

DEENDAYAL PORT TRUST
ENGINEERING DEPARTMENT


REQUEST FOR PROPOSAL for "Development of Oil Jetty No. 09 to handle all types of Liquid Cargo at old Kandla on BOT basis under PPP mode".

AMENDMENT NO. 01 to RFP uploaded as a part of the RFP documents vide Tender No. 11/CE:

The sale of Bidding Documents i.e. F.R., RFP & DCA for Development of Oil Jetty No. 09 to handle all types of Liquid Cargo at old Kandla on BOT basis under PPP mode is hereby extended up to 11.03.2022. The aforementioned Bidding Documents can be procured till 11.03.2022, upto 1600 hrs.

Sr. No.	Cl. No.	Existing Clause	Revised Clause / To Be Read As																																								
1		<p>Schedule of Bidding Process</p> <p>The Authority shall endeavour to adhere to the following schedule:</p> <table border="1"> <thead> <tr> <th>Event Description</th> <th>Date</th> </tr> </thead> <tbody> <tr> <td>1. Last date for receiving queries</td> <td>15.02.2022</td> </tr> <tr> <td>2. Pre-Bid Conference</td> <td>21.02.2022</td> </tr> <tr> <td>3. Authority response to queries latest by</td> <td>25.02.2022</td> </tr> <tr> <td>4. Sale of RFP document from 21.01.2022 to 05.02.2022</td> <td>from 21.01.2022 upto 11.03.2022</td> </tr> <tr> <td>5. Bid Due Date</td> <td>14.03.2022</td> </tr> <tr> <td>6. Opening of Bids</td> <td>On Bid Due Date</td> </tr> <tr> <td>7. Letter of Award (LOA)</td> <td>Within 30 days of Bid Due Date</td> </tr> <tr> <td>8. Validity of Bids</td> <td>120 days of Bid Due Date</td> </tr> <tr> <td>9. Signing of Concession Agreement Within 30 days of award of LOA</td> <td>Within 30 days of award of LOA</td> </tr> </tbody> </table>	Event Description	Date	1. Last date for receiving queries	15.02.2022	2. Pre-Bid Conference	21.02.2022	3. Authority response to queries latest by	25.02.2022	4. Sale of RFP document from 21.01.2022 to 05.02.2022	from 21.01.2022 upto 11.03.2022	5. Bid Due Date	14.03.2022	6. Opening of Bids	On Bid Due Date	7. Letter of Award (LOA)	Within 30 days of Bid Due Date	8. Validity of Bids	120 days of Bid Due Date	9. Signing of Concession Agreement Within 30 days of award of LOA	Within 30 days of award of LOA	<p>Schedule of Bidding Process</p> <p>The Authority shall endeavour to adhere to the following schedule:</p> <table border="1"> <thead> <tr> <th>Event Description</th> <th>Date</th> </tr> </thead> <tbody> <tr> <td>1. Last date for receiving queries</td> <td>15.02.2022</td> </tr> <tr> <td>2. Pre-Bid Conference</td> <td>21.02.2022</td> </tr> <tr> <td>3. Authority response to queries latest by</td> <td>25.02.2022</td> </tr> <tr> <td>4. Sale of RFP document from 21.01.2022 to 11.03.2022</td> <td>from 21.01.2022 upto 11.03.2022</td> </tr> <tr> <td>5. Bid Due Date</td> <td>14.03.2022</td> </tr> <tr> <td>6. Opening of Bids</td> <td>On Bid Due Date</td> </tr> <tr> <td>7. Letter of Award (LOA)</td> <td>Within 30 days of Bid Due Date</td> </tr> <tr> <td>8. Validity of Bids</td> <td>120 days of Bid Due Date</td> </tr> <tr> <td>9. Signing of Concession Agreement Within 30 days of award of LOA</td> <td>Within 30 days of award of LOA</td> </tr> </tbody> </table>	Event Description	Date	1. Last date for receiving queries	15.02.2022	2. Pre-Bid Conference	21.02.2022	3. Authority response to queries latest by	25.02.2022	4. Sale of RFP document from 21.01.2022 to 11.03.2022	from 21.01.2022 upto 11.03.2022	5. Bid Due Date	14.03.2022	6. Opening of Bids	On Bid Due Date	7. Letter of Award (LOA)	Within 30 days of Bid Due Date	8. Validity of Bids	120 days of Bid Due Date	9. Signing of Concession Agreement Within 30 days of award of LOA	Within 30 days of award of LOA
Event Description	Date																																										
1. Last date for receiving queries	15.02.2022																																										
2. Pre-Bid Conference	21.02.2022																																										
3. Authority response to queries latest by	25.02.2022																																										
4. Sale of RFP document from 21.01.2022 to 05.02.2022	from 21.01.2022 upto 11.03.2022																																										
5. Bid Due Date	14.03.2022																																										
6. Opening of Bids	On Bid Due Date																																										
7. Letter of Award (LOA)	Within 30 days of Bid Due Date																																										
8. Validity of Bids	120 days of Bid Due Date																																										
9. Signing of Concession Agreement Within 30 days of award of LOA	Within 30 days of award of LOA																																										
Event Description	Date																																										
1. Last date for receiving queries	15.02.2022																																										
2. Pre-Bid Conference	21.02.2022																																										
3. Authority response to queries latest by	25.02.2022																																										
4. Sale of RFP document from 21.01.2022 to 11.03.2022	from 21.01.2022 upto 11.03.2022																																										
5. Bid Due Date	14.03.2022																																										
6. Opening of Bids	On Bid Due Date																																										
7. Letter of Award (LOA)	Within 30 days of Bid Due Date																																										
8. Validity of Bids	120 days of Bid Due Date																																										
9. Signing of Concession Agreement Within 30 days of award of LOA	Within 30 days of award of LOA																																										

Note: All other contents of the RFP remain un-altered until and unless notified by the authority.



CHIEF ENGINEER
DEENDAYAL PORT TRUST

DEENDAYAL PORT TRUST
ENGINEERING DEPARTMENT

Draft Concession Agreement for "Development of Oil Jetty No. 09 to handle all types of Liquid Cargo at old Kandla on BOT basis under PPP mode.

AMENDMENT NO. 01 to DCA uploaded as a part of the RFP documents vide Tender No. 11/CE:

Sr. No.	Clause No.	Existing Clause	Revised Clause / To Be Read As
1	17.1 (b) (ii)	<p>Upon termination on account of Concessionaire Default during the Construction Period, no Termination Payment shall be due and payable for and in respect of expenditure comprising the first 30% of the Total Project Cost and in the event of expenditure exceeding such 30% and forming part of Debt Due, the provisions of Clause 42.3.1 shall, to the extent applicable to Debt Due, apply in respect of the expenditure exceeding such 30%. For the avoidance of doubt and by way of illustration, the Parties agree that if the total expenditure incurred prior to termination is 90% of the Total Project Cost, the expenditure eligible for computation of Termination Payment hereunder shall be 60% of the Total Project Cost and the Termination Payment due and payable in such event shall not exceed 54% of the Total Project Cost or 90% of the Debt Due. Provided, no Termination Payment shall be payable to the Concessionaire if the Concessionaire fails to maintain Insurance Cover as contemplated under Article 12 of this Agreement.</p>	<p>Upon termination on account of Concessionaire Default during the Construction Period, no Termination Payment shall be due and payable for and in respect of expenditure comprising the first 30% of the Total Project Cost and in the event of expenditure exceeding such 30% and forming part of Debt Due, the provisions of Clause 17.1 (b)(i) shall, to the extent applicable to Debt Due, apply in respect of the expenditure exceeding such 30%. For the avoidance of doubt and by way of illustration, the Parties agree that if the total expenditure incurred prior to termination is 90% of the Total Project Cost, the expenditure eligible for computation of Termination Payment hereunder shall be 60% of the Total Project Cost and the Termination Payment due and payable in such event shall not exceed 54% of the Total Project Cost or 90% of the Debt Due. Provided, no Termination Payment shall be payable to the Concessionaire if the Concessionaire fails to maintain Insurance Cover as contemplated under Article 12 of this Agreement.</p>

Note: All other contents of the DCA remain un-altered until and unless notified by the authority.


Chief Engineer
Deendayal Port Trust

DEENDAYAL PORT TRUST

ENGINEERING DEPARTMENT


Development of Oil Jetty No. 09 to Handle All Types of Liquid Cargo at Old Kandla on BOT basis under PPP mode for a concession period of thirty (30) years.

Amendment No.2 to RFP invited vide Tender No. 11/CE:

The Schedule of Bidding Process (RFP STAGE) under RFP document for Oil Jetty No. 9 is amended as below:

Sr. No.	Event Description	Date as per RFP	Date as per RFP read with this Amendment No.2
1	Sale period of RFP	21/01/2022 to 05/02/2022	21/01/2022 to 23/03/2022
2	Last date for receiving queries	15/02/2022	15/02/2022
3	Pre-Bid Conference	21/02/2022	21/02/2022
4	Authority response to pre-bid queries latest by	25/02/2022	28/02/2022
5	Bid Due Date	14/03/2022	24/03/2022

Note: All other contents of the RFP documents remain un-altered until and unless notified by the authority.


Chief Engineer
Deendayal Port Authority

DEENDAYAL PORT AUTHORITY
ENGINEERING DEPARTMENT

Development of Oil Jetty No. 09 to Handle All Types of Liquid Cargo at Old Kandla on BOT basis under PPP mode for a concession period of thirty (30) years.

Amendment No.3 to RFP invited vide Tender No. 11/CE:

The Schedule of Bidding Process (RFP STAGE) under RFP document for Oil Jetty No. 9 is amended as below:

Sr. No.	Event Description	Date as per RFP	Date as per RFP read with this Amendment No.3
1	Sale period of RFP	21/01/2022 to 05/02/2022	21/01/2022 to 04/04/2022
2	Last date for receiving queries	15/02/2022	15/02/2022
3	Pre-Bid Conference	21/02/2022	21/02/2022
4	Authority response to pre-bid queries latest by	25/02/2022	28/02/2022
5	Bid Due Date	14/03/2022	05/04/2022

Note: All other contents of the RFP documents remain un-altered until and unless notified by the authority.


Chief Engineer
Deendayal Port Authority

DEENDAYAL PORT AUTHORITY
ENGINEERING DEPARTMENT

Development of Oil Jetty No. 09 to Handle All Types of Liquid Cargo at Old Kandla on BOT basis under PPP mode for a concession period of thirty (30) years.

Amendment No.4 to RFP invited vide Tender No. 11/CE:

The Schedule of Bidding Process (RFP STAGE) under RFP document for Oil Jetty No. 9 is amended as below:

Sr. No.	Event Description	Date as per RFP	Date as per RFP read with this Amendment No.4
1	Sale period of RFP	21/01/2022 to 05/02/2022	21/01/2022 to 18/04/2022
2	Last date for receiving queries	15/02/2022	15/02/2022
3	Pre-Bid Conference	21/02/2022	21/02/2022
4	Authority response to pre-bid queries latest by	25/02/2022	28/02/2022
5	Bid Due Date	14/03/2022	19/04/2022

Note: All other contents of the RFP documents remain un-altered until and unless notified by the authority.


Chief Engineer
Deendayal Port Authority


29/3/22

DEENDAYAL PORT AUTHORITY
ENGINEERING DEPARTMENT

Development of Oil Jetty No. 09 to Handle All Types of Liquid Cargo at Old Kandla on BOT basis under PPP mode for a concession period of thirty (30) years.

Amendment No.5 to RFP invited vide Tender No. 11/CE:

The Schedule of Bidding Process (RFP STAGE) under RFP document for Oil Jetty No. 9 is amended as below:

Sr. No.	Event Description	Date as per RFP	Date as per RFP read with this Amendment No.5
1	Sale period of RFP	21/01/2022 to 05/02/2022	21/01/2022 to 18/05/2022
2	Last date for receiving queries	15/02/2022	15/02/2022
3	Pre-Bid Conference	21/02/2022	21/02/2022
4	Authority response to pre-bid queries latest by	25/02/2022	28/02/2022
5	Bid Due Date	14/03/2022	19/05/2022

Note: All other contents of the RFP documents remain un-altered until and unless notified by the authority.


Chief Engineer
Deendayal Port Authority

DEENDAYAL PORT AUTHORITY
ENGINEERING DEPARTMENT

Development of Oil Jetty No. 09 to Handle All Types of Liquid Cargo at Old Kandla on BOT basis under PPP mode for a concession period of thirty (30) years.

Amendment No.6 to RFP invited vide Tender No. 11/CE:

The Schedule of Bidding Process (RFP STAGE) under RFP document for Oil Jetty No. 9 is amended as below:

Sr. No.	Event Description	Date as per RFP	Date as per RFP read with this Amendment No.6
1	Sale period of RFP	21/01/2022 to 05/02/2022	21/01/2022 to 20/06/2022
2	Last date for receiving queries	15/02/2022	15/02/2022
3	Pre-Bid Conference	21/02/2022	21/02/2022
4	Authority response to pre-bid queries latest by	25/02/2022	28/02/2022
5	Bid Due Date	14/03/2022	21/06/2022

Note: All other contents of the RFP documents remain un-altered until and unless notified by the authority.


Chief Engineer
Deendayal Port Authority

DEENDAYAL PORT AUTHORITY
ENGINEERING DEPARTMENT

Development of Oil Jetty No. 09 to Handle All Types of Liquid Cargo at Old Kandla on BOT basis under PPP mode for a concession period of thirty (30) years.

Amendment No.7 to RFP invited vide Tender No. 11/CE:

The Schedule of Bidding Process (RFP STAGE) under RFP document for Oil Jetty No. 9 is amended as below:

Sr. No.	Event Description	Date as per RFP	Date as per RFP read with this Amendment No.7
1	Sale period of RFP	21/01/2022 to 05/02/2022	21/01/2022 to 20/07/2022
2	Last date for receiving queries	15/02/2022	15/02/2022
3	Pre-Bid Conference	21/02/2022	21/02/2022
4	Authority response to pre-bid queries latest by	25/02/2022	28/02/2022
5	Bid Due Date	14/03/2022	21/07/2022

Note: All other contents of the RFP documents remain un-altered until and unless notified by the authority.


Chief Engineer
Deendayal Port Authority