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DEENDAYAL PORT AUTHORITY 

TENDER NOTICE NO.EL/AC/2490 

Name of work Supply, Installation, Testing, Erection & commissioning of 
Luff Nut of Crane No. 2 MBE make Wharf Cranes at inside 
Cargo Jetty Area 

Estimated cost put to tender ₹ 30,00,000.00 

Tender fee : Rs. 5000 + 900 (GST) Present rate of GST is 18% 

Through on line transfer in PNB bank account no. 
2177000100022538 - Deendayal Port Authority - (IFSC code 
PUNB0217700). Scanned copy of RTGS no. and date of 
transfer may be uploaded on (n) procure website. 
 

EMD ₹ 30000.00/- 

Through on line transfer in PNB bank account no. 
2177000100022538 - Deendayal Port Authority - (IFSC code 
PUNB0217700). Scanned copy of RTGS no. and date of 
transfer may be uploaded on (n) procure website. 

Exemption of tender Fee/EMD: In case of Micro and Small Enterprises (MSEs) holding valid 
certificate issued by any agencies/organization under the 
ministry of micro, small and Medium Enterprises indicating the 
list of activity related to the subject tender as per National 
Industrial Classification -2008 mentioned in the table below 
only shall become eligible for exemption from payment of 
tender fee/ EMD. Such bidder shall upload the scanned copy 
of valid certificate in preliminary bid. 
Level Description 
Section - C Manufacture 
Division- 25 Manufacture of fabricated metal products, 

except machinery and equipment 
Group- 331 Repair of fabricated metal products, 

machinery and equipment. 
Class- 2599 Manufacture of other fabricated metal 

products n.e.c. 
Sub class- 
25991 

Manufacture of material fasteners (nails, 
rivets, tacks, pins, staples, washers and 
similar non-threaded and nuts, bolts, screw 
and other threaded products) 

 

Last date of downloading 10/01/2023 upto 14:00 

Last date and time of submission 
of E-tender 

10/01/2023 upto 
https://kpt.nprocure.com: 

14:30 only on website 

Pre-bid meeting __/__/2023  @ 11:00 Hrs. in the Old Board Room, A. O. 

Building, Gandhidham 

Date and time for opening of E-
tender 

10/01/2023 at 15:00 hrs 

 
Downloading websites 

https://kpt.nprocure.com, http://www.deendayalport.gov.in 
as well as http://www.eprocure.gov.in. 

Corrigendum, if any, will be placed on websites only. 

http://www.deendayalport.gov.in/
http://www.eprocure.gov.in/
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NOTICE INVITING ON LINE TENDER 

 
Department Name Mechanical Engineering Department 

Circle/ Division Electrical Division, Port & Customs Building, 
 

Ground Floor, New Kandla-(Kutch)-370210 

Tender Notice No. EL/AC/2490 

Name of Project “Supply, Installation, Testing, Erection & commissioning of Luff Nut 
of Crane No. 2 MBE make Wharf Cranes at inside Cargo Jetty Area”. 

Name of Work “Supply, Installation, Testing, Erection & commissioning of Luff Nut 
of Crane No. 2 MBE make Wharf Cranes at inside Cargo Jetty Area”. 

Estimated Contract 

Value (INR) 
₹ 30,00,000.00 

Period of Completion 

(in Months) 
15 days from the date of issue of work order 

Bidding Type Open 

Bid Call (Nos.) One 

Tender Currency Type Single 

Tender Currency 

Settings 
Indian Rupee (INR) 
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Qualifying Criteria: PRE-QUALIFICATION CRITERIA FOR ELIGIBLE BIDDERS: 

 

The Bidders shall fulfill the following pre-qualification criteria: 
 

a) Average Annual financial turnover during the last 3 years, ending 

31st March of the previous financial year, should be at least 

₹ 9.0 Lakh Certified by Chartered Accountant. 
 

b) Experience of having successfully completed similar works during 

last 7 years ending last day of month previous to the one in which 

applications are invited should be either of the following: 

 
i) Three similar completed works each costing not less than 

the amount equal to ₹ 12.0 Lakh. 

Or 
 

ii) Two similar completed works each costing not less than 

the amount equal to ₹ 15.0 Lakh. 

Or 
 

iii) One similar completed work costing not less than the 

amount equal to ₹ 24.0 Lakh. 

Similar works means 
 

Maintenance (OR) Erection, Testing & Commissioning (OR) Major 
repair work of ELL Crane of capacity 16T & above. 
 

c) The contractor shall have valid electrical contractor’s license and 

electrical supervisor license for carrying out electrical work of 

nature involved in this tender obtained from the competent 

authority of their respective states without which the tender shall 

not be accepted. Contractor shall submit certificate and copy of 

the license in lieu of the same for consideration. 

d) Upload duly signed document given at Section-VIII towards 

evidence of site visit. (The bidder who has not physically visited 

the site and not uploaded document given at Section-VIII, will be 

declared technically disqualified. The date of physical visit of site 

should be the date invariably prior to date of opening of 

preliminary bid. The mandatory site visit and uploading of 

document are exempted if there is declared travel restriction by 

central/state government) 
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Joint Venture Not Allowed 

Rebate Not applicable 

Bid Document Fee: Rs. 5000 + 900 (GST) Present rate of GST is 18% 
 

Through on line transfer in PNB bank account no. 2177000100022538 

- Deendayal Port Authority - (IFSC code PUNB0217700).  Scanned 

copy of RTGS no. and date of transfer may be uploaded on (n) procure 

website. 

 
 

 

Bid Document Fee 

Payable To: 

Through on line transfer in PNB bank account no. 2177000100022538 

– Deendayal Port Authority (IFSC code PUNB0217700).  Scanned 

copy of RTGS no. and date of transfer may be uploaded on (n) procure 

website. 

Bid Security/ EMD 

(INR) : 

₹ 30000.00/- 
 

Through on line transfer in PNB bank account no. 2177000100022538 

- Deendayal Port Authority - (IFSC code PUNB0217700).  Scanned 

copy of RTGS no. and date of transfer may be uploaded on (n) procure 

website. 

Bid Security/ EMD 

(INR) In Favor Of : 

 

Through on line transfer in PNB bank account no. 2177000100022538 

– Deendayal Port Authority (IFSC code PUNB0217700).  Scanned 

copy of RTGS no. and date of transfer may be uploaded on (n) procure 

website. 

Exemption of tender 

Fee/EMD: 

In case of Micro and Small Enterprises (MSEs) holding valid certificate 

issued by any agencies/organization under the ministry of micro, small 
and Medium Enterprises indicating the list of activity related to the 
subject tender as per National Industrial Classification -2008 

mentioned in the table below only shall become eligible for exemption 
from payment of tender fee/ EMD. Such bidder shall upload the 
scanned copy of valid certificate in preliminary bid. 

Level Description 
Section - C Manufacture 
Division- 25 Manufacture of fabricated metal products, 

except machinery and equipment 
Group- 331 Repair of fabricated metal products, 

machinery and equipment. 
Class- 2599 Manufacture of other fabricated metal 

products n.e.c. 
Sub class- 
25991 

Manufacture of material fasteners (nails, 
rivets, tacks, pins, staples, washers and 
similar non-threaded and nuts, bolts, screw 
and other threaded products) 

 

Bid Document 

Downloading Start 

Date 

26/12/2022 
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Bid Document 

Downloading End 

Date 

10/01/2023 up to 14:00 Hrs. 

Date & Place of Pre 

Bid Meeting 

__/___/2023 
 @ 15:00 Hrs. at A.O. Building, Gandhidham 

Last Date & Time for 

Receipt of Bids 

10/01/2023 @ 14:30 Hrs. 

Bid Validity Period 120 Days 

Condition (1) Tender Fee & EMD shall be submitted Through on line transfer in 

PNB bank account no. 2177000100022538 - Deendayal Port 

Authority (IFSC code PUNB0217700). Scanned copy of RTGS no. 

and date of transfer may be uploaded on (n) procure website.  

Accordingly, offer of those bidders shall only be opened whose 
Tender Fee & EMD in are received electronically. 

In case of Micro and Small Enterprises (MSEs) holding valid certificate 
issued by any agencies/organization under the ministry of micro, small 
and Medium Enterprises indicating the list of activity related to the 
subject tender as per National Industrial Classification -2008 

mentioned in the table below only shall become eligible for exemption 
from payment of tender fee/ EMD. Such bidder shall upload the 
scanned copy of valid certificate in preliminary bid. 

 
Level Description 
Section - C Manufacture 
Division- 25 Manufacture of fabricated metal products, 

except machinery and equipment 
Group- 331 Repair of fabricated metal products, 

machinery and equipment. 
Class- 2599 Manufacture of other fabricated metal 

products n.e.c. 
Sub class- 
25991 

Manufacture of material fasteners (nails, 
rivets, tacks, pins, staples, washers and 
similar non-threaded and nuts, bolts, screw 
and other threaded products) 
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Remarks Submission of EMD, tender fees and other documents during 

any working hours 07 days before date of opening of preliminary 

bid through hand delivery/courier/RPAD/Speed post in the 

chamber office of SE (E), Electrical Division, Ground floor, Port 

& Customs Bldg., New Kandla - 370 201. 

Bid Opening Date Technical Bid will be opened on 10/01/2023 @ 15:00 Hrs. Date of 

opening of price bid shall be notified after scrutiny and evaluation of 

Technical Bid. 

Documents required to 

be submitted by 

scanning through online 

a. Documents in support of fulfilling Qualifying Criteria as 

indicated above. 

b. Tender fees plus GST & EMD: Through on line transfer in 

PNB bank account no. 2177000100022538 – Deendayal Port 

Authority - (IFSC code PUNB0217700).  Scanned copy of RTGS 

no. and date of transfer may be uploaded on (n) procure website. 

  

  In case of Micro and Small Enterprises (MSEs) holding valid certificate 
issued by any agencies/organization under the ministry of micro, small 
and Medium Enterprises indicating the list of activity related to the 
subject tender as per National Industrial Classification -2008 

mentioned in the table below only shall become eligible for exemption 
from payment of tender fee/ EMD. Such bidder shall upload the 
scanned copy of valid certificate in preliminary bid. 

Level Description 
Section - C Manufacture 
Division- 25 Manufacture of fabricated metal products, 

except machinery and equipment 
Group- 331 Repair of fabricated metal products, 

machinery and equipment. 
Class- 2599 Manufacture of other fabricated metal 

products n.e.c. 
Sub class- 
25991 

Manufacture of material fasteners (nails, 
rivets, tacks, pins, staples, washers and 
similar non-threaded and nuts, bolts, screw 
and other threaded products) 
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C. Documents Mentioned in Eligibility Criteria. 

Officer- Inviting Bids: Supdt. Engineer (E), Electrical Division, Port & Custom Building, 

Ground Floor, New Kandla-(Kutch)-370210 

Bid Opening Authority : Executive Engineer (E) 

Address: Supdt. Engineer (E), Electrical Division, Port & Custom Building, 

Ground Floor, New Kandla-(Kutch)-370210 

Contact Details : Supdt. Engineer (E), Electrical Division, Port & Custom Building, 

Ground Floor, New Kandla (Kutch)-370210 Phone: 02836-270209, 

270342. 

Fax No. 02836 270184. 

 

In case, bidders need any clarifications or if training is required to participate in 

online Tenders, they can contact (n) Procure Support team at following address: - 

 
(n) Code Solutions-A division of GNFC Ltd., 
(n) cure Cell 403, GNFC Info tower, S.G. Road, Bodakdev, Ahmadabad – 380054 (Gujarat) 

 
Contact Details: 
Airtel: +91-79-40007501, 40007512, 40007516, 40007517, 40007525 
BSNL: +91-79-26854511, 26854512, 26854513 (EXT: 501, 512, 516, 517, 525) 

Reliance: +91-79-30181689 Fax: +91-79-26857321, 40007533 

E-mail:nprocure@gnvfc.net 
TOLL FREE NUMBER: 1-800-233-1010 (EXT: 501, 512, 516, 517, 525) 

 
 

 
 

 
 
 

 
 

 
 
 

 

 
Superintending Engineer (E) 

Deendayal Port Authority 

mailto:nprocure@gnvfc.net
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A. GENERAL 

 

1. Scope of Bid 

SECTION – I 

INSTRUCTION TO BIDDERS 

1.1  The Supdt. Engineer (Electrical), Deendayal Port Au thor i ty  invites bids by E-Tendering 

from the interested eligible bidder for the work as mentioned in the notice inviting online 
tender. All bids shall be completed and submitted on-line in accordance with instruction to 
the bidders. 

 

1.2  The successful bidder will be expected to complete the works by the intended completion 
period. 

 
2. Source of funds 

2.1  The employer has arranged the funds from the internal resources and will have sufficient 
funds in India Currency for execution of the work. 

 
3.   Eligible Bidders 

Only eligible bidders fulfilling all the requirements as mentioned in the Notice Inviting Online 
Tender may participate in the subject Tender. Successful completion of “Similar Works” only 
shall be considered for evaluation of eligibility criteria. 

 
3.1  The invitation for Bids is open to all eligible bidders meeting the eligibility criteria as 

defined in clause regarding Eligibility Criteria. 

 

3.2  All bidders shall fill the forms provided in Section – IV- Part – I “To be submitted by 
Bidders with their Bids”. 

 
3.3 Government-owned enterprises may participate if they are legally and financially autonomous, 

operate under commercial law and are not a dependent agency of the employer subject to 
fulfilment of Minimum Qualifying criteria. 

 

3.4  Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices 
issued by the employer. 

 

4. Eligibility Criteria: 

 

4.1 (I) The Bidders shall fulfill the following pre-qualification criteria: 

 
Sr. 
No 

Particulars Supporting Documents 

(a) Average Annual financial turnover 
during the last 3 years, ending 31st 

March of the previous financial year, 
should be at least 9.0 Lakh 
Certified by Chartered Accountant. 

Certificate should be issued by the Chartered 
Accountant.  



Supply, Installation, Testing, Erection & commissioning of Luff Nut of Crane No. 2 MBE make 
Wharf Cranes at inside Cargo Jetty Area 

 

 

10 | P a g e  
 

 

 
(b) Experience of having successfully 

completed similar works during last 
7 years ending last day of month 
previous to the one in which 
applications are invited should be 
either of the following: 
1. Three similar completed works 

each costing not less than the 
amount equal to ₹ 12.0 Lakh. 

Or 
2. Two similar completed works each 

costing not less than the amount 
equal to ₹ 15.0 Lakh. 

Or 
3. One similar completed work 

costing not less than the amount 
equal to ₹ 24.0 Lakh. 

(a) A copy of the completion certificate in respect of the 
successfully completed similar work. 

 

(b) A copy of detail work order should also be submitted 
for which the bidder is submitting the completion 
certificate. 

 
Such completion certificate should be issued on the letter 
head of the client and invariably reflect the following 
details:- 

 

1) Name of Contractor (2) Name of Work (3) No. of 

work order/agreement and date (4) Contract value 

(5) Contract period (6) Date of commencement of work 

(7) Date of completion (8) Value of Work executed 

during the contract period/original contract period (9) 

Date of issue of completion certificate. 
 

c) In Case the similar work has been issued for any 
private body, the bidder will be required o produce the 
tax deducted at source (TDS) certificate indicating the 
income tax deducted by the client for that work, which 
will form the basis for assessing the value of completed 

work. Along with the TDS certificate, a statement should 
be submitted giving details showing the name of the 
client, gross amount of the work, TDS amount and net 
payment received. The statement should be signed by 
the Chartered Accountant. 

 

(d)The contractor shall have valid electrical contractor’s 
license and electrical supervisor license for carrying out 
electrical work of nature involved in this tender obtained 
from the competent authority of their respective states 
without which the tender shall not be 
accepted. Contractor shall submit certificate and copy of 
the license in lieu of the same for consideration. 

 

(f)Upload duly signed document given at Section-XI 
towards evidence of site visit. (The bidder who has not 
physically visited the site and not uploaded document 
given at Section-XI, will be declared technically 
disqualified. The date of physical visit of site should be 
the date invariably prior to date of opening of preliminary 
bid. The mandatory site visit and uploading of document 

are exempted if there is declared travel 
restriction by central/state government) 



Supply, Installation, Testing, Erection & commissioning of Luff Nut of Crane No. 2 MBE make 
Wharf Cranes at inside Cargo Jetty Area 

 

11 | P a g e  
 

 
(d) Similar works means  

Maintenance (OR) Erection, Testing & Commissioning 
(OR) Major repair work of ELL Crane of capacity 16T & 
above. 

 

4.2   All bidders shall scan and forward the following information and documents with their bids. 

         ( This Clause is Modified vide clause no.1 Section -III)  

a.  Copies of original documents defining the constitution or legal status, place of registration, 

and principal place of business, written power of attorney of the signatory of the Bid to 
commit the Bidder. 

b.  Total monetary value of similar works performed for each of the last seven years ending 
last day of month previous the one in which applications are invited. 

c. Experience in works of a similar nature and size for each of the last seven years, and 
details of works underway or contractually committed, and Employers who may be 
contacted for further information on those contracts. 

d. Reports on the financial standing of the Bidder, such as profit and loss statements and 
auditor’s reports for the past three years ending 31st March of the previous financial year. 

e.   Duly filled Forms mentioned in Section – IV- Part – I. 

f.   PAN, Registration with GST, Provident Fund Authorities. 

g.   Valid Electrical Contractor License issued by respective State. 

h.  Tender Fee and EMD = Through on line transfer in PNB bank account no. 2177000100022538 

–Deendayal Port Authority (IFSC code PUNB0217700).  Scanned copy of RTGS no. and 

date of transfer may be uploaded on (n) procure website. In case of Micro and Small 
Enterprise (MSEs) Valid Govt. Purchase Enlistment Certificate issued by National Small Scale 
Industries Corporation Ltd., and Udyam Registration Certificate issued by Ministry of Micro, 

Small and Medium Enterprise showing list of items related to subject tender and monetary 
limit may be submitted in order to become eligible for exemption from payment of tender 
fee. Such bidders shall upload the scanned copy of valid certificate. It may be noted that 

exemption certificate issued by any other authority will not be entertained. 

i.   Information regarding any litigation, current or during the last five years, in which the 
Bidder is involved, the parties concerned, and disputed amount. 

j.   A certificate by the bidder that they have not been banned / black listed by any govt. 
Agency. 

k.   Power of attorney (dully accompanied by resolution of Board in case of company). 

l.  Qualifications and experience of key site management and technical personnel proposed 
for the contract. 

m. The proposed methodology and program of work, backed with equipment planning and 
deployment, duly supported with broad calculations and quality control procedures 
proposed to be adopted justifying their capability of execution and completion of the work 
as per technical specifications within the stipulated period of completion as per milestones. 

n.  The completion certification should invariably mention the reference no. of work order, 
the date of completion and contract value. 

o.  The copy of the work order should also be submitted for which the bidder is submitting 
completion certificate. 

p.  In case the similar work has been executed for any private body, the bidder will be 

required to produce the tax deducted at source (TDS) certificate indicating the income tax 
deducted by the client for that work, which will form the basis for assessing the value of 



Supply, Installation, Testing, Erection & commissioning of Luff Nut of Crane No. 2 MBE make 
Wharf Cranes at inside Cargo Jetty Area 

 

12 | P a g e  
 

completed work. 

r.  Bidders should give an undertaking letter duly stating that the documents submitted by them 

in support of their credentials are genuine and DPA is at liberty to take any action against 
the bidder if the said documents are found to be non-genuine. 

s.  Bidders should give an undertaking that they will comply to the specifications of the work 
including terms and conditions in total without any deviation. 

4.3  Even though the bidder meets the above qualifying criteria, they are subject to be disqualified 
if they have: 

-  Made misleading or false representations in the forms, statements and attachments 
submitted in proof of the qualification requirements: and/or 

- Record of poor performance such as abandoning the works, non – completion of the 
contract. 

 

5.   One Bid per Bidder 

5.1  Each bidder shall submit only one bid. A bidder who submits more than one Bid will cause 
all the proposals with the Bidder’s participation to be disqualified and the bidder can be 
disqualified for bidding of any contract with DPA for a period of 03 years. 

6.   Joint Venture: (This clause is superseded vide clause no.2 Section-3  ). 

In case of association in the form of consortium or joint venture agreement, the members 
of the association shall nominate one of the members as “lead partner” for participating in 
the tender and signing all the documents related therewith up to signing of agreement and 

execution of all the contractual obligations there after (in case of award of contract). All the 
partners of the association must also, jointly and severally, be responsible for satisfactory 
execution and performance of the contract. The firms with at least 26% equity holding each 

are allowed to jointly meet the legibility criteria. 

7.   Cost of Bidding 

7.1  The Bidder shall bear all costs associated with the preparation and submission of its Bid and 
employer will in no case be responsible and liable for those costs regardless of the conduct 
or outcome of the bidding process. 

8.   Site Visit 

8.1  The Bidder, at his own responsibility and risk is encouraged to visit and examine the site of 
work and its surroundings and obtain all information that may be necessary for preparing 
the Bid and entering into a contract for the works. The costs of visiting the site shall be at 

the Bidders’ own expense. 

B. Bidding Documents 

9.   Content of Bidding Documents 

9.1  The set of bidding documents comprises the documents listed in the below and addenda 
issued in accordance with clause 9: 

Invitation for Bids (NIT) 

9.2  The bidding documents shall be downloaded. The documents should be completely filled and 
submitted through on line E – Tendering process. 

 
9.3  The bidder is expected to examine carefully all instructions, conditions of contract, forms, 

terms, technical specifications, bill of quantities, in the bid document. Failure to comply with 

the requirements of the bid document shall be at the bidder’s own risk. Bids which are not 
substantially responsive to the requirements of the tender documents shall be rejected. 

 

10.  Clarifications of the Bidding Documents 
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10.1 A prospective bidder requiring any clarification of the bidding documents may notify the 
employer in writing. The employer may respond to any request for clarification which are 
received within seven days prior to date of pre-bid meeting. The clarifications shall be 

uploaded on Website https://kpt.nprocure.com, www.deendayalport.gov.in and 
www.eprocure.gov.in. 

10.2  Pre–Bid meeting ( This Clause is superseded vide clause No.3 Section -III)  

10.2.1 The bidder or his official representative may attend pre-bid meeting to be held on 
__/__/2023 @ 15:00 hrs in the Old Board Room, A.O Building, Gandhidham. The 
bidders/representative of bidders who wish to attend the Pre-Bid meeting shall furnish 
the authority letter on the letter head of Bidder, for attending the Pre-Bid Meeting on 

behalf of bidder at the time of Pre-Bid Meeting. 

10.2.2 The purpose of the meeting will be to clarify issues related to work and tender conditions. 

10.2.3 Pre – Bid clarifications will be uploaded in https://kpt.nprocure.com, 
www.deendayalport.gov.in and www.eprocure.gov.in website without disclosing source 
of enquiry. 

10.2.4 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder. 

10.2.5 At any time prior to the deadline for submission of Bids, employer may, for any reason, 
whether at its own initiative or in response to a clarification sought by any prospective 
bidder, modify the bidding documents by amendment / addendum. 

10.2.6 Those bidders who download the tender document from the website shall be solely 

responsible to check the web site for the amendment issued in shape of Corrigendum 
and/or Addendum. 

 
11.  Language of Bid 

All documents relating to the bid shall be in the English language. 

 
12.  Documents comprising the Bid 

The bid submitted by the bidder shall comprise the following: 

 
A) Technical Bid: 
i) Bid Security i.e. EMD in the form of Bid Securing Declaration Form and Tender Fees 

ii)  Qualification information in accordance to clause of Eligibility Criteria shall be 
submitted. 

B) Financial Bid: 

(i) Bill of Quantities duly filled and digitally signed by bidder. 
 
 

13. Bid Prices 
13.1  The rates and prices quoted by the bidder shall be fixed GST for the duration of the contract 

and shall not be subject to adjustment on any account. 
 

13.2  The prices shall be quoted inclusive of all Taxes, (except GST), Duties, and other incidentals 
charges like Transportation, Loading, Unloading, Boarding & Lodging, insurance etc. and 
should remain firm till completion of work. 

 

14. Currencies of Bid and Payment 

The unit rates and the prices shall be quoted by the bidder in Indian Rupees only. 

 

15. Bid Validity 

15.1  Bids shall remain valid for a period of 120 days from the date of opening of the Technical 
Bid. A bid valid for a shorter period shall be rejected by the employer as Non-responsive. 

 

http://www.deendayalport.gov.in/
http://www.eprocure.gov.in/
http://www.deendayalport.gov.in/
http://www.eprocure.gov.in/
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15.2 In exceptional circumstances, prior to expiry of the original time limit, the employer may 
request the bidders to extend the period of validity for additional period. The request and 
the bidders’ responses shall be made in writing. A bidder may refuse the request for which 

EMD, if any, will not be forfeited. 

15.3  A bidder agreeing to the request will not be permitted to modify his bid. 

16. Bid Security  
 
 

16.1. EARNEST MONEY DEPOSIT (EMD)  
The tender shall be accompanied by Earnest Money Deposit of ₹ 30,000/- (Rupees Thirty Thousand 
). The tender not accompanied with EMD shall not be considered & their technical and price bid will 

be returned un-opened. Through on line transfer in PNB bank account no. 2177000100022538 – 
Deendayal Port Authority (IFSC code PUNB0217700). Scanned copy of RTGS no. and date of transfer 
may be uploaded on (n) procure website. 

 
  In case of Micro and Small Enterprises (MSEs) holding valid certificate issued by any 

agencies/organization under the ministry of micro, small and Medium Enterprises indicating the 
list of activity related to the subject tender as per National Industrial Classification -2008 mentioned 

in the table below only shall become eligible for exemption from payment of tender fee/ EMD. 
Such bidder shall upload the scanned copy of valid certificate in preliminary bid.   

Level Description 
Section - C Manufacture 
Division- 25 Manufacture of fabricated metal products, except machinery and 

equipment 
Group- 331 Repair of fabricated metal products, machinery and equipment. 

Class- 2599 Manufacture of other fabricated metal products n.e.c. 

Sub class- 25991 Manufacture of material fasteners (nails, rivets, tacks, pins, staples, 
washers and similar non-threaded and nuts, bolts, screw and other 
threaded products) 

 

 

(a) EMD  

(i) The EMD of successful Bidder will be refunded on submission of performance 
guarantee (in Form No 9) as per the tender clause and executing the agreement 
(in Form8) as per tender clause. The EMD of unsuccessful bidders other than L1 
& L2 be refunded immediately after ranking of Bids. Earnest Money of L2 bidder 
shall be refunded immediately after entering into agreement with L1 and acceptance 
of Performance Guarantee from L1. 

(ii) EMD will be refunded Suo-motto without any application from the Bidders. 

(iii) The EMD of successful bidder will be discharged (refunded) after he has signed the 
Agreement and furnished the required Performance Guarantee. 

(iv) Earnest Money Deposit will not carry any interest. 

(b) Necessary action shall be taken to disqualify the bidder from bidding 
process of ay contract with DPA for a period of 03 years, if : 

 

(i) The bidder withdraws the Bid after Bid opening during the bid validity; 

(ii) The bidder does not accept the correction of the Bid-Price, pursuant to any 
arithmetic errors; 
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(iii) The successful Bidder fails within the specified time limit to 
 

a) sign the Agreement or 
b) furnish the required performance Guarantee 

(iv) The bidder submits more than one bid 
 

17. Alternative Proposals by Bidders 

17.1 Conditional offer or Alternative offers will not be considered in the process of tender 

evaluation. 

18. Format and Signing of Bid 

18.1 The Price Bid to be submitted on-line shall be signed digitally by a person or persons duly. 
 

19.  Amendment of Bidding Documents 

19.1  Before the deadline for submission of bids, the Employer may modify the bidding documents 
by using addenda. 

19.2   Any addendum thus issued shall be part of the bidding documents and shall be 
communicated in writing or by cable to all the purchasers of the bidding documents. 
Prospective bidders shall acknowledge the receipt of each addendum by cable to the 
Employer. 

19.3  To give prospective bidders reasonable time in which to take an addendum in to account in 
preparing their bids, the Employer shall extend as necessary the deadline for submission of 
bids. 

C. Submission of Bids 

20.  Submission of Bids 
 

Bidders who wish to participate in the tender will have to procure/should have legally valid 
Digital Certificate, as per Information Technology Act-2000, using which they can sign their 
electronic bids. The bidders can procure the Digital Certificate from (n) code solutions a 
division of GNFC Ltd, who are licensed certifying authority by Government of India. All bids 

should be digitally signed. For details regarding Digital signature certificate and related 
matters, the bidder may contact the following address: 

(n) Code Solutions, 
A Division of GNFC, 

301 GNFC Info tower, 
Bodakdev, Ahmedabad. 

Tel. 91 79 26857316/17/18 
Fax: 91 79 26857321 
Mobile: 9327084190 / 9898589652. 

E-mail: nprocure@gnvfc.net. 

Bid reference No. EL/AC/2490 
Name and address of the bidder. 

 

21.  Deadline of Submission of the Bids 
 

21.1 Bids must be received by the employer in On-Line System at websites 
https://kpt.nprocure.com not later than 10/01/2023 up to 14:30 Hrs. 

mailto:nprocure@gnvfc.net
https://kpt.nprocure.com/
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21.2  At the time of submission of the tender document, the Bidder shall give an undertaking that 
no changes have been made in document. The uploaded version of the Port Tender 

Document at https://kpt.nprocure.com websites will be treated as authentic tender and if 
any discrepancy is noticed at any stage between the Port’s tender document and the one 
submitted by the Bidder, the conditions mentioned in the Port’s uploaded document on 

https://kpt.nprocure.com websites shall prevail. 
 

21.3 The employer may extend the deadline for submission of bids by issuing an amendment on 
DPA website as well as on https://kpt.nprocure.com in which case all rights and obligations 

of the employer and the bidders previously subject to the original deadline will then be 
subject to the new deadline. 

 

21.4 In case of tender documents being downloaded from the web site, at the time of submission 

of (the hard copy of) the tender document, the tenderer shall give an undertaking that no 
change have been made in document. Any discrepancy is noticed at any stage between the 
port’s tender document uploaded on https://kpt.nprocure.com and the one submitted by 

the tenderer, the conditions mentioned in the port’s tender document uploaded on 
https://kpt.nprocure.com shall prevail. Besides, the tenderer shall be liable for legal action 
for the lapses. 

 
22. Late Bids 

 

22.1 After the deadline of submission of bid, the bids cannot be submitted in the On-Line System. 

23. Modification and Withdrawal of Bids 
 

23.1 Bidders may modify or withdraw their bids before the deadline of submission of bid or 
extension if any. 

23.2  No Bid can be modified after the last date for submission of Bids. 

23.3 Withdrawal or modification of a Bid between the deadline for submission of bids and the 
expiration of the original period of bid validity including extension, if any, may result in 
disqualification of the bidder from bidding process of ay contract with DPA for a period of 
03 years. 

 

D. Bid Opening and Evaluation 
 

24.   Bid Opening 

24.1 On the due date and time, the employer will first open Technical bids of all bids received 
including modifications. 

24.2 In the event of the specified date for Bid opening being declared a holiday by the employer, 
the Bids will be opened at the appointed time on the next working day at the same time. 

24.3 If any Bid contains any deviation from the Bid documents and / or if the same does not 
contain Bid security i.e., EMD in the form of Bid security declaration form and tender fees 

in the manner prescribed in the Bid documents, then that Bid will be rejected and the Bidder 
will be informed accordingly. 
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24.4 The bids which are technically qualified, their financial bids will be opened. The date of 
opening of financial bid will be declared in the https://kpt.nprocure.com and 

www.deendayalport.gov.in . 
 

24.5  The price bid i.e., BOQ will be opened only those bids qualify technically. 

 
25.  Clarification of Bids 

25.1  To assist in the examination and comparison of Bids, the employer may, at his discretion, 
ask any Bidder for clarification of his Bid, including breakup of unit rates. The request for 
clarification and the response shall be in writing, but no change in the price of substance of 
the Bid shall be sought, offered, or permitted. 

 

25.2  No Bidder shall contact the employer on any matter relating to his bid from the time of 
the bid opening to the time the contract is awarded. 

 
25.3 Any effort by the Bidder to influence the employer’s bid evaluation, bid comparison or contract 

award decisions, may result in the rejection of his bid. 
 

26.  Examination of Bids and Determination of Responsiveness 

 

26.1 Prior to detailed evaluation of Bids, the employer will determine whether each Bid 

(a) Has been properly digitally signed, 
(b) Meets the eligibility criteria defined 

(c) Is accompanied by the required Bid Securing Declaration Form and tender fees; 
(d) is responsive to the requirements of the Bidding documents. 
(e) GST number to be quoted invariable by bidder. 

 

26.2 A substantially responsive Technical and Financial Bid is one which conforms to all the terms, 
conditions and specification of the Bidding documents. 

 

26.3  If a Technical Bid is not substantially responsive, it will be rejected by the employer, and 
may not subsequently be made responsive by correction or withdrawal of the non-
confirming deviation or reservation. 

 

27. Evaluation and Comparison of Bids 

 

27.1 The employer will evaluate and compare only the Bids determined to be responsive. 

 
27.2 In evaluating the Bids, the employer will determine for each Bid the evaluated Bid price by 

adjusting discounts, if any. 
 

27.3 If in the opinion of Engineer in Charge, the rate quoted by successful bidder is abnormally 
high/low compared to the estimated cost of the work, the employer may ask the bidder to 
produce detailed price analysis for all items of the bill of quantities. 

 

E. Award of Contract 
28.  Award Criteria 

The employer will award the work to the bidder whose bid has been evaluated to be techno-

commercially responsive and the lowest evaluated amount bid subject to submission of 
agreement and performance security. 
The employer, if so required, reserves the right to: 

http://www.deendayalport.gov.in/
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a) Split the work and award the work in favour of more than one firm, 

b) Award the work separately as supply, execution, Operation & 
Maintenance/Operation/Maintenance as applicable. 

 
29.  Employer’s Right to accept any Bid and to reject any or all. 

Notwithstanding Clause 28, the Employer reserve the right to accept or reject any bid 
without assigning any reason and to cancel the bidding process and reject all bids, at any 
time prior to the award of contract, without thereby incurring and liability to the affected 
bidder or bidders of the grounds for Employer’s action. 

 
30.  Letter of Intent: 

The Chief Mechanical Engineer will issue the Letter of Intent (Form No. 7) intimating the 
successful bidder about the proposed pre-acceptance of tender. 

 
31.   Notification of Award and Signing of Agreement 

i) The Bidder who’s Bid has been accepted will be notified for the award by the 
employer prior to expiration of the Bid validity period by confirmation in writing. In 
this letter (hereinafter and in the Conditions of Contract called the “Letter of Intent”) 

the contract amount, completion period of the work, etc. will be mentioned in line 
with the tender conditions. 

 
ii) The notification of award will constitute the formation of the Contract subject to the 

furnishing of a performance security in accordance with the provisions of tender 

condition. 

 

iii) The Agreement will be submitted by successful Bidder within 14 days (National Bid) 
28 days (Global Bid) of issue of the notification of award (Letter of Intent). The 

agreement will incorporate all correspondence between the employer and the 
successful bidder. 

32.  Contract Agreement: 

32.1 The agreement on stamp paper shall be furnished by the Contractor as per the following 
guidelines within 14 days (National Bid) 28 days (Global Bid) from the date of issue of Letter 

of Intent. 
 

i)  The successful Bidder will be required to execute an agreement at his expense on 

Three Hundred Rupees (₹300/-) Non-Judicial Stamp Paper in the proper 
departmental format (Form 8) for the due and proper fulfilment of the contract within 
14 days (national Bid) 28 days (Global bid) from the date of Letter of Intent. 

32.2 Pending preparation and execution of the contract agreement as above, the tender submitted 
by the Contractor together with Chief Mechanical Engineer’s letter/fax accepting the tender 

shall constitute a binding contract between the Board and the Contractor. 

 
32.3 The contract period shall be reckoned from the date of issue of work order to commence the 

work. 
 

i) The original agreement as per the format attached with the tender should be 

executed on a stamp paper of appropriate value (at present  ₹ 300/-) 
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ii) The Agreement should be submitted in duplicate and the date of execution is to be 
kept blank. 

iii) Each page of the document is to be signed by the Contractor/ his authorized 
representative by indicating his full name. 

iv) If the Contractor is a partnership firm, then a copy of the Partnership Deed and in 
case it is a Company, a copy of Memorandum and Articles of Association along with 
Registration Certificate is to be submitted. 

v) If the agreement is signed by a Partner/ a Director/ an authorized person of the firm, 
in such case, a certified true copy of the power of attorney/ letter of authority given 
by the firm/ company to the signatory of the Contractor firm is to be submitted. 

vi) The entire agreement should be in type written form/ computer printed form. 

vii) Leaving blanks and insertion of some contents of the agreement with hand writing 
should be avoided. 

viii) All corrections/ additions made in the agreement are to be initialed. 

33. Performance Security 

1) Security Deposit shall consist of performance guarantee to be submitted at award 
of work. Performance guarantee should be 3% of the contract price which should 
be submitted in form of bank guarantee, or Demand Draft within (21 days in case of 
domestic bids and within 28 days in case of global bids) of receipt of Letter of 
Acceptance/Intent which will be refunded immediately not later than 14 days from 
completion of defect liability period. 

2) Failure of the successful bidder to comply with the requirements as mentioned 
above shall constitute sufficient grounds for cancellation of the award of work and 
the bidder can be disqualified from bidding for any contract with DPA for a period of 
three years from the date of notification. 

3) The Port Authority will also be at liberty to deduct from performance guarantee or 
from any sums of money due or that may become due under any contract with the 
contractor that may become due to the employer. This is without prejudice to the 
rights of the employer under the terms of the contract. The Bank Guarantee is 
required to be dispatched by the issuing bank directly to The Employer by Registered 
AD Post. 

4) The performance guarantee will be accepted in the form of bank guarantee if 
issued by any nationalized/scheduled bank (except co-operative bank) having is 
branch at Gandhidham. 

5) The Port Authority may at their option forfeit the Performance Guarantee cum 
Security Deposit if the contractor fails to carry out the work or perform or observe 
the conditions of contract. 

6) The Performance Guarantee cum Security Deposit will be released after 
successful completion of guarantee period. 
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7) The documentary evidence (copy of paid challan in government treasury) of 
welfare cess @1% of work done or as amended by statutory authority from time to 
time, paid on final bill shall be submitted before releasing the performance 
guarantee. 

34.  Issue of Work Order  

           Work order will be issued indicating the Contract value, completion period etc. after 
submission of Performance Security Deposit and Contract Agreement on Non-Judicial 
Stamp Paper by the successful bidder as per Tender Conditions. 

 
35.   Time Schedule 

 

The Contract shall be effective from the date of issue of Work Order and the work shall be 
completed within fifteen (15) Days from the date of Work Order.  
 

36.  Corrupt or Fraudulent Practices 
36.1 The employer requires that Bidders/Suppliers/Contractors under this contract, observe the 

highest standard of ethics during the procurement and execution of this contract. In 
pursuance of this policy, the employer: 

(a) Defines the following for the purpose of these provisions: 

(i) “Corrupt practice” means the offering, giving, receiving or soliciting of anything 
of value to influence the action of a public official in the procurement process or in 
contract execution; and 

(ii) “fraudulent practice” means a misrepresentation of facts in order to influence a 
procurement process or the execution of a contract to the detriment of the employer, 
and includes collusive practice among Bidders (prior to or after bid submission) 

designed to establish bid prices at artificial non-competitive levels and to deprive the 
employer of the benefits of free and open competition. 

(b) Will reject a proposal for award of work if he determines that the Bidder 
recommended for award has engaged in corrupt or fraudulent practices in competing 

for the contract in question. 

(c) will declare a Bidder ineligible, either indefinitely for a stated period of time, to be 
awarded a contract/contracts if he at any time determines that the Bidder has 
engaged in corrupt or fraudulent practices in competing for or in executing, the 

contract. 

 
 

 
 

 
 
 

Signature & Seal Superintending Engineer (E) 
Of Contractor  Deendayal Port Authority 
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1. Definitions 

SECTION – II 

 

GENERAL CONDITIONS OF CONTRACT 

GENERAL CONDITIONS 

In the Contract (as hereinafter defined) the definition of the following words and expressions 
shall have the meanings hereby assigned to them except where the context otherwise 
requires: 

 

a. “Employer” means Board of Deendayal Port Authority, a body corporate under the Major 

Port Authority Act 2021, by notification issued by the Government of India, acting through 
its Chairman, Dy. Chairman or Chief Mechanical Engineer or any other officers so nominated 
by the Board. 

 

b. “Contractor” means the person or persons, firm, corporation or company whose tender 
has been accepted by the employer and includes the Contractor’s servants, agents and 
workers, personal representatives, successors and permitted assigns. 

 
c. “Contract” means and includes Tender Documents, Instructions to Bidders, General 

Conditions of Contract, Drawings, Specifications, and Schedules etc., any amendments 
thereto, Bid, Letter of Intent, Contract Agreement and the work order. 

 
d. “Contract Price” means the total sum of money to be paid by the employer to the 

contractor on timely completion of the contract work as per Contract including payment for 
extra work, i.e. as per defined and applicable items of the terms of payment, including any 

taxes, except GST, and duties to be paid to state or central Government. 
 

e. “Specifications” means the specification referred to in the tender documents and any 

modifications thereof or additions thereto or amendments thereto as may be from time to 
time be furnished or approved in writing by the employer. 

 
f. “Chief Mechanical Engineer” shall mean the Chief Mechanical Engineer of DEENDAYAL 

PORT AUTHORITY. 

 
g. “Work” or “Works” shall mean the whole of the plant and materials to be provided and 

work to be done executed or carried out by the contractor under the contract. 
 

h. The “Site” shall mean the whole of the premises, buildings and grounds in or upon which 
the system or works is or are to be provided, executed, erected, done or carried out. 

 
i. The “Schedule” shall mean the schedule or Schedules attached to the specifications. 

 
j. The “Drawings” shall mean the drawings, issued with the specification which will ordinarily 

be identified by being signed by the Chief Mechanical Engineer and any further drawing 
submitted by the contractor with his tender and duly signed by him and accepted or 
approved by the Chief Mechanical Engineer and all other drawings supplied or furnished by 
the contractors or by the Chief Mechanical Engineer in accordance with these contract 
conditions. 
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k. “Trials” and “Tests” shall mean such trials and tests as are provided for in these conditions 
of contract and described in the specification and shall include all other tests to be carried 
out as per the requirement of the ‘employer’. 

 
l. “Approved” or “Approval” shall mean approval in writing. 

 

m. “Engineer-in-charge/Nodal officer” shall mean any officer/Engineer authorized by 
Chief Mechanical Engineer for purpose of this contract. 

 

n. “Day” are calendar days, “months” are calendar months 
 

o. “Equipment” is the contractor’s machinery and vehicles brought temporarily to the site to 
construct the works. 

 
p. “Material” are all supplies, including consumables, used by the contractor for incorporation 

in the works. 
 

q. “Plant” is any integral part of the works which is to have mechanical, electrical, electronic 
or chemical or biological function. 

 
2. Use of Contract Document: 

The Contractor shall not, without prior consent, make use of any document except for the 
purpose of performing this contract. 

 

3. Change Orders: 
At any time during the execution of the contract, by a written notice to the Contractor, 
changes may be made in the general scope of contract. The Engineer In-charge (EIC), with 

due approval of competent authority, may make any changes in the quality and/or quantity 
of the work or any part thereof that may, in his opinion, be necessary and for that purpose 
the Engineer In-charge shall have the power to order the Contractor to do and the 
Contractor shall do any of the following: 

a. Increase or decrease or split the quantity of work included in the contract, 
b. Omit any such work, 
c. Change the character, quality or kind of any such work, 

d. Change the dimensions of any such work, 

e. Change in Location 

f. Execute additional work of any kind necessary for completion of the work under the 
contract, and no such change shall in any way vitiate or invalidate the contract but the 
cost, if any, arising out of all such changes shall be taken into account in ascertaining 
the total amount of the contract price. Where the rate is available in the contract and 

the same is applicable to the additional work, in the opinion of the EIC, the cost of the 
additional work shall be determined as per this available rate. But, if the rate for 
additional work is not available in the contract, the same shall be determined by the 

EIC taking into account the market rate and labour cost at the site for similar works 
and shall be final. 

g. Deviations from the specifications as contained in the tender agreement including the 

make / model, shall not be accepted. In case of any such deviation, payment shall not 
be made for that part of the work / item, even if it is meeting the functional 
requirements and has been accepted by the purchaser. The payment for such portion 

of the work / item can only be released if the contractor makes good the deviations 
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before the expiry of the warranty period so as to meet the specifications of the tender 
agreement in all respects. 

 
4. Resolution of Dispute 

a) The Board and the Contractor shall make every effort to resolve amicably by direct 

informal negotiations, any disagreement or dispute arising between them in connection with 
the contract. However, in case of failure of negotiation between the Board and the 
Contractor, the parties shall refer their present and future disputes relating to the contract 

itself or arising out of or concerning or in connection with or   in consequence of the 
contract to the Chairman, DPA whose decision shall be final and binding on both the parties. 
The contract shall be governed by the Indian Contract Act, 1872. 

 
b) Jurisdiction of Courts : 

All such disputes, which could not be settled at the intervention of Chairman, DPA, shall be 
subjected to the jurisdiction of the courts at Gandhidham. 

 

5. Force Majeure: 

I. In the event that the Contractor is delayed in performing its obligations in the contract, and 
such delay is caused by force majeure including war, civil resurrection, strikes (other than 
the strike solely by the Contractor’s men), fire, flood, epidemics, earthquakes, extremely 
adverse climatic conditions, such delay may be excused and the period of such delay may 

be added to the time of performance of the obligations without any addition to the contract 
price. 

 
II. If a force majeure situation arises, the Contractor shall promptly notify the Board in 

writing of such condition and the cause thereof, but not later than 7 days from 
its occurrence. Unless otherwise directed by the Board in writing, the Contractor shall 
continue to perform its obligations under the contract as far as reasonably practicable. 
The Contractor shall demonstrate to the Board’s satisfaction that it has used its best 
endeavor to avoid or overcome such causes of delay and the parties will mutually agree 
upon remedies to mitigate or overcome such causes of delay without having any right to any 
claim on account of such force majeure. 

 

III. In any other situation, which is beyond the reasonable control of the Contractor in 
the opinion of the Engineer In-charge, and where the Contractor has promptly 
notified the Board in writing about such situation, it may be considered as “Force 

Majeure” situation. 
 

6. Compliance with Statutes, Regulations: 

The Contractor shall comply in all respects, with all statutes and regulations as may be 
necessary, including clearance from State/Central Govt. authorities, Pollution Control 
Boards, labour enforcement and local authorities. The Contractor shall, at all times during 

the continuance of the contract, so far as it may be necessary, comply with all the existing 
enactments including Central and State legislation as well as any by-laws of any local 
authorities regarding labour, particularly the Minimum wages Act, Factories Act, Workmen’s 

Compensation Act, Employees’ Provident Fund and Family Pension Fund Act, Employees’ 
State Insurance Act, Contract Labour (Regulation and Abolition) Act, Payment of Wages Act, 
Maternity Benefit Act, National and Festival Holidays Act, Shop and Establishment Act, The 

Apprentice Act and keep DPA indemnified against any loss or claim arising out of 
contravention of the provisions of the above said enactments by the Contractor. The price 
quoted by the Contractor in the Bill of Quantity shall be deemed to 
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include all expenses whatsoever the Contractor may be required to incur for the compliance 
with the provisions of the above said legislation. The Contractor shall make necessary 

arrangements for DPA to witness the payment made by the Contractor to his staff and 
labour. 

 

7. Payment Terms: All payments shall be made in Indian rupees unless specifically 

mentioned. (This clause is superseded by clause no. 4 of Section III) 
 

i. 70% of supply item rate against receipt of material at site in good condition after 

obtaining insurance cover as per tender condition (if TPI appointed then after 
inspection & certification of the same by Third Party Inspection Agency). 

ii. 20% of supply item rate after completion of erection, installation, testing and 

commissioning, etc. (if TPI appointed then after inspection & certification of the 
same by Third Party Inspection Agency) 

iii. 90% of item rate covers only laying/fixing/installation. 
iv. Remaining 10% will be released after successful completion of whole work (if TPI 

appointed then after inspection & certification of the same by Third Party Inspection 
Agency). 

NOTE: 

The payment shall be made through RTGS /NEFT and the Contractor should be furnished 

following details:- 
Bank Payment Agreement Form 
a. Name of Party 

b. Account No. 
c. Branch Name 
d. Branch Station 
e. IFSC code of the bank 

f. MICR code 

g. Accepted for :- NEFT payment or RTGS payment 

Declaration by the party 

I/We hereby declare that the above information furnished by me is correct and DPA is 

requested to pay my / our dues to this account for this work is concerned. 
Signature of the party with the seal 

 

Declaration by the bank 
It is hereby informed that the details mentioned by the party is correct as per our records 
and any payment made by DPA to this account will be accepted either by RTGS/NEFT. 

Signature of the bank manager with the seal. 

 
8. Insurance: (Modified as per Clause No. 5 under Special Conditions, Section-III) 

I. The contract shall provide in the joint names of the employer and the contractor, insurance 
cover from the start date to the end of guarantee period for the following events which are 
due to the contractor risk: 

a) loss of or damage to the works, plan and materials 
b) loss of or damage to equipment 

c) loss of or damage of property (except the works, plant, materials and equipment) in 

connection with contract, and 

d) personal injury or death 
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II. Policies and certificates for insurance shall be delivered by the contactor to the engineer in 
charge or his nominee before the commencement of work. All such insurances shall provide 

for compensation to be payable to the types and proportions of currencies required to be 
rectify the loss or damage incurred. 

 

III. Alterations to the terms of insurance shall not be made without the approval of the engineer 

in charge or his nominee, 
 

IV. All the materials shall stand insured from the time of arrival at site till commencement of 

erection against fire, pilferage, damage and against natural calamities for the value of 90% 
of each item. 

 
V. During erection and till the work is completed and satisfactory taken over by the D.P.T after 

testing the materials shall stand covered by suitable erection insurance also for the value of 

110% of the item. The charges for the insurance shall be borne by the Contractor. 

 

9. Time Extensions: 

The Contractor may claim extension of the time limits in case of; 

 

i) Changes ordered by DEENDAYAL PORT AUTHORITY. 

ii) In case work is delayed on DPA’s Account, i.e. due to delay in approval of drawings, 
non-availability of site clearance or any other reason, DPA will consider time extension 
of merit. However, no compensation will be paid to the Contractor if work is delayed 
on DPA’s account. The Contractor shall submit the request for extension, within 30 days 

of occurrence of such delay, clearly indicating the justification for such extension. 
iii) Force Majeure. 

iv) All the incidents of delay should be entered in the hindrance register which will be base 
for granting any extension. 

 
10. Time is the essence of the contract: 

Time is the essence of the contract and the Contractor shall ensure that all the obligations 
under the contract are completed within the agreed time schedule. The Contractor shall be 

solely responsible for all the delays including the delays caused by its vendors. In case of 
delay in progress of the works, DEENDAYAL PORT AUTHORITY reserves the right to withhold 
the payment, cancel the contract unilaterally or complete the work departmentally. 

 

11. Liquidated Damages  

I. In case of delay in completing the contract, liquidated damages (LD) may be levied at the 
rate ½% of the contract value per week of delay or part thereof subject to a maximum of 

10% of the contract price. 
 

II. The employer, if satisfied that the works can be completed by the contractor within a 

reasonable time after the specified time for completion may allow further extension of time 
at its discretion with or without the levy of LD. In the event of extension of time at its 
discretion with LD the employer will be entitled without prejudice to any other right or 

remedy available in that behalf percent ( ½%) of the contract value of the works for each 
week or part of the week subject to the ceiling 10% of contract value. 

 

III. The employer, if not satisfied that the works can be completed by the contract, and in the 
event of failure on the part of the contractor to complete work within further extension of 
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time allowed as aforesaid shall be entitled without prejudice to any other right or remedy 
available in that behalf to rescind the contract. 

 
IV. The employer, if not satisfied with the progress of the contract and in the event of failure 

of the contract to recoup the delays in the mutually agreed time frame, shall be entitled to 

terminate the contract. 
V. In the event of such termination of the contract as described in clauses (11.3) or (11.4) or 

both, the employer shall be entitled to recover LD up to ten percent (10%) of the contract 

value and forfeit the security deposit made by the contract besides getting the work 
completed by other means at the risk and cost of the contractor. 

 

VI. In case part/portion of the work can be commissioned and port operates the portion for 

commercial purpose, the rate of LD will be restricted to the uncompleted value of work, the 
maximum LD being on the entire contract value. 

 
12. Variations  

I. Variation in Conditions of Contract: 

In case of any variation in Instructions to Bidders (ITB), General Conditions of Contract 
(GCC) and the Special Conditions of Contract – if any special conditions of contract shall 
prevail. But in case of any requirement/condition specified in the Scope of Work, it shall 
prevail over all other conditions. 

 
II. Variation in Quantities of Schedule – B: 

The overall as well as individual variations shall be ± 30% in quantity for which the rate 
quoted by the bidder and accepted by the employer shall be applicable. 

 
13. Acceptance: 

Upon completion of work under this contract, the Board may accept the works a n d /or 
services after installation, if defects or shortcomings are not considered essential and, the 

Contractor agrees to make good the deficiencies in confirmation with this contract. No work 
shall be accepted before the Contractor clears the site of scraps, unused materials, work 
shed, equipment and all such materials which were used for execution of the work and not 
required any more at the work site. Also, the Contractor has to submit all the documents 

and final “as built” drawings as per the contract agreement without which no work shall be 
treated as complete. 

 

Completion Certificate shall be issued by the employer after satisfactory completion of work 
as per tender and after taking trial. 

 

14. Guarantee: (read with clause no. 6 of Section III) 

 
I. The warranty period shall be valid up to six/twelve months (6 months for repairs and 12 

months for new works including supplied items) with effect from the date of acceptance of 
the work and/or services, unless otherwise specified in the scope of work/Special Conditions 

of Contract (SCC). 
 

II. The Contractor shall warrant the Board that the goods and services under this contract will 

comply strictly with the contract, shall be first class in every particular case and, shall be 
free from defects. The Contractor shall further warrant the Board that all materials, 
equipment and the supplies furnished by him will be new and fit for their intended purposes. 
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III. The Board shall promptly notify the Contractor in writing of any claim arising under this 

Warranty. Upon receipt of such notice, the Contractor shall promptly repair or replace the 
defective goods and/or services at no cost to the Board. 

 

IV. If the Contractor, having been notified, fails to rectify the defects in accordance with the 

contract, the Board may proceed to take such remedial action as may be necessary, at the 
Contractor’s risk and cost. 

 
15 Taxes: 

GST Clause: 

The contractor shall quote the price exclusive of GST. The contractor shall quote prevailing 
GST rate separately, which shall be reimbursed by DPA after ascertaining necessary 
compliance as per Goods & Service Tax, 2017. 

All other duties, taxes, cesses applicable if any, shall be borne by the contractor. 

 

Deduction of Income-Tax& GST: 
Income-Tax deductions and surcharge & GST + TDS as applicable thereon shall be made 

good while making payments due to the contractor for carrying out the work and only net 
amount shall be paid as directed by the Central Board of Direct Taxes, Ministry of Finance, 
Government of India. 

 
Tax: The rates quoted by the contractor shall be deemed to be inclusive of the taxes, 

duties etc. (except GST) which the contractor will have to pay for the performance of this 
contract. The employer will perform such duties in regard to the deduction of such taxes at 
sources as per applicable law. 

 

16. Deduction: 
16.1 Deduction of taxes/income tax at source shall be made from the any bill of the Contractor 

in accordance with the prevailing rules of Govt. 

 
16.2 While performing under the contract, the damages caused by the Contractor or his workers 

to any of the Port Authority property shall be promptly made good by the Contractor at his 

own cost. In case the Contractor fails to repair/replace the damage, DEENDAYAL PORT 
AUTHORITY shall have the right to take steps to make good the damages and all the cost 
on this account shall be recovered from the bills of the Contractor or any money due to the 

Contractor from this contract or any other contract or any other transaction. In 
determination of the damage, the opinion of the Engineer-In-charge (EIC) shall be 
conclusive. 

 
16.3 Any dues arising out of failure on the part of the Contractor to carry out any obligation 

under the contract shall be deducted from the bills of the Contractor or from any money 

due to the Contractor from this contract or any other contract. 
 

17. Subcontracts: 

The Contractor shall not be allowed to engage any sub-contract for all or any part of this 
contract. 

 

18. Idle Charges: 
All efforts shall be made for timely supply of materials and/or equipment where it is included 
in the scope of Deendayal Port. However, the Contractor shall not be entitled to 
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any idle charges for delay in supply of materials and/or equipment by the Port Authority. 
Further, in case of any delay due to stoppage of work ordered by the Port Authority to avoid 

interruption in other important activities of Port Authority or any other reason, the 
Contractor shall not claim any idle charges. 

 

19. Personal Protective Equipment: (PPE) 

The Contractor shall be solely responsible, at his own cost, for the supply of required PPE 
to his workers and staff and he shall also ensure the use of PPE such as helmets, nose 

masks, hand gloves etc. by his staff at site. 
 

20. Conduct: 

The Contractor, at all times during the tenure of contract, shall take all measures to prevent 
any unlawful, riotous or disorderly conduct by or amongst his staff at the site and for the 
preservation of peace and protection of persons and property at the work site as well as in 

the enactment of the works. 

 

21. Accident: 
The Contractor shall, within 24 hours of the occurrence of any accident, at or about the 

work site or in connection with execution of the contract, report such accidents to the 
Engineer-In-Charge giving all the details in writing. He shall also provide additional 
information about the accident as requested by the EIC. 

 
22. Watch and ward: 

During the execution of the contract, it shall be the responsibility of the Contractor to 
arrange watch and ward of the work including the raw materials, 
machine/equipment/system used for the work at his own cost till the date of acceptance of 

the work by DEENDAYAL PORT AUTHORITY. 

 

23. Termination: 

23.1 The Board may, without any prejudice to any other remedy for breach of contract, by written 
notice of default sent to the Contractor, terminate the contract in whole or in part: 

 
(i) if the Contractor fails to execute the work within the period as specified in the 

contract or any extension granted by the Board; 
(ii) if the Contractor fails to perform any other obligation under the contract and if the 

contractor does not cure the same after receipt of a notice of default, the nature of 

default as well as the time within which the default has to be cured by the Contractor. 

 

23.2 In the event of Board’s termination of the contract in whole or in part, the Board 
may execute the remaining work or procure goods similar to those undelivered by 

the Contractor and the Contractor shall remain liable to the Board for any excess 
cost for such works or goods and risks, if any. 

 
23.3 The Board will pay the Contractor, for all the items that are completed and ready for delivery, 

within 30 days after termination. The payment shall be made only after all the afore-

mentioned goods are supplied to and accepted by DEENDAYAL PORT AUTHORITY. The 
amount so decided by the Engineer-in-Charge in this regard shall be final and binding. 
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23.4 In case of termination of contract for default by the Contractor, the Board may not permit 
the Contractor to participate in any of the future tender of DEENDAYAL PORT AUTHORITY 

for a period decided by DPA. 

 
23.5 The employer may terminate the contract if Contractor causes a fundamental breach of the 

contract. 
 

23.6 Fundamental breaches of contract include, but shall not be limited to the following: 

 
a) The contractor stops work for 28 days and the stoppage has not been authorized by 

the Engineer-in-Charge or his nominee. 
b) The contractor becomes bankrupt. 

c) The contractor has delayed the completion of works by the number of days for which 
the maximum amount of liquidated damages can be paid as defined in the contract 

data and 
d) If the contractor, in the judgment of the employer has engaged in corrupt or 

fraudulent practices in competing for or in the executing the contract. 

e) For the purpose of this paragraph: “corrupt practice” means the offering, giving 
receiving or soliciting of anything of value to influence the action or public officials 
in the procurement process or in contract execution. “Fraudulent practice” means a 

misrepresentation of facts in order to influence a procurement process or the 
execution of a contract to the detriment of the employer, and includes collusive 
practice. Bidders (prior to or after bid submission) designed to establish bid prices 

at artificial non-competitive levels and to deprive the employer of the benefits of free 
and open competition”. 

f) If the contract is terminated the Contractor shall stop work immediately, make the 

site safe and secure and leave the site as soon as reasonably possible. 
g) Any material lying at site will not be removed without the prior written permission 

of Engineer in Charge. 

 
24. Arbitration Clause: 

(I) Except where otherwise provided in the contract, all questions and disputes relating 

to the meaning of the specifications, designs, drawings and instructions herein before 
mentioned and as to the quality of workmanship or materials used on the work or 
as to any other question, claim, right, matter or any other thing whatsoever, in any 

way arising out of or relating to the contract, designs, drawings, specifications, 
estimates, instructions, orders, or to the conditions or otherwise concerning the work 
or regarding the execution or failure to execute the same whether arising during the 
progress of the work or after the completion thereof as described hereinafter shall 

be referred to the Chairman for sole arbitration by himself or by any officer appointed 
by him. 

 

(II) It will be no objection to any such appointment that the arbitrator is an employee of 
the Board or the Government, that he had to deal with the matters to which the 
contract relates and that in the course of his duties as an employee of the Board of 

the Government, he had expressed views on all or any of the matters in dispute or 
of difference. 

 
The arbitrator, who has been dealing with the arbitration case, being transferred or 

vacating his office or in the event of his death or being unable to act for any 
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reason, the Chairman then holding the office shall arbitrate himself or appoint any 
officer to act as arbitrator. 

 
(III) It is also a term of this contract that no person other than the Chairman himself or 

any officer appointed by him shall act as arbitrator. 

 

(IV) It is a term of this contract that only such questions and disputes as were raised 
during the progress of other work till its completion and not thereafter shall be 
referred to arbitration. However, this would not apply to the questions and disputes 
relating to liabilities of the parties during the guarantee period after completion of 

the work. 
 

(V) It is a term of the contract that the party invoking arbitration shall give a list of 

disputes with amount of claim in respect of each said disputes along with the notice 
seeking appointment of arbitrator. 

 
(VI) It is also a term of the contract that if the Contractor does not make any demand 

for appointment of arbitrator in respect of any claims/disputes in writing, as 
aforesaid, within 120 days of receiving the intimation from the Engineer –in-charge 
that the final bill is ready for payment, the claim of the Contractor shall be deemed 

to have been waived and absolutely barred and the Port Authority shall be 
discharged and released of all liabilities under the contract in respect of these claims. 

 
(VII) It is also a term of the contract that the arbitrator shall adjudicate only such 

disputes/claims as referred to him by the appointing authority and give separate 

award against each dispute/claim referred to him. The arbitrator will be bound to 
give claim wise detail and speaking award and it should be supported by reasoning. 

 
(VIII) The award of the arbitrator shall be final, conclusive and binding on all the parties 

to Contractor. 

 
(IX) The arbitrators from time to time, with the consent of both the parties, enlarge the 

time for making & publishing the award. 

 
(X) Arbitration shall be conducted in accordance with the provisions of Indian Arbitration 

Act, 1996 or any statutory modifications or enactment thereof and rules made there 
under and for the time being in force shall apply to the arbitration proceeding under 
this clause. 

 
(XI) It is also a term of the contract that if any fees are payable to the arbitrator, this 

shall be pied equally by both the parties. 

 
(XII) It is also a term of a contract that the arbitration shall be deemed to have been 

entered on the reference on the date he issues the first notice to both the parties 

calling them to submit their statement of claims and counter statement of claims. 

 
(XIII) Venue of the arbitration shall be such place as may be fixed by the arbitrator at his 

sole discretion. 
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25. Indemnification: 

The Contractor shall indemnify, protect and defend at its own cost, DEENDAYAL PORT 
AUTHORITY and its agents & employees from & against any/all actions, claims, losses or 

damages arising out of 

 

a. any violation by the Contractor in course of its execution of the contract of any legal 
provisions or any right of third parties; 

b. Contractor’s failure to exercise the skill and care required for satisfactory 
execution of the contract. 

 
26. Engineer-in-Charge or his nominee’s Decisions 

Except where otherwise specifically stated, the Engineer-in-Charge or his nominee will 
decide contractual matters between the employer and the Contractor in the role 

representing the employer. 
 

27. Delegation 

The Engineer-in-Charge or his nominee may delegate any of the duties and responsibilities 
to other people after notifying the Contractor and may cancel any delegation after notifying 
the Contractor. 

 
28. Communications 

Communications between parties which are referred to in the conditions are effective only 
when in writing. A notice shall be effective only when it is delivered (in terms of Indian 
Contract Act 1872). 

 

29. Personnel: 
29.1 The Contractor shall employ the key personnel named in the Schedule of Key Personnel as 

referred to in the Contract Data to carry out the functions stated in the Schedule or other 

personnel approved by the Engineer-in-Charge. The Engineer-in-Charge will approve any 
proposed replacement of Key personnel only if their qualifications, abilities, and relevant 
experience are substantially equal or better than those of the personnel listed in the 

Schedule. 

 

29.2 If the Engineer-in-Charge asks the Contractor to remove a person who is a member of the 
Contractor’s staff of his work force stating the reasons, the Contractor shall ensure that the 

person leaves the Site within seven days and has no further connections with the work in 
the Contract. 

 

30. Employer’s Obligation  
(i) Electricity, water and land for execution of the work at site shall be provided on 

payment of applicable tariff of the employer subject to availability. If DPA is unable 

to provide electricity and water the same will be arranged by the contractor at his 
own cost. 

 
(ii) The employer will not provide Port Authority Quarters, during the tenure of contract. 

 

(iii) Administrative support only, for obtaining clearance from any statutory authority, 
shall be provided by the employer. 
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(iv) On successful completion of all the obligations under the contract and on the request 
of the Contractor, the employer shall issue a “Completion Certificate with the 

approval of the Chief Mechanical Engineer, the employer. 
 

31. Queries about the Technical Data 

The Engineer-in-Charge or his nominee will clarify queries on the Technical Data. 

 
32. Approval by the Engineer-in-Charge or his nominee. 

The Contractor shall submit the makes of material, equipments, specifications and drawings 
for proposed Work to the Engineer-in-Charge or his nominee, who is to approve them 
subject to compliance with the Technical specifications and drawings. 

The Engineer-in-Charge or his nominee’s approval shall not alter the Contractor’s 
responsibility for the work. 

 

All drawings prepared by the contractor for the work if any, are subject to prior approval by 
the Engineer In Charge or his nominee before procurement/execution. 

 

33. Discoveries 
Anything of historical or other interest or of significant value unexpectedly discovered on 
the site is the property of the employer. The contractor is to notify the employer or his 

nominee of such discoveries and carry out the instructions of employer or his nominee for 
dealing with them. 

 

34. Access to the site 

The contractor shall allow the Engineer in charge or his nominee and any person authorized 
by him access to the site to any place where work in connection with the contract is being 

carried out or is intended to be carried out and to any place where materials or plant are 
being manufactured, fabricated and/or assembled for the work. 

 

35. Instructions 
The contractor shall carry out all instructions of the engineer or his nominee which comply 
with applicable laws where the site is located. 

 
36. Safety 

The Contractor shall be responsible for the safety of all activities on the Site. 

 

Quality Control 
37. Identification of Defects 

The Engineer-in-Charge or his nominee shall check the work carried out by Contractor and 
notify the Defects found if any. The Engineer-in-Charge or his nominee may instruct the 
Contractor to rectify the Defect. 

 

38. Correction of Defects 
38.1 The Engineer-in-Charge or his nominee shall give notice to the Contractor of any Defects 

before the end of the Defects Liability Period (Guarantee Period), which begins at 

Completion and is defined in the Contract Data. The Defects Liability Period shall be 
extended for as long as Defects remain to be corrected. 

 

38.2 Every time notice of a Defect is given the Contractor shall correct the notified Defect within 
the length of time specified by the Engineer-in-Charge or his nominee’s notice. 
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39. Uncorrected Defects 
If the Contractor has not corrected a Defect within the time specified, the Engineer-in-

Charge or his nominee will assess the cost of having the Defect corrected, and the 
Contractor will pay this amount. 

 

40. Employer’s right of Rejection: 

The employer shall reserve the right to reject a part portion or consignment thereof within 
a reasonable time after actual delivery thereof at the place of destination, if consignment is 

not in all respects in conformity with terms & conditions of the contract whether on account 
of any loss, deterioration or damage before dispatch or delivery or during transit or 
otherwise whatsoever. 

 
41. Removal of Rejected goods: 

Rejected goods shall under all circumstances lay at the risk of the contractor from the 
moment of rejection and if such goods are not removed by the contractor within 21 days 
from the date of intimation from the Engineer-in-Charge. Engineer-in-Charge may either 
return to the contractor at the risk and cost of the contractor by such mode of transport as 

the Engineer-in-Charge may select or dispose of such material at the contractor’s risk on his 
account and retain such portion of the sale proceeds as may be necessary to recover any 
expenses incurred in such disposals. 

 
42. Use of Contract Document: 

The Contractor shall not, without prior consent, make use of any document except for the 
purpose of performing this contract. 

 

43. Memorandum of Settlement: 

The Contractor shall not sign any memorandum of settlement with any agency such as 
Trade Unions etc. in any form at any level without the prior written permission of the 
employer in relation to any work under taken by him in the Port premises. 

 
44. Deviations: 

The bidder must read the tender document carefully and prepare the bid for submission. It 
is important to note that deviations, if any, must be brought out clearly in the technical 

offer, which shall be examined by DEENDAYAL PORT AUTHORITY. If the deviation 
statement submitted by the bidder does not contain any item, then it shall be construed 
that the bidder has accepted the same and no request from the Contractor, for any change, 

shall be accepted by DPA at a later stage. In any case, no change in specifications given in 
the tender agreement shall be permitted. However, only in unavoidable circumstances, 
DEENDAYAL PORT AUTHORITY may consider such requests from the Contractor, provided 

the Contractor submits it’s request with adequate justification. 

 
45. Approvals: 

The Engineer-in-Charge shall give specific approval in writing within 7 Days to Contractor 
after written submission regarding Makes of Material to be used for the Contract and 
Drawings, if any to be furnished by the Contractor to Engineer-in-Charge for approval. Any 

corrections to be suggested by Engineer-in-Charge in drawings, the days taken for 
rectification in drawings shall be in account of the Contractor. 
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46. Third Party Inspection: (Supersede as per  Clause No. 7 under Special 
Conditions, Section-III) 

 
i. The Third Party Inspection Agency shall be arranged by DPA and cost of Third Party  

Inspection mentioned below shall be borne by DPA. 

 
ii. The Third Party Inspection Agency will carry out approval of drawings if any, material 

inspection at manufacturer’s works/site, dispatch clearance from manufacturer’s work, 

certification for releasing stage payments as per payment terms of contract for all the 
material as per schedule/work till taken over by DPA. 

iii. The Third Party shall carry out inspection of work as per tender specification/relevant 
standard. 

iv. The above stage payment shall be released after certifying by the third party and copy 
of the same shall be produced by Contractor for releasing the stage payment as per 

Payment Terms. 

 

47. Bar Chart: (Superceded as per Clause No. 8 under Special Conditions, Section-
III) 

The Contractor shall submit a bar chart, before signing the agreement, clearly indicating the 
plan for timely execution of the work. The bar chart must indicate the individual activities 

and commencement and completion dates of each activity. The bar chart shall be used for 
monitoring the progress of the work. 

 

48. Engagement of Labour: 

The contractor shall, unless otherwise provided in the Contract, make his own arrangements 
for the engagement of all staff and labour, local or other, and for their payment, housing, 

feeding and transport. 

 

49. Police verification of Contract Labour: 

The Contractor who has been awarded the job through Work Order shall furnish necessary 
Police Clearance Certificate in respect of character and antecedents of all Contract Labourers 
engaged by them, before commencing the work at site. 

 
This will be a part of Contractual Agreement, as entire Cargo Jetty, Oil Jetty area has been 
declared as “Prohibited Area”. Contractor who would be awarded contract is required to 

comply with the above requirements. 

 

Contractor shall obtain such Police Clearance Certificate from Police available against a 
nominal fee per Certificate and they will submit this Certificate giving Work Order reference 

on it, to the Office of the Engineer In Charge of respective Divisions, to be forwarded to 
Commandant, CISF which our Security Department along with request for issuance of Entry 
Passes. 

 
The Contractor shall, if required by the Engineer-in-Charge, deliver to the Engineer-in-
Charge a return in detail, in such form and at such intervals as the Engineer-in-Charge may 

prescribe, showing the staff and numbers of the several classes of labour from time to time 
employed by the Contractor on the Site and such other information as the Engineer-in-
Charge may require. 

 

a) Submission of Labour Reports by Every Fortnight: 
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The contractor shall submit, by the 4th and 19th of every month, to the Engineer-in-
Charge a true statement showing, in respect of the second half of the preceding 

month and the first half of the current month respectively. 
1. The number of labourers employed by him on the work. 
2. Their working hours. 

3. The wages paid to them. 

4. The accidents that occurred during the said fortnight showing the circumstances 
under which they happened and the extent of damage and injury caused by them, 

and 
 

5. The number of female workers who have been allowed Maternity Benefit, 

according to clause 19 F and the amount paid to them, failing which, the 
Contractor shall be liable to pay to Government a sum not exceeding Rs. 200/-for 
each default or materially incorrect statement. The decision of the Engineering-

Charge shall be final in deducting from any bill due to the contractor the amount 
levied as fine and be binding on the contractor. 

 

b) No Labour Below 14 Years: 
No labour below the age of 14 (fourteen) years shall be employed on the work. 

 

50. Registers to be maintained at site 

 
1. Site order Book: 

A site order book is to be maintained by the contractor at the site. The work orders and 
instructions written in the site order book shall be deemed to have been legally issued to 
the contractor shall sign each entry in the site order book as a token of his having seen the 

same. The site order book shall be property of the Board and shall be handed over to the 
Engineer-in-charge of the work in good condition on the completion of the work or whenever 
required by the Engineer-in-charge or his authorized representative. 

 
2. Hindrance Register 

Every type of hindrance arising during the execution of work should be invariably recorded 

in the hindrance register. The Hindrance Register is to be maintained by the Engineer In 
Charge at the site. The contractor shall sign each entry in the hindrance Register as a token 
of his having seen the same. The Hindrance Register shall be property of the Board. 

 
51. No damage, hindrance or interference to the Port activities: 

The contractor shall be required to execute the work in such a manner as not to cause any 

damage, hindrance or interference to the Port activities and the work going on in the area. 
The contractor shall have to make good the loss at his own cost and risk all damages caused 
by his workmen to Port property and no extra payment shall be made to him on that 

account. 
 

52. Tools & Tackles (This clause is superceded by clause no. 9 of Section III) 

All the tools, tackles, bricks, cement, ladders etc. for executing the work will have to be 
arranged by the contractor at his own cost. Arrangement for storing the materials, tools 
etc. will also have to be made by him. The EMPLOYER shall not be responsible for any 

theft/loss of any materials, tools, etc. stored/brought by the contractor for execution of 
work within the Port area. 

 

53. Hot work: 
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In case of carrying out any hot work such as gas cutting and welding necessary regulations, 
prevailing at DEENDAYAL PORT AUTHORITY for such works shall be observed by the 

tenderer and necessary fire watch permit and No Objection Certificate shall be obtained 
from the concerned authorities of the port and necessary charges at the scale of rate 
prevailing in the port at that time shall be paid by the contractor. 

 
54. Indian Dock Safety Regulations: 

Necessary Indian Dock Safety Regulations for the safety purpose shall be adhered to by the 
contractor and he will be held responsible for any violation of the same. 

 
55. Electrical Supervisor Certificate: 

The contractor shall have valid electrical contractor’s license for carrying out electrical work 
of nature involved in this tender obtained from the Commissioner of Electricity, Energy & 
Petrochemical Department, (Inspection wing), Block No.18, 6th floor, Sector No. II, Udyog 

Bhavan, Gandhinagar, Government of Gujarat without which the tender shall not be 
accepted. Contractor shall submit certificate and copy of the license in lieu of the same for 
consideration. (This clause has also been included in pre-qualification criteria) 

 
The contractor shall also have a valid Electrical Supervisor’s certificate of competency, issued 
from the Commissioner of Electricity, Energy & Petrochemical Department, (Inspection 

wing), Block No.18, 6th floor, Sector No. II, Udyog Bhavan, Gandhinagar, Government of 
Gujarat or equivalent authority from the other states/central Govt. 

 

56. Action where no Specifications are specified: 
The work shall be carried out in all respects in accordance with the instructions and 
requirements of the Engineer-in- Charge. 

 

57. Undertaking by the Contractor: 
Having understood all the terms and conditions of the tender document and having assessed 
the site conditions, we hereby confirm that the price offered by us is a firm price and includes 

all the taxes(excluding GST), duties, fees, Cess etc. and all incidental charges. 
 

58. Labour License: 

The contractor will have to obtain necessary License from Assistant Labour Commissioner 
(ALC), Gopalpuri, Gandhidham (Kutch), in case he is engaging ten or more workers on any 

day during execution of work. 

 

59. Fraudulent documentation by bidders: 

Submission of fraudulent documents shall be treated as major violation of the tender 
procedure and in such cases the Port shall resort to forfeiture of EMD, if any/SD/BG of the 
bidder, apart from blacklisting the firm for the next 3 years. 

 

60. The contractor shall be registered under the Building and Other Construction 

Workers (Regulation of Employment and Conditions of Service) Act, 1996. 

 
 

 

 
Signature & Seal Superintending Engineer (E) 
of Contractor Deendayal Port Authority 
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SECTION –III 

SPECIAL CONDITIONS 

(These special conditions will supersede the General Condition of Contract and ITB 
wherever applicable.) 

 

 

 
 

1. Section -1 Eligibility Criteria Clause No. 4.2 Document k,l,m Not applicable. 
2. Section -1 Joint Venture Clause no.6 Not applicable.  

3. Section -1 Pre-bid Meeting Clause No. 10.2 Not Applicable. 
4. Payment Terms: 

 

(The Clause No. 7 of Section –II under) 

 
All payments shall be made in Indian rupees unless specifically mentioned. 

 
(a).  70% payment (subject to deductions as per tender conditions) of supply item rate against 

receipt of material at site in good condition after obtaining insurance cover, submission of 
all relevant test certificate as per tender condition. (if TPI appointed then after inspection & 

certification of the same by Third Party Inspection Agency) and after inspection & 
acceptance of material by DPA.  

(b)   20% payment (subject to deductions as per tender conditions) of supply item rate after 
completion of erection, installation, testing and commissioning, etc. (if TPI appointed then 
after inspection & certification of the same by Third Party Inspection Agency) and handing 

over to DPA. 
 
©     Remaining 10% will be released after successful completion of whole work (if TPI appointed 

then after inspection & certification of the same by Third Party Inspection Agency). 
 

5. Insurance:  

 

The Clause No. 8 (Insurance) of General Condition of Contract (GCC), Section-II is 
modified and shall be read as under: 

The contract shall provide in the joint names of the employer and the contractor, insurance 
cover from the start date up to the end of completion of work for the following events which 

are due to the contractor risk: 

a) loss of or damage to the works, plan and materials 

b) loss of or damage to equipment 

c) loss of or damage of property (except the works, plant, materials and equipment) in 
connection with contract, and 

d) personal injury or death. 

6. Guarantee: (read with clause no. 14 of Section II) 
 

The warranty period shall be valid up to Eighteen (18) months from the supply of material 

and twelve months (12) from the installation, testing & commissioning whichever is earlier.  
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7. Third Party Inspection - (This clause is superseded by clause no.46 of Section-II)  

The Third Party Inspection Agency shall be arranged by DPA and cost of Third Party 
Inspection mentioned below shall be borne by DPA.  

i). The Third Party Inspection Agency will carry out approval of drawings if any, material 
inspection at manufacturer’s works/site, dispatch clearance from manufacturer’s work, 

certification for releasing stage payments as per payment terms of contract for all the 
material as per schedule/work till taken over by DPA.  

ii). The Third Party shall carry out inspection of work as per tender specification/relevant 
standard.  

iii). The above stage payment shall be released after certifying by the third party and copy 
of the same shall be produced by Contractor for releasing the stage payment as per Payment 
Terms 

8. Bar Chart (This clause may be read with clause No. 47 of Section-II) – Not applicable. 
 

9. Tools & Tackles: 

 

(The Clause No. 52 of Section-II is replaced as under) 

 

All the tools and tackles will have to be arranged by the contractor at his own cost for 

executing the work. Arrangement for storing the materials, tools etc. will also have to be 
made by him. The EMPLOYER shall not be responsible for any theft/loss of any materials, 
tools, etc. stored/brought by the contractor for execution of work within the Port area. 

10. Contractor / Service provider / Supplier etc. has to ensure timely and proper filling 
of GSTRI so that Deendayal Port Authority can avail input tax credit in timely 

manner. In case DPA not allowed Input tax credit due to failure on part of the 
contractor / service provider / Supplier etc. it will be a financial loss to DPA and 
therefore same shall be recovered from the payment / deposit o the contractor / 

service provider / Supplier. 

 

 
 
 

Signature & Seal of Superintending Engineer (E) 
Contractor Deendayal Port Authority 
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SECTION IV 

FORMS OF BID 

Part – I 
 

To be submitted by Bidders with their Bids 
 

Form no. Name of forms/format 
1 Form of application 
2 Pre-qualification of bidders 
3 Format for declaration 
4 Letter of authority for submission of bid 
5 Exceptions & Deviations 

 
 

Part – II 
 

To be used by successful Bidder 
 

Form no. Name of forms/format 
7 Letter of intent 
8 Agreement form 
9 Specimen bank guarantee of Performance Guarantee/Security Deposit 

10 Letter of authority from ban for all BGs 
11 Format of Extensions (Part – I) 
12 Format of Extension (Part-II) 



Supply, Installation, Testing, Erection & commissioning of Luff Nut of Crane No. 2 MBE make 
Wharf Cranes at inside Cargo Jetty Area 

 

 

40 | P a g e  
 

 

Form -1 
 

SPECIMEN OF APPLICATION 
(To be executed on bidder’s letter head) 

 
To 
The EXECUTIVE ENGINEER 
DEENDAYAL PORT AUTHORITY 
(Address  ) 

 

Pin Code:  

Dist- Kutch (Gujarat) 
 

We, the undersigned, declare that: 
 

(a) we have examined and have no reservations to the tender documents, 
including addenda and clarifications issued vide ………. 

 
(b) we offer to execute the work in conformity with the tendering documents and 

in accordance with the delivery schedules specified in the schedule of 
requirements  in accordance with the tender document bearing no (EL/AC/  

) 
 

(c) our tender shall be valid for the period of 120 days ,from the date fixed for the 
tender submission deadline and it shall remain binding upon us and may be 
accepted at any time before the expiration of that period or any extended 
period. 

 
(d) If our tender is accepted, we commit to submit a performance guarantee 

for the due performance of the contract, as specified in specimen form for 
the purpose. 

 
(e) No Joint Venture / Joint Venture. 

 
(f) Our firm, its affiliates or subsidiaries- including any subcontractors or 

contractors for any part of the contract – has not been declared ineligible 
by the port, under laws of India or official regulations. 

 
(g) We understand that this tender, together with your written acceptance thereof 

included in your notification of award, shall constitute a binding contract 
between us, until a formal contract agreement is prepared and executed. 

 
I. We understand that you are not bound to accept the lowest 

evaluated tender or any other tender or you can also split the work 
that you may receive. 

II. We also make a specific note clause of [ITB, NIT] under which the 
contract is governed. 
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Signed: [insert signature of person whose name and capacity are shown] 
In the capacity of [insert legal capacity of person signing the form of tender] 

Name:[insert complete name of person signing the form of tender] 

Duly authorized to sign the tender for and on behalf of: [insert complete name 
of tenderer] 
Dated on  

signing) 
day of  ,  (insert date of 
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Form -2 
 

The information to be filled in by the bidder in the following pages will be used for purposes of pre-
qualification as provided for in the instructions to Tenderer. 

 
1. Only for individual bidders 

1.1 Constitution of legal status of Bidder (Attach copy) 

- Place of registration: 
- Principal place of business 
- (power of attorney of signatory of Bid (Attach) 

2. Turnover of the Firm 
 

Description Year Turn over 

(insert the year as per PQC) 

i.e. last three financial years ending 31st 
march of the previous year 

2019-20  

2020-21  

2021-22  

Attachment: financial reports for the last three years: balance sheet, profit and loss statements, 
auditor's reports (in case of companies/corporation) etc. List them below and attach copies. 

Attested Copy of Annual Turnover during Last Three Year Ending on March 2021 

 
3. Similar works 

Particulars Year No. of Woks Value 

 
Total value of completed 

Similar work as defined in the 
tender document during last 07 

years. 

2015-16   

2016-17   

2017-18   

2018-19   

2019-20   

2020-21   

2021-22   

Attachments: Supporting documents, viz., Successful completion certificate from clients, other 
documentations to substantiate the similarity of work as per definition of "Similar Work". Employer 

reserves the right to verify the information: 
 

 

Attach attested certificates. 

 

4. Information on litigation history in which the bidder is involved. 

Other party 
(ies) 

Port Cause of 
dispute 

Amount Remark involved showing 
present status. 

     

     

     

 

5. Additional information bidder may like to submit 

Duly authorized to sign this authorization on behalf of: (insert complete name of Tenderer) 

Dated on  day of  ,  (insert date of signing) 

Specimen format for Pre-qualification of bidders 
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Form-3 

 
(To be executed on bidder's Letter Head) 
To.   

(Project title) 
Ref:   

The undersigned, having studied the pre-qualification submission for the above 
mentioned project, hereby states: 
(a) The information furnished in our bid is true and accurate to the best of my 

knowledge. 
(b) That, in case of being pre-qualified, we acknowledge that the Employer may 

invite us to participate in due time for the opening of Price bid of the Tender 
on the basis of provisions made in the Tender Documents to follow. 

(c) When the call for Tenders is issued, if the legal, technical or financial conditions, 
or the contractual capacity of the firm changes, we commit ourselves to inform 
you and acknowledge your sole right to review the pre-qualification made. 

(d) We enclose all the required pre-qualification data format and all other 
documents and supplementary information required for the pre-qualification 
evaluation. 

(e) We also state that no changes have been made by us in the downloaded 
tender formats and understand that in the event of any discrepancies 
observed, the tender hoisted on website of procure is full and final for all 
legal/contractual obligations. 

(f) We also declare that, our firm has not been banned / de-listed by any government 
or PSUs. 

(g) We also give an undertaking that, we have not made any payment or illegal 
gratification to any person / authority connected with the bid process so as 
to influence the bid process and have not committed any offence under the 
PC Act in connection with the bid. 

 
Date:  Place:   

Name of Applicant:   

Represented by (Name & capacity)   

SPECIMEN FORMAT FOR DECLARATION 
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Form-4 
 

To 
The 
Dear Sir, 

 
We 
do hereby confirm that Shri ……………………………. (Name, designation and 
Address) is/are authorized to represent us to bid, negotiate and conclude the 
agreement on our behalf with you {copy of board resolution attached (in case of 
company)} for tender no. --------------- for the work of   and his specimen 
signature is appended here to .. 

 
We confirm that we shall be bound by all and whatsoever our said signatory 
shall commit. 
We understand that the communication made with him by the employer/Board 
shall be deemed to have been done with us in respect of this Tender. 
[Specimen signature] 

 
Yours faithfully, 
Signature: 
Name & Designation: 
For & on behalf of: 

SPECIMEN LETTER OF AUTHORITY FOR 

SUBMISSION OF BID 

(To be executed on Rs.300/- non Judicial Stamp Paper) 
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Form-5 

 
 

As pointed out in the Tender Call Notice, Bidder may stipulate here exceptions 
and deviations to the bid conditions, if considered unavoidable. 

 
Sr. No. Page No. of Bid 

Document 

Clause No. of Bid 

Document 

Subject 

Deviation 

    

 
Note: however, the Bidders may note that unacceptable deviations, if any, the bid 
shall be liable for rejection. Bidder is discouraged to deviate from bid conditions, 
specifications, delivery schedules, and commercial terms as per the tender 
document. 

 
Duly authorized to sign this authorization on behalf of: [insert complete name of 
Tenderer] 

 
Date on  day of  ,  [insert date of signing] 

EXCEPTIONS AND DEVIATIONS 
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Form- 7 

LETTER OF INTENT FORMAT 
 
 

No:   Date:   
 
 

To  

(Name and Address of the Contractor) 

 

Sub: Tender No. EL/AC/2490 

(Name of Work) 

 
Ref : Your bid dated 

And (list the correspondence with the Bidder) 

Dear Sirs, 

With reference to your above offer and subsequent correspondences on 
the subject, we are pleased to inform you that your offer has been accepted by 
the competent authority and you are hereby requested to initiate actions 
for fulfilment of all necessary formalities, as indicated in the tender 
document for the above said work, at the earliest. 

The   Engineer-In-Charge   for   this   work   shall   be 
Mr. . 
Agreed Schedule date of commencement of the work is   and 
Schedule date of completion of the work is 
Price is Rs. . 

 . Total Contract 

You are requested to sign the Agreement and fulfil other formalities 
as per the Tender conditions. 

 

Yours Faithfully, 

 
 
 

(Signature of the controlling Officer) 

 
 

 
CHIEF MECHANICAL ENGINEER 
DEENDAYAL PORT AUTHORITY 
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Form-8 
 

SPECIMEN CONTRACT AGREEMENT 
 

(To be executed on Rs.300.00 non-judicial stamp paper) 
[The successful tenders shall fill in this form in Accordance with the instructions 

indicated] 
 

This agreement made of this   day of   Two 
Thousand T w e n t y  T w o  between the Board of Deendayal Port Authority of Kandla 
a body corporate under Major Ports  Authorities Act, 2021 have its Administration Office 
Building at Gandhidham ( Kutch) (hereinafter called the ‘Board’ which expression 
shall unless excluded  by  or  repugnant  to the  context  , be  deemed to  include  
their successors in office ) of the one part  and   (Name and address of all 
the partners if a partnership with all their address ) hereinafter called the ‘Contractor’ 
which expression shall unless excluded by or repugnant to the context be deemed 
to include his / their heirs, executors , administration , representatives and assignees 
or successors in office of the other part. 

 
WHERAS the Board is desirous to carrying out the work of 

 

  And whereas the 
Contractor has offered to execute and complete such work. 

 

WHERAS the Contractor has deposited a sum of Rs.   

(Rupees   only) as security deposit in the form of 
Bank Guarantee/Demand Draft for the due fulfilment of all the conditions of the 
contract. 

 
 

NOW THIS AGREEMENT WITHINESS AS FOLLOWS:- 
 

1. In this agreement words and expression shall have the same meaning as 
are respectively assigned to them in the general condition (including special 
conditions, if any) of contract hereinafter referred to. 

2. The following documents shall be deemed to form and read as construed 
part of this agreement viz.: 

i) Notice inviting tender. 
ii) Technical specifications. 
iii) Special conditions of contract. 
iv) Tender submitted by the Contractor. 
v) The Board’s “Drawing”. 
vi) The schedule items of work with quantities and rates. 
vii) Any correspondence made between the Superintending Engineer (E) and 

the Contractor after opening of the cover-I—as regards to contain 
clarifications/details called for vice versa. 

viii) Common terms and conditions offered to Contractor and their acceptance 
including confirmation to withdrawal of their own terms and conditions 
offered with the tender i.e. ‘Cover-I’. 
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ix) Bank Guarantee for security deposit. 
 

3. The Contractor hereby covenants with the Board to complete the work of 
  in conformity in all respects, with the 
provisions of the contract. 

4. The Board hereby covenants to pay the Contractor in consideration of 
such completion of the works, the contact price of Rs.  (Rupees 
  only)at the time and in the manner prescribed of the 
contract. 
IN WITHNESS WHERE of the parties here unto have set their hands and 
seals the day and year first above written signed and sealed by the 
Contractor in the presence of:- 

Witness 
 

1. Name & Address  

Seal 
 

2. Name & Address  

Seal 

Signature of Contractor 

 

Signed, sealed and delivered by Shri 
Board in presence of 

 
1.       

 on behalf of the 

 

2.       (Chief Mechanical Engineer) 
Deendayal Port Authority 

 

The common seal of the Board of Deendayal Port Authority of Kandla affixed 
in the presence of: 

 

1.     

2.    

Secretary 
Deendayal Port Authority 



Supply, Installation, Testing, Erection & commissioning of Luff Nut of Crane No. 2 MBE make 
Wharf Cranes at inside Cargo Jetty Area 

 

 

49 | P a g e  
 

 

 
 
 
 
 

To, 

 

 
SPECIMEN BANK GURANTEE TOWARDS PERFORMANCE 

GUARANTEE/SECURITY DEPOSIT 
(To be executed on Rs. 300/- non-judicial Stamp Paper) 

Form-9 

The Board of Deendayal Port Authority  Kandla, 
DEENDAYAL PORT AUTHORITY 
A.O.Building, P.O.Box No.50, 
Gandhidham-Kutch. 

 
1. In consideration of the Board of Deendayal Port Authority of  incorporated by the 
Major Port A u t h o r i t y  Act, 2 0 2 1 . h e r e  i n  a f t e r  c a l l e d   “The Board” which 
expression shall unless excluded by or repugnant to the context or meaning thereof 
be deemed to include the Board D e e n d a y a l  port Authority of [insert name of port], 
its successors and assigns) having agreed to exempt   (hereinafter
 called the “contractor”) (Name of the contractor/s) from the demand under the 
terms and condition  of  the  contract,  vide  (Name  of  the  Department)’s  letter 
No.  Date   made between the contractors and the Board for execution   of 
_                covered under Tender No.        dated    

(hereinafter called “the said contract”) for the payment of Security Deposit in cash or 
Lodgment of Government Promissory Loan Notes for the due fulfillment by the said 
contractors of the terms and condition of the said contract, 
on production of  a  bank Guarantee for 
Rs.   (Rupees     )only we, the (Name of the Bank and Address) 
      hereinafter referred to as “the Bank”) at the request of the 
contractors do hereby undertake to pay to the Board an amount not exceeding 
Rs.     (Rupees    ) only against any loss or damage caused to or suffered 
by the Board by reason of any breach by the contractors of any of the terms and 
conditions of the said contract. 

 
2. We,  (Name of Bank) (Name of Branch), do hereby Undertake to pay the 
amount due and payable under this guarantee without any demur merely on a demand 
from the Board starting that the amount claimed is due by way of loss or damage caused 
to or which would be caused to or suffered by the Board by reason of the contractors 
failure to perform the said contract. Any such demand made on the Bank shall be 
conclusive as regards the amount due and payable by the Bank under this Guarantee. 
However, our liability under this guarantee shall be restricted to any amount not 
exceeding Rs.  (Rupees ) only. 

 
3. We,  (Name of Bank and Branch), undertake to pay to the Board any 
money so demanded notwithstanding any dispute or disputes raised by the contractor(s) 
in any suit or proceeding pending before any Court or Tribunal relating thereto our 
liability under this present being absolute and unequivocal. The payment so made by 
us under this bond shall be a valid discharge of our liability for payment there under and 
the Contractor(s) shall have no claim against us for making such payment. 
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4. We,  (Name of Bank and Branch), further agree with the Board that 
the guarantee herein contained shall remain in full force and effect during the period that 
would be taken for performance of the said contract and that it shall continue to be 
enforceable till all the dues of the Board under or by virtue of the said contract have 
been fully paid and its claims satisfied or discharged or till the 
  (Name of the user department) of the said certifies that the terms 
and conditions of the said contract have been fully and properly carried out by the 
said Contractors and accordingly discharge this guarantee. PROVIDED HOWEVER that 
the Bank shall at the request of the Board but at the cost of the Contractors, renew or 
extend this guarantee for such further period or periods as the Board may require 
from time to time. 

 
5. We, (Name of Bank and Branch), further agree with the Board that 
the Board shall have the fullest liberty without our consent and without affecting in 
any manner our obligations hereunder to vary any of the terms and conditions of the said 
contract or to extend the time of performance by the said contract or to extend the 
time of performance by the said Contractors from time to time or to postpone for any 
time or from time to time any of the powers exercisable by the board against the said 
Contractors and to forebear or enforce any of the terms and conditions relating to 
the said contract and we shall not be relieved from our liability by reason of any such 
variation or extensions being granted to the contractors or for any forbearance, act or 
omission on the part of the Board or any indulgence shown by the board to the 
Contractors or by any such matter or thing whatsoever which under the law relating to 
sureties would, but for this provision, have effect of so relieving us. 

 
6. This guarantee will not be discharged due to the change in the constitution of the Bank 
or the Contractor(s). 

 
7. It is also hereby agreed that the Courts in Gandhidham would have exclusive 
jurisdiction in respect of claims, if any, under this Guarantee. 

 
8. We,   Bank lastly undertake not to revoke this guarantee 
during its currency except with the previous consent of the Board in writing. 

 
9. Notwithstanding anything contained herein : 
(a) Our liability under this Bank Guarantee shall not exceed Rs.   

(Rupees only); 
(b) This Bank Guarantee shall be valid upto  ; and 
(c) We are liable to pay the guarantee amount or any part thereof under this Bank 
Guarantee only and only if you serve upon us a written claim or demand on or before 
 (date of expiry of Guarantee).” 

 
10. (i) Name of Beneficiary’s Bank is State Bank of India, Gandhidham. 

(ii) IFSC No. of Beneficiary’s Bank is SBIN0060239. 
(iii) Bank Account No. of Beneficiary is 10316591671. 

Date  day of _______________ 20 
For (Name of Bank) 
(Name) 
Signature 



Supply, Installation, Testing, Erection & commissioning of Luff Nut of Crane No. 2 MBE make 
Wharf Cranes at inside Cargo Jetty Area 

 

 

51 | P a g e  
 

Form-10 

 

Date: 
To, 
The Board of  Port Authority [insert port], 

 

Dear Sir, 
Sub: Our Bank Guarantee No.  

dated  

issued on a/c of 
for Rs.  favoring yourselves 

 

M/s.  

(Name of contractor) 
……………… 

 
We confirm having issued the above mentioned guarantee favoring 

yourselves, issued on account of M/s.   validity for expiry 
upto date and claim expiry date up to    We also 
confirm 1)    2)   is/are empowered to 
sign such Bank Guarantee on behalf of the Bank and his/their signatures is/are 
binding on the Bank. 

Name of signature of Bank Officer 

SPECIMEN LETTER OF AUTHORITY FROM BANK 

FOR ALL BGs 

(To be executed on Bank’s Letter Head) 
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                 DEENDAYAL PORT AUTHORITY 

Form-11 

Form of application by the Contractor for seeking 
extension of time 

Part – 1 
 

1. Name of Contractor 
2. Name of work as given in the agreement 
3. Agreement No. 
4. Estimated amount put to tender 
5. Date of commencement of work as per agreement 
6. Period allowed for completion of work as per agreement 
7. Date of completion stipulated in agreement 
8. Period for which extension of time has been given previously: 

(a) 1st extension vide EE’s No. Dated Month Days 
(b) 2nd extension vide EE’s No. Dated Month Days 
(c) 3rd  extension vide EE’s No. Dated Month Days 
(d) 4th extension vide EE’s No. Dated Month Days 
Total extension previously given. 

9. Reasons for which extensions have been previously given (Copies of the 
previous application should be attached) 

10. Period for which extension is applied for 
11. Hindrance on account of which extension is applied for with dates on which 

hindrances occurred and the period for which these are likely to last.  
(a) Serial No. 
(b) Nature of hindrance 
(c) Date of Occurrence 
(d) Period for which it is likely to last 
(e) Period for which extension required for this particular hindrance 
(f) Overlapping period if any, with reference to item………… 
(g) Net extension applied for 
(h) Remarks, if any. 

Total period on account of hindrance mentioned above……… 
Month………Days 

12. Extension of time required for extra work 
13. Details of extra work and amount involved: 

(a) Total value of extra work 
(b) Proportionate period of extension of time based on estimated amount 

put to tender on account of extra work. 

14. Total extension of time required for 11 & 12 

Submitted to the Sub-Divisional Officer………. 
Signature of Contractor 
Dated: 
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Form-12 

DEENDAYAL PORT AUTHORITY 
APPLICATION FOR EXTENSION OF TIME 

PART II 
(To be filled in by the Sub-Divisional Office) 

 

1. Date of receipt of application from ............................. Contractor for the work 
of ................ in the Sub-Divisional Office. 

2. Acknowledgement issued by S.D.O. vide his No ...............dated 
3. Remarks of S.D.O. 

(on the reasons given by the contractor are correct and what extension, if 
any, is recommended by him. If he has not recommended the extension, reasons 
for rejections should be given.) 

 
Signature of Divisional Officer 
Dated: 

 
(To be filled in by the Executive Engineer) 

1. Date of receipt in the Divisional Office. 
2. Executive  Engineers  remarks  regarding  hindrances  mentioned  by  the 

Contractor. 
 

(1) Serial No. 
(2) Nature of hindrance 
(3) Date of occurrence 
(4) Period for which hindrance is likely to last 
(5) Extension of time applied for by the contractor 
(6) Overlapping period, if any, giving reference to 

Items which overlap. 
(7) Net period for which extension is recommended 
(8) Remarks as to why the hindrance occurred 

And justification for extension recommended. 
 

3. Executive Engineer’s recommendations: 
(The present progress of the work should be stated and whether the work is 
likely to be completed by the date upto which extension has been applied for. 
If extension of time is not recommended, what compensation is proposed to 
be levied under clause 2 of the agreement?) 

 

 
 

Dy. HOD/SE’s recommendations 

Signature of Executive Engineer 
Date 

 
Signature of Superintending Engineer 
Date 

 

HOD’s recommendations/approval.  
Signature of Chief Mechanical Engineer 
Date 
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Section V 
                                       Scope of Work & Technical Specification 

                                             SCOPE OF WORK 
 
SCOPE OF WORK 

1. General: 

 

 2 Nos. MBE Cranes of 16T capacity ELL Cranes were commissioned at Berth Nos. 2 & 3 at 
inside Cargo Jetty Area, Deendayal Port Authority in the year 2004. 

 Deendayal Port Authority (DPA) intends to replace the Cranes No.2, Luff Nut to a resourceful 

outside agency with sufficient expertise in the field. 

 The material should be used, as per original for which Lab test certificate to be submitted 

 Before casting of new luff nut existing luff nut material should be tested and same type 

materials is to be used for new luff nut. 

 Casting, machining & assembly shall be done as per drawing / existing Luff Nut of Crane. 

 

2.   Technical Specification No.1:   

Supply at site Luff Nut of MBE Make ELL wharf crane as per the drawing attached. The 
material should be used, as per original for which Lab test certificate to be submitted. Before 

casting of new luff nut existing luff nut material should be tested and same type materials is 
to be used for new luff nut. Third Party Agency visit will be done after assembly, for which, 
the necessary certificate required by the TPIA, the same shall be submitted by the contractor. 

the entire job work for manufacturing of Luff Nut till the supply at site which also includes 

with transportation at Kandla and inclusive of all taxes except GST. 

 

3.       Technical Specification No.2: 

This includes removal of the existing Luff Nut from the Crane No.2 and installation, testing 

& commissioning of the supplied Luff Nuts at site. However, the ELL/HMC cranes will be 
provided by DPA if available.  

 

 
 

 

 
Seal & Sign of Supdt. Engineer (E) 
Contractor Deendayal Port Authority 
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Section VI  

                                                                                   SCHEDULE-B 

 

(Supply, Installation, Testing, Erection & commissioning of Luff Nut of Crane No. 2 MBE make 
Wharf Cranes at inside Cargo Jetty Area) 

 
Sr 
n
o 

Desc
ripti
on 

Qty 
. 

Rate Unit Amount 

1 Supply of Luff Nut for Crane No. 2 16T 
capacity MBE make Wharf Cranes as per 
Technical Specification No.1 
 

 
1 

  
No. 

 

2 Installation, Testing, Erection & 
commissioning of supplied Luff Nut of 
Crane No. 2 of 16T capacity MBE make 
Wharf Cranes at inside Cargo Jetty Area as 
per technical specification No.2 

1  No.  

TOTAL OF Rs.  

 
          (In Words Rupees___________________________________________________Only) 
 

          (Note: The rates should be inclusive of all taxes, duties, fees, cess etc. and all incidental 
charges, but exclusive of GST). 

 
 
 
 

Seal & Sign of Superintending Engineer (E) 
Contractor Deendayal Port Authority 
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Section VII 

Drawings 

 
 
 
 

 
 
 
 
 
 
 
 

Signature & Seal   Superintending Engineer (E) 
of Contractor  Deendayal Port Authority 
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SECTION VIII 

 

EVIDENCE TOWARDS SITE VISIT 
 

I, Shri  authorized representative of M/s.  

  (authorization letter issued by the firm with my specimen 

signature and passport size photo and adhaar card are enclosed) have visited the 

site on  with DPA representative Shri  , (Designation) 

  for the work of “Supply, Installation, Testing, Erection & commissioning of 

Luff Nut of Crane No. 2 MBE make Wharf Cranes at inside Cargo Jetty Area” and inspected 

the site and other issues related to tender to my satisfaction. 

 
 

 
   

Seal, name and 

signature of the 

bidder 

Name, designation 

and signature of DPA 

representative who 

assisted bidder during 

site visit. 

Seal, name and 

signature of XEN (M) 
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SECTION IX 
 

Approved Make List for Electrical Items 

 
Sr. 
No. 

Description Recommended Makes 

1 HT VCB SIEMENS / CROMPTON GREAVES/ABB/Schneider 

1(a) HV Gas Insulated 

Breakers 

SIEMENS /Schneider/ABB 

2 POWER TRANSFORMERS VOLTAMP/CROMPTON GREAVES /BHARAT BIJLEE/ BHEL/ 
SIEMENS/ ABB/ Schneider/T&R 

3 DISTRIBUTION 
TRANSFORMERS 

EMCO/KIRLOSKAR/PATSON/VOLTAMP/ ABB / Schneider / T&R 

4 RESIN CAST 
TRANSFORMERS 

 

A) RESIN CAST 
IMPREGNATED 

VOLTAMP / KIRLOSKAR / EMCO 

B) DRY CAST VOLTAMP/KIRLOSKAR/EMCO 

5 HT XLPE CABLES POLYCAB/TORRENT/RPG ASIAN/ /GLOSTER/ UNISTAR/ 
UNISTAR/KEI/FINOLEX/HAVELS 

6 LT XLPE CABLES POLYCAB/TORRENT/RPG ASIAN/ / RALLISON/PRIMECAB/ 
HAVELLS/ UNISTAR/AVOCAB / ADCAB 

7 LT ACB SIEMENS/L&T/SCHNEIDER/C&S 

8 PROTECTION RELAYS AREVA/L&T/SIEMENS/ABB/C&S 

9 LT PANEL CPRI APPROVED 

10 CHANGE OVER SWITCH SIEMENS/L&T/ABB/C&S/SCHNIDER/ LEGRAND / INDOASIAN 

11 SFU FOR MAIN LT 
DISTRIBUTION PANELS 

SIEMENS/L&T/ABB/C&S 

12 SFU FOR DISTRIBUTION 
PANELS & FEEDER 
PILLERS 

SIEMENS/L&T/ABB/C&S/ SCHNEIDER/ LEGRAND/ 
INDOASIAN/HAVELLS 

13 MCCB FOR MAIN LT 
DISTRIBUTION PANELS 

SIEMENS/L&T/ABB 

14 MCCB FOR 
DISTRIBUTION PANELS 
AND FEEDER PILLERS 

SIEMENS/L&T/ABB/C&S/ SCHNIDER/ LEGRAND/ 
INDOASIAN/HAVELLS 

15 MCB/ELCB/RCCB/ RCCBO 
FOR MAIN LT 
DISTRIBUTION PANELS 

SIEMENS/HAGER L&T/ABB 

16 MCB FOR DISTRIBUTION 

PANELS AND FEEDER 
PILLERS 

SIEMENS/L&T/ABB/C&S/ SCHNEIDER/ LEGRAND/ INDOASIAN/ 

HAVELLS/ STANDARD 

17 MCB DISTRIBUTION 
BOARD 

STANDARD / HENSEL/LEGRAND / INDOASIAN / HAVELLS 

18 MULTI FUNCTION 

DIGITAL METER FOR 
MAIN LT DISTRIBUTION 
PANELS/DIGITAL KWH 

L&T/ENERCON/SECURE/L&G/ RISHABH 
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 METERS  

19 ANALOG VOLT/AMPARE 

METER FOR 
DISTRIBUTION PANELS 
AND FEEDER PILLERS 

RISHABH/AE/ENERCON/L&T 

20 SLECTOR SWITCH FOR 
VOLTMETER/AMPARE 

METER 

L&T/SIEMENS/C&S 

21 POWER CONTACTOR & 

OVER LOAD RELAYS 

L&T/SIEMENS/ABB 

22 QUARTZ TIME CLOCK 
SWITCH 

L&T/INDOASIAN/SIEMENS 

23 PVC WIRE WITH 

COPPER CONDUCTOR 

RR KABEL / KEI / POLYCAB/MILEX/GUJCAB/ STANDARD / 

FINOLEX / ANCHOR 

24 FLUSH TYPE SWITCHES, 

SOCKETS, HOLDERS 
AND CEILING ROSES & 
ELECTRONIC 
REGULATORS 

ANCHOR/MK/NORTHWEST/VINAY /PANAMA / HAVELLS 

25 DOOR BELLS/CALL 
BELLS 

ANCHOR/LEGEND/MK/NORTHWEST 

26 MODULAR SWITCHES, 
SOCKETS, PLATES & 

BOXES 

ANCHOR / MK / NORTHWEST / LEGRAND /HAVELLs / 
INDOASIAN / SIMENS. 

27 PVC CONDUIT/OVAL 

CONDUIT & CASSING 
CAPPING AND 
ACCESSORIES 

PRECISION/VULCAN/FINOLEX/ GARWARE/ RESTOPLAST/ 

SWASTIK / BPI 

28 GLS LAMPS & 

FLUORESCENT LAMPS 

PHILIPS / BAJAJ / WIPRO / CROMPTON GREAVES / OSRAM / 

SURYA ROSHNI / GE 

29 HPSV, HPMV & METAL 
HELIDE LAMPS 

PHILIPS / BAJAJ / WIPRO / CROMPTON GREAVES / OSRAM / 
SURYA ROSHNI / GE 

30 IGNITORS FOR HPSV, 
METAL HELIDE LAMPS 

PHILIPS / BAJAJ / WIPRO / CROMPTON GREAVES / OSRAM / 
SURYA ROSHNI / GE 

31 LUMINARIES PHILIPS / BAJAJ / WIPRO / CROMPTON GREAVES / OSRAM / 

SURYA ROSHNI / GE/C&S 

31a LED LUMINARIES Philips /Bajaj/Wipro/CG/Surya/Pyrotech/Syska/Nessa/C&S 

having surge Protection ≥10KV for fittings & internal Surge 

Protection for Driver of≥4KV, LED Chip only 

OSRAM/CREE/Philips Lumileds/Citizen/ with LM-79,80 
CERTIFICATION 

32 CEILING FANS BAJAJ/ORIENT/USHA/CROMPTON GREAVES / ALMONARD/GEC 

33 WALL MOUNTING FANS BAJAJ/ORIENT/USHA/CROMPTON GREAVES / ALMONARD/GEC 

34 EXHUAST FANS BAJAJ/ORIENT/USHA/CROMPTON GREAVES / ALMONARD/GEC 

35 HEAVY DUTY 
INDUSTRIAL WALL 
MOUNTING FANS 

BAJAJ/ORIENT/USHA/CROMPTON GREAVES / ALMONARD/GEC 

or its equivalent 

36 WATER COOLER VOLTAS/SHRIRAM USHA/BLUE STAR 

37 AIR CONDITIONERS VOLTAS/CARRIER/BLUESTAR/USHA/ HITACHI/LG/ 
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  SAMSUNG/ONIDA 

38 REFRIGERATORS VOLTAS / CARRIER / BLUESTAR / USHA / HITACHI / LG / 
SAMSUNG / WHIRLPOOL 

39 VOLTAGE STABILIZER VEELINE / CAPRI 

40 INVERTERS SUKAM / MICROTEK 

41 D.G. SETS  

A) ENGINE CUMMINS/GREAVES/KIRLOSKAR/ CATERPILLAR /ASHOK 
LEYLAND /VOLVO 

B) ALTERNATOR STAMFORD/CROMPTON GREAVES /JYOTI/ KIRLOSKAR 
ELECTRIC 

42 ELECTRIC MOTOR ALSTOM/CROMPTON GREAVES /SIEMENS/ KIRLOSKAR/ABB 

43 WATER PUMPS SWASTIK / KSB 

44 WATER GEYSER BAJAJ/USHA / CROMPTON GREAVES / SPHEREHOT / RACOLD 

45 LUGS & CABLE GLANDS DOWELLS / JAINSON / BRACO 

Note: 
 
Before procurement of material, the Make of the material should be approved by EIC in writing. 

 
 
 
 
 
 
 
 
 
 
 

Signature & Seal Superintending Engineer (E) 
of Contractor  Deendayal Port Authority 

 
 


