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CONDITIONS OF CONTRACT 
 

Definitions : 

1) The ‘Contract’ means the documents forming the tender and Acceptance 

thereof and the formal agreement executed between the Board of Trustees 

of Kandla Port and the contractor, together with the documents referred to 

therein including these conditions, the specifications, designs, drawings 

and instructions, issued from time to time by the Engineer-in-charge and all 

these documents taken together shall be deemed to form one contract and 

shall be complementary to one another. 

2) In the contract the following expressions shall unless the context otherwise 

requires, have the meanings, hereby respectively assigned to them : 

a) The expression ‘works or work’ shall, unless be some thing either in the 

subject or context repugnant to such construction, be constructed and 

taken to mean the works by or by virtue of the contract contracted to be 

executed whether temporary or permanent and whether original, altered, 

substituted or additional. 

b) The ‘Site’ shall mean the land and / or other places on, into or through 

which work is to be executed under the contract or any adjacent land, path 

or street through which work is to be executed under the contract or any 

adjacent land, path or street which may be allotted or used for the purpose 

of carrying out the contract. 

c) The ‘Contractor’ shall mean the individual or firm or company, whether 

incorporated or not, undertaking the work and shall include legal personal 

representative of such individual or the persons composing such firm or 

company, or the successors of such firm or company, and the permitted 

assigns of such individual or firms or company. 

d) The ‘Board’ means the Board of Trustees, constituted under the Major Port 

Trust Act – 1963 for Kandla Port and its successors. 

e) The Engineer-in-charge means the Executive Engineer or any other 

engineer specially appointed for the purpose who shall supervise the work. 
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f) The Term ‘Chief Engineer’ means the Chief Engineer of the Board of 

Trustees of Kandla Port. 

g) The term ‘Chairman’, means the Chairman of the Board of Trustees of 

Kandla Port. 

Words imparting the singular number include the Plura number and vice 

versa. 

 

CLAUSE 1: SECURITY DEPOSIT:    The Person/persons, Whose 

tender(s) may be accepted hereinafter called ‘The Contractor’ shall permit 

the Board at the time of making any payment to him for work done under 

the contract to deduct such sum along with the sum already deposited as 

earnest money will amount: 

(i) In the case of works costing upto Rs. 1,00,000/- to 10% of the estimated 

cost of the work put to tender : 

(ii) In the case of works costing more than Rs. 1,00,000/- and upto Rs. 

2,00,000/- to 10% on the first Rs. 1,00,000/- and 7.5 on the balance. 

(iii) In the case of works costing more than Rs. 2,00,000/- to 10% on the first           

Rs. 1,00,000/- 7.5% on the next Rs. 1,00,000/- and 5% on the balance, 

subject to a maximum of Rs. 1,00,000/- only unless he is/they are 

exempted from payment of security deposit in individual cases or has/have 

deposited the amount of security at the rates mentioned above in the cash 

or in the form of Government Securities or Fixed Deposit Receipts or 

Guarantee Bonds of any Scheduled Bank or State Bank of India. In case of 

a fixed deposit receipt of any bank is furnished by the contractor to the 

Board as part of the security deposit and the bank goes into liquidation or 

for any reasons is unable to make payment against the said fixed deposit 

receipt the loss caused thereby shall fall on the contractor and the 

contractor shall forthwith on demand furnish additional security to the 

Board to make good the deficit. 

 

Such deductions to be held by the Board by way of security deposit. 

Provided always that the Board for this purpose shall be entitled to recover 
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………. Percent of the amount of each running bill till the balance of 

amount of security deposit is realised. All compensation or other sums of 

money payable by the contractor under the terms of this contract may be 

deducted from or paid by the sale of a sufficient part of his security deposit 

or from the interest arising therefrom, or from any sums which may be due 

to or may become due to the contractor by the board on any account 

whatsoever and in the event of his security deposit being reduced by 

reason of any such deductions or sale as aforesaid, the contractor shall 

within 10 days make good in cash or Guarantee Bonds in favour of the 

Board of trustees executed or fixed deposit receipt tendered by the State 

Bank of India or by scheduled banks : (in case of guarantee offered by 

scheduled banks, the amount shall be within the financial limits prescribed 

by the Reserve Bank of India) or Government Securities (if deposited for 

more than 12 months) endorsed in favour of the Engineer-in-charge any 

sum or sums which may have been deducted from, or raised by sale of his 

security deposit or any part thereof. The security deposit shall be collected 

from the running bills of the contractor at the rates mentioned above and 

earnest money if deposited in cash at the time of tender will be treated as 

part of the security deposit. 

 

CLAUSE 2: COMPENSATION FOR DELAY:  The time allowed for 

carrying out the work as entered in the tender shall be strictly observed by 

the contractor and shall be deemed to be of the essence of the contract on 

the part of the contractor and shall be reckoned from the fifteenth day after 

the date on which the order to commence the work is issued to the 

contractor. The work shall throughout the stipulated period of the contract 

be proceeded with all due diligence and the contractor shall pay as 

compensation an amount equal to one percent, or such smaller amount as 

the Chief Engineer (whose decision in writing shall be final) may decide on 

the amount of the estimated cost of the whole work as shown in the tender, 

for every day that the work remains un-commenced, or unfinished, after 

the proper dates, and further to ensure good progress during the execution 
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of the work, the contractor shall be bound in all cases in which the time 

allowed for any work exceeds, one month (save for special jobs) to 

complete one eighth of the whole of the work before one fourth of the 

whole time allowed under the contract has elapsed, three eighth of the 

work before one half of such time has elapsed and three-fourth of the 

work, before three-fourth of such time has elapsed. However for special 

jobs if a time schedule has been submitted by the contractor and the same 

has been accepted by the Engineer-in-charge, the contractor shall comply 

with the said time scheduled. In the event of the failing to comply with this 

condition, he shall be liable to pay as compensation an amount equal to 

one percent or such smaller amount as the Chief Engineer (Whose 

decision in writing shall be final) may decide on the said estimated cost of 

the whole work for every day that the due quantity of work remains 

incomplete; provided always that the entire amount of compensation to be 

under the provision of this clause shall not exceed ten percent or the 

estimated cost of the work as shown in the tender. 

 

Clause 3: The Chairman may without prejudice to the Board’s right against 

the contractor in any respect of any delay or inferior workmanship or 

otherwise or to any claims for damage in respect of any breaches of the 

contract and without prejudice to any rights or remedies under any of the 

provisions of this contract or otherwise and whether the date of completion 

has or has not elapsed by notice in writing absolutely determine the 

contract in any of the following cases. 

(i) If the contractor having been given by the Engineer-in-charge a 

notice in writing to rectify, reconstruct or replace any defective work 

or that the work is being performed in any inefficient or otherwise 

improper or unworkman-like manner, shall omit to comply with the 

requirements of such notice for a period of seven days thereafter or 

if the contractor shall delay or suspend the execution of the work so 

that either in the judgment of the Engineer-in-charge (which shall be 

final and binding) he will be unable to secure completion of the work 



Kandla Port Trust 

 - 5 - Conditions of Contract 

by date for completion or he has already failed to complete the work 

by that date. 

(ii) If the contract being a company shall pass a resolution or the court 

shall make an order that the company shall be wound up or if 

receiver or a manager on behalf of a creditor shall be appointed or if 

circumstances shall arise which entitle the court of a creditor to 

appoint a receiver or a manager which entitle the court to make a 

winding up order. 

(iii) If the Contractor commits breach of any of the terms and conditions 

of this contract 

(iv) If the Contractor commits any acts mentioned in clause 21 hereof. 

When the Contractor has made himself liable for action under any of 

the cases aforesaid, the chairman on behalf of the Board shall have 

powers. 

(a) To determine or rescind the contract as aforesaid (of which termination 

or rescission notice in writting to the contractor under the hand of the 

Chairman shall be conclusive evidence) upon such determination or 

rescission the security deposit of the contractor shall be liable to be 

forfeited and shall be absolutely at the disposal of the Board. 

(b) The Engineer-in-charge shall have power to employ paid by the Board 

and to supply materials to carry out the works or any part of the works 

debiting the contractor with the cost of the labour and the price of the 

materials (of the amount of which cost and price certified by the 

Engineer-in-charge shall be final and conclusive against the contractor) 

and crediting him with the value of the work done in all respects in the 

same manner and the same rates as if it had been carried out by the 

contractor under the terms of his contract. The certificate of the 

Executive Engineer as to the value of the work done shall be final and 

conclusive against the contractor, provided always that action under the 

sub-clause shall only be taken after giving notice in writing to the 

contractor. Provided also that if the expenses incurred by the Board are 
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less than the amount payable to the contractor at his agreement rates, 

the differences should not be paid to the contractor. 

(c) After giving notice to the contractor to measure up the work of the 

contractor and to take such part thereof as shall be unexecuted out of 

his hands and to give it to another contractor to complete in which case 

any expenses which may be incurred in excess of sum which would 

have been paid to the original contractor if the whole work had been 

executed by him (of the amount of which excess the certificate in writing 

of the Engineer-in-charge shall be final and conclusive) shall be borne 

and paid by the original contractor and may be deducted from any 

money due to him by the Board under this contract or on any other 

account whatsoever or from his security deposit or the proceeds of 

sales thereof or a sufficient part thereof as the case may be. 

 

In the event of any one or more of the above courses being 

adopted by the Chairman or the Engineer-in-charge the contractor shall 

have no claim compensation for any loss sustained by him by reason of 

his having purchased or procured any materials or entered into any 

engagement or made any advance on account or with a view to the 

execution of the work or the performance of contract. And in case 

action is taken under any of the provisions aforesaid, the contractor 

shall not be entitled to recover or be paid any sum for any work thereto 

for actually performed under this contract unless and until the Engineer-

in-charge has certified in writing the performance of such work and the 

value so certified. 

Payable in respect there of and he shall only be entitled to be paid the 

value. 

 

Clause 4:  In any case in which any of the powers conferred upon the 

Chairman or the Engineer-in-charge by Clause 3 hereof shall have 

become exercisable and the same shall not be exercised, the non-exercise 

thereof shall not constitute a waiver of any of the conditions hereof and 
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such powers shall not withstanding be exercisable in the event of any 

future case of default by the contractor and the liability of the contractor for 

compensation shall remain unaffected in the event of the Chairman or the 

Engineer-in-charge putting in force all or any of the powers vested in them 

under the preceding clause the Engineer-in-charge may, if he so desires, 

after giving a notice in writing to the contractor take possession of (or at 

the sole discretion of the Engineer-in-charge which shall be final) use as in 

hire (the amount of hire money being also in the final determination of the 

Engineer-in-charge) all or any tools, Plant, materials and stores, in or upon 

the works, or the site thereof, belonging to the contractor procured by the 

contractor and intended to be used for the execution of the work or any 

part thereof, paying or allowing for the same in account at the same the 

contract rates or, in the case of these not being applicable, at current 

market rates to be certified by the Engineer-in-charge, whose certificate 

thereof shall be final, otherwise the Engineer-in-charge by the notice in 

writing may order the contractor or his of the works, foreman or other 

authorised agent  to remove such tools, plant, materials, or stores from the 

premises (within a time to be specified in such notice) : and in the event of 

the contractor failing to comply with any such requisition, the Engineer-in-

charge may remove them at the contractor’s expenses or sell them by 

auction or private sale on account of  the contractor and at his risk in all 

respects and the certificate of the Engineer-in-charge as to the expense of 

any such removal and the amount of the proceeds and expenses of any 

such sale shall be final and conclusive against the contractor. 

 

WORK CLAUSE 5.  If the contractor shall desire an extension of time or 

completion of the on the grounds of his having been unavoidably hindered 

in its execution or any other ground, he shall apply in writing to the 

Executive Engineer within 30 days of the date of hindrance on account of 

which he desires such extension as aforesaid, and the Executive Engineer 

shall, if his opinion (which shall be final, reasonable grounds be shown 

Contractors to 
remain liable 
to pay 
compensation 
if action not 
taken under 
clause (3). 
Powers to 
take 
possession of 
require 
removal of or 
self 
contractor’s 
plant. 
 

Extension of 
time 
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therefore, authorise such extension of time, if any, as may in his opinion, 

be necessary or proper. 

 
CLAUSE 6. Within ten days of the completion of the work, the contractor 

shall give notice of such completion to the Engineer-in-charge and within 

ten days of the receipt of such notice the Engineer-in-charge shall inspect 

the work and if there is no defect in the work shall furnish the contractor 

with a certificate of completion, otherwise a provisional certificate of 

completion indicating defects. 

(a) to be rectified by the contractor and/or (b) for which payment will be 

made at reduced rates, shall be issued but no certificate or completion, 

provisional or other-wise, shall be issued, nor shall the work be 

considered to be completed until the contractor shall have removed 

from the premises on which the work shall be executed all scaffolding, 

surplus materials, rubbish and all huts and sanitary arrangements 

required for his/their work people on the site in connection with the 

execution of the works as shall have been erected or constructed by the 

contractor(s) and cleaned off the dirt from all wood work, doors, 

windows, walls, floors or other parts of any building, in upon or about 

which the work is to be executed, or of which he may have had 

possession for the purpose of the execution thereof and not until the 

work shall have been measured by the Engineer-in-charge. If the 

contractor shall fail to comply with the requirements of the clause as to 

removal of scaffolding Surplus materials and rubbish and all huts and 

sanitary arrangements as aforesaid and cleaning off dirt on or before 

the date fixed for the completion of the work, the Engineer-in-charge 

may at the expense of the contractor remove such scaffolding, surplus 

materials and rubbish, etc. and dispose of the same is he thinks fit and 

clean off such dirt as aforesaid and the contractor shall have no claim in 

respect of any such scaffolding or surplus Materials as aforesaid except 

for any sum actually realised be Sale thereof. 

 

Completion 
certificate 
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N.B. Ten days will apply in the case of works at the headquarters of 

Engineer-in-charge, and thirty days will apply in the case of works at a 

station other than the quarters of Engineer-in-charge. 
 
CLAUSE-7  No payments shall be made for works estimated to cost less 

than rupees two thousand and five hundred till after the whole of the works 

shall have been completed and certificate of completion given. But in the 

case of works estimated to cost more than rupees two thousand and five 

hundred, the contractor shall on submitting the bill thereof then executed to 

the satisfaction of the Engineer-in-charge whose certificate of the sum so 

payable shall be final and conclusive against the contractor. But all such 

intermediate payments shall be regarded as payments by way of advance 

against the final payment only and not payments for work actually done 

and completed, and shall not preclude the requiring of bad, unsound and 

imperfect or unskilled work, to be removed and taken away and 

reconstructed, or re-erected or be considered as an admission of the due 

performance of the contract, or any part thereof in any respect or the 

accruing of any claim, nor shall it conclude, determine, or effect in any way 

the powers of the Engineer-in-charge under these conditions or any of 

them as to the final settlement and adjustment of the accounts or 

otherwise, or in any other way vary or affect the contract. The final bill shall 

be submitted by the contractor within one month of the date fixed for 

completion of the work or of the date of the certificate of completion 

furnished by the Engineer-in-charge and payment shall be made within 

three months if the amount of the contract plus that of the additional items 

is upto Rs. 2 lacks and in 6 months if the same exceeds Rs. 2 lacks, of the 

submission of such bill. If there shall be any dispute about any items or 

items of the work then the undisputed items only shall be paid within the 

said period of three months as the case may be. The contractor shall 

submit a list of the disputed items within thirty days from the disallowance 

thereof and if he fails to do this, his claim shall be deemed to have been 

fully waived and absolutely extinguished. 

Payment to 
Intermediate 
certificate to 
be regarded as
advance 
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CLAUSE 8.   A Bill shall be submitted by the contractor each month on or 

before the date fixed by the Engineer-in-charge for all works executed in 

the previous month, and the Engineer-in-charge shall take or cause to 

taken the  requisite measurement for the purpose of having the same 

verified, and the claim, as far as admissible, adjusted as far as possible, 

before the expiry of ten days from the presentation of the bill. If the 

contractor does not submit the bill within the time fixed as aforesaid, the 

Engineer-in-charge may depute within seven days of the date fixed as 

aforesaid, subordinate to measure up the said work in the presence of the 

contractor whose counter signature to the measurement list will be 

sufficient warrant, and the Engineer-in-charge may prepare a bill from such 

list. 
 

CLAUSE 8 A.   Before taking measurement of any work as has referred to 

in Clause 6,7, and 8 hereof, the Engineer-in-charge or a subordinate 

deputed by him shall give reasonable notice to the contractor if the 

contractor fails to attend at the measurements after such notice of fails to 

countersign or to record the difference within a week from the date of 

measurement in the manner required by the Engineer-in-charge then in 

any such event the measurement taken by the Engineer-in-charge or by 

the subordinate deputed by him as the case may be shall final and binding 

on the contractor and the contractor shall have no right to dispute the 

same. 

 
CLAUSE 9.  The contractor shall submit all bill on the printed forms to be 

had on application at the office of the Engineer-in-charge and the charges 

in the bills shall always be entered at the rates specified in the tender or in 

the case of any extra work ordered in purpose of these conditions and not 

mentioned or provided for in the tender at the rates hereinafter provided for 

such work. 
 

Bills to be 
submitted 
monthly. 
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CLAUSE 9 A.    Payments due to the contractor may, if so desired by him 

be made to his bank instead of direct to him, provided that the contractor 

furnishes to the Engineer-in-charge (1) an authorisation in the form of a 

legally valid document such as a power of attorney conferring authority on 

the bank to receive payment and (2) his own acceptance of the 

correctness of the account made out as being due to him by the Board or 

his signature on the bill or other claim, preferred against the Board before 

settlement by the Engineer-in-charge  of the account or claim by payment 

to the bank, while the receipt given by such bank shall constitute a full and 

sufficient discharge for the payment the contractor should, wherever 

possible, present his bills duly receipted and discharged through his 

bankers. 

 

Nothing herein contained shall operate to creats in favour of the any 

rights of equities vis-à-vis the Board. 

 

Clause 10. Stores supplied by the Board. If the specification or schedule of 

items provides for the use of any special description of materials to be 

supplied from Engineer-in-charge’s Stores, or it is required that the 

contractor shall use certain stores to be provided by the Engineer-in-

charge as shown in the schedule of materials hereto annexed, the 

contractor shall be bound to procure and shall be supplied such materials 

and stores as are from time to time required to be used by him for the 

purpose of the contract only, and the value of the full quantity of materials 

and stores so supplied at the rates specified in the said schedule of 

materials may be set off deducted from any sums then due, or thereafter to 

become due to the contractor under the contract, or otherwise, or against 

or from the security deposit, or the proceeds of sale there of if the same is 

held in Government Securities, the same or a sufficient portion thereof 

being in this case sold for the purpose, All materials so supplied to the 

contractor shall remain the absolute property of the Board, and shall not be 

removed on any account from the site of the work, and shall at all times 

Payment of 
Contractor’s 
bills to banks 
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open to inspection by the Engineer-in-charge. Any such materials 

remaining unused and in perfectly good condition at the time of the 

completion or determination of the contract shall be returned to the   

Engineer-in-charge at a place directed by him, if by a notice in writing 

under his hand he shall so require; but the contractor shall not be entitled 

to return such materials unless with such consent, and shall  have no claim 

for compensation on account of any such materials so supplied to him as 

aforesaid not being used by him or for any wastage in or damage to any 

such materials provided that the contractor shall in no case be entitled to 

any compensation or damages on account of any delay in supply or non-

supply thereof of all or any such materials and stores provided further that 

the contractor shall be bound to execute the entire work if the materials are 

supplied by the board within the scheduled time for completion of the work 

plus 50 percent thereof (scheduled time plus 6 months if the time of 

completion of the work exceeds 12 months) but if a part only of the 

materials has been supplied within the aforesaid period, then the 

contractor shall be bound to do so much of the work as may be possible 

with the materials and stores supplied in the aforesaid period. For the rest 

of the work, the contractor shall have an option either to determine the 

contract in respect of that portion of the work, or ask for extension of time.  

 
CLAUSE 10 A.       The Engineer-in-charge shall have full powers to 

require the removal from the premises of all materials which, in his opinion 

are not in accordance with the specification and in case of default the 

Engineer-in-charge is to be at liberty to employ other persons to remove 

the same without being answerable or accountable for any loss or damage 

that may happen or arise to such materials. The Engineer-in-charge shall 

also have full powers to require other proper materials to be substituted 

thereof in case of default the Engineer-in-charge may cause the same to 

be supplied and all costs which may attend such removal and substitution 

are to be borne by the Contractor. 
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CLAUSE 10 B.    The contractor on signing an indenture in the form to be 

specified by the Engineer-in-charge shall be entitled to be paid during the 

progress of the execution of the work 75% of the estimated value of any 

materials which are in the opinion of the Engineer-in-charge non 

perishable and are in accordance with the contract and which have been 

brought on the site in connection therewith and are adequately stored 

and/or protected against damage by weather or other causes but which 

have not at the time of advance been incorporated in the works, when 

materials on account of which an advance has been made under this sub-

clause are incorporated in the work the amount of such advance shall be 

deducted from the next payment made under any of the clause or clauses 

of this contract. 

 
CLAUSE 10 C.    If during the progress of the works, the price of any 

material incorporated in the works (not being a material supplied from the 

Engineer-in-charge’s stores in accordance with Clause 10 hereof ) and/or 

wages of labour increase as a direct result of the coming into force of any 

fresh law, or statutory rule or order (but not due to any charges in sales 

tax) and such increase exceeds ten percent of the price and/or wages 

prevailing at the time of acceptance of the tender for the work, and the 

contractor there upon necessarily and properly pays in respect of that 

material (incorporated in the works) such increased price and/or in respect 

of labour engaged on the execution of the work such increased wages, 

then the amount of the contract shall accordingly be varied, provided, 

always that any increase so payable is not in the opinion of the Chief 

Engineer (whose decision shall be final and binding) attributable to delay in 

the execution of the contract within the control of the contractor. 

 

If during the progress of the works, the price of any material 

incorporated in the works (not being a material supplied from the Engineer-

in-charge’s stores in accordance with clause 10 hereof) and/or wages of 

labour is decreased as a direct result of the coming into force of any fresh 
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law or statutory rule or order (but not due to any changes in sales tax) and 

such decrease exceeds ten per cent of the prices and/or wages prevailing 

at the time of acceptance of the tender for the work, the Board shall in 

respect of materials incorporated in the works (not being materials 

supplied from the Engineer-in-charge’s stores in accordance with clause 

10 hereof) and/or labour engaged on the execution of the work after the 

date of coming into force of such law, statutory rule or order be entitled to 

deduct from the dues of the contractor such amount as shall be equivalent 

to difference between the price of materials and/or wages as they 

prevailed at the time of acceptance of tender for the work minus ten 

percent thereof and the prices of materials and/or wages of labour on the 

coming into force of such law, statutory rule or order. 

 

The contract shall, for the purpose of this condition, keep such book 

of account and other documents as are necessary to show the amount of 

any increase claimed or reduction available and shall allow inspect of the 

same by a duly authorised representative of the Board and further shall, at 

the request of the Engineer-in-charge furnish, verified in such a manner as 

the Engineer-in-charge may require, any documents so kept and such 

other information as the Engineer-in-charge may require. 

 

The contractor shall, within a reasonable time of his becoming aware 

of any alteration in the price of any such material and/or wages of labour, 

give notice thereof to the Engineer-in-charge stating that the same is given 

pursuant to this condition together with all information relating thereto 

which he may be in a position to supply. 

 

CLAUSE 10 D.    The contractor shall treat all materials obtained during 

dismantling of a structure, excavation of the site for work etc. as the 

Board’s property and such materials shall be disposed of to the best 

advantage of Board according to the instruction in writing issued by the 

Engineer-in-charge. 
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CLAUSE 11.     The contractor shall execute the whole and every part of 

the work in the most substantial and workman like manner and both as 

regards materials and otherwise in every respect in strict accordance with 

the specifications. The contractor shall also conform exactly, fully and 

faithfully to the designs, drawings and instruction in writing in respect of the 

work is signed by the Engineer-in-charge and the contractor shall be 

furnished free of charge on copy of specifications, and of all such designs, 

drawings and instructions as are not included in the Board’s compilation 

entitled “Specifications for works of the Board of Trustees Kandla Port in 

force from time to time of any other printed publication on General 

Specifications referred to elsewhere in the Contract. 

 
CLAUSE 12.    The Engineer-in-charge shall have original, specifications, 

drawings designs and Instructions that may power to make any alterations 

in omissions from, additions to or substitutions for, the appear to him to be 

necessary during the progress of the work, and the contractor shall carry 

out work in accordance with any instructions which may be given to him in 

writing signed by the Engineer-in-charge and such alterations, omissions, 

additions or substitutions shall not invalidate the contract and any altered, 

additional or substituted work which the contractor may be directed to do in 

the manner above specified as part of the work shall be carried out by the 

contractor on the same conditions in all respects in which he agreed to do 

the main work. The time for the completion of work shall be extended in 

the proportion that the altered, additional or substituted work bears to the 

original contract work, and the certificate of the Engineer-in-charge shall be 

conclusive, as to such proportion over and above this, a further period to 

the extent of 25 per cent of the time so extended shall be allowed to the 

contractor. The rates for such additional, altered or substituted work under 

this clause shall be worked out in accordance with the following provisions 

in their respective order : 

Alterations in 
specification
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designs. 
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(i) If the rates for the additional, altered or substituted work are specified 

in the contract for the work, the contractor is bound to carry out the 

additional, altered or substituted work at the same rates as are 

specified in the contract for the work. 

(ii) If the rates for the additional, altered or substituted work are not 

specifically provided in the contract for the work, the rates will be 

derived from the rates for a similar class of work as are specified in the 

contract for the work. 

 

(iii) If the rates for the additional, altered or substituted work includes any 

work for which no rate is specified in the contract for the work, cannot 

be derived from the similar class of work in the contract, then such 

work shall be carried out at the rates entered in * ________________ 

minus/plus percentage which the total tendered amount bears to the 

estimated cost of the entire work put to tender. 

 *   Here mention the name of the Schedule of Rate applicable. 

(iv) If the rates for the additional, altered or substituted work cannot be 

determined in the manner specified in clauses (i) to (iii) above, then the 

rates for such work shall be worked out on the basis of the Schedule of 

Rates of the Board specified above minus/plus the percentage which 

the total tendered amount deems to the estimated cost of the entire 

work put to tender, provided always that if the rate for a particular part 

or the parts of the item is not in the Schedule or rates, the rate for such 

part or parts will be determined by the Engineer-in-charge on the basis 

of the prevailing market rates when the work was done. 

(v) If the rates for the aforesaid, additional or substituted work cannot be 

determined in the manner specified in sub-clause (i) to (iv) above, then 

the contract shall, within 7 days of the date or receipt of order to carry 

out the work, inform the Engineer-in-charge of the rate which it is his 

intention to charge for such class of work, supported by the analysis of 

the rate or rates claimed, and Engineer-in-charge shall determine the 

rate or rates on the basis of prevailing market rates and pay to the 
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contractor, by notice in writing, will be at liberty to cancel his order to 

carry out such class of work and arrange to carry it out in such manner 

as he may consider advisable. But under no circumstances, the 

contractor shall suspend the work on the plea of non-settlement of 

rates of items failing under this clause. 

(vi) Except in case of items relating to foundations, provisions contained in 

sub clauses (i) to (v) above shall not apply to contractor substituted 

items as individually exceed the percentage set out in the trader 

documents (reffered to herein below as “deviation on limit”), subject to 

the following restriction: 

 

(a) The deviation limit referred to above is the net effect (algebraical sum) 

of all additions and deductions and deductions ordered. 

 

(b) In no case shall the additions/deductions (arithmatical sum) exceed 

twice the deviation limit. 

 

(c) The deviations ordered on items of any individuals trade included in 

the contract shall not exceed plus/minus 50% of the value of that trade 

in the contract as a whole or half the deviation limit, whichever is less. 

 

(d) The value of additions of items of any individuals trade included in the 

contract shall not 10% of the deviation limit. 

 

Note :   Individual trade means the trade sections which a schedule of 

quantities annexed to the agreement has been devided or in the absence 

of any such division, the individual sections of the Board’s Schedule of 

Rates specified above, such as, excavation and earthwork, concrete, wood 

work and joinery, etc. 
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The rates of any such work accept the items relating to foundations 

which is in excess of the deviation limit shall be determined in accordance 

with the provisions contained in Clause 12 A. 

 

Clause 12 A.   In the case of contract or substituted items which 

individually exceed the quantity stipulated in the contract by more than the 

deviation limit, except the items relating to foundation work, which the 

contractor is required to do under clause 12 above, the contractor shall 

within 7 days from the receipt of order, claim revision of the rates 

supported by proper analysis in respect of such items for quantities in 

excess of the deviation limit, non-with standing the fact that the rates for 

such items exist in the tender for the main work or can be derived in 

accordance with Provisions of sub-clause (ii) of Clause 12, and the 

Engineer-in-charge may revise their rates, having regard to the prevailing 

market rates and the contractor shall be paid in accordance with the rates 

so fixed. The Engineer-in-charge shall however, be at liberty to cancel his 

order to carry out such increased quantities of work by giving notice in 

writing to the contractor and arrange to carry it out in such manner as he 

consider advisable. But, under no circumstances the contractor shall 

suspended the work on the plea of non-settlement of rates falling under 

this clause. 

 
All the provisions of the preceding paragraph shall equally apply to 

the decrease in the rates of items for quantities in excess of the deviations 

limit, non-with-standing the fact that the rates for such items exist in the 

tender for the main work or can be derived in accordance with the 

provisions of sub-clause (ii) of the preceding Clause 12, and the Engineer-

in-charge may revise such rates having regard to the prevailing market 

rates. 

 
CLAUSE 13.   If any time after the commencement of the work the Board 

shall for any reason whatsoever not require the whole thereof as specified 
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in the tender to be carried out, the Engineer-in charge shall give notice in 

writing of fact contractor who shall have no claim to any payment of 

compensation whatsoever on account of any profit of advantage which he 

might have derived from the execution of the in full, but which he did not 

derive in consequence of the full amount of the work not having been 

carried out, neither shall he has any claim for compensation by reason of 

any alterations having been made in the original specifications, drawings, 

designs and instructions which shall involve any curtailment of the work as 

originally contemplated. 

 
 Provided that the contractor shall be paid the charges on the cartage 

only of materials actually and bonafied brought to the site of the work by 

the contractor and rendered surplus as a result of the abandonment or 

curtailment of the work or any portion thereof and then taken back by the 

contractor, provided however, that the Engineer-in-charge shall have in all 

such cases the option of taking over all or any such materials at their 

purchase price or at local current rates whichever may be less in the case 

of such stores and storage shall be refunded in addition to the issue rate of 

materials. 

 
CLAUSE 14.  If it shall appear to the Engineer-in-charge or his subordinate 

in charge of the work, that any work has been executed   with unsound, 

imperfect, or unskilful workmanship or with materials of any inferior 

description, or that any materials or articles provided by him for the 

execution of the work are unsound or of quality inferior to that contracted 

for or otherwise not accordance with contract, the contractor shall on 

demand in writing which shall be made within six months of the completion 

of the work from the Engineer-in-charge specifying the work, materials or 

articles complained of notwithstanding that the same may have been 

passed, certified forthwith rectify or remove and reconstruct the work so 

specified in whole or in a part, as the case may require or as the case may 

be, remove the materials or articles so specified and provide other proper 
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and suitable materials or articles at his own proper charge and cost, and 

the event of his failing to do within a period to be specified by the 

Engineer-in-charge in his demand aforesaid, then, the contractor shall be 

liable to pay compensation at the rate of one percent on the estimated 

amount put to tender for every day not exceeding ten days, while his 

failure to do so shall continue and in the case of any such failure the 

Engineer-in-charge may rectify or remove, and re-execute the work or 

remove and replace with others, the materials or articles complained of as 

the case may be at the risk and expenses in all respects of the 

Contractors. 

 
CLAUSE 15. All work under or in course of execution or executed in 

pursuance of the contract shall at all times be open to  the inspection and 

supervision of the Engineer-in-charge and his authorised subordinates and 

the contractor shall at all times during the usual working hours, and the at 

all other times at which reasonable notice of the inspection of the 

Engineer-in-charge or his subordinate to visit the works shall have been 

given to the contractors, either be present to receive order and 

instructions, or have a responsible agent, duly accredited in writing present 

for that purpose, Orders given to the contractors agent shall considered to 

have the same in force as if they had been given to the contractor himself. 

 
CLAUSE 16.  The Contractor shall give not less than seven days notice in 

writing to the Engineer-in-charge or his subordinate in charge of the work 

before covering up or otherwise placing beyond the reach of any work in 

order that the same may be measured, and correct dimension thereof be 

taken before the same is so covered up or placed beyond the reach of 

measurement and shall not cover up and place beyond the reach of 

measurement, any work without the consent in writing of the Engineer-in-

charge or his subordinate in charge of the work shall within the aforesaid 

period of seven days inspect the work, and if any work shall be covered up 

or placed beyond the reach of measurement without such notice having 
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been given or Engineer-in-charge’s consent being obtained the same shall 

be uncovered at the contractor’s expense, or in default, there of No 

payment or allowance shall be made for such work or the materials with 

which the same was executed. 

 
CLAUSE 17.  If the contractor or his working people or servant shall break, 

deface, injure or destroy any part of building in which they may be working, 

or any building, road, road curb, fence, enclosure, water pipe, cables, 

drains, electric or telephone post or wires, trees, or grass land, or 

cultivated ground contiguous to the premises on which the work or any part 

of it is being executed or if any damage shall happen to the work while in 

progress, from any cause whatever or if any defect, shrinkage or other 

faults appear in the work other than road work costing of Rs. 20,000/- and 

below after a certificate or otherwise of its completion shall have been 

given by the Engineer-in-charge as aforesaid arising out of defective or 

improper materials or workmanship the contractor shall upon a receipt of a 

notice in writing in that behalf make the same good at his own expense, or 

in default the Engineer-in-charge may cause the same to be made good by 

other workman and deduct the expense from any sums that may be then, 

or at any time thereafter may become due to the contractor, or from his 

security deposit, or the proceeds of thereof or a sufficient portion thereof. 

The security deposit, of the contractor shall not be refunded before the 

expiry of six months (three months in the case of any work other than road 

work costing Rs. 20,000/- and below) after the issue of the certificate final 

or otherwise of completion of work after the final bill has been prepared 

and passed whichever is later. Provided that in the case of road work if in 

the opinion of the Engineer-in-charge, half of the security deposit is 

sufficient to meet all the liabilities of the contractor under his contract, half 

of the security deposit will be refundable after three months and the 

remaining half after six months of the issue of the said certificate of 

completion or after the final bill has been prepared and passed whichever 

is later. 
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CLAUSE 18.  The  contractors shall supply and provide at his own cost all 

materials (except such special materials, if any, as may in accordance with 

the contract be supplied from the Engineer-in-charge’s stores)., plant, 

tools, appliances, implements, ladders, cortage, tackle, scaffolding and 

temporary work requisite or proper for  the proper execution of the work, 

whether original, altered or substituted and whether included in the 

specifications or other documents forming part of the contract or referred to 

in these conditions or not, or which may be necessary for the purpose of 

satisfying or complying with the requirements of the Engineer-in-charge as 

to any matter as to which under these conditions he is entitled to be 

satisfied or which he is entitled to require together with carriage therefore 

to and from the work. The contractor shall also supply without charge the 

requisite number or persons with the means and materials, necessary for 

the purpose of setting out works and counting weighing and assisting of 

the measurement or examination at any time and from time to time of the 

work or materials. Failing his so doing the same may be provided by the 

Engineer-in-charge at the expense of the contractor and the expenses may 

be deducted, from any money due to the contractor under the contract and 

or from his security deposit or the proceeds of sale thereof or a sufficient 

portion thereof.                

 
CLAUSE 18 A.  In every case in which by virtue of the provisions of 

Section 12, Sub-section (1) of the workmen’s Compensation Act. 1923 the 

Board is obliged to pay compensation to a workman employed by the 

contractor, in execution of the work, the Board will recover from the 

contractor the amount of the compensation so paid: and, without prejudice 

to the rights of the Board under section 12, sub-section (2) of the said Act. 

The board shall be at liberty to recover such amount or any part thereof by 

deducting it from the security deposit or from any sum due by the Board to 

the contractor whether under this contract or otherwise. The Board shall 

not be bound to contest any claim made against it under Section 12, Sub 
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section (1) of the said Act. except on the written request of the contractor 

and upon his giving to the Board full security for all costs for which the 

Board become liable in consequence of contesting such claim. 

 
CLAUSE 19.   No female labourer shall be employed within the limits of 

cantonment. 

 

CLAUSE 19 A.        No labourer below the age of fourteen years shall be 

employed on the work. 

 
CLAUSE 19 B.        Payment of wages to labourers (a) The contractor 

shall pay not less than fair wage to labourers engaged by him on the work. 

 Explanation ‘Fair Wage’ means wage whether for time or piece work 

notified at the time of inviting tenders for the work and where such wages 

have not been so notified the wages prescribed by the Board for the district 

in which the work is done, it will be notified prescribed by the board in 

consultation with the officers of the Industrial Relations Machinery located 

in the Respective areas and will not be less than the maximum rates of 

wages fixed by the Board for that class of employee engaged on the same 

type of work in the same area. 

(b) The contractor shall not withstanding the provisions of any contract 

to contrary, cause to be paid fair wage to labourers indirectly 

engaged on the work, including any labour engaged by his sub 

contractors in connections with the said work, as if the labourers had 

been immediately employed by him. 

(c) In respect of all labour directly employed in the works for 

performance of the contractor’s part of  this agreement the 

contractor shall comply with or clause to be complied, with the 

Board’s Contractor’s Labour Regulations made by Board form time 

to time in regard to payment of wage period, deductions from wages 

recovery wages not paid and deductions from wages recovery 

wages not paid and deductions unauthorizedly made maintenance 

Labourer 

Fair wage 
clause 
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of wage books, wage slips, publication of scale of wages and other 

terms of Employment inspection and submission of periodical 

returns and all other matters of alike nature. 

(d) The Executive Engineer Concerned shall have the right to deduct 

from the moneys due to the contractor any sum required or 

estimated to be required for making good the loss suffered by a 

worker or workers by reason of non fulfillment of the conditions of 

the contract for the benefit of the workers, nonpayment of wages or 

deductions made from his or their wages which are not justified by 

their terms of the contract or non observance of the regulations. 

(d)     (d)  Under the provisions of minimum wages Act 1948 and the 

Minimum wages (Central) Rules, 1950 the contractor is bound to 

allow or cause to be allowed to the labourers directly or indirectly 

employed in the works one day’s rest for six days continuos work 

and pay wages at the same rate as for duty in the event of default 

the Engineer-in-charger or his subordinate shall have the right to 

deduct sum or sums not paid on account of wages for weekly 

holiday to any labourer and pay the same to the persons entitled 

thereto from any money due to the contractor by the Engineer or his 

subordinate concerned.  

(e) Vis-à-vis the Board the contractor shall be primarily liable to all 

payment to be made under and for the observance of the regulations 

aforesaid without prejudice to his right to claim indemnity from his 

sub-contractors. 

(f) The regulations aforesaid shall be deemed to be a part of this 

contract and any breach thereof shall be deemed to be breach of 

this contract. 

 

CLAUSE 19 C.  In respect of all labour directly or indirectly employed in 

the work for the performance of the contractor’s part of this agreement, the 

contractor shall at his own expense arrange for the safety provisions as 

per Board’s safety code framed from time to time and shall at his own 
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expense provide for all facilities in connection therewith. In case the 

contractor fails to make arrangement and provide necessary facilities as 

aforesaid he shall be liable to pay a penalty of Rs. 50/- for each default and 

in addition the Engineer-in-charge shall be at liberty to make arrangement 

and provide facilities as aforesaid and recover the costs incurred in that 

behalf from the contractor. 

 

CLAUSE 19 D.   The contractor shall submit, by the 4th and 19th of every 

month, to the Engineer-in-charge a true statement, showing in respect of 

the second half of the preceding month and the first half of the current 

month, respectively (1) the number of labours employed by him on the 

work, (2) their working hours, (3) waged paid to them, (4) the accidents 

that occurred during the saidfortnight showing the circumstances under 

which they happened and the extent of damage and injury caused by them 

and (5) the number of female workers who have been allowed Maternity 

Benefit according to Clause 19 F and the amount paid to them failing 

which the contractor shall be liable to pay to the Board a sum not 

exceeding Rs. 50/- for each default for materially incorrect statement. The 

decision of the Executive Engineer shall be final in deducting from any bill 

due to the contractor the amount levied as fine. 

 

CLAUSE 19 E.  In respect of all labour directly or Indirectly employed in 

the works for the performance of the contractors part of this agreement, 

the contractor shall comply with or cause to be complied with all the rules 

framed by Government or the Board from time to time for the protection of 

health and sanitary arrangements for workers employed by the Board and 

its contractors. 

 

CLAUSE 19 F.     Leave and pay during leave shall be regulated as  

follows :- 
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(1)  Leave 
(i)    In case of delivery, maternity leave not exceeding 8 weeks, 4 

weeks upto and including the day of delivery and 4 weeks 

following that day. 

(ii) In case of miscarriage-upto 3 weeks from the date of 

miscarrage. 

(2) Pay 
(i) In case of delivery-leave pay during maternity leave will be at 

the rate of the woman’s average daily earnings, calculated on 

the total wages earned on the days when full time work was 

done during a period of 3 months immediately preceding the 

date on which she gives notice that the expects to be confined 

or at the rate of seventy five naya paise a day whichever is 

greater. 

(ii) In case of miscarriage-live pay at the rate of average daily 

earnings calculated on the wages earned on the days when full 

time work was done during a period of 3 months immediately 

preceding the date of such miscarriage. 

(3) Condition for the grant of Maternity leave-no maternity leave benefit 

shall be admissible to a woman unless she has been employed for a 

total period not less than 6 months immediately preceding the date 

on which she proceeds on leave. 

 

CLAUSE 19 G.   In the event of the contractor (s) committing a default or 

breach of any of the provisions of the Board’s Contractors Labour 

Regulations and Model Rules for the protection of health and sanitary 

arrangements for the workers as amended from time to time or furnishing 

any information or submitting or filling any statement under the provisions 

of the above regulations and rules which is materially incorrect, he then 

shall without prejudice to any other liability pay to the Board a sum not 

exceeding Rs. 50/- for every default breach or furnishing making 

submitting, filling such materially incorrect statement and in the event of 
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the contractor (s) defaulting continuously in this respect the penalty may be 

enhanced to Rs. 50/- per each day of default subject to a maximum of 5 

percent of the estimated cost of the work put to tender. The decision of the 

Engineer-in-charge shall be final and binding on the parties. 

 

Should it appear to the Engineer-in-charge that the contractor (s) 

is/are not properly observing and complying with the Model Rules for the 

protection of health and sanitary arrangements for work-people employed 

by the contractor (s) (hereinafter referred as “the said Rules”) the 

Engineer-in-charge shall have power to give notice in writing to the 

contractor (s) requiring that said rules be complied with and the amenities 

prescribed therein be provided to the work people within a responsible time 

to be specified in the notice. If the contractor(s) shall fail within the period 

specified in the notice to comply with and observe the said rules our to 

provide the amenity to the work people as aforesaid. The Engineer-in-

charge shall have the power to provide the amenities here in before 

mentioned at the cost of the contracts. The Contractor shall erect, make 

and maintain at his/their own expenses at the approved standards all 

necessary huts sanitary arrangements required for his/their work-people 

on the site in connection with the execution of the works and if the same 

shall not have been erected or constructed, according to approved 

standards the Engineer-in-charge shall have power to give notice in writing 

to the contractor(s) requiring that the said huts and sanitary arrangements 

be remodelled and/or reconstructed according to approved standards and 

if the contracor(s) shall fail to remodel or reconstruct such huts and 

sanitary arrangements according standards within the period specified in 

the notice the Engineer-in-charge shall have the power to remodel or 

reconstruct such huts and sanitary arrangements according to approved 

standards at the cost of the contractor(s). 

 

CLAUSE 19 H.    The contractor(s) shall at his/their own cost provide 

his/their labour with a sufficient number of huts (hereinafter referred to as 
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the camp) of the following specifications on a suitable plot of land to be 

approved by the Engineer-in-charge. 

 

1  (a) The minimum height of each hut at the eye level shall be 7 ft. and 

the floor area to be provided will be at the rate of 30 sq. ft. for each 

member of worker’s family staying with the labourer. 

 

(b) The contractor(s) shall in addition construct suitable cooking places 

having a minimum area of 6’x5’ adjacent to the hut for each family. 

 

(c) The contractor (s) shall also construct temporary latrines and urinals 

for the use of the labourers each on the scale of not less than four 

per each one hundred of the total strength, separate latrines and 

urinals being provided for women. 

 

(d) The contractor(s) shall construct sufficient number of bathing and 

washing places, one unit for every 25 persons residing in the camp. 

These bathing and washing places shall be suitably screened. 

 

2  (a)      All the huts shall have walls of sun-dried or burnt bricks laid in 

mud mortar or other suitable local materials as may be approved by 

the Engineer-in-charge. in the case of sun dried bricks, the walls 

should be plastered with mud gobri on both sides. The floor may be 

katcha but plastered with mud gobri shall be at least 6” above the 

surroundings ground. The roots shall be laid with thatched or any 

other materials as may be approved by the Engineer-in-charge and 

the contractor shall ensure that throughout the period of their 

occupation the roofs remain water tight. 

(b) The contractor (s) shall provide each hut with proper ventilation. 

 

(c)  All doors, windows, and ventilators shall be provided with 

suitable leaves for security purposes. 



Kandla Port Trust 

 - 29 - Conditions of Contract 

 

(d) There shall be kept an open space at least 8 yards between the 

rows of huts which may be reduced to 20 ft. according to the 

availability of sit with the approval of the Engineer-in-charge, 

back to back construction will be allowed. 

 

3.    Water supply :-   The contractor(s) shall provide adequate supply of 

water for the use of labourers. The provisions shall not be less than 2 

gallons of pure and whole some water per head per day for drinking 

purposes and 3 gallons of clean water per head day for bathing and 

washing purposes where piped water supply is available, supply shall 

be at stand posts and where the supply is from wells or rivers, tanks 

which may be metal or masonry, shall be provided. The contractor(s) 

shall also at his/their own cost make arrangements for laying pipe lines 

for water supply to his/their labour camp from the existing main 

wherever available, and shall pay all fees and charges therefor. 

 

4. The sit selected for the camp shall be high ground, removed from 

jungle. 

 

5. Disposal of Excreta :  The contractor(s) shall make necessary 

arrangements forwarded the disposal of excreta form the latrines by 

trenching or incineration which shall be according to the 

requirements laid down by the local Health Authorities. If trenching 

or incineration is not allowed, the contractor(s) shall make 

arrangements for the removal of the excreta through the Municipal 

Committee authority and inform it about the number of labourers 

employed so that arrangements may be made by such committee 

authority for the removal of the excreta. All charges on this account 

shall be borne by the contractor and paid direct by him to the 

Municipality authority. The Contractor shall provide one sweeper for 

every 8 seats in case of dry system. 
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6. Drainage :   The contractor(s) shall provide efficient arrangements 

for draining away sullage water so as to keep the camp neat and 

tidy. 
 
7. The contractor(s) shall make necessary arrangements for keeping 

the camp area sufficiently, lighted to avoid accidents to the workers. 
 
8. Sanitation :  The contracotor(s) shall make arrangements for 

conservancy and sanitation in the labour camps according to the 

rules of the local Health and Medical Authorities. 
 

CLAUSE 19 I.    The Engineer-in-charge may require the contractor to 

dismis or remove from the site of the work any person or persons in the 

contractors employ upon the work who may be incompetent or misconduct 

himself and the contractor shall forthwith comply with such requirements. 

 

CLAUSE 20.  The contractor shall comply with all the provisions of the 

Minimum Wages Act. 1948 and rules framed there under and other labour 

laws. 

 

CLAUSE 21.    The contract shall not assigned or sublet without the written 

approval of the Engineer-in-charge. And if the contractor shall assign or 

sublet his contract, or attempt to do so or become insolvent or commence 

any insolvency proceedings or make any composition with the creditors or 

attempt to do, so or if any bribe gratuity gift, loan perquisite reward or 

advantage, pecuniary or otherwise, shall either directly or indirectly, be 

given promised or offered by the contractor or any of his servants or 

agents to any public officer or person in the employ of the board any way 

relating to his office of employment, or if any such officer or person shall 

become in any way directly or indirectly interested in the contractor the 

Chairman or the Engineer-in-charge on behalf of the Board shall have 
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power to adopt any of the courses specified in Clause 3 as be may deed 

best suited in the interest of the Board in the event of any of these courses 

being adopted the consequences specified in the said Clause 3 shall 

ensure. 

 
CLAUSE 22.  All sums payable by way of compensation under any of 

these conditions shall be considered as reasonable compensation to be 

applied to the use of the Board without reference to the actual loss or 

damage sustained, and whether or not any damage shall have been 

sustained. 

 
 
 
CLAUSE 23.   Where the contractor is a partnership firm, the previous 

approval in writing of the Engineer-in-charge shall be obtained before any 

charge is made in the constitution of the firm where the contractor is an 

individual or a Hindu undivided family business concern such approval as 

aforesaid shall likewise be obtained before the contractor enters into any 

partnership agreement where under the partnership firm would have the 

right to-carry out the work hereby undertaken by the contractor. If previous 

approval as aforesaid is not obtained the contract shall be deemed to have 

been assigned in contravention of Clause 21 hereof and same action may 

be taken, and the same consequences shall ensure as provided in the said 

Clause 21. 

 
CLAUSE 24.  All works to be executed under the contract shall be 

executed under the direction and subject to the approval in all respect or 

the Engineer-in-charge who shall be entitled to direct at what point or 

points and in what manner they are to be commenced, and from time to 

time carried on. 
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CLAUSE 25. 
i) “Except where otherwise provided in the contract, all questions and 

disputes relating to the meaning of the specifications, designs, drawing, 

and instructions herein before mentioned and as to the quality of 

workmanship or materials used on the work or as to any other question, 

claim, right, matter or any other thing whatsoever, in any way arising out of 

or relating to the contract, designs, drawings, specifications, estimates, 

instruction, orders or to the conditions or otherwise concerning the works 

or regarding the execution or failure to execute the same whether arising 

during the progress of the work or after the completion thereof as 

described hereinafter shall be referred to the Chairman for sole arbitration 

by himself or by any officer appointed by him. 

ii) It will be no objection to any such appointment that the arbitrator is an 

employee of the Board or the Government, that he had to deal with the 

matters to which the contract relates and that in the course of his duties as 

an employee of the Board or the Government, he had expressed views on 

all or any of the matters in dispute or of different. 

The arbitrator, who has been dealing with the arbitration case, being 

transferred or vacating his office or in the event of his death or being 

unable to act for any reason, the Chairman then holding the office shall 

arbitrate himself or appoint any officer to act as arbitrator. 

iii) It is also a term of the contract that no person other than the Chairman 

himself or any officer appointed by him shall act as arbitrator. 

iv) It is a term of the contract that only such question and disputes as were 

raised during progress of work till its completion and not thereafter shall be 

referred to arbitration.  However, this would not apply to the questions and 

disputes relating to liabilities of parties during the guarantee period after 

completion of work the work. 

 

v) It is a term of the contract that the party invoking arbitration shall give a list 

of dispute with amounts of claim in respect of each said disputes along 

with the notice seeking appointment of arbitrator. 
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vi) It is also a term of the contract that if the contractor does not make any 

demand for appointment of arbitrator in respect of any claims/disputes in 

writing, as aforesaid, within 120 days of receiving the intimation from the 

Engineer-in-charge that the final bill is ready for payment, the claim of the 

contractor shall be deemed to have been waived and absolutely barred 

and the Port Trust shall be discharged and released of all liabilities under 

the contract in respect of these claims. 

vii) It is also a term of the contract that the arbitrator shall adjudicate only such 

disputes/claims as referred to him by the appointing authority and give 

separate award against each dispute/claim referred to him. The arbitrator 

will be bound to give claim wise detail and speaking  award and it should 

be supported by reasoning. 

viii) The award of the arbitrator shall be final, conclusive and binding on all the 

parties to the contract. 

ix) The arbitrator from time to time, with the consent of both the parties, 

enlarge the time for making and publishing the award. 

x) Arbitration shall be conducted in accordance with the provisions of Indian 

Arbitration Act, 1996 or any statutory modifications or re-enactment thereof 

and rules made there under and for the time being in force shall apply to 

the arbitration proceedings under this clause. 

xi) It is also a term of the contract that if any fees are payable to the arbitrator, 

this shall be paid equally by both the parties. 

xii) It is also a term of the contract that the arbitration shall be deemed to have 

been entered on the reference on the date he issued, the first notice to 

both the parties calling them to submit their statement of claims and 

counter statement of claims. 

xiii) Venue of the arbitration shall be such place as may be fixed by the 

arbitrator at his sole discretion.” 

 

CLAUSE  26.  The Contractor shall fully indemnity the Board of Trustees 

against any action, claim or proceeding relating to Infringement or use of 

any patent or design alleged design rights shall pay any royalties which 
Patent Rights 
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may be payable in respect of any article or part thereof included in the 

contract. In the event of any claim made under or action brought against 

the Board in respect of any such matters as aforesaid the contractor shall 

be immediately notified thereof and the contractor shall be at liberty at his 

own expense, to settle any dispute or to conduct any litigation that may 

arise therefrom provided that the contractor shall not be-liable to indemnity 

the Board of Trustees if the infringement of the patent or design or any 

alleged patent or design right is the direct result of an order passed by the 

Engineer-in-charge in this behalf. 

 

CLAUSE  27.  When the estimate on which a tender is made includes 

lump sums in respect of parts of the work, the contractor shall be entitled 

to payments in respect of the items of work involved or the part of the work 

question at the same rates, as are payable under this contract for such 

items, or if the part of the work in question is not in the opinion of the 

Engineer-in-charge may capable of measurements, the Engineer-in-charge 

may at his discretion pay the lump sum amount entered in the estimate, 

and the certificate in writing the Engineer-in-charge shall be final and 

conclusive against the contractor with regard to any sum or payable to him 

under the provisions of the clause. 

Lump Sump 
estimates. 
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CLAUSE  28.   In the case of any class of work for which there is no such 

specification as is mention in Rule I, such work shall be carried out in 

accordance with the strict specification and in the event of there being no 

strict specification, then in such case the work shall be carried out in 

respects in accordance with the instructions and requirements of the 

Engineer-in-charge. 

 

CLAUSE 29. (1)  Whenever any claim, against the contractor for the 

payment of a sum or money arises out of or under the contract, the Board 

shall entitled to recover such sum by appropriating, in part or whole, the 

security deposit of the contractor, and to sell any Government promissory 

notes etc. forming the whole or part of such security. In the event of the 

security being Insufficient or if no security has been taken from the 

contractor, Them the balance or the total sum recoverable, as the case 

may be, shall be deducted from any sum then due or which at any time 

thereafter may become due from the contractor under this or any other 

contractor with the Board. Should this sum be not sufficient to cover the full 

amount recoverable, the contractor shall pay to the Board on demand the 

balance remaining due. 

 The Board shall have the right to cause an audit and techinal 

examination of the works and the final bills of the contractor including all 

supporting vouchers abstract etc., to be made after payment of the final bill 

and it as a result of such, audit and technical examination any sum is 

found to have been overpaid in respect of any work done by the contractor 

under the contractor under the contract or any work claimed by him to 

have been done by under the contract and found not to have been 

executed, the contractor shall be liable to refund the amount of 

overpayment and it shall be lawful for the Board to recover the same from 

him in the manner prescribed in a sub-clause (i) of this clause or in any 

other manner legally permissible; and if it is found that the contractor was 

paid less than what was due to him under the contract in respect of any 

Action where 
no 
specification 



Kandla port trust 

 - 36 -  

work executed by him under it, the amount of such under payment shall be 

duly by the Board to the contractor. 

 Provided that the Board shall not be entitled to recovery any sum 

overpaid, not the contractor shall be on titled to payment of any sum paid 

short where such payment has been agreed upon between the Chief or 

Executive Engineer on the hand and the contractor on the other under any 

term of the contract permitting payment for work after assessment by the 

Chief or the Executive Engineer. 

 

CLAUSE 30.  Unfiltered water required for the execution of work may be 

supplied to the contractor(s) at the direction of the Executive Engineer on 

the following conditions. 

 

(1) Payment by the contractor(s) of 1.5 percent of the actual cost of 

work. 

Note :-  The percentage will apply to all items of work Except the 
following:- 
(i) Doors, C.S. windows wooden or other hard and soft board paneling 

(ii) Timber beams, batterns planks, trusses, wooden flooring and floor-

joists. 

(iii) Steel work in trusses beams, purlins frame work. 

(iv) Steel tank, flushing cistern, water closet, pans, wash hand basins 

and sinks only in internal sanitary installation. 

(v) Black topping of road surfaces with tarbituminous or similar 

materials. 

(vi) All C.I., W.I.G.I., R.C.C. or M.S. pipe work including excation, jointing 

painting or external work for water supply but not including masonry 

pillar, chambers, etc. which require use of water. 

(vii) All items of electrical work. 

 

(2) The contractor(s) shall make his/their own arrangement for water 

connection and the laying of pipe lines from existing mains or source 

Condition 
relating to 
supply of 
unfiltered 
water. 
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of supply. It should be clearly understood that the Board does not 

gurantee to maintain uninterrupted supply of water and it will be 

incumbent on the contractor(s) to make alternative arrangement for 

water at his/their own cost in the event of any temporary breakdown 

in the Board’s water mains so that progress on his/their work is not 

held up for want of water. No main claim of damages or refund of 

water charge will be entertained on account of such breakdowns. 

OR 

CLAUSE 31 A. The contractor shall make his own arrangement for water 

required for the work and nothing extra will be paid for the same. 

 
CLAUSE 32 (i).   Where there is no piped water supply arrangement and 

the water is taken by the contractor from the wells or hand pumps 

constructed by the Board no charge shall be recovered from the contractor 

on that account. The contractor shall, however, draw water at such hours 

of the day that it does not interfere with the normal use for which the hand 

pumps and wells are intended. He will also be responsible for all damage 

and abnormal repairs arising out of his use, the cost of which shall be 

recoverable from him. The Engineer-in-charge shall be the final authority to 

determine the cost recoverable from the contractor on this account. 

 

(ii) The contractor shall be allowed to construct temporary wells in the 

Board’s land for taking water for construction purposes only after he has 

got permission of the Engineer-in-charge in writing. No charges shall be 

recovered from the contractor on this account, but the contractor shall be 

required to provide necessary safety arrangements to avoid any accidents 

or damage to adjacent buildings roads and service lines. He shall be 

responsible for any accidents or damage cause due to construction and 

subsequent maintenance of the wells and shall restore the ground to its 

original condition after the wells are dismanted on completion of the work. 
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CLAUSE 33.  Not withstanding any thing contained to the contrary in any 

or all of  the clauses of this contract, where any materials for the execution 

of the contract are procured with the assistance of the Board either by 

issue from the Board’s stocks or purchase made under orders or permits 

or licences issued by the Board the contractor shall hold the said material 

economically and solely for the purposes of the contract and not dispose of 

them without the permission of the Board and return, if required by the 

Engineer-in-charge, all surplus or unserviceable materials that may be left 

with him after the completion of the contract or at its termination for any 

reason whatsoever on being paid or credited such price as the Engineer-

in-charge shall determine having due regard to the condition of the 

materials. The price allowed to the contractor however shall not exceed the 

amount charge, to him excluding the storage charge, if any. The decision 

of the Engineer-in-charge shall be final and conclusive. In the event of 

breach of the aforesaid condition the contractor shall in addition to 

throwing himself open to action for contravention of the terms of the 

licenses or permit and/or for criminal breach of trust, be liable to the Board 

for all moneys advantages or profits resulting or which in the usual course 

would have resulted to him by reason of such breach. 

 

CLAUSE 34 (a).   Hire charge, for road roller shall be recovered at                    

Rs. _______________ per day per roller. 

(b) The roller will be made over and taken back at the roller shed and 

charges will be recovered at the prescribed rate from the date the roller 

is made over till the date of its return even though the roller may not 

have been working for any cause except for a major break-down 

necessitating its return to the workshop. 

(c) The running expenses include free of further charges following 

services: 

Services of driver, fireman and a cleaner, also lubrication oil stores for 

cleaning purposes and steam coal to light up not exceeding 2.5 owt the 

latter only when the roller is issued and all the charges such as cost of 

Return of 
surplus 
material. 

Conditions 
regarding 
Road Rollers. 
 



Kandla port trust 

 - 39 -  

steam coat, fuel firewood, matches, kerosene oil etc. and water for 

working and washing of steam roller, and pay of chowkidar for guarding 

the rollers at night, shall however be borne by the contractor. 

(d) Recovery on account of hire charges for road rollers shall be made for 

the minimum number of days worked out on the assumption that a 

roller can consolidate per day a minimum quantity of material of area of 

surfacing as noted against each in the annexed statement. 

If the roller will be required to work for a longer period due to bad 

arrangement of contractor, or any other cause whatsoever, the hire 

charges for the additional number of days shall be levied at double the rate 

specified in                        Clause …………………… condition of the 

agreement. 

 

CLAUSE 35 (i).     The contractor under take to make arrangements for 

the supervision of the work by the firm supplying the tar or bitumen used. 

 

(ii) The contractor shall collect the total quantity of tar or bitumen 

required for the work as per standard formulas, before the process of 

painting in started and shall hypothecate it to the Engineer-in-

charge. If any bitumen or tar remains unused on completion of the 

work on account of lesser use of materials in actual execution for 

reasons other than authorised charges of specification and 

abandonment of portion of work; a corresponding deduction 

equivalent to the cost of unused materials as determined by the 

Engineer-in-charge shall be made the material returned to the 

contractors Although the materials are hypothecated to the Board 

the contractor, undertakes. The responsibility for their proper watch, 

safe custody and protection against all risks. The materials shall not 

be removed from site of work without the consent of the Engineer-in-

charge in writing. 

(iii) The contractor shall be responsible for rectifying defects noticed 

within a year from the date of completion of the work and the portion 

Conditions 
relating to use 
of asphaltic 
materials. 
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of the security deposit relating to asphaltic work shall be refunded 

after the expiry of the period. 

 

CLAUSE 36 : The contractor shall employ the following technical staff 

during the execution of this work : One qualified Engineer / Overseer / 

Supervisor having experience of ………………. Years. 

 

CLAUSE 37 :  The whole work may be split up between two or more 

contractors or accepted in part and not in entirely if considered expedient. 

 

CLAUSE 38 :  Sales tax or any other tax on materials in respect of this 

contract shall be payable by contractor and the Board shall not entertain 

whatsoever in this respect. 

 

CLAUSE 39 :  Without prejudice to any of the rights or remedies under this 

contract, if the contractor, dies the Chairman on behalf of the Board shall 

have the option of terminating the contract without compensation to the 

contractor. 

 

CLAUSE 40  :    The contractor shall not be permitted to tender for works 

in the Board if his near relative is posted as Accountant or as an officer in 

any capacity between the grades of the Chief Engineer and Assistant 

Engineer in the Engineering Department of the Board. He shall also 

intimate the names of persons who are working with him in any capacity or 

are subsequently employed by him and who are near relatives to any 

officer in the Board, Any breach of this condition by the contractor would 

render him liable to be removed from the approved list of contractors of 

this department. 

 

NOTE : “By the term near relative” is meant wife, husband, parents and 

grand parents, children and grand children, brother and sisters, uncles and 

cousins and their corresponding in-laws. 
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CLAUSE 41 : No engineer or other Officer employed in Engineering or 

Administrative Duties in the Engineering Department of the Board is 

allowed to work as a contractor for a period of two years of his retirement 

from Board’s service without the previous permission of Board This 

Contract is liable to be cancelled if their the contractor or any of his 

employee is found at any time to be such a person who had not obtained 

the permission of Board as aforesaid before submission of the tender or 

engagement in the contractors’ service as the case may be. 

 

CLAUSE 41 : (i) The contractor shall see that only the required quantities 

of materials are got issued. Any such material remaining unused and in 

perfectly good condition at the time of completion or determination of the 

contractor shall be returned to the Engineer-in-charge at a place where 

directed by him, if by a notice in writing under his hand, he shall so require, 

credit for such material will be given at the prevailing market rate not 

exceeding the amount charges from him, excluding the storage charges 

levied at the time of issue of materials to him. The contractor shall also not 

be entitled to cartage and incidental charges for returning the surplus 

materials from and to the stores where from they were issued. 

(ii) After completion of the work, the Theoretical quantity of cement to 

be used on works shall be calculated on basis of the Board’s statement 

showing quantities of cement to be used in different Items of work provided 

in the schedule of rates in force at that time or in cases where the schedule 

will not be applicable in the case of agreements it shall be calculated on 

the basis of standard formula as may be force in the Board, over this 

theoretical quantity of cement shall be allowed a variation upto 5% 

plus/minus for works the estimated cost of which as put to tender is not 

more than Rs. 2 lakhs : upto 4% plus/minus for works the estimated cost of 

which put to tender is more than Rs. 2 lakhs but upto Rs. 5 lakhs and up to 

3% plus/minus for works the estimated cost which put to tender is above 5 

lakhs. The difference in the quantity of cement actually issued to the 
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contractor and the theoretical quantity including authorised variations, if not 

returned by the contractor, shall be recovered at twice the issue rate 

including storage charges, without prejudice to the provision of the relevant 

conditions regarding return of materials governing the contract. In the 

event of it being discovered that the quantity of cement used is less than 

the quantity ascertained as herein before provided (allwing variation on the 

minus side as stipulated above) the cost of the quantity of cement not so 

used shall be recovered from the contractor on the basis of stipulated 

issue rate including storage charges and cartage to site. 
 

(iii) The provisions of the foregoing sub-clause shall apply in the case 

of steel reinforcement or structural steel sections, except that the 

theoretical quantity of steel shall be taken as the quantity required as per 

design or as authorised by the Engineer-in-charge, including authorised 

lappages, plus 5% wastage due to cutting into pieces, Over this theoretical 

quantity ; plus 5% and minu 4% shall be allowed as variation due to 

wastage being more or less. 

(iv)      The provisions made above are without prejudice to the right of the 

Board to take action the contractor under the conditions of the contract for 

not doing the work according to the prescribed specification. 

 

CLAUSE 43 :  The percentage referred to at page (2) of the tender will be 

deducted from / added to the gross amount of the bills for work done. 

 

Schedule showing (approximately) materials to be supplied by the Board 

under Clause 10 of the conditions of contract for work contracted to be 

executed and the rates at which they are to be charged for. 

 

Contractor’s 
percentage 
whether 
applied to net 
or gross 
amount of bill. 
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NOTE : The person or firm submitting the tender should see that the rates 

in the above schedule are filled up by the Engineer-in-charge on 

the issue of the form prior to the submission of the tender. 

 

 

 

 

Signature of Contractor    Signature of Chairman   

 

 

 

 

for and on behalf of the  

Board of Trustees of 

Kandla Port. 

 

 

 

 

 

Particulars Rates at which the material will be 

charged to the Contractor. 

 

Place 

 

of delivery 

Units                  

Rs.  

 

 

 

Rs. 
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BOARD OF TRUSTEES OF KANDLA PORT 
 

SAFETY CODE 
 

 
SAFETY CODE:  

i) Suitable scaffolds should be provided for workmen for all the works that 

cannot safety be done from the ground or from solid construction except 

such short period work as can be done safely from ladders. When a ladder 

is used an extra mazdoor shall be engaged for holding the ladder is used 

for carrying materials as well, suitable footholds shall be provided on the 

ladder and the ladder shall be given an inclination not steeper than ¼ to 

1(1/4 horizontal and 1 vertical). 

ii) Scaffolding or staging more than 12 feet above the ground or floor, swung 

or suspended from an overhead support or erected with stationary support 

shall have guard rail properly attached bolted, braced and otherwise 

secured  least 3 feet high above the floor or platform or such Scaffolding or 

staging and extending along the entire length of the outside and ends 

thereof with only such opening as may be necessary for the deliver of 

materials such scaffolding or staging shall be so fastened as to prevent it 

from swaying from the building or structure. 

iii) Working platform, gangways, and stairways should be so constructed that 

they should not sag unduly or unequally and if the height of the platform or 

the gangway is more than 12 feet height of the platform or the gangway or 

the stairway is more than 12 feet above ground level or floor level, they 

should be closely boarded, should have adequate width and should be 

suitable fastened, as described in (ii) above. 

iv) Every opening in the floor a building or in a working platform be provided 

with suitable means to prevent the fall of persons or materials by providing 

suitable fencing or railing whose minimum height shall be 3 feet. 

v) Safe means of access shall be provided to all working platform and other 

working places. Every ladder shall be securely fixed. No portable single 

ladder shall be over 30 feet in length while the width between side rails 

rung ladder shall in no case be less than 11.5’’ for ladder upto and 
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including 10 feet in length. For longer ladders this width should be 

increased at least ¼’’ for each additional foot of length. Uniform step 

spacing shall not exceed 12’’. Adequate precautions shall be taken to 

prevent danger from electrical equipment. No materials on any of the sites 

of work shall be so stacked or placed as to cause danger on 

inconvenience to any person or the public. The Contractor shall provide all 

necessary fencing and lights to protect the public from accident, and shall 

be bound to bear the expenses of defense of every suit action or other 

proceeding at law that may be brought by any persons for injury sustained 

owing to neglect of the above precautions  and to pay damages and cost 

which may be awarded in any such suit, action or proceedings to any such 

person or which may with the consent of the contractor be paid to 

compromise any claim by any such person. 

vi) Excavation and Trenching:  

 All trenches, four feet or more in depth, shall at all times be supplied with 

at least one ladder for each 100 feet in length or fraction thereof. Ladder 

shall be extended from bottom of the atleast 3 feet above the surface of 

the ground. The site of the trenches, which are 5 feet or more in depth 

shall be stopped back to give suitable slope or securely held by timber 

bracing, so as to avoid the danger of sides to collapse. The excavated 

material shall not be placed within 5 feet of the edges of the trench or half 

of the depth of the trench whichever is more. Cutting shall be done from 

top to bottom under no circumstances under mining or under cutting shall 

be done. 

vii) Demolition: Before any demolition work is commenced and also during the 

process of the work: 

(a) All roads and open areas adjacent to the work site shall either be 

closed or suitably protected. 

(b) No electric cable or apparatus which is liable to be source of danger 

over a cable or apparatus used by the operator shall remain electrically 

charged. 
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(c) All practical steps shall be taken to prevent danger to persons 

employed from risk of fire or explosion or flooding. No floor, roof or 

other part of the building shall be so overloaded with debris or materials 

as to render it unsafe. 

viii) All necessary personal safety equipment as considered adequate by the 

Engineer-in-Charge should be kept available for the use of the person 

employed on the site and maintained in a condition suitable for immediate 

use and the Contractor should take adequate steps to ensure proper use 

of equipment by those concerned: 

(a) Workers employed on mixing asphaltic materials, cement, and lime 

mortars shall be provided with protective footwear and protective 

goggles. 

(b) Those engaged in white washing and mixing or stacking of cement 

bags or any materials which is injurious to the eyes will be provided with 

protective goggles. 

(c) Those engaged in welding works shall be provided with welder’s 

protective eyesight lids. 

(d) Stone breakers shall be provided with protective goggles and protective 

clothing and seated at sufficiently safe intervals. 

(e) When workers are employed in sewers and manholes, which are in 

use, the Contractor shall ensure that the manhole covers are opened 

and are ventilated at least for an hour before the workers shall be 

allowed to get into the manholes, and the manholes so opened shall be 

condoned off with suitable railing and provided with warning signals or 

boards to prevent accident to the public. 

(f) The Contractor shall not employ men below the age of 18 years and 

women on the work of painting with products containing lead in any 

form  wherever men above the age of 18 years are employed on the 

work of lead painting, the following precautions should be taken: 

i) No paint containing lead or lead products shall be used except in the 

form of paste or readymade paint. 
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ii) Suitable facemasks should be supplied for use by the workers when 

paint is applied in the form of spray or surface having lead paint dry 

rubbed and scrapped. 

ix) When the work is done near any place where there is risk or drowning, all 

necessary equipments should be provided and kept ready for use and all 

necessary steps taken for prompt rescue of any person in danger 

adequate provision should be made for prompt first aid treatment of all 

injuries likely to be sustained during the course of the work. 

x) Use of hoisting machines, and tackle including their attachments 

anchorage and supports shall conform to the following standards or 

conditions: 

(a) These shall be of good mechanical construction, good material and 

adequate strength and free from patent defect and shall be kept in good 

repair and in good working order. 

(b) Every rope used in hoisting or lowering materials or as a means of 

suspension shall be of durable quality and adequate strength and free 

from patent defects. 

2. Every crane driver or hoisting appliance operator shall be properly qualified 

and no person under the age of 21 years should be incharge of any 

hoisting machine including any scaffolding which or give signals to 

operator. 

3. In case of every hoisting machine and of every chain, ring, hook, shackle, 

shrivel and pulley block used in hoisting or as means of suspension the 

safe working load shall be ascertained by adequate means. Every hoisting 

machine and all gear referred to above shall be plain marked with the safe 

working load. In case of a hoisting machine having a variable safe working 

load, each safe working load of the conditions under which it is applicable 

shall be clearly indicated. No part of any machine or any gear referred to 

above in this paragraph shall be loaded beyond the safe working load 

except for the purpose of testing. 

4. In case of departmental machines, the safe working load shall be notified 

by the Electrical Engineer-in –Charge. As regards contractors machines 
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the contractors shall notify the safe working load of the machine the 

Engineer-in-charge whenever he brings any machinery to site of work and 

get if verified by the Electrical Engineer concerned. 

xi) Motors, gearing, transmission, electrical wiring and other dangerous part of 

hoisting appliances should be provided with efficient safeguards, hoisting 

appliances should be provided with such means as will reduce to the 

minimum risk of accidental descent of the load. Adequate precautions 

should be taken to reduce the minimum risk of any part of suspended load; 

becoming accidentally displaced.  When workers employed on electrical 

installation which are already energised, insulating mats, wearing apparel, 

such as gloves, sleeves and both as may be necessary should be 

provided.  The workers should not wear any rings, watches and carry keys 

or other materials, which are good conductors of electricity. 

xii) All scaffolds, ladders and other safety devices mentioned or described 

herein shall be maintained in safe condition and no scaffold ladder or 

equipment shall be altered or removed while it is in use.  Adequate 

washing facilities should be provided at or near places of work. 

xiii) These safety provisions should be brought to the notice of all concerned by 

display on a notice board at a prominent place at work spot. The person 

responsible for compliance of the safety code shall be named therein by 

the contractor. 

xiv) To ensure effective enforcement of the rules and regulations relating to 

safety precautions, the arrangements made by the contractor shall be 

open to inspection by the labour officer, Engineer- in – charge of the Board 

or their representatives. 

xv) Notwithstanding the above clause from  (i) to  (xiv) there is   

 nothing in these to exempt the Contractor from the operations of any Act or 

Rules in force in the Republic of India. 
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Model Rules For the protection of Health and Sanitary arrangements for workers 

employed by the Board of Trustees of Kandla Port of its Contractors. 

1. Application 
These rules shall apply to all building and construction works in 

charge of the Board. 

 

2. Definitions: 
(i) “Work Place” means a place at which, at an average of 50 or more 

workers are employed in connection with Construction work. 

(ii) “Large work Place” means a place at which an average 500 or more 

workers are employed in connection with construction work. 

 

3. First Aid 

(a) At every work place, there shall be maintained in a readily accessible 

place first aid appliances including an adequate supply of sterilised 

dressings and streilised cotton wool.  The appliances shall be kept in 

good order and in large work place they shall be placed under the 

charge of a responsible person who shall be easily available during 

working hours. 

(b) At large work places, where hospitals facilities are not available within 

easy distance of the works. First aid posts shall be estimated and be 

run by trained compounder. 

(c) Where large work places are remote from regular hospitals, an indoor 

ward shall be provided with one bed for every 250 employees. 

(d) Where large work places are situated in cities, town or in their suburbs 

and no beds are considered necessary owing to the proximity of city or 

town hospitals, suitable transport shall be provided to facilitate removal 

of urgent cases to the hospitals.  At other work places, some 

conveyance facilities such as a car, shall be kept readily available to 

take injured person or persons suddenly taken seriously ill to the 

nearest hospital. 
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4. Drinking water  
(a) In every work place, there shall be provided and maintained at suitable 

places easily accessible to labour a sufficient supply of cold water fit for 

drinking. 

(b) Where drinking water is obtained from an intermittent public water 

supply, each work place shall be provided with storage where such 

drinking water shall be stored. 

(c) Every water supply of storage shall be a distance of not less than 50 

feet from any latrine, drain or other source of pollution.  Where water 

has to be drawn from an existing well which is within such proximity of 

latrine, drain or any other source of pollution, the well shall be properly 

chlorinated before water is drawn from it for drinking.  All such well shall 

be entirely closed in and be provided with a trap-door which shall be 

dust proof  and water proof. 

(d) A reliable pump shall be fitted to each covered well, the trap door shall 

be fitted to each covered well, the trap door shall be kept locked and 

opened only for cleaning or inspection which shall be done at least 

once a month. 

 

5. Washing and Bathing places:-  
(i) Adequate washing and bathing places shall be provided separately for 

men and women. 

(ii) Such places shall be kept in clean and drained condition. 

6. Scale of Accommodation in Latrines and Urinals: 
There shall be provided within the premises of every work place, latrines 

and urinals in all accessible place and the accommodation, separately for 

each of them, shall not be less than the following scale : 

 

 

 



Kandla port trust 

 - 51 -  

          No. of Seats 

  a) Where the number of persons does not    2 

   exceed 50        

  b) Where the number of persons does exceeds   3 

   50 but does not exceed 100     

  c) For every additional 100      3 

 

Particular cases, the Executive Engineer shall have powers to vary the 

scale, where necessary. 

7. Latrine and Urinals for Women : 
If women are employed, separate latrines & urinals, screened from those 

for men and marked in the vernacular in conspicuous letter “For Women 

only” shall be provided on the scale laid in Rule 6. 

 

Those for men shall be similarly marked “For Men only”.  A poster-showing 

figure of a man and woman shall also be exhibited at the entrance of 

latrines for each sex.  There shall be adequate supply of water close to the 

urinals and latrines. 

 

8. Latrines and Urinals : 

Except in work places provided with water flushed, latrines, connected with 

a water-borne sewage system, all latrines shall be provided with 

receptacles on dry earth system which shall be cleaned at least four times 

daily and at least twice during working hours and kept in a strictly sanitary 

condition.  The receptacles shall be tarred inside and outside at least once 

a year. 

 

9. Construction of Latrines 
The inside walls shall be constructed of masonry of some suitable heat 

resisting  non-absorbent material and shall be cement washed inside at 

least once a year.  The dates of cement washing shall be noted in a 

register maintained for this purpose and kept available for inspection. 
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Latrines will not be of a standard lower than bore hole system and should 

have thatched roofs. 

 

10. Disposal of Excreta 

Unless otherwise arranged for by the local sanitary authority arrangements 

for proper disposal of excreta by incineration at the work place shall be 

made by means of a suitable incinerator approved by the Assistant 

Director of Public Health or the Municipal Officer of Health, as the case 

may be, in whose jurisdiction the work place is situated.  Alternatively,  

excreta may be disposed of by putting a layer of night soil at the bottom of 

pucca tank prepared for the purpose and covering it with a 6” layer of 

waste or refuse and then covering it up with a layer of earth for a fortnight 

(when it will turn into manure). 

 

11. Provision of Shelters During Rest 
At every work place there shall be provided free of cost two suitable sheds 

one for meals and the other for rest separately for men and women for the 

use of labour.  The height of the shelter shall not be less than 11 feet from 

the floor level to the lowest part of the roof.  The sheds should be roofed 

with at least thatch and mud flooring will be provided with a dwarf wall 

around not less than 2.5 feet.  Sheds should be kept clean and the space 

should be on the basis of at least 5  square feet per head. 

 

12. Crèches 
(a) “At every work place” at which 50 or more women workers are ordinary 

employed, there shall be provided two huts for the use of children, 

under the age of 6 years, belonging to such women.   One hut shall be 

used for infants games and play and the other as their bedroom.  The 

huts shall not be constructed on  a lower standard than the following : 

i) Thatched roofs 

ii) Mud floors and walls 

iii) Planks spread over the mud floor and covered with matting. 
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The huts shall be provided with suitable and sufficient openings for 

light and ventilation.  There shall be adequate provision of sweepers to 

keep the place  ‘Clean’. There shall be two female attendant in 

attendance.  Sanitary utensils shall be provided to the satisfaction of the 

Health officer of the Board.  The use of the hut shall be restricted to 

children, their attendants and mothers of the children. 

 

(b)   Where  the  number  of women workers is more than 25 ,but less than 

50, the Contractor shall provide at least one hut and one female 

attendant to look after the children of women workers. 

(c) The size of crèche or crèches shall vary according to the number of 

women workers. 

(d)  The crèche or crèches shall be properly maintained and necessary 

equipment like toys etc. shall be provided. 

 

13. Canteen 

A cooked food canteen on a moderate scale shall  be provided for the 

benefit of workers, wherever it is considered expedient. 

 

14. The above rules shall be incorporated in the Contracts and in notices 

inviting tenders and shall from an integral part of the Contracts. 
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THE BOARD OF TRUSTEES OF KANDLA PORT 

CONTRACTOR’S Labour Regulation 
Short Title 
 
1. “These regulations may be called the Board of Trustees of Contractor’s 

Labour Regulations.” 

2.  Definitions:- In these regulations, unless otherwise expressed or 

indicated, the following words and expressions shall have the meaning 

hereby assigned to them receptively, that is to say : 

(i) The “Board” means the Board of Trustees of Kandla Port. 

(ii) “Labour” means workers employed by a contractor of the Board of 

Trustees of Kandla Port directly, or indirectly through a sub-contractor 

or other persons or by an agent on his behalf on a payment not 

exceeding Rs. 400/- per month and will not include supervisory staff like 

overseers etc. 

(iii) “Fair wages means, wages whether for time or piece work notified at 

the time of inviting tenders for the work and where such wages have not 

been so notified, the wages prescribed by the Board of Trustees of 

Kandla Port (herein after referred to as the Board). It will be notified 

prescribed by the Board in consultation with the officer of the Industrial 

Relations Machinery located in the respective areas and will not be less 

than minimum rates of wages fixed by the Board for that class of 

employee engaged on the same type of work in the same area. 

(iv) “Contractors” shall include every person whether a sub-contractor or 

headman or agent, employing labour on the work taken on Contract. 

(v) “Wages” shall have the same meaning as defined in the payment of 

Wages Act and includes time and piece rate wages. 

 
2(a)  Normally working hours of an adult employee should not exceed 9 

hours a day and in case of a child 4.5 hours a day.  The working days 
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shall be so arranged that inclusive of interval for rest, if any, it shall not 

spread over more than 12 hours on any Day. 

 

2(b)  When an adult worker is made to work for more than 9 hours on any 

day  or for more than 48 hours in any week he shall be paid overtime 

for the extra hours put in by him at double the ordinary rate of wages. 

Children shall not be made to work extra hours. 

 

2(c)  Every worker shall be given a paid weekly holiday normally on 

Sunday. 

3. Display of notice regarding wages etc : 

The Contractor shall : 

(a) Before he commences his work on Contract, display and correctly 

maintain and continue to display and correctly maintain a clean and 

legible condition in conspicuous places on the work, notices in English 

and in the local Indian language spoken by the majority of the workers, 

giving the rates of wages which have been certified by the Executive 

Engineer / Chief Engineer, or Regional Labour Commissioner, as fair 

wages and the hours of work for which such wages earned and  

(b) Send a copy of such notices to the certifying officer. 

 

4. Payment of Wages:- 
(i) Wages due to every worker shall be paid to him direct. 

(ii) All wages shall be paid in current  coin or currency or in both. 

(iii) Arrears claimed after 2 months after the completion of the work shall 

not be entertained. 

 

5. Fixation of wage Periods:- 
(i) The Contractor shall fix the wage periods in respect of which the wages 

shall be payable. 

(ii) No wage period shall exceed one month. 
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(iii) Wages of every worker employed on the Contract shall be paid (a) in 

case of establishments in which wage period is one week within 3 days 

from the end of the wage period and (b) in the case of other 

establishments before the expiry of the 7th day or 10th day from the end 

of the wage period accordingly to the number of worker employed in 

such establishments does not exceed 1000 or exceeds 1000 

respectively. 

(iv) When the employment of any worker is terminated by or on behalf of 

the Contractor, the wages earned by him shall be paid before the expiry 

of the day succeeding the one on which his employment is terminated. 

(v) All payment of wages shall be made on a working day except when the 

work is completed before the expiry of the wage period, in which case 

final payment shall be made within 48 hours of the last working day at 

work site and during the working time. 

 

Note : The Term “Working Day” means a day on which the work, on 

which the labour is employed, as in progress. 

 

6. Wage Book and Wage Slips etc. 
1. The Contractor shall maintain a wage book of each worker in such 

Form may be convenient at the place of work, but the same shall 

include the following particulars : 

(a) Name of the Worker. 

(b) Rate of daily or monthly wages. 

(c) Nature of work on which employed. 

(d) Total number of day worked during each wage period. 

(e) Dates and periods for which worked overtime. 

(f) Gross wages payable for the work during each wage period. 

(g) All deductions made from the wage with an indication in each 

case of the ground for which the deduction is made. 

(h) Wages actually paid for each wage period. 

1. Signature or thumb impression of the worker. 
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2. The Contractor shall also issue a wage slip containing the 

aforesaid particulars to each worker employed by him on 

the work at least a day prior to the day of disbursement of 

wages. 

3. The contractor shall issue and Employment card in the 

prescribed Form III to each worker on the day of work or 

entry into him employment.  If the worker has already any 

such card with him from the previous employer the 

contractor shall merely endorse that employment card with 

relevant entries on termination of employment the 

Employment card shall again be endorse by the contractor 

and returned to the worker. 

 

7. Register of Unpaid Wages 
The Contractor shall maintain a register of unpaid wages  in such form as 

may be convenient at the place of work but same shall include the 

following particulars: 

(a) Full particulars of the labours whose wages have not been paid. 

(b) Reference number of the muster roll and wage register. 

(c) Rate of Wages. 

(d) Wage period. 

(e) Total amount not paid. 

(f) Reasons for not making payment. 

(g) How the amount of unpaid wages was utilised. 

(h) Acquaintance with dates. 

 

8. Register of Accidents :The Contractor shall maintain a register of 

accidents in such form as may be convenient at the work place but the 

same shall include the following particulars. 

(a) Full particular of the laboureres who met with accident. 

(b) Rate of Wages. 

(c) Sex. 
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(d) Age. 

 

(e) Nature of accident and cause of accident. 

(f) Time and date of accident. 

(g) Date and time when admitted in Hospital. 

(h) Date of discharge from the Hospital. 

(i) Period of treatment and result of treatment. 

(j) Percentage of loss of earning capacity and disability as assessed by 

Medical Officer. 

(k) Claim required to be paid under Workman’s Compensation Act. 

(l) Date of payment of compensation. 

(m) Amount of paid with details of the person to whom the sum was paid. 

(n) Authority by whom the compensation was assessed. 

(o) Remarks. 

 

9. Fines and Deduction which may be made from Wages : 

(i)  The wages of worker shall be paid to him without any deduction of 

any kind except the following: 

(a) Fines. 

(b) Deduction of absence from duty i.e. from the place or the places 

whereby the terms of his employment he is required to work.  

The amount of deduction shall be in proportion to the period for 

which he was absent. 

(c) Deduction for damage to or loss of goods expressly entrusted to 

the employed  person for custody, or for loss of money or any 

other deduction which he is required to account, where such 

damage or loss is directly attributable to his neglect of default. 

(d) Deduction for recovery of advances or for adjustment of over-

payment of wages, advance granted shall be entered in a 

register. 

(e) Any other deduction which the Board may from time to time 

allow. 
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(ii)    No fine should be imposed on any worker shall in respect such acts 

an omissions on his part as have been approved of by Chief Labour 

Commissioner. 

(iii) No fine shall be imposed on a worker and no deduction for damage 

or loss shall be made from his wages until the worker has been 

given an opportunity of showing cause against such fines or 

deduction. 

(iv) The total amount of fine which may be imposed in any one wage 

period on a worker shall not exceed an amount equal to three naya 

paise in a rupee of the wages, payable to him in respect of that 

wage period. 

(v) No fine imposed on any worker shall be recovered from him by 

installment, or after the expiry of sixty days from the date on which it 

was imposed. 

(vi) Every fine shall be deemed to have been imposed on the day of the 

act or omission in respect of which it was imposed. 

 

10. Register of Fines, etc. 

(i) The contractor shall maintain a register of deductions for damage or 

loss in Form No.1 and 2 respectively, which should be kept at the 

place of work. 

 

(ii) The Contractor shall maintain in both English and the local Indian 

language, a list approved by the Chief Labour Commissioner clearly 

stating the acts and omissions for which penalty or fine may be 

imposed on a workman and display it in a good condition in a 

conspicuous place on the work. 

 

11. Preservation of Registers 
The Wage Book, the Wage slips, the register of unpaid wages, the 

Register of Accidents, the Register of Fines, reductions required to be 

maintained under these regulation shall be preserved for 12 months after 
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the day of last entry made in them and shall be made available for 

inspection by the Engineer-in-charge, Labour Welfare Officer or any other 

Officer authorised by the Board in this behalf. 

 

12. Powers of Labour Welfare officers to make investigations of Enquiry 
The Labour Welfare Officer or any other person authorised by the Board 

on their behalf shall have power to make enquiries with a view to 

ascertaining and enforcing due and proper observance of the fair wage 

clauses and provisions of these regulations.  He shall investigate into any 

complaint regarding the default made by the Contractor or sub-contractor 

in regard to such provision. 

 

13. Report of Labour Welfare officer  

The labour Welfare Officer or other persons authorised as aforesaid shall 

submit a report or result of his investigation on enquiry to the Executive 

Engineer concerned indicating the extent if any, to which the  default has 

been committed, with a note that necessary deductions from the 

Contractors shall be made and the wages and other dues be paid to the 

labourers concerned.  In case an appeal is made by the Contractor under 

Clause 14 of these regulations actual payment to labourers will be made 

by the Executive Engineer after the Regional Labour Commissioner has 

given his decision on such appeal. 

(a) The Executive Engineer shall arrange payments to the labourers 

concerned within 45 days from the receipt of the report from the Labour 

Welfare Officer or the Regional Labour Commissioner as the case may 

be. 

 

14. Appeal Against the Decision of Labour Welfare Officer 
Any person aggrieved by the decision and recommendation of the labour 

Welfare Officer or other person so authorised may appeal against such 

decision to the Regional Labourer Commissioner concerned within 30 days 

from the date of  decision forwarding simultaneously a copy of his appeal 
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to the Executive Engineer concerned but subject to such appeal, the 

decision of the Officer shall be final and binding upon the Contractor.  

 
15. Prohibition regarding representation  through lawyer 

(i) A Workman shall be entitled to be represented in any investigation or 

enquiry under these regulation by : 

(a) An officer of a Registered Trade Union of which he is a member. 

(b) An officer of Federation of Trade Unions to which the trade union 

referred to in Clause (a) is affiliated. 

(c) Where the employer is not a member of any Registered Trade 

Union, by an Officer of a Registered Trade Union, connected with or 

by any other workmen, employed in the industry in which the worker 

is employed. 

(ii)  An employer shall be entitled to be represented in any investigation or 

enquiry under these regulation by : 

(a) An Officer of an association of Employers of which he is a member. 

(b) An Officer of a Federation of Associations Employers to which the 

association referred to in Clause (a) is affiliated. 

(c) Where the employer is not a member of any association of 

employers, by an Officer of association of employer, connected with, 

or by any other employer, engaged in the industry in which the 

employer is engages. 

(iii)  No party shall be entitled to be represented by a legal practitioner in 

any investigation or enquiry under these regulations. 
 
16. Inspection of Books and Slips:- 

The Contractor shall allow inspection of the Wage Books and the Wage 

Slips, the Register of unpaid wages, the Register of accident, and the 

Register of fines and deductions to any of his workers or to his agent  at a 

convenient time and place after due notice is received or to the Labour 

Welfare Officer or any other person, authorised by the Board on his behalf. 
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17. Submission of Returns 
The contractor shall submit periodical returns as may be specified from 

time to time. 

 
18. Amendments 

The Board may, from time to time, add to or amend the regulations and on 

any question as to the application, interpretation or effect of those 

regulation the decision of the Chief Labour Commissioner or Deputy Chief 

Labour Commissioner of the Government of India or any other person 

authorised by the Board in that behalf shall be final. 

 

NOTE: In case of any disputes, the English version will prevail. 
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Annexure to additional condition 34 (d) showing of materials of areas of 
surfacing to be considered for working out the minimum period for which 
hire charges are to be recovered. 
 

Sr. 
No. 

Material of Surfacing 
 

 
Quantity or 

Areas 
 

1 Earth sub-grade 1858 Sq. m 

2 Stone (soling) 15 cms. to 23 cms 170 Cu. m 

3 Brick soling 11.5 cms. to 19 cms. thick 227 Cu.m 

4 Wearing coasts of stone ballast 7.5 cms. to 11.5 cms. 28 Cu.m 

5 Wearing coasts of brick ballast 7.5 cms. to 11.5  cms. 

thick. 

57 Cu.m 

6 6.35 mm. thick red bajri spread and Consolidated with 

road roller. 

1858 Sq. m. 
 

7 Painting one coat with stone grit 12.7 mm gauge @ 0. 1 

54 Cu. m. to 0. 1 7 Cu. m/ 1 0 Sq.m and hot bitumen cold 

bitumen or tar as specified. 

929 Sq.m 
 

8 Painting two coats, first coat with stone grit 12.7 mm. 

Gauge @ 0.154 Cu m/10 Sq.m with binder, and second 

coat with stone grit 95 mm gauge @ 0. 107 Cu. m/10 

Sq.m. and binder. The binder being hot bitumen or tar as 

specified. 

595 Sq.m 

9 Repainting with stone grit 9.5 mm. gauge @ 0.107 Cu.m. 

to 0.14 Cu m/10 Sq.m. and hot bitumen or tar as pecified. 

1672 Sq.m 

10 Laying full grouted surface with stone  ballast 38 mm. 

gauge @ 0.62 Cu. m/10 Sq.m. grouting with binder, 

blinding with 19 mm. to 12.7 mm. gauge stone grit @ 

0.17/10 Sq.m. and seal coat of binder and stone grit 9.5 

mm gauge @ 0.107 Cu.m/10 Sq.m. the binder being hot 

bitumen or tar as specified 

465 Sq.m. 
 

11 Laying full grouted surface with stone ballast 5.08 mm. 

gauge @ 0.93 Cu.m/10 Sq.m. grouting with binder, 

372 Sq.m. 
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blinding with stone grit 19 mm. to 12.7 mm. gauge @ 

0.185 Cu.m/ 10 Sq.m. and seal coat of binder and stone 

grit 9.5 mm. gauge @ 0.107 Cu. m/10 Sq.m. the binder 

being hot bitumen or tar 

12 19 mm, thick premix carpet surfacing with stone grit 9.5 

mm. gauge @ 0.246 Cu.m/10 Sq.m. and binder including 

tack coat, the binder being hot bitumen or tar. 

929 Sq.m 
 

13 25.4 mm thick premix carpet surfacing with stone grit 9.5 
mm gauge @ 0. 31 Cu.m/10 Sq. m and binder including 

tack coat binder being hot bitumen or tar as specified. 

929 Sq.m 
 

14 38 mm. thick premix macadam surfacing with stone 

ballast 25.4 gauge @ 1.46 Cu.m/10 Sq.m. and hot 

bitumen blinding with stone grit 12.7 mm. gauge @ 0.1 

54' Cu.m/10 Sq.m. and stone grit 9.5 mm. gauge @ 

0.107 Cu. m/10 Sq. m. 

657 Sq.m 
 

15 50.8 mm. thick premix macadam surfacing with stone 

ballast 25.4 mm. gauge @ .62 Cu.m/10 Sq.m. and hot 

bitumen, blinding with stone girt 12.7 mm. gauge @ 

0.154 Cu.m/10 Sq.m. and seal coat of hot bitumen and 

stone girt 9.5 mm. gauges @ 0.105 Cu.m/10 Sq.m. 

465 Sq.m. 
 

16 38 mm. thick bitumen concrete surfacing with graded 

stone ballast (19 mm. gauge to 6.35 mm. gauge) @ 

0.37 Cu. m/1 0 Sq. m. coarse sand @ 0.185 Cu.m/10 

Sq.m. and hot bitumen, over a tack coat of hot bitumen 

465 Sq.m 
 

17 50.8 mm. thick bitumen concrete surfacing with graded 

stone ballast (l 9 mm. gauge to 6.35 mm. gauge) @ 0.49 

Cu m. /10 Sq.m coarse sand @ 0.246 Cu m./10 Sq. m. 

and hot bitumen over a tack coat of hot bitumen. 

372 Sq.m 
 

18 63.5 mm. thick bitumen concrete surfacing with graded 

stone ballast (19 mm gauge to 6.35 mm. gauge) @ 0.62 

Cu m. /10 Sq.m. coarse sand @ 0.31 Cu. m./10 Sq. m. 

279 Sq.m. 
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and hot bitumen, over a tack coat of hot bitumen 

19 
25.4 mm. thick bitumestic sheet with hot bitumen, stone 

grit 12.7 mm. to 9.5 mm. @ 0. 1 7 Cu. m./l0 Sq. m. and 

Badarpur san @ 0. 1 7 Cu. m./10 Sq.m. over a tack coat 

of hot bitumen. 

743 Sq. m. 
 

20 38 mm. thick bitumen sheet with hot bitumen stone grit 

12.7 mm. to 9.5 mm. gauge @ 0.25 Cu.m./10 Sq.m. and 

Badarpur sand @ 0.25 Cu.m./10 Sq.m. over a tack coat 

of hot bitumen 

557 Sq.m. 
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FORM I 
 

Register of Fines (Regulations 10 (i) Employer) 
 

Sr.No. Name Father’s / 
Husband’s 

Name 

Sex Depart-
ment 

Nature 
and 

Date of 
the 

offence 
for 

which 
fine 

imposed 

Whether 
workmen 
showed 
cause 

against 
deduction 
if so enter 

date 

Rate of 
Wages 

Date & 
amount 
of fine 

imposed 

Date on 
which 
fine 

realised 

Remarks 

1 2 3 4 5 6 7 8 9 10 11 
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FORM II 
 

Register of Deduction for Damages for Loss Caused to the Employer by the Neglect or Default of the 
Employed Persons (Regulation 10(i) Employer) 

 

Sr.No. Name Father’s / 
Husband’s 

Name 

Sex Depart-
ment 

Damage 
or loss 
caused 

with 
date 

Whether 
workmen 
showed 
cause 

against 
deduction 
if so enter 

date 

Date and 
amount 

of 
deduction 
imposed 

Number of 
installments 

if any 

Date on 
which 
fine 

realised 

Remarks 

1 2 3 4 5 6 7 8 9 10 11 
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FORM III 

EMPLOYMENT CARD [REGULATION 6 (iii)] 
Name and Sex of the worker                                  Age or date of birth 
Father's Name                                                Identification marks 
Address 

Particulars of next of kin (wife and children, if any or of dependent next kin 
case the has no wife or child) 
 

Name: 
 
Full address of dependents: 
 
(Specify village, District and state) 

Sr. 
No. 

Name & 
address of 
employer 
(Specify 

whether a 
contractor 

or 
sub-

contractor) 

Particulars 
of location 
of worksite 

& 
description 
of work 

done 

Total period 
for which the 

worker is 
employed 

(From______
_ 

To________
_) 

Actual 
number 
of days 
worked 

Leave 
taken 

(Number 
of days 
should 

be 
specified) 

 

1 2 3 4 5 6 
 
 
 

     

 
Back side on the card 

 
Sr. No. 
as on 
revers

e 

Nature 
of work 

done 
by the 
worker 

Wage 
period 

Wage rate 
(with 

particulars 
of unit in 
case of 

piece work) 

Total 
wage 

earned by 
the worker 
during the 

period 
shown 
under 

column (5) 

Remar
ks 
 

Signature 
of the 

employer 

1 2 3 4 5 6 7 
 
 
 

      

 
N. B.: if the worker is employed both on piece and the   rates, relevant entries in each should be made separately.  


