
 
 
 
 

MECHANICAL ENGINEERING DEPARTMENT 
 

 
ELECTRICAL DIVISION 

 

 
TENDER NO. EL/WK/2813 

 

Providing illumination to the Pipe Line in the license area of DPA as per PFSAC (As per ISPS 
code) by the side of K.K. Road at Kandla 

 
Executive Engineer (E) 

Electrical Division 
Deendayal Port Authority 

7, Ground Floor, 
Port & Custom Building, 
New Kandla – 370 210. 

Phone No. (02836) 270209/270342 
Fax No. (02836) 270184/271010 



TENDER NOTICE NO. EL/WK/2813 
 

Name of work Providing illumination to the Pipe Line in the license area of DPA 
as per PFSAC (As per ISPS code) by the side of K.K. Road at Kandla. 

Estimated cost put to 
tender 

Rs. 8,68,12,230.00 

Tender fee : Rs. 5000 + 900 (GST) Present rate of GST is 18 % 
Through online transfer in Punjab National Bank, Kandla Branch 
Account No. 2177002100004628 - Deendayal Port Authority - 
(IFSC code PUNB0217700). Scanned copy of RTGS no. and date 
of transfer may be uploaded on (n) procure website. 

 
In case of Micro and Small Enterprise (MSEs) holding valid 
certificate issued by any agencies/organization under The 
Ministry of Micro, Small and Medium Enterprises indicating the 
list of activity related to the subject tender as per National 
Industrial Classification-2008 mentioned in the table below only 
shall become eligible for exemption from payment of Tender 
fee/EMD. Such bidder shall upload the scanned copy of valid 
certificate in along with Bid Securing Declaration Form given at 
Section-VIII failing which the bid shall be considered non- 
responsive in preliminary bid. 

 
 
 
 
 
 
 
 
 
 

OR 

Level Description 
Section – F CONSTRUCTION 
Division – 42 CIVIL ENGINEERING 
Group - 422 Construction of utility projects 
Class – 4220 Construction of utility projects 
Sub Class - 
42202 

Construction/erection and maintenance of 
power, telecommunication and transmission 
lines 

 



  Level Description  

Section – D ELECTRICITY, GAS, STEAM AND AIRCONDITION 
SUPPLY 

 

Division – 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION 
SUPPLY 

 

Group - 351 Electric power generation, transmission and 
distribution 

 

Class – 3510 Electric power generation, transmission and 
distribution 

 

Sub Class - 
35109 

Collection and distribution of electric energy to 
households, industrial, commercial and other 
users n.e.c. 

 

EMD Rs. 8,68,122.00 
In the form of Bank Guarantee of Nationalised/Scheduled Bank 
(except Co-operative bank) having its branch at Gandhidham in 
favour of Deendayal Port Authority, Gandhidham. The bank 
guarantee should be submitted as per the format given in Form- 
6. 

 Scanned copy to be uploaded on (n) procure website while 
uploading the bid. 
 
In case of Micro and Small Enterprise (MSEs) holding valid 
certificate issued by any agencies/organization under The 
Ministry of Micro, Small and Medium Enterprises indicating the 
list of activity related to the subject tender as per National 
Industrial Classification-2008 mentioned in the table below only 
shall become eligible for exemption from payment of Tender 
fee/EMD. Such bidder shall upload the scanned copy of valid 
certificate in along with Bid Securing Declaration Form given at 
Section-VIII failing which the bid shall be considered non- 
responsive in preliminary bid. 

 
 
 
 
 
 
 
 
 
 

OR 

 

Level Description 
Section – F CONSTRUCTION 
Division – 42 CIVIL ENGINEERING 
Group - 422 Construction of utility projects 
Class – 4220 Construction of utility projects 
Sub Class - 
42202 

Construction/erection and maintenance of 
power, telecommunication and transmission 
lines 

 



  Level Description  

Section – D ELECTRICITY, GAS, STEAM AND AIRCONDITION 
SUPPLY 

 

Division – 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION 
SUPPLY 

 

Group - 351 Electric power generation, transmission and 
Distribution 

 

Class – 3510 Electric power generation, transmission and 
Distribution 

 

Sub Class - 
35109 

Collection and distribution of electric energy to 
households, industrial, commercial and other 
users n.e.c. 

 

Last date of downloading 09/07/2024 upto 14:00 
Last date and time of 
submission of E-tender 

09/07/2024 upto 14:30 only on website 
https://kpt.nprocure.com: 

Pre-bid meeting 18/06/2024 at 15:00 hrs 
Date and time for opening 
of E-tender 

09/07/2024 at 15:00 hrs 

Downloading websites https://kpt.nprocure.com, http://www.deendayalport.gov.in as 
well as http://www.eprocure.gov.in. 

Corrigendum, if any, will be placed on websites only. 
 

 
Executive Engineer (E), 

Deendayal Port Authority 



NOTICE INVITING ON LINE TENDER 
Department Name Mechanical Engineering Department 

Circle/ Division Electrical Division, Port & Customs Building, 
Ground Floor, New Kandla-(Kutch)-370210 

Tender Notice No. EL/WK/2813 
Name of Project Providing illumination to the Pipe Line in the license area of DPA as 

per PFSAC (As per ISPS code) by the side of K.K. Road at Kandla 
Name of Work Providing illumination to the Pipe Line in the license area of DPA 

as per PFSAC (As per ISPS code) by the side of K.K. Road at Kandla 

Estimated Contract 
Value (INR) Rs. 8,68,12,230.00 

Period of Completion 
(in Months) 6 Months from the date of issue of work order 

Bidding Type Open 
Bid Call (Nos.) One 

Tender Currency Type Single 
Tender Currency 

Settings Indian Rupee (INR) 

Pre-Qualification 
Criteria 

PRE-QUALIFICATION CRITERIA FOR ELIGIBLE BIDDERS: 
The Bidders shall fulfil the following pre-qualification criteria: 
a) Average Annual financial turnover during the last 3 years, 

ending 31st March of the previous financial year, should be at 
least ₹ 260.44 Lakh certified by Chartered Accountant. 

 
b) Experience of having successfully completed similar works 

during last 7 years ending last day of month previous to the 
one in which applications are invited should be either of the 
following: 
i) Three similar completed works each costing not less 

than the amount equal to ₹ 347.25 Lakh. 
Or 

ii) Two similar completed works each costing not less than 
the amount equal to ₹ 434.06 Lakh 

Or 
iii) One similar completed work costing not less than the 

amount equal to ₹ 694.50 Lakh 
 

Note: The cost of One/Two/Three similar work shall be 
excluding of GST. 

 
c) Bidders who meet the minimum qualification criteria will be 

qualified only if their available bid capacity is more than the 



total bid value. 
The available bid capacity will be calculated as under: 
Assessed Available Bid capacity = A x N x 2 –B, 
Where, 
“N” = Number of years prescribed for completion of the 
subject contract. 
“A” = Maximum value of works executed in any one year 
during last seven years (at current price level). 
“B” = Value at current price level of existing commitments and 
on-going works to be completed in the next ’N’ years. 

 
Finan 
cial 
Year 

2022 
-23 

2021- 
22 

2020- 
21 

2019 
-20 

2018- 
19 

2017 
-18 

2016 
-17 

Index 152.5 139.4 123.4 121.8 119.8 114.9 111.6 
Multi 
plying 
Facto 

r 

 
1.00 

 
1.09 

 
1.24 

 
1.25 

 
1.27 

 
1.33 

 
1.37 

 
The Bidder shall furnish statements showing the value of 
existing commitments and on-going works as well as the 
stipulated period of completion remaining for each of the 
works preferably countersigned by the Nodal Office or his 
nominee-in charge. 

 
IMPORTANT: 
a) The value of Annual Turnover is not to be considered 
towards “A” as mentioned in the formula. 
b) The Information may be provided as per the format given 
at Section-IX 

 
d) In Case the similar work has been issued for any private body, 

the bidder will be required to produce the tax deducted at 
source (TDS) certificate indicating the income tax deducted by 
the client for that work, which will form the basis for assessing 
the value of completed work. 

IMPORTANT: 
The particular row in the TDS certificate (Form 16 or Form 26A), 
which indicates the credit of the payment received from the 
client, should be highlighted. 



 Along with the TDS certificate, a declaration on the letter head 
of a Chartered Accountant should be submitted giving details 
such as the name of bidder, the name of the client for which the 
bidder has carried out the work, name of work, work order no. 
and date, gross amount of the payment, net amount received 
from the client, TDS amount. The statement should be signed by 
the Chartered Accountant. 

 
In case any discrepancies between the TDS (Form 16 or Form 
26A) and the declaration given by the Chartered Accountant 
with regard to payment received from the client, it should be 
explained. 

 
d) The contractor shall have valid electrical contractor’s license for 
carrying out electrical work of nature involved in this tender 
obtained from the competent authority of any states without 
which the tender shall not be accepted. Contractor shall submit 
certificate and copy of the license in lieu of the same for 
consideration. 

 
e) Upload duly signed document given at Section-VII towards 
evidence of site visit. (The bidder who has not physically visited 
the site and not uploaded document given at Section-VIII, will be 
declared technically disqualified. The date of physical visit of site 
should be the date invariably prior to date of opening of 
preliminary bid. The mandatory site visit and uploading of 
document are exempted if there is declared travel restriction by 
central/state government). 

 
Similar works means 

“SITC of Illumination System with High Mast along with HT & LT 
Electrical Distribution System for any Government or Public Sector 
Undertaking or any reputed Industrial Organisation or 
Industry/Company in private sector.” 

Joint Venture Not Allowed 
Rebate Not applicable 



Bid Document Fee: Rs. 5000 + 900 (GST) Present rate of GST is 18% 
Through on line transfer in Punjab National Bank, Kandla Branch 
Account No. 2177002100004628 - Deendayal Port Authority - 
(IFSC code PUNB0217700). Scanned copy of RTGS no. and date of 
transfer may be uploaded on (n) procure website. 

 
In case of Micro and Small Enterprise (MSEs) holding valid 
certificate issued by any agencies/organization under The 
Ministry of Micro, Small and Medium Enterprises indicating the 
list of activity related to the subject tender as per National 
Industrial Classification-2008 mentioned in the table below only 
shall become eligible for exemption from payment of Tender 
fee/EMD. Such bidder shall upload the scanned copy of valid 
certificate in along with Bid Securing Declaration Form given at 
Section-VIII failing which the bid shall be considered non- 
responsive in preliminary bid. 

 
 
 
 
 
 
 
 
 
 

OR 

Bid Document Fee 
Payable To: 

Through online transfer in PNB bank Account No. 
2177002100004628 - Deendayal Port Authority - (IFSC code 
PUNB0217700). Scanned copy of RTGS no. and date of transfer 

 

Level Description 
Section – F CONSTRUCTION 
Division – 42 CIVIL ENGINEERING 
Group - 422 Construction of utility projects 
Class – 4220 Construction of utility projects 
Sub Class - 
42202 

Construction/erection and maintenance of 
power, telecommunication and transmission 
lines 

 

Level Description 
Section – D ELECTRICITY, GAS, STEAM AND AIRCONDITION 

SUPPLY 
Division – 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION 

SUPPLY 
Group - 351 Electric power generation, transmission and 

distribution 
Class – 3510 Electric power generation, transmission and 

distribution 
Sub Class - 
35109 

Collection and distribution of electric energy to 
households, industrial, commercial and other 
users n.e.c. 



 may be uploaded on (n) procure website. 

Bid Security/ EMD 
(INR) : 

₹ 8,68,122.00 
In the form of Bank Guarantee of Nationalised/Scheduled Bank 
(except Co-operative bank) having its branch at Gandhidham in 
favour of Deendayal Port Authority, Gandhidham. The bank 
guarantee should be submitted as per the format given in Form- 
6. 
Scanned copy to be uploaded on (n) procure website while 
uploading the bid. 

 
In case of Micro and Small Enterprise (MSEs) holding valid 
certificate issued by any agencies/organization under The 
Ministry of Micro, Small and Medium Enterprises indicating the 
list of activity related to the subject tender as per National 
Industrial Classification-2008 mentioned in the table below only 
shall become eligible for exemption from payment of Tender 
fee/EMD. Such bidder shall upload the scanned copy of valid 
certificate in along with Bid Securing Declaration Form given at 
Section-VIII failing which the bid shall be considered non- 
responsive in preliminary bid. 

 
 
 
 
 
 
 
 
 
 

OR 

 

Level Description 
Section – F CONSTRUCTION 
Division – 42 CIVIL ENGINEERING 
Group - 422 Construction of utility projects 
Class – 4220 Construction of utility projects 
Sub Class - 
42202 

Construction/erection and maintenance of 
power, telecommunication and transmission 
lines 

 



  Level Description  

Section – D ELECTRICITY, GAS, STEAM AND AIRCONDITION 
SUPPLY 

Division – 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION 
SUPPLY 

Group – 351 Electric power generation, transmission and 
Distribution 

Class – 3510 Electric power generation, transmission and 
Distribution 

Sub Class - 
35109 

Collection and distribution of electric energy to 
households, industrial, commercial and other 
users n.e.c. 

Bid Security/ EMD 
(INR) In Favor of : 

In the form of Bank Guarantee of Nationalised/Scheduled Bank 
(except Co-operative bank) having its branch at Gandhidham in 
favour of Deendayal Port Authority, Gandhidham. The bank 
guarantee should be submitted as per the format given in Form- 
6. 
Scanned copy to be uploaded on (n) procure website while 
uploading the bid. 

 
In case of Micro and Small Enterprise (MSEs) holding valid 
certificate issued by any agencies/organization under The 
Ministry of Micro, Small and Medium Enterprises indicating the 
list of activity related to the subject tender as per National 
Industrial Classification-2008 mentioned in the table below only 
shall become eligible for exemption from payment of Tender 
fee/EMD. Such bidder shall upload the scanned copy of valid 
certificate in along with Bid Securing Declaration Form given at 
Section-VIII failing which the bid shall be considered non- 
responsive in preliminary bid. 

 
 
 
 
 
 
 
 
 
 

OR 

 

Level Description 
Section – F CONSTRUCTION 
Division – 42 CIVIL ENGINEERING 
Group - 422 Construction of utility projects 
Class – 4220 Construction of utility projects 
Sub Class - 
42202 

Construction/erection and maintenance of 
power, telecommunication and transmission 
lines 

 



  Level Description  

Section – D ELECTRICITY, GAS, STEAM AND AIRCONDITION 
SUPPLY 

Division – 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION 
SUPPLY 

Group – 351 Electric power generation, transmission and 
Distribution 

Class – 3510 Electric power generation, transmission and 
Distribution 

Sub Class - 
35109 

Collection and distribution of electric energy to 
households, industrial, commercial and other 
users n.e.c. 

Bid Document 
Downloading Start 

Date 

                           
         07/06/2024 

Bid Document 
Downloading End Date 

         09/07/2024 up to 14:00 Hrs. 

Date & Place of Pre 
Bid Meeting 

18/06/2024 @ 15:00 Hrs. at A.O. Building, Gandhidham. 

Last Date & Time for 
Receipt of Bids 

          09/07/2024 @ 14:30 Hrs. 

Bid Validity Period 120 Days 
Condition (1) Tender Fee shall be submitted through on line transfer in 

Punjab National Bank, Kandla Branch Account No. 
2177002100004628 - Deendayal Port Authority - (IFSC code 
PUNB0217700). Scanned copy of RTGS no. and date of transfer 
may be uploaded on (n) procure website. 

 
In case of Micro and Small Enterprise (MSEs) holding valid 
certificate issued by any agencies/organization under The 
Ministry of Micro, Small and Medium Enterprises indicating the 
list of activity related to the subject tender as per National 
Industrial Classification-2008 mentioned in the table below only 
shall become eligible for exemption from payment of Tender 
fee/EMD. Such bidder shall upload the scanned copy of valid 
certificate in along with Bid Securing Declaration Form given at 
Section-VIII failing which the bid shall be considered non- 
responsive in preliminary bid. 

 
OR 



  Level Description  

Section – F CONSTRUCTION 
Division – 42 CIVIL ENGINEERING 
Group – 422 Construction of utility projects 
Class – 4220 Construction of utility projects 
Sub Class - 
42202 

Construction/erection and maintenance of 
power, telecommunication and transmission 
Lines 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

(2) EMD: In the form of Bank Guarantee of 
Nationalised/Scheduled Bank (except Co-operative bank) having 
its branch at Gandhidham in favour of Deendayal Port Authority, 
Gandhidham. The bank guarantee should be submitted as per the 
format given in Form-6. 
Scanned copy to be uploaded on (n) procure website while 
uploading the bid. 

 
In case of Micro and Small Enterprise (MSEs) holding valid 
certificate issued by any agencies/organization under The 
Ministry of Micro, Small and Medium Enterprises indicating the 
list of activity related to the subject tender as per National 
Industrial Classification-2008 mentioned in the table below only 
shall become eligible for exemption from payment of Tender 
fee/EMD. Such bidder shall upload the scanned copy of valid 
certificate in along with Bid Securing Declaration Form given at 
Section-VIII failing which the bid shall be considered non- 
responsive in preliminary bid. 

 
OR 

 

Level Description 
Section – D ELECTRICITY, GAS, STEAM AND AIRCONDITION 

SUPPLY 
Division – 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION 

SUPPLY 
Group - 351 Electric power generation, transmission and 

distribution 
Class – 3510 Electric power generation, transmission and 

distribution 
Sub Class - 
35109 

Collection and distribution of electric energy to 
households, industrial, commercial and other 
users n.e.c. 



  Level Description  

Section – F CONSTRUCTION 
Division – 42 CIVIL ENGINEERING 
Group – 422 Construction of utility projects 
Class – 4220 Construction of utility projects 
Sub Class - 
42202 

Construction/erection and maintenance of 
power, telecommunication and transmission 
Lines 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

3) Integrity Pact agreement duly signed by the bidder and two 
witnesses (witnesses sign also to be obtained by the bidder) is also 
required to be submitted in preliminary bid. 

 
Accordingly, technical offer of those bidders shall only be 
opened whose EMD, Tender Fee and Integrity Pact (duly signed 
by bidder and witnesses) are received electronically in 
preliminary submission. 

Remarks The hard copies should reach to the Electrical Division within 07 
days from the date of opening of preliminary and technical bid. 

Bid Opening Date Technical Bid will be opened on 09/07/2024 @ 15:15 Hrs. Date 
of opening of price bid shall be notified after scrutiny and 
evaluation of Technical Bid. 

Documents required to 
be submitted by 
scanning through 

online 

a. Documents in support of fulfilling Qualifying Criteria as 
indicated above. 

b. Tender fees plus GST: Through online transfer in Punjab 
National Bank, Kandla Branch Account No. 
2177002100004628 - Deendayal Port Authority - (IFSC code 
PUNB0217700). Scanned copy of RTGS no. and date of 
transfer may be uploaded on (n) procure website. 

 

Level Description 
Section – D ELECTRICITY, GAS, STEAM AND AIRCONDITION 

SUPPLY 
Division – 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION 

SUPPLY 
Group - 351 Electric power generation, transmission and 

distribution 
Class – 3510 Electric power generation, transmission and 

distribution 
Sub Class - 
35109 

Collection and distribution of electric energy to 
households, industrial, commercial and other 
users n.e.c. 



In case of Micro and Small Enterprise (MSEs) holding valid 
certificate issued by any agencies/organization under The 
Ministry of Micro, Small and Medium Enterprises indicating the 
list of activity related to the subject tender as per National 
Industrial Classification-2008 mentioned in the table below only 
shall become eligible for exemption from payment of Tender 
fee/EMD. Such bidder shall upload the scanned copy of valid 
certificate in along with Bid Securing Declaration Form given at 
Section-VIII failing which the bid shall be considered non- 
responsive in preliminary bid. 

 

Level Description 
Section – F CONSTRUCTION 
Division – 42 CIVIL ENGINEERING 
Group – 422 Construction of utility projects 
Class – 4220 Construction of utility projects 
Sub Class - 
42202 

Construction/erection and maintenance of 
power, telecommunication and transmission 
Lines 

OR 
 

Level Description 
Section – D ELECTRICITY, GAS, STEAM AND AIRCONDITION 

SUPPLY 
Division – 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION 

SUPPLY 
Group – 351 Electric power generation, transmission and 

Distribution 
Class – 3510 Electric power generation, transmission and 

Distribution 
Sub Class - 
35109 

Collection and distribution of electric energy to 
households, industrial, commercial and other 
users n.e.c. 

 
 

c. EMD:- In the form of Bank Guarantee of 
Nationalised/Scheduled Bank (except Co-operative bank) 
having its branch at Gandhidham in favour of Deendayal Port 
Authority, Gandhidham. The bank guarantee should be 
submitted as per the format given in Form-6. 

Scanned copy to be uploaded on (n) procure website while 
uploading the bid. 



  
In case of Micro and Small Enterprise (MSEs) holding valid 
certificate issued by any agencies/organization under The 
Ministry of Micro, Small and Medium Enterprises indicating the 
list of activity related to the subject tender as per National 
Industrial Classification-2008 mentioned in the table below only 
shall become eligible for exemption from payment of Tender 
fee/EMD. Such bidder shall upload the scanned copy of valid 
certificate in along with Bid Securing Declaration Form given at 
Section-VIII failing which the bid shall be considered non- 
responsive in preliminary bid. 

 
 
 
 
 
 
 
 
 
 
 

OR 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

d. Integrity pact duly signed by bidder and witnesses. 
e. Documents Mentioned in Eligibility Criteria. 

Officer- Inviting Bids: Executive Engineer (E), Electrical Division, Port & Custom 
Building, Ground Floor, New Kandla-(Kutch)-370210 

Bid Opening Authority 
: 

Executive Engineer (E) 

 

Level Description 
Section – F CONSTRUCTION 
Division – 42 CIVIL ENGINEERING 
Group - 422 Construction of utility projects 
Class – 4220 Construction of utility projects 
Sub Class - 
42202 

Construction/erection and maintenance of 
power, telecommunication and transmission 
lines 

 

Level Description 
Section – D ELECTRICITY, GAS, STEAM AND AIRCONDITION 

SUPPLY 
Division – 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION 

SUPPLY 
Group - 351 Electric power generation, transmission and 

distribution 
Class – 3510 Electric power generation, transmission and 

distribution 
Sub Class - 
35109 

Collection and distribution of electric energy to 
households, industrial, commercial and other 
users n.e.c. 

 



Address: Executive Engineer(E), Electrical Division, Port & Custom 
Building, Ground Floor, New Kandla-(Kutch)-370210 

Contact Details : Executive Engineer (E), Electrical Division, Port & Custom 
Building, Ground Floor, New Kandla (Kutch)-370210 Phone: 

02836-270209, 270342/9825227048. 
Fax No. 02836 270184. 

 

In case, bidders need any clarifications or if training is required to participate in online 
Tenders, they can contact (n) Procure Support team at following address: - 

 
(n) Code Solutions-A division of GNFC Ltd., 
(n) Procure Cell 403, GNFC Info tower, S.G. Road, Bodakdev, Ahmadabad – 380054 (Gujarat) 

 
Contact Details: 
Airtel: +91-79-40007501, 40007512, 40007516, 40007517, 40007525 
BSNL: +91-79-26854511, 26854512, 26854513 (EXT: 501, 512, 516, 517, 525) 
Reliance: +91-79-30181689 Fax: +91-79-26857321, 40007533 
E-mail:nprocure@gnvfc.net 
TOLL FREE NUMBER: 1-800-233-1010 (EXT: 501, 512, 516, 517, 525) 

 
 
 
 
 

Executive Engineer (E) 
Deendayal Port Authority 



SECTION – I 
 

INSTRUCTION TO BIDDERS 
A. GENERAL 

 

1. Scope of Bid 
1.1 The Executive Engineer (Electrical), Deendayal Port Authority invites bids by E-Tendering 

from the interested eligible bidder for the work as mentioned in the notice inviting online 
tender. All bids shall be completed and submitted on-line in accordance with instruction 
to the bidders. 

 
1.2 The successful bidder will be expected to complete the works by the intended 

completion period. 
 

2. Source of funds 
2.1 The employer has arranged the funds from the internal resources and will have sufficient 

funds in India Currency for execution of the work. 
 

3. Eligible Bidders 
Only eligible bidders fulfilling all the requirements as mentioned in the Notice Inviting 
Online Tender may participate in the subject Tender. Successful completion of “Similar 
Works” only shall be considered for evaluation of eligibility criteria. 

 
3.1 The invitation for Bids is open to all eligible bidders meeting the eligibility criteria as 

defined in clause regarding Eligibility Criteria. 
 

3.2 All bidders shall fill the forms provided in Section – IV- Part – I “To be submitted by 
Bidders with their Bids”. 

 
3.3 Government-owned enterprises may participate if they are legally and financially 

autonomous, operate under commercial law and are not a dependent agency of the 
employer subject to fulfilment of Minimum Qualifying criteria. 

 
3.4 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent 

practices issued by the employer. 
 

4. Eligibility Criteria: 
 

4.1 (I) The Bidders shall fulfill the following pre-qualification criteria: 
 

Sr. 
No 

Particulars Supporting Documents 

(a) Average Annual financial 
turnover   during   the   last   3 

Certificate should be issued by the Chartered 
Accountant. 



 years, ending 31st March of the 
previous financial year, should 
be at least ₹ 260.44 Lakh 
Certified by Chartered 
Accountant. 

 

(b) Experience   of   having 
successfully completed similar 
works during last 7  years 
ending  last day of  month 
previous to the one in which 
applications are invited should 
be either of the following: 
Three similar completed works 
each costing not less than the 
amount equal to ₹ 347.25 Lakh 

Or 
Two similar completed works 
each costing not less than the 
amount equal to ₹ 434.06 Lakh 

Or 
One similar completed work 
costing not less than the 
amount equal to ₹ 694.50 Lakh 

 
 

Note: The cost of One /Two 
/Three similar work shall be 
excluding of GST. 

(a) A copy of the certificate in respect of the 
successfully completed similar work. 
(b) A copy of detail work order should also be 
submitted for which the bidder is submitting 
the completion certificate. 
Such completion certificate should be issued on 
the letter head of the client and invariably 
reflect the following details:- 

 
1)       Name of Contractor (2) Name of Work 
(3) No. of work order/agreement and date (4) 
Contract value (5) Contract period (6) Date of 
commencement of work (7) Date of 
completion (8) Value of Work executed during 
the contract period/original contract period (9) 
Date of issue of certificate. 

 
(c) In Case the similar work has been issued for 
any private body, the bidder will be required to 
produce the tax deducted at source (TDS) 
certificate indicating the income tax deducted 
by the client for that work, which will form the 
basis for assessing the value of completed 
work. 
IMPORTANT: 
The particular row in the TDS certificate (Form 
16 or Form 26A), which indicates the credit of 
the payment received from the client, should 
be highlighted. 

  Along with the TDS certificate, a declaration 
on the letter head of a Chartered Accountant 
should be submitted giving details such as the 
name of bidder, the name of the client for 
which the bidder has carried out the work, 
name of work, work order no. and date, gross 
amount of the payment, net amount received 
from the client, TDS amount. The statement 
should be signed by the Chartered 



  Accountant. 
 
In case any discrepancies between the TDS 
(Form 16 or Form 26A) and the declaration 
given by the Chartered Accountant with 
regard to payment received from the client, it 
should be explained. 

 
d) Bidders who meet the minimum 
qualification criteria will be qualified only if 
their available bid capacity is more than the 
total bid value. 
The available bid capacity will be calculated as 
under: 
Assessed Available Bid capacity = A x N x 2 –B, 
Where, 
“N” = Number of years prescribed for 
completion of the subject contract. 
“A” = Maximum value of works executed in any 
one year during last seven years (at current 
price level). 
“B” = Value at current price level of existing 
commitments and on-going works to be 
completed in the next ’N’ years. 
The Bidder shall furnish statements showing 
the value of existing commitments and on- 
going works as well as the stipulated period of 
completion remaining for each of the works 
preferably countersigned by the Nodal Office 
or his nominee-in charge. 

 
(e) The contractor shall have valid electrical 
contractor’s license for carrying out electrical 
work of nature involved in this tender obtained 
from the competent authority of their 
respective states without which the tender 
shall not be accepted. Contractor shall submit 
certificate and copy of the license in lieu of the 
same for consideration. 

 
(f) Upload duly signed document given at 
Section-VII towards evidence of site visit. (The 
bidder who has not physically visited the site 
and not uploaded document given at Section- 



  VII, will be declared technically disqualified. 
The date of physical visit of site should be the 
date invariably prior to date of opening of 
preliminary bid. The mandatory site visit and 
uploading of document are exempted if there 
is declared travel restriction by central/state 
government) 

Similar works means “SITC of Illumination System with High Mast 
along with HT & LT Electrical Distribution 
System for any Government or Public Sector 
Undertaking or any reputed Industrial 
Organisation or Industry/Company in private 
sector.” 

(c) Tax Deducted at Source (TDS) 
for Similar Work (if work is 
issued by Private Body) 

In Case the similar work has been issued for any 
private body, the bidder will be required to 
produce the tax deducted at source (TDS) 
certificate indicating the income tax deducted 
by the client for that work, which will form the 
basis for assessing the value of completed 
work. 

 
IMPORTANT: 

 
The particular row in the TDS certificate (Form 
16 or Form 26A), which indicates the credit of 
the payment received from the client, should 
be highlighted. 

 
Along with the TDS certificate, a declaration 
on the letter head of a Chartered Accountant 
should be submitted giving details such as the 
name of bidder, the name of the client for 
which the bidder has carried out the work, 
name of work, work order no. and date, gross 
amount of the payment, net amount received 
from the client, TDS amount. The statement 
should be signed by the Chartered 
Accountant. 

 
In case any discrepancies between the TDS 
(Form 16 or Form 26A) and the declaration 
given by the Chartered Accountant with 
regard to payment received from the client, it 
should be explained. 



(d) Assessed Available Bid capacity = A x N x 2 –B, 
Where, “N” = Number of years prescribed for completion of the subject contract. 
“A” = Maximum value of works executed in any one year during last seven years 
(at current price level). 
“B” = Value at current price level of existing commitments and ongoing works to 
be completed in the next ’N’ years. 
Note: For bringing value of works to current level, multiplying factor to be 
indicated in tender with reference to escalation based on WPI. 

Financia 
l Year 

2022- 
23 

2021- 
22 2020-21 2019- 

20 
2018- 

19 
2017- 

18 2016-17 

Index 152.5 139.4 123.4 121.8 119.8 114.9 111.6 
Multiply 

ing 
Factor 

 
1.00 

 
1.09 

 
1.24 

 
1.25 

 
1.27 

 
1.33 

 
1.37 

The Bidder shall furnish statements showing the value of existing commitments 
and ongoing works as well as the stipulated period of completion remaining for 
each of the works preferably countersigned by the Nodal Office or his nominee- 
in charge. 

IMPORTANT: 
a) The value of Annual Turnover is not to be considered towards “A” as 
mentioned in the formula. 
b) The Information may be provided as per the format given at Section-IX 

4.2 All bidders shall scan and forward the following information and documents with their 
bids. 

a. Copies of original documents defining the constitution or legal status, place of 
registration, and principal place of business, written power of attorney of the signatory 
of the Bid to commit the Bidder. 

b. Total monetary value of similar works performed for each of the last seven years ending 
last day of month previous the one in which applications are invited. 

c. Experience in works of a similar nature and size for each of the last seven years, and 
details of works underway or contractually committed, and Employers who may be 
contacted for further information on those contracts. 

d. Reports on the financial standing of the Bidder, such as profit and loss statements and 
auditor’s reports for the past three years ending 31st March of the previous financial 
year. 

e. Duly filled Forms mentioned in Section – IV- Part – I. 
f. PAN, Registration with GST, Provident Fund Authorities. 
g. Valid Electrical Contractor License issued by respective State. 
h. Site visit document as per Clause No. 4.1 (b) (f) as per format provided in Section-VII. 
i. EMD = In the form of Bank Guarantee of Nationalised/Scheduled Bank (except Co- 

operative bank) having its branch at Gandhidham in favour of Deendayal Port Authority, 
Gandhidham. The bank guarantee should be submitted as per the format given in Form- 
6. 
Scanned copy to be uploaded on (n) procure website while uploading the bid. 



In case of Micro and Small Enterprise (MSEs) holding valid certificate issued by any 
agencies/organization under The Ministry of Micro, Small and Medium Enterprises 
indicating the list of activity related to the subject tender as per National Industrial 
Classification-2008 mentioned in the table below only shall become eligible for 
exemption from payment of Tender fee/EMD. Such bidder shall upload the scanned 
copy of valid certificate in along with Bid Securing Declaration Form given at Section-VIII 
failing which the bid shall be considered non-responsive in preliminary bid. 

 
 

Level Description 
Section – F CONSTRUCTION 
Division – 42 CIVIL ENGINEERING 
Group - 422 Construction of utility projects 
Class – 4220 Construction of utility projects 
Sub Class - 42202 Construction/erection and maintenance of power, telecommunication 

and transmission lines 
OR 

 

Level Description 
Section – D ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY 
Division – 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY 
Group – 351 Electric power generation, transmission and distribution 
Class – 3510 Electric power generation, transmission and distribution 
Sub Class – 35109 Collection and distribution of electric energy to households, 

industrial, commercial and other users n.e.c. 
 
 

j. Tender Fee :- Through on line transfer in Punjab National Bank, Kandla Branch Account 
No. 2177002100004628 - Deendayal Port Authority - (IFSC code PUNB0217700). 
Scanned copy of RTGS no. and date of transfer may be uploaded on (n) procure website. 

 
In case of Micro and Small Enterprise (MSEs) holding valid certificate issued by any 
agencies/organization under The Ministry of Micro, Small and Medium Enterprises 
indicating the list of activity related to the subject tender as per National Industrial 
Classification-2008 mentioned in the table below only shall become eligible for 
exemption from payment of Tender fee/EMD. Such bidder shall upload the scanned 
copy of valid certificate in along with Bid Securing Declaration Form given at Section-VIII 
failing which the bid shall be considered non-responsive in preliminary bid. 



Level Description 
Section – F CONSTRUCTION 
Division – 42 CIVIL ENGINEERING 
Group - 422 Construction of utility projects 
Class – 4220 Construction of utility projects 
Sub Class - 42202 Construction/erection and maintenance of power, telecommunication 

and transmission lines 
 

OR 
 

Level Description 
Section – D ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY 
Division – 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY 
Group – 351 Electric power generation, transmission and distribution 
Class – 3510 Electric power generation, transmission and distribution 
Sub Class – 35109 Collection and distribution of electric energy to households, 

industrial, commercial and other users n.e.c. 
 

k. Information regarding any litigation, current or during the last five years, in which the 
Bidder is involved, the parties concerned, and disputed amount. 

l. A certificate by the bidder that they have not been banned / black listed by any govt. 
Agency. 

m. Power of attorney (duly accompanied by resolution of Board in case of company). 
n. Qualifications and experience of key site management and technical personnel proposed 

for the contract. 
o. The proposed methodology and program of work, backed with equipment planning and 

deployment, duly supported with broad calculations and quality control procedures 
proposed to be adopted justifying their capability of execution and completion of the 
work as per technical specifications within the stipulated period of completion as per 
milestones. 

p. The completion certification should invariably mention the reference no. of work order, 
the date of completion and contract value. 

q. The copy of the work order should also be submitted for which the bidder is submitting 
completion certificate. 

r. In case the similar work has been executed for any private body, the bidder will be 
required to produce the tax deducted at source (TDS) certificate indicating the income 
tax deducted by the client for that work, which will form the basis for assessing the value 
of completed work. 

s. Bidders should give an undertaking letter duly stating that the documents submitted by 
them in support of their credentials are genuine and DPA is at liberty to take any action 
against the bidder if the said documents are found to be non-genuine. 

t. Bidders should give an undertaking that they will comply to the specifications of the work 
including terms and conditions in total without any deviation. 

4.3 Even though the bidder meets the above qualifying criteria, they are subject to be 
disqualified if they have: 



- Made misleading or false representations in the forms, statements and attachments 
submitted in proof of the qualification requirements: and/or 

- Record of poor performance such as abandoning the works, non – completion of the 
contract. 

 
5. One Bid per Bidder 
5.1 Each bidder shall submit only one bid. A bidder who submits more than one Bid will cause 

all the proposals with the Bidder’s participation to be disqualified and the bidder can be 
disqualified for bidding of any contract with DPA for a period of 03 years. 

 
6. Joint Venture: (Not applicable). 

In case of association in the form of consortium or joint venture agreement, the 
members of the association shall nominate one of the members as “lead partner” for 
participating in the tender and signing all the documents related therewith up to signing 
of agreement and execution of all the contractual obligations there after (in case of 
award of contract). All the partners of the association must also, jointly and severally, be 
responsible for satisfactory execution and performance of the contract. The firms with 
at least 26% equity holding each are allowed to jointly meet the legibility criteria. 

 
7. Cost of Bidding 
7.1 The Bidder shall bear all costs associated with the preparation and submission of its Bid 

and employer will in no case be responsible and liable for those costs regardless of the 
conduct or outcome of the bidding process. 

 
8. Site Visit 
8.1 The Bidder, at his own responsibility and risk is encouraged to visit and examine the site 

of work and its surroundings and obtain all information that may be necessary for 
preparing the Bid and entering into a contract for the works. The costs of visiting the site 
shall be at the Bidders’ own expense. 

 
B. Bidding Documents 
9. Content of Bidding Documents 
9.1 The set of bidding documents comprises the documents listed in the below and addenda 

issued in accordance with clause 9: 
Invitation for Bids (NIT) 

 
• Bid Reference No. EL/WK/2813 
• NIT : Invitation for Bids 
• Section I : Instruction to Bidders 
• Section II : General Conditions of Contract 
• Section III : Special Conditions of Contract 
• Section IV : Forms of Bid 
• Section V : Scope of Work & Technical Specifications 
● Section VI : Bill of Quantities 



● Section VII : Format for Evidence of Site Visit 

● Section VIII : Format of Bid Security Declaration from Bidder 

● Section IX : Format for submitting information for Bid Capacity 

● Section X : Approved make list for Electrical Items. 

9.2 The bidding documents shall be downloaded. The documents should be completely filled 
and submitted through online E – Tendering process. 

 
9.3 The bidder is expected to examine carefully all instructions, conditions of contract, 

forms, terms, technical specifications, bill of quantities, in the bid document. Failure to 
comply with the requirements of the bid document shall be at the bidder’s own risk. Bids 
which are not substantially responsive to the requirements of the tender documents 
shall be rejected. 

 
10. Clarifications of the Bidding Documents 
10.1 A prospective bidder requiring any clarification of the bidding documents may notify the 

employer in writing. The employer may respond to any request for clarification which 
are received within seven days prior to date of pre-bid meeting. The clarifications shall 
be uploaded on Website https://kpt.nprocure.com, www.deendayalport.gov.in and 
www.eprocure.gov.in. 

 

10.2 Pre–Bid meeting 
10.2.1 The bidder or his official representative may attend pre-bid meeting to be held on 

18/06/2024 @ 15:00 hrs in the Old Board Room, A.O Building, Gandhidham. The 
bidders/representative of bidders who wish to attend the Pre-Bid meeting shall 
furnish the authority letter on the letter head of Bidder, for attending the Pre-Bid 
Meeting on behalf of bidder at the time of Pre-Bid Meeting. 

10.2.2 The purpose of the meeting will be to clarify issues related to work and tender 
conditions. 

10.2.3 Pre – Bid clarifications will be uploaded in https://kpt.nprocure.com, 
www.deendayalport.gov.in and www.eprocure.gov.in website without disclosing 
source of enquiry. 

10.2.4 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a 
bidder. 

10.2.5 At any time prior to the deadline for submission of Bids, employer may, for any reason, 
whether at its own initiative or in response to a clarification sought by any prospective 
bidder, modify the bidding documents by amendment / addendum. 

 
10.2.6 Those bidders who download the tender document from the website shall be solely 

responsible to check the web site for the amendment issued in shape of Corrigendum 
and/or Addendum. 

 
11. Language of Bid 



All documents relating to the bid shall be in the English language. 
 

12. Documents comprising the Bid 
The bid submitted by the bidder shall comprise the following: 

 
A) Technical Bid: 
i) EMD ,Tender Fee and Integrity pact (duly signed by bidder and witnesses). 
ii) Qualification information in accordance to clause of Eligibility Criteria shall be 

submitted. 
B) Financial Bid: 
(i) Bill of Quantities duly filled and digitally signed by bidder. 

 
13. Bid Prices 
13.1 The rates and prices quoted by the bidder shall be fixed for the duration of the contract 

and shall not be subject to adjustment on any account. 
 

13.2 The prices shall be quoted inclusive of all Taxes, (except GST), Duties, and other incidentals 
charges like Transportation, Loading, Unloading, Boarding & Lodging, insurance etc. and 
should remain firm till completion of work. 

 
14. Currencies of Bid and Payment 

The unit rates and the prices shall be quoted by the bidder in Indian Rupees only. 
 

15. Bid Validity 
15.1 Bids shall remain valid for a period of 120 days from the date of opening of the Technical 

Bid. A bid valid for a shorter period shall be rejected by the employer as Non-responsive. 
 

15.2 In exceptional circumstances, prior to expiry of the original time limit, the employer may 
request the bidders to extend the period of validity for additional period. The request 
and the bidders’ responses shall be made in writing. A bidder may refuse the request for 
which EMD, if any, will not be forfeited. 

15.3 A bidder agreeing to the request will not be permitted to modify his bid. 
 

16. EMD 
 

16.1. EARNEST MONEY DEPOSIT (EMD) =EARNEST MONEY DEPOSIT (EMD) 
The tender shall be accompanied by Earnest Money Deposit of Rs. 8,68,122.00 (Rupees Eight 
Lakh Sixty Eight Thousand One Hundred Twenty Two only) In the form of Bank Guarantee of 
Nationalised/Scheduled Bank (except Co-operative bank) having its branch at Gandhidham in 
favour of Deendayal Port Authority, Gandhidham. The bank guarantee should be submitted 
as per the format given in Form-6. Scanned copy to be uploaded on (n) procure website while 
uploading the bid. 



In case of Micro and Small Enterprise (MSEs) holding valid certificate issued by any 
agencies/organization under The Ministry of Micro, Small and Medium Enterprises indicating 
the list of activity related to the subject tender as per National Industrial Classification-2008 
mentioned in the table below only shall become eligible for exemption from payment of 
Tender fee/EMD. Such bidder shall upload the scanned copy of valid certificate in along with 
Bid Securing Declaration Form given at Section-VIII failing which the bid shall be considered 
non-responsive in preliminary bid. 

 
 

Level Description 
Section – F CONSTRUCTION 
Division – 42 CIVIL ENGINEERING 
Group – 422 Construction of utility projects 
Class – 4220 Construction of utility projects 
Sub Class - 42202 Construction/erection and maintenance of power, telecommunication 

and transmission lines 
OR 

 

Level Description 
Section – D ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY 
Division – 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY 
Group – 351 Electric power generation, transmission and distribution 
Class – 3510 Electric power generation, transmission and distribution 
Sub Class - 35109 Collection and distribution of electric energy to households, 

industrial, commercial and other users n.e.c. 
 
 

(a) EMD 
(i) The EMD of successful Bidder will be refunded on submission of performance guarantee 
(in Form 9) as per the tender clause and executing the agreement (in Form 8) as per 
tender clause. The EMD of unsuccessful bidders other than L1 & L2 be refunded 
immediately after ranking of Bids. Earnest Money of L2 bidder shall be refunded 
immediately after entering into agreement with L1 and acceptance of Performance 
Guarantee from L1. 

(ii) EMD will be refunded Suo-motto without any application from the Bidders. 
(iii) The EMD of successful bidder will be discharged (refunded) after he has signed the 

Agreement and furnished the required Performance Guarantee. 
(iv) Earnest Money Deposit will not carry any interest. 

 
(b) EMD will be forfeited if: 

(i) The bidder withdraws the Bid after Bid opening during the bid validity; 
(ii) The bidder does not accept the correction of the Bid-Price, pursuant to any arithmetic 

errors; 
(iii) The successful Bidder fails within the specified time limit to 

a) sign the Agreement or 



b) furnish the required performance Guarantee 
(iv) The bidder submits more than one bid 

 
17. Alternative Proposals by Bidders 
17.1 Conditional offer or Alternative offers will not be considered in the process of tender 

evaluation. 
 

18. Format and Signing of Bid 
18.1 The Price Bid to be submitted on-line shall be signed digitally by a person or persons duly 

authorized to sign on behalf the Bidders. 
 

19. Amendment of Bidding Documents 
19.1 Before the deadline for submission of bids, the Employer may modify the bidding 

documents by using addenda. 
19.2 Any addendum thus issued shall be part of the bidding documents and shall be 

communicated in writing or by cable to all the purchasers of the bidding documents. 
Prospective bidders shall acknowledge the receipt of each addendum by cable to the 
Employer. 

19.3 To give prospective bidders reasonable time in which to take an addendum in to account 
in preparing their bids, the Employer shall extend as necessary the deadline for 
submission of bids. 

 
C. Submission of Bids 
20. Submission of Bids 

Bidders who wish to participate in the tender will have to procure/should have legally 
valid Digital Certificate, as per Information Technology Act-2000, using which they can 
sign their electronic bids. The bidders can procure the Digital Certificate from (n) code 
solutions a division of GNFC Ltd, who are licensed certifying authority by Government of 
India. All bids should be digitally signed. For details regarding Digital signature certificate 
and related matters, the bidder may contact the following address: 
(n) Code Solutions, 
A Division of GNFC, 
301 GNFC Info tower, 
Bodakdev, Ahmedabad. 
Tel. 91 79 26857316/17/18 
Fax: 91 79 26857321 
Mobile: 9327084190 / 9898589652. 
E-mail: nprocure@gnvfc.net. 
Bid reference No. EL/WK/2813 
Name and address of the bidder. 
The accompaniments to the tender documents as described under Clause 4.2 shall be 
Scanned and submitted On-Line along with Tender documents. However, the 
originals/attested hard copies along with tender documents (except Price Bid), signed 
on bottom of each page in token of acceptance of Tender Conditions and shall have to 



be forwarded subsequently so as to reach the office of Executive Engineer (E) within 7 
days from the date of opening of preliminary bid & technical bid. 
The envelopes shall be addressed to: 
(a) Executive Engineer (E) 
Deendayal Port Authority 
Electrical Division, 
Room No. 6, 
Port & Customs Building, 
New Kandla – 370210. 
Gujarat-State. 
(b) bear the following identification: 

“Providing illumination to the Pipe Line in the license area of DPA as per PFSAC (As per ISPS 
code) by the side of K.K. Road at Kandla.” 

Bid reference No. EL/WK/2813 
Name and address of the bidder. 

21. Deadline of Submission of the Bids 
21.1 Bids must be received by the employer in On-Line System at websites 

https://kpt.nprocure.comnot later than 09/07/2024 up to 14:30 Hrs. 
21.2 At the time of submission of the tender document, the Bidder shall give an undertaking 

that no changes have been made in document. The uploaded version of the Port Tender 
Document at https://kpt.nprocure.com websites will be treated as authentic tender and 
if any discrepancy is noticed at any stage between the Port’s tender document and the 
one submitted by the Bidder, the conditions mentioned in the Port’s uploaded document 
on https://kpt.nprocure.com websites shall prevail. 

21.3 The employer may extend the deadline for submission of bids by issuing an amendment 
on DPA website as well as on https://kpt.nprocure.com in which case all rights and 
obligations of the employer and the bidders previously subject to the original deadline 
will then be subject to the new deadline. 

21.4 In case of tender documents being downloaded from the web site, at the time of 
submission of (the hard copy of) the tender document, the tenderer shall give an 
undertaking that no change have been made in document. Any discrepancy is noticed 
at any stage between the port’s tender document uploaded on 
https://kpt.nprocure.com and the one submitted by the tenderer, the conditions 
mentioned in the port’s tender document uploaded on https://kpt.nprocure.com shall 
prevail. Besides, the tenderer shall be liable for legal action for the lapses. 

 
22. Late Bids 
22.1 After the deadline of submission of bid, the bids cannot be submitted in the On-Line 

System. 
 

23. Modification and Withdrawal of Bids 
23.1 Bidders may modify or withdraw their bids before the deadline of submission of bid or 

extension if any. 
23.2 No Bid can be modified after the last date for submission of Bids. 



23.3 Withdrawal or modification of a Bid between the deadline for submission of bids and 
the expiration of the original period of bid validity including extension, if any, may result 
in forfeiture of EMD. 

 
D. Bid Opening and Evaluation 
24. Bid Opening 
24.1 On the due date and time, the employer will first open Preliminary and Technical bids of 

all bids received including modifications. 
24.2 In the event of the specified date for Bid opening being declared a holiday by the 

employer, the Bids will be opened at the appointed time on the next working day at the 
same time. 

24.3 If any Bid contains any deviation from the Bid documents and / or if the same does not 
contain Bid security i.e., EMD and tender fees in the manner prescribed in the Bid 
documents, then that Bid will be rejected and the Bidder will be informed accordingly. 

 
24.4 The bids which are technically qualified, their financial bids will be opened. The date of 

opening of financial bid will be declared in the https://kpt.nprocure.com and 
www.deendayalport.gov.in. 

 

24.5 The price bid i.e., BOQ will be opened only those bids qualify technically. 
 

25. Clarification of Bids 
25.1 To assist in the examination and comparison of Bids, the employer may, at his discretion, 

ask any Bidder for clarification of his Bid, including breakup of unit rates. The request for 
clarification and the response shall be in writing, but no change in the price of substance 
of the Bid shall be sought, offered, or permitted. 

 
25.2 No Bidder shall contact the employer on any matter relating to his bid from the time of 

the bid opening to the time the contract is awarded. 
 

25.3 Any effort by the Bidder to influence the employer’s bid evaluation, bid comparison or 
contract award decisions, may result in the rejection of his bid. 

 
26. Examination of Bids and Determination of Responsiveness 
26.1 Prior to detailed evaluation of Bids, the employer will determine whether each Bid 

(a) Has been properly digitally signed, 
(b) Meets the eligibility criteria defined 
(c) Is accompanied by the required Bid Securing Declaration Form and tender fees; 
(d) is responsive to the requirements of the Bidding documents. 
(e) GST number to be quoted invariable by bidder. 

 
26.2 A substantially responsive Technical and Financial Bid is one which conforms to all the 

terms, conditions and specification of the Bidding documents. 



26.3 If a Technical Bid is not substantially responsive, it will be rejected by the employer, and 
may not subsequently be made responsive by correction or withdrawal of the non- 
confirming deviation or reservation. 

 
27. Evaluation and Comparison of Bids 
27.1 The employer will evaluate and compare only the Bids determined to be responsive. 

 
27.2 In evaluating the Bids, the employer will determine for each Bid the evaluated Bid price 

by adjusting discounts, if any. 
 

27.3 If in the opinion of Engineer in Charge, the rate quoted by successful bidder is abnormally 
high/low compared to the estimated cost of the work, the employer may ask the bidder 
to produce detailed price analysis for all items of the bill of quantities. 

 
E. Award of Contract 
28. Award Criteria 

The employer will award the work to the bidder whose bid has been evaluated to be 
techno-commercially responsive and the lowest evaluated amount bid subject to 
submission of agreement and performance security. 
The employer, if so required, reserves the right to: 

a) Split the work and award the work in favour of more than one firm, 
b) Award the work separately as supply, execution, Operation &Maintenance /Operation 

/Maintenance as applicable. 
 

29. Employer’s Right to accept any Bid and to reject any or all. 
Notwithstanding Clause 28, the Employer reserve the right to accept or reject any bid 
without assigning any reason and to cancel the bidding process and reject all bids, at any 
time prior to the award of contract, without thereby incurring and liability to the affected 
bidder or bidders of the grounds for Employer’s action. 

 
30. Letter of Intent: 

The Chief Mechanical Engineer will issue the Letter of Intent (Form No. 7) intimating the 
successful bidder about the proposed pre-acceptance of tender. 

 
31. Notification of Award and Signing of Agreement 

i) The Bidder who’s Bid has been accepted will be notified for the award by the 
employer prior to expiration of the Bid validity period by confirmation in writing. 
In this letter (hereinafter and in the Conditions of Contract called the “Letter of 
Intent”) the contract amount, completion period of the work, etc. will be 
mentioned in line with the tender conditions. 

 
ii) The notification of award will constitute the formation of the Contract subject to 

the furnishing of a performance security in accordance with the provisions of 
tender condition. 



iii) The Agreement will be submitted by successful Bidder within 14 days (National 
Bid) 28 days (Global Bid) of issue of the notification of award (Letter of Intent). 
The agreement will incorporate all correspondence between the employer and 
the successful bidder. 

 
32. Contract Agreement: 
32.1 The agreement on stamp paper shall be furnished by the Contractor as per the following 

guidelines within 14 days (National Bid) 28 days (Global Bid) from the date of issue of 
Letter of Intent. 

 
i) The successful Bidder will be required to execute an agreement at his expense on 

Three Hundred Rupees (₹300/-) Non-Judicial Stamp Paper in the proper 
departmental format (Form 8) for the due and proper fulfilment of the contract 
within 14 days (national Bid) 28 days (Global bid) from the date of Letter of Intent. 

32.2 Pending preparation and execution of the contract agreement as above, the tender 
submitted by the Contractor together with Chief Mechanical Engineer’s letter/fax 
accepting the tender shall constitute a binding contract between the Board and the 
Contractor. 

 
32.3 The contract period shall be reckoned from the date of issue of work order to commence 

the work. 
 

i) The original agreement as per the format attached with the tender should be 
executed on a stamp paper of appropriate value (at present ₹ 300/-) 

ii) The Agreement should be submitted in duplicate and the date of execution is to 
be kept blank. 

iii) Each page of the document is to be signed by the Contractor/ his authorized 
representative by indicating his full name. 

iv) If the Contractor is a partnership firm, then a copy of the Partnership Deed and in 
case it is a Company, a copy of Memorandum and Articles of Association along 
with Registration Certificate is to be submitted. 

v) If the agreement is signed by a Partner/ a Director/ an authorized person of the 
firm, in such case, a certified true copy of the power of attorney/ letter of 
authority given by the firm/ company to the signatory of the Contractor firm is to 
be submitted. 

vi) The entire agreement should be in type written form/ computer printed form. 
vii) Leaving blanks and insertion of some contents of the agreement with hand writing 

should be avoided. 
viii) All corrections/ additions made in the agreement are to be initialled. 

 
33. Performance Security 

 
Security deposit shall consist of two parts; a) Performance Guarantee to be submitted 



after issue of LOI, and b) Retention money to be recovered from Running Bills. 
1) Performance Guarantee shall be 10% of the contract price, of which 5% of contract price 

should be submitted as Performance Guarantee in form of Bank Guarantee/Digital 
Tranfer/FDR within 21 days, on receipt of Letter of Intent and balance 5% to be recovered 
as Retention Money from Running Bills. Recovery of 5% Retention Money to commence 
from the First RA Bill onwards @ 5% of the Bill Value from each Bill. 
Retention Money will be refunded within 14 days from the date of payment of final bill. 
Balance SD will be refunded immediately not later than 14 days from completion of 
defect liability period. 

2) Successful Bidder has to submit the Performance security @ 5% of Contract price within 
21 days of receipt of Letter of Intent, failing which the work will not be awarded and the 
Bid Security i.e., EMD will be forfeited. The Port will also be at liberty to deduct from 
performance guarantee or from any sums of money due or that may become due under 
any contract with the contractor that may become due to the employer. This is without 
prejudice to the rights of the employer under the terms of the contract. The Bank 
Guarantee is required to be dispatched by the issuing bank directly to The Employer by 
Registered AD Post. 

3) The Port Authority may at their option forfeit the Performance Guarantee cum Security 
Deposit if the contractor fails to carry out the work or perform or observe the conditions 
of contract. 

4) The performance guarantee will be accepted in the form of bank guarantee if issued by 
any nationalized/scheduled bank (except co-operative bank) having is branch at 
Gandhidham. 

5) The Port Authority may at their option forfeit the Performance Guarantee cum Security 
Deposit if the contractor fails to carry out the work or perform or observe the conditions 
of contract. 

6) The Performance Guarantee cum Security Deposit will be released after successful 
completion of guarantee period. 

7) If applicable, the documentary evidence (copy of paid challan in government treasury) 
of welfare cess @1% of work done or as amended by statutory authority from time to 
time, paid on final bill shall be submitted before releasing the performance guarantee. 

 
34. Issue of Work Order (This clause may be read with clause no. 1 of Section-III) 

Work order will be issued indicating the Contract value, completion period etc. after 
submission of Performance Security Deposit and Contract Agreement on Non-Judicial 
Stamp Paper by the successful bidder as per Tender Conditions. 

 
35. Time Schedule 

The Contract shall be effective from the date of issue of Work Order and the work shall 
be completed within Six (6) month from the date of Work Order. 

 
36. Corrupt or Fraudulent Practices 
36.1 The employer requires that Bidders/Suppliers/Contractors under this contract, observe 

the highest standard of ethics during the procurement and execution of this contract. In 



pursuance of this policy, the employer: 
(a) Defines the following for the purpose of these provisions: 

(i) “Corrupt practice” means the offering, giving, receiving or soliciting of anything 
of value to influence the action of a public official in the procurement process or 
in contract execution; and 
(ii) “fraudulent practice” means a misrepresentation of facts in order to influence 
a procurement process or the execution of a contract to the detriment of the 
employer, and includes collusive practice among Bidders (prior to or after bid 
submission) designed to establish bid prices at artificial non-competitive levels 
and to deprive the employer of the benefits of free and open competition. 

(b) Will reject a proposal for award of work if he determines that the Bidder 
recommended for award has engaged in corrupt or fraudulent practices in 
competing for the contract in question. 

(c) will declare a Bidder ineligible, either indefinitely for a stated period of time, to 
be awarded a contract/contracts if he at any time determines that the Bidder has 
engaged in corrupt or fraudulent practices in competing for or in executing, the 
contract. 

 
 
 

Signature & Seal Executive Engineer (E) 
Of Contractor Deendayal Port Authority 



SECTION – II 
 

GENERAL CONDITIONS OF CONTRACT 
 

GENERAL CONDITIONS 
 

1. Definitions 
In the Contract (as hereinafter defined) the definition of the following words and 
expressions shall have the meanings hereby assigned to them except where the context 
otherwise requires: 

 
a. “Employer” means Board of Deendayal Port, a body corporate under the Major Port 

Authorities Act 2021, by notification issued by the Government of India, acting through 
its Chairman, Dy. Chairman or Chief Mechanical Engineer or any other officers so 
nominated by the Board. 

 
b. “Contractor” means the person or persons, firm, corporation or company whose tender 

has been accepted by the employer and includes the Contractor’s servants, agents and 
workers, personal representatives, successors and permitted assigns. 

 
c. “Contract” means and includes Tender Documents, Instructions to Bidders, General 

Conditions of Contract, Drawings, Specifications, and Schedules etc., any amendments 
thereto, Bid, Letter of Intent, Contract Agreement and the work order. 

 
d. “Contract Price” means the total sum of money to be paid by the employer to the 

contractor on timely completion of the contract work as per Contract including payment 
for extra work, i.e. as per defined and applicable items of the terms of payment, including 
any taxes, except GST, and duties to be paid to state or central Government. 

 
e. “Specifications” means the specification referred to in the tender documents and any 

modifications thereof or additions thereto or amendments thereto as may be from time 
to time be furnished or approved in writing by the employer. 

 
f. “Chief Mechanical Engineer” shall mean the Chief Mechanical Engineer of DEENDAYAL 

PORT AUTHORITY. 
 

g. “Work” or “Works” shall mean the whole of the plant and materials to be provided and 
work to be done executed or carried out by the contractor under the contract. 

 
h. The “Site” shall mean the whole of the premises, buildings and grounds in or upon which 

the system or works is or are to be provided, executed, erected, done or carried out. 
 

i. The “Schedule” shall mean the schedule or Schedules attached to the specifications. 



j. The “Drawings” shall mean the drawings, issued with the specification which will 
ordinarily be identified by being signed by the Chief Mechanical Engineer and any further 
drawing submitted by the contractor with his tender and duly signed by him and 
accepted or approved by the Chief Mechanical Engineer and all other drawings supplied 
or furnished by the contractors or by the Chief Mechanical Engineer in accordance with 
these contract conditions. 

 
k. “Trials” and “Tests” shall mean such trials and tests as are provided for in these 

conditions of contract and described in the specification and shall include all other tests 
to be carried out as per the requirement of the ‘employer’. 

 
l. “Approved” or “Approval” shall mean approval in writing. 

 
m. “Engineer-in-charge/Nodal officer” shall mean any officer/Engineer authorized by Chief 

Mechanical Engineer for purpose of this contract. 
 

n. “Day” are calendar days, “months” are calendar months 
 

o. “Equipment” is the contractor’s machinery and vehicles brought temporarily to the site 
to construct the works. 

 
p. “Material” are all supplies, including consumables, used by the contractor for 

incorporation in the works. 
 

q. “Plant” is any integral part of the works which is to have mechanical, electrical, electronic 
or chemical or biological function. 

 
2. Use of Contract Document: 

The Contractor shall not, without prior consent, make use of any document except for 
the purpose of performing this contract. 

 
3. Change Orders: 

At any time during the execution of the contract, by a written notice to the Contractor, 
changes may be made in the general scope of contract. The Engineer In-charge (EIC), 
with due approval of competent authority, may make any changes in the quality and/or 
quantity of the work or any part thereof that may, in his opinion, be necessary and for 
that purpose the Engineer In-charge shall have the power to order the Contractor to do 
and the Contractor shall do any of the following: 
a. Increase or decrease or split the quantity of work included in the contract, 
b. Omit any such work, 
c. Change the character, quality or kind of any such work, 
d. Change the dimensions of any such work, 
e. Change in Location 
f. Execute additional work of any kind necessary for completion of the work under the 



contract, and no such change shall in any way vitiate or invalidate the contract but 
the cost, if any, arising out of all such changes shall be taken into account in 
ascertaining the total amount of the contract price. Where the rate is available in the 
contract and the same is applicable to the additional work, in the opinion of the EIC, 
the cost of the additional work shall be determined as per this available rate. But, if 
the rate for additional work is not available in the contract, the same shall be 
determined by the EIC taking into account the market rate and labour cost at the site 
for similar works and shall be final. 

g. Deviations from the specifications as contained in the tender agreement including 
the make / model, shall not be accepted. In case of any such deviation, payment shall 
not be made for that part of the work / item, even if it is meeting the functional 
requirements and  has been accepted by the purchaser. The payment for such 
portion of the work / item can only be released if the contractor makes good the 
deviations before the expiry of the warranty period so as to meet the specifications 
of the tender agreement in all respects. 

 
4. Resolution of Dispute 

a) The Board and the Contractor shall make every effort to resolve amicably by 
direct informal negotiations, any disagreement or dispute arising between them in 
connection with the contract. However, in case of failure of negotiation between the 
Board and the Contractor, the parties shall refer their present and future disputes 
relating to the contract itself or arising out of or concerning or in connection with or in 
consequence of the contract to the Chairman, DPA whose decision shall be final and 
binding on both the parties. The contract shall be governed by the Indian Contract Act, 
1872. 

 
b) Jurisdiction of Courts: 
All such disputes, which could not be settled at the intervention of Chairman, DPA, shall 
be subjected to the jurisdiction of the courts at Gandhidham. 

 
5. Force Majeure: 
5.1 In the event that the Contractor is delayed in performing its obligations in the contract, 

and such delay is caused by force majeure including war, civil resurrection, strikes (other 
than the strike solely by the Contractor’s men), fire, flood, epidemics, earthquakes, 
extremely adverse climatic conditions, such delay may be excused and the period of such 
delay may be added to the time of performance of the obligations without any addition 
to the contract price. 

 
5.2 If a force majeure situation arises, the Contractor shall promptly notify the Board in 

writing of such condition and the cause thereof, but not later than 7 days from its 
occurrence. Unless otherwise directed by the Board in writing, the Contractor shall 
continue to perform its obligations under the contract as far as reasonably practicable. 
The Contractor shall demonstrate to the Board’s satisfaction that it has used its best 
endeavor to avoid or overcome such causes of delay and the parties will mutually agree 



upon remedies to mitigate or overcome such causes of delay without having any right to 
any claim on account of such force majeure. 

 
5.3 In any other situation, which is beyond the reasonable control of the Contractor in the 

opinion of the Engineer In-charge, and where the Contractor has promptly notified the 
Board in writing about such situation, it may be considered as “Force Majeure” situation. 

 
6. Compliance with Statutes, Regulations: 

The Contractor shall comply in all respects, with all statutes and regulations as may be 
necessary, including clearance from State/Central Govt. authorities, Pollution Control 
Boards, labour enforcement and local authorities. The Contractor shall, at all times 
during the continuance of the contract, so far as it may be necessary, comply with all the 
existing enactments including Central and State legislation as well as any by-laws of 
any local authorities regarding labour, particularly the Minimum wages Act, Factories 
Act, Workmen’s Compensation Act, Employees’ Provident Fund and Family Pension Fund 
Act, Employees’ State Insurance Act, Contract Labour (Regulation and Abolition) Act, 
Payment of Wages Act, Maternity Benefit Act, National and Festival Holidays Act, Shop 
and Establishment Act, The Apprentice Act and keep DPA indemnified against any loss 
or claim arising out of contravention of the provisions of the above said enactments by 
the Contractor. The price quoted by the Contractor in the Bill of Quantity shall be 
deemed to include all expenses whatsoever the Contractor may be required to incur for 
the compliance with the provisions of the above said legislation. The Contractor shall 
make necessary arrangements for DPA to witness the payment made by the Contractor 
to his staff and labour. 

 
7. Payment Terms: 

 
All payments shall be made in Indian rupees unless specifically mentioned. 

i. 70% of supply item rate against receipt of material at site in good condition after 
obtaining insurance cover as per tender condition (if TPI appointed then after 
inspection & certification of the same by Third Party Inspection Agency). 

ii. 20% of supply item rate after completion of erection, installation, testing and 
commissioning, etc. (if TPI appointed then after inspection & certification of the 
same by Third Party Inspection Agency) 

iii. 90% of item rate covers only laying/fixing/installation. 
iv. Remaining 10% will be released after successful completion of whole work (if TPI 

appointed then after inspection & certification of the same by Third Party 
Inspection Agency). 

NOTE: 
The payment shall be made through RTGS /NEFT and the Contractor should be furnished 
following details:- 
Bank Payment Agreement Form 
a. Name of Party 
b. Account No. 



c. Branch Name 
d. Branch Station 
e. IFSC code of the bank 
f. MICR code 
g. Accepted for :- NEFT payment or RTGS payment 

Declaration by the party 

I/We hereby declare that the above information furnished by me is correct and DPA is 
requested to pay my / our dues to this account for this work is concerned. 
Signature of the party with the seal 

 
Declaration by the bank 
It is hereby informed that the details mentioned by the party is correct as per our records 
and any payment made by DPA to this account will be accepted either by RTGS/NEFT. 
Signature of the bank manager with the seal. 

 
8. Insurance: (Modified as per Clause No. 2 under Special Conditions, Section-III) 
8.1 The contract shall provide in the joint names of the employer and the contractor, 

insurance cover from the start date to the end of guarantee period for the following 
events which are due to the contractor risk: 
a) loss of or damage to the works, plan and materials 
b) loss of or damage to equipment 
c) loss of or damage of property (except the works, plant, materials and equipment) in 
connection with contract, and 
d) personal injury or death 

 
8.2 Policies and certificates for insurance shall be delivered by the contactor to the engineer 

in charge or his nominee before the commencement of work. All such insurances shall 
provide for compensation to be payable to the types and proportions of currencies 
required to be rectify the loss or damage incurred. 

 
8.3 Alterations to the terms of insurance shall not be made without the approval of the 

engineer in charge or his nominee, 
 

8.4 All the materials shall stand insured from the time of arrival at site till commencement 
of erection against fire, pilferage, damage and against natural calamities for the value of 
90% of each item. 

 
8.5 During erection and till the work is completed and satisfactory taken over by the D.P.T 

after testing the materials shall stand covered by suitable erection insurance also for the 
value of 110% of the item. The charges for the insurance shall be borne by the 
Contractor. 



9. Time Extensions: 
The Contractor may claim extension of the time limits in case of; 

 
i) Changes ordered by DEENDAYAL PORT AUTHORITY. 
ii) In case work is delayed on DPA’s Account, i.e. due to delay in approval of drawings, 

non-availability of site clearance or any other reason, DPA will consider time 
extension of merit. However, no compensation will be paid to the Contractor if work 
is delayed on DPA’s account. The Contractor shall submit the request for extension, 
within 30 days of occurrence of such delay, clearly indicating the justification for such 
extension. 

iii) Force Majeure. 
iv) All the incidents of delay should be entered in the hindrance register which will be 

base for granting any extension. 
 

10. Time is the essence of the contract: 
Time is the essence of the contract and the Contractor shall ensure that all the 
obligations under the contract are completed within the agreed time schedule. The 
Contractor shall be solely responsible for all the delays including the delays caused by its 
vendors. In case of delay in progress of the works, DEENDAYAL PORT AUTHORITY 
reserves the right to withhold the payment, cancel the contract unilaterally or complete 
the work departmentally. 

 
11. Liquidated Damages 
11.1 In case of delay in completing the contract, liquidated damages (LD) may be levied at the 

rate ½% of the contract value per week of delay or part thereof subject to a maximum of 
10% of the contract price. 

 
11.2 The employer, if satisfied that the works can be completed by the contractor within a 

reasonable time after the specified time for completion may allow further extension of 
time at its discretion with or without the levy of LD. In the event of extension of time at 
its discretion with LD the employer will be entitled without prejudice to any other right 
or remedy available in that be half percent ( ½%) of the contract value of the works for 
each week or part of the week subject to the ceiling 10% of contract value. 

 
11.3 The employer, if not satisfied that the works can be completed by the contract, and in 

the event of failure on the part of the contractor to complete work within further 
extension of time allowed as aforesaid shall be entitled without prejudice to any other 
right or remedy available in that behalf to rescind the contract. 

 
11.4 The employer, if not satisfied with the progress of the contract and in the event of failure 

of the contract to recoup the delays in the mutually agreed time frame, shall be entitled 
to terminate the contract. 

11.5 In the event of such termination of the contract as described in clauses (11.3) or (11.4) 
or both, the employer shall be entitled to recover LD up to ten percent (10%) of the 



contract value and forfeit the security deposit made by the contract besides getting the 
work completed by other means at the risk and cost of the contractor. 

 
11.6 In case part/portion of the work can be commissioned and port operates the portion for 

commercial purpose, the rate of LD will be restricted to the uncompleted value of work, 
the maximum LD being on the entire contract value. 

 
12. Variations 
12.1 Variation in Conditions of Contract: 

In case of any variation in Instructions to Bidders (ITB), General Conditions of Contract 
(GCC) and the Special Conditions of Contract – if any special conditions of contract shall 
prevail. But in case of any requirement/condition specified in the Scope of Work, it shall 
prevail over all other conditions. 

 
12.2 Variation in Quantities of Section -VI: 

The overall as well as individual variations shall be ± 30% in quantity for which the rate 
quoted by the bidder and accepted by the employer shall be applicable. 

 
13. Acceptance: 

Upon completion of work under this contract, the Board may accept the works and/or 
services after installation, if defects or shortcomings are not considered essential and, 
the Contractor agrees to make good the deficiencies in confirmation with this contract. 
No work shall be accepted before the Contractor clears the site of scraps, unused 
materials, work shed, equipment and all such materials which were used for execution 
of the work and not required any more at the work site. Also, the Contractor has to 
submit all the documents and final “as built” drawings as per the contract agreement 
without which no work shall be treated as complete. 

 
Completion Certificate shall be issued by the employer after satisfactory completion of 
work as per tender and after taking trial. 

 
14. Guarantee: 
14.1 The warranty period shall be valid up to six/twelve months (6 months for repairs and 12 

months for new works including supplied items) with effect from the date of acceptance 
of the work and/or services, unless otherwise specified in the scope of work/Special 
Conditions of Contract (SCC). 

 
14.2 The Contractor shall warrant the Board that the goods and services under this contract 

will comply strictly with the contract, shall be first class in every particular case and, shall 
be free from defects. The Contractor shall further warrant the Board that all materials, 
equipment and the supplies furnished by him will be new and fit for their intended 
purposes. 

 
14.3 The Board shall promptly notify the Contractor in writing of any claim arising under this 



Warranty. Upon receipt of such notice, the Contractor shall promptly repair or replace 
the defective goods and/or services at no cost to the Board. 

 
14.4 If the Contractor, having been notified, fails to rectify the defects in accordance with the 

contract, the Board may proceed to take such remedial action as may be necessary, at 
the Contractor’s risk and cost. 

 
15      Taxes: 

GST Clause: 
The contractor shall quote the price exclusive of GST. The contractor shall quote 
prevailing GST rate separately, which shall be reimbursed by DPA after ascertaining 
necessary compliance as per Goods & Service Tax, 2017. 
All other duties, taxes, cesses applicable if any, shall be borne by the contractor. 

 
Deduction of Income-Tax& GST: 
Income-Tax deductions and surcharge & GST + TDS as applicable thereon shall be made 
good while making payments due to the contractor for carrying out the work and only 
net amount shall be paid as directed by the Central Board of Direct Taxes, Ministry of 
Finance, Government of India. 

 
Tax: The rates quoted by the contractor shall be deemed to be inclusive of the taxes, 
duties etc. (except GST) which the contractor will have to pay for the performance of this 
contract. The employer will perform such duties in regard to the deduction of such taxes 
at sources as per applicable law. 

 
16. Deduction: 
16.1 Deduction of taxes/income tax at source shall be made from the any bill of the 

Contractor in accordance with the prevailing rules of Govt. 
 

16.2 While performing under the contract, the damages caused by the Contractor or his 
workers to any of the Port Authority property shall be promptly made good by the 
Contractor at his own cost. In case the Contractor fails to repair/replace the damage, 
DEENDAYAL PORT AUTHORITY shall have the right to take steps to make good the 
damages and all the cost on this account shall be recovered from the bills of the 
Contractor or any money due to the Contractor from this contract or any other contract 
or any other transaction. In determination of the damage, the opinion of the Engineer- 
In-charge (EIC) shall be conclusive. 

 
16.3 Any dues arising out of failure on the part of the Contractor to carry out any obligation 

under the contract shall be deducted from the bills of the Contractor or from any money 
due to the Contractor from this contract or any other contract. 

17. Subcontracts: 
The Contractor shall not be allowed to engage any sub-contract for all or any part of this 
contract. 



18. Idle Charges: 
All efforts shall be made for timely supply of materials and/or equipment where it is 
included in the scope of Deendayal Port. However, the Contractor shall not be entitled 
to any idle charges for delay in supply of materials and/or equipment by the Port 
Authority. Further, in case of any delay due to stoppage of work ordered by the Port 
Authority to avoid interruption in other important activities of Port Authority or any 
other reason, the Contractor shall not claim any idle charges. 

 
19. Personal Protective Equipment: (PPE) 

The Contractor shall be solely responsible, at his own cost, for the supply of required PPE 
to his workers and staff and he shall also ensure the use of PPE such as helmets, nose 
masks, hand gloves etc. by his staff at site. 

 
20. Conduct: 

The Contractor, at all times during the tenure of contract, shall take all measures to 
prevent any unlawful, riotous or disorderly conduct by or amongst his staff at the site 
and for the preservation of peace and protection of persons and property at the work 
site as well as in the enactment of the works. 

 
21. Accident: 

The Contractor shall, within 24 hours of the occurrence of any accident, at or about the 
work site or in connection with execution of the contract, report such accidents to the 
Engineer-In-Charge giving all the details in writing. He shall also provide additional 
information about the accident as requested by the EIC. 

 
22. Watch and ward: 

During the execution of the contract, it shall be the responsibility of the Contractor to 
arrange watch and ward of the work including the raw materials, 
machine/equipment/system used for the work at his own cost till the date of acceptance 
of the work by DEENDAYAL PORT AUTHORITY. 

 
23. Termination: 
23.1 The Board may, without any prejudice to any other remedy for breach of contract, by 

written notice of default sent to the Contractor, terminate the contract in whole or in 
part: 

 
(i) if the Contractor fails to execute the work within the period as specified in the 

contract or any extension granted by the Board; 
(ii) if the Contractor fails to perform any other obligation under the contract and if 

the contractor does not cure the same after receipt of a notice of default, the 
nature of default as well as the time within which the default has to be cured by 
the Contractor. 



23.2 In the event of Board’s termination of the contract in whole or in part, the Board may 
execute the remaining work or procure goods similar to those undelivered by the 
Contractor and the Contractor shall remain liable to the Board for any excess cost for 
such works or goods and risks, if any. 

 
23.3 The Board will pay the Contractor, for all the items that are completed and ready for 

delivery, within 30 days after termination. The payment shall be made only after all the 
afore-mentioned goods are supplied to and accepted by DEENDAYAL PORT AUTHORITY. 
The amount so decided by the Engineer-in-Charge in this regard shall be final and 
binding. 

 
23.4 In case of termination of contract for default by the Contractor, the Board may not 

permit the Contractor to participate in any of the future tender of DEENDAYAL PORT 
AUTHORITY for a period decided by DPA. 

 
23.5 The employer may terminate the contract if Contractor causes a fundamental breach of 

the contract. 
 

23.6 Fundamental breaches of contract include, but shall not be limited to the following : 
 

a) The contractor stops work for 28 days and the stoppage has not been authorized 
by the Engineer-in-Charge or his nominee. 

b) The contractor becomes bankrupt. 
c) The contractor has delayed the completion of works by the number of days for 

which the maximum amount of liquidated damages can be paid as defined in the 
contract data and 

d) If the contractor, in the judgment of the employer has engaged in corrupt or 
fraudulent practices in competing for or in the executing the contract. 

e) For the purpose of this paragraph: “corrupt practice” means the offering, giving 
receiving or soliciting of anything of value to influence the action or public officials 
in the procurement process or in contract execution. “Fraudulent practice” means 
a misrepresentation of facts in order to influence a procurement process or the 
execution of a contract to the detriment of the employer, and includes collusive 
practice. Bidders (prior to or after bid submission) designed to establish bid prices 
at artificial non-competitive levels and to deprive the employer of the benefits of 
free and open competition”. 

f) If the contract is terminated the Contractor shall stop work immediately, make 
the site safe and secure and leave the site as soon as reasonably possible. 

g) Any material lying at site will not be removed without the prior written permission 
of Engineer in Charge. 

 
24. Arbitration Clause: 

(I) Except where otherwise provided in the contract, all questions and disputes 



relating to the meaning of the specifications, designs, drawings and instructions 
herein before mentioned and as to the quality of workmanship or materials used 
on the work or as to any other question, claim, right, matter or any other thing 
whatsoever, in any way arising out of or relating to the contract, designs, 
drawings, specifications, estimates, instructions, orders, or to the conditions or 
otherwise concerning the work or regarding the execution or failure to execute 
the same whether arising during the progress of the work or after the completion 
thereof as described hereinafter shall be referred to the Chairman for sole 
arbitration by himself or by any officer appointed by him. 

 
(II) It will be no objection to any such appointment that the arbitrator is an employee 

of the Board or the Government, that he had to deal with the matters to which 
the contract relates and that in the course of his duties as an employee of the 
Board of the Government, he had expressed views on all or any of the matters in 
dispute or of difference. 

 
The arbitrator, who has been dealing with the arbitration case, being transferred 
or vacating his office or in the event of his death or being unable to act for any 
reason, the Chairman then holding the office shall arbitrate himself or appoint any 
officer to act as arbitrator. 

 
(III) It is also a term of this contract that no person other than the Chairman himself 

or any officer appointed by him shall act as arbitrator. 
 

(IV) It is a term of this contract that only such questions and disputes as were raised 
during the progress of other work till its completion and not thereafter shall be 
referred to arbitration. However, this would not apply to the questions and 
disputes relating to liabilities of the parties during the guarantee period after 
completion of the work. 

 
(V) It is a term of the contract that the party invoking arbitration shall give a list of 

disputes with amount of claim in respect of each said disputes along with the 
notice seeking appointment of arbitrator. 

 
(VI) It is also a term of the contract that if the Contractor does not make any demand 

for appointment of arbitrator in respect of any claims/disputes in writing, as 
aforesaid, within 120 days of receiving the intimation from the Engineer –in- 
charge that the final bill is ready for payment, the claim of the Contractor shall be 
deemed to have been waived and absolutely barred and the Port Authority shall 
be discharged and released of all liabilities under the contract in respect of these 
claims. 

 
(VII) It is also a term of the contract that the arbitrator shall adjudicate only such 

disputes/claims as referred to him by the appointing authority and give separate 



award against each dispute/claim referred to him. The arbitrator will be bound 
to give claim wise detail and speaking award and it should be supported by 
reasoning. 

 
(VIII) The award of the arbitrator shall be final, conclusive and binding on all the parties 

to Contractor. 
 

(IX) The arbitrators from time to time, with the consent of both the parties, enlarge 
the time for making & publishing the award. 

 
(X) Arbitration shall be conducted in accordance with the provisions of Indian 

Arbitration Act, 1996 or any statutory modifications or enactment thereof and 
rules made there under and for the time being in force shall apply to the 
arbitration proceeding under this clause. 

 
(XI) It is also a term of the contract that if any fees are payable to the arbitrator, this 

shall be pied equally by both the parties. 
 

(XII) It is also a term of a contract that the arbitration shall be deemed to have been 
entered on the reference on the date he issues the first notice to both the parties 
calling them to submit their statement of claims and counter statement of claims. 

 
(XIII) Venue of the arbitration shall be such place as may be fixed by the arbitrator at 

his sole discretion. 
 

25. Indemnification: 
The Contractor shall indemnify, protect and defend at its own cost, DEENDAYAL PORT 
AUTHORITY and its agents & employees from & against any/all actions, claims, losses or 
damages arising out of 

 
a. any violation by the Contractor in course of its execution of the contract of any 

legal provisions or any right of third parties; 
b. Contractor’s failure to exercise the skill and care required for satisfactory 

execution of the contract. 
 

26. Engineer-in-Charge or his nominee’s Decisions 
Except where otherwise specifically stated, the Engineer-in-Charge or his nominee will 
decide contractual matters between the employer and the Contractor in the role 
representing the employer. 

 
27. Delegation 

The Engineer-in-Charge or his nominee may delegate any of the duties and 
responsibilities to other people after notifying the Contractor and may cancel any 
delegation after notifying the Contractor. 



28. Communications 
Communications between parties which are referred to in the conditions are effective 
only when in writing. A notice shall be effective only when it is delivered (in terms of 
Indian Contract Act 1872). 

 
29. Personnel: 
29.1 The Contractor shall employ the key personnel named in the Schedule of Key Personnel 

as referred to in the Contract Data to carry out the functions stated in the Schedule or 
other personnel approved by the Engineer-in-Charge. The Engineer-in-Charge will 
approve any proposed replacement of Key personnel only if their qualifications, abilities, 
and relevant experience are substantially equal or better than those of the personnel 
listed in the Schedule. 

 
29.2 If the Engineer-in-Charge asks the Contractor to remove a person who is a member of 

the Contractor’s staff of his work force stating the reasons, the Contractor shall ensure 
that the person leaves the Site within seven days and has no further connections with 
the work in the Contract. 

 
30. Employer’s Obligation 

(i) Electricity, water and land for execution of the work at site shall be provided on 
payment of applicable tariff of the employer subject to availability. If DPA is 
unable to provide electricity and water the same will be arranged by the 
contractor at his own cost. 

 
(ii) The employer will not provide Port Authority Quarters, during the tenure of 

contract. 
 

(iii) Administrative support only, for obtaining clearance from any statutory authority, 
shall be provided by the employer. 

 
(iv) On successful completion of all the obligations under the contract and on the 

request of the Contractor, the employer shall issue a “Completion Certificate with 
the approval of the Chief Mechanical Engineer, the employer. 

 
31. Queries about the Technical Data 

The Engineer-in-Charge or his nominee will clarify queries on the Technical Data. 
 

32. Approval by the Engineer-in-Charge or his nominee. 
The Contractor shall submit the makes of material, equipments, specifications and 
drawings for proposed Work to the Engineer-in-Charge or his nominee, who is to 
approve them subject to compliance with the Technical specifications and drawings. 
The Engineer-in-Charge or his nominee’s approval shall not alter the Contractor’s 
responsibility for the work. 



All drawings prepared by the contractor for the work if any, are subject to prior approval 
by the Engineer In Charge or his nominee before procurement/execution. 

 
33. Discoveries 

Anything of historical or other interest or of significant value unexpectedly discovered 
on the site is the property of the employer. The contractor is to notify the employer or 
his nominee of such discoveries and carry out the instructions of employer or his 
nominee for dealing with them. 

 
34. Access to the site 

The contractor shall allow the Engineer in charge or his nominee and any person 
authorized by him access to the site to any place where work in connection with the 
contract is being carried out or is intended to be carried out and to any place where 
materials or plant are being manufactured, fabricated and/or assembled for the work. 

 
35. Instructions 

The contractor shall carry out all instructions of the engineer or his nominee which 
comply with applicable laws where the site is located. 

 
36. Safety 

The Contractor shall be responsible for the safety of all activities on the Site. 
 

Quality Control 
37. Identification of Defects 

The Engineer-in-Charge or his nominee shall check the work carried out by Contractor 
and notify the Defects found if any. The Engineer-in-Charge or his nominee may instruct 
the Contractor to rectify the Defect. 

 
38. Correction of Defects 
38.1 The Engineer-in-Charge or his nominee shall give notice to the Contractor of any Defects 

before the end of the Defects Liability Period (Guarantee Period), which begins at 
Completion and is defined in the Contract Data. The Defects Liability Period shall be 
extended for as long as Defects remain to be corrected. 

 
38.2 Every time notice of a Defect is given the Contractor shall correct the notified Defect 

within the length of time specified by the Engineer-in-Charge or his nominee’s notice. 
 

39. Uncorrected Defects 
If the Contractor has not corrected a Defect within the time specified, the Engineer-in- 
Charge or his nominee will assess the cost of having the Defect corrected, and the 
Contractor will pay this amount. 

 
40. Employer’s right of Rejection: 



The employer shall reserve the right to reject a part portion or consignment thereof 
within a reasonable time after actual delivery thereof at the place of destination, if 
consignment is not in all respects in conformity with terms & conditions of the contract 
whether on account of any loss, deterioration or damage before dispatch or delivery or 
during transit or otherwise whatsoever. 

 
41. Removal of Rejected goods: 

Rejected goods shall under all circumstances lay at the risk of the contractor from the 
moment of rejection and if such goods are not removed by the contractor within 21 days 
from the date of intimation from the Engineer-in-Charge. Engineer-in-Charge may either 
return to the contractor at the risk and cost of the contractor by such mode of transport 
as the Engineer-in-Charge may select or dispose of such material at the contractor’s risk 
on his account and retain such portion of the sale proceeds as may be necessary to 
recover any expenses incurred in such disposals. 

 
42. Use of Contract Document: 

The Contractor shall not, without prior consent, make use of any document except for 
the purpose of performing this contract. 

 
43. Memorandum of Settlement: 

The Contractor shall not sign any memorandum of settlement with any agency such as 
Trade Unions etc. in any form at any level without the prior written permission of the 
employer in relation to any work under taken by him in the Port premises. 

 
44. Deviations: 

The bidder must read the tender document carefully and prepare the bid for submission. 
It is important to note that deviations, if any, must be brought out clearly in the technical 
offer, which shall be examined by DEENDAYAL PORT AUTHORITY. If the deviation 
statement submitted by the bidder does not contain any item, then it shall be construed 
that the bidder has accepted the same and no request from the Contractor, for any 
change, shall be accepted by DPA at a later stage. In any case, no change in specifications 
given in the tender agreement shall be permitted. However, only in unavoidable 
circumstances, DEENDAYAL PORT AUTHORITY may consider such requests from the 
Contractor, provided the Contractor submits it’s request with adequate justification. 

 
45. Approvals: 

The Engineer-in-Charge shall give specific approval in writing within 7 Days to Contractor 
after written submission regarding Makes of Material to be used for the Contract and 
Drawings, if any to be furnished by the Contractor to Engineer-in-Charge for approval. 
Any corrections to be suggested by Engineer-in-Charge in drawings, the days taken for 
rectification in drawings shall be in account of the Contractor. 



46. Third Party Inspection: 
The Third Party Inspection Agency shall be arranged by DPA and cost of Third Party 
Inspection mentioned below shall be borne by DPA. 

 
i. The Third Party Inspection Agency will carry out approval of drawings if any, material 

inspection at manufacturer’s works/site, dispatch clearance from manufacturer’s 
work, certification for releasing stage payments as per payment terms of contract 
for all the material as per schedule/work till taken over by DPA. 

ii. The Third Party shall carry out inspection of work as per tender 
specification/relevant standard. 

iii. The above stage payment shall be released after certifying by the third party and 
copy of the same shall be produced by Contractor for releasing the stage payment 
as per Payment Terms. 

 
47. Bar Chart: 

The Contractor shall submit a bar chart, before signing the agreement, clearly indicating 
the plan for timely execution of the work. The bar chart must indicate the individual 
activities and commencement and completion dates of each activity. The bar chart shall 
be used for monitoring the progress of the work. 

 
48. Engagement of Labour: 

The contractor shall, unless otherwise provided in the Contract, make his own 
arrangements for the engagement of all staff and labour, local or other, and for their 
payment, housing, feeding and transport. 

 
49. Police verification of Contract Labour: 

The Contractor who has been awarded the job through Work Order shall furnish 
necessary Police Clearance Certificate in respect of character and antecedents of all 
Contract Labourers engaged by them, before commencing the work at site. 

 
This will be a part of Contractual Agreement, as entire Cargo Jetty, Oil Jetty area has been 
declared as “Prohibited Area”. Contractor who would be awarded contract is required 
to comply with the above requirements. 

 
Contractor shall obtain such Police Clearance Certificate from Police available against a 
nominal fee per Certificate and they will submit this Certificate giving Work Order 
reference on it, to the Office of the Engineer In Charge of respective Divisions, to be 
forwarded to Commandant, CISF which our Security Department along with request for 
issuance of Entry Passes. 

 
The Contractor shall, if required by the Engineer-in-Charge, deliver to the Engineer-in- 
Charge a return in detail, in such form and at such intervals as the Engineer-in-Charge 
may prescribe, showing the staff and numbers of the several classes of labour from time 
to time employed by the Contractor on the Site and such other information as the 



Engineer-in-Charge may require. 
 

a) Submission of Labour Reports by Every Fortnight: 
The contractor shall submit, by the 4th and 19th of every month, to the Engineer- 
in-Charge a true statement showing, in respect of the second half of the preceding 
month and the first half of the current month respectively. 
1. The number of labourers employed by him on the work. 
2. Their working hours. 
3. The wages paid to them. 
4.  The accidents that occurred during the said fortnight showing the 

circumstances under which they happened and the extent of damage and 
injury caused by them, and 

 
5. The number of female workers who have been allowed Maternity Benefit, 

according to clause 19 F and the amount paid to them, failing which, the 
Contractor shall be liable to pay to Government a sum not exceeding Rs. 200/- 
for each default or materially incorrect statement. The decision of the 
Engineer-in-Charge shall be final in deducting from any bill due to the 
contractor the amount levied as fine and be binding on the contractor. 

 
b) No Labour Below 14 Years: 

No labour below the age of 14 (fourteen) years shall be employed on the work. 
 

50. Registers to be maintained at site 
1. Site order Book: 
A site order book is to be maintained by the contractor at the site. The work orders and 
instructions written in the site order book shall be deemed to have been legally issued 
to the contractor shall sign each entry in the site order book as a token of his having seen 
the same. The site order book shall be property of the Board and shall be handed over 
to the Engineer-in-charge of the work in good condition on the completion of the work 
or whenever required by the Engineer-in-charge or his authorized representative. 

 
2. Hindrance Register 
Every type of hindrance arising during the execution of work should be invariably 
recorded in the hindrance register. The Hindrance Register is to be maintained by the 
Engineer In Charge at the site. The contractor shall sign each entry in the hindrance 
Register as a token of his having seen the same. The Hindrance Register shall be property 
of the Board. 

 
51. No damage, hindrance or interference to the Port activities: 

The contractor shall be required to execute the work in such a manner as not to cause 
any damage, hindrance or interference to the Port activities and the work going on in 
the area. The contractor shall have to make good the loss at his own cost and risk all 
damages caused by his workmen to Port property and no extra payment shall be made 



to him on that account. 
 

52. Tools & Tackles 
All the tools, tackles, bricks, cement, ladders etc. for executing the work will have to be 
arranged by the contractor at his own cost. Arrangement for storing the materials, tools 
etc. will also have to be made by him. The EMPLOYER shall not be responsible for any 
theft/loss of any materials, tools, etc. stored/brought by the contractor for execution of 
work within the Port area. 

 
53. Hot work: 

In case of carrying out any hot work such as gas cutting and welding necessary 
regulations, prevailing at DEENDAYAL PORT AUTHORITY for such works shall be observed 
by the tenderer and necessary fire watch permit and No Objection Certificate shall be 
obtained from the concerned authorities of the port and necessary charges at the scale 
of rate prevailing in the port at that time shall be paid by the contractor. 

 
54. Indian Dock Safety Regulations: 

Necessary Indian Dock Safety Regulations for the safety purpose shall be adhered to by 
the contractor and he will be held responsible for any violation of the same. 

 
55. Electrical Supervisor Certificate: 

The contractor shall have valid electrical contractor’s license for carrying out electrical 
work of nature involved in this tender obtained from the competent authority of the 
respective state without which the tender shall not be accepted. Contractor shall submit 
certificate and copy of the license in lieu of the same for consideration. (This clause has 
also been included in pre-qualification criteria) 

 
The contractor shall also have a valid Electrical Supervisor’s certificate of competency, 
issued from the Commissioner of Electricity, Energy & Petrochemical Department, 
(Inspection wing), Block No.18, 6th floor, Sector No. II, Udyog Bhavan, Gandhinagar, 
Government of Gujarat or equivalent authority from the other states/central Govt. 

 
56. Action where no Specifications are specified: 

The work shall be carried out in all respects in accordance with the instructions and 
requirements of the Engineer-in- Charge. 

 
57. Undertaking by the Contractor: 

Having understood all the terms and conditions of the tender document and having 
assessed the site conditions, we hereby confirm that the price offered by us is a firm 
price and includes all the taxes (excluding GST), duties, fees, Cess etc. and all incidental 
charges. 

 
58. Labour License: 

The contractor   will   have   to   obtain   necessary   License   from   Assistant   Labour 



Commissioner (ALC), Gopalpuri, Gandhidham (Kutch), in case he is engaging ten or more 
workers on any day during execution of work. 

 
59. Fraudulent documentation by bidders: 

Submission of fraudulent documents shall be treated as major violation of the tender 
procedure and in such cases the Port shall resort to forfeiture of EMD, if any/SD/BG of 
the bidder, apart from blacklisting the firm for the next 3 years. 

 
60. If applicable, the contractor shall be registered under the Building and Other 

Construction Workers (Regulation of Employment and Conditions of Service) Act, 1996. 
 
 
 
 

Signature & Seal Executive Engineer (E) 
of Contractor Deendayal Port Authority 



SECTION –III 
 

SPECIAL CONDITIONS 
(These special conditions will supersede the General Condition of Contract and ITB wherever 
applicable.) 

 
1. Issue of work order (This clause may be read with clause No. 34 of Section-I) 

The work order will be issued on the submission and acceptance of the following 
documents: 

 
Sr. 
No. 

Description Time period for submission 

1 Duly signed agreement along with the 
required documents. 

14 days 
receipt of 

from 
LOI 

the date of 

2 Performance guarantee of appropriate 
value and in format, prescribed. 

21 days 
receipt of 

from 
LOI 

the date of 

 
 

2. Insurance: (The Clause No. 8 (Insurance) of General Condition of Contract (GCC), 
Section-II is modified and shall be read as under) 

The contract shall provide in the joint names of the employer and the contractor, 
insurance cover from the start date upto the end of completion of work for the following 
events which are due to the contractor risk : 
a) loss of or damage to the works, plan and materials 
b) loss of or damage to equipment 
c) loss of or damage of property (except the works, plant, materials and equipment) in 
connection with contract, and 
d) personal injury or death. 

 
 

3. Integrity Pact: 
The Integrity Pact duly signed by authorized person(s) with witnesses are to be submitted 
by the bidders along with the tender documents as per the format provided in Annexure- 
1 
Bidders are required to sign the integrity pact (as per given below with the tender 
document), failing which their bid shall be liable for rejection. The “principal” means 
“Deendayal Port Authority” and “Counterparty” means “Vendor / Supplier / Contractor”. 
If a Counter party commits a violation of its Commitments and Obligations under the 
Integrity Pact Program during bidding process, their entire Earnest Money Deposit, 
would be forfeited and in addition, they may be blacklisted from the DPA business in 
future. 
In case of violation of the Integrity Pact by Counter party after award of the Contract, 
DPA shall be entitled to terminate the contract. DPA would forfeit the Security Deposits; 
encase the Bank Guarantee(s) and other payments to counter party in such cases. 



4. Contractor / Service provider / Supplier etc. has to ensure timely and proper filling of 
GSTRI so that Deendayal Port Authority can avail input tax credit in timely manner. In 
case DPA not allowed Input tax credit due to failure on part of the contractor / service 
provider / Supplier etc. it will be a financial loss to DPA and therefore same shall be 
recovered from the payment / deposit o the contractor / service provider / Supplier. 

 
 
 
 
 
 

Signature & Seal of Executive Engineer (E) 
Contractor Deendayal Port Authority 



SECTION IV 
 

FORMS OF BID 
 

Part – I 
 

To be submitted by Bidders with their Bids 
 

Form no. Name of forms/format 
1 Form of application 
2 Pre-qualification of bidders 
3 Format for declaration 
4 Letter of authority for submission of bid 
5 Exceptions & Deviations 
6 Specimen EMD (BANK GURANTEE FORMAT) 

 
 
 

Part – II 
 

To be used by successful Bidder 
 

Form no. Name of forms/format 
7 Letter of intent 
8 Agreement form 
9 Specimen bank guarantee of Performance Guarantee/Security Deposit 

10 Letter of authority from bank for all BGs 
11 Format of Extensions (Part – I) 
12 Format of Extension (Part-II) 



Form -1 
 

SPECIMEN OF APPLICATION 
(To be executed on bidder’s letter head) 

 
To 
The EXECUTIVE ENGINEER 
DEENDAYAL PORT AUTHORITY 
(Address _ ) 

 

Pin Code:_ _ 
Dist- Kutch (Gujarat) 

 
We, the undersigned, declare that: 

 
(a) we have examined and have no reservations to the tender documents, including 

addenda and clarifications issued vide ………. 
 

(b) we offer to execute the work in conformity with the tendering documents and in 
accordance with the delivery schedules specified in the schedule of requirements in 
accordance with the tender document bearing no (EL/WK/2 8 1 3 ) 

 
(c) our tender shall be valid for the period of 120 days ,from the date fixed for the tender 

submission deadline and it shall remain binding upon us and may be accepted at any 
time before the expiration of that period or any extended period. 

 
(d) If our tender is accepted, we commit to submit a performance guarantee for the due 

performance of the contract, as specified in specimen form for the purpose. 
 

(e) No Joint Venture / Joint Venture. 
 

(f) Our firm, its affiliates or subsidiaries- including any subcontractors or contractors for any 
part of the contract – has not been declared ineligible by the port, under laws of India 
or official regulations. 

 
(g) We understand that this tender, together with your written acceptance thereof included 

in your notification of award, shall constitute a binding contract between us, until a 
formal contract agreement is prepared and executed. 

 
I. We understand that you are not bound to accept the lowest evaluated tender 

or any other tender or you can also split the work that you may receive. 
II. We also make a specific note clause of [ITB, NIT] under which the contract is 

governed. 
Signed: [insert signature of person whose name and capacity are shown] 



In the capacity of [insert legal capacity of person signing the form of tender] 

Name:[insert complete name of person signing the form of tender] 

Duly authorized to sign the tender for and on behalf of: [insert complete name of tenderer] 
Dated on_ _ day of , (insert date of signing) 



Form -2 

 
The information to be filled in by the bidder in the following pages will be used for purposes of 
pre-qualification as provided for in the instructions to Tenderer. 

 
1. Only for individual bidders 
1.1 Constitution of legal status of Bidder (Attach copy) 

- Place of registration: 
- Principal place of business 
- (power of attorney of signatory of Bid (Attach) 

2. Turnover of the Firm 
Description Year Turn over 
(insert the year as per PQC) 
i.e. last three financial years ending 31st 
march of the previous year 

2020-21  

2021-22  

2022-23  

Attachment: financial reports for the last three years: balance sheet, profit and loss statements, 
auditor's reports (in case of companies/corporation) etc. List them below and attach copies. 
Attested Copy of Annual Turnover during Last Three Year Ending on March 2023 

 
3. Similar works 

Particulars Year No. of Woks Value 

 

Total value of completed 
Similar work as defined in the 

tender document during last 07 
years. 

2016-17   

2017-18   

2018-19   

2019-20   

2020-21   

2021-22   

2022-23   

Attachments: Supporting documents, viz., Successful completion certificate from clients, other 
documentations to substantiate the similarity of work as per definition of "Similar Work". 
Employer reserves the right to verify the information: 
4. Information on bid capacity (works for which bids have been submitted and works which 

are yet to be completed) as on the date of this bid. 
(A) Existing commitments and on-going works. 

Description 
of work 

Plac 
e & 
State 

Contrac 
t No. & 
Date 

Name & 
Address 
of Port 
or Dept. 

Value of 
Contrac 
t in Rs. 

Stipulated 
Period of 

Completio 
n 

Value of 
remaining 

to be 
complete 

d 

Anticipate 
d date of 
completio 

n 

1 2 3 4 5 6 7 8 
        

Specimen format for Pre-qualification of bidders 



(B) Works for which bids already submitted 
Descriptio 
n of work 

Place & 
State 

Name & 
Address of 

Port or 
Dept. 

Value of 
Contract in 

Rs. 

Stipulated 
Period of 
Completio 

n 

Date when 
decision is 
expected 

Remarks if 
any 

1 2 3 4 5 6 7 
       

 
Attach attested certificates. 

 
5. Information on litigation history in which the bidder is involved. 

Other party 
(ies) 

Port Cause of 
dispute 

Amount Remark involved showing 
present status. 

     
     
     

 
 

6. Additional information bidder may like to submit 
Duly authorized to sign this authorization on behalf of: (insert complete name of Tenderer) 

Dated on day of , __ _ (insert date of signing) 



Form-3 

 
(To be executed on bidder's Letter Head) 
To. _ _ 

(Project title) 
Ref:    
The undersigned, having studied the pre-qualification submission for the above mentioned 
project, hereby states: 
(a) The information furnished in our bid is true and accurate to the best of my knowledge. 
(b) That, in case of being pre-qualified, we acknowledge that the Employer may invite us to 

participate in due time for the opening of Price bid of the Tender on the basis of provisions 
made in the Tender Documents to follow. 

(c) When the call for Tenders is issued, if the legal, technical or financial conditions, or the 
contractual capacity of the firm changes, we commit ourselves to inform you and 
acknowledge your sole right to review the pre-qualification made. 

(d) We enclose all the required pre-qualification data format and all other documents and 
supplementary information required for the pre-qualification evaluation. 

(e) We also state that no changes have been made by us in the downloaded tender formats 
and understand that in the event of any discrepancies observed, the tender hoisted on 
website of procure is full and final for all legal/contractual obligations. 

(f) We also declare that, our firm has not been banned / de-listed by any government or PSUs. 
(f) We also give an undertaking that, we have not made any payment or illegal gratification 

to any person / authority connected with the bid process so as to influence the bid process 
and have not committed any offence under the PC Act in connection with the bid. 

Date: 
  Place:    
Name of Applicant:    
Represented by (Name & capacity)    

SPECIMEN FORMAT FOR DECLARATION 



SPECIMEN LETTER OF AUTHORITY FOR 
SUBMISSION OF BID 

(To be executed on Rs.300/- non Judicial Stamp Paper) 

Form-4 
 

To 
The 
Dear Sir, 

 
We                                                                  do hereby confirm 
that Shri ................................. (Name, designation and Address) is/are authorized to represent 
us to bid, negotiate and conclude the agreement on our behalf with you {copy of board 
resolution attached (in case of company)} for tender no. --------------- for the work of _ 
and his specimen signature is appended here to .. 

 
We confirm that we shall be bound by all and whatsoever our said signatory shall commit. 
We understand that the communication made with him by the employer/Board shall be 
deemed to have been done with us in respect of this Tender. 
[Specimen signature] 

 
Yours faithfully, 
Signature: 
Name & Designation: 
For & on behalf of: 



Form-5 

 
 

As pointed out in the Tender Call Notice, Bidder may stipulate here exceptions and deviations 
to the bid conditions, if considered unavoidable. 

 
Sr. No. Page No. of Bid 

Document 
Clause No. of Bid 

Document 
Subject Deviation 

    

 
Note: however, the Bidders may note that unacceptable deviations, if any, the bid shall be 
liable for rejection. Bidder is discouraged to deviate from bid conditions, specifications, 
delivery schedules, and commercial terms as per the tender document. 

 
Duly authorized to sign this authorization on behalf of: [insert complete name of Tenderer] 

Date on day of _ _, _ [insert date of signing] 

EXCEPTIONS AND DEVIATIONS 



Form-6 
Specimen EMD (Bank Guarantee Format) 

[The Bank shall fill in this Bank Guarantee Form in association with the instructions 
indicated. To be executed on Rs. 300/- non Judicial Stamp Paper] 

 
(Bank's name and address of Issuing Branch or Office) 
Beneficiary: (Name and Address of Employer/Board) The Board of Deendayal Port Authority 
Date: 
Tender Guarantee No.: 

We have been informed that [name of the Tenderer] (hereinafter called "the Tenderer") has 
submitted to you its Tender dated (hereinafter called "the Tenderer") for the execution of 
[name of contract] under Invitation for Tenders No.[Number]. Furthermore, we understand 
that, according to your conditions, Tenders must be supported by an EMD. 

At the request of the Tenderer, we [name of Bank] hereby irrevocably undertake to pay you 
any sum or sums not exceeding in total an amount of [amount in figures] ([amount in words]) 
upon receipt by us your first demand in writing accompanied by a written statement stating that 
the Tenderer is in breach of its obligation(s) under the Tender conditions, because the 
Tenderer: 

(a) Has withdrawn its Tender during the period of tender validity specified by the 
Tenderer in the Form of Tender; or 
(b) Having been notified of the acceptance of it's Tender by the Employer/Board 

during the period of Tender validity, (i) fails or refuses to execute the Form of Agreement, if 
required, or (ii) fails or refuses to furnish the performance guarantee, in accordance with the 
Instructions to Tenderers. 

This guarantee will expire unless otherwise extended or informed by the Employer/ Board: 
(a) If the Tenderer is the successful Tenderer, upon our receipt of copies of the contract 
signed by the Tenderer and the performance guarantee issued to you upon the instruction 
of the Tenderer; or 
(b) If the Tenderer is not the successful Tenderer, upon the earlier of 

 
(i) Our receipt of a copy of your notification to the Tenderer of the name of the 

successful Tenderer; or 
(ii) Twenty-eight days after the expiration of the Tenderer's tender or any extended 

period thereof; 
 

Consequently, any demand for payment under this guarantee must be received by us 
at the office on or before that date. 

 

[Signature(s)] 
[Authorization letter from the issuing bank that the signatory of this BG is authorized to 
do so should also be enclosed] 



Form- 7 
LETTER OF INTENT FORMAT 

 

No:  Date: _ 
 

To   
(Name and Address of the Contractor) 

 
Sub: Tender No. EL/WK/_   

(Name of Work) 
 

Ref : Your bid dated 
And (list the correspondence with the Bidder) 

Dear Sirs, 

With reference to your above offer and subsequent correspondences on the 
subject, we are pleased to inform you that your offer has been accepted by the 
competent authority and you are hereby requested to initiate actions for fulfilment of 
all necessary formalities, as indicated in the tender document for the above said work, 
at the earliest. 

The Engineer-In-Charge for this work shall be Mr.  _ . 
Agreed Schedule date of commencement of the work is  _ and Schedule 
date   of   completion   of   the   work   is   _ . Total Contract Price is 
Rs. . 

You are requested to sign the Agreement and fulfil other formalities as per the 
Tender conditions. 

 
Yours Faithfully, 

 
 

(Signature of the controlling Officer) 
CHIEF MECHANICAL ENGINEER 
DEENDAYAL PORT AUTHORITY 



Form-8 
 

SPECIMEN CONTRACT AGREEMENT 
 

(To be executed on Rs.300.00 non-judicial stamp paper) 
[The successful tenders shall fill in this form in Accordance with the instructions indicated] 

 
This agreement made of this day of Two 

Thousand between the Board of Deendayal Port of Authority a body corporate under Major 
Ports Authorities Act, 2021 have its Administration Office Building at Gandhidham ( Kutch) 
(hereinafter called the ‘Board’ which expression shall unless excluded by or repugnant to the 
context , be deemed to include their successors in office ) of the one part and     
(Name and address of all the partners if a partnership with all their address ) hereinafter called 
the ‘Contractor’ which expression shall unless excluded by or repugnant to the context be 
deemed to include his / their heirs, executors , administration , representatives and assignees 
or successors in office of the other part. 

 
WHERAS the Board is desirous to carrying out the work of 

   And whereas the Contractor has 
offered to execute and complete such work. 

 
WHERAS 
1) The Contractor has deposited a sum of Rs. _ (Rupees only) as security 
deposit in the form of BG/FDR/Digital Transfer for the due fulfilment of all the conditions of the 
contract. 
2) Balance amount of Rs.          _ to be recovered from the work bills. 

 
NOW THIS AGREEMENT WITHINESS AS FOLLOWS:- 

 
1. In this agreement words and expression shall have the same meaning as are respectively 

assigned to them in the general condition (including special conditions, if any) of contract 
hereinafter referred to. 

2. The following documents shall be deemed to form and read as construed part of this 
agreement viz.: 

i) Notice inviting tender. 
ii) Technical specifications. 
iii) Special conditions of contract. 
iv) Tender submitted by the Contractor. 
v) The Board’s “Drawing”. 
vi) The schedule items of work with quantities and rates. 
vii) Any correspondence made between the Executive Engineer (E) and the Contractor after 

opening of the cover-I—as regards to contain clarifications/details called for vice versa. 
viii) Common terms and conditions offered to Contractor and their acceptance including 

confirmation to withdrawal of their own terms and conditions offered with the tender 



i.e. ‘Cover-I’. 
ix) Bank Guarantee/Digital Transfer/FDR for security deposit. 

 
3. The   Contractor   hereby   covenants   with   the   Board   to   complete   the   work   of 

in conformity in all respects, with the provisions of 
the contract. 

4. The Board hereby covenants to pay the Contractor in consideration of such completion 
of the works, the contact price of Rs. (Rupees only)at 
the time and in the manner prescribed of the contract. 
IN WITHNESS WHERE of the parties here unto have set their hands and seals the day and 
year first above written signed and sealed by the Contractor in the presence of:- 

Witness 
 

1. Name & Address   
Seal 

 
2. Name & Address   

Seal 

Signature of Contractor 

 

Signed, sealed and delivered by Shri on behalf of the Board in 
presence of 

 
1.     

 

2.     (Chief Mechanical Engineer) 
Deendayal Port Authority 

 

The common seal of the Board of Deendayal Port Authority in the presence of: 
 

1.    
2.   

Secretary 
Deendayal Port Authority 
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SPECIMEN BANK GURANTEE TOWARDS PERFORMANCE 
GUARANTEE/SECURITY DEPOSIT 

(To be executed on non-judicial Stamp Paper of appropriate value) 
 

To, 
The Board of Deendayal Port Authority, 
DEENDAYAL PORT AUTHORITY 
A.O.Building, P.O.Box No.50, 
Gandhidham-Kutch. 

 

1. In consideration of the Board of Deendayal Authority of incorporated by the Major Port 
Authorities Act, 2021 (hereinafter called “The Board” which expression shall unless excluded by 
or repugnant to the context or meaning thereof be deemed to include the Board of Deendayal 
Port Authority of, its successors and assigns) having agreed to exempt _ 
(hereinafter called the “contractor”) (Name of the contractor/s) from the demand under the 
terms and condition of the contract, vide   _(Name of the Department)’s letter 
No. _ Date    made between the contractors and the Board for 
execution of      _covered under Tender No.    
dated  (hereinafter called “the said contract”) for the payment of Security Deposit in 
cash or Lodgment of Government Promissory Loan Notes for the due fulfilment by the said 
contractors of the terms and condition of the said contract, on production of a bank Guarantee 
for Rs.   _        (Rupees     _)only we, the (Name of the Bank and 
Address)     hereinafter referred to as “the Bank”) at the request of 
the contractors do hereby undertake to pay to the Board an amount not exceeding 
Rs.    (Rupees    ) only against any loss or damage caused to or 
suffered by the Board by reason of any breach by the contractors of any of the terms and 
conditions of the said contract. 

 
2. We, (Name of Bank) (Name of Branch), do hereby Undertake to pay the 
amount due and payable under this guarantee without any demur merely on a demand from 
the Board starting that the amount claimed is due by way of loss or damage caused to or which 
would be caused to or suffered by the Board by reason of the contractors failure to perform 
the said contract. Any such demand made on the Bank shall be conclusive as regards the 
amount due and payable by the Bank under this Guarantee. However, our liability under this 
guarantee shall be restricted to any amount not exceeding Rs.       
(Rupees  ) only. 

 
3. We, (Name of Bank and Branch), undertake to pay to the Board any 
money so demanded notwithstanding any dispute or disputes raised by the contractor(s) in any 
suit or proceeding pending before any Court or Tribunal relating thereto our liability under this 
present being absolute and unequivocal. The payment so made by us under this bond shall be 
a valid discharge of our liability for payment there under and the Contractor(s) shall have no 



claim against us for making such payment. 
 

4. We, (Name of Bank and Branch), further agree with the Board that the 
guarantee herein contained shall remain in full force and effect during the period that would 
be taken for performance of the said contract and that it shall continue to be enforceable till all 
the dues of the Board under or by virtue of the said contract have been fully paid and its claims 
satisfied or discharged or till the (Name of the user department) of 
the said certifies that the terms and conditions of the said contract have been fully and properly 
carried out by the said Contractors and accordingly discharge this guarantee. PROVIDED 
HOWEVER that the Bank shall at the request of the Board but at the cost of the Contractors, 
renew or extend this guarantee for such further period or periods as the Board may require 
from time to time. 

 
5. We, (Name of Bank and Branch), further agree with the Board that 
the Board shall have the fullest liberty without our consent and without affecting in any manner 
our obligations hereunder to vary any of the terms and conditions of the said contract or to 
extend the time of performance by the said contract or to extend the time of performance by 
the said Contractors from time to time or to postpone for any time or from time to time any of 
the powers exercisable by the board against the said Contractors and to forebear or enforce 
any of the terms and conditions relating to the said contract and we shall not be relieved from 
our liability by reason of any such variation or extensions being granted to the contractors or 
for any forbearance, act or omission on the part of the Board or any indulgence shown by the 
board to the Contractors or by any such matter or thing whatsoever which under the law 
relating to sureties would, but for this provision, have effect of so relieving us. 

 
6. This guarantee will not be discharged due to the change in the constitution of the Bank or 
the Contractor(s). 

 
7. It is also hereby agreed that the Courts in [Gandhidham] would have exclusive jurisdiction in 
respect of claims, if any, under this Guarantee. 

 
8. We, Bank lastly undertake not to revoke this guarantee during its 
currency except with the previous consent of the Board in writing. 

 
9. Notwithstanding anything contained herein : 
(a) Our liability under this Bank Guarantee shall not exceed Rs.    
(Rupees only); 
(b) This Bank Guarantee shall be valid upto ; and 
(c) We are liable to pay the guarantee amount or any part thereof under this Bank Guarantee 
only and only if   you   serve upon us a   written claim or demand on or before 
  (date of expiry of Guarantee).” 

 
10. (i) Name of Beneficiary’s Bank is State Bank of India, Gandhidham. 

(ii) IFSC No. of Beneficiary’s Bank is SBIN0060239. 



(iii) Bank Account No. of Beneficiary is 10316591671. 
 

Date day of 20  
For (Name of Bank) 
(Name) 
Signature 



Form-10 

 
Date: 

To, 
The Board of Deendayal Port Authority, 

 

Dear Sir, 
Sub: Our Bank Guarantee No. _ 

dated_  
issued on a/c of 

for Rs.   favoring yourselves 

 

M/s. _   
(Name of contractor) 

……………… 
 

We confirm having issued the above mentioned guarantee favoring 
yourselves, issued on account of M/s.    validity for expiry upto 
date_ and claim expiry date  up to__   We also confirm 1) 
  2) _ is/are empowered to sign such Bank 
Guarantee on behalf of the Bank and his/their signatures is/are binding on the Bank. 

Name of signature of Bank Officer 

SPECIMEN LETTER OF AUTHORITY FROM BANK 
FOR ALL BGs 

(To be executed on Bank’s Letter Head) 
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DEENDAYAL PORT AUTHORITY 
Form of application by the Contractor for seeking extension of time 

Part – 1 
1. Name of Contractor 
2. Name of work as given in the agreement 
3. Agreement No. 
4. Estimated amount put to tender 
5. Date of commencement of work as per agreement 
6. Period allowed for completion of work as per agreement 
7. Date of completion stipulated in agreement 
8. Period for which extension of time has been given previously: 

(a) 1st extension vide EE’s No. Dated Month Days 
(b) 2nd extension vide EE’s No. Dated Month Days 
(c) 3rd  extension vide EE’s No. Dated Month Days 
(d) 4th extension vide EE’s No. Dated Month Days 
Total extension previously given. 

9. Reasons for which extensions have been previously given (Copies of the previous 
application should be attached) 

10. Period for which extension is applied for 
11. Hindrance on account of which extension is applied for with dates on which hindrances 

occurred and the period for which these are likely to last. 
(a) Serial No. 
(b) Nature of hindrance 
(c) Date of Occurrence 
(d) Period for which it is likely to last 
(e) Period for which extension required for this particular hindrance 
(f) Overlapping period if any, with reference to item………… 
(g) Net extension applied for 
(h) Remarks, if any. 

Total period on account of hindrance mentioned above……… 
Month ....... Days 

12. Extension of time required for extra work 
13. Details of extra work and amount involved: 

(a) Total value of extra work 
(b) Proportionate period of extension of time based on estimated amount put to 

tender on account of extra work. 
 

14. Total extension of time required for 11 & 12 
 

Submitted to the Sub-Divisional Officer………. 
Signature of Contractor 
Dated: 



Form-12 
DEENDAYAL PORT AUTHORITY 

APPLICATION FOR EXTENSION OF TIME 
PART II 

(To be filled in by the Sub-Divisional Office) 
 

1. Date of receipt of application from ..................... Contractor for the work 
of .............in the Sub-Divisional Office. 

2. Acknowledgement issued by S.D.O. vide his No           dated 
3. Remarks of S.D.O. 

(on the reasons given by the contractor are correct and what extension, if any, is 
recommended by him. If he has not recommended the extension, reasons for rejections 
should be given.) 

 
Signature of Divisional Officer 
Dated: 

 
(To be filled in by the Executive Engineer) 

1. Date of receipt in the Divisional Office. 
2. Executive Engineers remarks regarding hindrances mentioned by the Contractor. 

(1) Serial No. 
(2) Nature of hindrance 
(3) Date of occurrence 
(4) Period for which hindrance is likely to last 
(5) Extension of time applied for by the contractor 
(6) Overlapping period, if any, giving reference to 

Items which overlap. 
(7) Net period for which extension is recommended 
(8) Remarks as to why the hindrance occurred 

And justification for extension recommended. 
3. Executive Engineer’s recommendations: 

(The present progress of the work should be stated and whether the work is likely to be 
completed by the date upto which extension has been applied for. If extension of time is 
not recommended, what compensation is proposed to be levied under clause 2 of the 
agreement?) 

 
 
 

Dy. HOD/SE’s recommendations 

Signature of Executive Engineer 
Date 

 
Signature of Superintending Engineer 
Date 



HOD’s recommendations/approval.  
Signature of Chief Mechanical Engineer 

Date 
Deendayal Port Authority 



SECTION-V 
 

Scope of Work & Technical Specification 
 

Name of work: Providing illumination to the Pipe Line in the license area of 
DPA as per PFSAC (As per ISPS code) by the side of K.K. Road at Kandla. 

 
 

Deendayal Port Authority (earlier Known as Kandla Port Trust), is under Govt. of India, 
MoPSW; Deendayal port Authority intend to get the following work done at Kandla. The 
details of work are mentioned in schedule-B & below are brief of work. Though detailed 
work may not be explained but the firm will complete it perfectly, precisely & accurately 
to the entire satisfaction of Engineer in Charge. 

 
 TPIA agency will be appointed by DPA for monitoring the work. 

 
 After successful completion of whole work in all respect to carry out testing and 

commissioning of the complete work to the entire satisfaction of DEENDAYAL PORT 
AUTHORITY. 

 
 After Completion of all work successfully, contractor shall submit the four set work 

compendium which shall contain, complete lay out Drawing, All Testing & 
commissioning Report etc to EIC. 

 
 All the rules and regulations governing DPA will be applicable. 

 
 Force measure restricted only to the acts of the god. 

 
The scope of work envisages the following. Bringing of all materials at site, assessment of 
site requirement, carrying out of site survey and check survey, etc. 

 
1. Technical Specification for Item No. 1: 

The work involves Supply, Installation, Testing and commissioning of DP structure 
with 11KV A.B. Switch & H.G Fuse on 11MTR RSJ POLE. The Double pole structures 
have to be firmly installed on the site and two layers of anticorrosive coating and 
three layers of high quality paint with best workmanship is to be done. This also 
includes painting numbering the poles in 100mm round dia. Double pole structure 
should be solidly earthed from two points with individual earthing and a ‘Danger’ sign 
board should be provided on the Double Pole structure as instructed by Engineer in 
Charge. The below table shows tentative items (but not limited) to be used for this 
work. The same may be used for reference. However, the bidder is suggested to visit 
the site for ascertaining actual requirement of items. 



 
 

 
2. Technical Specification for Item No. 2: 

Four Pole Structure: 
Supply of Poles: The work supply and erection of Four Pole structure for 11KV HT 
overhead line includes supply of following material with mentioned specifications: 

 
(i) This includes supply at site PGVCL/ UGVCL/ DGVCL/ MGVCL approved vendor 

or make 4 nos. 11mtr long RSJ pole of 100mmx110mmx8mm thickness as 
directed by Engineer-in-charge. 

 
(ii) 2.2mtr long ISMC channel 8 nos. of size 75mm x 40mm x 7.3mm with G.I. 

hardware such as nut-bolts, clamps etc. 
 

(iii) 2.2mtr long M.S. angle cross arm 24 nos. of size 50mm x 50mm x 10mm with 
G.I. hardware. 

 
Erection of Poles: The pit of pole shall be excavated in all kind of soil of size 0.75mtr x 
0.75mtr and 2.0 mtr deep. One-sixth length of pole shall be planted inside the ground. 
1:3:6 PCC base layer of thickness 150-mm shall be provided at the bottom of the pole 
pit. Balance portion of the pit shall be backfilled with mixture of c.c. ratio 1:3:6 using 
cement, sand and 6 to 20mm graded metal chips as coarse aggregate and to prepare 
cylindrical shape muffing 750mm above ground level duly plastered. This includes 
painting of poles with one coat of metal primer & two coats of silver paint (Supply of 
paint is in the scope of contractor), The excavated stuff shall be spread in lower level 



area as directed. The contractor has to arrange all required raw material cement, sand, 
metal, water, labours, tools tackles, crane etc. at his own cost. After erection of pole 
curing shall be done for bonding of cement. 

 
The complete layout drawing of FP Structure including earthing arrangement shall be 
prepared as per IS by the Contractor and shall got approved from Engineer-in-Charge 
before commencement of work. The FP structure shall be erected as per approved 
drawing. The work includes all labour & material as directed by Engineer-in-Charge. 

 
3. Technical Specification for Item No. 3: 

Supply: This includes supply at site PGVCL/UGVCL/DGVCL/MGVCL approved vendor or 
make bare All Aluminum Alloy Rabbit Conductor (AAAC) of size 100 Sq.mm. and Dog 
Conductor (AAAC) 100 sq.mm as directed by Engineer-in-charge. The conductor shall 
be manufactured as per IS: 398(Part-IV). The approval of PGVCL/UGVCL/DGVCL/MGVCL 
and test certificates of Conductor to be submitted by Contractor at the time of supply 
of item. This includes all the labour, taxes loading, unloading at site as directed by 
Engineer-in-Charge, but excluding GST. 

 
Stringing, testing & commissioning: This includes stringing of supplied AAAC Rabbit 
Conductor of size 55 Sq.mm. and AAAC Rabbit Conductor of size 55sq.mm on HT 
transmission /distribution overhead line. The conductor shall be tied rigidly with 
existing pin/disc/shackle insulators by providing binding wires at least of 12 SWG. The 
stringing of the conductor shall be done as per IS norms & maximum sag 3% of each 
span shall be maintained and joint between span shall not be done in any case. The 
work includes providing & binding of jumpers at shackle point to maintain continuity of 
the conductor. The rates shall be inclusive of all material, required tools tackles and 
labour and as directed by Engineer-In-charge, but excluding GST. 

 
4. Technical Specification for Item No. 4: 

This includes making of muffing around the pole using cement concrete foundation of 
1:2:3 (cement, sand, gravel). The dimension of muffing shall be as desired by EIC. This 
also includes dismantling of existing muffing wherever required and removal of debris 
from site. The muffing shall be paint with white Lime (chuna) paint. The work includes 
all labour & material as directed by Engineer-in-Charge, but excluding GST. 

 
5. Technical Specification for Item No. 5: 

This includes supply at site 11KV grade, 3 core Aluminum conductor, HT XLPE insulated 
armoured cable confirming to IS: 7098 (Part-II) 2011 with up to date amendments and 
of approved make with ISI mark. The manufacturer shall produce TYPE TEST certificate 
with similar size of cable, which shall not be more than 3 years old. The cable shall have 
marking/embossing at the interval of every meter showing its progressive length. 
During the cable inspection, the manufacturer shall show the relevant ROUTINE TESTS 
to inspecting authority or otherwise the manufacturer shall produce the routine test 
certificate during supply of cable at site. This includes all the labour, taxes loading, 
unloading at site as directed by Engineer-in-Charge, but excluding GST. 



6. Technical Specification for Item No. 6: 
This includes supply at site 1.1 KV grade, 4 core aluminum conductor of the given sizes, 
XLPE insulated armoured cable confirming to IS: 7098 (Part-I) 1985 with up to date 
amendments and of approved make with ISI mark. The manufacturer shall produce 
TYPE TEST certificate with similar size of cable, which shall not be more than 3 years old. 
The cable shall have marking/embossing at the interval of every meter showing its 
progressive length. During the cable inspection, the manufacturer shall show the 
relevant ROUTINE TESTS to inspecting authority or otherwise the manufacturer shall 
produce the routine test certificate during supply of cable at site. This includes all the 
labour, taxes loading, unloading at site as directed by Engineer-in-Charge, but excluding 
GST. 

 

7. Technical Specification for Item No. 7: 

Laying of Cable: 
(a) In Hard/Soft Soil: This includes laying of single length HT/LT armoured aluminum 
Conductor XLPE Cable of 11KV Grade (excluding supply of cable) through excavation in 
soft/hard soil. The trench to be excavated 0.3 mtr. wide 1.0 mtr. deep. The bed of 50mm 
of river sand shall be provided in the bottom of the excavated trench. The cable shall be 
laid over the bed of river sand. This includes providing & laying of bricks on both sides 
of cable lengthwise i.e. parallel to the cable and the gaps shall be filled by fresh river 
sand. The cable shall be covered by keeping two bricks over the side bricks shown in the 
sketch. The filling of the trench shall be done with the excavated stuff & should be 
watered and rammed properly to its original position. The excess excavated stuff shall 
be disposed off from the Site of work and spreaded in low laying area as directed. The 
same trench would be used to place two circuits (cables) side by side in horizontal 
fashion. 
The contractor shall provide heat shrinkable straight through joints of relevant size of 
approved make if the laying of cable shall be more than standard drum length. This 
includes all labour and material as directed by Engineer-in-Charge. Such cable joints 
shall be under the scope of work of the contractor at no extra cost or obligation from 
DPA. Such cable joining work is completely to be done by the contractor at his own cost. 
The rates shall be inclusive of all material, required tools tackles and labour and as 
directed by Engineer-In-charge, but excluding GST. 

 
(b) Through HDPE Pipe under rail/road crossing/muddy area: This includes making of 
Horizontal Directional Drilling of suitable dia including putting suitable diameter HDPE. 
HDPE pipe shall have strength of 10Kg/Sq.cm. Providing of HDPE pipe is also in the scope 
of contractor. Depth of horizontal boring shall be minimum 165 cm or according to 
construction of Road/Rail network/muddy area or as per direction of Engineer-In- 
Charge. Laying of HDPE pipe coupled by HDPE socket only after standard length in 
excavated trench / tunnel and also sealing of HDPE pipe ends by suitable cap at both 
end. After completion of boring job back filling & dressing of excavated trench to be 
carried out as per the original. The contractor shall arrange JCB machine for excavation, 
water for drilling, de-watering pump, HDD equipment at their own cost. The rates shall 



be inclusive of all material, required tools tackles and labour and as directed by 
Engineer-In-charge, but excluding GST. The two circuits (cables) to be laid in the 
separate HDPE pipe. side by side in horizontal fashion. 
This includes also includes passing of HT/LT cable through buried HDPE pipe. The pipe 
shall be sealed at both the end by suitable cap after the laying of cable in HDPE pipe. 
The rates shall be inclusive of all material, required tools tackles and labour, as directed 
by Engineer-In-charge, but excluding GST. 

 
(c) In G.I. Class-B pipe: This includes laying of cable of double length HT/LT armoured 
aluminum Conductor XLPE Cable of 11KV Grade (excluding supply of cable) in class-B 
G.I. Pipe of size 100 mm. on existing DP/Four Pole Structure/steel Structure with G.I. 
Clamps made from G.I. flat 25 x 3 mm including G.I. Nut bolts of suitable size at 0.50 
mtr. Intervals. The rates shall be inclusive of all material, required tools tackles and 
labour and as directed by Engineer-In-charge, but excluding GST. 

 
CABLE ROUTE AND JOINT MARKERS 

 Permanent means of indicating the positions of joints on site should be 
provided. During the course of permanent reinstatement cable and joint 
markers, should be laid directly above the route of the cable and the position 
of the joint respectively. 

 Wherever it is not possible to place the marker directly over the cable route 
or joint the marker should be suitably placed near the cable route or joint on 
which the distance of the cable route or joint at right angles to and parallel to 
the marker should be clearly indicated. 

 The site requirement & position of fixing the markers will be decided by the 
Engineer-In-charge or his nominee. 

 The type of route marker & letters to be written on the route marker will be 
decided while execution by the Engineer-in-charge. 

 Route marker should be visible and the pedestal should be buried underneath 
the ground firmly by providing CC foundation. 

 Route Marker of C.C. (1:2:4) 150x150x750 (in mm) Concrete Stone (DPT Mark 
with Approved Yellow Color Embedded in Earth atleast 300 mm below the 
ground Level at Approx. Distance 10 Meter or as directed by EIC 

Cable laying, shall include the route marker, cable tagging, dressing, removing the old 
unused cable from the RCC Trench, appropriate size of glands & ferrule work as per 
requirement etc. 

 
8. Technical Specification for Item No. 8: 

This includes providing & making end Termination kit on HT (11 KV) 3CX185 Sq.mm (E) 
cable at both end, HT Joint shall be carried out by certified jointer. Make:- 3M, Raychem 
, Mahindra , Compaq. This work includes all labour and material as directed by Engineer- 
in-Charge. The Heat Shrinkable Outdoor Termination offered shall be complete with all 
parts necessary for their effective and trouble-free operation. Such parts will be 
deemed to be within the scope of the supply irrespective of whether they are 
specifically indicated. It is not the intent to specify herein complete details of design and 



construction of Heat Shrinkable Outdoor Termination. The Heat Shrinkable Outdoor 
Termination offered shall conform to the relevant standards and be of high quality, 
sturdy, robust and of good design and workmanship complete in all respects and 
capable to perform continuous and satisfactory operations in the actual service 
conditions at site and shall have sufficiently long life in service as per statutory 
requirements. The Heat Shrinkable Outdoor Termination offered shall be reliable, fast 
and easy-to install jointing termination system to assure and maintain high network 
reliability in the most severe conditions and under high electrical, thermal, mechanical 
and environmental stress. The design, manufacture and performance of the Heat 
Shrinkable Outdoor Termination shall comply with all currently applicable statutes, 
regulations and safety codes. Nothing in this specification shall be construed to relieve 
the bidder off his responsibilities. Unless otherwise specified, the Heat Shrinkable 
Indoor and Outdoor Termination offered shall conform to the latest applicable Indian, 
IEC, British, U.S.A. or International Standards and in particular. 
The outdoor cable termination is to be mandatorily used for 11kV 185sqmm XLPE cables 
termination. The cable termination at Double pole structures and four pole structures 
should be done with HDPE pipe of suitable diameter and as per standard practice of 
PGVCL. Each such HDPE pipe should contain only one cable. 

 
9. Technical Specification for Item No. 9: 

High Mast Specification 
The work includes design, supply at site and erection, testing & commissioning of 20 
M high mast flood lighting towers, including the installation, testing and 
commissioning of LED cool white flood light and other electrical accessories, 
arrangement for raising and lowering the lights during maintenance. 

 
APPLICABLE STANDARDS: 
The following shall be the Reference Standards for the loading of the high mast: 

 
BS Code of Practice, CP-3, Gradient of wind related to height Chapter-V, 
BS 4360 Grades of MS Plates 
BS 5135 Welding 
BD 729 Galvanising 
Technical Report (TR) No.7 – 1996 Specification for Mast and Foundation. 
IS 875 (Pt-III) 1987 Code of Practice for Design Loads for structure 

 
TECHNICAL SPECIFICATIONS HIGH MAST 
Structure The High mast shall be of continuously tapered, polygonal cross section, 20 
sided or as per proven design, presenting a pleasing appearance and shall be based 
on proven In-Tension design conforming to standards, to give an assured 
performance and reliable service. The mast height shall be 20 meters, with minimum 
diameters as per proven design. Minimum plate thickness of bottom section shall be 
6 mm. and other sections 5 mm. The PCD of the mast flange shall be minimum 740 
mm. or as per proven design. The structure shall be suitable for wind loading as per 
IS-875, part-3, 1987 or relevant to site condition. Essentially mast should be capable 
of withstanding the 3-second gust of 55 m/sec. The factor of safety for wind load 
shall be 1.25 and for other loads 1.15. 



 
Construction: 
The mast shall be capable of safely withstanding the strong winds prevailing at site. 
The deflection at the top during heavy storm periods shall therefore be considered 
in the design and the mast designed in such way that the above deflection during 
worst periods is kept to a minimum value. The mast shall be fabricated from special 
steel plates, conforming to BS- EN10-025, cut & folded to form a polygonal section as 
stated above and shall be telescopically jointed & fillets welded. The welding shall be 
in accordance with BS:5135. The procedural weld geometry and the workmanship 
shall be exhaustively tested on the completed welds. The 20-meter size mast shall be 
delivered in sections and shall be jointed of the entire section. The base flange shall 
be provided with supplementary gussets between the bolt holes to ensure 
elimination of helical stress concentration. For the environmental protection of the 
mast, the entire fabricated mast shall be hot dip galvanized, internally & externally, 
having a uniform thickness of 65 microns. 

 
Door Opening: 
An adequate door opening shall be provided at the base of the mast and the opening 
shall be such that it permits clear access to equipment like winches, cables, plug and 
socket, etc. and also facilitate easy removal of the winch. The door opening shall be 
complete with a close fitting, vandal resistant, weather proof door, provided with a 
heavy duty double internal lock with special paddle key. The door opening shall be 
carefully designed and reinforced with welded steel section, so that the mast section 
at the base shall be unaffected and undue buckling of the cut portion is prevented. 

 
Dynamic Loading for the Mast: 
The mast structure shall be suitable to sustain an assumed maximum reaction arising 
from a wind speed as per IS 875 and shall be measured at a height of 10 meters above 
ground level. 

 
LANTERN CARRIAGE 
Fabrication 
A fabricated Lantern Carriage shall be provided for fixing and holding the flood light 
LED fitting. It shall be suitable for symmetric & asymmetric loading as per the 
requirement of Schedule-B. The Lantern Carriage shall be of special design and shall 
be of steel tube construction, the tubes acting as conduits for wires, with holes fully 
protected by grommets. The Lantern Carriage shall be so designed and fabricated to 
hold the required number of LED floodlight fittings and junction boxes and also to 
have a perfect self-balance. The 360° (Inner & Outer Page 35 of 56 Rings) Lantern 
Carriage shall be fabricated in two halves and joined by bolted flanges with stainless 
steel bolts and plastic lock type stainless steel nuts to enable easy installation or 
removal from the erected mast. The inner lining of the carriage shall be provided with 
protective PVC arrangement, so that no damage is caused to the surface of the mast 
during the raising and lowering operations of the carriage. The entire Lantern 
Carriage shall be hot dip galvanized after fabrication. For raise & lower, a suitable 



Winch Arrangement shall be provided. The winch shall be fixed at the base of the 
mast and the specially designed head frame assembly shall be at the top. 

 
Winch 
The winch shall be of double drum type as per IS 807, suitable to lift optimum 
mechanical load and shall be operated manually & electrically. Permanent oil bath of 
SAE 90 or equivalent of proven design. The gear ratio may be according to 
manufacturer’s standard. However, the minimum working load shall be not less than 
400 Kg. The winch drums shall be grooved to ensure perfect seat for stable and tidy 
rope lay with no chances of rope slippage. The rope termination in the winch shall be 
such that distortion or twisting is eliminated and at least 5 to 6 runs of rope remains 
on the drum even when lantern carriage is fully lowered and rested on the rest pads. 
It shall be possible to remove the double drum after dismantling, through the door 
opening provided at the base of mast. Also, a winch gear box for simultaneous and 
reversible operations of the double drum winch shall be provided as part of the 
contract. 

 
Head Frame 
The head frame which is to be designed as a capping unit of the mast, shall be of 
welded steel construction, galvanized both internally and externally after assembly. 
The top pulley shall be of appropriate diameter, large enough to accommodate the 
stainless steel wire ropes and the multi-core electric cable. The pulley block shall be 
made of non-corrosive material and shall be of die casted aluminium alloy (LM-6). 
Self-lubricating bearings and stainless steel shaft shall be provided to facilitate 
smooth and maintenance free operation for a long period. The pulley assembly shall 
be fully protected by a canopy galvanized externally and internally. Close fittings 
guides and sleeves shall be provided to ensure that the ropes and cables do not 
dislodged from their respective positions in the grooves. The head frame shall be 
provided with guides and stops with PVC buffer for docking the lantern carriage. 

 
Stainless Steel Wire Ropes 
The suspension system shall be essentially without intermediate joint and shall 
consist of any non-corrosive stainless steel of AISI 316 or better grade. The stainless 
steel wire ropes shall be of 7/19 construction, the central core being of the same 
material. The overall diameter of the rope shall not be less than 6 mm. The breaking 
load of each rope shall not be less than 2350 Kg. individually, giving factor of safety 
or over 5 for system at full load, the minimum recommended value as per the TR-7 
referred to in the beginning of the specification. The end construction of rope to 
winch drum shall be fitted with tellurite. The thimbles shall be secured on ropes by 
compression splices. Two continuous lengths of stainless steel wire ropes shall be 
used in the system and no intermediate joints are acceptable in view of the required 
safety. No intermediate joints, either bolted or else is provided on the wire ropes 
between winch and lantern carriage. 

 
CABLE: 
Trailing cable EPR Insulated and PCP sheathed 2.5 sq. mm. 5 core annealed copper 



cable. 
 

Power TOOL (Integral to system) 
3 Phase, 415 V, 50 Hz., AC +/- 5% Rating of the motor shall be suitable to the design 
with control & torque limiting protection single speed. Also it shall be remote control 
operated for raising and lowering operations of the carriage. Remote also to be 
provide with each High Mast. 

 
Erection, Testing & Commissioning: Erection, testing & commissioning of High Mast 
towers which include complete CIVIL foundation work including filling & rolling the 
land/cutting of saplings. The foundation of High Mast shall be Raft Foundation. 
However, before making a Civil Foundation for High Mast towers, firm shall take 
drawing/items approval from concern Civil Department or as directed by EIC. 

 
10. Technical Specification for Item No. 10: 

Supply: 
This includes Supply at site 400 watt (with optical lens) energy efficient LED flood light 
suitable for high mast tower, the LEDs details as under. 
Technical Requirement for LED 400 Watt, Clear white fixture. 

Sr DESCRIPTION MINIMUM VALUE 
01 Input Power 400 W 
02 Input voltage AC 90-300 V 
03 Input Frequency 50 HZ +/-1 HZ 
04 Life 50,000 glow hrs. 
05 Inter-changeability Suitable for wall /pole pipe bracket 
06 Total Harmonic 

Distortion 
<15% maximum 

07 Working Temperature -20°C to +50°C 
08 Working Humidity 10% to 90% RH 
09 Temperature 6500° K 
10 Colour rendering index ˃75 
11 Lumens / Watt 105Lum/W 
12 Finishing Excellent with Powered Coating 
13 Power factor Not less than 0.90 
14 Warrantee Minimum 02 year 
15 Heat sink Good thermal management System should be 

provided & LED must be mounted on heat Sink 
conductive aluminum bars With suitable large 
surface area by Means of fines to dissipate the 
heat to ambient air. 

16 Working Humidity 10% to 90% RH 
17 Lamp Housing Pressure Die cast aluminum housing 
18 LENS Material Convex Lens (Polycarbonate cover/PMMA) 

65mm dia. 
19 Ingress protection IP 67 



 Level  

20 Power efficiency Min. 80% 

22 Road viewing angle 
Light Source 

Horizontal 120 Degree & Vertical 70 Degree 
SMD LED array with lens 

23 Makes of LEDs Cree/Nichia/Edison/Osram/Philips Lumileds / 
Seoul Semiconductor /Epistar / Samsung ( The 
contractor should produce the certificate of LED 
Make in the particular luminary used.) 

24 Certification 
preferred/ 
essential 

LM79/ LM 80 

 
 

The contractor shall take prior approval from the Engineer in charge for make of LED 
fixture. Also Type test certificate along with LM79/LM80 certificate to be submitted 
with supply of LED flood light fixtures. 

 
Installation: This includes Installation of LED fittings on Lantern ring, complete with all 
wiring connection from JB to individual LED’s fittings on towers, complete with man, 
material, Tools & tackles, connection etc. 

 
11. Technical Specification for Item No. 11: 

Supply, Installation, testing & commissioning of guarding to 20 Mtr. High Mast GI tower 
along with guarding civil foundation. The guarding is to be fabricated from MS angle of 
75X75X6 mm. duly welded and bolted to form square guarding of 5 mtr. X 5 mtr. 
complete with painting with two coats of metal primer & two coats of final finish enamel 
paint The work includes complete labour & materials. 

 
12. Technical Specification for Item No. 12: 

Supply: This includes supply of 3 Star BEE (Level-1) rating copper wound transformer at 
site PGVCL/ UGVCL/ DGVCL/ MGVCL approved vendor or make of 200 KVA, 
11/0.433KV, oil filled, outdoor type suitable for pole mounting TC as directed by 
Engineer-in-Charge. 

 
The approval of PGVCL/UGVCL/ DGVCL/ MGVCL and test certificate of Distribution 
Transformer to be submitted by Contractor at the time of supply of item. 

 
This includes all the labour, taxes loading, unloading at site as directed by Engineer-in- 
Charge, but excluding GST. 

 
Installation, Testing & Commissioning: This includes installation of supplied transformer 
on prepared DP/FP with suitable locking arrangement of transformer with suitable size 
of angles both side of transformer and the angles shall be bolted with poles with suitable 
MS clamps. The work also includes body earthing of Transformer and neutral earthing 



of transformer. The necessary test for testing and commissioning to be carried out on 
after installation of transformer at site. The work includes all labour & material as 
directed by Engineer-in-Charge, but excluding GST. 

 
13. Technical Specification for Item No. 13: 

Supply: 
This includes Design, Supply at site, installation, testing and commissioning of Outdoor 
pole mounted type L.T. Feeder Pillar Panel with top canopy, double shutter, handle with 
locking arrangement (pad lock – 5 lever with keys), dust, damp and vermin proof. The 
Street Light Feeder Pillar shall be fabricated from Stainless Steel Sheet of 2mm thick, 
316 grade SS Angle and S.S. flat of suitable size. 

 
The Feeder Pillar Panel shall be of suitable size; however, it shall be specious for easy 
maintenance. 

(1) 250A, MCCB with fixed thermal & magnetic setting, 35kA breaking 
capacity, 4 Pole MCCB 

1 No. 

(2) 63A, 10KA TPN MCB and a Neutral Link of suitable size and rating 6 No. 
(3) Indicating lamp Red, Green and Amber Blue 230/240V AC, with 

in built resistance 
1 each 

(4) 3phase, 4wire Electronic energy meter of Class 1 in poly carbonate 
body with electro mechanical counter of suitable range for Feeder 
Pillar 

1 No. 

(5) Surface mounted light sensor timer Switch 1 No. 
(6) 3 phase Air Break Contractor of 200A 1 No. 

 
All these components shall be mounted in the Feeder Pillar by means of suitable cadmium 
passivated hardware. The panel shall be complete in all respects with cable glands, lugs for 
incoming and outgoing cables including interconnection with PVC insulated cable single 
core, standard copper conductor of 650/1100V grade. 
The Feeder Pillar shall be tested as per IS 4237. All the components shall be panel mounted 
type and hardware cadmium passivated. The panel shall be provided with 2 Nos. GI 
terminals for earthing. Before placing the order for manufacturing the panel drawing 
should be approved by inspection agencies / Engineer-in-charge showing the 
accommodation of the electrical components and should fulfil the needs IE rules. The 
relevant test certificate in support of SS grade 316 shall be supplied along with drawing for 
approval. The Street Light Feeder Pillar shall be manufactured from type test certificate 
holder for Feeder Pillar of similar or above rating. 

 
Erection, testing & commissioning: The Feeder Panel shall be erected on prepared DP/FP 
with suitable locking arrangement of Panel with suitable size of angles both side of Panel 
and the angles shall be bolted with poles with suitable MS clamps. The work also includes 
body earthing of Panel . The necessary test for testing and commissioning to be carried 
out after installation of Feeder Panel at site. 

 
This also includes the incoming and outgoing Cable termination. The work includes all 



labour and material as directed by Engineer-in-charge. 
 

14. Technical Specification for Item No. 14: 
This includes providing & fixing chemical treated back filled compound gel earthing 
station in pipe for 2000 Amps (LT) capacity, complete with civil work. On the earthing 
pit, the required size chamber shall be made by bricks with cover and plastering 
including all masonry work. The work includes all labour & material as directed by 
Engineer-in-Charge, but excluding GST. 

 
15. Technical Specification for Item No. 15: 

This includes providing & fixing of following size earth strip / wire from earth station to 
equipment / pole / DB or as per requirement. The complete work consists of necessary 
connection and earth linking at both ends. The work includes all labour & material as 
directed by Engineer-in-Charge, but excluding GST. 

 
 
 
 
 

Seal & Signature Executive Engineer (E) 
of Contractor Deendayal Port Authority 



SECTION VI 
 

Bill of Quantities (BOQ) 
 

Sr. 
No. 

Description Qty. Unit Rate Amount 
In Figure In Words 

1 
 
 
 
 
 
 
 

(a) 
(b) 

Supply, Installation, Testing & 
Commissioning of DP Structure 
with 11 KV A.B. Switch and H.G. 
Fuse on 11 Mtr. RSJ Pole including 
stringing of AAAC Conductor from 
existing line and cable jointing & 
separation as per Technical 
Specification No.1. 
Supply 
Installation, testing & 
commissioning 

 
 
 
 
 
 
 
 

7 
 

7 

 
 
 
 
 
 
 
 

No. 
 

No. 

   

2 
 
 

(a) 
(i) 
(ii) 

Supply & erection of Four Pole 
structures as per Technical 
Specification No. 2. 
Four Pole Structure 
Supply 
Erection, testing & 
commissioning 

 
 
 
 

7 
 

7 

 
 
 
 

No. 
 

No. 

   

3 
 
 
 
 

(a) 
(b) 

Supply, Installation, Testing and 
Commissioning of 11KV Overhead 
line with 55 MM2 AAAC Rabbit 
Conductor as per Technical 
Specification No. 3. 
Supply 
Installation, testing & 
commissioning 

 
 
 
 

 
500 

 
500 

 
 
 
 

Mtr. 

Mtr. 

   

4 Muffing to pole & stay as per 
Technical Specification No. 4. 

 
50 

 
M3 

   

5 Supply at site XLPE 3C X 95 sq.mm 
insulated armoured aluminium 
conductor cable as per Technical 
Specification No. 5. 

 
 
 

200 

 
 
 

Mtr. 

   

6 Supply at site LT XLPE insulated      
 armoured aluminium conductor   

 cable of following sizes as per   

 Technical Specification No. 6.   

(a) 4C X 95 Sq.mm 4000 Mtr. 
(b) 4C X 35 Sq.mm 5000 Mtr. 
(c) 4C X 25 Sq.mm 6000 Mtr. 
7 Laying of   Double   Circuit   (Two      



 Parallel Cables) of LT & HT Cable      
 through various mediums as per   

 Technical Specification No. 7.   

 
(a) 

 
Through Hard / Soft Soil 

 
10000 

 
Mtr. 

 excavation (Total  
  of  

  both  

  cables) 
  Route  
  length  
  5000  

  Mtr.  

 
(b) 

 
Through HDPE pipe under 

 
4000 

 
Mtr. 

 rail/road crossing/muddy area (Total  
 after making Horizontal Boring. of  

  both  

  cables) 
  Route  
  length  
  2000  

  Mtr.  

(c) In GI Class-B Pipe. 1200 Mtr. 
  (Total  
  of  

  both  

  cables) 
  Route  
  length  
  600  

  Mtr.  

8 
 
 
 

(a) 
(b) 

Supply, fixing and testing of 
Outdoor Cable End Termination 
kit for 11kV 185sqmm XLPE Cable 
as per technical specification no.8 
Supply 
Fixing 

 
 
 
 

20 
20 

 
 
 
 

No. 
No. 

   

9 High Mast Manufacturing, 
Supply, erection, testing & 
commissioning at site, of 
Polygonal galvanised high mast 
tower of 20 Mtr. as per Technical 

     



 
(a) 
(b) 

Specification No. 9. 
Supply 
Erection, testing & 
commissioning 

 
40 

 
40 

 
No. 

 
No. 

   

10 
 
 
 
 

(a) 
(b) 

Supply of 400 Watt (with optical 
lens) LED flood light suitable for 
High mast Tower for long through 
as per technical specification No. 
10. 
Supply 
Installation, testing & 
commissioning 

 
 
 
 

 
400 

 
400 

 
 
 
 

 
No. 

 
No. 

   

11 Supply, Installation, testing & 
commissioning of guarding to 20 
Mtr. High Mast Tower along with 
guarding foundation as per 
Technical Specification No. 11. 

 
 
 
 

40 

 
 
 
 

No. 

   

12 
 
 
 
 
 
 
 

(i) 
(a) 
(b) 

Supply. Installation, testing & 
commissioning of Distribution 
Transformer- 11/0.433 kV, 
copper winding outdoor type 
suitable for pole mounting of 3- 
Star Rating of following capacity 
as per Technical Specification No. 
12. 
200 KVA 
Supply 
Installation, Testing and 
commissioning 

 
 
 
 
 
 
 
 
 

7 
 

7 

 
 
 
 
 
 
 
 
 

No. 
 

No. 

   

13 
 
 
 
 

(a) 
(b) 

Supply, Installation, Testing and 
Commissioning of Street Light 
Feeder Pillar fabricated from 
Stainless Steel as per Technical 
Specification No. 13. 
Supply 
Installation, Testing and 
commissioning 

 
 
 
 

 
10 

 
10 

 
 
 
 

 
No. 

 
No. 

   

14 
 
 

(a) 
(b) 

Providing & Fixing of Chemical 
Treated Gel Earthing as per 
Technical Specification No. 26. 
Supply 
Fixing 

 
 
 

75 
75 

 
 
 

No. 
No. 

   

15 Providing & connecting following 
type of earth strip/wire for earth 
station to equipment as per 
requirement and as per Technical 

Specification No. 27. 

     



(a) 
(b) 

8 SWG GI earthing wire 
25X3 mm Hot Dip GI Strip. 

500 
1500 

Mtr. 
Mtr. 

   

16 Construction of granular sub- 
base by providing, laying, 
spreading and compacting 
CLOSE/         COARSE         GRADED 
MATERIAL spreading in uniform 
layers with motor grader on 
prepared surface and compacting 
with power vibratory roller of 
required type and capacity to 
achieve the desired density 
including all labour, watering, 
material, machinery lighting, 
guarding, barricading complete 
as directed (Mix in place method). 
With material conforming to 
Grade-I (size range 75 mm to 
0.075 mm) having CBR Value-30. 
The work shall be carried out at 
various locations as directed. The 
work includes all labour & 
material, tools & tackles, 
transportation to & from site, 
loading & unloading & whatever 
earth moving equipments, road 
roller etc. required to complete 
the   job   and   as   directed   by 
Engineer-In-Charge. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
91218 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

M3 

   

Total Amount: Rs.  
 

(In Words: Rs._ ) 
 

Note: The rates should be inclusive of all taxes, duties, fees, cess etc. and all incidental 
charges: but exclusive of GST. 

 
 
 

Seal & Signature Executive Engineer (E) 
of Contractor Deendayal Port Authority 



Section – VII 
 

EVIDENCE TOWARDS SITE VISIT 
 

I, Shri    authorized representative of 
M/s.  _ _ (authorization letter issued by the firm with my 
specimen signature and passport size photo and adhaar card are enclosed) have visited the 
site on _ with DPA representative Shri , (Designation) 
  for the work of “Providing illumination to the Pipe Line in the license area of 
DPA as per PFSAC (As per ISPS code) by the side of K.K. Road at Kandla.” and the sites and 
other issues related to tender to my satisfaction. 

 
   

Seal, Name and signature 
of the bidder 

Name, designation and 
signature of DPA 

representative who 
assisted bidder during site 

visit. 

Seal, Name and signature 
of XEN (E) 



Section-VIII 
 

(Applicable for MSE’s) 
FORMAT OF BID SECURITY DECLARATION FROM BIDDERS 

(On Bidders Letter head) 
 

Bid Security Declaration Form 
Date:_ Tender No. _   

 

To (insert complete name and address of the Employer/ Purchaser) 
I/We. The undersigned, declare that: 

 
I/We understand that, according to your conditions, bids must be supported by a Bid 

Securing Declaration. 
I/We accept that I/We may be disqualified from bidding for any contract with you 

for a period of three year from the date of notification if I am /We are in a breach of any 
obligation under the bid conditions, because I/We 

 
a) have withdrawn/modified/amended, impairs or derogates from the tender, 

my/our Bid during the period of bid validity specified in the form of Bid; or 
 

b) having been notified of the acceptance of our Bid by the purchaser during the 
period of bid validity (i) fail or reuse to execute the contract, if required, or (ii) fail or 
refuse to furnish the Performance Security, in accordance with the Instructions to 
Bidders. 

 
I/We understand this Bid Securing Declaration shall cease to be valid if I am/we are 

not the successful Bidder, upon the earlier of (i) the receipt of your notification of the 
name of the successful Bidder; or (ii) thirty days after the expiration of the validity of 
my/our Bid. 

 
Signed: (insert signature of person whose name and capacity are shown) 
in the capacity of (insert legal capacity of person signing the Bid Securing 

Declaration) 
Name: (insert complete name of person signing the Bid Securing Declaration) 
Duly authorized to sign the bid for an on behalf of (insert complete name of 

Bidder) 

signing) 

 
Dated on  day of _ (insert date of 

Corporate Seal (where appropriate) 



Section-IX 
Format for submitting information for Bid Capacity 

 

For calculating “A” of the formula. 
 
 

Sr. 
No. 

Financial Year Value of work 
undertaken 

Multiplying factor as 
given in the pre- 

qualification criteria 

Value updated to 
the price level of 

the year 
(Col C x col D) 

A B C E F 
1     

2     

3     

4     

5     

6     

7     

 
For calculating “B” of the formula 

 
Sr. Name of Name Work Schedule Contract Value of Remaining Anticipated Remaining 
No. client of order period of value work value of date of value of 
  work no. completion  done work completion work done 
   and as per work   done  (Completion 
   date order with     period of the
    start date     work for 
         which bids 
         are invited 
         by DPA) 
         from the 
         date of 
         opening of 
         preliminary 
         bid 
          

 
 

 
Signature & Seal of Contractor 



Section-X 
Approved Make List for Electrical Items 

 
Sr. 
No. 

Description Recommended Makes 

1 HT VCB SIEMENS / CROMPTON GREAVES/ABB/Schneider 
1(a) HV Gas Insulated 

Breakers 
SIEMENS /Schneider/ABB 

2 POWER TRANSFORMERS VOLTAMP/CROMPTON GREAVES /BHARAT BIJLEE/ 
BHEL/ SIEMENS/ ABB/ Schneider/T&R 

3 DISTRIBUTION 
TRANSFORMERS 

EMCO/KIRLOSKAR/PATSON/VOLTAMP/ ABB / 
Schneider / T&R 

4 RESIN CAST 
TRANSFORMERS 

 

A) RESIN CAST 
IMPREGNATED 

VOLTAMP / KIRLOSKAR / EMCO 

B) DRY CAST VOLTAMP/KIRLOSKAR/EMCO 
5 HT XLPE CABLES POLYCAB/TORRENT/RPG ASIAN/ /GLOSTER/ 

UNISTAR/ UNISTAR/KEI/FINOLEX/HAVELS 
6 LT XLPE CABLES POLYCAB/TORRENT/RPG ASIAN/ / 

RALLISON/PRIMECAB/ HAVELLS/ 
UNISTAR/AVOCAB / ADCAB 

7 LT ACB SIEMENS/L&T/SCHNEIDER/C&S 
8 PROTECTION RELAYS AREVA/L&T/SIEMENS/ABB/C&S 
9 LT PANEL CPRI APPROVED 
10 CHANGE OVER SWITCH SIEMENS/L&T/ABB/C&S/SCHNIDER/ LEGRAND / 

INDOASIAN 
11 SFU FOR MAIN LT 

DISTRIBUTION PANELS 
SIEMENS/L&T/ABB/C&S 

12 SFU FOR DISTRIBUTION 
PANELS & FEEDER 
PILLERS 

SIEMENS/L&T/ABB/C&S/ SCHNEIDER/ LEGRAND/ 
INDOASIAN/HAVELLS 

13 MCCB FOR MAIN LT 
DISTRIBUTION PANELS 

SIEMENS/L&T/ABB 

14 MCCB FOR 
DISTRIBUTION PANELS 
AND FEEDER PILLERS 

SIEMENS/L&T/ABB/C&S/ SCHNIDER/ LEGRAND/ 
INDOASIAN/HAVELLS 

15 MCB/ELCB/RCCB/ RCCBO 
FOR MAIN LT 
DISTRIBUTION PANELS 

SIEMENS/HAGER L&T/ABB 

16 MCB FOR DISTRIBUTION 
PANELS AND FEEDER 
PILLERS 

SIEMENS/L&T/ABB/C&S/ SCHNEIDER/ LEGRAND/ 
INDOASIAN/ HAVELLS/ STANDARD 

17 MCB DISTRIBUTION 
BOARD 

STANDARD / HENSEL/LEGRAND / INDOASIAN / 
HAVELLS 



18 MULTI FUNCTION 
DIGITAL METER FOR 
MAIN LT DISTRIBUTION 
PANELS/DIGITAL KWH 
METERS 

L&T/ENERCON/SECURE/L&G/ RISHABH 

19 ANALOG VOLT/AMPARE 
METER FOR 
DISTRIBUTION PANELS 
AND FEEDER PILLERS 

RISHABH/AE/ENERCON/L&T 

20 SLECTOR SWITCH FOR 
VOLTMETER/AMPARE 
METER 

L&T/SIEMENS/C&S 

21 POWER CONTACTOR & 
OVER LOAD RELAYS 

L&T/SIEMENS/ABB 

22 QUARTZ TIME CLOCK 
SWITCH 

L&T/INDOASIAN/SIEMENS 

23 PVC WIRE WITH COPPER 
CONDUCTOR 

RR KABEL / KEI / POLYCAB/MILEX/GUJCAB/ 
STANDARD / FINOLEX / ANCHOR 

24 FLUSH TYPE SWITCHES, 
SOCKETS, HOLDERS AND 
CEILING ROSES & 
ELECTRONIC 
REGULATORS 

ANCHOR/MK/NORTHWEST/VINAY /PANAMA / 
HAVELLS 

25 DOOR BELLS/CALL BELLS ANCHOR/LEGEND/MK/NORTHWEST 
26 MODULAR SWITCHES, 

SOCKETS, PLATES & 
BOXES 

ANCHOR / MK / NORTHWEST / LEGRAND 
/HAVELLs / INDOASIAN / SIMENS. 

27 PVC CONDUIT/OVAL 
CONDUIT & CASSING 
CAPPING AND 
ACCESSORIES 

PRECISION/VULCAN/FINOLEX/ GARWARE/ 
RESTOPLAST/ SWASTIK / BPI 

28 GLS LAMPS & 
FLUORESCENT LAMPS 

PHILIPS / BAJAJ / WIPRO / CROMPTON GREAVES 
/ OSRAM / SURYA ROSHNI / GE 

29 HPSV, HPMV & METAL 
HELIDE LAMPS 

PHILIPS / BAJAJ / WIPRO / CROMPTON GREAVES 
/ OSRAM / SURYA ROSHNI / GE 

30 IGNITORS FOR HPSV, 
METAL HELIDE LAMPS 

PHILIPS / BAJAJ / WIPRO / CROMPTON GREAVES 
/ OSRAM / SURYA ROSHNI / GE 

31 LUMINARIES PHILIPS / BAJAJ / WIPRO / CROMPTON GREAVES 
/ OSRAM / SURYA ROSHNI / GE/C&S 

31a LED LUMINARIES Philips/Bajaj/Wipro/CG/Surya/Pyrotech/Syska/Ness 
a/C&S 
having surge Protection ≥10KV for fittings & internal 
Surge 
Protection for Driver of≥4KV, LED Chip only 
OSRAM/CREE/Philips Lumileds/Citizen/ with LM- 
79,80 



  CERTIFICATION 

32 CEILING FANS BAJAJ/ORIENT/USHA/CROMPTON GREAVES / 
ALMONARD/GEC 

33 WALL MOUNTING FANS BAJAJ/ORIENT/USHA/CROMPTON GREAVES / 
ALMONARD/GEC 

34 EXHUAST FANS BAJAJ/ORIENT/USHA/CROMPTON GREAVES / 
ALMONARD/GEC 

35 HEAVY DUTY 
INDUSTRIAL WALL 
MOUNTING FANS 

BAJAJ/ORIENT/USHA/CROMPTON GREAVES / 
ALMONARD/GEC or its equivalent 

36 WATER COOLER VOLTAS/SHRIRAM USHA/BLUE STAR 
37 AIR CONDITIONERS VOLTAS/CARRIER/BLUESTAR/USHA/ HITACHI/LG/ 

SAMSUNG/ONIDA 
38 REFRIGERATORS VOLTAS / CARRIER / BLUESTAR / USHA / 

HITACHI / LG / SAMSUNG / WHIRLPOOL 
39 VOLTAGE STABILIZER VEELINE / CAPRI 
40 INVERTERS for General 

Purpose 
LUMINOUS / MICROTEK /SUKAM 

41 D.G. SETS  

A) ENGINE CUMMINS/GREAVES/KIRLOSKAR/ CATERPILLAR 
/ASHOK LEYLAND /VOLVO 

B) ALTERNATOR STAMFORD/CROMPTON GREAVES /JYOTI/ 
KIRLOSKAR ELECTRIC 

42 ELECTRIC MOTOR ALSTOM/CROMPTON GREAVES /SIEMENS/ 
KIRLOSKAR/ABB 

43 WATER PUMPS SWASTIK / KSB 
44 WATER GEYSER BAJAJ/USHA / CROMPTON GREAVES / SPHEREHOT 

/ RACOLD 
45 LUGS & CABLE GLANDS DOWELLS / JAINSON / BRACO 
46 Solar Panels LONGI / TRINA / GOLDI / VIKRAM / REWNYSIS / 

RAYZON / WAAREE or equivalent subject to 
submission of relevant documents of successful 
operation in various Government Organisations. 

47 INVERTERS for Solar 
Power Plant 

LUMINOUS / MICROTEK /EVVO 
/LENTO/DELTA/ABB / HITACHI /HUAWEI / 
SUNGROW or equivalent subject to submission of 
relevant documents of successful operation in 
various Government Organisations. 

 
 
 

Executive Engineer (Electrical) 
Deendayal Port Authority 

 

 

 



 



 



 



 



 


