Details of Work Assigned on nomination basis to MECON Limited, Ranchi for "Preparation of Site Specific Conservation Plan & wildlife management plan for implementation of stipulated condition of Environment & CRZ clearance for DPAs three project

Sr. No.	Details of Work Awarded to MECON Limited, Ranchi	Amount	Brief Reason
1	Preparation of Site Specific Conservation Plan & wildlife management plan for implementation of stipulated condition of Environment & CRZ clearance for DPAs three project	applicable GST Work order issued vide letter no CivilEng./Pipeline/4811/Aug.	For implementation of the stipulated condition of Environment & CRZ Clearances of the below mentioned ECs of the DPA 1. Augmentation of liquid cargo handling capacity from 8 MMTPA to 23.8 MMTPA through modernization of existing pipeline network at oil jetty area DPA 2. Setting up of RoRo/Ropax facilities at Muldwarka Port 3. Setting up of RoRo/Ropax facilities at Pipavav

DEENDAYAL PORT AUTHORITY



Administrative Office Building Post Box NO. 50 GANDHIDHAM (Kutch).

Gujarat: 370 201.

Fax: (02836) 220050 Ph.: (02836) 220038

www.deendayalport.gov.in

CivilEng./Pipeline/4811/Aug.ofLiquidCargoHand.Cap.EnvCRZCle./ 2.8

Dated 2 4/06/2025

To,
Mecon Limited
(A Govt, of India Enterprise)
Doranda Main Road,
Vivekanand Chowk, Shayamli Colony,
Doranda, Ranchi Jharkhand 834002
E-mail: suvamoyadak@gmail.com

<u>Sub:</u> Preparation of Site Specific Conservation Plan & wildlife management plan for implementation of stipulated condition of Environment & CRZ clearance for DPAs three project

Ref.: 1. Your offer vide letter no. 24-25/1020/C/TC/000213 dated 13/03/2025

- 2. Yours Revised offer letter submitted by Mecon vide letter 24-25/1020/C/TC/000213/R dated 20/03/2025.
- 3. Your Email dated 23/04/2025.

Sir,

The proposal submitted by MECON Limited ,Ranchi for the subject work vide above referred letters/Emails (copy Attached-Annexure A) for the work "Preparation of Site Specific Conservation Plan & wildlife management plan for implementation of stipulated condition of Environment & CRZ clearance for DPAs three project" amounting to Rs. 1,48,18,000.00/- plus applicable GST (Rs One crore forty-eight lakhs and eighteen thousand + GST Only) for the scope of work, time period, including all terms & conditions mentioned in the proposal, has been accepted by the Competent Authority of DPA.

1. Brief Scope of Work

Preparation of site specific conservation plan & wildlife management plan for implementation of the stipulated conditions of EC&CRZ Clearance for DPAs below mentioned three projects :

- 1. Augmentation of liquid cargo handling capacity from 8 MMTPA to 23.8 MMTPA through modernization of existing pipeline network at oil jetty area DPA
- 2. Setting up of RoRo/Ropax facilities at Muldwarka Port
- 3. Setting up of RoRo/Ropax facilities at Pipavav

The brief scope of service of for preparation of wildlife conservation plan for each of the three projects shall be as mentioned below



- A. Carry out a rapid reconnaissance survey of the "Study Area" which shall comprise of the actual "Project Area" and the "Buffer Zone" (10 km radius area around the Project Area) of a single season to augment / validate the information available in the EIA/EMP Reports on whose basis the three projects have been granted Environmental Clearance
- B. Carry out inventorization of flora & fauna including Rare, Endangered and Threatened (RET) species duly authenticated by the Chief Wildlife Warden, Gujarat clearly indicating the Schedule of the Wildlife (Protection) Amendment Act, 2022 in which each animal is listed. Separate lists shall be prepared for the Project Area and the Buffer Zone
- C. Collection of information on man-animal conflict and damage to crops and / or livestock caused by wild animals in the study area through focussed group discussions with the relevant stakeholders such as Forest Department officials and/or frontline staffs, villages, different officials to review man-animal conflict and depredation caused by wild animals in study area
- D. Review and analyse data if any available with the forest department on fatal & non-fatal attacks on human beings and livestock & crop damage, animal kills. due to various reasons in consultation with local forest department
- E. To review the extent of biotic pressure by villages in study area on forest growth. This shall cover livestock population in the study area, villages, dependency on forest for grazing, study of no. of families dependent on Non-Timber Forest Produce (NTFP) collection and its impact on wildlife
- F. Preparation of Site-Specific Wildlife Conservation Plan for Schedule-I Fauna as per The Wildlife (Protection) Amendment Act, 2022 as advised by Gujarat State Forest Department. The same shall cover management measures to be implemented in the Project Area (if possible) and in the Buffer Zone. Implementation Responsibility (DPA or Gujarat State Forest Department), Implementation Physical and Financial Progress Schedule, Budget Allocation. and protocol
- G. To submit the prepared Site-Specific Wildlife Conservation Plan and Management Plan to DPA for soliciting comments/suggestions and approval on the same.
- H. Preparation of map showing location of National Parks, Sanctuaries, Biosphere Reserves, Ramsar Sites & their Eco Sensitive Zones (ESZs), Habitat for Schedule I Fauna, Habitat for Migratory Birds, Wildlife Corridors, if any, within 10 km from the project boundary.
- Approval of the Site Specific Wildlife Conservation Plan by the Chief Wildlife Warden, Gujarat shall be obtained by
 - a. Follow up with concerned Deputy Conservator of Forests (DCF) for early recommendation of the plan and onward moment to the Conservator of Forests (CF)
 - b. Follow up with concerned o/o Conservator of Forests to for early. Recommendation the proposal and forwarding the same to the concerned APCCF/RCCF
 - c. Follow up with Regional Conservator of Forests to recommend the proposal and forwarding the same to the PCCF (Wildlife)/Chief Wildlife Warden (CWLW)
 - d. Assist DPA in presentation (if any required) before the PCCF (Wildlife)/Chief Wildlife Warden (CWLW), Gujarat Forest Department
 - e. Assist DPA in incorporating comments/ suggestions of the PCCF (Wildlife)/Chief Wildlife Warden (CWLW), Gujarat Forest Department and obtaining early approval on the same.

2. Obligation of DPA

- 1. Assistance regarding the statutory clearances from authorities concerned to be rendered by DPA for field visits/plantation activities
- 2. Payment of all statutory fees



3. Time Schedule

- Zero date shall be considered as the date of receipt of order/LOI and acceptance of same by MECON
- 2. MECON shall depute concerned personnel to the site(s) within three weeks of receipt of Work Order for collection of basic data / information and holding Kick-off meeting with DPA Officials
- 3. Initial Draft Site Specific Wildlife Conservation Plan for any of the three projects shall be submitted to DPA for their Comments / Observations within 3 months of receipt of work order
- 4. Initial Draft Site Specific Wildlife Conservation Plan for any of the 2nd project shall be submitted to DPA for their Comments / Observations 10 days after submission of the Initial Draft Site Specific Wildlife Conservation Plan for the 1st project
- Initial Draft Site Specific Wildlife Conservation Plan for the 3rd project shall be submitted to DPA for their Comments / Observations 10 days after submission of the Initial Draft Site Specific Wildlife Conservation Plan for the 2nd project
- Final Site-Specific Wildlife Conservation Plan and Management Plan shall be submitted to the concerned Dy. Conservator of Forests (DCF) within one week of receipt of DPA's comment/ observations on the draft site-specific wildlife conservation plans
- 7. Approval of the Site-Specific Wildlife Conservation Plan and Management Plan from the concerned DCFs after incorporation of recommendation is expected to be obtained within One Month after Submission of the Final Site-Specific Wildlife Conservation Plan and Management Plan
- 8. The Revised Site-Specific Wildlife Conservation Plan and Management Plan incorporating the concerned DCF's comments shall be submitted to the Principal Chief Conservator of Forests (Wildlife) / Chief Wildlife Warden, Gujarat within one (1) week of receipt of the concerned DCF's Approval of the Site-Specific Wildlife Conservation Plan and Management Plan
- It is expected that the entire work of obtaining Approvals of the Principal Chief Conservator of Forests (Wildlife) / Chief Wildlife Warden, Gujarat shall be completed within 6 (six) months of receipt of the Work Order

4. Terms and Mode of Payment:

(The amount is to be paid against cost of the each individual project mentioned in the proposal)

- 1. 20% of fee Shall be paid upon deputation of MECON personal to the site for the first initial visit
- 2. 15% of fee on Submission of Initial Draft Site Specific Wildlife Conservation Plan to DPA for their Comments/Observations
- 3. 25% of fee on submission of Final Site-Specific Wildlife Conservation Plan and Management Plan to the concerned Dy. Conservator of Forests (DCF)
- 4. 25% of fee on Approval of Site-Specific Wildlife Conservation Plan and Management Plan by the concerned Dy. Conservator of Forests (DCF)



- 10% of the fee on submission of the Revised Site-Specific Wildlife Conservation Plan and Management Plan incorporating the concerned DCF's comments to the Principal Chief Conservator of Forests (Wildlife) /Chief Wildlife Warden, Gujarat
- 5% of fee after Approval of the Site-Specific Wildlife Conservation Plan and Management Plan by the Principal Chief Conservator of Forests (Wildlife)/Chief Wildlife Warden, Gujarat
- 5. Kindly sent the acceptance of this work order & start the work w.e.f 01/07/2025.

Thanking you

Yours faithfully,

Dy. Chief Engineer & EMC(I/c)
Deendayal Port Authority

Annexure A

Date: 20.03.2025







प्रधान कार्यालय (Head Office) : राँची-2, झारखण्ड, भारत, Ranchi-2, Jharkhand, India, फोन/Phone : 0651-2483000, फैक्स/Fax : 0651-2482189/2482214, वेबसाइट/Website : https://www.meconlimited.co.in CIN No. : U74140JH1973GOI001199

No. 24-25/1020/C/TC/000213/R

To Shri Rajendraprasad Bethi Dy. Chief Engineer & EMC (I/c) Deendayal Port Authority

Sub: Revised Techno-commercial Offer for "Preparation of site-specific conservation plan & wildlife management plan for implementation of stipulated condition of environment & CRZ clearances for DPA's three projects.

Ref:1) DPA's email dated 19.02.2025

- 2) MECON's Offer no. 24-25/1020/C/TC/000213 dated 13.03.2025
- 3) Telephonic discussion between DPA and MECON on 17.03.2025

Dear Sir,

With reference to the above, we are submitting our Revised Techno-commercial offer enclosed at Annexure-1, for "Preparation of Site-Specific Conservation Plan & Wildlife Management Plan for implementation of stipulated condition of Environment & CRZ Clearances for DPA'S three following projects:

- 1. Augmentation of liquid cargo handling capacity from 8 MMTPA to 23.8 MMTPA through modernization of existing pipeline network at oil jetty area, Deendayal Port Authority, Kandla" accorded by the MoEFCC, GOI vide its letter dated 01/01/2024
- 2. Setting up RORO/ROPAX facility at, Muldwarka Port, Gujarat Environment and CRZ Clearance accorded by SEIAA, Gujarat dated 30.12.2024
- Setting up of RORO/ROPAX facility at Pipavav, Gujarat accorded by SEIAA, Gujarat dated 30.12.2024

Our Offer inter alia consists of the Scope of Service of MECON, Time Schedule, Exclusion, Fee, Other Terms & Conditions and Validity. We trust you will find our offer in line with your requirements and should you require any clarification on our offer, we shall be pleased to furnish the same on hearing from you.

Thanking you and assuring you of our best services at all times.

Yours faithfully, for MECON LIMITED

(Sumeet Roy)

Asstt. General Manager (Marketing) E-mail: skr@meconlimited.co.in

Encl.: As above

Page 1 of 1 प्रमुख कार्यालय/Major Offices



1.0 SCOPE OF WORK

Deen Dayal Port Authority intends to carry out Preparation of Site-Specific Conservation Plan & Wildlife Management Plan for implementation of stipulated condition of Environment & CRZ Clearances for DPA'S three following projects:

- (i) Augmentation of liquid cargo handling capacity from 8 MMTPA to 23.8 MMTPA through modernization of existing pipeline network at oil jetty area, Deendayal Port Authority, Kandla" accorded by the MoEFCC, GOI vide its letter dated 01/01/2024
- (ii) Setting up RORO/ROPAX facility at, Muldwarka Port, Gujarat Environment and CRZ Clearance accorded by SEIAA, Gujarat dated 30.12.2024
- (iii) Setting up of RORO/ROPAX facility at Pipavav, Gujarat accorded by SEIAA, Gujarat dated 30.12.2024

DPA has requested an offer from MECON for preparation of the above mentioned Site-Specific Conservation Plan & Wildlife Management Plan. The scope of services of MECON for preparation of Wildlife Conservation Plan for each of the three projects shall be as follows:

- 1.1 Carry out a rapid reconnaissance survey of the "Study Area" which shall comprise of the actual "Project Area" and the "Buffer Zone" (10 km radius area around the Project Area) of a single season to augment / validate the information available in the EIA/EMP Reports on whose basis the three projects have been granted Environmental Clearance.
- 1.2 Carry out inventorization of flora & fauna including Rare, Endangered and Threatened (RET) species duly authenticated by the Chief Wildlife Warden, Gujarat clearly indicating the Schedule of the Wildlife (Protection) Amendment Act, 2022 in which each animal is listed. Separate lists shall be prepared for the Project Area and the Buffer Zone.
- 1.3 Collection of information on man-animal conflict and damage to crops and / or livestock caused by wild animals in the study area through focussed group discussions with the relevant stakeholders such as Forest Department officials and/or frontline staffs, villages, different officials to review man-animal conflict and depredation caused by wild animals in study area.
- 1.4 Review and analyse data if any available with the forest department on fatal & non-fatal attacks on human beings and livestock & crop damage, animal kills due to various reasons in consultation with local forest department.
- 1.5 To review the extent of biotic pressure by villages in study area on forest growth. This shall cover livestock population in the study area, villages, dependency on forest for grazing, study of no. of families dependent on Non-Timber Forest Produce (NTFP) collection and its impact on wildlife.
- 1.6 Preparation of Site-Specific Wildlife Conservation Plan for Schedule-I Fauna as per The Wildlife (Protection) Amendment Act, 2022 as advised by Gujarat State



Forest Department. The same shall cover management measures to be implemented in the Project Area (if possible) and in the Buffer Zone. Implementation Responsibility (DPA or Gujarat State Forest Department), Implementation Physical and Financial Progress Schedule, Budget Allocation and protocol.

- 1.7 To submit the prepared Site-Specific Wildlife Conservation Plan and Management Plan to DPA for soliciting comments/suggestions and approval on the same.
- 1.8 Preparation of map showing location of National Parks, Sanctuaries, Biosphere Reserves, Ramsar Sites & their Eco Sensitive Zones (ESZs), Habitat for Schedule I Fauna, Habitat for Migratory Birds, Wildlife Corridors, if any, within 10 km from the project boundary.
- 1.9 Approval of the Site Specific Wildlife Conservation Plan by the Chief Wildlife Warden, Gujarat shall be obtained by:
 - a. Follow up with concerned Deputy Conservator of Forests (DCF) for early recommendation of the plan and onward moment to the Conservator of Forests (CF).
 - b. Follow up with concerned o/o Conservator of Forests to for early recommendation the proposal and forwarding the same to the concerned APCCF/RCCF.
 - c. Follow up with Regional Conservator of Forests to recommend the proposal and forwarding the same to the PCCF (Wildlife)/Chief Wildlife Warden (CWLW).
 - d. Assist DPA in presentation (if any required) before the PCCF (Wildlife)/Chief Wildlife Warden (CWLW), Gujarat Forest Department.
 - e. Assist DPA in incorporating comments/ suggestions of the PCCF (Wildlife)/Chief Wildlife Warden (CWLW), Gujarat Forest Department and obtaining early approval on the same.

2.0 EXCLUSIONS FROM SCOPE OF WORK

- 2.1 Carrying out detailed / comprehensive biological study of the study area.
- 2.2 Payment of all statutory fees
- 2.3 Any other items not specifically mentioned in the scope of service of MECON under clause-1.0 above.

3.0 TIME SCHEDULE

3.1 Zero date shall be considered as the date of receipt of order/LOI and acceptance of same by MECON.



- 3.2 MECON shall depute concerned personnel to the site(s) within three weeks of receipt of Work Order for collection of basic data / information and holding Kick-off meeting with DPA Officials.
- 3.3 Initial Draft Site Specific Wildlife Conservation Plan for any of the three projects shall be submitted to DPA for their Comments / Observations within 3 months of receipt of work order.
- 3.4 Initial Draft Site Specific Wildlife Conservation Plan for any of the 2nd project shall be submitted to DPA for their Comments / Observations 10 days after submission of the Initial Draft Site Specific Wildlife Conservation Plan for the 1st project .
- 3.5 Initial Draft Site Specific Wildlife Conservation Plan for the 3rd project shall be submitted to DPA for their Comments / Observations 10 days after submission of the Initial Draft Site Specific Wildlife Conservation Plan for the 2nd project.
- 3.6 Final Site-Specific Wildlife Conservation Plan and Management Plan shall be submitted to the concerned Dy. Conservator of Forests (DCF) within one week of receipt of DPA's comments / observations on the Draft Site-Specific Wildlife Conservation Plans.
- 3.7 Approval of the Site-Specific Wildlife Conservation Plan and Management Plan from the concerned DCFs after incorporation of recommendation is expected to be obtained within One Month after Submission of the Final Site-Specific Wildlife Conservation Plan and Management Plan.
- 3.8 The Revised Site-Specific Wildlife Conservation Plan and Management Plan incorporating the concerned DCF's comments shall be submitted to the Principal Chief Conservator of Forests (Wildlife) / Chief Wildlife Warden, Gujarat within one (1) week of receipt of the concerned DCF's Approval of the Site-Specific Wildlife Conservation Plan and Management Plan.
- 3.9 It is expected that the entire work of obtaining Approvals of the Principal Chief Conservator of Forests (Wildlife) / Chief Wildlife Warden, Gujarat shall be completed within 6 (six) months of receipt of the Work Order.

4.0 FEES AND TERMS & CONDITIONS

- 4.1 MECON's Total Fees for the assignment as per scope indicated in clause 1.0 above shall be Rs. 1,48,18,000/- (Rupees One Crore Forty Eight Lakh Eighteen Thousand Only) excluding GST. The Project-wise Breakup of the total fee is indicated below:
- 4.1.1 MECON's fee for Preparation of Site-Specific Conservation Plan & Wildlife Management Plan for implementation of stipulated condition of Environment & CRZ Clearances for Oil Jetty Area, DPA, Kandla, Gujarat. as detailed under clause 1.0 above shall be Rs. 49,46,000/- (Rupees Forty Nine Lakh Forty Six Thousand Only) plus applicable GST and shall be paid as follows:
 - (i) 20% of fee on Kick off meeting.



- (ii) 15% of fee on Submission of Initial Draft Site Specific Wildlife Conservation Plan to DPA for their Comments / Observations
- (iii) 25% of fee on submission of Final Site-Specific Wildlife Conservation Plan and Management Plan to the concerned Dy. Conservator of Forests (DCF).
- (iv) 25% of fee on Approval of Site-Specific Wildlife Conservation Plan and Management Plan by the concerned Dy. Conservator of Forests (DCF).
- (v) 10% of the fee on submission of the Revised Site-Specific Wildlife Conservation Plan and Management Plan incorporating the concerned DCF's comments to the Principal Chief Conservator of Forests (Wildlife) / Chief Wildlife Warden, Gujarat
- (vi) 5% of fee after Approval of the Site-Specific Wildlife Conservation Plan and Management Plan by the Principal Chief Conservator of Forests (Wildlife) / Chief Wildlife Warden, Gujarat
- 4.1.2 MECON's fee for Preparation of Site-Specific Conservation Plan & Wildlife Management Plan for implementation of stipulated condition of Environment & CRZ Clearances for Setting up RoRo/Ropax facility at, Muldwarka Port, Gujarat as detailed under clause 1.0 above shall be Rs. 49,72,000/-(Rupees Forty Nine Lakh Seventy Two Thousand Only) plus applicable GST and shall be paid as follows:
 - (i) 20% of fee on Kick off meeting.
 - (ii) 15% of fee on Submission of Initial Draft Site Specific Wildlife Conservation Plan to DPA for their Comments / Observations
 - (iii) 25% of fee on submission of Final Site-Specific Wildlife Conservation Plan and Management Plan to the concerned Dy. Conservator of Forests (DCF).
 - (iv) 25% of fee on Approval of Site-Specific Wildlife Conservation Plan and Management Plan by the concerned Dy. Conservator of Forests (DCF).
 - (v) 10% of the fee on submission of the Revised Site-Specific Wildlife Conservation Plan and Management Plan incorporating the concerned DCF's comments to the Principal Chief Conservator of Forests (Wildlife) / Chief Wildlife Warden, Gujarat
 - (vi) 5% of fee after Approval of the Site-Specific Wildlife Conservation Plan and Management Plan by the Principal Chief Conservator of Forests (Wildlife) / Chief Wildlife Warden, Gujarat
- 4.1.3 MECON's fee for Preparation of Site-Specific Conservation Plan & Wildlife Management Plan for implementation of stipulated condition of Environment & CRZ Clearances for Setting up of RoRo/Ropax facility at Pipavav, Gujarat. as detailed under clause 1.0 above shall be Rs. 49,00,000/-(Rupees Forty Nine Lakh Only) plus applicable GST and shall be paid as follows:





- (i) 20% of fee on Kick off meeting.
- (ii) 15% of fee on Submission of Initial Draft Site Specific Wildlife Conservation Plan to DPA for their Comments / Observations
- (iii) 25% of fee on submission of Final Site-Specific Wildlife Conservation Plan and Management Plan to the concerned Dy. Conservator of Forests (DCF).
- (iv) 25% of fee on Approval of Site-Specific Wildlife Conservation Plan and Management Plan by the concerned Dy. Conservator of Forests (DCF).
- (v) 10% of the fee on submission of the Revised Site-Specific Wildlife Conservation Plan and Management Plan incorporating the concerned DCF's comments to the Principal Chief Conservator of Forests (Wildlife) / Chief Wildlife Warden, Gujarat
- (vi) 5% of fee after Approval of the Site-Specific Wildlife Conservation Plan and Management Plan by the Principal Chief Conservator of Forests (Wildlife) / Chief Wildlife Warden, Gujarat

4.2 TOUR TO PLACES OTHER THAN SITE, FOREST OFFICES & GANDHINAGAR

In case of any tours to be undertaken by MECON personnel in connection with the work to any location within India other than site (Kandla, Muldwarka, Pipavav), concerned forest offices and Gandhinagar in Gujarat, Client shall reimburse all costs on account of such tours which shall include the following:

- a) To and fro air fare as per actual. If air connectivity is not available in a particular sector, then only journey shall be undertaken by 1^{st} / 2^{nd} AC Train / Taxi.
- b) Boarding, lodging, local transport, incidental charges, etc @ INR 8,000/- (Rupees Eight Thousand Only) per person per day or part thereof in Metros and Class-A cities and @ INR 5,500/- (Rupees Five Thousand Five Hundred Only) per person per day or part thereof in other cities. In case suitable accommodation and local transport are provided by the Client free of cost to MECON, an amount of @ INR 2,000/- (Rupees Two Thousand Only) per person per day or part thereof shall be paid by Client towards Out-of-Pocket Expenses.
- c) Professional Fee @ INR 21,100/- (Rupees Twenty-One Thousand One Hundred Only) per man day or part thereof.
- d) The period of tour shall be reckoned from the day the MECON personnel leave their place of posting in MECON, till their return, both day of departure and arrival are inclusive.
- e) 100% of the amount shall be paid within fifteen (15) days against submission of invoice.



f) No foreign tours are envisaged for this assignment. In case any foreign visit is required to be undertaken in connection with the work, the same shall be mutually discussed and agreed upon.

4.3 MODE OF PAYMENT

The fees (along with GST) are to be paid to MECON LIMITED at Ranchi within 15 (fifteen) days of the receipt of invoices.

All payments are to be made by A/c Payee at par Cheque or through RTGS/NEFT in F/O MECON LIMITED in (i) State Bank of India, Doranda Branch, IFSC Code: SBIN0000212 A/c No. 10923551604 and (ii) Union Bank of India, Doranda Branch, IFSC Code: UBIN0538035 A/c No. 380304010023082.

In case of deduction of tax at source, Form 16A shall be issued within the prescribed time limit as per provisions of Income Tax Act, 1961

i) PAN : AACCM2119B

ii) GSTN : 20AACCM2119B1ZG

4.4 TAXES & DUTIES

- a) The above fees are exclusive of "GST" which shall be additionally borne and paid by Client along with each payment/ invoice at prevailing rate at the invoice date.
- b) Any new imposition of taxes, duties, levies or changes in rate of any tax or its interpretation shall be to Client's account.
- c) Income tax may be deducted by client as per the existing statutory rules. TDS certificate to this effect shall be issued by the client to MECON within same quarter.

4.5 CHANGE IN SCOPE OF PROJECT, REPORT AND/OR CONSULTANT'S SERVICES

- a) The fees indicated above are solely for the "Scope of Services" detailed under Clause 2.0 above and do not include any other services in respect of the project.
- b) Should the scope of services increase, change in technological units/ technical details of project after award of the job and/or the time schedule gets extended for reasons beyond MECON's control, the additional fees to be paid to MECON shall be mutually discussed and agreed upon.
- c) In case, the assignment is not completed and continues beyond 1 year from the zero date due to reasons not attributable to MECON, then the balance fees and the man-day/man-month rate shall be enhanced @10 % compounded annually.



5.0 INTELLECTUAL PROPERTY RIGHT / COPYRIGHT

- 5.1 MECON undertake to keep secrecy and confidentiality at all times all information, data, design, drawings and other documents and information received by them from Client otherwise or developed there from and not to disclose the same to any person without prior consent in writing from Client.
- 5.2 Client shall maintain strict confidentiality of all documents received from MECON for the project, Client cannot use or apply or duplicate the data, drawings, specifications related to the project for any purpose other than that envisaged for the facilities as agreed in the Contract/ Work Order/ Letter of Award.
- Property Right". As such, the same cannot be used or applied or duplicated. The data, drawings, specifications issued by MECON relating to this Project cannot be used for any purpose other than that envisaged in the Project, without prior written approval of MECON and upon such terms as may be agreed between Client and MECON.
- 5.4 If any design or drawing of the plant provided through or by Client should infringe any letters, patent, registered design, trade mark, copyright or other industrial property right protected by law, then Client shall indemnify MECON against all liabilities, claims, cost and expenses that may result from such infringement.

6.0 FORCE MAJEURE

If either of the two parties suffers delay in the due execution of contractual obligations due to the operation of one or more of the force majeure events, such as acts of God, acts of State, war, revolution, floods, droughts, earthquakes, strikes, lockouts, conflagration, epidemics, riots and civil commotion etc, the agreed time of completion of the respective obligations shall be deemed to have extended for the period such force majeure conditions exist provided the party affected thereby shall immediately give the other party notice in writing of such occurrence, provided also that the total period of such extension shall not exceed Six (6) months. In case, such a period exceeds Six (6) months, both the parties hereto shall be discharged from all their rights and obligations hereunder except as to work already done and payment that may have fallen due as agreed in the Contract/ Work Order/ Letter of Award.

7.0 ARBITRATION

7.1 In case of any dispute that may arise between the Parties out of or in connection with the agreed Terms and Conditions in the Contract/ Work Order/ Letter of Award or for the breach thereof, shall be settled amicably in good faith by negotiations between the Parties at first instance. If a dispute is not settled amicably by mutual discussion / negotiations, then the same shall be finally



settled by Arbitration in accordance with Arbitration and Conciliation Act 1996 and any subsequent amendment thereof. The language to be used in Arbitration proceeding shall be English.

- 7.2 The venue for arbitration shall be Ranchi.
- 7.3 Law governing the contract shall be Indian law with courts of jurisdiction at Ranchi, Jharkhand, India.

8.0 SUSPENSION AND TERMINATION

Order once placed cannot be cancelled either in part or in full without MECON's prior agreement. However, in that case, MECON shall be compensated fully for the expenditure incurred till the date of cancellation of the order.

9.0 VALIDITY

This offer shall remain valid for your acceptance for a period of thirty (30) days from date of the offer.



Rajendraprasad Bethi < kptemc@gmail.com>

Re: Fwd: Preparation of Site-Specific Conservation Plan & Wildlife Management Plan for implementation of stipulated condition of Environment & CRZ Clearances

skr@meconlimited.co.in <skr@meconlimited.co.in>

Wed, Apr 23, 2025 at 3:48 PM

To: rajendraprasad bethi <kptemc@gmail.com>

Cc: deputy.ce@deendayalport.gov.in, dptmanagerenvironment@gmail.com, pkdas pkdas <pkdas@meconlimited.co.in>, rkverma rkverma <rkverma@meconlimited.co.in>, gulshan hemrom <gulshan.hemrom@meconlimited.co.in>, suvamoy adak <suvamoy_adak@meconlimited.co.in>

Dear Sir,

With reference to your trailing email, our point-wise reply is indicated below:

S.No.		Queries raised by Deendayal Port Authority	Response from MECON Limited
1.	Reference (Condition no. 4.2 – Tour to places other than site, forest offices & Gandhinagar)	M/s MECON is requested to confirm (i) entitlement class in case of journey by Air & (ii) To categorically mention Taxi Fare rate. Further, M/s MECON is also requested to provide detailed justification for Clause no. 4.2 (b)-charges w.r.t. Boarding, Lodging etc. & (c) — Charges w.r.t. Professional fees.	(i) Economy class
			(ii) It may kindly be noted that the professional fees and per diem charges of MECON for tours/site visits, as specified under Clause 4.2 (b) and (c), are standardized rates duly approved by the company. These rates are subject to periodic revision in accordance with statutory audit recommendations and internal management guidelines.
			Accordingly, the same rates are uniformly furnished to all our valued clients, including Deendayal Port Authority (DPA).
			Furthermore, it may be noted that the per diem rate indicated under Clause 4.2 (b) is inclusive of local transport expenses such as taxi fare.
2.	Reference (Condition no. 4, 4.1.1 (i), 4.1.2 (i) and 4.1.3 (i))	It is suggested that M/s MECON may review the 20% payment on Kick Off meeting. It is suggested that M/s MECON may link this payment with 2nd stage payment to avoid advance.	The payment terms for initial 20 % payment shall stand modified as: 20% of fee shall be paid upon deputation of MECON personnel to the site for the first initial visit.
3.	Reference (Condition no. 3.9 read with condition no. 4.5 (c)	Condition no. 4.5 (c) states that, in case, the assignment is not completed and continues beyond 1 year from the zero date due to reasons not attributable to MECON, then the balance fees and the manday/man-month rate shall be enhanced at 10% compounded annually.	This clause 4.5 (c) shall stand revised as: In case, the assignment is not completed and continues beyond 1 year from the zero date due to reasons not attributable to MECON, then the modalities for a potential revision in the balance fees, if applicable, shall be discussed and

		In this regard, it is requested to confirm that in case the assignment is not completed due to reasons attributable to MECON then reciprocate condition shall be made applicable to MECON i.e. necessary deduction (as per condition no. 4.5 C) shall be made by DPA from the fees quoted by MECON.	finalized through mutual agreement between the parties.
		Further, MECON is requested to confirm whether Condition no. 4.5 (c) is applicable for tour expenses also?	Not applicable. However, should the professional fee and per diem charges of MECON for tour/site visits be revised in accordance with statutory audit observations and management guidelines, the revised rates shall become applicable after a period of one year from the zero date
4.	Reference (Condition no. 6 – Force Majeure)	It is understood that extension of time period to complete the assignment is necessary under force majeure condition no.6. In this regard, MECON is requested to confirm that the provision of condition no. 4.5 (c) should not be applicable for this extended period.	Not applicable
5.	Reference (Condition no. 4 .1 – Fees)	M/s MECON is requested to provide certificate regarding the rates quoted are reasonable & consistent with market rate for tasks of a similar nature. A copy of format is attached as Annexure A .	Certificate with our justification is enclosed as per the requisite format.

Thanks and regards,

Sumeet Roy AGM (Marketing) MECON, Ranchi 8709914470

From: skr@meconlimited.co.in MailId: [75262043]
To: rajendraprasad bethi <kptemc@gmail.com>

Cc: deputy.ce@deendayalport.gov.in,dptmanagerenvironment@gmail.com,pkdas pkdas <pkdas@meconlimited.co.in>,rkverma rkverma rkverma@meconlimited.co.in>,gulshan hemrom <gulshan.hemrom@meconlimited.co.in>

Subject: Re : Re : Re : Fwd: Preparation of Site-Specific Conservation Plan & Wildlife Management Plan for implementation of

stipulated condition of Environment & CRZ Clearances

Date: 22 Apr 2025 01:45:00 PM

Dear Sir,

We shall submit the compliance/justification by tomorrow (23.04.2025). Kindly bear with us for the time being.