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DEENDAYAL PORT AUTHORITY   

TENDER NOTICE NO.EL/WK/2827 

Name of work “Annual rate contract for 11 KV distribution network at license area of 
DPA at       Kandla”.” 

Estimated cost put to 
tender 

₹ 6,84,59,749.00/- 

Tender fee : Rs. 5000 + 900 (GST) Present rate of GST is 18% 
Through on line transfer in PNB bank account no. 2177002100004628 - Deendayal 
Port Authority - (IFSC code PUNB0217700). Scanned copy of RTGS no. and date of 
transfer may be uploaded on (n) procure website. 
In case of Micro and Small Enterprise (MSEs) holding valid certificate issued by any 
agencies/organization under The Ministry of Micro, Small and Medium Enterprises 
indicating the list of activity related to the subject tender as per National Industrial 
Classification-2008 mentioned in the table below only shall become eligible for 
exemption from payment of Tender fee/EMD. Such bidder shall upload the scanned 
copy of valid certificate along with Bid Securing Declaration Form (Form 7 in 
Section IV) in preliminary bid. 

OR 

OR 

 

Level Description 
Section – F CONSTRUCTION 
Division – 42 CIVIL ENGINEERING 
Group - 422 Construction of utility projects 
Class – 4220 Construction of utility projects 
Sub Class - 42202 Construction/erection and maintenance of power, 

telecommunication and transmission lines 

Level Description 
Section – F CONSTRUCTION 
Division – 43 Specialized construction activities 
Group - 432 Electrical, plumbing and other construction installation activities 
Class – 4321 Electrical installation 
Sub Class - 43219 Other electrical installation n.e.c. 

Level Description 
Section – D ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY 
Division – 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY 
Group - 351 Electric power generation, transmission and distribution 
Class – 3510 Electric power generation, transmission and distribution 
Sub Class - 35109 Collection and distribution of electric energy to households, 

industrial, commercial and other users n.e.c. 



 

P a g e  4 | 131 

 

4 

EMD ₹ 6,84,597/- (Rupees Six lakhs Eighty Four thousand Five hundred Ninety seven 
only) 

Through the form of Bank Guarantees the EMD shall be deposited through the form 
of Bank Guarantee drawn in favour of Board of Deendayal Port Authority, 
Gandhidham, from any Nationalized Bank / Scheduled Bank (except co-operative 
bank) having its branch in Gandhidham (as per enclosed format Form-6 In Section
IV) Or in form of Insurance Surety Bond as per format and condition in Form – 23A
in Tender Document  to be uploaded on―(n)procure website.  
In case of Micro and Small Enterprise (MSEs) holding valid certificate issued by any 
agencies/organization under The Ministry of Micro, Small and Medium Enterprises 
indicating the list of activity related to the subject tender asper National Industrial 
Classification-2008  mentioned in the table below only shall be come eligible for 
exemption from payment of Tender fee/EMD. Such bidder shall upload the scanned 
copy of valid certificate along with Bid Securing Declaration Form (Form 7 in 
Section IV) in preliminary bid. 

OR 

OR 

Level Description 
Section – F CONSTRUCTION 
Division – 42 CIVIL ENGINEERING 
Group - 422 Construction of utility projects 
Class – 4220 Construction of utility projects 
Sub Class - 42202 Construction/erection and maintenance of power, 

telecommunication and transmission lines 

Level Description 
Section – D ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY 
Division – 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY 
Group - 351 Electric power generation, transmission and distribution 
Class – 3510 Electric power generation, transmission and distribution 
Sub Class - 35109 Collection and distribution of electric energy to households, 

industrial, commercial and other users n.e.c. 

Level Description 
Section – F CONSTRUCTION 
Division – 43 Specialized construction activities 
Group - 432 Electrical, plumbing and other construction installation activities 
Class – 4321 Electrical installation 
Sub Class - 43219 Other electrical installation n.e.c. 

Last date of 
downloading 

From 26/05/2025 

Last date and time of 
submission of E-
tender 

27/06/2025 upto 
https://tender.nprocure.com: 

16:00 only on website 

Pre-bid meeting 10/06/2025 @ 12:00 Hrs. in the Old Board Room, A. O. Building, Gandhidham. 

Date and time for 
opening of E- tender 

27/06/2025 at 16:00 hrs 

Downloading websites 
https://tender.nprocure.com, http://www.deendayalport.gov.in as well as 
http://www.eprocure.gov.in. 
Corrigendum, if any, will be placed on websites only. 

     -Sd/- 
    Executive Engineer (E) 

 Deendayal Port Authority 
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NOTICE INVITING ON LINE TENDER 

Details about tender: 
Department Name Mechanical Engineering Department 

Circle/ Division Electrical Division, Nirman Building, 
Ground Floor, New Kandla-(Kutch)-370210 

Tender Notice No. EL/WK/2827 
Name of Project “Annual rate contract for 11 KV distribution network at license area of DPA at       

Kandla”. 
Name of Work “Annual rate contract for 11 KV distribution network at license area of DPA at       

Kandla”. 
Estimated Contract 
Value (INR) 

₹ 6,84,59,749.00/- 

Period of Completion 
(in Months) 

24 months from the date of issue of work order 

Bidding Type Open 
Bid Call (Nos.) One 

Tender Currency Type Single 
Tender Currency 
Settings 

Indian Rupee (INR) 

Integrity Pact The “Procedure for signing Integrity Pact” is as follow: 

(1) The Employer / Authorized Person of Employer has signed the IP in the presence 
of a witness from their side, who has also affixed his/her signature thereof and 
then the same IP has been uploaded on n-procure portal; 

(2) The potential bidders shall download and print the IP Agreement signed by the 
Employer and their witness and affix his/her signature on the IP Agreement in 
the presence of a witness from his/her side, who shall also affix his / her 
signature thereof. Having completed the signing procedure, the Potential Bidder 
shall upload the duly filled and signed IP Agreement on n-procure portal. 

(3) The procedure mentioned above regarding signing of Integrity Pact Agreement 
by both the parties (Employer and Potential bidders) shall be completed online. 
However, in case of any technical glitch due to which if any potential bidder is 
unable to upload the IP Agreement, then he / she shall submit the Hard Copy of 
the duly filled, signed IP Agreement to the Department concerned of DPA within 
a period of seven days and prior to opening of the Technical Bid, failing which 
Bid of potential Bidder shall be treated as disqualified. 

Pre-Qualifying 
Criteria: 

PRE-QUALIFICATION CRITERIA FOR ELIGIBLE BIDDERS: 

The Bidders shall fulfill the following pre-qualification criteria: 
a) Average Annual financial turnover during the last 3 years, ending 31st March of 

the previous financial year, should be at least  ₹ 205.38 Lakh Certified by 
Chartered Accountant. UDIN should be mentioned in the certificate. 

b) Experience of having successfully completed similar works during last 7 years 
ending last day of month previous to the one in which applications are invited 
should be either of the following: 
i) Three similar completed works each costing not less than the amount 

equal to ₹ 273.84 Lakh. Excl. GST 
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Or 

ii) Two similar completed works each costing not less than the amount 
equal to ₹  342.30  Lakh. Excl. GST 

Or 

iii) One similar completed work costing not less than the amount equal 
to ₹ 547.68 Lakh. Excl. GST 

c) Bidders who meet the minimum qualification criteria will be qualified only if their 
available bid capacity is more than the total bid value. 
The available bid capacity will be calculated as under: Assessed 

Available Bid capacity = A x N x 2 –B, Where, 

“N” = Number of years prescribed for completion of the subject contract. 

“A” = Maximum value of works executed in any one year during last seven years 
(at current price level). 

“B” = Value at current price level of existing commitments and on-going works 
to be completed in the next ’N’ years. 

The Bidder shall furnish statements showing the value of existing commitments 
and on-going works as well as the stipulated period of completion remaining for 
each of the works preferably countersigned by the Nodal Office or his nominee-
in charge. 

Financial  Year 2023-24 2022-23 2021-22 2020-21 2019-20 2018-19 2017-18 

Index 151.4 152.5 139.4 123.4 121.8 119.8 114.9 

Multiplying   
Factor 

1.00 0.99 1.09 1.23 1.24 1.26 1.32 

IMPORTANT: 
 

(i) The value of annual turnover is not to be considered towards ―A as menƟoned in the 
formula. 

(ii) The information may be provided as per the format given at Section XIII. 
 

(D) In Case the similar work has been issued for any private body, the bidder will be 
required to produce the tax deducted at source (TDS)certificate indicating the income 
tax deducted by the client for that work, which will form the basis for assessing the 
value of completed work. 

Note: 
(i)    The particular row in the TDS certificate (Form 16A or Form 26AS), which 

indicates the credit of the payment received from the client, should be 
highlighted. 

(ii)   Along with the TDS certificate, a declaration on the letter head of a Chartered 
Accountant should be submitted giving details such as the name of bidder, the 
name of the client for which the bidder has carried out the work, name of work, 
work order no. and date, gross amount of the payment, net amount received 
from the client, TDS amount. The statement should be signed by the 
Chartered Accountant. 

(iii)  In case any discrepancies between the TDS (Form 16A or Form 26AS) and the 
declaration given by the Chartered Accountant with regard to payment 
received from the client, it should be explained. 

(E) The contractor shall have valid electrical contractor’s license and 
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electrical supervisor license for carrying out electrical work of nature 
involved in this tender obtained from the competent authority of their 
respective states without which the tender shall not be accepted. 
Contractor shall submit certificate and copy of the license in lieu of the 
same for consideration. 

(F) Upload duly signed document given at Section-VIII towards evidence of site 
visit. (The bidder who has not physically visited the site and not uploaded 
document given at Section-VIII, will be declared technically disqualified. The 
date of physical visit of site should be the date invariably prior to date of 
opening of preliminary bid. 

 
   

Similar works means: 
SITC/AMC/ARC of  11 KV and above electrical works consisting of 11KV overhead lines 
along with associated works  carried out in any government/semi government/state 
government/private sector/PSU. 

Joint Venture Not Allowed 
Rebate Not applicable 

Bid Document Fee: Rs. 5000 + 900 (GST)= 5900/- Present rate of GST is 18% (non- refundable)/-(Five 
Thousand Nine Hundred Only) 
Through online transfer in PNB bank account no. 2177002100004628 - Deendayal Port 
Authority - (IFSC code PUNB0217700). Scanned copy of RTGS no. and date of transfer 
may be uploaded on―(n)procure website. 
In case of Micro and Small Enterprise (MSEs) holding valid certificate issued by any 
agencies/organization under The Ministry of Micro, Small and Medium Enterprises 
indicating the list of activity related to the subject tender as per National Industrial 
Classification-2008  mentioned in the table below only shall become eligible for 
exemption from payment of Tender fee/EMD. Such bidder shall upload the scanned 
copy of valid certificate along with Bid Securing Declaration Form (Form 7 in Section 
IV) in preliminary bid. 

OR 

OR 

Level Description 
Section – F CONSTRUCTION 
Division – 42 CIVIL ENGINEERING 
Group - 422 Construction of utility projects 
Class – 4220 Construction of utility projects 
Sub Class - 42202 Construction/erection and maintenance of power, 

telecommunication and transmission lines 

Level Description 
Section – F CONSTRUCTION 
Division – 43 Specialized construction activities 
Group - 432 Electrical, plumbing and other construction installation 

activities 
Class – 4321 Electrical installation 
Sub Class - 43219 Other electrical installation n.e.c. 

Level Description 
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Section – D ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY 
Division – 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY 
Group - 351 Electric power generation, transmission and distribution 
Class – 3510 Electric power generation, transmission and distribution 
Sub Class - 35109 Collection and distribution of electric energy to households, industrial, 

commercial and other users n.e.c. 
Bid Document Fee 
Payable To: 

Through on-line transfer in PNB bank account no. 2177002100004628 - Deendayal 
Port Authority - (IFSC code PUNB0217700), Kandla branch. Scanned copy of RTGS no. 
and date of transfer may be uploaded on (n) procure website. In case of Micro and 
Small Enterprise (MSEs) holding valid certificate issued by any agencies/organization 
under The Ministry of Micro, Small and Medium Enterprises indicating the list of 
activity related to the subject tender as per National Industrial Classification 2008 
mentioned in the table below only shall become eligible for exemption from payment 
of Tender fee/EMD. Such bidder shall upload the scanned copy of valid certificate 
along with Bid Securing Declaration Form-7 failing which the bid shall be considered 
non-responsive in preliminary bid. 

OR 

OR 

 

Level Description 
Section – F CONSTRUCTION 
Division – 42 CIVIL ENGINEERING 
Group - 422 Construction of utility projects 
Class – 4220 Construction of utility projects 
Sub Class - 42202 Construction/erection and maintenance of power, telecommunication 

and transmission lines 

Level Description 
Section – F CONSTRUCTION 
Division – 43 Specialized construction activities 
Group - 432 Electrical, plumbing and other construction installation activities 
Class – 4321 Electrical installation 
Sub Class - 43219 Other electrical installation n.e.c. 

Level Description 
Section – D ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY 
Division – 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY 
Group - 351 Electric power generation, transmission and distribution 
Class – 3510 Electric power generation, transmission and distribution 
Sub Class - 35109 Collection and distribution of electric energy to households, industrial, 

commercial and other users n.e.c. 
Bid Security/ EMD 
(INR) : 

₹ 6,84,597/- (Rupees Six lakhs Eighty Four thousand Five hundred Ninety seven only) 

Through the form of Bank Guarantees the EMD shall be deposited through the form 
of Bank Guarantee drawn in favour of Board of Deendayal Port Authority, 
Gandhidham, from any Nationalized Bank / Scheduled Bank (except co-operative 
bank) having its branch in Gandhidham (as per enclosed format Form-6 In Section IV) 
Or in form of Insurance Surety Bond as per format and condition in Form – 23A in 
Tender Document to be uploaded on (n)procure website.  

In case of Micro and Small Enterprise (MSEs) holding valid certificate issued by any 
agencies/organization under The Ministry of Micro, Small and Medium Enterprises 
indicating the list of activity related to the subject tender asper National Industrial 
Classification-42202,35109,43219  mentioned in the table below only shall be come 
eligible for exemption from payment of Tender fee/EMD. Such bidder shall upload the 



 

P a g e  9 | 131 

 

9 

scanned copy of valid certificate along with Bid Securing Declaration Form (Form 7 
in Section IV) in preliminary bid. 

OR 

OR 

 

Level Description 
Section – F CONSTRUCTION 
Division – 42 CIVIL ENGINEERING 
Group - 422 Construction of utility projects 
Class – 4220 Construction of utility projects 
Sub Class - 42202 Construction/erection and maintenance of power, 

telecommunication and transmission lines 

Level Description 
Section – F CONSTRUCTION 
Division – 43 Specialized construction activities 
Group - 432 Electrical, plumbing and other construction installation activities 
Class – 4321 Electrical installation 
Sub Class - 43219 Other electrical installation n.e.c. 

Level Description 
Section – D ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY 
Division – 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY 
Group - 351 Electric power generation, transmission and distribution 
Class – 3510 Electric power generation, transmission and distribution 
Sub Class - 35109 Collection and distribution of electric energy to households, industrial, 

commercial and other users n.e.c. 
Bid Security/ EMD 
(INR) In Favor Of : 

Through the form of Bank Guarantees the EMD shall be deposited through the form of 
Bank Guarantee drawn in favour of Board of Deendayal Port Authority, Gandhidham, 
from any Nationalized Bank / Scheduled Bank (except co-operative bank) having its 
branch in Gandhidham (as per enclosed format Form-6 In Section IV) Or in form of 
Insurance Surety Bond as per format and condition in Form – 23A to be uploaded 
on―(n)procure website. 

In case of Micro and Small Enterprise (MSEs) holding valid certificate issued by any 
agencies/organization under The Ministry of Micro, Small and Medium Enterprises 
indicating the list of activity related to the subject tender asper National Industrial 
Classification-2008  mentioned in the table below only shall be come eligible for 
exemption from payment of Tender fee/EMD. Such bidder shall upload the scanned 
copy of valid certificate along with Bid Securing Declaration Form (Form 7 in Section 
IV) in preliminary bid 

OR 

Level Description 
Section – F CONSTRUCTION 
Division – 42 CIVIL ENGINEERING 
Group - 422 Construction of utility projects 

Class – 4220 Construction of utility projects 
Sub Class - 42202 Construction/erection and maintenance of power, telecommunication and 

transmission lines 

Level Description 
Section – F CONSTRUCTION 
Division – 43 Specialized construction activities 
Group - 432 Electrical, plumbing and other construction installation activities 
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OR 

 

Class – 4321 Electrical installation 
Sub Class - 43219 Other electrical installation n.e.c. 

Level Description 
Section – D ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY 
Division – 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY 
Group - 351 Electric power generation, transmission and distribution 
Class – 3510 Electric power generation, transmission and distribution 
Sub Class - 35109 Collection and distribution of electric energy to households, industrial, 

commercial and other users n.e.c. 
Bid Document 

Downloading Start 
Date 

26/05/2025 

Bid Document 
Downloading End 

Date 

27/06/2025 up to 16:00 Hrs. 

Date & Place of Pre 
Bid Meeting 

10/06/2025 @ 12:00 Hrs. at A.O. Building, Gandhidham. 

Last Date & Time for 
Receipt of Bids 

27/06/2025 @ 16:00 Hrs. 

Bid Validity Period 120 Days 
Condition (1) Tender Fee : Rs. 5000 + 900 (GST)= 5900/- Present rate of GST is 18% (non- 

refundable)/-(Five Thousand Nine Hundred Only) 

Through on line transfer in PNB bank account no. 2177002100004628 - Deendayal 
Port Authority - (IFSC code PUNB0217700). Scanned copy of RTGS no. and date of 
transfer may be uploaded on―(n)procure website. 

In case of Micro and Small Enterprise (MSEs) holding valid certificate issued by any 
agencies/organization under The Ministry of Micro, Small and Medium Enterprises 
indicating the list of activity related to the subject tender as per National Industrial 
Classification-42202,35109,43219 mentioned in the table below only shall become 
eligible for exemption from payment of Tender fee/EMD. Such bidder shall upload the 
scanned copy of valid certificate along with Bid Securing Declaration Form (Form 7 
in Section IV) in preliminary bid.  

 

OR 

Level Description 
Section – F CONSTRUCTION 
Division – 42 CIVIL ENGINEERING 
Group - 422 Construction of utility projects 
Class – 4220 Construction of utility projects 
Sub Class - 42202 Construction/erection and maintenance of power, 

telecommunication and transmission lines 

Level Description 
Section – F CONSTRUCTION 
Division – 43 Specialized construction activities 
Group - 432 Electrical, plumbing and other construction installation 

activities 
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OR 

 

  2) EMD: ₹ 6,84,597/- (Rupees Six lakhs Eighty Four thousand Five hundred Ninety 
seven only) 

Through the form of Bank Guarantees the EMD shall be deposited through the form of 
Bank Guarantee drawn in favour of Board of Deendayal Port Authority, Gandhidham, 
from any Nationalized Bank / Scheduled Bank (except co-operative bank) having its 
branch in Gandhidham (as per enclosed format Form-6 In Section IV) Or in form of 
Insurance Surety Bond as per format and condition in Form – 23A  to be uploaded 
on―(n)procure website. 

In case of Micro and Small Enterprise (MSEs) holding valid certificate issued by any 
agencies/organization under The Ministry of Micro, Small and Medium Enterprises 
indicating the list of activity related to the subject tender asper National Industrial 
Classification-2008 mentioned in the table below only shall become eligible for 
exemption from payment of Tender fee/EMD. Such bidder shall upload the scanned 
copy of valid certificate along with Bid Securing Declaration Form (Form 7 in Section 
IV) in preliminary. 

OR 

 

Class – 4321 Electrical installation 
Sub Class - 43219 Other electrical installation n.e.c. 

Level Description 
Section – D ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY 
Division – 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY 
Group - 351 Electric power generation, transmission and distribution 
Class – 3510 Electric power generation, transmission and distribution 
Sub Class - 35109 Collection and distribution of electric energy to households, industrial, 

commercial and other users n.e.c. 

Level Description 
Section – F CONSTRUCTION 
Division – 42 CIVIL ENGINEERING 
Group - 422 Construction of utility projects 
Class – 4220 Construction of utility projects 
Sub Class - 42202 Construction/erection and maintenance of power, 

telecommunication and transmission lines 

Level Description 

Section – F CONSTRUCTION 
Division – 43 Specialized construction activities 
Group - 432 Electrical, plumbing and other construction installation 

activities 
Class – 4321 Electrical installation 
Sub Class - 43219 Other electrical installation n.e.c. 

Level Description 
Section – D ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY 
Division – 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY 
Group - 351 Electric power generation, transmission and distribution 
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OR 

 

3) The “Procedure for signing Integrity Pact” is as follow: 

The Employer / Authorized Person of Employer has signed the IP in the presence of a 
witness from their side, who has also affixed his/her signature thereof and then the 
same IP has been uploaded on n-procure portal; 

The potential bidders shall download and print the IP Agreement signed by the 
Employer and their witness and affix his/her signature on the IP Agreement in the 
presence of a witness from his/her side, who shall also affix his / her signature thereof. 
Having completed the signing procedure, the Potential Bidder shall upload the duly 
filled and signed IP Agreement on n-procure portal. 

  The procedure mentioned above regarding signing of Integrity Pact Agreement by both 
the parties (Employer and Potential bidders) shall be completed online. However, in 
case of any technical glitch due to which if any potential bidder is unable to upload the 
IP Agreement, then he / she shall submit the Hard Copy of the duly filled, signed IP 
Agreement to the Department concerned of DPA within a period of seven days and 
prior to opening of the Technical Bid, failing which Bid of potential Bidder shall be 
treated as disqualified. 

Accordingly, offer of those bidders shall only be opened whose EMD, Tender Fee and 
Integrity pact and along with Bid Securing Declaration Form (in case exemption under 
MSE’s)  are received electronically. 
However, for the purpose of realization, bidder shall send the same in original to EE(E) 
at the time of tender opening or send the same by hand/courier/RPAD/Speed post so 
as to reach the Ex. Engineer (E), Electrical Division, Nirman Building, Ground Floor, New 
Kandla-(Kutch)-370210 within 07 days from the last date of opening without fail, 
without which the bid shall be treated as non-responsive. 

Class – 3510 Electric power generation, transmission and distribution 
Sub Class - 35109 Collection and distribution of electric energy to households, industrial, 

commercial and other users n.e.c. 

Remarks The hard copies should reach to the Electrical Division within 07 days from the date 
of opening of preliminary bid. 

Bid Opening Date Technical Bid will be opened on 27/06/2025 @ 16:30 Hrs. Date of opening of price 
bid shall be notified after scrutiny and evaluation of Technical Bid. 

Documents 
required to be 
submitted by 

scanning through 
online 

a. Documents in support of fulfilling Qualifying Criteria as indicated above. 
b. EMD -As indicated above.  
c. Tender fee - As indicated above.  
d. Integrity pact (duly signed by bidder and witness)  
e. Documents Mentioned in Eligibility Criteria. 
f. Bid Security Declaration form (In case of MSE). 

 

Officer- Inviting Bids: Executive  Engineer (E), Electrical Division, Nirman Building, Ground Floor, New 
Kandla-(Kutch)-370210 

Bid Opening Authority 
: 

Executive Engineer (E) 

Address: Executive  Engineer (E), Electrical Division, Nirman Building, Ground Floor, New 
Kandla-(Kutch)-370210 

Contact Details : Executive Engineer (E), Electrical Division, Nirman Building, Ground Floor, New 
Kandla (Kutch)-370210 Phone: 02836-270209, 270342.  Fax No. 02836 270184. 
Corrigendum, if any, will be placed on websites only. 
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In case, bidders need any clarifications or if training is required to participate in online Tenders, 
they can contact (n) Procure Support team at following address: - 

 

(n) Code Solutions-A division of GNFC Ltd., 
(n) Procure Cell 403, GNFC Info tower, S.G. Road, Bodakdev, Ahmadabad – 380054 (Gujarat) 

 

Contact Details: 
Airtel: +91-79-40007501, 40007512, 40007516, 40007517, 40007525 
BSNL: +91-79-26854511, 26854512, 26854513 (EXT: 501, 512, 516, 517, 525) 
Reliance: +91-79-30181689 Fax: +91-79-26857321, 40007533 
E-mail:nprocure@gnvfc.net 
TOLL FREE NUMBER: 1-800-233-1010 (EXT: 501, 512, 516, 517, 525) 

 

 -Sd/- 
   Executive Engineer (E)     

  Deendayal Port Authority 
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  SECTION – I 

INSTRUCTION TO BIDDERS 

A. GENERAL 
 

1. Scope of Bid 

1.1 The Superintendent Engineer (Electrical) Deendayal Port Authority invites bids by E-Tendering from the 
interested eligible bidder for the work as mentioned in the notice inviting online tender. All bids shall 
be completed and submitted on-line in accordance with instruction to the bidders. 

1.2 The successful bidder will be expected to complete the works by the intended completion period. 

2. Source of funds 

2.1 The employer has arranged the funds from the internal resources and will have sufficient funds in India 
Currency for execution of the work. 

 

3. Eligible Bidders 

 Only eligible bidders fulfilling all the requirements as mentioned in the Notice Inviting Online Tender 
may participate in the subject Tender. Successful completion of “Similar Works” only shall be 
considered for evaluation of eligibility criteria. 

3.1 The invitation for Bids is open to all eligible bidders meeting the eligibility criteria as defined in clause 
regarding Eligibility Criteria. 

3.2 All bidders shall fill the forms provided in Section – IV- Part – I “To be submitted by Bidders with their 
Bids”. 

3.3 Government-owned enterprises may participate if they are legally and financially autonomous, 
operate under commercial law and are not a dependent agency of the employer subject to fulfilment 
of Minimum Qualifying criteria. 

3.4 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices issued by 
the employer. 

4. Eligibility Criteria: 

4.1 The Bidders shall fulfil the following pre-qualification criteria:- 
Sr. 
No 

Particulars Supporting Documents 

(a) Average Annual financial turnover during the last 3 

years, ending 31st March of the previous 
financial year, should be at least  ₹ 205.38 Lakh 
Certified by Chartered Accountant.  

Certificate should be issued by the Chartered 
Accountant. UDIN should be mentioned in the 
certificate. 
 

(b) Experience of having successfully completed 
similar works during last 7 years ending last day of 
month previous to the one in which applications 
are invited should be either of the following: 

 
i) Three similar completed works each costing 

not less than the amount equal to ₹ 273.84 
Lakh. Excl. GST 

Or 

(a) A copy of the completion certificate in respect of 
the successfully completed similar work. 

(b) A copy of detail work order should also be 
submitted for which the bidder is submitting the 
completion certificate. 
 
Such completion certificate should be issued on the 
letter head of the client and invariably reflect the 
following details:- 
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ii) Two similar completed works each costing 
not less than the amount equal to ₹  342.30  
Lakh. Excl. GST 

 Or 
iii) One similar completed work costing not 

less than the amount equal to ₹  547.68 
Lakh. Excl. GST 

1) Name of Contractor  
2) Name of Work  
3) No. of work order/agreement and date  
4) Contract value 
5) Contract period 
6) Date of commencement of work 
7) Date of completion 
8) Value of Work executed during the contract 
period/original contract period 
9) Date of issue of completion certificate. 

c). In Case the similar work has been issued for 
any private body, the bidder will be required 
to produce the tax deducted at source (TDS) 
certificate indicating the income tax deducted 
by the client for that work, which will form the 
basis for assessing the value of completed 
work. Along with the TDS certificate, a 
statement should be submitted giving details 
showing the name of the client, gross amount 
of the work, TDS amount and net payment 
received. The statement should be signed by 
the Chartered Accountant. 

(C) 
Bidders who meet the minimum qualification criteria will be qualified only if their available bid 
capacity is more than the total bid value. 

The available bid capacity will be calculated as under: Assessed Available Bid capacity = A x N x 

2 –B, Where, 

“N” = Number of years prescribed for completion of the subject contract. 

“A” = Maximum value of works executed in any one year during last seven years (at current 
price level). 

“B” = Value at current price level of existing commitments and on-going works to be 
completed in the next ’N’ years. 

The Bidder shall furnish statements showing the value of existing commitments and on-going 
works as well as the stipulated period of completion remaining for each of the works preferably 
countersigned by the Nodal Office or his nominee-in charge. 

Financial 
Year 

2023-24 2022-23 2021-22 2020-21 2019-20 2018-19 2017-18 

Index 151.4 152.5 139.4 123.4 121.8 119.8 114.9 

Multiplying 
Factor 

1.00 0.99 1.09 1.23 1.24 1.26 1.32 

IMPORTANT:  
 
(i) The value of annual turnover is not to be considered towards ―A as menƟoned in the formula.  
(ii) The information may be provided as per the format given at Section XIII. 

 
(d) In Case the similar work has been issued for any private body, the bidder will be required to produce 
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the tax deducted at source (TDS)certificate indicating the income tax deducted by the client for that 
work, which will form the basis for assessing the value of completed work.  

Note:  
(i)    The particular row in the TDS certificate (Form 16A or Form 26AS), which indicates the credit of 

the payment received from the client, should be highlighted.  
(ii)    Along with the TDS certificate, a declaration on the letter head of a Chartered Accountant should 

be submitted giving details such as the name of bidder, the name of the client for which the 
bidder has carried out the work, name of work, work order no. and date, gross amount of the 
payment, net amount received from the client, TDS amount. The statement should be signed by 
the Chartered Accountant.  

(iii)   In case any discrepancies between the TDS (Form 16A or Form 26AS) and the declaration given 
by the Chartered Accountant with regard to payment received from the client, it should be 
explained. 

(e) 
The contractor shall have valid electrical contractor’s license and electrical supervisor license for 
carrying out electrical work of nature involved in this tender obtained from the competent authority 
of their respective states without which the tender shall not be accepted. Contractor shall submit 
certificate and copy of the license in lieu of the same for consideration. 

(f) Upload duly signed document given at Section-VIII towards evidence of site visit. (The bidder who 
has not physically visited the site and not uploaded document given at Section-VIII, will be declared 
technically disqualified. The date of physical visit of site should be the date invariably prior to date 
of opening of preliminary bid.  

 
(g) Similar works means SITC/AMC/ARC of  11 KV and above electrical 

works consisting of 11KV overhead lines along 
with associated works  carried out in any 
government/semi government/state 
government/private sector/PSU  

 

4.2 All bidders shall scan and forward the following information and documents with their bids. 

a. Copies of original documents defining the constitution or legal status, place of registration, and principal 
place of business, written power of attorney of the signatory of the Bid to commit the Bidder. 

b. Total monetary value of similar works performed for each of the last seven years ending last day of month 
previous the one in which applications are invited 

c. Experience in works of a similar nature and size for each of the last seven years, and details of works 
underway or contractually committed, and Employers who may be contacted for further information on 
those contracts. 

d. Reports on the financial standing of the Bidder, such as profit and loss statements and auditor’s reports for 

the past three years ending 31st March of the previous financial year. 

e. Duly filled Forms mentioned in Section – IV- Part – I. 

f. PAN, Registration with GST, VAT, Provident Fund Authorities. 

g. Valid Electrical Contractor License issued by respective State / Central Govt. (Without uploading  of Valid 
Electrical Contractor License bid will be considered irresponsive. 

h. Through the form of Bank Guarantees the EMD shall be deposited through the form of Bank Guarantee 
drawn in favour of Board of Deendayal Port Authority, Gandhidham, from any Nationalized Bank / 
Scheduled Bank (except co-operative bank) having its branch in Gandhidham (as per enclosed format Form-



 

P a g e  17 | 131 

 

17 

6 In Section IV) Or in form of Insurance Surety Bond as per format and condition in Form – 23A  to be 
uploaded on―(n)procure website. In case of Micro and Small Enterprise (MSEs) holding valid certificate 
issued by any agencies/organization under The Ministry of Micro, Small and Medium Enterprises indicating 
the list of activity related to the subject tender shall become eligible for exemption from payment of Tender 
fee/EMD. Such bidder shall upload the scanned copy of valid certificate in preliminary bid. 

 

 

 

 

OR 

 

 

 

 

OR 

 

 
 

 

 

 

 

 

 

 

i. Tender fee in form of Digital Transfer only. 

j. Information regarding any litigation, current or during the last five years, in which the Bidder is involved, 
the parties concerned, and disputed amount. 

k. A certificate by the bidder that they have not been banned / black listed by any govt. Agency. 

l. Power of attorney (dully accompanied by resolution of Board in case of company). 

m. Qualifications and experience of key site management and technical personnel proposed for the contract. 

n. The proposed methodology and program of work, backed with equipment planning and deployment, duly 
supported with broad calculations and quality control procedures proposed to be adopted justifying their 
capability of execution and completion of the work as per technical specifications within the stipulated 
period of completion as per milestones.(Not Applicable) 

o. The completion certification should invariably mention the reference no. of work order, the date                  of 
completion and contract value. 

p.  The copy of the work order shall also be submitted for which the bidder is submitting completion  certificate. 

q. In case the similar work has been executed for any private body, the bidder will produce the tax deducted 

Level Description 
Section – F CONSTRUCTION 
Division – 42 CIVIL ENGINEERING 

Group - 422 Construction of utility projects 
Class – 4220 Construction of utility projects 
Sub Class - 
42202 

Construction/erection and maintenance of power, telecommunication and 
transmission lines 

Level Description 
Section – D ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY 
Division – 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY 
Group - 351 Electric power generation, transmission and distribution 
Class – 3510 Electric power generation, transmission and distribution 
Sub Class - 
35109 

Collection and distribution of electric energy to households, industrial, 
commercial and other users n.e.c. 

Level Description 
Section – F CONSTRUCTION 
Division – 43 Specialized construction activities 
Group - 432 Electrical, plumbing and other construction installation activities 
Class – 4321 Electrical installation 
Sub Class - 43219 Other electrical installation n.e.c. 
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at source (TDS) certificate indicating the income tax deducted by the client for that work, which will form the 
basis for assessing the value of completed work. 

r. Bidders should give an undertaking that the documents submitted by them in support of their credentials 
are genuine and DPA is at liberty to take any action against the bidder if the said documents are found to 
be non-genuine. 

s. Bidders should give an undertaking that they will comply to the specifications of the work including         terms and 
conditions in total without any deviation. 

t. Duly signed Integrity pact agreement by the bidder and witness (also to be arranged by bidder) to be 
submitted in preliminary bid. 

u. Bid Securing Declaration Form for MSE’s (Form 7 in Section IV) 
 

4.3 Even though the bidder meets the above qualifying criteria, they are subject to be disqualified if they have: 

- Made misleading or false representations in the forms, statements and attachments submitted in proof of 
the qualification requirements: and/or 

- Record of poor performance such as abandoning the works, non – completion of the contract. 

5. One Bid per Bidder 

5.1 Each bidder shall submit only one bid. A bidder who submits more than one Bid will be disqualified. The 
bidder can be disqualified from bidding for any contract with DPA for a period of three years from the date 
of notification. 

6. Joint Venture (not applicable) 

In case of association in the form of consortium or joint venture agreement, the members of the association 
shall nominate one of the members as “lead partner” for participating in the tender and signing all the 
documents related therewith up to signing of agreement and execution of all the contractual obligations 
there after (in case of award of contract). All the partners of the association must also, jointly and severally, 
be responsible for satisfactory execution and performance of the contract. The firms with at least 26% equity 
holding each are allowed to jointly meet the legibility criteria. 

7. Cost of Bidding 

7.1 The Bidder shall bear all costs associated with the preparation and submission of its Bid and employer will 
in no case be responsible and liable for those costs regardless of the conduct or outcome of the bidding 
process. 

8. Site Visit 

8.1 The Bidder, at his own responsibility and risk is encouraged to visit and examine the site of work and its 
surroundings and obtain all information that may be necessary for preparing the Bid and entering into a 
contract for the works. The costs of visiting the site shall be at the Bidders’ own expense. 

B. Bidding Documents 

9. Content of Bidding Documents 

9.1 The set of bidding documents comprises the documents listed in the below and addenda issued in 
accordance with clause-19: 

Invitation for Bids (NIT) 

Bid Reference No. EL/WK/2853 
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 NIT  : Invitation for Bids 

 Section I  : Instruction to Bidders 

 Section II  : General Conditions of Contract 

 Section III  : Special Conditions of Contract 

 Section IV  : Forms of Bid 

 Section V  : Scope of Work & Technical Specifications 

 SECTION VI  : Bill of Quantities 

 SECTION VII  : Drawings 

 Section VIII  : Evidence Towards Site Visit 

 Section IX  : Approved Make List for Electrical Items 

 Section X  : Maintenance Schedule  

 Section XI  : Format for work Permit 

 Section XII  : Line clearance Format 

 Section XIII  : Information of bid capacity 

 Section XIV  : Integrity pact 

9.2 The bidding documents shall be downloaded. The documents should be completely filled and submitted 
through on line E – Tendering process. 

9.3 The bidder is expected to examine carefully all instructions, conditions of contract, forms, terms, technical 
specifications, bill of quantities, in the bid document. Failure to comply with the requirements of the bid 
document shall be at the bidder’s own risk. Bids which are not substantially responsive to the requirements 
of the tender documents shall be rejected. 

10. Clarifications of the Bidding Documents 

10.1 A prospective bidder requiring any clarification of the bidding documents may notify the employer in 
writing. The employer may respond to any request for clarification which are received within seven days 
prior to date of pre-bid meeting. The clarifications shall be uploaded on Website 
https://kpt.nprocure.com,www.deendayalport.gov.in, and www.eprocure.gov.in. 

10.2   Pre–Bid meeting 
10.2.1 The bidder or his official representative may attend pre-bid meeting to be held on 10/06/2025 @ 12:00 

hrs at Old Board Room, A.O Building, Gandhidham. The bidders/representative of bidders who wish to 
attend the Pre-Bid meeting shall furnish the authority letter on the letter head of Bidder, for attending 
the Pre-Bid Meeting on behalf of bidder at the time of Pre-Bid Meeting. 

10.2.2 The purpose of the meeting will be to clarify issues related to work and tender conditions. 
10.2.3  Pre – Bid clarifications will be uploaded in https://kpt.nprocure.com,www.deendayalport.gov.in or 

www.eprocure.gov.in website without disclosing source of enquiry. 
10.2.4 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder. 

10.2.5 At any time prior to the deadline for submission of Bids, employer may, for any reason, whether at its 
own initiative or in response to a clarification sought by any prospective bidder, modify the bidding 
documents by amendment / addendum. 



 

P a g e  20 | 131 

 

20 

10.2.6 Those bidders who download the tender document from the website shall be solely responsible to check 
the web site for the amendment issued in shape of Corrigendum and/or Addendum. 

11. Language of Bid 

All documents relating to the bid shall be in the English language. 
 

12. Documents comprising the Bid 

The bid submitted by the bidder shall comprise the following: 

A) Technical Bid: 

i) Bid Security i.e. EMD and Tender Fees and Integrity Pact (Preliminary Bid) and along with Bid Securing 
Declaration Form for MSE’s (Form 7 in Section IV) 

ii) Qualification information in accordance to clause of Eligibility Criteria shall be submitted. 

B) Financial Bid : 

(i) Bill of Quantities duly filled and digitally signed by bidder. 

13. Bid Prices 

13.1 The rates and prices quoted by the bidder shall be fixed for the duration of the contract and shall not be 
subject to adjustment on any account. 

13.2 The prices shall be quoted inclusive of all Taxes, Duties, and other incidentals charges like Transportation, 
Loading, Unloading, Boarding & Lodging etc. except GST and shall remain firm till completion of work. All 
other duties, taxes, cesses applicable if any, shall be borne by the contractor 

14. Currencies of Bid and Payment 

 The unit rates and the prices shall be quoted by the bidder in Indian Rupees only. 

 

15. Bid Validity 

15.1 Bids shall remain valid for a period of 120 days from the date of opening of the Technical Bid. A bid valid 
for a shorter period shall be rejected by the employer as Non-responsive. 

15.2 In exceptional circumstances, prior to expiry of the original time limit, the employer may request the 
bidders to extend the period of validity for additional period. The request and the bidders’ responses shall 
be made in writing. 

15.3 A bidder agreeing to the request will not be permitted to modify his bid. 

16. Bid Security 

16.1 EARNEST MONEY DEPOSIT (EMD) 
The tender shall be accompanied by Earnest Money Deposit ₹ 6,84,597/- (Rupees Six lakhs Eighty Four 
thousand Five hundred Ninety seven only)Through the form of Bank Guarantees the EMD shall be 
deposited through the form of Bank Guarantee drawn in favour of Board of Deendayal Port Authority, 
Gandhidham, from any Nationalized Bank / Scheduled Bank (except co-operative bank) having its branch 
in Gandhidham (as per enclosed format Form-6 In Section IV) to be uploaded on―(n)procure website.In 
case of Micro and Small Enterprise (MSEs) holding valid certificate issued by any agencies/organization 
under The Ministry of Micro, Small and Medium Enterprises indicating the list of activity related to the 
subject tender as per National Industrial classification-2008 mentioned in the table below only shall 
become eligible for exemption from payment of Tender fee/EMD. Such bidder shall upload the scanned 
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copy of valid certificate along with Bid Securing Declaration Form (Form 7 in Section IV) in preliminary bid 
in order to become eligible for exemption from payment of EMD. It may be noted that exemption 
certificate issued by any other authority will not be entertained. 

(a) EMD 

(i) The EMD of successful Bidder will be refunded on submission of performance guarantee (in Form 10 of 
SECTION IV) as per the tender clause and executing the agreement (in Form9 of SECTION IV) as per tender 
clause. The EMD of unsuccessful bidders other than L1 & L2 be refunded immediately after ranking of Bids. 
Earnest Money of L2 bidder shall be refunded immediately after entering into agreement with L1 
and acceptance of Performance Guarantee from L1. 

(ii) EMD will be refunded Suo-motto without any application from the Bidders. 
(iii) The EMD of successful bidder will be discharged (refunded) after he has signed the Agreement and 

furnished the required Performance Guarantee. 
(iv) Earnest Money Deposit will not carry any interest. 
 
(b) Bid Security i.e. EMD will be forfeited if: Necessary action shall be taken to disqualify the bidder from bidding 

process of any contract with DPA for a period of 03 years, if: 

(i) The bidder withdraws the Bid after Bid opening during the bid validity; 

(ii) The bidder does not accept the correction of the Bid-Price, pursuant to any arithmetic errors; 

(iii) The successful Bidder fails within the specified time limit to 

a) sign the Agreement or 

b) furnish the required performance Guarantee 

(iv) The bidder submits more than one bid 
 

17. Alternative Proposals by Bidders 

17.1 Conditional offer or Alternative offers will not be considered in the process of tender evaluation. 

18. Format and Signing of Bid 

18.1 The Price Bid to be submitted on-line shall be signed digitally by a person or persons duly authorized to sign 
on behalf the Bidders. 

19. Amendment of Bidding Documents 

19.1 Before the deadline for submission of bids, the Employer may modify the bidding documents by using 
addenda. 

19.2 Any addendum thus issued shall be part of the bidding documents and shall be communicated in writing or 
by cable to all the purchasers of the bidding documents. Prospective bidders shall acknowledge the receipt 
of each addendum by cable to the Employer. 

19.3 To give prospective bidders reasonable time in which to take an addendum in to account in preparing their 
bids, the Employer shall extend as necessary the deadline for submission of bids. 

D. Submission of Bids. 

20. Submission of Bids 

Bidders who wish to participate in the tender will have to procure/should have legally valid Digital 
Certificate, as per Information Technology Act-2000, using which they can sign their electronic bids. The 
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bidders can procure the Digital Certificate from (n) code solutions a division of GNFC Ltd, who are licensed 
certifying authority by Government of India. All bids should be digitally signed. For details regarding Digital 
signature certificate and related matters, the bidder may contact the following address: 
(n) code Solutions, A Division of GNFC,  
301 GNFC Info tower,  
Bodakdev, Ahmedabad. Tel. 91 79 26857316/17/18 
Fax: 91 79 26857321 
Mobile: 9327084190 / 9898589652. 
E-mail: nprocure@gnvfc.net. 

The accompaniments to the tender documents as described under Clause 4.2 shall be Scanned and 
submitted On-Line along with Tender documents. However, the originals/attested hard copies along with 
tender documents (except Price Bid), signed on bottom of each page in token of acceptance of Tender 
Conditions and shall have to be forwarded subsequently so as to reach the office of Executive Engineer 
(Electrical) on same day & time of opening of the tenders. 

20.1 The envelopes shall be addressed to: 
(a) Executive Engineer (E)  
  Deendayal Port Authority,  
  Electrical Division, Ground Floor,  
   Nirman Building,  
   New Kandla – 370210.Gujarat-State. 

(b) bear the following identification: 
 

Accompaniments for “Annual rate contract for 11KV distribution network at license area of DPA at Kandla” 
 
Bid reference No EL/WK/2853 
Name and address of the bidder. 
 

21. Deadline of Submission of the Bids 

21.1 Bids must be received by the employer in On-Line System at websiteshttps://kpt.nprocure.comnot later 
than 16:00 Hrs on 27/06/2025. 

21.2 At the time of submission of the tender document, the Bidder shall give an undertaking that no changes 
have been made in document. The uploaded version of the Port Tender Document at 
https://kpt.nprocure.comwebsites will be treated as authentic tender and if any discrepancy is noticed at 
any stage between the Port’s tender document and the one submitted by the Bidder, the conditions 
mentioned in the Port’s uploaded document on https://kpt.nprocure.comwebsites shall prevail. 

21.3 The employer may extend the deadline for submission of bids by issuing an amendment on DPA website 
as well as on https://kpt.nprocure.com in which case all rights and obligations of the employer and the 
bidders previously subject to the original deadline will then be subject to the new deadline. 

21.4 In case of tender documents being downloaded from the web site, at the time of submission of (the hard 
copy of) the tender document, the tenderer shall give an undertaking that no change have been made in 
document. Any discrepancy is noticed at any stage between the port’s tender document uploaded on 
https://kpt.nprocure.com and the one submitted by the tenderer, the conditions mentioned in the port’s 
tender document uploaded on https://kpt.nprocure.comshall prevail. Besides, the tenderer shall be liable 
for legal action for the lapses. 

22. Late Bids 
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22.1 After the deadline of submission of bid, the bids cannot be submitted in the On-Line System. 

23. Modification and Withdrawal of Bids 

23.1 Bidders may modify or withdraw their bids before the deadline of submission of bid or extension if any. 

23.2 No Bid can be modified after the last date for submission of Bids. 

23.3 Withdrawal or modification of a Bid between the deadline for submission of bids and the expiration of the 
original period of bid validity including extension, if any, the bidder can be disqualified from bidding for any 
contract with DPA for a period of three years from the date of notification. 

E. Bid Opening and Evaluation 

24. Bid Opening 

24.1 On the due date and time, the employer will first open Technical bids of all bids received including 
modifications. 

24.2 In the event of the specified date for Bid opening being declared a holiday by the employer, the Bids will 
be opened at the appointed time on the next working day at the same time. 

24.3 If any Bid contains any deviation from the Bid documents and / or if the same does not contain Bid security 
i.e., EMD and tender fees in the manner prescribed in the Bid documents, then that Bid will be rejected 
and the Bidder will be informed accordingly. 

24.4 The bids which are technically qualified, their financial bids will be opened. The date of opening of financial 
bid will be declared in the https://kpt.nprocure.comand www.deendayalport.gov.inas well as 
www.eprocure.gov.in. 

24.5 The price bid i.e., BOQ will be opened only those bids qualify technically. 

25. Clarification of Bids 

25.1 To assist in the examination and comparison of Bids, the employer may, at his discretion, ask any Bidder for 
clarification of his Bid, including breakup of unit rates. The request for clarification and the response shall 
be in writing, but no change in the price of substance of the Bid shall be sought, offered, or permitted. 

25.2 No Bidder shall contact the employer on any matter relating to his bid from the time of the bid opening to 
the time the contract is awarded. 

25.3 Any effort by the Bidder to influence the employer’s bid evaluation, bid comparison or contract award 
decisions, may result in the rejection of his bid. 

26. Examination of Bids and Determination of Responsiveness 

26.1 Prior to detailed evaluation of Bids, the employer will determine whether each Bid 

(a) Has been properly digitally signed, 
(b) Meets the eligibility criteria defined 
(c) Is accompanied by the required Bid security and tender fees; 
(d) is responsive to the requirements of the Bidding documents. 
(e) GST to be quoted invariable by bidder. 

 
26.2 A substantially responsive Technical and Financial Bid is one which conforms to all the terms, conditions 

and specification of the Bidding documents. 

26.3 If a Technical Bid is not substantially responsive, it will be rejected by the employer, and may not 
subsequently be made responsive by correction or withdrawal of the non-confirming deviation or 
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reservation. 

27. Evaluation and Comparison of Bids 

27.1 The employer will evaluate and compare only the Bids determined to be responsive. 

27.2 In evaluating the Bids, the employer will determine for each Bid the evaluated Bid price by adjusting 
discounts, if any. 

27.3 If in the opinion of Engineer In Charge, the rate quoted by successful bidder is abnormally high/low compared 
to the estimated cost of the work, the employer may ask the bidder to produce detailed price analysis for all 
items of the bill of quantities. 

F. Award of Contract 

28. Award Criteria 

The employer will award the work to the bidder whose bid has been evaluated to be techno – commercially 
responsive and the lowest evaluated bid subject to submission of agreement and performance security. 

29. Employer’s Right to accept any Bid and to reject any or all. 

However prospective bidder(S) may raise query relating to bidding conditions, bidding process and/or 
rejection of its bids. The reasons for rejecting a tender or non-issuing tender to a prospective bidder will 
be disclosed where written enquiries are made by concerned bidder. 

30. Letter of Award: 

The Chief Mechanical Engineer will issue the Letter of Award (Form No.8) intimating the successful bidder 
about the proposed pre-acceptance of tender. 

31. Notification of Award and Signing of Agreement 

i) The Bidder whose Bid has been accepted will be notified for the award by the employer prior to 
expiration of the Bid validity period by confirmation in writing. In this letter (hereinafter and in the 
Conditions of Contract called the “Letter of Award”) the contract amount, completion period of 
the work, etc will be mentioned in line with the tender conditions. 

ii) The notification of award will constitute the formation of the Contract subject to the furnishing of 
a performance security in accordance with the provisions of tender condition. 

iii) The Agreement will be submitted by successful Bidder within 14days (National Bid) 28 days (Global 
Bid) of issue of the notification of award (Letter of Award). The agreement will incorporate all 
correspondence between the employer and the successful bidder. 

 

32. Contract Agreement: 

32.1 The agreement on stamp paper shall be furnished by the Contractor as per the following guidelines within 14 
days(National Bid) /28 days (Global Bid) from the date of issue of Letter of Award. 

i)  The successful Bidder will be required to execute an agreement at his expense on three Hundred 
Rupees (Rs.300/-) Non-Judicial Stamp Paper in the proper departmental format (Form 9) for the due 
and proper fulfilment of the contract within 14 days (national Bid) 28 days (Global bid) from the date 
of Letter of Award. 

32.2 Pending preparation and execution of the contract agreement as above, the tender submitted by the 
Contractor together with Chief Mechanical Engineer’s letter/fax accepting the tender shall constitute a 
binding contract between the Board and the Contractor. 
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32.3. The contract period shall be reckoned from the date of issue of work order to commence the work. 

i) The original agreement as per the format attached with the tender should be executed on a 
stamp paper of appropriate value (at present Rs.300/-) 

ii) The Agreement should be submitted in duplicate and the date of execution is to be kept blank. 
iii) Each page of the document is to be signed by the Contractor/ his authorized representative by 

indicating his full name. 
iv) If the Contractor is a partnership firm, then a copy of the Partnership Deed and in case it is a 

Company, a copy of Memorandum and Articles of Association along with Registration Certificate 
is to be submitted. 

v)  If the agreement is signed by a Partner/ a Director/ an authorized person of the firm, in such 
case, a certified true copy of the power of attorney/ letter of authority given by the firm/ 
company to the signatory of the Contractor firm is to be submitted. 

vi) The entire agreement should be in type written form/ computer printed form. 
vii) Leaving blanks and insertion of some contents of the agreement with hand writing should be 

avoided. 
viii) All corrections/ additions made in the agreement are to be initialed. 

 
33. Performance Security 

Security deposit shall consist of two parts; a) Performance Guarantee to be submitted after issue of LOI, 
and b) Retention money to be recovered from Running Bills. 

1) Performance Guarantee shall be 10% of the contract price, of which 5% of contract price should 
be submitted as Performance Guarantee in form of BG/FDR/Digital Transfer or Insurance Surety 
Bond (Form 8 A) or in form of Bank Guarantee issued from Nationalized/ Scheduled bank (except 
co-operative banks), having its branch at Gandhidham,  within 21 days, on receipt of Letter of 
Award and balance 5% to be recovered as Retention Money from Running Bills. Recovery of 5% 
Retention Money to commence from the First RA Bill onwards @ 5% of the Bill Value from each 
Bill. Retention Money will be refunded within 14 days from the date of payment of final bill. 
Balance SD will be refunded immediately not later than 14 days from completion of defect 
liability period. 

2) Successful Bidder has to submit the Performance security @ 5% of Contract price within 21 days 
of receipt of Letter of Award, failing which the work will not be awarded and the Bid Security i.e., 
EMD will be forfeited. 

3) The Deendayal Port Authority will also be at liberty to deduct from performance guarantee or 
from any sums of money due or that may become due under any contract with the contractor that 
may become due to the employer. This is without prejudice to the rights of the employer under 
the terms of the contract. The Bank Guarantee is required to be dispatched by the issuing bank 
directly to The Employer by Registered AD Post. 

4) The bank guarantee towards performance guarantee cum security deposit will be accepted in    
from any nationalized bank/scheduled bank (Except co- operative bank) having its branch at 
Gandhidham. 

5) The Deendayal Port Authority may at their option forfeit the Performance Guarantee cum 
Security Deposit if the contractor fails to carry out the work or perform or observe the conditions 
of contract. 

6) In case of submission of fraudulent documents with regard to Bank Guarantee/Insurance Surety 
Bond (Form 8A) against Performance Security by the Bidder shall be treated as major violation 
of the Tender procedure and in such cases, Black listing the contractor for the next three years. 
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7) The Performance Guarantee cum Security Deposit will be released after successful completion 
of  guarantee period. 

8) The documentary evidence (copy of paid challan in government treasury) of welfare cess @1% 
of work done or as amended by statutory authority from time to time, paid on final bill shall be 
submitted before releasing the performance guarantee. 

9) BG submitted by the contractor should remain valid for a period of 60 day beyond the date of 
completion of all contractual obligations of the concerned contractor including defect liability 
period. 

34. Issue of Work Order 

 (This clause is superseded by Clause No. 1 under Special Conditions, Section-III) 

Work order will be issued indicating the Contract value, completion period etc. after submission of 
Performance Security Deposit and Contract Agreement on Non-Judicial Stamp Paper by the successful 
bidder as per Tender Conditions. 

35. Time Schedule 
The Contract shall be effective from the date of issue of Work Order and the work shall be completed 
within twenty four (24) months from the date of issue of Work Order. The contract period is extendable 
to a period of up to six months on the same rate, terms and condition on mutual consent. 
 
 

36. Corrupt or Fraudulent Practices 

36.1 The employer requires that Bidders/Suppliers/Contractors under this contract, observe the highest 
standard of ethics during the procurement and execution of this contract. In pursuance of this policy, the 
employer: 
(a) defines the following for the purpose of these provisions : 
(i) “Corrupt practice” means the offering, giving, receiving or soliciting of any thing of value to influence 

the action of a public official in the procurement process or in contract execution; and 
(ii) “fraudulent practice” means a misrepresentation of facts in order to influence a procurement 

process or the execution of a contract to the detriment of the employer, and includes collusive 
practice among Bidders (prior to or after bid submission) designed to establish bid prices at artificial 
non-competitive levels and to deprive the employer of the benefits of free and open competition. 

(b)  will reject a proposal for award of work if he determines that the Bidder recommended for award has 
engaged in corrupt or fraudulent practices in competing for the contract in question. 

(c)  will declare a Bidder ineligible, either indefinitely for a stated period of time, to be award ea  a       
contract/contracts if he at any time determines that the Bidder has engaged in corrupt or fraudulent 
practices in competing for or in executing, the contract. 

 
 
 
                                Sd/- 

   Signature & Seal                                                                                                                              Executive  Engineer (E) 
 Of Contractor                                        Deendayal Port Authority 
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SECTION – II 

GENERAL CONDITIONS OF CONTRACT 

 
 

GENERAL CONDITIONS 

1. Definitions 

 In the Contract (as hereinafter defined) the definition of the following words and expressions shall have 
the meanings hereby assigned to them except where the context otherwise requires: 

a. “Employer” means Board of Deendayal Port Authority, a body corporate under the Major 

 Port Authorities Act.2021, by notification issued by the Government of India, acting through its 
Chairman, Dy. Chairman or Chief Mechanical Engineer or any other officers so nominated by the Board. 

b. “Contractor” means the person or persons, firm, corporation or company whose tender has been 
accepted by the employer and includes the Contractor’s servants, agents and workers, personal 
representatives, successors and permitted assigns. 

c. “Contract” means and includes Tender Documents, Instructions to Bidders, General Conditions of 
Contract, Drawings, Specifications, and Schedules etc., any amendments thereto, Bid, Letter of Award, 
Contract Agreement and the work order. 

d. “Contract Price” means the total sum of money to be paid by the employer to the contractor on timely 
completion of the contract work as per Contract including payment for extra work, i.e. as per defined 
and applicable items of the terms of payment, including any taxes and excise duties to be paid to state 
or central Government. 

e. “Specifications” means the specification referred to in the tender documents and any modifications 
thereof or additions thereto or amendments thereto as may be from time to time be furnished or 
approved in writing by the employer. 

f. “Chief Mechanical Engineer” shall mean the Chief Mechanical Engineer of Deendayal Port Authority. 

g. “Work” or “Works” shall mean the whole of the plant and materials to be provided and work to be done 
executed or carried out by the contractor under the contract. 

h. The “Site” shall mean the whole of the premises, buildings and grounds in or upon which the system 
or works is or are to be provided, executed, erected, done or carried out. 

i. The “Schedule” shall mean the schedule or Schedules attached to the specifications. 

j. The “Drawings” shall mean the drawings, issued with the specification which will ordinarily be 
identified by being signed by the Chief Mechanical Engineer and any further drawing submitted by the 
contractor with his tender and duly signed by him and accepted or approved by the Chief Mechanical 
Engineer and all other drawings supplied or furnished by the contractors or by the Chief Mechanical 
Engineer in accordance with these contract conditions. 

k. “Trials” and “Tests” shall mean such trials and tests as are provided for in these conditions of contract 
and described in the specification and shall include all other tests to be carried out as per the 
requirement of the ‘employer’. 

l. “Approved” or “Approval” shall mean approval in writing. 
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m. “Engineer-in-charge/Nodal officer” shall mean any officer/Engineer authorized by Chief Mechanical 
Engineer for purpose of this contract. 

n. “Day” re calendar days, “months” are calendar months 

o. “Equipment” is the contractor’s machinery and vehicles brought temporarily to the site to construct 
the works. 

p. “Material” are all supplies, including consumables, used by the contractor for incorporation in the 
works. 

q. “Plant” is any integral part of the works which is to have mechanical, electrical, electronic or chemical 
or biological function. 

2. Use of Contract Document : 

The Contractor shall not, without prior consent, make use of any document except for the purpose of 
performing this contract. 

3. Change Orders : 

At any time during the execution of the contract, by a written notice to the Contractor, changes may 
be made in the general scope of contract. The Engineer In-charge (EIC), with due approval of 
competent authority, may make any changes in the quality and/or quantity of the work or any part 
thereof that may, in his opinion, be necessary and for that purpose the Engineer In- charge shall have 
the power to order the Contractor to do and the Contractor shall do any of the following: 

a. Increase or decrease or split the quantity of work included in the contract, 
b. Omit any such work, 
c. Change the character, quality or kind of any such work, 
d. Change the dimensions of any such work, 
e. Change in Location 

f. Execute additional work of any kind necessary for completion of the work under the contract, and no 
such change shall in any way vitiate or invalidate the contract but the cost, if any, arising out of all 
such changes shall be taken into account in ascertaining the total amount of the contract price. Where 
the rate is available in the contract and the same is applicable to the additional work, in the opinion 
of the EIC, the cost of the additional work shall be determined as per this available rate. But, if the 
rate for additional work is not available in the contract, the same shall be determined by the EIC 
taking into account the market rate and labour cost at the site for similar works and shall be final. 

g. Deviations from the specifications as contained in the tender agreement including the make/ model, 
shall not be accepted. In case of any such deviation, payment shall not be made for that part of the 
work / item, even if it is meeting the functional requirements and has been accepted by the 
purchaser. The payment for such portion of the work / item can only be released if the contractor 
makes good the deviations before the expiry of the warranty period so as to meet the specifications 
of the tender agreement in all respects. 

 
4. Resolution of Dispute 

a) The Board and the Contractor shall make every effort to resolve amicably by direct informal 
negotiations, any disagreement or dispute arising between them in connection with the contract. 
However, in case of failure of negotiation between the Board and the Contractor, the parties shall refer 
their present and future disputes relating to the contract itself or arising out of or concerning or in 
connection with or        in consequence of the contract to the Chairman, DPA whose decision shall be 
final and binding on both the parties. The contract shall be governed by the Indian Contract Act, 1872. 
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b) Jurisdiction of Courts : 

All such disputes, which could not be settled at the intervention of Chairman, DPA, shall be subjected 
to the jurisdiction of the courts at Gandhidham. 

5. Force Majeure: 

5.1 In the event that the Contractor is delayed in performing its obligations in the contract, and 
such delay is caused by force majeure including war, civil resurrection, strikes (other than 
the strike solely by the Contractor’s men), fire, flood, epidemics, earthquakes, extremely 
adverse climatic conditions, such delay may be excused and the period of such delay may 
be added to the time of performance of the obligations without any addition to the contract 
price. 

5.2 If a force majeure situation arises, the Contractor shall promptly notify the Board in writing 
of such condition and the cause thereof, but not later than 7 days from it’s occurrence. Unless 
otherwise directed by the Board in writing, the Contractor shall continue to perform its 
obligations under the contract as far as reasonably practicable. The Contractor shall 
demonstrate to the Board’s satisfaction that it has used its best endeavor to avoid or 
overcome such causes of delay 

and the parties will mutually agree upon remedies to mitigate or overcome such causes of 
delay without having any right to any claim on account of such force majeure. 

5.3 In any other situation, which is beyond the reasonable control of the Contractor in the 
opinion of the Engineer In-charge, and where the Contractor has promptly notified the Board 
in writing about such situation, it may be considered as “Force Majeure” situation. 

6. Compliance with Statutes, Regulations: 

The Contractor shall comply in all respects, with all statutes and regulations as may be necessary, 
including clearance from State/Central Govt. authorities, Pollution Control Boards, labour 
enforcement and local authorities. The Contractor shall, at all times during the continuance of the 
contract, so far as it may be necessary, comply with all the existing enactments including Central and 
State legislation as well as any by-laws of any local authorities regarding labour, particularly the 
Minimum wages Act, Factories Act, Workmen’s Compensation Act, Employees’ Provident Fund and 
Family Pension Fund Act, Employees’ State Insurance Act, Contract Labour (Regulation and Abolition) 
Act, Payment of Wages Act, Maternity Benefit Act, National and Festival Holidays Act, Shop and 
Establishment Act, The Apprentice Act and keep DPA indemnified against any loss or claim arising out 
of contravention of the provisions of the above said enactments by the Contractor. The price quoted by 
the Contractor in the Bill of Quantity shall be deemed to include all expenses whatsoever the 
Contractor may be required to incur for the compliance with the provisions of the above said 
legislation. The Contractor shall make necessary arrangements for DPA to witness the payment made 
by the Contractor to his staff and labour. 

7. Payment Terms: 

(This clause is superseded by Clause No. 2 under Special Conditions, Section-III) 

All payments shall be made in Indian rupees unless specifically mentioned. 

(I) In respect of tender for supply and installation (Changes to be made as per nature of the Work) 

i. 70% of above item rate against receipt of material at site in good condition after obtaining 
insurance cover as per tender condition (if TPI appointed then after inspection & certification of 
the same by Third Party Inspection Agency). 
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ii. 20% of item rate after completion of erection, installation, testing and commissioning, etc. (if TPI 
appointed then after inspection & certification of the same by Third Party Inspection Agency) and 
90% of item rate for item covers only supply/laying/fixing (if any). 

iii. 10% will be released after successful completion of whole work (if TPI appointed then after 
inspection & certification of the same by Third Party Inspection Agency). 

II) In respect of lump sum work (Changes to be made as per nature of the Work) 
 

i) 95% payment after deducting 5% as retention money towards performance security ( 
modified as per Clause 6 of Special condition section -III 

NOTE: 

The payment shall be made through RTGS /NEFT and the Contractor should be furnished following details:- 

Bank Payment Agreement Form 

a. Name of Party 

b. Account No. 

c. Branch Name 

d. Branch Station 

e. IFSC code of the bank 

f. MICR code 

g. Accepted for :- NEFT payment or RTGS payment Declaration by the party 

I/We hereby declare that the above information furnished by me is correct and DPA is requested to pay my / 
our dues to this account for this work is concerned. 

Signature of the party with the seal 

Declaration by the bank 

It is hereby informed that the details mentioned by the party is correct as per our records and any payment 
made by DPA to this account will be accepted either by RTGS/NEFT. 

Signature of the bank manager with the seal. 

8. Insurance: 

(This clause is superseded by Clause No. 3 under Special Conditions, Section-III) 

8.1 The contract shall provide in the joint names of the employer and the contractor, insurance cover from 
the start date to the end of guarantee period for the following events which are due to the contractor 
risk: 

a) Loss of or damage to the works, plan and materials 
b) Loss of or damage to equipment 
c) Loss of or damage of property (except the works, plant, materials and equipment) in connection 

with contract, and 

d) Personal injury or death 
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8.2 Policies and certificates for insurance shall be delivered by the contactor to the engineer in charge or his 
nominee before the commencement of work. All such insurances shall provide for compensation to be 
payable to the types and proportions of currencies required to be rectify the loss or damage incurred. 

8.3 Alterations to the terms of insurance shall not be made without the approval of the engineer in charge 
or his nominee, 

8.4 All the materials shall stand insured from the time of arrival at site till commencement of erection 
against fire, pilferage, damage and against natural calamities for the value of 90% of each item. 

8.5 During erection and till the work is completed and satisfactory taken over by the D.P.T after testing the 
materials shall stand covered by suitable erection insurance also for the value of 110% of the item. The 
charges for the insurance shall be borne by the Contractor. 

 
9. Time Extensions: 

The Contractor may claim extension of the time limits in case of; 
i) Changes ordered by Deendayal Port Authority. 
ii) In case work is delayed on DPA’s Account, i.e. due to delay in approval of drawings, non- 

availability of site clearance or any other reason, DPA will consider time extension of merit. 
However, no compensation will be paid to the Contractor if work is delayed on DPA’s account. 
The Contractor shall submit the request for extension, within 30 days of occurrence of such 
delay, clearly indicating the justification for such extension. 

iii) Force Majeure. 
iv) All the incidents of delay should be entered in the hindrance register which will be base for 

granting any extension. 

10. Time is the essence of the contract: 

Time is the essence of the contract and the Contractor shall ensure that all the obligations under the 
contract are completed within the agreed time schedule. The Contractor shall be solely responsible for all 
the delays including the delays caused by it’s vendors. In case of delay in progress of the works, Deendayal 
Port Authority reserves the right to withhold the payment, cancel the contract unilaterally or complete the 
work departmentally. 

11. Liquidated Damages: 

(This clause is superseded by Clause No. 4 under Special Conditions, Section-III) 

11.1 In case of delay in completing the contract, liquidated damages (LD) may be levied at the rate ½% of the 
contract value per week of delay or part thereof subject to a maximum of 10% of the contract price. 

11.2 The employer, if satisfied that the works can be completed by the contractor within a reasonable time after 
the specified time for completion may allow further extension of time at its discretion with or without the 
levy of LD. In the event of extension of time at its discretion with LD the employer will be entitled without 
prejudice to any other right or remedy available in that be half percent ( ½%) of the contract value of the 
works for each week or part of the week subject to the ceiling 10% of contract value. 

11.3 The employer, if not satisfied that the works can be completed by the contract, and in the event of failure on 
the part of the contractor to complete work within further extension of time allowed as aforesaid shall be 
entitled without prejudice to any other right or remedy available in that behalf to rescind the contract. 

11.4 The employer, if not satisfied with the progress of the contract and in the event of failure of the contract to 
recoup the delays in the mutually agreed time frame, shall be entitled to terminate the contract. 
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11.5 In the event of such termination of the contract as described in clauses (11.3) or (11.4) or both, the employer 
shall be entitled to recover LD upto ten percent (10%) of the contract value and forfeit the security deposit 
made by the contract besides getting the work completed by other means at the risk and cost of the 
contractor. 

11.6 In case part/portion of the work can be commissioned and port operates the portion for commercial purpose, 
the rate of LD will be restricted to the uncompleted value of work, the maximum LD being on the entire 
contract value. 

12. Variations:  

12.1 Variation in Conditions of Contract: 

 In case of any variation in Instructions to Bidders (ITB), General Conditions of Contract (GCC) and the Special 
Conditions of Contract – if any special conditions of contract shall prevail. But in case of any 
requirement/condition specified in the Scope of Work, it shall prevail over all other conditions. 

 

12.2 Variation in Quantities of Schedule – B: 
 

 The overall as well as individual variations shall be ± 30% in quantity for which the rate quoted by the bidder 
and accepted by the employer shall be applicable. 

13. Acceptance: 

 Upon completion of work under this contract, the Board may accept the works and/or services after 
installation, if defects or shortcomings are not considered essential and, the Contractor agrees to make good 
the deficiencies in confirmation with this contract. No work shall be accepted before the Contractor clears the 
site of scraps, unused materials, work shed, equipment and all such materials which were used for execution 
of the work and not required any more at the work site. Also, the Contractor has to submit all the documents 
and final “as built” drawings as per the contract agreement without which no work shall be treated as 
complete. 

Completion Certificate shall be issued by the employer after satisfactory completion of work as per tender and 
after taking trial. 

14. Guarantee: 

14.1 The warranty period shall be valid up to six/twelve months (6 months for repairs and 12 months for new 
works including supplied items) with effect from the date of acceptance of the work and/or services, unless 
otherwise specified in the scope of work/Special Conditions of Contract (SCC). 

14.2 The Contractor shall warrant the Board that the goods and services under this contract will comply strictly 
with the contract, shall be first class in every particular case and, shall be free from defects. The Contractor shall 
further warrant the Board that all materials, equipment and the supplies furnished by him will be new and 
fit for their intended purposes. 

14.3 The Board shall promptly notify the Contractor in writing of any claim arising under this Warranty. Upon 
receipt of such notice, the Contractor shall promptly repair or replace the defective goods and/or services at 
no cost to the Board. 

14.4 If the Contractor, having been notified, fails to rectify the defects in accordance with the contract, the Board 
may proceed to take such remedial action as may be necessary, at the Contractor’s risk and cost. 

15 Taxes: 

GST Clause: 
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The contractor shall quote the price exclusive of GST. The contractor shall quote prevailing GST rate 
separately, which shall be reimburse by DPA after ascertaining necessary compliance as per Goods & Service 
Tax, 2017. 

All other duties, taxes, cesses applicable if any, shall be borne by the contractor. 
 
Deduction of Income-Tax: 

Income-Tax deductions and surcharge as applicable thereon shall be made good while making payments due 
to the contractor for carrying out the work and only net amount shall be paid as directed by the Central Board 
of Direct Taxes, Ministry of Finance, Government of India. 

Tax:   The rates quoted by the contractor shall be deemed to be inclusive of the taxes, duties etc. which the 
contractor will have to pay for the performance of this contract. The employer will perform such duties in 
regard to the deduction of such taxes at sources as per applicable law. 
 

16. Deduction: 

16.1 Deduction of taxes/income tax at source shall be made from the any bill of the Contractor in accordance with 
the prevailing rules of Govt. 

16.2 While performing under the contract, the damages caused by the Contractor or his workers to any of the Port 
Authority property shall be promptly made good by the Contractor at his own cost. In case the Contractor fails 
to repair/replace the damage, Deendayal Port Authority shall have the right to take steps to make good the 
damages and all the cost on this account shall be recovered from the bills of the Contractor or any money due 
to the Contractor from this contract or any other contract or any other transaction. In determination of the 
damage, the opinion of the Engineer-In-charge (EIC) shall be conclusive. 

16.3 Any dues arising out of failure on the part of the Contractor to carry out any obligation under the contract 
shall be deducted from the bills of the Contractor or from any money due to the Contractor from this contract 
or any other contract. 

17. Subcontracts: 

 The Contractor shall not be allowed to engage any sub-contract for all or any part of this contract. 

18. Idle Charges: 

 All efforts shall be made for timely supply of materials and/or equipment where it is included in the scope of 
Deendayal Port. However, the Contractor shall not be entitled to any idle charges for delay in supply of 
materials and/or equipment by the Port Authority. Further, in case of any delay due to stoppage of work 
ordered by the Port Authority to avoid interruption in other important activities of Port Authority or any 
other reason, the Contractor shall not claim any idle charges. 

19. Personal Protective Equipment: (PPE) 

 The Contractor shall be solely responsible, at his own cost, for the supply of required PPE to his workers and 
staff and he shall also ensure the use of PPE such as helmets, nose masks, hand gloves etc. by his staff at site. 

 

20. Conduct: 

 The Contractor, at all times during the tenure of contract, shall take all measures to prevent any unlawful, 
riotous or disorderly conduct by or amongst his staff at the site and for the preservation of peace and 
protection of persons and property at the work site as well as in the enactment of the works. 

21. Accident: 
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 The Contractor shall, within 24 hours of the occurrence of any accident, at or about the work site or in 
connection with execution of the contract, report such accidents to the Engineer-In-Charge giving all the 
details in writing. He shall also provide additional information about the accident as requested by the EIC. 

22. Watch and ward: 

During the execution of the contract, it shall be the responsibility of the Contractor to arrange watch and 
ward of the work including the raw materials, machine/equipment/system used for the work at his own cost 
till the date of acceptance of the work by Deendayal Port Authority. 

23. Termination: 

23.1 The Board may, without any prejudice to any other remedy for breach of contract, by written notice of default 
sent to the Contractor, terminate the contract in whole or in part: 

(i) if the Contractor fails to execute the work within the period as specified in the contract or any extension 
granted by the Board; 

(ii) if the Contractor fails to perform any other obligation under the contract and if the contractor does not cure 
the same after receipt of a notice of default, the nature of default as well as the time within which the default 
has to be cured by the Contractor. 

23.2 In the event of Board’s termination of the contract in whole or in part, the Board may execute the remaining 
work or procure goods similar to those undelivered by the Contractor and the Contractor shall remain liable to 
the Board for any excess cost for such works or goods and risks, if any. 

23.3 The Board will pay the Contractor, for all the items that are completed and ready for delivery, within 30 days 
after termination. The payment shall be made only after all the afore-mentioned goods are supplied to and 
accepted by Deendayal Port Authority. The amount so decided by the Engineer-in-Charge in this regard shall 
be final and binding. 

23.4 In case of termination of contract for default by the Contractor, the Board may not permit the Contractor to 
participate in any of the future tender of Deendayal Port Authority for a period decided by DPA. 

23.5 The employer may terminate the contract if Contractor causes a fundamental breach of the contract. 

23.6 Fundamental breaches of contract include, but shall not be limited to the following: 

a) The contractor stops work for 28 days and the stoppage has not been authorized by the Engineer-
in-Charge or his nominee. 

b) The contractor becomes bankrupt. 

c) The contractor has delayed the completion of works by the number of days for which the maximum 
amount of liquidated damages can be paid as defined in the contract data and 

d) If the contractor, in the judgment of the employer has engaged in corrupt or fraudulent practices 
in competing for or in the executing the contract. 

e) For the purpose of this paragraph: “corrupt practice” means the offering, giving receiving or 
soliciting of anything of value to influence the action or public officials in the procurement process or 
in contract execution. “Fraudulent practice” means a misrepresentation of facts in order to influence 
a procurement process or the execution of a contract to the detriment of the employer, and includes 
collusive practice. Bidders (prior to or after bid submission) designed to establish bid prices at 
artificial non-competitive levels and to deprive the employer of the benefits of free and open 
competition”. 
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f) If the contract is terminated the Contractor shall stop work immediately, make the site safe and 
secure and leave the site as soon as reasonably possible. 

g) Any material lying at site will not be removed without the prior written permission of Engineer In 
Charge. 

24. Arbitration Clause: 

(I) Except where otherwise provided in the contract, all questions and disputes relating to the meaning 
of the specifications, designs, drawings and instructions herein before mentioned and as to the quality 
of workmanship or materials used on the work or as to any other question, claim, right, matter or 
any other thing whatsoever, in any way arising out of or relating to the contract, designs, drawings, 
specifications, estimates, instructions, orders, or to the conditions or otherwise concerning the work 
or regarding the execution or failure to execute the same whether arising during the progress of the 
work or after the completion thereof as described hereinafter shall be referred to the Chairman for 
sole arbitration by himself or by any officer appointed by him. 

(II) It will be no objection to any such appointment that the arbitrator is an employee of the Board or 
the Government, that he had to deal with the matters to which the contract relates and that in the 
course of his duties as an employee of the Board of the Government, he had expressed views on all or 
any of the matters in dispute or of difference. 

The arbitrator, who has been dealing with the arbitration case, being transferred or vacating his 
office or in the event of his death or being unable to act for any reason, the Chairman then holding 
the office shall arbitrate himself or appoint any officer to act as arbitrator. 

(III) It is also a term of this contract that no person other than the Chairman himself or any officer 
appointed by him shall act as arbitrator. 

(IV) It is a term of this contract that only such questions and disputes as were raised during the progress 
of other work till its completion and not thereafter shall be referred to arbitration. However, this 
would not apply to the questions and disputes relating to liabilities of the parties during the 
guarantee period after completion of the work. 

(V) It is a term of the contract that the party invoking arbitration shall give a list of disputes with amount 
of claim in respect of each said disputes along with the notice seeking appointment of arbitrator. 

(VI) It is also a term of the contract that if the Contractor does not make any demand for appointment of 
arbitrator in respect of any claims/disputes in writing, as aforesaid, within 120 days of receiving the 
intimation from the Engineer –in-charge that the final bill is ready for payment, the claim of the 
Contractor shall be deemed to have been waived and absolutely barred and the Port Authority shall 
be discharged and released of all liabilities under the contract in respect of these claims. 

(VII) It is also a term of the contract that the arbitrator shall adjudicate only such disputes/claims as referred 
to him by the appointing authority and give separate award against each dispute/claim referred to 
him. The arbitrator will be bound to give claim wise detail and speaking award and it should be 
supported by reasoning. 

(VIII) The award of the arbitrator shall be final, conclusive and binding on all the parties to Contractor. 

(IX) The arbitrators from time to time, with the consent of both the parties, enlarge the time for making 
& publishing the award. 

(X) Arbitration shall be conducted in accordance with the provisions of Indian Arbitration Act, 1996 or 
any statutory modifications or enactment thereof and rules made there under and for the time being 
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in force shall apply to the arbitration proceeding under this clause. 

(XI) It is also a term of the contract that if any fees are payable to the arbitrator, this shall be pied equally 
by both the parties. 

(XII) It is also a term of a contract that the arbitration shall be deemed to have been entered on the 
reference on the date he issues the first notice to both the parties calling them to submit their 
statement of claims and counter statement of claims. 

(XIII) Venue of the arbitration shall be such place as may be fixed by the arbitrator at his sole discretion. 
 

25. Indemnification: 

The Contractor shall indemnify, protect and defend at its own cost, Deendayal Port Authority and its 
agents & employees from & against any/all actions, claims, losses or damages arising out of 

a. any violation by the Contractor in course of its execution of the contract of any legal provisions 
or any right of third parties; 

b. Contractor’s failure to exercise the skill and care required for satisfactory execution of the contract. 

26. Engineer-in-Charge or his nominee’s Decisions 

 Except where otherwise specifically stated, the Engineer-in-Charge or his nominee will decide 
contractual matters between the employer and the Contractor in the role representing the employer. 

 

27. Delegation 

 The Engineer-in-Charge may delegate any of the duties and responsibilities to other Officers / officials 
after notifying the Contractor and may cancel any delegation after notifying the Contractor. 

28. Communications 

 Communications between parties which are referred to in the conditions are effective only when in 
writing. A notice shall be effective only when it is delivered (in terms of Indian Contract Act 1872). 

29. Personnel: 

29.1 The Contractor shall employ the key personnel named in the Schedule of Key Personnel as referred to 
in the Contract Data to carry out the functions stated in the Schedule or other personnel approved 
by the Engineer-in-Charge. The Engineer-in-Charge will approve any proposed replacement of Key 
personnel only if their qualifications, abilities, and relevant experience are substantially equal or 
better than those of the personnel listed in the Schedule. 

29.2 If the Engineer-in-Charge asks the Contractor to remove a person who is a member of the 
Contractor’s staff of his work force stating the reasons, the Contractor shall ensure that the person 
leaves the Site within seven days and has no further connections with the work in the Contract. 

30. Employer’s Obligation 

 (This clause is superseded by Clause No. 5 under Special Conditions, Section-III) 

(i) Electricity, and water execution of the work at site shall be provided on Free of cost subject to 
availability. Necessary arrangements has to be borne by contractor. 

(ii) The employer will not provide accommodation, during the tenure of contract. However, 
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suitable accommodation will be provided for site office purpose at inside cargo jetty area. 

(iii) Administrative support only, for obtaining clearance from any statutory authority, shall be 
provided by the employer. 

(iv) On successful completion of all the obligations under the contract and on the request of the 
Contractor, the employer shall issue a “Completion Certificate with the approval of the Chief 
Mechanical Engineer, the employer. 

31. Queries about the Technical Data 

 The Engineer-in-Charge will clarify queries on the Technical Data. 

32. Approval by the Engineer-in-Charge. 

The Contractor shall submit the make of material, equipment’s, specifications and drawings for 
proposed Work to the Engineer-in-Charge, who is to approve them subject to compliance with the 
Technical specifications and drawings. 

The Engineer-in-Charge approval shall not alter the Contractor’s responsibility for the work. 

All drawings prepared by the contractor for the work if any, are subject to prior approval by the 
Engineer In Charge or his nominee before procurement/execution 

33. Discoveries 

 Anything of historical or other interest or of significant value unexpectedly discovered on the site is the 
property of the employer. The contractor is to notify the employer or his nominee of such discoveries 
and carry out the instructions of employer or his nominee for dealing with them. 

34. Access to the site 

The contractor shall allow the Engineer in charge or his nominee and any person authorized by him 
access to the site to any place where work in connection with the contract is being carried out or is 
intended to be carried out and to any place where materials or plant are being manufactured, fabricated 
and/or assembled for the work. 

35. Instructions 

The contractor shall carry out all instructions of the engineer or his nominee which comply with 
applicable laws where the site is located. 

 

36. Safety 

 The Contractor shall be responsible for the safety of all activities on the Site. 

Quality Control 

37. Identification of Defects 

The Engineer-in-Charge or his nominee shall check the work carried out by Contractor and notify the 
Defects found if any. The Engineer-in-Charge or his nominee may instruct the Contractor to rectify the 
Defect. 

38. Correction of Defects 

38.1 The Engineer-in-Charge or his nominee shall give notice to the Contractor of any Defects before the 
end of the Defects Liability Period (Guarantee Period), which begins at Completion and is defined in 
the Contract Data. The Defects Liability Period shall be extended for as long as Defects remain to be 
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corrected. 

38.2 Every time notice of a Defect is given the Contractor shall correct the notified Defect within the length 
of time specified by the Engineer-in-Charge or his nominee’s notice. 

39. Uncorrected Defects 

If the Contractor has not corrected a Defect within the time specified, the Engineer-in-Charge or his 
nominee will assess the cost of having the Defect corrected, and the Contractor will pay this amount. 

40. Employer’s right of Rejection: 

The employer shall reserve the right to reject a part portion or consignment thereof within a 
reasonable time after actual delivery thereof at the place of destination, if consignment is not in all 
respects in conformity with terms & conditions of the contract whether on account of any loss, 
deterioration or damage before dispatch or delivery or during transit or otherwise whatsoever. 

41. Removal of Rejected goods: 

Rejected goods shall under all circumstances lay at the risk of the contractor from the moment of 
rejection and if such goods are not removed by the contractor within 21 days from the date of 
intimation from the Engineer-in-Charge. Engineer-in-Charge may either return to the contractor at the 
risk and cost of the contractor by such mode of transport as the Engineer-in-Charge may select or dispose 
off such material at the contractor’s risk on his account and retain such portion of the sale proceeds 
as may be necessary to recover any expenses incurred in such disposals. 

 

42. Use of Contract Document: 

The Contractor shall not, without prior consent, make use of any document except for the purpose of 
performing this contract. 

43. Memorandum of Settlement: 

The Contractor shall not sign any memorandum of settlement with any agency such as Trade Unions 
etc. in any form at any level without the prior written permission of the employer in relation to any work 
under taken by him in the Port premises. 

44. Deviations: 

The bidder must read the tender document carefully and prepare the bid for submission. It is important 
to note that deviations, if any, must be brought out clearly in the technical offer, which shall be 
examined by Deendayal Port Authority. If the deviation statement submitted by the bidder does not 
contain any item, then it shall be construed that the bidder has accepted the same and no request 
from the Contractor, for any change, shall be accepted by DPA at a later stage. In any case, no change 
in specifications given in the tender agreement shall be permitted. However, only in unavoidable 
circumstances, Deendayal Port Authority may consider such requests from the Contractor, provided 
the Contractor submits it’s request with adequate justification. 

45. Approvals: 
The Engineer-in-Charge shall give specific approval in writing within 7 Days to Contractor after written 
submission regarding Makes of Material to be used for the Contract and Drawings, if any to be 
furnished by the Contractor to Engineer-in-Charge for approval. Any corrections to be suggested by 
Engineer-in-Charge in drawings, the days taken for rectification in drawings shall be in account of the 
Contractor. 
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46. Third Party Inspection: 

 (This clause is superseded by Clause No. 6 under Special Conditions, Section-III) 

i. The Third Party Inspection Agency shall be arranged by DPA and cost of Third Party Inspection 
mentioned below shall be borne by DPA. 

ii. The Third Party Inspection Agency will carry out approval of drawings if any, material inspection 
at manufacturer’s works/site, dispatch clearance from manufacturer’s work, certification for 
releasing stage payments as per payment terms of contract for all the material as per 
schedule/work till taken over by DPA. 

iii. The Third Party shall carry out inspection of work as per tender specification/relevant standard. 

iv. The above stage payment shall be released after certifying by the third party and copy of the 
same shall be produced by Contractor for releasing the stage payment as per Payment Terms. 

47. Bar Chart  (Not Applicable) 

The Contractor shall submit a bar chart, before signing the agreement, clearly indicating the plan for 
timely execution of the work. The bar chart must indicate the individual activities and commencement 
and completion dates of each activity. The bar chart shall be used for monitoring the progress of the 
work. 

 

48. Engagement of Labour: 

The contractor shall, unless otherwise provided in the Contract, make his own arrangements for the 
engagement of all staff and labour, local or other, and for their payment, housing, feeding and transport. 

49. Police verification of contract labour 

The Contractor who has been awarded the job through Work Order shall furnish necessary Police 
Clearance Certificate in respect of character and antecedents of all Contract Labourers engaged by 
them, before commencing the work at site. 

This will be a part of Contractual Agreement, as entire Cargo Jetty, Oil Jetty area has been declared as 
“Prohibited Area”. Contractor who would be awarded contracts required to comply with the above 
requirements. 

Contractor shall obtain such Police Clearance Certificate from Police available against a nominal fee 
per Certificate and they will submit this Certificate giving Work Order reference on it, to the Office of 
the Engineer In Charge of respective Divisions, to be forwarded to Commandant, CISF which our 
Security Department along with request for issuance of Entry Passes. 

The Contractor shall, if required by the Engineer-in-Charge, deliver to the Engineer-in-Charge a return 
in detail, in such form and at such intervals as the Engineer-in-Charge may prescribe, showing the staff 
and numbers of the several classes of labour from time to time employed by the Contractor on the Site 
and such other information as the Engineer-in-Charge may require. 

 
 

a) Submission of Labour Reports by Every Fortnight: 

The contractor shall submit, by the 4th and 19th of every month, to the Engineer-in-Charge a true 
statement showing, in respect of the second half of the preceding month and the first half of the 
current month respectively. 
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1. The number of labourers employed by him on the work. 

2. Their working hours. 

3. The wages paid to them. 

4. The accidents that occurred during the said fortnight showing the circumstances under which 
they happened and the extent of damage and injury caused by them, and 

5. The number of female workers who have been allowed Maternity Benefit, according to clause 
19 F and the amount paid to them, failing which, the Contractor shall be liable to pay to 
Government a sum not exceeding Rs. 200/- for each default or materially incorrect statement. 
The decision of the Engineer-in-Charge shall be final in deducting from any bill due to the 
contractor the amount levied as fine and be binding on the contractor. 

b) No Labour Below 14 Years: 

No labour below the age of 14 (fourteen) years shall be employed on the work. 

50. Registers to be maintained at site: 

1. Site order Book: 

A site order book is to be maintained by the contractor at the site. The work orders and instructions 
written in the site order book shall be deemed to have been legally issued to the contractor shall sign 
each entry in the site order book as a token of his having seen the same. The site order book shall be 
property of the Board and shall be handed over to the Engineer-in-charge of the work in good 
condition on the completion of the work or whenever required by the Engineer-in-charge or his 
authorized representative. 

 

2. Hindrance Register 

Every type of hindrance arising during the execution of work should be invariably recorded in the 
hindrance register. The Hindrance Register is to be maintained by the Engineer in Charge at the site. 
The contractor shall sign each entry in the hindrance Register as a token of his having seen the same. 
The Hindrance Register shall be property of the Board. 

 

51. No damage, hindrance or interference to the Port activities: 

The contractor shall be required to execute the work in such a manner as not to cause any damage, 
hindrance or interference to the Port activities and the work going on in the area. The contractor shall 
have to make good the loss at his own cost and risk all damages caused by his workmen to Port property 
and no extra payment shall be made to him on that account. 

52. Tools & Tackles: 

(This clause is superseded by Clause No. 7 under Special Conditions, Section-III) 

All the tools, tackles, ladders etc. for executing the work will have to be arranged by the contractor at his 
own cost. Arrangement for storing the materials, tools etc. will also have to be made by him. The 
EMPLOYER shall not be responsible for any theft/loss of any materials, tools, etc. stored/brought by 
the contractor for execution of work within the Port area. 
 

53. Hot work: 
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In case of carrying out any hot work such as gas cutting and welding necessary regulations, prevailing 
at Deendayal Port Authority for such works shall be observed by the tenderer and necessary fire watch 
permit and No Objection Certificate shall be provided by DPA free of cost obtained from the concerned 
authorities of the port. 

54. Indian Dock Safety Regulations: 

Necessary Indian Dock Safety Regulations for the safety purpose shall be adhered to by the contractor 
and he will be held responsible for any violation of the same. 

55. Valid Electrical Contractor License and Electrical Supervisor Certificate:  

The contractor shall have valid electrical contractor’s license for carrying out electrical work of nature 
involved in this tender obtained from the Commissioner of Electricity, Energy & Petrochemical 
Department, (Inspection wing), Block No.18, 6th floor, Sector No.II, Udyog Bhavan, Gandhinagar, 
Government of Gujarat without which the tender shall not be accepted. Contractor shall submit 
certificate and copy of the license in lieu of the same for consideration. 

The contractor shall engage a person having valid Electrical Supervisor’s certificate of competency, 
issued from the Commissioner of Electricity, Energy & Petrochemical Department, (Inspection wing), 
Block No.18, 6th floor, Sector No.II, Udyog Bhavan, Gandhinagar, Government of Gujarat or equivalent 
authority from the other states/central Govt, under whose supervision electrical work will be carried 
out. 
 

56. Action where no Specifications are specified: 

The work shall be carried out in all respects in accordance with the instructions and requirements of 
the Engineer-in- Charge. 

57. Undertaking by the Contractor: 

Having understood all the terms and conditions of the tender document and having assessed the site 
conditions, we hereby confirm that the price offered by us is a firm price and includes all the 
taxes(excluding service tax), duties, fees, Cess etc. and all incidental charges. 

58. Labour License: 

The contractor will have to obtain License from Assistant Labour Commissioner (ALC), Goplapuri, 
Gandhidham (Kutch), in case he is engaging ten or more workers on any day during execution of work. 
 

59. Fraudulent documentation by bidders: 
Submission of fraudulent documents shall be treated as major violation of the tender procedure and 
in case the port shall resort to forfeiture of EMD (of any ) / SD/BG of the bidder, apart from blacklisting 
the firm for the nest 3 years. 

60.    The contractor shall be registered under the Building and Other Construction      Workers 
(Regulation of Employment and Conditions of Service) Act, 1996. 

 
 
 
                           -Sd/- 
Signature & Seal                               Executive Engineer (E) 
of Contractor                                                                                                                 Deendayal Port Authority                                            
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SECTION –III  

SPECIAL CONDITIONS 

(These special conditions will supersede the General Condition of Contract and ITB wherever applicable.) 

1. Issue of work order (The clause No. 34 of Section-I is replaced as under) 
 

The work order will be issued on the submission and acceptance of the following documents: 
 

Sr. No. Description Time period for submission 
1 Duly signed agreement along with the required 

documents. 
14 
LOI 

days from the date of receipt of 

2 Performance guarantee of appropriate value and 
in format, prescribed. 

21 
LOI 

days from the date of receipt of 

3 Bringing the tools & tackles on site 
mentioned in the Clause no 20 of Section V. 

21 days from the date of receipt of LOI 

4 Submission of the staff profile as per Clause no 14 
of Section V. 

21 days from the date of receipt of LOI 

5 Photo ID card issued by the contractor in respect of 
the staff engaged by the contractor & Bank Account 
no of each member of the staff. 

21 days from the date of receipt of LOI 

6 Bringing the consumables as per Clause no 13 of 
Section V 

21 days from the date of receipt of LOI 

7 Copy of insurance applicable in tender 21 days from the date of receipt of LOI 
8 Policy Verification Certificate of the staff engaged 

by the contractor  as  per  the  tender condition 
21 days from the date of receipt of LOI 

9 List of material  to be supplied & its make 
mentioned in schedule B & Clause no 20 of Section 
V  obtain approval of EIC 

21 days from the date of receipt of LOI 

10 Copy of RC Books & relevant documents of vehicles 
to be submitted by the contractor during the 
contract period 

21 days from the date of receipt of LOI 

 
2. Payment Terms: 

(The Clause No. 7 of Section –II is replaced as under) 
 

All payments shall be made in Indian rupees unless specifically mentioned. 
(a) (1) Monthly running bill account payment. 
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Monthly payment will be released on the submission of bill in the prescribed format along with 
invoice in triplicate and spiral binding of following documents 

Documents to be submitted 

1 Tax invoice 

2 Copy of Labour Licensee issued by ALC (if applicable and to be given only once except in 
case extension or issue of new labour license after it’s validity period) 

3 Duly filled in labour report for the billing period 

4 Statement showing the name employees engaged during the billing period,designation, 
minimum monthly pay (basic pay + DA) as declared by the central government for area C 
from time to time and actual monthly pay paid. 

5 A copy of the bank statement/pass books showing the corresponding amount of payment 
credited during the billing period. The salary is mandatory to be credited in the bank account of 
the staff engaged by the contractor. 

6 TPIA certification of billing period. 

7 Compliance of the observations, if any, raised by TPIA during previous bill. 

8 A certificate that PPE kit has been provided to the staff engaged by the contractor. 

9 Copy of insurance policy (To be given only once except in case of extension or renewed 
insurance policy) 

10 A certificate mentioning about any change in the staff engaged during the billing 

period. If any changes in staff has been made, the staff profile as per Clause no 14 of Section 
V and their police verification certification are required to be submitted. 

11 In case any staff has booked in shift in continuation of duty before his allotted shift, the 
contractor is required to pay overtime to such staff as per the prescribed rate of government. In 
this regard, a statement showing the details of staff booked on overtime, overtime hours, rate 
and total amount of overtime need to be submitted. Such overtime amount should reflect in 
the monthly payment, failing which such amount of overtime at double rate will be adjusted 
from the monthly account bill of the contractor and will be released only after overtime 
payment is released to the staff engaged by the contractor. In case no staff has been booked 
in overtime during the billing period, a “nil” statement needs to be submitted. 

12 Submission of muster roll of the billing period mentioning the name of staff engaged by the 
contractor. The muster roll should match with the attendance sheet. This will be the base for 
ascertaining pay and overtime of staff. 

13 A statement showing the status of the all activities for which penalties is to be levied. In case of 
not imposition of penalty, a “nil statement is required to be submitted. 
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14 A copy of combined challan generated from website of Employees’ Provident Fund Organization 
and a challan statement prepared by the contractor showing the details of deduction of 
subscription at the applicable rates (present rate is 12%) done by the contractor from the salary 
of the staff engaged by the contractor for the work should be submitted. In the challan 
statement the PF No. And UAN No. of each staff engaged by the contractor should invariably 
mentioned. No postponement of the provident fund deduction will be allowed. 

(i)       1st RA bill will be accepted for payment only after receipt of the material as per Sr. No. (1) of Table -
1 of Section - III. 

(ii)    The RA bill for payment for the ARC period after each quarter from the date of issue of work order 
will be accepted after (1) receipt of the material as per Sr. No. (1) & (2) of Table-A of Section-III. 

(iii)     The payment of final bill will be subject to handing over of port quarter and office spaces, if any, 
allotted to the contractor and clearance of all outstanding dues. 

(iv)     The payment from 2nd bill to pre-final bill, shall be released, subject to the condition that the 
documentary evidence (copy of paid challan in government treasury) of the welfare cess @ 
1% of work done or as amended by statutory authority from time to time, paid to concerned 
authority is submitted for the previous bill. 

(2) The payment in respect of Part-B will be regulated as under 

(i) 100% payment will be release after receipt of material at site in each quarter in good condition 
and after inspection & acceptance of materials by DPA and certified by TPIA. 

(ii) 100% of item rate after completion of erection/Stringing/laying/fixing/Installation testing & 
commissioning of supplied items at site in satisfactorily as per tender condition and after 
inspection by DPA and certified by TPIA. 
 

 

The schedule of delivery of material is as under: 

Table - A 

Sr. No. Quantity of material Delivery schedule 

1 25% in Each quarter of quantity of each item of 
Part B of Section VI (Except for those item of 
Part B which cannot be supplied  in part for 
Example  item no. 1,2,3,7,18 20,22,23) in part B 
may be supplied in Part or full quantity as 
decided / approval of  Engineer-in- Charge 

1. In the First Quarter 25% of each item of Part 
B is to be suppled Within 30 days from the 
date of issue of work order. 

2. In the Second Quarter 25% of each item of 
Part B is to be supplied on Seventh (7)) 
month from the date of issue of Work order
along with approval of the Item/ quantity of 
material from the Engineer-in- Charge.. 

3. In the Third Quarter 25% of each item of 
Part B is to be supplied on Thirteenth (13) 
month from the date of issue of Work order
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along with approval of the Item/ quantity of 
material from the Engineer-in- Charge.. 
(material should be supplied within 15 days
in each quarter) 

2 Remaining (Final) 25% Quantity of each item of 
part B material is to be suppled after getting 
approval of the item / quantity of the material   the 
Engineer-in- charge. The material if it is excess at 
site and same is not required for the remaining 
part may not be supplied by the contractor 

1. In the Final Quarter 25% of each item of 
Part B is to be suppled on nineteenth (19)
month from the date of issue of work order
along with approval of the Item/ quantity of 
material from the Engineer-in- Charge. 

Note: No part supply of the quantity will be accepted. Also in 2nd , 3rd & 4th Quarter Prior approval is to be 
taken for the material to be supplied from the Engineer-in-charge, If any of the items remains in stock or not 
required in any quarter period as per the opinion of the Engineer –in-charge material the same shall be kept 
out of supply 

 

3. Insurance: 

(The Clause No. 8 of Section-II is is replaced as under) 

The contract shall provide in the joint names of the employer and the contractor, insurance cover from the 
start date upto the end of completion of work for the following events which are due to the contractor risk : 
a) loss of or damage to the works, plan and materials 
b) loss of or damage to equipment 
c) loss of or damage of property (except the works, plant, materials and equipment) in connection with 

contract, and 
d) personal injury or death. 

4. Liquidated Damages/Penalties: 

(The Clause No. 11 of Section-II is replaced as under) 

 4.1  Tools and tackles :-During the inspection if any measuring instruments mentioned in scope of work Clause 
No. 20(A) (Section V)   & Tools Mentioned in Clause no 20(B) which is required to be updated as per 
Annexure-2 by the contractor during the contract period as per the tender condition, if any of the item not 
available / non-working at site, any time during the contract period penalty at the rate of Rs.: 1000/- per 
instrument per day and Rs. 500/- per tool per day and part thereof will be recovered from the contractor till 
the time the tools are brought back by the contractor. If same item is carry forward after the period of 2 
months, the penalty will be doubled  

4.2  Manpower: - If manpower mentioned above Clause No. 14 of Scope of Work (Section V), shall not report on 
any day same shall be treated as non-deployment of staff on that days/day. In that case the penalty for Site 
Engineer, Site Supervisor, Electrician, Helper & Sweeper whosoever absent on that day will be imposed. 
However, penalty amounting to Rs. 2000/- per day for Site Engineer, Rs. 1800/- per day for Site Supervisor, 
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Rs. 1500- per day for Electrician & Wireman, Rs 1200/- day for Helper / Housekeeping assistant whosoever 
absent on that day. 

  If any staff for the entire contract, Quiet the service or proceed on leave for more than 45 
days, then the contractor shall provide the replacement within one month /30days till then 
the contractor can manage the schedule of man power on Overtime for the staff working 
in shift. However, in the case of General shift penalty of Rs 2000/- will imposed per day in 
short fall of staff in General shift in all the category manpower after the period of 7 days 
till then manage the schedule of man power shortfall on Overtime  

4.3 Restoration in HT power supply:- In case if the contractor fail to restore the HT power supply within stipulated 
time period 2 hrs. after intimation (through mobile/text message/ WhatsApp /email or through any other 
mode of communication which will be subsequently recorded in site order book also) except for major 
breakdown like cable fault/ transformer fault, PGVCL incomer failure the penalty of Rs. 1000 per hour and 
part thereof will be levied for the period of first 24 hrs. after which double the amount will be charge uptill 
the restoration of power. 

 

4.4 Restoration in LT power supply In case if the contractor fail to restore the LT power supply within stipulated 
time period 2 hrs. after intimation (through mobile/text message/whattsup/email of through any other mode 
of communication which will be subsequently recorded in site order book also) except for major breakdown 
like cable fault/ transformer fault, PGVCL incomer failure the penalty of Rs 500 per day uptill the restoration 
of power. 
 

4.5 Time limit for cable fault:-  The maximum time allowed to finding fault after intimation (through mobile/text 
message/whattsup/email of through any other mode of communication which will be subsequently recorded 
in site order book also) and fixing the same is 48 hours for LT cable and 24 hours for HT cables failing which 
Rs.2000.00 per fault per hour and part thereof will be levied. 

 
4.6 Time limit for Executing Part “B” Item:- In case if the contractor fail to start the execution of the work of any 

item in Part “B” within stipulated lead time of 6 hrs. after intimation through mobile/text message/what 
sup/email of through any other mode of communication which will be subsequently recorded in site order 
book also) then penalty of Rs 200/- per hour after the dead line of 6 hr will be implemented till the work is 
started. However, if the work is prolonged or not completed within the stipulated period intimated through 
temporary work order or intimation letter then penalty of Rs 500/-  per day will be implemented to the 
contractor. However, if the quantum of work or any hurdle comes during execution than grace time will be 
given for execution provided the contractor should execute the work with required manpower, tools & tackle 
within the time limit. 

 
4.7 During the execution of any Item of  Part “B”, the contractor should immediately arrange Manpower for any 

work entrusted of Part B of Schedule “B” along with Gate pass / copy of Adhar Card or permission letter for 
entry into restricted area with the necessary equipment & tools required at. The manpower of Part A will not 
be entertained, if any manpower of Part “A” is utilized in execution of any item of Part B” then penalty of Rs 
10,000 /- will be deducted from the particular item of Part “B”. 
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4.8 Non-availability / Non- working of Mobile set. 

The communication system (Mobile Phone) should be available 24x 7 in working condition, the contractor 
site-in-charge / Electrical Supervisor/ Electrician should update the position of the Lighting & power supply 
condition to the Engineer-in –charge / DPA in-charge in every shift and form a Whats App group. However, if 
for any reason the site office phone is out of order immediately it should be repaired or replaced by new 
phone at site if the phone is not available at site for more than 12hr’s then penalty of Rs 500/- per hour will 
be imposed till the availability of the phone at site. 

4.9  Poor workmanship. 
If during Inspection if any work carried out is of temporary in nature and if the work done without following 
safety norms, then penalty per incident of Rs 500/- will be levied on the contractor. (work such as temporary 
Cable joint/ excavation not properly covered / Cleaning of vegetation around the street light pole/Light 
pole/Around 2 pole & 4 pole structure / tower / Distribution panel door damage or not closed properly / 
junction box open etc all this will come under poor workmanship). 

 
4.10 Cable Fault Locater Machine should be made available within 01 hr at site, Otherwise penalty of Rs 1000/- will 

be imposed on hourly basis to the contractor. If the machine is under breakdown during that period the 
contactor should arrange alternate arrangement of bringing the m/c on rent and locate the fault. 

 Normally all the faults should be attended within 04 hrs on getting intimation of fault through any media, 
failure for not attending on time for which penalty Rs 500/-will be imposed on hourly basis for the delay on the 
contractor, provided if there is any firm reason of delay on reaching at site then the same will be decided by 
EIC / AE(E) on merit basis. 

In case if manual excavation is required, then the contractor shall arrange the labour. However, if excavation is to 
be done by excavator then Excavator along with drive should reach at site within 2 hrs. the case is same for the 
HDD machine & operator, for Non- availability of labour / any machine at site within 2 hrs. the penalty of Rs 500/- 
will be imposed on hourly basis. However, in case of traffic jam if the machine is unable to reach at time then no 
penalty will be imposed for delay on account. If any maintenance is to be carried out in the machine prior approval 
from EIC / AE(E) to be obtained. Also, in case of Breakdown of any of the machines, the contractor shall inform 
to the site in-charge for repairing of the same stating the approximate time required for it. For 
maintenance/breakdown takes more than 08 Hrs. then the contractor make alternative arrangement, 
otherwise, penalty per hour of delay will be imposed on the contractor. 

4.11 Shortfall of consumables 
As per Clause No. 13 of scope of work (Section V)    the quantity of Consumables shall be maintain & same 
should be re-cooped and to be deposited in cranes sub division store every month (i.e. 1st week of every 
month). The said consumable will be issued on production of Requisition by contractor duly signed by DPA 
representative. If the consumable is not maintained by Contractor the penalty amounting to Rs: 100/- per one 
week per item after that double the rate will be charged per item per week till the consumable not updated 
in DPA store. 
 

4.12 Vehicle :- If the vehicle mentioned in schedule Part A for item no 2 (a), (b) is not made available on any working 
day, penalty at the rate of Rs 500/- per hrs will be levied till the vehicle is made available relaxation will be 
given for servicing of vehicle once in a month for 8hrs period. Log book should be available in individual vehicle 
and same is to be maintained in each Shift with signature of Contractor supervisor / site in-charge with name 
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of driver and Kilo Meter operated and same should be verified by DPA in charge in each shift, If any log book 
of the vehicle not maintained daily, then penalty of Rs 1000/- per day per vehicle will be imposed. 
 

4.13  Non-use of PPE by the staff engaged by the contractor. 
In case if it is noticed that any of the staff engaged by the contractor are working on the site without wearing 
Dress and Personal Protective equipment mentioned in scope of work,  penalty of Rs. 1000.00 per person per 
incident will be levied on the contractor. 
 

4.14   Delay in the submission of documents:- If any delay in the submission of the documents mentioned at clause 
no.     of Scope of work III, penalty of Rs. 1000.00 per day and part thereof will be levied till completion of 
complete documents. 

 
4.15 Maintain Staff Duty Roaster.:-Contractor should submit the duty roaster 1 week prior duly signed by the 

Engineer-in-engineer and same to be updated in group WhatsApp and notice board both in cargo jetty 
substation and 13 berth substation and accordingly the staff should follow the duty roaster and accordingly 
report on work place, if any person coming in wrong shift same will be marked absent and penalty will be 
levied as per Cl no. 4.2 (short fall of staff). 
 

Maximum penalty will be 100% of the contract value. 
 

5. Employer’s Obligation: 
(The Clause No. 30 (I) to (iv) of Section-II is replaced as under) 
(i) Two quarters will be allotted DPA at Kandla Colony on chargeable bases as per prevailing license fee, 

water charges, sanitation charges and electricity charges as per DPA Norms during the tenure of 
contract subject to availability and the same shall be handed over by contractor on completion of 
contract to DPA, failing which standard rent as per prevailing DPA norms will be deducted & stern 
action will be initiated. 

(ii) Subject to availability and on chargeable basis, for room for office purpose and for keeping tools, 
tackles, consumables etc. will be allotted and its electricity bill is also to be borne by contractor as 
per DPA Norms. 

(iii) Providing transformer oil to the contractor free of cost for oil filtration of transformers. 
 

6. Third Party Inspection: 

(The Clause No. 46 of Section-II is replaced as under) 

DPA shall appoint the TPIA for monitoring the AMC work, if any observations/queries are made by Third 
Party Inspection Agency; the same shall be complied by Contractor before the next schedule visit. The TPIA 
/ DPA Engineer-in-charge will check and certify the same. Payment for subsequent month may withhold if 
any quarries raised by TPIA are not complied by AMC Contractor (under the scope of AMC works). The 
charges incurred for Third Party Inspection Agency will be borne by DPA. 

 
7. Tools & Tackles: 

(The Clause No. 52 of Section-II is replaced as under) 
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All the tools and tackles as per Clause no 20_ of Section V, will have to be arranged by the contractor at his 
own cost for executing the work. Arrangement for storing the materials, tools etc. will also have to be made 
by him. The EMPLOYER shall not be responsible for any theft/loss of any materials, tools, etc. stored/brought 
by the contractor for execution of work within the Port area. 
 

8. Supply of material of particular brands/Make 
The contractor shall supply the materials of only the particular bands/Make specified in the tender. If none 
of the make/brands are available in the market then the department will accept the equivalent make/brand 
subject to the contractor producing a letter of non- availability from the manufacturer only. The EIC will 
ascertain the veracity of that letter directly from the manufacture. Such material will be accepted after 
obtaining the approval of the authority who approved the tender. 

9. Integrity Pact: 
The Integrity Pact duly signed by authorized person(s) with witnesses are to be submitted by the bidders 
along with the tender documents as per the format provided in Section XIV. 
Bidders are required to sign the integrity pact (as per given below with the tender document), failing which 
their bid shall be liable for rejection. The “principal” means “Deendayal PORT AUTHORITY” and 
“Counterparty” means “Vendor / Supplier / Contractor”. 
If a Counter party commits a violation of its Commitments and Obligations under the Integrity Pact Program 
during bidding process, their entire Earnest Money Deposit, would be forfeited and in addition, they may be 
blacklisted from the DPA business in future. 
In case of violation of the Integrity Pact by Counter party after award of the Contract, DPA shall be entitled 
to terminate the contract. DPA would forfeit the Security Deposits; encase the Bank Guarantee(s) and other 
payments to counter party in such cases. 

The procedure of signing of Integrity Pact Agreement by both the parties (Employer and Potential bidders) 
shall be completed online. However, in case of any technical glitch due to which if any potential bidder is 
unable to upload the IP Agreement, then he / she shall submit the Hard Copy of the duly filled, signed IP 
Agreement to the Department concerned of DPA within a period of seven days and prior to opening of 
the Technical Bid, failing which Bid of potential Bidder shall be treated as disqualified. 

10. Contractor / Service provider / Supplier etc. has to ensure timely and proper filling of GSTRI so that 
Deendayal Port Authority can avail input tax credit in timely manner. In case DPA not allowed Input 
tax credit due to failure on part of the contractor / service provider / Supplier etc. it will be a 
financial loss to DPA and therefore same shall be recovered from the payment / deposit o the 
contractor / service provider / Supplier 

11. The Contractor on commencement of contract shall purchase required number of FRASMs at his 
own cost and install them at different duty points keeping in view convenience of workers. The 
contractor shall, in consultation with EIC (Engineer In-charge), decide number of FRASMs to be 
purchased and locations where these FRASM are required to be installed. 

12. Onus to map the workers/labourers in FRASM initially and during the contact shall lie with the EIC. 
Also, after mapping, onus to immediately put FRASM into operation on commencement of contract 
shall also lie with the FIC. 
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13. The labourers/workers deployed by the contractors shall mark their attendance twice in a day (at 
the time of reporting at work site and at the time of leaving work site) with the help of FRAS 
Machines only. No manual attendance would be permitted, however in case of non-working of 
machine on a particular day or period, contractor will have to get approved the manual attendance 
recorded during FRASM breakdown period (max. 5 days) from the concerned HoD. Onus to keep 
the FRASMs in working condition shall lie with the contractor. The contractor shall also ensure to 
get the FRA he FRASMs repaired within period of 5 days 

14. It shall be mandatory for contractor to generate monthly attendance reports with the help of 
FRASM and before attaching the same with RA bill, he shall obtain signature of EIC on it. The 
Contractor shall also attach approved manual attendance recorded during breakdown period of 
FRASM (if any) during that particular month along with RA bill. 

 
 
                   -Sd/- 

Signature & Seal of                         Executive  Engineer (E) 
 Contractor                     Deendayal Port Authority 
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SECTION IV 

FORMS OF BID 

Part – I 

To be submitted by Bidders with their Bids 

 

 

Part – II 

To be used by successful Bidder 
 
 

NOS. OF 
FORMAT 

NAME OF FORMS/FORMAT 

8. Letter of Award 

9. Agreement form 

10. Specimen bank guarantee of Performance Guarantee / Security Deposit 

11. Letter of authority from bank for all BGs 

12. Format of Extensions (Part – I) 

13. Format of Extension (Part-II) 

14. Certificate to be issued by Third Party Agency on their Letter Head 

15. Certificate to be issued by Manufacturer on their letter head 

NOS. OF 
FOMAT 

NAME OF FORMS/FORMAT 

1. Form of application 

2. Pre-qualification of bidders 

3. Format for declaration 

4. Letter of authority for submission of bid 

5. Exceptions & Deviations 

6. Specimen EMD (Bank Guarantee Format) 

7. Bid security declaration form (For MSEs) 
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Form -1 

 

SPECIMEN OF APPLICATION 

(To be executed on bidder’s letter head) 

 
 

To 

 
The Executive Engineer (E) 
Deendayal Port Authority (Address ) 

 

Pin Code:   

 

Dist- Kutch (Gujarat) 

 
We, the undersigned, declare that: 

(a) we have examined and have no reservations to the tender documents, including addenda 

and clarifications issued vide ………. 

(b) we offer to execute the work in conformity with the tendering documents and in 

accordance with the delivery schedules specified in the schedule of requirements in accordance 

with the tender document bearing no (EL/WK/2827) 

(c) our tender shall be valid for the period of 120 days, from the date fixed for the tender 

submission deadline and it shall remain binding upon us and may be accepted at any time before 

the expiration of that period or any extended period. 

(d) If our tender is accepted, we commit to submit a performance guarantee for the due 

performance of the contract, as specified in specimen form for the purpose. 

(e) No Joint Venture / Joint Venture. 
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(f) Our firm, its affiliates or subsidiaries- including any subcontractors or contractors for any 

part of the contract – has not been declared ineligible by the port, under laws of India or official 

regulations. 

(g) We understand that this tender, together with your written acceptance thereof included 

in your notification of award, shall constitute a binding contract between us, until a formal 

contract agreement is prepared and executed. 

I. We understand that you are not bound to accept the lowest evaluated tender or any other 

tender or you can also split the work that you may receive. 

II. We also make a specific note clause of [ITB, NIT] under which the contract is governed. 

Signed: [insert signature of person whose name and capacity are shown] 

In the capacity of [insert legal capacity of person signing the form of tender] Name:[insert 

complete name of person signing the form of tender] 

Duly authorized to sign the tender for and on behalf of: [insert complete name of 
tenderer] 

 
 

Dated on day of , (insert date of signing) 
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Form -2 
 

The information to be filled in by the bidder in the following pages will be used for purposes of 
pre-qualification as provided for in the instructions to Tenderer. 

1. Only for individual bidders 
1.1 Constitution of legal status of Bidder (Attach copy) 

- Place of registration: 

- Principal place of business 

- (power of attorney of signatory of Bid (Attach) 

2. Turnover of the Firm 
Description Year Turn over 

(insert the year as per PQC) 
i.e. last three financial years ending 31st 
march of the previous year 

2021-22 
 

2022-23 
 

2023-24 
 

Attachment: financial reports for the last three years: balance sheet, profit and loss statements, 
auditor's reports (in case of companies/corporation) etc. List them below and attach copies. 

Attested Copy of Annual Turnover during Last Three Year Ending on March 24. 

3. Similar works 
Particulars Year No. of Woks Value 

 

Total value of completed Similar 
work as defined in the tender 
document during last 07 years. 

2017-18   
2018-19   
2019-20   

2020-21   

2021-22   
2022-23   
2023-24   

 
 

Attachments: Supporting documents, viz., Successful completion certificate from clients, other 
documentations to substantiate the similarity of work as per definition of "Similar Work". Employer 
reserves the right to verify the information: 

Specimen format for Pre-qualification of bidders 
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4. Information on bid capacity (works for which bids have been submitted and works which are 
yet to be completed) as on the date of this bid. 

1. Existing commitments and on-going works. 
Description of 

work 
Place 

& 
State 

Contract 
No. & 
Date 

Name & 
Address of 
Port or 

Dept. 

Value of 
Contract 

in Rs. 

Stipulated 
Period of 
Completion 

Value of 
remaining 

to be 
completed 

Anticipated 
date of 

completion 

1 2 3 4 5 6 7 8 
        

 

2. Works for which bids already submitted 
Description of 

work 
Place & 

State 
Name & 

Address of 
Port or 
Dept. 

Value of 
Contract in 

Rs. 

Stipulated 
Period of 
Completion 

Date when 
decision is 
expected 

Remarks if 
any 

1 2 3 4 5 6 7 
       

 
Attach attested certificates. 

5. Information on litigation history in which the bidder is involved. 
Other party 

(ies) 
Port Cause of 

dispute 
Amount Remark involved showing 

present status. 
     
     
     

6. Additional information bidder may like to submit 

Duly authorized to sign this authorization on behalf of: (insert complete name of Tenderer) 

 
 

 
Dated on day of , (insert date of signing
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 Form-3 

 

 
(To be executed on bidder's Letter Head) 

To.   

(Project title) 

Ref:    

The undersigned, having studied the pre-qualification submission for the above mentioned 
project, hereby states: 

(a) The information furnished in our bid is true and accurate to the best of my knowledge. 
 

(b) That, in case of being pre-qualified, we acknowledge that the Employer may invite us to 
participate in due time for the opening of Price bid of the Tender on the basis of provisions 
made in the Tender Documents to follow. 

 
(c) When the call for Tenders is issued, if the legal, technical or financial conditions, or the 

contractual capacity of the firm changes, we commit ourselves to inform you and 
acknowledge your sole right to review the pre-qualification made. 

(d) We enclose all the required pre-qualification data format and all other documents and 
supplementary information required for the pre-qualification evaluation. 

 

(e) We also state that no changes have been made by us in the downloaded tender formats and 
understand that in the event of any discrepancies observed, the tender hoisted on 
website of n-procure is full and final for all legal/contractual obligations. 

(f) We also declare that, our firm has not been banned / de-listed by any government or PSUs. 

(f) We also give an undertaking that, we have not made any payment or illegal gratification 
to any person / authority connected with the bid process so as to influence the bid process 
and have not committed any offence under the PC Act in connection with the bid. 

 

Date:   Place:    

Name of Applicant: __________________ 

Represented by (Name & capacity)  __________________ 

SPECIMEN FORMAT FOR DECLARATION 
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Form-4 
 

 

To 

The 

Dear Sir, 

 
 

We do 
hereby confirm that Shri ……………………………. (Name, designation and Address) is/are authorized 
to represent us to bid, negotiate and conclude the agreement on our behalf with you {copy of 
board resolution attached (in case of company)} for tender no. ------- 

for the work of and his specimen signature is appended here to .. 

 

We confirm that we shall be bound by all and whatsoever our said signatory shall commit. 

We understand that the communication made with him by the employer/Board shall be deemed 
to have been done with us in respect of this Tender. 

[specimen signature]  

 

 

Yours faithfully, 
Signature: 

Name & Designation: 

For & on behalf of: 

SPECIMEN LETTER OF AUTHORITY FOR SUBMISSION OF BID 

(To be executed on Rs.300/- non Judicial Stamp Paper) 
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Form-5 
 

 

As pointed out in the Tender Call Notice, Bidder may stipulate here exceptions and deviations to 
the bid conditions, if considered unavoidable. 

 

Sr. No. Page No. of Bid 
Document 

Clause No. of Bid 
Document 

Subject Deviation 

    

 
 

Note: however, the Bidders may note that unacceptable deviations, if any, the bid shall be liable 
for rejection. Bidder is discouraged to deviate from bid conditions, specifications, delivery 
schedules, and commercial terms as per the tender document. 

Duly authorized to sign this authorization on behalf of: [insert complete name of Tenderer] 

 
 

Date on day of_________,                 [insert date of signing] 

EXCEPTIONS AND DEVIATIONS 
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Form -6 
Specimen EMD (Bank Guarantee Format) 

 

[The Bank shall fill in this Bank Guarantee Form in association with the instructions indicated. To be executed on 
Rs. 300/- non Judicial Stamp Paper] 

 

(Bank's name and address of Issuing Branch or Office) 
Beneficiary’s Bank details area as under 
`Account No. 10316591671 
IFSC Code : SBIN0060239 

 

Beneficiary: (Name and Address of Employer/Board) The Board of Deendayal Port Authority 
Date: 

Tender Guarantee No.: 

We have been informed that [name of the Tenderer] (hereinafter called "the Tenderer") has submitted to you its 
Tender dated (hereinafter called "the Tenderer") for the execution of [name of contract] under Invitation for Tenders 
No.[Number]. Furthermore, we understand that, according to your conditions, Tenders must be supported by an 
EMD. 
 

At the request of the Tenderer, we [name of Bank] hereby irrevocably undertake to pay you any sum or sums not 
exceeding in total an amount of [amount in figures] ([amount in words]) upon receipt by us your first demand in writing 
accompanied by a written statement stating that the Tenderer is in breach of its obligation(s) under the Tender 
conditions, because the Tenderer: 
 

(a) Has withdrawn its Tender during the period of tender validity specified by the Tenderer in the Form of   Tender; 
or 

(b) Having been notified of the acceptance of it's Tender by the Employer/Board during the period of Tender 
validity, (i) fails or refuses to execute the Form of Agreement, if required, or (ii) fails or refuses to furnish the 
performance guarantee, in accordance with the Instructions to Tenderers. 

 

This guarantee will expire unless otherwise extended or informed by the Employer/ Board: 
 

(a) If the Tenderer is the successful Tenderer, upon our receipt of copies of the contract signed by the Tenderer 
and the performance guarantee issued to you upon the instruction of the Tenderer; or 

 
(b) If the Tenderer is not the successful Tenderer, upon the earlier of 

(i) Our receipt of a copy of your notification to the Tenderer of the name of the successful Tenderer; or 
(ii) Twenty-eight days after the expiration of the Tenderer's tender or any extended period 

thereof; 

Consequently, any demand for payment under this guarantee must be received by us at the office on or before 
that date. 
 
               [Signature(s)] 
[Authorization letter from the issuing bank that the signatory of this BG is authorized to do so should also be enclosed] 
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(Applicable for MSME’s)                                                  Form-7 
   
 
 

FORMAT OF BID SECURITY DECLARATION FROM BIDDERS 
(On Bidders Letter head) 

 

Bid Security Declaration Form 

Date: Tender No.    

 
To (insert complete name and address of the Employer/ Purchaser) I/We. The 
undersigned, declare that: 

 
I/We understand that, according to your conditions, bids must be supported by a Bid Securing Declaration. 

I/We accept that I/We may be disqualified from bidding for any contract with you for a period of three year 
from the date of notification if I am /We are in a breach of any obligation under the bid conditions, because 
I/We 

 
a) have withdrawn/modified/amended, impairs or derogates from the tender, my/our Bid during the 
period of bid validity specified in the form of Bid; or 

 
b) having been notified of the acceptance of our Bid by the purchaser during the period of bid validity 
(i) fail or reuse to execute the contract, if required, or (ii) fail or refuse to furnish the Performance 
Security, in accordance with the Instructions to Bidders. 

 
I/We understand this Bid Securing Declaration shall cease to be valid if I am/we are not the successful 
Bidder, upon the earlier of (i) the receipt of your notification of the name of the successful Bidder; or 
(ii) thirty days after the expiration of the validity of my/our Bid. 

 

Signed: (insert signature of person whose name and capacity are shown) 

in the capacity of (insert legal capacity of person signing the Bid Securing Declaration) Name: (insert 
complete name of person signing the Bid Securing Declaration) 

Duly authorized to sign the bid for an on behalf of (insert complete name of Bidder) Dated 
on day of (insert date of signing) 

 
 

Corporate Seal (where appropriate) 
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No:    

 

LETTER OF AWARD FORMAT 

Date:    

Form-8 

To  

(Name and Address of the Contractor) 

 
Sub: Tender No. (Name of Work) 

Ref : Your bid dated And (list the 
correspondence with the Bidder) 

Dear Sirs, 

With reference to your above offer and subsequent correspondences on the subject, we 
are pleased to inform you that your offer has been accepted by the competent authority and you 
are hereby requested to initiate actions for fulfilment of all necessary formalities, as indicated in 
the tender document for the above said work, at the earliest. 

The Engineer-In-Charge for this work shall be Mr. . 

Agreed Schedule date of commencement of the work is  and 

Schedule date of completion of the work is . Total Contract Price is 

Rs. . 

You are requested to sign the Agreement and fulfil other formalities as per the Tender 
conditions. 

Yours Faithfully, 
 
 

(Signature of the controlling Officer) 
 CHIEF MECHANICAL ENGINEER 
 DEENDAYAL PORT AUTHORITY 
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Form-9 
 
 

SPECIMEN CONTRACT AGREEMENT 

 
 

(To be executed on Rs.300-non-judicial stamp paper) 

[The successful tenders shall fill in this form in Accordance with the instructions 
indicated] 

 
This agreement made of this   day of 

  Two Thousand between the Board of Deendayal Port Authority a body corporate 
under Major Port Authorities Act, 2021 having its Administration Office Building at 
Gandhidham(Kutch) (hereinafter called the ‘Board’ which expression shall unless excluded by or 
repugnant to the context, be deemed to include their successors in office) of the one part 

and (Name and address of all the partners if a partnership 

with all their address) hereinafter called the ‘Contractor’ which expression shall unless excluded by 
or repugnant to the context be deemed to include his / their heirs, executors , administration , 
representatives and assignees or successors in office of the other part. 

 
 

WHERAS the Board is   desirous to   carrying   out   the   work   of 
 
 

 

 
  And whereas the Contractor has offered to execute and complete 
such work. 

WHERAS the Contractor has deposited the Performance security deposit 
@ 5% of contract price amounting to Rs.   

  . In following manner for the due fulfillment of all the conditions of 
the contract. 

Rs._ paid in form of BG/FDR/Digital Transfer ( to be submitted within 21 days of issue of LOI) 
 

2) Balance amount of Rs._  to be 
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recovered from the work bills. 

 
NOW THIS AGREEMENT WITHINESS AS FOLLOWS:- 

1. In this agreement words and expression shall have the same meaning as are respectively 
assigned to them in the general condition (including special conditions, if any) of contract 
hereinafter referred to. 

 
2. The following documents shall be deemed to form and read as construed part of this 
agreement viz.: 
i) Notice inviting tender. 
ii) Technical specifications. 
iii) Special conditions of contract. 
iv) Tender submitted by the Contractor. 
v) The Board’s “Drawing”. 
vi) The schedule items of work with quantities and rates. 
vii) Any correspondence made between the Superintendent Engineer (E) and the Contractor 
after opening of the cover-I—as regards to contain clarifications/details called for vice versa. 
viii) Common terms and conditions offered to Contractor and their acceptance including 
confirmation to withdrawal of their own terms and conditions offered with the tender i.e ‘Cover-
I’. 

ix) BG/FDR/Digital Transfer for security deposit. 

3. The Contractor hereby covenants with the Board to complete the work of 

  in conformity in all respects , with the provisions of 

the contract. 

4. The Board hereby covenants to pay the Contractor in consideration of such completion of 

the works, the contact price of     Rs. (Rupees 

  only ) at the time and in the manner prescribed of the contract.   IN 

WITHNESS WHERE of the parties here unto have set their hands and seals the day and year first 

above written signed and sealed by the Contractor in the presence of:- 

Witness 
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1. Name & Address Signature of Contractor 

Seal 

 
2. Name & Address   

Seal 

 
Signed, sealed and delivered by Shri on behalf of the 
Board in presence of 

 
 

1.     

 

 

2.  (Chief Mechanical Engineer) 

Deendayal Port Authority 

 
The common seal of the Board of Deendayal Port Authority affixed in the presence of: 

 

 
1.    

2.    

Secretary 

Deendayal Port Authority 
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To, 

 

SPECIMEN BANK GURANTEE TOWARDS PERFORMANCE 

GUARANTEE/SECURITY DEPOSIT 

(To be executed on Rs. 300/- non-judicial Stamp Paper) 

Form-10 

The Board of Deendayal Port Authority, 
A.O. Building, P.O. Box No.50, 
Gandhidham-Kutch. 
1. In consideration of the Board of Deendayal Port Authority incorporated by the Major Port Authorities Act, 
2021 (hereinafter called “The Board” which expression shall unless excluded by or repugnant to the context or 
meaning thereof be deemed to include the Board of Deendayal Port Authority, its successors and assigns) 
having agreed to exempt (hereinafter called the “contractor”) (Name of the contractor/s) from the demand 
under the terms and condition of the contract, vide (Name  of the  Department)’s letter No.   Date      made  
between  the  contractors and the Board for execution of covered under 
Tender No.   

dated (hereinafter called “the said contract”) for the payment of Security Deposit in cash or Lodgement of 
Government Promissory Loan Notes for the due fulfilment by the said contractors of the terms and condition 
of the said contract, on     production     of a bank 

Guarantee for Rs.  (Rupees   )only we, the (Name 
of the Bank and Address)   hereinafter referred to as “the Bank”) at the 
request of the contractors do hereby undertake to pay to the Board an amount not exceeding Rs.
 (Rupees ) only against any loss or damage caused to or suffered by the 
Board by reason of any breach by the contractors of any of the terms and conditions 
of the said contract. 

2. We, (Name of Bank) (Name of Branch), do hereby 
Undertake to pay the amount due and payable under this guarantee without any demur merely on a demand 
from the Board starting that the amount claimed is due by way of loss or damage caused to or which would be 
caused to or suffered by the Board by reason of the contractors failure to perform the said contract. Any such 
demand made on the Bank shall be conclusive as regards the amount due and payable by the Bank under this 
Guarantee. However, our liability under this guarantee shall be restricted to any amount not exceeding Rs.
 (Rupees 
)only. 

3. We, (Name of Bank and Branch), undertake to pay to the Board any money so 
demanded notwithstanding any dispute or disputes raised by the contractor(s) in any suit or proceeding pending 
before any Court or Tribunal relating thereto our liability under this present being absolute and unequivocal. 
The payment so made by us under this bond shall be a valid discharge of our liability for payment there under 
and the Contractor(s) shall have no claim against 
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us for making such payment 

4. We, (Name of Bank and Branch), further agree with the Board that the guarantee 
herein contained shall remain in full force and effect during the period that would be taken for performance of 
the said contract and that it shall continue to been forceable till all the dues of the Board under or by virtue of 
the said contract have been fully paid and its claims satisfied or discharged or till the (Name of the user 
department) of the said certifies that the terms and conditions of the said contract have been fully and properly 
carried out by the said Contractors and accordingly discharge this guarantee. PROVIDED HOWEVER that the Bank 
shall at the request of the Board but at the cost of the Contractors, renew or extend this guarantee for such 
further period or periods as the Board may require from time to time. 

5. We, (Name of Bank and Branch), further agree with the Board that the Board shall 
have the fullest liberty without our consent and without affecting in any manner our obligations hereunder to 
vary any of the terms and conditions of the said contract or to extend the time of performance by the said 
contract or to extend the time of performance by the said Contractors from time to time or to postpone for any 
time or from time to time any of the powers exercisable by the board against the said Contractors and to 
forebear or enforce any of the terms and conditions relating to the said contract and we shall not be relieved 
from our liability by reason of any such variation or extensions being granted to the contractors or for any 
forbearance, act or omission on the part of the Board or any indulgence shown by the board to the Contractors 
or by any such matter or thing whatsoever which under the law relating to sureties would, but for this provision, 
have effect of so relieving us. 

6. This guarantee will not be discharged due to the change in the constitution of the Bank or the Contractor(s). 

7. It is also hereby agreed that the Courts in [GANDHIDHAM] would have exclusive jurisdiction in respect of 
claims, if any, under this Guarantee. 

8. We,Bank lastly undertake not to revoke this guarantee during its currency except with the previous consent 
of the Board in writing. 

9. Notwithstanding anything contained herein: 

(a) Our liability under this Bank Guarantee shall not exceed Rs.   (Rupees
 only); 

 

(b) This Bank Guarantee shall be valid upto ;and 
(c) We are liable to pay the guarantee amount or any part thereof under this Bank Guarantee only and only if 
you serve upon us a written claim or demand on or before (date of expiry of Guarantee).” 

(i) Name of Beneficiary’s Bank is State bank of india, Gandhidham. 
(ii) IFSC No. of Beneficiary’s Bank is SBIN0060239. 
(iii) Bank Account No. of Beneficiary is 10316591671. Date  day    of 20 

 
For (Name of Bank) 

 

 (Name) Signature 
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Form-11 
 
 
 

 

Date: 

To, 

The Board of Deendayal Port Authority, 

 

 
Dear Sir, 

Sub: Our Bank Guarantee No.    dated 

 for Rs. favoring yourselves issued on a/c of M/s.   

   

(Name of contractor)……………… 

We confirm having issued the above mentioned guarantee favouring yourselves, 

issued on account of M/s. validity for expiry up to date and claim expiry date 

up to   We also confirm 1)

  2)  is/are empowered 

to sign such Bank Guarantee on behalf of the Bank and his/their signatures is/are binding on the 

Bank. 

 
 
 

Name of signature of Bank Office

SPECIMEN LETTER OF AUTHORITY FROM BANK FOR ALL BGs 

(To be executed on Bank’s Letter Head) 
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Form-12 

 
 

Deendayal Port Authority 

Form of application by the Contractor for seeking extension of time 

Part – 1 
 
 

1. Name of Contractor 
2. Name of work as given in the agreement 
3. Agreement No. 
4. Estimated amount put to tender 
5. Date of commencement of work as per agreement 
6. Period allowed for completion of work as per agreement 
7. Date of completion stipulated in agreement 
8. Period for which extension of time has been given previously: 

(a) 1st extension vide EE’s No. Dated Month Days 
 

(b) 2nd extension vide EE’s No. Dated Month Days 

(c) 3rd extension vide EE’s No. Dated Month Days 

(d) 4th extension vide EE’s No. Dated Month Days 

Total extension previously given.   

9. Reasons for which extensions have been previously given (Copies of the previous 
application should be attached) 
10. Period for which extension is applied for 
11. Hindrance on account of which extension is applied for with dates on which 
hindrances occurred and the period for which these are likely to last. 
a) Serial No. 
b) Nature of hindrance 
c) Date of Occurrence 
d) Period for which it is likely to last 
e) Period for which extension required for this particular hindrance 
f)     Overlapping period if any, with reference to item………… 
g) Net extension applied for 
h) Remarks, if any. 
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Total period on account of hindrance mentioned above……… 

Month………Days 

12. Extension of time required for extra work 
13. Details of extra work and amount involved: 
(a) Total value of extra work 
(b) Proportionate period of extension of time based on estimated amount put to tender 
on account of extra work. 

 
14. Total extension of time required for 11 & 12 

Submitted to the Sub-Divisional Officer………. 

 
Signature of Contractor 

Dated 
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Form-13 

DEENDAYAL PORT AUTHORITY 

APPLICATION FOR EXTENSION OF TIME 
PART II 

(To be filled in by the Sub-Divisional Office) 

 
 

1. Date of receipt of application from ..................... Contractor for the work 
of ............... in the Sub-Divisional Office. 

2. Acknowledgement issued by S.D.O. vide his No dated 
3. Remarks of S.D.O. 
(on the reasons given by the contractor are correct and what extension, if any, is recommended 
by him. If he has not recommended the extension, reasons for rejections should be given.) 

 
 
 

Signature of Divisional Officer 

Dated: 

 
(To be filled in by the Superintendent Engineer) 

1. Date of receipt in the Divisional Office. 
2. Superintendent Engineer’s remarks regarding hindrances mentioned by the Contractor. 

 
(1) Serial No. 
(2) Nature of hindrance 
(3) Date of occurrence 
(4) Period for which hindrance is likely to last 
(5) Extension of time applied for by the contractor 
(6) Overlapping period, if any, giving reference to 
items which overlap. 

(7) Net period for which extension is recommended 
(8) Remarks as to why the hindrance occurred 
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and justification for extension recommended. 

 

3. Superintendent Engineer’s recommendations: 
(The present progress of the work should be stated and whether the work is likely to be completed 
by the date up to which extension has been applied for. If extension of time is not recommended, 
what compensation is proposed to be levied under clause 2 of the agreement?) 

 
 
 
 
 

Dy. HOD/SE’s recommendations 

Signature of Executive  Engineer 

 Date 

 
Signature of Dy. HOD Date 

 

HOD’s recommendations/approval.  
 

Signature of Chief Mechanical Engineer 

Date 
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Form-14 

 
(Applicable in case of Procurement of Equipment) (CERTIFICATE TO 

BE ISSUED BY THIRD PARTY AGENCY ON THEIR LETTER 

HEAD) 
 

 
To, 

M/s. Deendayal Port 

Authority, Kandla 

(Kutch) 

Gujarat, INDIA. 

 
 

This is to certify that the (name of equipment) designed, manufactured and supplied to 
Deendayal Port Authority are conforming with the Quality Assurance and Standards as 
per proven design and Model No. / Drawings submitted by M/s 

  in the Tender No. of 
Deendayal Port Authority. 

 
 
 
 

Signature & Seal of Authorized 

Representative of Classification 

Society. 
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Form-15 
 
 

(Applicable in case of Procurement of Equipment) (CERTIFICATE 

ISSUED BY MANUFACTURER ON THEIR LETTER HEAD) 

 

To, 

M/s. Deendayal Port 

Authority, Kandla 

(Kutch) 

Gujarat, INDIA. 

 
 

This is to certify that the proven design submitted with Bid conforms with all the standards 
and generic specifications of (name of equipment) given at Page No. of the Tender No. 
(insert tender no.) of Deendayal Port Authority. 

 
 
 
 
Signature & Seal of Authorized Representative of the Manufacture 
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SECTION-V 
Scope of Work & Technical Specification. 

 

1. This Annual Maintenance Contract shall be carried out on the basis of 24 X 7 for existing 11 KV Overhead 
transmission lines & network in the jurisdiction of Deendayal Port Authority. 

 The overhead line consist of.  

i)  5.5 Kilometers, Single circuit 11KV line running from thermal 66KV Substation to New kandla to 
EMMAMI (SIPC). 

ii) 4.4 Kilometers, Single circuit 11KV line running for Thermal 66KV Substation to AEGIS. 

iii) 6.5 kilometers Single circuit 11KV line running from thermal Four pole structure to 7th Oil jetty. 

iv) 15 Kilometer Single Circuit 8th Oil jetty running from thermal Four pole structure to 8th Oil jetty. 

v) 1.5 Kilometer 1, 2 ,3 & Oil jetty Substation 1 & From Port thermal 66KV substation. 

vi) 10 Kilometer Overhead line, DP structure, Transformer & LT Panel along with 40 nos’ of 20mtr 
High mast tower. 

2. The Annual Maintenance Contract will be entered initially for two years for Part 1 & 2 of the Schedule, 
however the same is likely to be extended for further period of One year or up to the finalization of new 
AMC contract on the same rates and terms and conditions of tender by mutual consent and approval of 
DPA. 

 

3. Area of Work: - Out Side Cargo Jetty Area, Tuna Area, Oil jetty Etc, including any other new area outside 
cargo jetty area/ Gopalpuri township / AO Bldg. etc entrusted by EIC, in case of exigency and Contractor 
has to manage complete tools & tackles with manpower and transportation. 

4. However, if any new 11 KV infrastructure is developed, then in future, the same shall be maintained by 
Contractor, though it      is not included in the present scope.  

 

5. The scope of work consists of providing connection to HT or LT consumers by laying of transmission line 
from nearest power source, supply & fixing of 11 KV / LT accessories to complete the line etc. as the case 
may be & as per the site requirement and as directed by Engineer-In-Charge. 

 

6. The detailed scope of work is as per Schedule-B and the quantities mentioned in Schedule – B are 
indicative and the payment shall be made as per actual quantity / work executed as per site 
requirement on monthly basis.  
The scope        of ARC Includes. 
 Fault finding & rectification of fault on tripping of existing overhead lines. 
 Fault finding both for H.T/ L.T cable which means fault finding, excavating the pin point fault location, 

jointing the cable by using Heat shrink cable jointing kit or M-Seal kit the complete work includes 
material, tools & tackles & man power for the cable to restore power within the stipulated time. 

 ARC for work of improving/strengthening or laying of new line. 
 Revamping the 11 KV Overhead Lines. 
 Providing new HT connection to consumer within the distribution license area of DPA. 
 Repairing / re-strengthening of damage pole/ bend pole from ground poles. 
 Earthing,( to provide board on each earthing  chamber and mention the value on the board the 

board should be of metal sheet,  
 Loading / Unloading & shifting of materials from any location to site on 24 X 7 basis. 

 

7. The contractor is required to be best industrial practice in maintenance of the equipment under this 
contract. 

8. MAINTENANCE SPARES  
The items which cover only supply items in Schedule “B” shall be supplied by the contractor as per the 
following schedule for the first year of AMC. 

(i) 25% of quantity of each of the individual item from PART B of Schedule “B” (Section VI) of 
Electrical item is to be supplied within 30 days from the issue of work order with written 
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intimation of Engineer-in-charge.  
(ii) The second quarter 25% of each item of part B of Schedule B is to be supplied on 7(Seventh) 

month from the issue of work order with written intimation of Engineer-in-charge.  
(iii) The third quarter 25% of each item of part B of Schedule B is to be supplied on13(Thirteenth) 

month from the issue of work order with written intimation of Engineer-in-charge. 
(iv)  Remaining final 25% Quantity of material of the Supply Items to be supplied after 19 months 

from the date of issue of work order with written intimation of Engineer-in-charge. 
(v)  However, whenever the quantity of Electrical item supplied in Part B of schedule “B” item by 

Contractor is exhausted within 2 year of ARC period and if any requirement arises prior to 
completion of the contract variation in Quantities of item in Part B of Schedule “B” shall be 
considered by DPA.  The overall as well as individual variations shall be ± 30% in quantity for 
which the rate quoted by the bidder and accepted by the employer shall be applicable.  

(vi) If any of the items remains in stock or not required in any quarter period as per the opinion of 
the Engineer –in-charge material the same shall be kept out of supply 

(vii) During Supply of material in each quarter 1, 2nd , 3rd & 4th Quarter Prior approval is to be taken 
for the material & make from the Engineer-in-charge,  

(viii) No part supply of the quantity will be accepted & material is to be supplied within 15 day. 
 

9. The contractor shall keep all the tools and tackles including testing instruments separately for both part-
1 & Part 2 at site during maintenance Contract. 

 

10. Maintenance Schedule 
a)  The contractor shall inform well in advance in writing for taking power shut down as and when 

required for preventive / periodical maintenance in order to intimate concerned port officials 
to enable them to make necessary arrangements during power shutdown. The above 
permission letter record should be maintained by the contractor in proper manner. Before 
executing any work, work Permit is to filled up by the contractor Supervisor / in-charge signed 
by DPA supervisor, sample of work permit is placed at section XI. 

b) At the time of maintenance work carried out on any 11KV line / substation which are feed 
from 66KV Substation line clearance is required to be obtained from the concerned official of 
DPA Supervisor / Junior Engg/ Asst. foreman etc. A line clearance register is to be maintained 
in the format given at XII.  

c) Contractor’s Site in-charge has to submit the date of monthly maintenance schedule to be 
carried out of PART - 1 & Part-2 site. At the end of each month the Site in-charge should submit 
the maintenance report of each site of the maintenance carried out along with the LC register 
having both LC taken & return back dully signed by 66KV operator & DPA Supervisor I f 
applicable, daily maintenance & cleaning work should be carried out regularly.  

 

11. The Contractor shall attend day-to-day maintenance work like housekeeping, cleaning of HT panels, 
Transformers & Compact substation etc . 

 

12. Contractor should submit monthly bill within one week after completion one month AMC, along with 
the bill below mentioned documents should be submitted by Contractor all the connected register 
should be submitted to site office 

a) The contractor along with the RA bill Should submit all the documents mentioned in Section 
III Clause no 2  (payment Terms ) with clear certification. 

b) Maintenance schedule daily/weekly & monthly of both part along with approved Schedule 
date chart of maintenance work schedule, power shut down register, LC register, Work 
Permit. Area wise equipment wise Register. Register, earthing resistance value of each 
earthing pit updated to be submitted. 

c) Staff attendance sheet for Part -1 & Part-2, approved Duty Roaster of the AMC staff, Daily 
Progressive Register having signature of the staff, Xerox copy of gate pass of AMC Staff, NOC 
of staff engaged in AMC work, up dated profile of the staff with left out & new Staff duly 
signed by Site in charge of Contractor. 

d) Overtime register & attendance register sheet, 
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e) Site order book, tools & tackle register & updated site consumable material register with 
Requisition book. 

13. Consumables:-- During the contract period, Consumables as mentioned below is  to be provided by 
Contractor at his own and has to maintain in the register and it is to be Deposit in DPA store and the 
consumable will be issued on production of requisition by Contractor. 
Minimum quantity of consumables mentioned in ANNEXURE- 1 is to be maintained within 7 days of 
commencement of every month (monthly billing) during currency of Maintenance Contract. and shall 
be verified by Engineer-in-Charge, if any shortage found penalty will be levied for each item per week  
if shortfall of same item is repeated next month than penalty will be double per item per week till the 
consumable not updated in DPA store. Consumable for Part -1 & Part-2 
 The deposit of the consumable item should be done in DPA store and produce the Avalibility of 
consumable in store from the store keeper while producing the, monthly bill,  

ANNEXURE- 1 

CONSUMABLES 
Sr 
No 

Description Minimum Qty  for  PART-
1 

Minimum Qty  for  PART-1I 

1 Araldite &  M-Seal 250 gms. each 250 gms. each 
2 Insulation tape / PVC tape 150 roll 150 Roll 
3 H.T Tape /AVL Tape 10 Roll each 10 Roll each 
4 Water proof flex adhesive sealant Tape 10 Roll 10 Roll 
5 Space heater for Panels 10 no’s 10 no’s 
6 11KV Insulation tape (Self amalgating & 

fusing) RS Pro  / stanvac /3M 
50 Nos. 50 Nos. 

7 HC-80 (Anti Tracking Spray) make  
stanvac /ASV 

10 tin’s 10 tin’s 

8 Bitumen Impregnated Cotton Tape 15 Nos. 15 Nos. 
9 WD-40/ Penetroil  ( make ASV/stanvec) 20 tin’s 20 tin’s 

10 Anti rust spray (3M/TS-50 banna 
sprays/ stanvec 

  

11 Elepro 200 (Moisture Displacer) make 
ASV/ stanvec 

10 tin’s 10 tin’s 

12 Aluminum Foil Tape (Cravity Sealing 
Tape) make 3M/ stanvec 

5 No 5 No 

13 Scotch 23 ( High Voltage Tape )  make 
3M/stanvec 

10 no’s 10 no’s 

14 Scotch fill Putty ( Insulation Putty )  
make 3M/stanvec 

5 No’s 5 No’s 

15 Foam Tape ( Gasket Form Tape) make 
3M/stanvec 

5 No’s 5 No’s 

16 Water proof Tape heavy duty water 
leakage tape (150mm width & above). 

05 Nos. 05 Nos. 

17 On Line Contact Cleaner  10 Tins. 10 Tins. 

18 Aluminum Foil Tape (Cavity Sealing 
Tape) make 3M/stanvec 

10 Nos. 10 Nos. 

19 PU Foam Insulation Sealant Spray 
make 3M/stanvec 

10 Nos. each 10 Nos. each 

20 Lugs & ferrule for LT cable size 35 to 120 
sq.mm  

100 Nos .each 100 Nos .each 

21 Lugs & ferrule for HT cable size 35 to 120 
sq.mm 

50 Nos. each 50 Nos. each 

22 Lugs & ferrule for HT cable size from 150 
sq.mm up to 300Sqmm 

50 Nos. each 50 Nos. each 
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23 IIKV HT & 1.1 KVLT Heat shrink Tubes. 20 no’s  each for HT & LT 20 no’s  each for HT & LT 
24 Indication lamps LED type / lamp 

holder 
100 each 100 each 

25 Cotton waste /Muslin cloth 100 Kg /50 Mtr. 100 Kg /50 Mtr. 
26 Stainless steel  and washer 6mm x 40 mm           

50No’s 
8mm   x  40mm         
50No’s 10 mm  x  40mm      
50 No’s  
12 mm x 40 mm       50 No 

6mm x 40 mm        50No’s 
8mm   x  40mm      50No’s 10 
mm  x  40mm   50No’s       
12 mm x 40 mm   50 No’s 

27   M.s  Nut bolts and washer 06mm x  40 mm        
50No’s 
08mm x  40mm         
50No’s 10 mm x 40mm         
50No’s  
12 mm x 40 mm        
50No’s 

06mm x  40 mm    50No’s 
08mm x  40mm     50No’s  
10 mm x 40mm     50No’s  
12 mm x 40 mm    50No’s  

28 
 
 

HT Heat shrink wraparound sleeves for 
cable repair and joint outer re-jacketing 
.                                                     

 

a) Suitable for 150Sqmm  
10no’s. 

b) Suitable for 300Sqmm   
06 no’s. 

c) Suitable for 400Sqmm   
04 no’s 

a) Suitable for 150Sqmm  
10no’s. 

b) Suitable for 300Sqmm   06 
no’s. 

c) Suitable for 400Sqmm   04 
no’s 

29 LT Heat shrink wraparound sleeves for 
cable repair and  joint outer re-
jacketing . 
 

i) Suitable for   10-25 Sqmm                    
10 no’s. 

ii) Suitable for   35-50 Sqmm                   
15 no’s 

iii) Suitable for   70- 95 Sqmm                  
10 no’s 

iv) Suitable for 120- 18Sqmm                  
5 no’s 

v) Suitable for220- 300Sqmm                 
5 no’s 

i) Suitable for   10-25  Sqmm                 
10 no’s. 

ii) Suitable for    35-50       Sqmm                 
15 no’s. 

iii) Suitable for   70- 95        Sqmm                
10 no’s 

iv) Suitable for 120- 185     Sqmm                  
05 no’s 

v) Suitable for  220- 300     Sqmm                 
05 no’s 

30  Steel weld ( make Stanvac /Loctite/ JB 
weld) 

5 tin 

32 One Minute Epoxy Putty, (make 
Stanvac  Z814 / horse brand /Loctite) 

5 Syringe 
 

33 Enamel paint (2.0Ltr) Tin Grey (make 
Berger / Asian/Jotun) 

10Tin 10Tin 

34 Enamel paint (2.0Ltr) Tin silver (make 
Berger / Asian/Jotun) 

  10 Tin 10 Tin 

35 Enamel paint (2.0Ltr) Tin Brown (make 
STANVAC 2050 POLYHYB) 

  10 Tin 10 Tin 

35 Red oxide (2.0Liter) Tin make (Berger / 
Asian/Jotun) 

10 tin 10 tin 

36 Tinner (2.0Liter) Tin 10 tin 10 tin 
37 Radium  Patti  5 mtr 5 mtr 
38 Brush  small & big size 10 no’s each 10 no’s each 
39 Danger Stand / Work in Progress 10 no 10 no 

Consumables are to be provided by the contractor during period of maintenance contract at his own cost 
for carry out routine maintenance as mentioned in tender. The mentioned minimum quantity of 
consumables shall be recoup every month during currency of Maintenance Contract. The list is not 
exhaustive.   During the contract period, the contractor is required to bring any other required 
consumables at his own cost on the written instructions of EIC. 
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14. Deployment of Manpower: The Contractor shall deploy adequate skilled manpower to meet the time 
bound target given by DPA during the tenure of contract to restore the power supply. The required 
manpower to be deputed at Port Power House /Oil jetty on 24 Hrs. X 7 days   basis in three shifts duty 
with a new utility type vehicle of not prior to 2025 R.T.O. passing. The vehicle shall be inclusive of 
separate driver in all 3 shifts, fuel (Diesel), lubricants & all type of maintenance. As and when any tripping 
occur in any of the Over-Headlines, Staff has to attend the site for patrolling, rectification of line fault 
and report to site supervisor of AMC & ARC contractor as well as Shift-In-charge of DPA. Minimum staff 
as mentioned in ANNEXURE-2 are to be deployed in each shift round the clock in two gang with one 
Electrical Supervisor to monitor in Each Shift. However, in case of exigency, more no. of staff is to be 
arranged by the contractor to complete the work / rectification of fault for restoration of power supply 
or release of new connection.  
             The following minimum manpower shall be deployed by the Contractor to carryout effective 
maintenance & restoration of Over Head power as per the instructions of the Engineer-in-charge The 
manpower deployed in two part, one part-1 of manpower will attend the call of overhead line of DC-1. 
DC-2, SIPC & Aegis while other part-2 will attend the call of overhead line from thermal substation to Oil-
jetty 1 to 4, Oil jetty 7, Oil jetty -8 & 10Km line of KK Road. However, the supervisor will monitor both the 
team. 

Staff mentioned in the chart shall be posted as per their location separate attendance register 
& DPR should be maintained as per the location and separate Daily progress report book in which 
signature of individual person should be there & duly verified by DPA in-charge stationed respective 
substation. General staff should be stationed at Power house substation for Part -1 &  for Part -2 staff 
should be stationed at Oil jetty  no 1 Substation as per the situation posting of the staff should be carried 
out from Power house Substation.  

The above posting of the supervisor staff can be changed as per the situation arise and as per 
the requirement of DPA site in-charge i.e. JE / AE. The posting done to the staff should be informed though 
WhatsApp to concern officer. 

STAFF PROFILE: 
S/N Designation Requirement Qualification Experience 
1 Electrical 

Supervisor 
1 in Each 
Shift 

Diploma in 
Electrical 

Engineering 

Having experience  of minimum 5 years in 11 KV 
overhead lines. 

2 Electrician 2 in each shift 
+ 1 reliever 
 

ITI in trade of 
Electrician 

Having experience       of minimum 3 years in 11 KV 
Overhead line & operation / Maintenance along 
with it he should have experience of climbing on 
all type of poles “OR” experience       of having 2 
years in 11 KV Overhead line & operation / 
Maintenance if he has apprenticeship training 
from any Electricity board  OR if he has worked 
in previous ARC for complete 2 Yrs time period. 

3 Lineman 4 in each shift 
+ 2 reliever 
 

ITI in trade of 
Lineman  

Having experience       of minimum 8 years in 11 KV 
Overhead line      and      also Experience of 
climbing on all type of poles “OR” experience  
of having 5 years in 11 KV Overhead line with     
apprenticeship training  / worked in previous 
ARC for complete 2 Yrs.  

4 Helper  6 in each shift 
+ 3 reliever. 

SSC Pass 
certificate 

Should have at least 1yr work experience in 
Overhead line work & knowledge of 11KV 
Overhead lines tools & equipment’s for the 
above work.  
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5 Helper (Un-
skilled) 

5 in General 
Shift 

 

Nil Certificate not essential however, they should 
have knowledge of electrical field and work under 
electrical contractor specially excavation of cable 
fault.  

6 Vehicle Driver 1 in each shift 
+ reliever  

 Having knowledge of Over Head line material & 
tools Should have 4 wheeler License &  Adhar 
card 

 Vehicle: Vehicle including 24 Hrs. driver,  fuel (Diesel), lubricants & maintenance. Min. running of 
vehicle will be 3000 KM per Month. (Vehicle Model: 2024-25) 

Note: 
1) Deployment of above staff is for Item No. 1 of Part-A only along with DPA Gate pass, and 

follow the model duty roaster. 
2) For execution of items of Part-B; separate man power to be deployed as and when 

required during execution of work DPA Gate pass is required. However, Vehicle if ideal 
can be used during execution of items of Part. 

15. The duties and responsibility of staff Deployed during the Annual rate contract period. 
(1) Site Supervisor: The Site Foreman /Electrical Supervisor shall be in charge during Shift on behalf 

of Contractor at the site of work specified in the Tender and fully responsible to attend the 
breakdowns/faults during his shift and reporting to his Site Engineer. 

• Attending of 11KV HT/LT / UG/OH cable complaints including service connections as informed by 
Site Engineer along with available staff. 

• Feedback collection after attending of completes from the customer/ user. 
• Reporting of works attended to DPA in charge. 
• Recording of details of works executed, rectifications / repairs. 
• Efficiently utilizing of staff providing for repair / ratification & solving of complaints recorded / 

reported from time to time. 
• Safety of staff provided for work, proper usage of PPE. 
• Communicating with the representative of DPA from time to time for further guidance / 

instructions from Engineer-in-Charge or superior officials. 
• Issue of Line clearance & normalization of HT / LT Electrical shutdowns works & breakdowns 

works as per DPA procedures. 
• Troubleshooting and breakdown Maintenance of electrical equipment’s.. 
• Material shifting within site including to / from sub-stores. 
• Record keeping of Maintenance activities of shifts in Registers and on Computers. Daily log book 

should be updated of individual substation from cargo jetty  
• Coordinating with the GETCO staff for attending complaints regarding LT / HT service connections 

will be entrusted. 
• No idle time will be entertained. In case non-receipt of any complaint the pending complaints 

received by the officer-in-charge / noticed during the preventive maintenance will be entrusted. 
• Operate all outdoor & indoor switchgear and maintain trouble free power supply 

 

 (ii) Electrician / Lineman:  

 Work on poles, PSC poles, DP/Four Pole structures, HT & LT cables, sub-station equipment, lighting etc., 
as directed by the Site Engineer / Site Supervisor of Firm and shift engineer / in charge of DPA. 

 He should have the knowledge of operating the 11/0.433KV substation equipment and 
maintain register properly in each Substation. Taking proper safety during switching on 
/off the H.T/L.T Switch Gear.  

 All the safety equipment should be utilized and power break down time should be noted 
in the S/S register, Every hour current reading  should be noted in the log book  of the 
Substation posted by DPA shift-in-charge  
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• Attend the complaints related to High mast tower, Lattice tower, pathway lighting, street 
lighting also if required switching ON & OFF of the lights are to done by the electrician 
and accordingly submit the detail report area wise  

• Attend the complaints related to pump house, gen sets, panels, HT /LT cables, control 
schemes etc. 

• Work on pump houses, various starters, gen sets, LT / HT panel boards, lighting etc., as 
directed by Site Supervisor/Site Engineer (Contractor) and shift in charges (DPA). 

• Trimming & cutting of tree branches falling on HT /LT overhead lines / cable trench line, 
panels etc. 

• During any major work care should be taken to take line clearance from particular 
substation with his name and signature noted in the register with (Do NOT OPERATE) 
board fixed on the panel. Apart from above work he has to assist the electrician for the 
above mentioned work. 

• Electrician posted in respective area should maintain the log book of individual sub- 
station and note down the timings of power breakdown. He should note down in the log 
book the name of the person switching off the power with its signature and 
simultaneously during restoring period he should take the signature of the same person 
to avoid any accident. He should have full knowledge in operating the equipment installed 
in the substation any damage due to wrong operation then contractor will be held 
responsible & same repairs has to be carried by them at their own cost. 

 

(iv) Helper to artisan shall assist Electrician/wireman/lineman in their work and time to time work 
given by Site Supervisor/ Electrical Supervisor during shift such as excavation during cable fault 
etc. The Contractor should engage some of the helper expert in excavation in any type of Soil. 

 

(v) Housekeeping Assistant: -  The House keeping Assistant:  should daily sweep all the Substation 
periodically manner as instructed by EIC. 

 

16. Responsibilities of Contractor:  
 It is fully the responsibility of the contractor to deploy qualified Site Engineer, Site Foreman, 

Electricians and Wiremen on experience, relevant License/permits to handle electrical 
equipment’s, etc., as applicable. The Contractor has to submit the Notarized Aadhaar 
Card/Election Card, Educational & Experience. 

o Certificates of his deployed personnel along with Profile of Staff. In case of Helper to Artisans, the 
Notarized copy of Aadhaar Card/Election Card shall be submitted along with Profile of Staff. No 
person below 18 years should be deployed for Maintenance Contract. The deployed personnel of 
Contractor should be well conversant with Indian Standards, Indian Electricity Rule and acts as 
applicable and should have knowledge of electrical and Industrial safety practices. 

o Contractor will ensure consistency of work and work force, correct trouble shooting, good 
workmanship, follow all safety procedures and will make all necessary efforts to maintain healthy 
environment and reliable services. 

o If any of the staff member appointed by Contractor is found to be ‘not competent’, he has to be 
replaced by a right person within a stipulated time as instructed by Electrical Engineer- In-charge 

o In no case, the contractor or his/her employees shall claim job / employment with DPA. No 
transport facility shall be provided for the contractor or his employees. 

o It is purely contractor’s responsibility to get his staff acquainted/trained with the site conditions, 
operation and maintenance procedure, equipment detail, safety devices, scope of work etc., 

o Contractor will be responsible for any act of theft, sabotage, misdeed, indiscipline, and negligence 
on the part of contractor or his employees.  Penalty or legal action, as decided by EIC shall be 
imposed on the contractor. 

o The contractor or his supervisor shall meet the EIC or his nominee every day to receive the details 
of issues / complaints to be attended and after attending to these complaints, a report on the 
same has to be submitted to the concerned Officer. 

o The contractor shall maintain Cell phones (Android type) round the clock for with internet facility 
for video conference & communication One set for part-1 Staff, One set for part-2 Staff, One set 
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for Oil jetty 8th berth Electrician & One set for ARC Supervisor for controlling ARC staff of both 
part at the cost and responsibility of the Contractor. .  

o The Contractor shall provide his office set up with table and at least five no’s chairs, one cupboard 
and latest version of 2025 Desktop Computer set with Xerox cum printer all the documents 
submitted to DPA should not be hand written. 

o The contractor is responsible for restoring power in case of faults occurring in the above-
mentioned areas. The contractor must ensure that their deployed personnel are equipped with 
all the necessary tools and resources required for prompt and effective troubleshooting and 
resolution of electrical issues. This includes having access to testing equipment, replacement 
parts, and any other tools deemed essential for restoring power. 
 

17. DPA will not be responsible for death, accident or injury to the Contractor’s employees engaged by him, 
which may arise in the course of their duty at our premises, nor shall we be responsible and be liable to 
pay damages or compensation to such persons or to third parties. The Contractor shall at all times 
indemnify and keep DPA indemnified against all claims which may be under the Workmen’s 
Compensation Act, 1923, or any statutory modifications thereof or otherwise for or in respect of any 
damages or compensation payable in consequence of any accident or injury sustained by any workman 
or other person/ person at the Centre or premises, building, equipment’s etc. is attributable to the 
Contractor or his workmen, such damages shall be made good by the Contractor or his workmen, such 
damages shall be made good by the Contractor. 

 

18. WORKING DAYS AND HOURS: 
The working days for the maintenance contract will be all days throughout the year.  The working hours 
for day to day maintenance will be as follows: 
a). General Shift:     09.00 Hrs to 17.00 Hrs. 
 b). 1st Shift         07.00 Hrs to 15.00hrs 
 c).  2nd Shift            15.00 Hrs to 23.00 Hrs. 
 d).  3rd Shift                        23.00 Hrs to 07.00 Hrs. 
Accordingly, Contractor shall prepare the Duty Roaster and same shall be submitted to the Engineer-in-
charge and the staff should follow the duty roaster, no staff will be entertained to violate the roaster and 
will be marked absent.  

Arrival & Departure of staff should be well-planned to up-keep the maintenance requirement. Punctuality 
should be maintained at site any person coming late will not be tolerated a grace period of 10 minutes 
will be accepted above 10 minutes period absent will be marked against the above candidate. Prior 
permission should be obtained by the Engineer-in –charge for coming late in written only in that condition 
he may be allowed to attend his duties.  The staff should leave the site at end of each shift only after 
arrival of staff of next shift if any person leaving the site before time the person will be marked absent. 

Model Roster for Service Engineer, Site Supervisor, Technicians, Helpers for both Part 1 & 2. Of ARC team 
To be submitted to Site in-charge every month along with Gate pass zerox. Copy of the staff. 

MODEL DUTY ROASTER FOR STAFF PART -2  

  Mo Tue  We Th Fri Sa Su Mo Tu We Th Fri Sat Su Mo 

Site Supervisor (1) W 1 1 1 1 1 1 W 3 3 3 3 3 3 W 

Site Supervisor (2) 1 W 3 3 3 3 3 3 W 2 2 2 2 2 2 

Site Supervisor (3)  3 3 W 2 2 2 2 2 2 W 1 1 1 1 1 

Site Supervisor (R) 2 2 2 2 2 2 W 1 1 1 2 2 2 W 3 

Electrician (1) W 1 1 1 1 1 1 W 3 3 3 3 3 3 W 

Electrician (2) 1 W 3 3 3 3 3 3 W 2 2 2 2 2 2 
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MODEL DUTY ROASTER- PART -1 

Electrician (3)  3 3 W 2 2 2 2 2 2 W 1 1 1 1 1 

Electrician (1) 2 2 2 W 1 1 1 1 1 1 W 3 3 3 3 

Electrician (2) 1 1 1 1 W 3 3 3 3 3 3 W 2 2 2 

Electrician (3)  3 3 3 3 3 W 2 2 2 2 2 2 W 1 1 

Electrician (R) 2 2 2 2 2 2 W 1 1 1 2 2 2 W 3 

Helper (1) W 1 1 1 1 1 1 W 3 3 3 3 3 3 W 

Helper (2) 1 W 3 3 3 3 3 3 W 2 2 2 2 2 2 

Helper (3)  3 3 W 2 2 2 2 2 2 W 1 1 1 1 1 

Helper (1) 2 2 2 W 1 1 1 1 1 1 W 3 3 3 3 

Helper (2) 1 1 1 1 W 3 3 3 3 3 3 W 2 2 2 

Helper (3)  3 3 3 3 3 W 2 2 2 2 2 2 W 1 1 

Helper (R) 2 2 2 2 2 2 W 1 1 1 1 1 1 W 3 

Lineman (1) W 1 1 1 1 1 1 W 3 3 3 3 3 3 W 

Lineman (2) 1 W 3 3 3 3 3 3 W 2 2 2 2 2 2 

Lineman  (3)  3 3 W 2 2 2 2 2 2 W 1 1 1 1 1 

Lineman (1) 2 2 2 W 1 1 1 1 1 1 W 3 3 3 3 

Lineman (2) 1 1 1 1 W 3 3 3 3 3 3 W 2 2 2 

Lineman (3)  3 3 3 3 3 W 2 2 2 2 2 2 W 1 1 

Lineman (R) 2 2 2 2 2 2 W 1 1 1 2 2 2 W 3 

Helper (1) W 1 1 1 1 1 1 W 3 3 3 3 3 3 W 

Helper (2) 1 W 3 3 3 3 3 3 W 2 2 2 2 2 2 

Helper (3)  3 3 W 2 2 2 2 2 2 W 1 1 1 1 1 

Helper (1) 2 2 2 W 1 1 1 1 1 1 W 3 3 3 3 

Helper (2) 1 1 1 1 W 3 3 3 3 3 3 W 2 2 2 

Helper (3)  3 3 3 3 3 W 2 2 2 2 2 2 W 1 1 

Helper (R) 2 2 2 2 2 2 W 1 1 1 1 1 1 W 3 

  Mo Tue 
 

We Th Fri Sa Su Mo Tu We Th Fri Sat Su Mo Tu 

Shifting Staff for PART -1  Attending & Monitoring of  11KV Over Head Line of Outside Cargo Jetty (DC-1,DC-2, SIPC & Agies ) 

LINE MAN 

Lineman (1) W 1 1 1 1 1 1 W 3 3 3 3 3 3 W 2 

Lineman (2) 1 W 3 3 3 3 3 3 W 2 2 2 2 2 2 W 

Lineman  (3)  3 3 W 2 2 2 2 2 2 W 1 1 1 1 1 1 
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19. DOCUMENTATION 
a) Overhead Equipment’s parameters should be recorded in daily logbooks. Detailed inventory 

records like Consumables, materials movement, material consumption; materials disposed etc. also 
should be maintained. In all documents, for each work, contractor should get signature from 
Engineer In-charge (Electrical) or his nominees. 

b) Detailed inventory records like materials movement, material consumption, materials disposed etc. 
also should be maintained. In all documents, for each work, contractor should get signature from 
Engineer In-charge (Electrical) or his nominees. 

 

 Following Register is to be strictly maintained by AMC Contractor during AMC period as the 
Contract Labour (Regulation & Abolition) Central Rules, 1971 

 Muster Roll Register Form No:-16. 
 Register of Wages i.e. Form No:-17. 
 Register of overtime i.e. Form No: - 23. 
 Register of advance pay i.e. Form No:-22. 
 Register of accident, major accident & dangerous occurrence i.e. Form No:-29 
 Register of Workman employed by Contractor i.e. Form No:-13. 
A. Profile of staff personnel for posted staff during AMC period. 
B. Consumable register & Store Requisition. 
C. Tools and Plants. 
D.  Entry Permit of Staff & Vehicle (Gate Pass). 
E.  Maintenance Register of High Mast  
F.     Earthing value register to be maintained every month as per EIC.  
G.  Duty Roaster 3 copies 
H  Power failure register 

 

Lineman (1) 2 2 2 W 1 1 1 1 1 1 W 3 3 3 3 3 

Lineman (2) 1 1 1 1 W 3 3 3 3 3 3 W 2 2 2 2 

Lineman (3)  3 3 3 3 3 W 2 2 2 2 2 2 W 1 1 1 

Lineman (R) 2 2 2 2 2 2 W 1 1 1 2 2 2 W 3 3 

                 

HELPER 

Helper (1) W 1 1 1 1 1 1 W 3 3 3 3 3 3 W 2 

Helper (2) 1 W 3 3 3 3 3 3 W 2 2 2 2 2 2 W 

Helper (3)  3 3 W 2 2 2 2 2 2 W 1 1 1 1 1 1 

Helper (1) 2 2 2 W 1 1 1 1 1 1 W 3 3 3 3 3 

Helper (2) 1 1 1 1 W 3 3 3 3 3 3 W 2 2 2 2 

Helper (3)  3 3 3 3 3 W 2 2 2 2 2 2 W 1 1 1 

Helper (R) 2 2 2 2 2 2 W 1 1 1 1 1 1 W 3 3 

HELPER (Unskilled) 

Helper (1) 2 2 2 2 2 2 W 2 2 2 2 2 2 W 2 2 

Helper (2) 2 2 2 2 2 2 W 2 2 2 2 2 2 W 2 2 

Helper (3)  2 2 2 2 2 2 W 2 2 2 2 2 2 W 2 2 

Helper (4) 2 2 2 2 2 2 W 2 2 2 2 2 2 W 2 2 

Helper (5)  2 2 2 2 2 2 W 2 2 2 2 2 2 W 2 2 
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All the documents prepared by the contractor will be the property of DPA. The contractor will not share 
the information contained in the above said log books registers with any outside person without written 
permission of EIC. The contractor will hand over the logs and registers to DPA at the time of completion 
of contract period.  

20. Tools & tackles 

The contractor should supply tested & Calibrated measuring instruments and maintain the register & 
documents of the calibrated measuring tools. the same should be calibrated before the start of 2nd year 
ARC period updated  

Following measuring instruments after the date of issuance of LOI should be available at site for Part -1 
& Part-2 ARC. 

A) Measuring Instruments 
Sr 
No 

Description Quantity of Measuring 
Instruments of PART-1 

Quantity of Measuring 
Instruments of PART-2 

1 Multi meters(Fluke / Megger / Motwane)  1 No  2 No 

2 Lux meter (Fluke make) 1 no 2 No 

3 5000V  Megger (Fluke /Motwane make) 
(digital ) 

2 No 2 No 

4 Earth resistance measurement instrument 
(0.1 Ohm LC) with kit (Fluke / Motwane 
make) 

1 No 1 No 

5 Phase sequence meter. ( Fluke / Kyoritsu) 1 No 

6 Tong tester. (Fluke / Megger / Motwane) 1No 2 No 

7 Underground Cable live detector 1 No 

 

B) Tools & Tackles 
Sr 
No 

Description Quantity of tools of 
PART-1 

Quantity of tools 
of PART-2 

1 Double end open spanner from size 6-7 to 30 – 32 size 
(Taparia / Stanley make) 

1 Sets 2 sets 

2 Double end ring spanner from size 6-7 to 30 – 32 
(Taparia / Stanley make) 

1 Sets 2 Sets 

3 6-7 to 30 – 32 size (metric) set (Taparia / Stanley make) 1 Sets 2 Sets 
4 Adjustable wrenches (12 inch) (Taparia / Stanley make) 1 Sets 2 Sets 
5 Hydraulic Crimping tool Make Dowell’s / Jaison 1 Sets 2 Sets 
6 Allen keys set 1 Sets 2 Sets 
7 Tubular spanner set (Taparia / Stanley make) 1 Sets 2 Sets 
8 Star screw driver set (Taparia / Stanley make) 1 Sets 2 Sets 
9 Screw driver set (Taparia / Stanley make) 2 Sets 2 Sets 

10 Hammers each (1lb & 2lb) 2 Sets each 2 Sets each 
11 Electrical Grinder of make (MILWAUKEE/MAKITA / 

DeWalt/ BOSCH) 
1 No  1 No  

12 Battery operated Grinder along with extra battery of 
below mentioned make (Milwaukee make model 
18VDc, 61UU61   “OR”  DeWALT make model 18V XR 
Cordless Die Grinder Brushless DCG426P2-QW, “OR”  

 
 

1 No 

 
 

1 No 
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Bosch make model GWS 18V-7 125mm Cordless 
Angle Grinder)  

13 Hammer Drill Machine (MILWAUKEE/MAKITA / 
DeWalt/ BOSCH) 

1 No 1 No 

14 Battery operated Drill M/c  with extra battery of below 
mentioned Make (Dewalt make, DCD9962P2-QW or 
Bosch make, GDS 18V 1050 cordless, Makita make-
DDF458RFE ) 

1 No 1 No 

12 High voltage discharge rod including operating rod 2 Sets 2 Sets 
13 Dual mode Air Blower (Normal and Heating Mode of 

make MAKITA / DeWalt/ BOSCH/ Ralli wolf) 
1 No 1 No 

14 Emergency lights with 4 Hrs, battery backup. 3 Nos. 3 Nos. 
15 Cable Jointing Kit (Gas bottle & Burner) 1 Kit. 
16 Spade – 4 Nos. 3 Nos. 3 Nos. 
17 Aluminium Ladder as site requirement Medium & Big 

each 
2 Nos. 2 Nos. 

18 RCC Breaker M/c with Drill Bit 1 No. 1 No. 
19 3 Ph 32KVA DG set tyre /trolley mounted 1 no 
20 Pliers to every Electrician and Wireman 25 Nos. 25 Nos. 
21 Line Tester to every Electrician and Lineman 25 Nos. 25 Nos. 
22 Test lamps & torches to every Electrician and Lineman 25 Nos. 25 Nos. 
23 Adjustable Electrical Pole Climbing shoes  ( 80KG 

Capacity ) 
 
 
 
 
 

 

 
 

10 Pair 

 
 

10Pair 

24 First aid kits at power house , estate office, oil jetty 5 Nos. 
The list is not exhaustive. During the contract period, the contractor is required to bring any 
other required measuring instrument and tools & tackles at his own cost on the written  
instructions of EIC. 

 

21. Uniform & PPE: 
The Contractor has to provide uniform to all the employees deployed for Maintenance Contract. 
Also all the employees of Contractor shall wear the uniform and PPE while on duty the uniform 
should be with company Logo. 
The following PPE shall be provided by Contractor to his deployed staff during Maintenance contract.  
 

Sr no Description For Staff of PART 1 &2 

1 Helmet For each Staff member 

2 Safety Shoes For each Staff member 

3 Goggles For each Staff member 

4 Rain Coat For each Staff member 

5 Reflective Jacket For each Staff member 

6 H.T Rubber Hand Gloves Each Site  2 no’s 

7 Face Shield (fire Proof) Each Site  2 no’s 

8 Gum boot For each Electrician /Linemen 

22. The work shall be carried out on Over Head & underground network. DPA will not be  responsible 
for any compensation for any accident occurs to workman of the contractor for whatever reason 
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or failure of equipment in the working area. Contractor has to provide suitable safety & PPE 
equipment to his workers, and has to obtain Group Insurance for working at height of 12 Mtrs. 
 

23. No idling charges will be paid by DPA. However, as per need, DPA may arrange outage on 
Sunday/holiday & the contractor is bound to execute the work. 

 

24. The Contractor has to execute the work as per instructions given by Engineer- in-Charge or his 
nominee. If any of the work given by DPA in Part “B” of schedule “B” is not carried out by the 
contractor within the time period, the same will be executed by DPA or through outside agencies 
through quotation the cost will be recovered from the RA Bill of the contractor. 

 

25. Scope of work includes sufficient man power (on 24 X 7 basis) with necessary advanced tool & 
tackles and vehicle to carry out allotted work within stipulated time limit. 

 

26. The Pole shall be supplied & erected properly with suitable identification indicator at every pole 
for each network, which also includes muffing to pole by C.C. mix. 

 

27. The contractor shall quote the rate for Part–A per month basis to attend & Monitor the Trouble 
shooting, fault finding etc. consisting only deploying of manpower with related tools & tackles to 
attend the line faults like re- jumpering or making of blown D.O. fuses and other accessories 
urgently require to restore the power supply. Removing the excess sag of overhead line, 
tightening of stay, cross-arm etc. as per IS norms. The time frame for erection / installation / 
replacement of item is as under: Execution / erection of pole and its ancillary items are 24 Hrs. for 
each pole. 

28. In the existing or new crossing of rail/road HT/LT cable, if got damaged for any reason, the same 
shall be attend by the contractor, to the satisfaction of the concern EIC/concern AE (E), 
Deendayal Port Authority. The rail/road crossing to be carried out with horizontal boring. The 
HDPE pipe required for horizontal boring is in the scope of contractor. However, the HT/LT cable 
will be supplied by DPA  free of cost if available; otherwise the contractor shall arrange the 
same and the payment, for the supply of cable, shall be reimbursed by DPA on submission of 
invoice / bill from the supplier from whom the contractor has purchased after approval of 
competent authority. No excess payment will be made by the DPA on account of horizontal 
boring and excess manpower. The support for fault finding machine to locate the fault in U/G 
cable will be provided by DPA subject to availability. However, if fault finding machine is out of 
commission, contractor has to arrange fault finding machine for detecting fault. If during raining 
season or in case of rain, the site is inaccessible for HDD                                 to restore power or otherwise all the 
arrangement at their own cost for HDD work shall be made by the contractor. 

 

29. Latest Tools & Tackles, Man power & Material, elevated platform, excavator on hire etc. will 
have to be arranged by the Contractor to execute the work at 10-12-meter height or for 
excavation for any fault rectified by the cable fault locater, No facility will be provided by DPA 
and will not entertain any claim against it. 
 The broad details of each item & Technical Specification of the work are shown in the Schedule 
“B” are indicative but not exhaustive and the payment shall be made as per actual qty. /work 
execution as per site requirement. However, while submission of offer; bidder should visit the 
site and cover everything to complete the work in all respect.   

30. The contractor should immediately arrange the Cable Fault Locater Machine within 01 hr at site, 
if not penalty will be imposed on hourly basis. If the machine is under breakdown during the above 
period, the contactor should arrange alternate arrangement of bringing the m/c on rent and 
locate the fault. 

Normally all the faults should be attended within 04 hrs on getting intimation of fault through any 



 

87 | P a g e   

87 

media, failure for not attending on time for which penalty will be imposed on hourly basis for the 
delay on the part of the contractor, if the contractor provides firm reason of delay on reaching at 
site then the same will be decided by EIC / AE(E) on merit basis. 

Accordingly, if manual excavation is required, then the contractor shall arrange the labour for 
excavation. However, if excavation is to be done by excavator then Excavator along with drive should 
reach at site within 2 hrs. the case is same for the HDD machine & operator, for Non- availability of 
labour / any machine at site within 2 hrs. the penalty will be imposed on hourly basis. However, in 
case of traffic jam if the machine is unable to reach at time then no penalty will be imposed for delay 
on account. If any maintenance is to be carried out in the machine prior approval from EIC / AE(E) to 
be obtained. Also, in case of Breakdown of any of the machines, the contractor shall inform to 
the site in-charge for repairing of the same stating the approximate time required for it. For 
maintenance/breakdown takes more than 08 Hrs. then the contractor make alternative 
arrangement, otherwise, penalty per hour of delay will be imposed on the contractor. 

 

31. If any cable, which cannot be buried, in that case, it shall be laid in DWC pipe of suitable size. 
Also, if any of the cables, while execution of the work, could not be put underground/in cable 
trench/saddling and planned to attend afterwards or next  day, in that case, the cable shall 
invariably be kept wound/coiled in safe place to avoid damage due to vehicular movement or 
otherwise. Alternatively, such cable may be left on the drum which shall be lowered from its 
jacks and firmly anchored. 
 

32. Before End terminations are made, the I.R. value shall be measured to ensure the healthiness of 
the cable.  

33. All the materials shall be supplied as per schedule, mentioned in the tender, failure of which, the 
penalty per week per material shall be imposed on the contractor. However, if delay happens 
due to unavoidable situation, which is not in anybody’s control, then no penalty will be imposed. 

 

34. If Firm fails to supply the items of Schedule – B as per time limit, LD @5% of the material cost per 
week will be recovered from the RA Bill of the contractor. 
 

 Note : All the penalties will be commenced from the date of issues of Work Order. 

35. When the cable drums will be required to be shifted, proper care shall be taken as directed. 
While removing the cables from Cable Drum, the Drum shall be properly mounted on jacks or on 
a cable wheel or any suitable device, to ensure that the spindle, jack etc. are strong enough to 
take the weight of the cable drum. 
 

36. While de-reeling/reeling of any cable, the cable drum shall be mounted properly on jacks or cable 
wheels. 
 

37. Handling of Cable: While handling of any cable it shall be ensured that both ends of cable are 
properly sealed to prevent ingress/absorption of moisture. 
 

38. While passing the cable through HDPE Pipe (HDD)/laying in the RCC Trench/in the Hard or Soft 
Soil, the cable shall not allowed to pull the cable by any type of vehicles. 
 

39. If, while working in the site by the contractor, any old cable is found, then the same shall be 
removed and handed over/shifted to any location as directed. 
 

40. The contractor shall provide PCC cable route marker at every 30 Meter intervals for HT cables 
and 40 Meter intervals for LT cable as shown below Route marker shall also provide at every 
bend of cable. 
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41.  Vehicle: 

Tata yodha / ISUZU- D MAX utility type vehicle with A/c cabin to be procured by Contractor 
after getting LOI from DPA and the documentary evidence shall be produced with registration 
number to Engineer-in-Charge. The vehicle shall be of model 2025. The vehicle shall be 
exclusively used for shifting of men & material inside cargo jetty, collection of Diesel for DG Sets 
from Gandhi ham.  
 

Individual log book should be maintained for each vehicle the site supervisor of DPA shall be 
responsible and total control of the vehicle. The vehicle should not be used for transportation 
of manpower from their home to work site.  However, for transportation of shift staff, loading 
& unloading the material for which contractor shall arranged the own arrangement of vehicle 
at their own cost. The vehicle should not be older than January 2025. Separate log book should 
be kept in each vehicle and properly maintained daily showing the Kilometer travelled with 
signature of the supervisor / Site in-charge using the vehicle. The vehicle driver should be 
provided with company uniform and vehicle should be stationed at Cargo Jetty Substation. 
Contractor should keep vehicle driver having heavy licenses and copy of the licence of driver 
along with insurance copy of vehicle and copy RC book of individual vehicle should be submitted 
to site office within 1 week of issue of work order.  

 
  

               -- sd-- 
                     Executive Engineer (E) 

                                                                                    Deendayal Port Authority 
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TECHNICAL SPECIFICATIONS FOR PART –B (WORKS) 

 
1. Technical specification No.: 1 
(A) Supply: This includes supply at site PGVCL/UGVCL/DGVCL/MGVCL approved vendor or make bare 

ACSR Dog Conductor (ACSR) 100 sq.mm as directed by Engineer-in-charge. The conductor shall 
be manufactured as per IS: 398(Part-I1) 1996. The approval of PGVCL/UGVCL/DGVCL/MGVCL and 
test certificates of Conductor to be submitted by Contractor at the time of supply of item. This 
includes all the labour, taxes loading, unloading at site as directed by Engineer-in-Charge, but 
excluding GST. 

(B) Supply: This includes supply at site PGVCL/UGVCL/DGVCL/MGVCL approved vendor or make bare 
ACSR RABBIT Conductor (ACSR) 50 sq.mm as directed by Engineer-in-charge. The conductor shall 
be manufactured as per IS: 398(Part-IV). The approval of PGVCL/UGVCL/DGVCL/MGVCL and test 
certificates of Conductor to be submitted by Contractor at the time of supply of item. This includes 
all the labour, taxes loading, unloading at site as directed by Engineer-in-Charge, but excluding 
GST. 

(C) Supply: This includes supply at site PGVCL/UGVCL/DGVCL/MGVCL approved vendor or make. 
CCSX (1 X 99 ACSR) SINGLE CORE ROUND COVERED CONDUCTOR FOR OVERHEAD LINE as directed 
by Engineer-in-charge. The conductor shall be manufactured as per IS: 398(Part-II). The approval 
of PGVCL/UGVCL/DGVCL/MGVCL and test certificates of Conductor to be submitted by Contractor 
at the time of supply of item. This includes all the labour, taxes loading, unloading at site as direted 
by Engineer-in-Charge, but excluding GST. 

 

(D) Stringing, testing & commissioning: This includes stringing of supplied and ACSR Dog Conductor 
of size 100 sq.mm/50Sqmm  Rabbit  conductor /  CCZCX  1 x99Sq mm single core covered 
conductor on HT transmission /distribution overhead line. The conductor shall be tied rigidly with 
existing pin/disc/shackle insulators by providing binding wires at least of 12 SWG. The stringing 
of the conductor shall be done as per IS norms & maximum sag 3% of each span shall be 
maintained and joint between span shall not be done in any case. The work includes providing & 
binding of jumpers at shackle point to maintain continuity of the conductor. The rates shall be 
inclusive of all material, required tools tackles and labour and as directed by Engineer-In-charge, 
but excluding GST. 

 

2. Technical specification No.: 2 
(A) Supply: This includes supply at site 11/11KV grade, 3 core Aluminum conductor, XLPE insulated 

armoured cable confirming to IS: 7098 (Part-II) 1985 with up to date amendments and of 
approved make with ISI mark. The manufacturer shall produce TYPE TEST certificate with similar 
size of cable, which shall not be more than 3 years old. The cable shall have marking/embossing 
at the interval of every meter showing its progressive length. During the cable inspection, the 
manufacturer shall show the relevant ROUTINE TESTS to inspecting authority or otherwise the 
manufacturer shall produce the routine test certificate during supply of cable at site. This includes 
all the labour, taxes loading, unloading at site as directed by Engineer-in-Charge, but excluding 
GST. 

 

Laying of H.T Cable: 
(i) In Hard/Soft Soil: This includes laying of single length HT armoured aluminum Conductor XLPE 

Cable of 11KV Grade (excluding supply of cable) through excavation in soft/hard soil. The trench 
to be excavated 0.3 mtr. wide 1.0 mtr. deep. The bed of 50mm of river sand shall be provided in 
the bottom of the excavated trench. The cable shall be laid over the bed of river sand. This 
includes providing & laying of bricks on both sides of cable lengthwise i.e. parallel to the cable 
and the gaps shall be filled by fresh river sand. The cable shall be covered by keeping two bricks 
over the side bricks shown in the sketch. The filling of the trench shall be done with the   excavated 
stuff & should be watered and rammed properly to its original position. The excess excavated 
stuff shall be disposed of from the Site of work or spread in low laying area as directed. Also, 
contractor has to places cable route marker at and interval of 20-meter length the route marker 
shall be of heavy duty HDPE plate width red radium colour.  The contractor shall provide 
additional heat shrinkable straight through joint of relevant size of approved make if the laying of 
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cable shall be more than standard drum length. The rates shall be inclusive of all material, 
required tools tackles and labour and as directed by Engineer-In-charge, but excluding GST. 

 

(ii) The work consists of laying HT cables on wall surface, beam, cable tray, etc. with suitable size of 
G.I. saddles/spacer of 2mm thick and shall be rigidly fixed on cemented wooden gutties / 
polymeric gutties also if necessary for laying the HT cable on beam or on cable tray GI strip of 
made from 50 x 6 mm GI earth Patti  & if necessary sit GI Nut bolt should be used  for fixing GI 
tray at a distance of not more than 0.6 mtr interval. And wherever the cable is to be run on tray 
same shall be fixed with suitable size of clamp & hardware. This also includes termination at both 
end by required size of cable gland and with suitable size of lugs with all material and labour and 
as directed by Engineer-in-charge. 

 

(iii) Through  HDPE Pipe under rail/road crossing: This includes passing of HT cable through heavy 
duty HDPE already buried pipe. The pipe shall be sealing at the both end by suitable cap after the 
laying of cable in HDPE pipe. The rates shall be inclusive of all material, required tools tackles and 
labour and as directed by Engineer-In-charge, but excluding GST. 

 

(iv) Laying through  (½) half round RCC Pipe :- The item includes laying of single length cable of all size 
of  HT 11KV grade  XLPE Cable in the ½ round RCC  hume Pipe 6” I/D the half round pipe should 
be laid on  the coarse sand. The cable shall be laid on the existing half round  pipe as shown in the 
drawing after laying of cable the pipe should be filled with fine sand and  covered with half round 
pipe.. At every approximately 15mtr length of there should be inspection chamber provided. The 
contractor has to places cable route marker at and interval of 20-meter length the route marker 
shall be of heavy duty HDPE plate width red radium colour The item includes required material 
and labour as directed by Engineer in charge. 

 

(v) Laying in existing RCC Cable Trench: This includes laying of supplied HT armoured aluminum 
Conductor XLPE Cable of 11KV Grade in the existing RCC trench. The cable shall be laid after 
opening of RCC trench by removing the MS Cover plates & cable trench shall be cleaned properly 
including removal of garbage, dust, etc from the trench line without damaging the other cables 
laying in the trench. After laying of the cable, cable trench shall be properly covered with existing 
cover plates as per original. This work includes all labour, tools tackles, as directed by Engineer-
in-Charge. 

 

(vi) Laying in G.I. Class-B G.I pipe: This includes laying of cable of single length HT armoured aluminum 
Conductor XLPE Cable of 11KV Grade (excluding supply of cable) in class-B G.I. Pipe of size 100 
mm. on existing DP/Four Pole Structure/steel Structure with G.I. Clamps made from G.I. flat 25 x 
3 mm including G.I. Nut bolts of suitable size at 0.50 mtr. Intervals. The rates shall be inclusive of 
all material, required tools tackles and labour and as directed by Engineer-In-charge, but 
excluding GST. 

 

3. Technical specification No.: 3 
(A) Supply: This includes supply at site 1.1 KV grade, 4 core aluminum conductor, XLPE insulated 

armoured cable confirming to IS: 7098 (Part-I) 1985 with up to date amendments and of approved 
make with ISI mark. The manufacturer shall produce TYPE TEST certificate with similar size of 
cable, which shall not be more than 3 years old. The cable shall have marking/embossing at the 
interval of every meter showing its progressive length. During the cable inspection, the 
manufacturer shall show the relevant ROUTINE TESTS to inspecting authority or otherwise the 
Manufacturer shall produce the routine test certificate during supply of cable at site. This includes 
all the labour, taxes loading, unloading at site as directed by Engineer-in-Charge, but excluding 
GST. 

 

(B) Laying of L.T Cable: 
(i) Laing in Hard/Soft Soil: This includes laying of single length LT armoured aluminum Conductor 

XLPE Cable of 11KV Grade (excluding supply of cable) through excavation in soft/hard soil. The 
trench to be excavated 0.3 mtr. wide 1.0 mtr. deep. The bed of 50mm of river sand shall be 
provided in the bottom of the excavated trench. The cable shall be laid over the bed of river sand. 
This includes providing & laying of bricks on both sides of cable lengthwise i.e. parallel to the cable 
and the gaps shall be filled by fresh river sand. The cable shall be covered by keeping two bricks 
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over the side bricks shown in the sketch. The filling of the trench shall be done with the excavated 
stuff & should be watered and rammed properly to its original position. The excess excavated 
stuff shall be disposed off from the Site of work and spreaded in low laying area as directed. the 
contractor has to places cable route marker at and interval of 20-meter length the route marker 

 The contractor shall provide additional heat shrinkable straight through joint of relevant size of 
approved make if the laying of cable shall be more than standard drum length. The rates shall be 
inclusive of all material, required tools tackles and labour and as directed by Engineer-In-charge, 
but excluding GST. 

 

(ii) laying of LT cables on wall surface, beam, cable tray, etc.: The work consists of laying LT cables on 
wall surface, beam, cable tray, etc. with suitable size of G.I. saddles/spacer of 2mm thick and shall 
be rigidly fixed on cemented wooden gutties or polymeric gutties at a distance of not more than 
0.6 mtr interval. And wherever the cable is to be run on tray same shall be fixed with suitable size 
of clamp & hardware. This also includes termination at both end by required size of cable gland 
and with suitable size of lugs with all material and labour and as directed by Engineer-in-charge. 

 

(iii) Laying through HDPE Pipe under rail/road crossing: This includes passing of LT cable through 
heavy duty HDPE already buried pipe. The pipe shall be sealing at the both end by suitable cap 
after the laying of cable in HDPE pipe. The rates shall be inclusive of all material, required tools 
tackles and labour and as directed by Engineer-In-charge, but excluding GST. 

 

(iv) Laying through  (½) half round RCC Pipe :- The item includes laying of single length cable of all size 
of  LT 1.1KV grade  XLPE Cable in the ½ round RCC  hume Pipe 6” I/D the half round pipe should 
be laid on  the coarse sand. The cable shall be laid on the existing half round  pipe as shown in the 
drawing after laying of cable the pipe should be filled with fine sand and  covered with half round 
pipe.. At every approximately 15mtr length of there should be inspection chamber provided. Also, 
contractor has to places cable route marker at and interval of 20-meter length the route marker 
shall be of heavy duty HDPE plate width red radium colour The item includes required material 
and labour as directed by Engineer in charge. 

 

(v) In RCC Cable Trench: This includes laying of supplied LT armoured aluminum Conductor XLPE 
Cable of 11KV Grade in the existing RCC trench. The cable shall be laid after opening of RCC trench 
by removing the MS/RCC Cover plates & cable trench shall be cleaned properly including removal 
of garbage, dust, etc from the trench line without damaging the other cables laying in the trench. 
After laying of the cable, cable trench shall be properly covered with existing cover plates as per 
original. This work includes all labour, tools tackles, as directed by Engineer-in-Charge. The rates 
shall be inclusive of all material, required tools tackles and labour and as directed by Engineer-In-
charge, but excluding GST. 

 

(vi) In G.I. Class-B pipe: This includes laying of cable of single length LT armoured aluminum Conductor 
XLPE Cable of 11KV Grade (excluding supply of cable) in class-B G.I. Pipe of size 100 mm. on 
existing DP/Four Pole Structure/steel Structure with G.I. Clamps made from G.I. flat 25 x 3 mm 
including G.I. Nut bolts of suitable size at 0.50 mtr. Intervals. The rates shall be inclusive of all 
material, required tools tackles and labour and as directed by Engineer-In-charge, but excluding 
GST. 

 

4. Technical specification No.: 4 
(a) H.T End Termination Kit: Supply & Fixing: This includes providing and fixing of heat shrinkable 

outdoor end termination suitable for the sizes mentioned in Schedule-B including providing fixing 
of Aluminum Solder less lugs of suitable size with all required materials. The work includes all 
labour, tools tackles, heat shrinkable outdoor end termination kit of approved make and 
necessary fabrication work on Double Pole/Four Pole structure if required as directed by 
Engineer-in-Charge. This includes all the labour, taxes loading, unloading at site as directed by 
Engineer-in-Charge, but excluding GST. 

(b) L.T End Termination Kit: Supply & Fixing: This includes providing and fixing of heat shrinkable 
outdoor end termination suitable for the sizes mentioned in Schedule-B including providing fixing 
of Aluminum Solder less lugs of suitable size with all required materials. The work includes all 
labour, tools tackles, heat shrinkable outdoor end termination kit of approved make and 
necessary fabrication work on LT Panel if required as directed by Engineer-in-Charge. This includes 
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all the labour, taxes loading, unloading at site as directed by Engineer-in-Charge, but excluding 
GST. 

 

5. Technical specification No.: 5 
(a)  H.T Straight Through Kit: Supply & Fixing: This includes providing and fixing of heat shrinkable 

Straight through joint suitable for the sizes mentioned in Schedule-B, including providing fixing of 
Aluminum Solder less ferrules of suitable size with all required materials. The work includes all 
labour, tools tackles, heat shrinkable straight through joint kit of approved make and necessary 
excavation in soft soil/removal for RCC trench cover and re-fixing of the same if required as 
directed by Engineer-in-Charge. This includes all the labour, taxes loading, unloading at site as 
directed by Engineer-in-Charge, but excluding GST. 

(b) L.T Straight Through Kit: Supply & Fixing: This includes providing and fixing of heat shrinkable 
Straight through joint suitable for the sizes mentioned in Schedule-B, including providing fixing of 
Aluminum Solder less ferrules of suitable size with all required materials. The work includes all 
labour, tools tackles, heat shrinkable straight through joint kit of approved make and necessary 
excavation in soft soil/removal for RCC trench cover and re-fixing of the same if required as 
directed by Engineer-in-Charge. This includes all the labour, taxes loading, unloading at site as 
directed by Engineer-in-Charge, but excluding GST. 

 

6. Technical specification No.: 6 
(A) Supply: 
(i) HT Arial Bunch Cable: Power Core 3 x 150 mm. + Messenger Wire 2 x 70 mm 

This includes supply of HT 11KV (E) Grade Aerial Bunched Cable with 3(three) Power Cores 
Stranded, compacted Circular Aluminium Conductor screened with Black extruded 
semiconducting Compound, natural coloured XLPE insulated core screened with Black extruded 
semiconducting compound and one layer of copper tape and covered with Black extruded PVC 
(Core identification by ridges one, two and three over PVC covering) and one bare Messenger 
wire : combination of galvanized steel wire and Al. Alloy wires conforming to IS 3130/1984, IS-
398(Part-II)/1976, IS-398(Part-IV)/1979 and IS-7098(Part-II)/1985 with upto date amendments, if 
any.Routine Test certificates to be produced with supply of AB Cable. The rate shall include all the 
labour, taxes loading, unloading at site as directed by Engineer-in-Charge, but excluding GST. 

 
B. ACCESSORIES REQUIRED FOR DRAWAL OF OVERHEAD LINE WITH HT (11KV) AERIAL BUNCHED  CABLES 

ON PSC / RSJ POLE SUPPORT 
Sl. No. D e s c r i p t i o n Unit Quantity 

1 Anchor Clamp                                                  No’s 200 
2 Suspension clamp assembly.                                 No’s 150 
3 Pole mounted support clamps.                      No’s 150 
4 Pole clamps.   No’s 500 
5 Insulation piercing connectors with cover or 

P.G. connectors with insulation cover. 
No’s 150 

6 Facade hooks.   No’s 150 
7 Cable Jointing Kit for straight through & end 

joints. 
No’s 25 

 
Note :- any aerial bunch accessories required to complete the Fixing job the contactor has to supply 

without financial implication.  
 

(ii) LT Arial Bunch Cable: 
This includes supply of HT 1100V, XLPE insulated Arial Bunched Aluminum Cable of size 70 sq.mm. 
The AB cable covered under this specification should be suitable for use on three phase, 4 wire 
earthed system for working voltage up to 1100 V. It should confirm the relevant standards. 
The phase conductor should be 70 mm² XLPE insulated and the neutral conductor should be 50 
mm² XLPE insulated whereas messenger conductor should be Bare heat treated aluminium silicon 
confirming to relative standard. 

 The applicable standard of LT AB Cable shall be as follows. 
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• IS: 14255/1995: - ABC Cables 1100 Volts. 
• IS: 8130-1984:- Conductor for Insulated Cables. 
• IS: 398 (Part-IV)-1994:- Aluminium Alloy Conductors. 
• IS-10418/1982: - Drums for electric cable. 

 Routine Test certificates to be produce with supply of AB Cable. The rate shall include all the 
labour, taxes loading, unloading at site as directed by Engineer-in-Charge, but excluding GST. 

 
(B) Stringing of Aerial Bunched Cable (ABC) Fixing of Suspension & Tension/ Dead end fittings to the 

Poles. 
 The suspension clamp is to be hung on eye hook/ suspension hook, which is fixed to the pole at a 

minimum distance of 0.15 mt. from top end of the pole. The messenger wire of bunched cable 
resting on a pulley is separated from the cable by separating wedges and inserted in the conductor 
groove of the suspension clamp. The bolt is tightened to a torque of 20 N after which the pulley 
and wedges are to be removed. The cable is tied to the messenger wire with nylon tie on both 
sides of clamps. Pole clamps 50 x 8 mm flat shall be used. Eye hook of 20mm dia MS rod to be 
used as per the requirement. The pole clamp shall be made to suite the pole width. This shall be 
installed as per  REC Construction Standard. 

 

7. Technical specification No.: 7 
Supply of Accessories of HT/LT XLPE Insulated Aerial Bunched Cables along with Stringing, testing 
& commissioning:  
The work includes installation of supplied AB cables including handling, pulling, stringing & 
jointing of the cable and effecting service connection to consumers as per direction of the 
Engineer-in-charge.   

  
Supply of Fittings & Accessories 

The following hardware fittings and accessories shall be used to install, erect & join the aerial 
bunched cable. 

a) Suspension Clamp with Eye-Hook – The Contractor shall install the suspension clamp with eye 
hook. This hook shall be used to attach the AB cable on the pole by means of a dead end clamp in 
terminal poles and for attaching a suspension clamp suitable for holding AB cables of size 35mm2 
to 95mm2 in straight lines and angle up to 90 Deg.- 

b) Suspension fittings & the corresponding Eye hook shall be as per REC Construction Standard. The 
eye hooks shall be made from minimum 20mm dia MS rods with eye on one end and the other 
end being suitably flattened with two holes for M16 bolt & nut to fix with the back clamps made 
from minimum 50 x 8 mm flats. The eye hook, back clamp and bolts & nuts are to be hot dip 
galvanized. 

 
c) Dead End fittings shall be bolted type as per REC Construction Standard & the corresponding eye 

hook shall be as specified above. The dead clamps are to be anchored with the pole with similar 
arrangement of eye hook & back clamp. In this case, the back clamp shall have two nos. of holes 
on both sides for M16 bolts. One side of the clamp shall be used for holding the eye hook with 
dead end clamp and the other side shall be used for anchoring the Stay. 

d) Insulation Piercing Connectors (IPC). 
 Insulation Piercing Connectors (IPC) are used for making Tee / Tap-off / Service connectors to an 

ABC/Bare Overhead Line. 
e) Anchoring Clamp ( 3 bolt & 2 bolt type): 

The clamps should be designed to Anchor LT-AB cable with insulated messenger. The clamp 
should consists of an Aluminium alloy corrosion resistant castled body, bail of stainless steel and 
self adjusting plastic wedges which shall anchor/hold the neutral messenger without damaging 
the insulation.. 

f) Nylon cable Tie- These ties shall be used for tying the conductors with the messenger wire to 
prevent the phase conductors from chatting against suspension clamp. The nylon tie is made of 
weather resistant black nylon. ( length  360mm width 15mm Locking Type : Locking Non-
releasable 
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g) Lugs - The contractor shall supply Lug. These shall be used as non-tension aluminium to aluminium 
connections for conductor joints. 

 

h) Phase markers 
Phase markers should be provided throughout the network. Phase Marker kit includes three 
separate color phase markers: red, yellow and blue. 

 

i)  Bimetallic Connectors with Plastic Covers - The bimetallic contractor shall install Plastic Covers 
for Connectors. These covers shall be used with bimetallic connectors to protect connectors 
against corrosion caused by climatic conditions. 

 

j) JUNCTION SLEEVES. 
 The sleeves should be Pre-Insulated for phases, neutral messengers and street lighting 

conductors. 
 Sleeve should be made of Alluminium, insulated with an Anti-UV black. 
 thermoplastic tube hermetically sealed two ends with 2 flexible rings. 

Die reference, size and strip length are indicated on the sleeve itself. 
 

K) HV cable Joint Tray:- As an accessory for MV ABC System and suitable designed to hold and 
support the 11kV AND 33kV ABC Straight Through Joints on 10M-19-5kN spun concrete poles 
capable of withstanding a minimum load of 100 kg. 

 

L)  ABC SERVICE MAIN DISTRIBUTION BOXES.  
This Distribution Box should be Weather & Moisture Proof with spring loaded Bus Bar system & 
should be able to carry a current according to specified amp capacity. It can have 1 /3-phase input 
& provision for 4 or 9 nos. of 3- phase or 1-phase outputs. The box should have the provision for 
special key for locking & proper arrangement of sealing. The boxes should be assembled on the 
pole using Metal Tapes & Buckles or Bolts. No. of Boxes per pole may vary with supporting 
arrangement for more no. of service connections.  

 

The contractor should supply the materials as given in schedule "B"  if any other fittings required 
for string of Arial Bunch cable for  the cable size mentioned in schedule B then the contractor has 
to make his own arrangement to complete the work for which no extra payment will be made 
from DPA. 

 

8. Technical specification No.: 8 
This includes making of Horizontal Directional Drilling by putting suitable diameter HDPE suitable 
for cable size to LT 4 Core X 300/400 sq.mm. HDPE pipe shall have strength of 10Kg/Sq.cm. 
Providing of HDPE pipe is also in the scope of contractor. Depth of horizontal boring shall be 
minimum 165 cm or according to construction of Road/Rail network or as per direction of 
Engineer-In-Charge. Laying of HDPE pipe coupled by HDPE socket only after standard length in 
excavated trench / tunnel and also sealing of HDPE pipe ends by suitable cap at both end. After 
completion of boring job back filling & dressing of excavated trench to be carried out as per the 
original. The contractor shall arrange JCB machine for excavation, water for drilling, de-watering 
pump, HDD equipment at their own cost. The rates shall be inclusive of all material, required tools 
tackles and labour and as directed by Engineer-In-charge, but excluding GST. 

 

9. Technical specification No.: 9 
(A) Supply: This includes supply at site PGVCL/UGVCL/DGVCL/MGVCL approved vendor or make 11 

KV & 22 KV Polymeric Pin Insulator with its hardware as directed by Engineer-in-charge. The 11 
KV & 22 KV Pin insulator shall be supplied with hot dipped galvanized MS forged pin of suitable 
size. The pin shall have adequate mechanical strength. The approval of 
PGVCL/UGVCL/DGVCL/MGVCL and test certificates to be submitted by Contractor at the time of 
supply of item. This includes all the labour, taxes loading, unloading at site as directed by 
Engineer-in-Charge, but excluding GST. 

(B) Fixing: This includes fixing of supplied 11/22KV pin insulator on pole top bracket or cross arms or 
both of overhead lines. The insulator shall be fixed in such a way that the overhead conductor 
shall rest on it. The pin insulator shall be fixed on the cross arm by passing pin through the hole 
of cross arm and the pin shall be tighten using nut. The rates shall be inclusive of all material, 
required tools tackles and labour and as directed by Engineer-In- charge, but excluding GST. 
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10. Technical specification No.: 10. 
(A) Supply: This includes supply at site PGVCL/UGVCL/DGVCL/MGVCL approved vendor or make 11 

KV & 22 KV Polymeric Disc Insulator with its hardware as directed by Engineer-in-charge. The 11 
KV & 22 KV Disc insulator shall be supplied with hot dipped galvanized hardware of suitable size. 
The hardware shall have adequate mechanical strength. The approval of PGVCL/UGVCL/ 
DGVCL/MGVCL and test certificates to be submitted by Contractor at the time of supply of item. 
This includes all the labour, taxes loading, unloading at site as directed by Engineer-in-Charge, but 
excluding GST. 

 
(B) Fixing: This includes fixing of supplied 11/22 KV disc insulator on cross arms of overhead lines. The 

disc insulator shall be fixed on the cross arm by using proper G.I. hardware.The rates shall be 
inclusive of all material, required tools tackles and labour and as directed by Engineer-In-charge, 
but excluding GST. 

 

11. Technical specification No.: 11. 
(A) Supply: This includes supply at site PGVCL/ UGVCL/ DGVCL/ MGVCL approved vendor or make 

window type 8 Mtr. long PSC pole including all labour, loading and unloading as directed by 
Engineer-in-charge. The approval of PGVCL/UGVCL/ DGVCL/ MGVCL to be submitted by 
Contractor at the time of supply of item. This includes all the labour, taxes loading, unloading at 
site as directed by Engineer-in-Charge, but excluding GST. 

(B)  Erection: The work includes fixing of supplied 8 Mtr. long PSC pole at site. The pole pit shall be 
excavated in all kind of soil of size 0.75mtr x 0.75mtr and 1.75mtr deep. One-sixth length of pole 
shall be planted inside the ground. 1:3:6 PCC base layer of thickness 150-mm shall be provided at 
the bottom of the pole pit. Balance portion of the pit shall be backfilled with mixture of c.c. ratio 
1:3:6 using cement, sand and 6 to 20mm graded metal chips as coarse aggregate and to prepare 
cylindrical shape muffing 750mm above ground level duly plastered. The excavated stuff shall be 
spread in lower level area as directed. The rates shall be inclusive of cement concreting, 
plastering, other material, required tools tackles and labour and as directed by Engineer-In-
charge, but excluding GST. All types of cement mixtures shall be done by using sweet water only. 

 
12. Technical specification No.: 12. 
(A) Supply: This includes supply at site PGVCL/ UGVCL/ DGVCL/ MGVCL approved vendor or make 11 

Mtr. long RSJ girder pole of 100mm x 110mm x 8mm thickness with metal primer coat as directed 
by Engineer-in-charge. The approval of PGVCL/UGVCL/ DGVCL/ MGVCL to be submitted by 
Contractor at the time of supply of item. This includes all the labour, taxes loading, unloading at 
site as directed by Engineer-in-Charge, but excluding GST. 

 
(B) Erection: The work includes fixing of supplied 11 Mtr. long RSJ pole at site. The pole pit shall be 

excavated in all kind of soil of size 0.75mtr x 0.75mtr and 2.0 mtr deep. One-sixth length of pole 
shall be planted inside the ground. 1:3:6 PCC base layer of thickness 150-mm shall be provided at 
the bottom of the pole pit. Balance portion of the pit shall be backfilled with mixture of c.c. ratio 
1:3:6 using cement, sand and 6 to 20mm graded metal chips as coarse aggregate and to prepare 
cylindrical shape muffing 750mm above ground level duly plastered. There after clean the pole 
remove rust or foreign material if any and apply one coat of metal primer & two coat of silver 
paint, the muffing shall be paint with lime whitewash. The excavated stuff shall be spread in lower 
level area as directed. The rates shall be inclusive of cement concreting, plastering, other material, 
required tools tackles and labour and as directed by Engineer-In-charge, but excluding GST. 

 
13 Technical specification No.: 13. 
(A) Supply: This includes supply at site complete stay set as directed by Engineer-in-charge. The stay 

set comprising of stay rod, turn buckle, thimble, anchor plate, 7/10 GI stay wire, stay clamp and 
HT guy insulator etc. conforming to the following technical specification. M.S. stay rod of 20mm 
diameter 1800mm in length, one side formed an eye and welded with internal diameter 40mm 
with one thimble and the other side of the rod shall be threaded and fitted with 2nos. suitable 
hexagonal nuts with one round washer complete with MS anchor plate 250 x 250 x 6mm 
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dimension with center hole. The entire rod, plate, nuts and washer should be hot dipped 
galvanized. Single bow turnbuckle made of 16mm diameter MS rod and center rod of 20mm dia. 
threaded. The base channel shall be with two hexagonal nuts. All the metal parts shall be 
galvanized. This includes all the labour, taxes loading, unloading at site as directed by Engineer-
in-Charge, but excluding GST. 

 
(B) Fixing: The work fixing of supplied stay set includes preparation of stay pit of size (0.9mtr x 0.6mtr 

x 1.4mtr depth) shall be excavated in all kinds of soil. The stay rod with anchor plate shall be 
installed therein and the pit shall be filled in with 1:3:6 PCC using 40-mm HG metal. Proper curing 
of PCC shall be done to enable the concrete to acquire strength. The excavated stuff shall be 
spread in lower level area as directed. The stay insulator shall be provided at least at a height of 
3mtr. from the ground level and fixed in such a way that the wires would not fall on ground in 
case of the failure of the insulator. Angle of stay set provided shall be an angle of about 45 degree 
from the ground level. The stay set shall be fixed in opposite direction of line conductors to reduce 
stress on pole. The rates shall be inclusive of all material, required tools tackles and labour and as 
directed by Engineer-In- charge, but excluding GST. 

 
14 Technical specification No.: 14. 
a. Supply: This includes supply at site PGVCL/ UGVCL/ DGVCL/ MGVCL approved vendor or make 

lightening arrester. The lightening arrester shall be suitable for 11KV overhead line. The exposed 
surface of the lightning arrester shall be glazed, brown in colour and shall be supplied with all 
hardware required for fixing. The approval of PGVCL/UGVCL/ DGVCL/ MGVCL and test certificate 
of L.A. to be submitted by Contractor at the time of supply of item. This includes all the labour, 
taxes loading, unloading at site as directed by Engineer-in-Charge, but excluding GST. 

 
b. Fixing: The work includes fixing of supplied lightning arrester on pole/structure.The arrester shall 

be fixed rigidly on the top of pole using necessary clamps, nut-bolts and shall be electrically 
connected with HT line. The rates shall be inclusive of all material, required tools tackles and 
labour and as directed by Engineer-In-charge, but excluding GST. 

 
15 Technical specification No.: 15. 
a. Supply: The work includes supply at site PGVCL/ UGVCL/ DGVCL/ MGVCL approved vendor or 

make 11KV Horn gap fuse unit. The Horn Gap fuse unit (one set comprises with three units) 
confirming to latest IS. The approval of PGVCL/UGVCL/ DGVCL/ MGVCL and test certificate of horn 
gap fuse unit to be submitted by Contractor at the time of supply of item. This includes all the 
labour, taxes loading, unloading at site as directed by Engineer-in-Charge, but excluding GST. 

 
b. Fixing: This includes fixing of supplied 11kV Horn Gap Fuse on pole/structure. The unit shall be 

fixed as per I.E. rules. Each unit having 2nos. of 11KV insulators shall fixed on ISMC base channel 
of size 75mm x 40mm x 7.3mm. All hardware, such as clamps, nut-bolts shall be used of G.I. The 
rates shall be inclusive with all material, required tools tackles and labour and as directed by 
Engineer-In-charge, but excluding GST 

 
16 Technical specification No.: 16 
 
a. Supply: The supply at site PGVCL/ UGVCL/ DGVCL/ MGVCL approved vendor or make gang 

operated outdoor type air break switch having 11 KV System Voltage Current carrying capacity 
400 Amps. The GOAB Switch shall be suitable for 11KV system voltage. The system on which the 
isolators will be installed will be 11KV, 3Phase, 50 Hz +3%. The AB switches shall confirm to IS: 
9921 (Part I to IV). The GOAB switch shall be supplied with arcing horns and operating mechanism. 
The approval of PGVCL/UGVCL/ DGVCL/ MGVCL and test certificate of horn gap fuse unit to be 
submitted by Contractor at the time of supply of item. This includes all the labour, taxes loading, 
unloading at site as directed by Engineer-in-Charge, but excluding GST. 

 



 

97 | P a g e   

97 

b. Fixing: This includes fixing of supplied 11kV G.O.A.B. switch on pole/structure. The switch shall be 
fixed as per I.E. rules. Fixed and moving contact assembly shall be fixed on ISMC base channel of 
size 75mm x 40mm x 7.3mm. All hardware such as clamps, nut-bolts shall be used of G.I. 
Alignment of the switch shall be such that the switch can be operated easily. The rates shall be 
inclusive of all material, required tools tackles and labour and as directed by Engineer-In-charge, 
but excluding GST. 

 
17 Technical specification No.: 17 
a. Supply: 
i. This includes supply at site Pole top bracket as directed by Engineer-in- charge. The pole top 

bracket shall be made from ISMC channel of size 75mm x 40mm and 25cm long. Necessary G.I. 
hardware such as clamp, nut-bolts shall be supplied with the cross arm. This includes all the 
labour, taxes loading, unloading at site as directed by Engineer-in-Charge, but excluding GST. 

ii. This includes supply at site 1.2mtr long cross arm as directed by Engineer-in-charge. The cross 
arm shall be made from galvanized ISMC channel of size 75mm x 40mm x 7.3mm. The cross arm 
shall be fabricated to carry two nos. HT conductors. Necessary G.I. hardware such as clamp, nut-
bolts shall be supplied with the cross arm. This includes all the labour, taxes loading, unloading at 
site as directed by Engineer-in-Charge, but excluding GST. 

 
b. Fixing: 
i. This includes fixing of supplied Pole top bracket on pole. The pole top bracket shall be fixed rigidly 

on pole using G.I. clamps, G.I. nut-bolts as directed by engineer in charge. The rates shall be 
inclusive of all material, required tools tackles and labour and as directed by Engineer-In-charge, 
but excluding GST. 

 
ii. This includes fixing of supplied 1.2mtr long HT cross arm on pole. The cross arm shall be fixed 

rigidly on pole using G.I. clamps, G.I. nut-bolts as directed by engineer in charge. The rates shall 
be inclusive of all material, required tools tackles and labour and as directed by Engineer-In-
charge, but excluding GST. 

 
18 Technical specification No.: 18. 
a. Providing & Fixing: This includes providing and fixing guarding under 11KV overhead line. The 

guarding shall be made of two nos. string of G.I.8SWG wire. Intermediate cradles at every one-
meter distance shall be provided of G.I.10 SWG wire to form a cage. The guard wire shall run 
under bare live conductor and minimum clearance between bare conductor and guard wire shall 
be maintain 30cm.The guard wire shall be bonded with earth wire. The work includes all required 
hardware, nut-bolts, clamps, guarding cross arms etc. and labour charges. The guard wire shall be 
provided at road crossings or anywhere as directed by engineer in charge. The rates shall be 
inclusive of all material, required tools tackles and labour and as directed by Engineer-In-charge, 
but excluding GST. 

 
19 Technical specification No.: 19. 
 

For Double Pole Structure: 
a. Supply: The work supply and erection of Double pole structure for 11KV HT overhead line includes 

supply of following material with mentioned specifications: - 
 
(i) This includes supply at site PGVCL/ UGVCL/ DGVCL/ MGVCL approved vendor or make 2 nos. 

11mtr long RSJ pole of 100mmx110mmx8mm thickness as directed by Engineer-in-charge. 
 
(ii) 2.2mtr long ISMC channel 2 nos. of size 75mm x 40mm x 7.3mm with G.I. Hardware such as nut-

bolts, clamps etc 
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(iii) 2.2mtr long M.S. angle cross arm 6 nos. of size 50mm x 50mm x 10mm with G.I. hardware. This 
includes all the labour, taxes loading, unloading at site as directed by Engineer-in-Charge, but 
excluding GST. 

 
b. Erection of Poles: The pit of each pole shall be excavated in all kind of soil of size 0.75mtr x 0.75mtr 

and 2.0 mtr deep. One-sixth length of pole shall be planted inside the ground. 1:3:6 PCC base layer 
of thickness 150-mm shall be provided at the bottom of the pole pit. Balance portion of the pit 
shall be backfilled with mixture of c.c. ratio 1:3:6 using cement, sand and 6 to 20mm graded metal 
chips as coarse aggregate and to prepare cylindrical shape muffing 750mm above ground level 
duly plastered. The excavated stuff shall be spread in lower level area as directed. The contractor 
has to arrange all required raw material cement, sand, metal, water, labours, tools tackles, crane 
etc. at his own cost. After erection of pole potable water curing shall be done for bonding of 
cement. The rates shall be inclusive with all material, required tools tackles and labour and as 
directed by Engineer-In-charge. 

 
The complete layout drawing of DP Structure including earthing arrangement shall be prepared 
as per IS by the Contractor and shall got approved from Engineer-in- Charge before 
commencement of work. The DP structure shall be erected as per approved drawing. The work 
includes all labour & material as directed by Engineer-in-Charge. 

 
20 Technical specification No.: 20. 
a. Supply: This includes supply of 3 Star BEE rating copper wound transformer at site PGVCL/ UGVCL/ 

DGVCL/ MGVCL approved vendor or make of 25KVA, 63 KVA,100 KVA, 200KVA & 250 KVA   
11/0.433KV, oil filled, outdoor type suitable for pole mounting TC as directed by Engineer-in-
Charge. 
The approval of PGVCL/UGVCL/ DGVCL/ MGVCL and test certificate of Distribution Transformer 
to be submitted by Contractor at the time of supply of item. 

 
This includes all the labour, taxes loading, unloading at site as directed by Engineer-in-Charge, but 
excluding GST. 

 
b. Installation, Testing & Commissioning: This includes installation of supplied transformer on 

prepared DP/FP with suitable locking arrangement of transformer with suitable size of angles 
both side of transformer and the angles shall be bolted with poles with suitable MS clamps. The 
work also includes body earthing of Transformer and neutral earthing of transformer. The 
necessary test for testing and commissioning to be carried out on after installation of transformer 
at site. The work includes all labour & material as directed by Engineer-in-Charge, but excluding 
GST. 

 
21 Technical specification No.: 21. 
(B)  Providing & Fixing: This includes supply & fixing of 3 phase and neutral, 200 Amps. Pole mounted 

Distribution Panel made from 2 mm powder coated CRCA sheet with clamps and necessary 
hardware for fixing underneath of pole. The Distribution box comprises 200 Amps. 3 nos. 
extended terminal Kit Kat fuses to receive main from transformer, 400 Amps capacity Aluminum 
Busbars for outgoing LT connections and necessary wiring as per requirement as directed by 
Engineer-in-Charge. The work includes all labour & material as directed by Engineer-in-Charge, 
but excluding GST. 

 
22 Technical specification No.: 22. 
a. Providing & Fixing: This includes supply of 11KV COPPER WOUND MEASURING THREE PHASE 

THREE CTs AND ONE THREE PHASE STAR/STAR PT COMBINED C.T.P.T. UNIT of the given ratings. 
This specification covers design, manufacture, testing at manufacture’s works, supply and FIXING 
of oil filled conventional type outdoor type pole mounted combined 11 KV copper wound CTPT 
unit. The combined CTPT unit shall comprised of three single phase current transformers and one 
three phase voltage transformers having primary star point of primary winding shall not be 
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EARTHED (i.e. floating Neutral and secondary star neutral points shall not to be EARTHED on LV 
side and shall be brought out in secondary terminal box. 

 
The accuracy class of CT & PT shall be 0.5S and 0.5 respectively. Rated burden for CT & PT shall 
be 5 VA and 10VA/phase respectively at 0.8 P.F. (Lag). The winding material shall be of copper 
with class of Insulation A. 
This includes fixing of combined C.T.P.T. on existing outdoor DP structure. The work includes all 
labour & material taxes, loading, unloading at site as directed by Engineer-in-Charge, but 
excluding GST. 
 

23 Technical specification No.: 23. 
Technical Specifications for the work to be carried out of Double & Four Pole Fencing. 

1. Quality / Standards of Material to be used. 
Basic material to be used for the fabrication of Chain Link Fencing which is to be supplied & 
provided is MS Pipe of Square Hollow Section (SHS), MS Angle, MS Flat & GI wire. 

 
2. Size & Dimension of Material to be used. 
(i) For Vertical Post: MS Pipe of Square Hollow Section (SHS) of 49.5mm x 49.5mm x 4.5mm 
(ii) For Main (outer) Frame; MS Pipe of Square Hollow Section (SHS) of 32mm x 32mm x 3.2mm. 
(iii) For Chain Link (inner) Frame: MS Angle of 25mm x 25 mm 3mm. 
(iv) For Chain Link Mesh: GI wire of 10 SWG with minimum 40 microns coating of Zink & fabrication 

of mesh of 2” x 2”. 
(v) For Hinges: MS Flat of size suitable to MS pipe of 49.5mm with thickness of 5mm. 
(vi) Miscellaneous material like Hinges, Aldraft, Nut Bolt & other material of standard quality. 
 

3. Dimensions for fabrication of Chain Link Fencing of standard size as per drawing 
 The said drawing is for DP Structure Fencing. The dimension of fencing is 12 ft Front & Back and 

6 ft at both side. For four pole dimension of fencing is 12 ft at all four sides. 
 
4. Installation i.e. fitting of Chain link Fencing at site: 
 Supplier has to fabricate all the section of complete chain link fencing as per drawing, dimension 

specified as above as well as per instructions of Engineer- In-Charge. 
 

Prior to installation / fixing at site, all the MS parts should be applied two coats of red oxide. Main 
vertical posts should be grouted / fitted in the ground in such way that fencing frame should be 
remain 150mm above from ground level. Minimum 500mm length of vertical posts should remain 
in ground & it should be fixed up by foundation of standard CC mixture of ration 1:2:4 for the area 
of 300mm x 300mm & height of 500 mm. After installation / fixing at site, two coats standard 
paints should be applied as per instruction of Engineer-In-Charge. 

 
5. General Condition for Supply and Providing Chain Link Fencing 
 
I. Zink coating of Chain Link mesh should not be less than 40 microns. For the same, supplier has to 

produce manufacture’s certificate. 
II. Fixing of vertical post should be provided with foundation of standard CC mixture of ration 1:2:4 

for the area of 300mm x 300mm & height of 500mm with sufficient curing. 
III. Fixing of fencing case should be such that over all height at all the place should not be lee than 

2400mm from ground. Fencing panel height should not be less than 1500mm. 
IV. Chain link mesh is to be fixed in the frame of 50 x 50 x 6mm MS Angle frame with good quality of 

welding. Fitting of this frame with MS Square Pipe should be done with welding using MS Angle. 
V. All the fabrication work should be done with good quality of welded & it should be free from sharp 

edges, concern & unevenness of surface. It should also with good finishing & decent look up to 
the satisfaction of Engineer in charge. 

VI. The drawing & dimension (except height) are for standard & normal location. However, it may 
vary as per site situation. Hence Contractor has to approach concern Engineer-In-Charge, joint 
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visit for each location & record the dimensions according to site situation and accordingly. Has to 
fabricate, Supply & fixing the chain link fencing as per the instruction of Engineer in charge. 

VII. The drawing shall not absolve the contractor from his liability for insure appropriate dimensions 
& to supply & providing accordingly as per the site situation & instruction of Engineer in charge. 

VIII. MS aldraf should be provided with locking arrangement on front side as shown in drawing. 
IX. Fitting of complete chain link fencing panel with vertical post should be done with appropriate 

MS flat with thickness of 5mm and Nut Bolt of 2” x 3/4" size as per drawing. It should be in such 
that both side & rear side, with tight fitting by Nut-Bolts whereas front side, it should be slightly 
loose fitted so that it can work as hinges. 

X. Quality of material: As the major material is a steel item, the material like MS Square Pipe, MS 
Angle, MS Flat & GI wire must be as per relevant IS. 

XI.  Drawing as below. 
  
24 Technical specification No.: 24. 
(A)  Supply & Fixing: This includes supply of AC 3 Phase LT/CT Multifunction DLMS compliance Energy 

Meter of accuracy class 0.2S, 3 X 240 V, 50 Hz with optical & RS232 Port, backlit LCD display, 
measures & displays Trivector Energy, load survey, TOD, Tamper detection & logging, Power 
On/Off events, instantaneous parameters of rating -/5A with display in absence of power. 

   This includes fixing & commissioning of supplied 1 energy meter rigidly in SMC Box or as 
directed. This includes necessary terminations, wiring, connections & earth linking from nearest 
source supply from MCB/Main switch/DB etc. The supply of Tamper proof, Shock proof and Rust 
proof SMC (Sheet Moulding Compound) meter box of suitable size is in the scope of Contractor. 
The work includes all labour & material as directed by Engineer-in-Charge, but excluding GST. 

 
25 Technical specification No.: 25. 
(A)  Supply & Fixing: This includes Supply of AC 3 Phase HT/CT Multifunction DLMS compliance Energy 

Meter of accuracy class 0.2S, 3 X 63.5 V, 50 Hz with optical & RS 232 Port, Backlit LCD Display, 
Measures KWH, KVAH, V, I, KW, 6 months history of Energy, load survey, TOD, Tamper detection 
& logging, Power On/Off vents, instantaneous parameters of rating -/5A with display in absence 
of power. Default Ratio: 11KV/110V & CTR: 1. 

   This includes fixing & commissioning of supplied 1 energy meter rigidly in SMC Box or as 
directed. This includes necessary terminations, wiring, connections & earth linking from nearest 
source supply from MCB/Main switch/DB etc. The supply of Tamper proof, Shock proof and Rust 
proof SMC (Sheet Moulding Compound) meter box of suitable size is in the scope of Contractor. 
The work includes all labour & material as directed by Engineer-in-Charge, but excluding GST. 

 
 
26 Technical specification No.: 26. 
(A) Supply & Fixing: This includes making of muffing around the pole using cement concrete 

foundation of 1:2:3 (cement, sand, gravel). The dimension of muffing shall be as desired by EIC. 
This also includes dismantling of existing muffing wherever required and removal of debris from 
site. The muffing shall be paint with white Lime (chuna) paint. The work includes all labour & 
material as directed by Engineer-in-Charge, but excluding GST. 

 
27 Technical specification No.: 27. 
 This includes painting of poles (Including supply of paint). The height of poles are up to 11 Mtr. 

The method of painting is to apply one coat of red oxide primer and two coats of Aluminium paint. 
This also includes removal, wire brushing and  cleaning of existing paint wherever needed. The 
work includes all labour & material as directed by Engineer-in-Charge, but excluding GST. 

 
28 Technical specification No.: 28. 

(A) Providing & Fixing: This includes providing & fixing chemical treated back filled compound gel 
earthing station in pipe for 2000 Amps (LT) capacity, complete with civil work. On the earthing 
pit, the required size chamber shall be made by bricks with cover and plastering including all 
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masonry work. The work includes all labour & material as directed by Engineer-in-Charge, but 
excluding GST. 

 
29 Technical specification No.: 29. 

(A) Providing & Fixing: This includes providing & fixing of following size earth strip / wire from 
earth station to equipment / pole / DB or as per requirement. The complete work consists of 
necessary connection and earth linking at both ends. The work includes all labour & material as 
directed by Engineer-in-Charge, but excluding GST. 

 
30 Technical specification No.: 30. 

This includes Design, Supply at site, installation, testing and commissioning of Outdoor platform 
mounted type L.T distribution panel with top canopy, double shutter, handle with locking 
arrangement, dust, damp and vermin proof.  The L.T distribution panel shall be fabricated from 
powder coated 3mm thick M. S sheet outer frame using suitable size of M.S angle and M.S Flat 
for the frame structure the inner sheet and the door should be made from 1.2 mm thick M.S 
sheet. The feeder pillar shall be powdered coated using simens grade paint. Before painting the 
panel, the surface treatment shall be carried out by 7-tank process. The panel shall be provided 
with metallic engraved/Radium film labels on front for identification of Incoming & Outgoing 
feeders as directed. The neoprene gaskets shall be provided on the periphery of the doors of all 
feeders. The sleeved electrolytic copper busbars with epoxy insulators with Bakelite support and 
separators shall be provided with colour code. The panel shall be complete in all respect with 
cable glands, lugs for incoming & outgoing cables and also shall be provided with 2 nos. of earthing 
terminals  

   
The L.T Distribution panel shall be specious for easy maintenance and shall be  specious to be 
provided with all the material mentioned below. 

 
1. 250A,  415 V 50 Hz volt Open Execution 4 pole change over Switch. 1No. 
2. 200A TPN MCCB,  x 415 volt 50 KA, 50 Hz     1No. 
3. 125A, TPN MCCB  x 415 volt 50 KA, 50 Hz               6No. 
4. 63A, TPN MCCB  x 415 volt 35 KA, 50 Hz                1No 
5. Suitable size analog ammeter & Voltmeter for the above panel                 1each  
6. Selector switch unit complete with four portion for Voltmeter/Ammeter. 2 No 
7. Indicating lamp Red, green and amber blue  230/240v AC,  

with in built resistance       1each. 
8. Multifunction Meter for above current capacity              1No. 
9. Surface mounted light sensor timer Switch      1 No. 
10. 4 pole Contractor of 100A with NO & NC       1No. 
11. Electrolytic grade copper bus bar for Phase & Neutral, PVC sleeved 

 with colour code.    Danger Board, tie belt, M.S Wall mounted stand etc 
 

All these components shall be mounted in the panel by means of suitable cadmium passivated 
hardware.  The panel shall be complete in all respects with cable glands, lugs for incoming and 
outgoing cables including interconnection with PVC insulated cable single core, standard copper 
conductor of 650/1100V grade.  

 
The panel shall be erected on CC platform / Ground at suitable height by using proper M.S channel 
frame of Proper size. The M.S channel frame shall be grouted on the wall properly so that it shall 
withstand the load of the panel properly. 

  
The panel shall be tested as per IS.  The Panel shall be manufactured from type test holder having 
type test certificate of feeder panel of similar or above ratings. The panel shall be provided with 
2 Nos. G.I terminals for earthing. Before placing the order for manufacturing the above panel 
drawing should be approved by inspection agencies / Engineer-in-charge showing the 
accommodation of the electrical components as mentioned in Sr no 1to 11 in the panel and 
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should fulfill the needs IE rules.  The work includes all labour and material as directed by Engineer-
in-charge. 

 
31 Technical specification No.: 31. 
(a)  This includes providing of Hydra on hire basis as and when required. Advance intimation will be 

given by DPA official for the requirement. The hire charges will be for a shift of 4 Hrs. The hydra 
on hiring shall be provided with Diesel and Driver. 

(b)  This includes providing of Tractor with trolley on hire basis as and when required. Advance 
intimation will be given by official for the requirement. The hire charges will be for a shift of 4 Hrs. 
The Tractor with trolley on hiring shall be provided with Diesel and Driver. 

(c) This includes providing of Excavator or Pay-loader on hire basis as and when required. Advance 
intimation will be given by official for the requirement. The hire charges will be for a shift of 4 Hrs. 
The Tractor with trolley on hiring shall be provided with Diesel and Driver. The work includes all 
labour & material as directed by Engineer-in-Charge, but excluding GST. 

 
32 (a) The contractor shall inform well in advance in writing for taking power shut down as and 

when required for repair work/preventive / periodical maintenance in order to intimate 
concerned port officials to enable them to make necessary arrangements during power 
shutdown. The above permission letter record should be maintained by the contractor in 
proper manner. A format of Work Permit Form is placed at Section-X. 

 (b) At the time of maintenance work when power is fed by 66 KV substation, Line clearance 
is required to be obtained from the concerned officials of invariably. A Line Clearance 
register is to be maintained in the format given at XI. 

 
 
 
 
                                                                                            --

Sd-- 
Signature & Seal                                                                      Executive Engineer (E) 
of Contractor                                                                          Deendayal Port Authority 
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Sr. 
No. 

 

Description 

 

Qty. 

 

Unit 

 

Rate  

 

Amount 

A. 
PART-A ( Monitoring & Trouble Shooting / Fault of OH Line)  

1. Attending & Monitoring of the Trouble shooting 
/fault of 11 KV Overhead lines. Work comprises of 
Labour, Material, Tools & Tackle, earth movers for 
shifting o f  material as & when required (on 24X7 
basis) as directed by  Engineer - in-Charge and as per 
the scope of work given above. 

a) Manpower for Trouble shooting /fault finding of 
11 KV Overhead lines of DC-1, DC-2 , SIPC & 
Agies Overhead line.( PART-1)   

b) Manpower for Trouble shooting /fault finding of 
11 KV Overhead lines of Oil jetty 1-4 , Oil jetty -
7 & 8   & Over head Line for illumination along  
Pipe line (PART-2) .   

 

 

 

 

 

 

24 

 

 

24 

 

 

 

 

 

 

Month 

 

 

Month 

 

 

2. 
 
Providing Vehicle for transportation of material / 
execution of work & shifting manpower from one 
site to another site outside cargo jetty along with 
driver & fuel. 

a) Tata Yodha Utility type vehicle of model of 2025 
inclusive fuel & driver round the clock for the 
ARC Shift Staff to attend & Monitor the  11KV 
Over Head Line Outside Cargo Jetty of DC-1 Ckt 
(7.5KM), DC-2(7.5Km), SIPC (5.5Km) & 
Agies(4.4KM) and miscellaneous works 
stationed at Port power house   as indicated in 
the scope of work (PART-1). 

b) Tata Yodha Utility type vehicle of model of 2025 
inclusive fuel & driver round the clock for the 
ARC Shift Staff to attend & Monitor the  11KV 
Over Head Line Outside Cargo Jetty of 7th Oil 
jetty Ckt (6.5KM), 8th Oil Jetty(15Km), 1 to 4 no 
Oil jetty (1.5Km) & 10KM pipe line illumination 
at K.K. Road and miscellaneous works stationed 
at Port power house   as indicated in the scope 
of work (PART-2). 

 

 

 

 

 

24 

 

 

 

 

 

24 

 

 

 

 

 

Month 

 

 

 

 

 

Month 

  

 
 

TOTAL OF PART “A”  
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Sr. 
No. 

 

Description 
 
Qty. 

 

Unit  

 

A-Supply 

 
 

Qty 

 
 

Unit. 

B-Labour (Stringing 
/Erection / 
Installation,  testing      
& commissioning 

Rate  Amount Rate  Amount 

B. PART-B ( Works)       

 

  

1 

 

 

i) 

 

 

ii) 

 

Supply & stringing of 
overhead line of following 
sizes as per Technical 
Specification No.1. 
ACSR Conductor of cross 
section area 100 sq.mm. 
(Dog). 
 
ACSR Conductor of cross 
section area 55 sq.mm. 
(Rabbit)’ 

 
 

 
 

 
30 

 
 
 
 
0.5 

 
 

 

 
 
 

 
 
Km. 

 
 
 
 
Km. 

   
 
 

 
 
30 

 
 
 
 
0.5 

 

 
 

 
 

 
Km. 
 

 

 
Km 
 
 

  

2 

 

 

 

 

 
 

(A) 
i) 
ii) 
iii) 

 
 

(B) 
i) 
ii) 
iii) 

 
iv) 

 
v) 

vi) 

Supply & Laying of 3 
Core HT armoured 
aluminium conductor 
XLPE cable of 11KV 
grade of the following 
type & size as per IS: 7098 
(Part - II)1985 with up 
to date amendment & 
as per Technical Speci 
No. 2. 

Supply 
3 Core x 70 Sq.mm . 
3 Core x 150 Sq.mm. 
3 Core x 300 Sq.mm  

 
Laying. 
In hard and Soft Soil. 
On wall /Truss / structure 
Through HDPE Pipe under 
Road / Rail crossing 
through Half round RCC 
pipe. 
Existing RCC trench. 
In GI Class B pipe. 

 

 

 

 

 

 

 
 

500 
2000
3000 

 

 

 

 

 

 

 
 

Mtr 
Mtr 
Mtr 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

1.0 
0.5 

 

2.5 
 

1.0 
 

0.5 
 

0.5 

 

 

 

 

 

 

 
 
 

 

 

KM 
KM 

 

KM 
 

KM 
 

KM 
 

KM 
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Sr. 
No. 

 

Description 
 

Qty 

 
 

Unit  

 

A-Supply 

 
 

Qty 

 
 

Unit. 

B-Labour (Stringing 
/Erection / Installation,  
testing      & commissioning 

Rate  Amount Rate  Amount 

3 

 

 

 

 
 

(A) 
i) 
ii) 
iii) 
iv) 
v) 

 
(B) 

i) 
 

ii) 
 
 

iii) 
 
iv) 

 
 
v) 
 

vi) 

Supply & laying of 4 Core 
LT armoured aluminium 
conductor XLPE cable of 
1.1KV grade of the 
following type & size as per 
IS: 7098 (Part - I)1985 & 
as per Technical Speci No. 
3. 
 

Supply 
4 Core x 50   S q .mm . 
4 Core x 70   Sq.mm . 
4 Core x 95   Sq.mm . 
4 Core x 150 Sq.mm . 
4 Core x 240 Sq.mm . 
 

Laying. 
In hard and Soft Soil 

 
On wall /Truss / structure. 
 

Through HDPE Pipe under 
Road / Rail Crossing 
 through Half round RCC pipe. 
 
Existing RCC trench. 
 
In GI Class B pipe 
 

 

 

 

 

 

 
2.0 
1.0 
1.0 
0.5 
1.0 

 

 

 

 
 
 

 
 
KM 
KM 
KM 
KM 
KM 

 

   

 

 

 

 

 

 

 

 
 

 
1.00 

 
0.50 

 

1.00 
1.50 

 
 
 

500 
 

500 

 

 

 

 

 

 

 
 

 
 
 
 

 
KM 

 

KM 

KM 
 

KM 

 
 

Mtr 
 

Mtr 
 

 

 

 

 

 

 

 

 

 

 
 

 

 

 

 

4 
 
 

 

 
A) 
 

i) 
ii) 
iii) 

 
 

B) 
 

i) 
ii) 
iii) 

Providing and fixing of Indoor / 
outdoor end termination kit to 
HT / LT XLPE Cables of
following sizes with heat 
shrink end termination kit as
per Technical Speci No. 4. 
End Termination H.T Kit. 
 (O/D) 
3 core x 185- 300 Sq.mm  
3 core x 120-150  Sq.mm 
3 Core  x  70 - 95  Sq.mm. 
 

 
End Termination H.T Kit  
(I/D) 
3core x 185- 300 Sq.mm  
3 core x 120 -150 Sq.mm 
3Core   x   70 -95   Sq mm. 

 

 

 

 

 
 

30 
20 

 

 
 
 
 

30 
15 
10 

 

 

 

 

 
No 
No 
No 

 
 

 

 
No 
No 
No 

 

 

 

 
 

  

 

 

 
 

30 
20 
10 

 
 
 
 
30 
15 
10 

 

 

 

 
 

No 
No 
No 
 

 
 

 
No 
No  
No 
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5 

 

 

 

A) 
 

i) 
ii) 
iii) 

 

B) 
 

i) 
ii) 
iii) 
iv) 

Providing and fixing of 
Straight through kit to HT / 
LT XLPE Cables of following 
sizes with heat shrink end 
termination kit as per 
Technical Spec No. 5. 
Straight through H.T Joint    
Kit  

3 core x 185- 300 Sq.mm  
3 core x  120-150  Sq.mm 
3 Core x   70 - 95  Sq.mm. 
 
Straight through L.T Joint    
Kit  
4 core x 185- 300 Sq.mm  
4 core  x 120 -150  Sq.mm 
4Core   x  70  -95   Sq mm. 
4 Core   x 35 -50  Sq mm. 

 

 

 

 
 
 

40 
25 
15 

 
 

 
10 
10 
25 
50 

 

 

 

 
 
 
No 
No 
No 

 
 
 
No 
No  
No 
No 

 
  

 

 

 

 
40 
25 
15 

 
 

 
10 
10 
25 
50 

 

 

 

 

 
No 
No 
No 

 
 

 
No 
No 
 No 
No 

  

6 
 
 
 

 
(a) 
 
 
(b) 

Supply & Stringing of HT/LT, 
XLPE insulated Arial 
Bunched Cable of size 95 
sq.mm as per the Technical 
Speci No. 6. 
 
HT AB Cable of size 3 X 150   
sq. mm+1X80 sq.mm. 
 
LT AB Cable of size 3X 
120 + 1 X 50 + 1X16mm2. 

 
 

 

 

1.0 

 

1.0 

 
 
 
 

 

KM 

 

KM 

   

 

 

 

1.0 

 

1.0 

 

 

 

 

KM 

 

KM 

  

7 
 
 

 
I) 
 

ii) 
iii) 

 
iv) 

 
v) 
 
 

vi) 
 
vii) 
 
viii) 

 
ix) 

Supply of Accessories of 
Arial bunched cables 
supplied at site as per the 
Technical Speci. No. 7. 
Suspension clamp with eye 
hook 
Dead end fitting 
Insulation Piercing 
Connectors   (IPC) 
Anchoring Assembly (AA) 
 
Suspension Assembly (SA) / 
Service clamp (sc) 
 
Nylon tie/Junction Sleeves 
 
H.T & LT Lugs/ HT & LT 
connectors/ phase marker,  
HV cable joint tray 
ABC Service Main 
Distribution  Box 
 

 

 

 
200 

 

60 
 

60 
 

80 
 

10 Each
 

50 
Each 
 

50 
Each 

30 
 

25 

 

 

 
No 

 

No 
 

No 
 

No 
 

No 
 
20 

Pack  
 

10 
Pack  

No 
 

No 

      

8 

 

Making of Horizontal Boring 
(4.5”) underneath of Road / 
Rail Cross crossing with 
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a) 

 

b) 

HDPE heavy duty pipe as 
per Technical Specification 
No. 8. 
HT XLPE  cable upto 3 Core X 
400 sq.mm size. 
 

LT XLPE cable upto 4 Core X 
300 sq.mm size. 
 

 

 

1.5. 

 

1.5 

 

 

KM 

 

KM 

 

 

 

 

 

 

 

 

1.5. 

 

1.5 

 

 

KM 

 

KM 

 

 

 

9 

 

 

i) 

 

ii) 

Supply & Fixing of HT 
Polymeric Pin Insulator 
with G.I. Hardware of 
following rating as per 
Technical       Speci No. 9. 
11KV Polymeric Pin 
insulator  
22 KV Polymeric Pin 
insulator. 

 

 

 

150 

 

250 

 

 

 

No 

 

No 

   

 

 

150 

 

250 

 

 

 

No 

 

No 

  

10 

 

 

i) 

 

ii) 

Supply & Fixing of HT 
Polymeric Disc Insulator 
with G.I. Hardware of 
following rating as per 
Technical                     Spec  No. 10. 
11KV Polymeric Disc 
insulator  
22KV Polymeric Disc 
insulator. 

 

 

 

10 

 

20 

 

 

 

No 

 

No 

   

 

 

75 

 

75 

 

 

 

No 

 

No 

  

11 
 

(a) 

Supply & erection of PSC 
pole of following size as per 
Technical Spec No.11. 
8 Mtr. long PSC pole. 
 

 

100 

 

No 

 
  

200 

 

No 

  

12 
 
 

a) 

Supply & erection of RSJ 
Girder  pole of following size
as per Technical Specification 
No. 12. 
11 Mtr. long RSJ pole 100mm 
x110mm x  8mm thickness 

 
 
 
 

15 

 
 
 
 
No. 

   
 
 
 

25 

 
 
 
 
No. 

  

13 Supply & Fixing of Stay set as 
per Technical Specification 
No. 13. 

 

75 

 

Set 

   
 

75 

 
 
No. 

  

14 Supply & Fixing of Lightening 
arrester complete with 
hardware as per Technical 
specification No.14. 

 
 

10 

 
 

No. 

   
 

25 

 
 

No. 

  

15 Supply & Fixing of 11KV Horn 
gap fuse unit complete with 
hardware as per Technical 
Spec  No.15. 
 

20 Set 
  

20 Set   

16 Supply & Fixing of 11KV gang 
operated air break (GOAB) 
switch suitable for overhead 
mains as per Technical spec 
No.16. 

 
 
 

20 

 
 
 

Unit 

   
 
 

20 

 
 
 
Unit 
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17 
 

 
i) 
 
 

ii) 
 

Supply & Fixing of Cross 
a r m  o f  following size as 
per  Technical Spec No.17.  
 

Pole top bracket made from 
75 x 40mm ISMC Channel for 
one no. HT transmission line. 
1.20mtr. length cross arm 
made from 75 x 40mm ISMC 
Channel for two nos. HT 
transmission lines. 
 

 
 

 
 

150 
 
 

150 

 
 

 
 

No. 
 
 

No. 

   
 
 
 

200 
 
 

200 

 
 
 
 

No. 
 
 

No. 

  

18 Providing and fixing guarding 
for overhead line conductors 
as per Technical 
Specification No. 18. 
 

 
 

3.0 

 
 

Km. 

   
 

3.0 

 
 

Km. 

 
 

19 
 

 
i) 

Supply & erection of 
following type of Structure
 as per Technical 
Specification No. 19.  
Double Pole Structure 

 
 
 

05 

 
 
 
 

No. 

   
 
 

05 

 
 
 
 

No. 

 
 

20 
 
 
 

 
 

 

i) 
ii) 
iii) 
iv) 
v) 

Supply. Installation, testing 
& commissioning of 
Distribution Transformer 
11/0.433 kV, copper winding 
outdoor type suitable for pole 
mounting        PGVCL approved 
make of   following ratings as 
per Technical Speci No. 20.  
25KVA 
63KVA 
100KVA 
200KVA 
250KVA 
 

 
 
 
 
 
 
 
 

10 
5 
5 
6 
8 

 
 
 
 
 
 
 

 
No. 
No. 
No. 
No. 
No 

   
 
 
 
 
 
 
 
10 
5 
5 
6 
8 

 
 
 
 
 
 
 

 
No. 
No. 
No. 
No. 
No 

 
 

21 Supply & fixing of 3 phase and 
neutral, 200 Amps. Pole 
mounted Distribution Panel 
consisting 200A porcelain 
cutouts and required 
Aluminum bus bars for 
outgoing LT Connections as 
per Technical Spec No.21. 
 

 
 
 
 

 
 

5 

 
 
 
 

 
 

No 

   
 
 
 

 
 

05 

 
 
 
 

 
 

No 
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(a) 
(b) 
(c) 
(d) 

Supply, Installation, testing 
&  commissioning of PGVCL / 
UGVCL / DGVCL/ MGVCL 
Approved make or vendor 
and  NABL Lab. Tested 11KV 
combined C.T.P.T. Unit of 
following ratios                                    v as per 
Technical Speci No. 22. 
 50/5 
150/5 
250/5 
300/5 
 

 
 
 
 
 
 

 
 

1 
1 
1 
1 

 
 
 
 
 

 
 
 

No. 
No. 
No. 
No. 

   
 
 
 
 
 
 

 
3 
6 
6 
3 

 
 
 
 
 
 
 

 
No. 
No. 
No. 
No. 

 
 

23 
 
 
 
 

i) 
 

ii) 

Fabrication, supply and 
fixing of Chain link cage 
(Fencing) around DP & FP 
structure    including civil 
work as per  Technical 
Specification No. 23. 
 Around DP Structure 
 

 Around FP Structure 

 
 
 

 
 

5 
 

5 

 
 
 
 
 

Comp 
Job 

 
Comp 

Job 

   
 
 
 
 
 

5 

 
5 

 
 
 
 
 

Comp 
Job 

 
Comp 

Job 

 
 

24 Supply, installation, testing & 
commissioning of AC 3 Phase 
LT / CT Multifunction DLMS 
compliance Energy Meter as 
Per Technical Specification 
No. 24. 
 

 
 
 

20 

 
 
 

No. 

   
 
 

20 

 
 
 

No. 

 
 

25 Supply, installation, testing 
& commissioning of AC 3 
Phase HT / CT Multifunction 
DLMS compliance Energy 
Meter as per Technical 
Specification No. 25. 
 

 
 
 

20 

 
 
 

No. 

   
 
 

20 

 
 
 

No. 

 
 

26 Muffing to pole & stay as
per Technical Specification
No. 26 

 
200 

 

M3 
   

200 
 

M3 
 

 

27 Painting of pole with supply 
of paint as per Technical 
Specification No. 27. 

 
 

350 

 
 

No. 

 
 

  
 

350 

 
 

No 

 
 

28 Providing & Fixing of 
Chemical Treated Gel 
Earthing as per Technical 
Specification No. 28. 
 

 
 

50 

 
 

No. 

 
 
 

  
 

50 

 
 

No 

 
 
- 

 

29 
 
 
 

 

 

i) 
 

ii) 

Providing & connecting 
following type of earth 
strip/wire for earth station 
to equipment as per 
requirement and      as      per 
Technical Spec No. 29. 
8 SWG GI earthing wire. 
 
50X6 mm Hot Dip GI Strip. 

 
 
 
 
 

 
300 

 
100 

 
 
 
 
 
 
Mtr 
 
Mtr 

   
 
 
 

 
 
300 

 
600 

 
 
 
 
 
 
Mtr 
 
Mtr  
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\ (Rupees  
 ___________________________________________________________
_________________) 

 

(NOTE: The rates should be inclusive of all taxes, duties, fees, cess etc and all  incidental 
charges; but exclusive of Goods & Service Tax). 

 

 

                                                                                                                                    --Sd-- 
Signature & Seal Executive Engineer (E) 
of Contractor                                                                                     Deendayal Port Authority 

 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 

30 Supply of MS powder 
coated dust and vermin 
proof pedestal type main 
distribution panel for 
providing power 
distribution to entire 
railway gate area as per 
Technical Specification 
no:-30. 
 

 
 
 
 
 
 
 

10 

 
 
 
 
 
 
 
No 

   
 
 
 
 
 
 

10 

 
 
 
 
 
 
 

No 

 
 

 
31 

a) 
(b) 
(c) 

Hiring of following per shift
of 4Hrs. basis as per
Technical                                                                                                                                                                     Speci No. 31. 

Hydra / Heavy Forklift 
Tractor with trolley 
Excavator / Pay-loader. 

 

 
 
 
 

30 
30 
20 

 
 
 
 
Shift 
 

Shift 
 

Shift 

     
 

Total Amount (Part-B): Rs.  
 

Total Amount of Part-A + Part-B: Rs  
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Section VII 

Drawings 

 
 
 
 
 

Not applicable 
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SECTION VIII 
 

EVIDENCE TOWARDS SITE VISIT 

 
I, Shri  authorized representative of M/s.  

  (authorization letter issued by the firm with my specimen signature and 

passport size photo and adhaar card are enclosed) have visited the site on  with DPA 

representative Shri                        , (Designation)  for the work of “Annual 

rate contract for 11 KV distribution network at license area of DPA at       Kandla,” and 

inspected the site and other issues related to tender to my satisfaction. 

 
   

Seal, name and 
signature of the 

bidder 

Name, designation 
and signature of DPA 
representative who 

assisted bidder during 
site visit. 

Seal, name and 
signature of AXEN (E) 
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SECTION IX 

 
Approved Make List for Electrical Items 

 
Sr. 
No. 

Description Recommended Makes 

1 HT VCB SIEMENS / CROMPTON GREAVES/ABB/Schneider 
1(a) HV Gas Insulated Breakers SIEMENS /Schneider/ABB 

2 POWER TRANSFORMERS VOLTAMP/CROMPTON GREAVES /BHARAT BIJLEE/ BHEL/ 
SIEMENS/ ABB/ Schneider/T&R 

3 DISTRIBUTION TRANSFORMERS EMCO/KIRLOSKAR/PATSON/VOLTAMP/ ABB / Schneider / 
T&R 

4 RESIN CAST TRANSFORMERS  

A) RESIN CAST 
IMPREGNATED 

VOLTAMP / KIRLOSKAR / EMCO 

B) DRY CAST VOLTAMP/KIRLOSKAR/EMCO 
5 HT XLPE CABLES POLYCAB/TORRENT/RPG ASIAN/ /GLOSTER/ UNISTAR/ 

UNISTAR/KEI/FINOLEX/HAVELS 
6 LT XLPE CABLES POLYCAB/TORRENT/RPG ASIAN/ / HAVELLS/ UNISTAR/ 

7 LT ACB SIEMENS/L&T/SCHNEIDER/C&S 
8 PROTECTION RELAYS AREVA/L&T/SIEMENS/ABB/C&S 
9 LT PANEL CPRI APPROVED 
10 CHANGE OVER SWITCH SIEMENS/L&T/ABB/C&S/SCHNIDER/ LEGRAND / 

INDOASIAN 
11 SFU FOR MAIN LT 

DISTRIBUTION PANELS 
SIEMENS/L&T/ABB/C&S 

12 SFU FOR DISTRIBUTION 
PANELS & FEEDER 
PILLERS 

SIEMENS/L&T/ABB/C&S/ SCHNEIDER/ LEGRAND/ 
INDOASIAN/HAVELLS 

13 MCCB FOR MAIN LT 
DISTRIBUTION PANELS 

SIEMENS/L&T/ABB 

14 MCCB FOR DISTRIBUTION 
PANELS 
AND FEEDER PILLERS 

SIEMENS/L&T/ABB/C&S/ SCHNIDER/ LEGRAND/ 
INDOASIAN/HAVELLS 

15 MCB/ELCB/RCCB/ RCCBO FOR 
MAIN LT 
DISTRIBUTION PANELS 

SIEMENS/HAGER L&T/ABB 

16 MCB FOR DISTRIBUTION 
PANELS AND FEEDER 
PILLERS 

SIEMENS/L&T/ABB/C&S/ SCHNEIDER/ LEGRAND/ 
INDOASIAN/ HAVELLS/ STANDARD 

17 MCB DISTRIBUTION BOARD STANDARD / HENSEL/LEGRAND / INDOASIAN / HAVELLS 

18 MULTI FUNCTION DIGITAL 
METER FOR MAIN LT 
DISTRIBUTION PANELS / 
DIGITAL KWH METERS 

L&T/ENERCON/SECURE/L&G/ RISHABH 
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19 ANALOG VOLT/AMPARE 

METER FOR 
DISTRIBUTION PANELS 
AND FEEDER PILLERS 

RISHABH/AE/ENERCON/L&T 

20 SLECTOR SWITCH FOR 
VOLTMETER/AMPARE 
METER 

L&T/SIEMENS/C&S 

21 POWER CONTACTOR & 
OVER LOAD RELAYS 

L&T/SIEMENS/ABB 

22 QUARTZ TIME CLOCK 
SWITCH 

L&T/INDOASIAN/SIEMENS 

23 PVC WIRE WITH 
COPPER CONDUCTOR 

RR KABEL / KEI / POLYCAB/MILEX/GUJCAB/ STANDARD / 
FINOLEX / ANCHOR 

24 FLUSH TYPE SWITCHES, 
SOCKETS, HOLDERS 
AND CEILING ROSES & 
ELECTRONIC 
REGULATORS 

ANCHOR/MK/NORTHWEST/VINAY /PANAMA / HAVELLS 

25 DOOR BELLS/CALL 
BELLS 

ANCHOR/LEGEND/MK/NORTHWEST 

26 MODULAR SWITCHES, 
SOCKETS, PLATES & 
BOXES 

ANCHOR / MK / NORTHWEST / LEGRAND /HAVELLs / 
INDOASIAN / SIMENS. 

27 PVC CONDUIT/OVAL 
CONDUIT & CASSING 
CAPPING AND 
ACCESSORIES 

PRECISION/VULCAN/FINOLEX/ GARWARE/ RESTOPLAST/ 
SWASTIK / BPI 

28 GLS LAMPS & 
FLUORESCENT LAMPS 

PHILIPS / BAJAJ / WIPRO / CROMPTON GREAVES / OSRAM / 
SURYA ROSHNI / GE 

29 HPSV, HPMV & METAL 
HELIDE LAMPS 

PHILIPS / BAJAJ / WIPRO / CROMPTON GREAVES / OSRAM / 
SURYA ROSHNI / GE 

30 IGNITORS FOR HPSV, 
METAL HELIDE LAMPS 

PHILIPS / BAJAJ / WIPRO / CROMPTON GREAVES / OSRAM / 
SURYA ROSHNI / GE 

31 LUMINARIES PHILIPS / BAJAJ / WIPRO / CROMPTON GREAVES / OSRAM / 
SURYA ROSHNI / GE/C&S 

31a LED LUMINARIES Philips /Bajaj/Wipro/CG/Surya/Pyrotech/Syska/Nessa/C&S 
having surge Protection ≥10KV for fittings & internal Surge 
Protection for Driver of≥4KV, LED Chip only 
OSRAM/CREE/Philips Lumileds/Citizen/ with LM-79,80 
CERTIFICATION 

32 CEILING FANS BAJAJ/ORIENT/USHA/CROMPTON GREAVES / ALMONARD/GEC 
33 WALL MOUNTING FANS BAJAJ/ORIENT/USHA/CROMPTON GREAVES / ALMONARD/GEC 
34 EXHUAST FANS BAJAJ/ORIENT/USHA/CROMPTON GREAVES / ALMONARD/GEC 
35 HEAVY DUTY 

INDUSTRIAL WALL 
MOUNTING FANS 

BAJAJ/ORIENT/USHA/CROMPTON GREAVES / ALMONARD/GEC 
or its equivalent 

36 WATER COOLER VOLTAS/SHRIRAM USHA/BLUE STAR 
37 AIR CONDITIONERS VOLTAS/CARRIER/BLUESTAR/USHA/ HITACHI/LG/ 
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  SAMSUNG/ONIDA 

38 REFRIGERATORS VOLTAS / CARRIER / BLUESTAR / USHA / HITACHI / LG / SAMSUNG / 
WHIRLPOOL 

39 VOLTAGE STABILIZER VEELINE / CAPRI 
40 INVERTERS SUKAM / MICROTEK 
41 D.G. SETS  

A) ENGINE CUMMINS/GREAVES/KIRLOSKAR/ CATERPILLAR /ASHOK LEYLAND 
/VOLVO 

B) ALTERNATOR STAMFORD/CROMPTON GREAVES /JYOTI/ KIRLOSKAR ELECTRIC 

42 ELECTRIC MOTOR ALSTOM/CROMPTON GREAVES /SIEMENS/ KIRLOSKAR/ABB 
43 WATER PUMPS SWASTIK / KSB 
44 WATER GEYSER BAJAJ/USHA / CROMPTON GREAVES / SPHEREHOT / RACOLD 
45 LUGS & CABLE GLANDS DOWELLS / JAINSON / BRACO 

Note: 
In case of supply of Make of material which is not in the DPA approved Make list, the said material 
should be supplied as per the latest GETCO approved Make list. 

In case of supply of Make of material which is neither available in the DPA approved Make list not in the 
latest GETCO approved Make list, the said material should be supplied as per the Make decided by EIC for 
which written intimation will be given to the contractor. 

Before procurement of material, the Make of the material should be approved by EIC in writing. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 -Sd/- 

Signature & Seal           Executive  Engineer (E)  
of Contractor          Deendayal Port Authority 
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SECTION - XI 
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 -Sd/- 
Signature & Seal            Executive Engineer (E) 
of Contractor       Deendayal Port Authority

SECTION - XII 
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SECTION XIII 

 

Format for submitting information of Bid Capacity 

Annexure - A For calculating “A” of the formula. 

Sr. 

No. 

Financial Year Value of 

work 
undertaken 

Multiplying factor Value updated to the price level of 
the year 

(Col C x col D) 

A B C D E 

1     

2     

3     

4     

5     

6     

7     

 

Annexure-B For calculating “B” of the formula 

For 
calculating 
“B” of the 
formula 
Sr. No. 

Name of 
client 

Name 
of 

work 

Work 
order 

no. and 
date 

Schedule 
period of 

completion as 
per work 

order  with 
start date 

Contract 
value 

Value of 
work done 

Remaining
value of 

work done 

Anticipated
date of 

completion

Remaining value of 
work done 

(Completion period of 
the work for which 
bids are invited by 

DPA) from the date 
of opening of 

preliminary bid of 
opening of 

preliminary bid 

          

          

          

          

 
Signature & Seal of Contractor 
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SECTION XIV 
 

 
(To be Executed on Rs. 300/- Non Judicial Stamp Paper) 

 

Integrity Pact 

 

The Integrity Pact duly signed by authorized person(s) with witnesses are to be submitted by the 
bidders along with the tender documents. 

 

Bidders are required to sign the integrity pact (as per given below with the tender document), failing 
which their bid shall be liable for rejection. The “principal” means “Deendayal Port Authority” and 
“Counterparty” means “Vendor / Supplier/ Contractor”. 

 

If a Counterparty commits a violation of its Commitments and Obligations under the Integrity Pact 
Program during bidding process, their entire Earnest Money Deposit, would be forfeited and in 
addition, they may be blacklisted from the DPA business in future. 

 

In case of violation of the Integrity Pact by Counterparty after award of the Contract, DPA shall be 
entitled to terminate the contract. DPA would forfeit the Security Deposits; encase the Bank 
Guarantee (s) and other payments to Counterparty in such cases. 

 

 

 

 Sd/- 

Seal & Signature                    Executive Engineer (E) 
of Contractor                                       Deendayal Port Authority 
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  Page 122 
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SECTION XVI 
 

FORM-23A 
Format of Insurance Surety Bond for Earnest Money Deposit 

(To be executed on Non-ludicial Stamp Paper of Appropriate value) 
 

Insurance Surety Bond No........ 
Date:.......................... 

(Name of Contract) 
 
 
To: (Name and address of Employer) 
 
 
WHEREAS (name of Bidder) (hereinafter called "the Bidder") has submitted its Bid dated (date of bid) 
for the performance of the above named Contract (hereinafter called "the Bid") 
 
 
 
KNOW ALL PERSONS by these present that We (name of Insurance Company) of........ KNOW ALL  
PERSONS by these present that We (name of Insurance Company) of........ (address of Insurance 
Company) (hereinafter called "the Surety"), are bound unto the Board of Deendayal Port Authority 
(hereinafter called "the Employer") for the sum of.               (amount), for which payment well and truly to 
be made to the said Employer, the Surety binds itself, its successors and assigns by these presents. 
 
 
 
THE CONDITIONS of this obligation are as follows: 
 
 
1. If the Bidder (a) withdraws or modifies its Bid during the period of bid validity, or (b) adopts corrupt 

or collusive or coercive or fraudulent practices or defaults under Integrity Pact. 
 
2. If the Bidder, having been notified of the acceptance of its Bid by the Employer during the period of 

bid validity. 
 

(a) fails or refuses to sign the Contract Agreement when required, or 
(b) fails or refuses to submit the performance security in accordance with the Tender Documents. 
 

 
We undertake to pay to the Employer up to the above amount upon receipt of its first written demand, 
without the Employer having to substantiate its demand, provided that in its demand the Employer 
will mention that the amount claimed by it is due, owing to the occurrence of one or both of the two 
above-named CONDITIONS, and specifying the occurred condition or conditions. 
 
 
The Surety declares that this Insurance Surety Bond is issued by the …………….name of Insurance 
Company) as per the applicable rules and regulations of Insurance Regulatory Development Authority 
of India (IRDAI). 
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This Insurance Surety Bond will remain in force up to and including (date 90 days after the period of 
bid validity), and any demand in respect thereof must reach the Surety not later than the above date. 
 
 
For and on behalf of the Insurance Company 
 
_________________________________________________________________________ 
 
in the capacity of 
 
_________________________________________________________________________ 
 
 
Common Seal of the Insurance Company with complete address including Tel. Nos./e-Mail Id. 
 
Staff Authority No. of the officer of the Insurance Company/Signatory 
 
 
 
INSTRUCTIONS FOR EXECUTION OF INSURANCE SURETY BOND FOR EANEST MONEY 
DEPOSIT 
 
1. Insurance Surety Bond for Earnest Money Deposit should be executed on non-judicial Stamp 

papers of requisite value in accordance with the stamp Act if applicable to that particular state 
of Indian Union country of executing Insurance Company, where executed. In case the same is 
issued by an International Insurance Company (it should be registered under insurance Act 1938 
or as amended from time to time and approved by the Insurance Regulatory Development 
Authority of India (IRDAI)) the law prevalent in the country of execution shall prevail for the 
purpose of Stamp Duty on the Insurance Surety Bond. However, in such a case, the Insurance 
Surety Bond for Earnest Money Deposit shall be got confirmed by the Bidder through any Indian 
Scheduled/Nationalized Insurance Company. 

2. The executing officers of the Insurance Surety Bond for Earnest Money/Bid Security shall clearly 
indicate in (block letters) his name, designation, Power of Attorney No./Signing Power No. as well 
as telephone/ fax numbers with full correspondence address of the issuing Guarantee etc. 

3. Each page of the Insurance Surety Bond for Earnest Money Deposit shall be duty signed/initialled 
by the executing officers and the last page shall be signed in full, indicating the particulars as 
aforesaid (sub-para 2) under the seal of the Insurance Company 

4. Stamp paper shall be purchased in the name of Insurance Company counting the Insurance 
Surety Bond, after the date 'Notice Inviting Tender', not more than six months prior to 
execution/issuance of the Insurance Surety Bond. The name of the purchaser should appear at 
the back side of stamp paper in the Vendors Sing. The issuing insurance Company shall be 
requested independently for verification/confirmation of the Insurance Surety Bond issued, non- 
confirmation of which may lead to rejection of 'Insurance Surety Bond'. 

 
5. Irrevocable, valid and fully enforceable Insurance Surety Bond in favour of the Employer (Name 

of Employer) issued by any Insurance Company registered under insurance Ac amended from 
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time to time and approved by the insurance Regulatory Development Authority of India (IRDA) 
in Indian currency (INR) only is acceptable to the Employer. 

6. Insurance Surety and for Bid security in original shall be submitted along with the Bid. However, 
the issuing Insurance Company shall submit an unstamped duplicate copy of Insurance Surety 
Bond directly by registered post (A.D.) to the Employer (authority inviting tenders) with 
forwarding letter. 
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SECTION XV 
 

Form – 8 A 

FORMAT FOR INSURANCE SURETY BOND FOR PERFORMANCE GUARANTEE 
 

(To be execute on Non-Judicial Stamp paper of appropriate value) 
 

                                                       (Insurance Surety Bond No………………….) 
 

                                             
                                                                                                  Date ……………………….. 
 
 

 

(Name of the Contract) 
 
To: 
The Board of Authorities of the Port of Kandia, 
Deendayal Port Authority 
A.O. Building, P.O. 
Box No. 50, 
Gandhidham- 
Kutch. 
 

Dear Sir, 

In consideration of the Board of Deendayal Port Authority of the Port of DEENDAYAL PORT 
AUTHORITY (hereinafter called "The Board" which expression shall unless excluded by or repugnant to 
the context or meaning thereof be deemed to include the Board of Deendayal Port Authority of the Port of 
[DEENDAYAL PORT AUTHORITY], its successors and assigns) having awarded to M/s. [Contractor's 
Name] …………………………………………………with its Registered/Head Office at …………………… 
(hereinafter referred to as the 'Contractor', which expression shall unless repugnant to the context or 
meaning thereof, include its successors administrators, executors and assigns), a Contract by issue of 
Employer's Letter of Acceptance No. ……………… dated. ..........and the same having been 
acknowledged by the Contractor, for................ [Contract sum in figures and words] for………………….. 
[Name of the work) and the Contractor having agreed to provide a Contract Performance Guarantee for 
the faithful performance of the entire Contract equivalent to……… (*)………. of the said value of the 
aforesaid work under the Contract to the Employer. 

 

We ………….. [Name & Address of the Insurance Company) ……….. having its Head Office at........... 
(hereinafter referred to as the 'Surety', which expression shall, unless repugnant to the context of 
meaning thereof, include its successors, administrators, executors and assigns) do hereby guarantee 
and undertake to pay the Employer, on demand any and all monies payable by the Contractor to the 
extent of ………. (*) ………….. as aforesaid at any time upto ……………. (@) ………... [days/month/year] 
without any demur. reservation, contest, recourse or protest and/or without any reference to the 
Contractor. Any such demand made by the Employer on the Insurance Company shall be conclusive and 
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binding notwithstanding any difference between the Employer and the Contractor or any dispute pending 
before any Court, Tribunal, Arbitrator or any other authority. The Surety undertakes not to revoke this 
guarantee during its currency without previous consent of the Employer and further agrees that the 
guarantees herein contained shall continue to be enforceable till the Employer discharges this guarantee 
or till ………….. [days/month/year)  whichever is earlier. 

 

The Employer shall have the fullest liberty, without affecting in any way the liability of the Insurance 
company under this guarantee, from time to time to extend the time for performance of the Contract by 
the Contractor. The Employer shall have the fullest liberty, without affecting this guarantee, to postpone 
from time to time the exercise of any powers vested in them or of any right which they might have against 
the Contractor, and to exercise the same at any time in any manner, and either to enforce or to forbear to 
enforce any covenants, contained or implied, in the Contract between the Employer and the Contractor or 
any other course or remedy or security available to the Employer. The Insurance company shall not be 
released of its obligations under these presents by any exercise by the Employer of its liberty with 
reference to the matters aforesaid or any of them or by reason of any other act or forbearance or other 
acts of omission or commission on the part of the Employer or any other indulgence shown by the 
Employer or by any other matter or thing whatsoever which under law would, but for this provision have 
the effect of relieving the Insurance Company. 

 

The Surety declares that this Insurance Surety Bond is issued by the …………….. (name of 
Insurance Company) as per applicable rules and regulations of insurance regulatory development 
authority of India (IRDAI), and also agrees that the Employer at its option shall be entitled to enforce 
this Guarantee against the Insurance Company as a principal debtor, in the first instance without 
proceeding against the Contractor and notwithstanding any security or other guarantee the Employer 
may have in relation to the Contractor's liabilities. 

 

i) Our liability under this Insurance Surety Bond shall not exceed ………. (*)………. 
 
ii) This Insurance Surety Bond shall be valid up to ……………..(+)………………….. 
 
iii) We are liable to pay the guaranteed amount or any part thereof under this Insurance Surety Bond only 

and only if Employer serve upon Insurance Company a written claim or demand on or before 
………….@................ 

 
 
Dated this………………day of…………………20……………at………………………………. 
 
 
WITNESS                                                                     Signed for and on behalf of the Insurance   
                                                                                      Company 
 
 
1………………………………………                      ………………………………….. 
                     (Signature)                                                     (Signature) 
 
1………………………………………                      ………………………………….. 
                     (Name)                                                             (Name) 
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Notes: 
 
1.        (*) This sum shall be Five percent (5%) of the accepted tender annual value for minimum validity    

period of 03 years before signing the agreement denominated in the types and proportions of 
currencies. 

 
(@) This date will be ninety (90) days, claim period of three months, same shall be extended or 
renewed for same period, before 03 months of expiry of the previous Performance Guarantee. 

 
(+) This date will be the date of issue of defect liability Certificate. 
 

2.         Insurance Surety Bond should be executed on appropriate stamp paper of requisite value, such 
stamp paper should be purchased in the name of Issuing Insurance Company, not more than six (6) 
months prior to execution/issuance of Insurance Surety Bond. The name of the purchaser should 
appear at the back side of stamp paper in the Vendors Stamp. Insurance Surety Bond should 
contain rubber stamp of the authorized signatory of the Insurance Company indicating the name, 
designation and signature/ power of attorney number as well as telephone numbers / e-Mail Id with 
full correspondence address of the Insurance Company. 
In case the same is issued by an International Insurance Company (it should be registered under 
Insurance Act 1938 or as amended from time to time and approved by the Insurance Regulatory 
Development Authority of India (IRDAI)), the law prevalent in the country of execution shall 
prevail for the purpose of Stamp Duty on the Insurance Surety Bond. However, in such a case, the 
Insurance Surety Bond shall be got confirmed through any Indian Scheduled/Nationalized 
Insurance Company. 

 
 
3.        Insurance Surety Bond is required to be submitted directly to the Employer by the issuing 

Insurance Company (on behalf of Contractor) under registered post (A.D.). The Contractor can 
submit an advance copy of Insurance Surety Bond to the Engineer. 

 
 
4.         The issuing Insurance Company shall write the name of Insurance Company's controlling branch/ 

Head Office along with contact details like telephone no., e-Mail Id and full correspondence 
address in order to get the confirmation of Insurance Surety Bond from that branch/Head office, if 
so required. 

 
 
 


