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DEENDAYAL PORT AUTHORITY

TENDER NOTICE NO.EL/WK/2827

Name of work

“Annual rate contract for 11 KV distribution network at license area of
DPA at Kandla”.”

Estimated cost put to | X 6,84,59,749.00/-
tender
Tender fee : Rs. 5000 + 900 (GST) Present rate of GST is 18%

Through on line transfer in PNB bank account no. 2177002100004628 - Deendayal
Port Authority - (IFSC code PUNB0217700). Scanned copy of RTGS no. and date of
transfer may be uploaded on (n) procure website.

In case of Micro and Small Enterprise (MSEs) holding valid certificate issued by any
agencies/organization under The Ministry of Micro, Small and Medium Enterprises
indicating the list of activity related to the subject tender as per National Industrial
Classification-2008 mentioned in the table below only shall become eligible for
exemption from payment of Tender fee/EMD.Such bidder shall upload the scanned
copy of valid certificate along with Bid Securing Declaration Form (Form 7 in

Section IV) in preliminary bid.

Level Description
Section —F CONSTRUCTION
Division — 42 CIVIL ENGINEERING
Group - 422 Construction of utility projects
Class —4220 Construction of utility projects

Sub Class - 42202

Construction/erection and maintenance of power,
telecommunication and transmission lines

OR
Level Description
Section —F CONSTRUCTION
Division — 43 Specialized construction activities
Group - 432 Electrical, plumbing and other construction installation activities
Class — 4321 Electrical installation

Sub Class - 43219

Other electrical installation n.e.c.

OR
Level Description

Section—D ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY

Division — 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY

Group - 351 Electric power generation, transmission and distribution

Class — 3510 Electric power generation, transmission and distribution

Sub Class - 35109 Collection and distribution of electric energy to households,

industrial, commercial and other users n.e.c.
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% 6,84,597/- (Rupees Six lakhs Eighty Four thousand Five hundred Ninety seven
only)

Through the form of Bank Guarantees the EMD shall be deposited through the form
of Bank Guarantee drawn in favour of Board of Deendayal Port Authority,
Gandhidham, from any Nationalized Bank / Scheduled Bank (except co-operative
bank) having its branch in Gandhidham (as per enclosed format Form-6 InSection
IV) Or in form of Insurance Surety Bond as per format and condition in Form — 23A
in Tender Document to be uploaded on—(n)procure website.

In case of Micro and Small Enterprise (MSEs) holding valid certificate issued by any
agencies/organization under The Ministry of Micro, Small and Medium Enterprises
indicating the list of activity related to the subject tender asper National Industrial
Classification-2008 mentioned in the table below only shall be come eligible for
exemption from payment of Tender fee/EMD.Such bidder shall upload the scanned
copy of valid certificate along with Bid Securing Declaration Form (Form 7 in
Section IV) in preliminary bid.

Level Description
Section—F CONSTRUCTION
Division — 42 CIVIL ENGINEERING
Group - 422 Construction of utility projects
Class —4220 Construction of utility projects
Sub Class - 42202 Construction/erection and maintenance of power,
telecommunication and transmission lines

OR
Level Description
Section—D ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY
Division — 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY
Group - 351 Electric power generation, transmission and distribution
Class —3510 Electric power generation, transmission and distribution

Sub Class - 35109 | Collection and distribution of electric energy to households,

industrial, commercial and other users n.e.c.

OR
Level Description
Section —F CONSTRUCTION
Division —43 Specialized construction activities
Group - 432 Electrical, plumbing and other construction installation activities
Class —4321 Electrical installation
Sub Class - 43219 Other electrical installation n.e.c.

Last date of
downloading

From 26/05/2025

Last date and time of
submission of E-
tender

27/06/2025 upto 16:00 only website

https://tender.nprocure.com:

on

Pre-bid meeting

10/06/2025 @ 12:00 Hrs. in the Old Board Room, A. O. Building, Gandhidham.

Date and time for
opening of E- tender

27/06/2025 at 16:00 hrs

Downloading websites

https://tender.nprocure.com, http://www.deendayalport.gov.in as well as
http://www.eprocure.gov.in.

Corrigendum, if any, will be placed on websites only.

-sd/-
Executive Engineer (E)
Deendayal Port Authority
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Details about tender:

NOTICE INVITING ON LINE TENDER

Department Name

Mechanical Engineering Department

Circle/ Division

Electrical Division, Nirman Building,
Ground Floor, New Kandla-(Kutch)-370210

Tender Notice No.

EL/WK/2827

Name of Project

“Annual rate contract for 11 KV distribution network at license area of DPA at
Kandla”.

Name of Work

“Annual rate contract for 11 KV distribution network at license area of DPA at
Kandla”.

Estimated Contract

% 6,84,59,749.00/-
Value (INR)
Period of Completion
. I plett 24 months from the date of issue of work order
(in Months)
Bidding Type Open
Bid Call (Nos.) One
Tender Currency Type Single
Tender Currency .
. Indian Rupee (INR)
Settings

Integrity Pact

The “Procedure for signing Integrity Pact” is as follow:

(1) The Employer / Authorized Person of Employer has signed the IP in the presence
of a witness from their side, who has also affixed his/her signature thereof and
then the same IP has been uploaded on n-procure portal;

(2)  The potential bidders shall download and print the IP Agreement signed by the
Employer and their witness and affix his/her signature on the IP Agreement in
the presence of a witness from his/her side, who shall also affix his / her
signature thereof. Having completed the signing procedure, the Potential Bidder
shall upload the duly filled and signed IP Agreement on n-procure portal.

(3) The procedure mentioned above regarding signing of Integrity Pact Agreement
by both the parties (Employer and Potential bidders) shall be completed online.
However, in case of any technical glitch due to which if any potential bidder is
unable to upload the IP Agreement, then he / she shall submit the Hard Copy of
the duly filled, signed IP Agreement to the Department concerned of DPA within
a period of seven days and prior to opening of the Technical Bid, failing which
Bid of potential Bidder shall be treated as disqualified.

Pre-Qualifying
Criteria:

PRE-QUALIFICATION CRITERIA FOR ELIGIBLE BIDDERS:

The Bidders shall fulfill the following pre-qualification criteria:

a) Average Annual financial turnover during the last 3 years, ending 315 March of
the previous financial year, should be atleast X 205.38 Lakh Certified by
Chartered Accountant. UDIN should be mentioned in the certificate.

b) Experience of having successfully completed similar works during last 7 years
ending last day of month previous to the one in which applications are invited
should be either of the following:

)] Three similar completed works each costing not less than the amount
equal to X 273.84 Lakh. Excl. GST
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Or

i) Two similar completed works each costing not less than the amount
equal to X 342.30 Lakh. Excl. GST

Or

iii) One similar completed work costing not less than the amount equal
to X 547.68 Lakh. Excl. GST

C) Bidders who meet the minimum qualification criteria will be qualified only if their
available bid capacity is more than the total bid value.

The available bid capacity will be calculated as under: Assessed
Available Bid capacity = A x N x 2 —B, Where,
“N” = Number of years prescribed for completion of the subject contract.

“A” = Maximum value of works executed in any one year during last seven years
(at current price level).

“B” = Value at current price level of existing commitments and on-going works
to be completed in the next ‘N’ years.

The Bidder shall furnish statements showing the value of existing commitments
and on-going works as well as the stipulated period of completion remaining for
each of the works preferably countersigned by the Nodal Office or his nominee-

in charge.

inancial Year | 2023-24 2022-23 | 2021-22| 2020-21| 2019-20| 2018-19 | 2017-18
Index 151.4 152.5 1394 1234 121.8 119.8 114.9

Multiplying 1.00 0.99 1.09 1.23 1.24 1.26 1.32
Factor

IMPORTANT:

(i) The value of annual turnover is not to be considered towards —A as mentioned in the
formula.

(ii) The information may be provided as per the format given at Section XIll.

(D) In Case the similar work has been issued for any private body, the bidder will be

required to produce the tax deducted at source (TDS)certificate indicating the income

tax deducted by the client for that work, which will form the basis for assessing the
value of completed work.
Note:

(i) The particular row in the TDS certificate (Form 16A or Form 26AS), which
indicates the credit of the payment received from the client, should be
highlighted.

(ii) Along with the TDS certificate, a declaration on the letter head of a Chartered
Accountant should be submitted giving details such as the name of bidder, the
name of the client for which the bidder has carried out the work, name of work,
work order no. and date, gross amount of the payment, net amount received
from the client, TDS amount. The statement should be signed by the
Chartered Accountant.

(iii) In case any discrepancies between the TDS (Form 16A or Form 26AS) and the
declaration given by the Chartered Accountant with regard to payment
received from the client, it should be explained.

(E) The contractor shall have valid electrical contractor’s license and
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electrical supervisor license for carrying out electrical work of nature
involved in this tender obtained from the competent authority of their
respective states without which the tender shall not be accepted.
Contractor shall submit certificate and copy of the license in lieu of the
same for consideration.

(F) Upload duly signed document given at Section-VIIlI towards evidence of site
visit. (The bidder who has not physically visited the site and not uploaded
document given at Section-VIlI, will be declared technically disqualified. The
date of physical visit of site should be the date invariably prior to date of
opening of preliminary bid.

Similar works means:
SITC/AMC/ARC of 11 KV and above electrical works consisting of 11KV overhead lines

along with associated works carried out in any government/semi government/state
government/private sector/PSU.

Joint Venture

Not Allowed

Rebate

Not applicable

Bid Document Fee:

Rs. 5000 + 900 (GST)= 5900/- Present rate of GST is 18% (non- refundable)/-(Five
Thousand Nine Hundred Only)

Through online transfer in PNB bank account no. 2177002100004628 - Deendayal Port
Authority - (IFSC code PUNB0217700). Scanned copy of RTGS no. and date of transfer
may be uploaded on—(n)procure website.

In case of Micro and Small Enterprise (MSEs) holding valid certificate issued by any
agencies/organization under The Ministry of Micro, Small and Medium Enterprises
indicating the list of activity related to the subject tender as per National Industrial
Classification-2008 mentioned in the table below only shall become eligible for
exemption from payment of Tender fee/EMD.Such bidder shall upload the scanned
copy of valid certificate along with Bid Securing Declaration Form (Form 7 in Section
IV) in preliminary bid.

Level Description

Section—F CONSTRUCTION

Division — 42 CIVIL ENGINEERING

Group - 422 Construction of utility projects
Class — 4220

Construction of utility projects

Sub Class - 42202

Construction/erection and maintenance of
telecommunication and transmission lines

power,

OR
Level Description
Section —F CONSTRUCTION
Division — 43 Specialized construction activities
Group -432 Electrical, plumbing and other construction installation
activities
Class —4321 Electrical installation

Sub Class - 43219

Other electrical installation n.e.c.

OR

Level

Description
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Section—D ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY

Division — 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY

Group - 351 Electric power generation, transmission and distribution

Class — 3510 Electric power generation, transmission and distribution

Sub Class - 35109 Collection and distribution of electric energy to households, industrial,
commercial and other users n.e.c.

Bid Document Fee

Through on-line transfer in PNB bank account no. 2177002100004628 - Deendayal

Payable To: .
y Port Authority - (IFSC code PUNB0217700), Kandla branch. Scanned copy of RTGS no.
and date of transfer may be uploaded on (n) procure website. In case of Micro and
Small Enterprise (MSEs) holding valid certificate issued by any agencies/organization
under The Ministry of Micro, Small and Medium Enterprises indicating the list of
activity related to the subject tender as per National Industrial Classification 2008
mentioned in the table below only shall become eligible for exemption from payment
of Tender fee/EMD. Such bidder shall upload the scanned copy of valid certificate
along with Bid Securing Declaration Form-7 failing which the bid shall be considered
non-responsive in preliminary bid.
Level Description
Section—F CONSTRUCTION
Division — 42 CIVIL ENGINEERING
Group - 422 Construction of utility projects
Class — 4220 Construction of utility projects
Sub Class - 42202 Construction/erection and maintenance of power, telecommunication
and transmission lines
OR
Level Description
Section—F CONSTRUCTION
Division —43 Specialized construction activities
Group - 432 Electrical, plumbing and other construction installation activities
Class — 4321 Electrical installation
Sub Class - 43219 Other electrical installation n.e.c.
OR
Level Description
Section—D ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY
Division — 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY
Group - 351 Electric power generation, transmission and distribution
Class —3510 Electric power generation, transmission and distribution
Sub Class - 35109 Collection and distribution of electric energy to households, industrial,
commercial and other users n.e.c.
Bid Security/ EMD % 6,84,597/- (Rupees Six lakhs Eighty Four thousand Five hundred Ninety seven only)
(INR) :

Through the form of Bank Guarantees the EMD shall be deposited through the form
of Bank Guarantee drawn in favour of Board of Deendayal Port Authority,
Gandhidham, from any Nationalized Bank / Scheduled Bank (except co-operative
bank) having its branch in Gandhidham (as per enclosed format Form-6 InSection V)
Or in form of Insurance Surety Bond as per format and condition in Form — 23A in
Tender Document to be uploaded on (n)procure website.

In case of Micro and Small Enterprise (MSEs) holding valid certificate issued by any
agencies/organization under The Ministry of Micro, Small and Medium Enterprises
indicating the list of activity related to the subject tender asper National Industrial
Classification-42202,35109,43219 mentioned in the table below only shall be come
eligible for exemption from payment of Tender fee/EMD.Such bidder shall upload the
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scanned copy of valid certificate along with Bid Securing Declaration Form (Form 7
in Section 1V) in preliminary bid.

Level Description
Section—F CONSTRUCTION
Division — 42 CIVIL ENGINEERING
Group - 422 Construction of utility projects
Class — 4220 Construction of utility projects
Sub Class - 42202 Construction/erection and maintenance of power,

telecommunication and transmission lines
OR

Level Description
Section—F CONSTRUCTION
Division —43 Specialized construction activities
Group - 432 Electrical, plumbing and other construction installation activities
Class —4321 Electrical installation
Sub Class - 43219 Other electrical installation n.e.c.

OR

Level Description
Section—-D ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY
Division — 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY
Group - 351 Electric power generation, transmission and distribution
Class — 3510 Electric power generation, transmission and distribution
Sub Class - 35109 Collection and distribution of electric energy to households, industrial,

commercial and other users n.e.c.

Bid Security/ EMD
(INR) In Favor Of :

Through the form of Bank Guarantees the EMD shall be deposited through the form of
Bank Guarantee drawn in favour of Board of Deendayal Port Authority, Gandhidham,
from any Nationalized Bank / Scheduled Bank (except co-operative bank) having its
branch in Gandhidham (as per enclosed format Form-6 InSection IV) Or in form of
Insurance Surety Bond as per format and condition in Form — 23A to be uploaded
on—(n)procure website.

In case of Micro and Small Enterprise (MSEs) holding valid certificate issued by any
agencies/organization under The Ministry of Micro, Small and Medium Enterprises
indicating the list of activity related to the subject tender asper National Industrial
Classification-2008 mentioned in the table below only shall be come eligible for
exemption from payment of Tender fee/EMD.Such bidder shall upload the scanned
copy of valid certificate along with Bid Securing Declaration Form (Form 7 in Section
IV) in preliminary bid

Level Description
Section—F CONSTRUCTION
Division — 42 CIVIL ENGINEERING
Group - 422 Construction of utility projects
Class — 4220 Construction of utility projects
Sub Class - 42202 Construction/erection and maintenance of power, telecommunication and
transmission lines

OR
Level Description
Section — F CONSTRUCTION
Division —43 Specialized construction activities
Group - 432 Electrical, plumbing and other construction installation activities
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Class — 4321 Electrical installation

Sub Class - 43219 Other electrical installation n.e.c.

OR
Level Description
Section—D ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY
Division — 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY
Group - 351 Electric power generation, transmission and distribution
Class — 3510 Electric power generation, transmission and distribution

Sub Class - 35109 Collection and distribution of electric energy to households, industrial,

commercial and other users n.e.c.

Bid Document
Downloading Start
Date

26/05/2025

Bid Document
Downloading End
Date

27/06/2025 up to 16:00 Hrs.

Date & Place of Pre
Bid Meeting

10/06/2025 @ 12:00 Hrs. at A.O. Building, Gandhidham.

Last Date & Time for
Receipt of Bids

27/06/2025 @ 16:00 Hrs.

Bid Validity Period

120 Days

Condition

(1) Tender Fee :

Rs. 5000 + 900 (GST)= 5900/- Present rate of GST is 18% (non-
refundable)/-(Five Thousand Nine Hundred Only)

Through on line transfer in PNB bank account no. 2177002100004628 - Deendayal
Port Authority - (IFSC code PUNB0217700). Scanned copy of RTGS no. and date of
transfer may be uploaded on—(n)procure website.

In case of Micro and Small Enterprise (MSEs) holding valid certificate issued by any
agencies/organization under The Ministry of Micro, Small and Medium Enterprises
indicating the list of activity related to the subject tender as per National Industrial
Classification-42202,35109,43219 mentioned in the table below only shall become
eligible for exemption from payment of Tender fee/EMD.Such bidder shall upload the
scanned copy of valid certificate along with Bid Securing Declaration Form (Form 7
in Section IV) in preliminary bid.

Level Description
Section—F CONSTRUCTION
Division — 42 CIVIL ENGINEERING
Group - 422 Construction of utility projects
Class — 4220

Construction of utility projects

Sub Class - 42202 Construction/erection and maintenance of power,

telecommunication and transmission lines

OR
Level Description
Section —F CONSTRUCTION
Division —43 Specialized construction activities
Group -432 Electrical, plumbing and other construction installation

activities
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Class —4321 Electrical installation
Sub Class - 43219 Other electrical installation n.e.c.
OR

Level Description
Section—D ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY
Division — 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY
Group - 351 Electric power generation, transmission and distribution
Class — 3510 Electric power generation, transmission and distribution
Sub Class - 35109 Collection and distribution of electric energy to households, industrial,

commercial and other users n.e.c.

2) EMD: X 6,84,597/- (Rupees Six lakhs Eighty Four thousand Five hundred Ninety
seven only)

Through the form of Bank Guarantees the EMD shall be deposited through the form of
Bank Guarantee drawn in favour of Board of Deendayal Port Authority, Gandhidham,
from any Nationalized Bank / Scheduled Bank (except co-operative bank) having its
branch in Gandhidham (as per enclosed format Form-6 InSection IV) Or in form of
Insurance Surety Bond as per format and condition in Form — 23A to be uploaded
on—(n)procure website.

In case of Micro and Small Enterprise (MSEs) holding valid certificate issued by any
agencies/organization under The Ministry of Micro, Small and Medium Enterprises
indicating the list of activity related to the subject tender asper National Industrial
Classification-2008 mentioned in the table below only shall become eligible for
exemption from payment of Tender fee/EMD.Such bidder shall upload the scanned
copy of valid certificate along with Bid Securing Declaration Form (Form 7 in Section
IV) in preliminary.

Level Description
Section — F CONSTRUCTION
Division — 42 CIVIL ENGINEERING
Group - 422 Construction of utility projects
Class —4220 Construction of utility projects
SubClass -42202 | Construction/erection and maintenance of power,
telecommunication and transmission lines

OR

Level Description
Section—F CONSTRUCTION
Division —43 Specialized construction activities
Group - 432 Electrical, plumbing and other construction installation

activities

Class — 4321 Electrical installation
Sub Class - 43219 | Other electrical installation n.e.c.

Level Description
Section—D ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY
Division — 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY
Group - 351 Electric power generation, transmission and distribution
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Class — 3510
Sub Class - 35109

Electric power generation, transmission and distribution

Collection and distribution of electric energy to households, industrial,
commercial and other users n.e.c.

OR

3) The “Procedure for signing Integrity Pact” is as follow:

The Employer / Authorized Person of Employer has signed the IP in the presence of a
witness from their side, who has also affixed his/her signature thereof and then the
same IP has been uploaded on n-procure portal;

The potential bidders shall download and print the IP Agreement signed by the
Employer and their witness and affix his/her signature on the IP Agreement in the
presence of a witness from his/her side, who shall also affix his / her signature thereof.
Having completed the signing procedure, the Potential Bidder shall upload the duly
filled and signed IP Agreement on n-procure portal.

The procedure mentioned above regarding signing of Integrity Pact Agreement by both
the parties (Employer and Potential bidders) shall be completed online. However, in
case of any technical glitch due to which if any potential bidder is unable to upload the
IP Agreement, then he / she shall submit the Hard Copy of the duly filled, signed IP
Agreement to the Department concerned of DPA within a period of seven days and
prior to opening of the Technical Bid, failing which Bid of potential Bidder shall be
treated as disqualified.

Accordingly, offer of those bidders shall only be opened whose EMD, Tender Fee and
Integrity pact and along with Bid Securing Declaration Form (in case exemption under
MSE’s) are received electronically.

However, for the purpose of realization, bidder shall send the same in original to EE(E)
at the time of tender opening or send the same by hand/courier/RPAD/Speed post so
as to reach the Ex. Engineer (E), Electrical Division, Nirman Building, Ground Floor, New
Kandla-(Kutch)-370210 within 07 days from the last date of opening without fail,
without which the bid shall be treated as non-responsive.

Remarks

The hard copies should reach to the Electrical Division within 07 days from the date
of opening of preliminary bid.

Bid Opening Date

Technical Bid will be opened on 27/06/2025 @ 16:30 Hrs. Date of opening of price
bid shall be notified after scrutiny and evaluation of Technical Bid.

Documents
required to be
submitted by

scanning through
online

Documents in support of fulfilling Qualifying Criteria as indicated above.
EMD -As indicated above.

Tender fee - As indicated above.

Integrity pact (duly signed by bidder and witness)

Documents Mentioned in Eligibility Criteria.

Bid Security Declaration form (In case of MSE).

~p o0 oo

Officer- Inviting Bids:

Executive Engineer (E), Electrical Division, Nirman Building, Ground Floor, New
Kandla-(Kutch)-370210

Bid Opening Authority

Executive Engineer (E)

Address:

Executive Engineer (E), Electrical Division, Nirman Building, Ground Floor, New
Kandla-(Kutch)-370210

Contact Details :

Executive Engineer (E), Electrical Division, Nirman Building, Ground Floor, New
Kandla (Kutch)-370210 Phone: 02836-270209, 270342. Fax No. 02836 270184.

Corrigendum, if any, will be placed on websites only.
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n case, bidders need any clarifications or if training is required to participate in online Tenders,
they can contact (n) Procure Support team at following address: -

(n) Code Solutions-A division of GNFC Ltd.,
(n) Procure Cell 403, GNFC Info tower, S.G. Road, Bodakdev, Ahmadabad — 380054 (Gujarat)

Contact Details:

Airtel: +91-79-40007501, 40007512, 40007516, 40007517, 40007525

BSNL: +91-79-26854511, 26854512, 26854513 (EXT: 501, 512,516,517, 525)
Reliance: +91-79-30181689 Fax: +91-79-26857321, 40007533
E-mail:nprocure@gnvfc.net

TOLL FREE NUMBER: 1-800-233-1010 (EXT: 501,512, 516,517, 525)

-Sd/-
Executive Engineer (E)
Deendayal Port Authority
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SECTION — |

INSTRUCTION TO BIDDERS

A. GENERAL
1. Scope of Bid

1.1 The Superintendent Engineer (Electrical) Deendayal Port Authority invites bids by E-Tenderingfrom the
interested eligible bidder for the work as mentioned in the notice inviting online tender. All bids shall
be completed and submitted on-line in accordance with instruction to the bidders.

1.2 The successful bidder will be expected to complete the works by the intended completion period.

2. Source of funds

2.1 The employer has arranged the funds from the internal resources and will have sufficient funds inlndia
Currency for execution of the work.

3. Eligible Bidders
Only eligible bidders fulfilling all the requirements as mentioned in the Notice Inviting Online Tender
may participate in the subject Tender. Successful completion of “Similar Works” only shall be
considered for evaluation of eligibility criteria.

3.1 The invitation for Bids is open to all eligible bidders meeting the eligibility criteria as defined in clause
regarding Eligibility Criteria.

3.2 All bidders shall fill the forms provided in Section — IV- Part — | “To be submitted by Bidders with their
Bids”.

33 Government-owned enterprises may participate if they are legally and financially autonomous,
operate under commercial law and are not a dependent agency of the employer subject to fulfilment
of Minimum Qualifying criteria.

3.4 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices issuedby
the employer.

q. Eligibility Criteria:
4.1 The Bidders shall fulfil the following pre-qualification criteria:-
Sr. Particulars Supporting Documents
No
(@) | Average Annual financial turnover during the last 3 Certificate should be issued by the Chartered
years, ending 315t March of the previous Accc.)l.mtant. UDIN should be mentioned in the
financial year, should be atleast X205.38 Lakh certificate.
Certified by Chartered Accountant.
(b) Experience of having successfully completed | (a) A copy of the completion certificate in respect of

similar works during last 7 years ending last day of
month previous to the one in which applications
are invited should be either of the following:
i) Three similar completed works each costing
not less than the amount equal to X 273.84
Lakh. Excl. GST

Or

the successfully completed similar work.

(b) A copy of detail work order should also be
submitted for which the bidder is submitting the
completion certificate.

Such completion certificate should be issued on the
letter head of the client and invariably reflect the
following details:-
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ii)

1)  Name of Contractor
Two similar completed works each costing 2)  Name of Work
not less than the amount equal to X 342.30 3)

No. of work order/agreement and date
Lakh. Excl. GST

4)  Contract value
or 5) Contract period

One similar completed work costing not 6)  Date of commencement of work

less than the amount equal to ¥ 547.68 7)  Date of completion
Lakh. Excl. GST 8) Value of Work executed during the contract

period/original contract period
9) Date of issue of completion certificate.

c). In Case the similar work has been issued for
any private body, the bidder will be required
to produce the tax deducted at source (TDS)
certificate indicating the income tax deducted
by the client for that work, which will form the
basis for assessing the value of completed
work. Along with the TDS certificate, a
statement should be submitted giving details
showing the name of the client, gross amount
of the work, TDS amount and net payment
received. The statement should be signed by
the Chartered Accountant.

(€

Bidders who meet the minimum qualification criteria will be qualified only if their available bid
capacity is more than the total bid value.

The available bid capacity will be calculated as under: Assessed Available Bid capacity = A x N x
2 —B, Where,
“N” = Number of years prescribed for completion of the subject contract.

“A” = Maximum value of works executed in any one year during last seven years (at current
price level).
“B” = Value at current price level of existing commitments and on-going works to be

completed in the next ‘N’ years.

The Bidder shall furnish statements showing the value of existing commitments and on-going
works as well as the stipulated period of completion remaining for each of the works preferably
countersigned by the Nodal Office or his nominee-in charge.

Financial 2023-24 | 2022-23| 2021-22| 2020-21| 2019-20| 2018-19| 2017-18
Year

Index 151.4 152.5 139.4 123.4 121.8 119.8 114.9
Multiplying 1.00 0.99 1.09 1.23 1.24 1.26 1.32
Factor

IMPORTANT:

(i) The value of annual turnover is not to be considered towards —A as mentioned in the formula.
(ii) The information may be provided as per the format given at Section XIlI.

(d)

In Case the similar work has been issued for any private body, the bidder will be required to produce
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4.2

the tax deducted at source (TDS)certificate indicating the income tax deducted by the client for that
work, which will form the basis for assessing the value of completed work.

Note:

(i) The particular row in the TDS certificate (Form 16A or Form 26AS), which indicates the credit of
the payment received from the client, should be highlighted.

(i) Along with the TDS certificate, a declaration on the letter head of a Chartered Accountant should
be submitted giving details such as the name of bidder, the name of the client for which the
bidder has carried out the work, name of work, work order no. and date, gross amount of the
payment, net amount received from the client, TDS amount. The statement should be signed by
the Chartered Accountant.

(iii) In case any discrepancies between the TDS (Form 16A or Form 26AS) and the declaration given
by the Chartered Accountant with regard to payment received from the client, it should be
explained.

The contractor shall have valid electrical contractor’s license and electrical supervisor license for
(©) carrying out electrical work of nature involved in this tender obtained from the competent authority
of their respective states without which the tender shall not be accepted. Contractor shall submit
certificate and copy of the license in lieu of the same for consideration.

() Upload duly signed document given at Section-VIIl towards evidence of site visit. (The bidder who
has not physically visited the site and not uploaded document given at Section-VIIl, will be declared
technically disqualified. The date of physical visit of site should be the date invariably prior to date
of opening of preliminary bid.

(g) | Similar works means SITC/AMC/ARC of 11 KV and above electrical
works consisting of 11KV overhead lines along
with associated works carried out in any
government/semi government/state
government/private sector/PSU

All bidders shall scan and forward the following information and documents with theirbids.

Copies of original documents defining the constitution or legal status, place of registration, and principal
place of business, written power of attorney of the signatory of the Bid to commit the Bidder.

Total monetary value of similar works performed for each of the last seven years ending last dayof month
previous the one in which applications are invited

Experience in works of a similar nature and size for each of the last seven years, and details of works
underway or contractually committed, and Employers who may be contacted for further information on
those contracts.

Reports on the financial standing of the Bidder, such as profit and loss statements and auditor’s reports for

the past three years ending 315t March of the previous financial year.
Duly filled Forms mentioned in Section — IV- Part—1.
PAN, Registration with GST, VAT, Provident Fund Authorities.

Valid Electrical Contractor License issued by respective State / Central Govt. (Without uploading of Valid
Electrical Contractor License bid will be considered irresponsive.

Through the form of Bank Guarantees the EMD shall be deposited through the form of Bank Guarantee
drawn in favour of Board of Deendayal Port Authority, Gandhidham, from any Nationalized Bank /
Scheduled Bank (except co-operative bank) having its branch in Gandhidham (as per enclosed format Form-
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6 InSection 1V) Or in form of Insurance Surety Bond as per format and condition in Form — 23A to be
uploaded on—(n)procure website. In case of Micro and Small Enterprise (MSEs) holding valid certificate
issued by any agencies/organization under The Ministry of Micro, Small and Medium Enterprises indicating
the list of activity related to the subject tender shall become eligible for exemption from payment of Tender
fee/EMD. Such bidder shall upload the scanned copy of valid certificate in preliminary bid.

Level Description
Section—F CONSTRUCTION
Division—42 | CIVIL ENGINEERING
Group - 422 | Construction of utility projects
Class—4220 | Construction of utility projects
Sub Class - | Construction/erection and maintenance of power, telecommunication and
42202 transmission lines
OR
Level Description
Section—D ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY
Division — 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY
Group - 351 Electric power generation, transmission and distribution
Class —3510 Electric power generation, transmission and distribution
Sub Class - | Collection and distribution of electric energy to households, industrial,
35109 commercial and other users n.e.c.
OR
Level Description
Section—F CONSTRUCTION
Division — 43 Specialized construction activities
Group - 432 Electrical, plumbing and other construction installation activities
Class —4321 Electrical installation
Sub Class - 43219 | Other electrical installation n.e.c.

Tender fee in form of Digital Transfer only.

Information regarding any litigation, current or during the last five years, in which the Bidder is involved,
the parties concerned, and disputed amount.

A certificate by the bidder that they have not been banned / black listed by any govt. Agency.
Power of attorney (dully accompanied by resolution of Board in case of company).
Quialifications and experience of key site management and technical personnel proposed for the contract.

The proposed methodology and program of work, backed with equipment planning and deployment, duly
supported with broad calculations and quality control procedures proposed to be adopted justifying their
capability of execution and completion of the work as per technical specifications within the stipulated
period of completion as per milestones.(Not Applicable)

The completion certification should invariably mention the reference no. of work order, the date of
completion and contract value.

The copy of the work order shall also be submitted for which the bidder is submitting completion certificate.

In case the similar work has been executed for any private body, the bidder will produce the tax deducted
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at source (TDS) certificate indicating the income tax deducted by the client for that work,which will form the
basis for assessing the value of completed work.

r. Bidders should give an undertaking that the documents submitted by them in support of their credentials
are genuine and DPA is at liberty to take any action against the bidder if the said documents are found to
be non-genuine.

S. Bidders should give an undertaking that they will comply to the specifications of the work includingterms and
conditions in total without any deviation.

t. Duly signed Integrity pact agreement by the bidder and witness (also to be arranged by bidder) to be
submitted in preliminary bid.

u. Bid Securing Declaration Form for MSE’s (Form 7 in Section IV)

4.3 Eventhough the bidder meets the above qualifying criteria, they are subject to be disqualified if they have:

- Made misleading or false representations in the forms, statements and attachments submittedin proof of
the qualification requirements: and/or

- Record of poor performance such as abandoning the works, non —completion of the contract.

5. One Bid per Bidder

5.1 Each bidder shall submit only one bid. A bidder who submits more than one Bid will be disqualified. The
bidder can be disqualified from bidding for any contract with DPA for a periodof three years from the date
of notification.

6. Joint Venture (not applicable

In case of association in the form of consortium or joint venture agreement, the members of the association
shall nominate one of the members as “lead partner” for participating in the tender and signing all the
documents related therewith up to signing of agreement and execution of all the contractual obligations
there after (in case of award of contract). All the partners of the association must also, jointly and severally,
be responsible for satisfactory execution and performance of the contract. The firms with atleast 26% equity
holding each are allowed to jointlymeet the legibility criteria.

7. Cost of Bidding

7.1 The Bidder shall bear all costs associated with the preparation and submission of its Bid and employer will
in no case be responsible and liable for those costs regardless of the conduct or outcome of the bidding
process.

8. Site Visit

8.1 The Bidder, at his own responsibility and risk is encouraged to visit and examine the site of work and its
surroundings and obtain all information that may be necessary for preparing the Bid and entering into a
contract for the works. The costs of visiting the site shall be at the Bidders’ own expense.

B. Bidding Documents

9. Content of Bidding Documents

9.1 The set of bidding documents comprises the documents listed in the below and addenda issued in
accordance with clause-19:

Invitation for Bids (NIT)

Bid Reference No. EL/WK/2853
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° NIT : Invitation for Bids

. Section | : Instruction to Bidders

. Section Il : General Conditions of Contract

. Section 11l : Special Conditions of Contract

. Section IV : Forms of Bid

. Section V : Scope of Work & Technical Specifications
. SECTION VI : Bill of Quantities

° SECTION VII : Drawings

. Section ViII : Evidence Towards Site Visit

. Section IX : Approved Make List for Electrical Items
. Section X : Maintenance Schedule

. Section XI : Format for work Permit

. Section XII : Line clearance Format

. Section XIlII : Information of bid capacity

° Section XIV : Integrity pact

9.2 The bidding documents shall be downloaded. The documents should be completely filled and submitted
through on line E — Tendering process.

9.3 The bidder is expected to examine carefully all instructions, conditions of contract, forms, terms, technical
specifications, bill of quantities, in the bid document. Failure to comply with the requirements of the bid
document shall be at the bidder’s own risk. Bids which are not substantiallyresponsive to the requirements
of the tender documents shall be rejected.

10. Clarifications of the Bidding Documents

10.1 A prospective bidder requiring any clarification of the bidding documents may notify the employerin
writing. The employer may respond to any request for clarification which are received within seven days
prior to date of pre-bid meeting. The clarifications shall be uploaded on Website
https://kpt.nprocure.com,www.deendayalport.gov.in, and www.eprocure.gov.in.

10.2 _Pre-Bid meeting

10.2.1 The bidder or his official representative may attend pre-bid meeting to be held on 10/06/2025 @ 12:00
hrs at Old Board Room, A.O Building, Gandhidham. The bidders/representative of bidders who wish to
attend the Pre-Bid meeting shall furnish theauthority letter on the letter head of Bidder, for attending
the Pre-Bid Meeting on behalf of bidderat the time of Pre-Bid Meeting.

10.2.2 The purpose of the meeting will be to clarify issues related to work and tender conditions.

10.2.3 Pre — Bid clarifications will be uploaded in https://kpt.nprocure.com,www.deendayalport.gov.in or
WWWw.eprocure.gov.in website without disclosing source of enquiry.

10.2.4 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder.

10.2.5 At any time prior to the deadline for submission of Bids, employer may, for any reason, whether at its
own initiative or in response to a clarification sought by any prospective bidder, modify thebidding
documents by amendment / addendum.
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10.2

11.

12.

A)
)
i)
B)

.6 Those bidders who download the tender document from the website shall be solely responsible tocheck

the web site for the amendment issued in shape of Corrigendum and/or Addendum.

Language of Bid

All documents relating to the bid shall be in the English language.

Documents comprising the Bid

The bid submitted by the bidder shall comprise the following:
Technical Bid:

Bid Security i.e. EMD and Tender Fees and Integrity Pact (Preliminary Bid) and along with BidSecuring
Declaration Form for MSE’s (Form 7 in Section 1V)

Qualification information in accordance to clause of Eligibility Criteria shall be submitted.

Financial Bid :

(i) Bill of Quantities duly filled and digitally signed by bidder.

13.

131

13.2

14.

15.

151

15.2

15.3

16.

16.1

Bid Prices

The rates and prices quoted by the bidder shall be fixed for the duration of the contract and shallnot be
subject to adjustment on any account.

The prices shall be quoted inclusive of all Taxes, Duties, and other incidentals charges like Transportation,
Loading, Unloading, Boarding & Lodging etc. except GST and shall remain firm tillcompletion of work. All
other duties, taxes, cesses applicable if any, shall be borne by the contractor

Currencies of Bid and Payment

The unit rates and the prices shall be quoted by the bidder in Indian Rupees only.

Bid Validity

Bids shall remain valid for a period of 120 days from the date of opening of the Technical Bid. A bid valid
for a shorter period shall be rejected by the employer as Non-responsive.

In exceptional circumstances, prior to expiry of the original time limit, the employer may request the
bidders to extend the period of validity for additional period. The request and the bidders’ responses shall
be made in writing.

A bidder agreeing to the request will not be permitted to modify his bid.

Bid Security

EARNEST MONEY DEPOSIT (EMD)

The tender shall be accompanied by Earnest Money Deposit X 6,84,597/- (Rupees Six lakhs Eighty Four
thousand Five hundred Ninety seven only)Through the form of Bank Guarantees the EMD shall be
deposited through the form of Bank Guarantee drawn in favour of Board of Deendayal Port Authority,
Gandhidham, from any Nationalized Bank / Scheduled Bank (except co-operative bank) having its branch
in Gandhidham (as per enclosed format Form-6 InSection IV) to be uploaded on—(n)procure website.In
case of Micro and Small Enterprise (MSEs) holding valid certificate issued by anyagencies/organization
under The Ministry of Micro, Small and Medium Enterprises indicating the list ofactivity related to the
subject tender as per National Industrial classification-2008 mentioned in the table below only shall
become eligible for exemption from payment of Tender fee/EMD. Such bidder shall upload the scanned
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(@)
()

(i)
(iii)

(iv)
(b)
0]

(i)
(iii)

b)
()

17.
171
18.

18.1

19.

19.1

19.2

19.3

20.

copy of valid certificate along with Bid Securing Declaration Form (Form 7 in Section IV) in preliminary bid
in order to become eligible for exemption from payment of EMD. It may be noted that exemption
certificate issued by any other authority will not be entertained.

EMD

The EMD of successful Bidder will be refunded on submission of performance guarantee (in Form 10 of
SECTION 1V) as per the tender clause and executing the agreement (in Form9 of SECTION V) as per tender
clause. The EMD of unsuccessful bidders other thanL1 & L2 be refunded immediately after ranking of Bids.
Earnest Money of L2 bidder shall be refunded immediately after entering into agreement with L1
and acceptance ofPerformance Guarantee from L1.

EMD will be refunded Suo-motto without any application from the Bidders.

The EMD of successful bidder will be discharged (refunded) after he has signed the Agreement and
furnished the required Performance Guarantee.

Earnest Money Deposit will not carry any interest.

Bid Securityi.e. EMD will be forfeited if: Necessary action shall be takento disqualifythe bidder from bidding
process of any contract with DPA for a period of 03 years, if:

The bidder withdraws the Bid after Bid opening during the bid validity;

The bidder does not accept the correction of the Bid-Price, pursuant to any arithmetic errors;
The successful Bidder fails within the specified time limit to

sign the Agreement or

furnish the required performance Guarantee

The bidder submits more than one bid

Alternative Proposals by Bidders

Conditional offer or Alternative offers will not be considered in the process of tenderevaluation.

Format and Signing of Bid

The Price Bid to be submitted on-line shall be signed digitally by a person or persons dulyauthorized to sign
on behalf the Bidders.

Amendment of Bidding Documents

Before the deadline for submission of bids, the Employer may modify the biddingdocuments by using
addenda.

Any addendum thus issued shall be part of the bidding documents and shall be communicated inwriting or
by cable to all the purchasers of the bidding documents. Prospective bidders shall acknowledge the receipt
of each addendum by cable to the Employer.

To give prospective bidders reasonable time in which to take an addendum in to account in preparing their
bids, the Employer shall extend as necessary the deadline for submission of bids.

Submission of Bids.
Submission of Bids

Bidders who wish to participate in the tender will have to procure/should have legally valid Digital
Certificate, as per Information Technology Act-2000, using which they can sign their electronic bids. The
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20.1

bidders can procure the Digital Certificate from (n) code solutions a division of GNFC Ltd, who are licensed
certifying authority by Government of India. All bids should be digitally signed. For details regarding Digital
signature certificate and related matters, the bidder may contact the following address:

(n) code Solutions,A Division of GNFC,

301 GNFCInfo tower,

Bodakdev, Ahmedabad. Tel. 9179 26857316/17/18

Fax: 917926857321

Mobile: 9327084190 /9898589652.

E-mail: nprocure@gnvfc.net.

The accompaniments to the tender documents as described under Clause 4.2 shall be Scanned and
submitted On-Line along with Tender documents. However, the originals/attested hardcopies along with
tender documents (except Price Bid), signed on bottom of each pagein token of acceptance of Tender
Conditions and shall have to be forwarded subsequently so as to reach the office of Executive Engineer
(Electrical) on same day & time of opening of the tenders.

The envelopes shall be addressed to:
(a) Executive Engineer (E)
Deendayal Port Authority,
Electrical Division, Ground Floor,
Nirman Building,
New Kandla — 370210.Gujarat-State.

(b) bear the following identification:

Accompaniments for “Annual rate contract for 11KV distribution network at license area of DPA at Kandla”

Bid reference No EL/WK/2853
Name and address of the bidder.

21.

211

21.2

213

21.4

22.

Deadline of Submission of the Bids

Bids must be received by the employer in On-Line System at websiteshttps://kpt.nprocure.comnot later
than 16:00 Hrs on 27/06/2025.

At the time of submission of the tender document, the Bidder shall give an undertaking that no changes
have been made in document. The uploaded version of the Port Tender Document at
https://kpt.nprocure.comwebsites will be treated as authentic tender and if any discrepancy is noticed at
any stage between the Port’s tender document and the one submitted by the Bidder, the conditions
mentioned in the Port’s uploaded document on https://kpt.nprocure.comwebsites shall prevail.

The employer may extend the deadline for submission of bids by issuing an amendment on DPA website
as well as on https://kpt.nprocure.com in which case all rights and obligations of the employer and the
bidders previously subject to the original deadline will then be subject to the new deadline.

In case of tender documents being downloaded from the web site, at the time of submission of (thehard
copy of) the tender document, the tenderer shall give an undertaking that no change have been made in
document. Any discrepancy is noticed at any stage between the port’s tender document uploaded on
https://kpt.nprocure.com and the one submitted by the tenderer, the conditions mentioned in the port’s
tender document uploaded on https://kpt.nprocure.comshall prevail. Besides, the tenderer shall be liable
for legal action for the lapses.

Late Bids
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22.1
23.

23.1
23.2

233

24.

24.1

24.2

24.3

24.4

24.5

25.

25.1

25.2

253

26.

26.1

26.2

26.3

After the deadline of submission of bid, the bids cannot be submitted in the On-Line System.

Modification and Withdrawal of Bids

Bidders may modify or withdraw their bids before the deadline of submission of bid or extensionif any.
No Bid can be modified after the last date for submission of Bids.

Withdrawal or modification of a Bid between the deadline for submission of bids and the expiration of the
original period of bid validity including extension, if any, the bidder can be disqualified from bidding for any
contract with DPA for a period of three years from the dateof notification.

Bid . | Evaluati
Bid Opening

On the due date and time, the employer will first open Technical bids of all bids received including
modifications.

In the event of the specified date for Bid opening being declared a holiday by the employer, the Bids will
be opened at the appointed time on the next working day at the same time.

If any Bid contains any deviation from the Bid documents and / or if the same does not contain Bid security
i.e., EMD and tender fees in the manner prescribed in the Bid documents, then that Bid will be rejected
and the Bidder will be informed accordingly.

The bids which are technically qualified, their financial bids will be opened. The date of opening of financial
bid will be declared in the https://kpt.nprocure.comand www.deendayalport.gov.inas well as
WWW.eprocure.gov.in.

The price bid i.e., BOQ will be opened only those bids qualify technically.

Clarification of Bids

To assist in the examination and comparison of Bids, the employer may, at his discretion, ask anyBidder for
clarification of his Bid, including breakup of unit rates. The request for clarification andthe response shall
be in writing, but no change in the price of substance of the Bid shall be sought,offered, or permitted.

No Bidder shall contact the employer on any matter relating to his bid from the time of the bid opening to
the time the contract is awarded.

Any effort by the Bidder to influence the employer’s bid evaluation, bid comparison or contract award
decisions, may result in the rejection of his bid.

Examination of Bids and Determination of Responsiveness

Prior to detailed evaluation of Bids, the employer will determine whether each Bid

(a) Hasbeen properly digitally signed,

(b) Meets the eligibility criteria defined

(€) Isaccompanied by the required Bid security and tender fees;
(d) isresponsive to the requirements of the Bidding documents.
(e) GSTtobe quoted invariable by bidder.

A substantially responsive Technical and Financial Bid is one which conforms to all the terms, conditions
and specification of the Bidding documents.

If a Technical Bid is not substantially responsive, it will be rejected by the employer, and may not
subsequently be made responsive by correction or withdrawal of the non-confirming deviation or
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27.

27.1

27.2

27.3

28.

29.

30.

31.

32.

32.1

32.2

reservation.

Evaluation and Comparison of Bids

The employer will evaluate and compare only the Bids determined to be responsive.

In evaluating the Bids, the employer will determine for each Bid the evaluated Bid price by adjusting
discounts, if any.

If in the opinion of Engineer In Charge, the rate quoted by successful bidder is abnormally high/lowcompared
to the estimated cost of the work, the employer may ask the bidder to produce detailedprice analysis for all
items of the bill of quantities.

Award of Contract
Award Criteria

The employer will award the work to the bidder whose bid has been evaluated to be techno — commercially
responsive and the lowest evaluated bid subject to submission of agreement and performance security.

Employer’s Right to accept any Bid and to reject any or all.

However prospective bidder(S) may raise query relating to bidding conditions, bidding process and/or
rejection of its bids. The reasons for rejecting a tender or non-issuing tender to a prospective bidder will
be disclosed where written enquiries are made by concerned bidder.

Letter of Award:

The Chief Mechanical Engineer will issue the Letter of Award (Form No.8) intimating the successfulbidder
about the proposed pre-acceptance of tender.

Notification of Award and Signing of Agreement

i) The Bidder whose Bid has been accepted will be notified for the award by the employer prior to
expiration of the Bid validity period by confirmation in writing. In this letter (hereinafter and in the
Conditions of Contract called the “Letter of Award”) the contract amount, completion period of
the work, etc will be mentioned in line with the tender conditions.

i) The notification of award will constitute the formation of the Contract subject to the furnishing of
a performance security in accordance with the provisions of tender condition.

iii) The Agreement will be submitted by successful Bidder within 14days (National Bid) 28 days(Global
Bid) of issue of the notification of award (Letter of Award). The agreement will incorporate all
correspondence between the employer and the successful bidder.

Contract Agreement:

The agreement on stamp paper shall be furnished by the Contractor as per the following guidelineswithin 14
days(National Bid) /28 days (Global Bid) from the date of issue of Letter of Award.

i) The successful Bidder will be required to execute an agreement at his expense on three Hundred
Rupees (Rs.300/-) Non-Judicial Stamp Paper in the proper departmental format (Form 9) for the due
and proper fulfilment of the contract within 14 days (national Bid) 28days (Global bid) from the date
of Letter of Award.

Pending preparation and execution of the contract agreement as above, the tender submitted bythe
Contractor together with Chief Mechanical Engineer’s letter/fax accepting the tender shall constitute a
binding contract between the Board and the Contractor.
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32.3. The contract period shall be reckoned from the date of issue of work order to commence the work.

i)

V)

vi)
vii)

viii)

The original agreement as per the format attached with the tender should be executed ona
stamp paper of appropriate value (at present Rs.300/-)

The Agreement should be submitted in duplicate and the date of execution is to be kept blank.
Each page of the document is to be signed by the Contractor/ his authorized representativeby
indicating his full name.

If the Contractor is a partnership firm, then a copy of the Partnership Deed and in case it is a
Company, a copy of Memorandum and Articles of Association along with Registration Certificate
is to be submitted.

If the agreement is signed by a Partner/ a Director/ an authorized person of the firm, in such
case, a certified true copy of the power of attorney/ letter of authority given by the firm/
company to the signatory of the Contractor firm is to be submitted.

The entire agreement should be in type written form/ computer printed form.

Leaving blanks and insertion of some contents of the agreement with hand writing shouldbe
avoided.

All corrections/ additions made in the agreement are to be initialed.

33. Performance Security

Security deposit shall consist of two parts; a) Performance Guarantee to be submitted after issueof LOI,
and b) Retention money to be recovered from Running Bills.

1)

2)

3)

4)

),

6)

Performance Guarantee shall be 10% of the contract price, of which 5% of contract price should
be submitted as Performance Guarantee in form of BG/FDR/Digital Transfer or Insurance Surety
Bond (Form 8 A) or in form of Bank Guarantee issued from Nationalized/ Scheduled bank (except
co-operative banks), having its branch at Gandhidham, within 21 days, on receipt of Letter of
Award and balance 5% to be recovered as Retention Money from Running Bills. Recovery of 5%
Retention Money to commence from the First RA Bill onwards @ 5% of theBill Value from each
Bill. Retention Money will be refunded within 14 days from the date of payment of final bill.
Balance SD will be refunded immediately not later than 14 days from completion of defect
liability period.

Successful Bidder has to submit the Performance security @ 5% of Contract price within 21 days
of receipt of Letter of Award, failing which the work will not be awarded and the Bid Security i.e.,
EMD will be forfeited.

The Deendayal Port Authority will also be at liberty to deduct from performance guarantee or
fromany sums of money due or that may become due under any contract with the contractor that
maybecome due to the employer. This is without prejudice to the rights of the employer under
the terms of the contract. The Bank Guarantee is required to be dispatched by the issuing bank
directlyto The Employer by Registered AD Post.

The bank guarantee towards performance guarantee cum security deposit will be accepted in
from any nationalized bank/scheduled bank (Except co- operative bank) having its branch at
Gandhidham.

The Deendayal Port Authority may at their option forfeit the Performance Guarantee cum
SecurityDeposit if the contractor fails to carry out the work or perform or observe the conditions
of contract.

In case of submission of fraudulent documents with regard to Bank Guarantee/Insurance Surety
Bond (Form 8A) against Performance Security by the Bidder shall be treated as major violation
of the Tender procedure and in such cases, Black listing the contractor for the next three years.
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7) The Performance Guarantee cum Security Deposit will be released after successful completion
of guarantee period.

8) The documentary evidence (copy of paid challan in government treasury) of welfare cess @1%
of work done or as amended by statutory authority from time to time, paid on final bill shall be
submitted before releasing the performance guarantee.

9) BG submitted by the contractor should remain valid for a period of 60 day beyond the date of
completion of all contractual obligations of the concerned contractor including defect liability
period.

34. Issue of Work Order

(This clause is superseded by Clause No. 1 under Special Conditions, Section-111)

Work order will be issued indicating the Contract value, completion period etc. after submission of
Performance Security Deposit and Contract Agreement on Non-Judicial Stamp Paper by the successful
bidder as per Tender Conditions.

35. Time Schedule
The Contract shall be effective from the date of issue of Work Order and the work shall be completed
within twenty four (24) months from the date of issue of Work Order. The contract period is extendable
to a period of up to six months on the same rate, terms and condition on mutual consent.

36. Corruptor Fraudulent Practices

36.1 The employer requires that Bidders/Suppliers/Contractors under this contract, observe the highest
standard of ethics during the procurement and execution of this contract. In pursuance of this policy, the
employer:

(a) defines the following for the purpose of these provisions :

(i) “Corrupt practice” means the offering, giving, receiving or soliciting of any thing of value to influence
the action of a public official in the procurement process or in contract execution; and

(i) “fraudulent practice” means a misrepresentation of facts in order to influence a procurement
process or the execution of a contract to the detriment of the employer,and includes collusive
practice among Bidders (prior to or after bid submission) designed to establish bid prices at artificial
non-competitive levels and to deprive theemployer of the benefits of free and open competition.

(b) will reject a proposal for award of work if he determines that the Bidder recommended foraward has
engaged in corrupt or fraudulent practices in competing for the contract in question.

(c) will declare a Bidder ineligible, either indefinitely for a stated period of time, to be award ea a
contract/contracts if he at any time determines that the Bidder has engaged in corrupt or fraudulent
practices in competing for or in executing, the contract.

Sd/-
Signature & Seal Executive Engineer (E)
Of Contractor Deendayal Port Authority
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SECTION—1I

GENERAL CONDITIONS OF CONTRACT

GENERAL CONDITIONS

1.

Definitions

In the Contract (as hereinafter defined) the definition of the following words and expressions shallhave
the meanings hereby assigned to them except where the context otherwise requires:

“Employer” means Board of Deendayal Port Authority, a body corporate under the Major

Port Authorities Act.2021, by notification issued by the Government of India, acting through its
Chairman, Dy. Chairman or Chief Mechanical Engineer or any other officers so nominated by the Board.

“Contractor” means the person or persons, firm, corporation or company whose tender has been
accepted by the employer and includes the Contractor’s servants, agents and workers, personal
representatives, successors and permitted assigns.

“Contract” means and includes Tender Documents, Instructions to Bidders, General Conditions of
Contract, Drawings, Specifications, and Schedules etc., any amendments thereto, Bid, Letter ofAward,
Contract Agreement and the work order.

“Contract Price” means the total sum of money to be paid by the employer to the contractor ontimely
completion of the contract work as per Contract including payment for extra work, i.e. as per defined
and applicable items of the terms of payment, including any taxes and excise duties to be paid to state
or central Government.

“Specifications” means the specification referred to in the tender documents and any modifications
thereof or additions thereto or amendments thereto as may be from time to time befurnished or
approved in writing by the employer.

“Chief Mechanical Engineer” shall mean the Chief Mechanical Engineer of Deendayal Port Authority.

“Work” or “Works” shall mean the whole of the plant and materials to be provided and work tobe done
executed or carried out by the contractor under the contract.

The “Site” shall mean the whole of the premises, buildings and grounds in or upon which the system
or works is or are to be provided, executed, erected, done or carried out.

The “Schedule” shall mean the schedule or Schedules attached to the specifications.

The “Drawings” shall mean the drawings, issued with the specification which will ordinarily be
identified by being signed by the Chief Mechanical Engineer and any further drawing submitted bythe
contractor with his tender and duly signed by him and accepted or approved by the Chief Mechanical
Engineer and all other drawings supplied or furnished by the contractors or by the Chief Mechanical
Engineer in accordance with these contract conditions.

“Trials” and “Tests” shall mean such trials and tests as are provided for in these conditions of contract
and described in the specification and shall include all other tests to be carried out as perthe
requirement of the ‘employer’.

“Approved” or “Approval” shall mean approval in writing.
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m.  “Engineer-in-charge/Nodal officer” shall mean any officer/Engineer authorized by Chief Mechanical
Engineer for purpose of this contract.

n. “Day” re calendar days, “months” are calendar months

o. “Equipment” is the contractor’s machinery and vehicles brought temporarily to the site to construct
the works.

p. “Material” are all supplies, including consumables, used by the contractor for incorporation in the
works.

q. “Plant” is any integral part of the works which is to have mechanical, electrical, electronic or chemical

or biological function.

2. Use of Contract Document :

The Contractor shall not, without prior consent, make use of any document except for the purpose of
performing this contract.

3. Change Orders :

At any time during the execution of the contract, by a written notice to the Contractor, changes may
be made in the general scope of contract. The Engineer In-charge (EIC), with due approval of
competent authority, may make any changes in the quality and/or quantity of the work or anypart
thereof that may, in his opinion, be necessary and for that purpose the Engineer In- charge shall have
the power to order the Contractor to do and the Contractor shall do any of the following:

Increase or decrease or split the quantity of workincluded in the contract,
Omit any such work,

Change the character, quality or kind of any such work,

Change the dimensions of any such work,

Change in Location

T oo oo

f. Execute additional work of any kind necessary for completion of the work under the contract,and no
such change shall in any way vitiate or invalidate the contract but the cost, if any, arising out of all
such changes shall be taken into account in ascertaining the total amount ofthe contract price. Where
the rate is available in the contract and the same is applicable to the additional work, in the opinion
of the EIC, the cost of the additional work shall be determined as per this available rate. But, if the
rate for additional work is not available in the contract, the same shall be determined by the EIC
taking into account the market rate and labour cost at the site for similar works and shall be final.

g. Deviations from the specifications as contained in the tender agreement including the make/ model,
shall not be accepted. In case of any such deviation, payment shall not be made forthat part of the
work / item, even if it is meeting the functional requirements and has been accepted by the
purchaser. The payment for such portion of the work / item can only be released if the contractor
makes good the deviations before the expiry of the warranty periodso as to meet the specifications
of the tender agreement in all respects.

4, Resolution of Dispute

a) The Board and the Contractor shall make every effort to resolve amicably by direct informal
negotiations, any disagreement or dispute arising between them in connection with the contract.
However, in case of failure of negotiation betweenthe Board and the Contractor,the parties shall refer
their present and future disputes relating to the contract itself or arising out of or concerning or in
connection with or in consequence of the contract to the Chairman, DPA whose decision shall be
final and binding on both the parties. The contract shall be governed by the Indian Contract Act, 1872.
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b)

5.

6.

Jurisdiction of Courts :

All such disputes, which could not be settled at the intervention of Chairman, DPA, shallbe subjected
to the jurisdiction of the courts at Gandhidham.

Force Majeure:

51 In the event that the Contractor is delayed in performing its obligations in the contract, and
suchdelay is caused by force majeure including war, civil resurrection, strikes (other than
the strike solely by the Contractor’s men), fire, flood, epidemics, earthquakes, extremely
adverse climatic conditions, such delay may be excused and the period of such delay may
be added to the time ofperformance of the obligations without any addition to the contract
price.

5.2 If a force majeure situation arises, the Contractor shall promptly notify the Board in writing
of suchcondition and the cause thereof, but not later than 7 days from it’s occurrence. Unless
otherwise directed by the Board in writing, the Contractor shall continue to perform its
obligations under the contract as far as reasonably practicable. The Contractor shall
demonstrate to the Board’s satisfaction that it has used its best endeavor to avoid or
overcome such causes of delay

and the parties will mutually agree upon remedies to mitigate or overcome such causes of

delay without having any right to any claim on account of such force majeure.

5.3 In any other situation, which is beyond the reasonable control of the Contractor in the
opinion ofthe Engineer In-charge, and where the Contractor has promptly notified the Board
in writing aboutsuch situation, it may be considered as “Force Majeure” situation.

Compliance with Statutes, Regulations:

The Contractor shall comply in all respects, with all statutes and regulations as may be necessary,
including clearance from State/Central Govt. authorities, Pollution Control Boards, labour
enforcement and local authorities. The Contractor shall, at all times during the continuance of the
contract, so far as it may be necessary, comply with all the existing enactments including Centraland
State legislation as well as any by-laws of any local authorities regarding labour, particularly the
Minimum wages Act, Factories Act, Workmen’s Compensation Act, Employees’ Provident Fundand
Family Pension Fund Act, Employees’ State Insurance Act, Contract Labour (Regulation and Abolition)
Act, Payment of Wages Act, Maternity Benefit Act, National and Festival Holidays Act, Shop and
Establishment Act, The Apprentice Act and keep DPA indemnified against any loss or claim arising out
of contravention of the provisions of the above said enactments by the Contractor.The price quoted by
the Contractor in the Bill of Quantity shall be deemed to include all expenseswhatsoever the
Contractor may be required to incur for the compliance with the provisions of theabove said
legislation. The Contractor shall make necessary arrangements for DPA to witness thepayment made
by the Contractor to his staff and labour.

Payment Terms:

(This clause is superseded by Clause No. 2 under Special Conditions, Section-I111)

All payments shall be made in Indian rupees unless specifically mentioned.

(1) Inrespect of tender for supply and installation (Changes to be made as per nature of the Work)

i. 70% of above item rate against receipt of material at site in good condition after obtaining
insurance cover as per tender condition (if TPl appointed then after inspection & certification of
the same by Third Party Inspection Agency).
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ii. 20% of item rate after completion of erection, installation, testing and commissioning, etc.(if TPI
appointed then after inspection & certification of the same by Third Party InspectionAgency) and
90% of item rate for item covers only supply/laying/fixing (if any).

iii. 10% will be released after successful completion of whole work (if TPl appointed then after
inspection & certification of the same by Third Party Inspection Agency).

ITI) Inrespect of lump sum work (Changes to be made as per nature of the Work

i) 95% payment after deducting 5% as retention money towards performance security (
modified as per Clause 6 of Special condition section -llI

NOTE:

The payment shall be made through RTGS /NEFT and the Contractor should be furnished followingdetails:-
Bank Payment Agreement Form

a. Name of Party

b.  AccountNo.

C. BranchName

d. Branch Station

€. IFSCcode of the bank

f.  MICRcode

g. Accepted for - NEFT payment or RTGS paymentDeclaration by the party

I/We hereby declare that the above information furnished by me is correct and DPA is requestedto pay my /
our dues to this account for this work is concerned.

Signature of the party with the seal
Declaration by the bank

It is hereby informed that the details mentioned by the party is correct as per our records and anypayment
made by DPA to this account will be accepted either by RTGS/NEFT.

Signature of the bank manager with the seal.
Insurance:

(This clause is superseded by Clause No. 3 under Special Conditions, Section-Ill)

8.1 The contract shall provide in the joint names of the employer and the contractor, insurance coverfrom
the start date to the end of guarantee period for the following events which are due to the contractor

risk:

a) Loss of or damage to the works, plan and materials

b) Loss of or damage to equipment

c) Loss of or damage of property (except the works, plant, materials and equipment) in connection
with contract, and

d) Personal injury or death
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8.2 Policies and certificates for insurance shall be delivered by the contactor to the engineer in chargeor his

nominee before the commencement of work. All such insurances shall provide forcompensation to be
payable to the types and proportions of currencies required to be rectify the loss or damage incurred.

8.3 Alterations to the terms of insurance shall not be made without the approval of the engineer in charge

or his nominee,

8.4 All the materials shall stand insured from the time of arrival at site till commencement of erection

against fire, pilferage, damage and against natural calamities for the value of 90% of each item.

8.5 During erection and till the work is completed and satisfactory taken over by the D.P.T after testingthe

materials shall stand covered by suitable erection insurance also for the value of 110% of theitem. The
charges for the insurance shall be borne by the Contractor.

9. Time Extensions:

10.

11.

11.1

11.2

11.3

114

The Contractor may claim extension of the time limits in case of;

i) Changesordered by Deendayal Port Authority.

i) In case work is delayed on DPA’s Account, i.e. due to delay in approval of drawings, non-
availability of site clearance or any other reason, DPA will consider time extension of merit.
However, no compensation will be paid to the Contractor if work is delayed on DPA’s account.
The Contractor shall submit the request for extension, within 30 days of occurrence of such
delay, clearly indicating the justification for such extension.

iii) Force Majeure.

iv) All the incidents of delay should be entered in the hindrance register which will be base for
granting any extension.

Timeis the essence of the contract:

Time is the essence of the contract and the Contractor shall ensure that all the obligations under the
contract are completed within the agreed time schedule. The Contractor shall be solely responsible for all
the delays including the delays caused by it’s vendors. In case of delay in progress of the works, Deendayal
Port Authority reserves the right to withhold the payment, cancelthe contract unilaterally or complete the
work departmentally.

Liquidated Damages:

(This clause is superseded by Clause No. 4 under Special Conditions, Section-Iil)

In case of delay in completing the contract, liquidated damages (LD) may be levied at the rate %% of the
contract value per week of delay or part thereof subject to a maximum of 10% of thecontract price.

The employer, if satisfied that the works can be completed by the contractor within a reasonabletime after
the specified time for completion may allow further extension of time at its discretion with or without the
levy of LD. In the event of extension of time at its discretion with LD the employer will be entitled without
prejudice to any other right or remedy available in that be half percent ( %) of the contract value of the
works for each week or part of the week subject to the ceiling 10% of contract value.

The employer, if not satisfied that the works can be completed by the contract, and in the event of failure on
the part of the contractor to complete work within further extension of time allowedas aforesaid shall be
entitled without prejudice to any other right or remedy available in that behalfto rescind the contract.

The employer, if not satisfied with the progress of the contract and in the event of failure of the contract to
recoup the delays in the mutually agreed time frame, shall be entitled to terminate thecontract.
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11.5

11.6

12.1

12.2

13.

14.
14.1

14.2

14.3

14.4

15

In the event of such termination of the contract as described in clauses (11.3) or (11.4) or both, the employer
shall be entitled to recover LD upto ten percent (10%) of the contract value and forfeit the security deposit
made by the contract besides getting the work completed by other means at the risk and cost of the
contractor.

In case part/portion of the work can be commissioned and port operates the portion for commercial purpose,
the rate of LD will be restricted to the uncompleted value of work, the maximum LD being on the entire
contract value.

12. \Variations:
Variation in Conditions of Contract:

In case of any variation in Instructions to Bidders (ITB), General Conditions of Contract (GCC) andthe Special
Conditions of Contract — if any special conditions of contract shall prevail. But in case of any
requirement/condition specified in the Scope of Work, it shall prevail over all other conditions.

Variation in Quantities of Schedule — B:

The overall as well as individual variations shall be + 30% in quantity for which the rate quoted by the bidder
and accepted by the employer shall be applicable.

Acceptance:

Upon completion of work under this contract, the Board may accept the works and/or services after
installation, if defects or shortcomings are not considered essential and, the Contractor agrees to make good
the deficiencies in confirmation with this contract. No work shall be acceptedbefore the Contractor clears the
site of scraps, unused materials, work shed, equipment and all such materials which were used for execution
of the work and not required any more at the worksite. Also, the Contractor has to submit all the documents
and final “as built” drawings as per thecontract agreement without which no work shall be treated as
complete.

Completion Certificate shall be issued by the employer after satisfactory completion of work as pertender and
after taking trial.

Guarantee:

The warranty period shall be valid up to six/twelve months (6 months for repairs and 12 months for new
works including supplied items) with effect from the date of acceptance of the work and/orservices, unless
otherwise specified in the scope of work/Special Conditions of Contract (SCC).

The Contractor shall warrant the Board that the goods and services under this contract will complystrictly
with the contract, shall be first class in every particular case and, shall be free from defects.The Contractor shall
further warrant the Board that all materials, equipment and the supplies furnished by him will be new and
fit for their intended purposes.

The Board shall promptly notify the Contractor in writing of any claim arising under this Warranty. Upon
receipt of such notice, the Contractor shall promptly repair or replace the defective goods and/or services at
no cost to the Board.

If the Contractor, having been notified, fails to rectify the defects in accordance with the contract,the Board
may proceed to take such remedial action as may be necessary, at the Contractor’s riskand cost.

15  Taxes:

GST Clause:
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16.
16.1

16.2

16.3

17.

18.

19.

20.

21.

The contractor shall quote the price exclusive of GST. The contractor shall quote prevailing GST rate
separately, which shall be reimburse by DPA after ascertaining necessary compliance as per Goods & Service
Tax, 2017.

All other duties, taxes, cesses applicable if any, shall be borne by the contractor.

Deduction of Income-Tax:

Income-Tax deductions and surcharge as applicable thereon shall be made good while making payments due
to the contractor for carrying out the work and only net amount shall be paid as directed by the Central Board
of Direct Taxes, Ministry of Finance, Government of India.

Tax: The rates quoted by the contractor shall be deemed to be inclusive of the taxes, duties etc. which the
contractor will have to pay for the performance of this contract. The employer willperform such duties in
regard to the deduction of such taxes at sources as per applicable law.

Deduction:

Deduction of taxes/income tax at source shall be made from the any bill of the Contractorin accordance with
the prevailing rules of Govt.

While performing under the contract, the damages caused by the Contractor or his workersto any of the Port
Authority property shall be promptly made good by the Contractor athis own cost. In case the Contractor fails
to repair/replace the damage, Deendayal Port Authority shall have the right to take steps to make good the
damages and all the cost onthis account shall be recovered from the bills of the Contractor or any money due
to the Contractor from this contract or any other contract or any other transaction. In determination of the
damage, the opinion of the Engineer-In-charge (EIC) shall be conclusive.

Any dues arising out of failure on the part of the Contractor to carry out any obligation under the contract
shall be deducted from the bills of the Contractor or from any money due to the Contractor from this contract
or any other contract.

Subcontracts:
The Contractor shall not be allowed to engage any sub-contract for all or any part of this contract.

Idle Charges:

All efforts shall be made for timely supply of materials and/or equipment where it is included in the scope of
Deendayal Port. However, the Contractor shall not be entitled to any idle charges fordelay in supply of
materials and/or equipment by the Port Authority. Further, in case of any delay due to stoppage of work
ordered by the Port Authority to avoid interruption in other important activities of Port Authority or any
other reason, the Contractor shall not claim any idle charges.

Personal Protective Equipment: (PPE)

The Contractor shall be solely responsible, at his own cost, for the supply of required PPE to his workers and
staff and he shall also ensure the use of PPE such as helmets, nose masks, hand gloves etc. by his staff at site.
Conduct:

The Contractor, at all times during the tenure of contract, shall take all measures to prevent any unlawful,
riotous or disorderly conduct by or amongst his staff at the site and for the preservationof peace and
protection of persons and property at the work site as well as in the enactment of the works.

Accident:
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22.

23.
23.1

(i)

(it)

23.2

23.3

23.4

23.5
23.6

The Contractor shall, within 24 hours of the occurrence of any accident, at or about the work siteor in
connection with execution of the contract, report such accidents to the Engineer-In-Charge giving all the
details in writing. He shall also provide additional information about the accident as requested by the EIC.

Watch and ward:

During the execution of the contract, it shall be the responsibility of the Contractor to arrange watch and
ward of the work including the raw materials, machine/equipment/system used for thework at his own cost
till the date of acceptance of the work by Deendayal Port Authority.

Termination:

The Board may, without any prejudice to any other remedy for breach of contract, by written notice of default
sent to the Contractor, terminate the contract in whole or in part:

if the Contractor fails to execute the work within the period as specified in the contract orany extension
granted by the Board;

if the Contractor fails to perform any other obligation under the contract and if the contractor does not cure
the same after receipt of a notice of default, the nature of defaultas well as the time within which the default
has to be cured by the Contractor.

In the event of Board’s termination of the contract in whole or in part, the Board may execute theremaining
work or procure goods similar to those undelivered by the Contractor and the Contractorshall remain liable to
the Board for any excess cost for such works or goods and risks, if any.

The Board will pay the Contractor, for all the items that are completed and ready for delivery, within 30 days
after termination. The payment shall be made only after all the afore-mentioned goods are supplied to and
accepted by Deendayal Port Authority. The amount so decided by the Engineer-in-Charge in this regard shall
be final and binding.

In case of termination of contract for default by the Contractor, the Board may not permit the Contractor to
participate in any of the future tender of Deendayal Port Authority for a period decided by DPA.

The employer may terminate the contract if Contractor causes a fundamental breach of the contract.

Fundamental breaches of contract include, but shall not be limited to the following:

a)  The contractor stops work for 28 days and the stoppage has not been authorized by the Engineer-
in-Charge or his nominee.

b) The contractor becomes bankrupt.

c) The contractor has delayed the completion of works by the number of days for which the maximum
amount of liquidated damages can be paid as defined in the contract data and

d) If the contractor, in the judgment of the employer has engaged in corrupt or fraudulent practices
in competing for or in the executing the contract.

e) For the purpose of this paragraph: “corrupt practice” means the offering, giving receiving or
soliciting of anything of value to influence the action or public officials in the procurementprocess or
in contract execution. “Fraudulent practice” means a misrepresentation of factsin order to influence
a procurement process or the execution of a contract to the detrimentof the employer, and includes
collusive practice. Bidders (prior to or after bid submission) designed to establish bid prices at
artificial non-competitive levels and to deprive the employer of the benefits of free and open
competition”.
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9)

If the contract is terminated the Contractor shall stop work immediately, make the site safeand
secure and leave the site as soon as reasonably possible.

Any material lying at site will not be removed without the prior written permission of Engineer In
Charge.

24. Arbitration Clause:

I

(1)

(I1I1)

V)

V)

(V)

(VII)

(VIII)
(IX)

X)

Except where otherwise provided in the contract, all questions and disputes relating to themeaning
of the specifications, designs, drawings and instructions herein before mentionedand as to the quality
of workmanship or materials used on the work or as to any other question, claim, right, matter or
any other thing whatsoever, in any way arising out of or relating to the contract, designs, drawings,
specifications, estimates, instructions, orders, or to the conditions or otherwise concerning the work
or regarding the execution or failureto execute the same whether arising during the progress of the
work or after the completion thereof as described hereinafter shall be referred to the Chairman for
sole arbitration by himself or by any officer appointed by him.

It will be no objection to any such appointment that the arbitrator is an employee of the Board or
the Government, that he had to deal with the matters to which the contract relates and that in the
course of his duties as an employee of the Board of the Government,he had expressed views on all or
any of the matters in dispute or of difference.

The arbitrator, who has been dealing with the arbitration case, being transferred or vacating his
office or in the event of his death or being unable to act for any reason, the Chairman then holding
the office shall arbitrate himself or appoint any officer to act asarbitrator.

It is also a term of this contract that no person other than the Chairman himself or any officer
appointed by him shall act as arbitrator.

It is a term of this contract that only such questions and disputes as were raised during the progress
of other work till its completion and not thereafter shall be referred to arbitration. However, this
would not apply to the questions and disputes relating to liabilities of the parties during the
guarantee period after completion of the work.

It is a term of the contract that the party invoking arbitration shall give a list of disputes with amount
of claim in respect of each said disputes along with the notice seeking appointment of arbitrator.

It is also a term of the contract that if the Contractor does not make any demand for appointment of
arbitrator in respect of any claims/disputes in writing, as aforesaid, within 120 days of receiving the
intimation from the Engineer —in-charge that the final bill is readyfor payment, the claim of the
Contractor shall be deemed to have been waived and absolutely barred and the Port Authority shall
be discharged and released of all liabilitiesunder the contract in respect of these claims.

Itis also aterm of the contract that the arbitrator shall adjudicate only such disputes/claimsas referred
to him by the appointing authority and give separate award against each dispute/claim referred to
him. The arbitrator will be bound to give claim wise detail and speaking award and it should be
supported by reasoning.

The award of the arbitrator shall be final, conclusive and binding on all the parties to Contractor.

The arbitrators from time to time, with the consent of both the parties, enlarge the time for making
& publishing the award.

Arbitration shall be conducted in accordance with the provisions of Indian Arbitration Act,1996 or
any statutory modifications or enactment thereof and rules made there under andfor the time being
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(XD)

(XID)

(XIII)

25.

26.

27.

28.

29.
29.1

29.2

30.

in force shall apply to the arbitration proceeding under this clause.

It is also a term of the contract that if any fees are payable to the arbitrator, this shall bepied equally
by both the parties.

It is also a term of a contract that the arbitration shall be deemed to have been entered on the
reference on the date he issues the first notice to both the parties calling them to submit their
statement of claims and counter statement of claims.

Venue of the arbitration shall be such place as may be fixed by the arbitrator at his sole discretion.

Indemnification:

The Contractor shall indemnify, protect and defend at its own cost, Deendayal Port Authority andits
agents & employees from & against any/all actions, claims, losses or damages arising out of

a.any violation by the Contractor in course of its execution of the contract of any legalprovisions
or any right of third parties;

b.Contractor’s failure to exercise the skill and care required for satisfactory execution of thecontract.

Engineer-in-Charge or his nominee’s Decisions

Except where otherwise specifically stated, the Engineer-in-Charge or his nominee will decide
contractual matters between the employer and the Contractor in the role representing the employer.

Delegation

The Engineer-in-Charge may delegate any of the duties and responsibilities to other Officers / officials
after notifying the Contractor and may cancel any delegation after notifying the Contractor.

Communications

Communications between parties which are referred to in the conditions are effective only when in
writing. A notice shall be effective only when it is delivered (in terms of Indian Contract Act 1872).

Personnel:

The Contractor shall employ the key personnel named in the Schedule of Key Personnel as referredto
in the Contract Data to carry out the functions stated in the Schedule or other personnel approved
by the Engineer-in-Charge. The Engineer-in-Charge will approve any proposed replacement of Key
personnel only if their qualifications, abilities, and relevant experience are substantially equal or
better than those of the personnel listed in the Schedule.

If the Engineer-in-Charge asks the Contractor to remove a person who is a member of the
Contractor’s staff of his work force stating the reasons, the Contractor shall ensure that the person
leaves the Site within seven days and has no further connections with the work in the Contract.

Employer’s Obligation

(This clause is superseded by Clause No. 5 under Special Conditions, Section-111)

(i)  Electricity, and water execution of the work at site shall be provided on Free of cost subjectto
availability. Necessary arrangements has to be borne by contractor.

(i) The employer will not provide accommodation, during the tenure of contract. However,
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suitable accommodation will be provided for site office purpose at inside cargo jetty area.

(iii)  Administrative support only, for obtaining clearance from any statutory authority, shall be
provided by the employer.

(iv) On successful completion of all the obligations under the contract and on the request of the
Contractor, the employer shall issue a “Completion Certificate with the approval ofthe Chief
Mechanical Engineer, the employer.

31. AQueries about the Technical Data

The Engineer-in-Charge will clarify queries on the Technical Data.

32. Approval by the Engineer-in-Charge.

The Contractor shall submit the make of material, equipment’s, specifications and drawings for
proposed Work to the Engineer-in-Charge, who is to approve them subject to compliance with the
Technical specifications and drawings.

The Engineer-in-Charge approval shall not alter the Contractor’s responsibility for the work.

All drawings prepared by the contractor for the work if any, are subject to prior approval by the
Engineer In Charge or his nominee before procurement/execution

33. Discoveries

Anything of historical or other interest or of significant value unexpectedly discovered on the siteis the
property of the employer. The contractor is to notify the employer or his nominee of such discoveries
and carry out the instructions of employer or his nominee for dealing with them.

34. Accessto the site

The contractor shall allow the Engineer in charge or his nominee and any person authorized by him
access to the site to any place where work in connection with the contract is being carried outor is
intendedto be carried out and to any place where materials or plant are being manufactured,fabricated
and/or assembled for the work.

35. Instructions
The contractor shall carry out all instructions of the engineer or his nominee which comply with
applicable laws where the site is located.

36. Safety
The Contractor shall be responsible for the safety of all activities on the Site.

Quality Control

37. Identification of Defects

The Engineer-in-Charge or his nominee shall check the work carried out by Contractor and notifythe
Defects found if any. The Engineer-in-Charge or his nominee may instruct the Contractor to rectify the
Defect.

38. Correction of Defects

38.1 The Engineer-in-Charge or his nominee shall give notice to the Contractor of any Defects before the
end of the Defects Liability Period (Guarantee Period), which begins at Completion and is defined in
the Contract Data. The Defects Liability Period shall be extended for as long as Defectsremain to be
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38.2

39.

40.

41.

42,

43.

44,

45.

corrected.

Every time notice of a Defect is given the Contractor shall correct the notified Defect within the length
of time specified by the Engineer-in-Charge or his nominee’s notice.

Uncorrected Defects

If the Contractor has not corrected a Defect within the time specified, the Engineer-in-Charge or his
nominee will assess the cost of having the Defect corrected, and the Contractor will pay this amount.

Employer’s right of Rejection:

The employer shall reserve the right to reject a part portion or consignment thereof within a
reasonable time after actual delivery thereof at the place of destination, if consignment is not in all
respects in conformity with terms & conditions of the contract whether on account of any loss,
deterioration or damage before dispatch or delivery or during transit or otherwise whatsoever.

Removal of Rejected goods:

Rejected goods shall under all circumstances lay at the risk of the contractor from the moment of
rejection and if such goods are not removed by the contractor within 21 days from the date of
intimation from the Engineer-in-Charge. Engineer-in-Charge may either return to the contractor atthe
riskand cost of the contractor by such mode of transport as the Engineer-in-Charge may selector dispose
off such material at the contractor’s risk on his account and retain such portion of the sale proceeds
as may be necessary to recover any expenses incurred in such disposals.

Use of Contract Document:

The Contractor shall not, without prior consent, make use of any document except for the purposeof
performing this contract.

Memorandum of Settlement:

The Contractor shall not sign any memorandum of settlement with any agency such as Trade Unions
etc.inanyform at any level without the prior written permission of the employerinrelationto any work
under taken by him in the Port premises.

Deviations:

The bidder must read the tender document carefully and prepare the bid for submission. It is important
to note that deviations, if any, must be brought out clearly in the technical offer, whichshall be
examined by Deendayal Port Authority. If the deviation statement submitted by the bidderdoes not
contain any item, then it shall be construed that the bidder has accepted the same and no request
from the Contractor, for any change, shall be accepted by DPA at a later stage. In anycase, no change
in specifications given in the tender agreement shall be permitted. However, onlyin unavoidable
circumstances, Deendayal Port Authority may consider such requests from the Contractor, provided
the Contractor submits it’s request with adequate justification.

Approvals:
The Engineer-in-Charge shall give specific approval in writing within 7 Days to Contractor after written
submission regarding Makes of Material to be used for the Contract and Drawings, if any to be
furnished by the Contractor to Engineer-in-Charge for approval. Any corrections to be suggested by
Engineer-in-Charge in drawings, the days taken for rectification in drawings shall bein account of the
Contractor.
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46.

47.

48.

49,

Third Party Inspection:

(This clause is superseded by Clause No. 6 under Special Conditions, Section-Ill)

i.  The Third Party Inspection Agency shall be arranged by DPA and cost of Third Party Inspection
mentioned below shall be borne by DPA.

ii.  The Third Party Inspection Agency will carry out approval of drawings if any, material inspection
at manufacturer’s works/site, dispatch clearance from manufacturer’s work, certification for
releasing stage payments as per payment terms of contract for all the material as per
schedule/work till taken over by DPA.

iii. The Third Party shall carry out inspection of work as per tender specification/relevant standard.

iv. The above stage payment shall be released after certifying by the third party and copy ofthe
same shall be produced by Contractor for releasing the stage payment as per Payment Terms.

Bar Chart (Not Applicable)

The Contractor shall submit a bar chart, before signing the agreement, clearly indicating the planfor
timely execution of the work. The bar chart must indicate the individual activities and commencement
and completion dates of each activity. The bar chart shall be used for monitoringthe progress of the
work.

Engagement of Labour:

The contractor shall, unless otherwise provided in the Contract, make his own arrangements for the
engagement of all staff and labour, local or other, and for their payment, housing, feeding andtransport.

Police verification of contract labour

The Contractor who has been awarded the job through Work Order shall furnish necessary Police
Clearance Certificate in respect of character and antecedents of all Contract Labourers engaged by
them, before commencing the work at site.

This will be a part of Contractual Agreement, as entire Cargo Jetty, Oil Jetty area has been declaredas
“Prohibited Area”. Contractor who would be awarded contracts required to comply with theabove
requirements.

Contractor shall obtain such Police Clearance Certificate from Police available against a nominal fee
per Certificate and they will submit this Certificate giving Work Order reference on it, to the Office of
the Engineer In Charge of respective Divisions, to be forwarded to Commandant, CISF which our
Security Department along with request for issuance of Entry Passes.

The Contractor shall, if required by the Engineer-in-Charge, deliver to the Engineer-in-Charge a return
in detail, in such form and at such intervals as the Engineer-in-Charge may prescribe, showing the staff
and numbers of the several classes of labour from time to time employed by theContractor on the Site
and such other information as the Engineer-in-Charge may require.

a) Submission of Labour Reports by Every Fortnight:

The contractor shall submit, by the 4" and 19% of every month, to the Engineer-in-Charge a true
statement showing, in respect of the second half of the preceding month and the first half of the
current month respectively.
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1. The number of labourers employed by him on the work.

2 Their working hours.

3. The wages paid to them.

4 The accidents that occurred during the said fortnight showing the circumstances under which
they happened and the extent of damage and injury caused by them, and

5. The number of female workers who have been allowed Maternity Benefit, according to clause

19 F and the amount paid to them, failing which, the Contractor shall be liable to pay to
Government a sum not exceeding Rs. 200/- for each default or materially incorrect statement.
The decision of the Engineer-in-Charge shall be final in deducting from any bill due to the
contractor the amount levied as fine and be binding on the contractor.

b) No Labour Below 14 Years:

No labour below the age of 14 (fourteen) years shall be employed on the work.

50. Registers to be maintained at site:

1.Site order Book:

A site order book is to be maintained by the contractor at the site. The work orders and instructions
written in the site order book shall be deemed to have been legally issued to the contractor shall sign
each entry in the site order book as a token of his having seen the same. The site order bookshall be
property of the Board and shall be handed over to the Engineer-in-charge of the work ingood
condition on the completion of the work or whenever required by the Engineer-in-charge orhis
authorized representative.

2.Hindrance Register

Every type of hindrance arising during the execution of work should be invariably recorded in the
hindrance register. The Hindrance Register is to be maintained by the Engineer in Charge at the site.
The contractor shall sign each entry in the hindrance Register as a token of his having seen the same.
The Hindrance Register shall be property of the Board.

51. Nodamage, hindrance or interference to the Port activities:

The contractor shall be required to execute the work in such a manner as not to cause any damage,
hindrance or interference to the Port activities and the work going on in the area. The contractorshall
have to make good the loss at his own cost and risk all damages caused by his workmen toPort property
and no extra payment shall be made to him on that account.

52. Tools & Tackles:
(This clause is superseded by Clause No. 7 under Special Conditions, Section-Ill)

Allthe tools, tackles, ladders etc. for executing the work will have to be arranged by the contractorat his
own cost. Arrangement for storing the materials, tools etc. will also have to be made by him. The
EMPLOYER shall not be responsible for any theft/loss of any materials, tools, etc. stored/brought by
the contractor for execution of work within the Port area.

53. Hotwork:
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In case of carrying out any hot work such as gas cutting and welding necessary regulations, prevailing
at Deendayal Port Authority for such works shall be observed by the tenderer and necessary fire watch
permit and No Objection Certificate shall be provided by DPA free of cost obtained from the concerned
authorities of the port.

54. Indian Dock Safety Regulations:

Necessary Indian Dock Safety Regulations for the safety purpose shall be adhered to by the contractor
and he will be held responsible for any violation of the same.

55. Valid Electrical Contractor License and Electrical Supervisor Certificate:

The contractor shall have valid electrical contractor’s license for carrying out electrical work of nature
involved in this tender obtained from the Commissioner of Electricity, Energy & Petrochemical
Department, (Inspection wing), Block No.18, 6™ floor, Sector No.ll, Udyog Bhavan, Gandhinagar,
Government of Gujarat without which the tender shall not be accepted. Contractor shall submit
certificate and copy of the license in lieu of the same for consideration.

The contractor shall engage a person having valid Electrical Supervisor’s certificate of competency,
issued from the Commissioner of Electricity, Energy & Petrochemical Department, (Inspection wing),
Block No.18, 6™ floor, Sector No.Il, Udyog Bhavan, Gandhinagar, Government of Gujarat or equivalent
authority from the other states/central Govt, under whose supervision electrical workwill be carried
out.

56. Action where no Specifications are specified:

The work shall be carried out in all respects in accordance with the instructions and requirementsof
the Engineer-in- Charge.

57. Undertaking by the Contractor:

Having understood all the terms and conditions of the tender document and having assessed thesite
conditions, we hereby confirm that the price offered by us is a firm price and includes all the
taxes(excluding service tax), duties, fees, Cess etc. and all incidental charges.

58. LabourLicense:

The contractor will have to obtain License from Assistant Labour Commissioner (ALC), Goplapuri,
Gandhidham (Kutch), in case he is engaging ten or more workers on any day during execution ofwork.

59. Fraudulent documentation by bidders:
Submission of fraudulent documents shall be treated as major violation of the tender procedure and
in case the port shall resort to forfeiture of EMD (of any ) / SD/BG of the bidder, apart from blacklisting
the firm for the nest 3 years.

60. The contractor shall be registered under the Building and Other Construction Workers
(Regulation of Employment and Conditions of Service) Act, 1996.

-Sd/-
Signature & Seal Executive Engineer (E)
of Contractor Deendayal Port Authority
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SECTION —lli

SPECIAL CONDITIONS

(These special conditions will supersede the General Condition of Contract and ITB wherever applicable.)

(The Clause No. 7 of Section -l is replaced as under)

All payments shall be made in Indian rupees unless specifically mentioned.
(a) (1) Monthly running bill account payment.

1. Issue of work order (The clause No. 34 of Section-I is replaced as under)
The work order will be issued on the submission and acceptance of the following documents:
Sr. No. Description Time period for submission

1 Duly signed agreement along with the required 14 days from the date of receipt of
documents. LOI

2 Performance guarantee of appropriate value and | 21 days from the date of receipt of
in format, prescribed. LOI

3 Bringing the tools & tackles on site 21 days from the date of receipt of LOI
mentioned in the Clause no 20 of Section V.

4 Submission of the staff profile as per Clause no 14| 21 days from the date of receipt of LOI
of Section V.

5 Photo ID card issued by the contractor in respect of | 21 days from the date of receipt of LOI
the staff engaged by the contractor & Bank Account
no of each member of the staff.

6 Bringing the consumables as per Clause no 13 of | 21 days from the date of receipt of LOI
Section V
Copy of insurance applicable in tender 21 days from the date of receipt of LOI
Policy Verification Certificate of the staff engaged | 21 days from the date of receipt of LOI
by the contractor as per the tender condition

9 List of material to be supplied & its make | 21 days from the date of receipt of LOI
mentioned in schedule B & Clause no 20 of Section
V obtain approval of EIC

10 Copy of RC Books & relevant documents of vehicles | 21 days from the date of receipt of LOI
to be submitted by the contractor during the
contract period

2. Payment Terms:
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Monthly payment will be released on the submission of bill in the prescribed format along with
invoice in triplicate and spiral binding of following documents

Documents to be submitted

1 Tax invoice

2 Copy of Labour Licensee issued by ALC (if applicable and to be given only once except in
case extension or issue of new labour license after it’s validity period)

3 Duly filled in labour report for the billing period

4 Statement showing the name employees engaged during the billing period,designation,
minimum monthly pay (basic pay + DA) as declared by the central government for area C
from time to time and actual monthly pay paid.

5 A copy of the bank statement/pass books showing the corresponding amount of payment
credited during the billing period. The salary is mandatory to be credited in the bank account of
the staff engaged by the contractor.

6 TPIA certification of billing period.

7 Compliance of the observations, if any, raised by TPIA during previous bill.

8 A certificate that PPE kit has been provided to the staff engaged by the contractor.

9 Copy of insurance policy (To be given only once except in case of extension or renewed
insurance policy)

10 A certificate mentioning about any change in the staff engaged during the billing
period. If any changes in staff has been made, the staff profile as per Clause no 14 of Section
V and their police verification certification are required to be submitted.

11 In case any staff has booked in shift in continuation of duty before his allotted shift, the

contractor is required to pay overtime to such staff as per the prescribed rate of government. In
this regard, a statement showing the details of staff booked on overtime, overtime hours, rate
and total amount of overtime need to be submitted. Such overtime amount should reflect in
the monthly payment, failing which such amount of overtime at double rate will be adjusted
from the monthly account bill of the contractor and will be released only after overtime
payment is released to the staff engaged by the contractor. In case no staff has been booked
in overtime during the billing period, a “nil” statement needs to be submitted.

12 Submission of muster roll of the billing period mentioning the name of staff engaged by the
contractor. The muster roll should match with the attendance sheet. This will be the base for
ascertaining pay and overtime of staff.

13 A statement showing the status of the all activities for which penalties is to be levied. In case of

not imposition of penalty, a “nil statement is required to be submitted.
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14 A copy of combined challan generated from website of Employees’ Provident Fund Organization
and a challan statement prepared by the contractor showing the details of deduction of
subscription at the applicable rates (present rate is 12%) done by the contractor from the salary
of the staff engaged by the contractor for the work should be submitted. In the challan
statement the PF No. And UAN No. of each staff engaged by the contractor should invariably
mentioned. No postponement of the provident fund deduction will be allowed.

(i) 15t RA bill will be accepted for payment only after receipt of the material as per Sr. No. (1) of Table -
1 of Section - IlI.

(i)  The RA bill for payment for the ARC period after each quarter from the date of issue of work order
will be accepted after (1) receipt of the material as per Sr. No. (1) & (2) of Table-A of Section-llI.

(iii)  The payment of final bill will be subject to handing over of port quarter and office spaces, if any,
allotted to the contractor and clearance of all outstanding dues.

(iv)  The payment from 2nd il to pre-final bill, shall be released, subject to the condition that the
documentary evidence (copy of paid challan in government treasury) of the welfare cess @
1% of work done or as amended by statutory authority from time to time, paid to concerned
authority is submitted for the previous bill.

(2) The payment in respect of Part-B will be regulated as under

(i) 100% payment will be release after receipt of material at site in each quarter in good condition
and after inspection & acceptance of materials by DPA and certified by TPIA.

(i) 100% of item rate after completion of erection/Stringing/laying/fixing/Installation testing &
commissioning of supplied items at site in satisfactorily as per tender condition and after
inspection by DPA and certified by TPIA.

The schedule of delivery of material is as under:

Table - A

Sr. No. Quantity of material Delivery schedule

1 25% in Each quarter of quantity of each item of | 1. In the First Quarter 25% of each item of Part

Part B of Section VI (Except for those item of B is to be suppled Within 30 days from the
Part B which cannot be supplied in part for date of issue of work order.

Example item no. 1,2,3,7,18 20,22,23) in part B | 2. In the Second Quarter 25% of each item of
may be supplied in Part or full quantity as Part B is to be supplied on Seventh (7))
decided / approval of Engineer-in- Charge month from the date of issue of Work order

along with approval of the Iltem/ quantity of|
material from the Engineer-in- Charge..

3. In the Third Quarter 25% of each item of
Part B is to be supplied on Thirteenth (13)
month from the date of issue of Work order|
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along with approval of the Iltem/ quantity of|
material from the Engineer-in- Charge..

(material should be supplied within 15 days|
in each quarter)

2 Remaining (Final) 25% Quantity of each item off 1. In the Final Quarter 25% of each item of
part B material is to be suppled after getting Part B is to be suppled on nineteenth (19)

approval of the item / quantity of the material the month from the date of issue of work order
Engineer-in- charge. The material if it is excess at] along with approval of the Item/ quantity of

site and same is not required for the remaining material from the Engineer-in- Charge.

part may not be supplied by the contractor

Note: No part supply of the quantity will be accepted. Also in 2", 3™ & 4* Quarter Prior approval is to be
taken for the material to be supplied from the Engineer-in-charge, If any of the items remains in stock or not
required in any quarter period as per the opinion of the Engineer —in-charge material the same shall be kept

out of supply

3.

4.1

4.2

Insurance:

(The Clause No. 8 of Section-ll is is replaced as under)

The contract shall provide in the joint names of the employer and the contractor, insurance cover from the
start date upto the end of completion of work for the following events which are due to the contractor risk :
a) loss of or damage to the works, plan and materials

b) loss of or damage to equipment
C) loss of or damage of property (except the works, plant, materials and equipment) in connection with

contract, and
d) personalinjury or death.

Liguidated Damages/Penalties:

(The Clause No. 11 of Section-Il is replaced as under)

Tools and tackles :-During the inspection if any measuring instruments mentioned in scope of work Clause

No. 20(A) (Section V) & Tools Mentioned in Clause no 20(B) which is required to be updated as per
Annexure-2 by the contractor during the contract period as per the tender condition, if any of the item not
available / non-working at site, any time during the contract period penalty at the rate of Rs.: 1000/- per
instrument per day and Rs. 500/- per tool per day and part thereof will be recovered from the contractor till
the time the tools are brought back by the contractor. If same item is carry forward after the period of 2

months, the penalty will be doubled
Manpower: - If manpower mentioned above Clause No. 14 of Scope of Work (Section V), shall not report on
any day same shall be treated as non-deployment of staff on that days/day. In that case the penalty for Site

Engineer, Site Supervisor, Electrician, Helper & Sweeper whosoever absent on that day will be imposed.
However, penalty amounting to Rs. 2000/- per day for Site Engineer, Rs. 1800/- per day for Site Supervisor,
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43

4.4

4.5

4.6

4.7

Rs. 1500- per day for Electrician & Wireman, Rs 1200/- day for Helper / Housekeeping assistant whosoever
absent on that day.

If any staff for the entire contract, Quiet the service or proceed on leave for more than 45
days, then the contractor shall provide the replacement within one month /30days till then
the contractor can manage the schedule of man power on Overtime for the staff working
in shift. However, in the case of General shift penalty of Rs 2000/- will imposed per day in
short fall of staff in General shift in all the category manpower after the period of 7 days
till then manage the schedule of man power shortfall on Overtime

Restoration in HT power supply:- In case if the contractor fail to restore the HT power supply within stipulated
time period 2 hrs. after intimation (through mobile/text message/ WhatsApp /email or through any other
mode of communication which will be subsequently recorded in site order book also) except for major
breakdown like cable fault/ transformer fault, PGVCL incomer failure the penalty of Rs. 1000 per hour and
part thereof will be levied for the period of first 24 hrs. after which double the amount will be charge uptill
the restoration of power.

Restoration in LT power supply In case if the contractor fail to restore the LT power supply within stipulated
time period 2 hrs. after intimation (through mobile/text message/whattsup/email of through any other mode
of communication which will be subsequently recorded in site order book also) except for major breakdown
like cable fault/ transformer fault, PGVCL incomer failure the penalty of Rs 500 per day uptill the restoration
of power.

Time limit for cable fault:- The maximum time allowed to finding fault after intimation (through mobile/text
message/whattsup/email of through any other mode of communication which will be subsequently recorded
in site order book also) and fixing the same is 48 hours for LT cable and 24 hours for HT cables failing which
Rs.2000.00 per fault per hour and part thereof will be levied.

Time limit for Executing Part “B” Item:- In case if the contractor fail to start the execution of the work of any
item in Part “B” within stipulated lead time of 6 hrs. after intimation through mobile/text message/what
sup/email of through any other mode of communication which will be subsequently recorded in site order
book also) then penalty of Rs 200/- per hour after the dead line of 6 hr will be implemented till the work is
started. However, if the work is prolonged or not completed within the stipulated period intimated through
temporary work order or intimation letter then penalty of Rs 500/- per day will be implemented to the
contractor. However, if the quantum of work or any hurdle comes during execution than grace time will be
given for execution provided the contractor should execute the work with required manpower, tools & tackle
within the time limit.

During the execution of any Item of Part “B”, the contractor should immediately arrange Manpower for any
work entrusted of Part B of Schedule “B” along with Gate pass / copy of Adhar Card or permission letter for
entry into restricted area with the necessary equipment & tools required at. The manpower of Part A will not
be entertained, if any manpower of Part “A” is utilized in execution of any item of Part B” then penalty of Rs
10,000 /- will be deducted from the particular item of Part “B”.
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4.8

4.9

4.10

4.11

4,12

Non-availability / Non- working of Mobile set.

The communication system (Mobile Phone) should be available 24x 7 in working condition, the contractor
site-in-charge / Electrical Supervisor/ Electrician should update the position of the Lighting & power supply
condition to the Engineer-in —charge / DPA in-charge in every shift and form a Whats App group. However, if
for any reason the site office phone is out of order immediately it should be repaired or replaced by new
phone at site if the phone is not available at site for more than 12hr’s then penalty of Rs 500/- per hour will
be imposed till the availability of the phone at site.

Poor workmanship.

If during Inspection if any work carried out is of temporary in nature and if the work done without following
safety norms, then penalty per incident of Rs 500/- will be levied on the contractor. (work such as temporary
Cable joint/ excavation not properly covered / Cleaning of vegetation around the street light pole/Light
pole/Around 2 pole & 4 pole structure / tower / Distribution panel door damage or not closed properly /
junction box open etc all this will come under poor workmanship).

Cable Fault Locater Machine should be made available within 01 hr at site, Otherwise penalty of Rs 1000/- will
be imposed on hourly basis to the contractor. If the machine is under breakdown during that period the
contactor should arrange alternate arrangement of bringing the m/c on rent and locate the fault.

Normally all the faults should be attended within 04 hrs on getting intimation of fault through any media,
failure for not attending on time for which penalty Rs 500/-will be imposed on hourly basis for the delay on the
contractor, provided if there is any firm reason of delay on reaching at site then the same will be decided by
EIC / AE(E) on merit basis.

In case if manual excavation is required, then the contractor shall arrange the labour. However, if excavation is to
be done by excavator then Excavator along with drive should reach at site within 2 hrs. the case is same for the
HDD machine & operator, for Non- availability of labour / any machine at site within 2 hrs. the penalty of Rs 500/-
will be imposed on hourly basis. However, in case of traffic jam if the machine is unable to reach at time then no
penalty will be imposed for delay on account. If any maintenance is to be carried out in the machine prior approval
from EIC / AE(E) to be obtained. Also, in case of Breakdown of any of the machines, the contractor shall inform
to the site in-charge for repairing of the same stating the approximate time required for it. For
maintenance/breakdown takes more than 08 Hrs. then the contractor make alternative arrangement,
otherwise, penalty per hour of delay will be imposed on the contractor.

Shortfall of consumables

As per Clause No. 13 of scope of work (Section V) the quantity of Consumables shall be maintain & same
should be re-cooped and to be deposited in cranes sub division store every month (i.e. 1st week of every
month). The said consumable will be issued on production of Requisition by contractor duly signed by DPA
representative. If the consumable is not maintained by Contractor the penalty amounting to Rs: 100/- per one
week per item after that double the rate will be charged per item per week till the consumable not updated
in DPA store.

Vehicle :- If the vehicle mentioned in schedule Part A for item no 2 (a), (b) is not made available on any working
day, penalty at the rate of Rs 500/- per hrs will be levied till the vehicle is made available relaxation will be
given for servicing of vehicle once in a month for 8hrs period. Log book should be available in individual vehicle
and same is to be maintained in each Shift with signature of Contractor supervisor / site in-charge with name
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of driver and Kilo Meter operated and same should be verified by DPA in charge in each shift, If any log book
of the vehicle not maintained daily, then penalty of Rs 1000/- per day per vehicle will be imposed.

Non-use of PPE by the staff engaged by the contractor.
In case if it is noticed that any of the staff engaged by the contractor are working on the site without wearing
Dress and Personal Protective equipment mentioned in scope of work, penalty of Rs. 1000.00 per person per

Delay in the submission of documents:- If any delay in the submission of the documents mentioned at clause
no. of Scope of work Ill, penalty of Rs. 1000.00 per day and part thereof will be levied till completion of

Maintain Staff Duty Roaster.:-Contractor should submit the duty roaster 1 week prior duly signed by the

Engineer-in-engineer and same to be updated in group WhatsApp and notice board both in cargo jetty
substation and 13 berth substation and accordingly the staff should follow the duty roaster and accordingly
report on work place, if any person coming in wrong shift same will be marked absent and penalty will be

Maximum penalty will be 100% of the contract value.

(The Clause No. 30 (I) to (iv) of Section-Il is replaced as under)

(i)  Two quarters will be allotted DPA at Kandla Colony on chargeable bases as per prevailing license fee,
water charges, sanitation charges and electricity charges as per DPA Norms during the tenure of
contract subject to availability and the same shall be handed over by contractor on completion of
contract to DPA, failing which standard rent as per prevailing DPA norms will be deducted & stern

(i) Subject to availability and on chargeable basis, for room for office purpose and for keeping tools,
tackles, consumables etc. will be allotted and its electricity bill is also to be borne by contractor as

(iii)  Providing transformer oil to the contractor free of cost for oil filtration of transformers.

(The Clause No. 46 of Section-Il is replaced as under)

DPA shall appoint the TPIA for monitoring the AMC work, if any observations/queries are made by Third
Party Inspection Agency; the same shall be complied by Contractor before the next schedule visit. The TPIA
/ DPA Engineer-in-charge will check and certify the same. Payment for subsequent month may withhold if
any quarries raised by TPIA are not complied by AMC Contractor (under the scope of AMC works). The
charges incurred for Third Party Inspection Agency will be borne by DPA.

4.13
incident will be levied on the contractor.
4.14
complete documents.
4.15
levied as per Cl no. 4.2 (short fall of staff).
5. Employer’s Obligation:
action will be initiated.
per DPA Normes.
6. Third Party Inspection:
7. Tools & Tackles:

(The Clause No. 52 of Section-Il is replaced as under)
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10.

11.

12.

All the tools and tackles as per Clause no 20_ of Section V, will have to be arranged by the contractor at his
own cost for executing the work. Arrangement for storing the materials, tools etc. will also have to be made
by him. The EMPLOYER shall not be responsible for any theft/loss of any materials, tools, etc. stored/brought
by the contractor for execution of work within the Port area.

Supply of material of particular brands/Make

The contractor shall supply the materials of only the particular bands/Make specified in the tender. If none
of the make/brands are available in the market then the department will accept the equivalent make/brand
subject to the contractor producing a letter of non- availability from the manufacturer only. The EIC will
ascertain the veracity of that letter directly from the manufacture. Such material will be accepted after
obtaining the approval of the authority who approved the tender.

Integrity Pact:
The Integrity Pact duly signed by authorized person(s) with witnesses are to be submitted by the bidders

along with the tender documents as per the format provided in Section XIV.

Bidders are required to sign the integrity pact (as per given below with the tender document), failing which
their bid shall be liable for rejection. The “principal” means “Deendayal PORT AUTHORITY” and
“Counterparty” means “Vendor / Supplier / Contractor”.

If a Counter party commits a violation of its Commitments and Obligations under the Integrity Pact Program
during bidding process, their entire Earnest Money Deposit, would be forfeited and in addition, they may be
blacklisted from the DPA business in future.

In case of violation of the Integrity Pact by Counter party after award of the Contract, DPA shall be entitled
to terminate the contract. DPA would forfeit the Security Deposits; encase the Bank Guarantee(s) and other
payments to counter party in such cases.

The procedure of signing of Integrity Pact Agreement by both the parties (Employer and Potential bidders)
shall be completed online. However, in case of any technical glitch due to which if any potential bidder is
unable to upload the IP Agreement, then he / she shall submit the Hard Copy of the duly filled, signed IP
Agreement to the Department concerned of DPA within a period of seven days and prior to opening of
the Technical Bid, failing which Bid of potential Bidder shall be treated as disqualified.

Contractor / Service provider / Supplier etc. has to ensure timely and proper filling of GSTRI so that
Deendayal Port Authority can avail input tax credit in timely manner. In case DPA not allowed Input
tax credit due to failure on part of the contractor / service provider / Supplier etc. it will be a
financial loss to DPA and therefore same shall be recovered from the payment / deposit o the
contractor / service provider / Supplier

The Contractor on commencement of contract shall purchase required number of FRASMs at his
own cost and install them at different duty points keeping in view convenience of workers. The
contractor shall, in consultation with EIC (Engineer In-charge), decide number of FRASMs to be
purchased and locations where these FRASM are required to be installed.

Onus to map the workers/labourers in FRASM initially and during the contact shall lie with the EIC.
Also, after mapping, onus to immediately put FRASM into operation on commencement of contract
shall also lie with the FIC.
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13. 7

14.

The labourers/workers deployed by the contractors shall mark their attendance twice in a day (at
the time of reporting at work site and at the time of leaving work site) with the help of FRAS
Machines only. No manual attendance would be permitted, however in case of non-working of
machine on a particular day or period, contractor will have to get approved the manual attendance
recorded during FRASM breakdown period (max. 5 days) from the concerned HoD. Onus to keep
the FRASMs in working condition shall lie with the contractor. The contractor shall also ensure to
get the FRA he FRASMs repaired within period of 5 days

It shall be mandatory for contractor to generate monthly attendance reports with the help of
FRASM and before attaching the same with RA bill, he shall obtain signature of EIC on it. The
Contractor shall also attach approved manual attendance recorded during breakdown period of
FRASM (if any) during that particular month along with RA bill.

-Sd/-

Signature & Seal of Executive Engineer (E)
Contractor Deendayal Port Authority
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SECTION IV
FORMS OF BID

Part -1

To be submitted by Bidders with their Bids

NOS. OF NAME OF FORMS/FORMAT
FOMAT
1. Form of application
2. Pre-qualification of bidders
3. Format for declaration
4. Letter of authority for submission of bid
5. Exceptions & Deviations
6. Specimen EMD (Bank Guarantee Format)
7. Bid security declaration form (For MSEs)
Part -1l
To be used by successful Bidder
NOS. OF NAME OF FORMS/FORMAT
FORMAT
8. Letter of Award
9. Agreement form
10. Specimen bank guarantee of Performance Guarantee / Security Deposit
11. Letter of authority from bank for all BGs
12. Format of Extensions (Part —1)
13. Format of Extension (Part-Il)
14. Certificate to be issued by Third Party Agency on their Letter Head
15. Certificate to be issued by Manufacturer on their letter head
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Form-1

SPECIMEN OF APPLICATION

(To be executed on bidder’s letter head)

To

The Executive Engineer (E)
Deendayal Port Authority (Address_)

Pin Code:

Dist- Kutch (Gujarat)

We, the undersigned, declare that:

(a) we have examined and have no reservations to the tender documents, including addenda
and clarifications issued vide ..........

(b) we offer to execute the work in conformity with the tendering documents and in
accordance with the delivery schedules specified in the schedule of requirements in accordance
with the tender document bearing no (EL/WK/2827)

(c)  our tender shall be valid for the period of 120 days, from the date fixed for the tender
submission deadline and it shall remain binding upon us and may be accepted atany time before
the expiration of that period or any extended period.

(d) If our tender is accepted, we commit to submit a performance guarantee for the due
performance of the contract, as specified in specimen form for the purpose.

(e) NoJoint Venture / Joint Venture.

52 | 131



(f)  Our firm, its affiliates or subsidiaries- including any subcontractors or contractors for any
part of the contract — has not been declared ineligible by the port, under laws ofIndia or official
regulations.

(8) We understand that this tender, together with your written acceptance thereof included
in your notification of award, shall constitute a binding contract between us, until a formal
contract agreement is prepared and executed.

I.  Weunderstand that you are not bound to accept the lowest evaluated tender or any other

tender or you can also split the work that you may receive.

II. We also make a specific note clause of [ITB, NIT] under which the contract is governed.
Signed: [insert signature of person whose name and capacity are shown]
In the capacity of [insert legal capacity of person signing the form of tender]Name:[insert

complete name of person signing the form of tender]

Duly authorized to sign the tender for and on behalf of: [insert complete name of
tenderer]

Dated on day of , (insert date of signing)

53 | 131



Form -2

Specimen format for Pre-qualification of bidders

The information to be filled in by the bidder in the following pages will be used for purposes of
pre-qualification as provided for in the instructions to Tenderer.

1. Onlyforindividual bidders
1.1 Constitution of legal status of Bidder (Attach copy)

- Place of registration:
- Principal place of business
- (power of attorney of signatory of Bid (Attach)

2. Turnoverof the Firm
Description Year Turn over

(insert the year as per PQC)

i.e. last three financial years ending 31st 2021-22
march of the previous year 7079.23
2023-24

Attachment: financial reports for the last three years: balance sheet, profit and loss statements,
auditor's reports (in case of companies/corporation) etc. List them below and attach copies.

Attested Copy of Annual Turnover during Last Three Year Ending on March 24.

3. Similarworks

Particulars Year No. of Woks Value

2017-18

2018-19

Total value of completed Similar 5019-20

work as defined in the tender 2020-21
document during last 07years.

2021-22

2022-23

2023-24

Attachments: Supporting documents, viz., Successful completion certificate from clients, other
documentations to substantiate the similarity of work as per definition of "Similar Work". Employer
reserves the right to verify the information:
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4I
yet to be completed) as on the date of this bid.

1.

Information on bid capacity (works for which bids have been submitted and works which are

Existing commitments and on-going works.

Descriptionof | Place | Contract |Name & | Value of Stipulated Value of Anticipated
work & No. & |Address of | Contract Period of remaining date of
State Date Port or in Rs. Completion to be completion
Dept. completed
1 2 4 5 6 7 8
2. Works for which bids already submitted
Descriptionof Place & Name & Value of Stipulated Date when | Remarks if
work State Address of Contractin Period of | decision is any
Port or Rs. Completion expected
Dept.
1 2 3 4 5 6 7

Attach attested certificates.

5.

6.

Information on litigation history in which the bidder is involved.

Other party
(ies)

Port

Cause of
dispute

Amount

Remark involved showing
present status.

Additional information bidder may like to submit

Duly authorized to sign this authorization on behalf of: (insert complete name of Tenderer)

Dated on

day of

(insert date of signing
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Form-3

SPECIMEN FORMAT FOR DECLARATION

(To be executed on bidder's Letter Head)

To.

Ref:

(Project title)

The undersigned, having studied the pre-qualification submission for the abovementioned
project, hereby states:

(a)
(b)

(c)

(d)

(e)

(f)

Date:

Name of Applicant:

Represented by (Name & capacity)

The information furnished in our bid is true and accurate to the best of my knowledge.

That, in case of being pre-qualified, we acknowledge that the Employer may invite us to
participate in due time for the opening of Price bid of the Tender on the basisof provisions
made in the Tender Documents to follow.

When the call for Tenders is issued, if the legal, technical or financial conditions,or the
contractual capacity of the firm changes, we commit ourselves to inform you and
acknowledge your sole right to review the pre-qualification made.

We enclose all the required pre-qualification data format and all other documents and
supplementary information required for the pre-qualification evaluation.

We also state that no changes have been made by us in the downloaded tenderformats and
understand that in the event of any discrepancies observed, the tender hoisted on
website of n-procure is full and final for all legal/contractual obligations.

We also declare that, our firm has not been banned / de-listed by any governmentor PSUs.

(f) We also give an undertaking that, we have not made any payment or illegal gratification

to any person / authority connected with the bid process so as to influencethe bid process
and have not committed any offence under the PC Act in connection withthe bid.

Place:
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Form-4

SPECIMEN LETTER OF AUTHORITY FORSUBMISSION OF BID

(To be executed on Rs.300/- non Judicial Stamp Paper)

To

The

Dear Sir,

We do
hereby confirm that Shri .......ccccooevevniniinins (Name, designation and Address) is/areauthorized

to represent us to bid, negotiate and conclude the agreement on our behalfwith you {copy of
board resolution attached (in case of company)} for tender no. -------

for the work of and his specimen signature is appended here to ..

We confirm that we shall be bound by all and whatsoever our said signatory shall commit.

We understand that the communication made with him by the employer/Board shall bedeemed
to have been done with us in respect of this Tender.

[specimen signature]

Yours faithfully,
Signature:

Name & Designation:

For & on behalf of:
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Form-5

EXCEPTIONS AND DEVIATIONS

As pointed out in the Tender Call Notice, Bidder may stipulate here exceptions and deviations to

the bid conditions, if considered unavoidable.

Sr. No.

Page No. of Bid
Document

Clause No.of Bid
Document

Subject Deviation

Note: however, the Bidders may note that unacceptable deviations, if any, the bid shall be liable
for rejection. Bidder is discouraged to deviate from bid conditions, specifications, delivery
schedules, and commercial terms as per the tender document.

Duly authorized to sign this authorization on behalf of: [insert complete name of Tenderer]

Date on

day of

[insert date ofsigning]
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Form -6

Specimen EMD (Bank Guarantee Format)

[The Bank shall fill in this Bank Guarantee Form in association with the instructions indicated. To beexecuted on
Rs. 300/- non Judicial Stamp Paper]

(Bank's name and address of Issuing Branch or Office)
Beneficiary’s Bank details area as under

“Account No. 10316591671

IFSC Code : SBINO060239

Beneficiary: (Name and Address of Employer/Board) The Board of Deendayal Port Authority
Date:

Tender Guarantee No.:

We have been informed that [name of the Tenderer] (hereinafter called "the Tenderer") has submittedto you its
Tender dated (hereinafter called "the Tenderer") for the execution of [name of contract] underlinvitation for Tenders
No.[Number]. Furthermore, we understand that, according to your conditions, Tenders must be supported by an
EMD.

At the request of the Tenderer, we [name of Bank] hereby irrevocably undertake to pay you any sum orsums not
exceeding in total an amount of [amount in figures] ([amount in words]) upon receipt by us yourfirst demand in writing
accompanied by a written statement stating that the Tenderer is in breach of itsobligation(s) under the Tender
conditions, because the Tenderer:

(a) Has withdrawn its Tender during the period of tender validity specified by the Tenderer inthe Form ofTender;
or
(b) Having been notified of the acceptance of it's Tender by the Employer/Board during the period ofTender
validity, (i) fails or refuses to execute the Form of Agreement, if required, or (ii) fails or refuses tofurnish the
performance guarantee, in accordance with the Instructions to Tenderers.

This guarantee will expire unless otherwise extended or informed by the Employer/ Board:

(a) If the Tenderer is the successful Tenderer, upon our receipt of copies of the contract signed by theTenderer
and the performance guarantee issued to you upon the instruction of the Tenderer; or

(b) If the Tenderer is not the successful Tenderer, upon the earlier of
() Our receipt of a copy of your notification to the Tenderer of the name of the successful Tenderer; or
(i) Twenty-eight days after the expiration of the Tenderer's tender or any extended period
thereof;

Consequently, any demand for payment under this guarantee must be received by us at theoffice on or before
that date.

[Signature(s)]
[Authorization letter from the issuing bank that the signatory of this BG is authorized to do so shouldalso be enclosed]
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(Applicable for MSME’s) Form-7

FORMAT OF BID SECURITY DECLARATION FROM BIDDERS
(On Bidders Letter head)

Bid Security Declaration Form

Date: Tender No.

To (insert complete name and address of the Employer/ Purchaser)l/We. The
undersigned, declare that:

I/We understand that, according to your conditions, bids must be supported by a Bid SecuringDeclaration.

I/We accept that I/We may be disqualified from bidding for any contract with you for a period ofthree year
from the date of notification if | am /We are in a breach of any obligation under the bid conditions, because
I/We

a) have withdrawn/modified/amended, impairs or derogates from the tender, my/our Bid duringthe
period of bid validity specified in the form of Bid; or

b) having been notified of the acceptance of our Bid by the purchaser during the period of bidvalidity
(i) fail or reuse to execute the contract, if required, or (ii) fail or refuse to furnish the Performance
Security, in accordance with the Instructions to Bidders.

I/We understand this Bid Securing Declaration shall cease to be valid if | am/we are not thesuccessful
Bidder, upon the earlier of (i) the receipt of your notification of the name of the successful Bidder; or
(i) thirty days after the expiration of the validity of my/our Bid.

Signed: (insert signature of person whose name and capacity are shown)

in the capacity of (insert legal capacity of person signing the Bid Securing Declaration)Name: (insert
complete name of person signing the Bid Securing Declaration)

Duly authorized to sign the bid for an on behalf of (insert complete name of Bidder)Dated
on day of (insert date of signing)

Corporate Seal (where appropriate)
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Form-8

LETTER OF AWARD FORMAT

No: Date:

To

(Name and Address of the Contractor)

Sub: Tender No. (Name of Work)

Ref : Your bid dated And (list the
correspondence with the Bidder)

Dear Sirs,

With reference to your above offer and subsequent correspondences on the subject, we
are pleased to inform you that your offer has been accepted by the competentauthority and you
are hereby requested to initiate actions for fulfilment of all necessary formalities, as indicated in
the tender document for the above said work, at the earliest.

The Engineer-In-Charge for this work shall be Mr.

Agreed Schedule date of commencement of the work is and

Schedule date of completion of the work is . Total Contract Price is

Rs.

You are requested to sign the Agreement and fulfil other formalities as per the Tender
conditions.

Yours Faithfully,

(Signature of the controlling Officer)
CHIEF MECHANICAL ENGINEER
DEENDAYAL PORT AUTHORITY
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Form-9

SPECIMEN CONTRACT AGREEMENT

(To be executed on Rs.300-non-judicial stamp paper)

[The successful tenders shall fill in this form in Accordance with theinstructions
indicated]

This agreement made of  this day of

Two Thousand between the Board of Deendayal Port Authority a body corporate
under Major Port Authorities Act, 2021 having its Administration Office Building at
Gandhidham(Kutch) (hereinafter called the ‘Board’ which expression shall unless excluded by or
repugnant to the context, be deemed to include their successors in office) of the one part

and (Name and address of all the partners if a partnership

with all their address) hereinafter called the ‘Contractor’ which expression shall unless excluded by
or repugnant to the context be deemed to include his / theirheirs, executors , administration ,
representatives and assignees or successors in office of the other part.

WHERAS the Board is desirous to carrying out the work of

And whereas the Contractor has offered to execute andcomplete

such work.

WHERAS the Contractor has deposited the Performance securitydeposit
@ 5% of contract price amounting to Rs.

. In following manner for the due fulfillment of all theconditions of

the contract.

Rs._ paid in form of BG/FDR/Digital Transfer ( to be submitted within 21 daysof issue of LOI)

2) Balance amount of Rs.___to be
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recovered from the work bills.

NOW THIS AGREEMENT WITHINESS AS FOLLOWS:-

1. In this agreement words and expression shall have the same meaning asare respectively
assigned to them in the general condition (including specialconditions, if any) of contract
hereinafter referred to.

2. The following documents shall be deemed to form and read as construedpart of this
agreement viz.:

i) Noticeinviting tender.

ii) Technical specifications.

ii) Special conditions of contract.

iv) Tendersubmitted by the Contractor.

V) The Board’s “Drawing”.

vi)  The schedule items of work with quantities and rates.

vi)  Any correspondence made between the Superintendent Engineer (E) and the Contractor
after opening of the cover-l—as regards to contain clarifications/details called for vice versa.
vii)  Common terms and conditions offered to Contractor and their acceptance including
confirmation to withdrawal of their own terms and conditions offered with thetenderi.e ‘Cover-
I

ix)  BG/FDR/Digital Transfer for security deposit.

3. The Contractor hereby covenants with the Board to complete the work of

in conformity in all respects , with the provisions of

the contract.

4, The Board hereby covenants to pay the Contractor in consideration of such completion of

the works, the contact price of Rs. (Rupees

only ) at the time and in the manner prescribed of the contract. IN

WITHNESS WHERE of the parties here unto have set their hands and seals the day and year first

above written signed and sealed by the Contractor in the presence of:-

Witness
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1.Name & Address Signature of Contractor

Seal

2. Name & Address

Seal

Signed, sealed and delivered by Shri on behalf of the
Board in presence of

2. (Chief Mechanical Engineer)

Deendayal Port Authority

The common seal of the Board of Deendayal Port Authority affixed in the presence of:

Secretary

Deendayal Port Authority
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Form-10

SPECIMEN BANK GURANTEE TOWARDS PERFORMANCE
GUARANTEE/SECURITY DEPOSIT

(To be executed on Rs. 300/- non-judicial Stamp Paper)

To,

The Board of Deendayal Port Authority,

A.O.Building, P.O. Box No.50,

Gandhidham-Kutch.

1. In consideration of the Board of Deendayal Port Authority incorporated by the Major Port Authorities Act,
2021 (hereinafter called “The Board” which expression shall unless excluded by or repugnant to the context or
meaning thereof be deemed to include the Board of Deendayal Port Authority, its successors and assigns)
having agreed to exempt (hereinafter called the “contractor”) (Name of the contractor/s) from the demand
under the terms and condition of the contract, vide (Name of the Department)’s letter No. Date____made
between the contractors and the Board for execution of covered under
Tender No.

_dated (hereinafter called “the said contract”) for the payment of Security Deposit in cash or Lodgement of
Government Promissory Loan Notes for the due fulfilment by the said contractors of the terms and condition

of the said contract, on production of a bank
Guarantee for Rs. (Rupees Jonly we,the (Name
of the Bank and Address) hereinafter referred to as “the Bank”) atthe
request of the contractors do hereby undertake to pay to the Board an amount not exceeding Rs.
(Rupees ) only against any loss or damage caused to or suffered by the
Board by reason of  any breach by the contractors of any of the terms and conditions

of the said contract.

2. We, (Name of Bank) (Name of Branch), do hereby
Undertake to pay the amount due and payable under this guarantee without any demur merely on a demand
from the Board starting that the amount claimed is due by way of loss or damage caused to or which would be
caused to or suffered by the Board by reason of the contractors failure to perform the said contract. Any such
demand made on the Bank shall be conclusive as regards the amount due and payable by the Bank under this
Guarantee. However, ourliability under this guarantee shall be restricted to any amount not exceeding Rs.
___(Rupees

Jonly.

3. We, (Name of Bank and Branch), undertake to pay to the Board any money so
demanded notwithstanding any dispute or disputes raised by the contractor(s) in any suitor proceeding pending
before any Court or Tribunal relating thereto our liability under this presentbeing absolute and unequivocal.
The payment so made by us under this bond shall be a valid discharge of our liability for payment there under
and the Contractor(s) shall have no claim against
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us for making such payment

4. We, (Name of Bank and Branch), further agree with the Board that theguarantee
herein contained shall remain in full force and effect during the period that would be taken for performance of
the said contract and that it shall continue to been forceable till all the dues of the Board under or by virtue of
the said contract have been fully paid and its claims satisfiedor discharged or till the(Name  of the  user
department) of the said certifies that the termsand conditions of the said contract have been fully and properly
carried out by the said Contractorsand accordingly discharge this guarantee. PROVIDED HOWEVER that the Bank
shall at the request of the Board but at the cost of the Contractors, renew or extend this guarantee for such
further period or periods as the Board may require from time to time.

5. We, (Name of Bank and Branch), further agree with the Board that theBoard shall
have the fullest liberty without our consent and without affecting in any manner our obligations hereunder to
vary any of the terms and conditions of the said contract or to extend thetime of performance by the said
contract or to extend the time of performance by the said Contractors from time to time or to postpone for any
time or from time to time any of the powers exercisable by the board against the said Contractors and to
forebear or enforce any of the terms and conditions relating to the said contract and we shall not be relieved
from our liability by reasonof any such variation or extensions being granted to the contractors or for any
forbearance, act or omission on the part of the Board or any indulgence shown by the board to the Contractors
or by any such matter or thing whatsoever which under the law relating to sureties would, but for this provision,
have effect of so relieving us.

6. This guarantee will not be discharged due to the change in the constitution of the Bank or the Contractor(s).

7. It is also hereby agreed that the Courts in [GANDHIDHAM] would have exclusive jurisdiction in respect of
claims, if any, under this Guarantee.

8. We,Bank lastly undertake not to revoke this guarantee during its currency except with the previous consent
of the Board in writing.

9. Notwithstanding anything contained herein:

(a) Our liability under this Bank Guarantee shall not exceed Rs. (Rupees
__only);

(b) This Bank Guarantee shall be valid upto ;and
(c) We are liable to pay the guarantee amount or any part thereof under this Bank Guarantee only and only if
you serve upon us a written claim or demand on or before (date of expiry of Guarantee).”

(i) Name of Beneficiary’s Bank is State bank of india, Gandhidham.
(ii)  IFSC No. of Beneficiary’s Bank is SBIN0O060239.
(iii)  Bank Account No. of Beneficiary is 10316591671. Date day _of 20

For (Name of Bank)

(Name) Signature

66 | Page



Form-11

SPECIMEN LETTER OF AUTHORITY FROM BANK FOR ALL BGs

(To be executed on Bank’s Letter Head)

Date:
To,

The Board of Deendayal Port Authority,

Dear Sir,
Sub:  OurBank Guarantee No. dated
for Rs. favoring yourselves issued on a/c ofM/s.
(Name of contractor)..................
We confirm having issued the above mentioned guarantee favouring yourselves,
issued on accountof M/s.___ validity forexpiryuptodate__ and claim expiry date
up to We alsoconfirm 1)

2) is/are empowered

to sign such Bank Guarantee on behalf of the Bank and his/their signaturesis/are bindingon the

Bank.

Name of signature of Bank Office
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Form-12

Deendayal Port Authority

Form of application by the Contractor for seekingextension of time

Part-1

1. Name of Contractor

2. Name of work as given in the agreement

3. Agreement No.

4.  Estimated amount put to tender

5.  Date of commencement of work as per agreement

6. Period allowed for completion of work as per agreement

7.  Date of completion stipulated in agreement

8.  Period for which extension of time has been given previously:

(a) 1%t extension vide EE’s No. Dated Month Days

(b) 2" extension vide EE's No.  Dated Month Days
(c) 31 extension vide EE’s No. Dated Month Days
(d) 4% extension vide EE's No.  Dated Month Days

Total extension previously given.

9. Reasons for which extensions have been previously given (Copies of the previous
application should be attached)

10. Period for which extension is applied for

11. Hindrance on account of which extension is applied for with dates on which
hindrances occurred and the period for which these are likely to last.

a) Serial No.

b)  Nature of hindrance

c¢) Date of Occurrence

d) Period for which it is likely to last

e) Period for which extension required for this particular hindrance

f)  Overlapping period if any, with reference to item............

g) Net extension applied for

h)  Remarks, if any.
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Total period on account of hindrance mentioned above.........

Month......... Days

12. Extension of time required for extra work

13. Details of extra work and amount involved:

(@) Total value of extra work

(b) Proportionate period of extension of time based on estimated amount put to tender

on account of extra work.
14. Total extension of time required for 11 & 12

Submitted to the Sub-Divisional Officer..........

Signature of Contractor
Dated
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Form-13
DEENDAYAL PORT AUTHORITY

APPLICATION FOREXTENSION OF TIME
PARTII

(To be filled in by the Sub-Divisional Office)

1.  Date of receipt of application from...........ccce.eee Contractor for the work
Of o in the Sub-Divisional Office.
2.  Acknowledgement issued by S.D.O. vide his No dated

3. Remarks of S.D.O.
(on the reasons given by the contractor are correct and what extension, if any, is recommended
by him. If he has not recommended the extension, reasons for rejections should be given.)

Signature of Divisional Officer

Dated:

(To be filled in by the Superintendent Engineer)

1. Date of receipt in the Divisional Office.
2. Superintendent Engineer’s remarks regarding hindrances mentioned by the Contractor.

(1) Serial No.

(2) Nature of hindrance

(3) Dateofoccurrence

(4) Period for which hindrance is likely to last

(5) Extension of time applied for by the contractor
(6) Overlapping period, if any, giving reference to
items which overlap.

(7) Net period for which extension is recommended
(8) Remarks as to why the hindrance occurred
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and justification for extension recommended.

3. Superintendent Engineer’s recommendations:
(The present progress of the work should be stated and whether the work is likely to be completed
by the date up to which extension has been applied for. If extension of time isnot recommended,
what compensation is proposed to be levied under clause 2 of the agreement?)

Dy. HOD/SE’s recommendations

HOD’s recommendations/approval.

Signature of Executive Engineer

Date

Signature of Dy. HODDate

Signature of Chief Mechanical Engineer

Date
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Form-14

(Applicable in case of Procurement of Equipment) (CERTIFICATE TO
BE ISSUED BY THIRD PARTY AGENCY ON THEIR LETTER

HEAD)

To,
M/s. Deendayal Port
Authority,Kandla

(Kutch)

Gujarat, INDIA.

This is to certify that the (name of equipment) designed, manufactured and supplied to
Deendayal Port Authority are conforming with the Quality Assurance and Standards as
per proven design and Model No. / Drawings submitted by M/s

in the Tender No. of

Deendayal PortAuthority.

Signature & Seal of Authorized
Representative of Classification

Society.
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Form-15

(Applicable in case of Procurement of Equipment) (CERTIFICATE
ISSUED BY MANUFACTURER ON THEIR LETTER HEAD)

To,
M/s. Deendayal Port
Authority,Kandla

(Kutch)

Gujarat, INDIA.

This is to certify that the proven design submitted with Bid conforms with all the standards
and generic specifications of (name of equipment) given at Page No. of the Tender No.
(insert tender no.) of Deendayal Port Authority.

Signature & Seal of Authorized Representative of the Manufacture
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SECTION-V
Scope of Work & Technical Specification.

This Annual Maintenance Contract shall be carried out on the basis of 24 X 7 for existing 11 KV Overhead
transmission lines & network in the jurisdiction of Deendayal Port Authority.
The overhead line consist of.

i) 5.5 Kilometers, Single circuit 11KV line running from thermal 66KV Substation to New kandla to
EMMAMI (SIPC).

ii) 4.4 Kilometers, Single circuit 11KV line running for Thermal 66KV Substation to AEGIS.

iii) 6.5 kilometers Single circuit 11KV line running from thermal Four pole structure to 7™ Oil jetty.
iv) 15 Kilometer Single Circuit 8 Oil jetty running from thermal Four pole structure to 8 Qil jetty.
v) 1.5Kilometer 1, 2,3 & QOil jetty Substation 1 & From Port thermal 66KV substation.

vi) 10 Kilometer Overhead line, DP structure, Transformer & LT Panel along with 40 nos’ of 20mtr
High mast tower.
The Annual Maintenance Contract will be entered initially for two years for Part 1 & 2 of the Schedule,
however the same is likely to be extended for further period of One year or up to the finalization of new
AMC contract on the same rates and terms and conditions of tender by mutual consent and approval of
DPA.

Area of Work: - Out Side Cargo Jetty Area, Tuna Area, Qil jetty Etc, including any other new area outside
cargo jetty area/ Gopalpuri township / AO Bldg. etc entrusted by EIC, in case of exigency and Contractor
has to manage complete tools & tackles with manpower and transportation.

However, if any new 11 KV infrastructure is developed, then in future, the same shall be maintained by
Contractor, though itis not included in the present scope.

The scope of work consists of providing connection to HT or LT consumers by laying of transmission line
from nearest power source, supply & fixing of 11 KV /LT accessories to complete the line etc. as the case
may be & as per the site requirement and as directed by Engineer-In-Charge.

The detailed scope of work is as per Schedule-B and the quantities mentioned inSchedule — B are

indicative and the payment shall be made as per actual quantity / work executed as per site

requirement on monthly basis.

The scope of ARC Includes.

o Fault finding & rectification of fault on tripping of existing overhead lines.

o Fault finding both for H.T/ L.T cable which means fault finding, excavating the pin point fault location,
jointing the cable by using Heat shrink cable jointing kit or M-Seal kit the complete work includes
material, tools & tackles & man power for the cable to restore power within the stipulated time.

° ARC for work of improving/strengthening or laying of new line.

° Revamping the 11 KV Overhead Lines.

° Providing new HT connection to consumer within the distribution licensearea of DPA.

° Repairing / re-strengthening of damage pole/ bend pole from groundpoles.

o Earthing,( to provide board on each earthing chamber and mention the value on the board the
board should be of metal sheet,

o Loading / Unloading & shifting of materials from any location to site on 24X 7 basis.

The contractor is required to be best industrial practice in maintenance of the equipment under this
contract.

MAINTENANCE SPARES

The items which cover only supply items in Schedule “B” shall be supplied by the contractor as per the
following schedule for the first year of AMC.

(i) 25% of quantity of each of the individual item from PART B of Schedule “B” (Section VI) of
Electrical item is to be supplied within 30 days from the issue of work order with written
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10.

11.

12.

(ii)
(iii)
(iv)
(v)

(vi)
(vii)

(viii)

The contractor shall keep all the tools and tackles including testing instruments separately for both part-

intimation of Engineer-in-charge.

The second quarter 25% of each item of part B of Schedule B is to be supplied on 7(Seventh)
month from the issue of work order with written intimation of Engineer-in-charge.

The third quarter 25% of each item of part B of Schedule B is to be supplied on13(Thirteenth)
month from the issue of work order with written intimation of Engineer-in-charge.
Remaining final 25% Quantity of material of the Supply Items to be supplied after 19 months
from the date of issue of work order with written intimation of Engineer-in-charge.

However, whenever the quantity of Electrical item supplied in Part B of schedule “B” item by
Contractor is exhausted within 2 year of ARC period and if any requirement arises prior to
completion of the contract variation in Quantities of item in Part B of Schedule “B” shall be
considered by DPA. The overall as well as individual variations shall be + 30% in quantity for
which the rate quoted by the bidder and accepted by the employer shall be applicable.

If any of the items remains in stock or not required in any quarter period as per the opinion of
the Engineer —in-charge material the same shall be kept out of supply

During Supply of material in each quarter 1, 2™, 3™ & 4" Quarter Prior approval is to be taken

for the material & make from the Engineer-in-charge,
No part supply of the quantity will be accepted & material is to be supplied within 15 day.

1 & Part 2 at site during maintenance Contract.

Maintenance Schedule

a)

b)

The contractor shall inform well in advance in writing for taking power shut down as and when
required for preventive / periodical maintenance in order to intimate concerned port officials
to enable them to make necessary arrangements during power shutdown. The above
permission letter record should be maintained by the contractor in proper manner. Before
executing any work, work Permit is to filled up by the contractor Supervisor / in-charge signed
by DPA supervisor, sample of work permit is placed at section XI.

At the time of maintenance work carried out on any 11KV line / substation which are feed
from 66KV Substation line clearance is required to be obtained from the concerned official of
DPA Supervisor / Junior Engg/ Asst. foreman etc. A line clearance register is to be maintained
in the format given at XII.

Contractor’s Site in-charge has to submit the date of monthly maintenance schedule to be
carried out of PART - 1 & Part-2 site. At the end of each month the Site in-charge should submit
the maintenance report of each site of the maintenance carried out along with the LC register
having both LC taken & return back dully signed by 66KV operator & DPA Supervisor | f
applicable, daily maintenance & cleaning work should be carried out regularly.

The Contractor shall attend day-to-day maintenance work like housekeeping, cleaning of HT panels,
Transformers & Compact substation etc .

Contractor should submit monthly bill within one week after completion one month AMC, along with

the bill

below mentioned documents should be submitted by Contractor all the connected register

should be submitted to site office

a)

b)

c)

The contractor along with the RA bill Should submit all the documents mentioned in Section
Ill Clause no 2 (payment Terms ) with clear certification.

Maintenance schedule daily/weekly & monthly of both part along with approved Schedule
date chart of maintenance work schedule, power shut down register, LC register, Work
Permit. Area wise equipment wise Register. Register, earthing resistance value of each
earthing pit updated to be submitted.

Staff attendance sheet for Part -1 & Part-2, approved Duty Roaster of the AMC staff, Daily
Progressive Register having signature of the staff, Xerox copy of gate pass of AMC Staff, NOC
of staff engaged in AMC work, up dated profile of the staff with left out & new Staff duly
signed by Site in charge of Contractor.

Overtime register & attendance register sheet,
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e) Site order book, tools & tackle register & updated site consumable material register with

Requisition book.

13. Consumables:-- During the contract period, Consumables as mentioned below is to be provided by
Contractor at his own and has to maintain in the register and it is to be Deposit in DPA store and the
consumable will be issued on production of requisition by Contractor.

Minimum quantity of consumables mentioned in ANNEXURE- 1 is to be maintained within 7 days of
commencement of every month (monthly billing) during currency of Maintenance Contract. and shall
be verified by Engineer-in-Charge, if any shortage found penalty will be levied for each item per week
if shortfall of same item is repeated next month than penalty will be double per item per week till the
consumable not updated in DPA store. Consumable for Part -1 & Part-2
The deposit of the consumable item should be done in DPA store and produce the Avalibility of
consumable in store from the store keeper while producing the, monthly bill,
ANNEXURE- 1
CONSUMABLES
Sr Description Minimum Qty for PART- Minimum Qty for PART-1I
No 1
1 | Araldite & M-Seal 250 gms. each 250 gms. each
2 | Insulation tape / PVC tape 150 roll 150 Roll
3 | H.T Tape /AVL Tape 10 Roll each 10 Roll each
4 | Water proof flex adhesive sealant Tape 10 Roll 10 Roll
5 | Space heater for Panels 10 no’s 10 no’s
6 | 11KV Insulation tape (Self amalgating & 50 Nos. 50 Nos.
fusing) RS Pro / stanvac /3M
7 | HC-80 (Anti Tracking Spray) make 10 tin’s 10 tin’s
stanvac /ASV
8 Bitumen Impregnated Cotton Tape 15 Nos. 15 Nos.
9 | WD-40/ Penetroil ( make ASV/stanvec) 20 tin’s 20 tin’s
10 | Anti rust spray (3M/TS-50 banna
sprays/ stanvec
11 | Elepro 200 (Moisture Displacer) make 10 tin’s 10 tin’s
ASV/ stanvec
12 | Aluminum Foil Tape (Cravity Sealing 5 No 5No
Tape) make 3M/ stanvec
13 | Scotch 23 ( High Voltage Tape ) make 10 no’s 10 no’s
3M/stanvec
14 | Scotch fill Putty ( Insulation Putty ) 5No’s 5No’s
make 3M/stanvec
15 | Foam Tape ( Gasket Form Tape) make 5NO0’s 5No’s
3M/stanvec
16 | Water proof Tape heavy duty water 05 Nos. 05 Nos.
leakage tape (150mm width & above).
17 | On Line Contact Cleaner 10 Tins. 10 Tins.
18 | Aluminum Foil Tape (Cavity Sealing 10 Nos. 10 Nos.
Tape) make 3M/stanvec
19 | PU Foam Insulation Sealant Spray 10 Nos. each 10 Nos. each
make 3M/stanvec
20 | Lugs & ferrule for LT cable size 3510 120 100 Nos .each 100 Nos .each
sq.mm
21 | Lugs & ferrule for HT cable size 35t0 120 50 Nos. each 50 Nos. each
sq.mm
22 | Lugs & ferrule for HT cable size from 150 50 Nos. each 50 Nos. each
sg.mm up to 300Sgmm
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23 | IIKV HT & 1.1 KVLT Heat shrink Tubes. 20 no’s each for HT & LT 20 no’s each for HT & LT
24 | Indication lamps LED type / lamp 100 each 100 each
holder

25 | Cotton waste /Muslin cloth 100 Kg /50 Mtr. 100 Kg /50 Mtr.

26 | Stainless steel and washer 6mm x 40 mm 6mm x 40 mm 50No0’s
50No’s 8mm x 40mm  50No’s 10
8mm x 40mm mm x 40mm 50No’s
50N0’s 10 mm x 40mm 12 mm x40 mm 50 No’s
50 No’s
12 mm x40 mm 50 No

27 M.s Nut bolts and washer 06mm x 40 mm 06mmx 40 mm 50NO’s
50NO0’s 08mmx 40mm 50NO0’s
08mm x 40mm 10 mm x 40mm  50No0’s
50N0’s 10 mm x 40mm 12 mm x40 mm 50No’s
50N0’s
12 mm x40 mm
50N0’s

28 | HT Heat shrink wraparound sleeves for |a) Suitable for 150Sgmm [a) Suitable  for  150Sgmm

cable repair and joint outer re-jacketing 10no’s. 10no’s.

-—

b) Suitable for 300Sgmm
06 no’s.

Suitable for 300Sgmm
no’s.

06

c) Suitable for 400Sgmm [c) Suitable for 400Sgmm 04
04 no’s no’s
29 | LT Heat shrink wraparound sleeves for i) Suitable for 10-25Sgmm i) Suitable for 10-25 Sgmm
cable repair and joint outer re- 10 no’s. 10 no’s.
jacketing . ii) Suitable for 35-50 Sgmm i) Suitable for 35-50  Sgmm
15 no’s 15 no’s.
iii) Suitable for 70- 95 Sgmm |iii) Suitable for 70- 95 Sgmm
10 no’s 10 no’s

5no’s

iv) Suitable for 120- 18Sgmm

V) Suitable for220- 300Sgmm

iv)

v)

Suitable for 120- 185 Sgmm
05 no’s

Suitable for 220-300 Sgmm

5no’s 05 no’s
30 | Steel weld ( make Stanvac /Loctite/ JB 5 tin
weld)
32 | One Minute Epoxy Putty, (make 5 Syringe
Stanvac 7814 / horse brand /Loctite)
33 | Enamel paint (2.0Ltr) Tin Grey (make 10Tin 10Tin
Berger / Asian/Jotun)
34 | Enamel paint (2.0Ltr) Tin silver (make 10 Tin 10 Tin
Berger / Asian/Jotun)
35 | Enamel paint (2.0Ltr) Tin Brown (make 10 Tin 10 Tin
STANVAC 2050 POLYHYB)
35 | Red oxide (2.0Liter) Tin make (Berger / 10 tin 10 tin
Asian/Jotun)
36 | Tinner (2.0Liter) Tin 10 tin 10 tin
37 | Radium Patti 5 mtr 5 mtr
38 | Brush small & big size 10 no’s each 10 no’s each
39 | Danger Stand / Work in Progress 10 no 10 no

Consumables are to be provided by the contractor during period of maintenancecontract at his own cost
for carry out routine maintenance as mentioned in tender. The mentioned minimum quantity of
consumables shall be recoup every month duringcurrency of Maintenance Contract. The list is not

exhaustive.  During the contract period, the contractor is required to bring any other required

consumables at his own cost on the written instructions of EIC.
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14.

Deployment of Manpower: The Contractor shall deploy adequate skilled manpower to meet the time
bound target given by DPA during the tenure of contract to restore the power supply. The required
manpower to be deputed at Port Power House /Oil jetty on 24 Hrs. X 7 days basis in three shifts duty
with a new utility type vehicle of not prior to 2025 R.T.O. passing. The vehicle shall be inclusive of
separate driver in all 3 shifts, fuel (Diesel), lubricants & all type of maintenance. As and when any tripping
occur in any of the Over-Headlines, Staff has to attend the site for patrolling, rectification of line fault
and report to site supervisor of AMC & ARC contractoras well as Shift-In-charge of DPA. Minimum staff
as mentioned in ANNEXURE-2 are to be deployed in each shift round the clock in two gang with one
Electrical Supervisor to monitor in Each Shift. However, in case of exigency, more no. of staff is to be
arranged by the contractor to complete the work / rectification of fault for restoration of power supply
or release of new connection.

The following minimum manpower shall be deployed by the Contractor to carryout effective
maintenance & restoration of Over Head power as per the instructions of the Engineer-in-charge The
manpower deployed in two part, one part-1 of manpower will attend the call of overhead line of DC-1.
DC-2, SIPC & Aegis while other part-2 will attend the call of overhead line from thermal substation to QOil-
jetty 1 to 4, Qil jetty 7, Oil jetty -8 & 10Km line of KK Road. However, the supervisor will monitor both the
team.

Staff mentioned in the chart shall be posted as per their location separate attendance register
& DPR should be maintained as per the location and separate Daily progress report book in which
signature of individual person should be there & duly verified by DPA in-charge stationed respective
substation. General staff should be stationed at Power house substation for Part -1 & for Part -2 staff
should be stationed at Qil jetty no 1 Substation as per the situation posting of the staff should be carried
out from Power house Substation.

The above posting of the supervisor staff can be changed as per the situation arise and as per
the requirement of DPA site in-charge i.e. JE / AE. The posting done to the staff should be informed though
WhatsApp to concern officer.

STAFF PROFILE:

S/N | Designation | Requirement Qualification Experience
Electrical 1 in Each Diploma in Having experience of minimum 5 years in 11KV
Supervisor | Shift Electrical overhead lines.
Engineering
Electrician | 2 in each shift ITlin trade of | Having experience of minimum 3 yearsin 11 KV
+ 1 reliever Electrician Overhead line & operation / Maintenance along

with it he should have experience ofclimbing on
all type of poles “OR” experience of having 2
years in 11 KV Overhead line & operation /
Maintenance if he has apprenticeship training
from any Electricity board OR if he has worked
in previous ARC for complete 2 Yrs time period.

Lineman 4 in each shift ITlin trade of | Having experience of minimum 8 yearsin 11 KV
+ 2 reliever Lineman Overhead line and also Experience of
climbing on all type of poles “OR” experience
of having 5 years in 11 KV Overhead line with
apprenticeship training / worked in previous
ARC for complete 2 Yrs.

Helper 6 in each shift SSCPass Should have at least 1yr work experience in
+ 3 reliever. certificate Overhead line work & knowledge of 11KV
Overhead lines tools & equipment’s for the

above work.
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5 Helper (Un- | 5 in General Nil Certificate not essential however, they should
skilled) Shift have knowledge of electrical field and work under
electrical contractor specially excavation of cable
fault.
6 | Vehicle Driver | 1 in each shift Having knowledge of Over Head line material &
+ reliever tools Should have 4 wheeler License & Adhar
card
Vehicle: Vehicle including 24 Hrs. driver, fuel (Diesel),lubricants & maintenance. Min. running of
vehicle will be 3000 KM per Month. (Vehicle Model: 2024-25)
Note:
1) Deployment of above staff is for tem No. 1 of Part-A only along with DPA Gate pass, and
follow the model duty roaster.
2) For execution of items of Part-B; separate man power to be deployed as and when

required during execution of work DPA Gate pass is required. However, Vehicle if ideal
can be used during execution of items of Part.

15. The duties and responsibility of staff Deployed during the Annual rate contract period.

(1)

Site Supervisor: The Site Foreman /Electrical Supervisor shall be in charge during Shift on behalf
of Contractor at the site of work specified in the Tender and fully responsible to attend the
breakdowns/faults during his shift and reporting to his Site Engineer.

Attending of 11KV HT/LT / UG/OH cable complaints including service connections as informed by
Site Engineer along with available staff.

Feedback collection after attending of completes from the customer/ user.

Reporting of works attended to DPA in charge.

Recording of details of works executed, rectifications / repairs.

Efficiently utilizing of staff providing for repair / ratification & solving of complaints recorded /
reported from time to time.

Safety of staff provided for work, proper usage of PPE.

Communicating with the representative of DPA from time to time for further guidance /
instructions from Engineer-in-Charge or superior officials.

Issue of Line clearance & normalization of HT / LT Electrical shutdowns works & breakdowns
works as per DPA procedures.

Troubleshooting and breakdown Maintenance of electrical equipment’s..

Material shifting within site including to / from sub-stores.

Record keeping of Maintenance activities of shifts in Registers and on Computers. Daily log book
should be updated of individual substation from cargo jetty

Coordinating with the GETCO staff for attending complaints regarding LT / HT service connections
will be entrusted.

No idle time will be entertained. In case non-receipt of any complaint the pending complaints
received by the officer-in-charge / noticed during the preventive maintenance will be entrusted.
Operate all outdoor & indoor switchgear and maintain trouble free power supply

(ii) Electrician / Lineman:

Work on poles, PSC poles, DP/Four Pole structures, HT & LT cables, sub-station equipment, lighting etc.,
as directed by the Site Engineer / Site Supervisor of Firm and shift engineer / in charge of DPA.

. He should have the knowledge of operating the 11/0.433KV substation equipment and
maintain register properly in each Substation. Taking proper safety during switching on
/Joff the H.T/L.T Switch Gear.

. All the safety equipment should be utilized and power break down time should be noted
in the S/S register, Every hour current reading should be noted in the log book of the
Substation posted by DPA shift-in-charge
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(iv)

(v)

. Attend the complaints related to High mast tower, Lattice tower, pathway lighting, street
lighting also if required switching ON & OFF of the lights are to done by the electrician
and accordingly submit the detail report area wise

o Attend the complaints related to pump house, gen sets, panels, HT /LT cables, control
schemes etc.

o Work on pump houses, various starters, gen sets, LT / HT panel boards, lighting etc., as
directed by Site Supervisor/Site Engineer (Contractor) and shift in charges (DPA).

. Trimming & cutting of tree branches falling on HT /LT overhead lines / cable trench line,
panels etc.

o During any major work care should be taken to take line clearance from particular

substation with his name and signature noted in the register with (Do NOT OPERATE)
board fixed on the panel. Apart from above work he has to assist the electrician for the
above mentioned work.

. Electrician posted in respective area should maintain the log book of individual sub-
station and note down the timings of power breakdown. He should note down in the log
book the name of the person switching off the power with its signature and
simultaneously during restoring period he should take the signature of the same person
to avoid any accident. He should have full knowledge in operating the equipment installed
in the substation any damage due to wrong operation then contractor will be held
responsible & same repairs has to be carried by them at their own cost.

Helper to artisan shall assist Electrician/wireman/lineman in their work and time to time work
given by Site Supervisor/ Electrical Supervisor during shift such as excavation during cable fault
etc. The Contractor should engage some of the helper expert in excavation in any type of Soil.

Housekeeping Assistant: - The House keeping Assistant: should daily sweep all the Substation
periodically manner as instructed by EIC.

16. Responsibilities of Contractor:

It is fully the responsibility of the contractor to deploy qualified Site Engineer, Site Foreman,
Electricians and Wiremen on experience, relevant License/permits to handle electrical
equipment’s, etc., as applicable. The Contractor has to submit the Notarized Aadhaar
Card/Election Card, Educational & Experience.

Certificates of his deployed personnel along with Profile of Staff. In case of Helper to Artisans, the
Notarized copy of Aadhaar Card/Election Card shall be submitted along with Profile of Staff. No
person below 18 years should be deployed for Maintenance Contract. The deployed personnel of
Contractor should be well conversant with Indian Standards, Indian Electricity Rule and acts as
applicable and should have knowledge of electrical and Industrial safety practices.

Contractor will ensure consistency of work and work force, correct trouble shooting, good
workmanship, follow all safety procedures and will make all necessary efforts to maintain healthy
environment and reliable services.

If any of the staff member appointed by Contractor is found to be ‘not competent’, he has to be
replaced by a right person within a stipulated time as instructed by Electrical Engineer- In-charge
In no case, the contractor or his/her employees shall claim job / employment with DPA. No
transport facility shall be provided for the contractor or his employees.

It is purely contractor’s responsibility to get his staff acquainted/trained with the site conditions,
operation and maintenance procedure, equipment detail, safety devices, scope of work etc.,
Contractor will be responsible for any act of theft, sabotage, misdeed, indiscipline, and negligence
on the part of contractor or his employees. Penalty or legal action, as decided by EIC shall be
imposed on the contractor.

The contractor or his supervisor shall meet the EIC or his nominee every day to receive the details
of issues / complaints to be attended and after attending to these complaints, a report on the
same has to be submitted to the concerned Officer.

The contractor shall maintain Cell phones (Android type) round the clock for with internet facility
for video conference & communication One set for part-1 Staff, One set for part-2 Staff, One set
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17.

for Oil jetty 8 berth Electrician & One set for ARC Supervisor for controlling ARC staff of both
part at the cost and responsibility of the Contractor. .

o The Contractor shall provide his office set up with table and at least five no’s chairs, one cupboard
and latest version of 2025 Desktop Computer set with Xerox cum printer all the documents
submitted to DPA should not be hand written.

o The contractor is responsible for restoring power in case of faults occurring in the above-
mentioned areas. The contractor must ensure that their deployed personnel are equipped with
all the necessary tools and resources required for prompt and effective troubleshooting and
resolution of electrical issues. This includes having access to testing equipment, replacement
parts, and any other tools deemed essential for restoring power.

DPA will not be responsible for death, accident or injury to the Contractor’s employees engaged by him,
which may arise in the course of their duty at our premises, nor shall we be responsible and be liable to
pay damages or compensation to such persons or to third parties. The Contractor shall at all times
indemnify and keep DPA indemnified against all claims which may be under the Workmen’s
Compensation Act, 1923, or any statutory modifications thereof or otherwise for or in respect of any
damages or compensation payable in consequence of any accident or injury sustained by any workman
or other person/ person at the Centre or premises, building, equipment’s etc. is attributable to the
Contractor or his workmen, such damages shall be made good by the Contractor or his workmen, such
damages shall be made good by the Contractor.

WORKING DAYS AND HOURS:

The working days for the maintenance contract will be all days throughout the year. The working hours
for day to day maintenance will be as follows:

a). General Shift: 09.00 Hrs to 17.00 Hrs.

b). 15t Shift 07.00 Hrs to 15.00hrs

c). 2" Shift 15.00 Hrs to 23.00 Hrs.

d). 3" Shift 23.00 Hrs to 07.00 Hrs.

Accordingly, Contractor shall prepare the Duty Roaster and same shall be submitted to the Engineer-in-
charge and the staff should follow the duty roaster, no staff will be entertained to violate the roaster and
will be marked absent.

Arrival & Departure of staff should be well-planned to up-keep the maintenance requirement. Punctuality
should be maintained at site any person coming late will not be tolerated a grace period of 10 minutes
will be accepted above 10 minutes period absent will be marked against the above candidate. Prior
permission should be obtained by the Engineer-in —charge for coming late in written only in that condition
he may be allowed to attend his duties. The staff should leave the site at end of each shift only after
arrival of staff of next shift if any person leaving the site before time the person will be marked absent.

Model Roster for Service Engineer, Site Supervisor, Technicians, Helpers for both Part 1 & 2. Of ARC team
To be submitted to Site in-charge every month along with Gate pass zerox. Copy of the staff.

MODEL DUTY ROASTER FOR STAFF PART -2

Mo |Tue | We Th Fri Sa Su Mo Tu We Th Fri Sat Su Mo

Site Supervisor (1) | W 1 1 1 1 1 1 w 3 3 3 3 3 3 w

Site Supervisor (2) | 1 w 3 3 3 3 3 3 w 2 2 2 2 2 2

Site Supervisor (3) | 3 3 w 2 2 2 2 2 2 w 1 1 1 1 1

Site Supervisor (R) | 2 2 2 2 2 2 w 1 1 1 2 2 2 W 3

Electrician (1)

Electrician (2)




Electrician (3) 3 3 w 2 2 2 w 1 1 1 1 1
Electrician (1) 2 2 2 w 1 1 1 w 3 3 3 3
Electrician (2) 1 1 1 1 w 3 3 3 3 w 2 2 2
Electrician (3) 3 3 3 3 w 2 2 2 2 2 w 1 1
Electrician (R) 2 2 2 2 W 1 1 1 2 2 2 w 3
Helper (1) w 1 1 1 w 3 3 3 3 3 3 w
Helper (2) 1 W 3 3 3 w 2 2 2 2 2 2
Helper (3) 3 3 w 2 2 2 w 1 1 1 1 1
Helper (1) 2 | 2 2 w 1 1 1 w 3 3 3 3
Helper (2) 1 1 1 1 w 3 3 3 3 w 2 2 2
Helper (3) 3 3 3 3 w 2 2 2 2 2 W 1 1
Helper (R) 2 | 2 2 2 w 1 1 1 1 1 1 | w 3
Lineman (1) w 1 1 1 w 3 3 3 3 3 3 W
Lineman (2) 1 w 3 3 3 w 2 2 2 2 2 2
Lineman (3) 3 3 w 2 2 2 w 1 1 1 1 1
Lineman (1) 2 2 2 w 1 1 1 w 3 3 3 3
Lineman (2) 1 1 1 1 w 3 3 3 3 w 2 2 2
Lineman (3) 3 3 3 3 w 2 2 2 2 2 w 1 1
Lineman (R) 2 2 2 2 w 1 1 1 2 2 2 w 3
Helper (1) w 1 1 1 w 3 3 3 3 3 3 w
Helper (2) 1 |w | 3 3 3 | w 2 2 2 |2 2 2
Helper (3) 3|3 | w 2 2 2 |w |1 1 |1 1 1
Helper (1) 2 | 2 2 w 1 1 1 | w 3 |3 3 3
Helper (2) 1] 1 1 1 w 3 3 3 3 w |2 2 2
Helper (3) 3 3 3 3 w 2 2 2 2 2 w 1 1
Helper (R) 2 2 2 2 w 1 1 1 1 1 1 w 3
MODEL DUTY ROASTER- PART -1
Mo Tue (We | Th Fri Sa Su Mo Tu We Th Fri Sat | Su | Mo | Tu

Shifting Staff for PART -1 Attending & Monitoring of 11KV Over Head Line of Outside Cargo Jetty (DC-1,DC-2, SIPC & Agies )

LINE MAN
Lineman (1) w 1 1 1 1 1 1 w 3 3 3 3 3 3 [ w 2
Lineman (2) 1 w |3 3 3 3 3 3 w 2 2 2 2 2 2 w
Lineman (3) 3 3 w2 2 2 2 2 2 w 1 1 1 1 1 1




Lineman (1) 2 2 2 w 1 1 1 1 1 1 w 3 3 3 3 3

Lineman (2) 1 1 1 1 W 3 3 3 3 3 3 W 2 2 2 2
Lineman (3) 3 3 3 3 3 W 2 2 2 2 2 2 w 1 1 1
Lineman (R) 2 2 2 2 2 2 W 1 1 1 2 2 2 W 3 3
HELPER
-
Helper (1) w 1 1 1 1 1 1 w 3 3 3 3 3 3 w 2
Helper (2) 1 w 3 3 3 3 3 3 w 2 2 2 2 2 2 w
Helper (3) | 3 3 w 2 2 2 2 2 2 w 1 1 1 1 1 1
Helper (1) 2 2 2 w 1 1 1 1 1 1 w 3 3 3 3 3
Helper (2) 1 1 1 1 w 3 3 3 3 3 3 w 2 2 2 2
R
Helper (3) 3 3 3 3 3 w 2 2 2 2 2 2 w 1 1 1
Helper (R) 2 2 2 2 2 2 w 1 1 1 1 1 1 w 3 3

HELPER (Unskilled)

—_
Helper (1) 2 2 2 2 2 2 w 2 2 2 2 2 2 w 2 2
Helper (2) Ll 2 2 2 2 2 2 w 2 2 2 2 2 2 w 2 2
Helper (3) 2 2 2 2 2 2 w 2 2 2 2 2 2 w 2 2
Helper(4) _—J | 2 2 2 2 2 2 w 2 2 2 2 2 2 w 2 2
Helper (5) 2 2 2 2 2 2 w 2 2 2 2 2 2 w 2 2

19. DOCUMENTATION

a) Overhead Equipment’s parameters should be recorded in daily logbooks. Detailed inventory
records like Consumables, materials movement, material consumption; materials disposed etc. also
should be maintained. In all documents, for each work, contractor should get signature from
Engineer In-charge (Electrical) or his nominees.

b) Detailed inventory records like materials movement, material consumption, materials disposed etc.
also should be maintained. In all documents, for each work, contractor should get signature from
Engineer In-charge (Electrical) or his nominees.

. Following Register is to be strictly maintained by AMC Contractor during AMC period as the
Contract Labour (Regulation & Abolition) Central Rules, 1971

. Muster Roll Register Form No:-16.

Register of Wages i.e. Form No:-17.

Register of overtime i.e. Form No: - 23.

Register of advance pay i.e. Form No:-22.

Register of accident, major accident & dangerous occurrence i.e. Form No:-29

Register of Workman employed by Contractor i.e. Form No:-13.

Profile of staff personnel for posted staff during AMC period.

Consumable register & Store Requisition.

Tools and Plants.

Entry Permit of Staff & Vehicle (Gate Pass).

Maintenance Register of High Mast

Earthing value register to be maintained every month as per EIC.

Duty Roaster 3 copies

Power failure register

IOTmMOoOmp>e e
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All the documents prepared by the contractor will be the property of DPA. The contractor will not share
the information contained in the above said log books registers with any outside person without written
permission of EIC. The contractor will hand over the logs and registers to DPA at the time of completion
of contract period.

Tools & tackles

The contractor should supply tested & Calibrated measuring instruments and maintain the register &
documents of the calibrated measuring tools. the same should be calibrated before the start of 2" year
ARC period updated

Following measuring instruments after the date of issuance of LOI should be available at site for Part -1

& Part-2 ARC.
A) Measuring Instruments
Sr Description Quantity of Measuring | Quantity of Measuring
No Instruments of PART-1 | Instruments of PART-2
1 Multi meters(Fluke / Megger / Motwane) 1 No 2 No
2 Lux meter (Fluke make) 1no 2 No
3 5000V Megger (Fluke /Motwane make) 2 No 2 No
(digital )
4 Earth resistance measurement instrument 1 No 1No
(0.1 Ohm LC) with kit (Fluke / Motwane
make)
5 Phase sequence meter. ( Fluke / Kyoritsu) 1No
6 Tong tester. (Fluke / Megger / Motwane) 1No 2 No
7| Underground Cable live detector 1No

B) Tools & Tackles

Sr Description Quantity of tools of | Quantity of tools
No PART-1 of PART-2
1 Double end open spanner from size 6-7 to 30 — 32 size 1 Sets 2 sets
(Taparia / Stanley make)
2 Double end ring spanner from size 6-7 to 30 — 32 1 Sets 2 Sets
(Taparia / Stanley make)
3 | 6-7to 30— 32 size (metric) set (Taparia / Stanley make) 1 Sets 2 Sets
4 | Adjustable wrenches (12 inch) (Taparia / Stanley make) 1 Sets 2 Sets
5 Hydraulic Crimping tool Make Dowell’s / Jaison 1 Sets 2 Sets
6 | Allen keys set 1 Sets 2 Sets
7 | Tubular spanner set (Taparia / Stanley make) 1 Sets 2 Sets
8 | Starscrew driver set (Taparia / Stanley make) 1 Sets 2 Sets
9 | Screw driver set (Taparia / Stanley make) 2 Sets 2 Sets
10 | Hammers each (1lb & 2Ib) 2 Sets each 2 Sets each
11 [Electrical Grinder of make (MILWAUKEE/MAKITA / 1 No 1 No
DeWalt/ BOSCH)
12 |Battery operated Grinder along with extra battery of
below mentioned make (Milwaukee make model 1 No 1 No
18VDc, 61UU61 “OR” DeWALT make model 18V XR
Cordless Die Grinder Brushless DCG426P2-QW, “OR”
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22.

Bosch make model GWS 18V-7 125mm Cordless
Angle Grinder)
13 | Hammer Drill Machine (MILWAUKEE/MAKITA / 1 No 1 No
DeWalt/ BOSCH)
14 | Battery operated Drill M/c with extra battery of below 1No 1 No
mentioned Make (Dewalt make, DCD9962P2-QW or
Bosch make, GDS 18V 1050 cordless, Makita make-
DDF458RFE )
12 | High voltage discharge rod including operating rod 2 Sets 2 Sets
13 | Dual mode Air Blower (Normal and Heating Mode of 1No 1 No
make MAKITA / DeWalt/ BOSCH/ Ralli wolf)
14 | Emergency lights with 4 Hrs, battery backup. 3 Nos. 3 Nos.
15 | Cable Jointing Kit (Gas bottle & Burner) 1 Kit.
16 | Spade —4 Nos. 3 Nos. 3 Nos.
17 | Aluminium Ladder as site requirement Medium & Big 2 Nos. 2 Nos.
each
18 | RCC Breaker M/c with Drill Bit 1 No. 1 No.
19 |3 Ph 32KVA DG set tyre /trolley mounted 1no
20 | Pliers to every Electrician and Wireman 25 Nos. 25 Nos.
21 | Line Tester to every Electrician and Lineman 25 Nos. 25 Nos.
22 | Test lamps & torches to every Electrician and Lineman 25 Nos. 25 Nos.
23 | Adjustable Electrical Pole Climbing shoes ( 80KG
Capacity )
10 Pair 10Pair
S
o p— TN
\’\‘ = =]
24 | First aid kits at power house , estate office, oil jetty 5 Nos.
The list is not exhaustive. During the contract period, the contractor is required to bring any
other required measuring instrument and tools & tackles at his own cost on the written
instructions of EIC.

Uniform & PPE:
The Contractor has to provide uniform to all the employees deployed for Maintenance Contract.
Also all the employees of Contractor shall wear the uniform and PPE while on duty the uniform
should be with company Logo.
The following PPE shall be provided by Contractor to his deployed staff during Maintenance contract.

Sr no Description For Staff of PART 1 &2

1 Helmet For each Staff member

2 Safety Shoes For each Staff member

3 Goggles For each Staff member

4 Rain Coat For each Staff member

5 Reflective Jacket For each Staff member

6 H.T Rubber Hand Gloves Each Site 2 no’s

7 Face Shield (fire Proof) Each Site 2 no’s

8 Gum boot For each Electrician /Linemen

The work shall be carried out on Over Head & underground network. DPA will not be responsible
for any compensation for any accident occurs to workman of the contractor for whatever reason
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24,

25.

26.

27.

28.

29.

30.

or failure of equipment in the working area.Contractor has to provide suitable safety & PPE
equipment to his workers, and has to obtain Group Insurance for working at height of 12 Mtrs.

No idling charges will be paid by DPA. However, as per need, DPA may arrange outage on
Sunday/holiday & the contractor is bound to execute the work.

The Contractor has to execute the work as per instructions given by Engineer- in-Charge or his
nominee. If any of the work given by DPA in Part “B” of schedule “B” is not carried out by the
contractor within the time period, the same will be executed by DPA or through outside agencies
through quotation the cost will be recovered from the RA Bill of the contractor.

Scope of work includes sufficient man power (on 24 X 7 basis) with necessary advanced tool &
tackles and vehicle to carry out allotted work within stipulated time limit.

The Pole shall be supplied & erected properly with suitable identification indicator at every pole
for each network, which also includes muffing to pole by C.C. mix.

The contractor shall quote the rate for Part—A per month basis to attend & Monitor the Trouble
shooting, fault finding etc. consisting only deploying of manpower with related tools & tackles to
attend the line faults like re- jumpering or making of blown D.O. fuses and other accessories
urgently require to restore the power supply. Removing the excess sag of overhead line,
tightening of stay, cross-arm etc. as per IS norms. The time frame for erection / installation /
replacement of item is as under:Execution / erection of pole and its ancillary items are 24 Hrs. for
each pole.

In the existing or new crossing of rail/road HT/LT cable, if got damaged for anyreason, the same
shall be attend by the contractor, to the satisfaction of the concern EIC/concern AE (E),
Deendayal Port Authority. The rail/road crossing to be carried out with horizontal boring. The
HDPE pipe required for horizontal boringis in the scope of contractor. However, the HT/LT cable
will be supplied by DPA free of cost if available; otherwise the contractor shall arrange the
same andthe payment, for the supply of cable, shall be reimbursed by DPA on submission of
invoice / bill from the supplier from whom the contractor has purchased after approval of
competent authority. No excess payment will be made by the DPA on account of horizontal
boring and excess manpower. The support for fault finding machine to locate the fault in U/G
cable will be provided by DPA subject to availability. However, if fault finding machine is out of
commission, contractor has to arrange fault finding machine for detecting fault. If during raining
season or in case of rain, the site is inaccessible for HDDto restore power or otherwise all the
arrangement at their own cost for HDD work shall be made by the contractor.

Latest Tools & Tackles, Man power & Material, elevated platform, excavator on hire etc. will
have to be arranged by the Contractor to execute the work at 10-12-meter height or for
excavation for any fault rectified by the cable fault locater, No facility will be provided by DPA
and will not entertain any claim against it.

The broad details of each item & Technical Specification of the work are shownin the Schedule
“B” are indicative but not exhaustive and the payment shall be made as per actual qty. /work
execution as per site requirement. However, while submission of offer; bidder should visit the
site and cover everything to completethe work in all respect.

The contractor should immediately arrange the Cable Fault Locater Machine within 01 hr at site,
if not penalty will be imposed on hourly basis. If the machine is under breakdown during the above
period, the contactor should arrange alternate arrangement of bringing the m/c on rent and
locate the fault.

Normally all the faults should be attended within 04 hrs on getting intimation of fault through any
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32.

33

34.

35.

36.

37.

38.

39.

40.

media, failure for not attending on time for which penalty will be imposed on hourly basis for the
delay on the part of the contractor, if the contractor provides firm reason of delay on reaching at
site then the same will be decided by EIC / AE(E) on merit basis.

Accordingly, if manual excavation is required, then the contractor shall arrange the labour for
excavation. However, if excavation is to be done by excavator then Excavator along with drive should
reach at site within 2 hrs. the case is same for the HDD machine & operator, for Non- availability of
labour / any machine at site within 2 hrs. the penalty will be imposed on hourly basis. However, in
case of traffic jam if the machine is unable to reach at time then no penalty will be imposed for delay
on account. If any maintenance is to be carried out in the machine prior approval from EIC / AE(E) to
be obtained. Also, in case of Breakdown of any of the machines, the contractor shall inform to
the site in-charge for repairing of the same stating the approximate time required for it. For
maintenance/breakdown takes more than 08 Hrs. then the contractor make alternative
arrangement, otherwise, penalty per hour of delay will be imposed on the contractor.

If any cable, which cannot be buried, in that case, it shall be laid in DWC pipe of suitable size.
Also, if any of the cables, while execution of the work, could not be put underground/in cable
trench/saddling and planned to attend afterwards or next day, in that case, the cable shall
invariably be kept wound/coiled in safe place to avoid damage due to vehicular movement or
otherwise. Alternatively, such cable may be left on the drum which shall be lowered from its
jacks and firmly anchored.

Before End terminations are made, the |.R. value shall be measured to ensure the healthiness of
the cable.

All the materials shall be supplied as per schedule, mentioned in the tender, failure of which, the
penalty per week per material shall be imposed on the contractor. However, if delay happens
due to unavoidable situation, which is not in anybody’s control, then no penalty will be imposed.

If Firm fails to supply the items of Schedule — B as per time limit, LD @5% of the material cost per
week will be recovered from the RA Bill of the contractor.

Note : All the penalties will be commenced from the date of issues of Work Order.

When the cable drums will be required to be shifted, proper care shall be taken as directed.
While removing the cables from Cable Drum, the Drum shall be properly mounted on jacks or on
a cable wheel or any suitable device, to ensure that the spindle, jack etc. are strong enough to
take the weight of the cable drum.

While de-reeling/reeling of any cable, the cable drum shall be mounted properly on jacks or cable
wheels.

Handling of Cable: While handling of any cable it shall be ensured that both ends of cable are
properly sealed to prevent ingress/absorption of moisture.

While passing the cable through HDPE Pipe (HDD)/laying in the RCC Trench/in the Hard or Soft
Soil, the cable shall not allowed to pull the cable by any type of vehicles.

If, while working in the site by the contractor, any old cable is found, then the same shall be
removed and handed over/shifted to any location as directed.

The contractor shall provide PCC cable route marker at every 30 Meter intervals for HT cables
and 40 Meter intervals for LT cable as shown below Route marker shall also provide at every
bend of cable.
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Vehicle:
Tata yodha / ISUZU- D MAX utility type vehicle with A/c cabin to be procured by Contractor

after getting LOI from DPA and the documentary evidence shall be produced with registration
number to Engineer-in-Charge. The vehicle shall be of model 2025. The vehicle shall be
exclusively used for shifting of men & material inside cargo jetty, collection of Diesel for DG Sets
from Gandhi ham.

Individual log book should be maintained for each vehicle the site supervisor of DPA shall be
responsible and total control of the vehicle. The vehicle should not be used for transportation
of manpower from their home to work site. However, for transportation of shift staff, loading
& unloading the material for which contractor shall arranged the own arrangement of vehicle
at their own cost. The vehicle should not be older than January 2025. Separate log book should
be kept in each vehicle and properly maintained daily showing the Kilometer travelled with
signature of the supervisor / Site in-charge using the vehicle. The vehicle driver should be
provided with company uniform and vehicle should be stationed at Cargo Jetty Substation.
Contractor should keep vehicle driver having heavy licenses and copy of the licence of driver
along with insurance copy of vehicle and copy RC book of individual vehicle should be submitted
to site office within 1 week of issue of work order.

--sd--
Executive Engineer (E)
Deendayal Port Authority
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TECHNICAL SPECIFICATIONS FOR PART —B (WORKS)

Technical specification No.: 1

Supply: This includes supply at site PGVCL/UGVCL/DGVCL/MGVCL approved vendor or make bare
ACSR Dog Conductor (ACSR) 100 sg.mm as directed by Engineer-in-charge. The conductor shall
be manufactured as per IS: 398(Part-11) 1996. The approval of PGVCL/UGVCL/DGVCL/MGVCL and
test certificates of Conductor to be submitted by Contractor at the time of supply of item. This
includes all the labour, taxes loading, unloading at site as directed by Engineer-in-Charge, but
excluding GST.

Supply: This includes supply at site PGVCL/UGVCL/DGVCL/MGVCL approved vendor or make bare
ACSR RABBIT Conductor (ACSR) 50 sq.mm as directed by Engineer-in-charge. The conductor shall
be manufactured as per IS: 398(Part-1V). The approval of PGVCL/UGVCL/DGVCL/MGVCL and test
certificates of Conductor to be submitted by Contractor at the time of supply of item. This includes
all the labour, taxes loading, unloading at site as directed by Engineer-in-Charge, but excluding
GST.

Supply: This includes supply at site PGVCL/UGVCL/DGVCL/MGVCL approved vendor or make.
CCSX (1 X 99 ACSR) SINGLE CORE ROUND COVERED CONDUCTOR FOR OVERHEAD LINE as directed
by Engineer-in-charge. The conductor shall be manufactured as per IS: 398(Part-Il). The approval
of PGVCL/UGVCL/DGVCL/MGVCL and test certificates of Conductor to be submitted by Contractor
atthe time of supply of item. This includes all the labour, taxes loading, unloading at site as direted
by Engineer-in-Charge, but excluding GST.

Stringing, testing & commissioning: This includes stringing of supplied and ACSR Dog Conductor
of size 100 sq.mm/50Sgmm Rabbit conductor / CCZCX 1 x99Sq mm single core covered
conductor on HT transmission /distribution overhead line. The conductor shall be tied rigidly with
existing pin/disc/shackle insulators by providing binding wires at least of 12 SWG. The stringing
of the conductor shall be done as per IS norms & maximum sag 3% of each span shall be
maintained and joint between span shall not be done in any case. The work includes providing &
binding of jumpers at shackle point to maintain continuity of the conductor. The rates shall be
inclusive of all material, required tools tackles and labour and as directed by Engineer-In-charge,
but excluding GST.

Technical specification No.: 2

Supply: This includes supply at site 11/11KV grade, 3 core Aluminum conductor, XLPE insulated
armoured cable confirming to IS: 7098 (Part-1l) 1985 with up to date amendments and of
approved make with ISI mark. The manufacturer shall produce TYPE TEST certificate with similar
size of cable, which shall not be more than 3 years old. The cable shall have marking/embossing
at the interval of every meter showing its progressive length. During the cable inspection, the
manufacturer shall show the relevant ROUTINE TESTS to inspecting authority or otherwise the
manufacturer shall produce the routine test certificate during supply of cable at site. This includes
all the labour, taxes loading, unloading at site as directed by Engineer-in-Charge, but excluding
GST.

Laying of H.T Cable:

(i)

In Hard/Soft Soil: This includes laying of single length HT armoured aluminum Conductor XLPE
Cable of 11KV Grade (excluding supply of cable) through excavation in soft/hard soil. The trench
to be excavated 0.3 mtr. wide 1.0 mtr. deep. The bed of 50mm of river sand shall be provided in
the bottom of the excavated trench. The cable shall be laid over the bed of river sand. This
includes providing & laying of bricks on both sides of cable lengthwise i.e. parallel to the cable
and the gaps shall be filled by fresh river sand. The cable shall be covered by keeping two bricks
over the side bricks shown in the sketch. The filling of the trench shall be done with the excavated
stuff & should be watered and rammed properly to its original position. The excess excavated
stuff shall be disposed of from the Site of work or spread in low laying area as directed. Also,
contractor has to places cable route marker at and interval of 20-meter length the route marker
shall be of heavy duty HDPE plate width red radium colour. The contractor shall provide
additional heat shrinkable straight through joint of relevant size of approved make if the laying of
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(ii)

(iii)

(iv)

(v)

(vi)

(A)

(B)

cable shall be more than standard drum length. The rates shall be inclusive of all material,
required tools tackles and labour and as directed by Engineer-In-charge, but excluding GST.

The work consists of laying HT cables on wall surface, beam, cable tray, etc. with suitable size of
G.l. saddles/spacer of 2mm thick and shall be rigidly fixed on cemented wooden gutties /
polymeric gutties also if necessary for laying the HT cable on beam or on cable tray Gl strip of
made from 50 x 6 mm Gl earth Patti & if necessary sit Gl Nut bolt should be used for fixing Gl
tray at a distance of not more than 0.6 mtr interval. And wherever the cable is to be run on tray
same shall be fixed with suitable size of clamp & hardware. This also includes termination at both
end by required size of cable gland and with suitable size of lugs with all material and labour and
as directed by Engineer-in-charge.

Through HDPE Pipe under rail/road crossing: This includes passing of HT cable through heavy
duty HDPE already buried pipe. The pipe shall be sealing at the both end by suitable cap after the
laying of cable in HDPE pipe. The rates shall be inclusive of all material, required tools tackles and
labour and as directed by Engineer-In-charge, but excluding GST.

Laying through (%) half round RCC Pipe :- The item includes laying of single length cable of all size
of HT 11KV grade XLPE Cable in the % round RCC hume Pipe 6” I/D the half round pipe should
be laid on the coarse sand. The cable shall be laid on the existing half round pipe as shown in the
drawing after laying of cable the pipe should be filled with fine sand and covered with half round
pipe.. At every approximately 15mtr length of there should be inspection chamber provided. The
contractor has to places cable route marker at and interval of 20-meter length the route marker
shall be of heavy duty HDPE plate width red radium colour The item includes required material
and labour as directed by Engineer in charge.

Laying in existing RCC Cable Trench: This includes laying of supplied HT armoured aluminum
Conductor XLPE Cable of 11KV Grade in the existing RCC trench. The cable shall be laid after
opening of RCC trench by removing the MS Cover plates & cable trench shall be cleaned properly
including removal of garbage, dust, etc from the trench line without damaging the other cables
laying in the trench. After laying of the cable, cable trench shall be properly covered with existing
cover plates as per original. This work includes all labour, tools tackles, as directed by Engineer-
in-Charge.

Laying in G.I. Class-B G.I pipe: This includes laying of cable of single length HT armoured aluminum
Conductor XLPE Cable of 11KV Grade (excluding supply of cable) in class-B G.I. Pipe of size 100
mm. on existing DP/Four Pole Structure/steel Structure with G.I. Clamps made from G.I. flat 25 x
3 mm including G.I. Nut bolts of suitable size at 0.50 mtr. Intervals. The rates shall be inclusive of
all material, required tools tackles and labour and as directed by Engineer-In-charge, but
excluding GST.

Technical specification No.: 3

Supply: This includes supply at site 1.1 KV grade, 4 core aluminum conductor, XLPE insulated
armoured cable confirming to IS: 7098 (Part-1) 1985 with up to date amendments and of approved
make with ISI mark. The manufacturer shall produce TYPE TEST certificate with similar size of
cable, which shall not be more than 3 years old. The cable shall have marking/embossing at the
interval of every meter showing its progressive length. During the cable inspection, the
manufacturer shall show the relevant ROUTINE TESTS to inspecting authority or otherwise the
Manufacturer shall produce the routine test certificate during supply of cable at site. This includes
all the labour, taxes loading, unloading at site as directed by Engineer-in-Charge, but excluding
GST.

Laying of L.T Cable:

(i)

Laing in Hard/Soft Soil: This includes laying of single length LT armoured aluminum Conductor
XLPE Cable of 11KV Grade (excluding supply of cable) through excavation in soft/hard soil. The
trench to be excavated 0.3 mtr. wide 1.0 mtr. deep. The bed of 50mm of river sand shall be
provided in the bottom of the excavated trench. The cable shall be laid over the bed of river sand.
This includes providing & laying of bricks on both sides of cable lengthwise i.e. parallel to the cable
and the gaps shall be filled by fresh river sand. The cable shall be covered by keeping two bricks
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(ii)

(iii)

(iv)

(v)

(vi)

(b)

over the side bricks shown in the sketch. The filling of the trench shall be done with the excavated
stuff & should be watered and rammed properly to its original position. The excess excavated
stuff shall be disposed off from the Site of work and spreaded in low laying area as directed. the
contractor has to places cable route marker at and interval of 20-meter length the route marker
The contractor shall provide additional heat shrinkable straight through joint of relevant size of
approved make if the laying of cable shall be more than standard drum length. The rates shall be
inclusive of all material, required tools tackles and labour and as directed by Engineer-In-charge,
but excluding GST.

laying of LT cables on wall surface, beam, cable tray, etc.: The work consists of laying LT cables on
wall surface, beam, cable tray, etc. with suitable size of G.I. saddles/spacer of 2mm thick and shall
be rigidly fixed on cemented wooden gutties or polymeric gutties at a distance of not more than
0.6 mtr interval. And wherever the cable is to be run on tray same shall be fixed with suitable size
of clamp & hardware. This also includes termination at both end by required size of cable gland
and with suitable size of lugs with all material and labour and as directed by Engineer-in-charge.

Laying through HDPE Pipe under rail/road crossing: This includes passing of LT cable through
heavy duty HDPE already buried pipe. The pipe shall be sealing at the both end by suitable cap
after the laying of cable in HDPE pipe. The rates shall be inclusive of all material, required tools
tackles and labour and as directed by Engineer-In-charge, but excluding GST.

Laying through (%) half round RCC Pipe :- The item includes laying of single length cable of all size
of LT 1.1KV grade XLPE Cable in the % round RCC hume Pipe 6” I/D the half round pipe should
be laid on the coarse sand. The cable shall be laid on the existing half round pipe as shown in the
drawing after laying of cable the pipe should be filled with fine sand and covered with half round
pipe.. At every approximately 15mtr length of there should be inspection chamber provided. Also,
contractor has to places cable route marker at and interval of 20-meter length the route marker
shall be of heavy duty HDPE plate width red radium colour The item includes required material
and labour as directed by Engineer in charge.

In RCC Cable Trench: This includes laying of supplied LT armoured aluminum Conductor XLPE
Cable of 11KV Grade in the existing RCC trench. The cable shall be laid after opening of RCC trench
by removing the MS/RCC Cover plates & cable trench shall be cleaned properly including removal
of garbage, dust, etc from the trench line without damaging the other cables laying in the trench.
After laying of the cable, cable trench shall be properly covered with existing cover plates as per
original. This work includes all labour, tools tackles, as directed by Engineer-in-Charge. The rates
shall be inclusive of all material, required tools tackles and labour and as directed by Engineer-In-
charge, but excluding GST.

In G.I. Class-B pipe: This includes laying of cable of single length LT armoured aluminum Conductor
XLPE Cable of 11KV Grade (excluding supply of cable) in class-B G.I. Pipe of size 100 mm. on
existing DP/Four Pole Structure/steel Structure with G.I. Clamps made from G.I. flat 25 x 3 mm
including G.I. Nut bolts of suitable size at 0.50 mtr. Intervals. The rates shall be inclusive of all
material, required tools tackles and labour and as directed by Engineer-In-charge, but excluding
GST.

Technical specification No.: 4

H.T End Termination Kit: Supply & Fixing: This includes providing and fixing of heat shrinkable
outdoor end termination suitable for the sizes mentioned in Schedule-B including providing fixing
of Aluminum Solder less lugs of suitable size with all required materials. The work includes all
labour, tools tackles, heat shrinkable outdoor end termination kit of approved make and
necessary fabrication work on Double Pole/Four Pole structure if required as directed by
Engineer-in-Charge. This includes all the labour, taxes loading, unloading at site as directed by
Engineer-in-Charge, but excluding GST.

L.T End Termination Kit: Supply & Fixing: This includes providing and fixing of heat shrinkable
outdoor end termination suitable for the sizes mentioned in Schedule-B including providing fixing
of Aluminum Solder less lugs of suitable size with all required materials. The work includes all
labour, tools tackles, heat shrinkable outdoor end termination kit of approved make and
necessary fabrication work on LT Panel if required as directed by Engineer-in-Charge. This includes
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(A)
(i)

all the labour, taxes loading, unloading at site as directed by Engineer-in-Charge, but excluding
GST.

Technical specification No.: 5

H.T Straight Through Kit: Supply & Fixing: This includes providing and fixing of heat shrinkable
Straight through joint suitable for the sizes mentioned in Schedule-B, including providing fixing of
Aluminum Solder less ferrules of suitable size with all required materials. The work includes all
labour, tools tackles, heat shrinkable straight through joint kit of approved make and necessary
excavation in soft soil/removal for RCC trench cover and re-fixing of the same if required as
directed by Engineer-in-Charge. This includes all the labour, taxes loading, unloading at site as
directed by Engineer-in-Charge, but excluding GST.

L.T Straight Through Kit: Supply & Fixing: This includes providing and fixing of heat shrinkable
Straight through joint suitable for the sizes mentioned in Schedule-B, including providing fixing of
Aluminum Solder less ferrules of suitable size with all required materials. The work includes all
labour, tools tackles, heat shrinkable straight through joint kit of approved make and necessary
excavation in soft soil/removal for RCC trench cover and re-fixing of the same if required as
directed by Engineer-in-Charge. This includes all the labour, taxes loading, unloading at site as
directed by Engineer-in-Charge, but excluding GST.

Technical specification No.: 6

Supply:

HT Arial Bunch Cable: Power Core 3 x 150 mm. + Messenger Wire 2 x 70 mm

This includes supply of HT 11KV (E) Grade Aerial Bunched Cable with 3(three) Power Cores
Stranded, compacted Circular Aluminium Conductor screened with Black extruded
semiconducting Compound, natural coloured XLPE insulated core screened with Black extruded
semiconducting compound and one layer of copper tape and covered with Black extruded PVC
(Core identification by ridges one, two and three over PVC covering) and one bare Messenger
wire : combination of galvanized steel wire and Al. Alloy wires conforming to IS 3130/1984, |S-
398(Part-11)/1976, 1S-398(Part-1V)/1979 and I1S-7098(Part-11)/1985 with upto date amendments, if
any.Routine Test certificates to be produced with supply of AB Cable. The rate shall include all the
labour, taxes loading, unloading at site as directed by Engineer-in-Charge, but excluding GST.

ACCESSORIES REQUIRED FOR DRAWAL OF OVERHEAD LINE WITH HT (11KV) AERIALBUNCHED CABLES
ON PSC / RSJ POLE SUPPORT

SI. No. Description Unit Quantity

1 Anchor Clamp No’s 200

2 Suspension clamp assembly. No’s 150

3 Pole mounted support clamps. No’s 150

4 Pole clamps. No’s 500

5 Insulation piercing connectors with cover or No’s 150
P.G. connectors with insulation cover.

6 Facade hooks. No’s 150

7 Cable Jointing Kit for straight through & end No’s 25
joints.

Note :- any aerial bunch accessories required to complete the Fixing job the contactor has to supply

without financial implication.

(ii)

LT Arial Bunch Cable:

This includes supply of HT 1100V, XLPE insulated Arial Bunched Aluminum Cable of size 70 sq.mm.
The AB cable covered under this specification should be suitable for use on three phase, 4 wire
earthed system for working voltage up to 1100 V. It should confirm the relevant standards.

The phase conductor should be 70 mm?2 XLPE insulated and the neutral conductor should be 50
mm?2 XLPE insulated whereas messenger conductor should be Bare heat treated aluminium silicon
confirming to relative standard.

The applicable standard of LT AB Cable shall be as follows.
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. IS: 14255/1995: - ABC Cables 1100 Volts.

. IS: 8130-1984:- Conductor for Insulated Cables.
o IS: 398 (Part-1V)-1994:- Aluminium Alloy Conductors.
. IS-10418/1982: - Drums for electric cable.

Routine Test certificates to be produce with supply of AB Cable. The rate shall include all the
labour, taxes loading, unloading at site as directed by Engineer-in-Charge, but excluding GST.

Stringing of Aerial Bunched Cable (ABC) Fixing of Suspension & Tension/ Dead end fittings to the
Poles.

The suspension clamp is to be hung on eye hook/ suspension hook, which is fixed to the pole at a
minimum distance of 0.15 mt. from top end of the pole. The messenger wire of bunched cable
resting on a pulley is separated from the cable by separating wedges and inserted in the conductor
groove of the suspension clamp. The bolt is tightened to a torque of 20 N after which the pulley
and wedges are to be removed. The cable is tied to the messenger wire with nylon tie on both
sides of clamps. Pole clamps 50 x 8 mm flat shall be used. Eye hook of 20mm dia MS rod to be
used as per the requirement. The pole clamp shall be made to suite the pole width. This shall be
installed as per REC Construction Standard.

Technical specification No.: 7

Supply of Accessories of HT/LT XLPE Insulated Aerial Bunched Cables along with Stringing, testing
& commissioning:

The work includes installation of supplied AB cables including handling, pulling, stringing &
jointing of the cable and effecting service connection to consumers as per direction of the
Engineer-in-charge.

Supply of Fittings & Accessories

a)

b)

d)

f)

The following hardware fittings and accessories shall be used to install, erect & join the aerial
bunched cable.

Suspension Clamp with Eye-Hook — The Contractor shall install the suspension clamp with eye
hook. This hook shall be used to attach the AB cable on the pole by means of a dead end clamp in
terminal poles and for attaching a suspension clamp suitable for holding AB cables of size 35mm?2
to 95mm?2 in straight lines and angle up to 90 Deg.-

Suspension fittings & the corresponding Eye hook shall be as per REC Construction Standard. The
eye hooks shall be made from minimum 20mm dia MS rods with eye on one end and the other
end being suitably flattened with two holes for M16 bolt & nut to fix with the back clamps made
from minimum 50 x 8 mm flats. The eye hook, back clamp and bolts & nuts are to be hot dip
galvanized.

Dead End fittings shall be bolted type as per REC Construction Standard & the corresponding eye
hook shall be as specified above. The dead clamps are to be anchored with the pole with similar
arrangement of eye hook & back clamp. In this case, the back clamp shall have two nos. of holes
on both sides for M16 bolts. One side of the clamp shall be used for holding the eye hook with
dead end clamp and the other side shall be used for anchoring the Stay.

Insulation Piercing Connectors (IPC).

Insulation Piercing Connectors (IPC) are used for making Tee / Tap-off / Service connectors to an
ABC/Bare Overhead Line.

Anchoring Clamp ( 3 bolt & 2 bolt type):

The clamps should be designed to Anchor LT-AB cable with insulated messenger. The clamp
should consists of an Aluminium alloy corrosion resistant castled body, bail of stainless steel and
self adjusting plastic wedges which shall anchor/hold the neutral messenger without damaging
the insulation..

Nylon cable Tie- These ties shall be used for tying the conductors with the messenger wire to
prevent the phase conductors from chatting against suspension clamp. The nylon tie is made of
weather resistant black nylon. ( length 360mm width 15mm Locking Type : Locking Non-
releasable
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K)
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(A)

Lugs - The contractor shall supply Lug. These shall be used as non-tension aluminium to aluminium
connections for conductor joints.

Phase markers
Phase markers should be provided throughout the network. Phase Marker kit includes three
separate color phase markers: red, yellow and blue.

Bimetallic Connectors with Plastic Covers - The bimetallic contractor shall install Plastic Covers
for Connectors. These covers shall be used with bimetallic connectors to protect connectors
against corrosion caused by climatic conditions.

JUNCTION SLEEVES.

The sleeves should be Pre-Insulated for phases, neutral messengers and street lighting
conductors.

Sleeve should be made of Alluminium, insulated with an Anti-UV black.

thermoplastic tube hermetically sealed two ends with 2 flexible rings.

Die reference, size and strip length are indicated on the sleeve itself.

HV cable Joint Tray:- As an accessory for MV ABC System and suitable designed to hold and
support the 11kV AND 33kV ABC Straight Through Joints on 10M-19-5kN spun concrete poles
capable of withstanding a minimum load of 100 kg.

ABC SERVICE MAIN DISTRIBUTION BOXES.

This Distribution Box should be Weather & Moisture Proof with spring loaded Bus Bar system &
should be able to carry a current according to specified amp capacity. It can have 1 /3-phase input
& provision for 4 or 9 nos. of 3- phase or 1-phase outputs. The box should have the provision for
special key for locking & proper arrangement of sealing. The boxes should be assembled on the
pole using Metal Tapes & Buckles or Bolts. No. of Boxes per pole may vary with supporting
arrangement for more no. of service connections.

The contractor should supply the materials as given in schedule "B" if any other fittings required
for string of Arial Bunch cable for the cable size mentioned in schedule B then the contractor has
to make his own arrangement to complete the work for which no extra payment will be made
from DPA.

Technical specification No.: 8

This includes making of Horizontal Directional Drilling by putting suitable diameter HDPE suitable
for cable size to LT 4 Core X 300/400 sg.mm. HDPE pipe shall have strength of 10Kg/Sq.cm.
Providing of HDPE pipe is also in the scope of contractor. Depth of horizontal boring shall be
minimum 165 cm or according to construction of Road/Rail network or as per direction of
Engineer-In-Charge. Laying of HDPE pipe coupled by HDPE socket only after standard length in
excavated trench / tunnel and also sealing of HDPE pipe ends by suitable cap at both end. After
completion of boring job back filling & dressing of excavated trench to be carried out as per the
original. The contractor shall arrange JCB machine for excavation, water for drilling, de-watering
pump, HDD equipment at their own cost. The rates shall be inclusive of all material, required tools
tackles and labour and as directed by Engineer-In-charge, but excluding GST.

Technical specification No.: 9

Supply: This includes supply at site PGVCL/UGVCL/DGVCL/MGVCL approved vendor or make 11
KV & 22 KV Polymeric Pin Insulator with its hardware as directed by Engineer-in-charge. The 11
KV & 22 KV Pin insulator shall be supplied with hot dipped galvanized MS forged pin of suitable
size. The pin shall have adequate mechanical strength. The approval of
PGVCL/UGVCL/DGVCL/MGVCL and test certificates to be submitted by Contractor at the time of
supply of item. This includes all the labour, taxes loading, unloading at site as directed by
Engineer-in-Charge, but excluding GST.

Fixing: This includes fixing of supplied 11/22KV pin insulator on pole top bracket or cross arms or
both of overhead lines. The insulator shall be fixed in such a way that the overhead conductor
shall rest on it. The pin insulator shall be fixed on the cross arm by passing pin through the hole
of cross arm and the pin shall be tighten using nut. The rates shall be inclusive of all material,
required tools tackles and labour and as directed by Engineer-In- charge, but excluding GST.
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Technical specification No.: 10.

Supply: This includes supply at site PGVCL/UGVCL/DGVCL/MGVCL approved vendor or make 11
KV & 22 KV Polymeric Disc Insulator with its hardware as directed by Engineer-in-charge. The 11
KV & 22 KV Disc insulator shall be supplied with hot dipped galvanized hardware of suitable size.
The hardware shall have adequate mechanical strength. The approval of PGVCL/UGVCL/
DGVCL/MGVCL and test certificates to be submitted by Contractor at the time of supply of item.
This includes all the labour, taxes loading, unloading at site as directed by Engineer-in-Charge, but
excluding GST.

Fixing: This includes fixing of supplied 11/22 KV disc insulator on cross arms of overhead lines. The
disc insulator shall be fixed on the cross arm by using proper G.l. hardware.The rates shall be
inclusive of all material, required tools tackles and labour and as directed by Engineer-In-charge,
but excluding GST.

Technical specification No.: 11.

Supply: This includes supply at site PGVCL/ UGVCL/ DGVCL/ MGVCL approved vendor or make
window type 8 Mtr. long PSC pole including all labour, loading and unloading as directed by
Engineer-in-charge. The approval of PGVCL/UGVCL/ DGVCL/ MGVCL to be submitted by
Contractor at the time of supply of item. This includes all the labour, taxes loading, unloading at
site as directed by Engineer-in-Charge, but excluding GST.

Erection: The work includes fixing of supplied 8 Mtr. long PSC pole at site. The pole pit shall be
excavated in all kind of soil of size 0.75mtr x 0.75mtr and 1.75mtr deep. One-sixth length of pole
shall be planted inside the ground. 1:3:6 PCC base layer of thickness 150-mm shall be provided at
the bottom of the pole pit. Balance portion of the pit shall be backfilled with mixture of c.c. ratio
1:3:6 using cement, sand and 6 to 20mm graded metal chips as coarse aggregate and to prepare
cylindrical shape muffing 750mm above ground level duly plastered. The excavated stuff shall be
spread in lower level area as directed. The rates shall be inclusive of cement concreting,
plastering, other material, required tools tackles and labour and as directed by Engineer-In-
charge, but excluding GST. All types of cement mixtures shall be done by using sweet water only.

Technical specification No.: 12.

Supply: This includes supply at site PGVCL/ UGVCL/ DGVCL/ MGVCL approved vendor or make 11
Mtr. long RSJ girder pole of 100mm x 110mm x 8mm thickness with metal primer coat as directed
by Engineer-in-charge. The approval of PGVCL/UGVCL/ DGVCL/ MGVCL to be submitted by
Contractor at the time of supply of item. This includes all the labour, taxes loading, unloading at
site as directed by Engineer-in-Charge, but excluding GST.

Erection: The work includes fixing of supplied 11 Mtr. long RSJ pole at site. The pole pit shall be
excavated in all kind of soil of size 0.75mtr x 0.75mtr and 2.0 mtr deep. One-sixth length of pole
shall be planted inside the ground. 1:3:6 PCC base layer of thickness 150-mm shall be provided at
the bottom of the pole pit. Balance portion of the pit shall be backfilled with mixture of c.c. ratio
1:3:6 using cement, sand and 6 to 20mm graded metal chips as coarse aggregate and to prepare
cylindrical shape muffing 750mm above ground level duly plastered. There after clean the pole
remove rust or foreign material if any and apply one coat of metal primer & two coat of silver
paint, the muffing shall be paint with lime whitewash. The excavated stuff shall be spread in lower
level area as directed. The rates shall be inclusive of cement concreting, plastering, other material,
required tools tackles and labour and as directed by Engineer-In-charge, but excluding GST.

Technical specification No.: 13.

Supply: This includes supply at site complete stay set as directed by Engineer-in-charge. The stay
set comprising of stay rod, turn buckle, thimble, anchor plate, 7/10 Gl stay wire, stay clamp and
HT guy insulator etc. conforming to the following technical specification. M.S. stay rod of 20mm
diameter 1800mm in length, one side formed an eye and welded with internal diameter 40mm
with one thimble and the other side of the rod shall be threaded and fitted with 2nos. suitable
hexagonal nuts with one round washer complete with MS anchor plate 250 x 250 x 6mm
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dimension with center hole. The entire rod, plate, nuts and washer should be hot dipped
galvanized. Single bow turnbuckle made of 16mm diameter MS rod and center rod of 20mm dia.
threaded. The base channel shall be with two hexagonal nuts. All the metal parts shall be
galvanized. This includes all the labour, taxes loading, unloading at site as directed by Engineer-
in-Charge, but excluding GST.

Fixing: The work fixing of supplied stay set includes preparation of stay pit of size (0.9mtr x 0.6mtr
x 1.4mtr depth) shall be excavated in all kinds of soil. The stay rod with anchor plate shall be
installed therein and the pit shall be filled in with 1:3:6 PCC using 40-mm HG metal. Proper curing
of PCC shall be done to enable the concrete to acquire strength. The excavated stuff shall be
spread in lower level area as directed. The stay insulator shall be provided at least at a height of
3mtr. from the ground level and fixed in such a way that the wires would not fall on ground in
case of the failure of the insulator. Angle of stay set provided shall be an angle of about 45 degree
from the ground level. The stay set shall be fixed in opposite direction of line conductors to reduce
stress on pole. The rates shall be inclusive of all material, required tools tackles and labour and as
directed by Engineer-In- charge, but excluding GST.

Technical specification No.: 14.

Supply: This includes supply at site PGVCL/ UGVCL/ DGVCL/ MGVCL approved vendor or make
lightening arrester. The lightening arrester shall be suitable for 11KV overhead line. The exposed
surface of the lightning arrester shall be glazed, brown in colour and shall be supplied with all
hardware required for fixing. The approval of PGVCL/UGVCL/ DGVCL/ MGVCL and test certificate
of L.A. to be submitted by Contractor at the time of supply of item. This includes all the labour,
taxes loading, unloading at site as directed by Engineer-in-Charge, but excluding GST.

Fixing: The work includes fixing of supplied lightning arrester on pole/structure.The arrester shall
be fixed rigidly on the top of pole using necessary clamps, nut-bolts and shall be electrically
connected with HT line. The rates shall be inclusive of all material, required tools tackles and
labour and as directed by Engineer-In-charge, but excluding GST.

Technical specification No.: 15.

Supply: The work includes supply at site PGVCL/ UGVCL/ DGVCL/ MGVCL approved vendor or
make 11KV Horn gap fuse unit. The Horn Gap fuse unit (one set comprises with three units)
confirming to latest IS. The approval of PGVCL/UGVCL/ DGVCL/ MGVCL and test certificate of horn
gap fuse unit to be submitted by Contractor at the time of supply of item. This includes all the
labour, taxes loading, unloading at site as directed by Engineer-in-Charge, but excluding GST.

Fixing: This includes fixing of supplied 11kV Horn Gap Fuse on pole/structure. The unit shall be
fixed as per L.E. rules. Each unit having 2nos. of 11KV insulators shall fixed on ISMC base channel
of size 75mm x 40mm x 7.3mm. All hardware, such as clamps, nut-bolts shall be used of G.I. The
rates shall be inclusive with all material, required tools tackles and labour and as directed by
Engineer-In-charge, but excluding GST

Technical specification No.: 16

Supply: The supply at site PGVCL/ UGVCL/ DGVCL/ MGVCL approved vendor or make gang
operated outdoor type air break switch having 11 KV System Voltage Current carrying capacity
400 Amps. The GOAB Switch shall be suitable for 11KV system voltage. The system on which the
isolators will be installed will be 11KV, 3Phase, 50 Hz +3%. The AB switches shall confirm to IS:
9921 (Part I to IV). The GOAB switch shall be supplied with arcing horns and operating mechanism.
The approval of PGVCL/UGVCL/ DGVCL/ MGVCL and test certificate of horn gap fuse unit to be
submitted by Contractor at the time of supply of item. This includes all the labour, taxes loading,
unloading at site as directed by Engineer-in-Charge, but excluding GST.
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(i)

(ii)

Fixing: This includes fixing of supplied 11kV G.0.A.B. switch on pole/structure. The switch shall be
fixed as per I.E. rules. Fixed and moving contact assembly shall be fixed on ISMC base channel of
size 75mm x 40mm x 7.3mm. All hardware such as clamps, nut-bolts shall be used of G.I.
Alignment of the switch shall be such that the switch can be operated easily. The rates shall be
inclusive of all material, required tools tackles and labour and as directed by Engineer-In-charge,
but excluding GST.

Technical specification No.: 17

Supply:

This includes supply at site Pole top bracket as directed by Engineer-in- charge. The pole top
bracket shall be made from ISMC channel of size 75mm x 40mm and 25cm long. Necessary G.I.
hardware such as clamp, nut-bolts shall be supplied with the cross arm. This includes all the
labour, taxes loading, unloading at site as directed by Engineer-in-Charge, but excluding GST.
This includes supply at site 1.2mtr long cross arm as directed by Engineer-in-charge. The cross
arm shall be made from galvanized ISMC channel of size 75mm x 40mm x 7.3mm. The cross arm
shall be fabricated to carry two nos. HT conductors. Necessary G.l. hardware such as clamp, nut-
bolts shall be supplied with the cross arm. This includes all the labour, taxes loading, unloading at
site as directed by Engineer-in-Charge, but excluding GST.

Fixing:

This includes fixing of supplied Pole top bracket on pole. The pole top bracket shall be fixed rigidly
on pole using G.I. clamps, G.l. nut-bolts as directed by engineer in charge. The rates shall be
inclusive of all material, required tools tackles and labour and as directed by Engineer-In-charge,
but excluding GST.

This includes fixing of supplied 1.2mtr long HT cross arm on pole. The cross arm shall be fixed
rigidly on pole using G.I. clamps, G.l. nut-bolts as directed by engineer in charge. The rates shall
be inclusive of all material, required tools tackles and labour and as directed by Engineer-In-
charge, but excluding GST.

Technical specification No.: 18.

Providing & Fixing: This includes providing and fixing guarding under 11KV overhead line. The
guarding shall be made of two nos. string of G.I.8SWG wire. Intermediate cradles at every one-
meter distance shall be provided of G.I.10 SWG wire to form a cage. The guard wire shall run
under bare live conductor and minimum clearance between bare conductor and guard wire shall
be maintain 30cm.The guard wire shall be bonded with earth wire. The work includes all required
hardware, nut-bolts, clamps, guarding cross arms etc. and labour charges. The guard wire shall be
provided at road crossings or anywhere as directed by engineer in charge. The rates shall be
inclusive of all material, required tools tackles and labour and as directed by Engineer-In-charge,
but excluding GST.

Technical specification No.: 19.

For Double Pole Structure:
Supply: The work supply and erection of Double pole structure for 11KV HT overhead line includes
supply of following material with mentioned specifications: -

This includes supply at site PGVCL/ UGVCL/ DGVCL/ MGVCL approved vendor or make 2 nos.
11mtr long RSJ pole of 100mmx110mmx8mm thickness as directed by Engineer-in-charge.

2.2mtr long ISMC channel 2 nos. of size 75mm x 40mm x 7.3mm with G.I. Hardware such as nut-
bolts, clamps etc
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2.2mtr long M.S. angle cross arm 6 nos. of size 50mm x 50mm x 10mm with G.I. hardware. This
includes all the labour, taxes loading, unloading at site as directed by Engineer-in-Charge, but
excluding GST.

Erection of Poles: The pit of each pole shall be excavated in all kind of soil of size 0.75mtr x 0.75mtr
and 2.0 mtr deep. One-sixth length of pole shall be planted inside the ground. 1:3:6 PCC base layer
of thickness 150-mm shall be provided at the bottom of the pole pit. Balance portion of the pit
shall be backfilled with mixture of c.c. ratio 1:3:6 using cement, sand and 6 to 20mm graded metal
chips as coarse aggregate and to prepare cylindrical shape muffing 750mm above ground level
duly plastered. The excavated stuff shall be spread in lower level area as directed. The contractor
has to arrange all required raw material cement, sand, metal, water, labours, tools tackles, crane
etc. at his own cost. After erection of pole potable water curing shall be done for bonding of
cement. The rates shall be inclusive with all material, required tools tackles and labour and as
directed by Engineer-In-charge.

The complete layout drawing of DP Structure including earthing arrangement shall be prepared
as per IS by the Contractor and shall got approved from Engineer-in- Charge before
commencement of work. The DP structure shall be erected as per approved drawing. The work
includes all labour & material as directed by Engineer-in-Charge.

Technical specification No.: 20.

Supply: This includes supply of 3 Star BEE rating copper wound transformer at site PGVCL/ UGVCL/
DGVCL/ MGVCL approved vendor or make of 25KVA, 63 KVA,100 KVA, 200KVA & 250 KVA
11/0.433KV, oil filled, outdoor type suitable for pole mounting TC as directed by Engineer-in-
Charge.

The approval of PGVCL/UGVCL/ DGVCL/ MGVCL and test certificate of Distribution Transformer
to be submitted by Contractor at the time of supply of item.

This includes all the labour, taxes loading, unloading at site as directed by Engineer-in-Charge, but
excluding GST.

Installation, Testing & Commissioning: This includes installation of supplied transformer on
prepared DP/FP with suitable locking arrangement of transformer with suitable size of angles
both side of transformer and the angles shall be bolted with poles with suitable MS clamps. The
work also includes body earthing of Transformer and neutral earthing of transformer. The
necessary test for testing and commissioning to be carried out on after installation of transformer
at site. The work includes all labour & material as directed by Engineer-in-Charge, but excluding
GST.

Technical specification No.: 21.

Providing & Fixing: This includes supply & fixing of 3 phase and neutral, 200 Amps. Pole mounted
Distribution Panel made from 2 mm powder coated CRCA sheet with clamps and necessary
hardware for fixing underneath of pole. The Distribution box comprises 200 Amps. 3 nos.
extended terminal Kit Kat fuses to receive main from transformer, 400 Amps capacity Aluminum
Busbars for outgoing LT connections and necessary wiring as per requirement as directed by
Engineer-in-Charge. The work includes all labour & material as directed by Engineer-in-Charge,
but excluding GST.

Technical specification No.: 22.

Providing & Fixing: This includes supply of 11KV COPPER WOUND MEASURING THREE PHASE
THREE CTs AND ONE THREE PHASE STAR/STAR PT COMBINED C.T.P.T. UNIT of the given ratings.
This specification covers design, manufacture, testing at manufacture’s works, supply and FIXING
of oil filled conventional type outdoor type pole mounted combined 11 KV copper wound CTPT
unit. The combined CTPT unit shall comprised of three single phase current transformers and one
three phase voltage transformers having primary star point of primary winding shall not be
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VI.

EARTHED (i.e. floating Neutral and secondary star neutral points shall not to be EARTHED on LV
side and shall be brought out in secondary terminal box.

The accuracy class of CT & PT shall be 0.5S and 0.5 respectively. Rated burden for CT & PT shall
be 5 VA and 10VA/phase respectively at 0.8 P.F. (Lag). The winding material shall be of copper
with class of Insulation A.

This includes fixing of combined C.T.P.T. on existing outdoor DP structure. The work includes all
labour & material taxes, loading, unloading at site as directed by Engineer-in-Charge, but
excluding GST.

Technical specification No.: 23.

Technical Specifications for the work to be carried out of Double & Four Pole Fencing.

Quality / Standards of Material to be used.

Basic material to be used for the fabrication of Chain Link Fencing which is to be supplied &
provided is MS Pipe of Square Hollow Section (SHS), MS Angle, MS Flat & Gl wire.

Size & Dimension of Material to be used.

For Vertical Post: MS Pipe of Square Hollow Section (SHS) of 49.5mm x 49.5mm x 4.5mm

For Main (outer) Frame; MS Pipe of Square Hollow Section (SHS) of 32mm x 32mm x 3.2mm.

For Chain Link (inner) Frame: MS Angle of 25mm x 25 mm 3mm.

For Chain Link Mesh: Gl wire of 10 SWG with minimum 40 microns coating of Zink & fabrication
of mesh of 2” x 2”.

For Hinges: MS Flat of size suitable to MS pipe of 49.5mm with thickness of 5mm.

Miscellaneous material like Hinges, Aldraft, Nut Bolt & other material of standard quality.

Dimensions for fabrication of Chain Link Fencing of standard size as per drawing
The said drawing is for DP Structure Fencing. The dimension of fencing is 12 ft Front & Back and
6 ft at both side. For four pole dimension of fencing is 12 ft at all four sides.

Installation i.e. fitting of Chain link Fencing at site:
Supplier has to fabricate all the section of complete chain link fencing as per drawing, dimension
specified as above as well as per instructions of Engineer- In-Charge.

Prior to installation / fixing at site, all the MS parts should be applied two coats of red oxide. Main
vertical posts should be grouted / fitted in the ground in such way that fencing frame should be
remain 150mm above from ground level. Minimum 500mm length of vertical posts should remain
in ground & it should be fixed up by foundation of standard CC mixture of ration 1:2:4 for the area
of 300mm x 300mm & height of 500 mm. After installation / fixing at site, two coats standard
paints should be applied as per instruction of Engineer-In-Charge.

General Condition for Supply and Providing Chain Link Fencing

Zink coating of Chain Link mesh should not be less than 40 microns. For the same, supplier has to
produce manufacture’s certificate.

Fixing of vertical post should be provided with foundation of standard CC mixture of ration 1:2:4
for the area of 300mm x 300mm & height of 500mm with sufficient curing.

Fixing of fencing case should be such that over all height at all the place should not be lee than
2400mm from ground. Fencing panel height should not be less than 1500mm.

Chain link mesh is to be fixed in the frame of 50 x 50 x 6mm MS Angle frame with good quality of
welding. Fitting of this frame with MS Square Pipe should be done with welding using MS Angle.
All the fabrication work should be done with good quality of welded & it should be free from sharp
edges, concern & unevenness of surface. It should also with good finishing & decent look up to
the satisfaction of Engineer in charge.

The drawing & dimension (except height) are for standard & normal location. However, it may
vary as per site situation. Hence Contractor has to approach concern Engineer-In-Charge, joint
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visit for each location & record the dimensions according to site situation and accordingly. Has to
fabricate, Supply & fixing the chain link fencing as per the instruction of Engineer in charge.

The drawing shall not absolve the contractor from his liability for insure appropriate dimensions
& to supply & providing accordingly as per the site situation & instruction of Engineer in charge.
MS aldraf should be provided with locking arrangement on front side as shown in drawing.
Fitting of complete chain link fencing panel with vertical post should be done with appropriate
MS flat with thickness of 5mm and Nut Bolt of 2” x 3/4" size as per drawing. It should be in such
that both side & rear side, with tight fitting by Nut-Bolts whereas front side, it should be slightly
loose fitted so that it can work as hinges.

Quality of material: As the major material is a steel item, the material like MS Square Pipe, MS
Angle, MS Flat & Gl wire must be as per relevant IS.

Drawing as below.

Technical specification No.: 24.

Supply & Fixing: This includes supply of AC 3 Phase LT/CT Multifunction DLMS compliance Energy
Meter of accuracy class 0.2S, 3 X 240 V, 50 Hz with optical & RS232 Port, backlit LCD display,
measures & displays Trivector Energy, load survey, TOD, Tamper detection & logging, Power
On/Off events, instantaneous parameters of rating -/5A with display in absence of power.

This includes fixing & commissioning of supplied 1 energy meter rigidly in SMC Box or as
directed. This includes necessary terminations, wiring, connections & earth linking from nearest
source supply from MCB/Main switch/DB etc. The supply of Tamper proof, Shock proof and Rust
proof SMC (Sheet Moulding Compound) meter box of suitable size is in the scope of Contractor.
The work includes all labour & material as directed by Engineer-in-Charge, but excluding GST.

Technical specification No.: 25.

Supply & Fixing: This includes Supply of AC 3 Phase HT/CT Multifunction DLMS compliance Energy
Meter of accuracy class 0.2S, 3 X 63.5 V, 50 Hz with optical & RS 232 Port, Backlit LCD Display,
Measures KWH, KVAH, V, |, KW, 6 months history of Energy, load survey, TOD, Tamper detection
& logging, Power On/Off vents, instantaneous parameters of rating -/5A with display in absence
of power. Default Ratio: 11KV/110V & CTR: 1.

This includes fixing & commissioning of supplied 1 energy meter rigidly in SMC Box or as
directed. This includes necessary terminations, wiring, connections & earth linking from nearest
source supply from MCB/Main switch/DB etc. The supply of Tamper proof, Shock proof and Rust
proof SMC (Sheet Moulding Compound) meter box of suitable size is in the scope of Contractor.
The work includes all labour & material as directed by Engineer-in-Charge, but excluding GST.

Technical specification No.: 26.

Supply & Fixing: This includes making of muffing around the pole using cement concrete
foundation of 1:2:3 (cement, sand, gravel). The dimension of muffing shall be as desired by EIC.
This also includes dismantling of existing muffing wherever required and removal of debris from
site. The muffing shall be paint with white Lime (chuna) paint. The work includes all labour &
material as directed by Engineer-in-Charge, but excluding GST.

Technical specification No.: 27.

This includes painting of poles (Including supply of paint). The height of poles are up to 11 Mtr.
The method of painting is to apply one coat of red oxide primer and two coats of Aluminium paint.
This also includes removal, wire brushing and cleaning of existing paint wherever needed. The
work includes all labour & material as directed by Engineer-in-Charge, but excluding GST.

Technical specification No.: 28.

(A) Providing & Fixing: This includes providing & fixing chemical treated back filled compound gel
earthing station in pipe for 2000 Amps (LT) capacity, complete with civil work. On the earthing
pit, the required size chamber shall be made by bricks with cover and plastering including all
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29

30

NouswNe

0 ®

10.
11.

masonry work. The work includes all labour & material as directed by Engineer-in-Charge, but
excluding GST.

Technical specification No.: 29.

(A) Providing & Fixing: This includes providing & fixing of following size earth strip / wire from
earth station to equipment / pole / DB or as per requirement. The complete work consists of
necessary connection and earth linking at both ends. The work includes all labour & material as
directed by Engineer-in-Charge, but excluding GST.

Technical specification No.: 30.

This includes Design, Supply at site, installation, testing and commissioning of Outdoor platform
mounted type L.T distribution panel with top canopy, double shutter, handle with locking
arrangement, dust, damp and vermin proof. The L.T distribution panel shall be fabricated from
powder coated 3mm thick M. S sheet outer frame using suitable size of M.S angle and M.S Flat
for the frame structure the inner sheet and the door should be made from 1.2 mm thick M.S
sheet. The feeder pillar shall be powdered coated using simens grade paint. Before painting the
panel, the surface treatment shall be carried out by 7-tank process. The panel shall be provided
with metallic engraved/Radium film labels on front for identification of Incoming & Outgoing
feeders as directed. The neoprene gaskets shall be provided on the periphery of the doors of all
feeders. The sleeved electrolytic copper busbars with epoxy insulators with Bakelite support and
separators shall be provided with colour code. The panel shall be complete in all respect with
cable glands, lugs for incoming & outgoing cables and also shall be provided with 2 nos. of earthing
terminals

The L.T Distribution panel shall be specious for easy maintenance and shall be specious to be
provided with all the material mentioned below.

250A, 415V 50 Hz volt Open Execution 4 pole change over Switch. 1No.
200A TPN MCCB, x 415 volt 50 KA, 50 Hz 1No.
125A, TPN MCCB x 415 volt 50 KA, 50 Hz 6No.
63A, TPN MCCB x 415 volt 35 KA, 50 Hz 1No

Suitable size analog ammeter & Voltmeter for the above panel leach

Selector switch unit complete with four portion for Voltmeter/Ammeter.2 No
Indicating lamp Red, green and amber blue 230/240v AC,

with in built resistance leach.
Multifunction Meter for above current capacity 1No.
Surface mounted light sensor timer Switch 1 No.
4 pole Contractor of 100A with NO & NC 1No.

Electrolytic grade copper bus bar for Phase & Neutral, PVC sleeved
with colour code. Danger Board, tie belt, M.S Wall mounted stand etc

All these components shall be mounted in the panel by means of suitable cadmium passivated
hardware. The panel shall be complete in all respects with cable glands, lugs for incoming and
outgoing cables including interconnection with PVC insulated cable single core, standard copper
conductor of 650/1100V grade.

The panel shall be erected on CC platform / Ground at suitable height by using proper M.S channel
frame of Proper size. The M.S channel frame shall be grouted on the wall properly so that it shall
withstand the load of the panel properly.

The panel shall be tested as per IS. The Panel shall be manufactured from type test holder having
type test certificate of feeder panel of similar or above ratings. The panel shall be provided with
2 Nos. G.I terminals for earthing. Before placing the order for manufacturing the above panel
drawing should be approved by inspection agencies / Engineer-in-charge showing the
accommodation of the electrical components as mentioned in Sr no 1to 11 in the panel and
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31
(a)

(c)

32

should fulfill the needs IE rules. The work includes all labour and material as directed by Engineer-
in-charge.

Technical specification No.: 31.

This includes providing of Hydra on hire basis as and when required. Advance intimation will be
given by DPA official for the requirement. The hire charges will be for a shift of 4 Hrs. The hydra
on hiring shall be provided with Diesel and Driver.

This includes providing of Tractor with trolley on hire basis as and when required. Advance
intimation will be given by official for the requirement. The hire charges will be for a shift of 4 Hrs.
The Tractor with trolley on hiring shall be provided with Diesel and Driver.

This includes providing of Excavator or Pay-loader on hire basis as and when required. Advance
intimation will be given by official for the requirement. The hire charges will be for a shift of 4 Hrs.
The Tractor with trolley on hiring shall be provided with Diesel and Driver. The work includes all
labour & material as directed by Engineer-in-Charge, but excluding GST.

(a) The contractor shall inform well in advance in writing for taking power shut down as and
when required for repair work/preventive / periodical maintenance in order to intimate
concerned port officials to enable them to make necessary arrangements during power
shutdown. The above permission letter record should be maintained by the contractor in
proper manner. A format of Work Permit Form is placed at Section-X.

(b) At the time of maintenance work when power is fed by 66 KV substation, Line clearance
is required to be obtained from the concerned officials of invariably. A Line Clearance
register is to be maintained in the format given at XI.

Sd--

Signature & Seal Executive Engineer (E)
of Contractor Deendayal Port Authority
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Sr.
No. Description Qty. Unit Rate Amount

PART-A ( Monitoring & Trouble Shooting / Fault of OH Line)

1. Attending & Monitoring of the Trouble shooting
/fault of 11 KV Overhead lines. Work comprisesof
Labour, Material, Tools & Tackle, earth movers for
shiftingdmaterial as & when required (on 24X7
basis) as directed byEngineer - in-Charge and as per
the scope of work given above.

a) Manpower for Trouble shooting /fault finding of
11 KV Overhead lines of DC-1, DC-2 , SIPC &

Agies Overhead line.( PART-1)
24 | Month

b) Manpower for Trouble shooting /fault finding of
11 KV Overhead lines of Qil jetty 1-4, Qil jetty -
7 & 8 & Over head Line for illumination along

Pipe line (PART-2) . 24 | Month
on

Providing Vehicle for transportation of material /
execution of work & shifting manpower from one
site to another site outside cargo jetty along with
driver & fuel.

a) Tata Yodha Utility type vehicle of model of 2025
inclusive fuel & driver round the clock for the
ARC Shift Staff to attend & Monitor the 11KV
Over Head Line Outside Cargo Jetty of DC-1 Ckt
(7.5KM), DC-2(7.5Km), SIPC (5.5Km) &
Agies(4.4KM) and  miscellaneous  works
stationed at Port power house as indicated in
the scope of work (PART-1).

24 Month

b) Tata Yodha Utility type vehicle of model of 2025
inclusive fuel & driver round the clock for the
ARC Shift Staff to attend & Monitor the 11KV
Over Head Line Outside Cargo lJetty of 7" Oil | 24 | Month
jetty Ckt (6.5KM), 8™ Qil Jetty(15Km), 1 to 4 no
Oil jetty (1.5Km) & 10KM pipe line illumination
at K.K. Road and miscellaneous works stationed
at Port power house as indicated in the scope
of work (PART-2).

TOTAL OF PART “A”
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Sr.
No.

Description

Qty.

Unit

A-Supply

Rate

Amount

Qty

Unit.

B-Labour (Stringing
/Erection /
Installation, testing
& commissioning

Rate Amount

PART-B ( Works)

Supply & stringing of
overhead line of following
sizes as per Technical
Specification No.1.

ACSR Conductor of cross
section area 100sg.mm.
(Dog).

ACSR Conductor of cross
section area 55 sg.mm.
(Rabbit)’

30

0.5

Km.

Km.

30

0.5

Km.

Km

Supply & Llaying of 3
Core HT  armoured
aluminium conductor
XLPE cable of 11KV
grade of the following
type & size as perIS: 7098
(Part - 11)1985 with up
to date amendment &
as per Technical Speci
No. 2.

Supply

3 Core x 70 Sg.mm .

3 Core x 150 Sg.mm.

3 Core x 300 Sg.mm

Laying.

In hard and Soft Soil.

On wall /Truss / structure
Through HDPE Pipe under
Road / Rail crossing
through Half round RCC
pipe.

Existing RCC trench.

In Gl Class B pipe.

500

2000
3000

Mtr
Mtr
Mtr

1.0
0.5

2.5
1.0
0.5
0.5

KM
KM

KM

KM

KM
KM
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Sr.
No.

Description

Qty

Unit

A-Supply

Rate

Amount

Qty

Unit.

B-Labour (Stringing
/Erection / Installation,
testing & commissioning

Rate Amount

Vi)

Supply & laying of 4 Core
LT armoured aluminium
conductor XLPE cable of
1.1KV  grade of the
following type & size as per
IS: 7098 (Part - 1)1985 &
as per Technical Speci No.
3.

Supply

4Core x50 Sgq.mm.
4 Core x 70 Sg.mm .
4 Core x 95 Sg.mm.
4 Core x 150 Sg.mm .
4 Core x 240 Sg.mm .

Laying.
In hard and Soft Soil

On wall /Truss / structure.
Through HDPE Pipe under
Road / Rail Crossing

through Half round RCC pipe.

Existing RCC trench.

In Gl Class B pipe

2.0
1.0
1.0
0.5
1.0

KM
KM
KM
KM

KM

1.00

0.50

1.00
1.50

500

500

KM

KM
KM
KM

Mtr

Mtr

Providing and fixing of Indoor
outdoor end termination kit to
HT / LT XLPE Cables of
following sizes with heat
shrink end termination kit as
per Technical Speci No. 4.
End Termination H.T Kit.
(0/D)

3 core x 185- 300 Sg.mm
3 core x 120-150 Sg.mm
3 Core x 70-95 Sg.mm.

End Termination H.T Kit
(1/D)

3core x 185- 300 Sg.mm
3 core x120-150 Sg.mm
3Core x 70-95 Sgmm.

30
20

30
15
10

No
No
No

No
No
No

30
20
10

30
15
10

No
No
No

No
No
No
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5 Providing and fixing of
Straight through kit to HT/
LT XLPE Cables of following
sizes with heat shrink end
termination kit as per
Technical Spec No. 5.
A) Straight through H.T Joint
Kit
i) 3 core x 185- 300 Sgq.mm 40 No 40 | No
ii) |3 corex 120-150 Sg.mm 5 | No 25 | No
iii) |3 Corex 70-95 Sq.mm. 15 | No 15 | No
B) Straight through LT Joint
Kit
i) |4 corex 185-300 Sg.mm 10 No 10 | No
i) |4core x120-150 Sg.mm 10 No 10 | No
i) |4Core x 70 -95 Sg mm. 75 No 25 No
iv) 4 Core x35-50 Sg mm. 50 No 50 | No
6 Supply & Stringing of HT/LT,
XLPE insulated Arial
Bunched Cable of size 95
sg.mm as per the Technical
Speci No. 6.
(a) .
HT AB Cable of size 3 X 150 1.0 KM
sg. mm+1X80 sg.mm. 1.0 | KM
(b) LT AB Cable of size 3X 1.0 | km
120 +1X 50 + 1X16mm2. 1.0 | KM
7 Supply of Accessories of
Arial bunched cables
supplied at site as per the
Technical Speci. No. 7.
) Euspenswn clamp with eye 200 No
ook
ii) Dead end fitting 60 No
iii) Insulation Piercing
Connectors (IPC) €0 No
iv) Anchoring Assembly (AA) 80 No
V) Suspension Assembly (SA) / |10 Eachl No
Service clamp (sc)
50 20
vi) Nylon tie/Junction Sleeves Each [Pack
vii) H.T & LT Lugs/ HT & LT 50 10
connectors/ phase marker, Each |Pack
viii) HV cable joint tray 30 No
ABC Service Main
ix) Distribution Box 25 No
8 Making of Horizontal Boring

(4.5”) underneath of Road /
Rail Cross crossing with
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HDPE heavy duty pipe as
per Technical Specification
No. 8.

HT XLPE cable upto 3 Core X
400 sg.mm size.

LT XLPE cable upto 4 Core X
300 sg.mm size.

1.5

15

KM

KM

1.5.

15

KM

KM

Supply & Fixing of HT
Polymeric  Pin  Insulator
with  G.I. Hardware of
following rating as per
Technical Speci No. 9.

11KV Polymeric  Pin
insulator

22 KV Polymeric Pin
insulator.

150

250

No

No

150

250

No

No

Supply & Fixing of HT
Polymeric Disc Insulator
with G.I. Hardware of
following rating as per
Technical Spec No. 10.
11KV~ Polymeric  Disc
insulator

22KV Polymeric  Disc
insulator.

10

20

No

No

75

75

No

No

Supply & erection of PSC
pole of following size as per
Technical Spec No.11.

8 Mtr. long PSC pole.

100

No

200

No

Supply & erection of RSJ
Girder pole of following size|
as perTechnical Specification
No. 12.

11 Mtr. long RSJ pole 100mm
x110mm x 8mm thickness

15

No.

25

No.

13

Supply & Fixing of Stay set as
per Technical Specification
No. 13.

75

Set

75

No.

14

Supply & Fixing of Lightening
arrester complete  with
hardware as per Technical
specification No.14.

10

No.

25

No.

15

Supply & Fixing of 11KV Horn
gap fuse unit complete with
hardware as per Technical
Spec No.15.

20

Set

20

Set

16

Supply & Fixing of 11KV gang
operated air break (GOAB)
switch suitable for overhead
mains as per Technical spec
No.16.

20

Unit

20

Unit
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17

Supply & Fixing of Cross
arm of following size as
per Technical Spec No.17.

Pole top bracket made from
75x 40mm ISMC Channel for
oneno. HT transmission line.

1.20mtr. length cross arm
made from 75 x 40mm ISMC
Channel for two nos. HT
transmission lines.

150

150

No.

No.

200

200

No.

No.

18

Providing and fixing guarding
for overhead line conductors
as per Technical
Specification No.18.

3.0

Km.

3.0

Km.

19

Supply & erection of
following type of Structure
as per Technical
Specification No.19.

Double Pole Structure

05

No.

05

No.

20

Supply. Installation, testing
& commissioning of]
Distribution Transformer|
11/0.433 kV,copper winding
outdoor typesuitable for pole
mounting PGVCL approved
make of following ratings as
perTechnical Speci No. 20.
25KVA

63KVA

100KVA

200KVA

250KVA

o O U1 U

No.
No.
No.
No.

No

0 O U1 U

No.
No.
No.
No.

No

Supply & fixing of 3 phase and
neutral, 200 Amps. Pole
mounted Distribution Panel
consisting  200A porcelain
cutouts and required
Aluminum bus bars for
outgoing LT Connections as
per Technical Spec No.21.

No

05

No
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ply,  Installation, testing]
commissioning of PGVCL /|
UGVCL / DGVCL/ MGVCL
Approved make or vendor
and NABL Lab. Tested 11KV
combined C.T.P.T. Unit of]
following ratios \as per
Technical Speci No. 22.

50/5

150/5

250/5

300/5

e

No.
No.
No.
No.

w o o Ww

No.
No.
No.
No.

Fabrication, supply and
fixing of Chain link cage
(Fencing) around DP & FP
structure including civil
work as per  Technical
Specification No. 23.

Around DP Structure

Around FP Structure

Comp
Job

Comp
Job

Comp
Job

Comp
Job

Supply, installation, testing &
commissioning of AC 3 Phase
LT / CT Multifunction DLMS
compliance Energy Meter as
Per Technical Specification
No. 24.

20

No.

20

No.

25

Supply, installation, testing
& commissioning of AC 3
Phase HT / CT Multifunction
DLMS compliance Energy
Meter as per Technical
Specification No. 25.

20

No.

20

No.

26

Muffing to pole & stay as
per Technical Specification
No. 26

200

200

27

Painting of pole with supply
of paint as per Technical
Specification No. 27.

350

No.

350

No

28

Providing & Fixing of
Chemical  Treated  Gel
Earthing as per Technical
Specification No. 28.

50

No.

50

No

29

Providing & connecting
following type of earth
strip/wire for earth station
to equipment as per
requirementand as per

Technical Spec No. 29.
8 SWG Gl earthing wire.

50X6 mm Hot Dip Gl Strip.

300

100

Mtr

Mtr

300

600

Mtr

Mtr
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30

Supply of MS powder
coated dust and vermin
proof pedestal type main
distribution panel for
providing power
distribution to entire
railway gate area as per
Technical  Specification
no:-30.

10

No

10 No

A
o 9
=

Hiring of following per shift]
of 4Hrs. basis as per
TechnicalSpeci No. 31.
Hydra / Heavy Forklift
Tractor with trolley
Excavator / Pay-loader.

30
30
20

Shift
Shift
Shift

Total Amount (Part-B): Rs.

Total Amount of Part-A + Part-B: Rs

. (Rupees

(NOTE: The rates should be inclusive of all taxes, duties, fees, cess etc and all incidental

charges; but exclusive of Goods & Service Tax).

Signature & Seal

--Sd--
Executive Engineer (E)

of Contractor

Deendayal Port Authority
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Section VII

Drawings

Not applicable
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SECTION VIII

EVIDENCE TOWARDS SITE VISIT

[, Shri authorized representative of M/s.
(authorization letter issued by the firm with my specimen signature and
passport size photo and adhaar card are enclosed) have visited the site on with DPA

representative Shri

, (Designation)

for the work of “Annual

rate contract for 11 KV distribution network at license area of DPA at Kandla,” and

inspected the site and other issues related to tender to my satisfaction.

Seal, name and
signature of the
bidder

Name, designation
and signature of DPA
representative who
assisted bidder during
site visit.

Seal, name and
signature of AXEN (E)
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SECTION IX

Approved Make List for Electrical Items

Sr. Description Recommended Makes
No.
1 | HTVCB SIEMENS / CROMPTON GREAVES/ABB/Schneider
1(a) | HV Gas Insulated Breakers SIEMENS /Schneider/ABB
2 | POWER TRANSFORMERS VOLTAMP/CROMPTON GREAVES /BHARAT BIJLEE/ BHEL/
SIEMENS/ ABB/ Schneider/T&R
3 | DISTRIBUTION TRANSFORMERS| EMCO/KIRLOSKAR/PATSON/VOLTAMP/ ABB / Schneider /
T&R
4 | RESIN CAST TRANSFORMERS
A) RESIN CAST VOLTAMP / KIRLOSKAR / EMCO
IMPREGNATED
B) DRY CAST VOLTAMP/KIRLOSKAR/EMCO
5 | HT XLPE CABLES POLYCAB/TORRENT/RPG ASIAN/ /GLOSTER/ UNISTAR/
UNISTAR/KEI/FINOLEX/HAVELS
6 | LT XLPE CABLES POLYCAB/TORRENT/RPG ASIAN/ / HAVELLS/ UNISTAR/
7 | LT ACB SIEMENS/L&T/SCHNEIDER/C&S
8 | PROTECTION RELAYS AREVA/L&T/SIEMENS/ABB/C&S
9 | LT PANEL CPRI APPROVED
10 | CHANGE OVER SWITCH SIEMENS/L&T/ABB/C&S/SCHNIDER/ LEGRAND /
INDOASIAN
11 | SFU FOR MAIN LT SIEMENS/L&T/ABB/C&S
DISTRIBUTION PANELS
12 | SFU FOR DISTRIBUTION SIEMENS/L&T/ABB/C&S/ SCHNEIDER/ LEGRAND/
PANELS & FEEDER INDOASIAN/HAVELLS
PILLERS
13 | MCCB FOR MAIN LT SIEMENS/L&T/ABB
DISTRIBUTION PANELS
14 | MCCB FOR DISTRIBUTION SIEMENS/L&T/ABB/C&S/ SCHNIDER/ LEGRAND/
PANELS INDOASIAN/HAVELLS
AND FEEDER PILLERS
15 | MCB/ELCB/RCCB/ RCCBO FOR | SIEMENS/HAGER L&T/ABB
MAIN LT
DISTRIBUTION PANELS
16 | MCB FOR DISTRIBUTION SIEMENS/L&T/ABB/C&S/ SCHNEIDER/ LEGRAND/
PANELS AND FEEDER INDOASIAN/ HAVELLS/ STANDARD
PILLERS
17 | MCB DISTRIBUTION BOARD STANDARD / HENSEL/LEGRAND / INDOASIAN / HAVELLS
18 | MULTI FUNCTION DIGITAL L&T/ENERCON/SECURE/L&G/ RISHABH

METER FOR MAIN LT
DISTRIBUTION PANELS /
DIGITAL KWH METERS
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19 | ANALOG VOLT/AMPARE | RISHABH/AE/ENERCON/L&T
METER FOR
DISTRIBUTION PANELS
AND FEEDER PILLERS
20 | SLECTOR SWITCH FOR L&T/SIEMENS/C&S
VOLTMETER/AMPARE
METER
21 | POWER CONTACTOR & L&T/SIEMENS/ABB
OVER LOAD RELAYS
22 | QUARTZ TIME CLOCK L&T/INDOASIAN/SIEMENS
SWITCH
23 | PVC WIRE WITH RR KABEL / KEI / POLYCAB/MILEX/GUJCAB/ STANDARD /
COPPER CONDUCTOR FINOLEX / ANCHOR
24 | FLUSH TYPE SWITCHES, | ANCHOR/MK/NORTHWEST/VINAY /PANAMA / HAVELLS
SOCKETS, HOLDERS
AND CEILING ROSES &
ELECTRONIC
REGULATORS
25 | DOOR BELLS/CALL ANCHOR/LEGEND/MK/NORTHWEST
BELLS
26 | MODULAR SWITCHES, ANCHOR / MK / NORTHWEST / LEGRAND /HAVELLs /
SOCKETS, PLATES & INDOASIAN / SIMENS.
BOXES
27 | PVC CONDUIT/OVAL PRECISION/VULCAN/FINOLEX/ GARWARE/ RESTOPLAST/
CONDUIT & CASSING SWASTIK / BPI
CAPPING AND
ACCESSORIES
28 | GLS LAMPS & PHILIPS / BAJAJ / WIPRO / CROMPTON GREAVES / OSRAM /
FLUORESCENT LAMPS SURYA ROSHNI / GE
29 | HPSV, HPMV & METAL PHILIPS / BAJAJ / WIPRO / CROMPTON GREAVES / OSRAM /
HELIDE LAMPS SURYA ROSHNI / GE
30 | IGNITORS FOR HPSV, PHILIPS / BAJAJ / WIPRO / CROMPTON GREAVES / OSRAM /
METAL HELIDE LAMPS SURYA ROSHNI / GE
31 | LUMINARIES PHILIPS / BAJAJ / WIPRO / CROMPTON GREAVES / OSRAM /
SURYA ROSHNI / GE/C&S
3la | LED LUMINARIES Philips /Bajaj/Wipro/CG/Surya/Pyrotech/Syska/Nessa/C&S
having surge Protection 210KV for fittings & internal Surge
Protection for Driver of=4KV, LED Chip only
OSRAM/CREE/Philips Lumileds/Citizen/ with LM-79,80
CERTIFICATION
32 | CEILING FANS BAJAJ/ORIENT/USHA/CROMPTON GREAVES / ALMONARD/GEC
33 | WALL MOUNTING FANS | BAJAJ/ORIENT/USHA/CROMPTON GREAVES / ALMONARD/GEC
34 | EXHUAST FANS BAJAJ/ORIENT/USHA/CROMPTON GREAVES / ALMONARD/GEC
35 | HEAVY DUTY BAJAJ/ORIENT/USHA/CROMPTON GREAVES / ALMONARD/GEC
INDUSTRIAL WALL or its equivalent
MOUNTING FANS
36 | WATER COOLER VOLTAS/SHRIRAM USHA/BLUE STAR
37 | AIR CONDITIONERS VOLTAS/CARRIER/BLUESTAR/USHA/ HITACHI/LG/
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SAMSUNG/ONIDA

38 REFRIGERATORS VOLTAS / CARRIER / BLUESTAR / USHA / HITACHI / LG / SAMSUNG /
WHIRLPOOL
39 | VOLTAGE STABILIZER VEELINE / CAPRI
40 INVERTERS SUKAM / MICROTEK
41 D.G. SETS
A)  ENGINE CUMMINS/GREAVES/KIRLOSKAR/ CATERPILLAR /ASHOK LEYLAND
/VOLVO
B) ALTERNATOR STAMFORD/CROMPTON GREAVES /JYOTI/ KIRLOSKAR ELECTRIC
42 ELECTRIC MOTOR ALSTOM/CROMPTON GREAVES /SIEMENS/ KIRLOSKAR/ABB
43 WATER PUMPS SWASTIK / KSB
44 | WATER GEYSER BAJAJ/USHA / CROMPTON GREAVES / SPHEREHOT / RACOLD
45 LUGS & CABLE GLANDS DOWELLS / JAINSON / BRACO
Note:

In case of supply of Make of material which is not in the DPA approved Make list, the said material
should be supplied as per the latest GETCO approved Make list.

In case of supply of Make of material which is neither available in the DPA approved Make list not in the
latest GETCO approved Make list, the said material should be supplied as per the Make decided by EIC for
which written intimation will be given to the contractor.

Before procurement of material, the Make of the material should be approved by EIC in writing.

Signature & Seal
of Contractor

-Sd/-
Executive Engineer (E)
Deendayal Port Authority
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SECTION - XI TR TR R e T
Permit to Work Form
Electrical Division
PTW No. : Date :
Permit valid only for job mentioned and the maximum validity is only for ___ Hrs./Days from _ Hrs./Days on
12021

(This copy is to be displayed at work site & preserve after closure.)

A. Type of Permit :
Electric Excavation Confined Space Entry ~ Hot Permit : - Lifting & Slinging
Work at Height.

B. Job Details :
Logation :
Job Executed by :
C. Nature of Work :
Civil Job | Backfilling- ' Dewatering- = (| Excavation-{ ' House Keeping | Overhauling

Protection to Cables | Routine Maintenance ' Work at Height ;| Finding of Fault at HT Cable

Finding of Fault at LT Cable | . Finding of Fault at 11 KV Switchgear | Finding of Fault at 66 KV Equipment
atYard  Finding of Fault at 66/11 KV Transformer | . Finding of Fault at 11/0.440 KV Transformer

Finding of Fault at 440V/220 V Cable ' Finding of Fault at Wiring | Finding of Fault at Switchgear
Finding of Fault at HT Panel : : Finding of Fault at LT Panel.
D. PPEs & Fire Protection at Site :
Gloves Helmet  Safety Shoes Face Shield _ Safety Glasses ~ Dust Mask .~ Fire Shield
Safety Belt. |

E. Isolation List :

_S.No. Isolation of Tagging Condition Un-Tagging Condition Lock

e

3

r

>

F.

o

escription :

o Details Name, Designation & User ID | Signature
Contractor's  Supervisor : I've been communicated &
i understood the work to be executed and the precautions &
| safety measures to be taken and agreed to abide by the same.
[ Approve : I've checked all the safequards, and also, verified

thatitis isolated from all sources of energy, discharged, tested
& earthed and all the hazards have been identified. assessed

& controlled adequately and | approve this Permit | JE {E)/Electricai Supervisor -
G. Permit Closure/Cancellation -

I Defails - _|_Date & Time | Signature | Name & Designation

| Job Completed & Permit Closed ! JF (EJl Elecinosl Supervsor

| Job  Cancelled /  Permit ; i

| Cancelled JE (E)/ Electrical Supervisor

| Job Pending / Issue New Permit
! JE (E)/ Electrical Supervisor

——— e
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SECTION - Xl

-Sd/-
Signature & Seal Executive Engineer (E)
of Contractor Deendayal Port Authority
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SECTION XIII

Format for submitting information of Bid Capacity

Annexure - A For calculating “A” of the formula.

Sr.

Financial Year

Value of

work
undertaken

Multiplying factor

Value updated to the price level of
the year

(Col Cx col D)

C

E

Annexure-B For calculating “B” of the formula

For
calculating
“B” of the
formula
Sr. No.

Name of
client

Name
of
work

Work | Schedule
order | period of
no. and | completion as
date | per work
order with
start date

Contract
value

Value of
work done

Remaining Anticipated Remaining value of
value of | date of work done
work done| completion| (Completion period of
the work for which
bids are invited by
DPA) from the date
of opening of
preliminary bid of
opening of
preliminary bid

Signature & Seal of Contractor
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SECTION XIV

(To be Executed on Rs. 300/- Non Judicial Stamp Paper)

Integrity Pact

The Integrity Pact duly signed by authorized person(s) with witnesses are to be submitted by the
bidders along with the tender documents.

Bidders are required to sign the integrity pact (as per given below with the tender document), failing
which their bid shall be liable for rejection. The “principa
“Counterparty” means “Vendor / Supplier/ Contractor”.

I”

means “Deendayal Port Authority” and

If a Counterparty commits a violation of its Commitments and Obligations under the Integrity Pact
Program during bidding process, their entire Earnest Money Deposit, would be forfeited and in
addition, they may be blacklisted from the DPA business in future.

In case of violation of the Integrity Pact by Counterparty after award of the Contract, DPA shall be
entitled to terminate the contract. DPA would forfeit the Security Deposits; encase the Bank
Guarantee (s) and other payments to Counterparty in such cases.

sd/-
Seal & Signature Executive Engineer (E)
of Contractor Deendayal Port Authority
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INTEGRITY PACT
Between

Deendayal Port Authority (DPA) hereinafter referred to as "The Principal”
and

e RS AR s R A A (Name of The bidders and consortium
memiors) hereinafter referred to as "The Bidder / Contractor”
Preamble
The Principal intends to award, under laid down organizational procedures, contract(s) /
concession(s) for Tender NO. ...vceeeeenevuesceninnnns The Principal values full compliance

with all relevant laws of the land rules, regulations, economic use of resources and of
fairness / transparency in its relations with its Bidder(s) and / or Contractor(s).

In order to achieve these goals, the Principal will appoint Independent External
Menitors (IEMs), who will monitor the tender process and the execution of the contract
for compliance with the principles mentioned above.

Section 1 - Commitments of the Principal

(1)  The Principal commits itself to take all measures necessary to prevent corruption
and to observe the following principles:-

z2)  No employee of the Principal, personally or through family members, will
in connection with the tender for, or the execution of a contract, demand,
take a promise for or accept, for self or third person, any material or
immaterial benefit which the person is not legally entitled to.

(b)  The Principal will, during the tender process treat all Bidder(s) with equity
and reason. The Principal will in particular, before and during the tender
process, provide to all Bidder(s) the same information and will not provide
to any Bidder(s) confidential / additional information through which the
Bidder(s) could obtain an advantage in relation to the tender process or
the contract execution.

(¢)  The Principal will exclude from the process all known prejudicial persons.
(2) I the Principal obtains information on the conduct of any of its employees which
is a criminal offence under the IPC / PC Act, or if there be a substantive
suspicion in this regard, the Principal will inform the Chief Vigilance Officer arnd
in addition can initiate disciplinary actions.
Section 2 - Commitments of the Bidder(s) / Contractor(s)

(1) The Bidder(s) / Contractor(s) commits themselves to take ali rmcocr
necessary to prevent corruption.  The Bidder(s) / Contractor(s) o
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Hemseives to- observe the following principles during participation in the tender
process and during the contract execution. '

The Bidder(s) / Contractor(s) will not, directly or through any other
parson or firm, offer, promise or give to any of the Principal's employees
involved in tender process or the execution of the contract or to any third
person any material or other benefit, which he / she is not legally entitled
Lo, in order to obtain in exchange of advantage of any kind whatsoever
during the tender process or during the execution of the contract.

) The Bidder(s) / Contractor(s) will not enter with other Bidders into any
undisclosed agreement or understanding, whether formal or informal.
This applies in particular to prices, specifications, certifications, subsidiary
contracts, submission or non-submission of bids, or any other actions to
restrict competitiveness or to introduce cartelization in the bidding
process,

¢ The Bidder(s) / Contractor(s) will not commit any offence, under the
relevant Prevention of Corruption Act / Indian Penal Code / PC Act;
further the Bidder(s) / Contractor(s) will not use improperly, for purposes
of competition, or personal gain, or pass on to others, any information or
document provided by the Principal, as part of the business relationship,
regarding plans, technical proposals and business details, including
information contained or transmitted electronically.

d. The Bidder(s) / Contractor(s) of foreign origin shall disclose the name and
address of the Agents / Representatives in India, if any. Similarly, the
Bidder(s) / Contractor(s) of Indian Nationality shall furnish the name and
address of the foreign principals, if any. Further details as mentioned in
the "Guidelines on Indian Agents of Foreign Suppliers" shall be disclosed
by the Bidder(s) / Contractor(s). Further, as mentioned in the Guidelines
all the payments made to Indian agent / representative have to be in
Indian Rupees only. Copy of the "Guidelines on Indian Agents of Foreign
Suppliers" is placed at (page Nos. 7-20)

The Bidder(s) / Contractor(s) will, when presenting their bid, disclose any
and all payments made, is cornrp:tted to or intends to make to agents,
brokers or any other intermediaries, in connection with the award of the

contract.

( Bidder(s) / Contractor(s) who have_ signed the Integrity Pact shall not
approach the Courts while representing the matter to IEMs and shall wait

for their decision in the matter.

(2)  The Bidder(s) / Contractor(s) will not instigate third persons to commit offences
outlined above or be an accessory to such offences.
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Section 3 - Disqualification from tender

e e — A e e e e T D e

process and exclusion from future

contracts.

it the Bidder(s) / Contractor(s), before award or during execution has committed a
transgression through a violation of Section-2 above, or in any other form, such as to
put their reliability or credibility in question, the Principal is entitled to disqualify the
vidder (s) / Contractor(s), from the tender process, or take action as per the procedure
mentioned in the "Guidelines on Banning of business dealings". Copy of the "Guidelines
on Banning of business dealings" is placed at (Page No. 7-20).

Section 4 - Compensation for Damages

(1)

If the Principal has disqualified the Bidder(s), from the tender process prior to
the award, according to Section 3, the Principal is entitled to demand and
recover the damages equivalent to Earnest Money Deposit / Bid Security.

If the Principal has terminated the contract according to Section 3, or if the
Principal is entitled to terminate the contract according to Section 3, the Principal
shall be entitled to demand and recover from the Contractor, liquidated damages
of the Contract Value or the amount equivalent to Security Deposit /

Performance Bank Guarantee, whichever is higher.

The Bidder(s) agrees and undertakes to pay the said amounts, without protest
or demur, subject only to condition that, if the Bidder(s) / Contractor(s) can
prove and establish that the termination of the contract, after the contract award
has caused no damage or less damage than the amount of the liquidated
damages, the Bidder/Contractor shall compensate the principal, only to the

extent of the damage in the amount proved.

Section 5 - Previous transgression

(1)

Section 6 - Equal

In case of a Joint. Venture, all the partners of the Joint Venture will enter into

(1)

(2)

The Bidder declares that, no pr.evious' transgressioné occurred in the last three
years with any other company In any country confirming to the anti-corruption
approach or with any other Public Sector Enterprises in India, that could justify

his exclusion from the tender process.

If the Bidder makes incorrect _statement on this subject, he can be disqualified
from the tender process or action can be taken as per the procedure mentioned
in "Guidelines on Banning of Business dealing".

treatment of all Bidders / Contractors

agreement with identical conditions as this on which all Bidders.

There is no provision

Contractor shall bé held solely responsible for the same.
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Section 7 - Criminal charges against violating Bidders / Contractors

It the principal obtains® knowledge of conduct of a Bidder or Contractor or of an
cmployee, or a representative, or an associate of a Bidder or Contractor, which

[

constitutes corruption, or if the Principal has substantive suspicion, in this regard, the
Principal will inform the same to the Chief Vigilance Officer (CVO) and the CVO will take

turther necessary action as deemed fit in accordance with the CVC Manual.

Seclion 8 - External Independent Monitor

r13
L4

(3)

(4)

(6)

The Principal appoints competent and credible Independent External Monitor for
this Pact after approval by Central Vigilance.Commission. The task of the Monitor
is to review independently and objectively, whether and to what extent the

parties comply with the obligations under this agreement.

The Monitor is not subject to instructions by the representative of the parties
and performs his / her functions neutrally and independently. The Monitor
would have access to all Contact documents, whenever required. It will be
obligatory for him / her to treat the information and documents of the Bidders /
Contractors as confidential. He / she reports to the Chairperson of the Board of

the Principal.

The Bidder(s) / Contractor(s) accepts that the Monitor has the right to access
without restriction to all Project documentation of the Principal including that
provided by the Contractor. The Bidder / Contractor will also grant the Monitor,
upon his / her request and demonstration of a valid interest, unrestricted and
unconditional access to the project documentation. The Monitor is under
contractual obligation, to treat the infermation and documents of the Bidder /

Contractor with confidentiality.

The Monitor is under contractual obligation to treat the information and
documents of the Bidder(s) / Contractor(s) with confidentiality. The Monitor has
also signed declaration on “Non-Disclosure of Confidential Information" and of
"Absence of Conflict of Interest”. In case of any conflict of interest arising at a
later date, the IEM shall inform Chairman, DPA and recues himself / herself from

that case
The Principal will provide to the Monit_or sufficient information aboyt all meetings
among the parties related to the Project provided such meetings could have an

impact on the contractual relations between the Principal and the Bidder /
Contactor. The parties offer to the Monitor the option to participate in such

rmeetings. -

As soon as the Monitor notices, or believes to nolice, a violation of 1t
agreement, he / she will so inform the Management of the Principal and (ques




©)

the management to discontinue, or take corrective action. The Monitor can in
thes regard submit non-binding recommendations. Beyond this, the Monitor has
no riaht to demand from the parties that they act in a specific manner, refrain

liom action or Llolerate oclion.

The Monitor will submit a written report to the Chairperson of the Board of the
Pncipal, within 8 to 10 weeks from the date of reference or intimation to him by
ihe Principal and, should the occasion arise, submit proposals for correcting

probliematic situations.

If the Monitor has reported to the Chairperson of the Board of the Principal, a
substantiated suspicion of an offence under relevant IPC / PC Act and the
Chairperson of the Board of the Principal has not, within reasonable time taken
visible action to proceed against such offence or reported it to the Chief
Vigilance Officer, the Monitor may also transmit this information directly to the

Central Vigilance Commissioner, Government of India.

The word "Monitor" would include both singular and plural.

Section 9 - Pact Duration

2.1

8.2

This Pact shall be operative from the date of signing of IP by both the parties till
the final completion of contract of successful bidder and for all other bidders six
months after the contract has been awarded. Issues like warranty, guarantee,

otc. should be outside the purview of IEMs.

If any claim is made / lodged during this time, the same shall be binding and
continue to be valid despite the lapse of this pact, as specified above unless it is
discharged / determined by the Chairperson, DPA. _

Section 10 - Other Provisions

(1)

This agreement is subject to Inc_lian Law. Place of performance and jurisdiction
is the Registered Office of the Principal, i.e. Gandhidham, Gujarat.

Changes and supplements as well as termination notices need to be made in
yriting. Side agreements have not been made.

If the Bidder / Contractor is a partpership or a consortium, this agreement must
ke signed by all partners or consortium members.

Should one or several provisions _of this. agreement, turn out to be invalid, the
remainder of this agreement remains valid. In this case, the parties will strive to

come to an agreement to their original intensions.

lssues like Warranty / Guarantee etc. shall be outside the purview of IEMs.
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(6) In the event of any contrac

o
and its crure, the Clause
; liction betwoen e Integrity Pact and its Annez
N the Inte

arity Pact wi|| prevail,

—

e LTS RO -
(For & d‘?ﬁh’tmmf ‘?fﬁh‘ﬂiﬁﬂﬁﬁ"l‘) (For & on behalf of the Bidder/Contractor)
‘i&)!«mullmdihginm- (Elect.) (Office Seal)
eendaval po Authorigy

Place : Gandhidham
Date : /20

Signature of

(Sign, Name §( Address)
A Raulk .
ehdre - 1) ¢
.

Signature of Witness
(Sign, Namo & Address)

i Amiya Kumar Mohapatra, 1Fos
Dhawan, EX-CMD, have been appointed by DPA as Independent Extern

al Monitors ang whose
address are as under:-
: R hapatra,IFos (RE)  (2) Shri Dr. Gopgy Dhawan, Ex cmp, MECL
(1) Shri Amiya K“S‘?{_g'oahgi Nagar, House No. 120, 35 Shakti vihar
Qrs. No. 5/95r ”751 590 (NHPC Society) pg, Builder Areg,
swar- ' i
mﬁ?ﬁo. 9437002530 Greate Noida G

autam Budh nagar,
Email: amiyaifs@gmail.com Utter Pradesh-201 315,

Mobile No, 8007771467

Email: gdhawangeologistgm}gmail_com




SECTION XVI

FORM-23A
Format of Insurance Surety Bond for Earnest Money Deposit
(To be executed on Non-ludicial Stamp Paper of Appropriate value)

(Name of Contract)

To: (Name and address of Employer)

WHEREAS (name of Bidder) (hereinafter called "the Bidder") has submitted its Bid dated (date of bid)
for the performance of the above named Contract (hereinafter called "the Bid")

KNOW ALL PERSONS by these present that We (name of Insurance Company) of........ KNOW ALL
PERSONS by these present that We (name of Insurance Company) of........ (address of Insurance
Company) (hereinafter called "the Surety"), are bound unto the Board of Deendayal Port Authority
(hereinafter called "the Employer") for the sum of. (amount), for which payment well and truly to
be made to the said Employer, the Surety binds itself, its successors and assigns by these presents.

THE CONDITIONS of this obligation are as follows:

1. If the Bidder (a) withdraws or modifies its Bid during the period of bid validity, or (b) adopts corrupt
or collusive or coercive or fraudulent practices or defaults under Integrity Pact.

2. If the Bidder, having been notified of the acceptance of its Bid by the Employer during the period of
bid validity.

(a) fails or refuses to sign the Contract Agreement when required, or
(b) fails or refuses to submit the performance security in accordance with the Tender Documents.

We undertake to pay to the Employer up to the above amount upon receipt of its first written demand,
without the Employer having to substantiate its demand, provided that in its demand the Employer
will mention that the amount claimed by it is due, owing to the occurrence of one or both of the two
above-named CONDITIONS, and specifying the occurred condition or conditions.

The Surety declares that this Insurance Surety Bond is issued by the ................ name of Insurance
Company) as per the applicable rules and regulations of Insurance Regulatory Development Authority
of India (IRDAI).
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This Insurance Surety Bond will remain in force up to and including (date 90 days after the period of
bid validity), and any demand in respect thereof must reach the Surety not later than the above date.

For and on behalf of the Insurance Company

in the capacity of

Common Seal of the Insurance Company with complete address including Tel. Nos./e-Mail Id.

Staff Authority No. of the officer of the Insurance Company/Signatory

INSTRUCTIONS FOR EXECUTION OF INSURANCE SURETY BOND FOR EANEST MONEY

DEPOSIT

1.

Insurance Surety Bond for Earnest Money Deposit should be executed on non-judicial Stamp
papers of requisite value in accordance with the stamp Act if applicable to that particular state

of Indian Union country of executing Insurance Company, where executed. In case the same is
issued by an International Insurance Company (it should be registered under insurance Act 1938
or as amended from time to time and approved by the Insurance Regulatory Development
Authority of India (IRDAI)) the law prevalent in the country of execution shall prevail for the
purpose of Stamp Duty on the Insurance Surety Bond. However, in such a case, the Insurance
Surety Bond for Earnest Money Deposit shall be got confirmed by the Bidder through any Indian
Scheduled/Nationalized Insurance Company.

. The executing officers of the Insurance Surety Bond for Earnest Money/Bid Security shall clearly

indicate in (block letters) his name, designation, Power of Attorney No./Signing Power No. as well
as telephone/ fax numbers with full correspondence address of the issuing Guarantee etc.

. Each page of the Insurance Surety Bond for Earnest Money Deposit shall be duty signed/initialled

by the executing officers and the last page shall be signed in full, indicating the particulars as
aforesaid (sub-para 2) under the seal of the Insurance Company

. Stamp paper shall be purchased in the name of Insurance Company counting the Insurance

Surety Bond, after the date 'Notice Inviting Tender', not more than six months prior to
execution/issuance of the Insurance Surety Bond. The name of the purchaser should appear at
the back side of stamp paper in the Vendors Sing. The issuing insurance Company shall be
requested independently for verification/confirmation of the Insurance Surety Bond issued, non-
confirmation of which may lead to rejection of 'Insurance Surety Bond'.

. Irrevocable, valid and fully enforceable Insurance Surety Bond in favour of the Employer (Name

of Employer) issued by any Insurance Company registered under insurance Ac amended from
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time to time and approved by the insurance Regulatory Development Authority of India (IRDA)
in Indian currency (INR) only is acceptable to the Employer.

6. Insurance Surety and for Bid security in original shall be submitted along with the Bid. However,
the issuing Insurance Company shall submit an unstamped duplicate copy of Insurance Surety
Bond directly by registered post (A.D.) to the Employer (authority inviting tenders) with
forwarding letter.
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SECTION XV

Form-8 A

FORMAT FOR INSURANCE SURETY BOND FOR PERFORMANCE GUARANTEE

(To be execute on Non-Judicial Stamp paper of appropriate value)

(Insurance Surety Bond No...................... )

(Name of the Contract)

To:

The Board of Authorities of the Port of Kandia,
Deendayal Port Authority

A.O. Building, P.O.

Box No. 50,

Gandhidham-

Kutch.

Dear Sir,

In consideration of the Board of Deendayal Port Authority of the Port of DEENDAYAL PORT
AUTHORITY (hereinafter called "The Board" which expression shall unless excluded by or repugnant to
the context or meaning thereof be deemed to include the Board of Deendayal Port Authority of the Port of
[DEENDAYAL PORT AUTHORITY], its successors and assigns) having awarded to M/s. [Contractor's
NamMeE] ..o with its Registered/Head Office at ........................
(hereinafter referred to as the 'Contractor', which expression shall unless repugnant to the context or
meaning thereof, include its successors administrators, executors and assigns), a Contract by issue of
Employer's Letter of Acceptance No. .................. dated. .......... and the same having been
acknowledged by the Contractor, for................ [Contract sum in figures and words] for.......................
[Name of the work) and the Contractor having agreed to provide a Contract Performance Guarantee for
the faithful performance of the entire Contract equivalent to......... (%)eeeenenns of the said value of the
aforesaid work under the Contract to the Employer.

We .............. [Name & Address of the Insurance Company) ........... having its Head Office at...........
(hereinafter referred to as the 'Surety’, which expression shall, unless repugnant to the context of
meaning thereof, include its successors, administrators, executors and assigns) do hereby guarantee
and undertake to pay the Employer, on demand any and all monies payable by the Contractor to the
extentof .......... (&) I as aforesaid at any time upto ................ (@) T [days/month/year]
without any demur. reservation, contest, recourse or protest and/or without any reference to the
Contractor. Any such demand made by the Employer on the Insurance Company shall be conclusive and
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binding notwithstanding any difference between the Employer and the Contractor or any dispute pending
before any Court, Tribunal, Arbitrator or any other authority. The Surety undertakes not to revoke this
guarantee during its currency without previous consent of the Employer and further agrees that the
guarantees herein contained shall continue to be enforceable till the Employer discharges this guarantee
ortill .............. [days/month/year) whichever is earlier.

The Employer shall have the fullest liberty, without affecting in any way the liability of the Insurance
company under this guarantee, from time to time to extend the time for performance of the Contract by
the Contractor. The Employer shall have the fullest liberty, without affecting this guarantee, to postpone
from time to time the exercise of any powers vested in them or of any right which they might have against
the Contractor, and to exercise the same at any time in any manner, and either to enforce or to forbear to
enforce any covenants, contained or implied, in the Contract between the Employer and the Contractor or
any other course or remedy or security available to the Employer. The Insurance company shall not be
released of its obligations under these presents by any exercise by the Employer of its liberty with
reference to the matters aforesaid or any of them or by reason of any other act or forbearance or other
acts of omission or commission on the part of the Employer or any other indulgence shown by the
Employer or by any other matter or thing whatsoever which under law would, but for this provision have
the effect of relieving the Insurance Company.

The Surety declares that this Insurance Surety Bond is issued by the ................. (name of
Insurance Company) as per applicable rules and regulations of insurance regulatory development
authority of India (IRDAI), and also agrees that the Employer at its option shall be entitled to enforce
this Guarantee against the Insurance Company as a principal debtor, in the first instance without
proceeding against the Contractor and notwithstanding any security or other guarantee the Employer
may have in relation to the Contractor's liabilities.

i) Our liability under this Insurance Surety Bond shall not exceed .......... (*)eeenennnns
ii) This Insurance Surety Bond shall be validupto ................. (F)eeeee,

iii) We are liable to pay the guaranteed amount or any part thereof under this Insurance Surety Bond only
and only if Employer serve upon Insurance Company a written claim or demand on or before

............. (@) T
Dated this.................. dayof........oceiiinins 20, at. .
WITNESS Signed for and on behalf of the Insurance
Company
L
(Signature) (Signature)
T
(Name) (Name)
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Notes:

I. (*) This sum shall be Five percent (5%) of the accepted tender annual value for minimum validity
period of 03 years before signing the agreement denominated in the types and proportions of
currencies.

(@) This date will be ninety (90) days, claim period of three months, same shall be extended or
renewed for same period, before 03 months of expiry of the previous Performance Guarantee.

(+) This date will be the date of issue of defect liability Certificate.

2. Insurance Surety Bond should be executed on appropriate stamp paper of requisite value, such
stamp paper should be purchased in the name of Issuing Insurance Company, not more than six (6)
months prior to execution/issuance of Insurance Surety Bond. The name of the purchaser should
appear at the back side of stamp paper in the Vendors Stamp. Insurance Surety Bond should
contain rubber stamp of the authorized signatory of the Insurance Company indicating the name,
designation and signature/ power of attorney number as well as telephone numbers / e-Mail Id with
full correspondence address of the Insurance Company.

In case the same is issued by an International Insurance Company (it should be registered under
Insurance Act 1938 or as amended from time to time and approved by the Insurance Regulatory
Development Authority of India (IRDAI)), the law prevalent in the country of execution shall
prevail for the purpose of Stamp Duty on the Insurance Surety Bond. However, in such a case, the
Insurance Surety Bond shall be got confirmed through any Indian Scheduled/Nationalized
Insurance Company.

3. Insurance Surety Bond is required to be submitted directly to the Employer by the issuing
Insurance Company (on behalf of Contractor) under registered post (A.D.). The Contractor can
submit an advance copy of Insurance Surety Bond to the Engineer.

4. The issuing Insurance Company shall write the name of Insurance Company's controlling branch/
Head Office along with contact details like telephone no., e-Mail Id and full correspondence
address in order to get the confirmation of Insurance Surety Bond from that branch/Head office, if
so required.
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