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DEENDAYAL PORT AUTHORITY 
 

 

 

MECHANICAL ENGINEERING DEPARTMENT 
 
 
 

Tender No.: CME/Mech.Division/1915 
 

 

TENDER FOR “DESIGN, SUPPLY, INSTALLATION, TESTING & 
COMMISSIONING OF 05 TPD GREEN BIO-METHANOL PLANT ON EPC 
MODE AT DPA WITH OPERATION AND MAINTENANCE FOR TWO 
YEARS”. 

 

Corrigendum No :- B 
 

 
B1. The Pre-bid clarification at Sr. No. 3 of Corrigendum - "Clarifications to Pre-Bid Queries", 

Annexure-AA, following “similar works means” shall be read as: 
Similar works means : 

 
i. The Bidder shall have done Design, Supply, Installation, Testing & Commissioning of 

at least one Bio-mass based or syngas-based methanol reactor plant successfully 
operating in India with minimum capacity of 0.25 TPD, 

and/or 
ii. The Bidder shall have done Design, Supply, Installation, Testing & Commissioning of 

at least one Bio-mass based power plant or syngas-based power plant successfully 
operating in India, 

and/or 
iii. Indian manufacturing “OEM” of Gasifier/Methanol synthesizer or “Authorized dealer” or 

“channel partners” or “bidder with authority letter for sole agency for 
Gasifier/Methanol synthesizer for this project” and have successfully supplied  
Gasifier/Methanol synthesizer of at least required capacity for 0.5 TPD Bio-methanol 
plant. 

 

Note 

(a) For Sr. No. (i) & (ii), above, for the purposes of qualification requirements of this 
Tender, credentials submitted by the bidder for their own or its parent /holding 
/promoter /wholly owned subsidiary company shall also be considered. However, 
they should have legally enforceable undertaking on a notarized stamp paper of 
Rs. 300/- jointly executed by the bidder and their parent /holding /promoter 

/wholly owned subsidiary company for equal responsibility for the requirements 
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of this tender. 
(b) For Sr. No. (iii), above for the purposes of qualification requirements of this 

Tender, credentials submitted by the bidder as “Authorized dealer” or “channel 
partners” shall submit the authorization on the letter head of the “OEM” and in 
case of “bidder with authority letter for sole agency for Gasifier/Methanol 
synthesizer” shall submit legally enforceable undertaking on a notarized stamp 
paper of Rs. 300/- jointly executed by the bidder with authority letter and OEM, 
conforming for minimum 10 years of backup support. 

(c) For the purpose of qualifications for (i) & (ii) parent /holding /promoter /wholly 
owned subsidiary company as well as for  (iii) “Authorized dealer” or “channel 
partners” either of the one should apply for this bid but both cannot bid 
simultaneously for the tender. 

 
B2. Corrigendum No :- A, Sr. No. A2, Clause no. 4.1, under Technical Qualification (Sr. No.2 of 

table), in addition to Sub para “A”, “B” and “C” following shall be considered as credential for 
the similar works mentioned at (iii) of “similar work means”: 
(D)   A  copy  of  successfully  supplied  Gasifier/Methanol  synthesizer  of  at  least  required 

capacity for 0.5 TPD Bio-methanol plant, in support of which bidder shall submit SO/PO 
with receipt from the client for respective Gasifier/Methanol synthesizer along with TDS 
certificates indicating the income tax deducted by the client for that supply. In case 
Gasifier/Methanol synthesizer supplied to any foreign agency, bill of lading, bill of 
delivery, etc. shall be submitted indicating value of item. 

 
B3.   Corrigendum No:- A, Sr. No. A20, Clause no. 7.4, shall be read as: 

 
7.4 Payment terms based on Schedule-B BOQ: 

a.  Terms of Payment: 
 

PART-A: 

Sl. 
No 

Job execution Payment release (in % of 
quoted LSTK) 

1 After submission of detailed engineering, design & drawings 

as   per   the    clause    no.10.19    under    Section-V,    and    after 

verification by TPIA. 

5% of BOQ submitted by the 
successful bidder shall be 

released. 

2 Against supply of two major components i.e. Gasifier and Methanol 

synthesizer at site in good condition, after verification & certification by 

TPIA. 

65% of BOQ rates quoted by 
the successful bidder shall be 

released. 

3 On successful installation and erection of two major components i.e. 

Gasifier and Methanol synthesizer at site, after verification & certification 

by TPIA. 

20% of BOQ rates quoted by 
the successful bidder shall be 

released. 

4 For items other than mentioned at sr. no. 2 & 3 above, for which no 

payment has been made, shall be paid after supply, installation, test & 

trials of complete plant for quantity & quality of product as per tender 

conditions, duly verified & certified by TPIA. 

85% of BOQ cost (except 
Gasifier and Methanol 

synthesizer) submitted by the 
successful bidder shall be 

released. 
5 After successful testing, commissioning, performance testing, training, 

handing over of the entire 5 TPD Bio-Methanol Plant as per the scope of 

work, after verification & certification by TPIA. 

10% of BOQ submitted by the 
successful bidder shall be 

released. 

 Total 100% 
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 b.  The successful Bidder shall submit the Price breakup of “Bill of Quantities” containing 
the breakup of detailed components of required for successful execution and 
commissioning of entire Bio-Methanol plant as per tender requirement for Part-A of 
Schedule-B, Section-VI, along with name of items, quantities & rate within 30 days 
after issuance of “Work order”. 

 
c.  This schedule (BOQ) is indicative for the purpose of ease of payment only and 

contractor is liable to supply all the required 
materials/equipment/components/items/consumable etc. required for successful 
execution and commissioning of entire Bio-Methanol plant in all respect to fulfill the 
tender requirement including but not limited to quality & quantity of the product. The 
payments indicated in above table shall be subject to recovery of balance 5% of 
performance security as retention money as per tender conditions. 

 
d.  The total value of these each Bill of Quantities, individually, shall correspond to the 

total value quoted by the bidder under Part-A of Schedule-B, Section-VI, irrespective 
of the fact, as to whether all the items required for proper completion of the works 
are furnished or not in the Bill of Quantities now requested for. Notwithstanding the 
same, it is the responsibility of the successful bidders to complete the work in all 
respects as per the scope of the present contract. 

 
e.  For Part B of Schedule–B Sr. No. 1, after supply of wooden chips at DPA site 100 % 

may be released subject to verification & certification by TPIA of DPA. 
 

f. For Part B of Schedule–B Sr. No. 2 & 3, during the Operation and maintenance 
service period, the contractor shall be entitled to receive payment of O & M on 
monthly basis. The payment shall be released on monthly basis through RTGS 
against submission of bills in triplicate during O & M contract, as per certification by 
the TPI. Income tax and surcharge and any statutory deduction thereon at applicable 
rates  shall  be  made  at  source  on  satisfactory  completion  of  each  month  on 
certification by the EIC on submission of bill, complete in all respects along with the 
various monthly operation and maintenance reports. 

 
 
 
 

B4.  Corrigendum A17  and Sr. No 161 of Corrigendum - "Clarifications to Pre-Bid Queries", Annexure- 
AA, of Tender No. CME/Mech.Division/1915 has been amended and shall be read as below: 

 
11. Liquidated Damage/Penalty (Clause no. 11 of Section-II is replaced as 

under) 
 

11.1  In case of delay in completion of the contract, liquidated damages (LD) may be levied at 

the rate of 1/2% of the contract value per week of delay or part thereof, subject to 

maximum of 10% of the price quoted in EPC part (except O&M part). 

11.2  The employer, if satisfied that the works can be completed by the Agency within a 

reasonable time after the specified time for completion may allow further extension of 

time at its discretion with or without the levy of LD. In the event of extension of time at 

its discretion with LD the employer will be entitled without prejudice to any other right or 

remedy available in that behalf per cent (1/2%) of the contract value of the works for 

each week or part of the week subject to the ceiling of 10% of price quoted in EPC part 

(except O&M part) 

11.3  The employer, if not satisfied that the works can be completed by the contract, and in the 

event of failure on the part of the Agency to complete work within further extension of 

time allowed as aforesaid shall be entitled without prejudice to any other right or remedy 

available in that behalf to rescind the contract. 
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11.4  The employer, if not satisfied with the progress of the contract and in the event of failure 

of the Agency to recoup the delays in the mutually agreed time frame, shall be entitled to 

terminate the contract. 

11.5  In the event of such termination of the contract as described in clauses (11.3) or (11.4) 

or both, the employer shall be entitled to recover LD up to ten percent (10%) of the price 

quoted in EPC part (except O&M part) and forfeit the security deposit made by the 

contract be sides getting the work completed by other means at the risk and cost of the 

agency. 
11.6  In case part / portion of the work can be commissioned and port operates the portion for 

commercial purpose, the rate of LD will be restricted to the uncompleted value of work, 

the maximum LD being on the entire price quoted in EPC part (except O&M part). 

 
11.7  “After successful Commission and taken over by DPA, minimum of 90% availability of bio- 

methanol plant in a month shall be ensured by the contractor, penalty of Rs. 8,500/- per 

hour    shall    be    recovered    from    the    monthly    bill    of    the    contractor”. 

 
Illustration: 

 
 Shortfall (%)=90% – Actual Availability(%) 
 Actual availability in any month 85%, 
 Therefore, Shortfall =90 - 85=5%, 

 Let’s assume shortfall months has 30 days, 

 therefore, shortfall hrs. = (5%X30 days) = 1.5 days = 36 hours 
 Applicable penalty in that month: =36 x 8500 = Rs. 3,06,000/- in that month. 

 
11.8  Shortfall in manpower during completer period of two years of O&M after successful 

commissioning shall attract penalty of Rs. 2000/- for each shift per person. 

11.9  After installation & commissioning, during test & trials and after taking over by DPA, if the 

plant does not achieve the quantity of 5TPD, penalty shall be 0.1% of the Part –A of EPC 

contract value (i.e. Part-A of Schedule-B, Section VI), for each less 0.1 TPD in quantity.  

 
 
 
 
 
 

Sd./- 

Chief Mechanical Engineer 

Deendayal Port Authority 


