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NOTICE NO. EL/AC/2875 

Name of work Design, Supply, Installation, Testing & Commissioning of On-Grid 
Solar Rooftop Power Plants at various locations under CSR 

Estimated cost put to tender ₹35,80,916.00 

Tender fee: ₹2,500 + 450 (GST) Present rate of GST is 18% 

EMD ₹35,809.00 
Through on line transfer in PNB bank account no. 
2177002100004628 - Deendayal Port Authority - (IFSC code 
PUNB0217700).    Scanned copy of RTGS no. and date of transfer 
may be uploaded on (n) procure website. 
In case of Micro and Small Enterprise (MSEs) holding valid 
certificate issued by any agencies/organization under the Ministry 
of Micro, Small and Medium Enterprises indicating the list of activity 
related to the subject tender as per National Industrial 
Classification-2008 mentioned in the table below only shall become 
eligible for exemption from payment of Tender fee/EMD. Such 
bidder shall upload the scanned copy of valid Certificate along with 
duly filled & signed Bid Securing Declaration (Form – 6) in 
preliminary bid failing which the bid shall be considered non-
responsive. 

Level Description 

Section – D ELECTRICITY, GAS, STEAM AND AIRCONDITION 
SUPPLY 

Division – 
35 

ELECTRICITY, GAS, STEAM AND AIRCONDITION 
SUPPLY 

Group – 351 Electric power generation, transmission and 
distribution 

Class – 
3510 

Electric power generation, transmission and 
distribution 

Sub Class – 
35105 

Electric power generation using solar energy 

 

Last date of downloading 02/12/2025 up to 16:00  

Last date and time of 
submission of E-tender 

02/12/2025 up to 16:00 only on website 
https://tender.nprocure.com: 

Pre-bid meeting 20/11/2025 at 15:00 Hrs. 

Date and time for opening of 
E-tender 

02/12/2025 at 16:30 Hrs. 

Downloading websites https://tender.nprocure.com, http://www.deendayalport.gov.in as 
well as http://www.eprocure.gov.in. 

Corrigendum, if any, will be placed on websites only. 

 

 

 

Executive Engineer (Electrical) 
Deendayal Port Authority 

 

  

https://kpt.nprocure.com/
https://kpt.nprocure.com/
http://www.eprocure.gov.in/
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NOTICE INVITING ON LINE TENDER 

Department Name   Mechanical Engineering Department 

Circle/ Division Electrical Division, Nirman Building, 
Ground Floor, New Kandla - (Kutch)-370210 

Tender Notice No. EL/AC/2875 

Name of Project Design, Supply, Installation, Testing & Commissioning of On-Grid 
Solar Rooftop Power Plants at various locations under CSR 

Name of Work Design, Supply, Installation, Testing & Commissioning of On-Grid 
Solar Rooftop Power Plants at various locations under CSR 

Estimated Contract 
Value (INR) 

₹35,80,916.00 

Period of Completion 
(in Months) 

Four months from the date of issue of Work Order 

Bidding Type Open 

Bid Call (Nos.) One 

Tender Currency Type Single 

Tender Currency 
Settings 

Indian Rupee (INR) 

Qualifying Criteria: PRE-QUALIFICATION CRITERIA FOR ELIGIBLE BIDDERS: 

The Bidders shall fulfill the following pre-qualification criteria: 

a) Average Annual financial turnover during the last 3 years, ending 

31st March of the previous financial year, should be at least 

₹10,74,275.00 Certified by Chartered Accountant with UDIN. 

b) Experience of having successfully completed similar works during 

last 7 years ending last day of month previous to the one in 

which applications are invited should be either of the following: 

i)     Three similar completed works each costing not less than 

the amount equal to ₹14,32,366.00 (excluding GST). 

Or 

ii) Two similar completed works each costing not less than 

the amount equal to ₹17,90,458.00 (excluding GST). 

Or 

iii) One similar completed work costing not less than the 

amount equal to ₹28,64,733.00 (excluding GST). 

IMPORTANT: 

(i) In case a work is started prior to 07 (seven) years, ending last of 

month previous to the one in which tender is invited, but completed 

in last 07 (seven) years, ending last day of month previous to the 

one in which tender is invited, the completed work shall be 

considered for fulfilment of credentials. 

(ii) If a work is physically completed and completion certificate to 

this extent is issued by the concerned organization but final bill is 

pending, such work shall be considered for fulfilment of credentials. 
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(iii) If a part or a component of work is completed but the overall 

scope of contract is not completed, such work shall not be 

considered for fulfilment of technical credentials even if the cost of 

part completed work/component is more than required for fulfilment 

of credentials. 

(iv) In case a work is considered similar in nature for fulfilment of 

technical credentials, the overall cost of that work shall be 

considered and no separate evaluation for each component of that 

work shall be made to decide eligibility. 

c) In Case the similar work has been issued for any private body, 

the bidder will be required to produce the tax deducted at source 

(TDS) certificate indicating the income tax deducted by the client 

for that work, which will form the basis for assessing the value of 

completed work. 

IMPORTANT: 

(i) The particular raw in the TDS certificate (Form 16 or Form 

26A), which indicates the credit of the payment received from 

the client, should be highlighted. 

(ii) Along with the TDS certificate, a declaration on the letter 

head of a Chartered Accountant should be submitted giving 

details such as the name of bidder, the name of the client for 

which the bidder has carried out the work, name of work, work 

order no. and date, gross amount of the payment, net amount 

received from the client, TDS amount. The statement should be 

signed by the Chartered Accountant. 

(iii) In case any discrepancies between the TDS (Form 16 or 

Form 26A) and the declaration given by the Chartered 

Accountant with regard to payment received from the client, it 

should be explained. 

d) The contractor shall have valid electrical contractor’s license for 

carrying out electrical work of nature involved in this tender 

obtained from the competent authority of Gujarat State without 

which the tender shall not be accepted. Contractor shall submit 

copy of the license in lieu of the same for consideration. 

Definition of Similar 
work 

Similar work means “Supply, installation, testing and commissioning 
of On-Grid Rooftop Solar Power System” executed for Government 
or Public Sector Undertaking or any Industrial/ Commercial/ 
Institutional Organization.  

Joint Venture Not Allowed 

Rebate Not applicable 
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Bid Document Fee: ₹ 2,500 + 450 (GST) Present rate of GST is 18% 
Through on line transfer in PNB bank account no. 
2177002100004628 - Deendayal Port Authority - (IFSC code 
PUNB0217700).    Scanned copy of RTGS no. and date of transfer 
may be uploaded on (n) procure website. 
In case of Micro and Small Enterprise (MSEs) holding valid certificate 
issued by any agencies/organization under the Ministry of Micro, 
Small and Medium Enterprises indicating the list of activity related to 
the subject tender as per National Industrial Classification-2008 
mentioned in the table below only shall become eligible for 
exemption from payment of Tender fee/EMD. Such bidder shall 
upload the scanned copy of valid Certificate along with duly filled & 
signed Bid Securing Declaration (Form – 6) in preliminary bid failing 
which the bid shall be considered non-responsive. 

Level Description 

Section – D ELECTRICITY, GAS, STEAM AND AIRCONDITION 
SUPPLY 

Division – 
35 

ELECTRICITY, GAS, STEAM AND AIRCONDITION 
SUPPLY 

Group – 351 Electric power generation, transmission and 
distribution 

Class – 
3510 

Electric power generation, transmission and 
distribution 

Sub Class – 
35105 

Electric power generation using solar energy 

 

Bid Document Fee 
Payable To: 

Through on line transfer in PNB bank account no. 
2177002100004628 - Deendayal Port Authority - (IFSC code 
PUNB0217700).    Scanned copy of RTGS no. and date of transfer 
may be uploaded on (n) procure website. 

Bid Security/ EMD 
(INR) : 

₹35,809.00 
Through on line transfer in PNB bank account no. 
2177002100004628 - Deendayal Port Authority - (IFSC code 
PUNB0217700).    Scanned copy of RTGS no. and date of transfer 
may be uploaded on (n) procure website. 
In case of Micro and Small Enterprise (MSEs) holding valid certificate 
issued by any agencies/organization under The Ministry of Micro, 
Small and Medium Enterprises indicating the list of activity related to 
the subject tender as per National Industrial Classification-2008 
mentioned in the table below only shall become eligible for 
exemption from payment of Tender fee/EMD. Such bidder shall 
upload the scanned copy of valid Certificate along with duly filled & 
signed Bid3 Securing Declaration (Form – 6) in preliminary bid failing 
which the bid shall be considered non-responsive. 

Level Description 

Section – D ELECTRICITY, GAS, STEAM AND AIRCONDITION 
SUPPLY 

Division – 
35 

ELECTRICITY, GAS, STEAM AND AIRCONDITION 
SUPPLY 

Group – 351 Electric power generation, transmission and 
distribution 
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Class – 
3510 

Electric power generation, transmission and 
distribution 

Sub Class – 
35105 

Electric power generation using solar energy 

 

Bid Security/ EMD 
(INR)  In Favor of:  

Through on line transfer in PNB bank account no. 
2177002100004628 - Deendayal Port Authority - (IFSC code 
PUNB0217700).    Scanned copy of RTGS no. and date of transfer 
may be uploaded on (n) procure website.  

Bid Document 
Downloading Start 

Date 

11/11/2025 

Bid Document 
Downloading End 

Date 

02/12/2025 up to 16:00 Hrs. 

Date & Place of Pre 
Bid Meeting 

20/11/2025 @ 15:00 Hrs. 
Office of the Chief Mechanical Engineer, A.O. Building, Gandhidham 

Last Date & Time for 
Receipt of Bids 

02/12/2025 @ 16:00 Hrs. 

Bid Validity Period 120 Days 

Condition  (1) Tender Fee shall be submitted through on line transfer in PNB 
bank account no. 2177002100004628 - Deendayal Port Authority - 
(IFSC code PUNB0217700). Scanned copy of RTGS no. and date 
of transfer may be uploaded on (n) procure website. 

In case of Micro and Small Enterprise (MSEs) holding valid certificate 
issued by any agencies/organization under The Ministry of Micro, 
Small and Medium Enterprises indicating the list of activity related to 
the subject tender as per National Industrial Classification-2008 
mentioned in the table below only shall become eligible for 
exemption from payment of Tender fee/EMD. Such bidder shall 
upload the scanned copy of valid Certificate along with duly filled & 
signed Bid Securing Declaration (Form – 6) in preliminary bid failing 
which the bid shall be considered non-responsive. 

Level Description 

Section – 

D 

ELECTRICITY, GAS, STEAM AND AIRCONDITION 

SUPPLY 

Division – 

35 

ELECTRICITY, GAS, STEAM AND AIRCONDITION 

SUPPLY 

Group - 

351 

Electric power generation, transmission and 

distribution 

Class – 

3510 

Electric power generation, transmission and 

distribution 

Sub Class 
– 35105 

Electric power generation using solar energy 

(2) EMD: Through on line transfer in PNB bank account no. 
2177002100004628 - Deendayal Port Authority - (IFSC code 
PUNB0217700). Scanned copy of RTGS no. and date of transfer 
may be uploaded on (n) procure website. In case of Micro and 
Small Enterprise (MSEs) holding valid certificate issued by any 
agencies/organization under The Ministry of Micro, Small and 
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Medium Enterprises indicating the list of activity related to the 
subject tender as per National Industrial Classification-2008 
mentioned in the table below only shall become eligible for 
exemption from payment of Tender fee/EMD. Such bidder shall 
upload the scanned copy of valid Certificate along with duly filled & 
signed Bid Securing Declaration (Form – 6) in preliminary bid failing 
which the bid shall be considered non-responsive. 

Level Description 

Section – 

D 

ELECTRICITY, GAS, STEAM AND AIRCONDITION 

SUPPLY 

Division – 

35 

ELECTRICITY, GAS, STEAM AND AIRCONDITION 

SUPPLY 

Group - 

351 

Electric power generation, transmission and 

distribution 

Class – 

3510 

Electric power generation, transmission and 

distribution 

Sub Class 
– 35105 

Electric power generation using solar energy 

NOTE: Accordingly, offer of those bidders shall only be 
opened whose EMD, Tender Fee and MSME certificate along 
with Bid securing declaration form (in case of exemption) 
are received as mentioned above. 

Remarks Bidder has to upload the scanned copy of EMD & Tender fee (MSME 
certificate along with Bid Securing Declaration Form; in case of 
exemption) in preliminary bid submission, without which Technical 
Bid will not entertained. 

The hard copies should reach to the Electrical Division within 07 days 
from the date of opening of Preliminary Bid. 

Bid Opening Date Technical Bid will be opened on 02/12/2025 @ 16:30 Hrs. Date of 
opening of price bid shall be notified after scrutiny and evaluation of 
Technical Bid. 

Documents required to 
be submitted by 

scanning through online 

Documents in support of fulfilling Qualifying Criteria as indicated 
above. 

a. Tender fees plus GST: As indicated above. 

b. EMD: As indicated above. 

Documents Mentioned in Eligibility Criteria. 

Officer Inviting Bids: Executive Engineer (Electrical), Electrical Division, Nirman Building, 
Ground Floor, New Kandla, Kutch, Gujarat 370210. 

Bid Opening Authority : Executive Engineer (Electrical) 

Address: Executive Engineer (Electrical), Electrical Division, Nirman Building, 
Ground Floor, New Kandla, Kutch, Gujarat 370210. 

Contact Details : Executive Engineer (Electrical), Electrical Division, Nirman Building, 
Ground Floor, New Kandla, Kutch, Gujarat 370210. Mobile No. 98252 
27048. 

E-mail ID: deepak.hazra@deendayalport.gov.in 

mailto:deepak.hazra@deendayalport.gov.in
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In case, bidders need any clarifications or if training is required to participate in online 

Tenders, they can contact (n) Procure Support team at following address:   

(n) Code Solutions-A division of GNFC Ltd., 

(n)Procure Cell 403, GNFC Info tower, S.G. Road, Bodakdev, Ahmadabad – 380054 (Gujarat) 

Contact Details:  

Airtel: +91-79-40007501, 40007512, 40007516, 40007517, 40007525 

BSNL: +91-79-26854511, 26854512, 26854513 (EXT: 501, 512, 516, 517, 525) 

Reliance: +91-79-30181689 Fax: +91-79-26857321, 40007533 

E-mail:nprocure@gnvfc.net 

TOLL FREE NUMBER: 1-800-233-1010 (EXT: 501, 512, 516, 517, 525) 

 
 
 
 

Executive Engineer (Electrical) 
Deendayal Port Authority  

mailto:nprocure@gnvfc.net
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SECTION – I 
INSTRUCTION TO BIDDERS 

A.  GENERAL 

1. Scope of Bid 

1.1 The Executive Engineer (Electrical), Deendayal Port Authority invites bids by E-Tendering 

from the interested eligible bidder for the work as mentioned in the notice inviting online 

tender. All bids shall be completed and submitted on-line in accordance with instruction to 

the bidders. 

1.2 The successful bidder will be expected to complete the works by the intended completion 

period. 

2. Source of funds 

2.1 The employer has arranged the funds from the internal resources and will have sufficient 

funds in India Currency for execution of the work. 

3. Eligible Bidders 

Only eligible bidders fulfilling all the requirements as mentioned in the Notice Inviting 

Online Tender may participate in the subject Tender. Successful completion of “Similar 

Works” only shall be considered for evaluation of eligibility criteria. 

3.1 The invitation for Bids is open to all eligible bidders meeting the eligibility criteria as defined 

in clause regarding Eligibility Criteria. 

3.2 All bidders shall fill the forms provided in Section – IV- Part – I “To be submitted by Bidders 

with their Bids”. 

3.3 Government-owned enterprises may participate if they are legally and financially 

autonomous, operate under commercial law and are not a dependent agency of the 

employer subject to fulfilment of Minimum Qualifying criteria. 

3.4 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices 

issued by the employer. 

4. Eligibility Criteria: 

4.1 (I) The Bidders shall fulfill the following pre-qualification criteria: 

Sr. 

No. 

Particulars Supporting Documents 

(A) Average Annual financial 

turnover during the last 3 years, 

ending 31st March of the previous 

financial year, should be at least           

₹10,74,275.00 Certified by 

Chartered Accountant with 

UDIN. 

Certificate should be issued by the Chartered 

Accountant. 

(B) Experience of having 

successfully completed similar 

works during last 7 years ending 

(a) A copy of the completion certificate in respect 

of the successfully completed similar work. 
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last day of month previous to 

the one in which applications are 

invited should be either of the 

following: 

(1) Three similar completed 

works each costing not less 

than the amount equal to 

₹14,32,366.00 (excluding 

GST). 

Or 

(2) Two similar completed works 

each costing not less than 

the amount equal to 

₹17,90,458.00 (excluding 

GST). 

Or 

(3) One similar completed work 

costing not less than the 

amount equal to 

₹28,64,733.00 (excluding 

GST). 

 

(b) A copy of detail work order should also be 

submitted for which the bidder is submitting the 

completion certificate. 

Such completion certificate should be issued on 

the letter head of the client and invariably reflect 

the following details: 

(1) Name of Contractor (2) Name of Work (3) 

Number of Work Order/Agreement and date (4) 

Contract value (5) Contract period (6) Date of 

commencement of work (7) Date of completion of 

work (8) Value of Work executed during the 

contract period/original contract period (9) Date 

of issue of completion certificate. 

IMPORTANT: 

(i) In case a work is started prior to 07 (seven) 

years, ending last of month previous to the one in 

which tender is invited, but completed in last 07 

(seven) years, ending last day of month previous 

to the one in which tender is invited, the 

completed work shall be considered for fulfilment 

of credentials. 

(ii) If a work is physically completed and 

completion certificate to this extent is issued by 

the concerned organization but final bill is 

pending, such work shall be considered for 

fulfilment of credentials. 

(iii) If a part or a component of work is completed 

but the overall scope of contract is not completed, 

such work shall not be considered for fulfilment of 

technical credentials even if the cost of part 

completed work/component is more than required 

for fulfilment of credentials. 

(iv) In case a work is considered similar in nature 

for fulfilment of technical credentials, the overall 

cost of that work shall be considered and no 

separate evaluation for each component of that 

work shall be made to decide eligibility. 

 Similar works means ““Supply, installation, testing and commissioning 

of On-Grid Rooftop Solar Power System” executed 

for Government or Public Sector Undertaking or 

any Industrial/ Commercial/ Institutional 

Organization. 
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(C) In Case the similar work has been issued for any private body, the bidder will be 
required to produce the tax deducted at source (TDS) certificate indicating the income 
tax deducted by the client for that work, which will form the basis for assessing the 
value of completed work. 

IMPORTANT: 

(1) The particular raw in the TDS certificate (Form 16 or Form 26A), which indicates 
the credit of the payment received from the client, should be highlighted. 

(2) Along with the TDS certificate, a declaration on the letter head of a Chartered 
Accountant should be submitted giving details such as the name of bidder, the 
name of the client for which the bidder has carried out the work, name of work, 
work order no. and date, gross amount of the payment, net amount received 
from the client, TDS amount. The statement should be signed by the Chartered 
Accountant. 

In case any discrepancies between the TDS (Form 16 or Form 26A) and the 

declaration given by the Chartered Accountant with regard to payment received from 

the client, it should be explained. 

(D) The contractor shall have valid electrical contractor’s license for carrying out electrical 
work of nature involved in this tender obtained from the competent authority of 
Gujarat State without which the tender shall not be accepted. Contractor shall submit 
copy of the license in lieu of the same for consideration. 

 

INSTRUCTIONS FOR UPLOADING OF SCANNED DOCUMENT ON  BIDDING 
PORTAL 

Sr. 
No. 

Instruction Precautions 

1 There should not be any bulk scanning and 
uploading of all bidding documents.    
 
For example, along with work/supply order its 
related documents such as completion certificate 
and performance certificate can be bulk scanned 
and uploaded by giving specific name of the 
documents e.g. name of client.  
 
Every document should be specifically named and 
separately uploaded for its identification. 

The required bidding document 
should be scanned in high 
quality pdf. The scanned copy 
should be clear and visible. 
 
No unrelated document should 
be scanned and included with 
the specific set of scanned 
document. 
 
Every document should be 
specifically named and 
separately uploaded for its 
identification. 

2 The document related to techno-financial criteria 
should invariably be scanned and uploaded on (n) 
procure bidding portal.  
 
Techno-financial qualification will be done on the 
basis of documents uploaded on bidding portal 
only. 

The required bidding document 
should be scanned in high 
quality pdf. The scanned copy 
should be clear and visible. 
 
The scanned pdf file should 
invariably be given specific 
name for its identification e.g. 
turn over certificate, solvency 
certificate etc. 
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Every document should be 
specifically named and 
separately uploaded for its 
identification. 

 

4.2  All bidders shall scan and forward the following information and documents with their bids. 

a. Copies of original documents defining the constitution or legal status, place of registration, 

and principal place of business, written power of attorney of the signatory of the Bid to 

commit the Bidder. 

b. Total monetary value of similar works performed for each of the last seven years ending 

last day of month previous the one in which applications are invited. 

c. Experience in works of a similar nature and size for each of the last seven years, and details 

of works underway or contractually committed, and Employers who may be contacted for 

further information on those contracts. 

d. Reports on the financial standing of the Bidder, such as profit and loss statements and 

auditor’s reports for the past three years ending 31st March of the previous financial year. 

e. Duly filled Forms mentioned in Section – IV- Part – I. 

f. PAN, Registration with GST, Provident Fund Authorities. 

g. Valid Electrical Contractor License issued by Gujarat State. 

h. EMD: As indicated in NIT. 

i. Tender fee: As indicated in NIT. 

j. Information regarding any litigation, current or during the last five years, in which the 

Bidder is involved, the parties concerned, and disputed amount. 

k. A certificate by the bidder that they have not been banned / blacklisted by any govt. 

Agency. 

l. Power of attorney (dully accompanied by resolution of Board in case of company). 

m. Qualifications and experience of key site management and technical personnel proposed for 

the contract. 

n. The completion certification should invariably mention the reference no. of work order, the 

date of completion and contract value. 

o. The copy of the work order should also be submitted for which the bidder is submitting 

completion certificate. 

p. In case the similar work has been executed for any private body, the bidder will be required 

to produce the tax deducted at source (TDS) certificate indicating the income tax deducted 

by the client for that work, which will form the basis for assessing the value of completed 

work. 

q. Bidders should give an undertaking letter duly stating that the documents submitted by 

them in support of their credentials are genuine and DPA is at liberty to take any action 

against the bidder if the said documents are found to be non-genuine. 

r. Bidders should give an undertaking that they will comply to the specifications of the work 

including terms and conditions in total without any deviation. 

4.3  Even though the bidder meets the above qualifying criteria, they are subject to be 

disqualified if they have: 

4.3.1  Made misleading or false representations in the forms, statements and attachments 

submitted in proof of the qualification requirements: and/or 
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4.3.2  Record of poor performance such as abandoning the works, non – completion of the 

contract. 

5. One Bid per Bidder 

5.1 Each bidder shall submit only one bid. A bidder who submits more than one Bid will cause 

all the proposals with the Bidder’s participation to be disqualified and the bidder can be 

disqualified for bidding of any contract with DPA for a period of 03 years. 

6. Joint Venture (This Clause is modified as per Clause No. 1 of Special Conditions, 

Section – III): 

In case of association in the form of consortium or joint venture agreement, the members 

of the association shall nominate one of the members as “lead partner” for participating in 

the tender and signing all the documents related therewith up to signing of agreement and 

execution of all the contractual obligations there after (in case of award of contract). All the 

partners of the association must also, jointly and severally, be responsible for satisfactory 

execution and performance of the contract. The firms with at least 26% equity holding each 

are allowed to jointly meet the legibility criteria.  

7. Cost of Bidding 

7.1 The Bidder shall bear all costs associated with the preparation and submission of its Bid and 

employer will in no case be responsible and liable for those costs regardless of the conduct 

or outcome of the bidding process. 

8. Site Visit 

8.1  The Bidder, at his own responsibility and risk is encouraged to visit and examine the site of 

work and its surroundings and obtain all information that may be necessary for preparing 

the Bid and entering into a contract for the works. The costs of visiting the site shall be at 

the Bidders’ own expense. 

B. Bidding Documents 

9. Content of Bidding Documents 

9.1  The set of bidding documents comprises the documents listed in the below and addenda 

issued in accordance with Clause 9: 

Invitation for Bids (NIT) 

o Bid Reference No. EL/AC/2875 

o NIT    : Invitation for Bids   

o Section I  : Instruction to Bidders 

o Section II  : General Conditions of Contract 

o Section III  : Special Conditions of Contract 

o Section IV  : Forms of Bid  

o Section V  : Scope of Work & Technical Specifications  

o Section VI  : Bill of Quantities 

o Section VII  : Drawings 

o SECTION VIII : Approved Make list of electrical items 

9.2  The bidding documents shall be downloaded. The documents should be completely filled 

and submitted through on line E – Tendering process. 
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9.3  The bidder is expected to examine carefully all instructions, conditions of contract, forms, 

terms, technical specifications, bill of quantities, in the bid document. Failure to comply with 

the requirements of the bid document shall be at the bidder’s own risk. Bids which are not 

substantially responsive to the requirements of the tender documents shall be rejected. 

 10.  Clarifications of the Bidding Documents 

10.1  A prospective bidder requiring any clarification of the bidding documents may notify the 

employer in writing. The employer may respond to any request for clarification which are 

received within seven days prior to date of pre-bid meeting. The clarifications shall be 

uploaded on Website https://tender.nprocure.com, www.deendayalport.gov.in and 

www.eprocure.gov.in. 

10.2  Pre–Bid meeting 

10.2.1 The bidder or his official representative may attend pre-bid meeting to be held on 

__/__/2025 @ 15:00 Hrs. in the Office of the Chief Mechanical Engineer, A.O. Building, 

Gandhidham. The bidders/representative of bidders who wish to attend the Pre-Bid 

meeting shall furnish the authority letter on the letter head of Bidder, for attending the 

Pre-Bid Meeting on behalf of bidder at the time of Pre-Bid Meeting. 

10.2.2 The purpose of the meeting will be to clarify issues related to work and tender 

conditions. 

10.2.3 Pre – Bid clarifications will be uploaded in https://tender.nprocure.com, 

www.deendayalport.gov.in and www.eprocure.gov.in website without disclosing source 

of enquiry. 

10.2.4 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a 

bidder. 

10.2.5 At any time prior to the deadline for submission of Bids, employer may, for any reason, 

whether at its own initiative or in response to a clarification sought by any prospective 

bidder, modify the bidding documents by amendment / addendum. 

10.2.6 Those bidders who download the tender document from the website shall be solely 

responsible to check the web site for the amendment issued in shape of Corrigendum 

and/or Addendum. 

11.  Language of Bid 

 All documents relating to the bid shall be in the English language. 

12.  Documents comprising the Bid 

  The bid submitted by the bidder shall comprise the following: 

A) Technical Bid: 

(i) EMD, Tender Fees. 

(ii) Qualification information in accordance to clause of Eligibility Criteria shall be 

submitted.  

B) Financial Bid: 

(i) Bill of Quantities duly filled and digitally signed by bidder. 

13. Bid Prices 

https://kpt.nprocure.com/
http://www.deendayalport.gov.in/
http://www.eprocure.gov.in/
https://kpt.nprocure.com/
http://deendayalport.gov.in/
http://www.eprocure.gov.in/
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13.1  The rates and prices quoted by the bidder shall be fixed for the duration of the contract and 

shall not be subject to adjustment on any account. 

13.2  The prices shall be quoted inclusive of all Taxes, (except GST), Duties, and other incidentals 

charges like Transportation, Loading, Unloading, Boarding & Lodging, insurance etc. and 

should remain firm till completion of work. 

14.  Currencies of Bid and Payment 

 The unit rates and the prices shall be quoted by the bidder in Indian Rupees only. 

15. Bid Validity 

15.1  Bids shall remain valid for a period of 120 days from the date of opening of the Technical 

Bid. A bid valid for a shorter period shall be rejected by the employer as Non-responsive. 

15.2  In exceptional circumstances, prior to expiry of the original time limit, the employer may 

request the bidders to extend the period of validity for additional period. The request and 

the bidders’ responses shall be made in writing. A bidder may refuse the request for which 

EMD, if any, will not be forfeited. 

15.3 A bidder agreeing to the request will not be permitted to modify his bid. 

16.  Bid Security  

16.1. EARNEST MONEY DEPOSIT (EMD)   

  The tender shall be accompanied by Earnest Money Deposit of ₹35,809.00 (Rupees Thirty-
Five Thousand Eight Hundred Nine only) through on line transfer in PNB bank account no. 
2177002100004628 - Deendayal Port Authority - (IFSC code PUNB0217700). The tender not 
accompanied with EMD shall not be considered & their technical and price bid will be returned un-
opened. Scanned copy of RTGS no. and date of transfer may be uploaded on (n) procure website. 
In case of Micro and Small Enterprise (MSEs) holding valid certificate issued by any 
agencies/organization under The Ministry of Micro, Small and Medium Enterprises indicating the list 
of activity related to the subject tender as per National Industrial Classification-2008 mentioned in 
the table below only shall become eligible for exemption from payment of Tender fee/EMD. Such 
bidder shall upload the scanned copy of valid Certificate along with duly filled & signed Bid 
Securing Declaration (Form – 6) in preliminary bid failing which the bid shall be considered non-
responsive. 

Level Description 

Section – D ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY 

Division – 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY 

Group - 351 Electric power generation, transmission and distribution 

Class – 3510 Electric power generation, transmission and distribution 

Sub Class – 35105 Electric power generation using solar energy 

 
a) EMD  

(i) The EMD of successful Bidder will be refunded on submission of performance guarantee (in 

Form 9) as per the tender clause and executing the agreement (in Form 8) as per tender 

clause. The EMD of unsuccessful bidders other than L1 & L2 be refunded immediately after 
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ranking of Bids. Earnest Money of L2 bidder shall be  refunded immediately after entering 

into agreement with L1 and acceptance of Performance Guarantee from L1. 

(ii) EMD will be refunded suo-motto without any application from the Bidders. 

(iii) The EMD of successful bidder will be discharged (refunded) after he has signed the 

Agreement and furnished the required Performance Guarantee. 

(iv) Earnest Money Deposit will not carry any interest. 

b) Bid Security i.e. EMD will be forfeited if: 

(i) The bidder withdraws the Bid after Bid opening during the bid validity; 

(ii) The bidder does not accept the correction of the Bid-Price, pursuant to any arithmetic errors; 

(iii) The successful Bidder fails within the specified time limit to 

(a) sign the Agreement or 

(b) furnish the required performance Guarantee 

(iv) The bidder submits more than one bid 

17. Alternative Proposals by Bidders 

17.1  Conditional offer or Alternative offers will not be considered in the process of tender 

evaluation. 

18. Format and Signing of Bid 

18.1  The Price Bid to be submitted on-line shall be signed digitally by a person or persons duly 

authorized to sign on behalf the Bidders. 

19. Amendment of Bidding Documents 

19.1  Before the deadline for submission of bids, the Employer may modify the bidding 

documents by using addenda. 

19.2  Any addendum thus issued shall be part of the bidding documents and shall be 

communicated in writing or by cable to all the purchasers of the bidding documents. 

Prospective bidders shall acknowledge the receipt of each addendum by cable to the 

Employer. 

19.3  To give prospective bidders reasonable time in which to take an addendum in to account in 

preparing their bids, the Employer shall extend as necessary the deadline for submission of 

bids. 

C. Submission of Bids 

20.  Submission of Bids 

Bidders who wish to participate in the tender will have to procure/should have legally valid 

Digital Certificate, as per Information Technology Act-2000, using which they can sign their 

electronic bids. The bidders can procure the Digital Certificate from (n) code solutions a 

division of GNFC Ltd, who are licensed certifying authority by Government of India. All bids 

should be digitally signed. For details regarding Digital signature certificate and related 

matters, the bidder may contact the following address: 

 (n) Code Solutions,  
 A Division of GNFC,  
 301 GNFC Info tower,  
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 Bodakdev, Ahmedabad.  
 Tel. 91 79 26857316/17/18   
 Fax: 91 79 26857321  
 Mobile: 9327084190 / 9898589652. 
 E-mail: nprocure@gnvfc.net. 

 
 Bid reference No. EL/AC/2875 
 Name and address of the bidder. 
 
The accompaniments to the tender documents as described under Clause 4.2 shall be 

Scanned and submitted On-Line along with Tender documents. However, the 

originals/attested hard copies along with tender documents (except Price Bid), 

signed on bottom of each page in token of acceptance of Tender Conditions and 

shall have to be forwarded subsequently so as to reach the office of EE (E) within 7 days 

before opening of the tenders. 

The envelopes shall be addressed to: 

(a) Executive Engineer (Electrical) 
 Deendayal Port Authority 
 Electrical Division, 

Ground Floor, 
Nirman Building,  
New Kandla, Kutch. 

 Gujarat 370210. 
(b) bear the following identification: 

         “Design, Supply, Installation, Testing & Commissioning of On-Grid Solar Rooftop 
Power Plants at various locations under CSR” 

 Bid reference No. EL/AC/2875 

 Name and address of the bidder. 

21.  Deadline of Submission of the Bids 

21.1 Bids must be received by the employer in On-Line System at websites 

https://tender.nprocure.comnot later than 02/12/2025 up to 16:00 Hrs. 

21.2  At the time of submission of the tender document, the Bidder shall give an undertaking that 

no changes have been made in document. The uploaded version of the Port Tender 

Document at https://tender.nprocure.com websites will be treated as authentic tender and 

if any discrepancy is noticed at any stage between the Port’s tender document and the one 

submitted by the Bidder, the conditions mentioned in the Port’s uploaded document on 

https://tender.nprocure.com websites shall prevail. 

21.3   The employer may extend the deadline for submission of bids by issuing an amendment on 

DPA website as well as on https://tender.nprocure.com in which case all rights and 

obligations of the employer and the bidders previously subject to the original deadline will 

then be subject to the new deadline.   

21.4   In case of tender documents being downloaded from the web site, at the time of submission 

of (the hard copy of) the tender document, the tenderer shall give an undertaking that no 

change have been made in document.  Any discrepancy is noticed at any stage between the 

mailto:nprocure@gnvfc.net
https://kpt.nprocure.com/
https://kpt.nprocure.com/
https://kpt.nprocure.com/
https://kpt.nprocure.com/
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port’s tender document uploaded on https://tender.nprocure.com and the one submitted by 

the tenderer, the conditions mentioned in the port’s tender document uploaded on 

https://tender.nprocure.com shall prevail.  Besides, the tenderer shall be liable for legal 

action for the lapses. 

22.  Late Bids 

22.1   After the deadline of submission of bid, the bids cannot be submitted in the On-Line 

System. 

23.  Modification and Withdrawal of Bids 

23.1 Bidders may modify or withdraw their bids before the deadline of submission of bid or 

extension if any. 

23.2 No Bid can be modified after the last date for submission of Bids. 

23.3 Withdrawal or modification of a Bid between the deadline for submission of bids and the 

expiration of the original period of bid validity including extension, if any, may result in 

forfeiture of EMD. 

D.  Bid Opening and Evaluation 

24.  Bid Opening 

24.1  On the due date and time, the employer will first open Preliminary and Technical bids of all 

bids received including modifications. 

24.2  In the event of the specified date for Bid opening being declared a holiday by the employer, 

the Bids will be opened at the appointed time on the next working day at the same time.  

24.3  If any Bid contains any deviation from the Bid documents and / or if the same does not 

contain Bid security i.e., EMD in the form of Bid security declaration form and tender fees in 

the manner prescribed in the Bid documents, then that Bid will be rejected and the Bidder 

will be informed accordingly. 

24.4  The bids which are technically qualified, their financial bids will be opened. The date of 

opening of financial bid will be declared in the https://tender.nprocure.com and 

www.deendayalport.gov.in. 

24.5  The price bid i.e., BOQ will be opened only those bids qualify technically. 

25.  Clarification of Bids 

25.1  To assist in the examination and comparison of Bids, the employer may, at his discretion, 

ask any Bidder for clarification of his Bid, including breakup of unit rates. The request for 

clarification and the response shall be in writing, but no change in the price of substance of 

the Bid shall be sought, offered, or permitted. 

25.2  No Bidder shall contact the employer on any matter relating to his bid from the time of the 

bid opening to the time the contract is awarded. 

25.3  Any effort by the Bidder to influence the employer’s bid evaluation, bid comparison or 

contract award decisions, may result in the rejection of his bid. 

26.  Examination of Bids and Determination of Responsiveness 

https://kpt.nprocure.com/
https://kpt.nprocure.com/
https://kpt.nprocure.com/
http://www.kandlaport.gov.in/


 

Page 19 of 74  

26.1  Prior to detailed evaluation of Bids, the employer will determine whether each Bid 

(a) Has been properly digitally signed,  

(b) Meets the eligibility criteria defined 

(c) Is accompanied by the required Bid Securing Declaration Form and tender fees; 

(d) is responsive to the requirements of the Bidding documents. 

(e) GST number to be quoted invariable by bidder. 

26.2  A substantially responsive Technical and Financial Bid is one which conforms to all the 

terms, conditions and specification of the Bidding documents. 

26.3  If a Technical Bid is not substantially responsive, it will be rejected by the employer, and 

may not subsequently be made responsive by correction or withdrawal of the non-

confirming deviation or reservation. 

27.    Evaluation and Comparison of Bids 

27.1  The employer will evaluate and compare only the Bids determined to be responsive. 

27.2  In evaluating the Bids, the employer will determine for each Bid the evaluated Bid price by 

adjusting discounts, if any.  

27.3  If in the opinion of Engineer in Charge, the rate quoted by successful bidder is abnormally 

high/low compared to the estimated cost of the work, the employer may ask the bidder to 

produce detailed price analysis for all items of the bill of quantities.  

E.        Award of Contract 

28.  Award Criteria 

  The employer will award the work to the bidder whose bid has been evaluated to be 

techno-commercially responsive and the lowest evaluated amount bid subject to submission 

of agreement and performance security.  

The employer, if so required, reserves the right to: 

a) Split the work and award the work in favour of more than one firm, 

b) Award the work separately as supply, execution, Operation & 

Maintenance/Operation/Maintenance as applicable. 

29.  Employer’s Right to accept any Bid and to reject any or all. 

 Notwithstanding Clause 28, the Employer reserve the right to accept or reject any bid 

without assigning any reason and to cancel the bidding process and reject all bids, at any 

time prior to the award of contract, without thereby incurring and liability to the affected 

bidder or bidders of the grounds for Employer’s action. 

30. Letter of Intent: 

  The Chief Mechanical Engineer will issue the Letter of Intent (Form No. 7) intimating the 

successful bidder about the proposed pre-acceptance of tender. 

31.   Notification of Award and Signing of Agreement 
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31.1    The Bidder who’s Bid has been accepted will be notified for the award by the employer prior 

to expiration of the Bid validity period by confirmation in writing. In this letter (hereinafter 

and in the Conditions of Contract called the “Letter of Intent”) the contract amount, 

completion period of the work, etc. will be mentioned in line with the tender conditions. 

31.2  The notification of award will constitute the formation of the Contract subject to the 

furnishing of a performance security in accordance with the provisions of tender condition. 

31.3    The Agreement will be submitted by successful Bidder within 14 days (National Bid) 28 days 

(Global Bid) of issue of the notification of award (Letter of Intent).  The agreement will 

incorporate all correspondence between the employer and the successful bidder. 

32. Contract Agreement: 

32.1  The agreement on stamp paper shall be furnished by the Contractor as per the following 

guidelines within 14 days (National Bid) 28 days (Global Bid) from the date of issue of 

Letter of Intent.  

i) The successful Bidder will be required to execute an agreement at his expense on 

Three Hundred Rupees (₹300/-) Non-Judicial Stamp Paper in the proper departmental 

format (Form 8) for the due and proper fulfilment of the contract within 14 days 

(national Bid) 28 days (Global bid) from the date of Letter of Intent. 

32.2  Pending preparation and execution of the contract agreement as above, the tender 

submitted by the Contractor together with Chief Mechanical Engineer’s letter/fax accepting 

the tender shall constitute a binding contract between the Board and the Contractor. 

32.3   The contract period shall be reckoned from the date of issue of work order to commence the 

work. 

i) The original agreement as per the format attached with the tender should be 

executed on a stamp paper of appropriate value (at present ₹300/-) 

ii) The Agreement should be submitted in duplicate and the date of execution is to be 

kept blank. 

iii) Each page of the document is to be signed by the Contractor/ his authorized 

representative by indicating his full name. 

iv)  If the Contractor is a partnership firm, then a copy of the Partnership Deed and in 

case it is a Company, a copy of Memorandum and Articles of Association along with 

Registration Certificate is to be submitted. 

v)  If the agreement is signed by a Partner/ a Director/ an authorized person of the 

firm, in such case, a certified true copy of the power of attorney/ letter of authority 

given by the firm/ company to the signatory of the Contractor firm is to be 

submitted. 

vi)  The entire agreement should be in type written form/ computer printed form. 

vii)  Leaving blanks and insertion of some contents of the agreement with hand writing 

should be avoided. 

viii) All corrections/ additions made in the agreement are to be initialled. 

33. Performance Security (Modified as per Clause No. 2 under Special conditions, Section III) 

33.1   Performance Guarantee shall be 10% of the contract price, of which 5% of contract price 

should be submitted as Performance Guarantee in form of BG/FDR/Insurance Surety Bond/ 
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Digital Transfer within 21 days, on receipt of Letter of Award and balance 5% to be 

recovered as Retention Money from Running Bills. Recovery of 5% Retention Money to 

commence from the First RA Bill onwards @ 5% of the Bill Value from each Bill. Retention 

Money will be refunded within 14 days from the date of payment of final bill. Balance SD 

will be refunded immediately not later than 14 days from completion of defect liability 

period. 

33.2 Successful Bidder has to submit the Performance security @ 5% of Contract price within 21 

days of receipt of Letter of Award, failing which the work will not be awarded and the Bid 

Security i.e., EMD will be forfeited. 

33.3 The bank guarantee towards performance guarantee cum security deposit will be accepted 

from any nationalized bank/scheduled bank (Except co-operative bank) having its branch at 

Gandhidham. 

33.4 It is the responsibility of bidder to ensure that the BG should remain valid for 

60(Sixty) days beyond the date of completion of all contractual obligation of the 

concern contract including defect liability period. 

33.5 The Port Authority will also be at liberty to deduct from performance guarantee or from any 

sums of money due or that may become due under any contract with the contractor that 

may become due to the employer. This is without prejudice to the rights of the employer 

under the terms of the contract. The Bank Guarantee is required to be dispatched by the 

issuing bank directly to The Employer by Registered AD Post. 

33.6 The Port Authority may at their option forfeit the Performance Guarantee cum Security 

Deposit if the contractor fails to carry out the work or perform or observe the conditions of 

contract. 

33.7 The balance Performance Guarantee cum Security Deposit will be released after successful 

completion of guarantee period. 

33.8 If applicable, the documentary evidence (copy of paid challan in government treasury) of 

welfare cess @1% of work done or as amended by statutory authority from time to time, 

paid on final bill shall be submitted before releasing the performance guarantee. 

34.      Issue of Work Order 

 Work order will be issued indicating the Contract value, completion period etc. after 

submission of Performance Security Deposit and Contract Agreement on Non-Judicial Stamp 

Paper by the successful bidder as per Tender Conditions. 

35. Time Schedule 

 The Contract shall be effective from the date of issue of Work Order and the work shall be 

completed within Four (4) Months from the date of Work Order.   

36. Corrupt or Fraudulent Practices 

36.1 The employer requires that Bidders/Suppliers/Contractors under this contract, observe the 

highest standard of ethics during the procurement and execution of this contract. In 

pursuance of this policy, the employer: 

(a)   Defines the following for the purpose of these provisions: 

(i) “Corrupt practice” means the offering, giving, receiving or soliciting of anything of 

value to influence the action of a public official in the procurement process or in 

contract execution; and  

(ii) “Fraudulent practice” means a misrepresentation of facts in order to influence a 

procurement process or the execution of a contract to the detriment of the 
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employer, and includes collusive practice among Bidders (prior to or after bid 

submission) designed to establish bid prices at artificial non-competitive levels and 

to deprive the employer of the benefits of free and open competition. 

(b)  Will reject a proposal for award of work if he determines that the Bidder 

recommended for award has engaged in corrupt or fraudulent practices in 

competing for the contract in question. 

(c)   will declare a Bidder ineligible, either indefinitely for a stated period of time, to be 

awarded a contract/contracts if he at any time determines that the Bidder has 

engaged in corrupt or fraudulent practices in competing for or in executing, the 

contract. 

 

Signature & Seal of Contractor             Executive Engineer (Electrical) 
Deendayal Port Authority  
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SECTION – II 

GENERAL CONDITIONS OF CONTRACT 

GENERAL CONDITIONS 

1.  Definitions 

In the Contract (as hereinafter defined) the definition of the following words and 

expressions shall have the meanings hereby assigned to them except where the context 

otherwise requires: 

a. “Employer” means Board of Authority of Deendayal Port (DPA) under the Major Port 

Authorities Act 2021, by notification issued by the Government of India, acting through its 

Chairman, Dy. Chairman or Chief Mechanical Engineer or any other officers so nominated 

by the Board. 

b. “Contractor” means the person or persons, firm, corporation or company whose tender 

has been accepted by the employer and includes the Contractor’s servants, agents and 

workers, personal representatives, successors and permitted assigns. 

c. “Contract” means and includes Tender Documents, Instructions to Bidders, General 

Conditions of Contract, Drawings, Specifications, and Schedules etc., any amendments 

thereto, Bid, Letter of Intent, Contract Agreement and the work order. 

d. “Contract Price” means the total sum of money to be paid by the employer to the 

contractor on timely completion of the contract work as per Contract including payment for 

extra work, i.e. as per defined and applicable items of the terms of payment, including any 

taxes, except GST, and duties to be paid to state or central Government. 

e. “Specifications” means the specification referred to in the tender documents and any 

modifications thereof or additions thereto or amendments thereto as may be from time to 

time be furnished or approved in writing by the employer. 

f. “Chief Mechanical Engineer” shall mean the Chief Mechanical Engineer of Deendayal 

Port Authority. 

g. “Work” or “Works” shall mean the whole of the plant and materials to be provided and 

work to be done executed or carried out by the contractor under the contract. 

h. The “Site” shall mean the whole of the premises, buildings and grounds in or upon which 

the system or works is or are to be provided, executed, erected, done or carried out. 

i. The “Schedule” shall mean the schedule or Schedules attached to the specifications. 

j. The “Drawings” shall mean the drawings, issued with the specification which will 

ordinarily be identified by being signed by the Chief Mechanical Engineer and any further 

drawing submitted by the contractor with his tender and duly signed by him and accepted 

or approved by the Chief Mechanical Engineer and all other drawings supplied or furnished 

by the contractors or by the Chief Mechanical Engineer in accordance with these contract 

conditions. 

k. “Trials” and “Tests” shall mean such trials and tests as are provided for in these 

conditions of contract and described in the specification and shall include all other tests to 

be carried out as per the requirement of the ‘employer’. 

l. “Approved” or “Approval” shall mean approval in writing. 



 

Page 24 of 74  

m. “Engineer-in-charge/Nodal officer” shall mean any officer/Engineer authorized by 

Chief Mechanical Engineer for purpose of this contract. 

n. “Day” are calendar days, “months” are calendar months 

o. “Equipment” is the contractor’s machinery and vehicles brought temporarily to the site to 

construct the works. 

p. “Material” are all supplies, including consumables, used by the contractor for incorporation 

in the works. 

q. “Plant” is any integral part of the works which is to have mechanical, electrical, electronic 

or chemical or biological function. 

2.  Use of Contract Document: 

The Contractor shall not, without prior consent, make use of any document except for the 

purpose of performing this contract. 

3.  Change Orders: 

At any time during the execution of the contract, by a written notice to the Contractor, 

changes may be made in the general scope of contract. The Engineer In-charge (EIC), with 

due approval of competent authority, may make any changes in the quality and/or quantity 

of the work or any part thereof that may, in his opinion, be necessary and for that purpose 

the Engineer In-charge shall have the power to order the Contractor to do and the 

Contractor shall do any of the following: 

a. Increase or decrease or split the quantity of work included in the contract, 

b. Omit any such work, 

c. Change the character, quality or kind of any such work, 

d. Change the dimensions of any such work, 

e. Change in Location 

f. Execute additional work of any kind necessary for completion of the work under the 

contract, and no such change shall in any way vitiate or invalidate the contract but the 

cost, if any, arising out of all such changes shall be taken into account in ascertaining 

the total amount of the contract price. Where the rate is available in the contract and 

the same is applicable to the additional work, in the opinion of the EIC, the cost of the 

additional work shall be determined as per this available rate. But, if the rate for 

additional work is not available in the contract, the same shall be determined by the 

EIC taking into account the market rate and labour cost at the site for similar works 

and shall be final. 

g. Deviations from the specifications as contained in the tender agreement including the 

make / model, shall not be accepted. In case of any such deviation, payment shall not 

be made for that part of the work / item, even if it is meeting the functional 

requirements and has been accepted by the purchaser. The payment for such portion 

of the work / item can only be released if the contractor makes good the deviations 

before the expiry of the warranty period so as to meet the specifications of the tender 

agreement in all respects. 

4.  Resolution of Dispute 
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a) The Board and the Contractor shall make every effort to resolve amicably by direct 

informal negotiations, any disagreement or dispute arising between them in connection with 

the contract. However, in case of failure of negotiation between the Board and the 

Contractor,  the parties shall refer their present and future disputes relating to the 

contract itself or arising out of or concerning or in connection with or  in consequence of 

the contract to the Chairman, DPA whose decision shall be final and binding on both the 

parties. The contract shall be governed by the Indian Contract Act, 1872. 

b) Jurisdiction of Courts: 

All such disputes, which could not be settled at the intervention of Chairman, DPA, shall be 

subjected to the jurisdiction of the Courts at Gandhidham. 

5. Force Majeure: 

5.1 In the event that the Contractor is delayed in performing its obligations in the contract, and 

such delay is caused by force majeure including war, civil resurrection, strikes (other than 

the strike solely by the Contractor’s men), fire, flood, epidemics, earthquakes, extremely 

adverse climatic conditions, such delay may be excused and the period of such delay may 

be added to the time of performance of the obligations without any addition to the contract 

price. 

5.2 If a force majeure situation arises, the Contractor shall promptly notify the Board in writing 

of such condition and the cause thereof, but not later than 7 days from its 

occurrence. Unless otherwise directed by the Board in writing, the Contractor shall 

continue to perform its obligations under the contract as far as reasonably practicable. The 

Contractor shall demonstrate to the Board’s satisfaction that it has used its best endeavor to 

avoid or overcome such causes of delay and the parties will mutually agree upon remedies 

to mitigate or overcome such causes of delay without having any right to any claim on 

account of such force majeure. 

5.3 In any other situation, which is beyond the reasonable control of the Contractor in the 

opinion of the Engineer In-charge, and where the Contractor has promptly notified the 

Board in writing about such situation, it may be considered as “Force Majeure” situation. 

6. Compliance with Statutes, Regulations: 

The Contractor shall comply in all respects, with all statutes and regulations as may be 

necessary, including clearance from State/Central Govt. authorities, Pollution Control 

Boards, labour enforcement and local authorities. The Contractor shall, at all times during 

the continuance of the contract, so far as it may be necessary, comply with all the existing 

enactments including Central and State legislation as well as any by-laws of any local 

authorities regarding labour, particularly the Minimum wages Act, Factories Act, Workmen’s 

Compensation Act, Employees’ Provident Fund and Family Pension Fund Act, Employees’ 

State Insurance Act, Contract Labour (Regulation and Abolition) Act, Payment of Wages 

Act, Maternity Benefit Act, National and Festival Holidays Act, Shop and Establishment Act, 

The Apprentice Act and keep DPA indemnified against any loss or claim arising out of 

contravention of the provisions of the above said enactments by the Contractor. The price 

quoted by the Contractor in the Bill of Quantity shall be deemed to include all expenses 

whatsoever the Contractor may be required to incur for the compliance with the provisions 

of the above said legislation. The Contractor shall make necessary arrangements for DPA to 

witness the payment made by the Contractor to his staff and labour. 
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7. Payment Terms (This Clause is modified as per Clause No. 2 of Special 

Conditions, Section – III): 

All payments shall be made in Indian rupees unless specifically mentioned.  

i. 70% of supply item rate against receipt of material at site in good condition after 

obtaining insurance cover as per tender condition (if TPI appointed then after 

inspection & certification of the same by Third Party Inspection Agency). 

ii. 20% of supply item rate after completion of erection, installation, testing and 

commissioning, etc. (if TPI appointed then after inspection & certification of the 

same by Third Party Inspection Agency) 

iii. 90% of item rate covers only laying/fixing/installation. 

iv. Remaining 10% will be released after successful completion of whole work (if TPI 

appointed then after inspection & certification of the same by Third Party Inspection 

Agency). 

NOTE: 

The payment shall be made through RTGS /NEFT and the Contractor should be furnished 

following details: 

Bank Payment Agreement Form 

a. Name of Party 
b. Account No. 
c. Branch Name 
d. Branch Station 
e. IFSC code of the bank 
f. MICR code 
g. Accepted for   : NEFT payment or RTGS payment 
 

Declaration by the party 

I/We hereby declare that the above information furnished by me is correct and DPA is 

requested to pay my / our dues to this account for this work is concerned. 

Signature of the party with the seal 

Declaration by the bank 

It is hereby informed that the details mentioned by the party is correct as per our records 

and any payment made by DPA to this account will be accepted either by RTGS/NEFT. 

Signature of the bank manager with the seal. 

8.  Insurance:  

8.1 The contract shall provide in the joint names of the employer and the contractor, insurance 

cover from the start date to the end of guarantee period for the following events which are 

due to the contractor risk: 

a)  loss of or damage to the works, plan and materials 

b)  loss of or damage to equipment 
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c) loss of or damage of property (except the works, plant, materials and equipment) in 

connection with contract, and 

d) personal injury or death 

8.2 Policies and certificates for insurance shall be delivered by the contactor to the engineer in 

charge or his nominee before the commencement of work.  All such insurances shall 

provide for compensation to be payable to the types and proportions of currencies required 

to be rectify the loss or damage incurred. 

8.3 Alterations to the terms of insurance shall not be made without the approval of the 

engineer in charge or his nominee, 

8.4 All the materials shall stand insured from the time of arrival at site till commencement of 

erection against fire, pilferage, damage and against natural calamities for the value of 90% 

of each item. 

8.5 During erection and till the work is completed and satisfactory taken over by the D.P.T after 

testing the materials shall stand covered by suitable erection insurance also for the value of 

110% of the item. The charges for the insurance shall be borne by the Contractor. 

9.   Time Extensions: 

  The Contractor may claim extension of the time limits in case of; 

i)  Changes ordered by Deendayal Port Authority. 

ii)  In case work is delayed on DPA’s Account, i.e. due to delay in approval of drawings, 

non-availability of site clearance or any other reason, DPA will consider time extension 

of merit.  However, no compensation will be paid to the Contractor if work is delayed 

on DPA’s account. The Contractor shall submit the request for extension, within 30 

days of occurrence of such delay, clearly indicating the justification for such extension. 

iii)  Force Majeure. 

iv)  All the incidents of delay should be entered in the hindrance register which will be base 

for granting any extension. 

10. Time is the essence of the contract: 

 Time is the essence of the contract and the Contractor shall ensure that all the obligations 

under the contract are completed within the agreed time schedule. The Contractor shall be 

solely responsible for all the delays including the delays caused by its vendors. In case of 

delay in progress of the works, Deendayal Port Authority reserves the right to withhold the 

payment, cancel the contract unilaterally or complete the work departmentally. 

11. Liquidated Damages  

11.1 In case of delay in completing the contract, liquidated damages (LD) may be levied at the 

rate ½% of the contract value per week of delay or part thereof subject to a maximum of 

10% of the contract price. 

11.2 The employer, if satisfied that the works can be completed by the contractor within a 

reasonable time after the specified time for completion may allow further extension of time 

at its discretion with or without the levy of LD. In the event of extension of time at its 

discretion with LD the employer will be entitled without prejudice to any other right or 
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remedy available in that be half percent (½%) of the contract value of the works for each 

week or part of the week subject to the ceiling 10% of contract value. 

11.3 The employer, if not satisfied that the works can be completed by the contract, and in the 

event of failure on the part of the contractor to complete work within further extension of 

time allowed as aforesaid shall be entitled without prejudice to any other right or remedy 

available in that behalf to rescind the contract. 

11.4 The employer, if not satisfied with the progress of the contract and in the event of failure of 

the contract to recoup the delays in the mutually agreed time frame, shall be entitled to 

terminate the contract. 

11.5 In the event of such termination of the contract as described in clauses (11.3) or (11.4) or 

both, the employer shall be entitled to recover LD up to ten percent (10%) of the contract 

value and forfeit the security deposit made by the contract besides getting the work 

completed by other means at the risk and cost of the contractor. 

11.6 In case part/portion of the work can be commissioned and port operates the portion for 

commercial purpose, the rate of LD will be restricted to the uncompleted value of work, the 

maximum LD being on the entire contract value. 

12.  Variations  

12.1    Variation in Conditions of Contract: 

 In case of any variation in Instructions to Bidders (ITB), General Conditions of Contract 

(GCC) and the Special Conditions of Contract – if any special conditions of contract shall 

prevail. But in case of any requirement/condition specified in the Scope of Work, it shall 

prevail over all other conditions. 

12.2 Variation in Quantities of Schedule – B: 

The overall as well as individual variations shall be ± 30% in quantity for which the rate 

quoted by the bidder and accepted by the employer shall be applicable. 

13.  Acceptance: 

Upon completion of work under this contract, the Board may accept the  works and/or 

services after installation, if defects or shortcomings are not considered essential and, the 

Contractor agrees to make good the deficiencies in confirmation with this contract. No work 

shall be accepted before the Contractor clears the site of scraps, unused materials, work 

shed, equipment and all such materials which were used for execution of the work and not 

required any more at the work site. Also, the Contractor has to submit all the documents 

and final “as built” drawings as per the contract agreement without which no work shall be 

treated as complete. 

Completion Certificate shall be issued by the employer after satisfactory completion of work 

as per tender and after taking trial. 

14. Guarantee: (This Clause is modified as per Clause No. 3 of Special Conditions, 

Section – III) 

14.1   The warranty period shall be valid up to six/twelve months (6 months for repairs and 12 

months for new works including supplied items) with effect from the date of acceptance of 

the work and/or services, unless otherwise specified in the scope of work/Special Conditions 

of Contract (SCC). 
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14.2  The Contractor shall warrant the Board that the goods and services under this contract will 

comply strictly with the contract, shall be first class in every particular case and, shall be 

free from defects. The Contractor shall further warrant the Board that all materials, 

equipment and the supplies furnished by him will be new and fit for their intended 

purposes. 

14.3  The Board shall promptly notify the Contractor in writing of any claim arising under this 

Warranty. Upon receipt of such notice, the Contractor shall promptly repair or replace the 

defective goods and/or services at no cost to the Board. 

14.4   If the Contractor, having been notified, fails to rectify the defects in accordance with the 

contract, the Board may proceed to take such remedial action as may be necessary, at the 

Contractor’s risk and cost. 

15  Taxes: 

GST Clause: 

The contractor shall quote the price exclusive of GST. The contractor shall quote prevailing 

GST rate separately, which shall be reimbursed by DPA after ascertaining necessary 

compliance as per Goods & Service Tax, 2017. 

All other duties, taxes, cesses applicable if any, shall be borne by the contractor. 

Deduction of Income-Tax & GST: 

Income-Tax deductions and surcharge & GST + TDS as applicable thereon shall be made 

good while making payments due to the contractor for carrying out the work and only net 

amount shall be paid as directed by the Central Board of Direct Taxes, Ministry of Finance, 

Government of India. 

Tax:  The rates quoted by the contractor shall be deemed to be inclusive of the taxes, 

duties etc. (except GST) which the contractor will have to pay for the performance of this 

contract. The employer will perform such duties in regard to the deduction of such taxes at 

sources as per applicable law. 

16.  Deduction: 

16.1 Deduction of taxes/income tax at source shall be made from the any bill of the Contractor in 

accordance with the prevailing rules of Govt. 

16.2 While performing under the contract, the damages caused by the Contractor or his workers 

to any of the Port Authority property shall be promptly made good by the Contractor at his 

own cost. In case the Contractor fails to repair/replace the damage, Deendayal Port 

Authority shall have the right to take steps to make good the damages and all the cost on 

this account shall be recovered from the bills of the Contractor or any money due to the 

Contractor from this contract or any other contract or any other transaction. In 

determination of the damage, the opinion of the Engineer-In-charge (EIC) shall be 

conclusive. 

16.3 Any dues arising out of failure on the part of the Contractor to carry out any obligation 

under the contract shall be deducted from the bills of the Contractor or from any money 

due to the Contractor from this contract or any other contract. 

17.  Subcontracts: 
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The Contractor shall not be allowed to engage any sub-contract for all or any part of this 

contract. 

18.  Idle Charges: 

All efforts shall be made for timely supply of materials and/or equipment where it is 

included in the scope of Deendayal Port. However, the Contractor shall not be entitled to 

any idle charges for delay in supply of materials and/or equipment by the Port Authority. 

Further, in case of any delay due to stoppage of work ordered by the Port Authority to 

avoid interruption in other important activities of Port Authority or any other reason, the 

Contractor shall not claim any idle charges. 

19.  Personal Protective Equipment: (PPE) 

The Contractor shall be solely responsible, at his own cost, for the supply of required PPE to 

his workers and staff and he shall also ensure the use of PPE such as helmets, nose masks, 

hand gloves etc. by his staff at site. 

20.  Conduct: 

The Contractor, at all times during the tenure of contract, shall take all measures to prevent 

any unlawful, riotous or disorderly conduct by or amongst his staff at the site and for the 

preservation of peace and protection of persons and property at the work site as well as in 

the enactment of the works. 

21.  Accident: 

The Contractor shall, within 24 hours of the occurrence of any accident, at or about the 

work site or in connection with execution of the contract, report such accidents to the 

Engineer-In-Charge giving all the details in writing. He shall also provide additional 

information about the accident as requested by the EIC. 

22.  Watch and ward: 

During the execution of the contract, it shall be the responsibility of the Contractor to 

arrange watch and ward of the work including the raw materials, 

machine/equipment/system used for the work at his own cost till the date of acceptance of 

the work by Deendayal Port Authority. 

23.  Termination: 

23.1  The Board may, without any prejudice to any other remedy for breach of contract, by 

written notice of default sent to the Contractor, terminate the contract in whole or in part: 

(i) if the Contractor fails to execute the work within the period as specified in the 

contract or any extension granted by the Board; 

(ii) if the Contractor fails to perform any other obligation under the contract and if the 

contractor does not cure the same after receipt of a notice of default, the nature of 

default as well as the time within which the default has to be cured by the 

Contractor. 

23.2 In the event of Board’s termination of the contract in whole or in part, the Board may 

execute the remaining work or procure goods similar to those undelivered by the Contractor 

and the Contractor shall remain liable to the Board for any excess cost for such works or 

goods and risks, if any. 
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23.3 The Board will pay the Contractor, for all the items that are completed and ready for 

delivery, within 30 days after termination. The payment shall be made only after all the 

afore-mentioned goods are supplied to and accepted by Deendayal Port Authority. The 

amount so decided by the Engineer-in-Charge in this regard shall be final and binding. 

23.4 In case of termination of contract for default by the Contractor, the Board may not permit 

the Contractor to participate in any of the future tender of Deendayal Port Authority for a 

period decided by DPA. 

23.5 The employer may terminate the contract if Contractor causes a fundamental breach of the 

contract. 

23.6 Fundamental breaches of contract include, but shall not be limited to the following: 

a) The contractor stops work for 28 days and the stoppage has not been authorized by 

the Engineer-in-Charge or his nominee. 

b) The contractor becomes bankrupt. 

c) The contractor has delayed the completion of works by the number of days for 

which the maximum amount of liquidated damages can be paid as defined in the 

contract data and 

d) If the contractor, in the judgment of the employer has engaged in corrupt or 

fraudulent practices in competing for or in the executing the contract. 

e) For the purpose of this paragraph: “corrupt practice” means the offering, giving 

receiving or soliciting of anything of value to influence the action or public officials in 

the procurement process or in contract execution. “Fraudulent practice” means a 

misrepresentation of facts in order to influence a procurement process or the 

execution of a contract to the detriment of the employer, and includes collusive 

practice.  Bidders (prior to or after bid submission) designed to establish bid prices 

at artificial non-competitive levels and to deprive the employer of the benefits of free 

and open competition”. 

f) If the contract is terminated the Contractor shall stop work immediately, make the 

site safe and secure and leave the site as soon as reasonably possible. 

g) Any material lying at site will not be removed without the prior written permission of 

Engineer in Charge. 

24.  Arbitration Clause: 

(I) Except where otherwise provided in the contract, all questions and disputes relating 

to the meaning of the specifications, designs, drawings and instructions herein 

before mentioned and as to the quality of workmanship or materials used on the 

work or as to any other question, claim, right, matter or any other thing whatsoever, 

in any way arising out of or relating to the contract, designs, drawings, 

specifications, estimates, instructions, orders, or to the conditions or otherwise 

concerning the work or regarding the execution or failure to execute the same 

whether arising during the progress of the work or after the completion thereof as 

described hereinafter shall be referred to the Chairman for sole arbitration by 

himself or by any officer appointed by him. 
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(II) It will be no objection to any such appointment that the arbitrator is an employee of 

the Board or the Government, that he had to deal with the matters to which the 

contract relates and that in the course of his duties as an employee of the Board of 

the Government, he had expressed views on all or any of the matters in dispute or 

of difference. 

The arbitrator, who has been dealing with the arbitration case, being transferred or 

vacating his office or in the event of his death or being unable to act for any reason, 

the Chairman then holding the office shall arbitrate himself or appoint any officer to 

act as arbitrator. 

(III) It is also a term of this contract that no person other than the Chairman himself or 

any officer appointed by him shall act as arbitrator. 

(IV) It is a term of this contract that only such questions and disputes as were raised 

during the progress of other work till its completion and not thereafter shall be 

referred to arbitration.  However, this would not apply to the questions and disputes 

relating to liabilities of the parties during the guarantee period after completion of 

the work. 

(V) It is a term of the contract that the party invoking arbitration shall give a list of 

disputes with amount of claim in respect of each said disputes along with the notice 

seeking appointment of arbitrator. 

(VI) It is also a term of the contract that if the Contractor does not make any demand for 

appointment of arbitrator in respect of any claims/disputes in writing, as aforesaid, 

within 120 days of receiving the intimation from the Engineer –in-charge that the 

final bill is ready for payment, the claim of the Contractor shall be deemed to have 

been waived and absolutely barred and the Port Authority shall be discharged and 

released of all liabilities under the contract in respect of these claims. 

(VII) It is also a term of the contract that the arbitrator shall adjudicate only such 

disputes/claims as referred to him by the appointing authority and give separate 

award against each dispute/claim referred to him.  The arbitrator will be bound to 

give claim wise detail and speaking award and it should be supported by reasoning. 

(VIII) The award of the arbitrator shall be final, conclusive and binding on all the parties to 

Contractor. 

(IX) The arbitrators from time to time, with the consent of both the parties, enlarge the 

time for making & publishing the award. 

(X) Arbitration shall be conducted in accordance with the provisions of Indian Arbitration 

Act, 1996 or any statutory modifications or enactment thereof and rules made there 

under and for the time being in force shall apply to the arbitration proceeding under 

this clause. 

(XI) It is also a term of the contract that if any fees are payable to the arbitrator, this 

shall be pied equally by both the parties. 

(XII) It is also a term of a contract that the arbitration shall be deemed to have been 

entered on the reference on the date he issues the first notice to both the parties 

calling them to submit their statement of claims and counter statement of claims. 
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(XIII) Venue of the arbitration shall be such place as may be fixed by the arbitrator at his 

sole discretion. 

25. Indemnification: 

The Contractor shall indemnify, protect and defend at its own cost, Deendayal Port 

Authority and its agents & employees from & against any/all actions, claims, losses or 

damages arising out of 

a. any violation by the Contractor in course of its execution of the contract of any legal 

provisions or any right of third parties; 

b. Contractor’s failure to exercise the skill and care required for satisfactory execution 

of the contract. 

26. Engineer-in-Charge or his nominee’s Decisions 

Except where otherwise specifically stated, the Engineer-in-Charge or his nominee will 

decide contractual matters between the employer and the Contractor in the role 

representing the employer. 

27. Delegation 

The Engineer-in-Charge or his nominee may delegate any of the duties and responsibilities 

to other people after notifying the Contractor and may cancel any delegation after notifying 

the Contractor. 

28. Communications 

Communications between parties which are referred to in the conditions are effective only 

when in writing. A notice shall be effective only when it is delivered (in terms of Indian 

Contract Act 1872). 

29. Personnel: 

29.1  The Contractor shall employ the key personnel named in the Schedule of Key Personnel as 

referred to in the Contract Data to carry out the functions stated in the Schedule or other 

personnel approved by the Engineer-in-Charge. The Engineer-in-Charge will approve any 

proposed replacement of Key personnel only if their qualifications, abilities, and relevant 

experience are substantially equal or better than those of the personnel listed in the 

Schedule. 

29.2 If the Engineer-in-Charge asks the Contractor to remove a person who is a member of the 

Contractor’s staff of his work force stating the reasons, the Contractor shall ensure that the 

person leaves the Site within seven days and has no further connections with the work in 

the Contract. 

30. Employer’s Obligation  

(i) Electricity, water and land for execution of the work at site shall be provided on 

payment of applicable tariff of the employer subject to availability. If DPA is unable 

to provide electricity and water the same will be arranged by the contractor at his 

own cost. 

(ii) The employer will not provide Port Authority Quarters, during the tenure of contract. 



 

Page 34 of 74  

(iii) Administrative support only, for obtaining clearance from any statutory authority, 

shall be provided by the employer. 

(iv)    On successful completion of all the obligations under the contract and on the 

request of the Contractor, the employer shall issue a “Completion Certificate with the 

approval of the Chief Mechanical Engineer, the employer. 

31. Queries about the Technical Data 

The Engineer-in-Charge or his nominee will clarify queries on the Technical Data. 

32. Approval by the Engineer-in-Charge or his nominee. 

 The Contractor shall submit the makes of material, equipment, specifications and drawings 

for proposed Work to the Engineer-in-Charge or his nominee, who is to approve them 

subject to compliance with the Technical specifications and drawings. 

 The Engineer-in-Charge or his nominee’s approval shall not alter the Contractor’s 

responsibility for the work. 

 All drawings prepared by the contractor for the work if any, are subject to prior approval by 

the Engineer in-Charge or his nominee before procurement/execution. 

33. Discoveries 

Anything of historical or other interest or of significant value unexpectedly discovered on 

the site is the property of the employer.  The contractor is to notify the employer or his 

nominee of such discoveries and carry out the instructions of employer or his nominee for 

dealing with them. 

34. Access to the site 

The contractor shall allow the Engineer in charge or his nominee and any person authorized 

by him access to the site to any place where work in connection with the contract is being 

carried out or is intended to be carried out and to any place where materials or plant are 

being manufactured, fabricated and/or assembled for the work. 

35. Instructions 

The contractor shall carry out all instructions of the engineer or his nominee which comply 

with applicable laws where the site is located. 

36. Safety 

  The Contractor shall be responsible for the safety of all activities on the Site. 

 Quality Control 

37.  Identification of Defects 

The Engineer-in-Charge or his nominee shall check the work carried out by Contractor and 

notify the Defects found if any. The Engineer-in-Charge or his nominee may instruct the 

Contractor to rectify the Defect. 

38. Correction of Defects 

38.1  The Engineer-in-Charge or his nominee shall give notice to the Contractor of any Defects 

before the end of the Defects Liability Period (Guarantee Period), which begins at 
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Completion and is defined in the Contract Data. The Defects Liability Period shall be 

extended for as long as Defects remain to be corrected. 

38.2  Every time notice of a Defect is given the Contractor shall correct the   notified Defect 

within the length of time specified by the Engineer-in-Charge or his nominee’s notice. 

39. Uncorrected Defects 

If the Contractor has not corrected a Defect within the time specified, the Engineer-in-

Charge or his nominee will assess the cost of having the Defect corrected, and the 

Contractor will pay this amount. 

40. Employer’s right of Rejection: 

The employer shall reserve the right to reject a part portion or consignment thereof within a 

reasonable time after actual delivery thereof at the place of destination, if consignment is 

not in all respects in conformity with terms & conditions of the contract whether on account 

of any loss, deterioration or damage before dispatch or delivery or during transit or 

otherwise whatsoever. 

41. Removal of Rejected goods: 

Rejected goods shall under all circumstances lay at the risk of the contractor from the 

moment of rejection and if such goods are not removed by the contractor within 21 days 

from the date of intimation from the Engineer-in-Charge. Engineer-in-Charge may either 

return to the contractor at the risk and cost of the contractor by such mode of transport as 

the Engineer-in-Charge may select or dispose of such material at the contractor’s risk on his 

account and retain such portion of the sale proceeds as may be necessary to recover any 

expenses incurred in such disposals. 

42. Use of Contract Document: 

The Contractor shall not, without prior consent, make use of any document except for the 

purpose of performing this contract. 

43. Memorandum of Settlement: 

The Contractor shall not sign any memorandum of settlement with any agency such as 

Trade Unions etc. in any form at any level without the prior written permission of the 

employer in relation to any work under taken by him in the Port premises. 

44. Deviations: 

 The bidder must read the tender document carefully and prepare the bid for submission. It 

is important to note that deviations, if any, must be brought out clearly in the technical 

offer, which shall be examined by Deendayal Port Authority. If the deviation statement 

submitted by the bidder does not contain any item, then it shall be construed that the 

bidder has accepted the same and no request from the Contractor, for any change, shall be 

accepted by DPA at a later stage. In any case, no change in specifications given in the 

tender agreement shall be permitted. However, only in unavoidable circumstances, 

Deendayal Port Authority may consider such requests from the Contractor, provided the 

Contractor submits it’s request with adequate justification. 

45.  Approvals: 
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The Engineer-in-Charge shall give specific approval in writing within 7 Days to Contractor 

after written submission regarding Makes of Material to be used for the Contract and 

Drawings, if any to be furnished by the Contractor to Engineer-in-Charge for approval. Any 

corrections to be suggested by Engineer-in-Charge in drawings, the days taken for 

rectification in drawings shall be in account of the Contractor. 

46. Third Party Inspection (This Clause is modified as per Clause No. 4 of Special 

Conditions, Section – III):  

 The Third Party Inspection Agency shall be arranged by DPA and cost of Third 

 Party Inspection mentioned below shall be borne by DPA. 

i. The Third Party Inspection Agency will carry out approval of drawings if any, material 

inspection at manufacturer’s works/site, dispatch clearance from manufacturer’s work, 

certification for releasing stage payments as per payment terms of contract for all the 

material as per schedule/work till taken over by DPA. 

ii. The Third Party shall carry out inspection of work as per tender specification/relevant 

standard. 

iii. The above stage payment shall be released after certifying by the third party and copy 

of the same shall be produced by Contractor for releasing the stage payment as per 

Payment Terms. 

47. Bar Chart:  

The Contractor shall submit a bar chart, before signing the agreement, clearly indicating the 

plan for timely execution of the work. The bar chart must indicate the individual activities 

and commencement and completion dates of each activity. The bar chart shall be used for 

monitoring the progress of the work. 

48. Engagement of Labour: 

The contractor shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all staff and labour, local or other, and for their 

payment, housing, feeding and transport. 

49. Police verification of Contract Labour (This Clause is modified as per Clause No. 

5 of Special Conditions, Section – III): 

The Contractor who has been awarded the job through Work Order shall furnish necessary 

Police Clearance Certificate in respect of character and antecedents of all Contract 

Labourers engaged by them, before commencing the work at site. 

This will be a part of Contractual Agreement, as entire Cargo Jetty, Oil Jetty area has been 

declared as “Prohibited Area”. Contractor who would be awarded contract is required to 

comply with the above requirements. 

Contractor shall obtain such Police Clearance Certificate from Police available against a 

nominal fee per Certificate and they will submit this Certificate giving Work Order reference 

on it, to the Office of the Engineer-in-Charge of respective Divisions, to be forwarded to 

Commandant, CISF which our Security Department along with request for issuance of Entry 

Passes. 

The Contractor shall, if required by the Engineer-in-Charge, deliver to the Engineer-in-

Charge a return in detail, in such form and at such intervals as the Engineer-in-Charge may 
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prescribe, showing the staff and numbers of the several classes of labour from time to time 

employed by the Contractor on the Site and such other information as the Engineer-in-

Charge may require. 

a) Submission of Labour Reports by Every Fortnight: 

The contractor shall submit, by the 4th and 19th of every month, to the Engineer-in-

Charge a true statement showing, in respect of the second half of the preceding 

month and the first half of the current month respectively. 

1. The number of labourers employed by him on the work. 

2. Their working hours. 

3. The wages paid to them. 

4. The accidents that occurred during the said fortnight showing the circumstances 

under which they happened and the extent of damage and injury caused by 

them, and 

5.  The number of female workers who have been allowed Maternity Benefit, 

according to clause 19 F and the amount paid to them, failing which, the 

Contractor shall be liable to pay to Government a sum not exceeding ₹200/- for 

each default or materially incorrect statement. The decision of the Engineer-in-

Charge shall be final in deducting from any bill due to the contractor the amount 

levied as fine and be binding on the contractor. 

b) No Labour Below 14 Years: 

No labour below the age of 14 (fourteen) years shall be employed on the work. 

50. Registers to be maintained at site 

1.  Site order Book: 

A site order book is to be maintained by the contractor at the site.  The work orders and 

instructions written in the site order book shall be deemed to have been legally issued to 

the contractor shall sign each entry in the site order book as a token of his having seen the 

same.  The site order book shall be property of the Board and shall be handed over to the 

Engineer-in-charge of the work in good condition on the completion of the work or 

whenever required by the Engineer-in-charge or his authorized representative. 

2.  Hindrance Register 

Every type of hindrance arising during the execution of work should be invariably recorded 

in the hindrance register. The Hindrance Register is to be maintained by the Engineer-in-

Charge at the site.  The contractor shall sign each entry in the hindrance Register as a 

token of his having seen the same. The Hindrance Register shall be property of the Board. 

51. No damage, hindrance or interference to the Port activities: 

The contractor shall be required to execute the work in such a manner as not to cause any 

damage, hindrance or interference to the Port activities and the work going on in the area.  

The contractor shall have to make good the loss at his own cost and risk all damages 

caused by his workmen to Port property and no extra payment shall be made to him on 

that account. 
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52. Tools & Tackles   

All the tools, tackles, bricks, cement, ladders etc. for executing the work will have to be 

arranged by the contractor at his own cost.  Arrangement for storing the materials, tools 

etc. will also have to be made by him.  The EMPLOYER shall not be responsible for any 

theft/loss of any materials, tools, etc. stored/brought by the contractor for execution of 

work within the Port area. 

53. Hot work (This Clause is modified as per Clause No. 6 of Special Conditions, 

Section – III): 

In case of carrying out any hot work such as gas cutting and welding necessary regulations, 

prevailing at Deendayal Port Authority for such works shall be observed by the tenderer and 

necessary fire watch permit and No Objection Certificate shall be obtained from the 

concerned authorities of the port and necessary charges at the scale of rate prevailing in 

the port at that time shall be paid by the contractor. 

54. Indian Dock Safety Regulations (This Clause is modified as per Clause No. 7 of 

Special Conditions, Section – III): 

Necessary Indian Dock Safety Regulations for the safety purpose shall be adhered to by the 

contractor and he will be held responsible for any violation of the same. 

55. Electrical Supervisor Certificate (This Clause is modified as per Clause No. 8 of 

Special Conditions, Section – III): 

The contractor shall have valid electrical contractor’s license for carrying out electrical work 

of nature involved in this tender obtained from the Commissioner of Electricity, Energy & 

Petrochemical Department, (Inspection wing), Block No. 18, 6th floor, Sector No. II, Udyog 

Bhavan, Gandhinagar, Government of Gujarat without which the tender shall not be 

accepted.  Contractor shall submit certificate and copy of the license in lieu of the same for 

consideration. (This clause has also been included in pre-qualification criteria) 

The contractor shall also have a valid Electrical Supervisor’s certificate of competency, 

issued from the Commissioner of Electricity, Energy & Petrochemical Department, 

(Inspection wing), Block No. 18, 6th floor, Sector No. II, Udyog Bhavan, Gandhinagar, 

Government of Gujarat or equivalent authority from the other states/central Govt. 

56. Action where no Specifications are specified: 

The work shall be carried out in all respects in accordance with the instructions and 

requirements of the Engineer-in- Charge. 

57. Undertaking by the Contractor: 

Having understood all the terms and conditions of the tender document and having 

assessed the site conditions, we hereby confirm that the price offered by us is a firm price 

and includes all the taxes (excluding GST), duties, fees, Cess etc. and all incidental charges. 

58. Labour License: 

The contractor will have to obtain necessary License from Assistant Labour Commissioner 

(ALC), Gopalpuri, Gandhidham (Kutch), in case he is engaging ten or more workers on any 

day during execution of work. 

59. Fraudulent documentation by bidders: 
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Submission of fraudulent documents shall be treated as major violation of the tender 

procedure and in such cases the Port shall resort to forfeiture of EMD, if any/SD/BG of the 

bidder, apart from blacklisting the firm for the next 3 years. 

60. If applicable, the contractor shall be registered under the Building and Other   

 Construction Workers (Regulation of Employment and Conditions of Service)  Act, 1996. 

 
 
 
 

Signature & Seal of Contractor             Executive Engineer (Electrical) 

Deendayal Port Authority 
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SECTION – III 

SPECIAL CONDITIONS 

(These special conditions will supersede the General Condition and ITB wherever 

applicable) 

1. Clause No. 6 of Instructions to Bidders (ITB), Section – I is not applicable. 

2. The Clause No. 7 of General Condition of Contract (GCC), Section – II is modified and 

shall be read as under: 

Payment Terms: 

All payments shall be made in Indian rupees unless specifically mentioned. 

(1) 70% of item rate (subject to deductions as per tender conditions) on completion of 
design, supply, erection, installation, testing and commissioning of On-Grid Rooftop Solar 
Power Plant after inspection & certification of the same by Third Party Inspection Agency 
appointed by DPA and after inspection & acceptance of the same by DPA. 

(2) 20% of item rate (subject to deductions as per tender conditions) on completion of 
formalities with the appropriate authorities for arranging appropriate incentives or subsidies 
from the concerned authorities as per the latest schemes for Solar Power Plant and after 
acceptance of the same by DPA. 

(3) 10% of item rate (subject to deductions as per tender conditions) on successful 
completion of whole work and handing over to DPA. 

(4) The payment from 2nd bill to pre-final bill, shall be released, subject to the condition 
that the documentary evidence (copy of paid challan in government treasury) of the 
welfare cess @ 1% of work done or as amended by statutory authority from time to 
time, paid to concerned authority is submitted for the previous bill. 

NOTE: 

The payment shall be made through RTGS /NEFT and the Contractor should be 
furnished following details: 

Bank Payment Agreement Form 

(a) Name of Party 

(b) Account No. 

(c) Branch Name 

(d) Branch Station 

(e) IFSC code of the Bank 

(f) MICR No. 

(g) Accepted for: NEFT payment or RTGS payment 

Declaration by the party 

I/We hereby declare that the above information furnished by me is correct and DPA is 

requested to pay my / our dues to this account for this work is concerned. 

Signature of the party with the seal 
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Declaration by the bank 

It is here by informed that the details mentioned by the party is correct as per our records 

and any payment made by DPA to this account will be accepted either by RTGS/NEFT. 

Signature of the bank manager with the seal. 

3.0 Performance Security (The clause No. 33 of Section-II is modified and replaced as under.) 

 Security deposit shall consist of two parts; a) Performance Guarantee to be 

submitted after issue of LOI, and b) Retention money to be recovered from 

Running Bills. 

    Out of the total of 10% of contract value of the contract price, 5% shall be 

submitted as Performance Guarantee in the form of BG/FDR/Digital Transfer or 

Insurance Surety Bond (Form 8 A) or in the form of Bank Guarantee, issued from 

a Nationalized/Scheduled Bank (except Co-operative Banks), having its Branch at 

Gandhidham, within 21 days, on receipt of Letter of Intent and the balance 5% 

will be recovered as Retention Money from each Running Bill till final Bill. The 

Out of 10 % total retention amount, the 5% BG of Solar panel & inverter will be 

withheld with DPA for the period of 5 years and the remaining 5% of retention 

money will be released within 14 days of making of final payment (except 5 % 

cost of Solar panel & invertor, having 5 years’ warranty period). 

1) Successful Bidder has to submit the Performance security @ 5% amount of contract 

price within 21 days of receipt of Letter of Award, failing which the work will not be 

awarded and the Bid Security i.e., EMD will be forfeited. 

2) The Deendayal Port Authority will also be at liberty to deduct from performance 

guarantee or from any sums of money due or that may become due under any contract 

with the contractor that may become due to the employer. This is without prejudice to 

the rights of the employer under the terms of the contract. The Bank Guarantee is 

required to be dispatched by the issuing bank directly to The Employer by Registered AD 

Post. 

3) The bank guarantee towards performance guarantee cum security deposit will be 

accepted from any nationalized bank/scheduled bank (Except co- operative bank) having 

its branch at Gandhidham. 

4)  It is to insure that the BG should remain valid for a period of 60 (Sixty) days beyond 

the date of completion of all contractual obligation of the concerned contractor, 

including defect liability period. 

4) The Deendayal Port Authority may at their option forfeit the Performance Guarantee cum 

Security Deposit if the contractor fails to carry out the work or perform or observe the 

conditions of contract. 

5) The Performance Guarantee cum Security Deposit will be released after successful 

completion of guarantee period. 

6) Separate performance Guarantee shall be submitted after completion of Guarantee 

period two years for the balance period of Contract. 
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7) 5 % Performance Guarantee cum Security Deposit will be deducted from final bill (Items 

covers under 5 years warranty period) The Performance Guarantee cum Security Deposit 

will be released after successfully completion of 5 years Warranty period. 

8) If applicable, the documentary evidence (copy of paid challan in government treasury) of welfare 

cess @1% of work done or as amended by statutory authority from time to time, paid on final 

bill shall be submitted before releasing the performance guarantee. 

 

4. The Clause No. 14 of General Condition of Contract (GCC), Section – II is modified 

and shall be read as under:  

Guarantee: 

The warranty of the work shall be for a period of one year from the date of handing over to 

DPA, except the Solar panels & Iinverter which will have warranty period of 5 years from the 

date of completion of the entire work. For covering the five-year warrantee for the two 

items Solar panels & Inverters, for which 5% of the total amount will be deducted 

as the retention money & will be withheld with DPA for a period of five years from 

the date of completion of the work. The 5 % Retention amount will be released after 

completion of five-year. However, the BG amount will be released after completion of 

warranty period of one year.  

The Contractor shall give guarantee to the Board that the goods and services under this 

contract will comply strictly with the contract, shall be first class in every particular case and, 

shall be free from defects. The Contractor shall further give guarantee to the Board that all 

materials, equipment and the supplies furnished by him will be new and fit for their intended 

purposes. 

The Board shall promptly notify the Contractor in writing of any claim arising under this 

guarantee. Upon receipt of such notice, the Contractor shall promptly repair or replace the 

defective goods and/or services at no cost to the Board. 

If the Contractor, having been notified, fails to rectify the defects in accordance with the 

contract, the Board may proceed to take such remedial action as may be necessary, at the 

Contractor’s risk and cost. 

5. The Clause No. 46 of General Conditions of Contract (GCC), Section – II is modified and 

shall be read as under: 

The following clause is added at para (iv) of Clause 46 Third Party Inspection as under: 

(a) The contractor shall have to give 7 days’ notice period for the purpose of the 

inspection/testing by TPIA of DPA. Under no circumstances the Solar PV Modules & Solar 

Inverters shall be dispatched to site without pre-dispatch inspection by TPIA of DPA failing 

which it will be at the sole cost and risk of the contractor. 

6. The Clause No. 49 of General Conditions of Contract (GCC), Section – II is modified and 

shall be read as under: 

 “The Contractor who has been awarded the job through Work Order shall furnish 

necessary Police Clearance Certificate in respect of character and antecedents of all Contract 

Labourers engaged by them, before commencing the work at site. 

 In case of the authority, where the work will be executed, demands the clearance of Police 

for the manpower, the same shall be produced at their risk & cost. 

 The Contractor shall, if required by the Engineer-in-Charge, deliver to the Engineer-in-
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Charge a return in detail, in such form and at such intervals as the Engineer-in-Charge may 

prescribe, showing the staff and numbers of the several classes of labour from time to time 

employed by the Contractor on the Site and such other information as the Engineer-in-Charge 

may require.” 

 However, the Sub-Clause 49(a) Submission of Labour Reports by Every Fortnight & 49(b) 

No Labour Below 14 Years, will remain unaltered. 

7. The Clause no. 53 of General Conditions of Contract (GCC), Section – II is not 

applicable. 

8. The Clause no. 54 of General Conditions of Contract (GCC), Section – II is not 

applicable. 

9. The Clause no. 55 of General Conditions of Contract (GCC), Section – II is modified and 

shall be read as under: 

The contractor shall have valid electrical contractor’s license for carrying out electrical work of 

nature involved in this tender obtained from the competent authority of their respective states 

without which the tender shall not be accepted. Contractor shall submit copy of the license in lieu 

of the same for consideration. 

10. The rates shall be inclusive of all taxes duties payable by them (except GST). Income tax 

at prevailing rates and surcharge as applicable thereon shall be deducted at source by 

DEENDAYAL PORT AUTHORITY in accordance with Income Tax act in accordance with instruction 

issued by TAX Authorities on this behalf from time to time for this TDS will be given. The 

deduction of TDS @2% under GST act shall be made. 

 The TDS under GST Act is required to be deducted @2% (1% CGST and 1% SGST or 2% 

IGST) from payment / credit given to contractors / professionals and others for the work order 

/contracts exceeding ₹2,50,000. 

 Contractor / service provider / supplier etc. has to ensure timely and proper filling of GSTR 

1 so that DPA can avail input tax credit in timely manner. In case DPA not allowed input tax credit 

due to failure on part of the contractor / service provider / supplier etc., it will be a financial loss 

to the DPA and therefore same shall be recovered from the payment / deposit of the contractor / 

service provider / supplier etc. 

11. The contractor shall be registered under the Building and Other Construction Workers 

(Regulation of Employment and Conditions of Service) Act, 1996. 

12. The contractor shall supply the materials of only the particular brands/make specified in 

the tender. If none of the make/brands are available in the market, then the department will 

accept the equivalent make/brand subject to the contractor producing a letter of non-availability 

from the manufacturer only.  The EIC will ascertain the veracity of that letter directly from the 

manufacture.  Such material will be accepted after obtaining the approval of the authority who 

approved the tender. 

13. The contractor shall install a Display Board at site of work indicating the details of the work 
such as name of the work, name of contractor, scheduled date of start & completion of work, 
value of work etc. at his own cost. 

Signature & Seal of Contractor                                                       Executive Engineer (E) 
Deendayal Port Authority 
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SECTION IV 

FORMS OF BID 

PART – I 

To be submitted by Bidders with their Bids 

 

 

PART – II 

To be used by successful Bidder 

 

 

 

 

 

 

 

 

Form No. Name of forms/format 

1 Form of application 

2 Pre-qualification of bidders 

3 Format for declaration 

4 Letter of authority for submission of bid 

5 Exceptions & Deviations 

6 Bid Securing Declaration Form 

Form No. Name of forms/format 

7 Letter of Intent 

8 Agreement form 

8a Insurance Surety Bond 

9 Specimen bank guarantee of Performance Guarantee/Security Deposit 

10 Letter of authority from bank for all BGs 

11 Format of Extensions (Part – I) 

12 Format of Extension (Part-II) 
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Form – 1 

SPECIMEN OF APPLICATION 

(To be executed on bidder’s letter head) 

The Executive Engineer (Electrical)  

Deendayal Port Authority 

(Address ___________________) 

Pin Code: ___________ 

Dist. Kachchh (Gujarat) 

We, the undersigned, declare that: 

(a) We have examined and have no reservations to the tender documents, including addenda and 
clarifications issued vide ………. 

(b) We offer to execute the work in conformity with the tendering documents and in accordance 
with the delivery schedules specified in the schedule of requirements in accordance with the 
tender document bearing no. (EL/AC/2875) 

(c) Our tender shall be valid for the period of 120 days, from the date fixed for the tender 
submission deadline and it shall remain binding upon us and may be accepted at any time 
before the expiration of that period or any extended period. 

(d) If our tender is accepted, we commit to submit a performance guarantee for the due 
performance of the contract, as specified in specimen form for the purpose.  

(e) No Joint Venture / Joint Venture. 

(f) Our firm, its affiliates or subsidiaries- including any subcontractors or contractors for any part 
of the contract – has not been declared ineligible by the port, under laws of India or official 
regulations. 

(g) We understand that this tender, together with your written acceptance thereof included in 
your notification of award, shall constitute a binding contract between us, until a formal 
contract agreement is prepared and executed. 

i. We understand that you are not bound to accept the lowest evaluated tender or any other 
tender or you can also split the work that you may receive. 

ii. We also make a specific note clause of [ITB, NIT] under which the contract is governed. 

Signed: [insert signature of person whose name and capacity are shown] 

In the capacity of [insert legal capacity of person signing the form of tender]  

Name: [insert complete name of person signing the form of tender] 

Duly authorized to sign the tender for and on behalf of: [insert complete name of tenderer] 

Dated on____________ day of ______________, ____________(insert date of signing) 
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Form – 2 

Specimen format for Pre-qualification of bidders 

The information to be filled in by the bidder in the following pages will be used for purposes of pre-

qualification as provided for in the instructions to Tenderer. 

1. Only for individual bidders  

1.1   Constitution of legal status of Bidder (Attach copy)  

-  Place of registration: 

-  Principal place of business: 

-  (power of attorney of signatory of Bid (Attach): 

2. Turnover of the Firm 

Description Year Turn over 

(insert the year as per PQC) 

i.e. last three financial years ending 31st 
march of the previous year 

2021-22  

2022-23  

2023-24  

Attachment: financial reports for the last three years: balance sheet, profit and loss statements, 

auditor's reports (in case of companies/corporation) etc. List them below and attach copies. 

Attested Copy of Annual Turnover during Last Three Year Ending on March 2024. 

3. Similar works 

Particulars Year No. of Woks Value 

Total value of completed 

Similar work as defined in the 
tender document during last 07 

years. 

2018-19   

2019-20   

2020-21   

2021-22   

2022-23   

2023-24   

2024-25   

Attachments: Supporting documents, viz., Successful completion certificate from clients, other 

documentations to substantiate the similarity of work as per definition of "Similar Work". Employer 

reserves the right to verify the information. 

4. Information on bid capacity (works for which bids have been submitted and works which are 
yet to be completed) as on the date of this bid. 

(A) Existing commitments and on-going works. 

 

Description 
of work 

Place 
& 

State 

Contract 
No. & 
Date 

Name & 
Address 

of Port or 
Dept. 

Value of 
Contract 

in Rs. 

Stipulated 
Period of 

Completion 

Value of 
remaining 

to be 
completed  

Anticipated 
date of 

completion  
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1 2 3 4 5 6 7 8 

 

 

       

(B) Works for which bids already submitted  

Description 
of work 

Place & 
State 

Name & 
Address of 

Port or 
Dept. 

Value of 
Contract in 

Rs. 

Stipulated 
Period of 

Completion 

Date when 
decision is 
expected 

Remarks if 
any 

1 2 3 4 5 6 7 

 

 

      

 Attach attested certificates. 

5. Information on litigation history in which the bidder is involved 

Other 
party(ies) 

Port Cause of 
dispute 

Amount Remark involved showing 

present status. 

     

     

     

 

6. Additional information bidder may like to submit 

 

 

Duly authorized to sign this authorization on behalf of: (insert complete name of Tenderer)  

 

Dated on __________ day of __________, _________ (insert date of signing) 
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Form – 3 

SPECIMEN FORMAT FOR DECLARATION 

(To be executed on bidder's Letter Head) 

To. ______________ 

     (Project title) 

Ref: ____________ 

The undersigned, having studied the pre-qualification submission for the above mentioned project, 

hereby states: 

(a) The information furnished in our bid is true and accurate to the best of my knowledge. 

(b) That, in case of being pre-qualified, we acknowledge that the Employer may invite us to 
participate in due time for the opening of Price bid of the Tender on the basis of provisions 
made in the Tender Documents to follow. 

(c) When the call for Tenders is issued, if the legal, technical or financial conditions, or the 
contractual capacity of the firm changes, we commit ourselves to inform you and 
acknowledge your sole right to review the pre-qualification made.  

(d) We enclose all the required pre-qualification data format and all other documents and 
supplementary information required for the pre-qualification evaluation.  

(e) We also state that no changes have been made by us in the downloaded tender formats and 
understand that in the event of any discrepancies observed, the tender hoisted on website of 
procure is full and final for all legal/contractual obligations. 

(f) We also declare that, our firm has not been banned / de-listed by any government or PSUs. 

(g) We also give an undertaking that, we have not made any payment or illegal gratification to 

any person / authority connected with the bid process so as to influence the bid process and 

have not committed any offence under the PC Act in connection with the bid. 

 

Date: ________Place: _______   

Name of Applicant: ________________________                                                                                             

Represented by (Name & capacity) ________ 
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Form – 4 

 

To  

The  

Dear Sir, 

 

We-------------------------------------------------------------------------------------------- do hereby confirm 

that Shri ……………………………. (Name, designation and Address) is/are authorized to represent us 

to bid, negotiate and conclude the agreement on our behalf with you {copy of board resolution 

attached (in case of company)} for tender no. --------------- for the work of _______ and his 

specimen signature is appended here to. 

 

We confirm that we shall be bound by all and whatsoever our said signatory shall commit. 

We understand that the communication made with him by the employer/Board shall be deemed to 

have been done with us in respect of this Tender. 

[Specimen signature] 

 

Yours faithfully, 

Signature: 

Name & Designation: 

For & on behalf of: 

 

 

 

 

 

 

 

  

SPECIMEN LETTER OF AUTHORITY FOR  

SUBMISSION OF BID 

(To be executed on ₹300/- non Judicial Stamp Paper) 
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Form – 5 

EXCEPTIONS AND DEVIATIONS 

 

As pointed out in the Tender Call Notice, Bidder may stipulate here exceptions and deviations to 

the bid conditions, if considered unavoidable. 

Sr. No. Page No. of Bid 

Document 

Clause No. of Bid 

Document 

Subject Deviation 

    

 

Note: however, the Bidders may note that unacceptable deviations, if any, the bid shall be liable 

for rejection. Bidder is discouraged to deviate from bid conditions, specifications, delivery 

schedules, and commercial terms as per the tender document. 

 

Duly authorized to sign this authorization on behalf of: [insert complete name of Tenderer] 

 

Date on _______________day of ______________, __________ [insert date of signing] 
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Form – 6 

(Applicable for MSE’s) 

FORMAT FOR BID SECURING DECLARATION 

(To be executed on bidder's Letter Head) 

 

Bid Security Declaration Form 

Tender No. EL/AC/2875                         Date: __ /__ /2025  

To (insert complete name and address of the Employer/ Purchaser) 

 

I/We. The undersigned, declare that: 

I/We understand that, according to your conditions, bids must be supported by a Bid 

Securing Declaration. 

I/We accept that I/We may be disqualified from bidding for any contract with you for a 

period of three year from the date of notification if I am /We are in a breach of any obligation 

under the bid conditions, because I/We 

a) have withdrawn/modified/amended, impairs or derogates from the tender, my/our Bid 

during the period of bid validity specified in the form of Bid; or 

b) having been notified of the acceptance of our Bid by the purchaser during the period of 

bid validity (i) fail or reuse to execute the contract, if required, or (ii) fail or refuse to furnish the 

Performance Security, in accordance with the Instructions to Bidders. 

I/We understand this Bid Securing Declaration shall cease to be valid if I am/we are not the 

successful Bidder, upon the earlier of (i) the receipt of your notification of the name of the 

successful Bidder; or (ii) thirty days after the expiration of the validity of my/our Bid. 

 

 

Signed: (insert signature of person whose name and capacity are shown) 

in the capacity of (insert legal capacity of person signing the Bid Securing Declaration) 

Name: (insert complete name of person signing the Bid Securing Declaration) 

Duly authorized to sign the bid for an on behalf of (insert complete name of Bidder) 

Dated on _____________ day of ___________________ (insert date of signing) 

Corporate Seal (where appropriate) 
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Form – 7 

LETTER OF INTENT FORMAT 

 

No: __________________                         Date: __/__/2025 

 

To______________________ 

(Name and Address of the Contractor) 

 

Sub: Tender No. EL/AC/2875 

(Name of Work) 

 

Ref: Your bid dated 

And (list the correspondence with the Bidder) 

 

Dear Sirs, 

 With reference to your above offer and subsequent correspondences on the subject, 

we are pleased to inform you that your offer has been accepted by the competent authority 

and you are hereby requested to initiate actions for fulfilment of all necessary formalities, 

as indicated in the tender document for the above said work, at the earliest.  

The Engineer-in-Charge for this work shall be Mr.____________________.  

Agreed Schedule date of commencement of the work is ____________ and Schedule date 

of completion of the work is ______________. Total Contract Price is ₹__________.  

You are requested to sign the Agreement and fulfil other formalities as per the 

Tender conditions.  

       

      Yours Faithfully, 

 

 

     (Signature of the Controlling Officer) 

   Chief Mechanical Engineer 

       Deendayal Port Authority 
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Form – 8 

SPECIMEN CONTRACT AGREEMENT 

(To be executed on ₹300.00 non-judicial stamp paper) 

[The successful tenders shall fill in this form in Accordance with the instructions indicated]  

 This agreement made of this  ________________ day of  ______________ Two Thousand 

between the Board of Deendayal Port Authority incorporated by the Major Port  Authority Act, 2021 

having its Administration Office Building at Gandhidham (Kutch) (hereinafter called the ‘Board’ 

which expression shall unless excluded by or repugnant to the context , be deemed to include their 

successors in office) of the one part and ___________  (Name and address of all the partners if a 

partnership with all their address) hereinafter called the ‘Contractor’ which expression shall unless 

excluded by or repugnant to the context be deemed to include his / their heirs, executors, 

administration, representatives and assignees or successors in office of the other part. 

 

 WHERAS the Board is desirous to carrying out the work of 

________________________________________________________________________________

____________________________________________________________ And whereas the 

Contractor has offered to execute and complete such work. 

 

 WHERAS the Contractor has agreed to deposit the performance Security deposite @ 10 % 

of contract price amounting to Rs.___________ in following manner for the due fulfillment of all 

the conditions of the contract.  

(I) 5 % of Rs.__________ paid in the form of Bank Guarantee / Insurance Surety 

Bond / FDR or Digital Mode of payment, vide No._________, dated________, 

issued by________(to be submitted in 21 days of issue of LOA). 

(II) Balance 5 % amount of Rs.________ to be recovered from the Running Account 

Bills.  

NOW THIS AGREEMENT WITHINESS AS FOLLOWS: 

1. In this agreement words and expression shall have the same meaning as are respectively 

assigned to them in the general condition (including special conditions, if any) of contract 

hereinafter referred to. 

2. The following documents shall be deemed to form and read as construed part of this 

agreement viz.: 

i) Notice inviting tender. 

ii) Technical specifications. 

iii) Special conditions of contract. 

iv) Tender submitted by the Contractor. 

v) The Board’s “Drawing”. 

vi) The schedule items of work with quantities and rates. 
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vii) Any correspondence made between the Superintending Engineer (E) and the Contractor 

after opening of the cover – I as regards to contain clarifications/details called for vice 

versa. 

viii) Common terms and conditions offered to Contractor and their acceptance including 

confirmation to withdrawal of their own terms and conditions offered with the tender i.e. 

‘Cover – I’. 

ix) Bank Guarantee for security deposit. 

3. The Contractor hereby covenants with the Board to complete the work of 

______________________________ in conformity in all respects, with the provisions of the 

contract. 

4.    The Board hereby covenants to pay the Contractor in consideration of such completion of 

the works, the contact price of ₹_______ (Rupees ____________________ only) at the 

time and in the manner prescribed of the contract.  

 IN WITHNESS WHERE of the parties here unto have set their hands and seals the day and 

year first above written signed and sealed by the Contractor in the presence of: 

 

Witness 

 

1. Name & Address________________      Signature of Contractor 

    Seal                                                                               

2. Name & Address____________________  

    Seal 

 

 

Signed, sealed and delivered by Shri  ___________________________on behalf of the Board in 

presence of  

1.  ______________ 

 

2.  _______________                       (Chief Mechanical Engineer) 

                    Deendayal Port Authority 

 

 

The common seal of the Board of Authorityees of Deendayal Port of Kandla affixed in the presence 

of: 

1. _________________                                                  Secretary 

2.__________________             Deendayal Port Authority  
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FORM-8A 

FORMAT FOR INSURANCE SURETY BOND FOR PERFORMANCE GUARANTEE (To be 

executed on Non-Judicial Stamp paper of appropriate value) 

(Insurance Surety Bond No ………………………………………………………………………….) 

 

Date……………………………. 

(Name of the Contract) 

To: The Board of Authorities of the Port of Kandla, 

Deendayal Port Authority 

A.O. Building, P.O. Box No. 50, 

Gandhidham — Kutch. 

 

Dear Sirs,  

In consideration of the Board of Deendayal Port Authority of the Port of DEENDAYAL PORT 
AUTHORITY (hereinafter called “The Board” which expression shall unless excluded by or 
repugnant to the context or meaning thereof be deemed to include the Board of Deendayal Port 
Authority of the Port of [DEENDAYAL PORT AUTHORITY], its successors and assigns having 
awarded to M/s. [Contractor’s Name] …………………………………………. with its Registered/Head 
Office at ……………… (Hereinafter referred to as the ‘Contractor’, which expression shall unless 
repugnant to the context or meaning thereof, include its successors administrators, executors and 
assigns), a Contract by issue of Employer’s Letter of Acceptance No. 
………………………………………………… dated ……………………. and the same having been 
acknowledged by the Contractor, for…………………………………………………. [Contract sum in figures 
and words] for………………………………………………………… [Name of the work] and the Contractor 
having agreed to provide a Contract Performance Guarantee for the faithful performance of the 
entire Contract equivalent to.................... (*) .................. of the said value of the aforesaid work 
under the Contract to the Employer. 

We …………………………….……….. [Name & Address of the Insurance Company] ………………… having 
its Head Office at …………………………….. (hereinafter referred to as the ‘Surety’, which expression 
shall, unless repugnant to the context of meaning thereof, include its successors, administrators, 
executors and assigns) do hereby guarantee and undertake to pay the Employer, on demand any 
and all monies payable by the Contractor to the extent of …………..(*) ………. as aforesaid at any 
time upto ........... @ …………. [days/month/year] without any demur, reservation, contest, recourse 
or protest and/or without any reference to the Contractor. Any such demand made by the 
Employer on the Insurance Company shall be conclusive and binding notwithstanding any 
difference between the Employer and the Contractor or any dispute pending before any Court, 
Tribunal, Arbitrator or any other authority. The Surety undertakes not to revoke this guarantee 
during its currency without previous consent of the Employer and further agrees that the 
guarantees herein contained shall continue to be enforceable till the Employer discharges this 
guarantee or till …………... [days/month/year] whichever is earlier. 

The Employer shall have the fullest liberty, without affecting in any way the liability of the 
Insurance Company under this guarantee, from time to time to extend the time for performance of 
the Contract by the Contractor. The Employer shall have the fullest liberty, without affecting this 
guarantee, to postpone from time to time the exercise of any powers vested in them or of any 
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right which they might have against the Contractor, and to exercise the same at any time in any 
manner, and either to enforce or to forbear to enforce any covenants, contained or implied, in the 
Contract between the Employer and the Contractor or any other course or remedy or security 
available to the Employer. The Insurance company shall not be released of its obligations under 
these presents by any exercise by the Employer of its liberty with reference to the matters 
aforesaid of any of them or by reason of any other act or forbearance or other acts of omission or 
commission on the part of the Employer or any other indulgence shown by the Employer or by any 
other matter or thing whatsoever which under law would, but for this provision have the effect of 
relieving the Insurance Company. 

 

The Surety declares that this Insurance Surety Bond is issued by the ......... (name of 
Insurance Company) as per applicable rules and regulations of Insurance Regulatory 
Development Authority of India (IRDAI), and also agrees that the Employer at its option shall 
be entitled to enforce this Guarantee against the Insurance Company as a principal debtor, in the 
first instance without proceeding against the Contractor and notwithstanding any security or other 
guarantee the Employer may have in relation to the Contractor’s liabilities. 

(i) Our liability under this Insurance Surety Bond shall not exceed ... (*)…… 
(ii) This Insurance Surety Bond shall be valid upto……… (+)…………   
(iii) We are liable to pay the guaranteed amount or any part thereof under this 

Insurance Surety Bond only and only if Employer serve upon Insurance Company a 
written claim or demand on or before ....(@)….. 

Dated this ...........Day of…......20………at……………….  

 

WITNESS Signed for and on behalf of the 

Insurance Company 

 

 

1. …………………………………………..... 
                   (Signature) 

 

…………………………………………….. 

                     (Name) 

 

 

 

…………………………………………….. 

                   (Signature) 

 

…………………………………………….. 

                     (Name) 

 

 

 

Notes: 

1. (*) This sum shall be Five percent (5%) of the accepted tender value denominated 
in the types and proportions of currencies. 
 
(@) The Performance Guarantee should be valid for a period of 60 days beyond the 
date of completion of all contractual obligations of the contractor, including Defect 
Liability Period. 
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(+) This date will be the date of issue of defect liability Certificate (if applicable). 
 

2. Insurance Surety Bond should be executed on appropriate stamp paper of requisite 
value, such stamp paper should be purchased in the name of Issuing Insurance 
Company, not more than six (6) months prior to execution / issuance of Insurance 
Surety Bond. The name of the purchaser should appear at the back side of stamp paper 
in the Vendors Stamp. Insurance Surety Bond should contain rubber stamp of the 
authorized signatory of the Insurance Company indicating the name, designation, and 
signature/ power of attorney number as well as telephone numbers / e-Mail Id with full 
correspondence address of the Insurance Company. 
 
In case the same is issued by an International Insurance Company (it should be 
registered under Insurance Act 1938 or as amended from time to time and approved by 
the Insurance Regulatory Development Authority of India (IRDAI)), the law prevalent in 
the country of execution shall prevail for the purpose of Stamp Duty on the Insurance 
Surety Bond. 
 
However, in such a case, the Insurance Surety Bond shall be got confirmed through any 
Indian Scheduled/Nationalized Insurance Company. 
 

3. Insurance Surety Bond is required to be submitted directly to the Employer by the 
issuing Insurance Company (on behalf of Contractor) under registered post (A.D.). The 
Contractor can submit an advance copy of Insurance Surety Bond to the Engineer. 
 

4. The issuing Insurance Company shall write the name of Insurance Company's 
controlling branch/ Head office along with contact details like telephone no., e-Mail Id 
and full correspondence address in order to get the confirmation of Insurance Surety 
Bond from that branch/ Head office, if so required. 
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Form – 9 

SPECIMEN BANK GURANTEE TOWARDS PERFORMANCE  

GUARANTEE/SECURITY DEPOSIT 

(To be executed on ₹300/- non-judicial Stamp Paper) 

To, 

The Board of Authorityees of Deendayal Port of Kandla, 

Deendayal Port Authority 

A.O.Building, P.O. Box No. 50, 

Gandhidham – Kutch. 

1. In consideration of the Board of Deendayal Port Authority incorporated by the Major 

Port  Authority Act, 2021 (hereinafter called “The Board” which expression shall unless excluded by 

or repugnant to the context or meaning thereof be deemed to include the Board of Deendayal Port 

Authority, its successors and assigns) having agreed to exempt ________________ (hereinafter 

called the “contractor”) (Name of the contractor/s) from the demand under the terms and 

condition of the contract, vide ____________(Name of the Department)’s letter No.__________ 

Date _____________ made between the contractors and the Board for execution of 

_____________________covered under Tender No. _____________________ dated ________ 

(hereinafter called “the said contract”) for the payment of Security Deposit in cash or Lodgment of 

Government Promissory Loan Notes for the due fulfillment by the said contractors of the terms and 

condition of the said contract, on production of a bank Guarantee for Rs. _________________ 

(Rupees______________) only we, the (Name of the Bank and Address) 

_______________________hereinafter referred to as “the Bank”) at the request of the contractors 

do hereby undertake to pay to the Board an amount not exceeding Rs. ________________ 

(Rupees___________) only against any loss or damage caused to or suffered by the Board by 

reason of any breach by the contractors of any of the terms and conditions of the said contract. 

2. We, ______________(Name of Bank) (Name of Branch), do hereby Undertake to pay the 

amount due and payable under this guarantee without any demur merely on a demand from the 

Board starting that the amount claimed is due by way of loss or damage caused to or which would 

be caused to or suffered by the Board by reason of the contractors failure to perform the said 

contract. Any such demand made on the Bank shall be conclusive as regards the amount due and 

payable by the Bank under this Guarantee. However, our liability under this guarantee shall be 

restricted to any amount not exceeding Rs. _____________ (Rupees____________________) 

only. 

3. We, _________________(Name of Bank and Branch), undertake to pay to the Board any money 

so demanded notwithstanding any dispute or disputes raised by the contractor(s) in any suit or 

proceeding pending before any Court or Tribunal relating thereto our liability under this present 

being absolute and unequivocal. The payment so made by us under this bond shall be a valid 

discharge of our liability for payment there under and the Contractor(s) shall have no claim against 

us for making such payment. 

4. We, __________________(Name of Bank and Branch), further agree with the Board that the 

guarantee herein contained shall remain in full force and effect during the period that would be 

taken for performance of the said contract and that it shall continue to be enforceable till all the 

dues of the Board under or by virtue of the said contract have been fully paid and its claims 
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satisfied or discharged or till the _____________________  (Name of the user department) of the 

said certifies that the terms and conditions of the said contract have been fully and properly carried 

out by the said Contractors and accordingly discharge this guarantee. PROVIDED HOWEVER that 

the Bank shall at the request of the Board but at the cost of the Contractors, renew or extend this 

guarantee for such further period or periods as the Board may require from time to time.  

5. We,___________________ (Name of Bank and Branch), further agree with the Board that the 

Board shall have the fullest liberty without our consent and without affecting in any manner our 

obligations hereunder to vary any of the terms and conditions of the said contract or to extend the 

time of performance by the said contract or to extend the time of performance by the said 

Contractors from time to time or to postpone for any time or from time to time any of the powers 

exercisable by the board against the said Contractors and to forebear or enforce any of the terms 

and conditions relating to the said contract and we shall not be relieved from our liability by reason 

of any such variation or extensions being granted to the contractors or for any forbearance, act or 

omission on the part of the Board or any indulgence shown by the board to the Contractors or by 

any such matter or thing whatsoever which under the law relating to sureties would, but for this 

provision, have effect of so relieving us. 

6. This guarantee will not be discharged due to the change in the constitution of the Bank or the 

Contractor(s). 

7. It is also hereby agreed that the Courts in Gandhidham would have exclusive jurisdiction in 

respect of claims, if any, under this Guarantee. 

8. We, ____________________ Bank lastly undertake not to revoke this guarantee during its 

currency except with the previous consent of the Board in writing. 

9. Notwithstanding anything contained herein: 

(a) Our liability under this Bank Guarantee shall not exceed Rs. ___________ 

(Rupees________________________________only); 

(b) This Bank Guarantee shall be valid upto _____________; and 

(c) We are liable to pay the guarantee amount or any part thereof under this Bank Guarantee only 

and only if you serve upon us a written claim or demand on or before _____________________ 

(date of expiry of Guarantee).” 

10.  (i)   Name of Beneficiary’s Bank is State Bank of India, Gandhidham. 

       (ii)  IFSC No. of Beneficiary’s Bank is SBIN0060239. 

       (iii) Bank Account No. of Beneficiary is 10316591671. 

Date _________________ day of ______________ 2024 

         For (Name of Bank)  

                            (Name)   

                                    Signature 
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Form – 10 

SPECIMEN LETTER OF AUTHORITY FROM BANK 
FOR ALL BGs 

(To be executed on Bank’s Letter Head) 

 

         Date: 

To,  

The Board of Authority of Deendayal Port  

 

Dear Sir, 

 Sub: Our Bank Guarantee No.______________________ dated__________ for 

₹_________ favoring yourselves issued on a/c of M/s.___________________________ (Name of 

contractor) 

              We confirm having issued the above mentioned guarantee favoring 

yourselves, issued on account of M/s. ________________________validity for expiry upto 

date__________and claim expiry date  up to__________________ We also confirm 1) 

_________________ 2) ___________________________ is/are empowered to sign such Bank 

Guarantee on behalf of the Bank and his/their signatures is/are binding on the Bank.  

 

                            Name of signature of Bank Officer 
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Form – 11 

Deendayal Port Authority 

Form of application by the Contractor for seeking extension of time 

Part – 1 

1. Name of Contractor 

2. Name of work as given in the agreement 

3. Agreement No.  

4. Estimated amount put to tender 

5. Date of commencement of work as per agreement 

6. Period allowed for completion of work as per agreement 

7. Date of completion stipulated in agreement 

8. Period for which extension of time has been given previously: 

     (a) 1st extension vide EE’s No.      Dated Month  Days  

           (b) 2nd extension vide EE’s No.    Dated Month  Days                

           (c) 3rd extension vide EE’s No.     Dated Month  Days 

           (d) 4th extension vide EE’s No.     Dated Month  Days 

           Total extension previously given. 

9. Reasons for which extensions have been previously given (Copies of the previous 
application should be attached) 

10. Period for which extension is applied for 

11. Hindrance on account of which extension is applied for with dates on which hindrances 
occurred and the period for which these are likely to last. 

(a) Serial No.  

(b) Nature of hindrance 

(c) Date of Occurrence  

(d) Period for which it is likely to last 

(e) Period for which extension required for this particular hindrance 

(f) Overlapping period if any, with reference to item………… 

(g) Net extension applied for 

(h) Remarks, if any. 

      Total period on account of hindrance mentioned above……… 

      Month………Days 

12. Extension of time required for extra work 

13. Details of extra work and amount involved: 

(a) Total value of extra work 

(b) Proportionate period of extension of time based on estimated amount put to 
tender on account of extra work.  

14. Total extension of time required for 11 & 12 

     Submitted to the Sub-Divisional Officer………. 

 

       Signature of Contractor 

Date: ______ 
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Form – 12 

Deendayal Port Authority 

APPLICATION FOR EXTENSION OF TIME 

PART II 

(To be filled in by the Sub-Divisional Office) 

1. Date of receipt of application from ………………… Contractor for the work 

      of……….... in the Sub-Divisional Office.     

2. Acknowledgement issued by S.D.O. vide his No.……… dated … 

3. Remarks of S.D.O.  

(on the reasons given by the contractor are correct and what extension, if any, is 

recommended by him. If he has not recommended the extension, reasons for rejections 

should be given.) 

 

                                                                       Signature of Divisional Officer 

                                                                       Date:  

 

(To be filled in by the Executive Engineer) 

1. Date of receipt in the Divisional Office. 

2. Executive Engineers remarks regarding hindrances mentioned by the Contractor. 

(1) Serial No. 

(2) Nature of hindrance 

(3) Date of occurrence 

(4) Period for which hindrance is likely to last 

(5) Extension of time applied for by the contractor 

(6) Overlapping period, if any, giving reference to  

Items which overlap. 

(7) Net period for which extension is recommended 

(8) Remarks as to why the hindrance occurred 

And justification for extension recommended. 

3. Executive Engineer’s recommendations: 

(The present progress of the work should be stated and whether the work is likely to be 

completed by the date up to which extension has been applied for. If extension of time is 

not recommended, what compensation is proposed to be levied under clause 2 of the 

agreement?) 



 

Page 63 of 74  

 

      Signature of Executive Engineer 

      Date 

Dy. HOD/SE’s recommendations 

      Signature of Superintending Engineer 

      Date 

 

HOD’s recommendations/approval. 

      Signature of Chief Mechanical Engineer 

      Date 
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SECTION V 

SCOPE OF WORK 

Deendayal Port Authority (DPA) is one of the Major Port in India. The Specification is 
intended to cover the work of Design, Supply, Installation, Testing & Commissioning of On-Grid 
Solar Power Plants on Turnkey Basis at following Organizations under CSR by Deendayal Port 
Authority. The name of Organization & minimum DC Capacity of Rooftop Solar Power Plant to be 
installed & commissioned is as listed below: 

Sr. 

No. 

Name of Organization Minimum Capacity of 

Rooftop Solar Power 

Plant to be installed & 

commissioned 

New Installation/ 

Additional Installation 

1 Ganeshnagar Maheshwari 

Samajvadi, Gandhidham 

14 kW New Installation 

2 Jagjivan Nagar Maheshwari 

Samajvadi, Gandhidham 

8 kW New Installation 

3.1 Kutch Kalyan Sangh (Garbh 

Sanskaran Kendra), Gandhidham 

5 kW New Installation 

3.2 Kutch Kalyan Sangh (Shree Sahyog 

Saraswati Vidya Mandir), 

Gandhidham 

10 kW New Installation 

3.3 Kutch Kalyan Sangh (Shree 

Sarasvati Shishu Mandir), 

Gandhidham 

6 kW New Installation 

4 Lunang dham Maheshwari Nagar, 

Gandhidham 

12 kW New Installation 

5.1 Maitri Mahavidhyalaya (Assembly 

Hall), Adipur 

5 kW New Installation 

5.2 Maitri Mahavidhyalaya (Kanya 

Primary School), Adipur 

8 kW New Installation 

5.3 Maitri Mahavidhyalaya, Adipur 8 kW New Installation 

6 S.H.N. Academy English School, 

Adipur 

25 kW New Installation 

 

The scope of work consists of Design, Supply, Installation, Testing & Commissioning of On-
Grid Rooftop Solar Power Plant on Turnkey Basis at above Organizations. Payment of any Cost / 
Charges / Fees towards Registration in GEDA, Energy Meter of PGVCL, Net Meter Agreement etc. 
will be in scope of Contractor. Any required liaison, submission & getting approval of document 
from CEI/GEDA/PGVCL for successful commissioning of the work of Rooftop Solar Power Plants at 
all the above mentioned Organisations will be in scope of Contractor. 

The contractor shall arrange all types of tools, tackles, scaffoldings, temporary power 
supply at his own cost for installation, testing & commissioning of the work. The contractor shall 
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submit layout colored drawing of complete Rooftop Solar Power Plant System in two set hard copy 
& soft copy after completion of work to DPA. The work shall be executed to the satisfaction of the 
Engineer in-Charge. 

TECHNICAL SPECIFICATION 

GENERIC: 

A Grid Tied Photo Voltaic (SPV) power plant shall consists of SPV Array, Module Mounting 

Structure, Power Conditioning Unit (PCU) consisting of Maximum Power Point Tracker (MPPT), 

Inverter and Controls and Protections, interconnected cables and switches. 

PV Array shall be mounted on a suitable Structure. 

Grid tied SPV System shall be without battery and shall be designed with necessary features to 

supplement the Grid Power during Daytime. 

Components and Parts used in the SPV Power Plants including the PV modules, Metallic Structures, 

Cables, Junction Box, Switches, PCUs etc. shall be as per relevant BIS or IEC or International 

Specifications, as applicable. 

Installation and Testing for Complete System shall be complete in all respect including Designing, 
Civil work, Fabrication, Cabling work with suitable Bolts, Nuts, Clamps, Connectors and Testing etc. 

INVERTER: 

Switching Device: IGBT 

No. of Phases: 3 

Inverter Output Waveform: Pure Sinewave 

Technology: MPPT Based 

No. of MPPT per Inverter: As per design requirement. 

No. of String at input side of Inverter: As per design requirement. 

Maximum Power Point Tracker: Integrated in the PCU/Inverter to maximize energy drawn from the 

array. 

Operating Voltage range of Inverter: 200V to 1000V 

Overload support at Input side, DC: 15% of maximum Input Voltage 

Maximum Input Current for MPPT (in A): As per design requirement. 

Service Condition: Outdoor 

Ingress Protection rating of Inverter: IP 65 

Cooling medium for Inverter: Intelligent fan cooling 

Inverter mounting type: Wall mounted 

Standard accessories for Inverter: MC4 DC Connectors, AC Connectors, Mounting Bracket, Nuts & 

Bolts and Inverter manual. 

Manual switch for disconnecting DC Supply shall be provided. Isolation between Input DC and 

Output AC shall be provided. 

INVERTER OUTPUT: 

Overall Efficiency (in %): >98 

Maximum current for 3 Phase Inverter (in A): As per design requirement. 

Output Voltage (in V): 415V for 3 Phase 

Auto-trip at Output side: Lower: at 160V, Higher: at 285V with adjustable 
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Frequency range: 50 Hz ± 3 

Grid Frequency Synchronization range: + 3 Hz or more  

Grid Voltage tolerance: -20% and +15% 

Efficiency Measurements for Power Conditioners / Inverters: As per IEC 61683 / IS:61683 

Environmental Testing for Power conditioners / Inverters: As per IEC 60068-2 (1, 2, 14, 30) / 

Equivalent BIS Standard. 

PCU/Inverter shall be capable of complete automatic operation for wake-up, synchronization and 

shutdown. 

PROTECTION FOR INVERTER: 

Input Over Voltage Protection, 

Low/High Frequency Protection, 

Short Circuit Protection, 

Output Over Current Protection, 

Output Over Voltage Protection, 

Output Under Voltage Protection, 

Surge Protection, 

Grid Input Under Voltage / Over Voltage Protection with auto recovery, 

DC disconnect Device, 

DC reverse Polarity, 

Anti-Islanding Protection as per the Standard, 

Insulation Resistance Monitoring, 

Overload Protection: 110% for 1 minute, 

Over temperature Protection: At 65 °C Cooling Fan shall auto Switch-ON. 

THD shall be less than 1.5% 

Power Factor at rated Output Power: ≥ 0.9 

Material of Inverter Body: Aluminium Casting. 

CABLE FOR OUTPUT: 

ISI marked connecting Cables according to Inverter rating for each system: From Inverter to Net 

Meter. 

Conformity of the Specification for Cable: Copper Cable as per IS 694: 2010 latest and Size of cable 

as per design requirement. 

Cable length for output side (from Inverter to Net Meter for each System): As per site requirement. 

Cabling work at Input side for each system: With HMS PVC conduit pipe with necessary clamps and 

screws. 

Cabling work at Output side for each system: With HMS PVC conduit pipe with necessary clamps 

and screws. 

Lightning Arrestor for each Unit: 1 No. 

Chemical Earthing System for each Inverter: Minimum 3 Nos. & Size of Earthing Electrode as per 

design requirement. 

Danger Boards and Signage: 2 Nos. 
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PV MODULE: 

Bifacial Mono Crystalline Type 

PV Module Rating (in Wp): 545 Wp and above 

PV Module conforming to: IEC 61215 / IS 14286 latest for Crystalline Silicon Terrestrial 

PV Modules Construction, Testing and Safety Requirements: As per IEC 61730 (Part 1) and (Part 2) 

latest 

PV Modules shall comply Salt Mist Corrosion testing: As per IEC 61701 / IS 61701 latest 

Tolerance for rated output Power of PV Module: ± 3% 

No. of PV Module for each Solar Power Plant System: As per design requirement. 

The peak-power point voltage and the peak-power point current of any supplied module shall not 

vary by more than 2%. 

Protective devices against surges at the PV module shall be provided. 

Material for Module Frame (Corrosion Resistant): Anodized Aluminium 

PV Module shall be supplied with IV Curve Sheet at STC. 

ARRAY STRUCTURE: 

Material of Mounting Structure: Hot dipped Galvanized MS mounting Structure. 

Angle of inclination as per the site conditions to take maximum insolation for each mounting 

structure. 

Material of mounting structure for mounting the modules/panels/arrays: Structural Steel, Grade: 

E300 (as per IS 2062: 2011 latest). 

Galvanization of the mounting structure: As per IS 4759 latest 

Structural material shall be corrosion resistant and electrolytic compatible: Module frame, 

fasteners, nuts and bolts. 

Material of fasteners: Steel as per IS 1367 (Part 1) 2002 latest. 

Structures Design shall allow easy replacement of any module. 

Civil Structure shall be as per the load bearing capacity of the roof and the suitable structures 

based on the quality of roof. 

Minimum clearance of the structure from the roof level: 1 meter. 

JUNCTION BOX: 

Junction Boxes shall be provided in the PV array for termination of connecting cables. 

Junction Box on PV Module shall be sealed type. 

Material of Junction Box shall be Fibre Reinforced Plastic (FRP). 

Ingress Protection Class: IP 65. 

Termination of Wire/Cable shall be through cable lugs. 

Input & Output Termination shall be through single or double compression cable glands. 

Copper bus-bars/terminal blocks shall be housed in the Junction Box with suitable termination 

threads. 

Provision of Earthing System shall be provided as per design requirement. 

Surge Protection Device shall be provided for each Junction Box. 

WIND LOAD: 
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The mounting structure shall be designed to withstand the wind speed of 150 km per hour. 

DISPLAY FEATURE ON INVERTER: 

Type of Display: LED 

Display Parameters: DC Voltage, DC Current, AC Voltage, AC Current, Output Frequency, Power 

Factor. 

Display for Generating Power Data: Daily, Weekly, Monthly, Yearly with Total Generation. 

Generating Power Data Storage Facility shall be for 2 years from the date of commissioning. 

NET METER: 

Approved by concerned Government Authority for connecting to the Grid. 

DC DISTRIBUTION BOARD: 

DC Distribution Panel to receive the DC output from the Array field with Surge Arrestors. 

Ingress Protection Class: IP 65. 

Bus-bar: Copper Bus-bar of size as per rating of Inverter. 

Circuit Breaker for input size (DC side) for Inverter: MCB of suitable rating. 

CABLE FOR INPUT: 

ISI marked connecting cables according to Inverter rating for each system: PV Module to Inverter 

DC. 

Cable for Input: Minimum 1C × 6 Sq. mm Copper Cable as per IS 694: 2010 

Cable length for PV Module to Inverter DC: As per site requirement. 

AC DISTRIBUTION BOARD: 

AC Distribution Panel Board for controlling AC power from PCU/Inverter: 3 Phase 415 Volt ± 10%, 

50 Hz ± 3 Hz. 

Panel Construction: Wall/Floor mounted, air insulated, cubical type with change-over switch, as per 

design requirement. 

Ingress Protection Class: IP 65 

All switches and the circuit breakers, connectors shall conform to IS 60947 Part I, II & III. 

Circuit Breaker for Output side (AC side) for Inverter: MCB of suitable rating. 

WARRANTY & GUARANTEE: 

Minimum Guarantee for maintaining of Output peak watt capacity: ≥ 90% at the end of 10 years 

and ≥ 80% at the end of 25 years. 

Warranty for PV Modules as per MNRE specification: 25 Years. 

Warranty for Inverter: 5 Years 

Warranty Card shall be submitted containing the details of the system and information about the 

system and conditions of warranty. 

15 Set of Operation and Maintenance manual for each Solar PV Module shall be submitted. 

All the test reports and certificates shall be submitted to DPA. 

In case of Grid failure, or low or high Voltage, Solar PV system shall be out of synchronization and 

disconnected from the Grid. 
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4 Pole Isolator shall be provided for isolation of Inverter output with respect to the Grid. 

Locking facility for isolation switch shall be provided. 

CERTIFICATIONS: 

The PV Cell type, make of SPV Cell, make of SPV Module & make of PCU/Inverter shall be BIS 

approved. The contractor shall submit valid BIS Certificates for the same. 

Contractor shall provide design report of STAAD PRO for Mounting Structure of Modules for 

compliance of the Structural Stability which shall be duly verified by TPIA of DPA. 

Contractor shall submit type test reports for PV Module, PCU/Inverter. 

List of make for Solar Panel: 

LONGI/TRINA/GOLDI/VIKRAM/REWNYSIS/RAYZON/WAAREE or Equivalent subject to submission 

of relevant documents of successful operation of minimum one year in any Government 

Organization. 

List of make for Solar Inverter: 

LUMINOUS/MICROTEK/EVVO/LENTO/DELTA/ABB/HITACHI/HUAWEI/SUNGROW or Equivalent 

subject to submission of relevant documents of successful operation of minimum one year in any 

Government Organization. 

The Solar Panel & Inverter shall have warranty for 5 years & the life for generation 

of power from solar panel is 25 years.   

 
 
 
Signature & Seal of Contractor                        Executive Engineer (E) 

Deendayal Port Authority 
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SECTION VI 

Bill of Quantity 

Name of Work: Design, Supply, Installation, Testing & Commissioning of On-Grid Solar Rooftop 
Power Plants at various locations under CSR. 

Sr. 

No. 
Description Qty. Unit Rate Amount 

1 

Design, Supply, Installation, Testing & Commissioning of On-Grid Rooftop Solar Power 

Plant at following locations along with necessary liaison & taking approvals from 

CEI/GEDA/PGVCL as per the Scope of Work & Technical Specifications. 

(i) 
Ganeshnagar Maheshwari 

Samajvadi, Gandhidham 
14 kW   

(ii) 
Jagjivan Nagar Maheshwari 

Samajvadi, Gandhidham 
8 kW   

(iii) 
Kutch Kalyan Sangh (Garbh 

Sanskaran Kendra), Gandhidham 
5 kW   

(iv) 

Kutch Kalyan Sangh (Shree Sahyog 

Saraswati Vidya Mandir), 

Gandhidham 

10 kW   

(v) 
Kutch Kalyan Sangh (Shree Sarasvati 

Shishu Mandir), Gandhidham 
6 kW   

(vi) 
Lunang dham Maheshwari Nagar, 

Gandhidham 
12 kW   

(vii) 
Maitri Mahavidhyalaya (Assembly 

Hall), Adipur 
5 kW   

(viii) 
Maitri Mahavidhyalaya (Kanya 

Primary School), Adipur 
8 kW   

(ix) Maitri Mahavidhyalaya, Adipur 8 kW   

(x) 
S.H.N. Academy English School, 

Adipur 
25 kW   

Total  

(In words Rupees _______________________________________________________ only) 

(NOTE: The rates should be inclusive of all taxes, duties, fees, cess etc. and all incidental 

charges; but exclusive of GST). 

 

 

 

 

                                                                                                    

     Signature & Seal of Contractor                         Executive Engineer (E) 

                                 Deendayal Port Authority 
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SECTION – VII 

Approved Make List of Electrical Items 

Sr. No. Description Recommended Makes 

1 HV VCB Siemens/ Crompton Greaves/ ABB/ Schneider 

2 HV Gas Insulated Breaker Siemens/ Schneider/ ABB 

3 Power Transformer Voltamp/ Crompton Greaves/ Bharat Bijlee/ 

BHEL/ Siemens/ ABB/ Schneider/ T&R 

4 Distribution Transformer EMCO/ Kirloskar/ Patson/ Voltamp/ ABB/ 

Schneider/ T&R 

5 Resin Cast Transformer Voltamp/ Kirloskar/ EMCO 

6 Dry Cast Transformer Voltamp/ Kirloskar/ EMCO 

7 HT XLPE Cable Polycab/ Torrent/ RPG Asian/ Gloster/ Unistar 

8 LT XLPE Cable Polycab/ Torrent/ RPG Asian/ Rallison/ Primecab/ 

Havells/  Unistar/ Avocab/ Allcab/ Adcab 

9 LT ACB Siemens/ L&T/ Schneider Electric/ C&S 

10 Protection Relay Areva/ L&T/ Siemens/ ABB/ C&S 

11 LT Panel CPRI Approved 

12 Changeover Switch Siemens/ L&T/ ABB/ C&S/ Schneider Electric/ 

Legrand/ Indoasian 

13 SFU for Main LT Distribution 

Panel 

Siemens/ L&T/ ABB/ C&S 

14 SFU for Distribution Panel & 

Feeder Pillar 

Siemens/ L&T/ ABB/ C&S/ Schneider Electric/ 

Legrand/ Indoasian/ Havells 

15 MCCB for Main LT Distribution 

Panel 

Siemens/ L&T/ ABB 

16 MCCB for Distribution Panel & 

Feeder Pillar 

Siemens/ L&T/ ABB/ C&S/ Schneider Electric/ 

Legrand/ Indoasian/ Havells 

17 MCB/ELCB/RCCB/RCCBO for 

Main LT Distribution Panel 

Siemens/ Hager/ L&T/ ABB 

18 MCB for Distribution Panel & 

Feeder Pillar 

Siemens/ L&T/ ABB/ C&S/ Schneider Electric/ 

Legrand/ Indoasian/ Havells/ Standard 

19 Distribution Board Standard/ Hensel/ Legrand/ Indoasian/ Havells 

20 Multi-Function Digital Meter for 

Main LT Distribution Panel/ 

Digital kWh Meter 

L&T/ Enercon/ Secure/ L&G/ Rishabh 

21 Analog Volt/Ampere Meter for 

Distribution Panel & Feeder 

Pillar 

Rishabh/ AE/ Enercon/ L&T 
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22 Selector Switch for 

Voltmeter/Ampere Meter 

L&T/ Siemens/ C&S 

23 Power Contactor & Overload 

Relay 

L&T/ Siemens/ ABB 

24 Quartz Time Clock Switch L&T/ Indoasian/ Siemens 

25 PVC Wire with Copper 

Conductor 

RR Kabel/ KEI/ Polycab/ Milex/ Gujcab/ 

Standard/ Finolex/ Anchor 

26 Flush type Switch, Socket, 

Holder, Ceiling Rose & 

Electronic Regulator 

Anchor/ MK/ Northwest/ Vinay/ Panama/ Havells 

27 Bells/ Call Bells Anchor/ Legend/ MK/ Northwest 

28 Modular Switch, Socket, Plate & 

Box 

Anchor/ MK/ Northwest/ Legrand/ Havells/ 

Indoasian/ Siemens 

29 PVC Conduit/ Oval Conduit & 

Casing Capping and Accessories 

Precision/ Vulcan/ Finolex/ Garware/ Restoplast/ 

Swastik/ BPI 

30 Lamp & Fluorescent Lamps Philips/ Bajaj/ Wipro/ Crompton/ Osram/ Surya 

Roshni/ GE 

31 HPMV & Metal Halide Lamps Philips/ Bajaj/ Wipro/ Crompton/ Osram/ Surya 

Roshni/ GE 

32 Ignitor for HPSV & Metal Halide 

Lamps 

Philips/ Bajaj/ Wipro/ Crompton/ Osram/ Surya 

Roshni/ GE 

33 Luminaries Philips/ Bajaj/ Wipro/ Crompton/ Osram/ Surya 

Roshni/ GE 

33 LED Luminaries Philips/ Bajaj/ Wipro/ Crompton/ Surya/ 

Pyrotech/ Syska/ Nessa having Surge Protection 

≥ 10kV for Fittings & Internal Surge Protection 

for Driver of ≥ 4kV, LED Chip of only OSRAM/ 

CREE/ Philips Lumileds/ Citizen/ Nicia, with LM79 

& LM80 Certification 

34 Ceiling Fan Bajaj/ Orient/ Usha/ Crompton/ Almonard/ GEC 

35 Wall mounting Fan Bajaj/ Orient/ Usha/ Crompton/ Almonard/ GEC 

36 Exhaust Fan Bajaj/ Orient/ Usha/ Crompton/ Almonard/ GEC 

37 Heavy duty Industrial Wall 

mounting Fan 

Bajaj/ Orient/ Usha/ Crompton/ Almonard/ GEC 

38 Water Cooler Voltas/ Usha/ Blue Star 

39 Air Conditioner Voltas/ Carrier/ Blue Star/ Usha/ Hitachi/ LG/ 

Samsung/ Onida 

40 Refrigerator Voltas/ Carrier/ Blue Star/ Usha/ Hitachi/ LG/ 

Samsung/ Whirlpool 
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41 Voltage Stabilizer Veeline/ Capri 

42 Inverter Sukam/ Microtek 

43 Engine for D.G. Set Cummins/ Greaves/ Kirloskar/ Caterpillar/ Ashok 

Leyland/ Volvo 

44 Alternator for D.G. Set Stamford/ Crompton Greaves/ Jyoti/ Kirloskar 

Electric 

45 Electric Motor Alstom/ Crompton Greaves/ Siemens/ Kirloskar/ 

ABB 

46 Water Pump Swastik/ KSB 

47 Water Geyser Bajaj/ Usha/ Crompton Greaves/ Spherehot/ 

Racold 

48 Lug & Cable Glands Dowells/ Jainson/ Braco 

 

 

 

 

Signature & Seal of Contractor                                 Executive Engineer (E) 

                 Deendayal Port Authority 
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SECTION – VIII 

DRAWING 

NOT APPLICABLE 

 

 

 

 

 

Signature & Seal of Contractor                                 Executive Engineer (E) 

                 Deendayal Port Authority 


