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DEENDAYAL PORT AUTHORITY 
 

COMPETITIVE BIDDING 

NIT NO: 11-PL/2022 

 

NAME OF WORK 
 

Removal of old Abandoned RCC Jetty structure in between oil Jetty 
No 2 & 3 at old Kandla. 

 

PERIOD OF DOWNLOADING OF BID DOCUMENTS 

FROM : 02/09/2022 

TO  : 03/10/2022 up to 16:00 Hrs. 

 

LAST DATE AND TIME FOR RECEIPT OF BIDS 

DATE: 03/10/2022 TIME 16:00 HRS. 

 

TIME AND DATE OF OPENING OF BIDS 

03/10/2022 @ 16:30 Hrs.  (Technical bid only) 

 

PLACE OF OPENING OF BIDS 

CHAMBER OF SUPERINTENDING ENGINEER (PL), 
PIPELINE DIVISION, 

ANNEXE, A.O. BUILDING, 
GANDHIDHAM – KUTCH (GUJARAT STATE), 

PIN 370201. 
Telephone:  (O) 02836 220009 

OFFICER INVITING BIDS 

SUPERINTENDING ENGINEER (PL), DEENDAYAL PORT AUTHORITY 
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DEENDAYAL PORT AUTHORITY 

NOTICE INVITING TENDER 

Tender No. 11 – PL/2022 

ONLINE TENDERING (E- Tendering) 

NAME OF WORK: “Removal of old Abandoned RCC Jetty structure 
in between oil Jetty No 2 & 3 at old kandla” 

 

E/Online Tenders are invited by SUPERINTENDING ENGINEER (PL)for the above 
work as per the details given in the table below. 

Work 
Description 

Tender 
Fee (In 

Rs.) 

Estimated 
cost (In Rs.) 

EMD         (In Rs.) Date 
of Pre-

Bid 
Meetin

g  

Last Date and 
time of online 
Submission of 
bid documents 

Date and 
time of 
online 

opening  

Removal of 
old 

Abandoned 
RCC Jetty 

structure in 
between oil 
Jetty No 2 & 

3 at Old 
Kandla. 

1770.00 
(incl. GST 
@ 18%) 

(In 
the form of 

Demand 
Draft 

drawn in 
favour of 
FA&CAO, 

DEENDAYAL 
PORT 

AUTHORITY 
payable at 

Gandhidham
) 

6,50,00,000/- 

6,50,000/- 
 (in the form of 

Bank Guarantee 
Drawn in favour of 

Board of Deendayal 
Port Authority, 

Kandla, issued by 
any Nationalized / 
scheduled bank 
(Except Co-op 
bank) having 

branch at 
Gandhidham as 

per enclosed format) 

----- 
03/10/2022 
Upto 16:00 

hours 

 
 
 
 

03/10/2022 
@16.30 hours 

 

 

Detailed tender notice along with complete tender documents can be downloaded 
from website https://kpt.nprocure.com from 02/09/2022 to 03/10/2022 @ 16:00 hrs. 
Tender Notice is also available on http://deendayalport.gov.in. Technical Bid will be 
opened on 03/10/2022 @ 16:30 Hrs. Date of opening of price bid shall be notified 
after scrutiny & evaluation of Technical Bid. For further details and general enquiries 
prospective bidders may contact Superintending Engineer (PL), Ground Floor 
A.O. Building, Annexe, Gandhidham-370201, Kutch District, Gujarat State, 
INDIA, Telephone :   (O) 02836-220009 during working hours before the last date 
and time of downloading of tender  documents. 

 

 

SUPERINTENDING ENGINEER (PL) 
DEENDAYAL PORT AUTHORITY 
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DEENDAYAL PORT AUTHORITY 
NOTICE INVITING ON LINE TENDER 

Details about E/Online tender: 

Department Name Civil Engineering Department 

Circle/ Division Pipeline Division, A.O. Building,  
Gandhidham – Kutch – 370201. 

Tender Notice No. 11-PL/2022 

Name of Work “Removal of old Abandoned RCC Jetty structure in 
between oil Jetty No 2 & 3 at old kandla” 
 

Estimated Contract Value 
(INR) 

Rs.6,50,00,000.00 

Period of Completion (in 
Months) 

05 Months 

Bidding Type Open 

Bid Call (Nos.) One 

Tender Currency Type Single 

Tender Currency Settings Indian Rupee (INR) 

Qualifying Criteria : 1. Average annual financial turnover during the 
last   three years ending 31st March of the 
previous financial years, should be at least Rs. 
195.00 Lacs. 

2. Experience of having successfully completed 
similar works during last 7 years ending last 
day of month previous to the one in which 
applications are invited should be either of the 
following : 

Three similar completed works each work 
costing not less than Rs. 260.00 Lacs. 

                                    Or 

Two similar completed works each work 
costing not less than Rs. 325.00 lacs. 

                                      Or  

One similar completed works each work 
costing not less than Rs. 520.00 lacs. 
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3. “Similar Works” means Construction / removal 
/ dismantling of RCC marine structures like 
jetty / approach etc. in Marine conditions / tidal 
condition / heavy water front including allied 
civil / fixtures in that particular contract such 
experience considered in qualification. If the 
bidder has executed the work in private 
organization necessary TDS certificate issued 
by the component authority shall be submitted. 

4. Bidders who meet the minimum qualification 
criteria will be qualified only if their available 
bid capacity is more than the total bid value. 
The available bid capacity will be calculated as 
under: 

Assessed Available Bid capacity= A X N X 2 –B,   
Where, “N” = Number of years prescribed for 
completion of the subject contract.  

“A” = Maximum value of works executed in any 
one year during last seven years (at current price 
level) 

“B” = Value at current price level of existing 
commitments and ongoing works to be completed 
in the next ’N’ years.  
The Bidder shall furnish statements showing the 
value of existing commitments and on going works 
as well as the stipulated period of completion 
remaining for each of the works preferably 
countersigned by the Nodal Office or his nominee-
in charge. 

Joint Venture     Applicable 

1. In case of JV to qualify experience in 
similar works, merging of work order value 
executed by two or more of its member JV 
either as a whole or as member of JV shall 
not be permitted to qualify eligible works in 
terms of similar completed works. Only no. 
of work orders executed by members of JV 
shall be merged to evaluate experience. 

2. Lead partner should have executed at least 
one similar work costing Rs. 260.00 lakhs 
as per Minimum Eligibility Criteria. 

3. The works reckoned for the above purpose 
are those executed by the tenderer as 
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prime contractor or proportionately as 
member of joint venture or as a sub 
contractor, authorized and approved by the 
Employer of the work(s) against which the 
tenderer has claimed his experience. 

4. In the case of bid submitted by JV/ 
Consortium, the lead partner of the JV shall 
meet the Minimum Eligibility Criteria of 
Financial Turnover. 

Rebate Applicable 

Bid Document Fee : Rs. 1,770.00 (Including GST @ 18%) 

Bid Document Fee Payable 
To: 

FA & CAO, DEENDAYAL PORT AUTHORITY, 
Gandhidham 

Bid Security/ EMD (INR) : Rs. 6,50,000.00 

Bid Security/ EMD (INR)  
In Favour Of :  

FA & CAO, DEENDAYAL PORT AUTHORITY, 
Gandhidham 

Bid Document 
Downloading Start Date 

02/09/2022 

Bid Document 
Downloading End Date 

03/10/2022 upto 16:00 Hrs.  

Date & Place of Pre Bid 
Meeting 

NIL 

Last Date & Time for 
Receipt of Bids 

03/10/2022 @16:00 hrs 

 

Bid Validity Period 120 Days 

Condition  Tender Fee in form of Demand Draft / Banker’s 
cheque / Pay Order and EMD in form of Bank 
Guarantee of Nationalized / Scheduled Bank 
(except Co-op bank) shall be submitted in 
electronic format through on line (by scanning) 
while uploading the bid. This submission shall 
mean that EMD and tender fee are received.  
Accordingly, offer of those shall be opened 
who’s EMD & tender fee is received 
electronically. However for the purpose of 
realization bidder shall send the same in 
original to Superintending Engineer (PL), 
DEENDAYAL PORT AUTHORITY at the time of 
tender opening or send the same through 
R.P.A.D./speed post or in person so as to reach 
to Superintending Engineer, Pipeline Division, 
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A.O. Building, Annexe Gandhidham (Kutch), 
Gujarat 370201 within 7 days from the date of 
opening 

Remarks Submission of EMD, Tender Fee and other 
Documents during office hours within 7 days 
from the date of opening of tender by R.P.A.D 
/Speed post or in person in the chamber of 
Superintending Engineer, Pipeline Division, A.O. 
Building, Annexe, Gandhidham (Kutch), Gujarat 
370201. 

Bid Opening Date Technical Bid will be opened on 03/10/2022 @ 
16:30  Hrs. Date of opening of price bid shall be 
notified after scrutiny & evaluation of Technical 
Bid. 

Documents required to be 
submitted by scanning 
through online 

a. Documents in support of fulfilling qualifying 
criteria as indicated above. 

b. Tender fee in form of DD/BC/PO. 

c. EMD in form of Bank Guarantee. 

d. As indicated in clause 4 of section 1 – 
Instructions to bidders. 

 

Officer- Inviting Bids: Superintending Engineer (PL) ,DEENDAYAL PORT 
AUTHORITY. 

Bid Opening Authority : Superintending Engineer (PL) ,DEENDAYAL PORT 
AUTHORITY. 

Address: Superintending Engineer (PL) ,DEENDAYAL PORT 
AUTHORITY.A.O. Building, Annexe, Gandhidham-
370201, Kutch District, Gujarat State , INDIA, 

Contract Details : Telephone : (O) 02836-220009 

 

SUPERINTENDING  ENGINEER (PL) 
        DEENDAYAL PORT AUTHORITY 
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Note : 
 
In case bidders need any clarifications or if training is required to participate in online 
tenders, they can contact (n)Procure Support team at following address:- 
 
(n)code Solutions – A division of GNFC Ltd.,  
(n)Procure Cell,  
403, GNFC Infotower, S.G. Road,  
Bodakdev, Ahmedabad – 380054 (Gujarat).  
 
Contact Details : 
 
Airtel : +91-79-40007501, 40007512, 40007516, 40007517, 40007525 
BSNL : +91-79-2684511, 26854512, 26854513 (EXT: 501, 512, 516, 517, 525) 
Reliance : +91-79-30181689 
Fax : +91-79-26857321, 40007533 
E-mail : nprocure@gnvfc.net 
TOLL FREE NUMBER : 1-800-233-1010 (EXT: 501, 512, 516, 517, 525) 
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SECTION -1 

INSTRUCTIONS TO BIDDERS 
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GENERAL 

1. Scope of Bid 

1.1 The Superintending Engineer, PL Division, DEENDAYAL PORT AUTHORITY, 

invites bids by E-Tendering for the construction of works of “Removal of 
old Abandoned RCC Jetty structure in between oil Jetty No 2 & 
3 at old kandla” detailed in the table given in NIT. The bidders may submit 
on-line bids for the work detailed in the table given in NIT. 

1.2 The successful bidder will be expected to complete the works by the intended 
completion date specified in the contract data. 

2. Source of Funds 

2.1 The employer has arranged the funds from internal resources and will have 
sufficient funds in Indian currency for execution of the works. 

3. Eligible Bidders 

3.1 The invitation for Bids is open to all eligible bidders meeting the eligibility 
criteria as defined in clause no .4 

3.2 All bidders shall provide in Section-2, form of Bid and Qualification 
Information, a statement that the Bidder is not associated, nor has been 
associated in the past, directly or indirectly, with the consultant or any other 
entity that has prepared the design, specifications, and other documents for 
the Project Manager for the Contract. A firm that has been engaged by the 
Employer to provide consulting services for the preparation or supervision of 
the works, and any of its affiliates, shall not be eligible to bid. 

3.3 Government-owned enterprises may only participate if they are legally and 
financially autonomous, operate under commercial law and are not a 
dependent agency of the Employer subject to fulfilment of Minimum Qualifying 
criteria. 

3.4 Bidders shall not be under a declaration of ineligibility for corrupt and 
fraudulent practices issued by the employer in accordance with clause 37. 

4. Eligibility Criteria 

4.1    a. Experience of similar works executed during the last seven years, and   
details like monetary value, clients, and proof of satisfactory completion. 

 
b. Documentary evidence of adequate financial standing and proof from client    
     for satisfactory completion of works. 
 
c. Equipment requirement/ schedule 
 
d.  Managerial/Manpower requirement 
e. Project Planning and Quality Control procedure to be adopted. 
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f. Information regarding projects in hand, current litigation, orders regarding   
exclusion, expulsion or black listing, if any. 
 
g. Trained & Certified workmen proposed to be employed at the work site of 
the project. The Contractor must undertake to employ of certified worker to 
the extent of 20% of total strength. Valid certificates by a recognized 
University, technical Board, or Ministry of Government of India would only be 
taken cognizance of.  
 

4.2 If the Employer has not undertaken pre-qualification of potential bidders, All 
bidders shall include the following information and documents with their bids 
in Section- 2. 

a. Copies of original documents defining the constitution or legal 
status, place of registration, and principal place of business, written 
power of attorney of the signatory of the Bid to commit the Bidder. 

b. Total monetary value of construction work performed for each of the 
last five years. 

c. Experience in works of a similar nature and size for each of the last 
five years, and details of works underway or contractually 
committed, and Employers who may be contacted for further 
information on those contracts. 

d. Major items of construction equipment proposed to carry out the 
contract. 

e. Qualifications and experience of key site management and 
technical personnel proposed for the contract. 

f. Reports on the financial standing of the Bidder, such as profit and 
loss statements and auditor's reports for the past five years. 

g. Evidence of adequacy of working capital for this contract (access to 
line(s) of credit and availability of other financial resources). 

h. Authority to seek references from the Bidder's bankers. 

i. Information regarding any litigation, current or during the last five 
years, in which the Bidder is involved, the parties concerned, and 
disputed amount.  

j. Proposal for subcontracting components of the works amounting to 
more than 10 percent of the Bid Price (for each qualification should 
attached)    ; and 

k. The proposed methodology and program of construction, 
backed with equipment planning and deployment, duly supported with 
broad calculations and quality control procedures proposed to be adopted 
justifying their capability of execution and completion of the  work as per 
technical specifications within the stipulated period of completion as per 
milestones (for all contracts over Rs 10M). 
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l. PAN, Registration with Provident Fund Authorities, GST Registration No. 
Copy. 

4.3 To qualify for award of the contract, bidders are advised to note the minimum 
qualification criteria specified below. 

i. Average annual financial turnover during the last three years ending 31st 
March of the previous financial year should be at least Rs. 195.00 Lacs. 

ii. Experience of having successfully completed similar works during last 7 years 
ending last day of month previous to the one in which applications are invited 
should be either of the following. 

a. Three similar completed works each costing not less than the Rs. 260.00 
Lacs. 

or 

b. Two similar completed works each costing not less than the Rs.325.00 
Lacs. 

or 

c. One similar completed works each costing not less than the Rs. 520.00 
Lakhs. 

iii. “Similar Works” means, Construction / removal / dismantling of RCC 
marine structures like jetty / approach etc. in Marine conditions / tidal 
condition / heavy water front including allied civil / fixtures in that 
particular contract such experience considered in qualification. 

iv. In addition to above, the criteria regarding satisfactory performance of the 
work, Personnel, establishment, plant, equipment, etc. may be incorporated 
according to the    requirement of the project. 

4.4 To qualify for a package of contracts made up of this and other contracts for 
which bids are invited in the NIT, the bidder must demonstrate having 
experience and   resources sufficient to meet the aggregate of the qualifying 
criteria for the   individual   contracts. 

4.5 Sub- contractors' experience and resources shall not be taken into account 
in determining the bidder's compliance with the qualifying criteria except to 
the extent stated in 4.4 above. 

4.6 Bidders who meet the minimum qualification criteria will be qualified only if   
their available  bid capacity is more than the total bid value.  The available bid 
capacity will be calculated as under: 

Assessed Available Bid capacity= A X N X 2 –B,   Where 

“N” = Number of years prescribed for completion of the subject contract.  

“A” = Maximum value of works executed in any one year during last seven  
         years (at current price level) 
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“B” = Value at current price level of existing commitment s and on going  

         works to be completed in the next ’ N’ years. 

Note: For bring the value of works to current level, following multiplying factors shall 
be applicable with reference to escalation based on WPI. 
 

Financial 
Year 

2021-22 2020-21 2019-20 2018-19 2017-18 2016-17 2015-16 

Index 139.4 123.40 121.8 119.8 114.9 111.6 109.7 

Multiplying 
factor 

1.00 1.13 1.14 1.16 1.21 1.25 1.27 

 
The Bidder shall furnish statements showing the value of existing 
commitments and ongoing works as well as the stipulated period of 
completion remaining for each of the works preferably countersigned 
by the Nodal Officer or his nominee-in charge. 

4.7 Even though the bidder meets the above qualifying criteria, they are 
subject to be disqualified if they have: 

- Made misleading or false representations in the forms, 
statements and attachments submitted in proof of the 
qualification requirements: and/or 

- Record of poor performance such as abandoning the 
works, not properly completing the contract, inordinate 
delays in completion, litigation history or financial failures 
etc,. 

5.      One Bid per Bidder 

5.1.  Each bidder shall submit only one bid. A bidder who submits more than one Bid 
(other than as a subcontractor or in cases of alternatives that have been 
permitted or requested) will cause the entire proposal with the Bidder's 
participation to be disqualified. 

5.2  Joint Venture. 

Companies/Contractors may jointly undertake contract/contracts. The number 
of partners in JV/Consortium shall be limited to maximum of three. Each entity 
would be jointly and severely responsible for completing the task as per the 
contract, however declaration of the Lead member (JV has to designate one 
partner as Lead Member in their MOU) to be indicated by bidders. The firms 
with at least 26% equity holding each are allowed to jointly meet the eligibility 
criteria. 

6. Cost of Bidding 

6.1 The bidder shall bear all costs associated with the preparation and submission 
of his Bid, and the Employer will in no case be responsible and liable for those 
costs. 
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7. Site Visit 

7.1 The Bidder, at his own responsibility and risk is encouraged to visit and 
examines the site of works and its surroundings and obtain all information that 
may be necessary for preparing the Bid and entering into a contract for 
construction of the works. The costs of visiting the site shall be at the Bidders' 
own expense. 

B. BIDDING DOCUMENTS 

8. Content of Bidding Documents 

8.1 The set of bidding documents comprises the documents listed in the  below and 
addenda issued in accordance with clause-10: 

Invitation for Bids (NIT) 

SECTION 1 Instruction to Bidders     
SECTION 2 Forms of Bid, Qualification Information and letter of    
                      Acceptance  
SECTION 3 Conditions of Contract and Special Conditions 
SECTION 4 Contract Data      
SECTION 5 Site Conditions and Specifications   
SECTION 6 Forms of Securities 
SECTION 7 Drawing 
SECTION 8 Bill of quantities     

 
8.2. One set of bidding documents will be issued to the bidder. The document should 

be completed and returned with the bid.  
 
8.2.1 The bidding documents shall be downloaded. The documents should be 

completely filled and submitted through on line Tendering process and one 
copy shall be submitted within 7 days of the date of opening of the tender. 

  
8.3 The bidder is expected to examine carefully all instructions, conditions of 

contract, contract data, forms, terms, technical specifications, bill of quantities, 
forms, drawings, annexure in the bid document. Failure to comply with the 
requirements of the bid document shall be at the bidder's own risk. Pursuant to 
clause 26 hereof, bids which are not substantially responsive to the 
requirements of the bid documents shall be rejected. 

 
9.  Clarifications of the Bidding Documents 

9.1 A prospective bidder requiring any clarification of the bidding documents may 
notify the employer in writing or by electronic form and be confirmed by hard 
copy at the Employer’s address indicated in the invitation to bid. The employer 
will respond to any request for clarification which he received earlier than days 
(Suggested 7 days) prior to the deadline for submission of bids. The 
clarifications shall be uploaded on Website of www.kpt.nprocure.Com. 
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9.2 Pre – bid meeting 
 
9.2.1 The bidder or his official representative is invited to attend a pre-bid meeting 

which will take place at Old Board Room, Administrative office, Gandhidham  
 
9.2.2 The purpose of the meeting will be to clarify issues and to answer questions 

on any matter that may be raised at that stage. 
 
9.2.3 The bidder is requested to submit any questions in writing or by cable to reach 

the Employer not later than one week before the meeting. 
 
9.2.4. Minutes of the meeting, including the text of the questions raised (without 

identifying the source of enquiry) and the responses given will be transmitted 
without delay to all purchasers of the bidding documents without delay. Any 
modification of the bidding documents listed in Sub-Clause 8.1 which may 
become necessary as a result of the pre-bid meeting shall be made by the 
Employer exclusively through the issue of an Addendum pursuant to Clause 
10 and not through the minutes of the pre-bid meeting. 

 
9.2.5 Non-attendance at the pre-bid meeting will not be a cause for disqualification 

of a bidder. 
 
10. Amendment of Bidding Documents 

10.1 Before the deadline for submission of bids, the Employer may modify the 
bidding documents by using addends. 

 
10.2   Any addendum thus issued shall be part of the bidding documents and shall 

be communicated by uploading online on http://kpt.nprocure.com. Or in writing 
or by cable to all the purchasers of the bidding documents. Prospective 
bidders shall acknowledge receipt of each addendum by cable to the 
Employer. 

 
10.3 To give prospective bidders reasonable time in which to take an addendum into 

account in preparing their bid, the Employer shall extend as necessary the 
deadline for submission of bids, in accordance with sub-clause 20.2 below. 

 
C. PREPRATIION OF BID: 

 
11.  Language of Bid 

11.1 All documents relating to the bid shall be in the English language. 
 

12.  Documents comprising the Bid 

12.1 The bid submitted by the bidder shall comprise the following: 
 
A)  Technical Bid: 
(i)   Bid Security  
(ii)  Qualification Information Form and Document (Pursuant to clause 4 hereof) 

and any other materials required to be furnished and submitted by the 
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bidder in accordance with these instructions.  The documents listed under 
Sections 2, 4 and 8 of Sub-Clause 8.1 shall be filled in without exception. 
 

B)  Financial Bid : 
 (i) Contractors Bid duly filled and digitally signed by bidder. 
(ii) Priced bill of quantity duly filled and digitally signed by bidder. 
 
 

13. Bid Prices 
 
13.1 The contract shall be for the whole works as described in sub clause 1.1 

based on the priced Bill of Quantities submitted by the Bidder. 
 
13.2 The bidder shall fill in rates and prices for all items of the works described in 

the bill of quantities. Items for which no rate or price is entered by the bidder 
will not be paid by the Employer when executed and shall be deemed covered 
by the other rates and prices in the Bill of Quantities. 
 

13.3 All duties, taxes, and other levies payable by the contractor under the 
contract, or for any other cause shall be included in the rates,    prices and 
total Bid Price submitted by the bidder. 
 

13.4 The rates and prices quoted by the bidder are subject to adjustment during 
the performance of the contract. In accordance with the provisions of clause 
47 of the conditions of contract. 

 
14. Currencies of Bid and Payment 
 
14.1 The unit rates and the prices shall be quoted by the bidder entirely in Indian 

Rupees. 
 

15.  Bid Validity 
15.1 Bids shall remain valid for a period 120 days from the last date of submission 

of Bid. A bid valid for a shorter period shall be rejected by the Employer as 
non-responsive. 

 
15.2 In exceptional circumstances, prior to expiry of the original time limit, the 

Employer may request that the bidders may extend the period of validity for a 
specified additional period.  The request and the bidders’ responses shall be 
made in writing or by cable.  A bidder may refuse the request without forfeiting 
his bid security.  A bidder agreeing to the request will not be permitted to 
modify his bid. 

 
16.  Bid Security (Earnest Money Deposit-EMD) 
 

A. Earnest money Deposit (EMD) shall be Rs. 6,50,000/- to be submitted in form of 
Demand Draft / Bankers’ Cheque / Pay Order / Bank guarantee in favour of 
Deendayal Port Authority payable at Gandhidham. EMD in any other form shall not 
be accepted. 
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B. The EMD up to Rs. 5 lakhs be payable either by Demand Draft / Pay Order / 
Banker’s Cheque.   EMD beyond Rs. 5 lakhs be payable in the form of Bank Guarantee 
for the entire amount from   any Nationalized / Scheduled Bank (Except  Co-Operative 
Banks) from any branch in India   preferably from the local branch where the port is 
situated. Bank Guarantee submitted as  Earnest Money shall be valid for 28 days 
beyond the validity of the bid. Bank  Guarantee shall be   verified independently by the Port 
with the bank before  finalization of technical offer. In the  event of lack of confirmation of 
issue of the   Bank Guarantee by the Bank, the bid shall stands   disqualified. 
 
C. EMD of unsuccessful bidders other than L1 and L2 be refunded immediately after 

ranking of price bids. Earnest Money of L2 be refunded immediately after entering in 
to agreement with L1 and acceptance of Performance Guarantee from L1. 

 
D. EMD shall be refunded suo-motto without any application from the bidders.  
 
E. The Bid Security of the successful bidder will be discharged after he has signed the 

Agreement and furnished the required Performance Security. 
   
F.     The Bid Security may be forfeited, if 

1. The bidder withdraws the Bid after Bid opening during the period of Bid Validity; 
2. The Bidder does not accept the correction of the Bid Price pursuant to clause 27.  
3. The successful Bidder fails within the specified time limit to  

a. sign the Agreement or  
b. furnish the required Performance Security. 
 

17. Alternative Proposals by Bidders 
 
    Conditional offer or Alternative offers will not be considered further in the 

process of tender evaluation. 
  
18. Format and Signing of Bid 

 
18.2 The Bid shall contain no alterations or additions, except those to comply with 

instructions issued by the Employer, or as necessary to correct errors made 
by the bidder in which case such corrections shall be initialled by the person 
or persons signing the bid. 

D Submission of bids 

19.      Sealing and marking of bids 

19.1 The bidder shall put Bid security document as per clause No.16, hereof in one 
envelope and properly seal and mark as “Bid Security”. The bidder shall put 
documents mentioned in clause No.12.1.A (ii) in separate envelope and 
properly seal and mark as “Technical Bid”. Then put both these envelopes 
into separate envelope, properly seal and mark as “Technical Bid”. 
The bidder shall seal “Financial Bid” as per Clause No.12.1. (B) hereof, in 
separate envelope duly marking the envelope as “Financial Bid”. 
These envelopes than be put inside one outer envelope and sealed, duly 
marking the outer envelope as “Technical Bid and Financial Bid”. 
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19.2 The envelopes shall 

 
(a) be addressed to Nodal Officer/Employer at the following address. 

_______________________________________________________ 
_______________________________________________________ 
 

  (insert address of office for bid submission), and 
 
 
 

(b) bear the following identification: 
Bid for ………………………………………… (name of contract) 

Bid reference no……………………………. (Insert number) 

DO NOT OPEN BEFORE (time and date for opening, per Clause 23) 

Name and address of the bidder. 

The tender complete in all respect should be put in the tender box (marked 
tender No_________) in the office of __________________________ upto-
________ p.m. on due date and open at ___________ on the same date in 
presence of such of the tenderers who may wish to be present. 
 

19.3 In addition to the identification required in Sub-Clause 19.2, the inner 
envelopes shall indicate the name and address of the bidder of the bidder to 
enable the bid to be returned unopened in case it is declared late, pursuant 
to Clause 21, or the bid is declared non responsive. If the outer envelopes 
are not sealed and marked as above, the Employer will assume no 
responsibility for the misplacement or premature opening of the Technical bid 
and financial bid. 

 

20     Deadline for submission of the Bids  

20.1  Bids must be received by the Employer at the address specified above not later  
than in the event of the specified date for the submission of bids being 
declared a holiday by the Employer. The bids will be received upto the 
appointed time on the next working day. 

 

20.2  The Employer may extend the deadline for submission of bids by issuing an 
amendment in accordance with Clause 10, in which case all rights and 
obligations of the Employer and the bidders previously subject to the original 
deadline will then be subject to the new deadline. 

 

20.3.1 The bidder shall give an undertaking that no change has been made in the 
hard copy of tender documents he has downloaded from the web site. 
Discrepancy, if any is noticed at any stage between the Port’s tender 
document and the hard copy submitted by the bidder conditions mentioned in 
online tender unloaded by Port shall prevail beside the bidder shall be liable 
for legal action for the lapses. 
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21  Late Bids 

21.1  Any bid received by the Employer after the deadline prescribed in Clause 20 
will be considered as non-responsive. 

 
22.   Modification and Withdrawal of Bids 

22.1 Bidders may modify or withdraw their bids before the deadline prescribed in 
Clause 20. 

22.2 The bidder may finally submit the modified copy to the employer within 07 
days of opening of the online tender.  

22.3 No bid may be modified after the deadline for submission of bids. 
22.4 Withdrawal or modification of a Bid between the deadline for submission of 

bids and the expiration of the original period of bid validity in Clause 15.1 
above or as extended pursuant to Clause 15.2 may result in the forfeiture of 
the Bid security pursuant to Clause 16. 

22.5 Bidders may only offer discounts to, or otherwise modify the prices of their 
bids by submitting bid modifications in accordance with this clause or included 
in the original bid submission.  

 

E. BID OPENING AND EVALUATION 

23. Bid opening 

23.1  On the due date and appointed time as specified in clause 20, the Employer 
will first open Technical bids of all bids received (except those received late) 
including modifications made pursuant to clause 22 in presence of the bidders 
or their representative who choose to attend. In the event of the specified date 
for Bid opening being declared a holiday by the Employer, the bids will be 
opened at the appointed time and location on the next working day. 

 
23.2. Envelopes marked “WITHDRAWAL” shall be opened and read out first. Bids 

for which an acceptable notice of withdrawal has been submitted pursuant to 
Clause 22 shall not be opened. 
Bidder’s name, withdrawals, modifications of technical bid, the presence of  
bid security and such other details, as the Employer may consider appropriate 
will be announced by the Employer at the opening.  

 

23.3 If all Bidders have submitted unconditional Bids together with requisite bid 
security, then all bidders will be so informed then and there. If any Bid 
contains any deviation from the Bids documents and/or if the same does not 
contain Bid security in the manner prescribed in the Bid documents, then that 
Bid will be rejected and the Bidder informed accordingly. The sealed financial 
bid containing priced BOQ will be returned to him without opening. All valid 
financial bids whose technical bids have been determined to be substantially 
responsive in accordance with Clause 26 hereof, shall be opened on the 
specified date from declaring the results of the Technical Bid, in presence of 
the bidders or their representatives who choose to attend. The Bidder’s name, 
the Bid prices, the total amount of each Bid and of any alternative Bid (if 
alternatives have been requested or permitted), any discounts, Bid 
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modifications and withdrawals, and such other details as the Employer at the 
opening. Any bid price, discount, or alternative Bid price which is not read out 
and recorded at Bid opening, will not be taken into account in Bid evaluation.  
 

23.4 The Employer shall prepare minutes of the Bid opening, including the 
information disclosed to those present and the minutes shall form part of the 
contract. 
 

24  Process to be confidential. 

 Information relating to the examination, clarification, evaluation and 
comparison of the bids and recommendations for the award of a contract shall 
not be disclosed to Bidders or any other persons not officially concerned with 
such process until the award to the successful bidder has been announced. 

 
25.  Clarification of Bids 

To assist in the examination and comparison of Bids, the Employer may, at 
his discretion, ask any Bidder for clarification of his Bid, including breakdown 
of unit rates. The request for clarification and the response shall be writing or 
by cable, but no change in the price or substance of the Bid shall be sought, 
offered, or permitted except as required to conform the correction of arithmetic 
errors discovered by the Employer in the evaluation of the Bids in accordance 
with Clause 27. 
 
Subject to above Para, no Bidder shall contact the Employer on any matter 
relating to his bid from the time of the bid opening to the time the contract is 
awarded. If the Bidder wishes to bring additional information to the notice of 
the Employer, he should do so in writing. 
 

Any effort by the Bidder to influence the Employer’s bid evaluation, bid 
comparison or contract award decisions, may result in the rejection of his bid. 

           No bid may be modified after the deadline for submission of bids. 

 
26. Examination of Bids and Determination of Responsiveness 

 
26.1 Prior to detailed evaluation of Bids, the Employer will determine whether each 

Bid(a)    has been properly digitally signed (b) meets the eligibility criteria 
defined in Clause 4 (c)  is accompanied by the required Bid security and; (d) 
is responsive to the requirements of the Bidding documents. 

 
26.1.1 A substantially responsive Technical and Financial Bid is one which 

conforms to all the terms, conditions and specification of the Bidding 
documents, without material deviation or reservation. A material deviation or 
reservation is one (a) which effects in any substantial way the scope, quality 
or performance of the Works; (b) which limits in any substantial way, the 
Employer’s rights or the Bidder’s obligations under the contract; or (c) whose 
rectification would affect unfairly the competitive position of other Bidders 
presenting responsive Bids. 
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26.1.2 If a Technical Bid is not substantially responsive, it will be rejected by the 

Employer, and may not subsequently be made responsive by correction or 
withdrawal of the non-confirming deviation or reservation. 

 
27  Correction of Errors 
27.1  Bids determined to be responsive will be checked by the Employer for any 

arithmetic errors. Errors will be corrected by the Employer as follows. 
(a) Where there is a discrepancy between the rates in figures and in words, 
the rate in words will govern;  
(b) Where there is discrepancy between the unit rate and the line item total 
resulting from multiplying the unit rate by the quantity, the unit rate as quoted 
will govern. 
 

27.2    The amount stated in the Bid will be adjusted by the Employer in accordance 
with the above procedure for the correction of errors and, with the 
concurrence of the Bidder, shall be considered as binding upon the bidder. If 
the Bidder does not accept the corrected amount the Bid will be rejected, and 
the Bid security may be forfeited in accordance with sub-Clause.16. F. (b). 

 
28     NIL. 

 
29 Evaluation and Comparison of Bids 

 
29.1 The Employer will evaluate and compare only the Bids determined to be 

responsive in accordance with Clause 26. 
 

29.2 In evaluating the Bids, the Employer will determine for each Bid the 
evaluated Bid Price by adjusting the Bid Price as follows: 

 
(a) Making any correction for errors pursuant to Clause 27; 
 
(b) Making appropriate adjustments to reflect discounts or other price 
modification offered    in accordance with Sub Clause 22.5 

 
29.3 The estimated effect of the price adjustment conditions under Clause 47 of 

the conditions of contract, during the period of implementation of the Contract, 
will not be taken into account in Bid evaluation. 

29.4 IF the Bid of the successful Bidder is seriously unbalanced in relation to the 
Nodal Officer or his nominee’s estimate of the cost of work to be performed 
under the contract, the Employer may require the Bidder to produce detailed 
price analyses for any or all items of the Bill of Quantities, to demonstrate the 
internal consistency of those prices with the implementation/construction 
methods and schedule proposed. 
 

30      NIL. 
 

F. AWARD OF CONTRACT 
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31 Award Criteria 

 
31.1 The Employer will award the Contract to the Bidder whose Bid has been 

determined to be responsive to the Bidding documents and who has offered 
the lowest evaluated Bid Price, provided that such Bidder has been 
determined to be (a) eligible in accordance with the provisions of Clause 3 
and (b) qualified in accordance with the provisions of Clause 4. The second 
bidder (i.e. L2) shall be kept in reserve and may be invited to match the bid 
submitted by the (L 1) bidder in case such bidder withdraws or is not selected 
for any reason. 

 
32 Employer’s Right to accept any Bid and to reject any or all. 

 
Notwithstanding clause 31, the Employer reserve the right to accept or reject 
any bid and to cancel the bidding process and reject all bids, at any time prior 
to the award of contract, without thereby incurring and liability to the affected 
bidder or bidders of the grounds for Employer’s action. 

 
33 Notification of Award and Signing of Agreement. 

 
33.1 The Bidder whose Bid has been accepted will be notified of the award by the 

Employer prior to expiration of the Bid validity period by cable, telex or 
facsimile confirmed by registered letter. This letter (hereinafter and in the 
Conditions of Contract called the “letter of Acceptance”) will state the sum that 
the Employer will pay the Contractor in consideration of the execution, 
completion and maintenance of the Works by the Contractor as prescribed by 
the Contract (hereinafter and in the Contract called the “Contract Price”). 

 
33.2 The notification of award will constitute the formation of the Contract subject 

to the furnishing of a performance security in accordance with the provisions 
of Clause 34. 

   
33.3 The Agreement will incorporate all correspondence between the Employer 

and the successful bidder. It will be signed by the employer and sent to the 
successful Bidder within (28 days of award of work for global tender and 
Within 14 days for domestic tender) following the notification of award along 
with the Letter of Acceptance. Within (28 days for global tender and within 21 
days for domestic tender) of receipt, the successful Bidder will furnish the 
performance security and sign the Agreement with the Employer. 

 

33.4 Upon the furnishing by the successful Bidder of the Performance Security, the 
Employer will promptly notify the other Bidder that his Bid have been 
unsuccessful and release the Bid security (EMD). 

34 Performance Security 
         “Security Deposit” shall consist of Performance Guarantee to be submitted at 

award of work. Performance Guarantee should be 3% of contract price which 
should be submitted in form of Bank Guarantee or Demand Draft within (21 
days in case of domestic bids and within 28 days in case of global bids) of 
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receipt of latter of Acceptance intent which will be refunded immediately not 
later than 14 days from completion of contract / defect liability period. 

  
 Failure of the successful Bidder to comply with the requirements of above 

shall constitute sufficient grounds for cancellation of the award of work and 
forfeiture of the Bid security. 

  
 “The documentary evidence (copy of paid Challan in Govt. Treasury) of 

Welfare Cess @ 1% of work done or as amended by Statutory Authority from 
time to time, paid on final bill shall be submitted before releasing the 
Performance Guarantee.” 

 
35 Advance Payment. 
 
35.1 The Employer will provide an Advance Payment on the Contract Price as 

stipulated in the conditions of Contract, subject to maximum amount, as 
stated in the Contract Data. clause 51 (Section 3) 

36 Conciliator. 
 

The employer proposes that CIDC – SIAC Arbitration Centre be appointed as 
Conciliator under the contract as provided in sub-clause 24.4 of condition of 
contract.  If the bidder disagrees with this proposal, the bidder should so state 
in bid. 

 
37 Corrupt or Fraudulent Practices 
 
37.1 The Employer requires that Bidders/Suppliers/Contractors under this contract, 

observe the highest standard of ethics during the procurement and execution 
of this contract. In pursuance of this policy, the Employer: 

 
(a)    defines, for the purpose of these provisions, the terms set forth below as 

follows: 
 
(i) “Corrupt practice” means the offering, giving, receiving or soliciting of 

anything of value to influence the action of a public official in the 
procurement process or in contract execution; and  

 
(ii)   “fraudulent practice” means a misrepresentation of facts in order to 

influence a procurement process or the execution of a contract to the 
detriment of the Employer, and includes collusive practice among 
Bidders (prior to or after bid submission) designed to establish bid prices 
at artificial non-competitive levels and to deprive the Employer of the 
benefits of free and open competition. 

   
(b)    Will reject a proposal for award of work, if he determines that the bidder 

recommended for award has engaged in corrupt or fraudulent practices 
in competing for the contract in question. 
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(c)    Will declare a Bidder ineligible, either indefinitely for a stated period of 
time, to be awarded a contract/contracts, if he at any time determines 
that the Bidder has engaged in corrupt or fraudulent practices in 
competing for or in executing, the contract. 

37.2   Furthermore, Bidders shall be aware of the provision stated in sub-clause 59.2 
of the conditions of Contract (Section – 3). 
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SECTION 2 
 
 

FORMS OF BID, QUALIFICATION INFORMATION AND LETTER OF 

ACCEPTANCE 

 
 

TABLE OF FORMS  
 

 
1. FORM OF BID  

2. CONTRACTOR’S BID 

3. PRE-QUALIFICATION OF BIDDERS  

4. LETTER OF ACCEPTANCE  

5. NOTICE TO PROCEED WITH THE  WORK  

6. AGREEMENT FORM 
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SPECIMEN FOR FORM OF BID 
(To be executed on bidder’s letter head) 

 Date- 
Tender No.  11 - PL/2022 

Name of Work: Removal of old Abandoned RCC Jetty structure 
in between oil Jetty No 2 & 3 at old kandla” 
 

 

To  

The Superintending Engineer (PL),  
Pipe Line Division 
DEENDAYAL PORT AUTHORITY 
Ground Floor, A.O.Building 
Gandhidham-370201 
Kutch District Gujarat-State, INDIA 
 

We, the undersigned, declare that: 
 

(a) we have examined and have no reservations to the tender documents, 
including addenda and clarifications issued vide ………. 

(b) we offer to execute the work in conformity with the tendering documents and 
in accordance with the delivery schedules specified in the schedule of 
requirements  in accordance with the tender document bearing no 11–
PL/2022 

(c) The total price of our tender, excluding any discounts offered in item(d) below, 
is [ insert the total tender price in words and figures, indicating the various 
amounts and the respective currencies];[in case of techno-commercial offer it 
shall be mentioned that ‘as filled in the price bid’]  

(d) The discounts offered and the methodology for their application are: 

Discounts. if our tender is accepted, the following discounts shall apply.  

Methodology of application of the discounts. The discounts shall be 
applied using the  following method: 

(e) our tender shall be valid for the period of time specified in [ITB Sub-clause 
15.1], from the date fixed for the tender submission deadline in accordance 
with [ITB Sub- clause20.1] , and it shall remain binding upon us and may be 
accepted at any time before the expiration of that period or any extended 
period accordance with [ITB Sub-clause 15.2]; 

 
(f) If our tender is accepted, we commit to submit a performance guarantee in 

accordance with [insert relevant clause no., ITB Sub-clause 34] for the due 
performance of the contract, as specified in specimen form for the purpose.  

 
(g)  We, including any subcontractors or contractors for any part of the 

contract,{Insert the nationality of the Tenderer, including that of all parties that 
comprise the Tenderer, if the tenderer is a JV. And the nationality each 
subcontractor and Contractor}  
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(h) We have no conflict of interest in accordance with [ITB Sub-clause no 5]. 
 
(i) Our firm, its affiliates or subsidiaries- including any subcontractors or 

contractors for any part of the contract – has not been declared ineligible by 
the port, under laws of India or official regulations in accordance with[ITB 
Sub-clause no.3] 

 
(j) We understand that  this tender, together with your written acceptance thereof 

included in your notification of award, shall constitute a binding contract 
between us, until a formal contract agreement is prepared and executed in 
accordance with[ITB Sub-clause 33] and as per specimen from the purpose; 

 
(k) We understand that you are not bound to accept the lowest evaluated tender 

or any other tender that you may receive.     
 
(l)  We also make specific note clauses of [ITB, NIT] under which the contract is 

governed. 
 

(m) In case of out station firms, having a branch in India for liaison purposes, 
please mention the name of the contact person and Tel. no., Fax. no., and 
mail-Id and also the complete postal address of the firm.   

 
(n) We understand that the communication made with the firm at (m), by the port 

shall be deemed to have been done with us.  
 

Signed: [insert signature of person whose name and capacity are shown] 
In the capacity of [insert legal capacity of person signing the form of tender]  
 
 
Name:[insert complete name of person signing the form of tender] 
 
Duly authorized to sign the tender for and on behalf of: [insert complete name of 
tenderer] 
 
Dated on____________ day of ______________, ____________ (insert date of 
signing) 
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CONTRACTOR’S BID 
 
 

Description of the works: Removal of old Abandoned RCC Jetty 
structure in between oil Jetty No 2 & 3 at old kandla 
 
BID  
 
 TO  
                  ----------------------------------------------------------- (The employer) 
Address  
                 ------------------------------------------------------------------------------- 
 
GENTLEMEN, 
 
We offer to execute the works described above in accordance above with the conditions of 
Contract accompanying this bid for the contract price of ____________________(in figures) 
 
___________________________________(in letters) 
 
The advance payment required / not required as per rule. 
We accept appointment of ___________________________ as the conciliator’s letter. 
Or 
We do not accept the appointment of _________________________________ as the 
conciliator and proposed instruct that _______________ be appointed as conciliator who’s 
daily fees and biographical data are attached. 
 
This bid and your written acceptance of it shall constitute a binding contract between us.  
We understand that you are not bound to accept the lowest or any bid you receive. 
We undertake that, in competing for (and, if the award is made to us, in executing) the above 
contract, we will strictly observe the laws against fraud and corruption in force In India 
namely “prevention of corruption act 1988” 
We hereby confirm that this bid complies with the bid validity and security required by the 
bidding documents. 
We attach herewith our copy of permanent account number (PAN) 
 
Yours faithfully, 
 
 
Authorized Signature: 
 
Name& title of signatory 
 
 
Name of Bidder  
 
 
Address 
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Notes: 
 
To be filled in by the bidder, together with his particulars and date of submission at 
the bottom of the form of bid. 

 
PRE-QUALIFICATION OF BIDDERS 

 
The information to be filled in by the bidder in the following pages will be used for 
purposes of pre-qualification as provided for in the instructions to tenderers. 
 
1. Only for individual bidders: 
 
1.1 Constitution or legal status of bidder (attach copy) 
 

 Place of registration  
 

 Principal place of business 
 

 Power of attorney of signatory of bid(Attach) 
 
2. Turnover of the firm 

 
YEAR 

 
TURN OVER 

2018-19 
 

2019-20 
 

2020-21 
 

Average 

 

 

 

 

 
Attachments: Financial reports for the last three years; balance sheets, profit and 
loss statement, auditors reports( in case of companies/ corporation) etc., list them 
below and attach copies. 
3. Similar works  

 
Particulars 

 
Year 

 
No. of works 

 
Value 

 
Total value of 
completed similar 
work as defined 
in the tender 
document during 
last 7 years. 

2015-16   

2016-17   

2017-18   

2018-19   

2019-20   

2020-21   

2021-22   
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Attachments:  Supporting documents, viz., successful completion certificates from 
clients, other documentations to substantiate the similarity of work as per definition of 
“similar work” employers reserves the right to verify the information; 
 
4.   Information on bid capacity (works for which bids have been submitted and 

works which are yet to be completed) as on the date of this bid. 
 

(A) Existing commitments and on-going works. 
 

Description 
of work 

Place 
& 

state 

Contract 
no.& date 

Name& 
address 
Port or 
Dept. 

Value of 
contract 

Rs 

Stipulated 
Period of 

completion 

Value of 
remaining 

to be 
completed 

Anticipated 
date of 

completion 

1 2 3 4 5 6 7 8 

        

 
 
(B) Works for which bids already submitted 
 

Description 
of work 

Place 
& 

state 

Name& 
address 

of port or 
Dept. 

Value of 
contract 

Rs 

Stipulated 
Period of 

completion 

Date when 
decision is 
expected 

Remarks 
if any 

1 2 3 4 5 6 7 

       

 
Attach certificates from the nodal officer or his nominee(s)-in-charge. 
 
5.   The following contractor’s Equipment are essential for carrying out the works. 

The bidder should list all information requested below. 
 

Item of 
equipment 

Requirement 
no. capacity 

Owned/leased 
/to be 

procured 

Nos./ 
capacity 

Age/ 
condition 

Remarks(from 
whom to be 
purchased) 

      

      

 
6.   Qualification and experience of key personnel proposed for administration and 

execution of the contract. Attach biographical data. Refer also to sub. clause 
4.3(e) of instructions to bidders and sub. clause 9.1 of the conditions of contract. 
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Position Name Qualification Years of 
experience 
(general) 

Years of 
experience in 
the proposed 

position 

Project 
manager 
 

    

Discipline 
specialist 
etc., 

    

 
7.    Proposed sub-contracts and firms involved  

 
Sections of the 
works  

Value of sub-
contract 

Sub-contractor 
(name and 
address) 

Experience in similar 
work 

    

    

    

    

 
8.   Information on litigation history in which the bidder is involved. 
 

Other 
party(ies) 

Port/Dept. Cause of 
dispute 

amount Remarks involved 
showing present 

status 

     

 
 
9. Additional information bidder may like to submit 
 
Duly authorized to sign this authorization on behalf of (insert complete name of 
tenderer) 
 
Dated on_____________________ day of __________________________[insert 
date of signing] 
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LETTER OF ACCEPTANCE 
(on letter paper of the port) 

 
                                                             _________________(date) 

 
To: ___________________________ 
(Name and address of the contractor) 
 
 
Dear Sirs, 
              Sub:                 Tender no : 11-PL/2022 
 

“Removal of old Abandoned RCC Jetty structure in between oil 

Jetty No 2 & 3 at Old Kandla” 

 
 
              Ref:                  Your bid dated  
                                       And [list the correspondence with the bidder]  
 

This is to notify you that your bid dated___________________ for execution 
of the ________________________(name of the contract and identification number, 
as given in the instructions to bidders) for the contract price of rupees  
___________________(amount in words and figures as corrected and modified in 
accordance with the tender document is here by accepted by the employer/Board). 
 
       You are hereby requested to furnish performance security, in the form detailed 
in tender document for an amount of Rs.______________ within {________} days of 
the receipt of this letter of acceptance valid upto 28 days from the date of completion 
obligations expiry of taking over certificate subject to removal of defects period i.e. 
upto ________ and also sign the contract agreement within{_________} days of the 
receipt of this letter of acceptance , failing which action as stated in the tender 
document will be taken. 
 

Detailed letter of acceptance will follow. 
 

Please acknowledge receipt. 
 
   Yours faithfully,  
 
 

Authorized signature  

 

DEENDAYAL PORT AUTHORITY 
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ISSUE OF NOTICE TO PROCEED WITH THE WORKS 
 

                                                                                 ______________dated 
 
To  
(Name and address of the contractors)  
 
Dear Sirs, 
 
                 Sub: Tender no. 11-PL/2022 
 

“Removal of old Abandoned RCC Jetty structure in between oil 

Jetty No 2 & 3 at old kandla” 

 

 

 
   Ref: Letter of acceptance no. dated 

 
 

Pursuant to your furnishing the requisite security as stipulated in [clause 21 of 
general conditions of contract] and signing of the contract for execution of the 
________________ you are hereby instructed to proceed with the execution of the 
said works in accordance with the contract documents. It is hereby notified that the 
[site] is being handed over to you for execution of work in accordance with the 
contract documents. 
 
 

Yours faithfully, 
 
 

 
      SUPERINTENDING ENGINEER (PL) 
         DEENDAYAL PORT AUTHORITY 
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SPECIMEN CONTRACT AGREEMENT 
(To be executed on Rs.300/- non-judicial stamp paper) 

[The successful tenders shall fill in this form in Accordance with the instructions 
indicated] 

THIS CONTRACT AGREEMENT is made 
The [insert: number] day of [insert: month], [insert: year] 
 
Between 

(1) The Board of Deendayal Port Authority, an autonomous body of the Ministry 
of Port Shipping & Water ways, Government of INDIA, incorporated under the 
Major Port Authorities Act, 2021 as amended thereafter, under the laws of 
India and having its principal place of business at A.O Building, PO Box No-
50, Gandhidham, Gujarat State (hereinafter called “the Board”), and, 

 
(2) [insert name of the contractor ], [incorporated under] the laws of [country of 

contractor] and having its place of business at [insert: address of contractor] 
(hereafter called “the contractor”) 

 
WHEREAS the employer board invited tenders against tender no.[number] for 

execution of “Removal of old Abandoned RCC Jetty structure in 
between oil Jetty No 2 & 3 at old kandla” and has accepted a tender 
by the contractor in accordance with the supply/delivery schedules, in the sum 
of[insert contract price in words and figures, expressed in the contract 
currency (ies)] (hereafter called “contract price”) 

 
NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 
1. In this agreement words and expressions shall have the same meanings as 

per respectively assigned to them in the conditions of contract refer to. 
 
2. The following  documents shall constitute the contract between the 

employer/ board and the contractor, and each shall be read and construed 
as an integral part of the contract: 

 
(a) This contract agreement; 
(b) Special conditions of contract; 
(c) General conditions of contract; 
(d) Technical requirements(including schedule of requirements and 

technical specifications, drawings ); 
(e) Notice inviting tender; 
(f) Replies issued to the pre-bid queries, addenda if any issued[numbers 

and date]; 
(g) The contractor’s bid and original price and delivery schedules; 
(h) The employer/ board’s notification of award; 
(i) [correspondence the employer/board has exchanged with the bidder 

till and after award of contract[specific letters and dates]]  
(j) And [add here any other documents]   

 
AND WHEREAS 
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EMPLOYER/BOARD accepted the bid of CONTRACTOR for the 
provision and the execution of WORK at the CONTRACT PRICE as 
indicated in CONTRACT upon the terms and subject to the conditions of 
contract. Now this CONTRACT AGREEMENT witnesses and it is hereby 
agreed and declared as follows: 
 

3. In consideration of the payment to be made to CONTRACTOR for work to be 
executed by him. CONTRACTOR hereby covenants with EMPLOYER/ 
BOARD what CONTRACTOR shall and will duly provide, execute and 
complete work and things in CONTRACT, mentioned or described or which 
are to be implied there from or may be reasonably necessary for completion 
of work and the times and in the manner and subject to the terms and 
conditions or stipulations mentioned in CONTRACT. 

 
4. In consideration of the due provision, execution and completion of work by 

the contractor in accordance with the terms of the contract, the employer / 
board does hereby agree with contractor that employer /board will pay to 
contractor the respective amounts for the work actually done by him and 
approved by employer/board as per payment terms accepted in contract and 
payable to contractor under provision of contract at such manner as provided 
for in the contract. 

 
5. in consideration of the due provision, execution and completion of work, 

contractor done hereby agree to pay such sums as may be due to employer/ 
board for the services rendered by employer/ board to contractor as set forth 
in contract and such other sums as may become payable to employer/ board 
towards loss, damage to the employer/ board’s equipment, materials etc. 
and such payments to be made at such time and in such manner as is 
provided in the contract. 

 
 
IN WITNESS where of the parties hereto have caused this agreement to be 
executed in accordance with the laws of INDIA on the day, month and year 
indicated above. 
For and behalf of the employer/ board 
 
 
Signed: [insert signature] 
 
In the capacity of [insert title or other appropriate designation] 
 
In the presence of [insert identification of official witness] 
 
For any behalf of the contractor  
 
Signed: [insert signature of authorized representatives of the contractor] 
 
In the capacity of [insert title or other appropriate designation] 
 
In the presence of [insert identification of official witness] 
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SECTION 3 
 

 
 

CONDITIONS OF CONTRACT AND SPECIAL CONDITIONS 
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CONDITIONS OF CONTRACT 
 
 
A. General  

 
1. Definitions  

 

1.1 Terms which are defined in the Contact Data are not also defined in the 
Conditions Contract but keep their defined meanings Capital initials are used 
to identify defined terms. 
The Conciliator is the person appointed jointly by the Employer and the 
contractor to resolve disputes in the first instance as provided for in 
Clauses 24 and 25. The name of the Adjudicator is defined in the 
Contract Data. 

 
Bill of Quantities means the priced and completed Bill of Quantities 
forming part of the Bid. 
 
Compensation Events are those defined in Clause 44 
 
The Completion Date is the date of Completion of the Works as certified 
by the Nodal Officer or his nominee in accordance with Sub Clause 55.1 

  
 The Contract is the contract between the Employer and the Contractor to 

execute, complete and maintain the Works. It consists of the documents 
listed in Clause 2.3 below. 

 
The Contract Data defines the documents and other information which 
comprise the Contract. 

 
The Contractor is a person or corporate body whose Bid to carry out the 
Works has been accepted by Employer. 

 
The Contractor’s Bid is the completed Bidding documents submitted by 
the Contractor to the Employer. 

 
The Contract Price is the price stated in the letter of acceptance and 
thereafter as adjusted in accordance with the provisions of the Contract. 
 
Days are calendar days, months are calendar months. 

  
A Defect is any part of the Works not completed in accordance with the 
Contract. 

 
The Defects Liability Period is the Period named in the Contract Data 
and calculated from the Completion Date. 
 
The Employer is the party who will employ the contractor to carry out the 
Works. 
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The Nodal Officer or his nominee is the person named in the Contract 
Data (or any other Competent person appointed and notified to the 
contractor to act in replacement of the Nodal Officer or his nominee) who 
is responsible for supervising the Contractor, Administering the Contract, 
certifying payments due to the Contractor, issuing and valuing Variations 
to the contract, awarding extensions of time and valuing the Compensation 
Events. 

 
Equipment is the Contractor’s machinery and vehicles brought 
temporarily to the Site to construct the Works. 
 
The Initial Contract Price is the Contract Price listed in the employer’s 
Letter of Acceptance. 

 
The Intended completion Date is the date on which it is intended that the 
Contractor shall complete the works. The Intended Completion Date is 
specified in the Contract Data. The Intended Completion Date may be 
revised only by the Nodal Officer or his nominee by issuing an extension of 
time. 

 
Materials are all supplies, including consumables, used by the contractor 
for incorporation in the Works. 

 
Plant is any integral part of the Works which is to have mechanical, 
electrical, electronic or chemical or biological function. 

 
The Site is the area defined as such in the Contract Data. 
 
Site Investigation Reports are those which were included in the Bidding 
documents and are factual interpretative reports about the surface and 
subsurface conditions at the site. 

 
Specification means the Specification of the Works included in the 
Contract and any modification or addition made or approved by the Nodal 
Officer or his nominee. 

 
The Start Date is given in the Contract Data. It is the date when the 
Contractor shall commence execution of the works. It does not necessarily 
coincide with any of the Site Possession Date. 

 
A Subcontractor is a person or corporate body who has a Contract with 
the Contractor to carry out a part of the work in the Contract which 
includes work on the site. 

 
Temporary Works are works designed, constructed, installed and 
removed by the Contractor which are needed for construction or 
installation of the Works. 
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A Variation is an instruction given by the Nodal Officer or his nominee 
which varies the Works. 
The Works are what the Contract requires the Contractor to construct, 
install and turn over to the Employer as defined in the Contract Data. 

 
The Trained Work Person are those employed/proposed to be employed 
by the Contractor at the Project Site, who have participated and are in 
possession of a valid Competency Certificate through a programme run 
under the auspices of a University, State Technical Board, Ministry of 
Government of India. 

 
2. Interpretation 

 
2.1 In interpreting these Condition of Contract, singular also means plural, male 

also means female or neuter and the other way around. Headings have no 
significance. Words have their normal meaning under the language of the 
Contract unless specifically defined. The Nodal Officer or his nominee will 
provide instructions clarifying queries about the Conditions of Contract. 

2.2 If sectional completion is specified in the Contract Data, references in the 
Conditions of Contract to the Works, the Completion Date, and the Intended 
Completion Date apply to any Section of the Works (other than references to 
the Completion Date and Intended Completion date for the whole of the 
Works). 

2.3 The documents forming the Contract shall be interpreted in the following order 
of  priority: 

(1) Agreement 

(2) Letter of Acceptance and notice to proceed with Works Contractor’s 
Bid. 

(3) Contract Data 

(4) Conditions of Contract including Special Conditions of Contract 

(5) Specifications 

(6) Drawings 

(7) any other documents listed in the Contract Data as forming part of the 
Contract and 

(8) Bill of quantities   

3. Language and Law 
3.1 The language of the Contract and the law governing the Contract are stated in 

the Contract Data. 

4. Nodal Officer or his nominee’s Decisions 
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4.1 Except where otherwise specifically stated, the nodal officer or his nominee 

will decide contractual matters between the Employer and the Contractor in 
the role representing the Employer. 

5. Delegation 
 

5.1 The Nodal officer or his nominee may delegate any of the duties and responsibilities 
to other people after notifying the Contractor and may cancel any delegation after 
notifying the Contractor. 

6. Communications 
 

6.1 Communications between parties which are referred to in the conditions are 
effective only when in writing. A notice shall be effective only when it is delivered 
(in terms of Indian Contract Act 1872). 

7. Joint venture:  
Companies/Contractors may jointly undertake contract/contracts. Each 
only would be jointly and severely responsible for completing the task as 
per the contract, however declaration of the Lead member to be indicated 
by bidders, however JV has to designate in their MOU. The firms with at 
least 26% equity holding each are allowed to jointly meet the eligibility 
criteria. 
 

8. Subcontracting 
 

8.1 The Contractor may subcontract with the approval of the Nodal Officer or his 
nominee but may not assign the Contract without the approval of the Employer in 
writing. Subcontracting does not alter the Contractor’s obligations. 

Other Contractor  
8.2 The Contractor shall co-operate and share the Site with other contractors, public 

authorities, utilities, and the Employer between the dates given in the Schedule of 
other contractors. The Contractor shall as referred to in the Contract Data, also 
provide facilities and services for them as described in the Schedule. The employer 
may modify the schedule of other contractors and shall notify the contractor of any 
such modification. 

9. Personnel 
 

9.1 The Contractor shall employ the key personnel named in the Schedule of Key 
Personnel as referred to in the Contract Data to carry out the functions stated in the 
Schedule or other personnel approved by the Nodal Officer or his nominee. The 
Nodal Officer or his nominee will approve any proposed replacement of Key 
personnel only if their qualifications, abilities, and relevant experience are 
substantially equal or better than those of the personnel listed in the Schedule. 

9.2 If the Nodal Officer or his nominee asks the Contractor to remove a person who is 
a member of the Contractor’s staff of his work force stating the reasons, the 
Contractor shall ensure that the person leaves the Site within seven days and has 
no further connections with the work in the Contract. 
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10. Employer’s and Contractor’s Risks 
 

10.1 The Employer carries the risks which this contract states are Employer’s risks 
and the   Contractor carries the risks which this Contract states are Contractor’s 
risks. 

11.    Employer's Risks  
11.1 The Employers risks are;  

(a) In so far as they directly affect the execution of the Works in the country where 
the Permanent works are to be executed: 

(i) War and hostilities (whether war be declared or not), invasion, act of foreign 
enemies: 

(ii) Rebellion, revolution, insurrection, or military or usurped power, or civil war, 

(iii) Ionizing radiations, or contamination by radioactivity from any nuclear fuel, 
or from any nuclear waste, from the combustion of nuclear fuel, radioactive 
toxic explosive or other hazardous properties of any explosive nuclear 
assembly or nuclear component thereof: 

(iv) Pressure waves caused by aircraft or other aerial devices travelling at sonic 
or supersonic speeds; and  

(v) riot, commotion or disorder, unless solely restricted to the employees of the 
Contractor or of his Subcontractors and arising from the conduct of the 
Works;  

(vi) floods, tornadoes, earthquakes and landslides 

(vii) loss or damage due to the use or occupation by the Employer of any Section 
or part of the Permanent Works, except as may be provided for in the 
Contract; 

(viii) loss or damage to the extent that it is due to the design of the Works, other 
than any part of the design provided by the Contractor or for which the 
Contractor is responsible; and  

(ix) any operation of the forces of nature (in so far as it occurs on the Site) which 
an experienced contractor: 

(i) could not have reasonably foreseen, or  

(ii) could reasonably have foreseen, but against which he could not 
reasonably have taken at least one of the following measures. 

A. prevent loss or damage to physical property from occurring by 
taking appropriate measures, or  

B. insure against. 
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12. Contractor’s risks 
 

12.1 All risks of loss of or damage to physical property and of personal injury and 
death which arise during and in consequence of the performance of the Contract 
other than the excepted risks are the responsibility of the Contractor. 

13. Insurance 
 

13.1 The Contractor shall provide in the joint names of the employer and the 
Contractor, insurance cover from the Start Date to the end of the Defects Liability 
Period, in the amounts and deductibles state in the Contract Data for the 
following events which are due to the Contractors risks. 

a) Loss of or damage to the works plant and materials. 

b) Loss of or damage to Equipment; 

c) Loss of or damage property (except the Works, Plant, Materials and 
Equipment in connection with the Contract, and  

d) Personal injury of death. 

 
13.2 Policies and certificates for insurance shall be delivered by the Contractor to the 

Nodal Officer or his nominee for the Nodal Officer or his nominee’s approval 
before Start Date. All such insurance shall provide for compensation to be 
payable in the types and proportions of currencies required to rectify the loss or 
damage incurred. 

13.3 If the Contractor does not provide any of the policies and certificates required, the 
Employer may effect the insurance which the Contractor should have provided 
and recover the premiums the Employer has paid from payments otherwise due 
to the Contractor or, if no payment of the premiums shall be a debt due. 

13.4 Alternate to the terms of insurance shall not be made without the approval of the 
Nodal Officer or his nominee. 

13.5 Both parties shall comply with all conditions of the insurance policies. 

14. Site Investigation Reports 
 

14.1 The Contractor, in preparing the Bid, shall rely on the Investigation Report 
referred to in the Contract Data, supplemented by any information available to the 
Bidder. 

15. Queries about the Contract Data 

15.1  The Nodal Officer or his nominee will clarify queries on the Contract  Data.       

16. Contractor to Construct the Works. 
 

16.1  The Contractor shall construct and install the Works in accordance with the 
Specification and Drawings. 
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17.  The Works to Be Completed by the Intended Completion Date. 
 

17.1 The Contractor may commence execution of the Works on the Start Date and 
shall carry out the Works in accordance with the program submitted by the 
Contractor as updated with the approval of the Nodal Officer or his nominee, and 
complete them by the Intended Completion Date. 

18. Approval by the Nodal Officer or his nominee. 
 

18.1 The Contractor shall submit Specifications and Drawings showing the proposed 
Temporary Works to the Nodal Officer or his nominee, who is to approve them if 
they comply with the specifications and Drawings. 

18.2 The Contractor shall be responsible for design of Temporary Works. 

18.3 The Nodal Officer or his nominee’s approval shall not alter the Contractor’s 
responsibility for design of the Temporary Works. 

18.4 NIL. 

18.5 All Drawings prepared by the Contractor for the execution of the temporary or 
permanent Works, are subject to prior approval by the Nodal Officer or his 
nominee before their use. 

19. Safety 
 

19.1 The Contractor shall be responsible for the safety of all activities on the Site. 

20. Discoveries. 
 

20.1 Anything of historical or other interest or of significant value unexpectedly 
discovered on the Site is the property of the Employer. The contractor is to notify 
the Nodal Officer or his nominee of such discoveries and carry out the Nodal 
Officer or his nominee’s instructions for dealing with them. 

21. Possession of the Site. 
 

21.1 The Employer shall give possession of all parts of the Site to the Contractor, free 
from encumbrances. If possession of a part is not given by the date stated in the 
Contract Data the Employer is deemed to have delayed the start of the relevant 
activities and this will be a Compensation Event. 

22. Access to the Site 
 

22.1 The Contractor shall allow the Nodal Officer or his nominee and any person 
authorised by the Nodal Officer or his nominee access to the Site to any place 
where work in connection with the Contract is being carried out or is intended to 
be carried out and to any place where materials or plant are being manufactured, 
fabricated and/or assembled for the works. 
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23. Instructions 
 

23.1 The Contractor shall carry out all instructions of the Nodal Officer or his nominee 
which comply with the applicable laws where the Site is located. 

24. Disputes  
 

24.1  If the Contractor believes that a decision taken by the Nodal Officer or his 
nominee was either outside the authority given to the Nodal Officer or his 
nominee by the Contract or that the decision was wrongly taken, the decision 
shall be referred to the conciliator within 28 days of the notification of the 
Nodal Officer or his nominee’s decision. 

25. Settlement of Disputes  

25.1 If a dispute of any kind whatsoever arises between the Employer and the 
Contractor in connection with, or arising out of the Contract or the execution of 
the Works, whether during the execution of the Works or after their completion 
and whether before or after repudiation or after termination of the Contract, 
including any disagreement by either party with any action, inaction, opinion, 
instruction, determination, certificate or valuation of the Nodal Officer or his 
nominee, the matter in dispute shall, in the first place be referred to the 
Disputes Review Board [DRD] in case of contracts valuing more than Rs.5 
crores and above, and for contracts valuing less than Rs. 5 crores, the 
disputes will firstly be settled by the Conciliator, failing which any party may 
invoke arbitration clause. 

Unless the Contract has already been repudiated or terminated or frustrated 
the Contractor shall in every case, continue to proceed with the Works with all 
due diligence and the Contractor and the Employer shall give effect forthwith 
to every decision of the Nodal Officer or his nominee unless and until the 
same shall be revised, as hereinafter provided, by the conciliator or in a 
Dispute Review Board recommendation / Arbitral Award. 

 

25.2  Decision by Conciliator 

(i)   The Conciliator shall give a decision in writing within 28 days of receipt of a    
notification of a dispute. 

(ii)   Conciliator shall be paid daily at the rate specified in the contract Data together 
with reimbursable expenses of the types specified in the contract data and the 
cost shall be divided equally between the Employer and the contractor, 
whatever decision is reached by the conciliator, either party may refer a 
decision of the conciliator within 28 days of the conciliator’s written decision.  If 
neither party refers the disputes to arbitration within 28 days, the conciliators 
decision will be final and binding. 

 
25.3     Arbitration clause: 

Any dispute in respect of in contracts where party is dissatisfied by the 
Conciliators decision, shall be decided by arbitration as set forth below: 
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(i) A dispute with Dispute review expert shall be finally settled by arbitration in 

accordance with the Indian Arbitration and Conciliation Act, 1996, or any 
statutory amendment thereof.  The arbitral tribunal shall consist of 3 
arbitrators, one each to be appointed by the Employer and the Contractor, 
and the third to be appointed by the mutual consent of both the arbitrators, 
falling which by making a reference to CIDC-SIAC Arbitration Centre from 
their panel. 

(ii) Neither party shall be limited in the proceeding before such arbitrations to the 
evidence or arguments already put before the Nodal Officer or his nominee or 
the Board, as the case may ne, for the purpose of obtaining said 
recommendations/decision. No such recommendations/decision shall 
disqualify the Nodal Officer or his nominee or any of the members of the 
Board, as the case may be, from being called as a witness and giving 
evidence before the arbitrators or any matter whatsoever relevant to the 
dispute. 

(iii)  The reference to arbitration shall proceed notwithstanding that the works 
shall not then be or be alleged to be complete , provided always that the 
obligations of the Employer, the Nodal Officer or his nominee and the 
Contractor shall not be altered by reason of the arbitration being conducted 
during the progress of the works.  Neither party shall be entitled to suspend 
the works to which the dispute relates, and payment to the contractor shall be 
continued to be made as provided by the contract. 

(iv) If one of the parties fail to appoint its arbitrations in pursuance of sub-clause 
[i], within 14 days after receipt of the notice of the appointment of its arbitrator 
by the other party, then chairman of the nominated Institution  shall appoint 
arbitrator within 14 days of the receipt of the request by the nominated 
institution.  A certified copy of the chairman’s order, making such an 
appointment shall be furnished to both the parties. 

(v) Arbitration proceedings shall be held at, and the language of the arbitration 
proceeding and that of all documents and communications between the 
parties shall be ‘English’  

(vi) The decision of the majority of arbitrators shall be final and binding upon both 
parties. The expenses of the arbitrators as determined by the arbitrators shall 
be shared equality by the Employer and the Contractor. However, the 
expenses incurred by each party in connection with the preparation, 
presentation, etc. of its case prior to, during and after the arbitration 
proceedings shall be borne by each party itself. 

(vii) All arbitration awards shall be in writing and shall state the reasons for the 
award. 

(viii) Performance under the contract shall continue during the arbitration 
proceedings and payments due to the contractor by the employer shall not be 
withheld, unless they are subject matter of the arbitration proceedings. 
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26. Replacement of Conciliator  

26.1  Should the Conciliator resign or die, or should the Employer and the 
Contractor agree that the conciliator is not fulfilling his functions in accordance 
with the provisions of the Contract; a new Conciliator will be jointly appointed 
by the Employer and the Contractor. In case of disagreement between the 
Employer and the Contractor, within 30 days the Conciliator shall be 
appointed by the Appointing Authorities designated in the Contract Data at the 
request of either party within 14 days of receipt of such request. 

 
 

B. TIME CONTROL 
 

27. Program 
 

27.1 Within the time stated in the contract data the contractor shall submit to the Nodal 
officer or his nominee for approval a program showing the general methods 
arrangements, order, and timing for all the activities in the works along with 
monthly cash flow forecast. 
 

27.2 An updates of the program shall be a program showing the actual progress 
achieved on each activity and the effect of the timing of the progress achieved on 
the timing of the remaining work including any changes to the sequence of the 
activities. 

 
27.3 The contractor shall submit to the Nodal Officer or his nominee, for approval an 

updated program at intervals no longer than the period stated in the contract 
data. If the contractor does not submit an updates program within this period, the 
Nodal Officer or his nominee may withhold the amount stated in the contract data 
from the next payment certificate and continue to withhold this amount until the 
next payment after the date on which the overdue program has been submitted.  

 
27.4 The nodal officer or his nominee’s approval of the program shall not alter the 

contractor’s obligations. The contractor may revise the program and submit it to 
the nodal officer or his nominee again at any time. A revise program is to show 
the effect of variations and compensation events. 

 
28. Extension of the intended completion date.  

 
28.1 The nodal officer or his nominee shall extend the intended completion date if a 

compensation event occurs or a variation is issued which makes it impossible for 
completion to be achieved by the intended completion date without the contractor 
taking steps to accelerate the remaining work and which would cause the 
contractor to incur additional cost. 
 

28.2 The nodal officer or his nominee shall decide whether and by how much to 
extend the intended completion Date within 21 days of the contractor asking the 
Nodal Officer or his nominee for a decision upon the effect of a compensation 
event or variation and submitting full supporting information. If the contractor has 
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failed to give early warning of a delay or has failed to cooperate in dealing with a 
delay, the delay by this failure shall not be considered in assessing the new 
intended completion date. 

 
 

29. The Early Warning Provisions shall be as per clause 32. 
 

30.  Delays Ordered by the Nodal Officer or his nominee  
 

30.1   The Nodal Officer or his nominee may instruct the contractor to delay the start or  
    Progress of any activity within the works.  

 
31.  Management Meeting. 

 
31.1 Either the Nodal Officer or his nominee or the contractor may require the other to 

attend a management meeting. The business of a management meeting shall be 
to review the plans for remaining work and to deal with matters raised in 
accordance with the early warning procedure. 
 

31.2 The Nodal Officer or his nominee shall record the business of management 
meetings and is to provide copies of his record to those attending the meeting 
and to the employer. The responsibility of the parties for actions to be taken is to 
be decided by the Nodal Officer or his nominee either at the management 
meeting or after the management meeting and stated in writing to all attended the 
meeting.  

 
32. Early warning 

 
32.1  The contractor is to warn the Nodal Officer or his nominee at the earliest 

opportunity of specific likely future events or circumstances that may adversely 
affect the quality of the work, increase the contract price or delay the execution of 
works. The Nodal Officer or his nominee may require the contractor to provide an 
estimate of the expected effect of the event or circumstances on the contract 
price and completion Date. The estimate is to be provided by the contractor as 
soon as reasonably possible. 
 

32.2  The contractor shall co-operate with the Nodal Officer or his nominee in making 
and considering proposals for how the effect of such an event or circumstance 
can be avoided or reduced by anyone involved in the work and in carrying out 
any resulting instruction of the Nodal Officer or his nominee. 
 

32.3   The Defect Liability period for the contract shall be 12months from the date issue 
of completion certificate. 

 
C. QUALITY CONTROL 
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33. Identity Defects 
 

33.1 The Nodal Officer or his nominee shall check the Contractor’s work and notify the 
Contractor of any Defects that are found. Such checking shall not affect the 
Contractor’s responsibilities. The Nodal Officer or his nominee may instruct the 
Contractor to search for a Defect and to uncover and test any work that the Nodal 
Officer or his nominee considers may have a Defect. 

 
34. Tests 
 
34.1 If the Nodal Officer or his nominee instructs the Contractor to carry out a test not 

specified in the specification to check whether any work has a Defect and the test 
shows that it does the Contractor shall pay for the test and any samples. If there 
is no Defect the test shall be a Compensation Event. 

 
35. Correction of Defects 

 
35.1The Nodal Officer or his nominee shall give notice to the Contractor of any Defects 

before the end of the Defects Liability Period, which begins at Completion and is 
defined in the Contract Data. The Defects Liability Period shall be extended for as 
long as Defects remain to be corrected. 

 
35.2   Every time notice of a Defect is given the Contractor shall correct the notified 

Defect within the length of time specified by the Nodal Officer or his nominee’s 
notice. 

 
 

36. Uncorrected Defects 
 

36.1If the Contractor has not corrected a Defect within the time specified in the Nodal   
Officer or his nominee’s notice the Nodal Officer or his nominee will assess the 
cost of having the Defect corrected, and the Contractor will pay this amount. 

 
D. COST CONTROL 

37. Bill of Quantities 
 

37.1 The Bill of Quantities shall contain items for the constriction, supply, installation, 
testing and commissioning work to be done by the Contractor. 
 

37.2  The bill of quantities is used to calculate the Contract Price. The Contractor is paid 
for the quantity of the work done at the rate in the Bill of Quantities for each item.
  
 

38. Changes in the Quantities 
 

38.1  If the final quantity of the work done differs from the quantity in the Bill of 
Quantities for the particular item by more than + 25 percent provided the change 
exceeds + 10% of initial Contract Price, the Nodal Officer or his nominee shall 
adjust the rate (S), to allow for the change. 
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38.2 The Nodal Officer or his nominee shall not adjust rates from changes in quantities if 

thereby the initial Contract Price is exceeded by more than 15 percent except 
with prior approval of the Employer. 
 

38.3  If requested by the Nodal Officer or his nominee where the quoted rate (s) of any 
item(s) is abnormally high, the Contractor shall provide the Nodal Officer or his 
nominee with a detailed cost breakdown of such rate in the Bill of Quantities. 

 
39. Variations. 

39.1   All Variations shall be included in updated programs produced by the Contractor. 
 

40. Payment for Variations. 
 

40.1  Variation permitted shall not exceed +25% in quantity of each individual item, and 
+10% of the total contract price. With 14days of the date of instruction for 
executing varied work, extra work or substitution, and before the commencement 
of such work, notice shall be given either (a) by the contractor to the Employer of 
his intention to claim the extra payment or a varied rate or price, or (b) by the 
Employer to the contractor of his intention to vary rate or price. 
 

40.2    For items not existing in the Bill of Quantities or substitution to items in the Bill of 
Quantities, rate payable should be determined by methods given below and in 
the order given below: 
i)  Rates and prices in Contract, if applicable plus escalation as per contract. 
ii)   Rates and prices in the schedule of rates applicable to the contract plus ruling 

percentage. 
iii) Market rates of materials and labour, hire charges of plant and machinery 

used, plus 10% for overheads and profits of Contractors. 
 

40.3   For items in the Bill of quantities but where quantities have increased beyond the 
variation limits, the rate payable for quantity in excess of the quantity in the Bill 
of Quantity plus the permissible variation should be: 

 
 

i)   Rates and prices in contract, if reasonable plus escalation, failing which (ii) 
and (iii) below will apply 

ii)  Rates and prices in the schedule of Rates applicable to the contract plus 
ruling percentage, 

iii)  Market rates of material and labour, hire charges of plant and machinery 
used plus 15% for overheads and profits of contractor. 

 
40.4   If there is delay in the Employer and the contractor coming to an agreement on 

the rate of an extra item, rates as proposed by the employer shall be payable 
provisionally till such time as the rates are finally determined or till date mutually 
agreed.  

 
40.5     If the Nodal officer or his nominee decides that the urgency of varying the work 

prevent a quotation being given and considers not delaying the work, no 
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quotation shall be given and the variation shall be treated as a Compensation 
Event. 

 
41. Cash flow forecasts.  

 
41.1 When the program is updated, the contractor is to provide the Nodal Officer or his 

nominee with an updated cash flow forecast. 
 

42.  Payment Certificates. 
 

42.1 The contractors shall submit to the Nodal Officer or his nominee monthly 
statements of the estimated value of the work completed less the cumulative 
amount certified previously. 
 

42.2 The Nodal Officer or his nominee shall check the Contractors’ monthly statement 
within 14 days and certify the amount to be paid to the Contractor after taking into 
account any credit or debit for the month in question in respect of materials for 
the works in the relevant amount and under conditions set forth in sub clause 
51(3) of the Contract Data (Secure Advance). 

 
42.3 The value of work executed shall be determined by the Nodal Officer or his 

nominee. 
 

42.4 The value of work executed shall comprise the value of quantities of the items in 
the Bill of quantities completed. 

 
42.5 The value of work executed shall include the valuation of variations and 

Compensation Events. 
 
42.6 The Nodal Officer or his nominee may exclude any item certified in a previous 

certificate or reduce the proportion of any item previously certified in any 
certificate in the light of later information. 

 
43. Payments 

 
43.1 Bills shall be prepared and submitted by the Contractor, joint measurements shall 

be taken continuously and need to be connected with billing stage. System of 4 
copies of measurements, one each for Contractor, Employer and Nodal Officer or 
his nominee, and signed by both Contractor and Employer shall be followed. 

 
43.2 75% of bill amount shall be paid within 14days of submission of the bill. Balance 

amount of the verified bill should be paid within 28 days of the submission of the 
bill. 

 
43.3 For delay in payment beyond the periods specified in 43.2 above, interest at a 

pre-specified rate (suggested rate SBI PLR + 2%) p.a as on due date of 
payment) should be paid. 

 
43.4 Contractor shall submit final Bill within 60 days of issue of defects liability 

certificate. Client’s Nodal Officer or his nominee shall check the bill within 60 days 
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after its receipt and return the bill to Contractor for corrections, if any 50% of 
undisputed amount shall be paid to the contractor at the stage of returning the 
bill. 

 
43.5 The Contractor should re-submit the bill, with corrections within 30 days of its 

return by the Nodal Officer or his nominee. The re-submitted bill shall be checked 
and paid within 60 days of its receipt. 

 
43.6 Interest at a pre-specified rate (suggested rate SBI PLR+ 2% p.a. as on due date 

of payment) shall be paid if the bills is not paid within the time limit specified 
above. 

 
43.7 If an amount certified is increased in later certificates as a result of an award by 

the Conciliator or an Arbitrator, the Contractor shall be paid interest upon the 
delayed payment as set out in this clause. Interest shall be calculated from the 
date upon which the increased amount would have been certified in the absence 
of dispute 

 
43.8 Items of the Works for which no rate or price has been entered in will not be paid 

for by the employer and shall be deemed covered by other rates and prices in the 
Contract. 

 
44. Compensation Events 

 
44.1  The following mutually agreed Compensation Events unless they are caused by 

the Contractor would be applicable. 
(a) The Employer does not give access to a part of the Site by the Site. 
Possession Date stated in the Contract Data.  

(b) The Employer modifies the schedule of other contractors in a way which 
affects the work of the contractor under the contract. 

(c) The Nodal Officer or his nominee orders a delay or does not issue drawings, 
specifications or instructions required for execution of works on time. 

(d) The Nodal Officer or his nominee instructs the Contractor to uncover to carry 
out additional tests upon work which is then found to have no Defects. 

(e) The Nodal Officer or his nominee unreasonably does not approve for a 
subcontract to be let. 

(f) Ground conditions are substantially more adverse than could reasonably have 
been assumed before issuance of letter of Acceptance from the information 
issued to Bidders (including the Site Investigation Reports), from information 
available publicly and form a visual inspection of the site. 

(g) The Nodal Officer or his nominee gives an instruction for dealing with an 
unforeseen condition, caused by the Employer, or additional work required for 
safety or other reasons. 
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(h) Other contractors, public authorities, utilities or the Employer does not work 
within the dates and other constraints stated in the Contract that cause delay or 
extra cost to the Contractor. 

(i) The advance payment is delayed. 

(j) The effect on the Contractor of any of the Employer’s Risks. 

(k) The Nodal Officer or his nominee unreasonably delays issuing a Certificate of 
Completion. 

(l) Other Compensation Events listed in the Contract Data or mentioned in the 
contract. 

Whenever any compensation event occurs, the contractor will notify the 
employer, within 14 days and provide a forecast cost of the compensation event. 

 
44.2.   If a Compensation Event would cause additional cost or would prevent the work 

being completed before the intended Completion Date, the Contract Price shall 
be increased and/or the intended Completion Date shall be extended. The 
Nodal Officer or his nominee shall decide whether and by how much the 
Contract Price shall be increased and whether and by how much the Intended 
Completion Date shall be extended. 

 
44.3   As soon as information demonstrating the effect of each Compensation Event 

upon the Contractor’s forecast has been provided by Contractor, it is to be 
assessed by the Nodal Officer or his nominee and the Contract Price shall be 
adjusted accordingly. If the Contractor’s forecast is deemed unreasonable the 
Nodal officer or his nominee shall adjust the Contract Price based on Nodal 
Officer or his nominee’s own forecast. The Nodal Officer or his nominee will 
assume that the Contractor will react competently and promptly to the event. 

 
45. Tax  
 
45.1 The rates quoted by the Contractor shall be deemed to be inclusive of the sales 

and other taxes that the Contractor will have to pay for the performance of this 
Contract. The Employer will perform such duties in regard to the deduction of 
such taxes at sources as per applicable law. The rates to be quoted are 
exclusive of Service Tax.  Contractor claims for reimbursement of service tax, 
as applicable on the contract on question as per provisions of service tax laws 
and amendments thereon from time to time, will be made on submission of the 
documentary evidence.  Service tax element will not be considered for the 
purpose of evaluation of bid price. 

 
46. Currencies 
46.1 All payments shall be made in Indian Rupees unless specifically mentioned. 

 
47.     Price Adjustment 

47.1   Contract price shall be adjusted for increase or decrease in rates and prices of 
labour, materials, fuels and lubricants in accordance with the following 
principles and procedures and as per formula given. 
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 The price adjustment shall apply for the work done from the start date given in 

the Contract data upto end of the initial intended completion date or extensions 
granted by the Nodal Officer or his nominee and shall not apply to the work 
carried beyond the stipulated time for reason attributable to the contractor. 

 

(I)  The Price adjustment for increase or decrease in the cost shall be paid in 
accordance with the following formula: 

 
        V = 0.85 x Q x R x [(P – Po)/Po] 
 

Where, 
 

 V  =   Variation in price on account of Labour / Diesel / Cement / Steel / 
All Commodities during the month under consideration. 

 
Po   =  Market rate of Diesel / Cement / Steel / All Commodities on the 

date of opening of Technical bid. (Consumer Price Index for 
Labour).  

P   =   Market rate of Diesel / Cement / Steel / All Commodities during the 
month under consideration. (Consumer Price Index for Labour).  

Q    =   Percentage of Labour /Diesel / Cement / Steel / All Commodities. 
        R     =   Value of work done during the month under consideration. 
 
Note :  i) Escalation to be computed for relevant items.  Percentage that shall 
govern the escalation under Q shall be predetermined and indicated in tender 
document for each component i.e. Labour, Fuel, Cement, Steel, All 
Commodities etc. 
 

 
47.2    NIL. 

 
47.3   To the extent that full compensation for any rise of fall in costs to the 

contractor is not covered by the provisions of this or other clauses in the 
contract, the unit rates and prices included in the contract shall be deemed to 
include amount to cover the contingency of such other rise or fall in costs.. 

 
 
SUBSEQUENT LEGISLATION 

 
If , after the date 28(Twenty eight)prior to the date for submission of tenders for the 
contract there occur changes to any National or Statute Stature, Ordinance or 
Decree or other law or any regulation or bye law of any local or other duly constituted 
authority or introduction of any such statute, ordinance, decree, law, regulation or 
bye law which causes additional or reduced cost to the contractor in execution of the 
contract, such additional or reduced cost shall, after due consultation with the 
employer and the contractor be determined by the nodal officer or his nominee and 
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shall be added to or deducted from the contract price and the nodal officer or his 
nominee shall notify the contractor accordingly with a  copy to the employer. 
 

48. Retention 
 

48.1 The employer shall retain from each payment due to the contractor the 
proportion stated in the contract data until completion of the whole of the 
works. 

 
48.2 Retention money shall be deducted at 5% from each running bill, subject to a 

maximum of 5 percent of the contract price. Retention money shall be 
refunded within 14 days from the date of payment of final bill. 

  

49. Liquidated damages 
 

49A.  In case of delay in completion of the contract, liquidated damages (L.D)may 
be levied at the rate of 1/2%of the contract value per week of delay or part 
thereof, subject to a maximum of 10 per cent of the contract price. 

 

(i) The owner, if satisfied ,that the works can be completed by the contractor 
within a reasonable  time after the specified time for completion , may 
allow further extension of time at its discretion with or without the levy of 
L.D. In the event of extension of time at its discretion with L.D, the owner 
will be entitled without prejudice to any other right or remedy available in 
that behalf per cent (1/2%) of the contract value of the works for each 
week or part of the week subject to the ceiling defined in sub-clause 49A. 

 

(ii) The owner ,if not satisfied that the works can be completed by the 
contractor, and in the event of failure on the part of the contractor to 
complete work with in further extension of time allowed as aforesaid, shall 
be entitled, without prejudice to any other right, or remedy available in that 
behalf, to rescind the contract. 

 

(iii) The owner, if not satisfied with the progress of the contract and in the 
event of failure of the contractor to recoup the delays in the mutually 
agreed time frame, shall be entitled to terminate the contract. 

 

 (iv) In the event of such termination of the contract as described in clauses 
49A(ii) or49A(iii) or both the owner shall be entitled to recover L.D. up to 
ten per cent (10%) of the contract value and forfeit the security deposit 
made by the contractor besides getting the work completed by other 
means at the risk and cost of the contractor. 

 

(v) The ceiling of LD shall be 10% of the cost of work.  
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(vi)  In case part / portions of the work can be commissioned and port 
operates the portion for commercial purpose, the rate of LD will be 
restricted to the uncompleted value of work, the maximum LD being on 
the entire contract value. 

Note: Contract price for LD shall be inclusive of tender price plus taxes and 
duties. For calculation of incentive payment, contract price shall be 
exclusive of tender price plus taxes and duties. 

 
50. Incentives or Bonus 

For early completion of the contract before the stipulated date of completion of 
work, an incentive amount @ 0.25 % of the contract  price may be paid to the 
contractor for every fortnight of early completion, subject to maximum cap of 5% 
of the contractor price. The port if satisfied, that the works can be completed by 
the contractor within a reasonable time after the specified time for completion, 
may allow extension of time at its discretion, the extension which the contractor 
make himself eligible for incentive, the extension shall be considered only till the 
actual date of completion and no incentive shall be payable. For calculation of 
incentive payment, contract price shall be exclusive of tender price plus taxes 
and duties. 

 
51.  Advance payment 

 The Employer shall make the following advance payments: 

51.1.  Mobilization Advance shall be paid up to 10% of contract price, payable in two 
equal   instalments. The first instalment shall be paid after mobilization has 
started and next instalment shall be paid after satisfactory utilization of earlier 
advance. 

 

51.2 Construction / installation equipment advance shall be paid upto 5% of 
contract price. 

 
51.3 Mobilization advance and Construction equipment advance shall be paid at 

SBI PLR + 2% p.a. (as on date of payment) interest at the discretion of 
employer and against bank guarantee for such advance and against 
hypothecation of construction equipment to the employer. However, availing 
of advance payment be optional with the bidder exercising the option along 
with the tender. 

 

51.4 Equipment advance shall be paid in two or more equal instalments. First 
instalment shall be paid after construction equipment has arrived at the site 
and next instalment shall be paid after satisfactory utilization of earlier 
advances (s). 

 
51.5 Recovery of Mobilization and Construction Equipment advance will start when 

15% of the work is executed and recovery of total advance should be 
completed by the time 80% of the original contract work is executed. 

 
51.6 The Nodal Officer or his nominees shall make advance payment in respect of 

materials and plant brought to site for but not yet incorporated installed in the 
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works in accordance with conditions stipulated in the Contract Date. 75% of 
cost of materials and plant brought to site for incorporation into the works only 
shall be paid as secured advance. Materials which are of perishable nature 
should be adequately insured. 

52. Performance Securities 
“Security Deposit” shall consist of Performance Guarantee to be submitted at 
award of work. Performance Guarantee should be 3% of contract price which 
should be submitted in form of Bank Guarantee or Demand Draft within (21 
days in case of domestic bids and within 28 days in case of global bids) of 
receipt of latter of Acceptance intent which will be refunded immediately not 
later than 14 days from completion of contract / defect liability period. 

 
“The documentary evidence (copy of paid Challan in Govt. Treasury) of 
Welfare Cess @ 1% of work done or as amended by Statutory Authority 
from time to time, paid on final bill shall be submitted before releasing the 
Performance Guarantee.” 
 

53.  NIL. 
54. Cost of Repairs. 

 
54.1 Loss or damage to the works or materials to be incorporated in the works 

between the stat date and the end of the defects correction period shall be 
remedied by the Contractor at the Contractors cost if the loss or damage 
arises from the Contractors acts or omissions. 

 
E.    FINISHING THE CONTRACT. 

 
55. Completion 

 
55.1 After completion of the work, as a whole the contractor will serve a written 

notice to the Nodal Officer or his nominee/Employer to this effect. The Nodal 
Officer or his Nominee/Employer upon receipt of this notice shall conduct a 
complete joint survey of the work within 7 days and prepare a defects list 
jointly.  The defects pointed out by the Nodal Officer or his nominee/Employer 
would be rectified by the contractor within 14 days and thereafter acceptance 
report be signed jointly by the contractor and the employer.  This joint 
acceptance report shall be treated as “completion Certificate”.   

 
56. Taking over 

 
56.1 The employer shall take over the site and the works within seven days of the 

Nodal Officer or his nominee issuing a certificate of completion. 
 

57. Final Account 
 

57.1 The Contractor shall supply to the Nodal Officer or his nominee a detailed 
account of the total amount that the Contractor considers payable under the 
contract before the end of the Defects Liability period.  The Nodal Officer or 
his nominee shall issue a defects liability certificate and certify any final 
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payment that is due to the contractor within 60 days of receiving the 
contractor’s account if it is correct and complete. If it is not, the Nodal Officer 
or his nominee shall issue within 15 days a schedule that states the scope of 
the corrections or additions that are necessary for the correction and certify 
payment of 50% of the undisputed amount to the contractor.  If the final 
account is still unsatisfactory after it has been resubmitted the Nodal Officer or 
his nominee shall decide on the amount payable to the contractor and issue a 
payment certificate, within 60 days of receiving the contractor’s revised 
account. 

 
58. Operating and Maintenance Manuals 

 
58.1 If “as built” Drawings and /or operating and maintenance manuals are 

required the contractor shall supply them by the dates stated in the Contract 
Data. 

58.2 If the contractor does not supply the drawings and /or manuals by the dates 
stated in the contract data, or they do not receive the Nodal Officer or his 
nominees approval, the Nodal Officer or his nominee shall withhold the 
amount stated in the contract data from payments due to the contractor. 
 

59. Termination 
59.1 The employer or the Contractor may terminate the contract if the other party 

causes a fundamental breach of the contract. 
 

59.2 Fundamental breaches of contract include, but shall not be limited to    the 
following: 

 
(a) the contractor stops work for 28 days when no stoppage of work is 

shown on the current program and the stoppage has not been 
authorized by the Nodal Officer or his nominee. 

(b) The Nodal Officer or his nominee instructs the contractor to delay the 
progress of the work and the instruction is not withdrawn within 28 
days. 

(c) The employer or the contractor becomes bankrupt or goes into 
liquidation other than for a reconstruction restructure or 
amalgamation. 

(d) A payment certified by the Nodal Officer or his nominee is not paid by 
the employer to the contractor within 50 days of the date of the Nodal 
Officer or his nominee’s certificate. 

(e) The Nodal Officer or his nominee gives Notice the failure to correct a 
particular defect is a fundamental breach of contract and the 
contractor fails to correct it within a reasonable period of time 
determined by the Nodal Officer or his nominee. 

 
(f) The contractor does not maintain a security which is required. 
(g) The contractor has delayed the completion of works by the number 

days for which the maximum amount of liquidated damages can be 
paid as defined in the contract data and 
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(h) If the contractor, in the judgment of the employer has engaged in 
corrupt or fraudulent practices in competing for or in the executing the 
contract. 

(i) If the contractor has contravened  clause 9.00 
 

For the purpose of this paragraph: “corrupt practice” means the offering, 
giving receiving or soliciting of anything of value to influence the action or 
a public officials in the procurement process or in contract execution. 
“Fraudulent practice” means a misrepresentation of facts in order to 
influence a procurement process or the execution of a contract to the 
detriment of the employer, and includes collusive practice.  Bidders (prior 
to or after bid submission) designed to establish bid prices at artificial non-
competitive levels and to deprive the employer of the benefits of free and 
open competition”. 

 
59.3 When either party to the contract gives notice of a breach of contract to the 

Nodal Officer or his nominee for a cause other than those listed under sub 
clause above, the Nodal Officer or his nominee shall decide whether the 
breach is fundamental or not. 

 
59.4 Notwithstanding the above, the employer may terminated the contract for 

convenience subject to payment of compensation to the contractor including 
loss of profit on uncompleted works.  Loss of profit shall be calculated on the 
same basis as adopted for calculation of extra/additional items. 

 
59.5 If the contract is terminated the Contractor shall stop work immediately, make 

the site safe and secure and leave the site as soon as reasonably possible. 
 

60. Payment upon Termination. 
 

60.1 If the contract is terminated because of a fundamental breach of contract by 
the contractor, the Nodal Officer or his nominee shall issue a certificate for the 
value of the work done less advance payments received upto the date of the 
issue of the certificate, less other recoveries due in terms of the contract, less 
taxes due to be deducted at source as per applicable law and less the 
percentage to apply to the work not completed as indicated in the contract 
data.  
Additional liquidity damages shall not apply, if the total amount due to the 
employer exceed any payment due to the contractor, the difference shall be a 
debt payable to the employer. 

 
60.2 If the contract is terminated at the employer’s convenience or because of a   

fundamental breach of contract by the employer, the Nodal Officer or his 
nominee shall issue a certificate for the value of the work done, the 
reasonable cost of removal of equipment, repartition of the contractors 
personnel employed solely on the works, and the contractor’s costs of 
protecting and securing the works and loss of profit on uncompleted works 
less advance payments received up to the date of the certificate, less other 
recoveries due in terms of the contract and less taxes due to be deducted at 
source as per applicable law. 



Page60 
 
 
61. Property 

 
61.1 All materials on the Site, Plant, Equipment, Temporary Works and Works for 

which payment has been made to the contractor by the Employer, are 
deemed to be the property of the Employer, if the Contract is terminated 
because of a Contractor’s default. 

 
62. Release from Performance. 

 
62.1 If the Contract is frustrated by the outbreak of war or by other event entirely 

outside the control of either the Employer or the Contractor, the Nodal Officer 
or his nominee shall certify that Contract has been frustrated. The Contractor 
shall leave the Site and stop work as quickly as possible after receiving this 
certificate and shall be paid for all work carried out before receiving it and for 
any work carried out afterwards to which commitment was made. 
 

63. The contractor shall be registered under The Building and Other 
Constructions Workers (Regulation of Employment and Conditions of 
Service) Act, 1996. 
 

64. NIL. 
 

 
F.  SPECIAL CONDITIONS OF CONTRACT 

 
1. LABOUR 

The contractor shall, unless otherwise provided in the Contract, make his 
own arrangements for the engagement of all staff and labour, local or other, 
and for their payment, housing, feeding and transport. 
 
The Contractor shall, if required by the Nodal Officer or his nominee, deliver 
to the Nodal Officer or his nominee a return in detail, in such form and at 
such intervals as the Nodal Officer or his nominee may prescribe, showing 
the staff and numbers of the several classes of labour from time to time 
employed by the Contractor on the Site and such other information as the 
Nodal Officer or his nominee may require. 

 
 
2. COMPLIANCE WITH LABOUR REGULATIONS: 
 

During continuance of the contract, the Contractor and his sub-contractors 
shall abide at all times by all existing labour enactment and rules made there 
under, regulations, notifications and by laws of the State or Central 
Government or local authority and any other labour law (including rules) 
regulations, bye laws that may be passed or notification that may be issued 
under any labour law in future either by the State or Central Government or 
the local authority. Salient features of some of the major labour laws that are 
applicable to construction industry are given below. The Contractor shall 
keep the Employer indemnified in case any action is taken against the 
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employer by competent authority on account of contravention of any ot the 
provisions of any Act or rules made there under, regulations or notifications 
including amendments. If the Employer is caused to pay or reimburse such 
amounts as may be necessary to cause or observe, or for non-observance 
of the provisions stipulated in the notifications/bye 
laws/Acts/Rules/regulations including amendments, if any, on the part of the 
Contractor the Nodal Officer or his nominee/Employer shall have the right to 
deduct any money due to the Contractor including his amount of 
performance security. The Employer/Nodal Officer or his nominee shall also 
have right to recover from the Contractor any sum required or estimated to 
be required for making good the loss or damage suffered by the Employer. 

 
The employees of the Contractor and the Sub-Contractor in no case shall be 
treated as the employees of the Employer at any point of time. 

 
 SALIENT FEATURES OF SOME MAJOR LAWS APPLICABLE TO 

ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER 
CONSTRUCTION WORK.  

(a) Workmen Compensation Act 1923:- The act provides for compensation in 
case of injury by accident arising out of and during the course of 
employment. 

(b) Payment of Gratuity Act 1972:- Gratuity is payable to an employee under the 
Act on satisfaction of certain conditions on separation if an employee has 
completed 5 years service or more on death at the rate of 15 days wages for 
every completed year of service. Act is applicable to all establishments 
employing 10 or more employees. 

(c) Employees P.F and Miscellaneous Provision Act 1952:- The Act Provides 
for monthly contribution by the employer plus workers @ 12%/8.33%. the 
benefits payable under the Act are: 

(i) Pension to family pension retirement or death, as the case may be. (ii) 
Deposit linked insurance on the death in harness of the worker, (iii) 
payment of P.F accumulation on retirement/death etc. 

(d) Maternity Benefit Act 1951:- The Act provides for leave and some other 
benefits to workmen/ employees in case of confinement or miscarriage etc. 

(e) Contract Labour (Regulation & Abolition) Act 1970:- The Act provides for 
certain welfare measures to be provided by the Contractor to contract labour 
and in case the Contractor fails to provide, the same are required to be 
provided, by the Principal Employer by Law. The Principal Employer is 
required to take Certificate of Registration and the Contractor is required to 
take license from the designated Officer. The Act is applicable to the 
establishments or Contractor of Principal Employer if they employ 20 or 
more contract labour. 

(f) Minimum Wages Act 1948:- The Employer is supposed to pay not less than 
the Minimum Wages fixed by appropriate Government as per provisions of 
the Act if the employment is a scheduled employment Construction of 
Buildings, Roads, Runways are scheduled employment. 
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(g) Payment of Wages Act 1936:- It lays down as to by what date the wages are 
to be paid when it will be paid and what deductions can be made from the 
wages of the workers. 

(h) Equal Remuneration Act 1979:- The Act provides for payment of equal 
wages for work of equal nature to Male and Female workers and for not 
making discrimination against Female employees in the matters of transfers, 
training and promotions etc. 

(i) Payment of Bonus Act 1965:- The Act is applicable to all establishments 
employing 20 or more employees. The Act provides for payments of annual 
bonus subject to a minimum of 8.33% of wages and maximum of 20% of 
wages to employees drawing Rs.3500/- per month or less. The bonus to be 
paid to employees getting Rs.2500/- per month or above upto 3500/- per 
month shall be worked out by taking wages as Rs.2500/- per month only. 
The Act does not apply to certain establishments. The newly set-up 
establishments are exempted for five years in certain circumstances. Some 
of the State Governments have reduced the employment size from 20 to 10 
for the purpose of applicability of this Act. 

(j) Industrial Disputes Act 1947:- The Act lays down the machinery and 
procedure for resolution of industrial disputes, in what situations a strike or 
lockout becomes illegal and what are the requirements for laying off or 
retrenching the employees or closing down the establishment. 

(k) Industrial Employment’s (Standing Orders) Act 1946:- It is applicable to all 
establishments employing 100 or more workmen (employment size reduced 
by some of the States and Central Government to 50). The provides for 
laying down rules governing the conditions of employment by the Employer 
on matters provided in the Act and get same certified by the designated 
Authority. 

(l) Trade Unions Act 1926:- The Act lays down the procedure for registration of 
trade union of workmen and employers. The Trade Union registered under 
the Act have been certain immunities from civil and criminal liabilities. 

(m) Child Labour (Prohibition & Regulation) Act 1986:- The Act prohibits 
employment of children below 14 years of age in certain occupations and 
processes and provides for regulation of employment of Children in all other 
occupations and processes. Employment of Child Labour is prohibited in 
Building and Construction Industry. 

(n) Inter-State Migrant workmen’s (Regulation of Employment & Conditions of 
Service) Act 1979:- 

The Act is applicable to an establishment which employs 5 or more inter-
state migrant workmen through an intermediary (who has recruited workmen 
in one state for employment in the establishment situated in another state). 
The Inter-State migrant workmen, in establishment to which this Act 
becomes applicable, are required to be provided certain facilities such as 
housing, medical aid, travelling expenses from home upon the 
establishment and back, etc. 
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(o) The Building and Other Construction workers (Regulation of Employment 
and Conditions of Service Act 1996  and the Cess Act of 1996:- All the 
establishments who carry on any building or other construction work and 
employs 10 or more workers are covered under this Act. All such 
establishments are required to pay cess at the rate not exceeding 2% of the 
cost of construction as may be modified by the Government. The Employer 
of the establishment is required to provide safety measures at the Building 
or Construction work and other welfare measures, such as Canteens, First-
Aid facilities. Ambulance, Housing accommodations for workers near the 
work place etc. The Employer to whom the Act applies has to obtain a 
registration certificate from the Registering Officer appointed by the 
Government. 

(p) Factories Act 1948:- The Actlays down the procedure for approval at plans 
before setting up a factory, health and safety provisions, welfare provisions, 
working hours, annual earned leave and rendering information regarding 
accidents or dangerous occurrence to designated authorities. It is applicable 
to premises employing 10 persons or more with aid of power or 20 more 
persons without the aid of power engaged in manufacturing process. 
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SECTION 4 
 

CONTRACT DATA 
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CONTRACT DATA 
 

Items marked “N/A” do not apply in this contract. 
 
The following documents are also part of the contract                clause reference  
             The schedule of other contracts                                            (8 (Section -3 )) 
             The schedule of key personnel                                              (9 (Section -3 )) 
 
The above insertions should correspond to the information provided in the invitation 
of bids. 
 
The employer is 
Name :- DEENDAYAL PORT AUTHORITY, 
Address: A.O building, PO Box No-50, Gandhidham, (Gujarat) 
 
Name of authorized representative is: Chief Engineer 
Address: A.O building, PO Box No-50, Gandhidham, (Gujarat) 
 
The nodal officer or his nominee is: 
Name:  Superintending Engineer (PL) 
Address  Annexe, Groundfloor,A.O.Bldg, Gandhiidham 
 
Name of authorized representative is: Asst. Exe. Engr. (PL)/Asst. Engr. / J.E. 
Address  Estate Office, Old Kandla 
 

The name and identification number of the contract is“Removal of old 
Abandoned RCC Jetty structure in between oil Jetty No 2 & 3 at 
old kandla” 
 

The works consist of “Removal  of RCC jetty and other structures” 
 
The start date shall be __________ 
 
The intended completion date for the whole  
Of the work is  05 months with the following milestones:(17 & 28(section 3)) 
 
Milestone dates:  NIL. 
 
The following documents also form part of the contract  
 
 
The contractor shall submit a program for the works  
Within Fifteen days of delivery of the letter of acceptance/work order. 
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The site possession dates shall be  
Section 1            
 
Section 2         The site possession dates shall be given after the award of work. 
 
Section 3 
 
 
The site is located , Old Kandla and is defined in drawing .   (1)                     
      
The minimum insurance cover for physical property, injury and death is Rs. 10.00 
Lacs (Rs. Ten Lacs) per occurrence with the number of occurrences limited to four. 
After each occurrence, contractor will pay additional premium necessary to make 
insurance valid for four occurrences always.       
 
The following event shall also be compensation events:   (44) 
 
1. The employer terminates the contract for his convenience  
 

2. _______________________________________________. 

3. _______________________________________________. 

4. _______________________________________________. 

The period between programme updates shall be 15 days  (27)   
The amount to be withheld for late submission of an updated programme shall be        
Rs. 5,000/-.  (27) 
The language of the contract documents is English     (3)     
The law, which applies to the contract, is law of union of India (3)   
The currency of the contract is Indian rupees. (46) 
Fees and types of reimbursable expenses to be paid to the Dispute Review 
Expert (25) 
________________________________________________________________
________________________________________________________________
___________ 
Appointing authority for the conciliator CIDC – SIAC Arbitration Center 
Is DEENDAYAL PORT AUTHORITY      (26) 
 
The Formula (e) for adjustment of price are:  
 
A(i) Escalation is payable for contracts with duration more than 12 months and 
whose estimated cost is more than Rs. 5crores. However, only statutory 
 
variation limited to duties and taxes are considered for adjustment in contract 
price. 
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A(ii) For calculation Escalation, base price should be taken as on the date of 
opening of the bids. 
 
B The contract document should specify the suitable percentage of input for 

labour, materials like cement, steel, bitumen, POl and other materials and 
equipment’s usage for the purpose of calculating escalation. 

 
C Escalation should be calculated, based on  

-Notified fair wages and in the absence of which consumer price index for 
labour   would be applicable, 
-Market rate for cement and steel 
-Average official retail price of bitumen and POL, and 
-Whole sale price index for other materials, 
-Published Government Documents should be used for calculation of 
escalation amount  

D    Escalation Reimbursement should be calculated for to the extent of 85% of the     
      escalation   so calculated. 
 
E  Beyond the contract period and during extended completion period, the variation 

in price will be at the frozen consumer price index / market rates prevailing on the 
original schedule date of completion of work expect when the delay is on port 
account. 

 
R= Value of work as defined in Clause 47.1 of condition of contract. 
 
Adjustment formula: 
 
(I) Price adjustment for increase or decrease in the cost shall be paid in the 
accordance  with the following formula:  
 
V=0.85XQXRX{(P –Po) /Po} 
 
V= Variation in price on account of labour / Diesel / Cement / Steel/ Bitumen during 

the month under consideration. 
 
Po = Market rate of diesel / steel, / cement,/ bitumen on the date of opening of the 

bids.( Consumer Price Index for Labour) 
 
P= Market rate of diesel / steel, / cement,/ bitumen during the month under 

consideration. (Consumer Price Index for Labour) 
 
Q= Percentage of labour /diesel / cement / steel / bitumen component. 
 
R= Value of work during the month under consideration. 
 
Note: Escalation to be computed for relevant items. Percentage that shall govern the 
escalation under Q shall be predetermined and indicated in Tender for each 
component i.e. Labour, Fuel, Cement, Steel, Bitumen etc. 
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SECTION 5 
 
 

SPECIAL CONDITION AND SPECIFICATIONS 
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SITE CONDITIONS AND SPECIFICATIONS 

 
 
(1) The provision in special condition which form a part of the contract shall have 

precedence over those specified in Section 1, 2, 3, 4 and 6 of Contract in 
case of diversity if any. 

 
(2) The following clauses will not applicable. 

 Section 1 
 

 CLAUSE 4.1 c, d, e, g, 4.2 d, e, j, k 

 CLAUSE 4.3 iv, 4.4, 4.5 

 CLAUSE 8.2 
 CLAUSE 9.2 

 CLAUSE 13.4,  

 Clause 19, 20.1 
 Clause 22.2, 22.5 

 Clause 23.2, 23.3, 27 

 Clause 36, 35 
 
Section 2 

 
SPECIMEN FOR FORM OF BID 

 
 Clause (c) (d) & (g) 

 
CONTRACTOR’S BID 

 Advance payment 
 We accept the appointment of 

_________________________________________as the conciliator (Not 
Applicable) 

  
 (OR) 
  
 We do not accept the appointment of 

_________________________________________as the conciliator and 
proposed instead that ___________________________________________ 
be appointed as conciliator whose daily fee and biographical data are 
attached.(Not Applicable) 

 
Pre qualification of bidder 
 Table 5, 6 & 7 

 
(Section 3) 

 Para 2 of Clause 1.1 
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o The Conciliator is the person appointed jointly by the Employer and the 

contractor to resolve disputes in the first instance as provided  for in Clauses 
24 and 25. The name of the Adjudicator is defined in the Contract Data. 

 CLAUSE 8.1, 18.1, 21 

 Clause 24, 25 ,26 

 Clause 43 

 Clause 44, 45 

 Clause 47, 48, 49(vi) 

 Clause 50 

 Clause 51 

(Section 4) 
 

 Conciliator is not applicable under Contract Data 
 The formula (e) for adjustment of price 

 Schedule of other contractors. 

 Schedule of key personnals. 
 Compensation events. 
 

(Section 8) 
 

 FORMS FOR DISPUTE REVIEW BOARD AGREEMENT. 

 Stage payment, Advance payment, and exception and deviation 

(a) Section-I Clause No. 5.2 & Section-3, Clause No. 7 are modified as under :-  

Companies/Contractors may jointly undertake contract/contracts. The 
number of partners in JV/Consortium shall be limited to maximum of three. 
Each entity would be jointly and severely responsible for completing the task 
as per the contract, however declaration of the Lead member (JV has to 
designate one partner as Lead Member in their MOU) to be indicated by 
bidders. The firms with at least 26% equity holding each are allowed to jointly 
meet the eligibility criteria.  

 

(a) A legally binding Joint venture / Consortium Agreement signed by 
authorized signatories of all the partners of the JV/Consortium, as per 
the proforma at Section-6 shall be enclosed with the bid. 

(b) Power of attorney duly executed and signed by legally authorized 
signatories of all the partners, authorizing the Lead Partner (a) to submit 
bid, negotiate and conclude contract and incur all liabilities therewith on 
behalf of the partner(s) of the JV/Consortium during the bidding process; 
and (b) in the event of a successful bid, to incur liabilities and receive 
instructions for and on behalf of the partner(s) of the JV /Consortium and 
to carry out the entire execution of the contract including payment, 
exclusively through Lead Partner, as per the proforma at Section-6, 
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which shall be duly authenticated by a notary public or equivalent 
certifying authority, shall be enclosed with the bid. 

(c) The bid and in the case of the successful bidder, the Agreement, shall be 
signed and / or executed in such a manner for making it legally binding 
on all partners (including operative parts of the ensuing Contract in 
respect of Agreement of Arbitration, etc.). The Contract shall be signed 
by legally authorized signatories of all partners. 

(d) The Lead Partner shall be authorized to receive instructions for and on 
behalf of the partners of the Joint venture and entire execution of the 
Contract including payment shall be carried out exclusively through the 
Lead Partner. A Statement to this effect should be included in the Joint 
Venture Agreement. 

(e) All partners of the Joint Venture shall be liable jointly and severally for 
the execution of the Contract in accordance with the Contract terms, and 
a Statement to this effect should be included in the Joint Venture 
Agreement. 

(f) Bid Security as required shall be furnished by Lead Member of Joint 
venture. 

(g) Performance Guarantee, as required, will be furnished by Lead Member 
of Joint venture. 

(h) Participation by a firm in more than one JV /Consortium is not 
permissible. A firm who submits bid on individual capacity is not eligible 
to be a partner of a JV /Consortium. In case a firm's name appears in 
more than one bid then both application may be rejected. 

(i) Each partner must submit the complete documentation, or portions 
applicable thereto, required qualifying the firm forbidding. 

(j) All the partners of the JV/Consortium shall be jointly and severally liable 
for due performance, recourse/sanctions within the joint venture in the 
event of default of any partner and arrangements for providing the 
required indemnities. 

(k) Notwithstanding demarcation or allotment of work among the partners, 
each partner shall be liable for non-performance of the whole contract 
irrespective of their demarcation or share of work. 

(l) The Lead Partner shall be authorized to act on behalf of the 
JV/Consortium. 

(m) All the correspondences between the Employer and the contractor shall 
be routed through the Lead Partner. 

(n) In the event of default by the Lead Partner, it shall be construed as 
default of the Contractor; and Employer will take action under relevant 
clause(s) of the Bid Document and/or General Terms and Conditions of 
Contract. 

(o) An undertaking that all the partners are jointly and severally liable to the 
Employer for the performance of the contract shall be enclosed with the 
bid. 
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(p) In the event of any partner leaving the JV, it shall be intimated to the 
Employer within 30 days by other partner(s). Failure to do so shall be 
construed as default of the contractor and the Employer may take action 
under relevant clause(s) of the Bid Document and/or General Terms and 
Conditions of Contract. 

(q) The contractor shall not alter its composition or legal status without the 
prior written permission of the Employer. Failure to do so shall be 
construed as default of the contractor and the Employer may take action 
under relevant clause(s) of the Bid Document and/or General Terms and 
Conditions of Contract. 

(r) One of the partners of JV/Consortium should have downloaded the bid 
documents. 

 

(3) Arbitration Clause 
(I) Except where otherwise provided in the contract all questions and 

disputes relating to the meaning of the specifications, designs, 
drawings and instructions here in before mentioned and as to the 
quality of workmanship or materials used on the work or as to any 
other question, claim, right, matter or any other thing whatsoever, in 
any way arising out of or relating to the contract, design, drawings, 
specifications, estimates, instructions, orders or to the conditions or 
otherwise concerning the works or regarding the execution or failure to 
execute the same whether arising during the progress of work or after 
the completion thereof as described here in after shall be referred to 
the Chairman for sole arbitration by himself or by any officer appointed 
by him. 

 
(II) It will be no objection to any such appointment that the arbitrator is an 

employee of the Board or the Government, that he had to deal with the 
matter to which the contract relates and that in course of his duties as 
an employee of the Board or the Government, he had expressed views 
on all or any of the matters in dispute or of different. 

 
(III) The arbitrator who has been dealing with arbitration case being 

transferred or vacating his office or in the event of his death or 
being unable to act for any reason, the Chairman holding the office, 
shall arbitrate himself or appoint any officer to act as arbitrator. 

 
(IV) It is also a term of the contract that no person other than the Chairman 

himself or any officer appointed by him shall act as arbitrator. 
 
 

(V) It is a term of the contract that only such question and disputes as were 
raised during progress of work till its completion and not thereafter shall 
be referred to arbitration. However, this would not apply to the 
questions and disputes relating to liabilities of parties during the 
guarantee period after completion of the work. 

 



Page73 
 
 

(VI) It is a term of the contract that the party invoking arbitration shall give a 
list of disputes with amounts of claim in respect of each said disputes 
alongwith the notice seeking appointment of arbitrator.  

 
(VII) It is also a term of contract that if the contractor does not make any 

demand for appointment of arbitrator in respect of any claims / disputes 
in writing, as aforesaid, within 120 days of receiving the intimation from 
the Engineer –in-charge that the final bill is ready for payment, the 
claim of the contractor shall be deemed to have been waived and 
absolutely barred and the Port Trust shall be discharged and released 
of all liabilities under the contract in respect of these claims. 

 
(VIII) It is also a term of the contract that the arbitrator shall adjudicate only 

such disputes / claims as referred to him by the appointing authority 
and give separate award against each dispute/claims as referred to 
him. The arbitrator will be bound to give claim wise detail and speaking 
award and it should be supported by reasoning. 

 
(IX) The award of the arbitrator shall be final, conclusive and binding on all 

the parties to the contract.                                                                                                 
 

(X) The arbitrator may from time to time, with the consent of both the 
parties, enlarge the time for making and publishing the award. 

 
(XI) Arbitration shall be conducted in accordance with the provision of 

Indian Arbitration Act, 1996 or any statutory modifications or re-
enactment thereof and rules made thereunder and for the time being in 
force shall apply to the arbitration proceedings under this clause. 

 
(XII) It is also a terms of the contract that if any fees are payable to the 

arbitrator, this shall be paid equally by both the parties. 
 

(XIII) It is also a term of the contract that the arbitration shall be deemed to 
have been entered on the reference on the date he issued the first 
notice to both the parties calling them to submit their statement of 
claims and counter statement of claims. 

 
(XIV) Venue of arbitration shall be such place as may be fixed by the 

arbitrator at his sole discretion. 
 
 

(4) The tenderers are expected to have full knowledge of the site of work and 
local working conditions in the Port before submitting the tenders.  The port is 
basically an operational area dealing mainly with loading and unloading of 
import/export various category of liquid cargo like petroleum, Edible, 
Chemical, LPG etc. Handling of highly toxic, Hazardous & inflammable liquid 
in the vicinity of work site. The Engineer-in-Charge will after issue of work 
order will give to the contractor possession of so much of the site as in the 
opinion of Engineer-in-Charge may be required to enable the contractor to 
commence and proceed with the   work and will from time to time as the 
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works proceed give to the contractor possession of such portion of the site as 
may in the opinion of Engineer-in-Charge be required to enable the contractor 
to proceed to works without interruption of the work in accordance with the 
requirement.  However, all efforts will be made to handover entire clear site at 
the time of starting of work.  No claims/disputes about idling of machineries, 
tools, plants, equipment, boat, barge, manpower etc. what-so-ever for 
handing over the site of work late for starting the work shall be entertained. 

 
(5) If the contractor suffers any delay the Engineer-in-Charge may grant at his 

discretion an extension of time for completion of work.  However, no 
claims/disputes etc. arising out of extension of time so granted shall be 
entertained. 
The contractor while filling up their rates in the tender should consider the 
above aspects. 

     
(6) The layout and levels of all structures etc. shall be made by the Contractor at 

his own cost from the nearby existing structures/facilities and bench mark 
reference pillar, as directed by the Engineer-in-Charge. He shall give all help 
with instruments, materials, and men to the engineer-in-Charge for checking 
the detailed layout and correctness of the layout and level. The approval of 
the Engineer-in-Charge shall not be deemed to imply any warranty and shall 
not relieve the contractor of his sole responsibility in carrying out the work 
correctly. 
 

(7) Workmanship shall be the best possible quality and all work shall be carried 
out by skilled workmen except for those which normally require unskilled 
persons. If the laws of the local Government/Municipal of other authority 
require the employment of licensed or registered workmen for various trades, 
the contractor shall arrange to have the work done by such 
licensed/registered personnel. 
 

(8) The service of fire watch for carrying out any hot works/cutting work etc., as 
required by the  Port Authority, shall be made free of cost by the department. 
However, all the necessary 
arrangementslikeobtainingafirewatchpermitsfromtheconcernedauthoritytransportation 
of man and materials, if any for fire prevention etc. shall have to be done by the 
contractor at his own cost. No claim what so ever on account of delay in 
arrangements or arrival of fire watch services shall be entertained. 

 
(9) The work shall be carried out in accordance with the best standards of 

workmanship and to entire satisfaction of Engineer-in-Charge. 
 
(10) An order book is to be maintained by the contractor at the site of work and 

orders and instruction written in the order book shall be deemed to have been 
legally issued to the contractor and the contractor shall sign each entry in the 
order book as a token of having the seen the same.  The order book shall be 
property of the Board and shall be handed over to the Engineer-in-Charge of 
the work in good condition after the completion of the work or whenever 
required by the Engineer-in-Charge. 
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(11) The contractor shall be required to execute the work in such a way so as not 

to cause any damage, hindrance or interference with port activities going on in 
the area or nearby. He should not also deposit the materials at such places 
which may cause inconvenience to the public and the work going on in the 
nearby area. 

 
(12) The contractor shall have to make good all damages done by him to the 

structures nearby while executing the work and no extra payment shall be 
made to him on that account. 

 
(13) For the purpose of measurements, the method prescribed in the ‘Indian 

Standard’ specifications shall be applicable in addition to those prescribed in 
Boards Schedule of Rates unless stated otherwise stated in contract. In case 
of any ambiguity the decision of the Engineer-in-charge shall be final. 

 
(14) The notes and datas furnished in DEENDAYAL PORT AUTHORITY, 

Schedule of Rates in force will be considered for measurement purpose in the 
case of lead, weight, allowance for voids etc. of the materials. 

 
(15) All the labour acts, rules and regulations in force from time to time are to be 

followed by the contractor.   
 
(16) The contractor shall have to obtain necessary licence from the Assistant 

Labour Commissioner (Central) Gopalpuri in case he has to engage 10 or 
more workers on any day during the execution of work. 

 
(17) Barricading, including proper lighting arrangement in the night at the required 

places shall have to be provided by the contractor at his own cost, including 
necessary materials, manpower, tools, machinery etc., arrangements for 
proper movement of traffic by carefully maintained approaches and road 
diversions with suitable sign boards for indications of road signs etc. as 
directed by the Engineer-in-Charge. 

 
(18) Income tax deduction at applicable rates and surcharge as applicable thereon 

shall be made while making the payment to the contractor for carrying out the 
work and only net amount shall paid as directed by the Central Board of the 
direct taxes, Ministry of Finance, Government of India. 

 
(19) GST clause :  

 

19.1. The contractor shall quote the price exclusive of GST. The contractor 
shall quote prevailing GST rate separately which shall be reimbursed by 
DPA after ascertaining necessary compliance as per Goods & Service 
Tax – 2017. The contractor should have valid GST registration number 
to become eligible for Participating in the bid. However, GST will not be 
considered for evaluation of bid Price. All other duties, taxes, cesses 
applicable if any, shall be borne by the contractor. 

19.2. GST Registration should be invariably mentioned in the bid / tender, 
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failing which the bid / tender will be treated as non-responsive and liable 
to be discharged. 

19.3. GST & PAN No. may be furnished with documentary evidence along 
with the Tender Documents. 

19.4. It is mandatory to upload scanned copies of all the documents including 
GST registration certificate as stipulated in the bid document. If such 
document is not uploaded his bid will become invalid and cost of bid 
document shall not be refunded. 

19.5. The TDS under GST Act is required to be deducted @ 2% (1% CGST 
and 1% SGST or 2% IGST) from payment / credit given to contractors 
/professionals and others for work order/contracts exceeding 
Rs.2,50,000.00 

19.6. Contractor / Service provider / supplier etc., has to ensure timely and 
proper filling of GSTR 1 so that DEENDAYAL PORT AUTHORITY can 
avail input tax credit in timely manner. In case DPA not allowed input tax 
credit due to failure on part of the contractor / service provider / supplier 
etc., it will be a financial loss to the DPA and therefore same shall be 
recovered from the payment / deposit of the contractor / service 
provider/supplier.  

 
(20) All the work until handed over to the Engineer-in-Charge shall stand at the risk 

of the contractor who shall be responsible to make good at his own cost. All 
the losses and damage caused by or due to fires, weather, tides or any other 
reasons. Contractor shall hand over the work in good order and conditions 
and in conformity in every respect with the requirements of the contract.  

 
(21) All the grass, shrubs, plants and foreign matter etc. in the alignment of the site 

and within the site of work shall have to be cleared, if required without any 
extra cost. 

 
(22) During the execution of work the contractor shall employ only such persons 

who are careful, perfectly skilled and experienced in his field of work.  The 
Engineer-in-Charge shall be at liberty to object and ask the contractor to 
remove from the work any person employed by the contractor for execution of 
work, in the opinion of Engineer-in-Charge, misconducts or he is found 
negligence in the proper performance of his duties as such persons shall not 
be again employed on the work without permission of Engineer-in-Charge. 

 
(23) All the Safety rules & regulations for carryout the work in the Oil Jetty area  

and precautions regarding the safety of the work shall have to be followed 
strictly. 

 
(24) The Engineer-in-charge may delete any number of items included in his 

tender (contract) without assigning any reasons and without any financial 
liability. 
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(25) All the tools, plants, scaffolding, ladder, boat, Barge etc. and other machinery 

etc. required temporary for the purpose of execution of work will have to be 
arranged by the contractor at his own cost, and storing of such tools, plants 
etc. will have to be made by him. The necessary permission from concerned 
authority shall be obtained by the contractor without extra cost. 

 
(26) To complete the entire work, if required, other work /activates like excavation, 

earth bund etc. The contractor shall have to carryout  without any extra cost 
as directed by Engineer-in-charge. 

 
(27) Unless otherwise specifically mentioned the rates quoted for all items includes 

for all lead and lift and no extra claims shall be entertained on this account. 
 
(28) For execution of work, contractor has to construct temporary offices, store, 

labour room toilet etc. at his own cost. Nothing will be paid for these purpose 
and on completion of the work, before handing over the site contractor has to 
dismantle all these temporary structure erected by him. Completion certificate 
will be issued only after compliance of above aspect. 
 

(29) The contractor shall have to arrange the entry permit for his and his staff, 
labour etc.  from CISF, DEENDAYAL PORT AUTHORITY if the work is  to be 
carried out inside oil jetty  area, at his own cost as per the rules and regulation 
in force at that time. 
 

(30) Necessary Indian Dock Safety regulations for the safety purpose shall be 
adhered to by the contractor and he will be held responsible for any violations 
of the same. The set of such conditions (regulations) is available with KPT 
and the contractor is required to go through it before tendering. 
 

(31) The work has to carried out in tidal condition. The contractor shall acquaint himself 
with local tidal variations and quote his rates accordingly 
 

(32) The tenderer shall examine carefully the condition of contract, specifications 
and drawings etc. before submitting the tender.  He shall also visit and inspect 
site of work and acquaint himself with all local condition in the oil jetty of port, 
nature of soil and working condition at and around the site before submitting 
the tender. No dispute/claims what-so-ever shall be entertained for the work 
of any nature arising out of local conditions. 
 

(33) The Temporary electrical connection if required for the work shall be arranged by 
the contractor from the concern department of DEENDAYAL PORT AUTHORITY at 
his own cost if available otherwise contractor has to make his own arrangement for 
the same. Nothing extra will be paid for same. 
 

(34) FORCE MAJURE: This will be restricted to acts of God only. 
 

(35) During the execution of works dewatering manually or by pumping is to be 
done by the contractor at his own cost, if found necessary and no claim on 
this account shall be entertained. 
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(36) As per site condition the approach etc. will be required which the contractor 

shall provide & maintain at his own cost. Contractor shall consider these 
aspects while quoting the rates in tender. Nothing extra will be paid for the 
same. 
 

(37) The Contract is liable to be cancelled in case either contractor himself or any 
of his employees if found to be Engineer of Gazetted rank of Government 
Officer, employee an Engineering Department of Government of India or 
DEENDAYAL PORT AUTHORITY within two years of retirement and do not 
process the permission from the concerned authority for working as contractor 
or his employee or his employee. 
 

(38) The tenderers are not expected to make any post tender modifications. 
Hence, the tenderer should not make any correspondence regarding the 
tenders after submission of the same of due date and time. No cognizance of 
any correspondence shall be taken and if any tenderer persists with the same, 
necessary action will be initiated against him. All the tenders received on or 
before the due date & time shall be opened, if otherwise found in order. 
 

(39) In the case of discrepancy between the schedule of quantities, the 
specification and / or the drawings, the following order of preference shall be 
observed:- 

 
i) Description of schedule of quantities. 
ii) Particular specification and special condition, if any. 
iii) Drawings. 
iv) C.P.W.D. specifications. 
v) Indian standard specifications of B.I.S. 
 

(40) While evaluating the tender, due regard will be paid to national defence. 
 

(41) The contractor has to provide sufficient barricades to site of work so that 
traffic plying nearby should not damage the recently concreted work. In case 
of any damage on account of above, the entire responsibility will remain with 
contractor and nothing extra will be paid on this account.  
 

(42) The contractor shall be allowed to execute the work round the clock on all 
days except for declared closed holidays by the Port. Also contractor shall 
arrange the necessary transportation by keeping A.C car/jeep during the 
entire period of work to site of work for DPA staff  
 

(43) The Engineer-in-charge will be entitled to deduct or adjust any sums of money 
payable  by the Contractor to the board under the terms of any contract executed 
by him or on   his behalf from the security deposit of from any sums that  become  
due  from  the present contract. 
 

(44) Contractor has to comply all the motor vehicle act, rules and regulations. 
DEENDAYAL PORT AUTHORITY will not be responsible for any violation of 
rules. 
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(45) All the rules and regulations in force for entry inside port shall be observed 

and strictly followed by the contractor. 
 

(46) The contractor shall have to make own arrangement for the water required for 
execution of work and for labours etc. 
 

(47) SUBMISSION OF BID 
Bidders who wish to participate will have to procure/ should have legally 
valid Digital Certificate, as per Information Technology Act-2000, using 
which they can sign their electronic bids. The bidders can procure the 
Digital Certificate from (n) code solutions a division of GNFC Ltd, who are 
licensed certifying authority by Government of India. All bids should be 
digitally signed. For details regarding Digital signature certificate and 
related matters, the below mentioned address should be contacted: (n) 
code Solutions, A Division of GNFC, 301 GNFC Infotower, Bodakdev, 
Ahmedabad. Tel. 91 79 26857316/17/18  Fax: 91 79 26857321 E-mail: 
nprocure@gnvfc.netMobile: 9327084190 / 9898589652. 

                The accompaniments to the tender documents as described 
under Clause 4 of Section-I shall be Scanned and submitted On-Line along 
with Tender documents. However, the originals/ attested hard copies shall 
have to be forwarded subsequently so as to reach the office of 
Superintending Engineer (PL) within 7 days of opening of the tenders. 

 
 
 

 The envelopes shall be addressed to:  
 The Superintending Engineer (PL),  
      Pipe Line Division 
      Ground  Floor, A.O.Building 
 DEENDAYAL PORT AUTHORITY 
 Gandhidham-370201, 
 Kutch District Gujarat-State, INDIA 
      And submitted on http:/kpt.nprocure.com 
bear the following identification: 
 

Accompaniments for “Removal of old Abandoned RCC Jetty 
structure in between oil Jetty No 2 & 3 
at old kandla” 

 Bid reference No 
 Name and address of the bidder. 
__________________________ 
___________________________ 
___________________________ 
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(48) DEADLINE OF SUBMISSION OF BID 

Bids must be received by the Employer in On-Line System at website 
https://kpt.nprocure.com not later than 15:00 hrs. on 05.10.2021  in the event 
of the specified date for the submission of bids being declared a holiday by 
the Employer, the Bids will be received upto the appointed time on the next 
working day. 
       The Employer may extend the deadline for submission of bids by issuing 
an amendment in accordance with Clause 9, in which case all rights and 
obligations of the Employer and the bidders previously subject to the original 
deadline will then be subject to the new deadline. 
        At the time of submission of the tender document, the tenderer shall give 
an undertaking that no changes have been made in document. The uploaded 
version of the Port Tender Document will be treated as authentic tender and if 
any discrepancy is noticed at any stage between the Port’s tender document 
and the one submitted by the tenderer, the conditions mentioned in the Port’s 
uploaded document shall prevail. Besides, the tenderer shall be liable for legal 
action for the lapses. 

 
(49) BILLS TO BE SUBMITTED MONTHLY 

 
A Bill shall be submitted by the contractor each month on or before the date 
fixed by the Engineer-in-charge for all works executed in the previous month, 
and the Engineer-in-charge shall take or cause to taken the  requisite 
measurement for the purpose of having the same verified, and the claim, as 
far as admissible, adjusted as far as possible, before the expiry of ten days 
from the presentation of the bill. If the contractor does not submit the bill within 
the time fixed as aforesaid, the Engineer-in-charge may depute within seven 
days of the date fixed as aforesaid, subroutine to measure up the said work in 
the presence of the contractor whose counter signature to the measurement 
list will be sufficient warrant, and the Engineer-in-charge may prepare a bill 
from such list. 

 
(50) Contractor to be given a week to file objections to the measurements 

recorded by the   Department. 
 
Before taking measurement of any work as has referred to in Clause 6,7, and 
8 hereof, the Engineer-in-charge or a subordinate deputed by him shall give 
reasonable notice to the contractor if the contractor fails to attend at 
themeasurements after such notice of fails to countersign or to record the 
difference within a week from the date of measurement in the manner required 
by the Engineer-in-charge then in any such event the measurement taken by 
the Engineer-in-charge or by the subordinate deputed by him as the case may 
be shall final andbinding on the contractor and the contractor shall have no 
right to dispute the same 
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(51) BILLS TO BE ON PRINTED FORMS 

 
The contractor shall submit all bill on the printed forms to be had on application 
at the office of the Engineer-in-charge and the charges in the bills shall always 
be entered at the rates specified in the tender or in the case of any extra work 
ordered in purpose of these conditions and not mentioned or provided for in 
the tender at the rates hereinafter provided for such work 
 

(52) PAYMENT OF CONTRACTOR'S BILL TO BANK 
 
Payments due to the contractor may, if so desired by him be made to his bank 
instead of direct to him, provided that the contractor furnishes to the Engineer-
in-charge (1) an authorisation in the form of a legally valid document such as a 
power of attorney conferring authority on the bank to receive payment and (2) 
his own acceptance of the correctness of the account made out as being due 
to him by the Board or his signature on the bill or other claim, preferred against 
the Board before settlement by the Engineer-in-charge  of the account or claim 
by payment to the bank, while the receipt given by such bank shall constitute a 
full and sufficient discharge for the payment the contractor should, wherever 
possible, present his bills duly receipted and discharged through his bankers. 
Nothing herein contained shall operate to creats in favour of the any rights of 
equities vis-à-vis the Board. 

 
(53) Prospective bidders may raise query relating to bidding conditions bidding 

process and / or rejection of its bid. The reason for rejecting a tender or non 
issuing a tender to prospective bidder will be disclosed where written 
enquiries are made by the concerned bidder. 

 
(54) GST REGISTRATION 
 The GST Registration No. should be invariably mentioned in the bid 

tender, failing which bid/tender will be considered as non-responsive and 
be liable for discharge. 
 

(55) PAN  REGISTRATION  
 Income Tax PAN registration NO. may be furnished with documentary 

evidence along with the tender documents. 
 

(56) SETTING OUT 
 The Contractor shall be responsible for the true and proper setting out of 

the "Works" and the correctness of the positions, levels, dimensions and 
alignment of all parts of the works and for the provision of all necessary 
instruments, appliances and labour in connection herewith. If at any time 
during  the progress of the works any error shall appear or arise in the 
position levels, dimensions or alignment of any part of the works, the 
Contractor shall immediately notify the Engineer/Engineer-in-Charge or his 
Representatives who will direct the Contractor in what way the work shall 
be carried out and the Contractor, on being required to do so by the 
Engineer/Engineer-in-Charge or his Representative, shall at his own 
expense rectify such error to the satisfaction of the Engineer / Engineer-in-
Charge or Engineer’s Representatives at any stage of the work or the 
checking of any setting out or any line or level by the Engineer/Engineer-in-
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Charge or Engineer's Representative shall not in any way relieve the 
Contractor of his obligations under the contract.  

  The Contractor shall carefully protect and preserve all 
benchmarks, site rails, pegs and other things used in setting out the works 
to the approval of the Engineer-in-Charge. 

 
(57) NOTICE OF ADDRESS 
 

The Contractor shall notify in writing to the Engineer an address at 
Gandhidham/ Adipur for the service on the Contractor any communication 
or any notice to be given to him under the Contract and any such 
notice/communication to the Contractor shall be deemed to be duly served 
if sent by registered post to or left at such address or if delivered to the 
agent or representative of the Contractor.  Any notice/communication to the 
Contractors shall also be deemed to be duly served if sent by registered 
Post to or left at the principal place of business or if the Contractor be a 
company the registered office of the Contractor or at the contractors last 
known address. 

  
(58) While evaluating tenders, regard would be paid to National Defence 

Security consideration. 
 

(59) Letter Of Acceptance Intimating the contractor about the proposed 
acceptance of tender will be issued by the Chef Engineer. The tender 
agreement in approved form bearing the stamp of required value shall be 
executed by the chairman on behalf of the Board, having common seal of 
the Board. The final acceptance letter shall be issued by the Chief 
Engineer on Non- judicial stamp paper of Rs. 50/- which is to be Borne by 
the contractor. In case, the contractor desire to have a duplicate copy of 
the acceptance letter, he shall have to pay an additional amount of Rs. 
50/- only. 
 The value of the stamp to be affixed on the agreement shall 
be of appropriate value prescribe for bond as per the latest 
provision of low enforced on the date of execution of contract and 
same shall be borne by the contractor. However, if the contractor 
furnishes G.P. Notes or approved guarantee in respect of part of 
security deposit. the stamp duty chargeable for the amount shall be 
as prescribed for agreement and payable in accordance with latest 
provision by low in force at the time of execution of the contract. All 
the cost of the stamp duty shall be borne by the contractor.  
 The stamp duty paper of the requisites value shall be furnish 
by the contractor within 10 Days from the date of issue of pre-
acceptance letter, failing which he will not be permitted to start the 
work.  

 
(60) TDS at applicable rates will be recovered from the payment of the bills.  
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(61) Special Conditions for Environmental Protection 

 

   The contractor(s) shall strictly follow up the environmental rules as 
per the Environmental (Protection) Act 1986 while execution of the 
work and as directed by Engineer In-Charge. 

 All construction materials i.e Cement, Aggregates, sand & fill 
materials which are to be used in construction work shall be covered 
with Tarpaulin or other  fabric materials as directed by Engineer In 
Charge. 

 The Contractor(s) should stacked and disposed the waste materials in 
such a manner which are not destroy the environment. 

  The contractor(s) shall sprinkles the water to minimize the dust 
emission. 

 Machine mixers, vibrators, way batches plant , diesel generator sets 
and other vehicles engines shall not be left running when not in use 

 Emission of NO2 and SO2 shall be maintained within the work site area 
as per the International Regulations. 

 To prevent and minimize vibration and noise levels from 
machineries/vehicles during construction activities the contractor(s) 
shall take the remedial action to minimize noise pollution. 

 Provide adequate silencers attached with all vehicles and machines. 
 Install suitable mufflers on engine exhaust and compressor 

component. 
 The diesel generators set shall be used of noise less. 
 To contractor(s) shall stacked/stored the construction materials at 

adequate distance from coastal area. 
 The contractor(s) shall provide the barrier to prevent the construction 

materials from mixing up with surface /ground water. 
 The contractor(s) should discharge Waste generated during 

construction work as per CPCB/GPCB regulations. 

(62) INTEGRITY PACT 

The bidder has to execute Integrity pact agreement with DEENDAYAL 
PORT AUTHORITY (As per Appendix enclosed).  Shri S.K.Sarkar, IAS 
(Retd.) and Shri Saurabh Chandra, IAS (Retd.) has been nominated as 
Independent External Monitor for Integrity Pact whose address is as 
under: 
 
(1) Shri S.K.Sarkar, IAS (Retd.)         (2) Shri Saurabh Chandra, IAS (Retd.)  
B-104, Nayantara Aptt.,                       A-9, Sector-30, 
Plot No.08-B, Sec-07, Dwarka,              Noida (UP) 201301 
New Delhi – 110 075                            Mobile No. 9871322133   
Mobile No. 98111 49324                      Email: saurabh7678@yahoo.co.in 
Email :- sksarkar1979@gmail.com  
 
Scanned copy of pre- contract Integrity Agreement (as per appendix) is 
to be uploaded along with the bid. Original hard copy of Pre contract 
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Integrity Pact Agreement shall be submitted by post or hand 
immediately after closing date of online E-tender failing which tender 
shall be considered irrelevant. 

(63) Contractor has to disburse the payment directly to the account of 
persons deployed as per labour laws and has to submit monthly proof 
thereof. 

(64) In the payment terms “The payment from 2nd bill to pre-final bill, 
shall be released, subject to the condition that the documentary 
evidence (copy of paid Challan in Govt. Treasury) of the Welfare Cess 
@ 1% of work done or as amended by Statutory Authority from time to 
time, paid to concerned authority is submitted for the previous bill”. 

(65) Performance Security. 
       “Security Deposit” shall consist of Performance Guarantee to be 

submitted at award of work. Performance Guarantee should be 3% of 
contract price which should be submitted in form of Bank Guarantee 
or Demand Draft within (21 days in case of domestic bids and within 
28 days in case of global bids) of receipt of latter of Acceptance intent 
which will be refunded immediately not later than 14 days from 
completion of contract period. 

 
 Failure of the successful Bidder to comply with the requirements of 

above shall constitute sufficient grounds for cancellation of the award 
of work and forfeiture of the Bid security. 

  
 “The documentary evidence (copy of paid Challan in Govt. Treasury) of 

Welfare Cess @ 1% of work done or as amended by Statutory Authority 
from time to time, paid on final bill shall be submitted before 
releasing the Performance Guarantee.” 

 

(66) The contractor shall be registered under The Building and Other 
Constructions Workers (Regulation of Employment and Conditions of 
Service) Act, 1996 
 

(67) Contractor has to engage 01 No. of Civil Engineer and 01 No. of 
Clerical staff for smooth functioning of work. 

 
 
      SUPERINTENDING ENGINEER (PL) 
        DEENDAYAL PORT AUTHORITY 
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SECTION 6 
 
 

FORMS OF SECURITIES AND OTHER FORMATS 
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FORMS OF SECURITIES AND OTHER FORMATS 
 
Acceptable forms of securities are annexed. Bidders should not complete the 
performance and advance payment security forms at this time. Only the successful 
bidder will be required to provide performance and advance payment securities in 
accordance with one of the forms, or in a similar form acceptable to the employer. 
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SPECIMEN BANK GUARANTEE FOR STAGE PAYMENT 
(To be executed on Rs.300/- non-judicial Stamp Paper) 

 
[The bank, as requested by the successful Tenderer, shall fill in this form in 
accordance with the instruction indicated] 
 
In consideration of the Board of Deendayal Port Authority [insert name of port] 
incorporated by the Major Port Authorities Act, 2021 (hereinafter called “The 
Board” which expression shall unless excluded by or repugnant to the context or 
meaning thereof  be deemed to include the Board of Deendayal Port Authority 
[insert name of port], its  successors and assigns) having agreed to release stage 
payment to  (hereinafter called the “contractor”) 
      (Name of the contractor/s) 
under the terms and condition of the contract, vide from the demand under the 
condition of the contract, vide ____________________________’s letter 
No________________________ 
      (Name of the Department) 
Date _____________ made between the contractors and the Board for execution of 
__________________________________ covered under Tender No.____________________________ 
dated _____________ (hereinafter called “the said contract”) for the payment of 
Advance Payment in cash or Lodgement of Government  Promissory Loan Notes 
for the due fulfilment by the said contractors of the terms and condition of the 
said contract, on production of a bank Guarantee for 
Rs.__________________________(Rupees____________________________________) only we, the 
(Name of the Bank and Address)  
________________________________________________________________________(hereinafter 
referred to as “the Bank”) at the request of the contractors do hereby undertake 
to pay to the Board an amount not exceeding Rs. ________________  
(Rupees_____________________________________) only against any loss or damage caused 
to or suffered by the Board by reason of any breach by the contractors of any of 
the terms and conditions of the said contract. 
 
2. We, ________________________________________________, do hereby  
                (Name of Bank)                       (Name of Branch) 
Undertake to pay the amount due and payable under this guarantee without any 
demur merely on a demand from the Board starting that the amount claimed is 
due by way of loss or damage caused to or which would be caused to or suffered 
by the Board by reason of the contractors failure to perform the said contract. 
Any such demand made on the Bank shall be conclusive as regards the amount 
due and payable by the Bank under this Guarantee. However, our liability under 
this guarantee shall be restricted to any amount not exceeding Rs. _____________ 
(Rupees________________________) only.  
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3 We, ______________________________, undertake to pay to the  

(Name of Bank and Branch) 
      Board any money so demanded notwithstanding any dispute or disputes 

raised by the contractor(s) in any suit or proceeding pending before any 
Court or Tribunal relating thereto our liability under this present being 
absolute and unequivocal. The payment so made by us under this bond shall 
be a valid discharge of our liability for payment there under and the 
Contractor(s) shall have no claim against us for making such payment. 

 
4. We, ___________________________ further agree with the Board that the 

(Name of Bank and Branch) 
guarantee herein contained shall remain in full force and effect during the 
period that would be taken for performance of the said contract and that it 
shall continue to be enforceable till all the dues of the Board under or by 
virtue of the said contract have been fully paid and its claims satisfied or 
discharged or till the ______________________________________  

(Name of the user department) 
of the said certifies that the terms and conditions of the said contract have 
been fully and properly carried out by the said Contractors and accordingly 
discharge this guarantee. PROVIDED HOWEVER that the Bank shall be the 
request of the Board but at the cost of the Contractors, renew or extend this 
guarantee for such further period or periods as the Board may require from 
time to time. 
 

5. We, ______________________________ further agree with the Board that   
  the   (Name of Bank and Branch) 

Board shall have the fullest liberty without our consent and without affecting 
in any manner our obligations hereunder to vary any of the terms and 
conditions of the said contract or to extend the time of performance by the 
said contract or to extend the time of  performance by the said Contractors 
from time to time or to postpone for any time or from time to time any of the 
powers exercisable by the board against the said Contractors and to forebear 
or enforce any of the terms and conditions relating to the said contract and 
we shall not be relieved from our liability by reason of any such variation or 
extensions being granted to the contractors or for any forbearance, act or 
omission on the part of the Board or any indulgence shown by the board to 
the Contractors or by any such matter or thing whatsoever which under the 
law relating to sureties would, but for this provision, have effect of so 
relieving us. 

 
6.  This guarantee will not be discharged due to the change in the constitution of 

the Bank or the Contractor(s). 
7. It is also hereby agreed that the Courts in [insert city] would have exclusive    

jurisdiction in respect of claims, if any, under this Guarantee. 
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8. We, ____________________ Bank lastly undertake not to revoke this guarantee 

during its currency except with the previous consent of the Board in writing. 
 
9. Notwithstanding anything contained herein:  

(a) Our liability under this Bank Guarantee shall not exceed Rs. ___________ 
(Rupees ________________________________________________only); 

(b) This Bank Guarantee shall be valid upto _____________ ; and 
(c) We are liable to pay the guarantee amount or any part thereof under this 

Bank Guarantee only and only if you serve upon us a written claim or 
demand on or before _____________________ (date of expiry of Guarantee).”  

 
 

Date _________________ day of ______________ 20 
 
 

For (Name of Bank) 
 

(Name) 
 
Signature  
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SPECIMEN BANK GUARANTEE PERFORMANCE 
GUARANTEE/ SECURITY DEPOSIT 

(To be executed on Rs.300/- non-judicial Stamp Paper) 
 
[The bank, as requested by the successful Tenderer, shall fill in this form in accordance with 
the instruction indicated] 
 
In consideration of the Board of Deendayal Port Authority [insert name of port] 
incorporated by the Major Port Trusts Authorities Act, 2021 (hereinafter called “The Board” 
which expression shall unless excluded by or repugnant to the context or meaning thereof  
be deemed to include the Board of Deendayal Port Authority [insert name of port], its  
successors and assigns) having agreed to release Secured Deposit payment to hereinafter 
called the contractor/s) 
(Name of the contractor/s) Under the terms and conditions of the contract, vide 
____________________________’s letter No________________________ 
      (Name of the Department) 
Date _____________ made between the contractors and the Board for execution of 
__________________________________ covered under Tender No._________________ 
dated _____________ (hereinafter called “the said contract”) for the payment of Security 
Deposit in cash or Lodgement of Government  Promissory Loan Notes for the due fulfilment 
by the said contractors of the terms and conditions of the said contract, on production of a 
bank Guarantee for Rs.______________(Rupees________________________________) 
only we, the (Name of the Bank and Address)  
_____________________________________________________(hereinafter referred to as 
“the Bank”) at the request of the contractors do hereby undertake to pay to the Board an 
amount not exceeding Rs. ________________  
(Rupees_____________________________________) only against any loss or damage 
caused to or suffered or which would be caused to or suffered by the Board by reasons of 
any breach by the contractors of any of the terms and conditions of the said contract. 
 
2. We, ________________________________________________, do hereby  
                (Name of Bank)                       (Name of Branch) 
Undertake to pay the amount due and payable under this guarantee without any demur 
merely on a demand from the Board stating that the amount claimed is due by way of loss 
or damage caused to or which would be caused to or suffered by the Board by reason of any 
breach by the contractors of any of the terms and conditions of the said contract or by 
reason of contractors failure to perform the said contract. Any such demand made on the 
Bank shall be conclusive as regards the amount due and payable by the Bank under this 
Guarantee. However, our liability under this guarantee shall be restricted to any amount not 
exceeding Rs. _____________ (Rupees________________________) only.  
 
3 We, ______________________________, undertake to pay to the  

(Name of Bank and Branch) 
      Board any money so demanded notwithstanding any dispute or disputes raised by the 

contractor(s) in any suit or proceeding pending before any Court or Tribunal relating 
thereto our liability under this present being absolute and unequivocal. The payment so 
made by us under this bond shall be a valid discharge of our liability for payment 
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thereunder and the Contractor(s) shall have no claim against us for making such 
payment. 

 
4.   We, ______________________________ further agree with the Board that the 

(Name of Bank and Branch) 
guarantee herein contained shall remain in full force and effect during the period that 
would be taken for performance of the said contract and that it shall continue to be 
enforceable till all the dues of the Board under or by virtue of the said contract have 
been fully paid and its claims satisfied or discharged or till the 
______________________________________  

(Name of the user department) 
of the said certifies that the terms and conditions of the said contract have been fully 
and properly carried out by the said Contractors and accordingly discharge this 
guarantee. PROVIDED HOWEVER that the Bank shall be the request of the Board but at 
the cost of the Contractors, renew or extend this guarantee for such further period or 
periods as the Board may require from time to time. 

 
5.   We, ______________________________ further agree with the Board that the     
      (Name  of Bank and Branch) 

Board shall have the fullest liberty without our consent and without affecting in any 
manner our obligations hereunder to vary any of the terms and conditions of the said 
contract or to extend the time of performance by the said contract or to extend the time 
of  performance by the said Contractors from time to time or to postpone for any time 
or from time to time any of the powers exercisable by the board against the said 
Contractors and to forebear or enforce any of the terms and conditions relating to the 
said contract and we shall not be relieved from our liability by reason of any such 
variation or extensions being granted to the contractors or for any forbearance, act or 
omission on the part of the Board or any indulgence shown by the board to the 
Contractors or by any such matter or thing whatsoever which under the law relating to 
sureties would, but for this provision, have effect of so relieving us. 

 
6.   This guarantee will not be discharged due to the change in the constitution of the Bank    

or the Contractor(s). 
 
7.  It is also hereby agreed that the Courts in [insert city] would have exclusive jurisdiction in 

respect of claims, if any, under this Guarantee. 
 
8.  We, ____________________ Bank lastly undertake not to revoke this guarantee during  

its currency except with the previous consent of the Board in writing. 
 
9. Notwithstanding anything contained herein:  

(a) Our liability under this Bank Guarantee shall not exceed Rs. ___________ (Rupees 
________________________________________________only); 

(b) This Bank Guarantee shall be valid upto _____________ ; and 
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(c) We are liable to pay the guarantee amount or any part thereof under this Bank 
Guarantee only and only if you serve upon us a written claim or demand on or 
before _____________________ (date of expiry of Guarantee).”  
Date _________________ day of ______________ 20 

For (Name of Bank) 
(Name) 
Signature  
 

 



Page93 
 
 

Specimen EMD (Bank Guarantee Format) 
[The Bank shall fill in this Bank Guarantee Form in association with the instructions 
indicated.  To be executed on Rs. 300.00 non Judicial Stamp Paper] 
______________________________________ 
(Bank’s name and address of Issuing Branch or Office) 
 
Beneficiary: ____________________ (Name and Address of Employer/Board) 
 Board of Deendayal Port Authority 
Date: ___________________ 
 
Tender Guarantee No.: __________________ 
 
We have been informed that [name of the Tenderer] (hereinafter called “the Tenderer”) 
has submitted to you its Tender dated (hereinafter called “the Tenderer”) for the 
execution of [name of Contract] under Invitation for Tenders No.[Number].  
Furthermore, we understand that, according to your conditions, Tenders must be 
supported by an EMD. 
 
At the request of the Tenderer, we [name of Bank] hereby irrevocably undertake to pay 
you any sum or sums not exceeding in total an amount of [amount in figures] ([amount 
in words]) upon receipt by us your first demand in writing accompanied by a written 
statement stating that the Tenderer is in breach of its obligation(s) under the Tender 
conditions, because of Tenderer: 

(a) Has withdrawn its Tender during the period of tender validity specified by 
the Tenderer in the Form of Tender; or 

(b) Having been notified of the acceptance of it’s Tender by the Employer/Board 
during the period of Tender validity, (i) fails or refuses to execute the Form of 
Agreement, if required, or (ii) fails or refuses to furnish the performance 
guarantee, in accordance with the Instructions to Tenderers. 

 
This guarantee will expire unless otherwise extended or informed by the 
Employer/Board: 

(a) If the Tenderer is the successful Tenderer, upon our receipt of copies of the 
contract signed by the Tenderer and the performance guarantee issued to 
you upon the instruction of the Tenderer; or 

(b) If the Tenderer is not the successful tenderer, upon the earlier of  
(i) Our receipt of a copy of your notification to the Tenderer of the name of 

the successful Tenderer; or 
(ii)    Twenty-eight days after the expiration of the Tenderer’s tender or any 

extended period thereof; 
 
Consequently, any demand for payment under this guarantee must be received by us at 
the office on or before that date. 
 
 
______________ 
[Signature(s)] 
[Authorization letter from the issuing bank that the signatory of this BG is authorised to 
do so should also be enclosed] 



Page94 
 
 

  
AGREEMENT 

 
 This agreement made this ____________________ day of 

_________________ between the Board of Deendayal Port Authority, a body 

corporate under Major Port Authorities Act, 2021, having which Administrative   office 

building at Gandhidham (Kutch). (Here in after called the “Board” which expression 

shall unless excluded repugnant to the context, be deemed to include their 

successors in office) of the one part and __________________ (herein after called 

the "CONTRACTOR" which expression shall unless excluded by or repugnant to the 

context be deemed to include his heirs, Executors, Administrators, Representatives 

and assigns or successors in office) of the other part. 

 
 WHEARS the Board is desirous of carrying out the work of __________ 
__________________________________________________________” and 
whereas the Contractor has offered to execute and complete such works at a total 
cost of Rs.____________ 
  

AND WHEREAS the contractor has agreed to deposit the Performance 
Security Deposit as follows for due fulfilment of all the conditions of the contract: 

 
(1) Rs._____________ paid in the form of D.D. / Pay Order / Bankers Cheque / Bank 

Guarantee towards 3%  of Contract value as Performance Guarantee.  
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NOW THIS AGREEMENT WITNESSETH AS FOLLOWS  
 

1. In this agreement words and expressions shall have the same meaning as are 
respectively assigned to them in the conditions of contract hereafter referred 
to.     

 
 

2. The following shall be deemed to form and be read and construed as part of 
this agreement relating to the said work, viz. 

 
a. Notice Inviting Tender  (Page No. _________ to ______ ) 
 
b. The tender submitted by the contractor including Schedule “A” and “B”.  

(page No. ________ to __________ ) 
 
c. General Rules and direction for the guidance of the tenders. (Page No. 

_________ to _______ ) 
 
d. Schedule of drawing (Page No. _____ to ____) 
 
e. General and Special Conditions of the Contract. (Page No. ____ to 

____  ) 
 
f. The Specifications, designs and method of construction (Page No. 

_____ to _____ ) 
 
g. The schedule of items of work with quantities and rates. (Page No. 

_____ to ______ ) 
 
h. Correspondence exchanged before the issue of letter of acceptance by 

which the conditions of contract are amended, varied of modified in 
any way by manual consent (to be enumerated). (Page No. ____ to 
_____ ) 

 
i. Work Order No. _______ issued vide letter No. _______ (Page No. 

______ to _______ ) 
 
j. Additional drawings, specifications and written instructions when 

issued by or approved in writing by the Engineer – in – charge.  (Page 
No. ____ to ______ ). 

 
3. The Contractor hereby covenants with the Board to complete and maintain 

the said works to the satisfaction of the Board in conformity in all respects, 
with the provision of the said contract.      

 
 

4. The Board hereby covenants to pay the Contractor in consideration of such 
work "the contract price" at the time and in the manner prescribed by the said 
Contract.    
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5. IN WITNESS WHEREOF the parties hereunto have set their hands and seals 
the day and year first above written signed and sealed by the Contractor in 
the presence of : 

 
M/s. ___________________ 
_______________________ 
_______________________ 

(Name, signature Designation and 
Seal of the Contractor) 

 
WITNESS 

1. ----------------------------------  
-----------------------------------                                                                 
       

2. -----------------------------------                         Contractor                                                                                                                   
-----------------------------------                                                                 

Signed , sealed & delivered 
By Chief Engineer on                                                                                                                        

behalf of the Board in the                             Chief Engineer 

Presence of :                            DEENDAYAL PORT AUTHORITY. 
               

    FOR & ON BEHALF OF THE 
          BOARD OF DEENDAYAL PORT  

    AUTHORITY : 
Witness :  (Name, Signature, address) 
 
1. --------------------------  
   --------------------------  
 
2. -------------------------   
   ------------------------- 
(Dy. HOD & XEN) 
The common seal of the  
Board of DEENDAYAL PORT  
AUTHORITY affixed in 
the presence of :                       SECRETARY 
                                       DEENDAYAL PORT AUTHORITY                                                                          
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DISPUTES REVIEW BOARD AGREEMENT 
(To be executed on Rs. 300/- non-judicial Stamp Paper) 

 

THIS AGREEMENT, made and entered into this …………………………..Day of 

……….20 ………. Between …………………   (“the    Employer/    Board”)   and 

……………………………..(“the contractor”), and the Disputes Review Board  (“the 

DRBoard“)  consisting of one/three DRBoard Members,  (Members from either party, 

i.e. contractor and Employer/Board) 

 

(1) 

…………………………………………………………….(2) 

…………………………………………………………….(3) 

……………………………………………………………….. 

[Note: Delete whatever is not applicable] 

 

WITNESSETH, that 

WHEREAS, the Employer/Board and the contractor have contracted for the 

execution of …………………………………………… Project 

name)…………………(the “contract”) and WHEREAS, the contract provides for the 

establishment and operation of the DRBoard NOW THEREFORE, the parties hereto 

agree as follows: 

 

1 .The parties agree to the establishment and operation of the DRBoard in 

accordance with this DRBoard Agreement. 

 

1. Expect for providing the services required hereunder, the DRBoard Members 

should not give any advice to either party or to the Nodal Officer or his 

nominee concerning conduct of the works. 

The DRBoard Members: 

(a) Shall have no financial interest in any party to the contract or the Nodal Officer 

or his nominee, or a financial interest in the contract, except for payment for 

services on the DRBoard.  



Page98 
 
 

(b) Shall have had no previous employment by, or financial ties to, any party to 

the   contract, or the Nodal Officer or his nominee, expect for fee based 

consulting services on other projects, all of which must be disclosed prior to 

appointment to the DRBoard. 

(c) Shall have disclosed in writing to the parties prior to signature of this 

Agreement any all recent or close professional or personal relationships with 

any director, officer, or employee of any party to the Nodal Officer or his 

nominee, and any and all prior involvement in the project to which the contract 

relates; 

(d) Shall not, while a DRBoard Member be employed whether as a consultant or 

otherwise by either arty to the contract, or the Nodal Officer or his nominee, 

expect as a DRBoard Member. 

(e) Shall not, while a DRBoard Member, engage in discussion or make any 

agreement with any party to the contract, or with the Nodal Officer or his 

nominee, regarding employment whether as a consultant or otherwise either 

after the contract is completed or after services as a DRBoard Members. 

(f) Shall be and remain impartial and independent of the parties and shall 

disclose in writing to the Employer/Board, the contractor, the Nodal Officer or 

his nominee, and one another any fact or circumstances which might be such 

to cause either the Port or the contractor to question the continued existing of 

the impartiality and independence required of DRBoard Members. 

 

3. Except for its participation in the DRBoard activities as provided in the 

contract and in this Agreement none of the Employer / Board, the contractor, 

the Nodal Officer or his nominee, and one another any fact or circumstances 

which might be such to cause either the Employer/Board or the contractor to 

question the continued existence of the impartiality and independence 

required of DRBoard Members. 

 

4. The contractor shall: 

a) Furnish to each DRBoard Member one copy of all document which the 

DRBoard may request including contract document, progress report, variation 

orders, and other document, pertinent to the performance of the contract.  
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b) In co-operation with the Employer/Board, co-ordinate the site visits of the 

DRBoard, including conference facilities and secretarial and copying 

services. 

5. The DRBoard shall serve throughout the operation of the contract. It shall 

begin operation following execution of this Agreement, and shall terminate its 

activities after issuance of the taking over certificate and the DRBoard’s 

issuance of its Recommendation on all disputes referred to it.               

6. DRBoard Member, shall not assign or subcontract any of their work under this 

Agreement. 

7. The DRBoard Members are independent and not employees or agents of 

either the Employer/Board or the Contractor. 

8. The DRBoard Members are absolved of any personal or professional liability 

arising from the activities and the Recommendations of the DRBoard. 

9. Fees and expenses of the DRBard Member[s] shall be agreed to and shared 

equally by the Employer/Board and the Contractor.  If the DRBoard requires 

special services, such as accounting, data research and the like, both the 

parties must agree and cost shall be shared by them as mutual agree. 

 
 

10. DR Board’s site visit:  

a. The DR Board shall visit the site and meet with representative of the 

Employer/Both and the contractor and the nodal officer are his nominee at 

regular intervals, at times of critical construction events, and at the return 

request of either party. The timing of site filing agreement shall be fixed by 

the DRBoard 

b. Site meeting shall consist of an informal discussion of the status 

construction of the works followed by an inspection of the work, both 

attended by personal from the employer/Board, the contractor and the 

nodal officer or his nominee 

c. If request by either parties or the DR Board, the employer/Board will 

prepare minutes of the meeting and circulate them for comments of the 

parties and the nodal officer or his nominee. 

11. Procedure for disputes referred to the DRBoard: 
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a) If either party objects to any action or inaction of the other party or the Nodal 

Officer or his nominee, the objecting party may file a written Notice of Dispute 

to the other party with a copy to the Nodal Officer or his nominee starting that 

it is given pursuant to clause [number] and starting clearly and in detail the 

basis of the dispute. 

b) The party receiving the Notice of Dispute will consider it and respond in 

writing within 7 days after receipt. 

c) This response shall be final and conclusive on the subject, unless a written 

appeal to the response is filed with the responding party within 7 days of 

receiving the  response. Both parties are encouraged to pursue the matter 

further to attempt to settle the dispute. When it appears that the dispute 

cannot be resolved without the assistance of the DRBoard either party may 

refer the dispute to the DRBoard by written Request for Recommendation to 

the Board, the other party and the Nodal Officer or his nominee starting that it 

is made pursuant to [insert relevant clause no.] 

d) The Request for recommendation shall state clearly and detail the specific 

issues of the dispute to be considered by the DRBoard. 

e) When a dispute is referred to the DRBoard, and the DRBoard is satisfied that 

the dispute requires the DRBoard’s assistance, the DRBoard shall decide 

when to conduct a hearing on dispute. The DRBoard may request that written 

documentation and arguments from both parties be submitted to each 

DRBoard Members before the hearing begins. The parties shall submit 

insofar as possible agreed statements of the relevant facts. 

f) During the hearing, the contractor, the Employer/ Board, the Nodal Officer or 

his nominee shall each have ample opportunity to be head and to offer 

evidence. 

The DRBoard’s Recommendation for resolution of the dispute will be given in 

writing, to the Employer/ Board, the contractor and the Nodal Officer or his 

nominee as soon as possible, and in any event not more than 28 days after the 

DRBoard’s final hearing on the dispute. 

 

12.Conduct of Hearing: 

a) Normally hearing will be conducted at the sites, but any location that would 

be more convenient and still provide all required facilities and access to 
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necessary documentation may be utilized by the DRBoard. Private sessions 

of the DRBoard may be held at any location convenient to the DRBoard. 

b) The Employer/ Board, the Nodal Officer or his nominee and contractor shall 

have representatives at all hearing. 

c) During the hearing, no DRBoard Member shall express any opinion 

concerning the merit of any facet of the case. 

d) After the hearings are concluded, the DRBoard shall meet privately to 

formulate its Recommendation. All DRBoard deliberation shall be conducted 

in private, with all individual views kept strictly confidential. The DRBoard’s 

Recommendations, together with an explanation of its reasoning shall be 

submitted in writing to both parties and t the Nodal Officer or his nominee. 

The pertinent contract provision, applicable laws and regulations, and the 

facts and circumstances involved in the dispute. 

 

The DRBoard shall make every effort to reach a unanimous Recommendation. If 

this proves impossible, the majority shall decide, and the dissenting member any 

prepare a written minority report for submission to both parties.  

[Notes: Delete if it is one member DRBoard] 

 

13 If during the contract period, the Employer/ Board and the contractor are of the 

opinion that the Disputes Review Board is not performing its function properly, 

the Employer/ Board and the contractor may together disbanded the Disputes 

Review Board. In such an event, the disputes shall referred to Arbitration 

straightaway. 

 

The Employer/Board and the contractor shall jointly sing a notice specifying that the 

DRBoard shall stand disbanded with effect from the date specified in the notice. The 

notice shall posted by a registered letter with AD or delivery of the letter, even if he 

refuses to do so.- 
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SPECIMEN FORMAT FOR DECLARATION 
(To be executed on bidder’s letter head) 

 
To  
  
             (Project Title) 
 
Ref:   
 
The undersigned, having studies the pre-qualification submission for the above 
mentioned project, hereby states: 

(a) The information furnished in our bid is true and accurate to the best of my 
knowledge. 

(b) That in case of being pre-qualified, we acknowledge that the Employer 
may invite us to participate in due time for the submission of tender on the 
basis of provisions made in the tender documents to follow. 

(c) When the call for tenders is issued, if the legal, technical or financial 
conditions, or the contractual capacity of the firm or joint venture changes, 
we commit ourselves to inform you and acknowledge your sole right to 
review the pre-qualification made. 

(d) We enclose all the required pre-qualification data format and all other 
evaluation.  

(e) We also state that no changes have been made by us in the downloaded 
tender document and also understand that in the event of any 
discrepancies observed, the printed tender document No. ________ is full 
and final for all legal/contractual obligations (delete if not required]. 

 
Date: 
Place: 
Name of the Applicant:  ___________________________ 
     ___________________________ 
 
Represented by (Name & Capacity) ___________________________ 
      ___________________________ 
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SPECIMEN LETTER OF AUTHORITY FROM BANK 
FOR ALL BGs 

(To be executed on Bank’s Letter Head) 

 
         Date: 
To,  
The Board of Deendayal Port Authority, 
 
Dear Sir, 
   Sub: Our Bank Guarantee No._______________________ 
dated__________  
                                                                for Rs._________ favouring yourselves  
                                                          issued on a/c of 
M/s.____________________________________ 
       (Name of contractor) 
 
 

……………… 
 

  We confirm having issued the above mentioned guarantee favouring  

yourselves, issued on account of M/s. 

______________________________________validity for expiry up-to-

date__________and claim expiry date  upto_____________________ 

 

  We also confirm 1) _________________ 2) 

___________________________ is/are empowered to sign such Bank Guarantee 

on behalf of the Bank and his/their signatures is/are binding on the Bank.  

      
 
 

                            Name of signature of Bank Officer 
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SPECIMEN LETTER OF AUTHORITY FOR  
SUBMISSION OF BID 

(To be executed on Rs.300/- non Judicial Stamp Paper) 
 
 
 
To  
The (PORT Address) 
 
 
Dear Sir, 
 
We-----------------------------------------------------------------------------------------------------------

----------- do hereby confirm that Shri ……………………………. (Name, designation 

and Address) is/are authorized to represent us to bid, negotiate and conclude the 

agreement on our behalf with you against tender no. --------------- and his specimen 

signature is appended here to .. 

 

We confirm that we shall be bound by all and whatsoever our said signatory shall 

commit. 

We understand that the communication made with him by the Employer/Board shall 

be deemed to have been done with us in respect of this Tender. 

 

 

[specimen signature] 

 

Yours faithfully, 

 

 

Signature: 

Name & Designation: 

For & on behalf of: 
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EXCEPTIONS AND DEVIATIONS 

 

As pointed out in the Tender Call Notice, Bidder may stipulate here exceptions and 

deviations to the bid conditions, if considered unavoidable. 

 

Sr. No.  Page No. of Bid 

Document 

Clause No. of Bid 

Document 

Subject Deviation 

    

 

 

 

 

 

 

 

 

 

 

 

 

 

Note: however, the Bidders to note that unacceptable deviations, if any, the bid shall 

be liable for rejection. Bidder is discouraged to deviate from bid conditions, 

specifications, delivery schedules, commercial terms as per the tender document. 

 

Duly authorized to sign this authorization on behalf of: [insert complete name of 

Tenderer] 

Date on _________________day of _______________, __________ [insert date 
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INTEGRITY PACT IN DEENDAYAL PORT AUTHORITY 
 
The Central Vigilance Commission (CVC) has been promoting integrity, transparency, equity 
and competitiveness in transactions by various organizations of the Government of India. 
Public procurement is an area of concern for the CVC, and many steps have been taken to 
put proper systems in place. In this context, Integrity Pact (IP), a tool conceptualized and 
promoted by Transparency International, an international NGO, aimed at preventing 
corruption in public contracting, has been found useful. It has been decided by Ministry of 
Shipping that all organizations under the Ministry will implement IP. IP should cover every 
tender / procurement above a 
specified threshold value. The threshold value of contracts / procurements / transactions 
incorporating IP would be such that it covers 90% by value of all contracts / procurements / 
transactions of the organization in the last 3 years. Presently the threshold is fixed as Rs. 
3.00 crore. IP essentially envisages an agreement between prospective vendors / bidders, 
and DEENDAYAL PORT AUTHORITY, committing the persons / officials of both sides not to 
resort to any corrupt practice in any aspect of the contract at any stage. Only those vendors 
/ bidders, who commit themselves to IP with DPA, would be considered competent to 
participate in the bid process. Any violation would entail disqualification of the bidders and 
exclusion from future business dealings. IP, in respect of a particular contract should cover 
all phases of the contract, from the stage of Notice inviting Tender (NIT) / pre-bid stage, till 
the conclusion of the contract, i.e. final payment or the warranty / guarantee period. IP 
would be implemented through Independent External Monitor (IEM), who are eminent 
persons appointed by the organization, with approval of CVC. The term of appointment for 
an IEM would be 3 years. Name of the IEM will be 
mentioned in NIT. The IEM would review independently and objectively assess, as to 
whether and to what extent parties have complied with their obligations under the IP. IEM 
would have access to all contract documents, whenever required. The bidders may raise 
disputes / complaints if any, with the IEM. The IEM would examine complaints received by 
them and give their recommendations / views to the Chairman of Port Trust. 
Recommendations of IEM would be in the nature of advice and would not be legally binding. 
Their role is independent in nature and the advice once tendered would not be subject to 
review at the request of the organization. Shri S.K.Sarkar, IAS (Retd.) and Shri Saurabh 
Chandra, IAS (Retd.) has been appointed IEM by DPA from 2013 to 2016. Draft condition to 
be incorporated in the Draft Tender papers 1) Then bidder has to execute Integrity pact agreement 
with DEENDAYAL PORT AUTHORITY ( As per Appendix ) Shri S.K.Sarkar, IAS (Retd.) and 
Shri Saurabh Chandra, IAS (Retd.) has been nominated as Independent External Moniter for 
Integrity Pact whose address is as under; 
          (1) Shri S.K.Sarkar, IAS (Retd.)             (2) Shri Saurabh Chandra, IAS (Retd.)  
 B-104, Nayantara Aptt.,                       A-9, Sector-30, 
 Plot No.08-B, Sec-07, Dwarka,              Noida (UP) 201301 
 New Delhi – 110 075                            Mobile No. 9871322133   
 Mobile No. 98111 49324                      Email: saurabh7678@yahoo.co.in 
 Email :- sksarkar1979@gmail.com  
2) Scanned copy of Pre-Contract Integrity Pact Agreement (As per Appendix) is to be up loaded along 
with the bid. Original hard copy of Pre Contract Integrity Pact Agreement shall be submitted by post 
or hand immediately after closing date of online E-tender failing which tender shall be considered 
irrelevant. 
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INTEGRITY PACT BETWEEN 
DEENDAYAL PORT AUTHORITY (DPA) hereinafter referred to as "The Principal" 

AND 
 

(Name of The bidders and consortium members).............................hereinafter referred 
to as "The Bidder/Contractor 
Preamble : The Principal intends to award, under laid down organizational procedures, 
contract/concession for Tender No. .......................... The Principal values full 
compliance with all relevant laws and regulations, and the principles of economic use of 
resources, and of fairness and transparency in its relations with its Bidders. The Central 
Vigilance Commission (CVC) has been promoting Integrity, transparency, equity and 
competitiveness in Government / PSU transactions and as a part of Vigilance 
administration and superintendence, CVC has, recommended adoption of Integrity Pact 
and provided basic guidelines for its implementation in respect of major procurements in 
the Government Organizations in pursuance of the same, the Principal agrees to appoint 
an external independent Monitor who will monitor the execution of the contract for 
compliance with the principles mentioned above. 
 
Section 1 - Commitments of the Principal 
(1) The Principal commits itself to take all measures necessary to prevent corruption and 
to observe the following principles :- 
(a) No employee of the Principal, personally or through family members, will in 
connection with the execution of a contract, demand, take a promise for or accept, for 
him/herself or third person, any material or immaterial benefit which he/she is not 
legally entitled to. 
(b) The Principal will, during the pre-contract stage, treat all BIDDERs alike, and will 
provide to all BIDDERs the same information and will not provide any such information 
to any particular BIDDER which could afford an advantage to that particular BIDDER in 
comparison to other BIDDERs. 
(c) The Principal will exclude from the process all known prejudicial persons. 
(2) If the Principal obtains information on the conduct of any of its employees which is a 
criminal offence under the relevant Anti-Corruption Laws of India, or if there be a 
substantive suspicion in this regard, the Principal will inform its Vigilance Office and in 
addition can initiate disciplinary actions. In such a case, while an enquiry is being 
conducted by the Principal, the proceedings under the contract would not be stalled.  
 
Section 2 - Commitments of the Bidder / Contractor 
 
(1) The Bidder/Contractor commits themselves to take all measures necessary to 
prevent corrupt practices, unfair means and illegal activities, during pre-contract as well 
as post contract stages. He commits himself to observe the following principles during 
the contract execution. 
a. The Bidder/Contractor will not, directly or through any other person or firm, offer, 
promise or give to any of the Principal's employees involved in the execution of the 
contract or to any third person any material or immaterial benefit, which he/she is not 
legally entitled to, in order to obtain in exchange of advantage of any kind, whatsoever 
during the execution of the contract. 
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b. The Bidder/Contractor will not enter with other Bidders into any undisclosed 
agreement or understanding, whether formal or informal. This applies in particular to 
prices, specifications, certifications, subsidiary contracts, submission or non-submission 
of bids, or any other actions to restrict competitiveness, or to introduce cartelization in 
the bidding process. 
c. The Bidder/Contractor will not commit any offence, under the relevant Anticorruption 
Laws of India; further the Bidder/Contractor will not use improperly, for purposes of 
competition, or personal gain, or pass on to others, any information or document 
provided 
by the Principal, as part of the business relationship, regarding plans, technical 
proposals 
and business details, including information contained or transmitted electronically. 
d. The Bidder will not collude with other parties interested in the contract to impair the 
transparency, fairness and progress of the bidding process, bid evaluation, contracting 
and implementation of the contract. 
e. The Bidder/Contractor will, when presenting his bid, disclose any and all payments he 
has made, is committed to or intends to make to agents, brokers or any other 
intermediaries, in connection with the award of the contract. 
f. The Bidder commits to refrain from giving any compliant directly or through any other 
manner without supporting it with full and verifiable facts. 
g. The Bidder shall not lend to or borrow any money from or enter into any monetary 
dealings or transactions, directly or indirectly, with any employee of the Principal. 
 
(2) The Bidder/Contractor will not instigate third persons to commit offences outlined 
above or be an accessory to such offences.  
 
Section-3 Disqualification from or exclusion from future contracts 
 
If the Bidder, before award of contract, has committed a transgression, through a 
violation of Section-2 or in any other form, such as to put his reliability as Bidder, into 
question, the principal is entitled to disqualify the Bidder, from the tender process, or to 
terminate the contract, if already signed, for such reason. 
1. If the Bidder/Contractor has committed a transgression, through a violation of 
Section-2, such as to put his reliability, or credibility into question, the Principal is 
entitled to disqualify the Bidder/Contractor from the tender process, terminate the 
contract if already awarded and also, to exclude the Bidder/Contractor from future 
contract award processes. The imposition and duration of the exclusion, will be 
determined by the severity of the transgression. The severity will be determined, by the 
circumstances of the case, in particular the number of transgressions, the position of the 
transgressions, within the company hierarchy of the Bidder and the amount of the 
damage. The execution will be imposed for a minimum of 6 months and maximum of 3 
years. 
Note : A transgression is considered to have occurred, if in the light of available 
evidence, no reasonable doubt is possible. 
2. The Bidder accepts and undertakes to respect and uphold, the principal's Absolute 
right to resort to and impose such exclusion and further accepts and undertakes, not to 
challenge or question such exclusion, on any ground, including the lack of any hearing 
before the decision, to resort to such exclusion is taken. This undertaking is given freely 
and after obtaining independent legal advice. 
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3. If the Bidder/Contractor can prove that, he has restored/recouped the Damage 
caused by him and has installed a suitable corruption prevention system, the Principal 
may revoke the exclusion prematurely. 
 
Section-4 Compensation for Damages 
 
1. If the Principal has disqualified the Bidder, from the tender process prior to the 
award, according to Section-3, the Principal is entitled to demand and recover the 
damages equivalent to Earnest Money Deposit/Bid Security. 
2. If the Principal has terminated the contract according to Section-3, or if the Principal 
is entitled to terminate the contract according to Section-3, the Principal shall be entitled 
to demand and recover from the Contractor, liquidated damages equivalent to 5% of 
the contract value, or the amount equivalent to Security Deposit/Performance Bank 
Guarantee, whichever is higher. 
3. The Bidder agrees and undertakes to pay the said amounts, without protest or 
demur, subject only to condition that, if the Bidder/Contractor can prove and establish 
that the termination of the contract, after the contract award has caused no damage or 
less damage than the amount of the liquidated damages, the Bidder/Contractor shall 
compensate the principal, only to the extent of the damage in the amount proved. 
 

Section-5 Previous transgression 
 

1. The Bidder declares that, no previous transgression has occurred in the last 3 years, 
with any other company, in any country, or with any other Public Sector Enterprises in 
India, that could justify his exclusion from the award of the contract. 
2. If the Bidder makes incorrect statement on this subject, it can be declared disqualified 
for the purpose of the contract and the same can be terminated for such reason. 
 

Section-6 Equal treatment of all Bidders/Contractors/Subcontractors 
 

1. The Bidder/Contractor undertakes to demand from all subcontractors, a commitment 
in conformity with this Integrity Pact, and to submit it to the Principal before contract 
signing. 
2. The Principal will enter into agreements with identical conditions as this one which all 
Bidders, Contractors and Subcontractors. 
3. The Principal will disqualify from the tender process all Bidders, who do not sign this 
part or violates its provisions. 
 
Section-7 Criminal charges against violating Bidders / Contractors / Sub - 
Contractors 
 
If the principal obtains knowledge of conduct of a Bidder/Contractor or Subcontractor, 
or of an employee, or a representative, or an associate of a Bidder/Contractor, or 
Subcontractor, which constitutes corruption, or if the Principal has substantive suspicion, 
in this regard, the Principal will inform the Vigilance office. 
 
Section-8 External Independent Monitor 
1. Pursuant to the need to implement and operate this Integrity Pact the Principal has 
appointed Shri S.K.Sarkar, IAS (Retd.) and Shri Saurabh Chandra, IAS (Retd.) 
independent Monitor, for this Pact. The task of the Monitor, is to review independently 
and objectively, whether and to what extent, the parties comply with the obligations 
under this agreement. 
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2. The Monitor is not subject to instructions, by the representative of the parties to the 
Chairperson of the Board of the Principal. 
3. The Bidder/Contractor accepts that, the monitor has the right to access, without 
restriction to all Project documentation of the Principal, including that provided by the  
Contractor. The Bidder/Contractor will also grant the Monitor, upon his request and 
demonstration of a valid interest, unrestricted and unconditional access, to the project 
documentation. The same is applicable to Subcontractors. The monitor is under 
contractual obligation, to treat the information and documents of the 
Bidder/Contractor/Subcontractor with confidentiality. 
4. The Principal will provide to the Monitor, sufficient information about all meetings, 
among the parties related to the Project, provided such meetings could have an impact, 
on the contractual relations between the Principal and the Bidder/Contactor. The parties 
offer to the Monitor the option to participate in such meetings. 
5. As soon as the Monitor notices a violation of this agreement, he will so inform the 
Management of the Principal and request the management to discontinue, or heal the 
violation. Or to take other relevant action. The Monitor can in this regard submit 
nonbinding recommendations. Beyond this, the Monitor has no right to demand from 
the 
parties, that they act in a specific manner, refrain from action or tolerate action. 
6. The Monitor will submit a written report, to the Chairperson of the Board of the 
Principal, within 8 to 10 weeks, from the date of reference of intimation to him by the 
'Principal' and, should the occasion arise, submit proposals for correcting problematic 
situations. 
7. If the Monitor has reported to the Chairperson of the Board, a substantiate 
suspension of an offence, under relevant Anti-Corruption Laws of India, and the 
Chairperson has not, within reasonable time, taken visible action to proceed against 
such offence, or reported it to the Vigilance Office, the Monitor may also transmit this 
information directly to the Central Vigilance Commissioner, Government of India. 
Section-9 Pact Duration 
 
This Pact begins when both parties have signed it. It expires 12 months after the last 
payment under the contract Agreement is made. If any claim is made/lodged during this 
time, the same shall be binding and continue be valid, despite the lapse of this Pact, as 
specified above, unless it is discharged/determined Chairperson of the Principal. The 
Pact duration in respect of unsuccessful Bidders shall expire after 3 months of the award 
of the contract. 
 
Section-10 Other Provisions 
 
1. This agreement is subject to Indian Law. Place of performance and jurisdiction is the 
Registered Office of the Principal, i.e. Gandhidham, Gujarat. 
2. Changes and supplements as well as termination notices, need to be made in writing, 
before they become effective and binding on the both parties. 
3. If the Bidder / Contractor is a partnership or a consortium, this agreement must be, 
signed by all partners or consortium members. 
4. Should one or several provisions of this agreement, turn out to be invalid, the 
remainder of this agreement remains valid. In this case, the parties will strive to come 
to 
an agreement, to their original intensions. 
For the Principal For the Bidder/Contractor 
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Place: Gandhidham 
Witness-1 : ..................................... Witness-2 : ..................................... 
Date : ____/_____/20 
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SECTION 07 
 
 
 
 

BILL OF QUANTITIES 
 
 


