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DEENDAYAL PORT AUTHORITY 

DC: 1 

COMPETITIVE BIDDING 

AGREEMENT NO: - _________ 

BID NO:C-03/23 

NAME OF WORK: Development of Container Terminal at Tuna-Tekra “Common 

Road connectivity from Take off point upto back up area”, Stage-I  

PERIOD OF DOWNLOADING OF BID DOCUMENTS 

FROM     : 28/04/2023 

TO     :30/05/2023 TIME 16.00HRS. 

LAST DATE AND TIME FOR RECEIPT OF BIDS : 30/05/2023  TIME 16:00 HRS 

16.00HRS. 

TIME AND DATE OF OPENING OF BIDS  :  30/05/2023 TIME 16:00 HRS . 

PLACE OF OPENING OF BIDS   :   CHAMBER of  of                                                                                                

Superintending Engineer (C), 

DEENDAYAL PORT AUTHORITY 

First Floor, A.O. BUILDING, 

Room no207, Annexe-1,   

Gandhidham-370201, 

KUTCHDISTRICT, GUJARAT 

STATE, INDIA,                                                     

TELEPHONE (M) 7874819999 

    

 

 

 

OFFICER INVITING BIDS        : Superintending Engineer (C) 

  DEENDAYAL PORT AUTHORITY 
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DEENDAYAL PORT AUTHORITY 

NOTICE INVITING TENDER 

Tender No. : C-03/23 

ONLINE TENDERING (E- Tendering) 

NAME OF WORK: Development of Container Terminal at Tuna-Tekra 

“Common Road connectivity from Take off point upto back up area”, 

Stage-I  

E/Online Tenders are invited by SUPERINTENDING ENGINEER (C) for the above work 

as per the details given in the table below. 

Work 

Description 

TenderFee 

(InRs.) 

Estimated cost 

(In Rs.) 

EMD Date of 

Pre- Bid 

Meeting 

Last Date and 

time ofonline 

Submission 

of bid 

documents 

Date and time 

of online 

opening 

Development 

of Container 

Terminal at 

Tuna-Tekra 

“Common 

Road 

connectivity 

from Take off 

point upto 

back up 

area”, Stage-I  

 
5900/- 

(INCLUDING 

GST@18%) 

(In 

the form of 

Demand Draft 

/BC/PO drawn 

in favour of 

FA&CAO, 

DEENDAYAL 

PORT 

AUTHORITY 

payable at 

Gandhidham) 

 
Rs. 

40,80,24,577.00 

 

 

Rs.40,80,246.00 (in 
the form of Bank 

Guarantee Drawn in 

favour of The Board of 

DEENDAYAL PORT 

AUTHORITY, 

Gandhidham issued by 

any Nationalized bank 

/ Scheduled Bank 

except co-  operative 

bank’ having branch at 
Gandhidham as per 

enclosed format) 

NA 
upto 16.00 

hours on    

28/04/2023 

30/05/2023 

@16:00 

Hrs. 

Detailed tender notice along with complete tender documents can be downloaded 

from website https://kpt.nprocure.comfrom, 28/04/2023 to 30/05/2023 @16:00 

Hrs. Tender Notice is also available on www.deendayalport.gov.in. Technical Bid will 
be opened on 30/05/2023 @ 16:30 Hrs. Date of opening of price bid shall be notified 

after scrutiny & evaluation of Technical Bid. For further details and general 

enquiries prospective bidders may contact SUPERINTENDING ENGINEER (C), 

DEENDAYAL PORT AUTHORITY, First Floor, A. O. Building, Room no 207, 

Annexe-1, Gandhidham-370201,KUTCH DISTRICT, GUJARAT STATE, 

INDIATELEPHONE (M) 7874819999 

during working hours before the last date and time of downloading of tender 

documents. 

 

SUPERITENDING ENGINEER (C) 

DEENDAYAL PORT AUTHORITY 
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DEENDAYAL PORT AUTHORITY 

NOTICE INVITING ONLINE TENDER 

Details about E/Online tender: 

Department Name Civil Engineering Department 

Circle/ Division CONSTRUCTIONDIVISION ,   

Tender Notice No.  :C-03/2023 

Name of Work Development of Container Terminal at 

Tuna-Tekra “Common Road connectivity 

from Take off point upto back up area”, 

Stage-I  
 

Estimated Contract 

Value (INR) 

Rs. 40,80,24,577.00 

Period of Completion (in 

Months) 

11 Months 

Bidding Type Open 

Bid Call (Nos.) One 

Tender Currency Type Single 

Tender Currency 

Settings 

Indian Rupee (INR) 

Qualifying Criteria : 1. Average annual financial turnover 

during the last   three years ending 31st 

March of the previous financial years, 

should be at least Rs.1224.07 lakhs. 

2. Experience of having successfully 

completed similar works during last 7 

years ending last day of month previous 

to the one in which applications are 

invited should be either of the following: 

Three similar completed works, each 

costing not less than Rs.1632.10 lakhs. 

Or 

Two similar completed works,each 

costing not less than Rs. 2040.12 lakhs. 

                                      Or  

One similar completed works, costing 

not less than Rs. 3264.20 lakhs. 

3. “Similar Works” mean Tenderer should 
have completed any type of 
Construction / Maintenance (separately 
or combined) of Road/Yard/Parking 
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with construction of embankment, 
GSB, WMM and asphalt paved work 
including allied Civil work i.e culverts, 
curbing successfully in that particular 
contract during last 7 years ending last 
day of month previous to the one in 
which applications are invited.  If the 
bidder has executed the similar work as 
sub-contractor, it is mandatory to 
upload the sub- contract permission 
letter obtained from the Govt/Public 
sector officer in casework beings to the 
Govt/Public sector or from the owner of 
the project in case work belong to 
private organization. Also the 
completion certificate/ form 3A 
authenticated by concern Govt/Public 
sector officer or owner of the project 
shall be uploaded along with TDS 
certificate deducted from that particular 
work issued by the competent authority 
shall be submitted along with bid 
submission. 

4. Bidders who meet the minimum 

qualification criteria will be qualified 

only if their available bid capacity is 

more than the total bid value. The    

available bid capacity will be calculated 

as under: 

Assessed Available Bid capacity= A *N *2 

–B, Where, “N” = Number of years 

prescribed for completion of the subject 

contract.  

“A” = Maximum value of works executed 

in any one year during last seven years      

(at current price level) 

“B” = Value at current price level of 

existing commitment s and ongoing 

works to be completed in the next ’N’ 

years.  

The Bidder shall furnish statements 

showing the value of existing 

commitments and ongoing works as 

well as the stipulated period of 

completion remaining for each of the 

works preferably countersigned by the 

Nodal Office or his nominee-in charge. 
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5. In case of Micro and Small Enterprise 

(MSEs) holding valid certificate issued 

by any agencies/organization under The 

Ministry of Micro, Small and Medium 

Enterprises indicating the list of activity 

related to the subject as per National 

Industrial Classification – 2008 

mentioned in the table below only shall 

become eligible for exemption from 

payment of Tender fee/EMD such bidder 

shall upload the scanned copy of valid 

certificate in preliminary bid tender 

shall become eligible for exemption from 

payment of Tender fee/EMD. Such 

bidder shall upload in preliminary bid. 

 
Division 42 
Division 
42 

Construction of roads and 
railways  

Group 
421 

Construction of roads and 
railways 

Group 
4210 

Construction roads and railways  

42101 Construction and maintenance 
of motorways, streets, roads, 
other vehicular and pedestrian 
ways, highways, bridges, 
tunnels and subways 

 

Joint Venture     1. In case of JV to qualify experience in 
similar works, merging of work order value 
executed by two or more of its member JV 
either as a whole or as member of JV shall 
not be permitted to qualify eligible works in 
terms of similar completed works. Only no. 
of work orders executed by members of JV 
shall be merged to evaluate experience. 

2. Lead partner should have executed at least 
one similar work costing Rs.1632.10 lakhs 
as per Minimum Eligibility Criteria. 

3. The works reckoned for the above purpose 
are those executed by the tenderer as 
prime contractor or proportionately as 
member of joint venture or as a sub 
contractor, authorized and approved by the 
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Employer of the work(s) against which the 
tenderer has claimed his experience. 

 

4. In the case of bid submitted by JV/ 
Consortium, the lead partner of the JV shall 
meet the Minimum Eligibility Criteria of 
Financial Turnover. 

Rebate Applicable(unconditional rebate submitted 

online before due date of submission of bid) 

Bid Document Fee : Rs. 5900/-(including GST) 

Bid Document Fee: FA & CAO, DEENDAYAL PORT AUTHORITY, 

Payable at Gandhidham 

BID SECURITY : Rs.40,80,246.00(in the form of Bank Guarantee Drawn 

in favour of Board of  DEENDAYAL PORT AUTHORITY, 

Gandhidham issued by any Nationalized bank / 

Scheduled Bank except co-  operative bank’ having 

branch at Gandhidham as per enclosed format) 

  

Bid Document 
Downloading Start Date 

28/04/2023 

Bid Document 
Downloading End Date 

30/05/2023 upto16.00 Hrs.  

Date & Place of Pre Bid 
Meeting 

NIL 

 

Last Date & Time for 

Receipt of Bids 

30/05/2023@16.00hrs 

Bid Validity Period 120 Days 

 

Condition  Demand Draft (DD)/Bank Guarantee 
(BG)/Pay Order (PO) for EMD and 

Tender Fee as well as duly signed 
Integrity Pact Agreement by the 

bidder & Witness shall be submitted in 
Electronic Format through on line (by 

scanning) while uploading the bid. This 
submission shall mean that EMD and 

tender fee are received. Accordingly, 
offer of those bidders shall only be 

opened whose EMD & Tender Fee is 
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received electronically. However, for the 

purpose of realization bidder shall send 
the same in original to Superintending 

Engineer (C), DEENDAYAL PORT 
AUTHORITY at the time of tender 

opening or send the same through 
R.P.A.D./speed post or in person so as 

to reach to Superintending Engineer(C), 
DEENDAYAL PORT AUTHORITY, First Floor, 
A.O. Building, Room no 207, Annexe-1, 
Gandhidham-370201, KUTCH DISTRICT, 
GUJARAT STATE, INDIA TELEPHONE (M) 
7874819999 within 7 days from the date of 
opening. 
 

The bid/tender shall be accompanied by Bid 
SecurityRs.40,80,246.00(in the form of Bank 
Guarantee Drawn in favour of Board of 
DEENDAYAL PORT AUTHORITY, Gandhidham 
issued by any Nationalized bank / Scheduled Bank 
except co-  operative bank’ having branch at 
Gandhidham as per enclosed format). 

 

Remarks Submission of Bid security, Tender Fee and other 

Documents during office hours within 7 days 

from date of opening of bid by R.P.A.D /Speed 

post or in person in the chamber of 

SUPERINTENDING ENGINEER (C), 

DEENDAYALPORT AUTHORITY ,First Floor, 

A.O.Building, Room no 207, Annexe-1,  

Gandhidham-370201,KUTCHDISTRICT, 

GUJARAT STATE, INDIATELEPHONE (M) 
7874819999 

Bid Opening Date Technical Bid will be opened on30/05/2023@ 

16:30  Hrs. Date of opening of price bid shall be 

notified after scrutiny & evaluation of 
Technical Bid to qualified bidders. 

Documents required to 

be submitted by 

scanning through online 

a. Documents in support of fulfilling 

qualifying criteria as indicated above. 

b.   Bid security. 

c.   Tender fee in form of Demand draft/BC/PO 

d.   As indicated in clause 1.4 of section 1 – 

Instructions to bidders. 
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Officer- Inviting Bids: SUPERINTENDING ENGINEER (C), 

DEENDAYAL PORT AUTHORITY. 

Bid Opening Authority : SUPERINTENDING ENGINEER (C),   

DEENDAYAL PORT AUTHORITY. 

Address: SUPERINTENDING ENGINEER (C), 

DEENDAYALPORT AUTHORITY ,First Floor, 

A.O.Building, Room no 207, Annexe-1,  

Gandhidham-370201,KUTCHDISTRICT, 

GUJARAT STATE, INDIA. 

Contract Details : Mobile - 7874819999 

 

SUPERINTENDING ENGINEER (C),  

 

           DEENDAYAL PORT AUTHORITY 

 

Note: 

In case bidders need any clarifications or if training is required to participate in 

online tenders, they can contact (n)Procure Support team at following address: - 

 

(n)code Solutions – A division of GNFC Ltd.,  

(n)Procure Cell,  

403, GNFC Infotower, S.G. Road,  

Bodakdev, Ahmedabad – 380054 (Gujarat).  

 

Contact Details: 

Airtel: +91-79-40007501, 40007512, 40007516, 40007517, 40007525 

BSNL: +91-79-2684511, 26854512, 26854513 (EXT: 501, 512, 516, 517, 525) 

Reliance: +91-79-30181689 

Fax: +91-79-26857321, 40007533 

E-mail : nprocure@gnvfc.net 

TOLL FREE NUMBER: 1-800-233-1010 (EXT: 501, 512, 516, 517, 525) 
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SECTION -1 
 

 

 

INSTRUCTIONS TO BIDDERS 
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GENERAL 

1.1Scope of Bid 

1.1.1 1.1.1 The Superintending Engineer(C), DEENDAYAL PORT AUTHORITY, 

invites bids by E-Tendering for the construction of work of Development of 

Container Terminal at Tuna-Tekra "Common Road connectivity from Take 

of point upto back up area”, Stage-I” detailed in the table given in NIT. The 

bidders may submit on-line bids for the work detailed in the table given in 

NIT. 

1.1.2 The successful bidder will be expected to complete the works by the 

intended completion date specified in the contract data. 

1.2 Source of Funds 

1.2.1 The employer has arranged the funds from internal resources and will have 

sufficient funds in Indian currency for execution of the works. 

1.3.    Eligible Bidders 

1.3.1 The invitation for Bids is open to all eligible bidders meeting the eligibility 

criteria as defined in clause    no 1.4 

1.3.2 All bidders shall provide in Section-2, form of Bid and Qualification 

Information, a statement that the Bidder is not associated, nor has been 

associated in the past, directly or indirectly, with the consultant or any other 

entity that has prepared the design, specifications, and other documents for 

the Project Manager for the Contract. A firm that has been engaged by the 

Employer to provide consulting services for the preparation or supervision 

of the works, and any of its affiliates, shall not be eligible to bid. 

1.3.3 Government-owned enterprises may only participate if they are legally and 

financially autonomous, operate under commercial law and are not a 

dependent agency of the Employer subject to fulfillment of Minimum 

Qualifying criteria. 

1.3.4 Bidders shall not be under a declaration of ineligibility for corrupt and 

fraudulent practices issued by the employer in accordance with clause1.36. 
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1.4 Eligibility Criteria 

1.4.1     a. Experience of similar works executed during the last seven years, and   

details    like monetary value, clients, and proof of satisfactory completion. 

b. Documentary evidence of adequate financial standing and proof from 

client for satisfactory completion of works. 

 c. Solvency certificate from bankers for Rs. 326.42 Lakhs not older than six 

months as on   the date of submission of the bid. 

d. Equipment requirement/ schedule  

e. Managerial/Manpower requirement 

f. Project Planning and Quality Control procedure to be adopted 

g. Information regarding projects in hand, current litigation, orders 

regarding Exclusion, expulsion or black listing, if any. 

h. Trained & Certified workmen proposed to be employed at the work site of  

the project. The Contractor must undertake to employ of certified worker to 

the extent of 20% of total strength. Valid certificates by a recognized 

University, technical Board, or Ministry of Government of India would only 

be taken cognizance of.  

1.4.2 If the Employer has not undertaken pre-qualification of potential bidders, All 

bidders shall include the following information and documents with their 

bids in Section- 2. 

a. Copies of original documents defining the constitution or legal 

status, place of registration, and principal place of business, 

written power of attorney of the signatory of the Bid to commit 

the Bidder. 

b. Total monetary value of construction work performed for each of 

the last five years. 

c. Experience in works of a similar nature and size for each of the 

last five years, and details of works underway or contractually 

committed, and Employers who may be contacted for further 

information on those contracts. 

d. Major items of construction equipment proposed to carry out the 

contract. 

e. Qualifications and experience of key site management and 

technical personnel proposed for the contract. 

f. Reports on the financial standing of the Bidder, such as profit and 

loss statements and auditor's reports for the past five years. 
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g. Evidence of adequacy of working capital for this contract (access 

to line(s) of credit and availability of other financial resources). 

h. Authority to seek references from the Bidder's bankers. 

i. Information regarding any litigation, current or during the last 

five years, in which the Bidder is involved, the parties concerned, 

and disputed amount.  

j. Proposal for subcontracting components of the works amounting 

to more than 10 percent of the Bid Price (for each qualification 

should attached)    ; and 

k. The proposed methodology and program of construction, backed 

with equipment planning and deployment, duly supported with 

broad calculations and quality control procedures proposed to be 

adopted justifying their capability of execution and completion of 

the  work as per technical specifications within the stipulated 

period of completion as per milestones (for all contracts over Rs 

10M). 

l. PAN, Registration with Sales Tax, GST, VAT, Provident Fund 

Authorities.  

m. BID SECURITY: EMD in approved form as prescribed under Clause 

No. 1. 16. 

1.4.3 To qualify for award of the contract, bidders are advised to note the 

minimum qualification criteria specified below. 

i. Average annual financial turnover during the last three years ending 31st March 

of the previous financial year should be at least Rs. 1224.07lakhs. 

ii. Experience of having successfully completed similar works during last 7 years 

ending last day of month previous to the one in which applications are invited 

should be either of the following. 

a. Three similar completed works each costing not less than Rs. 

1632.10lakhs.                                                                      or 

b. Two similar completed works each costing not less thanRs.2040.12lakhs. 

or 

c.  One similar completed works each costing not less than Rs. 3264.20 Lakhs. 

 
iii. “Similar Works” mean Tenderer should have completed any type of Construction / 

Maintenance (separately or combined) of Road/Yard/Parking with construction of 
embankment, GSB, WMM and asphalt paved work including allied Civil work i.e 
culverts, curbing successfully in that particular contract during last 7 years ending 
last day of month previous to the one in which applications are invited.  If the bidder 
has executed the work in private organization, necessary TDS certificate issued by 
the private organization shall be submitted. 

iv.  In addition to above, the criteria regarding satisfactory performance of the 

work,            
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      Personnel, establishment, plant, equipment, etc. may be incorporated according 

to the    requirement of the project. 

1.4.4 To qualify for a package of contracts made up of this and other contracts for 

which   bids are invited in the NIT, the bidder must demonstrate having 

experience and   resources sufficient to meet the aggregate of the qualifying 

criteria for the   individual   contracts.(Refer Clause ‘5.03’ of Sec-5) 

1.4.5 Sub- contractors' experience and resources shall not be taken into account 

in determining the bidder's compliance with the qualifying criteria except to 

the extent stated in1. 4.4 above.(Refer Clause ‘5.03’ of Sec-5) 

1.4.6 Bidders who meet the minimum qualification criteria will be qualified only 

if   their available  bid capacity is more than the total bid value.  The 

available bid capacity will be calculated as under: 

Assessed Available Bid capacity= A * N * 2 –B, Where 

“N” = Number of years prescribed for completion of the subject contract.  

“A” = Maximum value of works executed in any one year during last seven  

         years   (at current price level) 

“B” = Value at current price level of existing commitment s and on going  

         works to be completed in the next’ N’ years. 

Note: For bring the value of works to current level, following 

multiplying factors shall be applicable with reference to escalation 

based on WPI. 

 

Financial 

Year 

2021-22 2020-21 2019-20 2018-19 2017-18 2016-17 2015-16 

Index 139.4 123.40 121.80 119.80 114.90 111.60 109.70 
Multiplying 

factor 

1 1.13 1.14 1.16 1.21 1.25 1.27 
 

The Bidder shall furnish statements showing the value of existing 

commitments and on-going works as well as the stipulated period of 

completion remaining for each of the works preferably countersigned by the 

Nodal Officer or his nominee – in – charge. 

1.4.7 Even though the bidders meet the above qualifying criteria, they are subject 

to be disqualified if they have: 

 -  Made misleading or false representations in the forms, statements 

and attachments submitted in proof of the qualification requirements; 

and/or 
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 - Record or poor performance such as abandoning the works, not 

properly completing the contract, inordinate delays in completion, litigation 

history, or financial failures etc., and/or 

1.5.  One Bid per Bidder 

1.5.1  Each bidder shall submit only one bid for one package. A bidder who submits 

or participates in more than one bid (other than as a subcontractor or in 

cases of alternatives that have been permitted or requested) will cause all 

the proposals with the Bidder’s participation to be disqualified. 

1.5.2  Joint Venture 

Companies/Contractors may jointly undertake contract/contracts. The number of 
partners in JV/Consortium shall be limited to maximum of three. Each 
entity would be jointly and severely responsible for completing the task as 
per the contract, however declaration of the Lead member (JV has to 
designate one partner as Lead Member in their MOU) to be indicated by 
bidders. The firms with at least 26% equity holding each are allowed to 
jointly meet the eligibility criteria.  

(i) A legally binding Joint venture / Consortium Agreement signed by 
authorized signatories of all the partners of the JV/Consortium, as 
per the proforma of joint venture/consortium agreement at section 
-8. 

(ii) Power of attorney duly executed and signed by legally authorized 
signatories of all the partners, authorizing the Lead Partner (a) to 
submit bid, negotiate and conclude contract and incur all liabilities 
therewith on behalf of the partner(s) of the JV/Consortium during the 
bidding process; and (b) in the event of a successful bid, to incur 
liabilities and receive instructions for and on behalf of the partner(s) 
of the JV /Consortium and to carry out the entire execution of the 
contract including payment, exclusively through Lead Partner, as 
per the preform of power- of-attorney for lead member of jv/ 
consortium at Section -8 , which shall be duly authenticated by a 
notary public or equivalent certifying authority, shall be enclosed 
with the bid. 

(iii) The bid and in the case of the successful bidder, the Agreement, 
shall be signed and / or executed in such a manner for making it 
legally binding on all partners (including operative parts of the 
ensuing Contract in respect of Agreement of Arbitration, etc.). The 
Contract shall be signed by legally authorized signatories of all 
partners. 
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(iv) The Lead Partner shall be authorized to receive instructions for and 
on behalf of the partners of the Joint venture and entire execution of 
the Contract including payment shall be carried out exclusively 
through the Lead Partner. A Statement to this effect should be 
included in the Joint Venture Agreement. 

(v) All partners of the Joint Venture shall be liable jointly and severally 
for the execution of the Contract in accordance with the Contract 
terms, and a Statement to this effect should be included in the Joint 
Venture Agreement. 

(vi) Bid Security as required shall be furnished by Lead Member of Joint 
venture. 

(vii) Performance Guarantee, as required, will be furnished by Lead 
Member of Joint venture. 

(viii)Participation by a firm in more than one JV /Consortium is not 
permissible. A firm who submits bid on individual capacity is not 
eligible to be a partner of a JV /Consortium. In case a firm's name 
appears in more than one bid then both application may be rejected. 

(ix) Each partner must submit the complete documentation, or portions 
applicable thereto, required qualifying the firm forbidding. 

(x) All the partners of the JV/Consortium shall be jointly and severally 
liable for due performance, recourse/sanctions within the joint 
venture in the event of default of any partner and arrangements for 
providing the required indemnities. 

(xi) Notwithstanding demarcation or allotment of work among the 
partners, each partner shall be liable for non-performance of the 
whole contract irrespective of their demarcation or share of work. 

(xii) The Lead Partner shall be authorized to act on behalf of the 
JV/Consortium. 

(xiii)All the correspondences between the Employer and the contractor 
shall be routed through the Lead Partner. 

(xiv) In the event of default by the Lead Partner, it shall be 
construed as default of the Contractor; and Employer will take action 
under relevant clause(s) of the Bid Document and/or General Terms 
and Conditions of Contract. 

(xv) An undertaking that all the partners are jointly and severally liable 
to the Employer for the performance of the contract shall be 
enclosed with the bid. 

(xvi) In the event of any partner leaving the JV, it shall be 
intimated to the Employer within 30 days by other partner(s). Failure 
to do so shall be construed as default of the contractor and the 
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Employer may take action under relevant clause(s) of the Bid 
Document and/or General Terms and Conditions of Contract. 

(xvii) The contractor shall not alter its composition or legal status 
without the prior written permission of the Employer. Failure to do 
so shall be construed as default of the contractor and the Employer 
may take action under relevant clause(s) of the Bid Document 
and/or General Terms and Conditions of Contract. 

(xviii) One of the partners of JV/Consortium should have 
downloaded the bid documents. 

 

1.6.  Cost of Bidding 

1.6.1  The bidder shall bear all costs associated with preparation and submission 

of his bid, and the Employers will in no case be responsible and liable for 

those costs. 

1.7. Site Visit 

1.7.1  The bidder, at the Bidder’s own responsibility and risk is encouraged to visit 

and examine the Site of Works and its surroundings and obtain all 

information that may be necessary for preparing the Bid and entering into a 

contract for construction of the Works. The costs of visiting the Site shall be 

at the Bidders’ own expense. 

B.  Bidding Documents 

1.8.  Content of Bidding Documents 

1.8.1 The set of bidding documents comprises the documents listed in the table 

below and addenda issued in accordance with Clause 1.10: 

• DC 1  : Bid Reference      

• NIT   : Invitation for Bids      

• SECTION 1 : Instruction to Bidders 

• SECTION 2 : Forms of Bid, Qualification Information 

• SECTION 3 : Conditions of Contract   

• SECTION 4 : Contract Data 

• SECTION 5 : Specifications and Special Conditions  

• SECTION 6 : Drawing     

• SECTION 7 : Bill of Quantities 
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• SECTION 8 : Forms of Securities 

1.8.2 One set of the bidding documents will be issued to the bidder. The document 

should be completed and returned with the bid.  

1.8.2.1 Bidding documents shall be downloaded. The documents should be 

complied filled and submitted through on-line tendering process on 

website http://DPA.nprocure.com 

1.8.3 The bidder is expected to examine carefully all instructions, conditions of 

contract, contract data, forms, terms, technical specifications, bill of 

quantities, forms, drawings, annexure in the bid document.  Failure to 

comply with the requirements of the bid document shall be at the bidder’s 

own risk.  Pursuant to clause 1.26 hereof, bids which are not substantially 

responsive to the requirements of the bid documents shall be rejected. 

1. 9 Clarifications of the Bidding Documents 

1.9.1 A prospective bidder requiring any clarification of the bidding documents 

may notify the employer in writing or by electronic form and be confirmed 

by hard copy at the Employer’s address indicated in the invitation to bid. The 

employer will respond to any request for clarification which he received 

earlier than days (Suggested 7 days) prior to the deadline for submission of 

bids. Copies of the Employer’s response will be forwarded to all purchasers 

of the bidding documents, including a description of the enquiry but without 

identifying its source. 

1.9.2  Pre – bid meeting  

1.9.2.1 The bidder or his official representative is invited to attend a pre-bid 

meeting, which will take place on N.A._@ ------ Hrs.at Old Board Room, 

A.O.Building, Gandhidham - Kutch, Gujarat 

1.9.2.2 The purpose of the meeting will be to clarify issues and to answer 

question on any matter that may be raised at that stage. 

1.9.2.3 The bidder is requested to submit any questions in writing or by cable 

to reach the Employer not later than one week before the meeting. 

 

1.9.2.4. Minutes of the meeting, including the text of the questions raised 

(without identifying the source of enquiry) and the responses given will be 
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uploaded on website http://DPA.nprocure.com without delay. Any modification of 

the bidding documents listed in Sub-Clause 1.8.1 which may become necessary as a 

result of the pre-bid meeting shall be made by the Employer exclusively through the 

issue of an Addendum pursuant to Clause 1.10 and not through the minutes of the 

pre-bid meeting. 

1.9.2.5 Non-attendance at the pre-bid meeting will not be a cause for 

disqualification of a bidder. 

 

1.10.  Amendment of Bidding Documents 

1.10.1 Before the deadline for submission of bids, the Employer may modify 

the bidding documents by using addenda. 

1.10.2 Any addendum thus issued shall be part of the bidding documents and 

shall be communicated by uploading online on 

http://DPA.nprocure.com. Prospective bidders shall acknowledge 

receipt of each addendum by cable to the Employer. 

1.10.3 To give prospective bidders reasonable time in which to take an 

addendum into account in preparing their bids, the Employer shall 

extend as necessary the deadline for submission of bids, in 

accordance with Sub-Clause 1.20.2 below. 

C.   Preparation of Bid 

1.11.   Language of the Bid 

1.11.1  All documents relating to the bid shall be in the English language.  

 

1.12.   Documents comprising the Bid 

1.12.1  The bid submitted by the bidder shall comprise the following: 

A) Preliminary bid : Tender fee &EMD 

 B)  Technical Bid 

i) Qualification Information Form and Document (Pursuant to clause 1.4 

hereof) and any other materials required to be furnished and submitted by 

the bidder in accordance with these instructions.  The documents listed 

under Sections 2, 4 and 7 of Sub-Clause 1.8.1 shall be filled in without 

exception. 



        
 

21

C)  Financial Bid 

i)Contractor’s Bid 

 ii)Bill of Quantity dully filled and digitally signed by the Bidder. 

 

1.13   Bid Prices 

1.13.1  The contract shall be for the whole works as described in Sub-Clause 

1.1 based on the priced Bill of Quantities submitted by the Bidder. 

1.13.2  The bidder shall fill in rates and prices for all items of the Works 

described in the Bill of Quantities.  Items for which no rate or price is 

entered by the bidder will not be paid for by the Employer when 

executed and shall be deemed covered by the other rates and prices 

in the Bill of Quantities.  

 

1.13.3  All duties, taxes, and other levies payable by the contractor under the 

contract, or for any other cause shall be included in the rates, prices 

and total Bid price submitted by the Bidder. 

 

1.13.4   The rates and prices quoted by the bidder are subject to adjustment 

during the performance of the contract. In accordance with the 

provisions of clause 3.47 of the conditions of contract. 

 

1.14.   Currencies of Bid and payment 

1.14.1  The Unit rates and the prices shall be quoted by the bidder entirely in 

Indian Rupees. 

 

1.15.   Bid Validity 

1.15.1  Bids shall remain valid for a period not less than 120 days after the 

deadline date for bid submission specified in clauses 1.20. A bid valid 

for a shorter period shall be rejected by the Employer as non-

responsive. 
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1.15.2 In exceptional circumstances, prior to expiry of the original time limit, 

the Employer may request that the bidders may extend the period of 

validity for a specified additional period.  The request and the bidders’ 

responses shall be made in writing or by cable.  A bidder may refuse 

the request without forfeiting his bid security.  A bidder agreeing to 

the request will not be permitted to modify his bid and also shall 

submit an extension for EMD, if it is in the form of Bank Guarantee. 

 

1.16.  BID SECURITY (EARNEST MONEY DEPOSIT - EMD) 

A. Earnest money Deposit (EMD) should be 1 % of the estimated cost and 

maximum amount of Earnest money should be Rs. 50 Lakhs of work. 

 

B. EMD up to Rs. 5 lakhs be payable either by Demand Draft/Pay Order / 

Banker’s Cheque drawn in favour of Deendayal Port Authority payable at 

Gandhidham, EMD beyond Rs.5 lakhs be payable in the form of Bank 

Guarantee for the entire amount from any Nationalized Bank / Scheduled 

Bank except co-  operative bank’ having its branch at Gandhidham (Kutch). 

Bank Guarantees submitted as Earnest Money shall be valid for 28 days 

beyond the validity of the bid. Bank Guarantee shall be verified 

independently by the Port with the bank before finalization of technical offer. 

In the event of lack of confirmation of issue of the Bank Guarantee by the 

Bank, the bid shall stands disqualified. 

 

C. In case of Micro and Small Enterprise (MSEs) holding valid certificate issued 

by any agencies/organization under The Ministry of Micro, Small and 

Medium Enterprises indicating the list of activity related to the subject as per 

National Industrial Classification – 2008 mentioned in the table below only 

shall become eligible for exemption from payment of Tender fee/EMD such 

bidder shall upload the scanned copy of valid certificate in preliminary bid 

tender shall become eligible for exemption from payment of Tender 

fee/EMD. Such bidder shall upload in preliminary bid. 

 
Division 42 
Division 
42 

Construction of roads and railways  

Group 
421 

Construction of roads and railways 

Group 
4210 

Construction roads and railways  
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42101 Construction and maintenance of motorways, streets, roads, 
other vehicular and pedestrian ways, highways, bridges, tunnels 
and subways 

 

D. EMD of unsuccessful bidders other than L1 and L2 is refunded immediately after 

ranking of price bids. Earnest money of L2 is refunded immediately after 

entering in to agreement with L1 and acceptance of performance Guarantee 

from L1. 

 

E. EMD is refunded suo-motto without any application from the bidders.  

 
F. The bid security of the successful bidder will be discharged after he has signed 

the Agreement and furnished the required Performance security.  

 
G. The Bid security may be forfeited, if 

a) The bidder withdraws the bid after bid opening during the period of bid 

validity. 

b) The bidder does not accept the correction of the Bid price, if any to cl 1.27. 

c) The successful bidder fails within the specified time limit to 

(i) Sign the Agreement or 

(ii) Furnish the required Performances security. 

(iii) In case the contractor fails to commence the work within stipulated time. 

In case of forfeited of earnest money as prescribed above, the tenderer shall not 

be allowed to participate in the Re-tendering process of the work. 
 

1.17  Alternative proposals by bidders 

1.17.1 Conditional offer or Alternative offers will not be considered further 

in the process of tender evaluation. 

1.18  Format and signing of bid 

1.18.1 The Price Bid to be submitted on-line shall be signed digitally by a 

person or persons duly authorized to sign on behalf of the Bidder.  

1.18.2 The Bid shall contain no alterations or additions, except those to 

comply with instructions issued by the Employer, or as necessary to 

correct errors made by the bidder in which case such corrections shall 

be initialed by the person or persons signing the bid. 
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D  Submission of bids 

1.19  Sealing and marking of bids. 

1.19.1 The bidder shall put Bid security document as per clause No.1.16, 

hereof in one envelope and properly seal and mark as “Bid Security”. 

The bidder shall put documents mentioned in clause No: 1.12.1.A (ii) 

in separate envelope and properly seal and mark as “Technical Bid”. 

The bidder shall seal “Financial Bid” as per Clause No: 1.12.1. (B) 

hereof, in separate envelope duly marking the envelope as “Financial 

Bid”. 

These envelopes than be put inside one outer envelope and sealed, 

duly marking the outer envelope as “Technical Bid and Financial Bid”. 

1.19.2  The envelopes shall 

(a) be addressed to Nodal Officer/Employer at the following 

address. 

(Insert address of office for bid submission), and 

(b) bear the following identification: 

Bid for ………………………………………… (Name of contract) 

Bid reference no……………………………. (Insert number) 

DO NOT OPEN BEFORE (time and date for opening, per Clause 

23) 

Name and address of the bidder. 

The tender complete in all respect should be put in the tender box (marked 

tender No_________) in the office of __________________________ upto________ p.m. on 

due date and open at ___________ on the same date in presence of such of the 

tenderers who may wish to be present. 
 

1.19.3 In addition to the identification required in Sub-Clause 1.19.2, the 

inner envelopes shall indicate the name and address of the bidder of 

the bidder to enable the bid to be returned unopened in case it is 

declared late, pursuant to Clause 1.21, or the bid is declared non-

responsive. If the outer envelopes are not sealed and marked as 
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above, the Employer will assume no responsibility for the 

misplacement or premature opening of the technical bid and financial 

bid. 

1.20  Deadline for submission of the Bids  

1.20.1     Bids must be received by the Employer at the address specified above 

not later than in the event of the specified date for the submission of 

bids being declared a holiday by the Employer. The bids will be 

received upto the appointed time on the next working day. 
 

1.20.2  The Employer may extend the deadline for submission of bids by 

issuing an amendment in accordance with Clause 1.10, in which case 

all rights and obligations of the Employer and the bidders previously 

subject to the original deadline will then be subject to the new 

deadline. 
 

1.20.3 In case of tender document being downloaded from the web site, at 

the time of submission of (the hard copy of) the tender document. The 

tenderer shall give an undertaking that no change have been made in 

document. He shall be giving an undertaking that no change have 

been made in document. He shall be issued a printed set of document 

under acknowledgment with a condition that the printed version of 

the port tender document will be treated as authentic tender and if 

any discrepancy is noticed at any stage between the Port’s tender 

document and the one submitted by the tenderer, the conditions 

mentioned in the Port’s printed document shall prevail. Besides, the 

tenderer shall be liable for legal action for the lapses. Insert time and 

date; this should be the same as those given in the invitation for Bids 

Clause No.1.20. 

1.21  Late Bids 

1.21.1  Any bid received by the Employer after the deadline prescribed in 

Clause 1.20 will be considered as non-responsive. 

1.22.    Modification and Withdrawal of Bids 
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1.22.1 Bidders may modify or withdraw their bids before the deadline 

prescribed in Clause 1.20. 

1.22.2. Each Bidder’s modification or withdrawal notice shall be prepared, 

sealed, marked, and delivered in accordance with Clauses 1.18 &1.19, 

with the outer and inner envelopes additionally marked 

“MODIFICATION” or “WITHDRAWAL” as appropriate. 

1.22.3.No bid may be modified after the deadline for submission of bids. 

1.22.4. Withdrawal or modification of a Bid between the deadline for 

submission of bids and the expiration of the original period of bid 

validity in Clause 1.15.1 above or as extended pursuant to Clause 

1.15.2 may result in the forfeiture of the Bid security pursuant to 

Clause 1.16. 

1.22.5 Tenders with any condition, including conditional rebate shall be 

rejected. However, tenders with unconditional rebate will be 

accepted. 

E.  BID OPENING AND EVALUATION 

1.23.  Bid opening 

1.23.1  On the due date and appointed time as specified in clause 1.20, the 

Employer will first open preliminary bid. The bidder who have not 

paid the requisite tender fee and /or not submitted bid securing 

declaration form, the bid shall not be considered & their Technical & 

price bid will not be opened. Thereafter remaining Technical bids 

received (except those received late) including modifications made 

pursuant to clause 1.22 in presence of the bidders or their 

representative who choose to attend. In the event of the specified date 

for Bid opening being declared a holiday by the Employer, the bids 

will be opened at the appointed time and location on the next working 

day. 

1.23.2. Envelopes marked “WITHDRAWAL” shall be opened and read out 

first. Bids for which an acceptable notice of withdrawal has been 

submitted pursuant to Clause 1.22 shall not be opened. 
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Bidder’s name, withdrawals, modifications of technical bid, the 

presence of  bid security and such other details, as the Employer may 

consider appropriate will be announced by the Employer at the 

opening. 

 

1.23.3. If all Bidders have submitted unconditional Bids together with 

requisite bid security, then all bidders will be so informed then and 

there. If any Bid contains any deviation from the Bids documents 

and/or if the same does not contain Bid security in the manner 

prescribed in the Bid documents, then that Bid will be rejected and 

the Bidder informed accordingly. The sealed financial bid containing 

priced BOQ will be returned to him without opening. All valid 

financial bids whose technical bids have been determined to be 

substantially responsive in accordance with Clause 1.26 hereof, shall 

be opened on the specified date from declaring the results of the 

Technical Bid, in presence of the bidders or their representatives who 

choose to attend. The Bidder’s name, the Bid prices, the total amount 

of each Bid and of any alternative Bid (if alternatives have been 

requested or permitted), any discounts, Bid modifications and 

withdrawals, and such other details as the Employer at the opening. 

Any bid price, discount, or alternative Bid price which is not read out 

and recorded at Bid opening, will not be taken into account in Bid 

evaluation.  

 
1.23.4  The Employer shall prepare minutes of the Bid opening, including the 

information disclosed to those present in accordance with sub clause 

23.3 and the minutes shall form part of the contract. 

1.24.  Process to be confidential. 

Information relating to the examination, clarification, evaluation and 

comparison of the bids and recommendations for the award of a 

contract shall not be disclosed to Bidders or any other persons not 

officially concerned with such process until the award to the 

successful bidder has been announced. 
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 1.25.  Clarification of Bids 

To assist in the examination and comparison of Bids, the Employer 

may, at his discretion, ask any Bidder for clarification of his Bid, 

including breakdown of unit rates. The request for clarification and 

the response shall be writing or by cable, but no change in the price 

or substance of the Bid shall be sought, offered, or permitted except 

as required to conform the correction of arithmetic errors discovered 

by the Employer in the evaluation of the Bids in accordance with 

Clause 1.27. 
 

Subject to above para, no Bidder shall contact the Employer on any 

matter relating to his bid from the time of the bid opening to the time 

the contract is awarded. If the Bidder wishes to bring additional 

information to the notice of the Employer, he should do so in writing. 
 

Any effort by the Bidder to influence the Employer’s bid evaluation, 

bid comparison or contract award decisions, may result in the 

rejection of his bid. 

 

1.26.  Examination of Bids and Determination of Responsiveness 

1.26.1  Prior to detailed evaluation of Bids, the Employer will determine 

whether each Bid (a) meets the eligibility criteria defined in Clause 

1.4 (b) has been properly signed by an authorized signatory 

(accredited representative) holding power of Attorney in his favor. 

The Power of Attorney shall inter alia include a provision to bind the 

Bidder to settlement of disputes clause; (c) is accompanied bythe 

required Bid security and; (d) is responsive to the requirements of the 

Bidding documents. 

1.26.2  A substantially responsive Technical and Financial Bid is one which 

conforms to all the terms, conditions and specification of the Bidding 

documents, without material deviation or reservation. A material 

deviation or reservation is one (a) which affects in any substantial 

way the scope, quality or performance of the works; (b) which limits 

in any substantial way, the Employer’s rights or the Bidder’s 
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obligations under the Contract; or (c) whose rectification would affect 

unfairly the competitive position of other Bidders presenting 

responsive Bids. 

1.26.3  If a Technical Bid is not substantially responsive, it will be rejected by 

the Employer, and may not subsequently be made responsive by 

correction or withdrawal of the non-conforming deviation or 

reservation. 

1.26.4  The envelop marked as financial bid of those bidders whose technical 

bid has been determined to be non-responsive shall not be opened 

and will be returned unopened. 

 

1.27.  Correction of Errors. 

1.27.1 Bids determined to be responsive will be checked by the Employer for 

any arithmetic errors. Errors will be corrected by the Employer as 

follows: 

(a) Where there is a discrepancy between the rates in figures and in words, 

the rate in words will govern; and 

(b) Where there is a discrepancy between the unit rate and the line item 

total resulting from multiplying the unit rate by the quantity, the unit 

rate as quoted will govern. 

1.27.2 The amount stated in the Bid will be adjusted by the Employer in 

accordance with the above procedure for the correction of errors and, 

with the concurrence of the Bidder, shall be considered as binding upon 

the bidder. If the bidder does not accept the corrected amount the Bid 

will be rejected, and the Bid security may be forfeited in accordance 

with Sub-Clause 1.16.F. (B). 

1.28.  NIL 

1.29  Evaluation and Comparison of Bids 
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1.29.1 The Employer will evaluate and compare only the bids determined to 

be responsive in accordance with Clause 1.26. 

1.29.2 In evaluating the Bids, the Employer will determine for each Bid the 

evaluated Bid Price by adjusting the Bid Price as follows: 

(a) Making any correction for errors pursuant to Clause 1.27; 

(b) Making appropriate adjustments to reflect discounts or other price 

modification offered in accordance with Sub Clause 1.22.5 

1.29.3. The estimated effect of the price adjustment conditions under Clause 

3.47 of the conditions of contract, during the period of 

implementation of the Contract, will not be taken into account in Bid 

evaluation. 

1.29.4. If the Bid of the successful Bidder is seriously unbalanced in relation 

to the Nodal Officer or his nominee’s estimate of the cost of work to 

be performed under the contract, the Employer may require the 

Bidder to produce detailed price analyses for any or all items of the 

Bill of Quantities, to demonstrate the internal consistency of those 

prices with the implementation/construction methods and schedule 

proposed. 

F.  AWARD OF CONTRACT 

1.30  Award Criteria 

1.30.1 The Employer will award the Contract to the Bidder whose Bid has 

been determined to be responsive to the Bidding documents and who 

has offered the lowest evaluated Bid Price, provided that such Bidder 

has been determined to be (a) eligible in accordance with the 

provisions of Clause 1.3, and (b) qualified in accordance with the 

provisions of Clause 1.4. The second bidder (i.e.L2) shall be kept in 

reserve and may be invited to match the bid submitted by the (L1) 

bidder in case such bidder withdraws or is not selected for any 

reason. 
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1.31  Employer’s Right to accept any Bid and to reject any or all. 

Notwithstanding clause 1.30, the Employer reserve the right to accept 

or reject any bid and to cancel the bidding process and reject all bids, 

at any time prior to the award of contract, without thereby incurring 

any liability to the affected bidder or bidders of the grounds for 

Employer’s action. 

 

1.32  Notification of Award and Signing of Agreement  

1.32.1 The Bidder whose bid has been accepted will be notified of the award 

by the Employer prior to expiration of the Bid validity period by cable, 

telex or facsimile confirmed by registered letter. This letter 

(hereinafter and in the Conditions of Contract called the “Letter of 

Acceptance”) will state the sum that the Employer will pay the 

Contractor in consideration of the execution, completion and 

maintenance of the works by the Contractor as prescribed by the 

Contract (hereinafter and in the Contract called the “contract Price”). 

1.32.2. The notification of award will constitute the formation of the Contract 

subject only to the furnishing of a performance security in accordance 

with the provision of Clause 1.33. 

1.32.3. The Agreement will incorporate all correspondence between the 

Employer and the successful bidder. It will be signed by the employer 

and sent to the successful Bidder within (28 days of award of work 

for global tender and  

Within 14 days for domestic tender) following the notification of 

award along with the Letter of Acceptance. Within (28 days for global 

tender and within 21 days for domestic tender) of receipt, the 

successful Bidder will furnish the performance security and sign the 

Agreement with the Employer. 
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1.32.4 Upon the furnishing by the successful Bidder of the Performance 

Security, the Employer will promptly notify the other Bidders that 

their Bids have been unsuccessful and release their Bid security. 

1.33.  Performance Security 

          Security Deposit shall consist of two parts; a) Performance Guarantee to be 

submitted at award of work, and b) Retention money to be recovered from 

Running Bills. 

 

 

Security Deposit shall be 10% of Contract price of which 5% of contract price 

should be submitted as Bank Guarantee, or Demand Draft within 21 days of 

receipt of Letter of Acceptance and balance 5% recovered as Retention Money 

from Running Bills. Recovery of 5% of Retention Money to commence from 

the first bill onwards @ 5% of bill value from each bill. Retention Money be 

refunded within 14 days from the date of payment of final bill. Balance SD to 

be refunded immediately not later than 14 days from completion of defect 

liability period. (subject to fulfillment of clause no 5.24). 

Failure of the Successful Bidder to comply with the requirements as 

mentioned above shall constitute sufficient grounds for cancellation of the 

award of work and forfeiture of bid security and/or the bidder can be 

disqualified from bidding for any contract with DPT for a period of three 

years from the date of notification.” 
 

1.34  Advance Payment 

1.34.1 The Employer will provide an Advance payment on the Contract Price 

as stipulated in the Conditions of Contract, subject to maximum 

amount, as stated in the Contract Clause 3.51. 

1.35  Conciliator  

1.35.1 The Employer proposes that CIDC – SIAC Arbitration Centre be 

appointed as Conciliator under the contract as provided in sub-clause 

3.24.1 of condition of contract. If the bidder disagrees with this 

proposal, the bidder should so state in the bid. 

1.36.  Corrupt or Fraudulent Practices 

1.36.1 The Employer requires that Bidders/Suppliers/Contractors under 

this contract, observe the highest standard of ethics during the 

procurement and execution of this contract. In pursuance of this 

policy, the Employer: 
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(a) Defines, for the purpose of these provisions, the terms set forth       

below as follows: 

(i) “Corrupt practice” means the offering, giving, receiving or soliciting of 

anything of value to influence the action of a public official in the 

procurement process or in contract execution; and  

(ii) “fraudulent practice” means a misrepresentation of facts in order to 

influence a procurement process or the execution of a contract to the 

detriment of the Employer, and includes collusive practice among 

Bidders (prior to or after bid submission) designed to establish bid 

prices at artificial non-competitive levels and to deprive the Employer 

of the benefits of free and open competition. 

 

(b)  Will reject a proposal for award of work if he determines that the 

Bidder recommended for award has engaged in corrupt or fraudulent 

practices in competing for the contract in question. 

(c) Will declare a Bidder ineligible, either indefinitely for a stated period 

of time, to be awarded a contract/contracts if he at any time 

determines that the Bidder has engaged in corrupt or fraudulent 

practices in competing for or in executing, the contract. 

1.36.2 Submission of fraudulent documents shall be treated as major 

violation of the tender procedure and in such cases the Port shall be 

resort to forfeiture of EMD/SD/BG of the bidder, apart from 

blacklisting the firm for the next 3 years. 

1.36.3  Furthermore, Bidders shall be aware of the provision stated in sub-

clause 3.59.2 of the conditions of Contract. 

 

 

Contractor       Superintending Engineer (C) 

 

DEENDAYAL PORT AUTHORITY 
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SECTION: 2 

 

 

FORMS OF BID, QUALIFICATION 

INFORMATION 

 

 
TABLE OF FORMS  

 

1. FORM OF BID 

2. CONTRACTOR’S BID  

3. PRE-QUALIFICATION OF BIDDERS  

4. LETTER OF ACCEPTANCE  

5. NOTICE TO PROCEED WITH THE 

WORK  

6. AGREMENT FORM 
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SPECIMEN FOR FORM OF BID 
(To be executed on bidder’s letter head) 

To  

The SUPERINTENDING ENGINEER (C), 

DEENDAYAL PORT AUTHORITY, 

First Floor, A.O.Building, Room no 207, 

Annexe-1,  Gandhidham-370201, 

KUTCH DISTRICT, GUJARAT STATE, INDIA 

 

We, the undersigned, declare that: 

 
(a) we have examined and have no reservations to the tender documents, 

including addenda and clarifications issued  

(b) we offer to execute the work in conformity with the tendering documents 

and in accordance with the delivery schedules specified in the schedule of 

requirements  in accordance with the tender document  

(c) The total price of our tender, excluding any discounts offered in item(d) 

below, is [ insert the total tender price in words and figures, indicating the 

various amounts and the respective currencies];[in case of techno-

commercial offer it shall be mentioned that ‘as filled in the price bid’]  

(d) The discounts offered and the methodology for their application are: 

Discounts. if our tender is accepted, the following discounts shall apply.  

Methodology of application of the discounts. The discounts shall be 

applied using the following method: 

(e) our tender shall be valid for the period of time specified in [ITB Sub-clause 

1.15.1], from the date fixed for the tender submission deadline in 

accordance with [ITB Sub- clause 1.20.1] , and it shall remain binding upon 

us and may be accepted at any time before the expiration of that period or 

any extended period accordance with [ITB Sub-clause 1.15.2]; 

 
(f) If our tender is accepted, we commit to submit a performance guarantee in 

accordance with [insert relevant clause no., ITB Sub-clause 1.33] for the due 

performance of the contract, as specified in specimen form for the purpose.  

(g)  We, including any subcontractors or contractors for any part of the contract, 

(h) We have no conflict of interest in accordance with [ITB Sub-clause no 

1.3.2]. 
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(i) Our firm, its affiliates or subsidiaries- including any subcontractors or 

contractors for any part of the contract – has not been declared ineligible by 

the port, under laws of India or official regulations in accordance with[ITB 

Sub-clause no.1.3.4] 

(j) We understand that  this tender, together with your written acceptance 

thereof included in your notification of award, shall constitute a binding 

contract between us, until a formal contract agreement is prepared and 

executed in accordance with[ITB Sub-clause 1.32] and as per specimen 

from the purpose; 

(k) We understand that you are not bound to accept the lowest evaluated tender 

or any other tender that you may receive.     

(l)  We also make specific note clauses of [ITB, NIT] under which the contract is 

governed. 

(m) In case of out station firms, having a branch in India for liaison 

purposes, please mention the name of the contact person and Tel. no., Fax. 

no., and mail-Id and also the complete postal address of the firm.   

(n) We understand that the communication made with the firm at (m), by the 

port shall be deemed to have been done with us.  

 

Signed: [insert signature of person whose name and capacity are shown] 

In the capacity of [insert legal capacity of person signing the form of tender]  

Name:[insert complete name of person signing the form of tender] 

Duly authorized to sign the tender for and on behalf of: [insert complete name 

of tenderer] 

Dated on____________ day of ______________, ____________ (insert date of signing) 
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CONTRACTOR’S BID 

 

Description of the works: - “Development of Container Terminal at Tuna-Tekra 

‘Common Road connectivity from Take of point upto back up area’, Stage-I.  

 

BID  

 

TO  

                  ----------------------------------------------------------- (The employer) 

Address  

                 ------------------------------------------------------------------------------- 

 

GENTLEMEN, 

 

 We offer to execute the works described above in accordance above with the 

conditions of 

Contract accompanying this bid for the contract price of ____________________(in 

figures) 

 

___________________________________( in letters) 

 

The advance payment required / not required as per rule. 

We accept appointment of ___________________________ as the conciliator’s letter. 

Or 

We do not accept the appointment of _________________________________ as the 

conciliator and proposed instruct that _______________ be appointed as conciliator 

who’s daily fees and biographical data are attached. 

 

This bid and your written acceptance of it shall constitute a binding contract 

between us.  

We understand that you are not bound to accept the lowest or any bid you receive. 

We undertake that, in competing for(and, if the award is made to us, in executing) 

the above contract, we will strictly observe the laws against fraud and corruption in 

force In India namely “prevention of corruption act 1988” 

We hereby confirm that this bid complies with the bid validity and security 

required by the bidding documents. 

We attach herewith our copy of permanent account number (PAN) 

 

Yours faithfully, 

 

 

Authorized Signature: 

Name& title of signatory 

Name of Bidder  

Address 

Notes: 

To be filled in by the bidder, together with his particulars and date of submission 

at the bottom of the form of bid. 
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PRE-QUALIFICATION OF BIDDERS 

 
The information to be filled in by the bidder in the following pages will be used for 

purposes of pre-qualification as provided for in the instructions to tenderers. 

1. Only for individual bidders  

 

1.1 Constitution or legal status of bidder (attach copy) 

 

• Place of registration  

 

• Principal place of business 

 

• Power of attorney of signatory of bid(Attach) 
 

2. Turnover of the firm/ JV  

 

 

YEAR 

 

                         TURN OVER 

 

2019-20 

 

2020-21 

 

2021-22 

 

Average 

 

 

 

 

 
Attachments: Financial reports for the last three years; balance sheets, profit and 

loss statement, auditors reports( in case of companies/ corporation) etc., list them 

below and attach copies. 

 

3. Similar works 

 

Particulars Year  No. of works Value 

 
Total value 

completed similar 

work as defined in 

the tender 

document during 

last 7 years 

2015-16   

2016-17   

2017-18   

2018-19   

2019-20   

2020-21   

2021-22   
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Attachments:  Supporting documents, viz., successful completion certificates from 

clients, other documentations to substantiate the similarity of work as per definition 

of “similar work” employers reserves the right to verify the information; 

4. Information on bid capacity (works for which bids have been submitted and 

works which are yet to be completed) as on the date of this bid. 

(A) Existing commitments and on-going works. 

 

Descripti

on of 

work 

Plac

e & 

stat

e 

Contra

ct no.& 

date  

Name 

& 

addres

s of 

port 

or 

Dept. 

Value 

of 

contra

ct 

Rs 

Stipulate

d 

Period of 

completio

n  

Value of 

remainin

g to be 

complete

d  

Anticipat

ed date of 

completio

n 

1 2 3 4 5 6 7 8 

        

. 

(B) Works for which bids already submitted 

 

Description 

of work 

Place 

& 

state 

Name& 

address 

of port 

or Dept. 

Value of 

contract 

Rs 

Stipulated 

Period of 

completion  

Date 

when 

decision 

is 

expected  

Remarks if 

any 

1 2 3 4 5 6 7 

       

. 

Attach certificates from the nodal officer or his nominee(s)-in-charge. 

 
5. The following contractor’s Equipment are essential for carrying out the works. 

The bidder should list all information requested below. 

 

Item of 

equipment 

Requirement 

no. capacity 

Owned/leased 

/to be 

procured 

No.s/ 

capacity 

Age/condition Remarks(from 

whom to be 

purchased) 

1 2 3 4 5 6 
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6. Qualification and experience of key personnel proposed for administration and 

execution of the contract. Attach biographical data. Refer also to sub. clause 1.4.2 (e) 

of instructions to bidders and sub.clause 3.9.1 of the conditions of contract. 

 

Position Name Qualification Years of 

experience 

(general) 

Years of 

experience in 

the proposed 

position 

Project 

manager 

    

Discipline 

specialist etc., 

    

 
 

7. Proposed sub-contracts and firms involved. 

 

Sections of the 

works 

Value of sub-

contract 

Sub-contractor 

(name and 

address) 

Experience in 

similar work 

    

    

    

 
 

8. Information on litigation history in which the bidder is involved. 

 

Other 

party(ies) 

Port / Dept. Cause of 

dispute 

amount Remarks 

involved 

showing 

present status 

     

 

9. Additional information bidder may like to submit 

 
Duly authorized to sign this authorization on behalf of (insert complete name of 

tenderer) 

 

Dated on_____________________ day of __________________________[insert date of signing] 
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LETTER OF ACCEPTANCE 
(On letterhead paper of the port) 

 

                                                              _______________________ (date) 

 

TO: ___________________________ 

(Name and address of the contractor) 

 

 

Dear Sirs, 

 

              Sub:                 Tender no C-03/2023 

“Development of Container Terminal at Tuna-Tekra ‘Common Road 

connectivity from Take of point upto back up area’, Stage-I”. 

 

           Ref:                  Your bid dated  

                                        And [list the correspondence with the bidder]  

 
              This is to notify you that your bid dated___________________ for execution of the 

________________________ (name of the contract and identification number, as given in 

the instructions to bidders) for the contract price of rupees _________________(amount 

in words and figures as corrected and modified in accordance with the tender 

document is here by accepted by the employer/board) 

                You are hereby requested to furnish performance security, in the form 

detailed in tender document for an amount of Rs.______________ within {________} days 

of the receipt of this letter of acceptance valid upto 28 days from the date of 

completion obligations expiry of taking over certificate subject to removal of defects 

period i.eupto ________ and also sign the contract agreement within{_________}days of 

the receipt of this letter of acceptance , failing which action as stated in the tender 

document will be taken. 

                    Detailed letter of acceptance will follow. 

                    Please acknowledge receipt. 

  Yours faithfully  

 

                                                                        Authorized signature  
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ISSUE OF NOTICE TO PROCEED WITH THE WORKS 
(Letterhead of the Port) 

 

                                                                             ______________dated 

 

To  

(Name and address of the contractors)  

 

Dear Sirs, 

 

                 Sub:  Tender no.   “Development of Container Terminal at Tuna-Tekra 

‘Common Road connectivity from Take of point upto back up area’, Stage-I”. 
 

Ref:        Letter of acceptance no. dated 

 

                           Pursuant to your furnishing the requisite security as stipulated in 

[clause 3.52 of general conditions of contract] and signing of the contract for 

execution of the ________________ you are hereby instructed to precede with the 

execution of the said works in accordance with the contract documents. It is here by 

notified that the [site] is being handed over to you for execution of work in 

accordance with the contract documents. 

 

 

Yours faithfully, 

 

 

(Signature, name and title of  

Signatory authorized to sign on 

Behalf of employer/board) 
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SPECIMEN CONTRACT AGREEMENT 

(to be executed on Rs.300-non-judicial stamp paper) 

[the successful tenders shall fill in this form in Accordance with the instructions 

indicated] 

THIS CONTRACT AGREEMENT is made 

The [insert: number] day of [insert: month], [insert: year] 

 

Between 

(1) The Board of Deendayal Port Authority, an autonomous body of the Ministry 

of SHIPPING-PORTS AND WATERWAYS of the Government of INDIA, 

incorporated under the Major Port Authority Act, 2021 as amended 

thereafter, under the laws of India and having its principal place of business 

at A.O. Building, Post Box No.50, Gandhidham – (Kutch), Gujarat State, India 

(hereinafter called” the Board”), and  

 

(2) [insert name of the contractor ], [incorporated under] the laws of [country of 

contractor] and having its place of business at [insert: address of contractor] 

(hereafter called “the contractor”) 

 

WHEREAS the employer board invited tenders against tender no.[number] for 

execution of [tender title and brief description] and has accepted a tender by the 

contractor in accordance with the supply/delivery schedules, in the sum 

of[insert contract price in words and figures, expressed in the contract currency 

(ies)] (hereafter called “contract price”) 

 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 

 

1. In this agreement words and expressions shall have the same meanings as 

per respectively assigned to them in the conditions of contract refer to. 

 
2. the following  documents shall constitute the contract between the 

employer/ board and the contractor, and each shall be read and construed 

as an integral part of the contract: 
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(a) This contract agreement; 

 

(b) Special conditions of contract; 

 

(c) General conditions of contract; 

 
(d) Technical requirements (including schedule of requirements and 

technical specifications, drawings ); 

(e) Notice inviting tender; 

 

(f) Replies issued to the pre-bid queries, addenda if any 

issued[numbers and date]; 

 

(g) The contractor’s bid and original price and delivery schedules; 

 

(h) The employer/ board’s notification of award; 

 

(i) [correspondence the employer/board has exchanged with the 

bidder till and after award of contract[specific letters and dates]]  

 

(j) And [add here any other documents]   

 

AND WHEREAS 

 

EMPLOYER/BOARD accepted the bid of CONTRACTOR for the 

provision and the execution of WORK at the CONTRACT PRICE as 

indicated in CONTRACT upon the terms and subject to the conditions 

of contract. Now this CONTRACT AGREEMENT witnessed and it is 

hereby agreed and declared as follows: 

 

3. In consideration of the payment to be made to CONTRACTOR for work to 

be executed by him. CONTRACTOR hereby covenants with EMPLOYER/ 

BOARD what CONTRACTOR shall and will duly provide, execute and 

complete work and things in CONTRACT, mentioned or described or which 

are to be implied there from or may be reasonably necessary for completion 

of work and the times and in the manner and subject to the terms and 

conditions or stipulations mentioned in CONTRACT. 
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4. In consideration of the due provision, execution and completion of work by 

the contractor in accordance with the terms of the contract, the employer / 

board does hereby agree with contractor that employer /board will pay to 

contractor the respective amounts for the work actually done by him ad 

approved by employer/board as per payment terms accepted in contract 

and payable to contractor under provision of contract at such manner as 

provided for in the contract. 

 
5. In consideration of the due provision, execution and completion of work, 

contractor done hereby agree to pay such sums as may be due to employer/ 

board for the services rendered by employer/ board to contractor as set 

forth in contract and such other sums as may become payable to employer/ 

board towards loss, damage to the employer/ board’s equipment, materials 

etc. and such payments to be made at such time and in such manner as is 

provided in the contract. 

 

IN WITNESS where of the parties hereto have caused this agreement to be 

executed in accordance with the laws of [insert name of the contract 

governing law country] on the day, month and year indicated above. 

 

For and behalf of the employer/ board 

 

 

Signed: [insert signature] 

 

In the capacity of [insert title or other appropriate designation] 

 

In the presence of [insert identification of official witness] 

 

For any behalf of the contractor  

 

Signed: [insert signature of authorized representatives of the contractor] 

 

In the capacity of [insert title or other appropriate designation] 

 

In the presence of [insert identification of official witness] 
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SECTION 3 

 

 

CONDITIONS OF CONTRACT 
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CONDITIONS OF CONTRACT 
 

A. General  

 

3.1   Definitions  

 
3.1.1 Terms which are defined in the Contact Data are not also defined in 

the Conditions of Contract but keep their defined meanings capital 

initials are used to identify defined terms. 

Bill of Quantities means the priced and completed Bill of Quantities forming 

part of the Bid. 

Compensation Events are those defined in Clause 3.44 

The Completion Date is the date of Completion of the Works as certified by the 

Nodal Officer or his nominee in accordance with Sub Clause 3.55.1 

The Contract is the contract between the Employer and the Contractor to 

execute, complete and maintain the Works. It consists of the documents listed in 

Clause 3.2.2 below. 

The Contract Data defines the documents and other information which 

comprise the Contract. 

The Contractor is a person or corporate body whose Bid to carry out the Works 

has been accepted by Employer. 

The Contractor’s Bid is the completed Bidding documents submitted by the 

Contractor to the Employer. 

The Contract Price is the stated in the letter of acceptance and thereafter as 

adjusted in accordance with the provisions of the Contract. 

Days are calendar days, months are calendar months. 

A Defect is any part of the Works not completed in accordance with the Contract. 

The Defects Liability Period is the Period named in the Contract Data and 

calculated from the Completion Date. 

The Employer is the party who will employ the contractor to carry out the 

Works. 
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The Nodal Officer or his nominee is the person named in the Contract Data (or 

any other Competent person appointed and notified to the contractor to act in 

replacement of the Nodal Officer or his nominee) who is responsible for 

supervising the Contractor, Administering the Contract, certifying payments due 

to the Contractor, issuing and valuing Variations to the contract, awarding 

extensions of time and valuing the Compensation Events. 

Equipment is the Contractor’s machinery and vehicles brought temporarily to 

the Site to construct the Works. 

The Initial Contract Price is the Contract Price listed in the employer’s Letter 

of Acceptance. 

The Intended completion Date is the date on which it is intended that the 

Contractor shall complete the works. The Intended Completion Date is specified 

in the Contract Data. The Intended Completion Date may be revised only by the 

Nodal Officer or his nominee by issuing an extension of time. 

Materials are all supplies, including consumables, used by the contractor for 

incorporation in the Works. 

Plant is any integral part of the Works which is to have mechanical, electrical, 

electronic or chemical or biological function. 

The Site is the area defined as such in the Contract Data. 

Site Investigation Reports are those which were included in the Bidding 

documents and are factual interpretative reports about the surface and 

subsurface conditions at the site. 

Specification means the Specification of the Works included in the Contract and 

any modification or addition made or approved by the Nodal Officer or his 

nominee. 

The Start Date is given in the Contract Data. It is the date when the Contractor 

shall commence execution of the works. It does not necessarily coincide with any 

of the Site Possession Date. 

A Subcontractor is a person or corporate body who has a Contract with the 

Contractor to carry out a part of the work in the Contract which includes work 

on the site. 



        
 

49

Temporary Works are works designed, constructed, installed and removed by 

the Contractor which are needed for construction or installation of the Works. 

A Variation is an instruction given by the Nodal Officer or his nominee which 

varies the Works. 

The Works are what the Contract requires the Contractor to construct, install 

and turn over to the Employer as defined in the Contract Data. 

The Trained Work Person are those employed/proposed to be employed by 

the Contractor at the Project Site, who have participated and are in possession 

of a valid Competency Certificate through a programme run under the auspices 

of a University, State Technical Board, Ministry of Government of India. 

Board – Board of Deendayal Port Authority a body corporate under the Major 

Port Act, 1963 as amended from time to time.  

Chairman means the Chairman of the Deendayal Port Authority.  

 

3.2 Interpretation 

3.2.1 In interpreting this Condition of Contract, singular also means plural, 

male also means female or neuter and the other way around. Headings 

have no significance. Words have their normal meaning under the 

language of the Contract instructions clarifying queries about the 

Conditions of Contract. 

3.2.1.1 If sectional completion is specified in the Contract Data, references in the 

Conditions of Contract to the Works, the Completion Date, and the 

Intended Completion Date apply to any Section of the Works (other than 

references to the Completion Date and Intended Completion date for the 

whole of the Works). 

3.2.2  The documents forming the Contract shall be interpreted in the following 

order of priority: 

1. Agreement 

2. Letter of Acceptance and notice to proceed with Works Contractor’s Bid. 

3. Contract Data 
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4. Conditions of Contract including Special Conditions of Contract 

5. Specifications 

6. Drawings 

7. Bill of quantities and  

8. Any other documents listed in the Contract Data as forming part of the 

Contract. 

 

3.3  Language and Law 

3.3.1 The language of the Contract and the law governing the Contract are 

stated in the Contract Data. 

3.4  Nodal Officer or his nominee’s Decisions 

3.4.1 Except where otherwise specifically stated, the nodal officer or his 

nominee will decide contractual matters between the Employer and 

the Contractor in the role representing the Employer. 

3.5  Delegation 

3.5.1 The Nodal officer or his nominee may delegate any of the duties and 

responsibilities to other people except to the Conciliator after 

notifying the Contractor and may cancel any delegation after 

notifying the Contractor. 

3.6  Communications 

3.6.1. Communications between parties which are referred to in the 

conditions are effective only when in writing. A notice shall be 

effective only when it is delivered (in terms of Indian Contract Act 

1872). 

3.7  Joint Venture 

Companies/Contractors may jointly undertake contract/contracts. The 
number of partners in JV/Consortium shall be limited to maximum of three. 
Each entity would be jointly and severely responsible for completing the 
task as per the contract, however declaration of the Lead member (JV has 
to designate one partner as Lead Member in their MOU) to be indicated 
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by bidders. The firms with at least 26% equity holding each are allowed to 
jointly meet the eligibility criteria.  

(i) A legally binding Joint venture / Consortium Agreement signed by 
authorized signatories of all the partners of the JV/Consortium, as 
per the proforma of joint venture/consortium agreement at section 
-8. 

(ii) Power of attorney duly executed and signed by legally authorized 
signatories of all the partners, authorizing the Lead Partner (a) to 
submit bid, negotiate and conclude contract and incur all liabilities 
therewith on behalf of the partner(s) of the JV/Consortium during the 
bidding process; and (b) in the event of a successful bid, to incur 
liabilities and receive instructions for and on behalf of the partner(s) 
of the JV /Consortium and to carry out the entire execution of the 
contract including payment, exclusively through Lead Partner, as 
per theproforma of power- of-attorney for lead member of jv/ 
consortium at Section -8 , which shall be duly authenticated by a 
notary public or equivalent certifying authority, shall be enclosed 
with the bid. 

(iii) The bid and in the case of the successful bidder, the Agreement, 
shall be signed and / or executed in such a manner for making it 
legally binding on all partners (including operative parts of the 
ensuing Contract in respect of Agreement of Arbitration, etc.). The 
Contract shall be signed by legally authorized signatories of all 
partners. 

(iv) The Lead Partner shall be authorized to receive instructions for and 
on behalf of the partners of the Joint venture and entire execution of 
the Contract including payment shall be carried out exclusively 
through the Lead Partner. A Statement to this effect should be 
included in the Joint Venture Agreement. 

(v) All partners of the Joint Venture shall be liable jointly and severally 
for the execution of the Contract in accordance with the Contract 
terms, and a Statement to this effect should be included in the Joint 
Venture Agreement. 

(vi) Bid Security as required shall be furnished by Lead Member of Joint 
venture. 

(vii) Performance Guarantee, as required, will be furnished by Lead 
Member of Joint venture. 

(viii)Participation by a firm in more than one JV /Consortium is not 
permissible. A firm who submits bid on individual capacity is not 
eligible to be a partner of a JV /Consortium. In case a firm's name 
appears in more than one bid then both application may be rejected. 
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(ix) Each partner must submit the complete documentation, or portions 
applicable thereto, required qualifying the firm forbidding. 

(x) All the partners of the JV/Consortium shall be jointly and severally 
liable for due performance, recourse/sanctions within the joint 
venture in the event of default of any partner and arrangements for 
providing the required indemnities. 

(xi) Notwithstanding demarcation or allotment of work among the 
partners, each partner shall be liable for non-performance of the 
whole contract irrespective of their demarcation or share of work. 

(xii) The Lead Partner shall be authorized to act on behalf of the 
JV/Consortium. 

(xiii)All the correspondences between the Employer and the contractor 
shall be routed through the Lead Partner. 

(xiv) In the event of default by the Lead Partner, it shall be 
construed as default of the Contractor; and Employer will take action 
under relevant clause(s) of the Bid Document and/or General Terms 
and Conditions of Contract. 

(xv) An undertaking that all the partners are jointly and severally liable 
to the Employer for the performance of the contract shall be 
enclosed with the bid. 

(xvi) In the event of any partner leaving the JV, it shall be 
intimated to the Employer within 30 days by other partner(s). Failure 
to do so shall be construed as default of the contractor and the 
Employer may take action under relevant clause(s) of the Bid 
Document and/or General Terms and Conditions of Contract. 

(xvii) The contractor shall not alter its composition or legal status 
without the prior written permission of the Employer. Failure to do 
so shall be construed as default of the contractor and the Employer 
may take action under relevant clause(s) of the Bid Document 
and/or General Terms and Conditions of Contract. 

(xviii) One of the partners of JV/Consortium should have 
downloaded the bid documents. 

 

3.8  Subcontracting 

3.8.1 The Contractor may subcontract with the approval of the Nodal 

Officer or his nominee but may not assign the Contract without the 

approval of the Employer in writing. Subcontracting does not alter the 

Contractor’s obligations. 
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3.8.2  Other Contractor  

The Contractor shall co-operate and share the Site with other 

contractors, public authorities, utilities, and the Employer between 

the dates given in the Schedule of other contractors. The Contractor 

shall as referred to in the Contract Data, also provide facilities and 

services for them as described in the Schedule. The employer may 

modify the schedule of other contractors and shall notify the 

contractor of any such modification. 

3.9  Personnel 

3.9.1 The Contractor shall employ the key personnel named in the Schedule 

of Key Personnel as referred to in the Contract Data to carry out the 

functions stated in the Schedule or other personnel approved by the 

Nodal Officer or his nominee. The Nodal Officer or his nominee will 

approve any proposed replacement of Key personnel only if their 

qualifications, abilities, and relevant experience are substantially 

equal or better than those of the personnel listed in the Schedule. 

3.9.2. If the Nodal Officer or his nominee asks the Contractor to remove a 

person who is a member of the Contractor’s staff of his work force 

stating the reasons, the Contractor shall ensure that the person leaves 

the Site within seven days and has no further connections with the 

work in the Contract. 

3.10  Employer’s and Contractor’s Risks 

3.10.1  The Employer carries the risks which this contract states are 

Employer’s risks and the Contractor carries the risks which this 

Contract states are Contractor’s risks. 

3.11  Employers Risks  

3.11.1  The Employers risks are 

(a) In so far as they directly affect the execution of the Works in the country 

where the Permanent Works are to be executed: 
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(i) War and hostilities (whether war be declared or not), invasion, act of foreign 

enemies: 

(ii) Rebellion, revolution, insurrection, or military or usurped power, or civil 

war, 

(iii) Ionizing radiations, or contamination by radioactivity from any nuclear fuel, 

or from any nuclear waste, from the combustion of nuclear fuel, radioactive 

toxic explosive or other hazardous properties of any explosive nuclear 

assembly or nuclear component thereof: 

(iv) Pressure waves caused by aircraft or other aerial devices traveling at sonic 

or supersonic speeds; and  

(v) riot, commotion or disorder, unless solely restricted to the employees of the 

Contractor or of his Subcontractors and arising from the conduct of the 

Works;  

(vi) floods, tornadoes, earthquakes and landslides 

(a) Loss or damage due to the use or occupation by the Employer of any 

Section or part of the Permanent Works, except as may be provided for 

in the Contract; 

(b) loss or damage to the extent that it is due to the design of the Works, other 

than any part of the design provided by the Contractor or for which the 

Contractor is responsible; and  

(c) Any operation of the forces of nature (in so far as it occurs on the Site) 

which an experienced contractor: 

(i) could not have reasonably foreseen, or  

(ii) Could reasonably have foreseen, but against which he could not 

reasonably have taken at least one of the following measures. 

A. Prevent loss or damage to physical property from occurring by 

taking appropriate measures, or  
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B. Insure against. 

3.12  Contractor’s risks 

3.12.1 All risks of loss of or damage to physical property and of personal 

injury and death which arise during and in consequence of the 

performance of the Contract other than the excepted risks are the 

responsibility of the Contractor. 

3.13 Insurance 

3.13.1 The Contractor shall provide in the joint names of the employer and 

the Contractor, insurance cover from the Start Date to the end of the 

Defects Liability Period, in the amounts and deductibles state in the 

Contract Data for the following events which are due to the 

Contractors risks. 

a) Loss of or damage to the Contractors risks. 

b) Loss of or damage to Equipment; 
 

c) Loss of or damage property (except the Works, Plant, Materials and 

Equipment in connection with the Contract, and  

d) Personal injury of death. 

3.13.2 Policies and certificates for insurance shall be delivered by the 

Contractor to the Nodal Officer or his nominee for the Nodal Officer 

or his nominee’s approval before Start Date. All such insurance shall 

provide for compensation to be payable in the types and proportions 

of currencies required to rectify the loss or damage incurred. 

3.13.3. If the Contractor does not provide any of the policies and certificates 

required, the Employer may effect the insurance which the Contractor 

should have provided and recover the premiums the Employer has 

paid from payments otherwise due to the Contractor or, if no payment 

of the premiums shall be a debt due. 
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3.13.4. Alternate to the terms of insurance shall not be made without the 

approval of the Nodal Officer or his nominee.  

3.13.5. Both parties shall comply with all conditions of the insurance policies. 

3.14  Site Investigation Reports 

3.14.1 The Contractor, in preparing the Bid, shall rely on the Investigation 

Report referred to in the Contract Data, supplemented by any 

information available to the Bidder. 

3.15.           Queries about the Contract Data. 

3.15.1 The Nodal Officer or his nominee will clarify queries on the Contract 

Data. 

3.16.  Contractor to Construct the Works. 

3.16.1. The Contractor shall construct and install the Works in accordance 

with the Specification and Drawings. 

3.17. The Works to Be Completed by the Intended Completion Date. 

3.17.1 The Contractor may commence execution of the Works on the Start 

Date and shall carry out the Works in accordance with the program 

submitted by the Contractor as updated with the approval of the 

Nodal Officer or his nominee, and complete them by the Intended 

Completion Date. 

3.18.  Approval by the Nodal Officer or his nominee. 

3.18.1 The Contractor shall submit Specifications and Drawings showing the 

proposed Temporary Works to the Nodal Officer or his nominee, who 

is to approve them if they comply with the specifications and 

Drawings. 

3.18.2. The Contractor shall be responsible for design of Temporary   Works. 

3.18.3. The Nodal Officer or his nominee’s approval shall not alter the 

Contractor’s responsibility for design of the Temporary Works. 
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3.18.4.  NIL 

3.18.5. All Drawings prepared by the Contractor for the execution of the 

temporary or permanent Works, are subject to prior approval by the 

Nodal Officer or his nominee before their use. 

3.19.  Safety 

3.19.1 The Contractor shall be responsible for the safety of all activities on 

the Site. 

3.20  Discoveries. 

3.20.1 Anything of historical or other interest or of significant value 

unexpectedly discovered on the Site is the property of the Employer. 

The contractor is to notify the Nodal Officer or his nominee of such 

discoveries and carry out the Nodal Officer or his nominee’s 

instructions for dealing with them. 

3.21  Possession of the Site. 

3.21.1 The Employer shall give possession of all parts of the Site to the 

Contractor, free from encumbrances. If possession of a part is not 

given by the date stated in the Contract Data the Employer is deemed 

to have delayed the start of the relevant activities and this will be a 

Compensation Event. 

3.22  Access to the Site 

3.22.1. The Contractor shall allow the Nodal Officer or his nominee and any 

person authorized by the Nodal Officer or his nominee access to the 

Site to any place where work in connection with the Contract is being 

carried out or is intended to be carried out and to any place where 

materials or plant are being manufactured, fabricated and/or 

assembled for the works. 

3.23.  Instructions 
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3.23.1. The Contractor shall carry out all instructions of the Nodal Officer or 

his nominee which comply with the applicable laws where the Site is 

located. 

 

3.24.  Disputes  

3.24.1. If the Contractor believes that a decision taken by the Nodal Officer or 

his nominee was either outside the authority given to the Nodal 

Officer or his nominee by the Contract or that the decision was 

wrongly taken, the decision shall be referred to the conciliator within 

28 days of the notification of the Nodal Officer or his nominee’s 

decision. 

3.25.  Settlement of Disputes  

3.25.1. If a dispute of any kind whatsoever arises between the Employer and 

the Contractor in connection with, or arising out of the Contract or the 

execution of the Works, whether during the execution of the Works 

or after their completion and whether before or after repudiation or 

after termination of the Contract, including any disagreement by 

either party with any action, inaction, opinion, instruction, 

determination, certificate or valuation of the Nodal Officer or his 

nominee, the matter in dispute shall, in the first place be referred to 

the Disputes Review Board [DRD] in case of contracts valuing more 

than Rs.5 crores and above, and for contracts valuing less than Rs. 5 

crores, the disputes will firstly be settled by the Conciliator, failing 

which any party may invoke arbitration clause. 

Unless the Contract has already been repudiated or terminated or 

frustrated the Contractor shall in every case, continue to proceed with 

the Works with all due diligence and the Contractor and the Employer 

shall give effect forthwith to every decision of the Nodal Officer or his 

nominee unless and until the same shall be revised, as hereinafter 

provided, by the conciliator or in a Dispute Review Board 

recommendation / Arbitral Award. 
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3.25.2  Decision by Conciliator 

(i)  The Conciliator shall give a decision in writing within 28 days of 

receipt of a notification of a dispute. 

(ii)   Conciliator shall be paid daily at the rate specified in the contract Data 

together with reimbursable expenses of the types specified in the 

contract data and the cost shall be divided equally between the 

Employer and the contractor, whatever decision is reached by the 

conciliator, either party may refer a decision of the conciliator within 

28 days of the conciliator’s written decision.  If neither party refers 

the disputes to arbitration within 28 days, the conciliators decision 

will be final and binding. 

 

3.25.3. Arbitration 

 

Any dispute in respect of contracts where party is dissatisfied by the 

Conciliators decision, shall be decided by arbitration as set forth below: 

 

 (i) A dispute with Dispute review expert shall be finally settled by arbitration in 

accordance with the Indian Arbitration and Conciliation Act, 1996, or any 

statutory amendment thereof.  The arbitral tribunal shall consist of 3 

arbitrators, one each to be appointed by the Employer and the Contractor, 

and the third to be appointed by the mutual consent of both the arbitrators, 

falling which by making a reference to CIDC-SIAC Arbitration Centre from 

their panel. 

 

(ii) Neither party shall be limited in the proceeding before such arbitrations to 

the evidence or arguments already put before the Nodal Officer or his 

nominee or the Board, as the case may be, for the purpose of obtaining said 

recommendations/decision. No such recommendations/decision shall 

disqualify the Nodal Officer or his nominee or any of the members of the 

Board, as the case may be, from being called as a witness and giving evidence 

before the arbitrators or any matter whatsoever relevant to the dispute. 



        
 

60

 

(iii) The reference to arbitration shall proceed notwithstanding that the 

works shall not then be or be alleged to be complete , provided always that 

the obligations of the Employer, the Nodal Officer or his nominee and the 

Contractor shall not be altered by reason of the arbitration being conducted 

during the progress of the works.  Neither party shall be entitled to suspend 

the works to which the dispute relates, and payment to the contractor shall 

be continued to be made as provided by the contract. 

 (iv)If one of the parties fails to appoint its arbitrator in pursuance of sub-clause 

[i], within 14 days after receipt of the notice of the appointment of its 

arbitrator by the other party, then chairman of the nominated Institution 

shall appoint arbitrator within 14 days of the receipt of the request by the 

nominated institution.  A certified copy of the chairman’s order, making such 

an appointment shall be furnished to both the parties. 

(v)  Arbitration proceedings shall be held at, and the language of the arbitration 

proceeding and that of all documents and communications between the 

parties shall be ‘English’  

(vi) The decision of the majority of arbitrators shall be final and binding upon 

both parties. The expenses of the arbitrators as determined by the 

arbitrators shall be shared equality by the Employer and the Contractor. 

However, the expenses incurred by each party in connection with the 

preparation, presentation, etc. of its case prior to, during and after the 

arbitration proceedings shall be borne by each party itself. 

(vii) All arbitration awards shall be in writing and shall state the reasons for             

the award. 

(viii) Performance under the contract shall continue during the arbitration 

proceedings and payments due to the contractor by the employer shall not 

be withheld, unless they are subject matter of the arbitration proceedings. 

3.26  Replacement of Conciliator 
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3.26.1 Should the Conciliator resign or die, or should the Employer and the 

Contractor agree that the conciliator is not fulfilling his functions in 

accordance with the provisions of the Contract, a new Conciliator will 

be jointly appointed by the Employer and the Contractor.  

 

In case of disagreement between the Employer and the Contractor, 

within 30 days the Conciliator shall be appointed by the Appointing 

Authorities designated in the Contract Data at the request of either 

party within 14 days of receipt of such request. 

 

B.   TIME CONTROL 

3.27  Program 

 

3.27.1  Within the time stated in the contact data the contractor shall submit 

to the Nodal officer or his nominee for approval a program showing 

the general methods arrangements, order, and timing for all the 

activities in the works along with monthly cash flow forecast. 

3.27.2. An update of the program shall be a program showing the actual 

progress achieved on the timing of the progress achieved on the 

timing of the remaining work including any changes to the sequence 

of the activities. 

3.27.3. The contractor shall submit to the Nodal Officer or his nominees, for 

approval an updated program at intervals no longer than the period 

stated in the contract data. If the contractor does not submit an 

updates program within this period, the Nodal Officer or his nominee 

may withhold the amount stated in the contract data from the next 

payment certificate and continue to withhold this amount until the 

next payment after the date on which the overdue program has been 

submitted. 

3.27.4  The nodal officer or his nominee’s approval of the program shall not 

alter the contractor’s obligations. The contractor may revise the 

program and submit it to the nodal officer or his nominee again at any 
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time. A revise program is to show the effect of variations and 

compensation events. 

3.28.  Extension of the intended completion date.  

 The nodal officer or his nominee shall extend the intended completion 

date if a compensation event occurs or a variation is issued which 

makes it impossible for completion to be achieved by the intended 

completion date without the contractor taking steps to accelerate the 

remaining work and which would cause the contractor to incur 

additional cost.The nodal officer or his nominee shall decide whether 

and by how much to extend the intended completion date within 21 

days of the contractor asking the Nodal Officer or his nominee for a 

decision upon the effect of a compensation event or variation and 

submitting full supporting information. If the contractor has failed to 

give early warning of a delay or has failed to cooperate in assessing 

the new intended completion date. 

 

3.29.  The Early Warning Provisions shall be as per clause 3.32. 

3.30. Delays Ordered by the Nodal Officer or his nominee.  

3.30.1. The Nodal Officer or his nominee may instruct the contractor to the 

start or Progress of any activity within the works.  

3.31. Management Meeting. 

3.31.1. Either the Nodal Officer or his nominee or the contractor may require 

the other to attend a management meeting. The business of a 

management meeting shall be to review the plans for remaining work 

and to deal with matters raised in accordance with the early warning 

procedure. 

3.31.2. The Nodal Officer or his nominee shall record the business of 

management meetings and is to provide copies of his record to those 

attending the meeting and to the employer. The responsibility of the 

parties for actions to be taken is to be decided by the Nodal Officer or 
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his nominee either at the management meeting or after the 

management meeting and state in writing to all attended the meeting.  
 

3.32.  Early warning 

3.32.1. The contractor is to warn the Nodal Officer or his nominee at the 

earliest opportunity of specific likely future events or circumstances 

that may adversely affect the quality of the work, increase the 

contract price or delay the execution of works. The Nodal Officer or 

his nominee may require the contractor to provide an estimate of the 

expected effect of the event or circumstances on the contract price 

and completion date. The estimates are to be provided by the 

contractor as soon as reasonably possible. 

3.32.2. The contractor shall cooperate with the Nodal Officer or his nominee 

in making and considering proposals for how the effect of such an 

event or circumstance can be avoided or reduced by anyone involved 

in the work and in carrying out any resulting instruction of the Nodal 

Officer or his nominee. 

3.32.3. The Defect Liability period for the contract shall be 12months from 

the date issue of completion certificate. 

 

C.   QUALITY CONTROL 

 

3.33.  IdentifyDefects 

 
3.33.1.  The Nodal Officer or his nominee shall check the Contractor’s work 

and notify the Contractor of any Defects that are found. Such checking 

shall not affect the Contractor’s responsibilities. The Nodal Officer or 

his nominee may instruct the Contractor to search for a Defect and to 

uncover and test any work that the Nodal Officer or his nominee 

considers may have a Defect. 

 

3.34.  Tests  

3.34.1. If the Nodal Officer or his nominee instructs the Contractor to carry 

out a test not specified in the specification to check whether any work 
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has a Defect and the test shows that it does the Contractor shall pay 

for the test and any samples. If there is no Defect the test shall be a 

Compensation Event. 

 

3.35.  Correction of Defects 

 
3.35.1 The Nodal Officer or his nominee shall give notice to the Contractor 

of any Defects before the end of the Defects Liability Period, which 

begins at Completion and is defined in the Contract Data. The Defects 

Liability Period shall be extended for as long as Defects remain to be 

corrected. 

 

3.35.2. Every time notice of a Defect is given the Contractor shall correct the 

notified Defect within the length of time specified by the Nodal Officer 

or his nominee’s notice. 

 

3.36.        Uncorrected Defects 

3.36.1  If the Contractor has not corrected a Defect within the time specified 

in the Nodal Officer or his nominee’s notice the Nodal Officer or his 

nominee will assess the cost of having the Defect corrected, and the 

Contractor will pay this amount. 

 
D.    COST CONTROL 

 

3.37.   Bill of Quantities 

3.37.1  The Bill of Quantities shall contain items for the construction, supply, 

installation, testing and commissioning work to be done by the 

Contractor. 

 

3.37.2    The bill of quantities is used to calculate the Contract Price. The 

Contractor is paid for the quantity of the work done at the rate in the 

Bill of Quantities for each item.  

 

3.38.      Changes in the Quantities 
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3.38.1.    If the final quantity of the work done differs from the quantity in the 

Bill of Quantities for the particular item by more than + 25 percent 

provided the change exceeds + 10% of initial Contract Price, the Nodal 

Officer or his nominee shall adjust the rate (s), to allow for the change, 

in accordance with Clause 3.40.  

3.38.2.     The Nodal Officer or his nominee shall not adjust rates from changes 

in quantities if thereby the initial Contract Price is exceeded by more 

than 15 percent except with prior approval of the Employer. 

 

3.38.3.     If requested by the Nodal Officer or his nominee where the quoted 

rate (s) of any item(s) is / are abnormally high, the Contractor shall 

provide the Nodal Officer or his nominee with a detailed cost 

breakdown of such rate in the Bill of Quantities. 

 

3.39.  Variations. 

3.39.1  All Variations shall be included in updated programs produced by the 

Contractor. 

 

3.40.   Payment for Variations. 

3.40.1  Variation permitted shall not exceed +25% in quantity of each 

individual item, and +10% of the total contract price, within 14 days 

of the date of instruction for executing varied work, extra work or 

substitution, and before the commencement of such work, notice shall 

be given either (a) by the contractor to the Employer of his intention 

to claim the extra payment or a varied rate or price, or (b) by the 

Employer to the contractor of his intention to vary rate or price. 

3.40.2  For items not existing in the Bill of Quantities or substitution to items 

in the Bill of Quantities, rate payable should be determined by 

methods given below and in the order given below: 

i)  Rates and prices in Contract, if applicable plus escalation as per 

contract. 

ii)  Rates and prices in the schedule of rates applicable to the contract 

plus ruling percentage. 
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iii)  Market rates of materials and labour, hire charges of plant and 

machinery used, plus 10% for overheads and profits of Contractors. 

3.40.3  For items in the Bill of quantities but where quantities have increased 

beyond the variation limits, the rate payable for quantity in excess of 

the quantity in the Bill of Quantity plus the permissible variation 

should be: 

i)  Rates and prices in contract, if reasonable plus escalation, failing 

which (ii) and (iii) below will apply 

ii)  Rates and prices in the schedule of Rates applicable to the contract 

plus ruling percentage, 

iii)  Market rates of material and labour, hire charges of plant and 

machinery used plus 15% for overheads and profits of contractor. 

 

3.40.4  If there is delay in the Employer and the contractor coming to an 

agreement on the rate of an extra item, rates as proposed by the 

employer shall be payable provisionally till such time as the rates are 

finally determined or till date mutually agreed.  

3.40.5. If the Nodal officer or his nominee decides that the urgency of varying 

the work prevent a quotation being given and considers not delaying 

the work, no quotation shall be given and the variation shall be 

treated as a Compensation Event. 

 

3.41.   Cash flow forecasts. 

 

3.41.1  When the program is updated, the contractor is to provide the Nodal 

Officer or his nominee with an updated cash flow forecast. 

 

3.42. Payment Certificates. 
 

3.42.1  The contractors shall submit to the Nodal Officer or his nominee 

monthly statements of the estimated value of the work completed less 

the cumulative amount certified previously. 

3.42.2  The Nodal Officer or his nominee shall check the Contractors’ monthly 

statement within 14 days and certify the amount to be paid to the 

Contractor after taking into account any credit or debit for the month 
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in question in respect of materials for the works in the relevant 

amount and under conditions set forth in sub clause 3.51.6 of the 

Contract Data (Secured Advance). 

3.42.3  The value of work executed shall be determined by the Nodal Officer 

or his nominee. 

3.42.4  The value of work executed shall comprise the value of quantities of 

the items in the Bill of quantities completed. 

3.42.5  The value of work executed shall include the valuation of variations 

and Compensation Events. 

3.42.6. The Nodal Officer or his nominee may exclude any item certified in a 

previous certificate or reduce the proportion of any item previously 

certified in any certificate in the light of later information. 

 

3.43. Payments. 

 

3.43.1  Bills shall be prepared and submitted by the Contractor, joint 

measurements shall be taken continuously and need to be connected 

with billing stage. System of 4 copies of measurements, one each for 

Contractor, Employer and Nodal Officer or his nominee, and signed by 

both Contractor and Employer shall be followed. 

3.43.2. 75% of bill amount shall be paid within 14days of submission of the 

bill. Balance amount of the verified bill should be paid within 28 days 

of the submission. 

3.43.3. For delay in payment beyond the periods specified in 3.43.2 above, 

interest at a pre-specified rate (suggested rate SBI PLR + 2%) p.a as 

on due date of payment) should be paid.  

3.43.4. Contractor shall submit final Bill within 60 days of issue of defects 

liability certificate. Client’s Nodal Officer or his nominee shall check 

the bill within 60 days after its receipt and return the bill to 

Contractor for corrections, if any 50% of undisputed amount shall be 

paid to the contractor at the stage of returning the bill. 



        
 

68

3.43.5. The Contractor should re-submit the bill, with corrections within 30 

days of its return by the Nodal Officer or his nominee. The re-

submitted bill shall be checked and paid within 60 days of its receipt. 

3.43.6  Interest at a pre-specified rate (suggested rate SBI PLR+ 2% p.a. as on 

due date of payment) shall be paid if the bills is not paid within the 

time limit specified above.  

3.43.7. If an amount certified is increased in later certificates as a result of an 

award by the Conciliator or an Arbitrator, the Contractor shall be paid 

interest upon the delayed payment as set out in this clause. Interest 

shall be calculated from the date upon which the increased amount 

would have been certified in the absence of dispute.  

3.43.8. Items of the Works for which no rate or price has been entered in will not be 

paid for by the employer and shall be deemed covered by other rates 

and prices in the Contract. 

 

3.44.   Compensation Events 

 
3.44.1.  The following mutually agreed Compensation Events unless they are 

caused by the Contractor would be applicable. 

(a) The Employer does not give access to a part of the Site by the site. 

Possession Date stated in the Contract Date. 

(b) The Employer modifies the schedule of other contractors in a way which 

affects the work of the contractor under the contract. 

(c) The Nodal Officer or his nominee orders a delay or does not issue 

drawings, specifications or instructions required for execution of works 

on time. 

(d) The Nodal Officer or his nominee instructs the Contractor to uncover to 

carry out additional tests work which is then found to have no Defects. 

(e) The Nodal Officer or his nominee unreasonably does not approve for a 

subcontract to be let. 

(f) Ground conditions are substantially more adverse than could reasonably 

have been assumed before issuance of letter of Acceptance from the 

information issued to Bidders(including the Site Investigation Reports), 

from information available publicly and form a visual inspection of the 

site. 
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(g) The Nodal Officer or his nominee gives an instruction for dealing with an 

unforeseen condition, caused by the Employer, or additional work 

required for safety or other reasons. 

 

(h) Other contractors, public authorities, utilities or the Employer does not 

work within the dates and other constraints stated in the Contract that 

cause delay or extra cost to the Contractor. 

(i) The advance payment is delayed. 

(j) The effect on the Contractor of any of the Employer’s Risks. 

(k) The Nodal Officer or his nominee unreasonably delays issuing a 

Certificate of Completion. 

(l) Other Compensation Events listed in the Contract Date or mentioned in 

the contract. 

Whenever any compensation event occurs, the contractor will notify the 

employer, within 14 days and provide a forecast cost of the compensation 

event. 

 
3.44.2.  If a Compensation Event would cause additional cost or would 

prevent the work being completed before the intended Completion 

Date, the Contract Price shall be increased and/or the intended 

Completion Date shall be extended. The Nodal Officer or his nominee 

shall decide whether and by how much he Contract Price shall be 

increased and whether and by how much the Intended Completion 

Date shall be extended. 

 
3.44.3  As soon as information demonstrating the effect of each Compensation Event 

upon the Contractor’s forecast has been provided by Contractor, it is 

to be assessed by the Nodal Officer or his nominee and the Contract 

Price shall be adjusted accordingly. If the Contractor’s forecast is 

deemed unreasonable the Nodal officer or his nominee shall adjust 

the Contract Price based on Nodal Officer or his nominee’s own 

forecast. The Nodal Officer or his nominee will assume that the 

Contractor will react competently and promptly to the event. 
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3.45.   Tax  

 

3.45.1.  The rates quoted by the Contractor shall be deemed to be inclusive of the sales 

and other taxes that the Contractor will have to pay for the performance of this 

Contract. The Employer will perform such duties in regard to the deduction of 

such taxes at sources as per applicable law. Any new Taxes, levies, duties 

imposed after signing the Contract shall be reimbursed by the employer on 

production of documentary evidence. 

 

3.46.   Currencies 

 

3.46.1. All payments shall be made in Indian Rupees unless specifically mentioned. 

 

3.47.   Price Adjustment. 

3.47.1. Contract price shall be adjusted for increase or decrease in rates and 

prices of labour, materials, fuels and lubricants in accordance with the 

following principles and procedures and as per formula given. 

The price adjustment shall apply for the work done from the start 

date given in the Contract data upto end of the initial intended 

completion date or extensions granted by the Nodal Officer or his 

nominee and shall not apply to the work carried beyond the 

stipulated time for reason attributable to the contractor. 

 

(I) Price adjustment for increase or decrease in the cost shall be paid in 
accordance with the following formula: 

  V = 0.85 x Q x R x [ (P-Po) / Po ] 
         Where, 
 

V = Variation in price on account of Labour/ Diesel/ Cement/ Steel/ All 
Commodities during the month under consideration. 

 

Po  =  Market rate of Diesel/ Cement/ Steel/ All Commodities on the date 
of    

          opening of Technical bid.  (Consumer Price Index for Labour). 
 

P    =  Market rate of Diesel/ Cement/ Steel/ All Commodities during the 
month under consideration. (Consumer Price Index for Labour). 

 

Q     =   Percentage of Labour/ Diesel/ Cement/ Steel/ All Commodities . 
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R    =    Value of work done during the month under consideration. 
 

Note:  i) Escalation to be computed for relevant items. Percentage that shall 
govern the escalation under Q shall be predetermined and indicated in 
tender document for each component i.e. Labour, Fuel, Cement, Steel, All 
commodities etc. 

 
 

 

3.47.2.  NIL 

 

3.47.3.  To the extent that full compensation for any rise or fall in costs to the 

contractor is not covered by the provisions of this or other clauses in 

the contract, the unit rates and prices included in the contract shall be 

deemed to include amount to cover the contingency of such other rise 

or fall in costs. 

 

SUBSEQUENT LEGISLATION 
 

 

If, after the date 28(Twenty eight) prior to the date for submission of tenders for the 

contract there occur changes to any National or Statute Stature, Ordinance or 

Decree or other law or any regulation or bye law of any local or other duly 

constituted authority or introduction of any such statute, ordinance, decree, law, 

regulation or bye law which causes additional or reduced cost to the contractor in 

execution of the contract, such additional or reduced cost shall, after due 

consultation with the employer and the contractor be determined by the nodal 

officer or his nominee and shall be added to or deducted from the contract price and 

the nodal officer or his nominee shall notify the contractor accordingly with a  copy 

to the employer. 

 

 

3.48.   Retention–Deleted 

3.48.1. The employer shall retain from each payment due to the contractor 

the proportion stated in thecontract data until completion of the 

whole of the works. 
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3.48.2.  Retention money shall be deducted at 5%from each running bill, 

subject to a max. of 5 percent of the contract price. Retention money 

shall be refunded within 14 days from the date of payment of final bill. 

 

3.49.  Liquidated damages 

 

3.49 (A) Incase of delay in completion of the contract, liquidated damages 

(L.D) may be levied at the rate of 1/2%of the contract value per week 

of delay or part thereof, subject to a maximum of 10 per cent of the 

contract price. 

(i) The owner if satisfied ,that the works can be completed by the 

contractor within a reasonable  time after the specified time for 

completion , may allow further extension of time at its discretion with 

or without the levy of L.D. In the event of extension of time at its 

discretion with L.D, the owner will be entitled without prejudice to 

any other right or remedy available in that behalf per cent (1/2%) of 

the contract value of the works for each week or part of the week 

subject to the ceiling defined in sub-clause 3.49.A. 

 

(ii) The owner ,if not satisfied that the works can be completed by the 

contractor, and in the event of failure on the part of the contractor to 

complete work with in further extension of time allowed as aforesaid, 

shall be entitled, without prejudice to any other right, or remedy 

available in that behalf, to rescind the contract. 

 

(iii) The owner, if not satisfied with the progress of the contract and in the 

event of failure of the contractor to recoup the delays in the mutually 

agreed time frame, shall be entitled to terminate the contract. 

 

(iv) In the event of such termination of the contract as described in clauses 

3.49A(ii) or 3.49A(iii) or both the owner shall be entitled to recover 

L.D. up to ten per cent (10%) of the contract value and forfeit the 

security deposit made by the contractor besides getting the work 

completed by other means at the risk and cost of the contractor. 

 

(v)  The ceiling of LD shall be 10% of the cost of work.  
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(vi)  In case part / portions of the work can be commissioned and port 

operates the portion for commercial purpose, the rate of LD will be 

restricted to the uncompleted value of work, the maximum LD being 

on the entire contract value. 

 

Note: Contract price for LD shall be inclusive of tender price plus taxes and 

duties. 

3.50.  Incentives or Bonus 

For early completion of the contract before the stipulated date of 

completion of work an incentive amount at the rate of 0.25 %  

contract price may be paid to the Contractor for every fortnight of 

early completion, subject to a maximum of cap of 5% of the contract 

price. 

The Port, if satisfied, that the works can be completed by the 

contractor within a reasonable time after the specified time for 

completion, may allow extension of time at its discretion, by virtue of 

which the contractor make himself eligible for incentive, the 

extension shall be considered only till the actual date of completion 

and no incentive shall be payable.For calculation of incentive 

payment, contract price shall be exclusive of tender price plus taxes 

and duties. 

 
3.51.   Advance payment 

Mobilization Advance 

a) The Mobilization advance shall not be sanctioned in less than two 

instalments. The second instalment is sanctioned only after proper 

utilization of advance disbursed in first phase and a certification to this effect 

by E-I-C. 

b) The advance shall be limited to 10% of tendered amount. 

c) Interest free advance shall not be granted. Rate of Interest shall be SBI 

Lending Rate + 2%. 

d) The mobilization advance shall be released only after obtaining a bank 

Guarantee bond from a nationalized bank for 110 %( as per latest cvc 
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directions) of amount of advance to be released and valid for the contract 

period. This shall be kept renewed time to time to cover the balance amount 

and likely period to complete recovery together with interest. 

e) The original bank guarantee should be received by DPT directly from the 

issuing authority by Registered Post [AD]. However, in exceptional cases, 

where the guarantee is handed over to the customer for any genuine reasons, 

the branch should immediately send by Registered Post [AD] an unstamped 

by the E-I-C. 

f) The interest on the advance shall be calculated from the date of payment to 

the date of recovery, both days inclusive. 

g) It shall be ensured that at any point of time, Bank Guarantee is available for 

the amount of outstanding advance. 

h) The recovery should be commenced after 10% of work is completed and the 

entire amount together with interest shall be recovered by the time 80% of 

the work is completed. However, the interest recovery shall be effected 

immediately from the 1st release of payments towards execution of the 

work. 

i) If the contractor fails to achieve the targeted progress at the end of 50% of 

time period the mobilization advance may be recovered by encashing the 

bank guarantee, provided no hindrance/delay was caused by the 

department. 

 3.52.     Performance Securities 

          Security Deposit shall consist of two parts; a) Performance Guarantee to be 

submitted at award of work, and b) Retention money to be recovered from 

Running Bills. 

 

Security Deposit shall be 10% of Contract price of which 5% of contract price 

should be submitted as Bank Guarantee, or Demand Draft within 21 days of 

receipt of Letter of Acceptance and balance 5% recovered as Retention Money 

from Running Bills. Recovery of 5% of Retention Money to commence from 

the first bill onwards @ 5% of bill value from each bill. Retention Money be 

refunded within 14 days from the date of payment of final bill. Balance SD to 

be refunded immediately not later than 14 days from completion of defect 

liability period. (subject to fulfillment of clause no 5.24). 

Failure of the Successful Bidder to comply with the requirements as 

mentioned above shall constitute sufficient grounds for cancellation of the 

award of work and forfeiture of bid security and/or the bidder can be 

disqualified from bidding for any contract with DPT for a period of three 

years from the date of notification.” 
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3.53. NIL 

 
 

3.54.    Cost of Repairs 
 

3.54.1  Loss or damage to the works or materials to be incorporated in the 

works between the start date and the end of the defects correction 

period shall be remedied by the Contractor at the Contractors cost if 

the loss or damage arises from the Contractors acts or omissions. 

 
 

E.   FINISHING THE CONTRACT. 

 

3.55.    Completion 

 

3.55.1. After completion of the work, the contractor will serve a written 

notice to the Nodal Officer or his Nominee/Employer to this effect. 

The Nodal officer or his Nominee/Employer upon receipt of this 

notice shall conduct a complete joint survey of the work within 7 days 

and prepare a defects list jointly.  The defects pointed out by the Nodal 

Officer or his nominee/Employer would be rectified by the contractor 

within 14 days and thereafter acceptance report be signed jointly by 

the contractor and the employer.  This joint acceptance report shall 

be treated as “completion Certificate”.   
 

3.56.     Taking over 

3.56.1  The employer shall take over the site and the works within seven days 

of the Nodal Officer or his nominee issuing a certificate of completion. 
 

3.57.      Final Account 

3.57.1. The Contractor shall supply to the Nodal Officer or his nominee a 

detailed account of the total amount that the Contractor considers 

payable under the contract before the end of the Defects Liability 

period.  The Nodal Officer or his nominee shall issue a defects liability 

certificate and certify any final payment that is due to the contractor 

within 60 days of receiving the contractor’s account if it is correct and 

complete. If it is not, the Nodal Officer or his nominee shall issue 

within 15 days a schedule that states the scope of the corrections or 

additions that are necessary for thecorrection and certify payment of 

50% of the undisputed amount to the contractor.   

 

If the final account is still unsatisfactory after it has been resubmitted 

the Nodal Officer or his nominee shall decide on the amount payable 
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to the contractor and issue a payment certificate, within 60 days of 

receiving the contractor’s revised account. 
 

 

3.58.      Operating and Maintenance Manuals 

3.58.1. If “as built” Drawings and /or operating and maintenance manuals are 

required the contractor shall supply them by the dates stated in the 

Contract Data. 

3.58.2. If the contractor does not supply the drawings and /or manuals by the 

dates stated in the contract data, or they do not receive the Nodal 

Officer or his nominee’s approval, the Nodal Officer or his nominee 

shall withhold the amount stated in the contract data from payments 

due to the contractor. 

 

3.59.      Termination 

3.59.1.  The employer or the Contractor may terminate the contract if the 

other party causes a fundamental breach of the contract. 

3.59.2.  Fundamental breaches of contract include, but shall not be limited to 

the following: 

(a) The contractor stops work for 28 days when no stoppage of work is 

shown on the current program and the stoppage has not been 

authorized by the Nodal Officer or his nominee. 

(b) The Nodal Officer or his nominee instructs the contractor to delay the 

progress of the work and the instruction is not withdrawn within 28 

days. 

(c) The employer or the contractor becomes bankrupt or goes into 

liquidation other than for a reconstruction restructure or 

amalgamation. 

(d) A payment certified by the Nodal Officer or his nominee is not paid by 

the employer to the contractor within 50 days of the date of the Nodal 

Officer or his nominee’s certificate. 

(e) The Nodal Officer or his nominee gives Notice the failure to correct a 

particular defect is a fundamental breach of contract and the contractor 
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fails to correct it within a reasonable period of time determined by the 

Nodal Officer or his nominee. 

(f) The contractor does not maintain a security which is required. 

(g) The contractor has delayed the completion of works by the number 

days for which the maximum amount of liquidated damages can be paid 

as defined in the contract data and 

(h) If the contractor, in the judgment of the employer has engaged in 

corrupt or fraudulent practices in competing for or in the executing the 

contract. 

(i) If the contractor has contravened clause 1.37 and clause 3.9 of 

condition of contract. 

For the purpose of this paragraph: “corrupt practice” means the 

offering, giving receiving or soliciting of anything of value to influence 

the action of public officials in the procurement process or in contract 

execution. “Fraudulent practice” means a misrepresentation of facts in 

order to influence a procurement process or the execution of a contract 

to the detriment of the employer, and includes collusive practice.  

Bidders (prior to or after bid submission) designed to establish bid 

prices at artificial non-competitive levels and to deprive the employer 

of the benefits of free and open competition”. 

3.59.3. When either party to the contract gives notice of a breach of contract 

to the Nodal Officer or his nominee for a cause other than those listed 

under sub Clause. 3.59.2 above, the Nodal Officer or his nominee shall 

decide whether the breach is fundamental or not. 

3.59.4. Notwithstanding the above, the employer may terminate the contract 

for convenience subject to payment of compensation to the 

contractor including loss of profit on uncompleted works.  Loss of 

profit shall be calculated on the same basis as adopted for calculation 

of extra/additional items. 

3.59.5. If the contract is terminated the Contractor shall stop work 

immediately, make the site safe and secure and leave the site as soon 

as reasonably possible. 
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3.60     Payment upon Termination. 

 

3.60.1. If the contract is terminated because of a fundamental breach of 

contract by the contractor, the Nodal Officer or his nominee shall 

issue a certificate for the value of the work done less advance 

payments received upto the date of the issue of the certificate, less 

other recoveries due in terms of the contract, less taxes due to be 

deducted at source as per applicable law and less the percentage to 

apply to the work not completed as indicated in the contract data. 

Additional liquidated damage shall not apply if the total amount due 

to the employers exceeds any payment due to the contractor, the 

difference shall be payable to the employer.  

 

3.60.2. If the contract is terminated at the employer’s convenience or because 

of a fundamental breach of contract by the employer, the Nodal 

Officer or his nominee shall issue a certificate for the value of the work 

done, the reasonable employed solely on the works, and the 

contractor’s costs of protecting and securing the works and loss of 

profit on uncompleted works less advance payments received up to 

the date of the certificate, less other recoveries due in terms of the 

contract and less taxes due to be deducted at source as per applicable 

law. 

 

3.61. Property 
 

 

3.61.1  All materials on the Site, Plant, Equipment, Temporary Works and 

Works for which payment has been made to the contractor by the 

Employer, are deemed to be the property of the Employer, if the 

Contract is terminated because of a Contractor’s default. 

 
 

3.62.   Release from Performance. 

3.62.1  If the Contract is frustrated by the outbreak of war or by other event 

entirely outside the control of either the Employer or the Contractor, 

the Nodal Officer or his nominee shall certify that Contract has been 
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frustrated. The Contractor shall leave the Site and stop work as 

quickly as possible after receiving this certificate and shall be paid for 

all work carried out before receiving it and for any work carried out 

afterwards to which commitment was made. 

 

3.63  NIL 

F.   SPECIAL CONDITIONS OF CONTRACT 
 

1.  LABOUR 

 

The contractor shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all staff and labour, local or other, and for 

their payment, housing, feeding and transport. 

The Contractor shall, if required by the Nodal Officer or his nominee, deliver to 

the Nodal Officer or his nominee a return in detail, in such form and at such 

intervals as the Nodal Officer or his nominee may prescribe, showing the staff 

and numbers of the several classes of labour from time to time employed by the 

Contractor on the Site and such other information as the Nodal Officer or his 

nominee may require. 

 

2.  COMPLIANCE WITH LABOUR REGULATIONS: 

 

During continuance of the contract, the Contractor and his sub contractors shall 

abide at all times by all existing labour enactment and rules made there under, 

regulations, Notifications and by laws of the State or Central Government or local 

authority and any other labour law (including rules) regulations, bye laws that 

may be passed or notification that may be issued under any labour law in future 

either by the State or Central Government or the local authority. Salient features 

of some of the major labour laws that are applicable to construction industry are 

given below.  

 

The Contractor shall keep the Employer indemnified in case any action is taken 

against the employer by competent authority on account of contravention of any 

ot the provisions of any Act or rules made there under, regulations or 

notifications including amendments. If the Employer is caused to pay or 
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reimburse such amounts as may be necessary to cause or observe, or for non-

observance of the provisions stipulated in the notifications/bye 

laws/Acts/Rules /regulations including amendments, if any, on the part of the 

Contractor the Nodal Officer or his nominee/Employer shall have the right to 

deduct any money due to the Contractor including his amount of performance 

security. The Employer/Nodal Officer or his nominee shall also have right to 

recover from the Contractor any sum required or estimated to be required for 

making good the loss or damage suffered by the Employer. 

 

The employees of the Contractor and the Sub-Contractor in no case shall be 

treated as the employees of the Employer at any point of time. 

 

SALIENT FEATURES OF SOME MAJOR LAWS APPLICABLE TO 

ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTION 

WORK.  

 

(a) Workmen Compensation Act 1923:- The act provides for compensation in 

case of injury by accident arising out of and during the course of 

employment. 

 

(b) Payment of Gratuity Act 1972:- Gratuity is payable to an employee under the 

Act on satisfaction of certain conditions on separation if an employee has 

completed 5 years service or more on death at the rate of 15 days  wages for 

every completed year of service. Act is applicable to all establishments 

employing 10 or more employees. 

(c) Employees P.F and Miscellaneous Provision Act 1952:- The Act Provides for 

monthly contribution by the employer plus workers @ 12%/8.33%. the 

benefits payable under the Act are: 

Pension to family pension retirement or death, as the case may be. (ii) 

Deposit linked insurance on the death in harness of the worker, (iii) payment 

of P.F accumulation on retirement/death etc. 
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(d) Maternity Benefit Act 1951:- The Act provides for leave and some other 

benefits to workmen/ employees in case of confinement or miscarriage etc. 

(e) Contract Labour (Regulation & Abolition) Act 1970:- The Act provides for 

certain welfare measures to be provided by the Contractor to contract labour 

and in case the Contractor fails to provide, the same are required to be 

provided, by the Principal Employer by Law. The Principal Employer is 

required to take Certificate of Registration and the Contractor is required to 

take license from the designated Officer. The Act is applicable to the 

establishments or Contractor of Principal Employer if they employ 20 or 

more contract labor. 

(f) Minimum Wages Act 1948:- The Employer is supposed to pay not less than 

the Minimum Wages fixed by appropriate Government as per provisions of 

the Act if the employment is a scheduled employment Construction of 

Buildings, Roads, Runways are scheduled employment. 

(g) Payment of Wages Act 1936:- It lays down as to by what date the wages are 

to be paid when it will be paid and what deductions can be made from the 

wages of the workers. 

(h) Equal Remuneration Act 1979:- The Act provides for payment of equal wages 

for work of equal nature to Male and Female workers and for not making 

discrimination against Female employees in the matters of transfers, 

training and promotions etc. 

(i) Payment of Bonus Act 1965:- The Act is applicable to all establishments 

employing 20 or more employees. The Act provides for payments of annual 

bonus subject to a minimum of 8.33% of wages and maximum of 20% of 

wages to employees drawing Rs.3500/- per month or less. The bonus to be 

paid to employees getting Rs.2500/- per month or above upto 3500/- per 

month shall be worked out by taking wages as Rs.2500/- per month only. 

The Act does not apply to certain establishments. The newly set-up 

establishments are exempted for five years in certain circumstances. Some 
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of the State Governments have reduced the employment size from 20 to 10 

for the purpose of applicability of this Act. 

(j) Industrial Disputes Act 1947:- The Act lays down the machinery and 

procedure for resolution of industrial disputes, in what situations a strike or 

lockout becomes illegal and what are the requirements for laying off or 

retrenching the employees or closing down the establishment. 

(k) Industrial Employment’s (Standing Orders) Act 1946:- It is applicable to all 

establishments employing 100 or more workmen (employment size reduced 

by some of the States and Central Government to 50). The provides for laying 

down rules governing the conditions of employment by the Employer on 

matters provided in the Act and get same certified by the designated 

Authority. 

(l)  Trade Unions Act 1926:- The Act lays down the procedure for registration of 

trade union of workmen and employers. The Trade Union registered under 

the Act have been certain immunities from civil and criminal liabilities. 

(m)  Child Labour (Prohibition & Regulation) Act 1986:- The Act prohibits 

employment of children below 14 years of age in certain occupations and 

processes and provides for regulation of employment of Children in all other 

occupations and processes. Employment of Child Labor is prohibited in 

Building and Construction Industry. 

(n) Inter-State Migrant workmen’s (Regulation of Employment & Conditions of 

Service) Act 1979:- 

The Act is applicable to an establishment which employs 5 or more inter-

state migrant workmen through an intermediary (who has recruited 

workmen in one state for employment in the establishment situated in 

another state). The Inter-State migrant workmen, in establishment to which 

this Act becomes applicable, are required to be provided certain facilities 

such as housing, medical aid, travelling expenses from home upon the 

establishment and back, etc. 
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(o) The Building and Other Construction workers (Regulation of Employment 

and Conditions of Service Act 1996  and the Cess Act of 1996:- All the 

establishments who carry on any building or other construction work and 

employs 10 or more workers are covered under this Act. All such 

establishments are required to pay cess at the rate not exceeding 2% of the 

cost of construction as may be modified by the Government. The Employer 

of the establishment is required to provide safety measures at the Building 

or Construction work and other welfare measures, such as Canteens, First-

Aid facilities. Ambulance, Housing accommodations for workers near the 

work place etc. The Employer to whom the Act applies has to obtain a 

registration certificate from the Registering Officer appointed by the 

Government. 

(p) Factories Act 1948:- The Actlays down the procedure for approval at plans 

before setting up a factory, health and safety provisions, welfare provisions, 

working hours, annual earned leave and rendering information regarding 

accidents or dangerous occurrence to designated authorities. It is applicable 

to premises employing 10 persons or more with aid of power or 20 more 

persons without the aid of power engaged in manufacturing process. 

 

 

 

 

Contractor       SUPERINTENDING Engineer (C) 

        

             DEENDAYAL PORT AUTHORITY 
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SECTION 4 
 

 

 

CONTRACT DATA 
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CONTRACT DATA 

 
Items marked “N/A does not apply in this contract. 

 

The following documents are also part of the contract                 clause reference  

                    The schedule of other contractors                              (3.8) 

                    The schedule of key personnel                                   (3.9) 

 

The above insertions should correspond to the information provided in the 

invitation of bids. 

 

The employer is 

Chairman, 

DEENDAYAL PORT AUTHORITY. 

 

Address: A.O.Building, P.O. Box No. 50, Gandhidham. 

 

Employer’s authorized representative is Chief Engineer DEENDAYAL PORT 

AUTHORITY. 

 

The nodal officer or his nominee is SUPERINTENDING Engineer (C) /  Executive 

Engineer 

DEENDAYAL PORT AUTHORITY, 

First Floor, A.O.Building, Room no 207, 

Annexe-1,  Gandhidham-370201, 

KUTCH DISTRICT, GUJARAT STATE, INDIA 

 

Nodal officer’s authorized representative is AXEN / AE 

 

The conciliator appointed jointly by the employer and contractor is: (Not 

Applicable) 

 

Name: -       Not Applicable 

 

Address: -    Not Applicable 

 

The name and identification number of the contract is 

“Development of Container Terminal at Tuna-Tekra “Common Road 

connectivity from Take off point upto back up area”, Stage-I 
 

The works consist of “Development of Container Terminal at Tuna-Tekra 

“Common Road connectivity from Take off point upto back up area”, Stage-I 
 

The start date shall be __________ 

 

The intended completion date for the whole of the work is 11 (Eleven) months: 
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The following documents also form part of the contract  

The contractor shall submit a program for the works immediately after delivery of 

the letter of acceptance. 

 

The site possession dates shall be given after the award of work. 

The defect liability period is 12 Months     (3.35) 

The minimum insurance cover for physical property, injury and death is Rs.20.00 

lakhs per occurrence with the number of occurrences limited to four. After each 

occurrence, contractor will pay additional premium necessary to make insurance 

valid for four occurrences always. 

 

Appointing authority for the Arbitrator is Chairman, DPT. 

 

The following events shall also be Compensation Events.  (3.44) 

 

1. The Employer terminates the Contract from his convenience. 

2. _______________________________________________. 

3. _______________________________________________. 

4. _______________________________________________. 

 

The period between programme updates shall be 15 days.  (3.27) 

 

The amount to be withheld for late submission of an updated  

programme shall be Rs. 5000/-      (3.27) 

The language of the contract documents is English             (3.3) 

The law, which applies to the contract, is law of Union of India  (3.3) 

The currency of the contract is Indian rupees    (3.46) 

Fees and types of reimbursable expenses to be paid to the  

Dispute Review Expert       (3.25) 

Appointing authority for the Arbitrator is Chairman, DPT. 

 

Escalation is Payable for contracts as per clause no. 3.47 of section – 3, subjected to 

 

special condition provision. 
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SECTION 5 

 

 

SPECIFICATIONS AND SPECIAL CONDITIONS 
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5.01 The provision in special conditions, which form a part of contract, shall have 

precedence over those specified in other sections in case of diversity, if any. 

 

5.02 Work is to be carried out as per detailed specification laid down in IS 

specification. MOST specification for road works, Latest IRC standard, and 

CPWD manual however the provisions made in contract documents and DPT 

SOR shall prevail. In case of items where no specifications is defined under 

IS, MOST or CPWD manual or DPT SOR or tender document superior quality 

of material available in market shall be applicable. 

 

5.03 The following clauses of the INSTRUCTION TO THE BIDDERS (Section– I) will 

not be applicable. 

Clause 1.4.1 (c), ,1.4.1(h), 1.4.2(j), 1.4.2(k), 1.4.3(iv),1.4.4, 1.4.5 

   Clause 1.8.2 (Bidding documents) 

                                Clause1.9.2 (Pre-bid meeting) , 1.13.4 

   Clause 1.19.1, 1.19.2, 1.19.3 (sealing and marking of bids), 1.20.1 

   Clause 1.22.2, 1.22.5(Modification of withdrawal of Bid) 

   Clause 1.23.2, 1.23.3,1.23.4 (Withdrawal), 1.26.4 

   Clause 1.27.1, 1.27.2 (Correction of errors) 

                                 Clause 1.34.1 (Advance payment) 

   Clause 1.35.1 (Conciliator) 1.36.1 

5.04  Following conditions are not applicable in Section- 2 

 

• The clauses (c)  & (d)& (g)  of the SPECIMEN FOR FORM OF BID will not  

 be Applicable;(section-2) 

• Contractor’s Bid (section-2) 
i. Advance Payment 

ii. Appointment of Conciliator 

• Proposed sub-contracts and firms involved Table at Sr. No.7  of  

information required by employer (section-2) 

 

 

 

5.05 Following conditions are not applicable in Section- 4 

. 

a) Schedule of other contracts and schedule of Key person. 

b) Compensation event & escalation 

c) Conciliator is not applicable under contract date of (section – 4) 

 

 

5.06 The following clauses of the CONDITION OF CONTRACT (Section-III) will 

not be applicable. 

  Clause 3.8.1(subcontracting), 3.21.1 (Possession of site),  

  Clause 3.24.1 (Disputes) 
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  Clause 3.25.1, 3.25.2, 3.25.3 (Settlement of disputes, decision by  
  Conciliation, Arbitration) 

 

  Clause 3.26.1 (Replacement of Conciliator) 

 

  Clause 3.43.2, 3.43.3, 3.43.4, 3.43.5, 3.43.6, 3.43.7 (Interest on 

delayed payments) 

  Clause 3.44.1, 3.44.2, 3.44.3 (Compensation events), 3.45, 3.47 (Price 

adjustment), 3.48. 

Clause 3.50 (Incentive or Bonus), 3.51(Advance payment) 

 

5.07          Following conditions are not applicable in Section- 8 
 

• Specimen B.G. for Advance Payment .Stage payment. 

 

• Form of Disputes review board agreement. 

 

 

•  Exceptions & Deviations,  

 

5.08 The following Existing clauses are Modified as under; 

(a) Section-I; Clause No. 1.4.1d; Details of Equipment’s available with the 

Bidder 

 

(b) Section-I; Clause No. 1.4.1e; Managerial/ Manpower Available with the 

Bidder. 

(c) Section-I; Clause No.1.4.2d; Major items of construction equipment 

available with the Bidder 

(d) Section-I; Clause No. 1.4.2e; Qualification and experience of key 

management & technical personnel available with Bidder. 

 

(e) Section-2; Table ;5 -The List of Equipment available with bidder. 

(f) Section-2; Table ;6- Qualification and experience of key personnel available with 

the bidder.  Attach biographical data. 

 

5.09  On award of the contract, the contractor to whom the contract has been 

awarded has to provide at least 10 (Ten) bonded copies of Agreement 
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including the Technical bid, Price bid and the correspondence exchange 

between the parties till the award of the work. One full set including 

indexing, insertion of page nos. certification with index will be provided by 

the Department. The cost of above ten sets is to be borne by the contractor. 

 

 

5.10 NIL 

 

5.11 The drawings enclosed with the tender documents to provide some idea of 

the job are preliminary for tender purpose only and are by no means 

complete and final, and do not show the full range of the work under the 

scope of the contract. Work shall be carried out only on the basis of drawings 

marked “Released for Construction” with addition, alteration and 

modifications made to aforesaid drawings from time to time and also 

according to other drawings that would be supplied to the Contractor from 

time to time. 

 

5.12 For the departmental design all drawings which are reasonably required for 

execution of the work except erection drawings, shop drawings and 

drawings for temporary works will be supplied by the Engineer from time to 

time during execution of work and no dispute of this account shall be 

entertained.  

 

Any further detailed working drawings which the contractor may prepare 

for a particular part of the work shall be submitted in duplicate for approval 

of the Nodal Officer or his nominee before the particular part of the work is 

taken in hand.  

 

The contractor shall at the time of submitting such drawings call to the 

attention of the Nodal Officer to any alternative detail or modification of the 

contract drawings which the contractor may wish to make at least 7 days 

prior to the commencement of the work or part of the work to which such 

drawings relate.  

 

The Nodal Officer will record on the copies as amended his approval, if he 

requires any of the alterations submitted by the Contractor and will return 

one copy to the Contractor who shall carry out the work in accordance 

therewith. The Contractor shall forward to the Nodal Officer three 

additional copies of the working, drawings as approved.  

 

In addition to the aforesaid working drawings, working drawings are also 

to be submitted. (The same procedure being followed as described above) 

in respect of any, work proposed to be executed by the Sub – Contractor(s) 

The approval of the Nodal Officer of all or any of the drawings  shall not 

relieve the Contractor of any liability of obligation under the contract in 

respect of the execution of the work. 
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5.13 In all cases where drawings are specified or required to be supplied by the 

Contractor for the approval of the Engineer for any work included in his 

contract any alteration to such drawings to satisfy the Engineer’s 

requirement shall be made by the Contractor at no extra cost.  

 

 

5.14 Drawings of Temporary Works 

At least one month before the date when the Contractor intends to start 

erecting, any part of the Temporary works and staging required for carrying 

out the work, he shall furnish to the Engineer complete drawings of that part 

of the temporary works and staging for reference. The Contractor shall at the 

same time, if so required by the Nodal Officer, furnish calculation in respect 

of such temporary works. The Contractor shall also furnish to the Nodal 

Officer drawings showing the method proposed for the erection of the 

various parts of the works.  
 

The furnishing to the Nodal Officer of any design for any of the temporary 

works and staging shall not relieve the contractor of any liability or 

obligation under the contract in respect of such temporary works and 

staging.  

“Approved” means, approved by the Nodal Officer in writing including 

subsequent confirmation of previous verbal approval.  

 

5.15 Though the drawings to be supplied will be exhaustive the decision of the 

Nodal Officer or his nominee regarding any change in the drawings shall be 

final and binding to contractor and no dispute / claim regarding extra 

payment shall be allowed on account of such changes.  

 

5.16 Workmanship shall be the best possible quality and all work shall be carried 

out by skilled workmen except for those which normally require unskilled 

persons. If the laws of the local Government/Municipal of other authority 

require the employment of licensed or registered workmen for various 

trades, the contractor shall arrange to have the work done by such 

licensed/registered personnel. 

 

5.17 All materials to be used in the works shall be subjected to inspection and test. 

Samples of all materials, proposed to be used, in the permanent works shall 

be submitted to the Nodal officer or his nominee for approval before those 

are brought to site.  
  

Samples provided to the Nodal officer or his nominees for their retention are 

to be in labeled boxes suitable for storage. Materials or workmanship not 

corresponding in character & quality with approved samples will be rejected 

by Nodal officer or his nominee. 

 

Samples required for approval and testing must be supplied allowing 

sufficient time for testing and approval, due allowance being made for the 

fact that if the first samples are rejected further samples shall be required.  

Delay in the execution of work due to late submission of samples will not be 
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acceptable as -a reason for delay in the completion of the works. Materials 

shall be tested before dispatching to the site, where possible.  Materials shall 

also be tested on the site and those may be rejected if found not suitable or 

not in accordance with the specifications notwithstanding the results of tests 

at the contractor's work or elsewhere or of test certificates or of any approval 

given earlier. 

 

5.18 All materials required to be used in the work shall be got tested at site office/ 

port laboratory at free of cost and 10% of lab tests are carried out at  

government approved lab under supervision of Nodal Officer, Nominee and 

the charges there of shall be borne by the Contractor. 
 

5.19 Before commencement of work the Nodal officer or S.D.O. and the Contractor 

shall jointly survey and record all ground levels on the site if required. The 

Contractor shall supply all necessary equipment and manpower for carrying 

out such surveys. The contractor shall prepare record drawings showing the 

agreed levels which shall be signed by the Nodal Officer or S.D.O. and the 

Contractor. 

 

 

5.20 SUPPLY OF WATER  

[i] The contractor shall have to make his own arrangements for the portable 

water required for execution of work and for labours etc. 

5.21 Force Majeure-  This will be restricted to natural calamities and acts of God 

only 

 

5.22 All the royalties of the materials, quarry fees, octroi, charges, sales tax etc. 

are payable by the contractor directly to the authorities concerned and the 

rates tendered shall be deemed to be inclusive of all such charges.  

 

5.23 On completion of work, a copy of the final bill letter intimating the quantities 

of quarried material consumed by the contractor concerned in the work shall 

be furnished to the Geologist, Department of Geology & Mines, GOG, Anjar.  

 

5.24 All royalties of the materials, quarry fees, etc. payable by the contractor 

directly to the authorities concerned and the rates tendered shall be deemed 

to be inclusive of all such charges. Before claiming of Security deposit, 

contractor shall have to produce “No dues certificate” from the Geologist, 

Geology and Mining department Anjar. 

 

5.25 The tenderers are expected to have full knowledge of the site of work and 

local working condition in the Port before submitting the tenders. The Nodal 

Officer or his nominee will give to the Contractor possession of so much of 

the site as in the opinion of Nodal Officer or his nominee may be required to 

enable the Contractor to proceed with the construction without interruption 

of the work in accordance with the requirement. However, all efforts will be 

made to handover entire clear site at the starting of work.  
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No claim / disputes what-so-ever for handing over the site of work late, for 

starting the work shall be entertained. If the contractor suffers any delay the 

Nodal Officer or his nominee may grant at his discretion an extension of time 

for completion of work. However, no claim / disputes etc. arising out of 

extension of time so granted shall be entertained. The contractor while filling 

up their rates in the tender should consider the above aspects unfailingly.  

 

5.26 POST TENDER MODIFICATION : -  

 

The Tenderers are not expected to make any post tender modification. 

Hence, the tenderers should not make any correspondence regarding the 

tender after submission of the same on due date and time. No cognizance of 

any correspondence shall be taken and if Tenderers persists with the same 

necessary action will be initiated against him. All the tenders received on or 

before the due date and time shall be opened, if otherwise found in order.  

 

5.27 The contractor shall have to make good all damages done by him to structure 

nearby while executing the work and no extra payment shall be made to him 

on that account.  

 

5.28 A Site Order book is to be maintained by the contractor at the site of work. 

Order and instructions written in the order book shall be deemed to have 

been legally issued to the contractor and the contractor shall sign each entry 

promptly in the order book as a token of having seen the same. The order 

book shall be the property of the board and shall be handed over to the Nodal 

Officer or his nominee of the work in good condition on the completion of the 

work or whenever required by the Nodal Officer or his nominee.  

 

5.29 The Contractor shall deposit / store any materials in such a way so as not to 

cause inconvenience to the employees / workers engaged on the Port 

activities and to nearby activities. 

 
5.30 The de-watering if required to be done at a stage manually or by using 

pumps is to be done by the contractor at his own cost. No separate 
payment will be made. The quoted rates shall be deemed to have 
included all these elements and nothing extra. 

 

 

5.31 The stamp paper of requisite value shall be furnished by the contractor 

within 10 days from the date of issue of letter of acceptance, failing which he 

will not be permitted to start the work. 

 

5.32 The value of the stamps to be affixed on the agreement shall be of 

appropriate value prescribed for bond as per latest provision of law enforced 

on the date of execution contract same shall be borne by the Contractor. 

However, if the contractor furnishes G. P. Notes or approved guarantees in 

respect of part of security deposit, the stamp duty chargeable for the amount 

shall be as prescribed for agreements and payable in accordance with latest 
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provision by law in force at the time of execution of the contract. All the cost 

of the stamp duty shall be borne by the Contractor.  

 

 

5.33 For execution of work, contractor may be permitted to construct temporary 

offices, store, labour room toilet etc. at his own cost along with necessary 

letter / drawing for the permission in written. Nothing will be paid for these 

purpose and before handing over the site on completion of the work, the 

contractor has to dismantle all these temporary structure erected by him. 

Completion certificate will be issued only after compliance of above aspects.  

 

 

5.34 All the works until handed over to the Nodal Officer shall stand at the risk of 

the contractor who shall be responsible to make good at his own cost all the 

losses and damage caused by or due to fires, weather, tides or any other 

reasons. The contractor shall hand over at the time of completion of work the 

work in good order and conditions and in conformity in every respect with 

the requirements of the contract and instructions of the Nodal Officer or his 

nominee.  
 

5.35 TAXES & DUTIES 

 

The rates shall be inclusive of all taxes duties payable by them (except GST). 

Income tax at prevailing rates and surcharge as applicable thereon shall be 

deducted at source by DEENDAYAL PORT AUTHORITY in accordance with 

Income Tax act in accordance with instruction issued by TAX Authorities on 

this behalf from time to time for this TDS will be given. The deduction of TDS 

@2% under GST act shall be made 

 

The TDS under GST Act is required to be deducted @2% (1% CGST and 

1%SGST or 2% IGST) from payment / credit given to contractors / 

professionals and others for the work order /contracts exceeding 

Rs.2,50,000.00/- 

 

Contractor / service provider / supplier etc. has to ensure timely and proper 

filling of GSTR 1 so that DPT can avail input tax credit in timely manner. In 

case DPT not allowed input tax credit due to failure on part of the contractor 

/ service provider / supplier etc., it will be a financial loss to the DPT and 

therefore same shall be recovered from the payment / deposit of the 

contractor / service provider / supplier etc. 

 
 

 

5.36 INCOME TAX DEDUCTIONS FROM BILLS 

 

Income Tax deduction @ prevalent rate and surcharge as applicable on the 

payments to the contractor will be deducted from the bills as directed by the 

central board of director taxes, Ministry of finance, Government of India. 
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5.37 PAN & VAT REGISTRATION 

Income Tax PAN and GST registration number shall be furnished with 

documentary evidence along with the tender documents.  

 

 

 

5.38 ARBITRATION 

 

(i) Except where otherwise provided in the contract all questions and 

disputes relating to the meaning of the specifications, designs, drawings 

and instructions here in before mentioned and as to the quality of 

workmanship or materials used on the work or as to any other question, 

claim right, matter or any other thing what so ever, in any way arising out 

of or relating to the contract, design, drawings, specifications, estimates, 

instructions, order or to the condition or otherwise concerning the work 

or regarding the execution or failure to execute the same whether arising 

during the progress of work or after the completion thereof as 

described here in after shall be referred to the Chairman for sole 

arbitration by himself or by any Office appointed by him.  

 

 (ii) It will be no objection to any such appointment that the arbitrator is an 

employee of the Board or the Government, that he had to deal with the 

matter to which the contract relates and that in course of his duties as an 

employee of the Board or the Government, he had expressed views on all 

or any of the matters in dispute or of different. 

 

  The arbitrator, who has been dealing with the arbitration case, being 

transferred or vacating his office or in the event of his death or being 

unable to act for any reason, the Chairman then holding the office shall 

arbitrate himself or appoint any officer to act as arbitrator.   

 (iii) It is also a term of the contract that no person other than the Chairman 

himself or any officer appointed by him shall act as arbitrator. 

 (iv) It is a term of the contract that only such question and disputes as were 

raised during progress of work till its completion and not thereafter shall 

be referred to arbitration.  However, this would not apply to the 

questions and disputes relating to liabilities of parties during the 

guarantee period after completion of the work. 

 (v) It is a term of the contract that the party invoking arbitration shall give a 

list of disputes with amounts of claim in respect of each said disputes 

along with the notice seeking appointment of arbitrator. 

 (vi) It is also a term of the contract that if the contractor does not make any 

demand for appointment of arbitrator in respect of any claims/disputes 

in writing, as aforesaid, within 120 days of receiving the intimation from 

the Nodal officer or his nominee that the final bill is ready for payment, 

the claim of the contractor shall be deemed to have been waived and 



        
 

96

absolutely barred and the Port Authority shall be discharged and 

released of all liabilities under the contract in respect of these claims. 

 (vii) It is also a term of the contract that the arbitrator shall adjudicate only 

such disputes/claims as referred to him by the appointing authority and 

give separate award against each dispute/claim referred to him. The 

arbitrator will be bound to give claim wise detail and speaking award and 

it should be supported by reasoning. 

 (viii) The award of the arbitrator shall be final, conclusive and binding on all 

the parties to the contract. 

 (ix) The arbitrator from time to time, with the consent of both the parties, 

enlarge the time for making and publishing the award. 

 

 (x) Arbitration shall be conducted in accordance with the provision of Indian 

Arbitration Act, 1996 or any statutory modifications or re-enactment 

thereof and rules made there under and for the time being in force shall 

apply to the arbitration proceedings under this clause. 

 (xi) It is also a term of the contract that if any fees are payable to the 

arbitrator, this shall be paid equally by both the parties. 

 (xii) It is also a term of the contract that the arbitration shall be deemed to 

have been entered on the reference on the date he issued the first notice 

to both the parties calling them to submit their statement of claims and 

counter statement of claims. 

 (xiii) Venue of the arbitration shall be such place as may be fixed by the 

arbitrator at his sole discretion”. 

 
 

 

 

5.39 SPECIAL CONDITION IN RESPECT OFCEMENT 

 
a) The contractor shall procure the cement confirming 

to relevant Indian Standard holding license to use ISI 

Certification mark fortheir product. 

b) For verification of such purchase all the bills of 

manufacturer / supplier / dealer will have to be 

furnished to the Nodal officer orhis nominee 

c) Supply of cement shall be taken in 50 Kg bags 

bearing manufacture's name, him registered trade 

mark, date of manufacture, batch number and ISI 

marking. 

d) Every consignment of cement must have 

identification marks on packages indicating date of 

manufacture and grade and type of cement, cement 

brought to works shall not be more than 6 weeks old 

from the date ofmanufacture. 

e) Every delivery of cement shall be accompanied by a 

manufacturers test certificate confirming that the 

supplied cement conforms to relevant specifications. 

f) Nodal officer or his nominee shall be at his liberty to 
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carry out testing of cement at his discretion from 

Port laboratory or Government approved laboratory 

as per relevant before / during use. The contractor 

shall make all the necessary arrangements for the 

same and all the charges  to be borne by 

thecontractor. 

g) Each consignment shall be stored separately so that 

it can be  readily  identified and inspected. The 

arrangement of cement shall be such as to  ensure 

the utilization of cement in the order of its arrival at 

thestores. 

h) Cement brought to site and cement remaining 

unused shall not be removed from site without the 

permission of the Nodal officer or his nominee. 

i) In case concrete mixing is with Batching Plant, Nodal 

Officer may allow cement to be used in bags/ silos/ 

Bulketc.The batching plant shall be capable of 

separately proportioning each type of material by 

weight. The batching and mixing shall be carried out 

preferably in a forced action central batching and 

mixing plant having necessary automatic controls to 

ensure accurate proportioning and mixing. Calibration 

of the batching and mixing plant shall be carried out at 

regular intervals, as per IS. 

The contractor shall also maintain a daily production 

record for that plant, including details of which mixes 

were supplied and which delivery dockets were 

dispatched. 

There should be a record of what materials were used 

for that day’s production including water and 

admixtures. 

The production of concrete at each plant shall be 

systematically controlled. This is to ensure that all the 

concrete supplied shall be in accordance with these 

requirements and with the specification. 

Contractor to make a quality manual and keep 

authenticated copy of all relevant Indian Standards. 

Work instructions, process control chart, applicable 

forms/ formats, shall be made and maintained. 

Contractor shall also follow all applicable regulations 

like environmental laws, weight and measure 

department etc. Records shall be maintained by the 

contractor to provide confirmation of the quality and 

quantity of concrete produced. 

m) The cement may be purchased from the reputed 
manufacturer like Ultratech,  ACC, Birla or equivalent 
after approval of Engineer-In-Charge. 
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5.40 SPECIAL CONDITIONS FOR STEEL 

 
(1) The contractor shall procure TMT bars of Fe415/ 

Fe500/ Fe550 grade as per tender conditions. 
(a)  The  grade  of  the steel  such as  
Fe415/Fe500/Fe 550   or  other grade  to  be 
procured is to be specified as per BIS 1786-
2008. 
(b) The TMT bars procured from primary  
producers shall  conform  to manufacture’s 
specifications. 

(c).)The Reinforcement Bars shall be procured from 
primary producers like SAIL, VIAZAG, TATA, RINL 
ESSAR. If the reinforcement bars of these 
manufactures are not available in market, the 
equivalent product may be allowed with prior 
approval of engineer incharge. 
 
(d) The TMT bars procured shall conform  to the 
specifications as laid  by Tempcore, Thermex, 
Evcon  Turbo  & Turbo Quench as the case may 
be. 
(e) For  TMT bars procured either  from  primary  
producers or secondary producers, the 
specifications shall meet the provisions of IS 
1786  : 2008  pertaining to Fe  415D or Fe 500D  
or Fe 550D  grade of steel as specified in the 
tender. 
(2) The contractor shall have to obtain and 
furnish test certificates to the Engineer-in- 
charge in respect of all supplies of steel brought 
by him to the site of work.  
(3) Samples shall also be taken and got tested 
by the Engineer-in-Charge as per the provisions 
in this regard in relevant BIS codes. In case the 
test results indicate that the steel  arranged  by  
the  contractor does  not  conform   to  the  
specifications  as defined under para (1) above, 
the same shall stand rejected, and it shall be 
removed from  the site of work  by  the contractor 
at his  cost  within  a week’s  time  of written 
orders from the Engineer-in-Charge to do so. 
(4) The steel reinforcement bars shall  be stored 
by the contractor at site of work in such a way  as 
to prevent their  distortion  and corrosion, and 
nothing  extra shall  be paid on this account. Bars 
of different sizes and lengths shall be stored 
separately to facilitate easy counting and 
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checking. 
 

(5)   For   checking  nominal  mass,  tensile  
strength,  bend  test,  re-bend  test  etc. 
specimens of sufficient length shall be cut from 
each size of the bar at random, and at frequency 
not less than that specified below: 

Sizeofbar For   consignment   below 
100MT 

For  consignment   above 
100MT 

Under10mmdiabars One samplefor each 
25 
MTorpartthereof 

One samplefor each 
40 
MTorpartthereof 

10mm to16mm diabars One samplefor each 
35 
MTorpartthereof 

One samplefor each 
45 
MTorpartthereof 

Over16mm diabars One samplefor each 
45 
MTorpartthereof 

One samplefor each 
50 
MTorpartthereof 

MT or part thereof 
(6) The contractor shall supply free of charge the 
steel required for testing including its 
transportation to testing laboratories and the 
testing charges shall be borne by the contractor. 
(7) The actual issue and consumption of steel on 
work shall be regulated and proper accounts 
maintained.  The theoretical  consumption  of 
steel  shall  be worked  out  as per  procedure  
prescribed  in  the  contract. In  case  the 
consumption  is  less  than theoretical  
consumption  including  permissible  variations 
(+3% for cutting into pieces +/- 2% for variation 
in weight)  recovery at  the  rate  so prescribed 
shall be made. In case of excess consumption 
no adjustment need to be made. 

  

 

5.41 SPECIAL CONDITION IN RESPECT OFASPHALT 

 

i) The contractor shall procure the asphalt of required 



        
 

100

grade confirming to relevant Indian Standards. 

Asphalt shall be procure from the IOCL,HPCL and 

BPCLrefinery. 

ii) For Verification of such purchase all the bills issued 

by manufacturer will have to be furnished to the 

Engineer-in-charge. 

iii) Asphalt shall be purchased by the contractor after only start of 
thework. 

iv) Engineer in-charge shall be at liberty to carry out 

independent testing of asphalt from any of 

Government Approved laboratory as per relevant 

I.S. Specifications before use. The contractor shall 

make all the necessary arrangements for same and 

all the charges to be borne by thecontractor. 

v) Asphalt brought to site and Asphalt remaining 

unused shall not be removed from site without prior 

permission of theEngineer-in-charge. 
 

 

 

 

5.42 SETTING OUT 

 

 The Contractor shall be responsible for the true and proper setting out of the 

"Works" and the correctness of the positions, levels, dimensions and 

alignment of all parts of the works and for the provision of all necessary 

instruments, appliances and labour in connection herewith. If at any time 

during  the progress of the works any error shall appear or arise in the 

position levels, dimensions or alignment of any part of the works, the 

Contractor shall immediately notify the Nodal Officer or his nominee who 

will direct the Contractor in what way the work shall be carried out and the 

Contractor, on being required to do so by the Nodal Officer shall at his own 

expense rectify such error to the satisfaction of the Nodal Officer or his 

nominee at any stage of the work or the checking of any setting out or any 

line or level by the Nodal Officer or his nominee  shall not in any way relieve 

the Contractor of his obligations under the contract.  

 The Contractor shall carefully protect and preserve all benchmarks, site rails, 

pegs and other things used in setting out the works. 

 

5.43 PATENT RIGHTS & ROYALTIES 

 

The Contractor shall hold the Board, its officers, agents and employees 

absolved (or blameless) from liabilities of any other nature of kind on account 

of copyright or copyright composition, secret process, patented or unpatented 

inventions, article or appliances manufactured or used in the performance of 

this contract including their use by the Board unless otherwise specifically 

stipulated in this contract. 

 

5.44 NIGHT AND HOLIDAY WORK 
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The contractor shall be allowed to execute the work round the clock on all days 

except for declared closed holidays by the Port. If port staff is required to be 

engaged on over time, the same shall be charged to the contractor. Contractor 

has to arrange for round the clock the vehiclesi.e carfor the port officials to 

reach the place of duty till completion of work 

 

5.45 NOTICE OF ADDRESS 

 

The Contractor shall notify in writing to the Nodal Officer an address at 

Kandla/Gandhidham/Adipur for the service on the Contractor any 

communication or any notice to be given to him under the Contract and any 

such notice/communication to the Contractor shall be deemed to be duly 

served if sent by registered post to or left at such address or if delivered to the 

agent or representative of the Contractor.  Any notice/communication to the 

Contractors shall also be deemed to be duly served if sent by registered Post 

to or left at the principal place of business or if the Contractor be a company 

the registered office of the Contractor or at the contractors last known address. 

 

5.46 Concrete cover block with binding wire shall be used in all RCC works of 

standard size as directed by the Nodal Officer or his nominee c.c. cover block 

should be well cured for at least seven days before use- No stones or kapchi 

has to be used instead of cover blocks. 

5.47 The mixing of concrete shall be done in a mixer of approved type which will 

ensure a uniform distribution of material throughout the mass so that mix is 

uniform in colour and homogenous. 

 

5.48 All batching material such as coarse aggregates, sand etc. shall be weighed in 

mechanical portable weigh batches conforming to I.S.2722 as per approved 

mix design. 

 

5.49 The mixer shall be equipped with approved water measuring device capable 

of accurate measurement of water required per batch.  The mixer shall 

preferably be equipped with a mechanically operated pump for filling the 

mixer tank or suitable arrangement as approved by Engineer-in-Charge. 

 

5.50 Stripping of Form work shall be done as per relevant clause in IS 456-2000. 

No dispute/claims shall be entertained on account of this. 

 

5.51 The form work shall be made up from either MS plate or water proof 

plywood of good quality.  The rate shall include the cost of materials and 

labour for the operations involved such as 

1) Splayed edges, notching allowances for over laps and passing at angles, 

battens, centering, shuttering, strutting, propping, bolting, nailing, 

wedging, easing, striking and stripping of the same. 

2) Filleting to form stop-chamfered edges or splayed external angles not 

exceeding 20 mm. width. 

3) Dressing with oil to prevent adhersion of concrete with shuttering. 
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4) Raking or circular cutting. 

 

5.52 All the form work shall be inspected by the Engineer-in-charge and 
their suitability ascertained the form shall be thoroughly scraped, 
cleaned before reusing the same 

  

5.53 PLANT 

 

The contractor shall be responsible for the supply, use and maintenance of all 

construction plant and equipment and he shall ensure that it is suitable for the 

work and is maintained in such a manner as to ensure its efficient working. 

The Nodal Officer or his nominee may direct that plant which is not efficient 

and is prejudicial to the quality of the work be removed from the site and 

replaced by plant to his satisfaction. 
 

. 

5.54 FAULTY WORK 

 

Faulty work due to any reason shall be demolished and re-constructed by the 

Contractor at his own cost. 

 

5.55 PROGRESS REPORTS 

 

Daily and weekly progress reports on concreting shall be submitted to the 

Nodal Officer in an approved Performa. 

 

5.56 NIL 

 

5.57 AMENDMENTS 

 

The Board may, from time to time, add to or amend the regulation and on any 

question regarding the application, interpretation or effect of these regulation 

the decision of the Chief Labour Commissioner or Deputy Chief Labour 

commissioner of the Government of India or any other person authorized by 

the Board in that behalf shall be final. 

 

5.58 INFLAMMABLE STORES 

 

The contractor is to comply with all local regulation in respect of sage storage 

of all inflammable stores, explosive or other materials involving risk to third 

parties and is to take all precautions required in the transport and use of such 

materials. The contractor is to submit to the Nodal Officer or his nominee for 

approval all drawings and documents required for the sanctioning of storage 

sheds or other accommodation and is to built all such storage to the proper 

requirement at his cost.  

 

5.59 FIRE HAZARDS 
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The contractor shall be required to comply with the petroleum act 1934 and 

petroleum rules 1976 during progress of the construction work. Fire watch 

services as required shall be given free of cost but arrangement from Marine / 

Concerned Department shall have to be made by the Contractor. 

 

5.60 THIRD PARTY QUALITY MONITORING 

 

DPA may appoint Third Party Inspection Agency. Contractor has to obey the 

instructions given by TPI during execution of the work including necessary 

testing / inspection etc.  This work may also be inspect by any Government / 

Vigilance Department and they may order for certain testing / inspection of 

executed work etc.  Contractor has to assist to them and also bear the expenses 

for such testing and results. The test results/observations are binding on the 

contractor. Such incidental costs are included in the quoted bid. 

 

5.61 CEMENT CONCRETE (PLAIN AND REINFORCED) AND MISCELLANCEOUS 

FIXTURES SCOPE. 

 

 The specification cover all the requirements, described hereinafter for 

general use of plain and reinforced cement concrete work in structure and 

location, cast-in-situ of pre-cast and shall include all incidental items of work 

not shown or specified by reasonably implied or necessary for the completion 

of the work.  

 This specification shall also to the extent it has been referred to or applicable 

with the special requirements of structures covered in scope of IS 456-2000 

.  

 IS 456 shall form a part of these specification and shall be complied with 

unless permitted otherwise. For any particular aspect not covered by this code 

appropriate IS Code specification and / or replacement by any International 

Code of practice as may be specified by the Nodal Officer shall be followed. All 

codes and standards shall conform to its latest versions.  

 

 The maximum slump for the different structural members is given below :  

  

 1. Pourable concrete cast-in-site  -  120 mm 

 2. Footing foundation      50 mm 

 3. Columns, pillars, post etc.     50 mm 

 4. Walls, pilaster, railing etc.     60 mm 

 

The cubes casted at site shall be tested at Port Laboratory or Government 

approved laboratory and test results all conform to IS 456: 2000 (latest 

edition). if the result is not satisfactory the concrete work will have to be 

dismantled and redone by the contractor at his own cost. 

For casting of c c cubes, the contractor has to arrange his own moulds. 

Test cubes shall be casted, cured and stored as per  relevant IS. 

The cubes casted at site shall be brought to Port Laboratory, Kandla for testing 

and test results shall conform to IS 456 (latest edition). Testing charges of the 

cubes for 28 days test only shall be born by the contractor. If the result is not 
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satisfactory the concrete work will have to be dismantled and redone by the 

contractor at his own cost. 

 

The Engineer-in-charge reserves the right to ask contractor to cast additional 

c.c. cubes at the different stages and works for testing, if required at 3/7 days 

period.  No separate payment shall be made to the contractor on account of the 

cost of the labour and materials required for casting of the cubes required for 

3/7 days testing. The testing charges for these cubes shall be borne by 

Department 

 

5.62  Work 

a. The work to be performed under the scope of this specification shall broadly 

include.:- 

Filling  of embankment with quarry spall with settlement of ground. Some 

indications of nature and extent of the works have been given on the drawings 

and those are preliminary only. Complete nature and extent of the works will 

be furnished to the Contractor progressively during the execution of the work. 

Quantities indicated in the Schedule of Items are tentative and are subject to 

change. All items of work shall be executed in accordance with the relevant 

specification annexed thereto and the provisions of the contract. 

 

b. The layout and levels of all structures etc. shall be made by the Contractor at 

his own cost from the nearby existing structures/facilities and bench mark 

reference pillar, as directed by the Engineer-in-Charge. He shall give all help 

with instruments, materials, and men to the engineer-in-Charge for checking 

the detailed layout and correctness of the layout and level. The approval of the 

Engineer-in-Charge shall not be deemed to imply any warranty and shall not 

relieve the contractor of his sole responsibility in carrying out the work 

correctly. 

 
c. All materials to be used in the works (i.e. Road work) shall be subjected to 

inspection and test. Samples of all materials, proposed to be used, in the 

permanent works shall be submitted to the Engineer-in-Charge for approval 

before those are brought to site. Samples required for approval and testing 

must be supplied allowing sufficient time for testing and approval, due 

allowance being made for the fact that if the first samples are rejected further 

samples shall be required. Delay in the execution of work due to late 

submission of samples will not be acceptable as-a reason for delay in the 

completion of the works. Materials shall be tested before dispatching to the 

site, where possible. Materials shall also be tested on the site and those may 

be rejected if found not suitable or not in accordance with the specifications 

notwithstanding the results of tests at the contractor's work or elsewhere or 

of test certificates or of any approval given earlier. 
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d. The contractor shall be required to execute the work in such a way so as not to 

cause any damage, hindrance or interference with port activities going on in 

the area or nearby. He should not also deposit the materials at such places 

which may cause inconvenience to the public and the work going on in the 

nearby area. 

 
e. For the purpose of measurements, the method prescribed in the ‘Indian 

Standard’ specifications shall be applicable in addition to those prescribed in 

Boards Schedule of Rates unless stated otherwise stated in contract. In case 

of any ambiguity the decision of the Engineer-in-charge shall be final. 

 

f. The notes and data’s furnished in DEENDAYAL PORT AUTHORITY, Schedule of 

Rates in force will be considered for measurement purpose in the case of lead, 

weight, allowance for voids etc. of the materials. 

 
g. Barricading, including proper lighting arrangement in the night at the required 

places shall have to be provided by the contractor at his own cost, including 

necessary arrangements for proper movement of traffic by carefully 

maintained approaches and road diversions with suitable sign boards for 

indications of road signs etc. as directed by the Engineer-in-Charge. 

 

h.  All the grass, shrubs, plants and foreign matter etc. in the alignment of the site 

and within the site of work shall have to be cleared, if required without any 

extra cost. 

i. The Engineer-in-charge may delete any number of items included in his tender 

(contract) without assigning any reasons and without any financial liability. 

 

j.  All the tools, plants, scaffolding, ladder etc. and other machinery etc. required 

temporary for the purpose of execution of work will have to be arranged by the 

contractor at his own cost, and storing of such tools, plants etc. will have to be 

made by him. 

 

k.  Unless otherwise specifically mentioned the rates quoted for all items 

includes for all lead and lift and no extra claims shall be entertained on this 

account. 

l.  Nothing extra shall be paid for change of quarry against lead etc. 

 

m.  No claim what so ever extra use of quarry spall/metal due to settlement or 

slippage of original ground etc shall be considered. This aspect may be kept in 

the mind before filling the rates. 

 

n. During the execution of works dewatering manually or by pumping is to be 

done by the contractor at his own cost, if found necessary and no claim on this 

account shall be entertained.  
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o. The contractor shall arrange to supply periodically samples of quarry spall, 

GSB material, aggregates required for FILLING WORK  etc. to the Port 

Laboratory/Govt. approved lab for testing as per relevant I.S. and as per MOST 

specifications. However all the materials shall be arranged by the contractor 

free of cost for testing, Testing charges will be born by the contractor for 

testing of materials in Govt. approved lab and free of cost atPort Laboratory. 

 

p. The contractor shall carry out the work maintaining proper camber, slope and 

gradient to the road, plot or berm as directed by the Engineer-in- charge. 

 

q. If deemed fit by Engineer-in-charge the contractor shall be allowed to use 

settled seawater only for watering of layers of quarry spall, G.S.B if a request in 

writing is made to the Engineer-in-charge. For other items of work, seawater 

shall not be allowed to be used. 

 

r.  As per site condition the approach etc. will be required which the contractor 

shall provide & maintain at his own cost. Contractor shall consider these 

aspects while quoting the rates in tender. Nothing extra will be paid for the 

same. 

5.63 Defect liability 

 
The defect liability period for the work is 12 months from the date of completion 

of work as per completion certificate issued by the Engineer-In-Charge. The 

contractor will be responsible  to rectify all the defects  observed during defect 

liability period at his own cost, failing which same will be rectified by Engineer-

In-Charge  and amount will be recovered from the Bid Security. 

 

5.64  All the labour acts, rules and regulations in force from time to time 

are to be followed by the contractor and the contractor has to obtained 

License/Registration from the Assistant Labour Commissioner (A L C ), as per 

rules, during the course of execution of work. 

 

5.65           The prospective bidders may raise quarry relating to bidding 

conditions, bidding process, and/or rejection of bid. The reason for rejecting 

the tender or non-issue a tender  to prospective bidder will be disclosed 

where  written enquires are made by the concerned bidder. 

 

5.66 The Bank Guarantee towards Security Deposit shall be from any Nationalized 

Bank / Scheduled Bank (except cooperative Bank) having its branch at 

Gandhidham (Kachchh).  

 

5.67 The contractor shall arrange to supply periodically samples of coarse 

aggregates, fine aggregate, Granular material, aggregates required for Wet 

Mix macadam, premix macadam,RCC etc. to the Port Laboratory for testing as 

per relevant I.S. specifications. However all the materials shall be arranged by 
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the contractor free of cost for testing However, no testing charges will be 

recovered from the contractor for testing of materials in Port Laboratory. 

 

5.68 The mix design for the M 35, W.M.M., premix macadam. shall be as suggested 

by the Port Laboratory. For this purpose, the contractor shall supply the 

requisite quantity of aggregates, bitumen etc. to the laboratory free of cost. 

However, no other charges will be recovered from the contractor for this 

purpose. 

 

5.69 Testing of Materials by independence source: At least 10% of all tests shall 

be got tested from independent source like nearby government approved 

Lab/Government institution. The cost of all such tests will be borne by 

Contractor. 

 

5.70  The department shall be at liberty to collect the samples from mixes of 

bitumen material and get them tested at the plant/at the Port Laboratory to 

ascertain bitumen content and density therein. For this purpose the samples 

will be taken at random during the execution of work. The bitumen content of 

the samples will be arrived at by the “EXTRACTION METHOD” / “STRIPPING 

METHOD”. The department will take as many samples as it decides. The 

quantity of asphalt used in the work shall be cross checked by averaging 

bitumen content in all the samples of the respective cases and applying the 

same for full quantity of work without prejudice to the right of department to 

reject the work at any stage. 

 

5.71   The aggregate and bitumen are to be as per Mix Design to be given by Port 

Laboratory the aggregate gradation shall be as per Port stipulation and in 

work proportion of difference sizes of aggregates which should be stored in 

bins separately and should be mixed with asphalt regulated as per Port 

stipulation and bottom doors of bins will be regulated as per requirement of 

aggregates. Moreover, while laying the asphalt mix at site of work, it should 

be ensured that uniform job mix is to be laid through out the length of the 

road. If above stipulations are not met - with during execution of work, the 

work will not be allowed to be further continued by Engineer - in – charge. 

 

5.72 Bitumen content for Bitumen mixes will be regulated by mechanical means 

and Contractor shall have to install asphalt content reading instrument at 

plant site. In addition to above, the bitumen content in the job mix at plant site 

and site of work will be determined by the standard laboratory test 

(Extraction method/Stripping Method). All the facilities, for checking bitumen 

content in job mix plant at plant/paver site and sieve analysis of aggregates, 

has to be provided by the Contractor without any extra cost. 

 

5.73     All the arrangements regarding continuous display of 

reading/measurement of temperature of bitumen, aggregates and job mix etc. 

at drum mix plant as well as at site of work are required to be made by the 

Contractor at his own cost. 

 



        
 

108

5.74 The contractor has to give an undertaking that the distance between drum 

mix plant site and the paver finisher site will not be more than 30 Km. 

Accordingly the contractor has to install the drum mix plant at site before 

filling the tender.  

 

5.75 The contractor has to arrange all the testing equipment at drum mix plant 

site as well as paver finisher site as per the instructions of the Engineer-in-

charge. 

 

5.76 If during progress of work movement of traffic is allowed on completed 

surface, the contractor will have to repair the said damage caused to road 

surface at his own cost for which no claim shall be entertained. 

 

5.77 For checking asphalt content of mix at plant, petrol for washing should be 

readily available. Also an automatic weighing scale  for weighing sample 

should be available at plant. 

 

5.78 While loading the different size of aggregates in the bins it should be ensured 

that these aggregates don’t get mixed with each other i.e. not spill in other 

aggregates bin. 

 

5.79 The contractor should ensure that the required temperature of Bitumen and 

aggregates is always maintained at Plant, and see that they are not over-

heated at any stage. The plant will be allowed to start/restart only when the 

required temperature is attained. 

 

5.80 Contractor has to comply all the motor vehicle act, rules and regulations. 

DEENDAYAL PORT AUTHORITY will not be responsible for any violation of 

rules. 

5.81 After loading of mix in the dumper at plant till the dumper reach at the site 

and unload, if there is breakdown of dumper. (i.e. gets punctured or out of 

order etc.) The contractor should then ensure that suitable steps are taken 

immediately so that temperature of mix is not affected, otherwise the 

Engineer - in - charge is at liberty to reject such trip. 

5.82 The storage tank of asphalt at Paver Plant, should be in good condition, leak 

proof, suitable covered, having proper ladder/approach etc. The tank should 

be calibrated duly certified with required measuring/Dip Rods and must have 

adequate capacity for storage of at least one Bitumen tanker. 
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5.83 The taking of Initial Dip and Final Dip of Asphalt in tank daily before start of 

work and after closing of work is to be arranged by contractor for maintaining 

account of asphalt. Further, the department is at liberty to take intermediate 

dips as and when required during progress of work and during unloading of 

asphalt tanker. 

 

5.84 The Gate Pass issued at plant for each trip of mix being an important 

document is to be maintained / handled carefully by staff of contractor. Any 
misplacement, etc. of Gate Pass shall result in cancellation of trip 

. 

 

5.85 Density test of compacted layer shall be carried out as per MOST 

specifications or as directed by Engineer-in-Charge. The cost on the 

arrangement for the test at site of work shall be borne by the contractor. All 
the testing charges for test shall be borne by the department. 

 

5.86 Providing and applying Primer coat @ 0.40 kg/1m2 

------------- etc. complete. 

 

    PRIME COAT OVER W.M.M. 

 

 

 

1.  Scope 

The work shall consist of application of single coat of low viscosity 
liquid bitumen emulsion material to an absorbent granular 

surface preparatory to any superimposed bituminous treatment 
or construction. 

 

2.  Materials  

 The bituminous primer shall be bitumen emulsion complying with 
IS 8887 of (30-60) Centistokes Viscosity and to be spread at 0.40 Kg., 
liquid Bituminous material at 1 sq. m. area.  

 

3. Weather and Seasonal Limitations 

The bituminous primer shall not be applied on a wet surface or during 
dust storm or when weather is foggy, rainy or windy. The prime coat 

for surface treatment should not be applied when the temperature in 
the shade is less than 100 c. 
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4. Construction 

 
4.1 Equipment:The primer distribution shall be pneumatic tyred 

self-propelled pressure distributor equipped for spraying the 
material uniformly at the specified rates and temperatures. 

Spraying by manual methods may be allowed for small areas at 
the discretion of the Engineer. Power broom and / or blowers 

may be supplemented by hand brooms as directed by the 
Engineer. 

 
4.2. Preparation of road surface:The road surface to be 

primed shall be swept clean, free from dust and shall be dry. It 

shall be shaped to the specified grades and section. It shall also 
be free from ruts, any other irregularities and segregated 

materials. Minor depressions and potholes may be ignored until 
the surface is primed, after which they shall be patched with a 

suitable premix material prior to the surface treatment. 
 
4.3. Application of bituminous primer :The bituminous 

primer shall be sprayed/distributed uniformly over the dry 
surface, using self-propelled sprayer equipped with self-heating 

arrangement, suitable pump, adequate capacity compressor and 
spraying bar with nozzles having constant volume or pressure 
system capable of supplying primer at specified rates and 
temperature so as to provide a uniformly unbroken spread of 

primer. If the surface to be primed is so dry or dusty as to cause 
freckling of bituminous material, it shall be lightly and uniformly 

sprinkled with water immediately prior to priming; however, the 

bituminous material primer shall not be applied till such time as 
no surface water is visible and the primer shall be applied at the 

rate as specified in description of item  
 

Temperature of application of a primer need only be high enough 

to permit the primer to be effectively sprayed through the jets 
of the spray bar and to cover the granular base surface uniformly 

in the desired quantity. 

 
Following the application of bituminous material, the surface 

shall be allowed to cure for at least 24 hours or for any other 
period so as to allow penetration into the base course and 

aeration of volatiles from the primer material. If it is not 
absorbed within 24 hours after application, sand shall be spread 

over the surface to blot the excess primer. Care shall be taken 
to prevent over priming; any pools of excess primer left or any 
part of the surface shall be swept out over the adjacent surface 
before spreading sand. 
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The primer coat shall be applied only on the topmost water 

bound macadam or any granular layer, over which the 
bituminous base course/wearing course is to be laid. 

5. Measurements for payment 
 

Prime coat shall be measured in terms of surface area 

of application in square metres 
 

5.87 Providing, laying, spreading and compacting graded 
stone aggregate   to WET MIX MACADAM -------etc. 

complete. 
 

 
WET MIX MACADAM 
 

1.  Scope 
This work shall consist of lying and compacting clean, black stone 

crushed, graded aggregate and granular material, premixed with 
water, to a dense mass on a prepared sub grade/sub-base/base or 

existing pavement/side shoulders as the case may be in accordance 
with the requirements of these specifications. The material shall be 
laid in layers as necessary to lines, grades and cross-sections shown 
on the approved drawings or as directed by the Engineer. 

 
The thickness of a single compacted Wet Mix Macadam layer shall 

not be less than as directed (compacted) thick for new lane and 
road for shoulders. The work of wet mix macadam shall be carried 

out in single layer of 150 mm thickness.  
  
2.  Materials   

2.1. Aggregates 
 
 2.1.1. Physical requirements:Coarse aggregates shall be machine 

crushed black stone aggregates. The aggregates shall conform to 
the physical requirements of Table no.1 

 
TABLE No.1 PHYSICAL REQUIREMENTS OF COARSE AGGREGATES     
                  FOR WET MIX MACADAM FOR SUB-BASE/BASE    

                  COURSES. 
Test  Test Method  IS Code Requirements  

1 Los angelesAbration 
value OR Aggregate 
Impact Value 

IS-2386(Part-
4) 
IS-2386(Part-
4) 
Or IS  : 5640 

40% maximum 
30% maximum 
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2 Combined Flakiness 
and Elongation Indices 
(Total) 

IS-2386(Part-
1) 
 

30% maximum 
 

 

* Aggregates may satisfy requirements of either of the two tests. 

* To determine this combined proportion, the flaky stone from a 

representative sample should first be separated out. Flakiness index is 

weight of flaky stone metal divided by weight of sample. Only the 

elongated particle be separated out from the remaining (non-flaky) 

stone metal. Elongation index is weight of elongated particle divided 

by total non-flaky particles. The value of flakiness index and elongation 

index so found are added up. 

 If the water absorption value of the coarse aggregate is greater 

than 2 percent, the soundness test shall be carried out on the material 

delivered to site as per IS : 2386 (Part-5). 

 
2.1.2. Grading requirements: The aggregates shall conform to the 

grading given in Table no.2 
 

Table No.2. GRADING REQUIREMENTS OF AGGREGATES FOR   

                   WET MIX MACADAM   

IS Sieve  Percent by weight passing the IS sieve 
Designation 

       
53.0 mm    100%      
45.0 mm    95-100%     
26.5 mm        --      
22.4 mm    60-80%     
11.2 mm    40-60%     
4.75 mm    25-40% 
2.36 mm    15-30% 
600.00 micron      8-22%   

   
75.0 micron       0-8%    

  
The nominal size of aggregate to be used in a given test would 
depend on availability. 

Materials finer than 425 micron shall have Plasticity Index (PI) 
not    exceeding 6. 

 

3.       Construction Operations 
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3.1. Preparation of mix: Wet mix macadam shall be prepared in 

an approved mixing plant of suitable capacity having provision 
for controlled addition of water and forced/positive mixing 

arrangement like pugmill or pan type mixer of concrete batching 
plant. For small quantity of work, the Engineer may permit the 

mixing to be done in concrete mixers. 
 

Optimum moisture for mixing shall be determined in accordance 
with IS: 2720 (Part-8) after replacing the aggregate fraction 

retained on 22.4mm sieve with material of 4.75mm to 22.4mm 
size. While adding water, due allowance should be made for 

evaporation losses. However, at the time of compaction, water 
in the wet mix should not vary from the optimum value by more 

than agreed limits 0.5%. The mixed material should be uniformly 
wet and no segregation should be permitted. 

 
3.2. Spreading of Mix : The aggregates shall be spread 

uniformly and evenly upon the prepared subgrade/sub-

base/base in required quantities by paver finisher or motor 
grader(mechanical) as directed by Engineer in charge.  
 
The surface of the aggregate shall be carefully checked with 

templates and all high or low spots remedied by removing or 
adding aggregate as may be required. The layer may be tested 

by depth blocks during construction. No segregation of larger 

and fine particles should be allowed. The aggregates as spread 
should be of uniform gradation with no pockets of fine materials. 

 

3.3. Compaction: After the mix has been laid to the required 

thickness, grade and cross fall/camber the same shall be 
uniformly compacted, to the full depth with the vibratory roller 

of approved type. The speed of the roller shall not exceed 5 
km/h. 

 
Rolling shall commence from the lower edge and progress 

gradually towards the upper edge, uniformly overlapping each 
preceding track by at least one third width until the entire surface 

has been rolled. Alternate trips of the roller shall be terminated 
in stops at least 1m away from any preceding stop. 

 

Rolling should not be done when the sub grade is soft or yielding 
or when it causes a wave like motion in the sub-base/base course 

or sub grade. If irregularities develop during rolling which exceed 
12mm when tested with a 3 meter straight edge, the surface 
should be loosened and premixed material added or removed as 
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required before rolling again so as to achieve a uniform surface 

conforming to the desired grade and cross fall. In no case should 
the use of unmixed material be permitted to make up the 

depressions. 

 

Rolling shall be continued till the density achieved is    at least 
98% of the maximum dry density for the material as determined 

by the method outline in IS:2720 (Part-8). 

 

After completion, the surface of any finished layer shall be well 
closed, free from movement under compaction equipment or any 

compaction plants, ridges, cracks and loose material. All loose, 
segregated or otherwise defective areas shall be made good to 

the full thickness of the layer and re-compacted. 

 

3.4. Setting and drying: After final compaction of wet mix 

macadam course, the road shall be allowed to dry for 24 hours. 
 
 
4.       Opening to Traffic 
 

Preferable no vehicular traffic of any kind should be allowed on 
the finished wet mix macadam surface till it has dried and the 

wearing course laid. In exceptional cases construction traffic may 
be allowed with approval of Engineer for short duration once the 
course is completely dried provided vehicles move over the full 
width avoiding any roughing or uneven compaction. 

 
5.        Rectification of surface Irregularity.   
 

Where the surface irregularity of the wet mix macadam course 
exceeds the permissible tolerances or where the course is 

otherwise defective due to sub base soil getting mixed with the 
aggregates, the full thickness of the layer shall be rectified over 

the full affected area, reshaped with added premixed material or 
removed and replaced with fresh premixed materials as 

applicable and re-compacted in accordance with MOST 

specifications fourth revision. The area treated in the aforesaid 
manner shall not be less than 5m long and 2m wide. In no case 

shall depressions be filled up with unmixed and ungraded 
materials or fines. 

 . 
 

6. Arrangement for Traffic 
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 During the period of construction, arrangement of traffic shall be 

done as per Clause 112. 
 

 
7.    Measurements for payment 

 
        Wet mix macadam shall be measured as finished work in position 

in cubic meters as per book of specification for road and bridges work 
(fourth revision). 

 
8.    Rates 

 
 The contract unit rate for wet mix macadam shall be payment in 

full for carrying out the required operations including full compensation 
for all components  

 

5.88  Construction of granular sub-base by    
Providing,laying,Spreading and compacting…       

 
GRANULAR SUB-BASE 
 

1. SCOPE : 
 

This work shall consist of supplying, laying and compacting well 
graded materials on prepared sub-grade or side shoulders in 
accordance with the requirement of these specifications as 

mentioned in the items of Bill of quantities. Material shall be laid 
in one or more layer in side shoulder according to adjacent layers 

in line, grade and cross section shown on the drawing or as 
directed by Engineer In-Charge. Each layer consolidated up to 

200 mm compacted thicknesses. 

 
2. Materials : 
2.1.   Materials   to   be   used   for   the work shall be granular 

materials having C.B.R. value not less than 30,liquid limit and 
plasticity Index should be less than 25% and 6% respectively. 
Materials shall be free from organic or other deleterious 

construction and confirm to grading given below: 
 

Grading for Course Graded (Granular sub-base Materials) 
I. S. Sieve   Present by weight passing the I.S. Sieve 

Grading - I  
75.00mm     100% 
53.00mm       --- 
26.50mm     55-75% 
9.50mm       ---- 
4.75mm     10-30% 
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2.36mm        --- 
0.425mm        --- 
0.075mm     < 10% 
(Minimum CBR Value)      30% 

 
Note: 

The material passing 425 micron (0.425mm) sieve shall be 
tested according to IS 2720 (Part - V) shall have liquid limit and 

P.I. Value not more that 25% and 6% respectively. 
 

 
2.2 PHYSICAL REQUIRMENTS 
 

The fraction of material passing 22.4mm sieve shall give CBR 
Value as specified when tested in accordance with IS 2720 (Part 

- XVI) after preparing the samples at maximum dry density and 
optimum moisture content responding to Is 2720 (part - VII) and 

soaking the same in water for 4 days. 
 

 
3. CONSTRUCTION OPERATION : 

 
3.1 Immediately prior to the laying of sub-base, the sub-grade 

already finished to IRC specification for roads and Bridges works 

IV Revision as applicable shall be prepared by removing all 
vegetation and other extraneous matter, lightly sprinkled with 

water if necessary and rolled with one pass of 80-100 KN smooth 
wheeled roller. 

 
 3.2 SPREADING, COMPACTING, AND WATERING: 
 

The sub base materials of grading specified in the item shall be 

spread on a prepared sub-grade from the stack along the side of 
roadway. In no case shall be the materials be dumped in heaps 

directly on the surface prepared to receive the materials nor shall 
handing over un-compacted or partially compacted sub-grade be 

permitted. 
 
If the sub base material specified in clause 2.1 above is not 
meeting the requirement the contractor shall make arrangement 

for mixing mechanically by the mix in place method. 
 
The thickness of loose layers shall be so regulated that the 

maximum thickness of the layer after consolidation does not 
exceed 200mm. 
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Moisture content of the loose material shall be checked 

accordance with IS 2720(Part-II) and suitable adjusted by 
sprinkling additional water by trailer mounted water tank or 

other approved means so that at the time of compaction it is 
from 1 % above 2% below the optimum moisture content 

corresponding to IS 2720 (Part - VIII) while adding water, due 
allowance shall be made for evaporation losses after water has 

been added, the material shall be processed by mechanical or 
other approved means if so directed by the Engineer-in-charge 

until the layer is uniformly wet. 
 

Immediately thereafter, rolling shall be started with Vibratory 
roller of 80-100 KN. Static Weight. The rolling shall be 

commenced at the edge and progress towards the centred 
longitudinally, except that on super - elevated portions it shall 

progress from the lower to the upper edge parallel to the centred 

line of pavement or on shoulders. During rolling, the grade and 
camber shall be checked and any high spots or depressions, 

which become apparent, corrected by removing or adding fresh 
materials. The speed of roller shall not exceed 5 Km. Per hour. 
The rolling shall be continued till the density achieved is at least 
98 % of the maximum dry density for the materials determined 

as per IS 2720 (Part -VIII). The surface of any layer of materials 
on compaction shall be well closed; free from movement under 

compaction shall be closed free from movement under 
compaction equipment and from compaction planes, ridges, 

cracks, or loose materials. All loose segregated or other defective 
area shall be made from good to the full thickness or layer and 

re-completed. 
 
4. ARRANGEMENTS FOR TRAFFIC: 
 

During the period of construction, arrangement of traffic shall be 

maintained as directed by Engineer – in – charge. 

5. MEASUREMENT FOR PAYMENT: 
 

Granular sub-base shall be measured as finished work in position of 
cubic meter. For ascertaining the compacted thickness, the required 

initial working levels shall be taken at interval of every 10 meters 
before spreading of Granular materials and final levels shall be 

taken after compaction and compaction of laid surface in 
accordance to the initial working levels. The average thickness of 

any area shall be the arithmetical mean of the different of levels 
before and after construction. Provided that the thickness of the 
finished work shall be limited to the specified thickness of the said 
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course, the quantity shall be worked out by the average and area 

method. 

 
The initial and final levels for sub-base course shall be taken 

separately in presence of authorized representative of the 
contractor. 

 

5.89 Construction of embankmentby quarry spall  

                   Providing,laying,Spreading and compacting…       
 

EMBANKMENT 
 

1. SCOPE : 
 

This work shall consist of supplying, laying and compacting 
Quarry spall for embankment in accordance with the requirement 

of these specifications as mentioned in the items of Bill of 

quantities. Material shall be laid in one or more layer according 
to adjacent layers in line, grade and cross section shown on the 
drawing or as directed by Engineer In-Charge. First layer 
consider 400 mm thick compacted and then after each layer 

consolidated up to 200 mm compacted thicknesses. 
 

2. Materials : 
Materials   to   be   used   for   the work shall be quarry spallmaterials 

having C.B.R. value not less than 20 , liquid limit and plasticity 
Index should be less than 25% and 6% respectively. Materials 

shall be free from organic or other deleterious construction. 
 

 

3. CONSTRUCTION OPERATION : 
 

 Immediately prior to the laying of quarry spall for road 

embankment shall be prepared by removing all vegetation and 
other extraneous matter, lightly sprinkled with water if necessary 
and rolled with one pass of 80-100 KN smooth wheeled roller. 

 

 
  SPREADING, COMPACTING, AND WATERING: 
 

The quarry spall shall be spread on a prepared embankment from 
the stack along the side of roadway. In no case shall be the 

materials be dumped in heaps directly on the surface 
embankment.. 
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The thickness of loose layers shall be so regulated that the 

maximum thickness of first layer after consolidation does not 
exceed 400mm.then after each compacted layer shall not exceed 

200 mm. 
 
Moisture content of the loose material shall be checked 

accordance with IS 2720(Part-II) and suitable adjusted by 
sprinkling additional water by trailer mounted water tank or 

other approved means so that at the time of compaction it is 
from 1 % above 2% below the optimum moisture content 

corresponding to IS 2720 (Part - VIII) while adding water, due 
allowance shall be made for evaporation losses after water has 
been added, the material shall be processed by mechanical or 
other approved means if so directed by the Engineer-in-charge 

until the layer is uniformly wet. 
 

Immediately thereafter, rolling shall be started with Vibratory 

roller of 80-100 KN. Static Weight. The rolling shall be 
commenced at the edge and progress towards the centred 

longitudinally, except that on super - elevated portions it shall 
progress from the lower to the upper edge parallel to the centred 

line of pavement or on shoulders. During rolling, the grade and 
camber shall be checked and any high spots or depressions, 

which become apparent, corrected by removing or adding fresh 
materials. The speed of roller shall not exceed 5 Km. Per hour. 

The rolling shall be continued till the density achieved is at least 
98 % of the maximum dry density for the materials determined 

as per IS 2720 (Part -VIII). The surface of any layer of materials 
on compaction shall be well closed; free from movement under 

compaction shall be closed free from movement under 
compaction equipment and from compaction planes, ridges, 

cracks, or loose materials. All loose segregated or other defective 

area shall be made from good to the full thickness or layer and 
re-completed. 

 
4. ARRANGEMENTS FOR TRAFFIC: 
 

During the period of construction, arrangement of traffic shall be 

maintained as directed by Engineer – in – charge. 

5. MEASUREMENT FOR PAYMENT: 
 

Quarry spall shall be measured as finished work in position of cubic 
meter. For ascertaining the compacted thickness, the required initial 

working levels shall be taken at interval of every 10 meters before 
spreading of quarry spall and final levels shall be taken after 

compaction and compaction of laid surface in accordance to the 
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initial working levels. The average thickness of any area shall be the 

arithmetical mean of the different of levels before and after 
construction. Provided that the thickness of the finished work shall 

be limited to the specified thickness of the said course, the quantity 
shall be worked out by the average and area method. 

 
The initial and final levels for embankment shall be taken separately 
in presence of authorized representative of the contractor. 

5.90 Construction ofsoling by Brocken stone material 
                   Providing,laying,Spreading and compacting…       

 
SOLING 
 

1. SCOPE : 
 

This work shall consist of supplying, laying and compacting 

Brocken stone material for soling in accordance with the 

requirement of these specifications as mentioned in the items of 
Bill of quantities. Material shall be laid in one layer according to 

adjacent layers in line, grade and cross section shown on the 
drawing or as directed by Engineer In-Charge. The layer 

consolidated up to 300 mm compacted thicknesses. 
 

2. Materials : 
Materials   to   be   used   for   the work shall be Broken stone material 

maximum size 230 mm and voids shall be filled with Broken 
fragments material. Materials shall be free from organic or other 

deleterious construction. 
 

 

3. CONSTRUCTION OPERATION : 
 

 Immediately prior to the laying ofsoling material shall be 
prepared by removing all vegetation and other extraneous 
matter, lightly sprinkled with water if necessary and rolled with 

one pass of 80-100 KN smooth wheeled roller. 
 

  SPREADING, COMPACTING, AND WATERING: 
 

The Brocken stone materialshall be spread on a prepared soling 

from the stack along the side of roadway. In no case shall be the 
materials be dumped in heaps directly on the surface 

embankment.. 
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The thickness of loose layers shall be so regulated that the 

maximum thickness of the layer after consolidation does not 
exceed 300mm. 
 
 
Immediately thereafter, rolling shall be started with Vibratory 

roller of 80-100 KN. Static Weight. The rolling shall be 
commenced at the edge and progress towards the centred 

longitudinally, except that on super - elevated portions it shall 
progress from the lower to the upper edge parallel to the centred 

line of pavement or on shoulders. During rolling, the grade and 
camber shall be checked and any high spots or depressions, 
which become apparent, corrected by removing or adding fresh 
materials. The speed of roller shall not exceed 5 Km. Per hour.  

 
4. ARRANGEMENTS FOR TRAFFIC: 
 

During the period of construction, arrangement of traffic shall be 

maintained as directed by Engineer – in – charge. 

 

5. MEASUREMENT FOR PAYMENT: 
 

Soling shall be measured as finished work in position of cubic meter. 
For ascertaining the compacted thickness, the required initial 

working levels shall be taken at interval of every 10 meters before 
spreading of soling and final levels shall be taken after compaction 

and compaction of laid surface in accordance to the initial working 
levels. The average thickness of any area shall be the arithmetical 

mean of the different of levels before and after construction. 
Provided that the thickness of the finished work shall be limited to 

the specified thickness of the said course, the quantity shall be 
worked out by the average and area method. 

 
The initial and final levels for soling shall be taken separately in 
presence of authorized representative of the contractor. 

5.91 Specification for Semi-Dense Bituminous Concrete 
as per IRC: 95-1987 

 

SEMI-DENSE BITUMINOUS CONCRETE 
 

1. SCOPE— 
 

The work shall consist of supplying and laying with paver plant in 
accordance with the requirement of those specification as 
mentioned in the item of bill of quantities. 
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2. Materials— 
 

The semi-dense bituminous concrete mix shall consist of coarse 
aggregate, fine aggregate and filler in suitable proportions and 

mixed with sufficient binder content. 
 

 
Bitumen: 

 
The bitumen shall be paving bitumen of grade VG 30.  

 
Coarse Aggregate: 

 
Coarse aggregate shall be crushed material retained on 2.8 mm 

sieve and shall be crushed stone, crushed slag, crushed gravel 

(shingle) and shall consist of angular, clean, tough and durable 
fragments, free from disintegrated pieces and organic or 

deleterious matter and adherent coatings.  
 
Fine Aggregate: 
 

The fine aggregate shall be the fraction passing 2.8 mm sieve and 
retained on 90 µm sieve and shall consist of crushed screenings, 

natural sand or a mixture of both. It should be hard, durable, 
uncoated, dry and free from injurious, soft or flaky pieces and 

organic or deleterious matter. 
 

Filler: 
 

The filler material should be passing through 90 µm sieve in fine 
aggregate. The filler should be inert material, the whole of which 
passes 710 µm sieve, atleast 90% passes 180 µm sieve and not 

less than 70% passes 90 µm sieve. 
 

3. CONSTRUCTION OPERATION: 
 

a. Preparation of the base: 
 

The base over which the SDBC is to be laid shall be 
completely free from dust, caked mud etc. before laying 

the surface course. A tack coat @ 4 kg of bitumen per 10 
m2 shall be given over a bituminous base. 

 
b. Preparation of mix: 
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It is essential that the SDBC mix should be manufactured 

by mixing hot-mix plant of adequatecapacity to yield a mix 
of proper and uniform quality which should be constructed 

at the site. A fines feeder for incorporation of the correct 
quantity of filler is also a necessary auxiliary. 

 
c. SPREADING, COMPACTING, AND WATERING: 

 
Spreading of SDBC done preferably by means of a self-

propelled mechanical paver with suitable screed capable of 
spreading, tamping and finishing the mix true to grade line 

and cross-section. 
Immediately thereafter, rolling shall be started with 

Vibratory roller of 80-100 KN. Static Weight. The rolling 
shall be commenced at the edge and progress towards the 

centre longitudinally, except that on super - elevated 

portions it shall progress from the lower to the upper edge 
parallel to the centre line of pavement. During rolling, the 

grade and camber shall be checked and any high spots or 
depressions, which become apparent, corrected by 
removing or adding fresh materials. The speed of roller 
shall not exceed 5 Km. Per hour.  

 
4. ARRANGEMENTS FOR TRAFFIC: 

 
Traffic may be allowed after completion of the final rolling when the 

mix has cooled down to the surrounding temperature. 
 

5. MEASUREMENT FOR PAYMENT: 
 

SDBC shall be measured as finished work in position of square 

meter. 

 
 

5.92 Providing, laying, spreading and compacting graded 
stone to at road portion -------etc. complete 

 
1.  Scope 

This work shall consist of lying and compacting clean, black stone 
on existing pavement/side shoulders as the case may be in 

accordance with the requirements of these specifications. The 
material shall be laid in layers as necessary to lines, grades and 

cross-sections shown on the approved drawings or as directed by 
the Engineer. 
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The thickness of a single compactedlayer shall not be less than as 

directed (compacted) thick for new lane and road for shoulders. The 
work of break water bunds shall be carried out in multiple layer of 

500 mm thickness as per site requirement.  
  

2.  Materials   
2.1. Coursed and Uncoursed Rocks 

 
 2.1.1. Physical requirements: The stone shall be hammer 

dressed on the face, the sides and beds to enable it to come in 
proximity with the neighboring stone. The bushing on the exposed 

face shall not be more than 40 mm. 
 

• The stone thus used should confirm to the requirements as 

specified in the IS: 1121-1 (1974) 

 

3.       Construction Operations 
 

3.1. Selection of Quarry Rocks: Three kind of rocks shall be 
selected for the said works: 
a. Quarry rocks weight from 10 to 200 kgs to be laid in the 

different layers of the road. 
b. Quarry rocks weights up to 10 kgs in filler layer to be laid over 

the road portion of the break water & side slopes. 
c. Secondary and Primary Rubble Armor layer of black trap 

variety / equivalent of weight ranging from 300 kgs to 1500 kgs 
to be laid in different layers over the sea-side slope of the road 

portion and also in the toe berm. 
 

3.2. Spreading of Mix: Following steps need to be followed: 
 
a. Quarry rock weighing between 10 to 200 kgs should be laid 

in the core portionof the road in a single layer of height 500 
mm. 

b. Quarry rock weighing upto 10 kgs in the filler layer to be laid 
over the 1st layer and compacted as per specifications and 

instruction of engineer-in charge 
c. Above procedure should be repeated as per site requirement 

or upto satisfaction of Engineer-in-charge 
d. Secondary and Primary Rubble armour layer of black trap 

variety/ equivalent of weight ranging from 300 kgs to 1500 
kgs to be laid in different layers over the sea-side slope of the 

road portion and also in the toe berm.Toe berm should be 2 
m in width and height or as per site requirement. 
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4.        Rectification of surface Irregularity.   

 
Where the surface irregularity of the rock laid portion of road 

exceeds the permissible tolerances, the full thickness of the layer 
shall be rectified over the full affected area, reshaped with added 

premixed material or removed and replaced with fresh premixed 
materials as applicable and re-compacted in accordance with 

MOST specifications fourth revision.  
 

5.    Measurements for payment 
 

        Measurement shall be measured as finished work in position in 
weight based i.e M.T. 

 
5.93 Providing & laying of sand on top of Bi-Axial Geo Grid 

Mat / soling…. 

 
1)SCOPE : 
 

This work shall consist of supplying, layingof sand on top of Bi-
Axial Geogrid mat / soling for filling of surface voids. 

 
2)Materials : 

Materials   to   be   used   for   the work as per IS and free from 
organic or other deleterious construction. 

 
 

3)CONSTRUCTION OPERATION : 
 

 Immediately prior to the laying of sand shall be prepared by 

removing all vegetation and other extraneous matter, lightly 
sprinkled with water if necessary and rolled with one pass of 80-

100 KN smooth wheeled roller. 

 
  

4)ARRANGEMENTS FOR TRAFFIC: 
 

During the period of construction, arrangement of traffic shall be 
maintained as directed by Engineer – in – charge. 

 

5)MEASUREMENT FOR PAYMENT: 

 
Sand shall be measured as finished stacking measurement i.e 

length, width and height of stacking work in position of cubic meter.  
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5.94 TECHNICAL REQUIREMENTS OF DRUM MIX PLANT 
  

GENERAL 
 

The Drum mix plant shall be of reputed make and proven design, study 
and structure and capable of producing desire quality of mix as per 
specified for laying bituminous road surface and have following essential 
arrangements: 

 
1. COLD AGGREGATE FEEDER 
 

The cold aggregate feeder arrangement should have bins of sufficient 
capacity capable of storing difference size of aggregate and fines to 
ensure continuous un-interrupted supply of aggregate matching the 
capacity of the plant. Each bins should have independent bolt feeders 
driven by a variable speed motor and a control gate to ensure accurate 
aggregate feed to meet design mix formula. It is pre-requisite that only 
properly screened and graded materials are fed to the bins. 
 
There should be gathering conveyor to receive and transport materials 
discharge from bins with separate drive arrangements. 
 
There should be suitable arrangements like baffle plant at the discharge 
and of gathering conveyor for rejection of any oversize metal above the 
permissible limit. The conveyer should be fitted with suitable electronic 
weighbridge device for weighing quantity of cold aggregate being for to 
dryer drum. 
 
The plant should have a mineral filler arrangement with suitable control 
device to accurately proportion the flow of filler material into dryer drum at 
appropriate stage. 
 

 
2. DRYER DRUM 
 

It should be the drum type with smooth rotation arrangement to give rated 
output and capable of reducing the moisture content of the aggregate to 
desirable limit of 2 % to 6% and achieving Hot Mix Temperature (up to 
1600  C as per requirements) with such design that no blue smoke is 
omitted from the exhaust. The drum may have optional for feeding 
reclaimed materials. There should be arrangement to restrict burner flame 
up to certain length in the drum bitumen is injected. 
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It should be fitted with positive displacement bitumen pump driven by 
variable speed motor automatically controlled from  control cabin, capable 
of feeding desired quantity of Oil circulation system should be in built 
feature to keep bitumen pump and pipes sufficiently hot to avoid clogging 
of pipes. 
 
 

3. BURNER  
 

The burner used should be capable of burning the fuel efficiency and 
develop the required temperature. It should be fitted with remote control 
system, to detect flames fail and also electric spark igniting system or 
some other suitable arrangement. Burner operation should have 
thermostatic control of flame within the specified temperature range. 

 
4. BITUMEN HEATER  
 

It should consist of an insulated tank of adequate capacity fitted with 
effective and positive control of temperature, for allowing continues 
circulation of bitumen between bitumen heater and proportion units. 
Suitable arrangements should be provided for recording the temperature 
at the tank and in circulation system. 
 

5. FUEL SYSTEM  
 

Fuel tanks should be of sufficient capacity and fitted with suitable type of 
fuel pump to receive the fuel from storage tank supply to line heater and 
burner. 

 
6. CYCLONE SYSTEM  
 

Cyclone unit is required to control dust discharge within the admissible 
standard of pollution level.  

 

7. OPERATION CONTROL UNIT  
 

The drum mix plant must have centralized system with operation from a 
control cabin located adjacent to the drum mix plant. The control system 
should be capacity of following. 
 
1)  Automatic control of speed of each bin feeder conveyer and gate, so 

as to control and regulate the flow of various grades of materials to 
ensure content and accurate proportion of aggregate. 
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2)  Pre-set and control the percentage of flow of aggregate and asphalt 
required as per design mix. 

3) Automatic detection of plant operation failure, display of aggregate 
temperature, asphalt and mix temperature, aggregate flow etc. fully 
automatic aggregate blending flow etc. fully automatic aggregates 
blending bitumen/aggregate ratio control system. 

4)  Control for pre-setting the moisture content of aggregate displayed 
digitally. 

5)  Entire control system should be such that if desired it would be 
operated manually also. 

 
8. SURGE SILO  
 

The plant may have optional arrangement to store hot mix material for at 
least equipment to 30 % of rate capacity to cater for any delay in loading 
the tippers. Temporary storage silo should have adequate automatic 
Hydraulic unloading arrangement operated either from the control cabin 
or manually with necessary safety control. 

5.95 Special conditions for environmental protection 

 

1. The Contractor shall strictly follow-up the Environmental rules as 
per the Environmental protection Act 1986. While execution of work 

and as directed by Engineer In Charge. 

 
2. All the Construction materials eg. Cement, Aggregates, sand & fill 

materials which are to be used in construction work shall be 
covered with Tarpaulin or other fabric material as directed by 

Engineer In Charge. 
 

3.  The contractor should stack and dispose the waste material in such 
a manner, which do not destroy the environment. 

 
4. The contractor shall sprinkle the water to minimise the dust 

emission. 
 

5. Machine mixers, vibrators, way batchers plant, diesel generator 
sets and other vehicles engines shall not be left running when not 

in use. 

 
Emission of NO2 and SO2 shall be maintained within the work site area 

as per the International Regulations (MARPOL). 

 

6. Contractor has to strictly follow the stipulated conditions in the 

Environmental Clearance accorded by the Ministry of Environment, 
Forests & Climate Change, GoI vide F. No. 21-169/2017-IA III dated 
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10/10/2017, if there is any cost linked it, shall be borne by the 

Contractor.Contractor has to comply the point no. (xxxix) of 
construction phase and submit the monthly report to DPT, cost shall be 

borne by the Contractor. 
 
 

 

 

5.96 INTEGRITY PACT 
 
The bidder has to execute Integrity Pact. Pact agreement with Deendayal 

Port Authority (As per Appendix), Smt.,)Shri S.K.Sarkar, IAS (Retd.)
 (2) Shri Saurabh Chandra, IAS (Retd.) has been nominated as 
Independent External Monitor for Integrity Pact. Whose  address is 
as under: 
  

(1) Shri S.K.Sarkar, IAS (Retd.) 
B-104, Nayantara Aptt., 
Plot No.08-B, Sec-07,Dwarka,  
New Delhi – 110 075 
Mobile No. 98111 49324 
Email:- sksarkar1979@gmail.com  

 

(2) Shri Saurabh Chandra, IAS 
(Retd.) 
A-9, Sector-30, 
Noida (UP) 201301 
Mobile No. 9871322133 
Email: saurabh7678@yahoo.co.in 

  
5.97 The bidder hasto sign and seal and uploads the scanned copy of 

Integrity Pact form (as per agreement form enclosed) along with the 
Technical Proposal as a token of acceptance. Original hard copy of the 
same along with the tender documents shall have to forwarded 
subsequently so as to reach the office of Superintending Engineer (C) 
within 7 days of opening of the tenders failing which tender shall be 
considered irrelevant. However, the Agreement is to be executed during 
the issuance of Pre-Acceptance letter/LOI. 
 

5.98 Contractor should use Standard CPWD Formats of Measurements and 
Levels after seeking approval from DPT & should Record 
Measurements, Abstract & levels in electronic format on regular basis 
& same should be attached with Contractor’s RA Bill as supporting 
document & these measurements shall then be checked by the officials 
of DPT. 

5.99 Electricity shall be arranged by the contractor & cost shall be borne by 
contractor. 
 

5.100 Contractor has to follow DPT rules & regulation amended from 
time to time with reference to tendering & execution procedure & no 
claim whatsoever in this regard shall be entertained. 
 

5.101 The contractor shall be registered under The Building and Other 
Construction Workers (Regulation of Employment and Conditions of 
Service) Act, 1996. 
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5.102 “The payment from 2nd bill to pre-final bill, shall be released, 
subject to the condition that the documentary evidence (copy of paid 
Challan in govt. Treasury) of the Welfare Cess @1% of work done or as 
amended by Statutory Authority from time to time, paid concerned 
authority is submitted for the previous bill.” 
 

5.103 “The documentary evidence (copy of paid Challan in Govt. 
Treasury) of Welfare cess @ 1% of work done or as amended by 
Statutory Authority from time to time, paid on Final bill shall be 
submitted before releasing the Performance Guarantee”. 
 

 
5.104 The contractor has to appoint a Technical Consultant at his own 

cost for technical advice during the work 
 
a) Technical Consultant shall visit the site and conduct detailed 
survey of the site. 
b) The Estimate, DTP’s and Tender Drawing has already been 
prepared by DPA. Technical Consultant has to give technical advice in 
accordance to tender invited.  
 
 

5.105 TIDAL LEVELS 
The following are the particulars of related to the chart datum at the 
Kandla Tidal station: 
1.  Highest High water level: --------------------------------(+) 9.50 m 
2.  Mean High water spring: ---------------------------------(+) 6.60 m   
3.  Mean High water Neap: ------ -------------------------- (+) 5.70 m   
4.  Mean Sea level: ------------------------------------------ (+) 3.88 m   
5.  Mean Low Water Neap: ---------------------------------- (+) 1.81 m   
6.  Mean Low water spring:  --------------------------------(+) 0.78 m 
7.  Lowest Low water level: -----------------------------------(-) 0.90 m 
The actual water level at the site may be slightly vary from the figures 
given above. The contractor shall not be entitled to any extra payment, 
should the levels indicated above prove during the execution of the 
works to be either too high or too low or for delay or damage due to 
especially high tides or floods. 
 

5.106 Construction of Site Offices and QA Labs 
 
Site offices shall be constructed by the contractor to facilitate working 
at site and to provide necessary   facilities for maintenance of   site 
records, drawings, plans, approved samples, codes and specifications, 
copy   of agreement and detailed estimate etc. 
The necessary staff for maintaining the office records like store keeper, 
office assistant (2 Nos) has to be deputed by Contractor. Contractor 
shall also provide all office furniture, with computer and printer at 
work place/ site office. This staff shall work under the Nodal officer/ 
Site Engineer of department for carrying out necessary record keeping/ 
office work. The staff engaged shall have minimum qualification of 
Graduation with knowledge of operation of Computer.  
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Along with site office the QA Lab with qualified Laboratory Technician 
need to be established by contractor for immediate testing of materials 
and design mix of concrete, soil parameters etc. if required, as directed 
by the E-I-C. This would depend on the nature of work and it would be 
necessary. The tests should be carried out in the presence of J.E.& 
AXEN/AEN and test checked by the E-I-C. 
 

5.107 Installation of 100 Ton capacity 16m x 3m electronic pit / pit 
less type weighbridge duly calibrated and stamped from government 
weights and measurement inspector. The weighbridge should be 
installed free of cost and removed from site after calculation work. 
 

5.108 The weight done for tender items should be done in presence of 
DPA Staff the weight slip issued shall duly signed by concerned 
authority.  
 

5.109 The Geo-grid have high strength flexible Geo-grids para-link 
TGB-100 (short term strength = 100Kn/M and long term Strength = 
61Kn/M). As basal Reinforcement made of polyester core with 
Polyethylene coating. 

5.110 Providing temporary rail way gate with gate keeper at rail way 
crossing with free of cost. 

 
 
 
 

 
 
Contractor      Superintending Engineer (C) 
       
               DEENDAYAL PORT AUTHORITY 
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SECTION 7 
 

 

BILL OF QUANTITIES 
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SECTION 8 

 

 

FORMS OF SECURITIES AND OTHER FORMATS 

 

 

 

 

 

 

 
FORMS OF SECURITIES AND OTHER FORMATS 

 

 
Acceptable forms of securities are annexed. Bidders should not complete the 

performance and advance payment security forms at this time. Only the successful 

bidder will be required to provide performance and advance payment securities in 

accordance with one of the forms, or in a similar form acceptable to the employer. 
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Specimen EMD (Bank Guarantee Format) 
 
 
[The Bank shall fill in this Bank Guarantee Form in association with the 

instructionsindicated. To be executed on Rs. 300/- non-Judicial Stamp Paper] 

 
________________________ (Bank’s name and address of Issuing Branch or Office) Beneficiary: 

________________ (Name and Address of Employer/Board) Board of Deendayal Port Authority 

 

Date: __________ 

 

Tender Guarantee No.: ___________ 

 

We have been informed that [name of the Tenderer] (hereinafter called “the Tenderer”) has 

submitted to you its Tender dated (hereinafter called “the Tenderer”) for the execution of 

[name of contract] under Invitation for Tenders No.[Number]. Furthermore, we understand 

that, according to your conditions, Tenders must be supported by an EMD. At the request of 

the Tenderer, we [name of Bank] hereby irrevocably undertake to pay you any sum or sums 

not exceeding in total an amount of [amount in figures] ([amount inwords]) upon receipt 

by us your first demand in writing accompanied by a writtenstatement stating that the 

Tenderer is in breach of its obligation(s) under the Tenderconditions, because the 
Tenderer: 

 

(a) Has withdrawn its Tender during the period of tender validity specified by theTenderer 

in the Form of Tender; or 

(b) Having been notified of the acceptance of it’s Tender by the Employer/Board duringthe 

period of Tender validity, (i) fails or refuses to execute the Form of Agreement, ifrequired, 

or (ii) fails pr refuses to furnish the performance guarantee, in accordance withthe 

Instructions to Tenderers. 

 

This guarantee will expire unless otherwise extended or informed by the Employer/Board: 

(a) If the Tenderer is the successful Tenderer, upon our receipt of copies of the 
contractsigned by the Tenderer and the performance guarantee issued to you upon the 

instructionof the Tenderer; or 

(b)If the Tenderer is not the successful Tenderer, upon the earlier of 

(i) Our receipt of a copy of your notification to the Tenderer of the name of the 
successfulTenderer; or 

(ii) Twenty-eight days after the expiration of the Tenderer’s tender or any extendedperiod 

thereof; 

Consequently, any demand for payment under this guarantee must be received by us atthe 

office on or before that date. 

 

 

 

______________ 

[Signature(s)] 

[Authorization letter from the issuing bank that the signatory of this BG is authorized to 
do so should also be enclosed] 
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SPECIMEN BANK GUARANTEE PERFORMANCE 

GUARANTEE/ SECURITY DEPOSIT 

(To be executed on Rs.300/- non-judicial Stamp Paper) 

 

[The bank, as requested by the successful Tenderer, shall fill in this form in 

accordance with the instruction indicated] 

 

In consideration of the Board of Deendayal Port Authority incorporated by the 

Major Port Authorities, 2021 (hereinafter called “The Board” which expression shall 

unless excluded by or repugnant to the context or meaning thereof be deemed to 

include the Board of Authorities of the port of [insert name of port], its successors 

and assigns) having agreed to release Performance Guarantee / Security Deposit  to 

(hereinafter called the “contractor”) 

      (Name of the contractor/s) 

from the demand under the terms and condition of the contract, vide from the 

demand under the condition of the contract, vide ____________________________’s letter 

No________________________ 

      (Name of the Department) 

Date _____________ made between the contractors and the Board for execution of 

__________________________________ covered under Tender No.____________________________ 

dated _____________ (hereinafter called “the said contract”) for the payment of Security 

Deposit in cash or Lodgement of Government  Promissory Loan Notes for the due 

fulfillment by the said contractors of the terms and condition of the said contract, 

on production of a bank Guarantee for 

Rs.__________________________(Rupees____________________________________) only we, the 

(Name of the Bank and Address)  

________________________________________________________________________(hereinafter 

referred to as “the Bank”) at the request of the contractors do hereby undertake to 

pay to the Board an amount not exceeding Rs. ________________  

(Rupees_____________________________________) only against any loss or damage caused to 

or suffered by the Board by reason of any breach by the contractors of any of the 

terms and conditions of the said contract. 

 

2. We, ________________________________________________, do hereby  

                (Name of Bank)                       (Name of Branch) 

Undertake to pay the amount due and payable under this guarantee without any 

demur merely on a demand from the Board starting that the amount claimed is due 

by way of loss or damage caused to or which would be caused to or suffered by the 

Board by reason of the contractors failure to perform the said contract. Any such 

demand made on the Bank shall be conclusive as regards the amount due and 

payable by the Bank under this Guarantee. However, our liability under this 

guarantee shall be restricted to any amount not exceeding Rs. _____________ 

(Rupees________________________) only.  
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3 We, ______________________________, undertake to pay to the  

(Name of Bank and Branch) 

      Board any money so demanded notwithstanding any dispute or disputes raised 

by the contractor(s) in any suit or proceeding pending before any Court or 

Tribunal relating thereto our liability under this present being absolute and 

unequivocal. The payment so made by us under this bond shall be a valid 

discharge of our liability for payment thereunder and the Contractor(s) shall 

have no claim against us for making such payment. 

 

4. We, ___________________________ further agree with the Board that the 

(Name of Bank and Branch) 

guarantee herein contained shall remain in full force and effect during the period 

that would be taken for performance of the said contract and that it shall 

continue to be enforceable till all the dues of the Board under or by virtue of the 

said contract have been fully paid and its claims satisfied or discharged or till the 

______________________________________  

(Name of the user department) 

of the said certifies that the terms and conditions of the said contract have been 

fully and properly carried out by the said Contractors and accordingly discharge 

this guarantee. PROVIDED HOWEVER that the Bank shall be the request of the 

Board but at the cost of the Contractors, renew or extend this guarantee for such 

further period or periods as the Board may require from time to time. 

 

5. We, ______________________________ further agree with the Board that   

  the   (Name of Bank and Branch) 

Board shall have the fullest liberty without our consent and without affecting in 

any manner our obligations hereunder to vary any of the terms and conditions 

of the said contract or to extend the time of performance by the said contract or 

to extend the time of  performance by the said Contractors from time to time or 

to postpone for any time or from time to time any of the powers exercisable by 

the board against the said Contractors and to forebear or enforce any of the 

terms and conditions relating to the said contract and we shall not be relieved 

from our liability by reason of any such variation or extensions being granted to 

the contractors or for any forbearance, act or omission on the part of the Board 

or any indulgence shown by the board to the Contractors or by any such matter 

or thing whatsoever which under the law relating to sureties would, but for this 

provision, have effect of so relieving us. 

 

6.  This guarantee will not be discharged due to the change in the constitution of the 

Bank or the Contractor(s). 

 

7. It is also hereby agreed that the Courts in [insert city] would have exclusive    

jurisdiction in respect of claims, if any, under this Guarantee. 
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8. We, ____________________ Bank lastly undertake not to revoke this guarantee during 

its currency except with the previous consent of the Board in writing. 

 

 
9. Notwithstanding anything contained herein:  

(a) Our liability under this Bank Guarantee shall not exceed Rs. ___________ 

(Rupees ________________________________________________only); 

(b) This Bank Guarantee shall be valid upto _____________ ; and 

(c) We are liable to pay the guarantee amount or any part thereof under this 

Bank Guarantee only and only if you serve upon us a written claim or demand 

on or before _____________________ (date of expiry of Guarantee).”  

 

 

Date _________________ day of ______________ 20 

 

 

For (Name of Bank) 

 

(Name) 

 

Signature  
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SPECIMEN BANK GUARANTEE FOR ADVANCE PAYMENT 

(To be executed on Rs.300/- non-judicial Stamp Paper) 

 

[The bank, as requested by the successful Tenderer, shall fill in this form in 

accordance with the instruction indicated] 

 

In consideration of the Board of Deendayal Port Authority incorporated by the 

Major Port Authorities, 2021 (hereinafter called “The Board” which expression shall 

unless excluded by or repugnant to the context or meaning thereof be deemed to 

include the Board of Authorities of the port of [insert name of port], its successors 

and assigns) having agreed to release Performance Guarantee / Security Deposit to 

(hereinafter called the “contractor”) 

      (Name of the contractor/s) 

from the demand under the terms and condition of the contract, vide from the 

demand under the condition of the contract, vide ____________________________’s letter 

No________________________ 

      (Name of the Department) 

Date _____________ made between the contractors and the Board for execution of 

__________________________________ covered under Tender No.____________________________ 

dated _____________ (hereinafter called “the said contract”) for the payment of 

Advance Paymentin cash or Lodgement of Government  Promissory Loan Notes for 

the due fulfillment by the said contractors of the terms and condition of the said 

contract, on production of a bank Guarantee for 

Rs.__________________________(Rupees____________________________________) only we, the 

(Name of the Bank and Address)  

________________________________________________________________________(hereinafter 

referred to as “the Bank”) at the request of the contractors do hereby undertake to 

pay to the Board an amount not exceeding Rs. ________________  

(Rupees_____________________________________) only against any loss or damage caused to 

or suffered by the Board by reason of any breach by the contractors of any of the 

terms and conditions of the said contract. 

 

2. We, ________________________________________________, do hereby  

                (Name of Bank)                       (Name of Branch) 

Undertake to pay the amount due and payable under this guarantee without any 

demur merely on a demand from the Board starting that the amount claimed is due 

by way of loss or damage caused to or which would be caused to or suffered by the 

Board by reason of the contractors failure to perform the said contract. Any such 

demand made on the Bank shall be conclusive as regards the amount due and 

payable by the Bank under this Guarantee. However, our liability under this 

guarantee shall be restricted to any amount not exceeding Rs. _____________ 

(Rupees________________________) only.  
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3 We, ______________________________, undertake to pay to the  

(Name of Bank and Branch) 

      Board any money so demanded notwithstanding any dispute or disputes raised 

by the contractor(s) in any suit or proceeding pending before any Court or 

Tribunal relating thereto our liability under this present being absolute and 

unequivocal. The payment so made by us under this bond shall be a valid 

discharge of our liability for payment there under and the Contractor(s) shall 

have no claim against us for making such payment. 

 

4. We, ___________________________ further agree with the Board that the 

(Name of Bank and Branch) 

guarantee herein contained shall remain in full force and effect during the period 

that would be taken for performance of the said contract and that it shall 

continue to be enforceable till all the dues of the Board under or by virtue of the 

said contract have been fully paid and its claims satisfied or discharged or till the 

______________________________________  

(Name of the user department) 

of the said certifies that the terms and conditions of the said contract have been 

fully and properly carried out by the said Contractors and accordingly discharge 

this guarantee. PROVIDED HOWEVER that the Bank shall be the request of the 

Board but at the cost of the Contractors, renew or extend this guarantee for such 

further period or periods as the Board may require from time to time. 

 

5. We, ______________________________ further agree with the Board that   

  the   (Name of Bank and Branch) 

Board shall have the fullest liberty without our consent and without affecting in 

any manner our obligations hereunder to vary any of the terms and conditions 

of the said contract or to extend the time of performance by the said contract or 

to extend the time of  performance by the said Contractors from time to time or 

to postpone for any time or from time to time any of the powers exercisable by 

the board against the said Contractors and to forebear or enforce any of the 

terms and conditions relating to the said contract and we shall not be relieved 

from our liability by reason of any such variation or extensions being granted to 

the contractors or for any forbearance, act or omission on the part of the Board 

or any indulgence shown by the board to the Contractors or by any such matter 

or thing whatsoever which under the law relating to sureties would, but for this 

provision, have effect of so relieving us. 

 

6.  This guarantee will not be discharged due to the change in the constitution of the 

Bank or the Contractor(s). 

 

7. It is also hereby agreed that the Courts in [insert city] would have exclusive    

jurisdiction in respect of claims, if any, under this Guarantee. 
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8. We, ____________________ Bank lastly undertake not to revoke this guarantee during 

its currency except with the previous consent of the Board in writing. 

 

 
9. Notwithstanding anything contained herein:  

(a) Our liability under this Bank Guarantee shall not exceed Rs. ___________ 

(Rupees ________________________________________________only); 

(b) This Bank Guarantee shall be valid upto _____________ ; and 

(c) We are liable to pay the guarantee amount or any part thereof under this 

Bank Guarantee only and only if you serve upon us a written claim or demand 

on or before _____________________ (date of expiry of Guarantee).”  

 

 

Date _________________ day of ______________ 20 

 

 

For (Name of Bank) 

 

(Name) 

 

Signature  
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SPECIMEN BANK GUARANTEE FOR STAGE PAYMENT 

(To be executed on Rs.300/- non-judicial Stamp Paper) 

 

[The bank, as requested by the successful Tenderer, shall fill in this form in 

accordance with the instruction indicated] 

 

In consideration of the Board of Deendayal Port Authority incorporated by the 

Major Port Authorities, 2021 (hereinafter called “The Board” which expression shall 

unless excluded by or repugnant to the context or meaning thereof be deemed to 

include the Board of Authorities of the port of [insert name of port], its successors 

and assigns) having agreed to release Performance Guarantee / Security Deposit to 

(hereinafter called the “contractor”) 

      (Name of the contractor/s) 

from the demand under the terms and condition of the contract, vide from the 

demand under the condition of the contract, vide ____________________________’s letter 

No________________________ 

      (Name of the Department) 

Date _____________ made between the contractors and the Board for execution of 

__________________________________ covered under Tender No.____________________________ 

dated _____________ (hereinafter called “the said contract”) for the payment of advance 

Paymentin cash or Lodgement of Government  Promissory Loan Notes for the due 

fulfillment by the said contractors of the terms and condition of the said contract, 

on production of a bank Guarantee for 

Rs.__________________________(Rupees____________________________________) only we, the 

(Name of the Bank and Address)  

________________________________________________________________________(hereinafter 

referred to as “the Bank”) at the request of the contractors do hereby undertake to 

pay to the Board an amount not exceeding Rs. ________________  

(Rupees_____________________________________) only against any loss or damage caused to 

or suffered by the Board by reason of any breach by the contractors of any of the 

terms and conditions of the said contract. 

 

2. We, ________________________________________________, do hereby  

                (Name of Bank)                       (Name of Branch) 

Undertake to pay the amount due and payable under this guarantee without any 

demur merely on a demand from the Board starting that the amount claimed is due 

by way of loss or damage caused to or which would be caused to or suffered by the 

Board by reason of the contractors failure to perform the said contract. Any such 

demand made on the Bank shall be conclusive as regards the amount due and 

payable by the Bank under this Guarantee. However, our liability under this 

guarantee shall be restricted to any amount not exceeding Rs. _____________ 

(Rupees________________________) only.  

  



        
 

143

3 We, ______________________________, undertake to pay to the  

(Name of Bank and Branch) 

      Board any money so demanded notwithstanding any dispute or disputes raised 

by the contractor(s) in any suit or proceeding pending before any Court or 

Tribunal relating thereto our liability under this present being absolute and 

unequivocal. The payment so made by us under this bond shall be a valid 

discharge of our liability for payment there under and the Contractor(s) shall 

have no claim against us for making such payment. 

 

4. We, ___________________________ further agree with the Board that the 

(Name of Bank and Branch) 

guarantee herein contained shall remain in full force and effect during the period 

that would be taken for performance of the said contract and that it shall 

continue to be enforceable till all the dues of the Board under or by virtue of the 

said contract have been fully paid and its claims satisfied or discharged or till the 

______________________________________  

(Name of the user department) 

of the said certifies that the terms and conditions of the said contract have been 

fully and properly carried out by the said Contractors and accordingly discharge 

this guarantee. PROVIDED HOWEVER that the Bank shall be the request of the 

Board but at the cost of the Contractors, renew or extend this guarantee for such 

further period or periods as the Board may require from time to time. 

 

5. We, ______________________________ further agree with the Board that   

  the   (Name of Bank and Branch) 

Board shall have the fullest liberty without our consent and without affecting in 

any manner our obligations hereunder to vary any of the terms and conditions 

of the said contract or to extend the time of performance by the said contract or 

to extend the time of  performance by the said Contractors from time to time or 

to postpone for any time or from time to time any of the powers exercisable by 

the board against the said Contractors and to forebear or enforce any of the 

terms and conditions relating to the said contract and we shall not be relieved 

from our liability by reason of any such variation or extensions being granted to 

the contractors or for any forbearance, act or omission on the part of the Board 

or any indulgence shown by the board to the Contractors or by any such matter 

or thing whatsoever which under the law relating to sureties would, but for this 

provision, have effect of so relieving us. 

 

6.  This guarantee will not be discharged due to the change in the constitution of the 

Bank or the Contractor(s). 

 

7. It is also hereby agreed that the Courts in [insert city] would have exclusive    

jurisdiction in respect of claims, if any, under this Guarantee. 
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8. We, ____________________ Bank lastly undertake not to revoke this guarantee during 

its currency except with the previous consent of the Board in writing. 

 

 
9. Notwithstanding anything contained herein:  

(a) Our liability under this Bank Guarantee shall not exceed Rs. ___________ 

(Rupees ________________________________________________only); 

(b) This Bank Guarantee shall be valid upto _____________ ; and 

(c) We are liable to pay the guarantee amount or any part thereof under this 

Bank Guarantee only and only if you serve upon us a written claim or demand 

on or before _____________________ (date of expiry of Guarantee).”  

 

 

Date _________________ day of ______________ 20 

 

 

For (Name of Bank) 

 

(Name) 

 

Signature  
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DISPUTES REVIEW BOARD AGREEMENT 

(To be executed on Rs300/- non-judicial Stamp Paper) 

 

THIS AGREEMENT, made and entered into this …………………………..Day of ……….20 

………. Between …………………   (“the    Employer/    Board”)   and 

……………………………..(“the contractor”), and the Disputes Review Board  (“ the 

DRBoard “)  consisting of one/three DRBoard Members,  (Members from either 

party, i.e. contractor and Employer/Board) 

 

(1) 

…………………………………………………………….(2) 

…………………………………………………………….(3) 

……………………………………………………………….. 

[Note: Delete whatever is not applicable] 

 

WITNESSETH, that 

WHEREAS, the Employer/Board and the contractor have contracted for the 

execution of …………………………………………… Project name)…………………(the 

“contract”) and WHEREAS, the contract provides for the establishment and 

operation of the DRBoard NOW THEREFORE, the parties hereto agree as follows: 

 

1. The parties agree to the establishment and operation of the DRBoard in 

accordance with this DRBoard Agreement. 

 

2 Expect for providing the services required hereunder, the DRBoard Members 

should not give any advice to either party or to the Nodal Officer or his nominee 

concerning conduct of the works. 

 

The DRBoard Members: 

(a) Shall have no financial interest in any party to the contract or the Nodal 

Officer or his nominee, or a financial interest in the contract, except for 

payment for services on the DRBoard.  
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(b) Shall have had no previous employment by, or financial ties to, any party to 

the   contract, or the Nodal Officer or his nominee, expect for fee based 

consulting services on other projects, all of which must be disclosed prior to 

appointment to the DRBoard. 

(c) Shall have disclosed in writing to the parties prior to signature of this 

Agreement any all recent or close professional or personal relationships with 

any director, officer, or employee of any party to the Nodal Officer or his 

nominee, and any and all prior involvement in the project to which the 

contract relates; 

(d) Shall not, while a DRBoard Member be employed whether as a consultant or 

otherwise by either party to the contract, or the Nodal Officer or his nominee, 

expect as a DRBoard Member. 

(e) Shall not, while a DRBoard Member, engage in discussion or make any 

agreement with any party to the contract, or with the Nodal Officer or his 

nominee, regarding employment whether as a consultant or otherwise either 

after the contract is completed or after services as a DRBoard Members. 

(f) Shall be and remain impartial and independent of the parties and shall 

disclose in writing to the Employer/Board, the contractor, the Nodal Officer 

or his nominee, and one another any fact or circumstances which might be 

such to cause either the Port or the contractor to question the continued 

existing of the impartiality and independence required of DRBoard 

Members. 

3. Except for its participation in the DRBoard activities as provided in the 

contract and in this Agreement none of the Employer / Board, the contractor, 

the Nodal Officer or his nominee, and one another any fact or circumstances 

which might be such to cause either the Employer/Board or the contractor 

to question the continued existence of the impartiality and independence 

required of DRBoard Members. 

4. The contractor shall: 

a) Furnish to each DRBoard Member one copy of all document which the 

DRBoard may request including contract document, progress report, 
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variation orders, and other document, pertinent to the performance of the 

contract.  

b) In co-operation with the Employer/Board, co-ordinate the site visits of the 

DRBoard, including conference facilities and secretarial and copying 

services. 

5. The DRBoard shall serve throughout the operation of the contract. It shall 

begin operation following execution of this Agreement, and shall terminate 

its activities after issuance of the taking over certificate and the DRBoard’s 

issuance of its Recommendation on all disputes referred to it.               

6. DRBoard Member, shall not assign or subcontract any of their work under 

this Agreement. 

7. The DRBoard Members are independent and not employees or agents of 

either the Employer/Board or the Contractor. 

8. The DRBoard Members are absolved of any personal or professional liability 

arising from the activities and the Recommendations of the DRBoard. 

9. Fees and expenses of the DRBard Member[s] shall be agreed to and shared 

equally by the Employer/Board and the Contractor.  If the DRBoard requires 

special services, such as accounting, data research and the like, both the 

parties must agree and cost shall be shared by them as mutual agreed. 

10. DR Board’s site visit:  

a. The DR Board shall visit the site and meet with representative of the 

Employer/Both and the contractor and the nodal officer are his nominee 

at regular intervals, at times of critical construction events, and at the 

return request of either party. The timing of site filing agreement shall be 

fixed by the DRBoard 

b. Site meeting shall consist of an informal discussion of the status 

construction of the works followed by an inspection of the work, both 

attended by personal from the employer/Board, the contractor and the 

nodal officer or his nominee 

c. If request by either parties or the DR Board, the employer/Board will 

prepare minutes of the meeting and circulate them for comments of the 

parties and the nodal officer or his nominee. 
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11. Procedure for disputes referred to the DRBoard: 

 
a) If either party objects to any action or inaction of the other party or the 

Nodal Officer or his nominee, the objecting party may file a written Notice of 

Dispute to the other party with a copy to the Nodal Officer or his nominee 

starting that it is given pursuant to clause [number] and starting clearly and 

in detail the basis of the dispute. 

b) The party receiving the Notice of Dispute will consider it and respond in 

writing within 7 days after receipt. 

c) This response shall be final and conclusive on the subject, unless a written 

appeal to the response is filed with the responding party within 7 days of 

receiving the response. Both parties are encouraged to pursue the matter 

further to attempt to settle the dispute. When it appears that the dispute 

cannot be resolved without the assistance of the DRBoard either party may 

refer the dispute to the DRBoard by written Request for Recommendation 

to the Board, the other party &the Nodal Officer or his nominee starting that 

it is made pursuant to [insert relevant clause no.] 

d) The Request for recommendation shall state clearly and detail the specific 

issues of the dispute to be considered by the DRBoard. 

e) When a dispute is referred to the DRBoard, and the DRBoard is satisfied that 

the dispute requires the DRBoard’s assistance, the DRBoard shall decide 

when to conduct a hearing on dispute. The DRBoard may request that 

written documentation and arguments from both parties be submitted to 

each DRBoard Members before the hearing begins. The parties shall submit 

insofar as possible agreed statements of the relevant facts. 

f) During the hearing, the contractor, the Employer/ Board, the Nodal Officer 

or his nominee shall each have ample opportunity to be head and to offer 

evidence. 

The DRBoard’s Recommendation for resolution of the dispute will be given in 

writing, to the Employer/ Board, the contractor and the Nodal Officer or his 

nominee as soon as possible, and in any event not more than 28 days after the 

DRBoard’s final hearing on the dispute. 
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12. Conduct of Hearing: 

a) Normally hearing will be conducted at the sites, but any location that would 

be more convenient and still provide all required facilities and access to 

necessary documentation may be utilized by the DRBoard. Private sessions 

of the DRBoard may be held at any location convenient to the DRBoard. 

b) The Employer/ Board, the Nodal Officer or his nominee and contractor shall 

have representatives at all hearing. 

c) During the hearing, no DRBoard Member shall express any opinion 

concerning the merit of any facet of the case. 

d) After the hearing are concluded, the DRBoard shall meet privately to 

formulate its Recommendation. All DRBoard deliberation shall be 

conducted in private, with all individual views kept strictly confidential. The 

DRBoard’s Recommendations, together with an explanation of its reasoning 

shall be submitted in writing to both parties and t the Nodal Officer or his 

nominee. The pertinent contract provision, applicable laws and regulations, 

and the facts and circumstances involved in the dispute. 

 

The DRBoard shall make every effort to reach a unanimous Recommendation. 

If this proves impossible, the majority shall decide, and the dissenting member 

any prepare a written minority report for submission to both parties.  

[Notes: Delete if it is one member DRBoard] 

 

13. If during the contract period, the Employer/ Board and the contractor are of 

the opinion that the Disputes Review Board is not performing its function 

properly, the Employer/ Board and the contractor may together disbanded the 

Disputes Review Board. In such an event, the disputes shall referred to 

Arbitration straightaway. 

 

The Employer/Board and the contractor shall jointly sing a notice specifying 

that the DRBoard shall stand disbanded with effect from the date specified in 

the notice. The notice shall posted by a registered letter with AD or delivery of 

the letter, even if he refuses to do so. 
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SPECIMEN FORMAT FOR DECLARATION 

(To be executed on bidder’s letter head) 

 

To  

  

             (Project Title) 

 

Ref:   

 

The undersigned, having studies the pre-qualification submission for the above 

mentioned project, hereby states: 
(a) The information furnished in our bid is true and accurate to the best of 

my knowledge. 

(b) That in case of being pre-qualified, we acknowledge that the Employer 

may invite us to participate in due time for the submission of tender on 

the basis of provisions made in the tender documents to follow. 

(c) When the call for tenders is issued, if the legal, technical or financial 

conditions, or the contractual capacity of the firm or joint venture 

changes, we commit ourselves to inform you and acknowledge your sole 

right to review the pre-qualification made. 

(d) We enclose all the required pre-qualification data format and all other 

evaluation.  

(e) We also state that no changes have been made by us in  the downloaded 

tender document and also understand that in the event of any 

discrepancies observed, the printed tender document No. ________ is full 

and final for all legal/contractual obligations (delete if not required]. 

 

Date: 

Place: 

Name of the Applicant:  ___________________________ 

     ___________________________ 

 

Represented by (Name & Capacity) ___________________________ 

     ___________________________ 
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SPECIMEN LETTER OF AUTHORITY FROM BANK 

FOR ALL BGs 

(To be executed on Bank’s Letter Head) 

 

         Date: 

To,  

The Board Deendayal Port Authority [insert port], 

 

Dear Sir, 

   Sub: Our Bank Guarantee No._______________________ 

dated__________  

                                                                for Rs._________ favouring yourselves  

                                                          issued on a/c of M/s.____________________________________ 

       (Name of contractor) 

 

 

……………… 

 

  We confirm having issued the above mentioned guarantee favouring 

yourselves, issued on account of M/s. ______________________________________validity for 

expiry uptodate__________and claim expiry date  upto_____________________ 

 

  We also confirm 1) _________________ 2) ___________________________ is/are 

empowered to sign such Bank Guarantee on behalf of the Bank and his/their 

signaturesw is/are binding on the Bank.  

      

 

 

                            Name of signature of Bank Officer 
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SPECIMEN LETTER OF AUTHORITY FOR  

SUBMISSION OF BID 

(To be executed on Rs.300/- non Judicial Stamp Paper) 

 

 

 

To  

The (PORT Address) 

 

 

Dear Sir, 

 
We-----------------------------------------------------------------------------------------------------

----------------- do hereby confirm that Shri ……………………………. (Name, designation 

and Address) is/are authorized to represent us to bid, negotiate and conclude the 

agreement on our behalf with you against tender no. --------------- and his specimen 

signature is appended here to .. 

 

We confirm that we shall be bound by all and whatsoever our said signatory shall 

commit. 

We understand that the communication made with him by the Employer/Board 

shall be deemed to have been done with us in respect of this Tender. 

 

 

[specimen signature] 

 

Yours faithfully, 

 

 

Signature: 

Name & Designation: 

For & on behalf of: 
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PROFORMA OF JOINT VENTURE/CONSORTIUM AGREEMENT 

 

(To be submitted on Non-judicial Stamp Paper of appropriate value) 

 

This Joint Venture /Consortium Agreement is made and entered into onthis…….. 
day of ……..2022 by and between(i)M/s. (Name ofthefirmtobefilled-
in)………….,(ii)M/s……(Nameofthefirmtobefilled-in),………….., primarily for 
the work under the DEENDAYAL PORT AUTHORITY. 

All the partners of the Joint Venture /Consortium hereinafter individually referred 
to asthe parties and collectively as the Joint Venture/Consortium. 

1. Formation of JointVenture/Consortium 

1.1. (i)M/s… (Name of the firm to be filled in) is engagedin 

  ……….……….(Details of the works undertaken by the party) 

 

(ii)M/s… (Name of the firm to be filled in) is engagedin 

…………….(Details of the works undertaken by the party) 

(iii) ………………………………………………………………………………. 

 

1.2. On behalf of Board of  Deendayal Port Authority (hereinafter referred toas 

―Employer‖), the Chief Engineer, DEENDAYAL  Port AUTHORITY has invited 
bids from the experienced, resourceful and bonafid Developers with proven 
technical and financial capabilities of executing the work “Development of 

Container Terminal at Tuna-Tekra ‘Common Road connectivity from Take of 

point upto back up area’, Stage-I”. 

1.3. The parties have been exploring together the ways and means of 
collaboration for the purpose of an offer to be made for the said project of the 
DEENDAYAL PORT AUTHORITY and have mutually agreed to enter into a Joint 
Venture/Consortium Agreement to submit a common bid for the project and to 
carry out the project works in the event of award of the contract, in association 
with each other and (……Name of Partner to be filled in………) shall be the 
Lead Partner and (i) (……Name of Partner to be filled in………), (ii) (……Name 
of Partner to be filled in………),……. shall be the otherpartner(s). 
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NOW THEREFORE IT HAS BEEN AGREED TO BETWEEN THE PARTIES AS 
FOLLOWS 

1.4. The Joint Venture/Consortium will be known as…(……Name of JV to be 
filled in………) …………………and shall consist of (i) (……Name of the firm to 
be filled  in………),  (ii)  (……Name  of  the  firm to  befilled-in………), , 

parties to the present agreement. 

1.5. The recitals are true and correct and form an integral part of this agreement 
and are representations of the parties to which they relate and have been relied 
upon by the parties to enter into the presentagreement. 

1.6. Notwithstanding the date of signature of this agreement, its effective date 
will be the date of submission ofbid. 

1.7. All costs incurred by the parties before the date of award of contract will 
be borne by the parties concerned. All costs in implementation of this Joint 
Venture/Consortium Agreement after award of contract till the expiry of this 
agreement will be borne by the parties as hereinafterprovided. 

1.8. The Joint Venture/Consortium will be dissolved and this agreement will 
cease to have effect on completion of this project, maintenance and fulfilment of 
all other conditions under the contract, upon receipt of payment of all amounts 
from the Employer and on settlement of accounts between the parties as 
hereinafter provided. 

1.9. The contract, if awarded by the Employer, Letter of Acceptance shall be 
issued in the name of (….Name of JV/Consortium to be filled in…..) and the 
Contract shall be signed by legally authorized signatories of all theparties. 

1.10. All the parties of the JV/Consortium shall be jointly and severally liable 
during the bidding process and the bid document shall be signed by legally 
authorized signatory of all theparties. 

1.11. The financial contribution of each partner to the 
JV/Consortium operation shallbe: 

 

(i) M/s……… (Name of the partner to befilled-in) - …….. 

 

(ii) M/s……… (Name of the partner to be filled-in)  - ………… 

 

(iii)  ………………………………………………………………………. 

 

1.12. All the parties of the JV/Consortium shall be jointly and severally liable for 
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the execution of the project in accordance with the Contract terms, in the event 
of award of contract. The delineation of duties, responsibilities and scope of work 
shall be: 

a) The Lead Partner shall provide suitable experienced personnel at site, for 
general planning, site management and equipment operations, during entire 
period of contractexecution. 

b) (……Name of Partner to be filled-in ) shall carry out thefollowing 

works------------------------------------------------------------ 

c) (……NameofPartnertobefilled-in………)shallcarryoutthefollowing 

works 

d) …………………………………………………………………………….… 

………………………………………………………………………………. 

1.13. The parties hereto agreed that each of them shall duly and properly 
perform all the functions and all costs related to their respectiveworks. 

1.14. The parties hereto shall be at liberty to enter into liaison 
work/correspondence with statutory and local authorities as the circumstances 
warrant individually or collectively. 

1.15. Itisherebyagreedandundertakenthat,allthepartiesarejointlyandseverallylia
ble to the ―Boardof PortofDeendayalforthe performanceof thecontract. 

1.16. Notwithstanding demarcation or allotment of work between JV/Consortium 
partners, JV/Consortium each partner shall be liable for non-performance of the 
whole contract irrespective of their demarcation or share ofwork. 

1.17. The Lead Partner shall be authorized to act on behalf of theJV/Consortium. 

1.18. All the correspondences between the Employer and the JV /Consortium 
shall be routed through the LeadPartner. 

1.19. The Lead Partner is authorized: (a) to submit bid, negotiate and conclude 
contract and incur all liabilities therewith on behalf of the partner(s) of the JV 
/Consortium during the bidding process; and (b) in the event of a successful bid, 
toincur 
liabilitiesandreceiveinstructionsforandonbehalfofthepartner(s)oftheJV/Consortiu
m and to carry out the entire execution of the contract including payment, 
exclusively through Lead Partner. 

1.20. In the event of default of the Lead Partner, it shall be construed as default 
of the Developer/Contractor; and Employer shall be entitled to take action under 
relevant clause(s) of the Department Bid Document and/or Conditions ofContract. 

1.21. All the parties of the JV/Consortium shall be jointly and severally liable for 
due performance, recourse/sanctions within the joint venture in the event of 
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default of any partner and arrangements for providing the requiredindemnities. 

1.22. The JV/ Consortium shall have a separate JV/Consortium Bank account 
(distinct from the Bank account of the individual partners) to which individual 
partners shall contribute their share capital / or working capital. The financial 
obligation of the consortium shall be discharged through the said JV/ Consortium 
Bank account only and also all payment received by consortium from the 
DEENDAYAL PORT AUTHORITY shall be through that accountonly. 

The parties hereto have mutually agreed to the terms and conditions set forth 
herein above and have assured each other to duly perform the reciprocal 
promises and obligations on either side for effective implementation of the 
JV/Consortium for proper and due completion of the works envisaged, in the 
event of award of contract to the JV/Consortium and have affixed their signature 
in this indenture on this the ……….day of…….20... 

 

(i) Signature Name 

Designation seal & 

Common seal of the firm 

 

(ii) Signature Name 

Designation seal 

& 

Common seal of the firm 

 

Witness1 

 

Witness2 
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PROFORMA OF POWER- OF-ATTORNEY FOR LEAD MEMBER OF J V/ 
CONSORTIUM 

 

((To be submitted on Non-judicial Stamp Paper of appropriate value) 

 
 

By this Power-of-Attorney executed on this …. day of …..(month) of 2018, we, 
 
(i) (……………………………….Name of legally authorized signatory of first 
partner to be filled in………), (ii) (………………………..Name of legally 
authorized signatory of second partner to be filled in ), 
……………………………………………………………… hereby jointly authorize 
and 

agree the  Lead Partner,    M/s (… Name of the lead partner to be filled 
in………………………), (a) to submit bid, negotiate and conclude contract and 
incur all liabilities therewith on behalf of the partner(s) of the JV /Consortium 
during the bidding process; and (b) in the event of a successful bid, to incur 
liabilities and receive instructions for and on behalf of the partner(s) of the JV 
/Consortium and to carry out the 
entireexecutionofthecontractincludingpaymentfortheworkof―“Development of 

Container Terminal at Tuna-Tekra ‘Common Road connectivity from Take of 

point upto back up area’, Stage-I” exclusively through LeadPartner. 
 
(i) Signature Name 
Designation seal & 
Common seal of the firm 
 
(ii) Signature Name 
Designation seal & 
Common seal of the firm 
…………………………………………… 

…………………………………………. 

Signature, name and seal of the certifying authority/Notary Public 
 
 
 
 
 
 

  



        
 

158

                                                  INTEGRITY PACT  

                                                           

                                                             Between  

  

Deendayal Port Authority (DPA) hereinafter referred to as "The Principal"  

                                                           

                                                          and  

 

........................................................... (Name of The bidders and consortium members) 

hereinafter referred to as "The Bidder / Contractor"  

 

                                                           

                                                          Preamble  

 

 

The Principal intends to award, under laid down organizational procedures, 

contract(s) / concession(s) for Tender No. ............................. The Principal values full 

compliance with all relevant laws of the land rules, regulations, economic use of 

resources and of fairness / transparency in its relations with its Bidder(s) and / or 

Contractor(s).  

 

In order to achieve these goals, the Principal will appoint Independent External 

Monitors (IEMs), who will monitor the tender process and the execution of the 

contract for compliance with the principles mentioned above.  

 

Section 1 - Commitments of the Principal  

 

(1) The Principal commits itself to take all measures necessary to prevent corruption 

and to observe the following principles: -  

 

(a) No employee of the Principal, personally or through family members, will in 

connection with the tender for, or the execution of a contract, demand, take a promise 

for or accept, for self or third person, any material or immaterial benefit which the 

person is not legally entitled to.  

 

(b) The Principal will, during the tender process treat all Bidder(s) with equity and 

reason. The Principal will in particular, before and during the tender process, provide 

to all Bidder(s) the same information and will not provide to any Bidder(s) 

confidential / additional information through which the Bidder(s) could obtain an 

advantage in relation to the tender process or the contract execution.  

 

(c) The Principal will exclude from the process all known prejudicial persons.  

 

(2) If the Principal obtains information on the conduct of any of its employees which is 

a criminal offence under the IPC / PC Act, or if there be a substantive suspicion in this 

regard, the Principal will inform the Chief Vigilance Officer and in addition can initiate 

disciplinary actions.  

 

Section 2 - Commitments of the Bidder(s) / Contractor(s)  
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(1) The Bidder(s) / Contractor(s) commits themselves to take all measures necessary 

to prevent corruption. The Bidder(s) / Contractor(s) commits themselves to observe 

the following principles during participation in the tender process and during the 

contract execution.  

 

a. The Bidder(s) / Contractor(s) will not, directly or through any other person or firm, 

offer, promise or give to any of the Principal's employees involved in tender process 

or the execution of the contract or to any third person any material or other benefit, 

which he / she is not legally entitled to, in order to obtain in exchange of advantage of 

any kind whatsoever during the tender process or during the execution of the 

contract.  

 

b. The Bidder(s) / Contractor(s) will not enter with other Bidders into any 

undisclosed agreement or understanding, whether formal or informal. This applies in 

particular to prices, specifications, certifications, subsidiary contracts, submission or 

non-submission of bids, or any other actions to restrict competitiveness or to 

introduce cartelization in the bidding process.  

 

c. The Bidder(s) / Contractor(s) will not commit any offence, under the relevant 

Prevention of Corruption Act / Indian Penal Code / PC Act; further the Bidder(s) / 

Contractor(s) will not use improperly, for purposes of competition, or personal gain, 

or pass on to others, any information or document provided by the Principal, as part of 

the business relationship, regarding plans, technical proposals and business details, 

including information contained or transmitted electronically.  

 

d. The Bidder(s) / Contractor(s) of foreign origin shall disclose the name and address 

of the Agents / Representatives in India, if any. Similarly, the Bidder(s) / Contractor(s) 

of Indian Nationality shall furnish the name and address of the foreign principals, if 

any. Further details as mentioned in the "Guidelines on Indian Agents of Foreign 

Suppliers" shall be disclosed by the Bidder(s) / Contractor(s). Further, as mentioned 

in the Guidelines all the payments made to Indian agent / representative have to be in 

Indian Rupees only.  

 

e. The Bidder(s) / Contractor(s) will, when presenting their bid, disclose any and all 

payments made, is committed to or intends to make to agents, brokers or any other 

intermediaries, in connection with the award of the contract.  

 

f. Bidder(s) / Contractor(s) who have signed the Integrity Pact shall not approach the 

Courts while representing the matter to IEMs and shall wait for their decision in the 

matter.  

 

(2) The Bidder(s) / Contractor(s) will not instigate third persons to commit offences 

outlined above or be an accessory to such offences.  
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Section 3 - Disqualification from tender process and exclusion from future 

contracts.  

 

If the Bidder(s) / Contractor(s), before award or during execution has committed a 

transgression through a violation of Section-2 above, or in any other form, such as to 

put their reliability or credibility in question, the Principal is entitled to disqualify the 

Bidder (s) / Contractor(s), from the tender process, or take action as per the 

procedure mentioned in the "Guidelines on Banning of business dealings".  

 

Section 4 - Compensation for Damages  

 

(1) If the Principal has disqualified the Bidder(s), from the tender process prior to the 

award, according to Section 3, the Principal is entitled to demand and recover the 

damages equivalent to Earnest Money Deposit / Bid Security.  

 

(2) If the Principal has terminated the contract according to Section 3, or if the 

Principal is entitled to terminate the contract according to Section 3, the Principal 

shall be entitled to demand and recover from the Contractor, liquidated damages of 

the Contract Value or the amount equivalent to Security Deposit / Performance Bank 

Guarantee, whichever is higher.  

 

(3) The Bidder(s) agrees and undertakes to pay the said amounts, without protest or 

demur, subject only to condition that, if the Bidder(s) / Contractor(s) can prove and 

establish that the termination of the contract, after the contract award has caused no 

damage or less damage than the amount of the liquidated damages, the 

Bidder/Contractor shall compensate the principal, only to the extent of the damage in 

the amount proved.  

 

Section 5 - Previous transgression  

 

(1) The Bidder declares that, no previous transgressions occurred in the last three 

years with any other company in any country confirming to the anti-corruption 

approach or with any other Public Sector Enterprises in India, that could justify his 

exclusion from the tender process.  

 

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified 

from the tender process or action can be taken as per the procedure mentioned in 

"Guidelines on Banning of Business dealing".  

 

Section 6 - Equal treatment of all Bidders / Contractors  

 

(1) In case of a Joint Venture, all the partners of the Joint Venture will enter into 

agreement with identical conditions as this on which all Bidders.  

 

(2) There is no provision of sub-contract in the tender, any violation of the same, 

Contractor shall be held solely responsible for the same.  



        
 

161

Section 7 - Criminal charges against violating Bidders / Contractors  

 

If the principal obtains knowledge of conduct of a Bidder or Contractor or of an 

employee, or a representative, or an associate of a Bidder or Contractor, which 

constitutes corruption, or if the Principal has substantive suspicion, in this regard, the 

Principal will inform the same to the Chief Vigilance Officer (CVO) and the CVO will 

take further necessary action as deemed fit in accordance with the CVC Manual.  

 

Section 8 - External Independent Monitor  

 

(1) The Principal appoints competent and credible Independent External Monitor for 

this Pact after approval by Central Vigilance Commission. The task of the Monitor is to 

review independently and objectively, whether and to what extent the parties comply 

with the obligations under this agreement.  

 

(2) The Monitor is not subject to instructions by the representative of the parties and 

performs his / her functions neutrally and independently. The Monitor would have 

access to all Contact documents, whenever required. It will be obligatory for him / her 

to treat the information and documents of the Bidders / Contractors as confidential. 

He / she reports to the Chairperson of the Board of the Principal.  

 

(3) The Bidder(s) / Contractor(s) accepts that the Monitor has the right to access 

without restriction to all Project documentation of the Principal including that 

provided by the Contractor. The Bidder / Contractor will also grant the Monitor, upon 

his / her request and demonstration of a valid interest, unrestricted and unconditional 

access to the project documentation. The Monitor is under contractual obligation, to 

treat the information and documents of the Bidder / Contractor with confidentiality.  

 

(4) The Monitor is under contractual obligation to treat the information and 

documents of the Bidder(s) / Contractor(s) with confidentiality. The Monitor has also 

signed declaration on "Non-Disclosure of Confidential Information" and of "Absence of 

Conflict of Interest". In case of any conflict of interest arising at a later date, the IEM 

shall inform Chairman, DPA and recues himself / herself from that case  

 

(5) The Principal will provide to the Monitor sufficient information about all meetings 

among the parties related to the Project provided such meetings could have an impact 

on the contractual relations between the Principal and the Bidder / Contactor. The 

parties offer to the Monitor the option to participate in such meetings.  

 

(6) As soon as the Monitor notices, or believes to notice, a violation of this agreement, 

he / she will so inform the Management of the Principal and request the management 

to discontinue, or take corrective action. The Monitor can in this regard submit non-

binding recommendations. Beyond this, the Monitor has no right to demand from the 

parties that they act in a specific manner, refrain from action or tolerate action.  

 

(7) The Monitor will submit a written report to the Chairperson of the Board of the 

Principal, within 8 to 10 weeks from the date of reference or intimation to him by the 

Principal and, should the occasion arise, submit proposals for correcting problematic 

situations.  
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(8) If the Monitor has reported to the Chairperson of the Board of the Principal, a 

substantiated suspicion of an offence under relevant IPC / PC Act and the Chairperson 

of the Board of the Principal has not, within reasonable time taken visible action to 

proceed against such offence or reported it to the Chief Vigilance Officer, the Monitor 

may also transmit this information directly to the Central Vigilance Commissioner, 

Government of India.  

 

(9) The word "Monitor" would include both singular and plural.  

 

Section 9 - Pact Duration  

 

This Pact begins when both parties have legally signed it. It expires for the Contractor 

12 months after the last payment under the contract, and for all other Bidders 6 

months after the contract has been awarded. Any violation of the same would entail 

disqualification of the bidder and exclusion from future business dealings.  

 

If any claim is made / lodged during this time, the same shall be binding and continue 

be valid despite the lapse of this Pact as specified above, unless it is discharged / 

determined Chairperson of the Principal.  

 

The Pact duration in respect of unsuccessful Bidders shall expire after 6 months of the 

award of the contract.  

 

Section 10 - Other Provisions  

 

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is 

the Registered Office of the Principal, i.e., Gandhidham, Gujarat.  

 

(2) Changes and supplements as well as termination notices need to be made in 

writing. Side agreements have not been made.  

 

(3) If the Bidder / Contractor is a partnership or a consortium, this agreement must be 

signed by all partners or consortium members.  

 

(4) Should one or several provisions of this agreement, turn out to be invalid, the 

remainder of this agreement remains valid. In this case, the parties will strive to come 

to an agreement to their original intensions.  
 

(5) Issues like Warranty / Guarantee etc. shall be outside the purview of IEMs.  

 

(6) In the event of any contradiction between the Integrity Pact and its Annexure, the 

Clause in the Integrity Pact will prevail.  
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   ___________________                                                                           __________________________  

(For & on behalf of the Principal)                                               (For & on behalf of the  

                  (Office Seal)                                                                      Bidder/Contractor)  

                                                                                                                       (Office Seal)  

 

 

 

 

Place : Gandhidham  

Date : ____/___ /20___  

 

 

 

 

Witness-1:  

(Name & Address) ___________________________  

                          ___________________________  

                          ___________________________  

                          ___________________________  

 

Witness-2 :  

(Name & Address) ___________________________  

                           ___________________________  

                           ___________________________  

                           ___________________________ 

 


