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DEENDAYAL PORT AUTHORITY 
  

 
 
 
 
 
 
 
 

 
TENDER DOCUMENTS FOR 

 

Development of area adjacent to Tuna-GIM track by 
earthwork in embankment from 4.00 Km to take-off point for 

doubling of line to facilitate upcoming new projects at 
Tekra.” 
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HARBOUR DIVISION  
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DEENDAYAL PORT AUTHORITY 

DC:  

COMPETITIVE BIDDING 

AGREEMENT NO: - HD-07/23 

BID NO: - HD –07/23 

 

NAME OF WORK:      Development of area adjacent to Tuna-GIM track by earthwork 
in embankment from 4.00 Km to take-off point for doubling of 
line to facilitate upcoming new projects at Tekra. 

 
 

PERIOD OF DOWNLOADING OF BID DOCUMENTS 
 

FROM                :    DATE   

TO    :    DATE   13 /06 /2023 TIME 12:00 HRS. 

 

TIME AND DATE OF PRE-BID CONFERENCE:    Not applicable 

LAST DATE AND TIME FOR RECEIPT OF BIDS :  DATE  13/06/2023 TIME 12:00HRS 

*TIME AND DATE OF OPENING OF BIDS :    DATE   13/06/2023 TIME 12:05 HRS 

PLACE OF OPENING OF BIDS                    :     HARBOUR DIVISION, NIRMAN       BHAVAN,                                                         
NEW  KANDLA,   KUTCH (GUJARAT STATE). 

                                                                    

OFFICER INVITING BIDS                       :  SUPERINTENDING ENGINEER (H) 
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DEENDAYAL PORT AUTHORITY 

ONLINE TENDERING (E- Tendering) 

Tender No. : 07/23 

NAME OF WORK: -Development of area adjacent to Tuna-GIM track by earthwork in 
embankment from 4.00 Km to take-off point for doubling of line to 
facilitate upcoming new projects at Tekra.” 

 Tenders in E-tendering system are invited by SUPERINTENDING ENGINEER (HARBOUR) for 
the above work as per the details given in the table below. 

Work 
Description 

Tender Fee 
(In Rs.) 

Estimated 
cost 

 (In Rs.) 

EMD  
  (In Rs.)       

Last Date 
and time of 

online 
Submission 

of bid 
documents 

Development of 
area adjacent to 
Tuna-GIM track 
by earthwork in 

embankment 
from 4.00 Km to 

take-off point 
for doubling of 
line to facilitate 
upcoming new 

projects at 
Tekra 

Rs.5900/- 
including GST 
(In the form of  
Demand Draft 

/ Banker 
Cheque / pay 

order 
drawn in  
favour of  
FA&CAO,  
Deendayal  

Port Authority  
payable at  

Gandhidham) 

Rs. 
        

19,61,76,007 

Rs. 19,61,760.00 
(In the form of  

Bank Guarantee 
Drawn in favour  

of “Board of  
Deendayal Port 

Authority”,  
issued by any  
Nationalized / 

Scheduled (Except 
Co-Operative)  
bank having  

branch at  
Gandhidham as  

per enclosed  
format) 

 13 /06 /2023 
upto 12:00 

Hrs. 

 

Detailed tender notice along with complete tender documents can be downloaded from 
website https://kpt.nprocure.com from _____________  to    13 /06/2023 @ 12:00 
hrs. Tender Notice is also available on http://kandlaport.gov.in. Technical Bid will be opened 
on    13 /06 /2023 @ 12:05 Hrs. Date of opening of price bid shall be notified after scrutiny & 
evaluation of Technical Bid. For further details and general enquiries prospective bidders 
may contact Superintending Engineer (Harbour), Harbour Division, Nirman Building, New 
Kandla- (Kutch). Phone no. 02836-270429 during working hours before the last date and 
time of submission of tender document. 

 

                                                Superintending Engineer (Harbour) 
                                                        Deendayal Port Authority 
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DEENDAYAL PORT AUTHORITY 

NOTICE INVITING ONLINE TENDER 

Details about tender: 

Department Name : Civil Engineering Department 

Circle/ Division : Harbour Division, Nirman Bhavan, New Kandla-
(Kutch)-370210. 

 Tender Notice No. : HD-  07/23 

Name of Work : Development of area adjacent to Tuna-GIM 
track by earthwork in embankment from 4.00 
Km to take-off point for doubling of line to 
facilitate upcoming new projects at Tekra. 

Estimated Contract Value (INR5 :  Rs. 19,61,76,007.00 

Period of Completion (in Months) : 8 (Eight) Months 

Bidding Type : Open 

Bid Call (Nos.) : One 

Tender Currency Type : Single 

Tender Currency Settings : Indian Rupee (INR) 

Qualifying Criteria                                                                                                                                  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
                            
 
 
 
 

1. Average annual financial turnover during the 
last three years ending 31st March of the 
previous financial years, should be at least   
Rs. 588.53 Lakhs. 

2. Experience of having successfully completed 
similar works during last 7 years ending last 
day of month previous to the one in which 
applications are invited should be either of the 
following: 

i. Three similar completed works each costing 
not less than Rs. 784.70 Lakhs. 

ii. Two similar completed works each costing not 
less than Rs. 980.88 Lakhs. 

iii. One similar completed works costing not less 
than Rs. 1569.41 Lakhs. 

3. “Similar Works” mean Tenderer should have 
completed any type of filling work of 
Construction / Maintenance (separately or 
combined) of Road/Yard/Parking with 
construction of Embankment, GSB including 
allied Civil work i.e. culverts successfully in that 
particular contract during last 7 years ending 
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last day of month previous to the one in which 
applications are invited.  If the bidder has 
executed the work in private organization, 
necessary TDS certificate issued by the private 
organization shall be submitted. 

If the similar work is executed as sub-
contractor, it is mandatory to upload the sub-
contract permission letter obtained from the 
Govt. / Public sector officer in case work 
belongs to the Govt. / Public sector or from the 
owner of the project in case work belongs to 
private organization. Also the completion 
certificate/ form 3A authenticated by concern 
Govt. / Public sector officer or owner of the 
project shall be uploaded along with TDS 
certificate deducted from that particular work. 
Issued by the competent authority shall be 
submitted along with bid submission. 

4. Bidders who meet the minimum qualification 
criteria will be qualified only if their available bid 
capacity is more than the total bid value. The    
available bid capacity will be calculated as 
under:  

  Assessed Available Bid capacity = A X N X 

            2 –B, Where, 

“N” = Number of years prescribed for 
completion of the subject contract.  

“A” = Maximum value of works executed in 
any one year during last seven years      (at 
current price level) 

“B” = Value at current price level of existing 
commitment s and on going works to be 
completed in the next ’N’ years. 

The Bidder shall furnish statements 
showing the value of existing commitments 
and on going works as well as the 
stipulated period of completion remaining 
for each of the works preferably 
countersigned by the Nodal Office or his 
nominee-in charge. 

5.  Integrity Pact document need to be submitted in 
Preliminary bid stage duly scanned, stamped, 
signed and dated along with both witness 
signatures as per format available in Annexure-I in 
the tender document failing which bid submitted by 
the bidder will be considered non-responsive. 
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Joint Venture 

 

:  Applicable 

 In case of JV to qualify experience in similar works, 
merging of work order value executed by two or 
more of its member JV either as a whole or as 
member of JV shall not be permitted to qualify 
eligible works in terms of similar completed works. 
Only no. of work orders executed by members of JV 
shall be merged to evaluate experience. 

 Lead partner should have executed at least one 
similar work costing Rs.784.70 lakhs as per 
Minimum Eligibility Criteria. 

 The works reckoned for the above purpose are 
those executed by the tenderer as prime contractor 
or proportionately as member of joint venture or as a 
subcontractor, authorized and approved by the 
Employer of the work(s) against which the tenderer 
has claimed his experience. 

 In the case of bid submitted by JV/ Consortium, the 
lead partner of the JV shall meet the Minimum 
Eligibility Criteria of Financial Turnover. 

 Bid Security as required shall be furnished by Lead 
member of Joint Venture 

Rebate :  Applicable 

Bid Document Fee : :  Rs. 5900/- including GST  (In the form of 
Demand Draft / BC /Pay order drawn in favour of 
FA&CAO, Deendayal Port Authority payable at 
Gandhidham) 

Bid Document Fee Payable To: :  FA & CAO, Deendayal Port Authority, 
Gandhidham 

Bid Security/ EMD (INR) : :  Rs.19,61,760.00/-(in the form of Bank Guarantee 
Drawn in favour of “Board of Deendayal Port 
Authority” issued by any Nationalized / Scheduled 
(Except Co-Operative Bank) bank having branch at 
Gandhidham as per enclosed format)             

Note: - “In case of Micro and Small Enterprises (MSEs) 
holding valid certificate issued by any 
agencies/organization under The Ministry of Micro, 
Small and Medium Enterprises indicating the list of 
activity related to the subject tender as per National 
Industrial Classification-2008 mentioned in the table 
below only shall become eligible for exemption from 
payment of Tender Fee/EMD. Such bidder shall upload 
the scanned copy of valid certificate in preliminary bid 
stage” 

NIC codes regarding related activity are mentioned 
below: 
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SECTION F  CONSTRUCTION 

Division 42 Civil engineering 

Group 421 Construction of roads and railways 

Class 4210 Construction of roads and railways 

Sub-Class 

42101 

Construction and maintenance of 
motorways, streets, roads, other 
vehicular and pedestrian ways, 
highways, bridges, tunnels and 
subways 

 

Date & time of Pre-Bid meeting Not Applicable 

Bid Document Downloading Start Date :  Date    

Bid Document Downloading End Date :  Date   13/06/2023   Time 12:00 Hrs 

Last Date & Time for Online 
submission of bids   

:  Date  13/06/2023  Time 12:00 Hrs @ office  of 
the SUPERINTENDING Engineer, New Kandla 

Bid Validity Period :  120 Days 

Condition  :   Integrity Pact, Tender fee & EMD shall be 
submitted in electronic format through on line (by 
scanning) while uploading the bid. This submission 
shall mean that Integrity Pact, EMD & Tender Fee 
are received. Accordingly offer of only those shall 
be opened whose Integrity Pact, EMD & Tender 
Fee is received electronically. However, for the 
purpose of realization, bidder shall send the same 
in original along with hard copy of tender (sealed & 
signed of authorized person), and other PQ 
documents through R.P.A.D./speed post or in 
person so as to reach to Superintending Engineer 
(Harbour) ,Harbour Division, Nirman Building, New 
Kandla within 7 days from the date of opening. 

    The bidders registered with Micro and Small 
Enterprise (MSME) in appropriate category 
mentioned under related activity above are 
exempted for submission of EMD and Tender Fee. 
Scanned copy registration may be uploaded.  

Remarks :   Submission of E.M.D. Tender Fee and other 
Documents during office hours : upto 
19/06/2023 by R.P.A.D /Speed post or in person 
in the chamber of Superintending Engineer(H), 
Harbour Division, Nirman Building, First floor, 
New Kandla-370210, Kutch District, Gujarat 
State , INDIA, Telephone : (O)02836-270325. 

Bid Opening Date :  Technical Bid will be opened on 13/06/2023            
@ 12:05  Hrs. Date of opening of price bid shall 
be notified after scrutiny & evaluation of 
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Technical Bid. 

Documents required to be submitted by 
scanning through online 

a. Documents' in support of fulfilling      
qualifying criteria as indicated above. 

b. EMD in form of Bank Guarantee of 
Nationalized bank/Scheduled Bank (Except 
Co-Operative Bank) only having its branch 
at Gandhidham. 

c. Tender fee in form of Demand draft / 
Bankers Cheque / Pay Order 

d.   Integrity pact agreement  

e. As indicated in clause 4 of section 1 – 
Instructions to bidders. 

Officer- Inviting Bids :   Superintending Engineer (Harbour),    Harbour- 
Division, Nirman Bhavan, New Kandla, Kutch 
370210. 

Bid Opening Authority  :  Superintending Engineer (Harbour) 

Address :  Superintending Engineer(H), Harbour Division,  
Nirman Bhavan,  New Kandla, Kutch 370210. 

Contact Details  :   02836- 270429 / 270325 

 
In case bidders need any clarifications or if training is required to participate in online tenders, 
they can contact (n)Procure Support team at following address: - 
(n)code Solutions – A division of GNFC Ltd., 
(n)Procure Cell, 
403, GNFC Infotower, S.G. T D, 
Bodakdev, Ahmedabad – 380054 (Gujarat). 
Contact Details : 
Airtel : +91-79-40007501, 40007512, 40007516, 40007517, 40007525 
7 
BSNL : +91-79-2684511, 26854512, 26854513 (EXT: 501, 512, 516, 517, 525) 
Reliance : +91-79-30181689 
Fax : +91-79-26857321, 40007533 
E-mail : nprocure@gnvfc.net 
TOLL FREE NUMBER : 1-800-233-1010 (EXT: 501, 512, 516, 517, 525) 
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SECTION -1 
 
  
 

INSTRUCTIONS TO BIDDERS 
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GENERAL 
 
1. Scope of bid 
 

1.1 The Superintending Engineer (Harbour), Deendayal Port Authority, invites bids by E-
Tendering for the works Development of area adjacent to Tuna-GIM track by 
earthwork in embankment from 4.00 Km to take-off point for doubling of line to 
facilitate upcoming new projects at Tekra detailed in the table given in NIT. The 
bidders may submit on-line bids for the work detailed in the table given in NIT. 

1.2 The successful bidder will be expected to complete the works by the intended 
completion date specified in the contract data. 

 

2.  Source of funds  
2.1 The employer has arranged the funds from internal sources and will have sufficient 

funds in Indian currency for execution of the works.  
 

3.  Eligible bidders    
3.1  The invitation for bids is open to all eligible bidders meeting the eligibility criteria as 

defined clause no.4  
3.2  All bidders shall provide in section 2, forms of bid and qualification information, a 

statement that bidder is not associated, nor has been associated in the past, directly or 
indirectly, with the consultant or any other entity that has prepared the design, 
specifications and other documents for the project manager for the contract. A firm that 
has been engaged by the employer to provide consulting services for the preparation or 
supervision of the works, and any of its affiliates, shall not be eligible to bid. 

3.3 Government-owned enterprises may only participate if they are legally and financially 
autonomous, operate under commercial law and are not a dependent agency of the 
employer subject to fulfillment of minimum qualifying criteria. 

3.4 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent 
practices issued by the employer in accordance with clause 37. 

 

4.  Eligibility criteria 

4.1 

a) Experience on similar works executed during the last seven years; and details like 
monetary value, clients and proof of satisfactory completion. 

b) Documentary evidence of adequate financial standing and proof from client for 
satisfactory completion of works 

c) Solvency certificate from bankers for Rs.        Lakhs not older than six months as on   the 
date of submission of the bid. (Refer Clause ‘D’ of Sec-5) 

d) Equipment requirement/schedule (Refer Clause ‘D’ of Sec-5) 
e) Managerial / Manpower requirement (Refer Clause ‘D’ of Sec-5) 
f) Project planning and quality control procedure to be adopted. 
g) Information regarding projects in hand, current litigation, orders regarding exclusion, 

expulsion or black listing, if any.  
h) Trained & certified workmen proposed to be employed at the work site of the project. 

The contractor must undertake to employ of certified worker to the extent of 20% of 
total strength. Valid certificates by a recognized university, technical board, or ministry 
of government of India would only be taken cognizance of.(Refer Clause ‘A’ of Sec-5) 
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4.2  If the employer has not undertaken pre-qualification of potential bidders, all 

 bidders shall include the following information and documents with their bids in section 2. 

(a) Copies of original documents defining the constitution or legal status, place of registration, 

and principal place of business; written power of attorney of the signatory of the bid to 

commit the bidder. 

(b) Total monetary value of construction work performed for each of the last five years. 

(c) Experience in works of a similar nature and size for each of the last five years, and details 

of works underway or contractually committed; and employers who may be contacted for 

further information on those contracts. 

(d) Major items of construction equipment proposed to carry out of the contract. (Refer 

Clause ‘D’ of Sec-5) 

(e) Qualifications and experience of key site management and technical personal proposed 

for the contract.(Refer Clause ‘D’ of Sec-5) 

(f) Reports on the financial standing of the bidder, such as profit and loss statements and 

auditor’s  reports for the past five years; 

(g) Evidence of adequacy of working capital for this contract (access to lines of credit and 

availability of other financial resources) 

(h) Authority to seek references from the bidder’s bankers. 

(i) Information regarding any litigation, current or during the last five years, in which the 

bidder is involved, the party’s concerned, and disputed amount.  

(j) Proposals for subcontracting components of the works amounting to more than 10 

percent of the bid price( for each, the qualifications and experience of the identified sub-

contractor in the relevant field should be annexed  );and(Refer Clause ‘A’ of Sec-5) 

(k) The proposed methodology and program of construction, backed with equipment planning 

and deployment, duly supported with broad calculations and qualify control procedures 

proposed to be adopted, justifying their capacity of execution and completion of the work 

as per technical specifications within the stipulated period of completion as per 

milestones(for all contracts over Rs.10M)(Refer Clause ‘A’ of Sec-5) 

4.3 To qualify for award of the contract, bidders are advised to note the minimum qualification 

criteria specified below. 
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(i)  Average annual financial turnover during the last three years ending 31st March of the   

previous financial years, should be at least Rs. 588.53 Lakhs 

(ii) Experience of having successfully completed similar works during last 7 years ending last 

day of month previous to the one in which applications are invited should be either of the 

following: 

a) Three similar completed works each costing not less than Rs. 784.70 Lakhs. 

b) Two similar completed works each costing not less than Rs. 980.88 Lakhs 

c) One similar completed work costing not less than Rs. 1569.41 Lakhs. 

(iii) “Similar Works” mean Tenderer should have completed any type of filling work of Construction / 
Maintenance (separately or combined) of Road/Yard/Parking with construction of Embankment, GSB 
including allied Civil work i.e. culverts successfully in that particular contract during last 7 years ending 
last day of month previous to the one in which applications are invited.  If the bidder has executed the 
work in private organization, necessary TDS certificate issued by the private organization shall be 
submitted. 

       If the work is executed as sub-contractor, it is mandatory to upload the sub-contract permission letter 
obtained from the Govt. / Public sector officer in case work belongs to the Govt. / Public sector or from 
the owner of the project in case work belongs to private organization. Also the completion certificate/ 
form 3A authenticated by concern Govt. / Public sector officer or owner of the project shall be uploaded 
along with TDS certificate deducted from that particular work. Issued by the competent authority shall 
be submitted along with bid submission 

(iv)  In addition to above, the criteria regarding satisfactory performance of the work, personnel, 

establishment, plant, equipment, etc. may be incorporated according to the requirement of 

the project. 

 (v) In case of JV to qualify experience in similar works, merging of work order value 
executed by two or more of its member JV either as a whole or as member of JV shall not be 
permitted to qualify eligible works in terms of similar completed works. Only no. of work 
orders executed by members of JV shall be merged to evaluate experience. 

 Lead partner should have executed at least one similar work costing Rs.784.70 lakhs as per 
Minimum Eligibility Criteria. 

 The works reckoned for the above purpose are those executed by the tenderer as prime 
contractor or proportionately as member of joint venture or as a sub contractor, authorized 
and approved by the Employer of the work(s) against which the tenderer has claimed his 
experience. 

 In the case of bid submitted by JV/ Consortium, the lead partner of the JV shall meet the 
Minimum Eligibility Criteria of Financial Turnover. 

 Bid Security as required shall be furnished by Lead member of Joint Venture 

4.4  To qualify for a package of contracts made up of this and other contracts for which bids are 

invited in the NIT, the bidder must demonstrate having experience and resources sufficient 

to meet the aggregate of the qualifying criteria for the individual contracts.(Refer Clause ‘A’ 

of Sec-5) 
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4.5  Sub-contractors’ experience and resources shall not be taken into account in determining 

the bidder’s compliance with the qualifying criteria except to the extent stated in 4.4 above. 

(Refer Clause ‘A’ of Sec-5) 

4.6  Bidders who meet the minimum qualification criteria will be qualified only if their available 

bid capacity is more than the total bid value.  The available bid capacity will be calculated as 

under: 

Assessed Available Bid Capacity   = Ax N x2-B, 

 Where 

‘N’     =    Number of years prescribed for completion of the subject contract. 

‘A’       =    Maximum value of works executed in any one year during last seven years (at 

current price level)  

‘B’ =  Value at current price level of existing commitments and on going works to be 

completed in the next ‘N’ years. 

Note: For bringing value of works to current level, multiplying factor to be indicated in tender 

with reference to escalation based on WPI. 

Financial 
Year 

2021-
22 

2020-
21 

2019-
20 

2018-19 2017-18 2016-17 2015-
16 

Index 
139.40 123.40 121.80 119.80 114.9 111.60 109.70 

Multiplying 
factor 

1 1.13 1.14 1.16 1.21 1.25 1.27 

 

The Bidder shall furnish statements showing the value of existing commitments and on-

going works as well as the stipulated period of completion remaining for each of the works 

preferably countersigned by the Nodal Officer or his nominee – in – charge. 

4.7  Even though the bidders meet the above qualifying criteria, they are subject to be 

disqualified if they have: 

 -  Made misleading or false representations in the forms, statements and attachments 

submitted in proof of the qualification requirements; and/or 

 - Record or poor performance such as abandoning the works, not properly 

completing the contract, inordinate delays in completion, litigation history, or financial 

failures etc., and/or 

5.  One Bid per Bidder 

5.1  Each bidder shall submit only one bid for one package. A bidder whosubmits or participates 

in more than one bid (other than as a subcontractor or in cases of alternatives that have 

been permitted or requested) will cause all the proposals with the Bidder’s participation to 

be disqualified. 

5.2  Joint Venture(Refer Clause ‘D’ of Sec-5) 
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Companies/Contractors may jointly undertake contract/contracts.  Each entity would be 

jointly and severely responsible for completing the task as per the contract, however 

declaration of the Lead member to be indicated by bidders, however JV has to designate in 

their MOU.  The firms with at least 26% equity holding each be allowed to jointly meet the 

Eligibility criteria. 

Note: JVs/ Consortia be allowed in all contracts of estimated cost of more than Rs.5 crores.  

However, there shall be no limit on the number of partners. 

6.  Cost of Bidding 

6.1  The bidder shall bear all costs associated with preparation and submission of his bid, and 

the Employers will in no case be responsible and liable for those costs. 

7. Site Visit 

7.1  The bidder, at the Bidder’s own responsibility and risk is encouraged to visit and examine 

the Site of Works and its surroundings and obtain all information that may be necessary for 

preparing the Bid and entering into a contract for construction of the Works. The costs of 

visiting the Site shall be at the Bidders’ own expense. 

B.  Bidding Documents 

8.  Content of Bidding Documents 

8.1 The set of bidding documents comprises the documents listed in the table below and addenda 

issued in accordance with Clause 10: 

• DC 1  : Bid Reference       
• NIT   : Invitation for Bids      
• SECTION 1 : Instruction to Bidders 
• SECTION 2 : Forms of Bid, Qualification Information 
• SECTION 3 : Conditions of Contract   
• SECTION 4 : Contract Data 
• SECTION 5 : Site/ Special Conditions and Specifications  
• SECTION 6 : Drawing     
• SECTION 7 : Bill of Quantities 
• SECTION 8 : Forms of Securities 

8.2 One set of the bidding documents will be issued to the bidder.  The document should be 

completed and returned with the bid.(Refer Clause ‘A’ of Sec-5) 

8.3 The bidder is expected to examine carefully all instructions, conditions of contract, contract 

data, forms, terms, technical specifications, bill of quantities, forms, drawings, annexure in 

the bid document.  Failure to comply with the requirements of the bid document shall be at 

the bidder’s own risk.  Pursuant to clause 26 hereof, bids which are not substantially 

responsive to the requirements of the bid documents shall be rejected 

9 Clarifications of the Bidding Documents 
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9.1 A prospective bidder requiring any clarification of the bidding documents may notify the 

employer in writing or by electronic form and be confirmed by hard copy at the Employer’s 

address indicated in the invitation to bid. The employer will respond to any request for 

clarification which he received earlier than days (Suggested 7 days) prior to the deadline for 

submission of bids. Copies of the Employer’s response will be forwarded to all purchasers of 

the bidding documents, including a description of the enquiry but without identifying its 

source. 

9.2 Pre – bid meeting 

9.2.1 The bidder or his official representative is invited to attend a pre-bid meeting which will 

take place at Harbour Division, Nirman Bhavan, Kandla, Kutch, Gujarat(Refer Clause ‘A’ of 

Sec-5) 

9.2.2 The purpose of the meeting will be to clarify issues and to answer question on any matter 

that may be raised at that stage.(Refer Clause ‘A’ of Sec-5) 

9.2.3 The bidder is requested to submit any questions in writing or by cable to reach the 

Employer not later than one week before the meeting.(Refer Clause ‘A’ of Sec-5) 

9.2.4. Minutes of the meeting, including the text of the questions raised (without identifying the 

source of enquiry) and the responses given will be transmitted without delay to all 

purchasers of the bidding documents without delay. Any modification of the bidding 

documents listed in Sub-Clause 8.1 which may become necessary as a result of the pre-bid 

meeting shall be made by the Employer exclusively through the issue of an Addendum 

pursuant to Clause 10 and not through the minutes of the pre-bid meeting. (Refer Clause 

‘A’ of Sec-5) 

9.2.5 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a 

bidder.(Refer Clause ‘A’ of Sec-5) 

10. Amendment of Bidding Documents 

10.1 Before the deadline for submission of bids, the Employer may modify the bidding 

documents by using addenda. 

10.2 Any addendum thus issued shall be part of the bidding documents and shall be 

communicated in writing or by cable to all the purchasers of the bidding documents. 

Prospective bidders shall acknowledge receipt of each addendum by cable to the Employer. 

10.3 To give prospective bidders reasonable time in which to take an addendum into account in 

preparing their bids, the Employer shall extend as necessary the deadline for submission of 

bids, in accordance with Sub-Clause 20.2 below. 

C.  Preparation of Bids 

11.  Language of the Bid 

11.1  All documents relating to the bid shall be in the English language.  
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12.  Documents comprising the Bid 

12.1  The bid submitted by the bidder shall comprise the following: 

 A)  Technical Bid 

 i)  EMD, Tender Fee & Integrity Agreement 

Note: - In case of Micro and Small Enterprise (MSEs) holding valid certificate issued by 

any agencies/organization under The Ministry of Micro, Small and Medium Enterprises 

indicating the list of activity related to the subject tender shall become eligible for 

exemption from payment of Tender fee/EMD. Such bidder shall upload the scanned 

copy of valid certificate in preliminary bid. 

ii) Qualification Information Form and Document (Pursuant to clause 4 hereof) and any 

other materials required to be furnished and submitted by the bidder in accordance with 

these instructions.  The documents listed under Sections 2, 4 and 7 of Sub-Clause 8.1 shall 

be filled in without exception. 

B)  Financial Bid 

 Bill of Quantity dully filled and digitally signed by the Bidder. 

13  Bid Prices 

13.1  The contract shall be for the whole works as described in Sub-Clause 1.1 based on the 

priced Bill of Quantities submitted by the Bidder. 

13.2  The bidder shall fill in rates and prices for all items of the Works described in the Bill of 

Quantities.  Items for which no rate or price is entered by the bidder will not be paid for by 

the Employer when executed and shall be deemed covered by the other rates and prices in 

the Bill of Quantities. Corrections, if any, shall be made by crossing out, initialing, dating and 

rewriting. All pages of the bill of quantities shall be initialed. 

13.3  All duties, taxes, and other levies payable by the contractor under the contract, or for any 

other cause shall be included in the rates, prices and total Bid price submitted by the Bidder 

13.4.1 The rates and prices quoted by the bidder shall be fixed for the duration of the contract and 

shall not be subject to adjustment on any account.  

OR 

13.4.2  The rates and prices quoted by the bidder are subject to adjustment during the performance 

of the contract. In accordance with the provisions of clause 47 of the conditions of contract. 

(Refer Clause ‘A’ of Sec-5) 

14.  Currencies of Bid and payment 

14.1  The Unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. 

15.  Bid Validity 
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15.1  Bids shall remain valid for a period not less than 120 days after the deadline date for bid 

submission specified in clauses 20. A bid valid for a shorter period shall be rejected by the 

Employer as non-responsive. 

15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may 

request that the bidders may extend the period of validity for a specified additional period.  

The request and the bidders’ responses shall be made in writing or by cable.  A bidder may 

refuse the request without forfeiting his bid security.  A bidder agreeing to the request will 

not be permitted to modify his bid and also shall submit an extension for EMD, if it is in the 

form of Bank Guarantee. 

16.  Bid Security (Earnest Money Deposit - EMD) 

A. Earnest money Deposit (EMD) should be 1 % of the estimated cost of work and maximum 

amount of earnest money should be Rs. 50.00 lacs. 

Note: - “In case of Micro and Small Enterprises (MSEs) holding valid certificate 
issued by any agencies/organization under The Ministry of Micro, Small and 
Medium Enterprises indicating the list of activity related to the subject tender as 
per National Industrial Classification-2008 mentioned in the table below only 
shall become eligible for exemption from payment of Tender Fee/EMD. Such 
bidder shall upload the scanned copy of valid certificate in preliminary bid stage” 

    NIC codes regarding related activity are mentioned below: 

SECTION F  CONSTRUCTION 

Division 42 Civil engineering 

Group 421 Construction of roads and railways 

Class 4210 Construction of roads and railways 

Sub-Class 
42101 

Construction and maintenance of motorways, streets, roads, other vehicular 
and pedestrian ways, highways, bridges, tunnels and subways 

 

B.  The EMD up to Rs. 5 lakhs be payable either by Demand Draft/Pay Order/  

Banker’s Cheque. EMD beyond Rs.5 lakhs be payable in the form of Bank Guarantee for the 

entire amount from any Nationalized/Scheduled Bank(Except Co-operative Bank) having 

branch at Gandhidham. Bank Guarantees submitted as Earnest Money shall be valid for 28 

days beyond the validity of the bid.  Bank Guarantee shall be verified independently by the 

Port with the bank before finalization of technical offer.  In the event of lack of confirmation 

of issue of the Bank Guarantee by the Bank, the bid shall stands disqualified. 

C.  EMD of unsuccessful bidders other than L1 and L2 is refunded immediately after ranking of 

price bids. Earnest money of L2 is refunded immediately after entering in to agreement with 

L1 and acceptance of performance Guarantee from L1. 

D.  EMD shall be refunded suo-motto without any application from the bidders. 
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E.  The bid security of the successful bidder will be discharged after he has signed the 

Agreement and furnished the required Performance security. 

F. The Bid security may be forfeited, if 

a) The bidder withdraws the bid after bid opening during the period of bid validity. 

b) The bidder does not accept the correction of the Bid price, pursuant to Clause 27; or 

c) The successful bidder fails within the specified time limit to  

(i) Sign the Agreement or  

(ii) Furnish the required Performances security. 

17 Alternative proposals by bidders 

Conditional offer or Alternative offers will not be considered further in the process of 

tender evaluation. 

18 Format and signing of bid 

18.1 The Price Bid to be submitted on-line shall be signed digitally by a person or persons duly 

authorized to sign on behalf of the Bidder. 

 All pages of the bid where entries or amendments have been made shall be initialed by the 

person or persons signing the bid. 

18.2 The Bid shall contain no alterations or additions, except those to comply with instructions 

issued by the Employer, or as necessary to correct errors made by the bidder in which case 

such corrections shall be initialed by the person or persons signing the bid. 

 

D Submission of bids  

 

19 Sealing and marking of bids 

19.1 The bidder shall put Bid security document as per clause No.16, hereof in one envelope and 

properly seal and mark as “Bid Security”. The bidder shall put documents mentioned in 

clause No.12.1.A (ii) in separate envelope and properly seal and mark as “Technical Bid”. 

Then put both these envelopes into separate envelope, properly seal and mark as “Technical 

Bid”. 

The bidder shall seal “Financial Bid” as per Clause No.12.1. (B) hereof, in separate envelope 

duly marking the envelope as “Financial Bid”. 

These envelopes than be put inside one outer envelope and sealed, duly marking the outer 

envelope as “Technical Bid and Financial Bid”.(Refer Clause ‘A’ of Sec-5) 

19.2 The envelopes shall 

(a) be addressed to Nodal Officer/Employer at the following address. 
Superintending Engineer (Harbour), Nirman Building, New Kandla 
 

(b) bear the following identification: 
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Bid for ………………………………………… (Name of contract) 

Bid reference no……………………………. (Insert number) 

DO NOT OPEN BEFORE (time and date for opening, per Clause 23) 

Name and address of the bidder. 

The tender complete in all respect should be put in the tender box (marked tender 

No_________) in the office of The Dy. Chief Engineer (Harbour) upto 1600 hrs on due date and 

open at ______________ on the same date in presence of such of the tenderers who may wish to 

be present. (Refer Clause ‘A’ of Sec-5) 

19.3 In addition to the identification required in Sub-Clause 19.2, the inner envelopes shall 

indicate the name and address of the bidder of the bidder to enable the bid to be returned 

unopened in case it is declared late, pursuant to Clause 21, or the bid is declared non 

responsive. If the outer envelopes are not sealed and marked as above, the Employer will 

assume no responsibility for the misplacement or premature opening of the technical bid 

and financial bid. (Refer Clause ‘A’ of Sec-5) 

20 Deadline for submission of the Bids 

20. 1    Bids must be received by the Employer at the address specified above not later  than in the 

event of the specified date for the submission of bids being declared a holiday by the 

Employer. The bids will be received upto the appointed time on the next working day. 

20.2  The Employer may extend the deadline for submission of bids by issuing an amendment in 

accordance with Clause 10, in which case all rights and obligations of the Employer and the 

bidders previously subject to the original deadline will then be subject to the new deadline. 

20.3   In case of tender document being downloaded from the web site, at the time of submission 

of (the hard copy of) the tender document. The tenderer shall give an undertaking that no 

change have been made in document. He shall begiving an undertaking that no change have 

been made in document. He shall be issued a printed set of document under 

acknowledgment with a condition that the printed version of the port tender document will 

be treated as authentic tender and if any discrepancy is noticed at any stage between the 

Port’s tender document and the one submitted by the tenderer, the conditions mentioned in 

the Port’s printed document shall prevail. Besides, the tenderer shall be liable for legal 

action for the lapses. 

Insert time and date; this should be the same as those given in the invitation for Bids Clause 

No.20. 

21  Late Bids 

21.1  Any bid received by the Employer after the deadline prescribed in Clause 20 will be 

considered as non responsive. 

22.   Modification and Withdrawal of Bids 
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22.1 Bidders may modify or withdraw their bids before the deadline prescribed in Clause 20. 

22.2 Each Bidder’s modification or withdrawal notice shall be prepared, sealed, marked, and 

delivered in accordance with Clauses 18 & 19, with the outer and inner envelopes 

additionally marked “MODIFICATION” or “WITHDRAWAL” as appropriate.(Refer Clause ‘A’ 

of Sec-5) 

22.3 No bid may be modified after the deadline for submission of bids. 

22.4 Withdrawal or modification of a Bid between the deadline for submission of bids and the 

expiration of the original period of bid validity in Clause 15.1 above or as extended pursuant 

to Clause 15.2 may result in the forfeiture of the Bid security pursuant to Clause 16. 

22.5 Bidders may only offer discounts to, or otherwise modify the prices of their bids by 

submitting bid modifications in accordance with this clause or included in the original bid 

submission. (Refer Clause ‘A’ of Sec-5) 

E. BID OPENING AND EVALUATION 

23. Bid opening 

23.1  On the due date and appointed time as specified in clause 20, the Employer will first open 

Technical bids of all bids received (except those received late) including modifications made 

pursuant to clause 22 in presence of the bidders or their representative who choose to 

attend. In the event of the specified date for Bid opening being declared a holiday by the 

Employer, the bids will be opened at the appointed time and location on the next working 

day. 

23.2. Envelopes marked “WITHDRAWAL” shall be opened and read out first. Bids for which an 

acceptable notice of withdrawal has been submitted pursuant to Clause 22 shall not be 

opened. 

Bidder’s name, withdrawals, modifications of technical bid, the presence of  bid security and 

such other details, as the Employer may consider appropriate will be announced by the 

Employer at the opening.(Refer Clause ‘A’ of Sec-5) 

23.3  If all Bidders have submitted unconditional Bids together with requisite bid security, then 

all bidders will be so informed then and there. If any Bid contains any deviation from the 

Bids documents and/or if the same does not contain Bid security in the manner prescribed 

in the Bid documents, then that Bid will be rejected and the Bidder informed accordingly. 

The sealed financial bid containing priced BOQ will be returned to him without opening. All 

valid financial bids whose technical bids have been determined to be substantially 

responsive in accordance with Clause 26 hereof, shall be opened on the specified date from 

declaring the results of the Technical Bid, in presence of the bidders or their representatives 

who choose to attend. The Bidder’s name, the Bid prices, the total amount of each Bid and of 

any alternative Bid (if alternatives have been requested or permitted), any discounts, Bid 
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modifications and withdrawals, and such other details as the Employer at the opening. Any 

bid price, discount, or alternative Bid price which is not read out and recorded at Bid 

opening, will not be taken into account in Bid evaluation.(Refer Clause ‘A’ of Sec-5) 

23.4 The Employer shall prepare minutes of the Bid opening, including the information disclosed 

to those present and the minutes shall form part of the contract.(Refer Clause ‘A’ of Sec-5) 

24. Process to be confidential. 

 Information relating to the examination, clarification, evaluation and comparison of the bids 

and recommendations for the award of a contract shall not be disclosed to Bidders or any 

other persons not officially concerned with such process until the award to the successful 

bidder has been announced. 

 

 25. Clarification of Bids 

To assist in the examination and comparison of Bids, the Employer may, at his discretion, 

ask any Bidder for clarification of his Bid, including breakdown of unit rates. The request for 

clarification and the response shall be writing or by cable, but no change in the price or 

substance of the Bid shall be sought, offered, or permitted except as required to conform the 

correction of arithmetic errors discovered by the Employer in the evaluation of the Bids in 

accordance with Clause 27. 

Subject to above para, no Bidder shall contact the Employer on any matter relating to his 

bid from the time of the bid opening to the time the contract is awarded. If the Bidder 

wishes to bring additional information to the notice of the Employer, he should do so in 

writing. 

Any effort by the Bidder to influence the Employer’s bid evaluation, bid comparison or 

contract award decisions, may result in the rejection of his bid. No bid may be modified 

after the deadline for submission of bids. 

26. Examination of Bids and Determination of Responsiveness 

26.1 Prior to detailed evaluation of Bids, the Employer will determine whether each Bid (a) 

meets the eligibility criteria defined in Clause 4 (b) has been properly signed by an 

authorized signatory (accredited representative) holding power of Attorney in his favor. 

The Power of Attorney shall interalia include a provision to bind the Bidder to settlement of 

disputes clause; (c) is accompanied by the required Bid security and; (d) is responsive to 

the requirements of the Bidding documents. 

26.2 A substantially responsive Technical and Financial Bid is one which conforms to all the 

terms, conditions and specification of the Bidding documents, without material deviation or 

reservation. A material deviation or reservation is one (a) which affects in any substantial 

way the scope, quality or performance of the works; (b) which limits in any substantial way, 
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the Employer’s rights or the Bidder’s obligations under the Contract; or (c) whose 

rectification would affect unfairly the competitive position of other Bidders presenting 

responsive Bids. 

26.3 If a Technical Bid is not substantially responsive, it will be rejected by the Employer, and 

may not subsequently be made responsive by correction or withdrawal of the non-

conforming deviation or reservation. 

26.4     The envelop marked as financial bid of those bidders whose technical bid has been  

determined  to  be  non  responsive  shall  not  be  opened  and  will  be returned unopened. 

(Refer Clause ‘A’ of Sec-5) 

27. Correction of Errors 

27.1 Bids determined to be responsive will be checked by the Employer for any arithmetic 

errors. Errors will be corrected by the Employer as follows:(Refer Clause ‘A’ of Sec-5) 

(a) Where there is a discrepancy between the rates in figures and in words, the rate in 

words will govern; and 

(b) Where there is a discrepancy between the unit rate and the line item total resulting 

from multiplying the unit rate by the quantity, the unit rate as quoted will govern. 

27.2 The amount stated in the Bid will be adjusted by the Employer in accordance with the above 

procedure for the correction of errors and, with the concurrence of the Bidder, shall be 

considered as binding upon the bidder. If the bidder does not accept the corrected amount 

the Bid will be rejected, and the Bid security may be forfeited in accordance with Sub-Clause 

16.F. (B). (Refer Clause ‘A’ of Sec-5) 

 

28. NIL 

 

29. Evaluation and Comparison of Bids 

29.2 The Employer will evaluate and compare only the bids determined to be responsive in 
accordance with Clause 26. 

In evaluating the Bids, the Employer will determine for each Bid the evaluated Bid Price by 
adjusting the Bid Price as follows: 
(a) Making any correction for errors pursuant to Clause 27; 
(b) Making appropriate adjustments to reflect discounts or other price modification 

offered in accordance with Sub Clause 22.5 
29.3 The estimated effect of the price adjustment conditions under Clause 47 of the conditions of 

contract, during the period of implementation of the Contract, will not be taken into account in 
Bid evaluation. 

29.4 If the Bid of the successful Bidder is seriously unbalanced in relation to the Nodal Officer or 
his nominee’s estimate of the cost of work to be performed under the contract, the Employer 
may require the Bidder to produce detailed price analyses for any or all items of the Bill of 
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Quantities, to demonstrate the internal consistency of those prices with the 
implementation/construction methods and schedule proposed. 

 

30 NIL 

 

F. AWARD OF CONTRACT 

31 Award Criteria 

31.1 The Employer will award the Contract to the Bidder whose Bid has been determined to be 

responsive to the Bidding documents and who has offered the lowest evaluated Bid Price, 

provided that such Bidder has been determined to be (a) eligible in accordance with the 

provisions of Clause 3, and (b) qualified in accordance with the provisions of Clause 4. The 

second bidder (i.e.L2) shall be kept in reserve and may be invited to match the bid 

submitted by the (L1) bidder in case such bidder withdraws or is not selected for any 

reason. 

32 Employer’s Right to accept any Bid and to reject any or all. 

Notwithstanding clause 31, the Employer reserve the right to accept or reject any bid and to 

cancel the bidding process and reject all bids, at any time prior to the award of contract, 

without thereby incurring any liability to the affected bidder or bidders of the grounds for 

Employer’s action. 

33 Notification of Award and Signing of Agreement  

33.1 The Bidder whose bid has been accepted will be notified of the award by the Employer prior 

to expiration of the Bid validity period by cable, telex or facsimile confirmed by registered 

letter. This letter (hereinafter and in the Conditions of Contract called the “Letter of 

Acceptance”) will state the sum that the Employer will pay the Contractor in consideration 

of the execution, completion and maintenance of the works by the Contractor as prescribed 

by the Contract (hereinafter and in the Contract called the “contract Price”). 

33.2 The notification of award will constitute the formation of the Contract subject only to the 

furnishing of a performance security in accordance with the provision of Clause 34. 

33.3 The Agreement will incorporate all correspondence between the Employer and the 

successful bidder. It will be signed by the employer and sent to the successful Bidder within 

(28 days of award of work for global tender and Within 14 days for domestic tender) 

following the notification of award along with the Letter of Acceptance. Within (28 days for 

global tender and within 21 days for domestic tender) of receipt, the successful Bidder will 

furnish the performance security and sign the Agreement with the Employer. 

33.4 Upon the furnishing by the successful Bidder of the Performance Security,the Employer will 

promptly notify the other Bidders that their Bids have been unsuccessful and release their 

Bid security (EMD). 
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34. Performance Security 

34.1 Security deposit shall consist of two parts; a) Performance Guarantee to be submitted at 

award of work, and b) Retention money to be recovered from Running Bills. 

 
             Performance guarantee should be 10% of Contract price of which 5% of contract price 

should be submitted as Bank Guarantee, or Demand Draft within (21 days in case of 

domestics bid and within 28 days in case of global bids) of receipt of letter of acceptance 

and balance 5% recovered as Retention Money from Running Bills. Recovery of 5% of 

Retention Money to commence from the first bill onwards @ 5% of bill value from each bill. 

Retention Money be refunded within 14 days from the date of payment of final bill. 

 
                Balance SD to be refunded after completion of defect liability period (refer clause no 107 of 

Section-5). 
  

34.2 The documentary evidence (copy of paid Challan in Govt. Treasury) of Welfare Cess @ 1% 

of work done or as amended by Statutory Authority from time to time, paid on final bill shall 

be submitted before releasing the Performance Guarantee. 

 

 35 Advance Payment 

35.1 The Employer will provide an Advance payment on the Contract Price as stipulated in the 

Conditions of Contract, subject to maximum amount, as stated in the Contract Data. (Refer 

Clause ‘A’ of Sec-5) 

 

36.       Conciliator 

 

36.1 The Employer proposes that CIDC – SIAC Arbitration Centre be appointed as Conciliator 

under the contract as provided in sub-clause 24.1 of condition of contract. If the bidder  

disagrees with this proposal, the bidder should so state in the bid. (Refer Clause ‘A’ of Sec-

5) 

37. Corrupt or Fraudulent Practices 

37.1 The Employer requires that Bidders/Suppliers/Contractors under this contract, observe the 

highest standard of ethics during the procurement and execution of this contract. In 

pursuance of this policy, the Employer: 

(a) Defines, for the purpose of these provisions, the terms set forth below as follows: 
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(i) “Corrupt practice” means the offering, giving, receiving or soliciting of any thing of 

value to influence the action of a public official in the procurement process or in 

contract execution; and  

(ii) “fraudulent practice” means a misrepresentation of facts in order to influence a 

procurement process or the execution of a contract to the detriment of the 

Employer, and includes collusive practice among Bidders (prior to or after bid 

submission) designed to establish bid prices at artificial non-competitive levels and 

to deprive the Employer of the benefits of free and open competition. 

(b) Will reject a proposal for award of work if he determines that the Bidder 

recommended for award has engaged in corrupt or fraudulent practices in 

competing for the contract in question. 

(c) Will declare a Bidder ineligible, either indefinitely for a stated period of time, to be 

awarded a contract/contracts if he at any time determines that the Bidder has 

engaged in corrupt or fraudulent practices in competing for or in executing, the 

contract. 

37.2 Furthermore, Bidders shall be aware of the provision stated in sub-clause 59.2 of the 

conditions of Contract. 

 

38.      The payment from 2nd bill to the pre final bill, shall be released subject to the             

           Condition that the documentary evidence (copy of paid Challan in Govt. Treasury) of 

Welfare Cess @ 1% of work done or as amended by Statutory Authority from time to time, 

paid to concerned authority is submitted for the previous bill. 
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SECTION: 2 
 
 

FORMS OF BID, QUALIFICATION INFORMATION 
 
  

TABLE OF FORMS  
 

1. FORM OF BID 
2. CONTRACTOR’S BID 
3. PRE-QUALIFICATION OF BIDDERS 
4. LETTER OF ACCEPTANCE 
5. NOTICE TO PROCEED WITH THE WORK 
6. AGREMENT FORM 
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SPECIMEN FOR FORM OF BID 
(To be executed on bidder’s letter head) 

 
Date of Tender Submission ____________,        Tender No. _______________ 
 
Name of Work :- ''Development of area adjacent to Tuna-GIM track by earthwork in 
embankment from 4.00 Km to take-off point for doubling of line to facilitate upcoming 
new projects at Tekra." 
 
To  

The Superintending Engineer (Harbour), 
Deendayal Port Authority, 
Nirman Building,1st floor,  
New Kandla, 
Dist- Kutch (Gujarat). 
We, the undersigned, declare that: 
 

(a) we have examined and have no reservations to the tender documents, including addenda 

and clarifications issued  

(b) we offer to execute the work in conformity with the tendering documents and in 

accordance with the delivery schedules specified in the schedule of requirements  in 

accordance with the tender document  

(c) The total price of our tender, excluding any discounts offered in item(d) below, is [ insert 

the total tender price in words and figures, indicating the various amounts and the 

respective currencies];[in case of techno-commercial offer it shall be mentioned that ‘as 

filled in the price bid’](Refer Clause ‘A’ of Sec-5) 

(d) The discounts offered and the methodology for their application are: 

Discounts. if our tender is accepted, the following discounts shall apply. [Specify in detail 

each discount offered and the specified item of the Schedule of Requirements to which it 

applies.] [in case of Techno-Commercial offer it shall be mentioned that “as filled in the 

Price Bid "]  

Methodology of application of the discounts. The discounts shall be applied using the 

following method:[ Specify in detail the method that shall be used to apply the discounts ]. [ 

in case of Techno- Commercial offer it shall be mentioned that " as filled in the Price Bid 

"](Refer Clause ‘A’ of Sec-5) 

(e) our tender shall be valid for the period of time specified in [ITB Sub-clause 15.1], from the 

date fixed for the tender submission deadline in accordance with [ITB Sub- clause20.1] , 

and it shall remain binding upon us and may be accepted at any time before the expiration 

of that period or any extended period accordance with [ITB Sub-clause 15.2]; 
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(f) If our tender is accepted, we commit to submit a performance guarantee in accordance with 

[insert relevant clause no., ITB Sub-clause 34] for the due performance of the contract, as 

specified in specimen form for the purpose.  

(g) We, including any subcontractors or contractors for any part of the contract,[ insert the 

nationality of the Tenderer, including that of all parties that comprise the Tenderer, if the 

Tenderer is a JV, and the nationality each subcontractor and Contractor].(Refer Clause ‘A’ 

of Sec-5) 

(h) We have no conflict of interest in accordance with [ITB Sub-clause no 5]. 

(i) Our firm, its affiliates or subsidiaries- including any subcontractors or contractors for any 

part of the contract – has not been declared ineligible by the port, under laws of India or 

official regulations in accordance with[ITB Sub-clause no.3] 

(j) We understand that  this tender, together with your written acceptance thereof included in 

your notification of award, shall constitute a binding contract between us, until a formal 

contract agreement is prepared and executed in accordance with[ITB Sub-clause 33] and 

as per specimen from the purpose; 

(k) We understand that you are not bound to accept the lowest evaluated tender or any other 

tender that you may receive.     

(l)  We also make specific note clauses of [ITB, NIT] under which the contract is governed. 

(m) In case of out station firms, having a branch in India for liaison purposes, please mention 

the name of the contact person and Tel. no.,Fax. no., and mail-Id and also the complete 

postal address of the firm.   

(n) We understand that the communication made with the firm at (m), by the port shall be 

deemed to have been done with us.  

Signed: [insert signature of person whose name and capacity are shown] 

In the capacity of [insert legal capacity of person signing the form of tender]  

Name:[insert complete name of person signing the form of tender] 

Duly authorized to sign the tender for and on behalf of: [insert complete name of tenderer] 

 

 Dated on____________ day of ______________, ____________ (insert date of signing) 
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CONTRACTOR’S BID (Refer Clause ‘A’ of Sec-5) 

 

Description of the works: - ''Development of area adjacent to Tuna-GIM track by earthwork 
in embankment from 4.00 Km to take-off point for doubling of line to facilitate upcoming 
new projects at Tekra."  
                              
 

BID  

 
 TO  
                  ----------------------------------------------------------- (The employer) 
Address  
                 ------------------------------------------------------------------------------- 
 

GENTLEMEN, 

                  

 We offer to execute the works described above in accordance above with the conditions of 
Contract accompanying this bid for the contract price of _____________________ (in figures)
 ______________________________________ (in letters) 
 
The advance payment required / not required as per rule. 
 
We accept the appointment of __________________ as the conciliator. 
 
(OR) 
 
We do not accept the appointment of ________________ as the conciliator and propose 
instead that _______________ be appointed as 
 
Conciliator whose daily fees and biographical data are attached. 
 
This bid and your written acceptance of it shall constitute a binding contract between us. We 
understand that you are not bound to accept the lowest or any Bid you receive.   
 
We undertake that, in competing for(and, if the award is made to us, in executing) the above 
contract, we will strictly observe the laws against fraud and corruption in force In India namely 
“prevention of corruption act 1988” 
 
We hereby confirm that this bid complies with the bid validity and security required by the 
bidding documents. 
 
We attach herewith our copy of permanent account number (PAN) 
Yours faithfully, 
 
 
Authorized Signature: 
 
 
 
Name& title of signatory 
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Name of Bidder  
 
 
Address 
 
 
 
Notes: 
   
  
To be filled in by the bidder, together with his particulars and date of submission at the bottom of 
the form of bid. 
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PRE-QUALIFICATION OF BIDDERS 
 

The information to be filled in by the bidder in the following pages will be used for purposes of 
pre-qualification as provided for in the instructions to tenderers. 
 
1. Only for individual bidders  
1.1 Constitution or legal status of bidder (attach copy) 

 Place of registration  
 Principal place of business 
 Power of attorney of signatory of bid(Attach) 

 
2. Turnover of the firm/ JV  

 
 

YEAR 
 
                         TURN OVER 

2019-20 
 

 
2020-21 

 

 

 
2021-22 

 

Average 
 

. 
Attachments: Financial reports for the last three years; balance sheets, profit and loss 
statement, auditors reports( in case of companies/ corporation) etc., list them below and attach 
copies. 
3. Similar works 
 
 
Particulars 

 
Year  

 
No. of works 

 
Value 

 
 

Total value 

completed similar 

work as defined in 

the tender 

document during 

last 7 years 

2015-16   

2016-17   

2017-18   

2018-19   

2019-20   

2020-21   

2021-22   

 
Attachments:  Supporting documents, viz., successful completion certificates from clients, other 

documentations to substantiate the similarity of work as per definition of “similar work” 

employers reserves the right to verify the information; 
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4. Information on bid capacity (works for which bids have been submitted and works 
which are yet to be completed) as on the date of this bid. 

(A) Existing commitments and on-going works. 
 

Description 
of work 

Place 
& 
state 

Contract 
no.& 
date  

Name& 
address 
of port 

Value 
of 
contract 
Rs 

Stipulated 
Period of 
completion  

Value of 
remaining 
to be 
completed  

Anticipated 
date of 
completion 

              

        

. 
(B) Works for which bids already submitted 
 

Description of 
work 

Place 
& 
state 

Name& 
address 
of port 

Value of 
contract 
Rs 

Stipulated 
Period of 
completion  

Date 
when 
decision is 
expected  

Remarks if 
any 

             

       

. 
Attach certificates from the nodal officer or his nominee(s)-in-charge. 
 
5. The following contractor’s Equipment are essential for carrying out the works. The 

bidder should list all information requested below. 

Item of 
equipment 

Requirement 
no. capacity 

Owned/ 
leased /to be 
procured 

No.s/ 
capacity 

Age/ 
condition 

Remarks 
(from whom to 
be purchased) 
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6. Qualification and experience of key personnel proposed for administration and 

execution of the contract. Attach biographical data. Refer also to sub.clause 4.3(e) of 

instructions to bidders and sub.clause 9.1 of the conditions of contract. 

Position  Name  Qualification  Years of 
experience 
(general) 

Years of 
experience in 
the proposed 
position 

Project 
manager 
 

    

Discipline 
specialist etc., 

    

 

7. Proposed sub-contracts and firms involved (Refer Clause ‘A’ of Sec-5) 

Sections of the 
works  

Value of sub-
contract 

Sub-contractor 
(name and address) 

Experience in 
similar work 

    

    

    

    

 
  

8. Information on litigation history in which the bidder is involved. 
 
Other party(ies) port Cause of 

dispute 
amount Remarks 

involved 
showing 
present status 

     

 
 
9. Additional information bidder may like to submit 
 
Duly authorized to sign this authorization on behalf of (insert complete name of tenderer) 

 

Dated on_____________________ day of __________________________[insert date of 

signing] 
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LETTER OF ACCEPTANCE 
(On letterhead paper of the port) 

                                                                   
                                                              _______________________ (date) 
 
TO: ___________________________ 
(Name and address of the contractor) 
 
 
Dear Sirs, 
                 
Tender no 
Sub: ''Development of area adjacent to Tuna-GIM track by earthwork in embankment from 
4.00 Km to take-off point for doubling of line to facilitate upcoming new projects at 
Tekra." 
Ref:                  Your bid dated  
                                        And [list the correspondence with the bidder]  
 

              This is to notify you that your bid dated___________________ for execution of 
the ________________________(name of the contract and identification number, as given in 
the instructions to bidders) for the contract price of rupees  ___________________(amount in 
words and figures as corrected and modified in accordance with the tender document is here by 
accepted by the employer/Board). 
                            
       You are hereby requested to furnish performance security, in the form detailed in tender 
document for an amount of Rs.______________ within {________} days of the receipt of this 
letter of acceptance valid upto 28 days from the date of completion obligations expiry of taking 
over certificate subject to removal of defects period i.e. upto ________ and also sign the 
contract agreement within{_________} days of the receipt of this letter of acceptance , failing 
which action as stated in the tender document will be taken. 
 

Detailed letter of acceptance will follow. 
 

Please acknowledge receipt. 
                                                                       
                                                                                            Yours faithfully  

 

                                                                                     Chief Engineer 

                   Deendayal Port Authority 
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ISSUE OF NOTICE TO PROCEED WITH THE WORKS 
(Letterhead of the Port) 

 
                                                                             ______________dated 
 
To  
(Name and address of the contractors)  
 
Dear Sirs, 
 
 Tender no 
Sub: ''Development of area adjacent to Tuna-GIM track by earthwork in embankment from 
4.00 Km to take-off point for doubling of line to facilitate upcoming new projects at 
Tekra." 
 
                  Ref:          Letter of acceptance no. dated 
 
                           Pursuant to your furnishing the requisite security as stipulated in [clause 21 of 
general conditions of contract] and signing of the contract for execution of the 
________________ you are hereby instructed to precede with the execution of the said works 
in accordance with the contract documents. It is here by notified that the [site] is being handed 
over to you for execution of work in accordance with the contract documents. 
 
 
        Yours faithfully, 
 
 
 
                     Superintending Engineer (Harbour) 
       Deendayal Port Authority 
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SPECIMEN CONTRACT AGREEMENT 

(to be executed on Rs.300/-non-judicial stamp paper) 

[the successful tenders shall fill in this form in Accordance with the instructions indicated] 

THIS CONTRACT AGREEMENT is made 

The [insert: number] day of [insert: month], [insert: year] 

Between 

(1) The Board of Deendayal Port Authority, an autonomous body of the Ministry of PORT, 

SHIPPING & Waterways of the Government of INDIA, incorporated under the MAJOR 

PORT AUTHORITIES ACT, 2021 as amended thereafter, under the laws of India and 

having its principal place of business at [insert address of port ](hereinafter called ”the 

port” ), and  

(2) [insert name of the contractor], [incorporated under] the laws of [country of contractor] 

and having its place of business at [insert: address of contractor] (hereafter called “the 

contractor”) 

WHEREAS the employer board invited tenders against tender no.[number] for execution of 

[tender title and brief description] and has accepted a tender by the contractor in accordance 

with the supply/delivery schedules, in the sum of[insert contract price in words and figures, 

expressed in the contract currency (ies)] (hereafter called “contract price”) 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 
1. In this agreement words and expressions shall have the same meanings as per 

respectively assigned to them in the conditions of contract refer to. 

2. the following documents shall constitute the contract between the employer/ board and 

the contractor, and each shall be read and construed as an integral part of the contract: 

(a) This contract agreement; 
(b) Special conditions of contract; 
(c) General conditions of contract; 
(d) Technical requirements (including schedule of requirements and technical 

specifications, drawings); 
(e) Notice inviting tender; 
(f) Replies issued to the pre-bid queries, addenda is any issued [numbers and 

date]; 

(g) The contractor’s bid and original price and delivery schedules; 

(h) The employer/ board’s notification of award; 
(i) [correspondence the employer/board has exchanged with the bidder till and 

after award of contract [specific letters and dates]]  

(j) And [add here any other documents]   
AND WHEREAS 
 
EMPLOYER/BOARD accepted the bid of CONTRACTOR for the provision and the 

execution of WORK at the CONTRACT PRICE as indicated in CONTRACT upon 
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the terms and subject to the conditions of contract. Now this CONTRACT 

AGREEMENT witnesseth and it is hereby agreed and declared as follows: 

 
3. In consideration of the payment to be made to CONTRACTOR for work to be executed 

by him. CONTRACTOR hereby covenants with EMPLOYER/ BOARD what 

CONTRACTOR shall and will duly provide, execute and complete work and things in 

CONTRACT, mentioned or described or which are to be implied there from or may be 

reasonably necessary for completion of work and the times and in the manner and 

subject to the terms and conditions or stipulations mentioned in CONTRACT. 

4. In consideration of the due provision, execution and completion of work by the 

contractor in accordance with the terms of the contract, the employer / board does 

hereby agree with contractor that employer /board will pay to contractor the respective 

amounts for the work actually done by him ad approved by employer/board as per 

payment terms accepted in contract and payable to contractor under provision of 

contract at such manner as provided for in the contract. 

 
5. in consideration of the due provision, execution and completion of work, contractor 

done hereby agree to pay such sums as may be due to employer/ board for the 

services rendered by employer/ board to contractor as set forth in contract and such 

other sums as may become payable to employer/ board towards loss, damage to the 

employer/ board’s equipment, materials etc. and such payments to be made at such 

time and in such manner as is provided in the contract. 

 

IN WITNESS where of the parties hereto have caused this agreement to be executed 

in accordance with the laws of [insert name of the contract governing law country] on 

the day, month and year indicated above. 

 
For and behalf of the employer/ board 
 
 
Signed: [insert signature] 
 
In the capacity of [insert title or other appropriate designation] 
 
In the presence of [insert identification of official witness] 
 
For any behalf of the contractor  
 
Signed: [insert signature of authorized representatives of the contractor] 
 
In the capacity of [insert title or other appropriate designation] 
 
In the presence of [insert identification of official witness]  
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SECTION 3 
 
 

CONDITIONS OF CONTRACT 
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CONDITIONS OF CONTRACT 
 

A. General  
 
1. Definitions  
 
1.1 Terms which are defined in the Contact Data are not also defined in the Conditions    
Contract but keep their defined meanings capital initials are used to identify defined terms. 

The Conciliator is the person appointed jointly by the Employer and the contractor to resolve 
disputes in the first instance as provided for in clauses 24 and 25. The names of the Adjudicator is 
defined in the Contact Data. Refer Clause ‘A’ of Sec-5 
 
Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid. 
Compensation Events are those defined in Clause 44 
The Completion Date is the date of Completion of the Works as certified by the Nodal Officer or 
his nominee in accordance with Sub Clause 55.1 
The Contract is the contract between the Employer and the Contractor to execute, complete and 
maintain the Works. It consists of the documents listed in Clause 2.3 below. 
The Contract Data defines the documents and other information which comprise the Contract. 
The Contractor is a person or corporate body whose Bid to carry out the Works has been 
accepted by Employer. 
The Contractor’s Bid is the completed Bidding documents submitted by the Contractor to the 
Employer. 
The Contract Price is the stated in the letter of acceptance and thereafter as adjusted in 
accordance with the provisions of the Contract. 
Days are calendar days, months are calendar months. 
A Defect is any part of the Works not completed in accordance with the Contract. 
The Defects Liability Period is the Period named in the Contract Data and calculated from the 
Completion Date. 
The Employer is the party who will employ the contractor to carry out the Works. 
The Nodal Officer or his nominee is the person named in the Contract Data (or any other 
Competent person appointed and notified to the contractor to act in  
 
replacement of the Nodal Officer or his nominee) who is responsible for supervising the 

Contractor, Administering the Contract, certifying payments due to the Contractor, issuing and 

valuing Variations to the contract, awarding extensions of time and valuing the Compensation 

Events. 

Equipment is the Contractor’s machinery and vehicles brought temporarily to the Site to 

construct the Works. 

The Initial Contract Price is the Contract Price listed in the employer’s Letter of Acceptance. 

The Intended Completion Date is the date on which it is intended that the Contractor shall 

complete the works. The Intended Completion Date is specified in the Contract Data. The 

Intended Completion Date may be revised only by the Nodal Officer or his nominee by issuing 

an extension of time. 
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Materials are all supplies, including consumables, used by the contractor for incorporation in 

the Works. 

Plant is any integral part of the Works which is to have mechanical, electrical, electronic or 

chemical or biological function. 

The Site is the area defined as such in the Contract Data. 

Site Investigation Reports are those which were included in the Bidding documents and are 

factual interpretative reports about the surface and subsurface conditions at the site. 

Specification means the Specification of the Works included in the Contract and any 

modification or addition made or approved by the Nodal Officer or his nominee. 

The Start Date is given in the Contract Data. It is the date when the Contractor shall commence 

execution of the works. It does not necessarily coincide withany of the Site Possession Date. 

A Subcontractor is a person or corporate body who has a Contract with the Contractor to carry 

out a part of the work in the Contract which includes work on the site. 

Temporary Works are works designed, constructed, installed and removed by the Contractor 

which are needed for construction or installation of the Works. 

A Variation is an instruction given by the Nodal Officer or his nominee which varies the Works. 

The Works are what the Contract requires the Contractor to construct, install and turn over to 

the Employer as defined in the Contract Data. 

The Trained Work Person are those employed/proposed to be employed by the Contractor at 

the Project Site, who have participated and are in possession of a valid Competency Certificate 

through a programme run under the auspices of a University, State Technical Board, Ministry of 

Government of India. 

 

2. Interpretation 

2.1 In interpreting this Condition of Contract, singular also means plural, male also means female or 

neuter and the other way around. Headings have no significance. Words have their normal 

meaning under the language of the Contract instructions clarifying queries about the Conditions 

of Contract. 

2.2 If sectional completion is specified in the Contract Data, references in the Conditions of Contract 

to the Works, the Completion Date, and the Intended Completion Date apply to any Section of 

the Works (other than references to the Completion Date and Intended Completion date for the 

whole of the Works). 

2.3 The documents forming the Contract shall be interpreted in the following order of priority: 

(1) Agreement 



42 
 

(2) Letter of Acceptance and notice to proceed with Works Contractor’s Bid. 

(3) Contract Data 

(4) Conditions of Contract including Special Conditions of Contract 

(5) Specifications 

(6) Drawings 

(7) Bill of quantities and  

(8) Any other documents listed in the Contract Data as forming part of the Contract. 

3. Language and Law 

3.1 The language of the Contract and the law governing the Contract are stated in the Contract Data. 

4. Nodal Officer or his nominee’s Decisions 

4.1 Except where otherwise specifically stated, the nodal officer or his nominee will decide 

contractual matters between the Employer and the Contractor in the role representing the 

Employer. 

5. Delegation 

5.1 The Nodal officer or his nominee may delegate any of the duties and responsibilities to other 

people except to the Conciliator after notifying the Contractor and may cancel any delegation 

after notifying the Contractor. 

6. Communications 

6.1 Communications between parties which are referred to in the conditions are effective only 

when in writing. A notice shall be effective only when it is delivered (in terms of Indian Contract 

Act 1872). 

7. Joint Venture (Refer Clause ‘D’ of Sec-5) 

Companies/Contractors may jointly undertake contract/contracts. Each only would be jointly 

and severely responsible for completing the task as per the contract, however declaration of the 

Lead member to be indicated by bidders, however JV has to designate in their MOU. The firms 

with at least 26% equity holding each be allowed to jointly meet the legibility criteria. 

Note: JVs/Consortia be allowed in all contracts of estimated cost of more than Rs.5 crores. 

However, there shall be no limit on the number of partners. 

8. Subcontracting 
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8.1 The Contractor may subcontract with the approval of the Nodal Officer or his nominee but may 

not assign the Contract without the approval of the Employer in writing. Subcontracting does 

not alter the Contractor’s obligations. Refer Clause ‘A’ of Sec-5 

Other Contractor  

8.2 The Contractor shall co-operate and share the Site with other contractors, public authorities, 

utilities, and the Employer between the dates given in the Schedule of other contractors. The 

Contractor shall as referred to in the Contract Data, also provide facilities and services for them 

as described in the Schedule. The employer may modify the schedule of other contractors and 

shall notify the contractor of any such modification. 

9. Personnel 

9.1 The Contractor shall employ the key personnel named in the Schedule of Key Personnel as 

referred to in the Contract Data to carry out the functions stated in the Schedule or other 

personnel approved by the Nodal Officer or his nominee. The Nodal Officer or his nominee will 

approve any proposed replacement of Key personnel only if their qualifications, abilities, and 

relevant experience are substantially equal or better than those of the personnel listed in the 

Schedule. 

9.2 If the Nodal Officer or his nominee asks the Contractor to remove a person who is a member of 

the Contractor’s staff of his work force stating the reasons, the Contractor shall ensure that the 

person leaves the Site within seven days and has no further connections with the work in the 

Contract. 

10. Employer’s and Contractor’s Risks 

10.1 The Employer carries the risks which this contract states are Employer’s risks and the 

Contractor carries the risks which this Contract states are Contractor’s risks. 

11. Employers Risks  

11.1 The Employers risks are 

(a) In so far as they directly affect the execution of the Works in the country where the 

Permanent Works are to be executed: 

(i) War and hostilities (whether war be declared or not), invasion, act of foreign enemies: 

(ii) Rebellion, revolution, insurrection, or military or usurped power, or civil war, 
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(iii) Ionizing radiations, or contamination by radioactivity from any nuclear fuel, or from any 

nuclear waste, from the combustion of nuclear fuel, radioactive toxic explosive or other 

hazardous properties of any explosive nuclear assembly or nuclear component thereof: 

(iv) Pressure waves caused by aircraft or other aerial devices traveling at sonic or supersonic 

speeds; and  

(v) riot, commotion or disorder, unless solely restricted to the employees of the Contractor or 

of his Subcontractors and arising from the conduct of the Works;  

(vi) floods, tornadoes, earthquakes and landslides 

(a) Loss or damage due to the use or occupation by the Employer of any Section or part of 

the Permanent Works, except as may be provided for in the Contract; 

(b) loss or damage to the extent that it is due to the design of the Works, other than any part 

of the design provided by the Contractor or for which the Contractor is responsible; and  

(c) Any operation of the forces of nature (in so far as it occurs on the Site) which an 

experienced contractor: 

(i) could not have reasonably foreseen, or  

(ii) Could reasonably have foreseen, but against which he could not reasonably have 

taken at least one of the following measures. 

A. Prevent loss or damage to physical property from occurring by taking 

appropriate measures, or  

B. Insure against. 

12. Contractor’s risks 

12.1 All risks of loss of or damage to physical property and of personal injury and death which 

arise during and in consequence of the performance of theContract other than the excepted 

risks are the responsibility of the Contractor. 

13. Insurance 

13.1 The Contractor shall provide in the joint names of the employer and the Contractor, 

insurance cover from the Start Date to the end of the Defects Liability Period, in the amounts 

and deductibles state in the Contract Data for the following events which are due to the 

Contractors risks. 
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a) Loss of or damage to the Contractors risks. 

b) Loss of or damage to Equipment; 

c) Loss of or damage property (except the Works, Plant, Materials and Equipment in 

connection with the Contract, and  

d) Personal injury of death. 

13.2 Policies and certificates for insurance shall be delivered by the Contractor to the Nodal 

Officer or his nominee for the Nodal Officer or his nominee’s approval before Start Date. All 

such insurance shall provide for compensation to be payable in the types and proportions of 

currencies required to rectify the loss or damage incurred. 

13.3 If the Contractor does not provide any of the policies and certificates required, the 

Employer may effect the insurance which the Contractor should have provided and recover the 

premiums the Employer has paid from payments other wise due to the Contractor or, if no 

payment of the premiums shall be a debt due. 

13.4 Alternate to the terms of insurance shall not be made without the approval of the Nodal 

Officer or his nominee. 

13.5 Both parties shall comply with all conditions of the insurance policies. 

14. Site Investigation Reports 

14.1 The Contractor, in preparing the Bid, shall rely on the Investigation Report referred to in the 

Contract Data, supplemented by any information available to the Bidder. 

15. Queries about the Contract Data. 

15.1 The Nodal Officer or his nominee will clarify queries on the Contract Data. 

16. Contractor to Construct the Works. 

16.1 The Contractor shall construct and install the Works in accordance with the Specification 

and Drawings. 

17. The Works to Be Completed by the Intended Completion Date. 

17.1 The Contractor may commence execution of the Works on the Start Date and shall carry out 

the Works in accordance with the program submitted by the Contractor as updated with the 

approval of the Nodal Officer or his nominee, and complete them by the Intended Completion 

Date. 
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18. Approval by the Nodal Officer or his nominee. 

18.1 The Contractor shall submit Specifications and Drawings showing the proposed Temporary 

Works to the Nodal Officer or his nominee, who is to approve them if they comply with the 

specifications and Drawings. 

18.2 The Contractor shall be responsible for design of Temporary Works. 

18.3 The Nodal Officer or his nominee’s approval shall not alter the Contractor’s responsibility 

for design of the Temporary Works. 

18.4 NIL 

18.5 All Drawings prepared by the Contractor for the execution of the temporary or permanent 

Works, are subject to prior approval by the Nodal Officer or his nominee before their use. 

19. Safety 

19.1 The Contractor shall be responsible for the safety of all activities on the Site. 

20. Discoveries. 

20.1 Anything of historical or other interest or of significant value unexpectedly discovered on 

the Site is the property of the Employer. The contractor is to notify the Nodal Officer or his 

nominee of such discoveries and carry out the Nodal Officer or his nominee’s instructions for 

dealing with them. 

21. Possession of the Site. 

21.1 The Employer shall give possession of all parts of the Site to the Contractor, free from 

encumbrances. If possession of a part is not given by the date stated in the Contract Data the 

Employer is deemed to have delayed the start of the relevant activities and this will be a 

Compensation Event. Refer Clause ‘A’ of Sec-5 

22 Access to the Site 

22.1 The Contractor shall allow the Nodal Officer or his nominee and any person authorized by the 

Nodal Officer or his nominee access to the Site to any place where work in connection with the 

Contract is being carried out or is intended to be carried out and to any place where materials 

or plant are being manufactured, fabricated and/or assembled for the works. 

23 Instructions 

23.1 The Contractor shall carry out all instructions of the Nodal Officer or his nominee which 

comply with the applicable laws where the Site is located. 
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24 Disputes 

24.1 If the Contractor believes that a decision taken by the Nodal Officer or his nominee was 

either outside the authority given to the Nodal Officer or his nominee by the Contract or that the 

decision was wrongly taken, the decision shall be referred to the conciliator within 28 days of 

the notification of the Nodal Officer or his nominee’s decision. Refer Clause ‘A’ of Sec-5 

25 Settlement of Disputes 

25.1 If a dispute of any kind whatsoever arises between the Employer and the Contractor in 

connection with, or arising out of the Contract or the execution of the Works, whether during 

the execution of the Works or after their completion and whether before or after repudiation or 

after termination of the Contract, including any disagreement by either party with any action, 

inaction, opinion, instruction, determination, certificate or valuation of the Nodal Officer or his 

nominee, the matter in dispute shall, in the first place be referred to the Disputes Review Board 

[DRD] in case of contracts valuing more than Rs.5 crores and above, and for contracts valuing 

less than Rs. 5 crores, the disputes will firstly be settled by the Conciliator, failing which any 

party may invoke arbitration clause. 

Unless the Contract has already been repudiated or terminated or frustrated the Contractor 

shall in every case, continue to proceed with the Works with all due diligence and the 

Contractor and the Employer shall give effect forthwith to every decision of the Nodal Officer or 

his nominee unless and until the same shall be revised, as hereinafter provided, by the 

conciliator or in a Dispute Review Board recommendation / Arbitral Award. (Refer Clause ‘A’ 

of Sec-5) 

25.2    Decision by Conciliator (Refer Clause ‘A’ of Sec-5) 

(i) The Conciliator shall give a decision in writing within 28 days of receipt of a    notification of a 

dispute. 

(ii)  Conciliator shall be paid daily at the rate specified in the contract Data together with 

reimbursable expenses of the types specified in the contract data and the cost shall be divided 

equally between the Employer and the contractor, whatever decision is reached by the 

conciliator, either party may refer a decision of the conciliator within 28 days of the 

conciliator’s written decision.  If neither party refers the disputes to arbitration within 28 days, 

the conciliators decision will be final and binding. 

 

25.3 Arbitration(Refer Clause ‘A’ of Sec-5) 

Any dispute in respect of in respect of contracts where party is dissatisfied by the Conciliators 

decision shall be decided by arbitration as set forth below: 



48 
 

(i) A dispute with Dispute review expert shall be finally settled by arbitration in accordance with 

the Indian Arbitration and Conciliation Act, 1996, or any statutory amendment thereof.  The 

arbitral tribunal shall consist of 3 arbitrators, one each to be appointed by the Employer and the 

Contractor, and the third to be appointed by the mutual consent of both the arbitrators, falling 

which by making a reference to CIDC-SIAC Arbitration Centre from their panel. 

(ii) Neither party shall be limited in the proceeding before such arbitrations to the evidence or 

arguments already put before the Nodal Officer or his nominee or the Board, as the case may be, 

for the purpose of obtaining said recommendations/decision. No such 

recommendations/decision shall disqualify the Nodal Officer or his nominee or any of the 

members of the Board, as the case may be, from being called as a witness and giving evidence 

before the arbitrators or any matter whatsoever relevant to the dispute. 

(iii)  The reference to arbitration shall proceed notwithstanding that the works shall not then be or 

be alleged to be complete , provided always that the obligations of the Employer, the Nodal 

Officer or his nominee and the Contractor shall not be altered by reason of the arbitration being 

conducted during the progress of the works.  Neither party shall be entitled to suspend the 

works to which the dispute relates, and payment to the contractor shall be continued to be 

made as provided by the contract. 

(iv) If one of the parties fail to appoint its arbitrations in pursuance of sub-clause [i], within 14 days 

after receipt of the notice of the appointment of its arbitrator by the other party, then chairman 

of the nominated Institution shall appoint arbitrator within 14 days of the receipt of the request 

by the nominated institution.  A certified copy of the chairman’s order, making such an 

appointment shall be furnished to both the parties. 

(v) Arbitration proceedings shall be held at, and the language of the arbitration proceeding and that 

of all documents and communications between the parties shall be ‘English’  

(vi)  The decision of the majority of arbitrators shall be final and binding upon both parties. The 

expenses of the arbitrators as determined by the arbitrators shall be shared equality by the 

Employer and the Contractor. However, the expenses incurred by each party in connection with 

the preparation, presentation, etc. of its case prior to, during and after the arbitration 

proceedings shall be borne by each party itself. 

(vii) All arbitration awards shall be in writing and shall state the reasons for the award. 

(viii) Performance under the contract shall continue during the arbitration proceedings and 

payments due to the contractor by the employer shall not be withheld, unless they are subject 

matter of the arbitration proceedings. 
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26 Replacement of Conciliator 

26.1  Should the Conciliator resign or die, or should the Employer and the Contractor agree that 

the conciliator is not fulfilling his functions in accordance with the provisions of the Contract, a 

new Conciliator will be jointly appointed by the Employer and the Contractor. In case of 

disagreement between the Employer and the Contractor, within 30 days the Conciliator shall be 

appointed by the Appointing Authorities designated in the Contract Data at the request of either 

party within 14 days of receipt of such request. (Refer Clause ‘A’ of Sec-5) 

 

B. TIME CONTROL 

27 Program 

27.1 Within the time stated in the contact data the contractor shall submit to the Nodal officer or his 

nominee for approval a program showing the general methods arrangements, order, and timing 

for all the activities in the works along with monthly cash flow forecast. 

27.2 An updates of the program shall be a program showing the actual progress achieved on the 

timing of the progress achieved on the timing of the remaining work including any changes to 

the sequence of the activities. 

27.3 The contractor shall submit to the Nodal Officer or his nominees, for approval an updated 

program at intervals no longer than the period stated in the contract data. If the contractor does 

not submit an updates program within this period, the Nodal Officer or his nominee may 

withhold the amount stated in the contract data from the next payment certificate ant continue 

to withhold this amount until the next payment after the data on which the overdue program 

has been submitted. 

27.4 The nodal officer or his nominee’s approval of the program shall not alter the contractor’s 

obligations. The contractor may revise the program and submit it to the nodal officer or his 

nominee again at any time. A revise program is to show the effect of variations and compensation 

events. 

28 Extension of the intended completion data.  

 The nodal officer or his nominee shall extend the intended completion data if a compensation 

event occurs or a variation is issued which makes it impossible for completion to be achieved by 

the intended completion data without the contractor taking steps to accelerate the remaining 

work and which would cause the contractor to incur additional cost. 

 The nodal officer or his nominee shall decide whether and by how much to extend the intended 

completion Data within 21 days of the contractor asking the Nodal Officer or his nominee for a 

decision upon the effect of a compensation event or variation and submitting full supporting 

information. If the contractor has failed to give early warning of a delay or has failed to cooperate 

in assessing the new intended completion data. 
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29 The Early Warning Provisions shall be as per clause 32. 

30 Delays Ordered by the Nodal Officer or his nominee  

30.1. The Nodal Officer or his nominee may instruct the contractor to the start or Progress of any 

activity within the works.  

 
31 Management Meeting. 

31.1 Either the Nodal Officer or his nominee or the contractor may require the other to attend a 

management meeting. The business of a management meeting shall be to review the plans for 

remaining work and to deal with matters raised in accordance with the early warning 

procedure. 

31.2  The Nodal Officer or his nominee shall record the business of management meetings and is 

to provide copies of his record to those attending the meeting and to the employer. The 

responsibility of the parties for actions to be taken is to be decided by the Nodal Officer or his 

nominee either at the management meeting or after the management meeting and started in 

writing to all attended the meeting.  

 
32 Early warning 

32.1 The contractor is to warn the Nodal Officer or his nominee at the earliest opportunity of 

specific likely future events or circumstances that may adversely affect the quality of the work, 

increase the contract price or delay the execution of works. The Nodal Officer or his nominee 

may require the contractor to provide an estimate of the expected effect of the event or 

circumstances on the contract price and completion Data. The estimates are to be provided by 

the contractor as soon as reasonably possible. 

32.2 The contractor shall cooperate with the Nodal Officer or his nominee in making and 

considering proposals for how the effect of such an event or circumstance can be avoided or 

reduced by anyone involved in the work and in carrying out any resulting instruction of the 

Nodal Officer or his nominee. 

32.3 The Defect Liability period for the contract shall be 36 months from the certified date of 

completion of work. 

C. QUALITY CONTROL 

33. Identity Defects 

33.1 The Nodal Officer or his nominee shall check the Contractor’s work and notify the Contractor’s 

work and notify the Contractor of any Defects that are found. Such checking shall not affect the 

Contractor’s responsibilities. The Nodal Officer or his nominee may instruct the Contractor to 

search for a Defect and to uncover and test any work that the Nodal Officer or his nominee 

considers may have a Defect. 
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34. Tests  

34.1 If the Nodal Officer or his nominee instructs the Contractor to carry out a test not specified 

in the specification to check whether any work has a Defect and the test shows that it does the 

Contractor shall pay for the test and any samples. If there is no Defect the test shall be a 

Compensation Event. 

 

35. Correction of Defects 

35.1 The Nodal Officer or his nominee shall give notice to the Contractor of any Defects before the 

end of the Defects Liability Period, which begins at Completion and is defined in the Contract 

Data. The Defects Liability Period shall be extended for as long as Defects remain to be 

corrected. 

35.2 Every time notice of a Defect is given the Contractor shall correct the notified Defect within the 

length of time specified by the Nodal Officer or his nominee’s notice. 

 

36.       Uncorrected Defects 

36.1 If the Contractor has not corrected a Defect within the time specified in the Nodal Officer or his 

nominee’s notice the Nodal Officer or his nominee will assess the cost of having the Defect 

corrected, and the Contractor will pay this amount. 

 

D. COST CONTROL 

37. Bill of Quantities 

37.1 The Bill of Quantities shall contain items for the constriction, supply, installation, testing and 

commissioning work to be done by the Contractor. 

37.2   The bill of quantities is used to calculate the Contract Price. The Contractor is paid for the 

quantity of the work done at the rate in the Bill of Quantities for each item.  

 

38.     Changes in the Quantities 

38.1   If the final quantity of the work done differs from the quantity in the Bill of Quantities for the 

particular item by more than + 25 percent provided the change exceeds + 10% of initial 

Contract Price, the Nodal Officer or his nominee shall adjust the rate (S), to allow for the change. 

38.2    The Nodal Officer or his nominee shall not adjust rates from changes in quantities if thereby 

the initial Contract Price is exceeded by more than 15 percent except with prior approval of the 

Employer. 
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38.3    If requested by the Nodal Officer or his nominee where the quoted rate (s) of any item(s) is 

abnormally high, the Contractor shall provide theNodal Officer or his nominee with a detailed 

cost breakdown of such rate in the Bill of Quantities. 

 

39. Variations. 

39.1 All Variations shall be included in updated programs produced by the Contractor. 

 

40. Payment for Variations. 

40.1 Variation permitted shall not exceed +25% in quantity of each individual item, and +10% of 

the total contract price. With 14days of the date of instruction for executing varied work, extra 

work or substitution, and before the commencement of such work, notice shall be given either 

(a) by the contractor to the Employer of his intention to claim the extra payment or a varied 

rate or price, or (b) by the Employer to the contractor of his intention to vary rate or price. 

 

40.2 For items not existing in the Bill of Quantities or substitution to items in the Bill of Quantities, 

rate payable should be determined by methods given below and in the order given below: 

i)  Rates and prices in Contract, if applicable plus escalation as per contract. 

ii) Rates and prices in the schedule of rates applicable to the contract plus/minus ruling 

percentage. 

iii) Market rates of materials and labour, hire charges of plant and machinery used, plus 10% 

for overheads and profits of Contractors. 

40.3 For items in the Bill of quantities but where quantities have increased beyond the variation 

limits, the rate payable for quantity in excess of the quantity in the Bill of Quantity plus the 

permissible variation should be: 

i) Rates and prices in contract, if reasonable plus escalation, failing which (i) and (ii) below will 

apply 

ii) Rates and prices in the schedule of Rates applicable to the contract plus/minus ruling 

percentage, 

iii) Market rates of material and labor, hire charges of plant and machinery used plus 15% for 

overheads and profits of contractor. 

40.4 If there is delay in the Employer and the contractor coming to an agreement on the rate of an 

extra item, rates as proposed by the employer shall be payable provisionally till such time as the 

rates are finally determined or till date mutually agreed.  

40.5 If the Nodal officer or his nominee decides that the urgency of varying the work prevent a 

quotation being given and considers not delaying the work, no quotation shall be given and the 

variation shall be treated as a Compensation Event. 



53 
 

 

41. Cash flow forecasts. 

41.1 When the program is updated, the contractor is to provide the Nodal Officer or his nominee 

with an updated cash flow forecast. 

 

42. Payment Certificates. 

42.1 The contractors shall submit to the Nodal Officer or his nominee monthly statements of the 

estimated value of the work completed less the cumulative amount certified previously. 

42.2 The Nodal Officer or his nominee shall check the Contractors’ monthly statement within 14 

days and certify the amount to be paid to the Contractor after taking into account any credit or 

debit for the month in question in of materials for the works in the relevant amount and under 

conditions set forth in sub clause 51(3) of the Contract Data (Secure Advance). 

42.3 The value of work executed shall be determined by the Nodal Officer or his nominee. 

42.4 The value of work executed shall comprise the value of quantities of the items in the Bill of 

quantities completed. 

42.5 The value of work executed shall include the valuation of variations and Compensation Events. 

42.6 The Nodal Officer or his nominee may exclude any item certified in a previous certificate or 

reduce the proportion of any item previously certified in any certificate in the light of later 

information. 

43 Payments 

43.1 Bills shall be prepared and submitted by the Contractor, joint measurements shall be taken 

continuously and need to be connected with billing stage. System of 4 copies of measurements, 

one each for Contractor, Employer and Nodal Officer or his nominee, and signed by both 

Contractor and Employer shall be followed. 

43.2 75% of bill amount shall be paid within 14days of submission of the bill. Balance amount of the 

verified bill should be paid within 28 days of the submission of the bill.(Refer Clause ‘A’ of Sec-

5) 

43.3 For delay in payment beyond the periods specified in 43.2 above, interest at a pre-specified 

rate (suggested rate SBI PLR + 2%) p.a as on due date of payment) should be paid.(Refer 

Clause ‘A’ of Sec-5) 

43.4 Contractor shall submit final Bill within 60 days of issue of defects liability certificate. Client’s 

Nodal Officer or his nominee shall check the bill within 60 days after its receipt and return the 

bill to Contractor for corrections, if any 50% of undisputed amount shall be paid to the 

contractor at the stage of returning the bill. (Refer Clause ‘A’ of Sec-5) 
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43.5 The Contractor should re-submit the bill, with corrections within 30 days of its return by the 

Nodal Officer or his nominee. The re-submitted bill shall be checked and paid within 60 days of 

its receipt.(Refer Clause ‘A’ of Sec-5) 

43.6 Interest at a pre-specified rate (suggested rate SBI PLR+ 2% p.a. as on due date of payment) 

shall be paid if the bills is not paid within the time limit specified above.(Refer Clause ‘A’ of 

Sec-5) 

43.7 If an amount certified is increased in later certificates as a result of an award by the Conciliator 

or an Arbitrator, the Contractor shall be paid interest upon the delayed payment as set out in 

this clause. Interest shall be calculated from the date upon which the increased amount would 

have been certified in the absence of dispute.(Refer Clause ‘A’ of Sec-5) 

43.8 Items of the Works for which no rate or price has been entered in will not be paid for by the 

employer and shall be deemed covered by other rates and prices in the Contract. 

44. Compensation Events 
 
44.1 The following mutually agreed Compensation Events unless they are caused by the Contractor 

would be applicable. (Refer Clause ‘A’ of Sec-5) 

(a) The Employer does not give access to a part of the Site by the Site Possession Date 
stated in the Contract Data.  

(b) The Employer modifies the schedule of other contractors in a way which affects the 
work of the contractor under the contract. 

(c) The Nodal Officer or his nominee orders a delay or does not issue drawings, 
specifications or instructions required for execution of works on time. 

(d) The Nodal Officer or his nominee instructs the Contractor to uncover to carry out 
additional tests work which is then found to have no Defects. 

(e) The Nodal Officer or his nominee unreasonably does not approve for a subcontract to be 
let. 

(f) Ground conditions are substantially more adverse than could reasonably have been 
assumed before issuance of letter of Acceptance from the information issued to Bidders 
(including the Site Investigation Reports), from information available publicly and form 
a visual inspection of the site. 

(g) The Nodal Officer or his nominee gives an instruction for dealing with an unforeseen 
condition, caused by the Employer, or additional work required for safety or other 
reasons. 

(h) Other contractors, public authorities, utilities or the Employer does not work within the 
dates and other constraints stated in the Contract that cause delay or extra cost to the 
Contractor. 

(i) The advance payment is delayed. 

(j) The effect on the Contractor of any of the Employer’s Risks. 
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(k) The Nodal Officer or his nominee unreasonably delays issuing a Certificate of 
Completion. 

(l) Other Compensation Events listed in the Contract Date or mentioned in the contract. 

Whenever any compensation event occurs, the contractor will notify the employer, within 

14 days and provide a forecast cost of the compensation event. 

44.2. If a Compensation Event would cause additional cost or would prevent the work being 

completed before the intended Completion Date, the Contract Price shall be increased and/or 

the intended Completion Date shall be extended. The Nodal Officer or his nominee shall decide 

whether and by how much he Contract Price shall be increased and whether and by how much 

the Intended Completion Date shall be extended. (Refer Clause ‘A’ of Sec-5) 

44.3 As soon as information demonstrating the effect of each Compensation Event upon the 

Contractor’s forecast has been provided by Contractor, it is to be assessed by the Nodal Officer 

or his nominee and the Contract Price shall be adjusted accordingly. If the Contractor’sforecast 

is deemed unreasonable the Nodal officer or his nominee shall adjust the Contract Price based 

on Nodal Officer or his nominee’s own forecast. The Nodal Officer or his nominee will assume 

that the Contractor will react competently and promptly to the event.(Refer Clause ‘A’ of Sec-

5) 

 

45. Tax  

45.1 The rates quoted by the Contractor shall be deemed to be inclusive of the sales and other taxes 

that the Contractor will have to pay for the performance of this Contract. The Employer will 

perform such duties in regard to the deduction of such taxes at sources as per applicable law. 

Any new Taxes, levies, duties imposed after signing the Contract shall be reimbursed by the 

employer on production of documentary evidence. (Refer Clause ‘A’ of Sec-5) 

46. Currencies 

46.1 All payments shall be made in Indian Rupees unless specifically mentioned. 

47. Price Adjustment. 

47.1 Contract price shall be adjusted for increase or decrease in rates and prices of labour, 
materials, fuels and lubricants in accordance with the following principles and 
procedures and as per formula given in the contract data.  This clause is applicable for 
all the civil works having tender cost more than Rs. 5 Crore and duration is more than 12 
months. 

   
     The price adjustment shall apply for the work done from the start date given in the 

Contract data upto end of the initial intended completion date or extensions granted by 
the Nodal Officer or his nominee and shall not apply to the work carried beyond the 
stipulated time for reason attributable to the contractor. 

(I)  The Price adjustment for increase or decrease in the cost shall be paid in accordance 
with the following formula: 

 
                  V = 0.85 x Q x R x [(P – Po)/Po] 
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Where, 

 
 V  =   Variation in price on account of Labour / Diesel / Cement / Steel / bitumen 

during the month under consideration. 
 

Po   =  Market rate of Diesel, price index of Cement / Steel / bitumen on the date of 
opening of Technical bid. (Consumer Price Index for Labour).  

          P   =   Market rate of Diesel, Consumer Price Index for Labour, latest available 
base for cement, steel, bitumen & all commodities during the month under 
consideration 

Q    =   Percentage of Labour /Diesel / Cement / Steel / bitumen  
  component. 

        R     =   Value of work done during the month under consideration. 
  
Note :  i) Escalation to be computed for relevant items.  Percentage that shall govern the 
escalation under Q shall be predetermined and indicated in tender document for each 
component i.e. Labour, Fuel, Cement, Steel, bitumen, All Commodities etc. 

 
 Labour Diesel Cement 

(OPC) 
Mild Steel -Long 

Products 
Bitumen All 

Commodities 
Q(%) 10 % 22.25% 1.5% 2.75% 20.10% 43.40% 
P All India 

Consumer 
Price Index for 
Industrial 
Workers for 
the month 
under 
consideration 
as published in 
the RBI 
Bulletin / 
Indian Labour 
Journal (Base 
2016 = 100). 
Or latest 
available base) 

Retail Price of 
HSD received 
at Deendayal 
by M/s. IOCL 
for the month 
under 
consideration 

Wholesale 
Price Index 
for Cement 
for the month 
under 
consideration 
as published 
by MINISTRY 
OF 
COMMERCE 
& INDUSTRY  
(Base 2011-
12=100) 
Or latest 
available 
base) 

Wholesale 
Price Index 
for Steel for 
the month 
under 
consideration 
as published 
by MINISTRY 
OF 
COMMERCE 
& INDUSTRY  
(Base 2011-
12=100) 
Or latest 
available 
base) 

Wholesale 
Price Index 
for Bitumen 
for the month 
under 
consideration 
as published 
by MINISTRY 
OF 
COMMERCE 
& INDUSTRY  
(Base 2011-
12=100) 
Or latest 
available 
base) 

Wholesale 
Price Index for 
All Commodities 
for the month 
under 
consideration 
as published 
by MINISTRY 
OF 
COMMERCE 
& INDUSTRY  
(Base 2011-
12=100) 
Or latest 
available base) 

Po All India 
Consumer 
Price Index for 
Industrial 
Workers as 
prevalent in 
the month in 
which bids are             
opened & as 
published in 
the RBI 
Bulletin/ Indian 
Labour Journal 
Base 2016 = 
100). 

Retail Price of 
HSD received 
at Deendayal 
by M/s. IOCL 
as on the date 
of opening of 
Bids. 

Wholesale 
Price Index 
for Cement 
ruling in the 
month in 
which the 
Bids are 
opened and 
as published 
by MINISTRY 
OF 
COMMERCE 
& INDUSTRY  
(Base 2011-
12=100) 

Wholesale 
Price Index 
for Steel 
ruling in the 
month in 
which the 
Bids are 
opened and 
as published 
by MINISTRY 
OF 
COMMERCE 
& INDUSTRY  
(Base 2011-
12=100) 

Wholesale 
Price Index 
for Bitumen 
ruling in the 
month in 
which the 
Bids are 
opened and 
as published 
by MINISTRY 
OF 
COMMERCE 
& INDUSTRY  
(Base 2011-
12=100) 

Wholesale 
Price Index for 
All 
Commodities 
ruling in the 
month in which 
the Bids are 
opened and as 
published by 
MINISTRY OF 
COMMERCE 
& INDUSTRY  
(Base 2011-
12=100) 

  
Note: i) Escalation to be computed for relevant items. Percentage that shall govern the 

escalation under q shall be predetermined and indicated in tender document for each 
component i.e. Labour, Fuel, Cement, steel, Bitumen etc.  

 

47.2. NIL 
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47.3. To the extant that full compensation for any rise of fall in costs to the contractor is not 

covered by the provisions of this or other clauses in the contract, the unit rates and prices 

included in the contract shall be deemed to include amount to cover the contingency of such 

other rise or fall in costs. 

 

SUBSEQUENT LEGISLATION 

If, after the date 28(Twenty eight) prior to the date for submission of tenders for the contract 

there occur changes to any National or Statute Stature, Ordinance or Decree or other law or any 

regulation or bye law of any local or other duly constituted authority or introduction of any 

such statute, ordinance, decree, law, regulation or bye law which causes additional or reduced 

coast to the contractor in execution of the contract, such additional or reduced coast shall,after 

due consultation with the employer and the contractor be determined by the nodal officer or 

his nominee and shall be added to or deducted from the contract price and the nodal officer or 

his nominee shall notify the contractor accordingly with a  copy to the employer. 

 
48. Retention 

48.1 The employer shall retain from each payment due to the contractor the proportion stated in he 

contract data until completion of the whole of the works. 

48.2. Retention money shall be deducted at 5%from each running bill, subject to a max. of 5 percent 

of the contract price. Retention money shall be refunded within 14 days from the date of 

payment of final bill. 

 

49.Liquidated damages 

49A. In case of delay in completion of the contract, liquidated damages (L.D)may be levied at the 

rate of 1/2%of the contract value per week of delay or part thereof, subject to a maximum 

of 10 per cent of the contract price. 

(i) The owner ,if satisfied ,that the works can be completed by the contractor within a reasonable  

time after the specified time for completion , may allow further extension of time at its 

discretion with or without the levy of L.D. In the event of extension of time at its discretion with 

L.D, the owner will be entitled without prejudice to any other right or remedy available in that 

behalf per cent (1/2%) of the contract value of the works for each week or part of the week 

subject to the ceiling defined in sub-clause 49A. 

(ii) The owner ,if not satisfied that the works can be completed by the contractor, and in the event 

of failure on the part of the contractor to complete work with in further extension of time 

allowed as aforesaid, shall be entitled, without prejudice to any other right, or remedy available 

in that behalf, to rescind the contract. 
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(iii) The owner, if not satisfied with the progress of the contract and in the event of failure of the 

contractor to recoup the delays in the mutually agreed time frame, shall be entitled to terminate 

the contract. 

 (iv)  In the event of such termination of the contract as described in clauses 49A(ii) or49A(iii) or 

both the owner shall be entitled to recover L.D. up to ten per cent (10%) of the contract value 

and forfeit the security deposit made by the contractor besides getting the work completed by 

other means at the risk and cost of the contractor. 

(v) The ceiling of LD shall be 10% of the cost of work 

(vi) In case part / portions of the work can be commissioned and port operates the portion for 

commercial purpose, the rate of LD will be restricted to the uncompleted value of work, the 

maximum LD being on the entire contract value. 

Note: Contract price for LD shall be inclusive of tender price plus taxes and duties. 

 

50. Incentives or Bonus (Refer Clause ‘A’ of Sec-5) 

For early completion of the contract before the stipulated date of completion of an incentive 

amount at the rate of one fourth per cent (1/4% i.e. 0.25%) of the contract price per full week of 

early completion, subject to a maximum of five percent (05%)of the contract price may be paid 

to the contractor. 

The owner, if satisfied, that the works can be completed by the contractor within a reasonable 

time after the specified time for completion, may allow extension of time at its discretion, by 

virtue of which the contractor make himself eligible for incentive, the extension shall be 

considered only till the actual date of completion and no incentive shall be payable. 

For calculation of incentive payment, contract price shall be exclusive of tender price plus taxes 

and duties. 

 

51. Advance payment (Refer Clause ‘A’ of Sec-5) 

 The Employer shall make the following advance payments: 

51.1. Mobilization Advance shall be paid up to 10% of contract price, payable in two equal   

installments. The first installment shall be paid after mobilization has started and next 

installment shall be paid after satisfactory utilization of earlier advance. 

51.2 Construction / installation equipment advance shall be paid upto 5% of contract price. 

51.3 Mobilization advance and Construction equipment advance shall be paid at SBI PLR + 2% 

p.a. (as on date of payment) interest at the discretion of employer and against bank guarantee 

for such advance and against hypothecation of construction equipment to the employer. 

However, availing of advance payment be optional with the bidder exercising the option along 

with the leader. 
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51.4 Equipment advance shall be paid in two or more equal installments. First installment shall 

be paid after construction equipment has arrived at the site and next installment shall be paid 

after satisfactory utilization of earlier advances (s). 

51.5 Recovery of Mobilization and Construction Equipment advance will start when 15% of the 

work is executed and recovery of total advance should be completed by the time 80% of the 

original contract work is executed. 

51.6 The Nodal Officer or his nominees shall make advance payment in respect of materials and 

plant brought to site for but not yet incorporated installed in the works in accordance with 

conditions stipulated in the Contract Date.75% of cost of materials and plant brought to site for 

incorporation into the works only shall be paid as secured advance. Materials which are of 

perishable nature should be adequately insured. 

 

52.    Performance Securities 

             Performance guarantee should be 10% of Contract price of which 5% of contract price 

should be submitted as Bank Guarantee, or Demand Draft within (21 days in case of 

domestics bid and within 28 days in case of global bids) of receipt of letter of acceptance 

and balance 5% recovered as Retention Money from Running Bills. Recovery of 5% of 

Retention Money to commence from the first bill onwards @ 5% of bill value from each bill. 

Retention Money be refunded within 14 days from the date of payment of final bill. 

 
                Balance SD to be refunded after completion of defect liability period (refer clause no 107 of 

Section-5). 
 

The documentary evidence (copy of paid Challan in Govt. Treasury) of Welfare cess @1% of 

work done or as amended By Statutory Authority from time to time, paid on final bill shall be 

submitted before releasing the Performance Guarantee if applicable 

 

53.NIL 

 

54.  Cost of Repairs 

54.1 Loss or damage to the works or materials to be incorporated in the works between the stat 

date and the end of the defects correction period shall be remedied by the Contractor at the 

Contractors cost if the loss or damage arises from the Contractors acts or omissions 

E.   FINISHING THE CONTRACT. 

55.  Completion 

55.1 After completion of the work, the contractor will serve a written notice Nodal Officer or his 

nominee/Employer to this notice shall conduct a complete joint survey of the work within 7 
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days and prepare a defects list jointly.  The defects pointed out by the Nodal Officer or his 

nominee/Employer would be rectified by the contractor within 14 days and thereafter 

acceptance report be signed jointly by the contractor and the employer.  This joint acceptance 

report shall be treated as “completion Certificate”.   

56.    Taking over 

56.1 The employer shall take over the site and the works within seven days of the Nodal Officer or 

his nominee issuing a certificate of completion. 

57.     Final Account 

57.1 The Contractor shall supply to the Nodal Officer or his nominee a detailed account of the total 

amount that the Contractor considers payable under the contract before the end of the Defects 

Liability period.  The Nodal Officer or his nominee shall issue a defects liability certificate and 

certify any final payment that is due to the contractor within 60 days of receiving the 

contractor’s account if it is correct and complete. If it is not, the Nodal Officer or his nominee 

shall issue within 15 days a schedule that states the scope of the corrections or additions that 

are necessary for the correction and certify payment of 50% of the undisputed amount to the 

contractor.  If the final account is still unsatisfactory after it has been resubmitted the Nodal 

Officer or his nominee shall decide on the amount payable to the contractor and issue a 

payment certificate, within 60 days of receiving the contractor’s revised account. 

 

58.     Operating and Maintenance Manuals 

58.1 If “as built” Drawings and /or operating and maintenance manuals are required the contractor 

shall supply them by the dates stated in the Contract Data. 

58.2 If the contractor does not supply the drawings and /or manuals by the dates stated in the 

contract data, or they do not receive the Nodal Officer or his nominee’s approval, the Nodal 

Officer or his nominee shall withhold the amount stated in the contract data from payments due 

to the contractor. 

 

59.     Termination 

59.1 The employer or the Contractor may terminate the contract if the other party causes a 

fundamental breach of the contract. 

59.2Fundamental breaches of contract include, but shall not be limited to the following: 

 
(a) the contractor stops work for 28 days when no stoppage of work is shown on the 

current program and the stoppage has not been authorized by the Nodal Officer or his 

nominee. 
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(b) The Nodal Officer or his nominee instructs the contractor to delay the progress of the 

work and the instruction is not withdrawn within 28 days. 

(c) The employer or the contractor becomes bankrupt or goes into liquidation other than 

for a reconstruction restructure or amalgamation. 

(d) A payment certified by the Nodal Officer or his nominee is not paid by the employer to 

the contractor within 50 days of the date of the Nodal Officer or his nominee’s 

certificate. 

(e) The Nodal Officer or his nominee gives Notice the failure to correct a particular defect 

is a fundamental breach of contractand the contractor fails to correct it within a 

reasonable period of time determined by the Nodal Officer or his nominee. 

(f) The contractor does not maintain a security which is required. 

(g) The contractor has delayed the completion of works by the number days for which the 

maximum amount of liquidated damages can be paid as defined in the contract data 

and 

(h) If the contractor, in the judgment of the employer has engaged in corrupt or 

fraudulent practices in competing for or in the executing the contract. 

(i) If the contractor has contravened clause 7 and clause 9 of condition of contract. 

For the purpose of this paragraph: “corrupt practice” means the offering, giving receiving or 

soliciting of any thing of value to influence the action or public officials in the procurement 

process or in contract execution. “Fraudulent practice” means a misrepresentation of facts 

in order to influence a procurement process or the execution of a contract to the detriment 

of the employer, and includes collusive practice.  Bidders (prior to or after bid submission) 

designed to establish bid prices at artificial non-competitive levels and to deprive the 

employer of the benefits of free and open competition”. 

59.3 When either party to the contract gives notice of a breach of contract to the Nodal Officer or his 

nominee for a cause other than those listed under sub Clause. 59.2 above, the Nodal Officer or 

his nominee shall decide whether the breach is fundamental or not. 

59.4 Notwithstanding the above, the employer may terminate the contract for convenience subject 

to payment of compensation to the contractor including loss of profit on uncompleted works.  

Loss of profit shall be calculated on the same basis as adopted for calculation of 

extra/additional items. 

59.5 If the contract is terminated the Contractor shall stop work immediately, make the site safe 

and secure and leave the site as soon as reasonably possible. 

60   Payment upon Termination. 

60.1 If the contract is terminated because of a fundamental breach of contract by the contractor, 

the Nodal Officer or his nominee shall issue a certificate for the value of the work done less 
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advance payments received upto the date of the issue of the certificate, less other recoveries 

due in terms of the contract, less taxes due to be deducted at source as per applicable law and 

less the percentage to apply to the work not completed as indicated in the contract data. 

Additional liquidate damage shall not apply. If the total amount due to the employer exceeds 

any payment due to the contractor, the difference shall be a debt payable to the employer. 

60.2     If the contract is terminated at the employer’s convenience or because of a   fundamental 

breach of contract by the employer, the Nodal Officer or his nominee shall issue a certificate for 

the value of the work done, the reasonable  

 employed solely on the works, and the contractor’s costs of protecting and securing the works 

and loss of profit on uncompleted works less advance payments received up to the date of the 

certificate, less other recoveries due in terms of the contract and less taxes due to be deducted 

at source as per applicable law. 

 

61. Property  

61.1 All materials on the Site, Plant, Equipment, Temporary Works and Works for which payment 

has been made to the contractor by theEmployer, are deemed to be the property of the 

Employer, if the Contract is terminated because of a Contractor’s default. 

 

62. Release from Performance. 

62.1 If the Contract is frustrated by the outbreak of war or by other event entirely outside the 

control of either the Employer or the Contractor, the Nodal Officer or his nominee shall certify 

that Contract has been frustrated. The Contractor shall leave the Site and stop work as quickly 

as possible after receiving this certificate and shall be paid for all work carried out before 

receiving it and for any work carried out afterwards to which commitment was made. 

 

63 NIL 

F. SPECIAL CONDITIONS OF CONTRACT 

1. LABOUR 

The contractor shall, unless otherwise provided in the Contract, make his own arrangements for 

the engagement of all staff and labour, local or other, and for their payment, housing, feeding 

and transport. 

The Contractor shall, if required by the Nodal Officer or his nominee, deliver to the Nodal 

Officer or his nominee a return in detail, in such form and at such intervals as the Nodal Officer 

or his nominee may prescribe, showing the staff and numbers of the several classes of labour 

from time to time employed by the  
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Contractor on the Site and such other information as the Nodal Officer or his nominee may 

require. 

 
2. COMPLIANCE WITH LABOUR REGULATIONS: 

During continuance of the contract, the Contractor and his sub contractors shall abide at all 

times by all existing labour enactment and rules made there under, regulations, 

Notifications and by laws of the State or Central Government or local authority and any other 

labour law (including rules) regulations, bye laws that may be passed or notification that may 

be issued under any labour law in future either by the State or Central Government or the local 

authority. Salient features of some of the major labour laws that are applicable to construction 

industry are given below. The Contractor shall keep the Employer indemnified in case any 

action is taken against the employer by competent authority on account of contravention of any 

ot the provisions of any Act or rules made there under, regulations or notifications including 

amendments. If the Employer is caused to pay or reimburse such amounts as may be necessary 

to cause or observe, or for non-observance of the provisions stipulated in the notifications/bye 

laws/Acts/Rules/regulations including amendments, if any, on the part of the Contractor the 

Nodal Officer or his nominee/Employer shall have the right to deduct any money due to the 

Contractor including his amount of performance security. The Employer/Nodal Officer or his 

nominee shall also have right to recover from the Contractor any sum required or estimated to 

be required for making good the loss or damage suffered by the Employer. 

 

The employees of the Contractor and the Sub-Contractor in no case shall be treated as the 

employees of the Employer at any point of time. 

 

SALIENT FEATURES OF SOME MAJOR LAWS APPLICABLE TO ESTABLISHMENTS ENGAGED IN 

BUILDING AND OTHER CONSTRUCTION WORK.  

a) Workmen Compensation Act 1923:- The act provides for compensation in case of injury by 

accident arising out of and during the course of employment. 

b) Payment of Gratuity Act 1972:- Gratuity is payable to an employee under the Act on satisfaction 

of certain conditions on separation if an employee has completed 5 years service or more on 

death at the rate of 15 days  wages for every completed year of service. Act is applicable to all 

establishments employing 10 or more employees. 

c) Employees P.F and Miscellaneous Provision Act 1952:- The Act Provides for monthly 

contribution by the employer plus workers @ 12%/8.33%. the benefits payable under the Act 

are: 
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(i)Pension to family pension retirement or death, as the case may be. (ii) Deposit linked 

insurance on the death in harness of the worker, (iii) payment of P.F accumulation on 

retirement/death etc. 

d) Maternity Benefit Act 1951:- The Act provides for leave and some other benefits to workmen/ 

employees in case of confinement or miscarriage etc. 

e) Contract Labour (Regulation & Abolition) Act 1970:- The Act provides for certain welfare 

measures to be provided by the Contractor to contract labour and in case the Contractor fails to 

provide, the same are required to be provided, by the Principal Employer by Law. The Principal 

Employer is required to take Certificate of Registration and the Contractor is required to take 

license from the designated Officer. The Act is applicable to the establishments or Contractor of 

Principal Employer if they employ 20 or more contract labor. 

f) Minimum Wages Act 1948:- The Employer is supposed to pay not less than the Minimum Wages 

fixed by appropriate Government as per provisions of the Act if the employment is a scheduled 

employment Construction of Buildings, Roads, Runways are scheduled employment. 

g) Payment of Wages Act 1936:- It lays down as to by what date the wages are to be paid when it 

will be paid and what deductions can be made from the wages of the workers. 

h) Equal Remuneration Act 1979:- The Act provides for payment of equal wages for work of equal 

nature to Male and Female workers and for not making discrimination against Female 

employees in the matters of transfers, training and promotions etc. 

i) Payment of Bonus Act 1965:- The Act is applicable to all establishments employing 20 or more 

employees. The Act provides for payments of annual bonus subject to a minimum of 8.33% of 

wages and maximum of 20% of wages to employees drawing Rs.3500/- per month or less. The 

bonus to be paid to employees getting Rs.2500/- per month or above upto 3500/- per month 

shall be worked out by taking wages as Rs.2500/- per month only. The Act does not apply to 

certain establishments. The newly set-up establishments are exempted for five years in certain 

circumstances. Some of the State Governments have reduced the employment size from 20 to 

10 for the purpose of applicability of this Act. 

j) Industrial Disputes Act 1947:- The Act lays down the machinery and procedure for resolution of 

industrial disputes, in what situations a strike or lockout becomes illegal and what are the 

requirements for laying off or retrenching the employees or closing down the establishment. 

k) Industrial Employment’s (Standing Orders) Act 1946:- It is applicable to all establishments 

employing 100 or more workmen (employment size reduced by some of the States and Central 



65 
 

Government to 50). The provides for laying down rules governing the conditions of 

employment by the Employer on matters provided in the Act and get same certified by the 

designated Authority. 

l) Trade Unions Act 1926:- The Act lays down the procedure for registration of trade union of 

workmen and employers. The Trade Union registered under the Act have been certain 

immunities from civil and criminal liabilities. 

m) Child Labour (Prohibition & Regulation) Act 1986:- The Act prohibits employment of children 

below 14 years of age in certain occupations and processes and provides for regulation of 

employment of Children in all other occupations and processes. Employment of Child Labor is 

prohibited in Building and Construction Industry. 

n) Inter-State Migrant workmen’s (Regulation of Employment & Conditions of Service) Act 1979:-

The Act is applicable to an establishment which employs 5 or more inter-state migrant 

workmen through an intermediary (who has recruited workmen in one state for employment in 

the establishment situated in another state). The Inter-State migrant workmen, in 

establishment to which this Act becomes applicable, are required to be provided certain 

facilities such as housing, medical aid, traveling expenses from home upon the establishment 

and back, etc. 

o) The Building and Other Construction workers (Regulation of Employment and Conditions of 

Service Act 1996  and the Cess Act of 1996:- All the establishments who carry on any building or 

other construction work and employs 10 or more workers are covered under this Act. All such 

establishments are required to pay cess at the rate not exceeding 2% of the cost of construction 

as may be modified by the Government. The Employer of the establishment is required to 

provide safety measures at the Building or Construction work and other welfare measures, such 

as Canteens, First-Aid facilities. Ambulance, Housing accommodations for workers near the 

work place etc. The Employer to whom the Act applies has to obtain a registration certificate 

from the Registering Officer appointed by the Government. 

p) Factories Act 1948:- The Actlays down the procedure for approval at plans before setting up a 

factory, health and safety provisions, welfare provisions, working hours, annual earned leave 

and rendering information regarding accidents or dangerous occurrence to designated 

authorities. It is applicable to premises employing 10 persons or more with aid of power or 20 

more persons without the aid of power engaged in manufacturing process. 
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SECTION 4 
 
 
 

CONTRACT DATA 
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CONTRACT DATA 
 
Items marked “N/A does not apply in this contract. 
(Refer Clause ‘B’ of Sec-5) 

 
The following documents are also part of the contract                clause reference  
                    The schedule of other contractors                                      (8) 
                    The schedule of key personnel                                           (9) 
 
The above insertions should correspond to the information provided in the invitation of bids. 
 
The employer is 
Chairman 
Deendayal Port Authority. 
 
Address: A.O. Building, P.O. Box No. 50, Gandhidham. 
 
Employer’s authorized representative is Chief Engineer Deendayal Port Authority. 
 
The nodal officer or his nominee is Superintending Engineer/ Superintending Engineer 
 
Nirman Bhavan,  
Kandla Pin 370-210 
Dist- Kutch (Gujarat) 
 
Nodal officer’s authorized representative is AXEN / AE / J.E 
 
The conciliator appointed jointly by the employer and contractor is:(Refer Clause ‘B’ of Sec-5) 
Name: - 
 
Address: - 
 
The name and identification number of the contract is  ''Development of area adjacent to 
Tuna-GIM track by earthwork in embankment from 4.00 Km to take-off point for doubling 
of line to facilitate upcoming new projects at Tekra.."  
 
The works consist of  ''Development of area adjacent to Tuna-GIM track by earthwork in 
embankment from 4.00 Km to take-off point for doubling of line to facilitate upcoming 
new projects at Tekra 
 
The start date shall be __________ 
 
The intended completion date for the whole  
Of the work is with the following milestones: 
 
 
Milestone dates: 
 Civil Work  
Milestone 1 Quarry Spall  filling  1 to 6 month 
Milestone 2 Geo Net layer 1 to 7 month 
Milestone 3 GSB 1 to 8 month 
Milestone 4 Box Culvert 1 to 8 month 
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The following documents also form part of the contract  
 
The contractor shall submit a program for the works immediately after delivery of the letter of 
acceptance. 
 
The site possession dates shall be given after the award of work. 
 
The site is located at Tekra (from 4.00 Km to take-off point) 
 
The defect liability period is 36 Months 
The minimum insurance cover for physical property, injury and death is Rs. 10.00 Lacs (Rs. Ten 
Lacs) (Substantial amount to cover all the risks) per occurrence with the number of occurrences 
limited to four. After each occurrence, contractor will pay additional premium necessary to make 
insurance valid for four occurrences always. 
The following events shall also be compensation events: 
  
The employer terminates the contract for his convenience  
______________________________________________ 
______________________________________________ 
______________________________________________ 
 
The period between programme updates shall be 15 days  
The amount to be withheld for late submission of an updated programme shall be Rs. 5000/- 
The language of the contract documents is English            
The law, which applies to the contract, is law of union of India  
The currency of the contract is Indian rupees 
Fees and types of reimbursable expenses to be paid to the dispute review expert 
  
 
Appointing authority for the Arbitrator is Chairman, DPT.  
 
Escalation is Payable for contracts as per clause no. 47 of section - 3, subject to provision of 
special condition under section 5 (Refer Clause ‘B’ of Sec-5) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  

 
 
 

 
 
 



69 
 

 
 
 
 
 
 
 
 
 
 
 
 

SECTION 5 
 
 

SPECIFICATIONS 

AND  

SPECIAL CONDITIONS 
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NAME OF WORK: ''Development of area adjacent to Tuna-GIM track by earthwork in 
embankment from 4.00 Km to take-off point for doubling of line to facilitate upcoming 
new projects at Tekra.." 
 
 Details of deviations / exclusions / alteration to Clause(s) of sections of this tender are as 
under: -  
 The following clauses are not being applicable: 
a) Section -1 : 

 Clause 4.1(c), 4.1(f) 
 Clause 4.2 j, 4.2 k 
 Clause 4.4, 4.5 
 Clause 8.2; 
 Clause 9.2.1, 9.2.2, 9.2.3, 9.2.4, 9.2.5; 
 Clause 13.4.2 
 Clause 19.1, 19.2, 19.3  
 Clause 22.2, 22.5; 
 Clause 23.2, 23.3;23.4 
 Clause 26.4 
 Clause 27.1,27.2 
 Clause 35.1& 36.1 
 
Section - 2 : 
 The clauses (c)  & (d)& (g)  of the SPECIMEN FOR FORM OF BID will not  

 be Applicable; 
 In Contractor’s Bid Advance Payment and Appointment of Conciliator is not  
  applicable  
 In Pre-Qualification of Bidders Table No.07 is not applicable. 
 
Section – 3: 
 Clause 8.1 
 Clause 21.1 
 Clause 1.1 :  

The Conciliator is the person appointed jointly by the Employer and the contractor 
to resolve disputes in the first instance as provided for in clauses 24 and 25. The 
names of the Adjudicator is defined in the Contact Data.; 

 Clause 24.1, 25.1,25.2,25.3, 26.1 
 Clause 43.2,43.3,43.4,43.5,43.6,43.7 
 Clause 44.1,44.2,44.3 
 Clause 45.1 
 Clause 47 
 Clause 50. 
 Clause 51. 
 

b) Following statements of Contract Data (Section-4) are not applicable: 
 

1. The following documents are also part of the contract                clause reference  
                    The schedule of other contractors                                      (8) 
                    The schedule of key personnel                                           (9) 

 
2. “The conciliator appointed jointly by the employer and contractor is:  
 Name: -       ___________ 

Address: -    ___________ “ 
3. Compensation Events 
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4. Escalation 
 

c) Following forms (Section-8) are not applicable: 
 Specimen B.G. for Advance Payment &stage payment.  
 Form of Disputes review board agreement. 
  Exceptions & Deviations,  
 

d) The following Existing clauses are Modified as under; 

Section-I; Clause No. 4.1d; Details of Equipment’s available with the Bidder 

Section-I; Clause No. 4.1e; Managerial/ Manpower Available with the Bidder. 

Section-I; Clause No.4.2d; Major items of construction equipment available with the 
Bidder 

Section-I; Clause No. 4.2e; Qualification and experience of key management & technical 
personnel available with Bidder. 

Section-I; Clause No. 5.2; Section 3 clause no 7 Joint Venture 

Companies/Contractors may jointly undertake contract/contracts. The number of 
partners in JV/Consortium shall be limited to maximum of three. Each entity 
would be jointly and severely responsible for completing the task as per the 
contract, however declaration of the Lead member (JV has to designate one 
partner as Lead Member in their MOU) to be indicated by bidders. The firms with 
at least 26% equity holding each are allowed to jointly meet the eligibility criteria. 

1)        A legally binding Joint venture / Consortium Agreement signed by 
authorized signatories of all the partners of the JV/Consortium, as per the 
proforma at Section-VIII shall be enclosed with the bid. 

2)        Power of attorney duly executed and signed by legally authorized 
signatories of all the partners, authorizing the Lead Partner (a) to submit 
bid, negotiate and conclude contract and incur all liabilities therewith on 
behalf of the partner(s) of the JV/Consortium during the bidding process; 
and (b) in the event of a successful bid, to incur liabilities and receive 
instructions for and on behalf of the partner(s) of the JV /Consortium and to 
carry out the entire execution of the contract including payment, exclusively 
through Lead Partner, as per the proforma at Section-VIII, which shall be 
duly authenticated by a notary public or equivalent certifying authority, shall 
be enclosed with the bid. 

3)        The bid and in the case of the successful bidder, the Agreement, shall 
be signed and / or executed in such a manner for making it legally binding 
on all partners (including operative parts of the ensuing Contract in respect 
of Agreement of Arbitration, etc.). The Contract shall be signed by legally 
authorized signatories of all partners. 

4)        The Lead Partner shall be authorized to receive instructions for and on 
behalf of the partners of the Joint venture and entire execution of the 
Contract including payment shall be carried out exclusively through the 
Lead Partner. A Statement to this effect should be included in the Joint 
Venture Agreement. 
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5)        All partners of the Joint Venture shall be liable jointly and severally for 
the execution of the Contract in accordance with the Contract terms, and a 
Statement to this effect should be included in the Joint Venture Agreement. 

6)        Bid Security as required shall be furnished by Lead Member of Joint 
venture. 

7)        Performance Guarantee, as required, will be furnished by Lead Member 
of Joint venture. 

8)        Participation by a firm in more than one JV /Consortium is not 
permissible. A firm who submits bid on individual capacity is not eligible to be 
a partner of a JV /Consortium. In case a firm's name appears in more than 
one bid then both application may be rejected. 

9)        Each partner must submit the complete documentation, or portions 
applicable thereto, required qualifying the firm for bidding. 

10)     All the partners of the JV/Consortium shall be jointly and severally liable 
for due performance, recourse/sanctions within the joint venture in the event 
of default of any partner and arrangements for providing the required 
indemnities. 

11)     Notwithstanding demarcation or allotment of work among the partners, 
each partner shall be liable for non-performance of the whole contract 
irrespective of their demarcation or share of work. 

12)     The Lead Partner shall be authorized to act on behalf of the 
JV/Consortium. 

13)     All the correspondences between the Employer and the contractor shall 
be routed through the Lead Partner. 

14)     In the event of default by the Lead Partner, it shall be construed as 
default of the Contractor; and Employer will take action under relevant 
clause(s) of the Bid Document and/or General Terms and Conditions of 
Contract. 

15)     An undertaking that all the partners are jointly and severally liable to the 
Employer for the performance of the contract shall be enclosed with the bid. 

16)     In the event of any partner leaving the JV, it shall be intimated to the 
Employer within 30 days by other partner(s). Failure to do so shall be 
construed as default of the contractor and the Employer may take action 
under relevant clause(s) of the Bid Document and/or General Terms and 
Conditions of Contract. 

17)     The contractor shall not alter its composition or legal status without the 
prior written permission of the Employer. Failure to do so shall be construed 
as default of the contractor and the Employer may take action under relevant 
clause(s) of the Bid Document and/or General Terms and Conditions of 
Contract. 

18)     One of the partners of JV/Consortium should have downloaded the bid 
documents. 

Section-I; Clause No. 16 B; The EMD up to Rs. 5 lakhs be payable either by Demand 

Draft/Pay Order/ Banker’s Cheque. EMD beyond Rs.5 lakhs be payable in the form of Bank 

Guarantee for the entire amount from any Nationalized/Scheduled Bank(Except Co-
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operative Bank) having branch at Gandhidham. Bank Guarantees submitted as Earnest 

Money shall be valid for 28 days beyond the validity of the bid.  Bank Guarantee shall be 

verified independently by the Port with the bank before finalization of technical offer.  In 

the event of lack of confirmation of issue of the Bank Guarantee by the Bank, the bid shall 

stands disqualified 

Section-2; Table ;5 -The List of Equipment available with bidder.  

Section-2; Table ;6- Qualification and experience of key personnel available with the 
bidder.  Attach biographical data. 

 
1. The provision in special conditions, which form a part of contract, shall have precedence 

over those specified in other sections in case of diversity, if any. 
2.   All works within the scope of this Tender must be completed within a period of 8 

months from the date of written order of the Engineer-in-charge to commence the work. 
3.    Bidders are advised to consider the below points while submitting the offer:  

(I) If multiple bidders submit work experience showing the same/particular work, 
then such experience will be considered only for Main Contractor.  

(II) If tendered/bidder completed the works in  private  organization  as  stipulated  in 
Minimum  qualification  Criteria  (work  experience)  shall  be  considered  only  if  
CA certifying  value  of  work  done  with  TDS  certificates  (where  applicable)  /  
Bank statement  will  be  required  with  respect  to  referred  work  is  issued  by  
Competent  Authority needs to be enclosed by the tenderer along with the offer.  

(III) The completed works only is considered for qualification. Partly completed works 
or works are in progress shall not be considered for qualification.  

(IV) If the work  is  completed  successfully  and  contract  is  under  maintenance  
period,  such works are considered as a completed works for evaluation 
purposes.  

(V)  In  case  of  any  contract  having  material  and  labour  components  are  
controlled  at  different  heads,  in  such  cases  the  value  of  work  indicated  in  
work  order  and respective completion certificates only considered for 
experience.  

(VI) If the tenderer have successfully completed the work  (date of completion of work 
i.e. physically/actually completion irrespective of maintenance period ) during last 
7  years ending last day of month previous to the one in which applications are 
invited  irrespective of  date of commencement / start of work. Such experience 
of work is  also considered for evaluation in work experience.  

(VII) If the  tenderer  has  executed  “Similar  works"  in  any  Contract/Project/BOT  
Project/Turnkey  Project  etc.  In those particular Projects/Contracts,  if  the  cost  
of any type of filling work of Construction / Maintenance (separately or combined) 
of Road/Yard/Parking with construction of Embankment, GSB including allied 
Civil work i.e. culverts successfully in that particular contract  meets  the  
requirement  of  MQC, such experience shall also be considered for evaluation 

 
4.        Arbitration Clause 

 
(I) Except where otherwise provided in the contract all questions and disputes 

relating to the meaning of the specifications, designs, drawings and 
instructions here in before mentioned and as to the quality of workmanship or 
materials used on the work or as to any other question, claim, right, matter or 
any other thing whatsoever, in any way arising out of or relating to the 
contract, design, drawings, specifications, estimates, instructions, orders or to 
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the conditions or otherwise concerning the works or regarding the execution 
or failure to execute the same whether arising during the progress of work or 
after the completion thereof as described here in after shall be referred to the 
Chairman for sole arbitration by himself or by any Officer appointed by him. 

(II)       It  will  be  no  objection  to  any  such  appointment  that  the  arbitrator  is  
an employee of the Board or the Government, that he had to deal with the 
matter to which the contract relates and that in course of his duties as an 
employee of the  Board  or  the  Government,  he  had  expressed  views  on  
all  or  any  of  the matters in dispute or of different. The  arbitrator,  who  has  
been  dealing  with  the  arbitration  case,  being transferred  or vacating his 
office or in the event  of  his  death or being unable to  act  for  any  reason,  
the  Chairman  then  holding  the  office  shall  arbitrate himself or appoint any 
officer to act as arbitrator. 

(III)       It is also a term of the contract that no person other than the Chairman 
himself or any officer appointed by him shall act as arbitrator. 

(IV) It is a term of the contract that only such question and disputes as were 
raised during progress of work till its completion and not thereafter shall be 
referred to arbitration. However, this would not apply to the questions and 
disputes relating to liabilities of parties during the guarantee period after 
completion of the work. 

(V) It is a term of the contract that the party invoking arbitration shall give a list of 
disputes with amounts of claim in respect of each said disputes alongwith the 
notice seeking appointment of arbitrator. 

(VI) It is also a term of contract that if the contractor does not make any demand 
for appointment of arbitrator in respect of any claims / disputes in writing, as 
aforesaid, within 120 days of receiving the intimation from the Nodal Officer 
or his nominee that the final bill is ready for payment, the claim of the 
contractor shall be deemed to have been waived and absolutely barred and 
the Port Authority shall be discharged and released of all liabilities under the 
contract in respect of these claims. 

(VII) It is also a term of the contract that the arbitrator shall adjudicate only such 
disputes / claims as referred to him by the appointing authority and give 
separate award against each dispute/claims as referred to him. The arbitrator 
will be bound to give claim wise detail and speaking award and it should be 
supported by reasoning. 

(VIII) The award of the arbitrator shall be final, conclusive and binding on all the 
parties to the contract.                                                                 

(IX) The arbitrator may from time to time, with the consent of both the parties, enlarge 
the time for making and publishing the award. 

(X) Arbitration shall be conducted in accordance with the provision of Indian 
Arbitration Act, 1996 or any statutory modifications or re-enactment thereof 
and rules made there under and for the time being in force shall apply to the 
arbitration proceedings under this clause. 

(XI) It is also a terms of the contract that if any fees are payable to the arbitrator, this 
shall be paid equally by both the parties. 

(XII) It is also a term of the contract that the arbitration shall be deemed to have 
been entered on the reference on the date he issued the first notice to both 
the parties calling them to submit their statement of claims and counter 
statement of claims. 

(XIII) Venue of arbitration shall be such place as may be fixed by the arbitrator at 
his sole discretion. 

 
5. Contractor has to comply with all the motor vehicle rules and regulations etc. as per 

government rules and D.P.A. will not be responsible for any violation of rules. 
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6. The contractor is expected to have full knowledge of work, work site and nature of work 
and no claim what-so-ever shall be entertained in this regard. 

 
7. The tender containing the conditions for lowering or raising the rates quoted shall be 

liable for rejection. 
 

8. Income tax shall be deducted as directed by the Central Board of Direct Taxes, Ministry 
of Finance, Government of India. 
 

9. The contractor shall strictly follow the instructions of Engineer-in-charge or his 
representative as regards to the execution of work. 
 

10. The contractor shall be required to execute the work in such a way so as not to cause 
any damage, hindrance or interference to the activities and work going on in the area 
adjoining thereof. Any damages shall be repaired by him at his own cost. If he does not 
repair the damages in reasonable time period, the same will be repaired by Deendayal 
Port Authority at the sole risk and cost of contractor and amount will be recovered from 
the bill due. 

 
11.    SECURED ADVANCE:     DELETED 

 
12. The Engineer-in-charge will be entitled to deduct or adjust any sums of money payable 

by the contractor executed by him or on his behalf from the present contractor. 
 

13. All the tools, plants and sundries etc. are required to be brought by the contractor for 
carrying out the work to the complete satisfaction of Engineer-in-charge without any 
extra cost. 

 
14. The tender for the work shall remain open for acceptance for the period of 120 days 

months from the date of opening of the tender. 
 

15. The value of stamps to be affixed on agreement shall be of appropriate value prescribed 
for bond as per latest provision of law enforce on the date of execution, however, if the 
contractor furnishes G.P.F. notes, approval guarantee in respect of or part of security 
deposit the stamp duty chargeable for the amount shall be prescribed for agreement 
payable in accordance with the latest provisions of law enforce on the date of execution 
of contract. All the cost of stamp duty shall be borne by the contractor. 

 
16. Site Order Book is to be maintained by the contractor at the site of work/office work site 

office. The orders and instructions issued from time to time by the Engineer-in-charge or 
his representative and written in order book shall he deemed to have legally issued to 
the contractor and the contractor shall sign each entry in the order book as a token of his 
having received such orders and instructions. The order book shall be returned to the 
Engineer-in-charge in good condition after the completion of work or whenever required 
by the Engineer-in-charge. 

 
17. The Bank Guarantee if submitted in lieu of Security Deposit must be from any 

Nationalized Bank / Scheduled Bank (Except Co-Operative Bank) having its branch at 
Gandhidham. 

 

18. Contractor has to arrange his own means of transportation for the work. 
 

19. All the safety rules and health measures must be adopted by the contractor while 
working. 
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20. All the labour acts, rules and regulations enforce from time to time shall strictly be 
followed by the contractor. The contractor has to obtain license from the Assistant 
Labour Commissioner(C), Gopalpuri prior to the commencement of the work, in case he 
intends to engage 10 or more labour on any day during the execution of work and he 
has to be registered with A.L.C., Gopalpuri, if he is intending engage more than 10 
labours. 
 

21.   Deleted 
 

22. A bill shall be submitted by the contractor each month on or before the date fixed by the 
engineer-in-charge for all works executed in the previous month and the engineer-in-
charge shall take or cause to take the requisite measurement for the purpose of having 
the same verified and the claim, as far as admissible, adjusted as far as possible, before 
the expire of ten days from the presentation of the bill. If the contractor does not submit 
the bill within the time fixed as aforesaid, the engineer-in-charge may depute within 
seven days the date fixed aforesaid, subordinate to measure up the said work in the 
presence of the contractor whose counter signature to the measurement list will be 
sufficient warrant and the engineer-in-charge may prepare a bill from such list. 
 

23.    Before taking measurement of any work, the engineer-in-charge or a subordinate 
deputed by him shall give reasonable notice to the contractor if the contractor fail to 
attend at the measurement after such notice or fails to countersign or to record the 
difference within a week from the date of measurement in the manner required by the 
engineer-in-charge then in any such event the measurement taken by the engineer-in-
charge or by the subordinate deputed by him as the case may be shall final and binding 
on the contractor and the contractors, contractor shall have no right to dispute the same. 
 

24. In the event of the contractor(s) committing a default or breach of any of the provisions of 
the boards contractor’s labour regulations and model rules for the protection of health 
and sanitary arrangements for the workers as amended from time to time or furnishing 
any information or submitting or filling any statement under the provisions of the above 
regulations and rules which is materially incorrect, he/they shall without prejudice to any 
other liability, pay to the board a sum not exceeding Rs.200/- for every default breach or 
furnishing, making, submitting filling such materially incorrect statements and in the 
event of the contractor (s) defaulting continuously in this respect, the penalty may be 
enhanced to Rs.200/- per each day of default subject to a maximum of 5 percent of the 
estimated cost of the work put to tender the decision of the engineer-in-charge shall be 
final and binding on the parties.  

 
25. During the execution of job and during working hours at any time, contractor or his 

responsible representative shall be available for any instructions from the representative 
of the Engineer-in-charge. 

 
26. As part of execution of awarded job, the contractor shall make appropriate arrangement 

for transportation of required materials/other resources from one location to other 
location at his cost. 

 
27. It shall be expected that for want of sufficient resources, including required type of 

equipments/consumables, or supervision the quality of jobs must not be adversely 
affected otherwise it will attract heavy penalty for full job on the contractor, minimum 
amount of total qty. quoted by the contractor for each item. 
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28. The Engineer-in-charge may delete, increase/decrease qty. of any number of items 
included in this contract without assigning any reasons and no disputes/claims on this 
account shall be entertained. 

 
29. The tenderers will not have any right to claim for employment in the department, in future 

on the basis of approved tender. The contractor shall employ no one connected with or 
in the employment of DPT, as a partner or employ to execute this contract work. 

 
30. The tenderers are not expected to make any post-tender modifications.  Hence the 

tenderers should not make any correspondence regarding the tenders after submission 
of the same on due date and time.  No cognizance of any correspondence shall be taken 
and if any tender persists with the same, necessary action will be initiated against him.  
All the tenders received on or before the due date and time shall be opened if otherwise 
found in order. 

 
31. The Contractor shall have a valid GST Registration number failing which bid will be liable 

to discharge. 
 

32. The contractor shall submit the bill, monthly in triplicate for the work done during the 
preceding month. 

 
33. Force Major:    These will be restricted to acts of God only. 

 
34. DEFECT LIABILITY PERIOD  
 

   Defect liability period for the work is Three year (Thirty-Six month) from the certified 
date of completion of work consider. 

   Contractor is responsible for rectify defects of relevant items carried out in work, during 
defect liability period and no any payment for that will be made to contractor for that, in 
defect liability period. 

   The contractor shall be responsible to make good and remedy at his own expenses any 
defect which may be develop or may be noticed before the period mentioned 
hereunder from the certified date of completion. The Engineer in charge shall give the 
contractor a notice in writing about the defects and the contractor shall make good the 
same within 15 days of receipt of the notice. In the case of failure on the part of the 
contracttor, the Engineer in charge may rectify or remove or re-execute the work at the 
risk and cost of contractor. The Engineer in charge shall entitle to appropriate the 
whole or any part of the amount of Balance S.D. towards the expenses if any, incurred 
by him in rectification, removal or re execution. The contractor shall immediately 
recoup the amount so spent, that any given time the Balance S.D. shall be maintained 
as per the relevant clause of the contract. If the contractor fails to recop the amount of 
performance security deposit, then Engineer in charge shall be entiteled to recovered 
the amount spent over the amount of performance security deposit. The defect liability 
period shall be Three year (Thirty-Six month) from the certified date of completion of 
work.   

 If contractor fail to attend the defect if any, within 15 days of written notice served by the 
Engineer in charge, during Defect liability period, the balance Security Deposit of 5% 
will be forfieted and defect will be rectified on risk and cost of contractor. 

 
35. GST Registration should be invariably mentioned in the bid / tender, failing which the bid 

/ tender will be treated as non-responsive and liable to be discharged. 
36. GST & PAN No. may be furnished with documentary evidence along with the Tender 

Documents. 
37.  GOODS & SERVICE (GST) CLAUSE  
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The contractor shall quote the price exclusive of GST. The applicable GST shall be paid 
extra to the contractor after producing GST Invoice as per the certified Bill by the 
department. However, element of GST shall not consider for evaluation of bid.  
''Contractor/service provider/supplier etc. has to ensure timely & proper filling of GSTR 
1 so that Deendayal Port AUTHORITY can avail input tax credit in timely manner. In 
case DPT not allowed input credit due to failure of part of the contractor/service 
provider/supplier etc., it will be a financial loss to DPT & therefore same shall be 
recovered from the payment/deposit of the contractor/service provider/supplier. 
TDS ON GST  
TDS provision under GST Acts, 2017 are in force from 01.10.2018 and accordingly TDS 
under GST Act will be deducted @ 2 % (1% CGST  and  1  %  SGST  or  2  %  IGST  )  
from payment / credit give to contractor/ professional and other for work order / contract 
exceeding Rs. 2,50,000/-. 

38. Income Tax at applicable rate and surcharge as applicable on the payment to contractor 
will be deducted from the payment and only net amount shall be paid for as directed by 
the Central Board of Direct Taxes, Ministry of Finance, and Government of India.  
Contractor has to furnish PAN No. along with tender. 

 
39. Tenderers are required to furnish their bank account details as per enclosed Performa in 

order to arrange payment through Electronics Clearing System. 
 

40. The bidder shall give an undertaking that they have not made any payment or illegal 
gratification to any person / authority connected with the bid process so as to influence 
the bid process and have not committed any offence under the PC act in connection with 
the bid. 

41. The bidder shall disclose any payment made or proposed to be made to any 
intermediaries / agents etc. in connection with the bid. 

 
42. Contractor shall bring all the material in good condition and in seal pack condition. No 

loose material shall be allowed in any case. 
 

43. Prospective bidder(s) may raise query relating to bidding conditions, bidding process 
and/or rejection of its bid. The reasons for rejecting a tender or non-issuing a tender to 
prospective bidder will be disclosed where written enquires are made by the concerned 
bidder. 
 

44. The Contractor shall affix seal along with signature in the Tender, failing which the bid / 
Tender will be considered as non-responsive and be liable to discharge.  

 
45. SUBMISSION OF BID 

Bidders who wish to participate will have to procure/ should have legally valid Digital 
Certificate, as per Information Technology Act-2000, using which they can sign their 
electronic bids. The bidders can procure the Digital Certificate from (n) code solutions a 
division of GNFC Ltd, who are licensed certifying authority by Government of India. All 
bids should be digitally signed. For details regarding Digital signature certificate and 
related matters, the below mentioned address should be contacted: (n) code Solutions, 
A Division of GNFC, 301 GNFC Infotower, Bodakdev, Ahmedabad. Tel. 91 79 
26857316/17/18  Fax: 91 79 26857321 E-mail: nprocure@gnvfc.net Mobile: 9327084190 
/ 9898589652. 
              The accompaniments to the tender documents as described under Clause 4 
shall be Scanned and submitted On-Line along with Tender documents. However, the 
originals/ attested hard copies shall have to be forwarded subsequently so as to reach 
the office of Superintending Engineer (TD) within 7 days of opening of the tenders.  
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46. DEADLINE OF SUBMISSION OF BID 

 Bids must be received by the Employer in On-Line System at website 
https://kpt.nprocure.com not later than 12:00 hrs. on ______________ , in the event of 
the specified date for the submission of bids being declared a holiday by the Employer, 
the Bids will be received upto the appointed time on the next working day. 
       The Employer may extend the deadline for submission of bids by issuing an 
amendment in accordance with Clause 9 of Section 1, in which case all rights and 
obligations of the Employer and the bidders previously subject to the original deadline 
will then be subject to the new deadline. 
        At the time of submission of the tender document, the tenderer shall give an 
undertaking that no changes have been made in document. The uploaded version of the 
Port Tender Document will be treated as authentic tender and if any discrepancy is 
noticed at any stage between the Port’s tender document and the one submitted by the 
tenderer, the conditions mentioned in the Port’s uploaded document shall prevail. 
Besides, the tenderer shall be liable for legal action for the lapses.  

 
 

47. BILLS TO BE ON PRINTED FORMS 
 
The contractor shall submit all bill on the printed forms to be had on application at the 
office of the Engineer-in-charge and the charges in the bills shall always be entered at 
the rates specified in the tender or in the case of any extra work ordered in purpose of 
these conditions and not mentioned or provided for in the tender at the rates hereinafter 
provided for such work 

 
48. PAYMENT OF CONTRACTOR'S BILL TO BANK 

 
Payments due to the contractor may, if so desired by him be made to his bank intead of 
direct to him, provided that the contractor furnishes to the Engineer-in-charge (1) an 
authorisation in the form of a legally valid document such as a power of attorney 
conferring authority on the bank to receive payment and (2) his own acceptance of the 
correctness of the acount made out as being due to him by the Board or his signature on 
the bill or other claim, preferred against the Board before settlement by the Engineer-in-
charge  of the account or claim by payment to the bank, while the receipt given by such 
bank shall constitute a full and sufficient discharge for the payment the contractor 
should, wherever possible, present his bills duly receipted and discharged through his 
bankers. Nothing herein contained shall operate to creats in favour of the any rights of 
equities vis-à-vis the Board. 

 
49. INFORMATION AND INSTRUCTIONS FOR CONTRACTORS FOR E-TENDERING 

FORMING PART OF NIT AND TO BE POSTED ON WEBSITE. 
1.  Information and instructions for Contractors will form part of NIT and to be 

uploaded on website. 
 

2.  The intending bidder must have class-III digital signature to submit the bid. 
 

3.   The Bid Document as uploaded can be viewed and downloaded free of cost   by 
anyone including intending bidder. But the bid can only be submitted after 
uploading the mandatory scanned documents such as Demand Draft/Pay order or 
Banker`s Cheque/Bank Guarantee of any Scheduled Bank towards cost of bid 
document, and EMD. 
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4.  Bidders may modify or withdraw their bids before last date and time of submission 
of bid as notified. 

 
5.   While  submitting  the modified  bid,  contractor can  revise the rate of  one or  

more item(s) any number of times (he need not re-enter rate of all the items) but  
before last time and date of submission of bid as notified. 

 
6.   On  opening  date, the contractor can login  and see the bid  opening  process. 

After opening of bids he will receive the competitor bid sheets. 
 

7.  Contractor can  upload documents in the form of JPG format and PDF format.  
 

8.  It is mandatory to upload scanned copies of all the documents including GST 
registration certificate as stipulated in the bid document. If such document is not 
uploaded his bid will become invalid and cost of bid document shall not be 
refunded. 

 
9.  If the contractor is found ineligible after opening of bids, his bid shall become 

invalid and cost  of bid document shall not be refunded. 
 

10.   If any discrepancy is noticed between the documents as uploaded at the time of 
submission  of bid  and hard copies  as submitted  physically  by  the contractor the 
bid shall become invalid and cost  of bid document shall not be refunded. 

 
11.   Certificate of Financial Turn Over: At the time of submission of bid contractor may 

upload  Affidavit/  Certificate  from  CA  mentioning  Financial  Turnover of  last  3  
(three) years or for the period as specified in the bid document and further details if 
required may be asked from the contractor after opening of technical  bids.  There 
is no  need to upload entire voluminous balance sheet. 

 
12.  Contractor must  ensure to quote rate of each item.  If any cell  is  left  blank  and no 

rate is quoted by the bidder, rate of such item shall be treated as "0" (ZERO). 
 

13.  The Draft  information  and instructions  to Contractors may be modified  suitably  by 
NIT approving authority as per requirement. 

 
14.  All  the mandatory document required/prescribed for  pre-qualification  have to  be 

enclosed by  the bidder failing which his offer shall be rejected and treated as non- 
responsive. However, additional documents required if any for verification of the 
original documents shall be submitted by the bidder if required by DPA. 

 
50. Insurance of equipments 

 
(1)   The  contractor  shall  insure,  at his  cost,   the plant  and machinery  for  which 

mobilization advance is sought and given, for a sum sufficient to  provide for their 
replacement at site. 

(2)   Any  amount  that  is  not  recovered  from  the insurers  shall  be  borne by  the 
contractor. 

51. Construction of Site Offices and QA Labs 
Site offices shall be constructed by the contractor to facilitate working at site and to 
provide  necessary   facilities  for  maintenance  of   site  records,  drawings,  plans, 
approved  samples,  codes  and  specifications,  copy   of  agreement  and  detailed 
estimate etc. 
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The necessary staff for maintaining the office records like store keeper, office assistant 
(2 Nos) has to be deputed by Contractor. Contractor shall also provide all office furniture,  
2 nos Laptops, A.C on the work place/ site office. This staff shall work under the Nodal 
officer/ Site Engineer of department for carrying out necessary record keeping/ office 
work. The staff engaged shall have minimum qualification of Graduation with knowledge 
of operation of Computer.  

Along with site office the QA Lab need to be established  by contractor for immediate 
testing of materials and design mix of concrete, soil parameters etc. if required, as 
directed by the E-I-C. This would depend on the nature of work and should be 
considered in the tender for works costing more than 2 crores, in which it would be 
necessary. The tests should be carried out in the presence of JE & AXEN/AEN and test 
checked by the E-I-C. 

52. Payment of Final Bill 
 

Final bill of all works shall be paid as per DPT’s citizens’ charter.   In case contractor fails 
to submit the final bill within 2 months of completion of work, the process of final bill 
should be initiated by the E-I-C suo-moto to thwart the efforts of contractor to delay the 
preparation of final bill which in all probability may be in the minus. Similarly E-I-C should 
not delay recoveries for any overpayments detected/ the recoveries being disputed by 
the contractor on the plea that contractor has gone to Arbitration. 

 
53. Refund of performance guarantee 

Refund of security deposit is governed by relevant clause of the contract. It shall be 
refunded without waiting for a formal application from contractor after the same  
becomes  due  for  refund.   

 
54.  Materials arranged by the contractor 
 
The contractor shall submit original bills for the cement, steel etc. for verification, brought to site. 
In all contracts where issue of cement and steel is not stipulated, special conditions shall be 
incorporated as below:  
 
Special conditions for cement 
 
(1) The contractor shall procure …(as specified in the tender)…… grade (conforming to IS …(as 
specified  in  the tender)……) OPC cement, as required  in  the work,  from reputed 
manufacturers  of cement having a production  capacity not  less than one million tons or more 
per annum as approved by the Ministry of Industry, Government  of  India,  and  holding  license  
to  use ISI  certification  mark  for  their product. 

(2) The supply of cement shall be taken in 50 kg. Bags bearing manufacturer’s name, date of 
manufacturing, batch number and ISI marking. The cement shall be brought at site in bulk 
supply of approximately 50 tons or as decided by  the Engineer-  in-  charge.  The cement 
godown of the capacity to store a minimum of 1000  bags of cement shall be constructed by  the 
contractor at site of work for which no  extra payment shall be made.  

(3) Samples of cement arranged by the contractor shall be taken by the Engineer-in- charge and 
got tested in accordance with provisions of relevant BIS codes. In case the test results indicate 
that the cement arranged by the contractor does not conform to the relevant  BIS  codes, the 
same shall  stand rejected,  and it shall  be removed from the site by the contractor at his  own  
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cost  within a week’s  time of written order from the Engineer-  in-charge  to do  so. The cement 
shall be used on the work only after satisfactory test results have been received. The contractor 
shall supply free of charge the cement required for testing including its transportation cost   to 
testing laboratories. The cost of tests shall be borne by the contractor. 

(4) Double lock provision shall be made to the door of the cement godown. The keys of one lock 
shall remain with the Engineer-in-Charge or his authorized representative and the keys of the 
other lock shall remain with the contractor. The contractor shall be responsible for the watch   
and ward   and safety of the cement godown. The contractor shall facilitate the inspection of the 
cement godown by the Engineer-in- Charge at any time. 

(5)  The actual issue and consumption of cement on work shall be regulated and proper 
accounts maintained as provided in the contract. The theoretical consumption of cement shall 
be worked out as per procedure prescribed in the contract and shall be governed by conditions 
laid therein. In case the cement consumption is less than theoretical consumption including 
permissible variation, recovery at the rate so prescribed shall be made. In case of excess 
consumption no adjustment need be made. 

(6)  The  damaged  cement  shall  be  removed from  the  site  immediately  by  the contractor 
on receipt of a notice in writing from the Engineer-in-charge. If he does not do so within 3 days 
of receipt of such notice, the Engineer-in-charge shall get it removed at the cost of the 
contractor. 

(7)    The cement procured by the contractor should not have aged more than 6 weeks. 

(8)   The cement should be supplied in Bags. However the  usage of loose cement in Silos   
        will be allowed on prior approval of Engineer-in-charge. 
         
Special conditions for steel 

(1) The contractor shall procure Thermo-Mechanically Treated bars of grade  Fe500D/ Fe550D 
grade as per tender conditions and brand shall be TISCO/VISAG/SAIL. 

(a)  The grade of the steel such as Fe500D/Fe 550D   or other grade to be procured is to be 
specified as per BIS 1786-2008 or updated version after that. 

(b) The TMT bars procured from primary producers shall conform to manufacture’s 
specifications. 

(c) The TMT bars procured shall conform to the specifications as laid by Tempcore, Thermex, 
and Evcon Turbo & Turbo Quench as the case may be. 

(2) The contractor shall have to obtain and furnish test certificates to the Engineer-in- charge in 
respect of all supplies of steel brought by him to the site of work.  

(3) Samples shall also be taken and got tested by the Engineer-in-Charge as per the provisions 
in this regard in relevant BIS codes. In case the test results indicate that the steel arranged by  
the  contractor does  not  conform   to  the  specifications  as defined under para (1) above, the 
same shall stand rejected, and it shall be removed from  the site of work  by  the contractor at 
his  cost  within  a week’s  time  of written orders from the Engineer-in-Charge to do so. 

(4) The steel reinforcement bars shall be stored by the contractor at site of work in such a way 
as to prevent their distortion and corrosion, and nothing extra shall be paid on this account. Bars 
of different sizes and lengths shall be stored separately to facilitate easy counting and checking. 
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(5)   For   checking Physical properties like  nominal  mass,  tensile  strength,  bend  test,  re-
bend  test  etc. and Chemical properties/tests the specimens of sufficient length shall be cut 
from each size of the bar at random, and at frequency not less than that specified below: 

Size of bar For    consignment    below 
100MT 

For   consignment    above 
100MT 

Under 10 mm 
dia bars 

One  sample  for  each  25MT 
or part thereof 

One  sample  for  each  40MT 
or part thereof 

10mm  to 16mm  
dia bars 

One  sample  for  each  35 MT 
or part thereof 

One  sample  for  each  45 MT 
or part thereof 

Over 16mm  dia 
bars 

One  sample  for  each  45 MT 
or part thereof 

One  sample  for  each  50 MT 
or part thereof 

  

(6) The contractor shall supply free of charge the steel required for testing including its 
transportation to testing laboratories and the testing charges shall be borne by the contractor. 

(7) The actual issue and consumption of steel on work shall be regulated and proper accounts 
maintained.  The theoretical consumption of steel  shall  be worked  out  as per  procedure  
prescribed  in  the  contract. In  case  the consumption  is  less  than theoretical  consumption  
including  permissible  variations (+3% for cutting into pieces +/- 2% for variation in weight)  
recovery at  the  rate  so prescribed shall be made. In case of excess consumption no 
adjustment need to be made. 

CEMENT CONCRETE (PLAIN AND REINFORCED) AND MISCELLANCEOUS FIXTURES 
SCOPE. 

The specification cover all the requirements, described hereinafter for general use of plain and 
reinforced cement concrete work in structure and location, cast-in-situ of pre-cast and shall 
include all incidental items of work not shown or specified by reasonably implied or necessary 
for the completion of the work.  

This specification shall also to the extent it has been referred to or applicable with the special 
requirements of structures covered in scope of IS 456-2000 

IS 456 shall form a part of these specification and shall be complied with unless permitted 
otherwise. For any particular aspect not covered by this code appropriate IS Code specification 
and / or replacement by any International Code of practice as may be specified by the Nodal 
Officer shall be followed. All codes and standards shall conform to its latest versions.  

 The maximum slump for the different structural members is given below :  

  
 1. Pourable concrete cast-in-site  -  120 mm 
 2. Footing foundation      50 mm 
 3. Columns, pillars, post etc.     50 mm 
 4. Walls, pilaster, railing etc.     60 mm 
 
The cubes casted at site shall be tested at Port Laboratory or Government approved 
laboratory and test results all conform to IS 456: 2000 (latest edition). if the result is not 
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satisfactory the concrete work will have to be dismantled and redone by the contractor at 
his own cost. 
For casting of c c cubes, the contractor has to arrange his own moulds. 
Test cubes shall be casted, cured and stored as per  relevant IS. 
The cubes casted at site shall be brought to Port Laboratory, Kandla for testing and test 
results shall conform to IS 456 (latest edition). Testing charges of the cubes for 28 days 
test only shall be born by the contractor. If the result is not satisfactory the concrete work 
will have to be dismantled and redone by the contractor at his own cost. 
 
The Engineer-in-charge reserves the right to ask contractor to cast additional c.c. cubes at 
the different stages and works for testing, if required at 3/7 days period.  No separate 
payment shall be made to the contractor on account of the cost of the labour and 
materials required for casting of the cubes required for 3/7 days testing. The testing 
charges for these cubes shall be borne by Department 
 

 Work 
 
a. The work to be performed under the scope of this specification shall broadly include.:- 

Filling of embankment with quarry spall with settlement of ground. Some indications 
of nature and extent of the works have been given on the drawings and those are 
preliminary only. Complete nature and extent of the works will be furnished to the 
Contractor progressively during the execution of the work. Quantities indicated in the 
Schedule of Items are tentative and are subject to change. All items of work shall be 
executed in accordance with the relevant specification annexed thereto and the 
provisions of the contract. 

 
b. The layout and levels of all structures etc. shall be made by the Contractor at his own 

cost from the nearby existing structures/facilities and bench mark reference pillar, as 
directed by the Engineer-in-Charge. He shall give all help with instruments, materials, 
and men to the engineer-in-Charge for checking the detailed layout and correctness of 
the layout and level. The approval of the Engineer-in-Charge shall not be deemed to 
imply any warranty and shall not relieve the contractor of his sole responsibility in 
carrying out the work correctly. 

 
c. All materials to be used in the work shall be subjected to inspection and test. Samples 

of all materials, proposed to be used, in the permanent works shall be submitted to 
the Engineer-in-Charge for approval before those are brought to site. Samples 
required for approval and testing must be supplied allowing sufficient time for testing 
and approval, due allowance being made for the fact that if the first samples are 
rejected further samples shall be required. Delay in the execution of work due to late 
submission of samples will not be acceptable as-a reason for delay in the completion 
of the works. Materials shall be tested before dispatching to the site, where possible. 
Materials shall also be tested on the site and those may be rejected if found not 
suitable or not in accordance with the specifications notwithstanding the results of 
tests at the contractor's work or elsewhere or of test certificates or of any approval 
given earlier. 
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d. The contractor shall be required to execute the work in such a way so as not to cause 
any damage, hindrance or interference with port activities going on in the area or 
nearby. He should not also deposit the materials at such places which may cause 
inconvenience to the public and the work going on in the nearby area. 

 
e. For the purpose of measurements, the method prescribed in the ‘Indian Standard’ 

specifications shall be applicable in addition to those prescribed in Boards Schedule 
of Rates unless stated otherwise stated in contract. In case of any ambiguity the 
decision of the Engineer-in-charge shall be final. 

 
f. The notes and data’s furnished in DEENDAYAL PORT AUTHORITY, Schedule of Rates 

in force will be considered for measurement purpose in the case of lead, weight, 
allowance for voids etc. of the materials. 

 
g. Barricading, including proper lighting arrangement in the night at the required places 

shall have to be provided by the contractor at his own cost, including necessary 
arrangements for proper movement of traffic by carefully maintained approaches and 
road diversions with suitable sign boards for indications of road signs etc. as directed 
by the Engineer-in-Charge. 

 
h.  All the grass, shrubs, plants and foreign matter etc. in the alignment of the site and 

within the site of work shall have to be cleared, if required without any extra cost. 
 

i. The Engineer-in-charge may delete any number of items included in his tender 
(contract) without assigning any reasons and without any financial liability. 

 
j.  All the tools, plants, scaffolding, ladder etc. and other machinery etc. required 

temporary for the purpose of execution of work will have to be arranged by the 
contractor at his own cost, and storing of such tools, plants etc. will have to be made by 
him. 

 
k.  Unless otherwise specifically mentioned the rates quoted for all items includes for all 

lead and lift and no extra claims shall be entertained on this account. 
 

l. The contractor shall have to obtain quarry permits from the office of the Geologist, 
Department of Geology and Mines, Anjar-Kutch before quarrying any secondary 
materials like Quarry spall, crushed metal, sand, earth, murrum, rubble etc. 

 
m.  Nothing extra shall be paid for change of quarry against lead etc. 

 
n.  No claim what so ever extra use of quarry spall/metal due to settlement or slippage 

of original ground etc shall be considered. This aspect may be kept in the mind before 
filling the rates. 
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o. During the execution of works dewatering manually or by pumping is to be done by 
the contractor at his own cost, if found necessary and no claim on this account shall be 
entertained.  

 
p. The contractor shall arrange to supply periodically samples of quarry spall, GSB 

material for FILLING WORK  etc. to the Port Laboratory/Govt. approved lab for testing 
as per relevant I.S. and as per MOST specifications. However all the materials shall be 
arranged by the contractor free of cost for testing, Testing charges will be born by the 
contractor for testing of materials in Govt. approved lab and free of cost at Port 
Laboratory. 

 
q. The contractor shall carry out the work maintaining proper camber, slope and 

gradient as directed by the Engineer-in- charge. 
 

r. If deemed fit by Engineer-in-charge the contractor shall be allowed to use settled 
seawater only for watering of layers of quarry spall, G.S.B if a request in writing is 
made to the Engineer-in-charge. For other items of work, seawater shall not be 
allowed to be used. 

 
s.  As per site condition the approach etc. will be required which the contractor shall 

provide & maintain at his own cost. Contractor shall consider these aspects while 
quoting the rates in tender. Nothing extra will be paid for the same. 

 
Construction of granular sub-base by Providing, laying, Spreading 
and compacting…       
 
GRANULAR SUB-BASE 
 
1. SCOPE : 
 

This work shall consist of supplying, laying and compacting well graded 
materials on prepared sub-grade in accordance with the requirement 
of these specifications as mentioned in the items of Bill of quantities. 
Material shall be laid in one or more layer according to adjacent layers 
in line, grade and cross section shown on the drawing or as directed by 
Engineer In-Charge. Each layer consolidated up to 200 mm compacted 
thicknesses. 

 
2. Materials : 
2.1.   Materials   to   be   used   for   the work shall be granular materials 

having C.B.R. value not less than 30, liquid limit and plasticity Index 
should be less than 25% and 6% respectively. Materials shall be free 
from organic or other deleterious construction and confirm to grading 
given below: 

 
Grading for Course Graded (Granular sub-base Materials) 
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I. S. Sieve  Present by weight passing the I.S. Sieve Grading - 
I 

75.00mm       ---- 
53.00mm      100% 
26.50mm     55-75% 
9.50mm       ---- 
4.75mm     10-30% 
2.36mm        --- 
0.425mm        --- 
0.075mm     < 5% 
(Minimum CBR Value)      30% 

 
Note: 

The material passing 425 micron (0.425mm) sieve shall be tested 
according to IS 2720 (Part - V) shall have liquid limit and P.I. Value 
not more that 25% and 6% respectively. 

 
Also refer method Grading III as per MORTH 5th edition Section No-
400, Clause No-401, Table No-400.1) 

 
2.2 PHYSICAL REQUIRMENTS 
 

The fraction of material passing 22.4mm sieve shall give CBR Value as 
specified when tested in accordance with IS 2720 (Part - XVI) after 
preparing the samples at maximum dry density and optimum moisture 
content responding to Is 2720 (part - VII) and soaking the same in 
water for 4 days. 

 
3. CONSTRUCTION OPERATION : 

 
3.1 Immediately prior to the laying of sub-base, the sub-grade already 

finished to IRC specification for roads and Bridges works IV Revision as 
applicable shall be prepared by removing all vegetation and other 
extraneous matter, lightly sprinkled with water if necessary and rolled 
with one pass of 80-100 KN smooth wheeled roller. 

 
 3.2 SPREADING, COMPACTING, AND WATERING: 
 

The sub base materials of grading specified in the item shall be spread 
on a prepared sub-grade from the stack along the side of 
embankment. In no case shall be the materials be dumped in heaps 
directly on the surface prepared to receive the materials nor shall 
handing over un-compacted or partially compacted sub-grade be 
permitted. 
If the sub base material specified in clause 2.1 above is not meeting 
the requirement the contractor shall make arrangement for mixing 
mechanically by the mix in place method. 
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The thickness of loose layers shall be so regulated that the maximum 
thickness of the layer after consolidation does not exceed 200mm. 
 
Moisture content of the loose material shall be checked accordance 
with IS 2720(Part-II) and suitable adjusted by sprinkling additional 
water by trailer mounted water tank or other approved means so that 
at the time of compaction it is from 1 % above 2% below the optimum 
moisture content corresponding to IS 2720 (Part - VIII) while adding 
water, due allowance shall be made for evaporation losses after water 
has been added, the material shall be processed by mechanical or 
other approved means if so directed by the Engineer-in-charge until 
the layer is uniformly wet. 
 
Immediately thereafter, rolling shall be started with Vibratory roller of 
80-100 KN. Static Weight. The rolling shall be commenced at the edge 
and progress towards the centred longitudinally, except that on super 
- elevated portions it shall progress from the lower to the upper edge 
parallel to the centred line of pavement or on shoulders. During 
rolling, the grade and camber shall be checked and any high spots or 
depressions, which become apparent, corrected by removing or adding 
fresh materials. The speed of roller shall not exceed 5 Km. Per hour. 
The rolling shall be continued till the density achieved is at least 98 % 
of the maximum dry density for the materials determined as per IS 
2720 (Part -VIII). The surface of any layer of materials on compaction 
shall be well closed; free from movement under compaction shall be 
closed free from movement under compaction equipment and from 
compaction planes, ridges, cracks, or loose materials. All loose 
segregated or other defective area shall be made from good to the full 
thickness or layer and re-completed. 

 
4. MEASUREMENT FOR PAYMENT: 
 

Granular sub-base shall be measured as finished work in position of cubic 
meter. For ascertaining the compacted thickness, the required initial 
working levels shall be taken at interval of every 10 meters before 
spreading of Granular materials and final levels shall be taken after 
compaction and compaction of laid surface in accordance to the initial 
working levels. The average thickness of any area shall be the 
arithmetical mean of the different of levels before and after construction. 
Provided that the thickness of the finished work shall be limited to the 
specified thickness of the said course, the quantity shall be worked out by 
the average and area method. 

 
The initial and final levels shall be taken separately in presence of 
authorized representative of the contractor. 
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Construction of embankment by quarry spall Providing, laying, 
Spreading and compacting…       
 
Quarry Spall 
 
1. SCOPE : 
 

This work shall consist of supplying, laying and compacting Quarry 
spall for embankment in accordance with the requirement of these 
specifications as mentioned in the items of Bill of quantities. Material 
shall be laid in one or more layer according to adjacent layers in line, 
grade and cross section shown on the drawing or as directed by 
Engineer In-Charge. First layer consider 400 mm thick compacted and 
then after each layer consolidated up to 200 mm compacted 
thicknesses. 

 
2. Materials : 
       
       Materials   to   be   used   for   the work shall be quarry spall materials 

having C.B.R. value not less than 20 , liquid limit and plasticity Index 
should be less than 25% and 6% respectively. Materials shall be free 
from organic or other deleterious construction. 

 
3. CONSTRUCTION OPERATION : 

 
 Immediately prior to the laying of quarry spall for embankment shall 

be prepared by removing all vegetation and other extraneous matter, 
lightly sprinkled with water if necessary and rolled with one pass of 80-
100 KN smooth wheeled roller. 

 
  SPREADING, COMPACTING, AND WATERING: 
 

The quarry spall shall be spread on a prepared embankment from the 
stack along the side. In no case shall be the materials be dumped in 
heaps directly on the surface embankment.. 
 
The thickness of loose layers shall be so regulated that the maximum 
thickness of first layer after consolidation does not exceed 
400mm.then after each compacted layer shall not exceed 200 mm. 
 
Moisture content of the loose material shall be checked accordance 
with IS 2720(Part-II) and suitable adjusted by sprinkling additional 
water by trailer mounted water tank or other approved means so that 
at the time of compaction it is from 1 % above 2% below the optimum 
moisture content corresponding to IS 2720 (Part - VIII) while adding 
water, due allowance shall be made for evaporation losses after water 
has been added, the material shall be processed by mechanical or 
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other approved means if so directed by the Engineer-in-charge until 
the layer is uniformly wet. 
 
Immediately thereafter, rolling shall be started with Vibratory roller of 
80-100 KN. Static Weight. The rolling shall be commenced at the edge 
and progress towards the centred longitudinally, except that on super 
- elevated portions it shall progress from the lower to the upper edge 
parallel to the centred line of pavement or on shoulders. During 
rolling, the grade and camber shall be checked and any high spots or 
depressions, which become apparent, corrected by removing or adding 
fresh materials. The speed of roller shall not exceed 5 Km. Per hour. 
The rolling shall be continued till the density achieved is at least 98 % 
of the maximum dry density for the materials determined as per IS 
2720 (Part -VIII). The surface of any layer of materials on compaction 
shall be well closed; free from movement under compaction shall be 
closed free from movement under compaction equipment and from 
compaction planes, ridges, cracks, or loose materials. All loose 
segregated or other defective area shall be made from good to the full 
thickness or layer and re-completed. 

 
4. MEASUREMENT FOR PAYMENT: 
 

Quarry spall shall be measured as finished work in position of cubic 
meter. For ascertaining the compacted thickness, the required initial 
working levels shall be taken at interval of every 10 meters before 
spreading of quarry spall and final levels shall be taken after compaction 
and compaction of laid surface in accordance to the initial working levels. 
The average thickness of any area shall be the arithmetical mean of the 
different of levels before and after construction. Provided that the 
thickness of the finished work shall be limited to the specified thickness of 
the said course, the quantity shall be worked out by the average and area 
method. 

 
The initial and final levels for embankment shall be taken separately in 
presence of authorized representative of the contractor. 

 
Supplying and laying of Biaxial Geo-grid…       

 
Supplying and laying of Biaxial Geo-grid, made from virgin high density 
polypropylene, having aperture size of 65mmx 65mm and ultimate tensile 
strength of 30 kN/m with minimum junction efficiency of 95% & minimum 
radial stiffness of 350 kN/m (@0.5% strain. Only plan area to be 
measured and no extra payment to be given for overlaps. 

 

55. The contractor shall submit all bills on the printed form to be had on application at the 
office of the engineer-in-charge and the charges in the bills shall always be entered at 
the rates specified in the tender or in the case of any extra work ordered in purpose of 
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these conditions and not mentioned or provided for in the tender at the rate hereinafter 
provided for such work. 

 
56. The bidder has to execute Integrity pact agreement with Deendayal Port 

Authority (As per Appendix enclosed). Shri S.K. Sarkar, IAS (Retd.) has 
been nominated as Independent External Monitor for Integrity Pact. Whose 
address is as under 

 :  
1 Shri S.K. Sarkar, IAS (Retd.) 2.  Shri Saurabh Chaudry, , IAS (Retd.) 

 B-104, Nayantara Aptt., A-9, Sector – 30 
 Plot 8 B, Sec-07, Dwarka, Noida (U.P.) – 201301 
 New Delhi – 110 075. Mobile No.9871322133 
 Mobile No.98111 49324 Email : saurabh7678@yahoo.co.in  

Email : sksarkar1979@gmail.com 
  

 
57. Scanned copy of pre-contract Integrity Agreement (as per Appendix enclosed) is to be 

uploaded along with the bid. Original hard copy of Pre Contract Integrity Pact Agreement 
shall be submitted by post or hand immediately after closing date of online E-tender 
failing which tender shall be considered irrelevant. 
 

58. Deviation in quantities 
Normally deviation means deviation in quantities of agreement items, i.e.  where there is 
increase or decrease in the quantities of  items  of  work  specified  in  the agreement. 

Rates for such deviated items  shall  be calculated strictly  as per the provision   of 
agreement clauses. 

59. Deriving  the  Market  rates  :   
 

As  per  provisions  of   variation  clauses sometimes rates are to be determined based 
on market rates in certain conditions. In such cases the contractor within 14 days of 
receipt of order for execution of deviated quantities, extra or substituted items beyond 
permissible limits and before the commencement of such work  shall give notice, for 
revision of rates, supported by proper analysis, for such quantities. Engineer-in-Charge 
shall consider the analysis submitted by contractor and determine the rates on basis of 
market rates. 

Further in case market rates are less than the agreement rates then in such a case 
Engineer-in-Charge  should  give  notice  to   the  contractor  within  one  month   of 
occurrence  of  the excess  and  should  decide  the rates  based  on  market  rates 
considering the reply of contractor. 

The analysis  of rates on  market rates should  be on  similar  lines  as adopted in  the 
justification  of  tender except that market rates  of  material/labour,  hire  charges of 
plant and machinery intended to  be used prevailing at the time of  such order or 
occurrence shall be adopted. Over and above the market rates so arrived 10%  would be 
added for overheads and profit of the contractor. 

60. The contractor shall arrange to supply samples of coarse aggregate and fine aggregate 
etc. to the Port Laboratory for mix design for concreting works. Mixing of cement 
concrete works shall be on weigh batching basis as per approved design. For better 
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Mixing of cement concrete works shall be on weigh batching basis as per approved 
design. The minimum cement content shall be 370 kg/m3 for M-30 grade of 
controlled cement concrete. & 400 Kg/m3 for M-40 grade of Controlled Cement 
Concrete. 
 
The testing charges of concrete mix design will be borne by department. 

 

  The cubes casted at site shall be brought to Port Laboratory, Kandla for testing and test 
results shall conform to IS 456 (latest edition). Testing charges of the cubes for 28 days 
test only shall be born by the contractor. If the result is not satisfactory the concrete work 
will have to be dismantled and redone by the contractor at his own cost. 

 

61. The Engineer-in-charge reserve the right to ask contractor to cast additional c.c. cubes 
at the different stages and works for testing, if required at 3/7 days period.  No separate 
payment shall be made to the contractor on account of the cost of the labour and 
materials required for casting of the cubes required for 3/7 days testing. The testing 
charges for these cubes shall be borne by Department. 

 
62. The steel plates or water-proof marine ply wood form work shall be used for the R.C.C. / 

C.C. works. 
 

63. Though the drawings to be supplied will be exhaustive the decision of the Engineer-in-
charge regarding any change in the drawings shall be final and binding to contractor and 
no dispute / claim regarding extra payment shall be allowed on account of such 
changes. 

 
64. The contractor has to provide sufficient barricades with proper illumination in night and 

reflective sign boards  to site of work so that traffic plying nearby should not damage the 
recently concreted work. In case of any damage on account of above, the entire 
responsibility will remain with contractor and nothing extra will be paid on this account.  

 
65. The tenderer shall examine carefully the condition of contract, specifications and 

drawings etc. before submitting the tender.  He shall also visit and inspect site of work 
and acquaint himself with all local condition in the cargo jetty of port, availability of 
construction materials and labourers nature of soil and working condition at and around 
the site before submitting the tender. No dispute/claims what-so-ever shall be 
entertained for the work of any nature arising out of local conditions. 

 
66. The contractor shall have to carry out the work maintaining proper camber and gradient 

to the paving as directed by the Engineer-in-charge. 
 

67. The stone metal 12 to 20 mm, 25 to 40mm, crush metal and sand shall be from 
approved quarries. 

 
68. All batching material such as coarse aggregates, sand etc. shall be weighed in 

mechanical portable weigh batches conforming to I.S.2722 as per approved mix design. 
 
69. The strength of concrete shall be determined by compressive strength test. For this 

purpose during the progress of the work cube samples shall be cast for testing at 7 days 
and 28 days as per the IS 456. 

 
70. Proper arrangement shall be made for the protection of fresh concrete work. 
 



93 
 

71. On completion of CC works, no persons shall be allowed to move on green concrete 
surface. As such contractor shall have to make a special arrangement for finishing the 
concrete in such a way so as not to disturb the green concrete. 

 
72. Test cubes shall be cured and stored as provided in IS 516. The contractor shall sent at 

his own cost, all the test cubes in the Port laboratory for testing. The cost of sampling, 
material, test cubes and testing shall be borne by the contractor for 28 days cube. 

 
73. The forms shall be jointed neatly and shall be set with exactness to the required grade 

and alignment. 
 
74. The contractor shall have to arrange the entry permit for himself and his staff, labours 

etc. from CISF, Deendayal Port Authority if the work is to be carried out inside cargo jetty 
area, at his own cost as per the rules and regulation in force at that time. 

 
75. The form work shall be made up from  water proof plywood of good quality.  The rate 

shall include the cost of materials and labour for the operations involved such as 
(i) Splayed edges, notching allowances for over laps and passing at angles, 

battens, centering, shuttering, strutting, propping, bolting, nailing, wedging, 
easing, striking and stripping of the same. 

(ii) Filleting to form stop-chamfered edges or splayed external angles not exceeding 
20 mm. width. 

(iii) Dressing with oil to prevent adhersion of concrete with shuttering. 
(iv) Raking or circular cutting. 
 

76. All the form work shall be inspected by the Engineer-in-charge and their suitability 
ascertained the form shall be thoroughly scraped, cleaned before reusing the same. 

 
77. If available, electric supply will be given by D.P.A., otherwise contractor has to make his 

own arrangement for electric supply. The charges for electric supply consumption will be 
borne by contractor as per prevailing rates of DPA.  

 
78. The contractor shall have to make his own arrangement for water required for the work. 

 
79. Individual quantity for any tender items of work may vary to any extent as required by 

D.P.T. for which the contractor shall not submit any dispute/claim what-so-ever, so long 
as the total amount of such variation does not exceed plus or minus 30 % of the Total 
contract value awarded. 

 
80. Density test of compacted layer shall be carried out as per MOST specifications or as 

directed by Engineer-in-Charge. The cost on the arrangement for the test at site of work 
shall be borne by the contractor. All the testing charges for test shall be borne by the 
department. 
 

81. The work shall be done strictly in accordance with the specifications laid down in/ as per 
IS and IRC in addition to specifications given in Schedule “B” approved plans and orders 
issued from time to time by the Engineer-in-charge. 
 

82. The contractor shall carry out the work maintaining proper camber, slope and gradient to 
the road or parking area/berm as directed by the Engineer-in- charge. 
 

83. Contractor has to arrange their own Vibrator/ Power Road Roller of required capacity 
and other mechanical appliances in good conditions which are required for proper 
execution of work. 
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84. The contractor shall have to collect and stack the required materials from the approved 

quarry. These materials shall be free from foreign materials and should be got approved 
from the Engineer-in-charge before putting them into use. These materials shall be of 
required size and are to be duly screened. Unwanted or rejected materials shall not be 
stacked at the site of work and shall be removed by the contractor at his own cost. 

 
85. Contractor has to give samples of quarry materials and same shall be got approved 

before starting of work. 
 
86. As per site condition, the approach etc. will be required which the contractor shall 

provide at his own cost. Contractor shall consider these aspects while quoting the rates 
in tender. Nothing extra will be paid for the same. 

 
87. Stone metal shall be hard, durable and free from excess flat elongated soft and dis-

integrated particles, dirt and other objectionable materials. 
 
88. The stone chips brought from approved quarry shall be from the quarried boulders. It 

shall be suitable for use with bitumen according to standard specifications and shall be 
cleaned and free any weathering action on all sides, the metal chips shall be properly 
graded by screening and reserving over size and under size. 

 
89. The surface depressions, road cuts, potholes on which asphalt work is to be carried out, 

shall be thoroughly cleaned of all the dirt/dust, loose materials etc. to the satisfaction of 
the Engineer - in -charge. 

 
90. All the arrangements regarding continuous display of reading/measurement of 

temperature of bitumen, aggregates and job mix etc. at drum mix plant as well as at site 
of work, are required to be made by the Contractor at his own cost 

 
91. The contractor has to provide sufficient barricades to the site of work in such a way that 

the traffic plying nearby the barricaded area should not damage the recently completed 
asphalt surface and plying of such vehicles during construction/repairs should be 
prevented strictly. If any damage is caused due to improper barricading and negligence 
of contractor to the recently completed surface, the contractor has to repair such 
damage at his own cost. Nothing extra will be paid for this. 

 
92. All the rules and regulations in force for entry inside the port premises shall be observed 

and following by the contractor and by his employee staff etc 
. 
93. The contractor has to ensure that the distance between drum mix plant site and the 

paver finisher site will not be more than 40 Kms. Accordingly, the contractor has to install 
the drum mix plant at site before starting of asphalt work. 

 
94. The contractor has to arrange all the testing equipment at drum mix plant site as well as 

paver finisher site as per the instructions of the Engineer-in-charge. 
 
95. If during progress of work movement of traffic is allowed on completed surface, the 

contractor will have to repair the said damage caused to road surface at his own cost for 
which no claim shall be entertained. 

 
96. Wherever excavated / surplus stuff is to be deposed off, ground should be properly 

dressed as directed by Engineer-in-charge at no extra cost. 
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97. The contractor shall notify in writing to the Engineer an address at Gandhidham complex 
for serving to the contractor any communication or any notice to be given to him under 
the contract and any such notice/communication to the contractor shall be deemed to be 
duly served if sent by registered post to, or left at such address or if delivered to the 
agent or representative of the contractor, or left at, the principal place of business or if 
contractor be a company, the registered office of the contractor or at the contractor’s last 
known address. 
 

98. The contractor shall have to do the chipping, chasing, hacking, cleaning etc. to provide 
proper bond between new work and old work, as directed and to the entire satisfaction of 
Engineer-in-charge without claiming any extra payment in this regard, the contractor 
shall consider this aspect while quoting the rates. No claims/disputes will be entertained 
thereafter on this account. 

 
99. The rubbish (obtained from demolition/dismantling/cleaning of road surface) will have to 

be disposed off by the contractor as directed. 
 
100. The contractor shall produce the sample of all the materials and shall get it approved 

from Engineer-in-charge before staking at his site of work. 
 
101. Payment/measurement of all items actually incorporated in the work, as per requirement 

shall be made. Nothing will be paid for extra/more quantity of work done by the 
contractor for the purpose of his working facility etc. 

 
102. The contractor has to clear the civil material along the roads i.e. mud, sand, soil, murrum 

/ earth, metal, boulders etc. including their berms which are to be removed and disposed 
off as directed without any extra cost. 

 
103. The contractor should ensure that the surface of road is properly cleaned and prepared 

in a sufficient length/lead so that the loaded dumpers are not kept waiting / standing at 
site unnecessarily. 

 
104. Density Test of compacted layers shall be carried out as per M.O.S.T.  Specifications or 

as directed by Engineer in charge. The cost on the arrangement for the test at site of 
work shall be borne by the contractor. All testing charges for test will be borne by the 
department. 

 
105. The contractor shall have to obtain quarry permits from the office of the Geologist, 

Department of Geology and Mines, Bhuj-Kutch before quarrying any secondary 
materials like sand, earth, murrum, rubble etc. 
 

106. All the royalties of materials, quarry fees, octroi, wharfage charges, any taxes etc. are 
payable by the contractor directly to the authority concerned and the rates quoted shall 
be deemed to be inclusive of all such charges. 
 

107. On completion of work, letter intimating the quantities of quarried materials consumed by 
the contractor concerned in the work as per the quantities of final bill shall be furnished 
to the Geologist, Department of Geology & Mines, GOG, Bhuj, with specific intimation to 
furnish the details of outstanding dues against the concerned contractor on account of 
royalty. Contractor has to obtain the "No due Certificate" for the quantity of quarried 
material used in work., failing which action for release of balance security deposit in 
accordance with the Tender conditions will  not be initiated 
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108. Tenders with any condition, including conditional rebates, shall be  rejected. However, 
tenders with unconditional rebate will be acceptable. 
 

109. Making bench mark pillars and reference line pillars, etc., and maintaining them upto 
the completion of the work shall be the  responsibility of the Contractor. No extra 
payment shall be made  for these. The drawings enclosed with the tender 
documents to  provide some idea of the  job are preliminary for tender purpose  only 
and are by no means complete and final, and do not show the full range of the work 
under the scope of the contract. Work shall be carried out only on the basis of drawings 
marked  “Released for Construction” with addition, alteration,  modifications, 
made to aforesaid drawings from time to time and  also according to other drawings that 
would be supplied to the  Contractor from time to time. 
 

110. Before commencement of work the Engineer and the Contractor  shall jointly survey 
and record all ground levels on the site. The Contractor shall supply all necessary 
equipment and attendance  for carrying out such surveys. The contractor shall prepare 
record  drawings showing the agreed levels which shall be signed by the  Engineer and 
the Contractor. 

 
111. The services of fire watch for carrying out any hot works, as required by the Port 

authority, shall be made free of cost by the  department.  However, all the necessary 
arrangements like obtaining a fire watch permit from the concerned authority, 
transportation of man and materials, if any, for fire prevention etc. shall have to be done 
by the contractor at his own cost. No claim what-so-ever on account of delay in 
arrangements or arrival of fire watch services shall be entertained.  

    
112. The contractor shall have to make his own arrangement for the  power/ vibratory road 

roller and other appliances which are required in proper execution of the work. 
 
113. Supply of water 
 [i] The contractor shall have to make his own arrangements for the water required for 

execution of work and for labours etc. 
[ii] Water used for mixing and curing shall be clean and free from injurious amounts of 
oil, acids, alkalis, salts, sugar, organic materials or other substances that may be 
deleterious to concrete or steel. 

 
[iii] Unfiltered potable water is generally considered suitable for mixing and curing. 
Mixing and curing with sea water shall not be permitted in any case. 

 
[iv] Periodically samples of water shall be tested as per IS-3025 and as a guide, the 
following concentrations represent the maximum permissible values: 

 
[a] To neutralize 200 ml sample of water using Phenolphthalein as an indicator, it should 
not require more than 2 ml of 0.1 normal NaOH. 

 
[b] To neutralize 200 ml sample of water using Methyl Orange as an indicator, it should 
not require more than 10 ml. of 0.1 normal HCL. 

[c] The permissible limits for solids shall be as follows: 
    Permissible limits [max.] 
  Organic     200 mg/lit 
  Inorganic    3000 mg/lit 
  Sulphates [So]   500 mg/lit 
  Chlorides [CI]   500 mg/lit 
  Suspended matter   2000 mg/lit 
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  [d] The PH value shall not be less than 6”. 
 
 
114. During the execution of works dewatering manually or by  pumping is to be done by the 

contractor at his own cost, if found necessary and no claim on this account shall be 
entertained. 

 
115. The contractor shall arrange to supply periodically samples of course aggregates, fine 

aggregate, water etc. to the Port Laboratory for testing as per relevant I.S. and as per 
MOST specifications. However all the materials shall be arranged by the contractor free 
of cost for testing However, no testing charges will be recovered from the contractor for 
testing of materials in Port Laboratory. 
 

116. Payment of Structural steel shall be made on actual weighment basis and theoretical 
calculation of sections whichever is less. 
 

117. In the case of discrepancy between the schedule of quantities, the specification and / or 
the drawings, the following order of preference shall be observed:- 
i) Description of schedule of quantities. 
ii) Particular specification and special condition, if any. 
iii) Drawings. 
iv) C.P.W.D. specifications. 
v) Indian standard specifications of B.I.S. 
 

118. While evaluating the tender, due regard will be paid to national defence. 
 

119. All materials like cement, steel & biaxial Geo-grid etc so produced by the contractor shall 
be tested for quality, as per relevant Indian Standards and frequencies of testing shall 
also be as per relevant Indian Standards.  
 

120. Special Conditions for Environmental Protection 
i. The contractor(s) shall strictly follow up the environmental rules as per the 

Environmental (Protection) Act 1986 while execution of the work and as directed 
by Engineer-In-Charge. 

ii. All construction materials i.e. Cement, Aggregates, sand & fill materials which are 
to be used in construction work shall be covered with Tarpaulin or other fabric 
materials as directed by Engineer-in-charge. 

iii. The Contractor(s) should stacked and disposed the waster materials in such a 
manner which are not destroy the environment. 

iv. The contractor(s) shall sprinkles the water to minimize the dust emission. 
v. Machine mixers, vibrators, way batches plant, diesel generator sets and other 

vehicles engines shall not be left running when not in use. 
vi. Emission of NO 2 and SO 2 shall be maintained within the work site area as per 

the International Regulations. 
vii. To prevent and minimize vibration and noise levels from machineries / vehicles 

during construction activities the contractor(s) shall take the remedial action to 
minimize noise pollution. 

viii. Provide adequate silencers attached with all vehicles and machines. 
ix. Install suitable mufflers on engine exhaust and compressor component. 
x. The diesel generators set shall be used of noise less. 
xi. To contractor(s) shall stacked / stored the construction materials at adequate 

distance from coastal area. 
xii. The contractor(s) shall provide the barrier to prevent the construction materials 

from mixing up with surface / ground water. 
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xiii. The contractor(s) should discharge Waste generated during construction work as 
per CPCB / GPCB regulations. 

 
 

121. EXTRA SUBSTITUTED AND DEVIATED ITEMS OF WORK. 
 

Any changes in the contract are broadly classified as deviations. 
While No changes should be done with an intention to cause any 
undue benefit to the contractor but in the interest of the work for 
valid reasons or when situation so demands quantities of 
agreement items can be increased or decreased, extra items can 
be executed , agreement items can be substituted materials/ T & P 
which was not stipulated can be issued and period of completion 
can be extended for which necessary provisions and unambiguous 
procedure should be incorporated in the contract to regulate rates/ 
payments for such deviations. 

 

122. During execution of work, if any hindrance underneath/at ground level observed / 
encountered is to be removed manually or mechanically. So bidder has to visit the 
proposed site and acquaint himself completely and also bidder has to consider the same 
before submitting the offer.  
 

123. No any deductions shall be made from the quantity worked out after fully compaction for 
Quarry spall and GSB toward the voids. 
 

124. DPT may appoint Third Party Inspection Agency. Contractor has to obey the instructions 
given by TPI during execution of the work including necessary testing / inspection etc.  
This work may also be inspect by any Government / Vigilance Department and they may 
order for certain testing / inspection of executed work etc.  Contractor has to assist to 
them and also bear the expenses for such testing and results. The test 
results/observations are binding on the contractor. Such incidental costs are included in 
the quoted bid. 
 

125. On award of the contract, the contractor to whom the contract has been awarded has to 
provide at least 10 (Ten) bonded copies of Agreement including the Technical bid, Price 
bid and the correspondence exchange between the parties till the award of the work. 
One full set including indexing, insertion of page nos. certification with index will be 
provided by the Department. The cost of above ten sets is to be borne by the contractor. 
 

126. The area under development /execution is operational area and with very high traffic 
volume. So unnecessary hard core barricading all around the area considered will be 
done prior to stating any activity on site. Complete site area is barricaded by way of  
necessary iron barriers, display sign boards, red lights to restrict entry on night and 
strong barriers are provided to reduce chance of any accident. 
 

127. 100 saplings (minimum 6 ft. height) other than Tender item have to be provided and 
planted by contractor. The plantation have to be made within 4 to 6 months from the 
date of award of work and has to be maintained till the completion period of Contract. 
After completion period of Contract, Contractor has to handed over the plantation to 
DPT. The cost of plantations and its maintenance has to be borne by the Contractor as a 
part of their social responsibility.  No extra payment shall be made to the Contractor for 
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above. In the event of failure by Contractor to execute the above work, it shall be done 
departmentally at the cost and risk of Contractor. 
 

128. The work for Tender of Embankment work is to be carried out as per latest edition of 
MORTH specification, IRC specification and BIS 
 

129. The Contractor shall be registered under The Building and Other Constructions Workers 
(Regulation of Employment and Conditions of Service) Act, 1996. 
 

130. The Documentary evidence (copy of paid Challan in Govt. Treasury) of Welfare Cess @ 
1% of work done or as amended By Statutory Authority from time to time, paid on final 
bill shall be submitted before releasing the Performance Guarantee. 
 

131. The payment from 2nd bill to the pre final bill, shall be released, subject to the condition 
that the documentary evidence (copy of paid Challan in Govt. Treasury) of the Welfare 
Cess @ 1% of work done or as amended by Statutory Authority from time to time, paid 
to concerned authority is submitted for the previous bill. 
 

132. The slip foam paver should be with automatic dowel inserter, automatic texturing and 
curing facility with minimum capacity of 5 Mtr. width. 
 

133. The contractor has to provide sufficient barricades to the site of work in such a way that 
the traffic plying nearby the barricaded area should not damage the recently completed 
asphalt surface and plying of such vehicles during construction/repairs should be 
prevented strictly. If any damage is caused due to improper barricading and negligence 
of contractor to the recently completed surface, the contractor has to repair such 
damage at his own cost. Nothing extra will be paid for this. 
 

134. If contractor is executed as sub-contractor, it is mandatory to upload the sub-contract 
permission letter obtained from the Govt./ Public Sector officer in case work belongs to 
Govt./ Public Sector or from owner of the project in case of work belongs to private 
organization. Also the completion certificate / form 3A authenticated by concern Govt. / 
Public Sector officers or owner of the project shall be uploaded along with  TDS 
certificate deducted from that particular work issued by the competent authority shall be 
submitted along with bid submission. 
 

135. The contractor shall carry out work as per specifications and time line failing which 
notice will be issued and after three notices, if performance not found satisfactory, the 
contractor will be debarred for participating in new tenders of Civil Engineering 
department for period of two years. 
 

136. The rates quoted by Contractor shall be realistic. During the evaluation of tender, if rates 
quoted by the Contractor are found un-realistic, the tender shall be considered non-
responsive & Engineer in-charge reserves right to cancel no any correspondence shall 
be entertained in this regard. 
 

137. Contractor has to arrange for round the clock the vehicles i.e car for the port officials to 
reach the place of duty till completion of work. 

 
 

Contractor                                                        Superintending Engineer (H) 
                                                                                     Deendayal Port Authority 
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ANNEXURE – D 
 

 
ADDITIONAL CONDITIONS APPLICABLE IN CASE OF ROAD WORK 

 
 

Additional Conditions applicable in case of Road Work 
 

(a) CONSTRUCTION EQUIPMENT 
 

(i) The methodology and equipment to be used on the project shall be furnished by 
the contractor to the Engineer-in-charge will in advance for commencement and 
approval of the Engineer-in-charge obtained prior to its adoption and use. 

 
(ii) The contractor shall give a trial run of the equipment for establishing its capacity 

to achieve and laid down specifications and tolerance to the satisfaction of 
Engineer-in-charge before commencement of work, if so desired by Engineer-in-
charge. 

 
(iii) All equipment provided shall be of proven efficiency and shall be operated and 

maintained at all times in a manner acceptable to the Engineer-in-charge. 
 

(iv) No equipment or personnel will be removed from the site without permission of 
the Engineer-in-charge. 

 
 

(b) WORK PROGRAMS AND METHODOLOGY OF CONSTRUCTION 
The contractor shall furnish his programme of construction for execution of the work 
within the stipulated time scheduled together with methodology of construction of each 
work and obtain the approval of the Engineer-in-charge prior to actual commencement of 
work. 

 
(c) REVISED PROGRAMME OF WORK IN CASE OF SLIPPAGE 

In case of slipping and from the approval of work programme at any stage, the 
contractor shall furnish revised programme to make or the slipping within the stipulated 
time schedule and obtain the approval of the Engineer-in-charge to the revised 
programme. This is suggested of special condition for bituminous surface work with hot 
mix plant and paver finisher (Govt. Circular No.SSR:1087:205-21-C dtd.29.10.87 and 
dtd.27.09.89), 

 
(d) ACTION IN CASE OF DISPROPORTIONATE PROGRESS 

In case of extremely poor progress of the work or any item at any stage of work, which in 
the opinion of Engineer-in-charge cannot be made good by the contractor considering 
his available resources, the Engineer-in-charge will get it accelerated to make up the lost 
time through any other agency and recover the additional cost incurred, if any, in getting 
the work done from the contractor after informing him in writing about the action 
envisaged by him. 

 
(e) PUBLIC UTILITIES 

Action in respect of public utilities will be taken by the contractor as envisaged in Clause 
110 of Ministry’s specification for Road and Bridge Work (latest edition). 

 
(f) ARRANGEMENT FOR TRAFFIC DURING CONSTRUCTION 
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Action for arrangement for traffic construction will be taken by the contractor as 
envisaged in the contract documents and spelt out in Clause 112 of Ministry’s 
specifications for Road and Bridge Works (Latest edition). 

 
(g) QUALITY CONTROL 

The largest of achieving quality of work will be on the contractor who will take actions as 
stipulated in Section 900 of Ministry’s Specifications for Road and Bridge Works (4th 
Revision). 

 
(h) MINISTRY’S SPECIFICATIONS FOR ROAD AND BRIDGE WORK 

The Ministry’s Specifications for Road and Bridge Work (latest edition) will form part of 
the contract documents and the contractor should be legally bound to the various 
stipulations made therein unless and otherwise especially relaxed or waived wholly or 
partly through a special clause in the contract document) 

 
(i) DOCUMENTATION 

The contractor will prepare drawing(s) of the work as constructed and will supply original 
with three copies to the Engineer-in-charge who will verify and certify these drawings. 
Final as constructed drawings shall then be prepared by the contractor and supplied in 
triplicate to the Engineer-in-charge for record and reference purpose. 

 
 
(j) COMPACTION BY VIBRATORY ROLLER ONLY 

For compaction of asphalt pavement layers use of vibratory roller is compulsory. As such 
the intending bidders will have to satisfy the Engineer-in-charge that facility of Vibratory 
rollers is available with them. Only thereafter tender papers/ documents will be issued to 
the intending bidders possessing the facility of vibratory rollers and also details of 
vibratory roller and other equipment machinery available with the tender 
papers/documents. 
 

 
(k) EQUIPMENTS FOR ROAD WORK 

The work shall be executed with the equipment as per M.O.S.T. Specification (Latest 
edition).  Where in details of the types of equipments are given for various specifications. 
Only these bidders who supply necessary proof/documents for possession of the 
required type of equipment in their bids shall be considered as responsible for further 
evaluation and award of work.  
 

(m) Important Notice to Bidders :- 
The applicant should own or should have assured ownership to the following key items 
of equipment in full working condition and must demonstrate that based on known 
commitment they will be available for use in the proposed project.  Even if applicant has 
been qualified in past for works involving use of machinery listed below or already 
executing works of similar nature involving use of machinery listed below as pre-qualified 
contractor, the details are required to be furnished. Department reserves the right to 
reject offer if agency fails to establish its commitment that the machinery shown in the 
list will be available for use in the proposed project. 
 

(n)List of Machinery :- 
 
1. Drum type Hot Mix Plant with Electronic Controls (Minimum 60-90 TPH Capacity)  
2. Hydraulically operated Paver Finisher with sensor. 
3. Bitumen Mechanical Sprayer. 
4. Vibratory Roller (Steel Wheeled Tandem) 
5. All other plants, machineries and equipments mentioned in Tender. 



102 
 

 
The use of Drum Mix Plant for mixing bitumen and aggregates and use of sensor 

paver for laying the mix are compulsory for this work. Only contractor possessing facility 
of Drum Mix Plant and sensor paver shall be eligible to bid for this work. 
 
 The work shall be executed with equipment as per MOST Specifications (Fifth 
Revision) where in details of the types of equipments are given in various specifications. 
And in accordance with instructions contained in Ministry Circular No. RW/NH/33065/92-
DO-55 dated 6.8.90 in respect of paver finisher for bituminous work. 
 

 
 
 
 

Contractor     Superintending Engineer (H) 
                                                       Deendayal Port Authority 
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SECTION 6 
 
 

DRAWING 
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SECTION 7 
 
 

BILL OF QUANTITIES 
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SECTION 8 

 
 

FORMS OF SECURITIES AND OTHER FORMATS 
 

FORMS OF SECURITIES AND OTHER FORMATS 
 
 
Acceptable forms of securities are annexed. Bidders should not complete the performance and 

advance payment security forms at this time. Only the successful bidder will be required to 

provide performance and advance payment securities in accordance with one of the forms, or in 

a similar form acceptable to the employer. 
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Specimen EMD (Bank Guarantee Format) 

 
[The Bank shall fill in this Bank Guarantee Form in association with the instructions indicated. 
To be executed on Rs. 100/- non Judicial Stamp Paper] 
________________________ 
(Bank’s name and address of Issuing Branch or Office) 
{  
Beneficiary: ________________ (Name and Address of Employer/Board) 
 
Date: __________  
 
Tender Guarantee No.: ___________ 
We have been informed that [name of the Tenderer] (hereinafter called “the Tenderer”) has 
submitted to you its Tender dated (hereinafter called “the Tenderer”) for the execution of [name 
of contract] under Invitation for Tenders No.[Number]. Furthermore, we understand that, 
according to your conditions, Tenders must be supported by an EMD. 
At the request of the Tenderer, we [name of Bank] hereby irrevocably undertake to pay you any 
sum or sums not exceeding in total an amount of [amount in figures] ([amount in words]) upon 
receipt by us your first demand in writing accompanied by a written statement stating that the 
Tenderer is in breach of its obligation(s) under the Tender conditions, because the Tenderer: 

(a) Has withdrawn its Tender during the period of tender validity specified by the 
Tenderer in the Form of Tender; or 

(b) Having been notified of the acceptance of its Tender by the Employer/Board during 
the period of Tender validity, (i) fails or refuses to execute the Form of Agreement, if 
required, or (ii) fails pr refuses to furnish the performance guarantee, in accordance 
with the Instructions to Tenderers. 

This guarantee will expire unless other wise extended or informed by the Employer/ Board: 
 

(a) If the Tenderer is the successful Tenderer, upon our receipt of copies of the contract 
signed by the Tenderer and the performance guarantee issued to you upon the 
instruction of the Tenderer; or  

(b) If the Tenderer is not the successful Tenderer, upon the earlier of  

(i) Our receipt of a copy of your notification to the Tenderer of the name of the 
successful Tenderer; or  

(ii) Twenty-eight days after the expiration of the Tenderer’s tender or any extended 
period thereof; 

Consequently, any demand for payment under this guarantee must be received by us at the 
office on or before that date. 
 
 
________________ 
[Signature(s)] 
[Authorization letter from the issuing bank that the signatory of this BG is authorized to do so 
should also be enclosed] 
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SPECIMEN BANK GUARANTEE PERFORMANCE  

GUARANTEE/ SECURITY DEPOSIT 
 (To be executed on Rs.300/- non-judicial Stamp Paper) 

 
[The bank, as requested by the successful Tenderer, shall fill in this form in accordance with the 
instruction indicated] 
In consideration of the Board of Deendayal Port Authority incorporated by the Major Port 
AUTHORITYs Act , 2021 (hereinafter called “The Board” which expression shall unless 
excluded by or repugnant to the context or meaning thereof  be deemed to include the Board of 
Deendayal Port Authority, its  successors and assigns) having agreed to exempt  
___________________________________________ (hereinafter called the “contractor”) 
      (Name of the contractor/s) 
from the demand under the terms and condition of the contract, vide from the demand under the 
condition of the contract, vide ____________________________’s letter 
No________________________ 
      (Name of the Department) 
Date _____________ made between the contractors and the Board for execution of 
__________________________________ covered under Tender 
No.____________________________ dated _____________ (hereinafter called “the said 
contract”) for the payment of Security Deposit in cash or Lodgment of Government  Promissory 
Loan Notes for the due fulfillment by the said contractors of the terms and condition of the said 
contract, on production of a bank Guarantee for 
Rs.__________________________(Rupees____________________________________) only 
we, the (Name of the Bank and Address)  
________________________________________________________________________(here
inafter referred to as “the Bank”) at the request of the contractors do hereby undertake to pay to 
the Board an amount not exceeding Rs. ________________  
(Rupees_____________________________________) only against any loss or damage 
caused to or suffered by the Board by reason of any breach by the contractors of any of the 
terms and conditions of the said contract. 
2. We, ________________________________________________, do hereby  
                (Name of Bank)                       (Name of Branch) 
Undertake to pay the amount due and payable under this guarantee without any demur merely 
on a demand from the Board starting that the amount claimed is due by way of loss or damage 
caused to or which would be caused to or suffered by the Board by reason of the contractors 
failure to perform the said contract. Any such demand made on the Bank shall be conclusive as 
regards the amount due and payable by the Bank under this Guarantee. However, our liability 
under this guarantee shall be restricted to any amount not exceeding Rs. _____________ 
(Rupees________________________) only.  
3.   We, ______________________________, undertake to pay to the  

(Name of Bank and Branch) 
      Board any money so demanded notwithstanding any dispute or disputes raised by the 

contractor(s) in any suit or proceeding pending before any Court or Tribunal relating thereto 
our liability under this present being absolute and unequivocal. The payment so made by us 
under this bond shall be a valid discharge of our liability for payment there under and the 
Contractor(s) shall have no claim against us for making such payment. 

 
4. We, ______________________________ further agree with the Board that the 

(Name of Bank and Branch) 
guarantee herein contained shall remain in full force and effect during the period that would 
be taken for performance of the said contract and that it shall continue to be enforceable till 
all the dues of the Board under or by virtue of the said contract have been fully paid and its 
claims satisfied or discharged or till the ______________________________________  

(Name of the user department) 
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of the said certifies that the terms and conditions of the said contract have been fully and 
properly carried out by the said Contractors and accordingly discharge this guarantee. 
PROVIDED HOWEVER that the Bank shall be the request of the Board but at the cost of 
the Contractors, renew or extend this guarantee for such further period or periods as the 
Board may require from time to time. 
 

5. We, _____________________________ further agree with the Board that the   (Name of 
Bank and Branch) 
Board shall have the fullest liberty without our consent and without affecting in any manner 
our obligations hereunder to vary any of the terms and conditions of the said contract or to 
extend the time of performance by the said contract or to extend the time of  performance by 
the said Contractors from time to time or to postpone for any time or from time to time any of 
the powers exercisable by the board against the said Contractors and to forebear or enforce 
any of the terms and conditions relating to the said contract and we shall not be relieved 
from our liability by reason of any such variation or extensions being granted to the 
contractors or for any forbearance, act or omission on the part of the Board or any 
indulgence shown by the board to the Contractors or by any such matter or thing 
whatsoever which under the law relating to sureties would, but for this provision, have effect 
of so relieving us. 

6. This guarantee will not be discharged due to the change in the constitution of the Bank or 
the Contractor(s). 

7. It is also hereby agreed that the Courts in [insert city] would have exclusive jurisdiction in 
respect of claims, if any, under this Guarantee. 

 
8. We, ____________________ Bank lastly undertake not to revoke this guarantee during its 

currency except with the previous consent of the Board in writing. 
 
9. Notwithstanding anything contained herein: 

(a) Our liability under this Bank Guarantee shall not exceed Rs. ___________ (Rupees 
________________________________________________only); 

(b) This Bank Guarantee shall be valid upto _____________ ; and 
(c) We are liable to pay the guarantee amount or any part thereof under this Bank 

Guarantee only and only if you serve upon us a written claim or demand on or before 
_____________________ (date of expiry of Guarantee).”  
Date _________________ day of ______________ 20 
 

For (Name of Bank) 
 

(Name) 
 
Signature  
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SPECIMEN BANK GUARANTEE FOR ADVANCE PAYMENT 

{To be executed on Rs.100    non-judicial stamp paper} 

{As per CVC guideline BGs for advance shall be taken in equal numbers that of accepted 

number of installments and BG shall be valid for period of successive date of recoveries} 

 

[The bank as requested by the successful Tenderer, shall fill in this form in accordance with the 

instruction indicated] 

 

Date: [insert date (as day, month, and year) of Tender submission] 

Tender No. and title: [insert number and title of Tendering process] 

 

[Bank’s letterhead] 

 

Beneficiary: [insert legal name and address of port] 

 

ADVANCE PAYMENT GUARANTEE No. [insert advance payment guarantee no.] 

 

We, [insert legal name and address of bank], have been informed that [insert complete name 

and address of contract] (hereinafter called “the contract”) 

Furthermore, we understand that, according to the contract, an advance is to be made against 

an advance payment guarantee. 

At the request of the contractor, we hereby irrevocably undertake to pay you any sum or sums 

not exceeding in total an amount of [insert amount(s)1 in figures and words] upon receipt by us 

of your first demand in writing declaring that the contractor is in breach of its obligation under 

the contract because the contractor used the advance payment for the purpose intended. 

It is a condition for any claim and payment under this Guarantee to be made that the advance 

payment referred to above must have been received by the contractor n its account [insert 

number and domicile of the account]  

This guarantee shall remain valid and in full effect from the data of the advance payment 

received by the contractor under the contract until [insert data]     

 

 

 

[Signature (s) of authorized representative(s) of the bank] 

 

[Authorisation letter from the issuing bank that the signatory of this BG is authorised to do so 

should also be enclosed]       
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The bank shall insert the amount(s) specified in the SCC and denominated, as specified in the 

SCC, either in the currency (ies) of the contract or a freely convertible currency acceptable to 

the Employer. 

   Insert the completion scheduled data stipulated in the contract Delivery Schedule. The 

Employer should note that in the event of an extension of the time to perform the Contract, the 

Employer would need to request an extension of this Guarantee from the bank such request 

must be in writing and must be made prior to the expiration data established in the Guarantee. 

In preparing this Guarantee the Employer might consider adding the following text to the Form 

at the end of the penultimate paragraph:  “We agree to extend this Guarantee for a period not 

exceeding [six months]\[one year] at a time, in the Employer  written request for such extension, 

such request to be presented to us before the expiry of the Guarantee.”           
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STAGE PAYMENT 

(To be executed on Rs.300/- non-judicial Stamp Paper) 
 

[The bank, as requested by the successful Tenderer, shall fill in this form in accordance 
with the instruction indicated]  
In consideration of the Board of Deendayal Port Authority incorporated by the Major 
Port AUTHORITYs Act , 2021 (hereinafter called “The Board” which expression shall 
unless excluded by or repugnant to the context or meaning thereof  be deemed to 
include the Board of Deendayal Port Authority, its  successors and assigns) having 
agreed to release stage payment to ___________________________________________ 
(hereinafter called the “contractor”) 

 
(Name of the contractor/s)  

under the terms and condition of the contract, vide from the demand under the 
condition of the contract, vide ____________________________’s letter 
No________________________ 

(Name of the Department) 
Date  _____________  made  between  the  contractors  and  the  Board  for  execution  of  
__________________________________ covered under Tender  
No.____________________________ dated _____________ (hereinafter
 called “the said  
contract”) for the payment of Security Deposit in cash or Lodgment of Government Promissory 
Loan Notes for the due fulfillment by the said contractors of the terms and condition of the said 
contract, on production of a bank Guarantee for 
Rs.__________________________(Rupees____________________________________) only we, the 

(Name of the Bank and Address)  
________________________________________________________________________(hereinafter  
referred to as “the Bank”) at the request of the contractors do hereby undertake to pay to  

the Board an amount not exceeding Rs. ________________  
(Rupees_____________________________________) only against any loss or damage caused to  
or suffered by the Board by reason of any breach by the contractors of any of the terms 
and conditions of the said contract. 

 
2. We, ________________________________________________, do hereby  

(Name of Bank) (Name of Branch)  
Undertake to pay the amount due and payable under this guarantee without any demur 
merely on a demand from the Board starting that the amount claimed is due by way of loss 
or damage caused to or which would be caused to or suffered by the Board by reason of 
the contractors failure to perform the said contract. Any such demand made on the Bank 
shall be conclusive as regards the amount due and payable by the Bank under this 
Guarantee. However, our liability under this guarantee shall be restricted to any amount 
not exceeding Rs. _____________ (Rupees________________________) only. 

 
3. We, ______________________________, undertake to pay to the  

(Name of Bank and Branch)  
Board any money so demanded notwithstanding any dispute or disputes raised by the 
contractor(s) in any suit or proceeding pending before any Court or Tribunal relating 
thereto our liability under this present being absolute and unequivocal. The payment 
so made by us under this bond shall be a valid discharge of our liability for payment 
there under and the Contractor(s) shall have no claim against us for making such 
payment. 
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4.  We, ______________________________ further agree with the Board that the  
(Name of Bank and Branch)  

guarantee herein contained shall remain in full force and effect during the period that 
would be taken for performance of the said contract and that it shall continue to be 
enforceable till all the dues of the Board under or by virtue of the said contract have 
been fully paid and its claims satisfied or discharged or till the  
______________________________________  

(Name of the user department)  
of the said certifies that the terms and conditions of the said contract have been fully 
and properly carried out by the said Contractors and accordingly discharge this 
guarantee. PROVIDED HOWEVER that the Bank shall be the request of the Board but at 
the cost of the Contractors, renew or extend this guarantee for such further period or 
periods as the Board may require from time to time. 

 
5.  We, _____________________________ further agree with the Board that the (Name of  

Bank and Branch)  
Board shall have the fullest liberty without our consent and without affecting in any 
manner our obligations hereunder to vary any of the terms and conditions of the said 
contract or to extend the time of performance by the said contract or to extend the time 
of performance by the said Contractors from time to time or to postpone for any time or 
from time to time any of the powers exercisable by the board against the said 
Contractors and to forebear or enforce any of the terms and conditions relating to the 
said contract and we shall not be relieved from our liability by reason of any such 
variation or extensions being granted to the contractors or for any forbearance, act or 
omission on the part of the Board or any indulgence shown by the board to the 
Contractors or by any such matter or thing whatsoever which under the law relating to 
sureties would, but for this provision, have effect of so relieving us. 

 
6. This guarantee will not be discharged due to the change in the constitution of the Bank 

or the Contractor(s). 
 
7. It is also hereby agreed that the Courts in [insert city] would have exclusive jurisdiction 

in respect of claims, if any, under this Guarantee. 
 
8. We, ____________________ Bank lastly undertake not to revoke this guarantee during 

its currency except with the previous consent of the Board in writing. 
 
9. Notwithstanding anything contained herein:  
(c) Our liability under this Bank Guarantee shall not exceed Rs. ___________ (Rupees  

________________________________________________only);  
(b) This Bank Guarantee shall be valid upto _____________ ; and  
(c) We are liable to pay the guarantee amount or any part thereof under this Bank 

Guarantee only and only if you serve upon us a written claim or demand on or before 
_____________________ (date of expiry of Guarantee).”  

Date _________________ day of ______________ 20 

 
For (Name of Bank) 

 
(Name)  
Signature 
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DISPUTES REVIEW BOARD AGREEMENT 

(To be executed on Rs100/- non-judicial Stamp Paper) 

 

THIS AGREEMENT, made and entered into this …………………………..Day of ……….20 
………. Between …………………   (“The    Employer/    Board”)   and 
……………………………..(“the contractor”), and the Disputes Review Board  (“ the DRBoard “)  
consisting of one/three DRBoard Members,  (Members from either party, i.e. contractor and 
Employer/Board) 
 

(1) 

…………………………………………………………….(2) 

…………………………………………………………….(3) 

……………………………………………………………….. 

[Note: Delete whatever is not applicable] 

WITNESSETH, that 
WHEREAS, the Employer/Board and the contractor have contracted for the execution of 
…………………………………………… Project name)………………… (the “contract”) and 
WHEREAS, the contract provides for the establishment and operation of the DRBoard NOW 
THEREFORE, the parties hereto agree as follows: 
 
1. The parties agree to the establishment and operation of the DRBoard in accordance with this 

DRBoard Agreement. 
 
2 Expect for providing the services required hereunder, the DRBoard Members should not give 

any advice to either party or to the Nodal Officer or his nominee concerning conduct of the 
works. 

 
The DRBoard Members: 

(a) Shall have no financial interest in any party to the contract or the Nodal Officer or his 
nominee, or a financial interest in the contract, except for payment for services on the 
DRBoard.  

(b) Shall have had no previous employment by, or financial ties to, any party to the   
contract, or the Nodal Officer or his nominee, expect for fee based consulting services 
on other projects, all of which must be disclosed prior to appointment to the DRBoard. 

(c) Shall have disclosed in writing to the parties prior to signature of this Agreement any all 
recent or close professional or personal relationships with any director, officer, or 
employee of any party to the Nodal Officer or his nominee, and any and all prior 
involvement in the project to which the contract relates; 

(d) Shall not, while a DRBoard Member be employed whether as a consultant or otherwise 
by either arty to the contract, or the Nodal Officer or his nominee, expect as a DRBoard 
Member. 

(e) Shall not, while a DRBoard Member, engage in discussion or make any agreement with 
any party to the contract, or with the Nodal Officer or his nominee, regarding 
employment whether as a consultant or otherwise either after the contract is completed 
or after services as a DRBoard Members. 

(f) Shall be and remain impartial and independent of the parties and shall disclose in writing 
to the Employer/Board, the contractor, the Nodal Officer or his nominee, and one 
another any fact or circumstances which might be such to cause either the Port or the 
contractor to question the continued existing of the impartiality and independence 
required of DRBoard Members. 
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3. Except for its participation in the DRBoard activities as provided in the contract and in 
this Agreement none of the Employer / Board, the contractor, the Nodal Officer or his 
nominee, and one another any fact or circumstances which might be such to cause 
either the Employer/Board or the contractor to question the continued existence of the 
impartiality and independence required of DRBoard Members. 
 

4. The contractor shall: 
a) Furnish to each DRBoard Member one copy of all document which the DRBoard may 

request including contract document, progress report, variation orders, and other 
document, pertinent to the performance of the contract.  

b) In co-operation with the Employer/Board, co-ordinate the site visits of the DRBoard, 
including conference facilities and secretarial and copying services. 

5. The DRBoard shall serve throughout the operation of the contract. It shall begin 
operation following execution of this Agreement, and shall terminate its activities after 
issuance of the taking over certificate and the DRBoard’s issuance of its 
Recommendation on all disputes referred to it.               

6. DRBoard Member, shall not assign or subcontract any of their work under this 
Agreement. 

7. The DRBoard Members are independent and not employees or agents of either the 
Employer/Board or the Contractor. 

8. The DRBoard Members are absolved of any personal or professional liability arising 
from the activities and the Recommendations of the DRBoard. 

9. Fees and expenses of the DRBoard Member[s] shall be agreed to and shared equally by 
the Employer/Board and the Contractor.  If the DRBoard requires special services, such 
as accounting, data research and the like, both the parties must agree and cost shall be 
shared by them as mutual agreed. 

 
10. DR Board’s site visit:  

a. The DR Board shall visit the site and meet with representative of the Employer/Both 
and the contractor and the nodal officer are his nominee at regular intervals, at times 
of critical construction events, and at the return request of either party. The timing of 
site filing agreement shall be fixed by the DRBoard 

b. Site meeting shall consist of an informal discussion of the status construction of the 
works followed by an inspection of the work, both attended by personal from the 
employer/Board, the contractor and the nodal officer or his nominee 

c. If request by either parties or the DR Board, the employer/Board will prepare minutes 
of the meeting and circulate them for comments of the parties and the nodal officer 
or his nominee. 

 
 

11. Procedure for disputes referred to the DRBoard: 
 
a) If either party objects to any action or inaction of the other party or the Nodal Officer or 

his nominee, the objecting party may file a written Notice of Dispute to the other party 
with a copy to the Nodal Officer or his nominee starting that it is given pursuant to 
clause [number] and starting clearly and in detail the basis of the dispute. 

b) The party receiving the Notice of Dispute will consider it and respond in writing within 7 
days after receipt. 

c) This response shall be final and conclusive on the subject, unless a written appeal to 
the response is filed with the responding party within 7 days of receiving the response. 
Both parties are encouraged to pursue the matter further to attempt to settle the dispute. 
When it appears that the dispute cannot be resolved without the assistance of the 
DRBoard either party may refer the dispute to the DRBoard by written Request for 
Recommendation to the Board, the other party and the Nodal Officer or his nominee 
starting that it is made pursuant to [insert relevant clause no.] 
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d) The Request for recommendation shall state clearly and detail the specific issues of the 
dispute to be considered by the DRBoard. 

e) When a dispute is referred to the DRBoard, and the DRBoard is satisfied that the 
dispute requires the DRBoard’s assistance, the DRBoard shall decide when to conduct 
a hearing on dispute. The DRBoard may request that written documentation and 
arguments from both parties be submitted to each DRBoard Members before the 
hearing begins. The parties shall submit insofar as possible agreed statements of the 
relevant facts. 

f) During the hearing, the contractor, the Employer/ Board, the Nodal Officer or his 
nominee shall each have ample opportunity to be head and to offer evidence. 

The DRBoard’s Recommendation for resolution of the dispute will be given in writing, to the 
Employer/ Board, the contractor and the Nodal Officer or his nominee as soon as possible, 
and in any event not more than 28 days after the DRBoard’s final hearing on the dispute. 
 
12. Conduct of Hearing: 
a) Normally hearing will be conducted at the sites, but any location that would be more 

convenient and still provide all required facilities and access to necessary 
documentation may be utilized by the DRBoard. Private sessions of the DRBoard may 
be held at any location convenient to the DRBoard. 

b) The Employer/ Board, the Nodal Officer or his nominee and contractor shall have 
representatives at all hearing. 

c) During the hearing, no DRBoard Member shall express any opinion concerning the 
merit of any facet of the case. 

d) After the hearing is concluded, the DRBoard shall meet privately to formulate its 
Recommendation. All DRBoard deliberation shall be conducted in private, with all 
individual views kept strictly confidential. The DRBoard’s Recommendations, together 
with an explanation of its reasoning shall be submitted in writing to both parties and t the 
Nodal Officer or his nominee. The pertinent contract provision, applicable laws and 
regulations, and the facts and circumstances involved in the dispute. 

 
The DRBoard shall make every effort to reach a unanimous Recommendation. If this 
proves impossible, the majority shall decide, and the dissenting member any prepare a 
written minority report for submission to both parties.  
[Notes: Delete if it is one member DRBoard] 

 
13. If during the contract period, the Employer/ Board and the contractor are of the opinion 

that the Disputes Review Board is not performing its function properly, the Employer/ 
Board and the contractor may together disbanded the Disputes Review Board. In such an 
event, the disputes shall referred to Arbitration straightaway. 
 
The Employer/Board and the contractor shall jointly sing a notice specifying that the 
DRBoard shall stand disbanded with effect from the date specified in the notice. The 
notice shall posted by a registered letter with AD or delivery of the letter, even if he refuses 
to do so. 
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SPECIMEN FORMAT FOR DECLARATION 

(To be executed on bidder’s letter head) 
 
To  
  
             (Project Title) 
 
Ref:   
 
The undersigned, having studies the pre-qualification submission for the above mentioned 
project, hereby states: 

(a) The information furnished in our bid is true and accurate to the best of my 
knowledge. 

(b) That in case of being pre-qualified, we acknowledge that the Employer may invite us 
to participate in due time for the submission of tender on the basis of provisions 
made in the tender documents to follow. 

(c) When the call for tenders is issued, if the legal, technical or financial conditions, or 
the contractual capacity of the firm or joint venture changes, we commit ourselves to 
inform you and acknowledge your sole right to review the pre-qualification made. 

(d) We enclose all the required pre-qualification data format and all other evaluation.  
(e) We also state that no changes have been made by us in the downloaded tender 

document and also understand that in the event of any discrepancies observed, the 
printed tender document no. ________ is full and final for all legal/contractual 
obligations (delete if not required]. 

 
Date: 
Place: 
Name of the Applicant:             ___________________________ 
                ___________________________ 
 
Represented by (Name & Capacity)  ___________________________ 
                ___________________________ 
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SPECIMEN LETTER OF AUTHORITY FROM BANK 
FOR ALL BGs 

(To be executed on Bank’s Letter Head) 

 
         Date: 
To,  
The Board of Authorityees of Port [insert port], 
 
Dear Sir, 
   Sub: Our Bank Guarantee No._______________________ 

dated_________ for Rs._________ favoring yourselves  

                                                          issued on a/c of 

M/s.____________________________________ 

 (Name of contractor) 

 
……………… 

 
  We confirm having issued the above mentioned guarantee favouring 

yourselves, issued on account of M/s. ______________________________________validity 

for expiry uptodate__________and claim expiry date  upto_____________________ 

 

  We also confirm 1) _________________ 2) ___________________________ 

is/are empowered to sign such Bank Guarantee on behalf of the Bank and his/their signatures 

is/are binding on the Bank.  

      
 
 

                            Name of signature of Bank Officer 
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SPECIMEN LETTER OF AUTHORITY FOR  
SUBMISSION OF BID 

(To be executed on Rs.100/- non Judicial Stamp Paper) 
 
 
 
To  
The (PORT Address) 
 
 
Dear Sir, 
 
We---------------------------------------------------------------------------------------------------------------------- 

do hereby confirm that Shri ……………………………. (Name, designation and Address) is/are 

authorized to represent us to bid, negotiate and conclude the agreement on our behalf with you 

against tender no. --------------- and his specimen signature is appended here to .. 

 

We confirm that we shall be bound by all and whatsoever our said signatory shall commit. 

We understand that the communication made with him by the Employer/Board shall be 

deemed to have been done with us in respect of this Tender. 

 

 

[Specimen signature] 

 

Yours faithfully, 

 

 

Signature: 

Name & Designation: 

For & on behalf of: 
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JOINT VENTURE PARTNER INFORMATION FORM 

 

[The Tenderer shall fill in this Form in accordance with the instructions indicated below]. 
Date: [insert date (as day, month and year) of Tender Submission] 
Tender No.: [insert number of Tendering process] 
 

Page __________  of __________ pages 

1. Tender’s Legal Name: [insert Tenderer’s legal name] 

2. JV’s Party legal name: [insert JV’s Party legal name] 

   JV’s Legal Lead Partner {insert name and address} 

3. JV’s Party Country of Registration: [insert JV’s Party country of registration and details of 

registration] 

4. JV’s Party year of Registration: [insert JV’s Party year of registration] 

5. JV’s Party Legal Address in Country of Registration: [insert JV’s Party legal address in 

country of registration] 

6. JV’s Party Authorized Representative information 

Name: [insert name of  JV’s Party authorized representative] 

Address:[insert address of  JV’s Party authorized representative] 

Telephone/Fax numbers:[insert telephone/fax numbers of  JV’s Party authorized 

representative] 

Email Address: :[insert email address of  JV’s Party authorized representative]  

7. Attached are copies of original documents of [check the box(es) of the attached original 

documents] 

Articles of incorporation or registration of firm named in 2, above, in accordance with 
 tender document.    
In case of government owned entity from India, documents establishing legal and financial 
autonomy and compliance with commercial law, in accordance with Tender Documents 
 
PAN Number 

Sales Tax / VAT registration number  
Service Tax Registration Number  
Any other documents required for statutory compliance 
 

 

 

 
 
 
 

Duly authorized to sign this Authorization on behalf of: [insert complete name of Tenderer] 

Date on _____________ day of ______________________________, ___________ [insert 

date of signing] 
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EXCEPTIONS AND DEVIATIONS 

 

As pointed out in the Tender Call Notice, Bidder may stipulate here exceptions and deviations 

to the bid conditions, if considered unavoidable. 

 

Sr. No.  Page No. of Bid 

Document 

Clause No. of Bid 

Document 

Subject Deviation 

    

 

 

 

 

 

 

 

 

 

 

 

 

 

Note: however, the Bidders to note that unacceptable deviations, if any, the bid shall be liable 

for rejection. Bidder is discouraged to deviate from bid conditions, specifications, delivery 

schedules, and commercial terms as per the tender document. 

 

Duly authorized to sign this authorization on behalf of: [insert complete name of Tenderer] 

Date on _________________day of _______________, __________ [insert date of signing] 
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Date :  
DEENDAYAL PORT AUTHORITY 

Form of application by the Contractor for seeking extension of time  
Part-I 

1 Name of Contractor  
2 Name of Work as given in the 

agreement 
 

3 Agreement No.  
4 Estimated Amount put to 

tender 
 

5 Date of Commencement of 
Work as per Agreement 

 

6 Period allowed for completion 
of work as per agreement 

 

7 Date of Completion stipulated 
in agreement 

 

8 Period for which extension of 
time has been given 
previously 

 

 (a) 1st extension vide 
E.E.’s No. 

Total extension 
previously given 

 

9 Reasons for which extension 
have been previously given 
(copies of the previous 
application should be 
attached) 

 

10 Period for which extension is 
applied for 
 

 

11 Hindrance on account of 
which extension is applied for 
which dates on which 
hindrance occurred and the 
period for which these are 
likely to last. 
(a) Serial No. : 01 
(b) Nature of hindrance :  
(c) Date of occurrence :  
(d) Period for which 

hindrance is likely to last  
(e) Period for which 

extension required for 
this particular hindrance. 

(f) Overloading period if 
any, with reference to 
item. 

(g) Net extension applied for  
(h) Remarks if any 

Total period on account 
of hindrance mentioned 
above ____ month ___ 
days. 
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13 Extension of time required for 
extra work 

 

14 Dates of extra work and 
amount involved; 

(a) Total value of extra 
work 

(b) Proportionate period 
of extension of time 
based on estimated 
amount put to tender 
on account of extra 
work. 

 
 
 
 

14 Total extension of time 
required for 11 & 12 

 

 
Submitted to the Sub Divisional Officer……………. 
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INTEGRITY PACT IN DEENDAYAL PORT AUTHORITY 
 
The Central Vigilance Commission (CVC) has been promoting integrity, 
transparency, equity and competitiveness in transactions by various 
organizations of the Government of India. Public procurement is an area of 
concern for the CVC, and many steps have been taken to put proper systems in 
place. In this context, Integrity Pact (IP), a tool conceptualized and promoted by 
Transparency International, an international NGO, aimed at preventing corruption 
in public contracting, has been found useful. It has been decided by Ministry of 
Shipping that all organizations under the Ministry will implement IP. IP should 
cover every tender / procurement above a specified threshold value. The 
threshold value of contracts / procurements / transactions incorporating IP would 
be such that it covers 90% by value of all contracts / procurements / transactions 
of the organization in the last 3 years. Presently the threshold is fixed as Rs.50 
Lakhs. IP essentially envisages an agreement between prospective vendors / 
bidders, and Deendayal Port Authority, committing the persons / officials of both 
sides not to resort to any corrupt practice in any aspect of the contract at any 
stage. Only those vendors / bidders, who commit themselves to IP withDPA, 
would be considered competent to participate in the bid process. Any violation 
would entail disqualification of the bidders and exclusion from future business 
dealings. IP, in respect of a particular contract should cover all phases of the 
contract, from the stage of Notice inviting Tender (NIT) / pre-bid stage, till the 
conclusion of the contract, i.e. final payment or the warranty / guarantee period. 
IP would be implemented through Independent External Monitor (IEM), who are 
eminent persons appointed by the organization, with approval of CVC. The term 
of appointment for an IEM would be 3 years. Name of the IEM will be mentioned in 
NIT. The IEM would review independently and objectively assess, as to whether 
and to what extent parties have complied with their obligations under the IP. IEM 
would have access to all contract documents, whenever required. The bidders 
may raise disputes / complaints if any, with the IEM. The IEM would examine 
complaints received by them and give their recommendations / views to the 
Chairman of Port Authority. Recommendations of IEM would be in the nature of 
advice and would not be legally binding. Their role is independent in nature and 
the advice once tendered would not be subject to review at the request of the 
organization. Shri S.K. Sarkar, IAS (Retd.), Shri Saurabh Chaudry, IAS (Retd.) has 
been appointed IEM by DPA from 2018 to 2021. Draft condition to be incorporated 
in the Draft Tender papers 1) Then bidder has to execute Integrity pact agreement 
with Deendayal Port Authority (As per Shri S.K. Sarkar, IAS (Retd.), Shri Saurabh 
Chaudry, IAS (Retd.) has been nominated as Independent External Moniter for 
Integrity Pact whose address is as under; 

1   Shri S.K. Sarkar, IAS (Retd.) 

 
 
. 2. Shri Saurabh Chaudry, , IAS (Retd.) 

B-104, Nayantara Aptt.,  A-9, Sector – 30 
Plot 8 B, Sec-07, Dwarka,  Noida (U.P.) – 201301 
New Delhi – 110 075.  Mobile No.9871322133 

Mobile No.98111 49324  
Email  
saurabh7678@yahoo.co.in 

   
Email : sksarkar1979@gmail.com 
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2) Scanned copy of Pre-Contract Integrity Pact Agreement (As per Appendix) is to be 
up loaded along with the bid. Original hard copy of Pre Contract Integrity Pact 
Agreement shall be submitted by post or hand immediately after closing date of online 
E-tender failing which tender shall be considered irrelevant. 
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INTEGRITY PACT 
 
 
 

Between 
 
 

Deendayal Port Authority (DPA) hereinafter referred to as "The Principal" 
 
 

And 
 
 

........................................................... (Name of The bidders and consortium members) 
hereinafter referred to as "The Bidder / Contractor" 

 
 
 

Preamble 
 

 
The Principal intends to award, under laid down organizational procedures, contract(s) / 
concession(s) for Tender No. HD-04/23 The Principal values full compliance with all 
relevant laws of the land rules, regulations, economic use of resources and of fairness / 
transparency in its relations with its Bidder(s) and / or Contractor(s). 

 
 

 
In order to achieve these goals, the Principal will appoint Independent External Monitors 
(IEMs), who will monitor the tender process and the execution of the contract for 
compliance with the principles mentioned above. 
 
 
 
Section 1 - Commitments of the Principal 
 
(1) The Principal commits itself to take all measures necessary to prevent corruption and 
to observe the following principles:- 
 
(a) No employee of the Principal, personally or through family members, will in connection 
with the tender for, or the execution of a contract, demand, take a promise for or accept, 
for self or third person, any material or immaterial benefit which the person is not legally 
entitled to. 
 
(b) The Principal will, during the tender process treat all Bidder(s) with equity and reason. 
The Principal will in particular, before and during the tender process, provide to all 
Bidder(s) the same information and will not provide to any Bidder(s) confidential / 
additional information through which the Bidder(s) could obtain an advantage in relation 
to the tender process or the contract execution. 
 
(c) The Principal will exclude from the process all known prejudicial persons. 
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(2) If the Principal obtains information on the conduct of any of its employees which is a 
criminal offence under the IPC / PC Act, or if there be a substantive suspicion in this 
regard, the Principal will inform the Chief Vigilance Officer and in addition can initiate 
disciplinary actions. 
 
 
 
 
Section 2 - Commitments of the Bidder(s) / Contractor(s) 
 
(1) The Bidder(s) / Contractor(s) commits themselves to take all measures necessary to 
prevent corruption. The Bidder(s) / Contractor(s) commits themselves to observe the 
following principles during participation in the tender process and during the contract 
execution. 
 
a. The Bidder(s) / Contractor(s) will not, directly or through any other person or firm, offer, 
promise or give to any of the Principal's employees involved in tender process or the 
execution of the contract or to any third person any material or other benefit, which he / 
she is not legally entitled to, in order to obtain in exchange of advantage of any kind 
whatsoever during the tender process or during the execution of the contract. 
 
b. The Bidder(s) / Contractor(s) will not enter with other Bidders into any undisclosed 
agreement or understanding, whether formal or informal. This applies in particular to 
prices, specifications, certifications, subsidiary contracts, submission or non-submission of 
bids, or any other actions to restrict competitiveness or to introduce cartelization in the 
bidding process. 
 
c. The Bidder(s) / Contractor(s) will not commit any offence, under the relevant Prevention 
of Corruption Act / Indian Penal Code / PC Act; further the Bidder(s) / Contractor(s) will 
not use improperly, for purposes of competition, or personal gain, or pass on to others, 
any information or document provided by the Principal, as part of the business 
relationship, regarding plans, technical proposals and business details, including 
information contained or transmitted electronically. 
 
d. The Bidder(s) / Contractor(s) of foreign origin shall disclose the name and address of 
the Agents / Representatives in India, if any. Similarly, the Bidder(s) / Contractor(s) of 
Indian Nationality shall furnish the name and address of the foreign principals, if any. 
Further details as mentioned in the "Guidelines on Indian Agents of Foreign Suppliers" 
shall be disclosed by the Bidder(s) / Contractor(s). Further, as mentioned in the Guidelines 
all the payments made to Indian agent / representative have to be in Indian Rupees only. 
 
e. The Bidder(s) / Contractor(s) will, when presenting their bid, disclose any and all 
payments made, is committed to or intends to make to agents, brokers or any other 
intermediaries, in connection with the award of the contract. 
 
f. Bidder(s) / Contractor(s) who have signed the Integrity Pact shall not approach the 
Courts while representing the matter to IEMs and shall wait for their decision in the 
matter. 
 
(2) The Bidder(s) / Contractor(s) will not instigate third persons to commit offences 
outlined above or be an accessory to such offences. 
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Section 3 - Disqualification from tender process and exclusion from future contracts. 
 
 
If the Bidder(s) / Contractor(s), before award or during execution has committed a 
transgression through a violation of Section-2 above, or in any other form, such as to put 
their reliability or credibility in question, the Principal is entitled to disqualify the Bidder (s) 
/ Contractor(s), from the tender process, or take action as per the procedure mentioned in 
the "Guidelines on Banning of business dealings". 
 
 
Section 4 - Compensation for Damages 
 
 
(1) If the Principal has disqualified the Bidder(s), from the tender process prior to the 
award, according to Section 3, the Principal is entitled to demand and recover the 
damages equivalent to Earnest Money Deposit / Bid Security. 
 
(2) If the Principal has terminated the contract according to Section 3, or if the Principal is 
entitled to terminate the contract according to Section 3, the Principal shall be entitled to 
demand and recover from the Contractor, liquidated damages of the Contract Value or the 
amount equivalent to Security Deposit / Performance Bank Guarantee, whichever is 
higher. 
 
(3) The Bidder(s) agrees and undertakes to pay the said amounts, without protest or 
demur, subject only to condition that, if the Bidder(s) / Contractor(s) can prove and 
establish that the termination of the contract, after the contract award has caused no 
damage or less damage than the amount of the liquidated damages, the Bidder/Contractor 
shall compensate the principal, only to the extent of the damage in the amount proved. 
 
 
 
 
Section 5 - Previous transgression 
 
(1) The Bidder declares that, no previous transgressions occurred in the last three years 
with any other company in any country confirming to the anti-corruption approach or with 
any other Public Sector Enterprises in India, that could justify his exclusion from the tender 
process. 
 
(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the 
tender process or action can be taken as per the procedure mentioned in "Guidelines on 
Banning of Business dealing". 
 
 
 
 
 
Section 6 - Equal treatment of all Bidders / Contractors 
 
(1) In case of a Joint Venture, all the partners of the Joint Venture will enter into 
agreement with identical conditions as this on which all Bidders. 
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(2) There is no provision of sub-contract in the tender, any violation of the same, 
Contractor shall be held solely responsible for the same. 
 
 
 
  
 
Section 7 - Criminal charges against violating Bidders / Contractors 
 
 
 
If the principal obtains knowledge of conduct of a Bidder or Contractor or of an employee, 
or a representative, or an associate of a Bidder or Contractor, which constitutes 
corruption, or if the Principal has substantive suspicion, in this regard, the Principal will 
inform the same to the Chief Vigilance Officer (CVO) and the CVO will take further 
necessary action as deemed fit in accordance with the CVC Manual. 
 
 
 
Section 8 - External Independent Monitor 
 
 
 
(1) The Principal appoints competent and credible Independent External Monitor for this 
Pact after approval by Central Vigilance Commission. The task of the Monitor is to review 
independently and objectively, whether and to what extent the parties comply with the 
obligations under this agreement. 
 
(2) The Monitor is not subject to instructions by the representative of the parties and 
performs his / her functions neutrally and independently. The Monitor would have access 
to all Contact documents, whenever required. It will be obligatory for him / her to treat 
the information and documents of the Bidders / Contractors as confidential. He / she 
reports to the Chairperson of the Board of the Principal. 
 
(3) The Bidder(s) / Contractor(s) accepts that the Monitor has the right to access without 
restriction to all Project documentation of the Principal including that provided by the 
Contractor. The Bidder / Contractor will also grant the Monitor, upon his / her request and 
demonstration of a valid interest, unrestricted and unconditional access to the project 
documentation. The Monitor is under contractual obligation, to treat the information and 
documents of the Bidder / Contractor with confidentiality. 
 
(4) The Monitor is under contractual obligation to treat the information and documents of 
the Bidder(s) / Contractor(s) with confidentiality. The Monitor has also signed declaration 
on "Non-Disclosure of Confidential Information" and of "Absence of Conflict of Interest". 
In case of any conflict of interest arising at a later date, the IEM shall inform Chairman, 
DPA and recues himself / herself from that case 
 
(5) The Principal will provide to the Monitor sufficient information about all meetings 
among the parties related to the Project provided such meetings could have an impact on 
the contractual relations between the Principal and the Bidder / Contactor. The parties 
offer to the Monitor the option to participate in such meetings. 
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(6) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he 
/ she will so inform the Management of the Principal and request the management to 
discontinue, or take corrective action. The Monitor can in this regard submit non-binding 
recommendations. Beyond this, the Monitor has no right to demand from the parties that 
they act in a specific manner, refrain from action or tolerate action. 
 
(7) The Monitor will submit a written report to the Chairperson of the Board of the 
Principal, within 8 to 10 weeks from the date of reference or intimation to him by the 
Principal and, should the occasion arise, submit proposals for correcting problematic 
situations. 
 
(8) If the Monitor has reported to the Chairperson of the Board of the Principal, a 
substantiated suspicion of an offence under relevant IPC / PC Act and the Chairperson of 
the Board of the Principal has not, within reasonable time taken visible action to proceed 
against such offence or reported it to the Chief Vigilance Officer, the Monitor may also 
transmit this information directly to the Central Vigilance Commissioner, Government of 
India. 
 
(9) The word "Monitor" would include both singular and plural. 
 
 
 
 
Section 9 - Pact Duration 
 
 
 
This Pact begins when both parties have legally signed it. It expires for the Contractor 12 
months after the last payment under the contract, and for all other Bidders 6 months after 
the contract has been awarded. Any violation of the same would entail disqualification of 
the bidder and exclusion from future business dealings. 
 
 If any claim is made / lodged during this time, the same shall be binding and continue be 
valid despite the lapse of this Pact as specified above, unless it is discharged / determined 
Chairperson of the Principal. 
 
The Pact duration in respect of unsuccessful Bidders shall expire after 6 months of the 
award of the contract. 
 
 
 
Section 10 - Other Provisions 
 
 
 
(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the 
Registered Office of the Principal, i.e., Gandhidham, Gujarat. 
 
(2) Changes and supplements as well as termination notices need to be made in writing. 
Side agreements have not been made. 
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(3) If the Bidder / Contractor is a partnership or a consortium, this agreement must be 
signed by all partners or consortium members. 
 
(4) Should one or several provisions of this agreement, turn out to be invalid, the 
remainder of this agreement remains valid. In this case, the parties will strive to come to 
an agreement to their original intensions. 
 
(5) Issues like Warranty / Guarantee etc. shall be outside the purview of IEMs. 
 
(6) In the event of any contradiction between the Integrity Pact and its Annexure, the 
Clause in the Integrity Pact will prevail. 
 
 

 
 
 

___________________________                       __________________________ 
(For & on behalf of the Principal)                         (For & on behalf of the Bidder/Contractor) 
(Office Seal)                                                                             (Office Seal) 
 
 
 
 
Place : Gandhidham 
Date : ____/___ /20___ 
 
 
 
 
 
 
Witness-1: 
(Name & Address) ___________________________ 
___________________________ 
___________________________ 
___________________________ 
 
 
 
 
Witness-2 : 
(Name & Address) ___________________________ 
___________________________ 
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BANK PAYMENT AGREEMENT FORM: (To be collected from the Parties) 
 
1. Name of Party : 
 
2. Account No. : 
 
3. Branch Name : 
 
4. IFSC Code of the Bank : 
 
5. MICR Code : 
 
6. Accepted for : NEFT Payment or RTGS Payment 
 
DECLARATION BY THE PARTY : 
 
 
I/ We hereby declare that the above information furnished by me is correct and DPA is 
requested to pay my/ our dues to this Account for this work/supply order is concerned. 
 
Signature of the Party with Seal 
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PROFORMA OF JOINT VENTURE/CONSORTIUM AGREEMENT 

(To be submitted on Non-judicial Stamp Paper of appropriate value) 
 
This Joint Venture / Consortium Agreement is made and entered into on this…….. day of 
……..2023 by and between (i) M/s.                (Name of the firm to be filled- in)………….,(ii)  
M/s……(Name of the firm to be filled-in) , ………….., primarily for the work under the 
Deendayal Port AUTHORITY. 
 
All the partners of the Joint Venture /Consortium hereinafter individually referred to as the 
parties and collectively as the Joint Venture/Consortium‘. 
 

1. Formation of Joint Venture/Consortium 
 

1.1. (i) M/s… (Name of the firm to be filled in) is engaged in……….……….(Details of the 
works undertaken by the party) 
(ii) M/s… (Name of the firm to be filled in) is engaged in …………….(Details of the works 
undertaken by the party) 
(iii) ………………………………………………………………………………. 

 

1.2. On behalf of Board of Deendayal Port Authority (hereinafter referred to as 

―Employer‖), the Chief Engineer, DEENDAYAL Port AUTHORITY has invited bids from 
the experienced, resourceful and bonafid Developers with proven technical and financial 
capabilities of executing the work ____________________________]. 
 
1.3. The parties have been exploring together the ways and means of collaboration for the 
purpose of an offer to be made for the said project of the Deendayal Port AUTHORITY 
and have mutually agreed to enter into a Joint Venture/Consortium Agreement to submit a 
common bid for the project and to carry out the project works in the event of award of the 
contract, in association with each other and (……Name of Partner to be filled in………) 
shall be the Lead Partner and (i) (……Name of Partner to be filled in………), (ii) 
(……Name of Partner to be filled in………),……. shall be the other partner(s). 
NOW THEREFORE IT HAS BEEN AGREED TO BETWEEN THE PARTIES AS 
FOLLOWS 
 
1.4. The Joint Venture/Consortium will be known as…(……Name of JV to be filled 
in………) …………………and shall consist of (i) (……Name of the firm to be filled 
in………), (ii) (……Name of the firm to be filled-in………), ,parties to the present 
agreement. 
 
1.5. The recitals are true and correct and form an integral part of this agreement and are 
representations of the parties to which they relate and have been relied upon by the 
parties to enter into the present agreement. 
 
1.6. Notwithstanding the date of signature of this agreement, its effective date will be the 
date of submission of bid. 
 
1.7. All costs incurred by the parties before the date of award of contract will be borne by 
the parties concerned. All costs in implementation of this Joint Venture/Consortium 
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Agreement after award of contract till the expiry of this agreement will be borne by the 
parties as here in after provided. 
 
1.8. The Joint Venture/Consortium will be dissolved and this agreement will cease to have 
effect on completion of this project, maintenance and fulfilment of all other conditions 
under the contract, upon receipt of payment of all amounts from the Employer and on 
settlement of accounts between the parties as hereinafter provided. 
 
1.9. The contract, if awarded by the Employer, Letter of Acceptance shall be issued in the 
name of (….Name of JV/Consortium to be filled in…..) and the Contract shall be signed by 
legally authorized signatories of all the parties. 
 
1.10. All the parties of the JV/Consortium shall be jointly and severally liable during the 
bidding process and the bid document shall be signed by legally authorized signatory of all 
the parties. 
 
1.11. The financial contribution of each partner to the JV/Consortium operation shall be: 
 
(i) M/s……… (Name of the partner to be filled-in) - ……..  
 
(ii) M/s……… (Name of the partner to be filled-in) - ………… 
 
(iii) ………………………………………………………………………. 

 
1.12. All the parties of the JV/Consortium shall be jointly and severally liable for the 
execution of the project in accordance with the Contract terms, in the event of award of 
contract. The delineation of duties, responsibilities and scope of work shall be: 
 
a) The Lead Partner shall provide suitable experienced personnel at site, for general 
planning, site management and equipment operations, during entire period of contract 
execution. 
 
b) (……Name of Partner to be filled-in ) shall carry out the following 
works ------------------------------------------------------------ 
 
c) (……Name of Partner to be filled-in………) shall carry out the following 
works 
 
d) …………………………………………………………………………….… 
………………………………………………………………………………. 
 
 
1.13. The parties hereto agreed that each of them shall duly and properly perform all the 
functions and all costs related to their respective works. 
 
1.14. The parties hereto shall be at liberty to enter into liaison work/correspondence with 
statutory and local authorities as the circumstances warrant individually or collectively. 
 
1.15. It is hereby agreed and undertaken that, all the parties are jointly and severally liable 
to the ―Board of Port of Deendayal for the performance of the contract. 
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1.16. Notwithstanding demarcation or allotment of work between JV/Consortium partners, 
JV/Consortium each partner shall be liable for non performance of the whole contract 
irrespective of their demarcation or share of work. 
 
1.17. The Lead Partner shall be authorized to act on behalf of the JV/Consortium. 
 
1.18. All the correspondences between the Employer and the JV /Consortium shall be 
routed through the Lead Partner. 
 
1.19. The Lead Partner is authorized: (a) to submit bid, negotiate and conclude 
/Consortium during the bidding process; and (b) in the event of a successful bid, to incur 
liabilities and receive instructions for and on behalf of the partner(s)of the JV/Consortium 
and to carry out the entire execution of the contract including payment, exclusively through 
Lead Partner. 
 
1.20. In the event of default of the Lead Partner, it shall be construed as default of the 
Developer/Contractor; and Employer shall be entitled to take action under relevant 
clause(s) of the Department Bid Document and/or Conditions of Contract. 
 
1.21. All the parties of the JV/Consortium shall be jointly and severally liable for due 
performance, recourse/sanctions within the joint venture in the event of default of any 
partner and arrangements for providing the required indemnities. 
 
1.22. The JV/ Consortium shall have a separate JV/Consortium Bank account (distinct 
from the Bank account of the individual partners) to which individual partners shall 
contribute their share capital / or working capital. The financial obligation of the consortium 
shall be discharged through the said JV/ Consortium Bank account only and also all 
payment received by consortium from the Deendayal Port AUTHORITY shall be through 
that account only. 
 
The parties hereto have mutually agreed to the terms and conditions set forth herein 
above and have assured each other to duly perform the reciprocal promises and 
obligations on either side for effective implementation of the JV/Consortium for proper and 
due completion of the works envisaged, in the event of award of contract to the 
JV/Consortium and have affixed their signature in this indenture on this the ……….day 
of…….20... 
 
 
(i) Signature Name 
Designation seal & 
Common seal of the firm 
 
 
(ii) Signature Name 
Designation seal 
& 
Common seal of the firm 
 
Witness1 
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Witness2 
PROFORMA OF POWER- OF-ATTORNEY FOR LEAD MEMBER OF JV/ 

CONSORTIUM 
((To be submitted on Non-judicial Stamp Paper of appropriate value) 

 
 
By this Power-of-Attorney executed on this ….day of …..(month) of 2023, we, (i) 
(……………………………….Name of legally authorized signatory of first partner to be 
filled in………), (ii) (………………………..Name of legally authorized signatory of second 
partner to be filled in ), ……………………………………………………………… hereby 
jointly authorize and agree the Lead Partner, M/s (… Name of the lead partner to be filled 
in………………………), (a) to submit bid, negotiate and conclude contract and incur all 
liabilities therewith on behalf of the partner(s) of the JV /Consortium during the bidding 
process; and (b) in the event of a successful bid, to incur liabilities and receive instructions 
for and on behalf of the partner(s) of the JV /Consortium and to carry out the entire 
execution of the contract including payment for the work 
of―______________________________________ exclusively through Lead Partner. 
 
 
 
 
(i) Signature Name 
Designation seal & 
Common seal of the firm 
 
 
 
(ii) Signature Name 
Designation seal & 
Common seal of the firm 
…………………………………………… 
…………………………………………. 
Signature, name and seal of the certifying Authority/Notary Public 


