
 

 

 

 

                                                                       

 

 

 

 

 

 

 

MECHANICAL ENGINEERING DEPARTMENT 

 

 

ELECTRICAL DIVISION 

 

 

TENDER NO. EL/WK/2812 

 

 

Modification of operating system and Comprehensive Annual Maintenance 

Contract of Lift installed at Nirman Building & Viewers Gallery, New Kandla. 
 

Executive Engineer (E) 

Electrical Division 

Deendayal Port Authority 

7, Ground Floor, 

Port & Custom Building, 

New Kandla – 370 210. 

Phone No. (02836) 270209/270342 

Fax No. (02836) 270184/271010 

 

 

 

 

 

  



 

TENDER NOTICE NO. EL/WK/2812 

 

Name of work Modification of operating system and Comprehensive Annual 

Maintenance Contract of Lift installed at Nirman Building & 

Viewers Gallery, New Kandla. 

Estimated cost put to 

tender 

Rs. 21,94,817.00 

Tender fee : Rs. 5000 + 900 (GST) Present rate of GST is 18 % 

Through online transfer in Punjab National Bank, Kandla Branch 

Account No. 2177002100004628 - Deendayal Port Authority - 

(IFSC code PUNB0217700).    Scanned copy of RTGS no. and date 

of transfer may be uploaded on (n) procure website. 

In case of Micro and Small Enterprise (MSEs) holding valid 

certificate issued by any agencies/organization under The 

Ministry of Micro, Small and Medium Enterprises indicating the list 

of activity related to the subject tender as per National Industrial 

Classification-2008 mentioned in the table below only shall 

become eligible for exemption from payment of Tender 

fee/EMD. Such bidder shall upload the scanned copy of valid 

certificate in preliminary bid. 

 

OR 

 
 

 Level Description 

Section – C MANUFACTURING 

Division – 28 Manufacture of machinery and equipment 

n.e.c. 

Group - 281 Manufacture of general purpose machinery 

Class – 2816 Manufacture of lifting and handling 

equipment 

Sub Class - 

28161 

Manufacture of lifts, escalators and moving 

walkways 

 Level Description 

Section – D ELECTRICITY, GAS, STEAM AND AIRCONDITION 

SUPPLY 

Division – 43 Specialized construction activities 

Group - 432 Electrical, plumbing and other construction 

installation activities 

Class – 4329 Other construction installation 

Sub Class - 

43291 

Installation of elevators, escalators 



EMD Rs. 21,948.00 

Through online transfer in Punjab National Bank, Kandla Branch 

Account No. 2177002100004628 - Deendayal Port Authority - 

(IFSC code PUNB0217700).    Scanned copy of RTGS no. and date 

of transfer may be uploaded on (n) procure website. 

In case of Micro and Small Enterprise (MSEs) holding valid 

certificate issued by any agencies/organization under The 

Ministry of Micro, Small and Medium Enterprises indicating the list 

of activity related to the subject tender as per National Industrial 

Classification-2008 mentioned in the table below only shall 

become eligible for exemption from payment of Tender 

fee/EMD. Such bidder shall upload the scanned copy of valid 

certificate in preliminary bid. 

 

OR 

 
 

 Level Description 

Section – C MANUFACTURING 

Division – 28 Manufacture of machinery and equipment 

n.e.c. 

Group - 281 Manufacture of general purpose machinery 

Class – 2816 Manufacture of lifting and handling 

equipment 

Sub Class - 

28161 

Manufacture of lifts, escalators and moving 

walkways 

 Level Description 

Section – D ELECTRICITY, GAS, STEAM AND AIRCONDITION 

SUPPLY 

Division – 43 Specialized construction activities 

Group - 432 Electrical, plumbing and other construction 

installation activities 

Class – 4329 Other construction installation 

Sub Class - 

43291 

Installation of elevators, escalators 

Last date of downloading 05/12/2023 upto 15:00  

Last date and time of 

submission of E-tender 

05/12/2023 upto 15:30 only on website https://kpt.nprocure.com: 

Pre-bid meeting NA 

Date and time for opening 

of E-tender 

05/12/2023 at 16:00 hrs 

Downloading websites https://kpt.nprocure.com, http://www.deendayalport.gov.in as 

well as http://www.eprocure.gov.in. 

Corrigendum, if any, will be placed on websites only. 

 

 

Executive Engineer (E), 

Deendayal Port Authority 

  

https://kpt.nprocure.com/
http://www.eprocure.gov.in/


 

NOTICE INVITING ON LINE TENDER 

Department Name   Mechanical Engineering Department 

Circle/ Division Electrical Division, Port & Customs Building, 

Ground Floor, New Kandla-(Kutch)-370210 

Tender Notice No. EL/WK/2812 

Name of Project Modification of operating system and Comprehensive Annual 

Maintenance Contract of Lift installed at Nirman Building & 

Viewers Gallery, New Kandla. 

Name of Work Modification of operating system and Comprehensive Annual 

Maintenance Contract of Lift installed at Nirman Building & 

Viewers Gallery, New Kandla. 

Estimated Contract 

Value (INR) 
Rs. 21,94,817.00 

Period of Completion 

(in Months) 
3 Years from the date of issue of work order 

Bidding Type Open 

Bid Call (Nos.) One 

Tender Currency Type Single 

Tender Currency 

Settings 
Indian Rupee (INR) 

Pre-Qualification 

Criteria 

PRE-QUALIFICATION CRITERIA FOR ELIGIBLE BIDDERS: 

The Bidders shall fulfil the following pre-qualification criteria: 

a) Average Annual financial turnover during the last 3 years, 

ending 31st March of the previous financial year, should be at 
least ₹ 6,58,445.00 certified by Chartered Accountant. 

 

b) Experience of having successfully completed or substantially 

completed or ongoing similar works during last 7 years ending 

last day of month previous to the one in which applications 

are invited should be either of the following:  

i) Three similar completed or substantially completed 

or ongoing works each costing not less than the 

amount equal to ₹ 8,77,927.00 

Or 

ii) Two similar completed or substantially completed or 

ongoing works each costing not less than the amount 
equal to ₹ 10,97,409.00 

Or 

iii) One similar completed or substantially completed or 

ongoing work costing not less than the amount equal 
to ₹ 17,55,854.00 

 

c) In Case the similar work has been issued for any private body, 

the bidder will be required to produce the tax deducted at 

source (TDS) certificate indicating the income tax deducted 

by the client for that work, which will form the basis for 

assessing the value of completed work. 

 

 

 



 

IMPORTANT: 

 

The particular row in the TDS certificate (Form 16 or Form 26A), 

which indicates the credit of the payment received from the 

client, should be highlighted. 

 

Along with the TDS certificate, a declaration on the letter head of 

a Chartered Accountant should be submitted giving details such 

as the name of bidder, the name of the client for which the bidder 

has carried out the work, name of work, work order no. and date, 

gross amount of the payment, net amount received from the 

client, TDS amount. The statement should be signed by the 

Chartered Accountant.  

 

In case any discrepancies between the TDS (Form 16 or Form 26A) 

and the declaration given by the Chartered Accountant with 

regard to payment received from the client, it should be 

explained. 

 

d) The contractor shall have valid electrical contractor’s license 

for carrying out electrical work of nature involved in this tender 

obtained from the competent authority of any states without 

which the tender shall not be accepted.  Contractor shall submit 

certificate and copy of the license in lieu of the same for 

consideration. 

 

e) Upload duly signed document given at Section-VII towards 

evidence of site visit. (The bidder who has not physically visited 

the site and not uploaded document given at Section-VIII, will be 

declared technically disqualified. The date of physical visit of site 

should be the date invariably prior to date of opening of 

preliminary bid. The mandatory site visit and uploading of 

document are exempted if there is declared travel restriction by 

central/state government). 

Similar works means 

(a) Bidder shall have experience in Supply, installation, Testing 

and commissioning of Passenger Lift of Residential / 

Commercial Building. 

OR 

(b) Bidder shall have experience in maintenance Passenger 

Lift of Residential / Commercial Building. 

Joint Venture Not Allowed 

Rebate Not applicable 



Bid Document Fee: Rs. 5000 + 900 (GST) Present rate of GST is 18% 

Through on line transfer in Punjab National Bank, Kandla Branch 

Account No. 2177002100004628 - Deendayal Port Authority - (IFSC 

code PUNB0217700). Scanned copy of RTGS no. and date of 

transfer may be uploaded on (n) procure website. 

In case of Micro and Small Enterprise (MSEs) holding valid 

certificate issued by any agencies/organization under The 

Ministry of Micro, Small and Medium Enterprises indicating the list 

of activity related to the subject tender as per National Industrial 

Classification-2008 mentioned in the table below only shall 

become eligible for exemption from payment of Tender fee/EMD. 

Such bidder shall upload the scanned copy of valid certificate in 

preliminary bid. 

 

Level Description 

Section – C MANUFACTURING 

Division – 28 Manufacture of machinery and equipment 

n.e.c. 

Group - 281 Manufacture of general purpose machinery 

Class – 2816 Manufacture of lifting and handling equipment 

Sub Class - 

28161 

Manufacture of lifts, escalators and moving 

walkways 

 

OR  

 

Level Description 

Section – D ELECTRICITY, GAS, STEAM AND AIRCONDITION 

SUPPLY 

Division – 43 Specialized construction activities 

Group - 432 Electrical, plumbing and other construction 

installation activities 

Class – 4329 Other construction installation 

Sub Class - 

43291 

Installation of elevators, escalators 

 

Bid Document Fee 

Payable To: 

Through online transfer in PNB bank Account No. 

2177002100004628 - Deendayal Port Authority - (IFSC code 

PUNB0217700).    Scanned copy of RTGS no. and date of transfer 

may be uploaded on (n) procure website. 

Bid Security/ EMD (INR) 

: 

₹ 21,948.00 

Through on line transfer in Punjab National Bank, Kandla Branch 

Account No. 2177002100004628 - Deendayal Port Authority - (IFSC 

code PUNB0217700). Scanned copy of RTGS no. and date of 

transfer may be uploaded on (n) procure website. 

In case of Micro and Small Enterprise (MSEs) holding valid 

certificate issued by any agencies/organization under The 

Ministry of Micro, Small and Medium Enterprises indicating the list 

of activity related to the subject tender as per National Industrial 

Classification-2008 mentioned in the table below only shall 

become eligible for exemption from payment of Tender fee/EMD. 

Such bidder shall upload the scanned copy of valid certificate in 

preliminary bid. 



 

 

Level Description 

Section – C MANUFACTURING 

Division – 28 Manufacture of machinery and equipment 

n.e.c. 

Group - 281 Manufacture of general purpose machinery 

Class – 2816 Manufacture of lifting and handling equipment 

Sub Class - 

28161 

Manufacture of lifts, escalators and moving 

walkways 

 

OR  

 

Level Description 

Section – D ELECTRICITY, GAS, STEAM AND AIRCONDITION 

SUPPLY 

Division – 43 Specialized construction activities 

Group - 432 Electrical, plumbing and other construction 

installation activities 

Class – 4329 Other construction installation 

Sub Class - 

43291 

Installation of elevators, escalators 

 

 

Bid Security/ EMD (INR)  

In Favor of :  

Through online transfer in Punjab National Bank, Kandla Branch 

Account No. 2177002100004628 - Deendayal Port Authority - (IFSC 

code PUNB0217700).    Scanned copy of RTGS no. and date of 

transfer may be uploaded on (n) procure website. 

In case of Micro and Small Enterprise (MSEs) holding valid 

certificate issued by any agencies/organization under The 

Ministry of Micro, Small and Medium Enterprises indicating the list 

of activity related to the subject tender as per National Industrial 

Classification-2008 mentioned in the table below only shall 

become eligible for exemption from payment of Tender fee/EMD. 

Such bidder shall upload the scanned copy of valid certificate in 

preliminary bid. 

 

Level Description 

Section – C MANUFACTURING 

Division – 28 Manufacture of machinery and equipment 

n.e.c. 

Group - 281 Manufacture of general purpose machinery 

Class – 2816 Manufacture of lifting and handling equipment 

Sub Class - 

28161 

Manufacture of lifts, escalators and moving 

walkways 

 

OR  

 

Level Description 

Section – D ELECTRICITY, GAS, STEAM AND AIRCONDITION 

SUPPLY 



Division – 43 Specialized construction activities 

Group - 432 Electrical, plumbing and other construction 

installation activities 

Class – 4329 Other construction installation 

Sub Class - 

43291 

Installation of elevators, escalators 

 

Bid Document 

Downloading Start 

Date 

11/11/2023 

Bid Document 

Downloading End Date 

05/12/2023 up to 15:00 Hrs. 

Date & Place of Pre Bid 

Meeting 

Not Applicable 

Last Date & Time for 

Receipt of Bids 

05/12/2023 @ 15:30 Hrs. 

Bid Validity Period 120 Days 

Condition  (1) Tender Fee shall be submitted through on line transfer in 

Punjab National Bank, Kandla Branch Account No. 

2177002100004628 - Deendayal Port Authority - (IFSC code 

PUNB0217700). Scanned copy of RTGS no. and date of transfer 

may be uploaded on (n) procure website. 

In case of Micro and Small Enterprise (MSEs) holding valid 

certificate issued by any agencies/organization under The 

Ministry of Micro, Small and Medium Enterprises indicating the list 

of activity related to the subject tender as per National Industrial 

Classification-2008 mentioned in the table below only shall 

become eligible for exemption from payment of Tender fee/EMD. 

Such bidder shall upload the scanned copy of valid certificate in 

preliminary bid. 

 

Level Description 

Section – C MANUFACTURING 

Division – 28 Manufacture of machinery and equipment 

n.e.c. 

Group - 281 Manufacture of general purpose machinery 

Class – 2816 Manufacture of lifting and handling equipment 

Sub Class - 

28161 

Manufacture of lifts, escalators and moving 

walkways 

OR  

Level Description 

Section – D ELECTRICITY, GAS, STEAM AND AIRCONDITION 

SUPPLY 

Division – 43 Specialized construction activities 

Group - 432 Electrical, plumbing and other construction 

installation activities 

Class – 4329 Other construction installation 

Sub Class - 

43291 

Installation of elevators, escalators 

 

 



 (2) EMD: Through online transfer in Punjab National Bank, Kandla 

Branch Account No. 2177002100004628 - Deendayal Port 

Authority - (IFSC code PUNB0217700).    Scanned copy of RTGS no. 

and date of transfer may be uploaded on (n) procure website. 

In case of Micro and Small Enterprise (MSEs) holding valid 

certificate issued by any agencies/organization under The 

Ministry of Micro, Small and Medium Enterprises indicating the list 

of activity related to the subject tender as per National Industrial 

Classification-2008 mentioned in the table below only shall 

become eligible for exemption from payment of Tender fee/EMD. 

Such bidder shall upload the scanned copy of valid certificate in 

preliminary bid. 

 

 

Level Description 

Section – C MANUFACTURING 

Division – 28 Manufacture of machinery and equipment 

n.e.c. 

Group - 281 Manufacture of general purpose machinery 

Class – 2816 Manufacture of lifting and handling equipment 

Sub Class - 

28161 

Manufacture of lifts, escalators and moving 

walkways 

 

OR  

 

Level Description 

Section – D ELECTRICITY, GAS, STEAM AND AIRCONDITION 

SUPPLY 

Division – 43 Specialized construction activities 

Group - 432 Electrical, plumbing and other construction 

installation activities 

Class – 4329 Other construction installation 

Sub Class - 

43291 

Installation of elevators, escalators 

 

 

3) Integrity Pact agreement is not applicable. 

  

 

Accordingly, technical offer of those bidders shall only be 

opened whose EMD, Tender Fee are received electronically in 

preliminary submission. 

Remarks The hard copies should reach to the Electrical Division within 07 

days from the date of opening of preliminary and technical bid. 

Bid Opening Date Technical Bid will be opened on 05/12/2023 @ 16:30 Hrs. Date of 

opening of price bid shall be notified after scrutiny and evaluation 

of Technical Bid. 

Documents required to 

be submitted by 

scanning through 

online 

a. Documents in support of fulfilling Qualifying Criteria as 

indicated above. 

b. Tender fees plus GST: Through online transfer in Punjab 

National Bank, Kandla Branch Account No. 



2177002100004628 - Deendayal Port Authority - (IFSC 

code PUNB0217700). Scanned copy of RTGS no. and date 

of transfer may be uploaded on (n) procure website. In case 

of Micro and Small Enterprise (MSEs) holding valid certificate 

issued by any agencies/organization under The Ministry of 

Micro, Small and Medium Enterprises indicating the list of 

activity related to the subject tender as per National 

Industrial Classification-2008 mentioned in the table below 

only shall become eligible for exemption from payment of 

Tender fee/EMD. Such bidder shall upload the scanned copy 

of valid certificate in preliminary bid. 

 

Level Description 

Section – C MANUFACTURING 

Division – 28 Manufacture of machinery and equipment 

n.e.c. 

Group - 281 Manufacture of general purpose machinery 

Class – 2816 Manufacture of lifting and handling equipment 

Sub Class - 

28161 

Manufacture of lifts, escalators and moving 

walkways 

OR  

Level Description 

Section – D ELECTRICITY, GAS, STEAM AND AIRCONDITION 

SUPPLY 

Division – 43 Specialized construction activities 

Group - 432 Electrical, plumbing and other construction 

installation activities 

Class – 4329 Other construction installation 

Sub Class - 

43291 

Installation of elevators, escalators 

 

c. EMD:- Through online transfer in Punjab National Bank, 

Kandla Branch Account No. 2177002100004628 - Deendayal 

Port Authority - (IFSC code PUNB0217700).    Scanned copy of 

RTGS no. and date of transfer may be uploaded on (n) 

procure website. 

In case of Micro and Small Enterprise (MSEs) holding valid 

certificate issued by any agencies/organization under The 

Ministry of Micro, Small and Medium Enterprises indicating the list 

of activity related to the subject tender as per National Industrial 

Classification-2008 mentioned in the table below only shall 

become eligible for exemption from payment of Tender fee/EMD. 

Such bidder shall upload the scanned copy of valid certificate in 

preliminary bid. 

 

Level Description 

Section – C MANUFACTURING 

Division – 28 Manufacture of machinery and equipment 

n.e.c. 



Group - 281 Manufacture of general purpose machinery 

Class – 2816 Manufacture of lifting and handling equipment 

Sub Class - 

28161 

Manufacture of lifts, escalators and moving 

walkways 

OR  

Level Description 

Section – D ELECTRICITY, GAS, STEAM AND AIRCONDITION 

SUPPLY 

Division – 43 Specialized construction activities 

Group - 432 Electrical, plumbing and other construction 

installation activities 

Class – 4329 Other construction installation 

Sub Class - 

43291 

Installation of elevators, escalators 

 

d. Integrity pact is not applicable.  

e. Documents Mentioned in Eligibility Criteria. 

Officer- Inviting Bids: Executive Engineer (E), Electrical Division, Port & Custom Building, 

Ground Floor, New Kandla-(Kutch)-370210 

Bid Opening Authority : Executive Engineer (E) 

Address: Executive Engineer(E), Electrical Division, Port & Custom Building, 

Ground Floor, New Kandla-(Kutch)-370210 

Contact Details : Executive Engineer (E), Electrical Division, Port & Custom Building, 

Ground Floor, New Kandla (Kutch)-370210 Phone: 02836-270209, 

270342/9825227048. 

Fax No. 02836 270184. 

 

In case, bidders need any clarifications or if training is required to participate in online Tenders, 

they can contact (n) Procure Support team at following address: -      

(n) Code Solutions-A division of GNFC Ltd., 

(n)Procure Cell 403, GNFC Info tower, S.G. Road, Bodakdev, Ahmadabad – 380054 (Gujarat) 

 

Contact Details:  

Airtel: +91-79-40007501, 40007512, 40007516, 40007517, 40007525 

BSNL: +91-79-26854511, 26854512, 26854513 (EXT: 501, 512, 516, 517, 525) 

Reliance: +91-79-30181689 Fax: +91-79-26857321, 40007533 

E-mail:nprocure@gnvfc.net 

TOLL FREE NUMBER: 1-800-233-1010 (EXT: 501, 512, 516, 517, 525) 

 

 

 

 

 

Executive Engineer (E) 

Deendayal Port Authority 

mailto:nprocure@gnvfc.net


SECTION – I 

 

INSTRUCTION TO BIDDERS 

A.  GENERAL 

 

1. Scope of Bid 

1.1 The Executive Engineer (Electrical), Deendayal Port Authority invites bids by E-Tendering 

from the interested eligible bidder for the work as mentioned in the notice inviting online 

tender. All bids shall be completed and submitted on-line in accordance with instruction 

to the bidders. 

 

1.2 The successful bidder will be expected to complete the works by the intended 

completion period. 

 

2. Source of funds 

2.1 The employer has arranged the funds from the internal resources and will have sufficient 

funds in India Currency for execution of the work. 

 

3. Eligible Bidders 

Only eligible bidders fulfilling all the requirements as mentioned in the Notice Inviting 

Online Tender may participate in the subject Tender. Successful completion of “Similar 

Works” only shall be considered for evaluation of eligibility criteria. 

 

3.1 The invitation for Bids is open to all eligible bidders meeting the eligibility criteria as 

defined in clause regarding Eligibility Criteria. 

 

3.2 All bidders shall fill the forms provided in Section – IV- Part – I “To be submitted by Bidders 

with their Bids”. 

 

3.3 Government-owned enterprises may participate if they are legally and financially 

autonomous, operate under commercial law and are not a dependent agency of the 

employer subject to fulfilment of Minimum Qualifying criteria. 

 

3.4 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent 

practices issued by the employer. 

 

4. Eligibility Criteria: 

 

4.1 (I) The Bidders shall fulfill the following pre-qualification criteria: 

 

Sr. 

No 

Particulars 

 

Supporting Documents 

(a) Average Annual financial 

turnover during the last 3 

years, ending 31st March of the 

previous financial year, should 
be atleast ₹ 6,58,445.00  

Certified by Chartered 

Accountant. 

Certificate should be issued by the Chartered 

Accountant.  



(b)  Experience of having 

successfully completed or 

substantially completed or 

ongoing similar works during 

last 7 years ending last day of 

month previous to the one in 

which applications are invited 

should be either of the 

following:  

Three similar completed or 

substantially completed or 

ongoing works each costing 

not less than the amount 
equal to ₹ 8,77,927.00 

Or 

Two similar completed or 

substantially completed or 

ongoing works each costing 

not less than the amount 
equal to ₹ 10,97,409.00 

Or 

One similar completed or 

substantially completed or 

ongoing work costing not less 

than the amount equal to ₹ 

17,55,854.00 

 

(a) A copy of the certificate in respect of the 

successfully completed similar work. 

(b) A copy of detail work order should also be 

submitted for which the bidder is submitting the 

completion certificate. 

 

Such completion certificate should be issued 

on the letter head of the client and invariably 

reflect the following details:- 

 

1) Name of Contractor (2) Name of Work 

(3) No. of work order/agreement and date (4) 

Contract value (5) Contract period (6) Date of 

commencement of work (7) Date of 

completion (8) Value of Work executed during 

the contract period/original contract period 

(9) Date of issue of certificate. 

Similar works means (a) Bidder shall have experience in Supply, 

installation, Testing and commissioning of 

Passenger Lift of Residential / Commercial 

Building. 

OR 

(b) Bidder shall have experience in 

maintenance Passenger Lift of Residential / 

Commercial Building. 

(c) Tax Deducted at Source (TDS) 

for Similar Work (if work is issued 

by Private Body) 

In Case the similar work has been issued for any 

private body, the bidder will be required to 

produce the tax deducted at source (TDS) 

certificate indicating the income tax 

deducted by the client for that work, which will 

form the basis for assessing the value of 

completed work. 

  

IMPORTANT: 

 

The particular row in the TDS certificate (Form 

16 or Form 26A), which indicates the credit of 

the payment received from the client, should 

be highlighted. 

 



Along with the TDS certificate, a declaration on 

the letter head of a Chartered Accountant 

should be submitted giving details such as the 

name of bidder, the name of the client for 

which the bidder has carried out the work, 

name of work, work order no. and date, gross 

amount of the payment, net amount received 

from the client, TDS amount. The statement 

should be signed by the Chartered 

Accountant.  

 

In case any discrepancies between the TDS 

(Form 16 or Form 26A) and the declaration 

given by the Chartered Accountant with 

regard to payment received from the client, it 

should be explained. 

(d) The contractor shall have valid electrical contractor’s license for carrying out 

electrical work of nature involved in this tender obtained from the competent 

authority of any states without which the tender shall not be accepted.  

Contractor shall submit certificate and copy of the license in lieu of the same 

for consideration. 

(f) Upload duly signed document given at Section-VII towards evidence of site 

visit. (The bidder who has not physically visited the site and not uploaded 

document given at Section-VIII, will be declared technically disqualified. The 

date of physical visit of site should be the date invariably prior to date of 

opening of preliminary bid. The mandatory site visit and uploading of document 

are exempted if there is declared travel restriction by central/state 

government). 

 

4.2  All bidders shall scan and forward the following information and documents with their 

bids. 

a. Copies of original documents defining the constitution or legal status, place of 

registration, and principal place of business, written power of attorney of the signatory 

of the Bid to commit the Bidder. 

b. Total monetary value of similar works performed for each of the last seven years ending 

last day of month previous the one in which applications are invited. 

c. Experience in works of a similar nature and size for each of the last seven years, and 

details of works underway or contractually committed, and Employers who may be 

contacted for further information on those contracts. 

d. Reports on the financial standing of the Bidder, such as profit and loss statements and 

auditor’s reports for the past three years ending 31st March of the previous financial year. 

e. Duly filled Forms mentioned in Section – IV- Part – I. 

f. PAN, Registration with GST, Provident Fund Authorities. 

g. Valid Electrical Contractor License issued by respective State. 

h. EMD = Through online transfer in Punjab National Bank, Kandla Branch Account No. 

2177002100004628 - Deendayal Port Authority - (IFSC code PUNB0217700).    Scanned 

copy of RTGS no. and date of transfer may be uploaded on (n) procure website. 

In case of Micro and Small Enterprise (MSEs) holding valid certificate issued by any 

agencies/organization under The Ministry of Micro, Small and Medium Enterprises 

indicating the list of activity related to the subject tender as per National Industrial 

Classification-2008 mentioned in the table below only shall become eligible for 



exemption from payment of Tender fee/EMD. Such bidder shall upload the scanned 

copy of valid certificate in preliminary bid. 

 

 

Level Description 

Section – C MANUFACTURING 

Division – 28 Manufacture of machinery and equipment n.e.c. 

Group - 281 Manufacture of general purpose machinery 

Class – 2816 Manufacture of lifting and handling equipment 

Sub Class - 28161 Manufacture of lifts, escalators and moving walkways 

OR 

Level Description 

Section – D ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY 

Division – 43 Specialized construction activities 

Group - 432 Electrical, plumbing and other construction installation activities 

Class – 4329 Other construction installation 

Sub Class - 43291 Installation of elevators, escalators 

 
 

i.  Tender Fee :-  Through on line transfer in Punjab National Bank, Kandla Branch Account 

No. 2177002100004628 - Deendayal Port Authority - (IFSC code PUNB0217700).    
Scanned copy of RTGS no. and date of transfer may be uploaded on (n) procure website.In 

case of Micro and Small Enterprise (MSEs) holding valid certificate issued by any 

agencies/organization under The Ministry of Micro, Small and Medium Enterprises indicating 

the list of activity related to the subject tender as per National Industrial Classification-2008 

mentioned in the table below only shall become eligible for exemption from payment of 

Tender fee/EMD. Such bidder shall upload the scanned copy of valid certificate in preliminary 

bid. 

 

Level Description 

Section – C MANUFACTURING 

Division – 28 Manufacture of machinery and equipment n.e.c. 

Group - 281 Manufacture of general purpose machinery 

Class – 2816 Manufacture of lifting and handling equipment 

Sub Class - 28161 Manufacture of lifts, escalators and moving walkways 

 

OR  

 

Level Description 

Section – D ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY 

Division – 43 Specialized construction activities 

Group - 432 Electrical, plumbing and other construction installation activities 

Class – 4329 Other construction installation 

Sub Class - 43291 Installation of elevators, escalators 

 

j. Information regarding any litigation, current or during the last five years, in which the 

Bidder is involved, the parties concerned, and disputed amount. 

k. A certificate by the bidder that they have not been banned / black listed by any govt. 

Agency. 

l. Power of attorney (dully accompanied by resolution of Board in case of company). 



m. Qualifications and experience of key site management and technical personnel 

proposed for the contract. (Not Applicable) 

n. The proposed methodology and program of work, backed with equipment planning 

and deployment, duly supported with broad calculations and quality control 

procedures proposed to be adopted justifying their capability of execution and 

completion of the work as per technical specifications within the stipulated period of 

completion as per milestones. (Not Applicable) 

o. The completion certification should invariably mention the reference no. of work order, 

the date of completion and contract value. 

p. The copy of the work order should also be submitted for which the bidder is submitting 

completion certificate. 

q. In case the similar work has been executed for any private body, the bidder will be 

required to produce the tax deducted at source (TDS) certificate indicating the income 

tax deducted by the client for that work, which will form the basis for assessing the value 

of completed work. 

r. Bidders should give an undertaking letter duly stating that the documents submitted by 

them in support of their credentials are genuine and DPA is at liberty to take any action 

against the bidder if the said documents are found to be non-genuine. 

s. Bidders should give an undertaking that they will comply to the specifications of the 

work including terms and conditions in total without any deviation. 

t. Duly signed document given at Section-VII towards evidence of site visit. 

 

4.3  Even though the bidder meets the above qualifying criteria, they are subject to be 

disqualified if they have: 

- Made misleading or false representations in the forms, statements and attachments 

submitted in proof of the qualification requirements: and/or 

- Record of poor performance such as abandoning the works, non – completion of the 

contract. 

 

5. One Bid per Bidder 

5.1 Each bidder shall submit only one bid. A bidder who submits more than one Bid will 

cause all the proposals with the Bidder’s participation to be disqualified and the bidder 

can be disqualified for bidding of any contract with DPA for a period of 03 years. 

 

6. Joint Venture: (Not applicable). 

In case of association in the form of consortium or joint venture agreement, the members 

of the association shall nominate one of the members as “lead partner” for participating 

in the tender and signing all the documents related therewith up to signing of 

agreement and execution of all the contractual obligations there after (in case of 

award of contract). All the partners of the association must also, jointly and severally, be 

responsible for satisfactory execution and performance of the contract. The firms with 

at least 26% equity holding each are allowed to jointly meet the legibility criteria.  

 

7. Cost of Bidding 

7.1 The Bidder shall bear all costs associated with the preparation and submission of its Bid 

and employer will in no case be responsible and liable for those costs regardless of the 

conduct or outcome of the bidding process. 

 

8. Site Visit 

8.1  The Bidder, at his own responsibility and risk is encouraged to visit and examine the site 

of work and its surroundings and obtain all information that may be necessary for 



preparing the Bid and entering into a contract for the works. The costs of visiting the site 

shall be at the Bidders’ own expense. 

 

B. Bidding Documents 

9. Content of Bidding Documents 

9.1  The set of bidding documents comprises the documents listed in the below and 

addenda issued in accordance with clause 9: 

Invitation for Bids (NIT) 

 

• Bid Reference No. EL/WK/2812     

• NIT    : Invitation for Bids      

• Section I  : Instruction to Bidders 

• Section II  : General Conditions of Contract 

• Section III  : Special Conditions of Contract 

• Section IV  : Forms of Bid  

• Section V  : Scope of Work & Technical Specifications  

● Section VI  : Bill of Quantities 

● Section VII  : Format for Evidence of Site Visit  

 

9.2  The bidding documents shall be downloaded. The documents should be completely 

filled and submitted through online E – Tendering process. 

  

9.3  The bidder is expected to examine carefully all instructions, conditions of contract, forms, 

terms, technical specifications, bill of quantities, in the bid document. Failure to comply 

with the requirements of the bid document shall be at the bidder’s own risk. Bids which 

are not substantially responsive to the requirements of the tender documents shall be 

rejected. 

  

10.  Clarifications of the Bidding Documents 

10.1  A prospective bidder requiring any clarification of the bidding documents may notify 

the employer in writing. The employer may respond to any request for clarification which 

are received within seven days prior to date of pre-bid meeting. The clarifications shall 

be uploaded on Website https://kpt.nprocure.com, www.deendayalport.gov.in and 

www.eprocure.gov.in. 

 

10.2  Pre–Bid meeting (Modified as Cl. 1 of Section III) 

10.2.1 The bidder or his official representative may attend pre-bid meeting to be held on 

__/__/2023 @ 15:00 hrs in the Old Board Room, A.O Building, Gandhidham. The 

bidders/representative of bidders who wish to attend the Pre-Bid meeting shall furnish 

the authority letter on the letter head of Bidder, for attending the Pre-Bid Meeting on 

behalf of bidder at the time of Pre-Bid Meeting. 

10.2.2 The purpose of the meeting will be to clarify issues related to work and tender 

conditions. 

10.2.3 Pre – Bid clarifications will be uploaded in https://kpt.nprocure.com, 

www.deendayalport.gov.in and www.eprocure.gov.in website without disclosing 

source of enquiry. 

10.2.4 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a 

bidder. 

10.2.5 At any time prior to the deadline for submission of Bids, employer may, for any reason, 

whether at its own initiative or in response to a clarification sought by any prospective 

bidder, modify the bidding documents by amendment / addendum. 

 

https://kpt.nprocure.com/
http://www.deendayalport.gov.in/
http://www.eprocure.gov.in/
https://kpt.nprocure.com/
http://deendayalport.gov.in/
http://www.eprocure.gov.in/


10.2.6 Those bidders who download the tender document from the website shall be solely 

responsible to check the web site for the amendment issued in shape of Corrigendum 

and/or Addendum. 

 

11.  Language of Bid 

 All documents relating to the bid shall be in the English language. 

 

12.  Documents comprising the Bid 

  The bid submitted by the bidder shall comprise the following: 

 

A) Technical Bid: 

i) EMD ,Tender Fee. 

ii) Qualification information in accordance to clause of Eligibility Criteria shall be 

    submitted.  

B) Financial Bid: 

 (i) Bill of Quantities duly filled and digitally signed by bidder. 

 

13. Bid Prices 

13.1  The rates and prices quoted by the bidder shall be fixed for the duration of the contract 

and shall not be subject to adjustment on any account. 

 

13.2 The prices shall be quoted inclusive of all Taxes, (except GST), Duties, and other incidentals 

charges like Transportation, Loading, Unloading, Boarding & Lodging, insurance etc. 

and should remain firm till completion of work. 

 

14.  Currencies of Bid and Payment 

 The unit rates and the prices shall be quoted by the bidder in Indian Rupees only. 

 

15. Bid Validity 

15.1  Bids shall remain valid for a period of 120 days from the date of opening of the Technical 

Bid. A bid valid for a shorter period shall be rejected by the employer as Non-responsive. 

 

15.2  In exceptional circumstances, prior to expiry of the original time limit, the employer may 

request the bidders to extend the period of validity for additional period. The request 

and the bidders’ responses shall be made in writing. A bidder may refuse the request for 

which EMD, if any, will not be forfeited. 

15.3 A bidder agreeing to the request will not be permitted to modify his bid. 

 

16.  EMD  

 

16.1. EARNEST MONEY DEPOSIT (EMD) =EARNEST MONEY DEPOSIT (EMD)  

 The tender shall be accompanied by Earnest Money Deposit of Rs. 21,948.00 (Rupees  Twenty 

One Thousand None Hundred Forty Eight only) Through online transfer in Punjab National Bank, 

Kandla Branch Account No. 2177002100004628 - Deendayal Port Authority - (IFSC code 

PUNB0217700).    Scanned copy of RTGS no. and date of transfer may be uploaded on (n) 

procure website. 

In case of Micro and Small Enterprise (MSEs) holding valid certificate issued by any 

agencies/organization under The Ministry of Micro, Small and Medium Enterprises indicating 

the list of activity related to the subject tender as per National Industrial Classification-2008 

mentioned in the table below only shall become eligible for exemption from payment of 

Tender fee/EMD. Such bidder shall upload the scanned copy of valid certificate in preliminary 

bid. 



  

Level Description 

Section – C MANUFACTURING 

Division – 28 Manufacture of machinery and equipment n.e.c. 

Group - 281 Manufacture of general purpose machinery 

Class – 2816 Manufacture of lifting and handling equipment 

Sub Class - 28161 Manufacture of lifts, escalators and moving walkways 

 

OR  

 

Level Description 

Section – D ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY 

Division – 43 Specialized construction activities 

Group - 432 Electrical, plumbing and other construction installation activities 

Class – 4329 Other construction installation 

Sub Class - 43291 Installation of elevators, escalators 

 

(a) EMD  

(i) The EMD of successful Bidder will be refunded on submission of performance guarantee 

(in Form 9) as per the tender clause and executing the agreement (in  Form 8) as 

per tender clause. The EMD of unsuccessful bidders other than L1 & L2 be  refunded 

immediately after ranking of Bids. Earnest Money of L2 bidder shall be  refunded 

immediately after entering into agreement with L1 and acceptance of Performance 

Guarantee from L1. 

(ii) EMD will be refunded Suo-motto without any application from the Bidders. 

(iii)The EMD of successful bidder will be discharged (refunded) after he has signed the 

Agreement and furnished the required Performance Guarantee. 

(iv)Earnest Money Deposit will not carry any interest. 

 

(b)  EMD will be forfeited if: 

(i)  The bidder withdraws the Bid after Bid opening during the bid validity; 

(ii) The bidder does not accept the correction of the Bid-Price, pursuant to any arithmetic 

          errors;  

(iii) The successful Bidder fails within the specified time limit to 

a) sign the Agreement or 

b) furnish the required performance Guarantee 

(iv) The bidder submits more than one bid 

 

17. Alternative Proposals by Bidders 

17.1  Conditional offer or Alternative offers will not be considered in the process of tender 

evaluation. 

 

18. Format and Signing of Bid 

18.1  The Price Bid to be submitted on-line shall be signed digitally by a person or persons duly 

authorized to sign on behalf the Bidders. 

 

19. Amendment of Bidding Documents 

19.1  Before the deadline for submission of bids, the Employer may modify the bidding 

documents by using addenda. 

19.2  Any addendum thus issued shall be part of the bidding documents and shall be 

communicated in writing or by cable to all the purchasers of the bidding documents. 



Prospective bidders shall acknowledge the receipt of each addendum by cable to the 

Employer. 

19.3  To give prospective bidders reasonable time in which to take an addendum in to 

account in preparing their bids, the Employer shall extend as necessary the deadline for 

submission of bids. 

 

C. Submission of Bids 

20.  Submission of Bids 

Bidders who wish to participate in the tender will have to procure/should have legally 

valid Digital Certificate, as per Information Technology Act-2000, using which they can 

sign their electronic bids. The bidders can procure the Digital Certificate from (n) code 

solutions a division of GNFC Ltd, who are licensed certifying authority by Government of 

India. All bids should be digitally signed. For details regarding Digital signature certificate 

and related matters, the bidder may contact the following address: 

 (n) Code Solutions,  

 A Division of GNFC,  

 301 GNFC Info tower,  

 Bodakdev, Ahmedabad.  

 Tel. 91 79 26857316/17/18   

 Fax: 91 79 26857321  

 Mobile: 9327084190 / 9898589652. 

 E-mail: nprocure@gnvfc.net. 

 Bid reference No. EL/WK/2812 

 Name and address of the bidder. 

The accompaniments to the tender documents as described under Clause 4.2 shall be 
Scanned and submitted On-Line along with Tender documents. However, the 

originals/attested hard copies along with tender documents (except Price Bid), signed 

on bottom of each page in token of acceptance of Tender Conditions and shall have to 

be forwarded subsequently so as to reach the office of Executive Engineer (E) within 7 

days from the date of opening of preliminary bid & technical bid. 

The envelopes shall be addressed to: 

(a) Executive Engineer (E) 

 Deendayal Port Authority 

 Electrical Division, 

Room No. 6,  

Port & Customs Building,  

New Kandla – 370210. 

 Gujarat-State. 

(b) bear the following identification: 

        “Modification of operating system and Comprehensive Annual Maintenance Contract of 

Lift installed at Nirman Building & Viewers Gallery, New Kandla.” 

 Bid reference No. EL/WK/2812 

 Name and address of the bidder. 

21.  Deadline of Submission of the Bids 

21.1 Bids must be received by the employer in On-Line System at websites 

https://kpt.nprocure.comnot later than 05/12/2023 up to 15:30 Hrs. 

21.2   At the time of submission of the tender document, the Bidder shall give an undertaking 

that no changes have been made in document. The uploaded version of the Port 

Tender Document at https://kpt.nprocure.com websites will be treated as authentic 

tender and if any discrepancy is noticed at any stage between the Port’s tender 

document and the one submitted by the Bidder, the conditions mentioned in the Port’s 

uploaded document on https://kpt.nprocure.com websites shall prevail. 

mailto:nprocure@gnvfc.net
https://kpt.nprocure.com/
https://kpt.nprocure.com/
https://kpt.nprocure.com/


21.3   The employer may extend the deadline for submission of bids by issuing an amendment 

on DPA website as well as on https://kpt.nprocure.com in which case all rights and 

obligations of the employer and the bidders previously subject to the original deadline 

will then be subject to the new deadline.   

21.4  In case of tender documents being downloaded from the web site, at the time of 

submission of (the hard copy of) the tender document, the tenderer shall give an 

undertaking that no change have been made in document.  Any discrepancy is 

noticed at any stage between the port’s tender document uploaded on 

https://kpt.nprocure.com and the one submitted by the tenderer, the conditions 

mentioned in the port’s tender document uploaded on https://kpt.nprocure.com shall 

prevail.  Besides, the tenderer shall be liable for legal action for the lapses. 

 

22.  Late Bids 

22.1   After the deadline of submission of bid, the bids cannot be submitted in the On-Line 

System. 

 

23.  Modification and Withdrawal of Bids 

23.1 Bidders may modify or withdraw their bids before the deadline of submission of bid or 

extension if any. 

23.2 No Bid can be modified after the last date for submission of Bids. 

23.3 Withdrawal or modification of a Bid between the deadline for submission of bids and the 

expiration of the original period of bid validity including extension, if any, may result in 

forfeiture of EMD. 

 

D.  Bid Opening and Evaluation 

24.  Bid Opening 

24.1  On the due date and time, the employer will first open Preliminary and Technical bids of 

all bids received including modifications. 

24.2  In the event of the specified date for Bid opening being declared a holiday by the 

employer, the Bids will be opened at the appointed time on the next working day at the 

same time.  

24.3  If any Bid contains any deviation from the Bid documents and / or if the same does not 

contain Bid security i.e., EMD and tender fees in the manner prescribed in the Bid 

documents, then that Bid will be rejected and the Bidder will be informed accordingly. 

 

24.4  The bids which are technically qualified, their financial bids will be opened. The date of 

opening of financial bid will be declared in the https://kpt.nprocure.com and 

www.deendayalport.gov.in. 

 

24.5  The price bid i.e., BOQ will be opened only those bids qualify technically. 

 

25.  Clarification of Bids 

25.1  To assist in the examination and comparison of Bids, the employer may, at his discretion, 

ask any Bidder for clarification of his Bid, including breakup of unit rates. The request for 

clarification and the response shall be in writing, but no change in the price of substance 

of the Bid shall be sought, offered, or permitted. 

 

25.2  No Bidder shall contact the employer on any matter relating to his bid from the time of 

the bid opening to the time the contract is awarded. 

 

25.3  Any effort by the Bidder to influence the employer’s bid evaluation, bid comparison or 

contract award decisions, may result in the rejection of his bid. 

https://kpt.nprocure.com/
https://kpt.nprocure.com/
https://kpt.nprocure.com/
https://kpt.nprocure.com/
http://www.kandlaport.gov.in/


 

 

26.  Examination of Bids and Determination of Responsiveness 

26.1  Prior to detailed evaluation of Bids, the employer will determine whether each Bid 

(a) Has been properly digitally signed,  

(b) Meets the eligibility criteria defined 

(c) Is accompanied by the required Bid Securing Declaration Form and tender fees; 

(d) is responsive to the requirements of the Bidding documents. 

(e) GST number to be quoted invariable by bidder. 

 

26.2  A substantially responsive Technical and Financial Bid is one which conforms to all the 

terms, conditions and specification of the Bidding documents. 

 

26.3  If a Technical Bid is not substantially responsive, it will be rejected by the employer, and 

may not subsequently be made responsive by correction or withdrawal of the non-

confirming deviation or reservation. 

 

27.    Evaluation and Comparison of Bids  

27.1  The employer will evaluate and compare only the Bids determined to be responsive. 

 

27.2  In evaluating the Bids, the employer will determine for each Bid the evaluated Bid price 

by adjusting discounts, if any.  

 

27.3  If in the opinion of Engineer in Charge, the rate quoted by successful bidder is 

abnormally high/low compared to the estimated cost of the work, the employer may 

ask the bidder to produce detailed price analysis for all items of the bill of quantities.  

 

E.        Award of Contract 

28.  Award Criteria 

  The employer will award the work to the bidder whose bid has been evaluated to be 

techno-commercially responsive and the lowest evaluated amount bid subject to 

submission of agreement and performance security.  

The employer, if so required, reserves the right to: 

a) Split the work and award the work in favour of more than one firm, 

b) Award the work separately as supply, execution, Operation &Maintenance /Operation 

/Maintenance as applicable. 

 

29.  Employer’s Right to accept any Bid and to reject any or all. 

 Notwithstanding Clause 28, the Employer reserve the right to accept or reject any bid 

without assigning any reason and to cancel the bidding process and reject all bids, at 

any time prior to the award of contract, without thereby incurring and liability to the 

affected bidder or bidders of the grounds for Employer’s action. 

 

30. Letter of Intent: 

  The Chief Mechanical Engineer will issue the Letter of Intent (Form No. 7) intimating the 

successful bidder about the proposed pre-acceptance of tender. 

 

31.   Notification of Award and Signing of Agreement 

i) The Bidder who’s Bid has been accepted will be notified for the award by the 

employer prior to expiration of the Bid validity period by confirmation in writing. In 

this letter (hereinafter and in the Conditions of Contract called the “Letter of 



Intent”) the contract amount, completion period of the work, etc. will be 

mentioned in line with the tender conditions. 

 

 ii)  The notification of award will constitute the formation of the Contract subject to 

the furnishing of a performance security in accordance with the provisions of 

tender condition. 

 

iii)  The Agreement will be submitted by successful Bidder within 14 days (National 

Bid) 28 days (Global Bid) of issue of the notification of award (Letter of Intent).  

The agreement will incorporate all correspondence between the employer and 

the successful bidder. 

 

32. Contract Agreement: 

32.1  The agreement on stamp paper shall be furnished by the Contractor as per the following 

guidelines within 14 days (National Bid) 28 days (Global Bid) from the date of issue of 

Letter of Intent.  

 

i) The successful Bidder will be required to execute an agreement at his expense 

on Three Hundred Rupees (₹300/-) Non-Judicial Stamp Paper in the proper 

departmental format (Form 8) for the due and proper fulfilment of the contract 

within 14 days (national Bid) 28 days (Global bid) from the date of Letter of Intent. 

32.2  Pending preparation and execution of the contract agreement as above, the tender 

submitted by the Contractor together with Chief Mechanical Engineer’s letter/fax 

accepting the tender shall constitute a binding contract between the Board and the 

Contractor. 

 

32.3   The contract period shall be reckoned from the date of issue of work order to commence 

the work. 

 

i) The original agreement as per the format attached with the tender should be 

executed on a stamp paper of appropriate value (at present ₹ 300/-) 

ii) The Agreement should be submitted in duplicate and the date of execution is to 

be kept blank. 

iii) Each page of the document is to be signed by the Contractor/ his authorized 

representative by indicating his full name. 

iv)  If the Contractor is a partnership firm, then a copy of the Partnership Deed and in 

case it is a Company, a copy of Memorandum and Articles of Association along 

with Registration Certificate is to be submitted. 

v)  If the agreement is signed by a Partner/ a Director/ an authorized person of the 

firm, in such case, a certified true copy of the power of attorney/ letter of authority 

given by the firm/ company to the signatory of the Contractor firm is to be 

submitted. 

vi)  The entire agreement should be in type written form/ computer printed form. 

vii)  Leaving blanks and insertion of some contents of the agreement with hand 

writing should be avoided. 

viii) All corrections/ additions made in the agreement are to be initialled. 

 

33. Performance Security  

 

 Security deposit shall consist of two parts; a) Performance Guarantee to be submitted 

after issue of LOI, and b) Retention money to be recovered from Running Bills.  



1)  Performance Guarantee shall be 10% of the contract price, of which 5% of contract 

price should be submitted as Performance Guarantee in form of Bank Guarantee or FDR 

or online digital transfer within 21 days, on receipt of Letter of Intent and balance 5% to 

be recovered as Retention Money from Running Bills. Recovery of 5% Retention Money 

to commence from the First RA Bill onwards @ 5% of the Bill Value from each Bill.  

Retention Money will be refunded within 14 days from the date of payment of final bill. 

Balance SD will be refunded immediately not later than 14 days from completion of 

defect liability period.  

2)  Successful Bidder has to submit the Performance security @ 5% of Contract price within 

21 days of receipt of Letter of Intent, failing which the work will not be awarded and the 

Bid Security i.e., EMD will be forfeited. The Port will also be at liberty to deduct from 

performance guarantee or from any sums of money due or that may become due 

under any contract with the contractor that may become due to the employer. This is 

without prejudice to the rights of the employer under the terms of the contract. The Bank 

Guarantee is required to be dispatched by the issuing bank directly to The Employer by 

Registered AD Post.  

3)  The Port Authority may at their option forfeit the Performance Guarantee cum Security 

Deposit if the contractor fails to carry out the work or perform or observe the conditions 

of contract.  

4) The performance guarantee will be accepted in the form of bank guarantee if issued 

by any nationalized/scheduled bank (except co-operative bank) having is branch at 

Gandhidham.  

5) The Port Authority may at their option forfeit the Performance Guarantee cum Security 

Deposit if the contractor fails to carry out the work or perform or observe the conditions 

of contract.  

6) The Performance Guarantee cum Security Deposit will be released after successful 

completion of guarantee period. 

7)  If applicable, the documentary evidence (copy of paid challan in government treasury) 

of welfare cess @1% of work done or as amended by statutory authority from time to 

time, paid on final bill shall be submitted before releasing the performance guarantee. 

 

34.      Issue of Work Order (This clause may be read with clause no. 2 of Section-III) 

 Work order will be issued indicating the Contract value, completion period etc. after 

submission of Performance Security Deposit and Contract Agreement on Non-Judicial 

Stamp Paper by the successful bidder as per Tender Conditions. 

 

35. Time Schedule 

 The Contract shall be effective from the date of issue of Work Order and the work shall 

be completed within thirty-six (36) month from the date of Work Order.  The contract 

period is extendable to a period of twelve months on the same rate of third year, terms 

and condition on mutual consent. 

 

36. Corrupt or Fraudulent Practices 

36.1 The employer requires that Bidders/Suppliers/Contractors under this contract, observe 

the highest standard of ethics during the procurement and execution of this contract. 

In pursuance of this policy, the employer: 

(a)   Defines the following for the purpose of these provisions: 

(i) “Corrupt practice” means the offering, giving, receiving or soliciting of 

anything of value to influence the action of a public official in the procurement 

process or in contract execution; and  

(ii) “fraudulent practice” means a misrepresentation of facts in order to influence 

a procurement process or the execution of a contract to the detriment of the 



employer, and includes collusive practice among Bidders (prior to or after bid 

submission) designed to establish bid prices at artificial non-competitive levels 

and to deprive the employer of the benefits of free and open competition. 

(b)  Will reject a proposal for award of work if he determines that the Bidder 

recommended for award has engaged in corrupt or fraudulent practices in 

competing for the contract in question. 

(c)   will declare a Bidder ineligible, either indefinitely for a stated period of time, to be 

awarded a contract/contracts if he at any time determines that the Bidder has 

engaged in corrupt or fraudulent practices in competing for or in executing, the 

contract. 

 

 

 

 

Signature & Seal                                                                     Executive Engineer (E) 

 Of Contractor                                          Deendayal Port Authority 

  



SECTION – II 

 

GENERAL CONDITIONS OF CONTRACT 

 

GENERAL CONDITIONS 

 

1.  Definitions 

In the Contract (as hereinafter defined) the definition of the following words and 

expressions shall have the meanings hereby assigned to them except where the context 

otherwise requires: 

 

a. “Employer” means Board of Deendayal Port, a body corporate under the Major Port 

Authorities Act 2021, by notification issued by the Government of India, acting through 

its Chairman, Dy. Chairman or Chief Mechanical Engineer or any other officers so 

nominated by the Board. 

 

b. “Contractor” means the person or persons, firm, corporation or company whose tender 

has been accepted by the employer and includes the Contractor’s servants, agents 

and workers, personal representatives, successors and permitted assigns. 

 

c. “Contract” means and includes Tender Documents, Instructions to Bidders, General 

Conditions of Contract, Drawings, Specifications, and Schedules etc., any amendments 

thereto, Bid, Letter of Intent, Contract Agreement and the work order. 

 

d. “Contract Price” means the total sum of money to be paid by the employer to the 

contractor on timely completion of the contract work as per Contract including 

payment for extra work, i.e. as per defined and applicable items of the terms of 

payment, including any taxes, except GST, and duties to be paid to state or central 

Government. 

 

e. “Specifications” means the specification referred to in the tender documents and any 

modifications thereof or additions thereto or amendments thereto as may be from time 

to time be furnished or approved in writing by the employer. 

 

f. “Chief Mechanical Engineer” shall mean the Chief Mechanical Engineer of DEENDAYAL 

PORT AUTHORITY. 

 

g. “Work” or “Works” shall mean the whole of the plant and materials to be provided and 

work to be done executed or carried out by the contractor under the contract. 

 

h. The “Site” shall mean the whole of the premises, buildings and grounds in or upon which 

the system or works is or are to be provided, executed, erected, done or carried out. 

 

i. The “Schedule” shall mean the schedule or Schedules attached to the specifications. 

 

j. The “Drawings” shall mean the drawings, issued with the specification which will 

ordinarily be identified by being signed by the Chief Mechanical Engineer and any 

further drawing submitted by the contractor with his tender and duly signed by him and 

accepted or approved by the Chief Mechanical Engineer and all other drawings 

supplied or furnished by the contractors or by the Chief Mechanical Engineer in 

accordance with these contract conditions. 

 



k. “Trials” and “Tests” shall mean such trials and tests as are provided for in these conditions 

of contract and described in the specification and shall include all other tests to be 

carried out as per the requirement of the ‘employer’. 

 

l. “Approved” or “Approval” shall mean approval in writing. 

 

m. “Engineer-in-charge/Nodal officer” shall mean any officer/Engineer authorized by Chief 

Mechanical Engineer for purpose of this contract. 

 

n. “Day” are calendar days, “months” are calendar months 

 

o. “Equipment” is the contractor’s machinery and vehicles brought temporarily to the site 

to construct the works. 

 

p. “Material” are all supplies, including consumables, used by the contractor for 

incorporation in the works. 

 

q. “Plant” is any integral part of the works which is to have mechanical, electrical, 

electronic or chemical or biological function. 

 

2.  Use of Contract Document: 

The Contractor shall not, without prior consent, make use of any document except for 

the purpose of performing this contract. 

 

3.  Change Orders: 

At any time during the execution of the contract, by a written notice to the Contractor, 

changes may be made in the general scope of contract. The Engineer In-charge (EIC), 

with due approval of competent authority, may make any changes in the quality 

and/or quantity of the work or any part thereof that may, in his opinion, be necessary 

and for that purpose the Engineer In-charge shall have the power to order the 

Contractor to do and the Contractor shall do any of the following: 

a. Increase or decrease or split the quantity of work included in the contract, 

b. Omit any such work, 

c. Change the character, quality or kind of any such work, 

d. Change the dimensions of any such work, 

e. Change in Location 

f. Execute additional work of any kind necessary for completion of the work under the 

contract, and no such change shall in any way vitiate or invalidate the contract but 

the cost, if any, arising out of all such changes shall be taken into account in 

ascertaining the total amount of the contract price. Where the rate is available in 

the contract and the same is applicable to the additional work, in the opinion of the 

EIC, the cost of the additional work shall be determined as per this available rate. 

But, if the rate for additional work is not available in the contract, the same shall be 

determined by the EIC taking into account the market rate and labour cost at the 

site for similar works and shall be final. 

g. Deviations from the specifications as contained in the tender agreement including 

the make / model, shall not be accepted. In case of any such deviation, payment 

shall not be made for that part of the work / item, even if it is meeting the functional 

requirements and has been accepted by the purchaser. The payment for such 

portion of the work / item can only be released if the contractor makes good the 

deviations before the expiry of the warranty period so as to meet the specifications 

of the tender agreement in all respects. 



 

4.  Resolution of Dispute 

a) The Board and the Contractor shall make every effort to resolve amicably by 

direct informal negotiations, any disagreement or dispute arising between them in 

connection with the contract. However, in case of failure of negotiation between the 

Board and the Contractor, the parties shall refer their present and future disputes relating 

to the contract itself or arising out of or concerning or in connection with or in 

consequence of the contract to the Chairman, DPA whose decision shall be final and 

binding on both the parties. The contract shall be governed by the Indian Contract Act, 

1872. 

 

b) Jurisdiction of Courts: 

All such disputes, which could not be settled at the intervention of Chairman, DPA, shall 

be subjected to the jurisdiction of the courts at Gandhidham. 

 

5. Force Majeure: 

5.1 In the event that the Contractor is delayed in performing its obligations in the contract, 

and such delay is caused by force majeure including war, civil resurrection, strikes (other 

than the strike solely by the Contractor’s men), fire, flood, epidemics, earthquakes, 

extremely adverse climatic conditions, such delay may be excused and the period of 

such delay may be added to the time of performance of the obligations without any 

addition to the contract price. 

 

5.2 If a force majeure situation arises, the Contractor shall promptly notify the Board in 

writing of such condition and the cause thereof, but not later than 7 days from its 

occurrence. Unless otherwise directed by the Board in writing, the Contractor shall 

continue to perform its obligations under the contract as far as reasonably practicable. 

The Contractor shall demonstrate to the Board’s satisfaction that it has used its best 

endeavour to avoid or overcome such causes of delay and the parties will mutually 

agree upon remedies to mitigate or overcome such causes of delay without having any 

right to any claim on account of such force majeure. 

 

5.3 In any other situation, which is beyond the reasonable control of the Contractor in the 

opinion of the Engineer In-charge, and where the Contractor has promptly notified the 

Board in writing about such situation, it may be considered as “Force Majeure” situation. 

 

6. Compliance with Statutes, Regulations: 

The Contractor shall comply in all respects, with all statutes and regulations as may be 

necessary, including clearance from State/Central Govt. authorities, Pollution Control 

Boards, labour enforcement and local authorities. The Contractor shall, at all times 

during the continuance of the contract, so far as it may be necessary, comply with all 

the existing enactments including Central and State legislation as well as any by-laws 

 of any local authorities regarding labour, particularly the Minimum wages Act, Factories 

Act, Workmen’s Compensation Act, Employees’ Provident Fund and Family Pension 

Fund Act, Employees’ State Insurance Act, Contract Labour (Regulation and Abolition) 

Act, Payment of Wages Act, Maternity Benefit Act, National and Festival Holidays Act, 

Shop and Establishment Act, The Apprentice Act and keep DPA indemnified against 

any loss or claim arising out of contravention of the provisions of the above said 

enactments by the Contractor. The price quoted by the Contractor in the Bill of Quantity 

shall be deemed to include all expenses whatsoever the Contractor may be required 

to incur for the compliance with the provisions of the above said legislation. The 



Contractor shall make necessary arrangements for DPA to witness the payment made 

by the Contractor to his staff and labour. 

 

7. Payment Terms: (This clause is superseded by Clause No. 3 od Section-III) 

 

All payments shall be made in Indian rupees unless specifically mentioned.  

i. 70% of supply item rate against receipt of material at site in good condition after 

obtaining insurance cover as per tender condition (if TPI appointed then after 

inspection & certification of the same by Third Party Inspection Agency). 

ii. 20% of supply item rate after completion of erection, installation, testing and 

commissioning, etc. (if TPI appointed then after inspection & certification of the 

same by Third Party Inspection Agency) 

iii. 90% of item rate covers only laying/fixing/installation. 

iv. Remaining 10% will be released after successful completion of whole work (if TPI 

appointed then after inspection & certification of the same by Third Party 

Inspection Agency). 

NOTE: 

The payment shall be made through RTGS /NEFT and the Contractor should be furnished 

following details:- 

Bank Payment Agreement Form 

a. Name of Party 

b. Account No. 

c. Branch Name 

d. Branch Station 

e. IFSC code of the bank 

f. MICR code 

g. Accepted for   :- NEFT payment or RTGS payment 

 

Declaration by the party 

 

I/We hereby declare that the above information furnished by me is correct and DPA is 

requested to pay my / our dues to this account for this work is concerned. 

Signature of the party with the seal 

 

Declaration by the bank 

It is hereby informed that the details mentioned by the party is correct as per our records 

and any payment made by DPA to this account will be accepted either by RTGS/NEFT. 

Signature of the bank manager with the seal. 

 

8.  Insurance: (Modified as per Clause No. 4 under Special Conditions, Section-III) 

8.1 The contract shall provide in the joint names of the employer and the contractor, 

insurance cover from the start date to the end of guarantee period for the following 

events which are due to the contractor risk: 

a)  loss of or damage to the works, plan and materials 

b)  loss of or damage to equipment 

c) loss of or damage of property (except the works, plant, materials and equipment) in 

connection with contract, and 

d) personal injury or death 

 

8.2 Policies and certificates for insurance shall be delivered by the contactor to the 

engineer in charge or his nominee before the commencement of work.  All such 



insurances shall provide for compensation to be payable to the types and proportions 

of currencies required to be rectify the loss or damage incurred. 

 

8.3 Alterations to the terms of insurance shall not be made without the approval of the 

engineer in charge or his nominee, 

 

8.4 All the materials shall stand insured from the time of arrival at site till commencement of 

erection against fire, pilferage, damage and against natural calamities for the value of 

90% of each item. 

 

8.5 During erection and till the work is completed and satisfactory taken over by the D.P.T 

after testing the materials shall stand covered by suitable erection insurance also for the 

value of 110% of the item. The charges for the insurance shall be borne by the 

Contractor. 

 

9.   Time Extensions: 

  The Contractor may claim extension of the time limits in case of; 

 

i)  Changes ordered by DEENDAYAL PORT AUTHORITY. 

ii)  In case work is delayed on DPA’s Account, i.e. due to delay in approval of drawings, 

non-availability of site clearance or any other reason, DPA will consider time 

extension of merit.  However, no compensation will be paid to the Contractor if work 

is delayed on DPA’s account. The Contractor shall submit the request for extension, 

within 30 days of occurrence of such delay, clearly indicating the justification for 

such extension. 

iii)  Force Majeure. 

iv)  All the incidents of delay should be entered in the hindrance register which will be 

base for granting any extension. 

 

10. Time is the essence of the contract: 

 Time is the essence of the contract and the Contractor shall ensure that all the 

obligations under the contract are completed within the agreed time schedule. The 

Contractor shall be solely responsible for all the delays including the delays caused by 

its vendors. In case of delay in progress of the works, DEENDAYAL PORT AUTHORITY 

reserves the right to withhold the payment, cancel the contract unilaterally or complete 

the work departmentally. 

 

11. Liquidated Damages  

11.1 In case of delay in completing the contract, liquidated damages (LD) may be levied at 

the rate ½% of the contract value per week of delay or part thereof subject to a 

maximum of 10% of the contract price. 

 

11.2 The employer, if satisfied that the works can be completed by the contractor within a 

reasonable time after the specified time for completion may allow further extension of 

time at its discretion with or without the levy of LD. In the event of extension of time at its 

discretion with LD the employer will be entitled without prejudice to any other right or 

remedy available in that be half percent ( ½%) of the contract value of the works for 

each week or part of the week subject to the ceiling 10% of contract value. 

 

11.3 The employer, if not satisfied that the works can be completed by the contract, and in 

the event of failure on the part of the contractor to complete work within further 



extension of time allowed as aforesaid shall be entitled without prejudice to any other 

right or remedy available in that behalf to rescind the contract. 

 

11.4 The employer, if not satisfied with the progress of the contract and in the event of failure 

of the contract to recoup the delays in the mutually agreed time frame, shall be entitled 

to terminate the contract. 

11.5 In the event of such termination of the contract as described in clauses (11.3) or (11.4) 

or both, the employer shall be entitled to recover LD up to ten percent (10%) of the 

contract value and forfeit the security deposit made by the contract besides getting 

the work completed by other means at the risk and cost of the contractor. 

 

11.6 In case part/portion of the work can be commissioned and port operates the portion 

for commercial purpose, the rate of LD will be restricted to the uncompleted value of 

work, the maximum LD being on the entire contract value. 

 

12.  Variations  

12.1    Variation in Conditions of Contract: 

 In case of any variation in Instructions to Bidders (ITB), General Conditions of Contract 

(GCC) and the Special Conditions of Contract – if any special conditions of contract 

shall prevail. But in case of any requirement/condition specified in the Scope of Work, it 

shall prevail over all other conditions. 

 

12.2 Variation in Quantities of Section -VI: 

The overall as well as individual variations shall be ± 30% in quantity for which the rate 

quoted by the bidder and accepted by the employer shall be applicable. 

 

13.  Acceptance: 

Upon completion of work under this contract, the Board may accept the  works 

and/or services after installation, if defects or shortcomings are not considered essential 

and, the Contractor agrees to make good the deficiencies in confirmation with this 

contract. No work shall be accepted before the Contractor clears the site of scraps, 

unused materials, work shed, equipment and all such materials which were used for 

execution of the work and not required any more at the work site. Also, the Contractor 

has to submit all the documents and final “as built” drawings as per the contract 

agreement without which no work shall be treated as complete. 

 

Completion Certificate shall be issued by the employer after satisfactory completion of 

work as per tender and after taking trial. 

 

14. Guarantee:  

14.1   The warranty period shall be valid up to six/twelve months (6 months for repairs and 12 

months for new works including supplied items) with effect from the date of acceptance 

of the work and/or services, unless otherwise specified in the scope of work/Special 

Conditions of Contract (SCC). 

 

14.2  The Contractor shall warrant the Board that the goods and services under this contract 

will comply strictly with the contract, shall be first class in every particular case and, shall 

be free from defects. The Contractor shall further warrant the Board that all materials, 

equipment and the supplies furnished by him will be new and fit for their intended 

purposes. 

 



14.3  The Board shall promptly notify the Contractor in writing of any claim arising under this 

Warranty. Upon receipt of such notice, the Contractor shall promptly repair or replace 

the defective goods and/or services at no cost to the Board. 

 

14.4   If the Contractor, having been notified, fails to rectify the defects in accordance with 

the contract, the Board may proceed to take such remedial action as may be 

necessary, at the Contractor’s risk and cost. 

 

15  Taxes: 

GST Clause: 

The contractor shall quote the price exclusive of GST. The contractor shall quote 

prevailing GST rate separately, which shall be reimbursed by DPA after ascertaining 

necessary compliance as per Goods & Service Tax, 2017. 

All other duties, taxes, cesses applicable if any, shall be borne by the contractor. 

 

Deduction of Income-Tax& GST: 

Income-Tax deductions and surcharge & GST + TDS as applicable thereon shall be made 

good while making payments due to the contractor for carrying out the work and only 

net amount shall be paid as directed by the Central Board of Direct Taxes, Ministry of 

Finance, Government of India. 

 

Tax:  The rates quoted by the contractor shall be deemed to be inclusive of the taxes, 

duties etc. (except GST) which the contractor will have to pay for the performance of 

this contract. The employer will perform such duties in regard to the deduction of such 

taxes at sources as per applicable law. 

 

16.  Deduction: 

16.1 Deduction of taxes/income tax at source shall be made from the any bill of the 

Contractor in accordance with the prevailing rules of Govt. 

 

16.2 While performing under the contract, the damages caused by the Contractor or his 

workers to any of the Port Authority property shall be promptly made good by the 

Contractor at his own cost. In case the Contractor fails to repair/replace the damage, 

DEENDAYAL PORT AUTHORITY shall have the right to take steps to make good the 

damages and all the cost on this account shall be recovered from the bills of the 

Contractor or any money due to the Contractor from this contract or any other contract 

or any other transaction. In determination of the damage, the opinion of the Engineer-

In-charge (EIC) shall be conclusive. 

 

16.3 Any dues arising out of failure on the part of the Contractor to carry out any obligation 

under the contract shall be deducted from the bills of the Contractor or from any money 

due to the Contractor from this contract or any other contract. 

 

17.  Subcontracts: 

The Contractor shall not be allowed to engage any sub-contract for all or any part of 

this contract. 

 

 

18.  Idle Charges: 

All efforts shall be made for timely supply of materials and/or equipment where it is 

included in the scope of Deendayal Port. However, the Contractor shall not be entitled 

to any idle charges for delay in supply of materials and/or equipment by the Port 



Authority. Further, in case of any delay due to stoppage of work ordered by the Port 

Authority to avoid interruption in other important activities of Port Authority or any other 

reason, the Contractor shall not claim any idle charges. 

 

19.  Personal Protective Equipment: (PPE) 

The Contractor shall be solely responsible, at his own cost, for the supply of required PPE 

to his workers and staff and he shall also ensure the use of PPE such as helmets, nose 

masks, hand gloves etc. by his staff at site. 

 

20.  Conduct: 

The Contractor, at all times during the tenure of contract, shall take all measures to 

prevent any unlawful, riotous or disorderly conduct by or amongst his staff at the site and 

for the preservation of peace and protection of persons and property at the work site 

as well as in the enactment of the works. 

 

21.  Accident: 

The Contractor shall, within 24 hours of the occurrence of any accident, at or about the 

work site or in connection with execution of the contract, report such accidents to the 

Engineer-In-Charge giving all the details in writing. He shall also provide additional 

information about the accident as requested by the EIC. 

 

22.  Watch and ward: 

During the execution of the contract, it shall be the responsibility of the Contractor to 

arrange watch and ward of the work including the raw materials, 

machine/equipment/system used for the work at his own cost till the date of 

acceptance of the work by DEENDAYAL PORT AUTHORITY. 

 

23.  Termination: 

23.1  The Board may, without any prejudice to any other remedy for breach of contract, by 

written notice of default sent to the Contractor, terminate the contract in whole or in 

part: 

 

(i) if the Contractor fails to execute the work within the period as specified in the 

contract or any extension granted by the Board; 

(ii) if the Contractor fails to perform any other obligation under the contract and if 

the contractor does not cure the same after receipt of a notice of default, the 

nature of default as well as the time within which the default has to be cured by 

the Contractor. 

 

23.2 In the event of Board’s termination of the contract in whole or in part, the Board may 

execute the remaining work or procure goods similar to those undelivered by the 

Contractor and the Contractor shall remain liable to the Board for any excess cost for 

such works or goods and risks, if any. 

 

23.3 The Board will pay the Contractor, for all the items that are completed and ready for 

delivery, within 30 days after termination. The payment shall be made only after all the 

afore-mentioned goods are supplied to and accepted by DEENDAYAL PORT 

AUTHORITY. The amount so decided by the Engineer-in-Charge in this regard shall be 

final and binding. 

 



23.4 In case of termination of contract for default by the Contractor, the Board may not 

permit the Contractor to participate in any of the future tender of DEENDAYAL PORT 

AUTHORITY for a period decided by DPA. 

 

23.5 The employer may terminate the contract if Contractor causes a fundamental breach 

of the contract. 

 

23.6 Fundamental breaches of contract include, but shall not be limited to the following : 

 

a) The contractor stops work for 28 days and the stoppage has not been authorized 

by the Engineer-in-Charge or his nominee. 

b) The contractor becomes bankrupt. 

c) The contractor has delayed the completion of works by the number of days for 

which the maximum amount of liquidated damages can be paid as defined in 

the contract data and 

d) If the contractor, in the judgment of the employer has engaged in corrupt or 

fraudulent practices in competing for or in the executing the contract. 

e) For the purpose of this paragraph: “corrupt practice” means the offering, giving 

receiving or soliciting of anything of value to influence the action or public 

officials in the procurement process or in contract execution. “Fraudulent 

practice” means a misrepresentation of facts in order to influence a procurement 

process or the execution of a contract to the detriment of the employer, and 

includes collusive practice.  Bidders (prior to or after bid submission) designed to 

establish bid prices at artificial non-competitive levels and to deprive the 

employer of the benefits of free and open competition”. 

f) If the contract is terminated the Contractor shall stop work immediately, make 

the site safe and secure and leave the site as soon as reasonably possible. 

g) Any material lying at site will not be removed without the prior written permission 

of Engineer in Charge. 

 

24.  Arbitration Clause: 

(I) Except where otherwise provided in the contract, all questions and disputes 

relating to the meaning of the specifications, designs, drawings and instructions 

herein before mentioned and as to the quality of workmanship or materials used 

on the work or as to any other question, claim, right, matter or any other thing 

whatsoever, in any way arising out of or relating to the contract, designs, 

drawings, specifications, estimates, instructions, orders, or to the conditions or 

otherwise concerning the work or regarding the execution or failure to execute 

the same whether arising during the progress of the work or after the completion 

thereof as described hereinafter shall be referred to the Chairman for sole 

arbitration by himself or by any officer appointed by him. 

 

(II) It will be no objection to any such appointment that the arbitrator is an employee 

of the Board or the Government, that he had to deal with the matters to which 

the contract relates and that in the course of his duties as an employee of the 

Board of the Government, he had expressed views on all or any of the matters in 

dispute or of difference. 

 

The arbitrator, who has been dealing with the arbitration case, being transferred 

or vacating his office or in the event of his death or being unable to act for any 

reason, the Chairman then holding the office shall arbitrate himself or appoint 

any officer to act as arbitrator. 



 

(III) It is also a term of this contract that no person other than the Chairman himself or 

any officer appointed by him shall act as arbitrator. 

 

(IV) It is a term of this contract that only such questions and disputes as were raised 

during the progress of other work till its completion and not thereafter shall be 

referred to arbitration.  However, this would not apply to the questions and 

disputes relating to liabilities of the parties during the guarantee period after 

completion of the work. 

 

(V) It is a term of the contract that the party invoking arbitration shall give a list of 

disputes with amount of claim in respect of each said disputes along with the 

notice seeking appointment of arbitrator. 

 

(VI) It is also a term of the contract that if the Contractor does not make any demand 

for appointment of arbitrator in respect of any claims/disputes in writing, as 

aforesaid, within 120 days of receiving the intimation from the Engineer –in-

charge that the final bill is ready for payment, the claim of the Contractor shall 

be deemed to have been waived and absolutely barred and the Port Authority 

shall be discharged and released of all liabilities under the contract in respect of 

these claims. 

 

(VII) It is also a term of the contract that the arbitrator shall adjudicate only such 

disputes/claims as referred to him by the appointing authority and give separate 

award against each dispute/claim referred to him.  The arbitrator will be bound 

to give claim wise detail and speaking award and it should be supported by 

reasoning. 

 

(VIII) The award of the arbitrator shall be final, conclusive and binding on all the parties 

to Contractor. 

 

(IX) The arbitrators from time to time, with the consent of both the parties, enlarge the 

time for making & publishing the award. 

 

(X) Arbitration shall be conducted in accordance with the provisions of Indian 

Arbitration Act, 1996 or any statutory modifications or enactment thereof and 

rules made there under and for the time being in force shall apply to the 

arbitration proceeding under this clause. 

 

(XI) It is also a term of the contract that if any fees are payable to the arbitrator, this 

shall be pied equally by both the parties. 

 

(XII) It is also a term of a contract that the arbitration shall be deemed to have been 

entered on the reference on the date he issues the first notice to both the parties 

calling them to submit their statement of claims and counter statement of claims. 

 

(XIII) Venue of the arbitration shall be such place as may be fixed by the arbitrator at 

his sole discretion. 

 

25. Indemnification: 



The Contractor shall indemnify, protect and defend at its own cost, DEENDAYAL PORT 

AUTHORITY and its agents & employees from & against any/all actions, claims, losses or 

damages arising out of 

 

a. any violation by the Contractor in course of its execution of the contract of any 

legal provisions or any right of third parties; 

b. Contractor’s failure to exercise the skill and care required for satisfactory 

execution of the contract. 

 

26. Engineer-in-Charge or his nominee’s Decisions 

Except where otherwise specifically stated, the Engineer-in-Charge or his nominee will 

decide contractual matters between the employer and the Contractor in the role 

representing the employer. 

 

27. Delegation 

The Engineer-in-Charge or his nominee may delegate any of the duties and 

responsibilities to other people after notifying the Contractor and may cancel any 

delegation after notifying the Contractor. 

 

28. Communications 

Communications between parties which are referred to in the conditions are effective 

only when in writing. A notice shall be effective only when it is delivered (in terms of 

Indian Contract Act 1872). 

 

29. Personnel: 

29.1  The Contractor shall employ the key personnel named in the Schedule of Key Personnel 

as referred to in the Contract Data to carry out the functions stated in the Schedule or 

other personnel approved by the Engineer-in-Charge. The Engineer-in-Charge will 

approve any proposed replacement of Key personnel only if their qualifications, abilities, 

and relevant experience are substantially equal or better than those of the personnel 

listed in the Schedule. 

 

29.2 If the Engineer-in-Charge asks the Contractor to remove a person who is a member of 

the Contractor’s staff of his work force stating the reasons, the Contractor shall ensure 

that the person leaves the Site within seven days and has no further connections with 

the work in the Contract. 

 

30. Employer’s Obligation 

(i) Electricity, water and land for execution of the work at site shall be provided on 

payment of applicable tariff of the employer subject to availability. If DPA is 

unable to provide electricity and water the same will be arranged by the 

contractor at his own cost. 

 

(ii) The employer will not provide Port Authority Quarters, during the tenure of 

contract. 

 

(iii) Administrative support only, for obtaining clearance from any statutory authority, 

shall be provided by the employer. 

 

(iv)    On successful completion of all the obligations under the contract and on the 

request of the Contractor, the employer shall issue a “Completion Certificate with 

the approval of the Chief Mechanical Engineer, the employer. 



 

31. Queries about the Technical Data 

The Engineer-in-Charge or his nominee will clarify queries on the Technical Data. 

 

32. Approval by the Engineer-in-Charge or his nominee. 

 The Contractor shall submit the makes of material, equipments, specifications and 

drawings for proposed Work to the Engineer-in-Charge or his nominee, who is to 

approve them subject to compliance with the Technical specifications and drawings. 

 The Engineer-in-Charge or his nominee’s approval shall not alter the Contractor’s 

responsibility for the work. 

 

 All drawings prepared by the contractor for the work if any, are subject to prior approval 

by the Engineer In Charge or his nominee before procurement/execution. 

 

33. Discoveries 

Anything of historical or other interest or of significant value unexpectedly discovered 

on the site is the property of the employer.  The contractor is to notify the employer or 

his nominee of such discoveries and carry out the instructions of employer or his nominee 

for dealing with them. 

 

34. Access to the site 

The contractor shall allow the Engineer in charge or his nominee and any person 

authorized by him access to the site to any place where work in connection with the 

contract is being carried out or is intended to be carried out and to any place where 

materials or plant are being manufactured, fabricated and/or assembled for the work. 

 

35. Instructions 

The contractor shall carry out all instructions of the engineer or his nominee which 

comply with applicable laws where the site is located. 

 

36. Safety 

  The Contractor shall be responsible for the safety of all activities on the Site. 

 

 Quality Control 

37.  Identification of Defects 

The Engineer-in-Charge or his nominee shall check the work carried out by Contractor 

and notify the Defects found if any. The Engineer-in-Charge or his nominee may instruct 

the Contractor to rectify the Defect. 

 

38. Correction of Defects 

38.1  The Engineer-in-Charge or his nominee shall give notice to the Contractor of any Defects 

before the end of the Defects Liability Period (Guarantee Period), which begins at 

Completion and is defined in the Contract Data. The Defects Liability Period shall be 

extended for as long as Defects remain to be corrected. 

 

38.2  Every time notice of a Defect is given the Contractor shall correct the   notified Defect 

within the length of time specified by the Engineer-in-Charge or his nominee’s notice. 

 

39. Uncorrected Defects 

If the Contractor has not corrected a Defect within the time specified, the Engineer-in-

Charge or his nominee will assess the cost of having the Defect corrected, and the 

Contractor will pay this amount. 



 

40. Employer’s right of Rejection: 

The employer shall reserve the right to reject a part portion or consignment thereof within 

a reasonable time after actual delivery thereof at the place of destination, if 

consignment is not in all respects in conformity with terms & conditions of the contract 

whether on account of any loss, deterioration or damage before dispatch or delivery or 

during transit or otherwise whatsoever. 

 

41. Removal of Rejected goods: 

Rejected goods shall under all circumstances lay at the risk of the contractor from the 

moment of rejection and if such goods are not removed by the contractor within 21 

days from the date of intimation from the Engineer-in-Charge. Engineer-in-Charge may 

either return to the contractor at the risk and cost of the contractor by such mode of 

transport as the Engineer-in-Charge may select or dispose of such material at the 

contractor’s risk on his account and retain such portion of the sale proceeds as may be 

necessary to recover any expenses incurred in such disposals. 

 

42. Use of Contract Document: 

The Contractor shall not, without prior consent, make use of any document except for 

the purpose of performing this contract. 

 

43. Memorandum of Settlement: 

The Contractor shall not sign any memorandum of settlement with any agency such as 

Trade Unions etc. in any form at any level without the prior written permission of the 

employer in relation to any work under taken by him in the Port premises. 

 

44. Deviations: 

 The bidder must read the tender document carefully and prepare the bid for submission. 

It is important to note that deviations, if any, must be brought out clearly in the technical 

offer, which shall be examined by DEENDAYAL PORT AUTHORITY. If the deviation 

statement submitted by the bidder does not contain any item, then it shall be construed 

that the bidder has accepted the same and no request from the Contractor, for any 

change, shall be accepted by DPA at a later stage. In any case, no change in 

specifications given in the tender agreement shall be permitted. However, only in 

unavoidable circumstances, DEENDAYAL PORT AUTHORITY may consider such requests 

from the Contractor, provided the Contractor submits it’s request with adequate 

justification. 

 

45.  Approvals: 

The Engineer-in-Charge shall give specific approval in writing within 7 Days to Contractor 

after written submission regarding Makes of Material to be used for the Contract and 

Drawings, if any to be furnished by the Contractor to Engineer-in-Charge for approval. 

Any corrections to be suggested by Engineer-in-Charge in drawings, the days taken for 

rectification in drawings shall be in account of the Contractor. 

 

46. Third Party Inspection: (Modified as per Clause No. 5 under Special Conditions, Section-

III) 

 The Third Party Inspection Agency shall be arranged by DPA and cost of Third Party 

Inspection mentioned below shall be borne by DPA. 

 

i. The Third Party Inspection Agency will carry out approval of drawings if any, material 

inspection at manufacturer’s works/site, dispatch clearance from manufacturer’s 



work, certification for releasing stage payments as per payment terms of contract 

for all the material as per schedule/work till taken over by DPA. 

ii. The Third Party shall carry out inspection of work as per tender specification/relevant 

standard. 

iii. The above stage payment shall be released after certifying by the third party and 

copy of the same shall be produced by Contractor for releasing the stage payment 

as per Payment Terms. 

 

47. Bar Chart: (Not Applicable) 

The Contractor shall submit a bar chart, before signing the agreement, clearly indicating 

the plan for timely execution of the work. The bar chart must indicate the individual 

activities and commencement and completion dates of each activity. The bar chart 

shall be used for monitoring the progress of the work. 

 

48. Engagement of Labour: 

The contractor shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all staff and labour, local or other, and for their 

payment, housing, feeding and transport. 

 

49. Police verification of Contract Labour: 

The Contractor who has been awarded the job through Work Order shall furnish 

necessary Police Clearance Certificate in respect of character and antecedents of all 

Contract Labourers engaged by them, before commencing the work at site. 

 

This will be a part of Contractual Agreement, as entire Cargo Jetty, Oil Jetty area has 

been declared as “Prohibited Area”. Contractor who would be awarded contract is 

required to comply with the above requirements. 

 

Contractor shall obtain such Police Clearance Certificate from Police available against 

a nominal fee per Certificate and they will submit this Certificate giving Work Order 

reference on it, to the Office of the Engineer In Charge of respective Divisions, to be 

forwarded to Commandant, CISF which our Security Department along with request for 

issuance of Entry Passes. 

 

The Contractor shall, if required by the Engineer-in-Charge, deliver to the Engineer-in-

Charge a return in detail, in such form and at such intervals as the Engineer-in-Charge 

may prescribe, showing the staff and numbers of the several classes of labour from time 

to time employed by the Contractor on the Site and such other information as the 

Engineer-in-Charge may require. 

 

a) Submission of Labour Reports by Every Fortnight: 

The contractor shall submit, by the 4th and 19th of every month, to the Engineer-

in-Charge a true statement showing, in respect of the second half of the 

preceding month and the first half of the current month respectively. 

1. The number of labourers employed by him on the work. 

2. Their working hours. 

3. The wages paid to them. 

4. The accidents that occurred during the said fortnight showing the 

circumstances under which they happened and the extent of damage and 

injury caused by them, and 

 



5.  The number of female workers who have been allowed Maternity Benefit, 

according to clause 19 F and the amount paid to them, failing which, the 

Contractor shall be liable to pay to Government a sum not exceeding Rs. 200/- 

for each default or materially incorrect statement. The decision of the 

Engineer-in-Charge shall be final in deducting from any bill due to the 

contractor the amount levied as fine and be binding on the contractor. 

 

b) No Labour Below 14 Years: 

No labour below the age of 14 (fourteen) years shall be employed on the work. 

 

50. Registers to be maintained at site 

1.  Site order Book: 

A site order book is to be maintained by the contractor at the site.  The work orders and 

instructions written in the site order book shall be deemed to have been legally issued 

to the contractor shall sign each entry in the site order book as a token of his having 

seen the same.  The site order book shall be property of the Board and shall be handed 

over to the Engineer-in-charge of the work in good condition on the completion of the 

work or whenever required by the Engineer-in-charge or his authorized representative. 

 

2.  Hindrance Register 

Every type of hindrance arising during the execution of work should be invariably 

recorded in the hindrance register. The Hindrance Register is to be maintained by the 

Engineer In Charge at the site.  The contractor shall sign each entry in the hindrance 

Register as a token of his having seen the same.  The Hindrance Register shall be property 

of the Board. 

 

51. No damage, hindrance or interference to the Port activities: 

The contractor shall be required to execute the work in such a manner as not to cause 

any damage, hindrance or interference to the Port activities and the work going on in 

the area.  The contractor shall have to make good the loss at his own cost and risk all 

damages caused by his workmen to Port property and no extra payment shall be made 

to him on that account. 

 

52. Tools & Tackles 

All the tools, tackles, bricks, cement, ladders etc. for executing the work will have to be 

arranged by the contractor at his own cost.  Arrangement for storing the materials, tools 

etc. will also have to be made by him.  The EMPLOYER shall not be responsible for any 

theft/loss of any materials, tools, etc. stored/brought by the contractor for execution of 

work within the Port area. 

 

53. Hot work: 

In case of carrying out any hot work such as gas cutting and welding necessary 

regulations, prevailing at DEENDAYAL PORT AUTHORITY for such works shall be observed 

by the tenderer and necessary fire watch permit and No Objection Certificate shall be 

obtained from the concerned authorities of the port and necessary charges at the scale 

of rate prevailing in the port at that time shall be paid by the contractor. 

 

 

54. Indian Dock Safety Regulations: 

Necessary Indian Dock Safety Regulations for the safety purpose shall be adhered to by 

the contractor and he will be held responsible for any violation of the same. 

 



55. Electrical Supervisor Certificate:  

The contractor shall have valid electrical contractor’s license for carrying out electrical 

work of nature involved in this tender obtained from the competent authority of the 

respective state  without which the tender shall not be accepted.  Contractor shall 

submit certificate and copy of the license in lieu of the same for consideration. (This 

clause has also been included in pre-qualification criteria) 

 

The contractor shall also have a valid Electrical Supervisor’s certificate of competency, 

issued from the competent authority of the other states/central Govt. 

 

56. Action where no Specifications are specified: 

The work shall be carried out in all respects in accordance with the instructions and 

requirements of the Engineer-in- Charge. 

 

57. Undertaking by the Contractor: 

Having understood all the terms and conditions of the tender document and having 

assessed the site conditions, we hereby confirm that the price offered by us is a firm price 

and includes all the taxes (excluding GST), duties, fees, Cess etc. and all incidental 

charges. 

 

58. Labour License: 

The contractor will have to obtain necessary License from Assistant Labour 

Commissioner (ALC), Gopalpuri, Gandhidham (Kutch), in case he is engaging ten or 

more workers on any day during execution of work. 

 

59. Fraudulent documentation by bidders: 

Submission of fraudulent documents shall be treated as major violation of the tender 

procedure and in such cases the Port shall resort to forfeiture of EMD, if any/SD/BG of 

the bidder, apart from blacklisting the firm for the next 3 years. 

 

60. If applicable, the contractor shall be registered under the Building and Other   

 Construction Workers (Regulation of Employment and Conditions of Service) Act, 1996. 

 

 

 

 

Signature & Seal                                                        Executive Engineer (E) 

 of Contractor                                       Deendayal Port Authority 

  



SECTION –III 
 

SPECIAL CONDITIONS 

(These special conditions will supersede the General Condition of Contract and ITB wherever 

applicable.) 

 

1. Clause No. 10.2 of Section-I (Pre bid Meeting) is not applicable. 

 

2. Issue of work order (This clause may be read with clause No. 34 of Section-I) 

The work order will be issued on the submission and acceptance of the following 

documents: 

 

Sr. 

No. 

Description Time period for submission  

1 Duly signed agreement along with the 

required documents. 

14 days from the date of 

receipt of  LOI 

2 Performance guarantee of appropriate 

value and in format, prescribed. 

21 days from the date of 

receipt of  LOI 

 

 

3. Payment Terms: (This clause is superseded by Clause No. 3 od Section-III) 
(a) Payment Terms for Item No. 1, 2, 3 & 4.  

i. 70 % of supply item rate against receipt of material at site in good condition after 

obtaining insurance cover as per tender condition. 

ii. 20 % of supply item rate after completion of erection, installation, testing and 

commissioning, etc. 

iii. 90 % of item rate covers only overhauling servicing/ renewal of lift Licence. 

laying/fixing/installation. 

iv. Remaining 10% will be released after successful completion of whole work of Item 

No. 1, 2, 3 & 4. 

(b) Payment Terms for Item No. 5. 

i. Yearly base payment shall be paid after satisfactory of work. 

 

4. Insurance: (The Clause No. 8 (Insurance) of General Condition of Contract (GCC), 

Section-II is modified and shall be read as under) 

The contract shall provide in the joint names of the employer and the contractor, 

insurance cover from the start date upto the end of completion of work for the following 

events which are due to the contractor risk : 

a)  loss of or damage to the works, plan and materials 

b)  loss of or damage to equipment 

c) loss of or damage of property (except the works, plant, materials and equipment) in 

connection with contract, and  

d) personal injury or death. 

 

5. The Clause No. 46 (Third Party Inspection) of General Condition of Contract (GCC), 

Section-II is not applicable. 

 

 



 

6. Integrity Pact is not applicable. 

 

7. Contractor / Service provider / Supplier etc. has to ensure timely and proper filling of 

GSTRI so that Deendayal Port Authority can avail input tax credit in timely manner. In 

case DPA not allowed Input tax credit due to failure on part of the contractor / service 

provider / Supplier etc. it will be a financial loss to DPA and therefore same shall be 

recovered from the payment / deposit o the contractor / service provider / Supplier. 

 

8. Penalty: 

 

(a)  In case of failure of lift to be attended within 48 hours after intimation. If not done so 

penalty will be imposed Rs. 2500/- per day. 

 

 

 

 

 

 

 

Signature & Seal of                                                                    Executive Engineer (E) 

Contractor                                                                Deendayal Port Authority  



 

SECTION IV 

 

FORMS OF BID 

 

Part – I 

 

To be submitted by Bidders with their Bids  

 

Form no. Name of forms/format 

1 Form of application 

2 Pre-qualification of bidders 

3 Format for declaration 

4 Letter of authority for submission of bid 

5 Exceptions & Deviations 

 

 

 

Part – II 

 

To be used by successful Bidder 

 

Form no. Name of forms/format 

7 Letter of intent 

8 Agreement form 

9 Specimen bank guarantee of Performance Guarantee/Security Deposit 

10 Letter of authority from bank for all BGs 

11 Format of Extensions (Part – I) 

12 Format of Extension (Part-II) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  



Form -1 

 

SPECIMEN OF APPLICATION 

(To be executed on bidder’s letter head) 

 

To  

The EXECUTIVE ENGINEER  

DEENDAYAL PORT AUTHORITY 

(Address ___________________) 

____________________________ 

Pin Code:____________ 

Dist- Kutch (Gujarat) 

 

We, the undersigned, declare that: 

 

(a) we have examined and have no reservations to the tender documents, including 

addenda and clarifications issued vide ………. 

 

(b) we offer to execute the work in conformity with the tendering documents and in 

accordance with the delivery schedules specified in the schedule of requirements  in 

accordance with the tender document bearing no (EL/WK/____) 

 

(c) our tender shall be valid for the period of 120 days ,from the date fixed for the tender 

submission deadline and it shall remain binding upon us and may be accepted at any 

time before the expiration of that period or any extended period. 

 

(d) If our tender is accepted, we commit to submit a performance guarantee for the due 

performance of the contract, as specified in specimen form for the purpose.  

 

(e) No Joint Venture / Joint Venture. 

 

(f) Our firm, its affiliates or subsidiaries- including any subcontractors or contractors for any 

part of the contract – has not been declared ineligible by the port, under laws of India 

or official regulations. 

 

(g) We understand that this tender, together with your written acceptance thereof included 

in your notification of award, shall constitute a binding contract between us, until a 

formal contract agreement is prepared and executed. 

 

 I. We understand that you are not bound to accept the lowest evaluated tender 

or any other tender or you can also split the work that you may receive. 

II. We also make a specific note clause of [ITB, NIT] under which the contract is 

governed. 

Signed: [insert signature of person whose name and capacity are shown] 

In the capacity of [insert legal capacity of person signing the form of tender]  

 

Name:[insert complete name of person signing the form of tender] 

 

Duly authorized to sign the tender for and on behalf of: [insert complete name of tenderer] 

Dated on____________ day of ______________, ____________(insert date of signing) 

 

  



Form -2 

Specimen format for Pre-qualification of bidders 

The information to be filled in by the bidder in the following pages will be used for purposes of 

pre-qualification as provided for in the instructions to Tenderer. 

 

1. Only for individual bidders  

1.1   Constitution of legal status of Bidder (Attach copy)  

-  Place of registration: 

-  Principal place of business 

-  (power of attorney of signatory of Bid (Attach)  

2. Turnover of the Firm 

Description Year Turn over 

(insert the year as per PQC) 

i.e. last three financial years ending 31st 

march of the previous year 

2020-21  

2021-22  

2022-23  

Attachment: financial reports for the last three years: balance sheet, profit and loss statements, 

auditor's reports (in case of companies/corporation) etc. List them below and attach copies. 

Attested Copy of Annual Turnover during Last Three Year Ending on March 2023. 

 

3. Similar works 

Particulars Year No. of Woks Value 

Total value of completed 

Similar work as defined in the 

tender document during last 

07 years. 

2016-17   

2017-18   

2018-19   

2019-20   

2020-21   

2021-22   

2022-23   

Attachments: Supporting documents, viz., Successful completion certificate from clients, other 

documentations to substantiate the similarity of work as per definition of "Similar Work". 

Employer reserves the right to verify the information:  

4. Information on bid capacity (works for which bids have been submitted and works which 

are yet to be completed) as on the date of this bid. (Not Applicable) 

(A)  Existing commitments and on-going works. 

Description 

of work 

Plac

e & 

Stat

e 

Contrac

t No. & 

Date 

Name & 

Address 

of Port 

or Dept. 

Value 

of 

Contrac

t in Rs. 

Stipulated 

Period of 

Completio

n 

Value of 

remaining 

to be 

complete

d  

Anticipate

d date of 

completio

n  

1 2 3 4 5 6 7 8 

 

 

       

 

 

 

(B) Works for which bids already submitted  

Descriptio

n of work 

Place & 

State 

Name & 

Address of 

Port or 

Dept. 

Value of 

Contract 

in Rs. 

Stipulated 

Period of 

Completio

n 

Date 

when 

decision is 

expected 

Remarks if 

any 



1 2 3 4 5 6 7 

 

 

      

 

 Attach attested certificates. 

 

5. Information on litigation history in which the bidder is involved. 

Other party 

(ies) 

Port Cause of 

dispute 

Amount Remark involved showing 

present status. 

     

     

     

 

 

6. Additional information bidder may like to submit 

Duly authorized to sign this authorization on behalf of: (insert complete name of Tenderer)  

 

 

Dated on __________ day of __________, _________ (insert date of signing) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  



Form-3 

SPECIMEN FORMAT FOR DECLARATION 

(To be executed on bidder's Letter Head) 

To. ______________ 

     (Project title) 

Ref: ____________ 

The undersigned, having studied the pre-qualification submission for the above mentioned 

project, hereby states: 

(a) The information furnished in our bid is true and accurate to the best of my knowledge. 

(b) That, in case of being pre-qualified, we acknowledge that the Employer may invite us to 

participate in due time for the opening of Price bid of the Tender on the basis of provisions 

made in the Tender Documents to follow. 

(c) When the call for Tenders is issued, if the legal, technical or financial conditions, or the 

contractual capacity of the firm changes, we commit ourselves to inform you and 

acknowledge your sole right to review the pre-qualification made.  

(d) We enclose all the required pre-qualification data format and all other documents and 

supplementary information required for the pre-qualification evaluation.  

(e) We also state that no changes have been made by us in the downloaded tender formats 

and understand that in the event of any discrepancies observed, the tender hoisted on 

website of procure is full and final for all legal/contractual obligations. 

(f) We also declare that, our firm has not been banned / de-listed by any government or 

PSUs. 

(f) We also give an undertaking that, we have not made any payment or illegal gratification 

to any person / authority connected with the bid process so as to influence the bid 

process and have not committed any offence under the PC Act in connection with the 

bid. 

                                                                                                                                   Date: 

________Place: _______   

Name of Applicant: ________________________                                                                                             

Represented by (Name & capacity) ________ 

 

 

 

 

 

 

 

 

 

 

 

 

 

  



Form-4 

 

SPECIMEN LETTER OF AUTHORITY FOR  

SUBMISSION OF BID 

(To be executed on Rs.300/- non Judicial Stamp Paper) 

To  

The  

Dear Sir, 

 

We-------------------------------------------------------------------------------------------- do hereby confirm that 

Shri ……………………………. (Name, designation and Address) is/are authorized to represent 

us to bid, negotiate and conclude the agreement on our behalf with you {copy of board 

resolution attached (in case of company)} for tender no. --------------- for the work of _______ 

and his specimen signature is appended here to .. 

 

We confirm that we shall be bound by all and whatsoever our said signatory shall commit. 

We understand that the communication made with him by the employer/Board shall be 

deemed to have been done with us in respect of this Tender. 

[Specimen signature] 

 

Yours faithfully, 

Signature: 

Name & Designation: 

For & on behalf of: 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  



Form-5 

EXCEPTIONS AND DEVIATIONS 

 

As pointed out in the Tender Call Notice, Bidder may stipulate here exceptions and deviations 

to the bid conditions, if considered unavoidable. 

 

Sr. No. Page No. of Bid 

Document 

Clause No. of Bid 

Document 

Subject Deviation 

    

 

Note: however, the Bidders may note that unacceptable deviations, if any, the bid shall be 

liable for rejection. Bidder is discouraged to deviate from bid conditions, specifications, 

delivery schedules, and commercial terms as per the tender document. 

 

Duly authorized to sign this authorization on behalf of: [insert complete name of Tenderer] 

 

Date on _______________day of ______________, __________ [insert date of signing] 

 

 

 

 

 

 

 

 

 

 

 

  



Form-6 

 

INTEGRITY PACT  

 

[NOT APPLICABLE] 

 

 

 

 

 

 

 

 

 

 

 

 

 

  



Form- 7 

LETTER OF INTENT FORMAT 

 

No: __________________    Date: __________ 

 

To______________________ 

(Name and Address of the Contractor) 

 

Sub: Tender No. EL/WK/ 

(Name of Work) 

 

Ref : Your bid dated 

And (list the correspondence with the Bidder) 

 

Dear Sirs, 

 

 With reference to your above offer and subsequent correspondences on the 

subject, we are pleased to inform you that your offer has been accepted by the 

competent authority and you are hereby requested to initiate actions for fulfilment of 

all necessary formalities, as indicated in the tender document for the above said work, 

at the earliest.  

The Engineer-In-Charge for this work shall be Mr.____________________.  

Agreed Schedule date of commencement of the work is ____________ and Schedule 

date of completion of the work is ______________. Total Contract Price is Rs.__________.  

You are requested to sign the Agreement and fulfil other formalities as per the 

Tender conditions.  

       

      Yours Faithfully, 

 

 

     (Signature of the controlling Officer) 

   CHIEF MECHANICAL ENGINEER  

       DEENDAYAL PORT AUTHORITY 

 

 

 

 

  



Form-8 

 

SPECIMEN CONTRACT AGREEMENT 

 

(To be executed on Rs.300.00 non-judicial stamp paper) 

[The successful tenders shall fill in this form in Accordance with the instructions indicated] 

 

 This agreement made of this  ________________ day of  ______________ Two Thousand 

between the Board of Deendayal Port of Authority a body corporate under Major Ports 

Authorities Act, 2021 have its Administration Office Building at Gandhidham ( Kutch) 

(hereinafter called the ‘Board’ which expression shall unless excluded by or repugnant to the 

context , be deemed to include their successors in office ) of the one part  and ___________  

(Name and address of all the partners if a partnership with all their address ) hereinafter called 

the ‘Contractor’ which expression shall unless excluded by or repugnant to the context be 

deemed   to include his / their  heirs, executors , administration , representatives and assignees 

or successors in office of the other part. 

 

 WHERAS the Board is desirous to carrying out the work of 

________________________________________________ And whereas the Contractor has offered to 

execute and complete such work. 

  

WHERAS the Contractor has deposited a sum of Rs. _______ (Rupees ________ only) as security 

deposit in the form of _____ and / or agreed to deposit the security deposit as follows for the 

due fulfillment of all the conditions of the contract. 

1) Rs. _____  paid in cash/ in form of FDR/SDR towards earnest money to be treated as 

Security Deposit. 

2) Balance amount of Rs. ______  to be recovered from the work bills. 

 

NOW THIS AGREEMENT WITHINESS AS FOLLOWS:- 

 

1. In this agreement words and expression shall have the same meaning as are 

respectively assigned to them in the general condition (including special conditions, if 

any) of contract hereinafter referred to. 

2. The following documents shall be deemed to form and read as construed part of this 

agreement viz.: 

i) Notice inviting tender. 

ii) Technical specifications. 

iii) Special conditions of contract. 

iv) Tender submitted by the Contractor. 

v) The Board’s “Drawing”. 

vi) The schedule items of work with quantities and rates. 

vii) Any correspondence made between the Superintending Engineer (E) and the 

Contractor after opening of the cover-I—as regards to contain clarifications/details 

called for vice versa. 

viii) Common terms and conditions offered to Contractor and their acceptance including 

confirmation to withdrawal of their own terms and conditions offered with the tender i.e. 

‘Cover-I’. 

ix) Bank Guarantee for security deposit. 

 

3. The Contractor hereby covenants with the Board to complete the work of 

______________________________ in conformity in all respects, with the provisions of the 

contract. 



4.    The Board hereby covenants to pay the Contractor in consideration of such completion 

of the works, the contact price of Rs. ________(Rupees ____________________ only)at the 

time and in the manner prescribed of the contract.  

 IN WITHNESS WHERE of the parties here unto have set their hands and seals the day and 

year first above written signed and sealed by the Contractor in the presence of:- 

Witness 

 

1. Name & Address________________     Signature of Contractor 

   Seal                                                                               

 

2. Name & Address____________________  

    Seal 

 

Signed, sealed and delivered by Shri  ___________________________on behalf of the Board in 

presence of  

 

1.  ______________ 

 

2.  _______________                     (Chief Mechanical Engineer) 

                   Deendayal Port Authority 

 

The common seal of the Board of Deendayal Port Authority in the presence of: 

 

1. _________________                                    Secretary 

2.__________________       Deendayal Port Authority   

  

 

 

 

 

 

 

 

 

 

 

 

  



Form-9 

 

SPECIMEN BANK GURANTEE TOWARDS PERFORMANCE  

GUARANTEE/SECURITY DEPOSIT 

(To be executed on Rs. 300/- non-judicial Stamp Paper) 

 

To, 

The Board of Deendayal Port Authority, 

DEENDAYAL PORT AUTHORITY 

A.O.Building, P.O.Box No.50, 

Gandhidham-Kutch. 

 

1. In consideration of the Board of Deendayal Authority of incorporated by the Major Port 

Authorities Act, 2021 (hereinafter called “The Board” which expression shall unless excluded by 

or repugnant to the context or meaning thereof be deemed to include the Board of 

Deendayal Port Authority of, its successors and assigns) having agreed to exempt 

________________ (hereinafter called the “contractor”) (Name of the contractor/s) from the 

demand under the terms and condition of the contract, vide ____________(Name of the 

Department)’s letter No.__________ Date _____________ made between the contractors and the 

Board for execution of _____________________covered under Tender No._____________________ 

dated ________ (hereinafter called “the said contract”) for the payment of Security Deposit in 

cash or Lodgment of Government Promissory Loan Notes for the due fulfillment by the said 

contractors of the terms and condition of the said contract, on production of a bank 

Guarantee for Rs._________________(Rupees______________)only we, the (Name of the Bank and 

Address) _______________________hereinafter referred to as “the Bank”) at the request of the 

contractors do hereby undertake to pay to the Board an amount not exceeding 

Rs.________________ (Rupees___________) only against any loss or damage caused to or suffered 

by the Board by reason of any breach by the contractors of any of the terms and conditions 

of the said contract. 

 

2. We, ______________(Name of Bank) (Name of Branch), do hereby Undertake to pay the 

amount due and payable under this guarantee without any demur merely on a demand from 

the Board starting that the amount claimed is due by way of loss or damage caused to or 

which would be caused to or suffered by the Board by reason of the contractors failure to 

perform the said contract. Any such demand made on the Bank shall be conclusive as regards 

the amount due and payable by the Bank under this Guarantee. However, our liability under 

this guarantee shall be restricted to any amount not exceeding Rs. _____________ 

(Rupees____________________) only.  

 

3. We, _________________(Name of Bank and Branch), undertake to pay to the Board any 

money so demanded notwithstanding any dispute or disputes raised by the contractor(s) in 

any suit or proceeding pending before any Court or Tribunal relating thereto our liability under 

this present being absolute and unequivocal. The payment so made by us under this bond shall 

be a valid discharge of our liability for payment there under and the Contractor(s) shall have 

no claim against us for making such payment. 

 

4. We, __________________(Name of Bank and Branch), further agree with the Board that the 

guarantee herein contained shall remain in full force and effect during the period that would 

be taken for performance of the said contract and that it shall continue to be enforceable till 

all the dues of the Board under or by virtue of the said contract have been fully paid and its 

claims satisfied or discharged or till the _____________________  (Name of the user department) 

of the said certifies that the terms and conditions of the said contract have been fully and 



properly carried out by the said Contractors and accordingly discharge this guarantee. 

PROVIDED HOWEVER that the Bank shall at the request of the Board but at the cost of the 

Contractors, renew or extend this guarantee for such further period or periods as the Board 

may require from time to time.  

 

5. We,___________________ (Name of Bank and Branch), further agree with the Board that the 

Board shall have the fullest liberty without our consent and without affecting in any manner our 

obligations hereunder to vary any of the terms and conditions of the said contract or to extend 

the time of performance by the said contract or to extend the time of performance by the said 

Contractors from time to time or to postpone for any time or from time to time any of the powers 

exercisable by the board against the said Contractors and to forebear or enforce any of the 

terms and conditions relating to the said contract and we shall not be relieved from our liability 

by reason of any such variation or extensions being granted to the contractors or for any 

forbearance, act or omission on the part of the Board or any indulgence shown by the board 

to the Contractors or by any such matter or thing whatsoever which under the law relating to 

sureties would, but for this provision, have effect of so relieving us. 

 

6. This guarantee will not be discharged due to the change in the constitution of the Bank or 

the Contractor(s). 

 

7. It is also hereby agreed that the Courts in [Gandhidham] would have exclusive jurisdiction in 

respect of claims, if any, under this Guarantee. 

 

8. We, ____________________ Bank lastly undertake not to revoke this guarantee during its 

currency except with the previous consent of the Board in writing.  

 

9. Notwithstanding anything contained herein : 

(a) Our liability under this Bank Guarantee shall not exceed Rs. ___________ 

(Rupees________________________________only); 

(b) This Bank Guarantee shall be valid upto _____________ ; and 

(c) We are liable to pay the guarantee amount or any part thereof under this Bank Guarantee 

only and only if you serve upon us a written claim or demand on or before 

_____________________ (date of expiry of Guarantee).” 

 

10.  (i)   Name of Beneficiary’s Bank is State Bank of India, Gandhidham. 

       (ii)  IFSC No. of Beneficiary’s Bank is SBIN0060239. 

       (iii) Bank Account No. of Beneficiary is 10316591671. 

 

Date _________________ day of ______________ 20 

         For (Name of Bank)  

         (Name)   

         Signature 

  



Form-10 

SPECIMEN LETTER OF AUTHORITY FROM BANK 

FOR ALL BGs 

(To be executed on Bank’s Letter Head) 

         Date: 

To,  

The Board of Deendayal Port Authority, 

 

Dear Sir, 

 Sub: Our Bank Guarantee No._______________________  

                    dated__________ for Rs._________ favoring yourselves  

                    issued on a/c of  

 

M/s.____________________________________ 

   (Name of contractor) 

……………… 

 

  We confirm having issued the above mentioned guarantee favoring 

yourselves, issued on account of M/s. ________________________validity for expiry upto 

date__________and claim expiry date  up to__________________ We also confirm 1) 

_________________ 2) ___________________________ is/are empowered to sign such Bank 

Guarantee on behalf of the Bank and his/their signatures is/are binding on the Bank.  

                            Name of signature of Bank Officer 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  



Form-11 

 

DEENDAYAL PORT AUTHORITY 

Form of application by the Contractor for seeking extension of time 

Part – 1 

 

1. Name of Contractor 

2. Name of work as given in the agreement 

3. Agreement No.  

4. Estimated amount put to tender 

5. Date of commencement of work as per agreement 

6. Period allowed for completion of work as per agreement 

7. Date of completion stipulated in agreement 

8. Period for which extension of time has been given previously: 

     (a) 1st extension vide EE’s No.      Dated Month  Days  

           (b) 2nd extension vide EE’s No.    Dated Month  Days                

           (c) 3rd  extension vide EE’s No.     Dated Month  Days 

           (d) 4th extension vide EE’s No.     Dated Month  Days 

           Total extension previously given. 

9. Reasons for which extensions have been previously given (Copies of the previous 

application should be attached) 

10. Period for which extension is applied for 

11. Hindrance on account of which extension is applied for with dates on which hindrances 

occurred and the period for which these are likely to last. 

(a) Serial No.  

(b) Nature of hindrance 

(c) Date of Occurrence  

(d) Period for which it is likely to last 

(e) Period for which extension required for this particular hindrance 

(f) Overlapping period if any, with reference to item………… 

(g) Net extension applied for 

(h) Remarks, if any. 

      Total period on account of hindrance mentioned above……… 

      Month………Days 

12. Extension of time required for extra work 

13. Details of extra work and amount involved: 

(a) Total value of extra work 

(b) Proportionate period of extension of time based on estimated amount put to 

tender on account of extra work.  

 

14. Total extension of time required for 11 & 12 

 

     Submitted to the Sub-Divisional Officer………. 

       Signature of Contractor 

        Dated: 

 

  



Form-12 

DEENDAYAL PORT AUTHORITY 

APPLICATION FOR EXTENSION OF TIME 

PART II 

(To be filled in by the Sub-Divisional Office) 

 

1. Date of receipt of application from ………………… Contractor for the work 

      of……….... in the Sub-Divisional Office.     

2. Acknowledgement issued by S.D.O. vide his No.………..dated 

3. Remarks of S.D.O.  

(on the reasons given by the contractor are correct and what extension, if any, is 

recommended by him. If he has not recommended the extension, reasons for rejections 

should be given.) 

 

                                                                          Signature of Divisional Officer 

                                                                           Dated:  

 

(To be filled in by the Executive Engineer) 

1. Date of receipt in the Divisional Office. 

2. Executive Engineers remarks regarding hindrances mentioned by the Contractor. 

(1) Serial No. 

(2) Nature of hindrance 

(3) Date of occurrence 

(4) Period for which hindrance is likely to last 

(5) Extension of time applied for by the contractor 

(6) Overlapping period, if any, giving reference to  

Items which overlap. 

(7) Net period for which extension is recommended 

(8) Remarks as to why the hindrance occurred 

And justification for extension recommended. 

3. Executive Engineer’s recommendations: 

(The present progress of the work should be stated and whether the work is likely to be 

completed by the date upto which extension has been applied for. If extension of time is 

not recommended, what compensation is proposed to be levied under clause 2 of the 

agreement?) 

 

      Signature of Executive Engineer 

       Date 

Dy. HOD/SE’s recommendations 

       Signature of Superintending Engineer 

       Date 

 

 

 

HOD’s recommendations/approval. 

              Signature of Chief Mechanical Engineer 

       Date 

                                             Deendayal Port Authority



 

 
 

 

 

SECTION-V 

 

Scope of Work & Technical Specification 

 

Scope of work for Item No. 1.  

 This includes Supply, installation, testing, Commissioning and up gradation of Door 

Operator system in existing and ARD system with latest version modification of controller, 

along with related and required wiring of field and call register panel with display in lift 

cabin & all landings with new wiring and travelling cable and as directed by Engineer-In-

Charge. 

 

 The lift shall be automatically come at nearest landing floor and door shall be get 

opened in case failure of power supply. Providing of Battery backup for emergency 

landing for Auto Door Lift is in the scope of Contractor. Old removed material shall be 

deposited in store at outside cargo jetty area. This includes all labour and material and as 

directed by Engineer-in-Charge. After completion of work as built drawing of control & 

Power shall be submitted in 3 sets. 

 

 The said item work will be under warrantee period of 1 Year. 

 

Scope of work for Item No. 2.  

This includes Supply, installation, testing, Commissioning of New Electronics 

Microprocessor based Down Collective Controller with latest version VVVF Drive for G+2 

with ARD system of latest version of Passenger lift installed at Viewers Gallery as directed 

by Engineer-In-Charge. 

 

This also includes new additional wiring, new junction box, additional travelling 

cable & limit switch, Y cam, Car operating panel with soft touch button set for cabin and 

all landing, Automatic rescue device with battery backup, car & landing door panel, 

headers, sill and all related accessories. Also replacement of car door operating drive & 

motor set with latest version.  Old removed material shall be deposited in store at outside 

cargo jetty area. This includes all labour and material and as directed by Engineer-in-

Charge. After completion of work as built drawing of control & Power shall be submitted in 

3 sets.  

 

The said item work will be under warrantee period of 1 Year. 

 

Scope of work for Item No. 5. 

1. The Contractor shall carry out the maintenance work with trained and appropriately 

skilled personnel, which it directly employees and /or supervise. They shall be qualified 

to keep the equipment properly adjusted and they will take all reasonable care to 

maintain the equipment in efficient, reliable and safe operating condition 

 

2. PLANNED MAINTENANCE: 

The Contractor will in accordance with their terms hereof, regularly examine, lubricate 

and adjust the equipment and generally carry out planned maintenance in a 

systematic and controlled manner using developed technique and expertise. The 

frequency of examination will depend on the type of equipment and its location. 

3. REPAIR OR REPLACE PARTS: 

The Contractor will all its option, repair or replace any parts detailed in the following 

section which, in its opinion are defective parts will be furnished by The Contractor on 



 

 
 

an exchange basis under which the replaced parts become the property of the 

Contractor. 

 

4. EQUIPMENT COVERED: 

(a) Renew all wire ropes and chains (where fitted) as often as required to maintain an 

adequate factor of safety to equalize the tension on all hoisting ropes, repair or 

replace conductor cables and hoist way and machine room elevator wiring. 

(b) Systematically examine and adjust the following components: 

 Machine, Worm Gear, Thrust bearings, Drive Sheave, Drive Sheave 

bearings, brake contact, Linings and components.  

 Motor, Motor Generator, Motor Windings, Rotating Elements, Commutator, 

Brushes, Brush Holders, Bearing, Coils, Resistance for Operating and Motor 

Circuits Magnet frames and other Mechanical Parts.  

 Controller, Selector, Leveling Devices, Cams, Relays, Solid State 

Components e.g. PCHS, Transducers, Resistors, Condensers, Power 

Amplifiers, Transformers, Contacts, Leads, Dashpots, Timing Devices, Steel 

Selector Tapes and Mechanical and Electrical Driving Equipment. 

 Governor, Governor Sheave, Shaft Assembly, Bearings, Contacts and 

Governor Jaws.  

 Car and Hall Mechanical Buttons, Car and Hall Position Indicators, Hall 

Lanterns, Car Direction Indicators and all other Car and Landing Signal 

fixtures as installed by the Contractor. 

 Deflector or Secondary Sheave, Bearings, Car and Counterweight Guide 

Rails and Buffers, Top and Bottom Limit Switches, Governor Tension Sheave 

Assembly, Compensation Sheave Assembly, Car Counterweight and 

Counterweight Guide Shoes including Rollers or Gibbs. 

 Interlocks on Hoist Way Door, Hoist way Door Hinges, Guides, Automatic 

Power Operated Door Operator, Car Door Hanger, Car Door Contact, Safety 

Shoe, Load Weighing Equipment, Car Frame, Car Safety Mechanism and 

Platform. 

 To keep pace with fast-changing technology and in our effort to constantly 

upgrade our elevator systems to make it more user- beneficial constant R&D 

is under way and the Contractor reserves the right to discontinue 

manufacture of any or all of the above mentioned items. In such a situation 

any replacement will be carried out on chargeable basis after allowing 

suitable rebate for existing component. 

 

(c) Furbish lubricants compounded to The Contractor Stringent specifications. 

 

(d) Examine periodically all safety devices and governor and make all customary safety 

tests. 

 

5. SPARE PARTS INVENTORY: 

The Contractor will during the terms of this contract maintain, in its local service depot 

a reasonable supply of frequently used replacement parts and lubricants selected by 

manufacturer's recommendations to meet the specific requirements of the units. The 

Contractor further agrees to maintain a supply of major components available for 

express delivery in case of emergencies in its National Service Centre. 

 

6. QUALITY CONTROL: 

The Contractor will perform an annual survey of the equipment to verify that it conforms 

to manufacturers requirements. The Contractor will also conduct periodic field audits 

of its personnel to maintain quality standards. The Contractor field engineers will provide 



 

 
 

technical assistance, technical information and code consultation to support its 

maintenance organization. 

 

7. SAFETY TESTS: 

Contractor will periodically examine safety devices and governor of the equipment to 

ensure user safety. In addition, The Contractor will conduct an annual no load safety 

test on the equipment. 

 

8. PRIORITY: 

The Contractor will give priority in its service, repair and manufacturing facilities to 

restoring the equipment to normal service. 

 

9. Wiring: 

The Contractor will maintain current manufacturer's engineering wiring diagram for the 

term of this Agreement and the same will be used exclusively by examiners or 

authorized manufacturer's representative. 

 

10. WORK SCHEDULE: 

All work and services provided for in this Agreement are to be performed during normal 

working hours on normal working days. No additional costs incurred in carrying out work 

outside such times will be charged as extra for the overtime premium hours. 

 

11. EMERGENCY CALL: 

In Emergency Call for failure of lift operation no extra charge will be paid. 

 

12. ONLY THE CONTRACTOR TO MAKE REPAIRS: 

In the interest of safety of the equipment and its supplier shall not direct or permit the 

repair, alternation, replacement or any interference with any of the equipment or any 

part thereof, of any items specified herein, by any person or organization other than 

The Contractor, its employees or contractor, without D.P.A's prior consent. Such consent 

will not be unreasonably withheld by D.P.A. 

 

13. REPORTING: 

The KPT will report details of unsatisfactory running or irregular performance of the 

equipment. 

 

14. OTHER SAFETY TESTS, ETC: 

The Contractor will not be required to make safety tests other than examine periodically 

all safety devices and governors and make all customary safety tests hereof nor to 

install new attachments, nor carry out structural or other alternations on the equipment 

whether or not recommended or directed by insurance companies or by 

governmental authorities, nor to make any replacements with parts of a different 

design. 

 

15. THE CUSTOMER'S RIGHT OF TERMINATION: 

The Customer shall be entitled to terminate this agreement forthwith by giving The 

Contractor ninety (90) days notice in writing in either of the following events and The 

Contractor responsibilities and entitlements under this Agreement shall cease forthwith: 

a) Where the building is vacated. 

 

b) Where The Customer furnishes proof that there has been a change in the legal and 

beneficial ownership of the building. 

 



 

 
 

16. Any losses to the personnel's are damage to the equipment due to failure of equipment 

etc or failure due to manufacturing defects. The Contractor is solely responsible for the 

same. 

17. The Contractor is responsible for all the items of materials/spares including consumable 

items such as greasing & oiling of the elevator equipment except bulbs, tube-rods, 

chocks, starters, mirror, floor carpet, outside wooden doorframe and painting. 

 

18. AMC shall be completely comprehensive including all spares and labour charges. 

 

19. Monthly visit for servicing etc in every first and third week of the month as per 

maintenance schedule finalized. 

 

20. Annual Equipment survey & Safety test to be carried out per year by party and submit 

the certificate to DPA. 

 

21. Also Annual Third Party Inspection Report to be carried out by the party and report to 

be submitted to DPA. 

 

22. The Lift License to be renewed once 3 three years by Gujarat Lift Authority shall be 

arranged by party including Licenses fess etc. and produce the certificate to DPA. 

 

23. Preventive & Corrective maintenance shall be carried out as per recommendation of 

OEMs, however routine and preventive maintenance during the Maintenance 

Contract shall include the following: 

 

1. MONTHLY: This shall include the following, but not limited to:  
 To check all bearings oil, oil rings, oil chains etc. All machines should be carefully 

checked and repaired for abnormal temperature rise.  
 To check all relays and contracts as well as their movements and repair as necessary.  

 To clean traction machines, relays panels, control panels, starter panels, selectors, 

governors, car top, car gates, sills and pits.  
 To check break action and adjust if necessary.  

 To check and repair movement of door switches, gate switches and emergency stop 

switches.  

 To check indicator lamps, annunciator lights, buzzer and car lights.  

 To check and adjust levelling differences, break slipping, acceleration, deceleration 

and riding comfort.  
 To check and repair movements of car control buttons, switches and the like.  

 To check and repair operation of weighing devices.  

 To turn grease cups for speed governors and compensating pulleys.  

 To oil selectors.  

 To top up rail lubricators.  

 To clean ropes oil if necessary.  

 To clean traction motor and internal frame. Check Brake.  

 To oil electric brake pins. 

 To oil all pins of door opening mechanism.  

 To clean hoist way, beam slow down cams, outside cages rails and counterweight 

rails.  
 To clean, oil and adjust door closer and levers.  

 To clean main sheaves, secondary sheaves, and rope sheaves on car top and 

counterweight top.  
 To clean and repair brake wheels and shoes.  

 To oil compensating rope tensioning pulleys.  

 



 

 
 

2. EVERY TWO MONTHS (In addition to all Monthly Checks): This shall include the 

following, but not limited to:  
 To clean oil door hungers, door rails, interior of hanger case. If necessary adjust 

acentric rollers, car door hangers, door connecting ropes and chains.  
 To check and repair door shoe.  

 To clean and oil safety gears.  

 To clean and oil car and counterweight guide shoes. Adjust if necessary.  

 To clean and oil interior of terminal limit switches and position switches. Check rubber 

rollers of terminal limit switches.  
 To check oil clean and repair interior of door switches, gate switches. Replace worm 

parts if necessary.  
 To check and repair flexible cable.  

 To check and repair movement of limit switches.  

 To clean and oil interior of car control switches.  

 To clean and check push buttons of car control panels.  

 To check, clean and repair the sleeves and plungers of the electromagnetic brakes.  

 

3. QUARTERLY (In addition to all two Monthly Checks): This shall include the following but 

not limited to:  
 To check and repair the operation of terminal limit switches and final limit switches.  

 To check and repair the governor switches.  

 To clean the brush holders and commutators of the door motors.  

 To check and repair the traction ropes for broken wire, wear elongation and even 

tension. Adjust if necessary.  

 To remove the dust inside the traction machines and control panels using electric 

blower.  
 To clean and repair the indicator lamps.  

 To check the voltage of rectifiers and thyristors.  

 

4. HALF YEARLY (In addition to all Quarterly Checks): This shall include the following but 

not limited to:  
 To check and repair the operation of safety gears.  

 To check oil for oil buffers.  

 To check and clean the landing buttons and contacts.  

 To check and repair the compensating chains or ropes.  

 To check and oil the bearing of doors motors.  

 To grease the secondary sheaves, car top sheaves and counterweights.  

 To check the wear of guide shoes of cars and counter weights.  

 

5. ANNUAL (In addition to all Half Yearly Checks): This shall include the following but not 

limited to:  
 To clean the wire connection box of every landing and car cages.  

 Tighten all screws and check the conditions of cables at conduit inlets and outlets.  

 To check and repair the condition of worm gear and thrust bearing of the gearboxes.  

 To check and tighten screw of control panels, starters panels and relay panels.  

 To remove the dust inside the landing indicator switches by electric blower.  

 To test all safety devices.  

 To dismantle, clean and adjust the electromagnetic brake of gearless machines.  

 To charge gear oil and motor oil.  

 To check and tighten screws and foundation bolts of traction machine, secondary 

sheaves, exterior of lifts frame, guide rails, guide rails clamps, and bracket etc.  
 To test the over current relays. 

 

 



 

 
 

 

 

 

 

 

 

Seal & Signature                                Executive Engineer (E) 

 of Contractor                   Deendayal Port Authority 

 

 

 

 

  



 

 
 

SECTION VI 

 

Bill of Quantities (BOQ) 

 

Sr. 

No. 
Description Qty. Unit 

Rate 
Amount 

In Figure In Words 

1 Supply, installation, testing, 

Commissioning and up 

gradation of Door Operator 

system and ARD system with 

modification of controller, along 

with related and required wiring 

of field and call register panel 

with wiring of passenger lift 

installed at Nirman Building and 

as per scope of work for Item 

No.1 

 

 

 

 

 

 

 

 

 

 

1 

 

 

 

 

 

 

 

 

 

 

Job 

   

2 Supply, installation, testing, 

Commissioning of New 

Electronics Microprocessor 

based Down Collective 

Controller with VVVF Drive for 

G+2 and ARD system, Complete 

door replacement of Passenger 

lift installed at Viewers Gallery as 

per scope of work for Item No.2. 

 

 

 

 

 

 

 

 

1 

 

 

 

 

 

 

 

 

Job 

   

3 First time complete overhauling 

servicing with oiling and 

greasing, cleaning rail and 

readjustment and realiement of 

Passenger lift installed at 

Viewers Gallery 

 

 

 

 

 

1 

 

 

 

 

 

Job 

   

4 Renewal of Lift License of lift 

installed at Viewers Gallery and 

Third Party Inspection (as per 

Gujarat lift Act) of lift installed at 

Viewers Gallery 

 

 

 

 

1 

 

 

 

 

Job 

   

5 

 

 

 

(a) 

(i) 

(ii) 

(iii) 

 

(b) 

(i) 

(ii) 

(iii) 

Comprehensive maintenance 

contract of Lifts as per scope of 

work for Item No. 5. 

 

 CAMC of Lift of Nirman Building 

First Year 

Second Year 

Third Year 

  

CAMC of Lift of Viewers Gallery. 

First Year 

Second Year 

Third Year 

     

Total Amount: Rs.   

 

 



 

 
 

(In Words: Rs._____________________________________________ ______________) 

 

Note: The rates should be inclusive of all taxes, duties, fees, cess etc. and all incidental 

charges: but exclusive of GST. 

 

 

 

 

 

 

 

Seal & Signature                                                                         Executive Engineer (E) 

of Contractor                                                                             Deendayal Port Authority 

 

  



 

 
 

Section – VII  

 

EVIDENCE TOWARDS SITE VISIT 

 

I, Shri _________________________ authorized representative of 

M/s.___________________________ (authorization letter issued by the firm with my 

specimen signature and passport size photo and adhaar card are enclosed) have 

visited the 

 site on ___________ with DPA representative Shri __________, (Designation) 

 __________ for the work of “Modification of operating system and Comprehensive 

Annual Maintenance Contract of Lift installed at Nirman Building & Viewers Gallery, 

New Kandla.” and the sites and other issues related to tender to my satisfaction. 

 

 

 

 

 

  

Seal, name and 

signature of the bidder 

Name, designation and 

signature of DPA 

representative who 

assisted bidder during 

site visit. 

Seal, name and  

signature of XEN (E) 
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