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DEENDAYAL PORT AUTHORITY 

DC:  

COMPETITIVE BIDDING 

AGREEMENT NO: -HD-26/22 

BID NO: - HD – 26/22 

 

NAME OF WORK: -"Special repairs to RFID cum data centre building adjoining to Seva Sadan III 
at New Kandla." 

 
 

PERIOD OF DOWNLOADING OF BID DOCUMENTS 
 

FROM   :    DATE ____________________   

TO    :    DATE  15/11 /2022 TIME 12:00 HRS. 

 

TIME AND DATE OF PRE-BID CONFERENCE:    Not applicable 

LAST DATE AND TIME FOR RECEIPT OF BIDS:    DATE   15/11 /2022 TIME 12:00 HRS 

*TIME AND DATE OF OPENING OF BIDS :    DATE   15/11 /2022 TIME 12:05 HRS 

PLACE OF OPENING OF BIDS    :    HARBOUR DIVISION, NIRMAN BHAVAN,                                                            
NEW KANDLA,   KUTCH (GUJARAT - 370201). 

 

OFFICER INVITING BIDS         : SUPERINTENDING ENGINEER (H) 
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DEENDAYAL PORT AUTHORITY 
ONLINE TENDERING (E- Tendering) 

Tender No. : 26/22 
NAME OF WORK: -"Special repairs to RFID cum data centre building adjoining to Seva Sadan III 

at New Kandla." 
Tenders in E-tendering system are invited by SUPERINTENDING ENGINEER (HARBOUR) 

for the above work as per the details given in the table below. 

Work 
Description 

Tender Fee 
(In Rs.) 

Estimated 
cost 

 (In Rs.) 

EMD  
  (In Rs.)       

Last Date and 
time of online 
Submission of 
bid documents 

“Special 
repairs to 
RFID cum 

data centre 
building 

adjoining to 
Seva Sadan III 

at New 
Kandla" 

Rs.5900/- 
including 18% 

GST (In the 
form of  

Demand  
Draft /BC/PO   

drawn in  
favour of  
FA&CAO,  

Deendayal  
Port Authority 

payable at  
Gandhidham) 

Rs. 
3,01,00,789.00 
 

Rs.   3,01,008.00 (In the 
form of DD/BC/PO  in 

favors of FA&CAO, 
Deendayal Port 

Authority 
 

  15/11 /2022 
upto 12:00 hrs. 

Detailed tender notice along with complete tender documents can be downloaded from website 
https://kpt.nprocure.com from _____________ to   15/11 /2022 @ 12:00 hrs. Tender Notice is 
also available on http://kandlaport.gov.in. Technical Bid will be opened on   15/11 /2022 @ 12:05 
Hrs. Date of opening of price bid shall be notified after scrutiny & evaluation of Technical Bid. For 
further details and general enquiries prospective bidders may contact Superintending Engineer 
(Harbour), Harbour Division, Nirman Building, New Kandla- (Kutch). Phone no. 02836-270429 during 
working hours before the last date and time of submission of tender document. 

 

 

 

 

Superintending Engineer (Harbour) 
Deendayal Port Authority  
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DEENDAYAL PORT AUTHORITY 
 

NOTICE INVITING ONLINE TENDER 
Details about tender: 

Department Name :Civil Engineering Department 

Circle/ Division :Harbour Division, Nirman Bhavan, New Kandla 

Tender Notice No. :HD-  26/22 

Name of Work : “Special repairs to RFID cum data centre building adjoining to 
    Seva Sadan III at New Kandla." 

Estimated Contract 
Value (INR) 

: Rs. 3,01,00,789.00 

 

Period of Completion 
(in Months) 

:      06  Months 

Bidding Type :Open 

Bid Call (Nos.) : Two 

Tender Currency Type :Single 

Tender Currency Settings :Indian Rupee (INR) 

 

Qualifying Criteria                                                                                                          

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

1. Average annual financial turnover during the last three years ending 
31st March of the previous financial years, should be at least Rs.     
90.03 lakhs   

2. Experience of having successfully completed similar works during 
last 7 years ending last day of month previous to the one in which 
applications are invited should be either of the following: 

i. Three similar completed works, each work costing not less than 
Rs.  _120.40 lakhs   

ii. Two similar completed works, each work costing not less than Rs. 
150.51_lakhs    

iii. One similar completed work costing not less than Rs. 240.81 lakhs   

A. “Similar Works” mean Any Type of Civil Works. 

B. If the bidder has executed the work in private organization, 
necessary TDS certificate issued by the competent authority shall 
be submitted along with bid submission. 

3. The contractor registered with DPA in Class A1 & above shall be 
considered qualified for bidding and does not require to submit any 
document for pre qualification, however they are required to submit 
scanned copy of valid registration letter issued by DPA. 

4. Bidders who meet the minimum qualification criteria will be 
qualified only if their available bid capacity is more than the total bid 
value. The available bid capacity will be calculated as under: 

 Assessed Available Bid capacity = A X N X2 –B, Where, 

“N” = Number of years prescribed for completion of the subject 
contract.  

“A” = Maximum value of works executed in any one year during 
last seven years      (at current price level) 
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“B” = Value at current price level of existing commitment s and 
ongoing works to be completed in the next ’N’ years. 

The Bidder shall furnish statements showing the value of existing 
commitments and ongoing works as well as the stipulated period of 
completion remaining for each of the works preferably countersigned 
by the Nodal Office or his nominee-in charge. 

Joint Venture :  Not Applicable 

Rebate :  Applicable 

Bid Document Fee : :  Rs.5900/- including 18 % GST (In the form of  Demand Draft /BC/PO 
drawn in favour of FA&CAO, Deendayal Port Authority payable at 
Gandhidham) Bid Document Fee 

Payable To: 

Bid Security/ EMD 
(INR) : 

: Rs. 3,01,008.00 (In the form of DD/BC/PO in favour of FA & CAO, 
Deendayal Port Authority 

Date & time of Pre-Bid 
meeting 

Not Applicable 

Bid Document 
Downloading Start 
Date 

:  Date    

Bid Document 
Downloading End 
Date 

:  Date 15/11 /2022 Time12:00Hrs 

Last Date &Time for 
Online submission of 
bids 

:  Date 15/11 /2022 Time12:00Hrs  office  of the Superintending 
Engineer (H), New Kandla 

Bid Validity Period :  120 Days 

Condition  Tender fee & EMD shall be submitted in electronic format  through on 
line (by scanning) while uploading the bid. This submission shall mean 
that EMD & Tender Fee are received. Accordingly offer of only those 
shall be opened whose EMD & Tender Fee is received electronically. 
However, for  the  purpose  of  realization,  bidder  shall  send  the same 
in original along with hard copy of tender (sealed &  signed  of  
authorized  person),  and  other  PQ documents through R.P.A.D./speed 
post or in person so as  to  reach  to Superintending Engineer 
(Harbour),Harbour Division, Nirman Building ,New Kandla within 7 
days from the date of opening.  
In case of Micro and Small Enterprises (MSEs) holding valid 
certificate issued by any agencies/ organization under The Ministry 
of Micro, Small and Medium Enterprises indicating the list of activity 
related to the subject tender shall become eligible for exemption 
from payment of Tender Fee/EMD. Such bidder shall upload the 
scanned copy of valid certificate in preliminary bid stage. 

Remarks Submission of E.M.D. Tender Fee and other Documents during office 
hours : upto   22/11/2022 by R.P.A.D /Speed post or in person in the 
chamber of Superintending Engineer(H), Harbour Division, Nirman 
Building, First floor, New Kandla-370210, Kutch District, Gujarat State , 
INDIA, Telephone : (O)02836-270325. 

Bid Opening Date Technical Bid will be opened on 15/11/2022 @ 12:05  Hrs. Date of 
opening of price bid shall be notified after scrutiny & evaluation of 
Technical Bid. 
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Documents required 
to be submitted by 
scanning through 
online 

a. Documents' in support of fulfilling qualifying criteria as indicated 
above. 

b. EMD. 
c. Tender fee. 
d. As indicated in clause 4 of section 1 – Instructions to bidders. 

Officer- Inviting Bids :   Superintending Engineer (Harbour),    Harbour-Division, Nirman 
Bhavan, New Kandla, Kutch 370210. 

Bid Opening Authority  :  Superintending Engineer (Harbour) 

Address : Superintending Engineer (H), Harbour Division,  Nirman Bhavan,     
New Kandla, Kutch 370210. 

Contact Details  : 02836- 270429/270325 

Note : 
In case bidders need any clarifications or if training is required to participate in online tenders, they 
can contact (n) Procure Support team at following address:- 
(n)code Solutions – A division of GNFC Ltd.,  
(n)Procure Cell, 403, GNFC Info tower, S.G. Road, Bodakdev, Ahmedabad – 380054 (Gujarat).  
Contact Details  : 
Airtel : +91-79-40007501, 40007512, 40007516, 40007517, 40007525 
BSNL : +91-79-2684511, 26854512, 26854513 (EXT: 501, 512, 516, 517, 525)  
Reliance : +91-79-30181689 
Fax : +91-79-26857321, 40007533 
E-mail :nprocure@gnvfc.net, TOLL FREE NUMBER : 1-800-233-1010 (EXT: 501, 512, 516, 517, 525)
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INFORMATION AND INSTRUCTIONS FOR CONTRACTORS FOR E-TENDERING FORMING PART OF NIT AND TO BE POSTED 
ON WEBSITE 

1. Information and instructions for Contractors will form part of NIT and to be uploaded on website. 
 

2.  The intending bidder must have class-III digital signature to submit the bid. 
 
3.   The Bid Document as uploaded can be viewed and downloaded free of cost by anyone including 

intending bidder. But the bid can only be submitted after uploading the mandatory scanned 
documents such as Demand Draft/Pay order or Banker`s Cheque towards cost of bid document, 
and EMD in favour of FA & CAO, DPA. 

 
4.  Bidders may modify or withdraw their bids before last date and time of submission of bid as 

notified. 
 
5.   While submitting  the modified  bid,  contractor can  revise the rate of  one or  more item(s) any 

number of times (he need not re-enter rate of all the items) but  before last time and date of 
submission of bid as notified. 

 
6.   On opening date, the contractor can login and see the bid opening process. After opening of bids 

he will receive the competitor bid sheets. 
 
7.  Contractor can upload documents in the form of JPG format and PDF format.  
 
8.  It is mandatory to upload scanned copies of all the documents including GST registration / PAN as 

stipulated in the bid document. If such document is not uploaded his bid will become invalid and 
cost of bid document shall not be refunded. 

  
9.  If the contractor is found ineligible after opening of bids, his bid shall become invalid and cost of 

bid document shall not be refunded. 
 
10.   If any discrepancy is noticed between the documents as uploaded at the time of submission of bid 

and hard copies as submitted physically by the contractor the bid shall become invalid and cost of 
bid document shall not be refunded. 

 
11.  Certificate of Financial Turn Over: At the time of submission of bid contractor may upload  

Affidavit/  Certificate  from  CA  mentioning  Financial  Turnover of  last  3  (three) years or for the 
period as specified in the bid document and further details if required may be asked from the 
contractor after opening of technical  bids.  There is no need to upload entire voluminous balance 
sheet. 

 
12.   Contractor must ensure to quote rate of each item.  If any cell is left blank and no rate is quoted by 

the bidder, rate of such item shall be treated as "0" (ZERO). 
 
13.   The Draft information and instructions to Contractors may be modified suitably by NIT approving 

authority as per requirement. 
 
14.   All  the mandatory document required/prescribed for  pre-qualification  have to  be enclosed by  

the bidder failing which his offer shall be rejected and treated as non- responsive. However, 
additional documents required if any for verification of the original documents shall be submitted 
by the bidder if required by DPA. 

 
List  of  Documents  to  be  scanned  and  uploaded  within  the  period  of  bid submission: 
I.   Demand Draft/Pay order or Banker’s Cheque /Bank Guarantee of any Nationalized Bank against 

EMD as per Board decision. 
II.  Demand Draft/Pay order or Banker’s Cheque of any Scheduled Bank towards cost of Tender Fees.  
Bid Document. 
III.  Certificates of Work Experience of successfully completed works issued by the client. 
IV.  Certificate of Financial Turnover from CA.  
V.  Any other Document as specified in the press notice.  
VI.  Affidavit as per provisions of NIT.  
VII.   Certificate of Registration for GST and acknowledgement of up to date filed return if required. 

 
 Superintending Engineer (H) 

Deendayal Port Authority 
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SECTION -1 
 
 
 

INSTRUCTIONS TO BIDDERS 
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GENERAL 
1. Scope of bid 
 

1.1 The Superintending Engineer (Harbour), Deendayal Port Authority, invites bids by E-
Tendering for the works “Special repairs to RFID cum data centre building adjoining 
to Seva Sadan III at New Kandla” detailed in the table given in NIT. The bidders may 
submit on-line bids for the work detailed in the table given in NIT. 

1.2 The successful bidder will be expected to complete the works by the intended 
completion date specified in the contract data. 
 

2.  Source of funds 
2.1 The employer has arranged the funds from internal sources and will have sufficient 

funds in Indian currency for execution of the works.  
 
3.  Eligible bidders 
3.1  The invitation for bids is open to all eligible bidders meeting the eligibility criteria as 

defined clause no.4  
3.2  All bidders shall provide in section 2, forms of bid and qualification information, a 

statement that bidder is not associated, nor has been associated in the past, directly 
or indirectly, with the consultant or any other entity that has prepared the design, 
specifications and other documents for the project manager for the contract. A firm 
that has been engaged by the employer to provide consulting services for the 
preparation or supervision of the works, and any of its affiliates, shall not be eligible 
to bid. 

3.3 Government-owned enterprises may only participate if they are legally and 
financially autonomous, operate under commercial law and are not a dependent 
agency of the employer subject to fulfillment of minimum qualifying criteria. 

3.4  Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent 
practices issued by the employer in accordance with clause 37 

 
4.  Eligibility criteria 
4.1 

a) Experience on similar works executed during the last seven years; and details like 
monetary value, clients and proof of satisfactory completion. 

b) Documentary evidence of adequate financial standing and proof from client for 
satisfactory completion of works 

c) Solvency certificate from bankers not older than six months as on   the date of 
submission of the bid.(Refer Clause ‘A’ of Sec-5) 

d) Equipment requirement/schedule (Refer Clause ‘D’ of Sec-5) 

e) Managerial / Manpower requirement(Refer Clause ‘D’ of Sec-5) 

f) Project planning and quality control procedure to be adopted. 
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g) Information regarding projects in hand, current litigation, orders regarding 
exclusion, expulsion or black listing, if any. 

h) Trained& certified workmen proposed to be employed at the work site of the 
project. The contractor must undertake to employ of certified worker to the extent 
of 20% of total strength. Valid certificates by a recognized university, technical 
board, or ministry of government of India would only be taken cognizance 
of.(Refer Clause ‘A’ of Sec-5) 

4.2  If the employer has not undertaken pre-qualification of potential bidders, all  bidders 
shall include the following information and documents with their bids in section 2. 

(a) Copies of original documents defining the constitution or legal status, place of 
registration, and principal place of business; written power of attorney of the 
signatory of the bid to commit the bidder. 

(b) Total monetary value of construction work performed for each of the last five years. 

(c) Experience in works of a similar nature and size for each of the last five years, and 
details of works underway or contractually committed; and employers who may be 
contacted for further information on those contracts. 

(d) Major items of construction equipment proposed to carry out of the contract. (Refer 
Clause ‘D’ of Sec-5) 

(e) Qualifications and experience of key site management and technical personal 
proposed for the contract.(Refer Clause ‘D’ of Sec-5) 

(f) Reports on the financial standing of the bidder, such as profit and loss statements and 
auditor’s  reports for the past five years; 

(g) Evidence of adequacy of working capital for this contract (access to lines of credit and 
availability of other financial resources) 

(h) Authority to seek references from the bidder’s bankers. 

(i) Information regarding any litigation, current or during the last five years, in which the 
bidder is involved, the party’s concerned, and disputed amount.  

(j) Proposals for subcontracting components of the works amounting to more than 10 
percent of the bid price( for each, the qualifications and experience of the identified 
sub-contractor in the relevant field should be annexed  );and(Refer Clause ‘A’ of Sec-
5) 

(k) The proposed methodology and program of construction, backed with equipment 
planning and deployment, duly supported with broad calculations and qualify control 
procedures proposed to be adopted, justifying their capacity of execution and 
completion of the work as per technical specifications within the stipulated period of 
completion as per milestones(for all contracts over Rs.10M)(Refer Clause ‘A’ of Sec-5) 
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4.3 To qualify for award of the contract, bidders are advised to note the minimum 
qualification criteria specified below. 

(i)  Average annual financial turnover during the last three years ending 31st March of the   
previous financial years, should be at least Rs. 90.03 lakhs 

(ii) Experience of having successfully completed similar works during last 7 years ending 
last day of month previous to the one in which applications are invited should be 
either of the following: 

a) Three similar completed works, each costing not less than Rs. 120.40 lakhs  

b) Two similar completed works, each costing not less than Rs.  150.51lakhs 

c) One similar completed work costing not less than Rs.  240.81 

A. “Similar Works” mean Any Type of Civil Works. 

B. If the bidder has executed the work in private organization, necessary TDS certificate 
issued by the competent authority shall be submitted along with bid submission. 

C. The contractor registered with DPA in Class A1 & above shall be considered qualified 
for bidding and does not require to submit any document for pre qualification, 
however they are required to submit scanned copy of valid registration letter issued 
by DPA. 

(iii)   In addition to above, the criteria regarding satisfactory performance of the work, 
personnel, establishment, plant, equipment, etc. may be incorporated according to the 
requirement of the project. 

4.4  To qualify for a package of contracts made up of this and other contracts for which 
bids are invited in the NIT, the bidder must demonstrate having experience and 
resources sufficient to meet the aggregate of the qualifying criteria for the individual 
contracts.(Refer Clause ‘A’ of Sec-5) 

4.5  Sub-contractors’ experience and resources shall not be taken into account in 
determining the bidder’s compliance with the qualifying criteria except to the extent 
stated in 4.4 above. (Refer Clause ‘A’ of Sec-5) 

4.6  Bidders who meet the minimum qualification criteria will be qualified only if their 
available bid capacity is more than the total bid value.  The available bid capacity will 
be calculated as under: 
Assessed Available Bid Capacity   = Ax N x2-B, 
 Where 

‘N’    =    Number of years prescribed for completion of the subject contract. 

 

‘A’       =    Maximum value of works executed in any one year during last seven years 
(at current price level)  
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‘B’ =  Value at current price level of existing commitments and ongoing works to 
be completed in the next ‘N’ years. 

Note: For bringing value of works to current level, multiplying factor to be indicated in 
tender with reference to escalation based on WPI. 

Financial 
Year 

2021-
22 

2020-
21 

2019-20 2018-
19 

2017-
18 

2016-
17 

2015-
16 

Index 
139.40 123.40 121.80 119.80 114.9 111.60 109.70 

Multiplying 
factor 

1 1.13 1.14 1.16 1.21 1.25 1.27 

 
The Bidder shall furnish statements showing the value of existing commitments and 
on-going works as well as the stipulated period of completion remaining for each of 
the works preferably countersigned by the Nodal Officer or his nominee – in – charge. 

4.7  Even though the bidders meet the above qualifying criteria, they are subject to be 
disqualified if they have: 

 Made misleading or false representations in the forms, statements and attachments 
submitted in proof of the qualification requirements; and/or 

 Record or poor performance such as abandoning the works, not properly completing 
the contract, inordinate delays in completion, litigation history, or financial failures 
etc., and/or 

5.  One Bid per Bidder 

5.1  Each bidder shall submit only one bid for one package. A bidder who submits or 
participates in more than one bid (other than as a subcontractor or in cases of 
alternatives that have been permitted or requested) will cause all the proposals with 
the Bidder’s participation to be disqualified. 

 
5.2  Joint Venture (Refer Clause ‘A’ of Sec-5) 

Companies/Contractors may jointly undertake contract/contracts.  Each entity 
would be jointly and severely responsible for completing the task as per the contract, 
however declaration of the Lead member to be indicated by bidders, however JV has 
to designate in their MOU.  The firms with at least 26% equity holding each be 
allowed to jointly meet the Eligibility criteria. 
Note: JVs/ Consortia be allowed in all contracts of estimated cost of more than Rs.5 
crores.  However, there shall be no limit on the number of partners. 

6.  Cost of Bidding 

6.1  The bidder shall bear all costs associated with preparation and submission of his bid, 
and the Employers will in no case be responsible and liable for those costs. 
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7. Site Visit 

7.1  The bidder, at the Bidder’s own responsibility and risk is encouraged to visit and 
examine the Site of Works and its surroundings and obtain all information that may 
be necessary for preparing the Bid and entering into a contract for construction of 
the Works. The costs of visiting the Site shall be at the Bidders’ own expense. 

B.  Bidding Documents 

8.  Content of Bidding Documents 

8.1 The set of bidding documents comprises the documents listed in the table below and 
addenda issued in accordance with Clause 10: 
• DC 1  : Bid Reference       
• NIT   : Invitation for Bids      
• SECTION 1 : Instruction to Bidders 
• SECTION 2 : Forms of Bid, Qualification Information 
• SECTION 3 : Conditions of Contract   
• SECTION 4 : Contract Data 
• SECTION 5 : Site/ Special Conditions and Specifications  
• SECTION 6 : Drawing     
• SECTION 7 : Bill of Quantities 
• SECTION 8 : Forms of Securities 

8.2 One set of the bidding documents will be issued to the bidder.  The document should 
be completed and returned with the bid.(Refer Clause ‘A’ of Sec-5) 

8.3 The bidder is expected to examine carefully all instructions, conditions of contract, 
contract data, forms, terms, technical specifications, bill of quantities, forms, 
drawings, annexure in the bid document.  Failure to comply with the requirements of 
the bid document shall be at the bidder’s own risk.  Pursuant to clause 26 hereof, bids 
which are not substantially responsive to the requirements of the bid documents 
shall be rejected 

9 Clarifications of the Bidding Documents 

9.1 A prospective bidder requiring any clarification of the bidding documents may notify 
the employer in writing or by electronic form and be confirmed by hard copy at the 
Employer’s address indicated in the invitation to bid. The employer will respond to 
any request for clarification which he received earlier than days (Suggested 7 days) 
prior to the deadline for submission of bids. Copies of the Employer’s response will 
be forwarded to all purchasers of the bidding documents, including a description of 
the enquiry but without identifying its source. 
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9.2 Pre – bid meeting 

9.2.1 The bidder or his official representative is invited to attend a pre-bid meeting which 
will take place at Harbour Division, Nirman Bhavan, Kandla, Kutch, Gujarat(Refer 
Clause ‘A’ of Sec-5) 

9.2.2 The purpose of the meeting will be to clarify issues and to answer question on any 
matter that may be raised at that stage.(Refer Clause ‘A’ of Sec-5) 

9.2.3 The bidder is requested to submit any questions in writing or by cable to reach the 
Employer not later than one week before the meeting.(Refer Clause ‘A’ of Sec-5) 

9.2.4. Minutes of the meeting, including the text of the questions raised (without identifying 
the source of enquiry) and the responses given will be transmitted without delay to 
all purchasers of the bidding documents without delay. Any modification of the 
bidding documents listed in Sub-Clause 8.1 which may become necessary as a result 
of the pre-bid meeting shall be made by the Employer exclusively through the issue 
of an Addendum pursuant to Clause 10 and not through the minutes of the pre-bid 
meeting. (Refer Clause ‘A’ of Sec-5) 

9.2.5 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a 
bidder.(Refer Clause ‘A’ of Sec-5) 

10. Amendment of Bidding Documents 

10.1 Before the deadline for submission of bids, the Employer may modify the bidding 
documents by using addenda. 

10.2 Any addendum thus issued shall be part of the bidding documents and shall be 
communicated in writing or by cable to all the purchasers of the bidding documents. 
Prospective bidders shall acknowledge receipt of each addendum by cable to the 
Employer. 

10.3 To give prospective bidders reasonable time in which to take an addendum into 
account in preparing their bids, the Employer shall extend as necessary the deadline 
for submission of bids, in accordance with Sub-Clause 20.2 below. 

C.  Preparation of Bids 

11.  Language of the Bid 

11.1  All documents relating to the bid shall be in the English language. 

12.  Documents comprising the Bid 

12.1  The bid submitted by the bidder shall comprise the following: 

 A)  Technical Bid 
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 i) Bid Security  

ii) Qualification Information Form and Document (Pursuant to clause 4 hereof) and 
any other materials required to be furnished and submitted by the bidder in 
accordance with these instructions.  The documents listed under Sections 2, 4 and 7 
of Sub-Clause 8.1 shall be filled in without exception. 

B)  Financial Bid 

 Bill of Quantity dully filled and digitally signed by the Bidder. 

13  Bid Prices 

13.1  The contract shall be for the whole works as described in Sub-Clause 1.1 based on the 
priced Bill of Quantities submitted by the Bidder. 

13.2  The bidder shall fill in rates and prices for all items of the Works described in the Bill 
of Quantities.  Items for which no rate or price is entered by the bidder will not be 
paid for by the Employer when executed and shall be deemed covered by the other 
rates and prices in the Bill of Quantities. Corrections, if any, shall be made by crossing 
out, initialing, dating and rewriting. All pages of the bill of quantities shall be initialed. 

13.3  All duties, taxes, and other levies payable by the contractor under the contract, or for 
any other cause shall be included in the rates, prices and total Bid price submitted by 
the Bidder 

13.4.1 The rates and prices quoted by the bidder shall be fixed for the duration of the 
contract and shall not be subject to adjustment on any account.  

13.4.2The rates and prices quoted by the bidder are subject to adjustment during the 
performance of the contract. In accordance with the  provisions of clause 47 o f the 
conditions of contract. (Refer Clause ‘A’ of Sec-5) 

14.  Currencies of Bid and payment 

14.1  The Unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. 

15.  Bid Validity 

15.1  Bids shall remain valid for a period not less than 120 days after the deadline date for 
bid submission specified in clauses 20. A bid valid for a shorter period shall be 
rejected by the Employer as non-responsive. 

 

15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer 
may request that the bidders may extend the period of validity for a specified 
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additional period.  The request and the bidders’ responses shall be made in writing 
or by cable.  A bidder may refuse the request without forfeiting his bid security.  A 
bidder agreeing to the request will not be permitted to modify his bid and also shall 
submit an extension for EMD, if it is in the form of Bank Guarantee. 

16.  Bid Security (Earnest Money Deposit - EMD) 

A. Earnest money Deposit (EMD) should be 1 % of the estimated cost of work and 
maximum amount of earnest money should be Rs. 50.00 lacs. In case of Micro and 
Small Enterprises (MSEs) holding valid certificate issued by any agencies/ 
organization under The Ministry of Micro, Small and Medium Enterprises 
indicating the list of activity related to the subject tender shall become eligible 
for exemption from payment of Tender Fee/EMD. Such bidder shall upload the 
scanned copy of valid certificate in preliminary bid stage. 

B.  The EMD up to Rs. 5 lakhs be payable either by Demand Draft/Pay Order/Banker’s 
Cheque. EMD beyond Rs.5 lakhs be payable in the form of Bank Guarantee for the 
entire amount from any Nationalized Bank having its branch at Gandhidham. Bank 
Guarantees submitted as Earnest Money shall be valid for 28 days beyond the 
validity of the bid. Bank Guarantee shall be verified independently by the Port with 
the bank before finalization of technical offer. In the event of lack of confirmation of 
issue of the Bank Guarantee by the Bank, the bid shall stands disqualified. (Refer 
Clause “D” of section-5) 

C.  EMD of unsuccessful bidders other than L1 and L2 is refunded immediately after 
ranking of price bids. Earnest money of L2 is refunded immediately after entering in 
to agreement with L1 and acceptance of performance Guarantee from L1. 

D.  EMD shall be refunded suo-motto without any application from the bidders. 

E.  The bid security of the successful bidder will be discharged after he has signed the 
Agreement and furnished the required Performance security. 

F. The Bid security may be forfeited, if 
a) The bidder withdraws the bid after bid opening during the period of bid 

validity. 
b) The bidder does not accept the correction of the Bid price, pursuant to Clause 

27; or 
c) The successful bidder fails within the specified time limit to  

(i) Sign the Agreement or  
(ii) Furnish the required Performances security. 

 
17 Alternative proposals by bidders 

Conditional offer or Alternative offers will not be considered further in the process of 
tender evaluation. 



19 
 

 

 
 
 

18 Format and signing of bid 
 

18.1 The Price Bid to be submitted on-line shall be signed digitally by a person or persons 
duly authorized to sign on behalf of the Bidder. 

 All pages of the bid where entries or amendments have been made shall be initialed 
by the person or persons signing the bid. 

 

18.2 The Bid shall contain no alterations or additions, except those to comply with 
instructions issued by the Employer, or as necessary to correct errors made by the 
bidder in which case such corrections shall be initialed by the person or persons 
signing the bid. 

D Submission of bids  
 

19 Sealing and marking of bids 
19.1 The bidder shall put Bid security document as per clause No.16, hereof in one 

envelope and properly seal and mark as “Bid Security”. The bidder shall put 
documents mentioned in clause No.12.1.A (ii) in separate envelope and properly seal 
and mark as “Technical Bid”. Then put both these envelopes into separate envelope, 
properly seal and mark as “Technical Bid”. 

The bidder shall seal “Financial Bid” as per Clause No.12.1. (B) hereof, in separate 
envelope duly marking the envelope as “Financial Bid”. 

These envelopes than be put inside one outer envelope and sealed, duly marking the 
outer envelope as “Technical Bid and Financial Bid”.(Refer Clause ‘A’ of Sec-5) 

19.2 The envelopes shall 
(a) be addressed to Nodal Officer/Employer at the following address. 

Superintending Engineer, Nirman Building, New Kandla 
 

(b) bear the following identification: 

Bid for ………………………………………… (Name of contract) 

Bid reference no……………………………. (Insert number) 

DO NOT OPEN BEFORE (time and date for opening, per Clause 23) 

Name and address of the bidder. 

The tender complete in all respect should be put in the tender box (marked tender 
No_________) in the office of The Superintending Engineer (Harbour)upto1600 hrs on 
due date and open at ______________ on the same date in presence of such of the 
tenderers who may wish to be present. (Refer Clause ‘A’ of Sec-5) 
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19.3 In addition to the identification required in Sub-Clause 19.2, the inner envelopes 

shall indicate the name and address of the bidder of the bidder to enable the bid to 
be returned unopened in case it is declared late, pursuant to Clause 21, or the bid is 
declared non-responsive. If the outer envelopes are not sealed and marked as above, 
the Employer will assume no responsibility for the misplacement or premature 
opening of the technical bid and financial bid. (Refer Clause ‘A’ of Sec-5) 

20 Deadline for submission of the Bids 

20. 1    Bids must be received by the Employer at the address specified above not later  than 
in the event of the specified date for the submission of bids being declared a holiday 
by the Employer. The bids will be received up to the appointed time on the next 
working day. 

20.2  The Employer may extend the deadline for submission of bids by issuing an 
amendment in accordance with Clause 10, in which case all rights and obligations of 
the Employer and the bidders previously subject to the original deadline will then be 
subject to the new deadline. 

20.3   In case of tender document being downloaded from the web site, at the time of 
submission of (the hard copy of) the tender document. The tenderer shall give an 
undertaking that no change have been made in document. He shall be giving an 
undertaking that no change have been made in document. He shall be issued a 
printed set of document under acknowledgment with a condition that the printed 
version of the port tender document will be treated as authentic tender and if any 
discrepancy is noticed at any stage between the Port’s tender document and the one 
submitted by the tenderer, the conditions mentioned in the Port’s printed document 
shall prevail. Besides, the tenderer shall be liable for legal action for the lapses. 

Insert time and date; this should be the same as those given in the invitation for Bids 
Clause No.20. 

21  Late Bids 
21.1  Any bid received by the Employer after the deadline prescribed in Clause 20 will be 

considered as non-responsive. 

22.   Modification and Withdrawal of Bids 

22.1 Bidders may modify or withdraw their bids before the deadline prescribed in Clause 
20. 

22.2 Each Bidder’s modification or withdrawal notice shall be prepared, sealed, marked, 
and delivered in accordance with Clauses 18 & 19, with the outer and inner 
envelopes additionally marked “MODIFICATION” or “WITHDRAWAL” as 
appropriate.(Refer Clause ‘A’ of Sec-5) 

22.3 No bid may be modified after the deadline for submission of bids. 
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22.4 Withdrawal or modification of a Bid between the deadline for submission of bids and 
the expiration of the original period of bid validity in Clause 15.1 above or as 
extended pursuant to Clause 15.2 may result in the forfeiture of the Bid security 
pursuant to Clause 16. 

22.5 Bidders may only offer discounts to, or otherwise modify the prices of their bids by 
submitting bid modifications in accordance with this clause or included in the 
original bid submission. (Refer Clause ‘A’ of Sec-5) 

E. BID OPENING AND EVALUATION 

23. Bid opening 

23.1  On the due date and appointed time as specified in clause 20, the Employer will first 
open Technical bids of all bids received (except those received late) including 
modifications made pursuant to clause 22 in presence of the bidders or their 
representative who choose to attend. In the event of the specified date for Bid 
opening being declared a holiday by the Employer, the bids will be opened at the 
appointed time and location on the next working day. 

23.2. Envelopes marked “WITHDRAWAL” shall be opened and read out first. Bids for 
which an acceptable notice of withdrawal has been submitted pursuant to Clause 22 
shall not be opened. 

Bidder’s name, withdrawals, modifications of technical bid, the presence of  bid 
security and such other details, as the Employer may consider appropriate will be 
announced by the Employer at the opening.(Refer Clause ‘A’ of Sec-5) 

23.3  If all Bidders have submitted unconditional Bids together with requisite bid security, 
then all bidders will be so informed then and there. If any Bid contains any deviation 
from the Bids documents and/or if the same does not contain Bid security in the 
manner prescribed in the Bid documents, then that Bid will be rejected and the 
Bidder informed accordingly. The sealed financial bid containing priced BOQ will be 
returned to him without opening. All valid financial bids whose technical bids have 
been determined to be substantially responsive in accordance with Clause 26 hereof, 
shall be opened on the specified date from declaring the results of the Technical Bid, 
in presence of the bidders or their representatives who choose to attend. The 
Bidder’s name, the Bid prices, the total amount of each Bid and of any alternative Bid 
(if alternatives have been requested or permitted), any discounts, Bid modifications 
and withdrawals, and such other details as the Employer at the opening. Any bid 
price, discount, or alternative Bid price which is not read out and recorded at Bid 
opening, will not be taken into account in Bid evaluation.(Refer Clause ‘A’ of Sec-5) 



22 
 

 

23.4 The Employer shall prepare minutes of the Bid opening, including the information 
disclosed to those present and the minutes shall form part of the contract.(Refer 
Clause ‘A’ of Sec-5) 

24. Process to be confidential. 

 Information relating to the examination, clarification, evaluation and comparison of 
the bids and recommendations for the award of a contract shall not be disclosed to 
Bidders or any other persons not officially concerned with such process until the 
award to the successful bidder has been announced. 

 25. Clarification of Bids 

To assist in the examination and comparison of Bids, the Employer may, at his 
discretion, ask any Bidder for clarification of his Bid, including breakdown of unit 
rates. The request for clarification and the response shall be writing or by cable, but 
no change in the price or substance of the Bid shall be sought, offered, or permitted 
except as required to conform the correction of arithmetic errors discovered by the 
Employer in the evaluation of the Bids in accordance with Clause 27.Subject to above 
para, no Bidder shall contact the Employer on any matter relating to his bid from the 
time of the bid opening to the time the contract is awarded. If the Bidder wishes to 
bring additional information to the notice of the Employer, he should do so in 
writing. 

Any effort by the Bidder to influence the Employer’s bid evaluation, bid comparison 
or contract award decisions, may result in the rejection of his bid. No bid may be 
modified after the deadline for submission of bids. 

26. Examination of Bids and Determination of Responsiveness 

26.1 Prior to detailed evaluation of Bids, the Employer will determine whether each Bid 
(a) meets the eligibility criteria defined in Clause 4 (b) has been properly signed by 
an authorized signatory (accredited representative) holding power of Attorney in his 
favor. The Power of Attorney shall interalia include a provision to bind the Bidder to 
settlement of disputes clause; (c) is accompanied by the required Bid security and; 
(d) is responsive to the requirements of the Bidding documents. 

26.2 A substantially responsive Technical and Financial Bid is one which conforms to all 
the terms, conditions and specification of the Bidding documents, without material 
deviation or reservation. A material deviation or reservation is one (a) which affects 
in any substantial way the scope, quality or performance of the works; (b) which 
limits in any substantial way, the Employer’s rights or the Bidder’s obligations under 
the Contract; or (c) whose rectification would affect unfairly the competitive position 
of other Bidders presenting responsive Bids. 

26.3 If a Technical Bid is not substantially responsive, it will be rejected by the Employer, 
and may not subsequently be made responsive by correction or withdrawal of the 
non-conforming deviation or reservation. 
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26.4     The envelop marked as financial bid of those bidders whose technical bid has been  
determined  to  be  non-responsive  shall  not  be  opened  and  will  be returned 
unopened. (Refer Clause ‘A’ of Sec-5) 

27. Correction of Errors 
27.1 Bids determined to be responsive will be checked by the Employer for any arithmetic 

errors. Errors will be corrected by the Employer as follows:(Refer Clause ‘A’ of Sec-5) 

(a) Where there is a discrepancy between the rates in figures and in words, the rate 
in words will govern; and 

(b) Where there is a discrepancy between the unit rate and the line item total 
resulting from multiplying the unit rate by the quantity, the unit rate as quoted 
will govern. 

27.2 The amount stated in the Bid will be adjusted by the Employer in accordance with 
the above procedure for the correction of errors and, with the concurrence of the 
Bidder, shall be considered as binding upon the bidder. If the bidder does not accept 
the corrected amount the Bid will be rejected, and the Bid security may be forfeited 
in accordance with Sub-Clause 16.F. (B). (Refer Clause ‘A’ of Sec-5) 

28. NIL 
29. Evaluation and Comparison of Bids 

The Employer will evaluate and compare only the bids determined to be responsive 
in accordance with Clause 26. 
In evaluating the Bids, the Employer will determine for each Bid the evaluated Bid 
Price by adjusting the Bid Price as follows: 
(a) Making any correction for errors pursuant to Clause 27; 
(b) Making appropriate adjustments to reflect discounts or other price modification 

offered in accordance with Sub Clause 22.5 
The estimated effect of the price adjustment conditions under Clause 47 of the 
conditions of contract, during the period of implementation of the Contract, will not 
be taken into account in Bid evaluation. 
If the Bid of the successful Bidder is seriously unbalanced in relation to the Nodal 
Officer or his nominee’s estimate of the cost of work to be performed under the 
contract, the Employer may require the Bidder to produce detailed price analyses for 
any or all items of the Bill of Quantities, to demonstrate the internal consistency of 
those prices with the implementation/construction methods and schedule proposed. 

 
30 NIL 
F. AWARD OF CONTRACT 
 
31 Award Criteria 
31.1 The Employer will award the Contract to the Bidder whose Bid has been determined 

to be responsive to the Bidding documents and who has offered the lowest evaluated 
Bid Price, provided that such Bidder has been determined to be (a) eligible in 
accordance with the provisions of Clause 3, and (b) qualified in accordance with the 
provisions of Clause 4. The second bidder (i.e.L2) shall be kept in reserve and may be 
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invited to match the bid submitted by the (L1) bidder in case such bidder withdraws 
or is not selected for any reason. 

32 Employer’s Right to accept any Bid and to reject any or all. 

Notwithstanding clause 31, the Employer reserve the right to accept or reject any bid 
and to cancel the bidding process and reject all bids, at any time prior to the award of 
contract, without thereby incurring any liability to the affected bidder or bidders of 
the grounds for Employer’s action. 

33 Notification of Award and Signing of Agreement  

33.1 The Bidder whose bid has been accepted will be notified of the award by the 
Employer prior to expiration of the Bid validity period by cable, telex or facsimile 
confirmed by registered letter. This letter (hereinafter and in the Conditions of 
Contract called the “Letter of Acceptance”) will state the sum that the Employer will 
pay the Contractor in consideration of the execution, completion and maintenance of 
the works by the Contractor as prescribed by the Contract (hereinafter and in the 
Contract called the “contract Price”). 

33.2 The notification of award will constitute the formation of the Contract subject only to 
the furnishing of a performance security in accordance with the provision of Clause 
34. 

33.3 The Agreement will incorporate all correspondence between the Employer and the 
successful bidder. It will be signed by the employer and sent to the successful Bidder 
within (28 days of award of work for global tender and Within 14 days for domestic 
tender) following the notification of award along with the Letter of Acceptance. 
Within (28 days for global tender and within 21 days for domestic tender) of receipt, 
the successful Bidder will furnish the performance security and sign the Agreement 
with the Employer. 

33.4 Upon the furnishing by the successful Bidder of the Performance Security,the 
Employer will promptly notify the other Bidders that their Bids have been 
unsuccessful and release their Bid security (EMD). 
 

34. Performance Security 

34.1 Security Deposit shall consist of Performance Guarantee to be submitted at award of 
work. Performance Guarantee should be 3% of the contract price which should be 
submitted in form of Bank Guarantee, or Demand Draft within (21 days in case of 
domestic bids and within 28 days in case of global bids) of receipt of Letter of 
Acceptance / Intent which will be refunded immediately not later than 14 days from 
completion of Contract / defect liability period. 

 
 Failure of the Successful Bidder to comply with the requirement as mentioned above 

shall constitute sufficient grounds for cancellation of the award of work and 
forfeiture of Bid security i.e. EMD. 

 Applicable  documentary evidence (copy of paid Challan in Govt. Treasury) of 
Welfare Cess @ 1% of work done or as amended by Statutory Authority from time to 
time, paid on final bill shall be submitted before releasing the Performance Security 
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 35 Advance Payment 

35.1 The Employer will provide an Advance payment on the Contract Price as stipulated 
in the Conditions of Contract, subject to maximum amount, as stated in the Contract 
Data. (Refer Clause ‘A’ of Sec-5) 

 
36.       Conciliator 
36.1 The Employer proposes that CIDC – SIAC Arbitration Centre be appointed as 

Conciliator under the contract as provided in sub-clause 24.1 of condition of contract. 
If the bidder disagrees with this proposal, the bidder should so state in the bid.(Refer 
Clause ‘A’ of Sec-5) 

37. Corrupt or Fraudulent Practices 

37.1 The Employer requires that Bidders/Suppliers/Contractors under this contract, 
observe the highest standard of ethics during the procurement and execution of this 
contract. In pursuance of this policy, the Employer: 
(a) Defines, for the purpose of these provisions, the terms set forth below as 

follows: 
(i) “Corrupt practice” means the offering, giving, receiving or soliciting of 

anything of value to influence the action of a public official in the procurement 
process or in contract execution; and  

(ii) “fraudulent practice” means a misrepresentation of facts in order to influence 
a procurement process or the execution of a contract to the detriment of the 
Employer, and includes collusive practice among Bidders (prior to or after bid 
submission) designed to establish bid prices at artificial non-competitive 
levels and to deprive the Employer of the benefits of free and open 
competition. 

(b) Will reject a proposal for award of work if he determines that the Bidder 
recommended for award has engaged in corrupt or fraudulent practices in 
competing for the contract in question. 

(c) Will declare a Bidder ineligible, either indefinitely for a stated period of time, 
to be awarded a contract/contracts if he at any time determines that the 
Bidder has engaged in corrupt or fraudulent practices in competing for or in 
executing, the contract. 

 

37.2 Furthermore, Bidders shall be aware of the provision stated in sub-clause 59.2 of the 
conditions of Contract. 
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SECTION: 2 

 
 

FORMS OF BID, QUALIFICATION INFORMATION 
 
 

TABLE OF FORMS  
 

1. FORM OF BID 
2. CONTRACTOR’S BID 
3. PRE-QUALIFICATION OF BIDDERS 
4. LETTER OF ACCEPTANCE 
5. NOTICE TO PROCEED WITH THE WORK 
6. AGREMENT FORM 
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SPECIMEN FOR FORM OF BID 
(To be executed on bidder’s letter head) 

 

Date of Tender Submission ____________,        Tender No. _______________ 
 

Name of Work :- Special repairs to RFID cum data centre building adjoining to Seva Sadan III 
at New Kandla" 
 

To  
Harbour Division, 
Deendayal Port Authority, 
Nirman Building,  
New Kandla Dist. - Kutch (Gujarat) 
Pin 370-210 
 

We, the undersigned, declare that: 

(a) we have examined and have no reservations to the tender documents, including 
addenda and clarifications issued  

(b) we offer to execute the work in conformity with the tendering documents and in 
accordance with the delivery schedules specified in the schedule of requirements  in 
accordance with the tender document  

(c) The total price of our tender, excluding any discounts offered in item(d) below,is [ 
insert the total tender price in words and figures, indicating the various amounts and 
the respective currencies];[in case of techno-commercial offer it shall be mentioned 
that ‘as filled in the price bid’](Refer Clause ‘A’ of Sec-5) 

(d) The discounts offered and the methodology for their application are: 

Discounts. if our tender is accepted, the following discounts shall apply. [Specify in 
detail each discount offered and the specified item of the Schedule of Requirements 
to which it applies.] [in case of Techno-Commercial offer it shall be mentioned that 
“as filled in the Price Bid "]  

Methodology of application of the discounts. The discounts shall be applied using 
the following method:[ Specify in detail the method that shall be used to apply the 
discounts ]. [ in case of Techno- Commercial offer it shall be mentioned that " as filled 
in the Price Bid "](Refer Clause ‘A’ of Sec-5) 

(e) our tender shall be valid for the period of time specified in [ITB Sub-clause 15.1], 
from the date fixed for the tender submission deadline in accordance with [ITB Sub- 
clause20.1] , and it shall remain binding upon us and may be accepted at any time 
before the expiration of that period or any extended period accordance with [ITB 
Sub-clause 15.2]; 
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(f) If our tender is accepted, we commit to submit a performance guarantee in 
accordance with [insert relevant clause no., ITB Sub-clause 34] for the due 
performance of the contract, as specified in specimen form for the purpose.  

(g) We, including any subcontractors or contractors for any part of the contract,[ insert 
the nationality of the Tenderer, including that of all parties that comprise the 
Tenderer, if the Tenderer is a JV, and the nationality each subcontractor and 
Contractor].(Refer Clause ‘A’ of Sec-5) 

(h) We have no conflict of interest in accordance with [ITB Sub-clause no 5]. 

(i) Our firm, its affiliates or subsidiaries- including any subcontractors or contractors for 
any part of the contract – has not been declared ineligible by the port, under laws of 
India or official regulations in accordance with[ITB Sub-clause no.3] 

(j) We understand that  this tender, together with your written acceptance thereof 
included in your notification of award, shall constitute a binding contract between us, 
until a formal contract agreement is prepared and executed in accordance with[ITB 
Sub-clause 33] and as per specimen from the purpose; 

(k) We understand that you are not bound to accept the lowest evaluated tender or any 
other tender that you may receive.     

(l)  We also make specific note clauses of [ITB, NIT] under which the contract is 
governed. 

(m) In case of out station firms, having a branch in India for liaison purposes, please 
mention the name of the contact person and Tel. no.,Fax. no., and mail-Id and also 
the complete postal address of the firm.   

(n) We understand that the communication made with the firm at (m), by the port shall 
be deemed to have been done with us.  

Signed: [insert signature of person whose name and capacity are shown] 

In the capacity of [insert legal capacity of person signing the form of tender]  

Name:[insert complete name of person signing the form of tender] 

Duly authorized to sign the tender for and on behalf of: [insert complete name of 
tenderer] 

 

 Dated on____________ day of ______________, ____________ (insert date of signing) 
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CONTRACTOR’S BID (Refer Clause ‘A’ of Sec-5) 
Description of the works: - “Special repairs to RFID cum data centre building adjoining to 
    Seva Sadan III at New Kandla” 
BID  
 TO                   ----------------------------------------------------------- (The employer) 
Address  
                 ------------------------------------------------------------------------------- 
GENTLEMEN, 
We offer to execute the works described above in accordance above with the conditions of 
Contract accompanying this bid for the contract price of _____________________(in figures)
 ______________________________________ (in letters) 
 

The advance payment required / not required as per rule. 
 

We accept the appointment of __________________ as the conciliator. 
 

(OR) 
 

We do not accept the appointment of ________________ as the conciliator and propose instead 
that _______________ be appointed as 
 

Conciliator whose daily fees and biographical data are attached. 
 

This bid and your written acceptance of it shall constitute a binding contract between us. We 
understand that you are not bound to accept the lowest or any Bid you receive.  
 

We undertake that, in competing for(and, if the award is made to us, in executing) the above 
contract, we will strictly observe the laws against fraud and corruption in force In India 
namely “prevention of corruption act 1988” 
 

We hereby confirm that this bid complies with the bid validity and security required by the 
bidding documents. 
 

We attach herewith our copy of permanent account number (PAN) 
Yours faithfully, 
 

Authorized Signature: 
 

Name& title of signatory 
 

Name of Bidder  
 

Address 
 

Notes: 
To be filled in by the bidder, together with his particulars and date of submission at the 
bottom of the form of bid. 
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PRE-QUALIFICATION OF BIDDERS 
 

The information to be filled in by the bidder in the following pages will be used for purposes 
of pre-qualification as provided for in the instructions to tenderers. 
 

1. Only for individual bidders  
1.1 Constitution or legal status of bidder (attach copy) 
 Place of registration  
 Principal place of business 
 Power of attorney of signatory of bid(Attach) 

 

2. Turnover of the firm/ JV  
 

 
YEAR 

 
                         TURN OVER 

2021-22  

2020-21  

2019-20  

Average  

 
Attachments: Financial reports for the last three years; balance sheets, profit and loss 
statement, auditors reports( in case of companies/ corporation) etc., list them below and 
attach copies. 

3. Similar works 
 
Particulars Year  No. of works Value 

 
Total value 

completed similar 
work as defined in 

the tender 
document during 

last 7 years 

2015-16   

2016-17   

2017-18   

2018-19   

2019-20   

2020-21   

2021-22   

 
Attachments:  Supporting documents, viz., successful completion certificates from clients, 
other documentations to substantiate the similarity of work as per definition of “similar 
work” employers reserves the right to verify the information; 
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4. Information on bid capacity (works for which bids have been submitted and works 
which are yet to be completed) as on the date of this bid. 

(A) Existing commitments and on-going works. 
 

Descrip
tion of 
work 

Place 
& 
state 

Contract 
no. 
&date 

Name& 
address 
of port 

Value of 
contract 
Rs 

Stipulated 
Period of 
completion  

Value of 
remaining to 
be completed  

Anticipated 
date of 
completion 

        

        

. 
(B) Works for which bids already submitted 
 

Description 
of work 

Place & 
state 

Name& 
address 
of port 

Value of 
contract 
Rs 

Stipulated 
Period of 
completion  

Date when 
decision is 
expected  

Remarks if 
any 

       

       

. 
Attach certificates from the nodal officer or his nominee(s)-in-charge. 
 
5. The following contractor’s Equipment are essential for carrying out the works. The 
bidder should list all information requested below.(Refer Clause ‘D’ of Sec-5) 
Item of 
equipment 

Requirement 
no.capacity 

Owned/ 
leased /to be 
procured 

Nos. / 
capacity 

Age/ 
condition 

Remarks 
(from whom to 
be purchased) 

      

      

 
6. Qualification and experience of key personnel proposed for administration and 

execution of the contract. Attach biographical data. Refer also to sub.clause 4.3(e) 
of instructions to bidders and sub.clause 9.1 of the conditions of contract.(Refer 
Clause ‘D’ of Sec-5) 

Position  Name  Qualification  Years of experience 
(general) 

Years of experience in 
the proposed position 

Project 
manager 

    

Discipline 
specialist etc., 
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7. Proposed sub-contracts and firms involved(Refer Clause ‘A’ of Sec-5) 
Sections of the 
works  

Value of sub-
contract 

Sub-contractor 
(name and 
address) 

Experience in 
similar work 

    

    

    

    

 
8. Information on litigation history in which the bidder is involved. 

Other 
party(ies) 

port Cause of 
dispute 

amount Remarks involved 
showing present 
status 

     

 
9. Additional information bidder may like to submit 
 
Duly authorized to sign this authorization on behalf of (insert complete name of tenderer) 
 
Dated on_____________________ day of __________________________[insert date of signing] 
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LETTER OF ACCEPTANCE 
(On letterhead paper of the port) 

 
     ___________________ (date) 
 
TO: ___________________________ 
(Name and address of the contractor) 
 
 
Dear Sirs, 
 
              Sub:     Tender no 
“Special repairs to RFID cum data centre building adjoining to Seva Sadan III at New Kandla" 
              Ref:                  Your bid dated  
                                        And [list the correspondence with the bidder]  
 

This is to notify you that your bid dated___________________ for execution of the 
________________________(name of the contract and identification number, as given in the 
instructions to bidders) for the contract price of rupees  ___________________(amount in words 
and figures as corrected and modified in accordance with the tender document is here by 
accepted by the employer/Board). 
 
       You are hereby requested to furnish performance security, in the form detailed in tender 
document for an amount of Rs.______________ within {________} days of the receipt of this letter 
of acceptance valid up to 28 days from the date of completion obligations expiry of taking 
over certificate subject to removal of defects period i.e. up to ________ and also sign the 
contract agreement within{_________} days of the receipt of this letter of acceptance , failing 
which action as stated in the tender document will be taken. 
 

Detailed letter of acceptance will follow. 
 

Please acknowledge receipt. 
 
         Yours faithfully  
 
 

        Chief Engineer 
       Deendayal Port Authority 
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ISSUE OF NOTICE TO PROCEED WITH THE WORKS 

(Letterhead of the Port) 
 

______________dated 
To  
(Name and address of the contractors)  
 
Dear Sirs, 
 
Sub: Tender no. 

“Special repairs to RFID cum data centre building adjoining to Seva Sadan III at 
New Kandla” 

Ref:          (Letter of acceptance no. dated) 
 
                           Pursuant to your furnishing the requisite security as stipulated in [clause 52 of 
conditions of contract] and signing of the contract for execution of the ________________ you are 
hereby instructed to precede with the execution of the said works in accordance with the 
contract documents. It is hereby notified that the [site] is being handed over to you for 
execution of work in accordance with the contract documents. 
 
 
       Yours faithfully, 
 
 
 
      Superintending Engineer (Harbour) 
       Deendayal Port Authority 
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SPECIMEN CONTRACT AGREEMENT 

(to be executed on Rs.300/-non-judicial stamp paper) 

[the successful tenders shall fill in this form in Accordance with the instructions indicated] 

THIS CONTRACT AGREEMENT is made 

The [insert: number] day of [insert: month], [insert: year] 

Between 

(1) The Board of Deendayal Port Authority, an autonomous body of the Ministry of PORT, 

SHIPPING & Waterways of the Government of INDIA, incorporated under the MAJOR 

PORT AUTHORITIES ACT, 2021 as amended thereafter, under the laws of India and 

having its principal place of business at [insert address of port ](hereinafter called ”the 

port” ), and  

(2) [insert name of the contractor], [incorporated under] the laws of [country of contractor] 

and having its place of business at [insert: address of contractor] (hereafter called “the 

contractor”) 

WHEREAS the employer board invited tenders against tender no.[number] for execution of 

[tender title and brief description] and has accepted a tender by the contractor in accordance 

with the supply/delivery schedules, in the sum of[insert contract price in words and figures, 

expressed in the contract currency (ies)] (hereafter called “contract price”) 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 
1. In this agreement words and expressions shall have the same meanings as per 

respectively assigned to them in the conditions of contract refer to. 

2. the following documents shall constitute the contract between the employer/ board and 

the contractor, and each shall be read and construed as an integral part of the contract: 

(a) This contract agreement; 
(b) Special conditions of contract; 
(c) General conditions of contract; 
(d) Technical requirements (including schedule of requirements and technical 

specifications, drawings); 
(e) Notice inviting tender; 
(f) Replies issued to the pre-bid queries, addenda is any issued [numbers and date]; 

(g) The contractor’s bid and original price and delivery schedules; 

(h) The employer/ board’s notification of award; 
(i) [correspondence the employer/board has exchanged with the bidder till and after 

award of contract [specific letters and dates]]  

(j) And [add here any other documents]   
AND WHEREAS 
 
EMPLOYER/BOARD accepted the bid of CONTRACTOR for the provision and the 

execution of WORK at the CONTRACT PRICE as indicated in CONTRACT upon the 
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terms and subject to the conditions of contract. Now this CONTRACT AGREEMENT 

witnesseth and it is hereby agreed and declared as follows: 

 
3. In consideration of the payment to be made to CONTRACTOR for work to be executed 

by him. CONTRACTOR hereby covenants with EMPLOYER/ BOARD what 

CONTRACTOR shall and will duly provide, execute and complete work and things in 

CONTRACT, mentioned or described or which are to be implied there from or may be 

reasonably necessary for completion of work and the times and in the manner and 

subject to the terms and conditions or stipulations mentioned in CONTRACT. 

4. In consideration of the due provision, execution and completion of work by the 

contractor in accordance with the terms of the contract, the employer / board does 

hereby agree with contractor that employer /board will pay to contractor the respective 

amounts for the work actually done by him ad approved by employer/board as per 

payment terms accepted in contract and payable to contractor under provision of 

contract at such manner as provided for in the contract. 

 
5. in consideration of the due provision, execution and completion of work, contractor done 

hereby agree to pay such sums as may be due to employer/ board for the services 

rendered by employer/ board to contractor as set forth in contract and such other sums 

as may become payable to employer/ board towards loss, damage to the employer/ 

board’s equipment, materials etc. and such payments to be made at such time and in 

such manner as is provided in the contract. 

 

IN WITNESS where of the parties hereto have caused this agreement to be executed in 

accordance with the laws of [insert name of the contract governing law country] on the 

day, month and year indicated above. 

 
For and behalf of the employer/ board 
 
 
Signed: [insert signature] 
 
In the capacity of [insert title or other appropriate designation] 
 
In the presence of [insert identification of official witness] 
 
For any behalf of the contractor  
 
Signed: [insert signature of authorized representatives of the contractor] 
 
In the capacity of [insert title or other appropriate designation] 
 
In the presence of [insert identification of official witness]  
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CONDITIONS OF CONTRACT 
A. General  
 

1. Definitions  
 

1.1 Terms which are defined in the Contact Data are not also defined in the Conditions 
Contract but keep their defined meanings capital initials are used to identify defined 
terms. 
The Conciliator is the person appointed jointly by the Employer and the contractor to 
resolve disputes in the first instance as provided for in clauses 24 and 25. The names of the 
Adjudicator is defined in the Contact Data. Refer Clause ‘A’ of Sec-5 
 

 Bill of Quantities means the priced and completed Bill of Quantities forming part of 
the Bid. 

 Compensation Events are those defined in Clause 44 
 The Completion Date is the date of Completion of the Works as certified by the Nodal 

Officer or his nominee in accordance with Sub Clause 55.1 
 The Contract is the contract between the Employer and the Contractor to execute, 

complete and maintain the Works. It consists of the documents listed in Clause 2.3 
below. 

 The Contract Data defines the documents and other information which comprise the 
Contract. 

 The Contractor is a person or corporate body who’s Bid to carry out the Works has 
been accepted by Employer. 

 The Contractor’s Bid is the completed Bidding documents submitted by the 
Contractor to the Employer. 

 The Contract Price is the stated in the letter of acceptance and thereafter as adjusted 
in accordance with the provisions of the Contract. 

 Days are calendar days, months are calendar months. 
 A Defect is any part of the Works not completed in accordance with the Contract. 
 The Defects Liability Period is the Period named in the Contract Data and calculated 

from the Completion Date. 
 The Employer is the party who will employ the contractor to carry out the Works. 
 The Nodal Officer or his nominee is the person named in the Contract Data (or any 

other Competent person appointed and notified to the contractor to act in  
 replacement of the Nodal Officer or his nominee) who is responsible for supervising 

the Contractor, Administering the Contract, certifying payments due to the 
Contractor, issuing and valuing Variations to the contract, awarding extensions of 
time and valuing the Compensation Events. 

 Equipment is the Contractor’s machinery and vehicles brought temporarily to the 
Site to construct the Works. 

 The Initial Contract Price is the Contract Price listed in the employer’s Letter of 
Acceptance. 
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 The Intended Completion Date is the date on which it is intended that the Contractor 
shall complete the works. The Intended Completion Date is specified in the Contract 
Data. The Intended Completion Date may be revised only by the Nodal Officer or his 
nominee by issuing an extension of time. 

 Materials are all supplies, including consumables, used by the contractor for 
incorporation in the Works. 

 Plant is any integral part of the Works which is to have mechanical, electrical, 
electronic or chemical or biological function. 

 The Site is the area defined as such in the Contract Data. 
 Site Investigation Reports are those which were included in the Bidding documents 

and are factual interpretative reports about the surface and subsurface conditions at 
the site. 

 Specification means the Specification of the Works included in the Contract and any 
modification or addition made or approved by the Nodal Officer or his nominee. 

 The Start Date is given in the Contract Data. It is the date when the Contractor shall 
commence execution of the works. It does not necessarily coincide with any of the 
Site Possession Date. 

 A Subcontractor is a person or corporate body who has a Contract with the 
Contractor to carry out a part of the work in the Contract which includes work on the 
site. 

 Temporary Works are works designed, constructed, installed and removed by the 
Contractor which are needed for construction or installation of the Works. 

 A Variation is an instruction given by the Nodal Officer or his nominee which varies 
the Works. 

 The Works are what the Contract requires the Contractor to construct, install and 
turn over to the Employer as defined in the Contract Data. 

 The Trained Work Person are those employed/proposed to be employed by the 
Contractor at the Project Site, who have participated and are in possession of a valid 
Competency Certificate through a program run under the auspices of a University, 
State Technical Board, Ministry of Government of India. 

2. Interpretation 

2.1 In interpreting this Condition of Contract, singular also means plural, male also means 
female or neuter and the other way around. Headings have no significance. Words have 
their normal meaning under the language of the Contract instructions clarifying queries 
about the Conditions of Contract. 

2.2 If sectional completion is specified in the Contract Data, references in the Conditions of 
Contract to the Works, the Completion Date, and the Intended Completion Date apply to 
any Section of the Works (other than references to the Completion Date and Intended 
Completion date for the whole of the Works). 
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2.3 The documents forming the Contract shall be interpreted in the following order of 
priority: 

(1) Agreement 

(2) Letter of Acceptance and notice to proceed with Works, Contractor’s Bid. 

(3) Contract Data 

(4) Conditions of Contract including Special Conditions of Contract 

(5) Specifications 

(6) Drawings 

(7) Bill of quantities and  

(8) Any other documents listed in the Contract Data as forming part of the Contract. 

3. Language and Law 

3.1 The language of the Contract and the law governing the Contract are stated in the 
Contract Data. 

4. Nodal Officer or his nominee’s Decisions 

4.1 Except where otherwise specifically stated, the nodal officer or his nominee will decide 
contractual matters between the Employer and the Contractor in the role representing the 
Employer. 

5. Delegation 

5.1 The Nodal officer or his nominee may delegate any of the duties and responsibilities to 
other people except to the Conciliator after notifying the Contractor and may cancel any 
delegation after notifying the Contractor. 

6. Communications 

6.1 Communications between parties which are referred to in the conditions are effective only 
when in writing. A notice shall be effective only when it is delivered (in terms of Indian 
Contract Act 1872). 

7. Joint Venture 

Companies/Contractors may jointly undertake contract/contracts. Each only would be 
jointly and severely responsible for completing the task as per the contract, however 
declaration of the Lead member to be indicated by bidders, however JV has to designate 
in their MOU. The firms with at least 26% equity holding each be allowed to jointly meet 
the legibility criteria. 
Note: JVs/Consortia be allowed in all contracts of estimated cost of more than Rs.5 

crores. However, there shall be no limit on the number of partners. 
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8. Subcontracting 

8.1 The Contractor may subcontract with the approval of the Nodal Officer or his nominee 
but may not assign the Contract without the approval of the Employer in writing. 
Subcontracting does not alter the Contractor’s obligations. Refer Clause ‘A’ of Sec-5 

Other Contractor  
8.2 The Contractor shall co-operate and share the Site with other contractors, public 

authorities, utilities, and the Employer between the dates given in the Schedule of other 
contractors. The Contractor shall as referred to in the Contract Data, also provide 
facilities and services for them as described in the Schedule. The employer may modify 
the schedule of other contractors and shall notify the contractor of any such 
modification. 

9. Personnel 

9.1 The Contractor shall employ the key personnel named in the Schedule of Key Personnel 
as referred to in the Contract Data to carry out the functions stated in the Schedule or 
other personnel approved by the Nodal Officer or his nominee. The Nodal Officer or his 
nominee will approve any proposed replacement of Key personnel only if their 
qualifications, abilities, and relevant experience are substantially equal or better than 
those of the personnel listed in the Schedule. 

9.2 If the Nodal Officer or his nominee asks the Contractor to remove a person who is a 
member of the Contractor’s staff of his work force stating the reasons, the Contractor 
shall ensure that the person leaves the Site within seven days and has no further 
connections with the work in the Contract. 

10. Employer’s and Contractor’s Risks 

10.1 The Employer carries the risks which this contract states are Employer’s risks and the 
Contractor carries the risks which this Contract states are Contractor’s risks. 

11. Employers Risks  

11.1 The Employers risks are 

(a) In so far as they directly affect the execution of the Works in the country where the 
Permanent Works are to be executed: 

(i) War and hostilities (whether war be declared or not), invasion, act of foreign 
enemies: 

(ii) Rebellion, revolution, insurrection, or military or usurped power, or civil war, 

(iii) Ionizing radiations, or contamination by radioactivity from any nuclear fuel, or from 
any nuclear waste, from the combustion of nuclear fuel, radioactive toxic explosive or 
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other hazardous properties of any explosive nuclear assembly or nuclear component 
thereof: 

(iv) Pressure waves caused by aircraft or other aerial devices traveling at sonic or 
supersonic speeds; and  

(v) riot, commotion or disorder, unless solely restricted to the employees of the 
Contractor or of his Subcontractors and arising from the conduct of the Works;  

(vi) floods, tornadoes, earthquakes and landslides 

(a) Loss or damage due to the use or occupation by the Employer of any Section or 
part of the Permanent Works, except as may be provided for in the Contract; 

(b) loss or damage to the extent that it is due to the design of the Works, other than 
any part of the design provided by the Contractor or for which the Contractor is 
responsible; and  

(c) Any operation of the forces of nature (in so far as it occurs on the Site) which an 
experienced contractor: 

(i) could not have reasonably foreseen, or  

(ii) Could reasonably have foreseen, but against which he could not reasonably 
have taken at least one of the following measures. 

A. Prevent loss or damage to physical property from occurring by taking 
appropriate measures, or  

B. Insure against. 

12. Contractor’s risks 

12.1 All risks of loss of or damage to physical property and of personal injury and death 
which arise during and in consequence of the performance of the Contract other than the 
excepted risks are the responsibility of the Contractor. 

13. Insurance 

13.1 The Contractor shall provide in the joint names of the employer and the Contractor, 
insurance cover from the Start Date to the end of the Defects Liability Period, in the 
amounts and deductibles state in the Contract Data for the following events which are 
due to the Contractors risks. 

a) Loss of or damage to the Contractors risks. 

b) Loss of or damage to Equipment; 
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c) Loss of or damage property (except the Works, Plant, Materials and Equipment in 
connection with the Contract, and  

d) Personal injury of death. 

13.2 Policies and certificates for insurance shall be delivered by the Contractor to the 
Nodal Officer or his nominee for the Nodal Officer or his nominee’s approval before Start 
Date. All such insurance shall provide for compensation to be payable in the types and 
proportions of currencies required to rectify the loss or damage incurred. 

13.3 If the Contractor does not provide any of the policies and certificates required, the 
Employer may affect the insurance which the Contractor should have provided and 
recover the premiums the Employer has paid from payments otherwise due to the 
Contractor or, if no payment of the premiums shall be a debt due. 

13.4 Alternate to the terms of insurance shall not be made without the approval of the 
Nodal Officer or his nominee. 

13.5 Both parties shall comply with all conditions of the insurance policies. 

14. Site Investigation Reports 

14.1 The Contractor, in preparing the Bid, shall rely on the Investigation Report referred 
to in the Contract Data, supplemented by any information available to the Bidder. 

15. Queries about the Contract Data. 

15.1 The Nodal Officer or his nominee will clarify queries on the Contract Data. 

16. Contractor to Construct the Works. 

16.1 The Contractor shall construct and install the Works in accordance with the 
Specification and Drawings. 

17. The Works to Be Completed by the Intended Completion Date. 

17.1 The Contractor may commence execution of the Works on the Start Date and shall 
carry out the Works in accordance with the program submitted by the Contractor as 
updated with the approval of the Nodal Officer or his nominee, and complete them by the 
Intended Completion Date. 

18. Approval by the Nodal Officer or his nominee. 

18.1 The Contractor shall submit Specifications and Drawings showing the proposed 
Temporary Works to the Nodal Officer or his nominee, who is to approve them if they 
comply with the specifications and Drawings. 

18.2 The Contractor shall be responsible for design of Temporary Works. 
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18.3 The Nodal Officer or his nominee’s approval shall not alter the Contractor’s 
responsibility for design of the Temporary Works. 

18.4 NIL 

18.5 All Drawings prepared by the Contractor for the execution of the temporary or 
permanent Works, are subject to prior approval by the Nodal Officer or his nominee 
before their use. 

19. Safety 

19.1 The Contractor shall be responsible for the safety of all activities on the Site. 

20. Discoveries. 

20.1 Anything of historical or other interest or of significant value unexpectedly discovered 
on the Site is the property of the Employer. The contractor is to notify the Nodal 
Officer or his nominee of such discoveries and carry out the Nodal Officer or his 
nominee’s instructions for dealing with them. 

21. Possession of the Site. 

21.1 The Employer shall give possession of all parts of the Site to the Contractor, free from 
encumbrances. If possession of a part is not given by the date stated in the Contract 
Data the Employer is deemed to have delayed the start of the relevant activities and 
this will be a Compensation Event. Refer Clause ‘A’ of Sec-5 

22. Access to the Site 

22.1 The Contractor shall allow the Nodal Officer or his nominee and any person 
authorized by the Nodal Officer or his nominee access to the Site to any place where 
work in connection with the Contract is being carried out or is intended to be carried 
out and to any place where materials or plant are being manufactured, fabricated 
and/or assembled for the works. 

23. Instructions 

23.1 The Contractor shall carry out all instructions of the Nodal Officer or his nominee 
which comply with the applicable laws where the Site is located. 

24. Disputes 

24.1 If the Contractor believes that a decision taken by the Nodal Officer or his nominee was 
either outside the authority given to the Nodal Officer or his nominee by the Contract or 
that the decision was wrongly taken, the decision shall be referred to the conciliator 
within 28 days of the notification of the Nodal Officer or his nominee’s decision.(Refer 
Clause ‘A’ of Sec-5) 
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25. Settlement of Disputes 

25.1 If a dispute of any kind whatsoever arises between the Employer and the Contractor 
in connection with, or arising out of the Contract or the execution of the Works, 
whether during the execution of the Works or after their completion and whether 
before or after repudiation or after termination of the Contract, including any 
disagreement by either party with any action, inaction, opinion, instruction, 
determination, certificate or valuation of the Nodal Officer or his nominee, the matter 
in dispute shall, in the first place be referred to the Disputes Review Board [DRD] in 
case of contracts valuing more than Rs.5 crores and above, and for contracts valuing 
less than Rs. 5 crores, the disputes will firstly be settled by the Conciliator, failing 
which any party may invoke arbitration clause. 

Unless the Contract has already been repudiated or terminated or frustrated the 
Contractor shall in every case, continue to proceed with the Works with all due 
diligence and the Contractor and the Employer shall give effect forthwith to every 
decision of the Nodal Officer or his nominee unless and until the same shall be 
revised, as hereinafter provided, by the conciliator or in a Dispute Review Board 
recommendation / Arbitral Award. (Refer Clause ‘A’ of Sec-5) 

25.2    Decision by Conciliator (Refer Clause ‘A’ of Sec-5) 

(i)The Conciliator shall give a decision in writing within 28 days of receipt of a    
notification of a dispute. 

(ii)  Conciliator shall be paid daily at the rate specified in the contract Data together 
with reimbursable expenses of the types specified in the contract data and the 
cost shall be divided equally between the Employer and the contractor, whatever 
decision is reached by the conciliator, either party may refer a decision of the 
conciliator within 28 days of the conciliator’s written decision.  If neither party 
refers the disputes to arbitration within 28 days, the conciliators decision will be 
final and binding. 

25.3 Arbitration (Refer Clause ‘A’ of Sec-5) 
Any dispute in respect of in respect of contracts where party is dissatisfied by the 
Conciliators decision shall be decided by arbitration as set forth below: 

 
(i) A dispute with Dispute review expert shall be finally settled by arbitration in 

accordance with the Indian Arbitration and Conciliation Act, 1996, or any statutory 
amendment thereof.  The arbitral tribunal shall consist of 3 arbitrators, one each to be 
appointed by the Employer and the Contractor, and the third to be appointed by the 
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mutual consent of both the arbitrators, falling which by making a reference to CIDC-
SIAC Arbitration Centre from their panel. 

(ii) Neither party shall be limited in the proceeding before such arbitrations to the evidence 
or arguments already put before the Nodal Officer or his nominee or the Board, as the 
case may be, for the purpose of obtaining said recommendations/decision. No such 
recommendations/decision shall disqualify the Nodal Officer or his nominee or any of 
the members of the Board, as the case may be, from being called as a witness and 
giving evidence before the arbitrators or any matter whatsoever relevant to the 
dispute. 

(iii) The reference to arbitration shall proceed notwithstanding that the works shall not 
then be or be alleged to be complete , provided always that the obligations of the 
Employer, the Nodal Officer or his nominee and the Contractor shall not be altered by 
reason of the arbitration being conducted during the progress of the works.  Neither 
party shall be entitled to suspend the works to which the dispute relates, and payment 
to the contractor shall be continued to be made as provided by the contract. 

(iv) If one of the parties fail to appoint its arbitrations in pursuance of sub-clause [i], within 
14 days after receipt of the notice of the appointment of its arbitrator by the other 
party, then chairman of the nominated Institution shall appoint arbitrator within 14 
days of the receipt of the request by the nominated institution.  A certified copy of the 
chairman’s order, making such an appointment shall be furnished to both the parties. 

(v) Arbitration proceedings shall be held at, and the language of the arbitration proceeding 
and that of all documents and communications between the parties shall be ‘English’  

(vi)  The decision of the majority of arbitrators shall be final and binding upon both parties. 
The expenses of the arbitrators as determined by the arbitrators shall be shared 
equality by the Employer and the Contractor. However, the expenses incurred by each 
party in connection with the preparation, presentation, etc. of its case prior to, during 
and after the arbitration proceedings shall be borne by each party itself. 

(vii) All arbitration awards shall be in writing and shall state the reasons for the award. 

(viii) Performance under the contract shall continue during the arbitration proceedings and 
payments due to the contractor by the employer shall not be withheld, unless they are 
subject matter of the arbitration proceedings. 

26. Replacement of Conciliator 

26.1  Should the Conciliator resign or die, or should the Employer and the Contractor agree 
that the conciliator is not fulfilling his functions in accordance with the provisions of the 
Contract, a new Conciliator will be jointly appointed by the Employer and the Contractor. 
In case of disagreement between the Employer and the Contractor, within 30 days the 
Conciliator shall be appointed by the Appointing Authorities designated in the Contract 
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Data at the request of either party within 14 days of receipt of such request. (Refer 
Clause ‘A’ of Sec-5) 

 
 

B. TIME CONTROL 
27. Program 

27.1 Within the time stated in the contact data the contractor shall submit to the Nodal 
officer or his nominee for approval a program showing the general methods 
arrangements, order, and timing for all the activities in the works along with monthly 
cash flow forecast. 

27.2 An updates of the program shall be a program showing the actual progress achieved on 
the timing of the progress achieved on the timing of the remaining work including any 
changes to the sequence of the activities. 

27.3 The contractor shall submit to the Nodal Officer or his nominees, for approval an 
updated program at intervals no longer than the period stated in the contract data. If 
the contractor does not submit an updates program within this period, the Nodal 
Officer or his nominee may withhold the amount stated in the contract data from the 
next payment certificate ant continue to withhold this amount until the next payment 
after the data on which the overdue program has been submitted. 

27.4 The nodal officer or his nominee’s approval of the program shall not alter the 
contractor’s obligations. The contractor may revise the program and submit it to the 
nodal officer or his nominee again at any time. A revise program is to show the effect of 
variations and compensation events. 

 

28. Extension of the intended completion data.  

 The nodal officer or his nominee shall extend the intended completion data if a 
compensation event occurs or a variation is issued which makes it impossible for 
completion to be achieved by the intended completion data without the contractor 
taking steps to accelerate the remaining work and which would cause the contractor to 
incur additional cost. 

 The nodal officer or his nominee shall decide whether and by how much to extend the 
intended completion Data within 21 days of the contractor asking the Nodal Officer or 
his nominee for a decision upon the effect of a compensation event or variation and 
submitting full supporting information. If the  contractor has failed to give early warning 
of a delay or has failed to cooperate in assessing the new intended completion data. 

29. The Early Warning Provisions shall be as per clause 32. 

30. Delays Ordered by the Nodal Officer or his nominee  
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30.1. The Nodal Officer or his nominee may instruct the contractor to the start or Progress of 
any activity within the works.  

 
 
 

31. Management Meeting. 

31.1 Either the Nodal Officer or his nominee or the contractor may require the other to 
attend a management meeting. The business of a management meeting shall be to 
review the plans for remaining work and to deal with matters raised in accordance 
with the early warning procedure. 

31.2  The Nodal Officer or his nominee shall record the business of management meetings 
and is to provide copies of his record to those attending the meeting and to the 
employer. The responsibility of the parties for actions to be taken is to be decided by 
the Nodal Officer or his nominee either at the management meeting or after the 
management meeting and started in writing to all attended the meeting.  

 
32. Early warning 

32.1 The contractor is to warn the Nodal Officer or his nominee at the earliest opportunity 
of specific likely future events or circumstances that may adversely affect the quality of 
the work, increase the contract price or delay the execution of works. The Nodal Officer 
or his nominee may require the contractor to provide an estimate of the expected 
effect of the event or circumstances on the contract price and completion Data. The 
estimates are to be provided by the contractor as soon as reasonably possible. 

32.2 The contractor shall cooperate with the Nodal Officer or his nominee in making and 
considering proposals for how the effect of such an event or circumstance can be 
avoided or reduced by anyone involved in the work and in carrying out any resulting 
instruction of the Nodal Officer or his nominee. 

32.3 The Defect Liability period for the contract shall be 01 (one) year from the certified 
date of completion of work. 

 
C. QUALITY CONTROL 
33. Identity Defects 

33.1 The Nodal Officer or his nominee shall check the Contractor’s work and notify the 
Contractor’s work and notify the Contractor of any Defects that are found. Such 
checking shall not affect the Contractor’s responsibilities. The Nodal Officer or his 
nominee may instruct the Contractor to search for a Defect and to uncover and test any 
work that the Nodal Officer or his nominee considers may have a Defect. 

34. Tests  
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34.1 If the Nodal Officer or his nominee instructs the Contractor to carry out a test not 
specified in the specification to check whether any work has a Defect and the test 
shows that it does the Contractor shall pay for the test and any samples. If there is no 
Defect the test shall be a Compensation Event. 

35. Correction of Defects 

35.1 The Nodal Officer or his nominee shall give notice to the Contractor of any Defects 
before the end of the Defects Liability Period, which begins at Completion and is 
defined in the Contract Data. The Defects Liability Period shall be extended for as long 
as Defects remain to be corrected. 

35.2 Every time notice of a Defect is given the Contractor shall correct the notified Defect 
within the length of time specified by the Nodal Officer or his nominee’s notice. 

36.       Uncorrected Defects 

36.1 If the Contractor has not corrected a Defect within the time specified in the Nodal 
Officer or his nominee’s notice the Nodal Officer or his nominee will assess the cost of 
having the Defect corrected, and the Contractor will pay this amount. 

D. COST CONTROL 

37. Bill of Quantities 

37.1 The Bill of Quantities shall contain items for the constriction, supply, installation, 
testing and commissioning work to be done by the Contractor. 

37.2 The bill of quantities is used to calculate the Contract Price. The Contractor is paid for 
the quantity of the work done at the rate in the Bill of Quantities for each item. 

38.     Changes in the Quantities 

38.1   If the final quantity of the work done differs from the quantity in the Bill of Quantities 
for the particular item by more than + 25 percent provided the change exceeds + 10% 
of initial Contract Price, the Nodal Officer or his nominee shall adjust the rate (S), to 
allow for the change. 

38.2 The Nodal Officer or his nominee shall not adjust rates from changes in quantities if 
thereby the initial Contract Price is exceeded by more than 15 percent except with 
prior approval of the Employer. 

38.3 If requested by the Nodal Officer or his nominee where the quoted rate (s) of any 
item(s) is abnormally high, the Contractor shall provide the Nodal Officer or his 
nominee with a detailed cost breakdown of such rate in the Bill of Quantities. 
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39. Variations. 

39.1 All Variations shall be included in updated programs produced by the Contractor. 

 

40. Payment for Variations. 

40.1 Variation permitted shall not exceed +25% in quantity of each individual item, and 
+10% of the total contract price. With 14days of the date of instruction for executing 
varied work, extra work or substitution, and before the commencement of such work, 
notice shall be given either (a) by the contractor to the Employer of his intention to 
claim the extra payment or a varied rate or price, or (b) by the Employer to the 
contractor of his intention to vary rate or price. 

40.2 For items not existing in the Bill of Quantities or substitution to items in the Bill of 
Quantities, rate payable should be determined by methods given below and in the 
order given below: 

i)  Rates and prices in Contract, if applicable plus escalation as per contract. 
ii) Rates and prices in the schedule of rates applicable to the contract plus ruling 

percentage. 
iii) Market rates of materials and labor, hire charges of plant and machinery used, plus 

10% for overheads and profits of Contractors. 

40.3 For items in the Bill of quantities but where quantities have increased beyond the 
variation limits, the rate payable for quantity in excess of the quantity in the Bill of 
Quantity plus the permissible variation should be: 

i) Rates and prices in contract, if reasonable plus escalation, failing which (i) and (ii) 
below will apply 

ii) Rates and prices in the schedule of Rates applicable to the contract plus ruling 
percentage, 

iii) Market rates of material and labor, hire charges of plant and machinery used plus 
15% for overheads and profits of contractor. 

40.4 If there is delay in the Employer and the contractor coming to an agreement on the rate 
of an extra item, rates as proposed by the employer shall be payable provisionally till 
such time as the rates are finally determined or till date mutually agreed.  

40.5 If the Nodal officer or his nominee decides that the urgency of varying the work 
prevent a quotation being given and considers not delaying the work, no quotation 
shall be given and the variation shall be treated as a Compensation Event. 

41. Cash flow forecasts. 
41.1 When the program is updated, the contractor is to provide the Nodal Officer or his 

nominee with an updated cash flow forecast. 
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42. Payment Certificates. 
42.1 The contractors shall submit to the Nodal Officer or his nominee monthly statements of 

the estimated value of the work completed less the cumulative amount certified 
previously. 

42.2 The Nodal Officer or his nominee shall check the Contractors’ monthly statement 
within 14 days and certify the amount to be paid to the Contractor after taking into 
account any credit or debit for the month in question in of materials for the works in 
the relevant amount and under conditions set forth in sub clause 51(3) of the Contract 
Data (Secure Advance). 

42.3 The value of work executed shall be determined by the Nodal Officer or his nominee. 

42.4 The value of work executed shall comprise the value of quantities of the items in the 
Bill of quantities completed. 

42.5 The value of work executed shall include the valuation of variations and Compensation 
Events. 

42.6 The Nodal Officer or his nominee may exclude any item certified in a previous 
certificate or reduce the proportion of any item previously certified in any certificate in 
the light of later information. 

 
43 Payments 

43.1 Bills shall be prepared and submitted by the Contractor, joint measurements shall be 
taken continuously and need to be connected with billing stage. System of 4 copies of 
measurements, one each for Contractor, Employer and Nodal Officer or his nominee, 
and signed by both Contractor and Employer shall be followed. 

43.2 75% of bill amount shall be paid within 14days of submission of the bill. Balance amount of 
the verified bill should be paid within 28 days of the submission of the bill.(Refer Clause 
‘A’ of Sec-5) 

43.3For delay in payment beyond the periods specified in 43.2 above, interest at a pre-
specified rate (suggested rate SBI PLR + 2%) p.a as on due date of payment) should be 
paid.(Refer Clause ‘A’ of Sec-5) 

43.4 Contractor shall submit final Bill within 60 days of issue of defects liability certificate. 
Client’s Nodal Officer or his nominee shall check the bill within 60 days after its receipt 
and return the bill to Contractor for corrections, if any 50% of undisputed amount shall 
be paid to the contractor at the stage of returning the bill. (Refer Clause ‘A’ of Sec-5) 

43.5 The Contractor should re-submit the bill, with corrections within 30 days of its return 
by the Nodal Officer or his nominee. The re-submitted bill shall be checked and paid 
within 60 days of its receipt.(Refer Clause ‘A’ of Sec-5) 
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43.6 Interest at a pre-specified rate (suggested rate SBI PLR+ 2% p.a. as on due date of payment) 
shall be paid if the bills is not paid within the time limit specified above.(Refer Clause ‘A’ of 
Sec-5) 

43.7 If an amount certified is increased in later certificates as a result of an award by the 
Conciliator or an Arbitrator, the Contractor shall be paid interest upon the delayed 
payment as set out in this clause. Interest shall be calculated from the date upon which 
the increased amount would have been certified in the absence of dispute.(Refer 
Clause ‘A’ of Sec-5) 

43.8 Items of the Works for which no rate or price has been entered in will not be paid for 
by the employer and shall be deemed covered by other rates and prices in the Contract. 

44. Compensation Events 

44.1 The following mutually agreed Compensation Events unless they are caused by the 
Contractor would be applicable. (Refer Clause ‘A’ of Sec-5) 

(a) The Employer does not give access to a part of the Site by the Site Possession Date 
stated in the Contract Data.  

(b) The Employer modifies the schedule of other contractors in a way which affects the 
work of the contractor under the contract. 

(c) The Nodal Officer or his nominee orders a delay or does not issue drawings, 
specifications or instructions required for execution of works on time. 

(d) The Nodal Officer or his nominee instructs the Contractor to uncover to carry out 
additional tests work which is then found to have no Defects. 

(e) The Nodal Officer or his nominee unreasonably does not approve for a subcontract 
to be let. 

(f) Ground conditions are substantially more adverse than could reasonably have been 
assumed before issuance of letter of Acceptance from the information issued to 
Bidders (including the Site Investigation Reports), from information available 
publicly and form a visual inspection of the site. 

(g) The Nodal Officer or his nominee gives an instruction for dealing with an 
unforeseen condition, caused by the Employer, or additional work required for 
safety or other reasons. 

(h) Other contractors, public authorities, utilities or the Employer does not work 
within the dates and other constraints stated in the Contract that cause delay or 
extra cost to the Contractor. 

(i) The advance payment is delayed. 

(j) The effect on the Contractor of any of the Employer’s Risks. 

(k) The Nodal Officer or his nominee unreasonably delays issuing a Certificate of 
Completion. 
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(l) Other Compensation Events listed in the Contract Date or mentioned in the 
contract. 

Whenever any compensation event occurs, the contractor will notify the employer, 
within 14 days and provide a forecast cost of the compensation event. 

44.2. If a Compensation Event would cause additional cost or would prevent the work being 
completed before the intended Completion Date, the Contract Price shall be increased 
and/or the intended Completion Date shall be extended. The Nodal Officer or his 
nominee shall decide whether and by how much he Contract Price shall be increased 
and whether and by how much the Intended Completion Date shall be extended. 
(Refer Clause ‘A’ of Sec-5) 

44.3 As soon as information demonstrating the effect of each Compensation Event upon the 
Contractor’s forecast has been provided by Contractor, it is to be assessed by the Nodal 
Officer or his nominee and the Contract Price shall be adjusted accordingly. If the 
Contractor’s forecast is deemed unreasonable the Nodal officer or his nominee shall adjust 
the Contract Price based on Nodal Officer or his nominee’s own forecast. The Nodal Officer 
or his nominee will assume that the Contractor will react competently and promptly to the 
event.(Refer Clause ‘A’ of Sec-5) 

 
45. Tax  
45.1 The rates quoted by the Contractor shall be deemed to be inclusive of the sales and 

other taxes that the Contractor will have to pay for the performance of this Contract. 
The Employer will perform such duties in regard to the deduction of such taxes at 
sources as per applicable law. Any new Taxes, levies, duties imposed after signing the 
Contract shall be reimbursed by the employer on production of documentary evidence. 
(Refer Clause ‘A’ of Sec-5) 

 
46. Currencies 
46.1 All payments shall be made in Indian Rupees unless specifically mentioned. 
 
47. Price Adjustment. 
47.1 Contract price shall be adjusted for increase or decrease in rates and prices of labour, 

materials, fuels and lubricants in accordance with the following principles and 
procedures and as per formula given in the Contract data. This Clause is applicable for 
all the civil works having tender cost more than Rs.1 crore and duration is more than 6 
months. The price adjustment shall apply for the work done from the start date given 
in the Contract data upto end of the initial intended completion date or extensions 
granted by the Nodal Officer or his nominee and shall not apply to the work carried 
beyond the stipulated time for reason attributable to the contractor. 

 
(I) Price adjustment for increase or decrease in the cost shall be paid in accordance with 

the following formula: 
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 V = 0.85 x Q x R x (P-Po) 
 
         Where, 
 

V = Variation in price on account of Labour / Diesel / Cement / Steel / all 
commodities during the month under consideration. 

Po   = Market rate of Labour/ Diesel/ Cement / Steel / all commodities on the date of 
opening of the bids. (Consumer price Index for Labour, Wholesale Price Index 
for cement, steel, all commodities) 

P    = Market rate of Diesel/ Cement / Steel / bitumen during the month of under 
consideration.(Consumer price Index for Labour, Wholesale Price Index for 
cement, steel, all commodities) 

Q    =   Percentage of Labour / diesel / cement / steel / bitumen component. 
R    = Value of work during the month under consideration. 
  

Note: i) Escalation to be computed for relevant items. Percentage that shall govern the 
escalation under q shall be predetermined and indicated in tender document for each 
component i.e. Labour, Fuel, Cement, steel, Bitumen etc.  

 

47.2. NIL 

47.3. To the extent that full compensation for any rise of fall in costs to the contractor is not 
covered by the provisions of this or other clauses in the contract, the unit rates and 
prices included in the contract shall be deemed to include amount to cover the 
contingency of such other rise or fall in costs. (Refer Clause ‘A’ of Sec-5) 

 
 
 

SUBSEQUENT LEGISLATION 
If, after the date 28(Twenty eight) prior to the date for submission of tenders for the 
contract there occur changes to any National or Statute Stature, Ordinance or Decree or 
other law or any regulation or bye law of any local or other duly constituted authority or 
introduction of any such statute, ordinance, decree, law, regulation or bye law which 
causes additional or reduced coast to the contractor in execution of the contract, such 
additional or reduced coast shall, after due consultation with the employer and the 
contractor be determined by the nodal officer or his nominee and shall be added to or 
deducted from the contract price and the nodal officer or his nominee shall notify the 
contractor accordingly with a  copy to the employer. 
 

48. Retention 
48.1 The employer shall retain from each payment due to the contractor the proportion 

stated in the contract data until completion of the whole of the works. 
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48.2. Retention money shall be deducted at 5%from each running bill, subject to a max. of 5 
percent of the contract price. Retention money shall be refunded within 14 days from 
the date of payment of final bill. 

 
49. Liquidated damages 

49A. In case of delay in completion of the contract, liquidated damages (L.D) may be levied 
at the rate of 1/2%of the contract value per week of delay or part thereof, subject to a 
maximum of 10 per cent of the contract price. 

(i) The owner ,if satisfied ,that the works can be completed by the contractor within a 
reasonable  time after the specified time for completion , may allow further extension 
of time at its discretion with or without the levy of L.D. In the event of extension of 
time at its discretion with L.D, the owner will be entitled without prejudice to any 
other right or remedy available in that behalf per cent (1/2%) of the contract value of 
the works for each week or part of the week subject to the ceiling defined in sub-clause 
49A. 

(ii) The owner ,if not satisfied that the works can be completed by the contractor, and in 
the event of failure on the part of the contractor to complete work with in further 
extension of time allowed as aforesaid, shall be entitled, without prejudice to any other 
right, or remedy available in that behalf, to rescind the contract. 

(iii) The owner, if not satisfied with the progress of the contract and in the event of failure 
of the contractor to recoup the delays in the mutually agreed time frame, shall be 
entitled to terminate the contract. 

 (iv) In the event of such termination of the contract as described in clauses 49A(ii) 
or49A(iii) or both the owner shall be entitled to recover L.D. up to ten per cent (10%) 
of the contract value and forfeit the security deposit made by the contractor besides 
getting the work completed by other means at the risk and cost of the contractor. 

 

(v) The ceiling of LD shall be 10% of the cost of work 

(vi) In case part / portions of the work can be commissioned and port operates the portion 
for commercial purpose, the rate of LD will be restricted to the uncompleted value of 
work, the maximum LD being on the entire contract value. 

Note: Contract price for LD shall be inclusive of tender price plus taxes and duties. 
 

50. Incentives or Bonus (Refer Clause ‘A’ of Sec-5) 
For early completion of the contract before the stipulated date of completion of an 
incentive amount at the rate of one-fourth per cent (1/4% i.e. 0.25%) of the contract 
price per full week of early completion, subject to a maximum of five percent (05%) of 
the contract price may be paid to the contractor. 
The owner, if satisfied, that the works can be completed by the contractor within a 
reasonable time after the specified time for completion, may allow extension of time at 
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its discretion, by virtue of which the contractor make himself eligible for incentive, the 
extension shall be considered only till the actual date of completion and no incentive 
shall be payable. 
For calculation of incentive payment, contract price shall be exclusive of tender price 
plus taxes and duties. 

 
51. Advance payment (Refer Clause ‘A’ of Sec-5) 
 The Employer shall make the following advance payments: 
51.1. Mobilization Advance shall be paid up to 10% of contract price, payable in two equal   

installments. The first installment shall be paid after mobilization has started and next 
installment shall be paid after satisfactory utilization of earlier advance. 

51.2 Construction / installation equipment advance shall be paid upto 5% of contract price. 
51.3 Mobilization advance and Construction equipment advance shall be paid at SBI PLR + 

2% p.a. (as on date of payment) interest at the discretion of employer and against bank 
guarantee for such advance and against hypothecation of construction equipment to 
the employer. However, availing of advance payment be optional with the bidder 
exercising the option along with the leader. 

51.4 Equipment advance shall be paid in two or more equal installments. First installment 
shall be paid after construction equipment has arrived at the site and next installment 
shall be paid after satisfactory utilization of earlier advances (s). 

51.5 Recovery of Mobilization and Construction Equipment advance will start when 15% of 
the work is executed and recovery of total advance should be completed by the time 
80% of the original contract work is executed. 

51.6 The Nodal Officer or his nominees shall make advance payment in respect of materials 
and plant brought to site for but not yet incorporated installed in the works in 
accordance with conditions stipulated in the Contract Date.75% of cost of materials 
and plant brought to site for incorporation into the works only shall be paid as secured 
advance. Materials which are of perishable nature should be adequately insured. 

52 Performance Securities 

“ Security Deposit shall consist of Performance Guarantee to be submitted at award of work. 
Performance Guarantee should be 3% of the contract price which should be 
submitted in form of Bank Guarantee, or Demand Draft within (21 days in case of 
domestic bids and within 28 days in case of global bids) of receipt of Letter of 
Acceptance / Intent which will be refunded immediately not later than 14 days from 
completion of Contract / defect liability period. 

 
 Failure of the Successful Bidder to comply with the requirement as mentioned above 

shall constitute sufficient grounds for cancellation of the award of work and 
forfeiture of Bid security i.e. EMD. 

 Applicable  documentary evidence (copy of paid Challan in Govt. Treasury) of 
Welfare Cess @ 1% of work done or as amended by Statutory Authority from time to 
time, paid on final bill shall be submitted before releasing the Performance Security 

53.NIL 
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54.  Cost of Repairs 
54.1 Loss or damage to the works or materials to be incorporated in the works between the 

stat date and the end of the defects correction period shall be remedied by the 
Contractor at the Contractors cost if the loss or damage arises from the Contractors acts 
or omissions 

 
E.   FINISHING THE CONTRACT. 

55.  Completion 
55.1 After completion of the work, the contractor will serve a written notice Nodal Officer or 

his nominee/Employer to this notice shall conduct a complete joint survey of the work 
within 7 days and prepare a defects list jointly.  The defects pointed out by the Nodal 
Officer or his nominee/Employer would be rectified by the contractor within 14 days 
and thereafter acceptance report be signed jointly by the contractor and the employer.  
This joint acceptance report shall be treated as “completion Certificate”.   

56.    Taking over 
56.1 The employer shall take over the site and the works within seven days of the Nodal 

Officer or his nominee issuing a certificate of completion. 

57.     Final Account 
57.1 The Contractor shall supply to the Nodal Officer or his nominee a detailed account of 

the total amount that the Contractor considers payable under the contract before the 
end of the Defects Liability period.  The Nodal Officer or his nominee shall issue a defects 
liability certificate and certify any final payment that is due to the contractor within 60 
days of receiving the contractor’s account if it is correct and complete. If it is not, the 
Nodal Officer or his nominee shall issue within 15 days a schedule that states the scope 
of the corrections or additions that are necessary for the correction and certify payment 
of 50% of the undisputed amount to the contractor.  If the final account is still 
unsatisfactory after it has been resubmitted the Nodal Officer or his nominee shall 
decide on the amount payable to the contractor and issue a payment certificate, within 
60 days of receiving the contractor’s revised account. 

58.     Operating and Maintenance Manuals 
58.1 If “as built” Drawings and /or operating and maintenance manuals are required the 

contractor shall supply them by the dates stated in the Contract Data. 
58.2 If the contractor does not supply the drawings and /or manuals by the dates stated in 

the contract data, or they do not receive the Nodal Officer or his nominee’s approval, the 
Nodal Officer or his nominee shall withhold the amount stated in the contract data from 
payments due to the contractor. 

 

59.     Termination 
59.1 The employer or the Contractor may terminate the contract if the other party causes a 

fundamental breach of the contract. 
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59.2Fundamental breaches of contract include, but shall not be limited to the following: 
(a) the contractor stops work for 28 days when no stoppage of work is shown on the 

current program and the stoppage has not been authorized by the Nodal Officer or his 
nominee. 

(b) The Nodal Officer or his nominee instructs the contractor to delay the progress of the 
work and the instruction is not withdrawn within 28 days. 

(c) The employer or the contractor becomes bankrupt or goes into liquidation other than 
for a reconstruction restructure or amalgamation. 

(d) A payment certified by the Nodal Officer or his nominee is not paid by the employer to 
the contractor within 50 days of the date of the Nodal Officer or his nominee’s 
certificate. 

(e) The Nodal Officer or his nominee gives Notice the failure to correct a particular defect 
is a fundamental breach of contract and the contractor fails to correct it within a 
reasonable period of time determined by the Nodal Officer or his nominee. 

(f) The contractor does not maintain a security which is required. 
(g) The contractor has delayed the completion of works by the number days for which the 

maximum amount of liquidated damages can be paid as defined in the contract data 
and 

(h) If the contractor, in the judgment of the employer has engaged in corrupt or fraudulent 
practices in competing for or in the executing the contract. 

(i) If the contractor has contravened clause 7 and clause 9 of condition of contract. 
 

For the purpose of this paragraph: “corrupt practice” means the offering, giving receiving or 
soliciting of anything of value to influence the action or public officials in the procurement 
process or in contract execution. “Fraudulent practice” means a misrepresentation of facts 
in order to influence a procurement process or the execution of a contract to the detriment 
of the employer, and includes collusive practice.  Bidders (prior to or after bid submission) 
designed to establish bid prices at artificial non-competitive levels and to deprive the 
employer of the benefits of free and open competition”. 
 

59.3 When either party to the contract gives notice of a breach of contract to the Nodal 
Officer or his nominee for a cause other than those listed under sub Clause. 59.2 above, 
the Nodal Officer or his nominee shall decide whether the breach is fundamental or not. 

59.4 Notwithstanding the above, the employer may terminate the contract for convenience 
subject to payment of compensation to the contractor including loss of profit on 
uncompleted works.  Loss of profit shall be calculated on the same basis as adopted for 
calculation of extra/additional items. 

59.5 If the contract is terminated the Contractor shall stop work immediately, make the site 
safe and secure and leave the site as soon as reasonably possible. 

60   Payment upon Termination. 
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60.1 If the contract is terminated because of a fundamental breach of contract by the 
contractor, the Nodal Officer or his nominee shall issue a certificate for the value of the 
work done less advance payments received upto the date of the issue of the certificate, 
less other recoveries due in terms of the contract, less taxes due to be deducted at 
source as per applicable law and less the percentage to apply to the work not 
completed as indicated in the contract data. 
Additional liquidate damage shall not apply. If the total amount due to the employer 
exceeds any payment due to the contractor, the difference shall be a debt payable to 
the employer. 

60.2 If the contract is terminated at the employer’s convenience or because of a   
fundamental breach of contract by the employer, the Nodal Officer or his nominee shall 
issue a certificate for the value of the work done, the reasonable  

 employed solely on the works, and the contractor’s costs of protecting and securing the 
works and loss of profit on uncompleted works less advance payments received up to 
the date of the certificate, less other recoveries due in terms of the contract and less 
taxes due to be deducted at source as per applicable law. 

 

61. Property  
61.1 All materials on the Site, Plant, Equipment, Temporary Works and Works for which 

payment has been made to the contractor by the Employer, are deemed to be the 
property of the Employer, if the Contract is terminated because of a Contractor’s 
default. 

 

62. Release from Performance. 
62.1 If the Contract is frustrated by the outbreak of war or by other event entirely outside 

the control of either the Employer or the Contractor, the Nodal Officer or his nominee 
shall certify that Contract has been frustrated. The Contractor shall leave the Site and 
stop work as quickly as possible after receiving this certificate and shall be paid for all 
work carried out before receiving it and for any work carried out afterwards to which 
commitment was made. 

 
63 NIL 

F. SPECIAL CONDITIONS OF CONTRACT 

1. LABOUR 
The contractor shall, unless otherwise provided in the Contract, make his own 
arrangements for the engagement of all staff and labour, local or other, and for their 
payment, housing, feeding and transport. 
The Contractor shall, if required by the Nodal Officer or his nominee, deliver to the Nodal 
Officer or his nominee a return in detail, in such form and at such intervals as the Nodal 
Officer or his nominee may prescribe, showing the staff and numbers of the several 
classes of labour from time to time employed by the  
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Contractor on the Site and such other information as the Nodal Officer or his nominee 
may require. 

 

2. COMPLIANCE WITH LABOUR REGULATIONS: 
During continuance of the contract, the Contractor and his sub-contractors shall abide at 
all times by all existing labour enactment and rules made there under, regulations, 
Notifications and by laws of the State or Central Government or local authority and any 
other labour law (including rules) regulations, bye laws that may be passed or 
notification that may be issued under any labour law in future either by the State or 
Central Government or the local authority. Salient features of some of the major labour 
laws that are applicable to construction industry are given below. The Contractor shall 
keep the Employer indemnified in case any action is taken against the employer by 
competent authority on account of contravention of any ot the provisions of any Act or 
rules made there under, regulations or notifications including amendments. If the 
Employer is caused to pay or reimburse such amounts as may be necessary to cause or 
observe, or for non-observance of the provisions stipulated in the notifications/bye 
laws/Acts/Rules/regulations including amendments, if any, on the part of the Contractor 
the Nodal Officer or his nominee/Employer shall have the right to deduct any money due 
to the Contractor including his amount of performance security. The Employer/Nodal 
Officer or his nominee shall also have right to recover from the Contractor any sum 
required or estimated to be required for making good the loss or damage suffered by the 
Employer. 

 

The employees of the Contractor and the Sub-Contractor in no case shall be treated as 
the employees of the Employer at any point of time. 
 

 

SALIENT FEATURES OF SOME MAJOR LAWS APPLICABLE TO ESTABLISHMENTS 
ENGAGED IN BUILDING AND OTHER CONSTRUCTION WORK.  

a) Workmen Compensation Act 1923:- The act provides for compensation in case of injury 
by accident arising out of and during the course of employment. 

b) Payment of Gratuity Act 1972:- Gratuity is payable to an employee under the Act on 
satisfaction of certain conditions on separation if an employee has completed 5 years’ 
service or more on death at the rate of 15 days  wages for every completed year of 
service. Act is applicable to all establishments employing 10 or more employees. 

c) Employees P.F and Miscellaneous Provision Act 1952:- The Act Provides for monthly 
contribution by the employer plus workers @ 12%/8.33%. the benefits payable under 
the Act are: 

(i)Pension to family pension retirement or death, as the case may be. (ii) Deposit linked 
insurance on the death in harness of the worker, (iii) payment of P.F accumulation on 
retirement/death etc. 
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d) Maternity Benefit Act 1951:- The Act provides for leave and some other benefits to 
workmen/ employees in case of confinement or miscarriage etc. 

e) Contract Labour (Regulation & Abolition) Act 1970:- The Act provides for certain welfare 
measures to be provided by the Contractor to contract labour and in case the Contractor 
fails to provide, the same are required to be provided, by the Principal Employer by Law. 
The Principal Employer is required to take Certificate of Registration and the Contractor 
is required to take license from the designated Officer. The Act is applicable to the 
establishments or Contractor of Principal Employer if they employ 20 or more contract 
labor. 

f) Minimum Wages Act 1948:- The Employer is supposed to pay not less than the Minimum 
Wages fixed by appropriate Government as per provisions of the Act if the employment 
is a scheduled employment Construction of Buildings, Roads, Runways are scheduled 
employment. 

g) Payment of Wages Act 1936:- It lays down as to by what date the wages are to be paid 
when it will be paid and what deductions can be made from the wages of the workers. 

h) Equal Remuneration Act 1979:- The Act provides for payment of equal wages for work of 
equal nature to Male and Female workers and for not making discrimination against 
Female employees in the matters of transfers, training and promotions etc. 

i) Payment of Bonus Act 1965:- The Act is applicable to all establishments employing 20 or 
more employees. The Act provides for payments of annual bonus subject to a minimum 
of 8.33% of wages and maximum of 20% of wages to employees drawing Rs.3500/- per 
month or less. The bonus to be paid to employees getting Rs.2500/- per month or above 
upto 3500/- per month shall be worked out by taking wages as Rs.2500/- per month 
only. The Act does not apply to certain establishments. The newly set-up establishments 
are exempted for five years in certain circumstances. Some of the State Governments 
have reduced the employment size from 20 to 10 for the purpose of applicability of this 
Act. 

j) Industrial Disputes Act 1947:- The Act lays down the machinery and procedure for 
resolution of industrial disputes, in what situations a strike or lockout becomes illegal 
and what are the requirements for laying off or retrenching the employees or closing 
down the establishment. 

k) Industrial Employment’s (Standing Orders) Act 1946:- It is applicable to all 
establishments employing 100 or more workmen (employment size reduced by some of 
the States and Central Government to 50). The provides for laying down rules governing 
the conditions of employment by the Employer on matters provided in the Act and get 
same certified by the designated Authority. 

l) Trade Unions Act 1926:- The Act lays down the procedure for registration of trade union 
of workmen and employers. The Trade Union registered under the Act have been certain 
immunities from civil and criminal liabilities. 



62 
 

 

m) Child Labour (Prohibition & Regulation) Act 1986:- The Act prohibits employment of 
children below 14 years of age in certain occupations and processes and provides for 
regulation of employment of Children in all other occupations and processes. 
Employment of Child Labor is prohibited in Building and Construction Industry. 

n) Inter-State Migrant workmen’s (Regulation of Employment & Conditions of Service) Act 
1979:-The Act is applicable to an establishment which employs 5 or more inter-state 
migrant workmen through an intermediary (who has recruited workmen in one state for 
employment in the establishment situated in another state). The Inter-State migrant 
workmen, in establishment to which this Act becomes applicable, are required to be 
provided certain facilities such as housing, medical aid, traveling expenses from home 
upon the establishment and back, etc. 

o) The Building and Other Construction workers (Regulation of Employment and 
Conditions of Service Act 1996  and the Cess Act of 1996:- All the establishments who 
carry on any building or other construction work and employs 10 or more workers are 
covered under this Act. All such establishments are required to pay cess at the rate not 
exceeding 2% of the cost of construction as may be modified by the Government. The 
Employer of the establishment is required to provide safety measures at the Building or 
Construction work and other welfare measures, such as Canteens, First-Aid facilities. 
Ambulance, Housing accommodations for workers near the work place etc. The 
Employer to whom the Act applies has to obtain a registration certificate from the 
Registering Officer appointed by the Government. 

p) Factories Act 1948:- The Act lays down the procedure for approval at plans before 
setting up a factory, health and safety provisions, welfare provisions, working hours, 
annual earned leave and rendering information regarding accidents or dangerous 
occurrence to designated authorities. It is applicable to premises employing 10 persons 
or more with aid of power or 20 more persons without the aid of power engaged in 
manufacturing process. 
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CONTRACT DATA 
Items marked “N/A does not apply in this contract. 
 

(Refer Clause ‘B’ of Sec-5) 
The following documents are also part of the contract                clause reference  
                    The schedule of other contractors                                      (8) 
                    The schedule of key personnel                                           (9) 
 

The above insertions should correspond to the information provided in the invitation of bids. 
The employer is 
Chairman 
Deendayal  Port Authority. 
 

Address: A.O. Building, P.O. Box No. 50, Gandhidham. 
 

Employer’s authorized representative is Chief Engineer Deendayal Port Authority. 
 

The nodal officer or his nominee is Superintending Engineer (H) 
 

Nirman Bhavan,  
Kandla Dist- Kutch (Gujarat) 
Pin 370-210 

Nodal officer’s authorized representative is AXEN / AE / J.E 
 

The conciliator appointed jointly by the employer and contractor is:(Refer Clause ‘B’ of Sec-
5) 

Name: - 
 
Address: - 
 
The name and identification number of the contract is “Special repairs to RFID cum data 
centre building adjoining to Seva Sadan III at New Kandla" 
The works consist of “Special repairs to RFID cum data centre building adjoining to Seva 
Sadan III at New Kandla" 
The start date shall be __________ 
 

The intended completion date for the whole  
Of the work is with the following milestones: 
 

Milestone dates: 
Milestone 1   
Milestone 2   
Milestone 3   
Milestone 4   
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The following documents also form part of the contract  
 

The contractor shall submit a program for the works immediately after delivery of the letter 
of acceptance. 
 

The site possession dates shall be given after the award of work. 
 

The site is located at outside Cargo jetty area, New Kandla. 
 

The Defect Liability period for the contract shall be 01 (one) year f from the certified date of 
completion of work. 
The minimum insurance cover for physical property, injury and death is Rs. 10.00 Lacs (Rs. 
Ten Lacs) (Substantial amount to cover all the risks) per occurrence with the number of 
occurrences limited to four. After each occurrence, contractor will pay additional premium 
necessary to make insurance valid for four occurrences always. 
The following events shall also be compensation events: 
 
The employer terminates the contract for his convenience  
______________________________________________ 
______________________________________________ 
______________________________________________ 
 

The period between program updates shall be 15 days  
The amount to be withheld for late submission of an updated program shall be Rs. 5000/- 
The language of the contract documents is English            
The law, which applies to the contract, is law of union of India  
The currency of the contract is Indian rupees 
Fees and types of reimbursable expenses to be paid to the dispute review expert 
 
Appointing authority for the Arbitrator is Chairman, DPT.  
 
Escalation is Payable for contracts as per clause no. 47 of section - 3, subject to provision of 
special condition under section 5 
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1 The formula(e) for adjustment of prices are: 
A  

(I) Escalation is payable for contracts with duration more than 12 months and whose 
estimated cost is more than Rs.5 crores. However, only statutory variation limited to 
duties and taxes are considered for adjustment in contract price. 

(II) For calculating escalation, base prices should be taken as on the date of opening of the 
bids. 

 

B. The contract document should specify the suitable percentage of input for labour, materials 
like cement, steel, bitumen, POL and other materials and equipment usage for the purposes 
of calculating escalation. 

 

C. Escalation should be based on  
2 Notified fair wages and in the absence of which consumer price index for labour 

Would be applicable, 
3 Market rate for cement and steel, 
4 Average official retail price of bitumen & POL and  
5 Whole sale price index for other materials, 
6 Published government documents should be used for calculation of  escalation amount. 

 
D. Escalation reimbursement should be calculated for to the extent of 85% of the 

escalation so calculated. 
 
E. Beyond the contract period and during extended completion period, the variation in 

price will be at the frozen consumer price index/ market rates prevailing on the 
original schedule date of completion of work except when the delay is on port account. 

 
             R= Value of work as defined in clause 47.1 of conditions of contract. 
 
Adjustment formula: 
 
 Price adjustment for increases or decreases in the cost shall be paid in accordance with the 

following formula: 
 

V= 0.85 x Q x R x [(P-Po)/Po] 
 

V= Variation in price on account of labour/ diesel / cement / steel/ bitumen during the month 
under consideration. 

 

Po =   market rate of diesel/cement/steel/bitumen on the date of opening of the 
Bids.(consumer price index for labour) 

 

P= Market rate of diesel/cement/steel/bitumen during the month under consideration 
(consumer price index for labour) 

 

Q= percentage of labour diesel/cement/steel/bitumen component. 
 

R= Value of work during the month under consideration  

Note:   Escalation to be computed for relevant items. Percentage that shall govern the 
escalation under Q shall be predetermined and indicated in tender for each component ie; 
labour, fuel, cement, steel, bitumen etc. 
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SECTION 5 
 
 

SPECIFICATIONS 
AND  

SPECIAL CONDITIONS 
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NAME OF WORK: “Special repairs to RFID cum data centre building adjoining to Seva Sadan 
III at New Kandla” 

Details of deviations / exclusions / alteration to Clause(s) of sections 1 to 4 & 8 of this tender are 
as under: - 
A) The following clauses are not being applicable: 
 Section -1 : 

 Clause4.1 h, 4.1 c 
 Clause  4.2 j, 4.2 k 
 Clause 4.4, 4.5 
 Clause 5.2 
 Clause 8.2; 
 Clause 9.2.1, 9.2.2, 9.2.3, 9.2.4, 9.2.5; 
 Clause 13.4.2 
 Clause 19.1, 19.2, 19.3  
 Clause 22.2, 22.5; 
 Clause 23.2, 23.3;23.4 
 Clause 26.4 
 Clause 27.1,27.2 
 Clause 35.1& 36.1 
Section - 2 : 
 The clauses (c)  & (d)& (g)  of the SPECIMEN FOR FORM OF BID will not  

 be Applicable; 
 In Contractor’s Bid (section-2):- Advance payment & appointment of   
conciliator 
 Proposed sub-contracts and firms involved Table at Sr. No.7  of  

Information required by employer (section-2) 
Section – 3: 
 Clause 7,  8.1 
 Clause 21.1 
 Clause 1.1 :  

The Conciliator is the person appointed jointly by the Employer and the 
contractor to resolve disputes in the first instance as provided for in clauses 
24 and 25. The names of the Adjudicator is defined in the Contact Data.; 

 Clause 24.1, 25.1,25.2,25.3, 26.1 
 Clause 43.2,43.3,43.4,43.5,43.6,43.7 
 Clause 44.1,44.2,44.3 
 Clause 45.1, 47 
 Clause 50. 
 Clause 48, 51. 
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B)  Following statements ofSection – 4 : (Contract Data) are not applicable: 

 

1. The following documents are also part of the contract                clause reference  
                    The schedule of other contractors                                      (8) 
                    The schedule of key personnel                                           (9) 

 

2. “The conciliator appointed jointly by the employer and contractor is:  
 Name: -       ___________ 

Address: -    ___________ “ 
3. Compensation events 

 

4. Escalation is payable for contracts as per clause no.47 of Section-3, formula for 
adjustment of prices. 

 
C)  Following forms of Section – 8are not applicable: 

 Specimen B.G. for Advance Payment &stage payment.  
 Form of Disputes review board agreement. 
  Exceptions & Deviations,  
 Joint Venture Partner Information Form 
 Specimen format for EMD (Bank Guarantee Format) 
 

D) The following Existing clauses are Modified as under; 

Section-I; Clause No. 4.1d;  Details of Equipment’s available with the Bidder 

Section-I; Clause No. 4.1e;  Managerial/ Manpower Available with the Bidder. 

Section-I;Clause No.4.2d;  Major items of construction equipment available with 
the Bidder 

Section-I; Clause No. 4.2e;  Qualification and experience of key management & 
technical personnel available with Bidder. 
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Section-I; Clause No. 16 B;  
 The EMD up to Rs. 5 lakhs be payable by Demand Draft/ Pay Order/ Banker’s 

Cheque.  
 EMD beyond Rs.5 lakhs be payable in the form Bank Guarantee of Nationalized/ 

Scheduled Bank except co-operative bank  

Section-2; Table; 5 -The List of Equipment available with bidder.  

Section-2; Table ;6- Qualification and experience of key personnel available with the 
bidder.  Attach biographical data. 

Specimen Contract Agreement: Clause (k) to be added in para 2 as under 

(k)All the disputes related to the subject contract shall be resolved through a conciliating 
committee/ councils comprising of Independent Subject Experts. 

1. The provision in special conditions, which form a part of contract, shall have 
precedence over those specified in other sections in case of diversity, if any. 

2. Bidders are advised to consider the below points while submitting the offer: 

(I) If multiple bidders submit work experience showing the same/particular work, then 
such experience will be considered only for Main Contractor.  

(II) If tendered/bidder completed the works in  private  organization  as  stipulated  in 
Minimum  qualification  Criteria  (work  experience)  shall  be  considered  only  if  
TDS  certificates issued  by  Competent  Authority are enclosed by the tenderer along 
with the offer.  

(III) The completed works only is considered for qualification. Partly completed works or 
works are in progress shall not be considered for qualification.  

(IV) If the work  is  completed  successfully  and  contract  is  under  maintenance  period,  
such works are considered as a completed works for evaluation purposes.  

(V)  In  case  of  any  contract  having  material  and  labour  components  are  controlled  
at  different  heads,  in  such  cases  the  value  of  work  indicated  in  work  order  and 
respective completion certificates only considered for experience.  

(VI) If the tenderer have successfully completed the work  (date of completion of work i.e. 
physically/actually completion irrespective of maintenance period ) during last 7  
years ending last day of month previous to the one in which applications are invited  
irrespective of  date of commencement / start of work. Such experience of work is 
also considered for evaluation in work experience.  

(VII) If the  tenderer  has  executed  “Similar  works"  in  any  Contract/Project/BOT  
Project/Turnkey  Project  etc.  In those particular Projects/Contracts,  if  the  cost  of 
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similar work in that particular contract  meets  the  requirement  of  MQC, such 
experience shall also be considered for evaluation. 

3.  Arbitration Clause 
(I) Except where otherwise provided in the contract all questions and disputes relating to 

the meaning of the specifications, designs, drawings and instructions here in before 
mentioned and as to the quality of workmanship or materials used on the work or as to 
any other question, claim, right, matter or any other thing whatsoever, in any way arising 
out of or relating to the contract, design, drawings, specifications, estimates, instructions, 
orders or to the conditions or otherwise concerning the works or regarding the execution 
or failure to execute the same whether arising during the progress of work or after the 
completion thereof as described here in after shall be referred to the an arbitrator 
appointed by the parties under the Arbitration and Conciliation Act 1996 as amended 
from time to time. 

(II) It will be no objection to any such appointment that the arbitrator is an employee of the 

Board or the Government, that he had to deal with the matter to which the contract 
relates and that in course of his duties as an employee of the Board or the Government, 
he had expressed views on all or any of the matters in dispute or of different. 

The arbitrator, who has been dealing with the arbitration case, being transferred or 
vacating his office or in the event of his death or being unable to act for any reason, the 
Chairman then holding the office shall arbitrate himself or appoint any officer to act as 
arbitrator.   

(III) It is also a term of the contract that no person other than the Chairman himself or any 
officer appointed by him shall act as arbitrator. 

(IV) It is a term of the contract that only such question and disputes as were raised during 
progress of work till its completion and not thereafter shall be referred to arbitration. 
However, this would not apply to the questions and disputes relating to liabilities of 
parties during the guarantee period after completion of the work. 

(V) It is a term of the contract that the party invoking arbitration shall give a list of disputes 

with amounts of claim in respect of each said disputes along with the notice seeking 
appointment of arbitrator. 

(VI) It is also a term of contract that if the contractor does not make any demand for 
appointment of arbitrator in respect of any claims / disputes in writing, as aforesaid, 
within 120 days of receiving the intimation from the Nodal Officer or his nominee that the 
final bill is ready for payment, the claim of the contractor shall be deemed to have been 
waived and absolutely barred and the Port Authority shall be discharged and released of 
all liabilities under the contract in respect of these claims. 

(VII) It is also a term of the contract that the arbitrator shall adjudicate only such disputes / 
claims as referred to him by the appointing authority and give separate award against 
each dispute/claims as referred to him. The arbitrator will be bound to give claim wise 
detail and speaking award and it should be supported by reasoning. 
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(VIII) The award of the arbitrator shall be final, conclusive and binding on all the parties to the 

contract.                                                                                                  
(IX) The arbitrator may from time to time, with the consent of both the parties, enlarge the 

time for making and publishing the award. 
(X) Arbitration shall be conducted in accordance with the provision of Indian Arbitration Act, 

1996 or any statutory modifications or re-enactment thereof and rules made there under 
and for the time being in force shall apply to the arbitration proceedings under this 
clause. 

(XI) It is also a terms of the contract that if any fees are payable to the arbitrator, this shall be 
paid equally by both the parties. 

(XII) It is also a term of the contract that the arbitration shall be deemed to have been entered 
on the reference on the date he issued the first notice to both the parties calling them to 
submit their statement of claims and counter statement of claims. 

(XIII) Venue of arbitration shall be such place as may be fixed by the arbitrator at his sole 
discretion. 

4. Contractor has to comply with all the motor vehicle rules and regulations etc. as per 
government rules and D.P.T. will not be responsible for any violation of rules. 

5. The contractor is expected to have full knowledge of work, work site and nature of 
work and no claim what-so-ever shall be entertained in this regard. 

6. The tender containing the conditions for lowering or raising the rates quoted shall be 
liable for rejection. 

7. Income tax shall be deducted as directed by the Central Board of Direct Taxes, 
Ministry of Finance, Government of India. 

8. The contractor shall strictly follow the instructions of Engineer-in-charge or his 
representative as regards to the execution of work. 

9. The contractor shall be required to execute the work in such a way so as not to cause 
any damage, hindrance or interference to the activities and work going on in the area 
adjoining thereof. Any damages shall be repaired by him at his own cost. If he does 
not repair the damages in reasonable time period, the same will be repaired by 
Deendayal Port Authority at the sole risk and cost of contractor and amount will be 
recovered from the bill due. 

10. SECURED ADVANCE: 

a. Secured Advances on the security of materials brought to site and to be consumed 
within a period of 3 months may be made to the contractors for items which are to be 
used on work. 

b. Secured advance shall be granted only for non-perishable / non-breakable items.  
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c. The Superintending Engineer can sanction the secured advance upto an amount not 
exceeding 75% of the value of the materials as assessed by the Engineer-in-charge 
considering the bill invoice, or an amount not exceeding 75% of the material element 
cost in the tendered rate of the finished item of work, whichever is lower. 

d. A formal agreement should be drawn up with the contractor under which Port 
Authority secures a lien on the materials and is safeguarded against losses due to the 
contractor postponing the execution of the work or due to shortage or misuse of the 
materials, and against the expense entailed for their proper watch and safe custody. 

e. Payment of such advances should be made only on the certificate of an officer not 
below the rank of Assistant Engineer that: 

i. The quantities of materials for which the advances are made have actually been 
brought to site and stacked in proper and safe custody and measured. 

ii. Full quantities of the materials, for which advance is to be made, are required by the 
contractor for use on items of work for which rates for finished work have been 
agreed upon. 

iii. The quality of materials is as per the specifications. 
f. Recovery of advances so made should not be postponed until the whole of the work 

entrusted to the contractor is completed.  They should be made from his bills for 
work done as the materials are used, the necessary deductions being made whenever 
the items of work in which they are used are billed for. 

11. The Engineer-in-charge will be entitled to deduct or adjust any sums of money 
payable by the contractor executed by him or on his behalf from the present 
contractor. 

12. All the tools, plants and sundries etc. are required to be brought by the contractor for 
carrying out the work to the complete satisfaction of Engineer-in-charge without any extra 
cost. 

13. The tender for the work shall remain open for acceptance for the period of 120 days 
from the date of opening of the tender. 

14. NIL. 

15. The value of stamps to be affixed on agreement shall be of appropriate value prescribed 
for bond as per latest provision of law enforce on the date of execution, however, if the 
contractor furnishes G.P.F. notes, approval guarantee in respect of or part of security 
deposit the stamp duty chargeable for the amount shall be prescribed for agreement 
payable in accordance with the latest provisions of law enforce on the date of 
execution of contract. All the cost of stamp duty shall be borne by the contractor. 

16. Site Order Book is to be maintained by the contractor at the site of work/office work 
site office. The orders and instructions issued from time to time by the Engineer-in-
charge or his representative and written in order book shall he deemed to have 
legally issued to the contractor and the contractor shall sign each entry in the order 
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book as a token of his having received such orders and instructions. The order book 
shall be returned to the Engineer-in-charge in good condition after the completion of 
work or whenever required by the Engineer-in-charge. 

17. The Bank Guarantee if submitted in lieu of Security Deposit or other purpose must be 
from any Nationalized Bank / scheduled bank (except co-operative banks) having its 
branch at Gandhidham. 

18. Contractor has to arrange his own means of transportation for the work. 
19. All the safety rules and health measures must be adopted by the contractor while 

working. 
20. All the labour acts, rules and regulations enforce from time to time shall strictly be 

followed by the contractor. The contractor has to obtain license from the Assistant 
Labour Commissioner(C), Adipur prior to the commencement of the work, in case he 
intends to engage 10 or more labour on any day during the execution of work and he 
has to be registered with A.L.C., Adipur, if he is intending engage more than 10 
labours. 

21.    NIL.    
22. A bill shall be submitted by the contractor each month on or before the date fixed by 

the engineer-in-charge for all works executed in the previous month and the 
engineer-in-charge shall take or cause to take the requisite measurement for the 
purpose of having the same verified and the claim, as far as admissible, adjusted as 
far as possible, before the expire of ten days from the presentation of the bill. If the 
contractor does not submit the bill within the time fixed as aforesaid, the engineer-in-
charge may depute within seven days the date fixed aforesaid, subordinate to 
measure up the said work in the presence of the contractor whose counter signature 
to the measurement list will be sufficient warrant and the engineer-in-charge may 
prepare a bill from such list. 

23.  NIL. 

24. In the event of the contractor(s) committing a default or breach of any of the 
provisions of the boards contractor’s labour regulations and model rules for the 
protection of health and sanitary arrangements for the workers as amended from 
time to time or furnishing any information or submitting or filling any statement 
under the provisions of the above regulations and rules which is materially incorrect, 
he/they shall without prejudice to any other liability, pay to the board a sum not 
exceeding Rs.200/- for every default breach or furnishing, making, submitting filling 
such materially incorrect statements and in the event of the contractor (s) defaulting 
continuously in this respect, the penalty may be enhanced to Rs.200/- per each day of 
default subject to a maximum of 5 percent of the estimated cost of the work put to 
tender the decision of the engineer-in-charge shall be final and binding on the 
parties.  
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25. During the execution of job and during working hours at any time, contractor or his 
responsible representative shall be available for any instructions from the 
representative of the Engineer-in-charge. 

26. As part of execution of awarded job, the contractor shall make appropriate 
arrangement for transportation of required materials/other resources from one 
location to other location at his cost. 

27. It shall be expected that for want of sufficient resources, including required type of 
equipment’s/consumables, or supervision the quality of jobs must not be adversely 
affected otherwise it will attract heavy penalty for full job on the contractor, 
minimum amount of total qty. quoted by the contractor for each item. 

28. The Engineer-in-charge may delete, increase/decrease qty. of any number of items 
included in this contract without assigning any reasons and no disputes/claims on 
this account shall be entertained. 

29. The tenderers will not have any right to claim for employment in the department, in 
future on the basis of approved tender. The contractor shall employ no one 
connected with or in the employment of DPA, as a partner or employ to execute this 
contract work. 

30. The tenderers are not expected to make any post-tender modifications.  Hence the 
tenderers should not make any correspondence regarding the tenders after 
submission of the same on due date and time.  No cognizance of any correspondence 
shall be taken and if any tender persists with the same, necessary action will be 
initiated against him.  All the tenders received on or before the due date and time 
shall be opened if otherwise found in order. 

31. The Contractor shall have a valid GST Registration number failing which bid will be 
liable to discharge. 

32. The contractor shall submit the bill, monthly in triplicate for the work done during 
the preceding month. 

33. Force Major:    These will be restricted to acts of God only. 

34. DEFECT LIABILITY PERIOD  
 

 The Defect Liability period for the contract shall be 01 (one) year from the certified date of 
completion of work. 

  Contractor is responsible for rectification of the defects of the Road and other relevant 
items carried out in work, during defect liability period and no any payment for that will be 
made to contractor for that, in defect liability period. 

  The contractor shall be responsible to make good and remedy at his own expenses any 
defect which may be develop or may be noticed before the period mentioned hereunder 
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from the certified date of completion. The Engineer in charge shall give the contractor a 
notice in writing above the defects and the contractor shall make good the same within 15 
days of receipt of the notice. In the case of failure on the part of the contractor, the Engineer 
in charge may rectify or remove or re-execute the work at the risk and cost of contractor. 
The Engineer in charge shall entitle to appropriate the whole or any part of the amount of 
Balance S.D. towards the expenses if any, incurred by him in rectification, removal or re 
execution. The contractor shall immediately recoup the amount so spent, that any given 
time the Balance S.D. shall be maintained as per the relevant clause of the contract. If the 
contractor fails to recoup the amount of performance security deposit, then Engineer in 
charge shall be entitled to recover the amount spent over the amount of performance 
security deposit.   

 If contractor fail to attend the defect if any, within 15 days of written notice served by the 
Engineer in charge, during Defect liability period, the balance Security Deposit will be 
forfeited and defect will be rectified on risk and cost of contractor. 

35. NIL 

36. GST & PAN No. may be furnished with documentary evidence along with the Tender 
Documents. 

37. GOODS & SERVICE (GST) CLAUSE  
The contractor shall quote the price exclusive of GST. The applicable GST shall be paid extra 
to the contractor after producing GST Invoice as per the certified Bill by the department. 
However, element of GST shall not consider for evaluation of bid.  

Contractor/ Service provider/ Supplier etc. has to ensure timely and proper filling of 
GSTR 1 so that Deendayal Port Authority can avail input tax credit in timely manner. In 
case DPT not allowed input tax credit due to failure on part of the Contractor/ Service 
provider/ Supplier etc., it will be a financial loss to the DPT and therefore same shall be 
recovered from the payment/deposit of the Contractor/ Service provider/ Supplier 

TDS ON GST  
TDS provision under GST Acts, 2017 are in force from 01.10.2018 and accordingly TDS under 
GST Act will be deducted @ 2 % (1% CGST  and  1  %  SGST  or  2  %  IGST  )  from payment / 
credit give to contractor/ professional and other for work order / contract exceeding Rs. 
2,50,000/-. 

38. Income Tax at applicable rate and surcharge as applicable on the payment to contractor will 
be deducted from the payment and only net amount shall be paid for as directed by the 
Central Board of Direct Taxes, Ministry of Finance, and Government of India.  Contractor has 
to furnish PAN No. along with tender. 

39. Tenderers are required to furnish their bank account details as per enclosed 
Performa in order to arrange payment through Electronics Clearing System. 

40. The bidder shall give an undertaking that they have not made any payment or illegal 
gratification to any person / authority connected with the bid process so as to 
influence the bid process and have not committed any offence under the PC act in 
connection with the bid. 
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41. The bidder shall disclose any payment made or proposed to be made to any 
intermediaries / agents etc. in connection with the bid. 

42. Contractor shall bring all the material in good condition and in seal pack condition. 
No loose material shall be allowed in any case. 

43. Prospective bidder(s) may raise query relating to bidding conditions, bidding process 
and/or rejection of its bid. The reasons for rejecting a tender or non-issuing a tender 
to prospective bidder will be disclosed where written enquires are made by the 
concerned bidder. 

44. The Contractor shall affix seal along with signature in the Tender, failing which the 
bid / Tender will be considered as non-responsive and be liable to discharge. 

45. SUBMISSION OF BID 

Bidders who wish to participate will have to procure/ should have legally valid Digital 
Certificate, as per Information Technology Act-2000, using which they can sign their 
electronic bids. The bidders can procure the Digital Certificate from (n) code solutions a 
division of GNFC Ltd, who are licensed certifying authority by Government of India. All 
bids should be digitally signed. For details regarding Digital signature certificate and 
related matters, the below mentioned address should be contacted: (n) code Solutions, A 
Division of GNFC, 301 GNFC Info tower, Bodakdev, Ahmedabad. Tel. 91 79 
26857316/17/18  Fax: 91 79 26857321 E-mail: nprocure@gnvfc.net Mobile: 
9327084190 / 9898589652. 

The accompaniments to the tender documents as described under Clause 4 shall be 
Scanned and submitted On-Line along with Tender documents. However, the originals/ 
attested hard copies shall have to be forwarded subsequently within 7 days of opening of 
the tenders.  

46. DEADLINE OF SUBMISSION OF BID 

 Bids must be received by the Employer in On-Line System at website 
https://kpt.nprocure.com.In the event of the specified date for the submission of bids 
being declared a holiday by the Employer, the Bids will be received up to the 
appointed time on the next working day. 

       The Employer may extend the deadline for submission of bids by issuing an 
amendment, in which case all rights and obligations of the Employer and the bidders 
previously subject to the original deadline will then be subject to the new deadline. 

        At the time of submission of the tender document, the tenderer shall give an 
undertaking that no changes have been made in document. The uploaded version of 
the Port Tender Document will be treated as authentic tender and if any discrepancy 
is noticed at any stage between the Port’s tender document and the one submitted by 
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the tenderer, the conditions mentioned in the Port’s uploaded document shall 
prevail. Besides, the tenderer shall be liable for legal action for the lapses.  

47. Contractor to be given a week to file objections to the measurements recorded 
by the   Department. 

Before taking measurement of any work as has referred, the Engineer-in-charge or a 
subordinate deputed by him shall give reasonable notice to the contractor if the 
contractor fails to attend at the measurements after such notice of fails to countersign or 
to record the difference within a week from the date of measurement in the manner 
required by the Engineer-in-charge then in any such event the measurement taken by 
the Engineer-in-charge or by the subordinate deputed by him as the case may be shall 
final and binding on the contractor and the contractor shall have no right to dispute the 
same 

48. BILLS TO BE ON PRINTED FORMS 

The contractor shall submit all bill on the printed forms to be had on application at 
the office of the Engineer-in-charge and the charges in the bills shall always be 
entered at the rates specified in the tender or in the case of any extra work ordered 
in purpose of these conditions and not mentioned or provided for in the tender at the 
rates hereinafter provided for such work 

49. PAYMENT OF CONTRACTOR'S BILL TO BANK 

Payments due to the contractor may, if so desired by him be made to his bank instead of 
direct to him, provided that the contractor furnishes to the Engineer-in-charge (1) an 
authorisation in the form of a legally valid document such as a power of attorney conferring 
authority on the bank to receive payment and (2) his own acceptance of the correctness of 
the account made out as being due to him by the Board or his signature on the bill or other 
claim, preferred against the Board before settlement by the Engineer-in-charge  of the 
account or claim by payment to the bank, while the receipt given by such bank shall 
constitute a full and sufficient discharge for the payment the contractor should, wherever 
possible, present his bills duly receipted and discharged through his bankers. Nothing herein 
contained shall operate to creates in favour of the any rights of equities vis-à-vis the Board. 

50. INFORMATION AND INSTRUCTIONS FOR CONTRACTORS FOR E-TENDERING. 

1.  Information and instructions for Contractors will form part of NIT. 

2.  The intending bidder must have class-III digital signature to submit the bid. 

3.   The Bid Document as uploaded can be viewed and downloaded free of cost   by 
anyone including intending bidder. But the bid can only be submitted after 
uploading the mandatory scanned documents towards cost ofbid document, 
and EMD. 

4.  Bidders may modify or withdraw their bids before last date and time of 
submission of bid as notified. 
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5.   While  submitting  the modified  bid,  contractor can  revise the rate of  one or  
more item(s) any number of times (he need not re-enter rate of all the items) 
but  before last time and date of submission of bid as notified. 

6.   On  opening  date, the contractor can login  and see the bid  opening  process. 
After opening of bids he will receive the competitor bid sheets. 

7.  Contractor can  upload documents in the form of JPG format and PDF format.  

8.  It is mandatory to upload scanned copies of all the documents including GST 
registration certificate as stipulated in the bid document. If such document is 
not uploaded his bid will become invalid and cost of bid document shall not be 
refunded. 

9.  If the contractor is found ineligible after opening of bids, his bid shall become 
invalid and cost  of bid document shall not be refunded. 

10.  If any discrepancy is noticed between the documents as uploaded at the time of 
submission  of bid  and hard copies  as submitted  physically  by  the contractor 
the bid shall become invalid and cost  of bid document shall not be refunded. 

11. Certificate of Financial Turn Over: At the time of submission of bid contractor 
may upload  Affidavit/  Certificate  from  CA  mentioning  Financial  Turnover of  
last  3  (three) years or for the period as specified in the bid document and 
further details if required may be asked from the contractor after opening of 
technical  bids.  There is no  need to upload entire voluminous balance sheet. 

12.  Contractor must  ensure to quote rate of each item.  If any cell  is  left  blank  and 
no rate is quoted by the bidder, rate of such item shall be treated as "0" (ZERO). 

13.  The Draft  information  and instructions  to Contractors may be modified  
suitably  by NIT approving authority as per requirement. 

14.  All  the mandatory document required/prescribed for  pre-qualification  have to  
be enclosed by  the bidder failing which his offer shall be rejected and treated as 
non- responsive. However, additional documents required if any for verification 
of the original documents shall be submitted by the bidder if required by DPT. 

51. Insurance of equipment’s 

(1)   The contractor shall insure, athis cost,   the plant and machinery for which 
mobilization advance is sought and given, for a sum sufficient to provide for 
their replacement at site. 

(2)   Any  amount  that  is  not  recovered  from  the insurers  shall  be  borne by  the 
contractor. 

52. Construction of Temporary Site Offices and QA Labs at contractor’s own cost. 
Site offices shall be constructed by the contractor to facilitate working at site and to 
provide  necessary   facilities  for  maintenance  of   site  records,  drawings,  plans, 
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approved  samples,  codes  and  specifications,  copy   of  agreement  and  detailed 
estimate etc. 

The site office for client and facility of conference room etc.  to   conduct review 
meetings and coordination meetings etc. at site shall be provided by contractor. 

Along with site office the QA Lab need to be established for immediate testing of 
materials and design mix of concrete, soil parameters etc. if required, as directed by 
the E-I-C. This would depend on the nature of work and should be considered in the 
tender for works costing more than 2 crores, in which it would be necessary. The 
tests should be carried out in the presence of JE & AXEN/AEN and test checked by the 
E-I-C. 

53. Payment of Final Bill 
 

Final bill of all works shall be paid as per DPT’s citizens’ charter.   In case contractor 
fails to submit the final bill within 2 months of completion of work, the process of 
final bill should be initiated by the E-I-C suo-moto to thwart the efforts of contractor 
to delay the preparation of final bill which in all probability may be in the minus. 
Similarly E-I-C should not delay recoveries for any overpayments detected/ the 
recoveries being disputed by the contractor on the plea that contractor has gone to 
Arbitration. 

54. After termination of contract left over work will be carried out at risk & cost of 
contractor. 

55. Materials arranged by the contractor 

The contractor shall submit original bills for the cement, steel, asphalt etc. for 
verification, brought to site. In all contracts where issue of cement and steel is not 
stipulated, special conditions shall be incorporated as below: 

Special conditions for cement 

(1) The contractor shall procure OPC-53 grade conforming to IS, as required  in  the 
work,  from reputed manufacturers  of cement having a production  capacity not  less 
than one million tons per annum as approved by the Ministry of Industry, 
Government  of  India,  and  holding  license  to  use ISI  certification  mark  for  their 
product. 

(2)  The supply of cement shall be taken in 50 kg. Bags bearing manufacturer’s name, 
date of manufacturing, batch number and ISI marking. The cement shall be brought 
at site in bulk supply of approximately 50 tons or as decided by  the Engineer-  in-  
charge.  The cement godown of the capacity to store a minimum of 1000  bags of 
cement shall be constructed by  the contractor at site of work for which no  extra 
payment shall be made.  
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(3) Samples of cement arranged by the contractor shall be taken by the Engineer-in- 
charge and got tested in accordance with provisions of relevant BIS codes. In case the 
test results indicate that the cement arranged by the contractor does not conform to 
the relevant  BIS  codes, the same shall  stand rejected,  and it shall  be removed from 
the site by the contractor at his  own  cost  within a week’s  time of written order 
from the Engineer-  in-charge  to do  so. The cement shall be used on the work only 
after satisfactory test results have been received. The contractor shall supply free of 
charge the cement required for testing including its transportation cost   to testing 
laboratories. The cost of tests shall be borne by the contractor. 

(4)  Double lock provision shall be made to the door of the cement godown. The keys of 
one lock shall remain with the Engineer-in-Charge or his authorized representative 
and the keys of the other lock shall remain with the contractor. The contractor shall 
be responsible for the watch   and ward   and safety of the cement godown. The 
contractor shall facilitate the inspection of the cement godown by the Engineer-in- 
Charge at any time. 

(5)   The actual issue and consumption of cement on work shall be regulated and proper 
accounts maintained as provided in the contract. The theoretical consumption of 
cement shall be worked out as per procedure prescribed in the contract and shall be 
governed by conditions laid therein. In case the cement consumption is less than 
theoretical consumption including permissible variation, recovery at the rate so 
prescribed shall be made. In case of excess consumption no adjustment need be 
made. 

(6)   The  damaged  cement  shall  be  removed from  the  site  immediately  by  the 
contractor on receipt of a notice in writing from the Engineer-in-charge. If he does 
not do so within 3 days of receipt of such notice, the Engineer-in-charge shall get it 
removed at the cost of the contractor. 

(7)     The cement procured by the contractor should not have aged more than 6 weeks. 
(8)     The cement should be supplied in Bags and in case of loose cement to be used in Silos, 

a prior approval of Engineer-in-charge shall be obtained.  
Special conditions for steel 
(1)  The contractor shall procure Thermo-Mechanically Treated bars of grade Fe415/ Fe500/ 

Fe550 grade as per tender conditions and brand shall be TISCO/VISAG/SAIL/JSW/ESSAR. 
(a)   The grade of the steel such as Fe415/Fe500/Fe 550 or other grade to be procured is 

to be specified as per BIS 1786-2008. 
(b)  The TMT bars procured from primary producers shall conform to manufacture’s 

specifications. 
(c)  The TMT bars procured shall conform to the specifications as laid by Temporal, 

Thermex, and Evcon Turbo & Turbo Quench as the case may be. 
(2)  The contractor shall have to obtain and furnish test certificates to the Engineer-in- 

charge in respect of all supplies of steel brought by him to the site of work.  
(3)  Samples shall also be taken and got tested by the Engineer-in-Charge as per the 

provisions in this regard in relevant BIS codes. In case the test results indicate that 
the steel arranged by  the  contractor does  not  conform   to  the  specifications  as 
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defined under para (1) above, the same shall stand rejected, and it shall be removed 
from  the site of work  by  the contractor at his  cost  within  a week’s  time  of written 
orders from the Engineer-in-Charge to do so. 

(4)  The steel reinforcement bars shall be stored by the contractor at site of work in such 
a way as to prevent their distortion and corrosion, and nothing extra shall be paid on 
this account. Bars of different sizes and lengths shall be stored separately to facilitate 
easy counting and checking. 

(5)   For   checking  nominal  mass,  tensile  strength,  bend  test,  re-bend  test  etc. 
specimens of sufficient length shall be cut from each size of the bar at random, and at 
frequency not less than that specified below: 

Sizeofbar For   consignment   below 
100MT 

For  consignment   above 
100MT 

Under10mmdiabars One sample for each 
25MTorpartthereof 

One sample for each 
40MTorpartthereof 

10mm to16mm dia. 
bars 

One sample for each 35 
MT or part thereof 

One sample for each 45 
MT orpart thereof 

Over16mm dia. bars One sample for each 45 
MT or part thereof 

One sample for each 50 
MT or part thereof 

 

(6)  The contractor shall supply free of charge the steel required for testing including its 
transportation to testing laboratories and the testing charges shall be borne by the 
contractor. 

(7)  The actual issue and consumption of steel on work shall be regulated and proper 
accounts maintained.  The theoretical consumption of steel shall be worked out as 
per procedure prescribed in the contract. In  case  the consumption  is  less  than 
theoretical  consumption  including  permissible  variations (+3% for cutting into 
pieces +/- 2% for variation in weight)  recovery at  the  rate  so prescribed shall be 
made. In case of excess consumption no adjustment need to be made. 

Special conditions for Bitumen and Bituminous Primer. 

 The bitumen and Tack coat brought by the contractor should be as per MoRTH and 
IRC specifications. Both the items should be tested as per MoRTH’s parameters 
before being put to use and the cost shall be borne by the contractor.  

Rapid setting bitumen Emulsion, Medium setting bitumen emulsion, Bitumen grade VG-
30 and Polymer modified bitumen (PMB-40) to be used in the work to be made from a 
National Oil Company or from JV of National Oil company wherein the test parameters 
stated in IRC are tested and met and the supplier should have adequate testing facility in 
india. In any case no Imported Emulsion Bitumen grade VG-30 and Polymer modified 
bitumen (PMB-40)   is allowed to be used in work.(Approved company for emulsion, 
Bitumen grade VG-30 and PMB-40 is BPCL / HPCL / IOC / HINCOL) 
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Typical Properties of Polymer Modified Bitumen  
 

Sr No Properties PMB 40 PMB 70 PMB 120 
1 Penetration at 25O  centigrade 30-50 50-90 90-150 
2 Softening Point, OC min 60 55 50 

3 
Elastic Recovery of half thread in 
Ductilometer at     25 OC, % min 

75 75 75 

4 Flash point, OC min  220 220 220 

5 
Separation, difference in Softening 
Point, OC min 

3 3 3 

6 

Test on residue 
 Increase in softening point, OC max 
 Reduction in penetration at 25OC 

max 
 Elastic Recovery of Half Thread in 

Ductilometer at 25OC of residue, & 
min 

 
5 

35 
 

30 

 
6 

35 
 

50 

 
7 

35 
 

50 

7 Ductility at 27 OC, cm +50 +60 +75 
8 Viscosity at 150 OC, poise 3-9 2-6 1-3 

 
 

 
56. The contractor shall submit all bills on the printed form to be had on application at 

the office of the engineer-in-charge and the charges in the bills shall always be 
entered at the rates specified in the tender or in the case of any extra work ordered 
in purpose of these conditions and not mentioned or provided for in the tender at the 
rate hereinafter provided for such work. 

 
57. The bidder has to execute Integrity Pact. Pact agreement with Deendayal Port 

Authority (As per Appendix), Shri S.K. Sarkar, IAS (Retd.) has been nominated as 
Independent External Monitor for Integrity Pact. Whose address is as under : 
Shri S.K. Sarkar, IAS (Retd.) 
B-104, NayantaraAptt., 
Plot 8 B, Sec-07, Dwarka, 
New Delhi – 110 075. 
 
Mobile No.98111 49324 
Email :sksarkar1979@gmail.com 
 

58. Scanned copy of pre-contract Integrity Agreement (as per Appendix enclosed) is to 
be uploaded along with the bid. Original hard copy of Pre Contract Integrity Pact 
Agreement shall be submitted by post or hand immediately after closing date of 
online E-tender failing which tender shall be considered irrelevant. 
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59. Deviation in quantities 

Normally deviation means deviation in quantities of agreement items, i.e.  where 
there is increase or decrease in the quantities of items of  work  specified  in  the 
agreement. 

Rates for such deviated items shall be calculated strictly as per the provision   of 
agreement clauses. 

60. Deriving  the  Market  rates  :   
 

As   per  provisions  of   variation  clauses sometimes rates are to be determined 
based on market rates in certain conditions. In such cases the contractor within 14 
days of receipt of order for execution of deviated quantities, extra or substituted 
items beyond permissible limits and before the commencement of such work  shall 
give notice, for revision of rates, supported by proper analysis, for such quantities. 
Engineer-in-Charge shall consider the analysis submitted by contractor and 
determine the rates on basis of market rates. 

Further in case market rates are less than the agreement rates then in such a case 
Engineer-in-Charge  should  give  notice  to   the  contractor  within  one  month   of 
occurrence  of  the excess  and  should  decide  the rates  based  on  market  rates 
considering the reply of contractor. 

The analysis  of rates on  market rates should  be on  similar  lines  as adopted in  the 
justification  of  tender except that market rates  of  material/labour,  hire  charges of 
plant and machinery intended to  be used prevailing at the time of  such order or 
occurrence shall be adopted. Over and above the market rates so arrived 10%  would 
be added for overheads and profit of the contractor. 

61. The contractor shall arrange to supply samples of coarse aggregate and fine 
aggregate etc. to the Port Laboratory for mix design for concreting works. Mixing of 
cement concrete works shall be on weigh batching basis as per approved design. The 
minimum cement content shall be 370 kg/m3 for M-30 grade and 382 kg/m3 for M-
40 grade of controlled cement concrete. 
 

The testing charges of concrete mix design will be borne by department. 
 

  The cubes casted at site shall be brought to Port Laboratory, Kandla for testing and 
test results shall conform to IS 456 (latest edition). Testing charges of the cubes for 
28 days shall be born by the contractor. If the result is not satisfactory the concrete 
work will have to be dismantled and redone by the contractor at his own cost. 

 
62. The Engineer-in-charge reserve the right to ask contractor to cast additional c.c. 

cubes at the different stages and works for testing, if required at 3/7 days period.  No 
separate payment shall be made to the contractor on account of the cost of the labour 
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and materials required for casting of the cubes required for 3/7 days testing. The 
testing charges for these cubes shall be borne by Department. 

 
63. The steel plates or water-proof marine ply wood form work shall be used for the 

R.C.C. / C.C. works. 
 
64. Though the drawings to be supplied will be exhaustive the decision of the Engineer-

in-charge regarding any change in the drawings shall be final and binding to 
contractor and no dispute / claim regarding extra payment shall be allowed on 
account of such changes. 

 
65. The contractor has to provide sufficient barricades to site of work so that traffic 

plying nearby should not damage the recently concreted work. In case of any damage 
on account of above, the entire responsibility will remain with contractor and 
nothing extra will be paid on this account.  

 
66. The tenderer shall examine carefully the condition of contract, specifications and 

drawings etc. before submitting the tender.  He shall also visit and inspect site of 
work and acquaint himself with all local condition in the cargo jetty of port, 
availability of construction materials and labourers nature of soil and working 
condition at and around the site before submitting the tender. No dispute/claims 
what-so-ever shall be entertained for the work of any nature arising out of local 
conditions. 

 
67. The contractor shall have to carry out the work maintaining proper camber and 

gradient to the paving as directed by the Engineer-in-charge. 
 
68. The stone metal 12 to 20mm, 25 to 40mm, crush metal and sand shall be from 

approved quarries. 
 
69. Side slopes of paving shall be done properly as per the direction of Engineer-in-

charge. 
 
70. All batching material such as coarse aggregates, sand etc. shall be weighed in 

mechanical portable weigh batches conforming to I.S.2722 as per approved mix 
design. 

 
71. The strength of concrete shall be determined by compressive strength test. For this 

purpose during the progress of the work cube samples shall be cast for testing at 7 
days and 28 days as per the IS 456. 

 
72. Stripping of Form work shall be done as per relevant clause in IS 456-2000. No 

dispute/claims shall be entertained on account of this. 
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73. Proper arrangement shall be made for the protection of fresh concrete work. 
 
74. On completion of CC works, no persons shall be allowed to move on green concrete 

surface. As such contractor shall have to make a special arrangement for finishing the 
concrete in such a way so as not to disturb the green concrete. 

 
75. Test cubes shall be cured and stored as provided in IS 516. The contractor shall sent 

at his own cost, all the test cubes in the Port laboratory for testing. The cost of 
sampling, material, test cubes and testing shall be borne by the contractor for 28 days 
cube. 

 
76. The forms shall be jointed neatly and shall be set with exactness to the required 

grade and alignment. 
 
77. NIL. 
 
78. The form work shall be made up from either MS plate or water proof plywood of 

good quality.  The rate shall include the cost of materials and labour for the 
operations involved such as 
(i) Splayed edges, notching allowances for over laps and passing at angles, 

battens, centering, shuttering, strutting, propping, bolting, nailing, wedging, 
easing, striking and stripping of the same. 

(ii) Filleting to form stop-chamfered edges or splayed external angles not 
exceeding 20mm.  Width. 

(iii) Dressing with oil to prevent adhesion of concrete with shuttering. 
(iv) Raking or circular cutting. 
 

79. All the form work shall be inspected by the Engineer-in-charge and their suitability 
ascertained the form shall be thoroughly scraped, cleaned before reusing the same. 

 
80. If available, electric supply will be given by D.P.A., otherwise contractor has to make 

his own arrangement for electric supply. The charges for electric supply consumption 
will be borne by contractor as per prevailing rates of DPA.  

 
81. The contractor shall have to make his own arrangement for water required for the 

work. 
 

82. Individual quantity for any tender items of work may vary to any extent as required 
by D.P.A. for which the contractor shall not submit any dispute/claim what-so-ever, 
so long as the total amount of such variation does not exceed plus or minus 30 % of 
the Total contract value awarded. 
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83. Stone metal shall be hard, durable and free from excess flat elongated soft and dis-
integrated particles, dirt and other objectionable materials. 

 
84. Wherever excavated / surplus stuff is to be deposed off, ground should be properly 

dressed as directed by Engineer-in-charge at no extra cost. 
 
85. The contractor shall notify in writing to the Engineer an address at Gandhidham 

complex for serving to the contractor any communication or any notice to be given to 
him under the contract and any such notice/communication to the contractor shall 
be deemed to be duly served if sent by registered post to, or left at such address or if 
delivered to the agent or representative of the contractor, or left at, the principal 
place of business or if contractor be a company, the registered office of the contractor 
or at the contractor’s last known address. 
 

86. The contractor shall have to do the chipping, chasing, hacking, cleaning etc. to provide proper 
bond between new work and old work, as directed and to the entire satisfaction of Engineer-
in-charge without claiming any extra payment in this regard, the contractor shall consider 
this aspect while quoting the rates. No claims/disputes will be entertained thereafter on this 
account. 

 
87. The rubbish (obtained from demolition/dismantling/cleaning of road surface) will 

have to be disposed-off by the contractor as directed. 
 
88. Minor dismantling, if required to be join new structure with old one shall have to be 

done by the contractor and make it good as per original, without any extra cost. 
 
89. The contractor shall produce the sample of all the materials and shall get it approved 

from Engineer-in-charge before staking at his site of work. 
 

90. Payment/measurement of all items actually incorporated in the work, as per 
requirement shall be made. Nothing will be paid for extra/more quantity of work 
done by the contractor for the purpose of his working facility etc. 

 

91. The contractor shall have to obtain quarry permits from the office of the Geologist, 
Department of Geology and Mines, Bhuj-Kutch before quarrying any secondary 
materials like sand, earth, murrum, rubble etc. 
 

92. All the royalties of materials, quarry fees, octroi, wharfage charges, any taxes etc. are 
payable by the contractor directly to the authority concerned and the rates quoted 
shall be deemed to be inclusive of all such charges. 
 

93. All royalties of materials, quarry fees etc. payable by the contractor directly to the 
authorities concerned and rates tendered shall be deem to be inclusive of all charges. 
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Before claiming the refund of security deposit, contractor shall produce ‘No Due 
Certificate’ from the Geologist, Geology and Mining Department, Bhuj.   
 

94. During execution of work, The Employer may engage/ depute PMC, third party 
inspection (TPI) or any other government authorize agencies in matters related to 
monitoring/inspection of work. The contractor is bound to extend all cooperation 
and share data with such authorize agencies. Any cost towards collection of samples 
and related testing of materials shall be born by the contractor. The result of such 
tests are binding on the contractor. In this regards it is clarified that the Employer 
will not entertain any claim whatsoever from the contractor. 
 

95. Tenders with any condition, including conditional rebates, shall be rejected. 
However, tenders with unconditional rebate will be acceptable. 
 

96. Making bench mark pillars and reference line pillars, etc., and maintaining them upto 
the completion of the work shall be the responsibility of the Contractor. No extra 
payment shall be made for these. The drawings enclosed with the tender documents 
to provide some idea of the  job are preliminary for tender purpose only and are by 
no means complete and final, and do not show the full range of the work under the 
scope of the contract. Work shall be carried out only on the basis of drawings marked 
“Released for Construction” with addition, alteration, modifications, made to 
aforesaid drawings from time to time and also according to other drawings that 
would be supplied to the Contractor from time to time. 
 

97. Before commencement of work the Engineer and the Contractor shall jointly survey 
and record all ground levels on the site. The Contractor shall supply all necessary 
equipment and attendance for carrying out such surveys. The contractor shall 
prepare record drawings showing the agreed levels which shall be signed by the 
Engineer and the Contractor. 

 
98. For execution of work, contractor has to construct temporary  offices, store, labour 

room toilet etc. at his own cost. Nothing will be paid for these purpose and on 
completion of the work, before handing over the site contractor has to dismantle all 
these temporary structure erected by him. Completion certificate will be issued only 
after compliance of above aspect. 

 
99. The services of fire watch for carrying out any hot works, as required by the Port 

authority, shall be made free of cost by the department. However, all the necessary 
arrangements like obtaining a fire watch permit from the concerned authority, 
transportation of man and materials, if any, for fire prevention etc. shall have to be 
done by the contractor at his own cost.  No claim what-so-ever on account of delay in 
arrangements or arrival of fire watch services shall be entertained.  
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100. Supply of water 

I. The contractor shall have to make his own arrangements for the water 
required for execution of work and for labours etc. 

II. Water used for mixing and curing shall be clean and free from injurious 
amounts of oil, acids, alkalis, salts, sugar, organic materials or other 
substances that may be deleterious to concrete or steel. 

III. Unfiltered potable water is generally considered suitable for mixing and 
curing. Mixing and curing with sea water shall not be permitted in any case. 

IV. Periodically samples of water shall be tested as per IS-3025 and as a guide, 
the following concentrations represent the maximum permissible values: 

a. To neutralize 200 ml sample of water using Phenolphthalein as an indicator, 
it should not require more than 2 ml of 0.1 normal NaOH. 

b. To neutralize 200 ml sample of water using Methyl Orange as an indicator, it 
should not require more than 10 ml. of 0.1 normal HCL. 

c. The permissible limits for solids shall be as follows: 

    Permissible limits [max.] 

 Organic     200 mg/lit 
 Inorganic    3000 mg/lit 
 Sulphates [So]   500 mg/lit 
 Chlorides [CI]    500 mg/lit 
 Suspended matter   2000 mg/lit 

d. The PH value shall not be less than 6”. 

101. During the execution of works dewatering manually or by pumping is to be done by 
the contractor at his own cost, if found necessary and no claim on this account shall 
be entertained. 

102. The contractor shall arrange to supply periodically samples of course aggregates, fine 
aggregate, water etc. to the Port Laboratory for testing as per relevant I.S. and as per 
MoRTH specifications. However all the materials shall be arranged by the contractor 
free of cost for testing However, no testing charges will be recovered from the 
contractor for testing of materials in Port Laboratory. 

103. In the case of discrepancy between the schedule of quantities, the specification and / 
or the drawings, the following order of preference shall be observed:- 
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i) Description of schedule of quantities. 

ii) Particular specification and special condition, if any. 

iii) Drawings. 

iv) C.P.W.D. specifications. 

v) Indian standard specifications of B.I.S. 

104. The paint shall be of first quality and shall be of Asian, Nerolac, and Burger, Shalimar 
or equivalent make. 

105. While evaluating the tender, due regard will be paid to national defense. 

106. All materials like cement, steel, Asphalt etc. so produced by the contractor shall be 
tested for quality, as per relevant Indian Standards and frequencies of testing shall 
also be as per relevant Indian Standards. 

107. Special Conditions for Environmental Protection 

i. The contractor(s) shall strictly follow up the environmental rules as per the 
Environmental (Protection) Act 1986 while execution of the work and as 
directed by Engineer-In-Charge. 

ii. All construction materials i.e. Cement, Aggregates, sand & fill materials which 
are to be used in construction work shall be covered with Tarpaulin or other 
fabric materials as directed by Engineer-in-charge. 

iii. The Contractor(s) should stacked and disposed the waste materials in such a 
manner which are not destroy the environment. 

iv. The contractor(s) shall sprinkles the water to minimize the dust emission. 

v. Machine mixers, vibrators, way batches plant, diesel generator sets and other 
vehicles engines shall not be left running when not in use. 

vi. Emission of NO 2 and SO 2 shall be maintained within the work site area as 
per the International Regulations. 

vii. To prevent and minimize vibration and noise levels from machineries / 
vehicles during construction activities the contractor(s) shall take the 
remedial action to minimize noise pollution. 

viii. Provide adequate silencers attached with all vehicles and machines. 

ix. Install suitable mufflers on engine exhaust and compressor component. 
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x. The diesel generators set shall be used of noise less. 

xi. To contractor(s) shall stacked / stored the construction materials at adequate 
distance from coastal area. 

xii. The contractor(s) shall provide the barrier to prevent the construction 
materials from mixing up with surface / ground water. 

xiii. The contractor(s) should discharge Waste generated during construction 
work as per CPCB / GPCB regulations. 

108. The area under development /execution is operational area and with very high traffic 
volume. So necessary hard core barricading all around the area considered will be 
done prior to stating any activity on site. Complete site area is barricaded by way of 
necessary iron barriers, display sign boards, red lights to restrict entry on night and 
strong barriers are provided to reduce chance of any accident. 

109. 100 saplings (minimum 5 ft. height) have to be provided and planted by contractor. The 
plantation have to be made within 4 to 6 months from the date of award of work and has 
to be maintained till the completion period of Contract. After completion period of 
Contract, Contractor has to hand over the plantation to DPT. The cost of plantations and 
its maintenance has to be borne by the Contractor as a part of their social responsibility.  
No extra payment shall be made to the Contractor for above. In the event of failure by 
Contractor to execute the above work, it shall be done departmentally at the cost and 
risk of Contractor. 

 
110. The contractor has to upload all the documents relevant to qualifying criteria while 

submitting the bid online. No subsequent documents regarding, experience certificate and 
turnover certificate will be considered after submitting the bid online. Hard copies of 
documents other than uploaded documents for qualifying criteria will not be accepted. Only 
clarifications of uploaded documents will be sought form the bidders.  

111. The stone metal 12 to 20 mm, 25 to 40mm, crush metal and sand shall be of A-grade 
and from approved quarries. 

112. The contractor shall depute the required staff i.e. Engineers, Supervisors, Surveyors, 
Store keepers, with required survey instruments  like Total Station, Level Machines, 
Measuring Taps, Survey Poles, Marking Pens, Staffs etc. 

113. The proper care to be taken for the form work/ shuttering work to maintain the line, 
levels and finishing of the concrete. The concrete surface to be good finished. If any 
concrete to be found misaligned/ rough finished, same to be dismantled and recast 
without extra cost.     
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114. Admixtures shall be added to concrete, if required at no extra cost. Admixtures like 
plasticizers / super plasticizers of approved quality for improving workability of concrete 
if required shall be obtained only from the manufactures approved by the Nodal Officer or 
his nominee. The contractor shall obtain full details from the manufactures and shall carry 
out such filed test as the Nodal Officer shall require before any admixture is used in the 
works at the cost of the contractor.  

115. The contractor has to incur the expenditure for preparation of 10 bonded copies of 
the agreement, for which DPT will provide one copy of full set including indexing, 
insertion of page nos. certification with index. 

116. a.  The contractor shall be registered under the Building and Other 
Constructions Workers (Regulation of Employment and Conditions of Services) 
Act, 1996. 

b. The payment from 2nd bill to the pre final bill, shall be released, subject to 
the condition that the documentary evidence (copy of paid    Challan in Govt. 
Treasury) of the Welfare Cess @ 1% of work done or as amended by Statutory 
Authority from time to time, paid to concerned authority is submitted for the 
previous bill. 

c. The documentary evidence (copy of paid Challan in Govt. Treasury) of 
Welfare cess @1% of work done or as amended By Statutory Authority from time 
to time, paid on final bill shall be submitted before releasing the Performance 
Guarantee. 

 

 

Contractor                         Superintending Engineer (H) 
         Deendayal Port Authority 
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LIST OF APPROVED MAKE 
 

1 SANITARY WARES 1 HINDUSTAN 
  2 CERA 
  3 DURAVIT 
  4 AMERICAN STANDARD 
  5 KOHLER 
  6 TOTO 
  7 PARRYWARE-ROCA 
    

2 CP FIXTURES AND 
ACCESSORIES 

1 JAQUAR 

  2 HANSGROHE 
  3 GROHE 
  4 ESS-ESS 
  5 PARRYWARE-ROCA 
  6 AMERICAN STANDARD 
  7 KOHLER 
  8 ESCO 
    

3 CPVC PIPE & FITTINGS 1 FINOLAX 
  2 SPREME 
  3 PRINCE 
  4 ASTRAL 
    

4 vitrified floor tiles 1 Nitco, Vermora,Somany, Restile, Simpolo 
    
5 Glazed tiles 1 Nitco, Vermora, SomanyRestile, Simpolo 
6 Bricks 1 NR, NK, BR 
7 Structural steel 1 JINDAL, TATA, SAIL 
8 Paints 1 Asian, Nerolac, Berger, Dulux 
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SECTION 6 

 
DRAWING 
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SECTION 7 
 

BILL OF QUANTITIES 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



96 
 

 

SECTION 8 
 

FORMS OF SECURITIES AND 
OTHER FORMATS 

 
 
Acceptable forms of securities are annexed. Bidders should not complete the performance 
and advance payment security forms at this time. Only the successful bidder will be required 
to provide performance and advance payment securities in accordance with one of the 
forms, or in a similar form acceptable to the employer. 
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Specimen EMD (Bank Guarantee Format) 
 

[The Bank shall fill in this Bank Guarantee Form in association with the instructions 
indicated. To be executed on Rs. 300/- non Judicial Stamp Paper] 
________________________ 
(Bank’s name and address of Issuing Branch or Office) 
 

Beneficiary: ________________ (Name and Address of Employer/Board) 
Date: __________  
Tender Guarantee No.: ___________ 
 

We have been informed that [name of the Tenderer] (hereinafter called “the Tenderer”) has 
submitted to you its Tender dated (hereinafter called “the Tenderer”) for the execution of [name 
of contract] under Invitation for Tenders No.[Number]. Furthermore, we understand that, 
according to your conditions, Tenders must be supported by an EMD. 
At the request of the Tenderer, we [name of Bank] hereby irrevocably undertake to pay you any 
sum or sums not exceeding in total an amount of [amount in figures] ([amount in words]) upon 
receipt by us your first demand in writing accompanied by a written statement stating that the 
Tenderer is in breach of its obligation(s) under the Tender conditions, because the Tenderer: 

(a) Has withdrawn its Tender during the period of tender validity specified by the Tenderer 
in the Form of Tender; or 

(b) Having been notified of the acceptance of its Tender by the Employer/Board during the 
period of Tender validity, (i) fails or refuses to execute the Form of Agreement, if 
required, or (ii) fails pr refuses to furnish the performance guarantee, in accordance with 
the Instructions to Tenderers. 

This guarantee will expire unless otherwise extended or informed by the Employer/ Board: 
 

(a) If the Tenderer is the successful Tenderer, upon our receipt of copies of the contract 
signed by the Tenderer and the performance guarantee issued to you upon the instruction 
of the Tenderer; or  

(a) If the Tenderer is not the successful Tenderer, upon the earlier of  

(i) Our receipt of a copy of your notification to the Tenderer of the name of the 
successful Tenderer; or  

(ii) Twenty-eight days after the expiration of the Tenderer’s tender or any extended 
period thereof; 

Consequently, any demand for payment under this guarantee must be received by us at the 
office on or before that date. 
________________ 
[Signature(s)] 
[Authorization letter from the issuing bank that the signatory of this BG is authorized to do 
so should also be enclosed] 
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SPECIMEN BANK GUARANTEE PERFORMANCE  
GUARANTEE/ SECURITY DEPOSIT 

 (To be executed on Rs.300/- non-judicial Stamp Paper) 
[The bank, as requested by the successful Tenderer, shall fill in this form in accordance with the 
instruction indicated] 
In consideration of the Board of Deendayal Port Authority incorporated by the Major Port 
Authorities Act , 2021(hereinafter called “The Board” which expression shall unless excluded by 
or repugnant to the context or meaning thereof  be deemed to include the Board of Deendayal 
Port Authority, its  successors and assigns) having agreed to exempt  
___________________________________________ (hereinafter called the “contractor”) 
      (Name of the contractor/s) 
from the demand under the terms and condition of the contract, vide from the demand under 
the condition of the contract, vide ____________________________’s letter No________________________ 
      (Name of the Department) 
Date _____________ made between the contractors and the Board for execution of 
__________________________________ covered under Tender No.____________________________ dated 
_____________ (hereinafter called “the said contract”) for the payment of Security Deposit in cash or 
Lodgment of Government  Promissory Loan Notes for the due fulfillment by the said contractors 
of the terms and condition of the said contract, on production of a bank Guarantee for 
Rs.__________________________(Rupees____________________________________) only we, the (Name of the 
Bank and Address)  ________________________________________________________________________(hereinafter 
referred to as “the Bank”) at the request of the contractors do hereby undertake to pay to the 
Board an amount not exceeding Rs. ________________  (Rupees_____________________________________) 
only against any loss or damage caused to or suffered by the Board by reason of any breach by 
the contractors of any of the terms and conditions of the said contract. 
2. We, ________________________________________________, do hereby  
                (Name of Bank)                       (Name of Branch) 
Undertake to pay the amount due and payable under this guarantee without any demur merely 
on a demand from the Board starting that the amount claimed is due by way of loss or damage 
caused to or which would be caused to or suffered by the Board by reason of the contractors 
failure to perform the said contract. Any such demand made on the Bank shall be conclusive as 
regards the amount due and payable by the Bank under this Guarantee. However, our liability 
under this guarantee shall be restricted to any amount not exceeding Rs. _____________ 
(Rupees________________________) only.  
3.   We, ______________________________, undertake to pay to the  

(Name of Bank and Branch) 
      Board any money so demanded notwithstanding any dispute or disputes raised by the 

contractor(s) in any suit or proceeding pending before any Court or Tribunal relating 
thereto our liability under this present being absolute and unequivocal. The payment so 
made by us under this bond shall be a valid discharge of our liability for payment there 
under and the Contractor(s) shall have no claim against us for making such payment. 

4. We, ______________________________ further agree with the Board that the 
(Name of Bank and Branch) 

guarantee herein contained shall remain in full force and effect during the period that would 
be taken for performance of the said contract and that it shall continue to be enforceable till 
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all the dues of the Board under or by virtue of the said contract have been fully paid and its 
claims satisfied or discharged or till the ______________________________________  

(Name of the user department) 
of the said certifies that the terms and conditions of the said contract have been fully and 
properly carried out by the said Contractors and accordingly discharge this guarantee. 
PROVIDED HOWEVER that the Bank shall be the request of the Board but at the cost of the 
Contractors, renew or extend this guarantee for such further period or periods as the Board 
may require from time to time. 

5. We, _____________________________ further agree with the Board that the   (Name of Bank and 
Branch) 
Board shall have the fullest liberty without our consent and without affecting in any manner 
our obligations hereunder to vary any of the terms and conditions of the said contract or to 
extend the time of performance by the said contract or to extend the time of  performance by 
the said Contractors from time to time or to postpone for any time or from time to time any 
of the powers exercisable by the board against the said Contractors and to forebear or 
enforce any of the terms and conditions relating to the said contract and we shall not be 
relieved from our liability by reason of any such variation or extensions being granted to the 
contractors or for any forbearance, act or omission on the part of the Board or any 
indulgence shown by the board to the Contractors or by any such matter or thing 
whatsoever which under the law relating to sureties would, but for this provision, have 
effect of so relieving us. 

6. This guarantee will not be discharged due to the change in the constitution of the Bank or 
the Contractor(s). 

7. It is also hereby agreed that the Courts in [insert city] would have exclusive jurisdiction in 
respect of claims, if any, under this Guarantee. 

 
8. We, ____________________ Bank lastly undertake not to revoke this guarantee during its currency 

except with the previous consent of the Board in writing. 
 
9. Notwithstanding anything contained herein: 

(a) Our liability under this Bank Guarantee shall not exceed Rs. ___________ (Rupees 
________________________________________________only); 

(b) This Bank Guarantee shall be valid upto _____________ ; and 
(c) We are liable to pay the guarantee amount or any part thereof under this Bank Guarantee 

only and only if you serve upon us a written claim or demand on or before 
_____________________ (date of expiry of Guarantee).”  
Date _________________ day of ______________ 20 

For (Name of Bank) 
(Name) 
Signature  
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SPECIMEN BANK GUARANTEE FOR ADVANCE PAYMENT 
 (To be executed on Rs.300/- non-judicial Stamp Paper) 

 
[The bank, as requested by the successful Tenderer, shall fill in this form in accordance with the 
instruction indicated] 
In consideration of the Board of Deendayal Port Authority incorporated by the Major Port 
AUTHORITYs Act , 2021 (hereinafter called “The Board” which expression shall unless excluded 
by or repugnant to the context or meaning thereof  be deemed to include the Board of Deendayal 
Port Authority of the port its  successors and assigns having agreed to releasePayment to M/s. 
___________________________________________ (hereinafter called the “contractor”) 
      (Name of the contractor/s) 
from the demand under the terms and condition of the contract, vide from the demand under the 
condition of the contract, vide ____________________________’s letter 
No________________________ 
      (Name of the Department) 
Date _____________ made between the contractors and the Board for execution of 
__________________________________ covered under Tender 
No.____________________________ dated _____________ (hereinafter called “the said 
contract”) for the payment of Advance payment in cash or Lodgment of Government  Promissory 
Loan Notes for the due fulfillment by the said contractors of the terms and condition of the said 
contract, on production of a bank Guarantee for 
Rs.__________________________(Rupees____________________________________) only 
we, the (Name of the Bank and Address)  
________________________________________________________________________(herei
nafter referred to as “the Bank”) at the request of the contractors do hereby undertake to pay to 
the Board an amount not exceeding Rs. ________________  
(Rupees_____________________________________) only against any loss or damage caused 
to or suffered by the Board by reason of any breach by the contractors of any of the terms and 
conditions of the said contract. 
2. We, ________________________________________________, do hereby  
                (Name of Bank)                       (Name of Branch) 
Undertake to pay the amount due and payable under this guarantee without any demur merely 
on a demand from the Board starting that the amount claimed is due by way of loss or damage 
caused to or which would be caused to or suffered by the Board by reason of the contractors 
failure to perform the said contract. Any such demand made on the Bank shall be conclusive as 
regards the amount due and payable by the Bank under this Guarantee. However, our liability 
under this guarantee shall be restricted to any amount not exceeding Rs. _____________ 
(Rupees________________________) only.  
3.   We, ______________________________, undertake to pay to the  

(Name of Bank and Branch) 
      Board any money so demanded notwithstanding any dispute or disputes raised by the 

contractor(s) in any suit or proceeding pending before any Court or Tribunal relating thereto 
our liability under this present being absolute and unequivocal. The payment so made by us 
under this bond shall be a valid discharge of our liability for payment there under and the 
Contractor(s) shall have no claim against us for making such payment. 

 
5. We, ______________________________ further agree with the Board that the 

(Name of Bank and Branch) 
guarantee herein contained shall remain in full force and effect during the period that would 
be taken for performance of the said contract and that it shall continue to be enforceable till 
all the dues of the Board under or by virtue of the said contract have been fully paid and its 
claims satisfied or discharged or till the ______________________________________  

(Name of the user department) 
of the said certifies that the terms and conditions of the said contract have been fully and 
properly carried out by the said Contractors and accordingly discharge this guarantee. 
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PROVIDED HOWEVER that the Bank shall be the request of the Board but at the cost of the 
Contractors, renew or extend this guarantee for such further period or periods as the Board 
may require from time to time. 
 

6. We, _____________________________ further agree with the Board that the   (Name of 
Bank and Branch) 

Board shall have the fullest liberty without our consent and without affecting in any manner 
our obligations hereunder to vary any of the terms and conditions of the said contract or to 
extend the time of performance by the said contract or to extend the time of  performance by 
the said Contractors from time to time or to postpone for any time or from time to time any of 
the powers exercisable by the board against the said Contractors and to forebear or enforce 
any of the terms and conditions relating to the said contract and we shall not be relieved from 
our liability by reason of any such variation or extensions being granted to the contractors or 
for any forbearance, act or omission on the part of the Board or any indulgence shown by the 
board to the Contractors or by any such matter or thing whatsoever which under the law 
relating to sureties would, but for this provision, have effect of so relieving us. 

7. This guarantee will not be discharged due to the change in the constitution of the Bank or 
the Contractor(s). 

8. It is also hereby agreed that the Courts in [insert city] would have exclusive jurisdiction in 
respect of claims, if any, under this Guarantee. 

 
9. We, ____________________ Bank lastly undertake not to revoke this guarantee during 

its currency except with the previous consent of the Board in writing. 
 
9. Notwithstanding anything contained herein: 

(a) Our liability under this Bank Guarantee shall not exceed Rs. ___________ (Rupees 
________________________________________________only); 

(b) This Bank Guarantee shall be valid upto _____________ ; and 
(c) We are liable to pay the guarantee amount or any part thereof under this Bank Guarantee 

only and only if you serve upon us a written claim or demand on or before 
_____________________ (date of expiry of Guarantee).”  
Date _________________ day of ______________ 20 
 

For (Name of Bank) 
 

(Name) 
 

Signature  
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STAGE PAYMENT 
 

(To be executed on Rs.300/- non-judicial Stamp Paper) 
 

[The bank, as requested by the successful Tenderer, shall fill in this form in accordance 
with the instruction indicated]  
In consideration of the Board of Deendayal Port Authority incorporated by the Major Port 
Trusts Act , 2021 (hereinafter called “The Board” which expression shall unless excluded 
by or repugnant to the context or meaning thereof be deemed to include the Board of 
Deendayal Port Authority, its successors and assigns) having agreed to release stage 
payment to ___________________________________________ (hereinafter called the 
“contractor”) 

 
(Name of the contractor/s)  

Under the terms and condition of the contract, vide from the demand under the 
condition of the contract, vide ____________________________’s letter 
No________________________ 

(Name of the Department) 
Date  _____________  made  between  the  contractors  and  the  Board  for  execution  of  
__________________________________ covered under Tender  
No.____________________________ dated _____________ (hereinafter
 called “the said  
contract”) for the payment of Security Deposit in cash or Lodgment of Government Promissory Loan 
Notes for the due fulfillment by the said contractors of the terms and condition of the said contract, 
on production of a bank Guarantee for 
Rs.__________________________(Rupees____________________________________) only we, the 

(Name of the Bank and Address)  
________________________________________________________________________(hereinafter  

referred to as “the Bank”) at the request of the contractors do hereby undertake to pay to  
the Board an amount not exceeding Rs. ________________  
(Rupees_____________________________________) only against any loss or damage caused to  
or suffered by the Board by reason of any breach by the contractors of any of the terms and 
conditions of the said contract. 

 
2. We, ________________________________________________, do hereby  

(Name of Bank) (Name of Branch)  
Undertake to pay the amount due and payable under this guarantee without any demur 
merely on a demand from the Board starting that the amount claimed is due by way of loss 
or damage caused to or which would be caused to or suffered by the Board by reason of 
the contractors failure to perform the said contract. Any such demand made on the Bank 
shall be conclusive as regards the amount due and payable by the Bank under this 
Guarantee. However, our liability under this guarantee shall be restricted to any amount not 
exceeding Rs. _____________ (Rupees________________________) only. 

 
3. We, ______________________________, undertake to pay to the  

(Name of Bank and Branch)  
Board any money so demanded notwithstanding any dispute or disputes raised by the 
contractor(s) in any suit or proceeding pending before any Court or Tribunal relating 
thereto our liability under this present being absolute and unequivocal. The payment so 
made by us under this bond shall be a valid discharge of our liability for payment there 
under and the Contractor(s) shall have no claim against us for making such payment. 

 
4.  We, ______________________________ further agree with the Board that the  

(Name of Bank and Branch)  
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guarantee herein contained shall remain in full force and effect during the period that 
would be taken for performance of the said contract and that it shall continue to be 
enforceable till all the dues of the Board under or by virtue of the said contract have 
been fully paid and its claims satisfied or discharged or till the  
______________________________________  

(Name of the user department)  
of the said certifies that the terms and conditions of the said contract have been fully 
and properly carried out by the said Contractors and accordingly discharge this 
guarantee. PROVIDED HOWEVER that the Bank shall be the request of the Board but at 
the cost of the Contractors, renew or extend this guarantee for such further period or 
periods as the Board may require from time to time. 

 
5.  We, _____________________________ further agree with the Board that the (Name of  

Bank and Branch)  
Board shall have the fullest liberty without our consent and without affecting in any 
manner our obligations hereunder to vary any of the terms and conditions of the said 
contract or to extend the time of performance by the said contract or to extend the time 
of performance by the said Contractors from time to time or to postpone for any time or 
from time to time any of the powers exercisable by the board against the said 
Contractors and to forebear or enforce any of the terms and conditions relating to the 
said contract and we shall not be relieved from our liability by reason of any such 
variation or extensions being granted to the contractors or for any forbearance, act or 
omission on the part of the Board or any indulgence shown by the board to the 
Contractors or by any such matter or thing whatsoever which under the law relating to 
sureties would, but for this provision, have effect of so relieving us. 

 
6. This guarantee will not be discharged due to the change in the constitution of the Bank 

or the Contractor(s). 
 

7. It is also hereby agreed that the Courts in [insert city] would have exclusive jurisdiction 
in respect of claims, if any, under this Guarantee. 

 
8. We, ____________________ Bank lastly undertake not to revoke this guarantee during 

its currency except with the previous consent of the Board in writing. 
 

9. Notwithstanding anything contained herein:  
(c) Our liability under this Bank Guarantee shall not exceed Rs. ___________ (Rupees  

________________________________________________only);  
(b) This Bank Guarantee shall be valid upto _____________ ; and  
(c) We are liable to pay the guarantee amount or any part thereof under this Bank 

Guarantee only and only if you serve upon us a written claim or demand on or before 
_____________________ (date of expiry of Guarantee).”  
Date _________________ day of ______________ 20 

 
For (Name of Bank) 

(Name)  
Signature  
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DISPUTES REVIEW BOARD AGREEMENT (Refer Clause ‘C’ of Sec-5) 
(To be executed on Rs300/- non-judicial Stamp Paper) 

 
THIS AGREEMENT, made and entered into this …………………………..Day of ……….20 ………. 
Between …………………   (“The    Employer/    Board”)   and ……………………………..(“the 
contractor”), and the Disputes Review Board  (“ the DRBoard “)  consisting of one/three 
DRBoard Members,  (Members from either party, i.e. contractor and Employer/Board) 
 
…………………………………………………………….(1) 
…………………………………………………………….(2) 
…………………………………………………………….(3) 
……………………………………………………………….. 
[Note: Delete whatever is not applicable] 
 

WITNESSETH, that 
WHEREAS, the Employer/Board and the contractor have contracted for the execution of 
…………………………………………… Project name)………………… (the “contract”) and WHEREAS, 
the contract provides for the establishment and operation of the DRBoard NOW 
THEREFORE, the parties hereto agree as follows: 
 
1. The parties agree to the establishment and operation of the DRBoard in accordance with 

this DRBoard Agreement. 
 

2 Expect for providing the services required hereunder, the DRBoard Members should not 
give any advice to either party or to the Nodal Officer or his nominee concerning conduct 
of the works. 

 

The DR Board Members: 
(a) Shall have no financial interest in any party to the contract or the Nodal Officer or his 

nominee, or a financial interest in the contract, except for payment for services on the 
DR Board.  

(b) Shall have had no previous employment by, or financial ties to, any party to the   
contract, or the Nodal Officer or his nominee, expect for fee based consulting services 
on other projects, all of which must be disclosed prior to appointment to the DR 
Board. 

(c) Shall have disclosed in writing to the parties prior to signature of this Agreement any 
all recent or close professional or personal relationships with any director, officer, or 
employee of any party to the Nodal Officer or his nominee, and any and all prior 
involvement in the project to which the contract relates; 

(d) Shall not, while a DR Board Member be employed whether as a consultant or 
otherwise by either arty to the contract, or the Nodal Officer or his nominee, expect 
as a DRBoard Member. 
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(e) Shall not, while a DR Board Member, engage in discussion or make any agreement 
with any party to the contract, or with the Nodal Officer or his nominee, regarding 
employment whether as a consultant or otherwise either after the contract is 
completed or after services as a DR Board Members. 

 

(f) Shall be and remain impartial and independent of the parties and shall disclose in 
writing to the Employer/Board, the contractor, the Nodal Officer or his nominee, and 
one another any fact or circumstances which might be such to cause either the Port 
or the contractor to question the continued existing of the impartiality and 
independence required of DR Board Members. 

 

3. Except for its participation in the DRBoard activities as provided in the contract and 
in this Agreement none of the Employer / Board, the contractor, the Nodal Officer or 
his nominee, and one another any fact or circumstances which might be such to cause 
either the Employer/Board or the contractor to question the continued existence of 
the impartiality and independence required of DR Board Members. 
 

4. The contractor shall: 
a) Furnish to each DR Board Member one copy of all document which the DRBoard 

may request including contract document, progress report, variation orders, and 
other document, pertinent to the performance of the contract.  

b) In co-operation with the Employer/Board, co-ordinate the site visits of the DRBoard, 
including conference facilities and secretarial and copying services. 
 

5. The DRBoard shall serve throughout the operation of the contract. It shall begin 
operation following execution of this Agreement, and shall terminate its activities 
after issuance of the taking over certificate and the DRBoard’s issuance of its 
Recommendation on all disputes referred to it.         
 

6. DRBoard Member, shall not assign or subcontract any of their work under this 
Agreement. 

 

7. The DRBoard Members are independent and not employees or agents of either the 
Employer/Board or the Contractor. 

 

8. The DRBoard Members are absolved of any personal or professional liability arising 
from the activities and the Recommendations of the DRBoard. 

 

9. Fees and expenses of the DR Board Member[s] shall be agreed to and shared equally 
by the Employer/Board and the Contractor.  If the DR Board requires special 
services, such as accounting, data research and the like, both the parties must agree 
and cost shall be shared by them as mutual agreed. 
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10. DR Board’s site visit:  
a. The DR Board shall visit the site and meet with representative of the 

Employer/Both and the contractor and the nodal officer are his nominee at 
regular intervals, at times of critical construction events, and at the return 
request of either party. The timing of site filing agreement shall be fixed by the 
DRBoard 

b. Site meeting shall consist of an informal discussion of the status construction of 
the works followed by an inspection of the work, both attended by personal from 
the employer/Board, the contractor and the nodal officer or his nominee 

c. If request by either parties or the DR Board, the employer/Board will prepare 
minutes of the meeting and circulate them for comments of the parties and the 
nodal officer or his nominee. 

 

11. Procedure for disputes referred to the DRBoard: 
 

a) If either party objects to any action or inaction of the other party or the Nodal Officer 
or his nominee, the objecting party may file a written Notice of Dispute to the other 
party with a copy to the Nodal Officer or his nominee starting that it is given 
pursuant to clause [number] and starting clearly and in detail the basis of the 
dispute. 

b) The party receiving the Notice of Dispute will consider it and respond in writing 
within 7 days after receipt. 

c) This response shall be final and conclusive on the subject, unless a written appeal to 
the response is filed with the responding party within 7 days of receiving the 
response. Both parties are encouraged to pursue the matter further to attempt to 
settle the dispute. When it appears that the dispute cannot be resolved without the 
assistance of the DRBoard either party may refer the dispute to the DRBoard by 
written Request for Recommendation to the Board, the other party and the Nodal 
Officer or his nominee starting that it is made pursuant to [insert relevant clause no.] 

d) The Request for recommendation shall state clearly and detail the specific issues of 
the dispute to be considered by the DRBoard. 

e) When a dispute is referred to the DRBoard, and the DRBoard is satisfied that the 
dispute requires the DRBoard’s assistance, the DRBoard shall decide when to 
conduct a hearing on dispute. The DRBoard may request that written documentation 
and arguments from both parties be submitted to each DRBoard Members before the 
hearing begins. The parties shall submit insofar as possible agreed statements of the 
relevant facts. 

f) During the hearing, the contractor, the Employer/ Board, the Nodal Officer or his 
nominee shall each have ample opportunity to be head and to offer evidence. 

The DR Board’s Recommendation for resolution of the dispute will be given in writing, 
to the Employer/ Board, the contractor and the Nodal Officer or his nominee as soon as 
possible, and in any event not more than 28 days after the DRBoard’s final hearing on 
the dispute. 
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12. Conduct of Hearing: 
a) Normally hearing will be conducted at the sites, but any location that would be more 

convenient and still provide all required facilities and access to necessary 
documentation may be utilized by the DRBoard. Private sessions of the DRBoard 
may be held at any location convenient to the DRBoard. 

b) The Employer/ Board, the Nodal Officer or his nominee and contractor shall have 
representatives at all hearing. 

c) During the hearing, no DRBoard Member shall express any opinion concerning the 
merit of any facet of the case. 

d) After the hearing is concluded, the DRBoard shall meet privately to formulate its 
Recommendation. All DRBoard deliberation shall be conducted in private, with all 
individual views kept strictly confidential. The DRBoard’s Recommendations, 
together with an explanation of its reasoning shall be submitted in writing to both 
parties and t the Nodal Officer or his nominee. The pertinent contract provision, 
applicable laws and regulations, and the facts and circumstances involved in the 
dispute. 

 
The DRBoard shall make every effort to reach a unanimous Recommendation. If this 
proves impossible, the majority shall decide, and the dissenting member any prepare a 
written minority report for submission to both parties.  
[Notes: Delete if it is one member DR Board] 

 
13. If during the contract period, the Employer/ Board and the contractor are of the 

opinion that the Disputes Review Board is not performing its function properly, the 
Employer/ Board and the contractor may together disbanded the Disputes Review 
Board. In such an event, the disputes shall  referred to Arbitration straightaway. 

 
The Employer/Board and the contractor shall jointly sing a notice specifying that the 
DRBoard shall stand disbanded with effect from the date specified in the notice. The 
notice shall posted by a registered letter with AD or delivery of the letter, even if he 
refuses to do so. 
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SPECIMEN FORMAT FOR DECLARATION 
(To be executed on bidder’s letter head) 

 
To  
  
             (Project Title) 
 
Ref:   
 
The undersigned, having studies the pre-qualification submission for the above mentioned 
project, hereby states: 

(a) The information furnished in our bid is true and accurate to the best of my 
knowledge. 

(b) That in case of being pre-qualified, we acknowledge that the Employer may invite 
us to participate in due time for the submission of tender on the basis of 
provisions made in the tender documents to follow. 

(c) When the call for tenders is issued, if the legal, technical or financial conditions, or 
the contractual capacity of the firm or joint venture changes, we commit 
ourselves to inform you and acknowledge your sole right to review the pre-
qualification made. 

(d) We enclose all the required pre-qualification data format and all other evaluation.  
(e) We also state that no changes have been made by us in the downloaded tender 

document and also understand that in the event of any discrepancies observed, 
the printed tender document no. ________ is full and final for all legal/contractual 
obligations (delete if not required]. 

 
Date: 
Place: 
Name of the Applicant:             ___________________________ 
                ___________________________ 
 
Represented by (Name & Capacity) ___________________________ 
                ___________________________ 
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SPECIMEN LETTER OF AUTHORITY FROM BANK 

FOR ALL BGs 
(To be executed on Bank’s Letter Head) 

 
         Date: 
To,  
The Board of Authorityees of Port [insert port], 
 
Dear Sir, 
   Sub: Our Bank Guarantee No._______________________ dated_________ for 
Rs._________ favoring yourselves  
                                                          issued on a/c of M/s.____________________________________ 
 (Name of contractor) 
 

……………… 
 

  We confirm having issued the above mentioned guarantee favouring 
yourselves, issued on account of M/s. ______________________________________validity for expiry 
uptodate__________and claim expiry date  upto_____________________ 
 
  We also confirm 1) _________________ 2) ___________________________ is/are 
empowered to sign such Bank Guarantee on behalf of the Bank and his/their signatures 
is/are binding on the Bank.  
      
 
 

                            Name of signature of Bank Officer 
 
 
 
 
 
 
 
 

 
 
 
 
 
 



110 
 

 

 
 

SPECIMEN LETTER OF AUTHORITY FOR  
SUBMISSION OF BID 

(To be executed on Rs.300/- non Judicial Stamp Paper) 
 
 
 
To  
The (PORT Address) 
 
 
Dear Sir, 
 
We-----------------------------------------------------------------------------------------------------------------
----- do hereby confirm that Shri ……………………………. (Name, designation and Address) 
is/are authorized to represent us to bid, negotiate and conclude the agreement on our 
behalf with you against tender no. --------------- and his specimen signature is appended 
here to .. 
 
We confirm that we shall be bound by all and whatsoever our said signatory shall commit. 
We understand that the communication made with him by the Employer/Board shall be 
deemed to have been done with us in respect of this Tender. 
 

 
[Specimen signature] 
 

Yours faithfully, 
 
 

Signature: 
Name & Designation: 

For & on behalf of: 
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JOINT VENTURE PARTNER INFORMATION FORM 
 
[The Tenderer shall fill in this Form in accordance with the instructions indicated below]. 
Date: [insert date (as day, month and year) of Tender Submission] 
Tender No.: [insert number of Tendering process] 
 

Page __________  of __________ pages 
1. Tender’s Legal Name: [insert Tenderer’s legal name] 
2. JV’s Party legal name: [insert JV’s Party legal name] 
   JV’s Legal Lead Partner {insert name and address} 
3. JV’s Party Country of Registration: [insert JV’s Party country of registration and details of 
registration] 
4. JV’s Party year of Registration: [insert JV’s Party year of registration] 
5. JV’s Party Legal Address in Country of Registration: [insert JV’s Party legal address in 
country of registration] 
6. JV’s Party Authorized Representative information 
Name: [insert name of  JV’s Party authorized representative] 
Address:[insert address of  JV’s Party authorized representative] 
Telephone/Fax numbers:[insert telephone/fax numbers of  JV’s Party authorized 
representative] 
Email Address: :[insert email address of  JV’s Party authorized representative]  
7. Attached are copies of original documents of [check the box(es) of the attached original 

documents] 
Articles of incorporation or registration of firm named in 2, above, in accordance with 
 tender document.    
In case of government owned entity from India, documents establishing legal and 
financial autonomy and compliance with commercial law, in accordance with Tender 

Documents 
 
PAN Number 

Sales Tax / VAT registration number  
Service Tax Registration Number  
Any other documents required for statutory compliance 
 

 

 

 
 
 
 

Duly authorized to sign this Authorization on behalf of: [insert complete name of Tenderer] 
Date on _____________ day of ______________________________, ___________ [insert date of signing] 
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EXCEPTIONS AND DEVIATIONS (Refer Clause ‘C’ of Sec-5) 
 
As pointed out in the Tender Call Notice, Bidder may stipulate here exceptions and 
deviations to the bid conditions, if considered unavoidable. 
 
Sr. No.  Page No. of Bid 

Document 
Clause No. of Bid 
Document 

Subject Deviation 

    
 
 
 
 
 
 
 
 
 
 
 
 

 
Note: however, the Bidders to note that unacceptable deviations, if any, the bid shall be 
liable for rejection. Bidder is discouraged to deviate from bid conditions, specifications, 
delivery schedules, and commercial terms as per the tender document. 
 
Duly authorized to sign this authorization on behalf of: [insert complete name of Tenderer] 
Date on _________________day of _______________, __________ [insert date of signing] 
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Date :  
DEENDAYAL PORT AUTHORITY 

Form of application by the Contractor for seeking extension of time  
Part-I 

1 Name of Contractor  
2 Name of Work as given in the agreement  
3 Agreement No.  
4 Estimated Amount put to tender  
5 Date of Commencement of Work as per Agreement  
6 Period allowed for completion of work as per agreement  
7 Date of Completion stipulated in agreement  
8 Period for which extension of time has been given previously  

 (a) 1st extension vide E.E.’s No. 
Total extension previously given 

 

9 Reasons for which extension have been previously given (copies of 
the previous application should be attached) 

 

10 Period for which extension is applied for  
11 Hindrance on account of which extension is applied for which dates 

on which hindrance occurred and the period for which these are 
likely to last. 
(a) Serial No. : 01 
(b) Nature of hindrance :  
(c) Date of occurrence :  
(d) Period for which hindrance is likely to last  
(e) Period for which extension required for this particular 

hindrance. 
(f) Overloading period if any, with reference to item. 
(g) Net extension applied for  
(h) Remarks if any 

Total period on account of hindrance mentioned above ____ 
month ___ days. 

 
 
 
 
 
 
 
 
 
 

13 Extension of time required for extra work  
14 Dates of extra work and amount involved; 

(a) Total value of extra work 
(b) Proportionate period of extension of time based on 

estimated amount put to tender on account of extra work. 

 
 
 
 

14 Total extension of time required for 11 & 12  
 

Submitted to the Sub Divisional Officer……………. 
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INTEGRITY PACT IN DEENDAYAL PORT AUTHORITY 
The Central Vigilance Commission (CVC) has been promoting integrity, transparency, equity and 
competitiveness in transactions by various organizations of the Government of India. Public 
procurement is an area of concern for the CVC, and many steps have been taken to put proper 
systems in place. In this context, Integrity Pact (IP), a tool conceptualized and promoted by 
Transparency International, an international NGO, aimed at preventing corruption in public 
contracting, has been found useful. It has been decided by Ministry of Shipping that all 
organizations under the Ministry will implement IP. IP should cover every tender / procurement 
above a Specified threshold value. The threshold value of contracts / procurements / 
transactions incorporating IP would be such that it covers 90% by value of all contracts / 
procurements / transactions of the organization in the last 3 years. Presently the threshold is 
fixed as Rs. 3.00 crore. IP essentially envisages an agreement between prospective vendors / 
bidders, and Deendayal Port Authority, committing the persons / officials of both sides not to 
resort to any corrupt practice in any aspect of the contract at any stage. Only those vendors / 
bidders, who commit themselves to IP with KPT, would be considered competent to participate 
in the bid process. Any violation would entail disqualification of the bidders and exclusion from 
future business dealings. IP, in respect of a particular contract should cover all phases of the 
contract, from the stage of Notice inviting Tender (NIT) / pre-bid stage, till the conclusion of the 
contract, i.e. final payment or the warranty / guarantee period. IP would be implemented 
through Independent External Monitor (IEM), who are eminent persons appointed by the 
organization, with approval of CVC. The term of appointment for an IEM would be 3 years. Name 
of the IEM will be mentioned in NIT. The IEM would review independently and objectively 
assess, as to whether and to what extent parties have complied with their obligations under the 
IP. IEM would have access to all contract documents, whenever required. The bidders may raise 
disputes / complaints if any, with the IEM. The IEM would examine complaints received by them 
and give their recommendations / views to the Chairman of Port Authority. Recommendations of 
IEM would be in the nature of advice and would not be legally binding. Their role is independent 
in nature and the advice once tendered would not be subject to review at the request of the 
organization. Shri S.K. Sarkar, IAS (Retd.) has been appointed IEM by DPT from 2021 to 2024. 
Draft condition to be incorporated in the Draft Tender papers 1) Then bidder has to execute Integrity pact 
agreement with Deendayal Port Authority ( As per Appendix Shri S.K. Sarkar, IAS (Retd.) has been 
nominated as Independent External Moniter for Integrity Pact whose address is as under; 

   
Shri S.K. Sarkar, IAS (Retd.) 
B-104, Nayantara Aptt., 
Plot 8 B, Sec-07, Dwarka, 
New Delhi – 110 075. 
Mobile No.98111 49324 
Email : sksarkar1979@gmail.com 

Shri Saurabh Chaudry, , IAS (Retd.) 
A-9, Sector – 30, 
Noida (U.P.) – 201301 
Mobile No.9871322133 
Email : saurabh7678@yahoo.co.in 

 
2) Scanned copy of Pre-Contract Integrity Pact Agreement (As per Appendix) is to be up loaded along 

with the bid. Original hard copy of Pre Contract Integrity Pact Agreement shall be submitted 
by post or hand immediately after closing date of online E-tender failing which tender shall be 
considered irrelevant. 
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INTEGRITY PACT BETWEEN 
DEENDAYAL PORT AUTHORITY (DPA) hereinafter referred to as "The Principal" 
AND 
(Name of The bidders and consortium members).............................hereinafter referred to as 
"The Bidder/Contractor 
Preamble : The Principal intends to award, under laid down organizational procedures, 
contract/concession for Tender No. .......................... The Principal values full compliance with 
all relevant laws and regulations, and the principles of economic use of resources, and of 
fairness and transparency in its relations with its Bidders. The Central Vigilance Commission 
(CVC) has been promoting Integrity, transparency, equity and competitiveness in Government / 
PSU transactions and as a part of Vigilance administration and superintendence, CVC has, 
recommended adoption of Integrity Pact and provided basic guidelines for its implementation in 
respect of major procurements in the Government Organizations in pursuance of the same, the 
Principal agrees to appoint an external independent Monitor who will monitor the execution of 
the contract for compliance with the principles mentioned above. 
Section 1 - Commitments of the Principal 
(1) The Principal commits itself to take all measures necessary to prevent corruption and 
to observe the following principles :- 
(a) No employee of the Principal, personally or through family members, will in connection with 
the execution of a contract, demand, take a promise for or accept, for him/herself or third 
person, any material or immaterial benefit which he/she is not legally entitled to. 
(b) The Principal will, during the pre-contract stage, treat all BIDDERs alike, and will provide to 
all BIDDERs the same information and will not provide any such information to any particular 
BIDDER which could afford an advantage to that particular BIDDER in comparison to other 
BIDDERs. 
(c) The Principal will exclude from the process all known prejudicial persons. 
(2) If the Principal obtains information on the conduct of any of its employees which is a criminal 
offence under the relevant Anti-Corruption Laws of India, or if there be a substantive suspicion in 
this regard, the Principal will inform its Vigilance Office and in addition can initiate disciplinary 
actions. In such a case, while an enquiry is being conducted by the Principal, the proceedings 
under the contract would not be stalled.  
 
Section 2 - Commitments of the Bidder / Contractor 
 
(1) The Bidder/Contractor commits themselves to take all measures necessary to prevent corrupt 
practices, unfair means and illegal activities, during pre-contract as well as post contract stages. 
He commits himself to observe the following principles during the contract execution. 
a. The Bidder/Contractor will not, directly or through any other person or firm, offer, promise or 
give to any of the Principal's employees involved in the execution of the contract or to any third 
person any material or immaterial benefit, which he/she is not legally entitled to, in order to 
obtain in exchange of advantage of any kind, whatsoever during the execution of the contract. 
b. The Bidder/Contractor will not enter with other Bidders into any undisclosed agreement or 
understanding, whether formal or informal. This applies in particular to prices, specifications, 
certifications, subsidiary contracts, submission or non-submission of bids, or any other actions to 
restrict competitiveness, or to introduce cartelization in the bidding process. 
c. The Bidder/Contractor will not commit any offence, under the relevant Anticorruption Laws of 
India; further the Bidder/Contractor will not use improperly, for purposes of competition, or 
personal gain, or pass on to others, any information or document provided by the Principal, as 
part of the business relationship, regarding plans, technical proposals and business details, 
including information contained or transmitted electronically. 
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d. The Bidder will not collude with other parties interested in the contract to impair the 
transparency, fairness and progress of the bidding process, bid evaluation, contracting and 
implementation of the contract. 
e. The Bidder/Contractor will, when presenting his bid, disclose any and all payments he has 
made, is committed to or intends to make to agents, brokers or any other intermediaries, in 
connection with the award of the contract. 
f. The Bidder commits to refrain from giving any compliant directly or through any other manner 
without supporting it with full and verifiable facts. 
g. The Bidder shall not lend to or borrow any money from or enter into any monetary dealings or 
transactions, directly or indirectly, with any employee of the Principal. 
 
(2) The Bidder/Contractor will not instigate third persons to commit offences outlined above or 
be an accessory to such offences.  
 
Section-3 Disqualification from or exclusion from future contracts 
 
If the Bidder, before award of contract, has committed a transgression, through a violation of 
Section-2 or in any other form, such as to put his reliability as Bidder, into question, the principal 
is entitled to disqualify the Bidder, from the tender process, or to terminate the contract, if 
already signed, for such reason. 
1. If the Bidder/Contractor has committed a transgression, through a violation of Section-2, such 
as to put his reliability, or credibility into question, the Principal is entitled to disqualify the 
Bidder/Contractor from the tender process, terminate the contract if already awarded and also, 
to exclude the Bidder/Contractor from future contract award processes. The imposition and 
duration of the exclusion, will be determined by the severity of the transgression. The severity 
will be determined, by the circumstances of the case, in particular the number of transgressions, 
the position of the transgressions, within the company hierarchy of the Bidder and the amount of 
the damage. The execution will be imposed for a minimum of 6 months and maximum of 3 
years. 
Note : A transgression is considered to have occurred, if in the light of available evidence, no 
reasonable doubt is possible. 
2. The Bidder accepts and undertakes to respect and uphold, the principal's Absolute right to 
resort to and impose such exclusion and further accepts and undertakes, not to challenge or 
question such exclusion, on any ground, including the lack of any hearing before the decision, to 
resort to such exclusion is taken. This undertaking is given freely and after obtaining 
independent legal advice. 
3. If the Bidder/Contractor can prove that, he has restored/recouped the Damage caused by him 
and has installed a suitable corruption prevention system, the Principal may revoke the exclusion 
prematurely. 
 
Section-4 Compensation for Damages 
 
1. If the Principal has disqualified the Bidder, from the tender process prior to the award, 
according to Section-3, the Principal is entitled to demand and recover the damages equivalent 
to Earnest Money Deposit/Bid Security. 
2. If the Principal has terminated the contract according to Section-3, or if the Principal is 
entitled to terminate the contract according to Section-3, the Principal shall be entitled to 
demand and recover from the Contractor, liquidated damages equivalent to 5% of the contract 
value, or the amount equivalent to Security Deposit/Performance Bank Guarantee, whichever is 
higher. 
3. The Bidder agrees and undertakes to pay the said amounts, without protest or demur, subject 
only to condition that, if the Bidder/Contractor can prove and establish that the termination of 
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the contract, after the contract award has caused no damage or less damage than the amount of 
the liquidated damages, the Bidder/Contractor shall compensate the principal, only to the extent 
of the damage in the amount proved. 
 
Section-5 Previous transgression 
 
1. The Bidder declares that, no previous transgression has occurred in the last 3 years, with any 
other company, in any country, or with any other Public Sector Enterprises in India, that could 
justify his exclusion from the award of the contract. 
2. If the Bidder makes incorrect statement on this subject, it can be declared disqualified for the 
purpose of the contract and the same can be terminated for such reason. 
 
 
Section-6 Equal treatment of all Bidders/Contractors/Subcontractors 
 
1. The Bidder/Contractor undertakes to demand from all subcontractors, a commitment in 
conformity with this Integrity Pact, and to submit it to the Principal before contract signing. 
2. The Principal will enter into agreements with identical conditions as this one which all Bidders, 
Contractors and Subcontractors. 
3. The Principal will disqualify from the tender process all Bidders, who do not sign this part or 
violates its provisions. 
 
Section-7 Criminal charges against violating Bidders / Contractors / Sub - 
Contractors 
 
If the principal obtains knowledge of conduct of a Bidder/Contractor or Subcontractor, or of an 
employee, or a representative, or an associate of a Bidder/Contractor, or Subcontractor, which 
constitutes corruption, or if the Principal has substantive suspicion, in this regard, the Principal 
will inform the Vigilance office. 
 
Section-8 External Independent Monitor 
 
1. Pursuant to the need to implement and operate this Integrity Pact the Principal has appointed 
Shri S.K. Sarkar, IAS (Retd.)independent Monitor, for this Pact. The task of the Monitor, is to 
review independently and objectively, whether and to what extent, the parties comply with the 
obligations under this agreement. 
2. The Monitor is not subject to instructions, by the representative of the parties to the 
Chairperson of the Board of the Principal. 
3. The Bidder/Contractor accepts that, the monitor has the right to access, without restriction to 
all Project documentation of the Principal, including that provided by the Contractor. The 
Bidder/Contractor will also grant the Monitor, upon his request and demonstration of a valid 
interest, unrestricted and unconditional access, to the project documentation. The same is 
applicable to Subcontractors. The monitor is under contractual obligation, to treat the 
information and documents of the Bidder/Contractor/Subcontractor with confidentiality. 
4. The Principal will provide to the Monitor, sufficient information about all meetings, among the 
parties related to the Project, provided such meetings could have an impact, on the contractual 
relations between the Principal and the Bidder/Contactor. The parties offer to the Monitor the 
option to participate in such meetings. 
5. As soon as the Monitor notices a violation of this agreement, he will so inform the 
Management of the Principal and request the management to discontinue, or heal the violation. 
Or to take other relevant action. The Monitor can in this regard submit nonbinding 
recommendations. Beyond this, the Monitor has no right to demand from the 
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parties, that they act in a specific manner, refrain from action or tolerate action. 
6. The Monitor will submit a written report, to the Chairperson of the Board of the Principal, 
within 8 to 10 weeks, from the date of reference of intimation to him by the 'Principal' and, 
should the occasion arise, submit proposals for correcting problematic situations. 
7. If the Monitor has reported to the Chairperson of the Board, a substantiate suspension of an 
offence, under relevant Anti-Corruption Laws of India, and the Chairperson has not, within 
reasonable time, taken visible action to proceed against such offence, or reported it to the 
Vigilance Office, the Monitor may also transmit this information directly to the Central Vigilance 
Commissioner, Government of India. 
 
Section-9 Pact Duration 
 
This Pact begins when both parties have signed it. It expires 12 months after the last payment 
under the contract Agreement is made. If any claim is made/lodged during this time, the same 
shall be binding and continue be valid, despite the lapse of this Pact, as specified above, unless it 
is discharged/determined Chairperson of the Principal. The Pact duration in respect of 
unsuccessful Bidders shall expire after 3 months of the award of the contract. 
 
Section-10 Other Provisions 
 
1. This agreement is subject to Indian Law. Place of performance and jurisdiction is the 
Registered Office of the Principal, i.e. Gandhidham, Gujarat. 
2. Changes and supplements as well as termination notices, need to be made in writing, before 
they become effective and binding on the both parties. 
3. If the Bidder / Contractor is a partnership or a consortium, this agreement must be, signed by 
all partners or consortium members. 
4. Should one or several provisions of this agreement, turn out to be invalid, the remainder of 
this agreement remains valid. In this case, the parties will strive to come to 
an agreement, to their original intensions. 
For the Principal for the Bidder/Contractor 
Place: Gandhidham 
Witness-1 : ..................................... Witness-2 : ..................................... 
Date : ____/_____/2022 

 
 

 


