DEENDAYALPORTAUTHORITY

et U miEE
DEENDAYAL PORT AUTHORITY

TENDERDOCUMENTSFOR

“Construction of E & D type quarters at Gopalpuri ( Stage-1,D type)”

Executive
Engineer(TD) TDDivision
AdministrativeOfficeBuilding G
andhidham-370201
KutchDistrict
Guijarat State

Email:tddivisionkpt@gmail.com

Pagel]l42



Name of Work: “Construction of E & D type quarters at Gopalpuri (Stage-1. D type)”
INDEX
Sr. No. Section Description Page No.

1. DC1 Bid Reference 3

2. NIT Invitation for Bids 4

3. SECTION 1 Instruction to Bidders 11

4. SECTION 2 Forms of Bid &Qualification 26
Information

5. SECTION 3 Conditions of Contract 37

6. SECTION 4 Contract Data 62

7. SECTION 5 Specifications and Special
Conditions 65

8. SECTION 6 Forms of Securities 115

Q. SECTION 7 Bill of Quantities (Schedule-B) 142

Page2]|142



DEENDAYALPORTAUTHORITY

COMPETITIVEBIDDING

NIT NO: - 08-TD/2023

NAMEOFWORK: Construction of E & D type quarters at Gopalpuri (Stage-1,D type)

PRE-BIDMEETTING TOBEHELD ON P

PERIOD OF DOWNLOADING OF BID DOCUMENTS FROM:30/03/2023
TO : 03/05/ 2023 upto16:00Hrs.

LAST DATE AND TIME FOR RECEIPT OF BIDS DATE:03/05/ 2023TIME16:00HRS.

TIME AND DATE OF OPENING OF BIDS

16:30Hrs.On 03/05/ 2023(Technical bid only)

PLACE OF OPENING OF BIDS CHAMBER OF EXECUTIVE ENGINEER(TD),
TOWN DEVELOPMENT DIVISION, ANNEXE, A.O. BUILDING,
GANDHIDHAM—KUTCH (GUJARAT STATE), PIN370201.

Email: tddivisionkpt@gmail.com
OFFICER INVITING BIDS
EXECUTIVEENGINEER(TD), DEENDAYAL PORT AUTHORITY
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DEENDAYALPORTAUTHORITY
NOTICEINVITINGTENDER

Te

ONLINETENDERING(E-Tendering)

nder No.

08 —-TD/2023

NAMEOFWORK: Construction of E & D type quarters at Gopalpuri (S

tage-1, D type)

E/Online Tenders are invited by EXECUTIVE ENGINEER (TD) for the above work
asperthedetailsgiveninthetablebelow.

WorkDescriptio [TenderFee Estimated EMD Date of Last Date
n (InRs.) cost(InRs.) (InRs.) Pre-Bid Dateand andtime
Meeting ofort]'lri?]‘;su ofonlineo
bmissionof pening
bid
documents
Construction  |Rs.1500.00
ofE &D- |[(+) 18% GST Upto16:00 03/05
typequarters =Rs. 1770.00(In | 8,22,50,061.00 | _ 8,22,501.00 |NIL Hrs.on 12023
atGopalpuri, the form of (in the form of 03/05/ at16:00hrs.
Gandhidham Demand Draft/ BG/ Drawn in 2023
(Stage-1,D Pay Order/ Credit Item favour of Board
Type) Banker’s Amount of Deendayal
Cheque drawn | £ 59584 g | Lo Authority,
in favour of = ) Kandla, issued
FA&CAO, by any
DEENDAYAL Nationalized /
PORT scheduled bank
AUTHORITY (except Co-
payable at oprative Bank)
Gandhidham) having branch at
Gandhidham
as per enclosed
format)

Detailed tender notice along with complete tender documents can be downloaded
fromwebsite https://kpt.nprocure.com from 30/03/2023 to 03/05/2023@ 16:00
hrs.Tender Notice is also available on http://deendayalport.gov.in. . Technical Bid will

be opened on

03/05/ 2023@ 16:30 Hrs. Date of openingof price bid shall be

notified after scrutiny & evaluation of Technical Bid. For further details and general
enquiries prospective bidders may contact ExecutiveEngineer (TD), Ground Floor

A.O. Building, Annexe, Gandhidham-370201, Kutch Dis

trict, GujaratState,INDIA,

during working hours before the last date and time of downloading of tender

documents.

EXECUTIVEENGINEER(TD)
DeendayalPortAuthority
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Details about E/Online tender:

DEENDAYAL PORT AUTHORITYNOTICEINVITINGONLINETENDER

Department Name

Civil Engineering Department

Circle/ Division

T.D. Division, A.O. Building,
Gandhidham — Kutch — 370201.

Tender Notice No.

08-TD/2023

Name of Project

Construction of E & D type quarters af
Gopalpuri (Stage-1, D type)

Name of Work

Construction of E & D type quarters at
Gopalpuri (Stage-1, D type)

Estimated Contract Value
(INR)

Rs. 8,22,50,061.00
Credit Item amount

5,29,584.00
Period of Completion (in 12 Months
Months)
Bidding Type Open
Bid Call (Nos.) One
Tender Currency Type Single

Tender Currency Settings

Indian Rupee (INR)

Qualifying Criteria :

1. Average annual financial turnover during the last
three years ending 31st March of the previous
financial years, should be at Ileast Rs.
246.75Lakhs.

2. Experience of having successfully completed
Similarworks duringlast7yearsendinglast day of
month previous to the one in which bids are
invited should be either of the following:

Three similar completed works each costing not
less than Rs 329.00Lakhs.
Or
Two similar completed works each costing not
less than Rs. 411.25Lakhs.
Or

One similar completed works each costing not
less than Rs. 658.00Lakhs.
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3. “Similar Work" means Construction work of
Building work (separately or combined)
constructed during last 7 years ending last
day of month previous to the one in which
applications are invited. If the bidder has
executed the work in private organization,
necessary TDS certificate issued by the
private organization shall be submitted.

If the similar work is executed as Sub-
Contractor, it is mandatory to upload the sub-

contrtact permission letter obtained from the

Govt./ Public Sector officer in case work
belongs to the Govt. / Public Sector, or from
the owner of the project in case work belongs

to private organization. Also the completion

certificate / from 3A authoeticate by concern
Govt. / Public Sector officer of owner of the
project shall be uploaded along with TDS
certificate deducted from that particular work

issued by the competent authority shall be
submitted along with bid submission.

In case of Micro and Small Enterprise (MSES)
holding valid certificate issued by any
agencies/organization under The Ministry of
Micro, Small and Medium Enterprises indicating
the list of activity related to the subject tender

shall become eligible for exemption from
payment of Tender fee/EMD. Such bidder shall
upload in preliminary bid a scanned copy of valid

certificate.

NIC codes regarding similar work is mentioned
below:

SECTION F CONSTRUCTION

Division 41 Construction of buildings

Group 410 Construction of buildings

Class 4100 Construction of buildings

Sub-Class Construction of buildings

41001 carried out on own-account
basis or on a fee or contract
basis

Sub-Class Assembly and erection of

41003 prefabricated constructions on
the site

Division 43 Specialized construction
activities

Group 433 Building completion and
finishing

Page6]|142



4. Bidders who meet the minimum qualification
criteriawillbequalifiedonlyiftheiravailable bid
capacity is more than the total bid value. The
available bid capacity will be calculated
asunder:

Assessed Available Bid capacity = A X N X 2 — B,
Where, “N” = Number of years prescribed for
completion of the subject contract.

“A” = Maximum value of works executed
in any one year during last seven years (at
current pricelevel)

“B” = Value at current price level of
existingcommitmentsandongoingworks to
be completed in the next 'N’ years. The
Bidder shall furnish statements showing
the value of existing commitments and
ongoing works as well as the stipulated
period of completion remaining for each
of the works preferably countersigned by
the Nodal Office or his nominee-incharge.

5. Integrity Pact document need to be submitted
in Preliminary bid stage duly scanned,
stamped, signed and dated along with both
witness signatures as per format available in
Annexure-l in the tender document failing
which bid submitted by the bidder will be
considered non-responsive.

Joint Venture Applicable

1. In case of JV to qualify experience in similar
works, merging of work order value executed by two or|
more of its member JV either as a whole or as member
of JV shall not be permitted to qualify eligible works in
terms of similar completed works. Only no. of work
orders executed by members of JV shall be merged to
evaluate experience.
2. Lead partner should have executed at least one
similar work costing Rs.329.36 Lakhs as per Minimum
Eligibility Criteria.
3. The works reckoned for the above purpose are
those executed by the tenderer as prime contractor or
proportionately as member of joint venture or as a sub-|
contractor, authorized and approved by the Employer of
the work(s) against which the tenderer has claimed his
experience.
4, In the case of bid submitted by JV/ Consortium,
the lead partner of the JV shall meet the Minimum
Eligibility Criteria of Financial Turnover.

Rebate Applicable

Bid Document Fee : Rs. 1500.00 (+) 18% GST = Rs. 1,770.00

Bid Document Fee Payable | FA & CAO, Deendayal Port Authority, Gandhidham
To:
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Bid Security/ EMD (INR) :

Rs. 8,22,501.00/- (in the form of BG/ Drawn in favour
of Board of Deendayal Port Authority, Kandla, issued
by any Nationalized / scheduled bank having branch
at Gandhidham asper enclosed format)

Bid Security/ EMD (INR) In
Favour Of :

FA & CAO, Deendayal Port Authority, Gandhidham

Bid Document Downloading
Start Date

30/03/2023

Bid Document Downloading
End Date

03/05/2023 Up to 1600 Hrs.

Date & Place of Pre Bid
Meeting

Last Date & Time for Receipt
of Bids

03/05/2023 Up to 1600 Hrs.

Bid Validity Period

120 Days

Condition ::

Demand Draft (DD)/ Bankers’ Cheque (BC)/
Pay Order (PO)/ Bank Guarantee (BG) of
Nationalised Bank / Scheduled Bank (except Co-
operative Banks) for tender fee and EMD shall be
submitted in electric format only through on line (by
scanning) while uploading the bid. This submission
shall mean that tender fee and EMD are received.
Accordingly offer of those shall be opened whose
tender fee and EMD is received electronically.
However, for the purpose of realization bidder shall
send the same in original to Executive Engineer
(TD), Deendayal Port Authority at the time of tender
opening or send the same through R.P.A.D./speed
post or in person so as to reach to Executive
Engineer, Town Development Division, A.O.
Building, Annexe Gandhidham (Kutch), Gujarat
370201 within 7 days from the date of opening.

In case of Micro and Small Enterprise (MSES)
holding  valid certificate issued by any
agencies/organization under The Ministry of Micro,
Small and Medium Enterprises indicating the list of
activity related to the subject tender shall become
eligible for exemption from payment of Tender
fee/EMD. Such bidder shall upload in preliminary bid
a scanned copy of valid certificate. (Refer NIT-3 for
list of activities considered)

Integrity Pact document need to be submitted
in Preliminary bid stage duly scanned, stamped,
signed and dated along with both witness signatures
as per format available in Annexure-l in the tender
document failing which the bid will be considered
non-responsive.
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Remarks:: Submission of Tender Fee, EMD and other|
Documents during office hours : up to 10/05/2023 by
R.P.A.D/Speed post or in person in the chamber off
Executive Engineer, Town Development Division,

A.O. Building,Annexe,Gandhidham(Kutch),Gujarat
370201, Telephone : (0)02836-223912.

Bid Opening Date:: Technical Bid will be opened on 03/05/2023@
16:30 Hrs. Date of opening of price bid shall be
notified after scrutiny & evaluation of Technical Bid.

Documents required to be a. Documents in support of fulfilling
submitted by scanning qualifyingcriteriaasindicatedabove.
through online: b. EMD in formof BG from Nationalised bank

/schedule Bank (except co-operative banks)
from any branch, preferably from local branch.

c. Tender fee informof BG from Nationalised
bank /schedule Bank (except co-operative
banks) from any branch, preferably fromlocal
branch.

d. Asindicatedinclause4ofsectionl—
Instructions tobidders.

Officer- Inviting Bids:: Executive Engineer (TD), Deendayal Port Authority.
Bid Opening Authority :: Executive Engineer (TD), Deendayal Port Authority.
Address:: Executive Engineer (TD), Deendayal Port Authority.

A.O. Building, Annexe, Gandhidham-370201,
Kutch District, Gujarat State , INDIA,

Contract Details :: Telephone : (O) 02836-223912

EXECUTIVE ENGINEER (TD)
Deendayal Port Authority

Note :

In case bidders need any clarifications or if training is required to participate in
online tenders, they can contact (n) Procure Support team at following address: -
(n) codeSolutions—AdivisionofGNFCLtd.,

(n)ProcureCell,

403, GNFC Infotower, S.G. Road,

Bodakdev,Ahmedabad—-380054(Gujarat).

Contact Details :

Airtel : +91-79-40007501, 40007512, 40007516, 40007517, 40007525

BSNL : +91-79-2684511, 26854512, 26854513 (EXT: 501, 512, 516, 517, 525)
Reliance : +91-79-30181689

Fax : +91-79-26857321, 40007533

E-mail : nprocure@gnvfc.net

TOLL FREE NUMBER : 1-800-233-1010 (EXT: 501, 512, 516, 517, 525)
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SECTION-1

INSTRUCTIONSTOBIDDERS
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1.2

3.2

3.3

3.4

GENERAL
ScopeofBid

The Executive Engineer, T.D. Division, Deendayal Port Authority., invites
bids byE-Tendering for the construction of works of “Construction of E & D
type quarters at Gopalpuri (Stage-1, D type)” detailed in the table given in
NIT. The bidders may submiton-
linebidsfortheworkdetailedinthetablegiveninNIT.

Thesuccessfulbidderwillbeexpectedtocompletetheworksbytheintendedcompl
etiondatespecifiedinthecontractdata.

SourceofFunds

The employer has arranged the funds from internal resources and will
havesufficientfundsinindiancurrencyforexecutionoftheworks.

EligibleBidders

The invitation for Bids is open to all eligible bidders meeting the eligibility
criteriaasdefinedinclauseno.4

AllbiddersshallprovideinSection-2,form of Bidand Quialification
Information,astatementthattheBidderisnotassociated,norhasbeenassociatedi
nthepast, directly or indirectly, with the consultant or any other entity that
hasprepared the design, specifications, and other documents for the
ProjectManager for the Contract. A firm that has been engaged by the
Employer toprovide consulting services for the preparation or supervision of the
works, andanyof its affiliates,shall not beeligibletobid.

Government-owned enterprises may only participate if they are legally
andfinancially autonomous, operate under commercial law and are not a
dependentagencyoftheEmployersubjecttofulfiimentofMinimumQualifyingcriter
ia.

Bidders shall not be under a declaration of ineligibility for corrupt and
fraudulentpracticesissuedbytheemployerinaccordancewithclause37.

EligibilityCriteria

a.Experience of similar works executed during the last seven years,
anddetailslikemonetaryvalue,clients,andproofofsatisfactorycompletion.

b. Documentaryevidenceofadequatefinancialstandingandprooffromclient
forsatisfactorycompletionofworks.

c. Equipmentrequirement/schedule(Refer Section-5)

d. Managerial/Manpowerrequirement(Refer Section-5)

e. ProjectPlanningandQualityControlproceduretobeadopted.(Refer Section-5)

f. Information regarding projects in hand, current litigation, orders
regardingexclusion,expulsionor blacklisting,if any.

g. Trained&Certifiedworkmenproposedtobeemployedattheworksiteof the
project. The Contractor must undertake to employ of
certifiedworkertotheextentof20%oftotalstrength.Validcertificatesbya
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recognizedUniversity,technicalBoard,orMinistryofGovernmentofindiaw
ouldonlybetakencognizanceof.(Refer Section-5)

4.2 If the Employer has not undertaken pre-qualification of potential bidders,
Allbidders shall include the following information and documents with their bids
inSection-2.

a. Copies of original documents defining the constitution or legal
status,placeofregistration,andprincipalplaceofbusiness,writtenpow
erofattorneyofthesignatoryoftheBidtocommittheBidder.

b. Totalmonetaryvalueofconstructionworkperformedforeachofthelastfi
veyears.

c. Experienceinworksofasimilarnatureandsizeforeachofthelastfive
years, and details of works underway or contractually committed,and
Employers who may be contacted for further information
onthosecontracts.

d. Major items of construction equipment proposed to carry out
thecontract.

e. Qualifications and experience of key site management and
technicalpersonnelproposedforthecontract.

f. Reports on the financial standing of the Bidder, such as profit
andlossstatementsandauditor'sreportsforthepastfiveyears.

g. Evidenceofadequacyofworkingcapitalforthiscontract(accesstoline(s
)ofcreditandavailabilityofotherfinancialresources).

h. AuthoritytoseekreferencesfromtheBidder'sbankers.

i. Information regarding any litigation, current or during the last
fiveyears, in which the Bidder is involved, the parties concerned,
anddisputedamount.

j- Proposalforsubcontractingcomponentsoftheworksamountingtomor
ethanlOpercentoftheBidPrice(foreachqualificationshouldattached);
and(Refer Section-5)

k. The proposed methodology and program of construction,
backedwith equipment planning and deployment, duly supported with
broadcalculationsandqualitycontrolproceduresproposedtobeadopte
djustifyingtheircapabilityofexecutionandcompletionoftheworkasper
technical  specifications  within  the stipulated period of
completionaspermilestones(forallcontractsoverRs10M).

I.  PAN,RegistrationwithGSTandProvidentFundAuthorities.
m. Intigrity Pact

4.3 Toqualifyforawardofthecontract,biddersareadvisedtonotetheminimumqualifi
cationcriteriaspecifiedbelow.
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4.4

4.5

Average annual financial turnover during the last three years ending 31st
MarchofthepreviousfinancialyearshouldbeatleastRs.246.75Lakhs.

Experienceofhavingsuccessfullycompletedsimilarworksduringlast7yearsendi
nglastdayofmonthprevioustotheoneinwhichapplicationsareinvitedshouldbeeit
herofthefollowing.

a. Threesimilarcompletedworks,each  work costing not less than

theRs.329.00Lakhs.
or

. Two similar completed works, each work costing ot less than the Rs.411.25

Lakhs.
or
OnesimilarcompletedworkseachcostingnotlessthantheRs.658.00Lakhs.

“SimilarWork"meanshavingexperienceofConstruction work of
Buildingwork(separatelyorcombined)constructedduringlast7yearsendinglastd
ayofmonth previous to the one in which applications are invited. If the bidder
has executed the workin private organisation, necessary TDS certificate issued by
the private organisationshallbesubmitted.

If the similar work is executed as Sub-Contractor, it is mandatory to upload the
sub-contrtact permission letter obtained from the Govt./ Public Sector officer in
case work belongs to the Govt. / Public Sector, or from the owner of the project
in case work belongs to private organization. Also the completion certificate /
from 3A authoeticate by concern Govt. / Public Sector officer of owner of the
project shall be uploaded along with TDS certificate deducted from that
particular work issued by the competent authority shall be submitted along with
bid submission.

In addition to above, the criteria regarding satisfactory performance of the work,
Personnel,establishment,plant,equipment,etc.maybeincorporatedaccordingt
otherequirementoftheproject.

Note: Figures to be computed and indicated in the individual projects.

In case of JV to qualify experience in similar works, merging of work order
value executed by two or more of its member JV either as a whole or as
member of JV shall not be permitted to qualify eligible works in terms of
similar completed works. Only no. of work orders executed by members of
JV shall be merged to evaluate experience.

Lead partner should have executed at least one similar work costing Rs.
329.00 Lakhs as per Minimum Eligibility Criteria.

The works reckoned for the above purpose are those executed by the
tenderer as prime contractor or proportionately as member of joint venture
or as a sub contractor, authorized and approved by the Employer of the
work(s) against which the tenderer has claimed his experience.

In the case of bid submitted by JV/ Consortium, the lead partner of the JV
shall meet the Minimum Eligibility Criteria of Financial Turnover.

To qualify for a package of contracts made up of this and other contracts
forwhichbidsareinvitedintheNIT,thebiddermustdemonstratehavingexperience
andresources sufficient to meet the aggregate of the
qualifyingcriteriafortheindividualcontracts.(Refer Section-5) .

Sub-
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contractors'experienceandresourcesshallnotbetakenintoaccountindeterminin
g the bidder's compliance with the qualifying criteria except to
theextentstatedin4.4above.(Refer Section-5) .

46 Bidders who meet the minimum qualification criteria will be qualified only
iftheiravailablebid capacity is more than the total bid value.The available
bidcapacitywillbecalculatedasunder:

AssessedAvailableBidcapacity=AXNX2-B,Where
“N” = Number of years prescribed for completion of the subject

contract.“A"=Maximumvalueofworksexecutedinanyoneyearduringlastseven
years(atcurrentpricelevel)

“B"=Valueatcurrentpricelevelofexistingcommitmentsandongoingworkstob
ecompletedinthenext’'N'years.

Note:Forbringthevalueofworkstocurrentlevel,followingmultiplyingfactorssh
allbeapplicablewithreferencetoescalationbasedonWPI.

Financial 2021-22 | 2020-21 | 2019-20 | 2018-19 | 2017-18 | 2016-17 | 2015-16
Year
Index 139.4 123.4 121.8 119.8 114.9 111.6 109.7
Multiplying 1 1.13 1.14 1.16 1.21 1.25 1.27
factor

The Bidder shall furnish statements showing the value of existingcommitments and on
going works as well as the stipulated period ofcompletion remaining for each of the works
preferably countersigned bytheNodalOfficerorhisnominee-incharge.

4.7  Eventhoughthebiddermeetstheabovequalifyingcriteria,theyaresubjecttobedis
qualifiediftheyhave:

- Mademisleadingorfalserepresentationsintheforms,statementsandattac
hmentssubmittedinproofofthequalificationrequirements:and/or

- Record of poor performance such as abandoning the works, not
properlycompleting the contract, inordinate delays in completion,
litigation historyorfinancialfailuresetc,.

4.8 The accompaniments to the tender documents as described under Clause
4.2shallbeScannedandsubmittedOn-
LinealongwithTenderdocuments.However,theoriginals/ attested hard copies shall
have to be forwarded subsequently 0] as to
reachtheofficeof ExecutiveEngineer(TD)within7daysof openingofthetenders.

Theenvel opesshal|lbeaddressedto:

TheExecutiveEngineer(TD),T

ownDevelopmentDivision,

GroundF oor,A.O.BldgBuilding,AnnexeDeenda

yalPortAuthority

Gandhidham,

Kutch District Gujarat-State,

INDIAAnNdsubmittedonhttp:/kpt.nprocure.

comBearthefollowingidentification:

Accompanimentsfor”Construction of E & D type quarters at Gopalpuri (Stage-1, D type)”
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BidreferenceNo
Nameandaddressofthebidder.

5. OneBidperBidder

5.1.Each bidder shall submit only one bid. A bidder who submits more than one
Bid(other than as a subcontractor or in cases of alternatives that have
beenpermitted or requested)will cause the entire proposalwith
theBidder'sparticipationtobedisqualified.

5.2 JointVenture

Companies/Contractors may jointly undertake contract/contracts. Each entity
would be jointly and severely responsible for completing the task as per the
contract, however declaration of the Lead member to be indicated by
bidders, however JV has to designate in their MOU. The firms with at least
26% equity holding each be allowed to jointly meet the eligibility criteria.

CostofBidding

6.1  ThebiddershallbearallcostsassociatedwiththepreparationandsubmissionofhisBid
,andtheEmployerwillinnocaseberesponsibleandliableforthosecosts.

7. SiteVisit

7.1 The Bidder, at his own responsibility and risk is encouraged to visit
andexaminesthesiteofworksanditssurroundingsandobtainallinformationthatm
ay be necessary for preparing the Bid and entering into a contract
forconstructionoftheworks.ThecostsofvisitingthesiteshallbeattheBidders'own
expense.

B. BIDDINGDOCUMENTS
ContentofBiddingDocuments

8.1 The set of bidding documents comprises the documents listed in thebelow
andaddendaissuedinaccordancewithclause-10:

InvitationforBids(NIT)

SECTIONLI1 InstructiontoBidders
SECTIONZ2FormsofBid,QualificationInformationandletterofAcceptance
SECTION3ConditionsofContractandSpecialConditionsSECTI
ON4ContractData
SECTIONSSIteConditionsandSpecificationsSECTIO
N6FormsofSecurities

SECTION

7DrawingSECTIONSBIllofqu

antities

o

8.2. One set of bidding documents will be issued to the bidder. The
documentshouldbecompletedandreturnedwiththebid.(Refer Section-5) .

8.2.1 The bidding documents shall be downloaded. The documents should
becompletely filled and submitted through on line Tendering process and
onecopyshallbesubmittedwithin7daysofthedateofopeningofthetender.

8.3.1The bidder is expected to examine carefully all instructions, conditions
ofcontract,contractdata,forms,terms,technicalspecifications,billofquantities,for
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ms, drawings, annexure in the bid document. Failure to comply with
therequirements of the bid document shall be at the bidder's own risk. Pursuant
toclause26hereof,bidswhicharenotsubstantiallyresponsivetotherequirements
ofthebiddocumentsshallberejected.

ClarificationsoftheBiddingDocuments

9.1 Aprospectivebidderrequiringanyclarificationofthebiddingdocumentsmaynotify
the employer in writing or by electronic form and be confirmed by
hardcopyattheEmployer’'saddressindicatedintheinvitationtobid. Theemployerw
illrespondtoanyrequestforclarificationwhichhereceivedearlierthandays(Sugge
sted7days)priortothedeadlineforsubmissionofbids. Theclarificationsshallbeupl
oadedonWebsiteofwww.kpt.nprocure.Com.

9.2 Pre—bidmeeting

9.2.1 The bidder or his official representative may attend a pre-bid
meetingwhichwilltakeplace through online (VC link will be shared on DPA
website before meeting)on

9.2.2 The purpose of the meeting will be to clarify issues and to answer questions
onanymatterthatmayberaisedatthatstage.

9.2.3 ThebidderisrequestedtosubmitanyquestionsinwritingorbycabletoreachtheEm
ployernotlaterthanoneweekbeforethemeeting.

9.2.4. Minutes of the meeting, including the text of the questions raised
(withoutidentifyingthesourceofenquiry)andtheresponsesgivenwillbetransmitte
dwithout delay to all purchasers of the bidding documents without delay.
Anymodification of the bidding documents listed in Sub-Clause 8.1 which
maybecome necessary as a result of the pre-bid meeting shall be made by
theEmployer exclusively through the issue of an Addendum pursuant to Clause
10andnotthroughtheminutesofthepre-bidmeeting.

9.2.5Non-attendance at the pre-bid meeting will not be a cause for
disqualificationofabidder.

10. AmendmentofBiddingDocuments

10.1 Before the deadline for submission of bids, the Employer may modify the
biddingdocumentsbyusingaddends.

10.2 Any addendum thus issued shall be part of the bidding documents and shall

becommunicatedbyuploadingonlineonhttp://kpt.nprocure.com and
https://www.deendayalport.gov.in/Orinwritingorby cable to all the purchasers
of the bidding documents. Prospective

biddersshallacknowledgereceiptofeachaddendumbycabletotheEmployer.

10.3 To give prospective bidders reasonable time in which to take an addendum
intoaccount in preparing their bid, the Employer shall extend as necessary
thedeadlineforsubmissionofbids,inaccordancewithsub-clause20.2below.

C. PREPRATIIONOFBID:
11. LanguageofBid

11.1  AlldocumentsrelatingtothebidshallbeintheEnglishlanguage.
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12. DocumentscomprisingtheBid

12.1 Thebidsubmittedbythebiddershallcomprisethefollowing:

A)
(i)
(ii)

B)
(i)

13.

TechnicalBid:

BidSecurity

Qualification Information Form and Document (Pursuant to clause
4hereof)andanyothermaterialsrequiredtobefurnishedandsubmittedbyt
hebidderinaccordancewiththeseinstructions.Thedocumentslistedunde
r Sections2,4 and7 ofSub-Clause 8.1 shall be filled
inwithoutexception.

FinancialBid:
Bill of Quantity (Schedule —B) dully filled and digitally signed by the Bidder.

BidPrices

13.1 The contract shall be for the whole works as described in sub clause 1.1
basedonthepricedBillofQuantitiessubmittedbytheBidder.

13.2 The bidder to quote bid price in Item rate of the Estimated Cost put to
tender as mentioned in Schedule-B.

13.3 All duties, (except GST) taxes, and other levies payable by the contractor
underthecontract,orforanyothercauseshallbeincludedintherates,pricesandtot
alBidPricesubmittedbythebidder.

13.4

(a) Theratesandpricesquotedbythebiddershallbefixedforthedurationoftheco
ntractandshallnotbesubjectedtoadjustmentonanyaccount.

14.  CurrenciesofBidandPayment
14.1  The unit rates and the prices shall be quoted by the bidder entirely in Indian

Rupees.

15.  BidVvalidity

15.1 Bids shall remain valid for a period 120 days from the last date of
submission of Bid. A bid valid for a shorter period shall be rejected by the
Employer as non-responsive.

15.2 In exceptional circumstances, prior to expiry of the original time limit,
theEmployermayrequestthatthebiddersmayextendtheperiodofvalidityforaspe
cified additional period.The request and the bidders’ responses shall
bemadeinwritingorbycable.Abiddermayrefusetherequestwithoutforfeitinghis
bid security.A bidder agreeing to the request will not be permitted to
modifyhisbid and also shall submit an extension for EMD, if it is in the form
of Bank Guarantee.

16. Bid Security (Earnest MoneyDeposit-EMD)

Earnest money Deposit (EMD) should be 1 % of the estimated cost of work
andmaximumamountofearnestmoneyshouldbeRs.50.00lacs.

The EMD up to Rs. 5 lakhs be payable by Demand Draft /Banker’'s cheque. EMD
beyond Rs.5 lakhs be payable in the form of Bank Guarantee for the entire amount
from any Nationalized Bank only having its branch at Gandhidham. Bank
Guarantees submitted as Earnest Money shall be valid for 28 days beyond the
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validity of the bid. Bank Guarantee shall be verified
independentlybythePortwiththebankbeforefinalizationoftechnicaloffer. In the event of
lack of confirmation of issue of the Bank Guarantee by the Bank, the bid shall
standsdisqualified.

EMDofunsuccessfulbiddersotherthanLlandL2berefundedimmediately after ranking
of price bids. Earnest Money of L2 be refunded immediately after entering in to
agreement with L1 and acceptance of performance Guarantee fromL1.
EMDshallberefundedsuo-mottowithoutanyapplicationfromthebidders.

The Bid Security of the successful bidder will be discharged after he has

sighedtheAgreementandfurnishedtherequiredPerformanceSecurity.

Forfeiture of earnestmoney.
Bid security (Earnest Money) shall be forfeited, if

(@) The bidder withdraws the bid after bid opening during the period of bid validity.

(b) ThebidderdoesnotacceptthecorrectionoftheBidprice,ifany.

(c) The successful bidder fails within the specified time limitto

i) Sign the Agreementor

(ii) Furnish the required Performancesecurity.

(iii) In case the contractor fails to commence the work within stipulated time.

In case of forfeiture of earnest money as prescribed above, the tenderer shall

not be allowed to participate in the retendering process of the work.

Tenders with any condition, including conditional rebates, shall be rejected.
However, tenders with unconditional rebate will be acceptable.

In case of Micro and Small Enterprise (MSEs) holding valid certificate
issued by any agencies/organization under The Ministry of Micro,
Small and Medium Enterprises indicating the list of activity related to
the subject tender shall become eligible for exemption from payment
of Tender fee/EMD. Such bidder shall upload in preliminary bid a
scanned copy of valid certificate.

NIC codes regarding similar work is mentioned below:

SECTION F CONSTRUCTION

Division 41 Construction of buildings

Group 410 Construction of buildings

Class 4100 Construction of buildings

Sub-Class Construction of buildings carried out on own-accoun t basis
41001 or on a fee or contract basis

Sub-Class Assembly and erection of prefabricated construction s on the
41003 site

Division 43 Specialized construction activities

Group 433 Building completion and finishing
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17. AlternativeProposalsbyBidders

Conditional offer or Alternative offers will not be considered further in
theprocessoftenderevaluation.

18. FormatandSigningofBid (Refer Section-5).

18.1 The Price Bid to be submitted on-line shall be signed digitally by a person
orpersonsdulyauthorizedtosignonbehalftheBidders.

18.2 TheBidshallcontainnoalterationsoradditions,
exceptthosetocomplywithinstructions issued by the Employer, or as necessary
to correct errors made bythe bidder in which case such corrections shall be
initialed by the person orpersonssigningthebid.

D Submissionofbids

19. Sealingandmarkingofbids

19.1 ThebiddershallputBidsecuritydocumentasperclauseNo.16,hereofinoneenvelo
pe and properly seal and mark as “Bid Security”. The bidder shall
putdocuments mentioned in clause No0.12.1.A (ii) in separate envelope
andproperlysealandmarkas“TechnicalBid”. Thenputboththeseenvelopesintose
parateenvelope,properlysealandmarkas“TechnicalBid”.
The bidder shall seal “Financial Bid” as per Clause No.12.1. (B) hereof,
inseparateenvelopedulymarkingtheenvelopeas“FinancialBid”.
These envelopes than be put inside one outer envelope and sealed,
dulymarkingtheouterenvelopeas“TechnicalBidandFinancialBid”.(Refer
Section-5).

19.2 Theenvelopesshall

(a) beaddressedtoNodalOfficer/Employeratthefollowingaddress.

(insertaddressofofficeforbidsubmission),and

(b) bearthefollowingidentification:

27T | (o] (nameofcontract)

Bidreferenceno .........ccccoevveiiiiiiiineeeenn, (Insertnumber)

DONOTOPENBEFORE(timeanddateforopening,perClause23)Namea
ndaddressof thebidder.

Thetendercompleteinallrespectshouldbeputinthetenderbox(markedtenderNo
)intheofficeof upto -
p.m.onduedateandopenat
onthesamedateinpresenceofsuchofthetendererswhomaywishtobe
present.

19.3 InadditiontotheidentificationrequiredinSub-
Clausel9.2,theinnerenvelopesshallindicatethenameandaddressofthebidder
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ofthebiddertoenablethebidtobereturnedunopenedincaseitisdeclaredlate,purs
uanttoClause 21, or the bid is declared non responsive. If the outer
envelopes
arenotsealedandmarkedasabove,theEmployerwillassumenoresponsibilityfor
themisplacementorprematureopeningoftheTechnicalbidandfinancialbid.

20 DeadlineforsubmissionoftheBids

20.1 Bids mustbereceivedby theEmployerinOn-
LineSystematwebsitehttps://kpt.nprocure.comnot later than 15:00 hrs. on /
/ 2023 in the

eventofthespecifieddateforthesubmissionofbidsbeingdeclaredaholidaybytheE
mployer, the Bids will be received up to the appointed time on the next
workingday.

20.2 The Employer may extend the deadline for submission of bids by issuing
anamendment in accordance with Clause 10, in which case all rights
andobligations of the Employer and the bidders previously subject to the
originaldeadlinewillthenbesubjecttothenewdeadline.

20.3.1 The bidder shall give an undertaking that no change has been made in the
hardcopyoftenderdocumentshehasdownloadedfromthewebsite.Discrepancy,if
any is noticed at any stage between the Port’s tender document and the
hardcopysubmittedbythebidderconditionsmentionedinonlinetenderunloadedb
y Port shall prevail beside the bidder shall be liable for legal action for
thelapses.

21 LateBids

21.1 Any bid received by the Employer after the deadline prescribed in Clause
20willbeconsideredasnon-responsive.

22. ModificationandWithdrawalofBids

22.1 BiddersmaymodifyorwithdrawtheirbidsbeforethedeadlineprescribedinClause
20.

22.2 ThebiddermayfinallysubmitthemodifiedcopytotheemployerwithinO7daysofopenin
goftheonlinetender.(Refer Section-5)

22.3 Nobidmaybemodifiedafterthedeadlineforsubmissionofbids.

22.4 Withdrawal or modification of a Bid between the deadline for submission of
bidsandtheexpirationoftheoriginalperiodofbidvalidityinClause15.1aboveoras
extended pursuant to Clause 15.2 may result in the forfeiture of the
BidsecuritypursuanttoClausel16.

22.5 Bidders may only offer discounts to, or otherwise modify the prices of their
bidsby submitting bid modifications in accordance with this clause or included in
theoriginalbidsubmission.(Refer Section-5).

E. BIDOPENINGANDEVALUATION

23. Bidopening

23.1 Onthedue dateandappointedtimeasspecifiedin
clause20,theEmployerwillfirstopen Technical
bidsofallbidsreceived(exceptthosereceivedlate)includingmodificationsmadep
ursuanttoclause22inpresenceofthebiddersortheirrepresentativewhochooseto
attend.Intheeventofthespecifieddatefor Bid opening being declared a holiday
by the Employer, the bids will
beopenedattheappointedtimeandlocationonthenextworkingday.
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23.2.Envelopes marked “WITHDRAWAL” shall be opened and read out first.
BidsforwhichanacceptablenoticeofwithdrawalhasbeensubmittedpursuanttoCl
ause22shallnotbeopened.
Bidder's name, withdrawals, modifications of technical bid, the presence
ofbidsecurityandsuchotherdetails,astheEmployermayconsiderappropriatewillb
eannouncedbytheEmployerattheopening.(Refer Section-5).

23.3 If all Bidders have submitted unconditional Bids together with requisite
bidsecurity, then all bidders will be so informed then and there. If any Bid
containsany deviation from the Bids documents and/or if the same does not
contain Bidsecurity in the manner prescribed in the Bid documents, then that
Bid will
berejectedandtheBidderinformedaccordingly. Thesealedfinancialbidcontainin
g priced BOQ will be returned to him without opening. All valid financialbids
whose technical bids have been determined to be substantially responsivein
accordance with Clause 26 hereof, shall be opened on the specified
datefrom declaring the results of the Technical Bid, in presence of the
bidders ortheir representatives who choose to attend. The Bidder's name, the
Bid prices,the total amount of each Bid and of any alternative Bid (if alternatives
have beenrequested or permitted), any discounts, Bid modifications and
withdrawals,
andsuchotherdetailsastheEmployerattheopening.Anybidprice,discount,oralte
rnative Bid price which is not read out and recorded at Bid opening, will
notbetakenintoaccountinBidevaluation.(Refer Section-5).

23.4 TheEmployershallprepareminutesoftheBidopening,includingtheinformation
disclosed to those present and the minutes shall form part of thecontract.

24 Processtobeconfidential.

Information relating to the examination, clarification, evaluation and
comparisonof the bids and recommendations for the award of a contract
shall not bedisclosed to Bidders or any other persons not officially
concerned with
suchprocessuntiltheawardtothesuccessfulbidderhasbeenannounced.

25. ClarificationofBids

To assist in the examination and comparison of Bids, the Employer may, at
hisdiscretion, ask any Bidder for clarification of his Bid, including breakdown of
unitrates. The request for clarification and the response shall be writing or by
cable,butnochangeinthepriceorsubstanceoftheBidshallbesought,offered,orpe
rmitted except as required to conform the correction of arithmetic
errorsdiscovered by the Employer in the evaluation of the Bids in
accordance withClause27.

Subject to above Para, no Bidder shall contact the Employer on any
matterrelatingtohisbidfromthetimeofthebidopeningtothetimethecontractisawar
ded.IftheBidderwishestobringadditionalinformationtothenoticeoftheEmployer,he
shoulddosoinwriting.
AnyeffortbytheBiddertoinfluencetheEmployer’'shidevaluation,bidcomparisono
rcontractawarddecisions,mayresultintherejectionofhisbid.Nobidmaybemaodifie
dafterthedeadlineforsubmissionofbids.

26. ExaminationofBidsandDeterminationofResponsiveness
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26.1 Prior to detailed evaluation of Bids, the Employer will determine
whether each Bid (a) meets the eligibility criteria defined in Clause 4 (b) has
been properly signed by an authorized signatory (accredited representative)
holding power of Attorney in his favor. The Power of Attorney shall inter alia
include a provision to bind the Bidder to settlement of disputes clause;is
accompanied by the required Bid security and; (d) is responsive to the
requirements of the Bidding documents.

26.1.1 A substantially responsive Technical and Financial Bid is one which
conformsto all the terms, conditions and specification of the Bidding
documents, withoutmaterial deviation or reservation. A material deviation or
reservation is one
(a)whicheffectsinanysubstantialwaythescope,qualityorperformanceoftheWo
rks; (b) which limits in any substantial way, the Employer's rights or
theBidder’'sobligationsunderthecontract;or(c)whoserectificationwouldaffectu
nfairlythecompetitivepositionofotherBidderspresentingresponsiveBids.

26.1.2 If a Technical Bid is not substantially responsive, it will be rejected by
theEmployer, and may not subsequently be made responsive by correction
orwithdrawalofthenon-confirmingdeviationorreservation.

27 CorrectionofErrors

27.1 BidsdeterminedtoberesponsivewillbecheckedbytheEmployerforanyarithmeti
cerrors.ErrorswillbecorrectedbytheEmployerasfollows.
(a) Wherethereisadiscrepancybetweentheratesinfiguresandinwords,therateinwo
rdswillgovern;
(b) Where there is discrepancy between the unit rate and the line item
totalresultingfrommultiplyingtheunitratebythequantity, theunitrate
asquotedwillgovern.(Refer Section-5).

27.2 TheamountstatedintheBidwillbeadjusted bytheEmployerinaccordancewith the
above procedure for the correction of errors and, with the concurrenceof the
Bidder, shall be considered as binding upon the bidder. If the Bidder
doesnotacceptthecorrectedamounttheBidwillberejected,andtheBidsecurityma
ybeforfeitedinaccordancewithsub-Clause.16.F.(b).(Refer Section-5).

28 Blank.

29  EvaluationandComparisonofBids

29.1 TheEmployerwillevaluateandcompareonlytheBidsdeterminedtoberespons
iveinaccordancewithClause?26.

29.2 InevaluatingtheBids,theEmployerwilldetermineforeachBidtheevaluatedBi
dPricebyadjustingtheBidPriceasfollows:

(a) MakinganycorrectionforerrorspursuanttoClause27;

(b) Makingappropriateadjustmentstoreflectdiscounts orotherprice
modificationofferedinaccordancewithSubClause22.5

29.3 TheestimatedeffectofthepriceadjustmentconditionsunderClause47ofthecondit
ionsofcontract,duringtheperiodofimplementationoftheContract,willnotbetakeni
ntoaccountinBidevaluation.
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29.4 IF the Bid of the successful Bidder is seriously unbalanced in relation to
theNodal Officer or his nominee’s estimate of the cost of work to be
performedunder the contract, the Employer may require the Bidder to

produce
detailedpriceanalysesforanyorallitemsoftheBillofQuantities,todemonstratethe
internal consistency of those prices with the

implementation/constructionmethodsandscheduleproposed.

30 NIL.
F. AWARDOFCONTRACT

31 AwardCriteria

31.1 The Employer will award the Contract to the Bidder whose Bid has
beendetermined to be responsive to the Bidding documents and who has
offered
thelowestevaluatedBidPrice,providedthatsuchBidderhasbeendeterminedtobe
(a) eligible in accordance with the provisions of Clause 3 and (b) qualified
inaccordancewiththeprovisionsofClause4.Thesecondbidder(i.e.L2)shallbeke
ptinreserveandmaybeinvitedtomatchthebidsubmittedbythe(L1)bidderincases
uchbidderwithdrawsorisnotselectedforanyreason.

32 Employer’'sRighttoacceptanyBidandtorejectanyorall.

Notwithstandingclause31,theEmployerreservetherighttoacceptorrejectanybid
andtocancelthebiddingprocessandrejectallbids,atanytimepriorto the award of
contract, without thereby incurring and liability to the
affectedbidderorbiddersofthegroundsforEmployer’saction.

33 NotificationofAwardandSigningofAgreement.

33.1 TheBidderwhoseBidhasbeenacceptedwillbenotifiedof
theawardbytheEmployer prior to expiration of the Bid validity period by cable,
telex or
facsimileconfirmedbyregisteredletter.Thisletter(hereinafterandintheCondition
sofContractcalledthe”letterofAcceptance”)willstatethesumthattheEmployerwill
pay the Contractor in consideration of the execution, completion
andmaintenance of the Works by the Contractor as prescribed by the
Contract(hereinafterandintheContractcalledthe*ContractPrice”).

33.2 ThenotificationofawardwillconstitutetheformationoftheContractsubjecttothe
furnishing of a performance security in accordance with the provisions
ofClause34.

33.3 The Agreement will incorporate all correspondence between the Employer
andthe successful bidder. It will be signed by the employer and sent to
thesuccessful Bidder within (28 days of award of work for global tender and
Withinl4daysfordomestictender)followingthenotificationofawardalongwiththe
LetterofAcceptance.Within(28daysforglobaltenderandwithin21daysfordomest
ictender)ofreceipt,thesuccessfulBidderwillfurnishtheperformancesecurityand
signtheAgreementwiththeEmployer.

33.4 UponthefurnishingbythesuccessfulBidderofthePerformanceSecurity,theEmpl
oyerwillpromptlynotifytheotherBidderthathisBidhavebeenunsuccessfulandrel
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easetheBidsecurity(EMD).

34 PerformanceSecurity

34.1 Security Deposit shall consist of Performance Guarantee to be submitted
at award of work. Performance Guarantee should be 3% of the contract
price which should be submitted in form of Bank Guarantee of
Nationalized/Scheduled (except Co-operative) Bank having its branch at
Gandhidham or Demand Draft within (21 days in case of domestic bids
and within 28 days in case of global bids) of receipt of Letter of
Acceptance/Intent which will be refunded immediately not later than 14
days from completion of defect liability period.

34.2 Failure of the successful bidder to comply with the requirements as
mentioned above shall constitute sufficient grounds for cancellation of the
award of work and the Bidder can be disqualified from bidding for any
contract with DPA for a period of three years from the date of notification.

34.3 The documentary evidence (copy of paid challan in government treasury)
of the welfare cess @1% of the work done or as mandated by security
authority from time to time, paid on final bill shall be submitted before
releasing the performance guarantee if applicable.

35 AdvancePayment

35.1 The Employer will provide an Advance Payment on the Contract Price
asstipulatedintheconditionsofContract,subjecttomaximumamount,asstatedinthe
ContractData.clause51(Section3)

36 Conciliator (Refer Section-5).
TheemployerproposesthatCIDC—
SIACArbitrationCentrebeappointedasConciliator under the contract as
provided in sub-clause 24.4 of condition
ofcontract.Ifthebidderdisagreeswiththisproposal,thebiddershouldsostateinbid

37 CorruptorFraudulentPractices

37.1 TheEmployerrequiresthatBidders/Suppliers/Contractorsunderthiscontract,obs
ervethehigheststandardofethicsduringtheprocurementandexecutionofthiscon
tract.Inpursuanceofthispolicy,theEmployer:

(a) defines,forthepurposeoftheseprovisions,thetermssetforthbelowasfollow
s:

(i) “Corrupt practice” means the offering, giving, receiving or soliciting
ofany thing of value to influence the action of a public official in
theprocurementprocessorincontractexecution;and

(i) “fraudulent practice” means a misrepresentation of facts in order
toinfluence a procurement process or the execution of a contract to
thedetriment of the Employer, and includes collusive practice among
Bidders(prior to or after bid submission) designed to establish bid prices at
artificialnon-
competitivelevelsandtodeprivetheEmployerofthebenefitsoffreeandopenc
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ompetition.

(b) Will reject a proposal for award of work, if he determines that the
bidderrecommended for award has engaged in corrupt or fraudulent
practices incompetingforthecontractinquestion.

(c) Will declare a Bidder ineligible, either indefinitely for a stated period of
time,tobeawardedacontract/contracts,ifheatanytimedeterminesthattheBi
dderhasengagedincorruptorfraudulentpracticesincompetingfororinexec
uting,thecontract.
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SECTIONZ2

FORMSOFBID,QUALIFICATIONINFORMATIONANDLETTEROF ACCEPTANCE

TABLEOFFORMS

FORMOFBID

CONTRACTOR'SBID
PRE-QUALIFICATIONOFBIDDERS
LETTEROFACCEPTANCE
NOTICETOPROCEEDWITHTHEWORK
AGREEMENTFORM

S T A o
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SPECIMEN FOR FORM OF BID
(Tobeexecutedonbidder’sletterhead)
Date-
TenderNo. 08-TD/2023

NameofWork:Construction of E & D type quarters at Gopalpuri (S  tage-1, D type)

To

The Executive

Engineer(TD), TDDivision
Deendayal Port Authority

Ground Floor,
A.O.BuildingGandhidham-370201
KutchDistrictGujarat-State,INDIA

We,theundersigned,declarethat:

(& we have examined and have no reservations to the tender
documents,includingaddendaandclarificationsissuedvide..........

(b) we offer to execute the work in conformity with the tendering documents and
inaccordancewiththedeliveryschedulesspecifiedinthescheduleofrequirement
sinaccordancewiththetenderdocumentbearingno08-TD/2023

(c) Thetotalpriceofourtender,excludinganydiscountsofferedinitem(d)below,is [
insert the total tender price in words and figures, indicating the
variousamountsandtherespectivecurrencies];[incaseoftechno-
commercialofferitshallbementionedthat‘asfilledinthepricebid’](Refer Section
5)

(d) Thediscountsofferedandthemethodologyfortheirapplicationare:

Discounts .ifourtenderisaccepted,thefollowingdiscountsshallapply.

Methodology of application of the discounts . The discounts shall be
appliedusingthefollowingmethod:(Refer Section 5).

(e) our tender shall be valid for the period of time specified in [ITB Sub-
clause 15.1], from the date fixed for the tender submission deadline in
accordance with[ITB Sub- clause20.1] , and it shall remain binding upon us
and may beaccepted at any time before the expiration of that period or any
extended periodaccordancewith[ITBSub-clause15.2];

(f) If our tender is accepted, we commit to submit a performance guarantee
inaccordance with [insert relevant clause no., ITB Sub-clause 34] for the
dueperformanceofthecontract,asspecifiedinspecimenformforthepurpose.

(g) We,includinganysubcontractorsorcontractorsforanypartofthecontract,{Insertt
henationalityoftheTenderer,includingthatofallpartiesthatcomprise the
Tenderer, if the tenderer is a JV. And the nationality
eachsubcontractorandContractor}

(h) Wehavenoconflictofinterestinaccordancewith[ITBSub-clauseno5].

() Ourfirm,itsaffiliatesorsubsidiaries-includinganysubcontractorsorcontractors
for any part of the contract — has not been declared ineligible by theport, under
laws of India or official regulations in accordance with[ITB Sub-clauseno.3]
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() We understand thatthis tender, together with your written acceptance
thereofincluded in your notification of award, shall constitute a binding
contractbetween us, until a formal contract agreement is prepared and
executed inaccordancewith[ITBSub-
clause33] andasperspecimenfromthepurpose;

(k) Weunderstandthatyouarenotboundtoacceptthelowestevaluatedtenderoranyo
thertenderthatyoumayreceive.

() Wealsomakespecificnoteclausesof[ITB,NIT]Junderwhichthecontractisgovern
ed.

(m)In case of out station firms, having a branch in India for liaison purposes,
pleasemention the name of the contact person and Tel. no., Fax. no., and mail-
Id andalsothecompletepostaladdressofthefirm.

(n) Weunderstandthatthecommunicationmadewiththefirmat(m),bytheportshallbe
deemedtohavebeendonewithus.

Signed: [insert signature of person whose name and capacity are
shown]Inthecapacityof[insertlegalcapacityofpersonsigningtheformoftender]
Name:[insertcompletenameofpersonsigningtheformoftender]
Dulyauthorizedtosignthetenderforandonbehalf of:[insertcompletenameoftenderer]

Datedon dayof , (insert date
ofsigning)
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CONTRACTOR’S BID

Description of the works:  Strengthening of Residential & Non- Residential
Building at New Port Colony, New Kandla.

BID
TO

----------------------------------------------------------- (The employer)
Address
GENTLEMEN,
We offer to execute the works described above in accordance above with the conditions of Contract
accompanying this bid for the contract price of (in figures)

(in letters)

The advance payment required / not required as per rule

We accept the appointment of as the
conciliator

OR

We do not accept the appointment of as the
conciliator and proposed instead that be

appointed as conciliator whose daily fee and biographical data are attached.

This bid and your written acceptance of it shall constitute a binding contract between us. We
understand that you are not bound to accept the lowest or any bid you receive.

We undertake that, in competing for (and, if the award is made to us, in executing) the above
contract, we will strictly observe the laws against fraud and corruption in force In India namely
“prevention of corruption act 1988”

We hereby confirm that this bid complies with the bid validity and security required by the
bidding documents. We attach herewith our copy of permanent account number (PAN)

Yours faithfully,
Authorized Signature:
Name& title of signatory

Name of Bidder

Address
Notes:

To be filled in by the bidder, together with his particulars and date of submission at the bottom
of the form of bid.
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Notes:

Tobefilledinbythebidder,togetherwithhisparticularsanddateofsubmissionatthebotto

moftheformofbid.

PRE-QUALIFICATIONOFBIDDERS

Theinformationtobefilledinbythebidderinthefollowingpageswillbeusedforpurposesofp
re-qualificationasprovidedforintheinstructionstotenderers.

1. Onlyforindividualbidders:

1.1 Constitutionorlegalstatusofbidder(attachcopy)

* Placeofregistration

* Principalplaceofbusiness

* Powerofattorneyofsignatoryofbid(Attach)

2. Turnoverofthefirm

YEAR

TURNOVER

2019-20

2020-21

2021-22

Average

Attachments: Financialreportsforthelastthreeyears; balancesheets, profitandloss
statement, auditor’'s reports (in case of companies/ corporation) etc., list

thembelowandattachcopies.
3. Similarworks

Particulars Year No.ofworks Value
Total value 2015-16
ofcompletedsimil 5016-17
arwork as
definedin the 2017-18
tenderdocument 2018-19
duringlast7years.
2019-20
2020-21
2021-22
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Attachments:Supporting documents, viz., successful completion certificates
fromclients,otherdocumentationstosubstantiatethesimilarityofworkasperdefinitionof*
similarwork”employersreservestherighttoverifytheinformation;

4. Informationonbidcapacity(worksforwhichbidshavebeensubmittedandworks
whichareyettobecompleted)asonthedateofthisbid.

(A) Existingcommitmentsandon-goingworks.

Description Place | Contract Name& Value Stipulated Value Anticipated
ofwork &stat | no.&date address | ofcontr Period ofremaini date
e Port actRs ofcompleti ngto ofcompleti
orDept. on becomplet on
ed
1 2 3 4 5 6 7 8

(B) Worksforwhichbidsalreadysubmitted

Description | Place | Name&a Valueof Stipulated Date Remarks i
ofwork &stat | ddressof contract Period whendecis fany
e portorDe Rs ofcompleti ion
pt. on isexpecte
d
1 2 3 4 5 6 7

Attachcertificatesfromthenodalofficerorhisnominee(s)-in-charge.

5. Thefollowingcontractor'sequipmentareessentialforcarryingouttheworks. Thebidd
ershouldlistallinformationrequestedbelow.

ltem Requirement | Owned/leased Nos./ca] Age/co | Remarks(from
ofequipme | no.capacity lto pacity ndition whom to
nt beprocur bepurchased
ed )

6. Qualification and experience of key personnel proposed for administration
andexecution of the contract. Attach biographical data. Refer also to sub. clause
4.3(e)ofinstructionstobiddersandsub.clause9.loftheconditionsofcontract.
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Position Name Qualification Years Years
ofexperien ofexperiencei
ce(general nthepropose

dposition
Projectmana
ger
Discipline
specialistetc.

7. Proposedsub-contractsandfirmsinvolved

Sectionsofthe
works

Valueofsub -
contract

Sub-

contractor (namean
d

address)

Experienceinsimilar w
ork

8. Informationonlitigationhistoryinwhichthebidderisinvolved.

Other part
y(ies)

Port/Dept.

Causeof di amount
spute

Remarksinvolved
showing
presentstatus

9. Additionalinformationbiddermayliketosubmit

Dulyauthorizedtosignthisauthorizationonbehalfof(insertcompletenameoftenderer)

Dated on

day of

[insertdateofsigning]
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LETTEROFACCEPTANCE
(onletterpaperoftheport)

(date)

To:

(Nameandaddressofthecontractor)

DearSirs,
Sub: Tenderno:- 08-TD/2023

Construction of E & D type quarters at Gopalpuri (S  tage-1, D type)
Ref: Yourbiddated
And[listthecorrespondencewiththebidder]

Thisistonotifyyouthatyourbiddated

forexecutionofthe
(nameofthecontractandidentificationnumber,asgiv
enintheinstructionstobidders)forthecontractpriceofrupees

(amount in words and figures as corrected and modified
inaccordancewiththetenderdocumentisherebyacceptedbytheemployer/Board).

Youareherebyrequestedtofurnishperformancesecurity,intheformdetailedintender
documentforanamountofRs. within{ } days of
thereceipt of this letter of acceptance valid upto 28 days from the date of
completionobligations expiry of taking over certificate subject to removal of defects
period i.e.upto_andalsosignthecontractagreementwithin{
tdaysofthereceipt of this letter of acceptance , failing which action
as stated in the tenderdocumentwillbetaken.

Detailedletterofacceptancewillfollow.Pleaseac
knowledgereceipt.

Yoursfaithfully,

Authorizedsignature

DEENDAYALPORTAUTHORITY
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ISSUEOFNOTICETOPROCEEDWITHTHEWORKS

dated

To
(Nameandaddressofthecontractors)Dear

Sirs,

Sub:Tenderno.-08-TD/2023

Construction of E & D type quarters at Gopalpuri (S tage-1. D tvpe

Ref:Letterofacceptanceno.dated

Pursuanttoyourfurnishingtherequisitesecurityasstipulatedin[clause21lofgener
alconditionsofcontract]andsigningofthecontractforexecutionofthe
you are hereby instructed to proceed with the execution of
thesaidworksinaccordancewiththecontractdocuments.ltisherebynotifiedthatthe[site]
is being handed over to you for execution of work in accordance with the
contractdocuments.

Yoursfaithfully,

EXECUTIVE ENGINEER(TD)
DEENDAYALPORTAUTHORITY
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SPECIMENCONTRACTAGREEMENT
(TobeexecutedonRs.300/-non-judicialstamppaper)
[ThesuccessfultendersshallfillinthisforminAccordancewiththeinstructionsindicated]
THISCONTRACTAGREEMENTismade
The[insert:number]dayof[insert:month],[insert:year]

Between
(1) The Board of Deendayal Port Authortiy, an autonomous body of the ministry
of Ports SHIPPING of the Government of INDIA, incorporated under the major
port AUTHORITYACct,2021 as amended thereafter, under the laws of India and
having its principalplaceofbusinessatA.OBuilding,POBoxNo-
50,Gandhidham,GujaratState(hereinaftercalled”theport™),and,

(2) [insert name of the contractor ], [incorporated under] the laws of [country
ofcontractor] and having its place of business at [insert: address of
contractor](hereaftercalled“thecontractor”)

WHEREAS the employer board invited tenders against tender no.[number]
forexecution of Construction of E & D type quarters at Gopalpuri (S tage-1, D
type) andhasacceptedatenderbythecontractorinaccordancewiththesupply/delivery
schedules,in  thesumof[insertcontractpriceinwordsandfigures,expressed inthe
contractcurrency (ies)](hereafter called“contractprice”)

NOWTHISAGREEMENTWITNESSETHASFOLLOWS:
1. Inthisagreementwordsandexpressionsshallhavethesamemeaningsasperres
pectivelyassignedtothemintheconditionsofcontractreferto.

2. Thefollowingdocumentsshallconstitutethecontractbetweentheemployer/boar
d and the contractor, and each shall be read and construed as an
integralpartofthecontract:

(a) Thiscontractagreement;

(b) Specialconditionsofcontract;

(c) Generalconditionsofcontract;

(d) Technicalrequirements(includingscheduleofrequirementsandtech
nicalspecifications,drawings);

(e) Noticeinvitingtender;

(f) Repliesissuedtothepre-
bidgueries,addendaifanyissued[numbersanddate];

(9) Thecontractor'shbidandoriginalpriceanddeliveryschedules;

(h) Theemployer/board’snotificationofaward;

() [correspondencetheemployer/boardhasexchangedwiththebiddertillan
dafterawardofcontract[specificlettersanddates]]

() And[addhereanyotherdocuments]
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ANDWHEREAS

EMPLOYER/BOARD accepted the bid of CONTRACTOR for the
provisionand the execution of WORK at the CONTRACT PRICE as
indicated inCONTRACT upon the terms and subject to the conditions of
contract. Nowthis CONTRACT AGREEMENT witnesses and it is hereby
agreed anddeclaredasfollows:

3. InconsiderationofthepaymenttobemadetoCONTRACTORforworktobeexecu
tedbyhim.CONTRACTORherebycovenantswithEMPLOYER/BOARDwhatC
ONTRACTORSshallandwillduly provide,execute andcomplete work and
things in CONTRACT, mentioned or described or
whicharetobeimpliedtherefromormaybereasonablynecessaryforcompletiono
f work and the times and in the manner and subject to the terms
andconditionsorstipulationsmentionedinCONTRACT.

4. In consideration of the due provision, execution and completion of work by
thecontractorinaccordancewiththetermsofthecontract,theemployer/boarddo
esherebyagreewithcontractorthatemployer/boardwillpaytocontractorthe
respective amounts for the work actually done by him and approved
byemployer/board as per payment terms accepted in contract and payable
tocontractor under provision of contract at such manner as provided for in
thecontract.

5. in consideration of the due provision, execution and completion of
work,contractordoneherebyagreetopaysuchsumsasmaybeduetoemployer/b
oardfortheservicesrenderedbyemployer/boardtocontractorassetforthincontr
actandsuchothersumsasmaybecomepayabletoemployer/boardtowards loss,
damage to the employer/ board’'s equipment, materials etc.
andsuchpaymentstobemadeatsuchtimeandinsuchmannerasisprovidedinthe
contract.

IN WITNESS where of the parties hereto have caused this agreement to

beexecuted in accordance with the laws of INDIA on the day, month and

yearindicatedabove.

Forandbehalfoftheemployer/boardSi

gned:[insertsignature]

Inthecapacityof[inserttitleorotherappropriatedesignation]inthe

presenceof[insertidentificationofofficialwitness]

Foranybehalfofthecontractor

Signed:[insertsignatureofauthorizedrepresentativesofthecontractor]intheca

pacityoffinserttitieorotherappropriatedesignation]

Inthepresenceof[insertidentificationofofficialwitness]
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SECTIONS

CONDITIONSOFCONTRACTANDSPECIALCONDITIONS
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11

CONDITIONSOFCONTRACT

General

Definitions

Terms which are defined in the Contact Data are not also defined in
theConditionsContractbutkeeptheirdefinedmeaningsCapitalinitialsareusedtoi
dentifydefinedterms.

TheConciliatoristhepersonappointedjointlybytheEmplo yerandthecontr
actor to resolve disputes in the first instance as provided for in Clauses
24 and 25. The name of the Adjudicator is defined i n the Contract Data.
(Refer Section 5)

Bill of Quantities means the priced and completed Bill of Quantities
formingpartof theBid.

CompensationEvents arethosedefinedinClause44

The Completion Date is the date of Completion of the Works as
certifiedbytheNodalOfficerorhisnomineeinaccordancewithSubClause55.1

TheContract isthecontractbetweentheEmployerandtheContractortoexecu
te, complete and maintain the Works. It consists of the
documentslistedinClause2.3below.

The Contract Data defines the documents and other information
whichcomprisetheContract.

The Contractor is a person or corporate body whose Bid to carry out
theWorkshasbeenacceptedbyEmployer.

The Contractor's Bid is the completed Bidding documents submitted by
theContractortotheEmployer.

The Contract Price is the price stated in the letter of acceptance
andthereafterasadjustedinaccordancewiththeprovisionsoftheContract.

Days are calendar days, months are calendarmonths.

A Defect is any part of the Works not completed in accordance with
theContract.

The Defects Liability Period is the Period named in the Contract Data
andcalculatedfrom theCompletionDate.

TheEmployer isthe partywhowillemploythecontractortocarryout
theWorks.
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The Nodal Officer or his nominee is the person named in the Contract
Data(oranyotherCompetentpersonappointedandnotifiedtothecontractorto
actinreplacementoftheNodalOfficerorhisnominee)whoisresponsibleforsup
ervisingtheContractor,AdministeringtheContract,certifyingpayments  due
to the Contractor, issuing and valuing Variations to thecontract, awarding
extensions of time and valuing the CompensationEvents.
ChiefEngineeristheEngineer-in-chargeofthework.

Equipment is the Contractor's machinery and vehicles brought
temporarilytotheSitetoconstructtheWorks.

The Initial Contract Price is the Contract Price listed in the
employer'sLetterofAcceptance.

ThelntendedcompletionDate isthedateonwhichitisintendedthattheContra
ctor shall complete the works. The Intended Completion Date isspecified
in the Contract Data. The Intended Completion Date may
berevisedonlybytheNodalOfficerorhisnomineebyissuinganextensionoftime

Materials areallsupplies,includingconsumables,usedbythecontractorforin
corporationintheWorks.

Plant is any integral part of the Works which is to have
mechanical,electrical,electronicorchemicalorbiologicalfunction.

TheSiteistheareadefinedassuchintheContractData.

SitelnvestigationReports arethosewhichwereincludedintheBiddingdocu
ments and are factual interpretative reports about the surface
andsubsurfaceconditionsatthesite.

Specification means the Specification of the Works included in the
ContractandanymodificationoradditionmadeorapprovedbytheNodalOfficer
orhisnominee.

The Start Date is given in the Contract Data. It is the date when
theContractorshallcommenceexecutionoftheworks.ltdoesnotnecessarilyc
oincidewithanyoftheSitePossessionDate.

A Subcontractor is a person or corporate body who has a Contract with
theContractor to carry out a part of the work in the Contract which includes
workonthesite.

Temporary Works are works designed, constructed, installed and
removedby the Contractor which are needed for construction or
installation of theWorks.

A Variation is an instruction given by the Nodal Officer or his nominee
whichvariestheWorks.The Works are what the Contract requires the
Contractor to
construct,installandturnovertotheEmployerasdefinedintheContractData.
TheTrainedWorkPerson arethoseemployed/proposedtobeemployedby
the Contractor at the Project Site, who have participated and are
inpossession of a valid Competency Certificate through a programme
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2.2

2.3

6.1

rununder the auspices of a University, State Technical Board, Ministry
ofGovernmentofindia.
Interpretation
In interpreting these Condition of Contract, singular also means plural,
malealso means female or neuter and the other way around. Headings have
nosignificance. Words have their normal meaning under the language of
theContract unless specifically defined. The Nodal Officer or his nominee
willprovideinstructionsclarifyingqueriesabouttheConditionsofContract.

If sectional completion is specified in the Contract Data, references in
theConditions of Contract to the Works, the Completion Date, and the
IntendedCompletionDateapplytoanySectionoftheWorks(otherthanreferences
totheCompletionDateandintendedCompletiondateforthewholeoftheWorks).

ThedocumentsformingtheContractshallbeinterpretedinthefollowingorderofpri
ority:

(1) Agreement

(2) LetterofAcceptanceandnoticetoproceedwithWorksContractor’sBid.
(3) ContractData

(4) ConditionsofContractincludingSpecialConditionsofContract

(5) Specifications

(6) Drawings

(7) any other documents listed in the Contract Data as forming part of
theContractand

(8) Billofquantities

LanguageandLaw
ThelanguageoftheContractandthelawgoverningtheContractarestatedintheCo
ntractData.

NodalOfficerorhisnominee’sDecisions

Except where otherwise specifically stated, the nodal officer or his nominee
willdecide contractual matters between the Employer and the Contractor in the
rolerepresentingtheEmployer.

Delegation

TheNodalofficerorhisnomineemaydelegateanyofthedutiesandresponsibilities
to other people after notifying the Contractor and may
cancelanydelegationafternotifyingtheContractor.

Communications

Communications between parties which are referred to in the conditions
areeffectiveonlywheninwriting.Anoticeshallbeeffectiveonlywhenitis
delivered(intermsoflndianContractAct1872).

Jointventure:

Companies/Contractors may jointly undertake contract/contracts. Each only

would be jointly and severely responsible for completing the task as per the

contract, however declaration of the Lead member to be indicated by bidders,
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however JV has to designate in their MOU. The firms with at least 26% equity
holding each are allowed to jointly meet the eligibility criteria.

8. Subcontracting

8.1 The Contractor may subcontract with the approval of the Nodal Officer or
hisnominee but may not assign the Contract without the approval of the
Employerinwriting.SubcontractingdoesnotaltertheContractor’'sobligations.

OtherContractor

8.2 The Contractor shall co-operate and share the Site with other
contractors,public authorities, utilities, and the Employer between the dates
given in theSchedule of other contractors. The Contractor shall as referred
to in
theContractData,alsoprovidefacilitiesandservicesforthemasdescribedintheSc
hedule. The employer may modify the schedule of other contractors and
shallnotifythecontractorofanysuchmodification.

9. Personnel

9.1 TheContractorshallemploythekeypersonnelnamedintheScheduleofKeyPerso
nnelasreferredtointheContractDatatocarryoutthefunctionsstatedin the
Schedule or other personnel approved by the Nodal Officer or
hisnominee.TheNodalOfficerorhisnomineewillapproveanyproposedreplacem
entofKeypersonnelonlyiftheirqualifications,abilities,andrelevantexperienceare
substantiallyequalorbetterthanthoseofthepersonnellistedintheSchedule.

9.2 If the Nodal Officer or his nominee asks the Contractor to remove a person
whoisamemberoftheContractor’sstaffofhisworkforcestatingthereasons,theCo
ntractorshallensurethatthepersonleavestheSitewithinsevendaysandhasnofurt
herconnections withtheworkintheContract.

10. Employer'sandContractor’sRisks
10.1 TheEmployercarriestheriskswhichthiscontractstatesareEmployer’srisksand
theContractor carries the risks which this Contract states are Contractor’srisks.

11. Employer'sRisks
11.1 TheEmployersrisksare;

(a)InsofarastheydirectlyaffecttheexecutionoftheWorksinthecountrywherethePermane
ntworksaretobeexecuted:

() Warandhostilities(whetherwarbedeclaredornot),invasion,actofforeignenemie
S:

(i)  Rebellion,revolution,insurrection,ormilitaryorusurpedpower,orcivilwar,

(i)  lonizingradiations,orcontaminationbyradioactivityfromanynuclearfuel,or
from any nuclear waste, from the combustion of nuclear fuel,
radioactivetoxic explosive or other hazardous properties of any explosive
nuclearassemblyor nuclearcomponentthereof:

(iv) Pressure waves caused by aircraft or other aerial devices travelling at
sonicorsupersonicspeeds;and

() riot, commotion or disorder, unless solely restricted to the employees of
theContractoror ofhisSubcontractorsand arisingfromtheconduct oftheWorks;

(vi)  floods,tornadoes,earthquakesandlandslides
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(vii) lossordamageduetotheuseoroccupationbytheEmployerofanySectionor part
of the Permanent Works, except as may be provided for in theContract;

(viii) loss or damage to the extent that it is due to the design of the Works,
otherthan any part of the design provided by the Contractor or for which
theContractorisresponsible;and

(ix)  any operation of the forces of nature (in so far as it occurs on the Site)
whichanexperiencedcontractor:

() couldnothavereasonablyforeseen,or

(i) couldreasonablyhaveforeseen,butagainstwhichhecouldnotreaso
nablyhavetakenatleastoneofthefollowingmeasures.

A. preventlossordamagetophysicalpropertyfromoccurringbytakingap
propriatemeasures,or

B. insureagainst.

12. Contractor’srisks

12.1  All risks of loss of or damage to physical property and of personal injury
anddeath which arise during and in consequence of the performance of
theContractotherthantheexceptedrisksaretheresponsibilityoftheContractor.

13. Insurance

13.1 The Contractor shall provide in the joint names of the employer and
theContractor, insurance cover from the Start Date to the end of the
DefectsLiabilityPeriod,intheamountsanddeductiblesstateintheContractDatafo
rthefollowingeventswhichareduetotheContractorsrisks.

a) Lossofordamagetotheworksplantandmaterials.
b) LossofordamagetoEquipment;

c¢) Lossofordamageproperty(excepttheWorks,Plant,MaterialsandEquipmentin
connectionwiththeContract,and

d) Personalinjuryofdeath.

13.2 Policies and certificates for insurance shall be delivered by the Contractor
tothe Nodal Officer or his nominee for the Nodal Officer or his nominee’s
approvalbefore Start Date. All such insurance shall provide for compensation
to bepayable in the types and proportions of currencies required to rectify the
loss ordamageincurred.

13.3 IftheContractordoesnotprovideanyofthepoliciesandcertificatesrequired,the
Employer may effect the insurance which the Contractor should
haveprovided and recover the premiums the Employer has paid from
paymentsotherwise due to the Contractor or, if no payment of the premiums
shall be adebtdue.

13.4 Alternate to the terms of insurance shall not be made without the approval
oftheNodalOfficerorhisnominee.

13.5 Bothpartiesshallcomplywithallconditionsoftheinsurancepolicies.
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14. SitelnvestigationReports

141 The Contractor, in preparing the Bid, shall rely on the Investigation
ReportreferredtointheContractData,supplementedbyanyinformationavailablet
otheBidder.

15. QueriesabouttheContractData

15.1 TheNodalOfficerorhisnomineewillclarifyqueriesontheContractData.

16. ContractortoConstructtheWorks.
16.1 The Contractor shall construct and install the Works in accordance with
theSpecificationandDrawings.

17. TheWorkstoBeCompletedbythelntendedCompletionDate.

17.1 TheContractormaycommenceexecutionoftheWorksontheStartDateandshall
carry out the Works in accordance with the program submitted by
theContractor as updated with the approval of the Nodal Officer or his
nominee,andcompletethembythelntendedCompletionDate.

18. ApprovalbytheNodalOfficerorhisnominee.

18.1 The Contractor shall submit Specifications and Drawings showing the
proposedTemporaryWorkstotheNodalOfficerorhisnominee,whoistoapprovethemi
ftheycomplywiththespecifications andDrawings.

18.2 TheContractorshallberesponsiblefordesignofTemporaryWorks.

18.3 The Nodal Officer or his nominee’s approval shall not alter the
Contractor’sresponsibilityfordesignoftheTemporaryWorks.

18.4 NIL.

18.5 AllDrawingspreparedbytheContractorfortheexecutionofthetemporaryorperma
nent Works, are subject to prior approval by the Nodal Officer or
hisnomineebeforetheiruse.

19. Safety

19.1 TheContractorshallberesponsibleforthesafetyofallactivitiesontheSite.

20. Discoveries.

20.1 Anything of historical or other interest or of significant value
unexpectedlydiscovered on the Site is the property of the Employer. The
contractor is tonotify the Nodal Officer or his nominee of such discoveries
and carry out theNodalOfficerorhisnominee’sinstructionsfordealingwiththem.

21. PossessionoftheSite.
21.1 The Employer shall give possession of all parts of the Site to the
Contractor,free from encumbrances. If possession of a part is not given by the

date statedintheContractDatatheEmployerisdeemedtohavedelayedthestartof
therelevantactivitiesandthiswillbeaCompensationEvent.

22. AccesstotheSite
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22.1 The Contractor shall allow the Nodal Officer or his nominee and any
personauthorisedbytheNodalOfficerorhisnomineeaccesstotheSitetoanyplace
whereworkinconnectionwiththeContractisbeingcarriedoutorisintendedtobecar
riedoutandtoanyplacewherematerialsorplantarebeingmanufactured,fabricate
dand/orassembledfortheworks.

23. Instructions

23.1 The Contractor shall carry out all instructions of the Nodal Officer or
hisnomineewhichcomplywiththeapplicablelawswheretheSiteislocated.

24. Disputes (Refer Section 5)

24.1 If the Contractor believes that a decision taken by the Nodal Officer or
hisnominee was either outside the authority given to the Nodal Officer or
hisnomineebytheContractorthatthedecisionwaswronglytaken,thedecisionshal
| be referred to the conciliator within 28 days of the notification of the
NodalOfficerorhisnominee’sdecision.

25. SettlementofDisputes (Refer Section 5)

25.1 If a dispute of any kind whatsoever arises between the Employer and
theContractorinconnectionwith,orarisingoutoftheContractortheexecutionofthe
Works, whether during the execution of the Works or after their completionand
whether before or after repudiation or after termination of the
Contract,including any disagreement by either party with any action,
inaction, opinion,instruction, determination, certificate or valuation of the
Nodal Officer or hisnominee, the matter in dispute shall, in the first place be
referred to the DisputesReview Board [DRD] in case of contracts valuing
more than Rs.5 crores
andabove,andforcontractsvaluinglessthanRs.5crores,thedisputeswillfirstlybe
settled by the Conciliator, failing which any party may invoke
arbitrationclause.

Unless the Contract has already been repudiated or terminated or
frustratedtheContractorshallineverycase,continuetoproceedwiththeWorkswit
halldue diligence and the Contractor and the Employer shall give effect forthwith
toevery decision of the Nodal Officer or his nominee unless and until the
sameshall be revised, as hereinafter provided, by the conciliator or in a
DisputeReviewBoardrecommendation/ArbitralAward.

25.2 DecisionbyConciliator

0] The Conciliator shall give a decision in writing within 28 days of receipt of
anotificationofadispute.

(i) Conciliator shall be paid daily at the rate specified in the contract Data
togetherwithreimbursableexpensesofthetypesspecifiedinthecontractdataandt
hecost shall be divided equally between the Employer and the
contractor,whatever decision is reached by the conciliator, either party may
refer
adecisionoftheconciliatorwithin28daysoftheconciliator’'swrittendecision.lfneith
er party refers the disputes to arbitration within 28 days, the
conciliatorsdecisionwillbefinalandbinding.

25.3  Arbitrationclause:

Any dispute in respect of in contracts where party is dissatisfied by
theConciliatorsdecision,shallbedecidedbyarbitrationassetforthbelow:A
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dispute with Dispute review expert shall be finally settled by arbitration
inaccordance with the Indian Arbitration and Conciliation Act, 1996, or
anystatutory amendment thereof.The arbitral tribunal shall consist of 3
arbitrators,oneeachtobeappointedbytheEmployerandtheContractor,andthethi
rdtobe appointed by the mutual consent of both the arbitrators, falling which
bymakingareferencetoCIDC-SIACArbitrationCentrefromtheirpanel.

() Neitherpartyshallbelimitedintheproceedingbeforesucharbitrationstotheeviden
ceorargumentsalreadyputbeforetheNodalOfficerorhisnomineeortheBoard,ast
hecasemayne,forthepurposeofobtainingsaidrecommendations/decision.Nos
uchrecommendations/decisionshalldisqualify the Nodal Officer or his hominee
or any of the members of the Board,as the case may be, from being called as a
witness and giving evidence
beforethearbitratorsoranymatterwhatsoeverrelevanttothedispute.

(i) The reference to arbitration shall proceed notwithstanding that the works
shallnotthenbeorbeallegedtobecomplete,providedalwaysthattheobligationsoft
heEmployer,theNodalOfficerorhisnomineeandtheContractorshallnotbealtere
dbyreasonofthearbitrationbeingconductedduringtheprogressofthe
works.Neither party shall be entitled to suspend the works to which
thedisputerelates,andpaymenttothecontractorshallbecontinuedtobemadeasp
rovidedbythecontract.

(iii)  If one of the parties fail to appoint its arbitrations in pursuance of sub-clause
[il,withinl4daysafterreceiptofthenoticeoftheappointmentofitsarbitratorbythe
other party, then chairman of the nominated Institutionshall appointarbitrator
within 14 days of the receipt of the request by the
nominatedinstitution.Acertifiedcopyofthechairman’sorder,makingsuchanappo
intmentshallbefurnishedtoboththeparties.

(iv)  Arbitration proceedings shall be held at, and the language of the
arbitrationproceeding and that of all documents and communications between
the partiesshallbe‘English’

(V) Thedecisionofthemajorityofarbitratorsshallbefinalandbindinguponbothparties.
Theexpensesofthearbitratorsasdeterminedbythearbitratorsshallbe shared
equality by the Employer and the Contractor. However, the
expensesincurredbyeachpartyinconnectionwiththepreparation,presentation,et
c.ofitscasepriorto,duringandafterthearbitrationproceedingsshallbebornebyea
chpartyitself.

(vi)  All arbitration awards shall be in writing and shall state the reasons for
theaward.

(vii) Performanceunderthecontractshallcontinueduringthearbitrationproceedingsa
ndpaymentsduetothecontractorbytheemployershallnotbewithheld,unlessthey
aresubjectmatterofthearbitrationproceedings.

26. ReplacementofConciliator(Refer Section 5)

26.1 Should the Conciliator resign or die, or should the Employer and the
Contractoragree that the conciliator is not fulfilling his functions in
accordance with theprovisions of the Contract; a new Conciliator will be
jointly appointed by
theEmployerandtheContractor.IncaseofdisagreementbetweentheEmployera
nd the Contractor, within 30 days the Conciliator shall be appointed by
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theAppointingAuthoritiesdesignatedintheContractDataattherequestofeitherpa
rtywithinl4daysofreceipt ofsuchrequest.

1. TIMECONTROL
27. Program

27.1 Within the time stated in the contract data the contractor shall submit to
theNodal officer or his nominee for approval a program showing the
generalmethods arrangements, order, and timing for all the activities in the
works alongwithmonthlycashflowforecast.

27.2 An updates of the program shall be a program showing the actual
progressachievedoneachactivityandtheeffectofthetimingoftheprogressachiev
edonthetimingoftheremainingworkincludinganychangestothesequenceofthea
ctivities.

27.3 The contractor shall submit to the Nodal Officer or his nominee, for approval
anupdated program at intervals no longer than the period stated in the
contractdata.Ifthecontractordoesnotsubmitanupdatesprogramwithinthisperio
d,the Nodal Officer or his nominee may withhold the amount stated in the
contractdata from the next payment certificate and continue to withhold this
amount untilthe next payment after the date on which the overdue program
has beensubmitted.

27.4 The nodal officer or his nominee’s approval of the program shall not alter
thecontractor’'sobligations. Thecontractormayrevisetheprogramandsubmititto
the nodal officer or his nominee again at any time. A revise program is
toshowtheeffectofvariationsandcompensationevents.

28. Extensionoftheintendedcompletiondate.

28.1 Thenodalofficerorhisnomineeshallextendtheintendedcompletiondateifacomp
ensationeventoccursoravariationisissuedwhichmakesitimpossiblefor
completion to be achieved by the intended completion date without
thecontractor taking steps to accelerate the remaining work and which
wouldcausethecontractortoincuradditionalcost.

28.2 The nodal officer or his nominee shall decide whether and by how much
toextend the intended completion Date within 21 days of the contractor
askingtheNodalOfficerorhisnomineeforadecisionupontheeffectofacompensati
onevent orvariationandsubmittingfullsupportinginformation.Ifthe contractor
has failed to give early warning of a delay or has failed tocooperate in
dealing with a delay, the delay by this failure shall not
beconsideredinassessingthenewintendedcompletiondate.

29. TheEarlywarningProvisionsshallbeasperclause32.
30. DelaysOrderedbytheNodalOfficerorhisnominee

30.1 TheNodalOfficerorhisnomineemayinstructthecontractortodelaythestartorProg
ressof anyactivitywithintheworks.

31. ManagementMeeting.
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31.1 EithertheNodalOfficerorhisnomineeorthecontractormayrequiretheotherto
attend a management meeting. The business of a management
meetingshallbetoreviewtheplansforremainingworkandtodealwithmattersraise
dinaccordancewiththeearlywarningprocedure.

31.2 The Nodal Officer or his nominee shall record the business of
managementmeetingsandistoprovidecopiesofhisrecordtothoseattendingthe
meetingandtotheemployer.Theresponsibilityofthepartiesforactionstobetakeni
sto be decided by the Nodal Officer or his nominee either at the
managementmeetingorafterthemanagementmeetingandstatedinwritingtoallat
tendedthemeeting.

32. Earlywarning

32.1 The contractor is to warn the Nodal Officer or his nominee at the
earliestopportunity of specific likely future events or circumstances that may
adverselyaffect the quality of the work, increase the contract price or delay the
executionof works. The Nodal Officer or his nominee may require the
contractor toprovide an estimate of the expected effect of the event or
circumstances on thecontract price and completion Date. The estimate is to
be provided by thecontractorassoonasreasonablypossible.

32.2 The contractor shall co-operate with the Nodal Officer or his nominee in
makingandconsideringproposalsforhowtheeffectofsuchaneventorcircumstanc
ecanbeavoidedorreducedbyanyoneinvolvedintheworkandincarryingoutanyre
sultinginstructionoftheNodalOfficerorhisnominee.

32.3 The Defect Liability period for the contract shall be 12 months from the
dateissueofcompletioncertificate.

2. QUALITYCONTROL
33. IdentityDefects

33.1 TheNodalOfficerorhisnomineeshallchecktheContractor'sworkandnotifythe
Contractor of any Defects that are found. Such checking shall not affect
theContractor’s responsibilities. The Nodal Officer or his nominee may instruct
theContractor to search for a Defect and to uncover and test any work that
theNodalOfficerorhisnomineeconsidersmayhaveaDefect.

34. Tests

34.1 |If the Nodal Officer or his nominee instructs the Contractor to carry out a
testnotspecifiedinthespecificationtocheckwhetheranyworkhasaDefectandthet
estshowsthatitdoestheContractorshallpayforthetestandanysamples.lfthereisnoD
efectthetestshallbeaCompensationEvent.

35. CorrectionofDefects
35.1 The Nodal Officer or his nominee shall give notice to the Contractor of

anyDefectsbeforetheendofthe DefectsLiability
Period,whichbeginsatCompletion and is defined in the Contract Data. The
Defects Liability

PeriodshallbeextendedforaslongasDefectsremaintobecorrected.
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35.2 EverytimenoticeofaDefectisgiventheContractorshallcorrectthenotifiedDefect
within the length oftime specified by the Nodal Officer or his nominee’snotice.

36. UncorrectedDefects

36.1 If the Contractor has not corrected a within the time specified in the
NodalOfficer or his nominee’s notice the Nodal Officer or his nominee will
assess
thecostofhavingtheDefectcorrected,andtheContractorwillpaythisamount.

3. COSTCONTROL
37. BillofQuantities

37.1 The BIill of Quantities shall contain items for the constriction, supply,
installation,testingandcommissioningworktobedonebytheContractor.

37.2 ThebillofquantitiesisusedtocalculatetheContractPrice. TheContractorispaid for
the quantity of the work done at the rate in the Bill of Quantities for eachitem.

38. ChangesintheQuantities

38.1 If the final quantity of the work done differs from the quantity in the Bill
ofQuantitiesfortheparticularitembymorethan+25percentprovidedthechangeexcee
ds+10%ofinitialContractPrice,theNodalOfficerorhisnomineeshalladjusttherate(
S),toallowforthechange.

38.2 The Nodal Officer or his nominee shall not adjust rates from changes
inquantities if thereby the initial Contract Price is exceeded by more than
15percentexceptwithpriorapprovaloftheEmployer.

38.3 If requested by the Nodal Officer or his nominee where the quoted rate (s)
ofany item(s) is abnormally high, the Contractor shall provide the Nodal Officer
orhisnomineewith a detailedcost breakdown ofsuchrateintheBillofQuantities.

39. \Variations.
39.1 AllVariationsshallbeincludedinupdatedprogramsproducedbytheContractor.
40. PaymentforVariations.

40.1 Variationpermittedshallnotexceed+25%inquantityofeachindividualitem,and+1
0%ofthetotalcontractprice. Withl4daysofthedateofinstructionforexecutingvari
edwork,extraworkorsubstitution,andbeforethecommencementofsuchwork,not
iceshallbegiveneither(a)bythecontractortotheEmployerofhisintentiontoclaimth
eextrapaymentoravariedrateorprice, or (b) by the Employer to the contractor
of his intention to vary rate orprice.

40.2 ForitemsnotexistingintheBillofQuantitiesorsubstitutiontoitemsintheBillofQuant
ities,ratepayableshouldbedeterminedbymethodsgivenbelowandintheordergiv
enbelow:
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i) RatesandpricesinContract,ifapplicableplusescalationaspercontract.

i) Ratesandpricesinthescheduleofratesapplicabletothecontractplusrulingpercen
tage.

iii) Market rates of materials and labour, hire charges of plant and machinery
used,plus10%foroverheadsandprofitsofContractors.

40.3 ForitemsintheBillofquantitiesbutwherequantitieshaveincreasedbeyondthe
variation limits, the rate payable for quantity in excess of the quantity in
theBillofQuantityplusthepermissiblevariationshouldbe:

i) Rates and prices in contract, if reasonable plus escalation, failing which
(idand(iibelowwillapply

i) Ratesandprices
inthescheduleofRatesapplicabletothecontractplusrulingpercentage,

i) Marketratesofmaterialandlabour,hirechargesofplantandmachineryusedplu
s15%foroverheadsandprofitsofcontractor.

40.4 If there is delay in the Employer and the contractor coming to an agreement
ontherateofanextraitem,ratesasproposedbytheemployershallbepayableprovis
ionallytillsuchtimeas theratesarefinallydeterminedortilldatemutuallyagreed.

40.5 If the Nodal officer or his nominee decides that the urgency of varying the
workprevent a quotation being given and considers not delaying the work,
noquotationshallbegivenandthevariationshallbetreatedasaCompensationEve
nt.

41. Cashflowforecasts.

41.1 Whentheprogramisupdated,thecontractoristoprovidetheNodalOfficerorhisno
mineewithanupdatedcashflowforecast.

42.  PaymentCertificates.

42.1 The contractors shall submit to the Nodal Officer or his nominee
monthlystatements of the estimated value of the work completed less the
cumulativeamountcertifiedpreviously.

42.2 TheNodalOfficerorhisnomineeshallchecktheContractors’'monthlystatement
within 14 days and certify the amount to be paid to the
Contractoraftertakingintoaccountanycreditordebitforthemonthinquestioninres
pectof materials for the works in the relevant amount and under conditions set
forthinsubclause51(3)oftheContractData(SecureAdvance).

42.3 The value of work executed shall be determined by the Nodal Officer or
hisnominee.

42.4 ThevalueofworkexecutedshallcomprisethevalueofquantitiesoftheitemsintheBi
llofquantitiescompleted.

425 The value of work executed shall include the valuation of variations
andCompensationEvents.

42.6 TheNodalOfficerorhisnomineemayexcludeanyitemcertifiedinapreviouscertific
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ate or reduce the proportion of any item previously certified in
anycertificateinthelightof laterinformation.

43. Payments (Refer Section 5)

43.1 Bills shall be prepared and submitted by the Contractor, joint
measurementsshall be taken continuously and need to be connected with
billing stage. Systemof 4 copies of measurements, one each for Contractor,

Employer and
NodalOfficerorhisnominee,andsignedbybothContractorandEmployershallbef
ollowed.

43.2 75% of bill amount shall be paid within 14days of submission of the bill.
Balanceamount of the verified bill should be paid within 28 days of the
submission ofthebill.

43.3 Fordelayinpaymentbeyondtheperiodsspecifiedin43.2above,interestatapre-
specified rate (suggested rate SBI PLR + 2%) p.a as on due date
ofpayment)shouldbepaid.

43.4 Contractor shall submit final Bill within 60 days of issue of defects
liabilitycertificate. Client's Nodal Officer or his nominee shall check the bill
within 60days after its receipt and return the bill to Contractor for corrections, if
any
50%ofundisputedamountshallbepaidtothecontractoratthestageofreturningthe
bill.

43.5 TheContractorshouldre-submitthebill,withcorrectionswithin30daysofitsreturn
by the Nodal Officer or his nominee. The re-submitted bill shall
becheckedandpaidwithin60daysof itsreceipt.

43.6 Interest at a pre-specified rate (suggested rate SBlI PLR+ 2% p.a. as on
duedateof
payment)shallbepaidifthebillsisnotpaidwithinthetimelimitspecifiedabove.

43.7 If an amount certified is increased in later certificates as a result of an award
bytheConciliatororanArbitrator,theContractorshallbepaidinterestuponthedela
yedpaymentassetoutinthisclause.Interestshallbecalculatedfromthedate upon
which the increased amount would have been certified in
theabsenceofdispute

43.8 Items of the Works for which no rate or price has been entered in will not
bepaid for by the employer and shall be deemed covered by other rates and
pricesintheContract.

44. CompensationEvents (Refer Section 5)

44.1 ThefollowingmutuallyagreedCompensationEventsunlesstheyarecausedbyth
eContractorwouldbeapplicable.
@ The Employer does not give access to a part of the Site by the
Site.PossessionDatestatedintheContractData.

(b) The Employer modifies the schedule of other contractors in a way
whichaffectstheworkofthecontractorunderthecontract.

(© The Nodal Officer or his nominee orders a delay or does not
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issuedrawings,specificationsorinstructionsrequiredforexecutionofwork
sontime.

(d) TheNodalOfficerorhisnomineeinstructstheContractortouncovertocarry
out additional tests upon work which is then found to have noDefects.

(e) TheNodalOfficerorhisnomineeunreasonablydoesnotapproveforasubco
ntracttobelet.

) Ground conditions are substantially more adverse than could
reasonablyhave been assumed before issuance of letter of
Acceptance from
theinformationissuedtoBidders(includingtheSitelnvestigationReports),f
rom information available publicly and form a visual inspection of
thesite.

(9) The Nodal Officer or his hominee gives an instruction for dealing with
anunforeseen condition, caused by the Employer, or additional
workrequiredforsafetyorotherreasons.

(h) Other contractors, public authorities, utilities or the Employer does
notwork within the dates and other constraints stated in the Contract
thatcausedelayorextracosttotheContractor.

0] Theadvancepaymentisdelayed.
) TheeffectontheContractorofanyoftheEmployer’'sRisks.

(K) TheNodalOfficerorhisnomineeunreasonablydelaysissuingaCertificate
ofCompletion.

)] OtherCompensationEventslistedintheContractDataormentionedinthec
ontract.

Wheneveranycompensationeventoccurs,thecontractorwillnotifytheemployer,withinl
4daysandprovideaforecastcostofthecompensationevent.

44.2 If a Compensation Event would cause additional cost or would prevent the
workbeing completed before the intended Completion Date, the Contract Price
shallbe increased and/or the intended Completion Date shall be extended.
TheNodal Officer or his nominee shall decide whether and by how much
theContractPriceshallbeincreasedandwhetherandbyhowmuchthelntendedCo
mpletionDateshallbeextended.

44.3 AssoonasinformationdemonstratingtheeffectofeachCompensationEventupon
the Contractor's forecast has been provided by Contractor, it is to
beassessedbytheNodalOfficerorhisnomineeandtheContractPriceshallbeadju
stedaccordingly.lftheContractor’'sforecastisdeemedunreasonabletheNodal
officer or his nominee shall adjust the Contract Price based on NodalOfficer
or his nominee’s own forecast. The Nodal Officer or his nominee
willassumethattheContractorwillreactcompetentlyandpromptlytotheevent.

45. Tax (Refer Section 5)

45.1 The rates quoted by the Contractor shall be deemed to be inclusive of the
salesandothertaxesthattheContractorwillhavetopayfortheperformanceofthisC
ontract. TheEmployerwillperformsuchdutiesinregardtothedeductionofsuch
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taxes at sources as per applicable law. The rates to be quoted
areexclusiveofServiceTax.Contractorclaimsforreimbursementofservicetax,as
applicableonthecontractonquestionasperprovisionsofservicetaxlawsandamen
dmentsthereonfromtimetotime,willbemadeonsubmissionofthedocumentary
evidence. Service tax element will not be considered for
thepurposeofevaluationofbidprice.

46. Currencies
46.1 AllpaymentsshallbemadeinindianRupeesunlessspecificallymentioned.
47. PriceAdjustment

47.1 Contractpriceshallbeadjustedforincreaseordecreaseinratesandpricesoflabour
,materials,fuelsandlubricantsinaccordancewiththefollowingprinciplesandproc
eduresandasperformulagiveninthecontractdata.Thisclause is applicable for
all  the civli works having tender cost more than Rs.
5Croreanddurationismorethan12months.

Thepriceadjustmentshallapplyfortheworkdonefromthestartdategiveninthe

Contract data upto end of the initial intended completion date or
extensionsgranted by the Nodal Officer or his nominee and shall not apply to
the workcarriedbeyondthestipulatedtimeforreasonattributabletothecontractor.

(D ThePriceadjustmentforincreaseordecreaseinthecostshallbepaidinaccordancewiththefoll
owingformula:

V=0.85xQxRx[(P—Po0)/Po]
Where,

V = Variation in price on account of Labour / Diesel / Cement / Steel
/All Commaoditiesduringthemonthunderconsideration.

Po =MarketrateofDiesel/Cement/Steel/All
CommoditiesonthedateofopeningofTechnicalbid.(ConsumerPrice
IndexforLabour).

P=MarketrateofDiesel/Cement/Steel/All
Commoditiesduringthemonthunderconsideration.(ConsumerP
ricelndexforLabour).

Q =PercentageofLabour/Diesel/Cement/Steel/All
Commoditiescomponent.

R =Valueofworkdoneduringthemonthunderconsideration.

Note : i) Escalation to be computed for relevant items. Percentage that
shallgoverntheescalationunderQshallbepredeterminedandindicatedintenderd
ocument for each component i.e. Labour, Fuel, Cement, Steel,
AllCommoditiesetc.
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Labour Diesel Cement Steel All
Commodities
Q(%) | 25% 5% 10% 25% 35%
P All India | RetailPriceofH WholesalePric | WholesalePricel | WholesalePricel
Consumer Price | SD received | elndexfor ndexforSteel ndex for All
Index for | atDeendayalby | Cementforthe | for the month | Commoditiesfor
Industrial M/s.IOCLfor month  under | under themonthunder
Workersforthe the month | consideration considerationas | considerationas
month under | under aspublishedby | publishedby publishedby
considerationas consideration MINISTRY OF | MINISTRY OF MINISTRY OF
publishedinthe COMMERCE & |[COMMERCE & |COMMERCE &
INDUSTRY INDUSTRY INDUSTRY
RBI  Bulletin / (Base 2011- (Base 2011- (Base 2011-
12=100 or 12=100 or 12=100 or
Indian Labour Latest available |[Latest available |Latest available
Journal Base base) base) base)
2016 = 100 or
Latest available
base)
Po All India | RetailPriceofH | WholesalePric | WholesalePricel | WholesalePricel
Consumer Price | SD received | elndexfor ndexforSteel ndex for All
Index for | atDeendayalby | Cementruling | ruling in the | Commodities
Industrial M/s.IOCL ason | inthemonthin monthinwhich ruing in the
Workers as | the date of | whichtheBids the Bids are | monthinwhich
prevalentinthe openingofBids. | are opened | openedandas the Bids are
monthin which and as | published by openedandas
bids are published by MINISTRY OF published by
opened & as MINISTRY OF |COMMERCE & MINISTRY OF
INDUSTRY
publishedinthe COMMERCE & |(Base 2011- COMMERCE &
INDUSTRY 12=100 or INDUSTRY
RBI Bulletin/ (Base 2011- Latest available |(Base 2011-
12=100 or 12=100 or
Indian  Labour Latest available |base) Latest available
Journal Base base) base)
2016 = 100 or
Latest available
base)
47.2 NIL.

47.3 To the extent that full compensation for any rise of fall in costs to the

47.4

SUBSEQUENTLEGISLATION

contractorisnotcoveredbytheprovisionsofthisorotherclausesinthecontract,theu
nitratesandpricesincludedinthecontractshallbedeemedtoincludeamounttocov
erthecontingencyofsuchotherriseorfallincosts..

If , after the date 28(Twenty eight)prior to the date for submission of tenders
forthe contract there occur changes to any National or Statute Stature,
Ordinanceor Decree or other law or any regulation or bye law of any local or
other dulyconstituted authority or introduction of any such statute, ordinance,
decree, law,regulation or bye law which causes additional or reduced cost to the
contractorin execution of the contract, such additional or reduced cost shall,
after
dueconsultationwiththeemployerandthecontractorbedeterminedbythenodalof
ficer or his nominee and shall be added to or deducted from the contract
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priceandthenodalofficerorhisnomineeshallnotifythecontractoraccordinglywithaco
pytothe employer.

48. Retention
48.1 The employer shall retain from each payment due to the contractor
theproportionstatedinthecontractdatauntilcompletionofthewholeoftheworks.

48.2 Retentionmoneyshallbedeductedat5%fromeachrunningbill,subjecttoamaximu
m of 5 percent of the contract price. Retention money shall be
refundedwithinl4daysfromthedateofpaymentoffinalbill.

49. Liguidateddamages

49A.In case of delay in completion of the contract, liquidated damages (L.D) may
belevied at the rate of 1/2%of the contract value per week of delay or part
thereof,subjecttoamaximumofl0percentofthecontractprice.

(i) Theowner.,if satisfied,thattheworkscanbecompletedbythecontractorwithin
a reasonabletime after the specified time for completion , may
allowfurtherextensionof timeatitsdiscretionwithorwithoutthelevyofL.D.Inthe
event of extension of time at its discretion with L.D, the owner will
beentitled without prejudice to any other right or remedy available in that
behalfpercent(1/2%)ofthecontractvalueoftheworksforeachweekorpartofth
eweeksubjecttotheceilingdefinedinsub-clause49A.

(i) Theowner,ifnotsatisfiedthattheworkscanbecompletedby thecontractor,
and in the event of failure on the part of the contractor
tocompleteworkwithinfurtherextensionoftimeallowedasaforesaid,shallbee
ntitled,withoutprejudicetoanyotherright,orremedyavailableinthatbehalf,tor
escindthecontract.

(iif) Theowner,ifnotsatisfiedwiththeprogressofthecontractandintheeventoffailur
eofthecontractortorecoupthedelaysinthemutuallyagreedtimeframe,shallbe
entitledtoterminatethecontract.

(iv) In the event of such termination of the contract as described in
clauses49A(ii)or49A(iii)orboththeownershallbeentitledtorecoverL.D.upto
ten per cent (10%) of the contract value and forfeit the security
depositmade by the contractor besides getting the work completed by
othermeansattheriskandcostofthecontractor.

(v) TheceilingofLDshallbe10%ofthecostofwork.

(vi) In case part / portions of the work can be commissioned and port
operatestheportionforcommercialpurpose,therateofL Dwillberestrictedtot
heuncompletedvalueofwork,themaximumLDbeingontheentirecontractval
ue. (Refer Section 5).

Note: Contract price for LD shall be inclusive of tender price plus taxes

andduties.

50. IncentivesorBonus

Forearlycompletionofthecontractbeforethestipulateddateofcompletionofwork,
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51.

Vi.

Vii.

52.
52.1

52.2

an incentive amount @ 0.25% of the contract price may be paid to
theContractor for every fortnight of early completion, subject to a maximum cap
of5%ofthecontractprice.
ThePort,ifsatisfied,thattheworkscanbecompletedbythecontractorwithinareaso
nabletimeafterthespecifiedtimeforcompletion,mayallowextensionoftimeatitsdi
scretion,byvirtueofwhichthecontractormakehimselfeligiblefor incentive, the
extension shall be considered only till the actual date ofcompletion and no
incentive shall be payable. For calculation of
incentivepayment,contractpriceshallbeexclusiveoftenderpriceplustaxesanddutie
S.

Advancepayment
The Employer shall make the following advance payments

:MobilizationAdvance:

Mobilizationadvanceshallbepaidupto10%ofContractPrice,payableintwoequal
instalments.The first instalment shall be paid after mobilisation hasstarted
and the next instalment shall be paid after satisfactory utilisation
ofearlieradvance.

Construction / installation equipment advance shall be paid upto 5% of
ContractPrice.

Mobilisation advance and Construction Equipment Advance shall be paid
atSBIl PLR + 2% P.A. (as on date of payment) interest at the discretion of
theemployerandagainstBankGuaranteeforsuchadvanceandagainsthypothec
ation of Construction equipment to the employer. However, availingof
advance payment to be optional with the bidder exercising the
optionalongwiththetender.

Equipment advance shall be paid in two or more equal
instalments.Firstinstalment shall be paid after Construction Equipment has

arrived at the
siteandnextinstalmentshallbepaidaftersatisfactoryutilisationofearlieradvance(
S).

RecoveryofMobilisationandConstructionEquipmentadvancewillstartwhen15%
of work is executed and recovery of total advance should be completed
bythetime80%oftheoriginalcontractworkisexecuted.

The nodal officer or his nominee shall make advance payment in respect
ofmaterialsandplantbroughttositeforbutnotyetincorporatedinstalledintheWork
sinaccordancewithconditionsstipulatedintheContractData.

75% of cost of materials and plant brought to site for incorporation into
theworks only shallbe paid as Secured Advance.Materialswhich are
ofperishablenatureshallbeadequatelyinsured.

PerformanceSecurities

Security Deposit shall consist of Performance Guarantee to be submitted
at award of work. Performance Guarantee should be 3% of the contract
price which should be submitted in form of Bank Guarantee of
Nationalized/Scheduled (except Co-operative) Bank having its branch at
Gandhidham or Demand Draft within (21 days in case of domestic bids and
within 28 days in case of global bids) of receipt of Letter of
Acceptance/Intent which will be refunded immediately not later than 14
days from completion of defect liability period.

Failure of the successful bidder to comply with the requirements as
mentioned above shall constitute sufficient grounds for cancellation of the
award of work and the Bidder can be disqualified from bidding for any
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contract with DPA for a period of three years from the date of notification.

52.3 The documentary evidence ( copy of paid challan in government treasury)
of the welfare cess @1% of the work done or as mandated by security
authority from time to time , paid on final bill shall be submitted before
releasing the performance guarantee if applicable.

53. Nil
54. CostofRepairs.

54.1 Loss or damage to the works or materials to be incorporated in the
worksbetween the stat date and the end of the defects correction period
shall beremedied by the Contractor at the Contractors cost if the loss or
damage arisesfromtheContractorsactsoromissions.

4. FINISHINGTHECONTRACT.

55. Completion

55.1 After completion of the work, as a whole the contractor will serve a written
noticetotheNodalOfficerorhisnominee/Employertothiseffect. TheNodalOfficero
rhisNominee/Employeruponreceiptofthisnoticeshallconductacompletejoint
survey of the work within 7 days and prepare a defects list jointly. Thedefects
pointed out by the Nodal Officer or his nominee/Employer would
berectifiedbythecontractorwithinl4daysandthereafteracceptancereportbesig
nedjointlybythecontractorandtheemployer.Thisjointacceptancereportshallbetr
eatedas“completionCertificate”.

56. Takingover

56.1The employer shall take over the site and the works within seven days of
theNodalOfficerorhisnomineeissuingacertificateofcompletion.

57. FinalAccount

57.1 The Contractor shall supply to the Nodal Officer or his nominee a
detailedaccount of the total amount that the Contractor considers payable
under
thecontractbeforetheendoftheDefectsLiabilityperiod. TheNodalOfficerorhisno
mineeshallissueadefectsliabilitycertificateandcertifyanyfinalpaymentthat is
due to the contractor within 60 days of receiving the contractor’s accountif it is
correct and complete. If it is not, the Nodal Officer or his nominee shallissue
within 15 days a schedule that states the scope of the corrections
oradditionsthatarenecessaryforthecorrectionandcertifypaymentof50%oftheu
ndisputedamounttothecontractor.Ifthefinalaccountisstillunsatisfactory after it
has been resubmitted the Nodal Officer or his nhomineeshall decide on the
amount payable to the contractor and issue a
paymentcertificate,within60daysofreceivingthecontractor'srevisedaccount.

58. OperatingandMaintenanceManuals

58.1 If “as built” Drawings and /or operating and maintenance manuals are
requiredthecontractorshallsupplythembythedatesstatedintheContractData.
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58.2 If the contractor does not supply the drawings and /or manuals by the
datesstated in the contract data, or they do not receive the Nodal Officer or
hisnominees approval, the Nodal Officer or his nominee shall withhold the
amountstatedinthecontractdatafrompaymentsduetothecontractor.

59. Termination
59.1 The employer or the Contractor may terminate the contract if the other
partycausesafundamentalbreachof thecontract.

59.2 Fundamental breaches of contract include, but shall not be limited
tothefollowing:

(@) the contractor stops work for 28 days when no stoppage of work
isshown
onthecurrentprogramandthestoppagehasnotbeenauthorizedbytheNo
dalOfficerorhisnominee.

(b) TheNodalOfficerorhisnomineeinstructsthecontractortodelaytheprogr
ess of the work and the instruction is not withdrawn within 28days.

(c) The employeror
thecontractorbecomesbankruptorgoesintoliquidationotherthanforarec
onstructionrestructureoramalgamation.

(d) ApaymentcertifiedbytheNodalOfficerorhisnomineeisnotpaidbytheem
ployertothecontractorwithin50daysofthedateoftheNodalOfficerorhisn
ominee’scertificate.

(e) TheNodalOfficerorhisnomineegivesNoticethefailuretocorrectaparticul
ar defect is a fundamental breach of contract and the
contractorfailstocorrectitwithinareasonableperiodoftimedeterminedby
theNodalOfficerorhisnominee.

(f)  Thecontractordoesnotmaintainasecuritywhichisrequired.

(@) The contractor has delayed the completion of works by the
numberdays for which the maximum amount of liquidated damages
can bepaidasdefinedinthecontractdataand

(h) If the contractor, in the judgment of the employer has engaged
incorruptorfraudulentpracticesincompetingfororintheexecutingthecon
tract.

(i) Ifthecontractorhascontravenedclause9.00

For the purpose of this paragraph: “corrupt practice” means the offering,
givingreceiving or soliciting of any thing of value to influence the action or a
publicofficials in the procurement process or in contract execution.
“Fraudulentpractice”’meansamisrepresentationoffactsinordertoinfluenceapro
curement process or the execution of a contract to the detriment of
theemployer, and includes collusive practice.Bidders (prior to or after
bidsubmission) designed to establish bid prices at artificial non-competitive
levelsandtodeprivetheemployerofthebenefitsoffreeandopencompetition”.

59.3 When either party to the contract gives notice of a breach of contract to
theNodal Officer or his nominee for a cause other than those listed under
subclause above, the Nodal Officer or his nominee shall decide whether the
breachisfundamentalornot.

59.4 Notwithstanding the above, the employer may terminated the contract
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forconvenience subject to payment of compensation to the contractor
includingloss of profit on uncompleted works.Loss of profit shall be
calculated on thesamebasisasadoptedforcalculationofextra/additionalitems.

59.5 IfthecontractisterminatedtheContractorshallstopworkimmediately,makethesit
esafeandsecureandleavethesiteassoonasreasonablypossible.

60. PaymentuponTermination.

60.1 If the contract is terminated because of a fundamental breach of contract by
thecontractor, the Nodal Officer or his nominee shall issue a certificate for the
valueoftheworkdonelessadvancepaymentsreceiveduptothedateoftheissueofth
e certificate, less other recoveries due in terms of the contract, less taxes dueto
be deducted at source as per applicable law and less the percentage to
applytotheworknotcompletedasindicatedinthecontractdata.

Additional liquidity damages shall not apply, if the total amount due to
theemployerexceedanypaymentduetothecontractor,thedifferenceshallbeade
btpayabletotheemployer.

60.2 If the contract is terminated at the employer’'s convenience or because of
afundamental breach of contract by the employer, the Nodal Officer or
hisnomineeshallissueacertificateforthevalueoftheworkdone,thereasonablecos
t of removal of equipment, repartition of the contractors personnel
employedsolelyontheworks,andthecontractor’'scostsof
protectingandsecuringtheworks and loss of profit on uncompleted works less
advance payments
receiveduptothedateofthecertificate,lessotherrecoveriesdueintermsofthecontract
andlesstaxesduetobedeductedatsourceasperapplicablelaw.

61. Property

61.1 All materials on the Site, Plant, Equipment, Temporary Works and Works
forwhich payment has been made to the contractor by the Employer, are
deemedtobethepropertyoftheEmployer,iftheContractisterminatedbecauseof
aContractor’'sdefault.

62. ReleasefromPerformance.

62.1 If the Contract is frustrated by the outbreak of war or by other event
entirelyoutsidethecontrolofeithertheEmployerortheContractor,theNodalOffice
rorhisnomineeshallcertifythatContracthasbeenfrustrated. TheContractorshall
leave the Site and stop work as quickly as possible after receiving
thiscertificate and shall be paid for all work carried out before receiving it
and foranyworkcarriedoutafterwardstowhichcommitmentwasmade.

5. SPECIALCONDITIONSOFCONTRACT

1. LABOUR
The contractor shall, unless otherwise provided in the Contract, make his
ownarrangementsfortheengagementofallstaffandlabour,localorother,andfor
theirpayment,housing,feedingandtransport.

TheContractorshall,ifrequiredbytheNodalOfficerorhisnominee,deliverto the
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Nodal Officer or his nominee a return in detail, in such form and at
suchintervals as the Nodal Officer or his nominee may prescribe, showing the
staffandnumbersoftheseveralclassesoflabourfromtimetotimeemployedbyth
eContractorontheSiteandsuchotherinformationastheNodalOfficerorhisnomi
neemayrequire.

COMPLIANCEWITHLABOURREGULATIONS:

During continuance of the contract, the Contractor and his sub
contractorsshallabideatalltimesbyallexistinglabourenactmentandrulesmade
thereunder,regulations,notificationsandbylawsoftheStateorCentralGovernm
ent or local authority and any other Ilabour Ilaw (including
rules)regulations,byelawsthatmaybepassedornotificationthatmaybeissuedu
nderanylabourlawinfutureeitherbytheStateorCentralGovernment
orthelocalauthority.Salientfeaturesofsomeofthemajorlabourlawsthatareappli
cable to construction industry are given below. The Contractor shall keepthe
Employer indemnified in case any action is taken against the employer
bycompetent authority on account of contravention of any ot the provisions
ofany Act or rules made there under, regulations or notifications
includingamendments. If the Employer is caused to pay or reimburse such
amounts asmay be necessary to cause or observe, or for non-observance
of theprovisions stipulated in the notifications/bye
laws/Acts/Rules/regulationsincludingamendments, ifany,onthepartoftheCon
tractortheNodalOfficeror his nominee/Employer shall have the right to deduct
any money due to
theContractorincludinghisamountofperformancesecurity. TheEmployer/Nod
alOfficerorhisnomineeshallalsohaverighttorecoverfromthe Contractor any
sum required or estimated to be required for  making
goodthelossordamagesufferedbytheEmployer.

TheemployeesoftheContractorandtheSub-
ContractorinnocaseshallbetreatedastheemployeesoftheEmployeratanypoin
toftime.

. SALIENTFEATURESOFSOMEMAJORLAWSAPPLICABLETOESTABLI
SHMENTSENGAGEDINBUILDINGANDOTHERCONSTRUCTIONWORK.

(a) WorkmenCompensationAct1923:-
Theactprovidesforcompensationincaseofinjuryby
accidentarisingoutofandduringthecourseofemployment.

(b) Payment of Gratuity Act 1972:- Gratuity is payable to an employee
underthe Act on satisfaction of certain conditions on separation if an
employee
hascompleted5yearsserviceormoreondeathattherateofl5dayswagesforeve
ry completed vyear of service. Act is applicable to all
establishmentsemployingl0Oormoreemployees.

(© EmployeesP.FandMiscellaneousProvisionAct1952:-TheActProvidesfor
monthly contribution by the employer plus workers @ 12%/8.33%.
thebenefitspayableundertheActare:

() Pension to family pension retirement or death, as the case may be.
(inDeposit linked insurance on the death in harness of the worker,
(i)paymentofP.Faccumulationonretirement/deathetc.
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(d) Maternity Benefit Act 1951:- The Act provides for leave and some
otherbenefitstoworkmen/employeesincaseofconfinementormiscarriageetc.

(e) Contract Labour (Regulation & Abolition) Act 1970:- The Act provides
forcertainwelfaremeasurestobeprovidedbytheContractortocontractlabouran
d in case the Contractor fails to provide, the same are required to
beprovided, by the Principal Employer by Law. The Principal Employer
isrequired to take Certificate of Registration and the Contractor is required
totake license fromthe designated Officer. TheActis applicableto
theestablishments or Contractor of Principal Employer if they employ 20 or
morecontractlabour.

)] Minimum Wages Act 1948:- The Employer is supposed to pay not less
thanthe Minimum Wages fixed by appropriate Government as per
provisions ofthe Act if the employment is a scheduled employment
Construction ofBuildings,Roads,Runwaysarescheduledemployment.

(9) Payment of Wages Act 1936:- It lays down as to by what date the
wagesare to be paid when it will be paid and what deductions can be made
from thewagesoftheworkers.

(h) Equal Remuneration Act 1979:- The Act provides for payment of
equalwages for work of equal nature to Male and Female workers and for
notmakingdiscriminationagainstFemaleemployeesinthemattersoftransfers,tr
ainingandpromotionsetc.

0] Payment of Bonus Act 1965:- The Act is applicable to all
establishmentsemploying20ormoreemployees.TheActprovidesforpayments
ofannualbonus subject to a minimum of 8.33% of wages and maximum of
20% ofwagestoemployeesdrawingRs.3500/-
permonthorless. Thebonustobepaid to employees getting Rs.2500/- per
month or above upto 3500/- permonth shall be worked out by taking wages
as Rs.2500/- per month only.
TheActdoesnotapplytocertainestablishments. Thenewlyset-
upestablishmentsareexemptedforfiveyearsincertaincircumstances.Someoft
heStateGovernmentshavereducedtheemploymentsizefrom20to10forthepur
poseof applicabilityofthisAct.

0] Industrial _Disputes Act _1947:- The Act lays down the machinery
andprocedureforresolutionofindustrialdisputes,inwhatsituationsastrikeorloc
kout becomes illegal and what are the requirements for laying off
orretrenchingtheemployeesorclosingdowntheestablishment.

(k) IndustrialEmployment’s(StandingOrders)Act1946:-
Itisapplicabletoallestablishmentsemploying100ormoreworkmen(employme
ntsizereducedby some of the States and Central Government to 50). The
provides for layingdown rules governing the conditions of employment by
the Employer
onmattersprovidedintheActandgetsamecertifiedbythedesignatedAuthority.

0] TradeUnionsAct1926:-TheActlaysdowntheprocedureforregistrationof
trade union of workmen and employers. The Trade Union registered
undertheActhavebeencertainimmunitiesfromcivilandcriminalliabilities.

(m) Child Labour (Prohibition & Requlation) Act 1986:- The Act
prohibitsemployment of children below 14 years of age in certain
occupations
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andprocessesandprovidesforregulationofemploymentofChildreninallothero
ccupations and processes. Employment of Child Labour is prohibited
inBuildingandConstructionindustry.

(n) Inter-
StateMigrantworkmen’s(RegulationofEmployment&ConditionsofService)Ac
11979:-

The Act is applicable to an establishment which employs 5 or more inter-
statemigrant workmen through an intermediary (who has recruited workmen in
onestate for employment in the establishment situated in another state).
Thelnter-State migrant workmen, in establishment to which this Act
becomesapplicable, are required to be provided certain facilities such as
housing,medical aid, travelling expenses from home upon the establishment
and back,etc.

(o) TheBuildingandOtherConstructionworkers(RegulationofEmploymentand
Conditions of Service Act 1996and the Cess Act of 1996:- All
theestablishments who carry on any building or other construction work
andemploysl0ormoreworkersarecoveredunderthisAct.Allsuchestablishme
ntsarerequiredtopaycessattheratenotexceeding2%ofthecost of construction
as may be modified by the Government. The Employer ofthe establishment is
required to provide safety measures at the Building
orConstructionworkandotherwelfaremeasures,suchasCanteens,First-
Aidfacilities. Ambulance, Housing accommodations for workers near the
workplaceetc. TheEmployertowhomtheActapplieshastoobtainaregistrationc
ertificatefromtheRegisteringOfficerappointedbytheGovernment.

(p) Factories Act 1948:- The Act lays down the procedure for approval at
plansbeforesettingupafactory,healthandsafetyprovisions,welfareprovisions,
working hours, annual earned leave and rendering information
regardingaccidentsordangerousoccurrencetodesignatedauthorities.ltisappli
cableto premises employing 10 persons or more with aid of power or 20
morepersonswithouttheaidofpowerengagedinmanufacturingprocess.
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SECTION 4

CONTRACTDATA
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Itemsmarked“N/A’donotapplyinthiscontract.
Thefollowingdocumentsarealsopartofthecontract
clausereference
Thescheduleofothercontracts [8(Section-3)]
Thescheduleofkeypersonnel [9(Section-3)]

Theaboveinsertionsshouldcorrespondtotheinformationprovidedintheinvitationofbids.
Theemployeris

Name:-DeendayalPortAuthority,
Address:A.Obuilding,POBoxNo-50,Gandhidham,(Gujarat)

Name of authorized representative is: Chief
EngineerAddress:A.Obuilding,POBoxNo-
50,Gandhidham,(Gujarat)

Thenodalofficerorhisnomineeis:
Name:ExecutiveEngineer(TD)
AddressAnnexe,Groundfloor,A.O.Bldg,Gandhiidham

Nameofauthorizedrepresentativeis:SDO(B&R)/Asst.Engr./J.E.
Thenameandidentificationnumberofthecontractis*Construction of E & D type
guarters at Gopalpuri (Stage-1, D type)”  Theworkconsistof‘Construction of
E & D type quarters at Gopalpuri (Stage-1, D type).”

Thestartdateshallbe

Theintendedcompletiondateforthewhole
Oftheworkis1 2 months withthefollowingmilestones:

[17&28(section3)]MilestoneDates

CIVILWORKS
Milestonel PlinthLevel 2 monthsfromstart
Milestone2 CivilStructure 6 monthsfromstart
Milestone3 Internalfinishing 8 monthsfromstart
Milestone 4 External finishing 9 months from start
ELECTRICAL WORKS
Milestone5 Internal 10 months from start
Milestone6 External 11 months from start
Milestone?7 Final 12monthsfromstart
Complete of work

ThesitepossessigndatesshallbeSection1
Section2
Thesitepossessiondatesshallbegivenaftertheawardofwork.Secti
on3

ThesiteislocatedatGopalpuriandisdefinedindrawing(1) Thed
efectliabilityperiodis12months.

The minimum insurance cover for physical property, injury and death is Rs. 10.00
Lacs(Rs. Ten Lacs) per occurrence with the number of occurrences limited to four.
Aftereach occurrence, contractor will pay additional premium necessary to make
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insurancevalidforfouroccurrencesalways.

Thefollowingeventshallalsobecompensationevents:(44)

1. Theemployerterminatesthecontractforhisconvenience
2.
3.
4.
Theperiodbetweenprogrammeupdatesshallbel5days (27)

Theamounttobewithheldforlatesubmissionofanupdatedprogrammeshallbe
Rs.5.000/-. (27)
ThelanguageofthecontractdocumentsisEnglish (3)
Thelaw,whichappliestothecontract,islawofunionofindia

3)
Thecurrencyofthecontractisindianrupees.(46)
FeesandtypesofreimbursableexpensestobepaidtotheDisputeReviewExpert(2
5)

AppointingauthorityfortheconciliatorCIDC-SIACArbitrationCenter
ISDEENDAYALPORTAUTHORITY (26)

TheFormula(e)foradjustmentofpriceare as per Section-3 Clause no. 47
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SECTION 5

SPECIAL CONDITION AND SPECIFICATIONS
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Nameofwork:Construction of E & D type quarters at Gopalpuri (Stage-1, D type)

SITECONDITIONSANDSPECIFICATIONS

1) Theprovisioninspecialconditionwhichformapartofthecontractshallhavepreced
enceoverthosespecifiedinSection1,2,3,4and8ofContractincaseofdiversityifan

y.

2) Thefollowingclauseswilinotapplicable. Sec
tionl

» ClauseNo. 4.1c,4.1d,4.1e,4.19g
* Clause No. 4.2

e ClauseNo.4.3iv,4.4,4.5, 4.3 v

* ClauseNo0.8.2, 9.2

* Clause 19 However,bidderhastosubmit tender and its  accompaniments
duly signed on or before 7 days from the date of op  ening oftender.

* ClauseNo. 18 .2,

e ClauseNo0.22.2,22.5

e ClauseNo0.23.2,23.3

e ClauseNo0.27.1,27.2

» ClauseNo.36, 35

» Section 2

SPECIMENFORFORMOFBID
Clause (¢) (d) & (9)
CONTRACTOR'SBID

¢ The Advance Payment

¢ Weaccepttheappointmentof
astheconciliator.(Notapplicable)

OR
« Wedonotaccepttheappointmentof asthe
conciliatorand Proposed instead that

beappointedasconciliator whose daily fee and biographical data are
attached.(NotApplicable).

Pre-qualificationofbidder
* Table5,6 &7

Section3

* Para2ofClausel.1

o] The Conciliator is the person appointed jointly by the Employer and
thecontractor to resolve disputes in the first instance as provided for in Clauses
24and25.ThenameoftheAdjudicatorisdefinedintheContractData.

e Clause 8, 9
e Clause:24,25,26, 43.2,43.3,43.4,43.5,43.6,43.7,44,4 5,48
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 Clause 50,47.0,51,49(vi)
» Section 4

» Schedule of other contract & Schedule of key Personnel
ConciliatorisnotapplicableunderContractData

» Companssation event

formula for price adjustment

tion

* FORMSFORDISPUTEREVIEWBOARDAGREEMENT.
» ExceptionandDeviation
» BG for advance / Stage Payment .

3) ThefollowingexistingclausesareModifiedasunder:Secti
on—I;ClauseNo.5.2 Joint
VentureSection—3,ClauseNO.7.

Companies/Contractors may jointly undertake contract/contracts. The
number of partners in JV/Consortium shall be limited to maximum of three.
Each entity would be jointly and severely responsible for completing the
task as per the contract, however declaration of the Lead member (JV has
to designate one partner as Lead Member in their MOU) to be indicated by
bidders. The firms with at least 26% equity holding each are allowed to
jointly meet the eligibility criteria.

a) A legally binding Joint venture / Consortium Agreement signed by
authorized signatories of all the partners of the JV/Consortium, as per the
proforma at section-VI shall be enclosed with the bid.

b) Power of attorney duly executed and signed by legally authorized
signatories of all the partners, authorizing the Lead Partner (a) to submit
bid, negotiate and conclude contract and incur all liabilities therewith on
behalf of the partner(s) of the JV/Consortium during the bidding process;
and (b) in the event of a successful bid, to incur liabilities and receive
instructions for and on behalf of the partner(s) of the JV /Consortium and to
carry out the entire execution of the contract including payment,
exclusively through Lead Partner, as per the proforma at section-VI which
shall be duly authenticated by a notary public or equivalent certifying
authority, shall be enclosed with the bid.

C) The bid and in the case of the successful bidder, the Agreement, shall be
signed and / or executed in such a manner for making it legally binding on
all partners (including operative parts of the ensuing Contract in respect of
Agreement of Arbitration, etc.). The Contract shall be signed by legally
authorized signatories of all partners.

d) The Lead Partner shall be authorized to receive instructions for and on
behalf of the partners of the Joint venture and entire execution of the
Contract including payment shall be carried out exclusively through the
Lead Partner. A Statement to this effect should be included in the Joint
Venture Agreement.

e) All partners of the Joint Venture shall be liable jointly and severally for the
execution of the Contract in accordance with the Contract terms, and a
Statement to this effect should be included in the Joint Venture Agreement.

f) Bid Security as required shall be furnished by Lead Member of Joint
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venture.

0)) Performance Guarantee, as required, will be furnished by Lead Member of
Joint venture.

h) Participation by a firm in more than one JV /Consortium is not permissible.
A firm who submits bid on individual capacity is not eligible to be a partner
of a JV /Consortium. In case a firm's name appears in more than one bid
then both application may be rejected.

i) Each partner must submit the complete documentation, or portions
applicable thereto, required qualifying the firm forbidding.

i) All the partners of the JV/Consortium shall be jointly and severally liable for
due performance, recourse/sanctions within the joint venture in the event
of default of any partner and arrangements for providing the required
indemnities.

k) Notwithstanding demarcation or allotment of work among the partners,
each partner shall be liable for non-performance of the whole contract
irrespective of their demarcation or share of work.

) The Lead Partner shall be authorized to act on behalf of the JV/Consortium.

m)  All the correspondences between the Employer and the contractor shall be
routed through the Lead Partner.

n) In the event of default by the Lead Partner, it shall be construed as default
of the Contractor; and Employer will take action under relevant clause(s) of
the Bid Document and/or General Terms and Conditions of Contract.

0) An undertaking that all the partners are jointly and severally liable to the
Employer for the performance of the contract shall be enclosed with the
bid.

p) In the event of any partner leaving the JV, it shall be intimated to the
Employer within 30 days by other partner(s). Failure to do so shall be
construed as default of the contractor and the Employer may take action
under relevant clause(s) of the Bid Document and/or General Terms and
Conditions of Contract.

q) The contractor shall not alter its composition or legal status without the prior
written permission of the Employer. Failure to do so shall be construed as
default of the contractor and the Employer may take action under relevant
clause(s) of the Bid Document and/or General Terms and Conditions of

Contract.

r One of the partners of JV/Consortium should have downloaded the bid
documents.

S) bid security has required salary fuenished by lead member of joint venture.

4) Arbitration

The existing arbitration clause (Clause No. 25 of settlement of disputes by
arbitration) of the General Conditions of contract for works may be replaced by
the following:

() Except where otherwise provided in the contract all questions anddisputes
relating to the meaning of the specifications, designs, drawings and instructions
here in before mentioned and as to the quality of workmanship or materials
used on the work or as to any other question, claim, right, matter or any other
thing what so ever, in any way arising out of or relating to the contract, design,
drawings, specifications, estimates, instructions, orders or to the conditions or
otherwise concerning the works or regarding the execution or failure to execute
the same whether arising during the progress of work or after the completion
thereof as described here in after shall be referred to the Chairman for sole
arbitration by himself or by any officer appointed by him.
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(i) It will be no objection to any such appointment that the arbitrator is an employee

of the Board or the Government, that he had to deal with the matter to which the
contract relates and that in course of his duties as an employee of the Board or
the Government, he had expressed views on all or any of the matters in dispute
or ofdifferent.
The arbitrator, who has been dealing with the arbitration case, being transferred
or vacating his office or in the event of his death or being unable to act for any
reason, the Chairman then holding the office shall arbitrate himself or appoint
any officer to act as arbitrator.

(iii) IltisalsoatermofthecontractthatnopersonotherthantheChairmanhimselforany
officer appointed by him shall act asarbitrator.

(iv) Iltisatermofthecontractthatonlysuchquestionanddisputesaswereraisedduring
progress of work till its completion and not thereafter shall be referred to
arbitration. However, this would not apply to the questions and disputes relating
to liabilities of partiesduringtheguaranteeperiodaftercompletionofthework.

(v) Itis a term of the contract that the party invoking arbitration shall give a list of
disputeswithamountsofclaiminrespectofeachsaiddisputesalongwiththenotice
seeking appointment ofarbitrator.

(vi) Itis also a term of the contract that if the contractor does not make any demand
for appointment of arbitrator in respect of any claims/disputes in writing, as

aforesaid, within120daysofreceivingtheintimationfromtheEngineer-in-
Chargethatthefinal bill is ready for payment, the claim of the contractor shall be
deemed to have been

waivedandabsolutelybarredandthePortTrustshallbedischargedandreleasedof all
liabilities under the contract in respect of theseclaims.

(vii) It is also a term of the contract that the arbitrator shall adjudicate only such
disputes/claims as referred to him by the appointing authority and give separate
awardagainsteachdispute/claimreferredtohim.Thearbitratorwillbeboundtogive
claimwisedetailandspeakingawardanditshouldbesupportedbyreasoning.

(viii) The award of the arbitrator shall be final, conclusive and binding on all the
parties to thecontract.

(ix) Thearbitratorfromtimetotime,withtheconsentofboththeparties,enlargethetime for
making and publishing theaward.

(x) Arbitration shall be conducted in accordance with the provision of Indian
Arbitration Act, 1996 or any statutory modifications or re-enactment thereof and
rules made there under and for the time being in force shall apply to the
arbitration proceedings under thisclause.

(xi) Itisalsoatermofthecontractthatif anyfeesarepayabletothearbitrator,thisshall be
paid equally by both theparties.

(xii) Itis also a term of the contract that the arbitration shall be deemed to have been
entered on the reference on the date he issued the first notice to both the
partiescallingthemtosubmittheirstatementofclaimsandcounterstatementofclaims.

(xiii) Venue of the arbitration shall be such place as may be fixed by the arbitrator at
his solediscretion”.
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5) The tenderers are expected to have full knowledge of the site of work and
localworking conditions in the site/colony area before submitting the tenders.
TheEngineer-in-Charge will after issue of work order will give to the
contractorpossessionofsomuchofthesiteasintheopinionofEngineer-in-Chargemaybe
required to enable the contractor to commence and proceed with theconstruction of
work and will from time to time as the works proceed give to thecontractor possession
of such portion of the site as may in the opinion ofEngineer-in-Charge be required
to enable the contractor to proceed withconstruction works without interruption of
the work in accordance with
therequirement.However,alleffortswillbemadetohandoverentireclearsiteatthetimeofs
tartingofwork.Noclaims/disputesaboutidlingofpowermachineries and hot mix plant
etc. what-so-ever for handing over the site
ofworklateforstartingtheworkshallbeentertained.

6) If the contractor suffers any delay the Engineer-in-Charge may grant at
hisdiscretionanextensionoftimeforcompletionofwork.However,noclaims/disputes
etc. arising out of extension of time so granted shall beentertained.

The contractor while filling up their rates in the tender should consider the
aboveaspects.

7) Thelayoutandlevelsofallstructuresetc.shallbemadebytheContractorathis own cost
from the nearby existing structures/facilities and bench markreference pillar, as
directed by the Engineer-in-Charge. He shall give all helpwith instruments,
materials, and men to the engineer-in-Charge for
checkingthedetailedlayoutandcorrectnessofthelayoutandlevel. TheapprovaloftheEng
ineer-in-Charge shall not be deemed to imply any warranty and shall
notrelievethecontractorofhissoleresponsibility incarryingouttheworkcorrectly.

8) Workmanship shall be the best possible quality and all work shall be carried
outbyskilledworkmenexceptforthosewhichnormallyrequireunskilledpersons. If the
laws of the Ilocal Government/Municipal of other authority require
theemploymentoflicensedorregisteredworkmenforvarioustrades,thecontractor shall
arrange to have the work done by such licensed/registeredpersonnel.

9) If required before commencement of work the Engineer and the Contractor
shalljointlysurveyandrecordallrequiredgroundlevelsonthesite. TheContractorshall
supply all necessary equipment and attendance for carrying out suchsurveys. The
contractor shall prepare record drawings showing the
agreedlevelswhichshallbesignedbytheEngineerandtheContractor.

10) Allmaterialstobeusedintheworksshallbesubjectedtoinspectionandtestasperapprove
dmakelist.Samplesofallmaterials,proposedtobeused,andin the permanent works
shall be submitted to the Engineer-in-Charge
forapprovalbeforethosearebroughttosite. Samplesrequiredforapprovalandtestingmu
stbesuppliedallowingsufficienttimefortestingandapproval,dueallowancebeingmadef
orthefactthatifthefirstsamplesarerejectedfurthersamples shall be required.Delay in
the execution of work due to latesubmission of samples will not be acceptable as -
a reason for delay in thecompletionoftheworks.

11) Materials shall be tested before dispatching to the site, where possible.Materials
shall also be tested on the site and those may be rejected if found notsuitable or not in
accordance with the specificationsnotwithstanding the resultsof tests at the
contractor's  work or elsewhere or of test certificates or of
anyapprovalgivenearlier.Approvedmakelistattached.
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12) The work shall be carried out in accordance with the best standards
ofworkmanshipandtoentiresatisfactionofEngineer-in-Charge.

13) An order book is to be maintained by the contractor at the site of work
andordersandinstructionwrittenintheorderbookshallbedeemedtohavebeenlegallyiss
uedtothecontractorandthecontractorshallsigneachentryintheorderbookasatokenof
havingtheseenthesame.Theorderbookshallbeproperty of the Board and shall be
handed over to the Engineer-in-Charge ofthe work in good condition after the
completion of the work or wheneverrequiredbytheEngineer-in-Charge.

14) The contractor shall be required to execute the work in such a way so as not tocause
any damage, hindrance or interference with port activities going on in
theareaornearby.Heshouldnotalsodepositthematerialsatsuchplaceswhichmay
cause inconvenience to the public and the work going on in the nearbyarea.

15) The contractor shall have to make good all damages done by him to thestructures
nearby while executing the work and no extra payment shall be madetohimonthat
account.

16) AllthematerialsrequiredtobeusedintheworkshallhavetobegotapprovedfromtheEngin
eer-in-Chargebeforeuse,beforestackingatthesiteofwork.

17) For the purpose of measurements, the method prescribed in the ‘IndianStandard’
specifications shall be applicable in addition to those prescribed
inBoardsScheduleofRatesunlessstatedotherwisestatedincontract.Incaseofanyambi
guitythedecisionoftheEngineer-in-chargeshallbefinal.

18) ThenotesanddatasfurnishedinDeendayalPortAuthority,ScheduleofRatesinforcewillb
econsideredformeasurementpurposeinthecaseoflead,weight,allowanceforvoidsetc.
ofthematerials.

19) All the labour acts, rules and regulations in force from time to time are to
befollowedbythecontractor.

20) The contractor shall have to obtain necessary license from the Assistant
LabourCommissioner (Central) Gopalpuri in case he has to engage 10 or
moreworkersonanydayduringtheexecutionof work.

21) Barricading,includingproperlightingarrangementinthenightattherequiredplaces shall
have to be provided by the contractor at his own cost, includingnecessary
arrangements for proper movement of traffic by carefully maintainedapproaches and
road diversions with suitable sign boards for indications of
roadsignsetc.asdirectedbytheEngineer-in-Charge.

22) Incometaxdeductionatapplicableratesandsurchargeasapplicablethereonshallbemad
ewhilemakingthepaymenttothecontractorforcarryingoutthework and only net
amount  shall paid as directed by the Central Board of
thedirecttaxes,MinistryofFinance,Governmentofindia.

23) GST Registration should be invariably mentioned in the bid / tender8, failingwhich
the bid / tender will be treated as non-responsive and liable to bedischarged.

24) GST&PANNo.maybefurnishedwithdocumentaryevidencealongwiththeTenderDocu
ments.

25) TheratesquotedbytheContractorshallbeexclusiveofGST.Thecontractorshallquotepr
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evailingGSTrateseparatelywhichshallbereimbursedbyDPAafterascertainingnecess
arycomplianceasperGoods&ServiceTax—
2017.ThecontractorshallhavevalidGSTregistrationnumbertobebecomeeligiblefor
participating in the bid.All other duties, taxes, cesses applicable if any,
shallbebornebyContractor.

26) AlltheworkuntilhandedovertotheEngineer-in-Chargeshallstandattheriskof the
contractor who shall be responsible to make good at his own cost. All thelosses and
damage caused by or due to fires, weather, tides or any otherreasons. Contractor
shall hand over the work in good order and conditions andin conformity in every
respect with the requirements of the contract. Eachconcrete road will be taken over
for use on completion as per decision ofEngineer-in-charge.

27) Allthegrass,shrubs,plantsandforeignmatteretc.inthealignmentofthesiteand within the
site of work shall have to be cleared, if required without any extracost.

28) During the execution of work the contractor shall employ only such persons whoare
careful, perfectly skilled and experienced in his field of work.The Engineer-in-Charge
shall be at liberty to object and ask the contractor to remove from thework any person
employed by the contractor for execution of work, in theopinion of Engineer-in-
Charge, misconducts or he is found negligence in theproper performance of his
duties as such persons shall not be again
employedontheworkwithoutpermissionofEngineer-in-Charge.

29) Alltheprecautionsregardingthesafetyoftheworkshallhavetobetakenandthe
instruction of Engineer-in-charge in this respect shall have to be followedstrictly.

30) The Engineer-in-charge may delete any number of items included in his
tender(contract)withoutassigninganyreasonsandwithoutanyfinancialliability.

31) Allthetools,plants,scaffolding,ladderetc.andothermachineryetc.requiredtemporaryfo
rthepurposeofexecutionofworkwillhavetobearrangedbythecontractorathisowncost,a
ndstoringofsuchtools,plantsetc.willhavetobemadebyhim.

32) Thecontractorhastomakehisownarrangementforthestorageofmaterialsatsiteorwork.

33) Unless otherwise specifically mentioned the rates quoted for all items
includesforallleadandliftandnoextraclaimsshallbeentertainedonthisaccount.

34) For execution of work, contractor has to construct temporary offices, store,labour
room toilet etc. at his own cost. Nothing will be paid for these
purposeandoncompletionofthework,beforehandingoverthesitecontractorhastodisma
ntleallthesetemporarystructureerectedbyhim.Completioncertificatewillbeissuedonly
aftercomplianceofaboveaspect.

35) The contractor shall have to obtain quarry permits from the office of theGeologist,
Department of Geology and Mines, Bhuj-Kutch before quarrying anysecondary
materials like Quary spall, crushed metal, sand, earth, murrum,rubbleetc.

36) Alltheroyaltiesofmaterials,quarryfees,octroi,wharfagecharges,anytaxesetc. are
payable by the contractor directly to the authority concerned and
theratesquotedshallbedeemedtobeinclusiveofallsuchcharges.

37) All royalties of materials, quarry fees, etc., payable by the contractor directly
totheauthoritiesconcernedandratestenderedshallbedeemedtobeinclusiveofallcharg
es.BeforeclaimingrefundofSecurityDeposit,thecontractorshallproduce“NoDuesCerti
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ficate”fromtheGeologist,GeologyandMiningDepartment,Bhuj.

38) The working drawings of the proposed works shall be supplied to the contractorduring
the progress of works as and when found necessary by Engineer-in-
chargeanddecisionofEngineer-in-chargeregardingrequirementofdetaileddrawings
shall be final and binding to the contractor and no claims/disputeswhat-so-
everregardingnon-availabilityofdrawingsshallbeentertained.

39) The contractor shall not deposit and store any materials in such a way so
asnottocauseinconveniencetothePortusersand hindranceintheportactivities.

40) Nothingextrashallbepaidforchangeofquarryagainstleadetc.

41) Though the drawings to be supplied will be exhaustive the decision of theEngineer-
in-charge regarding any change in the drawings shall be final
andbindingtocontractorandnodispute/claimregardingextrapaymentshallbeallowedo
naccountofsuchchanges.

42) The tenderer shall examine carefully the condition of contract,
specificationsanddrawingsetc.beforesubmittingthetender.Heshallalsovisitandinspec
tsite of work and acquaint himself with all local condition in the cargo jetty ofport,
availability of construction materials and labourers nature of soil andworking
condition at and around the site before submitting the tender. Nodispute/claims
what-so-ever shall be entertained for the work of any
naturearisingoutoflocalconditions.

43) If available, electric supply will be given by D.P.A., otherwise the contractor hasto
make his own arrangement for electric supply. The charges for electric
supplyconsumptionwillbebornebycontractorasperprevailingrates of DPA.

44) FORCEMAJURE:ThiswillberestrictedtoactsofGodonly.

45) During the execution of works dewatering manually or by pumping is to be doneby the
contractor at his own cost, if found necessary and no claim on
thisaccountshallbeentertained.

46) As per site condition the approach etc. will be required which the
contractorshallprovide&maintainathisowncost.Contractorshallconsidertheseaspects
while quoting the rates in tender. Nothing extra will be paid for thesame.

47) The guarantee period of the whole work will be 12 months from the date
ofcompletionofwork. ThebalancesecurityDepositofthecontractorwillnotberefunded
before the expiry of 12 months guarantee period after final
completionoftheworksatisfyinginalltherespects.

48) FREEMAINTENANCEGUARANTEEPERIODThe scope of works also includes 12
months maintenance guarantee
periodfromthecertifieddateofcompletionofworksduringthisperiodthecontractorshallb
eresponsibletomakegoodandremedyathisownexpenseanydefectwhichmaydevelop
ormaybenoticefortheworkcarriedoutbyhimorduetothe reason attribute to him. The
Engineer in charge shall give to contractor anotice in writing about the defect with
remedial measure and the contractor
shallmakegoodthesamewithinperiodspecifiedinthenotice.lncaseoffailureonthe part
of contractor to carryout the instruction of Engineer in charge theEngineer may
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rectify, remove and re-execute the work at the risk and cost ofthe contractor. The
Engineer in charge shall be entitled to appropriate the wholeor any part of the amount
of security deposit towards the expenses if anyincurred by him in rectification,
removal or re-execution. The contractor shallimmediately recoup the amount so
spend that any given time the securitydeposit shall be maintained as in the clause of
contract. If the contractor fails torecoup the amount of security deposit than Engineer in
charge shall be entitledtorecovertheamountspentovertheamountsecuritydeposit.

49) AllworkswithinthescopeofthisTendermustbecompletedwithinaperiodofl2
monthsfromthedateofwrittenorderoftheEngineer-in-chargetocommencethework.

50) Deendayal Port reserves the right to accept or reject any or all the
tenderwithoutassigninganyreasonwhatsoever.

51) SECUREDADVANCE:

a. Secured Advances on the security of materials brought to shite and to
beconsumedwithinaperiodof3monthsmaybemadetothecontractorsforitem
swhicharetobeusedonwork.

b. Securedadvanceshallbegrantedonlyfornon-perishable/non-
breakableitemslikesteel,aluminiumorsteelframeworks/doors/windowsetc.

c. The Executive Engineer can sanction the secured advance up to an
amountnot exceeding 75% of the value of the materials as assessed by
theEngineer-in-charge considering the bill invoice, or an amount not
exceeding75%ofthematerialelementcostinthetenderedrateofthefinishedite
mofwork,whicheverislower.

d. A formal agreement should be drawn up with the contractor under
whichPortAuthoritysecuresalienonthematerialsandissafeguardedagainstloss
esdue to the contractor postponing the execution of the work or due
toshortage or misuse of the materials, and against the expense entailed
fortheirproper watchandsafecustody.

e. Paymentofsuchadvancesshouldbemadeonlyonthecertificateofanofficerno
tbelowtherankofAssistantEngineerthat:

i. The quantities of materials for which the advances are made have actually
beenbroughttositeandstackedinproperandsafecustodyandmeasured.

ii. Fullguantitiesofthematerials,forwhichadvanceistobemade,arerequiredby the
contractor for use on items of work for which rates for finished work
havebeenagreedupon.

iii. Thequalityofmaterialsisasperthespecifications.

iv. Recoveryofadvancessomadeshouldnotbepostponeduntilthewholeofthework
entrusted tothecontractoriscompleted.Theyshouldbemadefromhisbills  for
work done as the materials are used.The necessary deductions
beingmadewhenevertheitemsofworkinwhichtheyareusedarebilledfor.

52) The contractor shall arrange to supply samples of coarse aggregate and
fineaggregate etc. to the Port Laboratory for mix design for concreting
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works.Mixing of cement concrete works shall be on weigh batching basis as
perapproveddesign.ForbetterworkabilitycontractorisfreetousePlasticizers/Su
per plasticizer without any extra cost. Maximum free
watercementratioshallbe0.45for M30grade,slumpshallbeas perthetable
below. Theminimumcementcontentshallbeasper|S456-2000.

53) Itmustbeclearlyunderstoodthattheratesquotedinthetenderaretoincludeforever
ythingrequiredtobedoneasperinstructionsfortendering,conditionsof ~ contract,
specifications and drawings referred to therein and also for all
suchworkasisnecessaryforthepropercompletionoftheworksalthoughspecificall
ymentionthereofmaynothavebeenmadeinthetenderschedule,specificationord
rawings,theratesareforworksin-
situshouldbeinclusiveoffallincidentalsnecessaryforcarryingoutthe“Works”.

54)  The Contract is liable to be cancelled in case either contractor himself or any
ofhis employees if found to be Engineer of Gazetted rank of Government
Officer,employee an Engineering Department of Government of India or
DeendayalPort AUTHORITY within two years of retirement and do not
process the
permissionfromtheconcernedauthorityforworkingascontractororhisemployee
orhisemployee.

55) The tenderers are not expected to make any post tender modifications.
Hence,thetenderershouldnotmakeanycorrespondenceregardingthetendersaft
ersubmissionofthesameofduedateandtime.Nocognizanceofanycorresponden
ceshallbetakenandifanytendererpersistswiththesame,necessaryactionwillbei
nitiatedagainsthim.Allthetendersreceivedonorbeforetheduedate&timeshallbe
opened,ifotherwisefoundinorder.

56) Inthecaseofdiscrepancybetweenthescheduleofquantities,thespecificationand/ort
hedrawings,thefollowingorderofpreferenceshallbeobserved:-
i) Descriptionofscheduleofquantities.
i) Particularspecificationandspecialcondition,ifany.
iif) Drawings.
iv) C.P.W.D.specifications.
v) IndianstandardspecificationsofB.I.S.

57)  Whileevaluatingthetender,dueregardwillbepaidtonationaldefence.

58) The contractor shall arrange to supply samples of coarse aggregate and
fineaggregate etc. to the Port Laboratory for mix design for concreting
works.Mixing of cement concrete works shall be on weigh batching basis as
perapproveddesign.ForbetterworkabilitycontractorisfreetousePlasticizers/Su
per plasticizer without any extra cost. Maximum free
watercementratioshallbe0.45for M30grade,slumpshallbeas perthetable
below. Theminimumcementcontentshallbeasper|S456-2000.

SR.NO. TYPEOFSTRUCTURE SLUMPREQUIRED
asperlsS456

1 Footingfoundation 50

2 Columns, pillars, postetc. 75
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3 Beams,lintel,plinthbandetc. 75
4 Slab 50
5 Piles --
6 Chajjas 75
7 Walls,pilasters,buttresses,r 75

ailing,Balustrades

Stair 75

Domes -
10 Fins 75
11 RCCPavements

59) The cubes casted at site shall be brought to Port Laboratory, Deendayal
fortesting by the contractor at his own cost and test results shall conform to IS
456(latest edition). Testing charges of the cubes for 28 days test only shall be
bornbythecontractor.Iftheresultisnotsatisfactorytheconcreteworkwillhavetobe
dismantledandredonebythecontractorathisowncost.

60) TheEngineer-in-chargereservestherightto askthe contractor to castadditional
c.c. cubes at the different stages of works for testing, if required at3/7 days
period.No separate payment shall be made to the contractor onaccount of
the cost of the labour and materials required for casting of the cubesrequired for
3/7 days testing. The testing charges for these cubes shall be
bornebyDepartment.

61) TheEngineer-in-
chargereservestherighttomakenecessarychangesinthediameter of  bars
provided in the drawings and no claims what-so-ever
onaccountofchangeindiameterofbarswillbeentertained.

62) The concrete work to be used for RCC works shall be made of the
gradedmachine crushed trap stone metal, and it should be from approved
quarry.Mechanicalappliancessuchasconcretemixer,vibratoretc.shallbeusedfo
rmixing,consolidationetcoftheconcrete.

63) Concrete cover block with binding wire shall be used in all RCC works
ofstandard size as directed by the Engineer-in-charge, c.c. Cover block
shouldbe well cured for at least seven days before use- No extra cement,
labors,bindingwirewillbepaidforcastingofc.c.Coverblock—
Nostonesorkapchihastobeusedinsteadofcoverblocks.

64) Though the drawings to be supplied will be exhaustive the decision of
theEngineer-in-
chargeregardinganychangeinthedrawingsshallbefinalandbindingtocontract
orandnodispute/claimregardingextrapaymentshallbeallowedonaccountofs
uchchanges.

65) Thecontractorhastoprovidesufficientbarricadestositeofworksothattrafficplying
nearbyshouldnotdamagetherecentlyconcretedwork.Incaseofanydamageona
ccountofabove,theentireresponsibilitywillremainwithcontractorandnothingextr
awillbepaidonthisaccount.
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66) The stone metal 20 to 40 mm, 40 to 60mm, crush metal and sand shall be
fromapprovedquarries.

67) The mixing of concrete shall be done in a mixer of approved type which
willensure a uniform distribution of material throughout the mass so that mix
isuniformincolourandhomogenous.

68) Batching of all aggregates shall be done as per IS -383.All batching
materialsuch as coarse aggregates, sand etc. shall be weighed in weigh
batchersconformingtol.S.2722asperapprovedmixdesign.

69) In case of Nominal Mix of concrete volumetric batching shall be adopted
andonlysteel/woodenFarmasofappropriatesizeshallbeusedforconcreting.

70) The grading of sand shall be as per [S-2386(Part-1l) for
concrete works, as per 1S-2116-1980 for masonary works and asperlS-
1542-1977forplasteringworks.

71) The mixer shall be equipped with approved water measuring device capable
ofaccurate measurement of water required per batch.The mixer shall
preferablybe equipped with a mechanically operated pump for filling the
mixer tank orsuitablearrangementasapprovedbyEngineer-in-Charge.

72) The strength of concrete shall be determined by compressive strength test.
Forthis purpose during the progress of the work cube samples shall be cast
fortestingat7daysand28days.

73)  Stripping of Form work shall be done as per relevant clause in IS 456-2000.
Nodispute/claimsshallbeentertainedonaccountofthis.

74)  OncompletionofRCCworks,nopersonsshallbeallowedtomoveongreenconcret
e surface. As such contractor shall have to make a special
arrangementforfinishingtheconcreteinsuchawaysoasnottodisturbthegreenconcre
te.

75) The form work shall be jointed neatly and shall be set exactly to the
requiredgradeandalignment.

76)  TheformworkshallbemadeupfromeitherMSplateorwaterproofplywoodofgoodq
uality. Therateshallincludethecostofmaterialsandlabourfortheoperationsinvolv
edsuchas:

a. Splayed edges, notching allowances for over laps and passing at
angles,battens,centering,shuttering,strutting,propping,bolting,nailing,w
edging,easing,strikingandstrippingofthesame.

b. Fillating to form stop-chamfered edges or splayed external angles
notexceeding20mm.width.

c. Dressingwithoiltopreventadhersionofconcretewithshuttering.

d. Rakingorcircularcutting.

77) All the form work shall be inspected by the Engineer-in-charge and

theirsuitability ascertained the form shall be thoroughly scraped, cleaned
beforereusingthesame.
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78)  Waterusedformixingandcuringshallbeclearandfreefrominjuriousamountof
oil,acids, alkalies, salts sugar, organic materials or other substances that maybe
deleterious for concrete and steel shall be brought by the
contractor.Nothingextrashallbepaidonthisaccount.

79) Unpurified potable water is generally considered suitable for mixing
andcuring..Mixingandcuringwithseawatershallnotbepermittedinanycost.

80) PeriodicallysamplesofwatershallbetestedasperlS-3025.

81) The Batching Plant shall comply the requirements laid down in the 1S-4925
anditslatestamendments.

82) TheflyashshallcomplyasperlS-
3812(Partl Il IIl)anditslatestrevision.IncaseofVolumetricbatchingifaggregates
aremoistthenallowanceshallbemade for bulking of fine aggregates.Allowance
for bulking shall be made as perlS-2386(part-3).

83) TheMixerMachineshallbeasperlS1791andiS121109.

84)  TheadmixturesusedintheconcreteshallcomplytherequirementslaiddowninlS9
103anditslatestrevision.

85) ThemechanicalVibratorshallbeasperlS2505forimmersionvibrator,asperlS
2506 if Screed Board Vibrator and as per IS 4656 if Form Vibrator and
itslatestrevision.

86) The welding of reinforcement shall be done as per Is 2751 and its
latestrevision.

87)  Thereinforcementbendingandlayingshallbedoneaspertherequirementslaiddo
wninlS2502anditslatestrevision.

88) TheConstructionjointsinconcreteshouldcomplywith|S11817.

89) ThereinforcementintheRCCpipesshallbeasperlS548.Thesameshallbeverified
bybreakingonepipeandcollarfromeachlotof100pipesandcollarsor part thereof.
The cost of same shall have to be borne by the contractor forthe above
inspection and clearance.The pipe shall be transported by thecontractor at
the site of work at his own cost.No cement and steel shall
besuppliedbyPortAuthority forcastingofpipes.

90) Junglecuttingshallcompriseuprootingofrankvegetation,grass,brushwood,shru
bs,stumps,treesandspalingsofgirthupto30cmmeasuredataheightofonemetera
bovegroundlevel.Whereonlyclearanceofgrassisinvolveditshallbemeasuredan
dpaidforseparately.

91) Pre-constructionchemicaltreatmentsfortheprotectionofbuildingfromattackof
subterranean termites shall be done as per 1S-6313(Part-
I).Chemicaltreatment for the eradication and control of sub-
terraneantermites in existingbuildingsshallbedoneasperlS-6313(Part-
I1).(Guaranteeperiod10years)

92) TheHeaderStonehavinglengthatabout3timesitsheightshallbeused.Thisstones
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hallhavestarmarkforeasyidentificationandatleastonebondstoneor set of bond
stones shall be provided for every 0.5 m2 of the area of wallsurface.

93) InalltypeofStonemasonryworksfacejointsshallnotbemorethan20mminthick.

94) Compressive Strength of bricks for masonry work shall not be less then
7.5N/mm? and Compressive Strength of stones for masonry work shall not be
lessthen400Kg/cm2.

95) Bricksshallbesoakedinwaterbeforeputintouseforaperiodforthewatertojustpen
etratethewholedepthofthebricks.

96) Bricksshallbelaidwithfrogup.

97) The average water absorption for the bricks shall not be more then 20%
byweight of bricks and also the rating of efflorescence of bricks shall not
morethanmoderate.

98) The thickness of all types of joints including brick wall joints and cross
jointsshall be such that four course and three joints taken consecutively
shallmeasureasfollows:

(i) IncaseofmodularbricksconfirmingtolS1077-1986equalto39cm.

(i) Incaseofnon-modularbricks,itshallbeequalto31cm.

99) The cement concrete solid blocks, machine made required for the
work,shallbe got tested from the port laboratory as directed. The contractor
shall makeavailable the number of blocks so required for testing of solid
blocks and thestrengthshallnotbelessthan40kg/cm?2

100) Collapsible gates shall be of approved manufacturer and shall be
fabricatedfromthemildsteelsections.

101) A.Csheets shall be as per 1S-459-1992 corrugated and semi
corrugatedasbestoscementsheetsandG.l.SheetsshallbeasperlS-277-
1992specificationforgalvanizedsteelsheets(plainandcorrugated).

102) LayingofA.C.sheetsshallbeasperlS-3007(Part-I&ll)anditslatestamendments.

103) Theselffinishedfeltusedinwaterproofingtreatmentshallbeforfourcoursetreatme
nt(Hessianbasefelt)asperlS-1322,forfivecoursetreatmentasperlS-1322(Fiber
base felt) and for six course treatment as per IS-
1322(hessianbaseFelt).(GuaranteePeriod5years).

104) Bonding material used in the water proofing treatment shall be as per IS-
702(ifblown type petroleum bitumen) and as per IS-73 (If residual petroleum
bitumen)isused.

105) M.S.grills, gates etc. shall be scraped and cleaned before painting.No
extrapaymentswillbemadeforthesame.

106) SyntheticenamelpaintofapprovedcolourandshadeshallbeofAsianPaints,|ELLt

Page79]142



d.,Bergerpaint,Nerolacorequivalentmake,asapprovedbyEngineerincharge.

107) Theleakageifanyafterthetestingofjointsof pipelineandfittingsshallbemadegood by
the contractor at his own cost. The contractor shall not refill
thetrenchesbeforecarryingoutthetestingofpipelines.

108) The rates for laying and fixing of the pipelines, valves and other specials
etc.should include additional cuttings, threading of pipes etc. If required and
noclaimonthisaccountwillbeentertained.

109) Ifanyroadisrequiredtobecutforlayingwatersupplyordrainagelinethatwillbedone

bytheContractorat no extracost
androadshouldberestoredtoitsoriginalconditionsafterlayingandtestingofpipeli
nesatnoextracost.

110) The GI pipes wherever required to be used shall be of “B” class
(medium)qualitywithlSImarkandapprovedbyEngineerincharge.

111) CI soil waste and vent pipes with ISI marks shall be used for work. Pipes
shouldconfirmtolS1729.

112) Unlessotherwisespecifiedratesquotedshallbefortheworkuptoheight20Mtrs.fro
mgroundlevelandnothingextrashallbepayableonthisaccount.

113) The Kota stone required for flooring shall be of superior quality and shall
havetobegotapprovedfromtheEngineerinchargebeforestacking.

114) Ceramic tiles shall be of first quality and in strict conformance to the
relevantstandardsformulatedbyBISwithlSImarked.

115) Aliccflooringworksaretobefinishedwithneeru(cementslurry)withoutanyextraco
st.Howeverthebonafideuseofcementusedforthepurposeshallbetakenintoconsi
derationwhilecalculatingtheoreticalconsumptionofcement.

116) The marble stone shall be used of approved quality and shade, the same
shallbegotapprovedfromEngineerinchargebeforeputtingtouseinwork.

117) Twocoatsofcoaltarpaintshallbeappliedonframessurfacesundercontactwithma
sonry/concretebeforefixingthewoodenframeinpositionwithoutanyextracost.

118) Theteakwoodtobeusedshallbeof
approvedqualityandshallbefreefromlooseknots,cracksetc.

119) Thecontractorshallproduceforapprovalthesamplesoffittingsfordoorsandwindo
wsbeforefixing.

120) If the item specifies then the wood shall be chemically treated for
antitermiteand kiln seasoned upto 10 to 12% moisture content.The
contractor has tomake arrangement for testing and seasoning to be done under
the supervisionoftheDeendayalPortAuthority.

121) If Hard wood is to be provided in frames of doors, windows, jaffaries shall
beasapprovedbyEngineerincharge.
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122) FlushdoorsshallbeofapprovedmakeandconfirmingtorelevantlS.
123) HoldfastshallbeasperlS-7196.

124) HydraulicDoorClosershallbeasperlS-
3564Specificationfordoorclosers(hydraulicallyregulated).

125) The laminated sheet shall be of approved quality, shade i.e. Royal touch /
kitplyorequivalentofLmmthick.

126) Acrylic distemper will be of Asian Paint,Nerolac or equivalent make as
approvedbyEngineerincharge.

127) Payment of MS grills shall be made on actual weighment basis or
theoreticalcalculationofsectionswhicheverisless.

128) All aluminum sections required shall be of Jindal,Premani or
Equivalentstandard make with anodizing thickness of 15 micron and test
certificate for
thesameshallbesubmittedandshallbegotapprovedfromEngineerinchargebefo
reputtingthemintouse.

129) The fan hooks shall be bent to required shape and fixed in position
beforecastingRCCworkwhereverrequiredatnoextracost.

130) Allthefittings/fixturesshallbeusedofapprovedmakeandweightconfirmingtorelev
antiSl.

131) The CP brass stop / angle cocks, bib cocks, pillar cocks wherever used
shallbeofapprovedmakeandsize,shapeandconfirmingtorelevantiSStandards

132) Gate/wheelvalveshallbeoflSImake.

133) Mirrorshallbeof‘Modi’guard,Saintgobainorofequivalentmake.

134) W.C.seat&washhandbasinshallbeoffirstqualityconfirmingtorelevantlS.

135) Nahani trap should be of standard brand confirming to relevant and its
latestabendment with proper water seal and same shall be got approved by

theEngineerincharge.

136) Gunmetalwheel/gateshallbeofapprovedbrandandweightasperrelevantlS
codeandwithIiSImark.

137) GullytrapshallbeconfirmingtorelevantlSandshallhavetobegotapprovedbyEngi
neerincharge.

138) Deployment of Key-Personnel:
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i) Thecontractorshalldeploy following employees at site:

SN Description Qty
1 | Manager(Technical) 1
2 | Quality Cum Surveyor Engineer 1
3 | Supervisor 2

i) Qualification and Experience Requirement of Ke  y Personnel
1. Manager(Technical)
i) Educational Qualification
Essential Graduate in Civil Engineering
i) Essential Experience
a)Total Professional Experience Min. 10 yearsin Building Project
2. Quality Cum Surveyor Engineer
1) Educational Qualification
Essential Graduate in Civil Engineering
i) Essential Experience
a)Total Professional Experience Min. 03 yearsin Building Project
3.
upervisor
)] Educational Qualification
Essential Graduate in Civil Engineering
i) Essential Experience
a)Tota Professiona Experience Min. 05 yearsin Building Project

(ii)in case the Contractor fails to deploy the Engineers, as aforesaid above,
contractor shall be liable to pay penalty at the rates of Rs. 1000/- perengineer per
day to Deendayal Port Authority.

139) DeadlineforsubmissionoftheBids

BidsmustbereceivedbytheEmployerinon-
linesystematwebsitehttps://kpt.nprocure.comnot later than 16:00 Hrs. on 03/05

/2023in

the

event

ofthespecifieddateforthesubmissionofbidsbeingdeclaredaholidaybytheEmplo
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yer. The bids will be received upto the appointed time on the next workingday.

The Employer may extend the deadline for submission of bids by issuing
anamendmentinaccordancewithClause9,inwhichcaseallrightsandobligations
of the Employer and the bidders previously subject to the
originaldeadlinewillthenbesubjecttothenewdeadline.

At the time of submission of the tender document, the tenderer shall give
anundertaking that no changes has been made in document. The
uploadedversionofthePortTenderDocumentwillbetreatedasauthentictenderan
difany discrepancy is noticed at any stage between the Port’'s tender
documentandtheonesubmittedbythetenderer,theconditionsmentionedintheP
ort’suploaded document shall prevail.Besides, the tenderer shall be liable for
legalactionforthelapses.

140) BILLSTOBESUBMITTEDMONTHLY
A Bill shall be submitted by the contractor each month on or before the
datefixedbytheEngineer-in-
chargeforallworksexecutedinthepreviousmonth,andtheEngineer-in-
chargeshalltakeorcausetotakentherequisitemeasurement for the purpose of
having the same verified, and the claim, as
farasadmissible,adjustedasfaraspossible,beforetheexpiryoftendaysfromthepr
esentationofthebill.Ifthecontractordoesnotsubmitthebillwithinthetimefixedasaf
oresaid,theEngineer-in-chargemaydeputewithinsevendaysof the date fixed
as aforesaid, subroutine to measure up the said work in thepresence of the
contractor whose counter signature to the measurement list
willbesufficientwarrant,andtheEngineer-in-
chargemayprepareabillfromsuchlist.

141) Contractortobegivenaweektofileobjectionstothemeasur ementsrecorde
dbytheDepartment.

BeforetakingmeasurementofanyworkashasreferredtoinClause6,7,and8
hereof, the Engineer-in-charge or a subordinate deputed by him shall
givereasonable notice to the contractor if the contractor fails to attend at
themeasurements after such notice of fails to countersign or to record
thedifference within a week from the date of measurement in the manner
requiredbytheEngineer-in-
chargetheninanysucheventthemeasurementtakenbytheEngineer-in-
chargeorbythesubordinatedeputedbyhimasthecasemaybe shall final and
bindingg on the contractor and the contractor shall have
norighttodisputethesame

142) BILLS TOBEONPRINTEDFORMS

The contractor shall submit all bill on the printed forms to be had on
applicationattheofficeoftheEngineer-in-
chargeandthechargesinthebillsshallalwaysbeenteredattheratesspecifiedinthe
tenderorinthecaseofanyextraworkordered in purpose of these conditions and
not mentioned or provided for in
thetenderattherateshereinafterprovidedforsuchwork
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143) PAYMENTOFCONTRACTOR'SBILLTOBANK

Paymentsduetothecontractormay,ifsodesiredbyhimbemadetohisbankinteado
fdirecttohim,providedthatthecontractorfurnishestotheEngineer-in-
charge(1)anauthorisationintheformofalegallyvaliddocumentsuchasapowerofa
ttorneyconferringauthorityonthebanktoreceivepaymentand(2)hisownaccepta
nceofthecorrectnessoftheacountmadeoutasbeingduetohim by the Board or
his signature on the bill or other claim, preferred againstthe Board before
settlement by the Engineer-in-chargeof the account or
claimbypaymenttothebank,whilethereceiptgivenbysuchbankshallconstituteaful
| and sufficient discharge for the payment the contractor should,
whereverpossible,presenthisbillsdulyreceiptedanddischargedthroughhisbank
ers.Nothinghereincontainedshalloperatetocreatsinfavouroftheanyrightsofequi
tiesvis-a-vistheBoard.

144) INFORMATION AND INSTRUCTIONS FOR CONTRACTORS FOR E-TENDERING
FORMING PART OF NIT AND TO BEPOSTED ON WEBSITE.

1. Information and instructions for Contractors will form part of NIT and to
beuploadedonwebsite.

2. Theintendingbiddermusthaveclass-llidigital signaturetosubmitthebid.

3. The Bid Document as uploaded can be viewed and downloaded free
ofcostby anyone including intending bidder. But the bid can only
besubmitted after uploading the mandatory scanned documents such
asDemand Draft/Pay order or Banker's Cheque/Bank Guarantee of
anyScheduled Bank towards costof biddocument, and EMD in favour
ofrespectiveE-I-C.

4. Bidders may modify or withdraw their bids before last date and time
ofsubmissionofbidasnotified.

5.  Whilesubmittingthe modifiedbid,contractor canrevise the rate
ofoneormoreitem(s)anynumberoftimes(heneednotre-
enterrateofalltheitems)butbeforelasttimeanddateofsubmissionofbidasno
tified.

6. Onopeningdate, the  contractor can loginand see  the
bidopeningprocess.Afteropeningofbidshewillreceivethecompetitorbidsh
eets.

7. Contractor canupload documents in the form of JPG format and
PDFformat.

8. It is mandatory to upload scanned copies of all the documents
includingGST registration certificate as stipulated in the bid document.
If suchdocument is not uploaded his bid will become invalid and cost of
biddocumentshallnotberefunded.

9. If the contractor is found ineligible after opening of bids, his bid
shallbecomeinvalidandcostofbiddocumentshallnotberefunded.

10. Ifanydiscrepancyisnoticedbetweenthedocumentsasuploadedatthetime
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of submission of bid and hard copiesas submitted physically bythe
contractor the bid shall become invalid and costof bid document
shallnotberefunded.

11. Certificate of Financial Turn Over: At the time of submission of bid
contractormay uploadAffidavit/CertificatefromCAmentioning
FinancialTurnover of last 3 (three) years or for the period as specified
in the biddocument and further details if required may be asked from the
contractorafter opening of technicalbids.There is noneed to upload
entirevoluminousbalancesheet.

12. Contractor mustensure to quote rate of each item.If any
cellisleftblankandnorateisquotedbythebidder,rateofsuchitemshallbetreat
edas"0"(ZERO).

13. The Draftinformationand instructionsto  Contractors may be
modifiedsuitablybyNITapprovingauthorityasperrequirement.

14. Allthe mandatory document required/prescribed forpre-
gualificationhavetobeenclosedbythebidderfailingwhichhisoffershallbereje
ctedandtreated as non- responsive. However, additional documents
required if
anyforverificationoftheoriginaldocumentsshallbesubmittedbythebidderifr
equiredbyDPA.

List of Documents to be scanned and uploaded with in the period of bid
submission:

I. EMD/ tender fee.

Il. Integrity Pact

[ll. Documents in support of minimum Qualification criteria as pert Clause no. 4.3
and bid capacity clause no. 4.6.

145) Insuranceofequipments

(2) The contractor shall insure, at his costthe plant and machinery
forwhichmobilizationadvanceissoughtandgiven,forasumsufficienttopro
videfortheirreplacementatsite.

2) Anyamountthatisnotrecoveredfromtheinsurersshallbebornebythecontr
actor.

146) ConstructionofSiteOfficesandQALabs

Siteofficesshallbeconstructedbythecontractortofacilitateworkingatsiteandtopr
ovidenecessary facilitiesfor ~maintenance of site

records,drawings,plans,
approvedsamples,codesandspecifications,copyofagreementanddetailedesti
mateetc.

In some contracts a provisionis kept or construction of site office for
clientand
facilityofconferenceroometctoconductreviewmeetingsandcoordinationmeetin
gsetcatsite.
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AlongwithsiteofficetheQALabneedtobeestablishedforimmediatetestingof
materials and design mix of concrete, soil parameters etc. if required,
asdirectedbytheE-I-
C.Thiswoulddependonthenatureofworkandshouldbeconsidered in the tender
for works costing more than 2 crores, in which it wouldbe necessary. The tests
should be carried out in the presence of JE
&AXEN/AENandtestcheckedbytheE-I-C.

147) PaymentofFinalBill

Final bill of all works shall be paid as per DPA’s citizens’ charter.In
casecontractor fails to submit the final bill within 2 months of completion of work,
theprocess of final bill should be initiated by the E-I-C suo-moto to thwart the
effortsofcontractortodelaythepreparationoffinalbillwhichinallprobabilitymaybei

n the minus. Similarly E-I-C should not delay recoveries for any
overpaymentsdetected/ the recoveries being disputed by the contractor on
the plea thatcontractorhasgonetoArbitration.

148) Refundofperformanceguarantee

The performance guarantee shall be refunded to the contractor
soonafterthecompletionoftheworkandissuingofthecompletioncertificate.

Refund of security deposit is governed by relevant clause of the contract. It
shallbe refunded without waiting for a formal application from contractor after
thesamebecomesdueforrefund.

Incaseswhere aperiodofmaintenancehasbeenprescribedin
theContract,itwillbecountedfromthedateofcompletion. Thesecuritydepositofthe
contractorshallberefundedbytheE-I-
Caftertheprescribedmaintenanceperiodasstipulatedintheagreement
isoverandfinalbillispassed forpayment.

149) Removalofrejected/sub-standardmaterials

(&8 Whenever any material brought by the contractor to the site of work
isrejected,entry thereofshould invariably be made in the Site Order
Bookunder thesignature of the Assistant Engineer, giving the approximate
quantity of suchmaterials.

(b) As soon as the material is removed, a certificate to that effect shall be
recordedbytheJE/AEagainsttheoriginalentry,givingthedateofremovalandmodeof
removal, including the registration number of the truck and a copy of
gatepasswhereverapplicable..

150) Deviationinquantities
Normally deviation means deviation in quantities of agreement items,

i.e.wherethere is increase or decrease in the quantities of items of work
specifiedintheagreement.

Rates for such deviated items shall be calculated strictly as per the
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provisionofagreementclauses.

151) DerivingtheMarketrates:

Asperprovisionsofvariationclauses sometimes rates are to be
determinedbasedonmarketratesincertainconditions.Insuchcasesthecontractorwit
hin

14 days of receipt of order for execution of deviated quantities, extra
orsubstituteditemsbeyondpermissiblelimitsandbeforethecommencementofsu
ch workshall give notice, for revision of rates, supported by proper
analysis,forsuchquantities.Engineer-in-
Chargeshallconsidertheanalysissubmittedbycontractoranddeterminetherates
onbasisofmarketrates.

Furtherincasemarketratesarelessthantheagreementratestheninsuchacase
Engineer-in-Charge should give notice tothe contractor within onemonthof
occurrence of the excess and should decide the rates based
onmarketratesconsideringthereplyof contractor.

The analysis of rates on market rates should be on similar lines as
adoptedin the justification of tender except that market rates of
material/labour,
hirechargesofplantandmachineryintendedtobeusedprevailingat
thetimeofsuch order or occurrence shall be adopted. Over and above the
market
ratessoarrived10%wouldbeaddedforoverheadsandprofitofthecontractor.

152) DPA shall engage the third party Inspection agency for quality
assuranceseparately.TheContractorhastoco-
operatetotheThirdPartyInspectionagencyrepresentativeinhisdutiesrelated
tothiswork.TheExecutionofthe work shall be subject to third party
inspection by the agency engagedby DPA. The contractor is required to

comply the observations, queries
oftheagencyandanycostincurredfromthispurposeshallbetheresponsibilityof
thecontractor.

153) Prospective bidders may raise query relating to bidding condition,
biddingprocessand/orrejectionofitsbiddingforrejectingatenderornon-
issuingatender to prospective bidder will be disclosed where written enquiries
are madebytheconcernedbidder.

154) Tenderswithanycondition,includingconditionalrebates,shallberejectedHow
ever,tenderswithunconditionalrebatewillbeacceptable.

155) INTEGRITYPACT

* The bidder has to execute Integrity Pact agreement with DEENDAYAL PORT
AUTHORITY (As per Appendix) Shri S K Sarkar, IAS (Retd.) and Shri Saurabh
Candra, IAS(Retd.) Has been nominated as Independent External Monitor for
Integrity Pact. Whose address is as under :

(1) Shri S.K.Sarkar, IAS (ReRD.) (2) Shri Saurabh Chandra, IAS (ReRD.)
B-104, Nayantara Aptt., A-9, Sector-30,
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Plot No.08-B, Sec-07, Dwarka, Noida (UP) 201301

New Delhi - 110 075 Mobile No. 9871322133

Mobile No. 98111 49324 Email: saurabh7678@yahoo.co.in
Email :- sksarkar1979@gmail.com

Scannedcopyofpre-contractintegrityAgreement(asperappendix)istobe uploaded along with
the bid. Original hard copy of Pre contract Integrity Pact Agreement shall be submitted by
post or hand immediately after closing date of online E-tender failing which tender shall be
consideredirrelevant.

156) Scannedcopyof pre-contractintegrityAgreement(asperAppendixenclosed)
is to be uploaded along with the bid. Original hard copy of PreContract
Integrity Pact Agreement shall be submitted by post or
handimmediatelyafterclosingdateofonlineE-
tenderfailingwhichtendershallbeconsideredirrelevant.

157) The contractor has to deposit credit amount including all taxes in advance
and then after allowd to take away the salwage material from site.

158) Specialconditioninrespectofcement.

(2) The contractor shall procure 53 grade (conforming to IS 269-1989)
OPCcement, as requiredinthe work,from reputed
manufacturersofcement having a productioncapacity notless than one
million tons
ormoreperannumasapprovedbytheMinistryofindustry,Governmentofindi
a,andholdinglicensetouse ISlcertificationmarkfortheirproduct.

(2) Thesupplyofcementshallbetakenin50kg.bagsbearingmanufacturer’sname
,dateofmanufacturing,batchnumberandISImarking. Thecementshallbebro
ughtatsiteinbulksupplyofapproximately50tonsorasdecidedbytheEngineer
-in-charge.Thecementgodown ofthe capacity tostore a minimum of
200bags ofcement shall be constructed bythe contractor at site of work
for whichnoextra payment shall bemade.ln case of big
projectswithmassconsumptionofcement,thesamecanbe broughtinSilos.

(3) Samples of cement arranged by the contractor shall be taken by
theEngineer-in-
chargeandgottestedinaccordancewithprovisionsofrelevantBIScodes.In
case the test resultsindicate thatthe cementarranged by the contractor
does not conform to the relevantBlScodes,the same shall stand
rejected,and it shallbe removed from the site bythe contractor at
hisowncostwithin a week’stime of written orderfrom the Engineer-in-
chargeto doso. The cement shall be used on
theworkonlyaftersatisfactorytestresultshavebeenreceived.Thecontractor
shall supply free of charge the cement required for testingincluding its
transportation cost to testing laboratories. The cost of testsshall
bebornebythecontractor.
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(4) Double lock provision shall be made to the door of the cement
godown.The keys of one lock shall remain with the Engineer-in-Charge or
hisauthorized representative and the keys of the other lock shall
remainwith the contractor. The contractor shall be responsible for the
watchand wardand safetyofthecementgodown. The contractor
shallfacilitatetheinspectionofthecementgodownbytheEngineer-in-
Chargeatanytime.

(5) The actual issue and consumption of cement on work shall be
regulatedandproperaccountsmaintainedasprovidedinthecontract.Thethe
oretical consumption of cement shall be worked out as per
procedureprescribedinthecontractandshallbegovernedbyconditionslaidt
herein.Incasethecementconsumptionislessthantheoreticalconsumptionin
cludingpermissiblevariation,recoveryattheratesoprescribed shall  be
made. In case of excess consumption no adjustmentneedbemade.

(6) Thedamagedcementshallberemoved fromthesite immediatelybythe
contractor on receipt of a notice in writing from the Engineer-in-charge.
If he does not do so within 3 days of receipt of such notice, theEngineer-
in-chargeshallgetitremovedatthecostofthecontractor.

(7) Thecement procuredbythecontractorshouldnothaveagedmore than
b6weeks.Theoriginalbillsforverificationtothiseffectshallbesubmittedwi
theverybillofmeasurement.

(B) Specialconditionsforsteel

(1) The contractor shall procure TMT bars of Fe415/ Fe500/ Fe550 grade
aspertender conditions.

(a) ThegradeofthesteelsuchasFe415/Fe500/Fe5500rothergradetobe
procuredistobespecifiedasperBIS1786-2008.

(b) TheTMTbarsprocuredfromprimaryproducersshallconformtomanufacture
’sspecifications.

(c) The TMT bars procured shall conform to the specifications as laid
byTempcore, Thermex,EvconTurbo&TurboQuenchasthecasemaybe.

(d) ForTMT bars procured eitherfromprimaryproducers or
secondaryproducers, the specifications shall meet the provisions of IS
1786 : 2008pertaining to Fe415D or Fe 500Dor Fe 550Dgrade of steel as
specifiedinthetender.

(2) The contractor shall have to obtain and furnish test certificates to
theEngineer-in- charge in respect of all supplies of steel brought by him
tothesiteofwork.

(3) Samples shall also be taken and got tested by the Engineer-in-Charge
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asper the provisions in this regard in relevant BIS codes. In case the
testresults indicate that the steelarrangedbythecontractor
doesnotconformtothespecificationsas defined under para (1) above,
thesame shall stand rejected, and it shall be removed fromthe site of
workbythe contractor at hiscostwithina week’stimeof written
ordersfrom theEngineer-in-Chargeto doso.

(4) The steel reinforcement bars shall be stored by the contractor at site
ofwork in such a way as to prevent their distortion and corrosion,
andnothing extra shall be paid on this account. Bars of different sizes
andlengthsshallbestoredseparatelytofacilitateeasycountingandchecking.

(5) Forchecking nominal mass, tensilestrength, bendtest, re-bendtestetc.
specimens of sufficient length shall be cut from each size of the
baratrandom,andatfrequencynotlessthanthatspecifiedbelow:

Sizeofbar For consignment below Forconsignmentabovel0

100MT oMT

UnderlOmmdiabars Onesampleforeach25MTor Onesampleforeach40MT
orpart thereof

partthereof
10mmtolémmdiabars | Onesampleforeach35MTor Onesampleforeach45MT
partthereof orpart thereof
Overlémmdiabars Onesampleforeach45MTor Onesampleforeach50MT
partthereof orpart thereof

(6) The steel procured by contractor should not have aged more than 6
weeks.Theoriginalbillstothiseffectshallbesubmittedwitheverybillofmeasu
rement.

(7) The contractor shall supply free of charge the steel required for
testingincludingitstransportationtotestinglaboratoriesandthetestingchar
gesshallbebornebythe contractor.

(8) Theactualissueandconsumptionofsteelonworkshallberegulatedandprope
r accounts maintained.The theoretical consumption of steelshallbe
workedoutas perprocedureprescribedinthecontract. Incasethe
consumptionislessthan theoreticalconsumptionincludingpermissible
variations (+3% for cutting intopieces +/- 2% for variationin weight)
recovery attherateso prescribed shall be made. In case
ofexcessconsumptionnoadjustmentneedtobe made.

(159) SECURITY DEPOSIT
Security Deposit shall consist of Performance Guarantee to be submitted
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ataward of work.Performance Guarantee should be 3 % of the Contract
pricewhich should be submitted in form of Bank Guarantee of Nationalized
Bank/schedule bank( except co-operative bank ,having its branch at
Gandhidham orDemand Draft within (21 days in caseof domestic bids and
within 28 days in case of global bids) of receipt of Letter of
Acceptance/Intent which will be refunded immediately not laterthan14
days from completion of defect liability period.

FailureoftheSuccessfulBiddertocomplywiththerequirementsasmentioned
above shall constitute sufficient grounds for cancellation of theawardof
work andthe Bidder can be disqualifiedfrom bidding for
anycontractwithDPAforaperiodofthreeyearsfromthedateofnotification.

(160) SETTING OUT
The Contractor shall be responsible for the true and proper setting out
ofthe "Works" and the correctness of the positions, levels, dimensions
andalignment of all parts of the works and for the provision of all
necessaryinstruments, appliances and labour in connection herewith. If
at any timeduringthe progress of the works any error shall appear or
arise in theposition levels, dimensions or alignment of any part of the
works, theContractorshallimmediatelynotifytheEngineer/Engineer-in-
ChargeorhisRepresentatives who will direct the Contractor in what way
the work shallbe carried out and the Contractor, on being required to do
so by theEngineer/Engineer-in-
ChargeorhisRepresentative,shallathisownexpenserectifysucherrortothesati
sfactionoftheEngineer/Engineer-in-Charge or Engineer’'s Representatives
at any stage of the work or thechecking of any setting out or any line or
level by the Engineer/Engineer-in-Charge or Engineer's Representative
shall not in any way relieve
theContractorofhisobligationsunderthecontract.
TheContractorshallcarefullyprotectandpreserveallbenchmarks,
siterails,pegsandotherthingsusedinsettingouttheworkstotheapproval
oftheEngineer-in-Charge.

(161) NOTICEOFADDRESS

The Contractor shall notify in writing to the Engineer an address
atGandhidham/AdipurfortheserviceontheContractoranycommunicationor
any notice to be given to him under the Contract and any
suchnotice/communicationtotheContractorshallbedeemedtobedulyservedif
sent by registered post to or left at such address or if delivered to
theagent or representative of the Contractor.Any notice/communication
tothe Contractors shall also be deemed to be duly served if sent by
registeredPost to or left at the principal place of business or if the
Contractor be acompany the registered office of the Contractor or at the
contractors lastknownaddress.

(162) SpecialConditionsforEnvironmentalProtection

1. The contractor(s) shall strictly follow up the environmental rules asper
the Environmental (Protection) Act 1986 while execution of
theworkandas directedbyEngineer-In-Charge.

2. Allconstructionmaterialsi.e.Cement,Aggregates,sand&fillmaterialswhichar
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etobeusedinconstructionworkshallbecoveredwith Tarpaulin or other fabric
materials as directed byEngineer-in-charge.

3. TheContractor(s)shouldstackedanddisposedthewastermaterials
insuchamannerwhicharenotdestroytheenvironment.

The contractor(s) shall sprinkles the water to minimize the dustemission.

5. Machinemixers,vibrators,way batchesplant,dieselgeneratorsets and other
vehicles engines shall not be left running when notinuse.

6. EmissionofNO2andSO2shallbemaintainedwithintheworksiteareaasperthe
InternationalRegulations(MARPOL).

7. Topreventandminimizevibrationandnoiselevelsfrommachineries/vehiclesd

uringconstructionactivitiesthecontractor(s)shalltaketheremedialactiontomi
nimizenoisepollutionasunder:

a. Provideadequatesilencersattachedwithallvehiclesandmachines.
b. Installsuitablemufflersonengineexhaustandcompressorcomponent.
c. Thedieselgeneratorssetshallbeusedofnoiseless.

8. To contractor(s) shall stacked / stored the construction materials
atadequate distancefromcoastal area.

9. Thecontractor(s)shallprovidethebarriertopreventtheconstructionmaterialsf
rommixingupwithsurface/groundwater.

10. Thecontractor(s)shoulddischargeWastegeneratedduringconstructionwork
asper CPCB/GPCBregulations.

11. For tenders costing Rs. 5 crores & above: 100 saplings (min. 3 ft.height)
havetobeplaned.

Theplantationshavetobemadewithin4-6monthsfromthedateof award of
work and has to be maintained till the completion of
themaintenanceperiodofcontract.Afterthecompletionofthemaintenance
period of contract, contractor has to hand over theplantation to the
DPA.The maintenance shall include trmming,watering,
providingtemporaryguards,etc.

The location of the plantation and type of saplings to be plannedshall be
manually  decided by the Engineer-in-charge of DPA
andthecontractor.Thecostoftheaboveplantationsanditsmaintenancehasto
bebornebythecontractorasapartoftheirsocialresponsibility.Noextrapaymen
tshallbemadetothecontractor for the above.Inthe event of failureby
thecontractorto execute the above work, it shall be done departmentally
at thecostandriskof contractor.

(163) GSTClause
(a) The contractor shall quote the price exclusive of GST. The
contractorshall quote prevailing GST rate separately which shall be
reimbursedby DPA after ascertaining necessary compliance as per
Goods & ServiceTax - 2017.The contractor should have valid GST
registration numberto become eligible for Participating in the
bid.However, GST will
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(164)

(165)

(166)

(167)

notbeconsideredforevaluationofbidPrice.Allotherduties,taxes,cessesa
pplicableifany,shallbebornebythecontractor.

(b) GST Registration should be invariably mentioned in the bid /
tender,failing which the bid / tender will be treated as non-
responsive andliabletobedischarged.

(c) GST & PAN No. may be furnished with documentary evidence
alongwiththeTenderDocuments.

(d) It is mandatory to upload scanned copies of all the documents
includingGST registration certificate as stipulated in the bid
document. If suchdocument is not uploaded his bid will become
invalid and cost of biddocumentshallnotberefunded.

(e) The TDS under GST Act is required to be deducted @ 2% (1% CGST
and1%SGSTor2%IGST) frompayment/creditgiventocontractors
/professionalsandothersforworkorder/contractsexceedingRs.2,50,000.00

(H Contractor/service provider/supplier etc. has to ensure timely and
proper filling of GSTR 1 so that Deendayal Port AUTHORITY can avail
input tax credit in timely manner. In case DPA not allowed input tax
credit due to failure on part of the contractor/service provider/supplier
etc., it will be a financial loss to the DPA and therefore same shall be
recovered from the payment/deposit of the contractor/service

provider/supplier.

Contractor has to appoint an architect as per recommendation of Engineerln charge.All detail drawings,
working drawings shall be provided by architects, contractor has to pay charges of architect. Further,
contractor has to get approve the drawings before work start.

The contractor shall be registered under The Building and Other Construction Workers (Regulation of
Employment and Conditions of Service) Act, 1996.

a) The payment from 2" R.A Bill to prefinal bill, shall be released, subject to the condition
that the documentary evidence (copy of paid Challan in govt. Treasury) of the Welfare Cess
@1% of work done or as amended by Statutory Authority from time to time, pad
concerned authority is submitted for the previous hill.

b) The documentary evidence (copy of paid Challan in Govt. Treasury) of Welfare cess @
1% of work done or as amended by Statutory Authority from time to time, paid on Final bill
shall be submitted before releasing the Performance Guarantee.

The contractor shall carry out work as per specifications & time line failing which notice
will be issued and after three notices, if performance not found satisfactory, the contractor
will be debarred for participating in new tenders of Civil Engineering department for period
of two years.

The rate quoted by contractor shall be realistic. During the evauation of tender, if rates
guoted by the contractor are found unredistic, the tender shall be considered non-
responsive and Engineer in Charge reserves right to cancel no any correspondence shall be
entertained in thisregard.

EXECUTIVEENGINEER(TD)DE
ENDAYALPORTAUTHORITY

CONTRACTOR
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Name of Work: Construction of E & D type quarters at Gopalpuri (Stage-1, D type)-
Electrical Part

SPECIAL CONDITIONS FOR ELECTRICAL PART

1. In the event of dimension figures upon a drawing differing from those obtained by
measuringdrawings shall be referred to the Chief Mechanical Engineer, whose decision
shall be final andbinding upon the Contractor.

2. The Contractor shall submit the coloured three sets Hard copy of approved drawing of
cableroutes, circuit diagram of LT installation layout, plans of wiring with technical
literature and softcopy and also three sets of as made drawing on completion of work
along with tracing.

3. While carrying out the work of electrical nature, the Contractor shall adhere to the
provisions ofthe Indian Electricity Rules, 1956 and as amended from time to time and
shall not violate anyRegulations, which he will be solely responsible.

4. While crossing the rail/road, damaged caused to it should be set right by Tenderers to
theSatisfaction of the Executive Engineer (TD), Deendayal Port Authority. Before laying
the newcables at existing route through Road/ rail / jetty, contractor shall take written
permission fromEngineering —In-Charge, in this regard contractor shall make earmarked
drawing in two setwhich will clear indicated the whereas cable will pass and take
permission from TD Division.After completion of new cable, laying work contractor shall
take NOC from Harbour Divisionregarding satisfactory completion of Road/Rail/RCC
crossing work at inside cargo jetty area &copy of NOC same should be submitted to
Executive Engineer (Electrical).

5. The work shall be programmed in such a way that the electric supply to the existing
installationsis not disturbed to the extent possible keeping in view of the work of cutting
existing cables,making straight joints and terminating cable ends in the feeder pillar,
switchgear etc. shall becarried out within the shortest possible shut down periods to
instruction.

6. Armouring of the PVC-A-PVC / XLPE armoured cables shall be effectively earthed at the
terminationglands and connecting to the nearest earth point. The tail end shall be taped
with PVC adhesivetape appropriate colour.

7. The cable to be supplied by the Contractor shall be in standard drum length and
straight jointshall be avoided as far as possible. Incase same cannot be avoided the
Contractor shall supply therequisite number of straight joints complete with jointing
materials and accessories shall carryout the jointing work at their cost.

8. Necessary marking and lettering giving details of the circuits, cables etc. shall be carried
out on thepedestal and LT panels as per the directions given.

9. All the supporting framework of the DB/LLP and other equipment shall be painted with
two coatsof primer and two coats of finishing paints of grey shade no 631 of IS: 5 after
proper surfaceCleaning, de-greasing, chemical cleaning as per the recommendation of
the manufacturer.
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10.Caution board vitreous enamelled written in three languages, one being the regional
language,shall be fixed or displayed to indicate danger and supply pressure according
to the IndianElectricity Rules 1956 wherever the supply is at 440 Volts and above.

11.Necessary cable route indicators and cable joint indicators shall provide at an interval of
100Meters approximately.

12.The Contractor has to provide the materials and equipments of following make as per
theapproved list attached.

13.The contractor shall study the local working conditions at the site of work before
tendering andno claim what-so-ever shall be entertained.

14.The work shall be carried out in accordance with the best standards of workmanship and
to theentire satisfaction of the Engineer-in-Charge.

15.The electrical installation shall confirm to all currently applicable ISI specification such as
IS: 732,I1S: 3043, IS: 2309, IS: 3045 etc. with up to date amendments including relevant
IEC regulation andIndian Electricity rules 1956 with up to date amendment.

16.Necessary earthing of wiring, Load Panel, etc. set will be carried as per the IE rule & Act.

17.For laying the new supplied cable, contractor shall take route approval in drawing from
EIC samewill be send to Civil Department for permission through proper channel for
Civil Item likeRoad/Rail/RCC Crossing,

18.For High Mast, Foundation work shall be carried out under supervision of Civil
EngineeringDepartment. Necessary Drawing &amp; Material for foundation shall be
approved from civilEngineering Department.

19.The Tenderers shall quote the rate for cable lying, which shall include the, cable
tagging,dressing, end termination, appropriate size of glands &amp; ferrule work as per
requirement etc.

20.All wiring, shall be concealed/Surface as per specification & LED fittings will be surface
mounted Bulk Head, hence at the time of CIVIL work, firm shall be planed accordingly &
continues touch with EIC,For concealed wiring / Points/ sub Ckt./location of LED fitting,
LPP/Meter/DB, otherwise firm shall beresponsible for any untoward situation &amp; no
claim what-so-ever shall be entertained

21.Queries about the Technical Data

The Engineer-in-Charge will clarify queries on the Technical Data.

22.Instructions
The contractor shall carry out all instructions of the engineer or his nominee which
complywith applicable laws where the site is located
23.Safety
The Contractor shall be responsible for the safety of all activities on the Site.
24.Quality Control
|dentification of Defects
The Engineer-in-Charge or his nominee shall check the work carried out by Contractor
andnotify the Defects found if any. The Engineer-in-Charge or his nominee may
instruct theContractor to rectify the Defect.
25.Employer’s right of Rejection:
The employer shall reserve the right to reject a part portion or consignment thereof
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within areasonable time after actual delivery thereof at the place of destination, if
consignment is notin all respects in conformity with terms &amp; conditions of the
contract whether on account ofany loss, deterioration or damage before dispatch
or delivery or during transit or otherwisewhatsoever

26.Removal of Rejected goods:

Rejected goods shall under all circumstances lay at the risk of the contractor from
themoment of rejection and if such goods are not removed by the contractor
within 21 days fromthe date of intimation from the Engineer-in-Charge. Engineer-
in-Charge may either return tothe contractor at the risk and cost of the contractor
by such mode of transport as theEngineer-in-Charge may select or dispose off such
material at the contractor’s risk on hisaccount and retain such portion of the sale
proceeds as may be necessary to recover anyexpenses incurred in such disposals.

27.Deviations:

The bidder must read the tender document carefully and prepare the bid for submission.
It isimportant to note that deviations, if any, must be brought out clearly in the
technical offer,which shall be examined by DEENDAYAL PORT AUTHORITY. If the
deviation statement submitted bythe bidder does not contain any item, then it shall
be construed that the bidder has acceptedthe same and no request from the
Contractor, for any change, shall be accepted by DPA at alater stage. In any case,
no change in specifications given in the tender agreement shall bepermitted.
However, only in unavoidable circumstances, DEENDAYAL PORT AUTHORITY
mayconsider such requests from the Contractor, provided the Contractor submits
its request withadequate justification.

28.Approvals:

The Engineer-in-Charge shall give specific approval in writing within 7 Days to Contractor
afterwritten submission regarding Makes of Material to be used for the Contract
and Drawings, ifany to be furnished by the Contractor to Engineer-in-Charge for
approval. Any corrections tobe suggested by Engineer-in-Charge in drawings, the
days taken for rectification in drawingsshall be in account of the Contractor.

29.Engagement of Labour:
The contractor shall, unless otherwise provided in the Contract, make his own
arrangementsfor the engagement of all staff and labour, local or other, and for
their payment, housing,feeding and transport.

30.Registers to be maintained at site.
1. Site order Book:

A site order book is to be maintained by the contractor at the site. The work orders
andinstructions written in the site order book shall be deemed to have been legally
issued to thecontractor shall sign each entry in the site order book as a token of his
having seen the same.The site order book shall be property of the Board and shall be
handed over to the Engineer-in-charge of the work in good condition on the
completion of the work or whenever requiredby the Engineer-in-charge or his
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authorized representative.
2. Hindrance Register:

Every type of hindrance arising during the execution of work should be invariably recorded
inthe hindrance register. The Hindrance Register is to be maintained by the Engineer
In Chargeat the site. The contractor shall sign each entry in the hindrance Register as
a token of hishaving seen the same. The Hindrance Register shall be property of the
Board.

31. Indian Dock Safety Regulations:

Necessary Indian Dock Safety Regulations for the safety purpose shall be adhered to by
thecontractor and he will be held responsible for any violation of the same.

32.Labour License:
The contractor will have to obtain License from Assistant Labour Commissioner
(ALC),Gopalpuri, Gandhidham (Kutch), in case he is engaging ten or more workers
on any day duringexecution of work.

33.Payments Terms for Electrical Part:
All payments shall be made in Indian rupees unless specifically mentioned.

(i) 70% payment will be released after receipt of material at site in good condition,
afterobtaining insurance cover as per tender condition and after inspection
&certification ofthe same by Third Party Inspection Agency (if required) and after
inspection & acceptance of material by DPA.

(i) 20% of item rate after completion of erection, installation, testing and
commissioning etc. and 90% of item rate for item covers only laying/fixing etc.
(TPl appointed then after inspection &amp; certification of the same by Third
Party Inspection Agency).

(iii)  10% will be released after successful completion of whole work (TPl appointed
then afterinspection & certification of the same by Third Party Inspection Agency)
and handing overto DPA.

34.Valid Electrical Contractor license: The Contractor shall have valid Electrical
Contractor’slicense for carrying out Electrical work of the nature involved in this tender
obtained from ChiefElectrical Inspector .M. &amp; P Department, Government of
Gujarat without which the tender shallnot be accepted. The Contractor shall submit
certificate and copy of the license in lieu of thesame for consideration. The Contractor
shall also have a valid Electrical Supervisor's Certificate ofcompetency issued from the
Chief Electrical Inspector, I. M. &amp; P. Department, Government ofGujarat or
equivalent authority from the other States/Central Government.

35.In case of manufacturer/ Authorized dealer/ civil contractor who do not have valid
electricalcontractor license, they have to provide, their employee having electrical
supervisory certificatewhile carrying out electrical works or The whole electric work
carried out by the Sub Contractorshould have electric license &amp; having experience
of the work carried out in Government / PSU orany industries, in this case firm shall take
prior approval from Chief Mechanical Engineer,Deendayal Port Authority
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36.Guarantee:

36.1The guarantee period shall be valid up to 12 (Twelve) months with effect from the
date of Completion Certificate of the work by DPA.

36.2The Contractor shall give guarantee to the Board that the goods and services
underthis contract will comply strictly with the contract, shall be first class in
everyparticular case and, shall be free from defects. The Contractor shall further give
guarantee to the Board that all materials, equipment and the supplies furnished
byhim will be new and fit for their intended purposes.

36.3The Board shall promptly notify the Contractor in writing of any claim arising
underthis guarantee. Upon receipt of such notice, the Contractor shall promptly
repair orreplace the defective goods and/or services at no cost to the Board.If the
Contractor, having been notified, fails to rectify the defects in accordance withthe
contract, the Board may proceed to take such remedial action as may benecessary,
at the Contractor’s risk and cost.

37.Insurance:
37.1The contract shall provide in the joint names of the employer and the
contractor,insurance cover from the start date to the end of guarantee period for
the following eventswhich are due to the contractor risk:
a) Loss of or damage to the works, plan and materials
b) Loss of or damage to equipment
c) Loss of or damage of property (except the works, plant, materials and
equipment) inconnection with contract, and
d) Personal injury or death

37.2All the materials shall stand insured from the time of arrival at site till
commencementof erection against fire, pilferage, damage and against natural
calamities for the value of 90 of each item.

37.3During erection and till the work is completed and satisfactory taken over by the
DPAafter testing the materials shall stand covered by suitable erection insurance
also for thevalue of 110% of the item. The charges for the insurance shall be borne
by the Contractor.

38.LIQUIDATED DAMAGES
Liquidated Damages shall be levied at the rate of 0.5% (per week) of contract value for
delay of each week or part thereof subject to maximum of 10% of contract value in
the event of failure to complete the work in the stipulated period of completion or
such extension as may be granted.

39.Variation in Quantities of Schedule — B:
The overall as well as individual variations shall be + 30% in quantity for which the rate
quotedby the bidder and accepted by the employer shall be applicable.
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40.The contractor shall not deposit any materials at such a place that may cause

inconvenience to the public or staff or nearby offices.

41.The Contractor shall execute the work in such a way that not to cause inconvenienceto
the public or staff or nearby offices and not to cause hindrance to traffic.
Necessarybarricading shall be done by the contractor at his own cost if required.

42.For the purpose of measurements, the method prescribed in standard code
ofmeasurements of the concern work shall be applicable.

43.Income-tax and surcharge as applicable will be deducted from the bill while
makingpayment to the contractor for carrying out the work and only net amount shall
be paid to thecontractor.

44 All tools, plants, scaffolding ladder etc. and other machinery etc. required temporary
forthe purpose of execution of work will have to be arranged by the contractor at his
own cost andstoring of such tools, plants etc. will have to be made by him.

45.All the rules and regulations governing DPA will be applicable.

46.After completion of the work, the site should be neatly cleaned by the contractor.

47.The contractor shall ensure not to cause any damages to the port properties in
thevicinity of work site during execution of work. If any damage occurs due to
workmen/machinery of the contractor, the contractor has to make good the loss /
damage at hiscost.

48.All the work shall be carried out to the entire satisfaction of Engineer in Charge.

Signature &Seal of Contractor Executive Engineer (E)
Deendayal Port Authority
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Name of Work: Construction of E & D type quarters at Gopalpuri(Stage-1,D type)-
Electrical Part

TECHNICAL SPECIFICATIONS

1. Technical Specification for Item No. 1:
(a) Technical Specification for Main Distribution Panel.

This includes design, supply at site, installation, testing & commissioning of outdoor pedestal
type Main Distribution Panel, double shutter, handle with locking arrangement (Pad lock-5 lever with
keys), dust, damp and vermin proof. The main distribution panel shall be fabricated from MS Sheet of
2.00 mm thick, 316 grade MS angle and MS flat of suitable size.

The main panel shall be designed as per IS norms and shall be specious for easy maintenance
and frame structure shall be with MS angle of suitable size (min. 35 X 35 X 6mm) with inner sheet &
inner angles & pedestal of pane made from 65 X 65 X 6mm MS angle of 316 grade with four legs of
1200 mm and shall be provided with following items.

1 | 400A, 4 Pole ON LOAD Change over switch 1 No.
2 | 100A, 4 Pole, 415V, 35KA, Panel Mounted MCCB 2 No.
3 | 50A 4 Pole, 415V, 35KA, Panel Mounted MCCB 8 No.
4 | Indicating Lamps, 230/240V, AC with in-built resistance 3 No.
5 | Suitable size of Analog Ammeter & Volt meter with four portion selector | 1 each
switches
6 | Indicating Lamp- Red, Green and blue, 230V AC with in-built resistance. 1 each
7 | Three phase, 4 wire electronic energy meter 1 No.
8 | Surface mounted light sensor time switch 1 No.
10 | 50A, Three phase Ait Breaker Contactor 1 No.
11 | Electrolytic copper bus-bar of suitable size for phase and neutral, PVC
sleeved with colour code, Danger Board tie belt MS Wall Mounted stand etc.

All these compartments shall be mounted in the Panel by means of suitable cadmium passivated
hardware. The Panel shall be complete in all respects with cable glands, lugs for incoming and outgoing
cables including interconnection with PVC insulated cable single core, standard copper conductor of
650/1100V grade.

The Panel shall be erected on cement concrete platform duly plastered with tapped collar of
suitable size having height of 500 mm above ground level including grouting of legs in reinforced
foundation of suitable design.

The Pane shall be tested as per IS and test certificate to be submitted along with panel at site.
All the components shall be panel mounted type and hardware cadmium passivated. The Main
Distribution Panel shall be provided with 2 Nos. Gl Terminals for earthing.

The Panel shall be manufactured from type test certificate holder having Type Test Certificate of

Distribution Panel of similar or above ratings. This includes all labour & material as directed by
Engineer-In-Charge.
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(b) Technical Specification for Feeder Panel.

This includes design, supply at site, installation, testing & commissioning of outdoor pedestal
type Main Distribution Panel, double shutter, handle with locking arrangement (Pad lock-5 lever with
keys), dust, damp and vermin proof. The main distribution panel shall be fabricated from MS Sheet of
2.00 mm thick, 316 grade MS angle and MS flat of suitable size.

The main panel shall be designed as per IS norms and shall be specious for easy maintenance
and frame structure shall be with MS angle of suitable size (min. 35 X 35 X 6mm) with inner sheet &
inner angles & pedestal of pane made from 65 X 65 X 6mm MS angle of 316 grade with four legs of
1200 mm and shall be provided with following items.

1 | 200A, 4 Pole, 415V, 35KA, Panel Mounted MCCB 1 No.
2 | 50A, 4 Pole, 415V, 35KA, Panel Mounted MCCB 8 No.
3 | Indicating Lamps, 230/240V, AC with in-built resistance 3 No.
4 | Suitable size of Analog Ammeter & Volt meter with four portion selector | 1 each
switches
5 | Indicating Lamp- Red, Green and blue, 230V AC with in-built resistance. 1 each
6 | Three phase, 4 wire electronic energy meter 1 No.
7 | Surface mounted light sensor time switch 1 No.
8 | 50A, Three phase Ait Breaker Contactor 1 No.
9 | Analog Timer for control of street light
11 | Electrolytic copper bus-bar of suitable size for phase and neutral, PVC
sleeved with colour code, Danger Board tie belt MS Wall Mounted stand etc.

All these compartments shall be mounted in the Panel by means of suitable cadmium passivated
hardware. The Panel shall be complete in all respects with cable glands, lugs for incoming and outgoing
cables including interconnection with PVC insulated cable single core, standard copper conductor of
650/1100V grade.

The Panel shall be erected on cement concrete platform duly plastered with tapped collar of
suitable size having height of 500 mm above ground level including grouting of legs in reinforced
foundation of suitable design.

The Pane shall be tested as per IS and test certificate to be submitted along with panel at site.
All the components shall be panel mounted type and hardware cadmium passivated. The Feeder Panel
shall be provided with 2 Nos. Gl Terminals for earthing.

The Panel shall be manufactured from type test certificate holder having Type Test Certificate of
Feeder Panel of similar or above ratings. This includes all labour & material as directed by Engineer-In-
Charge.

2. Technical Specification for Item No. 2:
This includes supply at site 1.1 KV grade, 4 core aluminum conductor, XLPE insulated armoured
cable confirming to IS: 7098 (Part-I) 1985 with up to date amendments and of approved make with
ISI mark. The manufacturer shall produce TYPE TEST certificate with similar size of cable, which shall
not be more than 3 years old. The cable shall have marking/embossing at the interval of every
meter showing its progressive length. The manufacturer’s routine test certificate shall produce with
supply of cable at site.
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3. Technical Specification for Item No. 3:
This includes laying of cable through following type..

(a) Hard/Soft Soil:
This includes laying of single length cables up to 4.0 core x 50 Sgq.mm LT armoured aluminum
Conductor XLPE Cable of 1.1KV Grade (excluding supply of cable) through excavation in
soft/hard soil. The trench to be excavated 0.3 Mtr. wide 0.6 Mtr. deep. The bed of 50mm of river
sand shall be provided in the bottom of the excavated trench. The cable shall be laid over the
bed of river sand. The cable shall be protected by providing and laying bricks both the sides
lengthwise parallel to the cable & the gaps shall be filled with river sand. The cable shall be
covered by keeping two bricks over the side bricks. The filling of the trench shall be done with
the excavated stuff & should be watered and rammed properly to its original position. The
excess excavated stuff shall be disposed off from the Site of work and spreader in low laying
area as directed.

The contractor shall provide heat shrinkable straight through joint of relevant size of approved
make if the laying of cable shall be more than standard drum length. This includes all labour and
material as directed by Engineer-in-Charge.

(b) Road/RCC Crossing:

This includes laying of single length cable up to 4.0 core x 50 Sq.mm LT armoured aluminum
Conductor XLPE Cable of 1.1KV Grade (excluding supply of cable) through road crossing in the
trench to be excavated 0.3 Mtr wide 1.0 Mtr deep. by providing of 1 lengths of RCC NP2 Class
pipe of 150mm diameter, in which cable shall be passed through. The excavated stuff shall be
disposed off from the Site of work and spreaded in low laying area as directed. The filling of the
trench shall be done with material in layers of 20 cm thickness and each layer should be watered
and rammed properly and road position shall be properly re-done to its original position with all
material and labour as directed by Engineer- in-charge.

(c) On wall through saddles & clamps:

This includes laying of supplied single length cable up to 4.0 core x 50 Sq.mm LT armoured
aluminum Conductor XLPE Cable of 1.1KV Grade (excluding supply of cable) on existing
wall/cement structure. The G.I. Saddle set with base & Clamps shall be provided of suitable size
(with respect to cable outer diameter) made from G.l. flat 25 x 3 mm with G.I. Nut bolts/heavy
duty screws for clamping. The base shall be fixed rigidly on wall/cement structure through
cemented wooden gutties at 0.50 mtr. Intervals & the cable shall be laid on 3mm thick G.I.
saddle base on wall/cement structure and clamped rigidly by G.I. screwing/bolting of clamps.
The work includes with all materials and labour as directed byEngineer-in-charge.

(d) In GI Class-B Pipe:

This includes laying of single length cable up to 4.0 core x 50 Sg.mm LT armoured aluminum
Conductor XLPE Cable of 1.1KV Grade (excluding supply of cable) in class-B G.I. Pipe of
suitable size (with respect to cable outer diameter) on existing Wall/DP/Four Pole
Structure/steel Structure/Street Light Pole with G.I. base & Clamps of suitable size made
from G.l. flat 25 x 3 mm including G.I. Nut bolts of suitable size at 0.50 mtr. Intervals. The
work includes with all materials and labour as directed byEngineer-in-charge
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4. Technical Specification for Item No. 4:

(@) The item includes providing & fixing concealed wiring for single phase sub-circuit from the
mainswitch /meter /DBs / MCBs to the switchboardwith Flame Retardant, 1100 Voltage grade,
single core stranded copper conductorwire of size 2.5 sq. mm. for phase & neutral wire and 1.5
Sg.mm continuous stranded copper conductorwire for earth to be laid through PVC Round Pipe
of size 25 mm Diameter of Medium Mechanical Strength (MMS) type and other accessories such
as Tee, junction box,inspection bends, elbow etc. of approved make. The proper size of grew
shall be prepared by contractor on wall/ceiling as case may be & the conduit pipe shall be laid
through prepared grew and incase of new construction the pipes shall be laid during
reinforcement work. After laying of pipe the grew shall be closed with mixture of cement & sand
and to match with existing surface of wall/ceiling. Complete work consists of necessarywiring
connections and earth linking at boththe ends with all materials and labour asdirected by
Engineer-in-charge.

(b) The item includes providing & fixing concealed wiring for single phase sub-circuit from the
mainswitch /meter /DBs / MCBs to the switchboardwith Flame Retardant, 1100 Voltage grade,
single core stranded copper conductorwire of size 4.0 sq. mm. for phase & neutral wire and 1.5
Sgq.mm continuous stranded copper conductorwire for earth to be laid through PVC Round Pipe
of size 25 mm Diameter of Medium Mechanical Strength (MMS) type and other accessories such
as Tee, junction box,inspection bends, elbow etc. of approved make. The proper size of grew
shall be prepared by contractor on wall/ceiling as case may be & the conduit pipe shall be laid
through prepared grew and incase of new construction the pipes shall be laid during
reinforcement work. After laying of pipe the grew shall be closed with mixture of cement & sand
and to match with existing surface of wall/ceiling. Complete work consists of necessarywiring
connections and earth linking at boththe ends with all materials and labour asdirected by
Engineer-in-charge.

5. Technical Specification for Item No. 5:

The item includes providing & fixing concealed wiring for light/tube/bell point from
switchboardwith Flame Retardant, 1100 Voltage grade, single core stranded copper conductorwire
of size 1.5 sq. mm. for phase & neutral wire and 1.0 Sg.mm continuous stranded copper
conductorwire for earth to be laid through PVC Round Pipe of size 20 mm Diameter of Medium
Mechanical Strength (MMS) type and other accessories such as Tee, junction box,inspection bends,
elbow etc. of approved make. The proper size of grew shall be prepared by contractor on
wall/ceiling as case may be & the conduit pipe shall be laid through prepared grew and incase of
new construction the pipes shall be laid during reinforcement work. After laying of pipe in the grew
shall be closed with mixture of cement & sand and to match with existing surface of wall/ceiling.
The work also includes providing & fixing of Bell Push/Flush type SP switch 6A x 250V with ISI mark
and 3 plate Ceiling Rose/Angle Holder made from polycarbonate on suitable size of PVC box with
cover. The PVC box shall be embedded properly in the wall and the switches shall be fixed on cover
of the embedded box. The complete work consists necessarywiring connections and earth linking at
boththe ends with all materials and labour asdirected by Engineer-in-charge.

6. Technical Specification for Item No. 7:
The item includes providing & fixing concealed wiring for fan point from switchboardwith Flame
Retardant, 1100 Voltage grade, single core stranded copper conductorwire of size 1.5 sq. mm. for
phase & neutral wire and 1.0 Sg.mm continuous stranded copper conductorwire for earth to be laid
through PVC Round Pipe of size 20 mm Diameter of Medium Mechanical Strength (MMS) type and
other accessories such as Tee, junction box,inspection bends, elbow etc. of approved make. The
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proper size of grew shall be prepared by contractor on wall/ceiling as case may be & the conduit
pipe shall be laid through prepared grew and incase of new construction the pipes shall be laid
during reinforcement work. After laying of pipe the grew shall be closed with mixture of cement &
sand and to match with existing surface of wall/ceiling. The work consists providing & fixing of Flush
type SP switch 6A x 250V with ISI mark and Step cut electronic fan regulator with rotary steps & 3
plate Ceiling Rose made from polycarbonate on suitable size of PVC box with cover. The PVC box
shall be embedded properly in the wall and the switches shall be fixed on cover of the embedded
box. The complete work consists necessarywiring connections and earth linking at boththe ends
with all materials and labour asdirected by Engineer-in-charge.

. Technical Specification for Item No. 7:
(@) Full Plug Point:

The item includes providing & fixing concealed wiring for plug point with Flame Retardant, 1100
Voltage grade, single core stranded copper conductorwire of size 1.5 sq. mm. for phase &
neutral wire and 1.0 Sg.mm continuous stranded copper conductorwire for earth to be laid
through PVC Round Pipe of size 20 mm Diameter of Medium Mechanical Strength (MMS)
type and other accessories such as Tee, junction boxinspection bends, elbow etc. of
approved make. The proper size of grew shall be prepared by contractor on wall/ceiling as
case may be & the conduit pipe shall be laid through prepared grew and incase of new
construction the pipes shall be laid during reinforcement work. After laying of pipe the
grew shall be closed with mixture of cement & sand and to match with existing surface of
wall/ceiling. The work consists providing & fixing of Flush type SP switch 6A x 250V with ISI
mark and 2 in 1 socket 6A x 250V made from polycarbonate on suitable size of PVC box
with cover. The PVC box shall be embedded properly in the wall and the switch & Socket
shall be fixed on cover of the embedded box. The complete work consists necessarywiring
connections and earth linking at boththe ends with all materials and labour asdirected by
Engineer-in-charge.

(b) Half Plug Point:
The item includes providing & fixing half point in existing switch board with Flame Retardant,
1100 Voltage grade, single core stranded copper conductorwire of size 1.5 sq. mm. for
phase, neutral & earth. The work consists providing & fixing of Flush type SP switch 6A x
250V with ISI mark and 2 in 1 socket 6A x 250V made from polycarbonate on existing
switchboard. The complete work consists necessarywiring connections and earth linking
with all materials and labour asdirected by Engineer-in-charge.
. Technical Specification for Item No. 8:
The item includes providing & fixing concealed wiring for Power point with Flame Retardant, 1100
Voltage grade, single core stranded copper conductorwire of size 4.0 sq. mm. for phase & neutral
wire and 2.5 Sg.mm continuous stranded copper conductorwire for earth to be laid through PVC
Round Pipe of size 25 mm Diameter of Medium Mechanical Strength (MMS) type and other
accessories such as Tee, junction box,inspection bends, elbow etc. of approved make. The proper
size of grew shall be prepared by contractor on wall/ceiling as case may be & the conduit pipe shall
be laid through prepared grew and incase of new construction the pipes shall be laid during
reinforcement work. After laying of pipe in prepared grew the grew shall be closed with mixture of
cement & sand and to match with existing surface of wall/ceiling. The work consists providing &
fixing of 5 in 1 combined unit suitable for 1 with switch, socket, fuse & indicator with ISI mark. The
PVC box of suitable size shall be embedded properly in the wall and the combined unit shall be
fixed on embedded PVC box. The complete work consists necessarywiring connections and earth
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10.

11.

linking at boththe ends with all materials and labour asdirected by Engineer-in-charge.

. Technical Specification for Item No. 9:

The item includes providing & fixing concealed wiring for A.C point with Flame Retardant, 1100
Voltage grade, single core stranded copper conductorwire of size 4.0 sgq. mm. for phase & neutral
wire and 2.5 Sg.mm continuous stranded copper conductorwire for earth to be laid through PVC
Round Pipe of size 25 mm Diameter of Medium Mechanical Strength (MMS) type and other
accessories such as Tee, junction box,inspection bends, elbow etc. of approved make. The proper
size of grew shall be prepared by contractor on wall/ceiling as case may be & the conduit pipe shall
be laid through prepared grew and incase of new construction the pipes shall be laid during
reinforcement work. After laying of pipe, the grew shall be closed with mixture of cement & sand
and to match with existing surface of wall/ceiling. The work also includes providing & fixing of 20A
Socket near the AC Indoor Unit and 20A two modular Switch at 1/1.5 Mtr above ground lever on in
the switch board as the case may be including necessary wiring from switch to socket. The PVC box
for socket & Switch of suitable size shall be embedded properly in the wall. The complete work
consists necessarywiring connections and earth linking at boththe ends with all materials and labour
asdirected by Engineer-in-charge.

Technical Specification for Iltem No. 10:

The item includes providing & fixing concealed wiring for plug point for computers (With 3nos. 2 in
1 socket 6A x 250V & 3 nos. Flush type SP switch 6A x 250V) with Flame Retardant, 1100 Voltage
grade, single core stranded copper conductorwire of size 2.5 sq. mm. for phase & neutral wire and
1.5 Sg.mm continuous stranded copper conductorwire for earth to be laid through PVC Round Pipe
of size 20 mm Diameter of Medium Mechanical Strength (MMS) type and other accessories such as
Tee, junction box,inspection bends, elbow etc. of approved make. The proper size of grew shall be
prepared by contractor on wall/ceiling as case may be & the conduit pipe shall be laid through
prepared grew and incase of new construction the pipes shall be laid during reinforcement work.
After laying of pipe, the grew shall be closed with mixture of cement & sand and to match with
existing surface of wall/ceiling. The work consists providing & fixing of 3 nos. Flush type SP switch
6A x 250V with ISI mark and 3 nos. 2 in 1 socket 6A x 250V made from polycarbonate on suitable
size of PVC box with cover. The PVC box shall be embedded properly in the wall and the switches &
Sockets shall be fixed on cover of the embedded box. The complete work consists necessarywiring
connections and earth linking at boththe ends with all materials and labour asdirected by Engineer-
in-charge.

Technical Specification for Iltem No. 11:

(@) Supply: This includes supply at site 6 way double door SPN DB with 1P42 degree of protection.
TH DB shall be made from special grade of CRCA sheet and powder coated. The DB shall be
fitted with Bus Bar, DIN Rail and neutral link. Along with each DB box, the following MCBs &
ELCB shall be supplied and accordingly calculate the quantity. The rates shall be including the
cost of MCBs & RCCB supplied along with DB.

iption for 1 Box or each DB
1 MCB (C-Curve), 6-10 Amp. 3
P MCB (C-Curve), 32 Amp. 1
3 RCCB, 30 AMp 1
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(b) Fixing: This includes fixing and commissioning of supplied double door DB on wall / structure
as directed. The DB shall be fixed rigidly on wall through suitable size of nut bolts / anchor
fasteners / cemented wooden gutties as directed. This includes necessary wiring, connections &
earth linking with all material and labour as directed by Engineer-in-Charge.

12. Technical Specification for Item No. 12:

(@) Supply: This includes supply of 1200 mm sweep ceiling fan fitted with heavy duty grease filled
double ball bearing that ensures noiseless performance and long lasting smoother life of fan
suitable upto 250V AC supply. The Fan blades aerodynamically balanced to ensure maximum air
delivery at lower power consumption & the blades shall be made of 'heavy gauge' aluminum
sheet so as to retain the blade's angel over a longer period. The Fan motor made of superior
grade copper wire and impregnated in special varnish for long life operation. The motor shall be
totally enclosed and low-loss-silicon steel stampings ensure minimum power consumption with
high optimum output. The Fan coated with a special anticorrosive enamel paint that makes
them rust free and ensures a classic appearance and longer life. The supplied fan conforming to
ISI specifications. The fan shall be supplied all accessories such as down rod 30/60/120cm long,
PVC Bobbin, Stainless Steel Nut Bolt with cotter pin, capacitor etc. of approved make and as per
ISspecification as directed byEngineer-in-charge.

(b) Fixing: This includes fixing & commissioning of supplied ceiling fan withall accessories in
existing hook includingnecessary wiring and connection from nearest point / Ceiling rose
through PVC flexible copperconductor wire and earth linking etc. with all materialand labour as
directed by Engineer-in-charge.

13. Technical Specification for Item No. 13:
(a) Supply: This includes supply of energy efficient LED 10 Watt, cool white, surface mounted bulk
head light fixture of approved make and as desired by Engineer In Charge.

(b) Fixing: This includes fixing and commissioning of supplied LED 10 Watt bulk head light fixture
on wall/ceiling at suitable height on cemented wooden gutties as directed and connection with
3 core flexible copper cable from nearest source of supply & necessary connections & earth
linking with all material and labour and as directed by Engineer-In-Charge.

14. Technical Specification for Item No. 14:

(@) Supply: This item includes supply of Tamper proof, Shock proof and Rust proof SMC (Sheet
Moulding Compound) Junction box with side hinged door and shall be supplied with 5 nos.
connectors suitable for 16A x 230 Volts.

The Junction box shall be in single piece without any joints having concealed hinges, mounting
screws fitted from inside, Metal hardware for wire seal, light weight and adequate.
The size of SMC Junction Box shall be of inside dimension 140 mm x 140 mm x 95 mm.

(b) Fixing: This includes fixing of supplied Shock proof and Rust proof SMC (Sheet Moulding
Compound) Junction box on wall / structure/Pole as directed. The Junction Box shall be fixed
rigidly on wall through suitable size of nut bolts/anchor fasteners/cemented wooden gutties and
in case of pole it shall be fixed through suitable size of G.I. clamp at least 2mm. thick as directed.
This includes with all material, labour tools & tackles including necessary wiring & connections
with earth linking as directed by Engineer-In-charge
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15. Technical Specification for Item No. 15:
This includes Supply and preparation of earth station with chemical treated back filled
compound corrosion protection by hot dip 25-30mm dia. Pipe-In-Pipe Gl type 2 Mtr. Depth,
maintenance free including all accessories. This also includes necessary masonry work for
preparing of earth pit.

16. Technical Specification for Item No. 16:
(@) Supply:This includes supply at site of G.I strip of size 25x3 mm. G.I. Strip shall be hot dip
galvanized with minimum 80 Micron uniform coating.
(b) Laying & Connecting: This includes laying & connecting of G.. Strip from earth
station/existing earthing system to equipment/ Main DBs or as per site requirement. The work
includes all material & labour required shall done as directed by Engineer-in-charge.

17. Technical Specification for Item No. 17:
This includes supply at site, laying, fixing and connecting of G.I wire of size 8 SWG from earth
station/existing earthing system to Junction Boxes/Distribution Boards/lighting accessories etc.
as directed. The 8 SWG earth wire shall be passed through conduit pipe.

Executive Engineer (E)
Deendayal Port Authority
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LISTOFAPPROVEDMAKE

Sr.No. Description Approved Brand
1. Paint, Primer, Asian, ICI, Nerolac
2. Putty Birla, Asian
3. Polish MREF, Asian, ICI
4. Hardware Kitch, Durex, EPPW, Ebco, Palladium, Dorma
5. Adhesive Fevicol, Kitcol, Araldite, BAL
6. Anchor fastner / bolts Fischer Hilti
7. Floor spring Hemco, Hyper, Sterling, Godrej,
8. Door closer Efficient Gadget, Godrej,
9. Aluminium sections Jindal, Indal
10. Aluminium Finish 25 micron colour anodized - contractor
should provide the micron thickness
measuring equipment at site throughout the
work progress for checking the anodizing
thickness, visibly should looks uniform as per
standards.
11. All Aluminium anodised fittings EP & PW or equivalent
12. SANITARY WARES CERA,DURAVIT,AMERICAN
STANDARD,KOHLER
13. CP FIXTURES AND ACCESSORIES 1) JAQUAR
2) HANSGROHE
3) GROHE
4) PARRYWARE - ROCA
5) AMERICAN STANDARD
6) KOHLER
7) ESCO
14. GI PIPES 1) TATA
2) JINDAL
15. APVC PIPES & FITTINGS 1) FINOLEX
2) SUPREME
3) PRINCE
4) ASTRAL
5) ASHIRWAD
16. STONEWARE PIPES AND FITTINGS 1) APPROVED MAKE ISI
17. SS SINK 1) AMC
2) KRISHNA
3) NIRALI
4) FRANKE
5) JAYNA
18. CEMENT OPC/PPC Ambuja, Ultratech, Birla Plus, Sanghi,
19. White Cement Birla, J. K.
20. TMT - Fe-500 Ribbed bars TATA, SAIL, RINL,VIZAG
21. Structural Rolled Steel sections SAIL, RINL, JINDAL, ESSAR
- beams, channels, tee, flats,
angles, bars, (round, square,
hexagonal)
22. Structural Hollow steel sections | SAIL, Asian or equivalent
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(Square and Rectangular)

23. Structural tubular sections Tata, Sail, Asian or equivelant
24. Coarse Aggregates 6 mm to 40 mm | Approved quarry by EIC
sizes
25. Stone Rubbles & Garvels Approved Quarry by EIC
26. Shuttering plywood Kitply, Anchor, Green, Pragati or equivalent
27. Marine Grade plywood IS-710 Green, Kitply, Duro, Century, Anchor
28. Commercial plywood - IS - 303 Green, Kitply, Duro, Century, Anchor
29. Decorative ply (Veneer) Green, Century, Kalachandra, Archid
30. Prelam particle board Novapan, Bhutan
31. Laminate sheet Greenlam, Alfa-Ica, Decolam, Neoluxe
32. Cement bonded particle board NCL (Bison board), Everest (Eternite)
33. Calcium silicate board Hilux
34. Flush door - decorative / non | Green, Anchor, Century
decorative
35. Locks Godrej, EPPW, Dorset,
36. Float Glass/Mirror/Wired Glass Modi Guard, Saint gobain, Ashahi
37. Tiles Kajaria, Nitco, Asian,
38. Construction chemicals Fosroc, M.C. Bauchemie, Fosroc, Pidilite, BAL,
Krishna
39. Brick NR/NK (Ahmedabad)

Note:-All the materials/makes listed above and other than as specified above shall be ordered and

used after obtaining prior approval from the Engineer-in-charge.
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Make List for Electrical Items

Sr. Description Recommended Makes
No.
1 HV VCB SIEMENS / CROMPTON
GREAVES/ABB/Schneider
1(a) HV Gas Insulated Breakers SIEMENS /Schneider/ABB
2 POWER TRANSFORMERS VOLTAMP/CROMPTON GREAVES /BHARAT
BIJLEE/ BHEL/
SIEMENS/ABB/ Schneider/T&R
3 DISTRIBUTION TRANSFORMERS EMCO/KIRLOSKAR/PATSON/VOLTAMP/AB
B/Schneider/T&R
4 RESIN CAST TRANSFORMERS
A) RESIN CAST IMPREGNATED VOLTAMP / KIRLOSKAR / EMCO
B) DRY CAST VOLTAMP/KIRLOSKAR/EMCO
5 HT XLPE CABLES POLYCAB/TORRENT/RPG
ASIAN/NICCO/GLOSTER/ UNISTAR/
UNIVERSAL
6 LT XLPE CABLES POLYCAB/TORRENT/RPG
ASIAN/ NICCO/
RALLISON/PRIMECAB/
HAVELLS/UNIVERSAL/
UNISTAR/AVOCAB
7 LT ACB SIEMENS/L&T/SCHNEIDER/C&S
8 PROTECTION RELAYS AREVA/L&T/SIEMENS/ABB/C&S
9 LT PANEL CPRI APPROVED
10 CHANGE OVER SWITCH SIEMENS/L&T/ABB/C&S/SCHNIDER/
LEGRAND / INDOASIAN
11 SFU FOR MAIN LT DISTRIBUTION SIEMENS/L&T/ABB/C&S
PANELS
12 SFU FOR DISTRIBUTION PANELS & SIEMENS/L&T/ABB/C&S/ SCHNEIDER/
FEEDER PILLERS LEGRAND/
INDOASIAN/HAVELLS
13 MCCB FOR MAIN LT DISTRIBUTION SIEMENS/L&T/ABB
PANELS
14 MCCB FOR DISTRIBUTION PANELS SIEMENS/L&T/ABB/C&S/ SCHNIDER/

AND FEEDER PILLERS

LEGRAND/
INDOASIAN/HAVELLS
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15 MCB/ELCB/RCCB/ RCCBO FOR SIEMENS/HAGER L&T/ABB
MAIN LT DISTRIBUTION
PANELS
16 | MCB FOR DISTRIBUTION PANELS AND SIEMENS/L&T/ABB/C&S/ SCHNEIDER/
FEEDER PILLERS LEGRAND/ INDOASIAN/
HAVELLS/ STANDARD
17 MCB DISTRIBUTION BOARD STANDARD / HENSEL/LEGRAND /
INDOASIAN / HAVELLS
18 MULTI FUNCTION DIGITAL METER L&T/ENERCON/SECURE/L&G/ RISHABH
FOR MAIN LT DISTRIBUTION
PANELS/DIGITAL KWH METERS
19 ANALOG VOLT/AMPARE METER RISHABH/AE/ENERCON/L&T
FOR DISTRIBUTION PANELS AND
FEEDER PILLERS
20 SLECTOR SWITCH FOR L&T/SIEMENS/C&S
VOLTMETER/AMPARE METER
21 POWER CONTACTOR & OVER LOAD L&T/SIEMENS/ABB
RELAYS
22 QUARTZ TIME CLOCK SWITCH L&T/INDOASIAN/SIEMENS
23 PVC WIRE WITH COPPER RRKABEL/KEI/POLYCAB/MILEX/GUJCAB/
CONDUCTOR STANDARD/ FINOLEX/
ANCHOR
24 FLUSH TYPE SWITCHES, SOCKETS, ANCHOR/MK/NORTHWEST/VINAY/PANA
HOLDERS AND CEILING ROSES & MA/HAVELLS
ELECTRONIC REGULATORS
25 DOOR BELLS/CALL BELLS ANCHOR/LEGEND/MK/NORTHWEST
26 MODULAR SWITCHES, SOCKETS, ANCHOR / MK / NORTHWEST /
PLATES & BOXES LEGRAND /HAVELLS/
INDOASIAN/ SIEMENS
27 PVC CONDUIT/OVAL CONDUIT & PRECISION/VULCAN/FINOLEX/
CASSING CAPPING AND GARWARE/ RESTOPLAST/
ACCESSORIES SWASTIK/ BPI
28 GLS LAMPS & FLUORESCENT LAMPS | PHILIPS / BAJAJ / WIPRO / CROMPTON
GREAVES / OSRAM / SURYA
ROSHNI /GE
29 HPSV, HPMV & METAL HELIDE PHILIPS / BAJAJ / WIPRO / CROMPTON
LAMPS GREAVES / OSRAM / SURYA
ROSHNI /GE
30 IGNITORS FOR HPSV, METAL HELIDE | PHILIPS / BAJAJ / WIPRO / CROMPTON

LAMPS

GREAVES / OSRAM / SURYA
ROSHNI /GE
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31

LUMINARIES

PHILIPS/BAJAJ/WIPRO/CROMPTON
GREAVES / OSRAM / SURYA
ROSHNI /GE

31a

LED Luminaries

Philips
/Bajaj/Wipro/CG/Surya/Pyrotech/Syska/Ne
ssa having surge Protection 210KV for
fittings & internal Surge protection for
Driver of24KV, LED Chip only
OSRAM/CREE/Philips
Lumileds/Citizen/Nicia with LM-79,80
CERTIFICATION

32

CEILING FANS

BAJAJ/ORIENT/USHA/CROMPTON
GREAVES /
ALMONARD/GEC

33

WALL MOUNTING FANS

BAJAJ/ORIENT/USHA/CROMPTON
GREAVES /
ALMONARD/GEC

34

EXHUAST FANS

BAJAJ/ORIENT/USHA/CROMPTON
GREAVES /
ALMONARD/GEC

35

HEAVY DUTY INDUSTRIAL WALL
MOUNTING FANS

BAJAJ/ORIENT/USHA/CROMPTON
GREAVES /
ALMONARD/GEC

36

WATER COOLER

VOLTAS/SHRIRAM USHA/BLUE STAR

37

AIR CONDITIONERS

VOLTAS/CARRIER/BLUESTAR/USHA/
HITACHI/LG/
SAMSUNG/ONIDA

38

REFRIGERATORS

VOLTAS/CARRIER/BLUESTAR/USHA/
HITACHI/LG/
SAMSUNG/WHIRLPOOL

39

VOLTAGE STABILIZER

VEELINE / CAPRI

40

INVERTERS

SUKAM / MICROTEK

41

D.G. SETS

A) ENGINE

B) ALTERNATOR

CUMMINS/GREAVES/KIRLOSKAR/
CATERPILLAR/ ASHOK LEYLAND/VOLVO

STAMFORD/CROMPTON GREAVES /JYOTI/
KIRLOSKAR ELECTRIC

42

ELECTRIC MOTOR

ALSTOM/CROMPTON GREAVES /SIEMENS/
KIRLOSKAR/ABB

43

WATER PUMPS

SWASTIK / KSB
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44 WATER GEYSER BAJAJ/USHA / CROMPTON GREAVES /
SPHEREHOT / RACOLD
45 LUGS & CABLE GLANDS DOWELLS / JAINSON / BRACO

Signature & SealofContractor

ExecutiveEngineer(E)
Deendayal Port Authority
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SECTION 6

FORMS OF SECURITIES AND OTHER FORMATS

Acceptable forms of securities are annexed. Bidders should not complete
theperformanceandadvancepaymentsecurityformsatthistime.Onlythe  successful
bidder will be required to provide performance and advance payment securities in
accordance with one of the forms, or in a similar form acceptable to theemployer.
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BANK GUARANTEE

SPECIMEN BANK GUARANTEE SECURITY DEPOSIT
(To be executed on Rs.100/- non-judicial Stamp Paper)

[The bank, as requested by the successful Tenderer, shall fill in this form in accordance with the
instruction indicated]

In consideration of the Board of Trustees of the Port of [insert name of port] incorporated by the
Major Port Trusts Act, 1963 as amended by Major Port Trust (Amendment) Act 1974 (hereinafter
called “The Board” which expression shall unless excluded by or repugnant to the context or
meaning thereof be deemed to include the Board of Trustees of the port of [insert name of port], its
successors and assigns) having agreed to release advancepaymentto___ (hereinafter called the
“contractor”)

(Name of the contractor/s)
under the terms and condition of the contract, vide from the demand under the condition of

thecontract,vide 's letterNo
(Name of the Department)
Date made between the contractors and the Board for execution of
covered underTenderNo.

dated (hereinafter called “the said contract”) for the payment of Security
Deposit in cash or Lodgment of Government Promissory Loan Notes for the due fulfillment by the
said contractors of the terms and condition of the said contract, on production of

a bank Guarantee for Rs.
(Rupees ) only we, the (Name of the
Bank and Address)

(hereinafter
referred to as “the Bank”) at the request of the contractors do hereby undertake to pay to the

Board an amount notexceeding Rs.
(Rupees ) only against any loss or damage caused to or
suffered by the Board by reason of any breach by the contractors of any of the terms and conditions
of the saidcontract.

2. We, , dohereby
(NameofBank) (Name ofBranch)

Undertake to pay the amount due and payable under this guarantee without any demur
merelyonademandfromthe Boardstartingthattheamountclaimedisduebywayofloss or damage caused
to or which would be caused to or suffered by the Board by reason of the contractors failure to
perform the said contract. Any such demand made on the Bank shall be conclusive as regards the
amount due and payable by the Bank under this Guarantee. However, our liability under this
guarantee shall be restricted to any amount notexceedingRs. (Rupees Jonly.

3. We, , undertake to pay to the
(Name of Bank andBranch)
Board any money so demanded notwithstanding any dispute or disputes raised by the
contractor(s) in any suit or proceeding pending before any Court or Tribunal relating thereto our
liability under this present being absolute and unequivocal. The payment so made by us under
this bond shall be a valid discharge of our liability for payment there under and the Contractor(s)
shall have no claim against us for making such payment.

4. We, further agree with the Board thatthe
(Name of Bank andBranch)
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guarantee herein contained shall remain in full force and effect during the period that would be
taken for performance of the said contract and that it shall continue to be enforceable till all the
dues of the Board under or by virtue of the said contract have been fully paid and its claims
satisfied or discharged or till the

(Name of the user department)
of the said certifies that the terms and conditions of the said contract have been fully and
properly carried out by the said Contractors and accordingly discharge this guarantee.
PROVIDED HOWEVER that the Bank shall be the request of the Board but at the cost of the
Contractors, renew or extend this guarantee for such further period or periods as the Board may
require from time to time.

We, further agree with the Board that the (Name of Bank
andBranch)

Board shall have the fullest liberty without our consent and without affecting in any manner our
obligations hereunder to vary any of the terms and conditions of the said contract or to extend
the time of performance by the said contract or to extend the time of performance by the said
Contractors from time to time or to postpone for any time or from time to time any of the powers
exercisable by the board against the said Contractors and to forebear or enforce any of the
terms and conditions relating to the said contract and we shall not be relieved from our liability
by reason of any such variation or extensions being granted to the contractors or for any
forbearance, act or omission on the part of the Board or any indulgence shown by the board to
the Contractors or by any such matter or thing whatsoever which under the law relating to
sureties would, but for this provision, have effect of so relieving us.

This guarantee will not be discharged due to the change in the constitution of the Bank or
theContractor(s).

It is also hereby agreed that the Courts in Gandhidham (Kutch) would have exclusive jurisdiction
in respect of claims, if any, under thisGuarantee.

We, Bank lastly undertake not to revoke this guarantee during its
currency except with the previous consent of the Board inwriting.

Notwithstanding anything contained herein:

(a) OurliabilityunderthisBankGuaranteeshallnotexceedRs. (Rupees
only);
(b) This Bank Guarantee shall bevalidupto :and
(c) We are liable to pay the guarantee amount or any part thereof under this Bank Guarantee
only and only if you serve upon us a written claim or demand on or before (date of
expiry ofGuarantee).”
Date dayof 20

For (Name of Bank)

(Name)
Signature
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DISPUTES REVIEW BOARD AGREEMENT
(To be executed on Rs. 100/- non-judicial Stamp Paper)

THISAGREEMENT,madeandenteredintothis............................... Dayof
.......... 20 ..........Between ..................... (“the Employer/ Board”)and
................................... (“the contractor”), and the Disputes Review Board (“the
DRBoard") consisting of one/three DRBoard Members, (Members from either

party, i.e. contractor and Employer/Board)

[Note: Delete whatever is not applicable]

WITNESSETH, that

WHEREAS, the Employer/Board and the contractor have contracted for the
execution Of Project
Name)........cccoeevennnn. (the “contract”) and WHEREAS, the contract provides for
the establishment and operation of the DRBoard NOW THEREFORE,the parties

hereto agree asfollows:

1 .The parties agree to the establishment and operation of the DRBoard in accordance with

this DRBoard Agreement.

1. Expect for providing the services required hereunder, the DRBoard
Members should not give any advice to either party or to the Nodal
Officerorhisnomineeconcerningconductoftheworks.

The DRBoard Members:

(a) Shall have no financial interest in any party to the contract or the Nodal

Officer or his nominee, or a financial interest in the contract, except for

payment for services on theDRBoard.
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(b) Shall have had no previous employment by, or financial ties to, any
partytothecontract,ortheNodalOfficerorhisnominee,expectfor fee based
consulting services on other projects, all of which must be disclosed prior to
appointment to theDRBoard.

(c) Shallhavedisclosedinwritingtothepartiespriortosignatureofthis ~ Agreement
any all recent or close professional or personal relationships with any
director, officer, or employee of any party to the Nodal Officer or his
nominee, and any and all prior involvement in the project to which the
contractrelates;

(d) Shall not, while a DRBoard Member be employed whether as a consultant
or otherwise by either arty to the contract, or the Nodal Officer or his
nominee, expect as a DRBoardMember.

(e) Shallnot,whileaDRBoardMember,engageindiscussionormakeany
agreementwithanypartytothecontract,orwiththeNodalOfficeror his nominee,
regarding employment whether as a consultant or
otherwiseeitherafterthecontractiscompletedorafterservicesasa
DRBoardMembers.

(f) Shall be and remain impartial and independent of the parties and shall
disclose in writing to the Employer/Board, the contractor, the Nodal Officer
or his nominee, and one another any fact or circumstances which might be
such to cause either the Port or the contractor to question the continued
existing of the Iimpartiality and independence required of
DRBoardMembers.

3. Except for its participation in the DRBoard activities as provided in
thecontractandinthisAgreementnoneoftheEmployer/Board,the  contractor,
the Nodal Officer or his nominee, and one another any fact or
circumstances which might be such to cause either the Employer/Board or
the contractor to question the continued existence of the impartiality and
independence required of DRBoard Members.

4. The contractorshall:
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a)

b)

Furnish to each DRBoard Member one copy of all document which the
DRBoard may request including contract document, progress report,
variation orders, and other document, pertinent to the performance of
thecontract.

In co-operation with the Employer/Board, co-ordinate the site visits of the
DRBoard, including conference facilities and secretarial and
copyingservices.

The DRBoard shall serve throughout the operation of the contract.It shall
begin operation following execution of this Agreement, and shall terminate
its activities after issuance of the taking over certificate and the DRBoard’s
issuance of its Recommendation on all disputes referred toit.

DRBoard Member, shall not assign or subcontract any of their work under
thisAgreement.
TheDRBoardMembersareindependentandnotemployeesoragents of either
the Employer/Board or theContractor.

The DRBoard Members are absolved of any personal or professional
liability arising from the activities and the Recommendations of the
DRBoard.

Fees and expenses of the DRBard Member[s] shall be agreed to and
shared equally by the Employer/Board and the Contractor. If the DRBoard
requires special services, such as accounting, dataresearch and the like,
both the parties must agree and cost shall be shared by them as

mutualagree.

10. DR Board’s sitevisit:

a. The DR Board shall visit the site and meet with representative of the
Employer/Both and the contractor and the nodal officer are his nominee
at regular intervals, at times of critical construction
events,andatthereturnrequestofeitherparty. Thetimingofsite filing

agreement shall be fixed by theDRBoard

b. Site meeting shall consist of an informal discussion of the status

construction of the works followed by an inspection of thework,
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both attended by personal from the employer/Board, the contractor and
the nodal officer or his nominee

c. If request by either parties or the DR Board, the employer/Board will
prepare minutes of the meeting and circulate them for
commentsofthepartiesandthenodalofficerorhisnominee.

11. Procedure for disputes referred to theDRBoard:

a) If either party objects to any action or inaction of the other party or the
Nodal Officer or his nominee, the objecting party may file a
writtenNoticeofDisputetotheotherpartywithacopytotheNodal Officer or his
nominee  starting that it is given pursuant to clause
[number]andstartingclearlyandindetailthebasisofthedispute.

b) The party receiving the Notice of Dispute will consider it and respond in
writing within 7 days afterreceipt.

¢) This response shall be final and conclusive on the subject, unless a written
appeal to the response is filed with the responding party
within7daysofreceivingtheresponse.Bothpartiesareencouraged
topursuethematterfurthertoattempttosettlethedispute.Whenit appears that
the dispute cannot be resolved without the  assistance
oftheDRBoardeitherpartymayreferthedisputetotheDRBoardby written
Request for Recommendation to the Board, the other party and the Nodal
Officer or his nominee starting that it is made pursuant to [insert relevant
clauseno.]

d) The Request for recommendation shall state clearly and detail the
specificissuesofthedisputetobeconsideredbytheDRBoard.

e) When a dispute is referred to the DRBoard, and the DRBoard is satisfied
that the dispute requires the DRBoard’s assistance, the DRBoard shall
decide when to conduct a hearing on dispute. The DRBoard may request
that written documentation and arguments
frombothpartiesbesubmittedtoeachDRBoardMembersbeforethe hearing
begins. The parties shall submit insofar as possible agreed statements of

the relevantfacts.
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a)

f) During the hearing, the contractor, the Employer/ Board, the Nodal
Officerorhisnomineeshalleachhaveampleopportunitytobehead and to
offerevidence.

The DRBoard’'s Recommendation for resolution of the dispute will be given in

writing, to the Employer/ Board, the contractor and the Nodal Officer or his

nominee as soon as possible, and in any event not more than 28 days after

the DRBoard’s final hearing on the dispute.

12. Conduct ofHearing:
Normallyhearingwillbeconductedatthesites,butanylocationthat
wouldbemoreconvenientandstillprovideallrequiredfacilitiesand access to
necessary documentation may be utilized by theDRBoard. Private
sessions of the DRBoard may be held at any location convenient to
theDRBoard.

b) The Employer/ Board, the Nodal Officer or his nominee and contractor
shall have representatives at allhearing.

¢) During the hearing, no DRBoard Member shall express any opinion
concerning the merit of any facet of thecase.

d) Afterthehearingsareconcluded,theDRBoardshallmeetprivatelyto formulate
its Recommendation. All DRBoard deliberation shall be conducted in
private, with all individual views kept strictly confidential. The DRBoard’'s
Recommendations, together with an explanation of its reasoning shall be
submitted in writing to both
partiesandtheNodalOfficerorhisnominee.Thepertinentcontract provision,
applicable laws and regulations, and the facts and circumstances involved

in thedispute.

The DRBoard shall make every effort to reach a unanimous
Recommendation. If this proves impossible, the majority shall decide, and the
dissenting member any prepare a written minority report for submission to
both parties.

[Notes: Delete if it is one member DRBoard]
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13 If during the contract period, the Employer/ Board and the contractor are of the
opinion that the Disputes Review Board is not performing its
functionproperly,theEmployer/Boardandthecontractormaytogether disbanded
the Disputes Review Board. In such an event, the disputes shall referred to

Arbitrationstraightaway.

The Employer/Board and the contractor shall jointly sing a notice
specifyingthattheDRBoardshallstanddisbandedwitheffectiromthedate specified in
the notice. The notice shall posted by a registered letter with

ADordeliveryoftheletter,evenifherefusestodoso.-
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SPECIMEN FORMAT FOR DECLARATION
(To be executed on bidder’s letter head)

To

(Project Title)

Ref:

Theundersigned,havingstudiesthepre-qualificationsubmissionforthe above
mentioned project, herebystates:
() Theinformationfurnishedinourbidistrueandaccuratetothe best of

myknowledge.

(b) Thatincaseofbeingpre-qualified,weacknowledgethatthe
Employer may invite us to participate in due time for the
submissionoftenderonthebasisofprovisionsmadeinthe tender
documents tofollow.

(c) When the call for tenders is issued, if the legal, technical or financial
conditions, or the contractual capacity of the firm or joint venture
changes, we commit ourselves to inform you and
acknowledgeyoursolerighttoreviewthepre-qualificationmade.

(d)  Weenclosealltherequiredpre-qualificationdataformatandall other
evaluation.

(e) We also state that no changes have been made by us in the
downloaded tender document and also understand that in the
eventofanydiscrepanciesobserved,theprintedtenderdocument No.___is
full and final for all legal/contractual obligations (delete if notrequired].

Date:
Place:
NameoftheApplicant:

Representedby(Name&Capacity)
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SPECIMENLETTEROFAUTHORITYFROMBANK
FOR ALLBGs
(To be executed on Bank’s Letter Head)

Date:
To,
TheBoardofTrusteesofPort[insertport],
Dear Sir,
Sub: Our Bank Guarantee No.
dated
for Rs. Favouring
yourselves
issued on alc of
M/s.
(Name of contractor)
We confirm having issued the above mentioned guarantee
favouring
yourselves, issued on account of M/s.
validity for expiry upto
date and claim expiry date upto
We also confirm 1) 2)

is/areempoweredtosignsuchBankGuarantee

onbehalfoftheBankandhis/theirsignaturesis/arebindingontheBank.

Name of signature of Bank Officer
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SPECIMENLETTEROFAUTHORITYFOR
SUBMISSION OFBID
(To be executed on Rs.100/- non Judicial Stamp Paper)

To
The (PORT Address)

Dear Sir,

---------- do hereby confirmthat Shri...............cccccooviiiiiiiiiiiieeeeeeee. (Name,
designation and Address) is/are authorized to represent us to bid, negotiate and
conclude the agreement on our behalf with you against tender no. ---------------

and his specimen signature is appended here to ..

We confirm that we shall be bound by all and whatsoever our said signatory shall

commit.

We understand that the communication made with him by the Employer/Board

shall be deemed to have been done with us in respect of this Tender.

[specimen signature]

Yours faithfully,

Signature:

Nameé&Designation:
For & on behalf of
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Annexure-

PROFORMA OF JOINT VENTURE/CONSORTIUM AGREEMENT

(To be submitted on Non-judicial Stamp Paper of app  ropriate value)

This Joint Venture /Consortium Agreement is made and entered into onthis

........ day of ........20... by and between(i))M/s..........Name ofthefirmtobefilled-
1) P (DM/s . (Nameofthefirmtobefilled-in  ).............. , primarily for the work
under the Deendayal Port Authority.

All the partners of the Joint Venture /Consortium hereinafter individually referred to as

the parties and collectively as the Joint Venture/Consortium’.
1. Formation of Joint Venture/Consortium

1.1, (i) Mis... (Name of the firm to be filled in ) is engaged in
.................... (Details of the works undertaken by the par ty)

(i) M/s... (Name of the firm to be filled in ) is engaged in

................ (Details of the works undertaken by the party )

1.2. On behalf of Board of Trustees of Deendayal Port (hereinafter referred to as
Employer), the (Designation of HOD), Deendayal Port Authorityhas invited bids from the
experienced, resourceful and bonafied Contractor with proven technical and financial
capabilities of executing the work (Name of work ).

1.3.  The parties have been exploring together the ways and means of collaboration for the
purpose of an offer to be made for the said project of the Deendayal Port Authority and have
mutually agreed to enter into a Joint Venture/Consortium Agreement to submit a common bid
for the project and to carry out the project works in the event of award of the contract, in

association with each other and (...... Name of Partner to be filled in ......... ) shall be the
Lead Partner and (i) (...... Name of Partner to be filled in ......... ), (i) (...... Name of Partner
to befilledin ......... ) shall be the other partner(s).

NOW THEREFORE IT HAS BEEN AGREED TO BETWEEN THE PARTIES AS FOLLOWS

1.4. The Joint Venture/Consortium will be known as...... (...Name of JV to be filled
iN......... ) eiiieveiveeeneo.@and shall consist of (i) (...... Name of the firm to be filled
iN......... ), (i) (...... Name of the firm to befilled-in ......... ) T parties to the
present agreement.
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1.5. The recitals are true and correct and form an integral part of this agreement and are
representations of the parties to which they relate and have been relied upon by the parties
to enter into the present agreement.

1.6. Notwithstanding the date of signature of this agreement, its effective date will be the
date of submission of bid.

1.7. Al costs incurred by the parties before the date of award of contract will be borne by
the parties concerned. All costs in implementation of this Joint Venture/Consortium
Agreement after award of contract till the expiry of this agreement will be borne by the parties
as hereinafter provided.

1.8. The Joint Venture/Consortium will be dissolved and this agreement will cease to have
effect on completion of this project, maintenance and fulfilment of all other conditions under
the contract, upon receipt of payment of all amounts from the Employer and on settlement of
accounts between the parties as hereinafter provided.

1.9. The contract, if awarded by the Employer, Letter of Acceptance shall be issued in the
name of (....Name of JV/Consortium to be filled in  ..... ) and the Contract shall be signed by
legally authorized signatories of all the parties.

1.10. All the parties of the JV/Consortium shall be jointly and severally liable during the
bidding process and the bid document shall be signed by legally authorized signatory of all
the parties.

1.11. The financial contribution of each partner to the JV/Consortium
operation shall be:

0] M/s......... (Name of the partner to befilled-in) - ........

(i) Mis......... (Name of the partner to be filled-in ) - ............

(L) PP

1.12. All the parties of the JV/Consortium shall be jointly and severally liable for the
execution of the project in accordance with the Contract terms, in the event of award of
contract. The delineation of duties, responsibilities and scope of work shall be:

a) The Lead Partner shall provide suitable experienced personnel at site, for general
planning, site management and equipment operations, during entire period of contract
execution.

b) (s Name of Partner to be filled-in......... ) shall carry out the following
WOTKS - oo

C) (coven Name of Partner to be filled-in ......... ) shall carry out the following
WOIKS:- .o

) e e,

1.13. The parties hereto agreed that each of them shall duly and properly perform all the
functions and all costs related to their respective works.

1.14. The parties hereto shall be at liberty to enter into liaison work/correspondence with
statutory and local authorities as the circumstances warrant individually or collectively.

1.15. Itis hereby agreed and undertaken that, all the parties are jointly and severally liable
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to the Board of Deendayal Port Authority for the performance of the contract.

1.16. Notwithstanding demarcation or allotment of work between JV/Consortium partners,
JVIConsortium each partner shall be liable for non performance of the whole contract
irrespective of their demarcation or share of work.

1.17. The Lead Partner shall be authorized to act on behalf of the JV/Consortium.

1.18. All the correspondences between the Employer and the JV/Consortium shall be
routed through the Lead Partner.

1.19. The Lead Partner is authorized: (a) to submit bid, negotiate and conclude contract
and incur all liabilities therewith on behalf of the partner(s) of the JV /Consortium during the
bidding process; and (b) in the event of a successful bid, to incur liabilities and receive
instructions for and on behalf of the partner(s)of the JV/Consortium and to carry out the
entire execution of the contract including payment, exclusively through Lead Partner.

1.20. In the event of default of the Lead Partner, it shall be construed as default of the
Developer/Contractor; and Employer shall be entitled to take action under relevant clause(s)
of the Department Bid Document and/or Conditions of Contract.

1.21. All the parties of the JV/Consortium shall be jointly and severally liable for due
performance, recourse/sanctions within the joint venture in the event of default of any partner
and arrangements for providing the required indemnities.

1.22. The JV/Consortium shall have a separate JV/Consortium Bank account (distinct from
the Bank account of the individual partners) to which individual partners shall contribute their
share capital / or working capital. The financial obligation of the consortium shall be
discharged through the said JV/ Consortium Bank account only and also all payment
received by consortium from the Deendayal Port Authority shall be through that account only.

The parties hereto have mutually agreed to the terms and conditions set forth herein above
and have assured each other to duly perform the reciprocal promises and obligations on
either side for effective implementation of the JV/Consortium for proper and due completion
of the works envisaged, in the event of award of contract to the JV/Consortium and have
affixed their signature in this indenture on this the .......... day of....... 20...

(1) Signature Name
Designation seal &

Common seal of the firm

(i) Signature Name
Designation seal
&

Common seal of the firm

Witnessl
Witness2

Page 128|142



SPECIMEN BANK GUARANTEE FOR ADVANCE PAYMENT

{To be executed on Rs.100 non-judicial stamp paper}
{AsperCVCguidelineBGsforadvanceshallbetakeninequalnumbersthatofaccepted
numberofinstalmentsandBGshallbevalidforperiodofsuccessivedateofrecoveries}

[ThebankasrequestedbythesuccessfulTenderer,shallfillinthisforminaccordancewiththe
instructionindicated]

Date:[insertdate(asday,month,andyear)ofTendersubmission]
TenderNo.andtitle:[insertnumberandtitleofTenderingprocess]

[bank’s letterhead]
Beneficiary: [insert legal name and address of port]

ADVANCE PAYMENT GUARANTEE No. [insert advance payment guarantee no.]

We, [insert legal name and address of bank], have been informed that [insert complete name
and address of contract] (hereinafter called “the contract”)
Furthermore,weunderstandthat,accordingtothecontract,anadvanceistobemadeagainst an
advance paymentguarantee.
Attherequestofthecontractor,weherebyirrevocablyundertaketopayyouanysumorsums not
exceeding in total an amount of [insert amount(s) lin figures and words] upon receipt by
usofyourfirstdemandinwritingdeclaringthatthecontractorisinbreachofitsobligation

under the contract because the contractor used the advance payment for the purpose
intended.

It is a condition for any claim and payment under this Guarantee to be made that the advance
payment referred to above must have been received by the contractor

on its account [insert number and domicile of the account]

This guarantee shall remain valid and in full effect from the data of the advance payment
received by the contractor under the contract until [insert data]

[Signature (s) of authorized representative(s) of the bank]

[Authorisation letter from the issuing bank that the signatory of this BG is

authorised to do so should also be enclosed]

The bank shall insert the amount(s) specified in the SCC and denominated, as specified in the
SCC,eitherinthecurrency(ies)ofthecontractorafreelyconvertiblecurrencyacceptabletothe
Employer.

Insert the completion scheduled data stipulated in the contract Delivery Schedule. The
EmployershouldnotethatintheeventofanextensionofthetimetoperformtheContract,the
Employer would need to request an extension of this Guarantee from the bank such request
mustbeinwritingandmustbemadepriortotheexpirationdataestablishedintheGuarantee.
InpreparingthisGuaranteetheEmployermightconsideraddingthefollowingtexttotheForm
attheendofthepenultimateparagraph:“WeagreetoextendthisGuaranteeforaperiodnot
exceeding [six months]\[one year] at a time, in the Employer written request for such
extension,suchrequesttobepresentedtousbeforetheexpiryoftheGuarantee.”
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STAGE PAYMENT
(To be executed on Rs.100/- non-judicial Stamp paper)

[The Bank as requested by the successful Tender, shall fill in this form in
accordance with the instruction indicated.]

Date:[insert date (as day, month, and year) of Tender Submission |
[Banks letterhead]

Beneficiary: [insertlegal name and address ofport]

Stage PAYMENT GUARANTEE No.: [insert stage payment Guarantee no.|

We [insert legal name and address of bank], have been informed that [insert
complete name and address of contractor]| (hereinafter called “the contractor”)
has entered into contract No. [Insert number] dated [insert data of agreement]
with you, for execution of works viz., [insert title of contract] (hereinafter called
“the contract).

Furthermore, we undertake that, according to the condition of the contract, an
advance is to be mate against an advance payment guarantee.

At the request of the contractor, we hereby irrevocable undertake to pay you
any sum or sums not exceeding in total an amount of [insert amount(s) in
figures and words] upon receipt by us of your first demand in writing declaring
that the contractor is in breach of its obligation under the contract because the
contractorhasbeenpaidthestagepaymentinrealizationofhisinvoiceno.-----

------- dated---------- towards execution of contract.

It is a condition for any claim and payment under this Guarantee to be made
that the stage payment referred to above must have been received by the
contractor on its account [insert number and domicile of the account] and that
the contractor failed to execute the contract as per thecontract.

This Guarantee shall remain valid and in full effect from the date of the stage
payment received by the contractor under the contract until [insert date].

[signature(s) of authorized representative(s) of the bank]

[Authorisation letter from the issuing bank that the signatory of this BG is
authorised to do so should also be enclosed]

The bank shall insert the amount(s) specified in the SCC and denominated, as

specified in the SCC, either in the currency(ies) of the contract or a freely
convertible currency acceptable to the Employer.
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Insert the completion/ schedule data stipulated in the Contract Delivery
Schedule. The Employer should note that in the event of an extension of an
extension of the time to perform the contract, the Employer would need to
request an extension of this Guarantee from the bank. Such request must be in
writing and must be made prior to the expiration data established in the
Guarantee. In preparing this Guarantee, the Employer might consider adding the
following text to the form, at the end of the penultimate paragraph: “We agree to
extend his Guarantee for a period not exceeding [six month]/[one year] at a
time, in response to the Employer’s written request for such extension, such
request to be presented to be presented to us before the expiry of the
Guarantee.”
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Annexure -1

INTEGRITY PACT IN DEENDAYAL PORT AUTHORITY

The Central Vigilance Commission (CVC) has been promoting integrity,
transparency, equity and competitiveness in transactions by various organizations of
the Government of
India.PublicprocurementisanareaofconcernfortheCVC,andmanystepshavebeentakent
o put proper systems in place. In this context, Integrity Pact (IP), a tool
conceptualized and promoted by Transparency International, an international NGO,
aimed at preventing corruption in public contracting, has been found useful. It has
been decided by Ministry of Shipping that all organizations under the Ministry will
implement IP. IP should cover every tender / procurement above a specified
threshold value. The threshold value of contracts /
procurements/transactionsincorporatinglPwouldbesuchthatitcovers90%byvalueofa
Il contracts / procurements / transactions of the organization in the last 3 years.
Presently the
thresholdisfixedasRs.3.00crore.IPessentiallyenvisagesanagreementbetweenprospect
ive vendors / bidders, and DEENDAYAL PORT AUTHORITY, committing the persons
/ officials of both sides not to resort to any corrupt practice in any aspect of the
contract at any stage. Only those
vendors/bidders,whocommitthemselvestolPwithDPA,wouldbeconsideredcompetent
to participate in the bid process. Any violation would entail disqualification of the
bidders and exclusion from future business dealings. IP, in respect of a particular
contract should cover all phases of the contract, from the stage of Notice Inviting
Tender (NIT) / pre-bid stage, till the conclusion of the contract, i.e. final payment or
the warranty / guarantee period. IP would be implemented through Independent
External Monitor (IEM), who are eminent persons appointed by the organization,
with approval of CVC. The term of appointment for an IEM would be 3 years. Name of
the IEM will be mentioned in NIT. The IEM would review independently and
objectively assess, as to whether and to what extent parties have complied with their
obligations under the IP. IEM would have access to all contract documents,
wheneverrequired.Thebiddersmayraisedisputes/complaintsifany,withtheI[EM.ThelE
M would examine complaints received by them and give their recommendations /
views to the Chairman of Port Trust. Recommendations of IEM would be in the
nature of advice and would
notbelegallybinding.Theirroleisindependentinnatureandtheadviceoncetenderedwou
1d not be subject to review at the request of the organization. Shri S K Sarkar, IAS
(Retd.) and Shri Saurabh Candra, [IAS(Retd.)Ex-
MemberhasbeenappointedI[EMbyDPA.Draftconditiontobeincorporatedinthe Draft
Tender Papers (1) Then bidder has to execute Integrity Pact agreement with
DEENDAYAL PORT AUTHORITY (As per Appendix) Shri S K Sarkar, IAS (Retd.) and
Shri Saurabh Candra, IAS(Retd.)has been nominated as
IndependentExternalMonitorforintegrityPactwhoseaddressisasunder:

(1) Shri S.K.Sarkar, IAS (ReRD.) (2) Shri Saurabh Chandra, IAS (ReRD.)
B-104, Nayantara Aptt,, A-9, Sector-30,

Plot No.08-B, Sec-07, Dwarka, Noida (UP) 201301

New Delhi - 110 075 Mobile No. 9871322133

Mobile No. 98111 49324 Email: saurabh7678@yahoo.co.in

Email :- sksarkar1979@gmail.com

Scanned copy of Pre-Contract Integrity Pact Agreement (As per Appendix) is to be
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up-loaded along with the bid. Original hard copy of Pre Contract Integrity Pact
Agreement shall be submitted by post or hand immediately after closing date of
online E-tender failing which tender shall be considered irrelevant.
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INTEGRITY PACT
Between
Deendayal Port Authority (DPA) hereinafter referred to as "The Principal”
and

........................................................... (Name of The bidders and consortium members)
hereinafter referred to as "The Bidder / Contractor"

Preamble

The Principal intends to award, under laid down organizational procedures, contract(s) /
concession(s) for Tender NO. .......ccevveviieennrennnn. The Principal values full compliance with all
relevant laws of the land rules, regulations, economic use of resources and of fairness /
transparency in its relations with its Bidder(s) and / or Contractor(s).

In order to achieve these goals, the Principal will appoint Independent External Monitors (IEMs),
who will monitor the tender process and the execution of the contract for compliance with the
principles mentioned above.

Section 1 - Commitments of the Principal

(1) The Principal commits itself to take all measures necessary to prevent corruption and to
observe the following principles:-

(a) No employee of the Principal, personally or through family members, will in connection with the
tender for, or the execution of a contract, demand, take a promise for or accept, for self or third
person, any material or immaterial benefit which the person is not legally entitled to.

(b) The Principal will, during the tender process treat all Bidder(s) with equity and reason. The
Principal will in particular, before and during the tender process, provide to all Bidder(s) the same
information and will not provide to any Bidder(s) confidential / additional information through
which the Bidder(s) could obtain an advantage in relation to the tender process or the contract
execution.

(c) The Principal will exclude from the process all known prejudicial persons.
(2) If the Principal obtains information on the conduct of any of its employees which is a criminal

offence under the IPC / PC Act, or if there be a substantive suspicion in this regard, the Principal
will inform the Chief Vigilance Officer and in addition can initiate disciplinary actions.
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Section 2 - Commitments of the Bidder(s) / Contractor(s)

(1) The Bidder(s) / Contractor(s) commits themselves to take all measures necessary to prevent
corruption. The Bidder(s) / Contractor(s) commits themselves to observe the following principles
during participation in the tender process and during the contract execution.

a. The Bidder(s) / Contractor(s) will not, directly or through any other person or firm, offer,
promise or give to any of the Principal's employees involved in tender process or the execution of
the contract or to any third person any material or other benefit, which he / she is not legally
entitled to, in order to obtain in exchange of advantage of any kind whatsoever during the tender
process or during the execution of the contract.

b. The Bidder(s) / Contractor(s) will not enter with other Bidders into any undisclosed agreement
or understanding, whether formal or informal. This applies in particular to prices, specifications,
certifications, subsidiary contracts, submission or non-submission of bids, or any other actions to
restrict competitiveness or to introduce cartelization in the bidding process.

c. The Bidder(s) / Contractor(s) will not commit any offence, under the relevant Prevention of
Corruption Act / Indian Penal Code / PC Act; further the Bidder(s) / Contractor(s) will not use
improperly, for purposes of competition, or personal gain, or pass on to others, any information or
document provided by the Principal, as part of the business relationship, regarding plans, technical
proposals and business details, including information contained or transmitted electronically.

d. The Bidder(s) / Contractor(s) of foreign origin shall disclose the nhame and address of the Agents
/ Representatives in India, if any. Similarly, the Bidder(s) / Contractor(s) of Indian Nationality shall
furnish the name and address of the foreign principals, if any. Further details as mentioned in the
"Guidelines on Indian Agents of Foreign Suppliers" shall be disclosed by the Bidder(s) /
Contractor(s). Further, as mentioned in the Guidelines all the payments made to Indian agent /
representative have to be in Indian Rupees only.

e. The Bidder(s) / Contractor(s) will, when presenting their bid, disclose any and all payments
made, is committed to or intends to make to agents, brokers or any other intermediaries, in
connection with the award of the contract.

f. Bidder(s) / Contractor(s) who have signed the Integrity Pact shall not approach the Courts while
representing the matter to IEMs and shall wait for their decision in the matter.

(2) The Bidder(s) / Contractor(s) will not instigate third persons to commit offences outlined above
or be an accessory to such offences.
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Section 3 - Disqualification from tender process and exclusion from future contracts.

If the Bidder(s) / Contractor(s), before award or during execution has committed a transgression
through a violation of Section-2 above, or in any other form, such as to put their reliability or
credibility in question, the Principal is entitled to disqualify the Bidder (s) / Contractor(s), from the
tender process, or take action as per the procedure mentioned in the "Guidelines on Banning of
business dealings".

Section 4 - Compensation for Damages

(1) If the Principal has disqualified the Bidder(s), from the tender process prior to the award,
according to Section 3, the Principal is entitled to demand and recover the damages equivalent to
Earnest Money Deposit / Bid Security.

(2) If the Principal has terminated the contract according to Section 3, or if the Principal is entitled
to terminate the contract according to Section 3, the Principal shall be entitled to demand and
recover from the Contractor, liquidated damages of the Contract Value or the amount equivalent
to Security Deposit / Performance Bank Guarantee, whichever is higher.

(3) The Bidder(s) agrees and undertakes to pay the said amounts, without protest or demur,
subject only to condition that, if the Bidder(s) / Contractor(s) can prove and establish that the
termination of the contract, after the contract award has caused no damage or less damage than
the amount of the liquidated damages, the Bidder/Contractor shall compensate the principal, only
to the extent of the damage in the amount proved.

Section 5 - Previous transgression

(1) The Bidder declares that, no previous transgressions occurred in the last three years with any
other company in any country confirming to the anti-corruption approach or with any other Public
Sector Enterprises in India, that could justify his exclusion from the tender process.

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender
process or action can be taken as per the procedure mentioned in "Guidelines on Banning of
Business dealing".

Section 6 - Equal treatment of all Bidders / Contractors

(1) In case of a Joint Venture, all the partners of the Joint Venture will enter into agreement with
identical conditions as this on which all Bidders.

(2) There is no provision of sub-contract in the tender, any violation of the same, Contractor shall
be held solely responsible for the same.
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Section 7 - Criminal charges against violating Bidders / Contractors

If the principal obtains knowledge of conduct of a Bidder or Contractor or of an employee, or a
representative, or an associate of a Bidder or Contractor, which constitutes corruption, or if the
Principal has substantive suspicion, in this regard, the Principal will inform the same to the Chief
Vigilance Officer (CVO) and the CVO will take further necessary action as deemed fit in accordance
with the CVC Manual.

Section 8 - External Independent Monitor

(1) The Principal appoints competent and credible Independent External Monitor for this Pact after
approval by Central Vigilance Commission. The task of the Monitor is to review independently and
objectively, whether and to what extent the parties comply with the obligations under this
agreement.

(2) The Monitor is not subject to instructions by the representative of the parties and performs his
/ her functions neutrally and independently. The Monitor would have access to all Contact
documents, whenever required. It will be obligatory for him / her to treat the information and
documents of the Bidders / Contractors as confidential. He / she reports to the Chairperson of the
Board of the Principal.

(3) The Bidder(s) / Contractor(s) accepts that the Monitor has the right to access without
restriction to all Project documentation of the Principal including that provided by the Contractor.
The Bidder / Contractor will also grant the Monitor, upon his / her request and demonstration of a
valid interest, unrestricted and unconditional access to the project documentation. The Monitor is
under contractual obligation, to treat the information and documents of the Bidder / Contractor
with confidentiality.

(4) The Monitor is under contractual obligation to treat the information and documents of the
Bidder(s) / Contractor(s) with confidentiality. The Monitor has also signed declaration on "Non-
Disclosure of Confidential Information" and of "Absence of Conflict of Interest". In case of any
conflict of interest arising at a later date, the IEM shall inform Chairman, DPA and recues himself /
herself from that case

(5) The Principal will provide to the Monitor sufficient information about all meetings among the
parties related to the Project provided such meetings could have an impact on the contractual
relations between the Principal and the Bidder / Contactor. The parties offer to the Monitor the
option to participate in such meetings.

(6) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he / she
will so inform the Management of the Principal and request the management to discontinue, or
take corrective action. The Monitor can in this regard submit non-binding recommendations.
Beyond this, the Monitor has no right to demand from the parties that they act in a specific
manner, refrain from action or tolerate action.

(7) The Monitor will submit a written report to the Chairperson of the Board of the Principal, within

8 to 10 weeks from the date of reference or intimation to him by the Principal and, should the
occasion arise, submit proposals for correcting problematic situations.
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(8) If the Monitor has reported to the Chairperson of the Board of the Principal, a substantiated
suspicion of an offence under relevant IPC / PC Act and the Chairperson of the Board of the
Principal has not, within reasonable time taken visible action to proceed against such offence or
reported it to the Chief Vigilance Officer, the Monitor may also transmit this information directly to
the Central Vigilance Commissioner, Government of India.

(9) The word "Monitor" would include both singular and plural.

Section 9 - Pact Duration

This Pact begins when both parties have legally signed it. It expires for the Contractor 12 months
after the last payment under the contract, and for all other Bidders 6 months after the contract
has been awarded. Any violation of the same would entail disqualification of the bidder and
exclusion from future business dealings.

If any claim is made / lodged during this time, the same shall be binding and continue be valid
despite the lapse of this Pact as specified above, unless it is discharged / determined Chairperson

of the Principal.

The Pact duration in respect of unsuccessful Bidders shall expire after 6 months of the award of
the contract.

Section 10 - Other Provisions

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the
Registered Office of the Principal, i.e., Gandhidham, Gujarat.

(2) Changes and supplements as well as termination notices need to be made in writing. Side
agreements have not been made.

(3) If the Bidder / Contractor is a partnership or a consortium, this agreement must be signed by
all partners or consortium members.

(4) Should one or several provisions of this agreement, turn out to be invalid, the remainder of this
agreement remains valid. In this case, the parties will strive to come to an agreement to their
original intensions.

(5) Issues like Warranty / Guarantee etc. shall be outside the purview of IEMs.

(6) In the event of any contradiction between the Integrity Pact and its Annexure, the Clause in
the Integrity Pact will prevail.

L] lkl

L on If of th

(For & on behalf of the Principal) (For & on behalf of the
Bidder/Contractor)
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(Office Seal)

Place : Gandhidham
Date : / /20

Witness-1:
(Name & Address)

Witness-2 :
(Name & Address)

(Office Seal)
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Annexure = “II”

Bank Payment Agreement Form : (to be collected from the Parties)

1. Name of Party -

2. Account No. -
3. Branch Name -
4, IFSC Code of the Bank -

5. MICR Code -

6. Accepted for - NEFT Payment or
RTGS Payment

DECLARATION BY THE PARTY :-

| / We hereby declare that the above information furnished by me is correct and DPA is
requested to pay my / our dues to this Account for this Work / Supply Order is concerned.

Signature of the Party
With the seal
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EXCEPTIONS AND DEVIATIONS

As pointed out in the Tender Call Notice, Bidder may stipulate here

exceptionsanddeviationstothebidconditions,ifconsideredunavoidable.

Sr. No. Page No. of Bid Clause No. of Bid | Subject Deviation

Document Document

Note:however,theBidderstonotethatunacceptabledeviations,ifany,the bid shall be
liable for rejection. Bidder is discouraged to deviate from bid
conditions,specifications,deliveryschedules,commercialtermsasperthe tender

document.

Duly authorized to sign this authorization on behalf of: [insert complete hame of
Tenderer]

Dateon dayof , [insertdate]
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DEENDAYAL PORT AUTHORITY

BILL OF QUANTITY
(SCHEDULE-B)

“Construction of E & D type quarters at Gopalpuri( Stage-1,D type)”

Executive
Engineer(TD) TDDivision
AdministrativeOfficeBuilding G
andhidham-370201
KutchDistrict
Guijarat
Statelndia

Email:tddivisionkpt@gmail.com
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