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earthwork in embankment from 4.00 Km to take-off point for
doubling of line to facilitate upcoming new projects at
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DEENDAYAL PORT AUTHORITY
DC:

COMPETITIVE BIDDING
AGREEMENT NO: - HD-07/23
BID NO: - HD -07/23

NAME OF WORK: Development of area adjacent to Tuna-GIM track by earthwork
in embankment from 4.00 Km to take-off point for doubling of
line to facilitate upcoming new projects at Tekra.

PERIOD OF DOWNLOADING OF BID DOCUMENTS

FROM . DATE
TO : DATE 13/06 /2023 TIME 12:00 HRS.

TIME AND DATE OF PRE-BID CONFERENCE: Not applicable
LAST DATE AND TIME FOR RECEIPT OF BIDS : DATE 13/06/2023 TIME 12:00HRS
*TIME AND DATE OF OPENING OF BIDS : DATE 13/06/2023 TIME 12:05 HRS

PLACE OF OPENING OF BIDS - HARBOUR DIVISION, NIRMAN BHAVAN,
NEW KANDLA, KUTCH (GUJARAT STATE).

OFFICER INVITING BIDS : SUPERINTENDING ENGINEER (H)



DEENDAYAL PORT AUTHORITY
ONLINE TENDERING (E- Tendering)

Tender No. : 07/23

NAME OF WORK: -Development of area adjacent to Tuna-GIM track by earthwork in
embankment from 4.00 Km to take-off point for doubling of line to
facilitate upcoming new projects at Tekra.”

Tenders in E-tendering system are invited by SUPERINTENDING ENGINEER (HARBOUR) for
the above work as per the details given in the table below.

Work Tender Fee Estimated EMD Last Date
Description (In Rs.) cost (InRs.) and time of
(In Rs.) online
Submission
of bid
documents
Development of Rs.5900/- Rs. Rs. 19,61,760.00
area adjacent to | including GST (In the form of
Tuna-GIM track | (In the form of | 19,61,76,007 Bank Guarantee
by earthwork in | Demand Draft Drawn in favour
embankment / Banker of “Board of
from 4.00 Km to | Cheque / pay Deendayal Port
take-off point order Authority”,
for doubling of drawn in issued byyany 13 {061/22.833
line to facilitate favour of Nationalized / P |o_| '
upcoming new FA&CAO, Scheduled (Except s
projects at Deendayal Co-Operative)
Tekra Port Authority bank having
payable at branch at
Gandhidham) Gandhidham as
per enclosed
format)

Detailed tender notice along with complete tender documents can be downloaded from
website https://kpt.nprocure.com from to 13/06/2023 @ 12:00
hrs. Tender Notice is also available on http://kandlaport.gov.in. Technical Bid will be opened
on 13/06 /2023 @ 12:05 Hrs. Date of opening of price bid shall be notified after scrutiny &
evaluation of Technical Bid. For further details and general enquiries prospective bidders
may contact Superintending Engineer (Harbour), Harbour Division, Nirman Building, New
Kandla- (Kutch). Phone no. 02836-270429 during working hours before the last date and
time of submission of tender document.

Superintending Engineer (Harbour)
Deendayal Port Authority



DEENDAYAL PORT AUTHORITY

NOTICE INVITING ONLINE TENDER

Details about tender:

Department Name

: Civil Engineering Department

Circle/ Division

: Harbour Division, Nirman Bhavan, New Kandla-
(Kutch)-370210.

Tender Notice No.

: HD- 07/23

Name of Work

: Development of area adjacent to Tuna-GIM

track by earthwork in embankment from 4.00
Km to take-off point for doubling of line to

facilitate upcoming new projects at Tekra.

Estimated Contract Value (INR5

: Rs. 19,61,76,007.00

Period of Completion (in Months)

: 8 (Eight) Months

Bidding Type : Open
Bid Call (Nos.) : One
Tender Currency Type : Single

Tender Currency Settings

: Indian Rupee (INR)

Qualifying Criteria

. Average annual financial turnover during the

last three years ending 31st March of the
previous financial years, should be at least
Rs. 588.53 Lakhs.

Experience of having successfully completed
similar works during last 7 years ending last
day of month previous to the one in which
applications are invited should be either of the
following:

i. Three similar completed works each costing
not less than Rs. 784.70 Lakhs.

ii. Two similar completed works each costing not

less than Rs. 980.88 Lakhs.

iii. One similar completed works costing not less

than Rs. 1569.41 Lakhs.

“Similar Works” mean Tenderer should have
completed any type of filing work of
Construction / Maintenance (separately or
combined) of Road/Yard/Parking  with
construction of Embankment, GSB including
allied Civil work i.e. culverts successfully in that
particular contract during last 7 years ending




last day of month previous to the one in which
applications are invited. If the bidder has
executed the work in private organization,
necessary TDS certificate issued by the private
organization shall be submitted.

If the similar work is executed as sub-
contractor, it is mandatory to upload the sub-
contract permission letter obtained from the
Govt. / Public sector officer in case work
belongs to the Govt. / Public sector or from the
owner of the project in case work belongs to
private organization. Also the completion
certificate/ form 3A authenticated by concern
Govt. / Public sector officer or owner of the
project shall be uploaded along with TDS
certificate deducted from that particular work.
Issued by the competent authority shall be
submitted along with bid submission.

4. Bidders who meet the minimum qualification
criteria will be qualified only if their available bid
capacity is more than the total bid value. The
available bid capacity will be calculated as
under:

Assessed Available Bid capacity = AX N X
2 —B, Where,

“N” = Number of years prescribed for
completion of the subject contract.

“A” = Maximum value of works executed in
any one year during last seven years (at
current price level)

“B” = Value at current price level of existing
commitment s and on going works to be
completed in the next 'N’ years.

The Bidder shall furnish statements
showing the value of existing commitments
and on going works as well as the
stipulated period of completion remaining
for each of the works preferably
countersigned by the Nodal Office or his
nominee-in charge.

5. Integrity Pact document need to be submitted in
Preliminary bid stage duly scanned, stamped,
signed and dated along with both witness
signatures as per format available in Annexure-I in
the tender document failing which bid submitted by
the bidder will be considered non-responsive.




Joint Venture

. Applicable

e In case of JV to qualify experience in similar works,
merging of work order value executed by two or
more of its member JV either as a whole or as
member of JV shall not be permitted to qualify
eligible works in terms of similar completed works.
Only no. of work orders executed by members of JV
shall be merged to evaluate experience.

e Lead partner should have executed at least one
similar work costing Rs.784.70 lakhs as per
Minimum Eligibility Criteria.

e The works reckoned for the above purpose are
those executed by the tenderer as prime contractor
or proportionately as member of joint venture or as a
subcontractor, authorized and approved by the
Employer of the work(s) against which the tenderer
has claimed his experience.

e In the case of bid submitted by JV/ Consortium, the
lead partner of the JV shall meet the Minimum
Eligibility Criteria of Financial Turnover.

e Bid Security as required shall be furnished by Lead
member of Joint Venture

Rebate

: Applicable

Bid Document Fee :

Rs. 5900/- including GST (In the form of
Demand Draft / BC /Pay order drawn in favour of
FA&CAO, Deendayal Port Authority payable at
Gandhidham)

Bid Document Fee Payable To:

: FA & CAO, Deendayal Port Authority,
Gandhidham

Bid Security/ EMD (INR) :

: Rs.19,61,760.00/-(in the form of Bank Guarantee
Drawn in favour of “Board of Deendayal Port
Authority” issued by any Nationalized / Scheduled
(Except Co-Operative Bank) bank having branch at
Gandhidham as per enclosed format)

Note: - “In case of Micro and Small Enterprises (MSESs)
holding valid certificate issued by any
agencies/organization under The Ministry of Micro,
Small and Medium Enterprises indicating the list of
activity related to the subject tender as per National
Industrial Classification-2008 mentioned in the table
below only shall become eligible for exemption from
payment of Tender Fee/EMD. Such bidder shall upload
the scanned copy of valid certificate in preliminary bid
stage”

NIC codes regarding related activity are mentioned
below:




SECTION F CONSTRUCTION

Division 42 Civil engineering

Group 421 Construction of roads and railways

Class 4210 Construction of roads and railways

Sub-Class Construction and maintenance of
motorways, streets, roads, other

42101 vehicular and pedestrian ways,
highways, bridges, tunnels and
subways

Date & time of Pre-Bid meeting

Not Applicable

Bid Document Downloading Start Date

: Date

Bid Document Downloading End Date

: Date 13/06/2023 Time 12:00 Hrs

Last Date & Time for Online
submission of bids

: Date 13/06/2023 Time 12:00 Hrs @ office of
the SUPERINTENDING Engineer, New Kandla

Bid Validity Period

: 120 Days

Condition

Integrity Pact, Tender fee & EMD shall be
submitted in electronic format through on line (by
scanning) while uploading the bid. This submission
shall mean that Integrity Pact, EMD & Tender Fee
are received. Accordingly offer of only those shall
be opened whose Integrity Pact, EMD & Tender
Fee is received electronically. However, for the
purpose of realization, bidder shall send the same
in original along with hard copy of tender (sealed &
signed of authorized person), and other PQ
documents through R.P.A.D./speed post or in
person so as to reach to Superintending Engineer
(Harbour) ,Harbour Division, Nirman Building, New
Kandla within 7 days from the date of opening.

The bidders registered with Micro and Small
Enterprise (MSME) in appropriate category
mentioned under related activity above are
exempted for submission of EMD and Tender Fee.
Scanned copy registration may be uploaded.

Remarks

Submission of E.M.D. Tender Fee and other
Documents during office hours : wupto
19/06/2023 by R.P.A.D /Speed post or in person
in the chamber of Superintending Engineer(H),
Harbour Division, Nirman Building, First floor,
New Kandla-370210, Kutch District, Gujarat
State , INDIA, Telephone : (0)02836-270325.

Bid Opening Date

Technical Bid will be opened on 13/06/2023
@ 12:05 Hrs. Date of opening of price bid shall
be notified after scrutiny & evaluation of




Technical Bid.

Documents required to be submitted by a. Documents' in support of fulfilling
scanning through online qualifying criteria as indicated above.

b. EMD in form of Bank Guarantee of
Nationalized bank/Scheduled Bank (Except
Co-Operative Bank) only having its branch
at Gandhidham.

c. Tender fee in form of Demand draft /
Bankers Cheque / Pay Order

d. Integrity pact agreement

e. As indicated in clause 4 of section 1 —
Instructions to bidders.

Officer- Inviting Bids . Superintending Engineer (Harbour), = Harbour-
Division, Nirman Bhavan, New Kandla, Kutch
370210.

Bid Opening Authority : Superintending Engineer (Harbour)

Address . Superintending Engineer(H), Harbour Division,

Nirman Bhavan, New Kandla, Kutch 370210.

Contact Details : 02836- 270429 /270325

In case bidders need any clarifications or if training is required to participate in online tenders,
they can contact (n)Procure Support team at following address: -

(n)code Solutions — A division of GNFC Ltd.,

(n)Procure Cell,

403, GNFC Infotower, S.G. T D,

Bodakdev, Ahmedabad — 380054 (Guijarat).

Contact Details :

Airtel : +91-79-40007501, 40007512, 40007516, 40007517, 40007525

7

BSNL : +91-79-2684511, 26854512, 26854513 (EXT: 501, 512, 516, 517, 525)
Reliance : +91-79-30181689

Fax : +91-79-26857321, 40007533

E-mail : nprocure@gnvfc.net

TOLL FREE NUMBER : 1-800-233-1010 (EXT: 501, 512, 516, 517, 525)




SECTION -1

INSTRUCTIONS TO BIDDERS
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GENERAL

1. Scope of bid

1.1

1.2

3.2

3.3

3.4

The Superintending Engineer (Harbour), Deendayal Port Authority, invites bids by E-
Tendering for the works Development of area adjacent to Tuna-GIM track by
earthwork in embankment from 4.00 Km to take-off point for doubling of line to
facilitate upcoming new projects at Tekra detailed in the table given in NIT. The
bidders may submit on-line bids for the work detailed in the table given in NIT.

The successful bidder will be expected to complete the works by the intended
completion date specified in the contract data.

Source of funds
The employer has arranged the funds from internal sources and will have sufficient
funds in Indian currency for execution of the works.

Eligible bidders

The invitation for bids is open to all eligible bidders meeting the eligibility criteria as
defined clause no.4

All bidders shall provide in section 2, forms of bid and qualification information, a
statement that bidder is not associated, nor has been associated in the past, directly or
indirectly, with the consultant or any other entity that has prepared the design,
specifications and other documents for the project manager for the contract. A firm that
has been engaged by the employer to provide consulting services for the preparation or
supervision of the works, and any of its affiliates, shall not be eligible to bid.
Government-owned enterprises may only participate if they are legally and financially
autonomous, operate under commercial law and are not a dependent agency of the
employer subject to fulfillment of minimum qualifying criteria.

Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent
practices issued by the employer in accordance with clause 37.

Eligibility criteria

Experience on similar works executed during the last seven years; and details like
monetary value, clients and proof of satisfactory completion.

Documentary evidence of adequate financial standing and proof from client for
satisfactory completion of works

Solvency certificate from bankers for Rs. Lakhs not older than six months as on the
date of submission of the bid. (Refer Clause ‘D’ of Sec-5)

Equipment requirement/schedule (Refer Clause ‘D’ of Sec-5)

Managerial / Manpower requirement (Refer Clause ‘D’ of Sec-5)

Project planning and quality control procedure to be adopted.

Information regarding projects in hand, current litigation, orders regarding exclusion,
expulsion or black listing, if any.

Trained & certified workmen proposed to be employed at the work site of the project.
The contractor must undertake to employ of certified worker to the extent of 20% of
total strength. Valid certificates by a recognized university, technical board, or ministry
of government of India would only be taken cognizance of.(Refer Clause ‘A’ of Sec-5)
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4.2 If the employer has not undertaken pre-qualification of potential bidders, all
bidders shall include the following information and documents with their bids in section 2.

(a) Copies of original documents defining the constitution or legal status, place of registration,
and principal place of business; written power of attorney of the signatory of the bid to
commit the bidder.

(b) Total monetary value of construction work performed for each of the last five years.

(c) Experience in works of a similar nature and size for each of the last five years, and details
of works underway or contractually committed; and employers who may be contacted for
further information on those contracts.

(d) Major items of construction equipment proposed to carry out of the contract. (Refer
Clause ‘D’ of Sec-5)

(e) Qualifications and experience of key site management and technical personal proposed
for the contract.(Refer Clause ‘D’ of Sec-5)

(f) Reports on the financial standing of the bidder, such as profit and loss statements and
auditor’s reports for the past five years;

(g) Evidence of adequacy of working capital for this contract (access to lines of credit and
availability of other financial resources)

(h) Authority to seek references from the bidder’s bankers.

(i) Information regarding any litigation, current or during the last five years, in which the
bidder is involved, the party’s concerned, and disputed amount.

(j) Proposals for subcontracting components of the works amounting to more than 10
percent of the bid price( for each, the qualifications and experience of the identified sub-
contractor in the relevant field should be annexed );and(Refer Clause ‘A’ of Sec-5)

(k) The proposed methodology and program of construction, backed with equipment planning
and deployment, duly supported with broad calculations and qualify control procedures
proposed to be adopted, justifying their capacity of execution and completion of the work
as per technical specifications within the stipulated period of completion as per
milestones(for all contracts over Rs.10M)(Refer Clause ‘A’ of Sec-5)

4.3 To qualify for award of the contract, bidders are advised to note the minimum qualification

criteria specified below.
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(i) Average annual financial turnover during the last three years ending 31st March of the
previous financial years, should be at least Rs. 588.53 Lakhs
(i) Experience of having successfully completed similar works during last 7 years ending last
day of month previous to the one in which applications are invited should be either of the
following:
a) Three similar completed works each costing not less than Rs. 784.70 Lakhs.
b) Two similar completed works each costing not less than Rs. 980.88 Lakhs
c) One similar completed work costing not less than Rs. 1569.41 Lakhs.

(iii) “Similar Works” mean Tenderer should have completed any type of filling work of Construction /
Maintenance (separately or combined) of Road/Yard/Parking with construction of Embankment, GSB
including allied Civil work i.e. culverts successfully in that particular contract during last 7 years ending
last day of month previous to the one in which applications are invited. If the bidder has executed the
work in private organization, necessary TDS certificate issued by the private organization shall be
submitted.

If the work is executed as sub-contractor, it is mandatory to upload the sub-contract permission letter
obtained from the Govt. / Public sector officer in case work belongs to the Govt. / Public sector or from
the owner of the project in case work belongs to private organization. Also the completion certificate/
form 3A authenticated by concern Govt. / Public sector officer or owner of the project shall be uploaded
along with TDS certificate deducted from that particular work. Issued by the competent authority shall
be submitted along with bid submission

(iv) In addition to above, the criteria regarding satisfactory performance of the work, personnel,
establishment, plant, equipment, etc. may be incorporated according to the requirement of
the project.

e (v) In case of JV to qualify experience in similar works, merging of work order value
executed by two or more of its member JV either as a whole or as member of JV shall not be
permitted to qualify eligible works in terms of similar completed works. Only no. of work
orders executed by members of JV shall be merged to evaluate experience.

o Lead partner should have executed at least one similar work costing Rs.784.70 lakhs as per
Minimum Eligibility Criteria.

o The works reckoned for the above purpose are those executed by the tenderer as prime
contractor or proportionately as member of joint venture or as a sub contractor, authorized
and approved by the Employer of the work(s) against which the tenderer has claimed his
experience.

e In the case of bid submitted by JV/ Consortium, the lead partner of the JV shall meet the
Minimum Eligibility Criteria of Financial Turnover.

e Bid Security as required shall be furnished by Lead member of Joint Venture

4.4 To qualify for a package of contracts made up of this and other contracts for which bids are
invited in the NIT, the bidder must demonstrate having experience and resources sufficient
to meet the aggregate of the qualifying criteria for the individual contracts.(Refer Clause ‘A’
of Sec-5)
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4.5

4.6

Sub-contractors’ experience and resources shall not be taken into account in determining
the bidder’s compliance with the qualifying criteria except to the extent stated in 4.4 above.
(Refer Clause ‘A’ of Sec-5)

Bidders who meet the minimum qualification criteria will be qualified only if their available

bid capacity is more than the total bid value. The available bid capacity will be calculated as

under:

Assessed Available Bid Capacity = Ax N x2-B,

Where

‘N’ = Number of years prescribed for completion of the subject contract.

‘A = Maximum value of works executed in any one year during last seven years (at
current price level)

‘B’ = Value at current price level of existing commitments and on going works to be

completed in the next ‘N’ years.

Note: For bringing value of works to current level, multiplying factor to be indicated in tender

with reference to escalation based on WPI.

Financial 2021- 2020- 2019- | 2018-19 | 2017-18 2016-17 2015-
Year 22 21 20 16
139.40 | 123.40 | 121.80 119.80 114.9 111.60 109.70
Index
Multiplying 1 1.13 1.14 1.16 1.21 1.25 1.27
factor

4.7

5.2

The Bidder shall furnish statements showing the value of existing commitments and on-
going works as well as the stipulated period of completion remaining for each of the works
preferably countersigned by the Nodal Officer or his nominee - in - charge.

Even though the bidders meet the above qualifying criteria, they are subject to be
disqualified if they have:

- Made misleading or false representations in the forms, statements and attachments
submitted in proof of the qualification requirements; and/or

- Record or poor performance such as abandoning the works, not properly
completing the contract, inordinate delays in completion, litigation history, or financial
failures etc., and/or

One Bid per Bidder

Each bidder shall submit only one bid for one package. A bidder whosubmits or participates
in more than one bid (other than as a subcontractor or in cases of alternatives that have
been permitted or requested) will cause all the proposals with the Bidder’s participation to
be disqualified.

Joint Venture(Refer Clause ‘D’ of Sec-5)
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B.
8.
8.1

8.2

8.3

Companies/Contractors may jointly undertake contract/contracts. Each entity would be
jointly and severely responsible for completing the task as per the contract, however
declaration of the Lead member to be indicated by bidders, however JV has to designate in
their MOU. The firms with at least 26% equity holding each be allowed to jointly meet the
Eligibility criteria.

Note: JVs/ Consortia be allowed in all contracts of estimated cost of more than Rs.5 crores.
However, there shall be no limit on the number of partners.

Cost of Bidding

The bidder shall bear all costs associated with preparation and submission of his bid, and
the Employers will in no case be responsible and liable for those costs.

Site Visit

The bidder, at the Bidder’s own responsibility and risk is encouraged to visit and examine
the Site of Works and its surroundings and obtain all information that may be necessary for
preparing the Bid and entering into a contract for construction of the Works. The costs of
visiting the Site shall be at the Bidders’ own expense.

Bidding Documents

Content of Bidding Documents

The set of bidding documents comprises the documents listed in the table below and addenda
issued in accordance with Clause 10:

e DC1 : Bid Reference

e NIT : Invitation for Bids

e SECTION 1 : Instruction to Bidders

e SECTION 2 : Forms of Bid, Qualification Information

e SECTION 3 : Conditions of Contract

e SECTION 4 : Contract Data

e SECTION S5 : Site/ Special Conditions and Specifications
« SECTION 6 : Drawing

e SECTION 7 : Bill of Quantities

e SECTION 8 : Forms of Securities

One set of the bidding documents will be issued to the bidder. The document should be
completed and returned with the bid.(Refer Clause ‘A’ of Sec-5)

The bidder is expected to examine carefully all instructions, conditions of contract, contract
data, forms, terms, technical specifications, bill of quantities, forms, drawings, annexure in
the bid document. Failure to comply with the requirements of the bid document shall be at
the bidder’s own risk. Pursuant to clause 26 hereof, bids which are not substantially
responsive to the requirements of the bid documents shall be rejected

Clarifications of the Bidding Documents
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9.1

9.2
9.2.1

9.2.2

9.2.3

9.2.4.

9.2.5

10.
10.1

10.2

10.3

11.
11.1

A prospective bidder requiring any clarification of the bidding documents may notify the
employer in writing or by electronic form and be confirmed by hard copy at the Employer’s
address indicated in the invitation to bid. The employer will respond to any request for
clarification which he received earlier than days (Suggested 7 days) prior to the deadline for
submission of bids. Copies of the Employer’s response will be forwarded to all purchasers of
the bidding documents, including a description of the enquiry but without identifying its
source.

Pre - bid meeting

The bidder or his official representative is invited to attend a pre-bid meeting which will
take place at Harbour Division, Nirman Bhavan, Kandla, Kutch, Gujarat(Refer Clause ‘A’ of
Sec-5)

The purpose of the meeting will be to clarify issues and to answer question on any matter
that may be raised at that stage.(Refer Clause ‘A’ of Sec-5)

The bidder is requested to submit any questions in writing or by cable to reach the
Employer not later than one week before the meeting.(Refer Clause ‘A’ of Sec-5)

Minutes of the meeting, including the text of the questions raised (without identifying the
source of enquiry) and the responses given will be transmitted without delay to all
purchasers of the bidding documents without delay. Any modification of the bidding
documents listed in Sub-Clause 8.1 which may become necessary as a result of the pre-bid
meeting shall be made by the Employer exclusively through the issue of an Addendum
pursuant to Clause 10 and not through the minutes of the pre-bid meeting. (Refer Clause
‘A’ of Sec-5)

Non-attendance at the pre-bid meeting will not be a cause for disqualification of a
bidder.(Refer Clause ‘A’ of Sec-5)

Amendment of Bidding Documents

Before the deadline for submission of bids, the Employer may modify the bidding
documents by using addenda.

Any addendum thus issued shall be part of the bidding documents and shall be
communicated in writing or by cable to all the purchasers of the bidding documents.
Prospective bidders shall acknowledge receipt of each addendum by cable to the Employer.
To give prospective bidders reasonable time in which to take an addendum into account in
preparing their bids, the Employer shall extend as necessary the deadline for submission of
bids, in accordance with Sub-Clause 20.2 below.

Preparation of Bids

Language of the Bid

All documents relating to the bid shall be in the English language.

16



12,
121

Documents comprising the Bid

The bid submitted by the bidder shall comprise the following:
A) Technical Bid

i) EMD, Tender Fee & Integrity Agreement

Note: - In case of Micro and Small Enterprise (MSES) holding valid certificate issued by

any agencies/organization under The Ministry of Micro, Small and Medium Enterprises

indicating the list of activity related to the subject tender shall become eligible for

exemption from payment of Tender fee/EMD. Such bidder shall upload the scanned

copy of valid certificate in preliminary bid.

13
131

13.2

13.3

13.4.1

ii) Qualification Information Form and Document (Pursuant to clause 4 hereof) and any
other materials required to be furnished and submitted by the bidder in accordance with
these instructions. The documents listed under Sections 2, 4 and 7 of Sub-Clause 8.1 shall
be filled in without exception.

B) Financial Bid

Bill of Quantity dully filled and digitally signed by the Bidder.

Bid Prices

The contract shall be for the whole works as described in Sub-Clause 1.1 based on the
priced Bill of Quantities submitted by the Bidder.

The bidder shall fill in rates and prices for all items of the Works described in the Bill of
Quantities. Items for which no rate or price is entered by the bidder will not be paid for by
the Employer when executed and shall be deemed covered by the other rates and prices in
the Bill of Quantities. Corrections, if any, shall be made by crossing out, initialing, dating and
rewriting. All pages of the bill of quantities shall be initialed.

All duties, taxes, and other levies payable by the contractor under the contract, or for any
other cause shall be included in the rates, prices and total Bid price submitted by the Bidder
The rates and prices quoted by the bidder shall be fixed for the duration of the contract and
shall not be subject to adjustment on any account.

OR

13.4.2 The rates and prices quoted by the bidder are subject to adjustment during the performance

14.
141
15.

of the contract. In accordance with the provisions of clause 47 of the conditions of contract.
(Refer Clause ‘A’ of Sec-5)

Currencies of Bid and payment

The Unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees.

Bid Validity
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15.1

15.2

16.

Bids shall remain valid for a period not less than 120 days after the deadline date for bid
submission specified in clauses 20. A bid valid for a shorter period shall be rejected by the
Employer as non-responsive.

In exceptional circumstances, prior to expiry of the original time limit, the Employer may
request that the bidders may extend the period of validity for a specified additional period.
The request and the bidders’ responses shall be made in writing or by cable. A bidder may
refuse the request without forfeiting his bid security. A bidder agreeing to the request will
not be permitted to modify his bid and also shall submit an extension for EMD, if it is in the
form of Bank Guarantee.

Bid Security (Earnest Money Deposit - EMD)

Earnest money Deposit (EMD) should be 1 % of the estimated cost of work and maximum
amount of earnest money should be Rs. 50.00 lacs.

Note: - “In case of Micro and Small Enterprises (MSEs) holding valid certificate
issued by any agencies/organization under The Ministry of Micro, Small and
Medium Enterprises indicating the list of activity related to the subject tender as
per National Industrial Classification-2008 mentioned in the table below only
shall become eligible for exemption from payment of Tender Fee/EMD. Such
bidder shall upload the scanned copy of valid certificate in preliminary bid stage”

NIC codes regarding related activity are mentioned below:

SECTION F CONSTRUCTION

Division 42 Civil engineering

Group 421 Construction of roads and railways

Class 4210 Construction of roads and railways

Sub-Class Construction and maintenance of motorways, streets, roads, other vehicular
42101 and pedestrian ways, highways, bridges, tunnels and subways

The EMD up to Rs. 5 lakhs be payable either by Demand Draft/Pay Order/
Banker’s Cheque. EMD beyond Rs.5 lakhs be payable in the form of Bank Guarantee for the
entire amount from any Nationalized/Scheduled Bank(Except Co-operative Bank) having
branch at Gandhidham. Bank Guarantees submitted as Earnest Money shall be valid for 28
days beyond the validity of the bid. Bank Guarantee shall be verified independently by the
Port with the bank before finalization of technical offer. In the event of lack of confirmation
of issue of the Bank Guarantee by the Bank, the bid shall stands disqualified.

EMD of unsuccessful bidders other than L1 and L2 is refunded immediately after ranking of
price bids. Earnest money of L2 is refunded immediately after entering in to agreement with
L1 and acceptance of performance Guarantee from L1.

EMD shall be refunded suo-motto without any application from the bidders.

18



17

18

18.1

18.2

19
191

19.2

The bid security of the successful bidder will be discharged after he has signed the
Agreement and furnished the required Performance security.
The Bid security may be forfeited, if
a) The bidder withdraws the bid after bid opening during the period of bid validity.
b) The bidder does not accept the correction of the Bid price, pursuant to Clause 27; or
¢) The successful bidder fails within the specified time limit to
(i) Sign the Agreement or
(ii)  Furnish the required Performances security.
Alternative proposals by bidders
Conditional offer or Alternative offers will not be considered further in the process of
tender evaluation.
Format and signing of bid
The Price Bid to be submitted on-line shall be signed digitally by a person or persons duly
authorized to sign on behalf of the Bidder.
All pages of the bid where entries or amendments have been made shall be initialed by the
person or persons signing the bid.
The Bid shall contain no alterations or additions, except those to comply with instructions
issued by the Employer, or as necessary to correct errors made by the bidder in which case

such corrections shall be initialed by the person or persons signing the bid.

Submission of bids

Sealing and marking of bids

The bidder shall put Bid security document as per clause No.16, hereof in one envelope and
properly seal and mark as “Bid Security”. The bidder shall put documents mentioned in
clause No.12.1.A (ii) in separate envelope and properly seal and mark as “Technical Bid”.
Then put both these envelopes into separate envelope, properly seal and mark as “Technical
Bid”.

The bidder shall seal “Financial Bid” as per Clause No.12.1. (B) hereof, in separate envelope
duly marking the envelope as “Financial Bid”".

These envelopes than be put inside one outer envelope and sealed, duly marking the outer
envelope as “Technical Bid and Financial Bid”.(Refer Clause ‘A’ of Sec-5)

The envelopes shall

(a) be addressed to Nodal Officer/Employer at the following address.
Superintending  Engineer  (Harbour), Nirman Building, New Kandla

(b) bear the following identification:
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19.3

Bid fOr oo (Name of contract)
Bid reference no.........cccoeeveeivieiiecenn (Insert number)
DO NOT OPEN BEFORE (time and date for opening, per Clause 23)
Name and address of the bidder.
The tender complete in all respect should be put in the tender box (marked tender
No____ ) in the office of The Dy. Chief Engineer (Harbour) upto 1600 hrs on due date and
open at on the same date in presence of such of the tenderers who may wish to
be present. (Refer Clause ‘A’ of Sec-5)
In addition to the identification required in Sub-Clause 19.2, the inner envelopes shall
indicate the name and address of the bidder of the bidder to enable the bid to be returned
unopened in case it is declared late, pursuant to Clause 21, or the bid is declared non
responsive. If the outer envelopes are not sealed and marked as above, the Employer will
assume no responsibility for the misplacement or premature opening of the technical bid

and financial bid. (Refer Clause ‘A’ of Sec-5)

20 Deadline for submission of the Bids

20.1 Bids must be received by the Employer at the address specified above not later than in the

20.2

20.3

21
211

22.

event of the specified date for the submission of bids being declared a holiday by the
Employer. The bids will be received upto the appointed time on the next working day.

The Employer may extend the deadline for submission of bids by issuing an amendment in
accordance with Clause 10, in which case all rights and obligations of the Employer and the
bidders previously subject to the original deadline will then be subject to the new deadline.
In case of tender document being downloaded from the web site, at the time of submission
of (the hard copy of) the tender document. The tenderer shall give an undertaking that no
change have been made in document. He shall begiving an undertaking that no change have
been made in document. He shall be issued a printed set of document under
acknowledgment with a condition that the printed version of the port tender document will
be treated as authentic tender and if any discrepancy is noticed at any stage between the
Port’s tender document and the one submitted by the tenderer, the conditions mentioned in
the Port’s printed document shall prevail. Besides, the tenderer shall be liable for legal
action for the lapses.

Insert time and date; this should be the same as those given in the invitation for Bids Clause
No.20.

Late Bids

Any bid received by the Employer after the deadline prescribed in Clause 20 will be
considered as non responsive.

Modification and Withdrawal of Bids
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22.1
22.2

22.3
22.4

22.5

23.
23.1

23.2.

23.3

Bidders may modify or withdraw their bids before the deadline prescribed in Clause 20.
Each Bidder’s modification or withdrawal notice shall be prepared, sealed, marked, and
delivered in accordance with Clauses 18 & 19, with the outer and inner envelopes
additionally marked “MODIFICATION” or “WITHDRAWAL” as appropriate.(Refer Clause ‘A’
of Sec-5)

No bid may be modified after the deadline for submission of bids.

Withdrawal or modification of a Bid between the deadline for submission of bids and the
expiration of the original period of bid validity in Clause 15.1 above or as extended pursuant
to Clause 15.2 may result in the forfeiture of the Bid security pursuant to Clause 16.

Bidders may only offer discounts to, or otherwise modify the prices of their bids by
submitting bid modifications in accordance with this clause or included in the original bid
submission. (Refer Clause ‘A’ of Sec-5)

BID OPENING AND EVALUATION

Bid opening

On the due date and appointed time as specified in clause 20, the Employer will first open
Technical bids of all bids received (except those received late) including modifications made
pursuant to clause 22 in presence of the bidders or their representative who choose to
attend. In the event of the specified date for Bid opening being declared a holiday by the
Employer, the bids will be opened at the appointed time and location on the next working
day.

Envelopes marked “WITHDRAWAL” shall be opened and read out first. Bids for which an
acceptable notice of withdrawal has been submitted pursuant to Clause 22 shall not be
opened.

Bidder’s name, withdrawals, modifications of technical bid, the presence of bid security and
such other details, as the Employer may consider appropriate will be announced by the
Employer at the opening.(Refer Clause ‘A’ of Sec-5)

If all Bidders have submitted unconditional Bids together with requisite bid security, then
all bidders will be so informed then and there. If any Bid contains any deviation from the
Bids documents and/or if the same does not contain Bid security in the manner prescribed
in the Bid documents, then that Bid will be rejected and the Bidder informed accordingly.
The sealed financial bid containing priced BOQ will be returned to him without opening. All
valid financial bids whose technical bids have been determined to be substantially
responsive in accordance with Clause 26 hereof, shall be opened on the specified date from
declaring the results of the Technical Bid, in presence of the bidders or their representatives
who choose to attend. The Bidder’s name, the Bid prices, the total amount of each Bid and of

any alternative Bid (if alternatives have been requested or permitted), any discounts, Bid
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234

24.

25.

26.
26.1

26.2

modifications and withdrawals, and such other details as the Employer at the opening. Any
bid price, discount, or alternative Bid price which is not read out and recorded at Bid
opening, will not be taken into account in Bid evaluation.(Refer Clause ‘A’ of Sec-5)

The Employer shall prepare minutes of the Bid opening, including the information disclosed
to those present and the minutes shall form part of the contract.(Refer Clause ‘A’ of Sec-5)
Process to be confidential.

Information relating to the examination, clarification, evaluation and comparison of the bids
and recommendations for the award of a contract shall not be disclosed to Bidders or any
other persons not officially concerned with such process until the award to the successful

bidder has been announced.

Clarification of Bids

To assist in the examination and comparison of Bids, the Employer may, at his discretion,
ask any Bidder for clarification of his Bid, including breakdown of unit rates. The request for
clarification and the response shall be writing or by cable, but no change in the price or
substance of the Bid shall be sought, offered, or permitted except as required to conform the
correction of arithmetic errors discovered by the Employer in the evaluation of the Bids in
accordance with Clause 27.

Subject to above para, no Bidder shall contact the Employer on any matter relating to his
bid from the time of the bid opening to the time the contract is awarded. If the Bidder
wishes to bring additional information to the notice of the Employer, he should do so in
writing.

Any effort by the Bidder to influence the Employer’s bid evaluation, bid comparison or
contract award decisions, may result in the rejection of his bid. No bid may be modified
after the deadline for submission of bids.

Examination of Bids and Determination of Responsiveness

Prior to detailed evaluation of Bids, the Employer will determine whether each Bid (a)
meets the eligibility criteria defined in Clause 4 (b) has been properly signed by an
authorized signatory (accredited representative) holding power of Attorney in his favor.
The Power of Attorney shall interalia include a provision to bind the Bidder to settlement of
disputes clause; (c) is accompanied by the required Bid security and; (d) is responsive to
the requirements of the Bidding documents.

A substantially responsive Technical and Financial Bid is one which conforms to all the
terms, conditions and specification of the Bidding documents, without material deviation or
reservation. A material deviation or reservation is one (a) which affects in any substantial

way the scope, quality or performance of the works; (b) which limits in any substantial way,
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the Employer’s rights or the Bidder’s obligations under the Contract; or (c) whose
rectification would affect unfairly the competitive position of other Bidders presenting
responsive Bids.

26.3 If a Technical Bid is not substantially responsive, it will be rejected by the Employer, and
may not subsequently be made responsive by correction or withdrawal of the non-
conforming deviation or reservation.

26.4 The envelop marked as financial bid of those bidders whose technical bid has been
determined to be non responsive shall not be opened and will be returned unopened.
(Refer Clause ‘A’ of Sec-5)

27. Correction of Errors

27.1 Bids determined to be responsive will be checked by the Employer for any arithmetic
errors. Errors will be corrected by the Employer as follows: (Refer Clause ‘A’ of Sec-5)

(a) Where there is a discrepancy between the rates in figures and in words, the rate in
words will govern; and

(b) Where there is a discrepancy between the unit rate and the line item total resulting
from multiplying the unit rate by the quantity, the unit rate as quoted will govern.

27.2  The amount stated in the Bid will be adjusted by the Employer in accordance with the above
procedure for the correction of errors and, with the concurrence of the Bidder, shall be
considered as binding upon the bidder. If the bidder does not accept the corrected amount
the Bid will be rejected, and the Bid security may be forfeited in accordance with Sub-Clause

16.F. (B). (Refer Clause ‘A’ of Sec-5)

28. NIL

29. Evaluation and Comparison of Bids

29.2 The Employer will evaluate and compare only the bids determined to be responsive in
accordance with Clause 26.
In evaluating the Bids, the Employer will determine for each Bid the evaluated Bid Price by
adjusting the Bid Price as follows:
(a) Making any correction for errors pursuant to Clause 27;
(b) Making appropriate adjustments to reflect discounts or other price modification
offered in accordance with Sub Clause 22.5
29.3 The estimated effect of the price adjustment conditions under Clause 47 of the conditions of
contract, during the period of implementation of the Contract, will not be taken into account in
Bid evaluation.
29.4 If the Bid of the successful Bidder is seriously unbalanced in relation to the Nodal Officer or
his nominee’s estimate of the cost of work to be performed under the contract, the Employer
may require the Bidder to produce detailed price analyses for any or all items of the Bill of
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Quantities, to demonstrate the internal consistency of those prices with the
implementation/construction methods and schedule proposed.

30 NIL
F. AWARD OF CONTRACT
31 Award Criteria

31.1 The Employer will award the Contract to the Bidder whose Bid has been determined to be
responsive to the Bidding documents and who has offered the lowest evaluated Bid Price,
provided that such Bidder has been determined to be (a) eligible in accordance with the
provisions of Clause 3, and (b) qualified in accordance with the provisions of Clause 4. The
second bidder (i.e.L2) shall be kept in reserve and may be invited to match the bid
submitted by the (L1) bidder in case such bidder withdraws or is not selected for any
reason.

32 Employer’s Right to accept any Bid and to reject any or all.

Notwithstanding clause 31, the Employer reserve the right to accept or reject any bid and to
cancel the bidding process and reject all bids, at any time prior to the award of contract,
without thereby incurring any liability to the affected bidder or bidders of the grounds for
Employer’s action.

33 Notification of Award and Signing of Agreement

33.1 The Bidder whose bid has been accepted will be notified of the award by the Employer prior
to expiration of the Bid validity period by cable, telex or facsimile confirmed by registered
letter. This letter (hereinafter and in the Conditions of Contract called the “Letter of
Acceptance”) will state the sum that the Employer will pay the Contractor in consideration
of the execution, completion and maintenance of the works by the Contractor as prescribed
by the Contract (hereinafter and in the Contract called the “contract Price”).

33.2 The notification of award will constitute the formation of the Contract subject only to the
furnishing of a performance security in accordance with the provision of Clause 34.

33.3 The Agreement will incorporate all correspondence between the Employer and the
successful bidder. It will be signed by the employer and sent to the successful Bidder within
(28 days of award of work for global tender and Within 14 days for domestic tender)
following the notification of award along with the Letter of Acceptance. Within (28 days for
global tender and within 21 days for domestic tender) of receipt, the successful Bidder will
furnish the performance security and sign the Agreement with the Employer.

33.4 Upon the furnishing by the successful Bidder of the Performance Security,the Employer will
promptly notify the other Bidders that their Bids have been unsuccessful and release their

Bid security (EMD).
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34.

34.1

34.2

35
35.1

36.

36.1

37.
37.1

Performance Security

Security deposit shall consist of two parts; a) Performance Guarantee to be submitted at

award of work, and b) Retention money to be recovered from Running Bills.

Performance guarantee should be 10% of Contract price of which 5% of contract price
should be submitted as Bank Guarantee, or Demand Draft within (21 days in case of
domestics bid and within 28 days in case of global bids) of receipt of letter of acceptance
and balance 5% recovered as Retention Money from Running Bills. Recovery of 5% of
Retention Money to commence from the first bill onwards @ 5% of bill value from each bill.

Retention Money be refunded within 14 days from the date of payment of final bill.

Balance SD to be refunded after completion of defect liability period (refer clause no 107 of
Section-5).

The documentary evidence (copy of paid Challan in Govt. Treasury) of Welfare Cess @ 1%
of work done or as amended by Statutory Authority from time to time, paid on final bill shall

be submitted before releasing the Performance Guarantee.

Advance Payment

The Employer will provide an Advance payment on the Contract Price as stipulated in the
Conditions of Contract, subject to maximum amount, as stated in the Contract Data. (Refer

Clause ‘A’ of Sec-5)

Conciliator

The Employer proposes that CIDC - SIAC Arbitration Centre be appointed as Conciliator
under the contract as provided in sub-clause 24.1 of condition of contract. If the bidder
disagrees with this proposal, the bidder should so state in the bid. (Refer Clause ‘A’ of Sec-
5)

Corrupt or Fraudulent Practices

The Employer requires that Bidders/Suppliers/Contractors under this contract, observe the
highest standard of ethics during the procurement and execution of this contract. In
pursuance of this policy, the Employer:

(a) Defines, for the purpose of these provisions, the terms set forth below as follows:
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37.2

38.

(b)

(c)

(ii)

“Corrupt practice” means the offering, giving, receiving or soliciting of any thing of
value to influence the action of a public official in the procurement process or in
contract execution; and

“fraudulent practice” means a misrepresentation of facts in order to influence a
procurement process or the execution of a contract to the detriment of the
Employer, and includes collusive practice among Bidders (prior to or after bid
submission) designed to establish bid prices at artificial non-competitive levels and
to deprive the Employer of the benefits of free and open competition.

Will reject a proposal for award of work if he determines that the Bidder
recommended for award has engaged in corrupt or fraudulent practices in
competing for the contract in question.

Will declare a Bidder ineligible, either indefinitely for a stated period of time, to be
awarded a contract/contracts if he at any time determines that the Bidder has
engaged in corrupt or fraudulent practices in competing for or in executing, the

contract.

Furthermore, Bidders shall be aware of the provision stated in sub-clause 59.2 of the

conditions of Contract.

The payment from 2" bill to the pre final bill, shall be released subject to the

Condition that the documentary evidence (copy of paid Challan in Govt. Treasury) of

Welfare Cess @ 1% of work done or as amended by Statutory Authority from time to time,

paid to concerned authority is submitted for the previous bill.
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SECTION: 2

FORMS OF BID, QUALIFICATION INFORMATION

TABLE OF FORMS

FORM OF BID

CONTRACTOR'’S BID
PRE-QUALIFICATION OF BIDDERS
LETTER OF ACCEPTANCE

NOTICE TO PROCEED WITH THE WORK
AGREMENT FORM
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SPECIMEN FOR FORM OF BID
(To be executed on bidder’s letter head)

Date of Tender Submission , Tender No.

Name of Work :- "Development of area adjacent to Tuna-GIM track by earthwork in
embankment from 4.00 Km to take-off point for doubling of line to facilitate upcoming
new projects at Tekra."

To

The Superintending Engineer (Harbour),
Deendayal Port Authority,

Nirman Building,1st floor,

New Kandla,

Dist- Kutch (Gujarat).

We, the undersigned, declare that:

(a) we have examined and have no reservations to the tender documents, including addenda
and clarifications issued

(b) we offer to execute the work in conformity with the tendering documents and in
accordance with the delivery schedules specified in the schedule of requirements in
accordance with the tender document

(c) The total price of our tender, excluding any discounts offered in item(d) below, is [ insert
the total tender price in words and figures, indicating the various amounts and the
respective currencies];[in case of techno-commercial offer it shall be mentioned that ‘as
filled in the price bid’](Refer Clause ‘A’ of Sec-5)

(d) The discounts offered and the methodology for their application are:
Discounts. if our tender is accepted, the following discounts shall apply. [Specify in detail
each discount offered and the specified item of the Schedule of Requirements to which it
applies.] [in case of Techno-Commercial offer it shall be mentioned that “as filled in the
Price Bid "]
Methodology of application of the discounts. The discounts shall be applied using the
following method:[ Specify in detail the method that shall be used to apply the discounts |. [
in case of Techno- Commercial offer it shall be mentioned that " as filled in the Price Bid
"](Refer Clause ‘A’ of Sec-5)

(e) our tender shall be valid for the period of time specified in [ITB Sub-clause 15.1], from the
date fixed for the tender submission deadline in accordance with [ITB Sub- clause20.1],
and it shall remain binding upon us and may be accepted at any time before the expiration

of that period or any extended period accordance with [ITB Sub-clause 15.2];
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(f) If our tender is accepted, we commit to submit a performance guarantee in accordance with
[insert relevant clause no., ITB Sub-clause 34] for the due performance of the contract, as
specified in specimen form for the purpose.

(g) We, including any subcontractors or contractors for any part of the contract,[ insert the
nationality of the Tenderer, including that of all parties that comprise the Tenderer, if the
Tenderer is a JV, and the nationality each subcontractor and Contractor].(Refer Clause ‘A’
of Sec-5)

(h) We have no conflict of interest in accordance with [ITB Sub-clause no 5].

(i) Our firm, its affiliates or subsidiaries- including any subcontractors or contractors for any
part of the contract - has not been declared ineligible by the port, under laws of India or
official regulations in accordance with[ITB Sub-clause no.3]

(j). We understand that this tender, together with your written acceptance thereof included in
your notification of award, shall constitute a binding contract between us, until a formal
contract agreement is prepared and executed in accordance with[ITB Sub-clause 33] and
as per specimen from the purpose;

(k) We understand that you are not bound to accept the lowest evaluated tender or any other
tender that you may receive.

() We also make specific note clauses of [ITB, NIT] under which the contract is governed.

(m)In case of out station firms, having a branch in India for liaison purposes, please mention
the name of the contact person and Tel. no.Fax. no., and mail-Id and also the complete
postal address of the firm.

(n) We understand that the communication made with the firm at (m), by the port shall be
deemed to have been done with us.

Signed: [insert signature of person whose name and capacity are shown]

In the capacity of [insert legal capacity of person signing the form of tender]

Name:[insert complete name of person signing the form of tender]

Duly authorized to sign the tender for and on behalf of: [insert complete name of tenderer]

Dated on day of , (insert date of signing)
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CONTRACTOR'’S BID (Refer Clause ‘A’ of Sec-5)

Description of the works: - "Development of area adjacent to Tuna-GIM track by earthwork
in embankment from 4.00 Km to take-off point for doubling of line to facilitate upcoming
new projects at Tekra."

BID

TO
(The employer)

Address

GENTLEMEN,

We offer to execute the works described above in accordance above with the conditions of
Contract accompanying this bid for the contract price of (in figures)
(in letters)

The advance payment required / not required as per rule.

We accept the appointment of as the conciliator.

(OR)

We do not accept the appointment of as the conciliator and propose
instead that be appointed as

Conciliator whose daily fees and biographical data are attached.

This bid and your written acceptance of it shall constitute a binding contract between us. We
understand that you are not bound to accept the lowest or any Bid you receive.

We undertake that, in competing for(and, if the award is made to us, in executing) the above
contract, we will strictly observe the laws against fraud and corruption in force In India namely
“prevention of corruption act 1988”

We hereby confirm that this bid complies with the bid validity and security required by the
bidding documents.

We attach herewith our copy of permanent account number (PAN)

Yours faithfully,

Authorized Signature:

Name& title of signatory
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Name of Bidder

Address

Notes:

To be filled in by the bidder, together with his particulars and date of submission at the bottom of
the form of bid.
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PRE-QUALIFICATION OF BIDDERS

The information to be filled in by the bidder in the following pages will be used for purposes of
pre-qualification as provided for in the instructions to tenderers.

1. Only for individual bidders

1.1 Constitution or legal status of bidder (attach copy)
o Place of registration
e Principal place of business
o Power of attorney of signatory of bid(Attach)

2. Turnover of the firm/ JV

YEAR TURN OVER

2019-20

2020-21

2021-22

Average

Attachments: Financial reports for the last three years; balance sheets, profit and loss
statement, auditors reports( in case of companies/ corporation) etc., list them below and attach
copies.

3. Similar works

Particulars Year No. of works Value
2015-16
Total value 2016-17
let imil
completed similar 2017-18
work as defined in
2018-19
the tender
_ 2019-20
document during
2020-21
last 7 years
2021-22

Attachments: Supporting documents, viz., successful completion certificates from clients, other
documentations to substantiate the similarity of work as per definition of “similar work”

employers reserves the right to verify the information;
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4. Information on bid capacity (works for which bids have been submitted and works
which are yet to be completed) as on the date of this bid.
(A) Existing commitments and on-going works.

Description | Place | Contract | Name& | Value Stipulated | Value of Anticipated

of work & no.& address | of Period of remaining | date of
state | date of port | contract | completion | to be completion
Rs completed

tB) Works for which bids already submitted

Description of | Place | Name& | Value of Stipulated | Date Remarks if
work & address | contract Period of | when any
state | of port Rs completion | decision is
expected

Attach certificates from the nodal officer or his nominee(s)-in-charge.

5. The following contractor’s Equipment are essential for carrying out the works. The
bidder should list all information requested below.

Item of Requirement | Owned/ No.s/ Age/ Remarks
equipment | no. capacity leased /to be | capacity condition (from whom to
procured be purchased)




6. Qualification and experience of key personnel proposed for administration and
execution of the contract. Attach biographical data. Refer also to sub.clause 4.3(e) of

instructions to bidders and sub.clause 9.1 of the conditions of contract.

Position Name Qualification Years of Years of
experience experience in
(general) the proposed

position

Project

manager

Discipline

specialist etc.,

7. Proposed sub-contracts and firms involved (Refer Clause ‘A’ of Sec-5)

Sections of the Value of sub- Sub-contractor Experience in
works contract (name and address) | similar work

8. Information on litigation history in which the bidder is involved.

Other party(ies) | port Cause of amount Remarks
dispute involved
showing

present status

9. Additional information bidder may like to submit

Duly authorized to sign this authorization on behalf of (insert complete name of tenderer)

Dated on day of [insert date of

signing]
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LETTER OF ACCEPTANCE
(On letterhead paper of the port)

(date)

TO:
(Name and address of the contractor)

Dear Sirs,

Tender no
Sub: "Development of area adjacent to Tuna-GIM track by earthwork in embankment from
4.00 Km to take-off point for doubling of line to facilitate upcoming new projects at
Tekra.”
Ref: Your bid dated

And [list the correspondence with the bidder]

This is to notify you that your bid dated for execution of
the (name of the contract and identification number, as given in
the instructions to bidders) for the contract price of rupees (amount in

words and figures as corrected and modified in accordance with the tender document is here by
accepted by the employer/Board).

You are hereby requested to furnish performance security, in the form detailed in tender
document for an amount of Rs. within { } days of the receipt of this
letter of acceptance valid upto 28 days from the date of completion obligations expiry of taking
over certificate subject to removal of defects period i.e. upto and also sign the
contract agreement within{ } days of the receipt of this letter of acceptance , failing
which action as stated in the tender document will be taken.

Detailed letter of acceptance will follow.
Please acknowledge receipt.

Yours faithfully

Chief Engineer
Deendayal Port Authority
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ISSUE OF NOTICE TO PROCEED WITH THE WORKS
(Letterhead of the Port)

dated

To
(Name and address of the contractors)

Dear Sirs,

Tender no

Sub: "Development of area adjacent to Tuna-GIM track by earthwork in embankment from
4.00 Km to take-off point for doubling of line to facilitate upcoming new projects at
Tekra.”

Ref: Letter of acceptance no. dated

Pursuant to your furnishing the requisite security as stipulated in [clause 21 of
general conditions of contract] and signing of the contract for execution of the
you are hereby instructed to precede with the execution of the said works
in accordance with the contract documents. It is here by notified that the [site] is being handed
over to you for execution of work in accordance with the contract documents.

Yours faithfully,

Superintending Engineer (Harbour)
Deendayal Port Authority
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SPECIMEN CONTRACT AGREEMENT
(to be executed on Rs.300/-non-judicial stamp paper)
[the successful tenders shall fill in this form in Accordance with the instructions indicated]
THIS CONTRACT AGREEMENT is made
The [insert: number] day of [insert: month], [insert: year]
Between
(1) The Board of Deendayal Port Authority, an autonomous body of the Ministry of PORT,
SHIPPING & Waterways of the Government of INDIA, incorporated under the MAJOR
PORT AUTHORITIES ACT, 2021 as amended thereafter, under the laws of India and
having its principal place of business at [insert address of port ](hereinafter called "the
port” ), and
(2) [insert name of the contractor], [incorporated under] the laws of [country of contractor]
and having its place of business at [insert: address of contractor] (hereafter called “the
contractor”)
WHEREAS the employer board invited tenders against tender no.[number] for execution of
[tender title and brief description] and has accepted a tender by the contractor in accordance
with the supply/delivery schedules, in the sum offinsert contract price in words and figures,
expressed in the contract currency (ies)] (hereafter called “contract price”)

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:
1. In this agreement words and expressions shall have the same meanings as per

respectively assigned to them in the conditions of contract refer to.
2. the following documents shall constitute the contract between the employer/ board and
the contractor, and each shall be read and construed as an integral part of the contract:

(a) This contract agreement;

(b) Special conditions of contract;

(c) General conditions of contract;

(d) Technical requirements (including schedule of requirements and technical
specifications, drawings);

(e) Notice inviting tender;

(f) Replies issued to the pre-bid queries, addenda is any issued [numbers and

date];
(g) The contractor’s bid and original price and delivery schedules;

(h) The employer/ board’s notification of award;
(i) [correspondence the employer/board has exchanged with the bidder till and

after award of contract [specific letters and dates]]
(i) And [add here any other documents]
AND WHEREAS
EMPLOYER/BOARD accepted the bid of CONTRACTOR for the provision and the
execution of WORK at the CONTRACT PRICE as indicated in CONTRACT upon
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3.

the terms and subject to the conditions of contract. Now this CONTRACT
AGREEMENT witnesseth and it is hereby agreed and declared as follows:

In consideration of the payment to be made to CONTRACTOR for work to be executed
by him. CONTRACTOR hereby covenants with EMPLOYER/ BOARD what
CONTRACTOR shall and will duly provide, execute and complete work and things in
CONTRACT, mentioned or described or which are to be implied there from or may be
reasonably necessary for completion of work and the times and in the manner and
subject to the terms and conditions or stipulations mentioned in CONTRACT.

In consideration of the due provision, execution and completion of work by the
contractor in accordance with the terms of the contract, the employer / board does
hereby agree with contractor that employer /board will pay to contractor the respective
amounts for the work actually done by him ad approved by employer/board as per
payment terms accepted in contract and payable to contractor under provision of

contract at such manner as provided for in the contract.

in consideration of the due provision, execution and completion of work, contractor
done hereby agree to pay such sums as may be due to employer/ board for the
services rendered by employer/ board to contractor as set forth in contract and such
other sums as may become payable to employer/ board towards loss, damage to the
employer/ board’s equipment, materials etc. and such payments to be made at such

time and in such manner as is provided in the contract.

IN WITNESS where of the parties hereto have caused this agreement to be executed
in accordance with the laws of [insert name of the contract governing law country] on

the day, month and year indicated above.

For and behalf of the employer/ board

Signed: [insert signature]

In the capacity of [insert title or other appropriate designation]

In the presence of [insert identification of official withess]

For any behalf of the contractor

Signed: [insert signature of authorized representatives of the contractor]

In the capacity of [insert title or other appropriate designation]

In the presence of [insert identification of official witness]
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SECTION 3

CONDITIONS OF CONTRACT
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CONDITIONS OF CONTRACT

A. General
1. Definitions

1.1  Terms which are defined in the Contact Data are not also defined in the Conditions
Contract but keep their defined meanings capital initials are used to identify defined terms.
The Conciliator is the person appointed jointly by the Employer and the contractor to resolve
disputes in the first instance as provided for in clauses 24 and 25. The names of the Adjudicator is

defined in the Contact Data. Refer Clause ‘A’ of Sec-5

Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid.
Compensation Events are those defined in Clause 44

The Completion Date is the date of Completion of the Works as certified by the Nodal Officer or
his nominee in accordance with Sub Clause 55.1

The Contract is the contract between the Employer and the Contractor to execute, complete and
maintain the Works. It consists of the documents listed in Clause 2.3 below.

The Contract Data defines the documents and other information which comprise the Contract.
The Contractor is a person or corporate body whose Bid to carry out the Works has been
accepted by Employer.

The Contractor’s Bid is the completed Bidding documents submitted by the Contractor to the
Employer.

The Contract Price is the stated in the letter of acceptance and thereafter as adjusted in
accordance with the provisions of the Contract.

Days are calendar days, months are calendar months.

A Defect is any part of the Works not completed in accordance with the Contract.

The Defects Liability Period is the Period named in the Contract Data and calculated from the
Completion Date.

The Employer is the party who will employ the contractor to carry out the Works.

The Nodal Officer or his nominee is the person named in the Contract Data (or any other
Competent person appointed and notified to the contractor to act in

replacement of the Nodal Officer or his nominee) who is responsible for supervising the
Contractor, Administering the Contract, certifying payments due to the Contractor, issuing and
valuing Variations to the contract, awarding extensions of time and valuing the Compensation
Events.

Equipment is the Contractor’s machinery and vehicles brought temporarily to the Site to
construct the Works.

The Initial Contract Price is the Contract Price listed in the employer’s Letter of Acceptance.

The Intended Completion Date is the date on which it is intended that the Contractor shall
complete the works. The Intended Completion Date is specified in the Contract Data. The
Intended Completion Date may be revised only by the Nodal Officer or his nominee by issuing

an extension of time.
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Materials are all supplies, including consumables, used by the contractor for incorporation in
the Works.

Plant is any integral part of the Works which is to have mechanical, electrical, electronic or
chemical or biological function.

The Site is the area defined as such in the Contract Data.

Site Investigation Reports are those which were included in the Bidding documents and are
factual interpretative reports about the surface and subsurface conditions at the site.
Specification means the Specification of the Works included in the Contract and any
modification or addition made or approved by the Nodal Officer or his nominee.

The Start Date is given in the Contract Data. It is the date when the Contractor shall commence
execution of the works. It does not necessarily coincide withany of the Site Possession Date.

A Subcontractor is a person or corporate body who has a Contract with the Contractor to carry
out a part of the work in the Contract which includes work on the site.

Temporary Works are works designed, constructed, installed and removed by the Contractor
which are needed for construction or installation of the Works.

A Variation is an instruction given by the Nodal Officer or his nominee which varies the Works.
The Works are what the Contract requires the Contractor to construct, install and turn over to
the Employer as defined in the Contract Data.

The Trained Work Person are those employed/proposed to be employed by the Contractor at
the Project Site, who have participated and are in possession of a valid Competency Certificate
through a programme run under the auspices of a University, State Technical Board, Ministry of

Government of India.

2. Interpretation

2.1 In interpreting this Condition of Contract, singular also means plural, male also means female or
neuter and the other way around. Headings have no significance. Words have their normal
meaning under the language of the Contract instructions clarifying queries about the Conditions

of Contract.

2.2 If sectional completion is specified in the Contract Data, references in the Conditions of Contract
to the Works, the Completion Date, and the Intended Completion Date apply to any Section of
the Works (other than references to the Completion Date and Intended Completion date for the

whole of the Works).
2.3 The documents forming the Contract shall be interpreted in the following order of priority:

(1) Agreement
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(2) Letter of Acceptance and notice to proceed with Works Contractor’s Bid.

(3) Contract Data

(4) Conditions of Contract including Special Conditions of Contract

(5) Specifications

(6) Drawings

(7) Bill of quantities and

(8) Any other documents listed in the Contract Data as forming part of the Contract.

3. Language and Law

3.1 The language of the Contract and the law governing the Contract are stated in the Contract Data.

4. Nodal Officer or his nominee’s Decisions

4.1 Except where otherwise specifically stated, the nodal officer or his nominee will decide
contractual matters between the Employer and the Contractor in the role representing the

Employer.

5. Delegation

5.1 The Nodal officer or his nominee may delegate any of the duties and responsibilities to other
people except to the Conciliator after notifying the Contractor and may cancel any delegation

after notifying the Contractor.

6. Communications

6.1 Communications between parties which are referred to in the conditions are effective only
when in writing. A notice shall be effective only when it is delivered (in terms of Indian Contract

Act 1872).

7. Joint Venture (Refer Clause ‘D’ of Sec-5)

Companies/Contractors may jointly undertake contract/contracts. Each only would be jointly
and severely responsible for completing the task as per the contract, however declaration of the
Lead member to be indicated by bidders, however JV has to designate in their MOU. The firms

with at least 26% equity holding each be allowed to jointly meet the legibility criteria.

Note: JVs/Consortia be allowed in all contracts of estimated cost of more than Rs.5 crores.
However, there shall be no limit on the number of partners.

8. Subcontracting
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8.1 The Contractor may subcontract with the approval of the Nodal Officer or his nominee but may
not assign the Contract without the approval of the Employer in writing. Subcontracting does

not alter the Contractor’s obligations. Refer Clause ‘A’ of Sec-5

Other Contractor

8.2 The Contractor shall co-operate and share the Site with other contractors, public authorities,
utilities, and the Employer between the dates given in the Schedule of other contractors. The
Contractor shall as referred to in the Contract Data, also provide facilities and services for them
as described in the Schedule. The employer may modify the schedule of other contractors and

shall notify the contractor of any such modification.

9. Personnel

9.1 The Contractor shall employ the key personnel named in the Schedule of Key Personnel as
referred to in the Contract Data to carry out the functions stated in the Schedule or other
personnel approved by the Nodal Officer or his nominee. The Nodal Officer or his nominee will
approve any proposed replacement of Key personnel only if their qualifications, abilities, and
relevant experience are substantially equal or better than those of the personnel listed in the

Schedule.

9.2 If the Nodal Officer or his nominee asks the Contractor to remove a person who is a member of
the Contractor’s staff of his work force stating the reasons, the Contractor shall ensure that the
person leaves the Site within seven days and has no further connections with the work in the

Contract.

10. Employer’s and Contractor’s Risks

10.1 The Employer carries the risks which this contract states are Employer’s risks and the

Contractor carries the risks which this Contract states are Contractor’s risks.

11. Employers Risks

11.1 The Employers risks are

(@) In so far as they directly affect the execution of the Works in the country where the

Permanent Works are to be executed:
(i) War and hostilities (whether war be declared or not), invasion, act of foreign enemies:

(ii) Rebellion, revolution, insurrection, or military or usurped power, or civil war,
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(iii)

(iv)

W)

(vi)

121

lonizing radiations, or contamination by radioactivity from any nuclear fuel, or from any
nuclear waste, from the combustion of nuclear fuel, radioactive toxic explosive or other

hazardous properties of any explosive nuclear assembly or nuclear component thereof:

Pressure waves caused by aircraft or other aerial devices traveling at sonic or supersonic

speeds; and

riot, commotion or disorder, unless solely restricted to the employees of the Contractor or

of his Subcontractors and arising from the conduct of the Works;
floods, tornadoes, earthquakes and landslides

(a) Loss or damage due to the use or occupation by the Employer of any Section or part of

the Permanent Works, except as may be provided for in the Contract;

(b) loss or damage to the extent that it is due to the design of the Works, other than any part

of the design provided by the Contractor or for which the Contractor is responsible; and

(c) Any operation of the forces of nature (in so far as it occurs on the Site) which an

experienced contractor:
(i) could not have reasonably foreseen, or

(ii) Could reasonably have foreseen, but against which he could not reasonably have

taken at least one of the following measures.

A. Prevent loss or damage to physical property from occurring by taking

appropriate measures, or

B. Insure against.

12. Contractor’s risks

All risks of loss of or damage to physical property and of personal injury and death which

arise during and in consequence of the performance of theContract other than the excepted

risks are the responsibility of the Contractor.

131

13. Insurance

The Contractor shall provide in the joint names of the employer and the Contractor,

insurance cover from the Start Date to the end of the Defects Liability Period, in the amounts

and deductibles state in the Contract Data for the following events which are due to the

Contractors risks.
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a) Loss of or damage to the Contractors risks.
b)  Loss of or damage to Equipment;

c) Loss of or damage property (except the Works, Plant, Materials and Equipment in

connection with the Contract, and
d) Personal injury of death.

13.2  Policies and certificates for insurance shall be delivered by the Contractor to the Nodal
Officer or his nominee for the Nodal Officer or his nominee’s approval before Start Date. All
such insurance shall provide for compensation to be payable in the types and proportions of

currencies required to rectify the loss or damage incurred.

13.3 If the Contractor does not provide any of the policies and certificates required, the
Employer may effect the insurance which the Contractor should have provided and recover the
premiums the Employer has paid from payments other wise due to the Contractor or, if no

payment of the premiums shall be a debt due.

13.4  Alternate to the terms of insurance shall not be made without the approval of the Nodal

Officer or his nominee.
13.5 Both parties shall comply with all conditions of the insurance policies.

14. Site Investigation Reports

14.1 The Contractor, in preparing the Bid, shall rely on the Investigation Report referred to in the

Contract Data, supplemented by any information available to the Bidder.

15. Queries about the Contract Data.

15.1 The Nodal Officer or his nominee will clarify queries on the Contract Data.

16. Contractor to Construct the Works.

16.1 The Contractor shall construct and install the Works in accordance with the Specification

and Drawings.

17. The Works to Be Completed by the Intended Completion Date.

17.1  The Contractor may commence execution of the Works on the Start Date and shall carry out
the Works in accordance with the program submitted by the Contractor as updated with the
approval of the Nodal Officer or his nominee, and complete them by the Intended Completion

Date.
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18. Approval by the Nodal Officer or his nominee.

18.1 The Contractor shall submit Specifications and Drawings showing the proposed Temporary
Works to the Nodal Officer or his nominee, who is to approve them if they comply with the

specifications and Drawings.
18.2  The Contractor shall be responsible for design of Temporary Works.

18.3 The Nodal Officer or his nominee’s approval shall not alter the Contractor’s responsibility

for design of the Temporary Works.
18.4 NIL

18.5 All Drawings prepared by the Contractor for the execution of the temporary or permanent

Works, are subject to prior approval by the Nodal Officer or his nominee before their use.

19. Safety

19.1 The Contractor shall be responsible for the safety of all activities on the Site.

20. Discoveries.

20.1  Anything of historical or other interest or of significant value unexpectedly discovered on
the Site is the property of the Employer. The contractor is to notify the Nodal Officer or his
nominee of such discoveries and carry out the Nodal Officer or his nominee’s instructions for

dealing with them.

21. Possession of the Site.

21.1  The Employer shall give possession of all parts of the Site to the Contractor, free from
encumbrances. If possession of a part is not given by the date stated in the Contract Data the
Employer is deemed to have delayed the start of the relevant activities and this will be a

Compensation Event. Refer Clause ‘A’ of Sec-5

22 Access to the Site

22.1 The Contractor shall allow the Nodal Officer or his nominee and any person authorized by the
Nodal Officer or his nominee access to the Site to any place where work in connection with the
Contract is being carried out or is intended to be carried out and to any place where materials

or plant are being manufactured, fabricated and/or assembled for the works.

23 Instructions

23.1  The Contractor shall carry out all instructions of the Nodal Officer or his nominee which

comply with the applicable laws where the Site is located.
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24 Disputes

24.1  If the Contractor believes that a decision taken by the Nodal Officer or his nominee was
either outside the authority given to the Nodal Officer or his nominee by the Contract or that the
decision was wrongly taken, the decision shall be referred to the conciliator within 28 days of

the notification of the Nodal Officer or his nominee’s decision. Refer Clause ‘A’ of Sec-5

25 Settlement of Disputes

25.1 If a dispute of any kind whatsoever arises between the Employer and the Contractor in
connection with, or arising out of the Contract or the execution of the Works, whether during
the execution of the Works or after their completion and whether before or after repudiation or
after termination of the Contract, including any disagreement by either party with any action,
inaction, opinion, instruction, determination, certificate or valuation of the Nodal Officer or his
nominee, the matter in dispute shall, in the first place be referred to the Disputes Review Board
[DRD] in case of contracts valuing more than Rs.5 crores and above, and for contracts valuing
less than Rs. 5 crores, the disputes will firstly be settled by the Conciliator, failing which any

party may invoke arbitration clause.

Unless the Contract has already been repudiated or terminated or frustrated the Contractor
shall in every case, continue to proceed with the Works with all due diligence and the
Contractor and the Employer shall give effect forthwith to every decision of the Nodal Officer or
his nominee unless and until the same shall be revised, as hereinafter provided, by the
conciliator or in a Dispute Review Board recommendation / Arbitral Award. (Refer Clause ‘A’
of Sec-5)

25.2 Decision by Conciliator (Refer Clause ‘A’ of Sec-5)

(i) The Conciliator shall give a decision in writing within 28 days of receipt of a notification of a
dispute.

(i) Conciliator shall be paid daily at the rate specified in the contract Data together with
reimbursable expenses of the types specified in the contract data and the cost shall be divided
equally between the Employer and the contractor, whatever decision is reached by the
conciliator, either party may refer a decision of the conciliator within 28 days of the
conciliator’s written decision. If neither party refers the disputes to arbitration within 28 days,

the conciliators decision will be final and binding.
25.3 Arbitration(Refer Clause ‘A’ of Sec-5)

Any dispute in respect of in respect of contracts where party is dissatisfied by the Conciliators

decision shall be decided by arbitration as set forth below:
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(i) A dispute with Dispute review expert shall be finally settled by arbitration in accordance with
the Indian Arbitration and Conciliation Act, 1996, or any statutory amendment thereof. The
arbitral tribunal shall consist of 3 arbitrators, one each to be appointed by the Employer and the
Contractor, and the third to be appointed by the mutual consent of both the arbitrators, falling

which by making a reference to CIDC-SIAC Arbitration Centre from their panel.

(ii) Neither party shall be limited in the proceeding before such arbitrations to the evidence or
arguments already put before the Nodal Officer or his nominee or the Board, as the case may be,
for the purpose of obtaining said recommendations/decision. No  such
recommendations/decision shall disqualify the Nodal Officer or his nominee or any of the
members of the Board, as the case may be, from being called as a witness and giving evidence
before the arbitrators or any matter whatsoever relevant to the dispute.

(iii) The reference to arbitration shall proceed notwithstanding that the works shall not then be or
be alleged to be complete , provided always that the obligations of the Employer, the Nodal
Officer or his nominee and the Contractor shall not be altered by reason of the arbitration being
conducted during the progress of the works. Neither party shall be entitled to suspend the
works to which the dispute relates, and payment to the contractor shall be continued to be

made as provided by the contract.

(iv) If one of the parties fail to appoint its arbitrations in pursuance of sub-clause [i], within 14 days
after receipt of the notice of the appointment of its arbitrator by the other party, then chairman
of the nominated Institution shall appoint arbitrator within 14 days of the receipt of the request
by the nominated institution. A certified copy of the chairman’s order, making such an

appointment shall be furnished to both the parties.

(v) Arbitration proceedings shall be held at, and the language of the arbitration proceeding and that

of all documents and communications between the parties shall be ‘English’

(vi) The decision of the majority of arbitrators shall be final and binding upon both parties. The
expenses of the arbitrators as determined by the arbitrators shall be shared equality by the
Employer and the Contractor. However, the expenses incurred by each party in connection with
the preparation, presentation, etc. of its case prior to, during and after the arbitration

proceedings shall be borne by each party itself.
(vii)  All arbitration awards shall be in writing and shall state the reasons for the award.

(viii) Performance under the contract shall continue during the arbitration proceedings and
payments due to the contractor by the employer shall not be withheld, unless they are subject

matter of the arbitration proceedings.

48



26 Replacement of Conciliator

26.1  Should the Conciliator resign or die, or should the Employer and the Contractor agree that
the conciliator is not fulfilling his functions in accordance with the provisions of the Contract, a
new Conciliator will be jointly appointed by the Employer and the Contractor. In case of
disagreement between the Employer and the Contractor, within 30 days the Conciliator shall be
appointed by the Appointing Authorities designated in the Contract Data at the request of either

party within 14 days of receipt of such request. (Refer Clause ‘A’ of Sec-5)

B. TIME CONTROL
27 Program

27.1 Within the time stated in the contact data the contractor shall submit to the Nodal officer or his
nominee for approval a program showing the general methods arrangements, order, and timing
for all the activities in the works along with monthly cash flow forecast.

27.2  An updates of the program shall be a program showing the actual progress achieved on the
timing of the progress achieved on the timing of the remaining work including any changes to
the sequence of the activities.

27.3  The contractor shall submit to the Nodal Officer or his nominees, for approval an updated
program at intervals no longer than the period stated in the contract data. If the contractor does
not submit an updates program within this period, the Nodal Officer or his nominee may
withhold the amount stated in the contract data from the next payment certificate ant continue
to withhold this amount until the next payment after the data on which the overdue program
has been submitted.

274 The nodal officer or his nominee’s approval of the program shall not alter the contractor’s
obligations. The contractor may revise the program and submit it to the nodal officer or his
nominee again at any time. A revise program is to show the effect of variations and compensation
events.

28 Extension of the intended completion data.

The nodal officer or his nominee shall extend the intended completion data if a compensation
event occurs or a variation is issued which makes it impossible for completion to be achieved by
the intended completion data without the contractor taking steps to accelerate the remaining
work and which would cause the contractor to incur additional cost.

The nodal officer or his nominee shall decide whether and by how much to extend the intended
completion Data within 21 days of the contractor asking the Nodal Officer or his nominee for a
decision upon the effect of a compensation event or variation and submitting full supporting
information. If the contractor has failed to give early warning of a delay or has failed to cooperate

in assessing the new intended completion data.

49



29 The Early Warning Provisions shall be as per clause 32.
30 Delays Ordered by the Nodal Officer or his nominee

30.1. The Nodal Officer or his nominee may instruct the contractor to the start or Progress of any

activity within the works.

31 Management Meeting.

31.1 Either the Nodal Officer or his nominee or the contractor may require the other to attend a
management meeting. The business of a management meeting shall be to review the plans for
remaining work and to deal with matters raised in accordance with the early warning
procedure.

31.2  The Nodal Officer or his nominee shall record the business of management meetings and is
to provide copies of his record to those attending the meeting and to the employer. The
responsibility of the parties for actions to be taken is to be decided by the Nodal Officer or his
nominee either at the management meeting or after the management meeting and started in

writing to all attended the meeting.

32 Early warning

32.1 The contractor is to warn the Nodal Officer or his nominee at the earliest opportunity of
specific likely future events or circumstances that may adversely affect the quality of the work,
increase the contract price or delay the execution of works. The Nodal Officer or his nominee
may require the contractor to provide an estimate of the expected effect of the event or
circumstances on the contract price and completion Data. The estimates are to be provided by
the contractor as soon as reasonably possible.

32.2 The contractor shall cooperate with the Nodal Officer or his nominee in making and
considering proposals for how the effect of such an event or circumstance can be avoided or
reduced by anyone involved in the work and in carrying out any resulting instruction of the
Nodal Officer or his nominee.

32.3 The Defect Liability period for the contract shall be 36 months from the certified date of
completion of work.

C. QUALITY CONTROL

33. Identity Defects

33.1 The Nodal Officer or his nominee shall check the Contractor’s work and notify the Contractor’s
work and notify the Contractor of any Defects that are found. Such checking shall not affect the
Contractor’s responsibilities. The Nodal Officer or his nominee may instruct the Contractor to
search for a Defect and to uncover and test any work that the Nodal Officer or his nominee

considers may have a Defect.
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34. Tests

34.1 If the Nodal Officer or his nominee instructs the Contractor to carry out a test not specified
in the specification to check whether any work has a Defect and the test shows that it does the
Contractor shall pay for the test and any samples. If there is no Defect the test shall be a

Compensation Event.

35. Correction of Defects

35.1 The Nodal Officer or his nominee shall give notice to the Contractor of any Defects before the
end of the Defects Liability Period, which begins at Completion and is defined in the Contract
Data. The Defects Liability Period shall be extended for as long as Defects remain to be
corrected.

35.2 Every time notice of a Defect is given the Contractor shall correct the notified Defect within the

length of time specified by the Nodal Officer or his nominee’s notice.

36. Uncorrected Defects
36.1 If the Contractor has not corrected a Defect within the time specified in the Nodal Officer or his
nominee’s notice the Nodal Officer or his nominee will assess the cost of having the Defect

corrected, and the Contractor will pay this amount.

D. COST CONTROL

37. Bill of Quantities

37.1 The Bill of Quantities shall contain items for the constriction, supply, installation, testing and
commissioning work to be done by the Contractor.

37.2 The bill of quantities is used to calculate the Contract Price. The Contractor is paid for the

quantity of the work done at the rate in the Bill of Quantities for each item.

38. Changes in the Quantities

38.1 If the final quantity of the work done differs from the quantity in the Bill of Quantities for the
particular item by more than + 25 percent provided the change exceeds + 10% of initial
Contract Price, the Nodal Officer or his nominee shall adjust the rate (S), to allow for the change.

38.2 The Nodal Officer or his nominee shall not adjust rates from changes in quantities if thereby
the initial Contract Price is exceeded by more than 15 percent except with prior approval of the

Employer.
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38.3 Ifrequested by the Nodal Officer or his nominee where the quoted rate (s) of any item(s) is
abnormally high, the Contractor shall provide theNodal Officer or his nominee with a detailed

cost breakdown of such rate in the Bill of Quantities.

39. Variations.

39.1 All Variations shall be included in updated programs produced by the Contractor.

40. Payment for Variations.

40.1 Variation permitted shall not exceed +25% in quantity of each individual item, and +10% of
the total contract price. With 14days of the date of instruction for executing varied work, extra
work or substitution, and before the commencement of such work, notice shall be given either
(a) by the contractor to the Employer of his intention to claim the extra payment or a varied

rate or price, or (b) by the Employer to the contractor of his intention to vary rate or price.

40.2 For items not existing in the Bill of Quantities or substitution to items in the Bill of Quantities,

rate payable should be determined by methods given below and in the order given below:

i) Rates and prices in Contract, if applicable plus escalation as per contract.

ii) Rates and prices in the schedule of rates applicable to the contract plus/minus ruling
percentage.

iii) Market rates of materials and labour, hire charges of plant and machinery used, plus 10%
for overheads and profits of Contractors.

40.3 For items in the Bill of quantities but where quantities have increased beyond the variation
limits, the rate payable for quantity in excess of the quantity in the Bill of Quantity plus the
permissible variation should be:

i) Rates and prices in contract, if reasonable plus escalation, failing which (i) and (ii) below will
apply

ii) Rates and prices in the schedule of Rates applicable to the contract plus/minus ruling
percentage,

iii) Market rates of material and labor, hire charges of plant and machinery used plus 15% for
overheads and profits of contractor.

40.4 If there is delay in the Employer and the contractor coming to an agreement on the rate of an
extra item, rates as proposed by the employer shall be payable provisionally till such time as the
rates are finally determined or till date mutually agreed.

40.5 If the Nodal officer or his nominee decides that the urgency of varying the work prevent a
quotation being given and considers not delaying the work, no quotation shall be given and the

variation shall be treated as a Compensation Event.
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41. Cash flow forecasts.
41.1 When the program is updated, the contractor is to provide the Nodal Officer or his nominee

with an updated cash flow forecast.

42. Payment Certificates.

42.1 The contractors shall submit to the Nodal Officer or his nominee monthly statements of the
estimated value of the work completed less the cumulative amount certified previously.

42.2 The Nodal Officer or his nominee shall check the Contractors’ monthly statement within 14
days and certify the amount to be paid to the Contractor after taking into account any credit or
debit for the month in question in of materials for the works in the relevant amount and under
conditions set forth in sub clause 51(3) of the Contract Data (Secure Advance).

42.3 The value of work executed shall be determined by the Nodal Officer or his nominee.

42.4 The value of work executed shall comprise the value of quantities of the items in the Bill of
quantities completed.

42.5 The value of work executed shall include the valuation of variations and Compensation Events.

42.6 The Nodal Officer or his nominee may exclude any item certified in a previous certificate or
reduce the proportion of any item previously certified in any certificate in the light of later
information.

43 Payments

43.1 Bills shall be prepared and submitted by the Contractor, joint measurements shall be taken
continuously and need to be connected with billing stage. System of 4 copies of measurements,
one each for Contractor, Employer and Nodal Officer or his nominee, and signed by both
Contractor and Employer shall be followed.

43.2 75% of bill amount shall be paid within 14days of submission of the bill. Balance amount of the
verified bill should be paid within 28 days of the submission of the bill.(Refer Clause ‘A’ of Sec-
5)

43.3 For delay in payment beyond the periods specified in 43.2 above, interest at a pre-specified
rate (suggested rate SBI PLR + 2%) p.a as on due date of payment) should be paid.(Refer
Clause ‘A’ of Sec-5)

43.4 Contractor shall submit final Bill within 60 days of issue of defects liability certificate. Client’s
Nodal Officer or his nominee shall check the bill within 60 days after its receipt and return the
bill to Contractor for corrections, if any 50% of undisputed amount shall be paid to the

contractor at the stage of returning the bill. (Refer Clause ‘A’ of Sec-5)
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43.5 The Contractor should re-submit the bill, with corrections within 30 days of its return by the
Nodal Officer or his nominee. The re-submitted bill shall be checked and paid within 60 days of
its receipt.(Refer Clause ‘A’ of Sec-5)

43.6 Interest at a pre-specified rate (suggested rate SBI PLR+ 2% p.a. as on due date of payment)
shall be paid if the bills is not paid within the time limit specified above.(Refer Clause ‘A’ of
Sec-5)

43.7 If an amount certified is increased in later certificates as a result of an award by the Conciliator
or an Arbitrator, the Contractor shall be paid interest upon the delayed payment as set out in
this clause. Interest shall be calculated from the date upon which the increased amount would
have been certified in the absence of dispute.(Refer Clause ‘A’ of Sec-5)

43.8 Items of the Works for which no rate or price has been entered in will not be paid for by the
employer and shall be deemed covered by other rates and prices in the Contract.

44. Compensation Events

44.1 The following mutually agreed Compensation Events unless they are caused by the Contractor
would be applicable. (Refer Clause ‘A’ of Sec-5)

(a) The Employer does not give access to a part of the Site by the Site Possession Date
stated in the Contract Data.

(b) The Employer modifies the schedule of other contractors in a way which affects the
work of the contractor under the contract.

(c) The Nodal Officer or his nominee orders a delay or does not issue drawings,
specifications or instructions required for execution of works on time.

(d) The Nodal Officer or his nominee instructs the Contractor to uncover to carry out
additional tests work which is then found to have no Defects.

(e) The Nodal Officer or his nominee unreasonably does not approve for a subcontract to be
let.

(f) Ground conditions are substantially more adverse than could reasonably have been
assumed before issuance of letter of Acceptance from the information issued to Bidders
(including the Site Investigation Reports), from information available publicly and form
a visual inspection of the site.

(g) The Nodal Officer or his nominee gives an instruction for dealing with an unforeseen
condition, caused by the Employer, or additional work required for safety or other
reasons.

(h) Other contractors, public authorities, utilities or the Employer does not work within the
dates and other constraints stated in the Contract that cause delay or extra cost to the
Contractor.

(i) The advance payment is delayed.

(7)) The effect on the Contractor of any of the Employer’s Risks.
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(k) The Nodal Officer or his nominee unreasonably delays issuing a Certificate of
Completion.

() Other Compensation Events listed in the Contract Date or mentioned in the contract.

Whenever any compensation event occurs, the contractor will notify the employer, within
14 days and provide a forecast cost of the compensation event.

44.2. If a Compensation Event would cause additional cost or would prevent the work being
completed before the intended Completion Date, the Contract Price shall be increased and/or
the intended Completion Date shall be extended. The Nodal Officer or his nominee shall decide
whether and by how much he Contract Price shall be increased and whether and by how much
the Intended Completion Date shall be extended. (Refer Clause ‘A’ of Sec-5)

44.3 As soon as information demonstrating the effect of each Compensation Event upon the
Contractor’s forecast has been provided by Contractor, it is to be assessed by the Nodal Officer
or his nominee and the Contract Price shall be adjusted accordingly. If the Contractor’sforecast
is deemed unreasonable the Nodal officer or his nominee shall adjust the Contract Price based
on Nodal Officer or his nominee’s own forecast. The Nodal Officer or his nominee will assume
that the Contractor will react competently and promptly to the event.(Refer Clause ‘A’ of Sec-
5)

45, Tax

45.1 The rates quoted by the Contractor shall be deemed to be inclusive of the sales and other taxes
that the Contractor will have to pay for the performance of this Contract. The Employer will
perform such duties in regard to the deduction of such taxes at sources as per applicable law.
Any new Taxes, levies, duties imposed after signing the Contract shall be reimbursed by the
employer on production of documentary evidence. (Refer Clause ‘A’ of Sec-5)

46. Currencies

46.1 All payments shall be made in Indian Rupees unless specifically mentioned.

47. Price Adjustment.

47.1 Contract price shall be adjusted for increase or decrease in rates and prices of labour,
materials, fuels and lubricants in accordance with the following principles and
procedures and as per formula given in the contract data. This clause is applicable for
all the civil works having tender cost more than Rs. 5 Crore and duration is more than 12
months.

The price adjustment shall apply for the work done from the start date given in the
Contract data upto end of the initial intended completion date or extensions granted by
the Nodal Officer or his nominee and shall not apply to the work carried beyond the
stipulated time for reason attributable to the contractor.

(I) The Price adjustment for increase or decrease in the cost shall be paid in accordance
with the following formula:

V=0.85xQxRx[(P-Po)Po]
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Where,

V = Variation in price on account of Labour / Diesel / Cement / Steel / bitumen
during the month under consideration.

Po = Market rate of Diesel, price index of Cement / Steel / bitumen on the date of

opening of Technical bid. (Consumer Price Index for Labour).

P = Market rate of Diesel, Consumer Price Index for Labour, latest available
base for cement, steel, bitumen & all commodities during the month under
consideration

Q = Percentage of Labour /Diesel / Cement / Steel / bitumen
component.
R = Value of work done during the month under consideration.

Note : i) Escalation to be computed for relevant items. Percentage that shall govern the
escalation under Q shall be predetermined and indicated in tender document for each

component i.e. Labour, Fuel, Cement, Steel, bitumen, All Commodities etc.

Labour Diesel Cement Mild Steel -Long Bitumen All
(OPC) Products Commodities

Q(%) 10 % 22.25% 1.5% 2.75% 20.10% 43.40%

P All India | Retail Price of | Wholesale Wholesale Wholesale Wholesale
Consumer HSD received | Price Index | Price Index | Price  Index | Price Index for
Price Index for | at Deendayal | for Cement | for Steel for | for Bitumen | Al Commodities
Industrial by M/s. IOCL | for the month | the month | for the month | for the month
Workers for | for the month | under under under under
the month | under consideration | consideration | consideration | consideration
under consideration | as published | as published | as published | as  published
consideration by MINISTRY | by MINISTRY | by MINISTRY | by MINISTRY
as published in OF OF OF OF
the RBI COMMERCE | COMMERCE | COMMERCE | COMMERCE
Bulletin / & INDUSTRY | & INDUSTRY | & INDUSTRY | & INDUSTRY
Indian Labour (Base 2011- | (Base 2011- | (Base 2011- | (Base 2011-
Journal (Base 12=100) 12=100) 12=100) 12=100)
2016 = 100). Or latest | Or latest | Or latest | Or latest
Or latest available available available available base)
available base) base) base) base)

Po All India | Retail Price of | Wholesale Wholesale Wholesale Wholesale
Consumer HSD received | Price Index | Price Index | Price  Index | Price Index for
Price Index for | at Deendayal | for Cement | for Steel | for Bitumen | All
Industrial by M/s. IOCL | ruling in the | ruling in the | ruling in the | Commodities
Workers as | as on the date | month in | month in | month in | ruling in the
prevalent in | of opening of | which the | which the | which the | month in which
the month in | Bids. Bids are | Bids are | Bids are | the Bids are
which bids are opened and | opened and | opened and | opened and as
opened & as as published | as published | as published | published by
published in by MINISTRY | by MINISTRY | by MINISTRY | MINISTRY OF
the RBI OF OF OF COMMERCE
Bulletin/ Indian COMMERCE | COMMERCE | COMMERCE | & INDUSTRY
Labour Journal & INDUSTRY | & INDUSTRY | & INDUSTRY | (Base  2011-
Base 2016 = (Base 2011- | (Base 2011- | (Base 2011- | 12=100)
100). 12=100) 12=100) 12=100)

Note: i) Escalation to be computed for relevant items. Percentage that shall govern the
escalation under g shall be predetermined and indicated in tender document for each

component i.e. Labour, Fuel, Cement, steel, Bitumen etc.

47.2. NIL




47.3. To the extant that full compensation for any rise of fall in costs to the contractor is not
covered by the provisions of this or other clauses in the contract, the unit rates and prices
included in the contract shall be deemed to include amount to cover the contingency of such

other rise or fall in costs.

SUBSEQUENT LEGISLATION

If, after the date 28(Twenty eight) prior to the date for submission of tenders for the contract
there occur changes to any National or Statute Stature, Ordinance or Decree or other law or any
regulation or bye law of any local or other duly constituted authority or introduction of any
such statute, ordinance, decree, law, regulation or bye law which causes additional or reduced
coast to the contractor in execution of the contract, such additional or reduced coast shall,after
due consultation with the employer and the contractor be determined by the nodal officer or
his nominee and shall be added to or deducted from the contract price and the nodal officer or

his nominee shall notify the contractor accordingly with a copy to the employer.

48. Retention

48.1 The employer shall retain from each payment due to the contractor the proportion stated in he
contract data until completion of the whole of the works.

48.2. Retention money shall be deducted at 5%from each running bill, subject to a max. of 5 percent
of the contract price. Retention money shall be refunded within 14 days from the date of

payment of final bill.

49.Liquidated damages

49A. In case of delay in completion of the contract, liquidated damages (L.D)may be levied at the
rate of 1/2%of the contract value per week of delay or part thereof, subject to a maximum
of 10 per cent of the contract price.

(i) The owner ,if satisfied ,that the works can be completed by the contractor within a reasonable
time after the specified time for completion , may allow further extension of time at its
discretion with or without the levy of L.D. In the event of extension of time at its discretion with
L.D, the owner will be entitled without prejudice to any other right or remedy available in that
behalf per cent (1/2%) of the contract value of the works for each week or part of the week
subject to the ceiling defined in sub-clause 49A.

(ii) The owner ,if not satisfied that the works can be completed by the contractor, and in the event
of failure on the part of the contractor to complete work with in further extension of time
allowed as aforesaid, shall be entitled, without prejudice to any other right, or remedy available

in that behalf, to rescind the contract.
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(iii) The owner, if not satisfied with the progress of the contract and in the event of failure of the
contractor to recoup the delays in the mutually agreed time frame, shall be entitled to terminate
the contract.

(iv) In the event of such termination of the contract as described in clauses 49A(ii) or49A(iii) or
both the owner shall be entitled to recover L.D. up to ten per cent (10%) of the contract value
and forfeit the security deposit made by the contractor besides getting the work completed by
other means at the risk and cost of the contractor.

(v) The ceiling of LD shall be 10% of the cost of work

(vi) In case part / portions of the work can be commissioned and port operates the portion for
commercial purpose, the rate of LD will be restricted to the uncompleted value of work, the
maximum LD being on the entire contract value.

Note: Contract price for LD shall be inclusive of tender price plus taxes and duties.

50. Incentives or Bonus (Refer Clause ‘A’ of Sec-5)

For early completion of the contract before the stipulated date of completion of an incentive
amount at the rate of one fourth per cent (1/4% i.e. 0.25%) of the contract price per full week of
early completion, subject to a maximum of five percent (05%)of the contract price may be paid
to the contractor.

The owner, if satisfied, that the works can be completed by the contractor within a reasonable
time after the specified time for completion, may allow extension of time at its discretion, by
virtue of which the contractor make himself eligible for incentive, the extension shall be
considered only till the actual date of completion and no incentive shall be payable.

For calculation of incentive payment, contract price shall be exclusive of tender price plus taxes

and duties.

51. Advance payment (Refer Clause ‘A’ of Sec-5)

The Employer shall make the following advance payments:

51.1. Mobilization Advance shall be paid up to 10% of contract price, payable in two equal
installments. The first installment shall be paid after mobilization has started and next
installment shall be paid after satisfactory utilization of earlier advance.

51.2  Construction / installation equipment advance shall be paid upto 5% of contract price.

51.3 Mobilization advance and Construction equipment advance shall be paid at SBI PLR + 2%
p-a. (as on date of payment) interest at the discretion of employer and against bank guarantee
for such advance and against hypothecation of construction equipment to the employer.
However, availing of advance payment be optional with the bidder exercising the option along

with the leader.

58



514 Equipment advance shall be paid in two or more equal installments. First installment shall
be paid after construction equipment has arrived at the site and next installment shall be paid
after satisfactory utilization of earlier advances (s).

51.5 Recovery of Mobilization and Construction Equipment advance will start when 15% of the
work is executed and recovery of total advance should be completed by the time 80% of the
original contract work is executed.

51.6 The Nodal Officer or his nominees shall make advance payment in respect of materials and
plant brought to site for but not yet incorporated installed in the works in accordance with
conditions stipulated in the Contract Date.75% of cost of materials and plant brought to site for
incorporation into the works only shall be paid as secured advance. Materials which are of

perishable nature should be adequately insured.

52. Performance Securities
Performance guarantee should be 10% of Contract price of which 5% of contract price
should be submitted as Bank Guarantee, or Demand Draft within (21 days in case of
domestics bid and within 28 days in case of global bids) of receipt of letter of acceptance
and balance 5% recovered as Retention Money from Running Bills. Recovery of 5% of
Retention Money to commence from the first bill onwards @ 5% of bill value from each bill.

Retention Money be refunded within 14 days from the date of payment of final bill.

Balance SD to be refunded after completion of defect liability period (refer clause no 107 of
Section-5).

The documentary evidence (copy of paid Challan in Govt. Treasury) of Welfare cess @1% of
work done or as amended By Statutory Authority from time to time, paid on final bill shall be

submitted before releasing the Performance Guarantee if applicable

53.NIL

54. Cost of Repairs

54.1 Loss or damage to the works or materials to be incorporated in the works between the stat
date and the end of the defects correction period shall be remedied by the Contractor at the
Contractors cost if the loss or damage arises from the Contractors acts or omissions

E. FINISHING THE CONTRACT.

55. Completion

55.1 After completion of the work, the contractor will serve a written notice Nodal Officer or his

nominee/Employer to this notice shall conduct a complete joint survey of the work within 7
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days and prepare a defects list jointly. The defects pointed out by the Nodal Officer or his
nominee/Employer would be rectified by the contractor within 14 days and thereafter
acceptance report be signed jointly by the contractor and the employer. This joint acceptance
report shall be treated as “completion Certificate”.

56. Taking over

56.1 The employer shall take over the site and the works within seven days of the Nodal Officer or
his nominee issuing a certificate of completion.

57. Final Account

57.1 The Contractor shall supply to the Nodal Officer or his nominee a detailed account of the total
amount that the Contractor considers payable under the contract before the end of the Defects
Liability period. The Nodal Officer or his nominee shall issue a defects liability certificate and
certify any final payment that is due to the contractor within 60 days of receiving the
contractor’s account if it is correct and complete. If it is not, the Nodal Officer or his nominee
shall issue within 15 days a schedule that states the scope of the corrections or additions that
are necessary for the correction and certify payment of 50% of the undisputed amount to the
contractor. If the final account is still unsatisfactory after it has been resubmitted the Nodal
Officer or his nominee shall decide on the amount payable to the contractor and issue a

payment certificate, within 60 days of receiving the contractor’s revised account.

58. Operating and Maintenance Manuals
58.1 If “as built” Drawings and /or operating and maintenance manuals are required the contractor
shall supply them by the dates stated in the Contract Data.
58.2 If the contractor does not supply the drawings and /or manuals by the dates stated in the
contract data, or they do not receive the Nodal Officer or his nominee’s approval, the Nodal
Officer or his nominee shall withhold the amount stated in the contract data from payments due

to the contractor.

59. Termination
59.1 The employer or the Contractor may terminate the contract if the other party causes a
fundamental breach of the contract.

59.2Fundamental breaches of contract include, but shall not be limited to the following:

(a) the contractor stops work for 28 days when no stoppage of work is shown on the
current program and the stoppage has not been authorized by the Nodal Officer or his

nominee.
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(b) The Nodal Officer or his nominee instructs the contractor to delay the progress of the
work and the instruction is not withdrawn within 28 days.

(c) The employer or the contractor becomes bankrupt or goes into liquidation other than
for a reconstruction restructure or amalgamation.

(d) A payment certified by the Nodal Officer or his nominee is not paid by the employer to
the contractor within 50 days of the date of the Nodal Officer or his nominee’s
certificate.

(e) The Nodal Officer or his nominee gives Notice the failure to correct a particular defect
is a fundamental breach of contractand the contractor fails to correct it within a
reasonable period of time determined by the Nodal Officer or his nominee.

(f)  The contractor does not maintain a security which is required.

(g) The contractor has delayed the completion of works by the number days for which the
maximum amount of liquidated damages can be paid as defined in the contract data
and

(h) If the contractor, in the judgment of the employer has engaged in corrupt or
fraudulent practices in competing for or in the executing the contract.

(i)  Ifthe contractor has contravened clause 7 and clause 9 of condition of contract.
For the purpose of this paragraph: “corrupt practice” means the offering, giving receiving or
soliciting of any thing of value to influence the action or public officials in the procurement
process or in contract execution. “Fraudulent practice” means a misrepresentation of facts
in order to influence a procurement process or the execution of a contract to the detriment
of the employer, and includes collusive practice. Bidders (prior to or after bid submission)
designed to establish bid prices at artificial non-competitive levels and to deprive the
employer of the benefits of free and open competition”.

59.3 When either party to the contract gives notice of a breach of contract to the Nodal Officer or his
nominee for a cause other than those listed under sub Clause. 59.2 above, the Nodal Officer or
his nominee shall decide whether the breach is fundamental or not.

59.4 Notwithstanding the above, the employer may terminate the contract for convenience subject
to payment of compensation to the contractor including loss of profit on uncompleted works.
Loss of profit shall be calculated on the same basis as adopted for calculation of
extra/additional items.

59.5 If the contract is terminated the Contractor shall stop work immediately, make the site safe
and secure and leave the site as soon as reasonably possible.

60 Payment upon Termination.

60.1 If the contract is terminated because of a fundamental breach of contract by the contractor,

the Nodal Officer or his nominee shall issue a certificate for the value of the work done less
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advance payments received upto the date of the issue of the certificate, less other recoveries
due in terms of the contract, less taxes due to be deducted at source as per applicable law and
less the percentage to apply to the work not completed as indicated in the contract data.
Additional liquidate damage shall not apply. If the total amount due to the employer exceeds
any payment due to the contractor, the difference shall be a debt payable to the employer.

60.2  If the contract is terminated at the employer’s convenience or because of a fundamental
breach of contract by the employer, the Nodal Officer or his nominee shall issue a certificate for
the value of the work done, the reasonable
employed solely on the works, and the contractor’s costs of protecting and securing the works
and loss of profit on uncompleted works less advance payments received up to the date of the
certificate, less other recoveries due in terms of the contract and less taxes due to be deducted

at source as per applicable law.

61. Property
61.1 All materials on the Site, Plant, Equipment, Temporary Works and Works for which payment
has been made to the contractor by theEmployer, are deemed to be the property of the

Employer, if the Contract is terminated because of a Contractor’s default.

62. Release from Performance.

62.1 If the Contract is frustrated by the outbreak of war or by other event entirely outside the
control of either the Employer or the Contractor, the Nodal Officer or his nominee shall certify
that Contract has been frustrated. The Contractor shall leave the Site and stop work as quickly
as possible after receiving this certificate and shall be paid for all work carried out before

receiving it and for any work carried out afterwards to which commitment was made.

63 NIL

F. SPECIAL CONDITIONS OF CONTRACT

1. LABOUR
The contractor shall, unless otherwise provided in the Contract, make his own arrangements for
the engagement of all staff and labour, local or other, and for their payment, housing, feeding
and transport.
The Contractor shall, if required by the Nodal Officer or his nominee, deliver to the Nodal
Officer or his nominee a return in detail, in such form and at such intervals as the Nodal Officer
or his nominee may prescribe, showing the staff and numbers of the several classes of labour

from time to time employed by the
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Contractor on the Site and such other information as the Nodal Officer or his nominee may

require.

2. COMPLIANCE WITH LABOUR REGULATIONS:

b)

During continuance of the contract, the Contractor and his sub contractors shall abide at all
times by all existing labour enactment and rules made there under, regulations,

Notifications and by laws of the State or Central Government or local authority and any other
labour law (including rules) regulations, bye laws that may be passed or notification that may
be issued under any labour law in future either by the State or Central Government or the local
authority. Salient features of some of the major labour laws that are applicable to construction
industry are given below. The Contractor shall keep the Employer indemnified in case any
action is taken against the employer by competent authority on account of contravention of any
ot the provisions of any Act or rules made there under, regulations or notifications including
amendments. If the Employer is caused to pay or reimburse such amounts as may be necessary
to cause or observe, or for non-observance of the provisions stipulated in the notifications/bye
laws/Acts/Rules/regulations including amendments, if any, on the part of the Contractor the
Nodal Officer or his nominee/Employer shall have the right to deduct any money due to the
Contractor including his amount of performance security. The Employer/Nodal Officer or his
nominee shall also have right to recover from the Contractor any sum required or estimated to

be required for making good the loss or damage suffered by the Employer.

The employees of the Contractor and the Sub-Contractor in no case shall be treated as the

employees of the Employer at any point of time.

SALIENT FEATURES OF SOME MAJOR LAWS APPLICABLE TO ESTABLISHMENTS ENGAGED IN
BUILDING AND OTHER CONSTRUCTION WORK.

Workmen Compensation Act 1923:- The act provides for compensation in case of injury by

accident arising out of and during the course of employment.

Payment of Gratuity Act 1972:- Gratuity is payable to an employee under the Act on satisfaction

of certain conditions on separation if an employee has completed 5 years service or more on
death at the rate of 15 days wages for every completed year of service. Act is applicable to all

establishments employing 10 or more employees.

Employees P.F and Miscellaneous Provision Act 1952:- The Act Provides for monthly
contribution by the employer plus workers @ 12%/8.33%. the benefits payable under the Act

are:
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(i)Pension to family pension retirement or death, as the case may be. (ii) Deposit linked
insurance on the death in harness of the worker, (iii) payment of P.F accumulation on

retirement/death etc.

d) Maternity Benefit Act 1951:- The Act provides for leave and some other benefits to workmen/

employees in case of confinement or miscarriage etc.

e) Contract Labour (Regulation & Abolition) Act 1970:- The Act provides for certain welfare

f)

measures to be provided by the Contractor to contract labour and in case the Contractor fails to
provide, the same are required to be provided, by the Principal Employer by Law. The Principal
Employer is required to take Certificate of Registration and the Contractor is required to take
license from the designated Officer. The Act is applicable to the establishments or Contractor of

Principal Employer if they employ 20 or more contract labor.

Minimum Wages Act 1948:- The Employer is supposed to pay not less than the Minimum Wages
fixed by appropriate Government as per provisions of the Act if the employment is a scheduled

employment Construction of Buildings, Roads, Runways are scheduled employment.

g) Payment of Wages Act 1936:- It lays down as to by what date the wages are to be paid when it

will be paid and what deductions can be made from the wages of the workers.

h) Equal Remuneration Act 1979:- The Act provides for payment of equal wages for work of equal

j)

nature to Male and Female workers and for not making discrimination against Female

employees in the matters of transfers, training and promotions etc.

Payment of Bonus Act 1965:- The Act is applicable to all establishments employing 20 or more

employees. The Act provides for payments of annual bonus subject to a minimum of 8.33% of
wages and maximum of 20% of wages to employees drawing Rs.3500/- per month or less. The
bonus to be paid to employees getting Rs.2500/- per month or above upto 3500/- per month
shall be worked out by taking wages as Rs.2500/- per month only. The Act does not apply to
certain establishments. The newly set-up establishments are exempted for five years in certain
circumstances. Some of the State Governments have reduced the employment size from 20 to

10 for the purpose of applicability of this Act.

Industrial Disputes Act 1947:- The Act lays down the machinery and procedure for resolution of
industrial disputes, in what situations a strike or lockout becomes illegal and what are the

requirements for laying off or retrenching the employees or closing down the establishment.

k) Industrial Employment’s (Standing Orders) Act 1946:- It is applicable to all establishments

employing 100 or more workmen (employment size reduced by some of the States and Central
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D

Government to 50). The provides for laying down rules governing the conditions of
employment by the Employer on matters provided in the Act and get same certified by the

designated Authority.

Trade Unions Act 1926:- The Act lays down the procedure for registration of trade union of

workmen and employers. The Trade Union registered under the Act have been certain

immunities from civil and criminal liabilities.

m) Child Labour (Prohibition & Regulation) Act 1986:- The Act prohibits employment of children

n)

0)

p)

below 14 years of age in certain occupations and processes and provides for regulation of
employment of Children in all other occupations and processes. Employment of Child Labor is

prohibited in Building and Construction Industry.

Inter-State Migrant workmen’s (Regulation of Employment & Conditions of Service) Act 1979:-

The Act is applicable to an establishment which employs 5 or more inter-state migrant
workmen through an intermediary (who has recruited workmen in one state for employment in
the establishment situated in another state). The Inter-State migrant workmen, in
establishment to which this Act becomes applicable, are required to be provided certain
facilities such as housing, medical aid, traveling expenses from home upon the establishment

and back, etc.

The Building and Other Construction workers (Regulation of Employment and Conditions of

Service Act 1996 and the Cess Act of 1996:- All the establishments who carry on any building or

other construction work and employs 10 or more workers are covered under this Act. All such
establishments are required to pay cess at the rate not exceeding 2% of the cost of construction
as may be modified by the Government. The Employer of the establishment is required to
provide safety measures at the Building or Construction work and other welfare measures, such
as Canteens, First-Aid facilities. Ambulance, Housing accommodations for workers near the
work place etc. The Employer to whom the Act applies has to obtain a registration certificate

from the Registering Officer appointed by the Government.

Factories Act 1948:- The Actlays down the procedure for approval at plans before setting up a
factory, health and safety provisions, welfare provisions, working hours, annual earned leave
and rendering information regarding accidents or dangerous occurrence to designated
authorities. It is applicable to premises employing 10 persons or more with aid of power or 20

more persons without the aid of power engaged in manufacturing process.
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SECTION 4

CONTRACT DATA
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CONTRACT DATA

Items marked “N/A does not apply in this contract.
(Refer Clause ‘B’ of Sec-5)

The following documents are also part of the contract clause reference
The schedule of other contractors (8)
The schedule of key personnel (9)

The above insertions should correspond to the information provided in the invitation of bids.
The employer is

Chairman

Deendayal Port Authority.

Address: A.O. Building, P.O. Box No. 50, Gandhidham.

Employer’s authorized representative is Chief Engineer Deendayal Port Authority.

The nodal officer or his nominee is Superintending Engineer/ Superintending Engineer
Nirman Bhavan,

Kandla Pin 370-210

Dist- Kutch (Gujarat)

Nodal officer’s authorized representative is AXEN / AE / J.E

The conciliator appointed jointly by the employer and contractor is: (Refer Clause ‘B’ of Sec-5)
Name: -

Address: -

The name and identification number of the contract is "Development of area adjacent to
Tuna-GIM track by earthwork in embankment from 4.00 Km to take-off point for doubling
of line to facilitate upcoming new projects at Tekra.."

The works consist of "Development of area adjacent to Tuna-GIM track by earthwork in
embankment from 4.00 Km to take-off point for doubling of line to facilitate upcoming
new projects at Tekra

The start date shall be

The intended completion date for the whole
Of the work is with the following milestones:

Milestone dates:

Civil Work
Milestone 1 Quarry Spall filling 1 to 6 month
Milestone 2 Geo Net layer 1 to 7 month
Milestone 3 GSB 1 to 8 month
Milestone 4 Box Culvert 1 to 8 month
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The following documents also form part of the contract

The contractor shall submit a program for the works immediately after delivery of the letter of

acceptance.
The site possession dates shall be given after the award of work.
The site is located at Tekra (from 4.00 Km to take-off point)

The defect liability period is 36 Months

The minimum insurance cover for physical property, injury and death is Rs. 10.00 Lacs (Rs. Ten
Lacs) (Substantial amount to cover all the risks) per occurrence with the number of occurrences
limited to four. After each occurrence, contractor will pay additional premium necessary to make

insurance valid for four occurrences always.
The following events shall also be compensation events:

The employer terminates the contract for his convenience

The period between programme updates shall be 15 days

The amount to be withheld for late submission of an updated programme shall be Rs. 5000/-
The language of the contract documents is English

The law, which applies to the contract, is law of union of India

The currency of the contract is Indian rupees

Fees and types of reimbursable expenses to be paid to the dispute review expert

Appointing authority for the Arbitrator is Chairman, DPT.

Escalation is Payable for contracts as per clause no. 47 of section - 3, subject to provision of
special condition under section 5 (Refer Clause ‘B’ of Sec-5)

68



SECTION 5

SPECIFICATIONS

AND

SPECIAL CONDITIONS
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NAME OF WORK: "Development of area adjacent to Tuna-GIM track by earthwork in
embankment from 4.00 Km to take-off point for doubling of line to facilitate upcoming
new projects at Tekra.."

Details of deviations / exclusions / alteration to Clause(s) of sections of this tender are as
under: -
The following clauses are not being applicable:
a) Section -1:
Clause 4.1(c), 4.1(f)
Clause 4.2j,4.2 k
Clause 4.4, 4.5
Clause 8.2;
Clause 9.2.1,9.2.2,9.2.3,9.2.4,9.2.5;
Clause 13.4.2
Clause 19.1,19.2, 19.3
Clause 22.2, 22.5;
Clause 23.2,23.3;23.4
Clause 26.4
Clause 27.1,27.2
Clause 35.1& 36.1

Section - 2 :

o The clauses (c) & (d)& (g) of the SPECIMEN FOR FORM OF BID will not
be Applicable;

o In Contractor’s Bid Advance Payment and Appointment of Conciliator is not
applicable

o In Pre-Qualification of Bidders Table No.07 is not applicable.

Section — 3:

o Clause 8.1

o Clause 21.1

. Clause 1.1 :

The Conciliator is the person appointed jointly by the Employer and the contractor
to resolve disputes in the first instance as provided for in clauses 24 and 25. The
names of the Adjudicator is defined in the Contact Data.;

Clause 24.1, 25.1,25.2,25.3, 26.1

Clause 43.2,43.3,43.4,43.5,43.6,43.7

Clause 44.1,44.2,44.3

Clause 45.1

Clause 47

Clause 50.

Clause 51.

b) Following statements of Contract Data (Section-4) are not applicable:

1. The following documents are also part of the contract clause reference
The schedule of other contractors (8)
The schedule of key personnel (9
2. “The conciliator appointed jointly by the employer and contractor is:
Name: -
Address: - “

3. Compensation Events
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4. Escalation

c) Following forms (Section-8) are not applicable:

Specimen B.G. for Advance Payment &stage payment.
Form of Disputes review board agreement.
Exceptions & Deviations,

d) The following Existing clauses are Modified as under;
Section-I; Clause No. 4.1d; Details of Equipment’s available with the Bidder

Section-I; Clause No. 4.1e; Managerial/ Manpower Available with the Bidder.

Section-I; Clause No.4.2d; Major items of construction equipment available with the

Bidder

Section-I; Clause No. 4.2e; Qualification and experience of key management & technical

personnel available with Bidder.

Section-I; Clause No. 5.2; Section 3 clause no 7 Joint Venture

Companies/Contractors may jointly undertake contract/contracts. The number of
partners in JV/Consortium shall be limited to maximum of three. Each entity
would be jointly and severely responsible for completing the task as per the
contract, however declaration of the Lead member (JV has to designate one
partner as Lead Member in their MOU) to be indicated by bidders. The firms with
at least 26% equity holding each are allowed to jointly meet the eligibility criteria.

1) A legally binding Joint venture / Consortium Agreement signed by
authorized signatories of all the partners of the JV/Consortium, as per the
proforma at Section-VIll shall be enclosed with the bid.

2) Power of attorney duly executed and signed by legally authorized
signatories of all the partners, authorizing the Lead Partner (a) to submit
bid, negotiate and conclude contract and incur all liabilities therewith on
behalf of the partner(s) of the JV/Consortium during the bidding process;
and (b) in the event of a successful bid, to incur liabilities and receive
instructions for and on behalf of the partner(s) of the JV /Consortium and to
carry out the entire execution of the contract including payment, exclusively
through Lead Partner, as per the proforma at Section-VIIl, which shall be
duly authenticated by a notary public or equivalent certifying authority, shall
be enclosed with the bid.

3) The bid and in the case of the successful bidder, the Agreement, shall
be signed and / or executed in such a manner for making it legally binding
on all partners (including operative parts of the ensuing Contract in respect
of Agreement of Arbitration, etc.). The Contract shall be signed by legally
authorized signatories of all partners.

4) The Lead Partner shall be authorized to receive instructions for and on
behalf of the partners of the Joint venture and entire execution of the
Contract including payment shall be carried out exclusively through the
Lead Partner. A Statement to this effect should be included in the Joint
Venture Agreement.
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5) All partners of the Joint Venture shall be liable jointly and severally for
the execution of the Contract in accordance with the Contract terms, and a
Statement to this effect should be included in the Joint Venture Agreement.

6) Bid Security as required shall be furnished by Lead Member of Joint
venture.

7) Performance Guarantee, as required, will be furnished by Lead Member
of Joint venture.

8) Participation by a firm in more than one JV /Consortium is not
permissible. A firm who submits bid on individual capacity is not eligible to be
a partner of a JV /Consortium. In case a firm's name appears in more than
one bid then both application may be rejected.

9) Each partner must submit the complete documentation, or portions
applicable thereto, required qualifying the firm for bidding.

10) All the partners of the JV/Consortium shall be jointly and severally liable
for due performance, recourse/sanctions within the joint venture in the event
of default of any partner and arrangements for providing the required
indemnities.

11) Notwithstanding demarcation or allotment of work among the partners,
each partner shall be liable for non-performance of the whole contract
irrespective of their demarcation or share of work.

12) The Lead Partner shall be authorized to act on behalf of the
JV/Consortium.

13) All the correspondences between the Employer and the contractor shall
be routed through the Lead Partner.

14) In the event of default by the Lead Partner, it shall be construed as
default of the Contractor; and Employer will take action under relevant
clause(s) of the Bid Document and/or General Terms and Conditions of
Contract.

15) An undertaking that all the partners are jointly and severally liable to the
Employer for the performance of the contract shall be enclosed with the bid.

16) In the event of any partner leaving the JV, it shall be intimated to the
Employer within 30 days by other partner(s). Failure to do so shall be
construed as default of the contractor and the Employer may take action
under relevant clause(s) of the Bid Document and/or General Terms and
Conditions of Contract.

17) The contractor shall not alter its composition or legal status without the
prior written permission of the Employer. Failure to do so shall be construed
as default of the contractor and the Employer may take action under relevant
clause(s) of the Bid Document and/or General Terms and Conditions of
Contract.

18) One of the partners of JV/Consortium should have downloaded the bid
documents.

Section-I; Clause No. 16 B; The EMD up to Rs. 5 lakhs be payable either by Demand
Draft/Pay Order/ Banker’s Cheque. EMD beyond Rs.5 lakhs be payable in the form of Bank

Guarantee for the entire amount from any Nationalized/Scheduled Bank(Except Co-
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operative Bank) having branch at Gandhidham. Bank Guarantees submitted as Earnest

Money shall be valid for 28 days beyond the validity of the bid. Bank Guarantee shall be

verified independently by the Port with the bank before finalization of technical offer. In

the event of lack of confirmation of issue of the Bank Guarantee by the Bank, the bid shall

stands disqualified

Section-2; Table ;5 -The List of Equipment available with bidder.

Section-2; Table ;6- Qualification and experience of key personnel available with the

bidder. Attach biographical data.

1. The provision in special conditions, which form a part of contract, shall have precedence
over those specified in other sections in case of diversity, if any.

2. All works within the scope of this Tender must be completed within a period of 8
months from the date of written order of the Engineer-in-charge to commence the work.

3. Bidders are advised to consider the below points while submitting the offer:

(1)
(I

(Il
(V)

(V1)

(VI1)

If multiple bidders submit work experience showing the same/particular work,
then such experience will be considered only for Main Contractor.

If tendered/bidder completed the works in private organization as stipulated in
Minimum qualification Criteria (work experience) shall be considered only if
CA certifying value of work done with TDS certificates (where applicable) /
Bank statement will be required with respect to referred work is issued by
Competent Authority needs to be enclosed by the tenderer along with the offer.
The completed works only is considered for qualification. Partly completed works
or works are in progress shall not be considered for qualification.

If the work is completed successfully and contract is under maintenance
period, such works are considered as a completed works for evaluation
purposes.

In case of any contract having material and labour components are
controlled at different heads, in such cases the value of work indicated in
work order and respective completion certificates only considered for
experience.

If the tenderer have successfully completed the work (date of completion of work
i.e. physically/actually completion irrespective of maintenance period ) during last
7 years ending last day of month previous to the one in which applications are
invited irrespective of date of commencement / start of work. Such experience
of work is also considered for evaluation in work experience.

If the tenderer has executed “Similar works" in any Contract/Project/BOT
Project/Turnkey Project etc. In those particular Projects/Contracts, if the cost
of any type of filling work of Construction / Maintenance (separately or combined)
of Road/Yard/Parking with construction of Embankment, GSB including allied
Civil work i.e. culverts successfully in that particular contract meets the
requirement of MQC, such experience shall also be considered for evaluation

4. Arbitration Clause

(1)

Except where otherwise provided in the contract all questions and disputes
relating to the meaning of the specifications, designs, drawings and
instructions here in before mentioned and as to the quality of workmanship or
materials used on the work or as to any other question, claim, right, matter or
any other thing whatsoever, in any way arising out of or relating to the
contract, design, drawings, specifications, estimates, instructions, orders or to
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the conditions or otherwise concerning the works or regarding the execution
or failure to execute the same whether arising during the progress of work or
after the completion thereof as described here in after shall be referred to the
Chairman for sole arbitration by himself or by any Officer appointed by him.

() It will be no objection to any such appointment that the arbitrator is
an employee of the Board or the Government, that he had to deal with the
matter to which the contract relates and that in course of his duties as an
employee of the Board or the Government, he had expressed views on
all or any of the matters in dispute or of different. The arbitrator, who has
been dealing with the arbitration case, being transferred or vacating his
office or in the event of his death or being unable to act for any reason,
the Chairman then holding the office shall arbitrate himself or appoint any
officer to act as arbitrator.

(1) It is also a term of the contract that no person other than the Chairman
himself or any officer appointed by him shall act as arbitrator.

(IV) It is a term of the contract that only such question and disputes as were
raised during progress of work till its completion and not thereafter shall be
referred to arbitration. However, this would not apply to the questions and
disputes relating to liabilities of parties during the guarantee period after
completion of the work.

(V) It is a term of the contract that the party invoking arbitration shall give a list of
disputes with amounts of claim in respect of each said disputes alongwith the
notice seeking appointment of arbitrator.

(VI) Itis also a term of contract that if the contractor does not make any demand
for appointment of arbitrator in respect of any claims / disputes in writing, as
aforesaid, within 120 days of receiving the intimation from the Nodal Officer
or his nominee that the final bill is ready for payment, the claim of the
contractor shall be deemed to have been waived and absolutely barred and
the Port Authority shall be discharged and released of all liabilities under the
contract in respect of these claims.

(VIl) Itis also a term of the contract that the arbitrator shall adjudicate only such
disputes / claims as referred to him by the appointing authority and give
separate award against each dispute/claims as referred to him. The arbitrator
will be bound to give claim wise detail and speaking award and it should be
supported by reasoning.

(VI) The award of the arbitrator shall be final, conclusive and binding on all the
parties to the contract.

(IX)The arbitrator may from time to time, with the consent of both the parties, enlarge
the time for making and publishing the award.

(X) Arbitration shall be conducted in accordance with the provision of Indian
Arbitration Act, 1996 or any statutory modifications or re-enactment thereof
and rules made there under and for the time being in force shall apply to the
arbitration proceedings under this clause.

(XDt is also a terms of the contract that if any fees are payable to the arbitrator, this
shall be paid equally by both the parties.

(XI) It is also a term of the contract that the arbitration shall be deemed to have
been entered on the reference on the date he issued the first notice to both
the parties calling them to submit their statement of claims and counter
statement of claims.

(XIH1)  Venue of arbitration shall be such place as may be fixed by the arbitrator at
his sole discretion.

5. Contractor has to comply with all the motor vehicle rules and regulations etc. as per
government rules and D.P.A. will not be responsible for any violation of rules.
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10.

11.
12.

13.

14.

15.

16.

17.

18.
19.

The contractor is expected to have full knowledge of work, work site and nature of work
and no claim what-so-ever shall be entertained in this regard.

The tender containing the conditions for lowering or raising the rates quoted shall be
liable for rejection.

Income tax shall be deducted as directed by the Central Board of Direct Taxes, Ministry
of Finance, Government of India.

The contractor shall strictly follow the instructions of Engineer-in-charge or his
representative as regards to the execution of work.

The contractor shall be required to execute the work in such a way so as not to cause
any damage, hindrance or interference to the activities and work going on in the area
adjoining thereof. Any damages shall be repaired by him at his own cost. If he does not
repair the damages in reasonable time period, the same will be repaired by Deendayal
Port Authority at the sole risk and cost of contractor and amount will be recovered from
the bill due.

SECURED ADVANCE: DELETED

The Engineer-in-charge will be entitled to deduct or adjust any sums of money payable
by the contractor executed by him or on his behalf from the present contractor.

All the tools, plants and sundries etc. are required to be brought by the contractor for
carrying out the work to the complete satisfaction of Engineer-in-charge without any
extra cost.

The tender for the work shall remain open for acceptance for the period of 120 days
months from the date of opening of the tender.

The value of stamps to be affixed on agreement shall be of appropriate value prescribed
for bond as per latest provision of law enforce on the date of execution, however, if the
contractor furnishes G.P.F. notes, approval guarantee in respect of or part of security
deposit the stamp duty chargeable for the amount shall be prescribed for agreement
payable in accordance with the latest provisions of law enforce on the date of execution
of contract. All the cost of stamp duty shall be borne by the contractor.

Site Order Book is to be maintained by the contractor at the site of work/office work site
office. The orders and instructions issued from time to time by the Engineer-in-charge or
his representative and written in order book shall he deemed to have legally issued to
the contractor and the contractor shall sign each entry in the order book as a token of his
having received such orders and instructions. The order book shall be returned to the
Engineer-in-charge in good condition after the completion of work or whenever required
by the Engineer-in-charge.

The Bank Guarantee if submitted in lieu of Security Deposit must be from any
Nationalized Bank / Scheduled Bank (Except Co-Operative Bank) having its branch at
Gandhidham.

Contractor has to arrange his own means of transportation for the work.
All the safety rules and health measures must be adopted by the contractor while

working.
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20.

21.

All the labour acts, rules and regulations enforce from time to time shall strictly be
followed by the contractor. The contractor has to obtain license from the Assistant
Labour Commissioner(C), Gopalpuri prior to the commencement of the work, in case he
intends to engage 10 or more labour on any day during the execution of work and he
has to be registered with A.L.C., Gopalpuri, if he is intending engage more than 10
labours.

Deleted

22. A bill shall be submitted by the contractor each month on or before the date fixed by the

23.

24.

25.

26.

27.

engineer-in-charge for all works executed in the previous month and the engineer-in-
charge shall take or cause to take the requisite measurement for the purpose of having
the same verified and the claim, as far as admissible, adjusted as far as possible, before
the expire of ten days from the presentation of the bill. If the contractor does not submit
the bill within the time fixed as aforesaid, the engineer-in-charge may depute within
seven days the date fixed aforesaid, subordinate to measure up the said work in the
presence of the contractor whose counter signature to the measurement list will be
sufficient warrant and the engineer-in-charge may prepare a bill from such list.

Before taking measurement of any work, the engineer-in-charge or a subordinate
deputed by him shall give reasonable notice to the contractor if the contractor fail to
attend at the measurement after such notice or fails to countersign or to record the
difference within a week from the date of measurement in the manner required by the
engineer-in-charge then in any such event the measurement taken by the engineer-in-
charge or by the subordinate deputed by him as the case may be shall final and binding
on the contractor and the contractors, contractor shall have no right to dispute the same.

In the event of the contractor(s) committing a default or breach of any of the provisions of
the boards contractor’s labour regulations and model rules for the protection of health
and sanitary arrangements for the workers as amended from time to time or furnishing
any information or submitting or filling any statement under the provisions of the above
regulations and rules which is materially incorrect, he/they shall without prejudice to any
other liability, pay to the board a sum not exceeding Rs.200/- for every default breach or
furnishing, making, submitting filling such materially incorrect statements and in the
event of the contractor (s) defaulting continuously in this respect, the penalty may be
enhanced to Rs.200/- per each day of default subject to a maximum of 5 percent of the
estimated cost of the work put to tender the decision of the engineer-in-charge shall be
final and binding on the parties.

During the execution of job and during working hours at any time, contractor or his
responsible representative shall be available for any instructions from the representative
of the Engineer-in-charge.

As part of execution of awarded job, the contractor shall make appropriate arrangement
for transportation of required materials/other resources from one location to other
location at his cost.

It shall be expected that for want of sufficient resources, including required type of
equipments/consumables, or supervision the quality of jobs must not be adversely
affected otherwise it will attract heavy penalty for full job on the contractor, minimum
amount of total gty. quoted by the contractor for each item.
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28.

29.

30.

31.

32.

33.
34.

35.
36.
37.

The Engineer-in-charge may delete, increase/decrease qty. of any number of items
included in this contract without assigning any reasons and no disputes/claims on this
account shall be entertained.

The tenderers will not have any right to claim for employment in the department, in future
on the basis of approved tender. The contractor shall employ no one connected with or
in the employment of DPT, as a partner or employ to execute this contract work.

The tenderers are not expected to make any post-tender modifications. Hence the
tenderers should not make any correspondence regarding the tenders after submission
of the same on due date and time. No cognizance of any correspondence shall be taken
and if any tender persists with the same, necessary action will be initiated against him.
All the tenders received on or before the due date and time shall be opened if otherwise
found in order.

The Contractor shall have a valid GST Registration number failing which bid will be liable
to discharge.

The contractor shall submit the bill, monthly in triplicate for the work done during the
preceding month.

Force Major: These will be restricted to acts of God only.
DEFECT LIABILITY PERIOD

» Defect liability period for the work is Three year (Thirty-Six month) from the certified
date of completion of work consider.

» Contractor is responsible for rectify defects of relevant items carried out in work, during
defect liability period and no any payment for that will be made to contractor for that, in
defect liability period.

» The contractor shall be responsible to make good and remedy at his own expenses any
defect which may be develop or may be noticed before the period mentioned
hereunder from the certified date of completion. The Engineer in charge shall give the
contractor a notice in writing about the defects and the contractor shall make good the
same within 15 days of receipt of the notice. In the case of failure on the part of the
contracttor, the Engineer in charge may rectify or remove or re-execute the work at the
risk and cost of contractor. The Engineer in charge shall entitle to appropriate the
whole or any part of the amount of Balance S.D. towards the expenses if any, incurred
by him in rectification, removal or re execution. The contractor shall immediately
recoup the amount so spent, that any given time the Balance S.D. shall be maintained
as per the relevant clause of the contract. If the contractor fails to recop the amount of
performance security deposit, then Engineer in charge shall be entiteled to recovered
the amount spent over the amount of performance security deposit. The defect liability
period shall be Three year (Thirty-Six month) from the certified date of completion of
work.

» If contractor fail to attend the defect if any, within 15 days of written notice served by the
Engineer in charge, during Defect liability period, the balance Security Deposit of 5%
will be forfieted and defect will be rectified on risk and cost of contractor.

GST Registration should be invariably mentioned in the bid / tender, failing which the bid
/ tender will be treated as non-responsive and liable to be discharged.

GST & PAN No. may be furnished with documentary evidence along with the Tender
Documents.

GOODS & SERVICE (GST) CLAUSE
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38.

39.

40.

41].

42.

43.

44.

45.

The contractor shall quote the price exclusive of GST. The applicable GST shall be paid
extra to the contractor after producing GST Invoice as per the certified Bill by the
department. However, element of GST shall not consider for evaluation of bid.
"Contractor/service provider/supplier etc. has to ensure timely & proper filling of GSTR
1 so that Deendayal Port AUTHORITY can avail input tax credit in timely manner. In
case DPT not allowed input credit due to failure of part of the contractor/service
provider/supplier etc., it will be a financial loss to DPT & therefore same shall be
recovered from the payment/deposit of the contractor/service provider/supplier.
TDS ON GST
TDS provision under GST Acts, 2017 are in force from 01.10.2018 and accordingly TDS
under GST Act will be deducted @ 2 % (1% CGST and 1 % SGST or 2 % IGST )
from payment / credit give to contractor/ professional and other for work order / contract
exceeding Rs. 2,50,000/-.
Income Tax at applicable rate and surcharge as applicable on the payment to contractor
will be deducted from the payment and only net amount shall be paid for as directed by
the Central Board of Direct Taxes, Ministry of Finance, and Government of India.
Contractor has to furnish PAN No. along with tender.

Tenderers are required to furnish their bank account details as per enclosed Performa in
order to arrange payment through Electronics Clearing System.

The bidder shall give an undertaking that they have not made any payment or illegal
gratification to any person / authority connected with the bid process so as to influence
the bid process and have not committed any offence under the PC act in connection with
the bid.

The bidder shall disclose any payment made or proposed to be made to any
intermediaries / agents etc. in connection with the bid.

Contractor shall bring all the material in good condition and in seal pack condition. No
loose material shall be allowed in any case.

Prospective bidder(s) may raise query relating to bidding conditions, bidding process
and/or rejection of its bid. The reasons for rejecting a tender or non-issuing a tender to
prospective bidder will be disclosed where written enquires are made by the concerned
bidder.

The Contractor shall affix seal along with signature in the Tender, failing which the bid /
Tender will be considered as non-responsive and be liable to discharge.

SUBMISSION OF BID

Bidders who wish to participate will have to procure/ should have legally valid Digital
Certificate, as per Information Technology Act-2000, using which they can sign their
electronic bids. The bidders can procure the Digital Certificate from (n) code solutions a
division of GNFC Ltd, who are licensed certifying authority by Government of India. All
bids should be digitally signed. For details regarding Digital signature certificate and
related matters, the below mentioned address should be contacted: (n) code Solutions,
A Division of GNFC, 301 GNFC Infotower, Bodakdev, Ahmedabad. Tel. 91 79
26857316/17/18 Fax: 91 79 26857321 E-mail: nprocure@gnvfc.net Mobile: 9327084190
/ 9898589652.

The accompaniments to the tender documents as described under Clause 4
shall be Scanned and submitted On-Line along with Tender documents. However, the
originals/ attested hard copies shall have to be forwarded subsequently so as to reach
the office of Superintending Engineer (TD) within 7 days of opening of the tenders.

78



46.

47.

48.

49.

DEADLINE OF SUBMISSION OF BID
Bids must be received by the Employer in On-Line System at website

https://kpt.nprocure.com not later than 12:00 hrs. on , in the event of
the specified date for the submission of bids being declared a holiday by the Employer,
the Bids will be received upto the appointed time on the next working day.

The Employer may extend the deadline for submission of bids by issuing an
amendment in accordance with Clause 9 of Section 1, in which case all rights and
obligations of the Employer and the bidders previously subject to the original deadline
will then be subject to the new deadline.

At the time of submission of the tender document, the tenderer shall give an
undertaking that no changes have been made in document. The uploaded version of the
Port Tender Document will be treated as authentic tender and if any discrepancy is
noticed at any stage between the Port’s tender document and the one submitted by the
tenderer, the conditions mentioned in the Port's uploaded document shall prevail.
Besides, the tenderer shall be liable for legal action for the lapses.

BILLS TO BE ON PRINTED FORMS

The contractor shall submit all bill on the printed forms to be had on application at the
office of the Engineer-in-charge and the charges in the bills shall always be entered at
the rates specified in the tender or in the case of any extra work ordered in purpose of
these conditions and not mentioned or provided for in the tender at the rates hereinafter
provided for such work

PAYMENT OF CONTRACTOR'S BILL TO BANK

Payments due to the contractor may, if so desired by him be made to his bank intead of
direct to him, provided that the contractor furnishes to the Engineer-in-charge (1) an
authorisation in the form of a legally valid document such as a power of attorney
conferring authority on the bank to receive payment and (2) his own acceptance of the
correctness of the acount made out as being due to him by the Board or his signature on
the bill or other claim, preferred against the Board before settlement by the Engineer-in-
charge of the account or claim by payment to the bank, while the receipt given by such
bank shall constitute a full and sufficient discharge for the payment the contractor
should, wherever possible, present his bills duly receipted and discharged through his
bankers. Nothing herein contained shall operate to creats in favour of the any rights of
equities vis-a-vis the Board.

INFORMATION AND INSTRUCTIONS FOR CONTRACTORS FOR E-TENDERING

FORMING PART OF NIT AND TO BE POSTED ON WEBSITE.

1. Information and instructions for Contractors will form part of NIT and to be
uploaded on website.

2.  The intending bidder must have class-Ill digital signature to submit the bid.

3. The Bid Document as uploaded can be viewed and downloaded free of cost by
anyone including intending bidder. But the bid can only be submitted after
uploading the mandatory scanned documents such as Demand Draft/Pay order or
Banker’'s Cheque/Bank Guarantee of any Scheduled Bank towards cost of bid
document, and EMD.
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50.

51.

4. Bidders may modify or withdraw their bids before last date and time of submission
of bid as notified.

5. While submitting the modified bid, contractor can revise the rate of one or
more item(s) any number of times (he need not re-enter rate of all the items) but
before last time and date of submission of bid as notified.

6. On opening date, the contractor can login and see the bid opening process.
After opening of bids he will receive the competitor bid sheets.

7.  Contractor can upload documents in the form of JPG format and PDF format.

8. It is mandatory to upload scanned copies of all the documents including GST
registration certificate as stipulated in the bid document. If such document is not
uploaded his bid will become invalid and cost of bid document shall not be
refunded.

9. If the contractor is found ineligible after opening of bids, his bid shall become
invalid and cost of bid document shall not be refunded.

10. If any discrepancy is noticed between the documents as uploaded at the time of
submission of bid and hard copies as submitted physically by the contractor the
bid shall become invalid and cost of bid document shall not be refunded.

11. Certificate of Financial Turn Over: At the time of submission of bid contractor may
upload Affidavit/ Certificate from CA mentioning Financial Turnover of last 3
(three) years or for the period as specified in the bid document and further details if
required may be asked from the contractor after opening of technical bids. There
is no need to upload entire voluminous balance sheet.

12. Contractor must ensure to quote rate of each item. If any cell is left blank and no
rate is quoted by the bidder, rate of such item shall be treated as "0" (ZERO).

13. The Draft information and instructions to Contractors may be modified suitably by
NIT approving authority as per requirement.

14. All the mandatory document required/prescribed for pre-qualification have to be
enclosed by the bidder failing which his offer shall be rejected and treated as non-
responsive. However, additional documents required if any for verification of the
original documents shall be submitted by the bidder if required by DPA.

Insurance of equipments

(1) The contractor shall insure, at his cost, the plant and machinery for which
mobilization advance is sought and given, for a sum sufficient to provide for their
replacement at site.

(2) Any amount that is not recovered from the insurers shall be borne by the
contractor.

Construction of Site Offices and QA Labs

Site offices shall be constructed by the contractor to facilitate working at site and to
provide necessary facilities for maintenance of site records, drawings, plans,
approved samples, codes and specifications, copy of agreement and detailed
estimate etc.
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The necessary staff for maintaining the office records like store keeper, office assistant
(2 Nos) has to be deputed by Contractor. Contractor shall also provide all office furniture,
2 nos Laptops, A.C on the work place/ site office. This staff shall work under the Nodal
officer/ Site Engineer of department for carrying out necessary record keeping/ office
work. The staff engaged shall have minimum qualification of Graduation with knowledge
of operation of Computer.

Along with site office the QA Lab need to be established by contractor for immediate
testing of materials and design mix of concrete, soil parameters etc. if required, as
directed by the E-I-C. This would depend on the nature of work and should be
considered in the tender for works costing more than 2 crores, in which it would be
necessary. The tests should be carried out in the presence of JE & AXEN/AEN and test
checked by the E-I-C.

52. Payment of Final Bill

Final bill of all works shall be paid as per DPT’s citizens’ charter. In case contractor fails
to submit the final bill within 2 months of completion of work, the process of final bill
should be initiated by the E-I-C suo-moto to thwart the efforts of contractor to delay the
preparation of final bill which in all probability may be in the minus. Similarly E-I-C should
not delay recoveries for any overpayments detected/ the recoveries being disputed by
the contractor on the plea that contractor has gone to Arbitration.

53. Refund of performance guarantee
Refund of security deposit is governed by relevant clause of the contract. It shall be

refunded without waiting for a formal application from contractor after the same
becomes due for refund.

54. Materials arranged by the contractor

The contractor shall submit original bills for the cement, steel etc. for verification, brought to site.
In all contracts where issue of cement and steel is not stipulated, special conditions shall be
incorporated as below:

Special conditions for cement

(1) The contractor shall procure ...(as specified in the tender)...... grade (conforming to IS ...(as
specified in the tender)...... ) OPC cement, as required in the work, from reputed
manufacturers of cement having a production capacity not less than one million tons or more
per annum as approved by the Ministry of Industry, Government of India, and holding license
to use ISI certification mark for their product.

(2) The supply of cement shall be taken in 50 kg. Bags bearing manufacturer's name, date of
manufacturing, batch number and ISI marking. The cement shall be brought at site in bulk
supply of approximately 50 tons or as decided by the Engineer- in- charge. The cement
godown of the capacity to store a minimum of 1000 bags of cement shall be constructed by the
contractor at site of work for which no extra payment shall be made.

(3) Samples of cement arranged by the contractor shall be taken by the Engineer-in- charge and
got tested in accordance with provisions of relevant BIS codes. In case the test results indicate
that the cement arranged by the contractor does not conform to the relevant BIS codes, the
same shall stand rejected, and it shall be removed from the site by the contractor at his own
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cost within a week’s time of written order from the Engineer- in-charge to do so. The cement
shall be used on the work only after satisfactory test results have been received. The contractor
shall supply free of charge the cement required for testing including its transportation cost to
testing laboratories. The cost of tests shall be borne by the contractor.

(4) Double lock provision shall be made to the door of the cement godown. The keys of one lock
shall remain with the Engineer-in-Charge or his authorized representative and the keys of the
other lock shall remain with the contractor. The contractor shall be responsible for the watch
and ward and safety of the cement godown. The contractor shall facilitate the inspection of the
cement godown by the Engineer-in- Charge at any time.

(5) The actual issue and consumption of cement on work shall be regulated and proper
accounts maintained as provided in the contract. The theoretical consumption of cement shall
be worked out as per procedure prescribed in the contract and shall be governed by conditions
laid therein. In case the cement consumption is less than theoretical consumption including
permissible variation, recovery at the rate so prescribed shall be made. In case of excess
consumption no adjustment need be made.

(6) The damaged cement shall be removed from the site immediately by the contractor
on receipt of a notice in writing from the Engineer-in-charge. If he does not do so within 3 days
of receipt of such notice, the Engineer-in-charge shall get it removed at the cost of the
contractor.

(7) The cement procured by the contractor should not have aged more than 6 weeks.

(8) The cement should be supplied in Bags. However the usage of loose cement in Silos
will be allowed on prior approval of Engineer-in-charge.

Special conditions for steel

(1) The contractor shall procure Thermo-Mechanically Treated bars of grade Fe500D/ Fe550D
grade as per tender conditions and brand shall be TISCO/VISAG/SAIL.

(a) The grade of the steel such as Fe500D/Fe 550D or other grade to be procured is to be
specified as per BIS 1786-2008 or updated version after that.

(b) The TMT bars procured from primary producers shall conform to manufacture’s
specifications.

(c) The TMT bars procured shall conform to the specifications as laid by Tempcore, Thermex,
and Evcon Turbo & Turbo Quench as the case may be.

(2) The contractor shall have to obtain and furnish test certificates to the Engineer-in- charge in
respect of all supplies of steel brought by him to the site of work.

(3) Samples shall also be taken and got tested by the Engineer-in-Charge as per the provisions
in this regard in relevant BIS codes. In case the test results indicate that the steel arranged by
the contractor does not conform to the specifications as defined under para (1) above, the
same shall stand rejected, and it shall be removed from the site of work by the contractor at
his cost within a week’s time of written orders from the Engineer-in-Charge to do so.

(4) The steel reinforcement bars shall be stored by the contractor at site of work in such a way

as to prevent their distortion and corrosion, and nothing extra shall be paid on this account. Bars
of different sizes and lengths shall be stored separately to facilitate easy counting and checking.
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(5) For checking Physical properties like nominal mass, tensile strength, bend test, re-
bend test etc. and Chemical properties/tests the specimens of sufficient length shall be cut
from each size of the bar at random, and at frequency not less than that specified below:

Size of bar For consignment below For consignment above
100MT 100MT

Under 10 mm |One sample for each 25MT |One sample for each 40MT
dia bars or part thereof or part thereof

10mm to 16mm [One sample for each 35 MT [One sample for each 45 MT
dia bars or part thereof or part thereof

Over 16mm dia One sample for each 45 MT |One sample for each 50 MT
bars or part thereof or part thereof

(6) The contractor shall supply free of charge the steel required for testing including its
transportation to testing laboratories and the testing charges shall be borne by the contractor.

(7) The actual issue and consumption of steel on work shall be regulated and proper accounts
maintained. The theoretical consumption of steel shall be worked out as per procedure
prescribed in the contract. In case the consumption is less than theoretical consumption
including permissible variations (+3% for cutting into pieces +/- 2% for variation in weight)
recovery at the rate so prescribed shall be made. In case of excess consumption no
adjustment need to be made.

CEMENT CONCRETE (PLAIN AND REINFORCED) AND MISCELLANCEOUS FIXTURES
SCOPE.

The specification cover all the requirements, described hereinafter for general use of plain and
reinforced cement concrete work in structure and location, cast-in-situ of pre-cast and shall
include all incidental items of work not shown or specified by reasonably implied or necessary
for the completion of the work.

This specification shall also to the extent it has been referred to or applicable with the special
requirements of structures covered in scope of IS 456-2000

IS 456 shall form a part of these specification and shall be complied with unless permitted
otherwise. For any particular aspect not covered by this code appropriate IS Code specification
and / or replacement by any International Code of practice as may be specified by the Nodal
Officer shall be followed. All codes and standards shall conform to its latest versions.

The maximum slump for the different structural members is given below :

1. Pourable concrete cast-in-site - 120 mm
2. Footing foundation 50 mm
3. Columns, pillars, post etc. 50 mm
4, Walls, pilaster, railing etc. 60 mm

The cubes casted at site shall be tested at Port Laboratory or Government approved
laboratory and test results all conform to IS 456: 2000 (latest edition). if the result is not
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satisfactory the concrete work will have to be dismantled and redone by the contractor at
his own cost.

For casting of c c cubes, the contractor has to arrange his own moulds.

Test cubes shall be casted, cured and stored as per relevant IS.

The cubes casted at site shall be brought to Port Laboratory, Kandla for testing and test
results shall conform to IS 456 (latest edition). Testing charges of the cubes for 28 days
test only shall be born by the contractor. If the result is not satisfactory the concrete work
will have to be dismantled and redone by the contractor at his own cost.

The Engineer-in-charge reserves the right to ask contractor to cast additional c.c. cubes at
the different stages and works for testing, if required at 3/7 days period. No separate
payment shall be made to the contractor on account of the cost of the labour and
materials required for casting of the cubes required for 3/7 days testing. The testing
charges for these cubes shall be borne by Department

Work

a.

The work to be performed under the scope of this specification shall broadly include.:-
Filling of embankment with quarry spall with settlement of ground. Some indications
of nature and extent of the works have been given on the drawings and those are
preliminary only. Complete nature and extent of the works will be furnished to the
Contractor progressively during the execution of the work. Quantities indicated in the
Schedule of Items are tentative and are subject to change. All items of work shall be
executed in accordance with the relevant specification annexed thereto and the
provisions of the contract.

The layout and levels of all structures etc. shall be made by the Contractor at his own
cost from the nearby existing structures/facilities and bench mark reference pillar, as
directed by the Engineer-in-Charge. He shall give all help with instruments, materials,
and men to the engineer-in-Charge for checking the detailed layout and correctness of
the layout and level. The approval of the Engineer-in-Charge shall not be deemed to
imply any warranty and shall not relieve the contractor of his sole responsibility in
carrying out the work correctly.

All materials to be used in the work shall be subjected to inspection and test. Samples
of all materials, proposed to be used, in the permanent works shall be submitted to
the Engineer-in-Charge for approval before those are brought to site. Samples
required for approval and testing must be supplied allowing sufficient time for testing
and approval, due allowance being made for the fact that if the first samples are
rejected further samples shall be required. Delay in the execution of work due to late
submission of samples will not be acceptable as-a reason for delay in the completion
of the works. Materials shall be tested before dispatching to the site, where possible.
Materials shall also be tested on the site and those may be rejected if found not
suitable or not in accordance with the specifications notwithstanding the results of
tests at the contractor's work or elsewhere or of test certificates or of any approval
given earlier.
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The contractor shall be required to execute the work in such a way so as not to cause
any damage, hindrance or interference with port activities going on in the area or
nearby. He should not also deposit the materials at such places which may cause
inconvenience to the public and the work going on in the nearby area.

For the purpose of measurements, the method prescribed in the ‘Indian Standard’
specifications shall be applicable in addition to those prescribed in Boards Schedule
of Rates unless stated otherwise stated in contract. In case of any ambiguity the
decision of the Engineer-in-charge shall be final.

The notes and data’s furnished in DEENDAYAL PORT AUTHORITY, Schedule of Rates
in force will be considered for measurement purpose in the case of lead, weight,
allowance for voids etc. of the materials.

Barricading, including proper lighting arrangement in the night at the required places
shall have to be provided by the contractor at his own cost, including necessary
arrangements for proper movement of traffic by carefully maintained approaches and
road diversions with suitable sign boards for indications of road signs etc. as directed
by the Engineer-in-Charge.

All the grass, shrubs, plants and foreign matter etc. in the alignment of the site and
within the site of work shall have to be cleared, if required without any extra cost.

The Engineer-in-charge may delete any number of items included in his tender
(contract) without assigning any reasons and without any financial liability.

All the tools, plants, scaffolding, ladder etc. and other machinery etc. required
temporary for the purpose of execution of work will have to be arranged by the
contractor at his own cost, and storing of such tools, plants etc. will have to be made by
him.

Unless otherwise specifically mentioned the rates quoted for all items includes for all
lead and lift and no extra claims shall be entertained on this account.

The contractor shall have to obtain quarry permits from the office of the Geologist,
Department of Geology and Mines, Anjar-Kutch before quarrying any secondary
materials like Quarry spall, crushed metal, sand, earth, murrum, rubble etc.

Nothing extra shall be paid for change of quarry against lead etc.

No claim what so ever extra use of quarry spall/metal due to settlement or slippage
of original ground etc shall be considered. This aspect may be kept in the mind before
filling the rates.
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During the execution of works dewatering manually or by pumping is to be done by
the contractor at his own cost, if found necessary and no claim on this account shall be
entertained.

The contractor shall arrange to supply periodically samples of quarry spall, GSB
material for FILLING WORK etc. to the Port Laboratory/Govt. approved lab for testing
as per relevant L.S. and as per MOST specifications. However all the materials shall be
arranged by the contractor free of cost for testing, Testing charges will be born by the
contractor for testing of materials in Govt. approved lab and free of cost at Port
Laboratory.

The contractor shall carry out the work maintaining proper camber, slope and
gradient as directed by the Engineer-in- charge.

If deemed fit by Engineer-in-charge the contractor shall be allowed to use settled
seawater only for watering of layers of quarry spall, G.S.B if a request in writing is
made to the Engineer-in-charge. For other items of work, seawater shall not be
allowed to be used.

As per site condition the approach etc. will be required which the contractor shall
provide & maintain at his own cost. Contractor shall consider these aspects while
quoting the rates in tender. Nothing extra will be paid for the same.

Construction of granular sub-base by Providing, laying, Spreading
and compacting...

GRANULAR SUB-BASE

1. SCOPE :

This work shall consist of supplying, laying and compacting well graded
materials on prepared sub-grade in accordance with the requirement
of these specifications as mentioned in the items of Bill of quantities.
Material shall be laid in one or more layer according to adjacent layers
in line, grade and cross section shown on the drawing or as directed by
Engineer In-Charge. Each layer consolidated up to 200 mm compacted
thicknesses.

Materials :

Materials to be wused for the work shall be granular materials
having C.B.R. value not less than 30, liquid limit and plasticity Index
should be less than 25% and 6% respectively. Materials shall be free
from organic or other deleterious construction and confirm to grading
given below:

Grading for Course Graded (Granular sub-base Materials)
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l. S. Sieve Present by weight passing the I.S. Sieve Grading -

75.00mm
53.00mm 100%
26.50mm 55-75%
9.50mm -
4.75mm 10-30%
2.36mm ---
0.425mm -
0.075mm <5%
(Minimum CBR Value) 30%

Note:

2.2

3.1

3.2

The material passing 425 micron (0.425mm) sieve shall be tested
according to IS 2720 (Part - V) shall have liquid limit and P.I. Value
not more that 25% and 6% respectively.

Also refer method Grading III as per MORTH 5th edition Section No-
400, Clause No-401, Table No-400.1)

PHYSICAL REQUIRMENTS

The fraction of material passing 22.4mm sieve shall give CBR Value as
specified when tested in accordance with IS 2720 (Part - XVI) after
preparing the samples at maximum dry density and optimum moisture
content responding to Is 2720 (part - VII) and soaking the same in
water for 4 days.

CONSTRUCTION OPERATION :

Immediately prior to the laying of sub-base, the sub-grade already
finished to IRC specification for roads and Bridges works IV Revision as
applicable shall be prepared by removing all vegetation and other
extraneous matter, lightly sprinkled with water if necessary and rolled
with one pass of 80-100 KN smooth wheeled roller.

SPREADING, COMPACTING, AND WATERING:

The sub base materials of grading specified in the item shall be spread
on a prepared sub-grade from the stack along the side of
embankment. In no case shall be the materials be dumped in heaps
directly on the surface prepared to receive the materials nor shall
handing over un-compacted or partially compacted sub-grade be
permitted.

If the sub base material specified in clause 2.1 above is not meeting
the requirement the contractor shall make arrangement for mixing
mechanically by the mix in place method.
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The thickness of loose layers shall be so regulated that the maximum
thickness of the layer after consolidation does not exceed 200mm.

Moisture content of the loose material shall be checked accordance
with IS 2720(Part-II) and suitable adjusted by sprinkling additional
water by trailer mounted water tank or other approved means so that
at the time of compaction it is from 1 % above 2% below the optimum
moisture content corresponding to IS 2720 (Part - VIII) while adding
water, due allowance shall be made for evaporation losses after water
has been added, the material shall be processed by mechanical or
other approved means if so directed by the Engineer-in-charge until
the layer is uniformly wet.

Immediately thereafter, rolling shall be started with Vibratory roller of
80-100 KN. Static Weight. The rolling shall be commenced at the edge
and progress towards the centred longitudinally, except that on super
- elevated portions it shall progress from the lower to the upper edge
parallel to the centred line of pavement or on shoulders. During
rolling, the grade and camber shall be checked and any high spots or
depressions, which become apparent, corrected by removing or adding
fresh materials. The speed of roller shall not exceed 5 Km. Per hour.
The rolling shall be continued till the density achieved is at least 98 %
of the maximum dry density for the materials determined as per IS
2720 (Part -VIII). The surface of any layer of materials on compaction
shall be well closed; free from movement under compaction shall be
closed free from movement under compaction equipment and from
compaction planes, ridges, cracks, or loose materials. All loose
segregated or other defective area shall be made from good to the full
thickness or layer and re-completed.

4. MEASUREMENT FOR PAYMENT:

Granular sub-base shall be measured as finished work in position of cubic
meter. For ascertaining the compacted thickness, the required initial
working levels shall be taken at interval of every 10 meters before
spreading of Granular materials and final levels shall be taken after
compaction and compaction of laid surface in accordance to the initial
working levels. The average thickness of any area shall be the
arithmetical mean of the different of levels before and after construction.
Provided that the thickness of the finished work shall be limited to the
specified thickness of the said course, the quantity shall be worked out by
the average and area method.

The initial and final levels shall be taken separately in presence of
authorized representative of the contractor.
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Construction of embankment by quarry spall Providing, laying,
Spreading and compacting...

Quarry Spall

1. SCOPE :

This work shall consist of supplying, laying and compacting Quarry
spall for embankment in accordance with the requirement of these
specifications as mentioned in the items of Bill of quantities. Material
shall be laid in one or more layer according to adjacent layers in line,
grade and cross section shown on the drawing or as directed by
Engineer In-Charge. First layer consider 400 mm thick compacted and
then after each layer consolidated up to 200 mm compacted
thicknesses.

2. Materials:

Materials to be wused for the work shall be quarry spall materials
having C.B.R. value not less than 20 , liquid limit and plasticity Index
should be less than 25% and 6% respectively. Materials shall be free
from organic or other deleterious construction.

3. CONSTRUCTION OPERATION :

Immediately prior to the laying of quarry spall for embankment shall
be prepared by removing all vegetation and other extraneous matter,
lightly sprinkled with water if necessary and rolled with one pass of 80-
100 KN smooth wheeled roller.

SPREADING, COMPACTING, AND WATERING:

The quarry spall shall be spread on a prepared embankment from the
stack along the side. In no case shall be the materials be dumped in
heaps directly on the surface embankment..

The thickness of loose layers shall be so regulated that the maximum
thickness of first layer after consolidation does not exceed
400mm.then after each compacted layer shall not exceed 200 mm.

Moisture content of the loose material shall be checked accordance
with IS 2720(Part-II) and suitable adjusted by sprinkling additional
water by trailer mounted water tank or other approved means so that
at the time of compaction it is from 1 % above 2% below the optimum
moisture content corresponding to IS 2720 (Part - VIII) while adding
water, due allowance shall be made for evaporation losses after water
has been added, the material shall be processed by mechanical or
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other approved means if so directed by the Engineer-in-charge until
the layer is uniformly wet.

Immediately thereafter, rolling shall be started with Vibratory roller of
80-100 KN. Static Weight. The rolling shall be commenced at the edge
and progress towards the centred longitudinally, except that on super
- elevated portions it shall progress from the lower to the upper edge
parallel to the centred line of pavement or on shoulders. During
rolling, the grade and camber shall be checked and any high spots or
depressions, which become apparent, corrected by removing or adding
fresh materials. The speed of roller shall not exceed 5 Km. Per hour.
The rolling shall be continued till the density achieved is at least 98 %
of the maximum dry density for the materials determined as per IS
2720 (Part -VIII). The surface of any layer of materials on compaction
shall be well closed; free from movement under compaction shall be
closed free from movement under compaction equipment and from
compaction planes, ridges, cracks, or loose materials. All loose
segregated or other defective area shall be made from good to the full
thickness or layer and re-completed.

4. MEASUREMENT FOR PAYMENT:

Quarry spall shall be measured as finished work in position of cubic
meter. For ascertaining the compacted thickness, the required initial
working levels shall be taken at interval of every 10 meters before
spreading of quarry spall and final levels shall be taken after compaction
and compaction of laid surface in accordance to the initial working levels.
The average thickness of any area shall be the arithmetical mean of the
different of levels before and after construction. Provided that the
thickness of the finished work shall be limited to the specified thickness of
the said course, the quantity shall be worked out by the average and area
method.

The initial and final levels for embankment shall be taken separately in
presence of authorized representative of the contractor.

Supplying and laying of Biaxial Geo-grid...

Supplying and laying of Biaxial Geo-grid, made from virgin high density
polypropylene, having aperture size of 65mmx 65mm and ultimate tensile
strength of 30 kN/m with minimum junction efficiency of 95% & minimum
radial stiffness of 350 kN/m (@0.5% strain. Only plan area to be
measured and no extra payment to be given for overlaps.

55.  The contractor shall submit all bills on the printed form to be had on application at the
office of the engineer-in-charge and the charges in the bills shall always be entered at
the rates specified in the tender or in the case of any extra work ordered in purpose of
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56.

57.

58.

59.

60.

these conditions and not mentioned or provided for in the tender at the rate hereinafter
provided for such work.

The bidder has to execute Integrity pact agreement with Deendayal Port
Authority (As per Appendix enclosed). Shri S.K. Sarkar, IAS (Retd.) has
been nominated as Independent External Monitor for Integrity Pact. Whose
address is as under

Shri S.K. Sarkar, IAS (Retd.) 2. Shri Saurabh Chaudry, , IAS (Retd.)

B-104, Nayantara Aptt., A-9, Sector — 30

Plot 8 B, Sec-07, Dwarka, Noida (U.P.) — 201301

New Delhi — 110 075. Mobile N0.9871322133

Mobile No.98111 49324 Email : saurabh7678@yahoo.co.in

Email : sksarkar1979@gmail.com

Scanned copy of pre-contract Integrity Agreement (as per Appendix enclosed) is to be
uploaded along with the bid. Original hard copy of Pre Contract Integrity Pact Agreement
shall be submitted by post or hand immediately after closing date of online E-tender
failing which tender shall be considered irrelevant.

Deviation in quantities
Normally deviation means deviation in quantities of agreement items, i.e. where there is
increase or decrease in the quantities of items of work specified in the agreement.

Rates for such deviated items shall be calculated strictly as per the provision of
agreement clauses.

Deriving the Market rates :

As per provisions of variation clauses sometimes rates are to be determined based
on market rates in certain conditions. In such cases the contractor within 14 days of
receipt of order for execution of deviated quantities, extra or substituted items beyond
permissible limits and before the commencement of such work shall give notice, for
revision of rates, supported by proper analysis, for such quantities. Engineer-in-Charge
shall consider the analysis submitted by contractor and determine the rates on basis of
market rates.

Further in case market rates are less than the agreement rates then in such a case
Engineer-in-Charge should give notice to the contractor within one month of
occurrence of the excess and should decide the rates based on market rates
considering the reply of contractor.

The analysis of rates on market rates should be on similar lines as adopted in the
justification of tender except that market rates of material/labour, hire charges of
plant and machinery intended to be used prevailing at the time of such order or
occurrence shall be adopted. Over and above the market rates so arrived 10% would be
added for overheads and profit of the contractor.

The contractor shall arrange to supply samples of coarse aggregate and fine aggregate

etc. to the Port Laboratory for mix design for concreting works. Mixing of cement
concrete works shall be on weigh batching basis as per approved design. For better
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61.

62.

63.

64.

65.

66.

67.

68.

69.

70.

Mixing of cement concrete works shall be on weigh batching basis as per approved
design. The minimum cement content shall be 370 kg/m3 for M-30 grade of
controlled cement concrete. & 400 Kg/m3 for M-40 grade of Controlled Cement
Concrete.

The testing charges of concrete mix design will be borne by department.

The cubes casted at site shall be brought to Port Laboratory, Kandla for testing and test
results shall conform to IS 456 (latest edition). Testing charges of the cubes for 28 days
test only shall be born by the contractor. If the result is not satisfactory the concrete work
will have to be dismantled and redone by the contractor at his own cost.

The Engineer-in-charge reserve the right to ask contractor to cast additional c.c. cubes
at the different stages and works for testing, if required at 3/7 days period. No separate
payment shall be made to the contractor on account of the cost of the labour and
materials required for casting of the cubes required for 3/7 days testing. The testing
charges for these cubes shall be borne by Department.

The steel plates or water-proof marine ply wood form work shall be used for the R.C.C. /
C.C. works.

Though the drawings to be supplied will be exhaustive the decision of the Engineer-in-
charge regarding any change in the drawings shall be final and binding to contractor and
no dispute / claim regarding extra payment shall be allowed on account of such
changes.

The contractor has to provide sufficient barricades with proper illumination in night and
reflective sign boards to site of work so that traffic plying nearby should not damage the
recently concreted work. In case of any damage on account of above, the entire
responsibility will remain with contractor and nothing extra will be paid on this account.

The tenderer shall examine carefully the condition of contract, specifications and
drawings etc. before submitting the tender. He shall also visit and inspect site of work
and acquaint himself with all local condition in the cargo jetty of port, availability of
construction materials and labourers nature of soil and working condition at and around
the site before submitting the tender. No dispute/claims what-so-ever shall be
entertained for the work of any nature arising out of local conditions.

The contractor shall have to carry out the work maintaining proper camber and gradient
to the paving as directed by the Engineer-in-charge.

The stone metal 12 to 20 mm, 25 to 40mm, crush metal and sand shall be from
approved quarries.

All batching material such as coarse aggregates, sand etc. shall be weighed in
mechanical portable weigh batches conforming to 1.S.2722 as per approved mix design.

The strength of concrete shall be determined by compressive strength test. For this
purpose during the progress of the work cube samples shall be cast for testing at 7 days
and 28 days as per the IS 456.

Proper arrangement shall be made for the protection of fresh concrete work.
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On completion of CC works, no persons shall be allowed to move on green concrete
surface. As such contractor shall have to make a special arrangement for finishing the
concrete in such a way so as not to disturb the green concrete.

Test cubes shall be cured and stored as provided in IS 516. The contractor shall sent at
his own cost, all the test cubes in the Port laboratory for testing. The cost of sampling,
material, test cubes and testing shall be borne by the contractor for 28 days cube.

The forms shall be jointed neatly and shall be set with exactness to the required grade
and alignment.

The contractor shall have to arrange the entry permit for himself and his staff, labours
etc. from CISF, Deendayal Port Authority if the work is to be carried out inside cargo jetty
area, at his own cost as per the rules and regulation in force at that time.

The form work shall be made up from water proof plywood of good quality. The rate

shall include the cost of materials and labour for the operations involved such as

(i) Splayed edges, notching allowances for over laps and passing at angles,
battens, centering, shuttering, strutting, propping, bolting, nailing, wedging,
easing, striking and stripping of the same.

(ii) Filleting to form stop-chamfered edges or splayed external angles not exceeding
20 mm. width.

(iii) Dressing with oil to prevent adhersion of concrete with shuttering.

(iv) Raking or circular cutting.

All the form work shall be inspected by the Engineer-in-charge and their suitability
ascertained the form shall be thoroughly scraped, cleaned before reusing the same.

If available, electric supply will be given by D.P.A., otherwise contractor has to make his
own arrangement for electric supply. The charges for electric supply consumption will be
borne by contractor as per prevailing rates of DPA.

The contractor shall have to make his own arrangement for water required for the work.

Individual quantity for any tender items of work may vary to any extent as required by
D.P.T. for which the contractor shall not submit any dispute/claim what-so-ever, so long
as the total amount of such variation does not exceed plus or minus 30 % of the Total
contract value awarded.

Density test of compacted layer shall be carried out as per MOST specifications or as
directed by Engineer-in-Charge. The cost on the arrangement for the test at site of work
shall be borne by the contractor. All the testing charges for test shall be borne by the
department.

The work shall be done strictly in accordance with the specifications laid down in/ as per
IS and IRC in addition to specifications given in Schedule “B” approved plans and orders
issued from time to time by the Engineer-in-charge.

The contractor shall carry out the work maintaining proper camber, slope and gradient to
the road or parking area/berm as directed by the Engineer-in- charge.

Contractor has to arrange their own Vibrator/ Power Road Roller of required capacity
and other mechanical appliances in good conditions which are required for proper
execution of work.
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The contractor shall have to collect and stack the required materials from the approved
quarry. These materials shall be free from foreign materials and should be got approved
from the Engineer-in-charge before putting them into use. These materials shall be of
required size and are to be duly screened. Unwanted or rejected materials shall not be
stacked at the site of work and shall be removed by the contractor at his own cost.

Contractor has to give samples of quarry materials and same shall be got approved
before starting of work.

As per site condition, the approach etc. will be required which the contractor shall
provide at his own cost. Contractor shall consider these aspects while quoting the rates
in tender. Nothing extra will be paid for the same.

Stone metal shall be hard, durable and free from excess flat elongated soft and dis-
integrated particles, dirt and other objectionable materials.

The stone chips brought from approved quarry shall be from the quarried boulders. It
shall be suitable for use with bitumen according to standard specifications and shall be
cleaned and free any weathering action on all sides, the metal chips shall be properly
graded by screening and reserving over size and under size.

The surface depressions, road cuts, potholes on which asphalt work is to be carried out,
shall be thoroughly cleaned of all the dirt/dust, loose materials etc. to the satisfaction of
the Engineer - in -charge.

All the arrangements regarding continuous display of reading/measurement of
temperature of bitumen, aggregates and job mix etc. at drum mix plant as well as at site
of work, are required to be made by the Contractor at his own cost

The contractor has to provide sufficient barricades to the site of work in such a way that
the traffic plying nearby the barricaded area should not damage the recently completed
asphalt surface and plying of such vehicles during construction/repairs should be
prevented strictly. If any damage is caused due to improper barricading and negligence
of contractor to the recently completed surface, the contractor has to repair such
damage at his own cost. Nothing extra will be paid for this.

All the rules and regulations in force for entry inside the port premises shall be observed
and following by the contractor and by his employee staff etc

The contractor has to ensure that the distance between drum mix plant site and the
paver finisher site will not be more than 40 Kms. Accordingly, the contractor has to install
the drum mix plant at site before starting of asphalt work.

The contractor has to arrange all the testing equipment at drum mix plant site as well as
paver finisher site as per the instructions of the Engineer-in-charge.

If during progress of work movement of traffic is allowed on completed surface, the
contractor will have to repair the said damage caused to road surface at his own cost for
which no claim shall be entertained.

Wherever excavated / surplus stuff is to be deposed off, ground should be properly
dressed as directed by Engineer-in-charge at no extra cost.
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The contractor shall notify in writing to the Engineer an address at Gandhidham complex
for serving to the contractor any communication or any notice to be given to him under
the contract and any such notice/communication to the contractor shall be deemed to be
duly served if sent by registered post to, or left at such address or if delivered to the
agent or representative of the contractor, or left at, the principal place of business or if
contractor be a company, the registered office of the contractor or at the contractor’s last
known address.

The contractor shall have to do the chipping, chasing, hacking, cleaning etc. to provide
proper bond between new work and old work, as directed and to the entire satisfaction of
Engineer-in-charge without claiming any extra payment in this regard, the contractor
shall consider this aspect while quoting the rates. No claims/disputes will be entertained
thereafter on this account.

The rubbish (obtained from demolition/dismantling/cleaning of road surface) will have to
be disposed off by the contractor as directed.

The contractor shall produce the sample of all the materials and shall get it approved
from Engineer-in-charge before staking at his site of work.

Payment/measurement of all items actually incorporated in the work, as per requirement
shall be made. Nothing will be paid for extra/more quantity of work done by the
contractor for the purpose of his working facility etc.

The contractor has to clear the civil material along the roads i.e. mud, sand, soil, murrum
[ earth, metal, boulders etc. including their berms which are to be removed and disposed
off as directed without any extra cost.

The contractor should ensure that the surface of road is properly cleaned and prepared
in a sufficient length/lead so that the loaded dumpers are not kept waiting / standing at
site unnecessarily.

Density Test of compacted layers shall be carried out as per M.O.S.T. Specifications or
as directed by Engineer in charge. The cost on the arrangement for the test at site of
work shall be borne by the contractor. All testing charges for test will be borne by the
department.

The contractor shall have to obtain quarry permits from the office of the Geologist,
Department of Geology and Mines, Bhuj-Kutch before quarrying any secondary
materials like sand, earth, murrum, rubble etc.

All the royalties of materials, quarry fees, octroi, wharfage charges, any taxes etc. are
payable by the contractor directly to the authority concerned and the rates quoted shall
be deemed to be inclusive of all such charges.

On completion of work, letter intimating the quantities of quarried materials consumed by
the contractor concerned in the work as per the quantities of final bill shall be furnished
to the Geologist, Department of Geology & Mines, GOG, Bhuj, with specific intimation to
furnish the details of outstanding dues against the concerned contractor on account of
royalty. Contractor has to obtain the "No due Certificate" for the quantity of quarried
material used in work., failing which action for release of balance security deposit in
accordance with the Tender conditions will not be initiated
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Tenders with any condition, including conditional rebates, shall be rejected. However,
tenders with unconditional rebate will be acceptable.

Making bench mark pillars and reference line pillars, etc., and maintaining them upto
the completion of the work shall be the responsibility of the Contractor. No extra
payment shall be made for these. The drawings enclosed with the tender
documents to provide some idea of the job are preliminary for tender purpose only
and are by no means complete and final, and do not show the full range of the work
under the scope of the contract. Work shall be carried out only on the basis of drawings

marked “Released for Construction” with addition, alteration, modifications,
made to aforesaid drawings from time to time and also according to other drawings that
would be supplied to the Contractor from time to time.

Before commencement of work the Engineer and the Contractor shall jointly survey
and record all ground levels on the site. The Contractor shall supply all necessary
equipment and attendance for carrying out such surveys. The contractor shall prepare
record drawings showing the agreed levels which shall be signed by the Engineer and
the Contractor.

The services of fire watch for carrying out any hot works, as required by the Port
authority, shall be made free of cost by the department. However, all the necessary
arrangements like obtaining a fire watch permit from the concerned authority,
transportation of man and materials, if any, for fire prevention etc. shall have to be done
by the contractor at his own cost. No claim what-so-ever on account of delay in
arrangements or arrival of fire watch services shall be entertained.

The contractor shall have to make his own arrangement for the  power/ vibratory road
roller and other appliances which are required in proper execution of the work.

Supply of water

[i] The contractor shall have to make his own arrangements for the water required for
execution of work and for labours etc.

[ii] Water used for mixing and curing shall be clean and free from injurious amounts of
oil, acids, alkalis, salts, sugar, organic materials or other substances that may be
deleterious to concrete or steel.

[ii] Unfiltered potable water is generally considered suitable for mixing and curing.
Mixing and curing with sea water shall not be permitted in any case.

[iv] Periodically samples of water shall be tested as per 1S-3025 and as a guide, the
following concentrations represent the maximum permissible values:

[a] To neutralize 200 ml sample of water using Phenolphthalein as an indicator, it should
not require more than 2 ml of 0.1 normal NaOH.

[b] To neutralize 200 ml sample of water using Methyl Orange as an indicator, it should
not require more than 10 ml. of 0.1 normal HCL.
[c] The permissible limits for solids shall be as follows:
Permissible limits [max.]

Organic 200 mg/lit
Inorganic 3000 mg/lit
Sulphates [So] 500 mg/lit
Chlorides [CI] 500 mg/lit
Suspended matter 2000 mg/lit
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[d] The PH value shall not be less than 6”.

During the execution of works dewatering manually or by pumping is to be done by the
contractor at his own cost, if found necessary and no claim on this account shall be
entertained.

The contractor shall arrange to supply periodically samples of course aggregates, fine
aggregate, water etc. to the Port Laboratory for testing as per relevant |.S. and as per
MOST specifications. However all the materials shall be arranged by the contractor free
of cost for testing However, no testing charges will be recovered from the contractor for
testing of materials in Port Laboratory.

Payment of Structural steel shall be made on actual weighment basis and theoretical
calculation of sections whichever is less.

In the case of discrepancy between the schedule of quantities, the specification and / or
the drawings, the following order of preference shall be observed:-

i) Description of schedule of quantities.

ii) Particular specification and special condition, if any.

iii) Drawings.

iv) C.P.W.D. specifications.

v) Indian standard specifications of B.I.S.

While evaluating the tender, due regard will be paid to national defence.

All materials like cement, steel & biaxial Geo-grid etc so produced by the contractor shall
be tested for quality, as per relevant Indian Standards and frequencies of testing shall
also be as per relevant Indian Standards.

Special Conditions for Environmental Protection

i. The contractor(s) shall strictly follow up the environmental rules as per the
Environmental (Protection) Act 1986 while execution of the work and as directed
by Engineer-In-Charge.

ii. All construction materials i.e. Cement, Aggregates, sand & fill materials which are
to be used in construction work shall be covered with Tarpaulin or other fabric
materials as directed by Engineer-in-charge.

iii. The Contractor(s) should stacked and disposed the waster materials in such a
manner which are not destroy the environment.

iv. The contractor(s) shall sprinkles the water to minimize the dust emission.

V. Machine mixers, vibrators, way batches plant, diesel generator sets and other
vehicles engines shall not be left running when not in use.

Vi. Emission of NO 2 and SO 2 shall be maintained within the work site area as per
the International Regulations.

vii. To prevent and minimize vibration and noise levels from machineries / vehicles

during construction activities the contractor(s) shall take the remedial action to
minimize noise pollution.

viii. Provide adequate silencers attached with all vehicles and machines.

iX. Install suitable mufflers on engine exhaust and compressor component.

X. The diesel generators set shall be used of noise less.

Xi. To contractor(s) shall stacked / stored the construction materials at adequate
distance from coastal area.

Xii. The contractor(s) shall provide the barrier to prevent the construction materials

from mixing up with surface / ground water.
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Xiii. The contractor(s) should discharge Waste generated during construction work as
per CPCB / GPCB regulations.

EXTRA SUBSTITUTED AND DEVIATED ITEMS OF WORK.

Any changes in the contract are broadly classified as deviations.
While No changes should be done with an intention to cause any
undue benefit to the contractor but in the interest of the work for
valid reasons or when situation so demands quantities of
agreement items can be increased or decreased, extra items can
be executed , agreement items can be substituted materials/ T & P
which was not stipulated can be issued and period of completion
can be extended for which necessary provisions and unambiguous
procedure should be incorporated in the contract to regulate rates/
payments for such deviations.

During execution of work, if any hindrance underneath/at ground level observed /
encountered is to be removed manually or mechanically. So bidder has to visit the
proposed site and acquaint himself completely and also bidder has to consider the same
before submitting the offer.

No any deductions shall be made from the quantity worked out after fully compaction for
Quarry spall and GSB toward the voids.

DPT may appoint Third Party Inspection Agency. Contractor has to obey the instructions
given by TPI during execution of the work including necessary testing / inspection etc.
This work may also be inspect by any Government / Vigilance Department and they may
order for certain testing / inspection of executed work etc. Contractor has to assist to
them and also bear the expenses for such testing and results. The test
results/observations are binding on the contractor. Such incidental costs are included in
the quoted bid.

On award of the contract, the contractor to whom the contract has been awarded has to
provide at least 10 (Ten) bonded copies of Agreement including the Technical bid, Price
bid and the correspondence exchange between the parties till the award of the work.
One full set including indexing, insertion of page nos. certification with index will be
provided by the Department. The cost of above ten sets is to be borne by the contractor.

The area under development /execution is operational area and with very high traffic
volume. So unnecessary hard core barricading all around the area considered will be
done prior to stating any activity on site. Complete site area is barricaded by way of
necessary iron barriers, display sign boards, red lights to restrict entry on night and
strong barriers are provided to reduce chance of any accident.

100 saplings (minimum 6 ft. height) other than Tender item have to be provided and
planted by contractor. The plantation have to be made within 4 to 6 months from the
date of award of work and has to be maintained till the completion period of Contract.
After completion period of Contract, Contractor has to handed over the plantation to
DPT. The cost of plantations and its maintenance has to be borne by the Contractor as a
part of their social responsibility. No extra payment shall be made to the Contractor for
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above. In the event of failure by Contractor to execute the above work, it shall be done
departmentally at the cost and risk of Contractor.

The work for Tender of Embankment work is to be carried out as per latest edition of
MORTH specification, IRC specification and BIS

The Contractor shall be registered under The Building and Other Constructions Workers
(Regulation of Employment and Conditions of Service) Act, 1996.

The Documentary evidence (copy of paid Challan in Govt. Treasury) of Welfare Cess @
1% of work done or as amended By Statutory Authority from time to time, paid on final
bill shall be submitted before releasing the Performance Guarantee.

The payment from 2nd bill to the pre final bill, shall be released, subject to the condition
that the documentary evidence (copy of paid Challan in Govt. Treasury) of the Welfare
Cess @ 1% of work done or as amended by Statutory Authority from time to time, paid
to concerned authority is submitted for the previous bill.

The slip foam paver should be with automatic dowel inserter, automatic texturing and
curing facility with minimum capacity of 5 Mtr. width.

The contractor has to provide sufficient barricades to the site of work in such a way that
the traffic plying nearby the barricaded area should not damage the recently completed
asphalt surface and plying of such vehicles during construction/repairs should be
prevented strictly. If any damage is caused due to improper barricading and negligence
of contractor to the recently completed surface, the contractor has to repair such
damage at his own cost. Nothing extra will be paid for this.

If contractor is executed as sub-contractor, it is mandatory to upload the sub-contract
permission letter obtained from the Govt./ Public Sector officer in case work belongs to
Govt./ Public Sector or from owner of the project in case of work belongs to private
organization. Also the completion certificate / form 3A authenticated by concern Govt. /
Public Sector officers or owner of the project shall be uploaded along with TDS
certificate deducted from that particular work issued by the competent authority shall be
submitted along with bid submission.

The contractor shall carry out work as per specifications and time line failing which
notice will be issued and after three notices, if performance not found satisfactory, the
contractor will be debarred for participating in new tenders of Civil Engineering
department for period of two years.

The rates quoted by Contractor shall be realistic. During the evaluation of tender, if rates
quoted by the Contractor are found un-realistic, the tender shall be considered non-
responsive & Engineer in-charge reserves right to cancel no any correspondence shall
be entertained in this regard.

Contractor has to arrange for round the clock the vehicles i.e car for the port officials to
reach the place of duty till completion of work.

Contractor Superintending Engineer (H)

Deendayal Port Authority
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ANNEXURE - D

ADDITIONAL CONDITIONS APPLICABLE IN CASE OF ROAD WORK

Additional Conditions applicable in case of Road Work

(a) CONSTRUCTION EQUIPMENT

(i) The methodology and equipment to be used on the project shall be furnished by
the contractor to the Engineer-in-charge will in advance for commencement and
approval of the Engineer-in-charge obtained prior to its adoption and use.

(i) The contractor shall give a trial run of the equipment for establishing its capacity
to achieve and laid down specifications and tolerance to the satisfaction of
Engineer-in-charge before commencement of work, if so desired by Engineer-in-
charge.

(iii) All equipment provided shall be of proven efficiency and shall be operated and
maintained at all times in a manner acceptable to the Engineer-in-charge.

(iv) No equipment or personnel will be removed from the site without permission of
the Engineer-in-charge.

(b) WORK PROGRAMS AND METHODOLOGY OF CONSTRUCTION
The contractor shall furnish his programme of construction for execution of the work
within the stipulated time scheduled together with methodology of construction of each
work and obtain the approval of the Engineer-in-charge prior to actual commencement of
work.

(c) REVISED PROGRAMME OF WORK IN CASE OF SLIPPAGE
In case of slipping and from the approval of work programme at any stage, the
contractor shall furnish revised programme to make or the slipping within the stipulated
time schedule and obtain the approval of the Engineer-in-charge to the revised
programme. This is suggested of special condition for bituminous surface work with hot
mix plant and paver finisher (Govt. Circular No.SSR:1087:205-21-C dtd.29.10.87 and
dtd.27.09.89),

(d) ACTION IN CASE OF DISPROPORTIONATE PROGRESS
In case of extremely poor progress of the work or any item at any stage of work, which in
the opinion of Engineer-in-charge cannot be made good by the contractor considering
his available resources, the Engineer-in-charge will get it accelerated to make up the lost
time through any other agency and recover the additional cost incurred, if any, in getting
the work done from the contractor after informing him in writing about the action
envisaged by him.

(e) PUBLIC UTILITIES
Action in respect of public utilities will be taken by the contractor as envisaged in Clause
110 of Ministry’s specification for Road and Bridge Work (latest edition).

(f) ARRANGEMENT FOR TRAFFIC DURING CONSTRUCTION
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Action for arrangement for ftraffic construction will be taken by the contractor as
envisaged in the contract documents and spelt out in Clause 112 of Ministry’s
specifications for Road and Bridge Works (Latest edition).

(g) QUALITY CONTROL
The largest of achieving quality of work will be on the contractor who will take actions as
stipulated in Section 900 of Ministry’s Specifications for Road and Bridge Works (4th
Revision).

(h) MINISTRY’S SPECIFICATIONS FOR ROAD AND BRIDGE WORK
The Ministry’s Specifications for Road and Bridge Work (latest edition) will form part of
the contract documents and the contractor should be legally bound to the various
stipulations made therein unless and otherwise especially relaxed or waived wholly or
partly through a special clause in the contract document)

(i) DOCUMENTATION
The contractor will prepare drawing(s) of the work as constructed and will supply original
with three copies to the Engineer-in-charge who will verify and certify these drawings.
Final as constructed drawings shall then be prepared by the contractor and supplied in
triplicate to the Engineer-in-charge for record and reference purpose.

(j) COMPACTION BY VIBRATORY ROLLER ONLY
For compaction of asphalt pavement layers use of vibratory roller is compulsory. As such
the intending bidders will have to satisfy the Engineer-in-charge that facility of Vibratory
rollers is available with them. Only thereafter tender papers/ documents will be issued to
the intending bidders possessing the facility of vibratory rollers and also details of
vibratory roller and other equipment machinery available with the tender
papers/documents.

(k) EQUIPMENTS FOR ROAD WORK
The work shall be executed with the equipment as per M.O.S.T. Specification (Latest
edition). Where in details of the types of equipments are given for various specifications.
Only these bidders who supply necessary proof/documents for possession of the
required type of equipment in their bids shall be considered as responsible for further
evaluation and award of work.

(m) Important Notice to Bidders :-

The applicant should own or should have assured ownership to the following key items
of equipment in full working condition and must demonstrate that based on known
commitment they will be available for use in the proposed project. Even if applicant has
been qualified in past for works involving use of machinery listed below or already
executing works of similar nature involving use of machinery listed below as pre-qualified
contractor, the details are required to be furnished. Department reserves the right to
reject offer if agency fails to establish its commitment that the machinery shown in the
list will be available for use in the proposed project.

(n)List of Machinery :-

Drum type Hot Mix Plant with Electronic Controls (Minimum 60-90 TPH Capacity)
Hydraulically operated Paver Finisher with sensor.

Bitumen Mechanical Sprayer.

Vibratory Roller (Steel Wheeled Tandem)

All other plants, machineries and equipments mentioned in Tender.

aobrwn=
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The use of Drum Mix Plant for mixing bitumen and aggregates and use of sensor
paver for laying the mix are compulsory for this work. Only contractor possessing facility
of Drum Mix Plant and sensor paver shall be eligible to bid for this work.

The work shall be executed with equipment as per MOST Specifications (Fifth
Revision) where in details of the types of equipments are given in various specifications.
And in accordance with instructions contained in Ministry Circular No. RW/NH/33065/92-
DO-55 dated 6.8.90 in respect of paver finisher for bituminous work.

Contractor Superintending Engineer (H)
Deendayal Port Authority
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SECTION 6

DRAWING
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SECTION 7

BILL OF QUANTITIES
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SECTION 8

FORMS OF SECURITIES AND OTHER FORMATS

FORMS OF SECURITIES AND OTHER FORMATS

Acceptable forms of securities are annexed. Bidders should not complete the performance and
advance payment security forms at this time. Only the successful bidder will be required to
provide performance and advance payment securities in accordance with one of the forms, or in

a similar form acceptable to the employer.
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Specimen EMD (Bank Guarantee Format)

[The Bank shall fill in this Bank Guarantee Form in association with the instructions indicated.
To be executed on Rs. 100/- non Judicial Stamp Paper]

(Bank’s name and address of Issuing Branch or Office)

{
Beneficiary: (Name and Address of Employer/Board)

Date:

Tender Guarantee No.:
We have been informed that [name of the Tenderer] (hereinafter called “the Tenderer”) has

submitted to you its Tender dated (hereinafter called “the Tenderer”) for the execution of [name
of contract] under Invitation for Tenders No.[Number]. Furthermore, we understand that,
according to your conditions, Tenders must be supported by an EMD.
At the request of the Tenderer, we [name of Bank] hereby irrevocably undertake to pay you any
sum or sums not exceeding in total an amount of [amount in figures] ([amount in words]) upon
receipt by us your first demand in writing accompanied by a written statement stating that the
Tenderer is in breach of its obligation(s) under the Tender conditions, because the Tenderer:

(a) Has withdrawn its Tender during the period of tender validity specified by the

Tenderer in the Form of Tender; or

(b) Having been notified of the acceptance of its Tender by the Employer/Board during
the period of Tender validity, (i) fails or refuses to execute the Form of Agreement, if
required, or (ii) fails pr refuses to furnish the performance guarantee, in accordance
with the Instructions to Tenderers.

This guarantee will expire unless other wise extended or informed by the Employer/ Board:

(a) If the Tenderer is the successful Tenderer, upon our receipt of copies of the contract
signed by the Tenderer and the performance guarantee issued to you upon the
instruction of the Tenderer; or

(b) If the Tenderer is not the successful Tenderer, upon the earlier of

(i) Our receipt of a copy of your notification to the Tenderer of the name of the
successful Tenderer; or

(i) Twenty-eight days after the expiration of the Tenderer’s tender or any extended
period thereof;

Consequently, any demand for payment under this guarantee must be received by us at the
office on or before that date.

[Signature(s)]
[Authorization letter from the issuing bank that the signatory of this BG is authorized to do so
should also be enclosed]
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SPECIMEN BANK GUARANTEE PERFORMANCE
GUARANTEE/ SECURITY DEPOSIT
(To be executed on Rs.300/- non-judicial Stamp Paper)

[The bank, as requested by the successful Tenderer, shall fill in this form in accordance with the
instruction indicated]

In consideration of the Board of Deendayal Port Authority incorporated by the Major Port
AUTHORITYs Act , 2021 (hereinafter called “The Board” which expression shall unless
excluded by or repugnant to the context or meaning thereof be deemed to include the Board of
Deendayal Port Authority, its successors and assigns) having agreed to exempt
(hereinafter called the “contractor”)

(Name of the contractor/s)
from the demand under the terms and condition of the contract, vide from the demand under the

condition of the contract, vide 'S letter
No
(Name of the Department)
Date made between the contractors and the Board for execution of
covered under Tender
No. dated (hereinafter called “the said

contract”) for the payment of Security Deposit in cash or Lodgment of Government Promissory
Loan Notes for the due fulfilment by the said contractors of the terms and condition of the said

contract, on production of a bank Guarantee for

Rs. (Rupees ) only

we, the (Name of the Bank and Address)
(here

inafter referred to as “the Bank”) at the request of the contractors do hereby undertake to pay to

the Board an amount not exceeding Rs.

(Rupees ) only against any loss or damage

caused to or suffered by the Board by reason of any breach by the contractors of any of the
terms and conditions of the said contract.
2. We, , do hereby
(Name of Bank) (Name of Branch)
Undertake to pay the amount due and payable under this guarantee without any demur merely
on a demand from the Board starting that the amount claimed is due by way of loss or damage
caused to or which would be caused to or suffered by the Board by reason of the contractors
failure to perform the said contract. Any such demand made on the Bank shall be conclusive as
regards the amount due and payable by the Bank under this Guarantee. However, our liability
under this guarantee shall be restricted to any amount not exceeding Rs.
(Rupees ) only.
3. We, , undertake to pay to the
(Name of Bank and Branch)
Board any money so demanded notwithstanding any dispute or disputes raised by the
contractor(s) in any suit or proceeding pending before any Court or Tribunal relating thereto
our liability under this present being absolute and unequivocal. The payment so made by us
under this bond shall be a valid discharge of our liability for payment there under and the
Contractor(s) shall have no claim against us for making such payment.

4. We, further agree with the Board that the
(Name of Bank and Branch)
guarantee herein contained shall remain in full force and effect during the period that would
be taken for performance of the said contract and that it shall continue to be enforceable till
all the dues of the Board under or by virtue of the said contract have been fully paid and its
claims satisfied or discharged or till the
(Name of the user department)
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of the said certifies that the terms and conditions of the said contract have been fully and
properly carried out by the said Contractors and accordingly discharge this guarantee.
PROVIDED HOWEVER that the Bank shall be the request of the Board but at the cost of
the Contractors, renew or extend this guarantee for such further period or periods as the
Board may require from time to time.

. We, further agree with the Board that the (Name of
Bank and Branch)

Board shall have the fullest liberty without our consent and without affecting in any manner
our obligations hereunder to vary any of the terms and conditions of the said contract or to
extend the time of performance by the said contract or to extend the time of performance by
the said Contractors from time to time or to postpone for any time or from time to time any of
the powers exercisable by the board against the said Contractors and to forebear or enforce
any of the terms and conditions relating to the said contract and we shall not be relieved
from our liability by reason of any such variation or extensions being granted to the
contractors or for any forbearance, act or omission on the part of the Board or any
indulgence shown by the board to the Contractors or by any such matter or thing
whatsoever which under the law relating to sureties would, but for this provision, have effect
of so relieving us.

This guarantee will not be discharged due to the change in the constitution of the Bank or
the Contractor(s).

It is also hereby agreed that the Courts in [insert city] would have exclusive jurisdiction in
respect of claims, if any, under this Guarantee.

. We, Bank lastly undertake not to revoke this guarantee during its

currency except with the previous consent of the Board in writing.

Notwithstanding anything contained herein:

(a) Our liability under this Bank Guarantee shall not exceed Rs. (Rupees
only);
(b) This Bank Guarantee shall be valid upto ; and

(c) We are liable to pay the guarantee amount or any part thereof under this Bank
Guarantee only and only if you serve upon us a written claim or demand on or before

(date of expiry of Guarantee).”

Date day of 20

For (Name of Bank)
(Name)

Signature
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SPECIMEN BANK GUARANTEE FOR ADVANCE PAYMENT
{To be executed on Rs.100 non-judicial stamp paper}
{As per CVC guideline BGs for advance shall be taken in equal numbers that of accepted

number of installments and BG shall be valid for period of successive date of recoveries}

[The bank as requested by the successful Tenderer, shall fill in this form in accordance with the

instruction indicated]

Date: [insert date (as day, month, and year) of Tender submission]

Tender No. and title: [insert number and title of Tendering process]

[Bank’s letterhead]

Beneficiary: [insert legal name and address of port]

ADVANCE PAYMENT GUARANTEE No. [insert advance payment guarantee no.]

We, [insert legal name and address of bank], have been informed that [insert complete name
and address of contract] (hereinafter called “the contract”)

Furthermore, we understand that, according to the contract, an advance is to be made against
an advance payment guarantee.

At the request of the contractor, we hereby irrevocably undertake to pay you any sum or sums

not exceeding in total an amount of [insert amount(s)' in figures and words] upon receipt by us
of your first demand in writing declaring that the contractor is in breach of its obligation under
the contract because the contractor used the advance payment for the purpose intended.

It is a condition for any claim and payment under this Guarantee to be made that the advance
payment referred to above must have been received by the contractor n its account [insert
number and domicile of the account]

This guarantee shall remain valid and in full effect from the data of the advance payment

received by the contractor under the contract until [insert data]

[Signature (s) of authorized representative(s) of the bank]

[Authorisation letter from the issuing bank that the signatory of this BG is authorised to do so

should also be enclosed]
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The bank shall insert the amount(s) specified in the SCC and denominated, as specified in the
SCC, either in the currency (ies) of the contract or a freely convertible currency acceptable to
the Employer.

Insert the completion scheduled data stipulated in the contract Delivery Schedule. The
Employer should note that in the event of an extension of the time to perform the Contract, the
Employer would need to request an extension of this Guarantee from the bank such request
must be in writing and must be made prior to the expiration data established in the Guarantee.
In preparing this Guarantee the Employer might consider adding the following text to the Form
at the end of the penultimate paragraph: “We agree to extend this Guarantee for a period not
exceeding [six months]\[one year] at a time, in the Employer written request for such extension,

such request to be presented to us before the expiry of the Guarantee.”
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STAGE PAYMENT
(To be executed on Rs.300/- non-judicial Stamp Paper)

[The bank, as requested by the successful Tenderer, shall fill in this form in accordance
with the instruction indicated]

In consideration of the Board of Deendayal Port Authority incorporated by the Major
Port AUTHORITYs Act , 2021 (hereinafter called “The Board” which expression shall
unless excluded by or repugnant to the context or meaning thereof be deemed to
include the Board of Deendayal Port Authority, its successors and assigns) having
agreed to release stage payment to
(hereinafter called the “contractor”)

(Name of the contractor/s)
under the terms and condition of the contract, vide from the demand under the

condition of the contract, vide 's letter
No
(Name of the Department)
Date made between the contractors and the Board for execution of
covered under Tender
No. dated (hereinafter
called “the said

contract”) for the payment of Security Deposit in cash or Lodgment of Government Promissory
Loan Notes for the due fulfililment by the said contractors of the terms and condition of the said

contract, on production of a bank Guarantee for
Rs. (Rupees ) only we, the
(Name of the Bank and Address)

(hereinafter
referred to as “the Bank”) at the request of the contractors do hereby undertake to pay to

the Board an amount not exceeding Rs.

(Rupees ) only against any loss or damage caused to

or suffered by the Board by reason of any breach by the contractors of any of the terms

and conditions of the said contract.

2. We, , do hereby
(Name of Bank) (Name of Branch)

Undertake to pay the amount due and payable under this guarantee without any demur
merely on a demand from the Board starting that the amount claimed is due by way of loss
or damage caused to or which would be caused to or suffered by the Board by reason of
the contractors failure to perform the said contract. Any such demand made on the Bank
shall be conclusive as regards the amount due and payable by the Bank under this
Guarantee. However, our liability under this guarantee shall be restricted to any amount
not exceeding Rs. (Rupees ) only.

3. We, , undertake to pay to the
(Name of Bank and Branch)

Board any money so demanded notwithstanding any dispute or disputes raised by the
contractor(s) in any suit or proceeding pending before any Court or Tribunal relating
thereto our liability under this present being absolute and unequivocal. The payment
so made by us under this bond shall be a valid discharge of our liability for payment
there under and the Contractor(s) shall have no claim against us for making such
payment.
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4. We, further agree with the Board that the
(Name of Bank and Branch)
guarantee herein contained shall remain in full force and effect during the period that
would be taken for performance of the said contract and that it shall continue to be
enforceable till all the dues of the Board under or by virtue of the said contract have
been fully paid and its claims satisfied or discharged or till the

(Name of the user department)
of the said certifies that the terms and conditions of the said contract have been fully
and properly carried out by the said Contractors and accordingly discharge this
guarantee. PROVIDED HOWEVER that the Bank shall be the request of the Board but at
the cost of the Contractors, renew or extend this guarantee for such further period or
periods as the Board may require from time to time.

5. We, further agree with the Board that the (Name of
Bank and Branch)
Board shall have the fullest liberty without our consent and without affecting in any
manner our obligations hereunder to vary any of the terms and conditions of the said
contract or to extend the time of performance by the said contract or to extend the time
of performance by the said Contractors from time to time or to postpone for any time or
from time to time any of the powers exercisable by the board against the said
Contractors and to forebear or enforce any of the terms and conditions relating to the
said contract and we shall not be relieved from our liability by reason of any such
variation or extensions being granted to the contractors or for any forbearance, act or
omission on the part of the Board or any indulgence shown by the board to the
Contractors or by any such matter or thing whatsoever which under the law relating to
sureties would, but for this provision, have effect of so relieving us.

6. This guarantee will not be discharged due to the change in the constitution of the Bank
or the Contractor(s).

7. ltis also hereby agreed that the Courts in [insert city] would have exclusive jurisdiction
in respect of claims, if any, under this Guarantee.

8. We, Bank lastly undertake not to revoke this guarantee during
its currency except with the previous consent of the Board in writing.

9. Notwithstanding anything contained herein:

(c) Our liability under this Bank Guarantee shall not exceed Rs. (Rupees
only);

(b) This Bank Guarantee shall be valid upto ; and

(c) We are liable to pay the guarantee amount or any part thereof under this Bank

Guarantee only and only if you serve upon us a written claim or demand on or before
(date of expiry of Guarantee).”
Date day of 20

For (Name of Bank)

(Name)
Signature
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DISPUTES REVIEW BOARD AGREEMENT

(To be executed on Rs100/- non-judicial Stamp Paper)

THIS AGREEMENT, made and entered into this ...........ccoovviiiiii.n. Day of .......... 20
.......... Between ..................... (“The Employer/ Board”) and
................................... (“the contractor”), and the Disputes Review Board (“ the DRBoard )
consisting of one/three DRBoard Members, (Members from either party, i.e. contractor and
Employer/Board)

[Note: Delete whatever is not applicable]

WITNESSETH, that

WHEREAS, the Employer/Board and the contractor have contracted for the execution of
................................................... Project name)..................... (the “contract’) and
WHEREAS, the contract provides for the establishment and operation of the DRBoard NOW
THEREFORE, the parties hereto agree as follows:

1. The parties agree to the establishment and operation of the DRBoard in accordance with this
DRBoard Agreement.

2 Expect for providing the services required hereunder, the DRBoard Members should not give
any advice to either party or to the Nodal Officer or his nominee concerning conduct of the
works.

The DRBoard Members:

(a) Shall have no financial interest in any party to the contract or the Nodal Officer or his
nominee, or a financial interest in the contract, except for payment for services on the
DRBoard.

(b) Shall have had no previous employment by, or financial ties to, any party to the
contract, or the Nodal Officer or his nominee, expect for fee based consulting services
on other projects, all of which must be disclosed prior to appointment to the DRBoard.

(c) Shall have disclosed in writing to the parties prior to signature of this Agreement any all
recent or close professional or personal relationships with any director, officer, or
employee of any party to the Nodal Officer or his nominee, and any and all prior
involvement in the project to which the contract relates;

(d) Shall not, while a DRBoard Member be employed whether as a consultant or otherwise
by either arty to the contract, or the Nodal Officer or his nominee, expect as a DRBoard
Member.

(e) Shall not, while a DRBoard Member, engage in discussion or make any agreement with
any party to the contract, or with the Nodal Officer or his nominee, regarding
employment whether as a consultant or otherwise either after the contract is completed
or after services as a DRBoard Members.

(f) Shall be and remain impartial and independent of the parties and shall disclose in writing
to the Employer/Board, the contractor, the Nodal Officer or his nominee, and one
another any fact or circumstances which might be such to cause either the Port or the
contractor to question the continued existing of the impartiality and independence
required of DRBoard Members.
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10.

11.

a)

b)

Except for its participation in the DRBoard activities as provided in the contract and in
this Agreement none of the Employer / Board, the contractor, the Nodal Officer or his
nominee, and one another any fact or circumstances which might be such to cause
either the Employer/Board or the contractor to question the continued existence of the
impartiality and independence required of DRBoard Members.

The contractor shall:

Furnish to each DRBoard Member one copy of all document which the DRBoard may
request including contract document, progress report, variation orders, and other
document, pertinent to the performance of the contract.

In co-operation with the Employer/Board, co-ordinate the site visits of the DRBoard,
including conference facilities and secretarial and copying services.

The DRBoard shall serve throughout the operation of the contract. It shall begin
operation following execution of this Agreement, and shall terminate its activities after
issuance of the taking over certificate and the DRBoard's issuance of its
Recommendation on all disputes referred to it.

DRBoard Member, shall not assign or subcontract any of their work under this
Agreement.

The DRBoard Members are independent and not employees or agents of either the
Employer/Board or the Contractor.

The DRBoard Members are absolved of any personal or professional liability arising
from the activities and the Recommendations of the DRBoard.

Fees and expenses of the DRBoard Member[s] shall be agreed to and shared equally by
the Employer/Board and the Contractor. If the DRBoard requires special services, such
as accounting, data research and the like, both the parties must agree and cost shall be
shared by them as mutual agreed.

DR Board’s site visit:

a. The DR Board shall visit the site and meet with representative of the Employer/Both
and the contractor and the nodal officer are his nominee at regular intervals, at times
of critical construction events, and at the return request of either party. The timing of
site filing agreement shall be fixed by the DRBoard

b. Site meeting shall consist of an informal discussion of the status construction of the
works followed by an inspection of the work, both attended by personal from the
employer/Board, the contractor and the nodal officer or his nominee

c. If request by either parties or the DR Board, the employer/Board will prepare minutes
of the meeting and circulate them for comments of the parties and the nodal officer
or his nominee.

Procedure for disputes referred to the DRBoard:

If either party objects to any action or inaction of the other party or the Nodal Officer or
his nominee, the objecting party may file a written Notice of Dispute to the other party
with a copy to the Nodal Officer or his nominee starting that it is given pursuant to
clause [number] and starting clearly and in detail the basis of the dispute.

The party receiving the Notice of Dispute will consider it and respond in writing within 7
days after receipt.

This response shall be final and conclusive on the subject, unless a written appeal to
the response is filed with the responding party within 7 days of receiving the response.
Both parties are encouraged to pursue the matter further to attempt to settle the dispute.
When it appears that the dispute cannot be resolved without the assistance of the
DRBoard either party may refer the dispute to the DRBoard by written Request for
Recommendation to the Board, the other party and the Nodal Officer or his nominee
starting that it is made pursuant to [insert relevant clause no.]
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13.

d) The Request for recommendation shall state clearly and detail the specific issues of the
dispute to be considered by the DRBoard.

e) When a dispute is referred to the DRBoard, and the DRBoard is satisfied that the
dispute requires the DRBoard’s assistance, the DRBoard shall decide when to conduct
a hearing on dispute. The DRBoard may request that written documentation and
arguments from both parties be submitted to each DRBoard Members before the
hearing begins. The parties shall submit insofar as possible agreed statements of the
relevant facts.

f) During the hearing, the contractor, the Employer/ Board, the Nodal Officer or his
nominee shall each have ample opportunity to be head and to offer evidence.

The DRBoard’s Recommendation for resolution of the dispute will be given in writing, to the

Employer/ Board, the contractor and the Nodal Officer or his nominee as soon as possible,

and in any event not more than 28 days after the DRBoard’s final hearing on the dispute.

12. Conduct of Hearing:

a) Normally hearing will be conducted at the sites, but any location that would be more
convenient and still provide all required facilities and access to necessary
documentation may be utilized by the DRBoard. Private sessions of the DRBoard may
be held at any location convenient to the DRBoard.

b) The Employer/ Board, the Nodal Officer or his nominee and contractor shall have
representatives at all hearing.

c) During the hearing, no DRBoard Member shall express any opinion concerning the
merit of any facet of the case.

d) After the hearing is concluded, the DRBoard shall meet privately to formulate its
Recommendation. All DRBoard deliberation shall be conducted in private, with all
individual views kept strictly confidential. The DRBoard’s Recommendations, together
with an explanation of its reasoning shall be submitted in writing to both parties and t the
Nodal Officer or his nominee. The pertinent contract provision, applicable laws and
regulations, and the facts and circumstances involved in the dispute.

The DRBoard shall make every effort to reach a unanimous Recommendation. If this
proves impossible, the majority shall decide, and the dissenting member any prepare a
written minority report for submission to both parties.

[Notes: Delete if it is one member DRBoard]

If during the contract period, the Employer/ Board and the contractor are of the opinion
that the Disputes Review Board is not performing its function properly, the Employer/
Board and the contractor may together disbanded the Disputes Review Board. In such an
event, the disputes shall referred to Arbitration straightaway.

The Employer/Board and the contractor shall jointly sing a notice specifying that the
DRBoard shall stand disbanded with effect from the date specified in the notice. The
notice shall posted by a registered letter with AD or delivery of the letter, even if he refuses
to do so.

115



SPECIMEN FORMAT FOR DECLARATION
(To be executed on bidder’s letter head)

To

Ref:

(Project Title)

The undersigned, having studies the pre-qualification submission for the above mentioned
project, hereby states:

(@)
(b)

Date:
Place:

Name of the Applicant:

Represented by (Name & Capacity)

The information furnished in our bid is true and accurate to the best of my
knowledge.

That in case of being pre-qualified, we acknowledge that the Employer may invite us
to participate in due time for the submission of tender on the basis of provisions
made in the tender documents to follow.

When the call for tenders is issued, if the legal, technical or financial conditions, or
the contractual capacity of the firm or joint venture changes, we commit ourselves to
inform you and acknowledge your sole right to review the pre-qualification made.

We enclose all the required pre-qualification data format and all other evaluation.

We also state that no changes have been made by us in the downloaded tender
document and also understand that in the event of any discrepancies observed, the
printed tender document no. is full and final for all legal/contractual
obligations (delete if not required].
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SPECIMEN LETTER OF AUTHORITY FROM BANK
FOR ALL BGs
(To be executed on Bank’s Letter Head)

Date:
To,
The Board of Authorityees of Port [insert port],
Dear Sir,
Sub: Our Bank Guarantee No.

dated for Rs. favoring yourselves

issued on alc of
M/s.

(Name of contractor)

We confirm having issued the above mentioned guarantee favouring

yourselves, issued on account of M/s. validity
for expiry uptodate and claim expiry date upto
We also confirm 1) 2)

is/are empowered to sign such Bank Guarantee on behalf of the Bank and his/their signatures

is/are binding on the Bank.

Name of signature of Bank Officer
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SPECIMEN LETTER OF AUTHORITY FOR
SUBMISSION OF BID
(To be executed on Rs.100/- non Judicial Stamp Paper)

To
The (PORT Address)

Dear Sir,

We

do hereby confirm that Shri ..................... (Name, designation and Address) is/are

authorized to represent us to bid, negotiate and conclude the agreement on our behalf with you

against tender no. --------------- and his specimen signature is appended here to ..

We confirm that we shall be bound by all and whatsoever our said signatory shall commit.

We understand that the communication made with him by the Employer/Board shall be

deemed to have been done with us in respect of this Tender.

[Specimen signature]

Yours faithfully,

Signature:

Name & Designation:
For & on behalf of:
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JOINT VENTURE PARTNER INFORMATION FORM

[The Tenderer shall fill in this Form in accordance with the instructions indicated below].
Date: [insert date (as day, month and year) of Tender Submission]
Tender No.: [insert number of Tendering process]

Page of pages

1. Tender’s Legal Name: [insert Tenderer’s legal name]

2. JV’s Party legal name: [insert JV's Party legal name]

JV’s Legal Lead Partner {insert name and address}

3. JV’s Party Country of Registration: [insert JV’s Party country of registration and details of

registration]

4. JV’s Party year of Registration: [insert JV’s Party year of registration]

5. JV’s Party Legal Address in Country of Registration: [insert JV’s Party legal address in

country of registration]

6. JV's Party Authorized Representative information

Name: [insert name of JV'’s Party authorized representative]

Address:[insert address of JV'’s Party authorized representative]

Telephone/Fax numbers:finsert telephone/fax numbers of JV’s Party authorized
representative]

Email Address: :[insert email address of JV’s Party authorized representative]

7. Attached are copies of original documents of [check the box(es) of the attached original
documents]

D Articles of incorporation or registration of firm named in 2, above, in accordance with
tender document.

|:| In case of government owned entity from India, documents establishing legal and financial
autonomy and compliance with commercial law, in accordance with Tender Documents

PAN Number
Sales Tax / VAT registration number
Service Tax Registration Number
Any other documents required for statutory compliance

Duly authorized to sign this Authorization on behalf of: [insert complete name of Tenderer]

Date on day of , [insert

date of signing]
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EXCEPTIONS AND DEVIATIONS

As pointed out in the Tender Call Notice, Bidder may stipulate here exceptions and deviations

to the bid conditions, if considered unavoidable.

Sr. No.

Page No.

Document

of

Bid

Clause No.

Document

of Bid

Subject Deviation

Note: however, the Bidders to note that unacceptable deviations, if any, the bid shall be liable

for rejection. Bidder is discouraged to deviate from bid conditions, specifications, delivery

schedules, and commercial terms as per the tender document.

Duly authorized to sign this authorization on behalf of: [insert complete name of Tenderer]

Date on

day of

[insert date of signing]
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DEENDAYAL PORT AUTHORITY
Form of application by the Contractor for seeking extension of time

Part-I

Date :

—

Name of Contractor

Name of Work as given in the
agreement

Agreement No.

W

Estimated Amount put to
tender

Date of Commencement of
Work as per Agreement

Period allowed for completion
of work as per agreement

Date of Completion stipulated
in agreement

Period for which extension of
time has been given
previously

(a) 1t extension vide
E.E.’s No.

Total extension

previously given

Reasons for which extension
have been previously given
(copies of the previous
application should be
attached)

10

Period for which extension is
applied for

11

Hindrance on account of

which extension is applied for

which dates on which

hindrance occurred and the

period for which these are

likely to last.

(a) Serial No. : 01

(b) Nature of hindrance :

(¢) Date of occurrence :

(d) Period for which
hindrance is likely to last

(e) Period for which
extension required for
this particular hindrance.

(f) Overloading period if
any, with reference to
item.

(g) Net extension applied for

(h) Remarks if any
Total period on account
of hindrance mentioned
above _ month ___
days.
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13

Extension of time required for
extra work

14

Dates of extra work and
amount involved;
(a) Total value of extra
work
(b) Proportionate period
of extension of time
based on estimated
amount put to tender
on account of extra
work.

14

Total extension of time
required for 11 & 12

Submitted to the Sub Divisional Officer
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INTEGRITY PACT IN DEENDAYAL PORT AUTHORITY

The Central Vigilance Commission (CVC) has been promoting integrity,
transparency, equity and competitiveness in transactions by various
organizations of the Government of India. Public procurement is an area of
concern for the CVC, and many steps have been taken to put proper systems in
place. In this context, Integrity Pact (IP), a tool conceptualized and promoted by
Transparency International, an international NGO, aimed at preventing corruption
in public contracting, has been found useful. It has been decided by Ministry of
Shipping that all organizations under the Ministry will implement IP. IP should
cover every tender / procurement above a specified threshold value. The
threshold value of contracts / procurements / transactions incorporating IP would
be such that it covers 90% by value of all contracts / procurements / transactions
of the organization in the last 3 years. Presently the threshold is fixed as Rs.50
Lakhs. IP essentially envisages an agreement between prospective vendors /
bidders, and Deendayal Port Authority, committing the persons / officials of both
sides not to resort to any corrupt practice in any aspect of the contract at any
stage. Only those vendors / bidders, who commit themselves to IP withDPA,
would be considered competent to participate in the bid process. Any violation
would entail disqualification of the bidders and exclusion from future business
dealings. IP, in respect of a particular contract should cover all phases of the
contract, from the stage of Notice inviting Tender (NIT) / pre-bid stage, till the
conclusion of the contract, i.e. final payment or the warranty / guarantee period.
IP would be implemented through Independent External Monitor (IEM), who are
eminent persons appointed by the organization, with approval of CVC. The term
of appointment for an IEM would be 3 years. Name of the IEM will be mentioned in
NIT. The IEM would review independently and objectively assess, as to whether
and to what extent parties have complied with their obligations under the IP. IEM
would have access to all contract documents, whenever required. The bidders
may raise disputes / complaints if any, with the IEM. The IEM would examine
complaints received by them and give their recommendations / views to the
Chairman of Port Authority. Recommendations of IEM would be in the nature of
advice and would not be legally binding. Their role is independent in nature and
the advice once tendered would not be subject to review at the request of the
organization. Shri S.K. Sarkar, IAS (Retd.), Shri Saurabh Chaudry, IAS (Retd.) has
been appointed IEM by DPA from 2018 to 2021. Draft condition to be incorporated
in the Draft Tender papers 1) Then bidder has to execute Integrity pact agreement
with Deendayal Port Authority (As per Shri S.K. Sarkar, IAS (Retd.), Shri Saurabh
Chaudry, IAS (Retd.) has been nominated as Independent External Moniter for
Integrity Pact whose address is as under;

1 Shri S.K. Sarkar, IAS (Retd.) . 2. Shri Saurabh Chaudry, , IAS (Retd.)
B-104, Nayantara Aptt., A-9, Sector - 30
Plot 8 B, Sec-07, Dwarka, Noida (U.P.) - 201301
New Delhi - 110 075. Mobile No0.9871322133
Email
Mobile No.98111 49324 saurabh7678@yahoo.co.in

Email : sksarkar1979@gmail.com
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2) Scanned copy of Pre-Contract Integrity Pact Agreement (As per Appendix) is to be
up loaded along with the bid. Original hard copy of Pre Contract Integrity Pact
Agreement shall be submitted by post or hand immediately after closing date of online
E-tender failing which tender shall be considered irrelevant.
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INTEGRITY PACT

Between

Deendayal Port Authority (DPA) hereinafter referred to as "The Principal”

And

........................................................... (Name of The bidders and consortium members)
hereinafter referred to as "The Bidder / Contractor"

Preamble

The Principal intends to award, under laid down organizational procedures, contract(s) /
concession(s) for Tender No. HD-04/23 The Principal values full compliance with all
relevant laws of the land rules, regulations, economic use of resources and of fairness /
transparency in its relations with its Bidder(s) and / or Contractor(s).

In order to achieve these goals, the Principal will appoint Independent External Monitors
(IEMs), who will monitor the tender process and the execution of the contract for
compliance with the principles mentioned above.

Section 1 - Commitments of the Principal

(1) The Principal commits itself to take all measures necessary to prevent corruption and
to observe the following principles:-

(a) No employee of the Principal, personally or through family members, will in connection
with the tender for, or the execution of a contract, demand, take a promise for or accept,
for self or third person, any material or immaterial benefit which the person is not legally
entitled to.

(b) The Principal will, during the tender process treat all Bidder(s) with equity and reason.
The Principal will in particular, before and during the tender process, provide to all
Bidder(s) the same information and will not provide to any Bidder(s) confidential /
additional information through which the Bidder(s) could obtain an advantage in relation

to the tender process or the contract execution.

(c) The Principal will exclude from the process all known prejudicial persons.
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(2) If the Principal obtains information on the conduct of any of its employees which is a
criminal offence under the IPC / PC Act, or if there be a substantive suspicion in this
regard, the Principal will inform the Chief Vigilance Officer and in addition can initiate
disciplinary actions.

Section 2 - Commitments of the Bidder(s) / Contractor(s)

(1) The Bidder(s) / Contractor(s) commits themselves to take all measures necessary to
prevent corruption. The Bidder(s) / Contractor(s) commits themselves to observe the
following principles during participation in the tender process and during the contract
execution.

a. The Bidder(s) / Contractor(s) will not, directly or through any other person or firm, offer,
promise or give to any of the Principal's employees involved in tender process or the
execution of the contract or to any third person any material or other benefit, which he /
she is not legally entitled to, in order to obtain in exchange of advantage of any kind
whatsoever during the tender process or during the execution of the contract.

b. The Bidder(s) / Contractor(s) will not enter with other Bidders into any undisclosed
agreement or understanding, whether formal or informal. This applies in particular to
prices, specifications, certifications, subsidiary contracts, submission or non-submission of
bids, or any other actions to restrict competitiveness or to introduce cartelization in the
bidding process.

c. The Bidder(s) / Contractor(s) will not commit any offence, under the relevant Prevention
of Corruption Act / Indian Penal Code / PC Act; further the Bidder(s) / Contractor(s) will

not use improperly, for purposes of competition, or personal gain, or pass on to others,
any information or document provided by the Principal, as part of the business
relationship, regarding plans, technical proposals and business details, including
information contained or transmitted electronically.

d. The Bidder(s) / Contractor(s) of foreign origin shall disclose the name and address of
the Agents / Representatives in India, if any. Similarly, the Bidder(s) / Contractor(s) of
Indian Nationality shall furnish the name and address of the foreign principals, if any.
Further details as mentioned in the "Guidelines on Indian Agents of Foreign Suppliers"
shall be disclosed by the Bidder(s) / Contractor(s). Further, as mentioned in the Guidelines
all the payments made to Indian agent / representative have to be in Indian Rupees only.

e. The Bidder(s) / Contractor(s) will, when presenting their bid, disclose any and all
payments made, is committed to or intends to make to agents, brokers or any other
intermediaries, in connection with the award of the contract.

f. Bidder(s) / Contractor(s) who have signed the Integrity Pact shall not approach the
Courts while representing the matter to IEMs and shall wait for their decision in the
matter.

(2) The Bidder(s) / Contractor(s) will not instigate third persons to commit offences
outlined above or be an accessory to such offences.
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Section 3 - Disqualification from tender process and exclusion from future contracts.

If the Bidder(s) / Contractor(s), before award or during execution has committed a
transgression through a violation of Section-2 above, or in any other form, such as to put
their reliability or credibility in question, the Principal is entitled to disqualify the Bidder (s)

/ Contractor(s), from the tender process, or take action as per the procedure mentioned in
the "Guidelines on Banning of business dealings".

Section 4 - Compensation for Damages

(1) If the Principal has disqualified the Bidder(s), from the tender process prior to the
award, according to Section 3, the Principal is entitled to demand and recover the
damages equivalent to Earnest Money Deposit / Bid Security.

(2) If the Principal has terminated the contract according to Section 3, or if the Principal is
entitled to terminate the contract according to Section 3, the Principal shall be entitled to
demand and recover from the Contractor, liquidated damages of the Contract Value or the
amount equivalent to Security Deposit / Performance Bank Guarantee, whichever is
higher.

(3) The Bidder(s) agrees and undertakes to pay the said amounts, without protest or
demur, subject only to condition that, if the Bidder(s) / Contractor(s) can prove and
establish that the termination of the contract, after the contract award has caused no
damage or less damage than the amount of the liquidated damages, the Bidder/Contractor
shall compensate the principal, only to the extent of the damage in the amount proved.

Section 5 - Previous transgression

(1) The Bidder declares that, no previous transgressions occurred in the last three years
with any other company in any country confirming to the anti-corruption approach or with
any other Public Sector Enterprises in India, that could justify his exclusion from the tender
process.

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the

tender process or action can be taken as per the procedure mentioned in "Guidelines on
Banning of Business dealing".

Section 6 - Equal treatment of all Bidders / Contractors

(1) In case of a Joint Venture, all the partners of the Joint Venture will enter into
agreement with identical conditions as this on which all Bidders.
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(2) There is no provision of sub-contract in the tender, any violation of the same,
Contractor shall be held solely responsible for the same.

Section 7 - Criminal charges against violating Bidders / Contractors

If the principal obtains knowledge of conduct of a Bidder or Contractor or of an employee,
or a representative, or an associate of a Bidder or Contractor, which constitutes
corruption, or if the Principal has substantive suspicion, in this regard, the Principal will
inform the same to the Chief Vigilance Officer (CVO) and the CVO will take further
necessary action as deemed fit in accordance with the CVC Manual.

Section 8 - External Independent Monitor

(1) The Principal appoints competent and credible Independent External Monitor for this
Pact after approval by Central Vigilance Commission. The task of the Monitor is to review
independently and objectively, whether and to what extent the parties comply with the
obligations under this agreement.

(2) The Monitor is not subject to instructions by the representative of the parties and
performs his / her functions neutrally and independently. The Monitor would have access
to all Contact documents, whenever required. It will be obligatory for him / her to treat
the information and documents of the Bidders / Contractors as confidential. He / she
reports to the Chairperson of the Board of the Principal.

(3) The Bidder(s) / Contractor(s) accepts that the Monitor has the right to access without
restriction to all Project documentation of the Principal including that provided by the
Contractor. The Bidder / Contractor will also grant the Monitor, upon his / her request and
demonstration of a valid interest, unrestricted and unconditional access to the project
documentation. The Monitor is under contractual obligation, to treat the information and
documents of the Bidder / Contractor with confidentiality.

(4) The Monitor is under contractual obligation to treat the information and documents of
the Bidder(s) / Contractor(s) with confidentiality. The Monitor has also signed declaration
on "Non-Disclosure of Confidential Information" and of "Absence of Conflict of Interest".
In case of any conflict of interest arising at a later date, the IEM shall inform Chairman,
DPA and recues himself / herself from that case

(5) The Principal will provide to the Monitor sufficient information about all meetings
among the parties related to the Project provided such meetings could have an impact on
the contractual relations between the Principal and the Bidder / Contactor. The parties
offer to the Monitor the option to participate in such meetings.
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(6) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he
/ she will so inform the Management of the Principal and request the management to
discontinue, or take corrective action. The Monitor can in this regard submit non-binding
recommendations. Beyond this, the Monitor has no right to demand from the parties that
they act in a specific manner, refrain from action or tolerate action.

(7) The Monitor will submit a written report to the Chairperson of the Board of the
Principal, within 8 to 10 weeks from the date of reference or intimation to him by the
Principal and, should the occasion arise, submit proposals for correcting problematic
situations.

(8) If the Monitor has reported to the Chairperson of the Board of the Principal, a
substantiated suspicion of an offence under relevant IPC / PC Act and the Chairperson of
the Board of the Principal has not, within reasonable time taken visible action to proceed
against such offence or reported it to the Chief Vigilance Officer, the Monitor may also
transmit this information directly to the Central Vigilance Commissioner, Government of
India.

(9) The word "Monitor" would include both singular and plural.

Section 9 - Pact Duration

This Pact begins when both parties have legally signed it. It expires for the Contractor 12
months after the last payment under the contract, and for all other Bidders 6 months after
the contract has been awarded. Any violation of the same would entail disqualification of
the bidder and exclusion from future business dealings.

If any claim is made / lodged during this time, the same shall be binding and continue be
valid despite the lapse of this Pact as specified above, unless it is discharged / determined
Chairperson of the Principal.

The Pact duration in respect of unsuccessful Bidders shall expire after 6 months of the
award of the contract.

Section 10 - Other Provisions

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the
Registered Office of the Principal, i.e., Gandhidham, Guijarat.

(2) Changes and supplements as well as termination notices need to be made in writing.
Side agreements have not been made.
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(3) If the Bidder / Contractor is a partnership or a consortium, this agreement must be
signed by all partners or consortium members.

(4) Should one or several provisions of this agreement, turn out to be invalid, the
remainder of this agreement remains valid. In this case, the parties will strive to come to
an agreement to their original intensions.

(5) Issues like Warranty / Guarantee etc. shall be outside the purview of IEMs.

(6) In the event of any contradiction between the Integrity Pact and its Annexure, the
Clause in the Integrity Pact will prevail.

(For & on behalf of the Principal) (For & on behalf of the Bidder/Contractor)
(Office Seal) (Office Seal)

Place : Gandhidham
Date : / 120

Witness-1:
(Name & Address)

Witness-2 :
(Name & Address)
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BANK PAYMENT AGREEMENT FORM: (To be collected from the Parties)

1. Name of Party :

2. Account No. :

3. Branch Name :

4. IFSC Code of the Bank :

5. MICR Code :

6. Accepted for : NEFT Payment or RTGS Payment

DECLARATION BY THE PARTY :

I/ We hereby declare that the above information furnished by me is correct and DPA is
requested to pay my/ our dues to this Account for this work/supply order is concerned.

Signature of the Party with Seal
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PROFORMA OF JOINT VENTURE/CONSORTIUM AGREEMENT
(To be submitted on Non-judicial Stamp Paper of appropriate value)

This Joint Venture / Consortium Agreement is made and entered into on this........ day of
........ 2023 by and between (i) M/s. (Name of the firm to be filled- in).............,(ii)
M/s...... (Name of the firm to be filled-in) , .............. , primarily for the work under the

Deendayal Port AUTHORITY.

All the partners of the Joint Venture /Consortium hereinafter individually referred to as the
parties and collectively as the Joint Venture/Consortium’.

1. Formation of Joint Venture/Consortium

1.1. (i) M/s... (Name of the firm to be filled in) is engaged in.................... (Details of the
works undertaken by the party)
(ii)) M/s... (Name of the firm to be filled in) is engaged in ................ (Details of the works

undertaken by the party)
) PP

1.2. On behalf of Board of Deendayal Port Authority (hereinafter referred to as

—Employerll), the Chief Engineer, DEENDAYAL Port AUTHORITY has invited bids from
the experienced, resourceful and bonafid Developers with proven technical and financial
capabilities of executing the work ].

1.3. The parties have been exploring together the ways and means of collaboration for the
purpose of an offer to be made for the said project of the Deendayal Port AUTHORITY
and have mutually agreed to enter into a Joint Venture/Consortium Agreement to submit a
common bid for the project and to carry out the project works in the event of award of the

contract, in association with each other and (...... Name of Partner to be filled in......... )
shall be the Lead Partner and (i) (...... Name of Partner to be filled in......... ), (ii)
(cenen Name of Partner to be filled in......... ) shall be the other partner(s).

NOW THEREFORE IT HAS BEEN AGREED TO BETWEEN THE PARTIES AS
FOLLOWS

1.4. The Joint Venture/Consortium will be known as...(...... Name of JV to be filled

in......... ) and shall consist of (i) (...... Name of the firm to be filled
in......... ), (i) (...... Name of the firm to be filled-in......... ), ,parties to the present
agreement.

1.5. The recitals are true and correct and form an integral part of this agreement and are
representations of the parties to which they relate and have been relied upon by the
parties to enter into the present agreement.

1.6. Notwithstanding the date of signature of this agreement, its effective date will be the
date of submission of bid.

1.7. All costs incurred by the parties before the date of award of contract will be borne by
the parties concerned. All costs in implementation of this Joint Venture/Consortium
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Agreement after award of contract till the expiry of this agreement will be borne by the
parties as here in after provided.

1.8. The Joint Venture/Consortium will be dissolved and this agreement will cease to have
effect on completion of this project, maintenance and fulfiiment of all other conditions
under the contract, upon receipt of payment of all amounts from the Employer and on
settlement of accounts between the parties as hereinafter provided.

1.9. The contract, if awarded by the Employer, Letter of Acceptance shall be issued in the
name of (....Name of JV/Consortium to be filled in.....) and the Contract shall be signed by
legally authorized signatories of all the parties.

1.10. All the parties of the JV/Consortium shall be jointly and severally liable during the
bidding process and the bid document shall be signed by legally authorized signatory of all
the parties.

1.11. The financial contribution of each partner to the JV/Consortium operation shall be:

1.12. All the parties of the JV/Consortium shall be jointly and severally liable for the
execution of the project in accordance with the Contract terms, in the event of award of
contract. The delineation of duties, responsibilities and scope of work shall be:

a) The Lead Partner shall provide suitable experienced personnel at site, for general
planning, site management and equipment operations, during entire period of contract
execution.

b)(...... Name of Partner to be filled-in ) shall carry out the following

c)(...... Name of Partner to be filled-in......... ) shall carry out the following

1.13. The parties hereto agreed that each of them shall duly and properly perform all the
functions and all costs related to their respective works.

1.14. The parties hereto shall be at liberty to enter into liaison work/correspondence with
statutory and local authorities as the circumstances warrant individually or collectively.

1.15. It is hereby agreed and undertaken that, all the parties are jointly and severally liable
to the —Board of Port of Deendayal for the performance of the contract.
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1.16. Notwithstanding demarcation or allotment of work between JV/Consortium partners,
JV/Consortium each partner shall be liable for non performance of the whole contract
irrespective of their demarcation or share of work.

1.17. The Lead Partner shall be authorized to act on behalf of the JV/Consortium.

1.18. All the correspondences between the Employer and the JV /Consortium shall be
routed through the Lead Partner.

1.19. The Lead Partner is authorized: (a) to submit bid, negotiate and conclude
/Consortium during the bidding process; and (b) in the event of a successful bid, to incur
liabilities and receive instructions for and on behalf of the partner(s)of the JV/Consortium
and to carry out the entire execution of the contract including payment, exclusively through
Lead Partner.

1.20. In the event of default of the Lead Partner, it shall be construed as default of the
Developer/Contractor; and Employer shall be entitled to take action under relevant
clause(s) of the Department Bid Document and/or Conditions of Contract.

1.21. All the parties of the JV/Consortium shall be jointly and severally liable for due
performance, recourse/sanctions within the joint venture in the event of default of any
partner and arrangements for providing the required indemnities.

1.22. The JV/ Consortium shall have a separate JV/Consortium Bank account (distinct
from the Bank account of the individual partners) to which individual partners shall
contribute their share capital / or working capital. The financial obligation of the consortium
shall be discharged through the said JV/ Consortium Bank account only and also all
payment received by consortium from the Deendayal Port AUTHORITY shall be through
that account only.

The parties hereto have mutually agreed to the terms and conditions set forth herein
above and have assured each other to duly perform the reciprocal promises and
obligations on either side for effective implementation of the JV/Consortium for proper and
due completion of the works envisaged, in the event of award of contract to the
JV/Consortium and have affixed their signature in this indenture on this the .......... day

(i) Signature Name
Designation seal &
Common seal of the firm

(ii) Signature Name
Designation seal

&

Common seal of the firm

Witness1
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Witness2
PROFORMA OF POWER- OF-ATTORNEY FOR LEAD MEMBER OF JV/
CONSORTIUM
((To be submitted on Non-judicial Stamp Paper of appropriate value)

By this Power-of-Attorney executed on this ....day of ..... month) of 2023, we, (i)
(ceeneee e Name of legally authorized signatory of first partner to be
filled in......... )y () (oo Name of legally authorized signatory of second
partner to be filled N ), ..o hereby
jointly authorize and agree the Lead Partner, M/s (... Name of the lead partner to be filled

] ), (a) to submit bid, negotiate and conclude contract and incur all
liabilities therewith on behalf of the partner(s) of the JV /Consortium during the bidding
process; and (b) in the event of a successful bid, to incur liabilities and receive instructions
for and on behalf of the partner(s) of the JV /Consortium and to carry out the entire
execution of the contract including payment for the work
of— exclusively through Lead Partner.

(i) Signature Name
Designation seal &
Common seal of the firm

(ii) Signature Name
Designation seal &
Common seal of the firm

Signhature, name and seal of the certifying Authority/Notary Public
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