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DEENDAYAL PORT AUTHORITY

MECHANICAL ENGINEERING DEPARTMENT

TENDER NOTICE NO,
MS/WK/4052/CR

Superintending Engineer (M), DPA, New Kandla, Tel. No. 02836- 270484
invites tender in Online e- tendering system for the work of "Design, Supply &
Installation of control room fabrication with its associated works at pump house
room at OJ-07 Kandla of DPA." at the estimated cost of Rs. 54,43,002/-. Tender
Fees Rs. 1,180/- (incl. of GST) and EMD: Rs. 54,430/- (Rupees Fifty Four
Thousand Four Hundred Thirty only). The bidders having registration with MSME
/NSIC are exempted from payment of Tender fee& EMD. The last date of
downloading: 03.08.2023 up to 14:00 hrs. Last date and time of submission of
E-tender only on website https://kpt.nprocure.com : 03.08.2023 up to 14:30
Hrs. Date and time for opening of e-tender: 03.08.2023 at 15.00 hrs. Tender
shall be downloaded from web site: https://kpt.nprocure.com and also available

on http://www.deendayalport.gov.in

Corrigendum, if any, will be placed on website only.

Sd./-

Superintending Engineer (M)
Deendayal Port Authority


http://www.deendayalport.gov.in/

Notice Inviting Online Tend

Details about tender:

Department Name

Mechanical Engineering Department

Circle/ Division

Circle Division, Mechanical Engineering Department

Tender Notice No.

MS/WK/4052/CR

Name of work

“Design, Supply & Installation of control room fabrication
with its associated works at pump house room at 0J-07
Kandla of DPA."

Estimated Contract Value
(INR)

Rs. 54,43,002/-

Period of Completion

To be completed within 60 days from the date of issue of
Work order.

Bidding Type Open
Bid Call (Nos.) 1st
Tender Currency Type Single Currency

Tender Currency Settings

Indian Rupee (INR)

Joint Venture

Not Applicable

Rebate

Not applicable

Bid Document Fee:

Rs. 1000 + GST (18%) = Rs. 1,180/- (In case of Micro and
Small Enterprise (MSEs) holding valid certificate issued by
any agencies/organization under The Ministry of Micro, Small
and Medium Enterprises indicating the list of activity related
to the subject tender shall become eligible for exemption
from payment of tender fee/EMD. Such bidder shall upload
the scanned copy of valid certificate.)

Bid Doc Fee Payable to

Deendayal Port Authority, Gandhidham

Bid Security/ EMD (INR) :

Rs. 54,430/-

Bid Security/ EMD (INR)
In Favour Of :

Deendayal Port Authority, Gandhidham

Bids

. 12,07.2023 from 1500 hrs,
Bid Document
Downloading Start Date
. 03,08,2023 upto 1400 hrs,
Bid Document
Downloading End Date
Pre-Bid Meeting Not Applicable
Date & Place of Pre Bid Not Applicable
Meeting
Last Date & Time for
Online submission of 03.08,2023 upto 1430 hrs




Bid Validity Period

120 Days

Condition

(Demand Draft/Banker’s Cheque/Pay order for Tender Fee &
EMD shall be submitted in Electronic Format through on line (by
scanning) while uploading the bid in case of Micro and Small
Enterprise (MSEs) holding valid certificate issued by any
agencies/organization under The Ministry of Micro, Small and
Medium Enterprises indicating the list of activity related to the
subject tender as per National Industrial Classification -2008
mentioned in the Sub-class Nos. 25111, 25112, 25113, 25119,
33111, 33112, and 41003 only shall become eligible for
exemption from payment of tender fee/EMD. Also, scanned
copy of Integrity Pact agreement duly signed by the
bidder and two withesses (witnhesses sign also to be
obtained by the bidder) is required in preliminary bid,
otherwise, the bid will be treated as non-responsive
and shall be rejected. Such bidder shall upload the scanned
copy of valid & relevant certificate. Accordingly, offer of those
bidders shall only be opened whose Tender Fee, Bid security
i.e. EMD and Integrity Pact is received Electronically in the
preliminary bid. However, for the purpose of realization, bidder
shall send the same in original to SE(M) at the time of tender
opening or send the same by hand/courier/RPAD/Speed post
so as to reach the SE(M), Deendayal Port Authority, A.O.
Building, within 07 days from the last date of opening without
fail, without which the bid shall be treated as non-responsive.

Remarks

Submission of tender fees, Bid security i.e. EMD, Integrity Pact
and other documents in physical format during office hours
within seven (7) days from the date of opening of tender by
hand/courier/ RPAD/Speed post in the office of CME, 1st floor,
CME Liaison office, A.O. Building, Gandhidham (Kutch) — 370
201. Phone No.: 02836-220636/ 270484.

Preliminary Bid Stage Bid
Opening Date

Technical Bid will be opened on 03/08/2023 @ 1500
hrs. The date of opening of price bid shall be notified after
scrutiny and evaluation of Technical Bid.

Note:

Scanned copy of EMD, tender fees & Integrity Pact duly
signed by the bidder and two witnesses (witnesses sign also
to be obtained by the bidder) is also required in preliminary
bid criteria. Otherwise the bid will be treated as non-
responsive & shall be rejected.




Documents required to be
submitted by scanning
through online

a. Tender fee of Rs. 1180/- & EMD of Rs. 54,430/- in the
form of DD/BC/PO. (In case of Micro and Small Enterprise
(MSEs) holding valid certificate issued by any
agencies/organization under The Ministry of Micro, Small
and Medium Enterprises indicating the list of activity
related to the subject tender as per National Industrial
Classification -2008 mentioned in the Sub-class Nos.
25111, 25112, 25113, 25119, 33111, 33112, and 41003
only shall become eligible for exemption from payment of
tender fee/EMD. Such bidder shall upload the scanned
copy of valid certificate.)

b. Documents required under clause no. 4.2 of Section-I.
For the purpose of realization, the bidder shall send the
all above documents in original/attested copies to SE(M),
DPA Within 7 days from the last date of opening of
preliminary bid through post or by hand, without fail,
without which the bid shall be treated as non-responsive.

Officer Inviting Bids

Superintending Engineer (M)

Bid Opening Authority

Superintending Engineer (M)

Address

Superintending Engineer (M)
Deendayal Port Authority
CME Liaison Office 15t

Floor A.O Building
Gandhidham — 370210

Kutch — Gujarat

Contact

Phone: + 91-2836-220636
Fax: + 91-2836-270184
Email: mechprojects.dpt@gmail.com
cmedpt@gmail.com
Mobile Nos. SE (M): +91 7008451510
AXEN (M)-EIC: +91 9377201085

Integrity Pact

Integrity Pact agreement duly signed by the bidder and two
witnesses (witnesses sign also to be obtained by the bidder)
is also required to be submitted in preliminary bid, failing
which the bid shall be treated as non-responsive and shall be
rejected.

Pre-Qualification Criteria
for eligible bidders.

The Tenderer shall fulfill the following pre-qualification
criteria:
A. Average Annual financial turnover during the last 3years,

ending 31" March of previous financial year, shouldbe at
least Rs.16.33 Lakhs certified by chartered accountant.
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B. Experience:

Experience of having successfully completed similar works
during last 7 years ending last day of the month previous to
the one in which applications are invited should be either of
the following:

i) Three similar completed works, each costing not less
than the amount equal to Rs. 21.77 Lakhs, or,

ii)Two similar completed works, each costing not lessthan
the amount equal to Rs. 27.22 Lakhs, or,

i) One similar completed work costing not less than the
amount equal to Rs. 43.54 Lakhs.

“Similar Works” means; supply, installation ‘or’
fabrication work of control room ‘or’ steel structure works
in any Govt. / Semi Govt. / PSU / Pvt. reputed
organization.

Note:

(1) Incase the similar work has been executed for any private body, the bidder
will be required to produce the tax deducted at source (TDS) certificate
indicating the income tax deducted by the client for that work, which will
form the basis for assessing the value of completed work.

(2) The Bidder shall visit the site and acquaint themselves of the prevailing local
conditions & the scope of work to be carried-out by them at the Oil Jetty
before submitting their bid and confirm in the letter of undertaking that the
bidder has visited the site. Bidder shall note that site visit certificate is
mandatory and the certificate shall be as per Form-3A, failing which bid
shall be treated as non-responsive.

NOTE:
In case, bidders need any clarifications or if training is required to participate in
online Tenders, they can contact (n) Procure Support team at following address:

(n) Code Solutions-A division of GNFC Ltd.,
(n)Procure Cell 403, GNFC Info tower, S.G. Road, Bodakdev, Ahmedabad — 380054 (Gujarat)




Contact Details:

Airtel: +91-79-40007501, 40007512, 40007516, 40007517, 40007525

BSNL: +91-79-26854511, 26854512, 26854513 (EXT: 501, 512, 516, 517, 525)
Reliance: +91-79-30181689 Fax: +91-79-26857321, 40007533
E-mail:nprocure@gnvfc.net

TOLL FREE NUMBER: 1-800-233-1010 (EXT: 501, 512, 516, 517, 525)

Sd./-
Superintending Engineer (M)
Deendayal Port Authority


mailto:nprocure@gnvfc.net

1.1

1.2

2.1

3.1

3.2

3.3

3.4

4.1

Section — 1

Instruction to Bidd

GENERAL
Scope of Bid

The Superintending Engineer (M), Deendayal Port Authority invites bids by E-
Tendering from theinterested eligible bidder for the work as mentioned in the notice
inviting online tender. All bids shall be completed and submitted on-line in accordance
with instruction to the bidders.

The successful bidder will be expected to complete the works by the intended
completion period.

Source of funds

The employer has arranged the funds from the internal resources and will have
sufficient funds in India currency for execution of the work.

Eligible Bidders

Only eligible bidders fulfilling all the requirements as mentioned in the Notice Inviting
Online Tender may participate in the subject Tender. Successful completion as
mentioned of “Similar Works” only shall be considered for evaluation of eligibility
criteria.

The invitation for Bids is open to all eligible bidders meeting the eligibility criteria as
defined in clause regarding Eligibility Criteria.

All bidders shall fill the forms provided in Section — IV- Form — 1 to 6 to be submitted
by Bidders with their bids.

Government-owned enterprises may participate if they are legally and financially
autonomous, operate under commercial law and are not a dependent agency of the
employer subject to fulfillment of Minimum Qualifying criteria.

Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent
practices issued by the employer.

Eligibility Criteria:

The Bidders shall fulfill the following pre-qualification criteria: -



Sr. Pre-Qualifying Criteria Supporting Documents
No.
EINANCIAL QUALIFICATION
1 Average Annual financial turnover | Turnover Certificate issued by the
during the last 3 years, ending 31% | Chartered Accountant.
March of the previous financial year,
should be at least Rs. 16.33 Lakhs
certified by chartered accountant.
Sr. Qualifying Criteria Supporting Documents
No.

TECHNICAL QUALIFICATION

2 | Experience of having successfully | A copy of the completion certificate in
completed  similar works during last | respect of the successfully completed
7 years ending last day of the month | similar work. The  completion
previous to the one in which | certificate should invariably mention
applications are invited should be | the reference no. of work order, the
either of the following: date of completion and amount of
work done.

i) Three similar completed works, each
costing not less than the amount | A copy of the work order should also
equal to Rs. 21.77 lakhs, be submitted for which the bidder is
or, submitting completion certificate.
i) Two similar completed works, each
costing not less than the amount
equal to Rs. 27.22 lakhs,
or,
i) One similar completed work costing
not less than the amount equal to Rs.

43.54 lakhs
3 “Similar Works” definition “Similar Works” means; supply,
installation ‘or’ fabrication work of
control room ‘or’ steel structure works
in any Govt. / Semi Govt. / PSU / Pvt.
reputed organization.
Note:

(1) In case the similar work has been executed for any private body, the bidder will
be required to produce the tax deducted at source (TDS) certificate indicating
the income tax deducted by the client for that work, which will form the basis
for assessing the value of completed work.

(2) The Bidder shall visit the site and acquaint themselves of the prevailing local
conditions & the scope of work to be carried-out by them at the QOil Jetty before
submitting their bid and confirm in the letter of undertaking that the bidder has
visited the site. Bidder shall note that site visit certificate is mandatory and the
certificate shall be as per Form-3A, failing which bid shall be treated as non-
responsive.

4.2  All bidders shall scan and forward the following information and documents with their
bids.
a. Copies of original documents defining the constitution or legal status, place of
registration, and principal place of business, written power of attorney of the
signatory of the Bid to commit the Bidder.

b. Total monetary value of similar works performed for each of the last seven years
ending last day of month previous the one in which applications are invited.

10



c. Experience in works of a similar nature and size for each of the last seven years,
and details of works underway or contractually committed, and Employers who
may be contacted for further information on those contracts.

d. Reports on the financial standing of the Bidder, such as profit and loss statements
and auditor’s reports for the past three years ending 315t March of the previous
financial year.

e. Duly filled Forms mentioned in Section — IV — From 1 to 6.

f. PAN, Registration with GST, Provident Fund Authorities.

g. EMD in form of Demand draft/ Banker's cheque/ Pay Order from Nationalized/
Scheduled bank.

h. Tender fee in form of Demand draft/Banker’s cheque/Pay Order from Nationalized
/Scheduled bank.

i. Information regarding any litigation, current or during the last five years, in
which the Bidder is involved, the parties concerned, and disputed amount.

j. A certificate by the bidder that they have not been banned / black listed by any
govt. Agency.

k. Power of attorney (dully accompanied by resolution of Board in case of company).

l. Qualifications and experience of key site management and technical personnel
proposed for the contract.

m.The proposed methodology and program of work, backed with equipment
planning and deployment, duly supported with broad calculations and quality
control procedures proposed to be adopted justifying their capability of execution
and completion of the work as per technical specifications within the stipulated
period of completion as per milestones (-Not Applicable-)

n. The completion certification should invariably mention the reference no. of work
order, the date of completion and amount of work done.

0. The copy of the work order should also be submitted for which the bidder is
submitting completion certificate.

p. In case the similar work has been executed for any private body, the bidder will
be required to produce the tax deducted at source (TDS) certificate indicating
the income tax deducted by the client for that work, which will form the basis for
assessing the value of completed work

g. Bidders should give an undertaking letter duly stating that the documents
submitted by them in support of their credentials are genuine and DPA is at liberty
to take any action against the bidder if the said documents are found to be non-
genuine.

r. Bidders should give an undertaking that they will comply to the specifications of
the work including terms and conditions in total without any deviation.

s. At the time of submission of tender document, the bidder shall give an
undertaking that no changes have been made in the document.

4.3  Even though the bidder meets the above qualifying criteria, they are subject to be
d|squaI|f|ed if they have:
Made misleading or false representations in the forms, statements and
attachments submitted in proof of the qualification requirements: and/or

- Record of poor performance such as abandoning the works, non — completion
of the contract.

11



5.1

7.1

8.1

9.2

One Bid per Bidder

Each bidder shall submit only one bid. A bidder who submits more than one Bid will
cause all the proposals with the Bidder’s participation to be disqualified and forfeiture
of EMD.

Joint Venture (-Not Applicable as per Clause No. 12 of Section-III-)

In case of association in the form of consortium or joint venture agreement, the
members of the association shall nominate one of the members as “lead partner” for
participating in the tender and signing all the documents related therewith up to
signing of agreement and execution of all the contractual obligations thereafter (in
case of award of contract). All the partners of the association must also, jointly and
severally, be responsible for satisfactory execution and performance of the contract.
The contractors with at least 26% equity holding each shall be allowed to jointly meet
the eligibility criteria.

Cost of Bidding

The Bidder shall bear all costs associated with the preparation and submission of its
Bid and employer will in no case be responsible and liable for those costs regardless
of the conduct or outcome of the bidding process.

Site Visit

The Bidder, at his own responsibility and risk is encouraged to visit and examine the
site of work and its surroundings and obtain all information that may be necessary
for preparing the Bid and entering into a contract for the works. The costs of visiting
the site shall be at the Bidders’ own expense.

Bidding Documents

Content of Bidding Documents

The set of bidding documents comprises the documents listed in the below and
addenda issued in accordance with clause-9:

Bid Reference No. MS/WK/4052/CR
NIT : Invitation for Bids

o Section I : Instruction to Bidders

o Section I1 : General Conditions of Contract
. Section III : Special Conditions of Contract
o Section IV : Forms of Bid

. Section V : Scope of Work

o Section VI : Bill of Quantities

o Section VII : Drawings

The bidding documents shall be downloaded. The documents should be completely
filled and submitted through on line E — Tendering process.
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9.3

10.

10.1

10.2

1)

2)
3)
4)

),

6)

11.

12.

The bidder is expected to examine carefully all instructions, conditions of contract,
forms, terms, technical specifications, bill of quantities, in the bid document. Failure
to comply with the requirements of the bid document shall be at the bidder’s own
risk. Bids which are not substantially responsive to the requirements of the tender
documents shall be rejected.

Clarifications of the Bidding Documents.

A prospective bidder requiring any clarification of the bidding documents may notify
the employer in writing. The employer may respond to any request for clarification
which are received within seven days prior to date of pre-bid meeting. The
clarifications shall be uploaded on Website https://kpt.nprocure.com and
www.deendayalport.gov.in.

Pre—Bid meeting (-Not Applicable as per Clause No. 12 of Section-III -)

The bidder or his official representative may attend pre-bid meeting to be held at
Chamber of CME on xx.xx.2023 at 1500 hrs. The bidders/representative of bidders
who wish to attend the Pre-Bid meeting shall furnish the authority letter on the letter
head of Bidder, for attending the Pre-Bid Meeting on behalf of bidder at the time of
Pre-Bid Meeting. The bidders shall submit their queries in the tender on or before the
pre-bid meeting date.

The purpose of the meeting will be to clarify issues related to work and tender
conditions.

Pre — Bid clarifications will be uploaded in https://kpt.nprocure.com or
www.deendayalport.gov.in website without disclosing source of enquiry.
Non-attendance at the pre-bid meeting will not be a cause for disqualification of a
bidder.

At any time prior to the deadline for submission of Bids, employer may, for any
reason, whether at its own initiative or in response to a clarification sought by any
prospective bidder, modify the bidding documents by amendment / addendum.
Those bidders who download the tender document from the website shall be solely
responsible to check the web site for the amendment issued in shape of Corrigendum
and/or Addendum.

Language of Bid

All documents relating to the bid shall be in the English language.

Documents comprising the Bid

The bid submitted by the bidder shall comprise the following:

A) Preliminary Bid:
(i) E.M.D. Fees, Tender Fees and Integrity Pact Agreement.

B) Technical Bid:

(i) Qualification information in accordance to clause of Eligibility Criteria shall be
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13.

13.1

13.2

14.

15.

15.1

15.2

15.3

16.

submitted.

C) Financial Bid:

(i) Bill of Quantities duly filled and digitally signed by bidder.
Bid Prices

The rates and prices quoted by the bidder shall be fixed for the duration of the
contract and shall not be subject to adjustment on any account.

The prices shall be quoted inclusive of all taxes, duties, and other incidentals charges
like transportation, loading, unloading, boarding & lodging etc. except GST and
should remain firm till completion of work. Applicable GST on the taxable value of
supply of Goods or Services or both covered in this tender/contract will be paid by
Port on production of bill mentioning GSTIN. Applicable Statutory recoveries including
TDS under Income Tax, TDS under GST acts will be deducted/ recovered while
accounting for or making payments to the contractor as per the applicable laws.

Currencies of Bid and Payment

The unit rates and the prices shall be quoted by the bidder in Indian Rupees
only.

Bid Validity

Bids shall remain valid for a period of 120 days from the date of opening of the
Technical Bid. A bid valid for a shorter period shall be rejected by the employer as
Non-responsive.

In exceptional circumstances, prior to expiry of the original time limit, the employer
may request the bidders to extend the period of validity for additional period. The
request and the bidders’ responses shall be made in writing. A bidder may refuse
the request for which no penal action will be taken against the bidder.

A bidder agreeing to the request will not be permitted to modify his bid.

Bid Security (Earnest Money Deposit-EMD)

16.1. The tender shall be accompanied by Earnest Money Deposit of Rs. 54,430/-

(Rupees Fifty-Four Thousand Four Hundred Thirty only) tender not
accompanied with EMD shall not be considered & their technical and price bid
will not be opened. The Earnest Money Deposit shallbe submitted in the form
of Banker’s Cheque/ demand draft / Pay Order drawn in favour of FA &CAO,
Deendayal Port Authority, Gandhidham, payable at Gandhidham.

In case of Micro and Small Enterprise (MSEs) Valid Govt. Purchase Enlistment
Certificate issued by The Ministry of Micro, Small and Medium Enterprises
indicating the list of activity related to the subject tender as per National
Industrial Classification -2008 mentioned in the Sub-class Nos. 25111, 25112,
25113, 25119, 33111, 33112, and 41003 only shall become eligible for
exemption from payment of tender fee/EMD. Such bidders shall upload the
scanned copyof valid certificate. It may be noted that exemption
certificate issued by any other authority will not be entertained.
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In this regard, the bidder is required to upload the valid Government Purchase
Enlistment Certificate issued by MSME/ NSIC. The duly notarized copy of the
said certificate should also reach to the office of Superintending Engineer (M)
as required under clause no. 20 of Section-I.

(a) EMD

(i) The EMD of successful Bidder will be refunded on submission of
performance guarantee (in Form 8) as per the tender clause and
executing the agreement (in Form 11) as per tender clause. The EMD
of unsuccessful bidders other than L1 & L2 be refunded immediately
after ranking of Bids. Earnest Money of L2 bidder shall be refunded
immediately after entering into agreement with L1 and acceptance of
Performance Guarantee from L1.

(i) EMD will be refunded suo-motto without any application from the
Bidders.

(i)  The EMD of successful bidder will be discharged (refunded) after he has

signed the Agreement and furnished the required Performance
Guarantee.

(iv)  Earnest Money Deposit will not carry any interest.
(b) The EMD may be forfeited if

(i) The bidder withdraws the Bid after Bid opening during the bid validity;

(i)  The bidder does not accept the correction of the Bid-Price, pursuant
to any arithmetic errors;

(i)  The successful Bidder fails within the specified time limit to
a) sign the Agreement or
b) furnish the required performance Guarantee

(iv)  the bidder submits more than one bid

17. Alternative Proposals by Bidders

17.1 Conditional offer or Alternative offers will not be considered in the process of tender
evaluation.

18. Format and Signing of Bid

18.1 The Price Bid to be submitted on-line shall be signed digitally by a person or
persons duly authorized to sign on behalf the Bidders.

19. Amendment of Bidding Documents
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19.1

19.2

19.3

20.

20.1

Before the deadline for submission of bids, the Employer may modify the bidding
documents by using addenda.

Any addendum thus issued shall be part of the bidding documents and shall be
communicated in writing or by cable to all the purchasers of the bidding documents.
Prospective bidders shall acknowledge the receipt of each addendum by cable to the
Employer.

To give prospective bidders reasonable time in which to take an addendum in to
account in preparing their bids, the Employer shall extend as necessary the deadline
for submission of bids.

Submission of Bids

Bidders who wish to participate in the tender will have to procure/should have legally
valid Digital Certificate, as per Information Technology Act-2000, using which they
can sign their electronic bids. The bidders can procure the Digital Certificate from (n)
code solutions a division of GNFC Ltd, who are licensed certifying authority by
Government of India. All bids should be digitally signed. For details regarding Digital
signature certificate and related matters, the bidder may contact the following
address:

(n) Code Solutions,

A Division of GNFC,

301 GNFC Info tower,

Bodakdev, Ahmedabad.

Tel. 91 79 26857316/17/18

Fax: 91 79 26857321

Mobile: 9327084190 / 9898589652.

E-mail: nprocure@gnvfc.net.

The accompaniments to the tender documents as described under Clause 4.2 shall
be Scanned and submitted On-Line along with Tender documents. However, the
originals/attested hard copies along with tender documents (except Price Bid),signed
on bottom of each page in token of acceptance of Tender Conditions and shall have
to be forwarded subsequently so as to reach the office of Superintending
Engineer (M) within 7 days of opening of the tenders.

The envelopes shall be addressed to:

a) Superintending Engineer (M)
Deendayal Port Authority

CME Liaison Office

1%t Floor A.O Building

Gandhidham - 370210

Kutch — Gujarat

Email :- cmedpt@gmail.com
mechprojects.dpt@gmail.com

b) Bear the following identification:
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Accompaniments for "Design, Supply & Installation of control room
fabrication with its associated works at pump house room at 0J-07
Kandla of DPA."

Bid reference No. MS/WK/4052/C R

Name and address of the bidder.

21. Deadline of Submission of the Bids

21.1

21.2

21.3

214

22.

22.1

23.

23.1

23.2
23.3

Bids must be received by the employer in On-Line System at websites
https://kpt.nprocure.com not later than 03.08.2023 up to 1430 hrs.

At the time of submission of the tender document, the Bidder shall give anunder
taking that no changes have been made in document. The uploaded version ofthe
Port Tender Document at https://kpt.nprocure.com websites will be treated as
authentic tender and if any discrepancy is noticed at any stage between the Port’s
tender document and the one submitted by the Bidder, the conditions mentioned in
the Port’s uploaded document on https://kpt.nprocure.com websites shall prevail.

The employer may extend the deadline for submission of bids by issuing an
amendment on DPA website as well as on https://kpt.nprocure.com in which case all
rights and obligations of the employer and the bidders previously subject to the
original deadline will then be subject to the new deadline.

In case of tender documents being downloaded from the web site, at the time of
submission of (the hard copy of) the tender document, the tenderer shall give an
undertaking that no change has been made in document. Any discrepancy is noticed
at any stage between the port's tender document wuploaded on
https://kpt.nprocure.com and the one submitted by the Tenderer, the conditions
mentioned in the port’s tender document uploaded on https://kpt.nprocure.com shall
prevail. Besides, the Tenderer shall be liable for legal action for the lapses.

Late Bids

After the deadline of submission of bid, the bids cannot be submitted in the On-Line
System.

Modification and Withdrawal of Bids

Bidders may modify or withdraw their bids before the deadline of submission of bid
or extension if any.

No Bid can be modified after the last date for submission of Bids.

Withdrawal or modification of a Bid between the deadline for submission of bids and
the expiration of the original period of bid validity including extension, if any. The
bidder can be disqualified from the bidding process of DPA for a period of 03 years,
may result in the forfeiture of Bid security i.e. EMD.

Bid Openi | Evaluati
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24,

24.1

24.2

24.3

24.4

24.5

25.

25.1

25.2

25.3

26.

26.1

26.2

Bid Opening

On the due date and time, the employer will first open Technical bids of all bids
received including modifications.

In the event of the specified date for Bid opening being declared a holiday by the
employer, the Bids will be opened at the appointed time on the next working day at
the same time.

If any Bid contains any deviation from the Bid documents and / or if the same does
not contain Bid security i.e., E.M.D. fees and tender fees in the manner prescribed in
the Bid documents, then that Bid will be rejected and the Bidder will be informed
accordingly.

The bids which are technically qualified, their financial bids will be opened. The date
of opening of financial bid will be declared in the https://kpt.nprocure.com and
www.deendayalport.gov.in .

The price bid i.e., BOQ will be opened only those bids qualify technically.

Clarification of Bids

To assist in the examination and comparison of Bids, the employer may, at his
discretion, ask any Bidder for clarification of his Bid, including breakup of unit rates.
The request for clarification and the response shall be in writing, but no change in
the price of substance of the Bid shall be sought, offered, or permitted.

No Bidder shall contact the employer on any matter relating to his bid from the time
of the bid opening to the time the contract is awarded.

Any effort by the Bidder to influence the employer’s bid evaluation, bid comparison
or contract award decisions, may result in the rejection of his bid.

Examination of Bids and Determination of Responsiveness

Prior to detailed evaluation of Bids, the employer will determine whether each Bid
(a) has been properly digitally signed,

(b) meets the eligibility criteria defined

(c) is accompanied by the required E.M.D fees and tender fees;

(d) is responsive to the requirements of the Bidding documents.

(e) GST number to be quoted invariably by the bidder.

A substantially responsive Technical and Financial Bid is one which conforms to all
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26.3

27.

27.1

27.2

27.3

28.

29.

30.

the terms, conditions and specification of the Bidding documents.

If a Technical Bid is not substantially responsive, it will be rejected by the employer,
and may not subsequently be made responsive by correction or withdrawal of the
non-confirming deviation or reservation.

Evaluation and Comparison of Bids
The employer will evaluate and compare only the Bids determined to be responsive.

In evaluating the Bids, the employer will determine for each Bid the evaluated Bid
price by adjusting discounts, if any.

If in the opinion of Engineer in Charge, the rate quoted by successful bidder is
abnormally high/low compared to the estimated cost of the work, the employer may
ask the bidder to produce detailed price analysis for all items of the bill of quantities.

Award of Contract

Award Criteria

The employer will award the work to the bidder whose bid has been evaluated to be
techno — commercially responsive and the lowest evaluated total amount of BOQ
subject to submission of agreement and performance security.

The employer, if so required, reserves the right to:(-Not Applicable-)
a) split the work and award the work in favour of more than one contractor,

b) award the work separately as supply, execution, Operation &
Maintenance/Operation/Maintenance as applicable.

Employer’s Right to accept any Bid and to reject any or all.

The employer reserves the right to accept or reject any bid and to cancel the bidding
process and reject all bids without assigning any reasons, at any time prior to the
award of contract, without thereby incurring and liability to the affected bidder or
bidders of the grounds for Employer’s action.

Letter of Acceptance:

The Chief Mechanical Engineer will issue the Letter of Acceptance (Form No.7)
intimating the successful bidder about the proposed pre-acceptance of tender.

31. Notification of Award and Signing of Agreement

i) The Bidder whose Bid has been accepted will be notified for the award by the
employer prior to expiration of the Bid validity period by confirmation in
writing. In this letter (hereinafter and in the Conditions of Contract called the
“Letter of Acceptance”) the contract amount, completion period of the work,
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i)

etc. will be mentioned in line with the tender conditions.

The notification of award will constitute the formation of the Contract subject
to the furnishing of a performance security in accordance with the provisions
of tender condition.

The Agreement will be submitted by successful Bidder within 14 days (National
Bid) 28 days (Global Bid) of issue of the notification of award (Letter of
Acceptance). The agreement will incorporate all correspondence between the
employer and the successful bidder.

32. Contract Agreement:

32.1 The agreement on stamp paper shall be furnished by the Contractor as per the
following guidelines within 14 days (National Bid) 28 days (Global Bid) from the date
of issue of Letter of Acceptance.

The successful Bidder will be required to execute an agreement at his expense
on Three Hundred Rupees (Rs.300/-) Non-Judicial Stamp Paper in the proper
departmental format (Form 11) for the due and proper fulfillment of the contract
within 14 days (National Bid) 28 days (Global Bid) from the date of Letter of
Acceptance.

32.2 Pending preparation and execution of the contract agreement as above, the tender
submitted by the Contractor together with Chief Mechanical Engineer’s letter /fax
accepting the tender shall constitute a binding contract between the Board and the
Contractor.

32.3. The contract period shall be reckoned from the date of issue of Work-order to
commence the work. Party has to submit the followings after issue of LOA as:

Vi)
vii)

viii)

The original agreement as per the format attached with the tender should be
executed on a stamp paper of appropriate value (at present Rs.300/-)

The Agreement should be submitted in duplicate and the date of execution is
to be kept blank.

Each page of the document is to be signed by the Contractor/ his authorized
representative by indicating his full name.

If the Contractor is a partnership contractor, then a copy of the Partnership
Deed and in case it is a Company, a copy of Memorandum and Articles of
Association along with Registration Certificate is to be submitted.

If the agreement is signed by a Partner/ a Director/ an authorized person of
the contractor, in such case, a certified true copy of the power of attorney/
letter of authority given by the contractor/ company to the signatory of the
contractor is to be submitted.

The entire agreement should be in type written form/ computer printed form.
Leaving blanks and insertion of some contents of the agreement with hand
writing should be avoided.

All corrections/ additions made in the agreement are to be initialed.
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33. Performance Security

33.1

33.2

33.3

334

33.5

33.6

33.7

33.8

33.9

Security deposit shall consist of two parts; a) Performance Guarantee to be
submitted after issue of LOA, and b) Retention money to be recovered from
Running Bills.

Performance Guarantee shall be 10% of the contract price, of which 5% of
contract price should be submitted as Performance Guarantee in form of Bank
Guarantee, or Demand Draft within 21 days issued from Nationalized/ Scheduled
bank (except co-operative banks), having its branch at Gandhidham, on receipt
of Letter of Award and balance 5% to be recovered as Retention Money from
Running Bills. Recovery of 5% Retention Money to commence from the First RA
Bill onwards @ 5% of the Bill Value from each Bill. Retention Money will be
refunded within 14 days from the date of payment of final bill. Balance SD will
be refunded immediately not later than 14 days from completion of defect
liability period.

Successful Bidder has to submit the Performance security @ 5% of Contract price
within 21 days of receipt of Letter of Award (LOA), failing which the work will
not be awarded and the Bid Security i.e., EMD will be forfeited.

The Port Authority will also be at liberty to deduct from performance guarantee
or from any sums of money due or that may become due under any contract
with the contractor that may become due to the employer. This is without
prejudice to the rights of the employer under the terms of the contract. The Bank
Guarantee is required to be dispatched by the issuing bank directly to The
Employer by Registered AD Post.

Failure of the Successful Bidder to comply with the requirements as mentioned
above shall constitute sufficient grounds for cancellation of the award of work
and forfeiture of bid security i.e. EMD.

The Bank Guarantee is required to be dispatched by the issuing bank directly to
The Employer by Registered AD Post.

The bank guarantee towards performance guarantee cum security deposit will
be accepted in the form of bank guarantee from any nationalized bank /
scheduled bank (except Co-operative Bank) having is branch at Gandhidham.

The Port Authority may at their option forfeit the Performance Guarantee cum
Security Deposit if the contractor fails to carry out the work or perform or
observe the conditions of contract.

In case of submission of fraudulent documents with regard to Bank Guarantee
against Performance Security by the Bidder shall be treated as major violation of
the Tender procedure and in such cases, Black listing the contractor for the next
three years.

The Performance Guarantee cum Security Deposit will be released as mentioned
in Clause 33.1 above.
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33.10 If applicable, the documentary evidence (copy of paid Challan in Govt. Treasury)

34.

35.

36.

36.1

of Welfare cess @1% of work done or as amended by Statutory Authority from
time to time, paid on final bill shall be submitted before releasing the
Performance Guarantee

Issue of Work Order

Work order will be issued indicating the Contract value, completion period etc. after
submission of Performance Security Deposit and Contract Agreement on Non-
Judicial Stamp Paper by the successful bidder as per Tender Conditions.

Time Schedule

The Contract shall be effective from the date of issue of Work-Order and the work
shall be completed within specified completion period of 60 days.

Corrupt or Fraudulent Practices

The employer requires that Bidders/Suppliers/Contractors under this contract,
observe the highest standard of ethics during the procurement and execution of this
contract. In pursuance of this policy, the employer:

(a) defines the following for the purpose of these provisions:

(i) “Corrupt practice” means the offering, giving, receiving or soliciting of
anything of value to influence the action of a public official in the
procurement process or in contract execution; and

(i) “fraudulent practice” means a misrepresentation of facts in order to
influence a procurement process or the execution of a contract to the
detriment of the employer, and includes collusive practice among Bidders
(prior to or after bid submission) designed to establish bid prices at
artificial non-competitive levels and to deprive the employer of thebenefits
of free and open competition.

(b)  will reject a proposal for award of work if he determines that the Bidder
recommended for award has engaged in corrupt or fraudulent practices in
competing for the contract in question.

(© Will declare a Bidder ineligible, either indefinitely for a stated period of time,
to be awarded a contract/contracts if he at any time determines that the
Bidder has engaged in corrupt or fraudulent practices in competing for or in
executing, the contract.

Sd. /-
Signature & Seal Superintending Engineer (M)
of Contractor Deendayal Port Authority
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GENERAL CONDITIONS OF CONTRACT
GENERAL CONDITIONS

1. Definitions
In the Contract (as hereinafter defined) the definition of the following words and
expressions shall have the meanings hereby assigned to them except where the
context otherwise requires:

a. "Employer” means Board of Authorities of Deendayal Port, a body corporate
under the Major Port Authorities Act.2021, by notification issued by the
Government of India, acting through its Chairman, Dy. Chairman or Chief
Mechanical Engineer or any other officers so nominated by the Board.

b. “"Contractor” means the person or persons, contractor, corporation or company
whose tender has been accepted by the employer and includes the Contractor’s
servants, agents and workers, personal representatives, successors and permitted
assigns.

¢. “Contract” means and includes Tender Documents, Instructions to Bidders,
General Conditions of Contract, Drawings, Specifications, and Schedules etc., any
amendments thereto, Bid, Letter of Acceptance, Contract Agreement and the
work order.

d. “Contract Price” means the total sum of money to be paid by the employer to
the contractor on timely completion of the contract work as per Contract including
payment for extra work, i.e. as per defined and applicable items of the terms of
payment, including any taxes and excise duties to be paid to state or central
Government, except GST.

e. “Specifications” means the specification referred to in the tender documents
and any modifications thereof or additions thereto or amendments thereto as may
be from time to time be furnished or approved in writing by the employer.

f. “Chief Mechanical Engineer” shall mean the Chief Mechanical Engineer of
Deendayal Port Authority.

g. "Work” or “"Works"” shall mean the whole of the plant and materials to be
provided and work to be done executed or carried out by the contractor under
the contract.

h. The “Site” shall mean the whole of the premises, buildings and grounds in or
upon which the system or works is or are to be provided, executed, erected, done
or carried out.

i. The “Schedule” shall mean the schedule or Schedules attached to the
specifications.
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2.0

3.0

j. The “Drawings” shall mean the drawings, issued with the specification which
will ordinarily be identified by being signed by the Chief Mechanical Engineer and
any further drawing submitted by the contractor with his tender and duly signed
by him and accepted or approved by the Chief Mechanical Engineer and all other
drawings supplied or furnished by the contractors or by the Chief Mechanical
Engineer in accordance with these contract conditions.

k. “Trials” and “"Tests"” shall mean such trials and tests as are provided for in these
conditions of contract and described in the specification and shall include all other
tests to be carried out as per the requirement of the ‘employer’.

1. “Approved” or “"Approval” shall mean approval in writing.

m. “Engineer-in-charge/Nodal officer” shall mean any officer/Engineer
authorized by Chief Mechanical Engineer for purpose of this contract.

n. “"Day” means calendar days, “months” are calendar months

o. “"Equipment” is the contractor’s machinery and vehicles brought temporarily to
the site to construct the works.

p. “Material” is all supplies, including consumables, used by the contractor for
incorporation in the works.

q. “Plant” is any integral part of the works which is to have mechanical, electrical,
electronic or chemical or biological function.

Use of Contract Document:

The Contractor shall not, without prior consent, make use of any document
except for the purpose of performing this contract.

Change Orders:

At any time during the execution of the contract, by a written notice to the Contractor,
changes may be made in the general scope of contract. The Engineer In-charge
(EIC), with due approval of competent authority, may make any changes in the
quality and/or quantity of the work or any part thereof that may, in his opinion, be
necessary and for that purpose the Engineer In-charge shall have the power to order
the Contractor to do and the Contractor shall do any of the following:

a. Increase or decrease or split the quantity of work included in the contract,

b. Omit any such work,

c. Change the character, quality or kind of any such work,

d. Change the dimensions of any such work,
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4.0

5.0

5.1

5.2

e. Change in Location

f. Execute additional work of any kind necessary for completion of the work under
the contract, and no such change shall in any way vitiate or invalidate the contract
but the cost, if any, arising out of all such changes shall be taken into account in
ascertaining the total amount of the contract price. Where the rate is available in
the contract and the same is applicable to the additional work, in the opinion of
the EIC, the cost of the additional work shall be determined as per this available
rate. But, if the rate for additional work is not available in the contract, the same
shall be determined by the EIC taking into account the market rate andlabour cost
at the site for similar works and shall be final.

g. Deviations from the specifications as contained in the tender agreement including
the make / model, shall not be accepted. In case of any such deviation, payment
shall not be made for that part of the work / item, even if it is meeting the
functional requirements and has been accepted by the purchaser. The payment for
such portion of the work / item can only be released if the contractor makes good
the deviations before the expiry of the warranty period so as to meet the
specifications of the tender agreement in all respects.

Resolution of Dispute

a) The Board and the Contractor shall make every effort to resolve amicably by direct
informal negotiations, any disagreement or dispute arising between them in
connection with the contract. However, in case of failure of negotiation between
the Board and the Contractor, the parties shall refer their present and future
disputes relating to the contract itself or arising out of or concerning or in
connection with or in consequence of the contract to the Chairman, DPA whose
decision shall be final and binding on both the parties. The contract shall be
governed by the Indian Contract Act, 1872.

b) Jurisdiction of Courts: All such disputes, which could not be settled at the
intervention of Chairman, DPA, shall be subjected to the jurisdiction of the courts
at Gandhidham.

Force Majeure:

In the event that the Contractor is delayed in performing its obligations in the
contract, and such delay is caused by force majeure including war, civil resurrection,
strikes (other than the strike solely by the Contractor’s men), fire, flood, epidemics,
earthquakes, extremely adverse climatic conditions, such delay may be excused and
the period of such delay may be added to the time of performance of the obligations
without any addition to the contract price.

If a force majeure situation arises, the Contractor shall promptly notify the Board in
writing of such condition and the cause thereof, but not later than 7 days from
its occurrence. Unless otherwise directed by the Board in writing, the Contractor
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5.3

6.0

7.0

shall continue to perform its obligations under the contract as far as reasonably
practicable. The Contractor shall demonstrate to the Board'’s satisfaction that it has
used its best endeavor to avoid or overcome such causes of delay and the parties
will mutually agree upon remedies to mitigate or overcome such causes of delay
without having any right to any claim on account of such force majeure.

In any other situation, which is beyond the reasonable control of the Contractor in
the opinion of the Engineer In-charge, and where the Contractor has promptly
notified the Board in writing about such situation, it may be considered as “Force
Majeure” situation.

Compliance with Statutes, Regulations:

The Contractor shall comply in all respects, with all statutes and regulations as may
be necessary, including clearance from State/Central govt. authorities, Pollution
Control Boards, labour enforcement and local authorities. The Contractor shall, at all
times during the continuance of the contract, so far as it may be necessary, comply
with all the existing enactments including Central and State legislation as well as any
by-laws of any local authorities regarding labour, particularly the Minimum wages
Act, Factories Act, Workmen’s Compensation Act, Employees’ Provident Fund and
Family Pension Fund Act, Employees’ State Insurance Act, Contract Labour
(Regulation and Abolition) Act, Payment of Wages Act, Maternity Benefit Act,National
and Festival Holidays Act, Shop and Establishment Act, The Apprentice Act and keep
DPA indemnified against any loss or claim arising out of contravention of the
provisions of the above said enactments by the Contractor. The price quoted bythe
Contractor in the Bill of Quantity shall be deemed to include all expenses whatsoever
the Contractor may be required to incur for the compliance with the provisions of the
above said legislation. The Contractor shall make necessaryarrangements for DPA to
witness the payment made by the Contractor to his staff and labour.

Payment Terms: (Modified as per Clause No. 4 of Section — III)

All payments shall be made in Indian rupees unless specifically mentioned.
95% monthly payment in respect of item executed/ supplied will be released after
deducting 5% as retention money towards performance security.

NOTE:

The payment shall be made through RTGS /NEFT and the Contractor should be
furnished following details: -

Bank Payment Agreement Form
a. Name of Party

b. Account No.

c. Branch Name

d. Branch Station

e. IFSC code of the bank
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8.0

8.1

8.2

8.3

8.4

8.5

2.0

f. MICR code
g. Accepted for : -NEFT payment or RTGS payment
Declaration by the party

I/We hereby declare that the above information furnished by me is correct and DPA
is requested to pay my / our dues to this account for this work is concerned.

Signature of the party with the seal
Declaration by the bank

It is hereby informed that the details mentioned by the party is correct as per our
records and any payment made by DPA to this account will be accepted either by
RTGS/NEFT.

Signature of the bank manager with the seal.
Insurance (superseded as per Clause no. 2 of Section-III):

The contractor shall provide in the joint hames of the employer and the contractor,
insurance cover from the start date to the end of guarantee period for the following
events which are due to the contractor risk:

a) loss of or damage to the works, plan and materials

b) loss of or damage to equipment

c) loss of or damage of property (except the works, plant, materials and
equipment) in connection with contract, and

d) personal injury or death

Policies and certificates for insurance shall be delivered by the contactor to the
engineer in charge or his nhominee before the commencement of work. All such
insurances shall provide for compensation to be payable to the types and proportions
of currencies required to be rectify the loss or damage incurred.

Alterations to the terms of insurance shall not be made without the approval of the
engineer in charge or his nominee,

All the materials shall stand insured from the time of arrival at site till commencement
of erection against fire, pilferage, damage and against natural calamities for the value
of 90% of each item.

During erection and till the work is completed and satisfactory taken over by the
D.P.A after testing the materials shall stand covered by suitable erection insurance
also for the value of 110% of the item. The charges for the insurance shall be borne
by the Contractor.

Time Extensions:
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The Contractor may claim extension of the time limits in case of;

i) Changes ordered by Deendayal Port Authority.

i) In case work is delayed on DPA’s Account e.g. due to delay in approval of drawings,
non-availability of site clearance or any other reason, DPA will consider time
extension of merit. However, no compensation will be paid to the Contractor if
work is delayed on DPA's account. The Contractor shall submit the request for
extension, within 30 days of occurrence of such delay in the prescribed format,
clearly indicating the justification for such extension.

iii) Force Majeure.

iv) All the incidents of delay should be entered in the hindrance register which will
be base for granting any extension.

10.0 Time is the essence of the contract:

11.0

11.1

11.2

11.3

11.4

Time is the essence of the contract and the Contractor shall ensure that all the
obligations under the contract are completed within the agreed time schedule. The
Contractor shall be solely responsible for all the delays including the delays caused
by its vendors. In case of delay in progress of the works, Deendayal Port Authority
reserves the right to withhold the payment, cancel the contract unilaterally or
complete the work departmentally.

Liquidated Damages (Superseded as per Clause No. 8 of Section-III):

In case of delay in completion of the contract, liquidated damages (LD) may be levied
at the rate of 1/2% of the contract value per week of delay or part thereof, subject to
maximum of 10% of the contract price.

The employer, if satisfied that the works can be completed by the Agency within a
reasonable time after the specified time for completion may allow further extension
of time at its discretion with or without the levy of LD. In the event of extension of
time at its discretion with LD the employer will be entitled without prejudice to any
other right or remedy available in that behalf per cent (1/2%) of the contract value
of the works for each week or part of the week subject to the ceiling of 10% of
contract value.

The employer, if not satisfied that the works can be completed by the contract, and
in the event of failure on the part of the Agency to complete work within further
extension of time allowed as aforesaid shall be entitled without prejudice to any other
right or remedy available in that behalf to rescind the contract.

The employer, if not satisfied with the progress of the contract and in the event of
failure of the Agency to recoup the delays in the mutually agreed time frame, shall
be entitled to terminate the contract.

11.5 In the event of such termination of the contract as described in clauses (11.3) or

11.4) or both, the employer shall be entitled to recover LD up to ten percent (10%)
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11.6

12.0

12.1

12.2

of the contract value and forfeit the security deposit made by the contract besides
getting the work completed by other means at the risk and cost of the contractor.

In case part / portion of the work can be commissioned and port operates the portion

for commercial purpose, the rate of LD will be restricted to the uncompleted value of
work, the maximum LD being on the entire contract value.

Variations:

Variation in Conditions of Contract:

In case of any variation in Instructions to Bidders (ITB), General Conditions of
Contract (GCC) and the Special Conditions of Contract — if any special conditions of
contract shall prevail. But in case of any requirement/condition specified in the Scope
of Work, it shall prevail over all other conditions.

Variation in Quantities of Schedule — B

The overall as well as individual variations shall be £ 30% in quantity for which the
rate quoted by the bidder and accepted by the employer shall be applicable.

13.0 Acceptance

14.0

14.1

14.2

Upon completion of work under this contract, the Board may accept the works and/or
services after installation, if defects or shortcomings are not considered essential and,
the Contractor agrees to make good the deficiencies in confirmation with this
contract. No work shall be accepted before the Contractor clears the site of scraps,
unused materials, work shed, equipment and all such materials which were used for
execution of the work and not required any more at the work site. Also, the Contractor
has to submit all the documents and final “as built” drawings as per the contract
agreement without which no work shall be treated as complete.

Completion Certificate shall be issued by the employer after satisfactory completion
of work as per tender and after taking trial.

Guarantee:

The warranty/guarantee period shall be valid up to six/ twelve months (6 months for
repairs and12 months for new works including supplied items) with effect from the
date of acceptance of the work and/or services, unless otherwise specified in the
scope of work/Special Conditions of Contract (SCC).

The Contractor shall warrant the Board that the goods and services under this
contract will comply strictly with the contract, shall be first class in every particular
case and, shall be free from defects. The Contractor shall further warrant the Board
that all materials, equipment and the supplies furnished by him will be new and fit
for their intended purposes.
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14.3

14.4

15.0

16.0

16.1

The Board shall promptly notify the Contractor in writing of any claim arising under
this Warranty. Upon receipt of such notice, the Contractor shall promptly repair or
replace the defective goods and/or services at no cost to the Board.

If the Contractor, having been notified, fails to rectify the defects in accordance with
the contract, the Board may proceed to take such remedial action as may be
necessary, at the Contractor’s risk and cost.

Taxes
GST:

The bidder shall quote the price exclusive of GST. Applicable GST on the taxable
value of supply of Goods or Services or both covered in this tender/contract will be
paid by Port on production of required document as per prevailing rules as per Goods
& Service Tax Act, 2017. All other duties, taxes, cesses applicable, if any, shall be
borne by the bidder. Applicable Statutory recoveries including TDS under Income
Tax, TDS under GST acts will be deducted/ recovered while accounting for or making
payments to the bidder as per the applicable laws.

Contractor / Service provider / Supplier etc. has to ensure timely and proper filling
of GSTR 1 so that Deendayal Port Authority can avail input tax credit in timely
manner.In case DPA not allowed input tax credit due to failure on part of the
contractor/Service provider/Supplier etc., it will be a financial loss to the DPA and
therefore same shall be recovered from the payment/deposit of the
contractor/service provider/supplier.

Deduction of Income-Tax:

Income-Tax deductions and surcharge as applicable thereon shall be made good
while making payments due to the contractor for carrying out the work and only
net amount shall be paid as directed by the Central Board of Direct Taxes, Ministry
of Finance, Government of India.

Rate &Tax:

The rates quoted by the contractor shall be deemed to be inclusive of the excise,
other taxes, duties etc., but exclusive of the GST (CGST & SGST), which the
contractor will have to pay for the performance of the contract. The employer will
perform such duties in regard to the deduction of such taxes at sources as per
applicable law.

Deduction:

Deduction of taxes/income tax at source shall be made from the any bill of the
Contractor in accordance with the prevailing rules of Govt.
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16.2

16.3

16.4

17.0

18.0

19.0

20.0

21.0

While performing under the contract, the damages caused by the Contractor or his
workers to any of the Port Authority property shall be promptly made good by the
Contractor at his own cost. In case the Contractor fails to repair/replace the
damage, Deendayal Port Authority shall have the right to take steps to make good
thedamages and all the cost on this account shall be recovered from the bills of the
Contractor or any money due to the Contractor from this contract or any other
contract or any other transaction. In determination of the damage, the opinion of
the Engineer-In-charge (EIC) shall be conclusive.

Any dues arising out of failure on the part of the Contractor to carry out any
obligation under the contract shall be deducted from the bills of the Contractor or
from any money due to the Contractor from this contract or any other contract.

(- Deleted -) (-Not Applicable as per Clause No. 12 of Section-III-)

Subcontracts:

The Contractor shall not be allowed to engage any sub-contract for all or any part
of this contract.

Idle Charges:

All efforts shall be made for timely supply of materials and/or equipment where it is
included in the scope of Deendayal Port. However, the Contractor shall not be
entitled to any idle charges for delay in supply of materials and/or equipment by the
Port Authority. Further, in case of any delay due to stoppage of work ordered by
the Port Authority to avoid interruption in other important activities of Port Authority
or anyother reason, the Contractor shall not claim any idle charges.

Personal Protective Equipment (PPE):

The Contractor shall be solely responsible, at his own cost, for the supply of required
PPE to his workers and staff and he shall also ensure the use of PPE such as helmets,
nose masks, hand gloves etc. by his staff at site.

Conduct:

The Contractor, at all times during the tenure of contract, shall take all measures to
prevent any unlawful, riotous or disorderly conduct by or amongst his staff at the
site and for the preservation of peace and protection of persons and property at the
work site as well as in the enactment of the works.

Accident:

The Contractor shall, within 24 hours of the occurrence of any accident, at or about
the work site or in connection with execution of the contract, report such accidents
to the Engineer-In-Charge giving all the details in writing. He shall also provide

additional information about the accident as requested by the E-I-C.
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22.0

23.0
23.1

23.2

23.3

23.4

23.5

23.6

Watch and ward:

During the execution of the contract, it shall be the responsibility of the Contractor
to arrange watch and ward of the work including the raw materials,
machine/equipment/system used for the work at his own cost till the date of
acceptance of the work by Deendayal Port Authority.

Termination:

The Board may, without any prejudice to any other remedy for breach of contract,
by written notice of default sent to the Contractor, terminate the contract in whole
or in part:

(i) if the Contractor fails to execute the work within the period as specified in the
contract or any extension granted by the Board;

(ii) if the Contractor fails to perform any other obligation under the contract and if
the contractor does not cure the same after receipt of a notice of default, the
nature of default as well as the time within which the default has to be cured
by the Contractor.

In the event of Board’s termination of the contract in whole or in part, the Board may
execute the remaining work or procure goods similar to those undelivered by the
Contractor and the Contractor shall remain liable to the Board for any excess cost for
such works or goods and risks, if any.

The Board will pay the Contractor, for all the items that are completed, and ready for
delivery, within 30 days after termination. The payment shall be made only afterall
the afore-mentioned goods are supplied to and accepted by Deendayal Port
Authority. The amount so decided by the Engineer-in-Charge in this regard shall
befinal and binding.

In case of termination of contract for default by the Contractor, the Board may not
permit the Contractor to participate in any of the future tender of Deendayal Port
Authority for a period decided by DPA.

The employer may terminate the contract if Contractor causes a fundamental breach
of the contract.

Fundamental breaches of contract include, but shall not be limited to the following:
a) The contractor stops work for 28 days and the stoppage has not been authorized
by the Engineer-in-Charge or his nominee.

b) The contractor becomes bankrupt.
c) The contractor has delayed the completion of works by the number of days for
which the maximum amount of liquidated damages can be paid as defined in the

contract data and

d) If the contractor, in the judgment of the employer has engaged in corrupt or
fraudulent practices in competing for or in the executing the contract.
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e) For the purpose of this paragraph: “corrupt practice” means the offering, giving

f)

receiving or soliciting of anything of value to influence the action or public officials
in the procurement process or in contract execution. “Fraudulent practice” means
a misrepresentation of facts in order to influence a procurement process or the
execution of a contract to the detriment of the employer, and includes collusive
practice. Bidders (prior to or after bid submission) designed to establish bid prices
at artificial non-competitive levels and to deprive the employer of the benefits of
free and open competition”.

If the contract is terminated the Contractor shall stop work immediately, make
the site safe and secure and leave the site as soon as reasonably possible.

g) Any material lying at site will not be removed without the prior written permission

of Engineer in Charge.

24.0 Arbitration Clause:

(I) The Arbitration Award may be referred to a Conciliation Committees/ Councils

comprising of independent subject expert in order to ensure speedy disposal of
the case, as per Conciliation Act.

(II) The award of the Conciliation Committee/ Council if agreed by both the sides

may then be placed for consideration of the Board of Authorities of the Port subject
to the delegation of power.

(III) Except where otherwise provided in the contract, all questions and disputes

(V)

relating to the meaning of the specifications, designs, drawings and instructions
herein before mentioned and as to the quality of workmanship or materials used
on the work or as to any other question, claim, right, matter or any other thing
whatsoever, in any way arising out of or relating to the contract, designs,
drawings, specifications, estimates, instructions, orders, or to the conditions or
otherwise concerning the work or regarding the execution or failure to execute
the same whether arising during the progress of the work or after the completion
thereof as described hereinafter shall be referred to the Chairman for sole
arbitration by himself or by any officer appointed by him.

It will be no objection to any such appointment that the arbitrator is an employee
of the Board or the Government, that he had to deal with the matters to which
the contract relates and that in the course of his duties as an employee of the
Board of the Government, he had expressed views on all or any of the matters in
dispute or of difference.

The arbitrator, who has been dealing with the arbitration case, being transferred
or vacating his office or in the event of his death or being unable to act for any
reason, the Chairman then holding the office shall arbitrate himself or appoint any
officer to act as arbitrator.
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(V) Itis also a term of this contract that no person other than the Chairman himself
or any officer appointed by him shall act as arbitrator.

(VI) It is a term of this contract that only such questions and disputes as were raised
during the progress of other work till its completion and not thereafter shall be
referred to arbitration. However, this would not apply to the questions and
disputes relating to liabilities of the parties during the guarantee period after
completion of the work.

(VII)It is a term of the contract that the party invoking arbitration shall give a list of
disputes with amount of claim in respect of each said disputes along with the
notice seeking appointment of arbitrator.

(VIII)Itis also a term of the contract that if the Contractor does not make any demand
for appointment of arbitrator in respect of any claims/disputes in writing, as
aforesaid, within 120 days of receiving the intimation from the Engineer —in-
charge that the final bill is ready for payment, the claim of the Contractor shall
be deemed to have been waived and absolutely barred and the Port Authorities
shall be discharged and released of all liabilities under the contract in respect of
theseclaims.

(IX) It is also a term of the contract that the arbitrator shall adjudicate only such
disputes/claims as referred to him by the appointing authority and give separate
award against each dispute/claim referred to him. The arbitrator will be bound
to give claim wise detail and speaking award and it should be supported by
reasoning.

(X) The award of the arbitrator shall be final, conclusive and binding on all the parties
to Contractor.

(XI) The arbitrators from time to time, with the consent of both the parties, enlarge
the time for making & publishing the award.

(XII) Arbitration shall be conducted in accordance with the provisions of Indian
Arbitration Act, 1996 or any statutory modifications or e-enactment thereof and
rules made there under and for the time being in force shall apply to the
arbitration proceeding under this clause.

(XIII)It is also a term of the contract that if any fees are payable to the arbitrator,
this shall be pied equally by both the parties.

(XIV) It is also a term of a contract that the arbitration shall be deemed to have been
entered on the reference on the date he issues the first notice to both theparties
calling them to submit their statement of claims and counter statement of claims.

(XV) Venue of the arbitration shall be such place as may be fixed by the arbitrator
at his sole discretion.
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25.0 Indemnification:

The Contractor shall indemnify, protect and defend at its own cost, Deendayal Port
Authority and its agents & employees from & against any/all actions, claims, losses
or damages arising out of

a) any violation by the Contractor in course of its execution of the contract of any
legal provisions or any right of third parties;

b) Contractor’s failure to exercise the skill and care required for satisfactory
execution of the contract.

26.0 Engineer-in-Charge or his nominee’s Decisions

Except where otherwise specifically stated, the Engineer-in-Charge or his nominee
will decide contractual matters between the employer and the Contractor in the role
representing the employer.

27.0 Delegation

The Engineer-in-Charge or his nominee may delegate any of the duties and
responsibilities to other people after notifying the Contractor and may cancel any
delegation after notifying the Contractor.

28.0 Communications

Communications between parties which are referred to in the conditions are effective
only when in writing. A notice shall be effective only when it is delivered (in terms of
Indian Contract Act 1872).

29.0 Personnel

29.1 The Contractor shall employ the key personnel named in the Schedule of Key
Personnel as referred to in the Contract Data to carry out the functions stated in the
Schedule or other personnel approved by the Engineer-in-Charge. The Engineer-in-
Charge will approve any proposed replacement of Key personnel only if their
qualifications, abilities, and relevant experience are substantially equal or better than
those of the personnel listed in the Schedule.

29.2 If the Engineer-in-Charge asks the Contractor to remove a person who is a member
of the Contractor’s staff of his work force stating the reasons, the Contractor shall
ensure that the person leaves the Site within seven days and has no further
connections with the work in the Contract.

30.0 Employer’s Obligation (superseded as per Clause no. 7 of Section-III)
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(i) Electricity, water and land for execution of the work at site shall be provided on
payment of applicable tariff of the employer subject to availability. If DPA is unable
to provide electricity and water the same will be arranged by the contractorat his
own cost. Necessary meters should be installed by the contractor at its owncost.

(ii) The employer will not provide Port Authority Quarters on payment of applicable
tariff, water & electricity charges of the employer subject to availability, during
the tenure of contract.

(iii) Administrative support only, for obtaining clearance from any statutory
authority, shall be provided by the employer.

(iv) Facilitating for issue of port entry passes to the staff engaged by successful
bidder and their vehicles during the period of contract

(v) On successful completion of all the obligations under the contract and on the
request of the Contractor, the employer shall issue a “"Completion Certificate with
the approval of the Chief Mechanical Engineer, the employer.

31.0 Queries about the Technical Data
The Engineer-in-Charge or his nominee will clarify queries on the Technical Data.
32.0 Approval by the Engineer-in-Charge or his nominee.

The Contractor shall submit the Make of material, equipment’s and specifications &
drawings for proposed Work to the Engineer-in-Charge or his nominee, who is to
approve them subject to compliance with the Technical specifications and drawings.

The Engineer-in-Charge or his nominee’s approval shall not alter the Contractor’s
responsibility for the work. All drawings prepared by the contractor for the work, if
any, are subject to prior approval by the EIC before procurement/ execution.

33.0 Discoveries

Anything of historical or other interest or of significant value unexpectedly discovered
on the site is the property of the employer. The contractor is to notify the employer
or his nominee of such discoveries and carry out the instructions of employer or his
nominee for dealing with them.

34.0 Access to the site
The contractor shall allow the Engineer in charge or his nominee and any person
authorized by him access to the site to any place where work in connection with the

contract is being carried out or is intended to be carried out and to any place where
materials or plant are being manufactured, fabricated and/or assembled for the work.
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35.0 Instructions

The contractor shall carry out all instructions of the engineer or his nominee which
comply with applicable laws where the site is located.

36.0 Safety

The Contractor shall be responsible for the safety of all activities on the Site.

37.0 Identification of Defects

The Engineer-in-Charge or his nominee shall check the work carried out by Contractor

and notify the Defects found if any. The Engineer-in-Charge or his hominee may
instruct the Contractor to rectify the Defect.

38.0 Correction of Defects

38.1 The Engineer-in-Charge or his nominee shall give notice to the Contractor of any

38.2

39.0

40.0

41.0

Defects before the end of the Defects Liability Period (Guarantee Period), which
begins at Completion and is defined in the Contract Data. The Defects Liability Period
shall be extended for as long as Defects remain to be corrected.

Every time notice of a Defect is given the Contractor shall correct the notified Defect
within the length of time specified by the Engineer-in-Charge or his nominee’s notice.

Uncorrected Defects

If the Contractor has not corrected a Defect within the time specified, the Engineer-
in-Charge or his nominee will assess the cost of having the Defect corrected, and the
Contractor will pay this amount.

Employer’s right of Rejection:

The employer shall reserve the right to reject a part portion or consignment thereof
within a reasonable time after actual delivery thereof at the place of destination, if
consignment is not in all respects in conformity with terms &conditions of the contract
whether on account of any loss, deterioration or damage before dispatch or delivery
or during transit or otherwise whatsoever.

Removal of Rejected goods:

Rejected goods shall under all circumstances lay at the risk of the contractor from
the moment of rejection and if such goods are not removed by the contractor within
21 days from the date of intimation from the Engineer-in-Charge. Engineer-in-Charge
may either return to the contractor at the risk and cost of the contractor by such
mode of transport as the Engineer-in-Charge may select or dispose of such material
at the contractor’s risk on his account and retain such portion of the sale proceeds
as may be necessary to recover any expenses incurred in such disposals.
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42.0

43.0

Use of Contract Document:

The Contractor shall not, without prior consent, make use of any document except
for the purpose of performing this contract.

Memorandum of Settlement:
The Contractor shall not sign any memorandum of settlement with any agency such

as Trade Unions etc. in any form at any level without the prior written permission of
the employer in relation to any work under taken by him in the Port premises.

44.0 Deviations: (Pl. refer Clause No. 10 of Sec-III, for continuation of this

clause)

The bidder must read the tender document carefully and prepare the bid for
submission. It is important to note that deviations, if any, must be brought out clearly
in the technical offer, which shall be examined by Deendayal Port Authority. If the
deviation statement submitted by the bidder does not contain any item, then it shall
be construed that the bidder has accepted the same and no request from the
Contractor, for any change, shall be accepted by DPA at a later stage. In any case,
no change in specifications given in the tender agreement shall be permitted.
However, only in unavoidable circumstances, Deendayal Port Authority may consider
such requests from the Contractor, provided the Contractor submits it's request with
adequate justification.

45.0 Approvals:

46.0

The Engineer-in-Charge shall give specific approval in writing within 7 Days to
Contractor after written submission regarding Makes of Material to be used for the
Contract and Drawings, if any to be furnished by the Contractor to Engineer-in-
Charge for approval. Any corrections to be suggested by Engineer-in-Charge in
drawings, the days taken for rectification in drawings shall be in account of the
Contractor.

Third Party Inspection: (superseded as per Clause no. 13 of Section-III)

i. The Third-Party Inspection Agency shall be arranged by DPA and cost of Third
Party Inspection mentioned below shall be borne by DPA.

ii. The Third-Party Inspection Agency will carry out approval of drawings if any,
material inspection at manufacturer’s work/ site, dispatch clearance from
manufacturer’s work, certification for releasing payments as per payment
terms of contract for all the material as per schedule/work till taken over by
DPA.

iii. The Third party shall carry out inspection of work as per tender specification/
relevant standard.

iv. The stage payment of the contractor shall be released after certifying by the
third party and copy of the same shall be produced by Contractor forreleasing
the stage payment as per Payment Terms.
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47.0

48.0

49.0

Bar Chart (-Not Applicable as per Clause No. 12 of Section-III-)

The Contractor shall submit a bar chart, before signing the agreement, clearly
indicating the plan for timely execution of the work. The bar chart must indicate
the individual activities and commencement and completion dates of each activity.
The bar chart shall be used for monitoring the progress of the work.

Engagement of labour:

The contractor shall, unless otherwise provided in the Contract, make his own
arrangements for the engagement of all staff and labour, local or other, and for their
payment, housing, feeding and transport.

Police verification of contract labour

The Contractor who has been awarded the job through Work Order shall furnish
necessary Police Clearance Certificate in respect of character and antecedents of all
contract labourers engaged by them, before commencing the work at site.

This will be a part of Contractual Agreement, as entire Cargo Jetty, Oil Jetty area has
been declared as “Prohibited Area”. Contractor who would be awarded contract is
required to comply with the above requirements.

Contractor shall obtain such Police Clearance Certificate from Police available against
a nominal fee per Certificate and they will submit this Certificate giving Work Order
reference on it, to the Office of the Engineer in Charge of respective Divisions, to be
forwarded to Commandant, CISF which our Security Department along with request
for issuance of Entry Passes.

The Contractor shall, if required by the Engineer-in-Charge, deliver to the Engineer-
in-Charge a return in detail, in such form and at such intervals as the Engineer-in-
Charge may prescribe, showing the staff and numbers of the several classes of labour
from time to time employed by the Contractor on the Site and such other information
as the Engineer-in-Charge may require.

a) Submission of Labour Reports by Every Fortnight:

The contractor shall submit, by the 4™ and 19t of every month, to the Engineer-in-

Charge a true statement showing, in respect of the second half of the preceding

month and the first half of the current month respectively.

1. The number of laborers employed by him on the work.

2. Their working hours.

3. The wages paid to them.

4. The accidents that occurred during the said fortnight showing the circumstances
under which they happened and the extent of damage and injury caused by them,
and

5. The number of female workers who have been allowed Maternity Benefit,

according to clause 19 F and the amount paid to them, failing which, the Contractor
shall be liable to pay to Government a sum not exceeding Rs. 200/- for each default
or materially incorrect statement. The decision of the Engineer-in-Charge shall be
final in deducting from any bill due to the contractor the amount levied as fine and

be binding on the contractor.
39



50.0

b) No labour below 14 Years: No labour below the age of 14 (fourteen) years shall
be employed on the work.

Registers to be maintained at site
1. Site order Book

A site order book is to be maintained by the contractor at the site. The work orders
and instructions written in the site order book shall be deemed to have been legally
issued to the contractor shall sign each entry in the site order book as a token of his
having seen the same. The site order book shall be property of the Board and shall
be handed over to the Engineer-in-charge of the work in good condition on the
completion of the work or whenever required by the Engineer-in-charge or his
authorized representative.

2. Hindrance Register

Every type of hindrance arising during the execution of work should be invariably
recorded in the hindrance register. The Hindrance Register is to be maintained by
the Engineer in Charge at the site. The contractor shall sign each entry in the
hindrance Register as a token of his having seen the same. The Hindrance Register
shall be property of the Board.

51.0 No damage, hindrance or interference to the Port activities:

The contractor shall be required to execute the work in such a manner as not to
cause any damage, hindrance or interference to the Port activities and the work going
on in the area. The contractor shall have to make good the loss at his own cost and
risk all damages caused by his workmen to Port property and no extra payment shall
be made to him on that account.

52.0 Tools & Tackles:

All the tools, tackles, bricks, cement, ladders etc. for executing the work will have to
be arranged by the contractor at his own cost. Arrangement for storing the materials,
tools etc. will also have to be made by him. The employer shall not be responsible
for any theft/loss of any materials, tools, etc. stored/brought by the contractor for
execution of work within the Port area.

53.0 Hot work

In case of carrying out any hot work such as gas cutting and welding necessary
regulations, prevailing at Deendayal Port Authority for such works shall be observed
by the Tenderer and necessary fire watch permit and No Objection Certificate shall
be obtained from the concerned authorities of the port and necessary charges at the
scale of rate prevailing in the port at that time shall be paid by the contractor.

54.0 Indian Dock Safety Regulations
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Necessary Indian Dock Safety Regulations for the safety purpose shall be adhered to
by the contractor and he will be held responsible for any violation of the same.

55.0 Valid Electrical Contractor License and Electrical Supervisor Certificate:

(-Not Applicable- as mentioned in Clause No. 12 of Section-III)

The contractor shall have valid electrical contractor’s license for carrying out
electrical work of nature involved in this tender obtained from the Commissioner of
Electricity, Energy & Petrochemical Department, (Inspection wing), Block No.18, 6
floor, Sector No. II, Udyog Bhavan, Gandhinagar, Government of Gujarat without
which the tender shall not be accepted. Contractor shall submit certificate and copy
of the license in lieu of the same for consideration.

The contractor shall also have a valid Electrical Supervisor's certificate of
competency, issued from the Commissioner of Electricity, Energy & Petrochemical
Department, (Inspection wing), Block No.18, 6th floor, Sector No. II, Udyog
Bhavan, Gandhinagar, Government of Gujarat or equivalent authority from the other
states/central Govt.

56.0 Action where no Specifications are specified

The work shall be carried out in all respects in accordance with the instructions and
requirements of the Engineer-in- Charge.

57.0 Undertaking by the Contractor:

Having understood all the terms and conditions of the tender document and having
assessed the site conditions, we hereby confirm that the price offered by us is a firm
price and includes all the taxes, (excluded GST), duties etc. and all incidental charges.

58.0 Labour License:

The contractor shall have to obtain necessary license from the Assistant Labour
Commissioner (Central), Gopalpuri, Kachchh in case he has to engage 10 or more
workers on any day during the execution of work.

59.0 Fraudulent documentation by bidders:
Submission of fraudulent documents shall be treated as major violation of the tender
procedure and in such cases the Port shall resort to forfeiture of SD/BG of the bidder,
apart from blacklisting the firm for the next 3 years.

Sd./-
Signature & Seal Superintending Engineer (M)
Of Contractor Deendayal Port Authority
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SECTION-III
SPECIAL CONDITIONS OF CONTRACT

The following Special Conditions of Contract shall supplement and /or amend the
General Conditions of Contract as mentioned against the clause. Wherever there

is a

conflict, the provisions herein shall prevail over those in the General

Conditions.

2.01

2.02

2.03

2.04

2.05

2.06

3.

Order Acceptance:

The party shall give unequivocal acceptance of the LOA within 7 days of receipt of the
same.

Insurance:
(This clause is in supersession of clause no. 8 of Section-II)

Unless otherwise specified in the tender, the goods supplied under the contract shall
be insured fully against loss or damage incidental to manufacture or acquisition,
transportation, storage, and delivery, in accordance with the applicableincoterms.
The Equipment shall be insured on the name of Employer for 110% of its value.
The contractor shall provide in the joint names of the employer and the contractor,
insurance cover from the start date to the end of guarantee period for the
following events which are due to the contractor risk viz., personal injury and death.
All manpower to be posted at Kandla site shall be insured under the Workmen
Compensation Act.

Policies and certificates for insurance shall be delivered by the contactor to the
engineer in charge or his nominee before the commencement of work. All such
insurances shall provide for compensation to be payable to the types and proportions
of currencies required to be rectify the loss or damage incurred.

Alterations to the terms of insurance shall not be made without the approval of the
engineer in charge or his nominee.

It will be entirely the contractor’s responsibility to take required steps to adequately
safeguard the personnel & to ensure that the work is carried out insuch manner
that maximum safety to personnel is assured. The contractor shall follow all
precautions as required for safety of workman by ILO regulations, etc.

No claim/compensation of whatsoever nature shall be entertained by the D.P.A. for
any loss of property or injury or loss of life during the occurrence of any accident
to the contractor's maintenance staff/officials. Contractor is required to get
insurance for his staff and property at own cost.

Contract Prices:

3.01 The rate for the Control Room Fabrication and its associates work at pump house

room at OJ -7 Kandla DPA, shall be quoted as per Schedule-B in the price bid
document and shall not be subject to any escalation for any reason whatsoever.
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3.02 The rates quoted shall be inclusive of packing and forwarding of materials (if any),
lodging & transportation, insurance and all statutory levies excluding GST and shall
remain firm & final till satisfactory completion of entire work at Deendayal Port
Authority as per terms and conditions of the contract.

3.03 The rate quoted shall not be variable due to amendment of tax laws or on account
fresh taxes, levies, duties by the Central / State Govt. or any local authority etc.
except GST tax.

3.04 The Services provided by the agency shall be inclusive of all except GST and no extra
payment shall be entertained.

4. Payment: The clause no. 7 of Section-II is superseded as under:
4.1 All payments shall be made in Indian rupees unless specifically mentioned.
NOTE:

The payment shall be made through RTGS /NEFT and the Contractor should be
furnished following details: -

Bank Payment Agreement Form

a. Name of Party

b. Account No.

c. Branch Name

d. Branch Station

e. IFSC code of the bank

f. MICR code

g. Accepted for D - NEFT payment or RTGS payment

Declaration by the party

I/We hereby declare that the above information furnished by me is correct and DPA
is requested to pay my / our dues to this account for this work is concerned.

Signature of the party with the seal
Declaration by the bank

It is hereby informed that the details mentioned by the party is correct as per our
records and any payment made by DPA to this account will be accepted either by
RTGS/NEFT.

Signature of the bank manager with the seal.
4.2  No Advance payment will be made.

4.3 The rates quoted shall be firm and inclusive of cost of materials, packing forwarding,
insurances and transportation, except GST under Goods & Service Tax Act, 2017, up
to the site. All payments shall be made in Indian rupees unless specifically
mentioned. The payment shall be made through RTGS /NEFT; the successful bidder
shall furnish all the details required by DPA. Payment terms based on Schedule-B
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4.4

4.5

4.6

BOQ:

i) For Sr. 1 of Schedule —B, 65 % of the materials cost after arrival and inspection
and approval by DPA and Third Party, separately ‘or’ combined as per Schedule-
A.

ii) For Sr. 1 of Schedule —-B, 25 % of the materials cost after satisfactory installation
and fabrication by the party and approval and certification by Third Party.

iii) For Sr. No. 1 of Schedule B, 10% after completion of the work & hand-over.

Payments to the Agency would be strictly on certification by the office that his
services were satisfactory as per the requirements of the subject tender and
certification by Third Party.

Successful bidder shall submit the detail milestone Schedule-A, mentioning items
including in BOQ items of Schedule-B, only after which the payment shall be released
as per above payment norms. Break up shall be done so that the billing frequency is
not more than one bill in @ month. The following document shall be submitted along
with invoice for material supply.

i. Invoices 1 set of original + 2 Sets of copies.

ii. LR/GR/RR - 3 Copies.

iii. Packing list or delivery challan - 3 copies.

iv. Test certificate wherever applicable - 3 copies

v. Certificate of Insurance - 1 Copy

vi. Manufacturer Test Report wherever applicable - 1 Copy.

vii. Material Dispatch Certificate (MDCC) issued by employer prior to dispatch of

material - 3 copies

Stage and Monthly payment will be released for the work after deduction of taxes
after satisfactory completion of work.

4.7 The Engineer-in-charge will be entitled to deduct or adjust any sum of money payable

4.8

4.9

5.

5.1

by the Agency to the Board under the terms of any contract executed by him or on
behalf from their security deposit or from any sum that may become due from the
present contract.

Payment shall be made on monthly basis through RTGS against submission of bills
in triplicate during the contract. Income tax and surcharge and any statutory
deduction thereon at applicable rates shall be made at source.

If applicable, the payment from 2nd bill to pre-final bill, shall be released, subject to
the condition that the documentary evidence (copy of paid Challan in Govt. Treasury)
of the Welfare Cess @1% of work done or as amended by Statutory Authority from
time to time, paid to concerned authority is submitted for the previous bill.

Contract Period:

The Contract shall be effective from the date of issue of Work Order, and the work
shall be completed strictly within specified completion period of 60 days for Design,
Supply & installation of control room fabrication with its associated works at pump
house room at 0J-07 Kandla of DPA.
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5.2

5.3

5.4

5.5

5.6

7.01

7.02

7.03

7.04

7.05

Any notice to the agency shall be deemed to be sufficiently served, if given or left in
writing or email at his usual or last known place of abode or business.

The service provider should confirm that there is no conflict of interest on the part of
him and on the part of the deployed manpower’s in performing the work, and has to
submit an ‘Undertaking’ regarding the same.

The deployed staffs are obliged to assist Deendayal Port Authority their duties at the
premises with due diligence and take all precautions to avoid any loss or damage to
the Government property/personnel.

DPA reserves the right to increase / decrease the quantum of assigned work.

DPA also reserves the right to foreclose the contract with one months’ notice period
without payment of any compensation.

Rejection:

Substitution, changes or delays shall not be accepted unless confirmed by DPA.
Rejected materials, if any, shall have to be collected from site within one weeks after
receipt of intimation.

Port Obligation (Clause no. 30 of Section-II is replaced as under)

Electricity, water and land for execution of the DPA work at site shall be provided
free ofcost by the employer subject to availability. If DPA is unable to provide
electricity and water the same will be arranged by the contractor at his own cost.
The contractor shall arrange for transportation of staffs & materials if required from
work site to repair site and vice a versa.

Administrative support only, for obtaining clearance from any statutoryauthority,
if any, shall be provided by the employer.

The employer will provide Port Authority Quarters on payment of applicable tariff,
water & electricity charges of the employer subject to availability, during the tenure
of contract. Any nuisance, non-sober behavior, intoxication etc. in the port quarter
shall be liable for cancellation of the same.

Facilitating for issue of port entry passes to the staff engaged by successful
bidder and their vehicles during the period of contract

On successful completion of all the obligations under the contract and on the request
of the Contractor, the employer shall issue a Completion Certificate.

8. Liquidated Damage/Penalty (Clause No.11 Section-II is superseded as under):

8.1 In case of delay in completion of the contract, liguidated damages (LD) may be

leviedat the rate of 0.75% of the contract value per week of delay or part thereof,
subject to maximum of 10% of the contract price and then to carry-out the work
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by other means at the risk and cost of the contractor, as the work is required in
utmost exigency.

8.2 The employer, if satisfied that the works can be completed by the contractor
within a reasonable time after the specified time for completion may allow further
extension of time at its discretion with or without the levy of LD. In the event of
extension of time at its discretion with LD the employer will be entitled without
prejudice to any other right or remedy available in that behalf percent (0.75%)
of the contract value of the works for each week or part of the week subject to
the ceiling of 10% of contract value.

8.3 The employer, if not satisfied that the works can be completed by the contract,
and in the event of failure on the part of the Agency to complete work within
further extension of time allowed as aforesaid shall be entitled without prejudice
to any other right or remedy available in that behalf to rescind the contract.

8.4 The employer, if not satisfied with the progress of the contract and in the event
of failure of the Agency to recoup the delays in the mutually agreed time frame,
shall be entitled to terminate the contract.

8.5 In the event of such termination of the contract as described in clauses (8.3) or
8.4) or both, the employer shall be entitled to recover LD up to ten percent (10%)
of the contract value and forfeit the security deposit made by the contract besides
getting the work completed by other means at the risk and cost of the agency.

9. —Deleted--
10. Deviations: (Kindly read with clause no. 44 of Section-II)

If the justifications submitted by the agency is not acceptable to the port, shall be
withdrawn by the Agency, otherwise, the same shall be liable to the rejection of the bid.

11. Work-Order shall be sent through Email/Fax/Post. All mode of dispatch shall be
treatedas valid for the purpose of date of receipt.

12.The clause no. 06, 10.2 of Section I, 16.4, 47 & 55 of Section-II, clause no. 09
of Section-III are deleted and not applicable.

13. Third Party Inspection: (Clause no. 46 of Section-II is replaced as under)

i. The Third Party Inspection Agency shall be arranged by DPA and cost of Third
Party Inspection mentioned below shall be borne by DPA.

ii. The Third Party Inspection Agency will carry out approval of drawings if any,
items inspection at work site, dispatch clearance from manufacturer’s site,
certification for releasing stage payments as per payment terms of contract
for all the material as per schedule/work till takenover by DPA. The Third
Party shall carry out inspection of supplied materials as per approved design
& drawings based on tender conditions/ descriptions/ specification.

iii. The successful bidder is required to execute the work at each and every stage
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with approval of the Third party. The Execution of the work shall be subject
to third party inspection by the agency engaged by DPA. Thecontractor is
required to comply the observations, queries of the agency and any cost
incurred from this purpose shall be the responsibility of the contractor.

iv. TPIA shall inspect and certify the materials, systems and works as per the
scope and descriptions /specification mentioned for the work.

V. The Third Party shall carry out inspection of work as per available tender
specification/relevant standard. All tests shall be carried out in the presence
of the TPI and Engineer In-charge or representative and any corrections
found necessary shall be carried out accordingly.

Vi. The tests shall include operational and capacity tests. The date for operational
and capacity test shall be set by the Contractor and after consentof Engineer
In-charge. Engineer In-charge shall be informed of the date in advance.

Vii. It should be noted by the bidders that the information, size, specifications, &
dimensions mentioned in this tender document, are indicative. The successful
bidder shall workout detail drawings meeting the functional requirements as
per relevant IS standards, well within the sanctioned estimate, and submit
the drawings for approval to employer & TPIA.

14. If applicable, the contractor shall be registered under the Building and Other
Constructions Workers (Regulation of Employment and Conditions of Service) Act,

1996.
Sd./-
Signature & Seal Superintending Engineer (M)
Of Contractor Deendayal Port Authority
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SECTION 1V

FORMS OF BID
Part—1
To be submitted by Bidders with their Bids

Format NAME OF FORMS/FORMAT
No.
1 Form of application
2 Pre-qualification of bidders
3 Format for declaration
3A Site Visit Certificate
4 Letter of authority for submission of bid
5 Exceptions & Deviations
6 Integrity Pact Agreement

Part —II
To be used by successful Bidder

Format NAME OF FORMS/FORMAT

No.
7 Letter of Acceptance
8 Specimen bank guarantee of Performance Guarantee/Security Deposit
9 Letter of authority from bank for all BGs

10 Bank Payment Agreement Form

11 Agreement form

12 Format of Extensions (Part — I)

13 Format of Extension (Part-II)

14 Schedule-A Detail items of BOQ
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SPECIMEN OF APPLICATION (Form-1)
(To be executed on bidder’s letter head)

(To be executed on bidder’s letter head)

The Superintending Engineer (M),
CME Liaison Office

15t Floor A.O Building
Gandhidham — 370210

Kutch — Gujarat

We, the undersigned, declare that:

(a)we have examined and have no reservations to the tender documents, including
addenda and clarifications issued vide .i.veueses

(b)we offer to execute the work in conformity with the tendering documents and in
accordance with the delivery schedules specified in the schedule of requirements in
accordance with the tender document bearing no MS/WK/4052/CR

(c) our tender shall be valid for the period of 120 days, from the date fixed for the tender
submission deadline and it shall remain binding upon us and may be accepted at any
time before the expiration of that period or any extended period.

(d) If our tender is accepted, we commit to submit a performance guarantee for the due
performance of the contract, as specified in specimen form for the purpose.

(e) No Joint Venture

(f) Our contractor, its affiliates or subsidiaries- including any subcontractors or
contractors for any part of the contract — has not been declared ineligible by the port,
under laws of India or official regulations.

(9) We understand that this tender, together with your written acceptance thereof
included in your notification of award, shall constitute a binding contract between us,
until a formal contract agreement is prepared and executed.

I.  We understand that you are not bound to accept the lowest evaluated tender
or any other tender or you can also split the work that you may receive.

II. We also make a specific note clause of [ITB, NIT] under which the contract
is governed.

Signed: [insert signature of person whose name and capacity are shown]

In the capacity of [insert legal capacity of person signing the form of tender]

Name: [insert complete name of person signing the form of tender]

Duly authorized to sign the tender for and on behalf of: [insert complete name of
Tenderer]

Dated on day of , (insert date of signing)
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Form -2
| Specimen format for Pre-qualification of bidders |
The information to be filled in by the bidder in the following pages will be used for purposes
of pre-qualification as provided for in the instructions to Tenderer.

1. Only for individual bidders

1.1 Constitution of legal status of Bidder (Attach copy)
- Place of registration:
- Principal place of business
- (power of attorney of signatory of Bid (Attach)

2. Turnover of the Contractor

Description Year Turn over
(insert the year as per PQC) 2019-2020

i.e. last three financial years ending 31st [2020-2021

march of 2022 as certified by 2021-2022

Chartered Accountant

Attachment: financial reports for the last three years: balance sheet, profit and loss
statements, auditor's reports (in case of companies/corporation) etc. List them below and
attach copies.

Attested Copy of Annual Turnover during last three year ending of the previous financial

year.

3. Similar works
Particulars Year No. of Woks Value
Total value of completed 2016-2017

Similar work as defined in the [2017-2018
tender document during last 7 p018-2019
years. 2019-2020
2020-2021
2021-2022
2022-2023
Attachments: Supporting documents, viz., Successful completion certificate from clients,

other documentations to substantiate the similarity of work as per definition of "Similar
Work". Employer reserves the right to verify the information.

4. Information on litigation history in which the bidder is involved.

Other party (ies) | Port Cause of | Amount Remark involved showing
dispute present status.

5. Additional information bidder may like to submit
Duly authorized to sign this authorization on behalf of: (insert complete name of Tenderer)

Dated on day of , (insert date of signing)
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Form-3

| SPECIMEN FORMAT FOR DECLARATION |
(To be executed on bidder's Letter Head)

The Superintending Engineer(M),
CME Liaison Office

15t Floor A.O Building
Gandhidham — 370210

Kutch — Gujarat

Ref: (Project title)
Sir,

The undersigned, having studied the pre-qualification submission for the above mentioned
project, hereby states:

(a) The information furnished in our bid is true and accurate to the best of my knowledge.

(b) That, in case of being pre-qualified, we acknowledge that the Employer may invite us
to participate in due time for the opening of Price bid of the Tender on the basis of
provisions made in the Tender Documents to follow.

(c) When the call for Tenders is issued, if the legal, technical or financial conditions, or the
contractual capacity of the contractor changes, we commit ourselves to inform you and
acknowledge your sole right to review the pre-qualification made.

(d) We enclose all the required pre-qualification data format and all other documents and
supplementary information required for the pre-qualification evaluation.

(e) We also state that no changes have been made by us in the downloaded tender formats
and understand that in the event of any discrepancies observed, the tender hoisted on

website of (n) procure is full and final for all legal/contractual obligations.

(f) We also declare that, our contractor has not been banned / de-listed by anygovernment
or PSUs.

() We also give an undertaking that, we have not made any payment or illegal
gratification to any person / authority connected with the bid process so as to influence
the bid process and have not committed any offence under the PC Act in connection
with the bid.

Date:

Place:

Name of Applicant:

Represented by (Name
& capacity)
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Form — 3A
Site Visit Certificate

EVIDENCE TOWARDS SITE VISIT

I, Shri authorized representative of

M/s. (authorization letter issued by the firm with my

specimen signature and passport size photo and Aadhaar card are enclosed) have visited
the site on dated with DPA representative Shri , (Designation)

for the work of "Design, Supply & Installation of control room fabrication with

its associated works at pump house room at 0J-07 Kandla of DPA."

Seal, name and signature | Name, designation and | Seal, name and signature of SE

of the bidder Signature of DPA | (M) / AXEN(M)-EIC
representative who
assisted bidder during site
visit.
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Form-4

SPECIMEN LETTER OF AUTHORITY FOR

SUBMISSION OF BID
(To be executed on Rs.300/- non-Judicial Stamp Paper)

The Superintending Engineer(M),
CME Liaison Office

15t Floor A.O Building
Gandhidham — 370210

Kutch — Gujarat

Dear Sir,

We do hereby
confirm that Shri ......cccoovviiiiiiiinins (Name, designation and Address) is/are authorized
to represent us to bid, negotiate and conclude the agreement on our behalf with you {copy
of board resolution attached (in case of company)} for tender no for the work
of and his specimen signature is appended here to.

We confirm that we shall be bound by all and whatsoever our said signatory shall commit.
We understand that the communication made with him by the employer/Board shall be
deemed to have been done with us in respect of this Tender.

[specimen signature]

Yours faithfully,

Signature:
Name & Designation:
For & on behalf of:
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SPECIMEN FORMAT FOR EXCEPTIONS AND DEVIATIONS

Form -5

As pointed out in the tender call notice, bidders may stipulate here exceptions and deviations
to the bid conditions, if considered unavoidable.

Sr.

Page no. of
bid document

Clause no. of
bid document

Subject deviation with reasons

Note: however, the bidders note that, in the event of un-acceptable deviations, if any, the
bid shall be liable for rejection. Bidders is discouraged to deviate from bid condition,

specifications, delivery schedules, commercial terms as per the tender document,

Duly authorized to sign this authorization on behalf of: (insert complete name of Tenderer)
Dated on

day of
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Form -6

SPECIMEN LETTER OF INTEGRITY PACT
(Tol ted on Rs. 300/- non-iudicial st )

INTEGRITY PACT
BETWEEN

DEENDAYAL PORT AUTHORITY (DPA) hereinafter referred to as "The
Principal”

AND

(Name of The bidders and consortium members) hereinafter referred to as "The Bidder /
Contractor”

Preamble:The Principal intends to award, under laid down organizational
procedures, contract(s) /concession(s) for Tender NO. .....cccccevevveviieiennnnn.
The Principal values full compliance with all relevant laws of the land rules,
regulations, economic use of resources and of fairness / transparency in its
relations with its Bidder(s) and / or Contractor(s).

In order to achieve these goals, the Principal will appoint Independent
External Monitors (IEMs), who will monitor the tender process and the
execution of the contract for compliance with the principles mentioned above.

Section 1 - Commitments of the Principal

(1) The Principal commits itself to take all measures necessary to prevent
corruption and to observe the following principles:

(a) No employee of the Principal, personally or through family members, will
in connection with the tender for, or the execution of a contract, demand,
take a promise for or accept, for self or third person, any material or
immaterial benefit which the person is not legally entitled to.

(b) The Principal will, during the tender process treat all Bidder(s) with equity
and reason. The Principal will in particular, before and during the tender
process, provide to all Bidder(s) the same information and will not provide to
any Bidder(s) confidential / additional information through which the
Bidder(s) could obtain an advantage in relation to the tender process or the
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contract execution.
(c) The Principal will exclude from the process all known prejudicial persons.

(2) If the Principal obtains information on the conduct of any of its employees
which is a criminal offence under the IPC / PC Act, or if there be a substantive
suspicion in this regard, the Principal will inform the Chief Vigilance Officer
and in addition, can initiate disciplinary actions.

Section 2 - Commitments of the Bidder(s) / Contractor(s)

(1) The Bidder(s) / Contractor(s) commits themselves to take all measures
necessary to prevent corruption. The Bidder(s) / Contractor(s) commits
themselves to observe the following principles during participation in the
tender process and during the contract execution.

a. The Bidder(s) / Contractor(s) will not, directly or through any other person
or firm, offer, promise or give to any of the Principal's employees involved in
tender process or the execution of the contract or to any third person any
material or other benefit, which he / she is not legally entitled to, in order to
obtain in exchange of advantage of any kind whatsoever during the tender
process or during the execution of the contract.

b. The Bidder(s) / Contractor(s) will not enter with other Bidders into any
undisclosed agreement or understanding, whether formal or informal. This
applies in particular to prices, specifications, certifications, subsidiary
contracts, submission or non-submission of bids, or any other actions to
restrict competitiveness or to introduce cartelization in the bidding process.

c. The Bidder(s) / Contractor(s) will not commit any offence, under the
relevant Prevention of Corruption Act / Indian Penal Code / PC Act; further
the Bidder(s) / Contractor(s) will not use improperly, for purposes of
competition, or personal gain, or pass on to others, any information or
document provided by the Principal, as part of the business relationship,
regarding plans, technical proposals and business details, including
information contained or transmitted electronically.

d. The Bidder(s) / Contractor(s) of foreign origin shall disclose the name and
address of the Agents / Representatives in India, if any. Similarly, the
Bidder(s) / Contractor(s) of Indian Nationality shall furnish the name and
address of the foreign principals, if any. Further details as mentioned in the

"Guidelines on Indian Agents of Foreign Suppliers" shall be disclosed by the
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Bidder(s) / Contractor(s). Further, as mentioned in the Guidelines all the
payments made to Indian agent / representative have to be in Indian Rupees
only. Copy of the "Guidelines on Indian Agents of Foreign Suppliers" is placed
at (page Nos. 7-20)

e. The Bidder(s) / Contractor(s) will, when presenting their bid, disclose any
and all payments made, is committed to or intends to make to agents, brokers
or any other intermediaries, in connection with the award of the contract.

f. Bidder(s) / Contractor(s) who have signed the Integrity Pact shall not
approach the Courts while representing the matter to IEMs and shall wait for
their decision in the matter.

(2) The Bidder(s) / Contractor(s) will not instigate third persons to commit
offences outlined above or be an accessory to such offences.

Section 3 - Disqualification from tender process and exclusion from
future contracts.

If the Bidder(s) / Contractor(s), before award or during execution has
committed a transgression through a violation of Section-2 above, or in any
other form, such as to put their reliability or credibility in question, the
Principal is entitled to disqualify the Bidder (s) / Contractor(s), from the
tender process, or take action as per the procedure mentioned in the
"Guidelines on Banning of business dealings". Copy of the "Guidelines on
Banning of business dealings" is placed at (Page No. 7-20).

Section 4 - Compensation for Damages

(1) If the Principal has disqualified the Bidder(s), from the tender process
prior to the award, according to Section 3, the Principal is entitled to demand
and recover the damages equivalent to Earnest Money Deposit / Bid Security.

(2) If the Principal has terminated the contract according to Section 3, or if
the Principal is entitled to terminate the contract according to Section 3, the
Principal shall be entitled to demand and recover from the Contractor,
liquidated damages of the Contract Value or the amount equivalent to
Security Deposit /Performance Bank Guarantee, whichever is higher.

(3) The Bidder(s) agrees and undertakes to pay the said amounts, without
protest or demur, subject only to condition that, if the Bidder(s) /
Contractor(s) can prove and establish that the termination of the contract,
after the contract award has caused no damage or less damage than the

amount of the liquidated damages, the Bidder/Contractor shall compensate
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the principal, only to the extent of the damage in the amount proved.
Section 5 - Previous transgression

(1) The Bidder declares that, no previous transgressions occurred in the last
three years with any other company in any country confirming to the anti-
corruption approach or with any other Public Sector Enterprises in India, that
could justify his exclusion from the tender process.

(2) If the Bidder makes incorrect statement on this subject, he can be
disqualified from the tender process or action can be taken as per the
procedure mentioned in "Guidelines on Banning of Business dealing".

Section 6 - Equal treatment of all Bidders / Contractors

(1) In case of a Joint Venture, all the partners of the Joint Venture will enter
into agreement with identical conditions as this on which all Bidders.

(2) There is no provision of sub-contract in the tender, any violation of the
same, Contractor shall be held solely responsible for the same.

Section 7 - Criminal charges against violating Bidders / Contractors

If the principal obtains knowledge of conduct of a Bidder or Contractor or of
an employee, or a representative, or an associate of a Bidder or Contractor,
which constitutes corruption, or if the Principal has substantive suspicion, in
this regard, the Principal will inform the same to the Chief Vigilance Officer
(CVO) and the CVO will take further necessary action as deemed fit in
accordance with the CVC Manual.

Section 8 - External Independent Monitor

(1) The Principal appoints competent and credible Independent External
Monitor for this Pact after approval by Central Vigilance Commission. The task
of the Monitor is to review independently and objectively, whether and to
what extent the parties comply with the obligations under this agreement.

(2) The Monitor is not subject to instructions by the representative of the
parties and performs his / her functions neutrally and independently. The
Monitor would have access to all Contact documents, whenever required. It
will be obligatory for him / her to treat the information and documents of the
Bidders / Contractors as confidential. He / she reports to the Chairperson of
the Board of

the Principal.
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(3) The Bidder(s) / Contractor(s) accepts that the Monitor has the right to
access without restriction to all Project documentation of the Principal
including that provided by the Contractor. The Bidder / Contractor will also
grant the Monitor, upon his / her request and demonstration of a valid
interest, unrestricted and unconditional access to the project documentation.
The Monitor is under contractual obligation, to treat the information and
documents of the Bidder /Contractor with confidentiality.

(4) The Monitor is under contractual obligation to treat the information and
documents of the Bidder(s) / Contractor(s) with confidentiality. The Monitor
has also signed declaration on "Non Disclosure of Confidential Information"
and of "Absence of Conflict of Interest". In case of any conflict of interest
arising at a later date, the IEM shall inform Chairman, DPA and recues himself
/ herself from that case

(5) The Principal will provide to the Monitor sufficient information about all
meetings among the parties related to the Project provided such meetings
could have an impact on the contractual relations between the Principal and
the Bidder /Contactor. The parties offer to the Monitor the option to
participate in such meetings.

(6) As soon as the Monitor notices, or believes to notice, a violation of this
agreement, he / she will so inform the Management of the Principal and
request the management to discontinue, or take corrective action. The
Monitor can in this regard submit non-binding recommendations. Beyond this,
the Monitor has no right to demand from the parties that they act in a specific
manner, refrain from action or tolerate action.

(7) The Monitor will submit a written report to the Chairperson of the Board
of the Principal, within 8 to 10 weeks from the date of reference or intimation
to him by the Principal and, should the occasion arise, submit proposals for
correcting problematic situations.

(8) If the Monitor has reported to the Chairperson of the Board of the
Principal, a substantiated suspicion of an offence under relevant IPC / PC Act
and the Chairperson of the Board of the Principal has not, within reasonable
time taken visible action to proceed against such offence or reported it to the
Chief Vigilance Officer, the Monitor may also transmit this information directly
to the Central Vigilance Commissioner, Government of India.

(9) The word "Monitor" would include both singular and plural.
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Section 9 - Pact Duration

This Pact begins when both parties have legally signed it. It expires for the
Contractor 12 months after the last payment under the contract, and for all
other Bidders 6 months after the contract has been awarded. Any violation
of the same would entail disqualification of the bidder and exclusion from
future business dealings. If any claim is made / lodged during this time, the
same shall be binding and continue be valid despite the lapse of this Pact as
specified above, unless it is discharged /determined Chairperson of the
Principal. The Pact duration in respect of unsuccessful Bidders shall expire
after 6 months of the award of the contract.

Section 10 - Other Provisions

(1) This agreement is subject to Indian Law. Place of performance and
jurisdiction is the Registered Office of the Principal, i.e. Gandhidham, Gujarat.

(2) Changes and supplements as well as termination notices need to be made
in writing. Side agreements have not been made.

(3) If the Bidder / Contractor is a partnership or a consortium, this agreement
must be signed by all partners or consortium members.

(4) Should one or several provisions of this agreement, turn out to be invalid,

the remainder of this agreement remains valid. In this case, the parties will
strive to come to an agreement to their original intensions.
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(5)  Issues like Warranty / Guarantee etc. shall be outside the purview of 1EMS.

(6)  In the event of any contradiction between the Integrity Pact and its Annexure,the Clause
in the Integrity Pact will prevail.

(For & on b&ﬁf thé Principal) (For & on behalf of the o
Bidder/Contractor)
(hief Mechanka! Engineer
Dgéﬁﬁ yafPad) Authority (Office Seal)

Place : Gandhidham

Date: _/ J20___

Witness-1:
(Name & Address)

Witness-2 .
(Name & Address)
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Form No -7

LETTER OF ACCEPTANCE
(On letter head paper of the port)
Date:

To:
(Name & address of contractor)
Dear Sir,
Sub: Tender No.
Title of Tender
Ref: Your Bid Dated
And (list of correspondence with the Bidders)
This is to notify you that your bid dated for supply of the

(name of the contract and identification number, as given in the
instruction to bidders) for the Contract Price of Rupees (amount in words and

figures) as corrected and modified in accordance with the Tender Documents is hereby
accepted by the Employer/Board.

You are hereby requested to furnish performance guarantee, in the form detailed in Tender

Document for an amount of Rs. within (21) days of the receipt of this letter of
acceptance and valid up to 21 days from the date of completion of contractual obligations,
subject to removal of Defects, i.e. up to and also sign the contract agreement

within (14) days of the receipt of this letter of acceptance, failing which action as stated in
the tender document will be taken.

Detailed letter of acceptance will follow.

The Engineer-In-Charge for the work shall be Shri

Please acknowledge receipt.

Yours faithfully

Authorized signature
Name and title of signatory Deendayal Port Authority
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Form-8
SPECIMEN BANK GURANTEE TOWARDS PERFORMANCE
GUARANTEE/SECURITY DEPOSIT

(To be executed on Rs. 300/- non-judicial Stamp Paper& to be submitted after entering by
issuing Branch in their online system for generating Bank Guarantee in SFMS Mode)

To,

The Board of Deendayal Port Authority,
Deendayal Port Authority

A.O. Building, P.O. Box No.50,
Gandhidham -Kutch.

In consideration of the Board of Deendayal Port Authority of the Port of DEENDAYAL
PORT AUTHORITY incorporated by the Major Port Authorities Act, 2021 (hereinafter called
“The Board” which expression shall unless excluded by or repugnant to the context or
meaning thereof be deemed to include the Board of Deendayal Port Authority of the Port of
[DEENDAYAL PORT AUTHORITY], its successors and assigns) having agreed to exempt
(hereinafter called the “contractor”) (Name of the contractor/s) from the

demand under the terms and condition of the contract, vide (Name of the
Department)’s letter No. Date made between the contractors
and the Board for execution of covered under Tender
No. dated (hereinafter called “the said contract”) for

the payment of Security Deposit in cash or Lodgment of Government Promissory Loan
Notes for the due fulfilment by the said contractors of the terms and condition of the said

contract, on production of a bank Guarantee for
Rs. (Rupees Jonly we, the (Name of the Bank and
Address) hereinafter referred to as “the Bank”) at the request
of the contractors do hereby undertake to pay to the Board an amount not exceeding
Rs. (Rupees ) only against any loss or damage caused to

or suffered by the Board by reason of any breach by the contractors of any of the terms and
conditions of the said contract.

2. We, (Name of Bank) (Name of Branch), do hereby Undertake to pay
the amount due and payable under this guarantee without any demur merely on a demand
from the Board starting that the amount claimed is due by way of loss or damage caused to
or which would be caused to or suffered by the Board by reason of the contractor’s failure
to perform the said contract. Any such demand made on the Bank shall be conclusive as
regards the amount due and payable by the Bank under this Guarantee. However, our
liability under this guarantee shall be restricted to any amount not exceeding Rs.
(Rupees ) only.

3. We, (Name of Bank and Branch), undertake to pay to the Board
any money so demanded notwithstanding any dispute or disputes raised by the contractor(s)
in any suit or proceeding pending before any Court or Tribunal relating thereto our liability
under this present being absolute and unequivocal. The payment so made by us under this
bond shall be a valid discharge of our liability for payment there under and the Contractor(s)
shall have no claim against us for making such payment.
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4. We, (Name of Bank and Branch), further agree with the Board that the guarantee herein
contained shall remain in full force and effect during the period that would be taken for
performance of the said contract and that it shall continue to be enforceable till all the dues
of the Board under or by virtue of the said contract have been fully paid and its claims
satisfied or discharged or till the (Name of the user department)
of the said certifies that the terms and conditions of the said contract have been fully and
properly carried out by the said Contractors and accordingly discharge this guarantee.
PROVIDED HOWEVER that the Bank shall at the request of the Board but at the cost of the
Contractors, renew or extend this guarantee for such further period or periods as the Board
may require from time to time.

5. We, (Name of Bank and Branch), further agree with the Board that the Board shall have
the fullest liberty without our consent and without affecting in any manner our obligations
hereunder to vary any of the terms and conditions of the said contract or to extend the time
of performance by the said contract or to extend the time of performance by the said
Contractors from time to time or to postpone for any time or from time to time any of the
powers exercisable by the board against the said Contractors and to forebear or enforce
any of the terms and conditions relating to the said contract and we shall not be relieved
from our liability by reason of any such variation or extensions being granted to the
contractors or for any forbearance, act or omission on the part of the Board or any indulgence
shown by the board to the Contractors or by any such matter or thing whatsoeverwhich under
the law relating to sureties would, but for this provision, have effect of so relieving us.

6. This guarantee will not be discharged due to the change in the constitution of the Bank or
the Contractor(s).

7. Itis also hereby agreed that the Courts in Gandhidham would have exclusive jurisdiction
in respect of claims, if any, under this Guarantee.

8. We, Bank lastly undertake not to revoke this guarantee during
its currency except with the previous consent of the Board in writing.

9. Notwithstanding anything contained herein:

(@) Our liability under this Bank Guarantee shall not exceed Rs. (Rupees
only);
(b) This Bank Guarantee shall be valid up to ; and

(c) We are liable to pay the guarantee amount or any part thereof under this Bank Guarantee
only and only if you serve upon us a written claim or demand on or before
(date of expiry of Guarantee).”

10. (i) Name of Beneficiary’s Bank is State Bank of India, Gandhidham.
(i) IFSC No. of Beneficiary’s Bank is SBIN0O060239.
(i) Bank Account No. of Beneficiary is 10316591671.

Date day of 2023

For (Name of Bank)
(Name)
Signature
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Form- 09

SPECIMEN LETTER OF AUTHORITY FROM BANK FOR ALL BGs
(To be executed on Bank'’s Letter Head)

The Superintending Engineer (M),
CME Liaison Office

1St Floor A.O Building
Gandhidham — 370210

Kutch — Gujarat

Date:

Sub: Our Bank Guarantee No.

dated for Rs. favoring yourselves
issued on a/c of M/s. (Name of contractor)

Dear Sir,

We confirm having issued the above mentioned guarantee favoring
yourselves, issued on account of M/s. validity for expiry up to
date and claim expiry date up to We also confirm1)___

2) is/are empowered to sign suchBank Guarantee on behalf of the Bank
and his/their signatures is/are binding on the Bank.

Name of signature of Bank Office
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Nowuhwh =

Form - 10
Bank Payment Agreement Form
Name of the Party :
Account No.
Branch Name
Branch Station
IPSC Code of the Bank
MICR Code

Accepted for : NEFT paymentOR
: RTGS Payment

> i : (Gi
I / We hereby declare that the above information furnished by me is correct and DPA is
required to pay my / our dues to this Account for this Work / Supply Order is concerned.

Signature of the Party
Seal of the Company

> Declaration by the Bank: (Given on the Letter Head of the Bank)
It is hereby informed that the details mentioned by the Party are correct as per our
records and any payment made by the DPA to this account will be accepted by either

RTGS / NEFT.

Signature of the Bank Manager
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Form- 11

DEENDAYAL PORT AUTHORITY
FORM OF AGREEMENT (FOR EXECUTION OF WORK)

(to be executed on Rs.300-non-judicial stamp paper)
[the successful bidder shall fill in this form in Accordance with the instructions indicated]

This agreement made of this day of Two Thousand
Twenty Two between the Board of Deendayal Port Authority, a body corporate under Major
Port Authorities Act, 2021 have its registered office at Administration Office Building at
Gandhidham (Kutch) (hereinafter called the ‘Board” which expression shall unless excluded
by or repugnant to the context, be deemed to include their successors in office) of the one
part and (Name and address of all the partners if a partnership with all their
address) hereinafter called the ‘Contractor’ which expression shall unless excluded by or
repugnant to the context be deemed to include his / their heirs, executors , administration
, representatives and assignees or successors in office of the other part.

WHERAS the Contractor has agreed to deposit the performance security deposit @ 10% of

contract price amounting to Rs. in following manner for the due

fulfilment of all the conditions of the contract.

1) Rs. paid in form of Bank Guarantee or Demand Draft (to be submitted
21 days of issue of LOI)
2) Balance amount of Rs. to be recovered from the work bills.

NOW THIS AGREEMENT WITHINESS AS FOLLOWS: -

1. In this agreement words and expression shall have the same meaning as are
respectively assigned to them in the general condition (including special conditions, if any) of
contract hereinafter referred to.

2. The following documents shall be deemed to form and read as construed part of this
agreement viz.:
i)Notice inviting tender.

i) Technical specifications.

iii) Special conditions of contract.

iv) Tender submitted by the Contractor.

V) The Board'’s “Drawing”.

Vi) The schedule items of work with quantities and rates.

vii) Any correspondence made between the Executive Engineer (M) and the Contractor
after opening of the cover-I—as regards to contain clarifications/details called for
vice versa.

viii) Common terms and conditions offered to Contractor and their acceptance including
confirmation to withdrawal of their own terms and conditions offered with the
tender i.e ‘Cover-I".

iX) Bank Guarantee /DD for security deposit.

3. The Contractor hereby covenants with the Board to complete the work of
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in conformity in all respects , with the provisions of

the contract.

4, The Board hereby covenants to pay the Contractor in consideration of such
completion of the works, the contact price of Rs. (Rupees

only ) at the time and in the manner prescribed of the

contract.

IN WITHNESS WHERE of the parties here unto have set their hands and seals the day
and year first above written signed and sealed by the Contractor in the presence of:-
Witness

1. Name & Address Signature of Contractor
Seal

2. Name & Address

Seal
Signed, sealed and delivered by Shri on behalf of the Board in
presence of
1.
2. (Chief Mechanical Engineer)

Deendayal Port Authority

The common seal of the Board of Deendayal Port Authority affixed in the presence of:

—

(Secretary)
2. Deendayal Port Authority
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9.

O NOUAWNE

Form-12

.

E f licati |WMAMM Contractor f Ki tensi f ti
Part—1

Name of Contractor

Name of work as given in the agreement

Agreement No.

Estimated amount put to tender

Date of commencement of work as per agreement

Period allowed for completion of work as per agreement

Date of completion stipulated in agreement

Period for which extension of time has been given previously:

(a) 1%t extension vide EE’s No. Dated Month Days

(b) 2" extension vide EE’s No. Dated Month Days

(c) 3 extension vide EE's No.  Dated Month Days

(d) 4t extension vide EE's No.  Dated Month Days

Total extension previously given.
Reasons for which extensions have been previously given (Copies of the previous
application should be attached)

10. Period for which extension is applied for
11. Hindrance on account of which extension is applied for with dates on which hindrances

occurred and the period for which these are likely to last.

(a) Serial No.

(b) Nature of hindrance

(c) Date of Occurrence

(d) Period for which it is likely to last

(e) Period for which extension required for this particular hindrance

(f) Overlapping period if any, with reference to item............

(9) Net extension applied for

(h) Remarks, if any.
Total period on account of hindrance mentioned above.........
Month........ Days

12. Extension of time required for extra work
13. Details of extra work and amount involved:

(a) Total value of extra work
(b) Proportionate period of extension of time based on estimated amount put to
tender on account of extra work.

14. Total extension of time required for 11 & 12

Submitted to the Sub-Divisional Officer..........

Signature of Contractor
Dated:
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Form-13

DEENDAYAL PORT AUTHORITY
APPLICATION FOR EXTENSION OF TIME
PART II
(To be filled in by the Sub-Divisional Office)
1. Date of receipt of application from .................... Contractor for the work
(o] FURS in the Sub-Divisional Office.
2. Acknowledgement issued by S.D.O. vide his No............ dated

3. Remarks of S.D.O.
(on the reasons given by the contractor are correct and what extension, if any, is
recommended by him. If he does not recommend the extension, reasons for rejections
should be given.)

Signature of Divisional Officer
Dated:

(To be filled in by the Executive Engineer)
1. Date of receipt in the Divisional Office.
2. Executive Engineers remarks regarding hindrances mentioned by the Contractor.

(1) Serial No.

(2) Nature of hindrance

(3) Date of occurrence

(4) Period for which hindrance is likely to last

(5) Extension of time applied for by the contractor

(6) Overlapping period, if any, giving reference to
items which overlap.

(7) Net period for which extension is recommended

(8) Remarks as to why the hindrance occurred
and justification for extension recommended.

3. Executive Engineer’s recommendations:
(The present progress of the work should be stated and whether the work is likely to
be completed by the date up to which extension has been applied for. If extension of
time is not recommended, what compensation is proposed to be levied under clause 2
of the agreement?)

Signature of Executive Engineer

Date

Dy. HOD/SE's recommendations
Signature of Superintending Engineer
Date

HOD's recommendations/approval.
Signature of Chief Mechanical
Engineer
Date
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Schedule-A

Form-14

Detailed components of each BOQ item, Rate & their quantities

(To be filled by the successful Bidder)

Sl. No.

Description

Qty.

Unit Rate | Amount

Total Amount, Rs.

Note: -

1. To be filled by the successful Bidder as per Tender Document. It is mandatory for the
successful Bidder to provide Schedule-A within 21 days after issuance of “Letter of
Acceptance”.

2. The rates to be quoted shall be inclusive of all charges, taxes, Cess, Duty etc. except
GST, if any.

3. All above mentioned items in Schedule A are including mobilization & demobilization
complete in all respects and ready to use as per approved designs, drawings and
specifications including installation, testing, inspection, commissioning, and defect
rectifications.

amount quoted in Bill of Quantity, Schedule: - B, BOQ.

Dated .....
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SECTION-V
Scope of Work of the Contract

1.0 Broad Scope of Work:

1.01 The scope given for the subject work describe certain broad requirement to which

the contractor shall work, but this shall not absolve the contractor from his
responsibility to carry out the work in apt and proper manner and acceptable in
all respects as per standard practice even if there is any omission in the
prescribed specification.

1.02 The scope of work includes Design, Procurement, Supply, fabrication,

1.03

1.04

1.05

1.06

1.07

Installation, construction of control room with its associated items at Pump House
at Oil Jetty No.7 and Girder beams for EOT Crane along with structural steel work
in rolled sections like joists, columns, beams, channels, angles, tees etc. as per
detailed design and drawings including cutting, fabricating, hoisting, erecting,
fixing in position making riveted / bolted /welded connections, including two coats
of anticorrosive marine grade primer & two coats of marine grade painting of
approved make, quality and shade etc. and also required electrical connection
and installation of electrical component with accessories i.e. Lighting works, ACs
etc. complete in all respect.

The contractor shall deploy all resources including manpower, material, tools
& tackles, plant and equipment for construction, etc. complete for execution of
the scope of work. The contractor shall also be responsible for arranging any
external assistance / support (in the form of specialized task required for
completion of works), if required, at his own cost and risk.

It should be noted by the bidders that the information, size, specifications, design,
drawings & dimensions mentioned in this tender document, are indicative. The
successful bidder shall workout detail design & drawings meeting the functional
requirements as per relevant IS standards, well within the sanctioned estimate,
and submit the drawings for approval to employer & TPIA. Contractor has to
execute the work as per the approved design & drawings only.

The indicative design / drawings for the control room & girder submitted by the
technical consultant M/s Aarvee Associates, and design / drawings for the EOT
crane to be installed on girder are attached as Drawings: D01 to D03 with this
tender document.

The contractor shall ensure that while doing the concrete work, if any, after
fixing the structural structure necessary chemical bonding agents like GP-2 shall
be used for concrete structure and surface hardeners shall be used for water
proofing as guided by Engineering Dept.

All structural steel members shall confirm to IS: 800:2007 and 1S:2062 GrB.

The broad scope of work is mention as below including but not limited to:
(A) CONTROL ROOM:

e The contractor shall mostly fabricate/ fit/ weld etc. the steel structures
outside the Oil Jetty-7 area being hazardous location and shall mainly
assemble & install suitably the fabricated structures in the Pump house
room for preparation of the Control room.
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Providing, Fabrication, installation of foundation & support structures such
as I-Beams, channels, angles, pipes, rods etc. including Man, machinery
and tools tackles etc. as per approved design/ drawing required to complete
the works.

All the structure shall be initially sand blasted with SA 2Y/? and including
two coat of anticorrosive marine grade primer & two coats of marine grade
paint of approved make, quality and shade etc. The minimum DFT of the
painting shall be 400 micron.

The connections between existing RCC structures and proposed steel
structures shall be accompanied by GI anchoring, Fast hardening chemical
compound, GP-2 grouting to provide structural integrity and strength to
meet the actual site condition, as per approval including man, machinery
and tools tackles etc. required to complete the works.

Providing, Fabrication, Installation of steel staircase with supports along
with SS pipe railings as per approved design/ drawing complete in all
respect.

Providing, Fabrication, installation of Chequered Plate of minimum 6 mm
thick with support steel structures for flooring including Man, machinery
and tools tackles etc. as per approval required to complete the works.

Providing and Fixing of Aluminum Section panels with glass in between
backed /supported by steel structure frames for side-walls, and doors, as
per approved drawing and confirming to relevant IS Standard, including
man, machinery and tools tackles etc. required to complete the works.

Providing and Fixing of Aluminum Section frames and heavy duty
transparent toughened glass at two sides of control room for clear view of
jetty area as per approved drawing and confirming to relevant IS Standard,
including man, machinery and tools tackles etc. required to complete the
works.

Providing and Fixing of false ceiling sheets with Aluminum Section panels
confirming to relevant IS Standard as approved, including man, machinery
and tools tackles etc. required to complete the works.

Providing and Fixing of false flooring confirming to relevant IS Standard as
approved, including man, machinery and tools tackles etc. required to
complete the works.

Providing concealed trenches/ pipes/ conduits for laying of power & control
cables as per approval including man, machinery and tools tackles etc.
required to complete the works.

Supply of Revolving chairs (4 Nos.) and steel visitor chair (08 nos.) as
approved including transportation, loading, unloading etc.

Supply of 2.5 X 4.00 ft. size tables (03 nos.-which may vary depending
upon the space availability of space) and 02 nos. of steel Almira as
approved including transportation, loading, unloading etc. required to
complete the works.

Supply and Installation of 02 Nos. minimum 3-star rated split Air
Conditioner (AC) with 100 % copper condensers having capacity of 2 Ton
each of make Carrier/ Llyod/ Voltas/ LG/ Diakin/ OGeneral, as per approval
including fitting & installation by using tools and tackles.
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Supply and Installation of sufficient flame proof luminaries, lighting
provision including cabling, stand fans, switch board, panels etc. as per
approval required to complete the works in all respect.

(B) GIRDER BEAM FOR EOT CRANE:

Providing, Fabrication, Installation of girder Beams including cap C-channel
& connection for EOT Crane rail having EOT capacity of SWL 7.5 Tones with
required grouting works, mechanical works etc. confirming to relevant IS
Standard as approved, including man, machinery and tools tackles etc.
required to complete the works.

Dead end is not in the scope of the contractor.

The connections between existing RCC structures and proposed steel
structures shall be accompanied by GI anchoring, Fast hardening chemical
compound, GP-2 grouting to provide structural integrity and strength to
meet the actual site condition, as per approval including man, machinery
and tools tackles etc. required to complete the works.

1.08 General instructions for Fabrication works:

Fabrication of all structural steelwork shall be in accordance with IS: 800 in
conformity with various clauses of this specification, unless otherwise
specified in the drawings.

Fabrication of structures shall preferably be taken up as per the sequence
of erection.

All the components of structures shall be free from twist, bend, damage etc.
Assembly of structures shall be carried out by using suitable jigs and fixtures
in order to obviate distortion during welding.

Cutting of items specially for truss, bracing, bunker, hopper, galleries surge
girder, portal etc, shall be done only after checking of sizes as per Layout.
Surface, wherever machining is specified, shall be either planed or milled or
ground to ensure maximum contact.

If end-milling or machining is planned after the assembly is over, sufficient
allowance (5 mm to 15 mm) shall be kept in the items where
milling/machining is to be done.

If pre-bending of the plate is required to avoid welding distortion, it shall be
done in cold condition.

If extra joints are required to be provided in column, beams, girder etc,
approval should be obtained from the employer. However, as general
guidance following it is suggested that splice joints of column, beams, girder
shall be of full strength butt weld and shall not be provided at the centre or
mid span of member, wherever possible those shall be located at L/4 away
in both directions from centre or mid span of member and in zones of
minimum or substantially lesser stress.

All shop splices shall be made by means of full strength full penetration butt
welds unless otherwise specified.

Back strip shall be provided in case of butt joints where welded with sealing
run is not possible on account of inaccessibility. Ends of but welds are to be
continued beyond the limit of joints on run on and runoff plates.

Splice joints of flange and web should preferably be staggered.

Where necessary, washers shall be tapered or otherwise suitably shaped to
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give the heads of nuts and bolts satisfactory bearing.
The threaded portion of each bolt shall project through the nut at least by
three threads.

1.09 General instructions for Welding of Steel Structures

Welding of any load bearing structure shall be carried out only by the person
who has certificate for welder's qualification.

Contractor shall employ competent supervisors, exclusively for welding
works, to ensure that the standard of workmanship and quality of materials
comply with requirements of this specification.

All metal arc welding shall be carried out as per relevant IS standard.
Electrodes shall be stored in a dry place. Electrodes whose coatings are
damaged due to absorption of moisture or due any other reason shall not
be used.

Welding shall be done by electric arc process. In case of manual arc welding,
recommendations of electrode manufacturer are to be strictly followed.
After completing each run of weld, all slag should be thoroughly removed
and surface cleaned before starting the next run of weld. The weld metal
as deposited (including tack welds if to be incorporated) shall be free from
cracks, slag, inclusions, gross porosity, cavities and other deposition faults.
The weld metal shall be properly fused with the parent metal without serious
undercutting or overlapping at the toes of the weld. The surfaces of the
weld shall have a uniform and consistent contour and uniform appearance.
Fillet weld shall have the correct profile with smooth transition into parent
metal. Dressing of welds, if specified, shall be done by such method, which
does not cause grooving and other surface defects on the weld or on the
parent metal.

All butt welds shall start and end with run-on and run-off plates. All such
plates shall be carefully trimmed off by gas cutting after welding is over.
Fillet welds shall not be stopped at corners but shall be returned round
them.

Welding shall not be done under such weather conditions, which might
adversely affect the efficiency of the welding and arc-strikes on parent
surfaces of structures shall be strictly avoided.

Stress relieving after welding shall be done if especially called for in the
drawing or specification. Ends of structural members and portions of
gussets receiving welding at site shall be left unpainted.

The extent of quality control in respect of welds for structural elements for
both statically and dynamically loaded structures shall be as follows and
shall be conducted by the contractor at his own cost. Before inspection, the
surface of weld metal shall be cleaned of all slag, spatter matter; scales etc.
by using wire brush or chisel.

a) Visual Examination: All welds shall be 100% visually inspected to
eliminate the following defects like Presence of undercuts, Visually
identifiable surface cracks in both welds and base metals, Unfilled
craters, Improper weld profile and size, excessive reinforcement in
weld, Surface porosity etc.

b) Dye Penetration Test (DPT): This shall be carried out in accordance with
IS: 11732 — 1995, used for steel castings, for all important fillet welds
and groove welds for both statically and dynamically loaded structures
to check the following like Surface cracks, Surface porosity.
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¢) Radiographic Testing (X-ray /Gamma-Ray Examination): This test shall
be conducted to 10% of structural joint of floor and EOT girder. The
location and extent of weld to be tested by this method shall be decided
by employer to detect the following defects like gas porosity, slag
inclusions, lack of penetration, lack of fusion, cracks. Radiographic
testing shall be conducted in accordance with relevant Indian
Standards.

General Instructions for Rectification of Defects in Welds: In case of
detection of defects in welds, the rectification of the same shall be done as
follows:

a) All craters in the weld and breaks in the weld run shall be thoroughly
filled with weld.

b) Undercuts, beyond acceptable limits, shall be repaired with dressing so
as to provide smooth transition of weld to parent metal.

c) Welds with cracks and also welds with incomplete penetration, porosity,
slag inclusion etc. exceeding permissible limits shall be rectified by
removing the length of weld at the location of such defects plus 10 mm
from both ends of defective weld, and shall be re-welded.

d) Defective weld shall be removed by chipping hammer, gouging torch or
grinding wheel. Care shall be taken not to damage the adjacent
material.

General Instructions for Surface Preparation for Painting

a) The steel surface which is to be prepared shall be cleaned of dirt,
welding flux, scale, oil and grease and the heavier layers of rust shall
be removed by grinding prior to actual surface preparation to a specified
grade.

b) Surface preparation to be followed prior to painting shall be based on
the requirement of a particular painting system adopted.

c) Blast cleaning shall be done by shot blasting as per following grades
according to Grade Sa-2'2: This involves very thorough blast cleaning.
Mill scale, rust and foreign matter shall be removed to the extent that
the only traces remain in the form of slight stains. Finally the surface is
cleaned with vacuum cleaner, clean dry compressed air or a clean
brush. It shall then correspond in appearance to the prints designated
as Sa 2.

General Instructions for Painting

a) For use of specific painting system, the paint manufacturer’s
specification shall prevail.

b) General compatibility between primer and finishing paints shall be
established through the paint manufacturer supplying the paints.

c) Thinners, wherever used, shall be as per recommendation of the paint
manufacturer. All ingredients shall be thoroughly mixed. Mixing by air
bubbling is not permitted. All pigmented paints shall be strained after
mixing to remove skims and other undesirable matters.

d) Areas, which become inaccessible after assembly of structures, shall be
painted before assembly, after cleaning the surfaces as specified.

e) Wherever shop primer painting is scratched, abraded or damaged, the
surfaces shall be thoroughly cleaned using emery paper and power
driven wire brush wherever warranted, and touched up with
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9)

h)
i)

)

corresponding primer. Touching up paint shall be matched and blended
to eliminate conspicuous marks.

Application of paint shall be by spraying or brushing as per IS: 487and
in uniform layers of 50% overlapping strokes. Painting shall not be done
when the relative humidity more than 85% and during rain. Also
painting shall not be done in frosty or foggy weather. During application,
paint agitation must be provided wherever such agitation is
recommended by the manufacturer.

All structures shall receive appropriate number of primer, intermediate
and finishing coats in order to achieve overall DFT as per design
drawings/ specifications. First coat of primer paint shall be applied not
later than 2-3 hours after preparation of surface, unless specified
otherwise.

The finishing paint as specified shall be of approved colour and quality.
Edges, corners, crevices, depressions, joints and welds shall receive
special attention to ensure that they receive painting coats of the
required thickness.

Paint shall be marine grade from reputed brands like Sigma/
International/ Jotun/ Shalimar.

1.10  General Terms and Conditions for the work:

a)

b)

f)

g)

h)

The materials/ equipment/ items to be installed for the said work shall
be latest, original, interchangeable & of relevant standards.

The contractor is expected to have full knowledge of supply of items,
work site and nature of application work and no claim what-so-ever
shall be entertained in this regard.

The Port will not be responsible for any damage or loss of any of the
materials and for any damage / accident to the contractor’s personnel.

The firm shall arrange necessary watch and ward for their materials till
the completion of work.

Essential Port Entry Permit for Qil Jetty-7 for the workers shall be
arranged by the firm, which shall be provided free of cost by DPA.

The contractor’s vehicle viz. van / lorry / cranes should be fitted with
spark arrester unit in the exhaust pipe of the vehicle.

The firm shall engage lifting crane arrangement for installation work by
their own arrangement and also for tools and tackles. The tools &
tackles, required for doing the work, shall be provided by the contractor
i.e. sufficient spanner- sets, torque-wrenches, Allen-keys, tester, screw
driver set, safety belts etc.

The firm shall comply the safety standards for welding works and shall

arrange welding set if required at their own cost and obtain necessary
fire permission from the Port Fire Officer and Safety Officer.
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),

k)

The contractor shall be required to execute the work in such a way so
as not to cause any damage, hindrance or interference to the activities
and work going on in the area adjoining thereof. Any damages shall be
repaired by him at his own cost. If he does not repair the damages in
reasonable time period, the same will be repaired by DPA at the sole
risk and cost of contractor and amount will be recovered from the bill
due.

Party shall also visit and inspect site and acquaint himself with all local
condition and working condition at and around the site. No
dispute/claims what-so-ever shall be entertained for the work of any
nature arising out of local condition.

All the rules and regulations in force for entry inside the port premises
shall be observed and following by the contractor and by his employee
staff etc. All the applicable labour laws shall be followed by the
contractor.

The complete responsibility for safe working of the staffs will be borne
by the Contractor. DPA will not be responsible for any loss, damage or
accident to any of the staff. The Contractor have to provide insurance
coverage of engaged manpower.

m) The staffs should have a sober behavior and obedient. Any staff coming

0)

o))

q)

in intoxicated condition will not be accepted by the administration, and,
if not replaced shall be marked as absent, and, accordingly, penalty
shall be levied @ Rs. 500/- per day.

Contractor must issue an identity card to their staff before
commencement of work. And also apply for the entry-pass of the staffs
in the ports. All the rules and regulations in force for entry inside the
port premises shall be observed and following by the contractor and by
his employee staff etc.

The Contractor shall examine carefully the condition of contract, scope,
site etc. He shall also visit and inspect site of work and acquaint himself
with all local condition inside the port, working condition at and around
the site. No dispute/claims what-so-ever shall be entertained for the
work of any nature arising out of local conditions.

All fooding, lodging & transportation cost should be solely bear by the
contractor. The contractor shall also arrange for transportation of staffs
& materials if required from work site to repair site and vice-versa.

The contractor shall ensure that the wages paid by him to the personnel
deployed by him are not less than the prevailing Minimum Rates of
Wages per person per day in respect of Area-C as notified by the Chief
Labour Commissioner (C), Ministry of Labour & Employment, New Delhi,
from time to time in respect of the Skilled Category and Highly Skilled
Category
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£)

v)

At any point of time during the currency of the contract if it is found
that, the wages are not being paid in accordance with the prevailing
statutory rates of minimum wages notified from time to time by the
Chief Labour Commissioner (C), Ministry of Labour & Employment, New
Delhi, the contract shall be terminated forthwith and the performance
security shall be forfeited.

The contractor has to provide the required PPE kit to his engaged staffs
viz. helmet, safety shoes, gloves, masks, ear-buds etc.

No Lien/Claim: The personnel provided by the contractor shall have no
lien of claim in any manner on DPA, after their services are no more
required by the DPA or during their deployment. The personnel of
contractor will not take part in any activity of DPA employee’s
union/Association as well as visitors.

The tenderer shall examine carefully the condition of contract, scope,
site etc. before submitting the tender. He shall also visit and inspect site
of work and acquaint himself with all local condition inside the port,
working condition at and around the site before submitting the tender.
No dispute/claims what-so- ever shall be entertained for the work of
any nature arising out of local conditions. Site visit before bidding is
mandatory as mentioned elsewhere in the tender.

The contractor shall not engage/employ persons below the age of 18
years. The details of the engaged staffs shall be submitted to E-I-C.
Further, any change in deployed staff can be done only after prior
approval of E-I-C before such change.

w) The contractor shall maintain all records/registers required to be

maintained by him under various Labour laws and produce the same
before the Statutory authority, if required.

X) Any other conditions/ obligations must be followed strictly as and when

Signature & Seal
Of Contractor

instructed.

Sd./-
Superintending Engineer (M)
Deendayal Port Authority
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Section VI
Schedule — B

sub: "Design, Supply & Installation of control room fabrication with its
associated works at pump house room at 0J-07 Kandla of DPA."

Sl. - . Rate Amount
No. Description Unit Qty. | ,ynit (Rs.)
(Rs.)

1. | Design, Supply and installation of control| Lot 01
room & girder with structural steel work in
rolled sections like joists, channels, angles,
tees etc. as per approved detailed design
and drawings including cutting, fabricating,
hoisting, erecting, fixing in position making
riveted / bolted /welded joints, including
surface preparation & painting complete in
all respects with its associated works as
mentioned in the scope of work.

Grand Total (Rs.)

1. The rates to be quoted shall be inclusive of all charges, taxes, Cess, Duty etc. except
GST, if any.

2. All above mentioned items in BOQ are including mobilization & demobilization
complete in all respects and ready to use as per approved designs, drawings and
specifications including installation, testing, inspection, commissioning, defect
rectifications.

3. It should be noted by the bidders that the information, size, specifications, design,
drawings & dimensions mentioned in this tender document, are indicative. The
successful bidder shall workout detail drawings meeting the functional requirements
as per relevant IS standards, well within the sanctioned estimate, and submit the
drawings for approval to employer & TPIA. The contractor has to execute the work as
per the approved desigh & drawings only.

4. The Schedule of Prices as quoted in BOQ shall be the fixed price. However, the
successful Bidder is required to furnish Schedule A - Items of Work, containing the
breakup of detailed components of BOQ item, rate & their quantities. It is mandatory
for the successful Bidder to provide Schedule-A within 21 days after issuance of “Letter
of Acceptance” Form no. 14 of Section IV (Contract Forms). This schedule will be used
for the purpose of making stage payments as per the Payment Schedule.

5. Contractor shall carry out site visit for complete understanding of the scope ofwork
and has to submit Form-3A in this respect.

Sd./-
Signature & Seal Superintending Engineer (M)
Of Contractor Deendayal Port Authority
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Section VII

Drawings

Following listed drawings are attached as annexure with Tender

S. No. Drawing Description

D01 | CONTROL ROOM LAYOUT AT OIL JETTY NO.7
D02 | CONTROL ROOM STRUCTURES AT OIL JETTY NO.7
D03 | GA of EOT CRANE AND RAIL ARRANAGEMENT DETAIL

Important Note:

a) Above drawings are just for reference and understanding of Bidder.

b) It should be noted by the bidders that the information, size, specifications, design,
drawings & dimensions mentioned in this tender document, are indicative. The
successful bidder shall workout detail drawings meeting the functional requirements
as per relevant IS standards, well within the sanctioned estimate, and submit the
drawings for approval to employer & TPIA. The contractor has to execute the work
as per the approved desigh & drawings only.

Sd./-
Signature & Seal Superintending Engineer (M)
Of Contractor Deendayal Port Authority
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