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                                    DEENDAYAL PORT AUTHORITY 

MECHANICAL ENGINEERING DEPARTMENT 

TENDER NOTICE NO. 

MS/WK/4052/CR 

Superintending Engineer (M), DPA, New Kandla, Tel. No. 02836- 270484 
invites tender in Online e- tendering system for the work of "Design, Supply & 

Installation of control room fabrication with its associated works at pump house 
room at OJ-07 Kandla of DPA." at the estimated cost of Rs. 54,43,002/-. Tender 
Fees Rs. 1,180/- (incl. of GST) and EMD: Rs. 54,430/- (Rupees Fifty Four 

Thousand Four Hundred Thirty only). The bidders having registration with MSME 
/NSIC are exempted from payment of Tender fee & EMD. The last date of 

downloading: 03.08.2023 up to 14:00 hrs. Last date and time of submission of 
E-tender only on website https://kpt.nprocure.com : 03.08.2023 up to 14:30 
Hrs. Date and time for opening of e-tender: 03.08.2023 at 15.00 hrs. Tender 

shall be downloaded from web site: https://kpt.nprocure.com and also available 
on http://www.deendayalport.gov.in 

 

 

Corrigendum, if any, will be placed on website only. 

 
 
 
 
 
              Sd./- 

  Superintending Engineer (M) 

Deendayal Port Authority 

http://www.deendayalport.gov.in/
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Notice Inviting Online Tender 
 

Details about tender: 

 
Department Name Mechanical Engineering Department 

Circle/ Division Circle Division, Mechanical Engineering Department 

Tender Notice No. MS/WK/4052/CR 

Name of work “Design, Supply & Installation of control room fabrication 
with its associated works at pump house room at OJ-07 
Kandla of DPA." 

Estimated Contract Value 
(INR) 

Rs. 54,43,002/- 

Period of Completion To be completed within 60 days from the date of issue of 
Work order. 

Bidding Type Open 

Bid Call (Nos.) 1st 

Tender Currency Type Single Currency 

Tender Currency Settings Indian Rupee (INR) 

Joint Venture Not Applicable 

Rebate Not applicable 

Bid Document Fee: Rs. 1000 + GST (18%) = Rs. 1,180/- (In case of Micro and 
Small Enterprise (MSEs) holding valid certificate issued by 
any agencies/organization under The Ministry of Micro, Small 
and Medium Enterprises indicating the list of activity related 
to the subject tender shall become eligible for exemption 
from payment of tender fee/EMD. Such bidder shall upload 
the scanned copy of valid certificate.) 

Bid Doc Fee Payable to Deendayal Port Authority, Gandhidham 

Bid Security/ EMD (INR) : Rs. 54,430/- 

Bid Security/ EMD (INR) 
In Favour Of : 

Deendayal Port Authority, Gandhidham 

Bid Document 
Downloading Start Date 

12.07.2023 from 1500 hrs. 

Bid Document 
Downloading End             Date 

03.08.2023 upto 1400 hrs. 

Pre-Bid Meeting Not Applicable 

Date & Place of Pre Bid 
Meeting 

Not Applicable 

Last Date & Time for 
Online submission of 
Bids 

03.08.2023 upto 1430 hrs 
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Bid Validity Period 120 Days 

Condition (Demand Draft/Banker’s Cheque/Pay order for Tender Fee & 

EMD shall be submitted in Electronic Format through on line (by 
scanning) while uploading the bid in case of Micro and Small 
Enterprise (MSEs) holding valid certificate issued by any 

agencies/organization under The Ministry of Micro, Small and 
Medium Enterprises indicating the list of activity related to the 
subject tender as per National Industrial Classification -2008 

mentioned in the Sub-class Nos. 25111, 25112, 25113, 25119, 
33111, 33112, and 41003 only shall become eligible for 
exemption from payment of tender fee/EMD. Also, scanned 

copy of Integrity Pact agreement duly signed by the 
bidder and two witnesses (witnesses sign also to be 
obtained by the bidder) is required in preliminary bid, 

otherwise, the bid will be treated as non-responsive 
and shall be rejected. Such bidder shall upload the scanned 
copy of valid & relevant certificate. Accordingly, offer of those 

bidders shall only be opened whose Tender Fee, Bid security 
i.e. EMD and Integrity Pact is received Electronically in the 

preliminary bid. However, for the purpose of realization, bidder 
shall send the same in original to SE(M) at the time of tender 
opening or send the same by hand/courier/RPAD/Speed post 

so as to reach the SE(M), Deendayal Port Authority, A.O. 
Building, within 07 days from the last date of opening without 
fail, without which the bid shall be treated as non-responsive. 
 

Remarks Submission of tender fees, Bid security i.e. EMD, Integrity Pact 
and other documents in physical format during office hours 
within seven (7) days from the date of opening of tender by 
hand/courier/ RPAD/Speed post in the office of CME, 1st floor, 
CME Liaison office, A.O. Building, Gandhidham (Kutch) – 370 
201. Phone No.: 02836-220636/ 270484. 
 

Preliminary Bid Stage Bid 
Opening Date 

Technical Bid will be opened on 03/08/2023 @ 1500 
hrs. The date of opening of price bid shall be notified after 

scrutiny and evaluation of Technical Bid. 
 

  Note: 

Scanned copy of EMD, tender fees & Integrity Pact duly 
signed by the bidder and two witnesses (witnesses sign also 
to be obtained by the bidder) is also required in preliminary 

bid criteria. Otherwise the bid will be treated as non-
responsive & shall be rejected. 
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Documents required to be 
submitted by scanning 
through online 

a. Tender fee of Rs. 1180/- & EMD of Rs. 54,430/- in the 

form of DD/BC/PO. (In case of Micro and Small Enterprise 

(MSEs) holding valid certificate issued by any 

agencies/organization under The Ministry of Micro, Small 

and Medium Enterprises indicating the list of activity 

related to the subject tender as per National Industrial 

Classification -2008 mentioned in the Sub-class Nos. 

25111, 25112, 25113, 25119, 33111, 33112, and 41003 

only shall become eligible for exemption from payment of 

tender fee/EMD. Such bidder shall upload the scanned 

copy of valid certificate.) 

   b. Documents required under clause no. 4.2 of Section-I. 
 For the purpose of realization, the bidder shall send the 
all above documents in original/attested copies to SE(M), 

DPA Within 7 days from the last date of opening of 
preliminary bid through post or by hand, without fail, 
without which the bid shall be treated as non-responsive. 

 

Officer Inviting Bids Superintending Engineer (M) 

Bid Opening Authority 
Superintending Engineer (M) 

 

Address 
Superintending Engineer (M) 

Deendayal Port Authority 
CME Liaison Office 1St 

Floor A.O Building 
Gandhidham – 370210 
Kutch – Gujarat 
 

Contact Phone: + 91-2836-220636 
Fax: + 91-2836-270184 
Email: mechprojects.dpt@gmail.com 

cmedpt@gmail.com 
Mobile Nos. SE (M): +91 7008451510  
                 AXEN (M)-EIC: +91 9377201085 
 

Integrity Pact   
Integrity Pact agreement duly signed by the bidder and two 
witnesses (witnesses sign also to be obtained by the bidder) 
is also required to be submitted in preliminary bid, failing 
which the bid shall be treated as non-responsive and shall be 
rejected. 
 

 
Pre-Qualification Criteria 
for eligible bidders. 

The Tenderer shall fulfill the following pre-qualification 
criteria:  

A. Average Annual financial turnover during the last 3 years, 

ending 31
st March of previous financial year, should be at 

least Rs.16.33 Lakhs certified by chartered accountant. 

mailto:mechprojects.dpt@gmail.com
mailto:cmedpt@gmail.com
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B. Experience: 
 

Experience of having successfully completed similar works 
during last 7 years ending last day of the month previous to 

the one in which applications are invited should be either of 
the following:  
 

i) Three similar completed works, each costing not less 
than the amount equal to Rs. 21.77 Lakhs, or, 

 
ii)Two similar completed works, each costing not less than 
the amount equal to Rs. 27.22 Lakhs, or, 

 
iii) One similar completed work costing not less than the 
amount equal to Rs. 43.54 Lakhs. 

 
 
 
“Similar Works” means; supply, installation ‘or’ 
fabrication work of control room ‘or’ steel structure works 
in any Govt. / Semi Govt. / PSU / Pvt. reputed 

organization. 

 
 

 
Note: 
(1) In case the similar work has been executed for any private body, the bidder 

will be required to produce the tax deducted at source (TDS) certificate 
indicating the income tax deducted by the client for that work, which will 
form the basis for assessing the value of completed work. 

(2)    The Bidder shall visit the site and acquaint themselves of the prevailing local 
conditions & the scope of work to be carried-out by them at the Oil Jetty 
before submitting their bid and confirm in the letter of undertaking that the 
bidder has visited the site. Bidder shall note that site visit certificate is 
mandatory and the certificate shall be as per Form-3A, failing which bid 
shall be treated as non-responsive. 

 
 

NOTE: 

In case, bidders need any clarifications or if training is required to participate in 
online Tenders, they can contact (n) Procure Support team at following address: 
- 

(n) Code Solutions-A division of GNFC Ltd., 

(n)Procure Cell 403, GNFC Info tower, S.G. Road, Bodakdev, Ahmedabad – 380054 (Gujarat) 
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Contact Details: 

Airtel: +91-79-40007501, 40007512, 40007516, 40007517, 40007525 
BSNL: +91-79-26854511, 26854512, 26854513 (EXT: 501, 512, 516, 517, 525) 
Reliance: +91-79-30181689 Fax: +91-79-26857321, 40007533 
E-mail:nprocure@gnvfc.net 

TOLL FREE NUMBER: 1-800-233-1010 (EXT: 501, 512, 516, 517, 525) 

 
 

 
               Sd./- 

Superintending Engineer (M) 
Deendayal Port Authority 

 

 
 
 

 
 
 

 
 
 

 
 
 
 

 
 
 

 
 
 

 
 
 

 
 

mailto:nprocure@gnvfc.net
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Section – I 

Instruction to Bidders 

 

 

A. GENERAL 
 

1. Scope of Bid 

 
1.1 The Superintending Engineer (M), Deendayal Port Authority invites bids by E-

Tendering from the interested eligible bidder for the work as mentioned in the notice 
inviting online tender. All bids shall be completed and submitted on-line in accordance 
with instruction to the bidders. 

 

1.2 The successful bidder will be expected to complete the works by the intended 
completion period. 

 

2. Source of funds 
 

2.1 The employer has arranged the funds from the internal resources and will have 

sufficient funds in India currency for execution of the work. 
 

3. Eligible Bidders 
 

Only eligible bidders fulfilling all the requirements as mentioned in the Notice Inviting 
Online Tender may participate in the subject Tender. Successful completion as 
mentioned of “Similar Works” only shall be considered for evaluation of eligibility 

criteria. 

 
3.1 The invitation for Bids is open to all eligible bidders meeting the eligibility criteria as 

defined in clause regarding Eligibility Criteria. 
 

3.2 All bidders shall fill the forms provided in Section – IV- Form – 1 to 6 to be submitted 
by Bidders with their bids. 

 

3.3 Government-owned enterprises may participate if they are legally and financially 
autonomous, operate under commercial law and are not a dependent agency of the 
employer subject to fulfillment of Minimum Qualifying criteria. 

 

3.4 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent 

practices issued by the employer. 

 
4. Eligibility Criteria: 

 
4.1 The Bidders shall fulfill the following pre-qualification criteria: - 
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Sr. 
No. 

Pre-Qualifying Criteria Supporting Documents 

FINANCIAL QUALIFICATION 

1 Average Annual financial turnover 
during the last 3 years, ending 31st 

March of the previous financial year, 
should be at least Rs. 16.33 Lakhs 
certified by chartered accountant. 

Turnover Certificate issued by the 

Chartered Accountant. 

Sr. 
No. 

Qualifying Criteria Supporting Documents 

TECHNICAL QUALIFICATION 

2 Experience of having successfully 
completed      similar works during last 

7 years ending last day of the month 
previous to the one in which 
applications are invited should be 

either of the following:  

 

i) Three similar completed works, each 
costing not less than the amount 
equal to Rs. 21.77 lakhs, 

or, 

ii) Two similar completed works, each 
costing not less than the amount 
equal to Rs. 27.22 lakhs, 

or, 

iii) One similar completed work costing 
not less than the amount equal to Rs. 
43.54 lakhs 

A copy of the completion certificate in 
respect of the successfully completed 

similar work. The completion 
certificate should invariably mention 
the reference no. of work order, the 

date of completion and amount of 
work done. 

 

A copy of the work order should also 

be submitted for which the bidder is 
submitting completion certificate. 

3 “Similar Works” definition “Similar Works” means; supply, 
installation ‘or’ fabrication work of 
control room ‘or’ steel structure works 

in any Govt. / Semi Govt. / PSU / Pvt. 
reputed organization. 

 

Note: 
(1) In case the similar work has been executed for any private body, the bidder will 

be required to produce the tax deducted at source (TDS) certificate indicating 
the income tax deducted by the client for that work, which will form the basis 
for assessing the value of completed work. 

(2) The Bidder shall visit the site and acquaint themselves of the prevailing local 
conditions & the scope of work to be carried-out by them at the Oil Jetty before 
submitting their bid and confirm in the letter of undertaking that the bidder has 
visited the site. Bidder shall note that site visit certificate is mandatory and the 
certificate shall be as per Form-3A, failing which bid shall be treated as non-
responsive. 

 

4.2 All bidders shall scan and forward the following information and documents with their 
bids. 

a. Copies of original documents defining the constitution or legal status, place of 
registration, and principal place of business, written power of attorney of the 

signatory of the Bid to commit the Bidder. 

b. Total monetary value of similar works performed for each of the last seven years 
ending last day of month previous the one in which applications are invited. 
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c. Experience in works of a similar nature and size for each of the last seven years, 

and details of works underway or contractually committed, and Employers who 
may be contacted for further information on those contracts. 

d. Reports on the financial standing of the Bidder, such as profit and loss statements 

and auditor’s reports for the past three years ending 31st March of the previous 
financial year. 

e. Duly filled Forms mentioned in Section – IV – From 1 to 6. 
f. PAN, Registration with GST, Provident Fund Authorities. 

g. EMD in form of Demand draft/ Banker’s cheque/ Pay Order from Nationalized/ 

Scheduled bank. 
h. Tender fee in form of Demand draft/Banker’s cheque/Pay Order from Nationalized 

/Scheduled bank. 

i. Information regarding any litigation, current or during the last five years, in 
which the Bidder is involved, the parties concerned, and disputed amount. 

j. A certificate by the bidder that they have not been banned / black listed by any 
govt. Agency. 

k. Power of attorney (dully accompanied by resolution of Board in case of company). 

l. Qualifications and experience of key site management and technical personnel 
proposed for the contract. 

m. The proposed methodology and program of work, backed with equipment 
planning and deployment, duly supported with broad calculations and quality 
control procedures proposed to be adopted justifying their capability of execution 
and completion of the work as per technical specifications within the stipulated 

period of completion as per milestones (-Not Applicable-) 

n. The completion certification should invariably mention the reference no. of work 
order, the date of completion and amount of work done. 

o. The copy of the work order should also be submitted for which the bidder is 

submitting completion certificate. 

p. In case the similar work has been executed for any private body, the bidder will 
be required to produce the tax deducted at source (TDS) certificate indicating 
the income tax deducted by the client for that work, which will form the basis for 

assessing the value of completed work 
q. Bidders should give an undertaking letter duly stating that the documents 

submitted by them in support of their credentials are genuine and DPA is at liberty 

to take any action against the bidder if the said documents are found to be non- 

genuine. 
r. Bidders should give an undertaking that they will comply to the specifications of 

the work including terms and conditions in total without any deviation. 
s.  At the time of submission of tender document, the bidder shall give an 

undertaking that no changes have been made in the document. 

 
4.3 Even though the bidder meets the above qualifying criteria, they are subject to be 

disqualified if they have: 
- Made misleading or false representations in the forms, statements and 

attachments submitted in proof of the qualification requirements: and/or 
 

- Record of poor performance such as abandoning the works, non – completion 

of the contract. 
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5. One Bid per Bidder 

 
5.1 Each bidder shall submit only one bid. A bidder who submits more than one Bid will 

cause all the proposals with the Bidder’s participation to be disqualified and forfeiture 
of EMD. 

 

6. Joint Venture (-Not Applicable as per Clause No. 12 of Section-III-) 

 
In case of association in the form of consortium or joint venture agreement, the 

members of the association shall nominate one of the members as “lead partner” for 
participating in the tender and signing all the documents related therewith up to 
signing of agreement and execution of all the contractual obligations thereafter (in 

case of award of contract). All the partners of the association must also, jointly and 
severally, be responsible for satisfactory execution and performance of the contract. 
The contractors with at least 26% equity holding each shall be allowed to jointly meet 

the eligibility criteria. 

 
7. Cost of Bidding 

 

7.1 The Bidder shall bear all costs associated with the preparation and submission of its 
Bid and employer will in no case be responsible and liable for those costs regardless 
of the conduct or outcome of the bidding process. 

 

8. Site Visit 

 
8.1 The Bidder, at his own responsibility and risk is encouraged to visit and examine the 

site of work and its surroundings and obtain all information that may be necessary 
for preparing the Bid and entering into a contract for the works. The costs of visiting 

the site shall be at the Bidders’ own expense. 

 
B. Bidding Documents 

9 Content of Bidding Documents 

9.1 The set of bidding documents comprises the documents listed in the below and 
addenda issued in accordance with clause-9: 

 
Bid Reference No. MS/WK/4052/CR 

• NIT : Invitation for Bids 
• Section I : Instruction to Bidders 

• Section II : General Conditions of Contract 
• Section III : Special Conditions of Contract 

• Section IV : Forms of Bid 
• Section V : Scope of Work 

 Section VI : Bill of Quantities 

 Section VII  : Drawings 

 
9.2 The bidding documents shall be downloaded. The documents should be completely 

filled and submitted through on line E – Tendering process. 
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9.3 The bidder is expected to examine carefully all instructions, conditions of contract, 

forms, terms, technical specifications, bill of quantities, in the bid document. Failure 
to comply with the requirements of the bid document shall be at the bidder’s own 
risk. Bids which are not substantially responsive to the requirements of the tender 

documents shall be rejected. 
 

10. Clarifications of the Bidding Documents. 

 
10.1 A prospective bidder requiring any clarification of the bidding documents may notify 

the employer in writing. The employer may respond to any request for clarification 
which are received within seven days prior to date of pre-bid meeting. The 
clarifications shall be uploaded on Website https://kpt.nprocure.com and 

www.deendayalport.gov.in. 
 

10.2 Pre–Bid meeting (-Not Applicable as per Clause No. 12 of Section-III -) 

 

1) The bidder or his official representative may attend pre-bid meeting to be held at 
Chamber of CME on xx.xx.2023 at 1500 hrs. The bidders/representative of bidders 
who wish to attend the Pre-Bid meeting shall furnish the authority letter on the letter 

head of Bidder, for attending the Pre-Bid Meeting on behalf of bidder at the time of 
Pre-Bid Meeting. The bidders shall submit their queries in the tender on or before the 
pre-bid meeting date. 

2) The purpose of the meeting will be to clarify issues related to work and tender 

conditions. 
3) Pre – Bid clarifications will be uploaded in https://kpt.nprocure.com or 

www.deendayalport.gov.in website without disclosing source of enquiry. 
4) Non-attendance at the pre-bid meeting will not be a cause for disqualification of a 

bidder. 

5) At any time prior to the deadline for submission of Bids, employer may, for any 
reason, whether at its own initiative or in response to a clarification sought by any 
prospective bidder, modify the bidding documents by amendment / addendum. 

6) Those bidders who download the tender document from the website shall be solely 
responsible to check the web site for the amendment issued in shape of Corrigendum 
and/or Addendum. 

 

11. Language of Bid 
 

All documents relating to the bid shall be in the English language. 

 
12. Documents comprising the Bid 

 
The bid submitted by the bidder shall comprise the following: 

 

A) Preliminary Bid: 

(i) E.M.D. Fees, Tender Fees and Integrity Pact Agreement. 
 

B) Technical Bid: 
 

(i) Qualification information in accordance to clause of Eligibility Criteria shall be 

https://kpt.nprocure.com/
http://www.deendayalport.gov.in/
https://kpt.nprocure.com/
http://www.deendayalport.gov.inwebsite/
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submitted. 
 

C) Financial Bid: 

(i) Bill of Quantities duly filled and digitally signed by bidder. 

 
13. Bid Prices 

 

13.1 The rates and prices quoted by the bidder shall be fixed for the duration of the 
contract and shall not be subject to adjustment on any account. 

 

13.2 The prices shall be quoted inclusive of all taxes, duties, and other incidentals charges 
like transportation, loading, unloading, boarding & lodging etc. except GST and 
should remain firm till completion of work. Applicable GST on the taxable value of 

supply of Goods or Services or both covered in this tender/contract will be paid by 
Port on production of bill mentioning GSTIN. Applicable Statutory recoveries including 
TDS under Income Tax, TDS under GST acts will be deducted/ recovered while 

accounting for or making payments to the contractor as per the applicable laws. 

 
14. Currencies of Bid and Payment 

 

The unit rates and the prices shall be quoted by the bidder in Indian Rupees 
only. 

 

15. Bid Validity 

 
15.1 Bids shall remain valid for a period of 120 days from the date of opening of the 

Technical Bid. A bid valid for a shorter period shall be rejected by the employer as 
Non-responsive. 

15.2 In exceptional circumstances, prior to expiry of the original time limit, the employer 
may request the bidders to extend the period of validity for additional period. The 
request and the bidders’ responses shall be made in writing. A bidder may refuse 

the request for which no penal action will be taken against the bidder. 

15.3 A bidder agreeing to the request will not be permitted to modify his bid. 

 
16. Bid Security (Earnest Money Deposit-EMD) 

 
16.1. The tender shall be accompanied by Earnest Money Deposit of Rs. 54,430/- 

(Rupees Fifty-Four Thousand Four Hundred Thirty only) tender not 
accompanied with EMD shall not be considered & their technical and price bid 

will not be opened. The Earnest Money Deposit shall be submitted in the form 
of Banker’s Cheque/ demand draft / Pay Order drawn in favour of FA &CAO, 
Deendayal Port Authority, Gandhidham, payable at Gandhidham. 

 
In case of Micro and Small Enterprise (MSEs) Valid Govt. Purchase Enlistment 

Certificate issued by The Ministry of Micro, Small and Medium Enterprises 
indicating the list of activity related to the subject tender as per National 
Industrial Classification -2008 mentioned in the Sub-class Nos. 25111, 25112, 

25113, 25119, 33111, 33112, and 41003 only shall become eligible for 
exemption from payment of tender fee/EMD. Such bidders shall upload the 
scanned copy of valid certificate. It may be noted that exemption 

certificate issued by any other authority will not be entertained. 
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In this regard, the bidder is required to upload the valid Government Purchase 

Enlistment Certificate issued by MSME/ NSIC. The duly notarized copy of the 
said certificate should also reach to the office of Superintending Engineer (M) 
as required under clause no. 20 of Section-I. 

 

(a) EMD 
 

(i) The EMD of successful Bidder will be refunded on submission of 

performance guarantee (in Form 8) as per the tender clause and 

executing the agreement (in Form 11) as per tender clause. The EMD 
of unsuccessful bidders other than L1 & L2 be refunded immediately 
after ranking of Bids. Earnest Money of L2 bidder shall be refunded 
immediately after entering into agreement with L1 and acceptance of 
Performance Guarantee from L1. 

 
(ii) EMD will be refunded suo-motto without any application from the 

Bidders. 
 

(iii) The EMD of successful bidder will be discharged (refunded) after he has 
signed the Agreement and furnished the required Performance 

Guarantee. 

 
(iv) Earnest Money Deposit will not carry any interest. 

 

(b) The EMD may be forfeited if 
 

(i) The bidder withdraws the Bid after Bid opening during the bid validity; 

(ii) The bidder does not accept the correction of the Bid-Price, pursuant 
to any arithmetic errors; 

(iii) The successful Bidder fails within the specified time limit to 

a) sign the Agreement or 
b) furnish the required performance Guarantee 

 
(iv) the bidder submits more than one bid 

 

17. Alternative Proposals by Bidders 

 
17.1 Conditional offer or Alternative offers will not be considered in the process of tender 

evaluation. 
 

18. Format and Signing of Bid 
 

18.1 The Price Bid to be submitted on-line shall be signed digitally by a person or 

persons duly authorized to sign on behalf the Bidders. 
 

19. Amendment of Bidding Documents 
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19.1  Before the deadline for submission of bids, the Employer may modify the bidding 

documents by using addenda. 
 

19.2  Any addendum thus issued shall be part of the bidding documents and shall be 
communicated in writing or by cable to all the purchasers of the bidding documents. 

Prospective bidders shall acknowledge the receipt of each addendum by cable to the 
Employer. 

 
19.3 To give prospective bidders reasonable time in which to take an addendum in to 

account in preparing their bids, the Employer shall extend as necessary the deadline 
for submission of bids. 

 

20. Submission of Bids 

 
Bidders who wish to participate in the tender will have to procure/should have legally 

valid Digital Certificate, as per Information Technology Act-2000, using which they 
can sign their electronic bids. The bidders can procure the Digital Certificate from (n) 
code solutions a division of GNFC Ltd, who are licensed certifying authority by 

Government of India. All bids should be digitally signed. For details regarding Digital 
signature certificate and related matters, the bidder may contact the following 
address: 

(n) Code Solutions, 
A Division of GNFC, 

301 GNFC Info tower, 
Bodakdev, Ahmedabad. 
Tel. 91 79 26857316/17/18 
Fax: 91 79 26857321 
Mobile: 9327084190 / 9898589652. 
E-mail: nprocure@gnvfc.net. 

 

The accompaniments to the tender documents as described under Clause 4.2 shall 
be Scanned and submitted On-Line along with Tender documents. However, the 
originals/attested hard copies along with tender documents (except Price Bid), signed 
on bottom of each page in token of acceptance of Tender Conditions and shall have 
to be forwarded subsequently so as to reach the office of Superintending 
Engineer (M) within 7 days of opening of the tenders. 

20.1 The envelopes shall be addressed to: 

 
a) Superintending Engineer (M) 

                 Deendayal Port Authority 

 CME Liaison Office 
1st Floor A.O Building 

Gandhidham – 370210 
Kutch – Gujarat 
Email :- cmedpt@gmail.com 

mechprojects.dpt@gmail.com 
 

b) Bear the following identification: 

mailto:nprocure@gnvfc.net
mailto:cmedpt@gmail.com
mailto:mechprojects.dpt@gmail.com
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Accompaniments for "Design, Supply & Installation of control room 

fabrication with its associated works at pump house room at OJ-07 
Kandla of DPA." 

                    Bid reference No. MS/WK/4052/C R 

Name and address of the bidder. 

21. Deadline of Submission of the Bids 

 
21.1 Bids must be received by the employer in On-Line System at websites 

https://kpt.nprocure.com not later than 03.08.2023 up to 1430 hrs. 
 

21.2 At the time of submission of the tender document, the Bidder shall give an under 
taking that no changes have been made in document. The uploaded version of the 

Port Tender Document at https://kpt.nprocure.com websites will be treated as 
authentic tender and if any discrepancy is noticed at any stage between the Port’s 

tender document and the one submitted by the Bidder, the conditions mentioned in 
the Port’s uploaded document on https://kpt.nprocure.com websites shall prevail. 

 

21.3  The employer may extend the deadline for submission of bids by issuing an 

amendment on DPA website as well as on https://kpt.nprocure.com in which case all 
rights and obligations of the employer and the bidders previously subject to the 
original deadline will then be subject to the new deadline. 

 
21.4 In case of tender documents being downloaded from the web site, at the time of 

submission of (the hard copy of) the tender document, the tenderer shall give an 
undertaking that no change has been made in document. Any discrepancy is noticed 
at any stage between the port’s tender document uploaded on 

https://kpt.nprocure.com and the one submitted by the Tenderer, the conditions 
mentioned in the port’s tender document uploaded on https://kpt.nprocure.com shall 
prevail. Besides, the Tenderer shall be liable for legal action for the lapses. 

 

22. Late Bids 

 
22.1 After the deadline of submission of bid, the bids cannot be submitted in the On-Line 

System. 
 

23. Modification and Withdrawal of Bids 

23.1 Bidders may modify or withdraw their bids before the deadline of submission of bid 

or extension if any. 
 

23.2 No Bid can be modified after the last date for submission of Bids. 

23.3 Withdrawal or modification of a Bid between the deadline for submission of bids and 
the expiration of the original period of bid validity including extension, if any. The 
bidder can be disqualified from the bidding process of DPA for a period of 03 years, 
may result in the forfeiture of Bid security i.e. EMD. 

 
E. Bid Opening and Evaluation 

https://kpt.nprocure.com/
https://kpt.nprocure.com/
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24. Bid Opening 
 

24.1 On the due date and time, the employer will first open Technical bids of all bids 

received including modifications. 
 

24.2 In the event of the specified date for Bid opening being declared a holiday by the 

employer, the Bids will be opened at the appointed time on the next working day at 
the same time. 

 
24.3 If any Bid contains any deviation from the Bid documents and / or if the same does 

not contain Bid security i.e., E.M.D. fees and tender fees in the manner prescribed in 
the Bid documents, then that Bid will be rejected and the Bidder will be informed 
accordingly. 

 

24.4 The bids which are technically qualified, their financial bids will be opened. The date 

of opening of financial bid will be declared in the https://kpt.nprocure.com and 
www.deendayalport.gov.in . 

 

24.5 The price bid i.e., BOQ will be opened only those bids qualify technically. 
 

25. Clarification of Bids 

 
25.1 To assist in the examination and comparison of Bids, the employer may, at his 

discretion, ask any Bidder for clarification of his Bid, including breakup of unit rates. 
The request for clarification and the response shall be in writing, but no change in 

the price of substance of the Bid shall be sought, offered, or permitted. 

 
25.2 No Bidder shall contact the employer on any matter relating to his bid from the time 

of the bid opening to the time the contract is awarded. 
 

25.3 Any effort by the Bidder to influence the employer’s bid evaluation, bid comparison 
or contract award decisions, may result in the rejection of his bid. 

 

26. Examination of Bids and Determination of Responsiveness 
 

26.1 Prior to detailed evaluation of Bids, the employer will determine whether each Bid 

 
(a) has been properly digitally signed, 

 

(b) meets the eligibility criteria defined 

 
(c) is accompanied by the required E.M.D fees and tender fees; 

 
(d) is responsive to the requirements of the Bidding documents. 

 
(e) GST number to be quoted invariably by the bidder. 

 

26.2 A substantially responsive Technical and Financial Bid is one which conforms to all 

https://kpt.nprocure.com/
http://www.deendayalport.gov.in/
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the terms, conditions and specification of the Bidding documents. 

 
26.3 If a Technical Bid is not substantially responsive, it will be rejected by the employer, 

and may not subsequently be made responsive by correction or withdrawal of the 
non-confirming deviation or reservation. 

 

27. Evaluation and Comparison of Bids 

 
27.1 The employer will evaluate and compare only the Bids determined to be responsive. 

 

27.2 In evaluating the Bids, the employer will determine for each Bid the evaluated Bid 

price by adjusting discounts, if any. 
 

27.3 If in the opinion of Engineer in Charge, the rate quoted by successful bidder is 

abnormally high/low compared to the estimated cost of the work, the employer may 
ask the bidder to produce detailed price analysis for all items of the bill of quantities. 

 

F. Award of Contract 
 

28. Award Criteria 

The employer will award the work to the bidder whose bid has been evaluated to be 
techno – commercially responsive and the lowest evaluated total amount of BOQ 
subject to submission of agreement and performance security. 

 
The employer, if so required, reserves the right to:(-Not Applicable-) 

 

a) split the work and award the work in favour of more than one contractor, 

 
b)  award the work separately as supply, execution, Operation & 

Maintenance/Operation/Maintenance as applicable. 

29. Employer’s Right to accept any Bid and to reject any or all. 
 

The employer reserves the right to accept or reject any bid and to cancel the bidding 
process and reject all bids without assigning any reasons, at any time prior to the 
award of contract, without thereby incurring and liability to the affected bidder or 

bidders of the grounds for Employer’s action. 

 
30. Letter of Acceptance: 

 

The Chief Mechanical Engineer will issue the Letter of Acceptance (Form No.7) 

intimating the successful bidder about the proposed pre-acceptance of tender. 
 

31. Notification of Award and Signing of Agreement 

 
i) The Bidder whose Bid has been accepted will be notified for the award by the 

employer prior to expiration of the Bid validity period by confirmation in 
writing. In this letter (hereinafter and in the Conditions of Contract called the 

“Letter of Acceptance”) the contract amount, completion period of the work, 
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etc. will be mentioned in line with the tender conditions. 

 
ii) The notification of award will constitute the formation of the Contract subject 

to the furnishing of a performance security in accordance with the provisions 
of tender condition. 

 

iii) The Agreement will be submitted by successful Bidder within 14 days (National 

Bid) 28 days (Global Bid) of issue of the notification of award (Letter of 
Acceptance). The agreement will incorporate all correspondence between the 
employer and the successful bidder. 

 
32. Contract Agreement: 

 

32.1 The agreement on stamp paper shall be furnished by the Contractor as per the 

following guidelines within 14 days (National Bid) 28 days (Global Bid) from the date 
of issue of Letter of Acceptance. 

 
i)       The successful Bidder will be required to execute an agreement at his expense 

on Three Hundred Rupees (Rs.300/-) Non-Judicial Stamp Paper in the proper 
departmental format (Form 11) for the due and proper fulfillment of the contract 

within 14 days (National Bid) 28 days (Global Bid) from the date of Letter of 
Acceptance. 

 

32.2  Pending preparation and execution of the contract agreement as above, the tender 
submitted by the Contractor together with Chief Mechanical Engineer’s letter /fax 
accepting the tender shall constitute a binding contract between the Board and the 

Contractor. 

 
32.3. The contract period shall be reckoned from the date of issue of Work-order to 

commence the work. Party has to submit the followings after issue of LOA as: 
 

i) The original agreement as per the format attached with the tender should be 
executed on a stamp paper of appropriate value (at present Rs.300/-) 

ii) The Agreement should be submitted in duplicate and the date of execution is 

to be kept blank. 

iii) Each page of the document is to be signed by the Contractor/ his authorized 
representative by indicating his full name. 

iv) If the Contractor is a partnership contractor, then a copy of the Partnership 
Deed and in case it is a Company, a copy of Memorandum and Articles of 
Association along with Registration Certificate is to be submitted. 

v) If the agreement is signed by a Partner/ a Director/ an authorized person of 
the contractor, in such case, a certified true copy of the power of attorney/ 

letter of authority given by the contractor/ company to the signatory of the 
contractor is to be submitted. 

vi) The entire agreement should be in type written form/ computer printed form. 

vii) Leaving blanks and insertion of some contents of the agreement with hand 

writing should be avoided. 
viii) All corrections/ additions made in the agreement are to be initialed. 
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33. Performance Security 

Security deposit shall consist of two parts; a) Performance Guarantee to be 
submitted after issue of LOA, and b) Retention money to be recovered from 

Running Bills. 

          33.1 Performance Guarantee shall be 10% of the contract price, of which 5% of 
contract price should be submitted as Performance Guarantee in form of Bank 
Guarantee, or Demand Draft within 21 days issued from Nationalized/ Scheduled 
bank (except co-operative banks), having its branch at Gandhidham, on receipt 

of Letter of Award and balance 5% to be recovered as Retention Money from 
Running Bills. Recovery of 5% Retention Money to commence from the First RA 
Bill onwards @ 5% of the Bill Value from each Bill. Retention Money will be 

refunded within 14 days from the date of payment of final bill. Balance SD will 
be refunded immediately not later than 14 days from completion of defect 
liability period. 

33.2 Successful Bidder has to submit the Performance security @ 5% of Contract price 
within 21 days of receipt of Letter of Award (LOA), failing which the work will 
not be awarded and the Bid Security i.e., EMD will be forfeited. 

33.3 The Port Authority will also be at liberty to deduct from performance guarantee 
or from any sums of money due or that may become due under any contract 
with the contractor that may become due to the employer. This is without 

prejudice to the rights of the employer under the terms of the contract. The Bank 
Guarantee is required to be dispatched by the issuing bank directly to The 

Employer by Registered AD Post. 

33.4 Failure of the Successful Bidder to comply with the requirements as mentioned 
above shall constitute sufficient grounds for cancellation of the award of work 

and forfeiture of bid security i.e. EMD. 

33.5 The Bank Guarantee is required to be dispatched by the issuing bank directly to 
The Employer by Registered AD Post. 

 

33.6 The bank guarantee towards performance guarantee cum security deposit will 

be accepted in the form of bank guarantee from any nationalized bank / 
scheduled bank (except Co-operative Bank) having is branch at Gandhidham. 

33.7 The Port Authority may at their option forfeit the Performance Guarantee cum 
Security Deposit if the contractor fails to carry out the work or perform or 
observe the conditions of contract. 

33.8 In case of submission of fraudulent documents with regard to Bank Guarantee 

against Performance Security by the Bidder shall be treated as major violation of 
the Tender procedure and in such cases, Black listing the contractor for the next 
three years. 

33.9 The Performance Guarantee cum Security Deposit will be released as mentioned 
in Clause 33.1 above. 
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33.10 If applicable, the documentary evidence (copy of paid Challan in Govt. Treasury) 
of Welfare cess @1% of work done or as amended by Statutory Authority from 
time to time, paid on final bill shall be submitted before releasing the 

Performance Guarantee 
 

34. Issue of Work Order 

 
Work order will be issued indicating the Contract value, completion period etc. after 
submission of Performance Security Deposit and Contract Agreement on Non- 
Judicial Stamp Paper by the successful bidder as per Tender Conditions. 

 
35. Time Schedule 

 

The Contract shall be effective from the date of issue of Work-Order and the work 
shall be completed within specified completion period of 60 days.  

 
36. Corrupt or Fraudulent Practices 

 
36.1 The employer requires that Bidders/Suppliers/Contractors under this contract, 

observe the highest standard of ethics during the procurement and execution of this 

contract. In pursuance of this policy, the employer: 
(a) defines the following for the purpose of these provisions: 

(i) “Corrupt practice” means the offering, giving, receiving or soliciting of 
anything of value to influence the action of a public official in the 

procurement process or in contract execution; and 
(ii) “fraudulent practice” means a misrepresentation of facts in order to 

influence a procurement process or the execution of a contract to the 
detriment of the employer, and includes collusive practice among Bidders 
(prior to or after bid submission) designed to establish bid prices at 

artificial non-competitive levels and to deprive the employer of the benefits 
of free and open competition. 

(b) will reject a proposal for award of work if he determines that the Bidder 
recommended for award has engaged in corrupt or fraudulent practices in 

competing for the contract in question. 

(c)  Will declare a Bidder ineligible, either indefinitely for a stated period of time, 
to be awarded a contract/contracts if he at any time determines that the 
Bidder has engaged in corrupt or fraudulent practices in competing for or in 
executing, the contract. 

  Sd./- 
 

             Signature & Seal                                              Superintending Engineer (M) 

               of Contractor Deendayal Port Authority 
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SECTION – II 
 

GENERAL CONDITIONS OF CONTRACT 

GENERAL CONDITIONS 

1. Definitions 

In the Contract (as hereinafter defined) the definition of the following words and 
expressions shall have the meanings hereby assigned to them except where the 

context otherwise requires: 

 
a. “Employer” means Board of Authorities of Deendayal Port, a body corporate 

under the Major Port Authorities Act.2021, by notification issued by the 
Government of India, acting through its Chairman, Dy. Chairman or Chief 
Mechanical Engineer or any other officers so nominated by the Board. 

 

b. “Contractor” means the person or persons, contractor, corporation or company 

whose tender has been accepted by the employer and includes the Contractor’s 
servants, agents and workers, personal representatives, successors and permitted 
assigns. 

 

c. “Contract” means and includes Tender Documents, Instructions to Bidders, 
General Conditions of Contract, Drawings, Specifications, and Schedules etc., any 
amendments thereto, Bid, Letter of Acceptance, Contract Agreement and the 

work order. 
 

d. “Contract Price” means the total sum of money to be paid by the employer to 

the contractor on timely completion of the contract work as per Contract including 
payment for extra work, i.e. as per defined and applicable items of the terms of 
payment, including any taxes and excise duties to be paid to state or central 

Government, except GST. 
 

e. “Specifications” means the specification referred to in the tender documents 
and any modifications thereof or additions thereto or amendments thereto as may 
be from time to time be furnished or approved in writing by the employer. 

 
f. “Chief Mechanical Engineer” shall mean the Chief Mechanical Engineer of 

Deendayal Port Authority. 

 
g. “Work” or “Works” shall mean the whole of the plant and materials to be 

provided and work to be done executed or carried out by the contractor under 
the contract. 

 
h. The “Site” shall mean the whole of the premises, buildings and grounds in or 

upon which the system or works is or are to be provided, executed, erected, done 
or carried out. 

 
i. The “Schedule” shall mean the schedule or Schedules attached to the 

specifications. 
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j. The “Drawings” shall mean the drawings, issued with the specification which 
will ordinarily be identified by being signed by the Chief Mechanical Engineer and 

any further drawing submitted by the contractor with his tender and duly signed 
by him and accepted or approved by the Chief Mechanical Engineer and all other 

drawings supplied or furnished by the contractors or by the Chief Mechanical 
Engineer in accordance with these contract conditions. 

 
k. “Trials” and “Tests” shall mean such trials and tests as are provided for in these 

conditions of contract and described in the specification and shall include all other 
tests to be carried out as per the requirement of the ‘employer’. 

 
l. “Approved” or “Approval” shall mean approval in writing. 

 
m. “Engineer-in-charge/Nodal officer” shall mean any officer/Engineer 

authorized by Chief Mechanical Engineer for purpose of this contract. 
 

n. “Day” means calendar days, “months” are calendar months 
 

o. “Equipment” is the contractor’s machinery and vehicles brought temporarily to 
the site to construct the works. 

 
p. “Material” is all supplies, including consumables, used by the contractor for 

incorporation in the works. 
 

q. “Plant” is any integral part of the works which is to have mechanical, electrical, 
electronic or chemical or biological function. 

 
2.0 Use of Contract Document: 

 
The Contractor shall not, without prior consent, make use of any document 
except for the purpose of performing this contract. 

 

3.0 Change Orders: 

 
At any time during the execution of the contract, by a written notice to the Contractor, 
changes may be made in the general scope of contract. The Engineer In-charge 

(EIC), with due approval of competent authority, may make any changes in the 
quality and/or quantity of the work or any part thereof that may, in his opinion, be 
necessary and for that purpose the Engineer In-charge shall have the power to order 

the Contractor to do and the Contractor shall do any of the following: 
a. Increase or decrease or split the quantity of work included in the contract, 

 
b. Omit any such work, 

 

c. Change the character, quality or kind of any such work, 

 
d. Change the dimensions of any such work, 
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e. Change in Location 
 

f. Execute additional work of any kind necessary for completion of the work under 

the contract, and no such change shall in any way vitiate or invalidate the contract 
but the cost, if any, arising out of all such changes shall be taken into account in 
ascertaining the total amount of the contract price. Where the rate is available in 

the contract and the same is applicable to the additional work, in the opinion of 
the EIC, the cost of the additional work shall be determined as per this available 
rate. But, if the rate for additional work is not available in the contract, the same 

shall be determined by the EIC taking into account the market rate and labour cost 
at the site for similar works and shall be final. 

 
g. Deviations from the specifications as contained in the tender agreement including 

the make / model, shall not be accepted. In case of any such deviation, payment 
shall not be made for that part of the work / item, even if it is meeting the 
functional requirements and has been accepted by the purchaser. The payment for 

such portion of the work / item can only be released if the contractor makes good 
the deviations before the expiry of the warranty period so as to meet the 
specifications of the tender agreement in all respects. 

 
4.0 Resolution of Dispute 

 
a) The Board and the Contractor shall make every effort to resolve amicably by direct 

informal negotiations, any disagreement or dispute arising between them in 
connection with the contract. However, in case of failure of negotiation between 

the Board and the Contractor, the parties shall refer their present and future 
disputes relating to the contract itself or arising out of or concerning or in 
connection with or in consequence of the contract to the Chairman, DPA whose 

decision shall be final and binding on both the parties. The contract shall be 
governed by the Indian Contract Act, 1872. 

 

b)  Jurisdiction of Courts: All such disputes, which could not be settled at the 
intervention of Chairman, DPA, shall be subjected to the jurisdiction of the courts 
at Gandhidham. 

 
5.0 Force Majeure: 

 

5.1 In the event that the Contractor is delayed in performing its obligations in the 
contract, and such delay is caused by force majeure including war, civil resurrection, 

strikes (other than the strike solely by the Contractor’s men), fire, flood, epidemics, 
earthquakes, extremely adverse climatic conditions, such delay may be excused and 
the period of such delay may be added to the time of performance of the obligations 

without any addition to the contract price. 

 
5.2 If a force majeure situation arises, the Contractor shall promptly notify the Board in 

writing of such condition and the cause thereof, but not later than 7 days from 
its occurrence. Unless otherwise directed by the Board in writing, the Contractor 
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shall continue to perform its obligations under the contract as far as reasonably 

practicable. The Contractor shall demonstrate to the Board’s satisfaction that it has 
used its best endeavor to avoid or overcome such causes of delay and the parties 
will mutually agree upon remedies to mitigate or overcome such causes of delay 

without having any right to any claim on account of such force majeure. 
 

5.3 In any other situation, which is beyond the reasonable control of the Contractor in 

the opinion of the Engineer In-charge, and where the Contractor has promptly 
notified the Board in writing about such situation, it may be considered as “Force 
Majeure” situation. 

 

6.0 Compliance with Statutes, Regulations: 

 
The Contractor shall comply in all respects, with all statutes and regulations as may 

be necessary, including clearance from State/Central govt. authorities, Pollution 
Control Boards, labour enforcement and local authorities. The Contractor shall, at all 
times during the continuance of the contract, so far as it may be necessary, comply 

with all the existing enactments including Central and State legislation as well as any 
by-laws of any local authorities regarding labour, particularly the Minimum wages 
Act, Factories Act, Workmen’s Compensation Act, Employees’ Provident Fund and 

Family Pension Fund Act, Employees’ State Insurance Act, Contract Labour 
(Regulation and Abolition) Act, Payment of Wages Act, Maternity Benefit Act, National 
and Festival Holidays Act, Shop and Establishment Act, The Apprentice Act and keep 

DPA indemnified against any loss or claim arising out of contravention of the 
provisions of the above said enactments by the Contractor. The price quoted by the 

Contractor in the Bill of Quantity shall be deemed to include all expenses whatsoever 
the Contractor may be required to incur for the compliance with the provisions of the 
above said legislation. The Contractor shall make necessary arrangements for DPA to 

witness the payment made by the Contractor to his staff and labour. 

 
7.0 Payment Terms: (Modified as per Clause No. 4 of Section – III) 

 

All payments shall be made in Indian rupees unless specifically mentioned. 

95% monthly payment in respect of item executed/ supplied will be released after 
deducting 5% as retention money towards performance security. 

 
NOTE: 

 
The payment shall be made through RTGS /NEFT and the Contractor should be 
furnished following details: - 

 

Bank Payment Agreement Form 
a. Name of Party 

b. Account No. 
c. Branch Name 
d. Branch Station 

e. IFSC code of the bank 



 

27 

 

 

 

f. MICR code 

g. Accepted for       : - NEFT payment or RTGS payment 

Declaration by the party 
 

I/We hereby declare that the above information furnished by me is correct and DPA 
is requested to pay my / our dues to this account for this work is concerned. 

 

Signature of the party with the seal 
Declaration by the bank 

 

It is hereby informed that the details mentioned by the party is correct as per our 
records and any payment made by DPA to this account will be accepted either by 
RTGS/NEFT. 

 

Signature of the bank manager with the seal. 
 

8.0 Insurance (superseded as per Clause no. 2 of Section-III): 

 
8.1 The contractor shall provide in the joint names of the employer and the contractor, 

insurance cover from the start date to the end of guarantee period for the following 
events which are due to the contractor risk: 

 
a) loss of or damage to the works, plan and materials 
b) loss of or damage to equipment 

c) loss of or damage of property (except the works, plant, materials and 
equipment) in connection with contract, and 

d) personal injury or death 

 
8.2 Policies and certificates for insurance shall be delivered by the contactor to the 

engineer in charge or his nominee before the commencement of work. All such 

insurances shall provide for compensation to be payable to the types and proportions 
of currencies required to be rectify the loss or damage incurred. 

 

8.3 Alterations to the terms of insurance shall not be made without the approval of the 
engineer in charge or his nominee, 

 
8.4 All the materials shall stand insured from the time of arrival at site till commencement 

of erection against fire, pilferage, damage and against natural calamities for the value 

of 90% of each item. 
 

8.5 During erection and till the work is completed and satisfactory taken over by the 

D.P.A after testing the materials shall stand covered by suitable erection insurance 
also for the value of 110% of the item. The charges for the insurance shall be borne 

by the Contractor. 

 
9.0 Time Extensions: 
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The Contractor may claim extension of the time limits in case of; 
 

i) Changes ordered by Deendayal Port Authority. 

ii) In case work is delayed on DPA’s Account e.g. due to delay in approval of drawings, 
non-availability of site clearance or any other reason, DPA will consider time 
extension of merit. However, no compensation will be paid to the Contractor if 
work is delayed on DPA’s account. The Contractor shall submit the request for 

extension, within 30 days of occurrence of such delay in the prescribed format, 
clearly indicating the justification for such extension. 

iii) Force Majeure. 

iv) All the incidents of delay should be entered in the hindrance register which will 
be base for granting any extension. 

 
10.0 Time is the essence of the contract: 

 
Time is the essence of the contract and the Contractor shall ensure that all the 
obligations under the contract are completed within the agreed time schedule. The 
Contractor shall be solely responsible for all the delays including the delays caused 

by its vendors. In case of delay in progress of the works, Deendayal Port Authority 
reserves the right to withhold the payment, cancel the contract unilaterally or 
complete the work departmentally. 

 

11.0 Liquidated Damages (Superseded as per Clause No. 8 of Section-III): 
 

11.1 In case of delay in completion of the contract, liquidated damages (LD) may be levied 

at the rate of 1/2% of the contract value per week of delay or part thereof, subject to 
maximum of 10% of the contract price. 

 
11.2 The employer, if satisfied that the works can be completed by the Agency within a 

reasonable time after the specified time for completion may allow further extension 
of time at its discretion with or without the levy of LD. In the event of extension of 
time at its discretion with LD the employer will be entitled without prejudice to any 

other right or remedy available in that behalf per cent (1/2%) of the contract value 
of the works for each week or part of the week subject to the ceiling of 10% of 
contract value. 

 

11.3 The employer, if not satisfied that the works can be completed by the contract, and 

in the event of failure on the part of the Agency to complete work within further 
extension of time allowed as aforesaid shall be entitled without prejudice to any other 

right or remedy available in that behalf to rescind the contract. 
 

11.4 The employer, if not satisfied with the progress of the contract and in the event of 

failure of the Agency to recoup the delays in the mutually agreed time frame, shall 
be entitled to terminate the contract. 

 
11.5 In the event of such termination of the contract as described in clauses (11.3) or 

11.4) or both, the employer shall be entitled to recover LD up to ten percent (10%) 
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of the contract value and forfeit the security deposit made by the contract besides 

getting the work completed by other means at the risk and cost of the contractor. 
 

11.6 In case part / portion of the work can be commissioned and port operates the portion 

for commercial purpose, the rate of LD will be restricted to the uncompleted value of 
work, the maximum LD being on the entire contract value. 

 

12.0 Variations: 
 

12.1 Variation in Conditions of Contract: 

 

In case of any variation in Instructions to Bidders (ITB), General Conditions of 
Contract (GCC) and the Special Conditions of Contract – if any special conditions of 
contract shall prevail. But in case of any requirement/condition specified in the Scope 

of Work, it shall prevail over all other conditions. 
 

12.2 Variation in Quantities of Schedule – B 

 
The overall as well as individual variations shall be ± 30% in quantity for which the 
rate quoted by the bidder and accepted by the employer shall be applicable. 

 

13.0 Acceptance 
 

Upon completion of work under this contract, the Board may accept the works and/or 
services after installation, if defects or shortcomings are not considered essential and, 
the Contractor agrees to make good the deficiencies in confirmation with this 

contract. No work shall be accepted before the Contractor clears the site of scraps, 
unused materials, work shed, equipment and all such materials which were used for 
execution of the work and not required any more at the work site. Also, the Contractor 

has to submit all the documents and final “as built” drawings as per the contract 
agreement without which no work shall be treated as complete. 

 
Completion Certificate shall be issued by the employer after satisfactory completion 

of work as per tender and after taking trial. 
 

14.0 Guarantee: 

 
14.1 The warranty/guarantee period shall be valid up to six/ twelve months (6 months for 

repairs and 12 months for new works including supplied items) with effect from the 
date of acceptance of the work and/or services, unless otherwise specified in the 

scope of work/Special Conditions of Contract (SCC). 

 
14.2 The Contractor shall warrant the Board that the goods and services under this 

contract will comply strictly with the contract, shall be first class in every particular 
case and, shall be free from defects. The Contractor shall further warrant the Board 

that all materials, equipment and the supplies furnished by him will be new and fit 
for their intended purposes. 



 

30 

 

 

 
 

14.3   The Board shall promptly notify the Contractor in writing of any claim arising under 

this Warranty. Upon receipt of such notice, the Contractor shall promptly repair or 
replace the defective goods and/or services at no cost to the Board. 

 
14.4 If the Contractor, having been notified, fails to rectify the defects in accordance with 

the contract, the Board may proceed to take such remedial action as may be 
necessary, at the Contractor’s risk and cost. 

 

15.0 Taxes 

GST: 

The bidder shall quote the price exclusive of GST. Applicable GST on the taxable 
value of supply of Goods or Services or both covered in this tender/contract will be 

paid by Port on production of required document as per prevailing rules as per Goods 
& Service Tax Act, 2017. All other duties, taxes, cesses applicable, if any, shall be 

borne by the bidder. Applicable Statutory recoveries including TDS under Income 
Tax, TDS under GST acts will be deducted/ recovered while accounting for or making 
payments to the bidder as per the applicable laws. 

 

Contractor / Service provider / Supplier etc. has to ensure timely and proper filling 

of GSTR 1 so that Deendayal Port Authority can avail input tax credit in timely 
manner. In case DPA not allowed input tax credit due to failure on part of the 
contractor/Service provider/Supplier etc., it will be a financial loss to the DPA and 

therefore same shall be recovered from the payment/deposit of the 
contractor/service provider/supplier. 

 

 Deduction of Income-Tax: 

 
Income-Tax deductions and surcharge as applicable thereon shall be made good 

while making payments due to the contractor for carrying out the work and only 

net amount shall be paid as directed by the Central Board of Direct Taxes, Ministry 

of Finance, Government of India. 

 Rate &Tax: 

The rates quoted by the contractor shall be deemed to be inclusive of the excise, 
other taxes, duties etc., but exclusive of the GST (CGST & SGST), which the 
contractor will have to pay for the performance of the contract. The employer will 
perform such duties in regard to the deduction of such taxes at sources as per 

applicable law. 
 

16.0 Deduction: 
 

16.1 Deduction of taxes/income tax at source shall be made from the any bill of the 

Contractor in accordance with the prevailing rules of Govt. 
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16.2 While performing under the contract, the damages caused by the Contractor or his 

workers to any of the Port Authority property shall be promptly made good by the 
Contractor at his own cost. In case the Contractor fails to repair/replace the 
damage, Deendayal Port Authority shall have the right to take steps to make good 

the  damages and all the cost on this account shall be recovered from the bills of the 
Contractor or any money due to the Contractor from this contract or any other 
contract or any other transaction. In determination of the damage, the opinion of 

the Engineer-In-charge (EIC) shall be conclusive. 
 

16.3 Any dues arising out of failure on the part of the Contractor to carry out any 

obligation under the contract shall be deducted from the bills of the Contractor or 
from any money due to the Contractor from this contract or any other contract. 

 

16.4 (- Deleted -) (-Not Applicable as per Clause No. 12 of Section-III-) 

 

17.0 Subcontracts: 
 

The Contractor shall not be allowed to engage any sub-contract for all or any part 
of this contract. 

 

18.0 Idle Charges: 

 
All efforts shall be made for timely supply of materials and/or equipment where it is 
included in the scope of Deendayal Port. However, the Contractor shall not be 
entitled to any idle charges for delay in supply of materials and/or equipment by the 

Port Authority. Further, in case of any delay due to stoppage of work ordered by 
the Port Authority to avoid interruption in other important activities of Port Authority 
or any other reason, the Contractor shall not claim any idle charges. 

 
19.0 Personal Protective Equipment (PPE): 

 

The Contractor shall be solely responsible, at his own cost, for the supply of required 
PPE to his workers and staff and he shall also ensure the use of PPE such as helmets, 
nose masks, hand gloves etc. by his staff at site. 

 
20.0 Conduct: 

 

The Contractor, at all times during the tenure of contract, shall take all measures to 
prevent any unlawful, riotous or disorderly conduct by or amongst his staff at the 

site and for the preservation of peace and protection of persons and property at the 
work site as well as in the enactment of the works. 

 
21.0 Accident: 

 
The Contractor shall, within 24 hours of the occurrence of any accident, at or about 
the work site or in connection with execution of the contract, report such accidents 

to the Engineer-In-Charge giving all the details in writing. He shall also provide 
additional information about the accident as requested by the E-I-C. 
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22.0 Watch and ward: 

During the execution of the contract, it shall be the responsibility of the Contractor 
to arrange watch and ward of the work including the raw materials, 
machine/equipment/system used for the work at his own cost till the date of 
acceptance of the work by Deendayal Port Authority. 

 

23.0 Termination: 

23.1 The Board may, without any prejudice to any other remedy for breach of contract, 
by written notice of default sent to the Contractor, terminate the contract in whole 
or in part: 

 

(i) if the Contractor fails to execute the work within the period as specified in the 

contract or any extension granted by the Board; 
 

(ii) if the Contractor fails to perform any other obligation under the contract and if 

the contractor does not cure the same after receipt of a notice of default, the 
nature of default as well as the time within which the default has to be cured 
by the Contractor. 

23.2 In the event of Board’s termination of the contract in whole or in part, the Board may 
execute the remaining work or procure goods similar to those undelivered by the 
Contractor and the Contractor shall remain liable to the Board for any excess cost for 

such works or goods and risks, if any. 

23.3 The Board will pay the Contractor, for all the items that are completed, and ready for 
delivery, within 30 days after termination. The payment shall be made only after all 
the afore-mentioned goods are supplied to and accepted by Deendayal Port 

Authority. The amount so decided by the Engineer-in-Charge in this regard shall 
be final and binding. 

23.4 In case of termination of contract for default by the Contractor, the Board may not 
permit the Contractor to participate in any of the future tender of Deendayal Port 
Authority for a period decided by DPA. 

23.5 The employer may terminate the contract if Contractor causes a fundamental breach 
of the contract. 

23.6 Fundamental breaches of contract include, but shall not be limited to the following: 

a) The contractor stops work for 28 days and the stoppage has not been authorized 
by the Engineer-in-Charge or his nominee. 

 

b) The contractor becomes bankrupt. 
 

c) The contractor has delayed the completion of works by the number of days for 
which the maximum amount of liquidated damages can be paid as defined in the 

contract data and 

 
d) If the contractor, in the judgment of the employer has engaged in corrupt or 

fraudulent practices in competing for or in the executing the contract. 
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e) For the purpose of this paragraph: “corrupt practice” means the offering, giving 
receiving or soliciting of anything of value to influence the action or public officials 

in the procurement process or in contract execution. “Fraudulent practice” means 
a misrepresentation of facts in order to influence a procurement process or the 

execution of a contract to the detriment of the employer, and includes collusive 
practice. Bidders (prior to or after bid submission) designed to establish bid prices 
at artificial non-competitive levels and to deprive the employer of the benefits of 

free and open competition”. 
 

f) If the contract is terminated the Contractor shall stop work immediately, make 
the site safe and secure and leave the site as soon as reasonably possible. 

 

g) Any material lying at site will not be removed without the prior written permission 

of Engineer in Charge. 
 

24.0 Arbitration Clause: 

 
(I) The Arbitration Award may be referred to a Conciliation Committees/ Councils 

comprising of independent subject expert in order to ensure speedy disposal of 
the case, as per Conciliation Act. 

 

(II) The award of the Conciliation Committee/ Council if agreed by both the sides 
may then be placed for consideration of the Board of Authorities of the Port subject 
to the delegation of power. 

 
(III) Except where otherwise provided in the contract, all questions and disputes 

relating to the meaning of the specifications, designs, drawings and instructions 

herein before mentioned and as to the quality of workmanship or materials used 
on the work or as to any other question, claim, right, matter or any other thing 
whatsoever, in any way arising out of or relating to the contract, designs, 

drawings, specifications, estimates, instructions, orders, or to the conditions or 
otherwise concerning the work or regarding the execution or failure to execute 
the same whether arising during the progress of the work or after the completion 

thereof as described hereinafter shall be referred to the Chairman for sole 
arbitration by himself or by any officer appointed by him. 

 
(IV) It will be no objection to any such appointment that the arbitrator is an employee 

of the Board or the Government, that he had to deal with the matters to which 

the contract relates and that in the course of his duties as an employee of the 
Board of the Government, he had expressed views on all or any of the matters in 
dispute or of difference. 

 
The arbitrator, who has been dealing with the arbitration case, being transferred 

or vacating his office or in the event of his death or being unable to act for any 
reason, the Chairman then holding the office shall arbitrate himself or appoint any 
officer to act as arbitrator. 
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(V) It is also a term of this contract that no person other than the Chairman himself 

or any officer appointed by him shall act as arbitrator. 
 

(VI) It is a term of this contract that only such questions and disputes as were raised 

during the progress of other work till its completion and not thereafter shall be 
referred to arbitration. However, this would not apply to the questions and 
disputes relating to liabilities of the parties during the guarantee period after 

completion of the work. 

 
(VII) It is a term of the contract that the party invoking arbitration shall give a list of 

disputes with amount of claim in respect of each said disputes along with the 
notice seeking appointment of arbitrator. 

 

(VIII) It is also a term of the contract that if the Contractor does not make any demand 

for appointment of arbitrator in respect of any claims/disputes in writing, as 
aforesaid, within 120 days of receiving the intimation from the Engineer –in- 
charge that the final bill is ready for payment, the claim of the Contractor shall 

be deemed to have been waived and absolutely barred and the Port Authorities 
shall be discharged and released of all liabilities under the contract in respect of 
these claims. 

 

(IX) It is also a term of the contract that the arbitrator shall adjudicate only such 
disputes/claims as referred to him by the appointing authority and give separate 
award against each dispute/claim referred to him. The arbitrator will be bound 

to give claim wise detail and speaking award and it should be supported by 
reasoning. 

 

(X) The award of the arbitrator shall be final, conclusive and binding on all the parties 
to Contractor. 

 

(XI) The arbitrators from time to time, with the consent of both the parties, enlarge 

the time for making & publishing the award. 
 

(XII) Arbitration shall be conducted in accordance with the provisions of Indian 
Arbitration Act, 1996 or any statutory modifications or e-enactment thereof and 
rules made there under and for the time being in force shall apply to the 

arbitration proceeding under this clause. 

 
(XIII) It is also a term of the contract that if any fees are payable to the arbitrator, 

this shall be pied equally by both the parties. 
 

(XIV) It is also a term of a contract that the arbitration shall be deemed to have been 

entered on the reference on the date he issues the first notice to both the parties 
calling them to submit their statement of claims and counter statement of claims. 

 
(XV) Venue of the arbitration shall be such place as may be fixed by the arbitrator 

at his sole discretion. 
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25.0 Indemnification: 
 

The Contractor shall indemnify, protect and defend at its own cost, Deendayal Port 

Authority and its agents & employees from & against any/all actions, claims, losses 
or damages arising out of 

 

a) any violation by the Contractor in course of its execution of the contract of any 
legal provisions or any right of third parties; 

 

b) Contractor’s failure to exercise the skill and care required for satisfactory 

execution of the contract. 
 

26.0 Engineer-in-Charge or his nominee’s Decisions 
 

Except where otherwise specifically stated, the Engineer-in-Charge or his nominee 
will decide contractual matters between the employer and the Contractor in the role 
representing the employer. 

 
27.0 Delegation 

 

The Engineer-in-Charge or his nominee may delegate any of the duties and 
responsibilities to other people after notifying the Contractor and may cancel any 
delegation after notifying the Contractor. 

 
28.0 Communications 

 

Communications between parties which are referred to in the conditions are effective 
only when in writing. A notice shall be effective only when it is delivered (in terms of 
Indian Contract Act 1872). 

 
29.0 Personnel 

 

29.1 The Contractor shall employ the key personnel named in the Schedule of Key 
Personnel as referred to in the Contract Data to carry out the functions stated in the   

Schedule or other personnel approved by the Engineer-in-Charge. The Engineer-in- 
Charge will approve any proposed replacement of Key personnel only if their 
qualifications, abilities, and relevant experience are substantially equal or better than 

those of the personnel listed in the Schedule. 

 
29.2 If the Engineer-in-Charge asks the Contractor to remove a person who is a member 

of the Contractor’s staff of his work force stating the reasons, the Contractor shall 

ensure that the person leaves the Site within seven days and has no further 
connections with the work in the Contract. 

 
30.0 Employer’s Obligation (superseded as per Clause no. 7 of Section-III) 
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(i) Electricity, water and land for execution of the work at site shall be provided on 

payment of applicable tariff of the employer subject to availability. If DPA is unable 
to provide electricity and water the same will be arranged by the contractor at his 
own cost. Necessary meters should be installed by the contractor at its own cost. 

 
(ii) The employer will not provide Port Authority Quarters on payment of applicable 

tariff, water & electricity charges of the employer subject to availability, during 

the tenure of contract. 
 

(iii)  Administrative support only, for obtaining clearance from any statutory 
authority, shall be provided by the employer. 

 

(iv)  Facilitating for issue of port entry passes to the staff engaged by successful 

bidder and their vehicles during the period of contract 

 
(v) On successful completion of all the obligations under the contract and on the 

request of the Contractor, the employer shall issue a “Completion Certificate with 

the approval of the Chief Mechanical Engineer, the employer. 
 

31.0 Queries about the Technical Data 

 
The Engineer-in-Charge or his nominee will clarify queries on the Technical Data. 

 

32.0 Approval by the Engineer-in-Charge or his nominee. 

 
The Contractor shall submit the Make of material, equipment’s and specifications & 
drawings for proposed Work to the Engineer-in-Charge or his nominee, who is to 

approve them subject to compliance with the Technical specifications and drawings. 
 

The Engineer-in-Charge or his nominee’s approval shall not alter the Contractor’s 
responsibility for the work. All drawings prepared by the contractor for the work, if 

any, are subject to prior approval by the EIC before procurement/ execution. 

 
33.0 Discoveries 

 
Anything of historical or other interest or of significant value unexpectedly discovered 

on the site is the property of the employer. The contractor is to notify the employer 
or his nominee of such discoveries and carry out the instructions of employer or his 
nominee for dealing with them. 

 

34.0 Access to the site 

 

The contractor shall allow the Engineer in charge or his nominee and any person 
authorized by him access to the site to any place where work in connection with the 
contract is being carried out or is intended to be carried out and to any place where 

materials or plant are being manufactured, fabricated and/or assembled for the work. 
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35.0 Instructions 

 
The contractor shall carry out all instructions of the engineer or his nominee which 
comply with applicable laws where the site is located. 

 
36.0 Safety 

 

The Contractor shall be responsible for the safety of all activities on the Site. 
 

37.0 Identification of Defects 
 

The Engineer-in-Charge or his nominee shall check the work carried out by Contractor 

and notify the Defects found if any. The Engineer-in-Charge or his nominee may 
instruct the Contractor to rectify the Defect. 

 
38.0 Correction of Defects 

 
38.1 The Engineer-in-Charge or his nominee shall give notice to the Contractor of any 

Defects before the end of the Defects Liability Period (Guarantee Period), which 
begins at Completion and is defined in the Contract Data. The Defects Liability Period 

shall be extended for as long as Defects remain to be corrected. 

 
38.2 Every time notice of a Defect is given the Contractor shall correct the notified Defect 

within the length of time specified by the Engineer-in-Charge or his nominee’s notice. 
 

39.0 Uncorrected Defects 
 

If the Contractor has not corrected a Defect within the time specified, the Engineer- 
in-Charge or his nominee will assess the cost of having the Defect corrected, and the 
Contractor will pay this amount. 

 
40.0 Employer’s right of Rejection: 

 

The employer shall reserve the right to reject a part portion or consignment thereof 
within a reasonable time after actual delivery thereof at the place of destination, if 
consignment is not in all respects in conformity with terms &conditions of the contract 

whether on account of any loss, deterioration or damage before dispatch or delivery 
or during transit or otherwise whatsoever. 

 

41.0 Removal of Rejected goods: 
 

Rejected goods shall under all circumstances lay at the risk of the contractor from 
the moment of rejection and if such goods are not removed by the contractor within 

21 days from the date of intimation from the Engineer-in-Charge. Engineer-in-Charge 
may either return to the contractor at the risk and cost of the contractor by such 
mode of transport as the Engineer-in-Charge may select or dispose of such material 

at the contractor’s risk on his account and retain such portion of the sale proceeds 
as may be necessary to recover any expenses incurred in such disposals. 
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42.0 Use of Contract Document: 
 

The Contractor shall not, without prior consent, make use of any document except 

for the purpose of performing this contract. 
 

43.0 Memorandum of Settlement: 

 
The Contractor shall not sign any memorandum of settlement with any agency such 
as Trade Unions etc. in any form at any level without the prior written permission of 

the employer in relation to any work under taken by him in the Port premises. 

 
44.0 Deviations: (Pl. refer Clause No. 10 of Sec-III, for continuation of this 

clause) 

The bidder must read the tender document carefully and prepare the bid for 
submission. It is important to note that deviations, if any, must be brought out clearly 
in the technical offer, which shall be examined by Deendayal Port Authority. If the 
deviation statement submitted by the bidder does not contain any item, then it shall 

be construed that the bidder has accepted the same and no request from the 
Contractor, for any change, shall be accepted by DPA at a later stage. In any case, 
no change in specifications given in the tender agreement shall be permitted. 

However, only in unavoidable circumstances, Deendayal Port Authority may consider 
such requests from the Contractor, provided the Contractor submits it’s request with      
adequate justification. 

 
45.0 Approvals: 

 

The Engineer-in-Charge shall give specific approval in writing within 7 Days to 
Contractor after written submission regarding Makes of Material to be used for the 
Contract and Drawings, if any to be furnished by the Contractor to Engineer-in- 

Charge for approval. Any corrections to be suggested by Engineer-in-Charge in 
drawings, the days taken for rectification in drawings shall be in account of the 
Contractor. 

 
46.0 Third Party Inspection: (superseded as per Clause no. 13 of Section-III) 

i. The Third-Party Inspection Agency shall be arranged by DPA and cost of Third-

Party Inspection mentioned below shall be borne by DPA. 

ii. The Third-Party Inspection Agency will carry out approval of drawings if any, 

material inspection at manufacturer’s work/ site, dispatch clearance from 
manufacturer’s work, certification for releasing payments as per payment 
terms of contract for all the material as per schedule/work till taken over by 

DPA. 
iii. The Third party shall carry out inspection of work as per tender specification/ 

relevant standard. 

iv. The stage payment of the contractor shall be released after certifying by the 
third party and copy of the same shall be produced by Contractor for releasing 
the stage payment as per Payment Terms. 
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47.0 Bar Chart (-Not Applicable as per Clause No. 12 of Section-III-) 

The Contractor shall submit a bar chart, before signing the agreement, clearly 
indicating the plan for timely execution of the work. The bar chart  must indicate 
the individual activities and commencement and  completion dates of each activity. 

The bar chart shall be used for monitoring the progress of the work. 
48.0 Engagement of labour: 

 

 The contractor shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all staff and labour, local or other, and for their 
payment, housing, feeding and transport. 

 

49.0 Police verification of contract labour 

 
The Contractor who has been awarded the job through Work Order shall furnish 

necessary Police Clearance Certificate in respect of character and antecedents of all 
contract labourers engaged by them, before commencing the work at site. 

 

This will be a part of Contractual Agreement, as entire Cargo Jetty, Oil Jetty area has 
been declared as “Prohibited Area”. Contractor who would be awarded contract is 
required to comply with the above requirements. 

 

Contractor shall obtain such Police Clearance Certificate from Police available against 

a nominal fee per Certificate and they will submit this Certificate giving Work Order 
reference on it, to the Office of the Engineer in Charge of respective Divisions, to be 
forwarded to Commandant, CISF which our Security Department along with request 

for issuance of Entry Passes. 
 

The Contractor shall, if required by the Engineer-in-Charge, deliver to the Engineer- 

in-Charge a return in detail, in such form and at such intervals as the Engineer-in- 
Charge may prescribe, showing the staff and numbers of the several classes of labour 
from time to time employed by the Contractor on the Site and such other information 

as the Engineer-in-Charge may require. 
 

a) Submission of Labour Reports by Every Fortnight: 
The contractor shall submit, by the 4th and 19th of every month, to the Engineer-in- 
Charge a true statement showing, in respect of the second half of the preceding 

month and the first half of the current month respectively. 
1. The number of laborers employed by him on the work. 

2. Their working hours. 

3. The wages paid to them. 

4. The accidents that occurred during the said fortnight showing the circumstances 
under which they happened and the extent of damage and injury caused by them, 

and 
5.  The number of female workers who have been allowed Maternity Benefit, 

according to clause 19 F and the amount paid to them, failing which, the Contractor 
shall be liable to pay to Government a sum not exceeding Rs. 200/- for each default 
or materially incorrect statement. The decision of the Engineer-in-Charge shall be 

final in deducting from any bill due to the contractor the amount levied as fine and 
be binding on the contractor. 
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b) No labour below 14 Years: No labour below the age of 14 (fourteen) years shall 
be employed on the work. 

 
50.0 Registers to be maintained at site 

1. Site order Book 

A site order book is to be maintained by the contractor at the site. The work orders 
and instructions written in the site order book shall be deemed to have been legally 

issued to the contractor shall sign each entry in the site order book as a token of his 
having seen the same. The site order book shall be property of the Board and shall 
be handed over to the Engineer-in-charge of the work in good condition on the 

completion of the work or whenever required by the Engineer-in-charge or his 
authorized representative. 

 
2. Hindrance Register 

Every type of hindrance arising during the execution of work should be invariably 
recorded in the hindrance register. The Hindrance Register is to be maintained by 
the Engineer in Charge at the site. The contractor shall sign each entry in the 
hindrance Register as a token of his having seen the same. The Hindrance Register 

shall be property of the Board. 
 

51.0 No damage, hindrance or interference to the Port activities: 

The contractor shall be required to execute the work in such a manner as not to 
cause any damage, hindrance or interference to the Port activities and the work going 
on in the area. The contractor shall have to make good the loss at his own cost and 
risk all damages caused by his workmen to Port property and no extra payment shall 

be made to him on that account. 
 

52.0 Tools & Tackles: 

 

All the tools, tackles, bricks, cement, ladders etc. for executing the work will have to 
be arranged by the contractor at his own cost. Arrangement for storing the materials, 
tools etc. will also have to be made by him. The employer shall not be responsible 

for any theft/loss of any materials, tools, etc. stored/brought by the contractor for 
execution of work within the Port area. 

 

53.0 Hot work 

 
In case of carrying out any hot work such as gas cutting and welding necessary 
regulations, prevailing at Deendayal Port Authority for such works shall be observed 
by the Tenderer and necessary fire watch permit and No Objection Certificate shall 

be obtained from the concerned authorities of the port and necessary charges at the 
scale of rate prevailing in the port at that time shall be paid by the contractor. 

 

54.0 Indian Dock Safety Regulations 
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Necessary Indian Dock Safety Regulations for the safety purpose shall be adhered to 

by the contractor and he will be held responsible for any violation of the same. 
 

55.0 Valid Electrical Contractor License and Electrical Supervisor Certificate: 

(-Not Applicable- as mentioned in Clause No. 12 of Section-III) 

The contractor shall have valid electrical contractor’s license for carrying out 
electrical work of nature involved in this tender obtained from the Commissioner of 

Electricity, Energy & Petrochemical Department, (Inspection wing), Block No.18, 6th 

floor, Sector No. II, Udyog Bhavan, Gandhinagar, Government of Gujarat without 

which the tender shall not be accepted. Contractor shall submit certificate and copy 
of the license in lieu of the same for consideration. 

 

The contractor shall also have a valid Electrical Supervisor’s certificate of 
competency, issued from the Commissioner of Electricity, Energy & Petrochemical 

Department, (Inspection wing), Block No.18, 6th floor, Sector No. II, Udyog 
Bhavan, Gandhinagar, Government of Gujarat or equivalent authority from the other 

states/central Govt. 

56.0 Action where no Specifications are specified 

The work shall be carried out in all respects in accordance with the instructions and 
requirements of the Engineer-in- Charge. 

 
57.0 Undertaking by the Contractor: 

Having understood all the terms and conditions of the tender document and having 
assessed the site conditions, we hereby confirm that the price offered by us is a firm 
price and includes all the taxes, (excluded GST), duties etc. and all incidental charges. 

 
58.0 Labour License:  
 

          The contractor shall have to obtain necessary license from the Assistant Labour 
Commissioner (Central), Gopalpuri, Kachchh in case he has to engage 10 or more 
workers on any day during the execution of work. 

59.0 Fraudulent documentation by bidders: 
          Submission of fraudulent documents shall be treated as major violation of the tender 

procedure and in such cases the Port shall resort to forfeiture of SD/BG of the bidder, 

apart from blacklisting the firm for the next 3 years. 

 

 
              Sd./- 

   Signature & Seal Superintending Engineer (M) 
    Of Contractor    Deendayal Port Authority 
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SECTION-III 
SPECIAL CONDITIONS OF CONTRACT 

 

The following Special Conditions of Contract shall supplement and /or amend the 

General Conditions of Contract as mentioned against the clause. Wherever there 

is a conflict, the provisions herein shall prevail over those in the General 

Conditions. 

 

1. Order Acceptance: 

 
The party shall give unequivocal acceptance of the LOA within 7 days of receipt of the 
same. 

 
2. Insurance: 

(This clause is in supersession of clause no. 8 of Section-II) 
 

2.01 Unless otherwise specified in the tender, the goods supplied under the contract shall 
be insured fully against loss or damage incidental to manufacture or acquisition, 
transportation, storage, and delivery, in accordance with the applicable incoterms. 
The Equipment shall be insured on the name of Employer for 110% of its value. 

2.02 The contractor shall provide in the joint names of the employer and the contractor, 
insurance cover from the start date to the end of guarantee period for the 
following events which are due to the contractor risk viz., personal injury and death. 

All manpower to be posted at Kandla site shall be insured under the Workmen 
Compensation Act. 

2.03 Policies and certificates for insurance shall be delivered by the contactor to the 

engineer in charge or his nominee before the commencement of work. All such 
insurances shall provide for compensation to be payable to the types and proportions 
of currencies required to be rectify the loss or damage incurred. 

2.04 Alterations to the terms of insurance shall not be made without the approval of the 
engineer in charge or his nominee. 

2.05 It will be entirely the contractor’s responsibility to take required steps to adequately 
safeguard the personnel & to ensure that the work is carried out in such manner 
that maximum safety to personnel is assured. The contractor shall follow all 

precautions as required for safety of workman by ILO regulations, etc. 
2.06 No claim/compensation of whatsoever nature shall be entertained by the D.P.A. for 

any loss of property or injury or loss of life during the occurrence of any accident 
to the contractor’s maintenance staff/officials. Contractor is required to get 
insurance for his staff and property at own cost. 

 

3. Contract Prices: 

 
3.01 The rate for the Control Room Fabrication and its associates work at pump house 

room at OJ -7 Kandla DPA, shall be quoted as per Schedule-B in the price bid 
document and shall not be subject to any escalation for any reason whatsoever. 



 

43 

 

 

 

3.02 The rates quoted shall be inclusive of packing and forwarding of materials (if any), 

lodging & transportation, insurance and all statutory levies excluding GST and shall 
remain firm & final till satisfactory completion of entire work at Deendayal Port 
Authority as per terms and conditions of the contract. 

 
3.03 The rate quoted shall not be variable due to amendment of tax laws or on account 

fresh taxes, levies, duties by the Central / State Govt. or any local authority etc. 
except GST tax. 

 

3.04 The Services provided by the agency shall be inclusive of all except GST and no extra 

payment shall be entertained. 

4. Payment: The clause no. 7 of Section-II is superseded as under: 
 

4.1 All payments shall be made in Indian rupees unless specifically mentioned. 
 

NOTE: 
 

The payment shall be made through RTGS /NEFT and the Contractor should be 

furnished following details: - 
Bank Payment Agreement Form 
a. Name of Party 

b. Account No. 
c. Branch Name 
d. Branch Station 

e. IFSC code of the bank 

f. MICR code 

g. Accepted for : - NEFT payment or RTGS payment 

Declaration by the party 

I/We hereby declare that the above information furnished by me is correct and DPA 
is requested to pay my / our dues to this account for this work is concerned. 

 
Signature of the party with the seal 

Declaration by the bank 

 
It is hereby informed that the details mentioned by the party is correct as per our 

records and any payment made by DPA to this account will be accepted either by 
RTGS/NEFT. 

 

Signature of the bank manager with the seal. 
 

4.2 No Advance payment will be made. 
 

4.3 The rates quoted shall be firm and inclusive of cost of materials, packing forwarding, 
insurances and transportation, except GST under Goods & Service Tax Act, 2017, up 
to the site. All payments shall be made in Indian rupees unless specifically 
mentioned. The payment shall be made through RTGS /NEFT; the successful bidder 

shall furnish all the details required by DPA. Payment terms based on Schedule-B 
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BOQ:  
i) For Sr. 1 of Schedule –B, 65 % of the materials cost after arrival and inspection 

and approval by DPA and Third Party, separately ‘or’ combined as per Schedule-

A. 
ii) For Sr. 1 of Schedule –B, 25 % of the materials cost after satisfactory installation 

and fabrication by the party and approval and certification by Third Party. 

iii) For Sr. No. 1 of Schedule B, 10% after completion of the work & hand-over. 
 

4.4 Payments to the Agency would be strictly on certification by the office that his 
services were satisfactory as per the requirements of the subject tender and 

certification by Third Party. 

 
4.5 Successful bidder shall submit the detail milestone Schedule-A, mentioning items 

including in BOQ items of Schedule-B, only after which the payment shall be released 

as per above payment norms. Break up shall be done so that the billing frequency is 
not more than one bill in a month. The following document shall be submitted along 
with invoice for material supply. 

i. Invoices 1 set of original + 2 Sets of copies. 
ii. LR/GR/RR - 3 Copies. 
iii. Packing list or delivery challan - 3 copies. 

iv. Test certificate wherever applicable - 3 copies 
v. Certificate of Insurance - 1 Copy 
vi. Manufacturer Test Report wherever applicable - 1 Copy. 

vii. Material Dispatch Certificate (MDCC) issued by employer prior to dispatch of 
material - 3 copies 

 
4.6 Stage and Monthly payment will be released for the work after deduction of taxes 

after satisfactory completion of work. 
 

4.7 The Engineer-in-charge will be entitled to deduct or adjust any sum of money payable 

by the Agency to the Board under the terms of any contract executed by him or on 
behalf from their security deposit or from any sum that may become due from the 
present contract. 

 

4.8 Payment shall be made on monthly basis through RTGS against submission of bills 
in triplicate during the contract. Income tax and surcharge and any statutory 
deduction thereon at applicable rates shall be made at source. 

 
4.9 If applicable, the payment from 2nd bill to pre-final bill, shall be released, subject to 

the condition that the documentary evidence (copy of paid Challan in Govt. Treasury) 
of the Welfare Cess @1% of work done or as amended by Statutory Authority from 
time to time, paid to concerned authority is submitted for the previous bill. 

 

5. Contract Period: 

 
5.1 The Contract shall be effective from the date of issue of Work Order, and the work 

shall be completed strictly within specified completion period of 60 days for Design, 

Supply & installation of control room fabrication with its associated works at pump 
house room at OJ-07 Kandla of DPA. 
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5.2 Any notice to the agency shall be deemed to be sufficiently served, if given or left in 

writing or email at his usual or last known place of abode or business. 
 

5.3 The service provider should confirm that there is no conflict of interest on the part of 
him and on the part of the deployed manpower’s in performing the work, and has to 

submit an ‘Undertaking’ regarding the same. 
 

5.4 The deployed staffs are obliged to assist Deendayal Port Authority their duties at the 
premises with due diligence and take all precautions to avoid any loss or damage to 

the Government property/personnel. 

5.5 DPA reserves the right to increase / decrease the quantum of assigned work. 
 

5.6 DPA also reserves the right to foreclose the contract with one months’ notice period 
without payment of any compensation. 

 

6. Rejection: 

 
Substitution, changes or delays shall not be accepted unless confirmed by DPA. 
Rejected materials, if any, shall have to be collected from site within one weeks after 

receipt of intimation. 
 

7. Port Obligation (Clause no. 30 of Section-II is replaced as under) 

 
7.01 Electricity, water and land for execution of the DPA work at site shall be provided 

free of cost by the employer subject to availability. If DPA is unable to provide 
electricity and water the same will be arranged by the contractor at his own cost. 
The contractor shall arrange for transportation of staffs & materials if required from 

work site to repair site and vice a versa. 

 
7.02 Administrative support only, for obtaining clearance from any statutory authority, 

if any, shall be provided by the employer. 

 
7.03 The employer will provide Port Authority Quarters on payment of applicable tariff, 

water & electricity charges of the employer subject to availability, during the tenure 
of contract. Any nuisance, non-sober behavior, intoxication etc. in the port quarter 

shall be liable for cancellation of the same. 
 

7.04 Facilitating for issue of port entry passes to the   staff   engaged   by successful 
bidder and their vehicles during the period of contract 

 

7.05 On successful completion of all the obligations under the contract and on the request 
of the Contractor, the employer shall issue a Completion Certificate. 

 
8. Liquidated Damage/Penalty (Clause No.11 Section-II is superseded as under): 

 
8.1 In case of delay in completion of the contract, liquidated damages (LD) may be 

levied at the rate of 0.75% of the contract value per week of delay or part thereof, 
subject to maximum of 10% of the contract price and then to carry-out the work 
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by other means at the risk and cost of the contractor, as the work is required in 
utmost exigency. 

 

8.2 The employer, if satisfied that the works can be completed by the contractor 
within a reasonable time after the specified time for completion may allow further 
extension of time at its discretion with or without the levy of LD. In the event of 

extension of time at its discretion with LD the employer will be entitled without 
prejudice to any other right or remedy available in that behalf percent (0.75%) 

of the contract value of the works for each week or part of the week subject to 
the ceiling of 10% of contract value. 

 

8.3 The employer, if not satisfied that the works can be completed by the contract, 
and in the event of failure on the part of the Agency to complete work within 
further extension of time allowed as aforesaid shall be entitled without prejudice 

to any other right or remedy available in that behalf to rescind the contract. 

 
8.4 The employer, if not satisfied with the progress of the contract and in the event 

of failure of the Agency to recoup the delays in the mutually agreed time frame, 

shall be entitled to terminate the contract. 
 

8.5 In the event of such termination of the contract as described in clauses (8.3) or 

8.4) or both, the employer shall be entitled to recover LD up to ten percent (10%) 
of the contract value and forfeit the security deposit made by the contract besides 
getting the work completed by other means at the risk and cost of the agency. 

 

9. –Deleted--  

10. Deviations: (Kindly read with clause no. 44 of Section-II) 
 

If the justifications submitted by the agency is not acceptable to the port, shall be 

withdrawn by the Agency, otherwise, the same shall be liable to the rejection of the  bid. 

11.  Work-Order shall be sent through Email/Fax/Post. All mode of dispatch shall be 
treated as valid for the purpose of date of receipt. 

 

12. The clause no. 06, 10.2 of Section –I, 16.4, 47 & 55 of Section-II, clause no. 09 

of       Section-III are deleted and not applicable. 

 
13. Third Party Inspection: (Clause no. 46 of Section-II is replaced as under) 

i. The Third Party Inspection Agency shall be arranged by DPA and cost of Third 
Party Inspection mentioned below shall be borne by DPA. 

ii. The Third Party Inspection Agency will carry out approval of drawings if any, 
items inspection at work site, dispatch clearance from manufacturer’s site, 

certification for releasing stage payments as per payment terms of contract 
for all the material as per schedule/work till taken over by DPA. The Third 
Party shall carry out inspection of supplied materials as per approved design 

& drawings based on tender conditions/ descriptions/ specification. 

iii. The successful bidder is required to execute the work at each and every stage 
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with approval of the Third party. The Execution of the work shall be subject 
to third party inspection by the agency engaged by DPA. The contractor is 
required to comply the observations, queries of the agency and any cost 

incurred from this purpose shall be the responsibility of the contractor. 

iv. TPIA shall inspect and certify the materials, systems and works as per the 
scope and descriptions /specification mentioned for the work. 

v. The Third Party shall carry out inspection of work as per available tender 

specification/relevant standard. All tests shall be carried out in the presence 
of the TPI and Engineer In-charge or representative and any corrections 
found necessary shall be carried out accordingly. 

vi. The tests shall include operational and capacity tests. The date for operational 
and capacity test shall be set by the Contractor and after consent of Engineer 
In-charge. Engineer In-charge shall be informed of the date in advance. 

vii. It should be noted by the bidders that the information, size, specifications, & 

dimensions mentioned in this tender document, are indicative. The successful 
bidder shall workout detail drawings meeting the functional requirements as 
per relevant IS standards, well within the sanctioned estimate, and submit 

the drawings for approval to employer & TPIA. 

 
14. If applicable, the contractor shall be registered under the Building and Other 

Constructions Workers (Regulation of Employment and Conditions of Service) Act, 
1996. 

 

 
 

      Sd./- 
Signature & Seal Superintending Engineer (M) 
Of Contractor    Deendayal Port Authority 
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SECTION IV 
 

FORMS OF BID 
Part – I 

To be submitted by Bidders with their Bids 
 
 
 
 

Format 
No. 

NAME OF FORMS/FORMAT 

1 Form of application 

2 Pre-qualification of bidders 

3 Format for declaration 

3A Site Visit Certificate 

4 Letter of authority for submission of bid 

5 Exceptions & Deviations 

6 Integrity Pact Agreement 
 
 

Part – II 

To be used by successful Bidder 
 

 
Format 

No. 
NAME OF FORMS/FORMAT 

7 Letter of Acceptance 

8 Specimen bank guarantee of Performance Guarantee/Security Deposit 

9 Letter of authority from bank for all BGs 

10 Bank Payment Agreement Form 

11 Agreement form 

12 Format of Extensions (Part – I) 

13 Format of Extension (Part-II) 

14 Schedule-A Detail items of BOQ 
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SPECIMEN OF APPLICATION (Form-1) 

(To be executed on bidder’s letter head) 

(To be executed on bidder’s letter head) 

The Superintending Engineer (M), 

CME Liaison Office 
1St Floor A.O Building 

Gandhidham – 370210 
Kutch – Gujarat 

 

We, the undersigned, declare that: 

(a) we have examined and have no reservations to the tender documents, including 
addenda and clarifications issued vide ………. 

(b) we offer to execute the work in conformity with the tendering documents and in 

accordance with the delivery schedules specified in the schedule of requirements in 
accordance with the tender document bearing no MS/WK/4052/CR 

(c) our tender shall be valid for the period of 120 days, from the date fixed for the tender 
submission deadline and it shall remain binding upon us and may be accepted at any 
time before the expiration of that period or any extended period. 

(d) If our tender is accepted, we commit to submit a performance guarantee for the due 
performance of the contract, as specified in specimen form for the purpose. 

(e) No Joint Venture 

(f) Our contractor, its affiliates or subsidiaries- including any subcontractors or 
contractors for any part of the contract – has not been declared ineligible by the port, 

under laws of India or official regulations. 
(g) We understand that this tender, together with your written acceptance thereof 

included in your notification of award, shall constitute a binding contract between us, 

until a formal contract agreement is prepared and executed. 
I. We understand that you are not bound to accept the lowest evaluated tender 

or any other tender or you can also split the work that you may receive. 

II. We also make a specific note clause of [ITB, NIT] under which the contract 

is governed. 
Signed: [insert signature of person whose name and capacity are shown] 

In the capacity of [insert legal capacity of person signing the form of tender] 

Name: [insert complete name of person signing the form of tender] 
 

Duly authorized to sign the tender for and on behalf of: [insert complete name of 

Tenderer] 
 

Dated on day of , (insert date of signing) 



 

50 

 

 

 

Form -2 

 
The information to be filled in by the bidder in the following pages will be used for purposes 
of pre-qualification as provided for in the instructions to Tenderer. 

1. Only for individual bidders 
1.1 Constitution of legal status of Bidder (Attach copy) 

- Place of registration: 

- Principal place of business 
- (power of attorney of signatory of Bid (Attach) 

2. Turnover of the Contractor 
Description Year Turn over 

(insert the year as per PQC) 

i.e. last three financial years ending 31st 
march of 2022 as certified by 
Chartered Accountant 

2019-2020  

2020-2021  

2021-2022  

Attachment: financial reports for the last three years: balance sheet, profit and loss 
statements, auditor's reports (in case of companies/corporation) etc. List them below and 

attach copies. 
Attested Copy of Annual Turnover during last three year ending of the previous financial 
year. 
3. Similar works 

Particulars Year No. of Woks Value 

Total value of completed 

Similar work as defined in the 
tender document during last 7 
years. 

2016-2017   

2017-2018   

2018-2019   

2019-2020   

2020-2021   

2021-2022   

2022-2023   

Attachments: Supporting documents, viz., Successful completion certificate from clients, 
other documentations to substantiate the similarity of work as per definition of "Similar 
Work". Employer reserves the right to verify the information. 

 

4. Information on litigation history in which the bidder is involved. 
 
 

Other party (ies) Port Cause of 
dispute 

Amount Remark involved showing 
present status. 

     

     

     

 

5. Additional information bidder may like to submit 

Duly authorized to sign this authorization on behalf of: (insert complete name of Tenderer) 

Dated on day of , (insert date of signing) 

Specimen format for Pre-qualification of bidders 
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Form-3 

 
(To be executed on bidder's Letter Head) 

 

 The Superintending Engineer(M), 
CME Liaison Office 

1St Floor A.O Building 
Gandhidham – 370210 

Kutch – Gujarat 
 

Ref: (Project title) 

Sir, 

The undersigned, having studied the pre-qualification submission for the above mentioned 
project, hereby states: 

 

(a) The information furnished in our bid is true and accurate to the best of my knowledge. 

(b) That, in case of being pre-qualified, we acknowledge that the Employer may invite us 

to participate in due time for the opening of Price bid of the Tender on the basis of 
provisions made in the Tender Documents to follow. 

(c) When the call for Tenders is issued, if the legal, technical or financial conditions, or the 

contractual capacity of the contractor changes, we commit ourselves to inform you and 
acknowledge your sole right to review the pre-qualification made. 

(d) We enclose all the required pre-qualification data format and all other documents and 

supplementary information required for the pre-qualification evaluation. 

(e) We also state that no changes have been made by us in the downloaded tender formats 
and understand that in the event of any discrepancies observed, the tender hoisted on 
website of (n) procure is full and final for all legal/contractual obligations. 

(f) We also declare that, our contractor has not been banned / de-listed by any government 

or PSUs. 
(g) We also give an undertaking that, we have not made any payment or illegal 

gratification to any person / authority connected with the bid process so as to influence 

the bid process and have not committed any offence under the PC Act in connection 

with the bid. 
Date:   
Place:    

Name of Applicant: 
 

Represented by (Name 
& capacity)    

 
 
 

 
 
 

 

SPECIMEN FORMAT FOR DECLARATION 
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Form – 3A 

Site Visit Certificate 

 
EVIDENCE TOWARDS SITE VISIT 

 

I, Shri _________________________ authorized representative of 

M/s.___________________________ (authorization letter issued by the firm with my 

specimen signature and passport size photo and Aadhaar card are enclosed) have visited 

the site on dated ___________ with DPA representative Shri __________, (Designation) 

__________ for the work of "Design, Supply & Installation of control room fabrication with 

its associated works at pump house room at OJ-07 Kandla of DPA." 

 

   

Seal, name and signature 
of the bidder 

Name, designation and 
Signature of DPA 
representative who 

assisted bidder during site 
visit. 

Seal, name and signature of SE 
(M) / AXEN(M)-EIC 
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Form-4 

 
  

 The Superintending Engineer(M),  

 CME Liaison Office 

1St Floor A.O Building 
Gandhidham – 370210 

Kutch – Gujarat 

 
Dear Sir, 

 

We                                                       do hereby 
confirm that Shri ................................ (Name, designation and Address) is/are authorized 

to represent us to bid, negotiate and conclude the agreement on our behalf with you {copy 
of board resolution attached (in case of company)} for tender no ----------------- for the work 
of and his specimen signature is appended here to. 

 

We confirm that we shall be bound by all and whatsoever our said signatory shall commit. 
We understand that the communication made with him by the employer/Board shall be 
deemed to have been done with us in respect of this Tender. 

 

[specimen signature] 
 

Yours faithfully, 

 

Signature: 

Name & Designation: 
For & on behalf of: 

SPECIMEN LETTER OF AUTHORITY FOR 
SUBMISSION OF BID 

(To be executed on Rs.300/- non-Judicial Stamp Paper) 
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Form -5 

SPECIMEN FORMAT FOR EXCEPTIONS AND DEVIATIONS 
 

As pointed out in the tender call notice, bidders may stipulate here exceptions and deviations 
to the bid conditions, if considered unavoidable. 

 
Sr. Page no. of 

bid document 
Clause no. of 
bid document 

Subject deviation with reasons 

    

    

    

    

    

    

    

 

Note: however, the bidders note that, in the event of un-acceptable deviations, if any, the 
bid shall be liable for rejection. Bidders is discouraged to deviate from bid condition, 

specifications, delivery schedules, commercial terms as per the tender document, 

 

Duly authorized to sign this authorization on behalf of: (insert complete name of Tenderer) 
Dated on day of , (insert date of signing) 
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Form – 6 
 

SPECIMEN LETTER OF INTEGRITY PACT 
(To be executed on Rs. 300/- non-judicial stamp paper) 

 

INTEGRITY PACT 
BETWEEN 

 

DEENDAYAL PORT AUTHORITY (DPA) hereinafter referred to as "The 
Principal" 

 

AND 
 

(Name of The bidders and consortium members) hereinafter referred to as "The Bidder / 

Contractor" 
 

                                                                   

 

Preamble:The Principal intends to award, under laid down organizational 

procedures, contract(s) /concession(s) for Tender No. ............................. 
The Principal values full compliance with all relevant laws of the land rules, 
regulations, economic use of resources and of fairness / transparency in its 

relations with its Bidder(s) and / or Contractor(s). 
  

In order to achieve these goals, the Principal will appoint Independent 
External Monitors (IEMs), who will monitor the tender process and the 

execution of the contract for compliance with the principles mentioned above. 
 

Section 1 - Commitments of the Principal 

 
(1) The Principal commits itself to take all measures necessary to prevent 

corruption and to observe the following principles:  
 
(a) No employee of the Principal, personally or through family members, will 

in connection with the tender for, or the execution of a contract, demand, 
take a promise for or accept, for self or third person, any material or 

immaterial benefit which the person is not legally entitled to. 
 
(b) The Principal will, during the tender process treat all Bidder(s) with equity 

and reason. The Principal will in particular, before and during the tender 
process, provide to all Bidder(s) the same information and will not provide to 

any Bidder(s) confidential / additional information through which the 
Bidder(s) could obtain an advantage in relation to the tender process or the 
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contract execution. 
(c) The Principal will exclude from the process all known prejudicial persons. 
 

(2) If the Principal obtains information on the conduct of any of its employees 
which is a criminal offence under the IPC / PC Act, or if there be a substantive 

suspicion in this regard, the Principal will inform the Chief Vigilance Officer 
and in addition, can initiate disciplinary actions. 
 

 
 

Section 2 - Commitments of the Bidder(s) / Contractor(s) 
 
(1) The Bidder(s) / Contractor(s) commits themselves to take all measures 

necessary to prevent corruption. The Bidder(s) / Contractor(s) commits 
themselves to observe the following principles during participation in the 

tender process and during the contract execution. 
 
a. The Bidder(s) / Contractor(s) will not, directly or through any other person 

or firm, offer, promise or give to any of the Principal's employees involved in 
tender process or the execution of the contract or to any third person any 

material or other benefit, which he / she is not legally entitled to, in order to 
obtain in exchange of advantage of any kind whatsoever during the tender 

process or during the execution of the contract. 
 
b. The Bidder(s) / Contractor(s) will not enter with other Bidders into any 

undisclosed agreement or understanding, whether formal or informal. This 
applies in particular to prices, specifications, certifications, subsidiary 

contracts, submission or non-submission of bids, or any other actions to 
restrict competitiveness or to introduce cartelization in the bidding process. 
 

c. The Bidder(s) / Contractor(s) will not commit any offence, under the 
relevant Prevention of Corruption Act / Indian Penal Code / PC Act; further 

the Bidder(s) / Contractor(s) will not use improperly, for purposes of 
competition, or personal gain, or pass on to others, any information or 
document provided by the Principal, as part of the business relationship, 

regarding plans, technical proposals and business details, including 
information contained or transmitted electronically. 

 
d. The Bidder(s) / Contractor(s) of foreign origin shall disclose the name and 
address of the Agents / Representatives in India, if any. Similarly, the 

Bidder(s) / Contractor(s) of Indian Nationality shall furnish the name and 
address of the foreign principals, if any. Further details as mentioned in the 

"Guidelines on Indian Agents of Foreign Suppliers" shall be disclosed by the 
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Bidder(s) / Contractor(s). Further, as mentioned in the Guidelines all the 
payments made to Indian agent / representative have to be in Indian Rupees 
only. Copy of the "Guidelines on Indian Agents of Foreign Suppliers" is placed 

at (page Nos. 7-20)  
 

e. The Bidder(s) / Contractor(s) will, when presenting their bid, disclose any 
and all payments made, is committed to or intends to make to agents, brokers 
or any other intermediaries, in connection with the award of the contract. 

 
f. Bidder(s) / Contractor(s) who have signed the Integrity Pact shall not 

approach the Courts while representing the matter to IEMs and shall wait for 
their decision in the matter. 
 

(2) The Bidder(s) / Contractor(s) will not instigate third persons to commit 
offences outlined above or be an accessory to such offences. 

 
Section 3 - Disqualification from tender process and exclusion from 
future contracts. 

If the Bidder(s) / Contractor(s), before award or during execution has 
committed a transgression through a violation of Section-2 above, or in any 

other form, such as to put their reliability or credibility in question, the 
Principal is entitled to disqualify the Bidder (s) / Contractor(s), from the 

tender process, or take action as per the procedure mentioned in the 
"Guidelines on Banning of business dealings". Copy of the "Guidelines on 
Banning of business dealings" is placed at (Page No. 7-20). 

 
Section 4 - Compensation for Damages 

 
(1) If the Principal has disqualified the Bidder(s), from the tender process 
prior to the award, according to Section 3, the Principal is entitled to demand 

and recover the damages equivalent to Earnest Money Deposit / Bid Security. 
 

(2) If the Principal has terminated the contract according to Section 3, or if 
the Principal is entitled to terminate the contract according to Section 3, the 
Principal shall be entitled to demand and recover from the Contractor, 

liquidated damages of the Contract Value or the amount equivalent to 
Security Deposit /Performance Bank Guarantee, whichever is higher. 

 
(3) The Bidder(s) agrees and undertakes to pay the said amounts, without 
protest or demur, subject only to condition that, if the Bidder(s) / 

Contractor(s) can prove and establish that the termination of the contract, 
after the contract award has caused no damage or less damage than the 

amount of the liquidated damages, the Bidder/Contractor shall compensate 
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the principal, only to the extent of the damage in the amount proved. 
 
Section 5 - Previous transgression 

 
(1) The Bidder declares that, no previous transgressions occurred in the last 

three years with any other company in any country confirming to the anti-
corruption approach or with any other Public Sector Enterprises in India, that 
could justify his exclusion from the tender process.  

 
(2) If the Bidder makes incorrect statement on this subject, he can be 

disqualified from the tender process or action can be taken as per the 
procedure mentioned in "Guidelines on Banning of Business dealing". 
 

Section 6 - Equal treatment of all Bidders / Contractors 
 

(1) In case of a Joint Venture, all the partners of the Joint Venture will enter 
into agreement with identical conditions as this on which all Bidders.  
(2) There is no provision of sub-contract in the tender, any violation of the 

same, Contractor shall be held solely responsible for the same. 
 

Section 7 - Criminal charges against violating Bidders / Contractors 
 

If the principal obtains knowledge of conduct of a Bidder or Contractor or of 
an employee, or a representative, or an associate of a Bidder or Contractor, 
which constitutes corruption, or if the Principal has substantive suspicion, in 

this regard, the Principal will inform the same to the Chief Vigilance Officer 
(CVO) and the CVO will take further necessary action as deemed fit in 

accordance with the CVC Manual. 
 
Section 8 - External Independent Monitor 

 
(1) The Principal appoints competent and credible Independent External 

Monitor for this Pact after approval by Central Vigilance Commission. The task 
of the Monitor is to review independently and objectively, whether and to 
what extent the parties comply with the obligations under this agreement. 

 
(2) The Monitor is not subject to instructions by the representative of the 

parties and performs his / her functions neutrally and independently. The 
Monitor would have access to all Contact documents, whenever required. It 
will be obligatory for him / her to treat the information and documents of the 

Bidders / Contractors as confidential. He / she reports to the Chairperson of 
the Board of  

the Principal. 
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(3) The Bidder(s) / Contractor(s) accepts that the Monitor has the right to 
access without restriction to all Project documentation of the Principal 

including that provided by the Contractor. The Bidder / Contractor will also 
grant the Monitor, upon his / her request and demonstration of a valid 

interest, unrestricted and unconditional access to the project documentation. 
The Monitor is under contractual obligation, to treat the information and 
documents of the Bidder /Contractor with confidentiality. 

 
(4) The Monitor is under contractual obligation to treat the information and 

documents of the Bidder(s) / Contractor(s) with confidentiality. The Monitor 
has also signed declaration on "Non Disclosure of Confidential Information" 
and of "Absence of Conflict of Interest". In case of any conflict of interest 

arising at a later date, the IEM shall inform Chairman, DPA and recues himself 
/ herself from that case 

 
(5) The Principal will provide to the Monitor sufficient information about all 
meetings among the parties related to the Project provided such meetings 

could have an impact on the contractual relations between the Principal and 
the Bidder /Contactor. The parties offer to the Monitor the option to 

participate in such meetings. 
 

(6) As soon as the Monitor notices, or believes to notice, a violation of this 
agreement, he / she will so inform the Management of the Principal and 
request the management to discontinue, or take corrective action. The 

Monitor can in this regard submit non-binding recommendations. Beyond this, 
the Monitor has no right to demand from the parties that they act in a specific 

manner, refrain from action or tolerate action. 
 
(7) The Monitor will submit a written report to the Chairperson of the Board 

of the Principal, within 8 to 10 weeks from the date of reference or intimation 
to him by the Principal and, should the occasion arise, submit proposals for 

correcting problematic situations. 
 
(8) If the Monitor has reported to the Chairperson of the Board of the 

Principal, a substantiated suspicion of an offence under relevant IPC / PC Act 
and the Chairperson of the Board of the Principal has not, within reasonable 

time taken visible action to proceed against such offence or reported it to the 
Chief Vigilance Officer, the Monitor may also transmit this information directly 
to the Central Vigilance Commissioner, Government of India. 

 
(9) The word "Monitor" would include both singular and plural. 
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Section 9 - Pact Duration 
 

This Pact begins when both parties have legally signed it. It expires for the 
Contractor 12 months after the last payment under the contract, and for all 

other Bidders 6 months after the contract has been awarded. Any violation 
of the same would entail disqualification of the bidder and exclusion from 
future business dealings. If any claim is made / lodged during this time, the 

same shall be binding and continue be valid despite the lapse of this Pact as 
specified above, unless it is discharged /determined Chairperson of the 

Principal. The Pact duration in respect of unsuccessful Bidders shall expire 
after 6 months of the award of the contract. 
 

Section 10 - Other Provisions 
 

(1) This agreement is subject to Indian Law. Place of performance and 
jurisdiction is the Registered Office of the Principal, i.e. Gandhidham, Gujarat. 
 

(2) Changes and supplements as well as termination notices need to be made 
in writing. Side agreements have not been made. 

 
(3) If the Bidder / Contractor is a partnership or a consortium, this agreement 

must be signed by all partners or consortium members. 
 
(4) Should one or several provisions of this agreement, turn out to be invalid, 

the remainder of this agreement remains valid. In this case, the parties will 
strive to come to an agreement to their original intensions. 
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Form No -7 
 
 

 

Date:    

To:  
(Name & address of contractor) 

Dear Sir, 

Sub: Tender No. 
Title of Tender 
Ref: Your Bid Dated 
And (list of correspondence with the Bidders) 

 

This   is   to   notify   you   that   your   bid   dated for supply   of   the 

  (name of the contract and identification number, as given in the 

instruction to bidders) for the Contract Price of Rupees (amount in words and 
figures) as corrected and modified in accordance with the Tender Documents is hereby 
accepted by the Employer/Board. 

 

You are hereby requested to furnish performance guarantee, in the form detailed in Tender 
Document for an amount of Rs. within (21) days of the receipt of this letter of 

acceptance and valid up to 21 days from the date of completion of contractual obligations, 
subject to removal of Defects, i.e. up to  and also sign the contract agreement 
within (14) days of the receipt of this letter of acceptance, failing which action as stated in 

the tender document will be taken. 

 
Detailed letter of acceptance will follow. 

 

The Engineer-In-Charge for the work shall be Shri ,          . 
 

Please acknowledge receipt. 

Yours faithfully 

 
Authorized signature 

Name and title of signatory Deendayal Port Authority 

LETTER OF ACCEPTANCE 
(On letter head paper of the port) 



 

63 

 

 

 

Form-8 

SPECIMEN BANK GURANTEE TOWARDS PERFORMANCE 

GUARANTEE/SECURITY DEPOSIT 
 

(To be executed on Rs. 300/- non-judicial Stamp Paper& to be submitted after entering by 
issuing Branch in their online system for generating Bank Guarantee in SFMS Mode) 

 
To, 

The Board of Deendayal Port Authority,  
      Deendayal Port Authority 

A.O. Building, P.O. Box No.50, 
Gandhidham -Kutch. 

 

      In consideration of the Board of Deendayal Port Authority of the Port of DEENDAYAL 
PORT AUTHORITY incorporated by the Major Port Authorities Act, 2021 (hereinafter called 
“The Board” which expression shall unless excluded by or repugnant to the context or 
meaning thereof be deemed to include the Board of Deendayal Port Authority of the Port of 
[DEENDAYAL PORT AUTHORITY], its successors and assigns) having agreed to exempt 
________________ (hereinafter called the “contractor”) (Name of the contractor/s) from the 
demand under the terms and condition of the contract, vide ____________(Name of the 
Department)’s letter No.__________ Date _____________ made between the contractors 
and the Board for execution of _____________________covered under Tender 
No._____________________ dated ________ (hereinafter called “the said contract”) for 
the payment of Security Deposit in cash or Lodgment of Government Promissory Loan 
Notes for the due fulfillment by the said contractors of the terms and condition of the said 
contract, on production of a bank Guarantee for 
Rs._________________(Rupees______________)only we, the (Name of the Bank and 
Address) _______________________hereinafter referred to as “the Bank”) at the request 
of the contractors do hereby undertake to pay to the Board an amount not exceeding 
Rs.________________ (Rupees___________) only against any loss or damage caused to 
or suffered by the Board by reason of any breach by the contractors of any of the terms and 
conditions of the said contract. 

 
2. We, _ (Name of Bank) (Name of Branch), do hereby Undertake to pay 
the amount due and payable under this guarantee without any demur merely on a demand 
from the Board starting that the amount claimed is due by way of loss or damage caused to 
or which would be caused to or suffered by the Board by reason of the contractor’s failure 
to perform the said contract. Any such demand made on the Bank shall be conclusive as 
regards the amount due and payable by the Bank under this Guarantee. However, our 
liability under this guarantee shall be restricted to any amount not exceeding Rs. 
  (Rupees ) only. 

 

3. We, _ (Name of Bank and Branch), undertake to pay to the Board 
any money so demanded notwithstanding any dispute or disputes raised by the contractor(s) 
in any suit or proceeding pending before any Court or Tribunal relating thereto our liability 
under this present being absolute and unequivocal. The payment so made by us under this 
bond shall be a valid discharge of our liability for payment there under and the Contractor(s) 
shall have no claim against us for making such payment. 
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4. We, (Name of Bank and Branch), further agree with the Board that the guarantee herein 
contained shall remain in full force and effect during the period that would be taken for 
performance of the said contract and that it shall continue to be enforceable till all the dues 
of the Board under or by virtue of the said contract have been fully paid and its claims 
satisfied or discharged or till the (Name of the user department) 
of the said certifies that the terms and conditions of the said contract have been fully and 
properly carried out by the said Contractors and accordingly discharge this guarantee. 
PROVIDED HOWEVER that the Bank shall at the request of the Board but at the cost of the 
Contractors, renew or extend this guarantee for such further period or periods as the Board 
may require from time to time. 

 

5. We, (Name of Bank and Branch), further agree with the Board that the Board shall have 
the fullest liberty without our consent and without affecting in any manner our obligations 
hereunder to vary any of the terms and conditions of the said contract or to extend the time 
of performance by the said contract or to extend the time of performance by the said 
Contractors from time to time or to postpone for any time or from time to time any of the 
powers exercisable by the board against the said Contractors and to forebear or enforce 
any of the terms and conditions relating to the said contract and we shall not be relieved 
from our liability by reason of any such variation or extensions being granted to the 
contractors or for any forbearance, act or omission on the part of the Board or any indulgence 
shown by the board to the Contractors or by any such matter or thing whatsoever which under 
the law relating to sureties would, but for this provision, have effect of so relieving us. 

 

6. This guarantee will not be discharged due to the change in the constitution of the Bank or 
the Contractor(s). 

 
7. It is also hereby agreed that the Courts in Gandhidham would have exclusive jurisdiction 
in respect of claims, if any, under this Guarantee. 

 
8. We, Bank lastly undertake not to revoke this guarantee during 
its currency except with the previous consent of the Board in writing. 

 
9. Notwithstanding anything contained herein: 
(a) Our liability under this Bank Guarantee shall not exceed Rs. (Rupees 
  only); 
(b) This Bank Guarantee shall be valid up to _; and 
(c) We are liable to pay the guarantee amount or any part thereof under this Bank Guarantee 
only and only if you serve upon us a written claim or demand on or before 
  (date of expiry of Guarantee).” 

 

10. (i) Name of Beneficiary’s Bank is State Bank of India, Gandhidham. 
(ii) IFSC No. of Beneficiary’s Bank is SBIN0060239. 
(iii) Bank Account No. of Beneficiary is 10316591671. 

 

Date day of______2023  
For (Name of Bank) 

(Name) 
Signature 
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Form- 09 
 

 

The Superintending Engineer (M),  

CME Liaison Office 

1St Floor A.O Building 
Gandhidham – 370210 
Kutch – Gujarat 

Sub: Our Bank Guarantee No.   

Date: 

dated  for Rs.  favoring yourselves 
issued on a/c of M/s.   (Name of contractor) 

……………… 
 

Dear Sir, 
 

We confirm having issued the above mentioned guarantee favoring 

yourselves, issued on account of M/s.  validity for expiry up to 

date and claim expiry date up to   We also confirm 1) 

 2) _ is/are empowered to sign such Bank Guarantee on behalf of the Bank 

and his/their signatures is/are binding on the Bank. 

 
 

Name of signature of Bank Office 

SPECIMEN LETTER OF AUTHORITY FROM BANK FOR ALL BGs 
(To be executed on Bank’s Letter Head) 



 

66 

 

 

 

 

Form - 10 
Bank Payment Agreement Form 

1. Name of the Party :    

2. Account No. :    
3. Branch Name :    
4. Branch Station :    

5. IPSC Code of the Bank :    

6. MICR Code :    
7. Accepted for : NEFT payment OR 

: RTGS Payment 

 Declaration by the Party: (Given on the Letter Head of the Company) 

I / We hereby declare that the above information furnished by me is correct and DPA is 
required to pay my / our dues to this Account for this Work / Supply Order is concerned. 

 

Signature of the Party 
Seal of the Company 

 

 Declaration by the Bank: (Given on the Letter Head of the Bank) 

It is hereby informed that the details mentioned by the Party are correct as per our 

records and any payment made by the DPA to this account will be accepted by either 
RTGS / NEFT. 

 

Signature of the Bank Manager 
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Form- 11 

DEENDAYAL PORT AUTHORITY 
FORM OF AGREEMENT (FOR EXECUTION OF WORK) 

 

(to be executed on Rs.300-non-judicial stamp paper) 
[the successful bidder shall fill in this form in Accordance with the instructions indicated] 

 

This agreement made of this  ________________ day of  ______________ Two Thousand 
Twenty Two between the Board of Deendayal Port Authority, a body corporate under Major 
Port Authorities Act, 2021 have its registered office at Administration Office Building at 

Gandhidham (Kutch) (hereinafter called the ‘Board’ which expression shall unless excluded 
by or repugnant to the context, be deemed to include their successors in office) of the one 
part  and ___________  (Name and address of all the partners if a partnership with all their 

address) hereinafter called the ‘Contractor’ which expression shall unless excluded by or 
repugnant to the context be deemed to include his / their  heirs, executors , administration 
, representatives and assignees or successors in office of the other part. 

 

WHERAS the Contractor has agreed to deposit the performance security deposit @ 10% of 

contract price amounting to Rs. _____________________ in following manner for the due 

fulfilment of all the conditions of the contract. 

1) Rs. ___________ paid in form of Bank Guarantee or Demand Draft (to be submitted 
21 days of issue of LOI) 

2) Balance amount of Rs. ______________ to be recovered from the work bills.  
 

NOW THIS AGREEMENT WITHINESS AS FOLLOWS: - 

 
1. In this agreement words and expression shall have the same meaning as are 

respectively assigned to them in the general condition (including special conditions, if any) of 

contract hereinafter referred to. 
 

2. The following documents shall be deemed to form and read as construed part of this 
agreement viz.: 
i) Notice inviting tender. 

ii) Technical specifications. 
iii) Special conditions of contract. 
iv) Tender submitted by the Contractor. 

v) The Board’s “Drawing”. 
vi) The schedule items of work with quantities and rates. 
vii) Any correspondence made between the Executive Engineer (M) and the Contractor 

after opening of the cover-I—as regards to contain clarifications/details called for 
vice versa. 

viii) Common terms and conditions offered to Contractor and their acceptance including 

confirmation to withdrawal of their own terms and conditions offered with the 
tender i.e ‘Cover-I’. 

ix) Bank Guarantee /DD for security deposit. 

 
 
3. The Contractor hereby covenants with the Board to complete the work of 
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______________________________  in conformity in all respects , with the provisions of 
the contract. 
4.    The Board hereby covenants to pay the Contractor in consideration of such 

completion of the works, the contact price of  Rs. ________    (Rupees 
____________________  only  ) at  the time and in the manner prescribed of the 
contract.  

 IN WITHNESS WHERE of the parties here unto have set their hands and seals the day 
and year first above written signed and sealed by the Contractor in the presence of:- 
Witness 

 
1. Name & Address________________  Signature of Contractor 

   Seal                                                                               
 
2. Name & Address____________________  

    Seal 
 
Signed, sealed and delivered by Shri ___________________________on behalf of the Board in 

presence of  
 
1.  ______________ 

 
2.  _______________                      (Chief Mechanical Engineer) 
                            Deendayal Port Authority  

 
The common seal of the Board of Deendayal Port Authority affixed in the presence of: 
 

 
1. _________________                                   (Secretary) 
2.__________________      Deendayal Port Authority     
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Form-12 
 

Deendayal Port Authority 

Form of application by the Contractor for seeking extension of time 
Part – 1 

 
1. Name of Contractor 
2. Name of work as given in the agreement 

3. Agreement No. 

4. Estimated amount put to tender 
5. Date of commencement of work as per agreement 
6. Period allowed for completion of work as per agreement 
7. Date of completion stipulated in agreement 

8. Period for which extension of time has been given previously: 
(a) 1st extension vide EE’s No. Dated Month Days 
(b) 2nd extension vide EE’s No. Dated Month Days 

(c) 3rd extension vide EE’s No. Dated Month Days 

(d) 4th extension vide EE’s No. Dated Month Days 
Total extension previously given. 

9. Reasons for which extensions have been previously given (Copies of the previous 

application should be attached) 
10. Period for which extension is applied for 

11. Hindrance on account of which extension is applied for with dates on which hindrances 
occurred and the period for which these are likely to last. 
(a) Serial No. 
(b) Nature of hindrance 

(c) Date of Occurrence 
(d) Period for which it is likely to last 
(e) Period for which extension required for this particular hindrance 

(f) Overlapping period if any, with reference to item………… 
(g) Net extension applied for 
(h) Remarks, if any. 

Total period on account of hindrance mentioned above……… 

Month… ..... Days 
12. Extension of time required for extra work 
13. Details of extra work and amount involved: 

(a) Total value of extra work 

(b) Proportionate period of extension of time based on estimated amount put to 
tender on account of extra work. 

 

14. Total extension of time required for 11 & 12 

Submitted to the Sub-Divisional Officer………. 

 

Signature of Contractor 
Dated: 
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Form-13 

DEENDAYAL PORT AUTHORITY 
APPLICATION FOR EXTENSION OF TIME 

PART II 

(To be filled in by the Sub-Divisional Office) 
 

1. Date of receipt of application from .................... Contractor for the work 
of… ........... in the Sub-Divisional Office. 

2. Acknowledgement issued by S.D.O. vide his No ........... dated 

3. Remarks of S.D.O. 

(on the reasons given by the contractor are correct and what extension, if any, is 

recommended by him. If he does not recommend the extension, reasons for rejections 
should be given.) 

 
 

Signature of Divisional Officer 

Dated: 
 

(To be filled in by the Executive Engineer) 
1. Date of receipt in the Divisional Office. 
2. Executive Engineers remarks regarding hindrances mentioned by the Contractor. 

 
(1) Serial No. 

(2) Nature of hindrance 

(3) Date of occurrence 
(4) Period for which hindrance is likely to last 
(5) Extension of time applied for by the contractor 

(6) Overlapping period, if any, giving reference to 
items which overlap. 

(7) Net period for which extension is recommended 

(8) Remarks as to why the hindrance occurred 
and justification for extension recommended. 

 

3. Executive Engineer’s recommendations: 

(The present progress of the work should be stated and whether the work is likely to 
be completed by the date up to which extension has been applied for. If extension of 

time is not recommended, what compensation is proposed to be levied under clause 2 
of the agreement?) 

 

 

Dy. HOD/SE’s recommendations 

HOD’s recommendations/approval. 

` 

  Signature of Executive Engineer 

Date 

Signature of Superintending Engineer 

Date 
 

Signature of Chief Mechanical 
Engineer  

Date 
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Form-14 
  

Schedule-A 

 

Detailed components of each BOQ item, Rate & their quantities 
 

(To be filled by the successful Bidder) 

 

Sl. No. Description Qty. Unit Rate Amount 

      

Total Amount, Rs.  

 

Note: -  

1. To be filled by the successful Bidder as per Tender Document. It is mandatory for the 

successful Bidder to provide Schedule-A within 21 days after issuance of “Letter of 

Acceptance”. 
2. The rates to be quoted shall be inclusive of all charges, taxes, Cess, Duty etc. except 

GST, if any. 

3. All above mentioned items in Schedule A are including mobilization & demobilization 

complete in all respects and ready to use as per approved designs, drawings and 

specifications including installation, testing, inspection, commissioning, and defect 

rectifications. 

4. Total amount of the breakup of detailed components of each BOQ items shall match the 
amount quoted in Bill of Quantity, Schedule: - B, BOQ. 

 

 

 

Dated ………. day of ………2023 

 

 
 

Signature of Successful Bidder
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SECTION-V 

Scope of Work of the Contract 
 

1.0 Broad Scope of Work: 
 

1.01 The scope given for the subject work describe certain broad requirement to which 
the contractor shall work, but this shall not absolve the contractor from his 
responsibility to carry out the work in apt and proper manner and acceptable in 

all respects as per standard practice even if there is any omission in the 
prescribed specification. 

1.02 The scope of work includes Design, Procurement, Supply, fabrication, 

Installation, construction of control room with its associated items at Pump House 
at Oil Jetty No.7 and Girder beams for EOT Crane along with structural steel work 
in rolled sections like joists, columns, beams, channels, angles, tees etc. as per 

detailed design and drawings including cutting, fabricating, hoisting, erecting, 
fixing in position making riveted / bolted /welded connections, including two coats 
of anticorrosive marine grade primer & two coats of marine grade painting of 

approved make, quality and shade etc. and also required electrical connection 
and installation of electrical component with accessories i.e. Lighting works, ACs 
etc.  complete in all respect.   

The contractor shall deploy all resources including manpower, material, tools 
& tackles, plant and equipment for construction, etc. complete for execution of 
the scope of work. The contractor shall also be responsible for arranging any 

external assistance / support (in the form of specialized task required for 
completion of works), if required, at his own cost and risk. 

 
1.03 It should be noted by the bidders that the information, size, specifications, design, 

drawings & dimensions mentioned in this tender document, are indicative. The 
successful bidder shall workout detail design & drawings meeting the functional 
requirements as per relevant IS standards, well within the sanctioned estimate, 

and submit the drawings for approval to employer & TPIA. Contractor has to 
execute the work as per the approved design & drawings only. 

1.04 The indicative design / drawings for the control room & girder submitted by the 

technical consultant M/s Aarvee Associates, and design / drawings for the EOT 
crane to be installed on girder are attached as Drawings: D01 to D03 with this 
tender document. 

1.05 The contractor shall ensure that while doing the concrete work,  i f  any, after 
fixing the structural structure necessary chemical bonding agents like GP-2 shall 

be used for concrete structure and surface hardeners shall be used for water 
proofing as guided by Engineering Dept. 

1.06 All structural steel members shall confirm to IS: 800:2007 and IS:2062 GrB. 

 

1.07 The broad scope of work is mention as below including but not limited to: 

(A) CONTROL ROOM: 

 The contractor shall mostly fabricate/ fit/ weld etc. the steel structures 
outside the Oil Jetty-7 area being hazardous location and shall mainly 

assemble & install suitably the fabricated structures in the Pump house 
room for preparation of the Control room. 
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 Providing, Fabrication, installation of foundation & support structures such 
as I-Beams, channels, angles, pipes, rods etc. including Man, machinery 
and tools tackles etc. as per approved design/ drawing required to complete 

the works. 

 All the structure shall be initially sand blasted with SA 21/2 and including 

two coat of anticorrosive marine grade primer & two coats of marine grade 
paint of approved make, quality and shade etc. The minimum DFT of the 
painting shall be 400 micron. 

 The connections between existing RCC structures and proposed steel 
structures shall be accompanied by GI anchoring, Fast hardening chemical 

compound, GP-2 grouting to provide structural integrity and strength to 
meet the actual site condition, as per approval including man, machinery 
and tools tackles etc. required to complete the works. 

 Providing, Fabrication, Installation of steel staircase with supports along 
with SS pipe railings as per approved design/ drawing complete in all 

respect. 

 Providing, Fabrication, installation of Chequered Plate of minimum 6 mm 
thick with support steel structures for flooring including Man, machinery 
and tools tackles etc. as per approval required to complete the works. 

 Providing and Fixing of Aluminum Section panels with glass in between 
backed /supported by steel structure frames for side-walls, and doors, as 
per approved drawing and confirming to relevant IS Standard, including 

man, machinery and tools tackles etc. required to complete the works. 

 Providing and Fixing of Aluminum Section frames and heavy duty 
transparent toughened glass at two sides of control room for clear view of 
jetty area as per approved drawing and confirming to relevant IS Standard, 
including man, machinery and tools tackles etc. required to complete the 

works. 

 Providing and Fixing of false ceiling sheets with Aluminum Section panels 
confirming to relevant IS Standard as approved, including man, machinery 
and tools tackles etc. required to complete the works. 

 Providing and Fixing of false flooring confirming to relevant IS Standard as 
approved, including man, machinery and tools tackles etc. required to 
complete the works. 

 Providing concealed trenches/ pipes/ conduits for laying of power & control 
cables as per approval including man, machinery and tools tackles etc. 

required to complete the works. 

 Supply of Revolving chairs (4 Nos.) and steel visitor chair (08 nos.) as 
approved including transportation, loading, unloading etc. 

 Supply of 2.5 X 4.00 ft. size tables (03 nos.-which may vary depending 
upon the space availability of space) and 02 nos. of steel Almira as 
approved including transportation, loading, unloading etc. required to 
complete the works. 

 Supply and Installation of 02 Nos. minimum 3-star rated split Air 
Conditioner (AC) with 100 % copper condensers having capacity of 2 Ton 

each of make Carrier/ Llyod/ Voltas/ LG/ Diakin/ OGeneral, as per approval 
including fitting & installation by using tools and tackles.  
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 Supply and Installation of sufficient flame proof luminaries, lighting 
provision including cabling, stand fans, switch board, panels etc. as per 
approval required to complete the works in all respect. 

 

(B) GIRDER BEAM FOR EOT CRANE: 

 Providing, Fabrication, Installation of girder Beams including cap C-channel 
& connection for EOT Crane rail having EOT capacity of SWL 7.5 Tones with 

required grouting works, mechanical works etc. confirming to relevant IS 
Standard as approved, including man, machinery and tools tackles etc. 
required to complete the works. 

 Dead end is not in the scope of the contractor. 

 The connections between existing RCC structures and proposed steel 
structures shall be accompanied by GI anchoring, Fast hardening chemical 
compound, GP-2 grouting to provide structural integrity and strength to 

meet the actual site condition, as per approval including man, machinery 
and tools tackles etc. required to complete the works. 

 
 

1.08 General instructions for Fabrication works: 

 Fabrication of all structural steelwork shall be in accordance with IS: 800 in 
conformity with various clauses of this specification, unless otherwise 
specified in the drawings. 

 Fabrication of structures shall preferably be taken up as per the sequence 
of erection. 

 All the components of structures shall be free from twist, bend, damage etc. 

 Assembly of structures shall be carried out by using suitable jigs and fixtures 
in order to obviate distortion during welding. 

 Cutting of items specially for truss, bracing, bunker, hopper, galleries surge 
girder, portal etc, shall be done only after checking of sizes as per Layout. 

 Surface, wherever machining is specified, shall be either planed or milled or 
ground to ensure maximum contact. 

 If end-milling or machining is planned after the assembly is over, sufficient 
allowance (5 mm to 15 mm) shall be kept in the items where 
milling/machining is to be done. 

 If pre-bending of the plate is required to avoid welding distortion, it shall be 
done in cold condition. 

 If extra joints are required to be provided in column, beams, girder etc, 
approval should be obtained from the employer. However, as general 
guidance following it is suggested that splice joints of column, beams, girder 
shall be of full strength butt weld and shall not be provided at the centre or 

mid span of member, wherever possible those shall be located at L/4 away 
in both directions from centre or mid span of member and in zones of 

minimum or substantially lesser stress.  
 All shop splices shall be made by means of full strength full penetration butt 

welds unless otherwise specified. 

 Back strip shall be provided in case of butt joints where welded with sealing 
run is not possible on account of inaccessibility. Ends of but welds are to be 

continued beyond the limit of joints on run on and runoff plates. 

 Splice joints of flange and web should preferably be staggered. 
 Where necessary, washers shall be tapered or otherwise suitably shaped to 
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give the heads of nuts and bolts satisfactory bearing. 
 The threaded portion of each bolt shall project through the nut at least by 

three threads. 
 

1.09 General instructions for Welding of Steel Structures 

 Welding of any load bearing structure shall be carried out only by the person 
who has certificate for welder's qualification. 

 Contractor shall employ competent supervisors, exclusively for welding 
works, to ensure that the standard of workmanship and quality of materials 
comply with requirements of this specification. 

 All metal arc welding shall be carried out as per relevant IS standard. 

 Electrodes shall be stored in a dry place. Electrodes whose coatings are 
damaged due to absorption of moisture or due any other reason shall not 
be used. 

 Welding shall be done by electric arc process. In case of manual arc welding, 
recommendations of electrode manufacturer are to be strictly followed. 

 After completing each run of weld, all slag should be thoroughly removed 
and surface cleaned before starting the next run of weld. The weld metal 
as deposited (including tack welds if to be incorporated) shall be free from 

cracks, slag, inclusions, gross porosity, cavities and other deposition faults.  

 The weld metal shall be properly fused with the parent metal without serious 
undercutting or overlapping at the toes of the weld. The surfaces of the 
weld shall have a uniform and consistent contour and uniform appearance. 

 Fillet weld shall have the correct profile with smooth transition into parent 
metal. Dressing of welds, if specified, shall be done by such method, which 
does not cause grooving and other surface defects on the weld or on the 

parent metal. 

 All butt welds shall start and end with run-on and run-off plates. All such 
plates shall be carefully trimmed off by gas cutting after welding is over. 

 Fillet welds shall not be stopped at corners but shall be returned round 
them. 

 Welding shall not be done under such weather conditions, which might 
adversely affect the efficiency of the welding and arc-strikes on parent 
surfaces of structures shall be strictly avoided. 

 Stress relieving after welding shall be done if especially called for in the 
drawing or specification. Ends of structural members and portions of 
gussets receiving welding at site shall be left unpainted. 

 The extent of quality control in respect of welds for structural elements for 
both statically and dynamically loaded structures shall be as follows and 

shall be conducted by the contractor at his own cost. Before inspection, the 
surface of weld metal shall be cleaned of all slag, spatter matter; scales etc. 
by using wire brush or chisel. 

a) Visual Examination: All welds shall be 100% visually inspected to 
eliminate the following defects like Presence of undercuts, Visually 
identifiable surface cracks in both welds and base metals, Unfilled 

craters, Improper weld profile and size, excessive reinforcement in 
weld, Surface porosity etc. 

b) Dye Penetration Test (DPT): This shall be carried out in accordance with 

IS: 11732 – 1995, used for steel castings, for all important fillet welds 
and groove welds for both statically and dynamically loaded structures 
to check the following like Surface cracks, Surface porosity.  
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c) Radiographic Testing (X-ray /Gamma-Ray Examination): This test shall 
be conducted to 10% of structural joint of floor and EOT girder. The 
location and extent of weld to be tested by this method shall be decided 

by employer to detect the following defects like gas porosity, slag 
inclusions, lack of penetration, lack of fusion, cracks. Radiographic 
testing shall be conducted in accordance with relevant Indian 

Standards. 

 General Instructions for Rectification of Defects in Welds: In case of 
detection of defects in welds, the rectification of the same shall be done as 
follows:  
a) All craters in the weld and breaks in the weld run shall be thoroughly 

filled with weld. 
b) Undercuts, beyond acceptable limits, shall be repaired with dressing so 

as to provide smooth transition of weld to parent metal. 

c) Welds with cracks and also welds with incomplete penetration, porosity, 
slag inclusion etc. exceeding permissible limits shall be rectified by 
removing the length of weld at the location of such defects plus 10 mm 

from both ends of defective weld, and shall be re-welded.  
d) Defective weld shall be removed by chipping hammer, gouging torch or 

grinding wheel. Care shall be taken not to damage the adjacent 

material. 
 

 General Instructions for Surface Preparation for Painting 
a) The steel surface which is to be prepared shall be cleaned of dirt, 

welding flux, scale, oil and grease and the heavier layers of rust shall 

be removed by grinding prior to actual surface preparation to a specified 
grade. 

b) Surface preparation to be followed prior to painting shall be based on 

the requirement of a particular painting system adopted.  
c) Blast cleaning shall be done by shot blasting as per following grades 

according to Grade Sa-2½: This involves very thorough blast cleaning. 

Mill scale, rust and foreign matter shall be removed to the extent that 
the only traces remain in the form of slight stains. Finally the surface is 

cleaned with vacuum cleaner, clean dry compressed air or a clean 
brush. It shall then correspond in appearance to the prints designated 
as Sa 2½. 

 

 General Instructions for Painting 
a) For use of specific painting system, the paint manufacturer’s 

specification shall prevail. 
b) General compatibility between primer and finishing paints shall be 

established through the paint manufacturer supplying the paints. 
c) Thinners, wherever used, shall be as per recommendation of the paint 

manufacturer. All ingredients shall be thoroughly mixed. Mixing by air 

bubbling is not permitted. All pigmented paints shall be strained after 
mixing to remove skims and other undesirable matters. 

d) Areas, which become inaccessible after assembly of structures, shall be 

painted before assembly, after cleaning the surfaces as specified. 
e) Wherever shop primer painting is scratched, abraded or damaged, the 

surfaces shall be thoroughly cleaned using emery paper and power 

driven wire brush wherever warranted, and touched up with 
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corresponding primer. Touching up paint shall be matched and blended 
to eliminate conspicuous marks. 

f) Application of paint shall be by spraying or brushing as per IS: 487and 

in uniform layers of 50% overlapping strokes. Painting shall not be done 
when the relative humidity more than 85% and during rain. Also 
painting shall not be done in frosty or foggy weather. During application, 

paint agitation must be provided wherever such agitation is 
recommended by the manufacturer. 

g) All structures shall receive appropriate number of primer, intermediate 

and finishing coats in order to achieve overall DFT as per design 
drawings/ specifications. First coat of primer paint shall be applied not 
later than 2-3 hours after preparation of surface, unless specified 

otherwise. 
h) The finishing paint as specified shall be of approved colour and quality.  
i) Edges, corners, crevices, depressions, joints and welds shall receive 

special attention to ensure that they receive painting coats of the 
required thickness. 

j) Paint shall be marine grade from reputed brands like Sigma/ 

International/ Jotun/ Shalimar. 
 

1.10  General Terms and Conditions for the work: 

 
a) The materials/ equipment/ items to be installed for the said work shall 

be latest, original, interchangeable & of relevant standards. 
 

b) The contractor is expected to have full knowledge of supply of items, 
work site and nature of application work and no claim what-so-ever 
shall be entertained in this regard. 

 
c) The Port will not be responsible for any damage or loss of any of the 

materials and for any damage / accident to the contractor’s personnel. 

 
d) The firm shall arrange necessary watch and ward for their materials till 

the completion of work. 

 
e) Essential Port Entry Permit for Oil Jetty-7 for the workers shall be 

arranged by the firm, which shall be provided free of cost by DPA. 
 

f) The contractor’s vehicle viz. van / lorry / cranes should be fitted with 

spark arrester unit in the exhaust pipe of the vehicle. 
 

g) The firm shall engage lifting crane arrangement for installation work by 

their own arrangement and also for tools and tackles. The tools & 
tackles, required for doing the work, shall be provided by the contractor 
i.e. sufficient spanner- sets, torque-wrenches, Allen-keys, tester, screw 

driver set, safety belts etc. 
 

h) The firm shall comply the safety standards for welding works and shall 

arrange welding set if required at their own cost and obtain necessary 
fire permission from the Port Fire Officer and Safety Officer. 
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i) The contractor shall be required to execute the work in such a way so 
as not to cause any damage, hindrance or interference to the activities 
and work going on in the area adjoining thereof. Any damages shall be 

repaired by him at his own cost. If he does not repair the damages in 
reasonable time period, the same will be repaired by DPA at the sole 
risk and cost of contractor and amount will be recovered from the bill 

due. 
 

j) Party shall also visit and inspect site and acquaint himself with all local 

condition and working condition at and around the site. No 
dispute/claims what-so-ever shall be entertained for the work of any 
nature arising out of local condition. 

 
k) All the rules and regulations in force for entry inside the port premises 

shall be observed and following by the contractor and by his employee 

staff etc. All the applicable labour laws shall be followed by the 
contractor. 
 

l) The complete responsibility for safe working of the staffs will be borne 
by the Contractor. DPA will not be responsible for any loss, damage or 

accident to any of the staff. The Contractor have to provide insurance 
coverage of engaged manpower. 
 

m) The staffs should have a sober behavior and obedient. Any staff coming 
in intoxicated condition will not be accepted by the administration, and, 
if not replaced shall be marked as absent, and, accordingly, penalty 

shall be levied @ Rs. 500/- per day. 
 

n) Contractor must issue an identity card to their staff before 

commencement of work. And also apply for the entry-pass of the staffs 
in the ports. All the rules and regulations in force for entry inside the 
port premises shall be observed and following by the contractor and by 

his employee staff etc. 
 

o) The Contractor shall examine carefully the condition of contract, scope, 

site etc. He shall also visit and inspect site of work and acquaint himself 
with all local condition inside the port, working condition at and around 

the site. No dispute/claims what-so-ever shall be entertained for the 
work of any nature arising out of local conditions. 
 

p) All fooding, lodging & transportation cost should be solely bear by the 
contractor. The contractor shall also arrange for transportation of staffs 
& materials if required from work site to repair site and vice-versa. 

 
q) The contractor shall ensure that the wages paid by him to the personnel 

deployed by him are not less than the prevailing Minimum Rates of 

Wages per person per day in respect of Area-C as notified by the Chief 
Labour Commissioner (C), Ministry of Labour & Employment, New Delhi, 
from time to time in respect of the Skilled Category and Highly Skilled 

Category 
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r) At any point of time during the currency of the contract if it is found 
that, the wages are not being paid in accordance with the prevailing 
statutory rates of minimum wages notified from time to time by the 

Chief Labour Commissioner (C), Ministry of Labour & Employment, New 
Delhi, the contract shall be terminated forthwith and the performance 
security shall be forfeited. 

 
s) The contractor has to provide the required PPE kit to his engaged staffs 

viz. helmet, safety shoes, gloves, masks, ear-buds etc. 

 
t) No Lien/Claim: The personnel provided by the contractor shall have no 

lien of claim in any manner on DPA, after their services are no more 

required by the DPA or during their deployment. The personnel of 
contractor will not take part in any activity of DPA employee’s 
union/Association as well as visitors. 

 
u) The tenderer shall examine carefully the condition of contract, scope, 

site etc. before submitting the tender. He shall also visit and inspect site 

of work and acquaint himself with all local condition inside the port, 
working condition at and around the site before submitting the tender. 

No dispute/claims what-so- ever shall be entertained for the work of 
any nature arising out of local conditions. Site visit before bidding is 
mandatory as mentioned elsewhere in the tender. 

 
v) The contractor shall not engage/employ persons below the age of 18 

years. The details of the engaged staffs shall be submitted to E-I-C. 

Further, any change in deployed staff can be done only after prior 
approval of E-I-C before such change. 
 

w) The contractor shall maintain all records/registers required to be 
maintained by him under various Labour laws and produce the same 
before the Statutory authority, if required. 

 
x) Any other conditions/ obligations must be followed strictly as and when 

instructed. 

 

Sd./- 
Signature & Seal                                                       Superintending Engineer (M) 
Of Contractor                                                                 Deendayal Port Authority 
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Section VI 

Schedule – B 
 

Sub: "Design, Supply & Installation of control room fabrication with its 
associated works at pump house room at OJ-07 Kandla of DPA." 

 

 
 

Sl. 
No. 

Description Unit Qty. 
Rate
/ Unit 
(Rs.) 

Amount 
(Rs.) 

1. Design, Supply and installation of control 

room & girder with structural steel work in 

rolled sections like joists, channels, angles, 

tees etc. as per approved detailed design 

and drawings including cutting, fabricating, 

hoisting, erecting, fixing in position making 
riveted / bolted /welded joints, including 

surface preparation & painting complete in 

all respects with its associated works as 

mentioned in the scope of work. 

Lot 01   

                       Grand Total (Rs.)   

Note: 

1. The rates to be quoted shall be inclusive of all charges, taxes, Cess, Duty etc. except 
GST, if any. 

2. All above mentioned items in BOQ are including mobilization & demobilization 
complete in all respects and ready to use as per approved designs, drawings and 

specifications including installation, testing, inspection, commissioning, defect 
rectifications. 

3. It should be noted by the bidders that the information, size, specifications, design, 
drawings & dimensions mentioned in this tender document, are indicative. The 
successful bidder shall workout detail drawings meeting the functional requirements 

as per relevant IS standards, well within the sanctioned estimate, and submit the 
drawings for approval to employer & TPIA. The contractor has to execute the work as 
per the approved design & drawings only. 

4. The Schedule of Prices as quoted in BOQ shall be the fixed price. However, the 
successful Bidder is required to furnish Schedule A - Items of Work, containing the 

breakup of detailed components of BOQ item, rate & their quantities. It is mandatory 
for the successful Bidder to provide Schedule-A within 21 days after issuance of “Letter 
of Acceptance” Form no. 14 of Section IV (Contract Forms). This schedule will be used 

for the purpose of making stage payments as per the Payment Schedule. 

5. Contractor shall carry out site visit for complete understanding of the scope of work 

and has to submit Form-3A in this respect. 

Sd./- 
Signature & Seal Superintending Engineer (M) 
Of Contractor     Deendayal Port Authority 
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Section VII 
 

Drawings 
 
 
 

Following listed drawings are attached as annexure with Tender 

 

S. No. 
 

Drawing Description 

D01 CONTROL ROOM  LAYOUT  AT OIL JETTY NO.7 

D02 CONTROL ROOM  STRUCTURES  AT OIL JETTY NO.7 

D03 GA of EOT CRANE AND RAIL ARRANAGEMENT DETAIL 

 

 
Important Note: 

 

a) Above drawings are just for reference and understanding of Bidder. 

b) It should be noted by the bidders that the information, size, specifications, design, 
drawings & dimensions mentioned in this tender document, are indicative. The 
successful bidder shall workout detail drawings meeting the functional requirements 
as per relevant IS standards, well within the sanctioned estimate, and submit the 
drawings for approval to employer & TPIA. The contractor has to execute the work 
as per the approved design & drawings only. 

 
 

 
 
 

            Sd./- 
Signature & Seal  Superintending Engineer (M) 
Of Contractor     Deendayal Port Authority 

 


