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DEENDAYAL PORT AUTHORITY 
 

COMPETITIVE BIDDING 

NIT NO: 01-PL/2023 

NAME OF WORK 
 

“The allotment of Plot No.49 of SIPC location-2, work of laying of 
water supply pipeline till boundary of plot No.49.” 

PERIOD OF DOWNLOADING OF BID DOCUMENTS 

FROM : 20/09/2023 

TO  : 19/10/2023 

 

LAST DATE AND TIME FOR RECEIPT OF BIDS 

DATE: 19/10/2023 16:00 hours. 

 

TIME AND DATE OF OPENING OF BIDS 

19/10/2023 16:00 hours (Technical bid only) 

 

PLACE OF OPENING OF BIDS 

CHAMBER OF SUPERINTENDING ENGINEER (PL), 
PIPELINE DIVISION, 

ANNEXE, A.O. BUILDING, 
GANDHIDHAM – KUTCH (GUJARAT STATE), 

PIN 370201. 
Telephone: (O) 02836 220009 

 

OFFICER INVITING BIDS 

SUPERINTENDING ENGINEER (PL), DEENDAYAL PORT AUTHORITY 
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DEENDAYAL PORT AUTHORITY 

NOTICE INVITING TENDER  

Tender No. 01-PL/2023 

ONLINE TENDERING (E- Tendering) 

NAME OF WORK:  “The allotment of Plot No.49 of SIPC location-2,work of laying of           
water supply pipeline till boundary of plot No.49.” 
E/Online Tenders are invited by SUPERINTENDING ENGINEER (PL) for the above work as 
per the details given in the table below. 

Work Description Tender 
Fee (In 

Rs.) 

Estimated cost 
(In Rs.) 

EMD            
(In Rs.) 

Date of 
Pre-Bid 
Meeting  

Last Date 
and time of 

online 
Submission 

of bid 
documents 

Date and 
time of 
online 

opening  

The allotment of Plot 
No.49 of SIPC 

location-2,work of 
laying of water 

supply pipeline till 
boundary of plot 

No.49. 

1770.00 
(Payment 
through 
Digital 
mode 

(Account 
no. 

10080100
0 22427 

IFSC code 
BARBOGA

NKUT, 
Bank of 
Baroda, 

Gandhidh
am 

branch)  

1,41,67,321.00 

1,41,673.00 
(Payment 
through 

Digital mode 
(Account no. 

100801000 
22427 IFSC code 
BARBOGANKUT

, Bank of 
Baroda, 

Gandhidham 
branch) 

----- 
19/10/2023 
16:00 hours. 

 
 
 
 
 
 
 

19/10/2023 
16:00 hours 

  

Detailed tender notice along with complete tender documents can be downloaded from website 
https://kpt.nprocure.com from 20/09/2023. Tender Notice is also available on 
http://deendayalport.gov.in. Technical Bid will be opened on 19/10/2023. Date of opening of 
price bid shall be notified after scrutiny & evaluation of Technical Bid. For further details and 
general enquiries prospective bidders may contact Superintending Engineer (PL), Ground 
Floor A.O. Building, Annexe, Gandhidham-370201, Kutch District, Gujarat State, 
INDIA, Telephone :   (O) 02836-220009 during working hours before the last date and time 
of downloading of tender documents. 

 

 

         SUPERINTENDING ENGINEER (PL)  
DEENDAYAL PORT AUTHORITY 
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DEENDAYAL PORT AUTHORITY 
NOTICE INVITING ON LINE TENDER 

Details about E/Online tender: 

Department Name Civil Engineering Department 

Circle/ Division Pipeline Division ,  A.O. Building,  
Gandhidham – Kutch – 370201. 

Tender Notice No. 01-PL/2023 

Name of Work The allotment of Plot No.49 of SIPC location-2, 
work of laying of water supply pipeline till 
boundary of plot No.49 

Estimated Contract Value 
(INR) 

Rs. 1,41,67,321.00 
 

Period of Completion (in 
Months) 

06 Months 

Bidding Type Open 

Bid Call (Nos.) One 

Tender Currency Type Single 

Tender Currency Settings Indian Rupee (INR) 

Qualifying Criteria : 1. Average annual financial turnover during the last   
three years ending 31st March-2023, should be at 
least Rs. 42.50 Lacs. 

2. Experience of having successfully completed 
similar works during last 7 years ending last day of 
month previous to the one in which applications are 
invited should be either of the following : 

Three similar completed works each costing not 
less than Rs 56.67 Lacs. 

                                    Or  

Two similar completed works each costing not less 
than Rs. 70.84 Lacs. 

                                      Or  

One similar completed works each costing not less 
than Rs. 113.34 Lacs. 
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3. “Similar Works” Tenderer shall have 
completed supply / laying of pipeline not less 
than 300 mm dia successfully in that particular 
contract during last 7 years ending last day of 
month previous to the one in which application 
are invited. If the  work is executed as sub-
contractor, it is mandatory to upload the sub-
contractor permission letter obtained from the 
Govt. /Public sector officer in case work  belongs 
to Govt. / Public sector or from owner of the 
project in case work belongs to private 
organization .Also the completion certificate / 
from 3A authenticated by concern Govt. / 
Public sector officer or owner of the project 
shall be uploaded along with TDS certificate 
deducted from that particular work  issued by 
the competent authority shall be submitted 
along with bid submission  

4. Bidders who meet the minimum qualification 
criteria will be qualified only if their available bid 
capacity is more than the total bid value. The 
available bid capacity will be calculated as under: 

Assessed Available Bid capacity = A X N X 2 –B,   
Where, “N” = Number of years prescribed for 
completion of the subject contract.  

“A” = Maximum value of works executed in 
any one year during last seven years               (at 
current price level) 

“B” = Value at current price level of existing 
commitments and ongoing works to be 
completed in the next ’N’ years.  
The Bidder shall furnish statements showing 
the value of existing commitments and on 
going works as well as the stipulated period of 
completion remaining for each of the works 
preferably countersigned by the Nodal Office 
or his nominee-in charge. 

5.   Integrity pact document need to be submitted in 
preliminary bid stage duly scanned, stamped, 
signed and dated along with both witness name, 
address & signature as per format available in the 
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tender document without which the bidder will be 
considered non-responsive. 

Joint Venture     Not Applicable 

 

Rebate Applicable 

Bid Document Fee : Rs 1770.00 (Including GST @ 18 %) (Payment 
through Digital mode (Account No. 
10080100022427 IFSC code : BARBOGANKUT, 
Bank of Baroda , Gandhidham branch. 

Bid Security/ EMD (INR) : Rs. 1,41,673.00 

Bid Security/ EMD (INR)  
In Favour Of :  

(Payment through Digital mode (Account No. 
10080100022427 IFSC code : BARBOGANKUT, 
Bank of Baroda , Gandhidham branch. 

Bid Document 
Downloading Start Date 

20/09/2023 

Bid Document 
Downloading End Date 

 19/10/2023 

Date & Place of Pre Bid 
Meeting 

 NIL  

Last Date & Time for 
Receipt of Bids 

19/10/2023 16:00 hours. 

 

Bid Validity Period 120 Days 

Condition  Tender Fee to be remitted through online transfer in Bank 
of Baroda account no. 10080100022427 - Deendayal Port 
Authority - (IFSC code BARB0GANKUT). Scanned copy of 
RTGS no. and date of transfer may be uploaded on (n) 
procure website. EMD to be submitted in form of B.G. of 
Nationalized/Scheduled Bank (except Co-op bank) shall be 
submitted in electronic format through online (by 
scanning) while uploading the bid. This submission shall 
mean that EMD and tender fee are received. Accordingly, 
offer of those shall be opened who’s EMD & tender fee is 
received electronically. However, the bidder shall send the 
Bank Guarantee in original to SUPERINTENDING 
ENGINEER(P),DEENDAYAL PORT AUTHORITY at the time of 
tender opening or send the same through R.P.A.D./speed 
post or in person so as to reach to Superintending 
Engineer, Project Division, A.O.Building, Annexe 
Gandhidham(Kutch),Gujarat 370201 within 7 days from 
the date of opening In case of Micro and Small Enterprise 
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(MSEs) holding valid certificate issued by any 
agencies/organization under The Ministry of Micro, Small 
and Medium Enterprises indicating the sub list of activity 
related to the subject tender as per National Industrial 
Classification – 2008 mentioned in the table below only 
shall become eligible for exemption from payment of 
Tender fee/EMD. Such bidder shall upload in preliminary 
bid a scanned copy of valid certificate. 

(Example shown below is for illustration only) 

 Level  Description 

SECTION F Construction 
Sub-Class 
42203 

Construction of long distance pipelines 
or urban pipelines 

 

Refer National Industrial Classification 2008  

 

Remarks Tender Fee, EMD and other Documents during office hours 
within 7 days from the date of opening of tender by R.P.A.D 
/Speed post or in person in the chamber of Superintending 
Engineer, Pipeline Division, A.O. Building, Annexe, 
Gandhidham (Kutch), Gujarat 370201. 

Bid Opening Date Technical Bid will be opened on 2023. Date of opening 
of price bid shall be notified after scrutiny & evaluation 
of Technical Bid. 

Officer- Inviting Bids: Superintending Engineer (PL) , DEENDAYAL PORT 
AUTHORITY. 

Bid Opening Authority : Superintending Engineer (PL) , DEENDAYAL PORT 
AUTHORITY. 

Address: Superintending Engineer (PL) , DEENDAYAL PORT 
AUTHORITY. A.O. Building, Annexe, Gandhidham-
370201, Kutch District, Gujarat State , INDIA, 

Contract Details : Telephone : (O) 02836-220009 

                                          

   SUPERINTENDING ENGINEER (PL) 
             DEENDAYAL PORT AUTHORITY 

Note :  
 
In case bidders need any clarifications or if training is required to participate in online 
tenders, they can contact (n)Procure Support team at following address:- 
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(n)code Solutions – A division of GNFC Ltd.,  
(n)Procure Cell,  
403, GNFC Infotower, S.G. Road,  
Bodakdev, Ahmedabad – 380054 (Gujarat).  
 
Contact Details : 
 
Airtel : +91-79-40007501, 40007512, 40007516, 40007517, 40007525 
BSNL : +91-79-2684511, 26854512, 26854513 (EXT: 501, 512, 516, 517, 525) 
Reliance : +91-79-30181689 
Fax : +91-79-26857321, 40007533 
E-mail : nprocure@gnvfc.net 
TOLL FREE NUMBER : 1-800-233-1010 (EXT: 501, 512, 516, 517, 525) 
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SECTION -1 
INSTRUCTIONS TO BIDDERS 

 

                                 GENERAL 

1 Scope of Bid 

The SUPERINTENDING ENGINEER, PL Division, DEENDAYAL PORT AUTHORITY, 
invites bids by E-Tendering for the construction of works of “The allotment of Plot No.49 of 
SIPC location-2, work of laying of water supply pipeline till boundary of plot No.49” 
detailed in the table given in NIT. The bidders may submit on-line bids for the work detailed 
in the table given in NIT. 

1.1 The successful bidder will be expected to complete the works by the intended completion 
date specified in the contract data. 

2 Source of Funds 

2.1 The employer has arranged the funds from internal resources and will have sufficient 
funds in Indian currency for execution of the works. 

3 Eligible Bidders 

3.1 The invitation for Bids is open to all eligible bidders meeting the eligibility criteria as 
defined in clause no .4 

3.2 All bidders shall provide in Section-2, form of Bid and Qualification Information, a 
statement that the Bidder is not associated, nor has been associated in the past, directly 
or indirectly, with the consultant or any other entity that has prepared the design, 
specifications, and other documents for the Project Manager for the Contract. A firm that 
has been engaged by the Employer to provide consulting services for the preparation or 
supervision of the works, and any of its affiliates, shall not be eligible to bid. 

3.3 Government-owned enterprises may only participate if they are legally and financially 
autonomous, operate under commercial law and are not a dependent agency of the 
Employer subject to fulfilment of Minimum Qualifying criteria. 

3.4 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent 
practices issued by the employer in accordance with clause 36. 
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4 Eligibility Criteria 

4.1    a. Experience of similar works executed during the last seven years, and   details like       
monetary value, clients, and proof of satisfactory completion. 

           b. Documentary evidence of adequate financial standing and proof from client    
     for satisfactory completion of works. 

            c.  Equipment requirement / schedule. 
d.  Managerial/Manpower requirement 
e.   Project Planning and Quality Control procedure to be adopted. 
f. Information regarding projects in hand, current litigation, orders regarding   
    exclusion, expulsion or   black listing, if any. 
g. Trained & Certified workmen proposed to be employed at the work site of  the 
project. The Contractor must undertake to employ of certified worker to the extent of 
20% of total strength. Valid certificates by a recognized University, technical Board, or 
Ministry of Government of India would only be taken cognizance of.  
 

4.2 If the Employer has not undertaken pre-qualification of potential bidders, All bidders 
shall include the following information and documents with their bids in Section- 2. 

a. Copies of original documents defining the constitution or legal status, place 
of registration, and principal place of business, written power of attorney of 
the signatory of the Bid to commit the Bidder. 

b. Total monetary value of construction work performed for each of the last 
five years. 

c. Experience in works of a similar nature and size for each of the last five 
years, and details of works underway or contractually committed, and 
Employers who may be contacted for further information on those contracts. 

d. Major items of construction equipment proposed to carry out the contract. 

e. Qualifications and experience of key site management and technical 
personnel proposed for the contract. 

f. Reports on the financial standing of the Bidder, such as profit and loss 
statements and auditor's reports for the past five years. 

g. Evidence of adequacy of working capital for this contract (access to line(s) 
of credit and availability of other financial resources). 

h. Authority to seek references from the Bidder's bankers. 

i. Information regarding any litigation, current or during the last five years, in 
which the Bidder is involved, the parties concerned, and disputed amount.  

j. Proposal for subcontracting components of the works amounting to more 
than 10 percent of the Bid Price (for each qualification should attached)  
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k. proposed methodology and program of construction, backed with  
equipment planning and deployment, duly supported with broad 
calculations and quality control procedures proposed to be adopted 
justifying their capability of execution and completion of the  work as per 
technical specifications within the stipulated period of completion as per 
milestones (for all contracts over Rs 10M). 

l. PAN, Registration with Provident Fund Authorities, GST Registration No. 
Copy.  

4.3 To qualify for award of the contract, bidders are advised to note the minimum 
qualification criteria specified below. 

i. Average annual financial turnover during the last three years ending 31st March-2023 
should be at least  Rs 42.50 Lacs. 

ii. Experience of having successfully completed similar works during last 7 years ending 
last day of month previous to the one in which applications are invited should be either 
of the following. 

a. Three similar completed works each costing not less than the Rs. 56.67 Lacs.                                                              

or 

b. Two similar completed works each costing not less than the Rs. 70.84 Lacs. 

                                                         or 

c.  One similar completed works each costing not less than the Rs 113.34 Lakhs. 

iii. “Similar Works” Tenderer shall have completed supply / laying of pipeline not less than 
300 mm dia successfully in that particular contract during last 7 years ending last day of 
month previous to the one in which application are invited. If the  work is executed as sub-
contractor, it is mandatory to upload the sub-contractor permission letter obtained from 
the Govt. /Public sector officer in case work  belongs to Govt. / Public sector or from 
owner of the project in case work belongs to private organization .Also the completion 
certificate / from 3A authenticated by concern Govt. / Public sector officer or owner of the 
project shall be uploaded along with TDS certificate deducted from that particular work  
issued by the competent authority shall be submitted along with bid submission. 

iv.  In addition to above, the criteria regarding satisfactory performance of the work, 
Personnel, establishment, plant, equipment, etc. may be incorporated according to the    
requirement of the project. 
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4.4 To qualify for a package of contracts made up of this and other contracts for which bids 
are invited in the NIT, the bidder must demonstrate having experience and   resources 
sufficient to meet the aggregate of the qualifying criteria for the   individual   contracts. 

4.5 Sub- contractors' experience and resources shall not be taken into account in determining 
the bidder's compliance with the qualifying criteria except to the extent stated in 4.4 
above.   

4.6 Bidders who meet the minimum qualification criteria will be qualified only if   their 
available  bid capacity is more than the total bid value.  The available bid capacity will 
be calculated as under: 

Assessed Available Bid capacity = A X N X 2 – B,   Where 

“N” = Number of years prescribed for completion of the subject contract.  

           “A” = Maximum value of works executed in any one year during last seven  
         years (at current price level) 

           “B” = Value at current price level of existing commitment s and on going  
         works to be completed in the next ’ N’ years. 

Note: For bring the value of works to current level, following multiplying factors 
shall be applicable with reference to escalation based on WPI. 

 
Financial Year 2022-23 2021-22 2020-21 2019-20 2018-19 2017-18 2016-17 

Index 152.5 139.40 123.40 121.80 119.80 114.90 111.60 

Multiplying factor 1.00 1.09 1.24 1.25 1.27 1.33 1.37 

 
The Bidder shall furnish statements showing the value of existing commitments 
and on going works as well as the stipulated period of completion remaining for 
each of the works preferably countersigned by the Nodal Officer or his 
nominee-in charge. 

4.7 Even though the bidder meets the above qualifying criteria, they are subject to be 
disqualified if they have: 

- Made misleading or false representations in the forms, 
statements and attachments submitted in proof of the 
qualification requirements: and/or 

- Record of poor performance such as abandoning the works, not 
properly completing the contract, inordinate delays in 
completion, litigation history or financial failures etc,. 
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5 One Bid per Bidder 

5.1 Each bidder shall submit only one bid. A bidder who submits more than one Bid (other 
than as a subcontractor or in cases of alternatives that have been permitted or requested) 
will cause the entire proposal with the Bidder's participation to be disqualified. 

 

5.2 Joint Venture. 

Companies/Contractors may jointly undertake contract/contracts. The number of 
partners in JV/Consortium shall be limited to maximum of three. Each entity would be 
jointly and severely responsible for completing the task as per the contract, however 
declaration of the Lead member (JV has to designate one partner as Lead Member in 
their MOU) to be indicated by bidders. The firms with at least 26% equity holding each 
are allowed to jointly meet the eligibility criteria.  

1) A legally binding Joint venture / Consortium Agreement signed by authorized 
signatories of all the partners of the JV/Consortium, as per the proforma at 
Section-6  shall be enclosed with the bid. 

2) Power of attorney duly executed and signed by legally authorized signatories of 
all the partners, authorizing the Lead Partner (a) to submit bid, negotiate and 
conclude contract and incur all liabilities therewith on behalf of the partner(s) of 
the JV/Consortium during the bidding process; and (b) in the event of a successful 
bid, to incur liabilities and receive instructions for and on behalf of the partner(s) 
of the JV /Consortium and to carry out the entire execution of the contract 
including payment, exclusively through Lead Partner, as per the proforma at 
Section-6, which shall be duly authenticated by a notary public or equivalent 
certifying authority, shall be enclosed with the bid. 

3) The bid and in the case of the successful bidder, the Agreement, shall be signed 
and / or executed in such a manner for making it legally binding on all partners 
(including operative parts of the ensuing Contract in respect of Agreement of 
Arbitration, etc.). The Contract shall be signed by legally authorized signatories 
of all partners. 

4) The Lead Partner shall be authorized to receive instructions for and on behalf of 
the partners of the Joint venture and entire execution of the Contract including 
payment shall be carried out exclusively through the Lead Partner. A Statement 
to this effect should be included in the Joint Venture Agreement. 

5) All partners of the Joint Venture shall be liable jointly and severally for the 
execution of the Contract in accordance with the Contract terms, and a Statement 
to this effect should be included in the Joint Venture Agreement. 

6) Bid Security as required shall be furnished by Lead Member of Joint venture. 

7) Performance Guarantee, as required, will be furnished by Lead Member of Joint 
venture. 
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8) Participation by a firm in more than one JV /Consortium is not permissible. A 
firm who submits bid on individual capacity is not eligible to be a partner of a JV 
/Consortium. In case a firm's name appears in more than one bid then both 
application may be rejected. 

9) Each partner must submit the complete documentation, or portions applicable 
thereto, required qualifying the firm forbidding. 

10) All the partners of the JV/Consortium shall be jointly and severally liable for due 
performance, recourse/sanctions within the joint venture in the event of default of 
any partner and arrangements for providing the required indemnities. 

11) Notwithstanding demarcation or allotment of work among the partners, each 
partner shall be liable for non-performance of the whole contract irrespective of 
their demarcation or share of work. 

12) The Lead Partner shall be authorized to act on behalf of the JV/Consortium. 

13) All the correspondences between the Employer and the contractor shall be routed 
through the Lead Partner. 

14) In the event of default by the Lead Partner, it shall be construed as default of the 
Contractor; and Employer will take action under relevant clause(s) of the Bid 
Document and/or General Terms and Conditions of Contract. 

15) An undertaking that all the partners are jointly and severally liable to the 
Employer for the performance of the contract shall be enclosed with the bid. 

16) In the event of any partner leaving the JV, it shall be intimated to the Employer 
within 30 days by other partner(s). Failure to do so shall be construed as default 
of the contractor and the Employer may take action under relevant clause(s) of 
the Bid Document and/or General Terms and Conditions of Contract. 

17) The contractor shall not alter its composition or legal status without the prior 
written permission of the Employer. Failure to do so shall be construed as default 
of the contractor and the Employer may take action under relevant clause(s) of 
the Bid Document and/or General Terms and Conditions of Contract. 

18) One of the partners of JV/Consortium should have downloaded the bid documents 

 

6 Cost of Bidding 

6.1 The bidder shall bear all costs associated with the preparation and submission of his Bid, 
and the Employer will in no case be responsible and liable for those costs. 

7 Site Visit 

7.1 The Bidder, at his own responsibility and risk is encouraged to visit and examines the 
site of works and its surroundings and obtain all information that may be necessary for 
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preparing the Bid and entering into a contract for construction of the works. The costs of 
visiting the site shall be at the Bidders' own expense. 

B. BIDDING DOCUMENTS 

8 Content of Bidding Documents 

8.1 The set of bidding documents comprises the documents listed in the  below and addenda 
issued in accordance with clause-10: 

 
       Invitation for Bids (NIT) 

SECTION 1 Instruction to Bidders     
SECTION 2 Forms of Bid, Qualification Information and letter of    
                      Acceptance  
SECTION 3 Conditions of Contract and Special Conditions 
SECTION 4 Contract Data      
SECTION 5 Site Conditions and Specifications   
SECTION 6 Forms 
SECTION 7 Drawing 
SECTION 8 Bill of quantities     

 

8.2 One set of bidding documents will be issued to the bidder. The document should be 
completed and returned with the bid.  

 
8.2.1 The bidding documents shall be downloaded. The documents should be completely filled 

and submitted through on line Tendering process and one copy shall be submitted within 
7 days of the date of opening of the tender. 

  

8.3 The bidder is expected to examine carefully all instructions, conditions of contract, 
contract data, forms, terms, technical specifications, bill of quantities, forms, drawings, 
annexure in the bid document. Failure to comply with the requirements of the bid 
document shall be at the bidder's own risk. Pursuant to clause 25 hereof, bids which are 
not substantially responsive to the requirements of the bid documents shall be rejected. 

 
9  Clarifications of the Bidding Documents 

9.1 9A prospective bidder requiring any clarification of the bidding documents may notify 
the employer in writing or by electronic form and be confirmed by hard copy at the 
Employer’s address indicated in the invitation to bid. The employer will respond to any 
request for clarification which he received earlier than days (Suggested 7 days) prior to 
the deadline for submission of bids. The clarifications shall be uploaded on Website of 
www.kpt.nprocure.Com.  
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9.2  Pre – bid meeting    

 
9.2.1 The bidder or his official representative is invited to attend a pre-bid meeting which 

will take place at Old Board Room, Administrative office, Gandhidham on __----------
--____ @ ___----___ hrs. 

 
9.2.2 The purpose of the meeting will be to clarify issues and to answer questions on any 

matter that may be raised at that stage. 
 
9.2.3 The bidder is requested to submit any questions in writing or by cable to reach the 

Employer not later than one week before the meeting. 
 
9.2.4. Minutes of the meeting, including the text of the questions raised (without identifying 

the source of enquiry) and the responses given will be transmitted without delay to all 
purchasers of the bidding documents without delay. Any modification of the bidding 
documents listed in Sub-Clause 8.1 which may become necessary as a result of the pre-
bid meeting shall be made by the Employer exclusively through the issue of an 
Addendum pursuant to Clause 10 and not through the minutes of the pre-bid meeting. 

 
9.2.5 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a 

bidder. 
  

10   Amendment of Bidding Documents 

10.1 Before the deadline for submission of bids, the Employer may modify the bidding 
documents by using addends. 

10.2 Any addendum thus issued shall be part of the bidding documents and shall be 
communicated by uploading online on http://kpt.nprocure.com. Or in writing or by cable 
to all the purchasers of the bidding documents. Prospective bidders shall acknowledge 
receipt of each addendum by cable to the Employer. 

10.3 To give prospective bidders reasonable time in which to take an addendum into account 
in preparing their bid, the Employer shall extend as necessary the deadline for submission 
of bids, in accordance with sub-clause 19.2 below. 

 
C. PREPRATIION OF BID: 

 
11  Language of Bid 

11.1 All documents relating to the bid shall be in the English language. 
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12 Documents comprising the Bid 

12.1 The bid submitted by the bidder shall comprise the following: 

 
A) Technical Bid: 

 
(i)   Bid Security, EMD & Tender Fee.  
(ii)  Qualification Information Form and Document (Pursuant to clause 4 hereof) and any 

other materials required to be furnished and submitted by the bidder in accordance 
with these instructions.  The documents listed under Sections 2, 4 and 8 of Sub-Clause 
8.1 shall be filled in without exception. 
 

B) Financial Bid : 
 

 (i) Contractors Bid duly filled and digitally signed by bidder. 
(ii) Priced bill of quantity duly filled and digitally signed by bidder. 
 

13 Bid Prices 

13.1 The contract shall be for the whole works as described in sub clause 1.1 based on the 
priced Bill of Quantities submitted by the Bidder. 

13.2 The bidder shall fill in rates and prices for all items of the works described in the bill of 
quantities. Items for which no rate or price is entered by the bidder will not be paid by 
the Employer when executed and shall be deemed covered by the other rates and prices 
in the Bill of Quantities. 

13.3 All duties, taxes, and other levies payable by the contractor under the contract, or for any 
other cause shall be included in the rates,    prices and total Bid Price submitted by the 
bidder.  

13.4  The rates and prices quoted by the bidder are subject to adjustment during the 
performance of the contract. In accordance with the provisions of clause 47 of the 
conditions of contract. 

13.5   Currencies of Bid and Payment 

13.6 The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. 

 
14 Bid Validity 

14.1 Bids shall remain valid for a period 120 days from the last date of submission of Bid. A 
bid valid for a shorter period shall be rejected by the Employer as non-responsive. 

14.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may 
request that the bidders may extend the period of validity for a specified additional 
period.  The request and the bidders’ responses shall be made in writing or by cable.  A 
bidder may refuse the request without forfeiting his bid security.  A bidder agreeing to 
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the request will not be permitted to modify his bid and also shall submit an extension for 
EMD, if it is in the Form of Bank Guarantee. 

 
15 Bid Security (Earnest Money Deposit-EMD) 

A. Earnest money Deposit (EMD) shall be Rs. 1,41,673.00 to be submitted in Payment 
through Digital mode (Account no. 100801000 22427 IFSC code BARBOGANKUT, Bank of 
Baroda, Gandhidham branch). EMD in any other form shall not be accepted. 
 

B. The EMD up to Rs. 5 lakhs be payable by Digital transfer. EMD beyond Rs.5 lakhs be 
payable in the form of Bank Guarantee for the entire amount from any Nationalized / 
Scheduled Bank (Except Co – Operative Banks ) from any branch in India preferably 
from the local branch where the port is situated. Bank Guarantee submitted as Earnest 
Money shall be valid for 28 days beyond the validity of the bid. Bank Guarantee shall 
be verified in dependently by the Port with the bank before finalization of technical 
offer. In the event of lack of confirmation of issue of the Bank \Guarantee by the Bank, 
the bid shall stands disqualified. 

 
C. EMD of unsuccessful bidders other than L1 and L2 be refunded immediately after 

ranking of price bids. Earnest Money of L2 be refunded immediately after entering in 
to agreement with L1 and acceptance of Performance Guarantee from L1. 

 
D. EMD shall be refunded suo-motto without any application from the bidders.  
 
E. The Bid Security of the successful bidder will be discharged after he has signed the 

Agreement and furnished the required Performance Security. 
   
F.     The Bid Security may be forfeited, if 

1. The bidder withdraws the Bid after Bid opening during the period of Bid Validity; 
2. The Bidder does not accept the correction of the Bid Price pursuant to clause 26.  
3. The successful Bidder fails within the specified time limit to  

a. sign the Agreement or  
b. furnish the required Performance Security. 

 
In case of Micro and Small Enterprise (MSEs) holding valid certificate issued by any 
agencies/organization under The Ministry of Micro, Small and Medium Enterprises indicating 
the sub list of activity related to the subject tender as per National Industrial Classification – 
2008 mentioned in the table below only shall become eligible for exemption from payment of 
Tender fee/EMD. Such bidder shall upload in preliminary bid a scanned copy of valid 
certificate.(Example shown are for illustration below) 

 
 

 Level  Description 

SECTION F Construction 
Sub-Class 
42203 

Construction of long distance pipelines 
or urban pipelines 
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16 Alternative Proposals by Bidders 

    Conditional offer or Alternative offers will not be considered further in the process of 
tender evaluation. 

 
17 Format and Signing of Bid 

17.1 The Bid shall be typed or written in indelible ink and shall be signed by a person or 
persons duly authorised to sign on behalf of the Bidder. All pages of the bid where entries 
or amendments have been made shall be installed by the person or persons signing the 
bid.  

17.2 The Bid shall contain no alterations or additions, except those to comply with instructions 
issued by the Employer, or as necessary to correct errors made by the bidder in which 
case such corrections shall be initialled by the person or persons signing the bid. 

D Submission of bids 

18  Sealing and marking of bids 

18.1 The bidder shall put Bid security document as per clause No.15, hereof in one envelope 
and properly seal and mark as “Bid Security”. The bidder shall put documents mentioned 
in clause No.12.1.A (ii) in separate envelope and properly seal and mark as “Technical 
Bid”. Then put both these envelopes into separate envelope, properly seal and mark as 
“Technical Bid”. 

The bidder shall seal “Financial Bid” as per Clause No.12.1. (B) hereof, in separate 
envelope duly marking the envelope as “Financial Bid”. 
These envelopes than be put inside one outer envelope and sealed, duly marking the outer 
envelope as “Technical Bid and Financial Bid”. 

18.2 The envelopes shall 

 
(a) be addressed to Nodal Officer/Employer at the following address. 

_______________________________________________________ 
_______________________________________________________ 
 

  (insert address of office for bid submission), and 
 
 
 

(b) bear the following identification: 
            Bid for ………………………………………… (name of contract) 

            Bid reference no……………………………. (Insert number) 

            DO NOT OPEN BEFORE (time and date for opening, per Clause 22) 

                  Name and address of the bidder. 



 Name of the work: - The allotment of Plot No.49 of SIPC location-2,work 

of laying of water supply pipeline till boundary of plot No.49.”  

 

 

P a g e  21 | 117 
 

The tender complete in all respect should be put in the tender box (marked tender 
No_________) in the office of __________________________ upto ________ p.m. on 
due date and open at ___________ on the same date in presence of such of the tenderers 
who may wish to be present. 

18.3 In addition to the identification required in Sub-Clause 18.2, the inner envelopes shall 
indicate the name and address of the bidder of the bidder to enable the bid to be returned 
unopened in case it is declared late, pursuant to Clause 20, or the bid is declared non 
responsive. If the outer envelopes are not sealed and marked as above, the Employer will 
assume no responsibility for the misplacement or premature opening of the Technical bid 
and financial bid Clause. 

19 Deadline for submission of the Bids  

19.1 Bids must be received by the Employer at the address specified above not later  than in 
the event of the specified date for the submission of bids being declared a holiday by the 
Employer. The bids will be received upto the appointed time on the next working day. 

19.2 The Employer may extend the deadline for submission of bids by issuing an amendment 
in accordance with Clause 10, in which case all rights and obligations of the Employer 
and the bidders previously subject to the original deadline will then be subject to the new 
deadline. 

19.3 The bidder shall give an undertaking that no change has been made in the hard copy of 
tender documents he has downloaded from the web site. Discrepancy, if any is noticed 
at any stage between the Port’s tender document and the hard copy submitted by the 
bidder conditions mentioned in online tender unloaded by Port shall prevail beside the 
bidder shall be liable for legal action for the lapses. 

20 Late Bids 

20.1 Any bid received by the Employer after the deadline prescribed in Clause 19 will be 
considered as non-responsive. 

 
21 Modification and Withdrawal of Bids 

21.1 Bidders may modify or withdraw their bids before the deadline prescribed in Clause 19. 

21.2 The bidder may finally submit the modified copy to the employer within 07 days of 
opening of the online tender.  

21.3 No bid may be modified after the deadline for submission of bids. 

21.4 Withdrawal or modification of a Bid between the deadline for submission of bids and the 
expiration of the original period of bid validity in Clause 14.1 above or as extended 
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pursuant to Clause 14.2 may result in the forfeiture of the Bid security pursuant to Clause 
15. 

21.5 Bidders may only offer discounts to, or otherwise modify the prices of their bids by 
submitting bid modifications in accordance with this clause or included in the original 
bid submission.  

 

E. BID OPENING AND EVALUATION 

22 Bid opening 

22.1 On the due date and appointed time as specified in clause 19, the Employer will first open 
Technical bids of all bids received (except those received late) including modifications 
made pursuant to clause 21 in presence of the bidders or their representative who choose 
to attend. In the event of the specified date for Bid opening being declared a holiday by 
the Employer, the bids will be opened at the appointed time and location on the next 
working day. 

22.2 Envelopes marked “WITHDRAWAL” shall be opened and read out first. Bids for which 
an acceptable notice of withdrawal has been submitted pursuant to Clause 21 shall not 
be opened. 

Bidder’s name, withdrawals, modifications of technical bid, the presence of  bid security 
and such other details, as the Employer may consider appropriate will be announced by 
the Employer at the opening.  

22.3 If all Bidders have submitted unconditional Bids together with requisite bid security, then 
all bidders will be so informed then and there. If any Bid contains any deviation from the 
Bids documents and/or if the same does not contain Bid security in the manner prescribed 
in the Bid documents, then that Bid will be rejected and the Bidder informed accordingly. 
The sealed financial bid containing priced BOQ will be returned to him without opening. 
All valid financial bids whose technical bids have been determined to be substantially 
responsive in accordance with Clause 25 hereof, shall be opened on the specified date 
from declaring the results of the Technical Bid, in presence of the bidders or their 
representatives who choose to attend. The Bidder’s name, the Bid prices, the total amount 
of each Bid and of any alternative Bid (if alternatives have been requested or permitted), 
any discounts, Bid modifications and withdrawals, and such other details as the Employer 
at the opening. Any bid price, discount, or alternative Bid price which is not read out and 
recorded at Bid opening, will not be taken into account in Bid evaluation.  

22.4 The Employer shall prepare minutes of the Bid opening, including the information 
disclosed to those present and the minutes shall form part of the contract.  

 
23  Process to be confidential. 

 Information relating to the examination, clarification, evaluation and comparison of the 
bids and recommendations for the award of a contract shall not be disclosed to Bidders 
or any other persons not officially concerned with such process until the award to the 
successful bidder has been announced. 
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24    Clarification of Bids 

To assist in the examination and comparison of Bids, the Employer may, at his 
discretion, ask any Bidder for clarification of his Bid, including breakdown of unit rates. 
The request for clarification and the response shall be writing or by cable, but no change 
in the price or substance of the Bid shall be sought, offered, or permitted except as 
required to conform the correction of arithmetic errors discovered by the Employer in 
the evaluation of the Bids in accordance with Clause 26. 
 
Subject to above Para, no Bidder shall contact the Employer on any matter relating to 
his bid from the time of the bid opening to the time the contract is awarded. If the Bidder 
wishes to bring additional information to the notice of the Employer, he should do so 
in writing. 
 

Any effort by the Bidder to influence the Employer’s bid evaluation, bid comparison or 
contract award decisions, may result in the rejection of his bid. 

            No bid may be modified after the deadline for submission of bids. 

 
25 Examination of Bids and Determination of Responsiveness. 

25.1 Prior to detailed evaluation of Bids, the Employer will determine whether each Bid (a) 
has been properly digitally signed (b) meets the eligibility criteria defined in Clause 4 (c) 
is accompanied by the required Bid security and; (d) is responsive to the requirements of 
the Bidding documents. 

 
25.1.1 A substantially responsive Technical and Financial Bid is one which conforms to all 

the terms, conditions and specification of the Bidding documents, without material 
deviation or reservation. A material deviation or reservation is one (a) which effects in 
any substantial way the scope, quality or performance of the Works; (b) which limits in 
any substantial way, the Employer’s rights or the Bidder’s obligations under the 
contract; or (c) whose rectification would affect unfairly the competitive position of 
other Bidders presenting responsive Bids. 

 
25.1.2 If a Technical Bid is not substantially responsive, it will be rejected by the Employer, 

and may not subsequently be made responsive by correction or withdrawal of the non-
confirming deviation or reservation. 

 
26   Correction of Errors. 

26.1 Bids determined to be responsive will be checked by the Employer for any arithmetic 
errors. Errors will be corrected by the Employer as follows. 

(a) Where there is a discrepancy between the rates in figures and in words, the rate in 
words will govern;  
(b) Where there is discrepancy between the unit rate and the line item total 
resulting from multiplying the unit rate by the quantity, the unit rate as quoted will 
govern. 
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26.2 The amount stated in the Bid will be adjusted by the Employer in accordance with the 
above procedure for the correction of errors and, with the concurrence of the Bidder, 
shall be considered as binding upon the bidder. If the Bidder does not accept the corrected 
amount the Bid will be rejected, and the Bid security may be forfeited in accordance with 
sub-Clause.15. F. (b). 

 
27     NIL. 

28    Evaluation and Comparison of Bids. 

28.1 The Employer will evaluate and compare only the Bids determined to be responsive in 
accordance with Clause 25. 

   

28.2 In evaluating the Bids, the Employer will determine for each Bid the evaluated Bid Price 
by adjusting the Bid Price as follows: 

 
(a) Making any correction for errors pursuant to Clause 26; 
 
(b) Making appropriate adjustments to reflect discounts or other price  modification 
offered in accordance with Sub Clause 21.5 

 

28.3 The estimated effect of the price adjustment conditions under Clause 46 of the conditions 
of contract, during the period of implementation of the Contract, will not be taken into 
account in Bid evaluation. 

28.4 IF the Bid of the successful Bidder is seriously unbalanced in relation to the Nodal 
Officer or his nominee’s estimate of the cost of work to be performed under the contract, 
the Employer may require the Bidder to produce detailed price analyses for any or all 
items of the Bill of Quantities, to demonstrate the internal consistency of those prices 
with the implementation/construction methods and schedule proposed. 

 
29      NIL. 

 
F.   AWARD OF CONTRACT 
     
30 Award Criteria 

30.1 The Employer will award the Contract to the Bidder whose Bid has been determined to 
be responsive to the Bidding documents and who has offered the lowest evaluated Bid 
Price, provided that such Bidder has been determined to be (a) eligible in accordance 
with the provisions of Clause 3 and (b) qualified in accordance with the provisions of 
Clause 4. The second bidder (i.e. L2) shall be kept in reserve and may be invited to match 
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the bid submitted by the (L 1) bidder in case such bidder withdraws or is not selected for 
any reason. 

 
 
 

 
31 Employer’s Right to accept any Bid and to reject any or all. 

Notwithstanding clause 31, the Employer reserve the right to accept or reject any bid 
and to cancel the bidding process and reject all bids, at any time prior to the award of 
contract, without thereby incurring and liability to the affected bidder or bidders of the 
grounds for Employer’s action. 

    
32 Notification of Award and Signing of Agreement. 

32.1 The Bidder whose Bid has been accepted will be notified of the award by the Employer 
prior to expiration of the Bid validity period by cable, telex or facsimile confirmed by 
registered letter. This letter (hereinafter and in the Conditions of Contract called the 
“letter of Acceptance”) will state the sum that the Employer will pay the Contractor in 
consideration of the execution, completion and maintenance of the Works by the 
Contractor as prescribed by the Contract (hereinafter and in the Contract called the 
“Contract Price”). 

32.2 The notification of award will constitute the formation of the Contract subject to the 
furnishing of a performance security in accordance with the provisions of Clause 33. 

   

32.3 The Agreement will incorporate all correspondence between the Employer and the 
successful bidder. It will be signed by the employer and sent to the successful Bidder 
within (28 days of award of work for global tender and Within 14 days for domestic 
tender) following the notification of award along with the Letter of Acceptance. Within 
(28 days for global tender and within 21 days for domestic tender) of receipt, the 
successful Bidder will furnish the performance security and sign the Agreement with the 
Employer. 

 

32.4 Upon the furnishing by the successful Bidder of the Performance Security, the Employer 
will promptly notify the other Bidder that his Bid have been unsuccessful and release the 
Bid security (EMD). 

33 Performance Security 

 Security Deposit shall consist of two parts; a) Performance Guarantee to be submitted 
at award of work, and b) Retention money to be recovered from Running Bills. 

  

33.1 “ Security Deposit shall be 10% of Contract price of which 5% of contract price should 
be submitted as Bank Guarantee, or Demand Draft within 21 days of receipt of Letter of 
Acceptance and balance 5% recovered as Retention Money from Running Bills. 
Recovery of 5% of Retention Money to commence from the first bill onwards @ 5% of 
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bill value from each bill. Retention Money be refunded within 14 days from the date of 
payment of final bill. Balance SD to be refunded immediately not later than 14 days from 
completion of defect liability period. 

  

 “The documentary evidence (copy of paid Challan in Govt. Treasury) of Welfare Cess 
@ 1% of work done or as amended by Statutory Authority from time to time, paid on 
final bill shall be submitted before releasing the Performance Guarantee.” 

 
34 Advance Payment 

34.1 The Employer will provide an Advance Payment on the Contract Price as stipulated in 
the conditions of Contract, subject to maximum amount, as stated in the Contract Data. 
clause 51 (Section 3) 

35 Conciliator 

The employer proposes that CIDC – SIAC Arbitration Centre be appointed as 
Conciliator under the contract as provided in sub-clause 23.4 of condition of contract.  
If the bidder disagrees with this proposal, the bidder should so state in bid. 

 
36 Corrupt or Fraudulent Practices 

36.1 The Employer requires that Bidders/Suppliers/Contractors under this contract, observe 
the highest standard of ethics during the procurement and execution of this contract. In 
pursuance of this policy, the Employer: 

 
(a)    Defines, for the purpose of these provisions, the terms set forth below as follows: 
 
(i) “Corrupt practice” means the offering, giving, receiving or soliciting of anything 

of value to influence the action of a public official in the procurement process or in 
contract execution; and  

 
(ii)  “fraudulent practice” means a misrepresentation of facts in order to influence a 

procurement process or the execution of a contract to the detriment of the 
Employer, and includes collusive practice among Bidders (prior to or after bid 
submission) designed to establish bid prices at artificial non-competitive levels and 
to deprive the Employer of the benefits of free and open competition. 

  
(b)  Will reject a proposal for award of work, if he determines that the bidder 

recommended for award has engaged in corrupt or fraudulent practices in 
competing for the contract in question. 

 
(c)     Will declare a Bidder ineligible, either indefinitely for a stated period of time, to 

be awarded a contract/contracts, if he at any time determines that the Bidder has 
engaged in corrupt or fraudulent practices in competing for or in executing, the 
contract. 
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36.2 Furthermore, Bidders shall be aware of the provision stated in sub-clause 59.2 of the 
conditions of Contract (Section – 3). 
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SECTION 2 
 
 

FORMS OF BID, QUALIFICATION INFORMATION AND LETTER OF 

ACCEPTANCE 

 
  

TABLE OF FORMS  
 

 
1. FORM OF BID  

2. CONTRACTOR’S BID 

3. PRE-QUALIFICATION OF BIDDERS  

4. LETTER OF ACCEPTANCE  

5. NOTICE TO PROCEED WITH THE  WORK  

6. AGREEMENT FORM 
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SPECIMEN FOR FORM OF BID 
(To be executed on bidder’s letter head) 

 Date- 
Tender No.      01-PL/2023 

Name of Work:  The allotment of Plot No.49 of SIPC location-2,work of laying of 
water supply pipeline till boundary of plot No.49. 
To  

The Superintending Engineer (PL),  
Pipe Line Division 
DEENDAYAL PORT AUTHORITY 
Ground Floor, A.O. Building 
Gandhidham-370201 
Kutch District Gujarat-State, INDIA 
 

We, the undersigned, declare that: 
   

(a) we have examined and have no reservations to the tender documents, including addenda 
and clarifications issued vide ………. 

(b) we offer to execute the work in conformity with the tendering documents and in 
accordance with the delivery schedules specified in the schedule of requirements  in 
accordance with the tender document bearing no                             04– PL / 2022 

(c) The total price of our tender, excluding any discounts offered in item(d) below, is [ 
insert the total tender price in words and figures, indicating the various amounts and 
the respective currencies];[in case of techno-commercial offer it shall be mentioned 
that ‘as filled in the price bid’]  

(d) The discounts offered and the methodology for their application are:  

Discounts. if our tender is accepted, the following discounts shall apply.  

Methodology of application of the discounts. The discounts shall be applied using 
the  following method:  

(e) our tender shall be valid for the period of time specified in [ITB Sub-clause 14.1], from 
the date fixed for the tender submission deadline in accordance with [ITB Sub- 
clause21.1] , and it shall remain binding upon us and may be accepted at any time 
before the expiration of that period or any extended period accordance with [ITB Sub-
clause 14.2]; 

 
(f) If our tender is accepted, we commit to submit a performance guarantee in accordance 

with [insert relevant clause no., ITB Sub-clause 33] for the due performance of the 
contract, as specified in specimen form for the purpose.  

 
(g)  We, including any subcontractors or contractors for any part of the contract,{Insert the 

nationality of the Tenderer, including that of all parties that comprise the Tenderer, if 
the tenderer is a JV. And the nationality each subcontractor and Contractor}  

 
(h) We have no conflict of interest in accordance with [ITB Sub-clause no 5]. 
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(i) Our firm, its affiliates or subsidiaries- including any subcontractors or contractors for 
any part of the contract – has not been declared ineligible by the port, under laws of 
India or official regulations in accordance with[ITB Sub-clause no.3]   

 
(j) We understand that  this tender, together with your written acceptance thereof included 

in your notification of award, shall constitute a binding contract between us, until a 
formal contract agreement is prepared and executed in accordance with[ITB Sub-
clause 32] and as per specimen from the purpose; 

 
(k) We understand that you are not bound to accept the lowest evaluated tender or any other 

tender that you may receive.     
 
(l)  We also make specific note clauses of [ITB, NIT] under which the contract is 

governed. 
 

(m) In case of out station firms, having a branch in India for liaison purposes, please 
mention the name of the contact person and Tel. no., Fax. no., and mail-Id and also the 
complete postal address of the firm.   

 
(n) We understand that the communication made with the firm at (m), by the port shall be 

deemed to have been done with us.  
 

Signed: [insert signature of person whose name and capacity are shown] 
In the capacity of [insert legal capacity of person signing the form of tender]  
 
 
Name:[insert complete name of person signing the form of tender] 
 
Duly authorized to sign the tender for and on behalf of: [insert complete name of tenderer] 
  
Dated on____________ day of ______________, ____________ (insert date of signing) 
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CONTRACTOR’S BID 
 

Description of the works :- “The allotment of Plot No.49 of SIPC location-2,work of laying 
of water supply pipeline till boundary of plot No.49.” 
BID  
 

 TO  
                  ----------------------------------------------------------- (The employer) 
Address  
                 ------------------------------------------------------------------------------- 
GENTLEMEN, 
                  
 We offer to execute the works described above in accordance above with the conditions of 
Contract accompanying this bid for the contract price of __________________ (in figures) 
___________________________________ (in letters) 
 
The advance payment required / not required as per rule  

We accept the appointment of 
________________________________________________as the conciliator) 

(OR) 
We do not accept the appointment of 
_________________________________________as the conciliator and 
proposed instead that ___________________________________________ be 
appointed as conciliator whose daily fee and biographical data are attached. 

 
This bid and your written acceptance of it shall constitute a binding contract between us.  
We understand that you are not bound to accept the lowest or any bid you receive. 
 

We undertake that, in competing for (and, if the award is made to us, in executing) the above 
contract, we will strictly observe the laws against fraud and corruption in force In India 
namely “prevention of corruption act 1988” 
 

We hereby confirm that this bid complies with the bid validity and security required by the 
bidding documents. We attach herewith our copy of permanent account number (PAN) 
  
Yours faithfully, 
 
Authorized Signature: 
 
Name& title of signatory 
 
Name of Bidder  
 
Address 
 
Notes:To be filled in by the bidder, together with his particulars and date of submission at the 
bottom of the form of bid. 
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PRE-QUALIFICATION OF BIDDERS 
 

The information to be filled in by the bidder in the following pages will be used for purposes 
of pre-qualification as provided for in the instructions to tenderers. 
 
1. Only for individual bidders: 
 
1.1 Constitution or legal status of bidder (attach copy) 
 

 Place of registration  
 

 Principal place of business 
 

 Power of attorney of signatory of bid(Attach) 
 
2. Turnover of the firm 

 
YEAR 

 
TURN OVER 

2020-21 
 

2021-22 
 

2022-23 
 

Average 

 

 

 

 

 
Attachments: Financial reports for the last three years; balance sheets, profit and loss 
statement, auditors reports( in case of companies/ corporation) etc., list them below and 
attach copies. In case annual financial turnover for FY 2022-23 is available, same is to be 
considered during evaluation. 
3. Similar works  

 
Particulars 

 
Year 

 
No. of works 

 
Value 

 
Total value of 

completed similar 
work as defined in 

the tender 
document during 

last 7 years. 

2016-17   

2017-18   

2018-19   

2019-20   

2020-21   

2021-22   

2022-23   
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Attachments:  Supporting documents, viz., successful completion certificates from clients, 
other documentations to substantiate the similarity of work as per definition of “similar work” 
employers reserves the right to verify the information; 
 
4.   Information on bid capacity (works for which bids have been submitted and works which 

are yet to be completed) as on the date of this bid. 
 

(A) Existing commitments and on-going works. 
 

Description 
of work 

Place 
& state 

Contract 
no.& date 

Name& 
address 
Port or 
Dept. 

Value of 
contract 

Rs 

Stipulated 
Period of 

completion 

Value of 
remaining 

to be 
completed 

Anticipated 
date of 

completion 

1 2 3 4 5 6 7 8 

        

 
 
(B) Works for which bids already submitted 
 

Description 
of work 

Place 
& 

state 

Name& 
address of 

port or 
Dept. 

Value of 
contract 

Rs 

Stipulated 
Period of 

completion 

Date when 
decision is 
expected 

Remarks if 
any 

1 2 3 4 5 6 7 

       

 
Attach certificates from the nodal officer or his nominee(s)-in-charge. 
 
5.   The following contractor’s Equipment are essential for carrying out the works. The bidder 

should list all information requested below.  
 

Item of 
equipment 

Requirement 
no. capacity 

Owned/leased 
/to be procured 

Nos./ 
capacity 

Age/ 
condition 

Remarks(from 
whom to be 
purchased) 

      

      

 
6.   Qualification and experience of key personnel proposed for administration and execution 

of the contract. Attach biographical data. Refer also to sub. clause 4.3(e) of instructions to 
bidders and sub. clause 9.1 of the conditions of contract.  
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Position Name Qualification Years of 
experience 
(general) 

Years of 
experience in 
the proposed 

position 
Project 
manager 
 

    

Discipline 
specialist 
etc., 

    

    
7.    Proposed sub-contracts and firms involved  

 
Sections of the 
works  

Value of sub-
contract 

Sub-contractor 
(name and address) 

Experience in similar 
work 

    

    

    

    

 
8.   Information on litigation history in which the bidder is involved. 
 

Other 
party(ies) 

Port/Dept. Cause of 
dispute 

amount Remarks involved 
showing present status 

     

 
 
9. Additional information bidder may like to submit 
 
Duly authorized to sign this authorization on behalf of (insert complete name of tenderer) 
 
Dated on_____________________ day of __________________________[insert date of 
signing] 
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LETTER OF ACCEPTANCE 
(on letter paper of the port) 

                                                                   
                                                             _________________(date) 

 
To: ___________________________ 
(Name and address of the contractor) 
 
 
Dear Sirs, 
              Sub:                 Tender no : 01-PL/2023 
 
“The allotment of Plot No.49 of SIPC location-2,work of laying of water supply 

pipeline till boundary of plot No.49.” 

 
              Ref:                  Your bid dated  
                                       And [list the correspondence with the bidder]  
 

This is to notify you that your bid dated___________________ for execution of the 
________________________(name of the contract and identification number, as given in the 
instructions to bidders) for the contract price of rupees  ___________________(amount in 
words and figures as corrected and modified in accordance with the tender document is here 
by accepted by the employer/Board). 
                            
       You are hereby requested to furnish performance security, in the form detailed in tender 
document for an amount of Rs.______________ within {________} days of the receipt of this 
letter of acceptance valid upto 28 days from the date of completion obligations expiry of taking 
over certificate subject to removal of defects period i.e. upto ________ and also sign the 
contract agreement within{_________} days of the receipt of this letter of acceptance , failing 
which action as stated in the tender document will be taken. 
 

Detailed letter of acceptance will follow. 
 

Please acknowledge receipt. 
                                                                       
                                                                              Yours faithfully,  
 
 

 Authorized signature  

 

                                                                              DEENDAYAL PORT AUTHORITY 
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ISSUE OF NOTICE TO PROCEED WITH THE WORKS 

 
                                                                                 ______________dated 

 
To  
(Name and address of the contractors)  
 
Dear Sirs, 
 
                 Sub: Tender no. 01-PL/2023 
 

“The allotment of Plot No.49 of SIPC location-2,work of laying of water supply 

pipeline till boundary of plot No.49.” 

 

 

 

 
   Ref: Letter of acceptance no. dated 

 
 

Pursuant to your furnishing the requisite security as stipulated in [clause 20 of general 
conditions of contract] and signing of the contract for execution of the ________________ you 
are hereby instructed to proceed with the execution of the said works in accordance with the 
contract documents. It is hereby notified that the [site] is being handed over to you for execution 
of work in accordance with the contract documents. 
 
 

Yours faithfully, 
 
                                                                                      

           
SUPERINTENDING ENGINEER (PL)          

DEENDAYAL PORT AUTHORITY 
           

 
 
 
 
 
 
 
 
 



 Name of the work: - The allotment of Plot No.49 of SIPC location-2,work 

of laying of water supply pipeline till boundary of plot No.49.”  

 

 

P a g e  37 | 117 
 

SPECIMEN CONTRACT AGREEMENT 
(To be executed on Rs.300/- non-judicial stamp paper) 

[The successful tenders shall fill in this form in Accordance with the instructions indicated] 
THIS CONTRACT AGREEMENT is made 
The [insert: number] day of [insert: month], [insert: year] 
 
Between 

(1) The Board of Deendayal Port Authority, an autonomous body of the ministry of 
SHIPPING of the Government of INDIA, incorporated under the Major Port 
Authorities Act, 2021 as amended thereafter, under the laws of India and having its 
principal place of business at A.O Building, PO Box No-50, Gandhidham, Gujarat State 
(hereinafter called ”the port” ), and , 

 
(2) [insert name of the contractor ], [incorporated under] the laws of [country of contractor] 

and having its place of business at [insert: address of contractor] (hereafter called “the 
contractor”) 

 
WHEREAS the employer board invited tenders against tender no.[number] for 
execution of “The allotment of Plot No.49 of SIPC location-2, work of laying of           water 
supply pipeline till boundary of plot No.49.” and has accepted a tender by the contractor 
in accordance with the supply/delivery schedules, in the sum of[insert contract price in 
words and figures, expressed in the contract currency (ies)] (hereafter called “contract 
price”) 

 
NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 

1. In this agreement words and expressions shall have the same meanings as per 
respectively assigned to them in the conditions of contract refer to. 

 
2. The following  documents shall constitute the contract between the employer/ board 

and the contractor, and each shall be read and construed as an integral part of the 
contract: 

 
(a) This contract agreement; 
(b) Special conditions of contract; 
(c) General conditions of contract; 
(d) Technical requirements (including schedule of requirements and technical 

specifications,    drawings ); 
(e) Notice inviting tender; 
(f) Replies issued to the pre-bid queries, addenda if any issued[numbers and 

date]; 
(g) The contractor’s bid and original price and delivery schedules; 
(h) The employer/ board’s notification of award; 
(i) [correspondence the employer/board has exchanged with the bidder till and 

after award of contract[specific letters and dates]]  
(j) And [add here any other documents]   
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AND WHEREAS 
EMPLOYER/BOARD accepted the bid of CONTRACTOR for the provision and 
the execution of WORK at the CONTRACT PRICE as indicated in CONTRACT 
upon the terms and subject to the conditions of contract. Now this CONTRACT 
AGREEMENT witnesses and it is hereby agreed and declared as follows: 
 

3. In consideration of the payment to be made to CONTRACTOR for work to be 
executed by him. CONTRACTOR hereby covenants with EMPLOYER/ BOARD 
what CONTRACTOR shall and will duly provide, execute and complete work and 
things in CONTRACT, mentioned or described or which are to be implied there from 
or may be reasonably necessary for completion of work and the times and in the 
manner and subject to the terms and conditions or stipulations mentioned in 
CONTRACT. 

 
4. In consideration of the due provision, execution and completion of work by the 

contractor in accordance with the terms of the contract, the employer / board does 
hereby agree with contractor that employer / board will pay to contractor the respective 
amounts for the work actually done by him and approved by employer/board as per 
payment terms accepted in contract and payable to contractor under provision of 
contract at such manner as provided for in the contract. 

 
5. in consideration of the due provision, execution and completion of work, contractor 

done hereby agree to pay such sums as may be due to employer/ board for the services 
rendered by employer/ board to contractor as set forth in contract and such other sums 
as may become payable to employer/ board towards loss, damage to the employer/ 
board’s equipment, materials etc. and such payments to be made at such time and in 
such manner as is provided in the contract. 

 
 
IN WITNESS where of the parties hereto have caused this agreement to be executed in 
accordance with the laws of INDIA on the day, month and year indicated above. 
For and behalf of the employer/ board 
 
 
Signed: [insert signature] 
 
In the capacity of [insert title or other appropriate designation] 
 
In the presence of [insert identification of official witness] 
 
For any behalf of the contractor  
 
Signed: [insert signature of authorized representatives of the contractor] 
 
In the capacity of [insert title or other appropriate designation] 
 
In the presence of [insert identification of official witness] 
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SECTION 3 
 

 
 

CONDITIONS OF CONTRACT AND SPECIAL CONDITIONS 
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CONDITIONS OF CONTRACT 
 
 
A. General  

 
1. Definitions  

 

1.1 Terms which are defined in the Contact Data are not also defined in the Conditions 
Contract but keep their defined meanings Capital initials are used to identify defined 
terms. 
The Conciliator is the person appointed jointly by the Employer and the 
contractor to resolve disputes in the first instance as provided for in Clauses 24 
and 25. The name of the Adjudicator is defined in the Contract Data. 

 
Bill of Quantities means the priced and completed Bill of Quantities forming part 
of the Bid. 
 
Compensation Events are those defined in Clause 44 
 
The Completion Date is the date of Completion of the Works as certified by the 
Nodal Officer or his nominee in accordance with Sub Clause 55.1 

  
 The Contract is the contract between the Employer and the Contractor to execute, 

complete and maintain the Works. It consists of the documents listed in Clause 2.3 
below. 

 
The Contract Data defines the documents and other information which comprise 
the Contract. 

 
The Contractor is a person or corporate body whose Bid to carry out the Works 
has been accepted by Employer. 

 
The Contractor’s Bid is the completed Bidding documents submitted by the 
Contractor to the Employer. 

 
The Contract Price is the price stated in the letter of acceptance and thereafter as 
adjusted in accordance with the provisions of the Contract. 
 
Days are calendar days, months are calendar months. 

  
A Defect is any part of the Works not completed in accordance with the Contract. 

 
The Defects Liability Period is the Period named in the Contract Data and 
calculated from the Completion Date. 
 
The Employer is the party who will employ the contractor to carry out the Works. 

 



 Name of the work: - The allotment of Plot No.49 of SIPC location-2,work 

of laying of water supply pipeline till boundary of plot No.49.”  

 

 

P a g e  41 | 117 
 

The Nodal Officer or his nominee is the person named in the Contract Data (or any 
other Competent person appointed and notified to the contractor to act in 
replacement of the Nodal Officer or his nominee) who is responsible for supervising 
the Contractor, Administering the Contract, certifying payments due to the 
Contractor, issuing and valuing Variations to the contract, awarding extensions of 
time and valuing the Compensation Events. 

 
Equipment is the Contractor’s machinery and vehicles brought temporarily to the 
Site to construct the Works. 
 
The Initial Contract Price is the Contract Price listed in the employer’s Letter of 
Acceptance. 

 
The Intended completion Date is the date on which it is intended that the 
Contractor shall complete the works. The Intended Completion Date is specified in 
the Contract Data. The Intended Completion Date may be revised only by the Nodal 
Officer or his nominee by issuing an extension of time. 

 
Materials are all supplies, including consumables, used by the contractor for 
incorporation in the Works. 

 
Plant is any integral part of the Works which is to have mechanical, electrical, 
electronic or chemical or biological function. 

 
The Site is the area defined as such in the Contract Data. 
 
Site Investigation Reports are those which were included in the Bidding 
documents and are factual interpretative reports about the surface and subsurface 
conditions at the site. 

 
Specification means the Specification of the Works included in the Contract and 
any modification or addition made or approved by the Nodal Officer or his nominee. 

 
The Start Date is given in the Contract Data. It is the date when the Contractor 
shall commence execution of the works. It does not necessarily coincide with any 
of the Site Possession Date. 

 
A Subcontractor is a person or corporate body who has a Contract with the 
Contractor to carry out a part of the work in the Contract which includes work on 
the site. 

 
Temporary Works are works designed, constructed, installed and removed by the 
Contractor which are needed for construction or installation of the Works. 

 
A Variation is an instruction given by the Nodal Officer or his nominee which 
varies the Works. 
The Works are what the Contract requires the Contractor to construct, install and 
turn over to the Employer as defined in the Contract Data. 



 Name of the work: - The allotment of Plot No.49 of SIPC location-2,work 

of laying of water supply pipeline till boundary of plot No.49.”  

 

 

P a g e  42 | 117 
 

 
The Trained Work Person are those employed/proposed to be employed by the 
Contractor at the Project Site, who have participated and are in possession of a valid 
Competency Certificate through a programme run under the auspices of a 
University, State Technical Board, Ministry of Government of India. 

 
 

2. Interpretation 
 

2.1 In interpreting these Condition of Contract, singular also means plural, male also means 
female or neuter and the other way around. Headings have no significance. Words have 
their normal meaning under the language of the Contract unless specifically defined. 
The Nodal Officer or his nominee will provide instructions clarifying queries about the 
Conditions of Contract. 

2.2 If sectional completion is specified in the Contract Data, references in the Conditions 
of Contract to the Works, the Completion Date, and the Intended Completion Date 
apply to any Section of the Works (other than references to the Completion Date and 
Intended Completion date for the whole of the Works). 

2.3 The documents forming the Contract shall be interpreted in the following order of  
priority: 

(1) Agreement 

(2) Letter of Acceptance and notice to proceed with Works Contractor’s Bid. 

(3) Contract Data 

(4) Conditions of Contract including Special Conditions of Contract 

(5) Specifications 

(6) Drawings 

(7) any other documents listed in the Contract Data as forming part of the Contract 
and 

(8) Bill of quantities   

3. Language and Law 
3.1 The language of the Contract and the law governing the Contract are stated in the 

Contract Data. 

4. Nodal Officer or his nominee’s Decisions 
4.1 Except where otherwise specifically stated, the nodal officer or his nominee will decide 

contractual matters between the Employer and the Contractor in the role representing 
the Employer. 
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5. Delegation 
5.1 The Nodal officer or his nominee may delegate any of the duties and responsibilities to 

other people after notifying the Contractor and may cancel any delegation after 
notifying the Contractor. 

6. Communications 
6.1 Communications between parties which are referred to in the conditions are effective 

only when in writing. A notice shall be effective only when it is delivered (in terms of 
Indian Contract Act 1872). 

7. Joint venture:  
Companies/Contractors may jointly undertake contract/contracts. The number of partners 
in JV/Consortium shall be limited to maximum of three. Each entity would be jointly and 
severely responsible for completing the task as per the contract, however declaration of the 
Lead member (JV has to designate one partner as Lead Member in their MOU) to be 
indicated by bidders. The firms with at least 26% equity holding each are allowed to jointly 
meet the eligibility criteria. 

8. Subcontracting 
8.1 The Contractor may subcontract with the approval of the Nodal Officer or his nominee but 

may not assign the Contract without the approval of the Employer in writing. Subcontracting 
does not alter the Contractor’s obligations. 

Other Contractor  
8.2 The Contractor shall co-operate and share the Site with other contractors, public authorities, 

utilities, and the Employer between the dates given in the Schedule of other contractors. The 
Contractor shall as referred to in the Contract Data, also provide facilities and services for 
them as described in the Schedule. The employer may modify the schedule of other 
contractors and shall notify the contractor of any such modification. 

9. Personnel 
9.1 The Contractor shall employ the key personnel named in the Schedule of Key Personnel as 

referred to in the Contract Data to carry out the functions stated in the Schedule or other 
personnel approved by the Nodal Officer or his nominee. The Nodal Officer or his nominee 
will approve any proposed replacement of Key personnel only if their qualifications, 
abilities, and relevant experience are substantially equal or better than those of the personnel 
listed in the Schedule. 

9.2     If the Nodal Officer or his nominee asks the Contractor to remove a person who is a 
member of the Contractor’s staff of his work force stating the reasons, the Contractor shall 
ensure that the person leaves the Site within seven days and has no further connections 
with the work in the Contract. 

 
10. Employer’s and Contractor’s Risks 
 
10.1 The Employer carries the risks which this contract states are Employer’s risks and the   

Contractor carries the risks which this Contract states are Contractor’s risks. 
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11.    Employer's Risks  
11.1 The Employers risks are;  

(a) In so far as they directly affect the execution of the Works in the country where the 
Permanent  works are to be executed: 

(i) War and hostilities (whether war be declared or not), invasion, act of foreign enemies: 

(ii) Rebellion, revolution, insurrection, or military or usurped power, or civil war, 

(iii) Ionizing radiations, or contamination by radioactivity from any nuclear fuel, or from 
any nuclear waste, from the combustion of nuclear fuel, radioactive toxic explosive 
or other hazardous properties of any explosive nuclear assembly or nuclear 
component thereof: 

(iv) Pressure waves caused by aircraft or other aerial devices travelling at sonic or 
supersonic speeds; and  

(v) riot, commotion or disorder, unless solely restricted to the employees of the 
Contractor or of his Subcontractors and arising from the conduct of the Works;  

(vi) floods, tornadoes, earthquakes and landslides 

(vii) loss or damage due to the use or occupation by the Employer of any Section or part 
of the Permanent Works, except as may be provided for in the Contract; 

(viii) loss or damage to the extent that it is due to the design of the Works, other than any 
part of the design provided by the Contractor or for which the Contractor is 
responsible; and  

(ix) any operation of the forces of nature (in so far as it occurs on the Site) which an 
experienced contractor: 

(i) could not have reasonably foreseen, or  

(ii) could reasonably have foreseen, but against which he could not reasonably 
have taken at least one of the following measures. 

A. prevent loss or damage to physical property from occurring by taking 
appropriate measures, or  

B. insure against. 

 

12. Contractor’s risks 
 

12.1 All risks of loss of or damage to physical property and of personal injury and death which 
arise during and in consequence of the performance of the Contract other than the excepted 
risks are the responsibility of the Contractor. 

13. Insurance 
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13.1 The Contractor shall provide in the joint names of the employer and the Contractor, 

insurance cover from the Start Date to the end of the Defects Liability Period, in the 
amounts and deductibles state in the Contract Data for the following events which are due 
to the Contractors risks. 

a) Loss of or damage to the works plant and materials. 

b) Loss of or damage to Equipment; 

c) Loss of or damage property (except the Works, Plant, Materials and Equipment in 
connection with the Contract, and  

d) Personal injury of death. 

 
13.2 Policies and certificates for insurance shall be delivered by the Contractor to the Nodal 

Officer or his nominee for the Nodal Officer or his nominee’s approval before Start Date. 
All such insurance shall provide for compensation to be payable in the types and 
proportions of currencies required to rectify the loss or damage incurred. 

13.3 If the Contractor does not provide any of the policies and certificates required, the 
Employer may effect the insurance which the Contractor should have provided and recover 
the premiums the Employer has paid from payments otherwise due to the Contractor or, if 
no payment of the premiums shall be a debt due. 

13.4 Alternate to the terms of insurance shall not be made without the approval of the Nodal 
Officer or his nominee. 

13.5 Both parties shall comply with all conditions of the insurance policies. 

14. Site Investigation Reports 
 

14.1 The Contractor, in preparing the Bid, shall rely on the Investigation Report referred to in 
the Contract Data, supplemented by any information available to the Bidder. 

15. Queries about the Contract Data 

15.1  The Nodal Officer or his nominee will clarify queries on the Contract  Data.       

16. Contractor to Construct the Works. 
 

16.1  The Contractor shall construct and install the Works in accordance with the  Specification 
and Drawings. 

17.  The Works to Be Completed by the Intended Completion Date. 
 

17.1 The Contractor may commence execution of the Works on the Start Date and shall carry 
out the Works in accordance with the program submitted by the Contractor as updated with 
the approval of the Nodal Officer or his nominee, and complete them by the Intended 
Completion Date. 
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18. Approval by the Nodal Officer or his nominee. 
 

18.1 The Contractor shall submit Specifications and Drawings showing the proposed Temporary 
Works to the Nodal Officer or his nominee, who is to approve them if they comply with 
the specifications and Drawings. 

18.2 The Contractor shall be responsible for design of Temporary Works. 

18.3 The Nodal Officer or his nominee’s approval shall not alter the Contractor’s responsibility 
for design of the Temporary Works. 

18.4 NIL. 

18.5 All Drawings prepared by the Contractor for the execution of the temporary or permanent 
Works, are subject to prior approval by the Nodal Officer or his nominee before their use. 

19. Safety 
 

19.1 The Contractor shall be responsible for the safety of all activities on the Site. 

20. Discoveries. 
 

20.1 Anything of historical or other interest or of significant value unexpectedly discovered on 
the Site is the property of the Employer. The contractor is to notify the Nodal Officer or his 
nominee of such discoveries and carry out the Nodal Officer or his nominee’s instructions 
for dealing with them. 

21. Possession of the Site. 
 

21.1 The Employer shall give possession of all parts of the Site to the Contractor, free from 
encumbrances. If possession of a part is not given by the date stated in the Contract Data 
the Employer is deemed to have delayed the start of the relevant activities and this will be 
a Compensation Event. 

22. Access to the Site 
 

22.1 The Contractor shall allow the Nodal Officer or his nominee and any person authorised by 
the Nodal Officer or his nominee access to the Site to any place where work in connection 
with the Contract is being carried out or is intended to be carried out and to any place where 
materials or plant are being manufactured, fabricated and/or assembled for the works. 

23. Instructions 
 

23.1 The Contractor shall carry out all instructions of the Nodal Officer or his nominee which 
comply with the applicable laws where the Site is located. 

24. Disputes  
 

24.1  If the Contractor believes that a decision taken by the Nodal Officer or his nominee 
was either outside the authority given to the Nodal Officer or his nominee by the 
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Contract or that the decision was wrongly taken, the decision shall be referred to the 
conciliator within 28 days of the notification of the Nodal Officer or his nominee’s 
decision. 

25. Settlement of Disputes  

25.1 If a dispute of any kind whatsoever arises between the Employer and the Contractor in 
connection with, or arising out of the Contract or the execution of the Works, whether 
during the execution of the Works or after their completion and whether before or after 
repudiation or after termination of the Contract, including any disagreement by either 
party with any action, inaction, opinion, instruction, determination, certificate or 
valuation of the Nodal Officer or his nominee, the matter in dispute shall, in the first 
place be referred to the Disputes Review Board [DRD] in case of contracts valuing 
more than Rs.5 crores and above, and for contracts valuing less than Rs. 5 crores, the 
disputes will firstly be settled by the Conciliator, failing which any party may invoke 
arbitration clause. 

Unless the Contract has already been repudiated or terminated or frustrated the 
Contractor shall in every case, continue to proceed with the Works with all due 
diligence and the Contractor and the Employer shall give effect forthwith to every 
decision of the Nodal Officer or his nominee unless and until the same shall be revised, 
as hereinafter provided, by the conciliator or in a Dispute Review Board 
recommendation / Arbitral Award. 

 

25.2  Decision by Conciliator 

(i)   The Conciliator shall give a decision in writing within 28 days of receipt of a    notification 
of a dispute. 

(ii)   Conciliator shall be paid daily at the rate specified in the contract Data together with 
reimbursable expenses of the types specified in the contract data and the cost shall be 
divided equally between the Employer and the contractor, whatever decision is reached 
by the conciliator, either party may refer a decision of the conciliator within 28 days of 
the conciliator’s written decision.  If neither party refers the disputes to arbitration within 
28 days, the conciliators decision will be final and binding. 

 
25.3 Arbitration clause: 

Any dispute in respect of in contracts where party is dissatisfied by the Conciliators 
decision, shall be decided by arbitration as set forth below: 
 

(i) A dispute with Dispute review expert shall be finally settled by arbitration in 
accordance with the Indian Arbitration and Conciliation Act, 1996, or any statutory 
amendment thereof.  The arbitral tribunal shall consist of 3 arbitrators, one each to be 
appointed by the Employer and the Contractor, and the third to be appointed by the 
mutual consent of both the arbitrators, falling which by making a reference to CIDC-
SIAC Arbitration Centre from their panel. 

(ii) Neither party shall be limited in the proceeding before such arbitrations to the evidence 
or arguments already put before the Nodal Officer or his nominee or the Board, as the 
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case may ne, for the purpose of obtaining said recommendations/decision. No such 
recommendations/decision shall disqualify the Nodal Officer or his nominee or any of 
the members of the Board, as the case may be, from being called as a witness and giving 
evidence before the arbitrators or any matter whatsoever relevant to the dispute. 

(iii)  The reference to arbitration shall proceed notwithstanding that the works shall not then 
be or be alleged to be complete , provided always that the obligations of the Employer, 
the Nodal Officer or his nominee and the Contractor shall not be altered by reason of 
the arbitration being conducted during the progress of the works.  Neither party shall 
be entitled to suspend the works to which the dispute relates, and payment to the 
contractor shall be continued to be made as provided by the contract. 

(iv) If one of the parties fail to appoint its arbitrations in pursuance of sub-clause [i], within 
14 days after receipt of the notice of the appointment of its arbitrator by the other party, 
then chairman of the nominated Institution  shall appoint arbitrator within 14 days of 
the receipt of the request by the nominated institution.  A certified copy of the 
chairman’s order, making such an appointment shall be furnished to both the parties. 

(v) Arbitration proceedings shall be held at, and the language of the arbitration proceeding 
and that of all documents and communications between the parties shall be ‘English’  

(vi) The decision of the majority of arbitrators shall be final and binding upon both parties. 
The expenses of the arbitrators as determined by the arbitrators shall be shared equality 
by the Employer and the Contractor. However, the expenses incurred by each party in 
connection with the preparation, presentation, etc. of its case prior to, during and after 
the arbitration proceedings shall be borne by each party itself. 

(vii) All arbitration awards shall be in writing and shall state the reasons for the award. 

(viii) Performance under the contract shall continue during the arbitration proceedings and 
payments due to the contractor by the employer shall not be withheld, unless they are 
subject matter of the arbitration proceedings. 

 
26. Replacement of Conciliator  

26.1  Should the Conciliator resign or die, or should the Employer and the Contractor agree 
that the conciliator is not fulfilling his functions in accordance with the provisions of 
the Contract; a new Conciliator will be jointly appointed by the Employer and the 
Contractor. In case of disagreement between the Employer and the Contractor, within 
30 days the Conciliator shall be appointed by the Appointing Authorities designated in 
the Contract Data at the request of either party within 14 days of receipt of such request. 
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B. TIME CONTROL 
 

27. Program 
 

27.1 Within the time stated in the contract data the contractor shall submit to the Nodal officer 
or his nominee for approval a program showing the general methods arrangements, order, 
and timing for all the activities in the works along with monthly cash flow forecast. 
 

27.2 An updates of the program shall be a program showing the actual progress achieved on 
each activity and the effect of the timing of the progress achieved on the timing of the 
remaining work including any changes to the sequence of the activities. 

 
27.3 The contractor shall submit to the Nodal Officer or his nominee, for approval an updated 

program at intervals no longer than the period stated in the contract data. If the contractor 
does not submit an updates program within this period, the Nodal Officer or his nominee 
may withhold the amount stated in the contract data from the next payment certificate and 
continue to withhold this amount until the next payment after the date on which the overdue 
program has been submitted.  

 
27.4 The nodal officer or his nominee’s approval of the program shall not alter the contractor’s 

obligations. The contractor may revise the program and submit it to the nodal officer or his 
nominee again at any time. A revise program is to show the effect of variations and 
compensation events. 

 
28. Extension of the intended completion date.  

 
28.1 The nodal officer or his nominee shall extend the intended completion date if a 

compensation event occurs or a variation is issued which makes it impossible for 
completion to be achieved by the intended completion date without the contractor taking 
steps to accelerate the remaining work and which would cause the contractor to incur 
additional cost. 
 
 

28.2 The nodal officer or his nominee shall decide whether and by how much to extend the 
intended completion Date within 21 days of the contractor asking the Nodal Officer or his 
nominee for a decision upon the effect of a compensation event or variation and submitting 
full supporting information. If the contractor has failed to give early warning of a delay or 
has failed to cooperate in dealing with a delay, the delay by this failure shall not be 
considered in assessing the new intended completion date. 

 
      

29. The Early Warning Provisions shall be as per clause 32. 
 

30.  Delays Ordered by the Nodal Officer or his nominee  
 

 30.1   The Nodal Officer or his nominee may instruct the contractor to delay the start or  
                     Progress of any activity within the works.  
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31.  Management Meeting. 

 
31.1 Either the Nodal Officer or his nominee or the contractor may require the other to attend a 

management meeting. The business of a management meeting shall be to review the plans 
for remaining work and to deal with matters raised in accordance with the early warning 
procedure. 
 

31.2 The Nodal Officer or his nominee shall record the business of management meetings and 
is to provide copies of his record to those attending the meeting and to the employer. The 
responsibility of the parties for actions to be taken is to be decided by the Nodal Officer or 
his nominee either at the management meeting or after the management meeting and stated 
in writing to all attended the meeting.  

 
 

32. Early warning 
 

32.1  The contractor is to warn the Nodal Officer or his nominee at the earliest opportunity of 
specific likely future events or circumstances that may adversely affect the quality of the 
work, increase the contract price or delay the execution of works. The Nodal Officer or his 
nominee may require the contractor to provide an estimate of the expected effect of the 
event or circumstances on the contract price and completion Date. The estimate is to be 
provided by the contractor as soon as reasonably possible. 
 

32.2  The contractor shall co-operate with the Nodal Officer or his nominee in making and 
considering proposals for how the effect of such an event or circumstance can be avoided 
or reduced by anyone involved in the work and in carrying out any resulting instruction of 
the Nodal Officer or his nominee. 
 

32.3   The Defect Liability period for the contract shall be 12 months from the date issue of 
completion certificate. 

    
C. QUALITY CONTROL 
 

33. Identity Defects 
 

33.1 The Nodal Officer or his nominee shall check the Contractor’s work and notify the 
Contractor of any Defects that are found. Such checking shall not affect the Contractor’s 
responsibilities. The Nodal Officer or his nominee may instruct the Contractor to search for 
a Defect and to uncover and test any work that the Nodal Officer or his nominee considers 
may have a Defect. 

 
34. Tests 
  
34.1 If the Nodal Officer or his nominee instructs the Contractor to carry out a test not specified 

in the specification to check whether any work has a Defect and the test shows that it does 
the Contractor shall pay for the test and any samples. If there is no Defect the test shall be 
a Compensation Event. 
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35. Correction of Defects 
 

35.1 The Nodal Officer or his nominee shall give notice to the Contractor of any Defects before 
the end of the Defects Liability Period, which begins at Completion and is defined in the 
Contract Data. The Defects Liability Period shall be extended for as long as Defects remain 
to be corrected. 

 
35.2 Every time notice of a Defect is given the Contractor shall correct the notified Defect within 

the length of  time specified by the Nodal Officer or his nominee’s notice. 
 

36. Uncorrected Defects 
 

36.1 If the Contractor has not corrected a Defect within the time specified in the Nodal   Officer 
or his nominee’s notice the Nodal Officer or his nominee will assess the cost of having the 
Defect corrected, and the Contractor will pay this amount. 

 
D. COST CONTROL 

37. Bill of Quantities 
 

37.1 The Bill of Quantities shall contain items for the constriction, supply, installation, testing 
and commissioning work to be done by the Contractor. 
 

37.2 The bill of quantities is used to calculate the Contract Price. The Contractor is paid for the 
quantity of the work done at the rate in the Bill of Quantities for each item 
 

38. Changes in the Quantities 
 

38.1 If the final quantity of the work done differs from the quantity in the Bill of Quantities for 
the particular item by more than + 25 percent provided the change exceeds + 10% of initial 
Contract Price, the Nodal Officer or his nominee shall adjust the rate (S), to allow for the 
change. 
 

38.2 The Nodal Officer or his nominee shall not adjust rates from changes in quantities if thereby 
the initial Contract Price is exceeded by more than 15 percent except with prior approval 
of the Employer. 
 

38.3 If requested by the Nodal Officer or his nominee where the quoted rate (s) of any item(s) 
is abnormally high, the Contractor shall provide the Nodal Officer or his nominee with a 
detailed cost breakdown of such rate in the Bill of Quantities. 

 
39. Variations. 

39.1 All Variations shall be included in updated programs produced by the Contractor. 
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40. Payment for Variations. 
 

40.1 Variation permitted shall not exceed +25% in quantity of each individual item, and +10% 
of the total contract price. With 14days of the date of instruction for executing varied work, 
extra work or substitution, and before the commencement of such work, notice shall be 
given either (a) by the contractor to the Employer of his intention to claim the extra payment 
or a varied rate or price, or (b) by the Employer to the contractor of his intention to vary 
rate or price. 
 

40.2 For items not existing in the Bill of Quantities or substitution to items in the Bill of 
Quantities, rate payable should be determined by methods given below and in the order 
given below: 
i)    Rates and prices in Contract, if applicable plus escalation as per contract. 
ii)   Rates and prices in the schedule of rates applicable to the contract plus ruling 

percentage. 
iii) Market rates of materials and labour, hire charges of plant and machinery used, plus 

10% for overheads and profits of Contractors. 
 

40.3 For items in the Bill of quantities but where quantities have increased beyond the variation 
limits, the rate payable for quantity in excess of the quantity in the Bill of Quantity plus the 
permissible variation should be: 

 
 

i)   Rates and prices in contract, if reasonable plus escalation, failing which (ii) and (iii) 
below will apply 

ii)  Rates and prices in the schedule of Rates applicable to the contract plus ruling 
percentage, 

iii)   Market rates of material and labour, hire charges of plant and machinery used plus 
15% for overheads and profits of contractor. 

 
40.4 If there is delay in the Employer and the contractor coming to an agreement on the rate of 

an extra item, rates as proposed by the employer shall be payable provisionally till such 
time as the rates are finally determined or till date mutually agreed.  
 

40.5 If the Nodal officer or his nominee decides that the urgency of varying the work prevent a 
quotation being given and considers not delaying the work, no quotation shall be given and 
the variation shall be treated as a Compensation Event. 
 

41. Cash flow forecasts.  
 

41.1 When the program is updated, the contractor is to provide the Nodal Officer or his nominee 
with an updated cash flow forecast. 
 

42.  Payment Certificates. 
 

42.1 The contractors shall submit to the Nodal Officer or his nominee monthly statements of the 
estimated value of the work completed less the cumulative amount certified previously. 
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42.2 The Nodal Officer or his nominee shall check the Contractors’ monthly statement within 
14 days and certify the amount to be paid to the Contractor after taking into account any 
credit or debit for the month in question in respect of materials for the works in the relevant 
amount and under conditions set forth in sub clause 51(3) of the Contract Data (Secure 
Advance). 

 
42.3 The value of work executed shall be determined by the Nodal Officer or his nominee. 

 
42.4 The value of work executed shall comprise the value of quantities of the items in the Bill 

of quantities completed. 
 

42.5 The value of work executed shall include the valuation of variations and Compensation 
Events. 

 
42.6 The Nodal Officer or his nominee may exclude any item certified in a previous certificate 

or reduce the proportion of any item previously certified in any certificate in the light of 
later information. 

 
43. Payments 

 
43.1 Bills shall be prepared and submitted by the Contractor, joint measurements shall be taken 

continuously and need to be connected with billing stage. System of 4 copies of 
measurements, one each for Contractor, Employer and Nodal Officer or his nominee, and 
signed by both Contractor and Employer shall be followed. 

 
43.2 75% of bill amount shall be paid within 14days of submission of the bill. Balance amount 

of the verified bill should be paid within 28 days of the submission of the bill. 
 

43.3 For delay in payment beyond the periods specified in 43.2 above, interest at a pre-specified 
rate (suggested rate SBI PLR + 2%) p.a as on due date of payment) should be paid. 

 
43.4 Contractor shall submit final Bill within 60 days of issue of defects liability certificate. 

Client’s Nodal Officer or his nominee shall check the bill within 60 days after its receipt 
and return the bill to Contractor for corrections, if any 50% of undisputed amount shall be 
paid to the contractor at the stage of returning the bill. 

 
43.5 The Contractor should re-submit the bill, with corrections within 30 days of its return by 

the Nodal Officer or his nominee. The re-submitted bill shall be checked and paid within 
60 days of its receipt. 

 
43.6 Interest at a pre-specified rate (suggested rate SBI PLR+ 2% p.a. as on due date of payment) 

shall be paid if the bills is not paid within the time limit specified above. 
 
43.7 If an amount certified is increased in later certificates as a result of an award by the 

Conciliator or an Arbitrator, the Contractor shall be paid interest upon the delayed payment 
as set out in this clause. Interest shall be calculated from the date upon which the increased 
amount would have been certified in the absence of dispute 
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43.8 Items of the Works for which no rate or price has been entered in will not be paid for by 

the employer and shall be deemed covered by other rates and prices in the Contract. 
 

44. Compensation Events 
 

44.1 The following mutually agreed Compensation Events unless they are caused by the 
Contractor would be applicable. 
(a) The Employer does not give access to a part of the Site by the Site.      Possession Date 
stated in the Contract Data.  

(b) The Employer modifies the schedule of other contractors in a way which affects the 
work of the contractor under the contract. 

(c) The Nodal Officer or his nominee orders a delay or does not issue drawings, 
specifications or instructions required for execution of works on time. 

(d) The Nodal Officer or his nominee instructs the Contractor to uncover to carry out 
additional tests upon work which is then found to have no Defects. 

(e) The Nodal Officer or his nominee unreasonably does not approve for a subcontract to 
be let. 

(f) Ground conditions are substantially more adverse than could reasonably have been 
assumed before issuance of letter of Acceptance from the information issued to Bidders 
(including the Site Investigation Reports), from information available publicly and form a 
visual inspection of the site. 

(g) The Nodal Officer or his nominee gives an instruction for dealing with an unforeseen 
condition, caused by the Employer, or additional work required for safety or other reasons. 

(h) Other contractors, public authorities, utilities or the Employer does not work within the 
dates and other constraints stated in the Contract that cause delay or extra cost to the 
Contractor. 

(i) The advance payment is delayed. 

(j) The effect on the Contractor of any of the Employer’s Risks. 

(k) The Nodal Officer or his nominee unreasonably delays issuing a Certificate of 
Completion. 

(l) Other Compensation Events listed in the Contract Data or mentioned in the contract. 

Whenever any compensation event occurs, the contractor will notify the employer, within 
14 days and provide a forecast cost of the compensation event. 

 
44.2 If a Compensation Event would cause additional cost or would prevent the work being 

completed before the intended Completion Date, the Contract Price shall be increased 
and/or the intended Completion Date shall be extended. The Nodal Officer or his nominee 
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shall decide whether and by how much the Contract Price shall be increased and whether 
and by how much the Intended Completion Date shall be extended. 

 
44.3 As soon as information demonstrating the effect of each Compensation Event upon the 

Contractor’s forecast has been provided by Contractor, it is to be assessed by the Nodal 
Officer or his nominee and the Contract Price shall be adjusted accordingly. If the 
Contractor’s forecast is deemed unreasonable the Nodal officer or his nominee shall adjust 
the Contract Price based on Nodal Officer or his nominee’s own forecast. The Nodal 
Officer or his nominee will assume that the Contractor will react competently and promptly 
to the event. 

 

45. Tax  
 

45.1 The rates quoted by the Contractor shall be deemed to be inclusive of the sales and other 
taxes that the Contractor will have to pay for the performance of this Contract. The 
Employer will perform such duties in regard to the deduction of such taxes at sources as 
per applicable law. The rates to be quoted are exclusive of Service Tax.  Contractor claims 
for reimbursement of service tax, as applicable on the contract on question as per provisions 
of service tax laws and amendments thereon from time to time, will be made on submission 
of the documentary evidence.  Service tax element will not be considered for the purpose 
of evaluation of bid price. 

 

46. Currencies 
46.1 All payments shall be made in Indian Rupees unless specifically mentioned. 

 

47. Price Adjustment 
47.1 Contract price shall be adjusted for increase or decrease in rates and prices of labour, 

materials, fuels and lubricants in accordance with the following principles and procedures 
and as per formula given. 

   
    The price adjustment shall apply for the work done from the start date given in the 

Contract data upto end of the initial intended completion date or extensions granted by 
the Nodal Officer or his nominee and shall not apply to the work carried beyond the 
stipulated time for reason attributable to the contractor. 

 

(I)  The Price adjustment for increase or decrease in the cost shall be paid in accordance 
with the following formula: 

 
                          V = 0.85 x Q x R x [(P – Po)/Po] 
          

Where, 
 

 V  =   Variation in price on account of Labour / Diesel / Cement / Steel / All 
Commodities during the month under consideration. 

 
Po   =  Market rate of Diesel / Cement / Steel / All Commodities on the date of 

opening of Technical bid. (Consumer Price Index for Labour).  
          P   =   Market rate of Diesel / Cement / Steel / All Commodities during the month 

under consideration. (Consumer Price Index for Labour).  
Q    =   Percentage of Labour /Diesel / Cement / Steel / All Commodities. 
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        R     =   Value of work done during the month under consideration. 
  
Note :  i) Escalation to be computed for relevant items.  Percentage that shall govern 
the escalation under Q shall be predetermined and indicated in tender document for 
each component i.e. Labour, Fuel, Cement, Steel, All Commodities etc. 

 Labour Diesel Cement Steel All 
Commodities 

Q(%) 25% 5% 10% 25% 35% 
P All India Consumer 

Price Index for 
Industrial Workers 
for the month under 
consideration as 
published in the 
RBI Bulletin / 
Indian Labour 
Journal Base 2016 
= 100 or Latest 

Retail Price of 
HSD received at 
Kandla by M/s. 
IOCL for the 
month under 
consideration 

Wholesale Price 
Index for 
Cement for the 
month under 
consideration as 
published in 
RBI 
Bulletin/Indian 
Labour Journal 
(Base 2011-
12=100/Latest) 

Wholesale Price 
Index for Steel for 
the month under 
consideration as 
published in RBI 
Bulletin/Indian 
Labour Journal 
(Base 2011-
12=100/Latest) 

Wholesale Price 
Index for All 
Commodities for 
the month under 
consideration as 
published in RBI 
Bulletin/Indian 
Labour  
Journal  (Base 
2011-
12=100/Latest) 

Po All India Consumer 
Price Index for 
Industrial Workers 
as prevalent in the 
month in which 
bids are             
opened & as 
published in the 
RBI Bulletin/ 
Indian Labour 
Journal.  

Retail Price of 
HSD received at 
Kandla by M/s. 
IOCL as on the 
date of opening 
of Bids. 

Wholesale Price 
Index for 
Cement ruling in 
the month in 
which the Bids 
are opened and 
as published in 
RBI 
Bulletin/Indian 
Labour Journal 
(Base 2011-
12=100/Latest) 

Wholesale Price 
Index for Steel 
ruling in the month 
in which the Bids 
are opened and as 
published in RBI 
Bulletin/Indian 
Labour Journal 
(Base 2011-
12=100/Latest) 

Wholesale Price 
Index for All 
Commodities 
ruling in the month 
in which the Bids 
are opened and as 
published in RBI 
Bulletin /Indian 
Labour Journal 
(Base  
2011-
12=100/Latest) 

 
47.2 NIL. 

 
47.3 To the extent that full compensation for any rise of fall in costs to the contractor is not 

covered by the provisions of this or other clauses in the contract, the unit rates and prices 
included in the contract shall be deemed to include amount to cover the contingency of such 
other rise or fall in costs..       

 
SUBSEQUENT LEGISLATION 

 
If , after the date 28(Twenty eight)prior to the date for submission of tenders for the contract 
there occur changes to any National or Statute Stature, Ordinance or Decree or other law or 
any regulation or bye law of any local or other duly constituted authority or introduction of any 
such statute, ordinance, decree, law, regulation or bye law which causes additional or reduced 
cost to the contractor in execution of the contract, such additional or reduced cost shall, after 
due consultation with the employer and the contractor be determined by the nodal officer or 
his nominee and shall be added to or deducted from the contract price and the nodal officer or 
his nominee shall notify the contractor accordingly with a  copy to the employer. 
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48. Retention 
 

48.1 The employer shall retain from each payment due to the contractor the proportion stated 
in the contract data until completion of the whole of the works. 

 
48.2 Retention money shall be deducted at 5% from each running bill, subject to a maximum 

of 5 percent of the contract price. Retention money shall be refunded within 14 days 
from the date of payment of final bill. 

 
49. Liquidated damages 

 
49.1 In case of delay in completion of the contract, liquidated damages (L.D) may be levied 

at the rate of 1/2%of the contract value per week of delay or part thereof, subject to a 
maximum of 10 per cent of the contract price. 

 

(i) The owner, if satisfied ,that the works can be completed by the contractor within a 
reasonable  time after the specified time for completion , may allow further 
extension of time at its discretion with or without the levy of L.D. In the event of 
extension of time at its discretion with L.D, the owner will be entitled without 
prejudice to any other right or remedy available in that behalf per cent (1/2%) of the 
contract value of the works for each week or part of the week subject to the ceiling 
defined in sub-clause 49A. 

 

(ii) The owner ,if not satisfied that the works can be completed by the contractor, and 
in the event of failure on the part of the contractor to complete work with in further 
extension of time allowed as aforesaid, shall be entitled, without prejudice to any 
other right, or remedy available in that behalf, to rescind the contract. 

 

(iii)The owner, if not satisfied with the progress of the contract and in the event of 
failure of the contractor to recoup the delays in the mutually agreed time frame, 
shall be entitled to terminate the contract. 

 

 (iv) In the event of such termination of the contract as described in clauses 49A(ii) 
or49A(iii) or both the owner shall be entitled to recover L.D. up to ten per cent 
(10%) of the contract value and forfeit the security deposit made by the contractor 
besides getting the work completed by other means at the risk and cost of the 
contractor. 

 

(v) The ceiling of LD shall be 10% of the cost of work.  
 
(vi)  In case part / portions of the work can be commissioned and port operates the 

portion for commercial purpose, the rate of LD will be restricted to the 
uncompleted value of work, the maximum LD being on the entire contract value. 
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Note: Contract price for LD shall be inclusive of tender price plus taxes and duties.
 For calculation of incentive payment, contract price shall be exclusive 
of tender price plus taxes and duties. 

 
50. Incentives or Bonus  

For early completion of the contract before the stipulated date of completion of work, an 
incentive amount @ 0.25 % of the contract  price may be paid to the contractor for every 
fortnight of early completion, subject to maximum cap of 5% of the contractor price. The 
port if satisfied, that the works can be completed by the contractor within a reasonable time 
after the specified time for completion, may allow extension of time at its discretion, the 
extension which the contractor make himself eligible for incentive, the extension shall be 
considered only till the actual date of completion and no incentive shall be payable. For 
calculation of incentive payment, contract price shall be exclusive of tender price plus taxes 
and duties. 
 
 

 
51. Advance payment 

  The Employer shall make the following advance payments: 

51.1  Mobilization Advance shall be paid up to 10% of contract price, payable in two equal   
instalments. The first instalment shall be paid after mobilization has started and next 
instalment shall be paid after satisfactory utilization of earlier advance. 

 

51.2 Construction / installation equipment advance shall be paid upto 5% of contract price. 
 

51.3 Mobilization advance and Construction equipment advance shall be paid at SBI PLR + 
2% p.a. (as on date of payment) interest at the discretion of employer and against bank 
guarantee for such advance and against hypothecation of construction equipment to the 
employer. However, availing of advance payment be optional with the bidder 
exercising the option along with the tender. 

 

51.4 Equipment advance shall be paid in two or more equal instalments. First instalment shall 
be paid after construction equipment has arrived at the site and next instalment shall be 
paid after satisfactory utilization of earlier advances (s). 

 
51.5 Recovery of Mobilization and Construction Equipment advance will start when 15% of 

the work is executed and recovery of total advance should be completed by the time 
80% of the original contract work is executed. 

 
51.6 The Nodal Officer or his nominees shall make advance payment in respect of materials 

and plant brought to site for but not yet incorporated installed in the works in 
accordance with conditions stipulated in the Contract Date. 75% of cost of materials 
and plant brought to site for incorporation into the works only shall be paid as secured 
advance. Materials which are of perishable nature should be adequately insured. 
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52. Performance Securities 
“Security Deposit shall consist of two parts; a) Performance Guarantee to be submitted 
at award of work, and b) Retention money to be recovered from Running Bills. 

Security Deposit shall be 10% of Contract price of which 5% of contract price should 
be submitted as Bank Guarantee, or Demand Draft within 21 days of receipt of Letter 
of Acceptance and balance 5% recovered as Retention Money from Running Bills. 
Recovery of 5% of Retention Money to commence from the first bill onwards @ 5% 
of bill value from each bill. Retention Money be refunded within 14 days from the date 
of payment of final bill. Balance SD to be refunded immediately not later than 14 days 
from completion of defect liability period. 

 
The documentary evidence (copy of paid challan in Government Treasury) of welfare 
cess @1% of work done as amended by Statutory Authority from time to time paid on 
final bill shall be submitted before releasing the Performance Guarantee. 

 
53.  NIL. 
54. Cost of Repairs. 

 
54.1 Loss or damage to the works or materials to be incorporated in the works between the 

stat date and the end of the defects correction period shall be remedied by the Contractor 
at the Contractors cost if the loss or damage arises from the Contractors acts or 
omissions. 

 
E.    FINISHING THE CONTRACT. 

 
55. Completion. 

 
55.1 After completion of the work, as a whole the contractor will serve a written notice to 

the Nodal Officer or his nominee/Employer to this effect. The Nodal Officer or his 
Nominee/Employer upon receipt of this notice shall conduct a complete joint survey of 
the work within 7 days and prepare a defects list jointly.  The defects pointed out by the 
Nodal Officer or his nominee/Employer would be rectified by the contractor within 14 
days and thereafter acceptance report be signed jointly by the contractor and the 
employer.  This joint acceptance report shall be treated as “completion Certificate”.   

 
56. Taking over 

 
56.1 The employer shall take over the site and the works within seven days of the Nodal 

Officer or his nominee issuing a certificate of completion. 
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57. Final Account 
 

57.1 The Contractor shall supply to the Nodal Officer or his nominee a detailed account of 
the total amount that the Contractor considers payable under the contract before the end 
of the Defects Liability period.  The Nodal Officer or his nominee shall issue a defects 
liability certificate and certify any final payment that is due to the contractor within 60 
days of receiving the contractor’s account if it is correct and complete. If it is not, the 
Nodal Officer or his nominee shall issue within 15 days a schedule that states the scope 
of the corrections or additions that are necessary for the correction and certify payment 
of 50% of the undisputed amount to the contractor.  If the final account is still 
unsatisfactory after it has been resubmitted the Nodal Officer or his nominee shall 
decide on the amount payable to the contractor and issue a payment certificate, within 
60 days of receiving the contractor’s revised account. 

 
58. Operating and Maintenance Manuals 

 
58.1 If “as built” Drawings and /or operating and maintenance manuals are required the 

contractor shall supply them by the dates stated in the Contract Data. 
58.2 If the contractor does not supply the drawings and /or manuals by the dates stated in the 

contract data, or they do not receive the Nodal Officer or his nominees approval, the 
Nodal Officer or his nominee shall withhold the amount stated in the contract data from 
payments due to the contractor. 
 

59. Termination 
59.1 The employer or the Contractor may terminate the contract if the other party causes a 

fundamental breach of the contract. 
 

59.2 Fundamental breaches of contract include, but shall not be limited to    the following: 
 

(a) the contractor stops work for 28 days when no stoppage of work is shown on 
the current program and the stoppage has not been authorized by the Nodal 
Officer or his nominee. 

(b) The Nodal Officer or his nominee instructs the contractor to delay the progress 
of the work and the instruction is not withdrawn within 28 days. 

(c) The employer or the contractor becomes bankrupt or goes into liquidation 
other than for a reconstruction restructure or amalgamation. 

(d) A payment certified by the Nodal Officer or his nominee is not paid by the 
employer to the contractor within 50 days of the date of the Nodal Officer or 
his nominee’s certificate. 

(e) The Nodal Officer or his nominee gives Notice the failure to correct a 
particular defect is a fundamental breach of contract and the contractor fails 
to correct it within a reasonable period of time determined by the Nodal 
Officer or his nominee. 

 
(f) The contractor does not maintain a security which is required. 
(g) The contractor has delayed the completion of works by the number days for 

which the maximum amount of liquidated damages can be paid as defined in 
the contract data and 
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(h) If the contractor, in the judgment of the employer has engaged in corrupt or 
fraudulent practices in competing for or in the executing the contract. 

(i) If the contractor has contravened  clause 9.00 
 

For the purpose of this paragraph: “corrupt practice” means the offering, giving 
receiving or soliciting of any thing of value to influence the action or a public 
officials in the procurement process or in contract execution. “Fraudulent practice” 
means a misrepresentation of facts in order to influence a procurement process or 
the execution of a contract to the detriment of the employer, and includes collusive 
practice.  Bidders (prior to or after bid submission) designed to establish bid prices 
at artificial non-competitive levels and to deprive the employer of the benefits of 
free and open competition”. 

 
59.3 When either party to the contract gives notice of a breach of contract to the Nodal 

Officer or his nominee for a cause other than those listed under subclause above, the 
Nodal Officer or his nominee shall decide whether the breach is fundamental or not. 

 
59.4 Notwithstanding the above, the employer may terminated the contract for convenience 

subject to payment of compensation to the contractor including loss of profit on 
uncompleted works.  Loss of profit shall be calculated on the same basis as adopted for 
calculation of extra/additional items. 

 
59.5 If the contract is terminated the Contractor shall stop work immediately, make the site 

safe and secure and leave the site as soon as reasonably possible. 
 

60. Payment upon Termination. 
 

60.1 If the contract is terminated because of a fundamental breach of contract by the 
contractor, the Nodal Officer or his nominee shall issue a certificate for the value of the 
work done less advance payments received upto the date of the issue of the certificate, 
less other recoveries due in terms of the contract, less taxes due to be deducted at source 
as per applicable law and less the percentage to apply to the work not completed as 
indicated in the contract data.  
Additional liquidity damages shall not apply, if the total amount due to the employer 
exceed any payment due to the contractor, the difference shall be a debt payable to the 
employer. 

 
60.2 If the contract is terminated at the employer’s convenience or because of a   fundamental 

breach of contract by the employer, the Nodal Officer or his nominee shall issue a 
certificate for the value of the work done, the reasonable cost of removal of equipment, 
repartition of the contractors personnel employed solely on the works, and the 
contractor’s costs of protecting and securing the works and loss of profit on 
uncompleted works less advance payments received up to the date of the certificate, 
less other recoveries due in terms of the contract and less taxes due to be deducted at 
source as per applicable law. 

 
61. Property 
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61.1 All materials on the Site, Plant, Equipment, Temporary Works and Works for which 
payment has been made to the contractor by the Employer, are deemed to be the 
property of the Employer, if the Contract is terminated because of a Contractor’s 
default. 

 
62. Release from Performance. 

 
62.1 If the Contract is frustrated by the outbreak of war or by other event entirely outside the 

control of either the Employer or the Contractor, the Nodal Officer or his nominee shall 
certify that Contract has been frustrated. The Contractor shall leave the Site and stop 
work as quickly as possible after receiving this certificate and shall be paid for all work 
carried out before receiving it and for any work carried out afterwards to which 
commitment was made. 

 
63. NIL. 

 
 

F.  SPECIAL CONDITIONS OF CONTRACT 
 

1.  LABOUR 
The contractor shall, unless otherwise provided in the Contract, make his own 
arrangements for the engagement of all staff and labour, local or other, and for their 
payment, housing, feeding and transport. 
 
The Contractor shall, if required by the Nodal Officer or his nominee, deliver to the 
Nodal Officer or his nominee a return in detail, in such form and at such intervals as 
the Nodal Officer or his nominee may prescribe, showing the staff and numbers of 
the several classes of labour from time to time employed by the Contractor on the Site 
and such other information as the Nodal Officer or his nominee may require. 

 
 
2. COMPLIANCE WITH LABOUR REGULATIONS: 
 

During continuance of the contract, the Contractor and his sub contractors shall abide 
at all times by all existing labour enactment and rules made there under, regulations, 
notifications and by laws of the State or Central Government or local authority and 
any other labour law (including rules) regulations, bye laws that may be passed or 
notification that may be issued under any labour law in future either by the State or 
Central Government or the local authority. Salient features of some of the major 
labour laws that are applicable to construction industry are given below. The 
Contractor shall keep the Employer indemnified in case any action is taken against 
the employer by competent authority on account of contravention of any ot the 
provisions of any Act or rules made there under, regulations or notifications including 
amendments. If the Employer is caused to pay or reimburse such amounts as may be 
necessary to cause or observe, or for non-observance of the provisions stipulated in 
the notifications/bye laws/Acts/Rules/regulations including amendments, if any, on 
the part of the Contractor the Nodal Officer or his nominee/Employer shall have the 
right to deduct any money due to the Contractor including his amount of performance 
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security. The Employer/Nodal Officer or his nominee shall also have right to recover 
from the Contractor any sum required or estimated to be required for making good 
the loss or damage suffered by the Employer. 

 
The employees of the Contractor and the Sub-Contractor in no case shall be treated 
as the employees of the Employer at any point of time. 

 
 SALIENT FEATURES OF SOME MAJOR LAWS APPLICABLE TO 

ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER 
CONSTRUCTION WORK.  

(a)    Workmen Compensation Act 1923:- The act provides for compensation in case of 
injury by accident arising out of and during the course of employment. 

(b)    Payment of Gratuity Act 1972:- Gratuity is payable to an employee under the Act 
on satisfaction of certain conditions on separation if an employee has completed 5 
years service or more on death at the rate of 15 days wages for every completed year 
of service. Act is applicable to all establishments employing 10 or more employees. 

(c)    Employees P.F and Miscellaneous Provision Act 1952:- The Act Provides for 
monthly contribution by the employer plus workers @ 12%/8.33%. the benefits 
payable under the Act are: 

(i) Pension to family pension retirement or death, as the case may be. (ii) Deposit 
linked insurance on the death in harness of the worker, (iii) payment of P.F 
accumulation on retirement/death etc. 

(d)    Maternity Benefit Act 1951:- The Act provides for leave and some other benefits to 
workmen/ employees in case of confinement or miscarriage etc. 

(e)    Contract Labour (Regulation & Abolition) Act 1970:- The Act provides for certain 
welfare measures to be provided by the Contractor to contract labour and in case the 
Contractor fails to provide, the same are required to be provided, by the Principal 
Employer by Law. The Principal Employer is required to take Certificate of 
Registration and the Contractor is required to take license from the designated 
Officer. The Act is applicable to the establishments or Contractor of Principal 
Employer if they employ 20 or more contract labour. 

(f)    Minimum Wages Act 1948:- The Employer is supposed to pay not less than    the 
Minimum Wages fixed by appropriate Government as per provisions of the Act if the 
employment is a scheduled employment Construction of Buildings, Roads, Runways 
are scheduled employment. 

(g)    Payment of Wages Act 1936:- It lays down as to by what date the wages are to be 
paid when it will be paid and what deductions can be made from the wages of the 
workers. 

(h)    Equal Remuneration Act 1979:- The Act provides for payment of equal wages for 
work of equal nature to Male and Female workers and for not making discrimination 
against Female employees in the matters of transfers, training and promotions etc. 
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(i)    Payment of Bonus Act 1965:- The Act is applicable to all establishments employing 
20 or more employees. The Act provides for payments of annual bonus subject to a 
minimum of 8.33% of wages and maximum of 20% of wages to employees drawing 
Rs.3500/- per month or less. The bonus to be paid to employees getting Rs.2500/- per 
month or above upto 3500/- per month shall be worked out by taking wages as 
Rs.2500/- per month only. The Act does not apply to certain establishments. The 
newly set-up establishments are exempted for five years in certain circumstances. 
Some of the State Governments have reduced the employment size from 20 to 10 for 
the purpose of applicability of this Act. 

(j)    Industrial Disputes Act 1947:- The Act lays down the machinery and procedure for 
resolution of industrial disputes, in what situations a strike or lockout becomes illegal 
and what are the requirements for laying off or retrenching the employees or closing 
down the establishment. 

(k)    Industrial Employment’s (Standing Orders) Act 1946:- It is applicable to all 
establishments employing 100 or more workmen (employment size reduced by some 
of the States and Central Government to 50). The provides for laying down rules 
governing the conditions of employment by the Employer on matters provided in the 
Act and get same certified by the designated Authority. 

(l)    Trade Unions Act 1926:- The Act lays down the procedure for registration of trade 
union of workmen and employers. The Trade Union registered under the Act have 
been certain immunities from civil and criminal liabilities. 

(m)    Child Labour (Prohibition & Regulation) Act 1986:- The Act prohibits employment 
of children below 14 years of age in certain occupations and processes and provides 
for regulation of employment of Children in all other occupations and processes. 
Employment of Child Labour is prohibited in Building and Construction Industry. 

(n)    Inter-State Migrant workmen’s (Regulation of Employment & Conditions of 
Service) Act 1979:- 

The Act is applicable to an establishment which employs 5 or more inter-state migrant 
workmen through an intermediary (who has recruited workmen in one state for 
employment in the establishment situated in another state). The Inter-State migrant 
workmen, in establishment to which this Act becomes applicable, are required to be 
provided certain facilities such as housing, medical aid, travelling expenses from 
home upon the establishment and back, etc. 

 
(o)    The Building and Other Construction workers (Regulation of Employment and 

Conditions of Service Act 1996  and the Cess Act of 1996:- All the establishments 
who carry on any building or other construction work and employs 10 or more 
workers are covered under this Act. All such establishments are required to pay cess 
at the rate not exceeding 2% of the cost of construction as may be modified by the 
Government. The Employer of the establishment is required to provide safety 
measures at the Building or Construction work and other welfare measures, such as 
Canteens, First-Aid facilities. Ambulance, Housing accommodations for workers 
near the work place etc. The Employer to whom the Act applies has to obtain a 
registration certificate from the Registering Officer appointed by the Government. 
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(p)    Factories Act 1948:- The Act lays down the procedure for approval at plans before 
setting up a factory, health and safety provisions, welfare provisions, working hours, 
annual earned leave and rendering information regarding accidents or dangerous 
occurrence to designated authorities. It is applicable to premises employing 10 
persons or more with aid of power or 20 more persons without the aid of power 
engaged in manufacturing process. 
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SECTION 4 
 

CONTRACT DATA 
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CONTRACT DATA 
 

Items marked “N/A” do not apply in this contract. 
 
The following documents are also part of the contract                clause reference  
             The schedule of other contracts                                            (8 (Section -3 )) 
             The schedule of key personnel                                              (9 (Section -3 )) 
 
The above insertions should correspond to the information provided in the invitation of bids. 
 
The employer is 
Name :- DEENDAYAL PORT AUTHORITY, 
Address: A.O building, PO Box No-50, Gandhidham, (Gujarat) 
 
Name of authorized representative is: Chief Engineer 
Address: A.O building, PO Box No-50, Gandhidham, (Gujarat) 
 
The nodal officer or his nominee is: 
Name:  Superintending Engineer (PL) 
Address  Annexe, Ground floor,A.O.Bldg, Gandhiidham 
 
Name of authorized representative is: Asst. Exe. Engr. (PL)/Asst. Engr. / J.E. 
Address  Estate Office, Old Kandla 
 
The name and identification number of the contract is “The allotment of Plot No.49 of SIPC 

location-2,work of laying of water supply pipeline till boundary of plot No.49.” 
 

The works consist of  “                                                                                    ” 
 
The start date shall be __________  
 
The intended completion date for the whole  
Of the work is  06 months with the following milestones:(17 & 28(section 3)) 
 
Milestone dates:  NIL. 
 
The following documents also form part of the contract  
 
 
The contractor shall submit a program for the works  
Within Fifteen days of delivery of the letter of acceptance/work order. 
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The site possession dates shall be  
Section 1            
 
Section 2                  The site possession dates shall be given after the award of work. 
  
Section 3   
 
 
The site is located inside cargo jetty complex, new kandla and is defined in drawing .   (1)                   
   
The defect liability period is 1(One) Year. (35)      
The minimum insurance cover for physical property, injury and death is Rs. 10.00 Lacs (Rs. 
Ten Lacs) per occurrence with the number of occurrences limited to four. After each 
occurrence, contractor will pay additional premium necessary to make insurance valid for four 
occurrences always.       
 
The following event shall also be compensation events:   (44) 
 
1. The employer terminates the contract for his convenience  
 

2. _______________________________________________. 

3. _______________________________________________. 

4. _______________________________________________. 

The period between programme updates shall be 15 days  (27)   
The amount to be withheld for late submission of an updated programme shall be        Rs. 
5,000/-.  (27) 
The language of the contract documents is English     (3)           
The law, which applies to the contract, is law of union of India  (3)   
The currency of the contract is Indian rupees. (46) 
Fees and types of reimbursable expenses to be paid to the Dispute Review Expert (25) 
________________________________________________________________________
___________________________________________________________________ 
Appointing authority for the conciliator CIDC – SIAC Arbitration Center 
Is DEENDAYAL PORT AUTHORITY      (26)  
 
The Formula (e) for adjustment of price are:  
 
A(i) Escalation is payable for contracts with duration more than 12 months and whose 
estimated cost is more than Rs. 5 crores.  However, only statutory variation limited to duties 
and taxes are considered for adjustment in contract price. 
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A(ii) For calculation Escalation, base price should be taken as on the date of opening of the 
bids. 
 
B The contract document should specify the suitable percentage of input for labour, 

materials like cement, steel, bitumen, POl and other materials and equipments usage 
for the purpose of calculating escalation. 

 
      C Escalation should be calculated, based on  

-Notified fair wages and in the absence of which consumer price index for labour   
would be applicable, 
-Market rate for cement and steel 
-Average official retail price of bitumen and POL, and 
-Whole sale price index for other materials, 
-Published Government Documents should be used for calculation of escalation 
amount  
 

D    Escalation Reimbursement should be calculated for to the extent of 85% of the     
      escalation   so calculated. 
 
E  Beyond the contract period and during extended completion period, the variation in price 

will be at the frozen consumer price index / market rates prevailing on the original schedule 
date of completion of work expect when the delay is on port account. 

 
R= Value of work as defined in Clause 47.1 of condition of contract. 
 
Adjustment formula: 
 
(I) Price adjustment for increase or decrease in the cost shall be paid in the accordance  with 
the following formula:  
 
V=0.85XQXRX{(P –Po) /Po} 
 
V= Variation in price on account of labour / Diesel / Cement / Steel/ Bitumen during the 

month under consideration. 
 
Po = Market rate of diesel / steel, / cement,/ bitumen on the date of opening of the bids.( 

Consumer Price Index for Labour) 
 
P=    Market rate of diesel / steel, / cement,/ bitumen during the month under consideration. 

(Consumer Price Index for Labour) 
 
Q= Percentage of labour /diesel / cement / steel / bitumen component. 
 
R= Value of work during the month under consideration. 
 
Note: Escalation to be computed for relevant items. Percentage that shall govern the escalation 
under Q shall be predetermined and indicated in Tender for each component i.e. Labour, Fuel, 
Cement, Steel, Bitumen etc. 
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SECTION 5 
 
 

SPECIAL CONDITION AND SPECIFICATIONS 
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SITE CONDITIONS AND SPECIFICATIONS  

 
 
(1) The provision in special condition which form a part of the contract shall have 

precedence over those specified in Section 1, 2, 3, 4 and 8 of Contract in case of 
diversity if any. 

 
(2) The following clauses will not applicable. 

 Section 1 
 

 CLAUSE 4.1 d, e, 4.2 d, e, j, k 

 CLAUSE 4.4& 4.5 

 CLAUSE 5.2 

 CLAUSE 9.2 

 CLAUSE 18.1 

 Clause 21.5, 22.2,22.3,22.4,34,35 
 
Section 2 

 
SPECIMEN FOR FORM OF BID 

 
 Clause (c), (d) &(g) 

 
CONTRACTOR’S BID 

 We accept the appointment of 
________________________________________________as the conciliator (Not 
Applicable) 

  
 (OR) 
  
 We do not accept the appointment of 

_________________________________________as the conciliator and proposed 
instead that ___________________________________________ be appointed as 
conciliator whose daily fee and biographical data are attached.(Not Applicable) 

 
Pre qualification of bidder 

 Table 5, 6 & 7 
 
    (Section 3) 

 Para 2 of Clause 1.1 
o The Conciliator is the person appointed jointly by the Employer and  the contractor to 

resolve disputes in the first instance as provided  for in Clauses 24 and 25. The name 
of the Adjudicator is defined in the Contract Data. 

 CLAUSE 7, 8,9 
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 Clause 21,24, 25 ,26 

 Clause 43.2, 43.3, 43.4, 43.5, 43.6, 43.7 

 Clause 44,  

 Clause 47,  

 Clause 51, 50 

(Section 4) 
 

 Conciliator is not applicable under Contract Data 

 Compensations Events 

 The formula (e) for adjustment of price 

 In contract data  
 Schedule of the other contract. 
 The schedule of key personal. 

            
(Section 8) 

 
 SPECIMEN EMD ( BG FORMAT ) 

 FORMS FOR DISPUTE REVIEW BOARD AGREEMENT. 

 SPECIMEN BG FOR ADVANCE PAYMENT. 

 JV/CONSORTIUM AGREEMENT AND FORMAT PF POWER      
ATTORNEY JY/CONSORTIUM 

 DISPTE REVIEW BOARD AGREEMENT. 
 

(3) Arbitration Clause 
(I) Except where otherwise provided in the contract all questions and disputes 

relating to the meaning of the specifications, designs, drawings and instructions 
here in before mentioned and as to the quality of workmanship or materials used 
on the work or as to any other question, claim, right, matter or any other thing 
whatsoever, in any way arising out of or relating to the contract, design, 
drawings, specifications, estimates, instructions, orders or to the conditions or 
otherwise concerning the works or regarding the execution or failure to execute 
the same whether arising during the progress of work or after the completion 
thereof as described here in after shall be referred to the Chairman for sole 
arbitration by himself or by any officer appointed by him. 

 
(II) It will be no objection to any such appointment that the arbitrator is an employee 

of the Board or the Government, that he had to deal with the matter to which 
the contract relates and that in course of his duties as an employee of the Board 
or the Government, he had expressed views on all or any of the matters in 
dispute or of different. 
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(III) The arbitrator who has been dealing with arbitration case being transferred or 
vacating his office or in the event of his death or being unable to act for any 
reason, the Chairman holding the office, shall arbitrate himself or appoint any 
officer to act as arbitrator. 

 
(IV) It is also a term of the contract that no person other than the Chairman himself 

or any officer appointed by him shall act as arbitrator. 
 
 

(V) It is a term of the contract that only such question and disputes as were raised 
during progress of work till its completion and not thereafter shall be referred 
to arbitration. However, this would not apply to the questions and disputes 
relating to liabilities of parties during the guarantee period after completion of 
the work. 

 
(VI) It is a term of the contract that the party invoking arbitration shall give a list of 

disputes with amounts of claim in respect of each said disputes alongwith the 
notice seeking appointment of arbitrator.  

 
(VII) It is also a term of contract that if the contractor does not make any demand for 

appointment of arbitrator in respect of any claims / disputes in writing, as 
aforesaid, within 120 days of receiving the intimation from the Engineer –in-
charge that the final bill is ready for payment, the claim of the contractor shall 
be deemed to have been waived and absolutely barred and the Port Trust shall 
be discharged and released of all liabilities under the contract in respect of these 
claims. 

 
(VIII) It is also a term of the contract that the arbitrator shall adjudicate only such 

disputes / claims as referred to him by the appointing authority and give separate 
award against each dispute/claims as referred to him. The arbitrator will be 
bound to give claim wise detail and speaking award and it should be supported 
by reasoning. 

 
(IX) The award of the arbitrator shall be final, conclusive and binding on all the 

parties to the contract.                                                                                                  
 

(X) The arbitrator may from time to time, with the consent of both the parties, 
enlarge the time for making and publishing the award. 

 
(XI) Arbitration shall be conducted in accordance with the provision of Indian 

Arbitration Act, 1996 or any statutory modifications or re-enactment thereof 
and rules made thereunder and for the time being in force shall apply to the 
arbitration proceedings under this clause. 

 
(XII) It is also a terms of the contract that if any fees are payable to the arbitrator, this 

shall be paid equally by both the parties. 
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(XIII) It is also a term of the contract that the arbitration shall be deemed to have been 
entered on the reference on the date he issued the first notice to both the parties 
calling them to submit their statement of claims and counter statement of claims. 

 
(XIV) Venue of arbitration shall be such place as may be fixed by the arbitrator at his 

sole discretion. 
 
 

(4) The tenderers are expected to have full knowledge of the site of work and local 
working conditions in the Port before submitting the tenders.  The port is basically an 
operational area dealing mainly with stacking, loading and unloading of import/export 
cargo and movement of traffic in or out of the port.  The Engineer-in-Charge will after 
issue of work order will give to the contractor possession of so much of the site as in 
the opinion of Engineer-in-Charge may be required to enable the contractor to 
commence and proceed with the construction of work and will from time to time as 
the works proceed give to the contractor possession of such portion of the site as may 
in the opinion of Engineer-in-Charge be required to enable the contractor to proceed 
with construction works without interruption of the work in accordance with the 
requirement.  However, all efforts will be made to handover entire clear site at the time 
of starting of work.  No claims/disputes about idling of power machineries and hot mix 
plant etc. what-so-ever for handing over the site of work late for starting the work shall 
be entertained. 

 
(5) If the contractor suffers any delay the Engineer-in-Charge may grant at his discretion 

an extension of time for completion of work.  However, no claims/disputes etc. arising 
out of extension of time so granted shall be entertained. 

The contractor while filling up their rates in the tender should consider the above 
aspects. 

 
                           
(6) The layout and levels of all structures etc. shall be made by the Contractor at his own 

cost from the nearby existing structures/facilities and bench mark reference pillar, as 
directed by the Engineer-in-Charge. He shall give all help with instruments, materials, 
and men to the engineer-in-Charge for checking the detailed layout and correctness of 
the layout and level. The approval of the Engineer-in-Charge shall not be deemed to 
imply any warranty and shall not relieve the contractor of his sole responsibility in 
carrying out the work correctly. 

 
 

(7) Workmanship shall be the best possible quality and all work shall be carried out by 
skilled workmen except for those which normally require unskilled persons. If the laws 
of the local Government/Municipal of other authority require the employment of 
licensed or registered workmen for various trades, the contractor shall arrange to have 
the work done by such licensed/registered personnel. 

 
 
(8) If required before commencement of work the Engineer and the Contractor shall 

jointly survey and record all required ground levels on the site. The Contractor shall 
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supply all necessary equipment and attendance for carrying out such surveys. The 
contractor shall prepare record drawings showing the agreed levels which shall be 
signed by the Engineer and the Contractor. 

 
 

(9) All materials to be used in the works shall be subjected to inspection and test. Samples 
of all materials, proposed to be used, and in the permanent works shall be submitted 
to the Engineer-in-Charge for approval before those are brought to site.  Samples 
required for approval and testing must be supplied allowing sufficient time for testing 
and approval, due allowance being made for the fact that if the first samples are 
rejected further samples shall be required.  Delay in the execution of work due to late 
submission of samples will not be acceptable as -a reason for delay in the completion 
of the works. 

 
Materials shall be tested before dispatching to the site, where possible.  Materials shall 
also be tested on the site and those may be rejected if found not suitable or not in 
accordance with the specifications    notwithstanding the results of tests at the 
contractor's work or elsewhere or of test certificates or of any  approval given earlier. 

 
(10) The work shall be carried out in accordance with the best standards of workmanship 

and to entire satisfaction of Engineer-in-Charge. 
 
(11) An order book is to be maintained by the contractor at the site of work and orders and 

instruction written in the order book shall be deemed to have been legally issued to the 
contractor and the contractor shall sign each entry in the order book as a token of 
having the seen the same.  The order book shall be property of the Board and shall be 
handed over to the Engineer-in-Charge of the work in good condition after the 
completion of the work or whenever required by the Engineer-in-Charge. 

 
(12) The contractor shall be required to execute the work in such a way so as not to cause 

any damage, hindrance or interference with port activities going on in the area or 
nearby. He should not also deposit the materials at such places which may cause 
inconvenience to the public and the work going on in the nearby area. 

  
(13) The contractor shall have to make good all damages done by him to the structures 

nearby while executing the work and no extra payment shall be made to him on that 
account. 

 
(14) All the materials required to be used in the work shall have to be got approved from 

the Engineer-in-Charge before use, before stacking at the site of work. 
 
(15) For the purpose of measurements, the method prescribed in the ‘Indian Standard’ 

specifications shall be applicable in addition to those prescribed in Boards Schedule 
of Rates unless stated otherwise stated in contract. In case of any ambiguity the 
decision of the Engineer-in-charge shall be final. 
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(16) The notes and datas furnished in DEENDAYAL PORT AUTHORITY, Schedule of 
Rates in force will be considered for measurement purpose in the case of lead, weight, 
allowance for voids etc. of the materials. 

 
(17) All the labour acts, rules and regulations in force from time to time are to be followed 

by the contractor.   
 
(18) The contractor shall have to obtain necessary licence from the Assistant Labour 

Commissioner (Central) Gopalpuri in case he has to engage 10 or more workers on 
any day during the execution of work. 

 
(19) Barricading, including proper lighting arrangement in the night at the required places 

shall have to be provided by the contractor at his own cost, including necessary 
arrangements for proper movement of traffic by carefully maintained approaches and 
road diversions with suitable sign boards for indications of road signs etc. as directed 
by the Engineer-in-Charge. 

 
(20) Income tax deduction at applicable rates and surcharge as applicable thereon shall be 

made while making the payment to the contractor for carrying out the work and only 
net amount shall paid as directed by the Central Board of the direct taxes, Ministry of 
Finance, Government of India. 

 
(21) GST clause :  

 

(1) The contractor shall quote the price exclusive of GST. The contractor shall quote 
prevailing GST rate separately which shall be reimbursed by DPA after 
ascertaining necessary compliance as per Goods & Service Tax – 2017. The 
contractor should have valid GST registration number to become eligible for 
Participating in the bid. However, GST will not be considered for evaluation of 
bid Price. All other duties, taxes, cesses applicable if any, shall be borne by the 
contractor. 

(2) GST Registration should be invariably mentioned in the bid / tender, failing which 
the bid / tender will be treated as non-responsive and liable to be discharged. 

(3) GST & PAN No. may be furnished with documentary evidence along with the 
Tender Documents. 

(4) It is mandatory to upload scanned copies of all the documents including GST 
registration certificate as stipulated in the bid document. If such document is not 
uploaded his bid will become invalid and cost of bid document shall not be 
refunded. 

(5) The TDS under GST Act is required to be deducted @ 2% (1% CGST and 1% 
SGST or 2% IGST) from payment / credit given to contractors /professionals and 
others for work order/contracts exceeding Rs.2,50,000.00 

(6) Contractor / Service provider / supplier etc., has to ensure timely and proper 
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filling of GSTR 1 so that DEENDAYAL PORT AUTHORITY can avail input 
tax credit in timely manner. In case DPA not allowed input tax credit due to failure 
on part of the contractor / service provider / supplier etc., it will be a financial loss 
to the DPA and therefore same shall be recovered from the payment / deposit of 
the contractor / service provider/supplier.  

 
(22) All the work until handed over to the Engineer-in-Charge shall stand at the risk of the 

contractor who shall be responsible to make good at his own cost. All the losses and 
damage caused by or due to fires, weather, tides or any other reasons. Contractor shall 
hand over the work in good order and conditions and in conformity in every respect 
with the requirements of the contract. Each concrete road will be taken over for use on 
completion as per decision of Engineer-in-charge. 

 
(23) All the grass, shrubs, plants and foreign matter etc. in the alignment of the site and 

within the site of work shall have to be cleared, if required without any extra cost. 
 
(24) During the execution of work the contractor shall employ only such persons who are 

careful, perfectly skilled and experienced in his field of work.  The Engineer-in-Charge 
shall be at liberty to object and ask the contractor to remove from the work any person 
employed by the contractor for execution of work, in the opinion of Engineer-in-
Charge, misconducts or he is found negligence in the proper performance of his duties 
as such persons shall not be again employed on the work without permission of 
Engineer-in-Charge. 

 
(25) All the precautions regarding the safety of the work shall have to be taken and the 

instruction of Engineer-in-charge in this respect shall have to be followed strictly. 
 
(26) The Engineer-in-charge may delete any number of items included in his tender 

(contract) without assigning any reasons and without any financial liability. 
 
(27) All the tools, plants, scaffolding, ladder etc. and other machinery etc. required 

temporary for the purpose of execution of work will have to be arranged by the 
contractor at his own cost, and storing of such tools, plants etc. will have to be made 
by him. 

 
(28) The contractor has to make his own arrangement for the storage of materials at site or 

work. 
 

(29) Unless otherwise specifically mentioned the rates quoted for all items includes for all 
lead and lift and no extra claims shall be entertained on this account. 

 
(30) For execution of work, contractor has to construct temporary offices, store, labour 

room toilet etc. at his own cost. Nothing will be paid for these purpose and on 
completion of the work, before handing over the site contractor has to dismantle all 
these temporary structure erected by him. Completion certificate will be issued only 
after compliance of above aspect. 
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(31) The contractor shall have to obtain quarry permits from the office of the Geologist, 
Department of Geology and Mines, Bhuj-Kutch before quarrying any secondary 
materials like Quary spall, crushed metal, sand, earth, murrum, rubble etc. 

 
(32) All the royalties of materials, quarry fees, octroi, wharfage charges, any taxes etc. are 

payable by the contractor directly to the authority concerned and the rates quoted shall 
be deemed to be inclusive of all such charges. 

 
(33) All royalties of Metals, quarry fees etc.. payable by the contractor directly to the 

authorities concerned and rates tendered shall be deemed to be inclusive of all charges 
Before claiming refund of security deposit the contractor shall produce “NO dues 
certificate” from Geologist, Bhuj. 

 
(34) The working drawings of the proposed works shall be supplied to the contractor during 

the progress of works as and when found necessary by Engineer-in-charge and 
decision of Engineer-in-charge regarding requirement of detailed drawings shall be 
final and binding to the contractor and no claims/disputes what-so-ever regarding non-
availability of drawings shall be entertained. 

 
(35) The contractor shall not deposit and store any materials in such a way so as not to 

cause inconvenience to the Port users and hindrance in the port activities. 
  
(36) Nothing extra shall be paid for change of quarry against lead etc. 

 
(37) Though the drawings to be supplied will be exhaustive the decision of the Engineer-

in-charge regarding any change in the drawings shall be final and binding to contractor 
and no dispute / claim regarding extra payment shall be allowed on account of such 
changes. 

 
(38) The tenderer shall examine carefully the condition of contract, specifications and 

drawings etc. before submitting the tender.  He shall also visit and inspect site of work 
and acquaint himself with all local condition in the oil jetty of port, availability of 
construction materials and labourers nature of soil and working condition at and 
around the site before submitting the tender. No dispute/claims what-so-ever shall be 
entertained for the work of any nature arising out of local conditions. 

 
(39) If available, electric supply will be given by D.P.T., otherwise the contractor has to 

make his own arrangement for electric supply. The charges for electric supply 
consumption will be borne by contractor as per prevailing rates. 

 
(40) FORCE MAJURE: This will be restricted to acts of God only. 

 
(41) During the execution of works dewatering manually or by pumping is to be done by 

the contractor at his own cost, if found necessary and no claim on this account shall be 
entertained. 
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(42) As per site condition the approach etc. will be required which the contractor shall 
provide & maintain at his own cost. Contractor shall consider these aspects while 
quoting the rates in tender. Nothing extra will be paid for the same. 

 
(43) The guarantee period of the whole work will be 01 year from the date of completion 

of work. The balance security Deposit of the contractor will not be refunded before the 
expiry of 12 months guarantee period. 

 
(44)  FREE MAINTENANCE GUARANTEE PERIOD 

 
The scope of works also includes 01 year  maintenance guarantee period from the certified 
date of completion of works during this period the contractor shall be responsible to make 
good and remedy at his own expense any defect which may develop or may be notice for 
the work carried out by him or due to the reason attribute to him. The Engineer in charge 
shall give to contractor a notice in writing about the defect with remedial measure and the 
contractor shall make good the same within period specified in the notice. In case of failure 
on the part of contractor to carryout the instruction of Engineer in charge the Engineer may 
rectify, remove and re-execute the work at the risk and cost of the contractor. The Engineer 
in charge shall be entitled to appropriate the whole or any part of the amount of security 
deposit towards the expenses if any incurred by him in rectification, removal or re-
execution. The contractor shall immediately recoup the amount so spend that any given 
time the security deposit shall be maintained as in the clause of contract. If the contractor 
fails to recoup the amount of security deposit than Engineer in charge shall be entitled to 
recover the amount spent over the amount security deposit. 

 
(45) All works within the scope of this Tender must be completed within a period of 06 

months from the date of written order of the Engineer-in-charge to commence the 
work. 

 
(46) It must be clearly understood that the rates quoted in the tender are to include for 

everything required to be done as per instructions for tendering, conditions of contract, 
specifications and drawings referred to therein and also for all such work as is 
necessary for the proper completion of the works although specifically mention thereof 
may not have been made in the tender schedule, specification or drawings, the rates 
are for works in-situ should be inclusive off all incidentals necessary for carrying out 
the “Works”. 

 
 

(47) The Contract is liable to be cancelled in case either contractor himself or any of his 
employees if found to be Engineer of Gazetted rank of Government Officer, employee 
an Engineering Department of Government of India or DEENDAYAL PORT 
AUTHORITY within two years of retirement and do not process the permission from 
the concerned authority for working as contractor or his employee or his employee. 
 

(48) The tenderers are not expected to make any post tender modifications. Hence, the 
tenderer should not make any correspondence regarding the tenders after submission 
of the same of due date and time. No cognizance of any correspondence shall be taken 
and if any tenderer persists with the same, necessary action will be initiated against 



 Name of the work: - The allotment of Plot No.49 of SIPC location-2,work 

of laying of water supply pipeline till boundary of plot No.49.”  

 

 

P a g e  80 | 117 
 

him. All the tenders received on or before the due date & time shall be opened, if 
otherwise found in order. 

 
(49) In the case of discrepancy between the schedule of quantities, the specification and / 

or the drawings, the following order of preference shall be observed:- 
 

i) Description of schedule of quantities. 
ii) Particular specification and special condition, if any. 
iii) Drawings. 
iv) C.P.W.D. specifications. 
v) Indian standard specifications of B.I.S. 
 

(50) While evaluating the tender, due regard will be paid to national defence. 
 

(51) The Engineer-in-charge reserves the right to make necessary changes in the diameter 
of bars provided in the drawings and no claims what-so-ever on account of change in 
diameter of bars will be entertained. 

 
(52) The contractor has to provide sufficient barricades to site of work so that traffic plying 

nearby should not damage the recently concreted work. In case of any damage on 
account of above, the entire responsibility will remain with contractor and nothing 
extra will be paid on this account.  

 
(53) The mixer shall be equipped with approved water measuring device capable of 

accurate measurement of water required per batch.  The mixer shall preferably be 
equipped with a mechanically operated pump for filling the mixer tank or suitable 
arrangement as approved by Engineer-in-Charge.  

 
(54) The form work shall be made up from either MS plate or water proof plywood of good 

quality.  The rate shall include the cost of materials and labour for the operations 
involved such as: 

a. Splayed edges, notching allowances for over laps and passing at angles, battens, 
centering, shuttering, strutting, propping, bolting, nailing, wedging, easing, 
striking and stripping of the same. 

b. Fillating to form stop-chamfered edges or splayed external angles not exceeding 
20 mm. width. 

c. Dressing with oil to prevent adhersion of concrete with shuttering. 
d. Raking or circular cutting. 

 
(55) All the form work shall be inspected by the Engineer-in-charge and their suitability 

ascertained the form shall be thoroughly scraped, cleaned before reusing the same. 
 

(56) Water used for mixing and curing shall be clear and free from injurious amount of oil, 
acids, alkalis, salts sugar, organic materials or other substances that may be deleterious 
for concrete and steel and water shall not be used. 

 
(57) DEENDAYAL PORT AUTHORITY shall employ third party quality monitoring to 

the work for the purpose of quality proof.  The contractor shall extend all necessary 
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assistance, services as may be required, without any extra cost, necessary test shall be 
carried out if directed by the third party. 

 
(58) SUBMISSION OF BID 

Bidders who wish to participate will have to procure/ should have legally valid 
Digital Certificate, as per Information Technology Act-2000, using which they can 
sign their electronic bids. The bidders can procure the Digital Certificate from (n) 
code solutions a division of GNFC Ltd, who are licensed certifying authority by 
Government of India. All bids should be digitally signed. For details regarding 
Digital signature certificate and related matters, the below mentioned address should 
be contacted: (n) code Solutions, A Division of GNFC, 301 GNFC Infotower, 
Bodakdev, Ahmedabad. Tel. 91 79 26857316/17/18  Fax: 91 79 26857321 E-mail: 
nprocure@gnvfc.net Mobile: 9327084190 / 9898589652. 

                The accompaniments to the tender documents as described under Clause 4 
of section 1 shall be Scanned and submitted On-Line along with Tender documents. 
However, the originals/ attested hard copies shall have to be forwarded subsequently 
so as to reach the office of Superintending Engineer (PL) within 7 days of opening 
of the tenders. 

 
        

 The envelopes shall be addressed to:  
 The Superintending Engineer (PL),  
       Pipe Line Division 
       Ground  Floor,A.O. Bldg Building 
 DEENDAYAL PORT AUTHORITY 
 Gandhidham-370201, 
 Kutch District Gujarat-State, INDIA 
      And submitted on http:/kpt.nprocure.com 
       bear the following identification: 
 

Accompaniments for  “The allotment of Plot No.49 of SIPC location-2,work of laying of water 
supply pipeline till boundary of plot No.49.” 

 Bid reference No 
 Name and address of the bidder. 
__________________________ 
___________________________ 
___________________________ 
 
 
 
 

(59) DEADLINE OF SUBMISSION OF BID 
 Bids must be received by the Employer in On-Line System at website 
https://kpt.nprocure.com not later than 15:00 hrs. on   /  /2017 in the event of the 
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specified date for the submission of bids being declared a holiday by the Employer, the 
Bids will be received upto the appointed time on the next working day. 
       The Employer may extend the deadline for submission of bids by issuing an 
amendment in accordance with Clause 9, in which case all rights and obligations of the 
Employer and the bidders previously subject to the original deadline will then be subject 
to the new deadline. 
        At the time of submission of the tender document, the tenderer shall give an 
undertaking that no changes have been made in document. The uploaded version of the 
Port Tender Document will be treated as authentic tender and if any discrepancy is 
noticed at any stage between the Port’s tender document and the one submitted by the 
tenderer, the conditions mentioned in the Port’s uploaded document shall prevail. 
Besides, the tenderer shall be liable for legal action for the lapses. 
 

(60) BILLS TO BE SUBMITTED MONTHLY 
 
A Bill shall be submitted by the contractor each month on or before the date fixed by 
the Engineer-in-charge for all works executed in the previous month, and the Engineer-
in-charge shall take or cause to taken the  requisite measurement for the purpose of 
having the same verified, and the claim, as far as admissible, adjusted as far as possible, 
before the expiry of ten days from the presentation of the bill. If the contractor does not 
submit the bill within the time fixed as aforesaid, the Engineer-in-charge may depute 
within seven days of the date fixed as aforesaid, subroutine to measure up the said work 
in the presence of the contractor whose counter signature to the measurement list will 
be sufficient warrant, and the Engineer-in-charge may prepare a bill from such list. 

 
(61) Contractor to be given a week to file objections to the measurements recorded by 

the   Department. 
 
Before taking measurement of any work as has referred to in Clause 6,7, and 8 hereof, 
the Engineer-in-charge or a subordinate deputed by him shall give reasonable notice to 
the contractor if the contractor fails to attend at the measurements after such notice of 
fails to countersign or to record the difference within a week from the date of 
measurement in the manner required by the Engineer-in-charge then in any such event 
the measurement taken by the Engineer-in-charge or by the subordinate deputed by him 
as the case may be shall final and binding on the contractor and the contractor shall have 
no right to dispute the same 
 

(62) BILLS TO BE ON PRINTED FORMS 
 
The contractor shall submit all bill on the printed forms to be had on application at the 
office of the Engineer-in-charge and the charges in the bills shall always be entered at 
the rates specified in the tender or in the case of any extra work ordered in purpose of 
these conditions and not mentioned or provided for in the tender at the rates hereinafter 
provided for such work 
 

(63) PAYMENT OF CONTRACTOR'S BILL TO BANK 
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Payments due to the contractor may, if so desired by him be made to his bank instead of 
direct to him, provided that the contractor furnishes to the Engineer-in-charge (1) an 
authorisation in the form of a legally valid document such as a power of attorney 
conferring authority on the bank to receive payment and (2) his own acceptance of the 
correctness of the account made out as being due to him by the Board or his signature 
on the bill or other claim, preferred against the Board before settlement by the Engineer-
in-charge  of the account or claim by payment to the bank, while the receipt given by 
such bank shall constitute a full and sufficient discharge for the payment the contractor 
should, wherever possible, present his bills duly receipted and discharged through his 
bankers. Nothing herein contained shall operate to creats in favour of the any rights of 
equities vis-à-vis the Board. 

 
(64) Prospective bidders may raise query relating to bidding conditions bidding process and 

/ or rejection of its bid. The reason for rejecting a tender or non issuing a tender to 
prospective bidder will be disclosed where written enquiries are made by the 
concerned bidder. 

 
 

(65)   SPECIAL CONDITION IN RESPECT OF STEEL REINFORCEMENT and 
CEMENT 

Special conditions for CEMENT 
 
1) The contractor shall procure …(as specified in the tender)…… grade (conforming to IS …(as 
specified  in  the tender)……) OPC/PPC/Slag  cement, as required  in  the work,  from reputed 
manufacturers  of cement having a production  capacity not  less than one million tons or more per 
annum as approved by the Ministry of Industry, Government  of  India,  and  holding  license  to  use 
ISI  certification  mark  for  their product. 
(2) The supply of cement shall be taken in 50 kg. bags bearing manufacturer’s name, date of 
manufacturing, batch number and ISI marking. The cement shall be brought at site in bulk supply of 
approximately 
50  tons or  as decided by  the Engineer-  in-  charge.  The cement  godown of  the capacity to  store a 
minimum of 200  bags of cement shall be constructed by  the contractor at site of work for which no  
extra payment shall be made. In case of big projects with mass consumption of cement, the same can  
be brought in Silos.  
(3) Samples of cement arranged by the contractor shall be taken by the Engineer-in- charge and got  
tested in accordance with provisions of relevant BIS codes. In case the test results indicate that the 
cement arranged by the contractor does not conform to the relevant  BIS  codes, the same shall  stand 
rejected,  and it shall  be removed from the site by the contractor at his  own  cost  within a week’s  time 
of written order from the Engineer-  in-charge  to do  so. The cement shall  be used on  the work only 
after satisfactory test results have been received. The contractor shall supply free of charge the cement 
required for  testing including its  transportation cost   to  testing laboratories. The cost  of tests shall be 
borne by the contractor. 
(4) Double lock provision  shall be made to the door  of the cement godown. The keys of one lock shall 
remain with the Engineer-in-Charge or his authorized representative and the keys of the other lock shall 
remain with the contractor. The contractor shall be responsible  for  the watch   and ward   and safety  
of  the  cement  godown. The contractor shall facilitate the inspection of the cement godown by  the 
Engineer-in- Charge at any time. 
(5)  The actual  issue  and consumption  of cement on  work  shall  be regulated  and proper accounts 
maintained as provided in the contract. The theoretical consumption of cement shall be worked  out as 
per procedure prescribed in the contract and shall be governed by conditions laid therein. In case the 
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cement consumption is less than theoretical  consumption  including  permissible  variation,  recovery 
at  the  rate  so prescribed shall be made. In case of excess consumption no  adjustment need be made. 
(6)  The  damaged  cement  shall  be  removed from  the  site  immediately  by  the contractor on receipt 
of a notice in writing from the Engineer-in-charge. If he does not do  so  within 3  days of  receipt of  
such notice, the Engineer-in-charge shall get it removed at the cost  of the contractor. 
(7)    The cement  procured by  the contractor should  not  have aged  more than 6 weeks. 
 Special conditions for steel 
(1) The contractor shall procure TMT bars of Fe415/ Fe500/ Fe550 grade as per tender conditions. 
(a)  The  grade  of  the steel  such as  Fe415/Fe500/Fe 550   or  other grade  to  be procured is to be 
specified as per BIS 1786-2008. 
(b) The TMT bars procured from primary  producers shall  conform  to manufacture’s specifications. 
(c) The TMT bars procured shall conform  to the specifications as laid  by Tempcore, Thermex, Evcon  
Turbo  & Turbo Quench as the case may be. 
(d) For  TMT bars procured either  from  primary  producers or secondary producers, the specifications 
shall meet the provisions of IS 1786  : 2008  pertaining to Fe  415D or Fe 500D  or Fe 550D  grade of 
steel as specified in the tender. 
(2) The contractor shall have to obtain and furnish test certificates to the Engineer-in- charge in respect 
of all supplies of steel brought by him to the site of work.  
(3) Samples shall also be taken and got tested by the Engineer-in-Charge as per the provisions in this 
regard in relevant BIS codes. In case the test results indicate that the steel  arranged  by  the  contractor 
does  not  conform   to  the  specifications  as defined under para (1) above, the same shall stand rejected, 
and it shall be removed from  the site of work  by  the contractor at his  cost  within  a week’s  time  of 
written orders from the Engineer-in-Charge to do so. 
(4) The steel reinforcement bars shall  be stored by the contractor at site of work in such a way  as to 
prevent their  distortion  and corrosion, and nothing  extra shall  be paid on this account. Bars of different 
sizes and lengths shall be stored separately to facilitate easy counting and checking. 
(5)   For   checking  nominal  mass,  tensile  strength,  bend  test,  re-bend  test  etc. specimens of 
sufficient length shall be cut from each size of the bar at random, and at frequency not less than that 
specified below: 
 

Size of bar For    consignment    below 
100MT 

For   consignment    above 
100MT 

Under 10 mm dia bars One  sample  for  each  25 
MT or part thereof 

One  sample  for  each  40 
MT or part thereof 

10mm  to 16mm  dia bars One  sample  for  each  35 
MT or part thereof 

One  sample  for  each  45 
MT or part thereof 

Over 16mm  dia bars One  sample  for  each  45 
MT or part thereof 

One  sample  for  each  50 
MT or part thereof 
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(6) The contractor shall supply free of charge the steel required for testing including its transportation 
to testing laboratories and the testing charges shall be borne by the contractor. 
(7) The actual issue and consumption of steel on work shall be regulated and proper accounts 
maintained.  The theoretical  consumption  of steel  shall  be worked  out  as per  procedure  prescribed  
in  the  contract. In  case  the consumption  is  less  than theoretical  consumption  including  permissible  
variations (+3% for cutting into pieces +/- 2% for variation in weight)  recovery at  the  rate  so 
prescribed shall be made. In case of excess consumption no adjustment need to be made. 
(8) The steel reinforcement shall be of make TATA, SAIL or VIZAG make of grade Fe 500 TMT.  
 

 
(66) GST REGISTRATION 

 The GST Registration No. should be invariably mentioned in the bid tender quotation failing 
which bid/tender quotation will be considered as non-responsive and be liable for discharge. 

 
 

(67) PAN  REGISTRATION  
 Income Tax PAN registration NO. may be furnished with documentary evidence along with the 

tender documents. 
 
(68) SETTING OUT 

 The Contractor shall be responsible for the true and proper setting out of the "Works" and the 
correctness of the positions, levels, dimensions and alignment of all parts of the works and for 
the provision of all necessary instruments, appliances and labour in connection herewith. If at any 
time during  the progress of the works any error shall appear or arise in the position levels, 
dimensions or alignment of any part of the works, the Contractor shall immediately notify the 
Engineer/Engineer-in-Charge or his Representatives who will direct the Contractor in what way 
the work shall be carried out and the Contractor, on being required to do so by the 
Engineer/Engineer-in-Charge or his Representative, shall at his own expense rectify such error to 
the satisfaction of the Engineer / Engineer-in-Charge or Engineer’s Representatives at any stage 
of the work or the checking of any setting out or any line or level by the Engineer/Engineer-in-
Charge or Engineer's Representative shall not in any way relieve the Contractor of his obligations 
under the contract.  

   The Contractor shall carefully protect and preserve all benchmarks, site rails, pegs and 
other things used in setting out the works to the approval of the Engineer-in-Charge. 

 
(69) NOTICE OF ADDRESS 

 
The Contractor shall notify in writing to the Engineer an address at Gandhidham/ Adipur for the 
service on the Contractor any communication or any notice to be given to him under the Contract 
and any such notice/communication to the Contractor shall be deemed to be duly served if sent 
by registered post to or left at such address or if delivered to the agent or representative of the 
Contractor.  Any notice/communication to the Contractors shall also be deemed to be duly served 
if sent by registered Post to or left at the principal place of business or if the Contractor be a 
company the registered office of the Contractor or at the contractors last known address.                                           

  
(71)  Special Conditions for Environmental Protection 

 

   The contractor(s) shall strictly follow up the environmental rules as per the 
Environmental (Protection) Act 1986 while execution of the work and as directed by 
Engineer In-Charge. 
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 All construction materials i.e Cement, Aggregates, sand & fill materials which are to 
be used in construction work shall be covered with Tarpaulin or other  fabric materials 
as directed by Engineer In Charge. 

 The Contractor(s) should stacked and disposed the waste materials in such a manner 
which are not destroy the environment. 

  The contractor(s) shall sprinkles the water to minimize the dust emission. 
 Machine mixers, vibrators, way batches plant , diesel generator sets and other vehicles 

engines shall not be left running when not in use 
 Emission of NO2 and SO2 shall be maintained within the work site area as per the 

International Regulations. 
 To prevent and minimize vibration and noise levels from machineries/vehicles during 

construction activities the contractor(s) shall take the remedial action to minimize noise 
pollution. 

 Provide adequate silencers attached with all vehicles and machines. 
 Install suitable mufflers on engine exhaust and compressor component. 
 The diesel generators set shall be used of noise less. 
 To contractor(s) shall stacked/stored the construction materials at adequate distance 

from coastal area. 
 The contractor(s) shall provide the barrier to prevent the construction materials from 

mixing up with surface /ground water. 
 The contractor(s) should discharge Waste generated during construction work as per 

CPCB/GPCB regulations. 

 
(71) While evaluating tenders, regard would be paid to National Defence Security consideration. 
(72) Pre-acceptance letter Intimating the contractor about the proposed acceptance of tender will 

be issued by the Chef Engineer. The tender agreement in approved form bearing the stamp of 
required value shall be executed by the chairman on behalf of the Board, having common seal 
of the Board. The final acceptance letter shall be issued by the Chief Engineer on Non- judicial 
stamp paper of Rs. 50/- which is to be Borne by the contractor. In case, the contractor desire 
to have a duplicate copy of the acceptance letter, he shall have to pay an additional amount of 
Rs. 50/- only. 

 The value of the stamp to be affixed on the agreement shall be of appropriate 
value prescribe for bond as per the latest provision of low enforced on the date of 
execution of contract and same shall be borne by the contractor. However, if the 
contractor furnishes G.P. Notes or approved guarantee in respect of part of security 
deposit. the stamp duty chargeable for the amount shall be as prescribed for agreement 
and payable in accordance with latest provision by low in force at the time of execution 
of the contract. All the cost of the stamp duty shall be borne by the contractor.  
 The stamp duty paper of the requisites value shall be furnish by the contractor 
within 10 Days from the date of issue of pre-acceptance letter, failing which he will not 
be permitted to start the work.  
 

(73) D.I. pipes of K9 class confirming to IS 8329-2000 shall be supplied at site of work 
with safe loading, unloading and carriage of pipe from factory to site. Any damage 
caused there of shall have to be borne by the contractor third party testing should be 
borne by the contractor. Pipes should be IS make with test certificate only to be brought 
at site. 
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(74) D.I. specials fittings shall be as per IS 13382 (latest) and D.I. pipes shall be as per IS 

8329-2000 (latest) or equivalent and approved by the Engineer in charge. 
 
(75) Rubber gaskets used with push-on-joints or mechanical joints shall conform to IS 

5382, and used with flanged joints shall conform to IS 638. 
 
(76) All the dismantled /extracted pipes ,fittings, SV, AV, Fire hydrants, lead etc. shall have 

to be deposited to site/Sub- store as directed by engineer in charge without any extra 
cost  and all records shall be kept at site ready available 

 
(77) The rates for laying and fixing of pipelines, valves and other specials etc.., shall include 

additional cutting, threading, jointing etc.., if required. No claim whatever on this 
account shall be entertained. 

 
(78) Any leakages during and after testing of joints and fittings shall be made good by the 

contractor at his own cost. 
 
(79) All the surplus materials are to be returned to store in good conditions as directed by 

the Engineer in charge. In case of storage the recovery shall be made from the 
contractor as per rules. 

 
(80) Payment of M.S. specials will be made on actual weight of specials taken at site of 

work by the Engineer in charge or his sub ordinate. 
 

(81) In case of any modification on specials are to be required like turning, drilling, cutting, 
shall have to be done by the contractor without any extra cost. 

 
(82) The fittings viz. sluice valves, fire hydrants etc.. shall be cleaned greased and painted 

with one coat of anti-corrosive paint two coats of red paint etc.., to the entire 
satisfaction of the Engineer in charge. 

 
(83) All the materials required to be used in the work shall have to be got approved from 

the Engineer in charge before use. 
 

(84) Scrap materials obtained during demolition/excitation of work is to be deposited at sub 
store of water supply section without any cost. 

 
(85) The DI Pipes and Fittings shall be of make JINDAL, WELSPUN, SRI pipes, Electro 

Steel. 
 

(86) The SLUICE VALVES shall be of make KARTAR,SWATI, KILOSHKER. 
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(87) INTEGRITY PACT 

The bidder has to execute Integrity pact agreement with DEENDAYAL PORT 
AUTHORITY (As per Appendix enclosed).  Shri S.K.Sarkar, IAS (Retd.) and 
Shri Saurabh Chandra, IAS (Retd.) has been nominated as Independent External 
Monitor for Integrity Pact whose address is as under: 

 
 (1) Shri S.K.Sarkar, IAS (Retd.)        (2) Shri Saurabh Chandra, IAS (Retd.)  
 B-104, Nayantara Aptt.,                        A-9, Sector-30, 
 Plot No.08-B, Sec-07, Dwarka,              Noida (UP) 201301 
 New Delhi – 110 075                            Mobile No. 9871322133   
 Mobile No. 98111 49324                       Email: saurabh7678@yahoo.co.in 
 Email :- sksarkar1979@gmail.com  

 
Scanned copy of pre- contract Integrity Agreement (as per appendix) is  to be uploaded along 
with the bid. Original hard copy of Pre contract  Integrity Pact Agreement shall be submitted 
by post or hand  immediately after closing date of online E-tender failing which tender 
 shall be considered irrelevant. 
 

(88) VOID 
 

(89) The contractor shall be registered under The Building and Other Constructions 
Workers (Regulation of Employment and Conditions of Service) Act, 1996. 

 
(90) VOID 

 
(91) In the payment terms “The payment from 2nd bill to pre-final bill, shall be released, 

subject to the condition that the documentary evidence (copy of paid Challan in Govt. 
Treasury) of the Welfare Cess @ 1% of work done or as amended by Statutory 
Authority from time to time, paid to concerned authority is submitted for the previous 
bill”. 

 
(92) “The documentary evidence (copy of paid Challan in Govt. Treasury) of Welfare Cess 

@ 1% of work done or as amended by Statutory Authority from time to time, paid on 
final bill shall be submitted before releasing the Performance Guarantee.” 

 
(93) VOID 

 
(94) Vendors for pump :- Kirloskar, Flowserve, Beacon weir, Sulzer pump. 

 
(95) If any road cut, railway crossing permission is required, the contractor have to get 

approval and no any extra payment will be made by DPA. The contractor have to get 
approval by own cost. 

 
 

SUPERINTENDING ENGINEER (PL) 
    DEENDAYAL PORT AUTHORITY 
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SECTION 6 
 
 

FORMS OF SECURITIES AND OTHER FORMATS 
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FORMS OF SECURITIES AND OTHER FORMATS 
 
Acceptable forms of securities are annexed. Bidders should not complete the performance and 
advance payment security forms at this time. Only the successful bidder will be required to 
provide performance and advance payment securities in accordance with one of the forms, or 
in a similar form acceptable to the employer. 
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SPECIMEN BANK GUARANTEE FOR STAGE PAYMENT 
(To be executed on Rs.300/- non-judicial Stamp Paper) 

 
[The bank, as requested by the successful Tenderer, shall fill in this form in accordance with 
the instruction indicated] 
 
In consideration of the Board of Deendayal Port Authority incorporated under the Major Port 
Authorities Act, 2021 (hereinafter called “The Board” which expression shall unless excluded 
by or repugnant to the context or meaning thereof be deemed to include the Board of Deendayal 
Port Authority, (its  successors and assigns) having agreed to release stage payment to  
(hereinafter called the “contractor”) 
      (Name of the contractor/s) 
under the terms and condition of the contract, vide from the demand under the condition of the 
contract, vide ____________________________’s letter No________________________ 
      (Name of the Department) 
Date _____________ made between the contractors and the Board for execution of 
__________________________________ covered under Tender 
No.____________________________ dated _____________ (hereinafter called “the said 
contract”) for the payment of Advance Payment in cash or Lodgement of Government  
Promissory Loan Notes for the due fulfilment by the said contractors of the terms and condition 
of the said contract, on production of a bank Guarantee for 
Rs.__________________________(Rupees____________________________________) 
only we, the (Name of the Bank and Address)  
________________________________________________________________________(her
einafter referred to as “the Bank”) at the request of the contractors do hereby undertake to pay 
to the Board an amount not exceeding Rs. ________________  
(Rupees_____________________________________) only against any loss or damage 
caused to or suffered by the Board by reason of any breach by the contractors of any of the 
terms and conditions of the said contract. 
 
2. We, ________________________________________________, do hereby  
                (Name of Bank)                       (Name of Branch) 
Undertake to pay the amount due and payable under this guarantee without any demur merely 
on a demand from the Board starting that the amount claimed is due by way of loss or damage 
caused to or which would be caused to or suffered by the Board by reason of the contractors 
failure to perform the said contract. Any such demand made on the Bank shall be conclusive 
as regards the amount due and payable by the Bank under this Guarantee. However, our liability 
under this guarantee shall be restricted to any amount not exceeding Rs. _____________ 
(Rupees________________________) only.  
3 We, ______________________________, undertake to pay to the  

(Name of Bank and Branch) 
      Board any money so demanded notwithstanding any dispute or disputes raised by the 

contractor(s) in any suit or proceeding pending before any Court or Tribunal relating thereto 
our liability under this present being absolute and unequivocal. The payment so made by 
us under this bond shall be a valid discharge of our liability for payment there under and 
the Contractor(s) shall have no claim against us for making such payment. 

 
4. We, ___________________________ further agree with the Board that the 
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(Name of Bank and Branch) 
guarantee herein contained shall remain in full force and effect during the period that would 
be taken for performance of the said contract and that it shall continue to be enforceable till 
all the dues of the Board under or by virtue of the said contract have been fully paid and its 
claims satisfied or discharged or till the ______________________________________  

(Name of the user department) 
of the said certifies that the terms and conditions of the said contract have been fully and 
properly carried out by the said Contractors and accordingly discharge this guarantee. 
PROVIDED HOWEVER that the Bank shall be the request of the Board but at the cost of 
the Contractors, renew or extend this guarantee for such further period or periods as the 
Board may require from time to time. 
 

5. We, ______________________________ further agree with the Board that   
  the   (Name of Bank and Branch) 

Board shall have the fullest liberty without our consent and without affecting in any manner 
our obligations hereunder to vary any of the terms and conditions of the said contract or to 
extend the time of performance by the said contract or to extend the time of  performance 
by the said Contractors from time to time or to postpone for any time or from time to time 
any of the powers exercisable by the board against the said Contractors and to forebear or 
enforce any of the terms and conditions relating to the said contract and we shall not be 
relieved from our liability by reason of any such variation or extensions being granted to 
the contractors or for any forbearance, act or omission on the part of the Board or any 
indulgence shown by the board to the Contractors or by any such matter or thing whatsoever 
which under the law relating to sureties would, but for this provision, have effect of so 
relieving us. 

 
6.  This guarantee will not be discharged due to the change in the constitution of the Bank or 

the Contractor(s). 
7. It is also hereby agreed that the Courts in Gandhidham would have exclusive    jurisdiction 

in respect of claims, if any, under this Guarantee. 
8. We, ____________________ Bank lastly undertake not to revoke this guarantee during its 

currency except with the previous consent of the Board in writing. 
 
9. Notwithstanding anything contained herein:  

(a) Our liability under this Bank Guarantee shall not exceed Rs. ___________ (Rupees 
________________________________________________only); 

(b) This Bank Guarantee shall be valid upto _____________ ; and 
(c) We are liable to pay the guarantee amount or any part thereof under this Bank Guarantee 

only and only if you serve upon us a written claim or demand on or before 
_____________________ (date of expiry of Guarantee).”  
Date _________________ day of ______________ 20 
 

For (Name of Bank) 
 

(Name) 
 

Signature  
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SPECIMEN BANK GUARANTEE PERFORMANCE 
GUARANTEE/ SECURITY DEPOSIT 

(To be executed on Rs.300/- non-judicial Stamp Paper) 
 

[The bank, as requested by the successful Tenderer, shall fill in this form in accordance with 
the instruction indicated] 
 
In consideration of the Board of Deendayal Port Authority incorporated by the Major Port 
Authorities Act, 2021 (hereinafter called “The Board” which expression shall unless excluded by 
or repugnant to the context or meaning there of be deemed to include the Board of Deendayal Port 
Authority (its successors and assigns) having agreed to release Secured Deposit payment to 
hereinafter called the contractor/s) 
(Name of the contractor/s) Under the terms and conditions of the contract, vide 
____________________________’s letter No____________________ 
(Name of the Department)Date _____________ made between the contractors and the Board 
for execution of __________________________________ covered under Tender 
No._________________ dated _____________ (hereinafter called “the said contract”) for the 
payment of Security Deposit in cash or Lodgement of Government  Promissory Loan Notes for 
the due fulfillment by the said contractors of the terms and conditions of the said contract, on 
production of a bank Guarantee for Rs.______________ 
(Rupees________________________________) only we, the (Name of the Bank and 
Address)  _____________________________________________________(hereinafter 
referred to as “the Bank”) at the request of the contractors do hereby undertake to pay to the 
Board an amount not exceeding Rs. ________________  
(Rupees_____________________________________) only against any loss or damage 
caused to or suffered or which would be caused to or suffered by the Board by reasons of any 
breach by the contractors of any of the terms and conditions of the said contract. 
 
2. We, ________________________________________________, do hereby  
                (Name of Bank)                       (Name of Branch) 
Undertake to pay the amount due and payable under this guarantee without any demur merely 
on a demand from the Board stating that the amount claimed is due by way of loss or damage 
caused to or which would be caused to or suffered by the Board by reason of any breach by the 
contractors of any of the terms and conditions of the said contract or by reason of contractors 
failure to perform the said contract. Any such demand made on the Bank shall be conclusive 
as regards the amount due and payable by the Bank under this Guarantee. However, our liability 
under this guarantee shall be restricted to any amount not exceeding Rs. _____________ 
(Rupees________________________) only.  
 
3 We, ______________________________, undertake to pay to the  

(Name of Bank and Branch) 
      Board any money so demanded notwithstanding any dispute or disputes raised by the 

contractor(s) in any suit or proceeding pending before any Court or Tribunal relating thereto 
our liability under this present being absolute and unequivocal. The payment so made by 
us under this bond shall be a valid discharge of our liability for payment thereunder and the 
Contractor(s) shall have no claim against us for making such payment. 

4.   We, ______________________________ further agree with the Board that the 
(Name of Bank and Branch) 
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guarantee herein contained shall remain in full force and effect during the period that would 
be taken for performance of the said contract and that it shall continue to be enforceable till 
all the dues of the Board under or by virtue of the said contract have been fully paid and its 
claims satisfied or discharged or till the ______________________________________  

(Name of the user department) 
of the said certifies that the terms and conditions of the said contract have been fully and 
properly carried out by the said Contractors and accordingly discharge this guarantee. 
PROVIDED HOWEVER that the Bank shall be the request of the Board but at the cost of 
the Contractors, renew or extend this guarantee for such further period or periods as the 
Board may require from time to time. 

 

5.   We, ______________________________ further agree with the Board that the     
      (Name  of Bank and Branch) 

Board shall have the fullest liberty without our consent and without affecting in any manner 
our obligations hereunder to vary any of the terms and conditions of the said contract or to 
extend the time of performance by the said contract or to extend the time of  performance 
by the said Contractors from time to time or to postpone for any time or from time to time 
any of the powers exercisable by the board against the said Contractors and to forebear or 
enforce any of the terms and conditions relating to the said contract and we shall not be 
relieved from our liability by reason of any such variation or extensions being granted to 
the contractors or for any forbearance, act or omission on the part of the Board or any 
indulgence shown by the board to the Contractors or by any such matter or thing whatsoever 
which under the law relating to sureties would, but for this provision, have effect of so 
relieving us. 

 

6.   This guarantee will not be discharged due to the change in the constitution of the Bank    or 
the Contractor(s). 

 

7.  It is also hereby agreed that the Courts in [Gandhidham] would have exclusive jurisdiction 
in respect of claims, if any, under this Guarantee. 

 

8.  We, ____________________ Bank lastly undertake not to revoke this guarantee during  its 
currency except with the previous consent of the Board in writing. 

 

9. Notwithstanding anything contained herein:  
(a) Our liability under this Bank Guarantee shall not exceed Rs. ___________ (Rupees 

________________________________________________only); 
(b) This Bank Guarantee shall be valid upto _____________ ; and 
(c) We are liable to pay the guarantee amount or any part thereof under this Bank Guarantee 

only and only if you serve upon us a written claim or demand on or before 
_____________________ (date of expiry of Guarantee).”  
Date _________________ day of ______________ 20 

For (Name of Bank) 
(Name) 
Signature  
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Specimen EMD (Bank Guarantee Format) 
[The Bank shall fill in this Bank Guarantee Form in association with the instructions indicated.  
To be executed on Rs. 300.00 non Judicial Stamp Paper] 
______________________________________ 
(Bank’s name and address of Issuing Branch or Office) 
 
Beneficiary: The Board of Deendayal Port Authority,  
                         Address:- A.O.Building, Gandhidham. 
Date: ___________________ 
 
Tender Guarantee No.: __________________ 
 
We have been informed that [name of the Tenderer] (hereinafter called “the Tenderer”) has 
submitted to you its Tender dated (hereinafter called “the Tenderer”) for the execution of [name 
of Contract] under Invitation for Tenders No.[Number].  Furthermore, we understand that, 
according to your conditions, Tenders must be supported by an EMD. 
 
At the request of the Tenderer, we [name of Bank] hereby irrevocably undertake to pay you 
any sum or sums not exceeding in total an amount of [amount in figures] ([amount in words]) 
upon receipt by us your first demand in writing accompanied by a written statement stating that 
the Tenderer is in breach of its obligation(s) under the Tender conditions, because of Tenderer: 

(a) Has withdrawn its Tender during the period of tender validity specified by the 
Tenderer in the Form of Tender; or 

(b) Having been notified of the acceptance of it’s Tender by the Employer/Board during 
the period of Tender validity, (i) fails or refuses to execute the Form of Agreement, 
if required, or (ii) fails or refuses to furnish the performance guarantee, in 
accordance with the Instructions to Tenderers. 

 
This guarantee will expire unless otherwise extended or informed by the Employer/Board: 

(a) If the Tenderer is the successful Tenderer, upon our receipt of copies of the contract 
signed by the Tenderer and the performance guarantee issued to you upon the 
instruction of the Tenderer; or 

(b) If the Tenderer is not the successful tenderer, upon the earlier of  
(i)   Our receipt of a copy of your notification to the Tenderer of the name of the 

successful Tenderer; or 
(ii)    Twenty-eight days after the expiration of the Tenderer’s tender or any 

extended period thereof; 
 
Consequently, any demand for payment under this guarantee must be received by us at the 
office on or before that date. 
 
 
______________ 
[Signature(s)] 
[Authorization letter from the issuing bank that the signatory of this BG is authorised to do so 
should also be enclosed] 
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AGREEMENT 

 
 This agreement made this ____________________ day of _________________ 

between the Board of Deendayal Port Authority, a body corporate under Major Port 

Authorities Act, 2021, having which Administrative   office building at Gandhidham 

(Kutch). (Here in after called the “Board” which expression shall unless excluded 

repugnant to the context, be deemed to include their successors in office) of the one part 

and __________________ (herein after called the "CONTRACTOR" which expression 

shall unless excluded by or repugnant to the context be deemed to include his heirs, 

Executors, Administrators, Representatives and assigns or successors in office) of the other 

part. 

 
 WHEARS the Board is desirous of carrying out the work of __________ 
__________________________________________________________” and whereas the 
Contractor has offered to execute and complete such works at a total cost of Rs.____________ 
            

AND WHEREAS the contractor has agreed to deposit the Performance Security 
Deposit as follows for due fulfilment of all the conditions of the contract: 

 
(1) Rs._____________ paid in the form of D.D. / Pay Order / Bankers Cheque / Bank 

Guarantee towards 5%  of Contract value as Performance Guarantee and balance 5% to be 

recovered as retention money from bills. 
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NOW THIS AGREEMENT WITNESSETH AS FOLLOWS  
 

1. In this agreement words and expressions shall have the same meaning as are 
respectively assigned to them in the conditions of contract hereafter referred to.     

 
 

2. The following shall be deemed to form and be read and construed as part of this 
agreement relating to the said work, viz. 

 
a. Notice Inviting Tender  (Page No. _________ to ______ ) 
 
b. The tender submitted by the contractor including Schedule “A” and “B”.  (page 

No. ________ to __________ ) 
 
c. General Rules and direction for the guidance of the tenders. (Page No. 

_________ to _______ ) 
 
d. Schedule of drawing (Page No. _____ to ____) 
 
e. General and Special Conditions of the Contract. (Page No. ____ to ____  ) 
 
f. The Specifications, designs and method of construction (Page No. _____ to 

_____ ) 
 
g. The schedule of items of work with quantities and rates. (Page No. _____ to 

______ ) 
 
h. Correspondence exchanged before the issue of letter of acceptance by which 

the conditions of contract are amended, varied of modified in any way by 
manual consent (to be enumerated). (Page No. ____ to _____ ) 

 
i. Work Order No. _______ issued vide letter No. _______ (Page No. ______ to 

_______ ) 
 
j. Additional drawings, specifications and written instructions when issued by or 

approved in writing by the Engineer – in – charge.  (Page No. ____ to ______ 
). 

 
3. The Contractor hereby covenants with the Board to complete and maintain the said 

works to the satisfaction of the Board in conformity in all respects, with the provision 
of the said contract.      

 
 

4. The Board hereby covenants to pay the Contractor in consideration of such work "the 
contract price" at the time and in the manner prescribed by the said Contract.    
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5. IN WITNESS WHEREOF the parties hereunto have set their hands and seals the day 
and year first above written signed and sealed by the Contractor in the presence of : 

 
M/s. ___________________ 
_______________________ 
_______________________ 

(Name, signature Designation and 
Seal of the Contractor) 

 
WITNESS 

1. ----------------------------------  
-----------------------------------                                                                 
       

2. -----------------------------------                         Contractor                                                                  
-----------------------------------                                                                 

Signed , sealed & delivered 
By Chief Engineer on                                                                                                                        

behalf of the Board in the                             Chief Engineer 

Presence of :                            DEENDAYAL PORT AUTHORITY. 
               

    FOR & ON BEHALF OF THE 
          BOARD OF DEENDAYAL PORT  

    AUTHORITY : 
Witness :  (Name, Signature, address) 
 
1. --------------------------  
   --------------------------  
 
2. -------------------------   
   ------------------------- 
(Dy. HOD & XEN) 
The common seal of the  
Board of DEENDAYAL PORT  
AUTHORITY affixed in 
the presence of :                       SECRETARY 
                                       DEENDAYAL PORT AUTHORITY                                     
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DISPUTES REVIEW BOARD AGREEMENT 
(To be executed on Rs. 300/- non-judicial Stamp Paper) 

 

THIS AGREEMENT, made and entered into this …………………………..Day of ……….20 

………. Between …………………   (“the    Employer/    Board”)   and 

……………………………..(“the contractor”), and the Disputes Review Board  (“the 

DRBoard“)  consisting of one/three DRBoard Members,  (Members from either party, i.e. 

contractor and Employer/Board) 

 

(1) 

…………………………………………………………….(2) 

…………………………………………………………….(3) 

……………………………………………………………….. 

[Note: Delete whatever is not applicable] 

 

WITNESSETH, that 

WHEREAS, the Employer/Board and the contractor have contracted for the execution of 

…………………………………………… Project name)…………………(the “contract”) and 

WHEREAS, the contract provides for the establishment and operation of the DRBoard NOW 

THEREFORE, the parties hereto agree as follows: 

 

1 .The parties agree to the establishment and operation of the DRBoard in accordance with this 

DRBoard Agreement. 

 

1. Expect for providing the services required hereunder, the DRBoard Members should 

not give any advice to either party or to the Nodal Officer or his nominee concerning 

conduct of the works. 

The DRBoard Members: 

(a) Shall have no financial interest in any party to the contract or the Nodal Officer or his 

nominee, or a financial interest in the contract, except for payment for services on the 

DRBoard.  
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(b) Shall have had no previous employment by, or financial ties to, any party to the   

contract, or the Nodal Officer or his nominee, expect for fee based consulting services 

on other projects, all of which must be disclosed prior to appointment to the DRBoard. 

(c) Shall have disclosed in writing to the parties prior to signature of this Agreement any 

all recent or close professional or personal relationships with any director, officer, or 

employee of any party to the Nodal Officer or his nominee, and any and all prior 

involvement in the project to which the contract relates; 

(d) Shall not, while a DRBoard Member be employed whether as a consultant or otherwise 

by either arty to the contract, or the Nodal Officer or his nominee, expect as a DRBoard 

Member. 

(e) Shall not, while a DRBoard Member, engage in discussion or make any agreement with 

any party to the contract, or with the Nodal Officer or his nominee, regarding 

employment whether as a consultant or otherwise either after the contract is completed 

or after services as a DRBoard Members. 

(f) Shall be and remain impartial and independent of the parties and shall disclose in 

writing to the Employer/Board, the contractor, the Nodal Officer or his nominee, and 

one another any fact or circumstances which might be such to cause either the Port or 

the contractor to question the continued existing of the impartiality and independence 

required of DRBoard Members. 

 

3. Except for its participation in the DRBoard activities as provided in the contract and in 

this Agreement none of the Employer / Board, the contractor, the Nodal Officer or his 

nominee, and one another any fact or circumstances which might be such to cause either 

the Employer/Board or the contractor to question the continued existence of the 

impartiality and independence required of DRBoard Members. 

 

4. The contractor shall: 

a) Furnish to each DRBoard Member one copy of all document which the DRBoard may 

request including contract document, progress report, variation orders, and other 

document, pertinent to the performance of the contract.  

b) In co-operation with the Employer/Board, co-ordinate the site visits of the DRBoard, 

including conference facilities and secretarial and copying services. 
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5. The DRBoard shall serve throughout the operation of the contract. It shall begin 

operation following execution of this Agreement, and shall terminate its activities after 

issuance of the taking over certificate and the DRBoard’s issuance of its 

Recommendation on all disputes referred to it.               

6. DRBoard Member, shall not assign or subcontract any of their work under this 

Agreement. 

7. The DRBoard Members are independent and not employees or agents of either the 

Employer/Board or the Contractor. 

8. The DRBoard Members are absolved of any personal or professional liability arising 

from the activities and the Recommendations of the DRBoard. 

9. Fees and expenses of the DRBard Member[s] shall be agreed to and shared equally by 

the Employer/Board and the Contractor.  If the DRBoard requires special services, such 

as accounting, data research and the like, both the parties must agree and cost shall be 

shared by them as mutual agree. 

 
 

10. DR Board’s site visit:  

a. The DR Board shall visit the site and meet with representative of the Employer/Both 

and the contractor and the nodal officer are his nominee at regular intervals, at times 

of critical construction events, and at the return request of either party. The timing 

of site filing agreement shall be fixed by the DRBoard 

b. Site meeting shall consist of an informal discussion of the status construction of the 

works followed by an inspection of the work, both attended by personal from the 

employer/Board, the contractor and the nodal officer or his nominee 

c. If request by either parties or the DR Board, the employer/Board will prepare 

minutes of the meeting and circulate them for comments of the parties and the nodal 

officer or his nominee. 

11. Procedure for disputes referred to the DRBoard: 

a) If either party objects to any action or inaction of the other party or the Nodal Officer 

or his nominee, the objecting party may file a written Notice of Dispute to the other 

party with a copy to the Nodal Officer or his nominee starting that it is given pursuant 

to clause [number] and starting clearly and in detail the basis of the dispute. 
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b) The party receiving the Notice of Dispute will consider it and respond in writing within 

7 days after receipt. 

c) This response shall be final and conclusive on the subject, unless a written appeal to 

the response is filed with the responding party within 7 days of receiving the  response. 

Both parties are encouraged to pursue the matter further to attempt to settle the dispute. 

When it appears that the dispute cannot be resolved without the assistance of the 

DRBoard either party may refer the dispute to the DRBoard by written Request for 

Recommendation to the Board, the other party and the Nodal Officer or his nominee 

starting that it is made pursuant to [insert relevant clause no.] 

d) The Request for recommendation shall state clearly and detail the specific issues of the 

dispute to be considered by the DRBoard. 

e) When a dispute is referred to the DRBoard, and the DRBoard is satisfied that the 

dispute requires the DRBoard’s assistance, the DRBoard shall decide when to conduct 

a hearing on dispute. The DRBoard may request that written documentation and 

arguments from both parties be submitted to each DRBoard Members before the 

hearing begins. The parties shall submit insofar as possible agreed statements of the 

relevant facts. 

f) During the hearing, the contractor, the Employer/ Board, the Nodal Officer or his 

nominee shall each have ample opportunity to be head and to offer evidence. 

The DRBoard’s Recommendation for resolution of the dispute will be given in writing, to 

the Employer/ Board, the contractor and the Nodal Officer or his nominee as soon as 

possible, and in any event not more than 28 days after the DRBoard’s final hearing on the 

dispute. 

 

12. Conduct of Hearing: 

a) Normally hearing will be conducted at the sites, but any location that would be more 

convenient and still provide all required facilities and access to necessary 

documentation may be utilized by the DRBoard. Private sessions of the DRBoard may 

be held at any location convenient to the DRBoard. 

b) The Employer/ Board, the Nodal Officer or his nominee and contractor shall have 

representatives at all hearing. 
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c) During the hearing, no DRBoard Member shall express any opinion concerning the 

merit of any facet of the case. 

d) After the hearings are concluded, the DRBoard shall meet privately to formulate its 

Recommendation. All DRBoard deliberation shall be conducted in private, with all 

individual views kept strictly confidential. The DRBoard’s Recommendations, 

together with an explanation of its reasoning shall be submitted in writing to both 

parties and t the Nodal Officer or his nominee. The pertinent contract provision, 

applicable laws and regulations, and the facts and circumstances involved in the 

dispute. 

             

The DRBoard shall make every effort to reach a unanimous Recommendation. If this 

proves impossible, the majority shall decide, and the dissenting member any prepare a 

written minority report for submission to both parties.  

[Notes: Delete if it is one member DRBoard] 

 

13. If during the contract period, the Employer/ Board and the contractor are of the opinion 

that the Disputes Review Board is not performing its function properly, the Employer/ 

Board and the contractor may together disbanded the Disputes Review Board. In such 

an event, the disputes shall referred to Arbitration straightaway. 

     

The Employer/Board and the contractor shall jointly sing a notice specifying that the DRBoard 

shall stand disbanded with effect from the date specified in the notice. The notice shall posted 

by a registered letter with AD or delivery of the letter, even if he refuses to do so.- 
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SPECIMEN FORMAT FOR DECLARATION 
(To be executed on bidder’s letter head) 

 
To  
                                     
             (Project Title) 
 
Ref:                                     
 
The undersigned, having studies the pre-qualification submission for the above mentioned 
project, hereby states: 

(a) The information furnished in our bid is true and accurate to the best of my 
knowledge. 

(b) That in case of being pre-qualified, we acknowledge that the Employer may invite 
us to participate in due time for the submission of tender on the basis of provisions 
made in the tender documents to follow. 

(c) When the call for tenders is issued, if the legal, technical or financial conditions, 
or the contractual capacity of the firm or joint venture changes, we commit 
ourselves to inform you and acknowledge your sole right to review the pre-
qualification made. 

(d) We enclose all the required pre-qualification data format and all other evaluation.  
(e) We also state that no changes have been made by us in the downloaded tender 

document and also understand that in the event of any discrepancies observed, the 
printed tender document No. ________ is full and final for all legal/contractual 
obligations (delete if not required]. 

 
Date: 
Place: 
Name of the Applicant:  ___________________________ 
     ___________________________ 
 
Represented by (Name & Capacity) ___________________________ 
      ___________________________ 
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SPECIMEN LETTER OF AUTHORITY FROM BANK 
FOR ALL BGs 

(To be executed on Bank’s Letter Head) 

 
         Date: 
To,  
The Board of Trustees of Port [insert port], 
 
Dear Sir, 
   Sub: Our Bank Guarantee No._______________________ 
dated__________  
                                                                for Rs._________ favouring yourselves  
                                                          issued on a/c of 
M/s.____________________________________ 
       (Name of contractor) 
 
 

……………… 
 

  We confirm having issued the above mentioned guarantee favouring  

yourselves, issued on account of M/s. ______________________________________validity 

for expiry upto date__________and claim expiry date  upto_____________________ 

 

  We also confirm 1) _________________ 2) ___________________________ 

is/are empowered to sign such Bank Guarantee on behalf of the Bank and his/their signatures 

is/are binding on the Bank.  

      
 
 

                            Name of signature of Bank Officer 
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SPECIMEN LETTER OF AUTHORITY FOR  
SUBMISSION OF BID 

(To be executed on Rs.300/- non Judicial Stamp Paper) 
 
 
 
To  
The (PORT Address) 
 
 
Dear Sir, 
 
We-----------------------------------------------------------------------------------------------------------

----------- do hereby confirm that Shri ……………………………. (Name, designation and 

Address) is/are authorized to represent us to bid, negotiate and conclude the agreement on our 

behalf with you against tender no. --------------- and his specimen signature is appended here 

to .. 

 

We confirm that we shall be bound by all and whatsoever our said signatory shall commit. 

We understand that the communication made with him by the Employer/Board shall be 

deemed to have been done with us in respect of this Tender. 

 

  

[specimen signature] 

 

Yours faithfully, 

 

 

Signature: 

Name & Designation: 

For & on behalf of: 

 

 

 

 

Annexure-__ 
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PROFORMA OF JOINT VENTURE/CONSORTIUM 
AGREEMENT 

(To be submitted on Non-judicial Stamp Paper of appropriate value) 

 

This  Joint  Venture  /Consortium  Agreement  is  made  and  entered  into  on this 

…….. day of ……..20…  by and between (i) M/s……….Name of the firm to be filled-
in)…………., (ii) M/s………….(Name of the firm to be filled-in)………….., primarily for 

the work under the DEENDAYAL PORT AUTHORITY. 

All the partners of the Joint Venture /Consortium hereinafter individually referred to as 

the parties and collectively as the Joint Venture/Consortium‘. 

1. Formation of Joint Venture/Consortium 

1.1. (i)  M/s… (Name of the firm to be filled in) is engaged in 

……….……….(Details of the works undertaken by the party) 

 

(ii)  M/s… (Name of the firm to be filled in) is engaged in 

…………….(Details of the works undertaken by the party) 

(iii) ………………………………………………………………………………. 

 

1.2. On behalf of Board of Trustees of Deendayal Port (hereinafter referred to as Employer), 
the (Designation of HOD), DEENDAYAL PORT AUTHORITY has invited bids from the 
experienced, resourceful and bonafied Contractor with proven technical and financial 
capabilities of executing the work (Name of work). 

1.3. The parties have been exploring together the ways and means of collaboration for the 
purpose of an offer to be made for the said project of the DEENDAYAL PORT AUTHORITY 
and have mutually agreed to enter into a Joint Venture/Consortium Agreement to submit a 
common bid for the project and to carry out the project works in the event of award of the 
contract, in association with each other and (……Name of Partner to be filled in………) shall 
be the Lead Partner and (i) (……Name of Partner to be filled in………), (ii) (……Name of 
Partner to be filled in………) shall be the other partner(s). 

 

 

 



 Name of the work: - The allotment of Plot No.49 of SIPC location-2,work 

of laying of water supply pipeline till boundary of plot No.49.”  

 

 

P a g e  108 | 117 
 

NOW THEREFORE IT HAS BEEN AGREED TO BETWEEN THE PARTIES AS 
FOLLOWS 

 

1.4. The Joint Venture/Consortium will be known as……(…Name of JV to be filled 
in………) …………………and shall consist of (i) (……Name of the firm to be filled  
in………),  (ii)  (……Name  of  the  firm to  befilled-in………),…………….,parties to the 
present agreement. 

1.5. The recitals are true and correct and form an integral part of this agreement and are 
representations of the parties to which they relate and have been relied upon by the parties to 
enter into the present agreement. 

1.6. Notwithstanding the date of signature of this agreement, its effective date will be the 
date of submission of bid. 

1.7. All costs incurred by the parties before the date of award of contract will be borne by 
the parties concerned. All costs in implementation of this Joint Venture/Consortium Agreement 
after award of contract till the expiry of this agreement will be borne by the parties as hereinafter 
provided. 

1.8. The Joint Venture/Consortium will be dissolved and this agreement will cease to have 
effect on completion of this project, maintenance and fulfilment of all other conditions under 
the contract, upon receipt of payment of all amounts from the Employer and on settlement of 
accounts between the parties as hereinafter provided. 

1.9. The contract, if awarded by the Employer, Letter of Acceptance shall be issued in the 
name of (….Name of JV/Consortium to be filled in…..) and the Contract shall be signed by 
legally authorized signatories of all the parties. 

1.10. All the parties of the JV/Consortium shall be jointly and severally liable during the 
bidding process and the bid document shall be signed by legally authorized signatory of all the 
parties. 

1.11. The financial contribution of each partner to the JV/Consortium operation shall be: 

 

(i) M/s……… (Name of the partner to befilled-in) - …….. 

 

(ii) M/s……… (Name of the partner to be filled-in)  - ………… 

 

(iii)  ………………………………………………………………………. 

1.12. All the parties of the JV/Consortium shall be jointly and severally liable for the 
execution of the project in accordance with the Contract terms, in the event of award of contract. 
The delineation of duties, responsibilities and scope of work shall be: 
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a) The Lead Partner shall provide suitable experienced personnel at site, for general 
planning, site management and equipment operations, during entire period of contract 
execution. 

b) (……Name of Partner to be filled-in………) shall carry out the following 

works :- ………………………………… 

c) (……Name of Partner to be filled-in………) shall carry out the following 

Works:- …………………………………. 

d) …………………………………………………………………………….… 

 

1.13. The parties hereto agreed that each of them shall duly and properly perform all the 
functions and all costs related to their respective works. 

1.14. The parties hereto shall be at liberty to enter into liaison work/correspondence with 
statutory and local authorities as the circumstances warrant individually or collectively. 

1.15. It is hereby agreed and undertaken that, all the parties are jointly and severally liable 
to the Board of DEENDAYAL PORT AUTHORITY for the performance of the contract. 

1.16. Notwithstanding demarcation or allotment of work between JV/Consortium partners, 
JV/Consortium each partner shall be liable for non performance of the whole contract 
irrespective of their demarcation or share of work. 

1.17. The Lead Partner shall be authorized to act on behalf of the JV/Consortium. 

1.18. All the correspondences between the Employer and the JV/Consortium shall be routed 
through the Lead Partner. 

1.19. The Lead Partner is authorized: (a) to submit bid, negotiate and conclude contract and 
incur all liabilities therewith on behalf of the partner(s) of the JV /Consortium during the 
bidding process; and (b) in the event of a successful bid, to incur liabilities and receive 
instructions for and on behalf of the partner(s)of the JV/Consortium and to carry out the entire 
execution of the contract including payment, exclusively through Lead Partner. 

1.20. In the event of default of the Lead Partner, it shall be construed as default of the 
Developer/Contractor; and Employer shall be entitled to take action under relevant clause(s) of 
the Department Bid Document and/or Conditions of Contract. 

1.21. All the parties of the JV/Consortium shall be jointly and severally liable for due 
performance, recourse/sanctions within the joint venture in the event of default of any partner 
and arrangements for providing the required indemnities. 

1.22. The JV/Consortium shall have a separate JV/Consortium Bank account (distinct from 
the Bank account of the individual partners) to which individual partners shall contribute their 
share capital / or working capital. The financial obligation of the consortium shall be discharged 
through the said JV/ Consortium Bank account only and also all payment received by 
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consortium from the DEENDAYAL PORT AUTHORITY shall be through that account only. 

The parties hereto have mutually agreed to the terms and conditions set forth herein above and 
have assured each other to duly perform the reciprocal promises and obligations on either side 
for effective implementation of the JV/Consortium for proper and due completion of the works 
envisaged, in the event of award of contract to the JV/Consortium and have affixed their 
signature in this indenture on this the ……….day of…….20... 

 

(i) Signature Name 

Designation seal & 

Common seal of the firm 

 

(ii) Signature Name 

Designation seal 

& 

Common seal of the firm 

 

Witness1 

 

Witness2 
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Annexure - __ 
 

PROFORMA OF POWER-OF-ATTORNEY FOR LEAD MEMBER OF JV/ 
CONSORTIUM 

(To be submitted on Non-judicial Stamp Paper of appropriate value) 

 
 

By this Power-of-Attorney executed on this ….day of …..(month) of 20…,   we, 
 
(i) (……………………………….Name of legally authorized signatory of first partner to 
be filled in………), (ii) (………………………..Name of legally authorized signatory of 
second partner to be filled in ), 
……………………………………………………………… hereby jointly authorize and 

agree the  Lead Partner,    M/s (… Name of the lead partner to be filled 
in………………………), (a) to submit bid, negotiate and conclude contract and incur all 
liabilities therewith on behalf of the partner(s) of the JV /Consortium during the bidding 
process; and (b) in the event of a successful bid, to incur liabilities and receive instructions for 
and on behalf of the partner(s) of the JV /Consortium and to carry out the entire execution of 
the contract including payment for the work of (….Name of work…...) exclusively through 
Lead Partner. 
 
(i) Signature Name 
Designation seal & 
Common seal of the firm 
 
(ii) Signature Name 
Designation seal & 
Common seal of the firm 
…………………………………………… 

…………………………………………. 

Signature, name and seal of the certifying authority/Notary Public 
 
  



 Name of the work: - The allotment of Plot No.49 of SIPC location-2,work 

of laying of water supply pipeline till boundary of plot No.49.”  

 

 

P a g e  112 | 117 
 

EXCEPTIONS AND DEVIATIONS 

 

As pointed out in the Tender Call Notice, Bidder may stipulate here exceptions and deviations 

to the bid conditions, if considered unavoidable. 

 

Sr. No.  Page No. of Bid 

Document 

Clause No. of Bid 

Document 

Subject Deviation 

    

 

 

 

 

 

 

 

 

 

 

 

 

 

Note: however, the Bidders to note that unacceptable deviations, if any, the bid shall be liable 

for rejection. Bidder is discouraged to deviate from bid conditions, specifications, delivery 

schedules, commercial terms as per the tender document. 

 

Duly authorized to sign this authorization on behalf of: [insert complete name of Tenderer] 

Date on _________________day of _______________, __________ [insert date 
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INTEGRITY PACT 

Between 
 

Deendayal Port Authority (DPA) hereinafter referred to as "The Principal"  
and ........................................................... (Name of The bidders and consortium members) 
hereinafter referred to as "The Bidder / Contractor"  
 

Preamble 
The Principal intends to award, under laid down organizational procedures, contract(s) / 
concession(s) for Tender No. ............................. The Principal values full compliance with all 
relevant laws of the land rules, regulations, economic use of resources and of fairness / 
transparency in its relations with its Bidder(s) and / or Contractor(s).  
 
In order to achieve these goals, the Principal will appoint Independent External Monitors 
(IEMs), who will monitor the tender process and the execution of the contract for compliance 
with the principles mentioned above.  
 
Section 1 - Commitments of the Principal  
 

(1) The Principal commits itself to take all measures necessary to prevent corruption 
and to observe the following principles:-  
 
(a) No employee of the Principal, personally or through family members, will in 

connection with the tender for, or the execution of a contract, demand, take a 
promise for or accept, for self or third person, any material or immaterial benefit 
which the person is not legally entitled to.  

 
(b) The Principal will, during the tender process treat all Bidder(s) with equity and 

reason. The Principal will in particular, before and during the tender process, 
provide to all Bidder(s) the same information and will not provide to any 
Bidder(s) confidential / additional information through which the Bidder(s) 
could obtain an advantage in relation to the tender process or the contract 
execution.  

 
(c) The Principal will exclude from the process all known prejudicial persons.  

 
(2) If the Principal obtains information on the conduct of any of its employees which 

is a criminal offence under the IPC / PC Act, or if there be a substantive suspicion 
in this regard, the Principal will inform the Chief Vigilance Officer and in addition 
can initiate disciplinary actions.  
 

Section 2 - Commitments of the Bidder(s) / Contractor(s)  
(1) The Bidder(s) / Contractor(s) commits themselves to take all measures necessary to prevent 
corruption. The Bidder(s) / Contractor(s) commits  
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themselves to observe the following principles during participation in the tender process and 
during the contract execution.                                                                                                                                 

a. The Bidder(s) / Contractor(s) will not, directly or through any other person or 
firm, offer, promise or give to any of the Principal's employees involved in 
tender process or the execution of the contract or to any third person any 
material or other benefit, which he / she is not legally entitled to, in order to 
obtain in exchange of advantage of any kind whatsoever during the tender 
process or during the execution of the contract.  

 
b. The Bidder(s) / Contractor(s) will not enter with other Bidders into any 

undisclosed agreement or understanding, whether formal or informal. This 
applies in particular to prices, specifications, certifications, subsidiary 
contracts, submission or non-submission of bids, or any other actions to 
restrict competitiveness or to introduce cartelization in the bidding process.  

 
c. The Bidder(s) / Contractor(s) will not commit any offence, under the relevant 

Prevention of Corruption Act / Indian Penal Code / PC Act; further the 
Bidder(s) / Contractor(s) will not use improperly, for purposes of 
competition, or personal gain, or pass on to others, any information or 
document provided by the Principal, as part of the business relationship, 
regarding plans, technical proposals and business details, including 
information contained or transmitted electronically.  

 
d. The Bidder(s) / Contractor(s) of foreign origin shall disclose the name and 

address of the Agents / Representatives in India, if any. Similarly, the 
Bidder(s) / Contractor(s) of Indian Nationality shall furnish the name and 
address of the foreign principals, if any. Further details as mentioned in the 
"Guidelines on Indian Agents of Foreign Suppliers" shall be disclosed by the 
Bidder(s) / Contractor(s). Further, as mentioned in the Guidelines all the 
payments made to Indian agent / representative have to be in Indian Rupees 
only. Copy of the "Guidelines on Indian Agents of Foreign Suppliers" is 
placed at (page Nos. 7-20)  

 
e. The Bidder(s) / Contractor(s) will, when presenting their bid, disclose any 

and all payments made, is committed to or intends to make to agents, brokers 
or any other intermediaries, in connection with the award of the contract.  

 
f. Bidder(s) / Contractor(s) who have signed the Integrity Pact shall not 

approach the Courts while representing the matter to IEMs and shall wait for 
their decision in the matter.  

 
(2) The Bidder(s) / Contractor(s) will not instigate third persons to commit offences outlined 
above or be an accessory to such offences. 3  
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Section 3 - Disqualification from tender process and exclusion from future 
contracts.  
If the Bidder(s) / Contractor(s), before award or during execution has committed a 
transgression through a violation of Section-2 above, or in any other form, such as to put their 
reliability or credibility in question, the Principal is entitled to disqualify the Bidder (s) / 
Contractor(s), from the tender process, or take action as per the procedure mentioned in the 
"Guidelines on Banning of business dealings". Copy of the "Guidelines on Banning of business 
dealings" is placed at (Page No. 7-20).  
 
Section 4 - Compensation for Damages  
 
(1) If the Principal has disqualified the Bidder(s), from the tender process prior to the award, 
according to Section 3, the Principal is entitled to demand and recover the damages equivalent 
to Earnest Money Deposit / Bid Security.  
 
(2) If the Principal has terminated the contract according to Section 3, or if the Principal is 
entitled to terminate the contract according to Section 3, the Principal shall be entitled to 
demand and recover from the Contractor, liquidated damages of the Contract Value or the 
amount equivalent to Security Deposit / Performance Bank Guarantee, whichever is higher.  
 
(3) The Bidder(s) agrees and undertakes to pay the said amounts, without protest or demur, 
subject only to condition that, if the Bidder(s) / Contractor(s) can prove and establish that the 
termination of the contract, after the contract award has caused no damage or less damage than 
the amount of the liquidated damages, the Bidder/Contractor shall compensate the principal, 
only to the extent of the damage in the amount proved.  
 
Section 5 - Previous transgression  
 
(1) The Bidder declares that, no previous transgressions occurred in the last three years with 
any other company in any country confirming to the anti-corruption approach or with any other 
Public Sector Enterprises in India, that could justify his exclusion from the tender process.  
 
(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the 
tender process or action can be taken as per the procedure mentioned in "Guidelines on Banning 
of Business dealing".  
 
Section 6 - Equal treatment of all Bidders / Contractors  
(1) In case of a Joint Venture, all the partners of the Joint Venture will enter into agreement 
with identical conditions as this on which all Bidders.  
 
(2) There is no provision of sub-contract in the tender, any violation of the same, Contractor 
shall be held solely responsible for the same. 
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Section 7 - Criminal charges against violating Bidders / Contractors  
If the principal obtains knowledge of conduct of a Bidder or Contractor or of an employee, or 
a representative, or an associate of a Bidder or Contractor, which constitutes corruption, or if 
the Principal has substantive suspicion, in this regard, the Principal will inform the same to the 
Chief Vigilance Officer (CVO) and the CVO will take further necessary action as deemed fit 
in accordance with the CVC Manual.  
 

Section 8 - External Independent Monitor  
 
(1) The Principal appoints competent and credible Independent External Monitor for this Pact 
after approval by Central Vigilance Commission. The task of the Monitor is to review 
independently and objectively, whether and to what extent the parties comply with the 
obligations under this agreement.  
 
(2) The Monitor is not subject to instructions by the representative of the parties and performs 
his / her functions neutrally and independently. The Monitor would have access to all Contact 
documents, whenever required. It will be obligatory for him / her to treat the information and 
documents of the Bidders / Contractors as confidential. He / she reports to the Chairperson of 
the Board of the Principal.  
 

(3) The Bidder(s) / Contractor(s) accepts that the Monitor has the right to access without 
restriction to all Project documentation of the Principal including that provided by the 
Contractor. The Bidder / Contractor will also grant the Monitor, upon his / her request and 
demonstration of a valid interest, unrestricted and unconditional access to the project 
documentation. The Monitor is under contractual obligation, to treat the information and 
documents of the Bidder / Contractor with confidentiality.  
 
(4) The Monitor is under contractual obligation to treat the information and documents of the 
Bidder(s) / Contractor(s) with confidentiality. The Monitor has also signed declaration on 
"Non-Disclosure of Confidential Information" and of "Absence of Conflict of Interest". In case 
of any conflict of interest arising at a later date, the IEM shall inform Chairman, DPA and 
recues himself / herself from that case 
  
(5) The Principal will provide to the Monitor sufficient information about all meetings among 
the parties related to the Project provided such meetings could have an impact on the 
contractual relations between the Principal and the Bidder / Contactor. The parties offer to the 
Monitor the option to participate in such meetings.  
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(6) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he / she 
will so inform the Management of the Principal and request the management to discontinue, or 
take corrective action. The Monitor can in this regard submit non-binding recommendations. 
Beyond this, the Monitor has no right to demand from the parties that they act in a specific 
manner, refrain from action or tolerate action.                                                                    
 
 (7) The Monitor will submit a written report to the Chairperson of the Board of the Principal, 
within 8 to 10 weeks from the date of reference or intimation to him by the Principal and, 
should the occasion arise, submit proposals for correcting problematic situations.  
 
(8) If the Monitor has reported to the Chairperson of the Board of the Principal, a substantiated 
suspicion of an offence under relevant IPC / PC Act and the Chairperson of the Board of the 
Principal has not, within reasonable time taken visible action to proceed against such offence 
or reported it to the Chief Vigilance Officer, the Monitor may also transmit this information 
directly to the Central Vigilance Commissioner, Government of India.  
 
(9) The word "Monitor" would include both singular and plural.  
 
Section 9 - Pact Duration  
 
This Pact begins when both parties have legally signed it. It expires for the Contractor 12 
months after the last payment under the contract, and for all other Bidders 6 months after the 
contract has been awarded. Any violation of the same would entail disqualification of the 
bidder and exclusion from future business dealings.  
 
If any claim is made / lodged during this time, the same shall be binding and continue be valid 
despite the lapse of this Pact as specified above, unless it is discharged / determined 
Chairperson of the Principal.  
 
The Pact duration in respect of unsuccessful Bidders shall expire after 6 months of the award 
of the contract.  
 
Section 10 - Other Provisions  
 
(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the 
Registered Office of the Principal, i.e. Gandhidham, Gujarat.  
 
(2) Changes and supplements as well as termination notices need to be made in writing. Side 
agreements have not been made.  
 
(3) If the Bidder / Contractor is a partnership or a consortium, this agreement must be signed 
by all partners or consortium members.  
 
(4) Should one or several provisions of this agreement, turn out to be invalid, the remainder of 
this agreement remains valid. In this case, the parties will strive to come to an agreement to 
their original intensions. 
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SECTION 7 

 
 
 
 

BILL OF QUANTITIES 
 
 

------------------------------------------------------------ 
 


