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DEENDAYALPORTAUTHORITY 

COMPETITIVE BIDDING NIT  

NO: -    05-C/2023 

NAMEOFWORK: Development of Smart Industrial Port City at Kandla - Gandhidham - 
Adipur complex - Construction of compound wall at SIPC location 1, 
Gandhidham 

 

PRE–BIDMEETTING TOBEHELD ON : ----- 
 

PERIOD OF DOWNLOADING OF BID DOCUMENTS FROM :  08 /09/2023 

TO :       10/10/ 2023 upto 16:00 Hrs. 

 

 

LAST DATE AND TIME FOR RECEIPT OF BIDS DATE:   10/10/ 2023 TIME 16:00 HRS. 

 

TIME AND DATE OF OPENING OF BIDS 

 

16:30 Hrs. On     10/10/ 2023 (Technical bid only) 

 

PLACE OF OPENING OF BIDS CHAMBER OF EXECUTIVE ENGINEER(C), 

CONSTRUCTION DIVISION, ANNEXE, A.O. BUILDING, 

GANDHIDHAM–KUTCH (GUJARAT STATE), PIN-370201. 

Email: executiveengineer civil1@gmail.com 

OFFICER INVITING BIDS 

EXECUTIVE ENGINEER (C),  

DEENDAYAL PORT AUTHORITY 
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DEENDAYAL PORT AUTHORITY 

NOTICE INVITING TENDER 

Tender No. 05–C/2023 
 

ONLINE TENDERING (E-Tendering) 
 

NAME OF WORK: Development of Smart Industrial Port City at Kandla - Gandhidham - 
Adipur complex - Construction of compound wall at SIPC location 1, 
Gandhidham 

 
 

E/Online Tenders are invited by Executive Engineer (C) for the above work as per 
the details given in the table below. 

 

Work 
Description  

Tender Fee 
(InRs.)  

Estimated 
cost (InRs.)  

EMD 
(InRs.)  

Date of  
Pre-Bid 
Meeting 

Last Date 
and time of 

online 
Submission

of bid  
documents  

Date and  
time of 
online 

opening  

Development of 
Smart Industrial 
Port City at 
Kandla - 
Gandhidham - 
Adipur complex 
- Construction of 
compound wall 
at SIPC location 
1, Gandhidham 
 

Rs.1500.00 
(+) 18% GST 
=Rs. 
1770.00(Digital 
mode of 
Payment at 
Bank of 
Baroda 
Gandhidham 
Branch 
Account No. 
100801000224
27 
IFSC code. 
BARBOGANK
UT 

 
 
3,94,36,783.00 

 
 

 

 

3,94,368.00 
(Digital mode of 
Payment at 
Bank of Baroda 
Gandhidham 
Branch 
Account No. 
1008010002242
7 

IFSC code. 
BARBOGANK

UT) 

 

NIL 

 
Upto16:00
Hrs.on       
08/09/ 
2023 

 
   10/10 
/2023 

at16:00hrs. 

 

Detailed tender notice along with complete tender documents can be downloaded 
fromwebsite https://kpt.nprocure.com from  08/09/2023 to 10/10/2023@ 16:00 
hrs.Tender Notice is also available on http://deendayalport.gov.in. . Technical Bid 
will be opened on    10/10/ 2023@ 16:30 Hrs. Date of opening of price bid shall 
be notified after scrutiny & evaluation of Technical Bid. For further details and 
general enquiries prospective bidders may contact Executive Engineer (C), 
Ground Floor A.O. Building, Annexe, Gandhidham-3702 01, Kutch District, 
Gujarat State, INDIA,  during working hours before the last date and time of 
downloading of tender documents. 

 
 
 
 

EXECUTIVE ENGINEER (C) 
Deendayal Port Authority 
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DEENDAYAL PORT AUTHORITY NOTICE INVITING ONLIN ETENDER 

 

Details about E/Online tender: 

 
Department Name  Civil Engineering Department 

Circle/ Division  Construction Division, A.O. 
Building, Gandhidham – Kutch – 
370201. 

Tender Notice No.     05-C/2023 

Name of Project Development of Smart Industrial Port City at 
Kandla - Gandhidham - Adipur complex - 
Construction of compound wall at SIPC location 1, 
Gandhidham 

Name of Work Development of Smart Industrial Port City at 
Kandla - Gandhidham - Adipur complex - 
Construction of compound wall at SIPC location 1, 
Gandhidham 

Estimated Contract Value 
(INR) 

Rs. 3,94,36,783.00  
 

Period of Completion (in 
Months)  

11 Months 

Bidding Type Open 

Bid Call (Nos.) One 

Tender Currency Type Single 

Tender Currency Settings Indian Rupee (INR) 

Qualifying Criteria :  1. Average annual financial turnover during the last 
three years ending 31st March of the previous 
financial years, should be at least Rs. 118.31 
Lakhs. 

2. Experience of having successfully completed 
Similarworks duringlast7yearsendinglast day of 
month previous to the one in which bids are 
invited should be either of the following: 

Three similar completed works each costing not 
less than Rs 157.75 Lakhs. 

Or 
Two similar completed works each costing not 
less than Rs. 197.18 Lakhs. 

Or 

One similar completed works each costing not 
less than Rs. 315.49  Lakhs. 
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3. “Similar Work" means Construction work of 

Building work (separately or combined) 
constructed during last 7 years ending last 
day of month previous to the one in which 
applications are invited. If the bidder has 
executed the work in private organization, 
necessary TDS certificate issued by the 
private organization shall be submitted. 

If the similar work is executed as Sub-
Contractor, it is mandatory to upload the sub-
contrtact permission letter obtained from the 
Govt./ Public Sector officer in case work 
belongs to the Govt. / Public Sector, or from 
the owner of the project in case work belongs 
to private organization. Also the completion 
certificate / from 3A authoeticate by concern 
Govt. / Public Sector officer of owner of the 
project shall be uploaded along with TDS 
certificate deducted from that particular work 
issued by the competent authority shall be 
submitted along with bid submission. 

• The contractor registered with DEENDAYAL 
PORT AUTHORITY in category of ‘‘BUILDING 
WORKS” and in Class A-1 (up to Rs. 500.00 
lakhs) shall be considered as qualified for 
bidding the tender and does not required to 
submit any documents for pre-qualification 
with DEENDAYAL PORT AUTHORITY along 
with Tender fee. However, they should submit 
Xerox copy of Registration Letter with Tender 
fee, also required to fulfill the bid capacity 
criteria, hence document there of need to be 
scanned & upload. 

In case of Micro and Small Enterprise (MSEs) 
holding valid certificate issued by any 
agencies/organization under The Ministry of 
Micro, Small and Medium Enterprises indicating 
the list of activity related to the subject tender 
shall become eligible for exemption from 
payment of Tender fee/EMD. Such bidder shall 
upload in preliminary bid a scanned copy of valid 
certificate. 

NIC codes regarding similar work is mentioned 
below: 

SECTION F CONSTRUCTION 

Division 41 Construction of buildings 

Group 410 Construction of buildings 

Class 4100 Construction of buildings 

Sub-Class 
41001 

Construction of buildings 
carried out on own-account 



 

P a g e 7 | 109 
 

basis or on a fee or contract 
basis 

Sub-Class 
41003 

Assembly and erection of 
prefabricated constructions on 
the site 

Division 43 Specialized construction 
activities 

Group 433 Building completion and 
finishing 

 

4. Bidders who meet the minimum qualification 
criteria will be qualified only if the iravailable 
bid capacity is more than the total bid value. 
The available bid capacity will be calculated 
asunder: 

Assessed Available Bid capacity = A X N X 2 – B, 
Where, “N” = Number of years prescribed for 
completion of the subject contract. 

“A” = Maximum value of works executed 
in any one year during last seven years (at 
current price level) 

“B” = Value at current price level of 
existing commitments and ongoing works 
to be completed in the next ’N’ years.  The 
Bidder shall furnish statements showing 
the value of existing commitments and 
ongoing works as well as the stipulated 
period of completion remaining for each 
of the works preferably countersigned by 
the Nodal Office or his nominee-in charge.  

5. Integrity Pact document need to be submitted 
in Preliminary bid stage duly scanned, 
stamped, signed and dated along with both 
witness signatures as per format available in 
Annexure-I in the tender document failing 
which bid submitted by the bidder will be 
considered non-responsive. 

Joint Venture   Not Applicable 
 
 

Rebate Applicable 

Bid Document Fee : Rs. 1500.00 (+) 18% GST = Rs. 1,770.00 

Bid Document Fee Payable 
To: 

(Digital mode of Payment at Bank of Baroda 
Gandhidham Branch 
Account No. 10080100022427 
IFSC code. BARBOGANKUT  

Bid Security/ EMD (INR) : Rs. 3,94,368.00/- (Digital mode of Payment at Bank 
of Baroda Gandhidham Branch 
Account No. 10080100022427 
IFSC code. BARBOGANKUT   
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Bid Document Downloading 
Start Date 

       /06/2023 

Bid Document Downloading 
End Date 

     /06/2023 Up to 1600 Hrs. 

Date & Place of Pre Bid 
Meeting 

‘------- 
 

Last Date & Time for Receipt 
of Bids 

         /06/2023 Up to 1600 Hrs. 

Bid Validity Period 120 Days 

Condition :: Tender Fees & EMD in form of Digital mode of 
payment. 

The bid/tender not accompanied by Tender Fee UTR 
Number and EMD UTR Number in Preliminary Bid 
shall not be considered responsive, and their technical 
and price bid will not be opened.  

In case of Micro and Small Enterprise (MSEs) 
holding valid certificate issued by any 
agencies/organization under The Ministry of Micro, 
Small and Medium Enterprises indicating the list of 
activity related to the subject tender shall become 
eligible for exemption from payment of Tender 
fee/EMD. Such bidder shall upload in preliminary bid 
a scanned copy of valid certificate. (Refer NIT-3 for 
list of activities considered) 
Integrity Pact document need to be submitted in 
Preliminary bid stage duly scanned, stamped, signed 
and dated along with both witness signatures as per 
format available in Annexure-I in the tender 
document failing which the bid will be considered 
non-responsive. 

Remarks: The above shall be submitted in electronic format 
through online (by scanning) while uploading the 
bid.  
 
The offer of only those shall be opened whose 
EMD & Tender Fee are received electronically.  
 
Bidder shall send the hard copy of tender (sealed 
& signed of authorized person), and other PQ 
documents through R.P.A.D./speed post or in 
person so as to reach to Executive Engineer (C.), 
Construction Division, A.O. BUILDING-ANNEX, 
GANDHIDHAM KACHCHH-370201, within 7 
days from the last date of opening. 
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Bid Opening Date:: Technical Bid will be opened on  10/10/2023@ 16:30 
Hrs. Date of opening of price bid shall be notified 
after scrutiny & evaluation of Technical Bid. 

Documents required to be 
submitted by scanning 
through online: 

a. Documents in support of fulfilling 
qualifying criteria as indicated above. 

b. EMD in form of Digital mode of payment. 

c. Tender fee in form of Digital mode of payment. 
d. As indicated in clause4 of section1 – 

Instructions to bidders. 

Officer- Inviting Bids:: Executive Engineer (C), Deendayal Port Authority. 

Bid Opening Authority :: Executive Engineer (C), Deendayal Port Authority. 

Address:: Executive Engineer (C), Deendayal Port Authority. 
A.O. Building, Annexe, Gandhidham-370201,  
Kutch District, Gujarat State , INDIA, 

Contract Details :: Telephone : M No. 7575895292 

 
 

EXECUTIVE ENGINEER (C) 

Deendayal Port Authority  

Note :  
In case bidders need any clarifications or if training is required to participate in 
online tenders, they can contact (n) Procure Support team at following address: - 
(n) Code Solutions – A division of GNFC Ltd., 
(n)Procure Cell, 
403, GNFC Infotower, S.G. Road, Bodakdev, 
Ahmedabad–380054 (Gujarat). 
Contact Details : 
Airtel : +91-79-40007501, 40007512, 40007516, 40007517, 40007525 
BSNL : +91-79-2684511, 26854512, 26854513 (EXT: 501, 512, 516, 517, 525) 
Reliance : +91-79-30181689 
Fax : +91-79-26857321, 40007533 
E-mail : nprocure@gnvfc.net 
TOLL FREE NUMBER : 1-800-233-1010 (EXT: 501, 512, 516, 517, 525) 
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SECTION-1 
 

INSTRUCTIONS TO BIDDERS 
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GENERAL 

1. Scope of Bid  
The Executive Engineer (C), Construction Division, Deendayal Port 
Authority., invites bids by E-Tendering for the construction of works of 
“Development of Smart Industrial Port City at Kandla - Gandhidham - Adipur 
complex - Construction of compound wall at SIPC location 1, Gandhidham. 

1.1 Detailed in the table given in NIT. The bidders may submit on-line bids for the 
work detailed in the table given in NIT. 

1.2 The successful bidder will be expected to complete the works by the 
intended completion date specified in the contract data. 

2. Source of Funds  

2.1 The employer has arranged the funds from internal resources and will have 
sufficient funds in Indian currency for execution of the works. 

3. Eligible Bidders 

3.1 The invitation for Bids is open to all eligible bidders meeting the eligibility criteria 
as defined in clause no.4 

3.2 All bidders shall provide in Section-2, form of Bid and Qualification Information, 
a statement that the Bidder is not associated, nor has been associated in 
the past, directly or indirectly, with the consultant or any other entity that has 
prepared the design, specifications, and other documents for the Project 
Manager for the Contract. A firm that has been engaged by the Employer to 
provide consulting services for the preparation or supervision of the works, and 
any of its affiliates, shall not be eligible to bid. 

3.3 Government-owned enterprises may only participate if they are legally and 
financially autonomous, operate under commercial law and are not a dependent 
agency of the Employer subject to fulfilment of Minimum Qualifying criteria. 

3.4 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent 
practices issued by the employer in accordance with clause 37. 

4. Eligibility Criteria 

4.1 a. Experience of similar works executed during the last seven years, and 
details like monetary value, clients, and proof of satisfactory completion. 

b. Documentary evidence of adequate financial standing and proof from 
client for satisfactory completion of works. 

c. Equipment requirement/schedule (Refer Section-5)  
d. Managerial/Manpower requirement (Refer Section-5)  
e. Project Planning and Quality Control procedure to be adopted. (Refer 

Section-5)  
f. Information regarding projects in hand, current litigation, orders regarding 

exclusion, expulsion or blacklisting, if any. 
g. Trained & Certified workmen proposed to be employed at the work site 

of the project. The Contractor must undertake to employ of certified 
worker to the extent of 20% of total strength. Valid certificates by a 
Recognized University, technical Board, or Ministry of Government of 
India would only be taken cognizance of. (Refer Section-5)  
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4.2 If the Employer has not undertaken pre-qualification of potential bidders, All 
bidders shall include the following information and documents with their bids in 
Section-2. 

a. Copies of original documents defining the constitution or legal status, 
place of registration, and principal place of business, written 
power of attorney of the signatory of the Bid to commit the Bidder. 

b. Total monetary value of construction work performed for each of 
the last five years. 

c. Experience in works of a similar nature and size for each of the 
last five years, and details of works underway or contractually 
committed, and Employers who may be contacted for further 
information on those contracts. 

d. Reports on the financial standing of the Bidder, such as profit and 
loss statements and auditor's reports for the past five years. 

e. Evidence of adequacy of working capital for this contract (access 
to line(s) of credit and availability of other financial resources). 

f. Authority to seek references from the Bidder's bankers. 

g. Information regarding any litigation, current or during the last five 
years, in which the Bidder is involved, the parties concerned, and 
disputed amount. 

h. Proposal for sub-contracting components of the works amounting 
to more than 10 percent of the Bid Price (for each qualification 
should attached); and (Refer Section-5)  

i. PAN, Registration with GST and Provident Fund Authorities. 

j. Intigrity Pact  

4.3 To qualify forward of the contract, bidders are advised to note the minimum 
qualification criteria specified below. 

 

i. Average annual financial turnover during the last three years ending 31st March 
of the previous financial year should be at least Rs.246.75Lakhs. 

ii. Experience of having successfully completed similar works during last 7 
years ending last day of month previous to the one in which applications are 
invited should be either of the following. 

a. Three similar completed works, each work costing not less than 
theRs.157.75 Lakhs. 

or 
b. Two similar completed works, each work costing ot less than the Rs.197.18 

Lakhs. 
or 

c. One similar completed works each costing not less than the Rs.315.49 
Lakhs. 

iii. “Similar Work" means having experience of Construction work of Building 
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work (separately or combined) constructed during last 7 years ending last day 

of month previous to the one in which applications are invited. If the bidder 

has executed the work in private organisation, necessary TDS certificate issued by 

the private organization shall be submitted. 

iv. If the similar work is executed as Sub-Contractor, it is mandatory to upload the 
sub-contract permission letter obtained from the Govt./ Public Sector officer in 
case work belongs to the Govt. / Public Sector, or from the owner of the project 
in case work belongs to private organization. Also the completion certificate / 
from 3A authenticate by concern Govt. / Public Sector officer of owner of the 
project shall be uploaded along with TDS certificate deducted from that 
particular work issued by the competent authority shall be submitted along with 
bid submission. 

v. In addition to above, the criteria regarding satisfactory performance of the work, 
Personnel, establishment, plant, equipment, etc. may be incorporated 
according to the requirement of the project. 

 
A. Deleted. 
B. Deleted. 
C. Deleted. 
D. Deleted. 

 

4.4 To qualify for a package of contracts made up of this and other contracts for 
which bids a reinvited in the NIT, the bidder must demonstrate having 
experience and resources sufficient to meet the aggregate of the qualifying 
criteria for the individual contracts. (Refer Section-5) . 

4.5 Sub-contractors' experience and resources shall not be taken into account 
in determining the bidder's compliance with the qualifying criteria except to 
the extent stated in 4.4above. (Refer Section-5) . 

4.6 Bidders who meet the minimum qualification criteria will be qualified only if their 
available bid capacity is more than the total bid value. The available bid 
capacity will be calculated as under: 

Assessed Available Bid capacity = A X N X2–B, Where 

“N” = Number of years prescribed for completion of the subject contract. 

“A”=Maximum value of works executed in any one year during last seven 
Years (at current price level) 

“B”=Value at current price level of existing commitments and ongoing 
works to be completed in the next ’N’ years. 

Note: For bring the value of works to current level, following multiplying 
factors shall be applicable with reference to escalation based on WPI. 

 
  

Financial 
Year 

2022-23 2021-22 2020-21 2019-20 2018-19 2017-18 2016-17 

Index  152.50 139.4 123.4 121.8 119.8 114.9 111.6 
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Multiplying 
factor  

1 1.09 1.24 1.25 1.27 1.33 1.37 

 

The Bidder shall furnish statements showing the value of existing commitments and on 
going works as well as the stipulated period of completion remaining for each of the works 
preferably counter signed by the Nodal Officer or his nominee-in charge. 

4.7 Even though the bidder meets the above qualifying criteria, they are subject 
to be disqualified if they have: 
- Made misleading or false representations in the forms, statements 

and attachments submitted in proof of the qualification requirements: 
and/or 

- Record of poor performance such as abandoning the works, not properly 
completing the contract, inordinate delays in completion, litigation history 
or financial failures etc, 

4.8 The accompaniments to the tender documents as described under Clause 4.2 
shall be Scanned and submitted On-Line along with Tender documents. However, 
the originals/ attested hard copies shall have to be forwarded subsequently so as to 
reach the office of Executive Engineer (C) within 7 days of opening of the tenders. 
The envelopes shall be addressed to: 
The Executive Engineer (C), Construction Division, 
Room No. 129, Ground Floor, A.O. Bldg 
Building, Annex Deendayal Port Authority 
Gandhidham, Kutch District Gujarat-State, INDIA  
And submitted on http:/kpt.nprocure.com Bear the following identification: 

Accompaniments for “Development of Smart Industrial Port City at Kandla - Gandhidham - 
Adipur complex - Construction of compound wall at SIPC location 1, Gandhidham 

 

 

Bid reference No 
Name and address of the bidder. 

 
 

 

5. One Bid per Bidder  
5.1.   Each bidder shall submit only one bid. A bidder who submits more than one Bid 

(other than as a subcontractor or in cases of alternatives that have been 
permitted or requested) will cause the entire proposal with the Bidder's 
participation to be disqualified. 

5.2 Joint Venture 

Companies/Contractors may jointly undertake contract/contracts. Each entity 
would be jointly and severely responsible for completing the task as per the 
contract, however declaration of the Lead member to be indicated by 
bidders, however JV has to designate in their MOU. The firms with at least 
26% equity holding each be allowed to jointly meet the eligibility criteria. 

 
6. Cost of Bidding  

6.1 The bidder shall bear all costs associated with the preparation and submission 
of his Bid, and the Employer will in no case be responsible and liable for 
those costs. 
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7. Site Visit  

7.1 The Bidder, at his own responsibility and risk is encouraged to visit and 
examines the site of works and its surroundings and obtain all information 
that may be necessary for preparing the Bid and entering into a contract for 
construction of the works. The cost so visiting the site shall be at the 
Bidders' own expense. 

B. BIDDING DOCUMENTS 

8. Content of Bidding Documents 

8.1 The set of bidding documents comprises the documents listed in the below 
andaddendaissuedinaccordancewithclause-10: 

Invitation for Bids (NIT)  

SECTION 1 Instruction to Bidders 
SECTION 2 Forms of Bid, Qualification Information and letter of Acceptance. 
SECTION 3 Conditions of Contract and Special Conditions 
SECTION 4 Contract Data 
SECTION 5 Site Conditions and Specifications 
SECTION 6 Forms of Securities 
SECTION 7 Drawing 
SECTION 8 Bill of quantities 

 
8.2. One set of bidding documents will be issued to the bidder. The document 

should be completed and returned with the bid. (Refer Section-5) . 

8.2.1 The bidding documents shall be downloaded. The documents should be 
completely filled and submitted through on line Tendering process and one 
copy shall be submitted within 7 days of the date of opening of the tender. 

8.3.1The bidder is expected to examine carefully all instructions, conditions of 
contract, contract data, forms, terms, technical specifications, bill of 
quantities, forms, drawings, annexure in the bid document. Failure to comply 
with the requirements of the bid document shall be at the bidder's own risk. 
Pursuant to clause 26 here of, bids which are not substantially responsive to 
the requirements of the bid documents shall be rejected. 

9. Clarifications of the Bidding Documents 

9.1 A prospective bidder requiring any clarification of the bidding documents 
may notify the employer in writing or by electronic form and be confirmed by 
hard copy at the Employer’s address indicated in the invitation to bid. The 
employer will respond to any request for clarification which he received 
earlier than days (Suggested 7days) prior to the deadline for submission of 
bids. The clarifications shall be uploaded on Website of 
www.kpt.nprocure.com.  

9.2 Pre–bid meeting  

9.2.1 The bidder or his official representative may attend a pre-bid meeting which 
will take place through online (VC link will be shared on DPA website before 
meeting) on @ hrs. 

9.2.2 The purpose of the meeting will be to clarify issues and to answer questions on 
any matter that may be raised at that stage. 

9.2.3 The bidder is requested to submit any questions in writing or by cable to 
reach the Employer not later than one week before the meeting. 
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9.2.4. Minutes of the meeting, including the text of the questions raised (without 
identifying the source of enquiry) and the responses given will be 
transmitted without delay to all purchasers of the bidding documents without 
delay. Any modification of the bidding documents listed in Sub-Clause 8.1 
which may become necessary as a result of the pre-bid meeting shall be 
made by the Employer exclusively through the issue of an Addendum pursuant 
to Clause 10 and not through the minutes of the pre-bid meeting. 

9.2.5 Non-attendance at the pre-bid meeting will not be a cause for disqualification 
of a bidder. 

10. Amendment of Bidding Documents 

10.1 Before the deadline for submission of bids, the Employer may modify the bidding 
documents by using addends. 

10.2 Any addendum thus issued shall be part of the bidding documents and shall be 
communicated by uploading online on http://kpt.nprocure.com and 
https://www.deendayalport.gov.in/Or in writing or by cable to all the 
purchasers of the bidding documents. Prospective bidders shall 
acknowledge receipt of each addendum by cable to the Employer. 

10.3 To give prospective bidders reasonable time in which to take an addendum into 
account in preparing their bid, the Employer shall extend as necessary the 
deadline for submission of bids, in accordance with sub-clause 20.2 below. 

C. PREPRATIION OF BID: 

11. Language of Bid  

11.1 All documents relating to the bid shall be in the English language. 

12. Documents comprising the Bid 

12.1 The bid submitted by the bidder shall comprise the following: 
A) Technical Bid: 
(i) Bid Security, Tender Fees & Integrity pact agreement is required. 

(ii) Qualification Information Form and Document (Pursuant to clause 
4hereof) and any other materials required to be furnished and 
submitted by the bidder in accordance with these instructions. The 
documents listed under Sections 2,4 and 7 of Sub-Clause 8.1 shall 
be filled in without exception. 

 
B) Financial Bid:  
(i) Bill of Quantity (Schedule –B) dully filled and digitally signed by the Bidder. 

 
 

13. Bid Prices  
13.1 The contract shall be for the whole works as described in sub clause 1.1 based 

on the priced Bill of Quantities submitted by the Bidder. 
 

13.2 The bidder to quote bid price in Item rate of the Estimated Cost put to 
tender as mentioned in Schedule-B. 

 
13.3 All duties, (except GST) taxes, and other levies payable by the contractor under 

the contract, or for any other cause shall be included in the rates, prices and 
total Bid Price submitted by the bidder. 
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13.4  
(a) The rates and prices quoted by the bidder shall be fixed for the 

duration of the contract and shall not be subjected to adjustment on 
any account. 

14. Currencies of Bid and Payment 
14.1 The unit rates and the prices shall be quoted by the bidder entirely in Indian 

Rupees. 

15. Bid Validity  
15.1 Bids shall remain valid for a period 120 days from the last date of 

submission of Bid. A bid valid for a shorter period shall be rejected by the 
Employer as non-responsive. 

15.2 In exceptional circumstances, prior to expiry of the original time limit, the 
Employer may request that the bidders may extend the period of validity for 
a specified additional period. The request and the bidders’ responses shall 
be made in writing or by cable. A bidder may refuse the request without 
forfeiting his bid security. A bidder agreeing to the request will not be permitted 
to modify his bid. 

 
 

16. Bid Security (Earnest Money Deposit - EMD)  
 

A. Earnest money Deposit (EMD) should be 1 % of the estimated cost of work and 
maximum amount of earnest money should be Rs.50.00 lacs. 

B. The EMD up to Rs. 5 lakhs to submitted in Digital mode of Payment at Bank of 
Baroda Gandhidham Branch Account No. 10080100022427IFSC code. 
BARBOGANKUT) 

A. EMD of unsuccessful bidders other than L1 and L2 be refunded immediately after 
ranking of price bids. Earnest Money of L2 be refunded immediately after entering 
into agreement with L1 and acceptance of performance Guarantee fromL1. 

 
B. EMD shall be refunded suo-motto without any application from the bidders. 

C. The Bid Security of the successful bidder will be discharged after he has signed 
the Agreement and furnished the required Performance Security. 

D. Forfeiture of earnest money.  

Bid security (Earnest Money) shall be forfeited, if 

(a) The bidder withdraws the bid after bid opening during the period of bid validity. 

(b) The bidder does not accept the correction of the Bidprice, if any. 

(c) The successful bidder fails within the specified time limit to 

(i) Sign the Agreement or 

(ii) Furnish the required Performance security. 

(iii) In case the contractor fails to commence the work within stipulated time. 

In case of forfeiture of earnest money as prescribed above, the tenderer shall 
not be allowed to participate in the retendering process of the work. 

Tenders with any condition, including conditional rebates, shall be rejected. 
However, tenders with unconditional rebate will be acceptable. 

E. In case of Micro and Small Enterprise (MSEs) holding valid certificate 
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issued by any agencies/organization under The Ministry of Micro, 

Small and Medium Enterprises indicating the list of activity related to 

the subject tender shall become eligible for exemption from payment 

of Tender fee/EMD. Such bidder shall upload in preliminary bid a 

scanned copy of valid certificate.  

NIC codes regarding similar work is mentioned below: 

SECTION F CONSTRUCTION 

Division 41 Construction of buildings 

Group 410 Construction of buildings 

Class 4100 Construction of buildings 

Sub-Class 
41001 

Construction of buildings carried out on own-accoun t basis 
or on a fee or contract basis 

Sub-Class 
41003 

Assembly and erection of prefabricated construction s on the 
site 

Division 43 Specialized construction activities 

Group 433 Building completion and finishing 

 

 
17. Alternative Proposals by Bidders 

Conditional offer or Alternative offers will not be considered further in the 
process of tender evaluation. 

 
18. Format and Signing of Bid (Refer Section-5). 
18.1 The Price Bid to be submitted on-line shall be signed digitally by a person or 

persons duly authorized to sign on behalf the Bidders. 
18.2 The Bid shall contain no alterations or additions, except those to comply 

with instructions issued by the Employer, or as necessary to correct errors 
made by the bidder in which case such corrections shall be initialed by the 
person or persons signing the bid. 

 
D Submission of bids 

 
19. Sealing and marking of bids  
19.1 The bidder shall put Bid security document as per clause No.16, here of in 

one envelope and properly seal and mark as “Bid Security”. The bidder shall 
put documents mentioned in clause No.12.1. A (ii) in separate envelope and 
properly seal and mark as “Technical Bid”. Then put both these envelopes 
into separate envelope, properly seal and mark as “Technical Bid”. 
The bidder shall seal “Financial Bid” as per Clause No.12.1. (B) here of, in 
separate envelope duly marking the envelope as “Financial Bid”. 
These envelopes than be put inside one outer envelope and sealed, duly 
marking the outer envelope as “Technical Bid and Financial Bid”. (Refer 
Section-5).  

 
19.2 The envelopes shall 
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(a) Be addressed to Nodal Officer/Employer at the following address. 
 
 

 

(Insert address of office for bid submission), and 
 
 

(b) Bear the following identification: 
Bid for ........................................................ (name of contract) 

Bid reference no ...................................... (Insert number) 

DO NOT OPEN BEFORE (time and date for opening, per Clause 23) 

Name and address of the bidder. 

The tender complete in all respect should be put in the tender box (marked 
tender No ) in the office of upto - 
 p.m. on due date and open at on the same date in 
presence of such of the tenderers who may wish to be present. 

 

19.3 In addition to the identification required in Sub-Clause 19.2, the inner 
envelopes shall indicate the name and address of the bidder to enable the 
bid to be returned unopened in case it is declared late, pursuant to Clause 
21, or the bid is declared nonresponsive. If the outer envelopes are not 
sealed and marked as above, the Employer will assume no responsibility 
for the misplacement or premature opening of the Technical bid and 
financial bid. 

 
20 Deadline for submission of the Bids  

20.1  Bids must be received by the Employer in On-Line System at website 
https://kpt.nprocure.com not later than 15:00 hrs. on    /   / 2023 in the event 
of the specified date for the submission of bids being declared a holiday by 
the Employer, the Bids will be received up to the appointed time on the next 
working day. 

20.2 The Employer may extend the deadline for submission of bids by issuing an 
amendment in accordance with Clause 10, in which case all rights and 
obligations of the Employer and the bidders previously subject to the original 
deadline will then be subject to the new deadline. 

20.3.1 The bidder shall give an undertaking that no change has been made in the hard 
copy of tender documents has downloaded from the website. Discrepancy, if 
any is noticed at any stage between the Port’s tender document and the hard 
copy submitted by the bidder conditions mentioned in online tender 
unloaded by Port shall prevail beside the bidder shall be liable for legal 
action for the lapses. 

 
21 Late Bids  

21.1 Any bid received by the Employer after the deadline prescribed in Clause 20 
will be considered as non-responsive. 

22. Modification and Withdrawal of Bids 

22.1 Bidders may modify or withdraw their bids before the deadline prescribed in 
Clause 20. 
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22.2 The bidder may finally submit the modified copy to the employer within 07 days 
of opening of the online tender. (Refer Section-5)  

22.3 No bid may be modified after the deadline for submission of bids. 
22.4 Withdrawal or modification of a Bid between the deadline for submission of bids 

and the expiration of the original period of bid validity in Clause15.1 above 
or as extended pursuant to Clause 15.2 may result in the forfeiture of the 
Bid security pursuant to Clause 16. 

22.5 Bidders may only offer discounts to, or otherwise modify the prices of their bids 
by submitting bid modifications in accordance with this clause or included in the 
original bid submission. (Refer Section-5).  

 
E. BID OPENING AND EVALUATION 

23. Bid opening  

23.1 On the due date and appointed time as specified in clause 20, the Employer 
will first open Technical bids of all bids received (except those received late) 
including modifications made pursuant to clause 22 in presence of the 
bidders or their representative who choose to attend. In the event of the 
specified date for Bid opening being declared a holiday by the Employer, the 
bids will be opened at the appointed time and location on the next working 
day. 

 
23.2. Envelopes marked “WITHDRAWAL” shall be opened and read out first. Bids 

for which an acceptable notice of withdrawal has been submitted pursuant 
to Clause 22 shall not be opened. 
Bidder’s name, withdrawals, modifications of technical bid, the presence of bid 
security and such other details, as the Employer may consider appropriate 
will be announced by the Employer at the opening. (Refer Section-5).  

23.3 If all Bidders have submitted unconditional Bids together with requisite bid 
security, then all bidders will be so informed then and there. If any Bid contains 
any deviation from the Bids documents and/or if the same does not contain Bid 
security in the manner prescribed in the Bid documents, then that Bid will be 
rejected and the Bidder informed accordingly. The sealed financial bid 
containing priced BOQ will be returned to him without opening. All valid financial 
bids whose technical bids have been determined to be substantially responsive 
in accordance with Clause 26 here of, shall be opened on the specified date 
from declaring the results of the Technical Bid, in presence of the bidders or 
their representatives who choose to attend. The Bidder’s name, the Bid prices, 
the total amount of each Bid and of any alternative Bid (if alternatives have been 
requested or permitted), any discounts, Bid modifications and withdrawals, and 
such other details as the Employer at the opening. Any bid price, discount, 
or alternative Bid price which is not read out and recorded at Bid opening, will 
not be taken into account in Bid evaluation. (Refer Section-5). 

 
23.4 The Employer shall prepare minutes of the Bid opening, including the 

information disclosed to those present and the minutes shall form part of the 
contract. 

 
24 Process to be confidential. 

Information relating to the examination, clarification, evaluation and comparison 
of the bids and recommendations for the award of a contract shall not be 
disclosed to Bidders or any other persons not officially concerned with such 
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process until the award to the successful bidder has been announced. 
 

25. Clarification of Bids 

To assist in the examination and comparison of Bids, the Employer may, at his 
discretion, ask any Bidder for clarification of his Bid, including breakdown of unit 
rates. The request for clarification and the response shall be writing or by cable, 
but no change in the price or substance of the Bid shall be sought, offered, 
or permitted except as required to conform the correction of arithmetic errors 
discovered by the Employer in the evaluation of the Bids in accordance 
withClause27. 
Subject to above Para, no Bidder shall contact the Employer on any matter 
relating to this bid from the time of the bid opening to the time the contract is 
awarded. If the Bidder wishes to bring additional information to the notice of the 
Employer, he should do so in writing. Any effort by the Bidder to influence 
the Employer’s bid evaluation, bid comparison or contract award decisions, 
may result in the rejection of his bid. No bid may be modified after the 
deadline for submission of bids. 

 
26. Examination of Bids and Determination of Responsive ness 

 
26.1 Prior to detailed evaluation of Bids, the Employer will determine 
whether each Bid (a) meets the eligibility criteria defined in Clause 4 (b) has 
been properly signed by an authorized signatory (accredited representative) 
holding power of Attorney in his favor. The Power of Attorney shall inter alia 
include a provision to bind the Bidder to settlement of disputes clause; is 
accompanied by the required Bid security and; (d) is responsive to the 
requirements of the Bidding documents. 

 
26.1.1 A substantially responsive Technical and Financial Bid is one which conforms 

to all the terms, conditions and specification of the Bidding documents, without 
material deviation or reservation. A material deviation or reservation is one 
(a)which effects in any substantial way the scope, quality or performance of 
the Works; (b) which limits in any substantial way, the Employer’s rights or 
the Bidder’s obligations under the contract; or(c) whose rectification would 
affect unfairly the competitive position of other Bidders presenting responsive 
Bids. 

 
26.1.2 If a Technical Bid is not substantially responsive, it will be rejected by the 

Employer, and may not subsequently be made responsive by correction or 
withdrawal of the non-confirming deviation or reservation. 

 
27 Correction of Errors  
27.1 Bids determined to be responsive will be checked by the Employer for any 

arithmetic errors. Errors will be corrected by the Employer as follows. 
(a) Where there is a discrepancy between the rates in figures and in words, the 
rate in words will govern; 
(b) Where there is discrepancy between the unit rate and the line-item total 
resulting from multiplying the unit rate by the quantity, the unit rate as 
quoted will govern. (Refer Section-5).  

 
27.2 The amount stated in the Bid will be adjusted by the Employer in 

accordance with the above procedure for the correction of errors and, with the 
concurrence of the Bidder, shall be considered as binding upon the bidder. If the 
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Bidder does not accept the corrected amount the Bid will be rejected, and 
the Bid security maybe forfeited in accordance with sub-Clause.16.F.(b). 
(Refer Section-5).  

28 Blank.  

29 Evaluation and Comparison of Bids 
 

29.1 The Employer will evaluate and compare only the Bids determined to be 
responsive in accordance with Clause 26. 

 
29.2 In evaluating the Bids, the Employer will determine for each Bid the 

evaluated Bid Price by adjusting the Bid Price as follows: 

(a) Making any correction for errors pursuant to Clause 27; 
 

(b) Making appropriate adjustments to reflect discounts or other price modification 
offered in accordance with Sub Clause22.5 

 
29.3 The estimated effect of the price adjustment conditions under Clause 47 of 

the conditions of contract, during the period of implementation of the 
Contract, will not be taken into account in Bid evaluation. 

29.4 IF the Bid of the successful Bidder is seriously unbalanced in relation to the 
Nodal Officer or his nominee’s estimate of the cost of work to be performed 
under the contract, the Employer may require the Bidder to produce detailed 
price analyses for any or all items of the Bill of Quantities, to demonstrate 
the internal consistency of those prices with the implementation/construction 
methods and schedule proposed. 

 
30 NIL. 

 
F. AWARD OF CONTRACT 

 
31 Award Criteria  

 
31.1 The Employer will award the Contract to the Bidder whose Bid has been 

determined to be responsive to the Bidding documents and who has offered the 
lowest evaluated Bid Price, provided that such Bidder has been determined 
to be (a) eligible in accordance with the provisions of Clause 3 and (b) qualified 
in accordance with the provisions of Clause 4. These cond bidder (i.e.L2) 
shall be kept in reserve and may be invited to match the bid submitted by 
the (L1) bidder in case such bidder withdraws or is not selected for any 
reason. 

 
32 Employer’s Right to accept any Bid and to reject an y or all.  

 
Not with standing clause31, the Employer reserve the right to accept or 
reject any bid and to cancel the bidding process and reject all bids, at any 
time prior to the award of contract, without thereby incurring and liability to 
the affected bidder or bidders of the grounds for Employer’s action. 

 
33 Notification of Award and Signing of Agreement. 
33.1 The Bidder whose Bid has been accepted will be notified of the award by 

the Employer prior to expiration of the Bid validity period by cable, telex or 
facsimile confirmed by registered letter. This letter (here in after and in the 
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Conditions of Contract called the “letter of Acceptance”) will state the sum 
that the Employer will pay the Contractor in consideration of the execution, 
completion and maintenance of the Works by the Contractor as prescribed 
by the Contract (here in after and in the Contract called the “Contract 
Price”). 

33.2 The notification of award will constitute the formation of the Contract subject 
to the furnishing of a performance security in accordance with the provisions 
of Clause34. 

 
33.3 The Agreement will incorporate all correspondence between the Employer and 

the successful bidder. It will be signed by the employer and sent to the 
successful Bidder within (28 days of award of work for global tender and 
Within14 days for domestic tender) following the notification of award a long 
with the Letter of Acceptance. Within (28 days for global tender and within 
21 days for domestic tender) of receipt, the successful Bidder will furnish the 
performance security and sign the Agreement with the Employer. 

 
33.4 Upon the furnishing by the successful Bidder of the Performance Security, 

the Employer will promptly notify the other Bidder that his Bid have been 
unsuccessful and release the Bid security (EMD). 

34 Performance Security 
 

34.1 Performance guarantee should be 10% of Contract price of which 5% of 

contract price should be submitted as Bank Guarantee, or Demand Draft 

within 21 days on receipt of letter of Acceptance/Intent and balance 5% 

recovered as Retention Money from Running Bills. Recovery of 5% 

Retention Money to commence from the first RA bill onwards @ 5% of the 

Bill Value from each bill. Retention Money will be refunded within 14 days 

from the date of payment of final bill. Balance SD will be refunded 

immediately not later than 14 days from completion of defect liability 

period. 

34.2 Failure of the successful bidder to comply with the requirements as 

mentioned above shall constitute sufficient grounds for cancellation of the 

award of work and the Bidder can be disqualified from bidding for any 

contract with DPA for a period of three years from the date of notification. 

34.3 The documentary evidence (copy of paid challan in government treasury) 

of the welfare cess @1% of the work done or as mandated by security 

authority from time to time, paid on final bill shall be submitted before 

releasing the performance guarantee if applicable. 

 

35 Advance Payment 
 

35.1 The Employer will provide an Advance Payment on the Contract Price as 
stipulated in the conditions of Contract, subject to maximum amount, as 
stated in the Contract Data. Clause 51 (Section3) 

36 Conciliator (Refer Section-5). 
The employer proposes that CIDC–SIAC Arbitration Centre be appointed as 
Conciliator under the contract as provided in sub-clause 24.4 of condition of 
contract. If the bidder is agrees with this proposal, the bidder should so state 
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in bid. 

37 Corrupt or Fraudulent Practices 
 

37.1 The Employer requires that Bidders/Suppliers/Contractors under this 
contract, observe the highest standard of ethics during the procurement and 
execution of this contract. In pursuance of this policy, the Employer: 

 
(a) defines, for the purpose of these provisions, the terms set forth below 

as follows: 
 

(i) “Corrupt practice” means the offering, giving, receiving or soliciting of 
anything of value to influence the action of a public official in the 
procurement processor in contract execution; and 

(ii) “fraudulent practice” means a misrepresentation of facts in order to 
influence a procurement process or the execution of a contract to the 
detriment of the Employer, and includes collusive practice among Bidders 
(prior to or after bid submission) designed to establish bid prices at artificial 
noncompetitive levels and to deprive the Employer of the benefits of 
free and open competition. 

 
(b) Will reject a proposal for award of work, if he determines that the bidder 

recommended for award has engaged in corrupt or fraudulent practices in 
competing for the contract in question. 

 
(c) Will declare a Bidder ineligible, either indefinitely for a stated period of time, 

to be awarded a contract/contracts, if he at any time determines that 
the Bidder has engaged in corrupt or fraudulent practices in competing 
for or in executing, the contract. 
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SECTION 2 
 
 

FORMS OF BID, QUALIFICATION INFORMATION AND LETTER OF 

ACCEPTANCE 

 
 

TABLE OF FORMS 
 
 

1. FORM OF BID 

2. CONTRACTOR’S BID 

3. PRE-QUALIFICATION OF BIDDERS 

4. LETTER OF ACCEPTANCE 

5. NOTICE TO PROCEED WITH THE WORK 

6. AGREEMENT FORM 
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SPECIMEN FOR FORM OF BID 
(To be executed on bidder’s letter head) 

Date- 
Tender No.  05-C/2023  
Name of Work: Development of Smart Industrial Port City at Kandla - Gandhidham - Adipur 

complex - Construction of compound wall at SIPC location 1, Gandhidham 

To 

The Executive Engineer (C), 
Construction Division 
Deendayal Port Authority 
Room No. 129, Ground Floor, 
A.O.Building Gandhidham-370201 
Kutch District Gujarat-State ,INDIA 

 
We, the undersigned, declare that: 

 
(a) we have examined and have no reservations to the tender documents, 

including addenda and clarifications issued vide………. 
(b) we offer to execute the work in conformity with the tendering documents and 

inaccordancewiththedeliveryschedulesspecifiedinthescheduleofrequirement
sinaccordancewiththetenderdocumentbearingno    –C/2023 

(c) The total price of our tender, excluding any discounts offered in item(d) 
below, is [ insert the total tender price in words and figures, indicating the 
various amounts and the respective currencies]; [in case of techno-
commercial offer it shall be mentioned that ‘as filled in the price bid’] (Refer 
Section 5)  

(d) The discounts offered and the methodology for their application are: 

Discounts . If our tender is accepted, the following discounts shall apply. 

Methodology of application of the discounts . The discounts shall be applied 
using the following method: (Refer Section 5).  

(e) our tender shall be valid for the period of time specified in [ITB Sub-
clause 15.1], from the date fixed for the tender submission deadline in 
accordance with [ITB Sub- clause20.1] , and it shall remain binding upon us 
and may be accepted at any time before the expiration of that period or any 
extended period accordance with [ITB Sub-clause15.2];  

 
(f) If our tender is accepted, we commit to submit a performance guarantee in 

accordance with [insert relevant clause no., ITB Sub-clause 34] for the due 
performance of the contract, as specified in specimen form for the purpose. 

 

(g)  We, including any subcontractors or contractors for any part of the contract, 
{Insert the nationality of the Tenderer, including that of all parties that 
comprise the Tenderer, if the tenderer is a JV. And the nationality each 
subcontractor and Contractor} 

(h) We have no conflict to interest in accordance with [ITB Sub-clause no5].  
 

(i) Our firm, its affiliates or subsidiaries-including any subcontractors or 
contractors for any part of the contract – has not been declared ineligible by the 
port, under laws of India or official regulations in accordance with [ITB Sub-
clauseno.3]  
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(j) We understand that this tender, together with your written acceptance thereof 

included in your notification of award, shall constitute a binding contract 
between us, until a formal contract agreement is prepared and executed in 
accordance with [ITB Sub- clause 33] and as per specimen from the purpose; 

 
(k) We understand that you are not bound to accept the lowest evaluated 

tender or any other tender that you may receive. 
 

(l)  We also make specific note clauses of [ITB, NIT] under which the contract 
is governed. 

 
(m) In case of out station firms, having a branch in India for liaison purposes, please 

mention the name of the contact person and Tel. no., Fax. no., and mail-Id and 
also the complete postal address of the firm. 

 
(n) We understand that the communication made with the firm at(m),by the port 

shall be deemed to have been done with us. 
 

Signed: [insert signature of person whose name and capacity are shown] In the 
capacity of [insert legal capacity of person signing the form of tender] 

 
 

Name: [insert complete name of person signing the form of tender] 
 

Duly authorized to sign the tender for and on behalf of: [insert complete name of 
tenderer] 

 
Dated on day of , (insert date of 
signing) 
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CONTRACTOR’S BID  
Description of the works: Development of Smart Industrial Port City at Kandla - 
Gandhidham - Adipur complex - Construction of compound wall at SIPC location 1, 
Gandhidham 

 
 
BID  
 TO  
                  ----------------------------------------------------------- (The employer) 
Address  
                 ------------------------------------------------------------------------------- 
 
GENTLEMEN, 
                  
 We offer to execute the works described above in accordance above with the conditions of Contract 
accompanying this bid for the contract price of __________________ (in figures) 
 

___________________________________ (in letters) 
 
The advance payment required / not required as per rule  
 
We accept the appointment of ________________________________________________as the 
conciliator. 
 
OR 
We do not accept the appointment of _________________________________________as the 
conciliator and proposed instead that ___________________________________________ be 
appointed as conciliator whose daily fee and biographical data are attached. 
 
This bid and your written acceptance of it shall constitute a binding contract between us. We 
understand that you are not bound to accept the lowest or any bid you receive. 
 
We undertake that, in competing for (and, if the award is made to us, in executing) the above 
contract, we will strictly observe the laws against fraud and corruption in force In India namely 
“prevention of corruption act 1988.” 
 
We hereby confirm that this bid complies with the bid validity and security required by the 
bidding documents. We attach herewith our copy of permanent account number (PAN) 
  
Yours faithfully, 
 
Authorized Signature: 
 
Name& title of signatory 
 

 

Name of Bidder  
 
 

Address 
 
Notes: 
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Notes: To be filled in by the bidder, together with his particulars and date of submission at the 
bottom of the form of bid. 

 
 

PRE-QUALIFICATION OF BIDDERS 
 

The information to be filled in by the bidder in the following pages will be used for 
purposes of pre-qualification as provided for in the instructions to tenderers. 

 
1. Only for individual bidders: 

 
1.1 Constitution or legal status of bidder (attach copy) 

 
• Place of registration 

 
• Principal place of business 

 
• Power of attorney of signatory of bid (Attach) 

 
2. Turnover of the firm  

 
YEAR 

 
TURNOVER 

2019-20 
 

2020-21 
 

2021-22 
 

Average  

 

 

 

 

 
Attachments: Financial reports for the last three years; balance sheets, profit 
and loss statement, auditor’s reports (in case of companies/ corporation) etc., list 
them below and attach copies. 
3. Similar works 
 

Particulars  
 

Year 
 

No. of works  
 

Value 

Total value of 
completed similar 
work as defined 
in the tender 
document during 
last 7years. 

2016-17   

2017-18   

2018-19   

2019-20   

2020-21   

2021-22   

2022-23   
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Attachments: Supporting documents, viz., successful completion certificates from 
clients, other documentations to substantiate the similarity of work as per definition 
of “similar work” employers reserves the right to verify the information; 

 
4. Information on bid capacity (works for which bids have been submitted 

and works which are yet to be completed) as on the date of this bid. 
 

(A) Existing commitments and on-going works. 
 

Description  
of work  

Place 
& 

state  

Contract  
no. & 
date  

Name & 
address 
Port or 
Dept.  

Value  of  
contract 

Rs 

Stipulated  
Period of 
completion  

Value  of  
remaining 

to be 
completed  

Anticipated  
date of 

completion  

1 2 3 4 5 6 7 8 

        

 

(B) Works for which bids already submitted. 
 

Description  
of work  

Place 
&stat

e 

Name & 
address 
of port 

or Dept.  

Value of  
contract 

Rs 

Stipulated  
Period of 
completion  

Date when  
decision is 
expected  

Remarks  
if any  

1 2 3 4 5 6 7 
       

 
Attach certificates from the nodal officer or his nominee(s)-in-charge. 

 
5. The following contractor’s Equipment are essential for carrying out the works. 

The bidder should list all information requested below. 
 

Item of  
equipment  

Requirement  
no. capacity 

Owned/leased  
/to be 

procured 

Nos./ca
pacity 

Age/co
ndition 

Remarks  (from  
whom to be 
purchased)  

      

      

 
6.  Qualification and experience of key personnel proposed for administration and 

execution of the contract. Attach biographical data. Refer also to sub. clause 
4.3(e)of instructions to bidders and sub clause 9.1oftheconditionsofcontract. 
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Position  Name Qualification  Years of  
experience
(general)  

Years of  
experience in 
the proposed 

position  
Project 
manager 

    

Discipline 
Specialist 
etc., 

    

 

7. Proposed sub-contracts and firms involved 
 

Sections  of  the 
works  

Value of  
sub-contract  

Sub-contractor  
(name and  
address)  

Experience  in  similar  
work  

    

    

    

    

 
8. Information on litigation history in which the bidder is involved. 

 
Other  

party(ies) 
Port/Dept.  Cause of  

dispute  
amount  Remarks  involved  

showing present 
status  

     

 
 

9. Additional information bidder may like to submit 
 

Duly authorized to sign this authorization on behalf of (insert complete name of 
tenderer) 

 
Dated on day of [insert 
date of signing] 
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LETTEROFACCEPTANCE 
(on letter paper of the port) 

 

 (date) 
 

To:
 
(Name and address of the contractor) 

 
 

Dear Sir, 
Sub: Tender no:-  05 -C/2023 

 
Development of Smart Industrial Port City at Kandla  - Gandhidham - Adipur complex - 
Construction of compound wall at SIPC location 1, G andhidham 

Ref: Your bid dated 
And [list the correspondence with the bidder] 

 
This is to notify you that your bid dated for execution of 

the (name of the contract and identification number, 
as given in the instructions to bidders) for the contract price of rupees 
 (amount in words and figures as corrected and modified in 
accordance with the tender document is hereby accepted by the employer/Board). 

 
You are hereby requested to furnish performance security, in the form detailed 

in tender document for an amount of Rs. Within {  } days of the 
receipt of this letter of acceptance valid up to 28 days from the date of completion 
obligations expiry of taking over certificate subject to removal of defects period i.e. 
upto and also sign the contract agreement within{ }days of the 
receipt of this letter of acceptance , failing which action as stated in the tender 
document will be taken. 

 
Detailed letter of acceptance will follow. 

Please acknowledge receipt. 

Yours faithfully, 
 
 

Authorized signature 
 
 

DEENDAYAL PORT AUTHORITY 
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ISSUE OF NOTICE TO PROCEED WITH THE WORKS 
 

 dated 
 

To 
(Name and address of the contractors) 

Dear Sir, 

Sub: Tender no.-   05 -C/2023 
 

Development of Smart Industrial Port City at Kandla  - Gandhidham - Adipur complex - 
Construction of compound wall at SIPC location 1, G andhidham 

 

 
Ref: Letter of acceptance no. dated 

 
 

Pursuant to your furnishing the requisite security as stipulated in [clause 21 
of general conditions of contract] and signing of the contract for execution of the 
 you are hereby instructed to proceed with the execution of the 
said works in accordance with the contract documents. It is hereby notified that the 
[site] is being handed over to you for execution of work in accordance with the contract 
documents. 

 
 

Yours faithfully, 
 
 
 

                                                                                                            EXECUTIVE ENGINEER(C) 
DEENDAYAL PORT AUTHORITY 
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SPECIMEN CONTRACT AGREEMENT 
(TobeexecutedonRs.300/-non-judicial stamp paper) 

[the successful tenders shall fill in this form in Accordance with the instructions indicated] 
 
 
THIS CONTRACT AGREEMENT is made 
The [insert: number] day of [insert: month], [insert: year] 
 
 
Between 
The Board of Deendayal Port of Authority, body corporate under Major Port Authorities Act, 2021 
having its Administration Office Building at Gandhidham (Kutch) (hereinafter called the ‘Board’ which 
expression shall unless excluded by or repugnant to the context, be deemed to include their successors 
in office) of the one part 
 
And [insert name of the contractor], [incorporated under] the laws of [country of contractor] and having 
its place of business at [insert: address of contractor] (hereafter called “the contractor”) 
 
WHEREAS the employer board invited tenders against tender no.[number] for execution of [tender title 
and brief description] and has accepted a tender by the contractor in accordance with the 
supply/delivery schedules, in the sum of [insert contract price in words and figures, expressed in the 
contract currency (ies)] (hereafter called “contract price”) 
 
NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 
 
In this agreement words and expressions shall have the same meanings as per respectively assigned 
to them in the conditions of contract refer to. 
 
the following documents shall constitute the contract between the employer/ board and the contractor, 
and each shall be read and construed as an integral part of the contract: 
This contract agreement; 
 
Special conditions of contract; 
 
General conditions of contract; 
 
Technical requirements (including schedule of requirements and technical specifications, drawings); 
Notice inviting tender; 
 
Replies issued to the pre-bid queries, addenda if any issued [numbers and date]; 
The contractor’s bid and original price and delivery schedules; 
 
The employer/ board’s notification of award; 
 
[correspondence the employer/board has exchanged with the bidder till and after award of contract 
[specific letters and dates]] 
And [add here any other documents] AND WHEREAS 
EMPLOYER/BOARD accepted the bid of CONTRACTOR for the provision and the execution of WORK 
at the CONTRACT PRICE as indicated in CONTRACT upon the terms and subject to the conditions of 
contract. Now this CONTRACT AGREEMENT witness and it is hereby agreed and declared as follows: 
 
In consideration of the payment to be made to CONTRACTOR for work to be executed by him. 
CONTRACTOR hereby covenants with EMPLOYER/ BOARD what CONTRACTOR shall and will duly 
provide, execute and complete work and things in CONTRACT, mentioned or described or which are to 
be implied there from or may be reasonably necessary for completion of work and the times and in the 
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manner and subject to the terms and conditions or stipulations mentioned in CONTRACT. 
In consideration of the due provision, execution and completion of work by the contractor in accordance 
with the terms of the contract, the employer/board 
does hereby agree with contractor that employer /board will pay to contractor the respective amounts 
for the work actually done by him ad approved by employer/board as per payment terms accepted in 
contract and payable to contractor under provision of contract at such manner as provided for in the 
contract. 
 
In consideration of the due provision, execution and completion of work, contractor done hereby agree 
to pay such sums as may be due to employer/ board for the services rendered by employer/ board to 
contractor as set forth in contract and such other sums as may become payable to employer/ board 
towards loss, damage to the employer/ board’s equipment, materials etc. and such payments to be 
made at such time and in such manner as is provided in the contract. 
 
IN WITNESS where of the parties hereto have caused this agreement to be executed in accordance 
with the laws of [insert name of the contract governing law country] on the day, month and year 
indicated above. 
 
For and behalf of the employer/ board 
 
 
Signed: [insert signature] 
 
In the capacity of [insert title or other appropriate designation] In the presence of [insert identification of 
official witness] 
For any behalf of the contractor 
 
Signed: [insert signature of authorized representatives of the contractor] In the capacity of [insert title or 
other appropriate designation] 
In the presence of [insert identification of official witness] 
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SECTION3 
 
 

CONDITIONS OF CONTRACT AND SPECIAL 

CONDITIONS 
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CONDITIONSOFCONTRACT 
 
 

A. General  
 

1. Definitions  

 
1.1 Terms which are defined in the Contact Data are not also defined in the 

Conditions Contract but keep their defined meanings Capital initials are 
used to identify defined terms. 
The Conciliator is the person appointed jointly by the Employer and 
the contractor to resolve disputes in the first ins tance as provided for 
in Clauses 24 and 25. The name of the Adjudicator is d efined in the 
Contract Data. (Refer Section 5)  

 
Bill of Quantities means the priced and completed Bill of Quantities forming 
part of the Bid. 

 
CompensationEvents arethosedefinedinClause44 

 
The Completion Date is the date of Completion of the Works as 
certifiedbytheNodalOfficerorhisnomineeinaccordancewithSubClause55.1 

 
TheContract isthecontractbetweentheEmployerandtheContractortoexecu
te, complete and maintain the Works. It consists of the 
documentslistedinClause2.3below. 

 
The Contract Data defines the documents and other information which 
comprise the Contract. 

 
The Contractor is a person or corporate body whose Bid to carry out the 
Works has been accepted by Employer. 

 
The Contractor’s Bid is the completed Bidding documents submitted by the 
Contractor to the Employer. 

 
The Contract Price is the price stated in the letter of acceptance 
andthereafterasadjustedinaccordancewiththeprovisionsoftheContract. 

 
Days are calendar days, months are calendar months. 

 
A Defect is any part of the Works not completed in accordance with the 
Contract. 

 
The Defects Liability Period is the Period named in the Contract Data and 
calculated from the Completion Date. 

 
The Employer is the party who will employ the contractor to carryout the 
Works. 
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The Nodal Officer  or his nominee is the person named in the Contract Data 
(or any other Competent person appointed and notified to the contractor to 
act in replacement of the Nodal Officer or his nominee) who is responsible 
for supervising the Contractor, Administering the Contract, certifying 
payments due to the Contractor, issuing and valuing Variations to the 
contract, awarding extensions of time and valuing the Compensation Events. 
Equipment is the Contractor’s machinery and vehicles brought temporarily to 
the Site to construct the Works. 
The Initial Contract Price is the Contract Price listed in the employer’s Letter 
of Acceptance. 
The Intended completion Date is the date on which it is intended that the 
Contractor shall complete the works. The Intended Completion Date is 
specified in the Contract Data. The Intended Completion Date may be 
revised only by the Nodal Officer or his nominee by issuing an extension of 
time. 
Materials are all supplies, including consumables, used by the contractor for 
incorporation in the Works. 
Plant is any integral part of the Works which is to have mechanical, 
electrical, electronic or chemical or biological function. 
The Site is the area defined as such in the Contract Data. 
Site Investigation Reports are those which were included in the Bidding 
documents and are factual interpretative reports about the surface and 
subsurface conditions at the site. 
Specification means the Specification of the Works included in the Contract 
and any modification or addition made or approved by the Nodal Officer or 
his nominee. 
The Start Date is given in the Contract Data. It is the date when the 
Contractor shall commence execution of the works. It does not necessarily 
coincide with any of the Site Possession Date. 
A Subcontractor is a person or corporate body who has a Contract with the 
Contractor to carry out a part of the work in the Contract which includes work 
on the site. 
Temporary Works are works designed, constructed, installed and removed 
by the Contractor which are needed for construction or installation of the 
Works. 
A Variation is an instruction given by the Nodal Officer or his nominee which 
varies the Works. 
The Works are what the Contract requires the Contractor to construct, install 
and turn over to the Employer as defined in the Contract Data. 
The Trained Work Person are those employed/proposed to be employed by 
the Contractor at the Project Site, who have participated and are in 
possession of a valid Competency Certificate through a program run under 
the auspices of a University, State Technical Board, Ministry of Government 
of India. 

2. Interpretation  
2.1 In interpreting these Condition of Contract, singular also means plural, male 

also means female or neuter and the other way around. Headings have no 
significance. Words have their normal meaning under the language of the 
Contract unless specifically defined. The Nodal Officer or his nominee 
willprovideinstructionsclarifyingqueriesabouttheConditionsofContract. 

2.2 If sectional completion is specified in the Contract Data, references in the 
Conditions of Contract to the Works, the Completion Date, and the Intended 

Completion Date apply to any Section of the Works (other than references to 
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the Completion Date and Intended Completion date for the whole of the Works). 

2.3 The documents forming the Contract shall be interpreted in the following 

order of priority: 
 

(1) Agreement 
 

(2) Letter of Acceptance and notice to proceed with Works Contractor’s Bid. 
 

(3) Contract Data 

 

(4) Conditions of Contract including Special Conditions of Contract 
 

(5) Specifications 

 

(6) Drawings 
 

(7) Bill of quantities 

(8) Any other documents listed in the Contract Data as forming part of the Contract. 
 

3. Language and Law 

3.1 The language of the Contract and the law governing the Contract are stated in the 

Contract Data. 

4. Nodal Officer or his nominee’s Decisions 

4.1 Except where otherwise specifically stated, the nodal officer or his nominee will 

decide contractual matters between the Employer and the Contractor in the role 

representing the Employer. 

5. Delegation 

5.1 The Nodal officer or his nominee may delegate any of the duties and 

responsibilities to other people except to the Conciliator after notifying the 

Contractor and may cancel any delegation after notifying the Contractor. 

6. Communications 

6.1 Communications between parties which are referred to in the conditions are 

effective only when in writing. A notice shall be effective only when it is delivered 

(in terms of Indian Contract Act 1872). 

7. Joint Venture 

Companies/Contractors may jointly undertake contract/contracts. The number 
of partners in JV/Consortium shall be limited to maximum of three. Each entity 
would be jointly and severely responsible for completing the task as per the 
contract, however declaration of the Lead member (JV has to designate one 
partner as Lead Member in their MOU) to be indicated by bidders. The firms 
with at least 26% equity holding each are allowed to jointly meet the eligibility 
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criteria. 
 

8. Subcontracting  
 

8.1 The Contractor may subcontract with the approval of the Nodal Officer or his 
nominee but may not assign the Contract without the approval of the 
Employerinwriting.SubcontractingdoesnotaltertheContractor’sobligations. 

Other Contractor 
8.2 The Contractor shall co-operate and share the Site with other contractors, 

public authorities, utilities, and the Employer between the dates given in the 
Schedule of other contractors. The Contractor shall as referred to in the 
Contract Data, also provide facilities and services for them as described in 
the Schedule. The employer may modify the schedule of other contractors and 
shall notify the contractor of any such modification. 

9. Personnel  
 

9.1 The contractor shall employ the key personnel named in the schedule of key 

personnel as referred to in the contract Data to carry out the functions stated 

in the schedule or other personnel approved by the Nodal officer or his 

nominee. The Nodal Officer or his nominee will approve any proposed 

replacement of key personnel only if their qualifications, abilities, and relevant 

experience are substantially equal or better than those of the personnel listed 

in the schedule. 

9.2 If the Nodal Officer or his nominee asks the Contractor to remove a person who is 

a member of the Contractor’s staff of his work force stating the reasons, the 

Contractor shall ensure that the person leaves the Site within seven days and has 

no further connections with the work in the Contract. 

10. Employer’s and Contractor’s Risks 

3.1.1 The Employer carries the risks which this contract states are 

Employer’s risks and the Contractor carries the risks which this 

Contract states are Contractor’s risks. 

3.2 Employers Risks 

3.2.1 The Employers risks are 

 
(a) In so far as they directly affect the execution of the Works in the 

country where the Permanent Works are to be executed: 

(i) War and hostilities (whether war be declared or not), invasion, 

act of foreign enemies: 

(ii) Rebellion, revolution, insurrection, or military or usurped power, or civil war, 

 
(iii) Ionizing radiations, or contamination by radioactivity from any 

nuclear fuel, or from any nuclear waste, from the combustion of 
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nuclear fuel, radioactive toxic explosive or other hazardous 

properties of any explosive nuclear assembly or nuclear 

component thereof: 

(iv) Pressurewavescausedbyaircraftorotheraerialdevicestravelingatso

nicor supersonic speeds; and 

(v) riot, commotion or disorder, unless solely restricted to the 

employees of the Contractor or of his Subcontractors and arising 

from the conduct of the Works; 

(vi) floods, tornadoes, earthquakes and landslides 

 
( b ) Loss or damage due to the use or occupation by the Employer of any 

Section  or part of the Permanent Works, except as may be provided 

for in the Contract; 

( c ) Loss or damage to the extent that it is due to the design of the Works, 

other than any part of the design provided by the Contractor or for 

which the Contractor is responsible; and 

( d ) Any operation of the forces of nature (in so far as it occurs on the Site) 

which an experienced contractor: 

(i) could not have reasonably foreseen, or 

(ii) Could reasonably have foreseen, but against which 

he could not reasonably have taken at least one of 

the following measures. 

A. Prevent loss or damage to physical property from 

occurring by taking appropriate measures, or 

B. Insure against. 

11. Contractor’s risks 
 

3.2.2 All risks of loss of or damage to physical property and of 

personal injury and death which arise during and in consequence 

of the performance of the Contract other than the excepted risks 

are the responsibility of the Contractor. 

3.3 Insurance 

3.3.1 The Contractor shall provide in the joint names of the employer 

and the Contractor, insurance cover from the Start Date to the 
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end of the Defects Liability Period, in the amounts and 

deductibles state in the Contract Data for the following events 

which are due to the Contractors risks. 

(a)    Loss of or damage to the 

Contractors risks.  

(b)    Loss of or damage to Equipment; 

(c)  Loss of or damage property (except the Works, Plant, Materials and Equipment 

in connection with the Contract, and 

(d)   Personal injury of death. 

 

3.3.2 Policies and certificates for insurance shall be delivered by the 

Contractor to the Nodal Officer or his nominee for the Nodal 

Officer or his nominee’s approval before Start Date. All such 

insurance shall provide for compensation to be payable in the 

types and proportions of currencies required to rectify the loss 

or damage incurred. 

3.13.3. If the Contractor does not provide any of the policies and 

certificates required, the Employer may affect the insurance 

which the Contractor should have provided and recover the 

premiums the Employer has paid from payments otherwise due to 

the Contractor or, if no payment of the premiums shall be a debt 

due. 

3.13.4. Alternate to the terms of insurance shall not be made without the 

approval of the Nodal Officer or his nominee. 

3.13.5. Both parties shall comply with all conditions of the insurance 

policies. 

 
3.14. Site Investigation Reports 

3.14.1 The Contractor, in preparing the Bid, shall rely on the 

Investigation Report referred to in the Contract Data, 

supplemented by any information available to the Bidder. 

3.15. Queries about the Contract Data. 

3.15.1 The Nodal Officer or his nominee will clarify queries on the Contract Data. 

 
3.16. Contractor to Construct the Works. 

3.16.1. The Contractor shall construct and install the Works in accordance 
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with the Specification and Drawings. 

3.17. The Works to Be Completed by the Intended Completion Date. 

3.17.1. The Contractor may commence execution of the Works on the Start 

Date and shall carry out the Works in accordance with the program 

submitted by the Contractor as updated with the approval of the 

Nodal Officer or his nominee and complete them by the Intended 

Completion Date. 

3.18. Approval by the Nodal Officer or his nominee. 

3.18.1. The Contractor shall submit Specifications and Drawings 

showing the proposed Temporary Works to the Nodal Officer or 

his nominee, who is to approve them if they comply with the 

specifications and Drawings. 

3.18.2. The Contractor shall be responsible for design of Temporary 

Works. 

3.18.3. The Nodal Officer or his nominee’s approval shall not alter the 

Contractor’s responsibility for design of the Temporary Works. 

3.19. NIL 

 

3.18.4. All Drawings prepared by the Contractor for the execution of the 

temporary or permanent Works, are subject to prior approval by 

the Nodal Officer or his nominee before their use. 

3.20. Safety 

3.20.1 The Contractor shall be responsible for the safety of all 

activities on the Site. 

3.20 Discoveries. 

3.20.1 Anything of historical or other interest or of significant value 

unexpectedly discovered on the Site is the property of the 

Employer. The contractor is to notify the Nodal Officer or his 

nominee of such discoveries and carry out the Nodal Officer or 

his nominee’s instructions for dealing with them. 

12. Possession of the Site.  
 

12.1 The Employer shall give possession of all parts of the Site to the Contractor, 
free from encumbrances. If possession of a part is not given by the date 
statedintheContractDatatheEmployerisdeemedtohavedelayedthestartof the 
relevant activities and this will be a Compensation Event. 

 



 

P a g e 45 | 109 
 

13. Access to the Site  
 

13.1 The Contractor shall allow the Nodal Officer, or his nominee and any person 

authorized by the Nodal Officer or his nominee access to the Site to any place 

where work in connection with the Contract is being carried out or is 

intended to be carried out and to any place where materials or plant are 

being manufactured, fabricated and/or assembled for the works. 

14. Instructions  

14.1 The Contractor shall carry out all instructions of the Nodal Officer or his nominee 

which comply with the applicable laws where the Site is located. 

15. Disputes (Refer Section 5)  
 

15.1 If the Contractor believes that a decision taken by the Nodal Officer or his nominee 

was either outside the authority given to the Nodal Officer or his nominee by the 

Contract or that the decision was wrongly taken, the decision shall be referred to 

the conciliator within 28 days of the notification of the Nodal Officer or his 

nominee’s decision.. 

16. Settlement of Disputes (Refer Section 5)  

16.1 If a dispute of any kind whatsoever arises between the Employer and the 

Contractor in connection with, or arising out of the Contract or the execution 

of the Works, whether during the execution of the Works  or  after their 

completion and whether before or after repudiation or after termination of 

the Contract, including any disagreement by either party with any action, 

inaction, opinion,  instruction,  determination,  certificate or valuation of the 

Nodal Officer or his nominee, the matter in dispute  shall, in the first place be 

referred to the Disputes Review Board [DRD] in case of contracts valuing 

more than Rs.5 crores and above, and for contracts valuing less than Rs. 5 

crores, the disputes will firstly be settled by the Conciliator, failing which any 

party may invoke arbitration clause. 

Unless the Contract has already been repudiated or terminated or frustrated the 

Contractor shall in every case, continue to proceed with the Works with all due 

diligence and the Contractor and the Employer shall give effect forthwith to 

every decision of the Nodal Officer or his nominee unless and until the same 

shall be revised, as hereinafter provided, by the conciliator or in a Dispute 

Review Board recommendation / Arbitral Award. 

 

16.2 Decision by Conciliator 

(1) The Conciliator shall give a decision in writing within 28 days of 

receipt of a notification of a dispute.  

(2) Conciliator shall be paid daily at the rate specified in the contract 

Data together with reimbursable expenses of the types specified in the 
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contract data and the cost shall be divided equally between the 

Employer and the contractor, whatever decision is reached by the 

conciliator, either party may refer a decision of the conciliator within 28 

days of the conciliator’s written decision. If neither party refers the 

disputes to arbitration within 28 days, the conciliators decision will be 

final and binding. 
 

16.3 Arbitration clause: 

Any dispute in respect of contracts where party is dissatisfied by the 

Conciliators decision, shall be decided by arbitration as set forth below: 

 

i. A dispute with Dispute review expert shall be finally settled by 

arbitration in accordance with the Indian Arbitration and Conciliation 

Act, 1996, or any statutory amendment thereof. The arbitral tribunal shall 

consist of 3 arbitrators, one each to be appointed by the Employer and the 

Contractor, and the third to be appointed by the mutual consent of both the 

arbitrators, falling which by making a reference to CIDC-SIAC Arbitration 

Centre from their panel. 

ii. Neither party shall be limited in the proceeding before such arbitrations 

to the evidence or arguments already put before the Nodal Officer or his 

nominee or the Board, as the case may be, for the purpose of obtaining 

said recommendations/decision. No such recommendations/decision 

shall disqualify the Nodal Officer or his nominee or any of the members of 

the Board, as the case may be, from being called as a witness and giving 

evidence before the arbitrators or any matter whatsoever relevant to the 

dispute. 

iii. The reference to arbitration shall proceed notwithstanding that the 

works shall not then be or be alleged to be complete, provided always 

that the obligations of the Employer, the Nodal Officer or his nominee 

and the Contractor shall not be altered by reason of the arbitration 

being conducted during the progress of the works. Neither party shall 

be entitled to suspend the works to which the dispute relates, and 

payment to the contractor shall be continued to be made as provided by the 

contract. 

iv. If one of the parties fails to appoint its arbitrator in pursuance of sub-

clause [i], within 14 days after receipt of the notice of the appointment of 

its arbitrator by the other party, then chairman of the nominated 

Institution shall appoint arbitrator within 14 days of the receipt of the 

request by the nominated institution. A certified copy of the chairman’s 

order, making such an appointment shall be furnished to both the parties. 

v. Arbitration proceedings shall be held at, and the language of the 

arbitration proceeding and that of all documents and communications 

between the parties shall be ‘English’ 
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vi. The decision of the majority of arbitrators shall be final and binding upon 

both parties. The expenses of the arbitrators as determined by the 

arbitrators shall be shared equality by the Employer and the Contractor. 

However, the expenses incurred by each party in connection with the 

preparation, presentation, etc.  of its case prior to, during and after the 

arbitration proceedings shall be borne by each party itself. 

vii. All arbitration awards shall be in writing and shall state the reasons for 

the award. 

viii. Performance under the contract shall continue during the arbitration 

proceedings and payments due to the contractor by the employer shall not 

be withheld, unless they are subject matter of the arbitration proceedings. 

17. Replacement of Conciliator (Refer Section 5)  
 

17.1 Should the Conciliator resign or die or should the Employer and the Contractor 
agree that the conciliator is not fulfilling his functions in accordance with the 
provisions of the Contract; a new Conciliator will be jointly appointed by the 
Employer and the Contractor. In case of disagreement between the 
Employer and the Contractor, within 30 days the Conciliator shall be 
appointed by the Appointing Authorities designated in the Contract Data at 
the request of either party within 14 days of receipt of such request. 

 
1. TIME CONTROL 

 
18. Program  

 
18.1 Within the time stated in the contract data the contractor shall submit to the 

Nodal officer or his nominee for approval a program showing the general 
methods arrangements, order, and timing for all the activities in the works along 
with monthly cash flow forecast. 

 
18.2 An update of the program shall be a program showing the actual progress 

achieved on each activity and the effect of the timing of the progress 
achieved on the timing of the remaining work including any changes to the 
sequence of the activities. 
 

18.3 The contractor shall submit to the Nodal Officer or his nominees, for approval an 
updated program at intervals no longer than the period stated in the contract 
data. If the contractor does not submit an updates program within this period, 
the Nodal Officer or his nominee may withhold the amount stated in the contract 
data from the next payment certificate and continue to withhold this amount until 
the next payment after the date on which the overdue program has been 
submitted. 
 

18.4 The nodal officer or his nominee’s approval of the program shall not alter the 
contractor’s obligations. The contractor may revise the program and submit 
it to the nodal officer or his nominee again at any time. A revise program is 
to show the effect of variations and compensation events. 
 

19. Extension of the intended completion date. 
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19.1 The nodal officer or his nominee shall extend the intended completion date if 

a compensation event occurs, or a variation is issued which makes it 
impossible for completion to be achieved by the intended completion date 
without the contractor taking steps to accelerate the remaining work and 
which would cause the contractor to incur additional cost. 

 

19.2 The nodal officer or his nominee shall decide whether and by how much to 
extend the intended completion Date within 21 days of the contractor asking 
the Nodal Officer or his nominee for a decision upon the effect of a 
compensation event or variation and submitting full supporting information If 
the contractor has failed to give early warning of a delay or has failed to 
cooperate in dealing with a delay, the delay by this failure shall not be 
considered in assessing the new intended completion date. 

 
20. The Early Warning Provisions shall be as per clause  32. 
21. Delays Ordered by the Nodal Officer or his nominee.  

 
22. The Nodal Officer or his nominee may instruct the contractor to the start or 

Progress of any activity within the works. 
23. Management Meeting. 

 
23.1 Either the Nodal Officer or his nominee or the contractor may require the 

other to attend a management meeting. The business of a management 
meeting shall be to review the plans for remaining work and to deal with 
matters raised in accordance with the early warning procedure. 

 
23.2 The Nodal Officer or his nominee shall record the business of management 

meetings and is to provide copies of his record to those attending the 
meeting and to the employer. The responsibility of the parties for actions to 
be taken is to be decided by the Nodal Officer or his nominee either at the 
management meeting or after the management meeting and state in writing 
to all attended the meeting. 
 

 
24. Early warning 

 
24.1 The contractor is to warn the Nodal Officer or his nominee at the earliest 

opportunity of specific likely future events or circumstances that may 
adversely affect the quality of the work, increase the contract price or delay 
the execution of works. The Nodal Officer or his nominee may require the 
contractor to provide an estimate of the expected effect of the event or 
circumstances on the contract price and completion date. The estimates are 
to be provided by the contractor as soon as reasonably possible. 

 
24.2 The contractor shall cooperate with the Nodal Officer or his nominee in making 

and considering proposals for how the effect of such an event or circumstance 
can be avoided or reduced by anyone involved in the work and in carrying out 
any resulting instruction of the Nodal Officer or his nominee. 

 
24.3 The Defect Liability period for the contract shall be 12 months from the date 

issue of completion certificate. 
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2. QUALITY CONTROL 
25. Identity Defects 

 
25.1 The Nodal Officer or his nominee shall check the Contractor’s work and 

notify the Contractor of any Defects that are found. Such checking shall not 
affect the Contractor’s responsibilities. The Nodal Officer or his nominee 
may instruct the Contractor to search for a Defect and to uncover and test 
any work that the Nodal Officer or his nominee considers may have a 
Defect. 

26. Tests  
26.1 If the Nodal Officer or his nominee instructs the Contractor to carry out a test 

not specified in the specification to check whether any work has a Defect 
and the test shows that it does the Contractor shall pay for the test and any 
samples. 

 
27. Correction of Defects 
27.1 The Nodal Officer or his nominee shall give notice to the Contractor of any 

Defects before the end of the Defects Liability Period, which begins at 
Completion and is defined in the Contract Data. The Defects Liability Period 
shall be extended for as long as Defects remain to be corrected. 

 
27.2 EverytimenoticeofaDefectisgiventheContractorshallcorrectthenotifiedDefect 

within the length of time specified by the Nodal Officer or his nominee’s notice. 
 
 

28. Uncorrected Defects 
 

28.1 If the Contractor has not corrected a Defect within the time specified in the 
Nodal Officer or his nominee’s notice the Nodal Officer or his nominee will 
assess the cost of having the Defect corrected, and the Contractor will pay 
this amount. 

 
3. COSTCONTROL 

29. Bill of Quantities 
 

29.1 The Bill of Quantities shall contain items for the construction, supply, 
installation, testing and commissioning work to be done by the Contractor. 

 
29.2 The bill of quantities is used to calculate the Contract Price. The Contractor 

is paid for the quantity of the work done at the rate in the Bill of Quantities 
for each item. 

 
30. Changes in the Quantities 

 
30.1 If the final quantity of the work done differs from the quantity in the Bill of 

Quantities for the particular item by more than + 25 percent provided the 
change exceeds + 10% of initial Contract Price, the Nodal Officer or his 
nominee shall adjust the rate (s), to allow for the change. 

 
30.2 The Nodal Officer or his nominee shall not adjust rates from changes in 

quantities if thereby the initial Contract Price is exceeded by more than 15 
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percent except with prior approval of the Employer. 
 

30.3 If requested by the Nodal Officer or his nominee where the quoted rate (s) of 
any item(s) is abnormally high, the Contractor shall provide the Nodal Officer or 
his nominee with a detailed cost breakdown of such rate in the Bill of Quantities. 

 
31. Variations.  

 
31.1 All Variations shall be included in updated programs produced by the 

Contractor. 
 

32. Payment for Variations. 
 

32.1 Variation permitted shall not exceed +25% in quantity of each individual 
item, and +10% of the total contract price, within 14 days of the date of 
instruction for executing varied work, extra work or substitution, and before 
the commencement of such work, notice shall be given either (a) by the 
contractor to the Employer of his intention to claim the extra payment or a 
varied rate or price, or (b) by the Employer to the contractor of his intention 
to vary rate or price. 
 

32.2 For items not existing in the Bill of Quantities or substitution to items in the Bill 

of Quantities, rate payable should be determined by methods given below and, 

in the order, given below: 
 

(i) Rates and prices in Contract, if applicable plus escalation as 

per contract. 

(ii)  Rates and prices in the schedule of rates applicable to the 

contract plus ruling percentage. 

(iii)  Market rates of materials and labour, hire charges of plant 

and machinery used, plus 10% for overheads and profits of 

Contractors. 

 
32.3 For items in the Bill of quantities but where quantities have increased 

beyond the variation limits, the rate payable for quantity in excess of the 
quantity in the Bill of Quantity plus the permissible variation should be: 

 
(i) Rates and prices in contract, if reasonable plus escalation, 

failing which(ii) and (iii) below will apply 

(ii) Rates and prices in the schedule of Rates applicable to the 

contract plus ruling percentage, 

(iii) Market rates of material and labour, hire charges of plant 

and machinery used plus 15% for overheads and profits of 

contractor. 
 

32.4 If there is delay in the Employer and the contractor coming to an agreement on 
the rate of an extra item, rates as proposed by the employer shall be payable 
provisionally till such time as the rates are finally determined or till date mutually 
agreed. 

 
32.5 If the Nodal officer or his nominee decides that the urgency of varying the work 

prevent a quotation being given and considers not delaying the work, no 
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quotation shall be given, and the variation shall be treated as a Compensation 
Event. 
 

33. Cashflow forecasts. 
 

33.1 When the program is updated, the contractor is to provide the Nodal Officer 
or his nominee with an updated cash flow forecast. 
 

34. Payment Certificates. 
 

34.1 The contractors shall submit to the Nodal Officer or his nominee monthly 
statements of the estimated value of the work completed less the cumulative 
amount certified previously. 

 
34.2 The Nodal Officer or his nominee shall check the Contractors’ monthly 

statement within 14 days and certify the amount to be paid to the Contractor 
after taking into account any credit or debit for the month in question in 
respect of materials for the works in the relevant amount and under 
conditions set forth in sub clause 3.51.6 of the Contract Data (Secured 
Advance). 

 
34.3 The value of work executed shall be determined by the Nodal Officer or his 

nominee. 
 

34.4 The value of work executed shall comprise the value of quantities of the 
items in the Bill of quantities completed. 

 
34.5 The value of work executed shall include the valuation of variations and 

Compensation Events. 
 

34.6 The Nodal Officer or his nominee may exclude any item certified in a 
previous certificate or reduce the proportion of any item previously certified 
in any certificate in the light of later information. 
 

35. Payments (Refer Section 5)  
 

35.1 Bills shall be prepared and submitted by the Contractor, joint measurements 
shall be taken continuously and need to be connected with billing stage. System 
of 4 copies of measurements, one each for Contractor, Employer and Nodal 
Officer or his nominee, and signed by both Contractor and Employer shall 
be followed. 

 
35.2 75% of bill amount shall be paid within 14days of submission of the bill. Balance 

amount of the verified bill should be paid within 28 days of the submission of 
the bill. 

35.3 For delay in payment beyond the periods specified in 43.2 above, interest at 
a pre-specified rate (suggested rate SBI PLR + 2%) p.a as on due date of 
payment) should be paid. 

 
35.4 Contractor shall submit final Bill within 60 days of issue of defects liability 

certificate. Client’s Nodal Officer or his nominee shall check the bill within 
60days after its receipt and return the bill to Contractor for corrections, if any 
50% of undisputed amount shall be paid to the contractor at the stage of 
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returning the bill. 
 

35.5 The Contractor should re-submit the bill, with corrections within 30 days of 
its return by the Nodal Officer or his nominee. The re-submitted bill shall be 
checked and paid within 60 days of its receipt. 
 

35.6 Interest at a pre-specified rate (suggested rate SBI PLR+ 2% p.a. as on due 
date of payment) shall be paid if the bills is not paid within the time limit 
specified above. 

 
35.7 If an amount certified is increased in later certificates as a result of an award by 

the Conciliator or an Arbitrator, the Contractor shall be paid interest upon the 
delayed payment as set out in this clause. Interest shall be calculated from the 
date upon which the increased amount would have been certified in the 
absence of dispute. 
 

35.8 Items of the Works for which no rate or price has been entered in will not be 
paid for by the employer and shall be deemed covered by other rates and prices 
in the Contract. 
 

36. Compensation Events (Refer Section 5)  

36.1 The following mutually agreed Compensation Events unless they are 
caused by the Contractor would be applicable. 
(a) The Employer does not give access to a part of the Site by the Site. 

Possession Date stated in the Contract Data. 

(b) The Employer modifies the schedule of other contractors in a way which 
affects the work of the contract or under the contract. 

(c) The Nodal Officer or his nominee orders a delay or does not issue 
drawings, specifications or instructions required for execution of 
works on time. 

(d) The Nodal Officer or his nominee instructs the Contractor to 
uncover to carry out additional tests work which is then found to 

have no Defects. 

(e) The Nodal Officer or his nominee unreasonably does not approve for 

a subcontract to be let. 

(f) Ground conditions are substantially more adverse than could 

reasonably have been assumed before issuance of letter of 

Acceptance from the information issued to Bidders (including the 

Site Investigation Reports), from information available publicly and 

form a visual inspection of the site. 

(g) The Nodal Officer or his nominee gives an instruction for dealing 

with an unforeseen condition, caused by the Employer, or additional 

work required for safety or other reasons. 

 
(h) Other contractors, public authorities, utilities or the Employer does 

not work within the dates and other constraints stated in the 

Contract that cause delay or extra cost to the Contractor. 
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(i) The advance payment is delayed. 

(j) The effect on the Contractor of any of the Employer’s Risks. 

(k) The Nodal Officer or his nominee unreasonably delays issuing a 

Certificate of Completion. 

(l) Other Compensation Events listed in the Contract Date or mentioned 

in the contract. 

(m) Whenever any compensation event occurs, the contractor will notify 

the employer, within 14 days and provide a forecast cost of the 

compensation event. 

36.2 If a Compensation Event would cause additional cost or would prevent the work 
being completed before the intended Completion Date, the Contract Price shall 
be increased and/or the intended Completion Date shall be extended. The 
Nodal Officer or his nominee shall decide whether and by how much he 
Contract Price shall be increased and whether and by how much the 
Intended Completion Date shall be extended. 
 

36.3 As soon as information demonstrating the effect of each Compensation 
Event upon the Contractor’s forecast has been provided by Contractor, it is 
to be assessed by the Nodal Officer or his nominee and the Contract  Price 
shall be adjusted accordingly. If the Contractor’s forecast is deemed 
unreasonable the Nodal officer or his nominee shall adjust the Contract 
Price based on Nodal Officer or his nominee’s own forecast. The Nodal 
Officer or his nominee will assume that the Contractor will react competently 
and promptly to the event. 

 
37. Tax (Refer Section 5)  

 
37.1 The rates quoted by the Contractor shall be deemed to be inclusive of the sales 

and other taxes that the Contractor will have to pay for the performance of 
this Contract. The Employer will perform such duties in regard to the 
deduction of such taxes at sources as per applicable law. The rates to be 
quoted are exclusive of Service Tax. Contractor claims for reimbursement of 
service tax, as applicable on the contract on question as per provisions of 
service tax laws and amendments there on from time to time, will be made on 
submission of the documentary evidence. Service tax element will not be 
considered for the purpose of evaluation of bid price. 

 
38. Currencies  

 
38.1 All payments shall be made in Indian Rupees unless specifically mentioned. 

 
39. Deleted  

 
39.1 NIL. 

 
39.2 To the extent that full compensation for any rise of fall in costs to the contractor 

is not covered by the provisions of this or other clauses in the contract, the unit 
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rates and prices included in the contract shall be deemed to include amount to 

cover the contingency of such other rise or fall in costs. 
 

39.3 SUBSEQUENT LEGISLATION 
 
If , after the date 28(Twenty eight) prior to the date for submission of tenders for 
the contract there occur changes to any National or Statute Stature, Ordinance 
or Decree or other law or any regulation or bye law of any local or other duly 
constituted authority or introduction of any such statute, ordinance, decree, law, 
regulation or bye law which causes additional or reduced cost to the contractor 
in execution of the contract, such additional or reduced cost shall, after due 
consultation with the employer and the contractor be determined by the nodal 
officer or his nominee and shall be added to or deducted from the contract price 
and the nodal officer or his nominee shall notify the contractor accordingly with 
a copy to the employer. 
 

40. Retention 
 

48.1 The employer shall retain from each payment due to the contractor the 
proportion stated in the contract data until completion of the whole of the works. 

 
48.2 Retention money shall be deducted at 5% from each running bill, subject to 

a maximum of 5 percent of the contract price. Retention money shall be 
refundedwithin14days from the date of payment of final bill. 

 
49. Liquidated damages  

 
49A. In case of delay in completion of the contract, liquidated damages (L.D) may be 

levied at the rate of 1/2%of the contract value per week of delay or part thereof, 
subject to a maximum of 10 percent of the contract price. 

 
(i) The owner if satisfied, that the works can be completed by the 

contractor within a reasonable time after the specified time for 

completion, may allow further extension of time at its discretion 

with or without the levy of L.D. In the event of extension of time at 

its discretion with L.D, the owner will be entitled without prejudice 

to any other right or remedy available in that behalf per cent 

(1/2%) of the contract value of the works for each week or part of 

the week subject to the ceiling defined in sub-clause 3.49.A. 

(ii) The owner, if not satisfied that the works can be completed by 

the contractor, and in the event of failure on the part of the 

contractor to complete work within further extension of time 

allowed as aforesaid, shall be entitled, without prejudice to any 

other right, or remedy available in that behalf, to rescind the 

contract. 

(iii) The owner, if not satisfied with the progress of the contract and 

in the event of failure of the contractor to recoup the delays in 
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the mutually agreed time frame, shall be entitled to terminate 

the contract. 

(iv) In the event of such termination of the contract as described in 

clauses 3.49A(ii) or 3.49A(iii) or both the owner shall be entitled 

to recover L.D.  up to ten per cent (10%) of the contract value 

and forfeit the security deposit made by the contractor besides 

getting the work completed by other means at the risk and cost 

of the contractor. 

(v) The ceiling of LD shall be 10% of the cost of work. 

 

(vi) In case part / portions of the work can be commissioned and 

port operates the portion for commercial purpose, the rate of LD 

will be restricted to the uncompleted value of work, the 

maximum LD being on the entire contract value. 

Note:         Contract price for LD shall be inclusive of tender price plus taxes 

and duties. 
 

50. Incentives or Bonus 

For early completion of the contract before the stipulated date of completion 

work of an incentive amount @0.25% of the contract price may be paid to the 

contractor for every fortnight of early completion, subject to a maximum of 

(5%) of the contract price.  

The Port, if satisfied, that the works can be completed by the contractor within a 

reasonable time after the specified time for completion, may allow extension of 

time at its discretion, by virtue of which the contractor make himself eligible for 

incentive, the extension shall be considered only till the actual date of 

completion and no incentive shall be payable. For calculation of incentive 

payment, contract price shall be exclusive of tender price plus taxes and duties. 

 
51. Advance payment 

The Employer shall make the following advance payments: 

Mobilization Advance : 

i. Mobilization advance shall be paid upto 10% of Contract Price, payable in 
two equal instalments. The first instalment shall be paid after mobilization 
has started and the next instalment shall be paid after satisfactory utilization 
of earlier advance. 

ii. Construction / installation equipment advance shall be paid upto 5% of Contract 
Price. 

iii. Mobilization advance and Construction Equipment Advance shall be paid at 
SBI PLR + 2% P.A. (as on date of payment) interest at the discretion of the 
employer and against Bank Guarantee for such advance and against 
hypothecation of Construction equipment to the employer. However, availing 
of advance payment to be optional with the bidder exercising the option 
along with the tender. 

iv. Equipment advance shall be paid in two or more equal instalments. First 
instalment shall be paid after Construction Equipment has arrived at the site 
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and next instalment shall be paid after satisfactory utilization of earlier 
advance(s). 

v. Recovery of Mobilization and Construction Equipment advance will start 
when 15% of work is executed and recovery of total advance should be 
completed by the time 80% of the original contract work is executed. 

vi. The nodal officer or his nominee shall make advance payment in respect 
ofmaterialsandplantbroughttositeforbutnotyetincorporatedinstalledintheWork
sinaccordancewithconditionsstipulatedintheContractData. 

vii. 75% of cost of materials and plant brought to site for incorporation into the 
works only shall be paid as Secured Advance. Materials which are of 
perishable nature shall be adequately insured. 

52. Performance Securities  
52.1 Performance guarantee should be 10% of Contract price of which 5% of 

contract price should be submitted as Bank Guarantee, or Demand Draft 

within 21 days on receipt of letter of Acceptance/Intent and balance 5% 

recovered as Retention Money from Running Bills. Recovery of 5% 

Retention Money to commence from the first RA bill onwards @ 5% of the 

Bill Value from each bill. Retention Money will be refunded within 14 days 

from the date of payment of final bill. Balance SD will be refunded 

immediately not later than 14 days from completion of defect liability 

period. 
52.2 Failure of the successful bidder to comply with the requirements as 

mentioned above shall constitute sufficient grounds for cancellation of the 
award of work and the Bidder can be disqualified from bidding for any 
contract with DPA for a period of three years from the date of notification. 

52.3 The documentary evidence (copy of paid challan in government treasury) 
of the welfare cess @1% of the work done or as mandated by security 
authority from time to time, paid on final bill shall be submitted before 
releasing the performance guarantee if applicable. 
 

53. Nil 

54. Cost of Repairs.  
 

54.1 Loss or damage to the works or materials to be incorporated in the works 
between the stat date and the end of the defects correction period shall be 
remedied by the Contractor at the Contractors cost if the loss or damage arises 
from the Contractors acts or omissions. 

 
4. FINISHING THE CONTRACT. 

 
55. Completion  

 
55.1 After completion of the work, as a whole the contractor will serve a written notice 

to the Nodal Officer or his nominee/Employer to this effect. The Nodal 
Officer or his Nominee/Employer upon receipt of this notice shall conduct a 
complete joint survey of the work within 7 days and prepare a defects list 
jointly. The defects pointed out by the Nodal Officer, or his 
nominee/Employer would be rectified by the contractor within 14 days and 
thereafter acceptance report be signed jointly by the contractor and the 
employer. This joint acceptance report shall be treated as “completion 
Certificate”. 
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56. Taking over  

 
56.1   The employer shall take over the site and the works within seven days of the 

Nodal Officer or his nominee issuing a certificate of completion. 
 

57. Final Account  
 

57.1 The Contractor shall supply to the Nodal Officer or his nominee a detailed 
account of the total amount that the Contractor considers payable under the 
contract before the end of the Defects Liability period. The Nodal Officer or 
his nominee shall issue a defects liability certificate and certify any final 
payment that is due to the contractor within 60 days of receiving the 
contractor’s account if it is correct and complete. If it is not, the Nodal Officer 
or his nominee shall issue within 15 days a schedule that states the scope 
of the corrections or additions that are necessary for the correction and 
certify payment of 50% of the undisputed amount to the contractor. 

If the final account is still unsatisfactory after it has been resubmitted the 
Nodal Officer or his nominee shall decide on the amount payable to the 
contractor and issue a payment certificate, within 60 days of receiving the 
contractor’s revised account. 

 
 

58. Operating and Maintenance Manuals  
 

58.1 If “as built” Drawings and /or operating and maintenance manuals are required, 
the contractor shall supply them by the dates stated in the Contract Data. 

58.2 If the contractor does not supply the drawings and /or manuals by the dates 
stated in the contract data, or they do not receive the Nodal Officer or his 
nominee’s approval, the Nodal Officer or his nominee shall withhold the amount 
stated in the contract data from payments due to the contractor. 

 
59. Termination  
59.1 The employer or the Contractor may terminate the contract if the other party 

causes a fundamental breach of the contract. 
 

59.2 Fundamental breaches of contract include, but shall not be limited to the 
following: 

 
(a) the contractor stops work for 28 days when no stoppage of work 

is shown on the current program and the stoppage has not been 

authorized by the Nodal Officer or his nominee. 

(b) The Nodal Officer or his nominee instructs the contractor to delay the 

progress of the work and the instruction is not withdrawn within28 days. 

(c) The employer or the contractor becomes bankrupt or goes into 

liquidation other than for a reconstruction restructure or 

amalgamation. 

(d) A payment certified by the Nodal Officer or his nominee is not 

paid by the employer to the contractor within 50 days of the date 

of the Nodal Officer or his nominee’s certificate. 
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(e) The Nodal Officer or his nominee gives Notice the failure to 

correct a particular defect is a fundamental breach of contract 

and the contractor fails to correct it within a reasonable period of 

time determined by the Nodal Officer or his nominee. 

(f) The contractor does not maintain a security which is required. 

(g) The contractor has delayed the completion of works by the 

number days for which the maximum amount of liquidated 

damages can be paid as defined in the contract data and 

(h) If the contractor, in the judgment of the employer has engaged in 

corrupt or fraudulent practices in competing for or in the 

executing the contract. 

(i) If the contractor has contravened clause 9.00 of condition of 

contract. For the purpose of this paragraph: “corrupt practice” 

means the offering, giving receiving or soliciting of anything of 

value to influence the action of public officials in the 

procurement process or in contract execution. “Fraudulent 

practice” means a misrepresentation of facts in order to 

influence a procurement process or the execution of a contract to 

the detriment of the employer and includes collusive practice. 

Bidders (prior to or after bid submission) designed to establish 

bid prices at artificial non- competitive levels and to deprive the 

employer of the benefits of free and open competition”. 

 
59.3 When either party to the contract gives notice of a breach of contract to the 

Nodal Officer or his nominee for a cause other than those listed under sub 
clause above, the Nodal Officer or his nominee shall decide whether the breach 
is fundamental or not. 

 
59.4 Notwithstanding the above, the employer may terminate the contract for 

convenience subject to payment of compensation to the contractor including 
loss of profit on uncompleted works. Loss of profit shall be calculated on the 
same basis as adopted for calculation of extra/additional items. 

 
59.5 If the contract is terminated the Contractor shall stop work immediately, 

make the site safe and secure and leave the site as soon as reasonably 
possible. 

 
60. Payment upon Termination.  

 
60.1 If the contract is terminated because of a fundamental breach of contract by the contractor, 

the Nodal Officer or his nominee shall issue a certificate for the value of the work done 
less advance payments received up to the date of the issue of the certificate, less other 
recoveries due in terms of the contract, less taxes due to be deducted at source as per 
applicable law and less the percentage to apply to the work not completed as indicated in 
the contract data. Additional liquidated damage shall not apply if the total amount due to 
the employers exceeds any payment due to the contractor, the difference shall be payable 
to the employer. 
 

60.2 If the contract is terminated at the employer’s convenience or because of a 
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fundamental breach of contract by the employer, the Nodal Officer or his nominee 
shall issue a certificate for the value of the work done, the reasonable employed solely 
on the works, and the contractor’s costs of protecting and securing the works and loss 
of profit on uncompleted works less advance payments received up to the date of the 
certificate, less other recoveries due in terms of the contract and less taxes due to be 
deducted at source as per applicable law. 
 

61. Property  
 

61.1 All materials on the Site, Plant, Equipment, Temporary Works and Works for which 
payment has been made to the contractor by the Employer, are deemed to be the 
property of the Employer, if the Contract is terminated because of a contractor’s 
default. 
 

62. Release from Performance.  
 

62.1 If the Contract is frustrated by the outbreak of war or by other event entirely outside 
the control of either the Employer or the Contractor, the Nodal Officer or his nominee 
shall certify that Contract has been frustrated. The Contractor shall leave the Site and 
stop work as quickly as possible after receiving this certificate and shall be paid for all 
work carried out before receiving it and for any work carried out afterwards to which 
commitment was made.. 

 
5. SPECIAL CONDITIONS OF CONTRACT 

 
1. LABOUR  

 
The contractor shall, unless otherwise provided in the Contract, make his own 
arrangements for the engagement of all staff and labour, local or other, and for their 
payment, housing, feeding and transport. 
The Contractor shall, if required by the Nodal Officer or his nominee, deliver to the Nodal 
Officer or his nominee a return in detail, in such form and at such intervals as the Nodal 
Officer or his nominee may prescribe, showing the staff and numbers of the several 
classes of labour from time to time employed by the Contractor on the Site and such 
other information as the Nodal Officer or his nominee may require. 

 
During continuance of the contract, the Contractor and his sub-contractors  shall abide at all 

times by all existing labour enactment and rules made there under, regulations, Notifications 

and by laws of the State or Central Government or local authority and any other  labour law 

(including rules) regulations, bye laws that may  be passed or notification that may be issued 

under any labour law in future either by the State or Central Government or the local 

authority. Salient features of some of the major labour laws that are applicable to 

construction industry are given below. 

The Contractor shall keep the Employer indemnified in case any action is taken against the 

employer by competent authority on account of contravention of any of the provisions of any 

Act or rules made there under, regulations or notifications including amendments. If the 

Employer is caused to pay or reimburse such amounts as may be necessary to cause or 

observe, or for non-observance of the provisions stipulated in the notifications/bye 

laws/Acts/Rules /regulations including amendments, if any, on the part of the Contractor the 

Nodal Officer or his nominee/Employer shall have the right to deduct any money due to the 

Contractor including his amount of performance security. The Employer/Nodal Officer or his 
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nominee shall also have right to recover from the Contractor any sum required or estimated 

to be required for making good the loss or damage suffered by the Employer. 

 

The employees of the Contractor and the Sub-Contractor in no case shall be treated as the 

employees of the Employer at any point of time. 

 
• SALIENT FEATURES OF SOME MAJOR LAWS APPLICABLE TO 

ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTR UCTION 
WORK. 
(a) Workmen Compensation Act 1923:- The act provides for compensation in case of 

injury by accident arising out of and during the course of employment. 

 
(b) Payment of Gratuity Act 1972:- Gratuity is payable to an employee under the Act 

onsatisfactionofcertainconditionsonseparationifanemployeehascompleted 

5 years’ service or more on death at the rate of 15 days wages for every completed year 

of service. Act is applicable to all establishments employing 10 or more employees. 

(c) Employees P.F and Miscellaneous Provision Act 1952:- The Act Provides for monthly 

contribution by the employer plus workers @ 12%/8.33%. the benefits payable 

under the Act are: 

Pension to family pension retirement or death, as the case may be. (ii) Deposit linked 

insurance on the death in harness of the worker, (iii) payment of P.F accumulation on 

retirement/death etc. 

(d) Maternity Benefit Act 1951:- The Act provides for leave and some other benefits  to 

workmen/ employees in case of confinement or miscarriage etc. 

(e) Contract Labour (Regulation & Abolition) Act 1970:- The Act provides for certain 

welfare measures to be provided by the Contractor to contract labour and in case the 

Contractor fails to provide, the same are required to be provided, by the Principal 

Employer by Law. The Principal Employer is required to take Certificate of 

Registration and the Contractor is required to take license from the designated 

Officer. The Act is applicable to the establishments or Contractor of Principal Employer if 

they employ 20 or more contract labour. 

(f) Minimum Wages Act 1948:- The Employer is supposed to pay not less than the 

Minimum Wages fixed by appropriate Government as per provisions of the Act if the 

employment is a scheduled employment Construction of Buildings, Roads, Runways 

are scheduled employment. 
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(g) Payment of Wages Act 1936:- It lays down as to by what date the wages are to be 

paid when it will be paid and what deductions can be made from the wages of the 

workers. 

(h) Equal Remuneration Act 1979:- The Act provides for payment of equal wages for 

work of equal nature to Male and Female workers and for not making discrimination 

against Female employees in the matters of transfers, training and promotions etc. 

(i) Payment of Bonus Act 1965:- The Act is applicable to all establishments employing 

20 or more employees. The Act provides for payments of annual bonus subject to 

a minimum of 8.33% of wages and maximum of 20% of wages to employees drawing 

Rs.3500/- per month or less. The bonus to be paid to employees getting Rs.2500/- per 

month or above upto 3500/- per month shall be worked out by taking wages as 

Rs.2500/- per month only. The Act does not apply to certain establishments. The newly 

set-up establishments are exempted for five years in certain circumstances. Some of the 

State Governments have reduced the employment size from 20 to 10 for the purpose of 

applicability of this Act. 

(j) Industrial Disputes Act 1947:- The Act lays down the machinery and procedure  for 

resolution of industrial disputes, in what situations a strike or lockout  becomes 

illegal and what are the requirements for laying off or retrenching the employees or 

closing down the establishment. 

(k) Industrial Employment’s (Standing Orders) Act 1946:- It is applicable to all 

establishments employing 100 or more workmen (employment size reduced by 

someoftheStatesandCentralGovernmentto50).Theprovidesforlayingdownrules 

governing the conditions of employment by the Employer on matters provided in the Act 

and get same certified by the designated Authority. 

(l) Trade Unions Act 1926:- The Act lays down the procedure for registration of trade 

union of workmen and employers. The Trade Union registered under the Act have 

been certain immunities from civil and criminal liabilities. 

(m) Child Labour (Prohibition & Regulation) Act 1986:- The Act prohibits 

employment of children below 14 years of age in certain occupations and processes 

and provides for regulation of employment of Children in all other occupations and 

processes. Employment of Child Labor is prohibited in Building and Construction 

Industry. 
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(n) Inter-State Migrant workmen’s (Regulation of Employment & Conditions of Service) 

Act1979:- 

The Act is applicable to an establishment which employs 5 or more inter-state migrant 

workmen through an intermediary (who has recruited workmen in one state for 

employment in the establishment situated in another state). The Inter- State migrant 

workmen, in establishment to which this Act becomes applicable, are required to be 

provided certain facilities such as housing, medical aid, travelling expenses from home 

upon the establishment and back, etc. 

 

(o) The Building and Other Construction workers (Regulation of Employment and 

Conditions of Service Act 1996 and the Cess Act of 1996:- All the establishments who 

carry on any building or other construction work and employs 10 or more workers 

are covered under this Act. All such establishments are required to pay cess at the 

rate not exceeding 2% of the cost of construction as may be modified by the 

Government. The Employer of the establishment is required to provide safety 

measures at the Building or Construction work and other welfare measures, such as 

Canteens, First-Aid facilities. Ambulance, Housing accommodations for workers near 

the workplace etc.  The Employer to whom the Act applies has to obtain a 

registration certificate from the Registering Officer appointed by the Government. 

(p) Factories Act 1948:- The Act lays down the procedure for approval  at  plans before 

setting up a factory, health and safety provisions, welfare provisions, working hours, 

annual earned leave and rendering information regarding accidents or dangerous 

occurrence to designated authorities. It is applicable to premises employing 10 

persons or more with aid of power or 20 more persons without the aid of power 

engaged in manufacturing process. 

 
 
 
 
 

CONTRACTOR    EXECUTIVE ENGINEER (C) 

  DEENDAYAL PORT AUTHORITY 
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SECTION 4 

CONTRACT DATA 
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CONTRACT DATA 

 

Items marked “N/A” do not apply in this contract. 
The following documents are also part of the contract clause reference 

The schedule of other contracts  [8(Section-3)] 
The schedule of key personnel [9(Section-3)] 

 
The above insertions should correspond to the information provided in the invitation of 
bids. 
The employer is 
Name:- Deendayal Port Authority, 
Address: A.O Building, P. O Box No- 50, Gandhidham, (Gujarat) 

 
Name of authorized representative is: Chief Engineer 
Address: A.O Building, P.O Box No-50, Gandhidham, (Gujarat) 

 
The nodal officer or his nominee is: 
Name: Executive Engineer(C) 
Address Annexe, Ground floor, A. O. Bldg, Gandhiidham 

 
Name of authorized representative is: SDO (B&R) / Asst. Engr. / J.E. 
 
The name and identification number of the contract is “Development of Smart Industrial Port 
City at Kandla - Gandhidham - Adipur complex - Cons truction of compound wall at SIPC 
location 1, Gandhidham”.  

 
The work consists of “Development of Smart Industrial Port City at Kandla - Gandhidham - 
Adipur complex - Construction of compound wall at SIPC location 1, Gandhidham”. 

 
 
The site possession dates shall be 
 
  
         Section1 

Section2        The site possession dates shall be given after the award of work. 
Section3 

 
The site is located in between Gandhidham and Adipur and is defined in drawing  
(1) The defect liability period is12 months. 
 
The minimum insurance cover for physical property, injury and death is Rs. 10.00 Lacs 
(Rs. Ten Lacs) per occurrence with the number of occurrences limited to four. After 
each occurrence, contractor will pay additional premium necessary to make insurance 
valid for four occurrences always. 

 
The following event shall also be compensation events:(44) 

 
1. The employer terminates the contract for his convenience 

 

 
2. . 
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3. . 

 
4. . 

 
The period between programme updates shallbe15 days                                     (27) 
The amount to be withheld for late submission of an updated programme shall be 
Rs.5,000/-.                                                                                                    (27) 
The language of the contract documents is English                                                      (3) 
The law, which applies to the contract, is law of union of India                                        (3) 
The currency of the contract is Indian rupees.                                                                (46) 
Fees and types of reimbursable expenses to be paid to the Dispute Review Expert      (25) 

 

 
Appointing authority for the conciliator CIDC–SIAC Arbitration Center 
Is DEENDAYAL PORT AUTHORITY                                                                            (26) 

 
The Formula(e) for adjustment of price are as per Section-3 Clause no. 47 
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SECTION 5 
 

SPECIAL CONDITION AND SPECIFICATIONS 
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Name of work: Development of Smart Industrial Port City at Kandla - Gandhidham - Adipur 
complex - Construction of compound wall at SIPC location 1, Gandhidham 

 

SITECONDITIONS AND SPECIFICATIONS 
 

1) The provision in special condition which form a part of contact shall have precedence 
over those specified in the conditions of contract in case of diversity, if any. 

 
2) The following clauses will not applicable. 
 
Section 1  

 
• Clause No. 4.1c,4.1d,4.1e,4.1g  
• Clause No. 4.2j  
• Clause No.4.4,4.5, 4.3 v  
• Clause No.5.2  
• Claus No.8.2, 9.2  
• Clause 19 However, bidder has to submit tender and its accompaniments 

duly signed on or before 7 days from the date of op ening of tender.  
• Clause No. 1 8 .2,  
• Clause No.22.2,22.5 
• Clause No.23.2,23.3 
• Clause No.27.1,27.2 
• Clause No.36, 35 

 

Section 2  

SPECIMEN FOR FORM OF BID 
 

Clause (c) (d) & (g) 

CONTRACTOR’S BID 

• The Advance Payment 
• We accept the appointment of  as the 

conciliator. (Not applicable) 
OR 

• We do not accept the appointment of  as the conciliator 
and proposed instead that be appointed as 
conciliator whose daily fee and biographical data are attached. (Not 
Applicable). 

 
Pre-qualification of bidder 

• Table 5,6 & 7 

Section 3  
• Para 2 of Clause 1.1  

 
o The Conciliator is the person appointed jointly by the Employer and the 

contractor to resolve disputes in the first instance as provided for in Clauses 24 
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and 25. The name of the Adjudicator is defined in the Contract Data. 
 

• Clause 7, 8 , 9 
• Clause:24,25,26, 43.2,43.3,43.4,43.5,43.6,43.7,44,4 5, 
• Clause 50,47.0,51,49(vi) 

Section 4  

• Schedule of other contract & Schedule of   key Personnel  
• Conciliator is not applicable under Contract Data 
• Companssation event 
•  formula for price adjustment 

 

 
Section 6  

 

• FORMS FOR DISPUTE REVIEW BOARD AGREEMENT. 
• Exception and Deviation 
• BG for advance / Stage Payment. 

 

3) Arbitration 
 
The existing arbitration clause (Clause No. 25 of settlement of disputes by 
arbitration) of the General Conditions of contract for works may be replaced by 
the following: 

 
(i) Except where otherwise provided in the contract all questions and disputes 

relating to the meaning of the specifications, designs, drawings and instructions 
here in before mentioned and as to the quality of workmanship or materials 
used on the work or as to any other question, claim, right, matter or any other 
thing what so ever, in any way arising out of or relating to the contract, design, 
drawings, specifications, estimates, instructions, orders or to the conditions or 
otherwise concerning the works or regarding the execution or failure to execute 
the same whether arising during the progress of work or after the completion 
thereof as described here in after shall be referred to the Chairman for sole 
arbitration by himself or by any officer appointed by him. 

 
(ii) It will be no objection to any such appointment that the arbitrator is an employee 

of the Board or the Government, that he had to deal with the matter to which the 
contract relates and that in course of his duties as an employee of the Board or 
the Government, he had expressed views on all or any of the matters in dispute 
or of different. 
The arbitrator, who has been dealing with the arbitration case, being transferred 
or vacating his office or in the event of his death or being unable to act for any 
reason, the Chairman then holding the office shall arbitrate himself or appoint 
any officer to act as arbitrator. 

 
(iii) It is also a term of the contract that no person other than the Chairman himself 

or any officer appointed by him shall act as arbitrator. 

(iv) It is a term of the contract that only such question and disputes as were raised 
during progress of work till its completion and not thereafter shall be referred to 
arbitration. However, this would not apply to the questions and disputes relating 
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to liabilities of parties during the guarantee period after completion of the work. 
 

(v) It is a term of the contract that the party invoking arbitration shall give a list of 
disputes with amounts of claim in respect of each said disputes along with the 
notice seeking appointment of arbitrator. 

(vi) It is also a term of the contract that if the contractor does not make any demand 
for appointment of arbitrator in respect of any claims/disputes in writing, as 
aforesaid, within 120 days of receiving the intimation from the Nodal officer or 
his nominee that the final bill is ready for payment, the claim  of the contractor 
shall be deemed to have been waived and absolutely barred and the Port 
AUTHORITY shall be discharged and released of all liabilities under the contract 
in respect of these claims. 

(vii) It is also a term of the contract that the arbitrator shall adjudicate only such 
disputes/claims as referred to him by the appointing authority and give separate 
award against each dispute/claim referred to him.  The arbitrator will be bound 
to give claim wise detail and speaking award and it should be supported by 
reasoning. 

(viii) The award of the arbitrator shall be final, conclusive and binding on all the 
parties to the contract. 

(ix) The arbitrator from time to time, with the consent of both the parties, enlarge the 
time for making and publishing the award. 

(x) Arbitration shall be conducted in accordance with the provision of Indian 
Arbitration Act, 1996 or any statutory modifications or re-enactment thereof and 
rules made there under and for the time being in force shall apply to the 
arbitration proceedings under this clause. 

(xi) It is also a term of the contract that if any fees are payable to the arbitrator, this 
shall be paid equally by both the parties. 

(xii) It is also a term of the contract that the arbitration shall be deemed to have been 
entered on the reference on the date he issued the first notice to both the 
parties calling them to submit their statement of claims and counter statement of 
claims. 

(xiii) Venue of the arbitration shall be such place as may be fixed by the arbitrator at 
his sole discretion”. 

4) The tenderers are expected to have full knowledge of the site of work and local 
working conditions in the site/colony area before submitting the tenders. The 
Engineer-in-Charge will after issue of work order will give to the contract or 
possession of so much of the site as in the opinion of Engineer-in-Charge may be 
required to enable the contractor to commence and proceed with the construction 
of work and will from time to time as the works proceed give to the contractor 
possession of such portion of the site as may in the opinion of Engineer-in-Charge 
be required to enable the contractor to proceed with construction works without 
interruption of the work in accordance with the requirement. However, all efforts 
will be made to hand over entire clear site at the time of starting of work. No 
claims/disputes about idling of power machineries and hot mix plant etc. what-so-
ever for handing over the site of work late for starting the work shall be entertained. 

5) If the contractor suffers any delay the Engineer-in-Charge may grant at his 
discretion an extension of time for completion of work. However, no 
claims/disputes etc. arising out of extension of time so granted shall be 
entertained. 
The contractor while filling up their rates in the tender should consider the above 
aspects. 

6) The layout and levels of all structures etc. shall be made by the Contractor at his 
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own cost from the nearby existing structures/facilities and benchmark reference 
pillar, as directed by the Engineer-in-Charge. He shall give all help with 
instruments, materials, and men to the engineer-in-Charge for checking the 
detailed layout and correctness of the layout and level. The approval of the 
Engineer-in-Charge shall not be deemed to imply any warranty and shall not 
relieve the contractor of his sole responsibility in carrying out the work correctly. 

7) Workmanship shall be the best possible quality and all work shall be carried out by 
skilled workmen except for those which normally require unskilled persons. If the laws 
of the local Government/Municipal of other authority require the employment of 
licensed or registered workmen for various trades, the contractor shall arrange to have 
the work done by such licensed/registered personnel. 

8) If required before commencement of work the Engineer and the Contractor shall jointly 
survey and record all required ground levels on the site. The Contractor shall 
supply all necessary equipment and attendance for carrying out suchsurveys. The 
contractor shall prepare record drawings showing the agreed levels which shall be 
signed by the Engineer and the Contractor. 

9) All materials to be used in the works shall be subjected to inspection and test. 
Samples of all materials, proposed to be used, in the permanent works shall be 
submitted to the Nodal officer or his nominee for approval before those are brought 
to site.  

10) Samples required for approval and testing must be supplied allowing sufficient time 
for testing and approval, due allowance being made for the fact that if the first 
samples are rejected further samples shall be required. Delay in the execution of 
work due to late submission of samples will not be acceptable as -a reason for 
delay in the completion of the works. 

11) Materials shall also be tested on the site and those may be rejected if found not 
suitable or not in accordance with the specifications notwithstanding the results of 
tests at the contractor's work or elsewhere or of test certificates or of any approval 
given earlier. Approved make list attached. 

12) The work shall be carried out in accordance with the best standards of 
workmanship and to entire satisfaction of Engineer-in-Charge. 

13) An order book is to be maintained by the contractor at the site of work and orders 
and instruction written in the order book shall be deemed to have been legally 
issued to the contractor and the contractor shall sign each entry in the order book 
as a token of having seen the same. The order book shall be property of the Board 
and shall be handed over to the Engineer-in-Charge of the work in good condition 
after the completion of the work or whenever required by the Engineer-in-Charge. 

14) The contractor shall be required to execute the work in such a way so as not to cause 
any damage, hindrance or interference with port activities going on in the area or 
nearby. He should not also deposit the materials at such places which may cause 
inconvenience to the public and the work going on in the nearby area. 

15) The contractor shall have to make good all damages done by him to the structures 
nearby while executing the work and no extra payment shall be made to him on that 
account. 

16) All the materials required to be used in the work shall have to be got approved 
from the Engineer-in-Charge before use, before stacking at the site of work. 
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17) For the purpose of measurements, the method prescribed in the ‘Indian Standard’ 
specifications shall be applicable in addition to those prescribed in Boards 
Schedule of Rates unless stated otherwise stated in contract. In case of any 
ambiguity the decision of the Engineer-in-charge shall be final. 

18) The notes and data’s furnished in Deendayal Port Authority, Schedule of Rates in 
force will be considered for measurement purpose in the case of lead, weight, 
allowance for voids etc. of the materials. 

19) All the labour acts, rules and regulations in force from time to time are to be 
followed by the contractor. 

20) The contractor shall have to obtain necessary license from the Assistant Labour 
Commissioner (Central) Gopalpuri in case he has to engage 10 or more workers 
on any day during the execution of work. 

21) Barricading, including proper lighting arrangement in the night at the required 
places shall have to be provided by the contractor at his own cost, including 
necessary arrangements for proper movement of traffic by carefully maintained 
approaches and road diversions with suitable sign boards for indications of road 
signs etc. as directed by the Engineer-in-Charge. 

22) Income tax deduction at applicable rates and surcharge as applicable there on 
shall be made while making the payment to the contractor for carrying out the work 
and only net amount shall paid as directed by the Central Board of the direct taxes, 
Ministry of Finance, Government of India. 

23) GST Registration should be invariably mentioned in the bid / tender8, failing which 
the bid / tender will be treated as non-responsive and liable to be discharged. 

24) GST & PAN No. may be furnished with documentary evidence along with the 
Tender Documents. 

25) The rates quoted by the Contractor shall be exclusive of GST. The contractor shall 
quote prevailing GST rate separately which shall be reimbursed by DPA after 
ascertaining necessary compliance as per Goods & Service Tax–2017. The 
contractor shall have valid GST registration number to be become eligible for 
participating in the bid. All other duties, taxes, cesses applicable if any, shall be borne 
by Contractor. 

26) All the work until handed over to the Engineer-in-Charge shall stand at the risk of 
the contractor who shall be responsible to make good at his own cost. All the losses 
and damage caused by or due to fires, weather, tides or any other reasons. 
Contractor shall hand over the work in good order and conditions and in conformity in 
every respect with the requirements of the contract. Each concrete road will be 
taken over for use on completion as per decision of Engineer-in-charge. 

27) All the grass, shrubs, plants and foreign matter etc. in the alignment of the site and 
within the site of work shall have to be cleared, if required without any extra cost. 

28) During the execution of work the contractor shall employ only such persons who are 
careful, perfectly skilled and experienced in his field of work. The Engineer-in-Charge 
shall be at liberty to object and ask the contractor to remove from the work any person 
employed by the contractor for execution of work, in the opinion of Engineer-in-
Charge, misconducts or he is found negligence in the proper performance of his 
duties as such persons shall not be again employed on the work without permission 
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of Engineer-in-Charge. 

29) All the precautions regarding the safety of the work shall have to be taken and the 
instruction of Engineer-in-charge in this respect shall have to be followed strictly. 

30) The Engineer-in-charge may delete any number of items included in his 
tender(contract)withoutassigninganyreasonsandwithoutanyfinancialliability. 

31) All the tools, plants, scaffolding, ladder etc. and other machinery etc. required 
temporary for the purpose of execution of work will have to be arranged by the 
contractor at his own cost, and storing of such tools, plants etc. will have to be 
made by him. 

32) The contractor has to make his own arrangement for the storage of materials at 
site or work. 

33) Unless otherwise specifically mentioned the rates quoted for all items includes for all 
lead and lift and no extra claims shall be entertained on this account. 

34) For execution of work, contractor has to construct temporary offices, store, labour 
room toilet etc. at his own cost. Nothing will be paid for this purpose and on 
completion of the work, before handing over the site contractor has to dismantle all 
these temporary structures erected by him. Completion certificate will be issued 
only after compliance of above aspect. 

35) The contractor shall have to obtain quarry permits from the office of the Geologist, 
Department of Geology and Mines, Bhuj-Kutch before quarrying any secondary 
materials like Quarry spall, crushed metal, sand, earth, murrum, rubble etc. 

36) All the royalties of materials, quarry fees, octroi, wharfage charges, any taxes etc. 
are payable by the contractor directly to the authority concerned and the rates 
quoted shall be deemed to be inclusive of all such charges. 

37) All royalties of materials, quarry fees, etc., payable by the contractor directly to the 
Authority concern and rates tendered shall be deemed to be inclusive of all 
charges. Before claiming security deposit, contractor shall produce “No dues 
certificate” from the Geologist, Geology and mining department, Bhuj. 

38) The working drawings of the proposed works shall be supplied to the contract or 
during the progress of works as and when found necessary by Engineer-in-charge 
and decision of Engineer-in-charge regarding requirement of detailed drawings 
shall be final and binding to the contractor and no claims/disputes what-so-ever 
regarding non-availability of drawings shall be entertained. 

39) The contractor shall not deposit and store any materials in such a way so as not to 
cause inconvenience to the Port users and hindrance in the port activities. 

40) Nothing extra shall be paid for change of quarry against lead etc. 

41) Though the drawings to be supplied will be exhaustive the decision of the 
Engineer-in-charge regarding any change in the drawings shall be final and 
binding to contractor and no dispute/claim regarding extra payment shall be 
allowed on account of such changes. 

42) The tenderer shall examine carefully the condition of contract, specifications and 
drawings etc. before submitting the tender. He shall also visit and inspect site of 
work and acquaint himself with all local condition in the cargo jetty of port, 
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availability of construction materials and labours, nature of soil and working 
condition at and around the site before submitting the tender. No dispute/claims 
what-so-ever shall be entertained for the work of any nature arising out of local 
conditions. 

43) If available, electric supply will be given by D.P.A., otherwise the contractor has to 
make his own arrangement for electric supply. The charges for electric supply 
consumption will be borne by contractor as per prevailing rates of DPA. 

44) FORCE MAJURE:  This will be restricted to acts of God only. 

45) During the execution of works dewatering manually or by pumping is to be done by the 
contractor at his own cost, if found necessary and no claim on this account shall be 
entertained. 

46) As per site condition the approach etc. will be required which the contractor shall 
provide & maintain at his own cost. Contractor shall consider these aspects while 
quoting the rates in tender. Nothing extra will be paid for the same. 

47) The Defect Liability period for the contract shall be 12 months from the date issue 
of completion of work.  

48) All works within the scope of this Tender must be completed within a period of 11 
months from the date of written order of the Engineer-in-charge to commence the 
work. 

49) Deendayal Port reserves the right to accept or reject any or all the tender without 
assigning any reason whatsoever. 

50) Deleted. 

51) It must be clearly understood that the rates quoted in the tender are to include for 
everything required to be done as per instructions for tendering, conditions of 
contract, specifications and drawings referred to therein and also for all such work as 
is necessary for the proper completion of the works although specifically mention 
thereof may not have been made in the tender schedule, specification or drawings, 
the rates are for works in-situ should be inclusive off all incidentals necessary for 
carrying out the “Works”. 

52) The Contract is liable to be cancelled in case either contractor himself or any of his 
employees if found to be Engineer of Gazetted rank of Government Officer, employee 
an Engineering Department of Government of India or Deendayal Port Authority 
within two years of retirement and do not process the permission from the 
concerned authority for working as contractor or his employee or his employee. 

53) The Tenderers are not expected to make any post tender modification. Hence, the 
tenderers should not make any correspondence regarding the tender after submission 
of the same on due date and time. No cognizance of any correspondence shall be 
taken and if Tenderers persists with the same necessary action will be initiated against 
him. All the tenders received on or before the due date and time shall be opened, if 
otherwise found in order. 

54) In the case of discrepancy between the schedule of quantities, the specification and/or 
the drawings, the following order of preference shall be observed:- 

i) Description of schedule of quantities. 
ii) Particular specification and special condition, if any. 
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iii) Drawings. 
iv) C.P.W.D. specifications. 
v) Indian standard specifications of B.I.S. 

 
55) While evaluating the tender, due regard will be paid to national defense. 

 

56) The cubes casted at site shall be brought to Port Laboratory, Deendayal for 
testing by the contractor at his own cost and test results shall conform to IS 456 
(latest edition). Testing charges of the cubes for 28 days test only shall be born 
by the contractor. If the result is not satisfactory the concrete work will have 
to be dismantled and re done by the contractor at his own cost. 

57) The Engineer-in-charge reserves the right to ask the contractor to cast 
additional c.c. cubes at the different stages of works for testing, if required at 
3/7 days period. No separate payment shall be made to the contractor on 
account of the cost of the labour and materials required for casting of the cubes 
required for 3/7 days testing. The testing charges for these cubes shall be borne 
by Department. 

 
58) The Engineer-in-charge reserves the right to make necessary changes in 

the diameter of bars provided in the drawings and no claims what-so-ever 
on account of change in diameter of bars will be entertained. 

59) The concrete work to be used for RCC works shall be made of the graded 
machine crushed trap stone metal, and it should be from approved quarry. 
Mechanical appliances such as concrete mixer, vibrator etc. shall be used 
for mixing, consolidation etc of the concrete. 

 
60) Concrete cover block with binding wire shall be used in all RCC works of 

standard size as directed by the Engineer-in-charge, c.c. Cover block should 
be well cured for at least seven days before use- No extra cement, labors, 
binding wire will be paid for casting of c.c. Cover block–No stones or kapchi 
has to be used instead of cover blocks. 

 
61) Though the drawings to be supplied will be exhaustive the decision of the 

Engineer-in-charge regarding any change in the drawings shall be final 

and binding to contractor and no dispute/claim regarding extra payment 

shall be allowed on account of such changes. 

 
62) The stone metal 20 to 40 mm, 40 to 60 mm, crush metal and sand shall be from 

approved quarries. 
 

63) The mixing of concrete shall be done in a mixer of approved type which will 
ensure a uniform distribution of material throughout the mass so that mix is 
uniform min colour and homogenous. 

 
64) Batching of all aggregates shall be done as per IS -383.All batching material 

such as coarse aggregates, sand etc. shall be weighed in weigh batchers 
conforming to I.S.2722 as per approved mix design. 

 
65) In case of Nominal Mix of concrete volumetric batching shall be adopted and 

only steel/wooden Farm as of appropriate size shall be used for concreting. 
 

66) The     grading     of     sand     shall     be     as     per     IS-2386(Part-II) for 
concrete works, as per IS-2116-1980 for masonry works and as per IS-
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1542-1977 for plastering works. 
 

67) The mixer shall be equipped with approved water measuring device capable of 
accurate measurement of water required per batch. The mixer shall preferably 
be equipped with a mechanically operated pump for filling the mixer tank or 
suitable arrangement as approved by Engineer-in-Charge. 

 
68) The strength of concrete shall be determined by compressive strength test. 

Forth is purpose during the progress of the work cube samples shall be cast 
for testing at 7 days and 28 days. 

 
69) Stripping of Form work shall be done as per relevant clause in IS 456-2000. No 

dispute/claims shall be entertained on account of this. 
 

70) The form work shall be jointed neatly and shall be set exactly to the required 
grade and alignment. 

 
71) The form work shall be made up from either MS plate or waterproof plywood 

of good quality. The rate shall include the cost of materials and labour for 
the operations involved such as: 

a. Splayed edges, notching allowances for overlaps and passing at angles, 
battens, centering, shuttering, strutting, propping, bolting, nailing, 
wedging, easing, striking and stripping of the same. 

b. Filleting to form stop-chamfered edges or splayed external angles not 
exceeding 20 mm. width. 

c. Dressing with oil to prevent adhersion of concrete with shuttering. 
d. Raking or circular cutting. 

 
72) All the form work shall be inspected by the Engineer-in-charge and their 

suitability ascertained the form shall be thoroughly scraped, cleaned before 
reusing the same. 

 
73) Waterusedformixingandcuringshallbeclearandfreefrominjuriousamountof oil, 

acids, alkalies, salts sugar, organic materials or other substances that maybe 
deleterious for concrete and steel shall be brought by the contractor. 
Nothing extra shall be paid on this account. 

 
74) Unpurified potable water is generally considered suitable for mixing and 

curing. Mixing and curing with seawater shall not be permitted in any cost. 
 

75) Periodically samples of water shall be tested as per IS-3025. 
 

76) The Batching Plant shall comply the requirements laid down in the IS-4925 and 
its latest amendments. 

 
77) The Mixer Machine shall be as per IS-1791 and IS-12119. 

 
78) The mechanical Vibrator shall be as per IS-2505 for immersion vibrator, as 

per IS-2506 if Screed Board Vibrator and as per IS 4656 if Form Vibrator 
and its latest revision. 

 
 

79) There enforcement bending and laying shall be done as per the 
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requirements laid down in IS-2502 and its latest revision. 
 

80) The Construction joints in concrete should comply with IS-11817. 
 

81) Jungle cutting shall comprise uprooting of rank vegetation, grass, brush 
wood, shrubs, stumps, trees and saplings of girth upto 30 cm measured at a 
height of one meter above ground level. Where only clearance of grass is 
involved, it shall be measured and paid for separately. 

 
82) The Header Stone having length at about 3 times its height shall be used. 

This stone shall have star mark for easy identification and at least one bond 
stone or set of bond stones shall be provided for every 0.5 m2 of the area of 
wall surface. 

 
83) In all type of Stone masonry works face joints shall not be more than 20 mm 

in thick. 
 

84) The average water absorption for the bricks shall not be more than 20% by 
weight of bricks and also the rating of efflorescence of bricks shall not more 
than moderate. 

 
85) The thickness of all types of joints including brick wall joints and cross joints 

shall be such that four course and three joints taken consecutively shall 
measure as follows: 

 
(i) In case of modular bricks confirming to IS-1077-1986 equal to 39 cm. 

(ii) In case of non-modular bricks, it shall be equal to 31 cm. 
 
 

86) M.S. grills, gates etc. shall be scraped and cleaned before painting. No extra 
payments will be made for the same. 

 

87) Synthetic enamel paint of approved colour and shade shall be of Asian 
Paints, IEL Ltd., Berger paint, Nerolac or equivalent make, as approved by 
Engineer in-charge. 

 

88) The leakage if any after the testing of joints of pipeline and fittings shall be 
made good by the contractor at his own cost. The contractor shall not refill 
the trenches before carrying out the testing of pipelines. 

 
89) Unless otherwise specified rates quoted shall be for the work upto height 20 

Mtrs. From ground level and nothing extra shall be payable on this account. 
 
 

90) Payment of MS grills shall be made on actual weighment basis or theoretical 
calculation of sections whichever is less. 

 

91) Deadline for submission of the Bids 
 

Bids must be received by the Employer in on-line system at website 
https://kpt.nprocure.com not later than 16:00 Hrs. on  __/__/2023 in the event of 
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the specified date for the submission of bids being declared a holiday by the 
Employer. The bids will be received upto the appointed time on the next working 
day. 
 
The Employer may extend the deadline for submission of bids by issuing an 
amendment in accordance with Clause 9, in which case all rights and 
obligations of the Employer and the bidders previously subject to the original 
deadline will then be subject to the new deadline. 

 
At the time of submission of the tender document, the tenderer shall give an 
undertaking that no changes have been made in document. The uploaded 
version of the Port Tender Document will be treated as authentic tender and 
if any discrepancy is noticed at any stage between the Port’s tender 
document and the one submitted by the tenderer, the conditions mentioned 
in the Port’s uploaded document shall prevail. Besides, the tenderer shall be 
liable for legal action for the lapses. 

 
 

92) BILLS TO BE SUBMITTED MONTHLY 
 
A Bill shall be submitted by the contractor each month on or before the date 
fixed by the Engineer-in-charge for all works executed in the previous 
month, and the Engineer-in-charge shall take or cause to taken the requisite 
measurement for the purpose of having the same verified, and the claim, as far 
as admissible, adjusted as far as possible, before the expiry often days from 
the presentation of the bill. If the contractor does not submit the bill within 
the time fixed as aforesaid, the Engineer-in-charge may depute within seven 
days of the date fixed as aforesaid, subroutine to measure up the said work 
in the presence of the contractor whose counter signature to the measurement 
list will be sufficient warrant, and the Engineer-in-charge may prepare a bill 
from such list. 

 
 

93) Contractor to be given a week to file objections to  the measurements 
recorded by the Department.  

 
Before taking measurement of any work as has referred to in Clause 
6,7,and 8 hereof, the Engineer-in-charge or a subordinate deputed by him 
shall give reasonable notice to the contractor if the contractor fails to attend 
at the measurements after such notice of fails to countersign or to record the 
difference within a week from the date of measurement in the manner required 
by the Engineer-in charge then in any such event the measurement taken 
by the Engineer-in-charge or by the subordinate deputed by him as the case 
maybe shall final and binding on the contractor and the contractor shall have 
no right to dispute the same 

 
94) BILLS TO BE ON PRINTED FORMS 

 
The contractor shall submit all bill on the printed forms to be had on application 
at the office of the Engineer-in-charge and the charges in the bills shall 
always been at the rates specified in the tender or in the case of any extra 
work ordered in purpose of these conditions and not mentioned or provided for 
in the tender at the rates hereinafter provided for such work. 
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95) PAYMENT OF CONTRACTOR'S BILL TO BANK  
 

Payments due to the contractor may, if so desired by him be made to his 
bank instead of direct to him, provided that the contractor furnishes to the 
Engineer-in-charge (1) an authorization in the form of a legally valid 
document such as a power of attorney conferring authority on the bank to 
receive payment and (2) his own acceptance of the correctness of the a 
count made out as being due to him by the Board or his signature on the bill 
or other claim, preferred against the Board before settlement by the Engineer-
in-charge of the account or claim by payment to the bank, while the receipt 
given by such bank shall constitute a full and sufficient discharge for the 
payment the contractor should, wherever possible, present his bills duly 
receipted and discharged through his bankers. Nothing here in contained 
shall operate to create in favour of the any rights of equities vis-à-vis the 
Board. 

 
96) INFORMATION AND INSTRUCTIONS FOR CONTRACTORS FOR E-TENDERING 

FORMING PART OF NIT AND TO BEPOSTED ON WEBSITE. 

1. Information and instructions for Contractors will form part of NIT and to be 
uploaded on website. 

 
2. The intending bidder must have class-III digital signature to submit the bid. 

 
3. The Bid Document as uploaded can be viewed and downloaded free of 

cost by anyone including intending bidder. But the bid can only be 
submitted after uploading the mandatory scanned documents such as 
Tender Fee, and EMD UTI Number in Preliminary Bid shall not be 
considered responsive, and their technical and price bid will not be 
opened. 
 

4. Bidders may modify or withdraw their bids before last date and time of 
submission of bid as notified. 

 
5. While submitting the modified bid, contractor can revise the rate of one or 

more item(s) any number of times (he need not re-enter rate of all the 
items) but before last time and date of submission of bid as notified. 

 
6. On opening date, the contractor can login and see the bid opening 

process. After opening of bids, he will receive the competitor bid 
sheets. 

 
7. Contractor can upload documents in the form of JPG format and PDF 

format. 
 

8. It is mandatory to upload scanned copies of all the documents 
including GST registration certificate as stipulated in the bid document. 
If such document is not uploaded his bid will become invalid and cost 
of bid document shall not be refunded. 

9. If the contractor is found ineligible after opening of bids, his bid shall be 
come in valid, and cost of bid document shall not be refunded. 

 
10. If any discrepancy is noticed between the documents as uploaded at 

the time of submission of bid and hard copies as submitted physically 
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by the contractor the bid shall become invalid and cost of bid document 
shall not be refunded. 

 
11. Certificate of Financial Turn Over: At the time of submission of bid contract 

or may upload Affidavit/Certificate from CA mentioning Financial 
Turnover of last 3 (three) years or for the period as specified in the bid 
document and further details if required may be asked from the contractor 
after opening of technical bids. There is no need to upload entire 
volume in balance sheet. 

 
12. Contractor must ensure to quote rate of each item. If any cell is left blank 

and no rate is quoted by the bidder, rate of such item shall be treated 
as"0"(ZERO). 

 
13. The Draft information and instructions to Contractors may be modified 

suitably by NIT approving authority as per requirement. 
 

14. All the mandatory document required/prescribed for pre-qualification have 
to be enclosed by the bidder failing which his offer shall be rejected 
and treated as non- responsive. However, additional documents required if 
any for verification of the original documents shall be submitted by the 
bidder if required by DPA. 

 
List of Documents to be scanned and uploaded with in the period of bid 
submission: 

 
I. EMD/ tender fee. 
II. Integrity Pact 
III. Documents in support of minimum Qualification criteria as pert Clause no. 4.3 

and bid capacity clause no. 4.6. 
 

97) Insurance of equipments 
 

(1) The contractor shall insure, at his cost, the plant and machinery for 
which mobilization advance is sought and given, for a sum sufficient 
to provide for their replacement at site. 

(2) Any amount that is not recovered from the insurers shall be borne by 
the contractor. 

98) Construction of Site Offices and QA Labs 

Site offices shall be constructed by the contractor to facilitate working at site 
and to provide necessary facilities for maintenance of site records, drawings, 
plans, approved samples, codes and specifications, copy of agreement and 
detailed estimate etc. 

In some contracts a provision is kept or construction of site office for client 
and facility of conference room etc to conduct review meetings and 
coordination meetings, etc. at site. 

Along with site office the QA Lab need to be established for immediate 
testing of materials and design mix of concrete, soil parameters etc. if 
required, as directed by the E-I-C. This would depend on the nature of work 
and should be considered in the tender for works costing more than 2 crores, in 
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which it would be necessary. The tests should be carried out in the presence 
of JE & AXEN/AEN and test checked by the E-I-C. 

99) Payment of Final Bill  
 

Final bill of all works shall be paid as per DPA’s citizens’ charter. In case 
contractor fails to submit the final bill within 2 months of completion of work, the 
process of final bill should be initiated by the E-I-C suo-moto to thwart the efforts 
of contractor to delay the preparation of final bill which in all probability 
maybe in the minus. Similarly, E-I-C should not delay recoveries for any 
overpayments detected/ the recoveries being disputed by the contractor on 
the plea that contractor has gone to Arbitration. 

100) Refund of performance guarantee 
 

SD will be refunded immediately not later than 14 days from completion of 

defect liability period. 

 
101) Removal of rejected/sub-standard materials 

 

(a) Whenever any material brought by the contractor to the site of work is rejected, 
entry thereof should invariably be made in the Site Order Book under the 
signature of the Assistant Engineer, giving the approximate quantity of such 
materials. 

(b) As soon as the material is removed, a certificate to that effect shall be recorded 
by the JE/AE against the original entry, giving the date of removal and mode of 
removal, including the registration number of the truck and a copy of gate 
pass wherever applicable. 

102) Deviation in quantities 
Normally deviation means deviation in quantities of agreement items, i.e. where 
there is increase or decrease in the quantities  of  items of  work  specified in 
the agreement. 

Rates for such deviated items shall be calculated strictly as per the provision 
of agreement clauses. 

103) Deriving the Market rates:  
 

As per provisions of variation clauses sometimes rates are to be determined 
based on market rates in certain conditions. In such cases the contractor within 
14 days of receipt of order for execution of deviated quantities, extra or 
substituted items beyond permissible limits and before the commencement 
of such work shall give notice, for revision of rates, supported by proper 
analysis, for such quantities. Engineer-in-Charge shall consider the analysis 
submitted by contractor and determine the rates on basis of market rates. 

Further in case market rates are less than the agreement rates then in such 
a case Engineer-in-Charge should give notice to the contractor within one 
month of occurrence of the excess and should decide the rates based on 
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market rates considering the reply of contractor. 

The analysis of rates on market rates should be on similar lines as adopted 
in the justification of tender except that market rates of material/labour, hire 
charges of plant and machinery intended to be used prevailing at the time of 
such order or occurrence shall be adopted. Over and above the market rates 
so arrived 10% would be added for overheads and profit of the contractor. 

 

104) DPA shall engage the third-party Inspection agency for quality assurance 

separately. The Contractor has to co-operate to the Third-party 

Inspection agency representative in his duties related to this work. The 

Execution of the work shall be subject to third party inspection by the 

agency engaged by DPA. The contractor is required to comply the 

observations, queries of the agency and any cost incurred from this 

purpose shall be the responsibility of the contractor. 

 
105) Prospective bidders may raise query relating to bidding condition, bidding 

process and/or rejection of its bidding for rejecting a tender or non-issuing a 
tender to prospective bidder will be disclosed where written enquiries are made 
by the concerned bidder. 

106) Tenders with any condition, including conditional rebates, shall be 

rejected However, tenders with unconditional rebate will be acceptable. 

 
107) INTEGRITY PACT 

 
• The bidder has to execute Integrity Pact agreement with DEENDAYAL PORT 

AUTHORITY (As per Appendix) Shri S K Sarkar, IAS (Retd.) and Shri Saurabh 

Candra, IAS(Retd.) Has been nominated as Independent External Monitor for 

Integrity Pact. Whose address is as under : 

 
 (1) Shri S.K.Sarkar, IAS (ReRD.)                                                 (2) Shri Saurabh Chandra, IAS (ReRD.)  

 B-104, Nayantara Aptt.,                                                               A-9, Sector-30, 

 Plot No.08-B, Sec-07, Dwarka,                                              Noida (UP) 201301 

 New Delhi – 110 075                                                                      Mobile No. 9871322133   

 Mobile No. 98111 49324                                                              Email: saurabh7678@yahoo.co.in 

Email :- sksarkar1979@gmail.com 

  

 
108) “Pre-contract Integrity Pact Agreement (asper agreement form enclosed) 

duly signed by the bidder and two witnesses need to be scanned and 

uploaded in the preliminary bid failing which the Bidwill be considered as 

non-responsive.” 
 

109) Deleted. 
 

110) Special condition in respect of cement.  

 
(1) The contractor shall procure 53 grade (conforming to IS 269-1989) OPC 

cement, as required in the work, from reputed manufacturers of cement 

having a production capacity not less than one million tons or more per 

annum as approved by the Ministry of Industry, Government of India, 
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and holding license to use ISI certification mark for their product. 

(2) The supply of cement shall be taken in 50 kg. bags bearing 

manufacturer’s name, date of manufacturing, batch number and ISI 

marking. The cement shall be brought at site in bulk supply of 

approximately 50 tons or as decided by the Engineer-in-charge. The 

cement godown of the capacity to store a minimum of 200 bags of 

cement shall be constructed by the contractor at site of work for which 

no extra payment shall be made. In case of big projects with mass 

consumption of cement, the same can be brought in Silos. 

(3) Samples of cement arranged by the contractor shall be taken by the 

Engineer-in-charge and got tested in accordance with provisions of 

relevant BIS codes. In case the test results indicate that the cement 

arranged by the contractor does not conform to the relevant BIS codes, 

the same shall stand rejected, and it shall be removed from the site by 

the contractor at his own cost within a week’s time of written order from 

the Engineer-in-charge to do so. The cement shall be used on the work 

only after satisfactory test results have been received. The contractor 

shall supply free of charge the cement required for testing including its 

transportation cost to testing laboratories. The cost of tests shall be 

borne by the contractor. 

(4) Double lock provision shall be made to the door of the cement godown. 

The keys of one lock shall remain with the Engineer-in-Charge or his 

authorized representative and the keys of the other lock shall remain 

with the contractor. The contractor shall be responsible for the watch 

and ward and safety of the cement godown. The contractor shall 

facilitate the inspection of the cement godown by the Engineer-in-

Charge at any time. 

(5) The actual issue and consumption of cement on work shall be regulated 

and proper accounts maintained as provided in the contract. The 

theoretical consumption of cement shall be worked out as per procedure 

prescribed in the contract and shall be governed by conditions laid 

therein. In case the cement consumption is less than theoretical 

consumption including permissible variation, recovery at the rate so 

prescribed shall be made. In case of excess consumption, no adjustment 

need be made. 

(6) The damaged cement shall be removed from the site   immediately by 

the contractor on receipt of a notice in writing from the Engineer-in-

charge. If he does not do so within 3 days of receipt of such notice, the 
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Engineer-in-charge shall get it removed at the cost of the contractor. 

(7) The cement procured by the contractor should not have aged more than 

6 weeks. The original bills for verification to this effect shall be 

submitted with every bill of measurement. 

 

111) SECURITY DEPOSIT 
 

Performance guarantee shall be 10% of Contract price of which 5% of 

contract price should be submitted as Bank Guarantee, or Demand Draft 

within 21 days of receipt of Letter of Acceptance and balance 5% recovered 

as Retention Money from Running Bills. Recovery of 5% of Retention Money 

to commence from the first bill onwards @ 5% of bill value from each bill. 

Retention Money be refunded within 14 days from the date of payment of 

final bill. Balance SD to be refunded immediately not later than 14 days 

from completion of defect liability period.  

 

Failure of the Successful Bidder to comply with the requirements as 

mentioned above shall constitute sufficient grounds for cancellation of the 

award of work and forfeiture of bid security and/or the bidder can be 

disqualified from bidding for any contract with DPT for a period of three 

years from the date of notification.” 
 

112) SETTING OUT 

 

The Contractor shall be responsible for the true and proper setting out of 

the "Works" and the correctness of the positions, levels, dimensions and 

alignment of all parts of the works and for the provision of all necessary 

instruments, appliances and labour in connection herewith. If at any time 

during the progress of the works any error shall appear or arise in the 

position levels, dimensions or alignment of any part of the works, the 

Contractor shall immediately notify the Nodal Officer or his nominee who 

will direct the Contractor in what way the work shall be carried out and 

the Contractor, on being required to do so by the Nodal Officer shall at 

his own expense rectify such error to the satisfaction of the Nodal Officer 

or his nominee at any stage of the work or the checking of any setting 

out or any line or level by the Nodal Officer or his nominee shall not in 

any way relieve the Contractor of his obligations under the contract. 

 

The Contractor shall carefully protect and preserve all benchmarks, site 

rails, pegs and other things used in setting out the works to the approval 

of the Engineer-in-Charge. 

 

113) NOTICE OF ADDRESS 

 
The Contractor shall notify in writing to the Engineer an address 

atGandhidham/AdipurfortheserviceontheContractoranycommunicationor 

any notice to be given to him under the Contract and any 

suchnotice/communicationtotheContractorshallbedeemedtobedulyservedif 

sent by registered post to or left at such address or if delivered to the 

agent or representative of the Contractor. Any notice/communication to 
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the Contractors shall also be deemed to be duly served if sent by registered 

Post to or left at the principal place of business or if the Contractor be 

accompanying the registered office of the Contractor or at the 

contractors last known address. 

 

114) Special Conditions for Environmental Protection 
 

• The contractor(s) shall strictly follow up the environmental rules asper 
the Environmental (Protection) Act 1986 while execution of the work and 
as directed by Engineer-In-Charge. 

• All construction materials i.e. Cement, Aggregates, sand & fill materials 
which are to be used in construction work shall be covered with 
Tarpaulin or other fabric materials as directed by Engineer-in-charge. 

• The Contractor(s) should stack and disposed the waste materials in such 
a manner which are not destroy the environment. 

• The contractor(s) shall sprinkle the water to minimize the dust emission. 

• Machine mixers, vibrators, way batches plant, diesel generator sets, and 
other vehicles engines shall not be left running when not in use. 

• Emission of NO2 and SO2 shall be maintained within the work site are 
as per the International Regulations (MARPOL). 

• To prevent and minimize vibration and noise levels from 
machineries/vehicles during construction activities the contractor(s) shall 
take the remedial action to minimize noise pollution as under: 

 
• Provide adequate silencers attached with all vehicle sand machines. 
• Install suitable mufflers on engine exhaust and compressor 

component. 
• The diesel generators set shall be used of noiseless. 

 

• To contractor(s) shall stacked / stored the construction materials at 
adequate distance from coastal area. 

• The contractor(s) shall provide the barrier to prevent the construction 
materials from mixing up with surface/groundwater. 

• Thecontractor(s)shoulddischargeWastegeneratedduringconstructionwork
asper CPCB/GPCB regulations. 

 
115) GST Clause 

(a) The contractor shall quote the price exclusive of GST. The contractor 

shall quote prevailing GST rate separately which shall be reimbursed 

by DPA after ascertaining necessary compliance as per Goods & Service 

Tax – 2017.The contractor should have valid GST registration number to 

become eligible for Participating in the bid. However, GST will not be 

considered for evaluation of bid Price. All other duties, taxes, cesses 

applicable if any, shall be borne by the contractor. 

(b) GST Registration should be invariably mentioned in the bid / tender, 

failing which the bid / tender will be treated as non-responsive and 

liable to be discharged. 
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(c) GST & PAN No. may be furnished with documentary evidence along 

with the Tender Documents. 

(d) It is mandatory to upload scanned copies of all the documents including 

GST registration certificate as stipulated in the bid document. If such 

document is not uploaded his bid will become invalid and cost of bid 

document shall not be refunded. 

(e) The TDS under GST Act is required to be deducted @ 2% (1% CGST 

and1%SGSTor2%IGST) from payment/cred it given to 

contractors/professionals and others for work order/contracts 

exceeding Rs. 2,50,000.00 

(f) Contractor/service provider/supplier etc. has to ensure timely and 

proper filling of GSTR 1 so that Deendayal Port Authority can avail input 

tax credit in timely manner. In case DPA not allowed input tax credit due 

to failure on part of the contractor/service provider/supplier etc., it will 

be a financial loss to the DPA and therefore same shall be recovered 

from the payment/deposit of the contractor/service provider/supplier. 
 
116) The contractor shall be registered under The Building and Other Construction Workers 

(Regulation of Employment and Conditions of Service) Act, 1996. 
 
a) The payment from 2nd R.A Bill to pre final bill, shall be released, subject to the condition 
that the documentary evidence (copy of paid Challan in govt. Treasury) of the Welfare Cess 
@1% of work done or as amended by Statutory Authority from time to time, paid 
concerned authority is submitted for the previous bill. 
 
b) The documentary evidence (copy of paid Challan in Govt. Treasury) of Welfare cess @ 
1% of work done or as amended by Statutory Authority from time to time, paid on Final bill 
shall be submitted before releasing the Performance Guarantee. 

117) The contractor shall carry out work as per specifications & timeline failing which notice 
will be issued and after three notices, if performance not found satisfactory, the contractor 
will be debarred for participating in new tenders of Civil Engineering department for period 
of two years. 

118) The rate quoted by contractor shall be realistic. During the evaluation of tender, if rates 
quoted by the contractor are found unrealistic, the tender shall be considered non-
responsive, and Engineer in Charge reserves right to cancel no any correspondence shall be 
entertained in this regard. 
 

119) Royalty of metals 

All royalties of Metals, quarry fees etc. payable by the contractor directly to the authorities 
concerned and rates tendered shall be deemed to be inclusive of all charges. Before calming 
refund of security deposit the contractor shall produce “NO dues certificate” from 
Geologist, Bhuj. 
 

 

 

 

CONTRACTOR                                                                           EXECUTIVE ENGINEER(C) 
                                                                                                         DEENDAYAL PORT AUTHORITY  
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SECTION 6 
 
 
 
 

FORMS OF SECURITIES AND OTHER FORMATS 
 

Acceptable forms of securities are annexed. Bidders should not complete the 
performance and advance payment security forms at this time. Only the 
successful bidder will be required to provide performance and advance payment 
securities in accordance with one of the forms, or in a similar form acceptable to 
the employer. 
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SPECIMEN BANK GURANTEE TOWARDS PERFORMANCE 
GUARANTEE/SECURITY DEPOSIT 

(To be executed on Rs. 300/- non-judicial Stamp Paper) 
To,  
The Board of DEENDAYAL PORT AUTHORITY 
 A.O.Building, P.O.Box No.50,  
Gandhidham-Kutch.  
 

1. In consideration of the Board of Deendayal Port Authority incorporated by the Major Port Authorities Act, 2021 
(hereinafter called “The Board” which expression shall unless excluded by or repugnant to the context or meaning 
thereof be deemed to include the Board of Deendayal Port Authority, its successors and assigns) having agreed to 
exempt  
(hereinafter called the “contractor”) (Name of the contractor/s) from the demand under the terms and condition of 
the contract, vide  
________________(Name of the Department)’s letter No. ___________Date _________made between the 
contractors and the Board for execution of ________________covered under Tender No. ________dated 
_______(hereinafter called “the said contract”) for the payment of Security Deposit in cash or Lodgment of 
Government Promissory Loan Notes for the due fulfillment by the said contractors of the terms and condition of the 
said contract, on ________production of a __________bank _________ Guarantee ______for Rs. __________ 
(Rupees )________ only we, the (Name of the Bank and Address) hereinafter referred to as “the Bank”) at the 
request of the contractors do hereby undertake to pay to the Board an amount not exceeding Rs. _______ (Rupees 
) ________onlyagainstanylossordamagecausedtoorsufferedbytheBoardbyreasonof any breach by the contractors of 
any of the terms and conditions of the said contract.  

 
2. We,   _, do hereby 

(Name of Bank) (Name of Branch) 
Undertake to pay the amount due and payable under this guarantee without any demur merely on a 
demand from the Board starting that the amount claimed is due by way of loss or damage caused to 
or which would be caused to or suffered by the Board by reason of the contractor’s failure to 
perform the said contract. Any such demand made on the Bank shall be conclusive as regards the 
amount due and payable by the Bank under this Guarantee. However, our liability under this 
guarantee shall be restricted to any amount not exceeding Rs. (Rupees )only. 

 
3. We,  , undertake to pay to the 

(Name of Bank and Branch) 
Board any money so demanded notwithstanding any dispute or disputes raised by the 
contractor(s) in any suit or proceeding pending before any Court or Tribunal relating thereto our 
liability under this present being absolute and unequivocal. The payment so made by us under 
this bond shall be a valid discharge of our liability for payment there under and the Contractor(s) 
shall have no claim against us for making such payment. 

 
4. We,  further agree with the Board that the 

(Name of Bank and Branch) 
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guarantee herein contained shall remain in full force and effect during the period that would be 
taken for performance of the said contract and that it shall continue to be enforceable till all the 
dues of the Board under or by virtue of the said contract have been fully paid and its claims 
satisfied or discharged or till the 

 

(Name of the user department) 
of the said certifies that the terms and conditions of the said contract have been fully and 
properly carried out by the said Contractors and accordingly discharge this guarantee. 
PROVIDED HOWEVER that the Bank shall be the request of the Board but at the cost of the 
Contractors, renew or extend this guarantee for such further period or periods as the Board may 
require from time to time. 

5. We, _ further agree with the Board that the  

          (Name of Bank and Branch) 
Board shall have the fullest liberty without our consent and without affecting in any manner our 
obligations hereunder to vary any of the terms and conditions of the said contract or to extend 
the time of performance by the said contract or to extend the time of performance by the said 
Contractors from time to time or to postpone for any time or from time to time any of the powers 
exercisable by the board against the said Contractors and to forebear or enforce any of the 
terms and conditions relating to the said contract and we shall not be relieved from our liability 
by reason of any such variation or extensions being granted to the contractors or for any 
forbearance, act or omission on the part of the Board or any indulgence shown by the board to 
the Contractors or by any such matter or thing whatsoever which under the law relating to 
sureties would, but for this provision, have effect of so relieving us. 

 
6. This guarantee will not be discharged due to the change in the constitution of the Bank or the 

Contractor(s). 
 

7. It is also hereby agreed that the Courts in Gandhidham (Kutch) would have exclusive jurisdiction 
in respect of claims, if any, under this Guarantee. 

 
8. We, Bank lastly undertake not to revoke this guarantee during its 

currency except with the previous consent of the Board inwriting. 
 

9. Notwithstanding anything contained herein: 

(a) Our liability under this Bank Guarantee shall not exceed Rs.     

(Rupees only); 
(b) This Bank Guarantee shall be valid up to ; and 
(c) We are liable to pay the guarantee amount or any part thereof under this Bank 

Guarantee only and only if you serve upon us a written claim or demand on or before
 (date of expiry of Guarantee).” 

 
 

Date day of 20 

For (Name of Bank) 
 

(Name) 
Signature 
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DISPUTES REVIEW BOARD AGREEMENT 

(To be executed on Rs. 100/- non-judicial Stamp Paper) 
 

THIS AGREEMENT, made and entered into this…………………………..Day of 

……….20 ………. Between …………………   (“the    Employer/    Board”)and 

……………………………..(“the contractor”), and the Disputes Review Board (“the 

DR Board“) consisting of one/three DR Board Members, (Members from either 

party, i.e. contractor and Employer/Board) 

 
(1) 

…………………………………………………………….(2) 

…………………………………………………………….(3) 

……………………………………………………………….. 

[Note: Delete whatever is not applicable] 

 
WITNESSETH, that 

WHEREAS, the Employer/Board and the contractor have contracted for the 

execution of …………………………………………… Project 

name)…………………(the “contract”) and WHEREAS, the contract provides for 

the establishment and operation of the DR Board NOW THEREFORE, the parties 

hereto agree as follows: 

 
1 . The parties agree to the establishment and operation of the DR Board in accordance 

with this DR Board Agreement. 

 
1. Expect for providing the services required hereunder, the DR Board 

Members should not give any advice to either party or to the Nodal Officer 

or his nominee concerning conduct of the works. 

The DR Board Members: 
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(a) Shall have no financial interest in any party to the contract or the 

Nodal Officer or his nominee, or a financial interest in the contract, 

except for payment for services on the DR Board. 

(b) Shall have had no previous employment by, or financial ties to, any 

party to the contract, or the Nodal Officer or his nominee, expect for 

fee-based consulting services on other projects, all of which must be 

disclosed prior to appointment to the DR Board. 

(c) Shall have disclosed in writing to the parties prior to signature of this 

Agreement any all recent or close professional or personal relationships 

with any director, officer, or employee of any party to the Nodal Officer 

or his nominee, and any and all prior involvement in the project to 

which the contract relates. 

(d) Shall not, while a DR Board Member be employed whether as a 

consultant or otherwise by either party to the contract, or the Nodal 

Officer or his nominee, expect as a DR Board Member. 

(e) Shall not, while a DR Board Member, engage in discussion or make 

any agreement with any party to the contract, or with the Nodal Officer 

or his nominee, regarding employment whether as a consultant or 

otherwise either after the contract is completed or after services as a 

DR Board Members. 

(f) Shall be and remain impartial and independent of the parties and shall 

disclose in writing to the Employer/Board, the contractor, the Nodal 

Officer or his nominee, and one another any fact or circumstances 

which might be such to cause either the Port or the contractor to 

question the continued existing of the impartiality and independence 

required of DR Board Members. 

3. Except for its participation in the DR Board activities as provided in 

the contract and in this Agreement none of the Employer / Board, the 

contractor, the Nodal Officer or his nominee, and one another any fact or 

circumstances which might be such to cause either the 

Employer/Board or the contractor to question the continued existence 

of the impartiality and independence required of DR Board Members. 

4. The contractor shall: 

a) Furnish to each DR Board Member one copy of all documents which 

the DR Board may request including contract document, progress 

report, variation orders, and other document, pertinent to the 

performance of the contract. 
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b) In co-operation with the Employer/Board, co-ordinate the site visits of 

the DR Board, including conference facilities and secretarial and 

copying services. 

5. The DR Board shall serve throughout the operation of the contract. It 

shall begin operation following execution of this Agreement and shall 

terminate its activities after issuance of the taking over certificate and 

the DR Board’s issuance of its Recommendation on all disputes 

referred to it. 

6. DR Board Member shall not assign or subcontract any of their work 

under this Agreement. 

7. The DR Board Members are independent and not employees or 

agents of either the Employer/Board or the Contractor. 

8. The DR Board Members are absolved of any personal or professional 

liability arising from the activities and the Recommendations of the DR 

Board. 

9. Fees and expenses of the DR Board Member[s] shall be agreed to 

and shared equally by the Employer/Board and the Contractor. If the DR 

Board requires special services, such as accounting, data research 

and the like, both the parties must agree, and cost shall be shared by 

them as mutual agreed. 

10. DR Board’s site visit: 

a. The DR Board shall visit the site and meet with representative of 

the Employer/Both and the contractor and the nodal officer are his 

nominee at regular intervals, at times of critical construction 

events, and at the return request of either party. The timing of site 

filing agreement shall be fixed by the DR Board 

b. Site meeting shall consist of an informal discussion of the status 

construction of the works followed by an inspection of the work, 

both attended by personal from the employer/Board, the contractor 

and the nodal officer or his nominee. 

c. If request by either parties or the DR Board, the employer/Board 

will prepare minutes of the meeting and circulate them for 

comments of the parties and the nodal officer or his nominee. 

 

11. Procedure for disputes referred to the DR Board: 
 

a) If either party objects to any action or inaction of the other party or the 

Nodal Officer or his nominee, the objecting party may file a written Notice 
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of Dispute to the other party with a copy to the Nodal Officer or his 

nominee starting that it is given pursuant to clause [number] and starting 

clearly and in detail the basis of the dispute. 

b) The party receiving the Notice of Dispute will consider it and respond 

in writing within 7 days after receipt. 

c) This response shall be final and conclusive on the subject, unless a 

written appeal to the response is filed with the responding party within 

7 days of receiving the response. Both parties are encouraged to 

pursue the matter further to attempt to settle the dispute. When it 

appears that the dispute cannot be resolved without the assistance of 

the DR Board either party may refer the dispute to the DR Board by 

written Request for Recommendation to the Board, the other party &the 

Nodal Officer or his nominee starting that it is made pursuant to [insert 

relevant clause no.] 

d) The Request for recommendation shall state clearly and detail the 

specific issues of the dispute to be considered by the DR Board. 

e) When a dispute is referred to the DR Board, and the DR Board is 

satisfied that the dispute requires the DR Board’s assistance, the DR 

Board shall decide when to conduct a hearing on dispute. The DR 

Board may request that written documentation and arguments from 

both parties be submitted to each DR Board Members before the 

hearing begins. The parties shall submit insofar as possible agreed 

statements of the relevant facts. 

f) During the hearing, the contractor, the Employer/ Board, the Nodal 

Officer or his nominee shall each have ample opportunity to be head 

and to offer evidence. 

The DR Board’s Recommendation for resolution of the dispute will be 

given in writing, to the Employer/ Board, the contractor and the Nodal 

Officer or his nominee as soon as possible, and in any event not more 

than 28 days after the DR Board’s final hearing on the dispute. 

 
3. Conduct of Hearing:  

4. Normally hearing will be conducted at the sites, but any location that 

would be more convenient and still provide all required facilities and 

access to necessary documentation may be utilized by the DR Board. 

Private sessions of the DR Board may be held at any location 

convenient to the DR Board. 
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5. The Employer/ Board, the Nodal Officer or his nominee and contractor 

shall have representatives at all hearing. 

6. During the hearing, no DR Board Member shall express any opinion 

concerning the merit of any facet of the case. 

7. After the hearing are concluded, the DR Board shall meet privately to 

formulate its Recommendation. All DR Board deliberation shall be 

conducted in private, with all individual views kept strictly confidential. The 

DR Board’s Recommendations, together with an explanation of its 

reasoning shall be submitted in writing to both parties and t the Nodal 

Officer or his nominee. The pertinent contract provision, applicable laws 

and regulations, and the facts and circumstances involved in the 

dispute. 

 
The DR Board shall make every effort to reach a unanimous 

Recommendation. If this proves impossible, the majority shall decide, and 

the dissenting member any prepare a written minority report for 

submission to both parties. 

[Notes: Delete if it is one member DR Board] 
 

12. 13 If during the contract period, the Employer/ Board and the contractor 

are of the opinion that the Disputes Review Board is not performing its 

function properly, the Employer/ Board and the contractor may together 

disband the Disputes Review Board. In such an event, the disputes shall 

refer to Arbitration straightaway. 

 
The Employer/Board and the contractor shall jointly sing a notice 

specifying that the DR Board shall stand disbanded with effect from the 

date specified in the notice. The notice shall be posted by a registered 

letter with AD or delivery of the letter, even if he refuses to do so. 
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To 
 

(Project Title) The undersigned, having studies the pre-qualification 
submission for the above-mentioned project, hereby states: 

(a) The information furnished in our bid is true and accurate to the 
best of my knowledge. 

(b) That in case of being pre-qualified, we acknowledge that the 
Employer may invite us to participate in due time for the 
submission of tender on the basis of provisions made in the tender 
documents to follow. 

(c) When the call for tenders is issued, if the legal, technical or 
financial conditions, or the contractual capacity of the firm or joint 
venture changes, we commit ourselves to inform you and 
acknowledge your sole right to review the pre-qualification made. 

(d) We enclose all the required pre-qualification data format and all 
other evaluation. 

(e) We also state that no changes have been made by us in the 
downloaded tender document and also understand that in the 
event of any discrepancies observed, the printed tender document 
No. is 
full and final for all legal/contractual obligations (delete if not 
required]. 

 

Date: 
Place: 
Name of the Applicant:   

 

 

Represented by (Name & Capacity)   
 

SPECIMEN FORMAT FOR DECLARATION  
(To be executed on bidder’s letter head) 
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To,  
The Board Deendayal Port Authority [insert port], 

 
Dear Sir, 
 
Sub: Our Bank Guarantee No._______________________ dated   

for Rs.  favoring yourselves issued on a/c of 
M/s.   

(Name of contractor) 
 

……………… 
 

We confirm having issued the above-mentioned guarantee 

favoring yourselves, issued on account of M/s.  validity 

for expiry    up to date and claim expiry date up to    

 

We also confirm 1)  2) __________________ is/are 

empowered to sign such Bank Guarantee on behalf of the Bank and his/their 

signatures is/are binding on the Bank. 

 
 

Name of signature of Bank Officer 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SPECIMEN LETTER OF AUTHORITY FROM BANK 
FOR ALLBGs  

(To be executed on Bank’s Letter Head) 
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To 
The (PORT Address) 

 
 

Dear Sir, 
 

We  

----------   do   hereby   confirm that Shri ...................................................... (Name, 

designation and Address) is/are authorized to represent us to bid, negotiate and 

conclude the agreement on our behalf with you against tender no. --------------- 

and his specimen signature is appended here to .. 

 
We confirm that we shall be bound by all and whatsoever our said signatory shall 

commit. 

We understand that the communication made with him by the Employer/Board 

shall be deemed to have been done with us in respect of this Tender. 

 
 

[specimen signature] 
 

Yours faithfully, 
 
 
 

Signature: 

Name & Designation: 

For & on behalf of 

 

 

 

 

 

 

SPECIMEN LETTER OF AUTHORITY FOR 
SUBMISSION OFBID 

(To be executed on Rs.100/- non Judicial Stamp Paper) 
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SPECIMEN BANK GUARANTEE FOR ADVANCE PAYMENT 
{To be executed on Rs.100 non-judicial stamp paper}  

{As per CVC guideline BGs for advance shall be taken in equal numbers that of accepted 

number of instalments and BG shall be valid for period of successive date of recoveries} 

 

[The bank as requested by the successful Tenderer, shall fill in this form in accordance with 

the instruction indicated] 

 

Date: [insert date(as day, month, and year) of Tender submission] 

Tender No. and title: [insert number and title of Tendering process] 

 

[bank’s letterhead] 

 

Beneficiary: [insert legal name and address of port] 

 

ADVANCE PAYMENT GUARANTEE No. [insert advance payment guarantee no.] 

We, [insert legal name and address of bank], have been informed that [insert complete name 

and address of contract] (hereinafter called “the contract”) 

Furthermore, we understand that, according to the contract, an advance is to be made 

against an advance payment guarantee. 

At the request of the contractor, we hereby irrevocably undertake to pay you any sum or 

sums not exceeding in total an amount of [insert amount(s) 1in figures and words] upon 

receipt by us of your first demand in writing declaring that the contract or is in breach of its 

obligation under the contract because the  contractor  used  the  advance  payment  for  the 

purpose intended. 

It is a condition for any claim and payment under this Guarantee to be made that the advance 

payment referred to above must have been received by the contractor on its account [insert 

number and domicile of the account] 

This guarantee shall remain valid and in full effect from the data of the advance payment 

received by the contractor under the contract until [insert data] 
 

 

[Signature (s) of authorized representative(s) of the bank] 

 

[Authorisation letter from the issuing bank that the signatory of this BG is 

authorised to do so should also be enclosed] 
 

 
The bank shall insert the amount(s) specified in the SCC and denominated, as specified in the 

SCC, either in the currency(ies) of the contract or a freely convertible currency acceptable to 

the Employer. 

Insert the completion scheduled data stipulated in the contract Delivery Schedule. The 

Employer should note that in the event of an extension of the time to perform the Contract, 

the Employer would need to request an extension of this Guarantee from the bank such 

request must be in writing and must be made prior to the expiration data established in the 

Guarantee. In preparing this Guarantee the Employer might consider adding the following 

text to the Form at the end of the penultimate paragraph: “We agree to extend this 

Guarantee for a period not exceeding [six months]\[one year] at a time, in the Employer 

written request for such extension, such request to be presented to us before the expiry of the 

Guarantee.” 
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STAGE PAYMENT 

(To be executed on Rs.100/- non-judicial Stamp paper) 

 

[The Bank as requested by the successful Tender, shall fill in this form in 

accordance with the instruction indicated.] 

Date:[insert date (as day, month, and year) of Tender Submission ] 

[Banks letterhead] 

Beneficiary: [insert legal name and address of port] 

 

Stage PAYMENT GUARANTEE No.: [insert stage payment Guarantee no.] 

 

We [insert legal name and address of bank], have been informed that [insert 

complete name and address of contractor] (hereinafter called “the contractor”) 

has entered into contract No. [Insert number] dated [insert data of agreement] 

with you, for execution of works viz., [insert title of contract] (hereinafter called 

“the contract). 

 

Furthermore, we undertake that, according to the condition of the contract, an 

advance is to be mate against an advance payment guarantee. 

 

At the request of the contractor, we hereby irrevocable  undertake  to pay  you 

any sum or sums not exceeding in total an amount of [insert  amount(s)  in  

figures and words] upon receipt by us of your first demand in writing declaring 

that the contractor is in breach of its obligation under the contract because the 

contract or has been paid the stage payment in realization of his invoice no.----- 

-------dated---------- towards execution of contract. 

 

It is a condition for any claim and payment under this Guarantee to be made that 

the stage payment referred to above must have been received by the contractor 

on its account [insert number and domicile of the account] and that the 

contractor failed to execute the contract as per the contract. 

 

This Guarantee shall remain valid and in full effect from the date of the stage 

payment received by the contractor under the contract until [insert date]. 
 
 

[signature(s) of authorized representative(s) of the bank] 

 

[Authorization letter from the issuing bank that the signatory of this BG is 

authorized to do so should also be enclosed] 

 

The bank shall insert the amount(s) specified in the SCC and denominated, as 

specified in the SCC, either in the currency(ies) of the contract or a freely 

convertible currency acceptable to the Employer. 
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Insert the completion/ schedule data stipulated in the Contract Delivery 

Schedule. The Employer should note that in the event of an extension of an 

extension of the time to perform the contract, the Employer would need to 

request an extension of this Guarantee from the bank. Such request must be in 

writing and must be made prior to the expiration data established in the 

Guarantee. In preparing this Guarantee, the Employer might consider adding the 

following text to the form, at the end of the penultimate paragraph: “We agree to 

extend his Guarantee for a period not exceeding [six month]/[one year]  at  a 

time, in response to the Employer’s written request for such extension, such 

request to be presented to be presented to us before the expiry of the  

Guarantee.” 
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Annexure - I 
 

INTEGRITY PACT IN DEENDAYAL PORT AUTHORITY  
 

The Central Vigilance Commission (CVC) has been promoting integrity, 

transparency, equity and competitiveness in transactions by various organizations of 

the Government of India. Public procurement is an area of concern for the CVC, and 

many steps have been taken to put proper systems in place. In this context, Integrity 

Pact (IP), a tool conceptualized and promoted by Transparency International, an 

international NGO, aimed at preventing corruption in public contracting, has been 

found useful. It has been decided by Ministry of Shipping that all organizations under 

the Ministry will implement IP. IP should cover every tender / procurement above a 

specified threshold value. The threshold value of contracts / 

procurements/transactions incorporating IP would be such that it covers 90% by 

value of all contracts / procurements / transactions of the organization in the last 3 

years. Presently the thresholdisfixedasRs.3.00 crore. IP essentially envisages an 

agreement between prospective vendors / bidders, and DEENDAYAL PORT 

AUTHORITY, committing the persons / officials of both sides not to resort to any 

corrupt practice in any aspect of the contract at any stage. Only those 

vendors/bidders, who commit themselves to IP with DPA, would be considered 

competent to participate in the bid process. Any violation would entail 

disqualification of the bidders and exclusion from future business dealings. IP, in 

respect of a particular contract should cover all phases of the contract, from the stage 

of Notice Inviting Tender (NIT) / pre-bid stage, till the conclusion of the contract, i.e. 

final payment or the warranty / guarantee period. IP would be implemented through 

Independent External Monitor (IEM), who are eminent persons appointed by the 

organization, with approval of CVC. The term of appointment for an IEM would be 3 

years. Name of the IEM will be mentioned in NIT. The IEM would review 

independently and objectively assess, as to whether and to what extent parties have 

complied with their obligations under the IP. IEM would have access to all contract 

documents, whenever required. The bidders may raise disputes/complaints if any, 

with the IEM. The IEM would examine complaints received by them and give their 

recommendations / views to the Chairman of Port Trust. Recommendations of IEM 

would be in the nature of advice and would not be legally binding. Their role is 

independent in nature and the advice once tendered would not be subject to review 

at the request of the organization. Shri S K Sarkar, IAS (Retd.) and Shri Saurabh 

Candra, IAS(Retd.) Ex-Member has been appointed IEM by DPA. Draft condition to be 

incorporated in the Draft Tender Papers (1) Then bidder has to execute Integrity 

Pact agreement with DEENDAYAL PORT AUTHORITY (As per Appendix) Shri S K 

Sarkar, IAS (Retd.) and Shri Saurabh Candra, IAS(Retd.) has been nominated as 

Independent External Monitor for Integrity Pact whose address is as under: 

 
(1) Shri S.K.Sarkar, IAS (ReRD.)                                                 (2) Shri Saurabh Chandra, IAS (ReRD.)  

 B-104, Nayantara Aptt.,                                                               A-9, Sector-30, 

 Plot No.08-B, Sec-07, Dwarka,                                              Noida (UP) 201301 

 New Delhi – 110 075                                                                      Mobile No. 9871322133   

 Mobile No. 98111 49324                                                              Email: saurabh7678@yahoo.co.in 

Email :- sksarkar1979@gmail.com 

  

Scanned copy of Pre-Contract Integrity Pact Agreement (As per Appendix) is to be 

up-loaded along with the bid. Original hard copy of Pre-Contract Integrity Pact 

Agreement shall be submitted by post or hand immediately after closing date of 

online E-tender failing which tender shall be considered irrelevant. 
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INTEGRITY PACT 
 
    Between  
 
Deendayal Port Authority (DPA) hereinafter referred to as "The Principal”.  
 
                                         and  
 
........................................................... (Name of The bidders and consortium members) 
hereinafter referred to as "The Bidder / Contractor"  
 
 
 Preamble  
 
 
The Principal intends to award, under laid down organizational procedures, contract(s) / 
concession(s) for Tender No. ............................. The Principal values full compliance with all 
relevant laws of the land rules, regulations, economic use of resources and of fairness / 
transparency in its relations with its Bidder(s) and / or Contractor(s).  
 
In order to achieve these goals, the Principal will appoint Independent External Monitors (IEMs), 
who will monitor the tender process and the execution of the contract for compliance with the 
principles mentioned above.  
 
Section 1 - Commitments of the Principal  
 
(1) The Principal commits itself to take all measures necessary to prevent corruption and to 
observe the following principles: -  
 

(a) No employee of the Principal, personally or through family members, will in connection with the 
tender for, or the execution of a contract, demand, take a promise for or accept, for self or third 
person, any material or immaterial benefit which the person is not legally entitled to.  
 

(b) The Principal will, during the tender process treat all Bidder(s) with equity and reason. The 
Principal will in particular, before and during the tender process, provide to all Bidder(s) the same 
information and will not provide to any Bidder(s) confidential / additional information through 
which the Bidder(s) could obtain an advantage in relation to the tender process or the contract 
execution.  
 
(c) The Principal will exclude from the process all known prejudicial persons.  

 
(2) If the Principal obtains information on the conduct of any of its employees which is a criminal 
offence under the IPC / PC Act, or if there be a substantive suspicion in this regard, the Principal 
will inform the Chief Vigilance Officer and in addition can initiate disciplinary actions.  
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Section 2 - Commitments of the Bidder(s) / Contractor(s)  
 
(1) The Bidder(s) / Contractor(s) commits themselves to take all measures necessary to prevent 
corruption. The Bidder(s) / Contractor(s) commits themselves to observe the following principles 
during participation in the tender process and during the contract execution.  
 

a. The Bidder(s) / Contractor(s) will not, directly or through any other person or firm, offer, 

promise or give to any of the Principal's employees involved in tender process or the execution of 
the contract or to any third person any material or other benefit, which he / she is not legally 
entitled to, in order to obtain in exchange of advantage of any kind whatsoever during the tender 
process or during the execution of the contract.  
 

b. The Bidder(s) / Contractor(s) will not enter with other Bidders into any undisclosed agreement 
or understanding, whether formal or informal. This applies in particular to prices, specifications, 
certifications, subsidiary contracts, submission or non-submission of bids, or any other actions to 
restrict competitiveness or to introduce cartelization in the bidding process.  
 

c. The Bidder(s) / Contractor(s) will not commit any offence, under the relevant Prevention of 
Corruption Act / Indian Penal Code / PC Act; further the Bidder(s) / Contractor(s) will not use 
improperly, for purposes of competition, or personal gain, or pass on to others, any information or 
document provided by the Principal, as part of the business relationship, regarding plans, technical 
proposals and business details, including information contained or transmitted electronically.  
 
d. The Bidder(s) / Contractor(s) of foreign origin shall disclose the name and address of the Agents 

/ Representatives in India, if any. Similarly, the Bidder(s) / Contractor(s) of Indian Nationality shall 
furnish the name and address of the foreign principals, if any. Further details as mentioned in the 
"Guidelines on Indian Agents of Foreign Suppliers" shall be disclosed by the Bidder(s) / 
Contractor(s). Further, as mentioned in the Guidelines all the payments made to Indian agent / 
representative have to be in Indian Rupees only.  
 

e. The Bidder(s) / Contractor(s) will, when presenting their bid, disclose any and all payments 
made, is committed to or intends to make to agents, brokers or any other intermediaries, in 
connection with the award of the contract.  
 

f. Bidder(s) / Contractor(s) who have signed the Integrity Pact shall not approach the Courts while 
representing the matter to IEMs and shall wait for their decision in the matter.  
 
(2) The Bidder(s) / Contractor(s) will not instigate third persons to commit offences outlined above 
or be an accessory to such offences.  
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Section 3 - Disqualification from tender process and exclusion from future contracts.  
 
If the Bidder(s) / Contractor(s), before award or during execution has committed a transgression 
through a violation of Section-2 above, or in any other form, such as to put their reliability or 
credibility in question, the Principal is entitled to disqualify the Bidder (s) / Contractor(s), from the 
tender process, or take action as per the procedure mentioned in the "Guidelines on Banning of 
business dealings".  
 
Section 4 - Compensation for Damages  
 
(1) If the Principal has disqualified the Bidder(s), from the tender process prior to the award, 
according to Section 3, the Principal is entitled to demand and recover the damages equivalent to 
Earnest Money Deposit / Bid Security.  
 
(2) If the Principal has terminated the contract according to Section 3, or if the Principal is entitled 
to terminate the contract according to Section 3, the Principal shall be entitled to demand and 
recover from the Contractor, liquidated damages of the Contract Value or the amount equivalent 
to Security Deposit / Performance Bank Guarantee, whichever is higher.  
 
(3) The Bidder(s) agrees and undertakes to pay the said amounts, without protest or demur, 
subject only to condition that, if the Bidder(s) / Contractor(s) can prove and establish that the 
termination of the contract, after the contract award has caused no damage or less damage than 
the amount of the liquidated damages, the Bidder/Contractor shall compensate the principal, only 
to the extent of the damage in the amount proved.  
 
Section 5 - Previous transgression  
 
(1) The Bidder declares that, no previous transgressions occurred in the last three years with any 
other company in any country confirming to the anti-corruption approach or with any other Public 
Sector Enterprises in India, that could justify his exclusion from the tender process.  
 
(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender 
process or action can be taken as per the procedure mentioned in "Guidelines on Banning of 
Business dealing".  
 
Section 6 - Equal treatment of all Bidders / Contractors  
 
(1) In case of a Joint Venture, all the partners of the Joint Venture will enter into agreement with 
identical conditions as this on which all Bidders.  
 
(2) There is no provision of sub-contract in the tender, any violation of the same, Contractor shall 
be held solely responsible for the same.  
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Section 7 - Criminal charges against violating Bidders / Contractors  
 
If the principal obtains knowledge of conduct of a Bidder or Contractor or of an employee, or a 
representative, or an associate of a Bidder or Contractor, which constitutes corruption, or if the 
Principal has substantive suspicion, in this regard, the Principal will inform the same to the Chief 
Vigilance Officer (CVO) and the CVO will take further necessary action as deemed fit in accordance 
with the CVC Manual.  
 
Section 8 - External Independent Monitor  
 
(1) The Principal appoints competent and credible Independent External Monitor for this Pact after 
approval by Central Vigilance Commission. The task of the Monitor is to review independently and 
objectively, whether and to what extent the parties comply with the obligations under this 
agreement.  
 
(2) The Monitor is not subject to instructions by the representative of the parties and performs his 
/ her functions neutrally and independently. The Monitor would have access to all Contact 
documents, whenever required. It will be obligatory for him / her to treat the information and 
documents of the Bidders / Contractors as confidential. He / she reports to the Chairperson of the 
Board of the Principal.  
 
(3) The Bidder(s) / Contractor(s) accepts that the Monitor has the right to access without 
restriction to all Project documentation of the Principal including that provided by the Contractor. 
The Bidder / Contractor will also grant the Monitor, upon his / her request and demonstration of a 
valid interest, unrestricted and unconditional access to the project documentation. The Monitor is 
under contractual obligation, to treat the information and documents of the Bidder / Contractor 
with confidentiality.  
 
(4) The Monitor is under contractual obligation to treat the information and documents of the 
Bidder(s) / Contractor(s) with confidentiality. The Monitor has also signed declaration on "Non-
Disclosure of Confidential Information" and of "Absence of Conflict of Interest". In case of any 
conflict of interest arising at a later date, the IEM shall inform Chairman, DPA and recues himself / 
herself from that case.  
 
(5) The Principal will provide to the Monitor sufficient information about all meetings among the 
parties related to the Project provided such meetings could have an impact on the contractual 
relations between the Principal and the Bidder / Contactor. The parties offer to the Monitor the 
option to participate in such meetings.  
 
(6) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he / she 
will so inform the Management of the Principal and request the management to discontinue or 
take corrective action. The Monitor can in this regard submit non-binding recommendations. 
Beyond this, the Monitor has no right to demand from the parties that they act in a specific 
manner, refrain from action or tolerate action.  
 
(7) The Monitor will submit a written report to the Chairperson of the Board of the Principal, within 
8 to 10 weeks from the date of reference or intimation to him by the Principal and, should the 
occasion arise, submit proposals for correcting problematic situations.  
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(8) If the Monitor has reported to the Chairperson of the Board of the Principal, a substantiated 
suspicion of an offence under relevant IPC / PC Act and the Chairperson of the Board of the 
Principal has not, within reasonable time taken visible action to proceed against such offence or 
reported it to the Chief Vigilance Officer, the Monitor may also transmit this information directly to 
the Central Vigilance Commissioner, Government of India.  
 
(9) The word "Monitor" would include both singular and plural.  
 
Section 9 - Pact Duration  
 
This Pact begins when both parties have legally signed it. It expires for the Contractor 12 months 
after the last payment under the contract, and for all other Bidders 6 months after the contract 
has been awarded. Any violation of the same would entail disqualification of the bidder and 
exclusion from future business dealings.  
 
If any claim is made / lodged during this time, the same shall be binding and continue be valid 
despite the lapse of this Pact as specified above, unless it is discharged / determined Chairperson 
of the Principal.  
 
The Pact duration in respect of unsuccessful Bidders shall expire after 6 months of the award of 
the contract.  
 
 
Section 10 - Other Provisions  
 
(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the 
Registered Office of the Principal, i.e., Gandhidham, Gujarat.  
 
(2) Changes and supplements as well as termination notices need to be made in writing. Side 
agreements have not been made.  
 
(3) If the Bidder / Contractor is a partnership or a consortium, this agreement must be signed by 
all partners or consortium members.  
 
(4) Should one or several provisions of this agreement, turn out to be invalid, the remainder of this 
agreement remains valid. In this case, the parties will strive to come to an agreement to their 
original intensions. 
 

(5) Issues like Warranty / Guarantee etc. shall be outside the purview of IEMs.  
 
(6) In the event of any contradiction between the Integrity Pact and its Annexure, the Clause in 
the Integrity Pact will prevail.  
 
 

 
 
 
 
                                                 (For & on behalf of the Bidder/Contractor) 

 
 (Office Seal) 
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Place : Gandhidham  
Date : ____/___ /20___  
 
 
 
 
Witness-1:  
(Name & Address) ___________________________  
                          ___________________________  
                          ___________________________  
                          ___________________________  
 
Witness-2 :  
(Name & Address) ___________________________  
                           ___________________________  
                           ___________________________  
                           ___________________________ 
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Annexure – “II” 
 
Bank Payment Agreement Form : (to be collected from the Parties) 
 
1. Name of Party    :- 
 
2. Account No.    :- 
 
3. Branch Name   :- 
 
4. IFSC Code of the Bank   :- 
 
5. MICR Code    :- 
 
6. Accepted for    :- NEFT Payment or  
       RTGS Payment 
 
 
 
 
 
DECLARATION BY THE PARTY: - 
 
 
 I / We hereby declare that the above information furnished by me is correct and DPA is 
requested to pay my / our dues to this Account for this Work / Supply Order is concerned. 
 
      
       Signature of the Party 
       With the seal 
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As pointed out in the Tender Call Notice, Bidder may stipulate here exceptions 

and deviations to the bid conditions, if considered unavoidable. 

 
 

Sr. No. Page No. of Bid 

Document 

Clause No. of Bid 

Document 

Subject Deviation 

    

 

Note: however, the Bidders to note that unacceptable deviations, if any, the bid 

shall be liable for rejection. Bidder is discouraged to deviate from bid conditions, 

specifications, delivery schedules, commercial terms as per the tender 

document. 

 

Duly authorized to sign this authorization on behalf of: [insert complete name of 

Tenderer] 

Date on day of , [insert date]

EXCEPTIONS AND DEVIATIONS 
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DEENDAYAL PORT AUTHORITY 
 
 

 
 
 

BILL OF QUANTITY 
(SCHEDULE-B) 

 
Development of Smart Industrial Port City at Kandla  - Gandhidham - Adipur complex - 

Construction of compound wall at SIPC location 1, G andhidham 

 

 
 

 
Executive Engineer(C) Construction Division  

Administrative Office Building Gandhidham-370201  

Kutch District Gujarat State India  

Email: executiveengineercivil1@gmail.com  

 
 
 
 
 
 
 
 
 


