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DEENDAYAL PORT 
AUTHORITY 

NOTICE INVITING TENDER 
Tender No. C: 01/2024 

ONLINE TENDERING (E- Tendering) 

NAME OF WORK: Design, Construction, 
Procurement, Installation and commissioning of 

50 Tonne per day semi-automatic wet 
waste processing plant at Deendayal Port 

Gandhidham on EPC mode 
 

Work 
Description 

Tender Fee 
(In Rs.) 

Estimated 
cost (In Rs.) 

EMD 
(In Rs.) 

Date of 
Pre-Bid 
Meeting 

Last Date 
and time of 

online 
Submission 

of bid 
documents 

Date and 
time of 
online 

opening 

Design, 
Construction, 
Procurement, 
Installation 

and 
commissioni 

ng of 50 
Tonne per 

day s e m i - 
A u t o m a t i c 
w e t w a s t e 
p r o c e s s i n g 

Plant at 
Deendayal 

Port 
Gandhidham 

5900/- 
including 
GST(Payment 
through 
Digitalmode 
Account no 
100801000 
22427 IFSC 
code: 
BARBOGAN 
KUT, Bank 
of Baroda , 
Gandhidham 
Branch) 

 
Rs. 

22825000/ 
- 

Rs. 228250 
lakhs 
(Payment 
through 
Digital mode 
Account no 
100801000 
22427 IFSC 
code: 
BARBOGAN 
KUT, Bank 
of Baroda , 
Gandhidham 
Branch) 

 
----- 

Upto 16:00 
hours on 

20/02/2024 

20/02/
2024 

@16:00 
Hrs. 

on EPC mode       

Detailed tender notice along with complete tender documents can be downloaded from website 
https://kpt.nprocure.comfrom 1 7 /01/2024 to 2 0 /02/2024@ 16:00 Hrs. Tender Notice is also 
available on www.deendayalport.gov.in. Technical Bid will be opened on 2 0 /02/2021 @ 16:30 
Hrs. Date of opening of price bid shall be notified after scrutiny & evaluation of Technical Bid. For 
further details and general enquiries prospective bidders may contact OFFICE OF THE 
CONSTRUCTION ENGINEER (Construction division) CIVIL ENGINEERING 
DEPARTMENT DEENDAYAL PORT AUTHORITY 2nd FLOOR, AO BUILDING 
Gandhidham-370210, KUTCH DISTRICT GUJARAT STATE, INDIA during working hours 
before the last date and time of downloading of tender documents. 

 
 

Executive ENGINEER (C) 
Deendayal Port Authority 



E - TENDER NOTICE NO. Project – C - 01/2024 
 

NAME OF WORK Design, Construction, Procurement, Installation and 
commissioning of 50 Tonne per day Semi-Automatic 
Wet Waste processing plant at Deendayal Port 
Gandhidham on EPC mode 

Estimated cost Rs. 22825000/- 

Completion Period 04 months 

Bid type Open E tender 

COST OF TENDER 
DOCUMENT (NON – 

REFUNDABLE) 

Tender Fees (Non-refundable) of Rs. 5900 (Rs. Five 
Thousand Nine Hundred Only) including 18% GST. 
Payment through RTGS / NEFT or any other Electronic 
mode in favour of "Deendayal Port Authority”, payable at 
Gandhidham. 

E.M.D. / Bid security Rs. 228250/- (Payment through Digital Mode Account no 
10080100022427 IFSC code: BARBOGANKUT, 
Bank of Baroda ,Gandhidham Branch) 

Minimum eligibility criteria 
1. Average annual financial turnover during the last three 

years ending 31st March of the previous financial years, 
should be at least Rs. 68.47 lacs 

 
2. Experience of having successfully completed similar 

works during last 7 years ending last day of month 
previous to the one in which applications are invited 
should be either of the following: 

(a) The bidder (Manufacturers/Authorized dealer/Channel 
Partner) must have successfully completed work of Design, 
Manufacture, supply, Erection, Testing and commissioning at 
least 50Tonne TPD and above capacity Mixed Waste wet 
waste plant with coarse segregation section, 
refinement section, destoning section and control 
panels. last 7 years ending on last day previous to the 
invitation of tender. 

(b) Satisfactory Performance: The bidder shall submit the 
documentary proof for satisfactory performance from the 
owner to whom the equipment’s were supplied 



 
“Similar Works” The bidder(Manufacturers/Authorized 
dealer/Channel Partner) must have successfully completed 
work of Design, Manufacture, supply, Erection, Testing and 
commissioning at least 50 TPD above capacity Mixed 
Waste wet waste plant with coarse segregation 
section, refinement section, destoning section and 
control panels 

Joint venture Not applicable 

Rebate Applicable (Unconditional rebate submitted online 
before due date of submission of bid) 

Bid Validity Period 120 Days 

Condition Tender Fees in form of (Payment through Digital mode 
(Account no 10080100022427 IFSC code: 
BARBOGANKUT, Bank of Baroda,  Gandhidham branch 

 
The Payment through Digital Mode Account no 
10080100022427 IFSC code: BARBOGANKUT, Bank of 
Baroda, Gandhidham Branch) towards EMD. 

 
The bid/Tender not accompanied with Tender fee and 
EMD shall not be considered and their technical and price 
bid will not be opened 
The bid/tender shall also be accompanied by Integrity 
Pact Agreement duly signed by the bidder and two 
witnesses name, address and signatures (which is also 
required to be got signed by the bidder). 
The bid/Tender not accompanied with Tender fee, EMD 

and Integrity Pact Agreement in Preliminary Bid shall not 
be considered responsive and their technical and price 
bid will not be opened. 

 
In case of Micro and Small Enterprise (MSEs) holding 
valid certificate issued by any agencies/organization 
under The Ministry of Micro, Small and Medium 
Enterprises indicating the list of activity related to the 
subject tender as per National Industrial Classification- 
2008 mentioned in the table below only shall become 
eligible for exemption from payment of Tender fee/EMD. 
Such bidder shall upload the scanned copy of valid 
certificate in preliminary bid: - 

 
Level Description 
Section – E Waste collection, treatment and disposal 
activities; materials recover 
Division – 36 
Group – 421,382,383 

Waste collection (All class and Sub-Classes under 
this group) 

The above shall be submitted in electronic 
format through on line (by scanning) while uploading the 
bid. This submission shall mean that Integrity Pact, EMD 
and Tender Fee are received. Accordingly offer of only 
those shall be opened whose EMD and Tender Fee is 
received electronically. However, for the purpose of 



 realization, bidder shall send the same in original along with hardcopy 
of tender (sealed & signed of authorized person), and other PQ 
documents through R.P.A.D./speed post or in person so as to reach to 
OFFICE OF THE CONSTRUCTION ENGINEER 
(Construction division) CIVIL ENGINEERING 
DEPARTMENT DEENDAYAL PORT AUTHORITY 
2ndFLOOR, AO BUILDING Gandhidham-370210, KUTCH 
DISTRICT GUJARAT STATE, INDIA within 7 days 
from the date of opening. The copies /receipt of tender fees shall 
be submitted in electronic format only through on line (by 
scanning) while 
uploading the bid. If not, their bid will not be considered As non-
responsive. 

Downloading of tender documents Tender Documents can be downloaded from the official website of
 Deendayal Port Trust 
www.deendayalport.gov.in OR https://kpt.nprocure.com 

Date of downloading of 
tender document 

From 1 7 /01/2024 To 2 0 /02/2024 Upto 
16:00 HOURS 

Last date & time for online 
tender submission 

On 20/02/2024 Upto 16:00 Hours on 
Websitehttps://kpt.nprocure.com 

Online opening of technical 
bid 

On 2 0 /02/2024 At 16:30 Hours 

Documents required to be 
submitted by scanning 
through online 

a. Documents in support of fulfilling qualifying criteria as indicated 
above. 

b. Integrity Pact Agreement and EMD Rs. 228250/- (Payment 
through Digital Mode Account no 10080100022427 IFSC 
code: BARBOGANKUT, Bank 
of Baroda, Gandhidham Branch) 

c. Rs. 5900/- including 18% GST (Payment through Digital mode
 (Account no 10080100022427 IFSC
 code: BARBOGANKUT, Bank of Baroda, 
Gandhidham branch 

d. As indicated in clause 1.4 of section 1 – Instructions to bidders. 

Officer- Inviting Bids: Executive ENGINEER (C), 
DEENDAYAL PORT AUTHORITY 

Address: OFFICE OF THE CONSTRUCTION ENGINEER 
(Construction division) 
CIVIL ENGINEERING DEPARTMENT DEENDAYAL PORT 
AUTHORITY 2ndFLOOR, AO BUILDING Gandhidham-
370210, KUTCH DISTRICT GUJARAT STATE, INDIA 
 

Contract Details : Mobile – 7575895292 



Mode of payment through RTGS / NIFT or any electronic mode: - 
1. Deendayal Port Authority. 
2. Account No. 10080100022427 
3. Name of Bank & Branch: Bank of Baroda, Gandhidham-Gujarat. 
4. IFSC Code of the Bank: BARB0GANKUT 
5. The proof of paid amount receipt or number shall be uploaded with bid. 

NOTE: FOR FURTHER DETAILS, AMENDMENTS OR EXTENSION OF TIME, PLEASE VISIT 
https://kpt.nprocure.com OR www.deendayalport.gov.in 

 
 
 

 
Executive ENGINEER (C) 

Deendayal Port Authority 



 
 

 
 
 
 
 
 

SECTION -1 
 

 
INSTRUCTIONS TO BIDDERS 



A. GENERAL 

1.1 Scope of Bid 

 
The Superintending Engineer, Project Division, Deendayal Port Authority, invites bids byE- 
Tendering for the work of “Design, Construction, Procurement, Installation and 
commissioning of 50 Tonne per day Semi-Automatic wet waste processing 
plant at Deendayal Port Gandhidham on EPC mode”. 

 
1.2 Source of Funds 

 
1.2.1 The employer has arranged the funds from internal resources and will have 

sufficient funds in Indian currency for execution of the works. 

1.3 Bidder should note the followings. 
 

1.3.1 The invitation for Bids is open to all eligible bidders meeting the eligibility 
criteria as defined in clause no. 1.4.3. 

1.3.2. All bidders shall provide in Section-2 form of Bid and Qualification 
Information, a statement that the Bidder is not associated, nor has been 
associated in the past, directly or indirectly, with the consultant or any other 
entity that has prepared the design, specifications, and other documents for 
the Project Manager for the Contract. A firm that has been engaged by the 
Employer to provide consulting services for the preparation or supervision of 
the works, and any of its affiliates, shall not be eligible to bid. 

 
1.3.3. Bidders shall not be under a declaration of ineligibility for corrupt and 

fraudulent practices issued by the employer in accordance with clause 1.36. 

 
1.4 Documents to be submitted along-with Technical Bid 

 
1.4.1. a. Experience of similar works executed during the last seven years, and details like 

monetary value, clients, and proof of satisfactory completion of works. 
 

b. Documentary evidence of adequate financial standing and proof from 
client for satisfactory completion of works. 

 
c. Details of Equipment’s available with the bidder. 

 
d. Managerial/Manpower available with the bidder. 

e. Project Planning and Quality Control procedure. 

f. Information regarding projects in hand, current litigation, orders regarding 
exclusion, expulsion or black listing, if any. 

g. Trained & Certified workmen to be deployed at the work site of the project. 

1.4.2. If the Employer has not undertaken pre-qualification of potential bidders, all bidders 
shall include the following information and documents with their bids. 

 
a. Copies of original documents defining the constitution or legal status, place of 

registration, and principal place of business, written power of attorney of the 
signatory of the Bid to commit the Bidder. 



 
b. Total monetary value of construction work performed for each of the last five 

years. 
 

c. Experience in works of a similar nature and size for each of the last five years, 
and details of works underway or contractually committed, and Employers who 
may be contacted for further information on those contracts. 

 
d. Major items of construction equipment available with the bidder.(Deleted) 

 
e. Qualifications and experience of key technical personnel available with the 

bidder.(Deleted) 

f. Reports on the financial standing of the Bidder, such as profit and loss statements 
and auditor's reports for the past five years. 

g. Evidence of adequacy of working capital for this contract (access to line(s) of 
credit and availability of other financial resources). 

h. Authority to seek references from the Bidder's bankers. 

i. Information regarding any litigation, current or during the last five years, in 
which the Bidder is involved, the parties concerned, and disputed amount. 

j. The methodology and program of construction, backed with equipment planning and 
deployment, duly supported with broad calculations and quality control 
procedures and completion of the work as per technical specifications within the 
stipulated period of completion as per milestones.(Deleted) 

 
k. PAN, Registration with Good & Service Tax (GST), Provident Fund Authorities, 

etc. 

l. Bid Securing 
1.4.3 To qualify for award of the contract, bidders are advised to note the minimum 

qualification criteria specified below. 

Average annual financial turnover during the last three years ending 31st March of the previous financial 
years, should be at least Rs. 68.47 lacs 

 
Experience of having successfully completed similar works during last 7 years ending last day of 
month previous to the one in which applications are invited should be either of the following: 



The bidder (Manufacturers/Authorized dealer/Channel Partner) must have successfully completed work of Design, 
Manufacture, supply, Erection, Testing and commissioning at least 50Tonne TPD and above capacity Mixed Waste 
wet waste plant with coarse segregation section, refinement section, destoning section and control panels 

(a) and above last 7 years ending on last day previous to the invitation of tender. 
(b) Satisfactory Performance: The bidder shall submit the documentary proof for satisfactory performance from the 

owner to whom the equipment’s were supplied 
 
 

Similar Works” means Any individual / proprietorship firm / Partnership Firm company who are having own legal 
entity registered company (ies)/Original Equipment Manufacturer (OEM)/Authorized Business” The 
bidder(Manufacturers/Authorized dealer/Channel Partner) must have successfully completed work of Design, 
Manufacture, supply, Erection, Testing and commissioning at least 50 TPD above capacity Mixed Waste wet 
waste plant with coarse segregation section, refinement section, destoning section and control panels 
. 

1.4.4. Sub-contractors' experience and resources shall not be taken into account in 
determining the bidder's compliance with the qualifying criteria. 
above. 

1.4.5. Bidders who meet the minimum qualification criteria will be qualified only if their 
available bid capacity is more than the total bid value. The available bid capacity 
willbe calculated as under:(Deleted) 

 
Assessed Available Bid capacity = A X N X 2 –B, Where 

 
“N” = Number of years prescribed for completion of the subject contract. 

“A” = Maximum value of works executed in any one year during last seven 

years (at current price level) 
 

“B” = Value at current price level of existing commitment s and ongoing 

works to be completed in the next ‘N’ years. 

Note: To calculate the value of works to current level, following multiplying factors 
shall be applicable with reference to escalation based on WPI. This is only for 
to arriving the Bid Capacity and not for work experience& turnover. 

 
 

Financial Year 2022-23 2021-22 2020-21 2019-20 2018-19 2017-18 2016-17 

Index 152.5 139.4 123.4 121.8 119.8 114.9 111.60 
Multiplying 
factor 

1.00 1.09 1.24 1.25 1.27 1.33 1.37 

 
The Bidder shall furnish statements showing the value of existing commitments and 
on-going works as well as the stipulated period of completion remaining for each 
of the works preferably countersigned by the Nodal Officer or his nominee –in – 



charge. 

 
1.4.4 Even though the bidders meet the above qualifying criteria, they are subject to be 

disqualified if they have: 

- Made misleading or false representations in the forms, statements and 
attachments submitted in proof of the qualification requirements; and/or Record or 
poor performance such as abandoning the works, not properly completing the 
contract, inordinate delays in completion, litigation history, or financial failures etc. 

 
1.5 One Bid per Bidder 

1.5.1  Each bidder shall submit only one bid for one package. A bidder who submits or 
participates in more than one bid (other than as a sub-contractor or in cases of 
alternatives that have been permitted or requested) will cause all the proposals with 
the Bidder’s participation to be disqualified. 

 
1.5.2 Joint Venture(Deleted) 

Companies/Contractors may jointly undertake contract/contracts. Each entity would 
be jointly and severely responsible for completing the task as per the contract, 
however declaration of the Lead member to be indicated by bidders, however JV has 
to designate in their MOU. The firms with at least 26% equity holding each be allowed 
to jointly meet the eligibility criteria. However, there shall be no limit on the number 
of partners. 

1.5.3 Joint Venture Experience(Deleted) 

Value of a completed work done by a Member in an earlier JV shall be reckoned only 
to the extent of the concerned member's share in that JV for the purpose of satisfying 
his/her compliance to the above mentioned technical eligibility criteria in the tender 
under consideration. 

1.5.4 In Joint Venture, the Lead Partner should have an work experience 40% of the 
estimated cost put to tender. 

1.6 Cost of Bidding 

1.6.1. The bidder shall bear all costs associated with preparation and submission of his bid, 
and the Employers will in no case be responsible and liable for those costs. 

1.7 Site Visit 

1.7.1 The bidder, at the Bidder’s own responsibility and risk is encouraged to visit and 
examine the Site of Works and its surroundings and obtain all information that may 
be necessary for preparing the Bid and entering into a contract for construction of 
the Works. The costs of visiting the Site shall be at the Bidders’ own expense. 

B. Bidding Documents 

1.8 Content of Bidding Documents 

 
1.8.1 The set of bidding documents comprises the documents listed in the table below 

and addenda issued in accordance with Clause1.10: 



Sr. 
No. 

References Description 

1. NIT Invitation for Bids. 
2. SECTION - 1 Instruction to Bidders. 
3. SECTION- 2 Forms of Bid, Qualification Information and Letter of Acceptance. 
4. SECTION- 3 Conditions of Contract. 
5. SECTION- 4 Contract Data. 
6. SECTION- 5 Specifications and Special Conditions. 

7. SECTION- 6 Scope of Work. 
8. SECTION- 7 Drawing 
9. SECTION- 8 Bill of Quantities 
10. SECTION-9 Forms of Securities and Other formats 

 
 

1.8.2 After award of work. Employer shall issue one set of the Contract document. 
Thereafter, Contractor will prepare 10 sets with Binding and submit to the employer 
for their use. Cost of the same is to be included in the quoted cost. 

1.8.2.1 Bidding documents shall be downloaded. The documents should be completely filled 
and submitted through on-line tendering process on website http://kpt.nprocure.com 
after seal & signed by the authorized person of the bidder/company. 

 
1.8.3 The bidder is expected to examine carefully all instructions, conditions of contract, 

contract data, forms, terms, technical specifications, bill of quantities, forms, 

drawings, annexure in the bid document. Failure to comply with the requirements of 
the bid document shall be at the bidder’s own risk. Pursuant to clause 1.26 hereof, 
bids which are not substantially responsive to the requirements of the bid documents 
shall be rejected. 

 
1.9 Clarifications of the Bidding Documents 

1.9.1 A prospective bidder requiring any clarification of the bidding documents may notify 
the employer in writing or by electronic form and be confirmed by hard copy at the 
Employer’s address indicated in the invitation to bid. The employer will respond to 
any request for clarification. 

1.9.2 Pre – bid meeting(Deleted) 
 

1.9.2.1 The bidder or his official representative is invited to attend a pre-bid meeting, 
which will take place on /01/2021 @ 12:00 Hrs. at Old Board Room, A.O. Building, 
Deendayal Port Authority, Gandhidham - Kutch, Gujarat. 

1.9.2.2 The purpose of the meeting will be to clarify issues and to answer question on any 
matter that may be clarified at that stage. But written comments/ reply may 
prevail. Quarries raised after Pre-Bid meeting shall not be entertained. 

1.9.2.3 The bidder is requested to submit any questions in writing or by cable to reach the 
Employer on or before the meeting. 



1.9.2.4 Minutes of the meeting, including the text of the questions raised (without 
identifying the source of enquiry) and the responses given will be uploaded on 
websitehttp://kpt.nprocure.comwithout delay. Any modification of the bidding 
documents listed in Sub-Clause 1.8.1 which may become necessary as a result of 
the pre-bid meeting shall be made by the Employer exclusively through the issue 
of an Addendum pursuant to Clause 1.10 and not through the minutes of the pre- 
bid meeting. 

 
1.9.2.5 Non-attendance at the pre-bid meeting will not be a cause for disqualification of 

a bidder. 
 

1.10 Amendment of Bidding Documents 
1.10.1 Before the deadline for submission of bids, the Employer may modify the bidding 

documents by using addendum. 
 

1.10.2 Any addendum thus issued shall be part of the bidding documents and shall be 
communicated by uploading online on http://kpt.nprocure.com. Prospective 
bidders shall acknowledge receipt of each addendum by cable to the Employer. 

 
1.10.3 To give prospective bidders reasonable time in which to take an addendum into 

account in preparing their bids, the Employer shall extend as necessary the 

deadline for submission of bids, in accordance with Sub- Clause 1.20.2 below. 

C. Preparation of Bid 

1.11 Language of the Bid 

1.11.1 All documents relating to the bid shall be in the English language. 
 

1.12 Documents comprising the Bid 

1.12.1 The bid submitted by the bidder shall comprise the following: 

 
A) Technical Bid 

i) EMD (Bid Security) and tender fee. 

ii) Qualification Information Form and Document (Pursuant to clause 1.4 hereof) 
and any other materials required to be furnished and submitted by the bidder in 
accordance with these instructions. The documents listed under Sections 2, 4 and 
7 of Sub-Clause 1.8.1 shall be filled in without exception. 

 
B) Financial Bid 

i) Price Bid duly filled and digitally signed by the Bidder. 
 
 

1.13 Bid Prices 

1.13.1 The contract shall be for the whole works. 

1.13.2 The quoted cost includes all duties, taxes, and other levies payable except GST. 

1.14 Currencies of Bid and payment 
The Unit rates and the prices shall be quoted by the bidder entirely in Indian 
Rupees. 



1.15 Bid Validity 

1.15.1.1 Bids shall remain valid for a period not less than120 days after the deadline 
date for bid submission specified in clauses 1.20. A bid valid for a shorter period 
shall be rejected by the Employer as non-responsive. 

 
1.15.1.2 In exceptional circumstances, prior to expiry of the original time limit, the 

Employer may request that the bidders may extend the period of bid validity 
for a specified additional period. The request and the bidders’ responses shall 
be made in writing or by cable. A bidder may refuse the request without 
forfeiting his bid security. A bidder agreeing to the request will not be permitted 
to modify his bid. If bidder accept the request to extend the period of bid 
validity, he should accordingly extend the validity of the BG submitted for EMD 
without any claims. 

1.16 Bid Security 
A.  Earnest money Deposit (EMD)shall be 1% of the Estimate cost put to tender, subject 

to maximum Rs. 50Lakhs. 

 
The EMD up to Rs. 5 Lakhs be payable either by Payment through Digital 

mode Account no 10080100022427 IFSC code: BARBOGANKUT, Bank of 

Baroda, Gandhidham Branch) EMD beyond Rs. 5 lakhs be payable in form of 

Bank Guarantee for the entire amount from any Nationalized Scheduled 

Bank (except Co-operative Banks) from any branch in India preferably from 

the local 

branch where the port is satiated. Bank Guarantee submitted as Earnest 

Money shall be valid for 28 days beyond the validity of the bid/tender. Bank 

Guarantee shall be verified independently by the Port with the bank before 

finalization of technical offer. In the event of lack of confirmation of issue of 

the Bank Guarantee by the Bank, the bid shall stands disqualified. 

B. EMD of unsuccessful bidders other than L1 and L2 is refunded immediately after ranking 

of price bids. Earnest money of L2 is refunded immediately after entering in to 

agreement with L1 and acceptance of performance GuaranteefromL1. 

C. EMD is refunded suo-motto with/without any application from the bidders. 

D. The bid security of the successful bidder will be discharged (refunded after 

he assigned the Agreement and furnished the required Performance 

security. 

E. The Bid security may be forfeited, if 



a) The bidder withdraws the bid after bid opening during the period of bid validity. 
b) The bidder does not accept the correction of the Bid price, pursuant to any arithmetic 

errors or 
c) The successful bidder fails within the specified time limit to 
(i) Sign the Agreement or 
(ii) Furnish the required Performances security. 
(iii) In case the contractor fails to commence the work within stipulated time. 

The forfeiture of the bid security is entirely discretion of employer. No 
any claims in this regards shall be entertained. 

F. Exemption from submission of EMD to Micro and small Enterprises shall be applicable as 
provided in the NIT 

The above shall be submitted in electronic format through on line (by scanning) 
while uploading the bid. This submission shall mean that Integrity Pact , EMD and Tender 
Fee are received. Accordingly offer of only those shall be opened whose EMD and Tender 
Fee is received electronically. 

 
1.17 Alternative proposals by bidders 

 
1.17.1 Conditional offer or Alternative offers will not be considered further in the process of 

tender evaluation & outright rejected if employer feels to do so. 

1.18 Format and signing of bid 
 

1.18.1 The Price Bid to be submitted on-line shall be signed digitally by a person or persons 
duly authorized to sign on behalf of the Bidder. 

 
1.18.2 The Bid shall contain no alterations or additions, except those to comply with 

instructions issued by the Employer, or as necessary to correct errors made by the 
bidder in which case such corrections shall be initialed by the person or persons 
signing the bid. 

D Submission of bids (submit the bid as per online procedure) 

1.19 Sealing and marking of bids. 
 

1.19.1 The bidder shall put Bid security document as per clause No.1.16, hereof in one 
envelope and properly seal and mark as “Bid Security”. The bidder shall put 
documents mentioned in clause No: 1.12.1.A (ii) in separate envelope and properly 
seal and mark as “Technical Bid”. 

 
The bidder shall seal “Financial Bid” as per Clause No: 1.12.1. (B) here of, in 
separate envelope duly marking the envelope as “Financial Bid”. 

 
These envelopes than be put inside one outer envelope and sealed, duly marking 
the outer envelope as “Technical Bid and Financial Bid”. 

 
1.19.2 The envelopes shall 



(a ) be addressed to Nodal Officer/Employer at the following address. 

 
 

 
{ Insert address of office for bid submission }, and 

 
( b ) bear the following identification: 
Bid for “ Design, Construction, Procurement, Installation and commissioning of 50 Tonne 
per day Semi-Automatic wet waste processing plant at Deendayal Port Gandhidham on 
EPC mode”. 

 
Bid reference no C: 
DO NOT OPEN BEFORE (time and date for opening, per Clause1. 23) 
Name and address of the bidder. 

 
The tender complete in all respect should be put in the tender box (marked tender 
No.)  in the office of The Executive Engineer (C)  upto- on due date and open at 
_ on the same date in presence of such of the tenderers who may wish to be 
present. 

1.19.3 In addition to the identification required in Sub-Clause 1.19.2, the inner envelopes 
shall indicate the name and address of the bidder of to enable the bid to be returned 
unopened in case it is declared late, pursuant to Clause 1.21, or the bid is declared 
non-responsive. If the outer envelopes are not sealed and marked as above, the 
Employer will assume no responsibility for the misplacement or premature opening 
of the technical bid and financial bid. 

1.20 Deadline for submission of the Bids 
 

1.20.1.1 Bids must be received by the Employer at the address specified above not 
later than in the event of the specified date for the submission of bids being 
declared a holiday by the Employer. The bids will be received upto the 
appointed time on the next working day. 

1.20.1.2 The Employer may extend the deadline for submission of bids by issuing an 
amendment in accordance with Clause 1.10, in which case all rights and 
obligations of the Employer and the bidders previously subject to the original 
deadline will then be subject to the new deadline. 

 
1.20.1.3 In case of tender document being downloaded from the web site, at the time 

of submission of (the hard copy of) the tender document. The tenderer shall 
give an undertaking that no change have been made in document. He shall 
be issued a printed set of document under acknowledgment with a condition 
that the printed version of the port tender document will be treated as 
authentic tender and if any discrepancy is noticed at any stage between the 
Port’s tender document and the one submitted by the tenderer, the conditions 
mentioned in the Port’s printed document shall prevail. Besides, the tenderer 
shall be liable for legal action for the lapses. Insert time and date; this should 
be the same as those given in the invitation for Bids ClauseNo.1.20. 
 
 
 
 
 
 
 

 



1.21 Late Bids (follow online instructions as per NIT) 
 

1.21.1.1 Any bid received by the Employer after the deadline prescribed in Clause 1.20 

will be considered as non-responsive. 
 

1.22 Modification and Withdrawal of Bids 

1.22.1 Bidders may modify or withdraw their bids before the deadline of submission of the 
online bid. 

 
1.22.2  Each Bidder’s modification or withdrawal notice shall be prepared, sealed, marked, 

and delivered in accordance with Clauses 1.18 & 1.19, with the outer and inner 
envelopes additionally marked “MODIFICATION” or “WITHDRAWAL” as appropriate 
before submission of online bid. 

 
1.22.3 No bid may be modified after the deadline for submission of bids. 

 
1.22.4 Withdrawal or modification of a Bid between the deadline for submission of bids and 

the expiration of the original period of bid validity in Clause 1.15.1 above or as 
extended pursuant to Clause 1.15.2 may result in the forfeiture of the Bid security 
pursuant to Clause 1.16. 

1.22.5 Tenders with any condition, including conditional rebate shall be rejected. However, 
tenders with unconditional rebate will be accepted. 

E. BID OPENING ANDEVALUATION 

1.23 Bid opening 

1.23.1 On the due date and appointed time as specified in clause 1.20, the Employer 
will first open Technical bids of all bids received (except those received late) 
including modifications made pursuant to clause 1.22 in presence of the 
bidders or their representative who choose to attend. In the event of the 
specified date for Bid opening being declared a holiday by the Employer, the 
bids will be opened at the appointed time and location on the next working 
day. 

 
1.23.2 Envelopes marked “WITHDRAWAL” shall be opened and read out first. Bids for 

which an acceptable notice of withdrawal has been submitted pursuant to 
Clause 1.22 shall not be opened. Bidder’s name, withdrawals, modifications of 
technical bid, the presence of bid security and such other details, as the 
Employer may consider appropriate will be announced by the Employer at the 
opening. 

 
1.23.3 If all Bidders have submitted unconditional Bids together with requisite bid 

security, then all bidders will be so informed then and there. If any Bid contains 
any deviation from the Bids documents and/or if the same does not contain Bid 
security in the manner prescribed in the Bid documents, then that Bid will be 
rejected and the Bidder informed accordingly. 

 
 
 
 
 



1.23.4 The Employer shall prepare minutes of the Bid opening, including the 
information disclosed to those present in accordance with sub clause 23.3 and 
the minutes shall form part of the contract. 

1.23.5 Process to be confidential. 

Information relating to the examination, clarification, evaluation andcomparison 
of the bids and recommendations for the award of a contract shallnot be 
disclosed to Bidders or any other persons not officially concerned with such 
process until the award to the successful bidder has been announced. 

1.23.6 Clarification of Bids 

To assist in the examination and comparison of Bids, the Employer may, at his 
discretion, ask any Bidder for clarification of his Bid, including breakdown of 
unit rates. The request for clarification and the response shall be writing or by 
cable, but no change in the price or substance of the Bid shall be sought, 
offered, or permitted except as required to conform the correction of arithmetic 
errors discovered by the Employer in the evaluation of the Bids in accordance 
with Clause 1.27. 

 
Subject to above para, no Bidder shall contact the Employer on any matter 
relating to his bid from the time of the bid opening to the time the contract is 
awarded 

Any effort by the Bidder to influence the Employer’s bid evaluation, bid 
comparison or contract award decisions, may result in the rejection of his bid. 

1.23.7 Examination of Bids and Determination of Responsiveness 

1.23.8 Prior to detailed evaluation of Bids, the Employer will determine whether each 
Bid (a) meets the eligibility criteria defined in Clause 1.4 (b) has been properly 
signed by an authorized signatory (accredited representative) holding power of 
Attorney in his favor. The Power of Attorney shall inter alia include a provision 
to bind the Bidder to settlement of disputes clause; (c) is accompanied by the 
required Bid security and; (d) is responsive to the requirements of the Bidding 
documents 

 
1.23.9 A substantially responsive Technical and Financial Bid is one which conforms to 

all the terms, conditions and specification of the Bidding documents, without 
material deviation or reservation. A material deviation or reservation is one (a) 
which affects in any substantial way the scope, quality or performance of the 
works; (b) which limits in any substantial way, the Employer’s rights or the 
Bidder’s obligations under the Contract; or (c) whose rectification would affect 
unfairly the competitive position of other Bidders presenting responsive Bids. 

 
1.23.10 If a Technical Bid is not substantially responsive, it will be rejected by the 

Employer, and may not subsequently be made responsive by correction or 
withdrawal of the non-conforming deviation or reservation. 

 
1.23.11 The envelop marked as financial bid of those bidders whose technical bid has 

been determined to be non-responsive shall not be opened and will be 
returned unopened. 



 
1.24 Correction of Errors. 

1.24.1 Bids determined to be responsive will be checked by the Employer for any 
arithmetic errors. Errors will be corrected by the Employer as follows: 

( a ) Where there is a discrepancy between the rates in figures and in words, the 

rate in words will govern; and 

( b ) Where there is a discrepancy between the unit rate and the line item total 
resulting from multiplying the unit rate by the quantity, the unit rate as quoted 
will govern. 

1.24.2 The amount stated in the Bid will be adjusted by the Employer in accordance 
with the above procedure for the correction of errors and, with the 
concurrence of the Bidder, shall be considered as binding upon the bidder. If 
the bidder does not accept the corrected amount the Bid will be rejected, and 
the Bid security may be forfeited in accordance with Sub- Clause 1.16.F.(B). 

1.25 NIL 

1.26 Evaluation and Comparison of Bids 
 

1.26.1 The Employer will evaluate and compare only the bids determined to be 
responsive in accordance with Clause1.26. 

 
1.26.2 In evaluating the Bids, the Employer will determine for each Bid the evaluated 

Bid Price by adjusting the Bid Price as follows: 
 

( a ) Making any correction for errors pursuant to Clause1.27; 
( b ) Making appropriate adjustments to reflect discounts or other price modification 

offered in accordance with Sub Clause1.22.5 

 
1.26.3 The estimated effect of the price adjustment conditions under Clause 3.47 of 

the conditions of contract, during the period of implementation of the Contract, 
will not be taken into account in Bid evaluation. 

 
1.26.4 If the Bid of the successful Bidder is seriously unbalanced in relation to the 

Nodal Officer or his nominee’s estimate of the cost of work to be performed 
under the contract, the Employer may require the Bidder to produce detailed 
price analyses for any or all items of the Bill of Quantities. 

F. AWARD OFCONTRACT 
 

1.27 Award Criteria 
 

1.27.1 The Employer will award the Contract to the Bidder whose Bid has been 
determined to be responsive to the Bidding documents and who has offered the 
lowest evaluated Bid Price, provided that such Bidder has been determined to be 
(a) eligible in accordance with the provisions of Clause 1.3, and (b) qualified in 
accordance with the provisions of Clause 1.4. The second bidder (i.e.L2) shall be 
kept in reserve and may be invited to match the bid submitted by the (L1) bidder 
in case such bidder withdraws or is not selected for any reason. 
 
 



1.28.2 Employer’s Right to accept any Bid and to reject any oral. 

The Employer reserve the right to accept or reject any bid and to cancel the bidding process and reject 
all bids, at any time prior to the award of contract, without thereby incurring any liability to the affected 
bidder or bidders of the grounds for Employer’s action. 

1.29 Notification of Award and Signing of Agreement 
 

1.29.1 The Bidder whose bid has been accepted will be notified of the award by the 
Employer prior to expiration of the Bid validity period by cable, telex or facsimile 
confirmed by registered letter. This letter (hereinafter and in the Conditions of 
Contract called the “Letter of Acceptance”) will state the sum that the Employer 
will pay the Contractor in consideration of the execution, completion and 
maintenance of the works by the Contractor as prescribed by the Contract 
(hereinafter and in the Contract called the “contract Price”). 

 
1.29.2 The notification of award will constitute the formation of the Contract subject only 

to the furnishing of a performance security in accordance with the provision of 
Clause1.33. 

1.29.3 The Agreement will incorporate all correspondence between the Employer and the 
successful bidder. It will be signed by the employer and sent to the successful 
Bidder (within 28 days of award of work for global tender and within 14 days for 
domestic tender) following the notification of award along with the Letter of 
Acceptance. Within (28 days for global tender and within 21 days for domestic 
tender) of receipt, the successful Bidder will furnish the performance security and 
sign the Agreement with the Employer. 

1.29.4 Upon the furnishing by the successful Bidder of the Performance Security, the 
Employer will promptly notify the other Bidders that their Bids have been 
unsuccessful and release their Bid security (EMD). 

1.30 Performance Security 

1.30.1 “Performance guarantee should be 10% of Contract price of which 5% of 
contract price should be submitted as Bank Guarantee, or FDR or online digital 
Transfer within (21 days in case of domestics bid and within 28 days in case 
of global bids) of receipt of letter of acceptance and balance 5% recovered as 
Retention Money from Running Bills. Recovery of 5% of Retention Money to 
commence from the first bill onwards @ 5% of bill value from each bill. 
Retention Money be refunded within 14 days from the date of payment of final 
bill. Balance SD to be refunded immediately not later than 14 days' from 
completion of defect liability period. 

1.30.2. Failure of the successful Bidder to comply with the requirements as mentioned 
above shall constitute sufficient grounds for cancellation of the award of work, 
forfeiture of EMD and Bidder can be / debarred from bidding for any contract with 
DPT for a periodof three years from the date of notification. 

1.33 Advance Payment (Deleted) 



1.34 Conciliator 
 

1.34.1 The Employer proposes that CIDC – SIAC Arbitration Centre be appointed as 
Conciliator under the contract as provided in sub-clause 3.24.1 of condition of 
contract. If the bidder disagrees with this proposal, the bidder should so state in 
the bid. 

 
1.35 Corrupt or Fraudulent Practices 

 
1.35.1 The Employer requires that Bidders/Suppliers/Contractors under this contract, 

observe the highest standard of ethics during the procurement and execution of 
this contract. In pursuance of this policy, the Employer : 

 
(a) Defines, for the purpose of these provisions, the terms set forth below as 

follows : 
 

(i) “Corrupt practice” means the offering, giving, receiving or soliciting of 
anything of value to influence the action of a public official in the 
procurement process or in contract execution; and 

 
( ii ) “fraudulent practice” means a misrepresentation of facts in order to 

influence a procurement process or the execution of a contract to the 
detriment of the Employer, and includes collusive practice among 
Bidders (prior to or after bid submission) designed to establish bid 
prices at artificial non-competitive levels and to deprive the Employerof 
the benefits of free and open competition. 

 
( b ) Will reject a proposal for award of work if he determines that the Bidder 

recommended for award has engaged in corrupt or fraudulent practices in 
competing for the contract in question. 

 
( c ) Will declare a Bidder ineligible, either indefinitely for a stated period of time, 

to be awarded a contract/contracts if he at any time determines 

that the Bidder has engaged in corrupt or fraudulent practices in 
competing for or in executing, the contract. 

 
1.35.2 Furthermore, Bidders shall be aware of the provision stated in sub-clause 3.59.2 

of the conditions of Contract 
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SPECIMEN FOR FORM OF BID 
(To be executed on bidder’s letter head) 

To 

The Executive ENGINEER (C), 
Deendayal Port 
Authority, A O Building, 
Gandhidham 
Pin 370-210, 

Dist- Kutch (Gujarat). 

We, the undersigned, declare that: 
 

( a ) we have examined and have no reservations to the tender documents, including 

addenda and clarifications issued 

( b ) we offer to execute the work in conformity with the tendering documents and 

in accordance with the delivery schedules specified in the schedule of 

requirements in accordance with the tender document 

( c ) The total price of our tender, excluding any discounts offered in item(d) below, 

is [ insert the total tender price in words and figures, indicating the various 

amounts and the respective currencies];[in case of techno- commercial 

offer it shall be mentioned that ‘as filled in the price bid’] 

( d ) The discounts offered and the methodology for their application are: 

Discounts. if our tender is accepted, the following discounts shall apply. 

Methodology of application of the discounts. The discounts shall be 

applied using the following method: 

( e ) our tender shall be valid for the period of time specified in [ITB Sub- clause 

1.15.1], from the date fixed for the tender submission deadline in 

accordance with [ITB Sub- clause 1.20.1] , and it shall remain binding 

upon us and may be accepted at any time before the expiration of that 

period or any extended period accordance with [ITB Sub-clause1.15.2]; 

( f )    If our tender is accepted, we commit to submit a performance guarantee 

in accordance with [insert relevant clause no., ITB Sub-clause 1.33] for the 

due performance of the contract, as specified in specimen form for the 

purpose. 

( g )   We, including any subcontractors or contractors for any part of the 



contract, 

( h ) We have no conflict of interest in accordance with [ITB Sub-clause no1.3.2]. 
 
 

( i ) Our firm, its affiliates or subsidiaries has not been declared ineligible by theport, 
under laws of India or official regulations in accordance with [ITB Sub- 
clause no.1.3.4] 

 
( j ) We understand that this tender, together with your written acceptance thereof 

included in your notification of award, shall constitute a binding contract 

between us, until a formal contract agreement is prepared and executed 

in accordance with [ITB Sub-clause 1.32] and as per specimen from the 

purpose; 

( k ) We understand that you are not bound to accept the lowest evaluated tender or 

any other tender that you may receive. 

( l ) We also make specific note clauses of [ITB, NIT] under which the contracts 

governed. 

( m ) In case of out station firms, having a branch in India for liaison purposes, 

please mention the name of the contact person and Tel. no., Fax. no., and 

Mail-Id and also the complete postal address of the firm. 

( n ) We understand that the communication made with the firm at (m), by the port 

shall be deemed to have been done with us. 

Signed: [insert signature of person whose name and capacity are shown] 
 

In the capacity of [insert legal capacity of person signing the form of tender] 

Name:[insert complete name of person signing the form of tender] 

Duly authorized to sign the tender for and on behalf of: [insert complete 

name of 

tenderer] 
 
 

Dated on _ day of_ , (insert date of signing) 



CONTRACTOR’S BID 
 

Description of the works: - “ Design, Construction, Procurement, Installation and 
commissioning of 50 Tonne per day Semi-Automatic wet 
waste processing plant at Deendayal Port Gandhidham on EPC 
mode”. “ 

BID 
 

TO 
 

Address 

 
 (The employer) 

 
 

 
GENTLEMEN, 

 
We offer to execute the works described above in accordance above with the 
conditions of Contract accompanying this bid for the contract price of (in figures) 
 ( in letters) 

 
The advance payment required / not required as per rule. 
We accept appointment of_ as the conciliator’s letter. Or 
We do not accept the appointment of _ as the conciliator 
and proposed instruct that be appointed as conciliator who’s daily fees and 
biographical data are attached. 

 
This bid and your written acceptance of it shall constitute a binding contract between 
us. 

We understand that you are not bound to accept the lowest or any bid you receive. 
We undertake that, in competing for(and, if the award is made to us, in executing) 
the above contract, we will strictly observe the laws against fraud and corruption in 
force In India namely “prevention of corruption act 1988” 
We hereby confirm that this bid complies with the bid validity and security required 
by the bidding documents. 
We attach herewith our copy of permanent account number (PAN) Yours faithfully, 

 
 

Authorized Signature: 
Name& title of 
signatory Name of 
Bidder 

 
Address 
Notes: 
To be filled in by the bidder, together with his particulars and date of submission 
at the bottom of the form of bid. 



INFORMATIONS REQUIRED BY THE EMPLOYER 

The information to be filled in by the bidder in the following pages will be used 
for purposes of pre-qualification as provided for in the instructions to tenderers. 

1. Only for individual bidders 
 

Constitution or legal status of bidder (attach copy) 

 Place of registration 
 Principal place of business 
 Power of attorney of signatory of bid(Attach) 

2. Turnover of the firm/ 
 

 

YEAR TURN OVER 

 
2020-21 
2021-22 
2022-23 

 
Average 

 

 

 

 

Attachments: Financial reports for the last three years; balance sheets, profit and loss 
statement, auditors reports (in case of companies/ corporation) etc., list them below 
and attach copies. 

3. Similar works(Deleted) 
 

Particulars Year No. of works Value 

Total value 

completed similar 

work as defined in 

the tender 

document during 

last 7 years 

   

2016-17   

2017-18   

2018-19   

2019-20   

2020-21   

2021-22   

2022-23   



Attachments: Supporting documents, viz., successful completion certificates from 

clients, other documentations to substantiate the similarity of work as per definition 

of “similar work” employers reserves the right to verify the information; 

4. Information on bid capacity (works for which bids have been submitted and 

works which are yet to be completed) as on the date of this bid. 

(A) Existing commitments and on-going works. 
 

Description 
of work 

Place 
& 

state 

Contract 
no.& 
date 

Name 
& 

address 
of port 

or 
Dept. 

Value of 
contract 

Rs 

Stipulated 
Period of 

completion 

Value of 
remaining 

to be 
completed 

Anticipate d 
date of 

completion 

1 2 3 4 5 6 7 8 

        

. 
(B) Works for which bids already submitted 

 
Description 

of work 
Place 

& 
state 

Name& 
address 
of port 

or 
Dept. 

Value of 
contrac 

t Rs 

Stipulated 
Period of 
completion 

Date 
when 

decision 
is 

expected 

Remarks 
if any 

1 2 3 4 5 6 7 

       

. 
Attach certificates from the nodal officer or his nominee(s)-in-charge. 

 
5. The List of Equipment available with bidder.(Deleted) 

 
Item of 

equipment 
Requirement 
no. capacity 

Owned/le 
ased 

/to be 
procured 

No.s/ 
capacity 

Age/condition Remarks 

1 2 3 4 5 6 

      



6. Qualification and experience of key personnel available with the bidder.(Deleted) 
 

Position Name Qualification Years of 
experience 
(general) 

Years of 
experience 

in the 
proposed 

position 
Project 
manager 

    

Discipline 
specialist etc., 

    

 
7. Proposed sub-contracts and firms involved. 

 
Sections of the 

works 
Value of sub- 

contract 
Sub- 

contractor 
(name and 
address) 

Experience in 
similar work 

    

    

    

8. Information on litigation history in which the bidder is involved. 
 

Other 
party(ies) 

Port / Dept. Cause 
of 
disput 
e 

amount Remarks 
involved 
showing 
present 
status 

     

 
9. Additional information bidder may like to submit. 

 
Duly authorized to sign this authorization on behalf of (insert complete name of 

tenderer) 

 
Dated on day of_ [insert date of signing] 



LETTER OF ACCEPTANCE 
(On letterhead paper of the port) 

 
 _ (date) 

 
TO:  
(Name and address of the contractor) 

 
 

Dear Sirs, 
 

Sub: Tender no. C-1/2024 : 
“ Design, Construction, Procurement, Installation and commissioning of 50 

Tonneper day Semi-Automatic Wet waste 
processing Plantat Deendayal Port 
Gandhidham on EPC mode ” 

Ref: Your bid dated 
And [list the correspondence with the bidder] 

 
This is to notify you that your bid dated for execution of the 

 _ (name of the contract and identification number, as given in 

the instructions to bidders) for the contract price of rupees (amount inwords 

and figures as corrected and modified) in accordance with the tender document is 

here by accepted by the employer/Board. 

You are hereby requested to furnish performance security, in the form 

detailed in tender document for an amount of Rs. within{  } 

days of the receipt of this letter of acceptance valid upto 28 days from the date of 

completion  obligations 

expiryoftakingovercertificatesubjecttoremovalofdefectsperiodi.eupto 

 and also sign the contract agreement 

within { } days of the receipt of this letter 

of acceptance, failing which action as stated in the tender document will be taken. 

Detailed letter of acceptance will follow. 

Please acknowledge receipt. 

Yours faithfully 
 
 

Authorized signature 



ISSUE OF NOTICE TO PROCEED WITH THE WORKS 
(Letterhead of the Port) 

 
 dated 

 
To 
(Name and address of the contractors) 

Dear Sirs, 

Sub.: Tender for “Design, Construction, Procurement, Installation 
and commissioning of 50 Tonne per day Semi-Automatic 
wet waste processing plant at Deendayal Port Gandhidham 
on EPC mode” 

 
Ref: Letter of acceptance no. dated 

 
Pursuant to your furnishing the requisite security as stipulated in [clause of 

general conditions of contract] and signing of the contract for execution of the 
 yo 
u are hereby instructed to precede with the execution of the said works in 
accordance with the contract documents. It is hereby notified that the [site] is being 
handed over to you for execution of work in accordance with the contract 
documents. 

 
Yours faithfully, 

 
 

(Signature, name and title of 
Signatory authorized to sign on 
Behalf of employer/board) 



SPECIMEN CONTRACT AGREEMENT 

(to be executed on Rs.300 non-judicial stamp paper) 

[the successful tenders shall fill in this form in Accordance with the instructions 

indicated] 

THIS CONTRACT AGREEMENT is made 

The [insert: number] day of [insert: month], [insert: year] 
 
 

Between 
(1) The Board of Deendayal Port Authority, an autonomous body of the Ministry of 

ports, shipping and waterways of the Government of INDIA, incorporated under 

the major port Authorities Act,2021 as amended thereafter, under the laws of 

India and having its principal place of 

business at A.O .Building,PostBoxNo.50,Gandhidham–(Kutch),Gujarat State, India 

(hereinafter called ” the port”), and 

 
 

(2) [insert name of the contractor ], [incorporated under] the laws of [country of 

contractor] and having its place of business at [insert: address of contractor] 

(hereafter called “the contractor”) 

WHEREAS the employer board invited tenders against tender no.[number] for 

execution of [tender title and brief description] and has accepted a tender by 

the contractor in accordance with the supply/delivery schedules, in the sum 

of[insert contract price in words and figures, expressed in the contract currency 

(ies)] (hereafter called “contract price”) 

 
NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 

 
1. In this agreement words and expressions shall have the same meanings as 

per respectively assigned to them in the conditions of contract refer to. 

 
2. the following documents shall constitute the contract between the employer/ 

board and the contractor, and each shall be read and construed as an integral 

part of the contract: 



(a) This contract agreement; 
 

(b) Special conditions of contract; 
 

(c) General conditions of contract; 
 

(d) Technical requirements (including schedule of requirements 

and technical specifications, drawings); 

(e) Notice inviting tender; 
 

(f) Replies issued to the pre-bid queries, addenda if any issued[numbers 

and date]; 

 
(g) The contractor’s bid and original price and delivery schedules; 

 
(h) The employer/ board’s notification of award; 

 
(i) [correspondence the employer/board has exchanged with the bidder 

till and after award of contract[specific letters and dates]] 
 

(j) And [add here any other 

documents] ANDWHEREAS 

EMPLOYER/BOARD accepted the bid of CONTRACTOR for the 

provision and the execution of WORK at the CONTRACT PRICE as 

indicated in CONTRACT upon the terms and subject to the conditions 

of contract. Now this CONTRACT AGREEMENT witness and it is hereby 

agreed and declared as follows: 

 
3. In consideration of the payment to be made to CONTRACTOR for work to be 

executed by him. CONTRACTOR hereby covenants with EMPLOYER/ BOARD 

what CONTRACTOR shall and will duly provide, execute and complete work 

and things in CONTRACT, mentioned or described or which are to be implied 

there from or may be reasonably necessary for completion of work and the 

times and in the manner and subject to the terms and conditions or 

stipulations mentioned in CONTRACT. 



4. In consideration of the due provision, execution and completion of work by 

the contractor in accordance with the terms of the contract, the employer/ 

board does hereby agree with contractor that employer /board will pay to 

contractor the respective amounts for the work actually done by him ad approved 

by employer/board as per payment terms accepted in contract and payable to 

contractor under provision of contract at such manner as provided for in the 

contract. 

 
5. In consideration of the due provision, execution and completion of work, 

contractor done hereby agree to pay such sums as may be due to employer/ 

board for the services rendered by employer/ board to contractor as set forth 

in contract and such other sums as may become payable to employer/ board 

towards loss, damage to the employer/ board’s equipment, materials etc. and 

such payments to be made at such time and in such manner as is provided in 

the contract. 

IN WITNESS where of the parties hereto have caused this agreement to 

be executed in accordance with the laws of [insert name of the contract 

governing law country] on the day, month and year indicated above. 

 
For and behalf of the employer/ board 

Signed: [insert signature] 

In the capacity of [insert title or other appropriate designation] In the 

presence of [insert identification of official witness] 

For any behalf of the contractor 
 

Signed: [insert signature of authorized representatives of the 

contractor] In the capacity of [insert title or other appropriate 

designation] 

In the presence of [insert identification of official witness] 



 

 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION 3 
 

 
CONDITIONS OF CONTRACT 



3. CONDITIONS OF CONTRACT 

 
A. General 

 
3.1 Definitions 

 
3.1.1  Terms which are defined in the Contact Data are not also defined in the Conditions of 

Contract but keep their defined meanings capital initials are used to identify defined 
terms. 

 
Bill of Quantities means the priced and completed Bill of Quantities forming part 
of the Bid. 
Compensation Events are those defined in Clause 3.44 

 
The Completion Date is the date of Completion of the Works as certified by the 
Nodal Officer or his nominee in accordance with Sub Clause 3.55.1 

 
The Contract is the contract between the Employer and the Contractor to execute, 
complete and maintain the Works. It consists of the documents listed in Clause 3.2.2 
below. 

 
The Contract Data defines the documents and other information which comprise the 
Contract. 

 
The Contractor is a person or corporate body whose Bid to carry out the Works has 
been accepted by Employer. 

 
The Contractor’s Bid is the completed Bidding documents submitted by the 
Contractor to the Employer. 

 
The Contract Price is the stated in the letter of acceptance and thereafter as 
adjusted in accordance with the provisions of the Contract. 

 
Days are calendar days, months are calendar months. 

 
A Defect is any part of the Works not completed in accordance with the Contract. 

 
The Defects Liability Period is the Period named in the Contract Data andcalculated 
from the Completion Date. 

 
The Employer is the party who will employ the contractor to carry out the Works. 

 
The Nodal Officer or his nominee is the person named in the Contract Data (orany 
other Competent person appointed and notified to the contractor to act in replacement 
of the Nodal Officer or his nominee) who is responsible for supervising the Contractor, 
Administering the Contract, certifying payments due to 



the Contractor, issuing and valuing Variations to the contract, awarding extensions 
of time and valuing the Compensation Events. 

 
Equipment is the Contractor’s machinery and vehicles brought temporarily to 
the Site to construct the Works. 

 
The Initial Contract Price is the Contract Price listed in the employer’s Letter of 
Acceptance. 

 
The Intended completion Date is the date on which it is intended that the 
Contractor shall complete the works. The Intended Completion Date is specified in the 
Contract Data. The Intended Completion Date may be revised only by the Nodal Officer 
or his nominee by issuing an extension of time. 

 
Materials are all supplies, including consumables, used by the contractor for 
incorporation in the Works. 

 
Plant is any integral part of the Works which is to have mechanical, electrical, 
electronic or chemical or biological function. 

 
The Site is the area defined as such in the Contract Data. 
Site Investigation Reports are those which were included in the Bidding documents 
and are factual interpretative reports about the surface and subsurface conditions 
at the site. 

 
Specification means the Specification of the Works included in the Contractand 
any modification or addition made or approved by the Nodal Officer or his nominee. 

 
The Start Date is given in the Contract Data. It is the date when the Contractor 
shall commence execution of the works. It does not necessarilycoincide with any 
of the Site Possession Date. 

A Subcontractor is a person or corporate body who has a Contract with the 
Contractor to carry out a part of the work in the Contract which includes work 
on the site. 

 
Temporary Works are works designed, constructed, installed and removed by 
the Contractor which are needed for construction or installation of the Works. 

 
A Variation is an instruction given by the Nodal Officer or his nominee which 
varies the Works. 

 
The Works are what the Contract requires the Contractor to construct, install 
and turn over to the Employer as defined in the Contract Data. 



The Trained Work Person are those employed/proposed to be employed by the 
Contractor at the Project Site, who have participated and are in possession of a 
valid Competency Certificate through a programme run under the auspices of a 
University, State Technical Board, Ministry of Government of India. 

Board – Board of Trustees of the Deendayal Port, a body corporate under the 
Major Port Act, 1963 as amended from time to time. 

 
Chairman means the Chairman of the Board of Deendayal Port. 

 
“Engineer-in-Charge” means the nominated Officer/Nodal Officer of execution of 

the work. 
 

3.2 Interpretation 
In interpreting this Condition of Contract, singular also means plural, male also 
means female or neuter and the other way around. Headings have no significance. 
Words have their normal meaning under the language of the Contract instructions 
clarifying queries about the Conditions of Contract. 

 
3.2.1 If sectional completion is specified in the Contract Data, references in the 

Conditions of Contract to the Works, the Completion Date, and the Intended 
Completion Date apply to any Section of the Works (other than references to the 
Completion Date and Intended Completion date for the whole of the Works). 

3.2.2 The documents forming the Contract shall be interpreted in the following order 
of priority: 

1. Agreement 

2. Letter of Acceptance and notice to proceed with Works Contractor’s Bid. 

3. Contract Data 

4. Conditions of Contract including Special Conditions of Contract 

5. Specifications 

6. Drawings 

7. Bill of quantities 

8. Any other documents listed in the Contract Data as forming part of the Contract. 
 
 

3.3 Language and Law 

3.3.1 The language of the Contract and the law governing the Contract are stated in 
the Contract Data. 



3.4 Nodal Officer or his nominee’s Decisions 

3.4.1 Except where otherwise specifically stated, the nodal officer or his nominee will 
decide contractual matters between the Employer and the Contractor inthe role 
representing the Employer. 

3.5 Delegation 

3.5.1 The Nodal officer or his nominee may delegate any of the duties and 
responsibilities to other people except to the Conciliator after notifying the 
Contractor and may cancel any delegation after notifying the Contractor. 

3.6 Communications 

3.6.1 Communications between parties which are referred to in the conditions are 
effective only when in writing. A notice shall be effective only when it is delivered 
(in terms of Indian Contract Act1872). 

3.7 Joint Venture(Deleted) 

Companies/Contractors may jointly undertake contract/contracts. Each only 
would be jointly and severely responsible for completing the task as per the 
contract, however declaration of the Lead member to be indicated by bidders, 
however JV has to designate in their MOU. The firms with at least 26% equity 
holding each be allowed to jointly meet the eligibility criteria. However, there 
shall be no limit on the number of partners. 

3.8 Subcontracting(Deleted) 

3.8.1 The Contractor may subcontract with the approval of the Nodal Officer or his nominee 
but may not assign the Contract without the approval of the Employer in writing. 
Subcontracting does not alter the Contractor’s obligations. 

3.8.2 Other Contractor 

The Contractor shall co-operate and share the Site with other contractors, public 
authorities, utilities, and the Employer between the dates given in the Schedule 
of other contractors. The Contractor shall as referred to in theContract Data, also 
provide facilities and services for them as described inthe Schedule. The employer 
may modify the schedule of other contractors and shall notify the contractor of 
any such modification. 

3.9 Personnel 

3.9.1  The Contractor shall deploy the key personnel as per the availability to execute 
the work. The Nodal Officer or his nominee will approve any proposed 
replacement of Key personnel as per their qualifications, abilities, and relevant 
experience. The employer has liberty to check the no. of person. 



3.9.2. If the Nodal Officer or his nominee asks the Contractor to remove a 
person who is a member of the Contractor’s staff of his work force stating 
the reasons, the Contractor shall ensure that the person leaves the Site 
within seven days and has no further connections with the work in the 
Contract. 

3.10 Employer’s and Contractor’s Risks 

3.10.1 The Employer carries the risks which this contract states are Employer’s 
risks and the Contractor carries the risks which this Contract states are 
Contractor’s risks. 

3.11 Employers Risks 

3.11.1 The Employers risks are 

 
( a ) In so far as they directly affect the execution of the Works in the country 

where the Permanent Works are to be executed: 

(i) War and hostilities (whether war be declared or not), invasion, act of 

foreign enemies: 

 
(ii) Rebellion, revolution, insurrection, or military or usurped power, or civil war, 

 
(iii) Ionizing radiations, or contamination by radioactivity from any nuclear 

fuel, or from any nuclear waste, from the combustion of nuclear fuel, 

radioactive toxic explosive or other hazardous properties of any explosive 

nuclear assembly or nuclear component thereof: 

(iv) Pressure waves caused by aircraft or other aerial devices traveling at sonic or 

supersonic speeds; and 

(v) riot, commotion or disorder, unless solely restricted to the employees of 

the Contractor or of his Subcontractors and arising from the conduct of 

the Works; 

(vi) floods, tornadoes, earthquakes and landslides 

 
( b ) Loss or damage due to the use or occupation by the Employer of any 

Section or part of the Permanent Works, except as may be provided for in 



the Contract; 

 
( c ) Loss or damage to the extent that it is due to the design of the Works, 

other than any part of the design provided by the Contractor or for which 

the Contractor is responsible; and 

( d ) Any operation of the forces of nature (in so far as it occurs on the Site) 

which an experienced contractor: 

(i) could not have reasonably foreseen, or 

(ii) Could reasonably have foreseen, but against which he could not 

reasonably have taken at least one of the following measures. 

A. Prevent loss or damage to physical property from occurring by taking 
appropriate measures, or 

B. Insure against. 

3.12 Contractor’s risks 

 
3.12.1 All risks of loss of or damage to physical property and of personal injury 

and death which arise during and in consequence of the performance of the 
Contract other than the excepted risks are the responsibility of the 
Contractor. 

3.13 Insurance 

3.13.1 The Contractor shall provide in the joint names of the employer and the 
Contractor, insurance cover from the Start Date to the end of the Defects Liability 
Period, in the amounts and deductibles state in the Contract Data for thefollowing 
events which are due to the Contractors risks. 

( a ) Loss of or damage to the Contractors risks.(b 

) Loss of or damage to Equipment; 

 
( c ) Loss of or damage property (except the Works, Plant, Materials and Equipment 

in connection with the Contract, and 

( d ) Personal injury of death. 

 
3.13.2 Policies and certificates for insurance shall be delivered by the Contractor 

to the Nodal Officer or his nominee for the Nodal Officer or his nominee’s 
approval before Start Date. All such insurance shall provide for 
compensation to be payable in the types and proportions of currencies 



required to rectify the loss or damage incurred. 

3.13.3. If the Contractor does not provide any of the policies and certificates 
required, the Employer may affect the insurance which the Contractor 
should have provided and recover the premiums the Employer has paid from 
payments otherwise due to the Contractor or, if no payment of the premiums 
shall be a debt due. 

3.13.4. Alternate to the terms of insurance shall not be made without the 
approval of the Nodal Officer or his nominee. 

3.13.5. Both parties shall comply with all conditions of the insurance policies. 

 
3.14. Site Investigation Reports 

3.14.1 The Contractor, in preparing the Bid, shall rely on the Investigation 
Report referred to in the Contract Data, supplemented by any 
information available to the Bidder. If enclosed documents are not 
sufficient than bidder may do Soil investigation at their own cost to quote 
reasonable cost for tender. Any shortfalls on the Employer side than 
Employer is not responsible of the same. To ascertain the reasonable 
cost is the responsibility of the bidder 

3.15. Queries about the Contract Data. 

3.15.1 The Nodal Officer or his nominee will clarify queries on the Contract Data. 

 
3.16. Contractor to Construct the Works. 

3.16.1. The Contractor shall construct and install the Works in accordance with 

the Specification and Drawings. 

 
3.17. The Works to Be Completed by the Intended Completion Date. 

3.17.1. The Contractor may commence execution of the Works on the Start Dateand 
shall carry out the Works in accordance with the program submittedby 
the Contractor as updated with the approval of the Nodal Officer or his 
nominee, and complete them by the Intended Completion Date. 

3.18. Approval by the Nodal Officer or his nominee. 

3.18.1. The Contractor shall submit Specifications and Drawings showing the 
proposed Temporary Works to the Nodal Officer or his nominee, who is 
to approve them if they comply with the specifications and Drawings. 

3.18.2. The Contractor shall be responsible for design of Temporary Works. 



3.18.3. The Nodal Officer or his nominee’s approval shall not alter the Contractor’s 
responsibility for design of the Temporary Works. 

3.18.4. NIL 
 

3.18.5. All Drawings prepared by the Contractor for the execution of the temporary or 
permanent Works, are subject to prior approval by the Nodal Officer or his 
nominee before their use. 

3.19. Safety 

3.19.1 The Contractor shall be responsible for the safety of all activities on 

the Site. 

3.20 Discoveries. 

3.20.1 Anything of historical or other interest or of significant value 
unexpectedly discovered on the Site is the property of the Employer. The 
contractor is to notify the Nodal Officer or his nominee of such 
discoveries and carry out the Nodal Officer or his nominee’s instructions 
for dealing with them. 

3.21 Possession of the Site. 

3.21.1 The Employer shall give possession of all parts of the Site to the 
Contractor, free from encumbrances. If possession of a part is not given 
by the date stated in the Contract Data the Employer is deemed to have 
delayed the start of the relevant activities and this will be a 
Compensation Event. 

3.22. Access to the Site 

3.22.1. The Contractor shall allow the Nodal Officer or his nominee and any 
person authorized by the Nodal Officer or his nominee access to the Site 
to any place where work in connection with the Contract is being carried 
out or is intended to be carried out and to any place where materials or 
plant are being manufactured, fabricated and/or assembled for the 
works. 

3.23. Instructions 

3.23.1. The Contractor shall carry out all instructions of the Nodal Officer or 
his nominee which comply with the applicable laws where the Site is 
located. 



3.24. Disputes 

3.24.1. If the Contractor believes that a decision taken by the Nodal Officeror 
his nominee was either outside the authority given to the Nodal Officer 
or his nominee by the Contract or that the decision was wrongly taken, 
the decision shall be referred to the conciliator within 
28 days of the notification of the Nodal Officer or his nominee’sdecision. 

3.25. Settlement of Disputes 

3.25.1. If a dispute of any kind whatsoever arises between the Employer and 
the Contractor in connection with, or arising out of the Contract or the 
execution of the Works, whether during the execution of theWorks or 
after their completion and whether before or after repudiation or after 
termination of the Contract, including any disagreement by either party 
with any action, inaction, opinion, instruction, determination, certificate 
or valuation of the Nodal Officer or his nominee, the matter in dispute 
shall, in the first placebe referred to the Disputes Review Board[DRD] in 
case of contracts valuing more than Rs.5 crores and above, and for 
contracts valuingless than Rs. 5 crores, the disputes will firstly be settled 
by the Conciliator, failing which any party may invoke arbitration clause. 

Unless the Contract has already been repudiated or terminated or 
frustrated the Contractor shall in every case, continue to proceedwith 
the Works with all due diligence and the Contractor and the Employer 
shall give effect forthwith to every decision of the Nodal Officer or his 
nominee unless and until the same shall be revised, as hereinafter 
provided, by the conciliator or in a Dispute Review Board 
recommendation / Arbitral Award. 

3.25.2. Decision by Conciliator 
 

(i) The Conciliator shall give a decision in writing within 28 days of receipt 
of a notification of a dispute. 

(ii) Conciliator shall be paid daily at the rate specified in the contract Data 
together with reimbursable expenses of the types specified in the contract 
data and the cost shall be divided equally between the Employer and the 
contractor, whatever decision is reached by the conciliator, either party may 
refer a decision of the conciliator within 28 days of the conciliator’s written 
decision. If neither party refers the disputes to arbitration within 28 days, 
the conciliators decision will be final and binding. 



3.25.3 Arbitration 

Any dispute in respect of contracts where party is dissatisfied by the 
Conciliators decision, shall be decided by arbitration as set forth below: 

 
(i) A dispute with Dispute review expert shall be finally settled by arbitration in 

accordance with the Indian Arbitration and Conciliation Act, 1996, or any 
statutory amendment thereof. The arbitral tribunal shall consist of 3 arbitrators, 
one each to be appointed by the Employer and the Contractor, and the third to 
be appointed by the mutual consent of both the arbitrators, falling which by 
making a reference to CIDC-SIAC Arbitration Centre from theirpanel. 

 
(ii) Neither party shall be limited in the proceeding before such arbitrations to the 

evidence or arguments already put before the Nodal Officer or his nominee or 
the Board, as the case may be, for the purpose of obtaining said 
recommendations/decision. No such recommendations/decision shall disqualify the 
Nodal Officer or his nominee or any of the members of the Board, as the case 
may be, from being called as a witness and giving evidence before the 
arbitrators or any matter whatsoever relevant to the dispute. 

(iii) The reference to arbitration shall proceed notwithstanding that the works shall 
not then be or be alleged to be complete , provided always that theobligations 
of the Employer, the Nodal Officer or his nominee and the Contractor shall not 
be altered by reason of the arbitration being conducted during the 
progressoftheworks.Neitherpartyshallbeentitledtosuspendtheworkstowhich the 
dispute relates, and payment to the contractor shall be continued to be made as 
provided by the contract. 

(iv) If one of the parties fails to appoint its arbitrator in pursuance of sub-clause [i], 
within 14 days after receipt of the notice of the appointment of its arbitrator by 
the other party, then chairman of the nominated Institution shall appoint 
arbitrator within 14 days of the receipt of the request by the nominated 
institution. A certified copy of the chairman’s order, making such an 
appointment shall be furnished to both the parties. 

(v) Arbitration proceedings shall be held at, and the language of the arbitration 
proceeding and that of all documents and communications between the parties 
shall be ‘English’ 

(vi) The decision of the majority of arbitrators shall be final and binding upon both 
parties. The expenses of the arbitrators as determined by the arbitrators shall 
be shared equality by the Employer and the Contractor. However, the expenses 
incurred by each party in connection with the preparation, presentation, etc. of 
its case prior to, during and after the arbitration proceedings shall be borne by 
each party itself. 

(vii) Allarbitrationawardsshallbeinwritingandshallstatethereasonsforthe award. 



(viii) Performance under the contract shall continue during the arbitration 
proceedings and payments due to the contractor by the employer shall not be 
withheld, unless they are subject matter of the arbitration proceedings. 

3.26. Replacement of Conciliator 
 

3.26.1 Should the Conciliator resign or die, or should the Employer and the Contractor 
agree that the conciliator is not fulfilling his functions in accordance with 
the provisions of the Contract, a new Conciliator will be jointly appointed 
by the Employer and the Contractor. 

In case of disagreement between the Employer and the Contractor, 
within 30 days the Conciliator shall be appointed by the Appointing 
Authorities designated in the Contract Data at the request of either party 
within 14 days of receipt of such request. 

 
B. TIMECONTROL 

3.27 Program 

3.27.1 Within the time stated in the contact data the contractor shall submit 
to the Nodal officer or his nominee for approval a program showingthe 
general methods arrangements, order, and timing for all the activities in 
the works along with monthly cash flow forecast. 

 
3.27.2. An update of the program shall be a program showing the actual progress 

achieved on the timing of the progress achieved on the timingof the 
remaining work including any changes to the sequence of the activities. 

 
3.27.3. The contractor shall submit to the Nodal Officer or his nominees, for 

approval an updated program at intervals no longer than the period 
stated in the contract data. If the contractor does not submit an updates 
program within this period, the Nodal Officer or his nominee may 
withhold the amount stated in the contract data from the next payment 
certificate and continue to withhold this amount until the next payment 
after the date on which the overdue program has been submitted. 

 
3.27.4  The nodal officer or his nominee’s approval of the program shall not alterthe 

contractor’s obligations. The contractor may revise the program and 
submit it to the nodal officer or his nominee again atany time. A revise 
program is to show the effect of variations and compensation events. 

3.28 Extension of the intended completion date. 

The nodal officer or his nominee shall extend the intended completion 
date if a compensation event occurs or a variation is issued which makes 
it impossible for completion to be achieved by 



the intended completion date without the contractor taking steps to 
accelerate the remaining work and which would cause the contractor 
to incur additional cost. The nodal officer or his nominee shall decide 
whether and by how much to extend the intended completion date within 
21 days of the contractor asking the Nodal Officer or his nominee for a 
decision upon the effect of a compensation event or variation and 
submitting full supporting information. If the contractor has failed to give 
early warning of a delay or has failed to cooperatein assessing the new 
intended completion date. 

 
3.29 The Early Warning Provisions shall be as per clause3.32. 

3.30 Delays Ordered by the Nodal Officer or his nominee. 

3.30.1 The Nodal Officer or his nominee may instruct the contractor to the start 
or Progress of any activity within the works. 

3.31. Management Meeting. 

Either the Nodal Officer or his nominee or the contractor may require 
the other to attend a management meeting. The business of a 
management meeting shall be to review the plans for remaining work 
and to deal with matters raised in accordance with the early warning 
procedure. 

3.31.2. The Nodal Officer or his nominee shall record the business of 
management meetings and is to provide copies of his record to those 
attending the meeting and to the employer. The responsibility of the 
parties for actions to be taken is to be decided by the Nodal Officer or 
his nominee either at the management meeting or after the management 
meeting and state in writing to all attended the meeting. 

3.32. Early warning 

3.32.1. The contractor is to warn the Nodal Officer or his nominee at the earliest 
opportunity of specific likely future events or circumstances that may 
adversely affect the quality of the work, increase the contract price or 
delay the execution of works. The Nodal Officer or his nominee may 
require the contractor to provide an estimate of the expected effect of 
the event or circumstances on the contract price and completion date. 
The estimates are to be provided by the contractor as soon as reasonably 
possible. 

3.32.2. The contractor shall cooperate with the Nodal Officer or his nominee in 
making and considering proposals for how the effect of such an event or 
circumstance can be avoided or reduced by anyone involved in the work 
and in carrying out any resulting instruction of the Nodal Officer or his 
nominee. 

3.32.3. The Defect Liability period for the contract shall be 12 months from the 
date of completion of work 



C. QUALITY CONTROL 
 

3.33. Identify Defects 
 

3.33.1. The Nodal Officer or his nominee shall check the Contractor’s work and 
notify the Contractor of any Defects that are found. Such checking shall not 
affect the Contractor’s responsibilities. The Nodal Officer or his nominee 
may instruct the Contractor to search for a Defect and to uncover and test 
any work that the Nodal Officer or his nominee considers may have a 
Defect. 

3.34. Tests 

3.34.1. If the Nodal Officer or his nominee instructs the Contractor to carry out a 
test not specified in the specification to check whether any work has a 
Defect and the test shows that it does the Contractor shall pay for the 
test and any samples. If there is no Defect the test shall be a 
Compensation Event. 

 
3.35. Correction of Defects 

3.35.1  The Nodal Officer or his nominee shall give notice to the Contractorof any 
Defects before the end of the Defects Liability Period, which beginsat 
Completion and is defined in the Contract Data. The Defects Liability 
Period shall be extended for as long as Defects remain to be corrected. 

3.35.2. Every time notice of a Defect is given the Contractor shall correct the notified 
Defect within the length of time specified by the Nodal Officer or his 
nominee’s notice. 

3.36. Uncorrected Defects 

3.36.1 If the Contractor has not corrected a Defect within the time specified in the 
Nodal Officer or his nominee’s notice the Nodal Officer or his nominee will 
assess the cost of having the Defect corrected, and the Contractor willpay 
this amount. 

 
D. COSTCONTROL 

3.37. Bill of Quantities (Deleted) 

3.37.1. The Bill of Quantities shall contain items for the construction, supply, 
installation, testing and commissioning work to be done by the 
Contractor. 

3.37.2. The bill of quantities is used to calculate the Contract Price. The 
Contractor is paid for the quantity of the work done at the rate in the Bill 
of Quantities for each item as jointly measured by both the 
representatives. 



3.38. Changes in the Quantities (Deletd) 
 

3.38.1. If the final quantity of the work done differs from the quantity in the Bill 
of Quantities for the particular item by more than + 25 percent provided 
the change exceeds + 10% of initial Contract Price, the Nodal Officer or 
his nominee shall adjust the rate (s), to allow for the change, in 
accordance with Clause 3.40. 

 
3.38.2. The Nodal Officer or his nominee shall not adjust rates from changes in 

quantities if thereby the initial Contract Price is exceeded by more than 
15 percent except with prior approval of the Employer. 

3.38.3. If requested by the Nodal Officer or his nominee where the quoted rate 
(s) ofanyitem(s)is/areabnormallyhigh,theContractorshallprovidetheNodal 
Officer or his nominee with a detailed cost breakdown of such rate in the Bill 
of Quantities. 

3.39. Variations.(Deleted) 

3.39.1. All Variations shall be included in updated programs produced by the 
Contractor. 

3.40. Payment for Variations.(Deleted) 

3.40.1. Variation permitted shall not exceed +25% in quantity of each individual 
item, and +10% of the total contract price, within 14 days of the date of 
instruction for executing varied work, extra work or substitution, and 
before the commencement of such work, notice shall be given either (a) 
by the contractor to the Employer of his intention to claim the extra 
payment or a varied rate or price, or (b) by the Employer to the 
contractor of his intention to vary rate or price. 

 
3.40.2. For items not existing in the Bill of Quantities or substitution to items in 

the Bill of Quantities, rate payable should be determined by methods 
given below and in the order given below : 

 
1) Rates and prices in Contract, if applicable plus escalation as per 

contract. 
2) Rates and prices in the schedule of rates applicable to the contract 

plus ruling percentage. 
3) Market rates of materials and labour, hire charges of plant and 

machinery used, plus 10% for overheads and profits of Contractors. 
 

3.40.3. For items in the Bill of quantities but where quantities have increased 
beyond the variation limits, the rate payable for quantity in excess of the 
quantity in the Bill of Quantity plus the permissible variation should be: 

 
 

1) Rates and prices in contract, if reasonable plus escalation, failing 
which(ii) and (iii) below will apply 



2) Rates and prices in the schedule of Rates applicable to the 
contract plus ruling percentage, 

3) Market rates of material and labour, hire charges of plant and 
machinery used plus 15% for overheads and profits of contractor. 

3.40.4 If there is delay in the Employer and the contractor coming to an agreementon 
the rate of an extra item, rates as proposed by the employer shall be 
payable provisionally till such time as the rates are finally determined or 
till date mutually agreed. 

 
3.40.5. If the Nodal officer or his nominee decides that the urgency of varying 

the work prevent a quotation being given and considers not delaying the 
work, no quotation shall be given and the variation shall be treated as a 
Compensation Event. 

3.41 Cash flow forecasts. 

 
3.41.1 When the program is updated, the contractor is to provide the Nodal 

Officer or his nominee with an updated cash flow forecast. 

3.42 Payment Certificates. 

3.42.1 The contractors shall submit to the Nodal Officer or his nominee monthly 
statements of the estimated value of the work completed less the 
cumulative amount certified previously. 

 
3.42.2 The Nodal Officer or his nominee shall check the Contractors’ monthly 

statement within 14 days and certify the amount to be paid to the 
Contractor after taking into account any credit or debit for the month in 
question in respect of materials for the works in the relevant amount and 
under conditions set forth in sub clause 3.51.6 of the Contract Data 
(Secured Advance). 

 
3.42.3 The value of work executed shall be determined by the Nodal Officer or 

his nominee. 
 

3.42.4 The value of work executed shall comprise the value of quantities of the 
items in the Bill of quantities completed. 

 
3.42.5 The value of work executed shall include the valuation of variations and 

Compensation Events. 
 

3.42.6 The Nodal Officer or his nominee may exclude any item certified in a previous 
certificate or reduce the proportion of any item previously certifiedin any 
certificate in the light of later information. 

3.43. Payments. 



Mode of Payment 
 

 
3.43.1 The contractor shall submit financial bid for following components: 

i.  Design, Construction, Procurement, Installation and commissioning of 50Tonn per 
day Semi-Automatic wet waste processing Plant at Deendayal Port Gandhidham on 
EPC mode 

 
The payment terms on the basis of financial bid submitted by the bidder is asfollows: 

 
Sl. 
No 

Component Payment terms Certification 

 
 
 
 
 
 
 
 
 
 
 
 
 

 
1. 

 
 
 
 
 
 
 

 
Design, 

Construction, 
Procurement, 

Installation and 
commissioning 
of 50Tonn per 

day Semi- 
Automatic wet 

waste 
processing 

plant at 
Deendayal Port 
Gandhidham on 

EPC mode 

30%Testing of materials and 
commencement of 
manufacturing process of 
equipment 

On submission of material 
testing certificate from
NABL accredited testing 
agency 

40% q On completion all full 
testing process and 
certified by EIC 

15% of the contract value 
after completion of supply, 
installation and erection of 
all equipment’s/ accessories 
required for wet waste plant 

On completion of activity 
and certified by CME 
department of DPA 

15 % of the contract value 
on trial run and 
commissioning of the 
plant. 

On successful 
commissioning of plant and 

 
verification and issue of 
completion certificate by 
engineer in-charge 

    

 
3.43.2 The Defect Liability Period of work in the contract shall be 12 months from the date of completion 

of work 
Note: 
1. Payment will be made on Task/Activity percentage basis. 
2. Pre Final & Final bill will be any amount. 
3.43.2 Bills shall be prepared and submitted by the Contractor, joint measurements 

shall be taken continuously and need to be connected with 

billing stage. System of 4 copies of measurements, one each for Contractor, 
Employer and Nodal Officer or his nominee, and signed by both Contractor 
and Employer shall be followed. 



3.44 Compensation Events 

3.44.1 The following mutually agreed Compensation Events unless they are caused 
by the Contractor would be applicable. 

 
(a) The Employer does not give access to a part of the Site by the site. 

Possession Date stated in the Contract Date. 

(b) The Employer modifies the schedule of other contractors in a way which 
affects the work of the contractor under the contract. 

(c) The Nodal Officer or his nominee orders a delay or does not issue 
drawings, specifications or instructions required for execution of works 
on time. 

(d) The Nodal Officer or his nominee instructs the Contractor to uncover to 
carry out additional tests work which is then found to have no Defects. 

(e) The Nodal Officer or his nominee unreasonably does not approve for a 
subcontract to belet. 

(f) Ground conditions are substantially more adverse than couldreasonably 
have been assumed before issuance of letter of Acceptance from the 
information issued to Bidders(including the Site InvestigationReports), 
from information available publicly and form a visual inspection of the 
site. 

(g) The Nodal Officer or his nominee gives an instruction for dealing with 
an unforeseen condition, caused by the Employer, or additional work 
required for safety or other reasons. 

 
(h) Other contractors, public authorities, utilities or the Employer does not 

work within the dates and other constraints stated in the Contract that 
cause delay or extra cost to the Contractor. 

(i) The advance payment is delayed. 

(j) The effect on the Contractor of any of the Employer’s Risks. 

(k) The Nodal Officer or his nominee unreasonably delays issuing a 
Certificate of Completion. 

(l) Other Compensation Events listed in the Contract Date or mentioned in 
the contract. 

(m) Whenever any compensation event occurs, the contractor will notify 



the employer, within 14 days and provide a forecast cost of the 
compensation event. 

3.44.2 If a Compensation Event would cause additional cost or would prevent 
the work being completed before the intended Completion Date, the 
Contract Price shall be increased and/or the intended Completion Date 
shall be extended. The Nodal Officer or his nominee shall decide whether 
and by how much he Contract Price shall be increased and whether and 
by how much the Intended Completion Date shall be extended. 

 
3.44.3 As soon as information demonstrating the effect of each Compensation 

Event upon the Contractor’s forecast has been provided by Contractor, 
it is to be assessed by the Nodal Officer or his nominee and the Contract 
Price shall be adjusted accordingly. If the Contractor’s forecast is deemed 
unreasonable the Nodal officer or his nominee shall adjust the Contract 
Price based on Nodal Officer or his nominee’s own forecast. The Nodal 

3.44.4 Officer or his nominee will assume that the Contractor will react 
competently and promptly tothe event. 

 
3.45 Tax 

3.45.1. The rates quoted by the Contractor shall be deemed to be inclusive of 
the sales and other taxes that the Contractor will have to pay for the 
performance of this Contract. The Employer will perform such duties in 
regard to the deduction of such taxes at sources as per applicable law. 

 
3.46. Currencies 

3.46.1. All payments shall be made in Indian Rupees unless specifically 
mentioned. 

3.47. Price Adjustment.(Deleted) 

3.47.1. Contract price shall be adjusted for increase or decrease in rates and 
prices of labour, materials, fuels and lubricants in accordance with the 
following principles and procedures and as per formulagiven.The price 
adjustment shall apply for the work done from the start date given in the 
Contract data upto end of the initial intended completion date or extensions 
granted by the Nodal Officer or his nominee and shall not apply to the work 
carried beyond the stipulated time for reason attributable to the contractor. 

 
( I )  Price adjustment for increase or decrease in the cost shall be paid in accordance 

with the following formula: 

V = 0.85 x Q x R x [ (P-Po) / Po ] 
Where, 



V = Variation in price on account of Labour/ Diesel/ Cement/ Steel/ All 
Commodities during the month under consideration. 

Po = Market rate of Diesel/ Cement/ Steel/ All Commodities on the date of 
opening of Technical bid. (Consumer Price Index for Labour). 

P = Market rate of Diesel/ Cement/ Steel/ All Commodities during the month 
under consideration. (Consumer Price Index for Labour). 

Q = Percentage of Labour/ Diesel/ Cement/ Steel/ All Commodities . 

R = Value of work done during the month under consideration. 
 

Note: i) Escalation to be computed for relevant items. Percentage that shall 
govern the escalation under Q shall be predetermined and indicated 
in tender document for each component i.e. Labour, Fuel, Cement, 
Steel, All commodities etc. 

3.47.2. NIL 

3.47.3. To the extent that full compensation for any rise or fall in costs to the 
contractor is not covered by the provisions of this or other clauses in the 
contract, the unit rates and prices included in the contract shall be 
deemed to include amount to cover the contingency of such other rise or fall 
in costs. 

SUBSEQUENT LEGISLATION 

If, after the date 28(Twenty eight) prior to the date for submission of tenders 
for the contract there occur changes to any National or Statute Stature, 
Ordinance or Decree or other law or any regulation or bye law of any local 
or other duly constituted authority or introduction of any such statute, 
ordinance, decree, law, regulation or bye law which causes additional or 
reduced cost to the contractor in execution of the contract, such additional 
or reduced cost shall, after due consultation with theemployer and the 
contractor be determined by the nodal officer or his nominee and shall be 
added to or deducted from the contract price andthe nodal officer or his 
nominee shall notify the contractor accordingly with a copy to theemployer. 

3.48. Retention 

3.48.1. The employer shall retain from each payment due to the contractor the 
proportion stated in the contract data until completion of the whole of the 
works. 

3.49. Liquidated damages 

(A) In case of delay in completion of the contract, liquidated damages (L.D) may 
be levied at the rate of ½ %of the contract value per week of delayor part 
thereof, subject to a maximum of 10 percent of the contract price. 



3.50. Incentives or Bonus (Deleted) 
 

For early completion of the contract before the stipulated date of completion of 
an incentive amount at the rate of half percent (1/2%) of the contract price per 
full week of early completion, subject to a maximum of five percent (05%)of 
the contract price may be paid to the contractor. The owner, if satisfied, that 
the works can be completed by the contractor within a reasonable time after 
the specified time for completion, may allow extension of time at its discretion, 
by virtue of which the contractor make himself eligible for incentive, the 
extension shall be considered only till the actual date of completion and no 
incentive shall be payable. For calculation of incentive payment, contract price 
shall be exclusive of tender price plus taxes and duties. 

3.51. Advance payment (Deleted) 
Mobilization Advance (Deleted) 

 
( a ) The Mobilization advance shall not be sanctioned in less than two installments. The 

second installment is sanctioned only after proper utilization of advance 
disbursed in first phase and a certification to this effect by E-I-C. 

 
(b) The advance shall be limited to 10% of tendered amount. 

(c) Interest free advance shall not be granted. Rate of Interest shall be SBI Lending 
Rate +2%. 

(d) The mobilization advance shall be released only after obtaining a bank 
Guarantee bond from a nationalized bank for 110 %( as per latest cvcdirections) 
of amount of advance to be released and valid for the contractperiod. This shall be 
kept renewed time to time to cover the balance amount and likely period to 
complete recovery together with interest. 

(e) The original bank guarantee should be received by DPT directly from the issuing 
authority by Registered Post [AD]. However, in exceptional cases, where the 
guarantee is handed over to the customer for any genuine reasons, the branch 
should immediately send by Registered Post [AD] an unstamped by the E-I-C. 

(f) The interest on the advance shall be calculated from the date of payment to the 
date of recovery, both days inclusive. 

(g) It shall be ensured that at any point of time, Bank Guarantee is available for the 
amount of outstanding advance. 

(h) The recovery should be commenced after 10% of work is completed and the 
entire amount together with interest shall be recovered by the time 80% of the 
work is completed. However, the interest recovery shall be effected immediately 
from the 1st release of payments towards execution of the work. 

(i) If the contractor fails to achieve the targeted progress at the end of 50% of 
time period the mobilization advance may be recovered by encashing the bank 
guarantee, provided no hindrance/delay was caused by the department. 



3.52. Performance Securities 

3.52.1 “Performance guarantee should be 10% of Contract price of which 5% of 
contract price should be submitted as Bank Guarantee, or FDR or online digital 
Transfer within (21 days in case of domestics bid and within 28 days in case of 
global bids) of receipt of letter of acceptance and balance 5% recovered as 
Retention Money from Running Bills. Recovery of 5% of Retention Money to 
commence from the first bill onwards @ 5% of bill value from each bill. Retention 
Money be refunded within 14 days from the date of payment of final bill. Balance SD 
to be refunded immediately not later than 14 days' from completion of defect liability 
period. 

3.52.2 Failure of the Successful Bidder to comply with the requirements as mentioned 
above shall constitute sufficient grounds for cancellation of the award of work 
and the Bidder can be disqualified from bidding for any contract with DPT for a 
period of three years from the date of notification.” 

3.53. NIL 

3.54. Cost of Repairs 

3.54.1 Loss or damage to the works or materials to be incorporated in the works 
between the start date and the end of the defects correction period shall be 
remedied by the Contractor at the Contractors cost if the loss or damage arises 
from the Contractors acts or omissions. 

 
E. FINISHING THECONTRACT. 

3.55. Completion 

 
3.55.1. After completion of the work, the contractor will serve a written notice to the 

Nodal Officer or his Nominee/Employer to this effect. The Nodal officer or his 
Nominee/Employer upon receipt of this notice shall conduct a complete joint 
survey of the work within 7 days and prepare a defects list jointly. The defects 
pointed out by the Nodal Officer or his nominee/Employer would be rectified by 
the contractor within 14 days and thereafter acceptance reportbe signed jointly 
by the contractor and the employer. This joint acceptance report shall betreated 
as “completion Certificate”. 

3.56 Taking over 

3.56.1 The employer shall take over the site and the works within seven days of 
the Nodal Officer or his nominee issuing a certificate of completion. 

3.57 Final Account 

3.57.1 The Contractor shall supply to the Nodal Officer or his nominee a detailed 
account of the total amount that the Contractor considers payable under the 
contract before the end of the Defects Liability period. The Nodal Officer or 
his nominee shall issue a defects liability certificateand certifyany final 
payment that is due to the contractor within 60 daysof receiving the 
contractor’s account if it is correct and complete. If it isnot, the Nodal 
Officer or his nominee shall issue within 15 days a 



schedule that states the scope of the corrections or additions that are 
necessary for the correction and certify payment of 50% of the 
undisputed amount to the contractor. 

If the final account is still unsatisfactory after it has been resubmitted 
the Nodal Officer or his nominee shall decide on the amount payable 
to the contractor and issue a payment certificate, within 60 days of 
receiving the contractor’s revised account. 

3.58 Operating and Maintenance Manuals 

3.58.1 If “as built” Drawings and /or operating and maintenance manuals are 
required the contractor shall supply them by the dates stated in the 
Contract Data. 

3.58.2 If the contractor does not supply the drawings and /or manuals by the 
dates stated in the contract data, or they do not receive the Nodal Officer or 
his nominee’s approval, the Nodal Officer or his nominee shallwithhold the 
amount stated in the contract data from payments due to the contractor. 

3.59 Termination 

3.59.1 The employer or the Contractor may terminate the contract if the other 
party causes a fundamental breach of the contract. 

 
3.59.2 Fundamental breaches of contract include, but shall not be limited to the 

following: 
 

(a) The contractor stops work for 28 days when no stoppage of work is 
shown on the current program and the stoppage has not been authorized by 
the Nodal Officer or his nominee. 

 
(b) The Nodal Officer or his nominee instructs the contractor to delay the 

progress of the work and the instruction is not withdrawn within28 days. 
 

(c) The employer or the contractor becomes bankrupt or goes into liquidation 
other than for a reconstruction restructure or amalgamation. 

 
(d) A payment certified by the Nodal Officer or his nominee is not paid by 

the employer to the contractor within 50 days of the date of the Nodal 
Officer or his nominee’s certificate. 

 
(e) The Nodal Officer or his nominee gives Notice the failure to correct a 

particular defect is a fundamental breach of contract and the contractor 
fails to correct it within a reasonable period of time determined by the 
Nodal Officer or his nominee. 

 
(f) The contractor does not maintain a security which is required. 

(g) The contractor has delayed the completion of works by the number days 



for which the maximum amount of liquidated damages can be paid as 
defined in the contract data and 

 
(h) If the contractor, in the judgment of the employer has engaged in corrupt 

or fraudulent practices in competing for or in the executing the contract. 
 

(i) If the contractor has contravened clause 1.37 and clause 3.9 of condition 
of contract. 

 
For the purpose of this paragraph: “corrupt practice” means the offering, 
giving receiving or soliciting of anything of value to influence the action 
of public officials in the procurement process or in contract execution. 
“Fraudulent practice” means a misrepresentation of facts in order to 
influence a procurement process or the execution of a contract to the 
detriment of the employer, and includes collusive practice. Bidders (prior 
to or after bid submission) designed to establish bid prices at artificial non- 
competitive levels and to deprive the employerof the benefits of free and 
open competition”. 

3.59.3 When either party to the contract gives notice of a breach of contract to 
the Nodal Officer or his nominee for a cause other than those listed under 
sub Clause. 3.59.2 above, the Nodal Officer or his nominee shall decide 
whether the breach is fundamental or not. 

 
3.59.4 Notwithstanding the above, the employer may terminate the contract for 

convenience subject to payment of compensation to the contractor 
including loss of profit on uncompleted works. Loss of profit shall be 
calculated on the same basis as adopted for calculation of extra/additional 
items. 

 
3.59.5 If the contract is terminated the Contractor shall stop work immediately, 

make the site safe and secure and leave the site as soon as reasonably 
possible. 

3.60. Payment upon Termination. 

3.60.1 If the contract is terminated because of a fundamental breach of contract 
by the contractor, the Nodal Officer or his nominee shall issue a certificate 
for the value of the work done less advance paymentsreceived upto the 
date of the issue of the certificate, less other recoveries due interms of 
the contract, less taxes due to be deducted atsource as per applicable 
law and less the percentage to apply to the work notcompleted as 
indicated in the contract data. Additional liquidated damage shall not 
apply if the total amount due to theemployers exceeds any payment due 
to the contractor, the difference shall be payable to the employer. 



3.60.2 If the contract is terminated at the employer’s convenience or because of 
a fundamental breach of contract by the employer, the Nodal Officer or 
his nominee shall issue a certificate for the value of the work done, the 
reasonable employed solely on the works, and the contractor’s costs of 
protecting and securing the works and loss of profit on uncompleted 
works less advance payments received up to the date of the certificate, 
less other recoveries due in terms of the contract and less taxes due to 
be deducted at source as per applicable law. 

3.61. Property 

3.61.1 All materials on the Site, Plant, Equipment, Temporary Works and Works for 
which payment has been made to the contractor by the Employer, are 
deemed to be the property of the Employer, if the Contract is terminated 
because of a Contractor’s default. 

3.62 Release from Performance. 

3.62.1 If the Contract is frustrated by the outbreak of war or by other event entirely 
outside the control of either the Employer or the Contractor, the Nodal 
Officer or his nominee shall certify that Contract has beenfrustrated. The 
Contractor shall leave the Site and stop work as quickly aspossible after 
receiving this certificate and shall be paid for all work carried out before 
receiving it and for any work carried out afterwards towhich commitment 
was made. 

3.63 NIL 

 
F. SPECIAL CONDITIONS OFCONTRACT 

 
1. LABOUR 

 
The contractor shall, unless otherwise provided in the Contract, make his own 
arrangements for the engagement of all staff and labour, local or other, and for 
their payment, housing, feeding and transport. 

 
The Contractor shall, if required by the Nodal Officer or his nominee, deliver to the 
Nodal Officer or his nominee a return in detail, in such form and at such intervals 
as the Nodal Officer or his nominee may prescribe, showing the staffand 
numbers of the several classes of labour from time to time employed by the 
Contractor on the Site and such other information as the Nodal Officer or his 
nominee may require. 

2. COMPLIANCE WITH LABOUR `REGULATIONS: 
 

During continuance of the contract, the Contractor and his sub contractorsshall 
abide at all times by all existing labour enactment and rules made there under, 
regulations, Notifications and by laws of the State or Central 



Government or local authority and any other labour law (including rules) 
regulations, bye laws that may be passed or notification that may be issued under 
any labour law in future either by the State or Central Government or the local 
authority. Salient features of some of the major labour laws that are applicable to 
construction industry are given below. 

The Contractor shall keep the Employer indemnified in case any action is taken 
against the employer by competent authority on account of contravention of 
any of the provisions of any Act or rules made there under, regulations or 
notifications including amendments. If the Employer is caused to pay or reimburse 
such amounts as may be necessary to cause or observe, or for non- observance of 
the provisions stipulated in the notifications/bye laws/Acts/Rules 
/regulations including amendments, if any, on the part of the Contractor the Nodal 
Officer or his nominee/Employer shall have the right to deduct any money due to 
the Contractor including his amount of performance security. The Employer/Nodal 
Officer or his nominee shall also have right to recover from the Contractor any sum 
required or estimated to be required for making good the lossor damage suffered 
by the Employer. 

The employees of the Contractor and the Sub-Contractor in no case shall be 
treated as the employees of the Employer at any point of time. 

 
SALIENT FEATURES OF SOME MAJOR LAWS APPLICABLE TO ESTABLISHMENTS 
ENGAGED IN BUILDING AND OTHER CONSTRUCTION WORK. 

 
(a) Workmen Compensation Act 1923:- The act provides for compensation in case 

of injury by accident arising out of and during the course of employment. 

 
(b) Payment of Gratuity Act 1972:- Gratuity is payable to an employee under the 

Act on satisfaction of certain conditions on separation if an employee has 
completed 5 years service or more on death at the rate of 15 days wages for 
every completed year of service. Act is applicable to all establishments 
employing 10 or more employees. 

(c) Employees P.F and Miscellaneous Provision Act 1952:- The Act Provides for 
monthly contribution by the employer plus workers @ 12%/8.33%. the benefits 
payable under the Act are: 

Pension to family pension retirement or death, as the case may be. (ii) Deposit 
linked insurance on the death in harness of the worker, (iii) payment of P.F 
accumulation on retirement/death etc. 

(d) Maternity Benefit Act 1951:- The Act provides for leave and some other benefits 
to workmen/ employees in case of confinement or miscarriage etc. 

(e) Contract Labour (Regulation & Abolition) Act 1970:- The Act provides for 
certain welfare measures to be provided by the Contractor to contract labour 
and in case the Contractor fails to provide, the same are required to be 



provided, by the Principal Employer by Law. The Principal Employer isrequired 
to take Certificate of Registration and the Contractor is required to take license 
from the designated Officer. The Act is applicable to the establishments or 
Contractor of Principal Employer if they employ 20 or more contract labour. 

(f) Minimum Wages Act 1948:- The Employer is supposed to pay not less than the 
Minimum Wages fixed by appropriate Government as per provisions of the Act 
if the employment is a scheduled employment Construction of Buildings, Roads, 
Runways are scheduled employment. 

(g) Payment of Wages Act 1936:- It lays down as to by what date the wages are to 
be paid when it will be paid and what deductions can be made from the wages 
of the workers. 

(h) Equal Remuneration Act 1979:- The Act provides for payment of equal wages 
for work of equal nature to Male and Female workers and for not making 
discrimination against Female employees in the matters of transfers, training 
and promotions etc. 

(i) Payment of Bonus Act 1965:- The Act is applicable to all establishments 
employing 20 or more employees. The Act provides for payments of annual 
bonus subject to a minimum of 8.33% of wages and maximum of 20% of wages 
to employees drawing Rs.3500/- per month or less. The bonus to be paid to 
employees getting Rs.2500/- per month or above upto 3500/- per month shall 
be worked out by taking wages as Rs.2500/- per month only. TheAct does not 
apply to certain establishments. The newly set-up establishmentsare exempted 
for five years in certain circumstances. Some of the State Governments have 
reduced the employment size from 20 to 10 for the purposeof applicability of 
this Act. 

(j) Industrial Disputes Act 1947:- The Act lays down the machinery and procedure 
for resolution of industrial disputes, in what situations a strike or lockout 
becomes illegal and what are the requirements for laying off or retrenching the 
employees or closing down the establishment. 

(k) Industrial Employment’s (Standing Orders) Act 1946:- It is applicable to all 
establishments employing 100 or more workmen (employment size reduced 
by some of the States and Central Government to 50). The provides for laying 
down rules governing the conditions of employment by the Employer on matters 
provided in the Act and get same certified by the designated Authority. 

(l) Trade Unions Act 1926:- The Act lays down the procedure for registration of 
trade union of workmen and employers. The Trade Union registered under the 
Act have been certain immunities from civil and criminal liabilities. 

(m) Child Labour (Prohibition & Regulation) Act 1986:- The Act prohibits 
employment of children below 14 years of age in certain occupations and 
processes and provides for regulation of employment of Children in all other 
occupations and processes. Employment of Child Labor is prohibited in Building 



and Construction Industry. 

(n)  Inter-State Migrant workmen’s (Regulation of Employment & Conditions of 
Service) Act1979:- 

The Act is applicable to an establishment which employs 5 or more inter- state 
migrant workmen through an intermediary (who has recruited workmen in one 
state for employment in the establishment situated in another state). TheInter- 
State migrant workmen, in establishment to which this Act becomes applicable, 
are required to be provided certain facilities such as housing, medical aid, 
travelling expenses from home uponthe establishment and back, etc. 

(o) The Building and Other Construction workers (Regulation of Employment and 
Conditions of Service Act 1996 and the Cess Act of 1996:- All the establishments 
who carry on any building or other construction work and employs 10 or more 
workers are covered under this Act. All such establishments are required to pay 
cess at the rate not exceeding 2% of the cost of construction as may be 
modified by the Government. The Employer ofthe establishment is required to 
provide safety measures at the Building or Construction work and other welfare 
measures, such as Canteens, First-Aid facilities. Ambulance, Housing 
accommodations for workers near the work place etc. The Employer to whom 
the Act applies has to obtain a registration certificate from the Registering 
Officer appointed by the Government. 

(p) Factories Act 1948:- The Act lays down the procedure for approval at plans 
before setting up a factory, health and safety provisions, welfare provisions, 
working hours, annual earned leave and rendering information regarding 
accidents or dangerous occurrence to designated authorities. It is applicable to 
premises employing 10 persons or more with aid of power or 20 more persons 
without the aid of power engaged in manufacturing process. 

 
 
 

 
Contractor Executive ENGINEER (C) 

Deendayal Port Authority 



 
 

 
SECTION 4 

 

 
CONTRACT DATA 



CONTRACT DATA 
 

Items marked “N/A does not apply in this contract. 
 
 

The above insertions should correspond to the information provided in the 
invitation of bids. 

 
The employer is 
Chairman, 
Deendayal Port Authority, Kandla 

 
Address: A.O. Building, P.O. Box No. 50, Gandhidham -370201, Gujarat State, India 

Employer’s authorized representative is Chief Engineer Deendayal Port Authority. 

The nodal officer or his nominee is 
Construction ENGINEER (C), 
DEENDAYAL PORT AUTHORITY, 
AO building, Ground floor 

Gandhidham, Kutch, Gujarat 
 

Nodal officer’s authorized representative of DPT 
 

The conciliator appointed jointly by the employer and contractor is: to be decided during 
execution of work 

 
The name and identification number of the contract is “Design, Construction, 
Procurement, Installation and commissioning of 50 Tonneper day Semi- 
Automatic wet waste processing Plant at Deendayal Port Gandhidham on 
EPC mode” 

 
 

The works consist of “Design, Construction, Procurement, Installation and 
commissioning of 50 Tonne per day Semi-Automatic wet waste processing plant 
at Deendayal Port Gandhidham on EPC mode 
The start date shall be  

 
The intended completion date for the whole of the work is 04 (Four) 
Months ( 



The following documents also form part of the contract 
The contractor shall submit a program for the works immediately after delivery of 
the letter of acceptance. 

 
The site possession dates shall be given after the award of work. 
The defect liability period is 12 Months (3.35) 
The minimum insurance cover for physical property, injury and death is Rs.20.00 
lakhs per occurrence with the number of occurrences limited to four. After each 
occurrence, contractor will pay additional premium necessary to make insurance valid 
for four occurrences always. 

 
Appointing authority for the Arbitrator is Chairman, DPT. 

 
The following events shall also be Compensation Events. (3.44) 

 
1. The Employer terminates the Contract from his convenience. 
2.  . 
3.  . 
4.  . 

 
The period between programme updates shall be 15 days. (3.27) 

 

 
The language of the contract documents is English (3.3) 
The law, which applies to the contract, is law of Union of 
India 
The currency of the contract is Indian rupees 
Fees and types of reimbursable expenses to be paid to the 

(3.3) 
 

(3.46) 

Dispute Review Expert (3.25) 
Appointing authority for the Arbitrator is Chairman, DPT. 

 
Escalation is Payable for contracts as per clause no. 47 of section – 3, subjected 

to Special condition provision. 



 
 
 
 
 
 
 
 
 
 

 
SECTION 5 

 
 

SPECIFICATIONS 
 
 

AND 
 
 

SPECIAL CONDITIONS 



5.01 Unless otherwise specified the work is to be carried out as per detailed 
specification laid down in IS specification& Indian Standards Codes. MOST 
specification, Latest IRC standard, and CPWD manual and DPT SOR shall 
prevail. 

 
5.02 In case of items where no specifications is defined under IS, MOST or CPWD 

manual or DPT SOR or tender documents, superior quality of material available 
in market shall be applicable with approval of Engineer in charge. 

 
5.03 The following clauses of the INSTRUCTION TO THE BIDDERS (Section– I) will 

not be applicable. Which is supersedes the earlier. 
 

1.4.2(j)Clause 1.4.4 

1.4.5. 

Clause 1.8.2 (Bidding documents) 
 

Clause 1.19.1, 1.19.2, 1.19.3 (sealing and marking of 

bids) Clause 1.22.2 & 1.22.5 (Modification of withdrawal 

of Bid) Clause 1.23.2, 1.23.3, 1.23.4 (Withdrawal) 

Clause 1.26.4 

Clause 1.24.1, 1.24.2 (Correction of errors) 

Clause 1.33 (Advance payment) 

Clause 1.34 (Conciliator) 

5.04 The following clauses will not be applicable. Which is supersedes the earlier. 

(a) The clauses c, d, g of the SPECIMEN FOR FORM OF BID. 

(b) Contractor’s Bid (Section-2) 

(c) Table at Sr. No.5,6 and 7 of Information required by the employer (Section-2) 
(d) Conciliator is not applicable under contract date of (section –4) 

 
(e) Exception &Deviations(Section-8). 
(f) The form for specimen Bank Guarantee for advance payment (Section -8). 
(g) The form for specimen Bank guarantee for stage payment ( Section-8 ). 
(h) Clause-7 (Subcontracts & firms involved) of section-2 



5.05 The following clauses of the CONDITION OF CONTRACT (Section-III) will not 
be applicable. Which is supersedes the earlier. 

Clause 3.8.1 (Sub-contracting) 

Clause 3.21.1 (Possession of site) 
Clause 3.24.1 (Disputes) 
Clause 3.25.1, 3.25.2, 3.25.3 (Settlement of disputes, decision by 
Conciliation, Arbitration) 

Clause 3.26.1 (Replacement of Conciliator) 

Clause 3.44.1, 3.44.2, 3.44.3 (Compensation events) 

Clause 3.45 (Tax ) 

Clause 3.47 (Price Adjustment) 

Clause 3.50 (Incentive or Bonus) 

 

 
(a) Board : Board of Deendayal Port Authority . A body corporate under 

theMajor Port Authorities Act, 2021 as amended from time to time. 
(b) Chairman:  means  the  Chairman  of  the  Board  of Deendayal Port 

Authority. 
 

5.06. The drawings enclosed with the tender documents to provide some idea of the job 
are preliminary for tender purpose only and are by no means complete andfinal, 
and do not show the full range of the work under the scope of the contract. 
Work shall be carried out only on the basis of drawings marked “Released for 
Construction” with addition, alteration and modifications made to aforesaid 
drawings from time to time and also according to other drawingsthat would 
be supplied to the Contractor from time to time. Submission of design and 
drawing is the responsibility of the contractor. 

 
 

5.07. In all cases where drawings are specified or required to be supplied by the 
Contractor for the approval of the Engineer for any work included in his 
contract any alteration to such drawings to satisfy the Engineer’s requirement 
shall be made by the Contractor at no extra cost. 

 
5.08. Drawings of Temporary Works 

At least 15 days before the date when the Contractor intends to start erecting, 
any part of the Temporary works and staging required for carrying out the 
work, he shall furnish to the Engineer complete drawings of that part of the 
temporary works and staging for reference. The Contractor shall at the same 
time, if so required by the Nodal Officer, furnish calculation in respect of such 
temporary works. The Contractor shall also furnish to the Nodal Officer 
drawings showing the method proposed 



for the erection of the various parts of the works. 

The furnishing to the Nodal Officer of any design for any of the temporary 
works and staging shall not relieve the contractor of any liability or obligation 
under the contract in respect of such temporary works and staging. 
“Approved” means, approved by the Nodal Officer in writing including 
subsequent confirmation of previous verbal approval. 

 
5.11. Though the drawings to be supplied will be exhaustive the decision of the Nodal 

Officer or his nominee regarding any change in the drawings shall be final and 
binding to contractor and no dispute / claim regarding extra payment shall be 
allowed on account of such changes. 

5.12. Workmanship shall be the best possible quality and all work shall be carried out by 
skilled workmen except for those which normally require unskilled persons.If 
the laws of the local Government/Municipal of other authority require the 
employment of licensed or registered workmen for various trades, the 
contractor shall arrange to have the work done by such licensed/registered 
personnel. 

 
5.13. All materials to be used in the works shall be subjected to inspection and test. 

Samples of all materials, proposed to be used, in the permanent works shall 
be submitted to the Nodal officer or his nominee for approval before those are 
brought to site. 

Samples provided to the Nodal officer or his nominee for their retention are 
to be in labeled boxes suitable for storage. Materials or workmanship not 
corresponding in character & quality with approved samples will be rejected 
by Nodal officer or his nominee. 

 
Samples required for approval and testing must be supplied allowing sufficient 
time for testing and approval, due allowance being made for the fact that if 
the first samples are rejected further samples shall be required. Delay in the 
execution of work due to late submission of samples will not be acceptable as 
-a reason for delay in the completion of the works. Materials shall be tested 
before dispatching to the site, where possible. Materials shall also be tested 
on the site and those may be rejected if found not suitable or not in accordance 
with the specifications notwithstanding the results of tests at the contractor's 
work or elsewhereor of test certificates or of any approval givenearlier. 

 
 

5.14. Before commencement of work the Nodal officer or his nominee and the 
Contractor shall jointly survey and record all ground levels on the site if 
required. The Contractor shall supply all necessary equipment and attendancefor 
carrying out such surveys. The contractor shall prepare record drawings 
showing the agreed levels which shall be signed by the Nodal Officer or his 
nominee and the Contractor. 

 
5.15. SUPPLY OFWATER 

{i} The contractor shall have to make his own arrangements for the water 
required for execution of work and for labours etc. 



{ii} Water used for mixing and curing shall be clean and free from injurious 
amounts of oil, acids, alkalis, salts, sugar, organic materials or other 
substances that may be deleterious to concrete or steel. 

 
{iii} Unfiltered potable water is generally considered suitable for mixing and 
curing. Mixing and curing with sea water shall not be permitted in anycase. 

 
{iv} Periodically samples of water shall be tested as per IS-3025 and as a 
guide, the following concentrations represent the maximum permissible 
values: 

 
(a) To neutralize 200 ml sample of water using Phenolphthalein as an 

indicator, it should not require more than 2 ml of 0.1 normal NaOH. 
(b) To neutralize 200 ml sample of water using Methyl Orange as an 

indicator,itshouldnotrequiremorethan10ml.of0.1normalHCL. 

5.16. “The provision in Special Conditions, which form a part of Contract, shall have 
precedence over those specified in other sections in case of diversity, if any.” 

 
5.17.1  The formal agreement should be drawn up with the contractor under which Port 

Trust secures a lien on the materials and is safeguard against losses due to the 
Contractor postponing the execution of the work or due to shortage or misuse of the 
materials, and against the expenses entailed for their proper watch and safe custody. 

5.17.2 However, no secured advance shall be payable on crushed stone metal, 
aggregates, sand, murrum etc. 

5.17. The contractor shall arrange to supply samples of coarse aggregate and fine 
aggregate etc. to the Port Laboratory for mix design for concreting works. Mixing 
of cement concrete works shall be on weigh batching basis as per IS. 
Requirement. The charges shall be borne by the department 

 
5.18. The cement concrete solid blocks, machine made required for the work, shall be 

got tested from the port laboratory as directed or any Government approved 
laboratory. The Contractor shall make available the number of blocks so required 
for testing of solid blocks and the strength shall not be less than 40 Kg/cm2. The 
charges shall be borne by the department 



5.19. Force Major - This will be restricted to natural calamities and acts of God only. 

 
5.20. The flooring works are to be finished with neeru (cement slurry) without any extra 

cost. 

5.21. All the royalties of the materials, quarry fees, octroi, charges, sales tax etc. are 
payable by the contractor directly to the authorities concerned and the rates 
tendered shall be deemed to be inclusive of all such charges. 

 
5.22.  

(a) All the royalty of the materials, quarry fees, octroi charges, sales tax etc., are payable by the 
contractor directly to the authority concerned and the rates tendered shall be deemed 
inclusive of all such charges. 

(b) All royalities of material, quarry fees etc., payable by the contractor directly to the authority 
concerned and rates tendered shall be deemed to be inclusive of all charges. Before 
claiming security deposit, the contractor shall produce “No dues certificate” from the 
Geologist, Geology and mining department, Anjar. 

5.23. The tenderers are expected to have full knowledge of the site of work and local 
working condition at proposed location of Gandhidham area before submitting the 
tenders. TheNodal Officer or his nominee will give to the Contractor possession of 
so much of the site as in the opinion of Nodal Officer or his nominee may be required 
to enable the Contractor to proceed with the construction without interruption of 
the work in accordance with the requirement. However, all efforts will be made to 
handover entire clear site at the starting of work. 

No claim / disputes what-so-ever for handing over the site of work late, for starting 
the work shall be entertained. If the contractor suffers any delay the Nodal Officer 
or his nominee may grant at his discretion an extension of time for completion of 
work. However, no claim / disputes etc. arising out of extension of time so granted 
shall be entertained. The contractor while filling up their rates in the tender should 
consider the above aspects unfailingly. 

 
5.24. POST TENDER MODIFICATION: 

 
The Tenderers are not expected to make any post tender modification. Hence, the 
tenderers should not make any correspondence regarding the tender after 
submission of the same on due date and time. No cognizance of any correspondence 
shall be taken and if Tenderers persists with the same necessary action will be 
initiated against him. All the tenders received on or before the due date and time 
shall be opened, if otherwise found in order. 

 
5.25. To the limited extent and availability that can conveniently be spared by the Board 

from time to time electric power for lighting and operation of the plant of the 
contractor can be had from the Board as per Rules & Regulations in force from time 
to time. The contractor shall draw his needs thereafter at own expenses in the 
manner approved by the Nodal Officer or his nominee. The Board will recover 
charges of electricity current consumed by the contraction supplied through Port 
together with meter rents at the rates fixed by the Board from time to time. The 
electricity to be paid on this charges shall be borne by the Contractor. Nothing extra 
shall be account. The electric supply is subject to Board’s rules and regulations and 



convenience as regards shut down for repairs and overhauls of Board’s electric system. 
The contractor shall not claim any damages for stoppages or shortages in current supply for 
any reasons whatsoever. The contractor has also to install his own generatoretc. athis 
own cost and risk to meet with his full requirement of electric power. 

 
5.26. The contractor shall have to make good all damages done by him to structure nearby 

while executing the work and no extra payment shall be made to him on that 
account. 

 
 

5.27. The stamp paper of Rs. 300 shall be used for furnishing agreement by the contractor 
within 15 days from the date of issue of letter of acceptance, failing which he will 
not be permitted to start the work. 

 
 

5.28. For execution of work, contractor may be permitted to construct temporary offices, 
store, labour room toilet etc. at his own cost along with necessary letter / drawing 
for the permission in written. Nothing will be paid for these purpose and before 
handing over the site on completion of the work, the contractor has to dismantle all 
these temporary structure erected by him. Completion certificate will be issued only 
after compliance of above aspects. 

 
5.29. All the works until handed over to the Nodal Officer or his nominee shall stand at 

the risk of the contractor who shall be responsible to make good at his own cost all 
the losses and damage caused by or due to fires, weather, tides or any other 
reasons. The contractor shall hand over at the time of completion of work the work 
in good order and conditions and in conformity in every respect with the 
requirements of the contract and instructions of the Nodal Officer or his nominee. 

 

 
5.30. GST REGISTRATION 

The GST Registration No should invariably mentioned in the bid tender Quotation failing 
which bid/tender quotation will be considered as non-responsive and be liable for 
discharge. 
5.31.1 GOODS & SERVICE (GST) CLAUSE 

The contractor shall quote the price exclusive of GST. 

The applicable GST shall be paid extra to the contractor after producing GST Invoice as 
per the certified Bill by the department as per Goods and Service Tax 2017. 
However, element of GST shall not consider for evaluation of bid. 

5.31.2 TDS ON GST 
 

TDS provision under GST Acts, 2017 are in force from 1.10.2018 and accordingly 
TDS under GST Act will be deducted @ 2% (1% CGST and 1% SGST or 2% IGST) 
from payment/credit give to the contractor/professional and other for work 
order/contract exceeding Rs.250000/- 

5.31.3 “Contractor/service provider/supplier etc. has to ensure timely and proper filling 
of GSTR1 so that Deendayal Port Authority can avail input tax credit in timely 
manner. In case DPT not allowed input tax credit due to failure on part of the 



contractor/service provider/ supplier etc., it will be a financial loss to the DPT and 
therefore same shall be recovered from the payment/deposit of the 
contractor/service provider/supplier.” 

 
5.34 INCOME TAX DEDUCTIONS FROMBILLS 

 
Income Tax deduction @ prevalent rate and surcharge/GST as applicable on the 
payments to the contractor will be deducted from the bills as directed by the central 
board of director taxes, Ministry of finance, Government of India. 

5.34 During the execution of work, if dewatering is required the same is to be done by 
the contractor at his own cost and no claim on this account shall be entertained. 

 
5.35  DELETED 

 
5.43 ARBITRATION 

(i) Except where otherwise provided in the contract all questions and disputes 
relating to the meaning of the specifications, designs, drawings and 
instructions here in before mentioned and as to the quality of workmanship or 
materials used on the work or as to any other question, claim right, matter 
or any other thing what so ever, in any way arising out of or relatingto the 
contract, design, drawings, specifications, estimates, instructions, order or 
to the condition or otherwise concerning the work or regarding theexecution 
or failure to execute the same whether arising during theprogress of work or 
after the completion thereof as described here in aftershall be referred to 
the Chairman for sole arbitration by himself or by any Office appointed by 
him. 

 
(ii) It will be no objection to any such appointment that the arbitrator is an 

employee of the Board or the Government, that he had to deal with the 
matter to which the contract relates and that in course of his duties as an 
employee of the Board or the Government, he had expressed views on all 
or any of the matters in dispute or of different. 

 
The arbitrator, who has been dealing with the arbitration case, being 
transferred or vacating his office or in the event of his death or being unable 
to act for any reason, the Chairman then holding the office shall arbitrate 
himself or appoint any officer to act as arbitrator. 

 
(iii) It is also a term of the contract that no person other than the Chairman 

himself or any officer appointed by him shall act as arbitrator. 

(iv) It is a term of the contract that only such question and disputes as were 



raised during progress of work till its completion and not thereafter shall 
be referred to arbitration. However, this would not apply to the questions 
and disputes relating to liabilities of parties during the guarantee period 
after completion of the work. 

 
(v) It is a term of the contract that the party invoking arbitration shall give a 

list of disputes with amounts of claim in respect of each said disputes along 
with the notice seeking appointment of arbitrator. 

 
(vi) It is also a term of the contract that if the contractor does not make any 

demand for appointment of arbitrator in respect of any claims/disputes in 
writing, as aforesaid, within 120 days of receiving the intimation from the 
Nodal officer or his nominee that the final bill is ready for payment, the claim 
of the contractor shall be deemed to have been waived and absolutely barred 
and the Port Trust shall be discharged and released of all liabilities under 
the contract in respect of these claims. 

 
(vii) It is also a term of the contract that the arbitrator shall adjudicate only such 

disputes/claims as referred to him by the appointing authority and give 
separate award against each dispute/claim referred to him. The arbitrator 

will be bound to give claim wise detail and speaking award and it should be 
supported by reasoning. 

 
(viii) The award of the arbitrator shall be final, conclusive and binding on all the 

parties to the contract. 
 

(ix) The arbitrator from time to time, with the consent of both the parties, 
enlarge the time for making and publishing the award. 

 
(x) Arbitration shall be conducted in accordance with the provision of Indian 

Arbitration Act, 1996 or any statutory modifications or re-enactment thereof 
and rules made there under and for the time being in force shall apply to 
the arbitration proceedings under this clause. 

 
(xi) It is also a term of the contract that if any fees are payable to the arbitrator, 

this shall be paid equally by both the parties. 
 

(xii) It is also a term of the contract that the arbitration shall be deemed to have 
been entered on the reference on the date he issued the first notice to both 
the parties calling them to submit their statement of claims and counter 
statement of claims. 

 
(xiii) Venue of the arbitration shall be such place as may be fixed by the arbitrator at 

his sole discretion”. 
 

5.44 (A) SPECIAL CONDITION IN RESPECT OF CEMENT 
 

a) The contractor shall procure the cement confirming to relevant Indian 
Standard holding license to use ISI Certification mark for their product. 

 
b) For verification of such purchase all the bills of manufacturer / supplier / 



dealer will have to be furnished to the Nodal officer or his nominee 
 

c) Supply of cement shall be taken in 50 Kg bags bearing manufacture's name, 
him registered trade mark, date of manufacture, batch number and ISI 
marking. 

d) Every consignment of cement must have identification marks on packages 
indicating date of manufacture and grade and type of cement, cement 
brought to works shall not be more than 6 weeks old from the date of 
manufacture. 

 
e) Every delivery of cement shall be accompanied by a manufacturers test 

certificate confirming that the supplied cement conforms to relevant 
specifications. 

f) Nodal officer or his nominee shall be at his liberty to carry out testing of 

cement at his discretion from Port laboratory or Government approved 
laboratory as per relevant before / during use. The contractor shall make all the 
necessary arrangements for the same and all the charges to be borne by 
the contractor. 

g) Each consignment shall be stored separately so that it can be readily 
identified and inspected. The arrangement of cement shall be such as to 
ensure the utilization of cement in the order of its arrival at the stores. 

 
h) Cement brought to site and cement remaining unused shall not be removed 

from site without the permission of the Nodal officer or his nominee. 
 

i) In case concrete mixing is with Batching Plant, Nodal Officer may allow 
cement to be used in bags/ silos/ Bulk etc. 

 
The batching plant shall be capable of separately proportioning each type of 
material by weight. The batching and mixing shall be carried out preferably in a 
forced action central batching and mixing plant having necessary automatic 
controls to ensure accurate proportioning and mixing. Calibration of the 
batching and mixing plant shall be carried out at regular intervals, as per IS. 
The contractor shall also maintain a daily production record for that plant, 
including details of which mixes were supplied and which delivery dockets were 
dispatched. 

 
There should be a record of what materials were used for that day’s production 
including water and admixtures. 

 
The production of concrete at each plant shall be systematically controlled. This 
is to ensure that all the concrete supplied shall be in accordance with these 
requirements and with the specification. 

 
Contractor to make a quality manual and keep authenticated copy of all relevant 
Indian Standards. Work instructions, process control chart, applicableforms/ 
formats, shall be made and maintained. Contractor shall also follow all applicable 
regulations like environmental laws, weight and measure department etc. Records 
shall be maintained by the contractor to provide confirmation of the quality and 
quantity of concrete produced. 



5.45 SPECIAL CONDITION IN RESPECT OF STEEL REINFORCEMENT (TMT) –FE-500 D 
 

a) The contractor shall procure the steel reinforcement confirming relevant 
Indian standard of various diameters holding license to use ISI Certification 
for their product from Primary Manufacturer/ Supplier/ Dealer. In any 
circumstances, steel reinforcement produced by re-rolling mills shall not be 
allowed to use in the work. 

b) Every delivery of Steel reinforcement shall be accompanied by a 
manufacturer’s test certificate conforming that the supplied Steel 
reinforcement conforms to relevant specifications. 

c) The Reinforcement Bars shall be procured from primary producers like SAIL, 
TATA, VIZAG, RINL, ESSAR etc. If the reinforcement bars of these 
manufactures are not available in market, the equivalent product may be 
allowed with prior approval of engineer in charge. 

d) For verifications of such purchase all the bills of manufacturer / supplier/dealer 
will have to be furnished to the Nodal officer or his nominee. 

e) The contractor shall have to procure the steel reinforcement of various 
sizes/diameters as per the working drawings, which shall be supplied only 
during execution of the work. No claims/disputes arising about details of steel 
reinforcement so provided shall be entertained. 

 
In case, if particular size(s) of steel reinforcement is not available with the 
approved manufacturers, the contractors shall have to intimate the Nodal 
officer or his nominee in writing along with documentary proof in this regard. 
Nodal officer or his nominee, at his discretion, may allow to use alternate 
diameter of reinforcement bars provided that no claims/disputes arising out 
in respect of payment for difference in rate of steel shall be entertained. 

f) Nodal officer or his nominee shall be at liberty to carry out independent 
testing of steel reinforcement at his discretion from any of Government 
Approved laboratory as per relevant I.S. specifications before use. The 
contractor shall make all the necessary arrangements for same and all the 
charges to be borne by the contractor. 

g) The contractor shall procure the steel reinforcement bars of standard length 
as per relevant I.S. 

h) Steel reinforcement which remaining unused shall not be removed from site 
without the permission of the Nodal officer or his nominee. 

 
5.46 SETTINGOUT 

 
The Contractor shall be responsible for the true and proper setting out of the 
"Works" and the correctness of the positions, levels, dimensions and alignment 
of all parts of the works and for the provision of all necessary instruments, 
appliances and labour in connection herewith. If at any time during the progress 
of the works any error shall appear or arise in the position levels, dimensionsor 
alignment of any part of the works, the Contractor shall immediately notify the 
Nodal Officer or his nominee who will direct the Contractor in what way the work 
shall be carried out and the Contractor, on being required to do so by the 



Nodal Officer shall at his own expense rectify such error to the satisfaction of the 
Nodal Officer or hisnominee at any stage of the work or the checking of any 
setting out or anyline or level by the Nodal Officer or his nominee shall not in any 
way relieve the Contractor of his obligations under the contract. 

The Contractor shall carefully protect and preserve all benchmarks, site rails, 
pegs and other things used in setting out the works. 

 
5.47 PATENT RIGHTS &ROYALTIES 

Contractor has to pay royalty where ever required as per Govt. guidelines. 

5.48 NOTICE OF ADDRESS 

The Contractor shall notify in writing to the Nodal Officer an address at Kandla 
/ Gandhidham / Adipur for the service on the Contractor any communication or 
any notice to be given to him under the Contract and any such 
notice/communication to the Contractor shall be deemed to be dulyserved if sent 
by registered post to or left at such address or if delivered tothe agentor 
representative of the Contractor. Any notice/communication to the Contractors 
shall also be deemed to be duly served if sent by registered Post toor left at the 
principal place of business or if the Contractor be a company the registered office 
of the Contractor or at the contractors last known address. 

5.49 The welding of structural member Reinforcement shall be done with the best 
standard of workmanship and strictly in conformity with the requirement laid 
down in the relevant I.S. code. 

 
 
 
 

5.50 SUB-SOIL DATA 
 

In the area covered by the Deendayal Port, the nature of sub-soil is indicated 
in relevant tender drawing for guidance only. The tenderer shall satisfy him 
of the character and volume of work under the items and expected surface and/or 
sub- soil water to be encountered. 

 
He must satisfy himself about the general conditions of the site and ascertain the 
existing and future obstruction likely to come up during the execution ofthe 
contract to carry out the work. 

 
 
 

5.51 CLASS OF CONCRETE 
 

All the requirements of each Class of concrete for all RCC works shall be as per 
IS- 2911 & 4651 & 456 

5.52 DECLARED ACCEPTEDPROPORTIONS 
 

The proportions finally accepted and approved by the Nodal Officer or his 
nominee which 'he considers will produce concrete having the properties 



required by the foregoing clause and elsewhere in the specifications, shall be 
known as declared proportions but no agreement by the Nodal Officer or his 
nominee to such declared proportions shall be the Contractor’s responsibility 
to use in the works at all times, only concrete having properties as laid down the 
foregoing clause, and elsewhere in the specifications, and in all respects 
satisfactory to the Nodal Officer or his nominee. 

 
5.53 NO DEVIATION FROM DECLATREDPROPORTIONS 

 
No deviation from declared proportions will be allowed unless and until the Nodal 
Officer or his nominee shall give his written authorization for the adoption of 
revised proportions for any class of concrete. 

 
5.54 CONTRACTOR’S RESPONSIBILITY 

 
Any, damage resulting from premature removal of shuttering or from any other 
cause shall be made good by the Contractor at his own expense. 

 
 
 

5.55 WATCHING & LIGHTING 
 

The contractor shall in connection with the works, provide and maintain at his 
own expenses, all lights, guards, fencing and watching whether on shore or 
afloat when and where necessary or as required by the Nodal Officer or his 
nominee or by any Competent Statutory or other authority for preparation 
of works or for the safety and convenience of the public or others. 

5.56 ALLOTMENT OFSITE 
 

The Nodal Officer will, after the issue of written order to Contractor to 
commence the work, give to the contractor possession of so much of the site 
as in the opinion of the Nodal Officer may be required to enable the contractor 
to commence and proceed with the construction of the works in accordance 
with the programme 
If the contractor suffers any delay from failure in accordance with theterms, 



the Nodal Officer shall grant an extension of the time for completion of the 
work without financial repercussions on either side. 

 
5.57 ALLOTMENT OF WORK SITE 

 
1. SITE OF WORK. 

The allotment of the site is immediately hand over to contractor after the 
work order for the work is issued free of cost. 

 
2. HUTMENT AREA FOR LABOURS 

 
Area for temporary hutments, canteens, crèche, etc. for labour shall be 
allotted beside the site of work. 

 
5.58 AMENDMENTS 

 
The Board may, from time to time, add to or amend the regulation and on 
any question regarding the application, interpretation or effect of these 
regulation the decision of the Chief Labour Commissioner or Deputy Chief 
Labour commissioner of the Government of India or any other person 
authorized by the Board in that behalf shall be final. 

 
5.59 INFLAMMABLESTORES 

The contractor is to comply with all local regulation in respect of sage storage 
of all inflammable stores, explosive or other materials involving risk to third 
parties and is to take all precautions required in the transport and use of such 
materials. The contractor is to submit to the Nodal Officeror his nominee for 
approval all drawings and documents required for the sanctioning of storage 
sheds or other accommodation and is to built all such storage to the proper 
requirement at his cost. 

 
5.60 The Contractor shall submit all the test certificates in regards to equipment’s and machinery before 

dispatch of equipment’s from NABL accredited agency of Testing of Material 

 
5.61 NIL. 

 
 

5.62 PAINTS 
 

All paints and distempers used on the works shall be approved by the Nodal 
Officer or his nominee. Test certificates on, covering capacity dryfilm 



thickness and viscosity and drying time may be required. 

 
5.63 CEMENT CONCRETE (PLAIN AND REINFORCED) AND MISCELLANCEOUSFIXTURES SCOPE. 

 
The specification cover all the requirements, described hereinafter for general 
use of plain and reinforced cement concrete work in structure and location, 
cast-in-situ of pre-cast and shall include all incidental items of work not shown 
or specified by reasonably implied or necessary for the 

completion of the work. This specification shall also to the extent it has been 
referred to or applicable with the special requirements of structures covered 
in scope of IS456-2000. 

 
IS 456 shall form a part of these specification and shall be complied with 
unless permitted otherwise. For any particular aspect not covered by this code 
appropriate IS Code specification and / or replacement by any International 
Code of practice as may be specified by the Nodal Officer shall be followed. 
All codes and standards shall conform to its latest versions. 

The maximum slump for the different structural members is given below : - 
 

1 Pile - 140 to 160mm 
2 Precast Beam& Slab - 40mm 
3 Cast-in-situ Beams & Slabs - 40mm 
4 Pourable concrete cast-in-site - 120mm 
5 Footing foundation 50mm 
6 Columns, pillars, post etc. 50mm 
7 Walls, pilaster, railing etc. 60mm 

 
The cubes casted at site shall be tested at Port Laboratory or Government 
approved laboratory and test results al conform to IS 456: 2000 (latest 
edition). Testing charges of the cubes shall be born by the contractor. ifthe 
result is not satisfactory the concrete work will have to be dismantled and 
redone by the contractor at his own cost. 

 
For casting of c c cubes, the contractor has to arrange his own moulds. 

 
 

Test cubes shall be casted, cured and stored as per relevant IS. 
 
 

5.64 5.85.1 Galvanizing standard :- 

Hot dip galvanizing shall be done in accordance with B.S. 729. All components 
before galvanizing shall be grit blasted to give a clean roughened surface as 
a pre- treatment to galvanizing. The minimum thickness of coating shall be 
150 microns. 

 
5.65 Safety Guidelines 

a) Proper and correct lifting methods shall be adopted. 



b) All lifting tools, tackles and wires ropes etc. shall be of tested qualityfor safe working 
loads. Wire ropes shall be of sound construction without any splaying. 

c) It is mandatory for all jobs done at a height of 2.5 M and more to use fall arrestor 
type safety belts & safety nets. 

d) While carrying out work in confined areas, proper ventilations and lighting 
arrangement should be made by the Contractor. Adequate precautions shall be 
taken while the work is in progress to ensure that naked light, fire, welding or 
anyother hot work is not in progress in the vicinity of the area where painting is 
beingcarried out. 

e) If the work is to be carried out at height, safety of the personnel is of utmost 
importance. Therefore, all necessary precautions must be taken by the Contractor 
and he has to obtain work permit from 

authorized official of BMC for working at height before start theWork. 
f) In addition to the above, Contractor has to adhere to the followingsafety 

checklist: 

A. MECHANICAL WORKS 
 Hard hats (safety helmets), safety belts, eye goggles, face shields, safety boots, 

hand- gloves, respirators, etc. as required/ directed shall be used. 
 Proper, correct and safe lifting methods shall be adopted. 
 All lifting tools tackle and wires ropes etc. shall be of tested quality for safe 

working loads. Wire ropes shall be of sound construction without any splaying. 
 Checks to be exercised for broken wires and core proportion in the main body 

of the wire ropes to be rejected. Manufacturers guidelines/ standards 
instructions are to be followed for using wire ropes and slings with broken wires. 
Experience and common sense is of immense help. 

 Usage of hoisting belts/ safety belts is must for personnel working at higher 
elevations. 

 Only safe gangways / walkways shall be used for movement of personnel. Short 
cuts shall be avoided. 

 Check connections to headman anchors before hoisting. 
 All live wires to be crossed during hoisting shall be made dead nearthe vicinity 

of the area during hoisting/ rigging. 
 Avoid keeping the loads supported by hoisting equipment for an 

unreasonable length of time. 
 Ropes, cables, and slings must be protected with pads orwooden 

blocks at sharp edges. 

B. ELECTRICAL WORKS 

 All temporary electrical connections should be got done to conform to statutory 
regulations and a certificate obtained from the authorities. The connection and 
the wiring to be maintained by competent and licensed supervisors and 
wiremen. As far as possible, the cables are to be safely buried to ensure free 



 
 
 
 
 

 
access to equipment and machineries movements. 

 Hard hats (safety helmets) made out of insulating material to be used by 
personnel working in 'live' areas like substations, etc. 

 Safety boots, necessary hand-gloves as required, shall be used. 
 ‘Proper Earthing’ of machineries, equipment and Control Panel shall be ensured 

by the contractor, including establishment of earth pit as per requirement. No 
open/ bare connections allowed. The arrangements should be checked 
periodically for damages to insulation and loose connections, etc. and rectified 
so that the 

wiring becomes nonhazardous. 

 The areas of working during nights shall be properly illuminated with floodlights 
and hand- lamps as per the demand of the job. 

 Danger signals and safety tags in the live areas shall be demonstrated properly. 
All connections to be switched off after the working hours. 

 Isolation switches and main switches shall be accessible easily. Necessary 
precautions should be taken while excavating earthing pits. 

5.66 Submission of Fraudulent documents shall be treated as major violation of tender procedures and in 
such cases the port shall reserve to forfeit of EMD/SD/BG of bidder 

5.67 The contractor shall be registered under the Building and Other Constructions Workers 
(Regulationof Employment and Conditions of Service) Act, 1996 

5.68 The payment from 2nd bill to pre-final bill, shall be released, subject to the condition that the 
documentary evidence (Copy of paid Challan in Govt. Treasury) of the Welfare cess @ 1% of work 
done or as amended by Statutory Authority from time to time, paid to concerned Authority is 
submitted for the previous bill. 

5.69 The documentary evidence Copy of paid Challan in Govt. Treasury) of the Welfare cess @ 1% of work 
done or as amended by Statutory Authority from time to time, paid on final bill shall be submitted 
before releasing the Performance Guarantee. 

5.70 Special Conditions For Environmental Protection 
 

(i) The Contractor shall strictly follow-up the Environmental rules as per the 
Environmental protection Act 1986. While execution of work and as directed 

by Engineer In Charge. 
(ii) All the Construction materials eg. Cement, Aggregates, sand & fill materials which 

are to be used in construction work shall be covered with Tarpaulin or other fabric 
material as directed by Engineer In Charge. 

(iii) The contractor should stacked and dispose the waste material in such a manner 
which are not destroy the environment. 

(iv) The contractor shall sprinkles the water to minimize the dust emission. 
(v) Machine mixers, vibrators, way batchers plant, diesel generator sets and other 

vehicles engines shall not be left running when not in use. 
(vi) Emission of NO2 and SO2 shall be maintained within the work site area as per the 



International Regulations (MARPOL). 
(vii) To prevent the minimize vibration and noise from machineries / vehicles during 

construction activities the contractor shall take the remedial action to minimize noise 
pollution as under:- (i) Provide adequate silencers attached with all vehicles and 
machineries. (ii) Install suitable mufflers on engine exhaust and compressor 
component. (iii) The diesel generators set shall be used of noise less. 

(viii) The contractor (s) shall stacked/stored the construction materials at adequate 
distance from coastal area. 

(ix) The contractor shall provide the barrier to prevent the construction material from 
mixing up with surface / ground water. 

(x) The contractor (s) should discharge Waste water generated during Construction 
work as per CPCB/GPCB regulations. 

5.71  Bidders who wish to participate in the tender will have to procure/should have legally valid Digital 
Certificate, as per Information Technology Act-200, using which they can sign their electronic bids. 
The bidders can procure the Digital Certificate from (n)code solutions a division of GNFC Ltd, who 
are licensed certifying authority by Government of India. All bids should be digitally signed. For 
details regarding Digital signature certificate and related matters, the bidders may contact the 
following address (n) code solutions 

A Division of 
GNFC 301 
GNFC Info 
tower, 
Bodakdev, 
Ahmedabad 
Tel 917926857316/17/18 
Mobile 9327084190/9898589652 
Email: nprocure@gnvfc.net. 
The accompaniments to the tender documents as described under clause 1.4 shall 
be scanned and submitted on-line along with tender documents. However, the 
originals/attested hard copies along with tender documents(except Price Bid 
signed on bottom of each page in token of acceptance of Tender conditions and 
shall have to be forwarded subsequently so as to reach the office of XEN(C-I) within 
7 days of opening of the tenders 

5.72  All labour and other Acts, Rules and Regulations applicable from time to time  shall be followed by 
the contractor 

5.73 Operation and Maintenance Manual of the Entire facility(including of each equipment) with 
operationMorphology to be provided by contractor to End user for smooth and uninterrupted 
operation of the facility 

 
Contractor Superintending Engineer (P) 

DEENDAYAL PORTTRUST 



 
 
 

 
SECTION 6 
SCOPE OFWORK 



 
 

SCOPE OFWORK 

DPT intends to develop Design, Construction, Procurement, Installation and 
commissioning of 50 Tonne per day Semi-Automatic wet waste processing plant 
at Deendayal Port Gandhidham on EPC mode 

 
The scope of work consists of Engineering, Procurement and Construction (EPC) for which 
Contractor has to do detailed Engineering and proof checked & certified by any of the 
Empaneled consultant who are empaneled under the Ministry of Urban development 
Economic Division vide OM dt 27/11/2014 or updated list, within 10 days of issue of work 
Order. 
 
The successful bidder shall submit the detailed plan of action for Design and Drawings for 
the contract 

 
The bidder shall submit the following drawings to the authority within 10 days of issue of work 
order for verification and approval of the same. 
 
 
Sl. No Design & Drawings 

1. 
General Layout drawing of the wet waste processing plant & all relevant 
AUTOCAD Drawings. 

2. All structural drawings for foundation, of the shed required for the plants and 
machineries to be set up along with all necessary electrical fixtures, exhaust fans, 
fire safety equipment’s 

3. Mechanical equipment drawings. 

4. Process flow and Material Balance Diagram 

5. 3D model for wet waste processing plant 

6. Trommels and Conveyors Drawing 

7. Electrical lay out drawings & electrical control panel drawings 

 

Note: Drawing - mean all of the drawings including working drawings for the Project Facilities, 
designs, calculations and documents pertaining to the Project in accordance with the 
Construction, Supply, Installation, erection and commissioning of wet waste processing plant. 
 

 
S.No. PARTICULARS* 

 

1. FEEDER CONVEYOR(L-80-10) 
 Type – Trough Type Conveyor with Receiver 
 Hopper 
 L x W x H – 10.0 m x 0.8 m x 3.3 m 

Drive – Electrical 3 H.P 
2. DUAL TROMMEL (TS-2.0-3) 

 Screening Length – 3.6 m, Total – 5.0 m 
 Diameter – 2.0 m & 1.6 m 
 Screen – Punched Parallel Screen 35 and 
 Punched 16 mm 

Drive – Electrical 15 H.P. with VFD 



3. UNDERSIZE CONVEYOR – 16 (L-85-12) 
 Type – Trough Type Conveyor 

L x W x H – 12.0 m x 0.85 m x 3.0 m 
 Drive – Electrical 3/5 H.P 

4. OVERSIZE CONVEYOR (L-85-8) 
 Type –Trough Type Conveyor 

L x W x H – 8.0 m x 0.85 m x 3.5 m 
 Drive – Electrical 3 H.P 

5. FEEDER CONVEYOR (L-65-8) 
 Type – Trough Type Conveyor with Receiver 
 Hopper 
 L x W x H – 8.0 m x 0.65 m x 2.7 m 

Drive – Electrical 3 H.P 
6. TROMMEL (TS-1.4-3) 

 Screening Length–3.6 m, Total– 5.1m 
Diameter –1.4 m 

 Screen – Wiremesh 4 mm 
Drive –Electrical 10 H.P.with VFD 

7. UNDERSIZE CONVEYOR – 10 (L-85-12) 
 Type – Trough Type Conveyor 

L x W x H – 12.0 m x 0.65 m x 2.7 m 
  Drive – Electrical 3/5 H.P  



 

 
 8. OVERSIZE CONVEYOR (L-65-7) 

Type –Trough Type Conveyor 
L x W x H – 7.0 m x 0.65 m x 3.5 m Drive – Electrical 3 H.P 

9. DESTONING SECTION 
Comprising of Feed Conveyor, Elevator, Bulk Density Separator, Packing Spout and its 
Control Panel 

10. CONTROL PANEL 
All the equipment, including VFD Drive for Trommel and Feeder Conveyor. 

11 Construction of fabricated shed of GI sheet for wet waste plant(50x40mt 
minimum/required) 

12  All the drainage and water supply lines required for the establishment of pant shall 
be design and constructed in accordance with the prevailing rules and regulation  

 
 

6.1 Contractor to Construct the Works 

The Contractor shall construct, install and maintain the Works in accordance with the Specifications as 
provided. 
In the case of any class of work for which there is no such specification as is mentioned in Contract Data, 
such work shall be carried out in accordance with the instructions and requirement of the Engineer-in- 
charge. 
The contractor shall supply and take upon himself the entire responsibility of the sufficiency of the 
scaffolding, timbering, machinery, tools and implements, and generally of all means used for the fulfilment 
of this contract whether such means may or may not be approved or recommended by the Engineer-in- 
Charge 

6.2 Time Line 

The successful agency shall adhere to the following: 

i. Submission of all drawing duly proof checked and certified by any of the Empaneled 
consultant who are empaneled under the Ministry of Urban development Economic 
Division vide OM dt 27/11/2014 or updated list, within 10 days of issue of work Order. 

ii. Testing of materials and commencement of manufacturing process of equipment as well 
as commencement of construction of shed within 20 days from the date of issue of work 
order. 

 
iii. Completion of work of manufacturing of equipment’s and construction of shed within 

90 days from date of issue of work order. 
 

iv. supply, installation, and erection of the MRF within a period of 105 days from the date 
of issue of work order. 



v. Testing commissioning of Plant within 120 days from date issue of work order 

6.3 Programme 



An update of the Programme showing the actual progress achieved on each activity and the effect of the 
progress achieved on the timing of the remaining Works, including any changes to the sequence of the 
activities. 

 
S.NO. PARTICULAR TYPE OR BRAND 

1 Motor ABB / Siemens /Crompton 
2 Gearbox Bonfiglioli / PBL, SF > 1.5 Elecon 

  PLB,WAR 
3 Bearings NTN / URB / Matching 
4 Chain K1 Roller Chain, 3” Pitch, EN8, BL=15 Ton 
5 Rubber Belt M24 Grade, 3 Ply, 10 mm thick 

Chevron Cleated or Plain 
6 Rubber Belt Make National or Dunlop / continental brand 
7 Drive Duplex Chain Diamond 
8 V- Belt Fenner 
9 Guide and V Block UHMW 

10 Control Panel Components L&T, Siemens, RR Kable, etc 
11 VFD Delta 

   

 

Approved Make List for Electrical Items 
Sr. 
No. 

Description Recommended Makes 

1 HV VCB SIEMENS / CROMPTON GREAVES/ABB/Schneider 
1(a) HV Gas Insulated 

Breakers 
SIEMENS /Schneider/ABB 

2 POWER 
TRANSFORMERS 

VOLTAMP/CROMPTON GREAVES /BHARAT BIJLEE/ 
BHEL/ SIEMENS/ABB/ Schneider/T&R 

3 DISTRIBUTION 
TRANSFORMERS 

EMCO/KIRLOSKAR/PATSON/VOLTAMP/ABB/Schnei 
der/ T&R 

4 RESIN CAST 
TRANSFORMERS 

 

A) RESIN CAST 
IMPREGNATED 

VOLTAMP / KIRLOSKAR / EMCO 

B) DRY CAST VOLTAMP/KIRLOSKAR/EMCO 
5 HT XLPE CABLES POLYCAB/TORRENT/RPG ASIAN/ NICCO/GLOSTER/ 

UNISTAR/ UNIVERSAL / RAVIN-PRIME CAB 

6 LT XLPE CABLES POLYCAB/TORRENT/RPG ASIAN/ NICCO/ 
RALLISON/PRIMECAB/ HAVELLS/ UNIVERSAL/ 

UNISTAR/AVOCAB/ ADCAB /ATLAS 

7 LT ACB SIEMENS/L&T/SCHNEIDER/C&S 

8 PROTECTION RELAYS AREVA/L&T/SIEMENS/ABB/C&S 

9 LT PANEL CPRI APPROVED 

10 CHANGE OVER SWITCH SIEMENS/L&T/ABB/C&S/SCHNIDER/ LEGRAND / 
INDOASIAN 



11 SFU FOR MAIN LT 
DISTRIBUTION PANELS 

SIEMENS/L&T/ABB/C&S 

12 SFU FOR DISTRIBUTION 
PANELS & FEEDER 

PILLERS 

SIEMENS/L&T/ABB/C&S/ SCHNEIDER/ LEGRAND/ 
INDOASIAN/HAVELLS 

13 MCCB FOR MAIN LT 
DISTRIBUTION PANELS 

SIEMENS/L&T/ABB/C&S 

14 MCCB FOR 
DISTRIBUTION PANELS 
AND FEEDER PILLERS 

SIEMENS/L&T/ABB/C&S/ SCHNIDER/ LEGRAND/ 
INDOASIAN/HAVELLS 

15 MCB/ELCB/RCCB/ 
RCCBO FOR MAIN LT 

DISTRIBUTION PANELS 

SIEMENS/HAGER L&T/ABB/C&S 

16 MCB FOR 
DISTRIBUTION PANELS 
AND FEEDER PILLERS 

SIEMENS/L&T/ABB/C&S/ SCHNEIDER/ LEGRAND/ 
INDOASIAN/ HAVELLS/ STANDARD 

17 MCB DISTRIBUTION 
BOARD 

STANDARD / HENSEL/LEGRAND / INDOASIAN / 
HAVELLS / C&S 

Sr. 
No. 

Description Recommended Makes 

18 MULTI FUNCTION 
DIGITAL METER FOR 

MAIN LT DISTRIBUTION 
PANELS/DIGITAL KWH 

METERS 

L&T/ENERCON/SECURE/L&G/ RISHABH 

19 ANALOG VOLT/AMPARE 
METER FOR 

DISTRIBUTION PANELS 
AND FEEDER PILLERS 

RISHABH/AE/ENERCON/L&T 

20 SLECTOR SWITCH FOR 
VOLTMETER/AMPARE 

METER 

L&T/SIEMENS/C&S 

21 POWER CONTACTOR & 
OVER LOAD RELAYS 

L&T/SIEMENS/ABB 

22 QUARTZ TIME CLOCK 
SWITCH 

L&T/INDOASIAN/SIEMENS 

23 PVC WIRE WITH 
COPPER CONDUCTOR 

POLYCAB/MILEX/GUJCAB/ STANDARD/ 
FINOLEX/ANCHOR 

24 FLUSH TYPE SWITCHES, 
SOCKETS, HOLDERS 

AND CEILING ROSES & 
ELECTRONIC 
REGULATORS 

ANCHOR/MK/NORTHWEST 

25 DOOR BELLS/CALL 
BELLS 

ANCHOR/LEGEND/MK/NORTHWEST 

26 MODULAR SWITCHES, 
SOCKETS, PLATES & 

BOXES 

ANCHOR / MK / NORTHWEST / LEGRAND / 



27 PVC CONDUIT/OVAL 
CONDUIT & CASSING 

CAPPING AND 
ACCESSORIES 

PRECISION/VULCAN/FINOLEX/ 
GARWARE/RESTOPLAST/SWASTIK/BPI 

28 GLS LAMPS & 
FLUORESCENT LAMPS 

PHILIPS / BAJAJ / WIPRO / CROMPTON GREAVES / 
OSRAM / SURYA ROSHNI /GE 

29 HPSV, HPMV & METAL 
HELIDE LAMPS 

PHILIPS / BAJAJ / WIPRO / CROMPTON GREAVES / 
OSRAM / SURYA ROSHNI /GE 

30 IGNITORS FOR HPSV, 
METAL HELIDE LAMPS 

PHILIPS / BAJAJ / WIPRO / CROMPTON GREAVES / 
OSRAM / SURYA ROSHNI /GE 

31 LUMINARIES PHILIPS/BAJAJ/WIPRO/CROMPTON GREAVES / 
OSRAM / SURYA ROSHNI /GE / C&S 

31a LED Luminaries Philips /Bajaj/Wipro/CG/Surya/Pyrotech/Syska/Nessa/ 
C&S having surge Protection ≥10KV for fittings & internal 

Surge Protection for Driver of≥4KV, LED Chip only 
OSRAM/CREE/Philips Lumileds//Citizen/ with 

LM-79, 80 CERTIFICATION 
Sr. 
No. 

Description Recommended Makes 

32 CEILING FANS BAJAJ/ORIENT/USHA/CROMPTON GREAVES / 
ALMONARD/GEC 

33 WALL MOUNTING FANS BAJAJ/ORIENT/USHA/CROMPTON GREAVES / 
ALMONARD/GEC 

34 EXHUAST FANS BAJAJ/ORIENT/USHA/CROMPTON GREAVES / 
ALMONARD/GEC 

35 HEAVY DUTY 
INDUSTRIAL WALL 
MOUNTING FANS 

BAJAJ/ORIENT/USHA/CROMPTON GREAVES / 
ALMONARD/GEC 

36 WATER COOLER VOLTAS/SHRIRAM USHA/BLUE STAR 

37 AIR CONDITIONERS VOLTAS/CARRIER/BLUESTAR/USHA/ HITACHI/LG/ 
SAMSUNG/ONIDA 

38 REFRIGERATORS VOLTAS/CARRIER/BLUESTAR/USHA/ HITACHI/LG/ 
SAMSUNG/WHIRLPOOL 

39 VOLTAGE STABILIZER VEELINE / CAPRI 

40 INVERTERS SUKAM / MICROTEK 
41 D.G. SETS  

A) ENGINE CUMMINS/GREAVES/KIRLOSKAR/ CATERPILLAR/ 
ASHOK LEYLAND/VOLVO 

B) ALTERNATOR STAMFORD/CROMPTON GREAVES /JYOTI/ 
KIRLOSKAR ELECTRIC 

42 ELECTRIC MOTOR ALSTOM/CROMPTON GREAVES /SIEMENS/ 
KIRLOSKAR/ABB 

43 WATER PUMPS SWASTIK / KSB 

44 WATER GEYSER BAJAJ/USHA / CROMPTON GREAVES / SPHEREHOT 
/ RACOLD 

45 LUGS & CABLE GLANDS DOWELLS / JAINSON / BRACO 



 

Sr. 
no. 

Activity Area Scope 

2. 
Building work 

 
 
 
 

1. 

Minimum 
2000.sq.m 
(shed) 

fabricated shed all sides closed with GI 
coated Sheet for plants 

3. Power Supply  
 Main and internal cables for lighting of all 

the equipment’s for plant and Sheds 

 Main power supply upto main area for 
plant w i l l b e p r o v i d e d b y D P A . 

 Copper Cable to be used for all 
electrical work 

 
 

 
1. Sign Boards, Notice Boards Cat-eyes, radium strips, thermos plastic road marking 

paint for side and centre for lane marking, etc. for proper visibility and safety and 
security purpose. 

 
 

2. Copper Cable to be used for all electrical works of make Finolax, Polycab, Havells, or 
equivalent. 

 
 

3. Ceiling fan should be 1200 mm wing size, make of Orient, Anchor, Bajaj, or equivalent. 
 

4. All switches and Boards should be of make Havells, Roma, Anchor or equivalent. 
 

 
a.  In addition to the regular testing, if any relevant third party like CVC, CTE or any other 

organizations may visit the site and instructed to test the executed work contractor has to 
cooperate and bear the charges of testing and the outcome of the result shall be binding 
on them. 

b. The available soil investigation data are enclosed. However, the contactor is feel free to 
visit the site, understand the scope and allowed for study and investigation if required. 

c. Before procurement of any material prior approval of EIC is required. 

d. Execution of work: water and power supply is the responsibility of contractor tillcompletion 
of work. If any power and water made available by DPT, then DPT may allow to use on 
chargeable basis. However, necessary cable, pipeline, meter (certified) shall be installed 
by the Contractor. 

e. DPT is not Charging any land rate for temporary structures/ stacking of material etc. 
during execution of work. 

However, other than execution, required material is allowed stack in this area. But DPT is 
having full rights to get vacate at any time partial/full land used for the project. 

f. All concrete shall be done using ready mix concrete as per IS standards. 



g. All material and workmanship testing shall be carried out as per IS standards. 

h. All the equipment’s shall be painted with 03 coat of anticorrosive epoxy paint having min DFT of 140 
microns after Primer coat 

i. Contractor to select Make of reputed brand which has after sales service center in Gujarat Region for 
maintenance convenience. 

j. Contractor to provide list of spares required for routine and preventive maintenance. 
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DRAWING 



 
 
 
 
 
 

 
SECTION 8 

 
BILL OF QUANTITIES (Price Bid) 



BILL OF QUANTITIES (Price Bid) 
 

Subject- Design, Construction, Procurement, Installation and 
commissioning of 50 Tonneper day Semi-Automatic MRF Plant 
at Deendayal Port Gandhidham on EPC mode 

PRICE SCHEDULE 

Sl. 
No. 

Description UNIT Quoted Amount (INR) 

 
 

 
1 

Design, Construction, 
Procurement, 
Installation     and 
commissioning  of   50 
Tonne per  day Semi- 
Automatic wet waste 
processing Plant at 
Deendayal     Port 
Gandhidham  on  EPC 
mode 

LUMPSUM TURNKEY  

Quoted amount in words: Rs  

Note: 

1.  The quoted amount excluding GST. However, applicable GST shall be paid extra. 
 
Place & Date 

 

 
Signature of authorized signatory 

(Official seal of Company) 



 
 
 

 
SECTION 9 

 
 

FORMS OF SECURITIES A 
ND OTHER FORMATS 



FORMS OF SECURITIES AND OTHER FORMATS 
 
 

Acceptable forms of securities are annexed. Bidders should not 

complete the performance and advance payment security forms at this 

time. Only the successful bidder will be required to provide 

performance and advance payment securities in accordance with 

one of the forms, or in a similar form acceptable to the employer. 



SPECIMEN BANK GUARANTEE 
PERFORMANCE GUARANTEE / SECURITY 

DEPOSIT 
(To be executed on Rs.100/- non-judicial Stamp Paper) 

 
[The bank, as requested by the successful Tenderer, shall fill in this form in 
accordance with the instruction indicated] 

 
In consideration of the Board of Deendayal Port Authority of [insert name of port] 
incorporated by as amended by Major Port Authority (Amendment) Act 2021 
(hereinafter called “The Board” which expression shall unless excluded by or 
repugnant to the context or meaning thereof be deemedto include the Board of 
Trustees of the port of [insert name of port],its successors and assigns) having 
agreed to release Performance Guarantee /Security Deposit to (hereinafter called 
the“ contractor”) 

(Name of the contractor/s) 
from the demand under the terms and condition of the contract, vide from the 
demand under the condition of the contract, vide ’s letter 
No  

(Name of the Department) 
Date made between the contractors and the Board for execution of 
 covered under Tender No.  
 dated  (hereinafter called “the said contract”) for the 
payment of Security Deposit in cash or Lodgement of Government Promissory Loan 
Notes for the due fulfillment by the said contractors of the terms and condition of 
the said contract,  on   production  of a bank 
Guarantee  for Rs.  (Rupees 

only) 
we the (Name of the Bank and Address) 
        (hereinafter 
referred to as “the Bank”) at the request of the contractors do hereby undertake 
to payto the Board an amount not exceeding Rs. 
 (Rupees ) only against any loss or damage 
caused to or suffered by the Board by reason of any breach by the contractors 
of any of the terms and conditions of the said contract. 

 
1. We,  _, do 

hereby (Name of Bank) (Name of Branch) 
Undertake to pay the amount due and payable under this guarantee without 
any demur merely on a demand from the Board starting that the amount claimed 
is due by way of loss or damage caused to or which would be causedto or suffered 
by the Board by reason of the contractors failure to perform the said contract. Any 
such demand made on the Bank shall be conclusive as regards the amount due and 
payable by the Bank under this Guarantee. However, our liability under this 
guarantee shall be restricted to any amount not exceeding Rs. (Rupees 
 ) only. 



3 We,  , undertake to pay to 
the (Name of Bank and Branch) 

Board any money so demanded notwithstanding any dispute or disputesraised 
by the contractor(s) in any suit or proceeding pending before any Court or 
Tribunal relating thereto our liability under this present being absolute and 
unequivocal. The payment so made by us under this bond shall be a valid 
discharge of our liability for payment there under and the Contractor(s) shall 
have no claim against us for making such payment. 

 
4. We,  further agree with the Board that 

the (Name of Bank and Branch) 
guarantee herein contained shall remain in full force and effect during the 
period that would be taken for performance of the said contract and that it shall 
continue to be enforceable till all the dues of the Board under or by virtue of 
the said contract have been fully paid and its claims satisfied or discharged or 
till the  

(Name of the user department) 
of the said certifies that the terms and conditions of the said contract have been 
fully and properly carried out by the said Contractors and accordingly discharge 
this guarantee. PROVIDED HOWEVER that the Bank shall be the request of the 
Board but at the cost of the Contractors, renew or extend this guarantee for 
such further period or periods as the Board may require from time to time. 

5. We,  further agree with the Board 
that the (Name of Bank and Branch) 

Board shall have the fullest liberty without our consent and without affecting 
in any manner our obligations hereunder to vary any of the terms andconditions 
of the said contract or to extend the time of performance by the said contract 
or to extend the time of performance by the said Contractors from time to time 
or to postpone for any time or from time to time any ofthe powers exercisable 
by the board against the said Contractors and to forebear or enforce any of the 
terms and conditions relating to the said contract and we shall not be relieved 
from our liability by reason of any such variation or extensions being granted 
to the contractors or for any forbearance, act or omission on the part of the 
Board or any indulgence shown by the board to the Contractors or by any such 
matter or thing whatsoever which under the law relating to sureties would, but 
for thisprovision, have effect of so relieving us. 

6. This guarantee will not be discharged due to the change in the constitution 
of the Bank or the Contractor(s). 

 
7. It is also hereby agreed that the Courts in [insert city] would haveexclusive 

jurisdiction in respect of claims, if any, under this Guarantee. 



8. We, Bank lastly undertake not to revoke this guarantee 
during its currency except with the previous consent of the Board in writing. 

 
9. Notwithstanding anything contained herein: 

(a) Our liability under this Bank Guarantee shall not exceed Rs.  
(Rupees only); 

(b) This Bank Guarantee shall be valid upto ;and 
(c) We are liable to pay the guarantee amount or any part thereof under 

this Bank Guarantee only and only if you serve upon us a written claim 
or demand on or before (date of expiry of Guarantee).” 

Date day of __________ 20 

For (Name of Bank) 

(Name) 

Signature 



SPECIMEN BANK GUARANTEE FOR ADVANCE PAYMENT 
(To be executed on Rs.100/- non-judicial Stamp Paper) 

 
[The bank, as requested by the successful Tenderer, shall fill in this form in 
accordance with the instruction indicated] 

 
In consideration of the Board of Deendayal Port Authority [insert name of port] 
incorporated as amended by Major Port Authority(Amendment) Act 2021 
(hereinafter called “The Board” which expression shall unless excluded by or 
repugnant to the context or meaning thereof be deemedto include the Board of 
Trustees of the port of [insert name of port],its successors and assigns) having 
agreed to release advance payment to (hereinaftercalled the “contractor”) 

(Name of the contractor/s) 
from the demand under the terms and condition of the contract, vide from the 
demand under the condition of the contract, vide ’s letter 
No  

(Name of the Department) 
Date made between the contractors and the Board for execution of 
 covered under Tender No.  
 dated (hereinafter called “the said contract”) for the 
payment of Advance Payment in cash or Lodgement of Government Promissory 
Loan Notes for the due fulfillment by the said contractors of the terms and condition 
of the said   contract,   on   production   of a bank 
Guarantee for Rs. (Rupees 

 

only) we, the (Name of the Bank and Address) 
        (hereinafter 
referred to as “the Bank”) at the request of the contractors do hereby undertake 
to payto the Board an amount not exceeding Rs. 
 (Rupees ) only against any loss or damage 
caused to or suffered by the Board by reason of any breach by the contractors 
of any of the terms and conditions of the said contract. 

2. We,  _, do 
hereby (Name of Bank) (Name of Branch) 

Undertake to pay the amount due and payable under this guarantee without 
any demur merely on a demand from the Board starting that the amount claimed 
is due by way of loss or damage caused to or which would be causedto or suffered 
by the Board by reason of the contractors failure to perform the said contract. Any 
such demand made on the Bank shall be conclusive as regards the amount due and 
payable by the Bank under this Guarantee. However, our liability under this 
guarantee shall be restricted to any amount not exceeding Rs. (Rupees 
 )only. 



3 We,  , undertake to pay to 
the (Name of Bank and Branch) 

Board any money so demanded notwithstanding any dispute or disputesraised 
by the contractor(s) in any suit or proceeding pending before any Court or 
Tribunal relating thereto our liability under this present being absolute and 
unequivocal. The payment so made by us under this bond shall be a valid 
discharge of our liability for payment there under and the Contractor(s) shall 
have no claim against us for making such payment. 

 
4. We,  further agree with the Board that 

the (Name of Bank and Branch) 
guarantee herein contained shall remain in full force and effect during the 
period that would be taken for performance of the said contract and that it shall 
continue to be enforceable till all the dues of the Board under or by virtue of 
the said contract have been fully paid and its claims satisfied or discharged or 
till the  

(Name of the user department) 
of the said certifies that the terms and conditions of the said contract have been 
fully and properly carried out by the said Contractors and accordingly discharge 
this guarantee. PROVIDED HOWEVER that the Bank shall be the request of the 
Board but at the cost of the Contractors, renew or extend this guarantee for 
such further period or periods as the Board may require from time to time. 

5. We,  further agree with the Board 
that the (Name of Bank and Branch) 

Board shall have the fullest liberty without our consent and without affecting 
in any manner our obligations hereunder to vary any of the terms andconditions 
of the said contract or to extend the time of performance by the said contract 
or to extend the time of performance by the said Contractors from time to time 
or to postpone for any time or from time to time any ofthe powers exercisable 
by the board against the said Contractors and to forebear or enforce any of the 
terms and conditions relating to the said contract and we shall not be relieved 
from our liability by reason of any such variation or extensions being granted 
to the contractors or for any forbearance, act or omission on the part of the 
Board or any indulgence shown by the board to the Contractors or by any such 
matter or thing whatsoever which under the law relating to sureties would, but 
for thisprovision, have effect of so relieving us. 

6. This guarantee will not be discharged due to the change in the constitution 
of the Bank or the Contractor(s). 

 
7. It is also hereby agreed that the Courts in [insert city] would have 

exclusive jurisdiction in respect of claims, if any, under this Guarantee. 



8. We, Bank lastly undertake not to revoke this guarantee 
during its currency except with the previous consent of the Board in writing. 

 
 

9. Notwithstanding anything contained herein: 
(a) Our liability under this Bank Guarantee shall not exceed Rs.  

(Rupees only); 
(b) This Bank Guarantee shall be valid upto ;and 
(c) We are liable to pay the guarantee amount or any part thereof under 

this Bank Guarantee only and only if you serve upon us a written claim 
or demand on or before (date of expiry of Guarantee).” 

Date day of __________ 20 

For (Name of Bank) 

(Name) 

Signature 



To 

(Project Title) 

Ref:   
 

The undersigned, having studies the pre-qualification submission for the 
above mentioned project, hereby states: 

(a) The information furnished in our bid is true and accurate to the 
best of my knowledge. 

(b) That in case of being pre-qualified, we acknowledge that the Employer 
may invite us to participate in due time for the submissionof tender 
on the basis of provisions made in the tender documents to follow. 

(c) When the call for tenders is issued, if the legal, technical or financial 
conditions, or the contractual capacity of the firm or joint venture 
changes, we commit ourselves to inform you and acknowledge your 
sole right to review the pre-qualification made. 

(d) We enclose all the required pre-qualification data format and all 
other evaluation. 

(e) We also state that no changes have been made by us in the 
downloaded tender document and also understand that in the event 
of any discrepancies observed, the printed tender document No. is full 
and final for all legal/contractual obligations (delete if not required]. 

Date: 
Place: 
Name of the Applicant:   

 

Represented by (Name &Capacity)  
 

SPECIMEN FORMAT FOR DECLARATION 
(To be executed on bidder’s letter head) 



 
 

 
To, 
The Board of Trustees of Port [insert 
port], 

Date: 

 

 

Dear Sir,  
Sub: Our Bank Guarantee No. dated_  

for Rs.  favouring yourselves 
issued on a/c of M/s.     

(Name of contractor) 
 
 

……………… 
 

We confirm having issued the above mentioned guarantee favouring 

yourselves, issued on account ofM/s. _validity for 

expiry  upto  date and   claim  expiry  date  upto   

 
We alsoconfirm1) 2) is/are 

empowered to sign such Bank Guarantee on behalf of the Bank and his/their 

signatures is/are binding on the Bank. 

 
 
 

Name of signature of Bank Officer 

SPECIMEN LETTER OF AUTHORITY FROM 
BANK FOR ALL BGs 



 
 

 
To 
The (PORT Address) 

 
 

Dear Sir, 
 

We  

----------------- do hereby confirm that Shri ................................ (Name, designation 

and Address) is/are authorized to represent us to bid, negotiate and conclude the 

agreement on our behalf with you against tender no. --------------- and his 

specimen signature is appended here to.. 

 
We confirm that we shall be bound by all and whatsoever our said signatory 

shall commit. 

We understand that the communication made with him by the 

Employer/Board shall be deemed to have been done with us in respect of this 

Tender. 

 
 
 

[specimen signature] 

 
Yours faithfully, 

 
 

 
Signature: 

Name & 

Designation: For & 

on behalf of: 

SPECIMEN LETTER OF AUTHORITY FOR 
SUBMISSION OF BID 



 
 

As pointed out in the Tender Call Notice, Bidder may stipulate here exceptions 

and deviations to the bid conditions, if considered unavoidable. 

 
Sr. No. Page No. of Bid 

Document 

Clause No. of Bid 

Document 

Subject Deviation 

    

 
Note: however, the Bidders to note that unacceptable deviations, if any, the bid 

shall be liable for rejection. Bidder is discouraged to deviate from bidconditions, 

specifications, delivery schedules, and commercial terms as per the tender 

document. 

 
Duly authorized to sign this authorization on behalf of: [insert complete nameof 

Tenderer] 

Date on day of , [insert date of signing] 

EXCEPTIONS AND DEVIATIONS 



INTEGRITY PACT 

Between 

Deendayal Port Authority (DPA) hereinafter referred to as "The Principal" 
and 

 
. ..................................................................................... (Name of The bidders and consortiummembers) 
hereinafter referred to as "The Bidder / Contractor" 

 
Preamble 

The Principal intends to award, under laid down organizational procedures, contract(s) / 
concession(s) for Tender No .................................................... The Principal values full compliance with 
all relevant laws of the land rules, regulations, economic use of resources and of fairness 
/ transparency in its relations with its Bidder(s) and / or Contractor(s). 

 
In order to achieve these goals, the Principal will appoint Independent External Monitors (IEMs), 
who will monitor the tender process and the execution of the contract for compliance with the 
principles mentioned above. 

Section 1 - Commitments of the Principal 
 

(1) The Principal commits itself to take all measures necessary to prevent corruption 
and to observe the following principles:- 

(a) No employee of the Principal, personally or through family members, will 
in connection with the tender for, or the execution of a contract, demand, 
take a promise for or accept, for self or third person, any material or 
immaterial benefit which the person is not legally entitled to. 

(b) The Principal will, during the tender process treat all Bidder(s) with equity 
and reason. The Principal will in particular, before and during the tender 
process, provide to all Bidder(s) the same information and will not provide 
to any Bidder(s) confidential / additional information through which the 
Bidder(s) could obtain an advantage in relation to the tender process or 
the contract execution. 

(c) The Principal will exclude from the process all known prejudicial persons. 

(2) If the Principal obtains information on the conduct of any of its employees which 
is a criminal offence under the IPC / PC Act, or if there be a substantive suspicion 
in this regard, the Principal will inform the Chief Vigilance Officer and in addition 
can initiate disciplinary actions. 

 

Section 2 - Commitments of the Bidder(s) / Contractor(s)  
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(1) The Bidder(s) / Contractor(s) commits themselves to take all measures 
necessary to prevent corruption. The Bidder(s) / Contractor(s) commits 

themselves to observe the following principles during participation in the tenderprocess and 
during the contract execution. 

a. The Bidder(s) / Contractor(s) will not, directly or through any other person 
or firm, offer, promise or give to any of the Principal's employees involved 
in tender process or the execution of the contract or to any third person 
any material or other benefit, which he / she is not legally entitled to, in 
order to obtain in exchange of advantage of any kind whatsoever during 
the tender process or during the execution of the contract. 

b. The Bidder(s) / Contractor(s) will not enter with other Bidders into any 
undisclosed agreement or understanding, whether formal or informal. This 
applies in particular to prices, specifications, certifications, subsidiary 
contracts, submission or non-submission of bids, or any other actions to 
restrict competitiveness or to introduce cartelization in the bidding process. 

c. The Bidder(s) / Contractor(s) will not commit any offence, under the 
relevant Prevention of Corruption Act / Indian Penal Code / PC Act; further 
the Bidder(s) / Contractor(s) will not use improperly, for purposes of 
competition, or personal gain, or pass on to others, any information or 
document provided by the Principal, as part of the business relationship, 
regarding plans, technical proposals and business details, including 
information contained or transmitted electronically. 

d. The Bidder(s) / Contractor(s) of foreign origin shall disclose the name and 
address of the Agents / Representatives in India, if any. Similarly, the 
Bidder(s) / Contractor(s) of Indian Nationality shall furnish the name and 
address of the foreign principals, if any. Further details as mentioned in the 
"Guidelines on Indian Agents of Foreign Suppliers" shall be disclosed by 
the Bidder(s) / Contractor(s). Further, as mentioned in the Guidelines all 
the payments made to Indian agent / representative have to be in Indian 
Rupees only. Copy of the "Guidelines on Indian Agents of Foreign 
Suppliers" is placed at (page Nos. 7-20) 

e. The Bidder(s) / Contractor(s) will, when presenting their bid, disclose any 
and all payments made, is committed to or intends to make to agents, 
brokers or any other intermediaries, in connection with the award of the 
contract. 

f. Bidder(s) / Contractor(s) who have signed the Integrity Pact shall not 
approach the Courts while representing the matter to IEMs and shall wait 
for their decision in the matter. 

 
(2) The Bidder(s) / Contractor(s) will not instigate third persons to commit offences 

outlined above or be an accessory to such offences. 
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Section 3 - Disqualification from tender process and exclusion from future contracts. 
 
If the Bidder(s) / Contractor(s), before award or during execution has committed a transgression 
through a violation of Section-2 above, or in any other form, such as to put their reliability or 
credibility in question, the Principal is entitled to disqualify the Bidder (s) 
/ Contractor(s), from the tender process, or take action as per the procedure mentioned in the 
"Guidelines on Banning of business dealings". Copy of the "Guidelineson Banning of business 
dealings" is placed at (Page No. 7-20). 

 
Section 4 - Compensation for Damages 

(1) If the Principal has disqualified the Bidder(s), from the tender process prior to the 
award, according to Section 3, the Principal is entitled to demand and recover the 
damages equivalent to Earnest Money Deposit / Bid Security. 

 
(2) If the Principal has terminated the contract according to Section 3, or if the 

Principal is entitled to terminate the contract according to Section 3, the Principal 
shall be entitled to demand and recover from the Contractor, liquidated damages 
of the Contract Value or the amount equivalent to Security Deposit / Performance 
Bank Guarantee, whichever is higher. 

(3) The Bidder(s) agrees and undertakes to pay the said amounts, without protest or 
demur, subject only to condition that, if the Bidder(s) / Contractor(s) can prove 
and establish that the termination of the contract, after the contract award has 
caused no damage or less damage than the amount of the liquidated damages, 
the Bidder/Contractor shall compensate the principal, only to the extent of the 
damage in the amount proved. 

 
Section 5 - Previous transgression 

(1) The Bidder declares that, no previous transgressions occurred in the last three 
years with any other company in any country confirming to the anti-corruption 
approach or with any other Public Sector Enterprises in India, that could justify 
his exclusion from the tender process. 

 
(2) If the Bidder makes incorrect statement on this subject, he can be disqualified 

from the tender process or action can be taken as per the procedure mentioned 
in "Guidelines on Banning of Business dealing". 

Section 6 - Equal treatment of all Bidders / Contractors 
 

(1) In case of a Joint Venture, all the partners of the Joint Venture will enter into 
agreement with identical conditions as this on which all Bidders. 

 
(2) There is no provision of sub-contract in the tender, any violation of the same, 

Contractor shall be held solely responsible for the same. 
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Section 7 - Criminal charges against violating Bidders / Contractors 
 
If the principal obtains knowledge of conduct of a Bidder or Contractor or of an employee, or a 
representative, or an associate of a Bidder or Contractor, which constitutes corruption, or if the 
Principal has substantive suspicion, in this regard, the Principal will inform the same to the Chief 
Vigilance Officer (CVO) and the CVO will takefurther necessary action as deemed fit in accordance 
with the CVC Manual. 

 
Section 8 - External Independent Monitor 

 
 

(1) The Principal appoints competent and credible Independent External Monitor for 
this Pact after approval by Central Vigilance Commission. The task of the Monitor 
is to review independently and objectively, whether and to what extent the parties 
comply with the obligations under this agreement. 

(2) The Monitor is not subject to instructions by the representative of the parties and 
performs his / her functions neutrally and independently. The Monitorwould have 
access to all Contact documents, whenever required. It will be obligatory for him 
/ her to treat the information and documents of the Bidders / Contractors as 
confidential. He / she reports to the Chairperson of the Board of the Principal. 

(3) The Bidder(s) / Contractor(s) accepts that the Monitor has the right to access 
without restriction to all Project documentation of the Principal including that 
provided by the Contractor. The Bidder / Contractor will also grant the Monitor, 
upon his / her request and demonstration of a valid interest, unrestricted and 
unconditional access to the project documentation. The Monitor is under 
contractual obligation, to treat the information and documents of the Bidder / 
Contractor with confidentiality. 

 
(4) The Monitor is under contractual obligation to treat the information and 

documents of the Bidder(s) / Contractor(s) with confidentiality. The Monitor has 
also signed declaration on "Non-Disclosure of Confidential Information" and of 
"Absence of Conflict of Interest". In case of any conflict of interest arising at a 
later date, the IEM shall inform Chairman, DPA and recues himself / herself from 
that case 

 
(5) The Principal will provide to the Monitor sufficient information about all meetings 

among the parties related to the Project provided such meetings could have an 
impact on the contractual relations between the Principal and the Bidder / 
Contactor. The parties offer to the Monitor the option to participate in such 
meetings. 

 
(6) As soon as the Monitor notices, or believes to notice, a violation of this agreement, 

he / she will so inform the Management of the Principal and request 
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the management to discontinue, or take corrective action. The Monitor can inthis regard submit 
non-binding recommendations. Beyond this, the Monitor has no right to demand from the parties 
that they act in a specific manner, refrain from action or tolerate action. 

(7) The Monitor will submit a written report to the Chairperson of the Board of the 
Principal, within 8 to 10 weeks from the date of reference or intimation to him by 
the Principal and, should the occasion arise, submit proposals for correcting 
problematic situations. 

 
(8) If the Monitor has reported to the Chairperson of the Board of the Principal, a 

substantiated suspicion of an offence under relevant IPC / PC Act and the 
Chairperson of the Board of the Principal has not, within reasonable time taken 
visible action to proceed against such offence or reported it to the Chief Vigilance 
Officer, the Monitor may also transmit this information directly to the Central 
Vigilance Commissioner, Government of India. 

 
(9) The word "Monitor" would include both singular and plural. 

 
 
Section 9 - Pact Duration 

This Pact begins when both parties have legally signed it. It expires for the Contractor 12 months 
after the last payment under the contract, and for all other Bidders 6 months after the contract 
has been awarded. Any violation of the same would entail disqualification of the bidder 
and exclusion from future business dealings. 

 
If any claim is made / lodged during this time, the same shall be binding and continue be valid 
despite the lapse of this Pact as specified above, unless it is discharged / determined Chairperson of 
the Principal. 

The Pact duration in respect of unsuccessful Bidders shall expire after 6 months of the award of 
the contract. 

 
 
Section 10 - Other Provisions 

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction 
is the Registered Office of the Principal, i.e. Gandhidham, Gujarat. 

 
(2) Changes and supplements as well as termination notices need to be made in 

writing. Side agreements have not been made. 

(3) If the Bidder / Contractor is a partnership or a consortium, this agreement must 
be signed by all partners or consortium members. 

(4)  Should one or several provisions of this agreement, turn out to be invalid, the 
remainder of this agreement remains valid. In this case, the parties will strive to 

come to an agreement to their original intensions. 
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(5) Issues like Warranty / Guarantee etc. shall be outside the purview of IEMs. 

(6) In the event of any contradiction between the Integrity Pact and its Annexure,the 
Clause in the Integrity Pact will prevail. 

 
 

 

(For & on behalf of the Principal) (For & on behalf of 

theBidder/Contractor) (Office Seal)  (Office Seal) 

Place : Gandhidham Date :/ /20  
 
 
 
Witness-1: 
(Name & Address)  _ 

 

 
 

Witness-2 : 
(Name & Address)   

 

 

 



SPECIMEN BANK GUARANTEE FOR 
STAGE PAYMENT 

(To be executed on Rs.300/- non-judicial Stamp Paper) 

[The bank, as requested by the successful Tenderer, shall fill in this form in accordance with the 
instruction indicated] 

In consideration of the Board of Trustees of the Port of [insert name of port] incorporated by the 
Deendayal Port Authority as amended by Major Port Authority(Amendment) Act 2021(hereinafter 
called “The Board” which expression shall unless excluded by or repugnant to the context or 
meaning thereof be deemed to include the Board of Trustees of the port of [insert name of port], its 
successors and assigns) having agreed to release Stage Payment to 
  _ (hereinafter called the “contractor”) 

(Name of the contractor/s) 
from the demand under the terms and condition of the contract, vide from the demand under 
the   condition   of   the   contract,   vide ’s letterNo 

 

(Name of the Department) 

Date made between  the  contractors  and  the  Board  for  execution  of 
covered   under   Tender 

No.      dated    (hereinafter called “the said contract”) 
for the payment of Security Deposit in cash or Lodgment of Government Promissory Loan 
Notes for the due fulfillment by the said contractors of the terms and condition of the said 
contract, on  production of  a  bank   Guarantee   for 
Rs.    (Rupees         ) only we, the 
(Name  of   the  Bank   and   Address) 
       (hereinafter 
referred to as “the Bank”) at the request of the contractors do hereby undertake to pay to the 
Board an amount not  exceeding Rs.    
(Rupees_    ) only against any loss or damage caused to or 
suffered by the Board by reason of any breach by the contractors of any of the terms and 
conditions of the said contract. 

2. We,   , do hereby 
(Name of Bank) (Name of Branch) 

Undertake to pay the amount due and payable under this guarantee without any demur merely on 
a demand from the Board starting that the amount claimed is due by way of loss or damage caused 
to or which would be caused to or suffered by the Board by reason of the contractors failureto 
perform the said contract. Any such demand made on the Bank shall be conclusive as regards the 
amount due and payable by the Bank under this Guarantee. However, our liability under this 
guarantee shall be restricted to any amount not exceeding Rs.   
(Rupees_ ) only. 

3. We,  , undertake to pay to the 
(Name of Bank and Branch) 

Board any money so demanded notwithstanding any dispute or disputes raised by the 
contractor(s) in any suit or proceeding pending before any Court or Tribunal relating thereto 
our liability under this present being absolute and unequivocal. The payment so 



made by us under this bond shall be a valid discharge of our liability for payment there under 
and the Contractor(s) shall have no claim against us for making such payment. 

4. We, _  further agree with the Board that the 
(Name of Bank and Branch) 

guarantee herein contained shall remain in full force and effect during the period that would be 
taken for performance of the said contract and that it shall continue to be enforceable till allthe 
dues of the Board under or by virtue of the said contract have beenfully paid and its claims 
satisfied or discharged or till the 

 

(Name of the user department) 
of the said certifies that the terms and conditions of the said contract have been fully and 
properly carried out by the said Contractors and accordingly discharge this guarantee. 
PROVIDED HOWEVER that the Bank shall be the request of the Board but at the cost of the 
Contractors, renew or extend this guarantee for such further period or periods as the Board 
may require from time to time. 

5. We, further agree with the Board that the (Name of Bank and 
Branch) 
Board shall have the fullest liberty without our consent and without affecting in any manner our 
obligations hereunder to vary any of the terms and conditions of the said contract or to extend 
the time of performance by the said contract or to extend the time of performance by the said 
Contractors from time to time or to postpone for any time or from time to time any of the 
powers exercisable by the board against the said Contractors and to forebear or enforce any of 
the terms and conditions relating to the said contract and we shall not be relieved from our 
liability by reason of any such variation or extensions being granted to the contractors or for 
any forbearance, act or omission on the part of the Board or any indulgence shown by theboard 
to the Contractors or by any such matter or thing whatsoever which under the law relating to 
sureties would, but for this provision, have effect of so relieving us. 

6. This guarantee will not be discharged due to the change in the constitution of the Bank or 
the Contractor(s). 

7. It is also hereby agreed that the Courts in [Gandhidham city] would have exclusive 
jurisdiction inrespect of claims, if any, under this Guarantee. 

8. We, _ Bank lastly undertake not to revoke this guarantee during its 
currency except with the previous consent of the Board in writing. 

9. Notwithstanding anything contained herein: 
(a) Our liability under this Bank Guarantee shall not exceed Rs. (Rupees 

 only); 
(b) This Bank Guarantee shall be valid upto ; and 
(c) We are liable to pay the guarantee amount or any part thereof under this Bank Guarantee 

only and only if you serve upon us a written claim or demand on or before 
 (date of expiry of Guarantee).” 
Date  day of _______________ 20 

For (Name of Bank) 
(Name) 

Signature 


