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DEENDAYAL PORT AUTHORITY 
 

NOTICE INVITING TENDER 
 

Tender No.(02- P/2024).  
ONLINE TENDERING (E- Tendering) 

 

NAME OF WORK: Dredging in Approach Channel, Turning Circle, Berth Pockets 

surrounding of Landing Pontoon, etc., for maintaining 7m BCD from 

the existing dredged level at Ghogha Ro-Ro Terminal - Gujarat. 

 
 

Tenders in E-tendering system are invited by Superintend Engineer (PL) for the above work as per the 

details given in the table below. 

Work Description Tender 

Fee 

(In Rs.) 

Estimated 

cost (In 

Rs.) 

EMD (In Rs.) Date 

of 

Pre- 

Bid 

Meetin

g 

Bid 

Docu

ment 

Downl

oadin

g Start 

Date 

Last 

Date 

and 

time 

of 

online 

Submi

ssion 

of bid 

docu

ments 

Date 

and 

time 

of 

online 

openi

ng of 

Techn

ical 

bids 

Dredging in 

Approach Channel, 

Turning Circle, 

Berth Pockets 

surrounding of 

Landing Pontoon, 

etc., for maintaining 

7m BCD from the 

existing dredged 

level at Ghogha Ro-

Ro Terminal – 

Gujarat. 

5900/- 

(Including  

18% GST) Digital 

mode of 

Payment at Bank 

of Baroda 

Gandhidham 

Branch Account 

no. 

10080100022427 

IFSC code, 

BARBOGANKUT 

 

Rs. 

20,10,91,892/- 

(Excluding 

GST) 

Rs. 20,10,919/-  

(Payment is 

made through 

Bank 

Guarantee-BG 

only) 

19/03/

2024 

@ 

11.30

Hrs 

13/03/

2024 

12/04/

2024 

@          

16.00 

hours 

12/04/

2024

@16.3

0 

hours 

 

Detailed notice inviting tender along with complete tender documents can be downloaded from website 

https://kpt.nprocure.com from 13/03/2024 to 12/04/2024 @ 16:00 hrs. Tender Notice is also available on 

https://www.deendayalport.gov.in and https://eprocure.gov.in.Technical Bid will be opened on    

12/04/2024 @ 16:30 hrs. Date of opening of price bid shall be notified after scrutiny & evaluation of 

Technical Bid. For further details and general enquiries prospective bidders may contact Superintending 

Engineer (PL), (Email:dpt.roro@gmail.com), Room no 112, Ground floor, A.O. Building, Gandhidham-

370201, Kutch District, Gujarat State, INDIA, Mob: 97253 38260 during working hours before the last date 

and time of downloading of tender documents. 

 

SUPERINTENDING ENGINEER (PL) 

DEENDAYAL PORT AUTHORITY 
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E - TENDER NOTICE NO (02- P/2024). 

E-tenders are invited by DEENDAYAL PORT AUTHORITY from reputed domestic 

companies as well as legally valid and willing to undertake the “Dredging in Approach 

Channel, Turning Circle, Berth Pockets surrounding of Landing Pontoon, etc., for 

maintaining 7m BCD from the existing dredged level at Ghogha Ro-Ro Terminal - 

Gujarat” by deploying suitable Trailer suction hopper Dredger (TSHD)/Backhoe Dredger 

(BHD)/cutter suction dredgers (CSD) / Grab Dredger etc. under THREE cover system offers 

in the prescribed form are to be submitted in duplicate. 

NAME OF WORK Dredging in Approach Channel, Turning Circle, Berth Pockets 

surrounding of Landing Pontoon, etc., for maintaining 7m BCD 

from the existing dredged level at Ghogha Ro-Ro Terminal - 

Gujarat 

Estimated cost Rs. 20,10,91,892/- (Excluding GST) 

Completion Period 12 months 

Bid type Open E - tender 

COST OF TENDER 

DOCUMENT 

(NON REFUNDABLE) 

Tender Fees (Non-refundable) of Rs. 5900=00 (Rs. Five 

Thousand Nine Hundred Only) including 18% GST. Digital 

mode of Payment at Bank of Baroda Gandhidham Branch 

Account no. 10080100022427 IFSC code, BARBOGANKUT 

Bid Security Rs. 20,10,919/- (In form of Bank Guarantee-BG only from any 

Nationalized / Scheduled Bank (except Co-operative Banks) from 

any branch in India.) 

 

Minimum eligibility 

criteria 

Any individual / proprietorship firm / Partnership Firm / 

Company who are having Dredging work experience as 

mentioned in similar work definition in tender document are 

eligible to participate. 

1. Average annual financial turnover during the last three 

years ending 31st March of the previous financial years, 

should be at least Rs. 6,03,27,568/- (excluding GST) 

(The relevant Audited Balance Sheets certified by Chartered 

Accountant for meeting qualification criteria shall be submitted 

along with tender). 

2. Experience of having successfully completed similar 

works during last 7 years ending last day of month 

previous to the one in which applications are invited 

should be either of the following: 

Three similar dredging work of value, each work costing 

not less than Rs. 8,04,36,757/- (excluding GST/VAT) or 

involving dredging quantity of 1,67,200 Cum quantity. 

Or 
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Two similar dredging work of value, each work costing not 

less than Rs. 10,05,45,946/ -(excluding GST/VAT) or 

involving dredging quantity of 2,09,000 Cum quantity  

or 

One similar dredging work of value costing not less than 

Rs. 16,08,73,514/- (excluding GST/VAT) or involving 

dredging quantity of 3,34,400/- Cum quantity. 

Note: 

I. Similar dredging works means successfully completed 

dredging and capability of offshore disposal of dredged 

soil using suitable dredging equipment. 

II. The value of similar works completed by the Tenderer will 

be brought to current cost level by enhancing the actual 

value of work with the multiplication factor with reference 

to escalation based on WPI as detailed below for 

assessing the eligibility of the Tenderer under experience. 

The base year shall be taken as 2022-23. 
 

Year  Multiplication factor 

FY 2022-23 1.00 

FY 2021-22 1.09 

FY 2020-21 1.24 

FY 2019-20 1.25 

FY 2018-19 1.27 

FY 2017-18 1.33 

FY 2016-17 1.37 

III. If the bidder executed the work in private organization, 
Bidder has to submit necessary TDS (Tax deduction 
certificate) against the executed works issued by 
competent authority 

3. Integrity Pact agreement 

i.  The potential bidders shall download and print the IP 

Agreement signed by the Employer and their witness 

and affix his/her signature on the IP Agreement in the 

presence of a witness from his/her side, who shall 

also affix his/her signature thereof. Having completed 

the signing procedure, the potential Bidder shall 

upload the duly filled and signed IP Agreement on n-

procure portal. 

 

ii. The procedure mentioned above regarding signing of 

Integrity Pact Agreement by both the parties 

(Employer and Potential bidders) shall be completed 
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online. However, in case of any technical glitch due to 

which if any potential bidder is unable to upload the 

IP Agreement, then he/ she shall submit the Hard 

Copy of the dully filled, signed IP Agreement, to the 

Department concerned of DPA within a period of 

seven days and prior to opening of the Technical Bid, 

failing which Bid of potential Bidder shall be treated 

as disqualified.  

3. In case of Micro and Small Enterprise (MSEs) holding 

valid certificate issued by any agencies/organization 

under the Ministry of Micro, Small and Medium 

Enterprises indicating the list of activity related to the 

subject tender/appropriate category as per NIC code 

2008 only shall become eligible for exemption from 

payment of Tender Fee /EMD. Such bidder shall upload 

the scanned copy of Valid Certificate in Preliminary Bid. 

 

 
 

Level Description 

Sub-class 42902  Construction of waterways, 
harbours and river works, 
dredging of waterways 

Or 

 

Performance of the Dredgers and other Equipment 

(i) The Bidder shall submit details of the equipment, 

particularly the dredgers proposed to be deployed for the 

captioned work along with the dredging plan and 

methodology to establish that the equipment proposed is 

capable of dredging an in-situ quantity of not less than 

1500 cum per calendar day.   

(ii) The Dredging plan and methodology shall inter-alia cover 

dredging equipment i.e. Type of dredgers & its capacity, 

supporting ancillary craft to be deployed, with a clear 

indication as to whether these equipment are owned by the 

bidder or these equipment are placed at the disposal of the 

bidder for the entire period of contract with proper 

documentary evidence, target quantity calculations and 

procedure to complete the work as per technical 

specifications within the stipulated period of completion. 

(iii) Bidder has to submit Certificate of Registry / Certificate of 

Class issued by Govt. approved Authority / IACS towards 

dredging equipment and valid insurance for verification of 

equipment. 

The Employer reserves their right to review and evaluate the details 

of Dredging equipment, dredging plan and methodology 

submitted by the bidders taking into account the nature and 
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requirement of the contract. In the opinion of the Employer, if 

this equipment and the methodology proposed by the contractor 

are not suitable for completing the work within the specified 

timeline, the Employer reserves the right to reject the tender 

without assigning any reasons. The Employers decision in this 

regard shall be final and binding on the bidder. 

Joint venture 
  APPLICABLE 

1. In case of JV to qualify experience in similar works, 

merging of work order value executed by two or more of 

its member JV either as a whole or as member of JV shall 

not be permitted to qualify eligible works in terms of 

similar completed works. Only no. of work orders 

executed by members of JV shall be merged to evaluate 

experience. 

2. Lead partner should have executed at least one similar 

work costing Rs. 8,04,36,757/- (excluding GST/VAT) or 

involving dredging quantity of 1,67,200 Cum quantity as 

per minimum eligibility criteria (40% of estimated cost) 

3. The works reckoned for the above purpose are those 

executed by the tenderer as prime contractor or 

proportionately as member of joint venture or as a sub-

contractor, authorized and approved by the Employer of 

the work(s) against which the tenderer has claimed his 

experience. 

4. In the case of bid submitted by JV/ Consortium, the lead 

partner of the JV shall meet the minimum eligibility criteria 

of financial turnover. 
 

Bid Validity Period 120 Days 

Condition 1. Bid Security / EMD payment is made through Bank 

Guarantee only and copies / receipt of tender fees shall be 

submitted in Digital mode of Payment at Bank of Baroda 

Gandhidham Branch Account no. 10080100022427 IFSC code, 

BARBOGANKUT while uploading the bid during preliminary 

bid stage. If not, their bid will not be considered for 

evaluation. 

 

2. Integrity Pact agreement 

i. The potential bidders shall download and print the IP 

Agreement signed by the Employer and their witness 

and affix his/her signature on the IP Agreement in the 

presence of a witness from his/her side, who shall 

also affix his/her signature thereof. Having completed 
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the signing procedure, the potential Bidder shall 

upload the duly filled and signed IP Agreement on n-

procure portal. 

ii. The procedure mentioned above regarding signing of 

Integrity Pact Agreement by both the parties 

(Employer and Potential bidders) shall be completed 

online. However, in case of any technical glitch due to 

which if any potential bidder is unable to upload the 

IP Agreement, then he/ she shall submit the Hard 

Copy of the dully filled, signed IP Agreement, to the 

Department concerned of DPA within a period of 

seven days and prior to opening of the Technical Bid, 

failing which Bid of potential Bidder shall be treated 

as disqualified.  

 

3. In case of Micro and Small Enterprise (MSEs) holding valid 

certificate issued by any agencies/organization under the 

Ministry of Micro, Small and Medium Enterprises indicating 

the list of activity related to the subject tender/appropriate 

category as per NIC code 2008 only shall become eligible for 

exemption from payment of Tender Fee /EMD. Such bidder 

shall upload the scanned copy of Valid Certificate in 

Preliminary Bid. Also Such bidder shall upload in technical 

proposal a scanned copy of valid certificate, as well as duly 

filled in and signed ‘Bid Security Declaration’ as per format 

provided in the tender document (Annexure I), failing which 

the bid shall be disqualified: - 
 

Level Description 

Sub-class 42902  Construction of waterways, 
harbours and river works, 
dredging of waterways 

 

Downloading of tender 

documents 

Tender Documents can be downloaded from the official website of 

Deendayal Port Authority www.deendayalport.gov.in OR 

https://kpt.nprocure.com 

Date and time of  Pre-

bid meeting 

Dt.  19/03/2024 Time 11:30 Hrs. 

Last date & time for 

online tender 

submission 

On     12/04/2024  Up to 16:00 Hours on Website 

https://kpt.nprocure.com 

Online opening of 

technical bid 

On 12/04/2024 at 16:30 Hours 

Documents required to 

be submitted by 

scanning through 

online 

a.  Documents in support of fulfilling qualifying criteria as indicated      
above. 

b.  Bid Security / EMD in Payment is made through Bank 
Guarantee-BG only from any Nationalized / Scheduled Bank 
(except Co-operative Banks) from any branch in India. 

c.  Tender Fee in Digital mode of Payment at Bank of Baroda 
Gandhidham Branch Account no. 10080100022427 IFSC code, 

http://www.deendayalport.gov.in/
https://kpt.nprocure.com/
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BARBOGANKUT 
d. Integrity Pact agreement  

i. The potential bidders shall download and print the IP 

Agreement signed by the Employer and their witness 

and affix his/her signature on the IP Agreement in the 

presence of a witness from his/her side, who shall 

also affix his/her signature thereof. Having completed 

the signing procedure, the potential Bidder shall 

upload the duly filled and signed IP Agreement on n-

procure portal. 

 

ii. The procedure mentioned above regarding signing of 

Integrity Pact Agreement by both the parties 

(Employer and Potential bidders) shall be completed 

online. However, in case of any technical glitch due to 

which if any potential bidder is unable to upload the 

IP Agreement, then he/ she shall submit the Hard 

Copy of the dully filled, signed IP Agreement, to the 

Department concerned of DPA within a period of 

seven days and prior to opening of the Technical Bid, 

failing which Bid of potential Bidder shall be treated 

as disqualified.  

e. As indicated in clause 2.4 of Section-2, Instructions to bidders. 

Officer- Inviting Bids: SUPERINTENDING ENGINEER (PL), 

DEENDAYAL PORT AUTHORITY 

Address: SUPERINTENDING ENGINEER (PL), DEENDAYAL PORT 

AUTHORITY, Room no 112, Ground floor, A.O. Building, Gandhidham-

370201, Kutch District, Gujarat State, INDIA. 

Contact Details : Mobile: 97253 38260 
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DPA Bank details: 

1. Deendayal Port Authority 

2. Account No: 10080100022427 

3. Name of Bank & Address: Bank of Baroda, Gandhidham Branch 

4. IFSC Code: BARB0GANKUT 

 

Note: In case bidders need any clarifications or if training is required to participate in 

online tenders, they can contact (n)Procure Support team at following address: - 

(n)code Solutions - A division of GNFC Ltd., (n)Procure Cell, 403, GNFC Info tower, 

S.G. Road, Bodakdev,  Ahmedabad – 380054 (Gujarat). 

Contact Details:  

Airtel: +91-79-40007501, 40007512, 40007516, 40007517, 40007525 BSNL: +91-79-

2684511, 

26854512, 26854513 (EXT: 501, 512, 516, 517, 525)  

Reliance: +91-79-30181689 Fax: +91-79-26857321,40007533  

E-mail: nprocure@gnvfc.net  

TOLL FREE NUMBER: 1-800-233-1010 (EXT: 501, 512, 516, 517, 525) 

FOR FURTHER DETAILS, AMENDMENTS  OR EXTENSION OF TIME, PLEASE 

VISIT 

https://kpt.nprocure.com OR www.deendayalport.gov.in 

 

 

 

 

                                                                          SUPERINTENDING ENGINEER (PL) 

      DEENDAYAL PORT AUTHORITY 

 
 
 
 
 
 
 
 
 

mailto:nprocure@gnvfc.net
http://www.deendayalport.gov.in/
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          1 BRIEF DESCRIPTION OF THE PROJECT 

 

 On behalf of Chairperson, Deendayal Port Authority, the Superintending Engineer 

(PL), Gandhidham, Kachchh invites ON-LINE tenders from reputed firms with 

proven ability for carrying out the “Dredging in Approach Channel, Turning 

Circle, Berth Pockets surrounding of Landing Pontoon, etc., for maintaining 

7m BCD from the existing dredged level at Ghogha Ro-Ro Terminal - 

Gujarat.” 

1.1.  Deendayal Port has been entrusted with the project of Ro-Pax Ferry Service, fast 

ferry/catamaran service between Ghogha & Hazira, to reduce the pressure on the 

existing roads and rail network. To facilitate Ro-Pax Ferry service, the 

construction of Ro-Pax terminal and allied infrastructure at Ghogha & Hazira are 

available. In order to have the services operational in all tidal conditions, DPA had 

carried out “Dredging in Approach channel, Turning Circle, Berth pockets and 

surroundings of Landing Pontoon etc. at Ghogha Ro- Ro Terminal - Gujarat”. Now 

DPA proposes to “Dredging in Approach Channel, Turning Circle, Berth Pockets 

surrounding of Landing Pontoon, etc., for maintaining 7m BCD from the existing 

dredged level at Ghogha Ro-Ro Terminal - Gujarat” by deploying Trailer Suction 

Hopper Dredger(TSHD) of suitable capacity / Backhoe Dredger (BHD)/Cutter 

Suction dredger (CSD) /Grab dredger etc., 

Scheduled period of completion of the dredging project shall be for 12 Months. 

 

a)  “Dredging in Approach Channel, Turning Circle, Berth Pockets surrounding of 

Landing Pontoon, etc., for maintaining 7m BCD from the existing dredged level 

at Ghogha Ro-Ro Terminal - Gujarat” with an estimated cost of 

Rs.20,10,91,892/- (Excluding GST).  

 

b) The bidder shall possess by absolute ownership / Chartered / wet leasing or the 

firm should have entered into an agreement with any firm owning such 

equipment such as Trailer suction hopper dredger (TSHD) / cutter suction 

dredger (CSD) / Backhoe dredger (BHD) / Grab dredger for deployment in the 

proposed dredging area. The assessment of the capacity of the dredger is the 

responsibility of the bidder based on scope of work. Deployment of other 

equipment and capacity will be assessed / judged by the bidder as per the site 

conditions and scope of work for dredging. In case if any additional dredgers of 

suitable capacity are required to deepen the proposed dredging area, same shall 

be deployed by the bidder at no such extra cost to be quoted in the price bid. 

 

c) The bidder shall possess by absolute ownership / Chartered / wet leasing or the 

firm should have entered into an agreement with any firm owning such 

equipment (such as Grab /Grab Hopper / Backhoe Dredger and their hopper 

barge / tug) of suitable capacity capable of dredging up to a depth of 20m for 

deployment in dredging areas i.e. Approach channel, turning circle, berth 
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pockets and surrounding of landing pontoon of Ghogha Ro-Ro terminal to 

maintain an average working day dredging output not less than 1500 cu. m (In-

situ). It is the responsibility of the contractor to mobilize additional equipment, 

machineries, crafts, dredgers etc. without claiming any extra cost for proper 

completion of the work proper within the specified time. In addition, if the 

progress of the work is not satisfactory and/or not matching with the targets 

accepted between DPA and the contractor, the employer reserves their right to 

order the contractor to mobilize additional dredgers and other ancillary 

equipment to ensure the completion of the project within the scheduled period of 

condition, as mentioned elsewhere in the contract without entitlement of any 

additional cost to the contractor for the reasons whatsoever. Employers 

decisions in this regard is final and binding on the contractor.  

 

d) In case the Contractor has to sail the main dredger for meeting dry docking / 

major repairs, the contractor has to show proof of dry dock / afloat repair facility 

booked at the time of submitting for permission to sail the main dredger. 

 

1.2  Detailed Tender Notice along with complete Tender documents can be obtained 

from website https://kpt.nprocure.com, from 13/03/2024 to 12/04/2024  up to 

16.00 Hrs. Tender Notice is also available on https://www.deendayalport.gov.in 

and https://eprocure.gov.in. 

 

1.3  No tender will be considered which is not made in the prescribed form and which 

is not accompanied by a EMD/MSME. The tender offer shall have to be submitted 

by the Tenderer, in sealed covers as explained in the Tender Document. 

 

1.4  The offer (both Techno-Commercial & Price) must be valid for a minimum of 120 

days from the last date of submission of offer, otherwise the offer shall be rejected 

as non-responsive. 

 

1.5   Minimum eligibility criteria for evaluation of technical bid. 
 

The bidder has to meet the following eligibility criteria: 

 

1.5.1 The bidder should have adequate experience in similar type of dredging work 

successfully undertaken during last seven years ending last day of month 

previous to the one in which applications are invited should meet the following 

criteria: 

 
 

(1) Average annual financial turnover during the last three years 

ending 31st March of the previous financial years, should be at 

least Rs. 6,03,27,568/- (excluding GST) (The relevant Audited 

Balance Sheets certified by Chartered Accountant for meeting 

qualification criteria shall be submitted along with tender). 

https://eprocure.gov.in/
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(2) Similar completed works: 

(i) Three similar completed works, each work costing not less 
than Rs. 8,04,36,757/- (excluding GST/VAT) or involving 
dredging quantity of 1,67,200 Cum quantity. 

         Or 

 

(ii) Two similar completed works, each work costing not less 
than Rs. 10,05,45,946/ -(excluding GST/VAT) or involving 
dredging quantity of 2,09,000 Cum quantity  

      Or 
(iii) One similar completed work costing not less than Rs. 

16,08,73,514/- (excluding GST/VAT) or involving dredging 
quantity of 3,34,400/- Cum quantity. 

Note: 

 Similar dredging works means successfully completed dredging and 

capability of offshore disposal of dredged soil using suitable dredging 

equipment  

 

 The value of similar works completed by the Tenderer will be brought to 

current cost level by enhancing the actual value of work with the 

multiplication factor with reference to escalation based on WPI as detailed 

below for assessing the eligibility of the Tenderer under experience. The 

base year shall be taken as 2022-23. 

 
 

Year  Multiplication factor 

FY 2022-23 1.00 

FY 2021-22 1.09 

FY 2020-21 1.24 

FY 2019-20 1.25 

FY 2018-19 1.27 

FY 2017-18 1.33 

FY 2016-17 1.37 

 

Note: 
 

i) Bidder should indicate actual figures of costs and amount for the works 

executed by them in the schedule without accounting for the above-

mentioned factors. In case the financial figure and the value of 

completed works are in foreign currency, the above enhancement 

factors will not be applied. Instead, the foreign currency will be 

converted into equivalent Indian Rupees (INR) at the State Bank of India 

BC selling rate prevailing 28 days prior to bid due date. 

ii) The Financial year of completion for the similar completed works shall 

be taken into account while applying multiplication factors for arriving 

current cost level. 
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 In both the above cases (i & ii) if bidder executed the work in private 

organization, bidder has to submit TDS (Tax Deduction Certificate) against 

the executed work. 

 Bidder has to submit the work order and completion certificate from the 

employer towards the work experience. 

 

1.5.2 Performance of Dredgers and other Equipment: 

 

(i) The Bidder shall submit details of the equipment, particularly the dredgers 

proposed to be deployed for the captioned work along with the dredging 

plan and methodology to establish that the equipment proposed is 

capable of dredging an in-situ quantity of not less than 1500 cum per 

calendar day.   

(ii) The Dredging plan and methodology shall inter-alia cover dredging 

equipment i.e. Type of dredgers & its capacity, supporting ancillary craft to 

be deployed, with a clear indication as to whether these equipment are 

owned by the bidder or these equipment are placed at the disposal of the 

bidder for the entire period of contract with proper documentary evidence, 

target quantity calculations and procedure to complete the work as per 

technical specifications within the stipulated period of completion. 

(iii) Bidder has to submit Certificate of Registry / Certificate of Class issued by 

Govt. approved Authority / IACS towards dredging equipment and valid 

insurance for verification of equipment. 

The Employer reserves their right to review and evaluate the details of 

Dredging equipment, dredging plan and methodology submitted by the 

bidders taking into account the nature and requirement of the contract. In the 

opinion of the Employer, if this equipment and the methodology proposed by 

the contractor are not suitable for completing the work within the specified 

timeline, the Employer reserves the right to reject the tender without assigning 

any reasons. The Employers decision in this regard shall be final and binding 

on the bidder. 

 

1.6  Bidders has to submit the work order and completion certificate from the employer 

towards the work experience. Bidder also has to submit Certificates of Registry / 

Certificate of Class issued by Govt. approved Authority / IACS towards dredging 

equipment and valid insurance for verification of equipment. 

 

1.7 With regard to participation of Indian tenderer(s), the Indian firm /companies 

owning Indian flag dredgers including Dredging Corporation of India Ltd. shall 

have right of first refusal before the contract is given to any foreign company only 

if the bid of the Indian company is within 20% of the lowest technically qualified 

and they shall have to undertake the work by entering into a contract with DPA 

exactly similar to the contract which would have been entered into with the lowest 

tenderer i.e. the contract shall be on a commercial format. If more than one Indian 

company/ firms owning Indian Flag Dredgers including Dredging Corporation of 
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India Ltd. participate in the tender, the right of first refusal will go to that Indian 

company which has quoted the lowest and is within 20% of the lowest technically 

qualified offer subject to obtaining security clearance. If an Indian flag vessel is 

not available, then “Indian controlled ships” shall be accorded higher priority in the 

Right of First refusal than Non-Indian Flag Vessels  

(Note: DGS Circular No.02 of 2021 dated 14.01.2021 shall be applicable for exercise of 

right of first refusal –grant of license to foreign flag vessel. In this regard, 

Guideline issued by DG(Shipping), from time to time in terms of relevant provision 

shall be applicable.) 

 

If Bidder, an Indian subsidiary / company of a foreign company is qualifying for 

bidding based on the qualifications of its Parent Firm, the bidder will not be eligible 

for the right of first refusal under this clause even if all the dredgers belong to the 

bidder are Indian Flag / Indian Controlled ships. 

 

In case the lowest tender is from an Indian company, the contract will be awarded 

to the Indian company without first right of refusal to Dredging Corporation of India 

Ltd. even if it is within 20% of the lowest technically qualified. 

 

Indian Tenderer means Indian Citizen/ Indian domestic Company /Society either 

having Indian flag vessel(s) or proposing in the tender for converting foreign flag 

vessels to Indian flag vessels before commencing the work. An Indian dredging 

company shall be a company registered under the companies Act 1956 engaged 

in dredging work and having dredgers under Indian flag or vessels registered as 

Indian controlled tonnage ships in accordance with DGS order No.10 of 2014. 

 

In case the contract is awarded to an Indian tenderer through the process of 

exercising the first right of refusal and the work is executed by such tenderer by 

deploying foreign flag vessel, it shall call for penalty of Indian Rupees 1,500,000/- 

per day for the first 10 days and Indian Rupees 2,000,000/- per day for the next 

twenty days, to the employer. In case the deployment of foreign flag dredger 

extends for more than 30 days during the period of the contract, the Employer 

reserves the right to call for termination of the contract. 

 

The Employer and/or Government of India through Ministry of Shipping reserves 

the right to assign, in public interest, any contract for dredging work in any of the 

major ports to Dredging Corporation of India Ltd. on nomination. 

 

1.8 The Employer/ Board do not bind themselves to accept the lowest or any tender 

and reserve the right to accept any tender in part or to reject any tender without 

assigning any reason thereof. 

 

1.9 Pre-bid meeting will be held with the representative of the firms, bidders or his 

official’s representative are invited to attend the pre-bid meeting. The prospective 

Tenderers shall submit their queries in writing to The Superintending Engineer 
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(PL), Deendayal Port Authority (Email:dpt.roro@gmail.com) in connection with 

this tender well in advance latest by 03 days prior to pre bid meeting date, so that 

the queries can be attended to. The pre-bid meeting will be held on   19/03/2024 

at 11:30 hrs. in the Old Board Room at Deendayal Port Authority Admin. Office 

Bldg., Gandhidham. 

 

1.10 The due date of submission of offers will be 12/04/2024 unless notified otherwise. 

In the event of changes in the schedules, the Deendayal Port will notify the same 

through its web site. 

1.11 If the offers are not received according to the instructions detailed here above, 

they shall be liable for rejection. The corrections and remarks shall be either type-

written or must be in ink and duly authenticated. 

1.12 The Contractor should mobilize suitable dredger(s) capable of executing the 

dredging work within the time schedule. The documentary evidence about the 

capability, experience in the relevant field and financial status to be furnished 

along with the offer are: - 

 

(i) Details of dredging work executed in last 7 years with names and address 

of clients, type of dredging work executed, details of dredgers deployed, 

quantity, scheduled period of execution, date of commencement and date 

of completion and certificate/testimonials from the concerned clients 

regarding successful completion of the job. 

(ii) Details of dredger(s) and other supporting crafts and facilities including 

discharge pipeline etc. available and proposed dredgers and their 

mobilization time to this site. 

(iii) Capability of the firm in carrying out pre and post dredging bathymetric 

surveys. 

(iv) Name and curriculum vitae of dredging team and surveyors proposed to 

be deployed. 

(v) Registration details of the firm, bankers, company profile and financial 

position of the firm during the last five years.  

 

The complete tender document [including drawings] is available on Deendayal 

Port’s website : www.deendayalport.gov.in and https://nprocure.gov.in and 

Tenderers may download the same and submit through online on website 

https://kpt.nprocure.com on or before the due date and time of submission. 

However, in such a case, they shall inform in writing to the DEENDAYAL PORT 

AUTHORITY immediately on downloading the tender documents. They shall also 

pay Rs. 5900/- including GST towards the cost of tender on / before due date and 

time of submission of Tenders otherwise the tenders shall be rejected. The 

bidders also have the option to upload the scanned copy of DIGITAL modes for 

the tender fee as part of the technical bid submission the bank details as below; 

 

 

1. Name of Bank & Address: Bank of Baroda, Gandhidham Branch 

http://www.deendayalport.gov.in/
https://nprocure.gov.in/
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2. Account No: 10080100022427 

3. IFSC Code: BARB0GANKUT 

 

a. No tender will be considered which is not made in the prescribed form and 

which is not accompanied by a deposit of Indian Rs. 20,10,919/- as Earnest 

Money Deposit(EMD)/ Bid security & Rs. 5,900/- Tender fee. The tender 

offer shall have to be submitted by the Tenderer, in sealed covers as 

explained in the Tender Document. 

In case of Micro and Small Enterprise (MSEs) holding valid certificate 

issued by any agencies/organization under the Ministry of Micro, Small and 

Medium Enterprises indicating the list of activity related to the subject 

tender/appropriate category as per NIC code 2008 only shall become 

eligible for exemption from payment of Tender Fee /EMD. Such bidder shall 

upload the scanned copy of Valid Certificate in Preliminary Bid. Also Such 

bidder shall upload in technical proposal a scanned copy of valid certificate, 

as well as duly filled in and signed ‘Bid Security Declaration’ as per 

format provided in the tender document (Annexure I), failing which the bid 

shall be disqualified: - 
 

Level Description 

Sub-class 42902  Construction of waterways, 
harbours and river works, 
dredging of waterways 

 

 

b. The offer (both Techno-Commercial & Price) must be valid for a minimum 

of 120 days from the last date of submission of offer, otherwise the offer 

shall be rejected as non-responsive. 

 

1.13 Bidders who wish to participate will have to procure/ should have legally valid 

Digital Certificate, as per Information Technology Act-2000, using which they can 

sign their electronic bids. The bidders can procure the Digital Certificate from (n) 

code solutions a division of GNFC Ltd, who are licensed certifying authority by 

Government of India. All bids should be digitally signed. For details regarding 

Digital signature certificate and related matters, the below mentioned address 

should be contacted: (n) code Solutions, A Division of GNFC, 304 GNFC Info 

tower, Bodakdev, Ahmedabad. Tel. 91 79 26857316/17/18 Fax: 91 79 26857321 

E-mail: nprocure@ncode.in Toll Free Number: +91 7359 021 663 / 1800-419-

4632, Mobile: 9327084190 / 9898589652. 

1.14 However, the originals/ attested hard copies shall have to be forwarded 

subsequently so as to reach the office of Superintendent Engineer (PL) within 07 

days of opening of the tenders. 

 

Cover-I, Cover-II and Cover-III are super scribed as under: 
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Cover-I: The Tender Fee & Bid Security as indicated in NIT. 

Cover-II: The Technical Bid and the tender duly filled and signed 

Cover-III: Nil. 

 

All the covers shall be wax sealed. The three covers marked Original shall 

then be placed in an envelope and marked ORIGINAL and sealed as stated 

above. All the sets shall then be placed in an outer envelope. 

 

Cover I of the tender shall contain the following: 
 

The Integrity pact agreement, Bid Security and Tender Fee as 

indicated in NIT. 
 

Cover II of the tender shall consist of but not limited to the following: 
 

a) Duly executed Power of Attorney in favour of person or persons 

authorized to sign the tender. 

b) The tender document duly filled and signed. 

c) Copies of documents defining constitution and legal status. 

d) Document regarding structure of the tender as indicated in these 

Instructions. 

e) Balance sheets along with turnover, Income Tax clearance 

certificates, profit and loss account for the previous three financial 

years ending 31st March 2023. 

f) Tenderer shall submit detailed methodology backed up by 

specification and calculations. 

g) Details of Contractor’s Equipment including but not limited to number, 

make, date of manufacture/acquisition, capacity, and in case of 

Vessel/ship instruments, gadgets etc. with which such vessel/ship are 

equipped or fitted for the proposed Works. 

h) Schedule of Contractor’s Equipment to be used. 

i) Works Plan and Dredging Schedule. 

j)    Details of pending work, if any, or likely commitments, if any, and/or 

        Experience in works of similar nature executed in the last 7 years. 

k)  All the tenderers are required to submit an unconditional tender 

without any deviations failing which their offer will be treated as 

incomplete and same will rejected and the price bid will not be opened. 

l)   List of sub-contractors. 

m) An undertaking that Cover III does not contain any conditions. 

n) Work Schedule 

o) Schedules (as per format) 

p) Original Tender Documents 

q) Copies of fax messages and letters sent and received during the 

tender period. 

r)   Details if any of the tenderer being delisted / debarred by any of their 

previous Employer, which is valid at the time of submission of the bids, 
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the reason for the same shall be evaluated by the Employer 

considering the nature and requirement of the present contract. The 

Employer reserves the right to reject such proposal, if found 

necessary. The Employers decision in this regard shall be final and 

binding on the bidder. 

s) All other documents set out in the Tender Document which the 

Tenderer  

is specifically required to submit along with the Tender. 

 

Cover III Nil. 
 

Tender not accompanied by required Tender Fee & Bid Security shall 

be liable for rejection. Previous dues / deposits with Port Authority shall 

not be counted / adjusted towards earnest money deposit. 
 

The bidder has to submit all the required and essential documents for 

pre- qualification through online procedure. However, the hard copies of 

all documents are required to be submitted as per tender provisions. 

 

Late bids, delayed bids received after the stipulated last date and time 

for receipt of bids, due to any reasons will not be considered. 

DEENDAYAL PORT AUTHORITY reserves the right to reject any or all 

the tenders without assigning any reason thereof. 

 

Note: In case bidders need any clarification or its training is required to 

participate in online tenders, they can directly contact (n)Procure 

Support team at following address: 

(n) code Solution - A division of GNFC Ltd., 

(n)Procure Cell, 304, GNFC Info tower, S. G. Road, Bodakdev, 

Ahmedabad - 380054 (Gujarat) 

Contact Details: 

Mobile: +91 9327084190 / +91 9898589652 

Airtel: +91-79-40007501, 40007512, 40007516, 40007517, 40007525 

BSNL: +91-79-2684511, 26854512, 26854513 (EXT: 501, 512, 516, 

517, 525) Reliance: +91-79-26857316/17/18 40007533 Fax: +91-79-

40007533 

E-mail: nprocure@ncode.in 

TOLL FREE NUMBER: +91 7359 021 663 / 1800-419-4632 

 

 

 

   Superintending Engineer (PL) 

DEENDAYAL PORT AUTHORITY 
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Section 2 
 

INSTRUCTIONS 
TO 

BIDDERS 
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2.0 INTRODUCTION 
 

Broad Scope of Work 

 

The Scope of work under the Contract is as more particularly specified in the 

Specifications for dredging work (Section-5 and 6) of the Tender Document. 

However, Scope of Work is not exhaustive and the Tenderers while quoting are 

expected to take into account all ancillary and necessary work that may be 

required to be done or performed by them for achieving the required depth & 

width in the approach channel, turning circle, Berth Pockets surrounding of 

Landing Pontoon at Ghogha RO-RO Terminal, Gujarat and disposal of the 

dredged material at the designated area, submitting charts and/or making the 

facility fully operational, whether or not explicitly stated in the Specification or 

elsewhere in the Tender Document and all such ancillary and necessary work 

shall be, deemed to be included and forming part of this Contract. 

 

2.1 TENDER REQUIREMENTS 

 

2.1.0 General 

2.1.1 The Bid Document downloaded by the Bidder is non-transferable. 

2.1.2 Bid Documents shall remain the property of the EMPLOYER. 

2.1.3 EMPLOYER will not be responsible for any costs or expenses incurred 

by the bidder in connection with the preparation and delivery of his bid 

or for any other expenses incurred in connection with such bidding. 

2.1.4 The work to be done is described in the Bid document (and in particular 

in the technical specifications, Bill of Quantity and drawings) and in 

general includes, but is not limited to supplying all dredgers, crafts, all 

materials including consumables, and equipment necessary to conduct 

surveys, dredging and disposal of spoil at specific field dumping ground 

as described in the Bid Document. Quantities, drawings and 

specifications given in the Bid Document are for the sole purpose of 

indicating to bidders the order of magnitude of work and are not in any 

way guaranteed to remain unchanged. Time is the essence of contract 

and the work shall be completed in all respects during a period of 12 

months from the date of commencement of the work. 

2.1.5 Bidders are advised to visit the site of the work, review the drawings, 

and acquaint themselves of all site conditions prior to submission of their 

bid. Failure to visit the site will in no way relieve the successful bidder of 

any of the obligations in performing the work in accordance with this Bid 

Document within the quoted price.  
 

It is proposed to hold a pre-bid discussion with all the bidders in the 

Board room of Deendayal Port Authority on 19/03/2024 at 11:30 Hrs. 
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The bidders who need clarifications on any specific issue shall inform 

the EMPLOYER in writing latest by 3 days prior to pre bid meeting at the 

address given in the next clause. No queries /clarifications shall be 

entertained after the above date and during pre-bid meeting. 

 

2.1.6 If the bidders find discrepancies in or omission from the drawings, 

specifications, or other documents, or have any doubts as to the 

meaning or intent of any part thereof, they shall at once inform the 

EMPLOYER who may send a written instruction or explanation to all 

bidders. No oral interpretations shall be made by any bidder as to the 

meaning of any of the provisions of the bid documents. Every request 

for an interpretation shall be in writing addressed and forwarded to the 

EMPLOYER at the following address: 
 

Office of The Superintending Engineer (PL) 

DEENDAYAL PORT AUTHORITY 

Post Box No: 50, 

New Annexure Building 

Gandhidham – 370 201 

Kachchh-Gujarat. 
 

2.1.7 In formulating their bid, bidders shall have full regard to the contents of 

the Bid Documents since all bids will be deemed to have been made 

after taking into account all the provisions thereof. The agreement as 

finally executed will include the Employer’s Bid Documents and the 

Bidder’s offer as finally accepted by the EMPLOYER together with 

Addenda, bid clarification and all correspondences exchanged between 

Deendayal Port Authority and the bidder, if any. 

2.1.8 Submission of fraudulent documents shall be treated as a major 

violation of the tender procedure and in such cases, Deendayal Port 

shall resort to forfeiture of Bid Security of the bidder, apart from 

blacklisting the firm for the next 3 years. 

2.1.9 The bidders may please note that the EMPLOYER will not entertain any 

correspondence or queries on the status of the offers received against 

this Bid. Bidders are also requested not to depute any of their personnel 

or Agents to visit the Employer’s offices for making such enquiries till 

finalization of the bid. 

 

Should the EMPLOYER find it necessary to seek any clarifications, 

technical or otherwise the concerned bidder will be duly contacted by 

the EMPLOYER. 

2.1.10 Canvassing in any form by the bidder or by any other agency acting on 

behalf of the bidder after submission of the bid may disqualify the said 

bidder. The Employer’s decision in this regard shall be final and binding 

on the bidder. 
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2.1.11 The EMPLOYER may reject, accept or prefer any bid without assigning 

any reason whatsoever. The EMPLOYER also reserves to himself the 

right to accept any bid in part or parts only with such conditions as he 

may prescribe. 

2.1.12 The successful bidder shall furnish the required Performance Security in 

the form of FDR/Digital Transfers/ Bank Guarantee from a 

Nationalized/Schedules Bank (except Co-operative Bank) having branch 

at Gandhidham-Kachchh to the EMPLOYER in the Performa enclosed 

at Annexure-5 for the amount indicated in the Appendix to tender. 

2.1.13 EMPLOYER will not be liable for any financial obligation in connection 

with the work until such time the EMPLOYER has communicated to the 

successful bidder in writing his decision to Authority the Work (covered 

by the bid document issued to him). 

2.1.14 In case of an unscheduled holiday on the prescribed closing/opening 

day of the bid, the next working day will be treated as the scheduled 

prescribed day of closing/opening of the bid. 

2.1.15 Bidders to note that the bids shall first be evaluated for minimum 

eligibility criteria given in the tender. Bidders not meeting the eligibility 

criteria do not qualify to proceed further. 

 

2.2 INSTRUCTIONS FOR FILLING BIDS. 

 

2.2.1 The bids can only be submitted in the name of the bidder in whose 

name the bid documents were downloaded by the bidder. 

2.2.2 The bid and any annotations or accompanying documentation shall be 

in English language only and in metric system. 

2.2.3  Bidders shall sign their proposal with the exact name of the firm. The 

bid shall be duly signed and sealed by an authorized executive officer of 

the bidder’s organization in all the pages. 

2.2.4 Each bid shall be signed by a duly authorized officer and in the case of a 

Corporation shall be sealed with the Corporate Seal or otherwise 

appropriately executed under Seal. 

2.2.5 Bidders shall clearly indicate their legal constitution and the person 

signing the tender shall state his capacity and also the source of his 

ability to bind the bidder. The power of attorney or authorization or any 

other document constituting adequate proof of the ability of the signatory 

to bind the bidder shall be annexed to the bid. The EMPLOYER may 

reject outright any bid unsupported by adequate proof of the signatory’s 

authority. 

 

2.2.6 Submission of bids  

Bidders who wish to participate will have to procure/ should have legally valid 

Digital Certificate, as per Information Technology Act-2000, using which they can 

sign their electronic bids. The bidders can procure the Digital Certificate from (n) 

code solutions a division of GNFC Ltd, who are licensed certifying authority by 



 
 

25 
 

Government of India. All bids should be digitally signed. For details regarding 

Digital signature certificate and related matters, the below mentioned address 

should be contacted: (n) code Solutions, A Division of GNFC, 304 GNFC Info 

tower, Bodakdev, Ahmedabad. Tel. 91 79 26857316/17/18 Fax: 91 79 26857321 

E-mail: nprocure@ncode.in Toll Free Number: +91 7359 021 663 / 1800-419-

4632, Mobile: 9327084190 / 9898589652. 
 

The accompaniments to the tender documents as described under Clause 

2.2.7.1, 2.2.7.2 and 2.2.7.3 shall be Scanned and submitted On-Line along with 

Tender documents. 
 

However, the originals/ attested hard copies shall have to be forwarded 

subsequently so as to reach the office of Superintendent Engineer (P) within 07 

days of opening of the tenders. 

 

The envelopes shall be addressed to: 
 

a) Office of The Superintending Engineer (PL),  

Deendayal Port Authority, A.O. Building,  

Ground floor, Gandhidham - Kutch-370201. Gujarat- State. 

b) Bear the following identification: 

 

Accompaniments for “Dredging in Approach Channel, Turning Circle, 

Berth Pockets surrounding of Landing Pontoon, etc., for 

maintaining 7m BCD from the existing dredged level at Ghogha Ro-

Ro Terminal - Gujarat 

Bid reference No. …………. 

 

Name and address of the bidder. 

2.2.6.1 Deadline of Submission of the Bids 

 

Bids must be received by the Employer in On-line System at website 

https://kpt.nprocure.com not later than 16:00 hrs. on 12/04/2024 in the event of 

the specified date for the submission of bids being declared a holiday by the 

Employer, the Bids will be received up to the appointed time on the next working 

day. 

 

The Employer may extend the deadline for submission of bids by issuing an 

amendment in which case all rights and obligations of the Employer and the 

bidders previously subject to the original deadline will then be subject to the new 

deadline. 

 

At the time of submission of the tender document, the tenderer shall give an 

undertaking that no changes have been made in document. The uploaded version 

of the Port Tender Document will be treated as authentic tender and if any 

discrepancy is noticed at any stage between the Port’s tender document and the 

https://kpt.nprocure.com/
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one submitted by the tenderer, the conditions mentioned in the Port’s uploaded 

document shall prevail. Besides, the tenderer shall be liable for legal action for the 

lapses. 

 

2.2.6.2 Late Bids 

 

After the deadline prescribed in Clause 2.2.7 the bids cannot be submitted in the 

On-line System. 

 

2.2.6.3 Modification and Withdrawal of Bids 

 

Bidders may modify or withdraw their bids before the deadline on the website as 

prescribed. 

No Bid can be modified after the deadline for submission of Bids. 

 

2.2.7 Cover-I, Cover-II and Cover-III and super scribed as under 

2.2.7.1  Cover I of the tender shall contain the following: 

 

Integrity Pact Agreement, the Bid Security/EMD and Tender Fee in the prescribed 

form as indicated in NIT. 

 

2.2.7.2  Cover II of the tender shall contain the following: 
 

Cover II of the tender shall consist of but not limited to the following: 
 

a) Duly executed Power of Attorney in favour of person or persons authorized to   

sign the tender. 

b) The tender document duly filled and signed. 

c) Copies of documents defining constitution and legal status. 

d) Document regarding structure of the tender as indicated in these Instructions. 

e) Balance sheets along with turnover, Income Tax clearance certificates, profit 

and loss account for the previous three financial years ending 31st March 

2023. 

f) Tenderer shall submit detailed methodology backed up by specification and      

calculations.      

g) Details of Contractor’s Equipment including but not limited to Number, make, 

date of manufacture/acquisition, capacity, and in case of Vessel/ship 

instruments, gadgets etc. with which such vessel/ship are equipped or fitted for 

proposed for the Works. 

h) Schedule of Contractor’s Equipment to be used 

i) Works Plan and Dredging Schedule. 

 Details of pending work, if any, or likely commitments, if any, and/or 

 Experience in works of similar nature executed in the last 7 years.  
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j) All the tenderers are required to submit an unconditional tender without any 

deviations failing which their offer will be treated as incomplete and same will 

rejected and the price bid will not be opened. 

k) List of sub-contractors. 

l) Nil 

m) Work Schedule 

n) Schedules (as per format) 

o) Original Tender Documents with (Blank) unpriced Price Bid.   

p) Copies of fax messages and letters sent and received during the tender period. 

q) Details if any of the tenderer being delisted / debarred by any of their previous 

employer along with the reasons for the same. 

r) All other documents set out in the Tender Document which the Tenderer is   

specifically required to submit along with the Tender. 

 

2.2.7.3  Cover III  ---Nill--- 

 

2.2.7.4 All inner envelopes shall indicate the name and address of the tenderer to 

enable the tender to be returned unopened in case it is received late or if 

the Tender Fee & Bid Security is not enclosed. 

2.2.7.5 All the recipients of tender shall treat the Tender documents as private 

and Confidential. 

2.2.8 If the space in the bid form or in the Appendices there to is insufficient, 

additional pages shall be separately added. These pages shall be 

consecutively page numbered and shall also be duly signed by the Bidder. 

2.2.9 The bid documents shall be signed by the bidder on each page. 

2.2.10 Bidders should indicate at the time of quoting against this bid their full 

postal and Telegraphic/telex addresses. 

2.2.11 Bidders shall submit along with their offer EMD of the amount mentioned 

in the Tender Call Notice. 
 

EMD of Rs. 20,10,919/- may be payable in the form Bank Guarantee-BG 

only from any Nationalized / Scheduled Bank (except Co-operative Banks) 

from any branch in India.. The EMD shall be valid for 28 days beyond the 

validity of the bid. The EMD of the unsuccessful bidder other than L1 and 

L2 shall be refunded immediately after ranking of price bids. EMD of L2 

shall be refunded immediately after entering into agreement with L1 and 

acceptance of performance guarantee. 

2.2.12 In case of tender document being downloaded from the website, at the 

time of submission of (the hard copy of) the tender document, the 

tenderer shall give an undertaking that no changes have been made in 

the document; He shall be issued a printed set of the document under 

acknowledgement with a condition that the printed version of the Port 

Tender document will be treated as authentic tender and if any 

discrepancy is noticed at any stage between the Port’s tender document 

and the one submitted by the tenderer, the conditions mentioned in the 
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port’s printed document shall prevail. Besides, the tenderer shall be liable 

for legal action for the lapses. 

2.2.13 Deleted 

2.2.14 If Indian tenderer/s is/are involved, it will get the first right of refusal before 

the contract is given to any foreign company only if the bid of the Indian 

company is within 20% of the lowest offer and they shall have to 

undertake the work by entering into a contract with employer exactly 

similar to the contract which would have entered into with the lowest 

tenderer i.e. the contract shall be on a commercial format. If more than 

one Indian company including Dredging Corporation of India (DCI ltd) 

participates in the tender, the right of first refusal will go to that Indian 

company which has quoted the lowest and is within 20% of the lowest 

technically qualified offer. If an Indian flag vessel is not available, then 

“Indian controlled ships” shall be accorded higher priority in the Right of 

First refusal than Non-Indian Flag Vessels.  

(Note: DGS Circular No.02 of 2021 dated 14.01.2021 shall be applicable 

for exercise of right of first refusal –grant of license to foreign flag vessel. 

In this regard, Guideline issued by DG(Shipping), from time to time in 

terms of relevant provision shall be applicable.) 

 

 
(ii) An Indian tenderer which is qualified by relying on the credentials of a 

foreign company will not be eligible for claiming the first right of refusal. 

 

(iii) In case the lowest tender is from an Indian company, the contract will be 

awarded to the Indian company without first right of refusal to DCI even if it 

is within 20%. 

 
(iv) Indian Tenderer means Indian Citizen/ Indian domestic Company/Society 

either having Indian flag vessel(s) or proposing in the tender for converting 

foreign flag vessels to Indian flag vessels before commencing the work. An 

Indian dredging company shall be a company registered under the 

companies Act 1956 engaged in dredging work and having dredgers under 

Indian flag or vessels registered as Indian controlled tonnage ships in 

accordance with DGS order No.10 of 2014. 

 

(v)  In case the contract is awarded to an Indian tenderer through the process 

of exercising the right of first refusal and the work is executed by such 

tenderer by deploying foreign flag vessel, it shall call for penalty of Indian 

Rupees 1,500,000/- per day for the first ten days and Indian Rupees 

2,000,000/- per day for the next twenty days, to the employer. In case the 

deployment of foreign flag dredger extends for more than thirty days during 

the period of the contract, the Employer reserves the right to call for 

termination of the contract. 
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(vi) The Government of India through Ministry of Shipping reserves the right to 

assign, in public interest, any contract for dredging work in any of the major 

ports to Dredging Corporation of India on nomination basis. 

 

(vii) While evaluating tenders regard would be paid to national defense and 

security considerations. 

 

(viii) The (i) to (vii) above are made as per various guidelines issued by the 

Ministry of Shipping (DG Shipping and also Ports Wing) regarding 

chartering of foreign flag vessels and security clearance of the tenderers. 

Any further guidelines issued by the Ministry till the due date of tender shall 

also be applicable for this contract. 

 

(ix) Guidelines issued by DG (Shipping), Mumbai from time to time in terms of 

the relevant provisions of Merchant Shipping, shall be applicable. 

 

(x)  At any time during the execution of the dredging work as per this tender, if 

any directive is issued by the Government of India through Ministry of 

Shipping to make alternative arrangement for meeting the maintenance 

dredging; the employer will issue a 30 days’ notice and rescind the 

agreement for the ongoing dredging work and the contractor is obliged to 

make arrangements for smooth hand over of the site through a joint survey. 

The contractor has to hand over the site and demobilize his entire 

equipment at the end of the notice period. The payment arising due to 

rescinding / foreclosure of agreement and termination by Employer will be 

in compliance with Clause 3.14.2 (g) of the General Conditions of the 

Contract at Section-3 of this tender. 

 
2.2.15 The EMD of second lowest evaluated bidder shall be kept in reserve and 

may be invited to negotiate to match the lowest evaluated bid, in case the 

evaluated bidder withdraws his bid or not selected for any other reason. 

Note: 

If Bidder, an Indian subsidiary / Company of a foreign company is qualifying for 

bidding based on the qualifications of its Parent Firm, the bidder will not be eligible 

for the right of first refusal under this clause even if all the dredgers belong to the 

bidder are Indian Flag / Indian Controlled ships. 

 

 

2.3 PRICING OF BID 

2.3.1 General 

The offer shall include planning, mobilization and de-mobilization of suitable 

Dredgers and other required crafts including all items/materials, labour, tools, 

transportation, insurance, taxes (excluding GST), duties, consumables, overhead, 

profit etc. necessary for execution of dredging as described in the Bid Document. 
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2.3.2  Currencies of Quotation 

The Bidder shall indicate the prices in Indian Rupees. The Bidder shall not quote 

in any currency other than Indian Rupees. 

 

2.3.3  Validity 

 

i. The tender shall remain valid and open for acceptance for a period of 120 days 

from the date of opening of Technical and Commercial bid. 

 

ii. Notwithstanding Clause 2.3.3 (a), prior to the expiry of the tender validity 

period, the Employer may, if required request the Tenderer to consent to a 

specified extension of the tender validity period. The request and the responses 

thereto shall be made in writing or by fax. A Tenderer agreeing to extend the 

validity will not be permitted to modify its tender.  

 

2.3.4  Duties and Taxes 

 

Indian Custom Duties, if any, levied upon the work, dredger, equipments etc. are 

to be borne by the bidders and to be incorporated in the Item-Rates and this will 

not be separately paid for. The Contractor shall bear all Taxes both corporate and 

personnel, including but not limited to taxes on income levied on the Contractor or 

on their affiliated companies on account of payments received by them from the 

EMPLOYER for the works done under the Contract. 

 

It shall be the responsibility of the Contractor to submit to the concerned Indian 

Statutory Authorities the returns and all connected documents required for this 

purpose. The Contractor shall also provide the EMPLOYER such information as 

they may require in regard to the Contractor’s income and expenditure for this 

purpose. 

 

2.4  INFORMATION REQUIRED 

2.4.1  Cover I of the tender shall contain the following: 

Integrity Pact Agreement, the Tender Fee & EMD in the prescribed for 

as indicated in NIT. 

 

2.4.2  COVER-II (Technical & Commercial bid) shall contain the following: 

 

i. A description of the facilities in sufficient detail and clarify to enable the 

EMPLOYER to make an evaluation and comparison of the Bid. 

 

ii.  List of major marine equipment proposed to be deployed for this work. The 

Bidder shall provide complete details such as dimensions, capacity of 

Dredgers, other floating crafts and equipment if any etc. trade name, year of 

built, Registration particulars etc. 
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iii. Description of Bidder’s work experience in the past on projects of similar nature 

with the details given in Table1 (1) enclosed as Annexure 6 to the bid. This will 

include: Execution of large dredging works in the last seven years. 

 
iv.  Concurrent commitments of the bidder shall be separately given with the 

details indicated at Table1 (2) enclosed as Annexure 7 to the bid. 

 

v. Bidder shall furnish a list of the supervisory personnel intends to deploy with 

their Biodata and proposed methodology for execution of the work i.e. design, 

planning, dredging with disposal of spoil, quantity surveying instruments and its 

accuracy and progress of the work etc. so as to ensure maintenance of 

dredged levels till defect liability period or taking over of the work as applicable 

at respective locations as stipulated in the Specification attached to this Bid 

Document. 

 

vi. If necessary, the Contractor should mobilize additional resources like dredgers, 

equipment etc. at his own expenses for proper completion of work. Keeping the 

above in view and since time is the essence of contract, the Bidder shall 

indicate how he would execute the work within the time specified by submitting 

a description of equipment and work method to be employed and the limiting 

weather condition for the proposed equipment. The Bidder shall also include a 

description of all procedures or any special technique to be employed in setting 

up the Works. 

 

vii. An overall project schedule, including, deployment, using critical path method 

shall be furnished along with the bid. The Bidder shall indicate the project key-

dates for all activities. 

 

viii. Unpriced copies of Schedule of Prices with details of quantities only as 

Specified in the Bid Document shall be enclosed with technical bids. Any 

direct / indirect indication of price of any BoQ item(s) in the technical bid 

will make the bid liable for outright rejection. 

 

ix. Letter of Authority as per Performa enclosed as Annexure- 2 to the bid. 

 

x. Detailed dredger deployment schedule indicating total dredger days planned 

item-wise.  

 

xi. Bidder may request for any clarification / information on the tender conditions 

which shall be replied during the pre-bid meeting and subsequently in writing. 

After the pre-bid clarifications are issued, no exceptions/ deviations from Bid 

Document specifications and conditions are permissible. Conditional bids are 

liable to be rejected. Bidder shall enter ‘Nil’ in the Exceptions and Deviations, 

Annexure-3” while submitting the bid. 
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xii. Tender Fee & Bid security as stipulated in the Tender Notice (NIT). 

 

xiii. Any other information required in terms of this Bid Documents. 

 

xiv. List of instruments for survey and monitoring the work and list of other 

equipment for actual measurement of the dredged spoil with the details 

indicated in Table-1(3) enclosed at Annexure-8 to the bid. 

 

xv. Balance sheets along with turnover, Income Tax clearance certificates, profit 

and loss account for the previous three financial years ending 31st March 2023. 

Memorandum of Articles and Articles of Association. In case of foreign firms, 

the statement be given to the fact that they have no claims pending against 

them from any State Authority in India with respect to Income tax, Goods and 

Service Tax in any form or any other dues. Any import duty in respect of 

equipments, dredgers etc. shall be borne by the firm. Income tax, GST in any 

form, etc. leviable for foreign contractor and the foreign employees shall be 

borne by the firm. SGST if applicable shall be charged. 

 

2.4.3 COVER-III - Nil 

 

 

The price bid for the work in Bill of Quantity (BoQ) format should be 

submitted through the e-procurement portal only and such price bids shall 

be opened as per Clause 2.6.2 below. 

 

2.5   EVALUATIONS AND COMPARISON OF BIDS 

 

2.5.1 General 

 

2.5.1.1 After the receipt of bids, if required, the EMPLOYER may inspect the 

facilities available with the bidder to ensure suitability and satisfactory working 

conditions of the dredgers and of the equipment listed to be used by the bidder for 

the work. The bidder shall ensure that aforesaid team shall at all the times have 

access to visit and inspect dredgers, equipment etc. EMPLOYER reserves the 

right to accept price part of the offer of only such bidders whose technical and 

commercial aspects of the proposals (COVER-I & II) are acceptable and 

complete. The Employer’s decision in this regard shall be final and binding on the 

bidder. The EMPLOYER may not open price part of the offer (Financial bid) of the 

bidders whose technical and commercial aspect of the proposal is not acceptable 

or incomplete. 

 

2.5.1.2 EMPLOYER also reserves the right to obtain revised Commercial bid to 

the extent and in areas required from the technically acceptable bidders. 

 

2.5.2 Evaluation Criteria 
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The Bids received and accepted will be evaluated by the EMPLOYER to ascertain 

the relative position of the best Bid in the interest of the EMPLOYER, for the 

completed Work covered up by Bid Documents. 

 

Authenticity of the work/ experience certificate shall be ensured by the 

EMPLOYER before awarding of the contract to the bidder. 

 

2.6 BID OPENING 

 

The Technical Bids shall be opened at 16:30 Hrs. on 12/04/2024 in the Office of 

the Superintending Engineer (PL), DEENDAYAL PORT AUTHORITY. 

 

2.6.1 At the time of Bid opening the EMPLOYER will permit only authorized 

representative of each Bidder to be present provided such representative 

presents to the EMPLOYER at that time, a letter duly signed by the Bidder 

authorizing him to be present on behalf of the Bidder. 

 

 

2.6.2 Price Bids Part of the Offer 

 

Price Bids of only those Bidders whose Technical and Commercial proposals are 

complete and acceptable shall be opened online through website 

https://kpt.nprocure.com in the presence of Bidders or their authorized 

representatives on a suitable day to be intimated separately later. 

 

2.7 CLARIFICATION 

Since the tender involves selection based on pre-qualification criteria, the 

authorized officials of EMPLOYER will examine and seek clarification, if any, from 

the uploaded documents during technical and financial evaluation stage. 

 

2.8 DUTIES AND TAXES 

The quoted rates of the bidders shall include of all taxes, duties, etc., excluding 

applicable GST. TDS as applicable shall be deducted at source by DPA in 

accordance with IT, GST etc. Further, the contractor has to raise GST tax invoice 

timely, notwithstanding reimbursement/ payment from DPA and to comply timely 

GST statutory requirements i.e remittance, filing, etc. DPA shall reimburse the 

GST portion on reflection of Input tax credit at GST portal. Any new taxes, levies, 

duties imposed after submission of bid shall be considered by the Employer on 

production of documentary evidence.  

 

 

2.9 SIGNING OF THE CONTRACT 

 

The successful Bidder shall be required to execute a Formal contract in 

accordance with the requirement of the EMPLOYER within 14 days from the date 
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of issue of the acceptance of the Bid by the EMPLOYER, or within such extended 

time as may be permitted by the EMPLOYER in this behalf. This agreement shall 

be in the Performa indicated at Annexure-4 of the bid. 

 

2.10    CORRUPT OR FRAUDULENT PRACTICES: 

The Employer requires that Bidders/Suppliers/Contractors under this contract, 

observe the highest standard of ethics during the procurement and execution of 

this contract. In pursuance of this policy, the Employer: 

(a) Defines, for the purpose of these provisions, the terms set forth below as 

follows:  

I. “corrupt practice” means the offering, giving, receiving, or soliciting of 

anything of value to influence the action of a public official in the 

procurement process or in contract execution; and 

II. “fraudulent practice” means a misrepresentation of facts in order to 

influence a procurement process or the execution of a contract to the 

detriment of the Employer, and includes collusive practice among bidders 

(prior to or after bid submission) designed to establish bid prices at artificial 

non-competitive levels and to deprive the Employer of the benefits of free 

and open competition. 

(b)  Will reject a proposal for award of work if the employer determines that the 

Bidder recommended for award has engaged in corrupt or fraudulent 

practices in competing for the contract in question. 

(c)  Will declare a Bidder ineligible, either indefinitely or for a stated period of time, 

to be awarded contract/contracts if he at any time determines that the Bidder 

has engaged in corrupt or fraudulent practices in competing for, or in 

executing the contract. 
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SECTION- 3 
 

GENERAL CONDITIONS OF CONTRACT 

Appendix to Tender (GCC) 
 

Item Sub Clause Data 

Employer’s Name and 
Address 

- DEENDAYAL PORT AUTHORITY 
PO. BOX NO. 50, 
AO. BUILDING, 
GANDHIDHAM (KACHCHH) 

Governing Law 3.1.4 of GCC  Constitution of India 

Ruling Language 3.1.4 of GCC  English 

Language for Communication 3.1.3 of GCC  English  

Right to Access to the Site 3.2.1 of GCC  On commencement of works subject 
to interfacing with other contractor 

Amount of Performance 
Security 

3.4.2 of GCC 10% of the Accepted Contract value 
in the form of FDR/Digital Transfer/ 
Bank Guarantee on any Nationalized 
/ Scheduled Bank (except Co-
operative Bank) from any branch in 
India, encashable in Gandhidham. 
Valid till 30 days after final bill 
settlement. 

Working Hours 3.5.5 of GCC Dredging operation shall be carried 
out round the clock. 

Commencement of Work 3.7.1 of GCC The Engineer shall give the 
Contractor not less than 7 days' 
notice of the Commencement date. 
Unless otherwise stated, the 
Commencement date shall be within 
30 days after the Contractor receives 
the Letter of Acceptance. 

Liquidated damages 3.7.2.1 of 
GCC  

1% per week or part thereof subject 
to maximum of 10% of contract value  

Time for Completion of the 
Work 

3.7.2 of GCC  12 months from the date 
commencement of the dredging work 
i.e., joint pre dredge survey 

Right to Vary 
3.12.1 of 

GCC  
Plus / Minus 30% of quantity 

Escalation (Price adjustment) 3.12.3 of 

GCC 

Only fuel escalation is payable as 

price adjustment. 

Retention money 3.13.0 of 

GCC 

Retention money shall be deducted 

from each running bill @ 5% subject 

to a maximum accumulation of 5% of 

contract price. 

Retention Money shall be refunded 

within 14 days from the date of 

payment of final bill 
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Item Sub Clause Data 

Limitation of Liability 3.16.6 of 

GCC 

Limited to total value of the Contract 

Schedule of Rate 3.27.2 of 
GCC 

General Payment terms 

Idle time charges per hour 3.29.0 of 

GCC 

 

Idle time charges are not payable for 

idling of any dredger or other 

equipment including the men and 

machinery for reasons whatsoever 

under this contract and no such 

claims shall be entertained even at a 

later date 
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3.1 GENERAL PROVISIONS 

 

In the Conditions of Contract (“these Conditions”), which include Definitions 

Specific Conditions and these General Conditions, the following words and 

expressions shall have the meanings stated. Words indicating persons or parties 

include corporations and other legal entities, except where the context requires 

otherwise. 
 

3.1.1 Definitions 

In the Conditions of Contract (“these Conditions”), which include Specific 

Conditions and these General Conditions, the following words and expressions 

shall have the meanings stated. Words indicating persons or parties include 

corporations and other legal entities, except where the context requires otherwise. 

 

3.1.1.1 “Contract” means the contract agreement, special conditions of contract, 

general conditions of contract, technical requirements (including schedule of 

requirements and technical specifications, drawings), Notice Inviting Tender, 

replies issued to pre-bid queries, addenda issued if any, Contractor’s bid and 

original price and delivery schedules, the Employer / Board’s notification of award, 

correspondence the Employer / Board had exchanged with the bidder till and after 

award of the contract and further documents (if any) which are listed in the 

Contract Agreement or in the Letter of Acceptance. 

 

3.1.1.2 “Contract Agreement” means the contract agreement (if any) referred to 

in Sub-Clause 3.1.6 [Contract Agreement]. 

 

3.1.1.3 “Contractor’s documents” means the calculations, computer programs 
and other software, drawings, manuals, models and other documents of a 
technical nature (if any) supplied by the Contractor under the Contract. 
 

3.1.1.4 “Letter of Acceptance” means the letter of formal acceptance, signed by 

the Employer, of the Tender submitted by the tenderer, including any annexed 

documents. 

 

 3.1.1.5 “Letter of Tender” means the document entitled letter of tender, which 

was completed by the contractor and includes the signed offer to the Employer for 

the Works. 

3.1.1.6“Specification” means the document entitled specification, as included in 

the Contract, and any additions and modifications to the specification in 

accordance with the Contract. Such document specifies the works. 

 

3.1.1.7“Drawings” means the drawings of the Works, as included in the Contract, 

and any additional and modified drawings issued by (or on behalf of) the 

Employer in accordance with the Contract. 
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3.1.1.8“Schedules” means the document(s) entitled schedules, completed by the 

Contractor and submitted with the Letter of Tender, as included in the Contract. 

Such document may include the Bill of Quantities, data, lists, and schedules of 

rates and/or prices. 

 

3.1.1.9“Tender” means the Letter of Tender and all other documents, which the 

Contractor submitted with the Letter of Tender, as included in the Contract. 

 

3.1.1.10“Appendix to tender” means the completed pages entitled appendix to 

tender, which are appended, to form part of the Letter of Tender. 

 

3.1.1.11“Bill of Quantities” means the documents so named which include the 

priced bill of quantities forming part of the tender. 

 

3.1.1.12“Party” means the Employer or the Contractor, as the context requires. 

 

3.1.1.13“Employer” means the person named as employer in the Appendix to 

tender and the legal successors in title to this person. 

 

3.1.1.14“Contractor” means the person(s) named as contractor in the Letter of 

Tender accepted by the Employer and the legal successors in title to this 

person(s). 

 

3.1.1.15“Contractor’s Representative” means the person named by the 

Contractor in the Contract or appointed from time to time by the Contractor under 

Sub-Clause 3.4.3 [Contractor’s Representative], who acts on behalf of the 

Contractor. 

 

3.1.1.16“Employer’s Personnel” means the Engineer, the assistants referred to 

in Sub-Clause 3. 3.2 [Delegation by the Engineer] and all other staff, labor and 

other employees of the Engineer and of the Employer; and any other personnel 

notified to the Contractor, by the Employer or the Engineer, as Employer’s 

Personnel. 

 

3.1.1.17“Contractor’s Personnel” means the Contractor’s Representative and 

all personnel whom the Contractor utilities on Site, who may include the staff, 

labour and other employees of the Contractor and of each Subcontractor; and any 

other personnel assisting the Contractor in the execution of the works. 

 

3.1.1.18“Sub-contractor” means any person named in the Contract as a 

subcontractor, or any person appointed as a subcontractor, for a part of the 

Works; and the legal successors in title to each of these persons. 
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3.1.1.19“Base Date” means the date 28 days prior to the latest date for 

submission of the Tender. 

 

3.1.1.20Commencement Date' means date as agreed between the parties. 

3.1.1.21'Time for Completion' means the time for completing the Works. 

 

3.1.1.22 “Tests on Completion” means the tests which are specified in the 

contract or agreed by both Parties or instructed as a Variation, and which are 

carried out under Clause 3.8 [Tests on Completion] before the Works or a Section 

(as the case may be) are taken over by the Employer. 

 

3.1.1.23“Taking-Over Certificate” means a certificate issued under [Employer’s 

Taking Over] 

 

3.1.1.24“Tests after Completion” means the tests (if any), which are specified in 

the Contract, and which are carried out in accordance with the provisions of the 

Particular Conditions after the Works or a Section (as the case may be) are taken 

over by the employer. 

 

3.1.1.25“Defects Notification Period” means the period for notifying defects in 

the Works or a Section. (as the case may be) under, calculated from the date on 

Which the Works or Section is completed as certified under Sub-Clause 3.9.1 

[Taking Over of the Works and Sections]. 

 

3.1.1.26“Performance Certificate” means the certificate issued under Sub-

Clause   3.10.9 [Performance Certificate]. 

 

3.1.1.27“Day” means a calendar day and “Year” means 365 days. 

 

3.1.1.28“Accepted contract Amount” means the amount accepted in the Letter 

of Acceptance for the execution and completion of the Works and the remedying 

of any defects. 

 

3.1.1.29 “Contract Price” means the price defined in Sub- Clause 3.13.1 [The 

Contract Price] and includes adjustments in accordance with the Contract. 

 

3.1.1.30 “Cost” means all expenditure reasonably incurred (or to be incurred) by 

the Contractor, whether on or off the Site, including overhead and similar charges, 

but does not include profit. 

 

3.1.1.31 “Final Payment Certificate” means the payment certificate issued 

under Sub-Clause 3.13.12 [Issue of Final Payment Certificate]. 
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3.1.1.31 “Final Statement” means the statement defined in Sub-Clause 3.13.10 

[Application for Final Payment Certificate]. 

 

3.1.1.32 “Currency” means Indian Rupees in which part (or all) of the Contract 

Price is payable. 

 

3.1.1.33 “Interim Payment Certificate” means a payment certificate issued 

under Clause 3.13 [Contract Price and Payment], other than the Final Payment 

Certificate. 

 

3.1.1.34 “Payment Certificate” means a payment certificate issued under Clause 

3.13 [Contract Price and Payment]. 

 

3.1.1.35 “Provisional Sum” means a sum (if any), which is specified in the 

Contract as a provisional sum, for the execution of any part of the Works or for the 

supply of Plant, Materials or services under Sub-Clause 3.12.5 [Provisional 

Sums]. 

 

3.1.1.36 “Security Deposit” means the accumulated retention moneys, which the 

employer retains under Sub-Clause 3.13.3 [Application for Interim Payment 

Certificates] and pays under Sub-Clause 3.13.8 [Payment of Retention Money]. 

 

3.1.1.37 “Statement” means a statement submitted by the Contractor as part of 

an application, under Clause 3.13 [Contract Price and Payment] for a payment 

certificate. 

 

3.1.1.38 “Contractor’s Equipment” shall include but not limited to Dredgers, 

Tugs, Survey launch/vessel, other floating craft fully equipped with necessary 

instruments, gadgets, appliances and things of whatsoever nature required for the 

execution, completion and maintenance of the works and for remedying any 

defects therein. However, Contractor’s Equipment excludes Temporary Works, 

Employer’s Equipment (if any), Plant, Materials and any other things intended to 

form or forming part of the Permanent Works. 

 

3.1.1.39 “Goods” means Contractor’s Equipment, Materials, Plant and 

Temporary Works, or any of them as appropriate except dredgers. 

 

3.1.1.40 “Materials” means things of all kinds (other than Plant) intended to form 

or forming part of the Permanent Works, including the supply-only materials (if 

any) to be supplied by the Contractor under the Contract. 

 

3.1.1.41 “Permanent Works” means the permanent works to be executed by the    

Contractor under the Contract. 
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3.1.1.42 “Plant” means the apparatus, machinery and vehicles intended to form 

or forming part of the Permanent Works. 

 

3.1.1.43 “Section” means a part of the Works specified in the contract as a 

Section (if any). 

 

3.1.1.44 “Temporary Works” means all temporary works of every kind (other 

than contractor’s Equipment) required on Site for the execution and completion 

of the Permanent Works and the remedying of any defects. 

 

3.1.1.45 “Works” mean the Permanent Works and the Temporary Works, or 

either of them as appropriate. Which inter alia mean Dredging of the channel to 

the depth/width as indicated and maintaining the said depth/width 

and incidental work including but not limited to designing, engineering, financing, 

equipping, maintaining data, preparing charts/carrying out surveys 

and all other works which the Contractor is expected to carry out or which the 

Contractor is required to perform or do for achieving the required depth/width or to 

meet the specifications stipulated in the Contract. 

 

3.1.1.46 “Contractor’s documents” means the calculations, computer programs 

and other software, drawings, manuals, models and other documents of a 

technical nature (if any) supplied by the Contractor under the Contract. 

 

3.1.1.47 “Country” means the country in which the Site (or most of it) is located, 

where the Permanent Works are to be executed. 
 

3.1.1.48 “Employer’s equipment” means the apparatus, machinery and vehicles 

(if any) made available by the Employer for the use of the contractor in the 

execution of the Works, as stated in the specification; but does not include Plant 

which has not been taken over by the Employer. 

 

3.1.1.49 “Force Majeure” is defined in Clause 3.18 [Force Majeure]. 
 

3.1.1.50 “Laws” means all national (or state) legislation, statutes, ordinances and 

other laws, and regulations and by-laws of any legally constituted public authority. 
 

3.1.1.51 “Performance Security” means the security (or securities, if any) under 

Sub-Clause 3.4.2 [Performance Security]. 
 

3.1.1.52 “Site” means the places where the Permanent Works are to be executed 

and to which Plant and materials are to be delivered, and any other places as may 

be specified in the Contract as forming part of the Site. 
 

3.1.1.53 “Unforeseeable” means not reasonably foreseeable by an experienced 

contractor by the date for submission of the Tender. 
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3.1.1.54 “Variation” means any change to the Works, which is instructed or 

approved as a variation under Clause 3.12 [Variations and Adjustments]. 

 

3.1.1.55 'Cost' means all expenditure properly incurred (or to be incurred) 

by the Contractor on the Site or off the site for the purpose of the project, 

including overheads and similar charges, but does not include Profit. 

 

3.1.1.56 'Contractor's Equipment' means all apparatus, machinery, 

vehicles, vessels, facilities and other things required for the execution of 

the Works but does not include Materials or Plant. 

 

3.1.1.57 “Country” means the country in which the Site (or most of it) is located, 

where the Permanent Works are to be executed. 

3.1.1.58 “Employer’s equipment” means the apparatus, machinery and 

vehicles (if any) made available by the Employer for the use of the 

contractor in the execution of the Works, as stated in the specification; 

but does not include Plant which has not been taken over by the 

Employer. 

3.1.1.59 Engineer means person delegate by Employer for the purpose of the 

Contract. 
 

3.1.2 Interpretation 
 

In the Contract, except where the context requires otherwise: 

(a) words indicating one gender include all genders; 

(b) words indicating the singular also include the plural and words indicating 

the plural also includes the singular; 

(c) provisions including the word “agree”, “agreed” or “agreement” require the 

agreement to be recorded in writing, and 

(d) “written” or “in writing” means hand-written, type-written, printed or  

(e) electronically made, and resulting in a permanent record. 

The marginal words and other headings shall not be taken into consideration in 

the interpretation of these Conditions. 

 

3.1.3 Communications 
 
Wherever these Conditions provide for the giving or issuing of approvals, 

certificates, consents, determinations, notices and requests, these 

communications shall be: 
 

(a) In writing and delivered by hand (against receipt), sent by mail or courier, or 

transmitted using any of the agreed systems of electronic transmission as 

stated in the Appendix to Tender; and 

 

(b) Delivered, sent or transmitted to the address for the recipient’s 

communications as stated in the Appendix to Tender. However: 
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(i) If the recipient gives notice of another address, communications shall 

thereafter be delivered accordingly; and 

 

(ii) If the recipient has not stated otherwise when requesting an approval 

or consent, it may be sent to the address from which the request was 

issued. 

 

Approvals, certificates, consents and determinations shall not be unreasonably 

withheld or delayed. When a certificate is issued to a Party’ the certifier shall send 

a copy to the other Party. When a notice is issued to a Party, by the other Party or 

the Engineer, a copy shall be sent to the Engineer or the other Party, as the case 

may be. 

 

3.1.4 Law and Language 
 
The Contract shall be governed by the law of the country (or other Jurisdiction) 

stated in the Appendix to Tender. 

 

If there are versions of any part of the Contract, which are written in more than 

one language, the version, which is in the ruling language stated in the Appendix 

to Tender, shall prevail. 

 

The language for communications shall be that stated in the Appendix to Tender. 

If no language is stated there, the language for communications shall be the 

language in which the Contract (or most of it) is written. 

 

 

 

3.1.5 Priority of Documents 

 

The documents forming the Contract are to be taken as mutually explanatory of 

one another. For the purposes of interpretation, the priority of the documents shall 

be in accordance with the following sequence: 

 

(a) The Contract Agreement (if completed), 

(b) The Letter of Acceptance / Firm work order 

(c) The Priced Bill of Quantities, 

(d) Bid Clarification, 

(e) The Technical Specification, Special conditions of contract and Information 

in Appendix to Tender. 

(f) The General conditions of contract. 

(g) The Drawings and Annexures. 

(h) All Post bid correspondence and any other document forming part of 

contract. 
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If any ambiguity or discrepancy is found in the documents, the Engineer shall 

issue any necessary clarification or instruction. 

 

3.1.6   Agreement 
 

The Parties shall enter into a Contract Agreement within 14 days, after the 

Contractor receives the Work Order, unless they agree otherwise. The Contract 

Agreement shall be in the format annexed to the bid. The costs of stamp duties 

and similar charges (if any) imposed by law in connection with entry into the 

Contract Agreement shall be borne by the tenderer. 
 

3.1.7   Assignment 
 

The contractor shall not assign the contract or any part thereof or any benefit or 

interest therein or there under (otherwise than by a change in favour of the 

contractor’s Banker of any money due to or to become due under this contract 

without the prior written consent of the Employer. 
 

3.1.8   Care and Supply of Documents 

 

The Specification and Drawings shall be in the custody and care of the Employer. 

Unless otherwise stated in the Contract, two copies of the Contract and of each 

subsequent. Drawing shall be supplied to the Contractor, who may make or 

request further copies at the cost of the Contractor. 

 

Each of the Contractor’s Documents shall be in the custody and care of the 

Contractor, unless and until taken over by the Employer. Unless otherwise stated 

in the Contract, the Contractor shall supply to the Engineer six copies of each of 

the Contractor’s Documents. 

 

The Contractor shall keep, on the Site, a copy of the Contract, publications named 

in the Specification, the Contractor’s Documents (if any), the Drawings and 

Variations and other communications given under the Contract. The Employer’s 

Personnel shall have the right of access to all these documents at all reasonable 

times. 

 

If a Party becomes aware of an error or defect of a technical nature in a 

document, which was prepared for use in executing the Works, the Party shall 

promptly give notice to the other Party of such error or defect. 

 

3.1.9     Delayed Drawings or Instructions 
 

The Contractor shall give notice to the Engineer whenever the works are likely to 

be delayed or disrupted if any necessary drawing or instruction is not issued to the 

Contractor within a particular time, which shall be reasonable. The notice shall 

include details of the necessary drawing or instruction, details of why and by when 
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it should be issued, and details of the nature and amount of the delay or disruption 

likely to be suffered if it is late. 

 

If the Contractor suffers delay and/or incurs Cost as a result of a failure of the 

Engineer to issue the notified drawing or instruction within a time which is 

reasonable and is specified in the notice with supporting details, the Contractor 

shall give a further notice to the Engineer and shall be entitled subject to Sub- 

Clause 3.19.1 [Contractor’s Claims] to: 

 

a. An extension of time for any such delay, if completion is or will be delayed, 

under Sub-Clause 3.7.4 [Extension of Time for Completion], and 

 

b. Payment of any such Cost-plus reasonable profit, which shall be included in 

the Contract Price. 

 

After receiving this further notice, the Engineer shall proceed in accordance with 

Sub-Clause 3.3.4 [Determinations] to agree or determine these matters. 

 

However, if and to the extent that the Engineer’s failure was caused by any error 

or delay by the Contractor, including an error in, or delay in the submission of, any 

of the Contractor’s Documents, the Contractor shall not be entitled to such 

extension of time, Cost or profit. 

 

 

3.1.10 Employer’s Use of Contractor’s Documents 
 

As between the Parties, the Contractor shall retain the copyright and other 

intellectual property rights in the Contractor’s Documents and other design 

documents made by (or on behalf of the Contractor. 

 

The Contractor shall be deemed (by signing the Contract) to give to the Employer 

a non-terminable transferable non-exclusive royalty-free License to copy, use and 

Communicate the Contractor’s Documents, including making and using 

modifications of them. This License shall: 

 

(a) apply throughout the actual or intended working life (whichever is longer) of 

the relevant parts of the Works, 

 

(b) entitle any person in proper possession of the relevant part of the Works to 

copy, use and communicate the Contractor’s Documents for the purposes of 

completing, operating, maintaining, altering, adjusting, repairing and 

demolishing the Works, and 

 

(c) in the case of Contractor’s Documents, which are in the form of computer 

programs and other software, permit their use on any computer on the Site 
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and other places as envisaged by the Contract, including replacements of 

any computers supplied by the Contractor. 

 

The Contractor’s Documents and other design documents made by (or on behalf 

of) the Contractor shall not, without the Contractor’s consent, be used, copied or 

communicated to a third party by (or on behalf of) the Employer for purposes other 

than those permitted under this Sub-Clause. 

 

The Contractor’s Documents and other design documents made by (or on behalf 
of) the Contractor shall not, without the Contractor’s consent, be used, copied or 
communicated to a third party by (or on behalf of) the Employer for purposes other 
than those permitted under this Sub-Clause. 
 
3.1.11 Contractor’s use of Employer’s Documents 
 
As between the Parties, the Employer shall retain the copyright and other 

intellectual property rights in the Specification, the Drawings and other documents 

made by (or on behalf of) the Employer. The Contractor may, at his cost, copy, 

use, and obtain communication of these documents for the purposes of the 

Contract. They shall not, without the Employer’s consent, be copied, used or 

communicated to a third party by the Contractor, except as necessary for the 

purposes of the Contract. 

 

3.1.12 Confidential Details 

 

The Contractor shall disclose all such confidential and other information as the 

Engineer may reasonably require in order to verify the Contractor’s compliance 

with the Contract. 
 

 

3.1.13 Compliance with Laws 
 

The Contractor shall, in performing the Contract, comply with applicable Laws. 

Unless otherwise: 
 

(a)  the Employer shall have obtained (or shall obtain) the planning, zoning or 

similar permission for the Permanent works, and any other permissions 

described in the Specification as having been (or being) obtained by the 

Employer; and the Employer shall indemnify and hold the Contractor harmless 

against and from the consequences of any failure to do so; and 
 

(b) the Contractor at his cost shall give all notices, pay all taxes, duties and fees, 

and obtain all permits, licenses and approvals, as required by the Laws in 

relation to the execution and completion of the Works and the remedying of 

any defects; and the Contractor shall indemnify and hold the Employer 

harmless against and from the consequences of any failure to do so. 
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3.1.14 Joint and Several Liability 
 

Companies/Contractors may jointly undertake contract/contracts. The number of 

partners in JV/Consortium shall be limited to maximum of three. Each entity would 

be jointly and severely responsible for completing the task as per the contract, 

however declaration of the Lead member (JV has to designate one partner as 

Lead Member in their MOU) to be indicated by bidders. The firms with at least 

26% equity holding each are allowed to jointly meet the eligibility criteria. 

(a) A legally binding Joint venture / Consortium Agreement signed by 

authorized signatories of all the partners of the JV/Consortium, as per the 

Performa at Annexure-I shall be enclosed with the bid. 

(b) Power of attorney duly executed and signed by legally authorized 

signatories of all the partners, authorizing the Lead Partner (a) to submit 

bid, negotiate and conclude contract and incur all liabilities therewith on 

behalf of the partner(s) of the JV/Consortium during the bidding process; 

and (b) in the event of a successful bid, to incur liabilities and receive 

instructions for and on behalf of the partner(s) of the JV /Consortium and to 

carry out the entire execution of the contract including payment, exclusively 

through Lead Partner, as per the Performa at Annexure-II, which shall be 

duly authenticated by a notary public or equivalent certifying authority, shall 

be enclosed with the bid. 

(c) The bid and in the case of the successful bidder, the Agreement, shall be 

signed and / or executed in such a manner for making it legally binding on 

all partners (including operative parts of the ensuing Contract in respect of 

Agreement of Arbitration, etc.). The Contract shall be signed by legally 

authorized signatories of all partners. 

(d) The Lead Partner shall be authorized to receive instructions for and on 

behalf of the partners of the Joint venture and entire execution of the 

Contract including payment shall be carried out exclusively through the 

Lead Partner. A Statement to this effect should be included in the Joint 

Venture Agreement. 

(e) All partners of the Joint Venture shall be liable jointly and severally for the 

execution of the Contract in accordance with the Contract terms, and a 

Statement to this effect should be included in the Joint Venture Agreement. 

(f) Bid Security as required shall be furnished by Lead Member of Joint 

venture. 

(g) Performance Guarantee, as required, will be furnished by Lead Member of 

Joint venture. 

(h) Participation by a firm in more than one JV /Consortium is not permissible. 

A firm who submits bid on individual capacity is not eligible to be a partner 

of a JV /Consortium. In case a firm's name appears in more than one bid 

then both application may be rejected. 

(i) Each partner must submit the complete documentation, or portions 

applicable thereto, required qualifying the firm for bidding. 
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(j) All the partners of the JV/Consortium shall be jointly and severally liable for 

due performance, recourse/sanctions within the joint venture in the event of 

default of any partner and arrangements for providing the required 

indemnities. 

(k) Notwithstanding demarcation or allotment of work among the partners, each 

partner shall be liable for non-performance of the whole contract 

irrespective of their demarcation or share of work. 

(l) The    Lead    Partner    shall    be    authorized    to    act    on    behalf    of    

the    JV/Consortium.  

(m) All the correspondences between the Employer and the contractor shall be 

routed through the Lead Partner. 

(n) In the event of default by the Lead Partner, it shall be construed as default 

of the Contractor; and Employer will take action under relevant clause(s) of 

the Bid Document and/or General Terms and Conditions of Contract. 

(o) An undertaking that all the partners are jointly and severally liable to the 

Employer for the performance of the contract shall be enclosed with the bid 

(p) In the event of any partner leaving the JV, it shall be intimated to the 

Employer within 30 days by other partner(s). Failure to do so shall be 

construed as default of the contractor and the Employer may take action 

under relevant clause(s) of the Bid Document and/or General Terms and 

Conditions of Contract. 

(q) The contractor shall not alter its composition or legal status without the prior 

written permission of the Employer. Failure to do so shall be construed as 

default of the contractor and the Employer may take action under relevant 

clause(s) of the Bid Document and/or General Terms and Conditions of 

Contract. 

(r) One of the partners of JV/Consortium should have downloaded the bid 

documents 

 

3.1.15   Details to be Confidential 
 
The Contractor shall treat the details of the contract as private and confidential, 

except to the extent necessary to carry out obligations under it or to comply with 

applicable laws. The Contractor shall not publish, permit to be published or 

disclose any particulars of the works in any trade or technical paper of elsewhere 

without the previous agreement of the Employer. 

 

3.2      THE EMPLOYER 

 

3.2.1     Right of Access to the Site 

 

The Employer shall give the Contractor right of access to and possession of, all 

parts of the Site within the time (or times) stated in the Appendix to Tender. The 

right and possession may not be exclusive to the Contractor. If, under the 

Contract, the Employer is required to give (to the Contractor) possession of any 
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foundation, structure, plant or means of access, the Employer shall do so in the 

time and manner stated in the Specification. However, the Employer may withhold 

any such right or possession until the Performance Security has been received. 

 

If no such time is stated in the Appendix to Tender, the Employer shall give the 

Contractor right of access to, and possession of, the Site within such times as 

may be required to enable the Contractor to proceed in accordance with the 

Programme submitted under Sub-Clause 3.7.3 [Programme]. 

 

If the Contractor suffers delay and/or incurs Cost as a result of a failure by the 

Employer to give any such right or possession within such time, the Contractor 

shall give notice to the Engineer and shall be entitled subject to Sub-Clause 

3.19.1 [Contractor’s Claims] to: 

 

(a) An extension of time for any such delay, if completion is or will be delayed, 

under Sub-Clause 3.7.4 [Extension of Time for Completion], and 

(b) Payment of any such Cost-plus reasonable profit, which shall be included 

in the Contract Price. 

 

After receiving this notice, the Engineer shall proceed in accordance with Sub 

Clause 3.3.4 [Determinations] to agree or determine these matters. 

 

However, if and to the extent that the Employer’s failure was caused by any error 

or delay by the Contractor, including an error in, or delay in the submission of, any 

of the Contractor’s Documents, the Contractor shall not be entitled to such 

extension of time Cost or profit. 
 

3.2.2     Permits, Licenses or Approvals 

The Employer shall (where he is in a position to do so) provide reasonable 

assistance to the Contractor at the request of the Contractor: 

 

(a) by obtaining copies of the Laws of the Country which are relevant to the 

Contract but are not readily available, and 

 

(b) for the Contractor’s applications for any permits, Licenses or approvals 

required by the Laws of the Country: 

 

(i) which the Contractor is required to obtain under Sub- Clause 3.1.13 

[Compliance with Laws], 

(ii) for the delivery of Goods, including clearance through customs, and 

(iii) for the export of Contractors Equipment when it is removed from the 

Site.  
 

3.2.3   Employer’s or Personnel 
 



 
 

51 
 

The Employer shall be responsible for ensuring that the Employer’s Personnel 

and the Employer’s other contractors on the Site: 

(a) Co-operate with the Contractor’s efforts under Sub-Clause 3.4.6 [Co-

operation], and 

(b) Take actions similar to those, which the Contractor is required to take 

under sub paragraphs (a), (b) and (c) of Sub-Clause 3.4.8[Safety 

Procedures] and under Sub- Clause 3.4.18 [Protection of the Environment]. 
 

3.2.4 Employer’s Claims 
 

If the Employer considers himself to be entitled to any payment under any Clause 

of these Conditions or otherwise in connection with the Contract, and/or to any 

extension of the Defects Notification Period, the Employer or the Engineer shall 

give notice and particulars to the Contractor. However, notice is not required for 

payments due under Sub-Clause 3.4.19 [Electricity]. 

 

The notice shall be given as soon as practicable after the Employer became 

aware of the event or circumstances giving rise to the claim. A notice relating to 

any extension of the Defects Notification Period shall be given before the expiry of 

such period. 

 

The particulars shall specify the Clause or other basis of the claim and shall 

include substantiation of the amount and/or extension to which the Employer 

considers himself to be entitled in connection with the Contract. The Engineer 

shall then proceed in accordance with Sub-Clause 3.3.4 [Determinations] to agree 

or determine (i) the amount (if any) which the Employer is entitled to be paid by 

the Contractor, and/or (ii) the extension (if any) of the Defects Notification Period. 

 

This amount may be included as a deduction in the Contract Price and Payment 

Certificates. The Employer shall only be entitled to set off against or make any 

deduction from an amount certified in a Payment Certificate, or to otherwise claim 

against the Contractor, in accordance with this Sub-Clause. 

 

3.3. THE ENGINEER 

 

3.3.1 Engineer’s Duties and Authority 

 

The Employer shall appoint the Engineer who shall carry out the duties assigned 

to him in the Contract. The Engineer’s staff shall include suitably qualified 

engineers and other professionals 

The Engineer shall have no authority to amend the Contract. 

The Engineer may exercise the authority attributable to the Engineer as specified 

in or necessarily to be implied from the Contract. The Engineer shall obtain prior 

approval of the Employer for giving any instructions to the Contractor or taking any 

action on aspects, which are beyond the scope of the contract. The Employer 
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undertakes not to impose further constraints on the Engineer’s authority, except 

as agreed with the Contractor. 

However, whenever the Engineer exercises a specified authority for which the 

Employer’s approval is required, then (for the purposes of the Contract) the 

Employer shall be deemed to have given approval. 

 

Except as otherwise stated in these Conditions: 

 

(a) whenever carrying out duties or exercising authority, specified in or implied by 

the Contract, the Engineer shall be deemed to act for the Employer; 

 

(b) the Engineer has no authority to relieve either Party of any duties, obligations 

or responsibilities under the Contract; and 

 

(c) any approval, check, certificate, consent, examination, inspection, instruction, 

notice, proposal, request, test or similar act by the Engineer (including absence of 

disapproval) shall not relieve the Contractor from any responsibility he has under 

the Contract, including responsibility for errors, omissions, discrepancies and non- 

compliances. 

 

 

3.3.2 Delegation by the Engineer 

 

The Engineer may from time to time assign duties and delegate authority to 

assistants and may also revoke such assignment or delegation. These assistants 

may include a resident engineer, and/or Independent inspectors appointed to 

inspect and/or test items of Plant and/or Materials. The assignment, delegation or 

revocation shall be in writing and shall not take effect until copies have been 

received by both Parties. However, unless otherwise agreed by both Parties, the 

Engineer shall not delegate the authority to determine any matter in accordance 

with Sub- Clause 3.3.4 [Determinations]. 

 

Assistants shall be suitably qualified persons, who are competent to carry out 

these duties and exercise this authority; and who are fluent in the language for 

communications defined in Sub-Clause 3.1.4 [Law and Language]. 

 

Each assistant, to whom duties have been assigned or authority has been 

delegated, shall only be authorized to issue instructions to the Contractor to the 

extent defined by the delegation. Any approval, check, certificate, consent, 

examination, inspection, instruction, notice, proposal, request, test, or similar act 

by an assistant, in accordance with the delegation, shall have the same effect as 

though the act had been an act of the Engineer. 

However: 
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(a) any failure to disapprove any work, Plant or Materials shall not constitute 

approval, and shall therefore not prejudice the right of the Engineer to reject the 

work, Plant or Materials; 

 

(b) if the Contractor questions any determination or instruction of an assistant, the 

Contractor may refer the matter to the Engineer, who shall promptly confirm, 

reverse or vary the determination or instruction. 

 

 

 

3.3.3 Instructions of the Engineer 

 

The Engineer may issue to the Contractor (at any time) instructions and additional 

or modified Drawings, which may be necessary for the execution of the works and 

the remedying of any defects, all in accordance with the Contract. The Contractor 

shall only take instructions from the Engineer, or from an assistant to whom the 

appropriate authority has been delegated under this Clause. If an instruction 

constitutes a Variation, Clause 3.12 [Variations and Adjustments] shall apply. 

 

The Contractor shall comply with the instructions given by the Engineer or 

delegated assistant, on any matter related to the Contract. Whenever practicable, 

their instructions shall be given in writing. If the Engineer or a delegated assistant: 

 

(a) gives an oral instruction, 

 

(b) receives a written confirmation of the instruction, from (or on behalf of) the 

Contractor, within two working days after giving the instruction, and does not reply 

by issuing a written rejection and/or instruction within two working days after 

receiving the confirmation, then the confirmation shall constitute the written 

instruction of the Engineer or delegated assistant (as the case may be). 

 

 

3.3.4 Determinations 

Whenever these Conditions provide that the Engineer shall proceed in 

accordance with this Sub-Clause 3.3.4 to agree or determine any matter, the 

Engineer shall consult with each Party in an endeavor to reach agreement. If 

agreement is not achieved, the Engineer shall make a fair determination in 

accordance with the Contract, taking due regard of all relevant circumstances. 

 

The Engineer shall give notice to both Parties of each agreement or 

determination, with supporting particulars. Each Party shall give effect to each 

agreement or determination unless and until revised under Clause 3.19 [Claims, 

Disputes and Arbitration. 
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3.3.5 Management Meetings 

The Engineer or the Contractor’s Representative may require the other to attend a 

management meeting in order to review the arrangements for future work. The 

Engineer shall record the business of management meetings and supply copies of 

the record to those attending the meeting. 

 

 

3.4.    THE CONTRACTOR 
 
3.4.1 Contractor’s General Obligations 
 
The Contractor shall design (to the extent specified in the contract), execute and 

complete the Works in accordance with the Contract and shall remedy any defects 

in the Works.  
 

The Contractor shall, whenever required by the engineer, submit details of the 

arrangement and methods, which the contractor propose is to adopt for the 

execution of the works. No significant alteration to this arrangements and methods 

shall be made without this having previously been notified to the engineer.  
 

3.4.2 Performance Security 
 
The Contractor shall obtain (at his cost) and submit a Performance Security of 

10% of the accepted contract value for proper performance, in the amount, 

currencies and mode stated in the Appendix to Tender. 

 

The Contractor shall deliver the Performance Security to the Employer within 21 

days after receiving the Letter of Acceptance and shall send a copy to the 

Engineer. 

 

The Performance Security shall be issued by an entity and from within a country 

(or other, jurisdiction) approved by the Employer, and shall be in the form 

annexed to the Particular Conditions or in another form approved by the 

Employer. 

 

The Contractor shall ensure that the Performance Security is valid and 

enforceable until the Contractor has executed and completed the works and 

remedied any defects. If the terms of the Performance Security specify its expiry 

date, and the Contractor has not become entitled to receive the Performance 

Certificate by the date 21 days prior to the expiry date, the Contractor shall extend 

the validity of the Performance Security until the Works have been completed and 

any defects have been remedied. 

 

The Employer shall not make a claim under the Performance Security, except for 

amounts to which the Employer is entitled under the Contract in the event of: 
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(a) Failure by the Contractor to extend the validity of the Performance Security as 

described in the preceding paragraph, in which event the Employer may claim the 

full amount of the Performance Security, 

 

(b) Failure by the Contractor to pay the Employer an amount due, under Clause 

3.19 [Claims, Disputes and Arbitration], within 42 days after this agreement or 

determination, 

 

(c) Failure by the Contractor to remedy a default within 42 days after receiving ‘he 

Employer’s notice requiring the default to be remedied, or 

 

(d) Circumstances, which entitle the Employer to termination under Sub- Clause 

3.14.2 [Termination by Employer], irrespective of whether notice of termination 

has been given. 

 

The Employer shall indemnify and hold the Contractor harmless against and from 

all damages, losses and expenses (including legal fees and expenses) resulting 

from a claim under the Performance Security to the extent to which the Employer 

was not entitled to make the claim. 

 

The Employer shall return the Performance Security corresponding to the value of 

work of dredging, to the Contractor within one month after making final payment. 

 

3.4.3   Contractor’s Representative 
 

The Contractor shall appoint the Contractors Representative and shall give him all 

authority necessary to act on the Contractor’s behalf under the Contract. 

 

Unless the Contractor’s Representative is named in the Contract, the Contractor 

shall, prior to the Commencement Date, submit to the Engineer for consent the 

name and particulars of the person the Contractor proposes to appoint a 

Contractor’s Representative. If consent is withheld or subsequently revoked, or if 

the appointed person fails to act a’ Contractor’s Representative, the Contractor 

shall similarly submit the name and particulars of another suitable person for such 

appointment. 

 

The Contractor shall not, without the prior consent of the Employer, revoke the 

appointment of the Contractor’s Representative or appoint a replacement. 

 

The whole time of the Contractor’s Representative shall be given to directing the 

performance of the Contract. If the Contractor’s Representative is to be temporary 

absent from the Site during the execution of the Works, a suitable replacement 

person shall be appointed.  
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The Contractor’s Representative and all these persons shall be fluent in the 

language for communications defined in Sub- Clause 3.1.4 [Law and Language]. 

The Contractor’s Representative and all their persons shall also be fluent in 

English and Hindi, if Contractor’s Representative, or these persons, is not fluent in 

the above languages, the Contractor shall make a competent interpreter available 

during all working hours. 

 

3.4.4 Nil 
 

 
 
 
3.4.5    Assignment of Benefit of Subcontract - Deleted 

 

 

3.4.6    Co-operation 
 

The Contractor shall, as specified in the Contract allow appropriate opportunities 

for carrying out work to: 

 

(a)  the Employer’s Personnel, 

(b)  any other contractors employed by the Employer, and 

(c)  the personnel of any legally constituted public authorities, who may be 

employed in the execution on or near the Site of any work not included in the 

Contract. 
 

Any such instruction shall constitute a Variation if and to the extent that it causes 

the Contractor to incur Unforeseeable Cost. Services for these personnel and 

other contractors may include the use of Contractor’s Equipment, Temporary 

Works or access arrangements, which are the responsibility of the Contractor. 

 

3.4.7   Setting Out 

The Contractor shall set out the Works in relation to original Setting Out points, 

lines and levels of reference specified in the Contract or notified by the Engineer. 

The Contractor shall be responsible for the correct positioning of all parts of the 

Works, and shall rectify any error in the positions, levels, dimensions or alignment 

of the Works. 

 

The Employer shall be responsible for any errors in these specified or notified 

items of reference, but the Contractor shall use reasonable efforts to verify their 

accuracy before they are used 

 

If the Contractor suffers delay and/or incurs Cost from executing work which was 
necessitated by an error in these items of reference, and an experienced 
contractor could not reasonably have discovered such error and avoided this 
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delay and/or Cost, the Contractor shall give notice to the Engineer and shall be 
entitled subject to Sub-Clause 3.19.1 [Contractor’s Claims] to: 
 
(a) an extension of time for any such delay, if completion is or will be delayed, 
under Sub-Clause 3.7.4 [Extension of Time for Completion], and 
 
(b)  Payment of any such Cost-plus reasonable profit, which shall be included in 
the Contract Price. 
 
After receiving this notice, the Engineer shall proceed in accordance with Sub-
Clause 3.3.4 [Determinations] to agree or determine (i) whether and (if so) to what 
extent the error could not reasonably have been discovered, and (ii) the matters 
described in sub-paragraphs (a) and (b) above related to this extent. 
 
 
3.4.8   Safety Procedures 

 
The Contractor shall: 

 

(a)  comply with all applicable safety regulations, 

 

(b)  take care for the safety of all persons entitled to be on the Site, 

 

(c)  use reasonable efforts to keep the Site and Works clear of unnecessary 

obstruction so as to avoid danger to these persons, 

 

(d)  provide fencing, lighting, guarding and watching of the Works until completion 

and taking over under Clause 3.9 [Employer’s taking Over], and  

      

(e) Provide any Temporary Works (including roadways, footways, guards and 

fences), which may be necessary, because of the execution of the Works, for the 

use and protection of the public and of owners and occupiers of adjacent land. 

 

(f)  shall have HSE plan in place and shall submit HSE plan to the Engineer prior 

to commencement of work for approval and implementation. HSE monthly return 

shall be submitted. 

 

(g) Shall carry out Risk Assessment as per standard practice. 

 

3.4.9   Quality Assurance 

 

The Contractor shall institute a quality assurance system to demonstrate 

compliance with the requirements of the Contract. The system shall be in 

accordance with the details stated in the Contract. The Engineer shall be entitled 

to audit any aspect of the system. 
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Details of all procedures and compliance documents shall be submitted to the 

Engineer for information before each design and execution stage is commenced.  

 

When any document of a technical nature is issued to the Engineer, evidence of 

the prior approval by the Contractor himself shall be apparent on the document 

itself. 
 

Compliance with the quality assurance system shall not relieve the Contractor of 

any of his duties, obligations or responsibilities under the Contract. 

 

3.4.10 Site Data 

 

The Employer shall have made available to the Contractor for his information, 

prior to the Base Date, all relevant data in the Employer’s possession on 

subsurface and hydrological conditions at the Site, including environmental 

aspects. 

 
The Employer shall similarly make available to the Contractor all such data, which 

come into the Employer’s possession after the Base Date. The Contractor shall be 

responsible for interpreting all such data. 

 

To the extent which was practicable (taking account of cost and time), the 

Contractor shall be deemed to have obtained all necessary information as to risks, 

contingencies and other circumstances which may influence the Tender or Works. 

To the same extent, the Contractor shall be deemed to have inspected and 

examined the Site, its surroundings, the above data and other available 

information, and to have been satisfied before submitting the Tender as to all 

relevant matters, including (without limitation): 

 

(a)  the form and nature of the Site, including sub-surface conditions, the 

hydrological and climatic conditions 

 

(b)  the extent and nature of the work and Goods necessary for the execution and 

completion of the Works and the remedying of any defects 

 

(c)  the Laws, procedures and labour practices of the Country’ and 

 

(d) The Contractor’s requirements for access, accommodation, facilities, 

personnel, power, transport, water and other services. 

 

3.4.11    Sufficiency of the Accepted Contract Amount 

 

The Contractor shall be deemed to: 
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(a)  have satisfied himself as to the correctness and sufficiency of the Accepted 

Contract Amount 

 

(b) have based the Accepted Contract Amount on the data, interpretations, 

necessary information, inspections, examinations and satisfaction as to all 

relevant matters referred to in Sub-Clause 3.4.10 [Site Data]. 

 

Unless otherwise stated in the Contract, the Accepted Contract Amount covers all 

the Contractor’s obligations under the Contract (including those under Provisional 

Sums; If any) and all things necessary for the proper execution and completion of 

the works and the remedying of any defects. 
 

3.4.12    Unforeseeable Physical Conditions 

 

In this Sub-Clauses, “physical conditions” means natural physical conditions which 

the Contractor encounters at the Site when executing the works, including sub-

surface and hydrological conditions but excluding climatic conditions.  

 

If the Contractor encounters adverse physical conditions, which he considers to 

have been Unforeseeable, the Contractor shall give notice to the Engineer within 

24 Hrs. 

 

This notice shall describe the physical conditions, so that they can be inspected 

by the Engineer, and shall set out the reasons why the Contractor considers them 

to be Unforeseeable. The Contractor shall continue executing the Works, using 

such proper and reasonable measures as are appropriate for the physical 

conditions, and shall comply with any instructions, which the Engineer may give. If 

an instruction constitutes a Variation, Clause 3.12 [Variations and Adjustments] 

shall apply. 

 

If and to the extent that the Contractor encounters physical conditions which are 

Unforeseeable, gives such a notice, and suffers delay and/or incurs Cost due to 

these conditions, the Contractor shall be entitled subject to Sub-Clause 3.19.1 

[Contractor’s Claims] to: 

(a) an extension of time for any such delay, if completion is 
or will be delayed, under Sub-Clause 3.7.4 [Extension of 
Time for Completion], and 

(b) payment of any such Cost, which shall be included in 
the Contract Price. 

After receiving such notice and inspecting and/or investigating these physical 

conditions, the Engineer shall proceed in accordance with Sub-Clause 3.3.4 

[Determinations] to agree or determine (i) whether and (if so) to what extent these 

physical conditions were Unforeseeable, and (ii) the matters described in 

subparagraphs (a) and (b) above related to this extent. 
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However, before additional Cost is finally agreed or determined under 

subparagraph (b), the Engineer may also review whether other physical 

conditions in similar parts of the Works (if any) were more favorable than could 

reasonably have been foreseen when the Contractor submitted the Tender. If and 

to the extent that these more favorable conditions were encountered, the 

Engineer may proceed in accordance with Sub-Clause 3.3.4 [Determinations] to 

agree or determine the reductions in Cost which were due to these conditions, 

which may be included (as deductions) in the Contract Price and Payment 

Certificates. However, the net effect of all adjustments under sub-paragraph (b) 

and all these reductions, for all the physical conditions encountered in similar 

parts of the Works, shall not result in a net reduction in the Contract Price. 

 

The Engineer may take account of any evidence of the physical conditions 

foreseen by the Contractor when submitting the Tender, which may be made 

available by the Contractor, but shall not be bound, by any such evidence. 

 

3.4.13   Rights of Way and Facilities 

 

The Contractor shall bear all costs and charges for special and/or temporary rights 

of-way which he may require, including those for access to the Site. The 

Contractor shall also obtain, at his risk and cost, any additional facilities outside 

the Site, which he may require for the purposes of the Works. 

 

3.4.14   Avoidance of Interference 

 

The Contractor shall not interfere unnecessarily or improperly with: 

(a) the convenience of the public, or 

(b) the access to and use and occupation of all roads and footpaths, 

irrespective of whether they are public or in the possession of the Employer 

or of others. 

 

The Contractor shall indemnify and hold the Employer harmless against and from 

all damages, losses and expenses (including legal fees and expenses) resulting 

from any such unnecessary or improper interference. 

 

3.4.15   Access Route 

 

The Contractor shall be deemed to have been satisfied as to the suitability and 

availability of access routes to the Site. The Contractor shall use reasonable 

efforts to prevent any road or bridge from being damaged by the Contractor’s 

traffic or by the Contractor’s Personnel. 

 

These efforts shall include the proper use of appropriate vehicles and routes. 

Except as otherwise stated in these Conditions: 
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(a) the Contractor shall be responsible for any maintenance which may be   

required for his use of access routes; 

 

(b) the Contractor shall provide all necessary signs or directions along access 

routes, and shall obtain any permission which may be required from the relevant 

authorities for his use of route signs and directions; 

 

(c) the Employer shall not be responsible for any claims which may arise from the 

use or otherwise of any access route; 

 

(d) the Employer does not guarantee the suitability or availability of particular 

access routes, and 

 

(e) Costs due to non-suitability or non-availability, for the use required by the 

Contractor, of access routes shall be borne by the Contractor. 

 

3.4.16 Transport of Goods 

 

Unless otherwise stated in the Particular Conditions: 

 

(a)  The contractor shall give the Employer not less than 07 days’ notice of the 

date on which any Plant or a major item of other Goods will be delivered to the 

Site; 

 

(b)  The Contractor shall be responsible for packing, loading, transporting, 

receiving, unloading, storing and protecting all Goods and other things required 

for the Works; and 

 

(c) The Contractor shall indemnify and hold the Employer harmless against and 

from all damages, losses and expenses (including legal fees and expenses) 

resulting from the transport of goods and shall negotiate and shall negotiate and 

pay all claims arising from their transport. 

 

3.4.17 Contractor’s equipment 
 
The Contractor shall be responsible for all Contractor’s equipment. When bought 

on to the Site, Contractor’s equipment shall be deemed to be exclusively intended 

for the execution of the Works and shall be retained at the site till the completion 

of the work. The Contractor shall not remove from the Site any major items of 

Contractor’s equipment without the consent of the Engineer. However, consent 

shall not be required for vehicles transporting Goods or Contractor’s Personnel off 

Site. 
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3.4.18   Protection of the Environment 

 

The Contractor shall take all reasonable steps to protect the environment (both on 

and off the Site) and to limit damage and nuisance to people and property 

resulting from pollution, noise and other results of his operations. 

 

The Contractor shall ensure that emissions, surface discharges and effluent from 

the Contractor’s activities shall not exceed the values indicated in the 

Specification and shall not exceed the values prescribed by applicable Laws. 

 

Dredging works shall be undertaken such a way as to ensure that these 

operations do not deteriorate the surface water quality. Adequate anti-pollution 

measures should be taken so that environmental quality is maintained. 

Samples of harbour water and sediment to be collected at various points including 

off shore disposal area at least once in a 15 days and as the case may be and will 

have to be tested by a laboratory approved by Central/State Pollution Control 

Boards and test results will have to be submitted to EMPLOYER/ENGINEER for 

records. The tested sample result should be compared with primary water quality 

standards framed by Central water pollution Control Board (SW IV waters) and 

also back ground concentration values for other parameters. 

Base Samples shall be collected one week prior to commencement of works 

The parameters to be monitored are: 

a) For water quality- 

Physical properties- pH, EC, colour, odour, salinity, temperature, turbidity and total 

suspended solids. 

Chemical properties- DO, BOD, COD, Oil & Grease, nutrients, sulphates, and 

chlorides. 

Heavy metals: Fe, Zn, Mg, Cd, Cr, Hg 

Marine biology: Phytoplankton & Zooplankton 

b) For sediment quality- 

Physical properties- pH, organic matter, nutrients, oil & grease 

Heavy metals: Fe, Mn, Cd, Ni, Cr, Hg. Zn and Pb 

Benthic Communities: Macro & Micro Benthic Flora and Fauna. 

The Contractor shall observe the conservancy rules relating to the Harbour and 

shall always take such necessary additional steps to keep the harbour waters free 

of noxious or unhygienic matters coming from his works as are required by the 

Employer.  

Under no circumstances shall inflammable material and untreated Sewage be 

allowed to spill to the Harbour area. 
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All the marine crafts engaged for the works shall comply with MARPOL 

regulations. 

Any services rendered by Employer during the execution of contract will be 

chargeable as per DPA scale of rates. 

 
3.4.19    Site Facilities 

 

Facilities Supplied by the Contractor 

 

The Contractor shall supply all services, amenities, temporary structures 

including, transport, security fencing and storage compounds, machinery, 

buildings and construction equipment necessary for the proper execution of the 

Works at Site at his cost except for the items specified below, which will be 

provided by the Employer. 

 

Facilities Supplied by the Employer 

 

The Employer will make available to the Contractor the following services which 

will be charged at the schedule of rates, DEENDAYAL PORT AUTHORITY and 

notifications thereof from time to time and such services are detailed below; 

 

(a) Berth for Bunkering Maintenance 

For the purpose of bunkering, repairs, maintenance, etc. the contractor will be 

provided necessary anchorage, mooring at Ghogha Ro-Ro Terminal or berth will 

be provided subject to availability. However, when the contractor requires an 

independent berth for the purpose, berth hire charges as applicable in the Scale 

of Rates will be charged to the contractor. The contractor shall pay the Port dues 

and vessel related charges including pilotage for initial entry to Deendayal Port 

and departure after completion and all other dues will be exempted during the 

period of the contract. 

 

(b) Electric Power 

The Contractor shall make its own arrangements for all electrical supply for 

lighting, marking, etc. and for power supply for all its floating plant and craft and 

shalI bear all costs for the same. 

 

(c) Accommodation 

Contractor will not be permitted to establish its labour camp and residential 

accommodation for its staff on Employer’s land unless given specifically for the 

purpose.  

 

(d) Harbour facilities as per availability will be provided to the contractor as per the 

rates given in the Deendayal Port Scale of Rates and notification thereof from 

time to time. 
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3.4.20 Progress Reports 

 

Unless otherwise stated, monthly progress reports shall, be prepared by the 

Contractor and submitted to the Engineer in six copies. The first report shall cover 

the period up to the end of the first calendar month following the Commencement 

Date. Reports shall be submitted monthly thereafter, each within 7 days after the 

last day of the period to which it relates. 

 

Reporting shall continue until the Contractor has completed all work, which is 

known to be outstanding at the completion date, stated in the Taking-Over 

Certificate for the Works. 

 

Each report shall include: 

 

(a) charts and detailed descriptions of progress, including each stage of design (if 
any), Contractor’s Documents, procurement, manufacture, delivery to Site, 
construction, erection and testing; and including these stages for work by each 
Subcontractor, 

 

(b) the detail’s described in Sub-Clause 3.5.10 [Records of Contractor’s Personnel 
and Equipment]; 

 
(c) copies of quality assurance documents, test results and certificates of 

Materials; 

 

(d) list of notices given under Sub-Clause 3.2.4 [Employer’s Claims] and notices 

given under Sub-CIause 3.19.1 [Contractor’s Claims]; 

 

(e) safety statistics, including details of any hazardous incidents and activities 

relating to environmental aspects and public relations; and 

 

(f) Comparisons of actual and planned progress, with details of any events or 

circumstances which may jeopardize the completion in accordance with the 

Contract, and the measures being (or to be) adopted to overcome delay. 

 
3.4.21 Security of the Site 

Unless otherwise stated: 

the Contractor shall be responsible for keeping unauthorized persons off the Site/ 

Dredgers and the other floating crafts, and authorized persons shall be limited to 

the Contractor’s Personnel and the Employer’s Personnel; and to any other 

personnel notified to the Contractor, by the Employer or the Engineer, as 

authorized personnel of the Employer’s other contractors on the Site/Dredgers an’ 

other floating crafts. 
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3.4.22 Contractor’s Operations on Site 

The Contractor shall confine his operations to the Site, and to any additional 

areas, which may be obtained by the Contractor and agreed by the Engineer as 

working areas. The Contractor shall take all necessary precautions to keep 

Contractor’s Equipment and Contractor’s Personnel within the site and these 

additional areas, and to keep them off adjacent areas. 

 

During the execution of the Works, the Contractor shall keep the Site free from all 

unnecessary obstruction, an’ shall store or dispose of any Contractor’s Equipment 

or surplus materials. The Contractor shall clear away and remove from the Site 

any wreckage, rubbish and Temporary Works, which are no longer, required. 

 

Upon the issue of a Taking-Over Certificate, the Contractor shall clear away and 

remove, from that part of the Site and Works to which the Taking-Over Certificate 

refers, all Contractor’s Equipment, surplus material, wreckage, rubbish and 

Temporary Works. The Contractor shall leave that part of the Site and the Works 

in a clean and safe condition. However, the Contractor may retain on Site, during 

the Defects Notification Period, such Goods as are required for the Contractor to 

fulfil obligations under the Contract. 

 

3.4.23 Fossils 

 

All fossils, coins, articles of value or antiquity, and structures and other remains or 

items of geological or archaeological interest found on the Site shall be placed 

under the care and authority of the Employer. The Contractor shall take 

reasonable precautions to prevent Contractor’s Personnel from removing or 

damaging any of these findings. 

 

The Contractor shall, upon discovery of any such finding, promptly give notice to 

the Engineer, who shall issue instructions for dealing with it. If the Contractor 

suffers delay and/or incurs cost from complying with the instructions, the 

Contractor shall give a further notice to the Engineer and shall be entitle’ subject 

to Sub-Clause 3.19.1 [Contractor’s Claims] to: 

 

(a) an extension of time for any such delay, if completion is or will be delayed, 

under Sub-Clause 3.7.4 [Extension of Time for Completion], and 

 

(b) Payment of any such Cost, which shall be included in the Contract Price. After 

receiving this further notice, the Engineer shall proceed in accordance with Sub 

Clause 3.3.4 [Determinations] to agree or determine these matters. 

 

3.5 STAFF AND LABOUR 
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3.5.1 Engagement of Staff and Labour 

 

Except as otherwise stated in the Specification, the Contractor shall make 

arrangements for the engagement of all staff and labour, local or otherwise, and 

for their payment, housing, feeding and transport. 

 

 

3.5.2 Rates of Wages and Conditions Labour 

 

The Contractor shall pay rates of wages, and observe conditions of labour, which 

are not lower than those established for the of trade or industry where the work is 

carried out. If no Established rates or conditions are applicable, the Contractor 

shall pay rates of wages and Observe conditions, which are not lower than the 

general level of wages, and conditions Observed locally by employers whose 

trade or industry is similar to that of the Contractor. 

 

3.5.3 Persons in the Service of Employer 

 

The Contractor shall not recruit, or attempt to recruit, staff and labour from 

amongst the Employer’s Personnel. 

 

3.5.4 Labour Laws 

The Contractor shall comply with all the relevant labour Laws applicable to the 

Contractor’s Personnel, including Laws relating to their employment, health, 

safety, welfare, immigration and emigration, and shall allow them all their legal 

rights. 

 

The Contractor shall require his employees to obey all applicable Laws, including 

those concerning safety at work. 

 

3.5.5 Working Hours 

Dredging operation shall be carried out round the clock. 

 

3.5.6 Facilities for Staff and Labour 

Except as otherwise stated in the Specification, the Contractor shall provide and 

maintain all necessary accommodation and welfare facilities for the Contractor’s 

Personnel. The Contractor shall also provide facilities for the Employer’s 

Personnel as stated in the Specification. 

 

The Contractor shall not permit any of the Contractor’s Personnel to maintain any 

temporary or permanent living quarters within the structures forming part of the 

Permanent Works. 
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3.5.7 Health and Safety 

 

The Contractor shall at all times take all reasonable precautions to maintain the 

health and safety of the Contractor’s Personnel. In collaboration with local health 

authorities, the Contractor shall ensure that medical staff, first aid facilities, sick 

bay and ambulance service are available at all times at the Site and at any 

accommodation for Contractor’s and Employer’s Personnel, and that suitable 

arrangements are made for all necessary welfare and hygiene requirements and 

for the prevention of epidemics. 

 

The Contractor shall appoint a Health, Safety and Environment officer at the Site, 

responsible for maintaining safety and protection against accidents. This person 

shall be qualified for this responsibility and shall have the authority to issue 

instructions and take protective measures to prevent accidents. Throughout the 

execution of the Works, the Contractor shall provide whatever is required by this 

person to exercise this responsibility and authority. 

 

The Contractor shall send, to the Engineer, details of any accident as soon as 

practicable after its occurrence. The Contractor shall maintain records and make 

Reports concerning health, safety and welfare of persons, and damage to 

property, as, the Engineer may reasonably require. 

 

3.5.8 Contractor’s Superintendence 

 

(i) Throughout the execution of the Works, and as long thereafter, as is necessary 

to fulfill the Contractor’s obligations, the Contractor shall provide all Necessary 

superintendence to plan, arrange, direct, manage, inspect and test the work. 
 

Superintendence shall be given by a sufficient number of persons having 

adequate knowledge of the language for communications (defined in Sub- Clause 

3.1.4 [Law and Language]) and of the operations to be carried out (including the 

methods and techniques required, the hazards likely to be encountered and 

methods of preventing accidents), for the satisfactory and safe execution of the 

Works. 

 

A reasonable proportion of the Contractor’s Superintending staff shall have a 

working knowledge of English or the Contractor shall have a sufficient number of 

competent interpreters available during all working hours. 

 

               (ii) Foreign Staff and Labour: 

 

The Contractor may import any personnel who are necessary for the execution of 

the works. The Contractor must ensure that these personnel are provided with the 

required residence visas and work permits. The Contractor shall be responsible 

for the return to the place where they were recruited or to their domicile of 
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imported Contractor’s personnel. In the event of the death in the Country of any of 

these personnel or members of their families, the Contractor shall similarly be 

responsible for making the appropriate arrangements for their return or burial. 

 

               (iii)Measures against Inspect and Pest Nuisances: 

 

The Contractor shall at all-time take necessary precautions to protect all staff and 

all labour employed on the site from insect and pest nuisance, and to reduce their 

danger to Contractor’s personnel. The Contractor shall provide suitable 

prophylactics for the Contractor’s personnel and shall comply with all the 

regulations of the local health authorities, including use of appropriate insecticide. 

 

(iv)Alcoholic Liquor or Drugs: 

 

The Contractor shall not, otherwise than in accordance with the Laws of the 

Country, import, sell, give, barter or otherwise dispose of any alcoholic liquor or 

drugs or permit or allow importation, sale, gift, barter, or disposal by Contractor’s 

Personnel. 

 

(v)Arms and Ammunition: 

 

The Contractor shall not give, barter or otherwise dispose of to any person any 

arms or ammunition of any kind, or allows Contractor’s Personnel to do so. 

 

(vi)Festivals and Religious Customs: 

 

The Contractor shall respect the Country’s recognized festivals, days of rest and 

religious or other customs. 

 

3.5.9 Contractor’s Personnel 
 

The Contractor’s Personnel shall be appropriately qualified, skilled and 

experienced in their respective trades or occupations. The Engineer may 

require the Contractor to remove (or cause to be removed) any person 

employed on the Site or Works, including the Contractor’s Representative if 

applicable, who: 

(a) persists in any misconduct or lack of care, 

 

(b) carries its duties incompetently or negligently, 

 

(c) fails to conform with any provisions of the Contract, or 

 

(d) persists in any conduct, which is prejudicial to safety, health, or the 

protection of the environment. 
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If appropriate, the Contractor shall then appoint (or cause to be appointed) a 

suitable replacement person. 

 

3.5.10 Records of Contractor’s Personnel and Equipment 

 

The Contractor shall submit, to the Engineer, details showing the number of 

each class of Contractor’s Personnel and of each type of Contractor’s 

Equipment on the Site. Details shall be submitted each calendar month, in a 

form approved by the Engineer, until the Contractor has completed all work, 

which is known to be outstanding at the completion date, stated in the 

Taking-Over Certificate for the Works. 

 

3.5.11 Disorderly Conduct 

The Contractor shall at all times take all reasonable precautions to prevent 

any unlawful, riotous or disorderly conduct by or amongst the Contractor’s 

Personnel, and to preserve peace and protection of persons and property 

on and near the Site. 

 

3.6 PLANT, MATERIALS AND WORKMANSHIP 
 
3.6.1 Manner of Execution 

 
The Contractor shall carry out all other execution of the Works: 

(a) in the manner (if any) specified in the Contract, 
(b) in a proper workman like and careful manner, in accordance with 

recognized good practice, and 
(c) with properly equipped facilities and non-hazardous Materials, except as 

otherwise specified in the Contract. 

 
3.6.2 To 3.6.6 deleted 
 
3.6.7 Ownership of Plant and Materials  
 
Each item of Plant and Materials shall, to the extent consistent with the Laws 

of the Country, become the property of the Employer at whichever is the 

earlier of the following times, free from liens and other encumbrances: 

 

(a) when it is delivered to the Site; 

(b) The Contractor is not entitled to payment of the value of the Plant 

and 

Materials. 

 
3.6.8 Royalties  
 

No royalty shall be paid/ charged to the contractor for disposal of dredged 

material at the dumping ground. 

 



 
 

70 
 

 

3.7 COMMENCEMENT, DELAYS AND SUSPENSION 

 
3.7.1 Commencement of Work 

The Engineer shall give the Contractor not less than 7 days' notice of the 

Commencement date. Unless otherwise stated, the Commencement date shall be 

within 30 days after the Contractor receives the Letter of Acceptance. 

 
3.7.2 Time of Completion, Compensation for Delay to Contractor’s 
Negligence 
 
The Contractor shall complete the whole of the work within the Time for 
Completion for the Works or Section (as the case may be): 
 

(a) completing all work, which is stated in the Contract as being required 

for the works or Section to be considered to be completed for the 

purposes of taking over. 

(b) Time period for completion of work  

i. Dredging in approach channel shall be completed from 2 

months from the date commencement of the dredging work. 

ii. Maintenance dredging work in approach channel, turning 

circle and landing platform shall commence from the date of 

completion of the dredging in approach channel and taking 

over and continued for a period of 10 months thereafter. 

Note: In the event of the dredging in approach is delayed or 

taken over in advance from the period mentioned in item no. i 

above, the period mentioned in item no. ii above, shall be 

varied accordingly. 

 

3.7.2.1 Liquidated damages 

 

In case of delay in completion of the contract, liquid damages (L.D) may be 

levied at the rate of 1% of the contract value per week of delay or part thereof, 

subject to a maximum of 10 per cent of the contract price. 

 

The owner, if satisfied, that the works can be completed by the contractor 

within a reasonable time after the specified time for completion, may allow 

further extension of time at its discretion with or without the levy of L.D. In the 

event of extension granted being with L.D, the owner will be entitled without 

prejudice to any other right or remedy available in that behalf, to recover from 

the contractor as agreed damages equivalent to one per cent (1%) of the 

contract price of the works for each week or part of the week. 

 

i. The owner, if not satisfied that the works can be completed by the 

contractor and in the event of failure on the part of the contractor to 

complete work within further extension of time allowed as aforesaid, shall 
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be entitled, without prejudice to any other right or remedy available in 

that behalf, to rescind the contract. 

ii. The owner, if not satisfied with the progress of the contract and in the 

event of failure of the contractor to recoup the delays in the mutually 

agreed time frame, shall be entitled to terminate the contract. 

iii. In the event of such termination of the contract as described in Clauses-

14.0 or both the owner shall be entitled to cover L.D up to ten per cent 

(10%) of the contract value and forfeit the security deposit made by the 

contractor besides getting the work completed by other means at the risk 

and cost of the contractor. 

iv. The ceiling of L.D is 10% of the contract price with applicable duties and 

taxes. 

 

 

3.7.3 The Contractor shall submit a detailed time Programme to the Employer 

immediately after receiving the notice for proceeding the work. The Contractor 

shall also submit a revised Programme whenever the previous Programme is 

inconsistent with actual progress or with the Contractor’s obligations Each 

Programme shall include: 

 

(a) the order in which the (Contractor intends to carry out the Works, including 

the anticipated timing of each stage of location of work and Contractor’s 

Documents etc., 

(b) the sequence and timing of completion of dredging areas. 

(c)  a supporting report which includes: 

(i) a general description of the methods which the Contractor intends to 

adopt; and of the major stages, in the execution of the Works, and 

(ii) details showing the Contractor’s reasonable estimate of the number of 

each class of Contractor’s Personnel and of each type of Contractor’s 

Equipment required on the Site for each major stage. 
 

Unless the Employer, within 21 days after receiving a Programme, gives notice to 

the Contractor stating the extent to which it does not comply with the Contract, the 

Contractor shall proceed in accordance with the Programme, subject to his 

obligations under the Contract. The Employer’s Personnel shall be entitled to rely 

upon the Programme when planning their activities. 

 

The Contractor shall promptly give notice to the Employer of specific probable 

future events or circumstances, which may adversely affect the work, increase the 

Contract Price or delay the execution of the Works. The Employer may require the 

Contractor to submit an estimate of the anticipated effect of the future event or 

circumstances. 

 

If, at any time, the Employer gives notice to the Contractor that a Programme fails 

(to the extent stated) to comply with the Contract or to be consistent with actual 
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progress and the Contractor’s stated intentions, the Contractor shall submit a 

revised Programme to the Employer. 

 
3.7.4 Extension of Time for Completion 

 

The Contractor shall be entitled subject to an extension of the Time for 
Completion if and to the extent that completion for the purposes or will be delayed 
by any of the following causes: 
 
(a)  a Variation Procedure or other substantial change in the quantity of an item of 

work included in the Contract, 
(b) a cause of delay giving an entitlement to extension of time under a Sub-

Clause of these  Conditions, 
(c) exceptionally adverse climatic conditions, 
(d) Unforeseeable shortages in the availability of personnel or Goods caused by 

epidemic   or governmental actions, or 
(e)  Any delay, impediment or prevention caused by or attributable to the Employer, 

the  Employer’s Personnel, or the Employer’s other contractors on the Site. 

If the Contractor considers himself to be entitled to an extension of the Time for 

Completion, the Contractor shall give notice to the Employer. When determining 

each extension of time under the Employer shall review previous determinations 

and may increase, but shall not decrease, the total extension of time. Further, 

extension of contract period shall be decided by the Employer as per tender 

condition. 

 

3.7.5 Delays caused by Authorities 

 

If the following conditions apply, namely: 

(a)   The Contractor has diligently followed the procedures laid down by the 

relevant legally  constituted public authorities in the Country, 

(b)   These authorities delay or disrupt the Contractor’s work, and 

(c)   The delay or disruption was Unforeseeable, then this delay or disruption will 

be considered as a cause of delay under subparagraph. 

 

3.7.6 Rate of Progress 

If, at any time, actual progress is too slow to complete within the Time for 

Completion, other than as a result of a cause listed in Sub- Clause 3.21.4 

[Extension of Time for Completion], then the Engineer may instruct the Contractor 

to submit, under Sub- Clause 3.21.3 [Programme], a revised programme and 

supporting report describing the revised methods which the Contractor proposes 

to adopt in order to expedite progress and complete within the Time for 

Completion. 

Unless the Engineer notifies otherwise, the Contractor shall adopt these revised 

methods, which may require increases in the working hours and/or in the numbers 

of Contractor’s Personnel and/or Goods, at the risk and cost of the Contractor. If 

these revised methods cause the Employer to incur additional costs, the 
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Contractor shall pay these costs to the Employer based on the determination of the 

Engineer. 

 

3.7.7 Contractor’s responsibility 

 

Notwithstanding the payment of liquidated damages if any, this shall not relieve 

the contractor from his obligation to complete the work or from any other 

obligations /liabilities under this contract. 

 

3.7.8 Suspension of Work 

 

The Engineer may at any time instruct the Contractor to suspend progress of part 

or all of the Works. The Engineer may also notify the cause for the suspension. If 

and to the extent that the cause is notified and is the responsibility of the 

Contractor, the following Sub Clauses 3.21.9,3.21.10 and 3.21.11 shall not apply. 

 

3.7.9 Consequences of Suspension 

 

If the Contractor suffers delay and/or incurs Cost from complying with the 

engineer’s instructions under Sub-Clause 3.21.8 [Suspension of Work] and/or 

from resuming the work, the Contractor shall give notice to the Employer an’ shall 

be entitled subject to Sub-Clause 3.33.1 [Contractor’s Claims] to: 

(a) an extension of time for any such delay, if completion is or will be delayed, 

under Sub-Clause 3.21.4 [Extension of Time for Completion], and 

(b) Payment of any such Cost, which shall be included in the Contract Price. 

After receiving this notice, the Employer shall proceed in accordance with Sub 

Clause 3.17.4 [Determinations] to agree or determine these matters. 

 

3.8 Tests on Completion – Deleted. 
 

3.9 Employer’s taking Over 

 

3.9.1 Taking over of the Works and Sections 

 

The Works shall be taken over by the Employer when (i) the Works have been 

completed in accordance with the Contract, including the matters described in 

Sub-Clause 7.2 [Time for Completion] and except as allowed in sub-paragraph 

(a), below, and (ii) a Taking-Over Certificate for the Works has been issued, or is 

deemed to have been issued in accordance with this Sub-Clause. 

 

The Contractor may apply by notice to the Engineer for a Taking-Over Certificate 

not earlier- than 14 days before the Works will, in the Contractors opinion, be 

complete and ready for taking over. If the Works is divided into Sections, the 

Contractor may similarly apply for a Taking-Over Certificate for each Section. 
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The Engineer shall, within 28 days after receiving the Contractor's application: 

(a) issue the Taking-Over Certificate to the Contractor, stating the date on which 

the Works or Section were completed in accordance with the Contract, 

except for any minor outstanding work and defects which will not 

substantially affect the use of the Works or Section for their intended 

purpose (either until or whilst this work is completed and these defects are 

remedied);  

 

(b) reject the application, giving reasons and specifying the work required to be 

done by the Contractor to enable the Taking-Over Certificate to be issued. 

The Contractor shall then complete this work before issuing a further notice 

under this Sub-Clause. 

 
If the Engineer fails either to issue the Taking-Over Certificate or to reject the 

Contractor's application within the period of 28 days, and if the Works or Section 

(as the case may be) are substantially in accordance with the Contract, the Taking 

Over Certificate shall be deemed to have been issued on the last day of that 

period. 

 

 

3.9.2 Taking Over of a Parts of the Works 

 

The Engineer may, at the sole discretion of the Employer, issue a Taking-Over 

Certificate for any part of the Permanent Works. 

 

The Employer shall not use any part of the Works (other than as a temporary 

measure which is either specified in the Contract or agreed by both Parties) unless 

and until the Engineer has issued a Taking-Over Certificate for this part. However, 

if the Employer does use any part of the Works before the Taking-Over Certificate 

is issued: 

(a) the part which is used shall be deemed to have been taken over as from the 

date on which it is used, 

(b) the Contractor shall cease to be liable for the care of such part as from this 

date, when responsibility shall pass to the Employer, and 

(c) if requested by the Contractor, the Engineer shall issue a Taking-Over 

Certificate for this part. 

 

After the Engineer has issued a Taking-Over Certificate for a part of the Works, the 

Contractor shall be given the earliest opportunity to take such steps as may be 

necessary to carry out any outstanding Tests on Completion. The Contractor shall 

carry out these Tests on Completion as soon as practicable before the expiry' date 

of the relevant Defects Notification Period. 

 

If the Contractor incurs Cost as a result of the Employer taking over and/or using a 
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part of the 'Works, other than such use as is specified in the Contract or agreed by 

the Contractor, the Contractor shall (i) give notice to the Engineer and (ii) be 

entitled subject to Sub-Clause 19.1 [Contractor's Claims] to payment of any such 

Cost plus reasonable profit, which shall be included in the Contract Price. After 

receiving this notice, the Engineer shall proceed in accordance with Sub-Clause 

3.4 [Determinations] to agree or determine this Cost and profit. 

 

In case part/portions of work can be commissioned and port operates the portion 

for commercial purposes, the rates of Liquidated Damage will be restricted to 

uncompleted / undelivered value of work beyond the stipulated date of completion. 

The defects notification period for the portions taken over in sections shall be as 

indicated in the appendix to tender. 

 

3.9.3 Interference with Tests on Completion - Deleted – 

 

 

3.9.4 Surfaces Requiring Reinstatement - Deleted 

 

 

3.10 Defects Liability  

 

3.10.1 Completion of Outstanding Work and Remedying Defects 

 

In order that the works in Contract documents and each Section shall be in the 

condition required by the Contract (fair wear and tear accepted) by the expiry date 

of the relevant Defects Notification Period given in the appendix to tender or as 

soon as practicable thereafter, the Contractor shall: 

(a) complete any work which is outstanding on the date stated in a Taking-

Over Certificate, within such reasonable time as is instructed by the 

Engineer, and 

(b) execute all work required to remedy defects or damage, as may be notified 

by (or on behalf of the Employer on or before the expiry date of the 

Defects Notification Period for the Works or Section (as the case may be). 

 

There is no defect liability for dredging work. However, the component of work 

relating to the shore protection shall meet the relevant provisions of the clause. If a 

defect appears or damage occurs, the Contractor shall be notified accordingly, by 

(or on behalf of) the Employer. 

 

3.10.2 to 3.10.6 -- Deleted 

 

3.10.7 Right of Access 

Until the Performance Certificate has been issued, the Contractor shall have 

such right of access to the Works as is reasonably required in order to comply 
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with this Clause, except as may be inconsistent with the Employers 

reasonable security restrictions. 

 

3.10.8- Deleted- 

  

3.10.9- Performance Certificate 

Performance of the Contractor’s obligations shall not be considered to have been 

completed until the Engineer has issued the Performance Certificate to the 

Contractor, stating the date on which the Contractor completed his obligations 

under the Contract. 
 

Only the Performance Certificate shall be deemed to constitute acceptance of the 

Works. A Performance Certificate will be issued to the contractor after successful 

completion of the work. 

 

 

3.10.10 Unfulfilled Obligations 

After the Performance Certificate has been issued, each Party shall remain liable 

for the fulfillment of any obligation, which remains unperformed at that time. For 

the purposes of determining the nature and extent of unperformed obligations, the 

Contract shall be deemed to remain in force. 

 

3.10.11 Clearance of Site 

Upon receiving the Performance Certificate, the Contractor shall remove any 

remaining Contractor’s Equipment, surplus material, wreckage, rubbish and 

Temporary Works from the Site. 

 

If all these items have not been removed within 28 days after the Contractor 

receives a copy of the Performance Certificate, the Employer may sell or 

otherwise dispose of any remaining items. The Employer shall be entitled to be 

paid the costs incurred in connection with, or attributable to, such sale or disposal 

and restoring the Site. 

 

Any balance of the moneys from the sale shall be paid to the Contractor. If these 

moneys are less than the Employer’s costs, the Contractor shall pay the 

outstanding balance to the Employer. 

 

3.11 MEASUREMENT AND EVALUATION (ALSO REFER TO TECHNICAL 

SPECIFICATIONS) 

 

3.11.1 Works to be measured 

The Works shall be measured, and valued for payment, in accordance with this 

Clause. Whenever the Employer requires any part of the Works to be measured, 

reasonable notice shall be given to the Contractor’s Representative, who shall: 
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(a) promptly either attend or send another qualified representative to assist 

the Employer in making the measurement, and 

(b) supply any particulars requested by the Employer. 
 

If the Contractor fails to attend or send a representative, the measurement made 

by (or on behalf of) the Employer shall be accepted as accurate. 
 

The Contractor shall, as and when requested, attend to examine and agree the 

records with the Employer, and shall sign the same when agreed. If the Contractor 

does not attend, the records shall be accepted as accurate. 

 

If the Contractor examines and disagrees the records, and/or does not sign them 

as agreed, then the Contractor shall give notice to the Employer of the respects in 

which the records are asserted to be inaccurate. After receiving this notice, the 

Employer shall review the records and either confirm or vary them. If the 

Contractor does not so give notice to the Employer within 14 days after being 

requested to examine the records, they shall be accepted as accurate. 

 

3.11.2 Method of Measurement 

Except as otherwise stated in the Contract and notwithstanding local practice: 

(a) measurement shall be made on joint Quadruplicate Bathymetry survey to 

arrive the in-situ   quantity basis dredged quantity. 

(b) the method of measurement shall be in accordance with the Bill of 

Quantities or other  applicable Schedules. 

 

3.11.3 Evaluation  

Except as otherwise stated in the Contract, ENGINEER / EMPLOYER shall 

proceed to agree or determine the Contract Price by evaluating each item of work, 

applying the measurement agreed or determined in accordance with the 

appropriate rate or price for the item. 

 

For each item of work, the appropriate rate or price for the item shall be the rate or 

price specified for such item in the Contract or, if there is no such item, specified 

for similar work. However, a new rate or price shall be appropriate for an item of 

work if: 

(a) No specified rate or price is appropriate because the item of work is not of 

similar character, or is not executed under similar conditions, as any item 

in the Contract. 

(b) Each new rate or price shall be derived from any relevant rates or prices in 

the Contract, with reasonable adjustments to take account of the matters 

described. If no rates or prices are relevant for the derivation of a new rate 

or price, it shall be derived from the reasonable cost of executing the work, 

together with reasonable profit, taking account of any other relevant 

matters. 

(c) Until such time as an appropriate rate or price is agreed or determined, 
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ENGINEER / EMPLOYER shall determine a provisional rate or price for 

the purposes of Interim Payment Certificates 

 

 

3.11.4 Omissions 

Whenever the omission of any work forms part (or all) of a Variation, the value of 

which has not been agreed, if: 

(a) the Contractor will incur (or has incurred) cost which, if the work had not 

been omitted, would have been deemed to be covered by a sum forming 

part of the Contract price; 

(b) the omission of the work will result (or has resulted) in this sum not forming 

part of the Contract Price; and 

(c) This cost is not deemed to be included in the evaluation of any substituted 

work; then the Contractor shall give notice to ENGINEER / EMPLOYER 

accordingly, with supporting particulars. Upon receiving this notice, 

ENGINEER / EMPLOYER shall to agree or determine this cost, which 

shall be included in the Contract Price. 

 

3.12 VARIATIONS AND ADJUSTMENTS 

 

3.12.1 Right to Vary 

The Employer shall make any variation in the quantity of the works or any part 

thereof that may, in his opinion, be necessary and for that purpose, or if for any 

other reason it shall, in his opinion, be appropriate, he shall have the authority to 

instruct the contractor to do and the contractor shall do any of the following. 

(a) Increase or decrease the quantity up to +/-  30%. 

(b) Omit any such work (partially or fully). 

(c) Change the character or quality or kind of any such work. 

(d) Change the levels, lines, position and dimension of any part of the work. 

(e) Execute additional work of any kind necessary for the completion of the 

work 

(f) Change any specified sequence or timing of dredging of any part of the 

works. 

(g) The quantity in BOQ is for estimation only. However, actual quantity for 

dredging will be decided as pre-joint quadruplicate joint Quadruplicate                                                 

 Bathymetry survey. 
 

No such variation shall in any way vitiate or invalidate the contract, but the effect, if any, 

of all such variations shall be valued in accordance with clause-3.12.2 paid to the 

Contractor, provided that where the issue of an instruction to vary the works is 

necessitated by some default of or breach of contract by the contractor or for which he 

is responsible, any additional cost attributable to such default shall be borne by the 

contractor 

The contractor shall not make any variation without an instruction of the Employer. 

Provided that no instruction shall be required for increase or decrease in the 
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quantity of any work where such increase or decrease is not the result of an 

instruction given under this clause but is the result of the quantities exceeding or 

being less than those stated in the Bill of Quantities. 

 

3.12.2 Valuation procedure 

 

All variations referred to in 3.12.1 shall be valued in the following manner: - 

 

(a) at the rates and prices set out in the contract if, in the opinion of the 

Employer, the same shall be applicable. 

(b) If the contract does not contain any rates or prices applicable to the varied 

work, the rates and prices in the contract shall be used as the basis for 

valuation so far as may be reasonable failing which after due consultation 

by the Employer with the contractor, suitable rates or prices shall be 

agreed upon between the Employer and the contractor. 

(c)  In the event of disagreement, the Employer shall fix such rates or prices 

as are, in his opinion, appropriate and shall notify the contractor 

accordingly. 

Until such time as rates or prices are agreed or fixed, the Employer shall 

determine provisional rates or prices to enable on-account payments to be 

included in certificates issued in accordance with contract price and payment. 

 

3.12.3 Price adjustment 

The fuel escalation charges shall be paid to the contractor based on the 

following formula. 

 

If the price of main fuel by the dredger required for execution of the work 

increases, the contractor shall be compensated for such increase as per 

provisions detailed below and the amount of the Contract shall accordingly be 

varied, subject to the condition that such compensation for escalation in prices 

shall be available 

 

only for the work done during stipulated period of the contract including such 

period for which the contract validly is extended. Such compensation for 

escalation in prices. 

 

The contract price will be subjected to adjustment on account of variation of 

price of diesel according to the formula below: - 

 

V= 0.85 x Q x R (P-Po) 

Po 

V= Varia tion  in price  o n  account o f  main  fue l  dur i ng  t h e  month  

under consideration. 
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Po = Actual price of main fuel fixed by the IOCL in the concerned area / Port, 

on the date of opening of Technical bids. 

 

P = Average price of main fuel fixed by the IOCL in the concerned area / Port, 

for the month under consideration. 

 

Q = Fuel element factor has been predetermined as 0.17 

 

R = Value of the work during the month under consideration as per relevant 

item of Bill of Quantities excluding mobilization and de-mobilizations fees. 

 

Similarly, if the price of main fuel by the dredger required for execution of the 

work decreases; de-escalation shall be applied for such decrease as per 

provisions detailed a b o v e and the amount of the Contract shall accordingly be 

adjusted through deduction. Thus, the benefit of reduction in fuel price, if any, 

shall be passed to the Employer. 

 

The fuel escalation / de-escalation bills will be paid/ recovered on monthly 

basis as per claim preferred by the contractor. The claim for the month will be 

submitted latest by 20th day of subsequent month failing which applicable 

interest will be charged in the case of de-escalation. 

 

Base Rate of Fuel and Adjustment for subsequent Price Variation: 

 

(i) Whenever there is variation in the price of main fuel, the Contractor shall 

forthwith in writing and in any event not later than 7 days from the date of such 

variation inform the Engineer about such variation to enable the Engineer to 

verify the same. 
 

(ii) The variation in prices of main fuel to be considered for payment as 

aforesaid shall be the price charged by M/s. IOCL/HPCL/BPCL/RIL from time 

to time at their local delivery point at Ghogha/Bhavnagar.  
 

(iii) Compensation for price variation in main fuel shall be worked out and 

paid/adjusted as the case maybe, subject to the condition that Contractor shall 

be entitled to such variation in prices only during the Contract Period or any 

extension thereof not exceeding 3 (three) months as provided in the Contract. 

(iv) No escalation other than the price adjustment provided under cl. I to iii 

above shall be payable by the Employer for reasons whatsoever, and the 

quoted rate is deemed to cover these aspects also. Beyond the contract 

period and during extended completion period, the price adjustment payment 

shall be made at the frozen price index prevailing on the original schedule 

date of completion of work. 
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3.12.4 Payment in Applicable Currencies 

All the payments under this contract shall be made in the currency indicated in 

the Appendix to tender. 

 

3.12.5 Provisional Sums 

Each Provisional Sum shall only be used, in whole or in part, in accordance 

with the Engineer’s instructions, and the Contract Price shall be adjusted 

accordingly. 

 

The total sum paid to the Contractor shall include only such amounts, for the 

work, supplies or services to which the Provisional Sum relates, as the 

Engineer shall have instructed. For each Provisional Sum, the Engineer 

may instruct: 

 

 

(a) work to be executed (including Plant, Materials or services to be supplied) 

by the Contractor and valued under Clause 3.12 [Variation Procedure]; and/or 

 

(b) Plant, Materials or services to be purchased by the Contractor, and for which 

there shall be included in the Contract Price: 

 

(i) the actual amounts paid (or due to be paid) by the Contractor, and 

 

(ii) a sum for overhead charges and profit, calculated as a percentage of 

these actual amounts by applying the relevant percentage rate (if any) 

stated in the appropriate Schedule. If there is no such rate, the 

percentage rate stated in the Appendix to Tender shall be applied. 

 

The Contractor shall; when required by the Engineer, produce quotations, 

invoices, vouchers and accounts or receipts in substantiation. 

 

3.12.6 Adjustments for Changes in Legislation 

The Contract Price shall be adjusted to take account of any increase or 

decrease in Cost resulting from a change in the Laws of the Country (including 

the introduction of new Laws and the repeal or modification of existing Laws) 

or in the judicial or official governmental interpretation of such Laws, made after 

the Base Date, which affect the Contractor in the performance of obligations 

under the Contract. 

 

If the Contractor suffers (or will suffer) delay and/or incurs (or will incur) 

additional Cost as a result of these changes in the Laws or in such 

interpretations, made after the Base Date, the Contractor shall give notice to 

the Engineer and shall be entitled subject to Sub-Clause 3.19.1 [Contractor’s 

Claims] to: 



 
 

82 
 

 

 

 

(a) an extension of time for any such delay, if completion is or will be 

delayed, under Sub-Clause 3.7.4 [Extension of Time for Completion], and 

 

(b) payment of any such Cost, which shall be included in the Contract Price. 

 

After receiving this notice, the Engineer shall proceed in accordance with Sub 

Clause 3.3.4 [Determinations] to agree or determine these matters. 

 

3.13 CONTRACT PRICE AND PAYMENT 

3.13.1       The Contract Price 

(a) the Contact Price shall be agreed and be subject to adjustments in

 accordance with the Contract; 

(b) the Contractor shall pay all taxes, duties and fees required to be paid by 

him under the Contract, and the Contract Price shall not be adjusted  for 

any of these costs  except  as staled in  Sub Clause 3.12.6 [Adjustments 

for Changes in Legislation]. GST will be reimbursed as stated in clause 

3.28(i). 

(c) any quantities which may be set out in the Bill of Quantities or other

 Schedule are estimated quantities and are not to be taken as the

 actual and correct quantities: 

(i) of the Works which the Contractor is required to execute, or 

(ii) for the purposes of Clause 3.11 [Measurement and 

Evaluation]; 

3.13.2 Advance  Payment 

The Employer shall not make any advance payment for mobilizations of 

equipment or for any reason whatsoever. 

 

3.13.3 Application for Interim Payment Certificates 

 

The Contractor shall submit a Statement in four copies to the Engineer after 

the end of each month, in a form approved by the Engineer, showing in detail 

the amounts to which the Contractor considers himself to be entitled, together 

with supporting documents which shall include the report on the progress 

during this month in accordance with Sub-Clause 3.4.20 [Progress Reports]. 

 

The Statement shall include the following items, as applicable, which shall be 

expressed in the various currencies in which the Contract Price is payable, in 

the sequence listed: 
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(a) the contract value of the Works executed, and the Contractor’s Documents 

produced up to the end of the month (including variations but excluding items 

described in sub-paragraphs (b) to (f) below); 

 

(b) any amounts to be added and deducted for changes in legislation and 

changes in cost, in accordance with Sub- Clause 3.12.6 [Adjustments for 

Changes in Legislation] and Clause 3.12.3 [Price adjustment] 

 

(c) any amount to be deducted for retention, calculated by applying the 

percentage of retention stated in the Appendix to Tender to the total of the 

above amounts; 

 

(d) any amounts to be deducted towards repayments of advances in 

accordance with Sub-Clause 3.13.2 [Advance Payment]; 

 

(e) any other additions or deductions which may have become due under the 

Contract or otherwise, including those under Clause 3.19 [Claims, Disputes 

and Arbitration]; and 

 

(f) the deduction of amounts certified in all previous Payment Certificates. 

 

3.13.4 Schedule of   Payments 

(a) the installments quoted in this schedule of payments shall be the estimated 

contract values for the purposes of sub- paragraph (a) of Sub-Clause 3.13.3 

[Application for Interim Payment Certificates]; 

(b) if these installments are not defined by reference to the actual progress 

achieved in executing the Works, and if actual progress is found to be less 

than that on which this schedule of payments was based, then the Engineer 

may proceed in accordance with Sub-Clause 3.3.4 [Determinations] to agree 

or determine revised installments, which shall take account of the  extent  to 

which  progress  is less than that on which the installments were previously 

based. 

 

3.13.5 Issue of Interim Payment Certificates 

No amount will be certified or paid until the Employer has received and 

approved the Performance Security. Thereafter, the Engineer shall, within 15 

days after receiving a Statement and supporting documents, issue to the 

Employer an Interim Payment Certificate, which shall state the amount, which 

the Engineer fairly determines to be due, with supporting particulars. 

However, prior to issuing the Taking-Over Certificate for the Works, the 

Engineer shall not be bound to issue an Interim Payment Certificate in an 

amount which would (after retention and other deductions) be less than the 

minimum amount of interim Payment Certificates (if any) stated in the Appendix 
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to Tender. In this event, the Engineer shall give notice to the Contractor 

accordingly. 

 

An Interim Payment Certificate shall not be withheld for any other reason, 

although: 

 

(a) if anything supplied or work done by the Contractor is not in accordance 

with the Contract, the cost of rectification or replacement may be withheld until 

rectification or replacement has been completed; and/or 

 

(b) if the Contractor was or is falling to perform any work or obligation in 

accordance with the Contract, and had been so notified by the Engineer, the 

value of this work or obligation may be withheld until the work or obligation 

has been performed. 

 

The Engineer may in any Payment Certificate make any correction or 

modification that should properly be made to any previous Payment 

Certificate. A Payment Certificate shall not be deemed to indicate the 

Engineer’s acceptance, approval, consent or satisfaction. 

 

3.13.6 Payment 

The Employer shall pay to the Contractor: 

 

The amount certified in each Interim Payment Certificate within 28 days after 

the Engineer receives the Statement and supporting documents. However, 

75% of the invoice amount shall be paid within 14 days on submission 

certification / invoice and balance within 28 days on full verification. 

 

(a) The amount certified in the Final Payment Certificate within 56 days after 

the Employer receives this Payment Certificate. 

 

Payment of the amount due in each currency shall be made into the bank 

account, nominated by the Contractor, in the payment country for this 

currency) specified in the Contract. 

 

3.13.7    Delayed payments – Deleted 

 

3.13.8 Retention Money 

Retention money shall be deducted from each running bill @ 5% subject to a 

maximum accumulation of 5% of contract price. 

Retention Money shall be refunded within 14 days from the date of payment of 

final bill. 

 

If a Taking-Over Certificate is issued for a Section or part of the Works, a 
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proportion of the Retention Money corresponding to value of the work taken 

over shall be certified and paid. 

 

When calculating these proportions, no account shall be taken of any 

adjustments under Sub-Clause 3.12.6 [Adjustments for Changes in 

Legislation] 

 

3.13.9 Statement at  Completion 

Within 28 days after receiving the Taking-Over Certificate for the Works, the 

Contractor shall submit to the Engineer four copies of a Statement at 

completion with supporting documents, in accordance with Sub-Clause 3.13.3 

[Application for Interim Payment Certificates], showing: 

 

(a) the value of all work done in accordance with the Contract up to the 

date stated in the Taking-Over Certificate for the Works, 

 

(b) any further sums which the Contractor considers to be due, and 

 

(c) an estimate of any other amounts, which the Contractor considers, 

will become due to him under the Contract. Estimated amounts shall 

be shown separately in this Statement at completion. 

 

The Engineer shall then certify in accordance with Sub-Clause 3.13.5 [Issue 

of Interim Payment Certificates]. 

 

3.13.10 Application for Final Payment Certificate 

Within 56 days after receiving the Performance Certificate, the Contractor 

shall Submit, to the Engineer, six copies of a draft final statement with 

supporting documents showing in detail in a form approved by the Engineer: 

 

(a) the value of all work done in accordance with the Contract, and 

 

(b) any further sums which the Contractor considers to be due to 

him under the Contract or otherwise. 

 

If the Engineer disagrees with or cannot verify any part of the draft final 

statement, the Contractor shall submit such further information as the 

Engineer may reasonably require and shall make such changes in the draft as 

may be agreed between them. The Contractor shall then prepare and submit 

to the Engineer the final statement as agreed. This agreed statement is 

referred to in these Conditions as the “Final Statement”. 

 

However, if following discussions between the Engineer and the Contractor 
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and any changes to the draft final statement which are agreed, it becomes 

evident that a dispute exists, the Engineer shall deliver to the Employer (with a 

copy to the Contractor) an Interim Payment Certificate for the agreed parts of 

the draft final statement. Thereafter, if the dispute is finally resolved under 

Sub-Clause 3.19.2 [Amicable Settlement], the Contractor shall then prepare 

and submit to the Employer (with a copy to the Engineer) a Final Statement. 
 

3.13.11 Discharge 

When submitting the Final Statement, the Contractor shall submit a written 

discharge, which confirms that the total of the Final Statement represents full 

and final settlement of all moneys due to the Contractor under or in 

connection with the Contract. This discharge may state that it becomes 

effective when the Contractor has received the Performance Security and the 

outstanding balance of this total, in which event the discharge shall be 

effective on such date. 

3.13.12 Issue of Final Payment Certificate 

Within 28 days after receiving the Final Statement and written discharge in 

accordance with Sub-Clause 3.13.10 [Application for Final Payment 

Certificate] and Sub-Clause 3.13.11 [Discharge], the Engineer shall issue, to 

the Employer, the Final Payment Certificate which shall state: 

(a) the amount which is finally due, and 

(b) after giving credit to the Employer for all amounts previously paid by the 

Employer and for all sums to which the Employer is entitled, the balance (if 

any) due from the Employer to the Contractor or from the Contractor to the 

Employer, as the case- may be. 

 

If the Contractor has not applied for a Final Payment Certificate in accordance 

with Sub-Clause 3.13.10 [Application for Final Payment Certificate] and Sub- 

Clause 3.13.11 [Discharge], the Engineer shall request the Contractor to do 

so. If the Contractor fails to submit an application within a period of 28 days, 

the Engineer shall issue the Final Payment Certificate for such amount as he 

fairly determines to be due. 

 

3.13.13 Cessation of employer’s Liability 

The Employer shall not be liable to the Contractor for any matter or thing 

under or in connection with the Contract or execution of the Works, except to 

the extent that the Contractor shall have included an amount expressly for it: 

(a) in the Final Statement and also 

 

(b) (except for matters or things arising after the issue of the Taking-Over 

Certificate for the Works) in the Statement at completion described in Sub- 

Clause 3.13.9 [Statement at Completion]. 

 

However, this Sub-Clause shall not limit the Employer’s liability under his 
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indemnification obligations, or the Employer’s liability in any case of fraud, 

default or misconduct by the Employer. 

 

3.13.14 Currencies of Payment 

The Contract Price shall be paid in the currency or currencies named in the 

Appendix to Tender. 

 

(i) payments and deductions under Sub-Clause 3.12.5 [Provisional Sums] 

and Sub-Clause 3.12.6 [Adjustments for Changes in Legislation] shall be 

made in the above currencies and 

(ii) other payments and deductions under sub-paragraphs (a) to (d)of Sub- 

Clause 3.13.3 [Application for Interim Payment Certificates] shall be made in 

the above currencies; 

(a) payment of the damages specified in the Appendix to Tender shall be made 

in the above currencies; 

(b) other payments to the Employer by the Contractor shall be made in the 

currency in which the sum was expended by the Employer, or in such 

currency as may be agreed by both Parties; 

(c) if any amount payable by the Contractor to the Employer in a particular 

currency exceeds the sum payable by the Employer. To the Contractor in that 

currency, the Employer may recover the balance of this amount from the 

sums otherwise payable to the Contractor and 

(d) for the provisions in (b) above, if no rates of exchange are stated in the 

Appendix to Tender, they shall be those prevailing on the Base Date and 

determined by the central bank of the Country. 

 

3.14. TERMINATION BY EMPLOYER 

3.14.1 Notice to Correct 

If the Contractor fails to carry out any obligation under the Contract, the 

Engineer may by notice require the Contractor to make good the failure and to 

remedy it within a specified reasonable time. 

 

3.14.2 Termination by Employer 

The Employer shall be entitled to terminate the Contract if the Contractor: 

(a) fails to comply with Sub-Clause 3 4.2 [Performance Security] or with 

a notice under Sub-Clause 3.14.1 [Notice to Correct], 

(b) abandons the Works or otherwise plainly demonstrate the intention not 

to continue performance of his obligations under the Contract, 

(c) without reasonable excuse fails: 

(i) to proceed with the Works in accordance with Clause 3.7 

[Commencement, Delays and Suspension], or 

(ii) subcontracts the whole of the Works or assigns the Contract without the 

required agreement, 
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(d) becomes bankrupt or insolvent, goes into liquidation, has a receiving or 

administration order made against him, compounds with his creditors, or 

carries on business under a receiver, trustee or manager for the benefit 

of his creditors, or if any act is done or event occurs which (under 

applicable Laws) has a similar effect to any of these acts or events, or 

(e) gives or offers to give (directly or indirectly) to any person any bribe, gift, 

gratuity, commission or other thing of value, as an inducement or 

reward: 

 

(f) for doing or forbearing to do any action in relation to the Contract, or 

(g) for showing or forbearing to show favour or dis-favour to any person in 

relation to the Contract, 

 

(h) or if any of the Contractor’s Personnel, agents or Subcontractors gives 

or offers to give (directly or indirectly) to any person any such 

inducement or reward as is described in this sub-paragraph (f). However 

lawful inducements and rewards to Contractor’s Personnel shall not 

entitle termination. 

 
 

In any of these events or circumstances, the Employer may, upon giving 14 

days’ notice to the Contractor terminate the Contract and expel the Contractor 

from the Site. However, in the case of sub-paragraph (e) or (f), the Employer 

may by notice terminate the Contract immediately. 
 

The Employer’s election to terminate the Contract shall not prejudice any 

other rights of the Employer, under the Contract or otherwise. 

 

The Contractor shall then leave the Site and deliver any required Goods, all 

Contractor’s Documents, and other design documents made by or for him, to 

the Engineer. However, the Contractor shall use his best efforts to comply 

immediately with any reasonable instructions included in the notice (i) for the 

assignment of any subcontract, and (ii) for the protection of life or property or 

for the safety of the Works. 

 

After termination, the Employer may complete the Works and/or arrange for 

an’ other entities to do so. The Employer and these entities may then use any 

Goods, Contractor’s Documents and other design documents made on behalf 

of the Contractor. 

 

The Employer shall then give notice that the Contractor’s Equipment and 

Temporary Works will be released to the Contractor at or near the Site. The 
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Contractor shall promptly arrange their removal, at the risk and cost of the 

Contractor. However, if by this time the Contractor has failed to make a 

payment due to the Employer, these items may be sold by the Employer in 

order to recover this payment. Any balance of the proceeds shall then be paid 

to the Contractor. 

 

(i) In addition to the reasons listed above, the employer may terminate the 

contract as per Clause 2.2.14 (x) of Section-2: Instruction to bidders if any 

directive is issued by the Government of India through Ministry of Shipping to 

make alternative arrangement for meeting the capital / maintenance dredging; 

the employer will issue a 30 days’ notice and rescind the agreement for the 

ongoing dredging work and the contractor is obliged to make arrangements 

for smooth hand over of the site and dredging work. The contractor has to 

hand over the site and demobilize his entire equipment at the end of the 

notice period. The Contractor has to make every effort for smooth handing 

over of the site through a joint survey as per Clause 6.2 (final survey to 

determine levels after dredging) Section 4 of this tender. The Contractor will 

be paid a lumpsum all-inclusive amount at 7.5% of the contract value towards 

mobilization and de-mobilization for the dredging equipments (entire marine 

spread) deployed at Ghogha Ro-Ro Terminal till such date. The Committee 

under the chairmanship of Chairman with Chief Engineer, FA&CAO and 

Deputy Conservator of the Port would oversee the above process and 

appraise the Board with respect to the amicable settlement on account of 

termination of agreement due to receipt of directive explained at sub-Clause 

(x) of 2.2.14 – Section-2 above. 

 

3.14.3 Valuation at Date of Termination 

As soon as practicable after a notice of termination under Sub- Clause 3.14.2 

[Termination by Employer] has taken effect, the Engineer shall proceed in 

accordance with Sub-Clause 3.3.4 [Determinations] to agree or determine the 

value of the Works, Goods and Contractor’s Documents, and any other sums 

due to the Contractor for work executed in accordance with the Contract. 

 

3.14.4 Payment after Termination 

After a notice of termination under Sub-Clause 3.14.2 [Termination by 

Employer] has taken effect, the Employer may: 

(a) proceed in accordance with Sub-Clause 3.2.4 [Employer’s Claims], 

(b) withhold further payments to the Contractor until the costs of execution, 

completion and remedying of any defects, damages for delay in 

completion (if any), and all other costs incurred by the Employer, have 

been established, and/or 

(c) recover from the Contractor any losses and damages incurred by the 

Employer and any extra costs of completing the Works, after allowing 

for any sum due to the Contractor under Sub-Clause 3.14.3 [Valuation 
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at Date of Termination]. After recovering any such losses, damages and 

extra costs, the Employer shall pay any balance, if available to the 

Contractor 

 

3.14.5 Employer’s Entitlement to Termination 

The Employer shall be entitled to terminate the Contract, at any time for the 

Employer’s Convenience, by giving notice of such termination to the 

Contractor. The termination shall take effect 14 days after the later of the 

dates on which the Contractor receives this notice or the Employer returns the 

Performance Security. The Employer shall not terminate the Contract under 

this Sub-Clause in order to execute the Works himself or to arrange for the 

Works to be executed by another contractor. 

 

After this termination, the Contractor shall be paid in accordance with Sub-

Clause 3.18.6 [Optional Termination, Payment and Release]. 

 

3.15. deleted 

3.16. RISK AND RESPONSIBILITY 

3.16.1 Indemnities 

The Contractor shall indemnify and hold harmless the Employer, the 

Employer’s Personnel, and their respective agents, against and from all 

claims, damages, losses and expenses (including legal fees and expenses) 

in respect of: 

(a) bodily injury, sickness, disease or death, of any person whatsoever 

arising out of or in the course of or by reason of the Contractor’s design 

(if any), the execution and completion of the Works and the remedying 

of any defects, unless attributable to any negligence, willful act or 

breach of the Contract by the Employer, the Employer’s Personnel, or 

any of their respective agents, and 

 

(b) damage to or loss of any property, real or personal (other than the 

Works), to the extent that such damage or loss: 

• arises out of or in the course of or by reason of the Contractor’s 

design (if any), the execution and completion of the Works and 

the remedying of any defects, and 

• is attributable to any negligence, willful act or breach of the 

Contract by the Contractor, the Contractor’s Personnel, their 

respective agents, or anyone directly or indirectly employed 

by any of them. 

 

The Employer shall indemnify and hold harmless the Contractor, the 

Contractor’s Personnel, and their respective agents, against and from all 

claims; damages, losses and expenses (including legal  fees  and expenses) 
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in respect of (1) bodily injury, sickness’ disease or death, which is attributable  

to any negligence,  willful act or breach of the Contract  by the Employer, the 

Employer’s Personnel, or any of their respective agents, and (2) the matters 

for which liability may be excluded from Insurance cover, as described in sub-

paragraphs (c)(i), (ii) and (iii) of Sub-Clause 3.17.3 [Insurance Against Injury 

to Persons and Damage to Property]. 

 

3.16.2 deleted 

3.16.3 Employer’s Risks 

The risks referred to in Sub-Clause 3.16.4 below are 

 

(a) war, hostilities (whether war be declared or not), invasion, act of foreign 

enemies, 

 

(b) rebellion, terrorism, revolution, insurrection, military or usurped power, or 

civil war, within the Country, 

 

(c) riot, commotion or disorder within the Country by persons other than the 

Contractor’s Personnel and other employees of the Contractor and 

Subcontractors, 

 

(d) munitions of war, explosive materials, ionizing radiation or contamination by 

radio-activity, within the Country, except as may be attributable to the 

Contractor’s use of such munitions, explosives, radiation or radio-activity, 

 

(e) pressure waves caused by aircraft or other aerial devices travelling at sonic 

or supersonic speeds, 

 

(f) design of any part of the Works by the Employer’s Personnel or by others 

for whom the Employer is responsible, and 

 

(g) any operation of the forces of nature which is Unforeseeable or against, 

which an experienced contractor could not reasonably have been expected to 

have taken adequate preventative precautions. 

 

3.16.4 Consequences of Employer’s Risks 

If and to the extent that any of the risks listed in Sub-Clause 3.16.3 above 

results in loss or damage to the Works, Goods and the Contractor’s 

equipment and/or property or Contractor’s Documents, the Contractor shall 

promptly give notice to the Engineer and shall rectify this loss or damage to 

the extent required by the Engineer. 

 

If the Contractor suffers delay and/or incurs Cost from rectifying this loss or 



 
 

92 
 

damage, the Contractor shall give a further notice to the Engineer and shall be 

entitled subject to Sub-Clause 3.19.1 [Contractor’s Claims] to: 

 

(a) an extension of time for any such delay, if completion is or will be 

delayed, under Sub-Clause 3.7.4 [Extension of Time for 

Completion], and 

 

(b) Payment of any such Cost, which shall be’ included in the Contract 

Price in the case of sub-paragraphs (f) and (g) of Sub-Clause 3.16.3 

[Employer’s Risks], reasonable profit on the Cost shall also be 

included. 

 

3.16.5 Intellectual and Industrial Property Rights 

In this Sub-Clause, “infringement” means an infringement (or alleged 

infringement) of any patent, registered design, copyright, trademark, trade 

name, trade secret or other intellectual or industrial property right relating to 

the Works; and “claim” means a claim (or proceedings pursuing a claim) 

alleging an infringement. 

 

Whenever a Party does not give notice to the other Party of any claim within 

28 days of receiving the claim, the Party giving notice shall be deemed to 

have waived any right to indemnity under this Sub-Clause. 

 

The Employer Shall Indemnify and hold the Contractor harmless against and 

from any claim alleging an infringement which is or was: 

 

(a) an unavoidable result of the Contractor’s compliance with the 

Contract, 

or 

 

(b) a result of any Works being used by the Employer: 

(i) for a purpose other than that indicated by, or reasonably to be 

inferred from, the Contract, or 

(ii) in conjunction with anything not supplied-by the Contractor, 

unless such use was disclosed to the Contractor prior to the 

Base Date or is stated in the Contract. 

 

The Contractor shall indemnify and hold the Employer harmless against and 

from any other claim which arises out of or in relation to (i) the manufacture, 

use, sale or import of any Goods, or (ii) any design for which the Contractor is 

responsible. 

 

If a Party is entitled to be indemnified under this Sub-Clause, the indemnifying 

Party may (at its cost) conduct negotiations for the settlement of the claim, 
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and any litigation or arbitration, which may arise from it. The other Party shall, 

at the request and cost of the indemnifying Party, assist in contesting the 

claim. This other Party (and its Personnel) shall not make any admission, 

which might be prejudicial to the indemnifying Party, unless the indemnifying 

Party failed to take over the conduct of any negotiations, Litigation or 

arbitration upon being requested to do so by such other Party. 

 

3.16.6 Limitation of   Liability 

Neither Party shall be liable to the other Party for loss of use of any Works, 

loss of profit, loss of any contract or for any indirect or consequential loss or 

damage which may be suffered by the other Party in connection with the Contract, 

other than Sub-Clause 3.16.1 [Indemnities]. 

 

The total liability of the Contractor to the Employer, under or in connection with 

the Contract other than under Sub-Clause 3.4.19 [Electricity], Sub-Clause 

3.16.1 [Indemnities] and Sub-Clause 3.16.5 [Intellectual and Industrial 

Property Rights], shall not exceed Accepted Contract Amount. 

 

This Sub-Clause shall not limit liability in any case of fraud, deliberate default 

or reckless misconduct by the defaulting Party. 

 

3.17  INSURANCE 

3.17.1 General Requirements for Insurances 

The Contractor shall be responsible for effecting and maintaining the 

insurance specified in the relevant Sub-Clause. 

 

Each insurance shall be effected with insurers and in terms approved by 

the Employer. These terms shall be consistent with any terms agreed by both 

Parties before the date of the Letter of Acceptance. This agreement of terms 

shall take precedence over the provisions of this Clause. 

 

Each policy insuring against loss or damage shall provide for payments to be 

made in the currencies required to rectify the loss or damage.  Payments 

received from insurers shall be used for the rectification of the loss or 

damage. 

 

The Contractor shall, within the respective periods stated in the Appendix to 

Tender (calculated from the Commencement Date), submit to the Employer: 

 

(a) evidence that the insurances described in this Clause have been 

effected, 

and 
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(b) copies of the policies for the insurances described in Sub- Clause 

3.17.2 [Insurance for Works and Contractor’s Equipment] and Sub-

Clause 3.17.3 [Insurance against Injury Persons and Damage to 

Property]. 

 

When each premium is paid, the Contractor shall submit evidence of payment 

to the Employer. 
 

The Contractor shall comply with the conditions stipulated in each of the 

insurance policies. The Contractor shall keep the insurers informed of any 

relevant changes to the execution of the Works and ensure that insurance is 

maintained in accordance with this Clause. 

 

The Contractor shall not make any material alteration to the terms of any 

insurance without the prior approval of the Employer. If the Contractor makes 

(or attempts to make) any alteration, the same shall be informed to the 

Employer in advance. 

 

If the Contractor fails to effect and keep in force any of the insurances it is 

required to effect and maintain under the Contract, or fails to provide 

satisfactory evidence and copies of policies in accordance with this Sub-

Clause, the Employer may (at its option and without prejudice to any other 

right or remedy) effect insurance for the) relevant coverage and pay the 

premiums due. The Contractor shall pay the amount of these premiums to the 

Employer, and the Contract Price shall be adjusted accordingly. 

 

Nothing in this Clause limits the obligations, liabilities or responsibilities of the 

Contractor, under the other terms of the Contract or otherwise. Any amounts 

not insured or not recovered from the insurer shall be borne by the Contractor. 

In accordance with these obligations; liabilities or responsibilities. However, if 

the Contractor fails to effect and keep in force an insurance which is available 

and which it is required to effect and maintain under the Contract, and the 

Employer neither approves the omission nor effects insurance for the 

coverage relevant to this default, any moneys which should have been 

recoverable under this insurance shall be paid by the Contractor. Payments 

shall be subject to Sub-Clause 3.2.4 [Employer’s Claims] or Sub- Clause 

3.19.1 [Contractor’s Claims], as applicable 

 

3.17.2 Insurance for works and Contractor’s equipment 

The Contractor shall insure the Plant, Materials and Contractor’s Documents 

for not less than the full reinstatement cost including the costs and 

professional fees and profit.  This insurance shall be effective from the date by 

which the evidence is to be submitted under sub-paragraph (b) of Sub-

Clause 3.17.1 [General Requirements for Insurances], until the date of issue of 
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the Taking-Over Certificate for the Works. 

 

 

The Contractor shall maintain this insurance to provide cover until the date of 

issue of the Performance Certificate, for loss or damage for which the 

Contractor is liable arising from a cause occurring prior to the issue of the 

Taking-Over Certificate, and for loss or damage caused by the Contractor in 

the course of any other operations. 
 

The Contractor shall insure the Contractor’s Equipment for not less than the 

full replacement value, Including delivery to Site. For each item of Contractor’s 

Equipment, the insurance shall be effective while it is b transported to the Site 

and until it is no longer required as Contractor’s Equipment. The assurance 

 

(a) shall cover all loss and damage from any cause not listed in Sub-

Clause 3.16.3 [Employer’s Risks], 

 

(b) shall also cover loss or damage to a part of the Works which is 

attributable to the use or occupation by the  Employer  of another part of  

the  works, and loss or damage from the risks listed in sub-paragraphs 

(c), (g) of Sub Clause 3.16.3 [Employer’s Risks], excluding (in each 

case) risks which are not insurable at commercially reasonable terms, 

with deductibles per occurrence of  not more than the amount stated in 

the Appendix to Tender (if an amount is not so stated, this sub-

paragraph (d) shall not apply), and 

 

(c) may however exclude loss of, damage to, and reinstatement of: 

 

(i) a part of the Works which is in a defective condition due to a defect in 

its design, materials or workmanship (but cover shall include any 

other parts which are lost or damaged as a direct result of this 

defective condition and not as described in sub-paragraph (ii) 

below), 

 

(ii) a part of the Works which is lost or damaged in order to reinstate any 

other part of the Works if this other part is in a defective condition 

due to a defect in its design, materials or workmanship, 

 

(iii) a part of the Works which has been taken over by the Employer, 

except to the extent that the Contractor is liable for the loss or 

damage, and 

 

(iv) goods while they are not in the Country, 
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If, more than one year after the Base Date; the cover described in sub-

paragraph (b) above ceases to be available at commercially reasonable terms, 

the Contractor shall give notice to the Employer’ with supporting particulars. 

The Employer shall then (i) be entitled subject to Sub-Clause 3.2.4 

[Employer’s Claims] to payment of an amount equivalent to such commercially 

reasonable terms as the Contractor should have expected to have paid for 

such cover, and (ii) be deemed, unless he obtains the cover at commercially 

reasonable terms, to have approved the omission under Sub-Clause 3.17.1 

[General Requirements for Insurances] 

3.17.3 Insurance against Injury to Persons and Damage to Property 

The Contractor shall insure against each Party liability for any loss, damage, 

death or bodily injury which may occur to any physical property (except things 

insured under Sub-Clause 3.17.2 [Insurance for Works and Contractor’s 

Equipment] or to any person (except persons insured under Sub-Clause 3.17.4 

[Insurance for Contractor’s Personnel], which may arise out of the Contractor 

s performance of the Contract and Occurring before the issue of the 

Performance Certificate. 

 

This insurance shall be for a limit per occurrence of not less than the amount 

stated in the Appendix to Tender, with no limit on the number of occurrences. 

If an amount is not stated in the Appendix to Tender, this Sub-Clause shall not 

apply. 

 

Unless otherwise stated in the Particular Conditions, the insurances specified 

in this Sub-Clause: 

(a) shall be effected and maintained by the Contractor as insuring Party, 

(b) shall be extended to cover liability for all loss and damage to the 

Employers property (except things Insured under Sub-Clause 3.17.2) 

arising out of the contractors’ performance of the Contract, and 

(c) may however exclude liability to the extent that it arises from: 

 

(i) the Employer’s right to have the Permanent Works executed on, 

over, under, in or through any land’ and to occupy this land for the 

Permanent Works, 

 

(ii) damage which is an unavoidable result of the Contractor’s 

obligations to execute the Works and remedy any defects, and 

 

(iii) a cause listed in Sub-Clause 3.16.3 [Employer’s Risks], except to 

the extent that cover is available at commercially reasonable 

terms. 
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3.17.4 Insurance for Contractor’s Personnel 

The Contractor shall effect and maintain insurance against liability for claims, 

damages, losses and expenses (including legal fees and expenses) arising 

from injury, sickness, disease or death of any person employed by the 

Contractor or any other of the Contractor’s Personnel. 

 

The Employer and the Engineer shall also be indemnified under the policy of 

insurance, except that this insurance may exclude losses and claims to the 

extent that they arise from any act or neglect of the Employer or of the 

Employer’s Personnel. 

 

The insurance shall be maintained in full force and effect during the whole 

time that these personnel are assisting in the execution of the Works. For a 

Subcontractor’s employees, the insurance may be effected by the 

Subcontractor, but the Contractor Shall be responsible for compliance with 

this Clause. 

 

3.17.5 Insurance for Floating craft 

Notwithstanding what is stated in the above clauses, all the floating crafts 

including dredgers deployed in the operation should be insured under Marine 

Hull Policy and covered for various Port risks including pollution and wreck 

removal by a P & I club which is a member of an International Group of       

P & I Club. 

 

3.18. FORCE MAJEURE 

 

3.18.1 Definition of Force Majeure 

In this Clause, “Force Majeure” means an exceptional event or 

circumstance: 

(a) which is beyond a Party’s control, 

(b) which such Party could not reasonably have provided against before 

entering into the Contract, 

(c) which, having arisen, such Party could not reasonably have avoided or 

overcome, and 

(d) which is not substantially attributable to the other Party. Force Majeure 

may include, but is not limited to, exceptional events or circumstances of 

the kind listed below, so long as conditions (a) to (d) above are 

satisfied: 

(i) war, hostilities (whether war be declared or not), invasion, act of 

foreign enemies, 

(ii) rebellion, terrorism, revolution, insurrection, military or usurped 

power, or civil war, 



 
 

98 
 

(iii) riot, commotion, disorder, strike or lockout by persons other than 

the Contractor’s Personnel and other employees of the Contractor 

and Sub-contractors, 

 

 

(iv) munitions of war, explosive materials, ionizing radiation or 

contamination by radio-activity, except as may be attributable to 

the Contractor’s use of such munitions, explosives, radiation or 

radio- activity, and 

 

(v) natural catastrophes such as earthquake, tsunami, hurricane, 

typhoon or volcanic activity. 

 

3.18.2 Notice of Force ̀Majeure 

If a Party is or will be prevented from performing any of its obligations under 

the Contract by Force Majeure, then it shall give notice to the other Party of 

the event or circumstances constituting the Force Majeure and shall specify 

the obligations, the performance of which is or will be prevented. The notice 

shall be given within 14 days after the Party became aware, (or should have 

become aware), of the relevant event or circumstance constituting Force 

Majeure. 

 

The Party shall, having given notice, be excused performance of such 

obligations for so long as such Force Majeure prevents it from performing 

them. 

 

Notwithstanding any other provision of this Clause, Force Majeure shall not 

apply to obligations of either- Party to make payments to the other Party under 

the Contract. 

3.18.3 Duty to Minimize  Delay 

Each Party shall at all times use all reasonable endeavors to minimize any 

delay in the performance of the Contract as a result of Force Majeure. 

 

A Party shall give notice to the other Party when it ceases to be affected by 

the Force Majeure. 

 

3.18.4 Consequences of Force Majeure 

If the Contractor is prevented from performing any of his obligations under the 

Contract by Force Majeure of which notice has been given under Sub-

Clause 3.18.2 [Notice of Force Majeure], and suffers delay and/or incurs Cost 

by reason of such Force Majeure, the Contractor shall be entitled subject to 

Sub- Clause 3.19.1[Contractor’s Claims] to: 
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(a) an extension of time for any such delay, if completion is or will be 

delayed, under Sub-Clause 3.7.4 [Extension of Time for Completion], 

and 

 

(b) if the event or circumstance is of the kind described in sub- paragraphs 

(i) to (v) of Sub-Clause 3.18.1 [Definition of Force Majeure] and, in the 

case of sub-paragraphs (ii) to (iv), occurs in the Country, payment of 

any such Cost. 

 

After receiving this notice, the Engineer shall proceed in accordance with Sub 

Clause 3.3.4 [Determinations] to agree or deter-mine these matters. 

 

3.18.5 `Force Majeure Affecting Subcontractor 

If any Subcontractor is entitled under any contract or agreement relating to the 

Works to relief from force majeure on terms additional to or broader than 

those specified in this Clause, such additional or broader force majeure 

events or circumstances shall not excuse the Contractor’s non-performance or 

entitle him to relief under this Clause. 

 

3.18.6 Optional, Termination Payment and Release 

If the execution of substantially all the Works in progress is prevented for a 

continuous period of 84 days by reason of Force Majeure of which notice has 

been given under Sub-Clause 3.18.2 [Notice of Force Majeure], or for 

multiple periods which total more than 140 days due to the same notified 

Force Majeure, then either Party may give to the other Party a notice of 

termination of the Contract. In this event, the termination shall take effect 7 

days after the notice is given, and the Contractor shall proceed. Upon such 

termination, the Engineer shall determine the value of the work done and issue 

a Payment Certificate which shall include: 

(a) the amounts payable for any work carried out for which a price is 

stated in the Contract; 

(b) the Cost of Plant and Materials ordered for the Works which have 

been delivered to the Contractor, or of which the Contractor is liable to 

accept delivery: this Plant and Materials shall become the property of 

(and be at the risk of the employer when paid for by the Employer, and 

the Contractor shall place the same at the Employer’s disposal; 

(c) any other cost or liability which in the circumstances was reasonably 

incurred by the Contractor in the expectation of completing the 

Works; 

(d) the cost of removal of Temporary Works and Contractor’s Equipment 

from the Site and the return of these items to the Contractor’s works in 
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his country (or to any other destination at no greater cost) 

 

3.18.7 Release from Performance under the Law 

Notwithstanding any other provision of this Clause, if any event or 

circumstance outside the control of the Parties (including, but not limited to, 

Force Majeure) arises which makes it impossible or unlawful for either or both 

Parties to fulfil its or their contractual obligations or which, under the law 

governing the Contract, entitles the Parties to be released from further 

performance of the Contract, then upon notice by either Party to the other 

Party of such event or circumstance: 

(a) the Parties shall be discharged from further performance, without 

prejudice to the rights of either Party in respect of any previous breach 

of the Contract, and 

(b) the sum payable by the Employer to the Contractor shall be the same 

as would have been payable under Sub-Clause 3.18.6 [Optional 

Termination, Payment and Release]’ if the Contract had been 

terminated under Sub-Clause 3.18.7. 

 

3.19. CLAIM, DISPUTES AND ARBITRATION 

 

 

3.19.1 Contractor’s  Claims 

 

If the Contractor considers himself to be entitled to any extension of the Time 

for Completion and/or any additional payment, under any Clause of these 

Conditions or otherwise in connection with the Contract, the Contractor shall 

give notice to the Engineer, describing the event or circumstance giving rise to 

the claim. The notice shall be given as soon as practicable and not later 

than 28 days after the Contractor became aware; or should have become 

aware, of the event or circumstance. 
 

If the Contractor fails to give notice of a claim within such period of 28 days, 

the Time for Completion shall not be extended, the Contractor shall not be 

entitled to additional payment, and the Employer shall be discharged from all 

liability in connection with the claim. Otherwise, the following provisions of this 

Sub-Clause shall apply. 
 

The Contractor shall also submit any other notices which are required by the 

Contract, and supporting particulars for the claim, all as relevant to such event 

or circumstance. 

 

The Contractor shall keep such contemporary records as may be necessary 

to substantiate any claim, either on the Site or at another location acceptable 
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to the Engineer. Without admitting the Employer’s liability, the Engineer may; 

after receiving any notice under this Sub-Clause, monitor the record-keeping 

and/or instruct the Contractor to keep further contemporary records. The 

Contractor shall permit the Engineer to inspect all these records and shall (if 

instructed) submit copies to the Engineer. 

 

 

Within 42 days after the Contractor became aware (or should have become 

aware) of the event or circumstance giving rise to the claim, or within such 

other period as may be proposed by the Contractor and approved by the 

Engineer, the Contractor shall send to the Engineer a fully detailed claim 

which includes full supporting particulars of the basis of the claim and of the 

extension of time and/or additional payment claimed. if the event or 

circumstance giving rise to the claim has a continuing effect: 

 

(a) this fully detailed claim shall be considered as interim; 

 

(b) the Contractor shall send further interim claims at monthly intervals, 

giving the accumulated delay and/or amount claimed, and such 

further particulars as the Engineer may reasonably require; and 

 

(c) the Contractor shall send a final claim within 28 days after the end of 

the effects resulting from the event or circumstance, or within such 

other period as may be proposed by the Contractor and approved 

by the Engineer. 

 

Within 42 days after receiving a claim or any further particulars supporting a 

previous claim, or within such other period as may be proposed by the 

Engineer and approved by the Contractor, the Engineer shall respond with 

approval, or with disapproval and detailed comments. He may also request 

any necessary further particulars but shall nevertheless give his response on 

the principles of the claim within such time. 

 

Each Payment Certificate shall include such amounts for any claim as have 

been reasonably substantiated as due under the relevant provision of the 

Contract. Unless and until the particulars supplied are sufficient to 

substantiate the whole of the claim, the Contractor shall only be entitled to 

payment for such part of the claim, as he has been able to substantiate. 

 

The Engineer shall proceed in accordance with Sub-Clause 3.3.4 

[Determinations] to agree or determine (i) the extension (if any) of the Time for 

Completion (before or after its expiry) in accordance with Sub-Clause 3.7.4 

[Extension of Time for Completion], and/or (ii) the additional payment (if any) 

to which the Contractor is entitled under the Contract. 
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The requirements of this Sub-Clause are in addition to those of any other Sub- 

Clause, which may apply to a claim. If the Contractor fails to comply with this 

or another Sub-Clause in relation to any claim, any extension of time and/or 

additional payment shall take account of the extent (if any) to which the failure 

has prevented or prejudiced proper investigation of the claim, unless the claim 

is excluded under the second paragraph of this Sub-Clause. 

 

3.19.2 Amicable Settlement 

In case of any disputes, both Parties shall attempt to settle the dispute amicably 

before the commencement of arbitration. A Committee under the chairmanship 

of Chairman with Chief Engineer, FA&CAO and Deputy Conservator of the 

Port may examine the dredging related dispute and give its recommendation 

and the Board for taking a view on the dispute. If the dispute is not settled 

amicably, the same shall be settled by Arbitrations. 

 

However, unless both Parties agree otherwise, arbitration may be 

commenced on or after the fifty-sixth day after the day on which notice of 

dissatisfaction was given, even if no attempt at amicable settlement has 

been made. 

 

3.19.3 Arbitration 

Unless settled amicably, disputes shall be settled by arbitration under the 

provisions of Indian Arbitration and Conciliation Act-1996. As per this, Dispute 

Resolution Board shall be set up with representatives of both parties on award 

of work to continuously facilitate resolution of issues. The place of arbitration 

shall be Deendayal Port. Arbitral award has to be a reasoned award and in 

case interest is allowed on arbitration amount it shall be limited to SBI Prime 

Lending Rate + 2%. 

If any arbitration award shall be referred to Conciliation Committee Councils 

comprising of independent subject expert. The award by the Conciliation 

Committee / Councils shall be placed before the Board of the Trustees for 

consideration if agreed by both the party. 

 

3.20. EXPLOSIVES No explosives shall be permitted under this contract. 

 

3.21. PROPERTY IN EXCAVATED MATERIALS 

All fossils, coins, articles of value or antiquity, and structures and other 

remains or items of geological or archaeological interest found during 

excavation / dredging shall be placed under the care and authority of the 

Employer and are the property of the Employer. 
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3.22  DRAWINGS AND DESIGNS 

a) General details of the works are shown on the drawings accompanying this 

tender document. The Engineer will supply to the contractor from time to time 

during the progress of the works such further working drawings as will be 

necessary in the opinion of the Engineer for the proper and adequate 

execution and maintenance of the works in accordance with the Engineer’s 

designs and/or any modification thereof as decided by the Engineer and the 

Contractor shall carry out the work in accordance with the said working 

drawings. Two sets of such working drawings will be issued. If more sets are 

required by the Contractor, he will have to make his own arrangement at his 

cost. 

b) In the event of the Contractor proposing any alteration/modification to the 

Engineer’s design, detail, method of construction, he shall at his own 

expenses prepare and submit for approval of the Engineer copies in duplicate 

(in the first instance) of detailed working drawings which may be required for 

such alteration/modification and at the same time call the attention of the 

Engineer to any alternative detail or modification of the Contract drawings 

which the Contractor may wish to make at least 30 days prior to the 

commencement of the  work  or  part  of  the work  to  which such drawings 

relate. The contractor shall at the same time, if so required by the Engineer, 

furnish calculation sheets in duplicate relating to the strength and anticipated 

deflections in respect of such altered/ modified works. The Engineer will, after 

any such alteration which he may approve, record on the copies as amended 

his approval and will return one copy of the drawings and calculation sheets to 

the contractor, who shall carry out the work in accordance therewith. The 

Contractor shall forward to the Engineer three additional copies of the working 

drawings and calculation sheets as approved, in addition to these working 

drawings and calculation sheets as approved. In addition to these working 

drawings are also to be submitted (the same procedure as in the ease of the 

Contractor) in respect of any work proposed to be executed by sub-

contractors. The approval of the Engineer of all or any of the calculation 

sheets, drawings shall not relieve the Contractor of responsibility in 

connection with the execution of the altered/modified or sub-contractors 

works. 

c) The complete sets of tracing on linen or tracing film of all drawings showing 

every and all works ‘As Made’ under the contract shall be made by the 

Contractor at his own expense and delivered to the Engineer within one 

month of the completion of the various sections of the work or at such times 

as directed by the Engineer. All departure alteration/modifications from the 

Contract Drawings and supplementary working drawings issued by the 

Engineer also shall be incorporated in the “As Made” drawings. The drawings 

shall be fully dimensioned, of an approved size and with the standard litho 
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black or as approved by the Engineer. 

3.23 deleted 

3.24 Contract Supersedes Previous Documents 

The Contractor shall have no right to increase in the rates in the Bill of 

Quantities nor any other right whatsoever by reason of any representative 

explanation or statement or alleged representative explanation or statement 

made or by reason of any information, promise or guarantee given or alleged 

to have been given to him by any person (whether in the employment of the 

Employer or not) before the date of the contract, embodies the whole 

arrangements between the parties with reference to the contract hereby 

constituted and all previous, correspondence/ negotiation/ representations/ 

explanations/ statements/ promises or guarantee, whether oral or written shall 

be excluded. 

 

3.25. Bribes and Commission 

Any bribe, commission, gift or advantage given, promised or offered by or on 

behalf of the Contractor or his or their behalf to any officer,  servant, 

representative or agent of the Engineer or to any person on his behalf in 

relation to the obtaining or to be execution of this or any other contract with 

the Employer shall in addition to any criminal liability which he may incur 

subject the contractor to the cancellation of this and all other  contracts with 

the Employer and also to the payment of any loss or damage resulting from 

any such cancellation, and the Employer shall be entitled to deduct the 

amounts so payable from any money otherwise due to the contractor under  

this  or any  other  contract. Any question or disputes as to the commission of 

any offence under the present clause shall be settled by the Engineer in such 

a manner and on such evidence or information as he shall think fit and 

consider sufficient and his decision shall be final and conclusive. 

 

3.26. Mobilization and Demobilization Fees  

Maximum of 7.5% of the total quoted price (contract price) will be payable 

towards Mobilization/Demobilization charges. 

Out of the total quoted rate for Mobilization and Demobilization in the BOQ by 

the contractor, 75% of the amount is payable on completion of total 

mobilization of dredgers and other ancillary equipment and upon completion 

of at least 5% of the total dredging quantity. The balance 25% will be paid only 

after Demobilization. 

Demobilization fees shall be paid only after site clearance and demobilization 

of the dredgers and marine spread and issue of Taking over certificate. 

However, dredger can be released on satisfaction of ENGINEER / 



 
 

105 
 

EMPLOYER regarding completion of work. 

3.27. Schedule of rates 

3.27.1 Preamble 

a) The Schedule of Rates shall be read with all other sections of this Bidding 

Document.  

b) The CONTRACTOR is deemed to have studied the drawings, specifications 

and details of works to be done within the Time Schedule and should have 

acquainted himself with the conditions prevailing at site.  

c) The quantity shown against the various items are only approximate and 

may vary to any extent individually as detailed in General Conditions of 

Contract. No claim shall be entertained during the currency of this Contract 

towards any items due to the above including where the CONTRACTOR has 

quoted low/ high rates.  

d) EMPLOYER reserves the right to interpolate or extrapolate the rates for any 

new item of work not covered in Schedule of Rates from the similar items 

already available in Schedule of Rates. All the works shall be measured upon 

completion and paid for at the rate quoted and accepted in the "Schedule of 

Rates". In case any activity though specifically not covered in Schedule of 

Rates descriptions but the same is covered under scope of work/ scope of 

supply/ specification/ drawings etc. no extra claim on this account shall be 

entertained, since Schedule of Rates is to be read in conjunction with all other 

documents forming part of the Contract.  

e) All items of work mentioned in the Schedule of Rates shall be carried out as 

per the specifications, drawings and instructions of EMPLOYER and the rates 

are deemed to be inclusive of material, consumable, labour, supervision, tools 

& tackles and detailing of construction/fabrication drawings wherever required 

as called for in the detail specification and conditions of the Contract.  

f) EMPLOYER reserves the right to cancel/ delete/curtail any item or group of 

work if necessary. Such a step shall not be construed as reason for changing 

the rates. 

3.27.2 General Terms of Payment 

a) Mobilization and demobilization charges shall include hire charges of the 

equipment and also the cost incurred for personnel during journey to the site 

and till the time of its demobilization, including insurance of equipment and 

personnel, all complete. Mobilization is deemed to be complete after 

procedure document is approved, all equipment, dredging plant, marine 

spread and personnel are mobilized at the site as per technical specifications 

and certification. 

b) The contractor shall make his own arrangements for their personnel 

towards travel, stay, food, water, fuel etc., within his lump sum costs. 

c) Any downtime on account of weather, equipment/vessel/positioning 
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breakdown shall be to the Contractors account. 

d) It is the responsibility of the Dredging contractor to obtain all the clearances 

from appropriate authorities for the mobilization of the dredging spread and 

marine spread. Owner shall provide only authorization letters. 

e) Quoted price shall be in Indian Rupees only and is inclusive of all taxes 

except GST, which shall be reimbursed as per actual. 

 

 

3.29. Idle Time  

Idle time charges are not payable for idling of any dredger or other equipment 

including the men and machinery for reasons whatsoever under this contract 

and no such claims shall be entertained even at a later date. 

 

3.29. Goods and Services Tax 

The quoted rate of the tenderer shall be inclusive of all taxes and duties 

excluding applicable GST. The Contractor may raise GST invoice as monthly 

running bills notwithstanding the payment from DPA. The Contractor has to 

comply the GST remittance and filing as per statutory requirements. GST will 

be reimbursed separately on confirmation of credit in DPA GST Portal. DPA 

shall deduct TDS from the claim bill as per the statutory provisions of 

prevailing laws 

 

(i) The contractor shall quote the price exclusive of GST. The contractor 

shall quote prevailing GST rate separately, which shall be reimbursed by 

DPT after ascertaining necessary compliance as per Goods & Service 

Tax Act, 2017. 

 

(ii) All other duties, taxes, cess, applicable if any, shall be borne by the 

contractor. 

 

(iii) TDS under GST Act is required to be deducted @2% (1% CGST and 1% 

SGST or 2% IGST) or as admissible from payment /credit given to the 

contractor. 

 

(iv) The element of GST will not be considered for evaluation of financial 

purpose. 

 

Also change if any in the Government Policy or Amendment in Tax structure 

the same will be applicable from time to time. 

 

3.29.1 Income Tax 
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Income tax on the gross amount of the contractor’s bill shall be deducted from 

as per Section 194C of the Income Tax Act as applicable from time to time. 

 

3.29. Security clearance 

Prequalification of bidders is subject to security clearance from Govt. The bids 

received from any tenderer may be summarily rejected On National Security 

consideration without any intimation thereof to the tenderer. 

 

The bidders shall note that Ministry of Home Affairs (MHA) is one of the 

agencies for according national security clearance to the bidders participating 

in PPP / dredging projects in Major Ports in India. Recently, Ministry of Home 

Affairs has developed “e-Sahaj” (https://esahaj.gov.in/notices) portal for 

submission of security clearance proposals and is functional. Ministry of 

Shipping is included in e- Sahaj. This e-Sahaj portal is effective from 

01/09/2018 and security clearance proposal will not be accepted in physical 

form.  

In addition to registration and submission of requisite information for security 

clearance through the e-sahaj portal, bidders are instructed to submit the 

required details/ information(s) for obtaining security clearance from govt. as 

per the formats/ Performa attached at Addendum-I. Bidders are requested to 

upload the scanned copies along with technical bid online as well as provide 

12 nos. hard copies of complete set of documents duly signed and stamped 

for the security clearance. Employer has adopted the above requirement as a 

prudent measure to meet any contingency arising due to constraints 

whatsoever in the operation of the e-sahaj portal, so that the employer can 

forward all the details of the bidders to the government for obtaining their 

respective security clearance.  

All forms meant for submitting security clearance from MHA have to be 

uploaded in e-sahaj portal. The process for submitting security clearance from 

MHA will be as follows: 

(i) All bidders participating in the dredging project will have to register 

themselves in e-sahaj portal. The log-in id and password will be 

provided through email and SMS through Mobile No. (STD/ ISD/Local). 

Bidders then need to fill up the form, upload the document as 

instructed and then send to concerned port. 

(ii) Bidder is requested to provide 12 copies of complete set of submitted 

documents for the security clearance. 

(iii) Chief Engineer, Deendayal Port is the Nodal Officer for the e-sahaj 

portal. He will be assisted by an Associate Officer. The Nodal Officer / 

Associate Officer after verifying the application would forward the 

proposal to the Ministry of Shipping. 

(iv) Ministry of Shipping on receipt of the proposal would verify the 
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application and if complete in all respects, forward the same 

electronically to the MHA. 

The bidders are to register on the e-sahaj portal, and the following are 

relevant details: 

 

1. This form is for online registration of organizations or individuals seeking for 

security clearance. 

2. Registration of organizations/firms/companies is to be done once, by the 

person authorized by the same. 

3. Registration of an individual applying for security clearance, is to be done 

by himself on the portal. 

4. Person doing the registration for himself or on behalf of any 

organization/firm/company will be authenticated through OTP and also a 

documentary ID proof needs to be attached. 

5. Registration is a two-step process, after successful completion of the step 

one, an email verification link is sent to the user’s email. On successful 

registration by the portal, a registration ID will have generated by the system 

to be used as login Id and it will be sent to the registrant’s email. The password 

will be sent on the registered mobile number. 

6. After successful registration, user needs to logged in to the portal to fill and 

submit the applicable security clearance form. 

7. User will be prompted to change the system generated password to his own 

password. 

8. Letter of authorization is an authorization letter from the company official on 

the letterhead of the company, who have authorized the registrant to register 

on the portal on behalf of the company. 

Following are the some of the details to be submitted: 

(a) User-Application Details 

(b) Company Details (as applicable) 

(c) Foreign Collaborator Details (as applicable) 

(d) Board of Director Details (as applicable) 

(e) Share Holder Details (as applicable) 

(f) Details of Criminal Cases (as applicable) 

(g) User - Application Preview (as applicable) 

The b i dde rs  whose security clearances have been received from the 

Government only shall be considered for pre- qualified. 

Also change if any in the Guidelines issued by the Ministry of Shipping on 

security clearance, same will be applicable from time to time. 

Bidders whose security clearance has been granted by Ministry, the validity of 

period will be subject to following condition as per the guidelines issued by 
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Ministry dated 12/02/2016: 

(1) It is mandatory to inform the Administrative Ministry / Department 

regarding any changes in management, control or ownership pattern 

of company/operators executing the project or change in 

shareholding pattern in excess of 10% in the company to the Ministry 

of Shipping within two weeks and any lapse can result in withdrawing 

the security clearance already granted. 

(2) The operation in Pakistan, if any of such entity who has been granted 

security clearance by the Ministry of Shipping should be suitable 

firewalled from the contract/operations in India and no Pakistani 

national or a person of Pakistan origin should be engaged by the 

company for this project. 

(3) If the entity is found indulging in acts inimical to India’s national 

security, the license/tender/contract is liable to be terminated. 

(4) The company should inform the administrative Ministry regarding 

criminal case(s), if any registered against the company, owner, 

promoter or any of its directors after the issue of license/concession 

or permission or award of contract, as the case may be.  The 

administrative Ministry in turn will inform the MHA of Such 

development. 

(5) Approval for any change in equipment or vessel involving foreign 

origin and clearance for engagement of foreign personnel shall be 

obtained from all security agencies. 

3.30 INTEGRITY PACT 

 

INTEGRITY PACT IN DEENDAYAL PORT AUTHORITY 

 

The Central Vigilance Commission (CVC) has been promoting integrity, 

transparency, equity and competitiveness in transactions by various organizations 

of the Government of India. Public procurement is an area of concern for the CVC, 

and many steps have been taken to put proper systems in place. In this context, 

Integrity Pact (IP), a tool conceptualized and promoted by Transparency 

International, an international NGO, aimed at preventing corruption in public 

contracting, has been found useful. It has been decided by Ministry of Shipping 

that all organizations under the Ministry will implement IP. IP should cover every 

tender / procurement above a specified threshold value. The threshold value of 

contracts / procurements / transactions incorporating IP would be such that it 

covers 90% by value of all contracts / procurements / transactions of the 

organization in the last 3 years. Presently the threshold is fixed as Rs. 50 Lakhs. 

IP essentially envisages an agreement between prospective vendors / bidders, 

and Deendayal Port Authority, committing the persons / officials of both sides not 

to resort to any corrupt practice in any aspect of the contract at any stage. Only 

those vendors / bidders, who commit themselves to IP with DPA, would be 
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considered competent to participate in the bid process. Any violation would entail 

disqualification of the bidders and exclusion from future business dealings. IP, in 

respect of a particular contract should cover all phases of the contract, from the 

stage of Notice inviting Tender (NIT) / pre-bid stage, till the conclusion of the 

contract, i.e. final payment or the warranty / guarantee period. IP would be 

implemented through Independent External Monitor (IEM), who are eminent 

persons appointed by the organization, with approval of CVC. The term of 

appointment for an IEM would be 3 years. Name of the IEM will be mentioned in 

NIT. The IEM would review independently and objectively assess, as to whether 

and to what extent parties have complied with their obligations under the IP. IEM 

would have access to all contract documents, whenever required. The bidders 

may raise disputes / complaints if any, with the IEM. The IEM would examine 

complaints received by them and give their recommendations / views to the 

Chairman of Port Authority. Recommendations of IEM would be in the nature of 

advice and would not be legally binding.  

 

Their role is independent in nature and the advice once tendered would not be 

subject to review at the request of the organization. Shri S.K.Sarkar, IAS (Retd.) 

and Shri Saurabh Chandra, IAS (Retd.) has been appointed IEM by DPT from 

2013 to 2016. Draft condition to be incorporated in the Draft Tender papers 1) 

Then bidder has to execute Integrity pact agreement with Deendayal Port 

Authority ( As per Appendix ) Shri Shri S.K.Sarkar, IAS (Retd.) and Shri Saurabh 

Chandra, IAS (Retd.) has been nominated as Independent External Monitor for 

Integrity Pact whose address is as under; 

 

     (1) Shri S.K.Sarkar, IAS (Retd.)             (2) Shri Saurabh Chandra, IAS (Retd.)  

 B-104, Nayantara Aptt.,                       A-9, Sector-30, 

 Plot No.08-B, Sec-07, Dwarka,              Noida (UP) 201301 

 New Delhi – 110 075                            Mobile No. 9871322133   

 Mobile No. 98111 49324                      Email: saurabh7678@yahoo.co.in 

 Email:- sksarkar1979@gmail.com  

The potential bidders shall download and print the IP Agreement signed by the 

Employer and their witness and affix his/her signature on the IP Agreement in the 

presence of a witness from his/her side, who shall also affix his/her signature 

thereof. Having completed the signing procedure, the potential Bidder shall 

upload the duly filled and signed IP Agreement on n-procure portal. 

The procedure mentioned above regarding signing of Integrity Pact Agreement 

by both the parties (Employer and Potential bidders) shall be completed online. 

However, in case of any technical glitch due to which if any potential bidder is 

unable to upload the IP Agreement, then he/ she shall submit the Hard Copy of 

the dully filled, signed IP Agreement, to the Department concerned of DPA within 

a period of seven days and prior to opening of the Technical Bid, failing which Bid 

of potential Bidder shall be treated as disqualified.  
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Section –IV 

BILL OF QUANTITES 
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PREAMBLE TO RATE SCHEDULE 

 

4.1 GENERAL 

 

The contractor’s attention is drawn to the conditions of contract, the specifications 

and the drawings all of which are to be read in conjunction with the Bill of 

Quantities hereinafter. Directions and descriptions of work and material given in 

the other parts of the contract Documents are not necessarily repeated in the Bill 

of Quantities. 

 

The total cost of complying with all the provisions, conditions, obligations and 

liabilities etc. described in the contract and of carrying out the works as specified 

including, but not by way of limitation, all charges and the rates and prices 

inserted in the Bill of Quantities hereinafter unless expressly otherwise provided 

for in the contract. Consequently, the contractor shall have no claim for further or 

extra payment in respect of any work or rates and prices set against each item are 

to be for full and / or described in the specification which can reasonably be 

inferred there from and are to cover the cost of provision of all labour, materials, 

tools, tackles, plan all as per conditions stipulated elsewhere. The rates shall also 

include all contingent costs and charges including all taxes such as Income Tax, 

Building & other Construction workers welfare cess and general ta all the 

contractor’s obligations under the contract and all matters and things necessary 

for the proper completion and maintenance of the works. The quantities given in 

the Bill of Quantities are estimated. The basis of payment shall be the actual 

quantities of work ordered and carried out as measured jointly by the contractor 

and by the Engineer valued at the rates and prices specified in the Bill of 

Quantities, where acceptable and otherwise at su may fix within the terms of the 

contract. The quantities of work and materials stated in the Bill of Quantities shall 

not be considered as limiting of extending the amount of work to be done. 

 

The contractor is deemed to be familiar with all site conditions at the Port Site, 

weather, all site investigation records, available means of access and the locality 

of any existing services and working restrictions due to testing site features or 

other contractor’s works in order to execute the works. General directions and 

descriptions of work and materials are not necessarily repeated or summarized in 

the Bill of Quantities. The contractor is deemed to have referred to the relevant 

sections of the contract documentation and prices incorporated against each item 

in the Bill of Quantities. The method of measurement is described in the following 

preambles and / or is demonstrated in the measured items included in the Bill of 

Quantities. 

 

Unless separate items are measured, rates and prices must include for all testing 

in accordance with the specification. 
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The following abbreviations have been used: 

PS -Provisional Sum 

LS -Lump Sum 

M /m -metre 

M2/ m2 -square metre 

M3/ m3 -cubic metre 

T/t /Te/ te/MT -tonne 

wk -week 

No. -Number 

Rs. -Indian Rupee 

 

4.2. METHOD OF MEASUREMENT & MODE OF MEASUREMENT 

 

4.2.1. General 

 

Unless stated or billed otherwise, quantities shall be measured in accordance with 

IS: 1200 and are net as they are finished shall include whatever allowance is 

considered by the contractor to be necessary for waste, working area, 

construction slopes, batters etc. 

 

4.2.2. Units Rates prevail 

 

In case of any arithmetical errors in the Bill of Quantities, the quoted unit rates 

shall prevail. Arithmetical errors will be corrected by the employer in the manner 

set out in the Instructions to Tenderers. 

 

The required area shall be worked out correct up to sq. mtr. and quantity shall be 

worked out up to 2 places of decimals of cubic meters of all items. The length & 

width shall be worked out correct up to 2 places of decimals of running meter for 

all the measurements. However, levels shall be recorded in three decimals. 

 

4.3. PAYMENT 

 

4.3.1. General 

 

Payment to the contractor shall be made on the recorded measurements and the 

contractor will have to submit bills in the prescribed form once in a month and 

payment will be made ordinarily once in a month. The Port shall pay 75% of the 

invoice amount within 14 days on submission certification / invoice and 

balance within 28 days on full verification.  

 

4.3.2 The tenderers are advised that all payments related to this subject work 

would be made through ECS (Electronic Clearing Service). The tenderer would be 
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required to provide particulars of their bank account along with their bid. 

The payment will be made through ECS only. 

The tenderers to submit 

1. Name of the Bank, Branch and full postal Address 

2. Account Number 

3. MICR Number 

4. Type of Account 

5. IFSC code number 

6. Copy of PAN Card 

7. TIN Number 

8. Income tax PAN 

9. GST 

 

4.3.3  General 

4.3.3.1  The quantities given in the Bill of Quantities are estimated and 

provisional and are given to provide a common basis for bidding. The basis of 

payment will be the actual quantities of work ordered and carried out, as 

measured by the Contractor and verified by the Engineer-in charge and valued at 

the rates and prices tendered in the priced Bill of Quantities, where applicable, 

and otherwise at such rates and prices as the Engineer may fix within the terms of 

the Contract. 

 

4.3.3.2 The rates and prices bid in the priced Bill of Quantities except insofar as 

it is  otherwise, provided under the Contract, include all constructional plant, 

labour, supervision, materials, all temporary works and false works, erection, 

maintenance, establishment and overhead charges, profit, foreign taxation and 

levies, taxes (other than GST ) general risks, liabilities and obligations set out or 

implied in the Contract and including remedy of any defects during the Defects 

Liability Period. 

 

4.3.3.3 The rates and prices shall be quoted 

 

4.3.3.4 The rate or price rounded off to the nearest Indian Rupee shall be 

entered against each item in the Bill of Quantities both in figures and words, 

whether quantities are stated or not. The cost of items against which the 

Contractor has failed to enter a rate or price shall be deemed to be covered by 

other rates and prices entered in the Bill of Quantities. 

 

4.3.3.5 The whole cost of complying with the provisions of the Contract shall be 

included in the items provided in the priced Bill of items are provided, the cost 

shall be deemed to be distributed among the rates and prices entered for the 

related items of work. 

 

4.3.3.6 General directions and descriptions of work and materials are not 

necessarily repeated or summarized in the Bill of Quantities. References to the 
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relevant sections of the contract documentation shall be made before entering 

rates or prices against each item in the Bill of Quantities. 

 

4.3.3.7 The method of measurement of completed work for payment shall be in 

accordance with the requirements as stated in the individual sections of 

the Technical Specifications. 
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BILL OF QUANTITIES 

“Dredging in Approach Channel, Turning Circle, Berth Pockets surrounding of 

Landing Pontoon, etc., for maintaining 7m BCD from the existing dredged level 

at Ghogha Ro-Ro Terminal - Gujarat” 
 

Sr. 

No. 

DESCRIPTION Estimated 
Quantity  
(In situ) 

Unit Rate 
(in Rs.) 

Amount 
(in Rs.) 

1 2 3 4 5 6 

1 Mobilization of all equipment 

machinery, crafts including all type 

of dredgers and ancillary crafts 

commensuration with the method 

statement to carry out all the works 

as per the scope of work within the 

time specified and demobilize all 

the equipment brought after 

completion of the respective works 

with the prior approval of the 

“Engineer-in-charge” including cost 

of all, labour, fuel, consumables, 

transportation etc. complete. 

NOTE: 

(i) The contractors along with their 

technical offer shall furnish the list 

of equipment, machineries, 

dredgers and other ancillary craft 

along with their tentative schedule 

for mobilization and demobilization 

of the equipment’s, machinery, 

floating crafts including the 

Dredgers. Notwithstanding the fact 

as to whether the list contains all 

the equipment/ machinery/ crafts/ 

dredger or not. It is the 

responsibility of the contractor to 

mobilize additional equipment, 

machineries, crafts, dredgers, etc. 

without claiming any extra cost for 

proper completion of the work 

proper within the specified time. 

LS -   
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(ii) The total mobilization and 

demobilization charges shall not 

be more than the limit prescribed 

in clause.3.26. 

(iii) 75% of the total lump sum rate 

quoted for the item shall be 

released only after mobilization of 

respective type of dredgers 

proposed to be deployed for the 

work in good working condition as 

per their work methodology 

statement and upon completion of 

at least 5% of the total dredging 

quantity as detailed in clause.3.26 

(without correlating to mobilization 

of machinery or equipment) and 

balance 25% of the quoted rate 

shall be released only after 

demobilization of all the 

equipment/machinery/crafts/dredg

ers and other ancillary crafts. 

(iv) The rate shall include all 

duties, taxes (excluding GST) and 

all other charges/ expenditure etc., 

complete in all respects. 

2 Dredging in Approach channel of 

length 4150m and 100m wide of 

Ghogha upto the depth of 7m BCD 

including natural side slope by 

deploying suitable dredgers like 

Trailer Suction Hoper Dredger 

(TSHD)/ Cutter Suction dredger 

(CSD) / Back hoe(BHD) / grab 

dredger & necessary ancillary 

equipment and disposing off the 

dredged material in the designated 

disposal area as shown in the 

drawings during the contract 

period including all costs and 

charges and also insurance and all 

other incidental expenditure arising 

out of or in connection with the 

contract  etc. and conducting 

necessary joint quadruplicate pre , 

22,000 Cum   
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progressive and post hydrographic 

surveys etc. 

 

3 Dredging in Approach channel of 

length 4150m and 100m wide, 

turning circle of 150m radius, berth 

pockets and surroundings of 

Landing platform, etc., Ghogha 

from the existing depth of 7m BCD 

including side slope up to 1:6 by 

deploying suitable dredgers like 

Trailer Suction Hoper Dredger 

(TSHD)/ Cutter Suction dredger 

(CSD) / Back hoe(BHD) / grab 

dredger & necessary ancillary 

equipment and disposing off the 

dredged material in the designated 

disposal area as shown in the 

drawings during the contract 

period including all costs and 

charges and also insurance and all 

other incidental expenditure arising 

out of or in connection with the 

contract  etc. and conducting 

necessary joint quadruplicate pre , 

progressive and post hydrographic 

surveys etc. 

 

3,96,000 Cum   

 Note: The quantity indicated in Sr. 

no. 3 is only indicative and may 

vary to suit the site condition 

subject to the limit prescribed 

elsewhere in the contract 

document. However Payment shall 

be made on actual In-situ Quantity 

based on Joint Quadruplicate Pre 

& Post Hydrographic surveys. 

    

Total Amount in Rs.( excluding GST)   

Note: 

 

1)The quoted rate shall exclude the GST component. However, the actual GST amount paid by the 

contractor shall be reimbursed upon production of the paid receipt/ invoice. 

2) The contract period is 12 months. 
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3)The Contractor may raise monthly bills for the completed in-situ quantity based on the quoted rates and 

payment will be released normally once in a month upon due certification by the Engineer -in-Charge. 

4) The submission of Price Bid / quoted amount / indication of any financial amount along with technical bid 

will be considered rejected. Prices will be quoted only on (n)procure website. 

 

 

 

 

Date:   

Place:     

 

                                                                                      Signature of the Contractor 
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SITE INFORMATION 
 

5.1 General 

The site information is given only for the guidance of the Contractor and the 

Employer is not responsible for the authenticity or correctness of information 

or data contained therein. The Contractor shall conduct all necessary field 

tests to satisfy himself regarding the actual conditions at Site. No claim 

whatsoever will be entertained if actual conditions at Site different from those 

indicated herein are encountered during the execution of the works. 

 

5.2 Location 

Ro-Ro / Ro- Pax Terminals, Ghogha - Gujarat. 

The proposed terminal is located on the West coast of the Gulf of Khambhat 

on the West coast of India. Ghogha is on the Western Coast of the Gulf of 

Khambhat almost opposite to Dahej. Terminal site is 20 Km South of 

Bhavnagar - District Head Quarter. 

Geographical Co-ordinates of the terminal is Latitude 21° 40.6’ N, Longitude 

72°17.1’E. 

 

5.3 Electric Supply  

 

The Contractor shall make its own arrangements for all electrical supply for 

lighting, marking etc. and for power supply for all its floating plant and craft 

and shall bear all costs for the same. 

 
5.4 Hot Work 

Welding / Gas cutting / hot work on board the dredger or any floating plant / 

craft shall be done with the prior permission and at such times and in locations 

as approved by it, subject to compliance with the conditions imposed by the 

Superintending Engineer(P) of Deendayal Port Authority. 

 
5.5 Labour Camp & Residential Accommodation 

Contractor will not be permitted to establish its labour camp and residential 

accommodation for its staff on Employer’s land. 

 
5.6 Tides: 

The actual water level at the site may be slightly different from the figures. 

The contractor shall not be entitled to any extra payment, should the levels 

indicated above proves, during the execution of the works, to be either too 

high or too low or for delay or damage due to especially high tides or floods. 

 

5.7 Climate 

Over the course of the year, the temperature typically varies from 60 deg F to 

101 deg F and is rarely below 55 deg F or above 105 deg F. 
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5.8 Currents 

The entire gulf of Khambhat is very shallow, with a maximum water depth of 

about 30 m. Especially the most northern 100 km of the gulf are characterized 

by very large tidal flats and a water depth lower than 10 m. The tidal range in 

the gulf is the largest along the entire Indian coastline, peaking to more than 

10 m during spring tide and resulting in strong tidal currents of more than 3 

m/s. The high energetic conditions in combination with the large amount of 

fine sediments brought by the rivers, makes the water always turbid with high 

suspended load. 

 
Details of Existing facilities at Ghogha 

 

Sr. No. Components Ghogha Terminal 

A Off-Shore Structures  

1 Vessel Berths  

a Berthing Structures 169.85 m 
6 Nos. MD (11 m x 7.7 m) connected through 

approach of 6.5 m width 

b Pontoon guide 
structure 

10 
nos. piles 

(group of 6 & group of 4 piles) 

c Fender system 6 nos. - main fenders 
5 nos. secondary fenders 

d Bollards and mooring 
system 

20 nos. 

2 Access way  

a Approach bund 511 m 

b Roadway on bund 511 m 

c Access trestle 448 m 

d Bank seat 11 m x 9 m 

3 Ro Ro equipment  

a Link span 96 m - 818 Mt 

b Pontoon 50 m x 30 m - 926 MT 

4 Reclamation Bund  

a Reclamation Bund 
(Dahej)/Revetment 
(Ghogha) 

452 m 

C On Shore Structures  

5 Buildings  

a Main Terminal 
Building 

3000 Sqm. 

b Administration 
Building 

900 Sqm (GF)+100 Sqm (FF) 
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Sr. No. Components Ghogha Terminal 

c Covered waiting area 1000 Sqm. 

d Water tower, pump 
house, UG water tank 

2 lacs litre- UG Water Tank 
1 Lacs litre -OH Water Tank 

e Work shop 400 Sqm. 

f Security 200 Sqm. 

g Sub station 4 nos. with total area of 335 Sqm 

h Other buildings (Minor 
buildings) 

10 nos. each 10 Sqm. 

6 Paved areas  

a Marshalling yard 8600 Sqm 

b Paved parking area 2320 Sqm 

c Bus terminal 1200 Sqm 

7 Infrastructure  

a Land scraping and 
greenery 

Appx. 6800 

b Roads, Kerbs and 
footpaths 

10 m wide- 967 m 
7 m wide-743 m c Signage As per Terminal requirement 

d Firefighting network 1 lac litre UGWT 
firefighting network length - 1800 m e Drainage system 1627 m 

f Sewerage system 1198 m 

g Electrical distribution 
system 

The electrical power supply lines of 500KVA is 
available through DGVCL/PGVCL which have been 
distributed through four substations within terminal 
area as per requirements. All buildings are having 
electrical power supply of with lightings, fans, air 
conditioner (as per requirement). All substations are 
equipped with LT panel, Transformers and DG sets. 

h Exterior lighting 
system 

The exterior lighting system is available one at Ghogha. 

i Fencing and security 
gate 

650 m 

k Control 
system(Security and 
telecommunication) 

 

l Water supply pipe line Available through GWSSB 

m Water supply pipe line 
from terminal to 
vessel 

Available 

8 Land  

a Plot No. 41 - 

b Survey No. 101 
Block No. 115 paiki 6 
& Survey No. 101 
Block no. 113 paiki 1 
paiki2 

12.95 Ha. 

9 Dredging and 
Navigation 

 

a Navigation Channel about 4.15 km (Length) and 100 m 
(Width) 

b Turning Circle about 300 m diameter 

c Navigational Buoys 7 Nos. 
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SECTION-6 

 

SPECIFICATION OF DREDGING WORK 

 

 

6.1 Standards 

 

Save as otherwise specified in the Contract the relevant provisions of the 

appropriate Bureau of Indian Standards shall apply for workmanship. Where 

relevant BIS Standards do not exist, the latest version of the relevant British 

Standards Specification or Standard of the American Society for testing shall 

be applied. Equivalent standards from other countries may be used provided 

they are demonstrated to be equal to or more onerous than the standard 

quoted above. The following abbreviations are used when referring to 

Standards. 

 

BIS : Bureau of Indian Standards 

BS : British Standard Specification 

CP : British Standard Code of Practice 

ASTM : Standard of American Society of Testing Materials 

AASHO  :  Standard of American Association of State Highway Officials 

NEN : Dutch Standards 

The Dredging shall be carried out generally as per BS: 6349 British Standard 

Code of Practice for Marine Structures – Part – 5 (1991), Code of Practice for 

Dredging and Land Reclamation and US Army Corps of Engineers (1984) 

Shore Protection Manual. 

 

6.2 Scope and Nature of Work 

 

The scope of work consists of “Dredging in Approach Channel, Turning Circle, 

Berth Pockets surrounding of Landing Pontoon, etc., for maintaining 7m BCD from 

the existing dredged level at Ghogha Ro-Ro Terminal – Gujarat” 

 

1) The dredging work is required to carry out at Ghogha Terminal for a 

period of 12 months in the above mentioned areas including berth 

pockets and beneath areas etc. for smooth functioning of ferry 

operations. 

2) The Contractor shall at its cost charges/expense perform and carry out 

necessary survey works. 

3) The bidder shall possess by absolute ownership / chartered suitable 

equipment (such as Trailer suction hopper Dredger (TSHD)/Backhoe 

Dredger (BHD)/cutter suction dredgers (CSD) / Grab Dredger/ tug etc.) 

of suitable capacity capable of dredging up to a depth of 20m for 

deployment in dredging areas alongside berths (for dredging & salvage) 

/ jetties to maintain an average working day dredging output not less 
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than 1500 cu. m (In-situ). However, Contractor/Bidder has to deploy 

additional dredgers to achieve the target depths as per the tender. 

4) The disposal of Dredge material in such way that no hopper leakage will 

occurs during operation. 

5) The Contractor shall provide suitable, skilled manpower & machinery for 

this contract looking to the conditions of the site. 

6) Bidder is advised to visit the site and acquainted himself with the site 

condition its surrounding etc. in view of performing the activities. 

7) The work will be carried out for the 12 months accordingly, the number 

of dredgers and Type of equipment with suitable capacity for the subject 

work may be decided by Contractor. 

8) The bidder shall Deploy a suitable Trailer suction hopper Dredger 

(TSHD)/Backhoe Dredger (BHD)/cutter suction dredgers (CSD) / Grab 

Dredger etc. for dredging from existing level to maintain a depth of 7.0 

m BCD in all tidal conditions. 

 

The Dredging work shall also involve removal of   sand, silt, clay, and 

admixtures thereof and disposing off the dredged material in the proposed 

disposal area (approx. at a distance of 6 NM) as shown in the drawings.  The 

payment shall be made on the basis of total in-situ quantity dredged in the 

area; however, the quantity shall be worked out on the quadruplicate/ 

quintuplicate pre-dredged and post dredged survey of the area. The work 

includes of all equipment, insurance costs and all other incidental expenditure 

arising out of or in connection with the contract, etc. 

 

6.3 Drawings / Charts / Documents 

Appendix A 

6.4 Programme 

 

6.4.1 General 

 

The contractor shall ensure that the deployments of Contractor’s equipment 

including dredgers and dredging operations in the channel are carried out in 

such a manner that the ferry operations are not affected. For removal of any 

doubt it is clarified that the ferry movements will take priority over dredging 

work and the contractor shall be deemed to have considered the same while 

submitting its bid. 

Notwithstanding the requirements for submission of method of work statement 

as part of the tender, the Contractor shall submit details of working 

methods, including details of Contractor’s Equipment, survey and 

positioning equipment, etc. to be deployed to the Engineer after the 

date of issue of Letter of Acceptance. 

 



 

127 
 

A detailed plan shall include, type of equipment proposed, including details of 

performance, working method and sequencing of dredging works 

 

The dredging methods shall be such as to ensure that no damage is caused 

to marine structures/floating buoys in the vicinity of the dredging 

area/Dumping area. 

 

Approval of the Contractor’s work plan will only be given after the Contractor has 

demonstrated to the satisfaction of the Engineer that minimum requirements of 

the specifications can be met. Dredging operations shall not commence until 

this approval has been obtained in writing from the Engineer. 

 

The contractor is required to deploy a suitable dredger capable of dredging in-

situ quantity of not less than 1500 Cum per day. 

 

However, Contractor has to deploy additional dredgers for dredging as per the 

tender and requirement. Further, it shall be the sole responsibility of the 

contractor to assess on his own, the requirement of dredgers to meet the 

actual site requirements. In case if any additional dredgers / hopper capacity 

is required, same shall be deployed at no such extra cost to be quoted in the 

bid price. 

If TSHD is deployed, the same shall adhere to minimum following 

efficiency parameters: 

 

(a) It shall be fitted with twin screw propulsion and with bow thrusters. 

(b) The Load and Draft Indicators with print facility, to be inspected and 

certified by a Classification Society being a member of IACS. The certificate 

issue date shall be within a years’ period or the certificate is to be renewed 

annually. 

(c) It shall have efficient Dredge position control monitoring system 

consisting of DGPS with RTK, necessary software capable of being loaded 

with survey data like Hypack or PDS 2000 software. 

(d) It shall have density meters for dredge mixture and efficient de-

hoppering /de-watering system. 

(e) It shall have preferably two suction pipes capable of dredging upto a depth 

of 11 meters. 

(f) It shall have the capability to maintain a minimum speed to complete the 

work within the stipulated period of time. 

 

The achievements and maintenance of depths and widths as required in 

the tender conditions are the responsibility of the contractor. 

 

The Contractor is responsible for achieving the depths, as specified 

under BOQ, for the entire duration of contract period. Monthly 
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quadruplicate survey shall be carried out for assessing the extent of siltation. 

The Engineer shall decide on the requirement of dredging for a particular 

month based on the monthly survey data and the same shall be approved by 

the Employer. 

 

6.4.2 Mobilization 

 

The period of mobilization for dredger(s) and other equipment shall be 14 days 

from the date of issue of Work Order. The contractor shall mobilize all the survey 

and positioning equipment including survey launch within 14 days and complete 

all the survey work including data collection, processing and final product chart, 

failing which penalty of Rs.1 lakh per day from 15th day for first 5 days, Rs.1.50 

lakh per day for next 10 days and Rs.2,00,000/- per day for next 15 days. If the 

contractor fails to mobilize all the survey and positioning equipment including 

survey launch, after 44 days from the date of issue of work order, the contract 

shall be terminated and Performance Security shall be forfeited. 

 

Continuous non-deployment of dredger on site for more than 7 days shall 

require a substitution of the dredger equivalent to the performance parameter 

of the deployed dredger. 

6.5 Traffic 
 

The Contractor shall at all times observe and comply with all laws including 

regulations relating to navigation, maneuvering, and anchoring of its floating 

craft throughout the Works. The Contractor shall follow instruction in this 

regard given by the Employer/ Engineer. The Contractor shall carry out its/his 

work strictly in a manner which shall not obstruct or endanger the normal use 

of waterways, anchorages, wharves and approaches thereto, whether in the 

possession of the Employer, or any other persons. The priority of navigation 

within the port limits shall always be at the discretion of the Employer and the 

Employer will not be responsible for any inconvenience, loss or delays caused 

to or suffered by the Contractor due to the priority not being given to its 

floating craft by the Employer and no claims shall be entertained for any 

inconvenience caused, loss suffered or due to delays occurring because of such 

restriction. 
 

6.6 Tidal Working 
 

The Contractor shall be deemed to have taken in to account or allowed in its 

Program and the amount quoted in the Bill of Quantities for loss of time and/or 

revenue due to tidal working or for all delays due to weather conditions 

including wave action/lack of flotation, etc. 

6.7 Marker Buoys etc. 

The Contractor shall, at its own expense, install and maintain marker buoys, if 

required to define the extent of the works as may be directed by the Engineer 

or other competent authority. All beacons and markers for setting out the 
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works or for defining the limits of the permitted working areas shall be of such 

size as shall be clearly visible at all times and lights with approved day marks 

and lighting characteristics shall be fitted if necessary or required by the 

appropriate authority. The contractor may place a Marker Buoy to indicate the 

dumping ground, if necessary. 

 

6.8 Contractor’s Responsibility for Materials, Labour and 

Equipment 

 

The Contractor shall be responsible for the provision of all materials, stores, 

equipment and craft necessary for the satisfactory execution and completion 

of the dredging work and surveys for measurements. The Contractor shall 

employ competent persons with adequate qualifications and experience in 

dredging to take charge of and maintain in good working order all dredgers, 

tugs and other craft employed on the Works. The Contractor shall also collect 

samples of dredged materials at intervals directed by the Engineer and get the 

same tested for chemical and physical properties including specific gravity, 

bulk density and grain size distribution at approved laboratories at their own 

cost. 

 

The Contractor shall extend full co-operation and facilities required to the 

employer to carry out monitoring / research of the dredging process from 

time to time free of cost. 
 

During execution of the work, the Employer may engage / depute PMC, third 

party inspection agency or any other Government authorized agencies in 

matters related to monitoring of dredging activity. The Contractor is bound to 

extend all cooperation and share data with such authorized agencies. Any 

costs towards collection of samples and related testing of material shall be 

borne by the Contractor. The results of such tests are binding on the 

Contractor. In this regard, it is clarified that the Employer will not entertain 

any claim whatsoever from the Contractor. 

 

6.9 Survey 

The Contractor shall at its cost charges/expense perform and carry out 

necessary survey Work required to be executed and maintained by it as 

provided in the contract and as directed by the Engineer. The Contractor shall 

for this purpose provide /engage and employ air-conditioned launch 

personnel, services, equipment and supplies needed to perform the surveys 

and all the incidental work required to be done in connection with such 

surveys including but not limited to: 

 Setting out; 

 Registration of water levels; 

 Pre-dredging surveys and charts; 
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 Interim surveys and charts; 

 Post dredging surveys and charts; 

 Field measurements and processing of data; 
 

Field measurements and processing of data shall be executed to a degree of 

accuracy in both the horizontal and vertical plane and drawn to scales to the 

full satisfaction of the Engineer/Engineer-in-charge. The Contractor shall be 

responsible for the accuracy of the setting out of the works. 

 

Soundings shall be taken across the cross sections of 10m intervals along the 

channel with depth along the cross section of 5m intervals or such other 

spacing as the Engineer-in-charge may direct. Soundings shall be taken 

rounded off to the nearest meters and decimeters. 

 

The Contractor shall establish tide gauges at suitable places, as approved by 

the Employer, and the said area shall be adequately illuminated. The 

Contractor shall be responsible for marking and providing the buoys at the 

dumping areas. All survey charts to be prepared by the Contractor indicating 

the depths shall be reduced to Chart Datum (CD), and the depths and / or 

heights shall be plotted in meters and decimeters. The survey charts shall be 

submitted to the Engineer on a CD/ USB of all relevant data and also on a 

matte film (one set in hardcopy) along with five printed copies (in hardcopy). 

Data generated by the surveys shall be elaborated in accordance with sound 

topographic and hydrographic practices and be presented on survey charts of 

the Site on a scale and format to be agreed upon by the Engineer. All survey 

lines shall be shown on the charts with plot intervals along the lines not 

exceeding ten meters with intermediate plots, if necessary. 

 

Furthermore, the survey chart shall incorporate all reference points, buoys, 

beacons, markers, gauges and benchmarks, together with the location and 

nature of obstructions, structures and facilities. Particular items of interest shall 

also be indicated on such charts. The Contractor shall also provide and 

maintain at his own cost, survey stations and buoys which it may require to 

carry out the survey and shall remove them on completion of the works. 

 

Deendayal Port Authority will not be able to provide the survey launch and the 

contractor shall arrange the survey launch at its own cost. The costs of 

providing electronic positioning system, Hydrographic Survey software 

PDS2000/Hypack, survey launch, survey equipment, consumables and crew 

and carrying out all surveys and setting out, etc., and preparation of all record 

drawings for the purpose of the execution of the Contract, shall be/are 

deemed to be included in the rates and prices indicated in the Bill of 

Quantities. 
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6.9.1 Topographic Surveys 

 

The Contractor will be permitted to use onshore established survey 

triangulation stations for triangulation surveys, leveling surveys or for checking 

purposes under the following conditions: 

 

 that no station is damaged in any way; 

 that any marks, flags or equipment required by the Contractor shall be 

placed adjacent to or directly above (if possible) the permanent mark in a 

position approved by the Engineer; and 

 that the Contractor shall be responsible for establishing the true position 

and level of any mark, flag or equipment placed by him in relation to the 

permanent station. 

 

Details of the position of permanent survey triangulation stations shall be 

supplied by the Engineer-in-charge on request. Any further survey 

triangulation stations required by the Contractor shall be established by the 

Contractor at its own expense. All the survey processing, plotting etc. shall be 

automated survey system with necessary checks including manual verification 

as may be required. All the survey data collected shall be made available to 

the Engineers for verification before such survey is finally accepted by him. 

 

6.9.2 Hydrographic Surveys 

Hydrographic surveys / Chart processing works shall be performed with the 

Software PDS2000/Hypack by using dual frequency echo sounding 

equipment (Odom Echo trac MK III or equivalent) and an electronic 

positioning system (including DGPS reference station) with an accuracy which 

ensures that the requirements of the contract are achieved. The survey 

launch, survey equipment’s, automated survey system software 

PDS2000/Hypack shall be approved by the Engineer before being brought to 

Site. The Contractor shall provide one desktop and one laptop with similar 

configuration (software and hardware) to the Employer for the duration of the 

contract, for evaluation and monitoring of the work. Contractor shall install and 

maintain a suitable automatic tide gauge with transmitter and receiver 

facility at an approved location close to the works. The Contractor shall at its 

own expense, provide, install, operate and maintain an approved Electronic 

Positioning System (DGPS) which shall fully cover the Site, including dumping 

areas etc. and shall be continuously operational throughout the Contract 

period. The system shall consist of ship-borne receivers on the dredgers and 

the survey launch, distance measuring units, the requisite number of shore 

stations, interfaces, track plotters, integrated automatic data handling and 

storage facilities and sufficient spares to enable uninterrupted operations of 

the system. Echo sounders/ equipment shall be capable of logging data 
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compatible with the computers apart from the facility of producing charts. The 

system shall be installed, tested and set to work for continuous operation 

during all dredging and survey operations. Once operational, the system shall 

remain in continuous operation until the post-dredge survey is completed and 

the final survey and as- built drawings have been signed and accepted by the 

Engineer. In the event of the failure of the Electronic Positioning System or if 

the same is found inaccurate by the Engineer, the Engineer may permit use of 

an approved temporary back-up system till the Electronic Positioning System 

is replaced or is again operational or the accuracy has been rectified and in 

such an event at its sole discretion order that the affected Works or part be 

surveyed again after the system is replaced or is again operational or rectified. 

No extension of time for completion shall be granted by the Engineer to the 

Contractor on account of discontinuity in the Electronic Positioning System. 

Any expenditure incurred by the Contractor on account of this shall be 

deemed to be included in the rates and prices quoted by the Contractor and 

shall not be paid for separately. The Electronic Positioning System shall at all 

times maintain a repeatable accuracy in horizontal direction of plus or minus 

1m for any point within the Site. At the beginning and at the end of each day’s 

soundings, the Bar check and positioning check shall be carried out to ensure 

the accuracy of the echo soundings as well as the positioning system and the 

result may be given to the Engineer along with the survey data.  It is clarified 

that PDS 2000/ Hypack Software can be used for carrying out the hydrographic 

survey works. 

 

To facilitate survey monitoring in the port at various locations towards safe 

navigation & berthing of vessels, DPA reserves the right to requisition the 

services of the Contractor’s survey launch with survey equipment and survey 

personnel for a maximum period of two days during every fortnight. The 

employer’s survey personnel shall be present onboard the survey launch and 

direct the contractor’s survey personnel. 

  

At in front of berthing jetty and for slope areas, where there is no possibility of 

carrying out echo sounding, Joint surveys shall be carried out by lead line 

sounding with dinghy boat at specified cross sections and sounding intervals 

as directed by Engineer in charge. 

 

6.10 Survey Launch /Sounding Equipment Etc. 

The contractor shall at its own cost provide and operate to the satisfaction of 

the Engineer an all- weather seaworthy air- conditioned survey launch complete 

with gear suitable for surveying and site investigation during the currency of 

the contract. 

 

The launch shall be of air-conditioned steel hull construction with a shallow 

draft. It should have a maximum speed of 8/10 knots with excellent control 

and maneuverability at survey speeds. While sounding the speed of vessel 
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should be kept between 5-6 knots for the quality logging of the data. It should 

have a panoramic view from the wheel house. The survey launch shall be 

equipped with a dual frequency Echo Sounder type, preferably (Odom Echo 

trac MK III or equivalent) including inboard transducers, interfacing, heave 

compensator etc. capable of digital display and also recording on dry thermal 

paper, with sufficient number of spare parts and consumables. The 

wheelhouse should have sufficient space to accommodate and conveniently 

operate the survey equipment’s. The size of launch shall be such that it can 

accommodate about 8 people while being used for transportation. It shall also 

have a minimum deck space of 3m by 5m and shall be equipped with safety 

gear as per the Indian Mercantile Act. 

 

6.11 Survey Personnel, etc. 

 

The Contractor shall, at its own cost charges and expense, engage well 

qualified, experienced and competent hydrographic surveyors to carry out all 

the necessary surveys, measurements and setting out of the works. The 

names, qualifications, and experience of such surveyors shall be submitted to 

the Engineer for his approval before they are engaged or deployed for the 

survey. The Contractor shall, for the purpose of checking the survey and 

setting out, provide to the Engineer all the assistance which he may require. 

The Surveyor shall be selected having appropriate experience, and as far as 

possible, the same surveyor shall be provided throughout the Contract Period. 

Before commencing any survey work or setting out, the Contractor shall give 

the Engineer not less than two days’ written notice of its intention to survey or 

to set out or to take soundings for any part of the works in order that 

arrangements may be made for checking. The Contractor shall provide for the 

sole use of the Engineer and Engineer’s Representatives, all necessary 

survey instruments and other equipment and all technicians, labour and 

attendants which the Engineer may require for checking the setting out and 

soundings. The Contractor shall maintain in good working order at all times, 

during the period of the Contract, the instruments and equipment provided by 

it. The Contractor shall provide at its own expense, any poles, staging’s, 

templates, or profiles required by the Engineer for checking or measuring the 

works. Working shall be suspended for such times as necessary for checking 

the lines and levels of any part of the works, at no extra cost to the Employer. 

 

6.12 Calibration of Equipment 

 

The Contractor shall make suitable provisions for calibration of all survey and 

dredge monitoring equipment’s including but not limited to Electronic 

Positioning System, Echo Sounder including the tide gauge and DLM and 

Volume Measurement Equipment, Track Plotter, etc. whenever directed by 

the Engineer. 
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6.12.1 Guidelines for pre and post dredging surveys 

 

Various methodologies exist for the collection, processing and presentation of 

hydrographic survey Information. Whilst the presentation of such information 

is largely determined by the end user, the fundamentals of hydrographic data 

collection remain the same involving accurate measurement of the depth of 

water above a stated datum and the position of this measured depth, the 

conduct of survey operations when it comes to pre and post dredging 

requirement needs planning with few important aspects which are brought out 

in detail in succeeding paragraphs. 

 

6.12.2 Survey Preparation and Planning 

 

Survey preparation includes the planning of hydrographic task and ancillary 

activities which are necessary to support the collection of data which Includes 

activity such as equipment calibrations, setting up of monitoring station, 

carrying out check leveling etc. 

 

6.12.3 Equipment Calibrations 

 

Equipment calibrations need to be conducted at regular intervals and 

documented in order to support the quality estimate given to the final survey 

data set. 

 

(a) SBES Calibration. Calibration of SBES is to be achieved by the bar 

check method. 

 

(b) MBES Calibrations. Frequent check-calibrations or rigorous 

confidence checks are required at regular intervals (which can be as frequent 

as 1-2 weeks) and after significant component swap outs of key sensors 

 

(c) Tide Gauge Calibrations. It is good practice to confirm automatic 

gauge readings with the level of the tide observed on a co-located tide pole, 

referenced to Chart Datum, at least weekly, if not dally, during survey 

operations. These comparisons provide a valuable record of the gauge 

performance and should be retained 

 

(d) Miscellaneous Checks and Calibrations. Regular confidence checks 

of the vessel positioning system should be conducted at least weekly, 

preferably daily, during the course of a survey. A static check of the vessel’s 

derived position against a mark ashore (e.g. a pin on a wharf) established to a 

higher order of accuracy is recommended. Calibration of ancillary equipment e.g. 

Sound Velocity probes, should be carried out by the equipment manufacturer 

and latest check certificates verified. 
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6.12.4 Scale of Survey 

 

All pre-dredging surveys are to be carried out on largest possible scale (Joint 

Quadruplicate survey charts to the scale of 1:500, 1:1000, 1:2000 or as 

directed by EIC to check the progress of Dredging). 

 

 

6.12.5 Horizontal Datum 

 

Hydrographic surveys to be carried out based on WGS·84 datum using UTM 

as a grid. 

 

6.12.6 Vertical Control 

 

The following is to be borne in mind while establishing vertical control for 

the survey: 

 

(a) Tide to be referred to preferably to a SOI benchmark and all depths to 

be reduced to Chart Datum. 

(b) Tide to be observed for the entire duration of-survey and no predicted 

tide is to be applied. 

(c) Period of observation of tide should be between 5 - 10 minutes, depending 

on range of tide. 

(d) The data collected is to be invariably compared with predicted tides to 

rule out gross errors. 

(e) Check levelling is to be carried· out in case of established gauge from 

Bench Mark to Tide Pole/ATG. 

 

6.12.7 Data Analysis 
 

Data collected during survey operations should be monitored closely to 

ensure the required standard and the desired extent of coverage is being met; 

however, it is not possible to fully assess the overall quality until all data can 

be viewed together or in suitably sized blocks. Crossline comparisons and 

various other consistency checks are undertaken at this time. Statistical 

analysis tool, where available are to be used for data validation and quality 

assurance. Areas requiring re-running, either because of gaps in coverage or 

due to suspect data, are identified at this stage. 

 

Sounding Accuracy: The Total Vertical Uncertainty (TVU) will be as given for 

special order surveys enumerated in SP-44. 

 , where a = 0.06 and b = 0.0075 and d being the depth 

measured. 
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Statistical evidence for quality assurance viz. the main line vs. cross line 

comparison at 95% confidence level and depth bias verses beam angle in 

case of multibeam are to be resorted to provide for quality check and quality 

assurance. This will provide for a check on data consistency and acceptance, 

prior volume computations. 

 

Points to be Considered: Following points needs to be considered during 

conduct of survey: 

(a) It is important that the limitations of the survey equipment in use are 

fully considered during sounding operations. In particular, the performance of 

motion sensor equipment to be carefully monitored and survey operations 

suspended when it is apparent that the equipment is not coping with existing 

sea condition.  This is particularly important in MBES operations where error 

tolerances are much smaller. 

(b) Sea condition: Survey operation should be ideally carried out in calm 

seas. In case of any swell motion sensor to be utilized and interfaced with 

echo sounder in order to compensate for roll/pitch. 

(c) Preferably higher frequency in range 200-220 KHz to be used for 

single beam echo sounder. 

(d) The frequency should not vary between pre and post dredging 

surveys. 

(e) Sound Velocity to be observed each day and in case of multibeam 

observation should be done with every change of tide. SV to be observed and 

applied with special care while in estuarine waters to cater for 

temporal/spatial variation. 

 

 

6.12.8 Volume Computation 

 

In order to calculate volumes in dredging surveys, the methodology would be 

determined by following factors: 

 

(a) Technique of Sounding I.e. Single Beam or Multi Beam. 

 
(b) Nature of seabed i.e. smooth (sand or mud), harsh (rocky). 

 
(c) Shape of the channel i.e. vertical walls. The volume will be computed 
considering the depths up to the toe-lines on either side of the channel and 
the horizontal tolerance will be nil. Similarly, the volume will be computed up 
to design depth only. 

 
 

Based on above factors, one of the following methodologies in any 

hydrographic software may be adopted: 

 

(a) TIN Volumes: Triangulated Irregular Network (TIN) Volumes are based 
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on the true positions of depths to calculate the volume of a surface. This 

calculation involves modelling the surface as a collection of small planes. 

TIN’s can either be derived from a gridded bathymetry source i.e. surface) or 

from a point cloud. One advantage in using the TIN method (particularly for 

point data) is that the true position of the source depths will be utilized in the 

volume calculation. Entire sounding data within the area in question can be 

considered. This is the historically preferred method for most dredging type 

applications where volume is critical. 

 

(b) Hyperbolic Volumes: For this method, a hyperbolic cell is created 

from the centers of every four adjacent grid cells. The depths from the grid 

cells are used as the depths for the corners of the hyperbolic cell. For this 

calculation, the surface is modelled as a collection of hyperbolic paraboloid 

sections, with a hyperbolic paraboloid created to smoothly pass through the 

points of each hyperbolic cell. This gives a smooth approximation of the 

surface and good volume results but is processing intensive and time 

consuming. 

(c) Rectangular: In this method, a single depth value from each cell (or 

bin) in the surface is used to calculate the volume. The surface is modelled as 

a collection of disjointed rectangular prisms, with the depth for each grid cell 

becoming the depth of the prism. In comparison to the previous hyperbolic 

method, this results in a much more ‘simple’ volume calculation which is 

processed much faster, however the accuracy of the computed volume may 

not be as reliable. One limitation on the rectangular volume method is the 

inability to perform a volume calculation against a sloped or non-horizontal 

surface in a reference model (for example the bank of a channel). This is 

because by definition, a rectangular prism cannot have a sloped edge, so only 

horizontal reference surfaces are supported. 

Dredging quantity calculations shall be calculated by using Simpsons Rule/ 

Tin model as directed by Engineer in charge based on Joint Quadruplicate 

Pre. / Prog/ Post Dredging Hydrographic survey charts. 

 

Volume Comparisons. As previously outlined, there are a number of different 

methods available to the Hydrographic Surveyor or Engineer for volume 

determination. Depending on the technology available to conduct the survey, 

different methods may be adopted to calculate and derive the volumes, but 

one approach may produce a more realistic solution. If the user only has 

access to a single beam echo sounder, they will be limited to end area 

volumes and TIN volumes. For a full density multibeam survey, rectangular 

and hyperbolic volumes can also be taken into consideration. 

 

The nature of the seafloor (or riverbed/reservoir) could be another factor in 

determining the most suitable volume method to be used. If the bottom 

topography is smooth (such as with sand), hyperbolic volumes, which produce 
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a smooth estimate of the terrain using constructed hyperbolic paraboloids 

could yield the best results. For a harsher, rocky terrain, TIN volumes utilizing 

the true positions of each depth may be the most robust answer. It’s 

necessary to test and validate the possible solutions on a number of data sets 

to assess their merit. 

 

Prior to arriving as the dredged volume adequate attention is to be paid vis-à-

vis provision on the contract in terms of over dredge allowance permissible 

and other factor that would have a bearing on dredged volume to be 

computed. 

 

6.13 Data from Surveys: 

 

All raw data on recording paper and matte Film or CD/USB of echo sounder 

data and tide gauge recorded data shall become property of the Employer 

after the surveys and drawings have been completed. 

 

6.14 Breakdown of Positioning System: 

 

The Contractor shall inform the Engineer forthwith of any breakdown, or 

irregularities in Electronic Positioning System. 

 

The Contractor shall not be entitled to extension of time for delay incurred in 

the dredging or maintenance operations or it shall be entitled to any amount 

due to malfunctioning of the Electronic Positioning system. 

 

6.15 Monitoring of the Dredging Process 

 

The Contractor shall for the purpose of ensuring that the Work is executed as 

per schedule and with a view to control and verification of operations, ensure 

continuous monitoring and recording of the dredging process. The Contractor 

shall provide at its own expense, the electronic dredger positioning and 

control systems including necessary instrumentation, sensors, calibration, 

data storage and displays and shall ensure the continuous operations thereof. 

The Contractor shall daily make available to the Engineer the data collected 

by the Contractor fully decoded and processed, and the same shall at all 

times be open for inspection by the Engineer or his representatives. The 

Contractor shall allow the Engineer or his representative to check the data/ 

dredging process onboard on request/ whenever required. 
 

The Contractor shall provide/submit the DLM prints, track plot charts to the 

engineer everyday showing the areas where dredging operations are carried 

out including the areas where dredged material is disposed of. All data and 

evaluation thereof made available by the Contractor to the Employer shall 

remain in the custody of the Employer. 
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To facilitate day to day monitoring of the dredging work and hydrographic 

survey and other related works, the contractor shall provide one four-wheeler 

vehicles (Innova AC or equivalent) for use by the Employer and their 

representatives with drivers, fuel and tall taxes/other taxes available during 

execution period on all days including Sundays and holidays. No any extra 

payment shall be made. The vehicles must be in good condition with a 

commercial permit and third party insurance. The rate quoted by the bidder 

shall be inclusive of the above service. If contractor fails to provide the vehicle 

during the requirement of the same, Rs. 5000/- will charged as Penalty for that 

day. 

During the site visit/survey, as and when required, the contractor has to 

provide suitable arrangement for accommodation to DPA officials. No any 

extra payment shall be made on these account. The rate quoted by the bidder 

shall be inclusive of the above service. 

 

 

6.16 Deposition of Dredged Soil 

All the soil and other dredged material excavated by the Contractor under this 

Contract shall be deemed to be the property of the Employer and deemed to 

belongs to the Employer and shall be disposed of only in such manner as 

directed by the Employer. The dredged material from the proposed dredging 

work shall be disposed at the specified disposal grounds as explained below: 

 

(a) The dredged material by dredging in Approach Channel, Turning Circle, 

Berth Pockets surrounding of Landing Pontoon, etc., at Ghogha Ro-Ro 

terminal, Gujarat shall be disposed at the designated dumping ground at Lat-

21-40.202’ N, Long-72-23.197’ E, approximately at a distance of 6 NM.  

Note: (i) All the coordinates given in this tender are WGS 84 Coordinates 

System. 

 

6.17 Pre-dredging Survey 

Before starting dredging operation, the Contractor shall at its cost charges and 

expenses carry out a quadruplicate/ quantruplicate joint survey of the seabed, 

in the presence of the Employer/Engineer and a third independent outside 

agency to be nominated by the Employer. In case the new dredging contract 

work has been awarded to other dredging company other than the present 

dredging contractor, five party joint survey shall be conducted for both 

pre/post dredging surveys. (i.e. consisting of contractor, third independent 

survey agency, PMC and the Employer). 

The dredging contractor has to make suitable arrangements for such 5 party 

joint pre/post surveys at its own cost and expenditure. The Engineer/ 

representative of Engineer shall always accompany with all the surveys and 
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his signature is to be obtained on  the processed survey charts  along  with all 

the other parties involved in the survey. The level of the seabed  shall  be  

recorded by means of echo sounding equipment selecting both the 

frequencies of 33KHz and 210KHz, simultaneously. However, for payment 

purpose the level of seabed based on pre dredging and post dredging survey 

results of echo sounding frequency 210 KHz only shall be considered. The 

Contractor shall supply all necessary equipment personnel for carrying out 

such surveys. The equipment shall be calibrated in the presence of the 

Engineer before and after carrying out soundings. All the levels shall be 

reduced to Chart Datum. On completion of the surveys the Contractor shall 

prepare record drawings to show the surface levels of the seabed. The 

required number of copies of these drawings shall be signed by the Contractor 

and the Employer and to be given to the Engineer. 

 

6.18 Interim Surveys 

 

The Contractor shall carry out Joint surveys of the works at monthly intervals 

or at such intervals as may be decided by the Engineer. The method of 

sounding shall be same as adopted for the pre-dredging survey. 

 

On completion of each interim survey, the Contractor shall prepare record 

drawings showing surface levels of seabed reduced to Chart Datum. The 

required number of copies of these drawings shall be signed by the Contractor 

and the Employer and to be given to the Engineer. 

 

6.19 Tolerance for Dredging- deleted 

 

6.20 Final Survey to Determine Levels after Dredging 

 

On completion of the work, the Contractor shall give notice to the 

Employer/Engineer of its intention of carrying out the Final Survey. The 

Contractor shall at its cost charges and expenses carry out a quadruplicate 

joint survey of the seabed, in the presence of the Employer/Engineer and a 

third independent outside agency to be nominated by the Employer. On 

completion of each Final Survey, the Contractor shall prepare record drawings 

showing surface levels of seabed reduced to Chart Datum based on the 

depths obtained with echo sounding frequency of 210 KHz. The required 

number of copies of these drawings shall be signed by the Contractor, 

independent outside agency and the Employer and to be submitted to the 

Engineer. 

 

6.21 No Payment for Over-dredging 

 

Contractor shall not be entitled to any payment in respect of any additional 

depth and width dredged by the Contractor (over dredging) beyond the design 
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depth of 7m BCD in the said dredging locations. 

 

6.22 Survey of Disposal Grounds 

 

Before starting the Work (pre dredging), during the execution of Work (interim 

survey) and on completion of Work (final survey), the Contractor shall at its 

cost, charges and expenses also carry out the survey of site where the 

dredged material is to be dumped in the same manner as pre dredging or 

interim or final survey of area to be dredged. During the currency of the 

Contract, the Contractor shall periodically carry out survey of the offshore 

disposal grounds as directed by EIC. The cost of carrying out such surveys 

shall be deemed to be included in the unit rates for dredging quoted by the 

Contractor. 

 

6.23 Measurement for Payment 

 
6.23.1 Soundings: 

 

The Contractor shall dredge the approach channel, turning circle Berth 

pockets and surroundings of Landing Pontoon of the Ghogha Ro-Ro terminal 

to the specified depth and width. During every month throughout the contract 

period the quadruplicate joint soundings shall be carried out to know the width 

and depth of the area involved for dredging using frequencies 33 kHz and 210 

kHz simultaneously or any other method approved by the Engineer. However, 

the depths obtained from the frequency of 210 KHz shall be considered for 

payment purpose based on pre and post dredging surveys. Such echo 

sounders/ equipment shall be capable of logging data by using the 

Hydrographic Survey Software PDS2000/Hypack for producing charts. 

Sounding shall be taken at cross sections of 10m interval along the channel. 

Soundings across the channel shall not be at a distance of more than 5 m.  

 

A joint quadruplicate (i.e. representatives of the Employer, Engineer, 

Contractor and an outside agency as the third party) survey shall be carried 

out before the dredging work is started and the Contractor shall submit the 

copies of charts having the soundings to the Engineer/Engineer in charge 

before the dredging work is started. Similarly, a joint quadruplicate post dredging 

survey shall also be taken at the time of taking over and completion of work 

and during each month for releasing the running account bills. Five copies of 

each of the charts and drawings shall be submitted by Contractor to the 

Engineer within three days of the survey conducted.  

 

6.23.2 Grid Points 

Grid points are the locations where soundings are to be taken for the purpose 

of preparing the sounding charts.  The location of the grid lines shall be 

determined in such a way that they are at an interval not more than 10m along 
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the longitudinal direction of the channel. The points on the grid line across shall 

be not more than 5m apart. Thus, the grid points on the cross section shall be 

at 5m interval, the starting grid point shall be at the edge of the channel. 

However, the charts should contain 5 extra soundings on the same intervals 

on either side beyond the channel limits along all the specified cross 

sections. 

6.23.3 Target Depth, Widths & Length at Ro-Ro Ghogha: 

The Contractor during the Contract Period is expected to maintain the width & 

depth of the channel as mentioned below. For this purpose, the portion of the 

channel where the dredging is to be carried out as indicated below; 

 

Target width and depth for Dredging in the channel to be achieved: 

 

Sl. 

No 

Dredging 

Area 

Width to be 

Achieved & 

Maintained 

Depth to be 

Achieved & 

Maintained 

below existing 

depth 

Tentative 

Estimated 

Quantity in 

cu. m 

 

Length 

1 Approach 

channel 

100m with 

natural slope 

7 m below CD 

from existing 

depths 

3,96,000 4.15 Km 

2 Turning 

Circle 

300m diameter 7 m below CD 

from existing 

depths 

 

 

6.23.4 Target Width & Depths- deleted 

6.23.5 Payment Schedule 

6.23.5.1 Dredging in the Approach channel – item no. 2 of BOQ 

Dredging the Approach channel of Ghogha from the existing level to 7m 

BCD. The payment for dredging for item no 2 of BOQ shall be made on the 

actual in-situ quantity removed by contractor based on the quadruplicate 

survey at the rate quoted by them for the above items respectively of BOQ. 

The actual quantity shall be worked out from pre-dredge, interim and post 

dredge survey work and volume shall be computed by survey software 

generated TIN model-based volume calculation or any other approved 

method as approved by the Engineer. The employer shall release the above 

monthly payments after recovery of the amount, if any, as per the conditions 

of the Contract. 

If the contractor completes the deepening as per Items Nos. 2 of BOQ 

earlier than the target period of 2 months; the following will be applicable: 

(a) Upon achieving 7 m below CD at approach channel, the contractor shall 

submit in writing to the Engineer that the target depth of 7m below CD has 
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been achieved in entire length and width of the approach channel. 

(b) The Employer shall consider the above submission and organize a joint 

quadruplicate hydrographic survey in the above mentioned Zone of the 

navigational channel. If the hydrographic survey establishes that the target 

depth has been achieved in the above mentioned Zone, the Engineer In-

Charge shall certify the same in writing. 

(c) the Employer will implement payment against Items No. 3 of the BOQ as 

per Clause 6.23.5.2 and payment against BoQ for item no. 2 will cease. 

(d) No other incentive / claim whatsoever from the contractor will be 

entertained by the Employer for early completion of the dredging at 

approach channel.  

6.23.5.2 Dredging - item no. 3 of BOQ 
 

The payment for dredging against Item No 3 of BOQ shall be made on the 

actual in-situ quantity removed by contractor based on quadruplicate survey at 

the rate quoted by them for the above items respectively of BOQ. The actual 

quantity shall be worked out from pre-dredged, interim and post dredged 

survey work and volume shall be computed by Survey software generated TIN 

model-based volume/ Simpson’s Rule calculation or any other approved 

method as approved by the Engineer. The employer shall release the above 

monthly payments after recovery of the amount, if any, as per the conditions 

of the Contract. 

However, in case of non-maintenance of 7m depth below CD, during 

subsequent months after achieving the depth of 7m below CD, relevant 

recoveries as per Clause No. 6.23.5.4 shall be applicable. 
 

6.23.5.3 Layout Drawings / Charts: 

 

The general layout drawings for Dredging in approach channel, turning circle 

Berth pockets and surroundings of Landing Pontoon of the Ghogha Ro-Ro 

terminal, Gujarat is shown in attached drawing.  

Depth and slopes for dredging 

 

Dredging area Depth to be achieved below C. D Side slope 

Approach channel 7 m slope up to 1:6 

Turning Circle 7 m slope up to 1:6 

 

6.23.5.4 Compensation for not maintaining the target depths and widths 

 

As per joint quadruplicate pre-survey sounding chart shows ruling shortfall is 
nil or predetermined. The successful bidder should maintain minimum depth 
7m BCD of channel for maintenance dredging under guarantee depths and 
widths.  
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The dredging shall be carried out in such a way that the depths should not fall 
down below the pre dredging soundings and the same shall be maintained as 
per table above 
 
Ruling shortfall statement shall be applicable from the 2nd RA Bill onwards for 
item nos. 3 of BOQ.   
 
The contactor shall carry out maintenance dredging in approach channel, 
turning circle Berth pockets and surroundings of Landing Pontoon to maintain 
the required depths/widths as indicated in the tender documents failing which 
the recovery of amount from the bills of the contractor for ruling shortfall in 
depths shall be made as per clause no. 6.23.6 from 2nd Month of the date of 
commencement of the proposed maintenance dredging work for the item nos.3 
of BOQ. 

 
For any reason whatsoever if the contractor is not able to maintain the 

required depth and width in  the  channel  to  the  required depth  and width 

approach channel, turning circle Berth pockets and surroundings of Landing 

Pontoon as specified in Clauses 6.23.3, the Employer shall be entitled to 

recover from the Contractor for such non-performance/failure an amount not 

exceeding the amount calculated on the basis for the non-performance based 

on the higher ruling short fall value determined on the basis of the joint 

Quadruplicate monthly soundings taken by the Contractor  as  provided  in the 

Contract. 

 

Penalty Terms for Ruling Shortfall in  Depth 

 

Ruling 

shortfall 

in depth 
(in 

metres) 

Penalty  as  percentage  of  the  Total  monthly  amount  

quoted   by the contractor for Item No. 3 of BoQ for every 

month of existence  of  non-  performance  / failure  in 

approach channel, turning circle Berth pockets and 

surroundings of Landing Pontoon 

0.2 10% 

0.3 15% 

0.4 20% 

0.5 25% 

0.6 30% 

0.7 35% 

0.8 40% 

0.9 45% 

1 50% 

Shortfall: - 
Recovery of shortfall will be considered as a specified depth of 7 m below 

CD minus actual depths available in approach channel, turning circle 

Berth pockets and surroundings of Landing Pontoon. If the sounding 

depths available are more than the specified depths of 7m below CD it 
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will be considered by restricting to the specified design depth of 7m below 

CD for calculating the short fall in depth. 

 

Note:- In case regular monthly bill survey  (which  shall be carried  out  at 

30±  4 day interval) could not be conducted in any month(s), due to bad 

weather or any other reasons, the recovery for such month(s) will be 

made, at the same percentage of shortfall in depth, in succeeding month, 

in which monthly bill surveys is conducted. However, recovery for the 

shortfall  in depth,  in which  monthly  bill  survey is carried  out, will also 

be made. 

 

The soundings will be rounded off to 0.1 m. The fraction of soundings / 

values less than 0.05 will be rounded down and the fraction of soundings 

/ values equal to or greater than 0.05 will be rounded up. The shortfall 

shall be determined as per the following formula:- 

 

Ruling shortfall is the shortfall value such that the number of shortfall 

values including the grid points where soundings  are missing  which  

exceeds  this  value shall be 1% of the total number of shortfall values of 

all soundings in the channel. 

 

An example for calculation of Ruling shortfall is furnished as  under: 

Total number of grid points    N  = 1000  

Total number of grid points where the  

soundings missing in the channel   = 2 

 

 Ruling Shortfall shall be  

[{(N/100)+1} - the number of grid points where 
soundings are missing in the channel]th value" = 1000/100+1-2 = 9th 

 

For example, following are the shortfall values (i.e. 7 m- actual depth as per the 
quadruplicate monthly survey chart) in the descending order. 
1st grid point 2.5 m 
2nd grid point 2.2 m. 
3rd grid point 2.1 m. 
4th grid point 1.9 m. 
5th grid point 1.6 m. 
6th grid point 1.2 m. 
7th grid point 1.0 m. 
8th grid point 0.8 m. 

9th grid point 0.6 m. 

10th grid point 0.3 m. 

11th grid point 0.2 m. 

12th grid point 0.1 m. 

 

i.e.  from the  above, the  ruling shortfall will be  0.6 m. and  the employer 

shall recover the compensation  for the ruling  shortfall  as per the 

percentage  shown  in the tender document. Above shortfall soundings is 
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not allowed 7m either side. 

 

The recovery of every month ruling short falls if any is applicable from the 

4th RA bill to 11th month or up to pre-final payment in case of any 

extension granted by the employer. However, the recovery of final month 

will be applicable as under. 

 

At the end of the contract period, the contractor has to hand over the 
dredging area to the employer with the width and depth as specified under 
clause number 6.23.3 failing which penalty for the left-over quantity shall be 
made at Rs 800/- per cu. m, based on the final quadruplicate / quintuplicate 
survey result. The recovery will be in lieu of the penalty recoverable for 
shortfall due at the time of the final survey to be conducted at the end of the 
12th month. 
 

Note-1: The grids where sounding is missing will be recorded first in the 

descending order table, meaning that the shortfall values corresponding 

to these grids are considered to be higher than the highest short fall value 

of the soundings taken. 

If the ruling shortfall in depths exceeds more than 1.0 m the contractor 

shall be given one-month notice to improve the depths failing which the 

employer may terminate the contract and the balance pending work may 

be executed by the employer at the risk and cost of the contractor 

 

 

 

6.24 Mobilization of Additional Equipment 

 

The target widths and depths to be achieved have been specified. In case the 

Contractor is not able to achieve these targets with the dredgers already 

deployed for the work, the Contractor at his option or if called upon by the 

Engineer shall mobilize an additional Dredger so that the Contractor is able to 

achieve the target. 

 

The additional dredger to be provided shall be at the cost /charges and 

expenses of the Contractor and the cost for the same shall be deemed to 

have been taken into account in the price quoted by the Contractor. For 

deployment of any such additional equipment, no claim whatsoever will be 

entertained by the Employer. 

 

6.25 Acceptance 

 

The Contractor shall notify the Employer in writing, when it considers the 

Works as completed. Within fifteen days of receipt of such notice, the 

Employer/Engineer shall survey the areas jointly with the Contractor in the 

presence of the Employer and a third independent outside agency to be 
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nominated by the Employer. The dredging work shall not be considered as 

complete nor shall the same be taken over by the Employer until confirmed by 

a survey that the seabed is dredged to specified levels and profiles. 

 

6.26 Access to Works, Plants, etc.: 

 

The Employer or his representatives shall have at all times access to the 

Contractor’s Equipment and the Contractor shall provide necessary water 

transport facilities at its own cost for them from the waterfront to the Site. 

 

6.27 Inspection 

 

A launch shall be made available at site for the Employer or for their 

authorized representative to access the dredger and for inspection of the 

Works in progress. 
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SECTION-7 

 

SPECIAL CONDITIONS OF CONTRACT 

 

7.1 GENERAL 

 

7.1.1 Special Conditions shall be read in conjunction with the General 

Conditions of Contract, specification, Drawings and any other documents 

forming part of this contract wherever the context so requires. 

 

7.1.2 Notwithstanding the sub-division of the documents in to these 

separate section and volume every part of each shall be deemed to be 

supplementary to and complementary of every other part and shall be read 

with and into the Contract so far as it may be practicable to do so. 

 

7.1.3 Where any portion of the general Conditions of Contract is repugnant 

to or at variance with any provisions of the Special Conditions, the provisions 

of the Special Conditions shall be deemed to over-ride the provisions of the 

General Conditions of Contract and shall to be extent of such repugnancy of 

variations, prevail. 

 

7.1.4 Where it is mentioned in the Specification that the contractor shall 

perform certain work or provide certain facilities, it is understood that the 

contractor shall do so at his own cost. 

 

7.1.5 The materials, design and workmanship shall satisfy the relevant 

Indian standard, the specification conditioned herein, and codes referred to. 

Where the specifications stipulate requirement in addition to those contained 

in the Standard codes and specifications these additional requirements shall 

also be satisfied. 

 

7.2 THE WORK 

 

7.2.1 Scope of Work 

 

The scope of work is defined in the technical specifications. The contractor shall 

provide all necessary materials equipment and labour etc. For the execution of the 

work till completion. Prior Approval of the EIC is required for the use of the 

materials before it is used in the work of Dredging in Approach Channel, Turning 

Circle, Berth Pockets surrounding of Landing Pontoon, etc., for maintaining 7m 

BCD from the existing dredged level at Ghogha Ro-Ro Terminal - Gujarat. 

 

Design depth: -  7.0m below CD 

Tentative duration: - 12 months  
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Type of Dredger: - Suitable Trailer Suction Hopper Dredger (TSHD)/ Backhoe 

Dredger(BHD)/cuter Suction Dredgers(CSD)/Grab Dredger etc.  

 

Tentative Dumping Ground Location: Lat-21-40.202’ N, Long-72-23.197’ E, 

approximately at a distance of 6NM or as directed by EIC. 

 

The scope of work consists of Dredging in Approach Channel, Turning Circle, 

Berth Pockets surrounding of Landing Pontoon, etc., for maintaining 7m BCD from 

the existing dredged level at Ghogha Ro-Ro Terminal - Gujarat.” 

  

1. The dredging work is required to carry out at in Approach Channel, Turning 

Circle, Berth Pockets surrounding of Landing Pontoon, etc., for maintaining 7m 

BCD from the existing dredged level at Ghogha Ro-Ro Terminal - Gujarat. for a 

period of 12 months for smooth functioning of ferry operations. 

2. Contractor shall arrange latest working computer set system with UPS, laptops, 

color printers with Xerox & scan facility, plotter (36”), 1 TB/2 TB Hard Disk, 

stationary, office furniture etc. for the entire contract period. 

3. Contractor has to provide a 4-wheeler (Innova AC or equivalent) with fuel and 

tall taxes/other for DPA officials/representatives as and when required for 

smooth monitoring of Dredging throughout the contract period. No any extra 

payment shall be made. If contractor fails to provide the vehicle during the 

requirement of the same, Rs. 5000/- will charged as Penalty for that day. 

4. The contractor has to carry out the entire Dredging work up to the designed 

Depths and shall handover the areas after completing the dredging at the end 

of the contract period separately with the post levels as 7m BCD. 

5. Payment will be based on in-situ quantity arrived from joint quadruplicate 

Hydrographic survey charts. Cumulative Dredged quantities shall be calculated 

based upon the Base Depth/Pre-Survey chart basis and net dredged quantity 

shall be paid for the amount of work done during that month. At the end of the 

project, all the Dredging areas shall be handed over to DPA by achieving a 

dredging depth of 7m BCD as final levels. 

6. The tidal data shall be measured by Tide gauge located at Jetty close to 

Survey area. The tidal data shall be measured at every 5min. interval 

throughout survey period. This observed tide shall be used to reduce raw 

water depth to chart datum.  

7. Extension of time shall be allowed for completing the Dredging work if Dredging 

work can’t be carried out due to rough weather condition prevailing at site 

during lockdown period, Weather Down-Time period etc. 

8. Joint Quadruplicate/ quantruplicate Pre-Dredging Hydrographic survey shall 

be conducted for accessing the dredged quantities, the same levels shall be 

treated as Base Depth and shall be taken into consideration for payment of all 

bills till completion of the said work. 

9. For smooth functioning of the dredging work, double handling method may be 

accepted depends on the site conditions. 

10. During the course of Dredging, if any unforeseeable item has been identified, 
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the same shall be informed by the contractor to the EIC prior to execution. After 

certification of the same by DPA, the payment for same shall be made on 

mutually agreeable rates after certification of Joint Quadruplicate team. 

11. The Dredging operations shall be smoothly carried out in such a way that the 

execution of the Dredging doesn’t obstruct any Navigational movements and 

the Dredger ad its Auxiliary units shall not cause hindrance to any ferry 

movements and other surrounding activities.  

12. The Contractor shall at its cost charges/ expenses perform and carry out 

necessary survey works. 

13. The disposal of dredge material should be in such a way that no hopper 

leakage will occur during operation. 

 

7.2.2 Nature of Work 

 

The works under the contract comprise the dredging of sand, silt, clay and 

admixture of the same from within the Approach Channel, Turning Circle, Berth 

Pockets surrounding of Landing Pontoon, etc., for maintaining 7m BCD from the 

existing dredged level at Ghogha Ro-Ro Terminal - Gujarat and dispose of the 

dredged material into the designated locations at sea as per the drawing. 

 

7.2.3 Duties of the Engineer’s Representative 

 

The Engineer’s Representative is a person appointed by the Engineer. The 

Engineer’s Representative is responsible to the Engineer and shall carryout 

such duties and exercise such authority as may be delegated to the 

Engineer’s Representative by the Engineer. 

 

7.2.4 Engineer’s Authority to Delegate 

 

The Engineer may from time to time delegate to the Engineer’s 

Representative any of the duties and authorities vested in the Engineer and 

he may at any time revoke such delegation. Any such delegation or revocation 

shall be in writing. Any communication given by the Engineer’s Representative 

to the Contractor in accordance with such delegation shall have the same 

effect provided that: 

 

(a) any failure of the Engineer’s Representative to disapprove any work, 

materials or Plant shall not prejudice the authority of the Engineer to 

disapprove such work, materials or Plant and to give instructions for the 

rectification thereof. 

 

(b) if the Contractor questions any communication of the Engineer’s 

Representative, he may refer the matter to the Engineer who shall confirm, 

reverse or vary the contents of such communication. 
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7.2.5 Deployment of Staff by the Engineer 

 

The Engineer shall deploy any number of persons from his firm or appoint any 

number of persons in the carrying out duties. Such persons have the authority 

to carry out their duties, acceptance of materials, verifications of drawings, 

checking the surveys, quantities of dredging, checking the locations of 

disposals of dredged material, plant or workmanship as being in accordance 

with the Contract, and any instructions given by any of them to the Contractor 

for those purposes shall be deemed to have been given by the Engineer’s 

Representative on behalf of the Engineer of Deendayal Port Authority. 

 

7.3 THE SITE 

 

7.3.1 General Site Information 

 

As per Technical specifications/ site information given in the intending tenderers 

are expected to visit the site and satisfy themselves on the actual site 

conditions, meteorological and oceanographic data, soil/subsoil strata to be 

dredged and the areas identified for disposal of dredged material, before 

tendering. Whatever information regarding surface and subsurface strata, 

climatologically, oceanographic data given in the tender documents are only 

intended as a general guidance for the contractor and no warranty is give’ for 

the correctness of the same. 

 

7.4 SURVEYS AND LEVELS TO BE AGREED 

 

7.4.1 Before the works of any part thereof begun, the Contractor’s agent, a 

third party as appointed by the Employer, Employer and the Engineer’s 

Representative shall together survey and take levels of the site of the works 

both above and below water level / Chart Datum level, and agree all 

particulars on which the measurements of the works are to be based. Such 

particulars shall be plotted by the Contractor and after agreement, the 

drawings shall be signed by the Contractor, Engineer or his authorized 

representative, Employer and the authorized signatory of the third party 

appointed by the Employer. 

 

7.4.2 Failing such surveys and agreements being prepared and/or signed 

by the contractor, the survey of the Engineer shall be final and binding on the 

Contractor. 

 

7.4.3 The contractor shall be entirely responsible for the horizontal and 

vertical alignment, the levels and correctness of every part of the work and shall 

rectify any errors or imperfection therein. Such rectification shall be carried out 

by the contractor, at his own cost. 
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7.5 SETTING OUT THE WORKS 

 

7.5.1 The Employer shall furnish the relevant existing grid points with 

bench Mark with reference to Chart Datum. It shall be Contractor’s 

responsibility to set out the necessary central points on land and to set out 

alignment. The contractor shall have in his employ efficient survey team for 

this purpose and the accuracy of such setting out works shall be contractor’s 

sole responsibility. 

 

7.5.2 Before beginning the work, the Contractor shall work out the control 

points on grounds which are pre requisite for carrying out hydrographic 

surveys, accurately, with suitable markers as approved by the Engineer. All 

these points and markings shall be checked and approved by the Engineer or 

Engineer’s Representative before starting the work. 

 

7.5.3 The contractor shall also provide necessary equipment, labour and 

other facilities for proper checking of triangulation / benchmark stations and 

inspection of the points during the survey and dredging operations at no cost 

to the Employer. 

 

7.5.4 The contractor shall give the Engineer not less than 24 hours’ notice in 

writing of his intention the set out or give levels for any part of the works so 

that arrangements may be made for checking the work. 

 

7.5.5 Work shall be suspended for such times as necessary for checking 

lines and levels on any part of the works. 

 

7.5.6 The Contractor shall at his own expense provide all assistance which 

the Engineer may require for checking the setting out. 

 

7.6 ORDER OF WORKS 

 

The order in which the works are to be carried out shall be to the approval of 

the Engineer and shall be such as to suit the detailed method of dredging, 

adopted by the contractor as well as the CPM schedule. The works shall be 

carried out in such a manner so as to enable the other contractors to work 

concurrently so that the entire project may be brought into use immediately 

after the completion of works. 

 

7.7 CO-ORDINATION AND INSPECTION OF WORKS 

 

The Co-ordination and inspection of the day-to-day work under the contract 

shall be the responsibility of the Engineer. The written instructions regarding 

any particular work will be normally passed by the Engineer. A work order 
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book will be maintained by the Contractor for each sector which aforesaid 

written instructions will be entered. These will be signed by the Contractor or 

his authorized representative by way of acknowledgment within 12 hours. 

 

7.8 WORK IN MONSOON 

 

The execution of the work entails working in the monsoon also. No special 

rate will be considered for such work in monsoon. 

 

7.9 CONTRACTOR’S WORKING AREA 

 

The Contractor shall be allowed working area as required by the Employer 

from time to time. 

 

7.10 TEMPORARY WORKS, OFFICE, JETTY, ETC. 

 

The Contractor shall submit to the Engineer for his approval, drawings and 

proposals for any temporary works such as storage yard, office, store, and 

workshop, etc. which he intend to construct for the execution of the contract 

and no such work shall be constructed before obtaining the written approval 

of the Engineer. 

 

The Contractor shall obtain permission for any temporary work and would 

ensure that during execution of works the statutory requirements of the 

concerned authorities such as Deendayal Port Authority, Police, etc. would be 

compiled with. 

 

Materials for permanent works shall not be used for temporary works unless 

otherwise approved in writing by the Engineer. 

 

Not less than one month before the date when the Contractor intends to start 

erecting any part of the temporary works and staging required for carrying out 

the works he shall furnish to the Engineer complete drawings of that part of the 

temporary works and staging. The Contractor shall at the same time, if so 

required by the Engineer furnishes calculations in respect of such temporary 

works. The Contractor shall also furnish to the Engineer drawings showing the 

method proposed for the erection of the various parts of the work. 

 

The furnishing to the Engineer any design for any temporary works and 

staging shall not relieve the Contractor of any liability or obligation under the 

contract in respect of such temporary works and staging. All temporary works 

shall remain the property of the Contractor. 
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7.11 OPERATIONS OF THE EMPLOYER AND OTHERS 

 

The ordinary business and works of the Employer and others as carried out 

on and in the vicinity of the site will be continued during the construction, 

completion and maintenance of the works and the execution of the Contract 

shall be conducted in such a way as to avoid interference with traffic of every 

kind by land and by water and with any other works in progress in vicinity. 

 

The Contractor’s attention is drawn to the fact that other contractors employed 

by the Employer may be working in the vicinity. 

 

7.12 PORT AUTHORITY RULES 

 

The Contractor shall observe the conservancy rules relating to the Harbour 

and shall always take such necessary additional steps to keep the harbor 

waters free of noxious or unhygienic matters coming from his works as are 

required by the Employer. Under no circumstances shall inflammable material 

be allowed to spill to the Harbour area. 

 

The Contractor shall always observe and comply with the working rules and 

regulations of the Port Authority in force or as issued from time to time. 

 

 

 

 

7.13 EXISTING SERVICES. 

 

Drains, pipes, cables, overhead-wires and similar services encountered in the 

course of the work shall be guarded from injury by the Contractor at his own 

cost so that may continue in full and uninterrupted use to the satisfaction of 

the owners thereof or otherwise occupy any part of the site in a manner 

likely to hinder the operation of such services. 

 

Should any damage be done by the Contractor to any drains, pipes, cables or 

lines (whether above or below ground), whether or not & shown on the 

drawings the Contractor must make good or bear the cost of making good the 

same without delay to the satisfaction of the Engineer and of the owners. 

 

7.14 ENTRY ON PRIVATE OR OTHER PROPERTY 

 

The Contractor shall not enter upon or commence any work in or upon, across 

or through any land, building or place being private property until authorized in 

writing by the Engineer or other competent authority to do so. 

 

 



 

156 
 

7.15 NOTICE OF OPERATIONS 

 

No important operations shall be commenced nor shall work outside the usual 

working hours be carried out without the consent of the Engineer in writing or 

without full and complete notice also in writing being given to him. 

 

7.16 SECURITY AND SAFETY 

 

The Contractor shall comply with all regulations imposed by the Customs and 

Deendayal port Security Authorities in respect of the passage of Plant, Vehicles, 

materials and personnel through Customs and Port barriers. 

 

The Contractor shall take all possible precaution to prevent out breaks of fire 

on the site and in all offices, stores, camps and other places and things 

connected therewith and especially with respect to the safe storage of 

petroleum products, explosives and all other dangerous or hazardous goods. 

He shall comply with all rules, regulations and orders of any Statutory 

Authority and of the Engineer at no extra cost to the Employer. 

 

The Contractor shall obtain from the Employer details of any restricted areas 

in or around the site and shall have prominently and clearly displayed for the 

information of his staff and work people notices defining any such restricted 

areas. Such notices shall be provided at his own expenses. 

 

The Contractor will be required to take entry passes to the restricted area of 

Port for all personnel laborers and vehicle. No claim whatsoever on this 

account will be entertained. 

 

7.17 RETURNS AND DRAWINGS 

 

All reports, statement, returns, diagrams, photographs or drawings, etc. which 

the contractor is required to submit to the Engineer are unless otherwise 

directed, to be furnished in the triplicate. 

 

 

7.18 POSSESSION PRIOR TO COMPLETION 

 

The Engineer shall have the right to take possession of or use any completed 

or partially completed work or part of the work. Such possession or use shall  

not deem to be acceptance of any work completion in accordance with the 

contract agreement. If such, prior possession or use by the Engineer delays 

the progress of work, on equitable adjustment in the time of completion will be 

made and the contract agreement shall be deemed to be modified 

accordingly. 
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7.19 COMPLETION DOCUMENTS 

 

For the purpose of provision of Clause 3.13 of the General Conditions of 

contract, to treat that the work has been completed and issue a final payment 

certificate, the following documents will be deemed to form the completion 

documents: 

 

(i) The Technical documents according to which the work was carried out. 

(ii) The set of construction drawings showing therein the modifications 

and corrections made during the course of execution signed by the 

Engineer. 

(iii) Certificates of final levels as set out for various works. 

(iv) Certificates of tests performed for various works. 

(v) List of surplus materials returned to stores, if any. 

 

7.20 DISPUTE IN MODE OF MEASUREMENT 

 

In case of any dispute as to the mode of measurement not covered by the 

contract to be adopted for any item of work, mode or measurement as per 

relevant Indian Standard Specification (Latest revision) shall be followed. 

 

7.21 INCOME TAX 

 

Income tax on the gross amount bill shall be deducted from the Contractor’s 

bill as per Section 194 C of the Income Tax Act or as applicable from time to 

time. 

 

7.22 Terms & Conditions 

(a) Delivery of the Dredging equipment’s along with ancillaries will be at Ro –Ro 

Terminal, Ghogha. 

(b) On placement of Letter of Intent, the Dredging Equipment along with 

necessary ancillaries are to be made available at Ro –Ro Terminal, Ghogha. 

(c) The Bidder Shall Supply, Install and Put in commission all the Dredging 

Equipment and commence the Dredging operation. The Trailing Suction 

Hopper Dredgers deployed at Ghogha should be capable of dredging to a depth 

up to 20 m and should be equipped with necessary onboard equipment’s such 

as DLM showing TDS, DGPS based Track Plotter, Echo- Sounder, Dredge 

Material Concentration Meter, etc. to ensure effective dredging operations and 

the print outs of same for each load should be produced along with DDR (Daily 

Dredging Report). The trailer suction hopper dredgers should carry technical 

specifications with good propulsion power and bow thruster (s) to enable 

effective dredging in the tidal waters.  

 
The Bidder/contractor shall arrange the required the Dingy Boat/Survey vessel 

along with sufficient manpower and necessary Hydrographic equipment for all 

the joint Quadruplicate Bathymetry surveys at his own cost.  
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(d) Regular joint Quadruplicate/ Quintuplicate Bathymetry surveys will be carried 

out with suitable survey Vessel/Lead line sounding once in a Month up to the 

required area as directed by EIC.  

(e) All the joint Quadruplicate/ Quintuplicate Bathymetry surveys (Pre, 

Progressive, monthly and post dredging surveys) shall be carried out with the 

representative of contractor and authorized DPA officials. 

(f) After the completing the joint Quadruplicate/ Quintuplicate Bathymetry survey 

and Lead Line Survey, the contractor shall process the survey data and submit 

the soft-copy and 5 sets of Hard copy of joint Quadruplicate Bathymetry 

Survey Charts to the scale of 1:500, 1:1000, 1:2000 or as Directed by EIC to 

check the progress of Dredging.  

(g) Hydrographic Surveys will be carried out as per requirement by the successful 

bidder/Contractor once in a month.  

(h) The dredger shall work continuously for smooth execution of dredging work for 

a maximum number of days in a month to achieve the desired targets 

considering minimum maintenance in a month. Alternatively, the L1 bidder 

shall arrange a spare dredging equipment ready at site whenever the need 

arises for un-interrupted dredging works.  
 

Dredged quantities, survey charts and its results shall be certified by the 

representatives of joint quadruplicate/ Quintuplicate team (DPA, PMC, TPI & 

CONTRACTOR) at the end of every Month and Shall be considered for 

submitting a Running Account Bill.  
 

(i) Contractor shall arrange latest working computer set system with UPS, 

laptops, color printers with Xerox & scan facility, plotter (36”), 1 TB/2 TB Hard 

Disk, stationary, office furniture etc. for the entire contract period. 

(j) The contractor shall arrange suitable arrangements for keeping the dredger 

always in floating condition by providing sufficient buoyance, Anchors, 

Moorings so that in all tidal conditions the dredger shall be in a safe position. 

DPA is not responsible for any sinking/damage of the dredger during the entire 

contract period.  

(k) The Tidal data shall be measured by Tide gauge located at jetty close to 

Survey area. The tide data shall be measured at every five minutes’ interval 

throughout survey period. This observed tide shall be used to reduce raw 

water depth to Chart datum.  

(l) The contractor shall be responsible for all contractors’ equipment. When 

brought to the site, contractor’s equipment shall be deemed to be exclusively 

intended for the execution of the works and shall be retained at the site till the 

completion of the work. The contractor shall not remove from the site any 

major items of contractor’s equipment without the consent of the employer.  

(m) The dredging operations shall be smoothly carried out in such a way that the 

execution of the Dredging doesn’t obstruct any Navigational movements and 

the Dredger and its Auxiliary units shall not cause hindrance to any ferry 

movements and other surrounding activities.  

(n) Health and Safety: The contractor shall at all times take all responsible 

precautions to maintain the health and safety of the personnel and all 

members who will be the part of the survey. 

(o) Reports and Documents: All reports and other documents prepared by the 
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Bidder/contractor in performing the services shall become and remain the 

property of Deendayal Port Authority. The Bidder/contractor shall not use 

these documents for purposes unrelated to this contract without the prior 

written approval of the DPA.  

(p) During the course of Dredging, if any unforeseeable item has been identified, 

the same shall be informed by the contractor to EIC prior to execution. After 

certification of the same by DPA, the payment for same shall be made on 

mutually agreeable rates after certification of Joint Quadruplicate/ 

Quintuplicate team. 

(q) The bidder shall carryout dredging in such a way dredging operations shall not 

cause hindrance to the ongoing Ro-PAX ferry operations between Hazira and 

Ghogha.  

(r) Contractor has to provide a 4-wheeler (Innova AC or equivalent) for DPA 

officials/representatives as and when required for smooth monitoring of 

Dredging throughout the contract period. If contractor fails to provide the 

vehicle during the requirement of the same, Rs. 5000/- will charged as Penalty 

for that day. 

(s) The contractor shall handover the each separately Dredging areas like 

Approach channel, turning circle, berth pockets, surrounding of landing 

pontoon etc. as soon as dredging completed up to the design depths 

immediately after carrying out joint Quadruplicate/ Quintuplicate Bathymetry 

survey, approved by EIC. 

(t) Extension of time shall be allowed for completing the dredging work if the 

dredging operations could not be carried out due to the rough weather 

condition prevailing at site and during lockdown period, Weather Down-Time 

period etc.  

(u) Joint quadruplicate/ Quintuplicate Pre dredging Hydrographic survey shall be 

conducted for accessing the dredged quantities, the same levels shall be 

treated as Base depth and shall be taken into consideration for payment of all 

bills till the completion of the said work.  

(v) For smooth functioning of the dredging work, double handling method may be 

accepted depends on the site conditions. 

(w) In case of non-performance or breakdown of the dredger during dredging work 

by Vessel, same shall be replaced by Bidder/Contractor within 05 days at his 

own cost without any additional mobilization and demobilization cost. From the 

06th day onwards of the breakdown of the dredger, Penalty will be levied at 

0.25% of the work order value per week subject to maximum of 5%, for non-

performance days of Dredging in the particular period. If at all contractor fails 

to replace the breakdown dredger within 10 days may lead to termination of 

Contract and the balance work will be carried out at all the risk & cost of 

contractor & the amount will be adjusted from balance payment and security 

deposits of contractor.” 
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7.23         Integrity Pact 

i. The potential bidders shall download and print the IP Agreement signed 

by the Employer and their witness and affix his/her signature on the IP 

Agreement in the presence of a witness from his/her side, who shall also 

affix his/her signature thereof. Having completed the signing procedure, 

the potential Bidder shall upload the duly filled and signed IP Agreement 

on n-procure portal. 

 

ii. The procedure mentioned above regarding signing of Integrity Pact 

Agreement by both the parties (Employer and Potential bidders) shall be 

completed online. However, in case of any technical glitch due to which if 

any potential bidder is unable to upload the IP Agreement, then he/ she 

shall submit the Hard Copy of the dully filled, signed IP Agreement, to the 

Department concerned of DPA within a period of seven days and prior to 

opening of the Technical Bid, failing which Bid of potential Bidder shall be 

treated as disqualified.  
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Section –VIII 

DRAWINGS  
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GULF OF CAMBAY 
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Section– IX 

 FORMS OF BID 
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ANNEXURE-1 
 

 

[The Bank shall in accordance with the instructions indicated. To be executed on 
Rs.300/- non-judicial Stamp Paper] – 

 
 

[Bank’s Name, and Address of Issuing Branch or Office] 
 

Beneficiary: _ _ [Name and Address of Employer/ Board] 
 

Date:    
 

TENDER GUARANTEE No.:    
 

We have been informed that  [name  of the Tenderer]  (hereinafter  called  “the  
Tenderer”) has submitted to you its Tender dated (hereinafter called “the Tender”) for 
the execution of [name of contract] under Invitation for Tenders No. [number]. 

Furthermore, we understand that, according to your conditions, Tenders must be 
supported by an EMD. 

 

At the request of the Tenderer, we [name of Bank] hereby irrevocably undertake to pay 
you any sum or sums not exceeding in total an amount of [amount in figures] ([amount 

in words]) upon receipt by us of your first demand in writing accompanied by a written 
statement stating that the Tenderer is in breach of its obligation(s) under the Tender 
conditions, because the Tenderer: 

 

(a) has withdrawn its Tender during the period of Tender validity specified by the Tenderer in the Form 
of Tender; or 

 

(b) having been notified of the acceptance of its Tender by the Employer/ Board during the period of  
Tender validity, (i) fails or refuses to execute the Form of Agreement, if required, or (ii) fails or 
refuses to furnish the performance guarantee, in accordance with the Instructions to Tenderers. 

 

This guarantee will expire unless otherwise extended at the request of the 
Contractor on whose behalf this guarantee is given. 

 

(a) if the Tenderer is the successful Tenderer, upon our  receipt of  copies of  the contract  signed  by the 
Tenderer and the performance guarantee issued to you upon the instruction of the Tenderer; or 

 

(b) if the Tenderer is not the successful Tenderer, upon the earlier of 
 

(i) our receipt of a copy of your notification to the Tenderer of the name of the successful 
Tenderer; or 

 

(ii) twenty-eight days after the expiration of the Tenderer’s Tender or any extended period thereof.; 
 

Consequently, any demand for payment under this guarantee must be received by us at 
the office on or before that date. 

 

[signature(s)] 

[Authorization letter from the issuing bank that the signatory of this BG is authorized to do so- should 

also be enclosed]s 

 

SPECIMEN EMD (Bank Guarantee Format) 
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Date: To, 
The Board of Trustees of Port of [insert port], 

 
 
 
 
 
 
 
 
 
 
 

 

Dear Sir, 
Sub: Our Bank Guarantee No _______________________________________ dated 

  for Rs. favouring yourselves issued on a/c of 
M/s_    _    _ _    _    __    _ __    _    _    _ __ 

(Name of contractor) 
…………….. 

 
We confirm having issued the above-mentioned guarantee favouring 

yourselves, issued on account of M/s .................................... validity for expiry up to date 
  and claim expiry date …………….…………….up to_ . 

 

We also confirm 1) _ _ 2) is/are 
empowered to sign such Bank Guarantee on behalf of the Bank and his/their 

signatures is/are binding on the Bank. 
 
 
 

 
Name of Signature of Bank Officer 

 
SPECIMEN LETTER OF AUTHORITY FROM BANK FOR ALL BGs 

(To be executed on Bank’s Letter Head) 
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ANNEXURE-2 

 
 

 
To 

 

The (PORT Address) 
 
 
 
 
 
 
 
 
 

Dear Sir, 
We Particular   

 
 

do hereby confirm that 

Shri ---------------------- (Name, designation and Address) is/ are authorized to represent us 
to bid, negotiate and conclude the agreement on our behalf with you against tender no 

(02- P/2024). ---------------------------------------------------------------- and his specimen 

signature 
is appended here to. 

 
We confirm that we shall be bound by all and whatsoever our said signatory shall commit. 

 

We understand that the communication made with him by the Employer/ Board 

shall be deemed to have been done with us in respect of this Tender. 
 
 
 
 
 
 
 

[specimen signature] 
 

Yours faithfully, 
 
 
 

 
Signature: 

 
Name & Designation: 

 
For & on behalf of: 

 
SPECIMEN LETTER OF AUTHORITY FOR SUBMISSION OF BID 

(To be executed on Rs.100/- non-judicial Stamp Paper) 
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[The Tenderer shall fill in this Form in accordance with the instructions indicated No alterations to its 

format shall be permitted and no substitutions shall be accepted The Form shall be submitted in both the 

Techno- Commercial and Price Covers separately.] Date: [insert date (as day, month and year) of 

Tender Submission] Tender No.: (02- P/2024).  [insert Tender number and Title] 

 
 

To: [insert complete name of Port] 

 

We, the undersigned, declare that: 
 

(a) We have examined and have no reservations to the Tendering Documents, including Addenda No.:  
[insert the number and issuing date of each Addenda, Clarifications issued after Pre-bid meeting 

along with Minutes]; 
 

(b) We offer to execute the work in conformity with the Tendering Documents and in accordance with 
the Delivery Schedules specified in the Schedule of Requirements in accordance with the tender 

document bearing no. {insert Tender no. (02- P/2024) }]; 
 

(c) The total price of our Tender, excluding any discounts offered  in item  (d) below,  is: [insert  the total 

Tender price in words and figures, indicating the various amounts and the respective currencies]; [in 

case of Techno- Commercial offer it shall be mentioned that “ as filled in the Price Bid”] 
 

(d) The discounts offered and the methodology for their application are: 
 

Discounts. If our Tender is accepted, the following discounts shall apply. [Specify in detail each 

discount offered and the specific item of the Schedule of Requirements to which it applies.] [in case of  

Techno- Commercial offer it shall be mentioned that “as filled in the Price Bid”] 

 
Methodology of Application of the Discounts. The discounts shall be applied using the following 

method: [Specify in detail the method that shall be used to apply the discounts]; [in case of Techno- 

Commercial offer it shall be mentioned that “as filled in the Price Bid”] 

 
(e) Our tender shall be valid for the period of time specified in NIT Sub-Clause 1.5 and ITB Sub- 

Clause 2.3.3) from the date fixed for the Tender submission deadline in accordance with NIT Sub- 
Clause 1.1 and ITT Sub-Clause 2.2.6.1, and it shall remain  binding  upon us and may be accepted at 
any time before the expiration of that period or any extended period in accordance with ITB Sub- 

Clause 2.3.3. 
 

(f) If our tender is accepted, we commit to obtain a performance guarantee in accordance with ITB Sub- 

Clause 4.2 for the due performance of the Contract, as specified in specimen form for the purpose; 
 

(g) We, including any subcontractors or Contractors for any part of the contract, [insert the nationality of 

the Tenderer, including that of all parties that comprise the Tenderer, if the Tenderer is a JV, and the 
nationality each subcontractor and Contractor]; 

 

(h) We have no conflict of interest in accordance with ITB Sub-Clause. 
 

(i) Our firm, its affiliates or subsidiaries—including any subcontractors or Contractor s for any part of 
the contract—has not been declared ineligible by the Port, under laws of India or official regulations,  
in accordance with ITB Sub-Clause. 

 
SPECIMEN FOR FORM OF BID 

(To be executed on bidder’s letter head) 
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(j) We understand that this Tender, together with your written acceptance thereof included  in your 
notification of award, shall constitute a binding contract between us, until a formal contract Agreement 
is prepared and executed in accordance with ITB Clause 6.0 and as per specimen form the purpose; 

 

(k) We understand that you are not bound to accept the lowest evaluated Tender or any other Tender 
that you may receive. 

 

(l) We also make a specific not clauses of [insert relevant nomenclature (in case of eqpt GCC, SCC 

and ITT)] under which the Contract is governed. 
 

(m) In case of Out Station Firms, having a branch in India for liaison purposes, please mention the Name 
of the Contact person and Tel. No., Fax No., and mail- Id and also the Complete Postal Address 
of the Firm. 

 

(n) We understand that the Communication made with the Firm at (m), by the Port shall be deemed to  
have been done with us. 

 

Signed: [insert signature of person whose name and capacity are shown] 

In the capacity of [insert legal capacity of person signing the Form of Tender] 

 
Name: [insert complete name of person signing the Form of Tender] 

 
Duly authorized to sign the Tender for and on behalf of: [insert complete name of 

Tenderer] 

 
Dated on day of [insert date of signing] 
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PRE-QUALIFICATION OF BIDDERS 
 

The information to be filled in by the Bidder in the following pages will be used 

for purposes of Pre- Qualification as provided for in the Instructions to 

Tenderers. 
 

1. Only for Individual Bidders 
 

1.1 Constitution or legal status of Bidder (Attach copy) 
 

Place of registration: 
Principal place of business 

(Power of attorney of signatory of Bid (Attach) 
 
 

2. Turnover of the Firm/ JV 
 

Year Turn over 

[INSERT THE YEARS AS PER PQC, 

i.e. PREVIOUS THREE FINANCIAL YEARS ENDING 
ST 

31   MARCH 2023 ] 

 

 

 

 

 

Attachments: Financial reports for the last three years: balance sheets, profit and loss 
statements, auditors’ reports and certificate of financial turnover for the previous three 
financial years issued by a Chartered Accountant (in case of companies/ corporation) 
etc. List them below and attach copies. 
3. Similar Works 

 

Particulars Year No. of works Value 

Total value of completed similar 
work as defined in the tender 
document during last 7 years 

 
 

2022-23   

2021-22 
2020-21 
2019-20 

2018-19 
2017-18 
2016-17 

  

 

Similar works means – Similar dredging works means successfully completed 
dredging and capability of offshore disposal of dredged soil using suitable dredging 
equipment  

 

Attachments: Supporting documents, viz., copies of work orders, successful work 
completion certificates from clients, other documentations to substantiate the similarity 
of work as per definition of “Similar Work”. Scan copy of Original TDS Certificate must 
be furnished if the work completion certificate from any Private Organization is 
submitted. Employer reserve the right to verify the information; 
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4. The following Contractor’s Equipment is essential for carrying out the works. The Bidder should 

list all the information requested below. [Only for Dredging Works] 
 

 
Item of 

equipment 

 
Requirement 

No. Capacity 

 
Owned/leased/to 

be procured 

 

Nos./ Capacity 

 
Age / 

Condition 

Remarks 

(From whom 

to be 

purchased) 

      

 
 
 

5. Proposed sub-contracts and firms involved (NOT APPLICABLE) 
 

Sections of the works 
Value of sub- 

contract 

Sub-contractor 

(name and address) 

Experience in 

similar work 

    

    

 
6. Information on litigation history in which the Bidder is involved. 

 

Other 

party(ies) 

 
Port 

 
Cause of dispute 

 
Amount 

Remarks involved 

showing present 

status. 

     

 
7. Additional Information Bidder may like to submit Duly authorized to sign this Authorization 

on behalf of: [insert complete name of Tenderer] 

 
 
 

 
Dated on _ _ day of , [insert date of signing] 
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Annexure-3 

EXCEPTIONS AND DEVIATIONS 

 
As pointed out in the Tender Call Notice, Bidder may stipulate here exceptions and 

deviations to the bid conditions, if considered unavoidable. 

 

S. 

No 

Page No. of 

Bid Document 

Clause No. of 

Bid Document 

 
Subject Deviation 

    

Note: However, the Bidders to note that un acceptable deviations, if any, the bid shall be 

liable for rejection. Bidder is discouraged to deviate from Bid conditions, specifications, 
delivery schedules, commercial terms as per the tender document. 

 

Duly authorized to sign this Authorization on behalf of: [insert complete name of Tenderer] 

 
 

Dated on _ _ day of , [insert date of signing] 
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Date: 
 

To:    

(name and address of the Contractor) 
 

Dear Sirs, 
 

 
Sub: Tender No. (02- P/2024). 

Title of the Tender 

 
Ref: Your bid dated 

And [list of correspondence with the bidder] 

 
This   is   to   notify   you   that   your   Bid   dated   _ for  

execution of the _ (name of the contract 

and identification number, as given in the Instructions to bidders) for the Contract 

Price of 

  _ _ Indian Rupees (amount in words and figures as corrected and 

modified in accordance with the Tender document is hereby accepted by the 

Employer/ Board. 

 
You are hereby requested to furnish Performance Security, in the form detailed in 

Tender Document for an amount of Rs. _ within {14/21} days of the receipt  of this 

letter of acceptance valid upto 28 days from the date of expiry of taking over certificate 

subject to removal of Defects Period i.e. upto 

   and also sign the contract agreement within {14/21} days of the receipt of this 

letter of acceptance, failing which action as stated in the tender document will be 

taken. 

 

Detailed Letter of Acceptance will follow. 
 

Please acknowledge receipt. 
 
 

Yours faithfully, 
 

Authorised Signature 

Name and Title of Signatory 

Name of Port 

LETTER OF ACCEPTANCE 

(On letterhead paper of the 
Port) 
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Dated 
 

[Only for those tenders requiring separate commencement letter especially 

when site handling over is required as per tender conditions] 
 
 

To 
(name and address of the Contractors) 

 
 
 
 

 
Dear Sirs, 

 
Sub: Tender No. (02- P/2024). 

Title of the Tender 
 

Ref: Letter of Acceptance No. dated 

 
Pursuant to your furnishing the requisite security as stipulated in [Insert relevant Clause] and signing of 

the contract for execution of the of , you are hereby instructed to proceed with the 

execution of the said works in accordance  with the contract documents.  It is hereby notified that the [site] is 

being handed over to you w.e.f. [date] for execution of work in accordance with the contact documents. 

 
 

 
Yours faithfully 

 
 
 

(Signature, name and title of 

signatory authorised to sign on 

behalf of Employer/ Board) 

ISSUE OF NOTICE TO PROCEED WITH THE WORKS 

(letter head of the Port) 
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ANNEXURE-4 

 

[The successful Tenderer shall fill in this form in accordance with the instructions indicated] 
 

THIS CONTRACT AGREEMENT is made 

the [insert: number] day of [insert: month], [insert: year]. 

 
BETWEEN 
(1) The Trustees of Port of [insert name of the Port], an Autonomous Body of the 

Ministry of Ports, Shipping & Waterways of the Government of INDIA, incorporated 

under the Major Port Authority Act,2021 as Amended / replaced thereafter, under 

the Laws of India and having its principal place of business at [insert address of 

Port] (hereinafter called “the Port”), and 

 
(2) [insert name of Contractor], [incorporated under] the laws of [insert: country of 

Contractor] and having its principal place of business at [insert: address of 

Contractor] (hereinafter called “the Contractor”). 

 
WHEREAS the Employer/ Board invited Tenders against tender no. [ (02- P/2024).] for 

execution of [TENDER TITLE AND BRIEF DESCRIPTION] viz., and has accepted a 

Tender by the Contractor in accordance with the supply/ delivery schedules, in the sum 

of [insert Contract Price in words and figures, expressed in the Contract currency(ies)] 

(hereinafter called “the Contract Price”). 
NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 

 All the disputes related to submit contract shall be resolved through a conciliation committee / 
council comprising Independent Subject Tender Expert". 

1. In this Agreement words and expressions shall have the same meanings as are 

respectively assigned to them in the Conditions of Contract referred to. 

 
2. The following documents shall constitute the Contract between the Employer/ 

Board and the Contractor, and each shall be read and construed as an integral 

part of the Contract: 
(a) This Contract Agreement; 

(b) Special Conditions of Contract 

(c) General Conditions of Contract; 

(d) Technical Requirements (including Schedule of Requirements and Technical 
Specifications, 

drawings); 

(e) Notice Inviting Tender; 

(f) Replies issued to the Pre-bid queries, addenda is any issued [numbers and dates]; 

(g) The Contractor’s Bid and original Price and Delivery Schedules; 

(h) The Employer/ Board’s Notification of Award; 
(i) [Correspondence the Employer/ Board had exchanged with the bidder till 

and after award of contract [specific letters and dates]; and 

(j) [Add here any other document(s)] 

SPECIMEN CONTRACT AGREEMENT 

(To be executed on Rs.300/- non-judicial Stamp 
Paper) 
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AND WHEREAS 

EMPLOYER/ BOARD accepted the Bid of CONTRACTOR for the provision and the 
execution of WORK at the CONTRACT PRICE as indicated in CONTRACT upon the 
terms and subject to  the  conditions of Contract. Now this CONTRACT AGREEMENT 
witnesses and it is hereby agreed and declared as follows: 

 

3. In consideration of the payment to be made to CONTRACTOR for WORK to be 

executed by him. CONTRACTOR hereby Covenants with EMPLOYER/ BOARD 

that CONTRACTOR shall and will duly provide, execute and complete Work and 

things in CONTRACT, mentioned or described or which are to be implied there 

from or may be reasonably necessary for completion of Work and at the times and 

in the manner and subject to the terms and conditions or stipulations mentioned in 

CONTRACT. 

 

4. In consideration of the due provision, execution and completion of WORK by the 

CONTRACTOR in accordance with the terms of the CONTRACT, the EMPLOYER/ 

BOARD does hereby agree with CONTRACTOR that EMPLOYER/ BOARD will 

pay to Contractor the respective amounts for the work actually done by him and 

approved by EMPLOYER/ BOARD as per Payment Terms accepted in 

CONTRACT and payable to CONTRACTOR under provision of Contract at such 

time and at such manner as provided for in the CONTRACT. 

 
AND 

 
5. In consideration of the due provision, execution and completion of WORK, 

CONTRACTOR does hereby agree to pay such sums as may be due to 

EMPLOYER/ BOARD for the services rendered by EMPLOYER/ BOARD to 

Contractor as set forth in CONTRACT and such other sums as may become 

payable to EMPLOYER/ BOARD towards loss, damage to the EMPLOYER/ 

BOARD's equipment, materials etc. and such payments to be made at such time 

and in such manner as is provided in the CONTRACT. 

 
IN WITNESS whereof the parties hereto have caused this Agreement to be executed 

in accordance with the laws of [insert the name of the Contract governing law country] 

on the day, month and year indicated above. 
 

For and on behalf of the Employer/ Board 
 
 

Signed: [insert signature] 

in the capacity of [insert title or other appropriate designation] 

in the presence of [insert identification of official witness] 

 
 

For and on behalf of the Contractor 
Signed: [insert signature of authorized representative(s) of the Contractor] 

in the capacity of [insert title or other appropriate designation] 

in the presence of [insert identification of official witnes



 

179 
 

 

ANNEXURE-5 

 

[The bank, as requested by the successful Tenderer, shall fill in this form in accordance with the 

instructions indicated] 

 

In consideration of the Board of Deendayal Port Authority [insert name of Port] 

incorporated by the Major Port Authority Act, 2021 (hereinafter called “The Board” 

which expression shall unless excluded by or repugnant to the context or meaning 

thereof be deemed to include the Board of Deendayal Port Authority [insert name of  

Port], its  successors and assigns) having agreed to exempt _ _ (hereinafter called 

the “Contractor”)’ 
(Name of the Contractor/s) 

from the demand under the terms and conditions of the Contract, vide 
   ‘s letter No.   

(Name of the Department) 
date made between   the   Contractors and   the   Board   for   execution   of 
    covered   under
 Tender No. (02- P/2024). dated  (hereinafter called 
“the said contract”) for the payment of Security Deposit in cash or Lodgment of 
Government Promissory Loan Notes for the due fulfilment by the said Contractors of 
the terms and conditions of the said Contract, on production of a Bank Guarantee for 
Rs._  (Indian Rupees _    _) only we, the 
(Name of   the Bank and Address)     _ 
    _      
(hereinafter referred to as “the Bank”) at the request of the Contractors do hereby 

undertake to pay to the Board an amount not
 exceeding Rs. (Indian Rupees 
  ) only against any loss or damage 

caused to or suffered or which would be caused to or suffered by the Board by reason of 

any breach by the Contractors of any of the terms and conditions of the said contract. 

 
1.   We, _, , 

  do hereby 
(Name of Bank) (Name of Branch) 
undertake to pay the amounts due and payable under this guarantee without any 

demur merely on a demand from  the Board stating  that the amount  claimed  is due 

by way  of loss  or  damage  caused  to or which would be  caused  to or  suffered by the  

Board  by reason of any breach by the Contractors of any of the terms and conditions of 

the said contract  or by reason  of  the Contractors failure  to perform the said contract.  

Any such demand made on the Bank shall be conclusive as regards the amount due and 

payable by the Bank under this Guarantee. However, our liability under this guarantee 

shall be restricted      to      any      amount      not      exceeding      Rs.      _ _ 

_(Indian Rupees 

  ) only. 
 

2. we, _, undertake to pay to the 

(Name of Bank and Branch) 

SPECIMEN BANK GURANTEE PERFORMANCE GUARANTEE/ SECURITY DEPOSIT 

(To be executed on Rs.300/- non-judicial Stamp Paper) 
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Board any money so demanded notwithstanding any dispute or disputes raised by the 
Contractor(s) in any suit or proceeding pending before any Court or Tribunal relating 
thereto our liability under this present being absolute and unequivocal. The payment 
so made by us under this bond shall be a valid discharge of our liability for payment 
there under and the Contractor(s) shall have no claim against us for making such 
payment. 

 
3. We, _ further agree with the Board that 

(Name of Bank and Branch) 

the guarantee herein contained shall remain in full force and effect during the period 
that would be  taken for performance of the said contract and that it shall  continue to  

be enforceable till all the dues of the Board under or by virtue of the said contract  

have been fully paid and its claims satisfied or discharged or till 

the________________________________________________________ 

                                          (Name of the user department) 

of the said certifies that the terms and conditions of the said contract have been 

fully and properly carried out by the said Contractors and accordingly discharge 

this  guarantee.  PROVIDED HOWEVER that the Bank shall, the request of the 

Contractor, renew or extend this guarantee for such further period or periods as the 

Board may require from time to time. 

 
4. We, _ _ further agree with the Board 

(Name of Bank and Branch) 

that the Board shall have the fullest liberty without our consent and without 

affecting  in any manner our obligations  hereunder to vary any of the terms and 

conditions  of the said contract  or to extend the time of performance by the said 

contract or to extend the time of performance by the said Contractors from time to 

time or to postpone for any time or from time to time any of the powers exercisable 

by the Board against the said Contractors and to forebear  or enforce  any of the 

terms and conditions relating to the said contract and we shall not be relieved from 

our liability by reason of any such variation or extensions being granted to be 

Contractors or for any forbearance, act or omission on the part of the Board or any 

indulgence shown by the Board to the Contractors by any such matter  or thing 

whatsoever  which  under the law relating  to sureties would, but for this provision, 

have effect of so relieving us. 
 

5. This guarantee will not be discharged due to the change in the constitution of the Bank 
or the 

Contractor(s). 

 
6. It is also hereby agreed that the Courts in Gandhidham would have exclusive 

jurisdiction in respect of claims, if any, under this Guarantee. 

 
7. We, _ _ Bank lastly undertake not the revoke this 

guarantee during its currency except with the previous consent of the Board in 

writing. 
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8. *Notwithstanding anything contained herein: 

(a) Our liability under this Bank Guarantee shall not exceed Rs.   

(Indian Rupees________________________________________ only); 

(b) this Bank Guarantee shall be valid upto__________ ; and 

(c) we are liable to pay the guarantee amount or any part thereof under this Bank 

Guarantee o nl y a n d    only i f  y o u  s e r v e    upon   us a  w r i t t e n    claim   or d e m a n d    on 
o r  b e f o r e ________________ (date of expiry of Guarantee).” 

 

Date day of _ _ 20 
 

For (Name of Bank) 

 
 

(Name) 

Signature 
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ANNEXURE-6 
 

TABLE- 1(1) 

 
DETAILS OF PAST EXPERIENCE OF CONTRACTOR FOR SIMILAR DREDGING WORK 

 
 

S. 

No 

Name 

of 

Project 

 

Location 

 
EMPLOYER’s 

Address 

 
Commencement 

Date 

Completion Date 
 

Value 

 
Duration of 

Contract 
Scheduled Actual 
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ANNEXURE-7 

TABLE - 1(2) 

 
CONCURENT COMMITMENTS OF THE BIDDER 

 
 

S. 

No 

 

Name of the 

Project 

 

Employer’s 

Address 

 

Value of 

Work 

Scheduled Date of 
 

Expected 

Completion Commencement Completion 

       

 
 
 
 

 
SIGNATURE OF BIDDER 
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ANNEXURE-8 
TABLE- 1 (3) 

LIST OF DREDGERS AND OTHER MAJOR EQUIPMENTS PROPOSED 
FOR THE WORK 

 

S. 

No. 

Dredger/Craft Equipment 

Proposed (with registration) 

Capacity/size/ loaded/ draft Speed of 

vessel dredge pump RPM/ position 
fixing  system/load  recording 

instrument/speed of the 

vessel/diameter & length of shore 

pipe etc. 

Year of 

built 

Remarks 

     

Note: (1) The bidder is requested to give all relevant and complete information 

as required and if required he can use separate sheets. 
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To 
_ __ _ _  
(Project Title) 

 
 

Ref:    
 

 

The undersigned, having studies the pre-qualification submission for the 

abovementioned project, hereby states: 
 

(a) The information furnished in our bid is true and accurate to the best of my knowledge. 

 
(b) That in case of being pre-qualified, we acknowledge that the Employer may invite us to participate 

in due time for the submission of a tender on the basis of provisions made in the tender documents  
to follow. 

 
(c) When the call for tenders is issued, if the legal, technical or financial conditions, or the contractual  

capacity of the firm or joint venture changes, we commit ourselves to inform you and acknowledge 
your sole right to review the pre- qualification made. 

 
(d) We enclose all the required pre-qualification data format and all other documents and supplementary 

information required for the pre-qualification evaluation. 

 
(e) We also state that no changes have been made by us in the downloaded tender documents and also 

understand that in the event of any discrepancies observed, the printed tender document No. 

  is full and final for all legal/contractual obligations (delete if not required). 
 
 
 
 

Date: 
 

Place: 
 

Name of the Applicant:    
 

 

 

Represented by (Name & capacity) 

SPECIMEN FORMAT FOR DECLARATION 

(To be executed on bidder’s letter head) 
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                                                          INTEGRITY PACT  
 
                                                                         Between  
 
 
                   Deendayal Port Authority (DPA) hereinafter referred to as "The Principal"  
 
                                                                        and  
 
               ........................................................... (Name of The bidders and consortium members) 
herein after referred to as "The Bidder / Contractor"  
 
                                                                       Preamble  
 
The Principal intends to award, under laid down organizational procedures, contract(s) / concession(s) 
for Tender No. (02- P/2024). The Principal values full compliance with all relevant laws of the land rules, 
regulations, economic use of resources and of fairness / transparency in its relations with its Bidder(s) 
and / or Contractor(s).  
 
In order to achieve these goals, the Principal will appoint Independent External Monitors (IEMs), who 
will monitor the tender process and the execution of the contract for compliance with the principles 
mentioned above.  
 
Section 1 – Commitments of the Principal  
 

(1) The Principal commits itself to take all measures necessary to prevent corruption and to 
observe the following principles: -  

 
(a) No employee of the Principal, personally or through family members, will in connection 

with the tender for, or the execution of a contract, demand, take a promise for or 
accept, for self or third person, any material or immaterial benefit which the person is 
not legally entitled to.  

 
(b) The Principal will, during the tender process treat all Bidder(s) with equity and reason. 

The Principal will in particular, before and during the tender process, provide to all 
Bidder(s) the same information and will not provide to any Bidder(s) confidential / 
additional information through which the Bidder(s) could obtain an advantage in relation 
to the tender process or the contract execution.  

 
(c) The Principal will exclude from the process all known prejudicial persons.  

 
(2) If the Principal obtains information on the conduct of any of its employees which is a criminal 
offence under the IPC / PC Act, or if there be a substantive suspicion in this regard, the Principal 
will inform the Chief Vigilance Officer and in addition can initiate disciplinary actions.  

 
Section 2 – Commitments of the Bidder(s) / Contractor(s)  
 

(1) The Bidder(s) / Contractor(s) commits themselves to take all measures necessary to prevent 
corruption. The Bidder(s) / Contractor(s) commits themselves to observe the following principles 
during participation in the tender process and during the contract execution.  
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a.  The Bidder(s) / Contractor(s) will not, directly or through any other person or firm, offer, 

promise or give to any of the Principal's employees involved in tender process or the 
execution of the contract or to any third person any material or other benefit, which he / 
she is not legally entitled to, in order to obtain in exchange of advantage of any kind 
whatsoever during the tender process or during the execution of the contract.  

 
b.  The Bidder(s) / Contractor(s) will not enter with other Bidders into any undisclosed 

agreement or understanding, whether formal or informal. This applies in particular to 
prices, specifications, certifications, subsidiary contracts, submission or non-submission 
of bids, or any other actions to restrict competitiveness or to introduce cartelization in 
the bidding process.  

 
c.  The Bidder(s) / Contractor(s) will not commit any offence, under the relevant Prevention 

of Corruption Act / Indian Penal Code / PC Act; further the Bidder(s) / Contractor(s) will 
not use improperly, for purposes of competition, or personal gain, or pass on to others, 
any information or document provided by the Principal, as part of the business 
relationship, regarding plans, technical proposals and business details, including 
information contained or transmitted electronically.  

 
d.  The Bidder(s) / Contractor(s) of foreign origin shall disclose the name and address of the 

Agents / Representatives in India, if any. Similarly, the Bidder(s) / Contractor(s) of 
Indian Nationality shall furnish the name and address of the foreign principals, if any. 
Further details as mentioned in the "Guidelines on Indian Agents of Foreign Suppliers" 
shall be disclosed by the Bidder(s) / Contractor(s). Further, as mentioned in the 
Guidelines all the payments made to Indian agent / representative have to be in Indian 
Rupees only. Copy of the "Guidelines on Indian Agents of Foreign Suppliers" is placed at 
(page Nos. 7-20)  

 
e.  The Bidder(s) / Contractor(s) will, when presenting their bid, disclose any and all 

payments made, is committed to or intends to make to agents, brokers or any other 
intermediaries, in connection with the award of the contract.  

 
f.  -Bidder(s) / Contractor(s) who have signed the Integrity Pact shall not approach the 

Courts while representing the matter to IEMs and shall wait for their decision in the 
matter.  

 
(2) The Bidder(s) / Contractor(s) will not instigate third persons to commit offences outlined above 
or be an accessory to such offences. 
 

Section 3 - Disqualification from tender process and exclusion from future contracts.  
 
If the Bidder(s) / Contractor(s), before award or during execution has committed a transgression 
through a violation of Section-2 above, or in any other form, such as to put their reliability or credibility 
in question, the Principal is entitled to disqualify the Bidder (s) / Contractor(s), from the tender process, 
or take action as per the procedure mentioned in the "Guidelines on Banning of business dealings". 
Copy of the "Guidelines on Banning of business dealings" is placed at (Page No. 7-20).  
 
Section 4 – Compensation for Damages  
 

(1) If the Principal has disqualified the Bidder(s), from the tender process prior to the award, 
according to Section 3, the Principal is entitled to demand and recover the damages equivalent to 
Earnest Money Deposit / Bid Security.  
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(2) If the Principal has terminated the contract according to Section 3, or if the Principal is entitled 
to terminate the contract according to Section 3, the Principal shall be entitled to demand and 
recover from the Contractor, liquidated damages of the Contract Value or the amount equivalent 
to Security Deposit / Performance Bank Guarantee, whichever is higher.  

 
(3) The Bidder(s) agrees and undertakes to pay the said amounts, without protest or demur, 
subject only to condition that, if the Bidder(s) / Contractor(s) can prove and establish that the 
termination of the contract, after the contract award has caused no damage or less damage than 
the amount of the liquidated damages, the Bidder/Contractor shall compensate the principal, only 
to the extent of the damage in the amount proved.  

 
Section 5 – Previous transgression  
 

(1) The Bidder declares that, no previous transgressions occurred in the last three years with any 
other company in any country confirming to the anti-corruption approach or with any other Public 
Sector Enterprises in India, that could justify his exclusion from the tender process.  

 
(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender 
process or action can be taken as per the procedure mentioned in "Guidelines on Banning of 
Business dealing".  

 
Section 6 – Equal treatment of all Bidders / Contractors  
 

(1) In case of a Joint Venture, all the partners of the Joint Venture will enter into agreement with 
identical conditions as this on which all Bidders.  

 
(2) There is no provision of sub-contract in the tender, any violation of the same, Contractor shall 
be held solely responsible for the same. 
 

Section 7 - Criminal charges against violating Bidders / Contractors  
 

If the principal obtains knowledge of conduct of a Bidder or Contractor or of an employee, or a 
representative, or an associate of a Bidder or Contractor, which constitutes corruption, or if the 
Principal has substantive suspicion, in this regard, the Principal will inform the same to the Chief 
Vigilance Officer (CVO) and the CVO will take further necessary action as deemed fit in accordance 
with the CVC Manual.  

 
Section 8 – External Independent Monitor  
 

(1) The Principal appoints competent and credible Independent External Monitor for this Pact after 
approval by Central Vigilance Commission. The task of the Monitor is to review independently and 
objectively, whether and to what extent the parties comply with the obligations under this 
agreement.  

 
(2) The Monitor is not subject to instructions by the representative of the parties and performs               
his/ her functions neutrally and independently. The Monitor would have access to all Contact 
documents, whenever required. It will be obligatory for him / her to treat the information and 
documents of the Bidders / Contractors as confidential. He / she reports to the Chairperson of the 
Board of the Principal.  

 
(3) The Bidder(s) / Contractor(s) accepts that the Monitor has the right to access without 
restriction to all Project documentation of the Principal including that provided by the Contractor. 
The Bidder / Contractor will also grant the Monitor, upon his / her request and demonstration of a 
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valid interest, unrestricted and unconditional access to the project documentation. The Monitor is 
under contractual obligation, to treat the information and documents of the Bidder / Contractor 
with confidentiality.  

 
(4) The Monitor is under contractual obligation to treat the information and documents of the 
Bidder(s) / Contractor(s) with confidentiality. The Monitor has also signed declaration on "Non-
Disclosure of Confidential Information" and of "Absence of Conflict of Interest". In case of any 
conflict of interest arising at a later date, the IEM shall inform Chairman, DPA and recues himself / 
herself from that case  

 
(5) The Principal will provide to the Monitor sufficient information about all meetings among the 
parties related to the Project provided such meetings could have an impact on the contractual 
relations between the Principal and the Bidder / Contactor. The parties offer to the Monitor the 
option to participate in such meetings.  

 
(6) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he / she 
will so inform the Management of the Principal and request the management to discontinue, or 
take corrective action. The Monitor can in this regard submit non-binding recommendations. 
Beyond this, the Monitor has no right to demand from the parties that they act in a specific 
manner, refrain from action or tolerate action.  

 
(7) The Monitor will submit a written report to the Chairperson of the Board of the Principal, within 
8 to 10 weeks from the date of reference or intimation to him by the Principal and, should the 
occasion arise, submit proposals for correcting problematic situations.  

 
(8) If the Monitor has reported to the Chairperson of the Board of the Principal, a substantiated 
suspicion of an offence under relevant IPC / PC Act and the Chairperson of the Board of the 
Principal has not, within reasonable time taken visible action to proceed against such offence or 
reported it to the Chief Vigilance Officer, the Monitor may also transmit this information directly to 
the Central Vigilance Commissioner, Government of India.  

 
(9) The word “Monitor” would include both singular and plural.  

 
Section 9 - Pact Duration  
 

9.1 This Pact shall be operative from the date of signing of IP by both the parties till the final 
completion of contract of successful bidder and for all other bidders six months after the contract 
has been awarded. Issues like warranty, guarantee, etc. should be outside the purview of IEMs.   

 
9.2 If any claim is made / lodged during this time, the same shall be binding and continue to be 
valid despite the lapse of this Pact, as specified above unless it is discharged / determined by the 
Chairperson, DPA.  

 
Section 10 – Other Provisions  
 

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the 
Registered Office of the Principal, i.e. Gandhidham, Gujarat.  

 
(2) Changes and supplements as well as termination notices need to be made in writing. Side 
agreements have not been made.  

 
(3) If the Bidder / Contractor is a partnership or a consortium, this agreement must be signed by 
all partners or consortium members.  



 

 

190 
 

 



 

 

191 
 

 
ANNEXURE 9 

 

PROFORMA OF POWER- OF-ATTORNEY FOR LEAD MEMBER OF JV/ CONSORTIUM 

((To be submitted on Non-judicial Stamp Paper of appropriate value) 

 
 

By this Power-of-Attorney executed on this ….day of …..(month) of 20…..,   we, 
 
(i) (……………………………….Name of legally authorized signatory  of  first  partner  to  be  

filled in………), (ii) (………………………..Name of legally authorized signatory of   second   

partner to be filled in

 ), 

……………………………………………………………… hereby jointly authorize and 

agree the Lead Partner, M/s (… Name of the lead partner to be filled 

in………………………), (a) to submit bid, negotiate and conclude contract and incur all 

liabilities therewith on behalf of the partner(s) of the JV /Consortium during the bidding 

process; and (b) in the event of a successful bid, to incur liabilities and receive instructions 

for and on behalf of the partner(s) of the JV 

/Consortium and to carry out the entire execution of the contract including payment for the 

work of―Development of four lane road common corridor from LC 236B to 16th CB 

along railway line(Phase- I)exclusively through Lead Partner. 

 
(i) Signature Name Designation seal & Common seal of the firm 

 
(ii) Signature Name Designation seal & Common seal of the firm 

…………………………………………… 

…………………………………………. 

Signature, name and seal of the certifying authority/Notary Public 
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Annexure: 

 

PROFORMA OF JOINT VENTURE/CONSORTIUM AGREEMENT 

(To be submitted on Non-Judicial Stamp Paper of appropriate value) 

 

This Joint Venture /Consortium Agreement is made and entered into on this …….. day of 
……..20… by and between (i) M/s… ........ Name of the firm to be filled�in)…………., (ii) 
M/s………….(Name of the firm to be filled-in) ................, primarily for the work under the 
Deendayal Port Authority.  

All the partners of the Joint Venture /Consortium hereinafter individually referred to as  

the parties and collectively as the Joint Venture/Consortium ‘.  

 

1. Formation of Joint Venture/Consortium  

1.1.   (i) M/s… (Name of the firm to be filled in) is engaged in  

……….……….(Details of the works undertaken by the party)  

(ii) M/s… (Name of the firm to be filled in) is engaged in  

…………….(Details of the works undertaken by the party)  

(iii) ……………………………………………………………………………….  

1.2. On behalf of Board of Trustees of Deendayal Port (hereinafter referred to as Employer), the 
(Designation of HOD), Deendayal Port Authority has invited bids from the experienced, 
resourceful and bonafied Contractor with proven technical and financial capabilities of executing 
the work (Name of work).  

1.3. The parties have been exploring together the ways and means of collaboration for the 
purpose of an offer to be made for the said project of the Deendayal Port Authority and 
have mutually agreed to enter into a Joint Venture/Consortium Agreement to submit a 
common bid for the project and to carry out the project works in the event of award of the 
contract, in association with each other and (……Name of Partner to be filled in………) 
shall be the Lead Partner and (i) (……Name of Partner to be filled in………), (ii) (……Name 
of Partner to be filled in ) shall be the other partner(s).  

 

NOW THEREFORE IT HAS BEEN AGREED TO BETWEEN THE PARTIES AS  

FOLLOWS  

 

1.4. The Joint Venture/Consortium will be known as……(…Name of JV to be filled in………) 
…………………and shall consist of (i) (……Name of the firm to be filled in………), (ii) 
(……Name of the firm to be filled- in………),…..................................... ,parties to the 
present agreement.  
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1.5. The recitals are true and correct and form an integral part of this agreement and are 
representations of the parties to which they relate and have been relied upon by the parties 
to enter into the present agreement.  

1.6. Notwithstanding the date of signature of this agreement, its effective date will be the 
date of submission of bid.  

1.7. All costs incurred by the parties before the date of award of contract will be borne by 
the parties concerned. All costs in implementation of this Joint Venture/Consortium 
Agreement after award of contract till the expiry of this agreement will be borne by the 
parties as hereinafter provided.  

1.8. The Joint Venture/Consortium will be dissolved and this agreement will cease to have 
effect on completion of this project, maintenance and fulfilment of all other conditions under 
the contract, upon receipt of payment of all amounts from the Employer and on settlement 
of accounts between the parties as hereinafter provided.  

1.9. The contract, if awarded by the Employer, Letter of Acceptance shall be issued in the 
name of (….Name of JV/Consortium to be filled in…..) and the Contract shall be signed by 
legally authorized signatories of all the parties.  

1.10. All the parties of the JV/Consortium shall be jointly and severally liable during the 
bidding process and the bid document shall be signed by legally authorized signatory of all 
the parties.  

1.11. The financial contribution of each partner to the JV/Consortium operation shall be:  
 

(i) M/s……… (Name of the partner to be filled-in) - ……..  

(ii) M/s……… (Name of the partner to be filled-in) - …………  

………………………………………………………………………. 

 

1.12. All the parties of the JV/Consortium shall be jointly and severally liable for the 
execution of the project in accordance with the Contract terms, in the event of award of 
contract. The delineation of duties, responsibilities and scope of work shall be: 

 

a) The Lead Partner shall provide suitable experienced personnel at site, for general 
planning, site management and equipment operations, during entire period of contract 
execution. 

b) (……Name of Partner to be filled-in………) shall carry out the following works :- 
…………………………………  

c) (……Name of Partner to be filled-in .......... ) shall carry out the following Works:- 
………………………………….  

d)  …………………………………………………………………………….… 

 

1.13. The parties hereto agreed that each of them shall duly and properly perform all the 
functions and all costs related to their respective works.  
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1.14. The parties hereto shall be at liberty to enter into liaison work/correspondence with 
statutory and local authorities as the circumstances warrant individually or collectively.  

1.15. It is hereby agreed and undertaken that, all the parties are jointly and severally liable 
to the Board of Deendayal Port Authority for the performance of the contract.  

1.16. Notwithstanding demarcation or allotment of work between JV/Consortium partners, 
JV/Consortium each partner shall be liable for nonperformance of the whole contract 
irrespective of their demarcation or share of work.  

1.17. The Lead Partner shall be authorized to act on behalf of the JV/Consortium.  

1.18. All the correspondences between the Employer and the JV/Consortium shall be 
routed through the Lead Partner.  

1.19. The Lead Partner is authorized: (a) to submit bid, negotiate and conclude contract and 
incur all liabilities therewith on behalf of the partner(s) of the JV /Consortium during the 
bidding process; and (b) in the event of a successful bid, to incur liabilities and receive 
instructions for and on behalf of the partner(s)of the JV/Consortium and to carry out the 
entire execution of the contract including payment, exclusively through Lead Partner.  

1.20. In the event of default of the Lead Partner, it shall be construed as default of the 
Developer/Contractor; and Employer shall be entitled to take action under relevant 
clause(s) of the Department Bid Document and/or Conditions of Contract.  

1.21. All the parties of the JV/Consortium shall be jointly and severally liable for due 
performance, recourse/sanctions within the joint venture in the event of default of any 
partner and arrangements for providing the required indemnities.  

1.22. The JV/Consortium shall have a separate JV/Consortium Bank account (distinct from 
the Bank account of the individual partners) to which individual partners shall contribute 
their share capital / or working capital. The financial obligation of the consortium shall be 
discharged through the said JV/ Consortium Bank account only and also all payment 
received by consortium from the Deendayal Port Authority shall be through that account 
only. 

The parties hereto have mutually agreed to the terms and conditions set forth herein above 
and have assured each other to duly perform the reciprocal promises and obligations on 
either side for effective implementation of the JV/Consortium for proper and due completion 
of the works envisaged, in the event of award of contract to the JV/Consortium and have 
affixed their signature in this indenture on this the .............. day of…….20...  

 

(i) Signature Name  

Designation seal & Common seal of the firm  

 

(ii) Signature Name  

Designation seal & Common seal of the firm  

 

Witness1  

Witness2 
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[The Tenderer shall fill in this Form in accordance with the instructions indicated below]. 

Date: [insert date (as day, month and year) of Tender Submission] Tender No.: (02- P/2024). 

[insert number of Tendering process] 

Page _ _ of __ pages 
 

1. Tenderer’s Legal Name: [insert Tenderer’s legal name] 

2. JV’s Party legal name: [insert JV’s Party legal name] 

3. JV’s Party Country of Registration: [insert JV’s Party country of registration and details of 

registration] 

4. JV’s Party Year of Registration: [insert JV’s Part year of registration] 

5. JV’s Party Legal Address in Country of Registration: [insert JV’s Party legal address in country of 

registration] 

6. JV’s Party Authorized Representative Information Name: [insert name of JV’s Party 

authorized representative] Address: [insert address of JV’s Party authorized representative] 

Telephone/Fax numbers: [insert telephone/fax numbers of JV’s Party authorized representative] 

Email Address: [insert email address of JV’s Party authorized representative] 

7. Attached are copies of original documents of: [check the box(es) of the attached original 

documents] 

Articles of Incorporation or Registration of firm named in 2, above, in accordance with Tender 

Document. 

In case of government owned entity from India, documents establishing legal and financial 
autonomy and compliance with commercial law, in accordance with Tender Document 

 PAN Number 
 GST Registration Number 

 Any other documents required for statutory compliance 

 

Duly authorized to sign this Authorization on behalf of: [insert complete name of 

Tenderer] 

Dated on _ _ day of_ _, _ [insert date of signing] 

 

 
JOINT VENTURE PARTNER INFORMATION FORM 
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SPECIMEN BANK GUARANTEE FOR ADVANCE PAYMENT - NOT APPLICABLE 
(To be executed on Rs.100/- non-judicial Stamp Paper) 

 

[The bank, as requested by the successful Tenderer, shall fill in this form in accordance with the 

instruction indicated] 

 
In consideration of the Board of Deendayal Port Authority incorporated by the Major Port 
AUTHORITIES Act , 2021 (hereinafter called “The Board” which expression shall unless excluded 
by or repugnant to the context or meaning thereof be deemed to include the Board of Deendayal 
Port Authority, its successors and assigns) having agreed to release advance payment to 
(hereinafter called the “contractor”) 

(Name of the contractor/s) 

from the demand under the terms and condition of the contract, vide from the demand under the 
condition of the contract, vide  ’s letter No 

(Name of the Department) 

Date  made between the contractors and the Board for execution of 

   covered under Tender No. (02- P/2024).    
     dated   (hereinafter called “the said contract”) for the payment of Advance 
Payment in cash or Lodgement of Government Promissory Loan Notes for the due fulfillment by the 
said contractors on production of a Bank Guarantee for Rs.    (Rupees    ) only  
we, the (Name of the Bank and Address)    (hereinafter Referred to 
as “the Bank”) the request of the contractors do hereby undertake to pay to the Board an amount 
not exceeding Rs.   (Rupees  ) only against any loss or damage caused to or suffered 
by the Board by reason of any breach by the contractors of any of the terms and conditions of the 
said contract. 

 
2.We,    _, do hereby  
 (Name of Bank)   (Name of Branch) 
Undertake to pay the amount due and payable under this guarantee without any demur merely on a 
demand from the Board starting that the amount claimed is due by way of loss or damage caused to 
or which would be caused to or suffered by the Board by reason of the contractors failure to perform 
the said contract. Any such demand made on the Bank shall be conclusive as regards the amount 
due and payable by the Bank under this Guarantee. However, our liability under this guarantee shall 
be restricted to any  amount not exceeding Rs. 

  (Rupees 

  )only. 

 

3  We,  ,  undertake  to  pay   to  the  

 (Name of Bank and Branch) 

Board any money so demanded notwithstanding any dispute or disputes raised by the contractor(s) 

in any suit or proceeding pending before any Court or Tribunal relating thereto our liability under this 

present being absolute and unequivocal. The payment so made by us under this bond shall be a valid 

discharge of our liability for payment there under and the Contractor(s) shall have no claim against 

us for making such payment. 

 

4.  We,   further agree  with  the  Board  that  the  
  (Name of Bank and Branch) 
guarantee herein contained shall remain in full force and effect during the period that would be 
taken for performance of the said contract and that it shall continue to be enforceable till all the dues 
of the Board under or by virtue of the said contract have been fully paid and its claims satisfied or 
discharged or till the     

(Name of the user department) 

of the said certifies that the terms and conditions of the said contract have been fully and properly 

carried out by the said Contractors and accordingly discharge this guarantee. PROVIDED 

HOWEVER that the Bank shall be the request of the Board but at the cost of the Contractors, renew 
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or extend this guarantee for such further period or periods as the Board may require from time to 

time. 

 

 

5. We,   further agree with the Board that the  

 (Name of Bank and Branch) 

Board shall have the fullest liberty without our consent and without affecting in any manner our 

obligations hereunder to vary any of the terms and conditions of the said contract or to extend the 

time of performance by the said contract or to extend the time of performance by the said 

Contractors from time to time or to postpone for any time or from time to time any of the powers 

exercisable by the board against the said Contractors and to forebear or enforce any of the terms 

and conditions relating to the said contract and we shall not be relieved from our liability by reason of 

any such variation or extensions being granted to the contractors or for any forbearance, act or 

omission on the part of the Board or any indulgence shown by the board to the Contractors or by any 

such matter or thing whatsoever which under the law relating to sureties would, but for this provision, 

have effect of so relieving us. 

 

6. This guarantee will not be discharged due to the change in the constitution of the Bank or the 

Contractor(s). 

 

7. It is also hereby agreed that the Courts in [Gandhidham] would have exclusive jurisdiction in 

respect of claims, if any, under this Guarantee. 

 

8. We,  Bank lastly undertake not to revoke this guarantee during its currency 

except with the previous consent of the Board in writing. 

 

9. Notwithstanding anything contained herein: 

 

(a) Our liability under this Bank Guarantee shall not exceed Rs.   (Rupees 

 only); 

(b) This Bank Guarantee shall be valid upto  ;and 

(c) We are liable to pay the guarantee amount or any part thereof under this Bank Guarantee only 

and only if you serve upon us a written claim or demand on or before  (date of expiry of 

Guarantee).” 

 

Date  day of  20 
 
 

For (Name of Bank) 

 
(Name) 

Signature 
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ANNEXURE-I 

FORMAT OF BID SECURITY DECLARATION FROM BIDDERS 

(Applicable for MSME Bidders) 
                                                                            (On Bidders Letter head) 
 

                                                                       Bid Security Declaration Form 
Date:___________________ Tender No. (02- P/2024). _________________ 
 
To (insert complete name and address of the Employer/ Purchaser) 

               I/We. The undersigned, declare that: 
 
               I/We understand that, according to your conditions, bids must be supported by a Bid Securing 

Declaration. 
 
              I/We accept that I/We may be disqualified from bidding for any contract with you for a  

              period of three year from the date of notification if I am /We are in a breach of any obligation 
              under the bid conditions, because I/We 
 

              a) have withdrawn/modified/amended, impairs or derogates from the tender, my/our Bid 
             during the period of bid validity specified in the form of Bid; or 
 

             b) having been notified of the acceptance of our Bid by the purchaser during the period of 
             bid validity (i) fail or reuse to execute the contract, if required, or (ii) fail or refuse to 
             furnish the Performance Security, in accordance with the Instructions to Bidders. 

 
            I/We understand this Bid Securing Declaration shall cease to be valid if I am/we are not the 
            successful Bidder, upon the earlier of (i) the receipt of your notification of the name of the 

            successful Bidder; or (ii) thirty days after the expiration of the validity of my/our Bid. 
   
            Signed: (insert signature of person whose name and capacity are shown) 

            in the capacity of (insert legal capacity of person signing the Bid Securing Declaration) 
 
            Name: (insert complete name of person signing the Bid Securing Declaration) 

            Duly authorized to sign the bid for an on behalf of (insert complete name of Bidder) 
            Dated on _____________ day of ___________________ (insert date of signing) 
            Corporate Seal (where appropriate) 
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       ADDENDUM -1 
 

                                                          Information for security clearance 
                                                     (Applicants to provide information in the 

formats provided below) 
 
 
                                                      Format 1: Details of companies/Bidders/Consortium Partner(s) 

 

 

 i. Name of Project 

 

ii. Details of Companies / bidders / consortium partner (s) 

 

iii. Name of the Company/Consortium Members and their address, including Address of Indian 

subsidiary or  

branch/liaison office, etc. 

 

iv. List of Promoters/Board of Directors of bidders/consortium members with particulars like, 

Name,  

Address – Permanent & Present, Nationality, etc. 

 

v. Nature of the Company, whether private or State-owned entity. 

 

vi. Shareholding details with particulars or entities/individuals having more than 5% stake with 

ownership  

details to the last layer indicating the promoting individual’s time. 

 

vii. Parental organization and sister concerns. 

 

viii. Number of foreign national likely to be required for the execution of the project and 

their likely locations/  

deployment. 

 

ix. Presence of the investing companies/ Bidders/Consortium Partners and shareholders in the 

countries across  

the world, including collaborations with other foreign companies. 
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                                                                          ADDENDUM -1 
 
                                                                                               Format 2 
 
                                                           (i) Proposed – For individuals (Board of Directors) 

 

 

Sl.no. Full name of 
Board of 
Directors/ 
News editor 

Date of 
Birth 

Parentage Complete present 
& permanent 
address 

Nationality Passport 
nos. and 
issue date, if 
any 

Contract 
Address & 
telephone 
number, if 
any 

1 2 3 4 5 6 7 8 

 
 
                                                                                
                                                                                 (ii) For Companies/firms 
 

Sl.no. Full name 
of 
companies 
and its 
foreign 
collaborator 
if any; 
Including 
details of 
board of 
Directors as 
in (i) above 

Date 
of 
Regist
ration 

Present 
& 
Perman
ent 
Address 
includin
g 
address 
of head 
office, 
Regional 
offices 
and 
Register
ed 
office 

Link 
with 
Other 
firm 

Activiti
es and 
other 
busine
ss 
owned 

Name 
of 
CEOs/ 
Partne
rs 
(with 
details
) 

Shareho
lding 
pattern 
for 
Applican
t 
Compan
y and 
investin
g 
compan
y 

Details 
of 
earlier 
approv
als, if 
any 
(Ref. 
No. & 
date) 

Ultimate 
ownershi
p of 
sharehold
ing 
companie
s and the 
investing 
company 
along 
with 
detailed 
particular 
of 
owners, 

Presence 
of 
investing 
companie
s and 
sharehold
s in 
countries 
across the 
worlds, 
including 
collaborat
ions with 
other 
foreign 
companie
s 

1 2 3 4 5 6 7 8 9 10 11 

 
 
 
(iii) Parental Organization and sister concerns 
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                                                                        ADDENDUM -1 
 
 
                                                                          Format 3: Project work details 

 

 

 

 

i. Nature and scope of the project work – types of civil / engineering works required, Project 

cost etc. 

 

ii. Location and coverage area of the project site with info regarding sensitive/vital/defence 

installation in the vicinity  

(5kms radius area). 

 

iii. Model of project allocation – PPP, BOT, BOOT etc. 

 

iv. Duration of the project – completion, commissioning, lease period. 

 

v. Machineries or heavy/sophisticated equipment needed for the project. 

 

vi. Total Manpower projection for the execution of the project. 

 

vii. Number of foreigners’ likely/necessary to be involved for the project completion. 

 

viii. Earmarked place for stay of foreigners with details. 
 
 
 
 
 
 
           ADDITIONAL PERFORMA – SECURITY CLEARANCE DEVELOPMENT OF MAJOR AND MINOR PORT  
       (as provided by Ministry of Shipping vide letter No. PD-24018/4/2010-PD.I dated 14th August 2012). 

 

 

i. Details of the firms (Indian/Foreign) including foreign Consortium involved in the 

development 
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ADDENDUM -1 
 
(Applicants to provide information in the formats provided below as per Ministry of Shipping  
File No.24018/12/2014-SCC dated 12.08.2014) 
 
ADDITIONAL PERFORMA FOR SECURITY CLEARANCE - 1 

 

i. Details in respect of Company/ Firm (Indian/ Foreign) 
 

Sl.
n
o. 

Full name of 
Companies 
and its 
foreign 
collaborator
s if any; 
including 
details of 
Board of 
Directors as 
in (ii) below 

Date 
of 
Regis
tratio
n 

Present & 
Permanent 
Address of 
Head 
Office, 
Regional 
offices and 
Registered 
office 

Joint 
Venture
s with 
other 
business 
owned 

Activities 
and other 
business 
owned 

Name of 
CEOs/ 
Partners 
(with 
details) as 
in (ii) 
below 

Shareholdi
ng pattern 
for 
Applicant 
company 
(and 
investing 
company, if 
applicable) 

Details 
of 
earlier 
approva
ls, if any 
(Ref. 
No. & 
date) 

Ultimat
e 
owners
hip of 
sharehol
ding 
compani
es (and 
the 
investin
g 
compan
y, if 
applicab
le) along 
with 
detailed 
particul
ars of 
owners 
as in (ii) 
below 

1 2 3 4 5 6 7 8 9 10 

 
 
Foreign investee/ partner company Self declaration regarding presence/ operation in China & Pakistan (if any) 

 

ii. Details in respect of Directors/ Key Executives 

 

Sl.no. Full name 

of Board 

of 

Directors/ 

Executives 

Present 

position 

held 

with 

date 

(since 

when) 

Date 

of 

birth 

Parentage Complete 

Present & 

Permanent 

Address 

Nationality Passport 

no. and 

issue 

date, if 

any 

Contact 

Address & 

telephone 

number, if 

any 

1 2 3 4 5 6 7 8 9 
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                                                                            ADDENDUM -1 
 
 
 

iii. Details of Shareholders (All firms/ companies/ entities to be included. Also, individuals 

having 

shareholding more than 10%) 

 

 

 

 

Sl.no. Full 

Name 

Parentage 

Father/ 

Mother 

Date 

of 

Birth 

Permanent 

Address 

Complete 

Present 

Address 

Present 

position 

held 

Nationality 

(if holding 

dual 

nationality, 

both must be 

clearly 

mentioned) 

% of shares 

held in other 

company (if 

any) than 

name of 

company & 

complete 

address may 

be provided 

1 2 3 4 5 6 7 8 9 
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                                                                              ADDENDUM -1 
 
 
                                         ADDITIONAL PERFORMA – SECURITY CLEARANCE FOR BIDDERS – 2 
        (as provided by Ministry of Shipping vide letter No. PD-24018/12/2014-SCC dated 12th February 2016). 
 
 
I. Details in the respect of the Company/Firm (Indian/Foreign) 

 

Sl.no. Name of Firms/ 

Bidders 

Date of 

registration 

of the 

company 

Address of 

Head Office, 

Regional 

office and 

Registered 

Office 

Previous 

name of 

the 

company, 

if any 

Details of earlier 

approvals, if any 

(ref. no. & date) 

1 2 3 4 5 6 

 

 

II. Details of respect of Director 

 

Sl.no. Full name 

of Board 

of 

Directors 

Present 

position 

held 

with 

date 

(since 

when) 

Date 

of 

Birth 

Parentage Present & 

Permanent 

address 

Nationality Passport 

no. and 

issue 

date if 

any 

Contact 

address & 

telephone 

number 

1 2 3 4 5 6 7 8 9 

 

 
III. Details of Shareholders of applicant company 
(All firms/companies/entities/individuals having shareholding more than 10%) 

 

Sl.no. Full 

name 

Parentage 

Father/ 

Mother 

Date 

of 

Birth 

Permanent 

Address 

Present 

address 

Present 

position 

held in 

the 

company 

if any 

Nationality 

(if holding 

dual 

nationality, 

both must be 

clearly 

mentioned) 

% of shares held 

in the company 

1 2 3 4 5 6 7 8 9 

 

 
IV. Details of criminal cases, if any against the Company/Director(s) as per Annexure. 
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ADDENDUM -1 
 
                                                                                                                                                                              SECRET 
                                                                                                                                                                            Annexure 
 
 
                 Self-declaration for company of Directors for whom security clearance is sought 

 

 

a. Name and address and registration number of the company 

 

b. Name and address of owners, promoters and directors of the company 

 

1.________________________________________ 

2.________________________________________ 

3.________________________________________ 

4.________________________________________ 

 

c. Is the company owners, promoters or directors listed above the subject of any 
 

1. Preventive detention proceedings (PSA/NSA etc.) : Yes/No 

2. Criminal proceedings                                                   : Yes/No. 

 

d. If, Yes, please provide the following details 

 

1. Detention/Case/FIR/Warrant number: 

2. Police station/District/Agency: 

3. Section of law 

4. Name and place of the court: 

 

e. The above mentioned details are in respect of both India and any other foreign country. 

 

Note: The above self-declaration is required to be filled and signed by the authorized signatory 

of 

the company. 

 

 

 

 

 



In Fig. In words In Fig. In words
1 Mobilization of all equipment machinery, crafts including all type of dredgers and ancillary crafts commensuration with the

method statement to carry out all the works as per the scope of work within the time specified and demobilize all the
equipment brought after completion of the respective works with the prior approval of the “Engineer-in-charge” including
cost of all, labour, fuel, consumables, transportation etc. complete.                                       NOTE:
(i) The contractors along with their technical offer shall furnish the list of equipment, machineries, dredgers and other
ancillary craft along with their tentative schedule for mobilization and demobilization of the equipment’s, machinery, floating
crafts including the Dredgers. Notwithstanding the fact as to whether the list contains all the equipment/ machinery/ crafts/
dredger or not. It is the responsibility of the contractor to mobilize additional equipment, machineries, crafts, dredgers, etc.
without claiming any extra cost for proper completion of the work proper within the specified time.
Mobilization of all equipment machinery, crafts including all type of dredgers and ancillary crafts commensuration with the
method statement to carry out all the works as per the scope of work within the time specified and demobilize all the
equipment brought after completion of the respective works with the prior approval of the “Engineer-in-charge” including
cost of all, labour, fuel, consumables, transportation etc. complete.
NOTE:
(i) The contractors along with their technical offer shall furnish the list of equipment, machineries, dredgers and other
ancillary craft along with their tentative schedule for mobilization and demobilization of the equipment’s, machinery, floating
crafts including the Dredgers. Notwithstanding the fact as to whether the list contains all the equipment/ machinery/ crafts/
dredger or not. It is the responsibility of the contractor to mobilize additional equipment, machineries, crafts, dredgers, etc.
without claiming any extra cost for proper completion of the work proper within the specified time.
(ii) The total mobilization and demobilization charges shall not be more than the limit prescribed in clause.3.26.
(iii) 75% of the total lump sum rate quoted for the item shall be released only after mobilization of respective type of
dredgers proposed to be deployed for the work in good working condition as per their work methodology statement and
upon completion of at least 5% of the total dredging quantity as detailed in clause.3.26 (without correlating to mobilization
of machinery or equipment) and balance 25% of the quoted rate shall be released only after demobilization of all the
equipment/machinery/crafts/dredgers and other ancillary crafts.
(iv) The rate shall include all duties, taxes (excluding GST) and all other charges/ expenditure etc., complete in all respects.

LS - -

2 Dredging in Approach channel of length 4150m and 100m wide of Ghogha upto the depth of 7m BCD including
natural side slope by deploying suitable dredgers like Trailer Suction Hoper Dredger (TSHD)/ Cutter Suction
dredger (CSD) / Back hoe(BHD) / grab dredger & necessary ancillary equipment and disposing off the dredged
material in the designated disposal area as shown in the drawings during the contract period including all costs
and charges and also insurance and all other incidental expenditure arising out of or in connection with the
contract  etc. and conducting necessary joint quadruplicate pre , progressive and post hydrographic surveys etc.

22000.00 Cum One Cubic Meter

3 Dredging in Approach channel of length 4150m and 100m wide, turning circle of 150m radius, berth pockets and
surroundings of Landing platform, etc., Ghogha from the existing depth of 7m BCD including side slope up to 1:6
by deploying suitable dredgers like Trailer Suction Hoper Dredger (TSHD)/ Cutter Suction dredger (CSD) / Back
hoe(BHD) / grab dredger & necessary ancillary equipment and disposing off the dredged material in the
designated disposal area as shown in the drawings during the contract period including all costs and charges and
also insurance and all other incidental expenditure arising out of or in connection with the contract etc. and
conducting necessary joint quadruplicate pre , progressive and post hydrographic surveys etc.

396000.00 Cum One Cubic Meter

Note: The quantity indicated in Sr. no. 3 is only indicative and may vary to suit the site condition subject to the limit
prescribed elsewhere in the contract document. However Payment shall be made on actual In-situ Quantity based
on Joint Quadruplicate Pre & Post Hydrographic surveys.

Note:
1)The quoted rate shall exclude the GST component. However, the actual GST amount paid by the contractor 
shall be reimbursed upon production of the paid receipt/ invoice.
2) The contract period is 12 months.
3)The Contractor may raise monthly bills for the completed in-situ quantity based on the quoted rates and 
payment will be released normally once in a month upon due certification by the Engineer -in-Charge.
4) The submission of Price Bid / quoted amount / indication of any financial amount along with technical bid will be 
considered rejected. Prices will be quoted only on (n)procure website.

Contractor Superintending Engineer (PL)
Deendayal Port Authority 

 -: SHCEDULE - B :-

T.I. 
No.

Description of Items Quantity Rate Unit Amount

Name of Work: Dredging in Approach Channel, Turning Circle, Berth Pockets surrounding of Landing Pontoon, etc., for maintaining 7m BCD from the existing dredged level at Ghogha Ro-Ro 
Terminal – Gujarat

                                        Total Amount in Rs. (excluding GST)













                                                                            
                                                                                                                                                                                
ANNEXURE-I 

FORMAT OF BID SECURITY DECLARATION FROM BIDDERS 
                             (Applicable for MSME Bidders) 

                                                                            (On Bidders Letter head) 

 
                                                  Bid Security Declaration Form  
Date:___________________ Tender No. (02- P/2024).  

 
To (insert complete name and address of the Employer/ Purchaser) 
               I/We. The undersigned, declare that: 

 
               I/We understand that, according to your conditions, bids must be supported by a 
Bid Securing Declaration. 

 
              I/We accept that I/We may be disqualified from bidding for any contract with you 
for a period of three year from the date of notification if I am /We are in a breach of any 

obligation under the bid conditions, because I/We 
 
              a) have withdrawn/modified/amended, impairs or derogates from the tender, 

my/our Bid during the period of bid validity specified in the form of Bid; or 
 
             b) having been notified of the acceptance of our Bid by the purchaser during the 
period of bid validity (i) fail or reuse to execute the contract, if required, or (ii) fail or refuse 

to furnish the Performance Security, in accordance with the Instructions to Bidders. 
 
            I/We understand this Bid Securing Declaration shall cease to be valid if I am/we are 

not the successful Bidder, upon the earlier of (i) the receipt of your notification of the name 
of the successful Bidder; or (ii) thirty days after the expiration of the validity of my/our Bid. 
   

            Signed: (insert signature of person whose name and capacity are shown) 
            in the capacity of (insert legal capacity of person signing the Bid Securing      
            Declaration) 

 
            Name: (insert complete name of person signing the Bid Securing Declaration) 
            Duly authorized to sign the bid for an on behalf of (insert complete name of Bidder) 

            Dated on _____________ day of ___________________ (insert date of signing) 
            Corporate Seal (where appropriate) 
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