Name of Work: Widening and Improvement of Existing 2/4 lane carriageway of KK-Road Connecting to NH-8A in the state of Gujarat on EPC

Mode - clarifications/replies to pre-bid queries Reg.

Corrigendum No. 1

Annexure-I

Sr | Reference/ RFP provisions / conditions Amended Condition
. Clause No./
N | Page No
0.
1. | Schedule B | The following structures shall be designed to carry | The following existing bridge shall be widened, designed and strengthen to
Clause no. | utility services specified in table below: carry road traffic as specified in table below:
7.1.5
Page - 149 Sr | Locatio Spans Propose | Remarks Total
. n Arrangeme d Width
N nt Overall Min. for
0 | (Km) No. of Df:ck . Super Existi Width !30th.
vents X | Width Design | Foundat ng . Directio
. Struct in One Remarks
Span (m) Ch. ion Type No. of .. n
. ure Directi
length in Span on (Exclud
(m) ing
1 | 6+462 1x20 15.0 | New bridge Median
on LHS Gap)
Wlt}}.?’ lan§ Bridge
contigurati shall be
on widened to
RCC 27.00 | specified
6+462 | Shallow | Solid | 3x6.6 | 13.50 (2x13.5) | width so
Slab that six
lane
configurati
ons can be
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accommod

ated as per
Plan &
Profile.
Note: Above existing bridge shall be repaired and strengthen as per
standard provision.
Schedule B | Additional New Bridges: Additional New Bridges:
Clause no. | Additional Bridges at the following locations on the Additional Bridges at the following locations on the Project Highway shall be
7.3 Bridges | Project Highway shall be constructed. constructed.
Page - 153 | MAJOR BRIDGES: - 1 No’s
Spans MAIJOR BRIDGES: - Nil
Location | Arrange Propose
ment d
Sr. Overall
N No. of DV lr( Remarks
o vents X cc
(Km) Span Width
length in | (M)
(m)
New
bridge on
1| 6v62 | 1x20 | 150 |LHSWih
3 lane
configura
tion
Schedule- (1)  Service/slip roads (1) Service/slip roads/junctions
H, Stage of
payment
Table 1.3.4
Page - 175
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Schedule-J

PROJECT
COMPLET
ION
SCHEDUL
E

Page -179

2. Project Milestone-1

L.

Project Milestone-I shall occur on the date falling on
the 150th day from the Appointed Date (the
“Project Milestone- I”).

. Prior to the occurrence of Project Milestone-I, the

Contractor shall have commenced construction of
the Project Highway and submitted to the Authority
duly and wvalidly prepared Stage Payment
Statements for an amount not less than 10% (ten per
cent) of the Contract Price.

2. Project Milestone-I

I. Project Milestone-I shall occur on the date falling on the 150th day from the

Appointed Date (the “Project Milestone- I”’).

II. Prior to the occurrence of Project Milestone-I, the Contractor shall have
commenced construction of the Project Highway and submitted to the
Authority duly and validly prepared Stage Payment Statements for an

amount not less than 5% (five per cent) of the Contract Price.

Schedule-C
Page - 159

b. Parking Area

Parking area has been proposed at following locations:

b. Parking Area

Parking area has been proposed at following locations:

Sr. No Design Chainage Remark Sr. No Design Chainage (Km) Remark
(Km) Area of parking will be
1 0+300 - approx. 8000sqm and
1 0+300 same will be developed
MoRTH
specifications.
***End***
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