Name of Work: Widening and Improvement of Existing 2/4 lane carriageway of KK-Road Connecting to NH-8A in the state of Gujarat on EPC
Mode - Clarifications/replies to pre-bid queries Reg.

Pursuant to Clause no. 2.8 of RFP, Page — 28, the Authority hereby clarifies the Pre-bid queries of bidders as detailed below:

obstructions from
underground utilities
such as the water

supply pipelines of
GWSSB & DPA, liquid

cargo handling
pipelines belonging to
numerous terminal
operators, and
electricity poles

managed by PGVCL. It
is important to note
that the relocation of
existing pipelines can
only be carried out
after the installation of
new pipelines to ensure
uninterrupted water
supply and efficient
handling of liquid cargo

Reference/
Sr. Clause - - Queries/Suggestion Authority’s
No. No./ RFP provisions / conditions by Bidders Clarifications/Reply
Page No
1. Article 9 Shifting of obstructing existing utilities if any to an appropriate | In this connection, it is
Clause no. | location in accordance with the standards and specifications of | hereby submitted that | The provision of
9.2.1 concerned Utility Owning agency is part of the scope of work of the | the proposed road | Article -9 of EPC
Page - 40 Contractor. alignment work faces | Agreement suffice the

query.
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Reference/

Sr. Clause . . - Queries/Suggestion Authority’s
No. No./ RFP provisions / conditions by Bidders Clarifications/Reply
Page No
by the terminal
operators.

Therefore, we kindly
request that payment
be made to the
contractor based on
the actual cost incurred
for the shifting of
utilities, a practice
commonly adopted in
similar tenders as per
the model tender
document.

Furthermore, it s
pertinent to mention
that upon evaluating
the cost of relocating
the aforementioned
utilities, it amounts to
approximately Rs.
26.20 Crores. If such
expenses were to be
included in the current
project, the bidding
price would
significantly exceed the
estimated project cost.
Hence, we urge for
separate payment to
the contractor based
on the actual expenses

Page 2 of 7




Reference/

Sr. Clause . . - Queries/Suggestion Authority’s
No. No./ RFP provisions / conditions by Bidders Clarifications/Reply
Page No
incurred for utilities
shifting.
2. Shifting of obstructing existing utilities if any to an appropriate | We understand that the
location in accordance with the standards and specifications of | responsibility of the
. concerned Utility Owning agency is part of the scope of work of the | contractor solely lies in
Article 9 ; Please refer Clause
Contractor. the relocation of - .
Clause no. - N no. (i) of Article -9 of
existing utilities and
9.2.1 : . EPC Agreement for
not in the provision of - S
Page - 40 . laying of New Utilities.
new utilities. Please
confirm.
3. No change of scope shall be admissible, and no cost shall be paid | We understood that the | The provision of Cl No.
for using different type/spacing/size/specifications in shifted work in | specification of the | 9.2.2 of Article -9 of
. comparison to those in the existing work or for making any overhead | utilities which are to be | EPC Agreement
Article 9 : X o X : i
Clause no crossings to underground as per requirement of Utility owning | shifted should | suffice the query.
9.2.2 " | Agency and/or construction of project highway. compulsory be
Pa é'_40 considered same,
9 which is being existing
present. Please
confirm.
4. Article 9 The supervision charges at the rates/charges applicable of the Utility | It is requested that | Requirement specified
Clause no. | owning Agency shall be paid directly by the Contractor to the Utility | supervision charges | in the RFP remains
9.2.3 owning Agency. are paid as fixed | unchanged.
Page - 40 percentage (varies
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Sr.
No.

Reference/
Clause
No./
Page No

RFP provisions / conditions

Queries/Suggestion
by Bidders

Authority’s
Clarifications/Reply

department to
department) on the
estimated value of
utilities shifting. The
forecasting of such cost
is not feasible at the
current bidding stage.
Hence, it is requested
to reimburse the actual
cost to the contractor
incurred towards
supervision charges,
additionally.

Schedule B
Clause no.
7.1.5
Page - 149

The following structures shall be designed to carry utility services

specified in table below:

Sr. | Location
No

Spans
Arrangement

(Km)

No. of vents
X Span
length in (m)

Proposed
Overall
Deck
Width
(m)

Remarks

1 6+462

1x20

15.0

New bridge
on LHS
with 3 lane
configuration

As per the provision
under clause no. 7.1.5,
new bridge on LHS with
3 lanes to be
constructed of 1 x 20m
span & 15m width,
whereas in plan and
profile the existing
bridge is shown as to
be widened on both the
sides. This required to
be clarified.

Kindly refer
Corrigendum No. 1 at
Annexure-I

Schedule-C
Clause no. 2
(d)
Page - 159

The scope include providing entire lighting systems, trenching,
underground / building in cabling, transformers etc. and obtaining
electric supply / approval from concern Govt department.

Necessary charges to
take the electric supply
connection from
concerned government
departments will be

Necessary charges to
obtain the electric
supply connection
from concerned
government
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Sr.
No.

Reference/
Clause
No./
Page No

RFP provisions / conditions

Queries/Suggestion
by Bidders

Authority’s
Clarifications/Reply

borne by the Authority.
Please confirm.

Also, please confirm
how many electric
connection supply
points will be allowed,
at the time of
commissioning of the
project as the length of
the road is 9 km.
Hence, segregated
power supply
connections will be
required. Please
confirm.

departments will be
borne by the
contractor and
Contractor will take
power supply
connection/s as per
the relevant Govt.
Guidelines

Schedule-A
Clause 8
(Minor
Bridges)
Page - 131

The site includes the following Minor Bridges:

Sr. | Existing
No | Chainage

Type of Structure

Foundation

Super
Structure

No. of
Spans
with
Span
Length
(m)

Width (m)

Clear
Width

Overall
Width

1 5+995

Shallow

RCC
Solid
Slab

3x
6.6

14.56

16.65

As per clause 8, Minor
Bridge at chainage
54995 is included in
the site. However, as
per plan & profile there
is no such minor bridge
shown in the drawing
at chainage 5+995.
Please clarify that any
minor bridge is to be
constructed at
chainage 54995 or
not?

Plan & Profile has
been prepared based
on design chainage.
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Sr.
No.

Reference/
Clause
No./
Page No

RFP provisions / conditions

Queries/Suggestion
by Bidders

Authority’s
Clarifications/Reply

Article 3
Clause no.
3.1 (iiDa
Page - 19

No less than 90% (ninety per cent) of the required Right of Way of
the Construction Zone of total length of the Project Highway within
a period of 30 (thirty) days from the date of this Agreement, which
shall be in contiguous stretches of length not less than 5 (five)
kilometre.

It is requested to
consider the
"Appointed Date" of
the project after
shifting of all the
utilities infringing the
project site. Then only
90% ROW will be
feasible for the
contractor to carry out
their respective
activities.

Also, without shifting of
utilities, the contractor
cannot achieve the
desired progress
marked under Project
Milestone-1 of
Schedule-J.

The provision of
Article 3.1 and Article
-9 of EPC Agreement
suffice the query.

Kindly refer
Corrigendum No. 1 at
Annexure-I

Schedule-C
Clause 2 (b)
Page - 159

Parking area has been proposed at Design Chainage (Km) 0+300

It is requested to
provide the size of the
parking area along with
specification and scope
to develop the same.

Kindly refer
Corrigendum No. 1 at
Annexure-1

10.

Part - IIT A
Drawings-
11-25

The drawings provided with the tender shows the

plantation/horticulture work at Chainage 3+700.

Schedule-H, does not
cover any payment
towards
plantation/horticulture.
Please clarify whether
any plantation is
required or not?

Kindly refer Clause no.
1.2 of Schedule H.
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Reference/

Sr. Clause . . - Queries/Suggestion Authority’s
No. No./ RFP provisions / conditions by Bidders Clarifications/Reply
Page No
The payment for the
same will be paid
separately?
11. Stage of payment shown as i) Service/slip roads with a Percentage | In Schedule-B, 2.9 (a) | Kindly refer
weightage as 57.52% and (b), the scope of | Corrigendum No. 1 at
Service Road and Slip | Anhexure-1
Schedule-H . ;
Road is provided as
Table 1.3.4 NIL. Please clarify the
Page - 175 : Y

weightage percentage
of 57.52% will be paid
under which head?

***End***
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