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Name of Work: Widening and Improvement of Existing 2/4 lane carriageway of KK-Road Connecting to NH-8A in the state of Gujarat on EPC 
Mode - clarifications/replies to pre-bid queries Reg. 

 

Corrigendum No. 1                                                                         Annexure-I 

Sr
. 
N
o. 

Reference/ 
Clause No./ 
Page No 

RFP provisions / conditions Amended Condition  

1.  Schedule B 
Clause no. 

7.1.5 
Page - 149 

The following structures shall be designed to carry 
utility services specified in table below: 
  

Sr
. 
N
o 

Locatio
n 

Spans 
Arrangeme

nt 

Propose
d 

Overall 
Deck 
Width 

(m) 

Remarks 

(Km) No. of 
vents X 
Span 
length in 
(m) 

1 6+462 1x20 15.0 New bridge 
on LHS 

with 3 lane 
configurati

on 
 

The following existing bridge shall be widened, designed and strengthen to 
carry road traffic as specified in table below: 
 

Design 
Ch. 

Foundat
ion Type 

Super 
Struct

ure 

Existi
ng 

No. of 
Span 

Min. 
Width 
in One 
Directi

on 

Total 
Width 

for 
Both 

Directio
n 

(Exclud
ing 

Median 
Gap) 

Remarks 

6+462 Shallow 
RCC 
Solid 
Slab 

3x6.6 13.50 
27.00 

(2x13.5) 

Bridge 
shall be 
widened to 
specified 
width so 
that six 
lane 
configurati
ons can be 
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accommod
ated as per 
Plan & 
Profile. 

Note: Above existing bridge shall be repaired and strengthen as per 
standard provision. 

 

2.  Schedule B 
Clause no. 
7.3 Bridges 
Page - 153 

Additional New Bridges: 
Additional Bridges at the following locations on the 
Project Highway shall be constructed.  
MAJOR BRIDGES: - 1 No’s 
 

Sr. 
N
o 

Location 
Spans 
Arrange
ment 

Propose
d 
Overall 
Deck 
Width 
(m) 

Remarks 

(Km) 

No. of 
vents X 
Span 
length in 
(m) 

1 6+462 1x20 15.0 

New 
bridge on 
LHS with 

3 lane 
configura

tion 
 

Additional New Bridges: 
Additional Bridges at the following locations on the Project Highway shall be 
constructed.  
 
 
MAJOR BRIDGES: - Nil 
  
 

3.  Schedule-
H, Stage of 
payment 
Table 1.3.4 
Page - 175 

(i)     Service/slip roads (i) Service/slip roads/junctions 
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4.  Schedule-J 

 
PROJECT 
COMPLET
ION 
SCHEDUL
E 
Page -179 

2. Project Milestone-I 

I. Project Milestone-I shall occur on the date falling on 
the 150th day from the Appointed Date (the 
“Project Milestone- I”). 

II. Prior to the occurrence of Project Milestone-I, the 
Contractor shall have commenced construction of 
the Project Highway and submitted to the Authority 
duly and validly prepared Stage Payment 
Statements for an amount not less than 10% (ten per 
cent) of the Contract Price. 

2. Project Milestone-I 

I. Project Milestone-I shall occur on the date falling on the 150th day from the 
Appointed Date (the “Project Milestone- I”). 

II. Prior to the occurrence of Project Milestone-I, the Contractor shall have 
commenced construction of the Project Highway and submitted to the 
Authority duly and validly prepared Stage Payment Statements for an 
amount not less than 5% (five per cent) of the Contract Price. 

 

5.  Schedule-C 
Page - 159 
 

b. Parking Area 

Parking area has been proposed at following locations: 

Sr. No 
Design Chainage 

(Km) 
Remark 

1 0+300 -- 

 

 

 

b. Parking Area 

Parking area has been proposed at following locations: 

Sr. No Design Chainage (Km) Remark 

1 0+300 

Area of parking will be 
approx. 8000sqm and 
same will be developed 
as per MoRTH  
specifications. 

 

 

***End*** 


