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DEENDAYAL PORT AUTHORITY  

TENDER NOTICE NO. ML/WK/4074 

Superintending Engineer (M), DPA, CME Liaison Office, 1st Floor A.O 
Building, Gandhidham – 370210, Tel. No. 02836- 270484 invites tender in 

Online e- tendering system for the work of " Annual Rate Contract for 
Operation and Maintenance of Medical PSA Oxygen generation plant and 
Medical oxygen piping system installed at DPA Hospital, Gopalpuri for the 

period of 5 years " at the estimated cost of Rs. 85,28,778.00, Tender Fees 
Rs. 5,900/- (incl. of GST) and EMD: Rs. 85,288.00 (Rupees Eighty-Five 

Thousand Two Hundred Eighty-Eight only) through online transfer in 
Bank of Baroda, Gandhidham Branch, a/c no.: 10080100022427, 

IFSC Code: BARBOGANKUT. In case of Micro and Small Enterprise 
(MSEs) holding valid certificate issued by any agencies/organization under 
The Ministry of Micro, Small and Medium Enterprises indicating the list of 

activity related to the subject tender as per National Industrial 
Classification -2008 mentioned in the Sub class Nos.  74909, 

78100,78200,78300,33112 & 33119 only shall become eligible for 
exemption from payment of tender fee/EMD shall become eligible for 
exemption from payment of tender fee/EMD. Such bidder shall also 

upload the scanned copy of valid & relevant certificate on (n) 
procure website along with ‘Bid Securing Declaration Form’ 

(Section-IX) in preliminary bid failing which the bid shall be 
considered non-responsive. The last date of downloading: 14.08.2024 

up to 14:00 hrs. Last date and time of submission of E-tender only on 
website   https://tender.nprocure.com 14.08.2024 up to 14:30 hrs. 
Date and time for  opening of e-tender: 14.08.2024 at 15:00 hrs. Tender 

shall be downloaded from web site: https://tender.nprocure.com and also 
available on http://www.deendayalport.gov.in   
 

Corrigendum, if any, will be placed on website only. 

 
 
               Sd./- 

   Superintending Engineer (M)  

         Deendayal Port Authority 

 

 

 

https://tender.nprocure.com/
https://tender.nprocure.com/
http://www.deendayalport.gov.in/
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Notice Inviting Online Tender 
 

Details about tender: 

 
Department Name Mechanical Engineering Department 

Circle/ Division Mechanical Division, Deendayal Port Authority 

Tender Notice No. ML/WK/4074 

Name of Project " Annual Rate Contract for Operation and Maintenance of 
Medical PSA Oxygen generation plant and Medical oxygen 
piping system installed at DPA Hospital, Gopalpuri for the 
period of 5 years " 

Name of work "Annual Rate Contract for Operation and Maintenance of 
Medical PSA Oxygen generation plant and Medical 
oxygen piping system installed at DPA Hospital, Gopalpuri 

for the period of 5 years " 
Estimated Contract Value 
(INR) 

Rs. 85,28,778/- (Rupees Eighty-Five Lakh Twenty-Eight 
Thousand Seven Hundred Seventy-Eight Only) 
 

Period of Completion The contract period shall be for 5 years from the 
date of issue of work order. 

Bidding Type Open 

Bid Call (Nos.) 1st 

Tender Currency Type Single Currency 

Tender Currency Settings Indian Rupee (INR) 

Joint Venture Not Applicable 

Rebate Not applicable 

Bid Document Fee: Tender fee of Rs. 5,900/- (including GST) through 
online transfer in Bank of Baroda, Gandhidham Branch, a/c 

no.: 10080100022427, IFSC Code: BARBOGANKUT. 
Scan copy of RTGS no. and date of transfer may be uploaded 
on (n) procure website in Preliminary bid. 

 
In case of Micro and Small Enterprise (MSEs) holding valid 
certificate issued by any agencies/organization under The 

Ministry of Micro, Small and Medium Enterprises indicating 
the list of activity related to the subject tender as per National 
Industrial Classification -2008 mentioned below, only shall 

become eligible for exemption from payment of tender 
fee/EMD. Such bidder shall also upload the scanned 
copy of valid & relevant certificate on (n) procure 

website along with ‘Bid Securing Declaration Form’ 
(Section-IX) in preliminary bid failing which the bid 
shall be considered non-responsive. 
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Sub Class Description 

Sub Class – 
74909 

Other professional, scientific and technical 
activities n.e.c. 

Sub Class – 

78100 

Activities of employment placement agencies 

Sub Class – 
78200 

Temporary employment agency activities 

Sub Class – 
78300 

Human resources provision and management of 
human resources functions 

Sub Class - 
33119 

Repair and maintenance of other fabricated metal 
products.  

Sub Class - 

33112 

Repair and maintenance of pipes and pipelines 

Bid Doc Fee Payable to Deendayal Port Authority, Gandhidham 

Bid Security/ EMD (INR): EMD of Rs. 85,288/- (Rupees Eighty-Five Thousand 

Two Hundred Eighty-Eight only) through online transfer 
in Bank of Baroda, Gandhidham Branch, a/c no.: 
10080100022427, IFSC Code: BARBOGANKUT. Scan 

copy of RTGS no. and date of transfer may be uploaded on 
(n) procure website in Preliminary bid. 

 
In case of Micro and Small Enterprise (MSEs) holding valid 
certificate issued by any agencies/organization under The 

Ministry of Micro, Small and Medium Enterprises indicating 
the list of activity related to the subject tender as per National 
Industrial Classification -2008 mentioned below, only shall 

become eligible for exemption from payment of tender 
fee/EMD. Such bidder shall also upload the scanned 
copy of valid & relevant certificate on (n) procure 

website along with ‘Bid Securing Declaration Form’ 
(Section-IX) in preliminary bid failing which the bid 
shall be considered non-responsive. 
Sub Class Description 

Sub Class – 
74909 

Other professional, scientific and technical 
activities n.e.c. 

Sub Class – 
78100 

Activities of employment placement agencies 

Sub Class – 

78200 

Temporary employment agency activities 

Sub Class – 

78300 

Human resources provision and management of 

human resources functions 

Sub Class – 
33119 

Repair and maintenance of other fabricated metal 
products.  

Sub Class – 
33112 

Repair and maintenance of pipes and pipelines 
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Bid Security/ EMD (INR) 
In Favour of: 

Deendayal Port Authority, Gandhidham 

Bid Document 
Downloading Start Date 

24.07.2024 from 1700 hrs. 

Bid Document 
Downloading End Date 

14.08.2024 up to 1400 hrs. 

Pre-Bid Meeting Not Applicable 

Date & Place of Pre-
Bid   Meeting 

  Not Applicable 

Last Date & Time for 
Online submission of 
Bids 

14.08.2024 up to 1430 hrs. 

Bid Validity Period 120 Days 

Condition Tender fee of Rs. 5,900/- (including GST) &  EMD of 
Rs. 85,288/- (Rupees Eighty-Five Thousand Two 

Hundred Eighty-Eight only) through online transfer in 
Bank of Baroda, Gandhidham Branch, a/c no.: 
10080100022427, IFSC Code: BARBOGANKUT. Scan 

copy of RTGS no. and date of transfer may be uploaded on 
(n) procure website in Preliminary bid. 
 

In case of Micro and Small Enterprise (MSEs) holding valid 
certificate issued by any agencies/organization under The 
Ministry of Micro, Small and Medium Enterprises indicating  

the list of activity related to the subject tender as per National 
Industrial Classification -2008 mentioned below, only shall 
become eligible for exemption from payment of tender 

fee/EMD. Such bidder shall also upload the scanned 
copy of valid & relevant certificate on (n) procure 

website along with ‘Bid Securing Declaration Form’ 
(section-IX) in preliminary bid failing which the bid 
shall be considered non-responsive. 

 

 
 

Sub Class Description  

Sub Class – 

74909 

Other professional, scientific and technical activities 

n.e.c. 

 

Sub Class – 
78100 

Activities of employment placement agencies  

Sub Class – 
78200 

Temporary employment agency activities  

Sub Class – 

78300 

Human resources provision and management of 

human resources functions 

 

Sub Class – 

33119 

Repair and maintenance of other fabricated metal 

products.  

 

Sub Class – 
33112 

Repair and maintenance of pipes and pipelines  
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 Also, scanned copy of Integrity Pact Agreement 
(Form-6) duly signed by the bidder and one witness 
(witness sign also to be obtained by the bidder) is 

required in preliminary bid, otherwise, the bid will be 
treated as non-responsive and shall be rejected. Such 
bidder shall also upload the scanned copy of valid & relevant 

certificate.   
    
Accordingly, offer of those bidders shall only be opened whose 

Tender Fee, Bid security i.e. EMD and Integrity Pact 
Agreement is received Electronically in the preliminary bid.  
 

However, for the purpose of realization, bidder shall send the 
same in original to SE (M) at the time of tender opening or 

send the same by hand/courier/RPAD/Speed post so as to 
reach the SE (M), Deendayal Port Authority, A.O. Building, 
within 07 days from the date of opening of tender, without 

fail. 
Remarks Submission of tender fee & EMD fees online transaction 

details and other documents in physical format during office 
hours within seven (7) days from the date of opening of 
tender by hand/courier/ RPAD/Speed post in the office of 
CME, 1st floor, CME Liaison office, A.O. Building, Gandhidham 
(Kutch) – 370 201. Phone No.: 02836-220636/ 270484. 

Preliminary Bid Stage Bid 

Opening Date 

Technical Bid will be opened on 14.08.2024 @ 1500 hrs. 

The date of opening of price bid shall be notified after 
scrutiny and evaluation of Technical Bid. 

Note: 
Scanned copy of EMD, tender fees & Integrity Pact 
Agreement (Form-6) duly signed by the bidder and 
one witness (witness sign also to be obtained by the 
bidder) is also required in preliminary bid criteria. 
Otherwise the bid will be treated as non-responsive & 
shall be rejected. 

Documents required to be 
submitted by scanning 

through online 

a.   Tender fee of Rs. 5,900/- (including GST) & EMD 
of Rs. 85,288/- (Rupees Eighty-Five Thousand Two 

Hundred Eighty-Eight only) through online transfer in 
Bank of Baroda, Gandhidham Branch, a/c no.: 
10080100022427, IFSC Code: BARBOGANKUT. Scan 

copy of RTGS no. and date of transfer may be uploaded on 
(n) procure website in Preliminary bid. 
 

In case of Micro and Small Enterprise (MSEs) holding valid 
certificate issued by any agencies/organization under The 
Ministry of Micro, Small and Medium Enterprises indicating the 

list of activity related to the subject tender as per National 
Industrial Classification-2008 mentioned below, only shall 

become eligible for exemption from payment of tender 
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fee/EMD shall become eligible for exemption from payment of 

tender fee/EMD. Such bidder shall also upload the 
scanned copy of valid & relevant certificate on (n) 
procure website along with ‘Bid Securing Declaration 

Form’ (section-IX) in preliminary bid failing which the 
bid shall be considered non-responsive. 
 

 

 
b.    Documents required under clause no.4.2 of Section-I. 

For the purpose of realization, the bidder shall send the all 
above documents in original/attested copies to SE (M), DPA 

Within 7 days from the last date of opening of preliminary bid 
through post or by hand, without fail. 
 

Sub Class Description 

Sub Class - 
74909 

Other professional, scientific and technical 
activities n.e.c. 

Sub Class – 
78100 

Activities of employment placement agencies 

Sub Class – 
78200 

Temporary employment agency activities 

Sub Class - 

78300 

Human resources provision and management of 

human resources functions 

Sub Class - 
33119 

Repair and maintenance of other fabricated 
metal products.  

Sub Class - 
33112 

Repair and maintenance of pipes and pipelines 

Officer Inviting Bids Superintending Engineer (M) 

  Bid Opening Authority 
Superintending Engineer (M) 

 

Address 
Superintending Engineer (M) 

Deendayal Port Authority  
CME Liaison Office 
1St Floor A.O Building 
Gandhidham – 370210 
Kutch – Gujarat 

Contact Email: mechanical.division@deendayalport.gov.in, 

sem@deendayalport.gov.in 
Contact No.: +91 8980001148 

Integrity Pact  Integrity Pact Agreement (Form-6) duly signed by 
the bidder and one witness (witness sign also to be 
obtained by the bidder) is also required to be 
submitted in preliminary bid, failing which the bid 
shall be treated as non-responsive and shall be 
rejected. 

However, in case of any technical glitch due to 

mailto:mechanical.division@deendayalport.gov.in
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which if any potential bidder is unable to upload the 

IP Agreement, then he/she shall submit the Hard 
Copy of the duly filled, signed IP Agreement to the 
Department concerned of DPA within a period of 

seven days and prior to opening of the Technical Bid, 
failing which Bid of potential Bidder shall be treated 
as disqualified.  
 

Pre-Qualification Criteria 
for eligible bidders. The Tenderer shall fulfill the following pre-qualification 

criteria:  
A. Financial Eligibility: Average Annual financial turnover 

during the last 3  years, ending 31st March of previous 
financial year, should                                be at least Rs. 5.12 Lakhs certified 

by chartered accountant along with UDIN. 
 

 
B. Technical Eligibility: 

 Experience of having successfully completed similar works 
during last 7 years ending last day of the month previous to 

the one in which applications are invited should be either of 
the following:  

 
i) Three similar completed works, each costing not less 

than the amount equal to Rs.6.82 Lakhs, or, 

 
ii)Two similar completed works, each costing not less 
than the amount equal to Rs.8.53 Lakhs, or, 

 
iii) One similar completed work costing not less than the 
amount equal to Rs.13.65 Lakhs. 

 
Note:  

 

(a) A copy of the completion certificate in respect of the successfully 
completed similar work.  

(b) A copy of detail work order should also be submitted for which the 
bidder is submitting the completion certificate. Such completion 
certificate should be issued on the letter head of the client 

and invariably reflect the following details: 

 

(1) Name of Contractor  

(2) Name of Work  

(3) No. of work order/agreement and date  

(4) Contract value  

(5) Contract period  

(6) Date of commencement of work  

(7) Date of completion  

(8) Value of Work executed during the contract period/original 
contract period  

(9) Date of issue of completion certificate.  
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IMPORTANT: 

 

  

i.  As the qualifying criteria is based on the annual cost,  

the similar completed work in single work accurately 

reflects the annual cost of the work. 

 

ii. In case a work is started prior to 07 (seven) years, ending 

last day of month previous to the one in which tender is 

invited, but completed in last 07 (seven) years, ending 

last day of month previous to the one in which tender is 

invited, the completed work shall be considered for 

fulfilment of credentials.  

iii.  If a work is physically completed and completion 

certificate to this extent is issued by the concerned 

organization but final bill is pending, such work shall be 

considered for fulfilment of credentials. 

iv.  If a part or a component of work is completed but the 

overall scope of contract is not completed, such work 

shall not be considered for fulfilment of technical 

credentials even if the cost of part completed 

work/component is more than required for fulfilment of 

credentials.  

v.  In case a work is considered similar in nature for 

fulfilment of technical credentials, the overall cost of that 

work shall be considered and no separate evaluation for 

each component of that work shall be made to decide 

eligibility. 
 

C. Site Visit: 

 

Upload duly signed document given at Section-VIII 

towards evidence of site visit. (The bidder who has not 
physically visited the site and not uploaded document given 
at Section-VIII, will be declared technically disqualified. 

The date of physical visit of site should be the date invariably 
prior to date of opening of preliminary bid. The mandatory 
site visit and uploading of document are exempted if there 

is declared travel restriction by central/state government). 

 

Similar Works “Similar Works” means, ‘Operation and maintenance of 
PSA Oxygen generation plant or Operation and maintenance 

of Mechanical Equipment’ or ‘providing of technical 
manpower services’, in any Govt. / Semi Govt. / PSU / Pvt. 
reputed organization. 

 
 
 
Note: 

(1) In case the similar work has been executed for any private body, the bidder will be 
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required to produce the tax deducted at source (TDS) certificate indicating the income tax 

deducted by the client for that work, which will form the basis for assessing the value of 
completed work. 

 

NOTE: 

In case, bidders need any clarifications or if training is required to participate in 
online Tenders, they can contact (n) Procure Support team at following address: 
- 

(n) Code Solutions-A division of GNFC Ltd., 

(n)Procure Cell 403, GNFC Info tower, S.G. Road, Bodakdev, Ahmedabad – 380054 (Gujarat) 
 

Contact Details: 
Airtel: +91-79-40007501, 40007512, 40007516, 40007517, 40007525 
BSNL: +91-79-26854511, 26854512, 26854513 (EXT: 501, 512, 516, 517, 525) 
Reliance: +91-79-30181689 Fax: +91-79-26857321, 40007533 
E-mail:nprocure@gnvfc.net 

TOLL FREE NUMBER: 1-800-233-1010 (EXT: 501, 512, 516, 517, 525) 

 

 
 
           Sd./- 

  Superintending Engineer (M)  

    Deendayal Port Authority

mailto:nprocure@gnvfc.net
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Section – I 

Instruction to Bidders 

 

A. GENERAL 
 

1. Scope of Bid 

 

1.1 The Superintending Engineer (M), Deendayal Port Authority invites bids by E-
Tendering from the interested eligible bidder for the work as mentioned in the notice 
inviting online tender. All bids shall be completed and submitted on-line in accordance 
with instruction to the bidders. 

 
1.2 The successful bidder will be expected to complete the works by the intended 

completion period. 
 

2. Source of funds 
 

2.1 The employer has arranged the funds from the internal resources and will have 
sufficient funds in India currency for execution of the work. 

 
3. Eligible Bidders 

 
Only eligible bidders fulfilling all the requirements as mentioned in the Notice Inviting 
Online Tender may participate in the subject Tender. Successful completion as 

mentioned of “Similar Works” only shall be considered for evaluation of eligibility 
criteria. 

 
3.1 The invitation for Bids is open to all eligible bidders meeting the eligibility criteria as 

defined in clause regarding Eligibility Criteria. 

 
3.2 All bidders shall fill the forms provided in Section – IV- Form – 1 to 6 to be submitted 

by Bidders with their bids. 
 

3.3 Government-owned enterprises may participate if they are legally and financially 
autonomous, operate under commercial law and are not a dependent agency of the 

employer subject to fulfillment of Minimum Qualifying criteria. 
 

3.4 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent 

practices issued by the employer. 

 
4. Eligibility Criteria: 

 
4.1 The Bidders shall fulfill the following pre-qualification criteria: 
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FINANCIAL QUALIFICATION 

Sr. 
No. 

Pre-Qualifying Criteria Supporting Documents 

1) Average Annual financial turnover 
during the last 3 years, ending 31st 
March of previous financial year, 

should be at least Rs. 5.12 Lakhs 
certified by chartered accountant. 

Turnover Certificate issued by the 

Chartered Accountant along with 
UDIN. 

TECHNICAL QUALIFICATION 

Sr. 
No. 

Qualifying Criteria Supporting Documents 

2) Experience of having successfully completed      similar works during last 7 

years ending last day of the month previous to the one in which applications 
are invited should be either of the following: 

i) Three similar completed works, each costing not less than the amount equal 
to Rs. 6.82 lakhs, 

or, 

ii) Two similar completed works, each costing not less than the amount equal 
to Rs. 8.53 lakhs, 

or, 

iii) One similar completed work costing not less than the amount equal to Rs. 
13.65 lakhs, 

 
 (A) A copy of the completion certificate in respect of the successfully completed 

similar work. The completion certificate should invariably mention the reference 
no. of work order, the date of completion and amount of work done. 
 

 (B) A copy of the work order should also be submitted for which the bidder is 
submitting completion certificate. 
 

Note: 
 

Such completion certificate should be issued on the letter head of the client 
and invariably reflect the following details: - 

 

1) Name of Contractor (2) Name of Work (3) No. of work order/agreement 

and date (4) Contract value 

(5) Contract period (6) Date of commencement of work 

(7) Date of completion (8) Value of Work executed during the contract 

period/original contract period (9) Date of issue of completion certificate. 

 

Important: 

 

(i) In case a work is started prior to 07 (seven) years, ending last day of 

month previous to the one in which tender is invited, but completed in last 

07 (seven) years, ending last day of month previous to the one in which 

tender is invited, the completed work shall be considered for fulfilment of 

credentials.  
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(ii) If a work is physically completed and completion certificate to this extent 

is issued by the concerned organization but final bill is pending, such work 

shall be considered for fulfilment of credentials. 

 

 (iii)If a part or a component of work is completed but the overall scope of 

contract is not completed, such work shall not be considered for fulfilment 

of technical credentials even if the cost of part completed work/component 

is more than required for fulfilment of credentials.  

 

(iv)In case a work is considered similar in nature for fulfilment of technical 

credentials, the overall cost of that work shall be considered and no separate 

evaluation for each component of that work shall be made to decide 

eligibility. 

 

 (C) Site Visit: 
 

Upload duly signed document given at Section-VIII towards evidence of site 

visit. (The bidder who has not physically visited the site and not uploaded 
document given at Section-VIII, will be declared technically disqualified. The 
date of physical visit of site should be the date invariably prior to date of 
opening of preliminary bid. The mandatory site visit and uploading of 

document are exempted if there is declared travel restriction by central/state 
government) 
 

3 “Similar Works” definition “Similar Works” means, 
‘Operation and maintenance of PSA 

Oxygen generation plant or 
Operation and maintenance of 
Mechanical Equipment’ or 

‘providing of technical manpower 
services’, in any Govt. / Semi Govt. 
/ PSU / Pvt. reputed organization. 

 
Note: 
 

(i) In case the similar work has been executed for any private body, the 

bidder will be required to produce the tax deducted at source (TDS) 

certificate indicating the income tax deducted by the client for that work, 

which will form the basis for assessing the value of completed work. 

 
 

 

4.2 All bidders shall scan and forward legible scanned copies of the following information and 

documents with their bids. 

a. Copies of original documents defining the constitution or legal status, place of 
registration, and principal place of business, written power of attorney of the signatory 
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of the Bidder to commit the Bid. 

b. Total monetary value of similar works performed for each of the last seven years ending 
last day of month previous the one in which applications are invited. 

 

c. Experience in works of a similar nature and size for each of the last seven years, and 
details of works underway or contractually committed, and Employers who may be 
contacted for further information on those contracts. 

d. Reports on the financial standing of the Bidder, such as profit and loss statements and 
auditor’s reports for the past three years ending 31st March of the previous financial 
year with UDIN. 

e. Duly filled Forms mentioned in Section – IV – From 1 to 6. 

f. PAN, Registration with GST, Provident Fund Authorities. 

g. EMD & Tender fee should be paid through online transfer in Bank of Baroda, 
Gandhidham Branch, from Nationalized/Scheduled bank. Legible scan copy of RTGS 

no. and date of transfer shall send for the purpose of realization. 

h. Information regarding any litigation, current or during the last five years, in which the 
Bidder is involved, the parties concerned, and disputed amount. 

i.  A certificate by the bidder that they have not been banned / black listed by any govt. 
Agency. 

j. Power of attorney (dully accompanied by resolution of Board in case of company). 

k. Qualifications and experience of key site management and technical personnel 
proposed for the contract. 

l. The proposed methodology and program of work, backed with equipment planning 
and deployment, duly supported with broad calculations and quality control procedures 
proposed to be adopted justifying their capability of execution and completion of the 

work as per technical specifications within the stipulated period of completion as per 
milestones (Not Applicable). 

m. The completion certification should invariably mention the reference no. of work order, 
the date of completion and amount of work done. 

n. The copy of the work order should also be submitted for which the bidder is submitting 
completion certificate. 

o. In case the similar work has been executed for any private body, the bidder will be 
required to produce the tax deducted at source (TDS) certificate indicating the income 
tax deducted by the client for that work, which will form the basis for assessing the 

value of completed work 

p. Bidders should give an undertaking letter duly stating that the documents submitted 
by them in support of their credentials are genuine and DPA is at liberty to take any 
action against the bidder if the said documents are found to be non- genuine. 

q. Bidders should give an undertaking that they will comply to the specifications of the 
work including terms and conditions in total without any deviation. 

r.  At the time of submission of tender document, the bidder shall give an undertaking 
that no changes have been made in the document. 

Note: All uploaded scanned copy should be duly notarized. 

 
4.3 Even though the bidder meets the above qualifying criteria, they are subject to 

be disqualified if they have: 
- Made misleading or false representations in the forms, statements and 

attachments submitted in proof of the qualification requirements: and/or 
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- Record of poor performance such as abandoning the works, non – completion 

of the contract. 

 

5. One Bid per Bidder 
 
5.1 Each bidder shall submit only one bid. A bidder who submits more than one Bid will 

cause all the proposals with the Bidder’s participation to be disqualified and forfeiture 
of EMD. 

 

6. Joint Venture (-Not Applicable as per Clause No. 12 of Section-III-) 

In case of association in the form of consortium or joint venture agreement, the 
members of the association shall nominate one of the members as “lead partner” for 

participating in the tender and signing all the documents related therewith up to 
signing of agreement and execution of all the contractual obligations thereafter (in 
case of award of contract). All the partners of the association must also, jointly and 

severally, be responsible for satisfactory execution and performance of the contract. 
The contractors with at least 26% equity holding each shall be allowed to jointly meet 
the eligibility criteria. 

 
7. Cost of Bidding 

 
7.1 The Bidder shall bear all costs associated with the preparation and submission of its 

Bid and employer will in no case be responsible and liable for those costs regardless 

of the conduct or outcome of the bidding process. 

 
8. Site Visit 

 

8.1 The Bidder, at his own responsibility and risk is encouraged to visit and examine the 
site of work and its surroundings and obtain all information that may be necessary for 
preparing the Bid and entering into a contract for the works. The costs of visiting the 
site shall be at the Bidders’ own expense. 

 
B. Bidding Documents 

9 Content of Bidding Documents 

9.1 The set of bidding documents comprises the documents listed in the below and 
addenda issued in accordance with clause-9: 
 
Bid Reference No. ML/WK/4074 
 

NIT Invitation for Bids 

Section I Instruction to Bidders 

Section II General Conditions of Contract 

Section III Special Conditions of Contract 

Section IV Forms of Bid 
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Section V Scope of Work 

Section VI Bill of Quantities 

Section VII Drawings 

Section VIII           Site Visit Report 

Section  IsX               Bid Security Declaration Form 

 

9.2 The bidding documents shall be downloaded. The documents should be completely 
filled and submitted through on line E – Tendering process. 

 

9.3 The bidder is expected to examine carefully all instructions, conditions of contract, 
forms, terms, technical specifications, bill of quantities, in the bid document. Failure 
to comply with the requirements of the bid document shall be at the bidder’s own risk. 
Bids which are not substantially responsive to the requirements of the tender 

documents shall be rejected. 

 
10. Clarifications of the Bidding Documents. 

10.1 A prospective bidder requiring any clarification of the bidding documents may notify 
the employer in writing. The employer may respond to any request for clarification 
which are received within seven days prior to date of pre-bid meeting. The 
clarifications shall be uploaded on Website https://tender.nprocure.com and 

www.deendayalport.gov.in. 

10.2 Pre–Bid meeting (-Not Applicable as per Clause No. 12 of Section-III -) 

 
1) The bidder or his official representative may attend pre-bid meeting to be held at 

Chamber of CME on XX.XX.2024 at 1500 hrs. The bidders/representative of bidders 
who wish to attend the Pre-Bid meeting shall furnish the authority letter on the letter 

head of Bidder, for attending the Pre-Bid Meeting on behalf of bidder at the time of 
Pre-Bid Meeting. The bidders shall submit their queries in the tender on or before the 
pre-bid meeting date. 

2) The purpose of the meeting will be to clarify issues related to work and tender 

conditions. 
3) Pre – Bid clarifications will be uploaded in https://tender.nprocure.com  or 

www.deendayalport.gov.in website without disclosing source of enquiry. 
4) Non-attendance at the pre-bid meeting will not be a cause for disqualification of a 

bidder. 
5) At any time prior to the deadline for submission of Bids, employer may, for any reason, 

whether at its own initiative or in response to a clarification sought by any prospective 
bidder, modify the bidding documents by amendment / addendum. 

6) Those bidders who download the tender document from the website shall be solely 
responsible to check the web site for the amendment issued in shape of Corrigendum 

and/or Addendum. 

 
 

11. Language of Bid 
All documents relating to the bid shall be in the English language. 
 

https://tender.nprocure.com/
http://www.deendayalport.gov.in/
https://tender.nprocure.com/
http://www.deendayalport.gov.inwebsite/
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12. Documents comprising the Bid 

The bid submitted by the bidder shall comprise the following: 
 

A) Preliminary Bid: 

(i) E.M.D. Fees, Tender Fees and Integrity Pact Agreement. 
 

B) Technical Bid: 
 

(i) Qualification information in accordance to clause of Eligibility Criteria shall 
be submitted. 

 

C) Financial Bid: 

 

(i) Bill of Quantities duly filled and digitally signed by bidder. 

 

 
13. Bid Prices 

 

13.1 The rates and prices quoted by the bidder shall be fixed for the duration of the contract 
and shall not be subject to adjustment on any account. 

 

13.2 The prices shall be quoted inclusive of all taxes, duties, and other incidentals charges 
like transportation, loading, unloading, boarding & lodging etc. except GST and should 
remain firm till completion of work. Applicable GST on the taxable value of supply of 

Goods or Services or both covered in this tender/contract will be paid by Port on 
production of bill mentioning GSTIN. Applicable Statutory recoveries including TDS 
under Income Tax, TDS under GST acts will be deducted/ recovered while accounting 

for or making payments to the contractor as per the applicable laws. 
 
14. Currencies of Bid and Payment 

 

The unit rates and the prices shall be quoted by the bidder in Indian Rupees only. 
 

15. Bid Validity 
 

15.1 Bids shall remain valid for a period of 120 days from the date of opening of the 

Technical Bid. A bid valid for a shorter period shall be rejected by the employer as 
Non-responsive. 

15.2 In exceptional circumstances, prior to expiry of the original time limit, the employer 

may request the bidders to extend the period of validity for additional period. The 
request and the bidders’ responses shall be made in writing. A bidder may refuse the 
request for which no penal action will be taken against the bidder. 

15.3 A bidder agreeing to the request will not be permitted to modify his bid. 

 
 ( C )   Bid Security (Earnest Money Deposit-EMD) : 

 
16.   Bid Security (Earnest Money Deposit-EMD) 
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16.1 The tender shall be accompanied by Earnest Money Deposit of Rs. 85,288.00 
(Rupees Eighty-Five Thousand Two Hundred Eighty-Eight only) tender not 

accompanied with EMD shall not be considered & their technical and price bid will not 
be opened. The Earnest Money shall be deposited through online transfer in Bank 
of Baroda, Gandhidham Branch, a/c no.: 10080100022427, IFSC Code: 

BARBOGANKUT. Legible scan copy of RTGS no. and date of transfer may be 
uploaded on (n) procure website in Preliminary bid. 
 

 In case of Micro and Small Enterprise (MSEs) holding valid certificate issued by any 

agencies/organization under The Ministry of Micro, Small and Medium Enterprises 
indicating the list of activity related to the subject tender as per National Industrial 
Classification -2008 mentioned below, only shall become eligible for exemption from 

payment of tender fee/EMD. Such bidder shall also upload the scanned copy of valid 
& relevant certificate on (n) procure website along with ‘Bid Securing Declaration Form’ 
(section-IX) in preliminary bid failing which the bid shall be considered non-responsive. 

It may be noted that exemption certificate issued by any other authority will 
not be entertained. 

       
         
 

 
 
 

 
 
 

 
 
 

 
 

 

 

(a) EMD 

 
(i) The EMD of successful Bidder will be refunded on submission of performance guarantee 

(in Form 8) as per the tender clause and executing the agreement (in Form 11) as per 
tender clause. The EMD of unsuccessful bidders other than L1 & L2 be refunded 
immediately after ranking of Bids. Earnest Money of L2 bidder shall be refunded 
immediately after entering into agreement with L1 and acceptance of Performance 
Guarantee from L1. 

 
(ii) EMD will be refunded suo-motto without any application from the Bidders. 

 
(iii) The EMD of successful bidder will be discharged (refunded) after he has signed the 

Agreement and furnished the required Performance Guarantee. 
 

Sub Class Description 

Sub Class - 74909 Other professional, scientific and technical activities n.e.c. 

Sub Class - 78100 Activities of employment placement agencies 

Sub Class - 78200 Temporary employment agency activities 

Sub Class - 78300 Human resources provision and management of human 
resources functions 

Sub Class - 33119 Repair and maintenance of other fabricated metal products.  

Sub Class - 33112 Repair and maintenance of pipes and pipelines 



20 

 

 

(iv) Earnest Money Deposit will not carry any interest. 

 

(b) The EMD may be forfeited if 
 

(i) The bidder withdraws the Bid after Bid opening during the bid validity; 

(ii) The bidder does not accept the correction of the Bid-Price, pursuant to any arithmetic 
errors; 

(iii) The successful Bidder fails within the specified time limit to 

a) sign the Agreement or 

b) furnish the required Performance Guarantee 

 
(iv) the bidder submits more than one bid. 

 
 

17. Alternative Proposals by Bidders 

 
17.1 Conditional offer or Alternative offers will not be considered in the process of tender 

evaluation. 
 

18. Format and Signing of Bid 

 

18.1  The Price Bid to be submitted on-line shall be signed digitally by a person or persons 
duly authorized to sign on behalf the Bidders. 

 
19. Amendment of Bidding Documents 
19.1 Before the deadline for submission of bids, the Employer may modify the bidding 

documents by using addenda. 
 

19.2 Any addendum thus issued shall be part of the bidding documents and shall be 

communicated in writing or by cable to all the purchasers of the bidding documents. 
Prospective bidders shall acknowledge the receipt of each addendum by cable to the 
Employer. 

 
19.3 To give prospective bidders reasonable time in which to take an addendum in to 

account in preparing their bids, the Employer shall extend as necessary the deadline 

for submission of bids. 
 
(D)   Bid Submission of Bids : 

 
20. Submission of Bids 

 

Bidders who wish to participate in the tender will have to procure/should have legally 
valid Digital Certificate, as per Information Technology Act-2000, using which they 
can sign their electronic bids. The bidders can procure the Digital Certificate from (n) 
code solutions a division of GNFC Ltd, who are licensed certifying authority by 

Government of India. All bids should be digitally signed. For details regarding Digital 
signature certificate and related matters, the bidder may contact the following 
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address: 

(n) Code Solutions, A Division of GNFC, 

301 GNFC Info tower, Bodakdev, Ahmedabad. Tel. 91 79 26857316/17/18 
Fax: 91 79 26857321 
Mobile: 9327084190 / 9898589652. 

E-mail: nprocure@gnvfc.net. 
 

The accompaniments to the tender documents as described under Clause 4.2 shall be 

Scanned and submitted On-Line along with Tender documents. However, the 
originals/attested hard copies along with tender documents (except Price Bid), 
signed on bottom of each page in token of acceptance of Tender Conditions and 
shall have to be forwarded subsequently so as to reach the office of 
Superintending Engineer (M) within 7 days of opening of the tenders. 

 

20.1 The envelopes shall be addressed to: 

   
Superintending Engineer (M) 

Deendayal Port Authority 

CME Liaison Office 1st Floor, 

A.O Building, Gandhidham – 370210 ,       

Kutch – Gujarat 

Email: mechanical.division@deendayalport.gov.in 

         sem@deendayalport.gov.in 

 And bear the following identification: 

 

 Accompaniments for " Annual Rate Contract for Operation and Maintenance of 

Medical PSA Oxygen generation plant and Medical oxygen piping system 
installed at DPA Hospital, Gopalpuri for the period of 5 years "  

 Bid reference No. ML/WK/4074 

 Name and address of the bidder. 

 
21. Deadline of Submission of the Bids 

 
21.1 Bids must be received by the employer in On-Line System at websites 

https://tender.nprocure.com not later than 14.08.2024 up to 1430 hrs. 

 
21.2 At the time of submission of the tender document, the Bidder shall give an under taking 

that no changes have been made in document. The uploaded version of the Port 

Tender Document at https://tender.nprocure.com websites will be treated as authentic 
tender and if any discrepancy is noticed at any stage between the Port’s tender 
document and the one submitted by the Bidder, the conditions mentioned in the Port’s 

uploaded document on https://tender.nprocure.com websites shall prevail. 

 

21.3 The employer may extend the deadline for submission of bids by issuing an 
amendment on DPA website as well as on https://tender.nprocure.com in which case 

mailto:nprocure@gnvfc.net
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all rights and obligations of the employer and the bidders previously subject to the 
original deadline will then be subject to the new deadline. 

 
21.4 In case of tender documents being downloaded from the web site, at the time of 

submission of (the hard copy of) the tender document, the tenderer shall give an 

undertaking that no change has been made in document. Any discrepancy is noticed 
at any stage between the port’s tender document uploaded on 
https://tender.nprocure.com  and the one submitted by the Tenderer, the conditions 

mentioned in the port’s tender document uploaded on https://tender.nprocure.com  
shall prevail. Besides, the Tenderer shall be liable for legal action for the lapses. 

 

22. Late Bids 

 
22.1 After the deadline of submission of bid, the bids cannot be submitted in the On-Line 

System. 

 
23. Modification and Withdrawal of Bids 

23.1 Bidders may modify or withdraw their bids before the deadline of submission of bid or 

extension if any. 

23.2 No Bid can be modified after the last date for submission of Bids. 

23.3 Withdrawal or modification of a Bid between the deadline for submission of bids and 

the expiration of the original period of bid validity including extension, if any. The 

bidder can be disqualified from the bidding process of DPA for a period of 03 years, 

may result in the forfeiture of Bid security i.e. EMD. 

 

E. Bid Opening and Evaluation 

 

24. Bid Opening 
 

24.1 On the due date and time, the employer will first open Technical bids of all bids 

received including modifications. 

 
24.2 In the event of the specified date for Bid opening being declared a holiday by the 

employer, the Bids will be opened at the appointed time on the next working day at 

the same time. 
 
24.3 If any Bid contains any deviation from the Bid documents and / or if the same does 

not contain Bid security i.e., E.M.D. fees and tender fees in the manner prescribed in 
the Bid documents, then that Bid will be rejected and the Bidder will be informed 
accordingly. 

 
24.4 The bids which are technically qualified, their financial bids will be opened. The date 

of opening of financial bid will be declared in the https://tender.nprocure.com and 

www.deendayalport.gov.in  
 

24.5 The price bid i.e., BOQ will be opened only those bids qualify technically. 

https://tender.nprocure.com/
https://tender.nprocure.com/
http://www.deendayalport.gov.in/
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25. Clarification of Bids 
 

25.1 To assist in the examination and comparison of Bids, the employer may, at his 
discretion, ask any Bidder for clarification of his Bid, including breakup of unit rates. 
The request for clarification and the response shall be in writing, but no change in the 

price of substance of the Bid shall be sought, offered, or permitted. 

 
25.2 No Bidder shall contact the employer on any matter relating to his bid from the time 

of the bid opening to the time the contract is awarded. 
 

25.3 Any effort by the Bidder to influence the employer’s bid evaluation, bid comparison or 
contract award decisions, may result in the rejection of his bid. 

 

 
26. Examination of Bids and Determination of Responsiveness 

 

26.1 Prior to detailed evaluation of Bids, the employer will determine whether each Bid 

 
(a) has been properly digitally signed, 

 
(b) meets the eligibility criteria defined 

 

(c) is accompanied by the required E.M.D fees and tender fees; 
 

(d) is responsive to the requirements of the Bidding documents. 

 

(e) GST number to be quoted invariably by the bidder. 

 

 
26.2 A substantially responsive Technical and Financial Bid is one which conforms to all 

the terms, conditions and specification of the Bidding documents. 

 
26.3 If a Technical Bid is not substantially responsive, it will be rejected by the employer, 

and may not subsequently be made responsive by correction or withdrawal of the 

non-confirming deviation or reservation. 
 

27. Evaluation and Comparison of Bids 

 
27.1 The employer will evaluate and compare only the Bids determined to be responsive. 

 

27.2 In evaluating the Bids, the employer will determine for each Bid the evaluated Bid 
price by adjusting discounts, if any. 

 

27.3 If in the opinion of Engineer in Charge, the rate quoted by successful bidder is 
abnormally high/low compared to the estimated cost of the work, the employer may 
ask the bidder to produce detailed price analysis for all items of the bill of quantities. 
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E. Award of Contract 
 

28. Award Criteria 

The employer will award the work to the bidder whose bid has been evaluated to be 
techno – commercially responsive and the lowest evaluated total amount of BOQ 
subject to submission of agreement and performance security. 

 

The employer, if so required, reserves the right to: 
 

a) Split the work and award the work in Favour of more than one contractor, 

 

b) Award the work separately as supply, execution, Operation & 
Maintenance/Operation/Maintenance as applicable. 

29. Employer’s Right to accept any Bid and to reject any or all. 
 

The employer reserves the right to accept or reject any bid and to cancel the bidding 

process and reject all bids without assigning any reasons, at any time prior to the 
award of contract, without thereby incurring and liability to the affected bidder or 
bidders of the grounds for Employer’s action. 

 
30. Letter of Acceptance: 

 

The Chief Mechanical Engineer will issue the Letter of Acceptance (Form No.7) 
intimating the successful bidder about the proposed pre-acceptance of tender. 

 
31. Notification of Award and Signing of Agreement 

 
i) The Bidder whose Bid has been accepted will be notified for the award by the 

employer prior to expiration of the Bid validity period by confirmation in writing. 
In this letter (hereinafter and in the Conditions of Contract called the “Letter of 
Acceptance”) the contract amount, completion period of the work, 

etc. will be mentioned in line with the tender conditions. 
 

ii) The notification of award will constitute the formation of the Contract subject 

to the furnishing of a performance security in accordance with the provisions of 
tender condition. 

 
iii) The Agreement will be submitted by successful Bidder within 14 days (National 

Bid) 28 days (Global Bid) of issue of the notification of award (Letter of 

Acceptance). The agreement will incorporate all correspondence between the 
employer and the successful bidder. 

 
32. Contract Agreement: 

 

32.1 The agreement on stamp paper shall be furnished by the Contractor as per the 
following guidelines within 14 days (National Bid) 28 days (Global Bid) from the date of 

issue of Letter of Acceptance. 
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(i) The successful Bidder will be required to execute an agreement at his expense on 
Three Hundred Rupees (Rs.300/-) Non-Judicial Stamp Paper in the proper 

departmental format (Form 11) for the due and proper fulfillment of the contract within 
14 days (National Bid) 28 days (Global Bid) from the date of Letter of Acceptance. 
 

 

32.2 Pending preparation and execution of the contract agreement as above, the tender 
submitted by the Contractor together with Chief Mechanical Engineer’s letter /fax 

accepting the tender shall constitute a binding contract between the Board and the 
Contractor. 

 
32.3. The contract period shall be reckoned from the date of issue of Work-order to 

commence the work. Party has to submit the followings after issue of LOA as: 

 
i) The original agreement as per the format attached with the tender should be 

executed on a stamp paper of appropriate value (at present Rs.300/-) 

ii) The Agreement should be submitted in duplicate and the date of execution is 
to be kept blank. 

iii) Each page of the document is to be signed by the Contractor/ his authorized 
representative by indicating his full name. 

iv) If the Contractor is a partnership contractor, then a copy of the Partnership 
Deed and in case it is a Company, a copy of Memorandum and Articles of 
Association along with Registration Certificate is to be submitted. 

v) If the agreement is signed by a Partner/ a Director/ an authorized person of 
the contractor, in such case, a certified true copy of the power of attorney/ 
letter of authority given by the contractor/ company to the signatory of the 

contractor is to be submitted. 
vi) The entire agreement should be in type written form/ computer printed form. 

vii) Leaving blanks and insertion of some contents of the agreement with hand 
writing should be avoided. 

viii) All corrections/ additions made in the agreement are to be initialed. 
 

33. Performance Security 

Security deposit shall consist of two parts; a) Performance Guarantee to be submitted 
after issue of LOA, and b) Retention money to be recovered from Running Bills. 

          33.1 Security deposit shall be 10% of the contract price, of which 5% of contract price 
should be submitted through Online Digital Transfer or FDR or DD or in form of 
Bank Guarantee issued from Nationalized/ Scheduled bank (except co-operative 

banks), having its branch at Gandhidham, within 21 days on receipt of Letter of Award 
and balance 5% to be recovered as Retention Money from Running Bills. Recovery of 
5% Retention Money to commence from the First RA Bill onwards @ 5% of the Bill 

Value from each Bill. Retention Money will be refunded within 14 days from the date 
of payment of final bill. Balance SD will be refunded immediately not later than 14 days 
from completion of defect liability period. 

33.2 Successful Bidder has to submit the Performance security @ 5% of Contract price 
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within 21 days of receipt of Letter of Award (LOA), failing which the work will not be 
awarded and the Bid Security i.e., EMD will be forfeited. 

33.3 The Port Authority will also be at liberty to deduct from performance guarantee or from 
any sums of money due or that may become due under any contract with the 
contractor that may become due to the employer. This is without prejudice to the 

rights of the employer under the terms of the contract. The Bank Guarantee is required 
to be dispatched by the issuing bank directly to The Employer by Registered AD Post. 

33.4 Failure of the Successful Bidder to comply with the requirements as mentioned above 

shall constitute sufficient grounds for cancellation of the award of work and forfeiture 
of bid security i.e. EMD. 

33.5 The Bank Guarantee is required to be dispatched by the issuing bank directly to The 

Employer by Registered AD Post. 
 

33.6 The bank guarantee towards performance guarantee cum security deposit will be 
accepted in the form of bank guarantee from any nationalized bank / scheduled bank 

(except Co-operative Bank) having is branch at Gandhidham. 

33.7 The Port Authority may at their option forfeit the Performance Guarantee cum Security 
Deposit if the contractor fails to carry out the work or perform or observe the conditions 

of contract. 

33.8 In case of submission of fraudulent documents with regard to Bank Guarantee against 
Performance Security by the Bidder shall be treated as major violation of the Tender 

procedure and in such cases, Black listing the contractor for the next three years. 

33.9 The Performance Guarantee cum Security Deposit will be released as mentioned in 
Clause 33.1 above. 

33.10If applicable, the documentary evidence (copy of paid Challan in Govt. Treasury) of 
Welfare cess @1% of work done or as amended by Statutory Authority from time to 
time, paid on final bill shall be submitted before releasing the Performance Guarantee 
 

34. Issue of Work Order 
  

Work order will be issued indicating the Contract value, completion period etc. after 
submission of Performance Security Deposit and Contract Agreement on Non- Judicial 

Stamp Paper by the successful bidder as per Tender Conditions. 
 

35. Time Schedule 
 

The Contract shall be effective from the date of issue of Work-Order and the work shall 
be completed within specified completion period of 5 years. 

 
36. Corrupt or Fraudulent Practices 

 
36.1  The employer requires that Bidders/Suppliers/Contractors under this contract, observe 

the highest standard of ethics during the procurement and execution of this contract. In 
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pursuance of this policy, the employer: 
(a) defines the following for the purpose of these provisions: 

(i) “Corrupt practice” means the offering, giving, receiving or soliciting of anything of 
value to influence the action of a public official in the procurement process or in 

contract execution; and 
(ii) “fraudulent practice” means a misrepresentation of facts in order to influence a 

procurement process or the execution of a contract to the detriment of the employer, 
and includes collusive practice among Bidders (prior to or after bid submission) 
designed to establish bid prices at artificial non-competitive levels and to deprive the 

employer of the benefits of free and open competition. 
(b) will reject a proposal for award of work if he determines that the Bidder 

recommended for award has engaged in corrupt or fraudulent practices in competing 

for the contract in question. 

(c) Will declare a Bidder ineligible, either indefinitely for a stated period of time, to be 
awarded a contract/contracts if he at any time determines that the Bidder has engaged 

in corrupt or fraudulent practices in competing for or in executing, the contract. 

 
 

 
 

       Sd./- 
Signature & Seal                                               Superintending Engineer (M) 

  of Contractor                                                       Deendayal Port Authority 
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SECTION – II 
 

GENERAL CONDITIONS OFCONTRACT  

GENERAL CONDITIONS 

1. Definitions 

 In the Contract (as hereinafter defined) the definition of the following words and 

expressions shall have the meanings hereby assigned to them except where the 
context otherwise requires: 

 
a. “Employer” means Board of Authorities of Deendayal Port, a body corporate under 

the Major Port Authorities Act.2021, by notification issued by the Government of India, 

acting through its Chairman, Dy. Chairman or Chief Mechanical Engineer or any other 
officers so nominated by the Board. 

 

b. “Contractor” means the person or persons, contractor, corporation or company whose 
tender has been accepted by the employer and includes the Contractor’s servants, 
agents and workers, personal representatives, successors and permitted assigns. 

 
c. “Contract” means and includes Tender Documents, Instructions to Bidders, General 

Conditions of Contract, Drawings, Specifications, and Schedules etc., any amendments 

thereto, Bid, Letter of Acceptance, Contract Agreement and the work order. 

 
d. “Contract Price” means the total sum of money to be paid by the employer to the 

contractor on timely completion of the contract work as per Contract including payment 
for extra work, i.e. as per defined and applicable items of the terms of payment, 

including any taxes and excise duties to be paid to state or central Government, except 
GST. 

 

e. “Specifications” means the specification referred to in the tender documents and 
any modifications thereof or additions thereto or amendments thereto as may be from 
time to time be furnished or approved in writing by the employer. 

 
f. “Chief Mechanical Engineer” shall mean the Chief Mechanical Engineer of 

Deendayal Port Authority. 

 
g. “Work” or “Works” shall mean the whole of the plant and materials to be provided 

and work to be done executed or carried out by the contractor under the contract. 
 
h. The “Site” shall mean the whole of the premises, buildings and grounds in or upon 

which the system or works is or are to be provided, executed, erected, done or carried 
out. 

 
i. The “Schedule” shall mean the schedule or Schedules attached to the specifications. 
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j. The “Drawings” shall mean the drawings, issued with the specification which will 
ordinarily be identified by being signed by the Chief Mechanical Engineer and any 
further drawing submitted by the contractor with his tender and duly signed by him 
and accepted or approved by the Chief Mechanical Engineer and all other drawings 
supplied or furnished by the contractors or by the Chief Mechanical Engineer in 
accordance with these contract conditions. 

 
k. “Trials” and “Tests” shall mean such trials and tests as are provided for in these 

conditions of contract and described in the specification and shall include all other tests 
to be carried out as per the requirement of the ‘employer’. 

 
l. “Approved” or “Approval” shall mean approval in writing. 

 
m. “Engineer-in-charge/Nodal officer” shall mean any officer/Engineer authorized by 

Chief Mechanical Engineer for purpose of this contract. 
 
n. “Day” means calendar days, “months” are calendar months. 

 
o. “Equipment” is the contractor’s machinery and vehicles brought temporarily to the 

site to construct the works. 
 
p. “Material” is all supplies, including consumables, used by the contractor for 

incorporation in the works. 
 
q. “Plant” is any integral part of the works which is to have mechanical, electrical, 

electronic or chemical or biological function. 
 

2.0 Use of Contract Document: 

 
The Contractor shall not, without prior consent, make use of any document except for 
the purpose of performing this contract. 

 

3.0 Change Orders: 

 
At any time during the execution of the contract, by a written notice to the Contractor, 

changes may be made in the general scope of contract. The Engineer In-charge (EIC), 
with due approval of competent authority, may make any changes in the quality and/or 
quantity of the work or any part thereof that may, in his opinion, be necessary and for 

that purpose the Engineer In-charge shall have the power to order the Contractor to do 
and the Contractor shall do any of the following: 
 
a. Increase or decrease or split the quantity of work included in the contract, 

 
b. Omit any such work, 

 

c. Change the character, quality or kind of any such work, 

 
d. Change the dimensions of any such work, 
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e. Change in Location 
 

f. Execute additional work of any kind necessary for completion of the work under the 
contract, and no such change shall in any way vitiate or invalidate the contract but 

the cost, if any, arising out of all such changes shall be taken into account in 
ascertaining the total amount of the contract price. Where the rate is available in 
the contract and the same is applicable to the additional work, in the opinion of the 

EIC, the cost of the additional work shall be determined as per this available rate. 
But, if the rate for additional work is not available in the contract, the same shall 
be determined by the EIC taking into account the market rate and  labour cost at 

the site for similar works and shall be final. 

 
g. Deviations from the specifications as contained in the tender agreement including 

the make / model, shall not be accepted. In case of any such deviation, payment 
shall not be made for that part of the work / item, even if it is meeting the functional 
requirements and has been accepted by the purchaser. The payment for such 

portion of the work / item can only be released if the contractor makes good the 
deviations before the expiry of the warranty period so as to meet the specifications 

of the tender agreement in all respects. 
 
4.0 Resolution of Dispute 

 

a) The Board and the Contractor shall make every effort to resolve amicably by direct 
informal negotiations, any disagreement or dispute arising between them in connection 
with the contract. However, in case of failure of negotiation between the Board and 
the Contractor, the parties shall refer their present and future disputes relating to the 

contract itself or arising out of or concerning or in connection with or in consequence 
of the contract to the Chairman, DPA whose decision shall be final and binding on both 
the parties. The contract shall be governed by the Indian Contract Act, 1872. 

 

b)  Jurisdiction of Courts: All such disputes, which could not be settled at the intervention 
of Chairman, DPA, shall be subjected to the jurisdiction of the courts at Gandhidham. 

 

5.0 Force Majeure: 

 
5.1 In the event that the Contractor is delayed in performing its obligations in the contract, 

and such delay is caused by force majeure including war, civil resurrection, strikes 
(other than the strike solely by the Contractor’s men), fire, flood, epidemics, 

earthquakes, extremely adverse climatic conditions, such delay may be excused and 
the period of such delay may be added to the time of performance of the obligations 
without any addition to the contract price. 

 
5.2 If a force majeure situation arises, the Contractor shall promptly notify the Board in 

writing of such condition and the cause thereof, but not later than 7 days from its 
occurrence. Unless otherwise directed by the Board in writing, the Contractor shall 
continue to perform its obligations under the contract as far as reasonably practicable. 
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The Contractor shall demonstrate to the Board’s satisfaction that it has used its best 
endeavor to avoid or overcome such causes of delay and the parties will mutually 

agree upon remedies to mitigate or overcome such causes of delay without having 
any right to any claim on account of such force majeure. 

 

5.3 In any other situation, which is beyond the reasonable control of the Contractor in the 
opinion of the Engineer In-charge, and where the Contractor has promptly notified 
the Board in writing about such situation, it may be considered as “Force Majeure” 

situation. 
 

 
6.0 Compliance with Statutes, Regulations: 

 
The Contractor shall comply in all respects, with all statutes and regulations as may be 
necessary, including clearance from State/Central govt. authorities, Pollution Control 

Boards, labour enforcement and local authorities. The Contractor shall, at all times 
during the continuance of the contract, so far as it may be necessary, comply with all 
the existing enactments including Central and State legislation as well as any by-laws of 

any local authorities regarding labour, particularly the Minimum wages Act, Factories 
Act, Workmen’s Compensation Act, Employees’ Provident Fund and Family Pension 
Fund Act, Employees’ State Insurance Act, Contract Labour (Regulation and Abolition) 

Act, Payment of Wages Act, Maternity Benefit Act, National and Festival Holidays Act, 
Shop and Establishment Act, The Apprentice Act and keep DPA indemnified against 

any loss or claim arising out of contravention of the provisions of the above said 
enactments by the Contractor. The price quoted by the Contractor in the Bill of Quantity 
shall be deemed to include all expenses whatsoever the Contractor may be required 

to incur for the compliance with the provisions of the above said legislation. The 
Contractor shall make necessary arrangements for DPA to witness the payment made 
by the Contractor to his staff and labour. 

 

 
7.0 Payment Terms: (Modified as per Clause No. 4 of Section – III) 

 

All payments shall be made in Indian rupees unless specifically mentioned. 

 
95% monthly payment in respect of item executed/ supplied will be released after 
deducting 5% as retention money towards performance security. 

 
NOTE: 

 
The payment shall be made through RTGS /NEFT and the Contractor should be 
furnished following details: - 
 

Bank Payment Agreement Form 
a. Name of Party 

b. Account No. 

c. Branch Name 
d. Branch Station 
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e. IFSC code of the bank 

f. MICR code 

g. Accepted for : - NEFT payment or RTGS payment 

                 Declaration by the party 
 

I/We hereby declare that the above information furnished by me is correct and DPA is 
requested to pay my / our dues to this account for this work is concerned. 
 
         Signature of the party with the seal 

Declaration by the bank 

 
It is hereby informed that the details mentioned by the party is correct as per our 
records and any payment made by DPA to this account will be accepted either by 

RTGS/NEFT. 

 

             Signature of the bank manager with the seal 
 

 

8.0 Insurance (superseded as per Clause no. 2 of Section-III): 

 

8.1 The contractor shall provide in the joint names of the employer and the contractor, 
insurance cover from the start date to the end of guarantee period for the following 
events which are due to the contractor risk: 

 

a) loss of or damage to the works, plan and materials. 
b) loss of or damage to equipment. 

c) loss of or damage of property (except the works, plant, materials and equipment) 
in connection with contract, and  

d)  personal injury or death 

 
8.2 Policies and certificates for insurance shall be delivered by the contactor to the 

engineer in charge or his nominee before the commencement of work. All such 
insurances shall provide for compensation to be payable to the types and proportions of 

currencies required to be rectify the loss or damage incurred. 
 

8.3 Alterations to the terms of insurance shall not be made without the approval of the 
engineer in charge or his nominee, 

 

8.4 All the materials shall stand insured from the time of arrival at site till commencement of 
erection against fire, pilferage, damage and against natural calamities for the value of 
90% of each item.  

 

8.5 During erection and till the work is completed and satisfactory taken over by the 

 D.P.A after testing the materials shall stand covered by suitable erection insurance also 
for the value of 110% of the item. The charges for the insurance shall be borne by the 
Contractor.  
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9.0 Time Extensions: 

The Contractor may claim extension of the time limits in case of; 

i) Changes ordered by Deendayal Port Authority. 

ii) In case work is delayed on DPA’s Account e.g. due to delay in approval of drawings, non-
availability of site clearance or any other reason, DPA will consider time extension of 
merit. However, no compensation will be paid to the Contractor if work is delayed on 
DPA’s account. The Contractor shall submit the request for extension, within 30 days 

of occurrence of such delay in the prescribed format, clearly indicating the justification 
for such extension. 

iii) Force Majeure. 

iv) All the incidents of delay should be entered in the hindrance register which will be base 
for granting any extension. 

 
10.0 Time is the essence of the contract: 

 
Time is the essence of the contract and the Contractor shall ensure that all the 

obligations under the contract are completed within the agreed time schedule. The 
Contractor shall be solely responsible for all the delays including the delays caused by 
its vendors. In case of delay in progress of the works, Deendayal Port Authority 

reserves the right to withhold the payment, cancel the contract unilaterally or complete 
the work departmentally. 

 

11.0 Liquidated Damages (Superseded as per Clause No. 8 of Section-III): 

 

11.1 In case of delay in completion of the contract, liquidated damages (LD) may be levied at 
the rate of 1/2% of the contract value per week of delay or part thereof, subject to 
maximum of 10% of the contract price. 

 

11.2 The employer, if satisfied that the works can be completed by the Agency within a 
reasonable time after the specified time for completion may allow further extension of 
time at its discretion with or without the levy of LD. In the event of extension of time 

at its discretion with LD the employer will be entitled without prejudice to any other 
right or remedy available in that behalf per cent (1/2%) of the contract value of the 
works for each week or part of the week subject to the ceiling of 10% of contract 

value. 
 

11.3 The employer, if not satisfied that the works can be completed by the contract, and in 

the event of failure on the part of the Agency to complete work within further extension 
of time allowed as aforesaid shall be entitled without prejudice to any other right or 
remedy available in that behalf to rescind the contract. 

 
11.4 The employer, if not satisfied with the progress of the contract and in the event of 

failure of the Agency to recoup the delays in the mutually agreed time frame, shall be 
entitled to terminate the contract. 

 
11.5 In the event of such termination of the contract as described in clauses (11.3) or ( 

11.4) or both, the employer shall be entitled to recover LD up to ten percent (10%) of 
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the contract value and forfeit the security deposit made by the contract besides getting 
the work completed by other means at the risk and cost of the contractor. 

 

11.6 In case part / portion of the work can be commissioned and port operates the portion 
for commercial purpose, the rate of LD will be restricted to the uncompleted value of 
work, the maximum LD being on the entire contract value. 

12.0 Variations: 
 

12.1 Variation in Conditions of Contract: 

 
In case of any variation in Instructions to Bidders (ITB), General Conditions of Contract 
(GCC) and the Special Conditions of Contract – if any special conditions of contract 

shall prevail. But in case of any requirement/condition specified in the Scope of Work, it 
shall prevail over all other conditions. 

 

12.2 Variation in Quantities of Schedule – B 

 
The overall as well as individual variations shall be ± 30% in quantity for which the 
rate quoted by the bidder and accepted by the employer shall be applicable. 

 

13.0 Acceptance 
 

Upon completion of work under this contract, the Board may accept the works and/or 

services after installation, if defects or shortcomings are not considered essential and, 
the Contractor agrees to make good the deficiencies in confirmation with this contract. 
No work shall be accepted before the Contractor clears the site of scraps, unused 

materials, work shed, equipment and all such materials which were used for execution 
of the work and not required any more at the work site. Also, the Contractor has to 
submit all the documents and final “as built” drawings as per the contract agreement 

without which no work shall be treated as complete. 
 

Completion Certificate shall be issued by the employer after satisfactory completion of 

work as per tender and after taking trial. 
 

14.0 Guarantee:  

 
14.1 The warranty/guarantee period shall be valid up to six/ twelve months (6 months for 

repairs and            12 months for new works including supplied items) with effect from the 
date of acceptance of the work and/or services, unless otherwise specified in the scope 

of work/Special Conditions of Contract (SCC). 
 

14.2 The Contractor shall warrant the Board that the goods and services under this contract 
will comply strictly with the contract, shall be first class in every particular case and, 
shall be free from defects. The Contractor shall further warrant the Board that all 

materials, equipment and the supplies furnished by him will be new and fit for their 
intended purposes. 

 



35 

 

 

14.3 The Board shall promptly notify the Contractor in writing of any claim arising under 
this Warranty. Upon receipt of such notice, the Contractor shall promptly repair or 

replace the defective goods and/or services at no cost to the Board. 
 
14.4 If the Contractor, having been notified, fails to rectify the defects in accordance with 

the contract, the Board may proceed to take such remedial action as may be 
necessary, at the Contractor’s risk and cost. 
 

 
15.0 Taxes 

 
GST: 

The bidder shall quote the price exclusive of GST. Applicable GST on the taxable value 
of supply of Goods or Services or both covered in this tender/contract will be paid by 

Port on production of required document as per prevailing rules as per Goods & Service 
Tax Act, 2017. All other duties, taxes, cesses applicable, if any, shall be borne by the 
bidder. Applicable Statutory recoveries including TDS under Income Tax, TDS under 

GST acts will be deducted/ recovered while accounting for or making payments to the 
bidder as per the applicable laws. 
 

Contractor / Service provider / Supplier etc. has to ensure timely and proper filling of 

GSTR 1 so that Deendayal Port Authority can avail input tax credit in timely manner. 
In case DPA not allowed input tax credit due to failure on part of the contractor/Service 
provider/Supplier etc., it will be a financial loss to the DPA and therefore same shall 

be recovered from the payment/deposit of the contractor/service provider/supplier. 
 

Deduction of Income-Tax: 

 
Income-Tax deductions and surcharge as applicable thereon shall be made good while 

making payments due to the contractor for carrying out the work and only net amount 

shall be paid as directed by the Central Board of Direct Taxes, Ministry of Finance, 

Government of India. 

Rate &Tax: 

The rates quoted by the contractor shall be deemed to be inclusive of the excise, other 
taxes, duties etc., but exclusive of the GST (CGST & SGST), which the contractor will 
have to pay for the performance of the contract. The employer will perform such duties 
in regard to the deduction of such taxes at sources as per applicable law. 

 
 
16.0 Deduction: 

 

16.1 Deduction of taxes/income tax at source shall be made from the any bill of the 
Contractor in accordance with the prevailing rules of Govt.  

 

16.2 While performing under the contract, the damages caused by the Contractor or his 
workers to any of the Port Authority property shall be promptly made good by the 
Contractor at his own cost. In case the Contractor fails to repair/replace the damage, 
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Deendayal Port Authority shall have the right to take steps to make good              the damages 
and all the cost on this account shall be recovered from the bills of the Contractor 

or any money due to the Contractor from this contract or any other contract or any 
other transaction. In determination of the damage, the opinion of the Engineer-In-
charge (EIC) shall be conclusive. 

 
16.3 Any dues arising out of failure on the part of the Contractor to carry out any obligation 

under the contract shall be deducted from the bills of the Contractor or from any money 

due to the Contractor from this contract or any other contract. 
 

16.4 (- Deleted -) (-Not Applicable as per Clause No. 12 of Section-III-) 
 

 

17.0 Subcontracts: 

 
The Contractor shall not be allowed to engage any sub-contract for all or any part of 

this contract. 
 

18.0 Idle Charges: (Not applicable) 

 
All efforts shall be made for timely supply of materials and/or equipment where it is 
included in the scope of Deendayal Port. However, the Contractor shall not be entitled 

to any idle charges for delay in supply of materials and/or equipment by the Port 
Authority. Further, in case of any delay due to stoppage of work ordered by the Port 
Authority to avoid interruption in other important activities of Port Authority or any 

other reason, the Contractor shall not claim any idle charges. 

 
19.0 Personal Protective Equipment (PPE): 
 

The Contractor shall be solely responsible, at his own cost, for the supply of required PPE 
to his workers and staff and he shall also ensure the use of PPE such as helmets, nose 

masks, hand gloves etc. by his staff at site. 

 

20.0 Conduct: 
 

The Contractor, at all times during the tenure of contract, shall take all measures to 
prevent any unlawful, riotous or disorderly conduct by or amongst his staff at the 
site and for the preservation of peace and protection of persons and property at the 

work site as well as in the enactment of the works. 

 
21.0 Accident: 

 
The Contractor shall, within 24 hours of the occurrence of any accident, at or about 
the work site or in connection with execution of the contract, report such accidents to 

the Engineer-In-Charge giving all the details in writing. He shall also provide additional 
information about the accident as requested by the E-I-C. 
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22.0 Watch and ward:  

During the execution of the contract, it shall be the responsibility of the Contractor to 
arrange watch and ward of the work including the raw materials, 
machine/equipment/system used for the work at his own cost till the date of 
acceptance of the work by Deendayal Port Authority. 

 

23.0 Termination: 

23.1 The Board may, without any prejudice to any other remedy for breach of contract, by 
written notice of default sent to the Contractor, terminate the contract in whole          or in 
part: 

(i) if the Contractor fails to execute the work within the period as specified in the contract 

or any extension granted by the Board; 
 

(ii) if the Contractor fails to perform any other obligation under the contract and if        the 
contractor does not cure the same after receipt of a notice of default, the nature of 
default as well as the time within which the default has to be cured by the Contractor. 

 

23.2 In the event of Board’s termination of the contract in whole or in part, the Board may 
execute the remaining work or procure goods similar to those undelivered by the 

Contractor and the Contractor shall remain liable to the Board for any excess cost for 
such works or goods and risks, if any. 

23.3 In the event of Board’s termination of the contract in whole or in part, the Board may 

execute the remaining work or procure goods similar to those undelivered by the 
Contractor and the Contractor shall remain liable to the Board for any excess cost for 
such works or goods and risks, if any. 

23.4 The Board will pay the Contractor, for all the items that are completed, and ready for 
delivery, within 30 days after termination. The payment shall be made only after all 

the afore-mentioned goods are supplied to and accepted by Deendayal Port Authority. 
The amount so decided by the Engineer-in-Charge in this regard shall be final 
and binding. 

23.5 In case of termination of contract for default by the Contractor, the Board may not 
permit the Contractor to participate in any of the future tender of Deendayal Port 
Authority for a period decided by DPA. 

23.6 The employer may terminate the contract if Contractor causes a fundamental breach 
of the contract. 

(a) The contractor stops work for 28 days and the stoppage has not been authorized 
by the Engineer-in-Charge or his nominee. 

(b) The contractor becomes bankrupt. 
(c) The contractor has delayed the completion of works by the number of days for 

which the maximum amount of liquidated damages can be paid as defined in the 
contract data and 

(d) If the contractor, in the judgment of the employer has engaged in corrupt or 
fraudulent practices in competing for or in the executing the contract. 



38 

 

 

(e) For the purpose of this paragraph: “corrupt practice” means the offering, giving 
receiving or soliciting of anything of value to influence the action or public officials 

in the procurement process or in contract execution. “Fraudulent practice” means 
a misrepresentation of facts in order to influence a procurement process or the 
execution of a contract to the detriment of the employer, and includes collusive 

practice. Bidders (prior to or after bid submission) designed to establish bid prices 
at artificial non-competitive levels and to deprive the employer of the benefits of 
free and open competition”. 

(f) If the contract is terminated the Contractor shall stop work immediately, make 
the site safe and secure and leave the site as soon as reasonably possible. 

(g) Any material lying at site will not be removed without the prior written permission 
of Engineer in Charge. 
 

24.0 Arbitration Clause: 
(I) The Arbitration Award may be referred to a Conciliation Committees/ Councils 

comprising of independent subject expert in order to ensure speedy disposal of the 

case, as per Conciliation Act. 
(II) The award of the Conciliation Committee/ Council if agreed by both the sides may then 

be placed for consideration of the Board of Authorities of the Port subject to the 
delegation of power. 

(III) Except where otherwise provided in the contract, all questions and disputes relating to 

the meaning of the specifications, designs, drawings and instructions herein before 
mentioned and as to the quality of workmanship or materials used on the work or as 
to any other question, claim, right, matter or any other thing whatsoever, in any way 

arising out of or relating to the contract, designs, drawings, specifications, estimates, 
instructions, orders, or to the conditions or otherwise concerning the work or regarding 
the execution or failure to execute the same whether arising during the progress of the 

work or after the completion thereof as described hereinafter shall be referred to the 
Chairman for sole arbitration by himself or by any officer appointed by him. 

(IV) It will be no objection to any such appointment that the arbitrator is an employee of the 

Board or the Government, that he had to deal with the matters to which the contract 
relates and that in the course of his duties as an employee of the Board of the 
Government, he had expressed views on all or any of the matters in dispute or of 

difference. 
The arbitrator, who has been dealing with the arbitration case, being transferred or 

vacating his office or in the event of his death or being unable to act for any reason, 
the Chairman then holding the office shall arbitrate himself or appoint any officer to 
act as arbitrator. 

(V) It is also a term of this contract that no person other than the Chairman himself or any 
officer appointed by him shall act as arbitrator. 

(VI) It is a term of this contract that only such questions and disputes as were raised during 

the progress of other work till its completion and not thereafter shall be referred to 
arbitration. However, this would not apply to the questions and disputes relating to 
liabilities of the parties during the guarantee period after completion of the work. 

(VII) It is a term of the contract that the party invoking arbitration shall give a list of disputes 
with amount of claim in respect of each said disputes along with the notice seeking 
appointment of arbitrator. 

(VIII) It is also a term of the contract that if the Contractor does not make any demand for 
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appointment of arbitrator in respect of any claims/disputes in writing, as aforesaid, 
within 120 days of receiving the intimation from the Engineer –in- charge that the final 

bill is ready for payment, the claim of the Contractor shall be deemed to have been 
waived and absolutely barred and the Port Authorities shall be discharged and released 
of all liabilities under the contract in respect of these claims. 

(IX) It is also a term of the contract that the arbitrator shall adjudicate only such 
disputes/claims as referred to him by the appointing authority and give separate award 
against each dispute/claim referred to him. The arbitrator will be bound to give claim 

wise detail and speaking award and it should be supported by reasoning. 
(X) The award of the arbitrator shall be final, conclusive and binding on all the parties to 

Contractor. 
(XI) The arbitrators from time to time, with the consent of both the parties, enlarge the 

time for making & publishing the award. 

(XII) Arbitration shall be conducted in accordance with the provisions of Indian Arbitration 
Act, 1996 or any statutory modifications or e-enactment thereof and rules made there 
under and for the time being in force shall apply to the arbitration proceeding under 

this clause. 
(XIII) It is also a term of the contract that if any fees are payable to the arbitrator, this shall 

be pied equally by both the parties. 

(XIV) It is also a term of a contract that the arbitration shall be deemed to have been entered 
on the reference on the date he issues the first notice to both the parties calling them 
to submit their statement of claims and counter statement of claims. 

(XV) Venue of the arbitration shall be such place as may be fixed by the arbitrator at his 
sole discretion. 
 

25.0 Indemnification: 
 

The Contractor shall indemnify, protect and defend at its own cost, Deendayal Port 
Authority and its agents & employees from & against any/all actions, claims, losses or 
damages arising out of 

 

a) any violation by the Contractor in course of its execution of the contract of any 
legal provisions or any right of third parties; 

 

b) Contractor’s failure to exercise the skill and care required for satisfactory execution 
of the contract. 

 

 
26.0 Engineer-in-Charge or his nominee’s Decisions 

 
Except where otherwise specifically stated, the Engineer-in-Charge or his nominee will 
decide contractual matters between the employer and the Contractor in the role 
representing the employer. 

 
 
27.0 Delegation 

The Engineer-in-Charge or his nominee may delegate any of the duties and 
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responsibilities to other people after notifying the Contractor and may cancel any 
delegation after notifying the Contractor. 

 
28.0 Communications 
 

Communications between parties which are referred to in the conditions are effective 
only when in writing. A notice shall be effective only when it is delivered (in terms of 

Indian Contract Act 1872). 

 
29.0 Personnel 

 

29.1 The Contractor shall employ the key personnel named in the Schedule of Key Personnel 
as referred to in the Contract Data to carry out the functions stated in the Schedule or 
other personnel approved by the Engineer-in-Charge. The Engineer- in- Charge will 

approve any proposed replacement of Key personnel only if their qualifications, 
abilities, and relevant experience are substantially equal or better than those of the 
personnel listed in the Schedule. 

 
29.2 If the Engineer-in-Charge asks the Contractor to remove a person who is a member of 

the Contractor’s staff of his work force stating the reasons, the Contractor shall ensure 

that the person leaves the Site within seven days and has no further connections with 
the work in the Contract. 

 

30.0 Employer’s Obligation (superseded as per Clause no. 7 of Section-III) 
 

(i) Electricity, water and land for execution of the work at site shall be provided on 
payment of applicable tariff of the employer subject to availability. If DPA is unable to 
provide electricity and water the same will be arranged by the contractor at his own cost. 
Necessary meters should be installed by the contractor at its own cost.  

 

(ii) The employer will not provide Port Authority Quarters, during the tenure of contract 

 
(iii) Administrative support only, for obtaining clearance from any statutory authority, shall 

be provided by the employer. 
 

(iv) Facilitating for issue of port entry passes to the staff engaged by successful bidder 

and their vehicles during the period of contract 

 
(v) On successful completion of all the obligations under the contract and on the request 

of the Contractor, the employer shall issue a “Completion Certificate with the approval 
of the Chief Mechanical Engineer, the employer. 

 

31.0 Queries about the Technical Data 

 
The Engineer-in-Charge or his nominee will clarify queries on the Technical Data. 

 

32.0 Approval by the Engineer-in-Charge or his nominee.  
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The Contractor shall submit the Make of material, equipment’s and specifications & 
drawings for proposed Work to the Engineer-in-Charge or his nominee, who is to 
approve them subject to compliance with the Technical specifications and drawings. 

 

The Engineer-in-Charge or his nominee’s approval shall not alter the Contractor’s 
responsibility for the work. All drawings prepared by the contractor for the work, if 
any, are subject to prior approval by the EIC before procurement/ execution. 

 
33.0 Discoveries 
 

Anything of historical or other interest or of significant value unexpectedly discovered on 

the site is the property of the employer. The contractor is to notify the employer or his 
nominee of such discoveries and carry out the instructions of employer or his nominee 

for dealing with them. 
 

34.0 Access to the site  

 
The contractor shall allow the Engineer in charge or his nominee and any person 
authorized by him access to the site to any place where work in connection with the 

contract is being carried out or is intended to be carried out and to any place where 
materials or plant are being manufactured, fabricated and/or assembled for the work. 

 

35.0 Instructions 
 

The contractor shall carry out all instructions of the engineer-in-charge or his nominee 

which comply with applicable laws where the site is located. 

 
36.0 Safety 
 

The Contractor shall be responsible for the safety of all activities on the Site. 

 
37.0 Identification of Defects 
 

The Engineer-in-Charge or his nominee shall check the work carried out by Contractor 
and notify the Defects found if any. The Engineer-in-Charge or his nominee may 

instruct the Contractor to rectify the Defect. 

 
38.0 Correction of Defects  

 
38.1 The Engineer-in-Charge or his nominee shall give notice to the Contractor of any 

Defects before the end of the Defects Liability Period (Guarantee Period), which begins 

at Completion and is defined in the Contract Data. The Defects Liability Period shall be 
extended for as long as Defects remain to be corrected. 

 
38.2 Every time notice of a Defect is given the Contractor shall correct the notified Defect 

within the length of time specified by the Engineer-in-Charge or his nominee’s notice. 
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39.0 Uncorrected Defects  
 

If the Contractor has not corrected a Defect within the time specified, the Engineer- 
in-Charge or his nominee will assess the cost of having the Defect corrected, and the 

Contractor will pay this amount. 

 
40.0 Employer’s right of Rejection:  
 

The employer shall reserve the right to reject a part portion or consignment thereof 

within a reasonable time after actual delivery thereof at the place of destination, if 
consignment is not in all respects in conformity with terms &conditions of the contract 
whether on account of any loss, deterioration or damage before dispatch or delivery or 

during transit or otherwise whatsoever. 

 
41.0 Removal of Rejected goods:  
 

Rejected goods shall under all circumstances lay at the risk of the contractor from the 
moment of rejection and if such goods are not removed by the contractor within 21 
days from the date of intimation from the Engineer-in-Charge. Engineer-in-Charge may 

either return to the contractor at the risk and cost of the contractor by such mode of 
transport as the Engineer-in-Charge may select or dispose of such material at the 
contractor’s risk on his account and retain such portion of the sale proceeds as may 

be necessary to recover any expenses incurred in such disposals. 
 

 

42.0 Use of Contract Document: 
 

The Contractor shall not, without prior consent, make use of any document except for 

the purpose of performing this contract. 

 

43.0 Memorandum of Settlement: 

 
The Contractor shall not sign any memorandum of settlement with any agency such as 

Trade Unions etc. in any form at any level without the prior written permission of the 
employer in relation to any work under taken by him in the Port premises. 

 
44.0 Deviations: (Pl. refer Clause No. 10 of Sec-III, for continuation of this 

clause) 

The bidder must read the tender document carefully and prepare the bid for 
submission. It is important to note that deviations, if any, must be brought out clearly in 

the technical offer, which shall be examined by Deendayal Port Authority. If the 
deviation statement submitted by the bidder does not contain any item, then it shall 
be construed that the bidder has accepted the same and no request from the 

Contractor, for any change, shall be accepted by DPA at a later stage. In any case, no 
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change in specifications given in the tender agreement shall be permitted. However, 
only in unavoidable circumstances, Deendayal Port Authority may consider such 

requests from the Contractor, provided the Contractor submits it’s request with 
adequate justification. 

 
45.0 Approvals:  
 

The Engineer-in-Charge shall give specific approval in writing within 7 Days to 

Contractor after written submission regarding Makes of Material to be used for the 
Contract and Drawings, if any to be furnished by the Contractor to Engineer-in- Charge 

for approval. Any corrections to be suggested by Engineer-in-Charge in drawings, the 
days taken for rectification in drawings shall be in account of the Contractor. 
 

46.0 Third Party Inspection:(superseded as per Clause no. 13 of Section-III) 

i. The Third-Party Inspection Agency shall be arranged by DPA and cost of Third- Party 

Inspection mentioned below shall be borne by DPA. 

ii. The Third-Party Inspection Agency will carry out approval of drawings if any, material 
inspection at manufacturer’s work/ site, dispatch clearance from manufacturer’s work, 
certification for releasing payments as per payment terms of contract for all the 
material as per schedule/work till taken over by DPA. 

iii. The Third party shall carry out inspection of work as per tender specification/ relevant 

standard. 

iv. The stage payment of the contractor shall be released after certifying by the third party 
and copy of the same shall be produced by Contractor for releasing the stage payment 
as per Payment Terms. 

 

47.0Bar Chart: (-Not Applicable as per Clause No. 12 of Section-III-) 
The Contractor shall submit a bar chart, before signing the agreement, clearly 
indicating the plan for timely execution of the work. The bar chart  must indicate 

the individual activities and commencement and  completion dates of each activity. 
The bar chart shall be used for monitoring the progress of the work. 

 

48.0 Engagement of labour: 
 

The contractor shall, unless otherwise provided in the Contract, make his own 
arrangements for the engagement of all staff and labour, local or other, and for their 

payment, housing, feeding and transport. 
 

49.0 Police verification of contract labour 
 (Pl. refer Clause No. 14 of Sec-III, for continuation of this clause) 

 
The Contractor who has been awarded the job through Work Order shall furnish 
necessary Police Clearance Certificate in respect of character and antecedents of all 
contract labourers engaged by them, before commencing the work at site. 

 
This will be a part of Contractual Agreement, as entire Cargo Jetty, Oil Jetty area has 
been declared as “Prohibited Area”. Contractor who would be awarded contract is 
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required to comply with the above requirements. 
 

Contractor shall obtain such Police Clearance Certificate from Police available against a 
nominal fee per Certificate and they will submit this Certificate giving Work Order 

reference on it, to the Office of the Engineer in Charge of respective Divisions, to be 
forwarded to Commandant, CISF which our Security Department along with request 
for issuance of Entry Passes. 

 
The Contractor shall, if required by the Engineer-in-Charge, deliver to the Engineer- 
in-Charge a return in detail, in such form and at such intervals as the Engineer-in- 

Charge may prescribe, showing the staff and numbers of the several classes of labour 
from time to time employed by the Contractor on the Site and such other information as 
the Engineer-in-Charge may require. 

 

a) Submission of Labour Reports by Every Fortnight: 

 

The contractor shall submit, by the 4th and 19th of every month, to the Engineer-in- 
Charge a true statement showing, in respect of the second half of the preceding month 
and the first half of the current month respectively. 

1. The number of laborers employed by him on the work. 

2. Their working hours. 

3. The wages paid to them. 

4. The accidents that occurred during the said fortnight showing the circumstances under 
which they happened and the extent of damage and injury caused by them, and 

5. The number of female workers who have been allowed Maternity Benefit, according to 
clause 19 F and the amount paid to them, failing which, the Contractor shall be liable to 
pay to Government a sum not exceeding Rs. 200/- for each default or materially incorrect 

statement. The decision of the Engineer-in-Charge shall be final in deducting from any 
bill due to the contractor the amount levied as fine and be binding on the contractor. 

 
 

b) No labour below 14 Years: No labour below the age of 14 (fourteen) years shall be 
employed on the work. 

 
50.0 Registers to be maintained at site  

1. Site order Book 

A site order book is to be maintained by the contractor at the site. The work orders 
and instructions written in the site order book shall be deemed to have been legally 
issued to the contractor shall sign each entry in the site order book as a token of his 

having seen the same. The site order book shall be property of the Board and shall 
be handed over to the Engineer-in-charge of the work in good condition on the 
completion of the work or whenever required by the Engineer-in-charge or his 

authorized representative. 

 
2. Hindrance Register 
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Every type of hindrance arising during the execution of work should be invariably 
recorded in the hindrance register. The Hindrance Register is to be maintained by the 

Engineer in Charge at the site. The contractor shall sign each entry in the hindrance 
Register as a token of his having seen the same. The Hindrance Register shall be 
property of the Board. 

 
51.0 No damage, hindrance or interference to the Port activities: (Not Applicable) 

The contractor shall be required to execute the work in such a manner as not to cause 
any damage, hindrance or interference to the Port activities and the work going on in the 

area. The contractor shall have to make good the loss at his own cost and risk all 
damages caused by his workmen to Port property and no extra payment shall be made 
to him on that account. 

 

52.0 Tools & Tackles: 

 

All the tools, tackles, bricks, cement, ladders etc. for executing the work will have to 
be arranged by the contractor at his own cost. Arrangement for storing the materials, 
tools etc. will also have to be made by him. The employer shall not be responsible for 

any theft/loss of any materials, tools, etc. stored/brought by the contractor for 
execution of work within the Port area. 

 

53.0 Hot work  

 

In case of carrying out any hot work such as gas cutting and welding necessary 
regulations, prevailing at Deendayal Port Authority for such works shall be observed 
by the Tenderer and necessary fire watch permit and No Objection Certificate shall be 
obtained from the concerned authorities of the port and necessary charges at the 

scale of rate prevailing in the port at that time shall be paid by the contractor. 

 
54.0 Indian Dock Safety Regulation (Not Applicable)  

Necessary Indian Dock Safety Regulations for the safety purpose shall be adhered to by 
the contractor and he will be held responsible for any violation of the same. 

 

55.0 Valid Electrical Contractor License and Electrical Supervisor Certificate: (-

Not Applicable- as mentioned in Clause No. 12 of Section-III) 

The contractor shall have valid electrical contractor’s license for carrying out electrical 
work of nature involved in this tender obtained from the Commissioner of Electricity, 
Energy & Petrochemical Department, (Inspection wing), Block No.18, 6th floor, Sector 

No. II, Udyog Bhavan, Gandhinagar, Government of Gujarat without which the tender 
shall not be accepted. Contractor shall submit certificate and copy of the license in lieu 
of the same for consideration. 

 

The contractor shall also have a valid Electrical Supervisor’s certificate of competency, 

issued from the Commissioner of Electricity, Energy & Petrochemical Department, 
(Inspection wing), Block No.18, 6th floor, Sector No. II, Udyog Bhavan, 
Gandhinagar, Government of Gujarat or equivalent authority from the other 

states/central Govt. 
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56.0 Action where no Specifications are specified 

The work shall be carried out in all respects in accordance with the instructions and 
requirements of the Engineer-in- Charge. 

 
57.0 Undertaking by the Contractor: 

Having understood all the terms and conditions of the tender document and having 
assessed the site conditions, we hereby confirm that the price offered by us is a firm 
price and includes all the taxes, (excluded GST), duties etc. and all incidental charges. 

 
58.0 Labour License: 
 

The contractor shall have to obtain necessary license from the Assistant Labour 
Commissioner (Central), Gopalpuri, Kachchh in case he has to engage 10 or more 
workers on any day during the execution of work. 

 
59.0 Fraudulent documentation by bidders: 

Submission of fraudulent documents shall be treated as major violation of the tender 

procedure and in such cases the Port shall resort to forfeiture of SD/BG of the bidder, 
apart from blacklisting the firm for the next 3 years. 
 

 

              Sd./- 
Signature & Seal                                               Superintending Engineer (M) 

Of Contractor                                                        Deendayal Port Authority 
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SECTION-III 
SPECIAL CONDITIONS OF CONTRACT 

 
The following Special Conditions of Contract shall supplement and /or 

amend the General Conditions of Contract as mentioned against the clause. 

Wherever there is a conflict, the provisions herein shall prevail over those 

in the General Conditions. 

 

1. Order Acceptance: 

 
The party shall give unequivocal acceptance of the LOA within 7 days of receipt of the 
same. 

 

2. Insurance:(This clause is in supersession of clause no. 8 of Section-II) 
 

2.01 The contractor shall provide in the joint names of the employer and the contractor, 
insurance cover from the start date to the end of guarantee period for the  following 
events which are due  to the contractor risk viz., personal injury and death. All 

manpower to be posted at Gandhidham site and visiting manufacturer’s/ work site 
anywhere shall be insured under the Workmen Compensation Act. 

2.02 Policies and certificates for insurance shall be delivered by the contactor to the 
engineer in charge or his nominee before the commencement of work. All such 
insurances shall provide for compensation to be payable to the types and proportions 

of currencies required to be rectify the loss or damage incurred. 

2.03 Alterations to the terms of insurance shall not be made without the approval of the 
engineer in charge or his nominee. 

2.04 All manpower to be posted at site area shall be insured under the Workmen 
Compensation Act. It will be entirely the contractor’s responsibility to take required 

steps to adequately safeguard the personnel & to ensure that the work is carried out 
in such manner that maximum safety to personnel is assured. The contractor shall 
follow all precautions as required for safety of workman by ILO regulations, etc. 

2.05 No claim/compensation of whatsoever nature shall be entertained by the D.P.A for any 
loss of property or injury or loss of life during the occurrence of any accident to the 

contractor’s maintenance staff/officials. Contractor is required to get insurance for his 
staff and property at own cost. 

 

3. Contract Prices: 

 

3.01 The rate for the Annual Rate Contract for Operation and Maintenance of Medical PSA 
Oxygen generation plant and Medical oxygen piping system installed at DPA Hospital, 
Gopalpuri for the period of 5 years shall be quoted as per Schedule-B in the price bid 

document online and shall not be subject to any escalation for any reason whatsoever. 
 

3.02 The rates quoted shall be inclusive of transportation, insurance and all statutory levies 

excluding GST and shall remain firm & final till satisfactory completion of entire work 
and taking over of the same by the Deendayal Port Authority as per terms and 

conditions of the contract. 
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3.03 The rate quoted shall not be variable due to amendment of tax laws or on account 

fresh taxes, levies, duties by the Central / State Govt. or any local authority etc. except 
GST. 

4. Payment: The clause no. 7 of Section-II is superseded as under: 
4.1 All payments shall be made in Indian rupees unless specifically mentioned. 

 

NOTE: 

The payment shall be made through RTGS /NEFT and the Contractor should be 
furnished following details: - 
Bank Payment Agreement Form 
a. Name of Party 

b. Account No. 
c. Branch Name 
d. Branch Station 

e. IFSC code of the bank 

f. MICR code 

g. Accepted for : - NEFT payment or RTGS payment  

Declaration by the party 

I/We hereby declare that the above information furnished by me is correct and DPA is 
requested to pay my / our dues to this account for this work is concerned. 

 

Signature of the party with the seal 

Declaration by the bank 

 
It is hereby informed that the details mentioned by the party is correct as per our 
records and any payment made by DPA to this account will be accepted either by 

RTGS/NEFT. 
 

Signature of the bank manager with the seal. 
 

4.2 No Advance payment will be made. 
4.3 The rates quoted shall be inclusive of cost of materials, packing forwarding, insurances 

and transportation, except GST under Goods & Service Tax Act, 2017, up to the site. 

All payments shall be made in Indian rupees unless specifically mentioned. The 
payment shall be made through RTGS /NEFT; the successful bidder shall furnish all 
the details required by DPA.  

Payment terms based on Schedule-B BOQ:  
i. For items at Sr.No.1 (Operation Cost per Month) & 2 (Cost for actual OEM 

visit for Breakdown and R&M) of Part-A of Schedule – B, the bill to be 
submitted on monthly basis. 
 

ii. For items of Part-B of Schedule – B, the payment will be released as and 
when the item is utilized in R&M work on actual quantity used basis, along 
with the monthly payments.  
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iii. The cost of original spares form OEM (i.e. M/s. Chem Process Systems, 

Ahmedabad or M/s. Air Shuddhi Engineers, Ahmedabad) required for 
maintenance & up keeping of PSA Oxygen Plant and its auxiliary 
equipment’s shall initially be borne by the contractor which will be 
reimbursed by DPA, subject to verification of spare parts from OEM, test 
report, Tax Invoice from OEM etc. The decision of Medical officer / 
Engineer-In-Charge of DPA shall be final and biding on the agency. 

 

4.4 Payments to the Agency would be strictly on certification by the office that his services 
were satisfactory as per the requirements of the subject tender and certification by 

Third Party. 

 
4.5 Monthly payment will be released for the work after deduction of taxes after 

satisfactory completion of work. Any delay in this regard will not attract any interest 
payable by DPA. 

 
4.6 The Service Provider should submit the bill every month along with the details of 

payment to the engaged staffs (i.e. operators) viz., Name of the employee, Gross 

Salary, lawful Deductions, Net amount credited into bank, name of the Bank and date 
on which the amount was credited into the bank. The Service Provider must certify 
that the payment to the employees provided by him have to be credited to concerned 

individual bank account. 
 

4.7 The Engineer-in-charge will be entitled to deduct or adjust any sum of money payable 
by the Agency to the Board under the terms of any contract executed by him or on 
behalf from their security deposit or from any sum that may become due from the 

present contract. 
 

4.8 Payment shall be made on monthly basis through RTGS against submission of bills in triplicate 

during the contract. Income tax and surcharge and any statutory deduction thereon at 
applicable rates shall be made at source. 

 

4.9 The contractor shall note that no interest be payable by the Employer for any Delayed 
Payments unless otherwise stipulated in tender. 

 
4.10 If applicable, the payment from 2nd bill to pre-final bill, shall be released, subject to 

the condition that the documentary evidence (copy of paid Challan in Govt. Treasury) 

of the Welfare Cess @1% of work done or as amended by Statutory Authority from 
time to time, paid to concerned authority is submitted for the previous bill. 

 

5. Contract Period: 

 
5.1 The Contract shall be effective from the date of issue of Work-Order for the period of 

five years. The contract shall be extendable up to 12 months based on mutual consent, 
on the same terms and condition. 

 
5.2 Any notice to the agency shall be deemed to be sufficiently served, if given or left in 
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writing or email at his usual or last known place of abode or business. 
 

5.3 The service provider should confirm that there is no conflict of interest on the part of him and 
on the part of the deployed manpower’s in performing the work, and has to submit an 
‘Undertaking’ regarding the same. 

 
5.4 No compensation shall be payable to the contractor on account of delay in work caused 

by Deendayal Port Authority for whatsoever reason however, Deendayal Port Authority 

will consider extension of time, if the work is delayed on Deendayal Port Authority’s 
account. 

 

5.5 DPA also reserves the right to foreclose the contract with three months’ notice period 
without payment of any compensation. 

 
6. Rejection:  

 
Substitution, changes or delays shall not be accepted unless confirmed by DPA. 

Rejected materials, if any, shall have to be collected from site within one weeks after 
receipt of intimation. 

 

7. Port Obligation (Clause no. 30 of Section-II is replaced as under) 

 
7.01 Electricity, water and land for execution of the DPA work at site shall be provided free 

of cost by the employer subject to availability. If DPA is unable to provide electricity 
and water the same will be arranged by the contractor at his own cost. The contractor 
shall arrange for transportation of staffs & materials if required from work site to repair 

site and vice a versa. 

 
7.02 Administrative support only, for obtaining clearance from any statutory   authority, if 

any, shall be provided by the employer. 

 
7.03 The employer will provide Port Authority Quarters on payment of applicable tariff, 

water & electricity charges of the employer subject to availability, during the tenure of 
contract. Any nuisance, non-sober behavior, intoxication etc. in the port quarter shall 

be liable for cancellation of the same.  
 

7.04 Facilitating for issue of port entry passes to the   staff   engaged   by successful 
bidder and their vehicles during the period of contract.  

 

7.05 On successful completion of all the obligations under the contract and on the request 
of the Contractor, the employer shall issue a Completion Certificate. 

 
8. Liquidated Damage/Penalty (Clause no. 11 of Section-II is replaced as under) 

 

8.1. In case of delay in completion of the contract, liquidated damages (LD) may be levied 
at the rate of 1/2% of the contract value per week of delay or part thereof, subject to 
maximum of 10% of the contract price. 
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8.2. The employer, if satisfied that the works can be completed by the Agency within a reasonable 

time after the specified time for completion may allow further extension of time at its discretion 
with or without the levy of LD. In the event of extension of time at its discretion with LD the 
employer will be entitled without prejudice to any other right or remedy available in that behalf 

per cent (1/2%) of the contract value of the works for each week or part of the week 
subject to the ceiling of 10% of contract value. 

 
8.3.  The employer, if not satisfied that the works can be completed by the contract, and in 

the event of failure on the part of the Agency to complete work within further extension 

of time allowed as aforesaid shall be entitled without prejudice to any other right or 
remedy available in that behalf to rescind the contract. 

 

8.4.  The employer, if not satisfied with the progress of the contract and in the event of 
failure of the Agency to recoup the delays in the mutually agreed time frame, shall be 

entitled to terminate the contract. 
 
8.5. In the event of such termination of the contract as described in clauses (8.3) or (8.4) 

or both, the employer shall be entitled to recover LD up to ten percent (10%) of the 
contract value and forfeit the security deposit made by the contract besides getting the work 
completed by other means at the risk and cost of the agency. 

 

8.6 In case of delay in set/put right the PSA Oxygen Generation plant and complete system 
beyond 48 hours’ time period (from the time of occurrence) of Break down, liquidated 
damages (LD) may be levied at the rate of 1/2% of the work-order value per week of 
delay or part thereof, subject to maximum of 10% of the work-order price. The 

employer, if not satisfied with the progress of the work and in the event of failure of 
the contractor to recoup the delays in the mutually agreed time frame, shall be entitled 
to terminate the contract.  In the event of such termination of the contract as 

described, the employer shall be entitled to recover LD up to ten percent (10%) of the 
work-order value and forfeit the security deposit made by the contract or besides 
getting the work completed by other means at the risk and cost   of the contractor.  

 

8.7 For delay in set/put right the PSA Oxygen Generation plant and complete system after 
expiry of 48 hours’ time period (from the time of occurrence) of Break down,  L.D. 
shall be reckoned per day including the day in which 48 hrs. time period expires.   

 

8.8 It shall be Contractor’s responsibility to keep the PSA Oxygen generation plant along 
with compete system available 24 hours round the clock. However, contractor shall be 
allowed 01 day per month for preventive maintenance/R&M activity with prior co-
ordination with Medical officer & Engineer in charge. In case if breakdown occurs in 

particular month, the contractor has to carry out preventive maintenance/R&M activity 
during breakdown period of 48 hours given in clause 8.7 above and no separate day 
shall be allowed for carrying out preventive maintenance/R&M activity in that particular 

month. 

 

8.9 If any Operator is not available/absent on any day, penalty will be levied as: Rs. 800 
per day per person. 
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8.10 The contractor has to arrange OEMs visit 03 (Three) Time in the year for routine check 
and preventive maintenance of PSA Oxygen Plant by the contractor without any extra 

cost, with prior intimation to Medical officer & Engineer in charge. If contractor fails to 
arrange the same, penalty of Rs.25,000/- per visit shall be levied for failing  in 
arrangement of such OEM visit by contractor. 

 

 

9. Deleted-- 

10. Deviations: (Kindly read with clause no. 44 of Section-II) 

 If the justifications submitted by the agency is not acceptable to the port, shall be 
withdrawn by the Agency, otherwise, the same shall be liable to the rejection of the 

bid. 

11.  Work-Order shall be sent through Email/Fax/Post. All mode of dispatch shall be treated   
as valid for the purpose of date of receipt. 

12. The clause no. 06, 10.2 of Section –I, 16.4,18, 47,51,54 & 55 of Section-II, 
clause no. 09 of        Section-III are deleted and not applicable. 

13. Third Party Inspection: (Clause no. 46 of Section-II is replaced as under) 

i. The Third Party Inspection Agency shall be arranged by DPA and cost of Third Party 
Inspection mentioned below shall be borne by DPA. 

ii. The piping work and medical equipment fittings as per specification shall be inspected 

by Third Party Agency appointed by DPA at site, and cost of the TPI shall be borne by 
DPA. Inspection Procedure for such inspection by DPA's authorized representative(s) 
shall   be mutually   settled immediately after the  Contract  becoming effective. 

iii. The Third Party Inspection Agency will carry out approval of drawings for the work if 
any, and, inspection & certification for the work done if required. 

iv. The Third Party shall carry out inspection of Staff-profile & supplied materials as per 
tender conditions/ specification.  

v. The monthly payment of the contractor shall be released after certifying by the third 
party and copy of the same shall be produced by Contractor for releasing the payment 
as per Payment Terms. 

vi. TPIA shall inspect and certify the materials, systems and works as per the scope and 
descriptions /specification mentioned for the work. 

vii. The Third Party shall carry out inspection of work as per available tender 
specification/relevant standard. All tests shall be carried out in the presence of the TPI 

and Engineer In-charge or representative and any corrections found necessary shall 
be carried out accordingly. 

 

 
14 . Police verification of contract labour:(Clause no. 49 of Section-II isreplaced  
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 as under) 

 
The Contractor who has been awarded the job through Work Order shall furnish 
necessary Police Clearance Certificate in respect of character and antecedents of all 

contract labourers engaged by them, before commencing the work at site. 
 

Contractor shall obtain such Police Clearance Certificate from Police available against a 
nominal fee per Certificate and they will submit this Certificate giving Work Order 
reference on it, to the Office of the Engineer in Charge of respective Divisions, to be 

forwarded to Commandant, CISF which our Security Department along with request 
for issuance of Entry Passes. 

 

The Contractor shall, if required by the Engineer-in-Charge, deliver to the Engineer- 
in-Charge a return in detail, in such form and at such intervals as the Engineer-in- 
Charge may prescribe, showing the staff and numbers of the several classes of labour 

from time to time employed by the Contractor on the Site and such other information as 
the Engineer-in-Charge may require. 

 
(a)    Submission of Labour Reports by Every Fortnight: 

 
The contractor shall submit, by the 4th and 19th of every month, to the Engineer-in- 
Charge a true statement showing, in respect of the second half of the preceding month 
and the first half of the current month respectively. 

1. The number of laborers employed by him on the work. 

2. Their working hours. 

3. The wages paid to them. 

4. The accidents that occurred during the said fortnight showing the circumstances under 
which they happened and the extent of damage and injury caused by them, and 

5. The number of female workers who have been allowed Maternity Benefit, according to 
clause 19 F and the amount paid to them, failing which, the Contractor shall be liable to 

pay to Government a sum not exceeding Rs. 200/- for each default or materially incorrect 
statement. The decision of the Engineer-in-Charge shall be final in deducting from any 
bill due to the contractor the amount levied as fine and be binding on the contractor. 

(b)  No labour below 14 Years: No labour below the age of 14 (fourteen) years shall be 
employed on the work. 

 

 
15. If applicable, the contractor shall be registered under the Building and Other 

Constructions Workers (Regulation of Employment and Conditions of Service) Act, 

1996. 

 
 

     Sd./- 

Signature & Seal                                                     Superintending Engineer (M) 

  Of Contractor                                                            Deendayal Port Authority 
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SECTION IV 
 

FORMS OF BID 
 

 

Part – I 
 

To be submitted by Bidders with their Bids 
 
 

Form  
No. 

NAME OF FORMS/FORMAT 

1 Form of application 

2 Pre-qualification of bidders 

3 Format for declaration 

4 Letter of authority for submission of bid 

5 Exceptions & Deviations 

6 Integrity Pact Agreement 
 
 

    Part – II 

 

To be used by successful Bidder 
 

 
Form 

No. 

NAME OF FORMS/FORMAT 

7 Letter of Acceptance 

8 Specimen bank guarantee of Performance Guarantee/Security Deposit 

9 Letter of authority from bank for all BGs 

10 Bank Payment Agreement Form 

11 Agreement form 

12 Format of Extensions (Part – I) 

13 Format of Extension (Part-II) 
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(Form-1) 
 SPECIMEN OF APPLICATION 

(To be executed on bidder’s letter head) 

 
The Superintending Engineer (M), 

CME Liaison Office 1St Floor A.O Building 
Gandhidham – 370210 Kutch – Gujarat 
 

We, the undersigned, declare that: 

(a) we have examined and have no reservations to the tender documents, including 
addenda and clarifications issued vide ………. 

(b) we offer to execute the work in conformity with the tendering documents and in 
accordance with the delivery schedules specified in the schedule of requirements in 

accordance with the tender document bearing no ML/WK/4074 
(c) our tender shall be valid for the period of 120 days, from the date fixed for the tender 

submission deadline and it shall remain binding upon us and may be accepted at any 

time before the expiration of that period or any extended period. 
(d) If our tender is accepted, we commit to submit a performance guarantee for the due 

performance of the contract, as specified in specimen form for the purpose. 
(e) No Joint Venture 

(f) Our contractor, its affiliates or subsidiaries- including any subcontractors or contractors 
for any part of the contract – has not been declared ineligible by the port, under laws 
of India or official regulations. 

(g) We understand that this tender, together with your written acceptance thereof 

included in your notification of award, shall constitute a binding contract between us, 
until a formal contract agreement is prepared and executed. 

I. We understand that you are not bound to accept the lowest evaluated tender or any 

other tender or you can also split the work that you may receive. 
II. We also make a specific note clause of [ITB, NIT] under which the contract is governed. 

 
Signed: [insert signature of person whose name and capacity are shown] 

In the capacity of [insert legal capacity of person signing the form of tender]  

Name: [insert complete name of person signing the form of tender] 
 

Duly authorized to sign the tender for and on behalf of: [insert complete name 

of Tenderer] 
 

Dated on day of  (insert date of signing) 
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Form -2 

 
The information to be filled in by the bidder in the following pages will be used for 
purposes of pre-qualification as provided for in the instructions to Tenderer. 

1. Only for individual bidders 
1.1 Constitution of legal status of Bidder (Attach copy) 
- Place of registration: 

- Principal place of business 
- (power of attorney of signatory of Bid (Attach) 

2. Turnover of the Contractor 
Description Year Turn over 

(insert the year as per PQC) 

i.e. last three financial years ending 31st 
march of the previous year as certified by 
Chartered Accountant 

2021-2022  

2022-2023  

2023-2024  

Attachment: financial reports for the last three years: balance sheet, profit and loss 
statements, auditor's reports (in case of companies/corporation) etc. List them below 

and attach copies. 
Attested Copy of Annual Turnover during last three year ending of the previous 
financial year. 

3. Similar works 

Particulars Year No. of Woks Value 

Total value of completed 

Similar work as defined in 
the tender document during 
last 7 years. 

2017-2018   

2018-2019   

2019-2020   

2020-2021   

2021-2022   

2022-2023   

2023-2024   

Attachments: Supporting documents, viz., Successful completion certificate from 
clients, other documentations to substantiate the similarity of work as per definition of 

"annual". Employer reserves the right to verify the information. 
 

4.    Information on bid capacity (works for which bids have been submitted and works 

which are yet to be completed) as on the date of this bid. 

(1) Existing commitments and on-going works. 

 
Description of 

work 
Place 

& 

State 

Contract 

No. & 

Date 

Name & 

Address of 

Port or 
Dept. 

Value of 

Contract 

in Rs. 

Stipulated 

Period of 

Completion 

Value of 

remaining to 

be 
completed 

Anticipated 

date of 

completion 

1 2 3 4 5 6 7 8 

        

        

Specimen format for Pre-qualification of bidders 
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(2) Works for which bids already submitted. 

 
Description of 

work 

Place & 

State 

Name & 

Address of 

Port or 

Dept. 

Value of 

Contract in 

Rs. 

Stipulated 

Period of 

Completion 

Date when 

decision is 

expected 

Remarks if 

any 

1 2 3 4 5 6 7 

       

 

Attach attested certificates. 

 
5. Information on litigation history in which the bidder is involved. 

 
Other party (ies) Port Cause of 

dispute 
Amount Remark involved showing 

present status. 

     

     

     

 

6. Additional information bidder may like to submit 

 Duly authorized to sign this authorization on behalf of: (insert complete name of 
Tenderer) Dated on day of (insert date of signing) 
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(Form-3) 
 

 

           (To be executed on bidder's Letter Head) 
 
The Superintending Engineer (M), 
CME Liaison Office 

1St Floor A.O Building Gandhidham – 370210 

 Kutch – Gujarat 
 

Ref: (Project title)  

Sir, 

The undersigned, having studied the pre-qualification submission for the above 
mentioned project, hereby states: 

 

(a)   The information furnished in our bid is true and accurate to the best of my knowledge. 

(b) That, in case of being pre-qualified, we acknowledge that the Employer may invite us 

to participate in due time for the opening of Price bid of the Tender on the basis of 
provisions made in the Tender Documents to follow. 

(c)   When the call for Tenders is issued, if the legal, technical or financial conditions, or the 
contractual capacity of the contractor changes, we commit ourselves to inform you 
and acknowledge your sole right to review the pre-qualification made. 

(d)   We enclose all the required pre-qualification data format and all other documents and 
supplementary information required for the pre-qualification evaluation. 

(e)   We also state that no changes have been made by us in the downloaded tender formats 
and understand that in the event of any discrepancies observed, the tender hoisted on 
website of (n) procure is full and final for all legal/contractual obligations. 

(f)   We also declare that, our contractor has not been banned / de-listed by any 
government or PSUs. 

(g)  We also give an undertaking that, we have not made any payment or illegal 

gratification to any person / authority connected with the bid process so as to influence 

the bid process and have not committed any offence under the PC Act in connection 

with the bid. 

 
Date:   
Place:     
                                                             
 
Name of Applicant: _________________________________________ 

Represented by (Name & capacity):      _______________________ 

 
 
 

 
 
 

              SPECIMEN FORMAT FOR DECLARATION 
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(Form-4) 
 

 
 
The Superintending Engineer (M), 
CME Liaison Office 

1St Floor A.O Building Gandhidham – 370210  

Kutch – Gujarat 

 
Dear Sir, 
 

 We                                                       do 
hereby confirm that Shri .............. (Name, designation and Address) is/are authorized 

 to represent us to bid, negotiate and conclude the agreement on our behalf with you 
{copy of board resolution attached (in case of company)} for tender no -- for the work 

 of and his specimen signature is appended here to. 
 

We confirm that we shall be bound by all and whatsoever our said signatory shall 
commit. We understand that the communication made with him by the employer/Board 
shall be deemed to have been done with us in respect of this Tender. 

 

[specimen signature] 
 

    Yours faithfully, 

 

Signature: 

Name & Designation: 
For & on behalf of: 

 
 
 

 
 
 

 
 
 

 
 
 

 
 
 

 
 

SPECIMEN LETTER OF AUTHORITY FOR 
SUBMISSION OF BID 

(To be executed on Rs.300/- non-Judicial Stamp Paper) 
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(Form-5) 
SPECIMEN FORMAT FOR EXCEPTIONS AND DEVIATIONS 

 

As pointed out in the tender call notice, bidders may stipulate here exceptions and 

deviations to the bid conditions, if considered unavoidable. 
 
 

 
 
 

 
 
 
 

 
 
 

 
 

Note: however, the bidders note that, in the event of un-acceptable deviations, if any, 

the bid shall be liable for rejection. Bidders is discouraged to deviate from bid condition, 
specifications, delivery schedules, commercial terms as per the tender document. 

Duly authorized to sign this authorization on behalf of:(insert complete name of 

Tenderer) 

Dated on______day of________(insert date of signing) 
 
 
 

 
 
 
 

 
 
 

 
 
 

 
 

 

 

 

 

 

Sr. Page no. of 
bid document 

Clause no. of 
bid document 

Subject deviation with reasons 
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Form – 6 
 

 

 

SPECIMEN LETTER OF INTEGRITY PACT 

 

(To be executed on Rs. 300/- non-judicial stamp paper) 

 

INTEGRITY PACT BETWEEN 

 

DEENDAYAL PORT AUTHORITY (DPA) hereinafter referred to as "The Principal" 

 

AND 

 
(Name of The bidders and consortium members) hereinafter referred to as "The Bidder / 

Contractor" 
 
                                          

Preamble: The Principal intends to award, under laid down organizational procedures, 
contract(s) /concession(s) for Tender No. ............................. The Principal values full 
compliance with all relevant laws of the land rules, regulations, economic use of resources 

and of fairness / transparency in its relations with its Bidder(s) and / or Contractor(s). 
  

In order to achieve these goals, the Principal will appoint Independent External Monitors 
(IEMs), who will monitor the tender process and the execution of the contract for compliance 
with the principles mentioned above. 

 
 
Section 1 - Commitments of the Principal 

 
 
(1)  The Principal commits itself to take all measures necessary to prevent corruption and 

to observe the following principles:  
 
(a)  No employee of the Principal, personally or through family members, will in connection 

with the tender for, or the execution of a contract, demand, take a promise for or 
accept, for self or third person, any material or immaterial benefit which the person is 
not legally entitled to. 

 
(b)  The Principal will, during the tender process treat all Bidder(s) with equity and reason. 

The Principal will in particular, before and during the tender process, provide to all 

Bidder(s) the same information and will not provide to any Bidder(s) confidential / 
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additional information through which the Bidder(s) could obtain an advantage in 
relation to the tender process or the contract execution. 

 
(c)  The Principal will exclude from the process all known prejudicial persons. 
 

(2)  If the Principal obtains information on the conduct of any of its employees which is a 
criminal offence under the IPC / PC Act, or if there be a substantive suspicion in this 
regard, the principal will inform the Chief Vigilance Officer and in addition, can initiate 

disciplinary actions. 
 

 
Section 2 - Commitments of the Bidder(s) / Contractor(s) 
 

 
(1)  The Bidder(s) / Contractor(s) commits themselves to take all measures necessary to 

prevent corruption. The Bidder(s) / Contractor(s) commits themselves to observe the 

following principles during participation in the tender process and during the contract 
execution. 

 

a.  The Bidder(s) / Contractor(s) will not, directly or through any other person or firm, 
offer, promise or give to any of the Principal's employees involved in tender process 
or the execution of the contract or to any third person any material or other benefit, 

which he / she is not legally entitled to, in order to obtain in exchange of advantage 
of any kind whatsoever during the tender process or during the execution of the 
contract. 

 
b.  The Bidder(s) / Contractor(s) will not enter with other Bidders into any undisclosed 

agreement or understanding, whether formal or informal. This applies in particular to 

prices, specifications, certifications, subsidiary contracts, submission or non-
submission of bids, or any other actions to restrict competitiveness or to introduce 

cartelization in the bidding process. 
 
c.  The Bidder(s) / Contractor(s) will not commit any offence, under the relevant 

Prevention of Corruption Act / Indian Penal Code / PC Act; further the Bidder(s) / 
Contractor(s) will not use improperly, for purposes of competition, or personal gain, or 
pass on to others, any information or document provided by the Principal, as part of 

the business relationship, regarding plans, technical proposals and business details, 
including information contained or transmitted electronically. 

 

d.  The Bidder(s) / Contractor(s) of foreign origin shall disclose the name and address of 
the Agents / Representatives in India, if any. Similarly, the Bidder(s) / Contractor(s) of 
Indian Nationality shall furnish the name and address of the foreign principals, if any. 

Further details as mentioned in the "Guidelines on Indian Agents of Foreign Suppliers" 
shall be disclosed by the Bidder(s) / Contractor(s). Further, as mentioned in the 
Guidelines all the payments made to Indian agent / representative have to be in Indian 

Rupees only.  
 

e.  The Bidder(s) / Contractor(s) will, when presenting their bid, disclose any and all 



63 

 

 

payments made, is committed to or intends to make to agents, brokers or any other 
intermediaries, in connection with the award of the contract. 

 
f.  Bidder(s) / Contractor(s) who have signed the Integrity Pact shall not approach the 

Courts while representing the matter to IEMs and shall wait for their decision in the 

matter. 
 
(2)  The Bidder(s) / Contractor(s) will not instigate third persons to commit offences 

outlined above or be an accessory to such offences. 
 

 
Section 3 - Disqualification from tender process and exclusion from future 
contracts. 

 
If the Bidder(s) / Contractor(s), before award or during execution has committed a 
transgression through a violation of Section-2 above, or in any other form, such as to put 

their reliability or credibility in question, the Principal is entitled to disqualify the Bidder (s) 
/ Contractor(s), from the tender process, or take action as per the procedure mentioned in 
the "Guidelines on Banning of business dealings".  

 
Section 4 - Compensation for Damages 
 

(1)  If the Principal has disqualified the Bidder(s), from the tender process prior to the 
award, according to Section 3, the Principal is entitled to demand and recover the 
damages equivalent to Earnest Money Deposit / Bid Security. 

 
(2)  If the Principal has terminated the contract according to Section 3, or if the Principal 

is entitled to terminate the contract according to Section 3, the Principal shall be 

entitled to demand and recover from the Contractor, liquidated damages of the 
Contract Value or the amount equivalent to Security Deposit /Performance Bank 

Guarantee, whichever is higher. 
 
(3)  The Bidder(s) agrees and undertakes to pay the said amounts, without protest or 

demur, subject only to condition that, if the Bidder(s) / Contractor(s) can prove and 
establish that the termination of the contract, after the contract award has caused no 
damage or less damage than the amount of the liquidated damages, the 

Bidder/Contractor shall compensate the principal, only to the extent of the damage in 
the amount proved. 

 

Section 5 - Previous transgression 
 
(1)  The Bidder declares that, no previous transgressions occurred in the last three years 

with any other company in any country confirming to the anti-corruption approach or 
with any other Public Sector Enterprises in India, that could justify his exclusion from 
the tender process.  

 
(2)  If the Bidder makes incorrect statement on this subject, he can be disqualified from 

the tender process or action can be taken as per the procedure mentioned in 
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"Guidelines on Banning of Business dealing". 
 

Section 6 - Equal treatment of all Bidders / Contractors 
 
(1) In case of a Joint Venture, all the partners of the Joint Venture will enter into 

agreement with identical conditions as this on which all Bidders.  
 

(2)  There is no provision of sub-contract in the tender, any violation of the same, 

Contractor shall be held solely responsible for the same. 
 

 
 
 

Section 7 - Criminal charges against violating Bidders / Contractors 
 
 

If the principal obtains knowledge of conduct of a Bidder or Contractor or of an employee, 
or a representative, or an associate of a Bidder or Contractor, which constitutes corruption, 
or if the Principal has substantive suspicion, in this regard, the Principal will inform the same 

to the Chief Vigilance Officer (CVO) and the CVO will take further necessary action as 
deemed fit in accordance with the CVC Manual. 
 

 
Section 8 - External Independent Monitor 
 

 
(1)  The Principal appoints competent and credible Independent External Monitor for this 

Pact after approval by Central Vigilance Commission. The task of the Monitor is to 

review independently and objectively, whether and to what extent the parties comply 
with the obligations under this agreement. 

 
(2)  The Monitor is not subject to instructions by the representative of the parties and 

performs his / her functions neutrally and independently. The Monitor would have 

access to all Contact documents, whenever required. It will be obligatory for him / her 
to treat the information and documents of the Bidders / Contractors as confidential. 
He / she reports to the Chairperson of the Board of the Principal. 

 
(3)  The Bidder(s) / Contractor(s) accepts that the Monitor has the right to access without 

restriction to all Project documentation of the Principal including that provided by the 

Contractor. The Bidder / Contractor will also grant the Monitor, upon his / her request 
and demonstration of a valid interest, unrestricted and unconditional access to the 
project documentation. The Monitor is under contractual obligation, to treat the 

information and documents of the Bidder /Contractor with confidentiality. 
 
(4)  The Monitor is under contractual obligation to treat the information and documents of 

the Bidder(s) / Contractor(s) with confidentiality. The Monitor has also signed 
declaration on "Non Disclosure of Confidential Information" and of "Absence of Conflict 

of Interest". In case of any conflict of interest arising at a later date, the IEM shall 
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inform Chairman, DPA and recues himself / herself from that case 
 

(5)  The Principal will provide to the Monitor sufficient information about all meetings 
among the parties related to the Project provided such meetings could have an impact 
on the contractual relations between the Principal and the Bidder /Contactor. The 

parties offer to the Monitor the option to participate in such meetings. 
 
(6)  As soon as the Monitor notices, or believes to notice, a violation of this agreement, he 

/ she will so inform the Management of the Principal and request the management to 
discontinue, or take corrective action. The Monitor can in this regard submit non-

binding recommendations. Beyond this, the Monitor has no right to demand from the 
parties that they act in a specific manner, refrain from action or tolerate action. 

 

(7)  The Monitor will submit a written report to the Chairperson of the Board of the 
Principal, within 8 to 10 weeks from the date of reference or intimation to him by the 
Principal and, should the occasion arise, submit proposals for correcting problematic 

situations. 
 
(8)  If the Monitor has reported to the Chairperson of the Board of the Principal, a 

substantiated suspicion of an offence under relevant IPC / PC Act and the Chairperson 
of the Board of the Principal has not, within reasonable time taken visible action to 
proceed against such offence or reported it to the Chief Vigilance Officer, the Monitor 

may also transmit this information directly to the Central Vigilance Commissioner, 
Government of India. 

 

(9)  The word "Monitor" would include both singular and plural. 
 

Section 9 - Pact Duration 

 
9.1 This Pact shall be operative from the date of signing of IP by both the parties till the 

final completion of contract of successful bidder and for all other bidders six months 
after the contract has been awarded. Issues like warranty, guarantee, etc. should be 
outside the purview of IEMs. 

9.2 If any claim is made/lodged during this time, the same shall be binding and continue 
to be valid despite the lapses of this pact, as specified above unless it is 
discharged/determine by the Chairperson of DPA. 

 
Section 10 - Other Provisions 
 

(1)  This agreement is subject to Indian Law. Place of performance and jurisdiction is the 
Registered Office of the Principal, i.e. Gandhidham, Gujarat. 

 

(2)  Changes and supplements as well as termination notices need to be made in writing. 
Side agreements have not been made. 

 

(3)  If the Bidder / Contractor is a partnership or a consortium, this agreement must be 
signed by all partners or consortium members. 
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LETTER OF ACCEPTANCE 
(On letter head paper of the port) 

 

Form No -7 
 
 
 

 

 

                                                                                                Date:______________   

To: _____ 

(Name & address of contractor) 

Dear Sir, 

Sub: Tender No. 

Title of Tender 
Ref: Your Bid Dated 
And (list of correspondence with the Bidders) 
 

This   is   to   notify   you   that   your   bid   dated for supply of   the 

  (name of the contract and identification number, as given in the 

instruction to bidders) for the Contract Price of Rupees (amount in words and 
figures) as corrected and modified in accordance with the Tender Documents is hereby 

accepted by the Employer/Board. 
 

You are hereby requested to furnish performance guarantee, in the form detailed in Tender 
Document for an amount of Rs. within (21) days of the receipt of this letter of 
acceptance and valid up to 21 days from the date of completion of contractual obligations, 

subject to removal of Defects, i.e. up to  and also sign the contract agreement 
within (14) days of the receipt of this letter of acceptance, failing which action as stated in 
the tender document will be taken. 

 
Detailed letter of acceptance will follow. 

 
The Engineer-In-Charge for the work shall be Shri ____________________. 
 

Please acknowledge receipt. 

                     Yours faithfully, 

 

    Authorized signature 

Name and title of signatory Deendayal Port Authority 
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  Form-8 

 

SPECIMEN BANK GURANTEE TOWARDS PERFORMANCE 

GUARANTEE/SECURITY DEPOSIT 

 

(To be executed on Rs. 300/- non-judicial Stamp Paper& to be submitted after entering by 
issuing Branch in their online system for generating Bank Guarantee in SFMS Mode) 
To, 

The Board of Authorities of the 
Port of Kandla, Deendayal Port 

Authority 

A.O. Building, P.O. 
Box No.50, 

Gandhidham -Kutch. 

 
In consideration of the Board of Deendayal Port Authority of the Port of DEENDAYAL PORT 

AUTHORITY incorporated by the Major Port Authorities Act, 2021 (hereinafter called “The 
Board” which expression shall unless excluded by or repugnant to the context or meaning 
thereof be deemed to include the Board of Deendayal Port Authority of the Port of 

[DEENDAYAL PORT AUTHORITY], its successors and assigns) having agreed to exempt 
_______________ (hereinafter called the “contractor”) (Name of the contractor/s) from the 
demand under the terms and condition of the contract, vide ________________________ 

(Name of the Department)’s letter No. __________ Date _____________ made between 
the contractors and the Board for execution of ______________________   covered under  
Tender No.___________ dated ___________  (hereinafter called “the said contract”) for 
the payment of Security Deposit in cash or Lodgment of Government Promissory Loan 
Notes for the due fulfillment by the said contractors of the terms and condition   of   the    said    
contract, on    production    of    a    bank    Guarantee    for Rs. _____________________ 

(Rupees ____________ ) only we, the (Name of the Bank and Address ) ______________ 
hereinafter referred to as “the Bank”) at the request of the contractors do hereby undertake 

to pay to the Board an amount not exceeding   Rs.____________ (Rupees __________) 
only against any loss or damage caused to or suffered by the Board by reason of any 
breach by the contractors of any of the terms and conditions of the said contract.  

 
2.We, _ (Name of Bank) (Name of Branch), do hereby Undertake to pay the 
amount due and payable under this guarantee without any demur merely on a demand from 
the Board starting that the amount claimed is due by way of loss or damage caused to or 
which would be caused to or suffered by the Board by reason of the contractor’s failure to 
perform the said contract. Any such demand made on the Bank shall be conclusive as 
regards the amount due and payable by the Bank under this Guarantee. However, our 
liability under this guarantee shall be restricted to any amount not exceeding Rs. 
  (Rupees ) only. 

3. We, _ (Name of Bank and Branch), undertake to pay to the Board any 
money so demanded notwithstanding any dispute or disputes raised by the contractor(s) in 
any suit or proceeding pending before any Court or Tribunal relating thereto our liability 
under this present being absolute and unequivocal. The payment so made by us under this 
bond shall be a valid discharge of our liability for payment there under and the Contractor(s) 
shall have no claim against us for making such payment. 
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4. We, (Name of Bank and Branch), further agree with the Board that the guarantee herein 
contained shall remain in full force and effect during the period that would be taken for 
performance of the said contract and that it shall continue to be enforceable till all the dues 
of the Board under or by virtue of the said contract have been fully paid and its claims satisfied 
or discharged or till the (Name of the user department) 
of the said certifies that the terms and conditions of the said contract have been fully and 
properly carried out by the said Contractors and accordingly discharge this guarantee. 
PROVIDED HOWEVER that the Bank shall at the request of the Board but at the cost of the 
Contractors, renew or extend this guarantee for such further period or periods as the Board 
may require from time to time. 

 
5. We, (Name of Bank and Branch), further agree with the Board that the Board shall have 
the fullest liberty without our consent and without affecting in any manner our obligations 
hereunder to vary any of the terms and conditions of the said contract or to extend the time 
of performance by the said contract or to extend the time of performance by the said 
Contractors from time to time or to postpone for any time or from time to time any of the 
powers exercisable by the board against the said Contractors and to forebear or enforce any 
of the terms and conditions relating to the said contract and we shall not be relieved from our 
liability by reason of any such variation or extensions being granted to the contractors or for 
any forbearance, act or omission on the part of the Board or any indulgence shown by the 
board to the Contractors or by any such matter or thing whatsoever which under the law 
relating to sureties would, but for this provision, have effect of so relieving us. 

 

6. This guarantee will not be discharged due to the change in the constitution of the Bank or 
the Contractor(s). 

 
7. It is also hereby agreed that the Courts in Gandhidham would have exclusive jurisdiction 
in respect of claims, if any, under this Guarantee. 

 
8. We, Bank lastly undertake not to revoke this guarantee during its 
currency except with the previous consent of the Board in writing. 

 
9. Notwithstanding anything contained herein: 
(a) Our liability under this Bank Guarantee shall not exceed Rs. (Rupees 
  only); 
(b) This Bank Guarantee shall be valid up to _; and 
(c) We are liable to pay the guarantee amount or any part thereof under this Bank Guarantee 
only and only if you serve upon us a written claim or demand on or before 

  (date of expiry of Guarantee).” 
 

10.  (i) Name of Beneficiary’s Bank is State Bank of India, Gandhidham. 
(ii) IFSC No. of Beneficiary’s Bank is SBIN0060239. 

(iii) Bank Account No. of Beneficiary is 10316591671. 

Date day of 20___ 

 
       For, (Name of Bank)  

           (Name)  

        Signature 
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Form- 9 
 

 
AUTHORITY FROM BANK FOR ALL BGs 

(To be executed on Bank’s Letter Head) 

 
 

The Superintending Engineer (M) 

CME Liaison Office 
1St Floor A.O Building,  
Gandhidham – 370210  

Kutch – Gujarat. 
 
 

Sub: Our Bank Guarantee No.__________ Dated ________ for Rs. _______________ 
Favoring yourselves issued on a/c of M/s. ____________ (Name of contractor)   
 

 

Dear Sir, 
 

We  confirm having issued the above mentioned guarantee favoring 

yourselves, issued on account of M/s. validity for expiry up to 

date and claim expiry date up to       We also confirm1) 

 2) _ is/are empowered to 

sign such Bank Guarantee on behalf of the Bank and his/their signatures is/are binding on 

the Bank. 

 

 

Name of signature of Bank Office 
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Form - 10 

Bank Payment Agreement Form 
1. Name of the Party :    

2. Account No. :    
3. Branch Name :    
4. Branch Station :    

5. IPSC Code of the Bank :    
6. MICR Code :    

7. Accepted for : NEFT Payment                       OR RTGS Payment 

 

 

 Declaration by the Party: (Given on the Letter Head of the Company) 

I / We hereby declare that the above information furnished by me is correct and DPA 
is required to pay my / our dues to this Account for this Work / Supply Order is 
concerned. 

 

                                                       Signature of the Party Seal of the Company 

 

 Declaration by the Bank: (Given on the Letter Head of the Bank) 

It is hereby informed that the details mentioned by the Party are correct as per our 
records and any payment made by the DPA to this account will be accepted by either 
RTGS / NEFT. 

 

Signature of the Bank Manager 
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Form- 11 

DEENDAYAL PORT AUTHORITY 
FORM OF AGREEMENT (FOR EXECUTION OF WORK) 

 
 

(to be executed on Rs.300-non-judicial stamp paper) 
[the successful bidder shall fill in this form in Accordance with the instructions 

indicated] 

 
This agreement made of this ___________ day of _____________ Two Thousand 

Twenty-Two between the Board of Deendayal Port Authority, a body corporate under Major 
Port Authorities Act, 2021 have its registered office at Administration Office Building at 
Gandhidham (Kutch) (hereinafter called the ‘Board’ which expression shall unless excluded 

by or repugnant to the context, be deemed to include their successors in office) of the 
one part and (Name and address of all the partners if a partnership with all their 
address) hereinafter called the ‘Contractor’ which expression shall unless excluded by or 

repugnant to the context be deemed to include his / their heirs, executors, administration, 
representatives and assignees or successors in office of the other part. 
 

WHEREAS the Board is desirous to carrying out the work of 

_____________________________________________________________________ and 
  
whereas the Contractor has offered to execute and complete such work. 
 

WHEREAS the Contractor has deposited a sum of Rs. ____(Rupees 

  only) as security deposit in the form of Online Digital Transfer 

or FDR or DD or in form of Bank Guarantee for the due        fulfilment of all the conditions 

of the contract. 

 
NOW THIS AGREEMENT WITHINESS AS FOLLOWS:  

 
1. In this agreement words and expression shall have the same meaning as are respectively 

assigned to them in the general condition (including special conditions, if any) of contract 
hereinafter referred to. 

 
2. The following documents shall be deemed to form and read as construed part of this 

agreement viz.: 
 

i) Notice inviting tender. 

ii) Technical specifications. 
iii) Special conditions of contract. 
iv) Tender submitted by the Contractor. 

v) The Board’s “Drawing”. 

vi) The schedule items of work with quantities and rates. 

vii) Any correspondence made between the Superintending Engineer (M) and the Contractor 
after opening of the Cover-I—as regards to contain clarifications/details called for vice versa. 

viii) Common terms and conditions offered to Contractor and their acceptance including 
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confirmation to withdrawal of their own terms and conditions offered with the tender i.e. 

‘Cover-I’  
ix) Bank Guarantee for security deposit. 

 

 

1. The Contractor hereby covenants with the Board to complete the work of 

  _ in conformity in all respects, with the provisions 
of the contract. 
 

2. The Board hereby covenants to pay the Contractor in consideration of such completion   of   
the   works, the   contact   price   of   Rs. _ (Rupees 

  _ only) at the time and in the manner prescribed of the 
contract. 

IN WITHNESS WHERE of the parties here unto have set their hands and seals the day and 
year first above written signed and sealed by the Contractor in the presence of: - 

Witness 

 

1. Name & Address _ Signature of 
Contractor Seal 

 
2. Name & Address   Seal 

 

Signed, sealed and delivered by Shri on behalf of the 
Board in presence of 
 

1.    _ 
 

2.     

          (Chief Mechanical Engineer) 
Deendayal Port Authority 

 

The common seal of the Board of Authorities of the Port of affixed in the presence of: 

 

 
            (Secretary)  

Deendayal Port Authority 
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Form-12 
 

Deendayal Port Authority 

Form of application by the Contractor for seeking extension of time Part – 1 
 

1. Name of Contractor 
2. Name of work as given in the agreement 

3. Agreement No. 
4. Estimated amount put to tender 
5. Date of commencement of work as per agreement 
6. Period allowed for completion of work as per agreement 
7. Date of completion stipulated in agreement 

8. Period for which extension of time has been given previously: 
(a) 1st extension vide EE’s No. Dated Month Days 
(b) 2nd extension vide EE’s No. Dated Month Days 

(c) 3rd extension vide EE’s No. Dated Month Days 

(d) 4th extension vide EE’s No. Dated Month Days Total extension previously 
given. 

9. Reasons for which extensions have been previously given (Copies of the 
previous application should be attached) 

10. Period for which extension is applied for 

11. Hindrance on account of which extension is applied for with dates on which hindrances 
occurred and the period for which these are likely to last. 

(a) Serial No. 
(b) Nature of hindrance 

(c) Date of Occurrence 
(d) Period for which it is likely to last 
(e) Period for which extension required for this particular hindrance 

(f) Overlapping period if any, with reference to item………… 
(g) Net extension applied for 
(h) Remarks, if any. 

Total period on account of hindrance mentioned above……… 
Month… ..................... Days 
12. Extension of time required for extra work 
13. Details of extra work and amount involved: 

(a) Total value of extra work 

(b) Proportionate period of extension of time based on estimated amount put to tender 
on account of extra work. 

 

14. Total extension of time required for 11 & 12 Submitted to the Sub-Divisional 

Officer………. 

 

Signature of Contractor  
Date: 
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Form-13 

DEENDAYAL PORT AUTHORITY APPLICATION FOR EXTENSION OF TIME PART II 

(To be filled in by the Sub-Divisional Office) 
 
1. Date of receipt of application from ...................... Contractor for the work 

of… ............in the Sub-Divisional Office. 
2. Acknowledgement issued by S.D.O. vide his No ............ dated 

3. Remarks of S.D.O. 

(on the reasons given by the contractor are correct and what extension, if any, is 
recommended by him. If he does not recommend the extension, reasons for rejections 
should be given.) 

 

Signature of Divisional Officer 

Dated: 
 

(To be filled in by the Executive Engineer) 
1. Date of receipt in the Divisional Office. 
2. Executive Engineers remarks regarding hindrances mentioned by the Contractor. 

 
(1) Serial No. 
(2) Nature of hindrance 

(3) Date of occurrence 
(4) Period for which hindrance is likely to last 
(5) Extension of time applied for by the contractor 

(6) Overlapping period, if any, giving reference to items which overlap. 
(7) Net period for which extension is recommended 

(8) Remarks as to why the hindrance occurred and justification for extension 
recommended. 

3. Executive Engineer’s recommendations: 

(The present progress of the work should be stated and whether the work is likely to 
be completed by the date up to which extension has been applied for. If extension of 

time is not recommended, what compensation is proposed to be levied under clause 2  
of the agreement). 

 
Signature of Executive Engineer    

         Date: 
Dy. HOD/SE’s recommendations 

Signature of Superintending Engineer     

Date: 

 HOD’s recommendations/approval. 
 

Signature of Chief Mechanical Engineer 

Date: 
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SECTION-V 

Scope of Work of the Contract 
 

1.0 Broad Scope of Work: 
 
  The contractor shall visit the site and access the nature of work before bidding. The 

following will be the broad scope of work of the successful bidder, but not limited to: 
The scope of work includes “Annual Rate Contract for Operation and Maintenance of 
Medical PSA Oxygen generation plant and Medical oxygen piping system installed at 

DPA Hospital, Gopalpuri for the period of 5 years.” 
 

1.01 The scope of work includes round the clock Operation and Maintenance services of 

Medical Oxygen System under the supervision and co-ordination with Medical 
Department of Deendayal Port Authority which covers deputing  min. 03 Nos. of skilled 
operators shift wise, i.e., 01 skilled operator in each shift of 08 Hours for carrying-out 

the services like Operation of PSA oxygen plant, operating & looking after Oxygen 
Pipeline network with accessories installed at various locations inside Gopalpuri 

Hospital and Oxygen Cylinder Manifold with Automatic Changeover Panel at hospital 
at DPA Gopalpuri. The Scope also covers Repair and Maintenance of the complete 
oxygen system as and when required.  

 
1.02 The section describes certain broad & indicative requirement to which the contractor 

shall work, but this shall not absolve the contractor from his responsibility to carry out 

the work in proper manner and acceptable in all respects as per standard practice even 
if there is any omission in the prescribed scope/ specification.  

   Details of PSA oxygen plant and other accessories installed at Gopalpuri Hospital for 

carrying out Operation as well as Repair and maintenance works as and when required 
during the operation of Complete systems. 

 

      Description Details of Parts/ Accessories 

1) PSA Oxygen Plant Capacity 20 
Cum/Hr. with all accessories   

a) Feed Air Compressor (1 No.) 
b) Refrigerated Air Dryer (1 No.) 
c) Pre filters  
d) Oil Filters  
e) Twin Towers PSA unit, surge vessel with 

all interconnecting piping and valves 
f) Surge Vessel (1 No.) 
g) Metal Tube Rotameter (1 No.) 
h) Online Oxygen Analyzer with Sensor (1 

No.) 
i) 3 M3 Oxygen Storage Tank (1 No.) 
j) Complete instrumentation packages 
k) Set of pneumatic change over valves 
l) PLC base Control panel  
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2) Medical oxygen piping with 
Medical instruments & fittings 

a) Seamless type Copper piping of 
different sizes like 28, 22 & 15mm 

b) Oxygen outlet and Oxygen Masks 
c) Ward, area & bed-wise Valves 
d) Main Manifold for piping system 

e) Line Alarm system 
f) Pressure regulator valves 

g) Pressure gauge with suitable 
fittings 

3) Oxygen Cylinder Manifold 
with Changeover Panel  

a) Manifold for cylinder Bank 
b) Automatic Panel for cylinder Bank 
c) Pressure Control Regulator 
d) Pressure gauge with suitable 

fittings 

  
Note:The Contractor shall examine carefully the condition of contract, scope, site 

etc.  He shall also visit and inspect site of work and acquaint himself with all 

local condition inside Gopalpuri Hospital of DPA, working condition at and 
around the site. No dispute/claims what-so-ever shall be entertained for the 

work of any nature arising out of local conditions. 
 
1.03 The broad scope of the work, including but not limited to, the following:  
 
a. The contractor has to depute min. 03 Nos. of skilled operators shift wise, i.e., 01 skilled 

operator in each shift of 08 Hours for carrying-out round the clock services like 

Operation of PSA oxygen plant, operating & looking after Oxygen Pipeline network with 
accessories installed at various locations inside Gopalpuri Hospital and Oxygen Cylinder 
Manifold with Automatic Changeover Panel at hospital at DPA Gopalpuri. The Scope 

also covers Repair and Maintenance of the complete oxygen system as and when 
required. 

 

b. The deployed operators shall be adequately trained by the contractor to handle smooth 
operation and minor maintenance to ensure uninterrupted supply of Medical Oxygen 
Gas. Contractor has to ensure smooth functioning of all equipment, manifold, change 

over panel, piping network etc. of PSA Medical Oxygen Plant system so as to supply 
medical oxygen at the end points/outlets of hospital’s wards. 

 
 
c. The operator shall be having qualification of Diploma in Mechanical 

/Production/Electrical/ Instrumentation/ Chemical Engineering from 
AICTE recognized Board with minimum one years’ experience  

 

OR  
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The operator shall be having qualification of NTC (ITI)/ NAC Passed in 

Fitter/Welder/ MMTM / RAC / Electrician /Instrument 
Mechanic/AOCP/MMCP/ IMCP trade) with minimum three years’ 
experience. 

 
Note: It is preferable that contractor shall deploy staff possessing a 
certificate course of Operation and Maintenance of PSA Oxygen plant.  

  
The contractor has to submit documentary evidence i.e. appointment letters/ 

qualification certificate/ notarized experience declaration based on relevant documents 
etc. with respect to the mentioned experience against the staff before deployment. 
 

 
d.   During operation, Contractor is responsible for maintaining required oxygen pressure 

and required oxygen purity round the clock as per the direction of Medical officer of 

DPA and ensure the uninterrupted Oxygen supply at end points/outlets installed at 
various ward/rooms. 

 

e.   The Repair & Maintenance of the PSA Oxygen plant and complete system shall be in 
the scope of the contractor. Any fault/ breakdown shall be reported immediately to 
Medical Officer & Engineer in Charge and has to be coordinated with PSA Oxygen plant 

OEM to put the plant/system in operation at the earliest. 
 
        The Contractor has to deploy skilled/experienced Technician/Engineer as & when 

required, for attending any Repair or Maintenance work of the PSA oxygen plant & 
complete system. 

 

 
f.   For Preventive and Breakdown Maintenance of PSA Oxygen Plant from OEM 

as under: 
 

The Service Engineer of M/s. Chem Process Systems, Ahmedabad or  M/s. Air Shuddhi 
Engineers, Ahmedabad (i.e. OEM of PSA Oxygen Plant), shall be booked for 03 (Three) 

Time in the year for routine check and preventive maintenance of PSA Oxygen Plant 
by the contractor without any extra cost, with prior intimation to Medical officer & 
Engineer in charge. If contractor fails to arrange the same, penalty of Rs.25,000/- per 

visit shall be levied for failing  in arrangement of such OEM visit by contractor. 
 
  Further, In the event of Break down the contractor has to intimate immediately to 

Medical officer & EIC and also, to OEM’s representative for Breakdown of PSA oxygen 
generator plant & complete system, Repair & Maintenance work as and when required, 
after co-ordination with Medical officer and EIC. 

 
  It shall be Contractor’s responsibility to keep the PSA Oxygen generation plant along 

with compete system available 24 hours round the clock. However, contractor shall be 

allowed 01 day per month for preventive maintenance/R&M activity with prior co-
ordination with Medical officer & Engineer in charge. Prior to proceed with any 
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maintenance/repair activity, contractor has to make sure that oxygen storage tank is 
filled with required pressure.     

  
  Contractor shall be responsible for calling OEM’s representative at site immediately and 

arrange for any spare, if required for put right the complete system within 48 hours 

from the occurrence of the Break down. 
   
  The PSA oxygen generation plant & complete system shall be rectified and put into 

operation within 48 hours’ time period from the time of occurrence of the breakdown. 
   

  All fooding, lodging & transportation cost of Service Engineer of M/s. Chem Process 
Systems, Ahmedabad or M/s. Air Shuddhi Engineers, Ahmedabad (i.e. OEM of PSA 
Oxygen Plant) should be solely bear by the contractor. The contractor shall also 

arrange for transportation of staffs & materials if required from work site to repair site 
and vice-versa. 

 

The cost of original spares from OEM required for repairs & maintenance of PSA 
Oxygen Plant and its auxiliary equipment’s shall initially be borne by the Contractor 
which will be reimbursed by DPA, subject to verification of spare parts from OEM, test 

report, Tax Invoice from OEM etc. The decision of Medical officer / Engineer-In-Charge 
of DPA shall be final and biding on the agency. 

 

g. Operation of all the starter panel, valves, controllers etc. required for operation of 
various components and all electrical work required for functioning the PSA oxygen 
Generator plant and all other works appended in the mentioned clauses hereafter is in 

the scope of Contractor. Contractor has to ensure that supply of Medical oxygen at the 
installed wards and bed-points at the required pressure & flow. the complete operation 
of the system shall be responsibility of the contractor during the tenure of the contract. 

 
h. The contractor will have to check all medical Oxygen gas cylinders kept near the 

Manifold bank or available at different areas of the Hospital for pressure and leakage. 
The contractor shall immediately report to Hospital Management for further courses of 
action.  

 
i. In case the PSA oxygen generation plant is not working due to any reason, the 

contractor needs to make necessary steps to charge oxygen pipeline through 

Changeover Panel & Oxygen Cylinders Bank and also the work of shifting of Filled 
cylinders at the Oxygen Cylinders Bank space and shifting back empty cylinders at the 
Empty storage space earmarked by the Hospital officials shall be in scope of the 

contractor. 
 
j. The contractor should make complete arrangements to make the Medical Oxygen 

Supply System operational during emergency. 
 
k. The contractor will be responsible for any kind of fault in supply system, any repair, 

replacement of items, modification, leakage arresting, changes in copper piping work 
like cutting, copper brazing/ welding, re-fitting etc. as per the requirements and also 
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the contractor will be responsible for any delay or interruption in supply of medical 
oxygen. The contractor has to maintain Oxygen Cylinders bank for emergency backup. 

 
l. The Operators and other staff for the Medical oxygen supply facility shall be sole 

responsibility of the Contractor. Contractor shall deploy adequately trained staff to run 

the facility round the clock as per requirement.  
 
m. Contractor should be responsible for general works like lubrication, servicing, cleaning 

of plant, system, parts, Housekeeping & painting thereof etc.  during the work of 
complete system without any extra cost.  

 
n. The contractor shall be required to execute the work in such a way so as not to cause 

any damage, hindrance or interference to the activities and work going on in the area 

adjoining thereof. Any damages shall be repaired by him at his own cost. If he does 
not repair the damages in reasonable time period, the same will be repaired by DPA 
at the sole risk and cost of contractor and amount will be recovered from the bill due. 

 
o. The Contractor shall examine carefully the condition of contract, scope, site etc.  He 

shall also visit and inspect site of work and acquaint himself with all local condition of 

site i.e., Gopalpuri Hospital, working condition at and around the site. No 
dispute/claims what-so-ever shall be entertained for the work of any nature arising out 
of local conditions. 

 
p. The contractor shall ensure that the wages paid by him to the personnel deployed by 

him are not less than the prevailing Minimum Rates of Wages per person per day in 

respect of Area-C as notified by the Chief Labour Commissioner (C), Ministry of Labour 
& Employment, New Delhi, from time to time in respect of the Skilled Category and 
Highly Skilled Category. 

 
q. At any point of time during the currency of the contract if it is found that, the wages 

are not being paid in accordance with the prevailing statutory rates of minimum wages 
notified from time to time by the Chief Labour Commissioner (C), Ministry of Labour & 
Employment, New Delhi. The action deemed as fit shall be initiated. 

 
r. Contractor must issue an identity card, proper uniform and PPE Kits to their staff before 

commencement of work. The contractor has to provide the required PPE kit to his 

engaged staffs viz. helmet, safety shoes, gloves, masks, ear-buds etc.  
 
s. During Contract work all complaints/ defects / defective parts shall be replaced by the 

Contractor within 24 Hrs. after receiving complaint from department. In case of failure 
to attend and rectify the complaint the work shall got done by the department on the 
risk and cost of contractor and shall be recovered from the running bills. 

 
t. The contractor shall be responsible for any damage of civil works during execution of 

work & contractor shall make good the same without any extra cost. 

 
u. For Operation and Maintenance of installed PSA oxygen plant below mentioned points 

are to be taken care by the Contractor. 
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• Proficiency to work as Plant operator of PSA Oxygen plant installed at Gopalpuri 
Hospital taking in view the Plant and Personal Safety.  

• Competent to do all the regular Maintenance aspects viz. lubrication, servicing, 
Cleaning etc. without any extra cost. 

• Do the functional checks regularly viz. the concentration of Oxygen from Oxygen 

gas analyzer. 
• Change of Oil and Air Filter of Compressor unit, Change of Pneumatic Pipes & 

fittings of system by the contractor without any extra cost. 

• Start and Shut down of PSA Oxygen Plant as per SOP/ instructional manuals of 
OEM. 

• Other Repair or maintenance of PSA Oxygen plant, if any will be carried out with 

the help of the OEM. 
 
2.  Other Terms &Conditions 

 
2.1.   The Log book for record of any breakdown/shut down of the machine/facility will be 

maintained by the Medical Department, in which the contractor shall mention the 

details of manpower deployed and Repair & Maintenance done as per instructions of 
Engineer-In-Charge. 

 
2.2.  The service provider shall not sell or transfer any proprietary right or entrust to any 

other third party for running the same facility.  

 
2.3.  The service provider shall abide by all the guidelines issued by the Authority and 

statutory bodies. In case of violation the contract could be terminated after providing 

an opportunity of hearing to the contractor, at one month's notice. Dispute resolution 
shall be as per arbitration clause given in the contract. 

 

2.4.  The complete responsibility for safe working of skilled & unskilled staffs will be borne 
by the Contractor. DPA will not be responsible for any loss, damage or accident to any 
of the staff. The Contractor have to provide comprehensive insurance coverage of 

engaged manpower. 
 
2.5.  The staffs should have a sober behavior and obedient. Any staff coming in intoxicated 

condition will not be accepted by the administration. 
 

2.6.   All the applicable labour laws shall be followed by the contractor. 
 
2.7.   The contractor is expected to have full knowledge of work, work site and nature of 

work and no claim what-so-ever shall be entertained in this regard. 
 
2.8.   The contractor shall be required to execute the work in such a way so as not to cause 

any damage, hindrance or interference to the Hospital activities and work going on in 
the area adjoining thereof. Any damages shall be repaired by him at his own cost. If 
he does not repair the damages in reasonable time period, the same will be repaired 

by Deendayal Port Authority at the sole risk and cost of contractor and amount will be 
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recovered from the bill due. 
 
2.9.   All fooding, lodging & transportation cost of engaged staff should be solely bear by the 

contractor. The contractor shall also arrange for transportation of staffs & materials if 
required from work site to repair site and vice-versa. 

 
2.10. The contractor shall not engage/employ persons below the age of 18 years. The details 

of the engaged staffs shall be submitted to Medical Officer & Engineer in Charge.  
 
2.11. Tools, Tackles & Machineries: 

The tools & tackles and required equipment, required for doing the work, shall be 
arranged by the contractor i.e., sufficient spanner-sets, tester, screw driver set, pliers, 
and hacksaw with blade, safety belts, acetylene cylinder for copper brazing, hose, 

brazing rods, brazing-torch etc. and other machineries required for carrying out the 
services satisfactorily.  

 

Consumable like Cotton Waste, Soap, Cleaning Cloth, Detergent, Solutions, Taps, Anti-
corrosion fluid, Cleaners, Liquid, and CTC etc. shall be arranged by the Contractor at 
his own cost as & when required. 

 
2.12. No Lien/Claim: 

The personnel provided by the contractor shall have no lien of claim in any manner on 

DPA, after their services are no more required by the DPA or during their deployment. 
The personnel of contractor will not take part in any activity of DPA employee’s 
union/Association as well as visitors. 

 
2.13. Income Tax and surcharge as applicable will be deducted as per the prevailing rules. 
 

 
2.14. The Contractor shall at all times during the tenure of the work comply fully with all 

existing Acts,  Regulations   and  bye  laws  including  all  statutory   amendments   
and  re- enactment  of  State  or  Central  Government   and  other  local  authorities   
and  any  other enactments  and Acts  that  may  be passed  in future  either  by the  

State  or the  Central Government  or local authority. 
 
 

2.15. Work should be carried out in good workmanship, and only skilled technician & staffs 
may be deployed to execute the work. 

 

2.16. The warranty/guarantee period shall be valid up to six/ twelve months (6 months for 
repairs and 12 months for new works including supplied items) with effect from the 
date of acceptance of the work and/or services. If any defects occurs within the 

stipulated warranty/guarantee period in repairs/supply, the same shall be made 
good/replaced by the contractor without any extra cost to DPA. 

 

2.17. FREIGHT & INSURANCE:   Freight inclusive of the amount till  at Gopalpuri, 
Gandhidham site. 
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2.18. All necessary requirements under the Explosive Act, 1884, Explosive Substances Act, 
1908 and Drugs (Control) Act, 1950 for the performance of the contract will have to 

be arranged by the contractor himself. DPA will not be responsible for any violation of 
these acts. Any liability arising out of any violation of the statutory provisions shall be 
recoverable from the contractor. 

 
2.19. The contractor shall be responsible for Statutory clearance/ certification, if any, 

required for the plant & unit.  DPA shall only reimburse the fees for such instance and 

assist in documentation for the required clearance/ certification, if any. 
 

2.20. Any other conditions/ obligations must be followed strictly as and when instructed. 
 
2.21. The contractor shall maintain all records/registers required to be maintained by him 

under various Labour laws and produce the same before the Statutory.  
 
2.22. The contractor has to maintain and log registers as per instruction of Medical Officer 

and get them certified by the Medical Officer/ Doctor available in the shift. 
 
2.23. Authorities and should also be available for inspection at any time by the DPA official 

or their authorized representatives. These records/registers shall among other things 
include the following:  

 

 
 
 

 
 
 

 
 

 

                Sd./- 

Signature & Seal                                                   Superintending Engineer (M) 

  Of Contractor                                                         Deendayal Port Authority 
 
 

                                               
 
 
 
 

 
 
 
 
 

 
 

Sr.No.  Name of Register  

(i)  Muster Roll/Daily Attendance  

(ii)  Register of Wages  

(iii)  Accident Register  

(iv) Penalty Register 

(v) Register of damage 
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                                                 Section VI 

Schedule – B 

 
Sub: “Annual Rate Contract for Operation and Maintenance of Medical PSA Oxygen 

generation plant and Medical oxygen piping system installed at DPA Hospital, 
Gopalpuri for the period of 5 years.” 

 

BOQ(Part-A) 
 

 
S.N. Description Qty. Unit 

Unit Rate Total 

(in Rs.) (in Rs.) 

1 2 3 4 5 6 

1 
Operation Cost per Month 

for providing services on 

contractual basis for round 

the clock operation of PSA 

Oxygen Plant complete 
system along with Medical 

oxygen Copper piping 

network system and 

Automatic changeover 

system as per the scope of 
work.  

60 Months    

2 
Cost per visit per day for 
OEMs Breakdown visit for 
PSA Oxygen Plant complete 
system, repair & 
maintenance work i.e. 
(Cutting, Welding, Brazing, 
replacement, refitting, 
testing etc.)  of Medical 
oxygen Copper piping 
network system & Automatic 
changeover system and 
fittings including manpower 
deployment cost for R&M as 
per the scope of work. (as 
and when required) 

75 Visit   

Total of BOQ(Part-A)  
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BOQ(Part-B):  (Supply and Fixing of spare material with indicative tentative quantity for 
05 Years, as & when required) 

Sr. 
No 

Description Qty. Unit Rate Amount 

1 Supply and fixing & brazing of 28 mm 
Diameter Seamless type Copper Pipe for 
Oxygen Line. 

150 Feet   

2 Supply and fixing & brazing of 22mm 
Seamless type Copper Pipe for Oxygen Line. 

250 Feet   

3 Supply and fixing & brazing of 15mm 
Seamless type Copper Pipe for Oxygen Line. 

150 Feet   

4 Supply, fixing & brazing of Elbow 90° of 
appropriate size 

60 Nos   

5 Supply, fixing & brazing of Coupler of 
appropriate size 

60 Nos   

6 Supply, fixing & brazing of Supply & fixing 
of Saddle of appropriate size 

60 Nos   

7 Supply, fixing & brazing of Equal Tee of 
appropriate size 

60 Nos   

8 Supply, fixing & brazing of Reducing Elbow 
90 Degree of appropriate size 
 

60 Nos   

9 Supply and fixing of Oxygen Flowmeter and 
Humidifier Bottle, Application for Hospital 
uses. Body: Brass Tube: Polycarbon (0-15 
ltr. capacity/min) Knob: ABS Powder Jar: 
Polycarbon Unbreakable (Capacity: 200ml) 
Ball: Stainless Steel  Accuracy: + 0-5% 

40 Nos   

10 Supply and fixing of Oxygen Outlet Medical 
gas outlets are the point of provision of 
medical gases to patients. They also allow 
operation of surgical tools and supply 
respiratory ventilators during surgical 
procedure and / or anesthesia. 

50 Nos   

11 Oxygen Mask 50 Nos   

12 Structure & Steel for Pipe support, Anchor 
bolts for pipe supports, U‐ bolts etc. for 
piping 

125 Kg   

13 Supply and fixing/ brazing of Ball Valve Size 
:- 28mm 

15 Nos   

14 Supply and fixing/ brazing of Ball Valve Size 
:- 22mm 

15 Nos   

15 Supply and fixing/ brazing of Ball Valve Size 
:- 15mm 

15 Nos   

16 Supply, fixing & brazing of Manifold Medical 
manifold system. 

2 Nos   

17 Supply & installation of Line Pressure Alarm 
System 

2 Nos   



86 

 

 

18 Supply & installation of Automatic Panel 
system for Cylinder Bank ‐  Pressure Switch, 
Gauge 

2 Lot 
  

19 Supply & installation of Pressure control 
Regulator 

5 Lot   

20 Supply & installation of Pressure Gauge with 
suitable fittings 

20 Nos. 
  

Total of BOQ(Part-B)  

Total of [BOQ(Part-A) + BOQ(Part-B)]  

 
(Total Rupees (excluding GST) _______________________________Only) 
 

GST: _____% extra. 
        
 

Note:  
  
1. The rates to be quoted shall be inclusive of all charges, taxes, Cess, Duty etc. except 

GST, if any. 
2. Contractor has to visit the site for complete understanding of the scope of work and 

actual quantification of the proposed job and quantum of the job.  

3. The contractor has to deploy min. 03 Nos. of skilled operators shift wise, i.e., 01 skilled 
operator in each shift of 08 Hours for carrying-out round the clock services like Operation 
of PSA oxygen plant, operating & looking after Oxygen Pipeline network with accessories 

installed at various locations inside Gopalpuri Hospital and Oxygen Cylinder Manifold 
with Automatic Changeover Panel at hospital at DPA, Gopalpuri. 

 

                 Sd./- 

Signature & Seal                                                   Superintending Engineer (M) 

Of Contractor                                                           Deendayal Port Authority 
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Section VII  
 

Drawings 
 
 

 
 

(Not Applicable) 
 
 

 
 
 

 
 

 
 
 

 
 
 

 
 
 

 
 
 

 
 
 

 
 

 
 
 

              Sd./- 

Signature & Seal                                                   Superintending Engineer (M) 

Of Contractor                                                           Deendayal Port Authority 
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SECTION VIII 
 

EVIDENCE TOWARDS SITE VISIT 
 

I, Shri  authorized representative of M/s.  

  (authorization letter issued by the firm with my specimen signature 

and passport size photo and Aadhaar card are enclosed) have visited the site on 

_________________with DPA representative Shri 

_____________________________________, (Designation) 

  for the work of “Annual Rate Contract for Operation and Maintenance of 

Medical PSA Oxygen generation plant and Medical oxygen piping system installed at DPA 

Hospital, Gopalpuri for the period of 5 years” and inspected the site and other issues related 

to tender to my satisfaction. 

 
 

 
   

Seal, Name and Signature 

of the bidder 

Name, designation and 

signature of DPA 

representative who 

assisted bidder during site 

visit. 

Seal, name and    

signature of SE (M) 
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SECTION IX (Applicable for MSE’s) 
 

FORMAT OF BID SECURITY DECLARATION FROM BIDDERS 

(On Bidders Letter head) 
 

Bid Security Declaration Form 

 
Date: ___________________              Tender No. _________________ 
 

To  
(insert complete name and address of the Employer/Purchaser) 
                
 

   I/We, the undersigned, declare that: 
 
              I/We understand that, according to your conditions, bids must be supported by a Bid 

Securing Declaration. 
 
              I/We accept that I/We may be disqualified from bidding for any contract with you for a 

period of three year from the date of notification if I am /We are in a breach of any obligation under 
the bid conditions, because I/We 
 

a) have withdrawn/modified/amended, impairs or derogates from the tender, my/our Bid during the 
period of bid validity specified in the form of Bid; or 
 

b) having been notified of the acceptance of our Bid by the purchaser during the period of bid validity 
(i) fail or reuse to execute the contract, if required, or (ii) fail or refuse to furnish the Performance 
Security, in accordance with the Instructions to Bidders. 

 
            I/We understand this Bid Securing Declaration shall cease to be valid if I am/we are not the 
successful Bidder, upon the earlier of (i) the receipt of your notification of the name of the successful 

Bidder; or (ii) thirty days after the expiration of the validity of my/our Bid. 
   
             

Signed: (insert signature of person whose name and capacity are shown) 
in the capacity of (insert legal capacity of person signing the Bid Securing Declaration) 
 

Name: (insert complete name of person signing the Bid Securing Declaration) 
Duly authorized to sign the bid for an on behalf of (insert complete name of Bidder) 
 
Dated on _____________ day of ___________________ (insert date of signing) 

 
 

 

Corporate Seal (where appropriate) 
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