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Expression of Interest

Sub. : Appointment of Technical Consultant for the work of “Modification and
Strengthening of South Wharf with associated Backup Area work at Bunder Basin
Berthing Structure” - Call for Expression of Interest along with budgetary offer.

Sir,

Deendayal Port Authority (DPA) is an autonomous organization under the
administrative control of Ministry of Ports, Shipping and Waterways. DPA intends
to carry out the work of “Modification and Strengthening of South Wharf with
associated Backup Area work at Bunder Basin Berthing Structure”.
Accordingly, DPA intends to appoint a Marine Consultant for the above cited
subject work.

The brief scope of work is kept at Annexure - I.

Interested firms should send their Expression of Interest along with budgetary-offer
in the format given in Annexure-I. The rates quoted must be inclusive of all taxes,
duties for performing scope of work & exclusive of GST. The GST applicable shall
be shown separately.

Your Expression of interest along with budgetary quotation for the above work
should be submitted through email to the id: kphdivision@gmail.com or hard copy
to the following address on or before 03/01/2025 upto 17:30 Hrs.

Address :
Office of the Executive Engineer (H),

Harbour Division, First Floor,
Nirman Building, New Kandla,
Kutchh (Gujarat)

Email : kphdivision@gmail.com

Yours faithfully,

Sd/-
Executive Engineer (H)
Deendayal Port Authority


mailto:kphdivision@gmail.com
mailto:kphdivision@gmail.com

Disclaimer

The information in this document shared by the DPA (“Authority”) has been prepared to assist the
applicants in preparing the non-binding EOI and it is clarified that :

a) It does not constitute an invitation to offer or an offer in relation to the transaction.

b) This document does not constitute any contract or agreement of any kind whatsoever.

¢) It shall not be assumed that there shall be no deviation or change in any of the information
mentioned herein. While this document has been prepared in good faith, neither DPA nor any of their
respective officers or employees or advisors or agents make any representation or warranty or shall
have any responsibility or liability whatsoever in respect of any statements or omissions here from.
Any liability is accordingly expressly disclaimed by DPA or any of their respective officers, employees,
advisors or agents, whether negligent or otherwise.



ANNEXURE -1

DEENDAYAL PORT AUTHORITY

Solcarct Udol UIferasor
DEENDAYAL PORT AUTHORITY

"Modification and Strengthening of South Wharf
along-with Backup Area at Bunder Basin".

Executive Engineer
HARBOUR DIVISION
Deendayal Port Authority
Nirman Bhavan, 1 Floor
New Kandla - 370 210
Kutch District
Gujarat State
INDIA
Telephone: (O) 270429
E-Mail : kphdivision@wgmail.com



SCOPE OF WORK

The broad scope of work to be carried out by the Technical Advisor is
as under :
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Project Outline of scope of activities

DPA is proposed to Modify and Strengthen the South Wharf along-with
Backup Area at Bunder Basin for cargo transshipment services. In this
regard, DPA requested to carry out the following major activities to be
involved in the project.

a.

Technical Advisor shall visit the site and conduct detailed survey of the
site for preparation of report and design etc., Conditional assessment of
the existing berthing structure including existing underneath soil slope
etc., investigations, block estimate for repairs and up-gradation, To
suggest suitable alterations for strengthening of the structure of existing
wharf in order to increase load carrying capacity of the structure and
strengthening required for increasing the life of the structure to carry
suitable handling equipment’s. Technical Advisor shall also submit the
modus operandi for execution of proposed additions & alterations,
Technical Advisor before submission shall make Power Point presentation
of detailed designed basis report along-with various alternatives methods
of strengthening the existing structure with approximate cost of each
alternatives before the Competent Authority and Pre-tender design,
submission of design basis,; typical design calculation, any structural
modeling details, drawings, BoQ and cost estimate.

. Preparation of Design and detailed working Drawings (GFC) for

execution, Preparation of Estimates & Detailed Technical specifications,
Preparation of Tender Documents and Carry out tender evaluation for
Award of work to successful Contractor.

Monitoring / supervision of work till completion.

. Details of existing South Wharf Facility at Bunder Basin

Enclosed South Wharf Completion Drawings for reference

. Scope of work Description

Detailed Design and Drawings for execution

DPA may make available the report of Geo-technical investigation carried
out in the vicinity, if available and data in respect of tide, wave, current
and bathymetry, if available. Any additional data if required by Technical
Advisor shall be worked out / arrived by him with the help of already
available data or by any other suitable method at his own cost.



ii.

iii.

iv.
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ii.

iii.
iv.

ii.
iii.
iv.

ii.
iii.
iv.

Technical Advisor shall undertake Geo-technical investigation study
including bore-holes of required depth, depth below bed level and
required lab test for Berthing Structure. If required technical advisor may
assign this job to get done through expertise agency.

To interact with officials of various departments of Port like Marine
Department, Mechanical Engineering Department, Traffic Department
etc. and take note of their requirements and incorporate the same in the
proposals.

Carry out detailed structural analysis of the existing berth structure and
mooring loads from vessel.

Carry out structural analysis and design RC Platform and Piles.

Prepare Design basis and reports.

. Preparation of Estimates & Detailed Technical specifications.

Prepare bill of quantities for item rate contract and abstract.

Prepare rate analysis based on DPA manual and prevailing market rates
for items which is not available with the DPA SOR.

Prepare Project Cost estimate

Prepare specifications for the RC works, Piles, Pile muff, Beams, shore
protection, mooring works and other miscellaneous items.

. Preparation of Tender Documents.

Preparation of Tender Document as per Model Tender Document
Prepare scope of work for items in the facility.

Preparation of scope of works, milestone payment schedule
Estimation of Construction schedule and equipment requirement
Tender forms and annexures as per DPA standard tenders

. Carry out tender evaluation for Award of work to successful Contractor.

Prepare Technical Bid evaluation report.

Prepare queries to be sent to the bidders.

Prepare Commercial Bid evaluation report.

Assist in preparing Letter of intent, award letter to be issued to
successful bidder.

. Monitoring / supervision of work till completion.

The Technical Consultant has to depute competent graduate civil
engineer having minimum 05 years’ experience of Marine Works on work
site on full time and round the clock basis for the entire contract period
to perform the following tasks after award of work.
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iii.
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iX.

xi.

Review of Contractors submission for design drawings, materials, and
construction methodology.

Review of Contractor design components, if any.

Review and approve Contractor’s drawings for construction.

Solutions to the practical problems encountered during execution of work
and furnish Advise Solicited, if any during the execution of work.
Respond to queries during construction and revise drawings to suit the
field changes if any.

Prepare daily, weekly, and monthly reports.

Organize progress review meetings.

Attend clarification meetings during construction with DPA and
contractor.

Provide day to day site supervision for quality assurance of execution of
works.

Coordinate contractor’s activities provide weekly report to DPA on
progress.

Certify bill of quantities and interim bill from the contractor.

. Deliverables

The time period for the providing Technical services for the work of
“Modification and Strengthening of South Wharf along-with Backup Area
at Bunder Basin” shall be 24 months or till completion and handing over
the entire work to DPA. If completion of the work is extended beyond its
schedule date of completion, the contract period of the Technical Advisor
shall be automatically get extended, but no compensation shall be
entertained for the said period except task mentioned at Sr. No. 1 (¢ i.e.
Monitoring / supervision of work till completion.

Design Basis document

Structural Analysis Report

Design of RC platform and shore protection
Specifications for work elements such as RC works, bollards, fenders etc.
Good for Construction Drawings

Scope of works for tender.

Bill of quantities and Rate analysis

Cost estimate

Construction schedule

Tender Documents

Progress monitoring reports

PAYMENT TERMS :

1. 60% payment to be paid of 1(a) for visit the site and conduct detailed

survey of the site for preparation of report and design etc., Conditional
assessment of the existing berthing structure including existing
underneath soil slope etc., investigations.



2. 20% payment to be paid of 1(a) for Block estimate for repairs and up-
gradation, to suggest suitable alterations for strengthening of the
structure of existing wharf in order to increase load carrying capacity of
the structure and strengthening required for increasing the life of the
structure of carry suitable handling equipment’s. Technical Advisor shall
also submit the modus operandi for execution of proposed additions &
alterations, Technical Advisor shall make Power Point presentation of
detailed designed basis report along-with various alternatives methods of
strengthening the existing structure with approximate cost of each
alternatives before the Competent Authority.

3. 20% payment to be paid of 1(a) for Pre-tender design, submission of
design basis, typical design calculation, any structural modelling details,
drawings, BoQ and cost estimate.

4. 100% payment to be paid on completion 1(b) as above.

5. Consultancy Fee

Sr. Reference to Particulars Unit Rs. in Rs. in
No. Clause Figures words
1 | Technical Advisor shall visit Lump
(@) | the site and conduct detailed Sum

survey of the site for
preparation of report and
design etc., Conditional
assessment of the existing
berthing structure including
existing underneath soil slope
etc., investigations, block
estimate for repairs and up-
gradation, To suggest suitable
alterations for strengthening of
the structure of existing wharf
in order to increase load
carrying capacity of the
structure and strengthening
required for increasing the life
of the structure of carry
suitable handling equipment’s.
Technical Advisor shall also
submit the modus operandi for
execution of proposed
additions & alterations,
Technical Advisor shall make
Power Point presentation of
detailed designed basis report
along-with various alternatives
methods of strengthening the
existing structure with




approximate cost of each
alternatives before the
Competent Authority and Pre-
tender design, submission of
design basis, typical design
calculation, any structural
modeling details, drawings,
BoQ and cost estimate.

(b)

Preparation of Design and
detailed working Drawings
(GFQC) for execution,
Preparation of Estimates &
Detailed Technical
specifications, Preparation of
Tender Documents and Carry
out tender evaluation for
Award of work to successful
Contractor.

Lump
Sum

Monitoring / supervision of
work till completion (After
award of Work Order to the
Contractor).

Per
Month

Note :

1. The Consultant shall quote the price exclusive of GST.

2. The design can be got rechecked by the DPA & if there is any
expenditure on this account the same shall be borne by the bidder.
The employer reserves the right to terminate the consultancy
Services at any stage if the project does not proceed or performance
of the consultant is not found satisfactory and employer shall not
pay for the remaining stages.

3.

Technical Advisor
Stamped & Signed

Executive Engineer (H)
Deendayal Port Authority



