
 

 DEENDAYAL PORT AUTHORITY 
Office of the Executive Engineer, 
Harbour Division, Nirman Building,     Tel : (02836) 270325 
New Kandla (Kutch), Gujarat-370210.    Email ID :- kphdivision@gmail.com 
 

ISO 9001:2008 ISO 14001:2004 

No: HW/WK/South Wharf–Bunder Basin/EOI/ 2         Dated : 26/12/2024 
 
__________________________ 
__________________________, 

 
Expression of Interest 

 
Sub. : Appointment of Technical Consultant for the work of “Modification and 
Strengthening of South Wharf with associated Backup Area work at Bunder Basin 
Berthing Structure” - Call for Expression of Interest along with budgetary offer. 
 

Sir,  
Deendayal Port Authority (DPA) is an autonomous organization under the 
administrative control of Ministry of Ports, Shipping and Waterways. DPA intends 
to carry out the work of “Modification and Strengthening of South Wharf with 
associated Backup Area work at Bunder Basin Berthing Structure”. 
Accordingly, DPA intends to appoint a Marine Consultant for the above cited 
subject work. 
  
The brief scope of work is kept at Annexure - I.  
 
Interested firms should send their Expression of Interest along with budgetary-offer 
in the format given in Annexure-I. The rates quoted must be inclusive of all taxes, 
duties for performing scope of work & exclusive of GST. The GST applicable shall 
be shown separately.  
 
Your Expression of interest along with budgetary quotation for the above work 
should be submitted through email to the id: kphdivision@gmail.com or hard copy 

to the following address on or before 03/01/2025 upto 17:30 Hrs.  

 

Address : 
Office of the Executive Engineer (H), 

Harbour Division, First Floor, 

Nirman Building, New Kandla, 

Kutchh (Gujarat) 

Email : kphdivision@gmail.com 

Yours faithfully, 

 

Sd/- 
Executive Engineer (H) 

Deendayal Port Authority 
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Disclaimer 

The information in this document shared by the DPA (“Authority”) has been prepared to assist the 

applicants in preparing the non-binding EOI and it is clarified that :  

a) It does not constitute an invitation to offer or an offer in relation to the transaction.  

b) This document does not constitute any contract or agreement of any kind whatsoever.  

c) It shall not be assumed that there shall be no deviation or change in any of the information 

mentioned herein. While this document has been prepared in good faith, neither DPA nor any of their 

respective officers or employees or advisors or agents make any representation or warranty or shall 

have any responsibility or liability whatsoever in respect of any statements or omissions here from. 

Any liability is accordingly expressly disclaimed by DPA or any of their respective officers, employees, 

advisors or agents, whether negligent or otherwise. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

ANNEXURE – I 

 

 

 

DEENDAYAL PORT AUTHORITY 
  

 

 
"Modification and Strengthening of South Wharf 

along-with Backup Area at Bunder Basin". 
 

 

Executive Engineer 
HARBOUR DIVISION  

Deendayal Port Authority 

Nirman Bhavan, 1st Floor 
New Kandla – 370 210 

Kutch District 
Gujarat State 

INDIA 
Telephone: (O) 270429 

E-Mail : kphdivision@gmail.com 
 

 
 
 
 
 



 

SCOPE OF WORK 
 

 
The broad scope of work to be carried out by the Technical Advisor is 

as under : 

 
1. Project Outline of scope of activities 

 

DPA is proposed to Modify and Strengthen the South Wharf along-with 

Backup Area at Bunder Basin for cargo transshipment services. In this 

regard, DPA requested to carry out the following major activities to be 

involved in the project. 

 

a. Technical Advisor shall visit the site and conduct detailed survey of the 

site for preparation of report and design etc., Conditional assessment of 

the existing berthing structure including existing underneath soil slope 

etc., investigations, block estimate for repairs and up-gradation, To 

suggest suitable alterations for strengthening of the structure of existing 

wharf in order to increase load carrying capacity of the structure and 

strengthening required for increasing the life of the structure to carry 

suitable handling equipment’s. Technical Advisor shall also submit the 

modus operandi for execution of proposed additions & alterations, 

Technical Advisor before submission shall make Power Point presentation 

of detailed designed basis report along-with various alternatives methods 

of strengthening the existing structure with approximate cost of each 

alternatives before the Competent Authority and Pre-tender design, 

submission of design basis, typical design calculation, any structural 

modeling details, drawings, BoQ and cost estimate. 

b. Preparation of Design and detailed working Drawings (GFC) for 

execution, Preparation of Estimates & Detailed Technical specifications, 

Preparation of Tender Documents and Carry out tender evaluation for 

Award of work to successful Contractor.  

c. Monitoring / supervision of work till completion.  

 

2. Details of existing South Wharf Facility at Bunder Basin 

 

Enclosed South Wharf Completion Drawings for reference 

 

3. Scope of work Description 

 

a. Detailed Design and Drawings for execution 

 

i. DPA may make available the report of Geo-technical investigation carried 

out in the vicinity, if available and data in respect of tide, wave, current 

and bathymetry, if available. Any additional data if required by Technical 

Advisor shall be worked out / arrived by him with the help of already 

available data or by any other suitable method at his own cost. 



 
ii. Technical Advisor shall undertake Geo-technical investigation study 

including bore-holes of required depth, depth below bed level and 

required lab test for Berthing Structure. If required technical advisor may 

assign this job to get done through expertise agency. 

iii. To interact with officials of various departments of Port like Marine 

Department, Mechanical Engineering Department, Traffic Department 

etc. and take note of their requirements and incorporate the same in the 

proposals. 

iv. Carry out detailed structural analysis of the existing berth structure and 

mooring loads from vessel. 

v. Carry out structural analysis and design RC Platform and Piles. 

vi. Prepare Design basis and reports. 

 

b. Preparation of Estimates & Detailed Technical specifications. 

 

i. Prepare bill of quantities for item rate contract and abstract.  

ii. Prepare rate analysis based on DPA manual and prevailing market rates 

for items which is not available with the DPA SOR.  

iii. Prepare Project Cost estimate  

iv. Prepare specifications for the RC works, Piles, Pile muff, Beams, shore 

protection, mooring works and other miscellaneous items. 

 

c. Preparation of Tender Documents. 

 

i. Preparation of Tender Document as per Model Tender Document 

ii. Prepare scope of work for items in the facility.  

iii. Preparation of scope of works, milestone payment schedule  

iv. Estimation of Construction schedule and equipment requirement  

v. Tender forms and annexures as per DPA standard tenders 

 

d. Carry out tender evaluation for Award of work to successful Contractor. 

 

i. Prepare Technical Bid evaluation report.  

ii. Prepare queries to be sent to the bidders. 

iii. Prepare Commercial Bid evaluation report.  

iv. Assist in preparing Letter of intent, award letter to be issued to 

successful bidder. 

 

e. Monitoring / supervision of work till completion. 

 

The Technical Consultant has to depute competent graduate civil 

engineer having minimum 05 years’ experience of Marine Works on work 

site on full time and round the clock basis for the entire contract period 

to perform the following tasks after award of work.  

 



 
i. Review of Contractors submission for design drawings, materials, and 

construction methodology.  

ii. Review of Contractor design components, if any.  

iii. Review and approve Contractor’s drawings for construction. 

iv. Solutions to the practical problems encountered during execution of work 

and furnish Advise Solicited, if any during the execution of work. 

v.  Respond to queries during construction and revise drawings to suit the 

field changes if any.  

vi. Prepare daily, weekly, and monthly reports.  

vii. Organize progress review meetings.  

viii. Attend clarification meetings during construction with DPA and 

contractor.  

ix. Provide day to day site supervision for quality assurance of execution of 

works.  

x. Coordinate contractor’s activities provide weekly report to DPA on 

progress.  

xi. Certify bill of quantities and interim bill from the contractor. 

 

4. Deliverables 

 

The time period for the providing Technical services for the work of 

“Modification and Strengthening of South Wharf along-with Backup Area 

at Bunder Basin” shall be 24 months or till completion and handing over 

the entire work to DPA. If completion of the work is extended beyond its 

schedule date of completion, the contract period of the Technical Advisor 

shall be automatically get extended, but no compensation shall be 

entertained for the said period except task mentioned at Sr. No. 1 (c) i.e. 

Monitoring / supervision of work till completion. 

 

• Design Basis document  

• Structural Analysis Report  

• Design of RC platform and shore protection  

• Specifications for work elements such as RC works, bollards, fenders etc.   

• Good for Construction Drawings 

• Scope of works for tender.  

• Bill of quantities and Rate analysis  

• Cost estimate  

• Construction schedule  

• Tender Documents 

• Progress monitoring reports  

 

PAYMENT TERMS : 

 

1. 60% payment to be paid of 1(a) for visit the site and conduct detailed 
survey of the site for preparation of report and design etc., Conditional 

assessment of the existing berthing structure including existing 

underneath soil slope etc., investigations. 



 
2. 20% payment to be paid of 1(a) for Block estimate for repairs and up-

gradation, to suggest suitable alterations for strengthening of the 
structure of existing wharf in order to increase load carrying capacity of 

the structure and strengthening required for increasing the life of the 

structure of carry suitable handling equipment’s. Technical Advisor shall 

also submit the modus operandi for execution of proposed additions & 
alterations, Technical Advisor shall make Power Point presentation of 

detailed designed basis report along-with various alternatives methods of 

strengthening the existing structure with approximate cost of each 
alternatives before the Competent Authority. 

3. 20% payment to be paid of 1(a) for Pre-tender design, submission of 

design basis, typical design calculation, any structural modelling details, 
drawings, BoQ and cost estimate. 

4. 100% payment to be paid on completion 1(b) as above. 

 
5. Consultancy Fee        

 

Sr. 
No. 

Reference to Particulars 
Clause 

Unit Rs. in 
Figures 

Rs. in 
words 

1 

(a) 

 

Technical Advisor shall visit 

the site and conduct detailed 

survey of the site for 

preparation of report and 

design etc., Conditional 

assessment of the existing 

berthing structure including 

existing underneath soil slope 

etc., investigations, block 

estimate for repairs and up-

gradation, To suggest suitable 

alterations for strengthening of 

the structure of existing wharf 

in order to increase load 

carrying capacity of the 

structure and strengthening 

required for increasing the life 

of the structure of carry 

suitable handling equipment’s. 

Technical Advisor shall also 

submit the modus operandi for 

execution of proposed 

additions & alterations, 

Technical Advisor shall make 

Power Point presentation of 

detailed designed basis report 

along-with various alternatives 

methods of strengthening the 

existing structure with 

Lump 

Sum 

  



 
approximate cost of each 

alternatives before the 

Competent Authority and Pre-

tender design, submission of 

design basis, typical design 

calculation, any structural 

modeling details, drawings, 

BoQ and cost estimate. 

1 

(b) 

 

Preparation of Design and 

detailed working Drawings 

(GFC) for execution, 

Preparation of Estimates & 

Detailed Technical 

specifications, Preparation of 

Tender Documents and Carry 

out tender evaluation for 

Award of work to successful 

Contractor.  

Lump 

Sum 

  

1 

(c) 

Monitoring / supervision of 

work till completion (After 

award of Work Order to the 

Contractor). 

Per 

Month 

  

Note : 
 

1. The Consultant shall quote the price exclusive of GST. 

2. The design can be got rechecked by the DPA & if there is any 
expenditure on this account the same shall be borne by the bidder.   

3. The employer reserves the right to terminate the consultancy 

Services at any stage if the project does not proceed or performance 
of the consultant is not found satisfactory and employer shall not 

pay for the remaining stages. 
 

 

 

 

 

          Sd/- 

Technical Advisor     Executive Engineer (H) 

Stamped & Signed     Deendayal Port Authority 

 
 

 

 

 
 

 

 


