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DEENDAYAL PORT AUTHORITY

DC:
COMPETITIVE BIDDING
AGREEMENT NO. :-
BID NO. :- 05-RD/2025

Name of Work: - Providing approaches to power supply, SWD
surrounding oil installations outside jetty ".

PERIOD OF DOWNLOADING OF BID DOCUMENTS

FROM : DATE _25/04/2025

TO : DATE 26/05/2025

TIME 15:00 HRS. TIME AND DATE OF PRE -BID CONFERENCE : NOT APPLICABLE
LAST DATE AND TIME FOR RECEIPT OF BIDS : DATE 26/05/2025

TIME 16:00 HRS.

TIME AND DATE OF OPENING OF BIDS : DATE 26/05/2025
TIME 16:30 HRS
PLACE OF OPENING OF BIDS : NEW ANNEXE Ground Floor , ROOM NO. 105

A.O.Building, Gandhidham — 370 201
Kutch District

OFFICER INVITING BID: EXECUTIVE ENGINEER
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Name of Work :- " Providing approaches to power supply, SWD surrounding oil installations outside

jetty".

DEENDAYAL PORT AUTHORITY

ONLINE TENDERING (E - Tendering)

Tender No. : 05-RD/2 4

Tenders in E -tendering system are invited by Executive Engineer, Road

Work Tender Fee(In Estimated cost(In EMD (In Rs.) Last Date
Description and time of
RS.) RS.) online
Submission
of bid
documents
Providing Rs. 5900/ - Rs. Rs. 7,90,392/- In the
igwgfgzggﬁf including GST 7’90’39_’248'00 form
(Only through | (Excluding GST) | Bank Guarantee in favor
SL_Jrroundi_ng oil Digital mode of “Board of
installations of Payment). Deendayal Port
outside jetty .
Authority” issued by any
Beneficiary : Nationalized/Schedule
Deendayal Port (Except Co -operative)
Authority Bank only having Its
Account No. b.ranch at 26/05/2025
- Bank of Gandhidham as per 16:00 hrs.
enclosed
Baroda format valid for 28 days
Gandhidham Ob_eyond bid validity)
r in form of Insurance
Branch Security Bond as per
Account No. format and condition in
Form - 23A in Tender
1008010002242 Document.
7IFSC code.
BARBOGANKUT
Detailed tender notice along with complete tender documents can be downloaded from website

https://tender.nprocure.com from 25/04/2025 to 26/05/2025 @ 16:00 Hrs. Tender Notice is also available on
http://deendayalport.gov.in . Technical Bid will be opened on 26/05/2025 @ 16.30 Hrs. Date of opening of price
bid shall be notified after scrutiny & evaluation of Technical Bid. F or further details and general enquiries prospective
bidders may contact Executive Engineer, Roads Division New Annexe, Room No.103 A.O. Building, Gandhidham for
document.

EXECUTIVE ENGINEER
DEENDAYAL PORT AUTHORITY
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DEENDAYAL PORT AUTHORITY

NOTICE INVITING ONLINE TENDER

Details about tender:

Department Name

Civil Engineering Department

Circle/ Division

Roads Division, New Annexe, Room no. 105
A.O.Building Gandhidham(Kutch) - 370201.

Tender Notice No.

05-RD/20 25

Name of Work

Providing approaches to power supply, SWD
surrounding oil installations outside jetty

Estimated Contract Value (INR)

Rs. 7,90,39,248.00 (Excluding GST)

Period of Completion (in Months)

09 (Nine) Months

Bidding Type Open
Bid Call (Nos.) One
Tender Currency Type Single

Tender Currency Settings

Indian Rupee (INR)

Qualifying Criteria

1. Average annual financial turnover during the
last three years ending 31 st March 2024,
should be at least Rs. 237.12 Lakhs.

(The financial turnover document must be
certified by a Chartered Accountant (CA)
with the CA's stamp, signature, and
UDIN/membership number. Additionally,
all necessary documents for the verification
of turnover must be provided. Failure to
comply with these requirements bid will be
treated as non-responsive).

2. Experience of having successfully completed
similar works during last 7 years ending last
day of month previous to the one in which
applications are invited should be either of
the following :

i. Three similar completed works each costing
not less than Rs. 316.16 Lakhs. (Excluding
GST)
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ii. Two similar completed works each costing
not less than Rs. 395.20 Lakhs. (Excluding
GST)

iii. One similar completed works each costing
not less than Rs. 632.31 Lakhs. (Excluding
GST)

“Similar Works” mean Tenderer should have

completed any type of Construction /

Maintenance (separately or combined) of
Road work including allied Civil work and

Road Crust or Development of Plot along-
with Flexible Pavements successfully in that
particular contract during last 7 years ending
last day of month previous to the onein which
applications are invited. Similar work carried
out for private client, TDS invariably be
submitted to make the bid responsive.

If the similar work is executed as sub -
contractor, the contract experience shall be
considered for pre-qualification only, if same
is carried out in Govt. / Semi Govt. /
Autonomous Body working under Gol / Public
Sector Undertakings subject to submission of
sub-contract permission issued by the
respective authority prior to execution of the
work. Further, if sub contract is not
authenticated, the respective party shall be
considered “Non-responsive”. The decision
taken by DPA shall be final.

It is mandatory to upload the sub -contract
permission letter obtained from the
respective authority. Also the completion
Certificate / Form 3A authenticated by
concern respective authority shall be
uploaded along-with  TDS certificate
deducted from that particular work issued by
the competent authority shall be submitted
along-with bid submission.

3.JV

e Incase of )V Bid security as required shall be
furnished by lead member of J V.

e In case of J V to qualify experience in similar
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works, merging of work order value executed
by two or more of its member J V either as a
whole or as member of J V shall not be permitted
to qualify eligible works in terms of similar
completed works. Only no. of work orders
executed by members of JV shall be merged
to evaluate experience.

Lead partner should have executed at least

one similar work costing Rs. 316.16 Lakhs
as per Minimum Eligibility Criteria.

The works reckoned for the above purpose are
those executed by the tenderer as prime
contractor or proportionately as member of
joint venture or as a sub-contractor,
authorized and approved by the Employer of
the work(s) against which the tenderer has
claimed his experience.

In the case of bid submitted by J V/
Consortium, the lead partner of the J V shall
meet the Minimum Eligibility Criteria of
Financial Turnover.

Bid Security required shall be furnished by
lead
member of JV.

. Bidders who meet the minimum qualification
criteria will be qualified only if their available
bid capacity is more than the total bid value.
The available bid capacity will be calculated
as under:
Assessed Available Bid capacity =
AXNX 2 -B,

Where,

“N” = Number of years prescribed for

completion of the subject contract.

“A” = Maximum value of works executed
in any one year during last seven years (at
current price level)

“B” = Value at current price level of
existing commitments and ongoing works
to be completed in the next 'N’ years.

The Bidder shall furnish statements
showing the value of  existing
commitments and ongoing works as well
as the stipulated period of completion
remaining for each of the works preferably
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countersigned by the Nodal Office or his
nominee -in charge.

5. Integrity Pact Agreement (Annexure l).

I.  The potential bidders shall download and
print the IP Agreement signed by the

Employer and their witness and affix

his/her signature on the IP Agreement in
the presence of a witness from his/her
side, who shall also affix his/her signature
thereof. Having completed the signing
procedure, the potential Bidder shall
upload the duly filled and signed IP
Agreement on n-procure portal.

Il.  The procedure mentioned above regarding
signing of Integrity Pact Agreement by both
the parties (Employer and Potential
bidders) shall be completed online.
However, in case of any technical glitch due
to which if any potential bidder is unable to
upload the IP Agreement, then he/ she
shall submit the Hard Copy of the dully
filled, signed IP Agreement, to the
Department concerned of DPA within a
period of seven days and prior to opening
of the Technical Bid, failing which Bid of
potential Bidder shall be treated as
disqualified.

Ill.  In case of JV firm, IP agreement need to be

executed in the name of the JV and all the
parties of JV need to stamp and sign the

Agreement.
Joint Venture Applicable
Rebate Applicable
Bid Document Fee Rs. 5900/- including GST -

Only through Digital mode of Payment.
Beneficiary : Deendayal Port Authority

Account No. : 10080100022427

IFSC Code : BARBOGANKUT
Bank of Baroda, Gandhidham Branch

Bid Document Fee Payable To Only through Digital mode of Payment.
Beneficiary : Deendayal Port Authority.

Account No. : 10080100022427

IFSC Code : BARBOGANKUT
Bank of Baroda, Gandhidham Branch
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Bid SecurltY/ EMD (lNR) Rs. 7,90’392/_ through

Bank Guarantee in favor of “Board of
Deendayal Port Authority, issued by any
Nationalized/ Schedule (Except Co -operative)
Bank only having Its branch at Gandhidham
as per enclosed format valid for 28 days beyond
bid validity ). Or in form of Insurance Security
Bond as per format and condition in Form - 23A

in Tender Document.

“In case of Micro and Small Enterprises (MSEs)
holding valid certificate issued by any agencies/
organization under The Ministry of Micro, Small
and Medium Enterprises indicating the list of
activity related to the subject tender as per
National Industrial Classification -2008 mentioned
in the tablebelow only shall become eligible for
exemption from payment of Tender Fee/EMD.
Such bidder shall upload the scanned copy of
valid certificate in preliminary bid stage as well as
duly filled in and signed ‘Bid Securing
Declaration’ as per format provided in the tender
document (Annexure ll) , failing which the bid
shall be considered non -responsive”.

NIC codes regarding related activity are
mentioned below:
Level Description
Section-F Construction
Division 4 2 Civil Engineering
Group & 421 & 4210
Class

Sub -Class | Construction and maintenance

42101 of motorways, streets, roads,
other vehicular and pedestrian
ways, highways,  bridges,
tunnels and subways

Date & time of Pre-Bid meeting Not Applicable

Bid Document Downloading Start 25.04.2025
Date
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Bid Document Downloading End
Date

Date 26/05/2025 Time 16:00 Hrs.

Last Date & Time for Online
submission of bids

Date 26/05/2025 Time 16:00 Hrs.. @ office of

the Executive Engineer, Roads Division

Bid Validity Period

120 Days from the date of opening of
preliminary bid.

Condition

Tender fee shall be submitted inelectronic
format through on line (by scanning) while
uploading the bid & EMD through Bank
Guarantee in favor of “Board of
Deendayal Port Authority Or in form of Insurance
Security Bond as per format and condition in Form -
23Ain Tender Document.
. This submission shall mean that EMD & Tender
Fee are received. Accordingly offer of only those
shall be opened whose EMD & Tender
Fee is received electronically.
However, for the purpose of realization,
bidder shall send the same in original
along with hard copy of tender (sealed& signed
of authorized person), and other PQdocuments
through R.P.A.D./speed post or inperson so as
to reach to Executive Engineer, Roads Division,
New Annexe , Room no. 105, A.O Building,
Gandhidham within 7 days from the date of
opening.
The bidders registered with Micro and Small
Enterprise (MSME) in appropriate category
mentioned under related activity above are
exempted for submission of EMD and Tender
Fee. Scanned copy registration may be
uploaded along with ‘Bid Securing Declaration

Form’.

Remarks

Submission of E.M.D. Tender Fee and other
Documents during office hour up t0o02/06/2025 by
R.P.A.D /Speed post or in person in the chamber
of Executive Engineer,Roads Division, New Annexe,
Room no. 103 A.O.Building Gandhidham(Kutch) -
370201.Mobile Number 9879514129
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Bid Opening Date Technical Bid will be opened on 26/05/2025 @
16:30 Hrs. Date of opening of price bid shall be
notified after scrutiny & evaluation of Technical
Bid.

Documents required to be a. Documents' in support of fulfilling
submitted by scanning through qualifying criteria as indicated above.

online EMD in form of only through Bank Guarantee

in favor of “Board of
Deendayal Port Authority, issued by any
Nationalized/ Schedule (Except Co -operative)
Bank only having Its branch at Gandhidham
as per enclosed format valid for 28 days
beyond bid validity ) Or in form of Insurance
Security Bond as per format and condition in Form -

23A in Tender Document.

Integrity Pact Agreement As indicated in
clause 4 of Section 1 - Instructions to bidders.

Officer- Inviting Bids Executive Engineer, Roads Division, New Annexe,
Room no. 105 A.O.Building Gandhidham(Kutch) -
370201

Bid Opening Authority Executive Engineer

Address Roads Division, New Annexe, Room no. 105
A.O.Building Gandhidham(Kutch) - 370201
Contact Details 9879514129

Note : In case bidders need any clarifications or if training is required to participate in
online tenders, they can contact (n)Procure Support team at following address :-
(n)code Solutions - A division of GNFC Ltd.,

(n)Procure Cell, 403, GNFC Info tower,

S.G. Road, Bodakdev,

Ahmedabad - 380054 (Gujarat).

Contact Details :

Airtel : +91-79-40007501, 40007512, 40007516, 40007517, 40007525

BSNL : +91 -79-2684511, 26854512, 26854513 (EXT: 501, 512, 516, 517, 525)
Reliance : +91-79-30181689

Fax : +91-79-26857321, 40007533

E -mail : nprocure@gnvfc.net

TOLL FREE NUMBER : 1 -800-233-1010 (EXT: 501, 512,516, 517, 525)
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INFORMATION AND INSTRUCTIONS FOR CONTRACTORS FOR E-TENDERING FORMING
PART OF NIT AND TO BE POSTED ON WEBSITE

N

10.

11.

12.

13.

14.

1L

IV.

VL
VIL
VIIL
IX.

Information and instructions for Contractors will form part of NIT and to be uploaded on website.
The intending bidder must have class-III digital signature to submit the bid.

The Bid Document as uploaded can be viewed and downloaded free of cost by anyone including
intending bidder. But the bid can only be submitted after uploading the mandatory scanned
documents.

Bidders may modify or withdraw their bids before last date and time of submission of bid as notified.
While submitting the modified bid, contractor can revise the rate of one or more item(s) any number of
times (he need not re-enter rate of all the items) but before last time and date of submission of bid as
notified.

On opening date, the contractor can login and see the bid opening process. After opening of bids he
will receive the competitor bid sheets.

Contractor can upload documents in the form of JPG format and PDF format.

It is mandatory to upload scanned copies of all the documents including GST Registration No., as
stipulated in the bid document. If such document is not uploaded his bid will become invalid and cost of
bid document shall not be refunded.

If the contractor is found ineligible after opening of bids, his bid shall become invalid and cost of bid
document shall not be refunded.

If any discrepancy is noticed between the documents as uploaded at the time of submission of bid and
hard copies as submitted physically by the contractor the bid shall become invalid and cost of bid
document shall not be refunded.

Certificate of Financial Turn Over: At the time of submission of bid contractor may upload Certificate
from CA mentioning Financial Turnover of last 3 (three) years or for the period as specified in the bid
document and further details if required may be asked from the contractor after opening of technical
bids. There is no need to upload entire voluminous balance sheet.

Contractor must ensure to quote rate of each item. If any cell is left blank and no rate is quoted by the
bidder, rate of such item shall be treated as "0" (ZERO).

The Draft information and instructions to Contractors may be modified suitably by NIT approving
authority as per requirement.

All the mandatory document required/prescribed for pre-qualification have to be enclosed by the
bidder failing which his offer shall be rejected and treated as non- responsive. However, additional
documents required if any for verification of the original documents shall be submitted by the bidder
ifrequired by DPA.

List of Documents to be scanned and uploaded within the period of bid submission:

Payment towards EMD shall be submitted through Bank Guarantee in favor of
“Board of Deendayal Port Authority and proof for transfer with transaction number
shall be uploaded against EMD as per Boarddecision.

Payment towards tender fee shall be submitted through digital mode/online transfer in the account
of Port and proof for transfer with transaction number shall be uploaded towards cost of Tender Fees.
Duly signed integrity pact by the bidder & one witness to be submitted in preliminary bid.

Bid Document

Certificates of Work Experience of successfully completed works issued by the client.

Certificate of Financial Turnover from CA with UDIN.

Any other Document as specified in the NIT
Affidavit as per provisions of NIT.
Certificate of Registration for GST, PAN and acknowledgement of up to date filed return if required.
Bid capacity calculations along with balance financial liability of works in hand.
Executive Engineer
Deendayal Port Authority
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SECTION : 1

INSTRUCTIONS TO BIDDERS
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o)
d)
e)

GENERAL

Scope of Bid

The Executive Engineer, Roads Division Deendayal Port Authority, invites bids
by E-Tendering for the works " Providing approaches to power supply, SWD surrounding
oil installations outside jetty" detailed in the table given in NIT. The bidders may
submit on-line bids for the work detailed in the table given in NIT.

The successful bidder will be expected to complete the works by the intended
completion date specified in the contract data.

Source of funds

The employer has arranged the funds from internal sources and will have
sufficient funds in Indian currency for execution of the works.

Eligible bidders

The invitation for bids is open to all eligible bidders meeting the eligibility
criteria as defined clause no. 4.

All bidders shall provide in section 2, forms of bid and qualification
information, a statement that bidder is not associated, nor has been
associated in the past, directly or indirectly, with the consultant or any other
entity that has prepared the design, specifications and other documents for
the project manager for the contract. A firm that has been engaged by the
employer to provide consulting services for the preparation or supervision of
the works, and any of its affiliate s, shall not be eligible to bid.
Government-owned enterprises may only participate if they are legally and
financially autonomous, operate under commercial law and are not a
dependent agency of the employer subject to fulfillment of minimum
qualifying criteria.

Bidders shall not be under a declaration of ineligibility for corrupt and
fraudulent practices issued by the employer in accordance with clause 37 .

Eligibility criteria

Experience on similar works executed during the last seven years; and details
like monetary value, clients and proof of satisfactory completion.

Documentary evidence of adequate financial standing and proof from client for
satisfactory completion of works

Deleted

Equipment requirement/schedule

Managerial / Manpower requirement
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f)
9)

h)

Project Planning and Quality Control procedure to be adopted.

Information regarding projects in hand, current litigation, orders regarding
exclusion, expulsion or black listing, if any.
Trained & certified workmen proposed to be employed at the work site of the

project. The contractor must undertake to employ of certified worker to theextent
of 20% of total strength. Valid certificates by a recognized university, technical
board, or ministry of government of India would only be taken cognizance of.

4.2 If the employer has not undertaken pre-qualification of potential bidders, all

(@

(b)
(0

bidders shall include the following information and documents with their

bids in section 2.
Copies of original documents defining the constitution or legal status, place of

registration, and principal place of business; written power of attorney of the

signatory of the bid to commit the bidder.
Total monetary value of construction work performed for each of the last five years.

Experience in works of a similar nature and size for each of the last five years, and
details of works underway or contractually committed; and employers who may
be contacted for further information on those contracts.

Major items of construction equipment proposed to carry out of the contract.
Qualifications and experience of key site management and technical personal
proposed for the contract

Reports on the financial standing of the bidder, such as profit and loss statements
and auditor’s reports for the past five years;

Evidence of adequacy of working capital for this contract (access to lines of credit

and availability of other financial resources)
Authority to seek references from the bidder’s bankers.

Information regarding any litigation, current or during the last five years, in which
the bidder is involved, the party’s concerned, and disputed amount.

Proposals for subcontracting components of the works amounting to more than 10
percent of the bid price (for each, the qualifications and experience of the identified
sub-contractor in the relevant field should be annexed); and

The proposed methodology and program of construction, backed with equipment
planning and deployment, duly supported with broad calculations and qualify
control procedures proposed to be adopted, justifying their capacity of execution
and completion of the work as per technical specifications within the stipulated
period of completion as per milestones(for all contracts over Rs.10M)
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4.3 To qualify for award of the contract, bidders are advised to note the
minimum qualification criteria specified below.
i. Average annual financial turnover during the last three years ending

31st March 2024, should be at least Rs. 237.12 Lakhs

(The financial turnover document must be certified by a Chartered Accountant (CA) with the
CA's stamp, signature, and UDIN/membership number. Additionally, all necessary documents
for the verification of turnover must be provided. Failure to comply with these requirements
bid will be treated as non-responsive).

ii. Experience of having successfully completed similar works during last 7
years ending last day of month previous to the one in which applications
are invited should be either of the following :

a) Three similar completed works each costing not less than Rs. 316.16
Lakhs. (Excluding GST)

b) Two similar completed works each costing not less than Rs. 395.20
Lakhs. (Excluding GST)

¢) One similar completed work costing not less than Rs. 632.31 Lakhs.
(Excluding GST)

iii.  “Similar Works” mean Tenderer should have completed any type of
Construction / Maintenance (separately or combined) of Road work
including allied Civil work and Road Crust or Development of Plot along -
with Flexible Pavements successfully in that particular contract during
last 7 years ending last day of month previous to the one in which
applications are invited. Similar work carried out for private client, TDS
invariably be submitted to make the bid responsive.

If the similar work is executed as sub -contractor, the contract experience
shall be considered for pre —qualification only, if same is carried out in
Govt. / Semi Govt. / Autonomous Body working under Gol / Public
Sector Undertakings subject to submission of sub —-contract permission
issued by the respective authority prior to execution of the work.
Further, if sub contract is not authenticated, the respective party shall be
considered “Non-responsive”. The decision taken by DPA shall be final.

It is mandatory to upload the sub-contract permission letter obtained from
the respective authority. Also the completion Certificate / Form 3A
authenticated by concern respective authority shall be uploaded along -
with TDS certificate deducted from that particular work issued by the
competent authority shall be submitted along -with bid submission.

iv. Inaddition to above, the criteria regarding satisfactory performance of the
work, personnel, establishment, plant, equipment, etc. may be
incorporated according to the requirement of the project.

Page 16 of 156



v. Incase of ] Vto qualify experience in similar works, merging of work order
value executed by two or more of its member JV either as a whole

or as member of J V shall not be permitted to qualify eligible works in terms

of similar completed works. Only no. of work orders executed by

members of JV shall be merged to evaluate experience.

o Lead partner should have executed at least one similar work costing Rs.
316.16 Lakhs (excluding GST) as per Minimum Eligibility Criteria.

o The works reckoned for the above purpose are those executed by the
tenderer as prime contractor or proportionately as member of joint venture
or as a sub-contractor, authorized and approved by the Employer of the
work(s) against which the tenderer has claimed his experience.

. In the case of bid submitted by JV/ Consortium, the lead partner of the
JV shall meet the Minimum Eligibility Criteria of Financial Turnover.

4.4 To qualify for a package of contracts made up of this and other contracts
forwhich bids are invited in the NIT, the bidder must demonstrate having
experience and resources sufficient to meet the aggregate of the qualifying
criteria for the individual contracts. (Refer Clause ‘A’ of Section - 5)

4.5 Sub-contractors’ experience and resources shall not b e taken into
account in determining the bidder’s compliance with the qualifying criteria
except tothe extent stated in 4.4 above. (Refer Clause ‘A’ of Section - 5)

4.6 Bidders who meet the minimum qualification criteria will be qualified
onlyif their available bid capacity is more than the total bid value. The
availablebid capacity will be calculated as under :

Assessed Available Bid Capacity = Ax N x 2 - B,

Where

‘N’ = Number of years prescribed for completion of the subject contract.

A =  Maximum value of works executed in any one year during last
seven years (at current price level)

‘B’ = Value at current price level of existing commitments and ongoing

works to be completed in the next ‘N’ years.

Note : For bringing value of works to curre nt level, multiplying factor to be indicated

in tender with reference to escalation based on WPI.
Financial 2023 - | 2023-22 | 2021 - | 2020 - | 2019 - | 2018 - | 2017 -

Year 24 22 21 20 19 18

Index 1514 | 152.50 | 139.40 | 123.40 | 121.80 | 119.80 | 114.90

Multiplying 1.00 0.99 1.09 1.23 1.24 1.26 1.32
factor

*In case of work is completed in FY 2024-25, then the up-dation factor shall be considered as 1 (one).
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4.8 The Bidder shall furnish statements showing the value of existing
commitments and on-going works as well as the stipulated period of completion
remaining for each of the works preferably countersigned by the Nodal Officer or
his nominee -in-charge.

4.9 Even though the bidders meet the above qualifying criteria, they are
subjectto be disqualified if they have:

e Made misleading or false representations in the forms, statements and
attachments submitted in proof of the qualification requirements; and/or

e Record or poor performance such as abandoning the works, not
properly completing the contract, inordinate delays in completion,
litigation history, or financial failures etc., and/or

One Bid per Bidder

Each bidder shall submit only one bid for one package. A bidder who submits
or participates in more than one bid (other than as a subcontractor or in cases
of alternatives that have been permitted or requested) will cause all the
proposals with the Bidder’s participation to be disqualified.

Joint Venture Companies/Contractors may jointly undertake
contract/contracts. Each
entity would be jointly and severely responsible for completing the task as
per the contract, however declaration of the Lead member to be indicated
by bidders, however J V has to designate in their MOU. The firms with at
least 26% equity holding each be allowed to jointly meet the Eligibility
criteria.

Note: J Vs/ Consortia be allowed in all contracts of estimated cost of more than
Rs. 5 Crores. However, there shall be no limit on the number of partners.

Cost of Bidding

The bidder shall bear all costs associated with preparation and submission
of his bid, and the Employers will in no case be responsible and liable for
those costs.

Site Visit

The bidder, at the Bidder’s own responsibility and risk is encouraged to visit and
examine the Site of Works and its surroundings and obtain all information
that may be necessary for preparing the Bid and entering intoa contract for
construction of the Works. The costs of visiting the Site shall be at the
Bidders’ own expense.
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B. Bidding Documents

8. Content of Bidding Documents

8.1 The set of bidding documents comprises the documents listed in the
table below and addenda issued in accordance with Clause 10 :

DC 1 : Bid Reference

NIT : Invitation for Bids

SECTION 1 Instruction to Bidders

SECTION 2 Forms of Bid, Qualification Information
SECTION 3 Conditions of Contract

SECTION 4 Contract Data

SECTION 5 Site/ Special Conditions and Specifications
SECTION 6 Drawing

SECTION 7 Bill of Quantities

SECTION 8 : Forms of Securities

8.2 One set of the bidding documents will be issued to the bidder. The
document should be completed and returned with the bid.

8.3 The bidder is expected to examine carefully all instructions, conditions
of contract, contract data, forms, terms, technical specifications, bill of
quantities, forms, drawings, annexure in the bid document. Failure to comply
with the requirements of the bid document shall be at the bidder’s own risk.
Pursuant to clause 26 hereof, bids which are not substantially responsive to
the requirements of the bid documents shall be rejected .

9. Clarifications of the Bidding Documents

9.1 A prospective bidder requiring any clarification of the bidding documents may
notify the employer in writing or by electronic form and be confirmed by hard copy
at the Employer’s address indicated in the invitation to bid. The employer will
respond to any request for clarification which he received earlier than days
(Suggested 7 days) prior to the deadline for submission of bids. Copies of the
Employer’s response will be forwarded to all purchasers of the bidding documents,
including a description of th e enquiry but without identifying its source.

Pre - bid meeting

9.2.1 The bidder or his official representative is invited to attend a pre -bid
meeting which will take place at Roads Division, New Annex Room no. 105,
A.O.Building, Gandhidham, Kutch, Gujarat

9.2.2 The purpose of the meeting will be to clarify issues and to answer question
on any matter that may be raised at that stage.

The bidder is requested to submit any questions in writing or by cable to re ach
the Employer not later than one week before the meeting.

9.2.3. Minutes of the meeting, including the text of the questions raised (without
identifying the source of enquiry) and the responses given will be transmitted
without delay to all purchasers of the bidding documents without delay. Any
modification of the bidding documents listed in Sub -Clause 8.1 which may become
necessary as a result of the pre -bid meeting shall be made by the Employer
exclusively through the issue of an Addendum pursuant to Clause 10 and not
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10.

12.

13.

through the minutes of the pre -bid meeting. 9.2.4 Non-attendance at the pre -

bid meeting will not be a cause for disqualification ofa bidder.
Amendment of Bidding Documents

10.1 Before the deadline for submission of bids, the Employer may modify the
bidding documents by using addenda.

10.2 Any addendum thus issued shall be part of the bidding documents and shall be
communicated in writing or by cable to all the purchasers of the bidding documents.
Prospective bidders shall acknowledge receipt of each addendum by cable to the
Employer.

10.3 To give prospective bidders reasonable time in which to take an addendum into
account in preparing their bids, the Employer shall extend as necessary thedeadline
for submission of bids, in accordance with Sub -Clause 20.2 below.

Preparation of Bids

Language of the Bid
All documents relating to the bid shall be in the English language.

Documents comprising the Bid
The bid submitted by the bidder shall comprise the following:

A) Technical Bid

i. Bid Security
ii.  Qualification Information Form and Document (Pursuant to clause 4 hereof)
and any other materials required to be furnished and submitted bythe
bidder in accordance with these instructions. The documents listed under
Sections 2, 4 and 7 of Sub -Clause 8.1 shall be filled in without exception.
B) Financial Bid

Bill of Quantity dully filled and digitally signed by the Bidder.

Bid Prices

i) The contract shall be for the whole works as described in Sub -Clause 1.1 based on

the priced Bill of Quantities submitted by the Bidder.

ii)The bidder shall fill in rates and prices for all items of the Works described in the

Bill of Quantities. Items for which no rate or price is entered by the bidder will
notbe paid for by the Employer when executed and shall be deemed covered
by the other rates and prices in the Bill of Quantities. Corrections, if any, shall be
made by crossing out, initialing, dating and rewriting. All pages of the bill of
quantitiesshall be initialed.

iii) All duties, taxes, and other levies payable by the contractor under the contract, or

for any other cause shall be included in the rates, prices and total Bid price
(excluding GST) submitted by the Bidder.

iv) The rates and prices quoted by the bidder are subject to adjustment during the

performance of the contract. In accordance with the provisions of clause 47 of the
conditions of contract.

14. Currencies of Bid and payment

The Unit rates and the prices shall be quoted by the bidder entirely in Indian
Rupees.
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B.

15.

16.

Bid Validity

Bids shall remain valid for a period not less than 120 days after the deadline date
for bid submission specified in clauses 20. A bid valid for a shorter period shall be
rejected by the Employer as non -responsive.

In exceptional circumstances, prior to expiry of the original time limit, the Employer
may request that the bidders may extend the period of validity for a specified
additional period. The request and the bidders’ responses shall be madein writing
or by cable. A bidder may refuse the request without forfeiting his bid security. A
bidder agreeing to the request will not be permitted to modify his bid and also shall
submit an extension for EMD, if it is in the form of Bank Guarantee.

Bid Security (Earnest Money Deposit - EMD)

A. Earnest money Deposit (EMD) should be 1 % of the estimated cost of work

and maximum amount of earnest money should be Rs. 50.00 lacs.

“In case of Micro and Small Enterprises (MSEs) holding valid certificate issued by
any agencies/ organization under The Ministry of Micro, Small and Medium
Enterprises indicating the list of activity related to the subject tender as per
National Industrial Classification -2008 mentioned in the table below only shall
become eligible for exemption from payment of Tender Fee/EMD. Such bidder shall
upload the scanned copy of valid certificate in preliminary bid stage”

NIC codes regarding related activity are mentioned below

SECTION F CONSTRUCTION

Division 4 2 Civil Engineering

Group & 421 & 4210

Class

Sub-class 42101 - Construction and
maintenance of motorways,
streets, roads, other

vehicular and pedestrian ways,
highways, bridges, tunnels and
subways are only applicable for
exemption of

EMD and Tender fees .

The EMD upto Rs. 5 lakhs be payable either by online transfer.

EMD beyond Rs.5 lakhs is also payable in the form of Bank Guarantee for the

entire amount from any Nationalized Bank / Scheduled Bank except Co -

operative Bank having its branch at Gandhidham. Bank Guaranteessubmitted as

Earnest Money shall be valid for 28 days beyond the validity of the bid. Bank
Guarantee shall be verified independently by the Port with the bank before
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finalization of technical offer. In the event of lack of confirmation of issue
of the Bank Guarantee by the Bank, the bid shall stands disqualified. EMD of
amount Rs. 7,90,392/- should be payable through

Bank Guarantee in favor of “Board of Deendayal Port Authority”, issued by any Nationalized/
Schedule (Except Co -operative) Bank only having Its branch at Gandhidham as per enclosed

format valid for 28 days beyond bid validity ) or Or in form of Insurance Security Bond as per format

and condition in Form - 23A in Tender Document.

C. The bidders registered with Micro and Small Enterprise (MSME) in
appropriate category mentioned under 16(A) above are exempted for
submission of EMD and Tender Fee. Scanned copy registration may be
uploaded.

D. EMD of unsuccessful bidders other than L1 and L2 is refunded immediately
after ranking of price bids. Earnest money of L2 is refunded immediately
after entering in to agreement with L1 and acceptance of performance
Guarantee from L1.

E. EMD shall be refunded suo-motto without any application from the
bidders.

F. The bid security of the successful bidder will be discharged after he has
signed the Agreement and furnished the required Performance security.

G. The Bid security may be forfeited, if

a) The bidder withdraws the bid after bid opening during the period of
bid validity.

b) The bidder does not accept the correction of the Bid price, pursuant
to Clause 27; or

¢) The successful bidder fails within the specified time limit to
(i)  Sign the Agreement or
(i)  Furnish the required Performances security.

17. Alternative proposals by bidders
Conditional offer or Alternative offers will not be considered further in the process
of tender evaluation.

18. Format and signing of bid
18.1 The Price Bid to be submitted on -line shall be signed digitally by a person or
persons duly authorized to sign on behalf of the Bidder.
18.2 All pages of the bid where entries or amendments have been made shall be
initialedby the person or persons signing the bid.
18.3 The Bid shall contain no alterations or additions, except those to comply with
instructions issued by the Employer, or as necessary to correct errors made by the
bidder in which case such corrections shall be initialed by the person or persons
signing the bid.
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D

Submission of bids

19. Sealing and marking of bids
19.1 The bidder shall put Bid security document as per clause No.16, hereof in one
envelope and properly seal and mark as “Bid Security”. The bidder shall put
documents mentioned in clause No.12.1.A (ii) in separate envelope and properly

seal and mark as “Technical Bid”. Then put both these envelopes into separate
envelope, properly seal and mark as “Technical Bid”.

19.2 The bidder shall seal “Financial Bid” as per Clause No.12.1. (B) hereof, in
separateenvelope duly marking the envelope as “Financial Bid”.

19.2.1 These envelopes than be put inside one outer envelope and sealed, duly
marking the outer envelope as “Technical Bid and Financial Bid”.19.2.2 The
envelopes shall

(a) Be addressed to Nodal Officer/ Employer at the following address.
Eexecutive Engineer, A.O. Building, Gandhidham

(b) bear the following identification:

Bid fOr coveeeiieeeeeeee e, (Name of contract)

Bid reference No....ccevveeeviiniiiiiiieeeee, (Insert number)

DO NOT OPEN BEFORE (time and date for opening, per Clause 23)

Name and address of the bidder.
19.3 The tender complete in all respect should be put in the tender box (marked
tender No__) in the office of The Executive Engineer, Roads Division upto 1500
hrs. on due date andopenat______________ on the same date in presence of such
of the tenderers who may wish to be present. 19.4 In addition to the identification
required in Sub -Clause 19.2, the inner envelopes shall indicate the name and address
of the bidder of the bidder to enable the bidto be returned unopened in case it is
declared late, pursuant to Clause 21, or the bid is declared non responsive. If the outer
envelopes are not sealed and marked as above, the Employer will assum e no
responsibility for the misplacement or premature opening of the technical bid and
financial bid.

20. Deadline for submission of the Bids
i) Bids must be received by the Employer at the address specified above not later than

in the event of the specified date for the submission of bids being declared a
holiday by the Employer. The bids will be received upto the appointed time on the
next working day.

i)The Employer may extend the deadline for submission of bids by issuing an

iii)

amendment in accordance with Clause 10, in which case all rights and obligations
of the Employer and the bidders previously subject to the original deadline will
then be subject to the new deadline.

In case of tender document being downloaded from the web site, at the time
of submission of (the hard copy of) the tender document. The tenderer shall give
an undertaking that no change have been made in document. He shall be giving
anundertaking that no change have been made in document. He shall be issued
a printed set of document under acknowledgment with a condition that the
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21.

22.

23.

printed version of the port tender document will be treated as authentic tender
and if any discrepancy is noticed at any stage between the Port’s tender document
and the one submitted by the tenderer, the conditions mentioned in the Port’s
printed document shall prevail. Besides, the tenderer shall be liable for legal action
for the lapses.
iv.  Insert time and date; this should be the same as those given in the invitation
for Bids Clause No. 20.

Late Bids
Any bid received by the Employer after the deadline prescribed in Clause 20 will
be considered as non-responsive.

Modification and Withdrawal of Bids

22.1 Bidders may modify or withdraw their bids before the deadline prescribed in
Clause20.

22.2 Each Bidder’s modification or withdrawal notice shall be prepared, sealed,
marked,and delivered in accordance with Clauses 18 & 19, with the outer and inner

envelopes additionally marked “MODIFICATION” or “WITHDRAWAL” as appropriate.
(Refer Clause ‘A’ of Section - 5)

22.3 No bid may be modified after the deadline for submission of bids.
22.4 Withdrawal or modification of a Bid between the deadline for submission of
bids and the expiration of the original period of bid validity in Clause 15.1 above or
as extended pursuant to Clause 15.2 may result in the forfeiture of the Bid security
pursuant to Clause 16.
22.5 Bidders may only offer discounts to, or otherwise modify the prices of their
bids bysubmitting bid modifications in accordance with this clause or included in
the original bid submission.

BID OPENING AND EVALUATION
Bid opening

23.1 On the due date and appointed time as specified in clause 20, the Employer
will first open Technical bids of all bids received (except those received late)
including modifications made pursuant to clause 22 in presence of the bidders or
their representative who choose to attend. In the event of the specified date for
Bid opening being declared a holiday by the Employer, the bids will be opened at
the appointed time and location on the next working day.

23.2 Envelopes marked “WITHDRAWAL” shall be opened and read out first. Bids for
which an acceptable notice of withdrawal has been submitted pursuant to Clause
22 shall not be opened.

23.3 Bidder’s name, withdrawals, modifications of technical bid, the presence of bid
security and such other details, as the Employer may consider appropriate will be
announced by the Employer at the opening.

If all Bidders have submitted unconditional Bids together with requisite bid security,
then all bidders will be so informed then and there. If any Bid contains any deviation
from the Bids documents and/or if the same does not contain Bid security in the
manner prescribed in the Bid documents, then that Bid will be rejected and the
Bidder informed accordingly. The sealed financial bid containing priced BOQ will be
returned to him without opening. All valid financial bids whose technical bids have
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24,

25.

26.

been determined to be substantially responsive in accordancewith Clause 26
hereof, shall be opened on the specified date from declaring theresults of the
Technical Bid, in presence of the bidders or their representatives whochoose to
attend. The Bidder’s name, the Bid prices, the total amount of each Bid and of any
alternative Bid (if alternatives have been requested or permitted), any discounts,
Bid modifications and withdrawals, and such other details as the Employer at the
opening. Any bid price, discount, or alternative Bid price which isnot read out and
recorded at Bid opening, will not be taken into account in Bidevaluation.

23.4 The Employer shall prepare minutes of the Bid opening, including the information

disclosed to those present and the minutes shall form part of the contract.

Process to be confidential.

Information relating to the examination, clarification, evaluation and comparison
of the bids and recommendations for the award of a contract shall not be disclosed
to Bidders or any other persons not officially concerned with such process until
the award to the successful bidder has been announced.

Clarification of Bids

To assist in the examination and comparison of Bids, the Employer may, at his
discretion, ask any Bidder for clarification of his Bid, including breakdown of unit
rates. The request for clarification and the response shall be writing or by cable,
but no change in the price or substance of the Bid shall be sought, offered , or
permitted except as required to conform the correction of arithmetic errors
discovered by the Employer in the evaluation of the Bids in accordance with Clause
27.

Subject to above para, no Bidder shall contact the Employer on any matter relating
to his bid from the time of the bid opening to the time the contract is awarded. If
the Bidder wishes to bring additional information to the notice of the Employer, he
should do so in writing.

Any effort by the Bidder to influence the Employer’s bid evaluation, bid comparison
or contract award decisions, may result in the rejection of his bid. No bid may be
modified after the deadline for submission of bids.

Examination of Bids and Determination of Responsiveness

26.1) Prior to detailed evaluation of Bids, the Employer will determine whether each Bid

meets the eligibility criteria defined in Clause 4 (b) has been properly signed by an
authorized signatory (accredited representative) holding power of Attorney in his
favor. The Power of Attorney shall interiliac include a provision to bind the Bidder to
settlement of disputes clause; (c) is accompanied by the required Bid security and;
(d) is responsive to the requirements of the Bidding documents.

26.2) A substantially responsive Technical and Financial Bid is one which
conforms toall the terms, conditions and specification of the Bidding documents,
without material deviation or reservation. A material deviation or reservation is
one (a) which affects in any substantial way the scope, quality or performance of
theworks; (b) which limits in any substantial way, the Employer’s rights or the
Bidder’s obligations under the Contract; or (c) whose rectification would affect
unfairly the competitive position of other Bidders presenting responsive Bids.

26.3) If a Technical Bid is not substantially responsive, it will be rejected by the
Employer, and may not subsequently be made responsive by correction or withdrawal
of the non -conforming deviation or reservation.
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27.

28.

29.

30.

31.

26.4) The envelop marked as financial bid of those bidders whose technical bid has
beendetermined to be non-responsive shall not be opened and will be returned

unopened.
Correction of Errors

27.1) Bids determined to be responsive will be checked by the Employer for any
arithmetic errors. Errors will be corrected by the Employer as follows :
(@ Where there is a discrepancy between the rates in figures and in words, the
rate in words will govern; and
(b) Where there is a discrepancy between the unit rate and the li ne item total
resulting from multiplying the unit rate by the quantity, the unit rate as
quoted will govern.

27.2) The amount stated in the Bid will be adjusted by the Employer in accordance
with the above procedure for the correction of errors and, with the con currence
of theBidder, shall be considered as binding upon the bidder. If the bidder
does not accept the corrected amount the Bid will be rejected, and the Bid
security may be forfeited in accordance with Sub -Clause 16.F. (B).

NIL

Evaluation and Comparison of Bids

The Employer will evaluate and compare only the bids determined to be

responsive in accordance with Clause 26.

In evaluating the Bids, the Employer will determine for each Bid the evaluated

Bid Price by adjusting the Bid Price as follows :

(@ Making any correction for errors pursuant to Clause 27;

(b) Making appropriate adjustments to reflect discounts or other price
modification offered in accordance with Sub Clause 22.5

The estimated effect of the price adjust ment conditions under Clause 47 of the

conditions of contract, during the period of implementation of the Contract, will

not be taken into account in Bid evaluation.

If the Bid of the successful Bidder is seriously unbalanced in relation to the Nodal

Officer or his nominee’s estimate of the cost of work to be performed under the

contract, the Employer may require the Bidder to produce detailed price analyses

for any or all items of the Bill of Quantities, to demonstrate the internal consistency

of those prices with the implementation/construction methods and schedule

proposed.

NIL

AWARD OF CONTRACT

Award Criteria

The Employer will award the Contract t o the Bidder whose Bid has been
determined to be responsive to the Bidding documents and who has offered the
lowest evaluated Bid Price, provided that such Bidder has been determined to be (a)
eligible in accordance with the provisions of Clause 3, and (b) qualified in accordance
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32.

33.

34.

34.1

of contract price should be submitted as FDR or Bank Guarantee of Nationalized/ scheduled

in case of global bids) of receipt of

with the provisions of Clause 4. The second bidder (i.e. L2) shall be kept in reserve
and may be invited to match the bid submitted by the (L1) bidder in case such bidder
withdraws or is not selected for any reason.

Employer’s Right to accept any Bid and to reject any or all.

Notwithstanding clause 31, the Employer reserve th e right to accept or reject any
bid and to cancel the bidding process and reject all bids, at any time prior to the
award of contract, without thereby incurring any liability to the affected bidder
or bidders of the grounds for Employer’s action.

Notification of Award and Signing of Agreement

The Bidder whose bid has been accepted will be notified of the award by the Employer
prior to expiration of the Bid validity period by cable, telex or facsimile confirmed by
registered letter. This letter (hereinafter and in the Conditions of

Contract called the “Letter of Acceptance”) will state the sum that the Employer will pay
the Contractor in consideration of the execution, completion and maintenanceof the
works by the Contractor as prescribed by the Contract (hereinafter and in the Contract
called the “contract Price”).

The notification of award will constitute the formation of the Contract subject only to
the furnishing of a performance security in accordance with the provision of Clause

34.

The Agreement will incorporate all correspondence between the Employer and the
successful bidder. It will be signed by the employer and sent to the successful Bidder
within (28 days of award of work for global tender and Within 14 days for domestic
tender) following the notification of award along with the Letter of Acceptance. Within (28
days for global tender and within 21 days for domestic tender) of receipt, the
successful Bidder will furnish the performance security and sign the Agreement with
the Employer.

Upon the furnishing by the successful Bidder of the Performance Security, the

Employer will promptly notify the other Bidders that their Bids have been unsuccessful

and release their Bid security (EMD).

Performance Security

Security deposit shall consist of two parts; a) Performance Guarantee to be
submitted at award of work, and b) Retention money to be recovered from Running
Bills.

Security Deposit/ Performance guarantee shall be 10% of Contract price of which 5%

bank (except Co -operative) Banks having its branch atGandhidham, or Digital transfer OR
in form of Insurance Security Bond as per format and conditions in Form 8
A in

tender documents with in (21 days in case of domestics bid andwithin 28 days

letter of acceptance and balance 5% recovered as
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Retention Money from Running Bills. Recovery of 5% of Retention Money to commence

from the first bill onwards @ 5% of bill value from each bill. Retention Money be refunded

within 14 days from the date of payment of final bill. Balance SD to be refunded immediately

not later than 14 days from completion of defect liability period, NOC from GeologyDepartment.

34.2 Failure of the successful Bidder to comply with the requirements of Sub -Clause

34.3

34.1 shall constitute sufficient grounds for cancellation of the award of work
and forfeiture of the Bid security.

The documentary evidence (copy of paid Challan in Govt. Treasury) of

Welfare cess @1% of work done or as amended by Statutory Authority from time to

time, paid on final bill shall be submitted before releasing the Performance

Guarantee.

34.4 The performance guarantee submitted in form Bank Guarantee should be

35.

36.

37.

valid for period of 60 days beyond the date of completion of all contractual
obligations of the contractor, including Defect Liability Period.

Advance Payment

35.1) The Employer will provide an Advance payment on the Contract
Price as stipulated in the Conditions of Contract, subject to maximum amount,
as stated in the Contract Data. (Refer Clause ‘A’ of Section - 5)

Conciliator

36.1) The Employer proposes that CIDC - SIAC Arbitration Centre be appointed as
Conciliator under the contract as provided in sub -clause 24.1 of condition of contract.
If the bidder disagrees with this proposal, the bidder should so state in the bid.

Corrupt or Fraudulent Practices

The Employer requires that Bidders/Suppliers/Contractors under this contract,
observe the highest standard of ethics during the procurement and execution of
this contract. In pursuance of this policy, the Employer:

(@) Defines, for the purpose of these provisions, the terms set forth below as
follows:

(i) “Corrupt practice” means the offering, giving, receiving or soliciting of
anything of value to influence the action of a public official in the
procurement process or in contract execution; and

(i) “fraudulent practice” means a misrepresentation of facts in order to
influence a procurement process or the execution of a contract to the
detriment of the Employer, and includes collusive practice among Bidders
(prior to or after bid submission) designed t o establish bid prices at artificial
non -competitive levels and to deprive the Employer of the benefits of free
and open competition.

(b) Will reject a proposal for award of work if he determines that the Bidder
recommended for award has engaged in corrupt or fraudulent practices in
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competing for the contract in question.

() Will declare a Bidder ineligible, either indefinitely for a stated period of time,
to be awarded a contract/contracts if he at any time determines that the
Bidder has engaged in corrupt or fraudulent practices in competing foror in
executing, the contract.

Furthermore, Bidders shall be aware of the provision stated in sub -clause 59.2
of the conditions of Contract.
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SECTION : 2

FORMS OF BID, QUALIFICATION INFORMATION

TABLE OF FORMS

FORM OF BID

CONTRACTOR'’S BID
PRE-QUALIFICATION OF BIDDERS
LETTER OF ACCEPTANCE

NOTICE TO PROCEED WITH THE
WORK

AGREMENT FORM

ahWN-=

o
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SPECIMEN FOR FORM OF BID

(To be executed on bidder’s letter head)

Date of Tender Submission _ . Tender No. _

Name of Work :- " Providing approaches to power supply, SWD surrounding oil
installations outside jetty".

To,

The Executive Engineer
Roads Division,

New Annexe, Room no.
105 A.O.Building
Gandhidham(Kutch) -
370201

We, the undersigned,
declare that :

(@) we have examined and have no reservations to the tender documents, including
addenda and clarifications issued

(b) we offer to execute the work in conformity with the tendering documents and in
accordance with the delivery schedules specified in the schedule of requirements
in accordance with the tender document

(¢) The total price of our tender, excluding any discounts offered in item(d) below, is
[ insert the total tender price in words and figures, indicating the various amounts
and the respective currencies];[in case of techno -commercial offer it shall be
mentioned that ‘as filled in the price bid’]

(d) The discounts offered and the methodology for their application are : Discounts.
if our tender is accepted, the following discounts shall apply. [Specify in detail
each discount offered and the specified item of the Schedule of Requirements to
which it applies.] [in case of Techno -Commercial offer it shall be mentioned that
“as filled in the Price Bid "]

Methodology of application of the discounts. The discounts shall be applied using
the following method: [ Specify in detail the method that shall be used to apply the
discounts]. [in case of Techno - Commercial offer it shall be mention ed that " as filled
in the Price Bid "]

(e) our tender shall be valid for the period of time specified in [ITB Sub -clause 15.1],
from the date fixed for the tender submission deadline in accordance with [ITB
Sub- clause20.1] , and it shall remain binding upon us and may be accepted at

Page 31 of 156



any time before the expiration of that period or any extended period accordance
with [ITB Sub -clause 15.2];

(f) If our tender is accepted, we commit to submit a performance guarantee in
accordance with [insert relevant clause no., ITB Sub -clause 34] for the due
performance of the contract, as specified in specimen form for the purpose.

(g) We, including any subcontractors or contractors for any part of the contract,[
insert the nationality of the Tender er, including that of all parties that comprise
the Tenderer, if the Tenderer is aJ V, and the nationality each subcontractor and
Contractor].

(h) We have no conflict of interest in accordance with [ITB Sub-clause no. 5].

(i) Our firm, its affiliates or subsidiaries - including any subcontractors or contractors
for any part of the contract - has not been declared ineligible by the port, under
laws of India or official regulations in accordance with [ITB Sub - clause no. 3]

(). We understand that this tender, together with your written acceptance thereof
included in your notification of award, shall constitute a binding contract between
us, until a formal contract agreement is prepared and executed in accordance with
[ITB Sub-clause 33] and as per specimen from the purpose;

(k) We understand that you are not bound to accept the lowest evaluated tender or
any other tender that you may receive.

() We also make specific note clauses of [ITB, NIT] under which the contract is
governed.

(m) In case of out station firms, having a branch in India for liaison purposes, please
mention the name of the contact person and Tel. no., Fax. no., and mail -Id and
also the complete postal address of the firm.

(n) We understand that the communication made with the firm a t (m), by the port
shall be deemed to have been done with us.

Signed: [insert signature of person whose name and capacity are shown]

In the capacity of [insert legal capacity of person signing the form of tender]
Name: [insert complete name of person sig ning the form of tender]

Duly authorized to sign the tender for and on behalf of: [insert complete name of
tenderer]

Dated on _ day of , _ (insert date of signing)

Page 32 of 156



CONTRACTOR'’S BID (Refer Clause ‘A’ of Section - 5)

Name of Work :- " Providing approaches to power supply, SWD surrounding oil
installations outside jetty".

TO,

(The employer)

Address

GENTLEMEN,

We offer to execute the works described above in accordance above with the conditions of Contract
accompanying this bid for the contract price of _ _ (in figures)
(in letters)

The advance payment required / not required as per rule.

We accept the appointment of _ as the conciliator.
(OR)
We do not accept the appointment of _ _ as the conciliator and propose instead that

be appointed as Conciliator whose daily fees and biographical data are attached.

This bid and your written acceptance of it shall constitute a binding contract between us. We
understand that you are not bound to accept the lowest or any Bid you receive.

We undertake that, in competing for (and, if the award is made to us, in executing) the above
contract, we will strictly observe the laws against fraud and corruption in force In India namely
“prevention of corruption act 1988”

We hereby confirm that this bid complies with the bid validity and security required by the
bidding documents.

We attach herewith our copy of permanent account number (PAN)

Yours faithfully,

Authorized Signature:

Name & title of signatory
Name of Bidder
Address

Notes:

To be filled in by the bidder, together with his particulars and date of submission at the bottom
of the form of bid.
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PRE-QUALIFICATION OF BIDDERS

The information to be filled in by the bidder in the following pages will be used for
purposes of pre-qualification as provided for in the instructions to tenderers.

1. Only for individual bidders
Constitution or legal status of bidder (attach copy)
e Place of registration
e Principal place of business
e Power of attorney of signatory of bid (Attach)

2. Turnover of the Firm/ JV

YEAR

TURN OVER

2023-24

2022-23

2021-22

Average

Attachments : Financial reports for the last three years; balance sheets, profit and loss
statement, auditors’ reports (in case of companies/ corporation) etc., list them below and

attach copies.

3. Similar works

Particulars Year No. of works Value
2018-19
Total value 2019-20
completed similar
work as defined 2020-21
in the tende.r 2021-22
document during
last 7 years 2022-23
2023-24
2024-25

Page 34 of 156



Attachments: Supporting documents, viz., successful completion certificates from
clients, other documentations to substantiate the similarity of work as per definition of
“similar work” employers reserve the right to verify the information;

4. Information on bid capacity (works for which bids have been submitted
and works which are yet to be completed) as on the date of this bid.

(A) Existing commitments and on

-going works.

Description Plac | Contrac | Name& | Value of | Stipulated Value of Anticipate
of work e & | tno& addres | contrac remaining d date of
state date s of t Period of to be completion
port completio complete
Rs. n d
(B) Works for which bids already submitted
Description Place & Name& Value of Stipulated Date when | Remarks if
of work state address of | contract decision is any
port Period of expected
Rs. completion

Attach certificates from the nodal officer or his nominee(s) -in-charge.

5. The following contractor’s Equipment
works. The bidder should list all information requested below.

are essential for carrying out the

Item of
equipment

Requirement
no. capacity

Owned/ Nos./ Age/ Remarks
capacity
leased /to be condition (from whom
procured to be
purchased)
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6. Qualification

and experience

of key personnel

proposed

administration and execution of the contract. Attach biographical
data. Refer also to sub. clause 4.3(e) of instructions to bidders and sub.
Clause 9.1 of the conditions of contract.

for

Position Name Qualification Years of Years of
experience experience in
(General) the proposed
position
Project
manager
Discipline
specialist etc.,

tion

7. Proposed sub-contracts and firms involved (Refer Clause ‘A’ of Sec
- 5)
Sections of the Value of sub- Sub-contractor Experience in
works contract (name and similar work
address)

8. Information on litigation history in which the bidder is involved.

Other
party(ies)

port Cause of
dispute

amount

Remarks
involved
showing
present
status

9. Additional information bidder may like to submit
Duly authorized to sign this authorization on behalf of (insert complete name of

tenderer)

Dated on

day of _

[insert date of signing]
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LETTER OF ACCEPTANCE
(On letterhead paper of the Port)

- (date)
TO :
(Name and address of the contractor)
Dear Sirs,
Sub. :
Tender No. :
Name of Work : Providing approaches to power supply, SWD surrounding oil installations
outside jetty.
Ref. : Your bid dated
And [list the correspondence with the bidder]
This is to notify you that your bid dated _ for execution of the
(name of the contract and identification number, as given in the
instructions to bidders) for the contract price of rupees _(amount

in words and figures as corrected and modified in accordance with the tender docum ent
is here by accepted by the employer/Board).

You are hereby requested to furnish performance security, in the form detailed in
tender document for an amount of Rs. _ within {_ } days of the receiptof
this letter of acceptance valid upto 28 days from the date of completion obligations expiry
of taking over certificate subject to removal of defects period i.e. upto___ _ and also
sign the contract agreement within{_ } days of the receipt of this letter
of acceptance , failing which action as stated in the tender document will be taken.

Detailed letter of acceptance will follow.
Please acknowledge receipt.

Yours faithfully,

Chief Engineer
Deendayal Port Authority

Page 37 of 156



ISSUE OF NOTICE TO PROCEED WITH THE WORKS

(Letterhead of the Port)

dated

To

(Name and address of the contractors)

Dear Sirs,

Sub. :

Tender No. :

Name of Work : Providing approaches to power supply, SWD surrounding oil installations
outside jetty.

Ref. : Letter of acceptance no. dated

Pursuant to your furnishing the requisite security as stipulated in [clause 21 of
general conditions of contract] and signing of the contract for execution of the
_ you are hereby instructed to precede with the execution of the said
works in accordance with the contract documents. It is hereby notified that the [site] is
being handed over to you for execution of work in accordance with the contract
documents.

Yours faithfully,

Executive Engineer
Roads Division
Deendayal Port Authority

Page 38 of 156



SPECIMEN CONTRACT AGREEMENT
(to be executed on Rs.500/- Non-judicial stamp paper)

[the successful tenders shall fill in this form in Accordance with the instructions indicated]

THIS CONTRACT AGREEMENT is made
The [insert: number| day of [insert: month], [insert: year]

AGREEMENT

This agreement made this day of between the Board of
the Port of Deendayal Port Authority, a body corporate under Major Port Authorities Act, 2021,
having which Administrative Office building at Gandhidham (Kutch). (Here in after called the
“Board” which expression shall unless excluded repugnant to the context, be deemed to include
their successors in office) of the one part and (herein after called the
"CONTRACTOR" which expression shall unless excluded by or repugnant to the context be
deemed to include his heirs, Executors, Administrators, Representatives and assigns or
successors in office) of the other part.

WHEARS the Board 1is desirous of carrying out the work of
_” and whereas the Contractor has
offered to execute and complete such works at a total cost of

AND WHEREAS the contractor has agreed to if any arbitration award shall be referred to
Conciliation Committee / Council comprising of independent subject expert. The award by the
Conciliation Committee / Councils shall be placed before the Board of Deendayal Port Authority
for consideration if agreed by both the party

AND WHEREAS the contractor has agreed to deposit the Performance Security Deposit as
follows for due fulfilment of all the conditions of the contract :

(1) paid in the form online transfer /FDR/Bank Guarantee/Insurance Security
Bond towards 5% of Contract value as Performance Guarantee and balance 5% to be
recovered from running bills.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS

1. In this agreement words and expressions shall have the same meaning as are
respectively assigned to them in the conditions of contract hereafter referred to.

2. The following shall be deemed to form and be read and construed as part of this agreement
relating to the said work, viz.

a. Notice Inviting Tender (Page No. to )
b. The tender submitted by the contractor including Schedule “A” and “B”. (page No.
to )
c. General Rules and direction for the guidance of the tendeX (Page No. to
)
d. General and Special Conditions of the Contract. (Page No. to )
e. The schedule of items of work with quantities and rates. (Page No. to )
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g.

Correspondence exchanged before the issue of letter of acceptance by which the
conditions of contract are amended, varied of modified in any way by manual consent (to
be enumerated). (Page No. ____ to )

Work Order No. issued vide letter No. (Page No. to )

3. The Contractor hereby covenants with the Board to complete and maintain the said works
to the satisfaction of the Board in conformity in all respects, with the provision of the said
contract.

The Board hereby covenants to pay the Contractor in consideration of such work "the
contract price" at the time and in the manner prescribed by the said Contract.

4.

IN WITNESS WHEREOF the parties hereunto have set their hands and seals the day and year
first above written signed and sealed by the Contractor in the presence of :

M/s.

(Name, signature Designation
and Seal of the Contractor)

WITNESS

_______________________________ Contractor

Signed, sealed & delivered

By Chief Engineer on

behalf of the Board in the Chief Engineer

Presence of : Deendayal Port Authority

FOR & ON BEHALF OF THE
BOARD OF DEENDAYAL PORT

AUTHORITY
Witness : (Name, Signature, address)
1. mmrmm
2. s
(Dy. HOD & XEN)
The common seal of the
Board of Deendayal Port Authority affixed in
the presence of :
SECRETARY
DEENDAYAL PORT AUTHORITY
SECRETARY

DEENDAYAL PORT AUTHORITY
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SECTION : 3

CONDITIONS OF CONTRACT

Page 41 of 156



CONDITIONS OF CONTRACT

A. General

1.

Definitions

1.1 Terms which are defined in the Contact Data are not also defined in the
Conditions Contract but keep their defined meanings capital initials are
used to identify defined terms.

The Conciliator is_the person appointed jointly by the Employer and the contractor to resolve
disputes in _the first instance as provided for in clauses 24 and 25. The namesof the
Adjudicator is _defined in the Contact Data.

1.2 Bill of Quantities means the priced and completed Bill of Quantities forming part
of the Bid.

1.3 Compensation Events are those defined in Clause 44

1.4 The Completion Date is the date of Completion of the Works as certified by the
NodalOfficer or his nominee in accordance with Sub Clause 55.1

1.5 The Contract is the contract between the Employer and the Contractor to execute,
complete and maintain the Works. It consists of the documents listed in Clause 2.3
below.

1.6 The Contract Data de fines the documents and other information which comprise
theContract.

1.7 The Contractor is a person or corporate body whose Bid to carry out the Works
has been accepted by Employer.

1.8 The Contractor’s Bid is the completed Bidding documents submitted by the
Contractor to the Employer.

1.9 The Contract Price is the stated in the letter of acceptance and thereafter as
adjustedin accordance with the provisions of the Contract.

1.10 Days are calendar days, months are calendar months.
1.11A Defect is any part of the Works not completed in accordance with the Contract.

1.12 The Defects Liability Period is the Period named in the Contract Data and
calculated from the Completion Date.
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1.13 The Employer is the party who will employ the contractor to carry out the Works.

1.14 The Nodal Officer or his nominee is the person named in the Contract Data (or
any other Competent person appointed and notified to the contractor to act in
replacement of the Nodal Officer or his nominee) who is responsible for supervising
the Contractor, Administering the Contract, certifying payments due to the
Contractor, issuing and valuing Variations to the contract, awarding extensions of
time and valuing the Compensation Events.

1.15 Equipment is the Contractor’s machinery and vehicles brought temporarily
to theSite to construct the Works.

1.16 The Initial Contract Price is the Contract Price listed in the employer’s Letter
ofAcceptance.

1.17 The Intended Completion Date is the date on which it is intended that the
Contractor shall complete the works. The Intended Completion Date is specified in
the ContractData. The Intended Completion Date may be revised only by the Nodal
Officer or his nominee by issuing an extension of time.

1.18 Materials are all supplies, including consumables, used by the contractor
forincorporation in the Works.

1.19 Plant is any integral part of the Works which is to have mechanical,
electrical,electronic or chemical or biological function.

1.20 The Site is the area defined as such in the Contract Data.

1.21 Site Investigation Reports are those which were included in the Bidding
documentsand are factual interpretative reports about the surface and subsurface
conditions at the site.

1.22 Specification means the Specification of the Works included in the Contract and any
modification or addition made or approved by the Nodal Officer or his nominee.

1.23 The Start Date is given in the Contract Data. It is the date when the Contractor
shall commence execution of the works. It does not necessarily coincide with any of
theSite Possession Date.

1.24 A Subcontractor is a person or corporate body who has a Contract with the
Contractor to carry out a part of the work in the Contract which includes work on
the site.

1.25 Temporary Works are works designed, constructed, installed and removed by
the Contractor which are needed for construction or installation of the Works.

A Variation is an instruction given by the Nodal Officer or his nominee which varies
the Works.
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1.26 The Works are what the Contract requires the Contractor to construct, install
and turn over to the Employer as defined in the Contract Data.

1.27 The Trained Work Person are those employed/proposed to be employed by the
Contractor at the Project Site, who have participated and are in possession of a valid
Competency Certificate through a programme run under the auspices of a University,
State Technical Board, Ministry of Government of India.

2. Interpretation

2.1 In interpreting this Condition of Contract, singular also means plural, male also
means female or neuter and the other way around. Headings have no significance.
Words have their normal meaning under the language of the Contract instructions
clarifying queries about the Conditions of Contract.

2.2 If sectional completion is specified in the Contract Data, references in the
Conditions of Contract to the Works, the Completion Date, and the Inte nded
Completion Date apply to any Section of the Works (other than references to the
Completion Date and Intended Completion date for the whole of the Works).

2.3 The documents forming the Contract shall be interpreted in the following
orderof priority:

(1
(2
3
4
(5
6
(7
(

8

o~ = — — — ~— ~—

Agreement

Letter of Acceptance and notice to proceed with Works Contractor’s Bid.
Contract Data

Conditions of Contract including Special Conditions of Contract
Specifications

Drawings

Bill of quantities and

Any other documents listed in the Contract Data as forming part of the
Contract.

3. Language and Law

The language of the Contract and the law governing the Contract are stated in
the Contract Data.

4. Nodal Officer or his nominee’s Decisions

Except where otherwise specifically stated, the nodal officer or his nominee will
decide contractual matters between the Employer and the Contractor in the role
representing the Employer.

5. Delegation

The Nodal officer or his nominee may delegate any of the duties and
responsibilities to other people except to the Conciliator after notifying the
Contractor and may cancel any delegation after notifying the Contractor.
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6. Communications

Communications between parties which are referred to in the conditions are
effective only when in writing. A notice shall be effective only when it is delivered (in

terms of Indian Contract Act 1872).
7. Joint Venture

Companies/Contractors may jointly undertake contract/contracts. Each only would
be jointly and severely responsible for completing the task as per the contract,
however declaration of the Lead member to be indicated by bidders, however JV has
to designate in their MOU. The firms with at least 26% equity holding each be allowed
to jointly meet the legibility criteria.

Note : J Vs/Consortia be allowed in all contracts of estimated cost of more than Rs.5
crores. However, there shall be no limit on the number of partners.

8. Subcontracting

8.1) The Contractor may subcontract with the approval of the Nodal Officer or
his nominee but may not assign the Contract without the approval of the

Employerin writing. Subcontracting does not alter the Contractor’s obligations.
8.2 ) Other Contractor

The Contractor shall co -operate and share the Site with other contractors,
public authorities, utilities, and the Employer between the dates given in the
Schedule of other contractors. The Contractor shall as referred to in the Contract
Data, also provide facilities and services for them as described in the Schedule.
The employer may modify the schedule of other contractors and shall notify the
contractor of any such modification.

9. Personnel

9.1 The Contractor shall employ the key personnel named in the Schedule of
Key Personnel as referred to in the Contract Data to carry out the functions
statedin the Schedule or other personnel approved by the Nodal Officer or his
nominee. The Nodal Officer or his nominee will approve any proposed
replacement of Key personnel only if their qualifications, abilities, and relevant
experience are substantially equal or better than those of the personnel listed
in the Schedule.

9.2 If the Nodal Officer or his nominee asks the Contractor to remove a person
whois a member of the Contractor’s staff of his work force stating the reasons,
theContractor shall ensure that the person leaves the Site within seven days and
has no further connections with the work in the Contract.

10. Employer’'s and Contractor’'s Risks

The Employer carries the risks which this contract states are Employer’s risks
and the Contractor carries the risks which this Contract states are
Contractor’s risks.
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11.

Employers Risks

The Employers risks are

(a)

(b)

(d)

In so far as they directly affect the execution of the Works in the country
where the Permanent Works are to be executed:

(i) War and hostilities (whether war be declared or not), invasion, act of
foreign enemies :.

(i) Rebellion, revolution, insurrection, or military or usurped power, or
civil war,

(iii) lonizing radiations, or contamination by radioactivity from any
nuclear fuel, or from any nuclear waste, from the combust ion of
nuclear fuel, radioactive toxic explosive or other hazardous properties
of any explosive nuclear assembly or nuclear component thereof :

(iv) Pressure waves caused by aircraft or other aerial devices traveling at
sonic or supersonic speeds; and

(v) riot, commotion or disorder, unless solely restricted to the employees
of the Contractor or of his Subcontractors and arising from the conduct
of the Works;

(vi) floods, tornadoes, earthquakes and landslides

Loss or damage due to the use or occupation by the Employer of any
Section or part of the Permanent Works, except as may be provided for in
the Contract;

loss or damage to the extent that it is due to the design of the Works, other
than any part of the design provided by the Contractor or for which the
Contractor is responsible; and

Any operation of the forces of nature (in so far as it occurs on the Site)
which an experienced contractor:

(i) could not have reasonably foreseen, or

(i)  Could reasonably have foreseen, but against which he could not
reasonably have taken at least one of the following measures.

A. Prevent loss or damage to physical property from occurring by taking
appropriate measures, or

B. Insure against.
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12

13.

14.

15.

16.

Contractor’s risks

All risks of loss of or damage to physical property and of personal injury and death
which arise during and in consequence of the performance of the Contract other
than the excepted risks are the responsibility of the Contractor.

Insurance

13.1 The Contractor shall provide in the joint names of the employer and the
Contractor, insurance cover from the Start Date to the end of the Defects Liability
Period, in the amounts and deductibles state in the Contract Data forthe following
events which are due to the Contractors risks.

a) Loss of or damage to the Contractors risks.
b) Loss of or damage to Equipment;
) Loss of or damage property (except the Works, Plant, Materials and

Equipment in connection with the Contract, and

d) Personal injury of death.

13.2 Policies and certificates for insurance shall be delivered by the Contractor to
the Nodal Officer or his nominee for the Nodal Officer or his nominee’s approval
before Start Date. All such insurance shall provide for compensation to be payable
in the types and proportions of currencies required to rectify the loss or damage
incurred.

13.3 If the Contractor does not provide any of the policies and certificates
required,the Employer may affect the insurance which the Contractor should have
provided and recover the premiums the Employer has paid from payments
otherwise due to the Contractor or, if no payment of the premiums shall be a debt
due.

13.4 Alternate to the terms of insurance shall not be made without the approval
ofthe Nodal Officer or his nominee.

13.5 Both parties shall comply with all conditions of the insurance policies.

Site Investigation Report s

The Contractor, in preparing the Bid, shall rely on the Investigation Report referred
to in the Contract Data, supplemented by any information available to the Bidder.

Queries about the Contract Data.

The Nodal Officer or his nominee will clarify queries on the Contract Data.

Contractor to Construct the Works.

The Contractor shall construct and install the Works in accordance with the
Specification and Drawings.
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17.

18.

19.

20.

21.

22,

23.

The Works to Be Completed by the Intended Completion Date.

The Contractor may commence execution of the Works on the Start Date and shall
carry out the Works in accordance with the program submitted by the Contractor
as updated with the approval of the Nodal Officer or his nominee, and complete
them by the Intended Completion Date.

Approval by the Nodal Officer or his nominee.

18.1 The Contractor shall submit Specifications and Drawings showing the
proposed Temporary Works to the Nodal Officer or his nominee, who is to approve
them if they comply with the specifications and Drawings.

18.2 The Contractor shall be responsible for design of Temporary Works.

18.3The Nodal Officer or his nominee’s approval shall not alter the Contractor’s
responsibility for design of the Temporary Works.

18.4 NIL

18.5 All Drawings prepared by the Contractor for the execution of the temporary
or permanent Works, are subject to prior approval by the Nodal Officer or his
nominee before their use.

Safety

The Contractor shall be responsible for the safety of all activities on the Site.

Discoveries

Anything of historical or other interest or of significant value unexpectedly
discovered on the Site is the property of the Employer. The contractor is to notify
the Nodal Officer or his nominee of such discoveries and carry out the Nodal
Officer or his nominee’s instructions for dealing with them.

Possession of the Site

21.1 The Employer shall give possession of all parts of the Site to the Contractor,
free from encumbrances. If possession of a part is not given by the date stated
in the Contract Data the Employer is deemed to have delayed the start of the
relevant activities and this will be a Compensation Event.

Access to the Site

22.1 The Contractor shall allow the Nodal Officer or his nominee and any
personauthorized by the Nodal Officer or his nominee access to the Site to any
place where work in connection with the Contract is being carried out or is
intended to be carried out and to any place where materials or plant are
being manufactured, fabricated and/or assembled for the works.

Instructions

23.1 The Contractor shall carry out all instructions of the Nodal Officer or his

nominee which comply with the applicable laws where the Site is located.
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24,

25.

Disputes

24.1 If the Contractor believes that a decision taken by the Nodal Officer or his
nominee was either outside the Authority given to the Nodal Officer or his nominee
by the Contract or that the decision was wrongly taken, the decision shall be
referred to the conciliator within 28 days of the notification of the Nodal Officer or
his nominee’s decision.

Settlement of Disputes

25.1 If a dispute of any kind whatsoever arises between the Employer and the
Contractor in connection with, or arising out of the Contract or the execution of
the Works, whether during the execution of the Works or after their completion
and whether before or after repudiation or after termination of the Contract,
including any disagreement by either party with any action, inaction, opinion,
instruction, determination, certificate or valuation of the Nodal Officer or his
nominee, the matter in dispute shall, in the first place be referred to the Disputes
Review Board [DRD] in case of contracts valuing more than Rs.5 Crores and
above, and for contracts valuing less than Rs. 5 Crores, the disputes will firstly be
settled by the Conciliator, failing which any party may invoke arbitration clause.
Unless the Contract has already been repudiated or terminated or frustrated
the Contractor shall in every case, continue to proceed with the Works with all
due diligence and the Contractor and the Employer shall give effect forthwith to
every decision of the Nodal Officer or his nominee unless and until the sameshall
be revised, as hereinafter provided, by the conciliator or in a DisputeReview
Board recommendation / Arbitral Award.

25.2 Decision by Conciliator

The Conciliator shall give a decision in writing within 28 days of receipt of
a notification of a dispute.

Conciliator shall be paid daily at the rate specified in the contract Data
together with reimbursable expenses of the types specified in the contract
data and the cost shall be divide d equally between the Employer and the
contractor, whatever decision is reached by the conciliator, either party may
refer a decision of the conciliator within 28 days of the conciliator’s written
decision. If neither party refers the disputes to arbitration within 28 days,
the conciliators decision will be final and binding.

25.3 Arbitration

Any dispute in respect of in respect of contracts where party is dissatisfiedby
the Conciliators decision shall be decided by arbitration as set forth below:

A dispute with Dispute review expert shall be finally settled by arbitration
in accordance with the Indian Arbitration and Conciliation Act, 1996, or
any statutory amendment thereof. The arbitral tribunal shall consist of 3
arbitrators, one each to be appointed by the Employer and the Contractor,

Page 49 of 156



Vi.

Vii.

viii.

26.

and the third to be appointed by the mutual consent of both the arbitrators,
falling which by making a reference to CIDC -SIAC Arbitration Centre from
their panel.

Neither party shall be limited in the proceeding before such arbitrations to
the evidence or arguments already put before the Nodal Officer or his
nominee or the Board, as the case may be, for the purpose of obtaining
said recommendations/decision. No such recommendations/ decision
shall disqualify the Nodal Officer or his nominee or any of the members of
the Board, as the case may be, from being called as a witness and giving
evidence before the arbitrators or any matter whatsoever relevant to the
dispute.

The reference to arbitration shall proceed notwithstanding that the works
shall not then be or be alleged to be complete, provided always that the
obligations of the Employer, the Nodal Officer or his nominee and the
Contractor shall not be altered by reason of the arbitration being conducted
during the progress of the works. Neither party shall be entitled to suspend
the works to which the dispute relates, and payment to the contractor shall
be continued to be made as provided by the contract.

If one of the parties fail to appoint its arbitrations in pursuance of sub -
clause [i], within 14 days after receipt of the notice of the appointment of
its arbitrator by the other party, then chairman of the nominated
Institution shall appoint arbitrator within 14 days of the receipt of the
request by the nominated institution. A certified copy of the chairman’s
order, making such an appointment shall be furnished to both the parties.
Arbitration proceedings shall be held at, and the language of the arbitration
proceeding and that of all documents and communications between the
parties shall be ‘English’

The decision of the majority of arbitrators shall be final and binding upon
both parties. The expenses of the arbitrators as determined by the
arbitrators shall be shared equality by the Employer and the Contractor.
However, the expenses incurred by each party in connection with the
preparation, presentation, etc. of its case prior to, during and after the
arbitration proceedings shall be borne by each party itself.

All arbitration awards shall be in writing and shall state the reasons for the
award.

Performance under the contract shall continue during the arbitration
proceedings and payments due to the contractor by the employer shall not
be withheld, unless they are subject matter of the arbitration proceedings.

Replacement of Conciliator

26.1 Should the Conciliator resign or die, or should the Employer and the
Contractor agree that the conciliator is not fulfilling his functions in accordance
with the provisions of the Contract, a n ew Conciliator will be jointly appointed by
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the Employer and the Contractor. In case of disagreement between the Employer
and the Contractor, within 30 days the Conciliator shall be appointed by the
Appointing Authorities designated in the Contract Data at the request of either
party within 14 days of receipt of such request.

B. TIME CONTROL

27.

28.

29.

30.

Program

27.1 Within the time stated in the contact data the contractor shall submit to the
Nodal officer or his nominee for approval a program showing the general methods
arrangements, order, and timing for all the activities in the works along with
monthly cash flow forecast.

27.2 An update of the program shall be a program showing the actual progress
achieved on the timing of the progress achieved on the timing of the remaining
work including any changes to the sequence of the activities.

27.3 The contractor shall submit to the Nodal Officer or his nominees, for
approvalan updated program at intervals no longer than the period stated in the
contract data. If the contractor does not submit an updates program within this
period, the Nodal Officer or his nominee may withhold the amount stated in the
contract data from the next payment certificate ant continue to withhold this
amount until the next payment after the data on which the overdue program has
been submitted.

27.4 The nodal officer or his nominee’s approval of the program shall not alter the
contractor’s obligations. The contractor may revise the program and submit it to
the nodal officer or his nominee again at any time. A revise program is to show the
effect of variations and compensation events.

Extension of the intended completion data.

28.1 The nodal officer or his nominee shall extend the intended completion data if
a compensation event occurs or a variation is issued which makes it impossible
for completion to be achieved by the intended completion data without the
contractor taking steps to accelerate the remaining work and which would cause
the contractor to incur additional cost.

28.2 The nodal officer or his nominee shall decide whether and by how much to
extend the intended completion Data within 21 days of the contractor asking the
Nodal Officer or his nominee for a decision upon the effect of a compensation
event or variation and submitting full supporting information. If the contractor has
failed to give early warning of a delay or has failed to cooperate in assessing the
new intended completion data.

The Early Warning Provisions shall be as per clause 32.

Delays Ordered by the Nodal Officer or his nominee

The Nodal Officer or his nominee may instruct the contractor to the start or
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31.

32.

Progress of any activity within the works.

Management Meeting.

31.1 Either the Nodal Officer or his nominee or the contractor may require the
otherto attend a management meeting. The business of a management meeting
shall be to review the plans for remaining work and to deal with matters raised in
accordance with the early warning procedure.

31.2 The Nodal Officer or his nominee shall record the business of
management meetings and is to provide copies of his record to those attending
the meeting and to the employer. The responsibility of the parties for actions to
be take n isto be decided by the Nodal Officer or his nominee either at the
management meeting or after the management meeting and started in writing to
all attended the meeting.

Early warning

32.1 The contractor is to warn the Nodal Officer or his nominee at the
earliestopportunity of specific likely future events or circumstances that may
adversely affect the quality of the work, increase the contract price or delay the
execution of works. The Nodal Officer or his nominee may require the
contractor to provide an estimate of the expected effect of the event or
circumstances on the contract price and completion Data. The estimates are to
be provided by thecontractor as soon as reasonably possible.

32.2 The contractor shall cooperate with the Nodal Officer or his nominee in
making and considering proposals for how the effect of such an event or
circumstance can be avoided or reduced by anyone involved in the work and in
carrying out any resulting instruction of the Nodal Officer or his nominee.

32.3 The Defect Liability period for the contract shall be 12 months from the
certifieddate of completion of work.

C. QUALITY CONTROL

33.

34.

Identity Defects

The Nodal Officer or his nominee shall check the Contractor’s work and notify the
Contractor’s work and notify the Contractor of any Defects that are found. Such
checking shall not affect the Contractor’s responsibilities. The Nodal Officer or
his nominee may instruct the Contractor to search for a Defect and to uncover and
test any work that the Nodal Officer or his nominee considers may have a Defect.

Tests
If the Nodal Officer or his nominee instructs the Contractor to carry out a test
not specified in the specification to check whether any work has a Defect and the

test shows that it does the Contractor shall pay for the test and any samples. If
there is no Defect the test shall be a Compensation Event.

Page 52 of 156



35.

Correction of Defects

35.1 The Nodal Officer or his nominee shall give notice to the Contractor of any Defects
before the end of the Defects Liability Period, which begins at Completion and is defined
in the Contract Data. The Defects Liability Period shall be extended for as long as Defects
remain to be corrected.

36.

35.2 Every time notice of a Defect is given the Contractor shall correct the notified
Defect within the length of time specified by the Nodal Officer or his nominee’s
notice.

Uncorrected Defects
If the Contractor has not corrected a Defect within the time specified in the Nodal

Officer or his nominee’s notice the Nodal Officer or his nominee will assess the
cost of having the Defect corrected, and the Contractor will pay this amount.

D. COST CONTROL

37.

38.

39.

40.

Bill of Quantities

37.1 The Bill of Quantities shall contain items for the constriction, supply,
installation, testing and commissioning work to be done by the Contractor.

37.2 The bill of quantities is used to calculate the Contract Price. The Contractor
is paid for the quantity of the work done at the rate in the Bill of Quantities for
each item.

Changes in the Quantities

38.1 If the final quantity of the work done differs from the quantity in the Bill of
Quantities for the particular item by more than + 25 percent provided the change
exceeds + 10% of initial Contract Price, the Nodal Officer or his nominee shall
adjust the rate (S), to allow for the change.

38.2 The Nodal Officer or his nominee shall not adjust rates from changes in
quantities if thereby the initial Contract Price is exceeded by more than 15
percent except with prior approval of the Employer.

38.3 If requested by the Nodal Officer or his nominee where the quoted rate (s) of
any item(s) is abnormally high, the Contractor shall provide the Nodal Officer or his
nominee with a detailed cost breakdown of such rate in the Bill of Quantities.

Variations.

All Variations shall be included in updated programs produced by the
Contractor.

Payment for Variations.
40.1 Variation permitted shall not exceed +25% in quantity of each individual item,
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41.

42,

and +10% of the total contract price. With 14days of the date of instruction for
executing varied work, extra work or substitution, and before the commencement
of such work, notice shall be given either (a) by the contractorto the Employer
of his intention to claim the extra payment or a varied rate or price, or (b) by the
Employer to the contractor of his intention to vary rate or price.

40.2 For items not existing in the Bill of Quantities or substitution to items in
the Bill of Quantities, rate payable should be determined by methods given below
and in the order given below:

(i) Rates and prices in Contract, if applicable plus escalation as per
contract.

(ii) Rates and prices in the schedule of rates applicable to the contract
plus/minus ruling percentage.

(iii) Market rates of materials and labour, hire charges of plant and
machinery used, plus 10% for overheads and profits of Contractors.

40.3 For items in the Bill of quantities but where quantities have increased
beyond the variation limits, the rate payable for quantity in excess of the quantity
in the Bill of Quantity plus the permissible variation should be:

(i) Rates and prices in contract, i f reasonable plus escalation, failing which
(i) and (ii) below will apply

(ii) Rates and prices in the schedule of Rates applicable to the contract
plus/minus ruling percentage,

(iii) Market rates of material and labor, hire charges of plant and machinery
used plus 15% for overheads and profits of contractor.

40.4 If there is delay in the Employer and the contractor coming to an agreement
on the rate of an extra item, rates as proposed by the employer shall be payable
provisionally till such time as the rates are finall y determined or till date mutually
agreed.

40.5 If the Nodal officer or his nhominee decides that the urgency of varying the
work prevent a quotation being given and considers not delaying the work, no
quotation shall be given and the variation shall be trea ted as a Compensation
Event.

Cash flow forecasts

When the program is updated, the contractor is to provide the Nodal Officer or his
nominee with an updated cash flow forecast.

Payment Certificates

42.1 The contractors shall submit to the Nodal Officer or his nominee monthly
statements of the estimated value of the work completed less the cumulative
amount certified previously.
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43.

42.2 The Nodal Officer or his nominee shall check the Contractors’ monthly
statement within 14 days and certify the amount to be paid to the Contractor
after taking into account any credit or debit for the month in question in  of
materials for the works in the relevant amount and under conditions set forth
in sub clause 51(3) of th e Contract Data (Secure Advance).

42.3 The value of work executed shall be determined by the Nodal Officer
or hisnominee.

42.4 The value of work executed shall comprise the value of quantities of the
items inthe Bill of quantities completed.

42.5 The value of work executed shall include the valuation of variations and
Compensation Events.

42.6 The Nodal Officer or his nominee may exclude any item certified in a previous
certificate or reduce the proportion of any item previously certified in any
certificate in the light of later information.

Payments

43.1 Bills shall be prepared and submitted by the Contractor, joint measurements
shall be taken continuously and need to be connected with billing stage. System
of 4 copies of measurements, one each for Contractor, Employer and Nodal Officer
or his nominee, and signed by both Contractor and Employer shall be followed.

43.2 75% of bill amount shall be paid within 14days of submission of the bill.
Balance amount of the verified bill should be paid within 28 days of the submission
of the bill.

43.3 For delay in payment beyond the periods specified in 43.2 above, interest at
a pre-specified rate (suggested rate SBI PLR + 2%) p.a as on due date of payment)
should be paid.

43.4 Contractor shall submit final Bill within 60 days of issue of defects liability
certificate. Client’s Nodal Officer or his nominee shall check the bill within 60 days
after its receipt and return the bill to Contractor for corrections, if any 50% of
undisputed amount shall be paid to the contractor at the stage of returning the
bill.

43.5 The Contractor should re —submit the bill, with corrections within 30 days of
its return by the Nodal Officer or his nominee. The re -submitted bill shall be
checked and paid within 60 days of its receipt.

43.6 Interest at a pre -specified rate (suggested rate SBI PLR+ 2% p.a. as on due
date of payment) shall be paid if the bills is not paid within the time limit specified
above.

43.7 If an amount certified is increased in later certificates as a result of an award
by the Conciliator or an Arbitrator, the Contractor shall be paid interest upon the
delayed payment as set out in this clause. Interest shall be calculated from the
date upon which the increased amount would have been certified in the absence
of dispute.
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44,

43.8 Items of the Works for which no rate or price has been entered in will not
be paid for by the employer and shall be deemed covered by other rates and prices
in the Contract.

Compensation Events

44.1 The following mutually agreed Compensation Events unless they are caused
by the Contractor would be applicable.

()

(b)

U]

(m)

The Employer does not give access to a part of the Site by the Site Possession
Date stated in the Contract Data.

The Employer modifies the schedule of other contractors in a way which
affects the work of the contractor under the contract.

The Nodal Officer or his nominee orders a delay or does not issue drawings,
specifications or instructions required for execution of works on time.

The Nodal Officer or his nominee instructs the Contractor to uncover to carry
out additional tests work which is then found to have no Defects.

The Nodal Officer or his nominee unreasonably does not approve for a
subcontract to be let.

Ground conditions are substantially more adverse than could reasonably have
been assumed before issuance of letter of Acceptance from the information
issued to Bidders (including the Site Investigation Reports), from information
available publicly and form a visual inspection of the site.

The Nodal Officer or his nominee gives an instruction for dealing with an
unforeseen condition, caused by the Employer, or additional work required
for safety or other reasons.

Other contractors, public authorities, utilities or the Employer doe s not
work within the dates and other constraints stated in the Contract that
cause delay or extra cost to the Contractor.

The advance payment is delayed.
The effect on the Contractor of any of the Employer’s Risks.

The Nodal Officer or his nominee unreasonably delays issuing a Certificate
of Completion.

Other Compensation Events listed in the Contract Date or mentioned in the
contract.

Whenever any compensation event occurs, the contractor will notify the
employer, within 14 days and provide a forecast cost of the compensation
event.

44.2 If a Compensation Event would cause additional cost or would prevent the
work being completed before the intended Completion Date, the Contract Price
shall be increased and/or the intended Completion Date shall be extended. The
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45,

46.

47.

Nodal Officer or his nominee shall decide whether and by how much he
Contract Price shall be increased and whether and by how much the Intended
Completion Date shall be extended.

44 .3 As soon as information demonstrating the effect of each Compensation Event
upon the Contractor’s forecast has been provided by Contractor, it is to be
assessed by the Nodal Officer or his nominee and the Contract Price shall
beadjusted accordingly. If the Contractor’s forecast is deemed unreasonable the
Nodal officer or his nominee shall adjust the Contract Price based on Nodal Officer
or his nominee’s own forecast. The Nodal Officer or his nominee will assume that
the Contractor will react competent ly and promptly to the event. ()

Tax

45.1 The rates quoted by the Contractor shall be deemed to be inclusive of the
sales and other taxes that the Contractor will have to pay for the performance of
this Contract. The Employer will perform such duties in regard to the deduction of
such taxes at sources as per applicable law. Any new Taxes, levies, duties imposed
after signing the Contract shall be reimbursed by the employer on production of
documentary evidence. ()

Currencies

All payments shall be made in Indian Rupees unless specifically mentioned.

Price Adjustment (

47.1 Contract price shall be adjusted for increase or decrease in rates and prices
of labour, materials, fuels and lubricants in accordance with the following
principles and procedures and as per formula given in the contract data. This
clause is applicable for all the civil works having tender cost more than Rs. 5 Crore
and duration is more than 12 months.

47.2 The price adjustment shall apply for the work done from the start date given
in the Contract data upto end of the initial intended completion date or extensions
granted by the Nodal Officer or his nominee and shall not apply to t he work carried
beyond the stipulated time for reason attributable to the contractor.

l. The Price adjustment for increase or decrease in the cost shall be
paid in accordance with the following formula:

V=0.85x QxR x[(P - Po)/Po]

Where,
\ = Variation in price on account of Labour / Diesel / Cement / Steel
/ bitumen during the month under consideration.

Po = Market rate of Diesel / Cement / Steel / bitumen on the date of
opening of Technical bid. (Consumer Price Index for Labour) .

P = Market rate of Diesel / Cement / Steel / bitumen during the month
under consideration. (Consumer Price Index for Labour).

Q = Percentage of Labour /Diesel / Cement / Steel / bitumen
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48.

49.

component.

R = Value of work done during the month under consideration.

Note: i) Escalation to be computed for relevant items. Percentage that shall govern
the escalation under Q shall be predetermined and indicated in tender document
for each component i.e. Labour, Fuel, Cement, Steel, bitumen, All Commodities etc.

47.3 NIL

47.4 To the extant that full compensation for any rise of fall in costs to the
contractor is not covered by the provisions of this or other clauses in the
contract, the unit rates and prices included in the contract shall be deemed to
include amount to cover the contingency of such other rise or fall in costs.

47.5 SUBSEQUENT LEGISLATION

If, after the date 28(Twenty eight) prior to the date for submission of tenders for the
contract there occur changes to any National or Statute S tature, Ordinance or
Decree or other law or any regulation or bye law of any local or other duly constituted
Authority or introduction of any such statute, ordinance, decree, law, regulation or
bye law which causes additional or reduced coast to the contractor in execution of
the contract, such additional or reduced coast shall, after due consultation with the
employer and the contractor be determined by the nodal officer or his nominee and
shall be added to or deducted from the contract price and the nodal officer or his
nominee shall notify the contractor accordingly with a copy to the employer.

(i)

Retention

48.1 The employer shall retain from each payment due to the contractor the
proportion stated in the contract data until completion of the whole of the works.

48.2 Retention money shall be deducted at 5% from each running bill, subject to a
max. of 5 percent of the contract price. Retention money shall be refunded within
14 days from the date of payment of final bill.

Liquidated damages

In case of delay in completion of the contract, liquidated damages (L.D) may be
levied at the rate of 1/2% of the contract value per week of delay or part thereof, subject
to a maximum of 10 per cent of the contract price.

The owner, if satisfied, that the works can be complete d by the
contractor within a reasonable time after the specified time for
completion, may allow further extension of time at its discretion with

or without the levy of L.D. In the event of extension of time at its
discretion with L.D, the owner will be entitled without prejudice to any
other right or remedy available in that behalf per cent (1/2%) of the contract
value of the works for each week or part of the week subject to the ceiling
defined in sub -clause 49A.
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(ii)

(iif)

(iv)

v)
(vi)

The owner, if not satisfied that the works can be completed by the
contractor, and in the event of failure on the part of the contractor to
complete work with in further extension of time allowed as aforesaid,
shall be entitled, without prejudice to any other right, or remedy
available in that behalf, to rescind the contract.

The owner, if not satisfied with the progress of the contract and in the
event of failure of the contractor to recoup the delays in the mutually
agreed time frame, shall be entitled to terminate the contract.

In the event of such termination of the contract as described in clauses
49A(ii) or49A(iii) or both the owner shall be entitled to recover L.D. up to
ten per cent (10% ) of the contract value and forfeit the security deposit
made by the contractor besides getting the work co mpleted by other means
at the risk and cost of the contractor.

The ceiling of LD shall be 10% of the cost of work

In case part / portions of the work can be commissioned and port
operates the portion for commercial purpose, the rate of LD will be
restricted to the uncompleted value of work, the maximum LD being on the
entire contract value.

Note : Contract price for LD shall be inclusive of tender price plus taxes and duties.

50.

51.

Incentives or Bonus (

For early completion of the contract before the stipulated date of completion ofan
incentive amount at the rate of one -fourth percent (1/4% i.e. 0.25%) of the
contract price per full Fortnight of early completion, subject to a maximum of five
percent (05%)of the contract price may be paid to the contractor. The owner, if
satisfied, that the works can be completed by the contractor within a reasonable
time after the specified time for completion, may allow extension of time at its
discretion, by virtue of which the contractor make himself eligible for incentive,
the extension shall be considered only till the actual date of completion and no
incentive shall be payable. For calculation of incentive payment, contract price
shall be exclusive of tender price plus taxes and duties.

Advance payment (

51.1 The Employer shall make the following advance payments:

51.1.1 Mobilization Advance shall be paid up to 10% of contract price, payable in
two equal installments. The first installment shall be paid after mobilization has
started and next installment shall be paid after satisfactory utilization of earlier
advance.

51.1.2 Construction / installation equipment advance shall be paid upto 5% of
contract price.

51.1.3 Mobilization advance and Construction equipment advance shall be paid at
SBI PLR + 2% p.a. (as on date of payment) interest at the discretion of employer
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52.

52.1

52.2

and against bank guarantee for such advance and against hypothecation of
construction equipment to the employer. However, availing of advance payment
be optional with the bidder exercising the option along with the leader.

51.1.4 Equipment advance shall be paid in two or more equal installments. First
installment shall be paid after construction equipment has arrived at the site
and next installment shall be paid after satisfactory utilization of earlier
advances (s).

51.2 Recovery of Mobilization and Construction Equipment advance will start
when15% of the work is executed and recovery of total advance should be
completedby the time 80 % of the original contract work is executed.

51.3 The Nodal Officer or his nominees shall make advance payment in respect of
materials and plant brought to site for but not yet incorporated installed in the
works in accordance with conditions stipulated in the Contract Date.75% of cost
of materials and plant brought to site for incorporation into the works only shall
be paid as secured advance. Materials which are of perishable nature should be
adequately insured.

Performance Securities

Security deposit shall consist of two parts; a) Performance Guarantee to be
submitted at award of work, and b) Retention money to be recovered from Running
Bills.

Security Deposit/ Performance guarantee shall be 10% of Contract price of which
5% of contract price should be submitted as FDR or Bank Guarantee of
Nationalized/scheduled bank (except Co -operative) Banks having its branch at
Gandhidham, or Digital transfer or in form of Insurance Security Bond as
per format and conditions in Form 8 A in tender documents within
21 days of receipt of letter of acceptance and balance 5%
recovered as Retention Money from Running Bills. Recovery of 5% of Retention
Money to commence from the first bill onwards @ 5% of bill value from each
bill. Retention Money be refunded within 14 days from the date of payment of
final bill. Balance SD to be refunded immediately not later than 14 days from
completion of defect liability period, NOC from GeologyDepartment.

Failure of the successful Bidder to comply with the requirements of Sub -Clause
52.2 shall constitute sufficient grounds for cancellation of the award of work
and forfeiture of the Bid security.

52.3 The documentary evidence (copy of paid Challan in Govt. Treasury) of

Welfare cess @1% of work done or as amended By Statutory Authority from
time to time, paid on final bill shall be submitted before releasing the
Performance Guarantee.

52.4 The performance guarantee submitted in form Bank Guarantee should be

valid for period of 60 days beyond the date of completion of all contractual
obligations of the contractor, including Defect Liability Period.
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53 NIL

54 Cost of Repairs

54.1Loss or damage to the works or materials to be incorporated in the works between the
stat date and the end of the defect’s correction period shall be remedied by the
Contractor at the Contractors cost if the loss or damage arises from the Contractors acts
or omissions .

E. FINISHING THE CONTRACT
55 Completion

55.1After completion of the work, the contractor will serve a written notice Nodal Officer or
his nominee/Employer to this notice shall conduct a complete joint survey of the work
within 7 days and prepare a defects list jointly. The defects pointed out by the Nodal
Officer or his nominee/Employer would be rectified by the contractor within 14 day s and
thereafter acceptance report be signed jointly by the contractor and the employer. This
joint acceptance report shall be treated as “Completion Certificate”.

56 Taking over

56.1The employer shall take over the site and the works within seven days of t he Nodal
Officer or his nominee issuing a certificate of completion.

57 Final Account

57.1The Contractor shall supply to the Nodal Officer or his nominee a detailed account of
the total amount that the Contractor considers payable under the contract before the
end of the Defects Liability period. The Nodal Officer or his nominee shall issue a defects
liability certificate and certify any final payment that is due to the contractor within 60
days of receiving the contractor’s

account if it is correct and complete. If it is not, the Nodal Officer or his nominee
shall issue within 15 days a schedule that states the scope of the corrections or
additions that are necessary for the correction and certify payment of 50% of the
undisputed amount to the contractor. If the final account is still unsatisfactory
after it has been resubmitted the Nodal Officer or his nominee shall decide on the
amount payable to the contractor and issue a payment certificate, within 60 days
of receiving the contractor’s revised account.

58 Operating and Maintenance Manuals

58.1If “as built” Drawings and /or operating and maintenance manuals are required the
contractor shall supply them by the dates stated in the Contract Data.

58.2If the contractor does not supply the drawings and /or manuals by the dates stated in
the contract data, or they do not receive the Nodal Officer or his nominee’s approval, the
Nodal Officer or his nominee shall withhold the amount stated in the contract data from
payments due to the contractor.

59 Termination
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59.159.1 The employer or the Contractor may terminate the contract if the other party causes
a fundamental breach of the contract.

59.259.2 Fundamental breaches of contract include, but shall not be limited to the following

(a)

(i)

the contractor stops work for 28 days when no stoppage of work is shown on
the current program and the stoppage has not been authorized by the Nodal
Officer or his nominee.

The Nodal Officer or his nominee instructs the contractor to delay the
progress of the work and the instruction is not withdrawn within 28 days.
The employer or the contractor becomes bankrupt or goes into liquidation
other than for a reconstruction restructure or amalgamation.

A payment certified by the Nodal Officer or his nominee is not paid by the
employer to the contractor within 50 days of the date of the Nodal Officer or
his nominee’s certificate.

The Nodal Officer or his nominee gives Notice the failure to correct a
particular defect is a fundamental breach of contract and the contractor fails
to correct it within a reasonable period of time determined by the Nodal
Officer or his nominee.

The contractor does not maintain a security which is required.

The contractor has delayed the completion of works by the number days for
which the maximum amount of liquidated damages can be paid as defined in
the contract data and

If the contractor, in the judgment of the employer has engaged in corrupt or
fraudulent practices in competing for or in the executing the contract.

If the contractor has contravened clause 7 and clause 9 of condition of
contract.

59.3 For the purpose of this paragraph: “corrupt practice” means the offering,
giving receiving or soliciting of anything of value to influence the action or public
officials in the procurement process or in contract execution. “Fraudulent
practice” means a misrepresentation of facts in order to influence a procurement
process or the execution of a contract to the detriment of the employer, and
includes collusive practice. Bidders (prior to or after bid submission) designed to
establishbid prices at artificial non -competitive levels and to deprive the employer of
the benefits of free and open competition”.

59.359.4 When either party to the contract gives notice of a breach of contract to the Nodal
Officer or his nominee for a cause other than those listed under sub Clause. 59.2 above,
the Nodal Officer or his nominee shall decide whether the breach is fundamental or not.

59.459.5 Notwithstanding the above, the employer may terminate the contract for
convenience subject to payment of compensation to the contractor including loss of
profit on uncompleted works. Loss of profit shall be calculated on the same basis as
adopted for calculation of extra/additional items.

59.559.6 If the contract is terminated the Contractor shall stop work immediately, make the
site safe and secure and leave the site as soon as reasonably possible.

60 Payment upon Termination.
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60.160.1 If the contract is terminated because of a fundamental breach of contract by the
contractor, the Nodal Officer or his nominee shall issue a certificate for the value of the
work done less advance payments received up to the date of the issue of the certificate,
less other recoveries due in terms of the contract, less taxes due to be deducted at source
as per applicable law and less the percentage to apply to the work not completed as
indicated in the contract data.

60.2 Additional liquidate damage shall not apply. If the total amount due to the
employer exceeds any payment due to the contractor, the difference shall be a
debt payable to the employer.

60.260.3 If the contract is terminated at the employer’s convenience or because of a
fundamental breach of contract by the employer, the Nodal Officer or his
nominee shall issue a certificate for the value of the work done, the reasonable
employed solely on the works, and the contractor’s costs of protecting andsecuring the
works and loss of profit on uncompleted works less advance payments received up to
the date of the certificate, less other recoveries due in

terms of the contract and less taxes due to be deducted at source as per
applicable law.

61 Property

61.1All materials on the Site, Plant, Equipment, Temporary Works and Works forwhich
payment has been made to the contractor by the Employer, are deemedto be the
property of the Employer, if the Contract is terminated because of a Contractor’s
default.

62 Release from Performance.

62.11f the Contract is frustrated by the outbreak of war or by other event entirely
outside the control of either the Employer or the Contractor, the Nodal Officer or his
nominee shall certify that Contract has been frustrated. The Contractor shall leave
the Site and stop work as quickly as possible after receiving this certificate and shall be
paid for all work carried out before receiving it and forany work carried out afterwards
to which commitment was made.

63 NIL

F. SPECIAL CONDITIONS OF CONTRACT

1. LABOUR

The contractor shall, unless otherwise provided in the Contract, make his own
arrangements for the engagement of all staff and labour, local or other, and for their
payment, housing, feeding and transport.

The Contractor shall, if required by the Nodal Officer or his nominee, deliver to the
Nodal Officer or his nominee a return in detail, in such form and at such intervals
as the Nodal Officer or his nominee may prescribe, showing the staff and numbers
of the several classes of labour from time to time employed by the

Contractor on the Site and such other info rmation as the Nodal Officer or his nominee
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may require.

2. COMPLIANCE WITH LABOUR REGULATIONS:

During continuance of the contract, the Contractor and his sub —contractors shall abide
at all times by all existing labour enactment and rules made there under, regulations,

Notifications and by laws of the State or Central Government or local Authority and
any other labour law (including rules) regulations, bye laws that may be passed or
notification that may be issued under any labour law in future either by th e State or
Central Government or the local Authority. Salient features of some of the major
labour laws that are applicable to construction industry are given below. The

Contractor shall keep the Employer indemnified in case any action is taken against
the employer by competent Authority on account of contravention of any ot the
provisions of any Act or rules made there under, regulations or notifications
including amendments. If the Employer is caused to pay or reimburse such amounts
as may be necessary to cause or observe, or for non -observance of the provisions
stipulated in the notifications/bye laws/Acts/Rules/regulations including
amendments, if any, on the part of the Contractor the Nodal Officer or his
nominee/Employer shall have the right to deduct any money due to the Contractor
including his amount of performance security. The Employer/Nodal Officer or his
nominee shall also have right to recover from the Contractor any sum required or
estimated to be required for making good the loss or damage suffered by the
Employer.

The employees of the Contractor and the Sub -Contractor in no case shall be treated
as the employees of the Employer at any point of time.

SALIENT FEATURES OF SOME MAJ OR LAWS APPLICABLE TO ESTABLISHMENTS
ENGAGED IN BUILDING AND OTHER  CONSTRUCTION WORK.

Workmen Compensation Act 1923: - The act provides for compensation in case of injury
by accident arising out of and during the course of employment.

Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on
satisfaction of certain conditions on separation if an employee has completed 5 years
service or more on death at the rate of 15 days wages for every completed year of
service. Act is applicable to all establishments employing 10 or more employees.

Employees P .F and Miscellaneous Provision Act 1952: - The Act Provides for monthly
contribution by the employer plus workers @ 12%/8.33%. the benefits payable under
the Act are:

(i) Pension to family pension retirement or death, as the case may be. (ii) Deposit
linked insurance on the death in harness of the worker, (iii) payment of P.F
accumulation on retirement/death etc.

Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to
workmen/ employees in case of confinement or miscarriage etc.

Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain
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m)

n)

welfare measures to be provided by the Contractor to contract labour and in case
the Contractor fails to provide, the same are required to be provided, by the Principal
Employer by Law. The Principal Employer is required to take Certificate of
Registration and the Contractor is required to take license from the designated
Officer. The Act is applicable to the establishments or Contractor of Principal
Employer if they employ 20 or more contract labor.

Minimum Wages Act 1948: - The Employer is supposed to pay not less than the
Minimum Wages fixed by appropriate Government as per provisions of the Act if the
employment is a scheduled employment Construction of Buildings, Roads, Runway s
are scheduled employment.

Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid
when it will be paid and what deductions can be made from the wages of the workers.

Equal Remuneration Act 1979: - The Act provides for payment of equal wages for
work of equal nature to Male and Female workers and for not making discrimination
against Female employees in the matters of transfers, training and promotions etc.

Payment of Bonus Act 1965: - The Act is applicable to all establishments employing
20 or more employees. The Act provides for payments of annual bonus subject to a
minimum of 8.33% of wages and maximum of 20% of wages to employees drawing
Rs.3500/ - per month or less. The bonus to be paid to employees getting Rs.2500/ -
per month or above upto 3500/ - per month shall be worked out by taking wages as
Rs.2500/ - per month only. The Act does not apply to certain establishments. The
newly set-up establishments are exempted for five years in certain circumstances.
Some of the State Governments have reduced the employment size from 20 to 10 for
the purpose of applicability of this Act.

Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for
resolution of industrial disputes, in what situations a strike or lockout b ecomes
illegal and what are the requirements for laying off or retrenching the employees or
closing down the establishment.

Industrial Employment’s (Standing Orders) Act 1946: - It is applicable to all
establishments employing 100 or more workmen (employment size reduced by some
of the States and Central Government to 50). The provides for laying down rules
governing the conditions of employment by the Employer on matters provided in the
Act and get same certified by the designated Authority.

Trade Unions Act 1926:- The Act lays down the procedure for registration of trade
union of workmen and employers. The Trade Union registered under the Act have
been certain immunities from civil and criminal liabilities.

Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of
children below 14 years of age in certain occupations and processes and provides for
regulation of employment of Children in all other occupations and processes.
Employment of Child Labor is prohibited in Building and Const ruction Industry.

Inter-State Migrant workmen'’s (Reqgulation of Employment & Conditions of Service) Act
1979:-The Act is applicable to an establishment which employs 5 or more inter - state
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migrant workmen through an intermediary (who has recruited workmen in one

state for employment in the establishment situated in another state). The Inter -State
migrant workmen, in establishment to which this Act becomes applicable, are required
to be provided certain facilities such as housing, medical aid, traveling expenses from
home upon the establishment and back, etc.

The Building and Other Construction workers (Regulation of Employment and
Conditions of Service Act 1996 and the Cess Act of 1996: - All the establishments
who carry on any building or other construction work and employs 10 or more
workers are covered under this Act. All such establishments are required to pay cess
at the rate not exceeding 2% of the cost of construction as may be modified by the
Government. The Employer of the establishment is required to provide safety
measures at the Building or Construction work and other welfare measures, such
as Canteens, First —Aid facilities. Ambulance, Housing accommodations for workers
near the work place etc. The Employer to whom the Act applies has to obtain a
registration certificate from the Registering Officer appointed by the Government.

Factories Act 1948:- The Actlays down the procedure for approval at plans before
setting up a factory, health and safety provisions, welfare provisions, working hours,
annual earned leave and rendering information regarding accidents or dangerous
occurrence to designated authorities. It is applicable to premises employing 10
persons or more with aid of power or 20 more persons without the aid of power
engaged in manufacturing process.
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SECTION : 4

CONTRACT DATA
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CONTRACT DATA

Items marked “N/A does not apply in this contract.
(Refer Clause ‘B’ of Sec -5)

The following documents are also part of the contract clause reference
The schedule of other contractors (8)
The schedule of key personnel (9)

The above insertions should correspond to the information provid ed in the invitation of
bids.

The employer is

Chairman

Deendayal Port AUTHORITY.

Address: A.O. Building, P.O. Box No. 50, Gandhidham.

Employer’s authorized representative is Chief Engineer Deendayal Port Authority.
The nodal officer or his nominee is Executive Engineer, New Annexe, Room No. 113
A.O.Building,

Gandhidham

Pin 370201

Dist- Kutch (Gujarat)

Nodal officer’s authorized representative is AXEN / AE / J.E

The conciliator appointed jointly by the employer and contractor is: (

Name: -

Address: -

The name and identification number of the contract “Providing approaches to power
supply, SWD surrounding oil installations outside jetty.”

The works consist of “Providing approaches to power supply, SWD surrounding oil
installations outside jetty".

The start date shall be
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The intended completion date for the whole of the work is with the following milestones

Milestone Dates :

Civil Work
Milestone 1 GSB Work & WMM work 02 Month
Milestone 2 Asphalt work 03 Month
Milestone 3 RCC SWD work 03 Month
Milestone 4 Misc. Works 01 Month

The following documents also form part of the contract

The contractor shall submit a program for the works immediately after delivery of the
letter of acceptance.

The site possession dates shall be given after the award of work.
The site is located at Outside Cargo jetty Area, New Kandla.

The defect liability period is 12 Months

The minimum insurance cover for physical property, injury and death is Rs. 10.00 Lakhs
(Rs. Ten Lakhs) (Substantial amount to cover all the risks) per occurrence with the number
of occurrences limited to four. After each occurrence, contractor will pay additional
premium necessary to make insurance valid for four occurrences always.

The following events shall also be compensation events:

The employer terminates the contract for his convenience

The period between programme updates shall be 15 days

The amount to be withheld for late submission of an updated programme shall be Rs.
5000/-

The language of the contract documents is English
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The law, which applies to the contract, is law of union of India

the currency of the contract is Indian rupees

Fees and types of reimbursable expenses to be paid to the dispute review expert

Appointing Authority for the Arbitrator is Chairman, DPA.

Escalation is Payable for contracts as per clause no. 47 of section - 3, subject to
provision of special condition under section 5.

SO v bW

The formula(e) for adjustment of prices are:

A (l) Escalation is payable for contracts with duration more than 12 months and
whose estimated cost is more than Rs.5 crores. However, only statutory variation
limited to duties and taxes are considered for adjustment in contract price.

A(ll) For calculating escalation, base prices should be taken as on the date of
opening of the bids .

B. The contract document should specify the suitable percentage of input for
labour, materials like cement , steel, bitumen, POL and other materials and
equipment usage for the purposes of calculating escalation .

C. Escalation should be based on

Notified fair wages and in the absence of which consumer price index for labour
Would be applicable,

Market rate for cement and steel,
Average official retail price of bitumen & POL and
Whole sale price index for other materials,

Published government documents sh ould be used for calculation of escalation
amount.

D. Escalation reimbursement should be calculated for to the extent of 85% of
the escalation so calculated.

E. Beyond the contract period and during extended completion period, the
variation in price will be at the frozen consumer price index/ market rates
prevailing on the original schedule date of completion of work except when the
delay is on port account.

R= Value of work as defined in clause 47.1 of conditions of contract.

Price Adjustment formula :

e Price adjustment for increases or decreases in the cost shall be paid in
accordance with the following formula:
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V= 0.85 X QX R X [(P -Po)/Po]

V= Variation in price on account of labour/ diesel / cement / steel/ bitumen
during the month under consideration.

Po = market rate of diesel/cement/steel/bitumen on the date of opening of the
Bids.(consumer price index for labour)

P= Market rate of diesel/cement/steel/bitumen during the month under
consideration (consumer price index for labour)

Q= percentage of labour diesel/cement/steel/bitumen component.

R= Value of work during the month under consideration

Note : Escalation to be computed for relevant items. Percentage that shall govern the
escalation under Q shall be predetermined and indicated in tender for each component
i.e.; labour, fuel, cement, steel, bitumen, All Commodities etc.
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SECTION : 5

SPECIFICATIONS

AND

SPECIAL CONDITIONS
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Name of work: Providing approaches to power supply, SWD surrounding oil
installations outside jetty

Details of deviations / exclusions / alteration to Clause(s) of sections ofthis
tender are as under:

The following clauses are not being applicable:

(a)

Section -1 :

Clause 4.1 c,4.1d,4.1e, 4.1 f & 4.1 h
Clause 4.2 j, 4.2 k
Clause 4.3 (iv)

Clause 4.4, 4.5

Clause 8.2

Clause 9

Clause No. 13.4

Clause 19.1, 19.2, 19.3,
Clause 20.1

Clause 22.2, 22.5
Clause 23.2, 23.3, 23.4
Clause 26.4

Clause 27.1, 27.2
Clause 35.1 & 36.1

Section - 2 :

e The clauses in SPECIMEN FOR FORM OF BID (c) & (d) & (9)

e In Contractor’s Bid advance payment & appointment of conciliator is
not applicable

e In Pre-qualification of Bidders Table no 5,6, & 7 is not applicable

Section — 3 :

e Clause 8.1

e Clause 21.1

e Clause 1.1 :
The Conciliator is the person appointed jointly by the Employer and the
contractor to resolve disputes in the first instance as provided for in
clauses 24 and 25. The names of the Adjudicator is defined in the Contact
Data ;

e Clause 24.1, 25.1, 25.2, 25.3, 26.1

e Clause 43.2, 43.3, 43.4, 43.5, 43.6, 43.7
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e Clause 44.1,44.2, 44.3
e Clause 45.1, Para (vi) of Clause 49
e Clause 47
e Clause 50
e Clause 51
(b)
Section — 4 :
i Following statements of Contract Data are not applicable:
1. The following documents are also part of the contract clause
reference
The schedule of other contractors (8)
The schedule of key personnel 9)
2. The conciliator appointed jointly by the employer and contractor is :
Name :
Address :
Section — 8 :

(c) Following forms are not applicable :
e Specimen BG for Advance Payment & stage payment.
e Form of Disputes review board agreement.
e Exceptions & Deviations,

. Conditions for bid submission by JV

Companies/Contractors may jointly undertake contract/contracts. The number of partners
in JV/Consortium shall be limited to maximum of three. Each entity would be jointly and
severely responsible for completing the task as per the contract, however declaration of
the Lead member (JV has to designate one partner as Lead Member in their MOU) to be
indicated by bidders. The firms with at least 26% equity holding each are allowed to jointly
meet the eligibility criteria.

1) A legally binding Joint venture / Consortium Agreement signed by authorized
signatories of all the partners of the JV/Consortium, as per the proforma at Annexure-
I shall be enclosed with the bid.

2) Power of attorney duly executed and signed by legally authorized signatories of all
the partners, authorizing the Lead Partner (a) to submit bid, negotiate and conclude
contract and incur all liabilities therewith on behalf of the partner(s) of the
JV/Consortium during the bidding process; and (b) in the event of a successful bid,
to incur liabilities and receive instructions for and on behalf of the partner(s) of the JV
/Consortium and to carry out the entire execution of the contract including payment,

Page 74 of 156



3)

5)

6)
7)

10)

11)

14)

15)

16)

exclusively through Lead Partner, as per the proforma at Annexure-ll, which shall be
duly authenticated by a notary public or equivalent certifying authority, shall be
enclosed with the bid.

The bid and in the case of the successful bidder, the Agreement, shall be signed and
/ or executed in such a manner for making it legally binding on all partners (including
operative parts of the ensuing Contract in respect of Agreement of Arbitration, etc.).
The Contract shall be signed by legally authorized signatories of all partners.

The Lead Partner shall be authorized to receive instructions for and on behalf of the
partners of the Joint venture and entire execution of the Contract including payment
shall be carried out exclusively through the Lead Partner. A Statement to this effect
should be included in the Joint Venture Agreement.

All partners of the Joint Venture shall be liable jointly and severally for the execution
of the Contract in accordance with the Contract terms, and a Statement to this effect
should be included in the Joint Venture Agreement.

Bid Security as required shall be furnished by Lead Member of Joint venture.

Performance Guarantee, as required, will be furnished by Lead Member of Joint
venture.

Participation by a firm in more than one JV /Consortium is not permissible. A firm who
submits bid on individual capacity is not eligible to be a partner of a JV /Consortium.
In case a firm's name appears in more than one bid then both application may be
rejected.

Each partner must submit the complete documentation, or portions applicable
thereto, required qualifying the firm for bidding.

All the partners of the JV/Consortium shall be jointly and severally liable for due
performance, recourse/sanctions within the joint venture in the event of default of any
partner and arrangements for providing the required indemnities.

Notwithstanding demarcation or allotment of work among the partners, each partner
shall be liable for non-performance of the whole contract irrespective of their
demarcation or share of work.

The Lead Partner shall be authorized to act on behalf of the JV/Consortium.

All the correspondences between the Employer and the contractor shall be routed
through the Lead Partner.

In the event of default by the Lead Partner, it shall be construed as default of the
Contractor; and Employer will take action under relevant clause(s) of the Bid
Document and/or General Terms and Conditions of Contract.

An undertaking that all the partners are jointly and severally liable to the Employer for
the performance of the contract shall be enclosed with the bid.

In the event of any partner leaving the JV, it shall be intimated to the Employer within
30 days by other partner(s). Failure to do so shall be construed as default of the

contractor and the Employer may take action under relevant clause(s) of the Bid
Document and/or General Terms and Conditions of Contract.
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17)

18)

The contractor shall not alter its composition or legal status without the prior written
permission of the Employer. Failure to do so shall be construed as default of the
contractor and the Employer may take action under relevant clause(s) of the Bid
Document and/or General Terms and Conditions of Contract.

One of the partners of JV/Consortium should have downloaded the bid documents.

Section -1 : Clause No. 16 B : Earnest Money Deposit (EMD) should be
1 % of the estimated cost of work and maximum amount of earnest money
should be Rs. 50.00 lacs.

“In case of Micro and Small Enterprises (MSEs) holding valid certificate issued by
any agencies/ organization under The Ministry of Mi cro, Small and Medium
Enterprises indicating the list of activity related to the subject tender as per
National Industrial Classification -2008 mentioned in the table below only shall
become eligible for exemption from payment of Tender Fee/EMD. Such bidder
shall upload the scanned copy of valid certificate in preliminary bid stage as well
as duly filled in and signed ‘Bid Securing Declaration’ as per format provided in
the tender document (Annexure ll) , failing which the bid shall be considered
non-responsive”.

EMD of amount Rs.7,90,392.00 be payable through

Bank Guarantee in favor of “Board of Deendayal Port Authority”, issued by

any Nationalized/ Schedule (Except Co -operative) Bank only having Its branch

at Gandhidham as per enclosed format valid for 28 days beyond bid

validity )in form of Insurance Security Bond as per format and conditions
in Form 23 A in tender documents

The bidder who has submitted an MSME (Micro, Small, and Medium Enterprises)
certificate in absence of the EMD (Earnest Money Deposit) and security is
required to submit the Bid Security Declaration Form as per the stipulated
guidelines of the tender. This declaration serves as an assurance of the bidder's
commitment to providing the required bid security within the specified
timeframe, and it acknowledges the importance of adhering to the tender
requirements. The bidder's proactive approach in promptly submitting the
necessary form demonstrates their intent to partici pate responsibly and abide by
the tender's rules, further highlighting their professionalism and dedication to
the bidding process.

The provision in special conditions, which form a part of contract, shall have
precedence over those specified in other sections in case of diversity,if any.

All works within the scope of this Tender must be completed within a period
of 09 (Nine) months from the date of written order of the Engineer - in-charge
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to commence the work.
Bidders are advised to consider the below points while submitting the offer

(1)

(V)

(Vi)

(Vi

If multiple bidders submit work experience showing the
same/particular work, then such experience will be considered only
for Main Contractor.

If the similar work is executed as sub-contractor, the contract
experience shall be considered for pre-qualification only, if same is
carried out in Govt. / Semi Govt. / Autonomous Body working under
Gol / Public Sector Undertakings subject to submission of sub-
contract permission issued by the respective authority prior to
execution of the work. Further, if sub contract is not authenticated,
the respective party shall be considered as non-responsive. The
decision taken by DPA shall be final.

It is mandatory to upload the sub -contract permission letter
obtained from the respective authority. Also the completion
Certificate / Form 3A authenticated by concern respective authority
shall be uploaded along -with TDS certificate deducted from that
particular work issued by the competent authority shall be
submitted along-with bid submission. Similar work carried out for
private client, TDS invariably be submitted to make the bid responsive.
The completed works only is considered for qualification. Partly
completed works or works are in progress shall not be considered for
qualification.

If the work is completed successfully and contract is under
maintenance period, such works are considered as a completed
works for evaluation purposes.

In case of any contract having material and labour componentsare
controlled at different heads, in such cases the value of work
indicated in work order and respective completion certificates only
considered for experience.

If the tenderer have successfully completed the work (date of
completion of work i.e. physically/actually completion irrespective
of maintenance period) during last 7 years ending last day of month
previous to the one in which applications are invited irrespective of
date of commencement / start of work. Such experience of work is
also considered for evaluation in work experience.

If the tenderer has executed “Similar works" in any
Contract/Project/BOT  Project/Turnkey Project etc. Inthose
particular Projects/Contracts, if the cost of Construction /
Maintenance (separately or combined) of Road work including allied
Civil work and Road crust successfully in that particular contract
meets the requirement of MQC, such experience shall also be
considered for evaluation.
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(1

Arbitration Clause

Except where otherwise provided in the contract all questions and
disputes relating to the meaning of the specifications, designs,
drawings and instructions here in before mentioned and as to the
quality of workmanship or materials used on the work or as to any
other question, claim right, matter or any other thing what so ever,
in any way arising out of or relating to the contract, design,
drawings, specifications, estimates, instructions, order or to the
condition or otherwise concerning the work or regarding the
execution or failure to execute the same whether arising during the
progress of work or after the completion thereof as described here in
after shall be referred to the Chairman for sole arbitration by himself
or by any Officer appointed by him.

It will be no objection to any such appointment that the arbitrator
is an employee of the Board or the Government, that he had to deal
with the matter to which the ontract relates and that in course of his
duties as an employee of the Board or the Government, he had
expressed views on all or any of the matters in dispute or of
different. The arbitrator, who has been dealing with the arbitration
case, being transferred or vacating his office or in the event of his
death or being unable to act for any reason, the Chairman then
holding the office shall arbitrate himself or appoint any officer to act
as arbitrator.

It is also a term of the contract that no person other than the
Chairman himself or any officer appointed by him shall act as
arbitrator.

It is a term of the contract that only such question and disputes as
were raised during progress of work till its completion and not
thereafter shall be referred to arbitration. However, this would not
apply to the questions and disputes relating to liabilities of parties
during the guarantee period after completion of the work.

It is a term of the contract that the party invoking arbitration shall
give a list of disputes with amounts of claim in respect of each said
disputes along-with the notice seeking appointment of arbitrator.

It is also a term of contract that if the contractor does not make any
demand for appointment of arbitrator in respect of any claims /
disputes in writing, as aforesaid, within 120 days of receiving the
intimation from the Nodal Officer or his nominee that the final bill

is ready for payment, the claim of the contractor shall be deemed to
have been waived and absolutely barred and the Port Authority shall
be discharged and released of all liabilities under the contract inrespect
of these claims.
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(VIl) It is also a term of the contract that the arbitrator shall adjudicate
only such disputes / claims as referred to him by the appointing
Authority and give separate award against each dispute/claims as
referred to him. The arbitrator will be bound to give claim wise detail
and speaking award and it should be supported by reasoning.

(V) The award of the arbitrator shall be final, conclusive and binding on
all the parties to the contract.

(IX)  The arbitrator may from time to time, with the consent of both the
parties, enlarge the time for making and publishing the award.

(X) Arbitration shall be conducted in accordance with the provision of
Indian Arbitration Act, 1996 or any statutory modification s or re-
enactment thereof and rules made there under and for the time
being in force shall apply to the arbitration proceedings under this
clause.

(XI) It is also a terms of the contract that if any fees are payable to the
arbitrator, this shall be paid equally by both the parties.

(XIl) It is also a term of the contract that the arbitration shall be deemed
to have been entered on the reference on the date he issued the first
notice to both the parties calling them to submit their statement of
claims and counter statement of claims.

(XI)  Venue of arbitration shall be such place as may be fixed by the
arbitrator at his sole discretion.

Secured advances

Secured Advances on the security of materials brought to site and to be
consumed within a period of 3 months may be made to the contractors for
items which are to be used on work.

Secured advance shall be granted only for non -perishable/ non breakable
items like steel, Aluminum or steel frame works/doors/windows etc.

The Executive Engineers can sanction the secured advance up to an amount
not exceeding 75% of the value of the materials as assessed by the Engineer -
in-charge considering the bill invoice, or an amount not exceeding 75% of the
material element cost in the tendered rate of the finished item of work,
whichever is lower.
A formal agreement should be drawn up with the contractor under which
Port Authority secures a lien on the materials and is safeguarded against
losses due to the contractor postponing the execution of the work or due
to shortage or misuse of the materials, and against the expense entailed for
their proper watch and safe custody.
Payment of such advances should be made only on the certificate of an
officer not below the rank of Assistant Engineer that:
(i) The quantities of materials for which the advances are made have
actually been brought to site and stacked in proper and safe custody
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10.

1.

12.

13.

14.

15.

16.

and measured.

(i)  Full quantities of the materials, for which advance is to be made, are
required by the contractor for use on items of work for which rates for
finished work have been agreed upon.

(iii) The quality of materials is as per the specifications.

Recoveries of advances so made should not be postponed until the whole
of the work entrusted to the contractor is completed. They should be made
from his bills for work done as the materials are used, the necessary
deductions being made whenever the items of work in which they are used
are billed for.

Contractor has to comply with all the motor vehicle rules and regulations
etc. as per government rules and DPA will not be responsible for any
violation of rules.

The contractor is expected to have full knowledge of work, work site and
nature of work and no claim what -so-ever shall be entertained in this regard.

The tender containing the conditions for lowering or raising the rates quoted
shall be liable for rejection.

Income tax shall be deducted as directed by the Central Board of Direct
Taxes, Ministry of Finance, Government of India.

The contractor shall strictly follow the instructions of Engineer -in-charge
or his representative as regards to the execution of work.

The contractor shall be required to execute the work in such a way so as
not to cause any damage, hindrance or interference to the activities and
work going on in the area adjoining thereof. Any damages s hall be repaired
by him at his own cost. If he does not repair the damages in reasonable
time period, the same will be repaired by Deendayal Port Authority at the

sole risk and cost of contractor and amount will be recovered from the bill
due.

NIL

The Engineer -in-charge will be entitled to deduct or adjust any sums of money
payable by the contractor executed by him or on his behalf from the present
contractor.

All the tools, plants and sundries etc. are required to be brought by the
contractor for carrying out the work to the complete satisfaction of Engineer
-in-charge without any extra cost.

The tender for the work shall remain open for acceptance for the period of
120 days months from the date of opening of the preliminary bid.

The value of stamps to be affixed on agreement shall be of appropriate
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17.

18.

19.

20.

21.

22.

23.

value prescribed for bond as per latest provision of law enforce on the date
of execution, however, if the contractor furnishes G.P.F. notes, approval
guarantee in respect of or part of security deposit the stamp du ty
chargeable for the amount shall be prescribed for agreement payable in
accordance with the latest provisions of law enforce on the date of
execution of contract. All the cost of stamp duty shall be borne by the
contractor.

Site Order Book is to be maintained by the contractor at the site of
work/office work site office. The orders and instructions issued from time
to time by the Engineer -in-charge or his representative and written in
order book shall he deemed to have legally issued to the contractor an d
the contractor shall sign each entry in the order book as a token of his
having received such orders and instructions. The order book shall be
returned to the Engineer -in-charge in good condition after the completion
of work or whenever required by the Engineer-in-charge.

The Bank Guarantee if submitted in lieu of Security Deposit must be from
any Nationalized Bank / Scheduled Bank (Except Co -operative Banks)
having its branch at Gandhidham.

Contractor has to arrange his own means of transportation for the work.

All the safety rules and health measures must be adopted by the
contractor while working.

All the labour acts, rules and regulations enforce from time to time shall
strictly be followed by the contractor. The contractor has to obtain license
from the Assistant Labour Commissioner(C), Gopalpuri prior to the
commencement of the work, in case he intends to engage 10 or more labour
on any day during the execution of work and he has to be registered with A.L.C.,
Gopalpuri, if he is intending engage more than 10 labours.

A bill shall be submitted by the contractor each month on or before the
date fixed by the engineer-in-charge for all works executed in the previous
month and the engineer -in-charge shall take or cause to take the requisite
measurement for the purpose of having the same verified and the claim,
as far as admissible, adjusted as far as possible, before the expire of ten
days from the presentation of the bill. If the contractor does not submit
the bill within the time fixed as aforesaid, the engineer -in-charge may
depute within seven days the date fixed aforesaid, subordinate to measure
up the said work in the presence of the contractor whose counter signature
to the measurement list will be sufficient warrant and the enginee r-in-
charge may prepare a bill from such list.

Before taking measurement of any work, the engineer -in-charge or a
subordinate deputed by him shall give reasonable notice to the contractor
if the contractor fail to attend at the measurement after such no tice or fails
to countersign or to record the difference within a week from the date of
measurement in the manner required by the engineer -in-charge then in
any such event the measurement taken by the engineer -in-charge or by
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24,

25.

26.

27.

28.

29.

30.

31.

the subordinate deputed by him as the case may be shall final and binding
on the contractor and the contractors, contractor shall have no right to
dispute the same.

In the event of the contractor(s) committing a default or breach of any of
the provisions of the boards contractor’s labour regulations and model rules
for the protection of health and sanitary arrangements for the workers as
amended from time to time or furnishing any information or submitting or
filling any statement under the provisions of the above regulations and
rules which is materially incorrect, he/they shall without

prejudice to any other liability, pay to the board a sum not exceeding
Rs.200/- for every default breach or furnishing, making, submitting filling
such materially incorrect statements and in the event of the contractor (s)
defaulting continuously in this respect, the penalty may be enhanced to
Rs. 200/- per each day of default subject to a maximum of 5 percent of the
estimated cost of the work put to tender the decision of the engineer -in-
charge shall be final and binding on the parties.

During the execution of job and during working hours at any time,
contractor or his responsible representative shall be available for any
instructions from the representative of the Engineer -in-charge.

As part of execution of awarded job, the contractor shall make appropriate
arrangement for transportation of required materials/other resources from one
location to other location at his cost.

The tenderers will not have any right to claim for employment in the
department, in future on the basis of approved tender. The contractor shall
employ no one connected with or in the employment of DPA, as a partner
or employ to execute this contract work.

It shall be expected that for want of sufficient resources, including required
type of equipments/consumables, or supervision the quality of jobs must
not be adversely affected otherwise it will attract heavy penalty for full job
on the contractor, minim um amount of total qty. quoted by the contractor for
each item.

The Engineer -in-charge may delete, increase/decrease Qty. of any number of
items included in this contract without assigning any reasons and no
disputes/claims on this account shall be entertained.

The tenderers are not expected to make any post -tender modifications. Hence
the tenderers should not make any correspondence regarding the tenders
after submission of the same on due date and time. No cognizance of any
correspondence shall be taken and if any tender persists with the same,
necessary action will be initiated against him. All the tenders received on or
before the due date and time shall be opened if otherwise found in order.

The Contractor shall have a valid GST Registration number failing which bid
will be liable to discharge.
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32.

33.
34.

35.

36.

37.

>

>

The contractor shall submit the bill, monthly in triplicate for the work done
during the preceding month.

Force Major: These will be restricted to acts of God only.

DEFECT LIABILITY PERIOD

Defect liability period for the work is Twelve Months (12 month) from the
certified date of completion of work consider.

Contractor is responsible for rectify defects of relevant items carried out
in work, during defect liability period and no any payment for that will be
made to contractor for that, in defect liability period.

The contractor shall be responsible to make good and remedy at his own
expenses any defect which may be develop or may be noticed before the
period mentioned hereunder from the certified da te of completion. The
Engineer in charge shall give the contractor a notice in writing above the
defects and the contractor shall make good the same within 15 days of
receipt of the notice. In the case of failure on the part of the contractor,
the Engineer in charge may rectify or remove or re -execute the work at
the risk and cost of contractor. The Engineer in charge shall entitle to
appropriate the whole or any part of the amount of Balance S.D. towards
the expenses if any, incurred by him in rectification, removal or re
execution. The contractor shall immediately recoup the amount so spent,
that any given time the Balance S.D. shall be maintained as per the
relevant clause of the contract. If the contractor fails to recoup the
amount of performance security deposit, then Engineer in charge shall
be entitled to recover the amount spent over the amount of
performance security deposit. The defect liability period shall be

Twelve Months (12 month) from the certified date of completion of work.
If contractor fail to attend the defect if any, within 15 days of written

notice served by the Engineer in charge, during Defect liability period, the
Security Deposit will be forfeited and defect will be rectified on risk and
cost of contractor.

GST Registration should be invariably mentioned in the bid / tender, failing
which the bid / tender will be treated as non -responsive and liable to be
discharged.

GST & PAN No. may be furnished with documentary evidence along with
the Tender Documents.

GOODS & SERVICE (GST) CLAUSE

The contractor shall quote the price exclusive of GST. The applicable GST
shall be paid extra to the contractor after producing GST Invoice as per
the certified Bill by the department. However, element of GST shall not
consider for evaluation of bid.

"Contractor/service provider/supplier etc. has to ensure timely & proper
filling of GSTR 1 so that Deendayal Port Authority can avail input tax

credit in timely manner. In case DP A not allowed input credit due to failure
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39.

40.

41.

42.

43.

44,
45,

of part of the contractor/service provider/supplier etc., it will be a financial
loss to DP A & therefore same shall be recovered from the payment/deposit
of the contractor/service provider/supplier.

TDS ON GST

TDS provision under GST Acts, 2017 are in force from 01.10.2018 and
accordingly TDS under GST Act will be deducted @ 2 % (1% CGST and

1 % SGST or 2 % IGST) from payment / credit give to contractor/
professional and other for work order / contract exceeding Rs. 2,50,000/ -

Income Tax at applicable rate and surcharge as applicable on the payment
to contractor will be deducted from the payment and only net amount shall be
paid for as directed by the Central Board of Direct Taxes, Ministry of Finance,
and Government of India. Contractor has to furnish PAN No. along with
tender.

Tenderers are required to furnish their bank account details as per enclosed
Performa in order to arrange payment through Electronics Clearing System.

The bidder shall give an undertaking that they have not made any payment
or illegal gratification to any person / Authority connected with the bid
process so as to influence the bid process and have not committed any
offence under the PC act in connection with the bid.

The bidder shall disclose any payment made or proposed to be made to any
intermediaries / agents etc. in connection with the bid.

Contractor shall bring all the material in good condition and in seal pack
condition. No loose material shall be allowed in any case.

Prospective bidder(s) may raise query relating to bidding conditions, bidding
process and/or rejection of its bid. The reasons for rejecting a tender or non
-issuing a tender to prospective bidder will be disclosed where written
enquires are made by the concerned bidder.

DELETED

SUBMISSION OF BID

Bidders who wish to participate will have to procure/ should have legally
valid Digital Certificate, as per Information Technology Act -2000, using
which they can sign their electronic bids. The bidders can procure the
Digital Certificate from (n) code solutions a division of GNFC Ltd, who are
licensed certifying Authority by Government of India. All bids should be

digitally signed. For details regarding Digital signature certificate and
related matters, the below mentioned address should be contacted: (n) code
Solutions, A Division of GNFC, 301 GNFC Info tower, Bodakdev, Ahmedabad.
Tel. 91 79 26857316/17/18 Fax: 91 79 26857321 E —mail:
nprocure@gnvfc.net Mobile: 9327084190 / 9898589652.

The accompaniments to the tender documents as described under Clause
4 shall be Scanned and submitted On -Line along with Tender documents.
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47.

48.

However, the originals/ attested hard copies shall have to be forwarded
subsequently so as to reach the office of XEN (R) within 7 days of opening
of the tenders.

DEADLINE OF SUBMISSION OF BID

Bids must be received by the Employer in On -Line System at website
https://tender.nprocure.com not later than 15:00 hrs. on , in the
event of the specified date for the submission of bids being declared a
holiday by the Employer, the Bids will be received upto the appointed time
on the next working day.

The Employer may extend the deadline for submission of bids by issuing
an amendment in accordance with Clause 9 of Section 1, in which case all
rights and obligations of the Employer and the bidders previously subject
to the original deadline will then be subject to the new deadline.

At the time of submission of the tender document, the tenderer shall give
an undertaking that no changes have been made in document. The
uploaded version of the Port Tender Document will be treated as authentic
tender and if any discrepancy is noticed at any stage between the Port’s
tender document and t he one submitted by the tenderer, the conditions
mentioned in the Port’s uploaded document shall prevail. Besides, the
tenderer shall be liable for legal action for the lapses.

BILLS TO BE ON PRINTED FORMS

The contractor shall submit all bill on the pr inted forms to be had on
application at the office of the Engineer -in-charge and the charges in the
bills shall always be entered at the rates specified in the tender or in the
case of any extra work ordered in purpose of these conditions and not
mentioned or provided for in the tender at the rates hereinafter provided
for such work

PAYMENT OF CONTRACTOR'S BILL TO BANK

Payments due to the contractor may, if so desired by him be made to his
bank instead of direct to him, provided that the contractor furnishes to the
Engineer -in-charge (1) an authorization in the form of a legally valid document
such as a power of attorney conferring Authority on the bank toreceive
payment and (2) his own acceptance of t he correctness of the account made
out as being due to him by the Board or his signature on the bill or other
claim, preferred against the Board before settlement by the Engineer -in-
charge of the account or claim by payment to the bank, while the receipt given
by such bank shall constitute a full and sufficient discharge for the payment
the contractor should, wherever possible, present his bills duly receipted
and discharged through his bankers. Nothing herein contained shall operate
to creates in favour of the any rights of equities vis-a-vis the Board.
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51.

52.

i)

iii)

iv)

V)

deleted

Payment of Final Bill

Final bill of all works shall be paid as per DP A’s citizens’ charter. In case
contractor fails to submit the final bill within 2 months of completion of
work, the process of final bill should be initiated by the E -I-C suo-moto to
thwart the efforts of contractor to delay the preparation of final bill which

in all probability may be in the minus. Similarly, E -1-C should not delay
recoveries for any overpayments detected/ the recoveries being disputed by
the contractor on the plea that contractor has gone to Arbitration.

Refund of performance Guarantee

Refund of security deposit is governed by relevant clause of the contract.
It shall be refunded without waiting for a formal application from contractor
after the same becomes due for refund.

Materials arranged by the contractor

The contractor shall submit original bills for the cement, steel, asphalt etc.
for verification, brought to site. In all contracts where issue of cement and
steel is not stipulated, special conditions shall be incorporated as below :

SPECIAL CONDITION IN RESPECT OF ASPHALT

The contractor shall procure the asphalt from M/s. IOCL, BPCL, HPCL, & M/s. HINCOL
for PMB40 and Emulsion of required grade after verification of quality and grade of
material confirming to relevant Indian Standards.
For Verification of such purchase all the bills issued by manufacturer will have to be
furnished to the Engineer-in-charge & should be supported with R.A.Bills & Final Bills.
Asphalt shall be purchased by the contractor after only start of the work.
Engineer in-charge shall be at liberty to carry out independent testing of asphalt from
any of Government Approved laboratory as per relevant I.S. Specifications before use.
The contractor shall make all the necessary arrangements for same and all the charges
to be borne by the contractor.

Asphalt brought to site and Asphalt remaining unused shall not be removed from

site without prior permission of the Engineer-in-charge

Special _conditions for Cement

1) The contractor shall procure ...(as specified in the tender)...... grade

(conforming to IS ...(as specified in the tender)...... ) OPC cement, as
required in the work, from reputed manufacturers of cement having a
production capacity not less than one million tons or more per annum as
approved by the Ministry of Industry, Government of India, and holding
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license to use ISl certification mark for their product.

2) The supply of cement shall be taken in 50 kg. Bags bearing manufacturer’s

3)

4)

5)

6)

7)

8)

1)

name, date of manufacturing, batch number and ISI marking. The cement
shall be brought at site in bulk supply of approximately 50 tons or as
decided by the Engineer -in-charge. The cement godown of the capacity to
store a minimum of 1000 bags of cement shall be constructed by the
contractor at site of work for which no extra payment shall be made.

Samples of cement arranged by the contractor shall be taken by the
Engineer-in- charge and got tested in accordance with provision s of
relevant BIS codes. In case the test results indicate that the cement
arranged by the contractor does not conform to the relevant BIS codes,
the same shall stand rejected, and it shall be removed from the site by
the contractor at his own cost within a week’s time of written order from
the Engineer - in-charge to do so. The cement shall be used on the work
only after satisfactory test results have been received. The contractor shall
supply free of charge the cement required for testing inclu ding its
transportation cost to testing laboratories. The cost of tests shall be borne
by the contractor.

Double lock provision shall be made to the door of the cement godown. The
keys of one lock shall remain with the Engineer -in-Charge or his authorized
representative and the keys of the other lock shall remain with the
contractor. The contractor shall be responsible for the watch and

ward and safety of the cement godown. The contractor shall facilitate the
inspection of the cement godown by the Engineer-in- Charge at any time.

The actual issue and consumption of cement on work shall be regulated
and proper accounts maintained as provided in the contract. The theoretical
consumption of cement shall be worked out as per procedure prescribed in
the contract and shall be governed by conditions laid therein.In case the
cement consumption is less than theoretical consumption including
permissible variation, recovery at the rate so prescribed shall bemade. In
case of excess consumption, no adjustment need be made.

The damaged cement shall be removed from the site immediately by the
contractor on receipt of a notice in writing from the Engineer -in- charge. If
he does not do so within 3 days of receipt of such notice, the Engineer -in-
charge shall get it removed at the cost of the contractor.

The cement procured by the contractor should not have aged more than 12
weeks.

The cement should be supplied in Bags. However, the usage of loose cement
in Silos will be allowed on prior approval of Engineer -in-charge.

Special conditions for Steel

The contractor shall procure Thermo -Mechanically Treated bars of grade

Fe500D/ Fe550D grade as per tender conditions and brand shall be TISCO/
VISAG/ SAIL.
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2)

3)

4)

5)

The grade of the steel such as Fe 500D/Fe 550D or other gr ade to be procured
is to be specified as per BIS 1786 -2008 or updated version afterthat.

The TMT bars procured from primary producers shall conform to
manufacture’s specifications.

The TMT bars procured shall conform to the specifications as laid by
Tempcore, Thermex, and Evcon Turbo & Turbo Quench as the case may be.

The contractor shall have to obtain and furnish test certificates to the
Engineer -in- charge in respect of all supplies of steel brought by him to the
site of work.

Samples shall also be taken and got tested by the Engineer -in-Charge asper
the provisions in this regard in relevant BIS codes. In case the test

results indicate that the steel arranged by the contractor does not
conform to the specifications as defined under para (1) ab ove, the same

shall stand rejected, and it shall be removed from the site of work by the
contractor at his cost within a week’s time of written orders from the
Engineer-in-Charge to do so.

The steel reinforcement bars shall be stored by the contrac tor at site of
work in such a way as to prevent their distortion and corrosion, and
nothing extra shall be paid on this account. Bars of different sizes and
lengths shall be stored separately to facilitate easy counting and checking.

For checking Physical properties like nominal mass, tensile strength, bend
test, re-bend test etc. and Chemical properties/tests the specimens of
sufficient length shall be cut from each size of the bar at random, and at
frequency not less than that specified below :

Size of bar For consignment below For consignment above
100 MT 100 MT
Under 10 mm |One sample for each |[One sample for each

dia. bars

25MT or part thereof

40MT or part thereof

10mm to 16mm

One sample for each 35

One sample for each 45

dia. bars MT or part thereof MT or part thereof
Over 16mm [One sample for each 45 One sample for each 50
dia. bars MT or part thereof MT or part thereof

6) The contractor shall supply free of charge the steel required for testing

including its transportation to testing laboratories and the testing charges shall
be borne by the contractor.
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53.

54.

55.

56.

57.

7) The actual issue and consumption of steel on work shall be regulated and

proper accounts maintained. The theoretical consumption of steel shall
be worked out as per procedure prescribed in the contract. In case the
consumption is less than theoretical consumption including permissible
variations (+3% for cutting into pieces +/ - 2% for variation in weight)
recovery at the rate so prescribed shal | be made. In case of excess
consumption no adjustment need to be made.

The contractor shall submit all bills on the printed form to be had on
application at the office of the engineer -in-charge and the charges in the bills
shall always be entered at the rates specified in the tender or in thecase
of any extra work ordered in purpose of these conditions and not mentioned or
provided for in the tender at the rate hereinafter provided for such work.

The bidder has to execute Integrity pact agreement with Deendayal Port
Authority (As per Appendix enclosed). Shri Amiya Kumar Mohapatra, IFoS
(Retd) and Dr. Gopal Dhawan, Ex. CME, MECL hasbeen nominated as
Independent External Monitor for Integrity Pact. Whose address is as under :

1. [Shri Amiya Kumar Mohapatra, IFoS| 2 [Dr. Gopal Dhawan, Ex. CME, MECL

(Retd)

House No. 120, Jai Shakti Vihar (NHPL

Qtr. NO. 5/9, Unit 9, Bhoi Nagar, Society) .
Bhubneshwar — 751 022 P4, Building Area, Greate Noida, Gautam|
Budh Nagar

Mobile No0.9437002530
Email : amivaifs@gmail.com

(M) 8007771467

[Email : gdhawangeologist@gmail.com

Scanned copy of pre -contract Integrity Agreement (as per appendix) is to be
uploaded in Preliminary bid. Original hard copy of Pre -contract Integrity Pact
Agreement shall be submitted by post or hand immediately after closing

date of online E -tender failing which tender shall be considered non
responsive.
Deviation in quantities

Normally deviation means deviation in quantities of agreement items, i.e.
where there is increase or decrease in the quantities of items of work
specified in the agreement.

Rates for such deviated items shall be calculated strictly as per the
provision of agreement clauses.

Deriving the Market rates:

As per provisions of variation clauses sometimes rates are to be determined
based on market rates in certain conditions. In such cases the contractor
within 14 days of receipt of order for execution of deviated quantities, extra
or substituted items beyond permissible limits and before the
commencement of such work shall give notice, for revision of rates,
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59.

60.

61.

62.

supported by proper analysis, for such quantities. Engineer -in-Charge shall
consider the analysis submitted by contractor and determine the rates on
basis of market rates.

Further in case market rates are less than the agreement rates then in such
a case Engineer -in-Charge should give notice to the contractor within one
month of occurrence of the ex cess and should decide the rates based on
market rates considering the reply of contractor.

The analysis of rates on market rates should be on similar lines as adopted
in the justification of tender except that market rates of material/labour,
hire charges of plant and machinery intended to be used prevailing at the
time of such order or occurrence shall be adopted. Over and above the
market rates so arrived 10% would be added for overheads and profit of the
contractor.

The contractor shall arrange to supply samples of coarse aggregate and fine
aggregate etc. to the Port Laboratory for mix design for concreting works.
Mixing of cement concrete works shall be on weigh batching basis as per
approved design. For better Mixing of cement concrete works shall be on
weigh batching basis as per approved design. The minimum cementcontent
shall be 390 kg/m3 for M -30 grade and 420 kg/m3 of controlled cement
concrete.

The testing charges of concrete mix design will be borne by department.

The cubes casted at site shall be brought to Port Laboratory, Kandla for
testing and test results shall conform to IS 456 (latest edition). Testing
charges of the cubes for 28 days test only shall be borne by the contractor.
If the result is not satisfactory the concrete work will have to be dismantled and
redone by the contractor at his own cost.

The Engineer -in-charge reserve the right to ask contractor to cast
additional c.c. cubes at the different stages and works for testing, if
required at 3/7 days period. No separate payment shall be made to the
contractor on account of the cost of the labour and materials required for
casting of the cubes required for 3/7 days testing. The testing charges for
these cubes shall be borne by Department.

The steel plates or water -proof marine ply wood form work shall be used
for the R.C.C. / C.C. works.

Though the drawings to be supplied will be exhaustive the decision of the
Engineer -in-charge regarding any change in the drawings shall be final and
binding to contractor and no dispute / claim regarding extra paymentshall
be allowed on account of such changes.

The contractor has to provide sufficient barricades with proper illumination
in night and reflective sign boards to site of work so that traffic plying
nearby should not damage the recently concreted work. In case of any
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64.

65.

60.

67.

68.

69.

70.

71.

72.

73.

74.

damage on account of above, the entire responsibility will remain with
contractor and nothing extra will be paid on this account.

The tenderer shall examine carefully the condition of contract, specifications
and drawings etc. before submitting the tender. He shall also visit and
inspect site of work and acquaint himself with all local condition in the cargo
jetty of port, availability of construction materials and labourers nature of
soil and working condition at and around the site before submitting the
tender. No dispute/claims what -so-ever shall be entertained for the work
of any nature arising out of local conditions.

The contractor shall have to carry out the work maintaining proper camber
and gradient to the paving as directed by the Engineer -in-charge.

The stone metal 12 to 20 mm, 25 to 40mm, crush metal and sand shall be
from approved quarries.

Side slopes of paving shall be done properly as per the direction of Engineer
-in-charge.

All batching material such as coarse aggregates, sand etc. shall be weighed
in mechanical portable weigh batches conforming to 1.5.2722 as per
approved mix design.

The strength of concrete shall be determined by compressive strength test.
For this purpose, during the progress of the work cube samples shall be
cast for testing at 7 days and 28 days as per the IS 456.

Stripping of Form work shall be done as per relevant clause in IS 456 - 2000.
No dispute/claims shall be entertained on account of this.

Proper arrangement shall be made for the protection of fresh concrete work.

On completion of CC works, no persons shall be allowed to move on green
concrete surface. As such contractor shall have to make a special
arrangement for finishing the concrete in such a way so as not to dis turb
the green concrete.

Test cubes shall be cured and stored as provided in IS 516. The contractor
shall send at his own cost, all the test cubes in the Port laboratory for

testing. The cost of sampling, material, test cubes and testing shall be
borne by the contractor for 28 days cube.

The forms shall be jointed neatly and shall be set with exactness to the
required grade and alignment.

The form work shall be made up from water proof plywood of good quality.
The rate shall include the cost of materials and labour for the operations
involved such as

(i) Splayed edges, notching allowances for over laps and passing at
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76.

/7.

78.

79.

80.

81.

82.

83.

angles, battens, centering, shuttering, strutting, propping, bolting,
nailing, wedging, easing, striking and stripping of the same.

(i) Filleting to form stop-chamfered edges or splayed external angles
not exceeding 20 mm. width.

(iii)  Dressing with oil to prevent adhersion of concrete with shuttering.

(ivy  Raking or circular cutting.

All the form work shall be inspected by the Engineer -in-charge and their
suitability ascertained the form shall be thoroughly scraped, cleaned
before reusing the same.

If available, electric supply will be given by DPA, otherwise contractor has
to make his own arrangement for electric supply. The charges for electric
supply consumption will be borne by contractor as per prevailing rates of
DPA.

The contractor shall have to make his own arrangement for water required
for the work.

Individual quantity for any tender items of work may vary to any extent as
required by DP A for which the contractor shall not submit any dispute/claim
what -so-ever, so long as the total amount of such variation does not exceed
plus or minus 30 % of the Total contract value awarded.

The contractor shall have to collect and stack the required materials from
the approved quarry. These materials shall be free from foreign materials
and should be got approved from the Engineer -in-charge before putting
them into use. These materials shall be of required size and are to be duly
screened. Unwanted or rejected materials shall not be stacked at the siteof
work and shall be removed by the contractor at his own cost.

Contractor has to give samples of quarry materials and same shall be got
approved before starting of work.

Stone metal shall be hard, durable and free from excess flat elongated soft
and dis-integrated particles, dirt and other objectionable materials.

The stone chips brought from approved quarry shall be from the quarried
boulders. It shall be suitable for use with bitumen according to standard
specifications and shall be cleaned and free any weathering action on all
sides, the metal chips shall be properly graded by screening and reserving
over size and under size.

The contractor has to provide sufficient barricades to the site of work in
such a way that the traffic plying nearby the barricaded area should not
damage the recently completed asphalt surface and plying of such vehicles
during construction/repairs should be prevented strictly. If any damage is
caused due to improper barricading and negligence of contractor to the
recently completed surface, the contractor has to repair such damage at his
own cost. Nothing extra will be paid for this..
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87.

88.

89.

90.

91.

92.

93.

94.

95.

Wherever excavated / surplus stuff is to be deposed off, ground should be
properly dressed as directed by Engineer -in-charge at no extra cost.

The contractor shall notify in writing to the Engineer an address at
Gandhidham complex for serving to the contractor any communication or
any notice to be given to him under the contract and any such
notice/communication to the contractor shall be deemed to be duly servedif
sent by registered post to, or left at such address or if delivered to the agent
or representative of the contractor, or left at, the principal place of business
or if contractor be a company, the registered office of the contractor or at
the contractor’s last known address.

The contractor shall have to do the chipping, chasing, hacking, cleaning
etc. to provide proper bond between new work and old work, as directed
and to the entire satisfaction of Engineer -in-charge without claiming any extra
payment in this regard, the contractor shall consider this aspect while
guoting the rates. No claims/disputes will be entertained thereafteron this
account.

The rubbish (obtained from demolition/dismantling/cleaning of road surface)
will have to be disposed off by the contractor as directed.

Minor dismantling, if required to be join new structure with old one shall
have to be done by the contractor and make it good as per original, without
any extra cost.

The contractor shall produce the sample of all the materials and shall get
it approved from Engineer -in-charge before staking at his site of work.

Payment/measurement of all items actually incorporated in the work, as per
requirement shall be made. Nothing will be paid for extra/more quantity of
work done by the contractor for the purpose of his working facility etc.

The contractor has to clear the civil material along the roads i.e. mud, sand,
soil, murrum / earth, metal, boulders etc. including their berms which are
to be removed and disposed off as directed without any extra cost.

The contractor shall have to obtain quarry permits from the office of the
Geologist, Department of Geology and Mines, Bhuj -Kutch before quarrying any
secondary materials like sand, earth, murrum, rubble etc.

All the royalties of materials, quarry fees, octroi, wharfage charges, any
taxes etc. are payable by the contractor directly to the Authority concerned and
the rates quoted shall be deemed to be inclusive of all such charges.

All royalties of materials, quarry fees, etc., payable by the contractor
directly to the authorities concerned and rates tendered shall be deemed to
be inclusive of all charges. Before claiming refund of Security Deposit, the
contractor shall produce 'No due certificate' from the Geologist, Geology
and mining department Bhuj.

Tenders with any condition, including conditional rebates, shall be rejected.
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97.

98.

99.

However, tenders with unconditional rebate will be acceptable.

Making bench mark pillars and reference line pillars, etc., and maintaining
them upto the completion of the work shall be the responsibility of the
Contractor. No extra payment shall be made for these. The drawings
enclosed with the tender documents to provide some idea of the job are
preliminary for tender purpose only and are by no means complete and
final, and do not show the full range of the work under the scope of the
contract. Work shall be carried out only on the basis of drawings marked
“Released for Construction” with addition, alteration, modifications, made
to aforesaid drawings from time to time and also according to other
drawings that would be supplied to the Contractor from time t o time.

Before commencement of work the Engineer and the Contractor shall jointly
survey and record all ground levels on the site. The Contractor shallsupply
all necessary equipment and attendance for carrying out such surveys. The
contractor shall prepare record drawings showing the agreed levels which
shall be signed by the Engineer and the Contractor.

The services of fire watch for carrying out any hot works, as  required by
the Port Authority, shall be made free of cost by the department. However,

all the necessary arrangements like obtaining a fire watch permit from the
concerned Authority, transportation of man and materials, if any, for fire
prevention etc. shall have to be done by the contractor at his own cost. No

claim what-so-ever on account of delay in arrangements or arrival of fire
watch services shall be entertained.

Supply of water

(i) The contractor shall have to make his own arrangements for the
water required for execution of work and for labours etc.

(i) Water used for mixing and curing shall be clean and free from
injurious amounts of oil, acids, alkalis, salts, sugar, organic
materials or other substances that may be deleterious to concrete
or steel.

(iii) Unfiltered potable water is generally considered suitable for mixing
and curing. Mixing and curing with sea water shall not be permitted
in any case.

a) Periodically samples of water shall be tested as per IS -3025 and as
a guide, the following concentrations represent the maximum
permissible values :

b) To neutralize 200 ml sample of water using Phenolphthalein as an
indicator, it should not require more than 2 ml of 0.1 normal NaO H.
¢) To neutralize 200 ml sample of water using Methyl Orange as an
indicator, it should not require more than 10 ml. of 0.1 normal HCL.
d) The permissible limits for solids shall be as follows :
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101.

102.

103.

104.

105.

Permissible limits [ Max.]

Organic 200 mg/lit
Inorganic 3000 mg/lit
Sulphates [So] 500 mg/lit
Chlorides [CI] 500 mg/lit
Suspended matter 2000 mg/lit

e) The PH value shall not be less than 6”.

During the execution of works dewatering manually or by pumping is to be
done by the contractor at his own cost, if found necessary and no claimon
this account shall be entertained.

The contractor shall arrange to supply periodically samples of course
aggregates, fine aggregate, water etc. to the Port Laboratory for testing as
per relevant I.S. and as per MOST specifications. However all the materials

shall be arranged by the contractor free of cost for testing, However , no
testing charges will be recovered from the contractor for testing of materials
in Port Laboratory.

In the case of discrepancy between the schedule of quantities, the
specification and / or the drawings, the following order of preference shall
be observed :

(i) Description of schedule of quantities.

(ii) Particular specification and special condition, if any.
(ili)Drawings.

(iv) C.P.W.D. specifications.

(v) Indian standard specifications of B.I.S.

While evaluating the tender, due regard will be paid to national defence.

All materials like cement, steel, Asphalt etc. so produced by the contractor shall
be tested for quality, as per relevant Indian Standards and frequencies of
testing shall also be as per relevant Indian Standards.

EXTRA SUBST ITUTED AND DEVIATED ITEMS OF WORK.

Any changes in the contract are broadly classified as deviations. While No
changes should be done with an intention to cause any undue benefit to
the contractor but in the interest of the work for valid reasons or when
situation so demands quantities of agreement items can be increased or
decreased, extra items can be executed , agreement items can be
substituted materials/ T & P which was not stipulated can be issued and
period of completion can be extended for which necessary provisions and
unambiguous procedure should be incorporated in the contract to regulate
rates/ payments for such deviations.
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107.

108.

109.

110.

111.

112.

113.

During execution of work, if any hindrance underneath/at ground level
observed / encountered is to be removed manually or mechanically. So
bidder has to visit the proposed site and acquaint himself completely and
also bidder has to consider the same before submitting the offer.

No any deductions shall be made from the quantity worked out after fully
compaction for Quarry spall, GSB, toward the voids.

DPA may appoint Third Party Inspection Agency. Contractor has to obey the
instructions given by TPI during execution of the work including necessary
testing / inspection etc. This work may also be inspect by any Government
/ Vigilance Department and they may order for certain testing

/ inspection of executed work etc. Contractor has to assist to them and also
bear the expenses for such testing and results. The test
results/observations are binding on the contractor. Such incidental costs
are included in the quoted bid.

On award of the contract, the contractor to whom the contract has been
awarded has to provide at least 10 (Ten) bonded copies of Agreement
including the Technical bid, Price bid and the correspondence exchange
between the parties till the award of the work. One full set including
indexing, insertion of page nos. certification with index will be provided by
the Department. The cost of above ten sets is to be borne by the contractor.

The area under development /execution is operational area and with very high
traffic volume. So unnecessary hard core barricading all around the area
considered will be done prior to stating any activity on site. Complete site
area is barricaded by way of necessary iron barriers, display sign boards,
red lights to restrict entry on night and strong barriers are provided to
reduce chance of any accident.

100 saplings (minimum 6 ft. height) other than Tender item have to be
provided and planted by contractor. The plantation have to be made within
4 to 6 months from the date of award of work and has to be maintained
till the completion period of Contract. After completion period of Contract,
Contractor has to handed over the plantation to DP A. The cost of
plantations and its maintenance has to be borne by the Contractor as a
part of their social responsibility. No extra payment shall be made to the
Contractor for above. In the event of failure by Contractor to execute the
above work, it shall be done departmentally at the cost and ri sk of
Contractor.

The contractor has to upload the necessary documents for qualification
criteria such as, turnover, similar work experience certificates etc. and hard
copies of the same shall be submitted to the office with 07 days. Thehard
copies of the documents other than uploaded documents for qualification
criteria i.e. turnover certificate and similar work experience certificates will
not be accepted.

The Contractor shall be registered under the Building and other contraction
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114.

115.

116.

117.

118.

119.

120.

121.

122.

123.

work (Regulation of employment and condition of services) Act1996.

The Documentary evidence (copy of paid Challan in Govt. Treasury) of
Welfare Cess @ 1% of work done or as amended By Statutory Authority from
time to time, paid on final bill shall be submitted before releasing the
Performance Guarantee.

The payment from 2nd bill to the pre final bill, shall be released , subject

to the condition that the documentary evidence (copy of paid Challan in Govt.
Treasury) of the Welfare Cess @ 1% of work done or as amended by
Statutory Authority from time to time, paid to concerned Authority is
submitted for the previous bill.

The contractor shall carry out work as per specification & timeline failing
which notice will be issued and after three notices, if performance not found
satisfactory, the contractor will be debarred for participating in newtenders
of civil engineering department for period of two years.

The rate quoted by Contractor shall be realistic. During the evaluation of
tenders, if rates quoted by the Contractor are found un -realistic, the tender
shall be considered non-responsive & Engineer -in-charge reserves the right
to cancel. No any correspondence shall be entertained in this regard.

The payment to the workers deployed by the Contractor should be paid
through their respective accounts only. The Contractor has to submit the

bills along with documentary proof for payments made to the labourers
through the bank.

The contractor shall arrange to supply periodically samples of course aggregates, fine
aggregate, Granular material, aggregates required for Wet Mix macadam, DBM, BC
etc. to the Port Laboratory for testing as per relevant I.S. and as per MOST
specifications. However all the materials shall be arranged by the contractor free of cost
for testing However, no testing charges will be recovered from the contractor for testing
of materials in Port Laboratory.

The contractor shall carry out the work maintaining proper camber, slope and gradient
to the road, plot or berm as directed by the Engineer-in- charge.

If deemed fit by Engineer-in-charge the contractor shall be allowed to use settled
seawater only for watering of layers of G.S.B if a request in writing is made to the
Engineer-in-charge. For other items of work, seawater shall not be allowed to be used.

As per site condition the approach etc. will be required which the contractor shall
provide & maintain at his own cost. Contractor shall consider these aspects while
quoting the rates in tender. Nothing extra will be paid for the same.

The mix design for the W.M.M., D.B.M. and B.C. shall be as suggested by the Port
Laboratory. For this purpose, the contractor shall supply the requisite quantity of
aggregates, bitumen etc. to the laboratory free of cost. However, no other charges will
be recovered from the contractor for this purpose.
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124.

125.

126.

127.

128.

129.

130.

131.

132.

The department shall be at liberty to collect the samples from mixes of bitumen material

and mixed aggregate from D.B.M. and B.C. by core etc. and get them tested at the
plant/at the Port Laboratory to ascertain bitumen content and density therein. For this
purpose the samples will be taken at random during the execution of work. The bitumen
content of the samples will be arrived at by the “EXTRACTION METHOD” /
“STRIPPING METHOD”. The department will take as many samples as it decides. The
quantity of asphalt used in the work shall be cross checked by averaging bitumen
content in all the samples of the respective cases and applying the same for full quantity
of work without prejudice to the right of department to reject the work at any stage.

The aggregate and bitumen are to be as per Mix Design to be given by Port Laboratory
the aggregate gradation shall be as per Port stipulation and in work proportion of
difference sizes of aggregates which should be stored in bins separately and should be
mixed with asphalt regulated as per Port stipulation and bottom doors of bins will be
regulated as per requirement of aggregates. Moreover, while laying the asphalt mix at
site of work, it should be ensured that uniform job mix is to be laid throughout the length
of the road. If above stipulations are not met - with during execution of work, the work
will not be allowed to be further continued by Engineer - in — charge.

Bitumen content for Bitumen mixes will be regulated by mechanical means and
Contractor shall have to install asphalt content reading instrument at plant site. In
addition to above, the bitumen content in the job mix at plant site and site of work will
be determined by the standard laboratory test (Extraction method/Stripping Method).
All the facilities, for checking bitumen content in job mix plant at plant/paver site and
sieve analysis of aggregates, has to be provided by the Contractor without any extra
cost.

All the arrangements regarding continuous display of reading/measurement of
temperature of bitumen, aggregates and job mix etc. at drum mix plant as well as at
site of work are required to be made by the Contractor at his own cost.

The contractor has to give an undertaking that the distance between drum mix plant
site and the paver finisher site will not be more than 30 Km. Accordingly the contractor
has to install the drum mix plant at site before filling the tender.

The contractor has to arrange all the testing equipment at drum mix plant site as well
as paver finisher site as per the instructions of the Engineer-in-charge.

If during progress of work movement of traffic is allowed on completed surface, the
contractor will have to repair the said damage caused to road surface at his own cost
for which no claim shall be entertained.

For checking asphalt content of mix at plant, petrol for washing should be readily

available. Also an automatic weighing scale is to be used for determining the bitumen
content of samples taken from dumper being loaded with mix.

While loading the different size of aggregates in the bins it should be ensured that these
aggregates don’'t get mixed with each other i.e. not spill in other aggregates bin.
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133.

134.

135.

136.

137.

138.

139.

140.

141.

142.
143.

144,

145.

The contractor should ensure that the required temperature of Bitumen and aggregates
is always maintained at Plant, and see that they are not over-heated at any stage. The
plant will be allowed to start/restart only when the required temperature is attained.

The contractor should ensure that there is no spillage, wastage of mix while loading at
plant, transportation to site and unloading at Site of work.

Contractor has to comply all the motor vehicle act, rules and regulations. Deendayal
Port Authority will not be responsible for any violation of rules.

After loading of mix in the dumper at plant till the dumper reach at the site and unload,
if there is breakdown of dumper. (i.e. gets punctured or out of order etc.) The contractor
should then ensure that suitable steps are taken immediately so that temperature of
mix is not affected, otherwise the Engineer - in - charge is at liberty to reject such trip.

The storage tank of asphalt at Paver Plant, should be in good condition, leak proof,
suitable covered, having proper ladder/approach etc. The tank should be calibrated
duly certified with required measuring/Dip Rods and must have adequate capacity for
storage of at least one Bitumen tanker.

The taking of Initial Dip and Final Dip of Asphalt in tank daily before start of work and
after closing of work is to be arranged by contractor for maintaining account of asphalt.
Further, the department is at liberty to take intermediate dips as and when required
during progress of work and during unloading of asphalt tanker.

The Gate Pass issued at plant for each trip of mix being an important document is to
be maintained / handled carefully by staff of contractor. Any misplacement, etc. of Gate
Pass shall result in cancellation of trip.

The contractor should ensure that the surface of road is properly cleaned and prepared
in a sufficient length/lead so that the loaded dumpers are not kept waiting / standing at
site unnecessarily.

Density test of compacted layer shall be carried out as per MOST specifications or as
directed by Engineer-in-Charge. The cost on the arrangement for the test at site of work
shall be borne by the contractor. All the testing charges for test shall be borne by the
department.

The contractor has to use an Air compressor for cleaning and preparing the road
surface prior to asphalting work to the entire satisfaction of Engineer-in-Charge

Empty drums/barrels if required for storing asphalt should be of uniform size, good
quality, leak-proof etc. They should be properly arranged / stacked at plant so that their
daily account can be maintained.

All materials like Asphalt etc so produced by the contractor shall be tested for quality,
as per Indian Standards and frequencies of testing shall also be as per relevant Indian
Standards.

The asphalt work at paver plant has to be carried out through updated and certified drum
mix plant in perfect condition
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146.

147.

148.

149.

150.

151.

152.

153.

154.

155.

156.

The stone chips brought from approved quarry shall be from the quarried boulders. It shall
be suitable for use with bitumen according to standard specifications and shall be cleaned
and free any weathering action on all sides, the metal chips shall be properly graded by
screening and reserving over size and under size.

The asphalt work shall be carried out as specified in relevant BIS / MOST standard.

The asphalt work shall be kept closed to the vehicular traffic for such time as may be
specified by the Engineer - in -charge and arrangements required for the purpose shall be
provided by the Contractor at his own cost.

The surface depressions, road cuts, potholes on which asphalt work is to be carried out,
shall be thoroughly cleaned of all the dirt/dust, loose materials etc. to the satisfaction of the
Engineer - in -charge.

Before applying the tack coat/priming coat, the road surface, shall be divided in suitable
blocks/panels by marking with limits, so as to ensure that the tack coat is applied at
specified rate.

The contractor has to bring the asphalt, for the tack coat wherever required from the paver
plant / site without any extra cost. The account of asphalt consumed daily for tack coat and
asphalt received / unloaded in Mechanical sprayer/boiler is to be maintained at site as
directed.

The bulk asphalt brought by contractor will be weighed at the weighbridge at the drum mix
plant site. The weigh shown by the weighbridge of plant site will be taken as a correct
weight of bulk asphalt. The contractor has to arrange for cross checking the weight of bulk
asphalt through another weighbridge if required by Engineer-in-charge.

Binder (Tack coat) shall be applied with the help of Mechanical sprayer (duly calibrated) for
required length of road only.

While change from DBM to BC and vice versa, the bins at plants should be fully/completely
empty to avoid mixing of difference aggregate with grit, etc.

The contractor shall invariably get the job mix formula of the mix approved by the Engineer-
in-charge before starting the work.

Integrity Pact :

(A)The potential bidders shall download and print the IP Agreement signed by the Employer and their
witness and affix his/her signature on the IP Agreement in the presence of a witness from his/her side,
who shall also affix his/her signature thereof. Having completed the signing procedure, the potential

Bidder shall upload the duly filled and signed IP Agreement on n-procure portal in preliminary bid stage.

(B) The procedure mentioned above regarding signing of Integrity Pact Agreement by both the parties

(Employer and Potential bidders) shall be completed online. However, in case of any technical glitch

due to which if any potential bidder is unable to upload the IP Agreement, then he/ she shall submit
the Hard Copy of the dully filled, signed IP Agreement, to the Department concerned of DPA within a

Page 100 of 156



period of seven days and prior to opening of the Technical Bid, failing which Bid of potential Bidder
shall be treated as disqualified.

(C)In case of Joint Venture, IP agreement need to be executed in the name of JV and all the parties of JV

need to stamp and sign the agreement.

ANNEXURE - A

OTHER SPECIAL CONDITIONS FOR BITUMINOUS SURFACE WORK WITH THE

USE OF DRUM MIX PLANT AND PAVER FINISHER

()

The drum mix plant and accessories to be used for the work shall be in
conformity with the specification prescribed vide Govt of India, Ministry of
Transport Circular No. RW/NH/33045/1/88 DO II Dated 03/08/1988. The
plant shall be equipped with all units and accessories as per latest 1.S. as
amended with from time to time. The contractors will have to modify their plans
suitably within the period of six months from the date of issue of latest IS
specification or codes.

The work of laying aggregate mixed with bitumen shall be allowed on site of work
in day light. No work shall be done on National Holidays viz. 26 Jan, 15 Aug, 01
May, 02 Oct, and New year day (Diwali).

Quantity of bituminous aggregate mix to be laid shall be as per capacity of plant
and as directed by Engineer-in-charge.

The contractor shall invariably get the job mix formula of the mix approved by
the Engineer-in-charge before starting the work.

The work of laying of Asphalt mix shall be started & completed as per the tender
time limit and as directed by Engineer-in-charge. Any undue reason for delay in
starting of Asphalt items of work shall result into sufficient cause for levy in
compensation for disproportionate progress.

Contractor Executive Engineer (R)

Deendayal Port Authority
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ANNEXURE - B

ADDITIONAL REQUIREMENT FOR PAVER FINISHER
As per M.O.S.T. Specification — IVth Revision 1998.

Requirement for essential feature for Paver Finisher

Loading hoppers and suitable distributing mechanism.

All devices having hydrostatic drive/control
The machine shall have a hydraulically extendable screed or appropriate width
requirements.
The screed shall have tamping and vibrating arrangement for initial compaction
to the layer as it is spread without rutting or otherwise marring the surface. It
shall have adjustable amplitude and infinitely variable frequency.
The paver shall be equipped with necessary control mechanism so as to ensure
that the finished surface blemishes.
The paver shall be fitted with a sensing device automatic leveling and profile
control within the specified tolerance.

Contractor Executive Engineer (R)

Deendayal Port Authority
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ANNEXURE - C

TECHNICAL REQUIREMENTS OF DRUM MIX PLANTS TO BE USED ON D.P.A. ROAD
WORKS

Technical Requirements of Drum Mix Plant

(2)

(b)

()

(d)

GENERAL :
The drum mix should be of reputed make and proven design, study and structure
and capable of producing desire quality of mix as per specified for laying bituminous

road surface and should have following essential arrangement.

COLD AGGREGATE FEEDER :

The cold aggregate feeder arrangement should have minimum three bins of sufficient
capacity capable of storing different sizes of aggregates and fines to ensure
continuous uninterrupted supply of aggregate matching the capacity of the Plant.
Each bin should have independent bolt feeder system driven by a variable speed
motor and a control gate to ensure accurate aggregate feed to meet design mix
formula. It is pre-requisite that only properly screened and graded materials are fed
to the bins.

There should be a gathering conveyor to receive and transport materials discharged
from bins with separate drive arrangements.

There should be screen or a suitable arrangement like baffle plate at the discharge
end of gathering conveyor for rejection of any oversize metal above the permissible
limit. The conveyor should be fitted with suitable electronic weigh bridge device for
weighing quantity of cold aggregate being for to dryer drum.

The plant should have a mineral filler arrangement with suitable control device to
accurately proportion the flow of filler material into dryer drum at appropriate stage.

DRYER DRUM

It should be the thermo drum type with smooth rotating arrangement to give rated
output and capable of reducing the moisture concrete of the affrefate to desirable
limit of 2% to 6% and achieving hot mix temperature (up to 160°C as per
requirements) with such design that no blue smoke is omitted from the exhaust. The
drum may have optional arrangement for feeding reclaimed material. There should
be arrangement to restrict burner flame up to certain length in the drum before
bitumen is injected.

It should be fitted with positive displacement bitumen pump driven by variable speed
motor automatically controlled from control cabin, capable of feeding desired quantity
of bitumen synchronized with aggregate feed system tarmac fluid system or Oil
circulation system should be an inbuilt feature to keep bitumen pump and pipes
sufficiently hot to avoid clogging of pipes.

BURNER :

The burner used should be capable of burning the fuel efficiency and develop the

required temperature. It should be fitted with remote control system, to detect flames
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(H

(8)

(h)

(i)

failure and also electric spark ignition system or some other suitable arrangement.
Burner operation should have thermostatic control of flame within the specified
temperature range.

BITUMEN HEATER :

It should consist of an insulated tank of adequate capacity fitted with effective and
positive control of temperature, for allowing continuous circulation of bitumen
between bitumen heater and proportional units. Suitable arrangement should be
provided for recording the temperature at the tank and in circulating system.

FUEL SYSTEM :

Fuel tanks should be of sufficient capacity and fitted with suitable type of fuel pump
to receive the fuel from storage tank supply to the line heater and burner.

CYCLONE SYSTEM :
Cyclone units are required to control dust discharge within the admissible standard
of pollution level.

OPERATING CONTROL UNIT :

The drum mix plant must have centralized control system with operation from a

control cabin located adjacent to the drum mix plant. The control system should be

capable of following.

i) Automatic control of speed of each bin feeder conveyor and gate, so as to
control and regulate the flow of various grades of material to ensure content
and accurate proportion of aggregate.

ii) Pre-set and control the percentage of flow of aggregate and asphalt required as
per design mix.
iii) Automatic detection of plant operation failure, display of aggregate

temperature, asphalt and mix temperature, aggregate flow etc. fully automatic
aggregate blending, flow etc. fully automatic aggregates blending bitumen /
aggregate ratio control and burner control system.
iv) Control for pre-setting the moisture content of aggregate displayed digitally.
\Y| Entire control system should be such that if desired it would be operated
manually also.

SURGE SILO :

The plant may have optional arrangement to store hot mix material for at least
equivalent to 30% of rate capacity to cater for any delay in loading the tippers.
Temporary storage silo should have adequate automatic hydraulic unloading
arrangement operated either from the control cabin of manually with necessary safety
control.

Contractor Executive Engineer (R)

Deendayal Port Authority
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ANNEXURE - D
ADDITIONAL CONDITIONS APPLICABLE IN CASE OF ROAD WORK

Additional Conditions applicable in case of Road Work
(a) CONSTRUCTION EQUIPMENT

(i) The methodology and equipment to be used on the project shall be
furnished by the contractor to the Engineer-in-charge will in advance for
commencement and approval of the Engineer-in-charge obtained prior to
its adoption and use.

(i) The contractor shall give a trial run of the equipment for establishing its
capacity to achieve and laid down specifications and tolerance to the
satisfaction of Engineer-in-charge before commencement of work, if so
desired by Engineer-in-charge.

(iii) All equipment provided shall be of proven efficiency and shall be operated
and maintained at all times in a manner acceptable to the Engineer-in-
charge.

(iv) No equipment or personnel will be removed from the site without
permission of the Engineer-in-charge.

(b) WORK PROGRAMS AND METHODOLOGY OF CONSTRUCTION
The contractor shall furnish his programme of construction for execution of the
work within the stipulated time scheduled together with methodology of
construction of each work and obtain the approval of the Engineer-in-charge prior
to actual commencement of work.

(c) REVISED PROGRAMME OF WORK IN CASE OF SLIPPAGE
In case of slipping and from the approval of work programme at any stage, the
contractor shall furnish revised programme to make or the slipping within the
stipulated time schedule and obtain the approval of the Engineer-in-charge to the
revised programme. This is suggested of special condition for bituminous surface
work with hot mix plant and paver finisher (Govt. Circular No.SSR:1087:205-21-
C dtd.29.10.87 and dtd.27.09.89),

(d) ACTION IN CASE OF DISPROPORTIONATE PROGRESS
In case of extremely poor progress of the work or any item at any stage of work,
which in the opinion of Engineer-in-charge cannot be made good by the contractor
considering his available resources, the Engineer-in-charge will get it accelerated
to make up the lost time through any other agency and recover the additional cost
incurred, if any, in getting the work done from the contractor after informing him
in writing about the action envisaged by him.

(e) PUBLIC UTILITIES
Action in respect of public utilities will be taken by the contractor as envisaged in
Clause 110 of Ministry’s specification for Road and Bridge Work (latest edition).

(ff ARRANGEMENT FOR TRAFFIC DURING CONSTRUCTION
Action for arrangement for traffic construction will be taken by the contractor as
envisaged in the contract documents and spelt out in Clause 112 of Ministry’s
specifications for Road and Bridge Works (Latest edition).

Page 105 of 156



(g) QUALITY CONTROL
The largest of achieving quality of work will be on the contractor who will take
actions as stipulated in Section 900 of Ministry’s Specifications for Road and
Bridge Works (4th Revision).

(h) MINISTRY’S SPECIFICATIONS FOR ROAD AND BRIDGE WORK
The Ministry’s Specifications for Road and Bridge Work (latest edition) will form
part of the contract documents and the contractor should be legally bound to the
various stipulations made therein unless and otherwise especially relaxed or
waived wholly or partly through a special clause in the contract document)

(i) DOCUMENTATION
The contractor will prepare drawing(s) of the work as constructed and will supply
original with three copies to the Engineer-in-charge who will verify and certify
these drawings. Final as constructed drawings shall then be prepared by the
contractor and supplied in triplicate to the Engineer-in-charge for record and
reference purpose.

(j) ASPHALT WORK BY DRUM MIX PLANT
The use of Drum Mix Plant for making asphalt and aggregate is compulsory for
this work. Only contractor possessing facility of drum mix plant shall be eligible
to bid for this work. The tender copies shall be issued to only those contractors
who are possessing drum mix plant.

(k) COMPACTION BY VIBRATORY ROLLER ONLY
For compaction of asphalt pavement layers use of vibratory roller is compulsory.
As such the intending bidders will have to satisfy the Engineer-in-charge that
facility of Vibratory rollers is available with them. Only thereafter tender papers/
documents will be issued to the intending bidders possessing the facility of
vibratory rollers and also details of vibratory roller and other equipment
machinery available with the tender papers/documents.

(1) EQUIPMENTS FOR ROAD WORK
The work shall be executed with the equipment as per M.O.S.T. Specification
(Latest edition). Where in details of the types of equipments are given for various
specifications. Only these bidders who supply necessary proof/documents for
possession of the required type of equipment in their bids shall be considered as
responsible for further evaluation and award of work.

(m) Important Notice to Bidders :-
The applicant should own or should have assured ownership to the following key
items of equipment in full working condition and must demonstrate that based
on known commitment they will be available for use in the proposed project. Even
if applicant has been qualified in past for works involving use of machinery listed
below or already executing works of similar nature involving use of machinery
listed below as pre-qualified contractor, the details are required to be furnished.
Department reserves the right to reject offer if agency fails to establish its
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commitment that the machinery shown in the list will be available for use in the
proposed project.

(n)List of Machinery :-

1. Drum type Hot Mix Plant with Electronic Controls (Minimum 60-90 TPH
Capacity)

Hydraulically operated Paver Finisher with sensor.

Bitumen Mechanical Sprayer.

Vibratory Roller (Steel Wheeled Tandem)

All other plants, machineries and equipments mentioned in Tender.

kW

The use of Drum Mix Plant for mixing bitumen and aggregates and use of sensor
paver for laying the mix are compulsory for this work. Only contractor possessing
facility of Drum Mix Plant and sensor paver shall be eligible to bid for this work.

The work shall be executed with equipment as per MOST Specifications (Fifth
Revision) where in details of the types of equipments are given in various
specifications. And in accordance with instructions contained in Ministry
Circular No. RW/NH/33065/92-DO-55 dated 6.8.90 in respect of paver finisher
for bituminous work.

Contractor Executive Engineer (R)
Deendayal Port Authority
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ANNEXURE - E
TECHNICAL REQUIREMENTS OF DRUM MIX PLANT

COMPOSITION OF PLANT:

The Drum mix plant shall confirm generally to IS specifications No. IS 3066/1965
"SPECIFICATION FOR HOT MIX ASPHALT MIXING PLANT" as amended from time to
time and shall be well equipped with the following arrangements:

a) COLD AGGREGATE FEEDER

The cold aggregate feeder shall have minimum three independent bins or
compartments, each provided with accurate mechanical means for feeding the
aggregates at a uniform and predetermined rate to the cold elevator or to some
intermediate conveyor or directly into the dryer. The feeder shall provide for the
adjustment of total and proportional feed and shall be capable of being locked in
any setting.

b) DRYER:

The dryer shall be of the rotary drum type that will continuously agitate the
minerals aggregates of during the drying and heating process. It shall be capable
of heating and drying all aggregates in the necessary quantities to supply the
mixing unit continuously at its operating capacity and at the desired temperature
and moisture content. At discharge and of the dryer any other suitable location,
means shall be provided for ascertaining the temperature of the heated aggregate.

c) SCREENING UNIT AND GRADATION CONTROL:

The dried aggregate shall be screened into not less that three sizes. The plant shall
include a means for accurately proportioning each bin size of aggregates either
control is by volume, the unit shall include a feeder mounted under the
compartment bins. Each bin shall have an accurately controlled, individual gate
to form an orifice for compartment. The orifice shall have positive mechanical
adjustment and provided with a lock. Indicators shall be provided on each gate to
show the gate opening in centimeters.

d) MIXTURE UNIT:

The plant shall include a continuous mixer or an approved twin shaft pugmill type
capable of producing an uniform mix. If not enclosed, the mixer box shall be
equipped with a dust hood to prevent loss of fines.

e) MINERAL FILLER SUPPLY UNIT:

There shall be an independent arrangement to feed mineral filler directly up to the
pugmill. The hopper to bin for mineral filler shall provided for the adjustment
proportion the feed with the aggregate the bitumen feeds and shall be capable of
being located in any setting.

f) BITUMEN HEATING:

A heating system for bitumen always with effective and positive control of
temperature shall be provided, to maintain proper temperature and for allowing
continuous circulation between storage tank and proportioning units during the
entire operating period.
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g)

Suitable arrangements shall be provided for recording the temperature at the tanks
and in their circulating system.
SYNCHRONIZATION AGGREGATES AND BITUMEN FEED:

For synchronization of aggregate, bitumen and filler feeds satisfactory means shall
be provided to afford positive inter-locking control between the flow of aggregate
from the bins of compartment and the flow of bitumen from the tank and flow of
mineral filler.

Contractor Executive Engineer (R)
Deendayal Port Authority
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LIST OF

APPROVED MAKE

CEMENT OPC / PPC

AMBUJ A, ULTRATECH, BIRLA
PLUS, SANGHI, JK LAXMI , JK

THERMO -
MECHANICALLY
TREATED BARS OF
GRADE FE- 500D OR
MORE.

TATA, SAIL, RINL(VIZAG)

CONSTRUCTION
CHEMICALS

SIKA, FOSROC, PIDILITE,

PAINT, PRIMER,
PUTTY

ASIA, BERGER, BIRLA, ICL

Bitumen VG -30/
EMULSION

BPCL / HPCL / 10CL

Bitumen PMB -40

BPCL / HPCL / IOCL / HINCOL
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SECTION : 6

DRAWING
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SECTION : 7

BILL OF QUANTITIES
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SECTION : 8

FORMS OF SECURITIES AND OTHER FORMATS

Acceptable forms of securities are annexed. Bidders should not complete the performance
and advance payment security forms at this time. Only the successful bidder will be
required to provide performance and advance payment securities in accordance with one

of the forms, or in a similar form acceptable to the employer.
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Specimen EMD (Bank Guarantee Format)

[The Bank shall fill in this Bank Guarantee Form in association with the instructions indicated.
To be executed on Rs. 100/ - non Judicial Stamp Paper]

(Bank’s name and address of Issuing Branch or Office)

{

Beneficiary: _ _ (Name and Address of Employer/Board)

Date: _

Tender Guarantee No.: _ _
We have been informed that [name of the Tenderer] (hereinafter called “the Tenderer”) has
submitted to you its Tender dated (hereinafter called “the Tenderer”) for the execution of [name
of contract] under Invitation for Tenders No.[Number]. Furthermore, we understand that,
according to your conditions, Tenders must be supported by an EMD.
At the request of the Tenderer, we [name of Bank] hereby irrevocably undertake to pay you any
sum or sums not exceeding in total an amount of [amount in figures] ([amount in words]) u pon
receipt by us your first demand in writing accompanied by a written statement stating that the
Tenderer is in breach of its obligation(s) under the Tender conditions, because the Tenderer:

(@) Has withdrawn its Tender during the period of tender validity s pecified by the

Tenderer in the Form of Tender; or

(b) Having been notified of the acceptance of its Tender by the Employer/Board during the
period of Tender validity, (i) fails or refuses to execute the Form of Agreement, if
required, or (ii) fails pr refuses to furnish the performance guarantee, in accordance
with the Instructions to Tenderers.

This guarantee will expire unless other ise extended or informed by the Employer/ Board:

(@) If the Tenderer is the successful Tenderer, upon our receipt of copies of the contract
signed by the Tenderer and the performance guarantee issued to you upon the
instruction of the Tenderer; or

(b) If the Tenderer is not the successful Tenderer, upon the earlier of

0] Our receipt of a copy of your notification to the Tenderer of the na me of the
successful Tenderer; or

(if) Twenty-eight days after the expiration of the Tenderer’s tender or any extended
period thereof;

Consequently, any demand for payment under this guarantee must be received by us at the office
on or before that date.

[Signature(s)]
[Authorization letter from the issuing bank that the signatory of this BG is authorized
to do so should also be enclosed]
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SPECIMEN BANK GUARANTEE PERFORMANCE
GUARANTEE/ SECURITY DEPOSIT

(To be executed on Rs.300/ - non-judicial Stamp Paper)

[The bank, as requested by the successful Tenderer, shall fill in this form in accordance
with the instruction indicated]

In consideration of the Board of Deendayal Port Authority incorporated by the Major Port
Authorities Act , 2021 ( hereinafter called “The Board” which expression shall unless
excluded by or repugnant to the context or meaning thereof be deemed to include the
Board of Deendayal Port Authority, its successors and assigns) having agreed to exempt
(hereinafter called the “contractor”)

(Name of the contractor/s)

from the demand under the terms and condition of the contract, vide from the demand

under the condition of the contract, vide _ _’s letter
No_
(Name of the Department)
Date made between the contractors and the Board for execution of
_ covered under Tender
No. _ dated _ (hereinafter called “the said

contract”) for the payment of Security Deposit in cash or Lodgment of Government
Promissory Loan Notes for the due fulfillment by the said contractors of the terms and
condition of the said contract, on production of a bank Guarantee for
Rs._ _(Rupees_ ) only we,
the (Name of the Bank and Address)
_(hereinafter
referred to as “the Bank”) at the request of the contractors do hereby undertake to pay
to the Board an amount not exceeding Rs. -
(Rupees_ ) only against any loss or damage caused
to or suffered by the Board by reason of any breach by the contractors o f any of the
terms and conditions of the said contract.

2. We, __ , do hereby

(Name of Bank) (Name of Branch)

Undertake to pay the amount due and payable under this guarant ee without any demur
merely on a demand from the Board starting that the amount claimed is due by way of
loss or damage caused to or which would be caused to or suffered by the Board by
reason of the contractors failure to perform the said contract. Any su ch demand made
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on the Bank shall be conclusive as regards the amount due and payable by the Bank
under this Guarantee. However, our liability under this guarantee shall be restricted to
any amount not exceeding Rs. _ (Rupees ) only.

3.

4.

We, _ __, undertake to pay to the(Name

of Bank and Branch)

Board any money so demanded notwithstanding any dispute or disputes raised by the

contractor(s) in any suit or proceedi ng pending before any Court or Tribunal relating
thereto our liability under this present being absolute and unequivocal. The payment
so made by us under this bond shall be a valid discharge of our liability for payment
there under and the Contractor(s) sh all have no claim against us for makingsuch
payment.

We, _ further agree with the Board that the
(Name of Bank and Branch)

guarantee herein contained shall remain in full force and effect during the period that
would be taken for performance of the said contract and that it shall continue to be
enforceable till all the dues of the Board under or by virtue of the said contracthave
been fully paid and its claims satisfied or discharged or till the

(Name of the user department)

of the said certifies that the terms and conditions of the said contract have been fully
and properly carried out by the said Contractors and accordingly discharge this
guarantee. PROVIDED HOWEVER that the Bank shall be the request of the Board
but at the cost of the Contractors, renew or extend this guarantee for such further
period or periods as the Board may requir e from time to time.

We, _ further agree with the Board that the (Name of
Bank and Branch)
Board shall have the fullest liberty without our consent and without affecting in any

manner our obligations hereunder to vary any of the terms and conditions of the said
contract or to extend the time of performance by the said contract or to extend the
time of performance by the said Contractors from time to time or to postpone for any
time or from time to time any of the powers exerc isable by the board againstthe said
Contractors and to forebear or enforce any of the terms and conditions relating to the
said contract and we shall not be relieved from our liability by reason of any such
variation or extensions being granted to the con tractors or for any forbearance, act
or omission on the part of the Board or any indulgence shown by
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the board to the Contractors or by any such matter or thing whatsoever which under
the law relating to sureties would, but for this provision, have effect of so relieving
us.

. This guarantee will not be discharged due to the change in the constitution of the
Bank or the Contractor(s).

. It is also hereby agreed that the Courts in Gandhidham would have exclusive
jurisdiction in respect of claims, if any, under t his Guarantee.

. We, _ _ Bank lastly undertake not to revoke this guarantee during
its currency except with the previous consent of the Board in writing.

. Notwithstanding anything contained herein:

(@) Our liability under this Bank Guarantee shall not exceed Rs. __ _ (Rupees
only);
(b) This Bank Guarantee shall be valid upto ; and

(c) We are liable to pay the guarantee amount or any part thereof under this Bank
Guarantee onl y and only if you serve upon us a written claim or demand on or
before _ (date of expiry of Guarantee).”

Date day of __ 20

For (Name of Bank)

(Name)

Signature
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SPECIMEN BANK GUARANTEE FOR ADVANCE PAYMENT / STAGE PAYMENT
(NOT APPLICABLE)

(To be executed on Rs. 300/ - non-judicial Stamp Paper)

{As per CVC guideline BGs for advance shall be taken in equal numbers that of accepted
number of installments and BG shall be valid for period of successive date of recoveries}

[The bank, as requested by the successful Tenderer, shall fill in this form in accordance
with the instruction indicated]

In consideration of the Board of Deendayal Port Authority [insert name of port] incorporated
by the Major Port Authorities Act , 2021 (hereinafter called “The Board” which expression
shall unless excluded by or repugnant to the context or meaning thereof be deemed to
include the Board of Deendayal Port Authority [insert name of port], its successors and
assigns) having agreed to release stage payment to

(hereinafter called the “contractor”)

(Name of the contractor/s)

under the terms and condition of the contract, vide from the demand under the

condition of the contract, vide _'s  letter
No

(Name of the Department)

Date _made between the contractors and the Board for execution of
- covered under Tender
No._ _ dated _ (hereinafter called “the said

contract”) for the payment of Security Deposit in cash or Lodgment of Government Promissory Loan
Notes for the due fulfillment by the said contractors of the terms and condition of the said cont ract,

on production of a bank Guarantee for
Rs. (Rupees ) only we, the
(Name of the Bank and Address)

_(hereinafter

referred to as “the Bank”) at the request of the contractors do hereby undertake to pay to
the Board an amount not exceeding Rs. - _

(Rupees_ ) only against any loss or damage caused to

or suffered by the Board by rea son of any breach by the contractors of any of the terms
and conditions of the said contract.

2. We, _ _, do hereby

(Name of Bank) (Name of Branch)
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Undertake to pay the amount due and payable under this guaran tee without any demur
merely on a demand from the Board starting that the amount claimed is due by way of
loss or damage caused to or which would be caused to or suffered by the Board by reason
of the contractors failure to perform the said contract. Any s uch demand made on the
Bank shall be conclusive as regards the amount due and payable by the Bank under this
Guarantee. However, our liability under this guarantee shall be restricted to any amount
not exceeding Rs. _ (Rupees_ _ ) only.

3. We, _ _, undertake to pay to the

(Name of Bank and Branch)

Board any money so demanded notwithstanding any dispute or disputes raised by the
contractor(s) in any suit or proceeding pending before any Court or Tribunal relating
thereto our liability under this present being absolute and unequivocal. The payment so
made by us under this bond shall be a valid discharge of our liability for payment there
under and the Contractor(s) shall have no claim against us fo r making such payment.

4. We, further agree with the Board that the

(Name of Bank and Branch)

guarantee herein contained shall remain in full force and effect during the period that would
be taken for performance of the said contract and that it shall continue to be enforceable
till all the dues of the Board under or by virtue of the said contract have been

fully paid and its claims satisfied or discharged or till the_

(Name of the user department)

of the said certifies that the terms and conditions of the said contract have been fully and
properly carried out by the said Contractors and accordingly discharge this guarantee.
PROVIDED HOWEVER that the Bank shall be the request of the Board  but at the cost of
the Contractors, renew or extend this guarantee for such further period or periods as the
Board may require from time to time.

5. We, _ further agree with the Board that the (Name of

Bank and Branch)

Board shall have the fullest liberty without our consent and without affecting in any
manner our obligations hereunder to vary any of the terms and conditions of the said
contract or to extend the time of performance by the said contract or to extend the time
of performance by the said Contractors from time to time or to postpone for any time or
from time to time any of the powers exercisable by the board against the said Contractors
and to forebear or enforce any of the terms and conditions relating to the said co ntract
and we shall not be relieved from our liability by reason of any such variation or
extensions being granted to the contractors or for any forbearance, act or omission on
the part of the Board or any indulgence shown by the board to the Contractors o r by any
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such matter or thing whatsoever which under the law relating to sureties would, but
forthis provision, have effect of so relieving us.

6. This guarantee will not be discharged due to the change in the constitution of
theBank or the Contractor(s).

7. ltis also hereby agreed that the Courts in Gandhidham would have exclusive
jurisdiction in respect of claims, if any, under this Guarantee.

8. We, _ Bank lastly undertake not to revoke this guarantee
duringits currency except with the previous consent of the Board in writing.

9. Notwithstanding anything contained herein:

(c) Our liability under this Bank Guarantee shall not exceed Rs. _ _ (Rupees

_ only);

(b) This Bank Guarantee shall be va lid upto ; and

(c) We are liable to pay the guarantee amount or any part thereof under this Bank
Guarantee only and only if you serve upon us a written claim or demand on or
before (date of expiry of Guarantee).”

Date _ day of _ 20

For (Name of Bank)

(Name)

Signature



DISPUTES REVIEW BOARD AGREEMENT

(To be executed on Rs.300/ - non-judicial Stamp Paper)

THIS AGREEMENT, made and entered into this ................................ Day of........... 20
Between ..................... (“The Employer/ Board”) and
................................... (“the contractor”), and the Disputes Review Board (“ the DRBoard
“) consisting of one/three DRBoard Members, (Members from either party, i.e. contractor
and Employer/Board)

[Note: Delete whatever is not applicable]

WITNESSETH, that

WHEREAS, the Employer/Board and the contractor have contracted for the execution of
................................................... Project name)..................... (the “contract”) and
WHEREAS, the contract provides for the establishment and operation of the DRBoard NOW
THEREFORE, the parties hereto agree as follows:

1. The parties agree to the establishment and ope ration of the DRBoard in accordance with
this DRBoard Agreement.

2 Expect for providing the services required hereunder, the DRBoard Members should not
give any advice to either party or to the Nodal Officer or his nominee concerning conduct
of the works.

The DRBoard Members:

(@) Shall have no financial interest in any party to the contract or the Nodal Officer or
his nominee, or a financial interest in the contract, except for payment for services
on the DRBoard.

(b) Shall have had no previous employment by, or f inancial ties to, any party to the
contract, or the Nodal Officer or his nominee, expect for fee based consulting services
on other projects, all of which must be disclosed prior to appointment to the
DRBoard.

(c) Shall have disclosed in writing to the parti es prior to signature of this Agreement
any all recent or close professional or personal relationships with any director,
officer, or employee of any party to the Nodal Officer or his nominee, and any and
all prior involvement in the project to which the c ontract relates;

(d) Shall not, while a DRBoard Member be employed whether as a consultant or
otherwise by either arty to the contract, or the Nodal Officer or his nominee, expect
as a DRBoard Member.

(e) Shall not, while a DRBoard Member, engage in discussion or make any agreement
with any party to the contract, or with the Nodal Officer or his nominee, regarding



employment whether as a consultant or otherwise either after the contract is
completed or after services as a DRBoard Members.

Shall be and remain impart ial and independent of the parties and shall disclose in
writing to the Employer/Board, the contractor, the Nodal Officer or his nominee, and
one another any fact or circumstances which might be such to cause either thePort
or the contractor to question t he continued existing of the impartiality and
independence required of DRBoard Members.

Except for its participation in the DRBoard activities as provided in the contract andin
this Agreement none of the Employer / Board, the contractor, the Nodal Officer or
his nominee, and one another any fact or circumstances which might be such to
cause either the Employer/Board or the contractor to question the continued
existence of the impartiality and independence required of DRBoard Members.

. The contractor shall:

Furnish to each DRBoard Member one copy of all document which the DRBoard may
request including contract document, progress report, variation orders, and other
document, pertinent to the performance of the contract.

In co-operation with the Employer/Board , co-ordinate the site visits of the
DRBoard, including conference facilities and secretarial and copying services.

The DRBoard shall serve throughout the operation of the contract. It shall begin
operation following execution of this Agreement, and shall terminate its activities
after issuance of the taking over certificate and the DRBoard’s issuance of its
Recommendation on all disputes referred to it.

DRBoard Member, shall not assign or subcontract any of their work under this
Agreement.

. The DRBoard Members are independent and not employees or agents of either the

Employer/Board or the Contractor.

The DRBoard Members are absolved of any personal or professional liability arising

from the activities and the Recommendations of the DRBoard.

Fees and expenses of the DRBoard Member[s] shall be agreed to and shared equally

by the Employer/Board and the Contractor. If the DRBoard requires special services,

such as accounting, data research and the like, both the parties must agree and cost
shall be shared by them as mutual agreed.

DR Board’s site visit:

a. The DR Board shall visit the site and meet with representative of the
Employer/Both and the contractor and the nodal officer are his nominee at
regular intervals, at times of critical construction events, and at the return
request of either party. The timing of site filing agreement shall be fixed by the
DRBoard

b. Site meeting shall consist of an informal discussion of the status construction of
the works followed by an inspection of the work, both at tended by personal from
the employer/Board, the contractor and the nodal officer or his nominee

c. If request by either parties or the DR Board, the employer/Board will prepare
minutes of the meeting and circulate them for comments of the parties and the
nodal officer or his nominee.

Procedure for disputes referred to the DRBoard:

If either party objects to any action or inaction of the other party or the Nodal Officer

or his nominee, the objecting party may file a written Notice of Dispute to the other

party with a copy to the Nodal Officer or his nominee starting that it is given
pursuant to clause [number] and starting clearly and in detail the basis of the
dispute.

The party receiving the Notice of Dispute will consider it and respond in writing

within 7 days after receipt.

This response shall be final and conclusive on the subject, unless a written appeal

to the response is filed with the responding party within 7 days of receiving the

response. Both parties are encouraged to pursue the matter further to at tempt to



11.

settle the dispute. When it appears that the dispute cannot be resolved without the
assistance of the DRBoard either party may refer the dispute to the DRBoard by
written Request for Recommendation to the Board, the other party and the Nodal
Officer or his nominee starting that it is made pursuant to [insert relevant clause
no.]

d) The Request for recommendation shall state clearly and detail the specific issues of the
dispute to be considered by the DRBoard.

e) When a dispute is referred to the DRBoard, and the DRBoard is satisfied that the
dispute requires the DRBoard’s assistance, the DRBoard shall decide when to
conduct a hearing on dispute. The DRBoard may request that written
documentation and arguments from both parties be submitted to each DRBoard
Members before the hearing begins. The parties shall submit insofar as possible
agreed statements of the relevant facts.

f) During the hearing, the contractor, the Employer/ Board, the Nodal Officer or his
nominee shall each have ample opportunity to be head and to offer evidence.

The DRBoard’s Recommendation for resolution of the dispute will be given in writing,

to the Employer/ Board, the contractor and the Nodal Officer or his nominee as soon
as possible, and in any event not more than 28 days after the D RBoard’s final hearing
on the dispute.

10. Conduct of Hearing:

a) Normally hearing will be conducted at the sites, but any location that would be more
convenient and still provide all required facilities and access to necessary
documentation may be utilized by th e DRBoard. Private sessions of the DRBoard may
be held at any location convenient to the DRBoard.

b) The Employer/ Board, the Nodal Officer or his nominee and contractor shall have
representatives at all hearing.

¢) During the hearing, no DRBoard Member shall ex press any opinion concerning the merit
of any facet of the case.

d) After the hearing is concluded, the DRBoard shall meet privately to formulate its
Recommendation. All DRBoard deliberation shall be conducted in private, with all
individual views kept strict ly confidential. The DRBoard’s Recommendations, together
with an explanation of its reasoning shall be submitted in writing to bothparties
and t the Nodal Officer or his nominee. The pertinent contract provision, applicable
laws and regulations, and the f acts and circumstances involved in the dispute.

The DRBoard shall make every effort to reach a unanimous Recommendation. If this

proves impossible, the majority shall decide, and the dissenting member any prepare
a written minority report for submission to both parties.

[Notes: Delete if it is one member DRBoard]

If during the contract period, the Employer/ Board and the contractor are of the
opinion that the Disputes Review Board is not performing its function properly, the
Employer/ Board and the contractor may together disbanded the Disputes Review
Board. In such an event, the disputes shall referred to Arbitration straightaway.

The Employer/Board and the contractor shall jointly sing a notice specifying that the
DRBoard shall stand disbanded wit h effect from the date specified in the notice. The
notice shall posted by a registered letter with AD or delivery of the letter, even if he
refuses to do so.



SPECIMEN FORMAT FOR DECLARATION

(To be executed on bidder’s letter head)

To

Ref:

(Project Title)

The undersigned, having studies the pre -qualification submission for the above
mentioned project, hereby states:

@

(b)

Date:

Place:

Name of the Applicant:

Represented by (Name & Capacity)

The information furnished in our bid is true and accurate to the best of my
knowledge.

That in case of being pre-qualified, we acknowledge that the Employer may invite us
to participate in due time for the submission of tender on the basis of provisions
made in the tender documents to follow.

When the call for tenders is issued, if the legal, technical or financi al conditions,
or the contractual capacity of the firm or joint venture changes, we commit
ourselves to inform you and acknowledge your sole right to review the pre -
qualification made.

We enclose all the required pre -qualification data format and all other evaluation.
We also state that no changes have been made by us in the downloaded tender
document and also understand that in the event of any discrepancies observed,
the printed tender document no. is full and final for all legal/contractual
obligations (delete if not required].




SPECIMEN LETTER OF AUTHORITY FROM BANK

FOR ALL BGs

(To be executed on Bank’s Letter Head)

Date:

To,
The Board of Authorities of Port [insert port],
Dear Sir,

Sub: Our Bank Guarantee No.
dated for Rs. favoring

issued on

M/s.

(Name of contractor)

yourselves

aj/c of

We confirm having issued the above mentioned guarantee favouring

yourselves, issued on account of M/s. _ validity for
expiry upto date and claim expiry date upto
We also confirm 1) _ 2) is/are

empowered to sign such Bank Guarantee on behalf of the Bank and his/their signatures

is/are binding on the Bank.

Name of signature of Bank Officer



SPECIMEN LETTER OF AUTHORITY FOR

SUBMISSION OF BID

(To be executed on Rs.300/ - non Judicial Stamp Paper)

To
The (PORT Address)

Dear Sir,

————————————— do hereby confirm that Shri .................................. (Name, designation and
Address) is/are authorized to represent us to bid, negotiate and conclu de the agreement
on our behalf with you against tender no. -—--—-—————————- and his specimen signature is

appended here to ..
We confirm that we shall be bound by all and whatsoever our said signatory shall commit.We

understand that the communication made with him by the Employer/Board shall be
deemed to have been done with us in respect of this Tender.

[Specimen signature]

Yours faithfully,

Signature:
Name & Designation:
For & on behalf of:



JOINT VENTURE PARTNER INFORMATION FORM

[The Tenderer shall fill in this Form in accordance with the instructions indicated below].
Date: [insert date (as day, month and year ) of Tender Submission]
Tender No.: [insert number of Tendering process]

Page of pages

1. Tender’s Legal Name: [insert Tenderer’s legal name]

2. JV’s Party legal name: [insert JV’s Party legal name]

JV’s Legal Lead Partner {insert name and address}

3. JV’s Party Country of Registration: [insert JV’s Party country of registration and details
of registration]

4. JV’s Party year of Registration: [insert JV's Party year of registration]

5. JV’s Party Legal Address in Country of Registration: [insert JV’s Party legal address
in country of registration]

6. JV’'s Party Authorized Representative information
Name: [insert name of JV’s Party authorized representative]
Address:[insert address of JV’s Party authorized representative]

Telephone/ Fax numbers:[insert telephone/fax numbers of  JV’s Party authorized

representative]

Email Address: :[insert email address of J V’s Party authorized representative]

7. Attached are copies of original documents of [check the box(es) of the attached

original documents]

D Articles of incorporation or registration of firm named in 2, above, in accordance
with

tender document.

In case of government owned entity from India, documents establishing legal and
financial autonomy and compliance with commercial law, in accordance with
Tender Documents




] PAN Number

Sales Tax / VAT registration number

Service Tax Registration Numbe r

D Any other documents required for statutory compliance

Duly authorized to sign this Authorization on behalf of: [insert complete name of Tenderer]

Date on day of _ , [insert date of

signing]



EXCEPTIONS AND DEVIATIONS

As pointed out in the Tender Call Notice, Bidder may stipulate here exceptions and
deviations to the bid conditions, if considered unavoidable.

Sr. No. Page No. of Bid Clause No. of Bid Subject

Document Document Deviation

Note :however, the Bidders to note that unacceptable deviations, if any, the bid shall be
liable for rejection. Bidder is discouraged to deviate from bid conditions, specifications,
delivery schedules, and commercial terms as per the tender document.

Duly authorized to sign this authorization on behalf of: [insert complete name of Tenderer]

Date on day of , [insert date of signing]




Date :

DEENDAYAL PORT AUTHORITY

Form of application by the Contractor for seeking extension of time

Part-I

Name of Contractor

Name of Work as given in
the agreement

Agreement No.

Estimated Amount put to
tender

Date of Commencement of
Work as per Agreement

Period allowed for
completion of work as per
agreement

Date of Completion
stipulated in agreement

Period for which extension
of time has been given
previously

(a) 1stextension vide
E.E.’s No.
Total extension

previously given

Reasons for which
extension have been
previously given (copies of
the previous application
should be attached)

10

Period for which extension
is applied for

11

Hindrance on account of
which extension is applied
for which dates on which
hindrance occurred and
the period for which these
are likely to last.
(a) Serial No. : 01
(b) Nature of hindrance :
(¢) Date of occurrence :
(d) Period for which
hindrance is likely to
last

(e) Period for which
extension required for




®

(9]
(h)

this particular
hindrance.
Overloading period if
any, with reference to
item.

Net extension applied
for

Remarks if any

Total period on
account of hindrance
mentioned above
month___ days.

13 | Extension of time required
for extra work
14 | Dates of extra work and
amount involved;
(@) Total value of extra
work
(b) Proportionate
period of extension
of time based on
estimated amount
put to tender on
account of extra
work.
14 | Total extension of time

required for 11 & 12

Submitted to the Sub Divisional Officer




FORMAT OF BID SECURITY DECLARATION FROM BIDDERS
(On Bidders Letter head)

Bid Security Declaration Form

Date: Tender No.

To
(insert complete name and address of the Employer/Purchaser)

I/We, the undersigned, declare that :

I/We understand that, according to your conditions, bids must be supported by a Bid
Securing Declaration.

I/We accept that I/We may be disqualified from bidding for any contract with you for a
period of three year from the date of notification if I am /We are in a breach of any obligation under
the bid conditions, because I/We

a) have withdrawn/modified/amended, impairs or derogates from the tender,
my/our Bid during the period of bid validity specified in the form of Bid; or

b) having been notified of the acceptance of our Bid by the purchaser during the period
of bid validity (i) fail or reuse to execute the contract, if required, or (ii) fail or refuse
to furnish the Performance Security, in accordance with the Instructions to Bidders.

I/We understand this Bid Securing Declaration shall cease to be valid if I am/we are not the

successful Bidder, upon the earlier of (i) the receipt of your notification of the name of the successful
Bidder; or (ii) thirty days after the expiration of the validity of my/our Bid.

Signed: (insert signature of person whose name and capacity are shown)
in the capacity of (insert legal capacity of person signing the Bid Securing Declaration)

Name: (insert complete name of person signing the Bid Securing Declaration)
Duly authorized to sign the bid for an on behalf of (insert complete name of Bidder)

Dated on day of (insert date of signing)

Corporate Seal (where appropriate)



BANK PAYMENT AGREEMENT FORM

(To be collected from the Parties)

1. Name of Party

2. Account No.

3. Branch Name

4. IFSC Code of the Bank

5. MICR Code

6. Accepted for : NEFT Payment or RTGS Payment

DECLARATION BY THE PARTY

I/ We hereby declare that the above information furnished by me is correct and DPA
is requested to pay my/ our dues to this Account for this work/ supply order is concerned.

Signature of the Party with Seal



FORM-23 A

Format of Insurance Surety Bond for Earnest Money Deposit

(To be executed on Non-Judicial Stamp Paper of Appropriate value)

(Name of Contract)
To: (Name and address of Employer)

WHEREAS (name of Bidder) (hereinafter called "the Bidder") has submitted its Bid dated (date of bid) for
the performance of the above named Contract (hereinafter called "the Bid")

KNOW ALL PERSONS by these present that We (name of Insurance Company) of............. KNOW ALL
PERSONS by these present that We (name of Insurance Company) of........... (address of Insurance

Company) (hereinafter called "the Surety"), are bound unto the Board of Deendayal Port Authority

(hereinafter called "the Employer") for the sum of. (amount), for which payment well and truly to

be made to the said Employer, the Surety binds itself, its successors and assigns by these presents.

THE CONDITIONS of this obligation are as follows:

1. If the Bidder (a) withdraws or modifies its Bid during the period of bid validity, or (b) adopts corrupt
or collusive or coercive or fraudulent practices or defaults under Integrity Pact.

2. If the Bidder, having been notified of the acceptance of its Bid by the Employer during the period of
bid validity.

(a)fails or refuses to sign the Contract Agreement when required, or
(b)fails or refuses to submit the performance security in accordance with the Tender Documents.

We undertake to pay to the Employer up to the above amount upon receipt of its first written demand,
without the Employer having to substantiate its demand, provided that in its demand the Employer
will mention that the amount claimed by it is due, owing to the occurrence of one or both of the two
above-named CONDITIONS, and specifying the occurred condition or conditions.



The Surety declares that this Insurance Surety Bond is issued by the ................... (name of Insurance
Company) as per the applicable rules and regulations of Insurance Regulatory Development Authority

of India (IRDAI).

This Insurance Surety Bond will remain in force up to and including (date 90 days after the period of
bid validity), and any demand in respect thereof must reach the Surety not later than the above date.

For and on behalf of the Insurance Company

in the capacity of

Common Seal of the Insurance Company with complete address including Tel. Nos./e-Mail Id.

Staff Authority No. of the officer of the Insurance Company/Signatory

INSTRUCTIONS FOR EXECUTION OF INSURANCE SURETY BOND FOR EANEST MONEY DEPOSIT

1. Insurance Surety Bond for Earnest Money Deposit should be executed on non-judicial Stamp
papers of requisite value in accordance with the stamp Act if applicable to that particular state
of Indian Union country of executing Insurance Company, where executed. In case the same is
Issued by an International Insurance Company (it should be registered under insurance Act 1938
or as amended from time to time and approved by the Insurance Regulatory Development
Authority of India (IRDAI)) the law prevalent in the country of execution shall prevail for the
purpose of Stamp Duty on the Insurance Surety Bond. However, in such a case, the Insurance
Surety Bond for Earnest Money Deposit shall be got confirmed by the Bidder through any Indian
Scheduled/Nationalized Insurance Company.

2. The executing officers of the Insurance Surety Bond for Earnest Money/Bid Security shall clearly
indicate in (block letters) his name, designation, Power of Attorney No./Signing Power No. as well
as telephone/ fax numbers with full correspondence address of the issuing Guarantee etc.

3. Each page of the Insurance Surety Bond for Earnest Money Deposit shall be duty signed/initialled
by the executing officers and the last page shall be signed in full, indicating the particulars as
aforesaid (sub-para 2) under the seal of the Insurance Company

4. Stamp paper shall be purchased in the name of Insurance Company counting the Insurance
Surety Bond, after the date ‘Notice Inviting Tender’, not more than six months prior to
execution/issuance of the Insurance Surety Bond. The name of the purchaser should appear at
the back side of stamp paper in the Vendors Sing. The issuing insurance Company shall be
requested independently for verification/confirmation of the Insurance Surety Bond issued, non-
confirmation of which may lead to rejection of ‘Insurance Surety Bond'.



5. Irrevocable, valid and fully enforceable Insurance Surety Bond in favour of the E |
of Employer) issued by any Insurance Company registered under insurance Ac ::1::? c(iNfame
time to time and approved by the insurance Regulatory Development Authority of lndi: lR’Om
in Indian currency (INR) only is acceptable to the Employer. HHow

6. Insurance Surety and for Bid security in original shall be submitted along with the Bid Howeve

PO ’ r,

the issuing Insurance Company shall submit an unstamped duplicate copy of Insurance Surety
Bond directly by registered post (A.D.) to the Employer (authority inviting tenders)
forwarding letter.

with



FORM- 8 A

FORMAT FOR INSURANCE SURETY BOND FOR PERFORMANCE
GUARANTEE
(To be execute on Non-Judicial Stamp paper of appropriate value)

(Insurance Surety Bond No ................)

WAt siimwmmmirsiasmsvapssvrss

(Name of the Contract)

To:
The Board of Authorities of

the Port of Kandla,
Deendayal Port Authority
A.O. Building, P.O.

Box No. 50,

Gandhidham —

Kutch.

Dear Sirs,

In consideration of the Board of Deendayal Port Authority of the Port of DEENDAYAL PORT
AUTHORITY (hereinafter called “ The Board” which expression shall unless excluded by or repugnant to
the context or meaning thereof be deemed to include the Board of Deendayal Port Authority of the Port of

[DEENDAYAL PORT AUTHORITY], its successors and assigns) having awarded to M/s  [Contractor’s
with its Registered/Head Office at

.................................. (hereinafter referred to as the ‘Contractor’, which expression shall unless repugnant to
the context or meaning thereof, include its successors administrators, executors and assigns), a Contract
by issue of Employer’s Letter of Acceptance No. ................ dated......coeeiiennns and the same having been
acknowledged by the Contractor, for ............... [Contract sum in figures and words] for ..................
[Name of the work] and the Contractor having agreed to provide a Contract Performance Guarantee for
the faithful performance of the entire Contract equivalent to ........ (s of the said value of the aforesaid
work under the Contract to the Employer.

= [Name & Address of the Insurance Company] .."........ having its Head Office at ..................
(hereinafter referred to as the ‘Surety’, which expression shall, unless repugnant to the context of meaning
thereof, include its successors, administrators, executors and assigns) do hereby guarantee and undertake
to pay the Employer, on demand any and all monies payable by the Contractor to the extent of ...
{5V s metnitiorons as aforesaid at any time upto ............... (@) snsinsiay [days/month/year] without any demur,

reservation, contest, recourse or protest and/or without any reference to the Contractor. Any such demand
made by the Employer on the Insurance Company shall be conclusive and binding notwithstanding any
difference between the Employer and the Contractor or any dispute pending before any Court, Tribunal,
Arbitrator or any other authority. The Surety undertakes not to revoke this guarantee during its currency
without previous consent of the Employer and further agrees that the guarantees herein contained shall
continue to be enforceable till the Employer discharges this guarantee or till [days/month/year]

whichever is earlier.

he liability of the Insurance
Contract by the
postpone from

The Employer shall have the fullest liberty, without affecting in any way t
company under this guarantee, from time to time to extend the time for performance of the
Contractor. The Employer shall have the fullest liberty, without affecting this guarantee, to .
time to time the exercise of any powers vested in them or of any right which they might have against the



Contractor, and to exercise the same at any time in any manner, and either to enforce or to forbear to
enforce any covenants, contained or implied, in the Contract between the Employer and the Contractor or
any other course or remedy or security available to the Employer. The Insurance company shall not be
released of its obligations under these presents by any exercise by the Employer of its liberty with reference
to the matters aforesaid or any of them or by reason of any other act or forbearance or other acts of
omission or commission on the part of the Employer or any other indulgence shown by the Employer or by
any other matter or thing whatsoever which under law would, but for this provision have the effect of

relieving the Insurance Company.

The Surety declares that this Insurance Surety Bond is issued by the ... .. (name of Insurance
Company) as per applicable rules and regulations of insurance regulatory development authority
of India (IRDAI), and also agrees that the Employer at its option shall be entitled to enforce this Guarantee
against the Insurance Company as a principal debtor, in the first instance without proceeding against the
Contractor and notwithstanding any security or other guarantee the Employer may have in relation to the

Contractor’s liabilities.

i) Our liability under this Insurance Surety Bond shall not exceed ......... () Y
ii) This Insurance Surety Bond shall be valid upto ................... 1 O RO

iii) We are liable to pay the guaranteed amount or any part thereof under this Insurance Surety
Bond only and only if Employer serve upon Insurance Company a written claim or demand on or

before ........... () L o)

Dated this .ccccocceeeinene day of ccooovvivieiniinenne 20........... - | SRRV A 1B

WITNESS Signed for and on behalf of the Insurance
Company

1. (*) This sum shall be Five percent (5%) of the acceptéd tender annual value for
minimum validity period of 03 years before signing the agreement denominated in the
types and proportions of currencies.

(@) This date will be ninety (90) days, claim period of three months, same shaI.I be
extended or renewed for same period, before 03 months of expiry of the previous

Performance Guarantee.
(+) This date will be the date of issue of defect liability Certificate.

2 Insurance Surety Bond should be executed on appropriate stgmp paper of requisite valuei
such stamp paper should be purchased in the name of Issuing Insurance Compar:iy.Tnhoe
more than six (6) months prior to execution / issuance of Insurance SuretyhBo\;x |;\dors
name of the purchaser should appear at the back side of stamp paper in tde ienatory
Stamp. Insurance Surety Bond should contain rubber stamp of the al..lthOI;lze/ sgwer o
of the Insurance Company indicating the name, designation and signature/ p

i i ence
attorney number as well as telephone numbers / e-Mail Id with full corresggr’;d A
address of the Insurance pany.



In case the same is issued by an International Insurance Company (it should be reqist
under Insurance Act 1938 or as amended from time to time and approved by the mgur::\id
Regulatory Development Authority of India (IRDAI)), the law prevalent in the country c?f
execution shall prevail for the purpose of Stamp Duty on the Insurance Surety Bond
However, in such a case, the Insurance Surety Bond shall be got confirmed through any

Indian Scheduled/Nationalized Insurance Company.
Insurance Surety Bond is required to be submitted directly to the Employer by the issuing

Insurance Company (on behalf of Contractor) under registered post (A.D.). The Contractor
can submit an advance copy of Insurance Surety Bond to the Engineer.

The issuing Insurance Company shall write the name of Insurance Company's controlling
branch/ Head Office along with contact details like telephone no., e-Mail Id and full
correspondence address in order to get the confirmation of Insurance Surety Bond from

that branch/ Head office, if so required.



PROFORMA OF JOINT VENTURE/ CONSORTIUM AGREEMENT

(To be submitted on Non -judicial Stamp Paper of appropriate value)

This Joint Venture / Consortium Agreement is made and entered into on
this

........ day of ........2024 by and between (i) M/s. (Name of the firm to be filled -
in)........... (i) M/s...... (Name of the firm to be filled -in) ,

.............. , primarily for the work under the Deendayal Port AUTHORITY.

All the partners of the Joint Venture /Consortium hereinafter individually referred
to as the parties and collectively as the Joint Venture/Consortium®.

1. Formation of Joint Venture/ Consortium

(()M/s... (Name of the firm to be filled in ) is engaged in

.................... (Details of the works undertaken by the party )

(i)M/s... (Name of the firm to be filled in ) is engaged in

................ (Details of the works undertaken by the p arty)

On behalf of Board of Deendayal Port Authority (hereinafter referred to as

-Employerl), the Chief Engineer, DEENDAYAL Po rt AUTHORITY has invited bids from the
experienced, resourceful and bonafid Developers with proven technical and financial
capabilities of executing the work ]

The parties have been exploring together the ways and means of collaboration for the
purpose of an offer to be made for the said project of the Deendayal Port
AUTHORITY and have mutually agreed to enter into a Joint Venture/Consortium
Agreement to submit a common bid for the project and to carry out the project
works in the event of award of the contract, in association with each other and

(T Name of Partner to be filled in ......... ) shall be the Lead Partner and (i)
(co.... Name of Partner to be filled in ......... ), (i) (...... Name of Partner to be filled
in......... ) shall be the other partner(s).

NOW THEREFORE IT HAS BEEN AGREED TO BETWEEN THE PARTIES AS
FOLLOWS



The J oint Ve nture/Consortium will be known as...(...... Name of JV to be filled in
......... ) eivievieveenen......and shall consist of (i) (...... Name of the firm to be filled in

parties to the present agreement.

The recitals are true and correct and form an integral part of this agreementand are
representations of the parties to which they relate and have been relied upon by the
parties to enter into the present agreement.

Notwithstanding the date of signature of this agreement, its effe ctive date will be the
date of submission of bid.

All costs incurred by the parties before the date of award of contract will be borne
by the parties concerned. All costs in implementation of this J oint Venture/Consortium
Agreement after award of contract till the expiry of this agreement will be borne by
the parties as here in after provided.

The J oint Venture/Consortium will be dissolved and this agreement will cease to have
effect on completion of this project, maintenance and fulfilment of all other
conditions under the contract, upon receipt of payment of all amounts from the
Employer and on settlement of accounts between the parties as hereinafter
provided.

The contract, if awarded by the Employer, Letter of Acceptance shall be issued in the
name of (....Name of JV/Consortium to be filled in ....) and the Contract shall be
signed by legally authorized signatories of all the parties.

All the parties of the JV/Consortium shall be jointly and severally liable during the
bidding process and the bid document shall be signed by legally
authorized signatory of all the parties.

The financial contribution of each partner to the J V/Consortium operationshall be :
() M/s......... ( Name of the partner to be filled -in) -

(i) M/s......... (Name of the partner to be filled -in) -  ............



All the parties of the JV/Consortium shall be jointly and severally liable for the
execution of the project in accordance with the Contract terms, in the event ofaward
of contract. The delineation of duties, responsibilities and scope of work shall be:

a) The Lead Partner shall provide suitable experienced personnel at site, for
general planning, site management and equipment operations, during entire period of
contract execution.

b) (coenes Name of Partner to be filled -in ) shall carry out the following
WOTKS

c) (......Name of Partner to be filled -in......... ) shall carry out the following
works

) o

The parties hereto agreed that each of them shall duly and properly performall the
functions and all costs related to their respective works.

The parties hereto shall be at liberty to enter into liaisonwork/correspondence with
statutory and local authorities as the circumstances warrant individually or
collectively.

It is hereby agreed and undertaken that, all the parties are jointly and
severally liable to the -Board of Port of Deendayal for the performance of the
contract.

Notwithstanding demarcation or allotment of work between J V/Consortium partners, J
V/Consortium each partner shall be liable for non -performance of thewhole
contract irrespective of their demarcation or share of work.

The Lead Partner shall be authorized to act on behalf of the JV/Consortium.

All the correspondences between the Employer and the JV /Consortium shallbe
routed through the Lead Partner.

The Lead Partner is authorized: (a) to submit bid, negotiate and conclude
contract and incur all liabilities therewith on behalf of the partner(s) of the JV
/Consortium during the bidding process; and (b) in the event of a successful bid, to
incur liabilities and receive instructions for and on behalf of the partner(s)of the
JV/Consortium and to carry out the entire execution of the contract including
payment, exclusively through Lea d Partner.

In the event of default of the Lead Partner, it shall be construed as default ofthe
Developer/Contractor; and Employer shall be entitled to take action under relevant
clause(s) of the Department Bid Document and/or Conditions of Contract.



All the parties of the J V/Consortium shall be jointly and severally liable for due
performance, recourse/sanctions within the joint venture in the event of defaultof any
partner and arrangements for providing the required indemnities.

The J V/ Consortium shall have a separate J V/Consortium Bank account (distinct from
the Bank account of the individual partners) to which individual partners shall
contribute their share capital / or working capital. The financial obligation of the
consortium shall be discharged through the said J V/ Consortium Bank account only
and also all payment received by consortium from the Deendayal Port AUTHORITY shall
be through that account only.

The parties hereto have mutually agreed to the terms and conditions set forth herein
above and have assured each other to duly perform the reciprocal promises and
obligations on either side for effective implementation of the J V/Consortium for
proper and due completion of the works envisaged, in the event of award of contr act
to the JV/Consortium and have affixed their signature in this indenture on this the

.......... day of.......20......
(i) Signature Name

Designation seal & Common seal of the firm
(i) Signature Name

Designation seal & Common seal of the firm
Witness|1

Withess?2



PROFORMA OF POWER - OF-ATTORNEY FOR LEAD MEMBER OF JV/ CONSORTIUM

((To be submitted on Non -judicial Stamp Paper of appropriate value)

By this Power -of-Attorney executed on this .... day of .....(month) of 2024, we,

6) (e Name of legally authorized signatory of first partner to
be filled in ......... )y () G Name of legally authorized signatory of

........................................................................ hereby jointly authorize and

agree the Lead Partner, M/s (... Name of the lead partner to be filled
I ), (@) to submit bid, negotiate and conclude contract and incur all
liabilities therewith on behalf of the partner(s) of the JV /Consortium during the bidding
process; and (b) in the event of a successful bid, to inc ur liabilities and receive instructions
for and on behalf of the partner(s) of the JV /Consortium and to carry out the entire
execution of the contract including payment for the work
of- exclusively through Lead Partner.

(1) Sighature Name
Designation seal &
Common seal of the firm

(ii) Signature Name
Designation seal &
Common seal of the firm

Signature, name and seal of the certifying Authority/Notary Public



INTEGRITY PACT

Between

Deendayal Port Authority (DPA) hereinafter referred to as "The Principal”

and

........................................................... (Name of The bidders and consortium
members) hereinafter referred to as "The Bidder / Contractor"

Preamble

The Principal intends to award, under laid down organizational procedures,
contract(s) / concession(s) for Tender No. RD- | 24 The Principal values full
compliance with all relevant laws of the land rules, regulations, economic use of
resources and of fairness / transparency in its relations with its Bidder(s) and /
or Contractor(s).

In order to achieve these goals, the Principal will appoint Independent External
Monitors (IEMs), who will monitor the tender process and the execution of the
contract for compliance with the principles mentioned above.

Section 1 - Commitments of the Principal

(1)

2)

The Principal commits itself to take all measures necessary to prevent
corruptionand to observe the following principles:-

(a)

(b)

(c)

No employee of the Principal, personally or through family members,
will in connection with the tender for, or the execution of a contract,
demand,take a promise for or accept, for self or third person, any
material or immaterial benefit which the person is not legally entitled
to.

The Principal will, during the tender process treat all Bidder(s) with
equity and reason. The Principal will in particular, before and during the
tender process, provide to all Bidder(s) the same information and will
not provideto any Bidder(s) confidential / additional information
through which the Bidder(s) could obtain an advantage in relation to
the tender process or the contract execution.

The Principal will exclude from the process all known prejudicial
persons.

If the Principal obtains information on the conduct of any of its employees
whichis a criminal offence under the IPC / PC Act, or if there be a



(1)

substantive suspicion in this regard, the Principal will inform the Chief

Vigilance Officer andin addition can initiate disciplinary actions.
Section 2 - Commitments of the Bidder(s) / Contractor(s)

The Bidder(s) / Contractor(s) commits themselves to take all measures
necessary to prevent corruption. The Bidder(s) / Contractor(s) commits
themselves to observe the following principles during participation in the
tenderprocess and during the contract execution.

d.

The Bidder(s) / Contractor(s) will not, directly or through any other
person or firm, offer, promise or give to any of the Principal's
employees involved in tender process or the execution of the
contract or to any third person any material or other benefit, which
he / she is not legally entitled to, in order to obtain in exchange of
advantage of any kind whatsoever during the tender process or
during the execution of the contract.

The Bidder(s) / Contractor(s) will not enter with other Bidders into
any undisclosed agreement or understanding, whether formal or
informal. This applies in particular to prices, specifications,
certifications, subsidiary contracts, submission or non -submission of
bids, or any other actions to restrict competitiveness or to introduce
cartelization in the bidding process.

The Bidder(s) / Contractor(s) will not commit any offence, under the
relevant Prevention of Corruption Act / Indian Penal Code / PC Act;
further the Bidder(s) / Contractor(s) will not use improperly, for
purposes of competition, or personal gain, or pass on to others, any
information or document provided by the Principal, as part of the
business relationship, regarding plans, technical proposals and
business details, including information contained or transmitted
electronically.

The Bidder(s) / Contractor(s) of foreign origin shall disclose the
name andaddress of the Agents / Representatives in India, if any.
Similarly, the Bidder(s) / Contractor(s) of Indian Nationality shall
furnish the name and address of the foreign principals, if any.
Further details as mentioned in the "Guidelines on Indian Agents of
Foreign Suppliers" shall be disclosed by the Bidder(s) / Contractor(s).
Further, a s mentioned in the Guidelines all the payments made to
Indian agent / representative have to be in Indian Rupees only. Copy
of the "Guidelines on Indian Agents of Foreign Suppliers" is placed
at (page Nos. 7-20)

The Bidder(s) / Contractor(s) will, when presenting their bid,
disclose any and all payments made, is committed to or intends to
make to agents, brokers or any other intermediaries, in connection
with the award of the contract.

Bidder(s) / Contractor(s) who have signed the Integrity Pact shall



not approach the Courts while representing the matter to IEMs and
shall wait for their decision in the matter.

(2) The Bidder(s) / Contractor(s) will not instigate third persons to commit
offences outlined above or be an accessory to such offences.
Section 3 - Disqualification from tender process and exclusion from

future contracts.

If the Bidder(s) / Contractor(s), before award or during execution has committed a
transgression through a violation of Section -2 above, or in any other form, such
as to put their reliability or credibility in question, the Principal is entitled to
disqualify the Bidder (s) / Contractor(s), from the tender process, or take action
as per the procedure mentioned in the "Guidelines on Banning of business dealings".
Copy of the "Guidelines on Banning of business dealings" is placed at (Page No. 7-

20).

Section 4 - Compensation for Damages

(1)

2)

3)

If the Principal has disqualified the Bidder(s), from the tender process prior
to the award, according to Section 3, the Principal is entitled to demand
and recover the damages equivalent to Earnest Money Deposit / Bid
Security.

If the Principal has terminated the contract according to Section 3, or if the
Principal is entitled to terminate the contract according to Section 3, the
Principal shall be entitled to demand and recover from the Contractor,
liquidated damages of the Contract Value or the amount equivalent to Security
Deposit / Performance Bank Guarantee, whichever is higher.

The Bidder(s) agrees and undertakes to pay the said amounts, without
protest or demur, subject only to condition that, if the Bidder(s) /
Contractor(s) can prove and establish that the termination of the contract, after
the contract award has caused no damage or less damage than the amount of
the liquidated damages, the Bidder/Contractor shall compensate the
principal, only to the extent of the damage in the amountproved.

Section 5 - Previous transgression

(1)

2)

The Bidder declares that, no previous transgressions occurred in the last
three years with any other company in any country confirming to the anti -
corruption approach or with any other Public Sector Enterprises in India,
that could justify his exclusion from the tender process.

If the Bidder makes incorrect statement on this subject, he can be
disqualified from the tender process or action can be taken as per the
procedure mentioned in "Guidelines on Banning of Business dealing".

Section 6 - Equal treatment of all Bidders / Contractors



(1)

2)

In case of aJ oint Venture, all the partners of the J oint Venture will enter into
agreement with identical conditions as this on which all Bidders.

There is no provision of sub -contract in the tender, any violation of the same,
Contractor shall be held solely responsible for the same.

Section 7 - Criminal charges against violating Bidders / Contractors

If the principal obtains knowledge of conduct of a Bidder or Contractor or of an
employee, or a representative, or an associate of a Bidder or Contractor, which
constitutes corruption, or if the Principal has substantive suspicion, in this
regard, the Principal will inform the same to the Chief Vigilance Officer (CVO) and
the CVO will take further necessary action as deemed fit in accordance with the CVC
Manual.

Section 8 - External Independent Monitor

(1)

2)

3)

4)

()

The Principal appoints competent and credible Independent External
Monitor for this Pact after approval by Central Vigilance Commission. The
task of the Monitor is to review independently and objectively, whether and
to what extent the parties comply with the obligations under this
agreement.

The Monitor is not subject to instructions by the representative of the
partiesand performs his / her functions neutrally and independently. The
Monitor would have access to all Contact documents, whenever required.
It will be obligatory for him / her to treat the information and documents
of the Bidders / Contractors as confidential. He / she reports to the
Chairperson of the Board of the Principal.

The Bidder(s) / Contractor(s) accepts that the Monitor has the right to
access without restriction to all Project documentation of the Principal
including that provided by the Contractor. The Bidder / Contractor will also
grant the Monitor, upon his / her request and demonstration of a valid
interest, unrestricted and unconditional access to the project
documentation. The Monitor is under contractual obligation, to treat the
information and documents of the Bidder / Contractor with confidentiality.

The Monitor is under contractual obligation to treat the information and
documents of the Bidder(s) / Contractor(s) with confidentiality. The Monitor
has also signed declaration on "Non -Disclosure of Confidential Information"
and of "Absence of Conflict of Interest". In case of any conflict of interest
arising at a later date, the IEM shall inform Chairman, DPA and recues himself
/ herself fromthat case

The Principal will provide to the Monitor sufficient information about all
meetings among the parties related to the Project provided such meetings
could have an impact on the contractual relations between the Principal
and the Bidder / Contactor. The parties offer to the Monitor the option to



(6)

7)

(8)

©)

participate in such meetings.

As soon as the Monitor notices, or believes to notice, a violation of this
agreement, he / she will so inform the Management of the Principal and
request the management to discontinue, or take corrective action. The
Monitor can in this regard submit non -binding recommendations. Beyond
this, the Monitor has no right to demand from the parties that they act in
a specific manner, refrain from action or tolerate action.

The Monitor will submit a written report to the Chairperson of the Board
of the Principal, within 8 to 10 weeks from the date of reference or
intimation to him by the Principal and, should the occasion arise, submit
proposals for correcting problematic situations.

If the Monitor has reported to the Chairperson of the Board of the Principal,
a substantiated suspicion of an offence under relevant IPC / PC Act and the
Chairperson of the Board of the Principal has not, within reasonable time
taken visible action to proceed against such offence or reported it to the
Chief Vigilance Officer, the Monitor may also transmit this information
directly to the Central Vigilance Commissioner, Government of India.

The word "Monitor " would include both singular and plural.

Section 9 - Pact Duration

This Pact shall be operative from the date of signing of IP by both the
parties till the final completion of contract of successful bidder and for all
other bidders six months after the contract has been awarded. Issues like
warranty, guarantee, etc. should be outside the purview of IEMs.

If any claim is made / lodged during this time, the same shall be binding
and continue to be valid despite the lapse of this pact, as specified above
unless it is discharged / determined by the Chairperson, DPA.

Section 10 - Other Provisions

(1)

2)

3)

(4)

This agreement is subject to Indian Law. Place of performance and
jurisdiction is the Registered Office of the Principal, i.e. Gandhidham,
Gujarat.

Changes and supplements as well as termination notices need to be
made in writing. Side agreements have not been made.

If the Bidder / Contractor is a partnership or a consortium, this
agreement must be signed by all partners or consortium
members.

Should one or several provisions of this agreement, turn out to be invalid, the
remainder of this agreement remains valid. In this case, the parties will
strive to come to an agreement to their original intensions.



(5) Issues like Warranty / Guarantee etc. shall be outside the purview of IEMs.

(6) In the event of any contradiction between the Integrity Pact and its
Annexure,the Clause in the Integrity Pact will prevail.

T e e
Executive Engineer R)
Deendayai Port Authority

(For & on behalf of the Principal) (For & on behalf of theBidder/Contractor)

(Office Seal) (Office Seal)
Place : Gandhidham
Date : / /2025

Witness: Witness:

Sign. Sign.

\
Shri Ashok Bhatia

JE Gr-I(Civil)
Deendayal Port Authority
(Name & Address)

Scanned copy of Pre-Contract Integrity Pact Agreement (As per Appendix) is to be up-loaded along with the bid.
Original hard copy of Pre Contract Integrity Pact Agreement shall be submitted by post or hand immediately
after closing date of online E-tender failing which tender shall be considered irrelevant.

Note: The bidder has to execute Integrity Pact agreement with Deendayal Port Authority, Shri Amiya
Kumar Mohapatra, IFoS (Retd) and Dr. Gopal Dhawan, Ex. CME, MECL have been appointed by DPA as
independent External Monitors and whose address are as under:

Address:-

Shri Amiya Kumar Mohapatra, IFoS (Retd)
Qtr. NO. 5/9, Unit 9, Bhoi Nagar,
Bhubneshwar — 751 022

Mobile No0.9437002530

Email : amiyaifs@gmail.com

Address:-

Dr. Gopal Dhawan, Ex. CME, MECL

House No. 120, Jai Shakti Vihar (NHPL Society)

P4, Building Area, Greate Noida, Gautam Budh Nagar
(M) 8007771467

Email : gdhawangeologist@gmail.com
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1. Introduction

"Board" of Deendayal Port Authority (DPA) constituted by the Central
Government in accordance with sub -section (1) of section

3 of the Major Port Authorities Act, 2021, has to ensure preservation
of rights enshrined under the above Act. DPA has also to safeguard
its commercial interests. DPA is committed to deal with Agencies,
who have a very high degree of integrity, commitment and sincerity
towards the work undertaken. It is not in the interest of DPA to
deal with Agencies who commit deception, fraud or other
misconduct while participating in tenders/in the execution of
contracts awarded/orders issued to them. In order to ensure
compliance with the constitutional mandate, it is incumbent on DPA
to observe principles of natural justice before banning the business
dealings with any Agency.

Since banning of business dealings involves civil consequences for
an Agency concerned, it is incumbent that adequate opportunity for
hearing is provided and the explanation, if tendered, is considered
before passing any order in this regard keeping in viewthe facts and
circumstances of the case.

The objective of these guidelines is to have a common procedure for
Banning of Business Dealings with Agencies across the Company.

2. Scope

These guidelines are applicable to the sale and procurement of goods
& services including contracts / projects across all the Departments
and Divisions of DPA.

The General Conditions of Contract (GCC) of DPA provide that DPA
reserves the rights to keep on hold participation in tenders or to ban
business dealings if any Agency has been found to have committed
misconduct and also to suspend business dealings pending investigation.
If such provision does not exist in any GCC, the same may be
incorporated.

Similarly, in the case of sale of material, there is a clause in Sale Order
to deal with the Agencies / customers / buyers, who indulgein lifting
of material in unauthorized manner. This should also include all
activities including unauthorized selling of the material. If such a
stipulation does not exist in any Sale Order, the same may be
incorporated.

However, absence of such a clause as mentioned at para 2.2 & 2.3
above does not in any way restrict the right of the Board (DPA) to take
action / decision under these guidelines in appropriate cases.



The procedure for (i) Board wide Hold on participation of the Agency in
Tenders (ii) Suspension and (iii) Banning of Business Dealings with
Agencies, has been laid down in these guidelines.

It is clarified that these guidelines do not deal with the decision ofthe
Management not to entertain any particular Agency due to its poor /
inadequate performance or for any other reason.

The banning shall be with prospective effect, i.e., future business
dealings.

3. Definitions

In these Guidelines, unless the context otherwise requires:

i)

iii)

‘Party / Contractor / Supplier / Purchaser / Customer / Bidder /
Tenderer’ shall mean and include a public limited company or a
private limited company, a firm whether registered or not, an
individual, partnership firm, Limited Liability Partnership, a
cooperative society or an association or a group of persons engaged
in any commerce, trade, industry, etc. Party /Contractor /
Supplier / Purchaser / Customer / Bidder / Tenderer’ in the
context of these guidelines is termed as ‘Agency.’

‘Inter-connected Agency’ shall mean two or more companies having
anyof the following features:

a) If one is a subsidiary of the other;

b) If the Functional Director(s), Partner(s), Manager(s)
orRepresentative(s) are common;

C) If management is common;

d) If one owns or controls the other in any manner;

e) If the agencies have same authorized signatory (ies)

f) If they have the same address/same Permanent Account

Number /same Bank Account Number / common email ID.

Note: This list is only illustrative in nature.

‘Competent Authority’ and ‘Appellate Authority’ shall mean the
following:

Area of Banning / Competent 1 st Appellate 2nd
Suspension Authority Authority Appellate

Authority

Board-wide banning [HoD of the Board |[Chairman, DPA

Banning / HoD's Committee |[Chairman, DPA | DPA
Suspension of Board**
business  dealings

with Foreign




supplier ofimported

coal & coke

Board wide [Officer nominated |Chairman of the

Suspension of by Chairman of |Board.

business  dealings Board. For

with Agency For Department Departments
headed by HoDs, headed by HoDs,
the respective [the  respective

HoDs willnominate

the officer for this
purpose.*

HoDs will be the

Appellate
Authority.

Board wide Hold on
participation of the
Agency in Tenders #

Officer nominated
by Chairman of
Board.

For Departments
headed by HoDs,
the respective
HoDs willnominate

the officer for this
purpose.*

Chairman of the
Board.

For
Departments
headed by HoDs,
the  respective
HoDs will be the

Appellate
Authority.

* For Board - The nominated officer shall be a Direct Reporting Officer(DRO)
not below the rank of Head of the Department for “Competent
Authority” for the purpose of suspension of business dealings with

the Agency as well as for Board wide Hold on participation of the Agencyin
tenders under these guidelines. For Corporate Office, in case of
procurement of items / award of contracts to meet the requirement

of Corporate Office only, Head of Department shall be the Competent
Authority and HoD concerned shall be the Appellate Authority. The
Management of Subsidiary shall define / appoint the “Competent
Authority”, Appellate Authority & Standing Banning Committee in
their respective cases.

# This provision for Hold on participation of the Agency in tenders shall be
applicable only in such case where Standing Banning Committee
recommends for keeping on Hold the participation in tenders and

which shall be limited to particular Department / Division.

** This would be applicable only in cases of banning of business dealings
with Foreign Suppliers of imported coal and coke.

iv) Investigating Department’ shall mean any Department or Division
investigating into the conduct of the Agency and shall include the
Vigilance Department, Central Bureau of Investigation, the State
Police or any other department set up by the Central or State
Government having powers to investigate.



4. Initiation of Banning/Suspension

Action for banning/suspension of business dealings with any Agency
should be initiated by the Concerned Department such as Indenting /
Contracting / Executing Departments, etc. having business dealings with
Agency or by the department which floated the tender (in case where the
tenderer has committed deception, fraud or other misconduct)
subsequent to noticing the irregularities or misconduct on their part.

S. Suspension of Business Dealings

If the conduct of any Agency (except Foreign Suppliers of imported coal

and coke) dealing with DPA is under investigation by any department

of any Department, the Concerned Department may consider whether
the allegations under investigations are of serious nature and whether

pending investigations, it would be advisable to suspend (temporarily
discontinue) business dealings with the Agency. Recommendation in

the matter shall be submitted to the Competent Authority for this
purpose.

If the Competent Authority, after consideration of the matter including
therecommendation of the Investigating Department, decides that it
would not be in the interest of Department of DPA to continue business
dealings pending investigation, it may suspend business dealings with the
Agency. The Suspension Order to this effect shall be issued by theHead
of Concerned Department or by his representative / concerned
executive with the approval of the Head of the Concerned Department,
indicating a brief of the charges under investigation and t he period of
suspension. If it is decided that inter-connected Agencies would also
come within the ambit of the order of suspension, the same should be
specifically stated in the order. Ordinarily, the order of suspension would
operate for a period not more than six months and may be
communicated to the Agency and also to the Investigating Department.

Further to the suspension, the investigation, recommendation by the
Standing Banning Committee (SBC) and final decision by the
Competent Authority to be completed within six months from order of
suspension.

The order of suspension of business dealings with the Agency under
investigation shall be communicated to all Departmental Heads within
the Board. During the period of suspension, no fresh contract wil | be
entered into with the Agency. Suspension would be valid only for the
concerned Board.

As far as possible, the Agency under suspension should be allowed to
complete the job of existing contracts, unless the Competent Authority,
having regard to the circumstances of the case, decides otherwise.
Once the order for suspension is issued, existing offers against ongoing



tenders (prior to issuance of contract)/ new offers of the Agency shall
not be entertained during the period of suspension.

For suspension of business dealings with Foreign Suppliers of
imported coal & coke, following shall be the procedure :-

(i) Suspension of the foreign suppliers shall apply throughout the
Board including Subsidiaries.

(ii) The complaint against any foreign supplier shall be investigated
by Board or by any other Investigating Department. If the gravity of
the misconduct under investigation is found serious and it is
feltthat it would not be in the interest of DPA to continue to deal
with such Foreign Supplier, pending investigation, the
recommendation on such matter by Investigating Department
(including Board) may be sent to Chairman, DPA to place it before
a Committee consisting of the following :

1. Head of Finance Department,
2. Head of Department
3. Head of Law / Legal Division

The committee shall expeditiously examine the report; give its
comments / recommendations within twenty one days of receipt
of the reference by DPA.

(iii) The comments / recommendations of the Committee shall then
be placed before DPA Board’s Committee. If DPA Board's
Committee decides that it is a fit case for suspension, Board's
Committee shall pass necessary orders which shall be
communicated to the foreign supplier by Head of Department.

If the Agency concerned asks for detailed reasons of suspension, the
Agency may be informed that its conduct is under investigation. It is
not necessary to enter into correspondence or argument with the
Agency at this stage.

It is not necessary to give any show -cause notice or personal hearingto
the Agency before issuing the order of suspension. However, if
investigations are not complete in six months’ time, the Competent
Authority with approval of Head of the Department may extend the
periodof suspension by another three months, during which period the
investigation must be completed.

6. Grounds on which Banning of Business Dealings can be
initiated

If the security consideration, including questions of loyalty of the
Agency to the State, so warrants;



If the Director / Owner of the Agency, proprietor or partner of the firm,
is convicted by a Court of Law for offences involving moral turpitude
in relation to its business dealings with the Government or any other
public sector enterprises or DPA, during the last five years preceding
date of tender opening or during execution of contract, provided such
information is known to DPA;

If there is strong justification for believing that the Directors,
Proprietors, Partners, owner of the Agency have been quilty of
malpractices such as bribery, corruption, fraud, substitution of
tenders, interpolations, etc. during the last five years preceding date of
tender opening or during execution of contract, provided such
information is known to DPA;

If the Agency continuously refuses to return / refund the dues of DPA
without showing adequate reason and this is not due to any reasonable
dispute which would attract proceedings in Arbitration or Court of Law;

If the Agency employs a public servant dismissed / removed or employs
a person convicted for an offence involving corruption or abetment of
such offence, provided such information is known to DPA;

If business dealings with the Agency have been banned by the Central
or State Govt. or any other public sector enterprise at the time of
submitting his bid or on the date of tender opening or at the time of
placement of order, provided such information is known to DPA;

If the Agency has resorted to Corrupt, fraudulent practices including
misrepresentation of facts and / or fudging / forging / tampering of
documents; Q

If the Agency uses intimidation / threatening / misbehaves with DPA
Official or brings undue outside pressure or influence on the Board
(DPA) or its official in acceptance / performances of the job under
thecontract;

If the Agency indulges in repeated and / or deliberate use of delay
tactics in complying with contractual stipulations / delayed the
tendering process;

Wilful indulgence by the Agency in supplying sub-standard material
irrespective of whether pre-dispatch inspection was carried out by
Board (DPA) or not;



Based on the findings of the investigation report of Investigating
Department against the Agency for mala -fide / unlawful acts or improper
conduct on its part in matters relating to the Board (DPA) or
evenotherwise;

Established litigant nature of the Agency to derive undue benefit;
Continued poor performance of the Agency in several contracts;

If the Agency misuses the premises or facilities of the Board (DPA),
forcefully occupies tampers or damages the Board’s properties
including land, water resources, forests / trees, etc.

If the Agency resorts to unauthorized sale of materials purchased
fromthe Board.

If the Agency has committed a transgression through violation of any
of its commitments under the Integrity Pact entered with DPA.

(Note: The examples given above are only illustrative and not exhaustive.
The Competent Authority may decide to ban business dealings forany
good and sufficient reason).

Q No experience certificate shall be issued by Engineer in Charge /
Executing Authority against the contract to the Agency found to have
submitted forged / fabricated documents / indulged in corrupt /
fraudulent practices.

7. Banning of Business Dealings.

A decision to ban business dealings with any Agency by any one of
the Departments of DPA will apply throughout the Board including
Divisions, i.e., Board-wide banning.

There will be a Standing Banning Committee (SBC) in each
Department tobe appointed by Competent Authority for processing
the cases of “Banning of Business Dealings”. However, for
procurement of items / award of contracts, to meet the requirement
of Board only, the Committee shall be HoD each from Operations,
Finance & Law Departments. The proposal of the Concerned
Department for initi ating action under the Guidelines for Banning of
Business Dealings based on their own findings and / or upon receipt
of advice of the Investigating Department shall be forwarded through
respective Head of Department to the Standing Banning Committee
for consideration.



The functions of the Standing Banning Committee shall, inter-alia
include:

(i) To examine in detail the allegations / irregularities / misconduct
mentioned in the proposal for banning forwarded by the
Department, hold preliminary meeting and decide if a prima-facie
case for banning under the guidelines exists. If during preliminary
meeting, SBC is of opinion that prima facie no case is made out, it
shall return the case to the Concerned Department.

(ii) If it is decided to proceed for banning action, to recommend for issue
of show-cause notice (as per para 9) to the Agency by the Concerned
Department, as to why action should not be taken against the
Agency, including its interconnected agencies, under the Guidelines
for Banning of Business Dealings with them. Agency should be
asked to submit its reply within 15 days of the show - cause notice.

(iii)To examine the reply given by the Agency to show-cause notice
and call the Agency for personal hearing, if required.

(iv) To submit final recommendation to the Concerned Department for
banning of business dealings with the Agency or Board wide Hold
on participation of the Agency in tenders or exoneration.

If banning is recommended by the Standing Banning Committee of
any Department / Division, the proposa | containing the facts of the
case, proper justification of the action proposed, relevant supporting
documentsalong with the recommendation of the SBC and proposed
banning period should be sent by the Concerned Department and
duly forwarded by the Head of the Department / Division, to the
Competent Authority. Based on this proposal, a decision for banning
or otherwise shall be taken by the Competent Authority. At this stage
if it is felt by the Competent Authority that there is no sufficient
ground for banning, then the case with detailed reasons shall be sent
back to the respective Department / Division for necessary action at
their end. The Competent Authority may consider and pass an
appropriate Speaking Order:

a) For exonerating the Agency if the charges / allegations are
not established;

b) For banning the business dealings with the Agency or

C) For putting on Hold the participation of the Agency in
tenders in the concerned Department / Division.

If the Competent Authority decides that it is a fit case for banning of
business dealings with the Agency, the Competent Authority shall
pass necessary orders which shall be routed back to the Department
concernedfor issuance of banning orders to the Agency. However, in



cases where there is a shortage of suppliers and banning may hurt the
overall interest of DPA, endeavour should be to pragmatically analyze
the circumstances, try to reform the Supplier and to get a written
commitment from them that their performance will improve.

If the Competent Authority decides to ban business dealings, the
period for which the ban would be operative shall be mentioned. If
applicable,the order may also mention that the ban would extend to
the interconnected agencies of the Agency. The Speaking Order for
banning would be conveyed by the Concerned Department to the
Agency concerned and copy circulated to all Departments of DPA.

The Banning period may range from 1 year to 3 years depending on
the gravity of the case as decided by the Competent Authority.
Ordinarily, the period of banning shall be in the range of 1 -2 years
from the date of issuance of order depending on the severity of the
irregularities / lapses committed / termination of contract due to poor
performance, etc. However, in case of fraud / forgery / corrupt /
fraudulent practice or tampering of documents by the Agency as given
in para 6.7 above, the period of banning to be imposed on the Agency
would be three years. The period of suspension, if any, shall be
accounted for up to a maximum of 6 months in the period of banning
provided the banning order is issued within the period of suspension.

As far as possible, the Agency under banning should be allowed to
complete the job of existing contracts, unless the Competent
Authority, having regard to the circumstances of the case, decides
otherwise. Once the order for banning is issued, existing offers against
ongoing tenders (prior to issuance of contract) / new offers of the
Agency shall not be entertained during the period of banning. In
addition, if the Agency has been banned under provisions of Para 6.7,
then the particular contract in which the irregularity has been proved
will be terminated with immediate effect. In exceptional cases, where
it would not be prudent to terminate the said contract with immediate
effect, the contract may be allowed to continue for such minimum
period during which alternate arrangement(s) can be made. The same
shall however require the approval of the Chairman / HoD where the
exigency to continue the contract has been clearly brought out.

In case the Competent Authority has decided to exonerate the Agency,
the Concerned Department will issue the exoneration letter to the
Agency concerned as well as communicate to all Departmental Heads
within the Department / Division. If the Agency has been suspended
in the case under consideration, in the same letter to the Agency it
must be clarified that the Suspension has also been revoked.

Procedure for Banning of Business Dealings with Foreign Suppliers.

(i) Banning of the Agencies shall apply throughout the Company
including Subsidiaries.



(ii) The complaint against any Foreign Supplier shall be investigated
by Head of Department of DPA or any other Investigating
Department. After investigation, depending upon the gravity of
the misconduct, Investigating Department may send their report
to Head of Department of DPA to place it before a Committee
referred at 5.5 (ii) above. The Committee shall examine the
report and give its comments / recommendations within 21
days of receipt of the reference byHead of Department, DPA.

(iii)The comments / recommendations of the Committee shall be
placed by Head of Department before DPA Board’s Committee
constituted for the above purpose. If DPA Board’s Committee
decides that it is a fit case for initiating banning action, it will
direct Chairman of DPA to issue show -cause notice to the Agency
for replying within a period of 15 days of receipt of theshow-
cause notice or reasonable time.

(iv)On receipt of the reply or on expiry of the stipulated period, the
case shall be submitted by DPA Board’s Committee to Chairman
of DPA for consideration & decision.

(v) The decision of the Chairman of DPA shall be communicated to
the Agency by DPA.

8. Department / Division wide Hold on participation of
the Agency inTenders

If the SBC recommends for Board wide Hold on participationof
theAgency in Tenders on coming to a conclusion that the charge
against the Agency is minor in nature, the Concerned Department
shall put up a proposal to the Competent Authority containing facts
of the case, properjustification ofaction proposed,

relevant documents alongwith therecommendations of
the Committee and proposed period for Hold from participation in
tenders. If the Competent Authority decides that it is a fit case for
Board wide Hold on participation of the Agency in tenders, the
Competent Authority may pass necessary orders

whichshall becommunicated to the Agency by the
Concerned Department. The periodof Hold may range from 6
months to 1 year.

The effect of Board wide Hold on participation of the Agency in tenders
would be that the Agency would not be considered for any type
ofTenders for such period as mentioned in the order at any stage
before issuance of contract. Other existing contracts with the Agency
would continue unless otherwise decided by the Competent Authority.
However, no repeat orders would be placed on the party for the period
as mentionedin the order.

The modalities for effecting Hold on participation of the Agency in
tendersand re-entry after completion of period of Hold shall be worked
out



by the concerned Department / Division as the Hold is Department /
Division specific.

9. Show-cause Notice

In case where the Competent Authority decides that action against an
Agency is called for, a show-cause notice shall be issued to the Agencyby
the Concerned Department. Statement containing the imputation of
misconduct should be appended to the show-cause notice and the Agency
should be asked to submit within 15 days a written statement in its
defence. It must be clearly mentioned in the Show -Cause Notice that DPA
hereby proposes to initiate action against the Agency in terms of the
Guidelines on Banning of Business Dealings. Generally, all
communication with the Agency shall be through email mentioned by
Agency in contractor last known email and postal address.

If the Agency requests for inspection of any relevant document in possession
of DPA, necessary facility only for inspection of documents may be
provided.

10. Appeal against the Decision of the Competent Authority

The Agency may file an appeal against the order of Board -wide
banning of business dealings / suspension / Board wide Hold on
participation of the Agency in tenders. The appeal shall lie to the
respectiveAppellate Authority only. Such an appeal shall be preferred
within 30 days of receiptof the order.

Appellate Authority would consider the appeal and pass appropriate
Speaking Order which shall be communicated by the Concerned
Department to the Agency as well as the Competent Authority whose
Order has been appealed.

11. Circulation of the names of Agencies with whom
Business Dealingshave been banned

The Board shall upload/update the list of banned agencies alongwith
the period of banning immediately on issue of the banning order on the
Board's website as well as DPA Tenders website for wider circulation.
Other Boards would check the list of banned Agencies before
proceeding on tenders at their respective Boards. Boards having
SAP/SRM system shall disable the banned vendors in SAP/SRM from
issuance of further Enquiry/Purchase Order till the expiry of the
banning period.

Depending upon the gravity of misconduct established, the Competent
Authority may advise Head of Vigilance Department / HoD for



circulating the names of Agency with whom business dealings have been
banned, to the Government Departments, other Boards, Public Sector
Enterprises, etc., for such action as they deem appropriate. The updated
list of banned Agencies must be uploaded by Bo ard on DPA Tenders website
for wider circulation.

If Government Departments or a Public Sector Enterprise request for
moreinformation about the Agency with whom business dealings have
been banned, a copy of the report of Investigating Department /
Standing Banning Committee / DPA Board's Committee together with
a copy of theorder of the Competent Authority / Appellate Authority may
be provided.

If business dealings with any Agency have been banned by the
Central or State Government or any other Public Sector Enterprise,
DPA may, on receipt of such information, without any further enquiry
orinvestigation, issue an order banning business dealings with the
Agencyand its interconnected Agencies. In event of receipt of
information, theprocedure for bannin g in DPA will still have to be
followed though noinvestigation will be called for, and the banning
period proposed should be co-terminus with the period of banning
in the organization which has issued the banning order but limited
to the maximum period of banningasper the extant banning
guidelines of DPA. On completion of the banning period as per DPA

banning order, the Agency will be eligible forparticipating
in any tenders in DPA irrespective of banning status in the other
organization.

Based on the above, Departments / Divisions may take necessary action for
implementation of the Guidelines for Banning of Business Dealings
andsame be made a part of the tender documents.

12. Saving

Any amendment to the guidelines shall require the approval of Chairman,
DPA.
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