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DEENDAYAL PORT AUTHORITY

COMPETITIVE BIDDING

NIT NO: - 08 -TD/2025

DC1

Name of work:- Construction of E-Type Quarters at Port Colony Gopalpuri, Gandhidham.

PERIOD OF DOWNLOADING OF BID DOCUMENTS

FROM : Date 05/05/2025

TO : Date 05/06/ 2025 upto 16:00Hrs.

LAST DATE AND TIME FOR RECEIPT OF BIDS :Date  05/06/ 2025 TIME 16:00 HRS.

LAST DATE AND TIME FOR OPENING OF BIDS :Date  05/06/ 2025 TIME 16:30 Hrs.On:

PLACE OF OPENING OF BIDS : CHAMBER OF EXECUTIVE ENGINEER (TD),

TOWN DEVELOPMENT DIVISION,
ANNEXE, A.O. BUILDING,
GANDHIDHAM-370201,

KUTCH (GUJARAT)

OFFICER INVITING BIDS : EXECUTIVE ENGINEER (TD),
DEENDAYAL PORT AUTHORITY



DEENDAYAL PORT AUTHORITY

ONLINE TENDERING (E- Tendering)
Tender No. 08-TD/2025

NAME OF WORK: Construction of E-Type Quarters at Port Colony Gopalpuri, Gandhidham.

Tenders in E-tendering system are invited by Executive Engineer (TD) for the above work as per the details
given in the table below.

Work Tender Fee (In ) Estimated cost EMD Date of | Last Date and | Date and time
Description (Ing) (Ing) Pre-Bid | time of online of online
Meeting | Submission of opening
bid documents

Construction of % 1770/- (including | X 8,06,27,374.00/- 38,06,274.00
E- GST). (EMD in the N/A 05/06/2025 05/06/2025
Type Quarters at (Civil Part: form of Bank Upto 16.00 At 16.00
Port Colony | (Payment towards | 7,53,56,715.00 Guarantee issued hours hours
Gopalpuri, tender fee shall be & by any
Gandhidham. submitted through | Electrical Part: nationalized/

digital mode/online | 52,70,659.00) scheduled bank

transfer in  the except

account of Port) cooperative

And bank

Bank of Baroda | Credit item amount | having its branch

Gandhidham %5,84,820.00/- at Gandhidham

Branch as per enclosed

Account No. format valid for

10080100022427 28 days

IFSC code. beyond bid

BARBOGANKUT validity)

) Or in form of

Insurance

Security Bond as
per format and
condition in
Form — 23A in
Tender
Document.

Detailed tender notice along with complete tender documents can be downloaded from DPA’s E-tender
Website https://tender.nprocure.com from 05/05/2025 to 05/06/2025 @ 16:00 hrs. Tender Notice

is also available on http://www.deendayalport.gov.in. Technical Bid will be opened on 05/06/2025@
16:30 Hrs. Date of openingof price bid shall be notified after scrutiny & evaluation of Technical Bid.
For further details and general enquiries prospective bidders may contact Executive Engineer (TD),
Ground Floor, A.O. Building, Annexe, Gandhidham-370201, Kutch District, Gujarat State, INDIA, during
working hours before the last date and time of downloading of tender documents.

EXECUTIVE ENGINEER (TD)

DEENDAYAL PORT AUTHORITY




DEENDAYAL PORT AUTHORITY

NOTICE INVITING ONLINE TENDER

Details about E/Online tender: Construction of E-Type Quarters at Port Colony

Details about tender:

Department Name
Circle/ Division

Tender Notice No.

Name of Work

Estimated Contract Value (INR)

Period of Completion (in Months)
Bidding Type

Bid Call (Nos.)

Tender Currency Type

Tender Currency Settings

Qualifying Criteria :

Gopalpuri, Gandhidham

: Civil Engineering Department
: T.D. Division , A.O. Building Gandhidham — Kutch

: 08 -TD/2025.

Construction of E-Type Quarters at Port Colony Gopalpuri,

Gandhidham.

X 8,06,27,374.00/-
& Credit item amount %5,84,820.00/-

: 18 Months
: Open

: One

: Single

: Indian Rupee (INR)

Average annual financial turnover during the last three years
ending 31st March 2024 , should be at least ¥241.88 lakhs.
(The financial turnover document must be certified by a
Chartered Accountant (CA) with the CA's stamp,
signature, and UDIN no. Additionally, all necessary
documents for the verification of turnover must be
provided. Failure to comply with these requirements bid
will be treated as non-responsive).

Experience of having successfully completed similar works
during last 7 years ending last day of month previous to the one
in which applications are invited should be either of the
following:

i.  Three similar completed works, each work costing not
less than ¥322.51 lakhs (excluding GST).

OR

ii.  Two similar completed works, each work costing not less
than ¥403.14 lakhs (excluding GST).

OR

iii.  One similar completed work costing not less than ¥645.02
lakhs (excluding GST).

“Similar Work" means experience of “Construction work
of Government Institutional/Residential/Commercial RCC
framed structure building with external development works,
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Electrical, Water supply etc” all complete work of a
building constructed during last 7 years ending last day of
month previous to the one in which applications are invited.

Work experience in Private Organisation: If the Bidder
has completed works in a private organization as stipulated
in the Minimum Qualification Criteria (work experience),
the following documents must be enclosed with the BID for
consideration:

e TDS Certificates: The Bidder must provide TDS
certificates issued by the competent authority with
respect to the work experience.

o CA Certificate: The Bidder must submit a certificate
issued by their Chartered Accountant (CA) stating that
the amount shown in the TDS certificate has been
received with respect to the work experience submitted
by the Bidder. This document must be certified by the
CA with their stamp, signature, and UDIN number.

Failure to provide these documents will result in the bid being
treated as non-responsive.

Work Experience as a sub-contractor: If the similar work is
executed as sub-contractor, the contract experience shall be
considered for pre-qualification only, if same is carried out in
Govt. / Semi Govt. / Autonomous Body working under Gol /
Public Sector Undertakings subject to submission of sub-
contract permission issued by the respective authority prior to
execution of the work. Further, if sub-contract is not
authenticated, the respective party shall be considered non-
responsive. The decision taken by DPA shall be final. It is
mandatory to upload the sub-contract permission letter
obtained from the respective authority. Also, the completion
Certificate / Form 3A authenticated by concern respective
authority shall be uploaded along-with TDS certificate
deducted from that particular work issued by the competent
authority shall be submitted along-with bid submission.

Bidder is a MSME Organisation: In case of Micro and
Small Enterprise (MSEs) holding valid certificate issued
by any agencies/organization under The Ministry of
Micro, Small and Medium Enterprises indicating the list of
activity related to the subject tender ONLY shall become
eligible for exemption from payment of Tender fee/EMD.
Such bidder shall upload in preliminary bid a scanned
copy of valid certificate. Such bidder shall upload in
preliminary proposal a scanned copy of valid certificate,
as well as duly filled in and signed ‘Bid Securing
Declaration’ as per format provided in the tender
document (Form-7 of Section-2), failing which the bid
shall be disqualified.

NIC codes regarding similar work is mentioned below: If
tenderer/bidder completed the works in private organization
TDS certificates with respect to referred work needs to be
submitted.

SECTION F CONSTRUCTION

Division 41 Construction of buildings




Group 410 Construction of buildings
Class 4100 Construction of buildings
Sub-Class Construction of buildings carried out
41001 on own-account basis or on a fee or
contract basis

Sub-Class Assembly and erection of
41003 prefabricated constructions on the site
Division 43 Specialized construction activities
Group 433 Building completion and finishing

7. Integrity Pact Agreement:

The bid/tender shall also be accompanied by Integrity Pact

Agreement (Annexure I).

a) The potential bidders shall download and print the IP

signed by the Employer and their witness and affix
his/her signature on the IP agreement in the presence
of a witness from his / her side, who shall also affix
his/ her signature thereof. Having completed the
signing procedure, the potential bidder shall upload
the duly filled and signed IP Agreement on n-procure
portal.

b) The procedure mentioned above regarding signing of

Integrity Pact Agreement by both the parties
(Employer and Potential bidders) shall be completed
online. However, in case of any technical glitch due
to which any potential bidder is unable to upload the
IP Agreement, then he/she shall submit the hardcopy
of the duly filled, signed IP Agreement to the
department concerned of DPA within a period of
seven days and prior to opening of the Technical Bid,
failing which Bid of potential Bidder shall be treated
as disqualified.

In case of JV firm, IP agreement is to be filled and
submitted in the name of the JV firm and all the parties of
JV needs to stamp and sign the agreement otherwise the
bid will not be considered for further evaluation.

8. Bidders who meet the minimum qualification criteria will be
qualified only if their available bid capacity is more than the

tot:

al bid value. The available bid capacity will be calculated as

under:

Assessed Available Bid capacity = A X N X 2 -B,

Where,

«Nn —

Number of years prescribed for completion of the subject

contract.

“A” —

Maximum value of works executed in any one year during
last seven years (at current price level)



Joint Venture

Rebate
Bid Document Fee :

Bid Document Fee Payable To:

Bid Security/ EMD (INR) :

Bid Security/ EMD (INR) In Favour
Of:

Bid Document Downloading Start
Date

Bid Document Downloading End Date
Date & Place of Pre Bid meeting

Last Date & Time for Receipt of Bids
Bid Validity Period

Condition
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“B” = Value at current price level of existing commitments and
ongoing works to be completed in the next N’ years
The Bidder shall furnish statements showing the value of
existing commitments and ongoing works as well as the
stipulated period of completion remaining for each of the
works preferably countersigned by the Nodal Office or his
nominee-in charge.

: APPLICABLE

1. In case of JV to qualify experience in similar works, merging of
work order value executed by two or more of its member JV either
as a whole or as member of JV shall not be permitted to qualify
eligible works in terms of similar completed works. Only no. of
work orders executed by members of JV shall be merged to
evaluate experience.

2. Lead partner should have executed at least one similar work
costing ¥322.51 Lakhs (excluding GST) as per minimum eligibility
criteria (40% of estimated cost).

3. The works reckoned for the above purpose are those executed by
the tenderer as prime contractor or proportionately as member of
joint venture or as a sub-contractor, authorized and approved by the
Employer of the work(s) against which the tenderer has claimed his
experience.

4. In the case of bid submitted by JV/ Consortium, the lead partner
of the JV shall meet the minimum eligibility criteria of financial
turnover.

5. Bid Security required shall be furnished by lead member of JV.
: Applicable
: %3 1770.00/- (including 18% GST)

: Digital mode of Payment at Bank of Baroda Gandhidham
Branch, Account No. 10080100022427, IFSC code No.
BARBOGANKUT

: X 8,06,274.00/-

: In the form of Bank Guarantee issued by any nationalized/
scheduled bank except co-operative bank having its branch at
Gandhidham as per enclosed format valid for 28 days beyond bid
validity ). Or in form of Insurance Security Bond as per format and
condition in Form — 23A in Tender Document

: 02/05/2025
: 05/06/2025 16:00 Hrs
: Not Applicable

Date 05/06/2025 @ 16:00 HRS.
120 Days

Tender Fees in form of Digital mode and EMD in form of Bank
Guarantee.

The bid/tender not accompanied by Tender Fee, and EMD in
Preliminary Bid shall not be considered responsive and their
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technical and price bid will not be opened.

The bid/tender shall also be accompanied by Integrity Pact
Agreement duly signed by DPA authority along with witness which
needs to be signed by the bidder along with witness.

Remarks The above shall be submitted in electronic format through on line
(by scanning) while uploading the bid. This submission shall mean
that EMD through Bank Guarantee in favor of “Board of
Deendayal Port Authority Or in form of Insurance Security Bond as
per format and condition in Form — 23A in Tender Document,
Tender Fee are received. Accordingly, technical bid of only those
bidders shall be opened whose EMD (scanned copy of BG or Bid
Securing Declaration Form, as applicable as per tender), Tender
Fee, are received electronically and in order. The bidder shall send
hard copy of tender (sealed & signed of authorized person), and
other PQ documents through R.P.A.D./speed post or in person so as
to reach to Office of Executive Engineer (T.D.), Town
Development Division, A.O. BUILDING-ANNEX,
GANDHIDHAM KACHCHHH-370201, within 7 days from the
last date of opening.

Bid Opening Date Technical Bid will be opened on 05/06/2025 @ 16:30 hrs. Date of
opening of price bid shall be notified after scrutiny and evaluation
of Technical Bid.

Documents required to be submitted by a. Documents in support of fulfilling qualifying criteria as

scanning through online indicated above

b. EMD in the form of Bank Guarantee Drawn in favour of
Board of Deendayal Port Authority, issued by any
Nationalized /scheduled bank (Except Co-op bank) having
branch at Gandhidham as per enclosed format valid for 28
days beyond bid wvalidity ). Or in form of Insurance
Security Bond as per format and condition in Form — 23A
in Tender Document.

c. Tender Fee form of online Digital mode of Payment

d. Integrity Pact Agreement dually signed with a witness

e. As indicated in Clause 4 of Section 1 - Instructions to
bidder

Officer- Inviting Bids: Executive Engineer (T.D.), Town Development Division, Annexe,
A.O. Building, Gandhidham (Kutch)-370201.

Bid Opening Authority: Executive Engineer (TD)

Address: Town Development Division, Annexe, A.O. Building, Gandhidham
(Kutch) Gujarat -370201.

Contact Details : (+91) 9718313460

Executive Engineer (TD)
Deendayal Port Authority
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Note :
In case bidders need any clarifications or if training is required to participate in online tenders, they can contact
(n) Procure Support team at following address: -

(n) code Solutions—A division of GNFC Ltd., (n)Procure Cell,
403, GNFC Info tower, S.G. Road, Bodakdev, Ahmedabad—380054(Gujarat).

Contact Details:

Airtel : +91-79-40007501, 40007512, 40007516, 40007517, 40007525

BSNL : +91-79-2684511, 26854512, 26854513 (EXT: 501, 512, 516, 517, 525)
Reliance: +91-79-30181689

Fax : +91-79-26857321, 40007533

E-mail : nprocure@gnvfc.net

TOLL FREE NUMBER : 1-800-233-1010 (EXT: 501, 512, 516, 517, 525)

INFORMATION AND INSTRUCTIONS FOR CONTRACTORS FOR E-TENDERING FORMING
PART OF NIT AND TO BE POSTED ON WEBSITE.

1. Information and instructions for Contractors will form part of NIT and to be uploaded on website.
2. The intending bidder must have class-III digital signature to submit the bid.

3. The Bid Document as uploaded can be viewed and downloaded free of cost by anyone including intending
bidder. But the bid can only be submitted after uploading the mandatory scanned documents such as a
Receipt of EMD in form of Bank Guarantee, Tender Fee in form of online Digital mode of Payment.

4. Bidders may modify or withdraw their bids before last date and time of submission of bid as notified.

5. While submitting the modified bid, contractor can revise the rate of one or more item(s) any number of times
(he need not re-enter rate of all the items) but before last time and date of submission of bid as notified.

6. On opening date, the contractor can login and see the bid opening process. After opening of bids, he will
receive the competitor bid sheets.

7. Contractor can upload documents in the form of JPG format and PDF format.

8. It is mandatory to upload scanned copies of all the documents including GST registration as stipulated in the
bid document. If such document is not uploaded his bid will become invalid and cost of bid document shall
not be refunded.

9. If the contractor is found ineligible after opening of bids, his bid shall become invalid and cost of bid
document shall not be refunded.

10. If any discrepancy is noticed between the documents as uploaded at the time of submission of bid and hard
copies as submitted physically by the contractor the bid shall become invalid and cost of bid document shall
not be refunded.

11. Certificate of Financial Turn Over: At the time of submission of bid contractor may upload Affidavit/
Certificate from CA mentioning Financial Turnover of last 3 (three) years or for the period as specified in
the bid document and further details if required may be asked from the contractor after opening of
technical bids. There is no need to upload entire voluminous balance sheet.

12. Contractor must ensure to quote rate of each item. If any cell is left blank and no rate is quoted by the
bidder, rate of such item shall be treated as "0" (ZERO).

13. The Draft information and instructions to Contractors may be modified suitably by NIT approving authority
as per requirement.

14. All the mandatory document required/prescribed for Pre-qualification have to be enclosed by the bidder
failing which his offer shall be rejected and treated as non-responsive. However, additional documents
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required if any for verification of the original documents shall be submitted by the bidder if required by
DPA.

List of Documents to be scanned and uploaded within the period of bid submission:

I EMD in form of Bank Guarantee Drawn in favour of Board of Deendayal Port Authority, issued by any
Nationalized /scheduled bank (Except Co-op bank) having branch at Gandhidham as per enclosed
format.

IL Tender Fee form of online Digital mode of Payment.

Bid Document.
L. Certificates of Work Experience of successfully completed works issued by the client.

1L Certificate of Financial Turnover from CA

111 Any other Document as specified in the NIT & Section 1.
Iv. Affidavit as per provisions of NIT.

V. Certificate of Registration for GST and acknowledgement of up to date filed return if required.
VL Bid capacity calculations along with balance financial liability of works in hand.
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SECTION -1

INSTRUCTIONS TO BIDDERS

A. GENERAL
1. Scope of Bid.
1.1 The Executive Engineer (TD), Deendayal Port Authority, invites bids by E-Tendering for the work of

1.2

2.1

3.1

32

33

3.4

4.

“Construction of E-Type Quarters at Port Colony Gopalpuri, Gandhidham.” detailed in the table
given in NIT. The bidders may submit on-line bids for the work detailed in the table given in NIT.

The successful bidder will be expected to complete the work by the intended completion date specified
in the contract condition.

Source of Funds

The employer has arranged the funds from internal resources and will have sufficient funds in Indian
currency for execution of the work.

Eligible Bidders

The invitation for Bids is open to all eligible bidders meeting the eligibility criteria as defined in Clause
No. 4.

All bidders shall provide in Section-2, forms of Bid and Qualification Information, a statement that
bidder is not associated, nor has been associated in the past, directly or indirectly, with the consultant or
any other entity that has prepared the design, specifications and other documents for the project
manager for the contract. A firm that has been engaged by the employer to provide consulting services
for the preparation or supervision of the works, and any of its affiliates, shall not be eligible to bid.

Government-owned enterprises may only participate, if they are legally and financially autonomous,
operate under commercial law and are not a dependent agency of the Employer subject to fulfilment of
minimum qualifying criteria.

Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices issued by the
employer in accordance with clause 37.

Eligibility Criteria:

4.1 a. Experience of similar works executed during the last seven years, and details like monetary value, clients,

and proof of satisfactory completion.

b. Documentary evidence of adequate financial standing and proof from client for satisfactory completion of

works.

c. Equipment requirement/ schedule. (Not Applicable please refer Section — 5).
d. Managerial/Manpower requirement. (Not Applicable please refer Section — 5).

e. Project Planning and Quality Control procedure to be adopted.

f. Information regarding projects in hand, current litigation, orders regarding exclusion, expulsion or black

g.

listing, if any.
Trained & Certified workmen proposed to be employed at the work site of the project. The Contractor
must undertake to employ of certified worker to the extent of 20% of total strength. Valid certificates by
a recognized University, technical Board, or Ministry of Government of India would only be taken
cognizance of.

4.2 If the Employer has not undertaken pre-qualification of potential bidders, All bidders shall include the

following information and documents with their bids in Section- 2.

a.Copies of original documents defining the constitution or legal status, place of

registration, and principal place of business, written power of attorney of the signatory of the
Bid to commit the Bidder.



4.3 To qualify for award of the contract, bidders are advised to note the minimum qualification criteria specified
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b. Total monetary value of construction work performed for each of the last five years.

c. Experience in works of a similar nature and size for each of the last five years, and details of
works underway or contractually committed, and Employers who may be contacted for further
information on those contracts.

d.Major items of construction equipment proposed to carry out the contract. (Not Applicable
please refer Section — 5).

e. Qualifications and experience of key site management and technical personnel proposed for the
contract. (Not Applicable please refer Section — 5).

f. Reports on the financial standing of the Bidder, such as profit and loss statements and auditor's
reports for the past five years.

g. Evidence of adequacy of working capital for this contract (access to line of credit and availability
of other financial resources).

h. Authority to seek references from the Bidder's bankers.

i. Information regarding any litigation, current or during the last five years, in which the Bidder is
involved, the parties concerned, and disputed amount.

j- Proposal for subcontracting components of the works amounting to more than10 percent of the
Bid Price (for each qualification should attached); and (Not Applicable Refer Section-5)

k. The proposed methodology and program of construction, backed with equipment planning and
deployment, duly supported with broad calculations and quality control procedures proposed to
be adopted justifying their capability of execution and completion of the work as per technical
specifications within the stipulated period of completion as per milestones (for all contracts over
Rs10M).

1. PAN, Registration with GST and Provident Fund Authorities.

m. Integrity Pact

below.

. Average annual financial turnover during the last three years ending 31st March 2024 should be at least
%241.88 lakhs (The financial turnover document must be certified by a Chartered Accountant (CA) with the
CA's stamp, signature, and UDIN/membership number. Additionally, all necessary documents for the
verification of turnover must be provided. Failure to comply with these requirements bid will be treated as
non-responsive).

. Experience of having successfully completed similar works during last 7 years ending last day of month
previous to the one in which applications are invited should be either of the following.

a. Three similar completed works, each work costing not less than the ¥322.51 lakhs (excluding

GST).

or

b. Two similar completed works, each work costing not less than the ¥403.14 lakhs (excluding GST).

or

c. One similar completed works costing not less than the ¥645.02 lakhs (excluding GST).

“Similar Works” means experience of “Construction work of Government
Institutional/Residential/Commercial RCC framed structure building with external development works,
Electrical, Water supply etc. all complete work of a building constructed during last 7 years ending last day
of month previous to the one in which applications are invited”.
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Work experience completed in Private Organisation: If the Bidder completed the works in private
organization as stipulated in Minimum Qualification Criteria (work experience) shall be considered
only, if TDS certificates with respect to referred work issued by Competent Authority needs to be
enclosed by the tenderer along with the BID. The Bidder has also submit the certificate issued by
their CA stating that the amount shown in TDS certificate has been received with respect to work
experience submitted by Bidder as stipulated in Minimum qualification Criteria (The CA
certified document should have CA’s stamp, signature and UDIN no. for verification, failing which the
bid will be treated as non-responsive).

Work experience completed as a Sub-Contractor: If the similar work is executed as sub-
contractor, the contract experience shall be considered for pre-qualification only, if same is carried
out in Govt. / Semi Govt. / Autonomous Body working under Gol / Public Sector Undertakings
subject to submission of sub-contract permission issued by the respective authority prior to
execution of the work. Further, if sub-contract is not authenticated, the respective party shall be
considered non-responsive. The decision taken by DPA shall be final. It is mandatory to upload
the sub-contract permission letter obtained from the respective authority. Also, the completion
Certificate / Form 3A authenticated by concern respective authority shall be uploaded along-with
TDS certificate deducted from that particular work issued by the competent authority shall be
submitted along-with bid submission

If Bidder is a MSE Organisation: In case of Micro and Small Enterprise (MSEs) holding valid

certificate issued by any agencies/organization under The Ministry of Micro, Small and Medium
Enterprises indicating the list of activity related to the subject tender ONLY shall become eligible for
exemption from payment of Tender fee/EMD. Such bidder shall upload in preliminary bid a scanned
copy of valid certificate. Such bidder shall upload in preliminary proposal a scanned copy of valid
certificate, as well as duly filled in and signed ‘Bid Securing Declaration’ as per format provided in the
tender document (Form-7 of Section-2)), failing which the bid shall be disqualified.

NIC codes regarding related activity are mentioned below:

iv

SECTION F CONSTRUCTION

Division 41 Construction of buildings

Group 410 Construction of buildings

Class 4100 Construction of buildings

Sub-Class Construction of buildings carried out on own-account basis or on a fee or
41001 contract basis

Sub-Class Assembly and erection of prefabricated constructions on the site

41003

Division 43 Specialized construction activities

Group 433 Building completion and finishing

In addition to above, the criteria regarding satisfactory performance of the work, Personnel, establishment,
plant, equipment, etc. may be incorporated according to the requirement of the project.

Note: Figures to be computed and indicated in the individual projects.

44

4.5

To qualify for a package of contracts made up of this and other contracts for which bids are invited in the
NIT, the bidder must demonstrate having experience and resources sufficient to meet the aggregate of the
qualifying criteria for the individual contracts. (Not Applicable please refer Section — 5).

Sub- contractors' experience and resources shall not be taken into account in determining the bidder's
compliance with the qualifying criteria except to the extent stated in 4.4 above. (Not Applicable please
refer Section — 5).
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4.6  Bidders who meet the minimum qualification criteria will be qualified only if their available bid capacity
is more than the total bid value. The available bid capacity will be calculated as under:

Assessed Available Bid capacity = A X N X 2 -B, Where

“N” = Number of years prescribed for completion of the subject contract.

“A” = Maximum value of works executed in any one year during last seven
years (at current price level)

“B” = Value at current price level of existing commitment s and on going
works to be completed in the next’ N’ years

Note: For bring the value of works to current level, multiplying factor to be indicated in tender with
reference to escalation based on WPIL.

Financial Year 2023-24 | 2022-23 | 2021-22 | 2020-21 | 2019-20 | 2018-19 | 2017-18
Index 151.4 152.5 139.4 123.4 121.8 119.8 114.9
Multiplying factor | 1 0.99 1.09 1.23 1.24 1.26 1.32

*In case of work is completed in FY 2024-25, then the up-dation factor shall be considered as 1 (one).

The Bidder shall furnish statements showing the value of existing commitments and ongoing works as well as
the stipulated period of completion remaining for each of the works preferably countersigned by the Nodal
Officer or his nominee-in charge.

4.7 Even though the bidder meets the above qualifying criteria, they are subject to be disqualified if they have:

- Made misleading or false representations in the forms, statements and attachments submitted in proof
of the qualification requirements: and/or

- Record of poor performance inordinate delays in completion, litigation history or financial failures etc,.

- The accompaniments to the tender documents such as abandoning the works, not properly
completing the contract,

4.8  as described under Clause 4.2 shall be Scanned and submitted On- Line along with Tender documents.
However, the originals/ attested hard copies shall have to be forwarded subsequently so as to reach the
office of Executive Engineer (TD) within 7days of opening of the tenders.

The envelope shall be addressed to:

The Executive Engineer (TD),

Town Development Division,

Room No.103, Ground Floor,

Annexe, AO Building.

Deendayal Port Authority

Gandhidham, Kutch District Gujarat-State, INDIA

And submitted on https://tender.nprocure.com
Bear the following identification:

Accompaniments for “Construction of E-type quarters at Port Colony Gopalpuri, Gandhidham”.

Bid reference No Name and
address of the bidder.
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One Bid per Bidder

Each bidder shall submit only one bid. A bidder who submits more than one Bid (other than as a
subcontractor or in cases of alternatives that have been permitted or requested) will cause the entire
proposal with the Bidder's participation to be disqualified.

Joint Venture (Modified at Clause (A) 1 of Section - 5).

Companies/Contractors may jointly undertake contract/contracts. Each entity would be jointly and
severely responsible for completing the task as per the contract, however declaration of the Lead member
to be indicated by bidders, however JV has to designate in their MOU. The firms with at least 26% equity
holding each be allowed to jointly meet the Eligibility criteria.

JVs/ Consortia be allowed in all contracts of estimated cost of more than Rs. 5 Crores. However, there
shall be no limit on the number of partners.

Cost of Bidding

The bidder shall bear all costs associated with the preparation and submission of his Bid, and the
Employer will in no case be responsible and liable for those costs.

Site Visit

The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and examine the site of
works and its surroundings and obtain all information that may be necessary for preparing the Bid and
entering into a contract for construction of the works. The costs of visiting the site shall be at the Bidders'
own expense.

BIDDING DOCUMENTS
Content of Bidding Documents

The set of bidding documents comprises the documents listed in the table below and addenda issued in
accordance with clause-10:

Invitation for Bids (NIT)

DC 1 Bid reference

NIT Invitation to Bidders

SECTION 1 Instruction to Bidders

SECTION 2 Forms of Bid, Qualification Information and letter of Acceptance
SECTION 3 Conditions of Contract

SECTION 4 Contract Data

SECTION 5 Specifications and special conditions.
SECTION 6 Forms of Securities

SECTION 7 Schedule-A

SECTION 8 Bill of quantities (Schedule-B)
SECTION 9 Drawing

8.2. One set of bidding documents will be issued to the bidder. The document should be completed and returned

8.3

9.

9.1

with the bid. (Not Applicable please refer Section — 5).

The bidder is expected to examine carefully all instructions, conditions of contract, contract data, forms,
terms, technical specifications, bill of quantities, forms, drawings, annexure in the bid document. Failure
to comply with the requirements of the bid document shall be at the bidder's own risk. Pursuant to clause
26 hereof, bids which are not substantially responsive to the requirements of the bid documents shall be
rejected.

Clarifications of the Bidding Documents

A prospective bidder requiring any clarification of the bidding documents may notify the employer in
writing or by electronic form and be confirmed by hard copy at the Employer’s address indicated in the
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invitation to bid. The employer will respond to any request for clarification which he received earlier
than days (Suggested 7 days) prior to the deadline for submission of bids. The clarifications shall be

uploaded on Website of https://tender.nprocure.com.

Pre — bid meeting (Not Applicable please refer Section — 5).

9.2.1The bidder or his official representative is invited to attend a pre-bid meeting which will take place at Old

9.2.2

9.23

9.2.4.

Board Room, Administrative office, Gandhidham on @ ___ hrs. (Not Applicable please refer
Section-5).

The purpose of the meeting will be to clarify issues and to answer questions on any matter that may be
raised at that stage. (Not Applicable please refer Section-5).

The bidder is requested to submit any questions in writing or by cable to reach the Employer not later than
one week before the meeting. (Not Applicable please refer Section-5).

Minutes of the meeting, including the text of the questions raised (without identifying the source of
enquiry) and the responses given will be transmitted without delay to all purchasers of the bidding
documents without delay. Any modification of the bidding documents listed in Sub-Clause 8.1 which may
become necessary as a result of the pre-bid meeting shall be made by the Employer exclusively through
the issue of an Addendum pursuant to Clause 10 and not through the minutes of the pre-bid meeting. (Not
Applicable please refer Section-5).

9.2.5 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder. (Not Applicable

10.

10.1

10.2

10.3

12.

12.1

13.

13.1

please refer Section-5).

Amendment of Bidding Documents

Before the deadline for submission of bids, the Employer may modify the bidding documents by using
addenda.

Any addendum thus issued shall be part of the bidding documents and shall be communicated in writing
or by cable to all the purchasers of the bidding documents. Prospective bidders shall acknowledge
receipt of each addendum by cable to the Employer.

To give prospective bidders reasonable time in which to take an addendum into account in preparing

their bid, the Employer shall extend as necessary the deadline for submission of bids, in accordance
with sub-clause 20.2 below.

PREPARATION OF BID:

Language of Bid
All documents relating to the bid shall be in the English language.
Documents comprising the Bid

The bid submitted by the bidder shall comprise the following:

A) Technical Bid:

(1) Bid Security

ii) Qualification Information Form and Document (Pursuant to clause 4 hereof) and any other materials
required to be furnished and submitted by the bidder in accordance with these instructions. The
documents listed under Sections 2, 4 and 7 of Sub-Clause 8.1 shall be filled in without exception.

B) Financial Bid :
(1) Bill of Quantity (Schedule-B) dully filled and digitally signed by the bidder online only.

Bid Prices

The contract shall be for the whole works as described in sub clause 1.1 based on the priced Bill of
Quantities submitted by the Bidder.
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The bidder shall fill the rates in the respective item of the work described in the Bill of quantities. Items
for which no rate or price is entered by the bidder will not be paid for by the Employer when executed
and shall be deemed covered by the other rates and prices in the Bill of Quantities.

All duties, (except GST) taxes, and other levies payable by the contractor under the contract, or for any
other cause shall be included in the rates, prices and total Bid Price submitted by the bidder.

The rates and prices quoted by the bidder shall be fixed for the duration of the contract and shall not be
subject to adjustment on any account.

Currencies of Bid and Payment
The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees.
Bid Validity

Bids shall remain valid for a period 120 days after the deadline date for bid submission specified in
clauses 20. A bid valid for a shorter period shall be rejected by the Employer as non-responsive.

In exceptional circumstances, prior to expiry of the original time limit, the Employer may request that
the bidders may extend the period of validity for a specified additional period. The request and the
bidders’ responses shall be made in writing or by cable. A bidder may refuse the request without
forfeiting his bid security. A bidder agreeing to the request will not be permitted to modify his bid and
also shall submit at extension for EMD, if it is in the form of Bank Guarantee.

Bid Security (Earnest Money Deposit-EMD)

Earnest money Deposit (EMD) shall be %8,06,274.00 to be submitted in form of Bank Guarantee Drawn in
favour of Board of Deendayal Port Authority, issued by any Nationalized /scheduled bank (Except Co-op bank)
having branch at Gandhidham as per enclosed format). in form of Insurance Security Bond as per format and
condition in Form — 23A in Tender Document.

In case of Micro and Small Enterprise (MSEs) holding valid certificate issued by any
agencies/organization under The Ministry of Micro, Small and Medium Enterprises indicating the list
of activity related to the subject tender ONLY shall become eligible for exemption from payment of
Tender fee/EMD. Such bidder shall upload in preliminary bid a scanned copy of valid certificate.
Such bidder shall upload in preliminary proposal a scanned copy of valid certificate, as well as duly
filled in and signed ‘Bid Securing Declaration’ as per format provided in the tender document
(Form-7 of Section-2), failing which the bid shall be disqualified.

NIC codes regarding related activity are mentioned below:

SECTION F

CONSTRUCTION

Division 41

Construction of buildings

Group 410 Construction of buildings

Class 4100 Construction of buildings

Sub-Class Construction of buildings carried out on own-account basis or on a fee or
41001 contract basis

Sub-Class Assembly and erection of prefabricated constructions on the site

41003

Division 43

Specialized construction activities

Group 433

Building completion and finishing
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The Proof of transfer of funds to be submitted in Preliminary-Bid stage. EMD in any other form shall not be
accepted. Exception from EMD for Micro and Small Enterprise (MSEs) shall be applicable as per condition
in NIT.

The EMD up to Rs. 5 lakhs be payable Digital mode of payment in Bank of Baroda, Gandhidham Branch
Account No. 10080100022427 IFSC Code: - BARBOGANKUT. The proof for transfer of funds to be
submitted in preliminary bid stage only. EMD beyond Rs.5 lakhs be payable in the form of Bank Guarantee
for the entire amount from any Nationalized Bank/Scheduled bank (except Co-operative) banks only having
its Branch at Gandhidham, or in form of Insurance Security Bond as per format and condition in
Form — 23A in Tender Document. Bank Guarantees submitted as Earnest Money shall be valid for 28 days
beyond the validity of the bid. Bank Guarantee shall be verified independently by the Port with the bank
before finalization of technical offer. In the event of lack of confirmation of issue of the Bank Guarantee by
the Bank, the bid shall stand disqualified.

B. EMD of unsuccessful bidders other than L1 and L2 is refunded immediately after ranking of price bids.
Earnest money of L2 is refunded immediately after entering in to agreement with L1 and acceptance of
performance Guarantee from L1.

C. EMD is refunded suo-motto without any application from the bidders.

D. The bid security of the successful bidder will be discharged after he has signed the Agreement and furnished
the required Performance security.

E. The Bid security may be forfeited, if
a) The bidder withdraws the bid after bid opening during the period of bid validity.
b) The bidder does not accept the correction of the Bid price, pursuant to Clause 27; or
¢) The successful bidder fails within the specified time limit to
(1) Sign the Agreement or
(i1) Furnish the required Performances security.

17. Alternative Proposals by Bidders

17.1 Conditional offer or Alternative offers will not be considered further in the process of tender evaluation.
18. Format and Signing of Bid

18.1 The Price Bid to be submitted online shall be signed digitally by a person or persons duly authorized to
sign on behalf the Bidder

18.2 The Bid shall contain no alterations or additions, except those to comply with instructions issued by the
Employer, or as necessary to correct errors made by the bidder in which case such corrections shall be
initialed by the person or persons signing the bid.

C. Submission of bids
19. Sealing and marking of bids
19.1 The bidder shall put Bid security document as per clause No.16, hereof in one envelope and properly

seal and mark as “Bid Security”. The bidder shall put documents mentioned in clause No.12.1.A (ii) in
separate envelope and properly seal and mark as “Technical Bid”. Then put both these envelopes into
separate envelope, properly seal and mark as “Technical Bid”. The bidder shall submit “Financial Bid”
as per Clause No.12.1. (B) hereof online only. These envelopes than be put inside one outer envelope
and sealed, duly marking the outer envelope as “Technical Bid and Financial Bid”. (Not Applicable
please refer Section —5).)

19.2 The envelopes shall
(a) be addressed to Nodal Officer/Employer at the following address.

The Executive Engineer (TD),
Deendayal Port Authority,
Annexe, A.Q. Building,
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Room No. 103, Ground floor,
T.D. Div. Gandhidham-Kutch-
Gujarat (State) - 370201.

(b) bear the following identification:

Bid for “Construction of E-Type Quarters at Port Colony Gopalpuri, Gandhidham”. Bid reference no.
..................... (Insert number).

DO NOT OPEN BEFORE (time and date for opening, per Clause 23)

Name and address of the bidder. The tender complete in all respect should be put in the tender box
(marked tender No ) in the office of Executive Engineer(TD) upto hrs on due date
and open at on the same date in presence of such of the tenderers who may wish to be
present. (Not Applicable please refer Section — 5).

19.3 In addition to the identification required in Sub-Clause 19.2, the inner envelopes shall indicate the name and
address of the bidder of the bidder to enable the bid to be returned unopened in case it is declared late,
pursuant to Clause 21, or the bid is declared non responsive. If the outer envelopes are not sealed and
marked as above, the Employer will assume no responsibility for the misplacement or premature opening
of the technical bid and financial bid. (Not Applicable please refer Section — 5).

20 Deadline for submission of the Bids

20.1 Bids must be received by the Employer at the address specified above not later than 16:00 HRS. on

in the event of the specified date for the submission of bids being declared a holiday by the

Employer. The bids will be received upto the appointed time on the next working day. (Not Applicable
please refer Section — 5).

20.2 The Employer may extend the deadline for submission of bids by issuing an amendment in accordance with
Clause 10, in which case all rights and obligations of the Employer and the bidders previously subject to the
original deadline will then be subject to the new deadline.

20.3 In case of tender document being downloaded from the Website, at the time of submission of (the hard
copy of) the tender document. The tenderer shall give an undertaking that no change has been made in
document. He shall be issued a printed set of document under acknowledgment with a condition that the
printed version of the port tender document will be treated as authentic tender and if any discrepancy is
noticed at any stage between the Port’s tender document and the one submitted by the tenderer, the
conditions mentioned in the Port’s printed document shall prevail. Besides, the tenderer shall be liable for
legal action for the lapses. (Not Applicable please refer Section — 5).

21 Late Bids

21.1 Any bid received by the Employer after the deadline prescribed in Clause 20 will be considered as non-
responsive.

22. Modification and Withdrawal of Bids
22.1 Bidders may modify or withdraw their bids before the deadline prescribed in Clause 20.

22.2 Each Bidder’s modification or withdrawal notice shall be prepared, sealed, marked and delivered in
accordance with Clauses 18 & 19, with the outer and inner envelopes additionally marked
“MODIFICATION” or “WITHDRAWAL?” as appropriate. (Not Applicable please refer Section — 5).

22.3 No bid may be modified after the deadline for submission of bids.

22.4 Withdrawal or modification of a Bid between the deadline for submission of bids and the expiration of
the original period of bid validity in Clause 15.1 above or as extended pursuant to Clause 15.2 may
result in the forfeiture of the Bid security pursuant to Clause 16.

22.5 Bidders may only offer discounts to, or otherwise modify the prices of their bids by submitting bid
modifications in accordance with this clause or included in the original bid submission. (Not Applicable
please refer Section — 5).
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BID OPENING AND EVALUATION
Bid opening

On the due date and appointed time as specified in clause 20, the Employer will first open Preliminary
bids of all bids received (except those received late) including modifications made pursuant to clause 22
in presence of the bidders or their representative who choose to attend. In the event of the specified date
for Bid opening being declared a holiday by the Employer, the bids will be opened at the appointed time
and location on the next working day.

Envelopes marked “WITHDRAWAL?” shall be opened and read out first. Bids for which an acceptable
notice of withdrawal has been submitted pursuant to Clause 22 shall not be opened. (Not Applicable
please refer Section — 5).

Bidder’s name, withdrawals, modifications of technical bid, the presence of bid security and such other
details, as the Employer may consider appropriate will be announced by the Employer at the opening.
(Not Applicable please refer Section — 5).

If all Bidders have submitted unconditional Bids together with requisite bid security, then all bidders
will be so informed then and there. If any Bid contains any deviation from the Bids documents and/or if
the same does not contain Bid security in the manner prescribed in the Bid documents, then that Bid
will be rejected and the Bidder informed accordingly. The sealed financial bid containing priced BOQ
will be returned to him without opening. All valid financial bids whose technical bids have been
determined to be substantially responsive in accordance with Clause 26 hereof, shall be opened on the
specified date from declaring the results of the Technical Bid, in presence of the bidders or their
representatives who choose to attend. The Bidder’s name, the Bid prices, the total amount of each Bid
and of any alternative Bid (if alternatives have been requested or permitted), any discounts, Bid
modifications and withdrawals, and such other details as the Employer may consider appropriate, will
be announced by the employer at the opening. Any bid price, discount, or alternative Bid price which is
not read out and recorded at Bid opening, will not be taken into account in Bid evaluation. (Not
Applicable please refer Section — 5).

The Employer shall prepare minutes of the Bid opening, including the information disclosed to those
present and the minutes shall form part of the contract.

Process to be confidential.

Information relating to the examination, clarification, evaluation and comparison of the bids and
recommendations for the award of a contract shall not be disclosed to Bidders or any other persons not
officially concerned with such process until the award to the successful bidder has been announced.

Clarification of Bids

To assist in the examination and comparison of Bids, the Employer may, at his discretion, ask any
Bidder for clarification of his Bid, including breakdown of unit rates. The request for clarification and
the response shall be writing or by cable, but no change in the price or substance of the Bid shall be
sought, offered, or permitted except as required to conform the correction of arithmetic errors
discovered by the Employer in the evaluation of the Bids in accordance with Clause 27.

Subject to above Para, no Bidder shall contact the Employer on any matter relating to his bid from the
time of the bid opening to the time the contract is awarded. If the Bidder wishes to bring additional
information to the notice of the Employer, he should do so in writing.

Any effort by the Bidder to influence the Employer’s bid evaluation, bid comparison or contract award
decisions, may result in the rejection of his bid.

Examination of Bids and Determination of Responsiveness

Prior to detailed evaluation of Bids, the Employer will determine whether each Bid (a) meets the
eligibility criteria defined in Clause 4 (b) has been properly signed by an authorized signatory
(accredited representative) holding power of Attorney in his favour. The Power of Attorney shall inter
alia include a provision to bind the Bidder to settlement of disputes clause; (c) is accompanied by the
required Bid security and; (d) is responsive to the requirements of the Bidding documents.
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A substantially responsive Technical and Financial Bid is one which conforms to all the terms,
conditions and specification of the Bidding documents, without material deviation or reservation. A
material deviation or reservation is one (a) which effects in any substantial way the scope, quality or
performance of the Works; (b) which limits in any substantial way, the Employer’s rights or the
Bidder’s obligations under the contract; or (c) whose rectification would affect unfairly the competitive
position of other Bidders presenting responsive Bids.

If a Technical Bid is not substantially responsive, it will be rejected by the Employer, and may not
subsequently be made responsive by correction or withdrawal of the non-confirming deviation or
reservation.

Correction of Errors (Not Applicable please refer Section — 5).
Bids determined to be responsive will be checked by the Employer for any Arithmetic errors. Errors will
be corrected by the Employer as follows.

Where there is a discrepancy between the rates in figures and in words, the rate in words will govern; and
(Not Applicable please refer Section — 5).

Where there is discrepancy between the unit rate and the line item total resulting from multiplying the
unit rate by the quantity, the unit rate as quoted will govern. (Not Applicable please refer Section — 5).

27.2 The amount stated in the Bid will be adjusted by the Employer in accordance with the above procedure for

28

29

29.1

29.2

29.3

29.4

30

31

31.1

(a)
(b)

the correction of errors and, with the concurrence of the Bidder, shall be considered as binding upon the
bidder. If the Bidder does not accept the corrected amount the Bid will be rejected, and the Bid security
may be forfeited in accordance with sub-Clause.16. F.(B).

NIL.
Evaluation and Comparison of Bids

The Employer will evaluate and compare only the Bids determined to be responsive in accordance with
Clause 26.

In evaluating the Bids, the Employer will determine for each Bid the evaluated Bid Price by adjusting
the Bid Price as follows:

Making any correction for errors pursuant to Clause 27;

Making appropriate adjustments to reflect discounts or other price modification offered in accordance
with Sub Clause 22.5

The estimated effect of the price adjustment conditions under Clause 47 of the conditions of contract,
during the period of implementation of the Contract, will not be taken into account in Bid evaluation.

If the Bid of the successful Bidder is seriously unbalanced in relation to the Nodal Officer or his
nominee’s estimate of the cost of work to be performed under the contract, the Employer may require
the Bidder to produce detailed price analyses for any or all items of the Bill of Quantities, to
demonstrate the internal consistency of those prices with the implementation/construction methods and
schedule proposed.

Nil
AWARD OF CONTRACT
Award Criteria

The Employer will award the Contract to the Bidder whose Bid has been determined to be responsive to
the Bidding documents and who has offered the lowest evaluated Bid Price, provided that such Bidder
has been determined to be (a) eligible in accordance with the provisions of Clause 3 and (b) qualified in
accordance with the provisions of Clause 4. The second bidder (i.e. L2) shall be kept in reserve and may
be invited to match the bid submitted by the (L 1) bidder in case such bidder withdraws or is not
selected for any reason.
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Employer’s Right to accept any Bid and to reject any or all.

Notwithstanding clause 31, the Employer reserve the right to accept or reject any bid and to cancel the
bidding process and reject all bids, at any time prior to the award of contract, without thereby incurring
any liability to the affected bidder or bidders of the grounds for Employer’s action.

Notification of Award and Signing of Agreement.

The Bidder whose Bid has been accepted will be notified of the award by the Employer prior to
expiration of the Bid validity period by cable, telex or facsimile confirmed by registered letter. This
letter (hereinafter and in the Conditions of Contract called the “letter of Acceptance™) will state the sum
that the Employer will pay the Contractor in consideration of the execution, completion and
maintenance of the Works by the Contractor as prescribed by the Contract (hereinafter and in the
Contract called the “Contract Price”).

The notification of award will constitute the formation of the Contract subject to the furnishing of a
performance security in accordance with the provisions of Clause 34.

The Agreement will incorporate all correspondence between the Employer and the successful bidder. It
will be signed by the employer and sent to the successful Bidder within (28 days of award of work for
global tender and Within 14 days for domestic tender) following the notification of award along with
the Letter of Acceptance. Within (28 days for global tender and within 21 days for domestic tender) of
receipt, the successful Bidder will furnish the performance security and sign the Agreement with the
Employer.

Upon the furnishing by the successful Bidder of the Performance Security, the Employer will promptly
notify the other Bidder that his Bid have been unsuccessful and release the Bid security (EMD).

Performance Security

Security Deposit shall consist of two parts; a) Performance Guarantee to be submitted at award of work,
and b) Retention money to be recovered from Running Bills. Security Deposit/ Performance guarantee
shall be 10% of Contract price of which 5% of contract price should be submitted as FDR or Bank
Guarantee(BG) of Nationalized/scheduled bank (except Co-operative) Banks having its branch at
Gandhidham and BG should remain valid for 60(Sixty)days beyond the date of completion of all
contractual obligation of the concern contract including Defect Liability Period, or Digital transfer
within (21 days in case of domestics bid and within 28 days in case of global bids) of receipt of letter of
acceptance and balance 5% recovered as Retention Money from Running Bills. Recovery of 5% of
Retention Money to commence from the first bill onwards @ 5% of bill value from each bill. Retention
Money be refunded within 14 days from the date of payment of final bill. Balance SD to be refunded
immediately not later than 14 days from completion of defect liability period and submission of NOC from
Geology and Mining Department, Bhuj.

Failure of the successful Bidder to comply with the requirements of Sub-Clause 34.1 shall constitute
sufficient grounds for cancellation of the award of work and forfeiture of the Bid security and/or the
successful bidder may be disqualified from bidding for any contract with DPA for a period of three years
from the date of notification.

The documentary evidence (copy of paid challan in Government Treasury) of welfare cess @1% of work
done as amended by Statutory Authority from time to time paid on final bill shall be submitted before
releasing the Performance Guarantee.

Advance Payment (Not Applicable please refer Section — 5).

The Employer will provide an Advance Payment on the Contract Price as stipulated in the conditions of
Contract, subject to maximum amount, as stated in the Contract Data.

Conciliator: (Not Applicable please refer Section — 5).

The employer proposes that GIDC SIAC Arbitration centre be appointed as conciliator under the
contract as provided in Sub-clause 24.4 of Conditions of Contract. If the bidder discharges with this
proposal the bidder should so state in bid.

Corrupt or Fraudulent Practices
The Employer requires that Bidders/Suppliers/Contractors under this contract, observe the highest

standard of ethics during the procurement and execution of this contract. In pursuance of this policy, the
Employer:
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(a) Defines, for the purpose of these provisions, the terms set forth below as follows:

6] “Corrupt practice” means the offering, giving, receiving or soliciting of anything of value to
influence the action of a public official in the procurement process or in contract execution;
and

(i)  “fraudulent practice” means a misrepresentation of facts in order to influence a procurement

process or the execution of a contract to the detriment of the Employer, and includes collusive
practice among Bidders (prior to or after bid submission) designed to establish bid prices at
artificial non-competitive levels and to deprive the Employer of the benefits of free and open
competition.

(b) Will reject a proposal for award of work if he determines that the Bidder recommended for award
has engaged in corrupt or fraudulent practices in competing for the contract in question.

(c) Will declare a Bidder ineligible, either indefinitely for a stated period of time, to be awarded a
contract/contracts if he at any time determines that the Bidder has engaged in corrupt or
fraudulent practices in competing for or in executing, the contract.

(d) Submission of fraudulent documents shall be treated as major violation of the tender procedure and
in such cases the Port shall resort to forfeiture of EMD/SD/BG of the bidder, apart from
blacklisting the firm for the next 3 years

Furthermore, Bidders shall be aware of the provision stated in sub-clause 59.2 of the conditions of
contract.

The payment to the workers deployed by the Contractor should be paid through their respective bank
account only. The contractor has to submit the bills along with documentary proof for payments made
to the labour through the bank.
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SECTION 2

FORMS OF BID, QUALIFICATION INFORMATION AND LETTER OF ACCEPTANCE

NANAEWDND =

TABLE OF FORMS

FORM OF BID

CONTRACTOR'’S BID

PRE-QUALIFICATION OF BIDDERS

LETTER OF ACCEPTANCE

ISSUE OF NOTICE TO PROCEED WITH THE WORKS

SPECIMEN CONTRACT AGREEMENT

BID SECURING DECLARATION FORM (APPLICABLE FOR MSE
ORGANIZATION CLAIMING EXEMPTION FROM PAYMENT OF TENDER
FEES & EMD).

PROCEDURE FOR SIGNING INTEGRITY PACT.
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1. SPECIMEN FOR FORM OF BID
(To be executed on bidder’s letter head)

Date of Tender Submission Tender No

Name of Work:- “Construction of E-Type Quarters at Port Colony Gopalpuri, Gandhidham.”.

To,

The Executive Engineer (TD),

T.D. Division

DEENDAYAL PORT AUTHORITY
Ground Floor, ANNEXE, A.O. Building
Gandhidham-370201

Kutch District (Gujarat).

We, the undersigned, declare that:

(a)
(b)
©

(d)

(e)

®

(2

(h)
(i)

0

(k)

)

we have examined and have no reservations to the tender documents, including addenda and
clarifications issued

we offer to execute the work in conformity with the tendering documents and in accordance with the
delivery schedules specified in the schedule of requirements in accordance with the tender document.
The total price of our tender, excluding any discounts offered in item(d) below, is [ insert the total
tender price in words and figures, indicating the various amounts and the respective currencies];[in case
of techno-commercial offer it shall be mentioned that ‘as filled in the price bid’] (Not Applicable please
refer Section 5).

The discounts offered and the methodology for their application are:

Discounts. if our tender is accepted, the following discounts shall apply. [Specify in detail each
discount offered and the specified item of the Schedule of Requirements to which it applies.] [in case of
Techno-commercial offer it shall be mentioned that “as filled in the Price Bid”’]

Methodology of application of the discounts. The discounts shall be applied using the following
method: [Specify in detail the method that shall be used to apply the discounts]. [in case of Techno-
commercial offer it shall be mentioned that “as filled in the Price bid”] (Not Applicable please refer
Section-5)

our tender shall be valid for the period of time specified in [ITB Sub-clause 15.1], from the date fixed
for the tender submission deadline in accordance with [ITB Sub- clause20.1] , and it shall remain
binding upon us and may be accepted at any time before the expiration of that period or any extended
period accordance with [ITB Sub-clause 15.2];

If our tender is accepted, we commit to submit a performance guarantee in accordance with [insert
relevant clause no., ITB Sub-clause 34] for the due performance of the contract, as specified in
specimen form for the purpose.

We, including any subcontractors or contractors for any part of the contract,{Insert the nationality of
the Tenderer, including that of all parties that comprise the Tenderer, if the tenderer is a JV. And the
nationality each subcontractor and Contractor} (Not Applicable please refer Section-5)

We have no conflict of interest in accordance with [ITB Sub-clause no 5].

Our firm, its affiliates or subsidiaries- including any subcontractors or contractors for any part of the
contract — has not been declared ineligible by the port, under laws of India or official regulations in
accordance with [ITB Sub-clause no.3]

We understand that this tender, together with your written acceptance thereof included in your
notification of award, shall constitute a binding contract between us, until a formal contract agreement
is prepared and executed in accordance with [ITB Sub-clause 33] and as per specimen from the
purpose;

We understand that you are not bound to accept the lowest evaluated tender or any other tender that you
may receive.

We also make specific note clauses of [ITB, NIT] under which the contract is governed.
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(m) In case of out station firms, having a branch in India for liaison purposes, please mention the name of
the contact person and Tel. no., Fax. no., and mail-Id and also the complete postal address of the firm.

(n) We understand that the communication made with the firm at (m), by the port shall be deemed to have
been done with us.

Signed: [insert signature of person whose name and capacity are shown]

In the capacity of [insert legal capacity of person signing the form of tender]

Name:[insert complete name of person signing the form of tender]

Duly authorized to sign the tender for and on behalf of: [insert complete name of tenderer]

Dated on day of , (insert date of signing)
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2. CONTRACTOR’S BID

Description of the works: “Construction of E-Type Quarters at Port Colony Gopalpuri, Gandhidham.”.
BID

TO
(The employer)

Address

GENTLEMEN,

We offer to execute the works described above in accordance above with the conditions of Contract
accompanying this bid for the contract price of (in figures)

(in letters)

The advance payment required / not required as per rule

We accept the appointment of as the conciliator.

(OR) (Not Applicable please)
We do not accept the appointment of as the >_

Conciliator and propose instead that be appointed as

Conciliator whose daily fees and biographical data are attached.

This bid and your written acceptance of it shall constitute a binding contract between us.
We understand that you are not bound to accept the lowest or any bid you receive.

We undertake that, in competing for (and, if the award is made to us, in executing) the above contract, we will
strictly observe the laws against fraud and corruption in force In India namely “prevention of corruption act

1988”

We hereby confirm that this bid complies with the bid validity and security required by the bidding documents.
We attach herewith our copy of permanent account number (PAN)

Yours faithfully,

Authorized Signature:

Name& title of signatory

Name of Bidder
Address
Notes:

To be filled in by the bidder, together with his particulars and date of submission at the bottom of the form of
bid.
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3. PRE-QUALIFICATION OF BIDDERS

The information to be filled in by the bidder in the following pages will be used for purposes of pre-qualification
as provided for in the instructions to tenderers.

1. Only for individual bidders:
1.1 Constitution or legal status of bidder (attach copy)

e Place of registration

e  Principal place of business

e Power of attorney of signatory of bid(Attach)

2. Turnover of the firm

YEAR

TURN OVER

2021-22

2022-23

2023-24

Average

Attachments: Financial reports for the last three years; balance sheets, profit and loss statement, auditors reports
(in case of companies/ corporation) etc., list them below and attach copies.

3. Similar works
Particulars Year No. of works Value

Total value 2018-19

completed similar work

as defined in the tender 2019-20

document during last 7 2020-21

years
2021-22
2022-23
2023-24
2024-25

Attachments: Supporting documents, viz., successful completion certificates from clients, other documentations
to substantiate the similarity of work as per definition of “similar work” employers reserve the right to verify the

information;

4. Information on bid capacity (works for which bids have been submitted and works which are yet to be
completed) as on the date of this bid.

(A) Existing commitments and on-going works.

Description of
work

Place &
state

Contract
no.& date

Name &
address
Port or

Dept.

Value of
contract
Rs

Stipulated
Period of
completion

Value of
remaining to
be completed

Anticipated
date of
completion
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(B) Works for which bids already submitted

Description of Place & Name& Value of Stipulated Date when Remarks if
work state address of contract Period of decision is any
port or Dept. Rs completion expected
1 2 3 4 5 6 7

Attach certificates from the nodal officer or his nominee(s)-in-charge.

5. The following contractor’s Equipment are essential for carrying out the works. The bidder should list all
information requested below. (Not Applicable please refer Section — 5)

Item of Requirement no. Owned/ No’s / capacity Age/condit Remarks
equipment capacity leased /to be ion (from whom to be
procured purchased)

6. Qualification and experience of key personnel proposed for administration and execution of the contract. Attach
biographical data. Refer also to sub. clause 4.3(e) of instructions to bidders and sub- clause 9.1 of the conditions
of contract. (Not Applicable please refer Section — 5)

Position Name Qualification Years of Years of
experience experience in the
(general) proposed position
Project
manager
Discipline
specialist etc.,

7. Proposed sub-contracts and firms involved (NOT Applicable)

Sections of the Value of sub- Sub-contractor (name Experience in similar work
works contract and address)

8. Information on litigation history in which the bidder is involved.
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Other party(ies)

Port/Dept.

Cause of
dispute

amount

Remarks involved showing
present status

9. Additional information bidder may like to submit

Duly authorized to sign this authorization on behalf of (insert complete name of tenderer)

Dated on

day of

[insert date of signing]
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4. LETTER OF ACCEPTANCE
(On letterhead paper of the port)

(date)

TO:
(Name and address of the contractor)

Dear Sirs,

Tenderno. TD: /2025

Sub: Construction of E-Type Quarters at Port Colony Gopalpuri, Gandhidham.
Ref:Your bid dated and [list the correspondence with the bidder]

This is to notify you that your bid dated for execution of the

_ (name of the contract and identification number, as given in the

instructions to bidders) for the contract price of rupees (amount in words

and figures as corrected and modified) in accordance with the tender document is here byaccepted by the
employer/Board.
You are hereby requested to furnish performance security, in the form detailed intender document for an

amount of Rs. within { } days of the receipt

of this letter of acceptance valid up to 28 days from the date of completion obligations expiry of taking over
certificate subject to removal of defects period i.e. up to and also sign the contract agreement within {

} days of the receipt of this letter of

acceptance, failing which action as stated in the tender document will be taken.

Detailed letter of acceptance will follow.
Please acknowledge receipt.

Yours faithfully

Authorized signature
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5. ISSUE OF NOTICE TO PROCEED WITH THE WORKS
(Letterhead of the Port)

dated

To

(Name and address of the contractors)

Dear Sirs,

Sub: Construction of E-Type Quarters at Port Colony Gopalpuri, Gandhidham..

Tender no.

Ref:: Letter of acceptance no. dated

Pursuant to your furnishing the requisite security as stipulated in [clause 21 of general
conditions of contract] and signing of the contract for execution of the you are
hereby instructed to proceed with the execution of the said works in accordance with the contract
documents. It is hereby notified that the [site] is being handed over to you for execution of work in
accordance with the contract documents.

Yours faithfully,

(signature, name and title of
Signatory authorized to sign on

Behalf of employer/board)
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6. SPECIMEN CONTRACT AGREEMENT
(to be executed on Rs.300 -non-judicial stamp paper)

[the successful tenders shall fill in this form in Accordance with the instructions indicated]

THIS CONTRACT AGREEMENT is made

The [insert: number] day of [insert: month], [insert: year]

AGREEMENT
This agreement made this day of
between
1. The Board of the Port of Deendayal Port Authority, an autonomous body of the Ministry of

Ports, Shipping & Waterways of the Government of India, incorporated under Major Port
Authority Act, 2021, amended thereafter, under the laws of India and having it principle
place of business (Insert: address of Port) (Here in after called the “Board”/Port) and

(Insert Name of Contractor) (incorporated under the laws) (Country of Contractor) having its
place of Business (insert: address of Contractor) (herein after called the "CONTRACTOR" .

WHEREAS the Board invited tenders against tender No.(number) for execution of [tender title and
brief description] and has accepted a tender by the Contractor in accordance with the
supply/delivery schedules, in the sum of [insert contract price in figures and words, expressed in the
contract currency (ies)] (hereafter called “Contract Price”)

AND WHEREAS the contractor has agreed to deposit the Performance Security Deposit as follows for
the due fulfilment of all the conditions of the contract.

1.

(a)
(b)
()
(d)

(e)
(f)
(8)
(h)
(i)

Rs. paid in the form of (insert: mode of Payment) at (insert name of Bank),
(insert Account No. ,IFSC code,) Bank Guarantee/FDR/Digital Transfer towards 5 % of
Contract value as Performance Guarantee and balance to be recovered from running bills.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

In this agreement words and expressions shall have the same meanings as per respectively
assigned to them in the conditions of contract refer to.

The following documents shall be constitute the contract between the employer/board and
the Contractor, and each shall be read and construed as an integral part of the contract
relating to the said work, viz.

This contract Agreement :

Special conditions of Contract:

General conditions of Contract:

Technical requirements (including schedule of requirements and technical specifications,
drawings):

Notice inviting tender:

Replies issued to the pre-bid queries, addenda if any issued[Numbers and Date]:

The Contractor’s bid and original price and delivery schedules:

The employer/board’s notification of award:[ insert Letter of Acceptance No.& Date]
Correspondence the employer/board has exchanged with the bidder till and after award of
contract vide:[insert W. O. No. &Date].
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AND WHEREAS, EMPLOYER/BOARD accepted the bid of CONTRACTOR for the provision and

the execution of WORK at the CONTRACT PRICE as indicated in CONTRACT upon the terms and
subject to the conditions of contract .Now this CONTRACT AGREEMENT witnesseth and it is
hereby agreed and declared as follows:

All the disputes related to the subject contract shall be resolved through a conciliation
committee/councils comprising of independent subject experts.

3.

In consideration of the payment to be made to CONTRACTOR for work to be executed by
him. CONTRACTOR hereby covenants with EMPLOYER/BOARD what CONTRACTOR shall and
will duly provide, execute and completed work and things in CONTRACT, mentioned or
described or which are to be implied there from or may be reasonably necessary for
completion of work and the times and In the manner and subject to the terms and conditions
or stipulations mentioned in CONTRACT.

In consideration of the due provision, execution and completion of work by the Contractor in
accordance with the terms of the contract, the employer/board does hereby agree with
Contractor that employer/board will pay to Contractor the respective amounts for the work
actually done by him and approved by employer/board as per payment terms accepted in
contract and payable to Contractor under provisions of contract at such manner as provided
for in the contract.

In consideration of the due provision, execution and completion of work, Contractor does
hereby agree to pay such sums as may be due to employer/board for the services rendered
by employer/board to Contractor as set forth in contract and such other sums as may
become payable to employer/board towards loss, damage to the employer/board’s
equipment, materials etc. and such payments to be made at such time and in such manner as
is provided in the contract.

IN WITNESS where of the parties here to have caused this agreement to be executed in
accordance with the laws [insert name of the contract governing law country] on the day, month
and year indicate above.

(insert Contractor’s Name and address)
For behalf of the contractor:

WITNESS:(Name,Signature,address)

Signed, Sealed and delivered by

Chief Engineer on Behalf of the Board in
Presence of : Chief Engineer

Deendayal Port Authority

For and behalf of the employer/board

WITNESS:(Name,Signature,address)

The Common seal of the Board of Deendayal Port Authority
Affixed in the presence of:

Secretary
Deendayal Port Authority
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FORMAT OF BID SECURING DECLARATION FROM BIDDERS
(On Bidders Letter head)

7. BID SECURING DECLARATION FROM BIDDERS
Date: Tender No. 08-TD/2025

To (insert complete name and address of the Employer/ Purchaser)
I/We. The undersigned, declare that:

I/We understand that, according to your conditions, bids must be supported by a

Bid Securing Declaration.

I/We accept that [/We may be disqualified from bidding for any contract with you
for a period of three year from the date of notification if I am /We are in a breach

of any obligation under the bid conditions, because [/We

a) have withdrawn/modified/amended, impairs or derogates from the tender,

my/our Bid during the period of bid validity specified in the form of Bid; or

b) having been notified of the acceptance of our Bid by the purchaser during the
period of bid validity (i) fail or reuse to execute the contract, if required, or (ii) fail
or refuse to furnish the Performance Security, in accordance with the Instructions

to Bidders.

I/We understand this Bid Securing Declaration shall cease to be valid if I am/we
are not the successful Bidder, upon the earlier of (i) the receipt of your notification
of the name of the successful Bidder; or (ii) thirty days after the expiration of the

validity of my/our Bid.

( )

Signed: (insert signature of person whose name and capacity are shown) in the
capacity of (insert legal capacity of person signing the Bid Securing Declaration)
C )

Name: (insert complete name of person signing the Bid Securing Declaration)
Duly authorized to sign the bid for an on behalf of (insert complete name of
Bidder)

Dated on day of (insert date of signing)
Corporate Seal (where appropriate).
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8. The approved “Procedure for signing Integrity Pact” is as follow:

(1)

(2)

(3)

The Employer / Authority Person of Employer shall sign the IP in the presence of witness from
their side, who shall also affix his/her signature thereof and then the same IP shall be uploaded by
them on n-procure portal;

The potential bidders shall download and print the IP Agreement signed by the Employer and
their witness and affix his/her signature on the IP Agreement in the presence of a witness from
his/her side, who shall also affix his/her signature thereof. Having completed the signing
procedure, the Potential Bidder shall upload the dully filled and signed IP Agreement on n-
procure portal.

The procedure mentioned above regarding signing of Integrity Pact Agreement by both the parties
(Employer and Potential bidders) shall be completed online. However, in case of any technical
glitch due to which if any potential bidder is unable to upload the IP Agreement, then he / she
shall submit the Hard Copy of the dully filled, signed IP Agreement to the Department concerned
of DPA within a period of seven days and prior to opening of the Technical Bid, failing which
Bid of potential Bidder shall be treated as disqualified.
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SECTION 3

CONDITIONS OF CONTRACT



A. General
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CONDITIONS OF CONTRACT

1. Definitions

1.1  Terms

which are defined in the Contact Data are not also defined in the Conditions Contract but keep their

defined meanings Capital initials are used to identify defined terms.

The Conciliator is the person appointed jointly by the Employer and the contractor to resolve
disputes in the first instance as provided for in Clauses 24 and 25. The name of the Adjudicator is
defined in the Contract Data. (Not Applicable please refer Section-5).

Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid.
Compensation Events are those defined in Clause 44

The Completion Date is the date of Completion of the Works as certified by the Nodal Officer or
his nominee in accordance with Sub Clause 55.1

The Contract is the contract between the Employer and the Contractor to execute, complete and
maintain the Works. It consists of the documents listed in Clause 2.3 below.

The Contract Data defines the documents and other information which comprise the Contract.

The Contractor is a person or corporate body whose Bid to carry out the Works has been accepted
by Employer.

The Contractor’s Bid is the completed Bidding documents submitted by the Contractor to the
Employer.

The Contract Price is the price stated in the letter of acceptance and thereafter as adjusted in
accordance with the provisions of the Contract.

Days are calendar days, months are calendar months.
A Defect is any part of the Works not completed in accordance with the Contract.

The Defects Liability Period is the Period named in the Contract Data and calculated from the
Completion Date.

The Employer is the party who will employ the contractor to carry out the Works.

The Nodal Officer or his nominee is the person named in the Contract Data (or any other
Competent person appointed and notified to the contractor to act in replacement of the Nodal
Officer or his nominee) who is responsible for supervising the Contractor, Administering the
Contract, certifying payments due to the Contractor, issuing and valuing Variations to the contract,
awarding extensions of time and valuing the Compensation Events.

Equipment is the Contractor’s machinery and vehicles brought temporarily to the Site to construct
the Works.

The Initial Contract Price is the Contract Price listed in the employer’s Letter of Acceptance.

The Intended Completion Date is the date on which it is intended that the Contractor shall
complete the works. The Intended Completion Date is specified in the Contract Data. The Intended
Completion Date may be revised only by the Nodal Officer or his nominee by issuing an extension
of time.



2.1

2.2

23

40

Materials are all supplies, including consumables, used by the contractor for incorporation in the
Works.

Plant is any integral part of the Works which is to have mechanical, electrical, electronic or
chemical or biological function.

The Site is the area defined as such in the Contract Data.

Site Investigation Reports are those which were included in the Bidding documents and are
factual interpretative reports about the surface and subsurface conditions at the site.

Specification means the Specification of the Works included in the Contract and any modification
or addition made or approved by the Nodal Officer or his nominee.

The Start Date is given in the Contract Data. It is the date when the Contractor shall commence
execution of the works. It does not necessarily coincide with any of the Site Possession Date.

A Subcontractor is a person or corporate body who has a Contract with the Contractor to carry out
a part of the work in the Contract which includes work on the site.

Temporary Works are works designed, constructed, installed and removed by the Contractor
which are needed for construction or installation of the Works.

A Variation is an instruction given by the Nodal Officer or his nominee which varies the Works.

The Works are what the Contract requires the Contractor to construct, install and turn over to the
Employer as defined in the Contract Data.

The Trained Work Person are those employed/proposed to be employed by the Contractor at the
Project Site, who have participated and are in possession of a valid Competency Certificate through
a programme run under the auspices of a University, State Technical Board, Ministry of
Government of India.

Interpretation

In interpreting this Condition of Contract, singular also means plural, male also means female or neuter
and the other way around. Headings have no significance. Words have their normal meaning under the
language of the Contract unless specifically defined. The Nodal Officer or his nominee will provide
instructions clarifying queries about the Conditions of Contract.

If sectional completion is specified in the Contract Data, references in the Conditions of Contract to the
Works, the Completion Date, and the Intended Completion Date apply to any Section of the Works
(other than references to the Completion Date and Intended Completion date for the whole of the
Works).

The documents forming the Contract shall be interpreted in the following order of priority:
(1) Agreement
(2) Letter of Acceptance and notice to proceed with Works Contractor’s Bid.
(3) Contract Data
(4) Conditions of Contract including Special Conditions of Contract
(5) Specifications
(6) any other documents listed in the Contract Data as forming part of the Contract and
(7) Bill of quantities

Language and Law

The language of the Contract and the law governing the Contract are stated in the Contract Data.
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Nodal Officer or his nominee’s Decisions
Except where otherwise specifically stated, the nodal officer or his nominee will decide contractual

matters between the Employer and the Contractor in the role representing the Employer.

Delegation

The Nodal officer or his nominee may delegate any of the duties and responsibilities to other people
after notifying the Contractor and may cancel any delegation after notifying the Contractor.

Communications

Communications between parties which are referred to in the conditions are effective only when in
writing. A notice shall be effective only when it is delivered (in terms of Indian Contract Act 1872).

Joint venture:

Companies/Contractors may jointly undertake contract/contracts. Each only would be jointly and
severely responsible for completing the task as per the contract, however declaration of the Lead
member to be indicated by bidders, however JV has to designate in their MOU. The firms with at least
26% equity holding each are allowed to jointly meet the legibility criteria.

Note: JVs/Consortia are allowed in all contracts of estimated cost of more than I5 crores. However,
there shall be no limit on the number of partners.

Subcontracting (Not Applicable)

The Contractor may subcontract with the approval of the Nodal Officer or his nominee but may not
assign the Contract without the approval of the Employer in writing. Subcontracting does not alter the
Contractor’s obligations.

Other Contractor (Not Applicable)

The Contractor shall co-operate and share the Site with other contractors, public authorities, utilities,
and the Employer between the dates given in the Schedule of other contractors. The Contractor shall as
refer to in the Contract Data, also provide facilities and services for them as described in the Schedule.
The employer may modify the schedule of other contractors and shall notify the contractor of any such
modification.

Personnel (Not Applicable)

The Contractor shall employ the key personnel named in the Schedule of Key Personnel as referred to
in the Contract Data to carry out the functions stated in the Schedule or other personnel approved by the
Nodal Officer or his nominee. The Nodal Officer or his nominee will approve any proposed
replacement of Key personnel only if their qualifications, abilities, and relevant experience are
substantially equal or better than those of the personnel listed in the Schedule.

If the Nodal Officer or his nominee asks the Contractor to remove a person who is a member of the
Contractor’s staff of his work force stating the reasons, the Contractor shall ensure that the person
leaves the Site within seven days and has no further connections with the work in the Contract.

Employer’s and Contractor’s Risks

The Employer carries the risks which this contract states are Employer’s risks and the Contractor carries
the risks which this Contract states are Contractor’s risks.

Employer's Risks
The Employers risks are;

In so far as they directly affect the execution of the Works in the country where the Permanent works
are to be executed:

War and hostilities (whether war be declared or not), invasion, act of foreign enemies:

(i) Rebellion, revolution, insurrection, or military or usurped power, or civil war,
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(iii) Tonizing radiations, or contamination by radioactivity from any nuclear fuel, or from any nuclear waste,
from the combustion of nuclear fuel, radioactive toxic explosive or other hazardous properties of any
explosive nuclear assembly or nuclear component thereof:

(iv) Pressure waves caused by aircraft or other aerial devices travelling at sonic or supersonic speeds; and

(v) Riot, commotion or disorder, unless solely restricted to the employees of the Contractor or of his
Subcontractors and arising from the conduct of the Works;

(vi) Floods, tornadoes, earthquakes and landslides

(vii) Loss or damage due to the use or occupation by the Employer of any Section or part of the Permanent
Works, except as may be provided for in the Contract;

(viii) Loss or damage to the extent that it is due to the design of the Works, other than any part of the design
provided by the Contractor or for which the Contractor is responsible; and

(ix) Any operation of the forces of nature (in so far as it occurs on the Site) which an experienced
contractor:

(1) could not have reasonably foreseen, or

(i) could reasonably have foreseen, but against which he could not reasonably have taken at least one of the
following measures.

A. prevent loss or damage to physical property from occurring by taking appropriate measures, or
B. Insure against.
Contractor’s risks

1 All risks of loss of or damage to physical property and of personal injury and death which arise during
and in consequence of the performance of the Contract other than the excepted risks are the
responsibility of the Contractor.

Insurance
1 The Contractor shall provide in the joint names of the employer and the Contractor, insurance cover

from the Start Date to the end of the Defects Liability Period, in the amounts and deductibles state in the
Contract Data for the following events which are due to the Contractors risks.

a) Loss of or damage to the works plant and materials.

b) Loss of or damage to Equipment;

c) Loss of or damage property (except the Works, Plant, Materials and Equipment in connection
with the Contract, and

d) Personal injury of death.

13.2 Policies and certificates for insurance shall be delivered by the Contractor to the Nodal Officer or his

nominee for the Nodal Officer or his nominee’s approval before Start Date. All such insurance shall
provide for compensation to be payable in the types and proportions of currencies required to rectify the
loss or damage incurred.

133 If the Contractor does not provide any of the policies and certificates required, the Employer may affect

the insurance which the Contractor should have provided and recover the premiums the Employer has
paid from payments otherwise due to the Contractor or, if no payment of the premiums shall be a debt
due.

13.4 Alternate to the terms of insurance shall not be made without the approval of the Nodal Officer or his

nominee.

13.5 Both parties shall comply with all conditions of the insurance policies.

14

Site Investigation Reports

14.1 The Contractor, in preparing the Bid, shall rely on the Investigation Report referred to in the Contract

Data, supplemented by any information available to the Bidder.
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Queries about the Contract Data

The Nodal Officer or his nominee will clarify queries on the Contract Data.

Contractor to Construct the Works.
The Contractor shall construct and install the Works in accordance with the Specification and
Drawings.

The Works to Be Completed by the Intended Completion Date.

The Contractor may commence execution of the Works on the Start Date and shall carry out the Works
in accordance with the program submitted by the Contractor as updated with the approval of the Nodal
Officer or his nominee, and complete them by the Intended Completion Date.

Approval by the Nodal Officer or his nominee.

The Contractor shall submit Specifications and Drawings showing the proposed Temporary Works to
the Nodal Officer or his nominee, who is to approve them if they comply with the specifications and
Drawings.

The Contractor shall be responsible for design of Temporary Works.

The Nodal Officer or his nominee’s approval shall not alter the Contractor’s responsibility for design of
the Temporary Works.

BLANK

All Drawings prepared by the Contractor for the execution of the temporary or permanent Works, are
subject to prior approval by the Nodal Officer or his nominee before their use.

Safety
The Contractor shall be responsible for the safety of all activities on the Site.
Discoveries.

Anything of historical or other interest or of significant value unexpectedly discovered on the Site is the
property of the Employer. The contractor is to notify the Nodal Officer or his nominee of such
discoveries and carry out the Nodal Officer or his nominee’s instructions for dealing with them.

Possession of the Site. (Not Applicable)

The Employer shall give possession of all parts of the Site to the Contractor, free from encumbrances. If
possession of a part is not given by the date stated in the Contract Data, the Employer is deemed to have
delayed the start of the relevant activities and this will be a Compensation Event.

Access to the Site

The Contractor shall allow the Nodal Officer or his nominee and any person authorised by the Nodal
Officer or his nominee access to the Site to any place where work in connection with the Contract is
being carried out or is intended to be carried out and to any place where materials or plant are being
manufactured, fabricated and/or assembled for the works.

Instructions

The Contractor shall carry out all instructions of the Nodal Officer or his nominee which comply with
the applicable laws where the Site is located.

Disputes. (Not Applicable please refer Section-5).

If the Contractor believes that a decision taken by the Nodal Officer or his nominee was either outside
the authority given to the Nodal Officer or his nominee by the Contract or that the decision was wrongly
taken, the decision shall be referred to the conciliator within 28 days of the notification of the Nodal
Officer or his nominee’s decision.
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Settlement of Disputes (Not Applicable)

If a dispute of any kind whatsoever arises between the Employer and the Contractor in connection with,
or arising out of the Contract or the execution of the Works, whether during the execution of the Works
or after their completion and whether before or after repudiation or after termination of the Contract,
including any disagreement by either party with any action, inaction, opinion, instruction,
determination, certificate or valuation of the Nodal Officer or his nominee, the matter in dispute shall,
in the first place be referred to the Disputes Review Board [DRD] in case of contracts valuing more
than %5 crores and above, and for contracts valuing less than X 5 crores, the disputes will firstly be
settled by the Conciliator, failing which any party may invoke arbitration clause.

Unless the Contract has already been repudiated or terminated or frustrated the Contractor shall in every
case, continue to proceed with the Works with all due diligence and the Contractor and the Employer
shall give effect forthwith to every decision of the Nodal Officer or his nominee unless and until the
same shall be revised, as hereinafter provided, by the conciliator or in a Dispute Review Board
recommendation / Arbitral Award. (Not Applicable please refer Section — 5).

25.2 Decision by Conciliator

(1) The Conciliator shall give a decision in writing within 28 days of receipt of a notification of a dispute.
(i) Conciliator shall be paid daily at the rate specified in the contract Data together with reimbursable

expenses of the types specified in the contract data and the cost shall be divided equally between the
Employer and the contractor, whatever decision is reached by the conciliator, either party may refer a
decision of the conciliator within 28 days of the conciliator’s written decision. If neither party refers the
disputes to arbitration within 28 days, the conciliators decision will be final and binding.

25.3 Arbitration

Any dispute in respect of in contracts where party is dissatisfied by the Conciliators decision shall be

decided by arbitration as set forth below:

(I) Except where otherwise provided in the contract all questions and disputes relating to the meaning

of the specifications, designs, drawings and instructions here in before mentioned and as to the
quality of workmanship or materials used on the work or as to any other question, claim, right,
matter or any other thing whatsoever, in any way arising out of or relating to the contract, design,
drawings, specifications, estimates, instructions, orders or to the conditions or otherwise concerning
the works or regarding the execution or failure to execute the same whether arising during the
progress of work or after the completion thereof as described here in after shall be referred to the
Chairman for sole arbitration by himself or any officer appointed by him.

(II) It will be no objection to any such appointment that the arbitrator is an employee of the Board or the

Government, that

(IIT) he had to deal with the matter to which the contract relates and that in course of his duties as an

employee of the Board or the Government, he had expressed views on all or any of the matters in
disputes or to act as arbitrator who has been dealing with the arbitration case, being transferred or
vacating his office or in the event of his death or being unable to act for any reason, the chairman
then holding the office shall arbitrate himself or appoint any office to act as arbitrator.

(IV) It is a term of the contract that no person other than the Chairman himself or any officer appointed

by him shall act as arbitrator.

(V) Ttis a term of the contract that only such question and disputes as were raised during progress of

work till its completion and not thereafter shall be referred to arbitration. However, this would not
apply to the questions and disputes relating to liabilities of parties during the guarantee period after
completion of the work.

(VD) It is a term of the contract that the party invoking arbitration shall give a list of disputes with

amounts of claim in respect of each said disputes along with the notice seeking appointment of
arbitrator.

(VID It is also a term of contract that if the contractor does not make any demand for appointment of

arbitrator in respect of any claims / disputes in writing, as aforesaid, within 120 days of receiving the
intimation from the Nodal Officer or his nominee that the final bill is ready for payment, the claim
of the contractor shall be deemed to have been waived and absolutely barred and the Port Authority
shall be discharged and released of all liabilities under the contract in respect of these claims.
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(VIID) It is also a term of the contract that the arbitrator shall adjudicate only such disputes / claims
as referred to him by the appointing authority and give separate award against each dispute/claims as
referred to him. The arbitrator will be bound to give claim wise detail and speaking award and it
should be supported by reasoning.

(IX) The award of the arbitrator shall be final, conclusive and binding on all the parties to the contract.

(X) The arbitrator may from time to time, with the consent of both the parties, enlarge the time for
making and publishing the award.

(XI) Arbitration shall be conducted in accordance with the provision of Indian Arbitration Act, 1996 or
any statutory modifications or re-enactment thereof and rules made there under and for the time
being in force shall apply to the arbitration proceedings under this clause.

(XID 1t is also a terms of the contract that if any fees are payable to the arbitrator, this shall be paid
equally by both the parties.

(X1I1) It is also a term of the contract that the arbitration shall be deemed to have been entered on the
reference on the date he issued the first notice to both the parties calling them to submit their
statement of claims and counter statement of claims.

(X1V) Venue of arbitration shall be such place as may be fixed by the arbitrator at his sole discretion.

Replacement of Conciliator (Not Applicable)

Should the Conciliator resign or die, or should the Employer and the Contractor agree that the
conciliator is not fulfilling his functions in accordance with the provisions of the Contract; a new
Conciliator will be jointly appointed by the Employer and the Contractor. In case of disagreement
between the Employer and the Contractor, within 30 days the Conciliator shall be appointed by the
Appointing Authorities designated in the Contract Data at the request of either party within 14 days of
receipt of such request.

TIME CONTROL
Program

Within the time stated in the contract data the contractor shall submit to the Nodal officer or his
nominee for approval a program showing the general methods arrangements, order, and timing for all
the activities in the works along with monthly cash flow forecast.

An updates of the program shall be a program showing the actual progress achieved on each activity
and the effect of the timing of the progress achieved on the timing of the remaining work including any
changes to the sequence of the activities.

The contractor shall submit to the Nodal Officer or his nominee, for approval an updated program at
intervals no longer than the period stated in the contract data. If the contractor does not submit an
updates program within this period, the Nodal Officer or his nominee may withhold the amount stated
in the contract data from the next payment certificate and continue to withhold this amount until the
next payment after the date on which the overdue program has been submitted.

The nodal officer or his nominee’s approval of the program shall not alter the contractor’s obligations.
The contractor may revise the program and submit it to the nodal officer or his nominee again at any
time. A revise program is to show the effect of variations and compensation events.

Extension of the intended completion date.

The nodal officer or his nominee shall extend the intended completion date if a compensation event
occurs or a variation is issued which makes it impossible for completion to be achieved by the intended
completion date without the contractor taking steps to accelerate the remaining work and which would
cause the contractor to incur additional cost.

The nodal officer or his nominee shall decide whether and by how much to extend the intended
completion Date within 21 days of the contractor asking the Nodal Officer or his nominee for a decision
upon the effect of a compensation event or variation and submitting full supporting information. If the
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contractor has failed to give early warning of a delay or has failed to cooperate in dealing with a delay,
the delay by this failure shall not be considered in assessing the new intended completion date.

The Early Warning Provisions shall be as per clause 32.
Delays Ordered by the Nodal Officer or his nominee

The Nodal Officer or his nominee may instruct the contractor to delay the start or Progress of any
activity within the works.

Management Meeting.

Either the Nodal Officer or his nominee or the contractor may require the other to attend a management
meeting. The business of a management meeting shall be to review the plans for remaining work and to
deal with matters raised in accordance with the early warning procedure.

The Nodal Officer or his nominee shall record the business of management meetings and is to provide
copies of his record to those attending the meeting and to the employer. The responsibility of the parties
for actions to be taken is to be decided by the Nodal Officer or his nominee either at the management
meeting or after the management meeting and stated in writing to all attended the meeting.

Early warning

The contractor is to warn the Nodal Officer or his nominee at the earliest opportunity of specific likely
future events or circumstances that may adversely affect the quality of the work, increase the contract
price or delay the execution of works. The Nodal Officer or his nominee may require the contractor to
provide an estimate of the expected effect of the event or circumstances on the contract price and
completion Date. The estimate is to be provided by the contractor as soon as reasonably possible.

The contractor shall cooperate with the Nodal Officer or his nominee in making and considering
proposals for how the effect of such an event or circumstance can be avoided or reduced by anyone
involved in the work and in carrying out any resulting instruction of the Nodal Officer or his nominee.

Defect Liability period for the contract shall be 24 Months from the date of completion of work.
QUALITY CONTROL
Identity Defects

The Nodal Officer or his nominee shall check the Contractor’s work and notify the Contractor of any
Defects that are found. Such checking shall not affect the Contractor’s responsibilities. The Nodal
Officer or his nominee may instruct the Contractor to search for a Defect and to uncover and test any
work that the Nodal Officer or his nominee considers may have a Defect.

Tests

If the Nodal Officer or his nominee instructs the Contractor to carry out a test not specified in the
specification to check whether any work has a Defect and the test shows that it does the Contractor shall
pay for the test and any samples. If there is no Defect the test shall be a Compensation Event.

Correction of Defects

The Nodal Officer or his nominee shall give notice to the Contractor of any Defects before the end of
the Defects Liability Period, which begins at Completion and is defined in the Contract Data. The
Defects Liability Period shall be extended for as long as Defects remain to be corrected.

Every time notice of a Defect is given the Contractor shall correct the notified Defect within the length
of time specified by the Nodal Officer or his nominee’s notice.

Uncorrected Defects
If the Contractor has not corrected a Defect within the time specified in the Nodal Officer or his

nominee’s notice the Nodal Officer or his nominee will assess the cost of having the Defect corrected,
and the Contractor will pay this amount.
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D. COST CONTROL
37. Bill of Quantities

37.1 The Bill of Quantities shall contain items for the constriction, supply, installation, testing and
commissioning work to be done by the Contractor.

37.2 The bill of quantities is used to calculate the Contract Price. The Contractor is paid for the quantity of
the work done at the rate in the Bill of Quantities for each item.

38. Changes in the Quantities

38.1 If the final quantity of the work done differs from the quantity in the Bill of Quantities for the particular
item by more than + 25 percent provided the change exceeds + 10% of initial Contract Price, the Nodal
Officer or his nominee shall adjust the rate (S), to allow for the change.

38.2 The Nodal Officer or his nominee shall not adjust rates from changes in quantities if thereby the initial
Contract Price is exceeded by more than 15 percent except with prior approval of the Employer.

383 If requested by the Nodal Officer or his nominee where the quoted rate (s) of any item(s) is abnormally
high, the Contractor shall provide the Nodal Officer or his nominee with a detailed cost breakdown of
such rate in the Bill of Quantities.

39. Variations.
39.1 All Variations shall be included in updated programs produced by the Contractor.
40. Payment for Variations.

40.1 Variation permitted shall not exceed +25% in quantity of each individual item, and +10 of the total
contract price. With 14days of the date of instruction for executing varied work, extra work or
substitution, and before the commencement of such work, notice shall be given either (a) by the
contractor to the Employer of his intention to claim the extra payment or a varied rate or price, or (b) by
the Employer to the contractor of his intention to vary rate or price.

40.2 For items not existing in the Bill of Quantities or substitution to items in the Bill of Quantities, rate
payable should be determined by methods given below and in the order given below:
(i) Rates and prices in Contract, if applicable plus escalation as per contract.
(i1) Rates and prices in the schedule of rates applicable to the contract plus ruling percentage.
(iii) Market rates of materials and labour, hire charges of plant and machinery used, plus 10% for
overheads and profits of Contractors.

40.3 For items in the Bill of quantities but where quantities have increased beyond the variation limits, the
rate payable for quantity in excess of the quantity in the Bill of Quantity plus the permissible variation
should be:

i) Rates and prices in contract, if reasonable plus escalation, failing which (ii) and (iii) below will apply

ii) Rates and prices in the schedule of Rates applicable to the contract plus ruling percentage,

iil) Market rates of material and labour, hire charges of plant and machinery used plus 15% for overheads
and profits of contractor.

40.4 If there is delay in the Employer and the contractor coming to an agreement on the rate of an extra item,
rates as proposed by the employer shall be payable provisionally till such time as the rates are finally
determined or till date mutually agreed.

40.5 If the Nodal officer or his nominee decides that the urgency of varying the work prevent a quotation
being given and considers not delaying the work, no quotation shall be given and the variation shall be
treated as a Compensation Event.

41. Cash flow forecasts.

41.1 When the program is updated, the contractor is to provide the Nodal Officer or his nominee with an
updated cash flow forecast.
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Payment Certificates.
The contractors shall submit to the Nodal Officer or his nominee monthly statements of the estimated
value of the work completed less the cumulative amount certified previously.

The Nodal Officer or his nominee shall check the Contractors’ monthly statement within 14 days and
certify the amount to be paid to the Contractor after taking into account any credit or debit for the
month in question in respect of materials for the works in the relevant amount and under conditions set
forth in sub clause 51(3) of the Contract Data (Secure Advance) (Not Applicable please refer Section
-5).

The value of work executed shall be determined by the Nodal Officer or his nominee.

The value of work executed shall comprise the value of quantities of the items in the Bill of quantities
completed.

The value of work executed shall include the valuation of variations and Compensation Events.

The Nodal Officer or his nominee may exclude any item certified in a previous certificate or reduce the
proportion of any item previously certified in any certificate in the light of later information.

Payments

Bills shall be prepared and submitted by the Contractor, joint measurements shall be taken continuously
and need to be connected with billing stage. System of 4 copies of measurements, one each for
Contractor, Employer and Nodal Officer or his nominee, and signed by both Contractor and Employer
shall be followed.

75% of bill amount shall be paid within 14days of submission of the bill. Balance amount of the
verified bill should be paid within 28 days of the submission of the bill (Not Applicable please refer
Section 5).

For delay in payment beyond the periods specified in 43.2 above, interest at a pre-specified rate
(suggested rate SBI PLR + 2%) p.a as on due date of payment) should be paid (Not Applicable please
refer Section 5).

Contractor shall submit final Bill within 60 days of issue of defects liability certificate. Client’s Nodal
Officer or his nominee shall check the bill within 60 days after its receipt and return the bill to
Contractor for corrections, if any 50% of undisputed amount shall be paid to the contractor at the stage
of returning the bill (Not Applicable please refer Section 5).

The Contractor should re-submit the bill, with corrections within 30 days of its return by the Nodal
Officer or his nominee. The re-submitted bill shall be checked and paid within 60 days of its receipt.

Interest at a pre-specified rate (suggested rate SBI PLR+ 2% p.a. as on due date of payment) shall be
paid if the bills is not paid within the time limit specified above (Not Applicable please refer Section 5).

If an amount certified is increased in later certificates as a result of an award by the Conciliator or an
Arbitrator, the Contractor shall be paid interest upon the delayed payment as set out in this clause.
Interest shall be calculated from the date upon which the increased amount would have been certified in
the absence of dispute (Not Applicable please refer Section 5).

Items of the Works for which no rate or price has been entered-in will not be paid for by the employer
and shall be deemed covered by other rates and prices in the Contract.

Compensation Events (Not Applicable please refer Section 5).

The following mutually agreed Compensation Events unless they are caused by the Contractor would be
applicable.

The Employer does not give access to a part of the Site by the Site. Possession Date stated in the
Contract Data.
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The Employer modifies the schedule of other contractors in a way which affects the work of the
contractor under the contract.

The Nodal Officer or his nominee orders a delay or does not issue drawings, specifications or
instructions required for execution of works on time.

The Nodal Officer or his nominee instructs the Contractor to uncover to carry out additional tests upon
work which is then found to have no Defects.

The Nodal Officer or his nominee unreasonably does not approve for a subcontract to be let.

Ground conditions are substantially more adverse than could reasonably have been assumed before
issuance of letter of Acceptance from the information issued to Bidders (including the Site Investigation
Reports), from information available publicly and form a visual inspection of the site.

The Nodal Officer or his nominee gives an instruction for dealing with an unforeseen condition, caused
by the Employer, or additional work required for safety or other reasons.

Other contractors, public authorities, utilities or the Employer does not work within the dates and other
constraints stated in the Contract that cause delay or extra cost to the Contractor.

The advance payment is delayed.
The effect on the Contractor of any of the Employer’s Risks.
The Nodal Officer or his nominee unreasonably delays issuing a Certificate of Completion.

Other Compensation Events listed in the Contract Data or mentioned in the contract.

Whenever any compensation event occurs, the contractor will notify the employer, within 14 days and
provide a forecast cost of the compensation event.

If a Compensation Event would cause additional cost or would prevent the work being completed
before the intended Completion Date, the Contract Price shall be increased and/or the intended
Completion Date shall be extended. The Nodal Officer or his nominee shall decide whether and by how
much the Contract Price shall be increased and whether and by how much the Intended Completion
Date shall be extended.

As soon as information demonstrating the effect of each Compensation Event upon the Contractor’s
forecast has been provided by Contractor, it is to be assessed by the Nodal Officer or his nominee and
the Contract Price shall be adjusted accordingly. If the Contractor’s forecast is deemed unreasonable the
Nodal officer or his nominee shall adjust the Contract Price based on Nodal Officer or his nominee’s
own forecast. The Nodal Officer or his nominee will assume that the Contractor will react competently
and promptly to the event.

Tax (Not Applicable, please refer Section-5)

The rates quoted by the Contractor shall be deemed to be inclusive of the sales and other taxes that the
Contractor will have to pay for the performance of this Contract. The Employer will perform such
duties in regard to the deduction of such taxes at sources as per applicable law. Any new Taxes, levies,
duties imposed after signing the Contract shall be reimbursed by the employer on production of
documentary evidence.

Currencies
All payments shall be made in Indian Rupees unless specifically mentioned.

Price Adjustment.

47.1 Contract price shall be adjusted for increase or decrease in rates and prices of
labour, materials, fuels and lubricants in accordance with the following principles
and procedures and as per formula given in the contract data. This clause is
applicable for all the civil works having tender cost more than Rs. 5 Crore and
duration is more than 12 months.
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The price adjustment shall apply for the work done from the start date given in the
Contract data upto end of the initial intended completion date or extensions
granted by the Nodal Officer or his nominee and shall not apply to the work carried
beyond the stipulated time for reason attributable to the contractor.

Adjustment formula:

e Price adjustment for increases or decreases in the cost shall be paid inaccordance with
the following formula:

V=10.85X Q X R X [(P -Po)/Po]

V= Variation in price on account of labour/ diesel / cement / steel/bitumen during the
month under consideration.

Po = market rate of diesel/cement/steel/bitumen on the date of opening of the
Bids.(consumer price index for labour)

P= Market rate of diesel/cement/steel/bitumen during the month underconsideration
(consumer price index for labour)

Q= percentage of labour diesel/cement/steel/bitumen component.

R= Value of work during the month under consideration

Labour Diesel Cement Steel All
(OPC) Commodities
Q(%) 25% 10% 12 % 14 % 39%
P All India Retail Price Wholesale Wholesale Wholesale
Conslur(‘;'nerfPrice of HSD Price  Index g{ice; ‘ rtl'?dexfor Price  Index
ndexfor received at eel forthe
IndustrialWorkers Deer:\c/ia al b for Cement month for . Al
forthe M/s y|OCL Y for the under Commodity for
monthunder | . ' th month under considerationas the monthunder
considerationas or e considerationas publishedby considerationas
publishedin the month  under | nplishedby MINIS TRYOF publishedby
RBI Bulletin | consideration MinistryOf COMMERCE & | MINISTRYOF
/Indian Commerce & INDUSTRY (Base COMMERCE &
Labour Industry (Base 2011- INDUSTRY
Journal Base 2011- 12=100 or (Base 2011-
2016 = 100). 12=100 or Latest available 12=100 or
or  Latest Latest base) Latest available
available available base)
base base)
Po All India Retail Price Wholesale Price | Wholesale Price | Wholesale Price
Consumer Price of HSD Index Index Index
Index . for Cement ruling | for Steel ruling in | f All
; received at | 4 or
for Industrial in  the month | themonth in C diti
Deendayal byM/s. | ; ommodities
Workers as in which the ruling in th
; IOCL as on the g In the
prevalent in the : which the Bid th i
) - date of opening | ids are mon in
month in which fBid Bids are opened andas | which the
bidsare orBIas. opened andas | publishedby Bid
opened &  as publishedby MINISTRYOF ds are
published in the MINISTRYOF COMMERCE & oper_\ed andas
_RBI COMMERCE & | INDUSTRY publishedby
Bulletin/Indian INDUSTRY MINISTRYOF
Labour COMMERCE &
Journal INDUSTRY
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Note : Escalation to be computed for relevant items. Percentage that shall govern the
escalation under Q shall be predetermined and indicated in tender for each component ie;
labour, fuel, cement, steel, bitumen, All Commodities etc.

47.2 BLANK

473 To the extant that full compensation for any rise of fall in costs to the contractor is not covered by the
provisions of this or other clauses in the contract, the unit rates and prices included in the contract shall
be deemed to include amount to cover the contingency of such other rise or fall in costs..

SUBSEQUENT LEGISLATION

If , after the date 28(Twenty eight)prior to the date for submission of tenders for the contract there occur changes
to any National or Statute Stature, Ordinance or Decree or other law or any regulation or bye law of any local or
other duly constituted authority or introduction of any such statute, ordinance, decree, law, regulation or bye law
which causes additional or reduced cost to the contractor in execution of the contract, such additional or reduced
cost shall, after due consultation with the employer and the contractor be determined by the nodal officer or his
nominee and shall be added to or deducted from the contract price and the nodal officer or his nominee shall
notify the contractor accordingly with a copy to the employer.

48 Retention

48.2 The employer shall retain from each payment due to the contractor the proportion stated in the contracts
data until completion of the whole of the works.

48.3 Retention money shall be deducted at 5% from each running bill, subject to a max. of 5% percent of the
contract price. Retention money shall be refunded within 14 days from the date of payment of final bill.

49 Liquidated damages

49A.  In case of delay in completion of the contract, liquidated damages (L.D) may be levied at the rate of
1/2%of the contract value per week of delay or part thereof, subject to a maximum of 10 per cent of the
contract price.

(i) The owner, if satisfied, that the works can be completed by the contractor within a reasonable time after
the specified time for completion, may allow further extension of time at its discretion with or without the
levy of L.D. In the event of extension of time at its discretion with L.D, the owner will be entitled without
prejudice to any other right or remedy available in that behalf per cent (1/2%) of the contract value of the
works for each week or part of the week subject to the ceiling defined in sub-clause 49A.

(i1) The owner ,if not satisfied that the works can be completed by the contractor, and in the event of failure
on the part of the contractor to complete work with in further extension of time allowed as aforesaid, shall
be entitled, without prejudice to any other right, or remedy available in that behalf, to rescind the contract.

(i) The owner, if not satisfied with the progress of the contract and in the event of failure of the contractor
to recoup the delays in the mutually agreed time frame, shall be entitled to terminate the contract.

(iv) In the event of such termination of the contract as described in clauses 49A(ii) or49A(iii) or both the
owner shall be entitled to recover L.D. up to ten per cent (10%) of the contract value and forfeit the
security deposit made by the contractor besides getting the work completed by other means at the risk and
cost of the contractor.

(v) The ceiling of LD shall be 10% of the cost of work.

(vi) In case, some quarters of the work can be commissioned and port takes the possession of quarters for
allotment purpose, the rate of LD will be restricted to the uncompleted value of work, the maximum LD
being on the entire contract value.

Note: Contract price for LD shall be inclusive of tender price plus taxes and duties.

50. Incentives or Bonus (Not applicable, please refer Section 5).

For early completion of the contract before the stipulated date of completion of an incentive amount at the
rate of one-fourth per cent (1/4% i.e. 0.25%) of the contract price per full week of early completion, subject
to a maximum of five per cent (5%) of the contract price may be paid to the contractor.
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The owner, if satisfied, that the works can be completed by the contractor within a reasonable time after the
specified time for completion, may allow extension of time at its discretion, by virtue of which the
contractor make himself eligible for incentive, the extension shall be considered only till the actual date of
completion and no incentive shall be payable. For calculation of incentive payment, contract price shall be
exclusive of tender price plus taxes and duties.

51. Advance payment (Not applicable, please refer Section 5).

51.1.

51.2
51.3

51.4

51.5

51.6

52.

52.1

52.2

The Employer shall make the following advance payments:

Mobilization Advance shall be paid up to 10% of contract price, payable in two equal instalments. The
first instalment shall be paid after mobilization has started and next instalment shall be paid after
satisfactory utilization of earlier advance.

Construction / installation equipment advance shall be paid upto 5% of contract price.

Mobilization advance and Construction equipment advance shall be paid at SBI PLR + 2% p.a. (as on
date of payment) interest at the discretion of employer and against bank guarantee for such advance and
against hypothecation of construction equipment to the employer. However, availing of advance
payment be optional with the bidder exercising the option along with the leader.

Equipment advance shall be paid in two or more equal instalments. First instalment shall be paid after
construction equipment has arrived at the site and next instalment shall be paid after satisfactory
utilization of earlier advances (s).

Recovery of Mobilization and Construction Equipment advance will start when 15% of the work is
executed and recovery of total advance should be completed by the time 80% of the original contract
work is executed.

The Nodal Officer or his nominees shall make advance payment in respect of materials and plant
brought to site for but not yet incorporated installed in the works in accordance with conditions
stipulated in the Contract Date. 75% of cost of materials and plant brought to site for incorporation into
the works only shall be paid as secured advance. Materials which are of perishable nature should be
adequately insured.

Performance Securities

Security Deposit shall consist of two parts; a) Performance Guarantee to be submitted at award of work, and
b) Retention money to be recovered from Running Bills. Security Deposit/ Performance guarantee shall be
10% of Contract price of which 5% of contract price should be submitted as FDR or Bank Guarantee of
Nationalized/scheduled bank (except Co-operative) Banks having its branch at Gandhidham and BG should
remain valid for 60(Sixty)days beyond the date of completion of all contractual obligation of the
concern contract including Defect Liability Period, or Digital transfer within (21 days in case of
domestics bid and within 28 days in case of global bids) of receipt of letter of acceptance and balance 5%
recovered as Retention Money from Running Bills. Recovery of 5% of Retention Money to commence from
the first bill onwards @ 5% of bill value from each bill. Retention Money be refunded within 14 days from
the date of payment of final bill. Balance SD to be refunded immediately not later than 14 days from
completion of defect liability period and submission of NOC from Geology and Mining Department,
Bhuj.

Failure of the successful Bidder to comply with the requirements of Sub-Clause 34.1 shall constitute

sufficient grounds for cancellation of the award of work and forfeiture of the Bid security and/or the
successful bidder may be disqualified from bidding for any contract with DPA for a period of three years
from the date of notification.

52.2

The documentary evidence (copy of paid challan in Government Treasury) of welfare cess @1% of work

done as amended by Statutory Authority from time to time paid on final bill shall be submitted before
releasing the Performance Guarantee.

53.
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Cost of Repairs.
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Loss or damage to the works or materials to be incorporated in the works between the stat date and the
end of the defects correction period shall be remedied by the Contractor at the Contractors cost if the
loss or damage arises from the Contractors acts or omissions.

FINISHING THE CONTRACT.
Completion

After completion of the work, as a whole the contractor will serve a written notice to the Nodal Officer
or his nominee/Employer to this effect. The Nodal Officer or his Nominee/Employer upon receipt of
this notice shall conduct a complete joint survey of the work within 7 days and prepare a defects list
jointly. The defects pointed out by the Nodal Officer or his nominee/Employer would be rectified by
the contractor within 14 days and thereafter acceptance report be signed jointly by the contractor and
the employer. This joint acceptance report shall be treated as “completion Certificate”.

Taking over

The employer shall take over the site and the works within seven days of the Nodal Officer or his
nominee issuing a certificate of completion.

Final Account

The Contractor shall supply to the Nodal Officer or his nominee a detailed account of the total amount
that the Contractor considers payable under the contract before the end of the Defects Liability period.
The Nodal Officer or his nominee shall issue a defects liability certificate and certify any final payment
that is due to the contractor within 60 days of receiving the contractor’s account if it is correct and
complete. If it is not, the Nodal Officer or his nominee shall issue within 15 days a schedule that states
the scope of the corrections or additions that are necessary for the correction and certify payment of
50% of the undisputed amount to the contractor. If the final account is still unsatisfactory after it has
been resubmitted the Nodal Officer or his nominee shall decide on the amount payable to the contractor
and issue a payment certificate, within 60 days of receiving the contractor’s revised account.

Operating and Maintenance Manuals (Not applicable, please refer Section 5).

If “as built” Drawings and /or operating and maintenance manuals are required, the contractor shall
supply them by the dates stated in the Contract Data.

If the contractor does not supply the drawings and /or manuals by the dates stated in the contract data,
or they do not receive the Nodal Officer or his nominee’s approval, the Nodal Officer or his nominee
shall withhold the amount stated in the contract data from payments due to the contractor.

Termination
The employer or the Contractor may terminate the contract if the other party causes a fundamental
breach of the contract.

Fundamental breaches of contract include, but shall not be limited to the following:

(1)  the contractor stops work for 28 days when no stoppage of work is shown on the current program
and the stoppage has not been authorized by the Nodal Officer or his nominee.

(i)  The Nodal Officer or his nominee instructs the contractor to delay the progress of the work and the
instruction is not withdrawn within 28 days.

(iii) The employer or the contractor becomes bankrupt or goes into liquidation other than for a
reconstruction restructure or amalgamation.

(iv) A payment certified by the Nodal Officer or his nominee is not paid by the employer to the
contractor within 50 days of the date of the Nodal Officer or his nominee’s certificate.

(v)  The Nodal Officer or his nominee gives Notice the failure to correct a particular defect is a
fundamental breach of contract and the contractor fails to correct it within a reasonable period of
time determined by the Nodal Officer or his nominee.

(vi) The contractor does not maintain a security which is required. The contractor has delayed the
completion of works by the number days for which the maximum amount of liquidated damages
can be paid as defined in the contract data and

(vii) If the contractor, in the judgment of the employer has engaged in corrupt or fraudulent practices in
competing for or in the executing the contract.
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(viii) If the contractor has contravened clause 7 and clause 9 of condition of contract. For the purpose of
this paragraph: “corrupt practice” means the offering, giving receiving or soliciting of anything of
value to influence the action or a public official in the procurement process or in contract
execution. “Fraudulent practice” means a misrepresentation of facts in order to influence a
procurement process or the execution of a contract to the detriment of the employer, and includes
collusive practice. Bidders (prior to or after bid submission) designed to establish bid prices at
artificial non-competitive levels and to deprive the employer of the benefits of free and open
competition”.

When either party to the contract gives notice of a breach of contract to the Nodal Officer or his
nominee for a cause other than those listed under subclause above, the Nodal Officer or his nominee
shall decide whether the breach is fundamental or not.

Notwithstanding the above, the employer may terminate the contract for convenience subject to
payment of compensation to the contractor including loss of profit on uncompleted works. Loss of
profit shall be calculated on the same basis as adopted for calculation of extra/additional items.

If the contract is terminated the Contractor shall stop work immediately, make the site safe and secure
and leave the site as soon as reasonably possible.

Payment upon Termination.

If the contract is terminated because of a fundamental breach of contract by the contractor, the Nodal
Officer or his nominee shall issue a certificate for the value of the work done less advance payments
received upto the date of the issue of the certificate, less other recoveries due in terms of the contract,
less taxes due to be deducted at source as per applicable law and less the percentage to apply to the
work not completed as indicated in the contract data.

If the contract is terminated at the employer’s convenience or because of a fundamental breach of
contract by the employer, the Nodal Officer or his nominee shall issue a certificate for the value of the
work done, the reasonable cost of removal of equipment, repartition of the contractors personnel
employed solely on the works, and the contractor’s costs of protecting and securing the works and loss
of profit on uncompleted works less advance payments received up to the date of the certificate, less
other recoveries due in terms of the contract and less taxes due to be deducted at source as per
applicable law.

Property

All materials on the Site, Plant, Equipment, Temporary Works and Works for which payment has been
made to the contractor by the Employer, are deemed to be the property of the Employer, if the Contract
is terminated because of a Contractor’s default.

Release from Performance.

If the Contract is frustrated by the outbreak of war or by other event entirely outside the control of
either the Employer or the Contractor, the Nodal Officer or his nominee shall certify that Contract has
been frustrated. The Contractor shall leave the Site and stop work as quickly as possible after receiving
this certificate and shall be paid for all work carried out before receiving it and for any work carried out
afterwards to which commitment was made.

Nil
SPECIAL CONDITIONS OF CONTRACT

LABOUR
The contractor shall, unless otherwise provided in the Contract, make his own arrangements for the
engagement of all staff and labour, local or other, and for their payment, housing, feeding and transport.
The Contractor shall, if required by the Nodal Officer or his nominee, deliver to the Nodal Officer or his
nominee a return in detail, in such form and at such intervals as the Nodal Officer or his nominee may
prescribe, showing the staff and numbers of the several classes of labour from time to time employed by
the Contractor on the Site and such other information as the Nodal Officer or his nominee may require.

2. COMPLIANCE WITH LABOUR REGULATIONS:
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During continuance of the contract, the Contractor and his sub-contractors shall abide at all times by all
existing labour enactment and rules made there under, regulations, notifications and by laws of the State
or Central Government or local authority and any other labour law (including rules) regulations, bye laws
that may be passed or notification that may be issued under any labour law in future either by the State or
Central Government or the local authority. Salient features of some of the major labour laws that are
applicable to construction industry are given below. The Contractor shall keep the Employer indemnified
in case any action is taken against the employer by competent authority on account of contravention of
any ot the provisions of any Act or rules made there under, regulations or notifications including
amendments. If the Employer is caused to pay or reimburse such amounts as may be necessary to cause or
observe, or for non-observance of the provisions stipulated in the notifications/bye
laws/Acts/Rules/regulations including amendments, if any, on the part of the Contractor the Nodal Officer
or his nominee/Employer shall have the right to deduct any money due to the Contractor including his
amount of performance security. The Employer/Nodal Officer or his nominee shall also have right to
recover from the Contractor any sum required or estimated to be required for making good the loss or
damage suffered by the Employer.

The employees of the Contractor and the Sub-Contractor in no case shall be treated as the employees
of the Employer at any point of time.

. SALIENT FEATURES OF SOME MAJOR LAWS APPLICABLE TO ESTABLISHMENTS
ENGAGED IN BUILDING AND OTHER CONSTRUCTION WORK.
a)  Workmen Compensation Act 1923:- The act provides for compensation in case of injury by accident
arising out of and during the course of employment.

b) Payment of Gratuity Act 1972:- Gratuity is payable to an employee under the Act on satisfaction of
certain conditions on separation if an employee has completed 5 years service or more on death at the
rate of 15 days wages for every completed year of service. Act is applicable to all establishments
employing 10 or more employees.

¢) Employees P.F and Miscellaneous Provision Act 1952:- The Act Provides for monthly contribution by
the employer plus workers @ 12%/8.33%. the benefits payable under the Act are:

(i) Pension to family pension retirement or death, as the case may be. (ii) Deposit linked insurance on the
death in harness of the worker, (iii) payment of P.F accumulation on retirement/death etc.

d) Maternity Benefit Act 1951:- The Act provides for leave and some other benefits to workmen/
employees in case of confinement or miscarriage etc.

e) Contract Labour (Regulation & Abolition) Act 1970:- The Act provides for certain welfare measures to
be provided by the Contractor to contract labour and in case the Contractor fails to provide, the same
are required to be provided, by the Principal Employer by Law. The Principal Employer is required to
take Certificate of Registration and the Contractor is required to take license from the designated
Officer. The Act is applicable to the establishments or Contractor of Principal Employer if they employ
20 or more contract labor.

f) Minimum Wages Act 1948:- The Employer is supposed to pay not less than the Minimum Wages fixed
by appropriate Government as per provisions of the Act if the employment is a scheduled employment
Construction of Buildings, Roads, Runways are scheduled employment.

g) Payment of Wages Act 1936:- It lays down as to by what date the wages are to be paid when it will be
paid and what deductions can be made from the wages of the workers.

h) Equal Remuneration Act 1979:- The Act provides for payment of equal wages for work of equal nature
to Male and Female workers and for not making discrimination against Female employees in the
matters of transfers, training and promotions etc.

i) Payment of Bonus Act 1965:- The Act is applicable to all establishments employing 20 or more
employees. The Act provides for payments of annual bonus subject to a minimum of 8.33% of wages
and maximum of 20% of wages to employees drawing Rs.3500/- per month or less. The bonus to be
paid to employees getting Rs.2500/- per month or above upto 3500/- per month shall be worked out by
taking wages as Rs.2500/- per month only. The Act does not apply to certain establishments. The
newly set-up establishments are exempted for five years in certain circumstances. Some of the State
Governments have reduced the employment size from 20 to 10 for the purpose of applicability of this
Act.

j) Industrial Disputes Act 1947:- The Act lays down the machinery and procedure for resolution of
industrial disputes, in what situations a strike or lockout becomes illegal and what are the requirements
for laying off or retrenching the employees or closing down the establishment.
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k) Industrial Employment’s (Standing Orders) Act 1946:- It is applicable to all establishments employing
100 or more workmen (employment size reduced by some of the States and Central Government to
50). The provides for laying down rules governing the conditions of employment by the Employer on
matters provided in the Act and get same certified by the designated Authority.

1) Trade Unions Act 1926:- The Act lays down the procedure for registration of trade union of workmen
and employers. The Trade Union registered under the Act have been certain immunities from civil and
criminal liabilities.

m) Child Labour (Prohibition & Regulation) Act 1986:- The Act prohibits employment of children below
14 years of age in certain occupations and processes and provides for regulation of employment of
Children in all other occupations and processes. Employment of Child Labor is prohibited in Building
and Construction Industry.

n) Inter-State Migrant workmen’s (Regulation of Employment & Conditions of Service) Act 1979:- The
Act is applicable to an establishment which employs 5 or more inter-state migrant workmen through an
intermediary (who has recruited workmen in one state for employment in the establishment situated in
another state). The Inter-State migrant workmen, in establishment to which this Act becomes
applicable, are required to be provided certain facilities such as housing, medical aid, traveling
expenses from home upon the establishment and back, etc.

0) The Building and Other Construction workers (Regulation of Employment and Conditions of Service
Act 1996 and the Cess Act of 1996:- All the establishments who carry on any building or other
construction work and employs 10 or more workers are covered under this Act. All such
establishments are required to pay cess at the rate not exceeding 2% of the cost of construction as may
be modified by the Government. The Employer of the establishment is required to provide safety
measures at the Building or Construction work and other welfare measures, such as Canteens, First-
Aid facilities. Ambulance, Housing accommodations for workers near the work place etc. The
Employer to whom the Act applies has to obtain a registration certificate from the Registering Officer
appointed by the Government.

p) Factories Act 1948:- The Act lays down the procedure for approval at plans before setting up a factory,
health and safety provisions, welfare provisions, working hours, annual earned leave and rendering
information regarding accidents or dangerous occurrence to designated authorities. It is applicable to
premises employing 10 persons or more with aid of power or 20 more persons without the aid of power
engaged in manufacturing process.
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SECTION 4

CONTRACT DATA

CONTRACT DATA
Items marked “N/A” do not apply in this contract.

The following documents are also part of the contract clause reference
The schedule of other contracts (8) N/A
The schedule of key personnel (9) N/A
The above insertions should correspond to the information provided in the invitation of bids.
The employer is
Chairman,
DEENDAYAL PORT AUTHORITY,
Address: A.O building, PO Box No-50, Gandhidham

Employer’s authorized representative is Chief Engineer, Deendayal Port Authority.
The Nodal officer or his nominee is Executive Engineer (TD)

ANNEXE, GROUND FLOOR, A.O. BUILDING, GANDHIDHAM - 370201.
Dist. Kutch (Gujarat)

Nodal Officer’s authorized representative is: AXEN/AE/JE
The conciliator appointed jointly by the
(Not Applicable please refer Section 5)
Employer and contractor is:
Name:

Address:

The name and identification number of the contract is “Construction of E-Type Quarters at Port Colony
Gopalpuri, Gandhidham.”.

The work consist of

The start date shall be

The intended completion date for the whole of the work is 18 months with the following milestones:

CIVILWORKS
Milestone1 Plinth Level 3 months from start
Milestone2 Civil Structure 8 months from start
Milestone3 Internal finishing 12 months from start
Milestone 4 External finishing 18 months from start
ELECTRICAL WORKS
Milestone5 Internal 10 months from start
Milestone6 External 12 months from start
Milestone7 Final 18 months from start
Complete of work

The following documents also form part of the contract.
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The contractor shall submit a program for the works immediately after delivery of the letter of acceptance.
The site possession dates shall be given after the award of work.

The site is located at

The defect liability period is 24 Months from date of completion of project.

The minimum insurance cover for physical property, injury and death is ¥ 10_(lakhs) per occurrence with the
number of occurrences limited to four. After each occurrence, contractor will pay additional premium necessary
to make insurance valid for four occurrences always.

The following events shall also be compensation events:

The employer terminates the contract for his convenience

The period between programme updates shall be 15 days
The amount to be withheld for late submission of an updated programme shall be %5,000/-.

The language of the contract documents is English

The law, which applies to the contract, is law of union of India

The currency of the contract is Indian rupees.

Fees and types of reimbursable expenses to be paid to the Dispute Review Expert

Appointing authority for the Arbitrator is Chairman, DPA

The formulae for adjustment of prices are:

A(i) Escalation is payable for contracts with duration more than 12 months and whose estimated cost is
more than X 5 crores. However, only statutory variation limited to duties and taxes are considered for
adjustment in contract price.

A(ii) For calculation Escalation, base price should be taken as on the date of opening of the bids.

B The contract document should specify the suitable percentage of input for labour, materials like cement,
steel, bitumen, POL and other materials and equipment usage for the purpose of calculating escalation.

C Escalation should be calculated, based on
-Notified fair wages and in the absence of which consumer price index for labour would be

applicable,

-Market rate for cement and steel

-Average official retail price of bitumen and POL, and

-Whole sale price index for other materials,

-Published Government Documents should be used for calculation of escalation amount

D Escalation Reimbursement should be calculated for to the extent of 85% of the escalation so calculated.
E  Beyond the contract period and during extended completion period, the variation in price will be at the
frozen consumer price index / market rates prevailing on the original schedule date of completion of

work expect when the delay is on port account.

R= Value of work as defined in Clause 47.1 of condition of contract.
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Adjustment formula:

Price adjustment for increase or decrease in the cost shall be paid in the accordance with the following formula:

V=0.85 x Q x R x [(P —Po) /Po]

V= Variation in price on account of labour / Diesel / Cement / Steel/ Bitumen during the month under
consideration.
Po = Market rate of labour /diesel / steel / cement/ bitumen on the date of opening of the bids.( Consumer Price
Index for Labour)

P=Market rate of labour /diesel / steel / cement/ bitumen during the month under consideration. (Consumer
Price Index for Labour)

Q= Percentage of labour /diesel / cement / steel / bitumen component.

R= Value of work during the month under consideration.

Note: Escalation to be computed for relevant items. Percentage that shall govern the escalation under Q shall be
predetermined and indicated in Tender for each component i.e. Labour, Fuel, Cement, Steel etc.
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SECTION 5

SPECIFICATIONS

AND

SPECIAL CONDITIONS
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Name of work:  Construction of E-Type Quarters at Port Colony Gopalpuri, Gandhidham.

Details of deviations / exclusions / alteration to Clause (s) of sections of this tender are as under:-

(A) GENERAL SPECIAL CONDITION
The following clauses are not being applicable:
Section -1 :

. Clause 4.1 (c), (d)

. Clause 4.2(d), 4.2(e), 4.2 (j) Proposal for subcontracting components

. Clause 4.4 To qualify for a package of contracts made up

. Clause 4.5 Sub- contractors' experience and resources

. Clause 8.2 One set of bidding documents will be issued

. Clause 9.2 Pre — bid meeting

. Clause 19.1, 19.2, 19.3 However, the prospective bidder has to submit the
tender document and its accompaniments duly signed on or before 7 days
from the date of opening of tender (i.e. preliminary bid & technical bid
stage).

. Clause 20.1 — However, the online Bids must be received by the Employer

at the address specified above not later than _/ /2025.

. Clause 20.3 In case of tender document being downloaded from the Website

. Clause 22.2 Each Bidder’s modification or withdrawal notice

. Clause 22.5 Bidders may only offer discounts to, or otherwise modify

. Clause 23.2 Envelopes marked “WITHDRAWAL” shall be opened and read out

° Clause 23.3 Bidder’s name, withdrawals, modifications

. Clause 23.4 1f all Bidders have submitted unconditional

. Clause 27 Correction of Errors

. Clause 35 Advance Payment

. Clause 36 Conciliator:

Section - 2 :
The clauses (c) (d) & (g) of the SPECIMEN FOR FORM OF BID will not be Applicable;

. Following statements of Contractor’s Bid are not applicable:
1. Advance payment
2. “We accept the appointment of as the conciliator.
(OR)
We do not accept the appointment of as the conciliator
and propose instead that be appointed as Conciliator

whose daily fees and biographical data are attached”;
Table no. 5,6 & 7 of Pre-qualifications of bidders of Section — 2.

Section — 3:

. Clause 1.1:

The Conciliator is the person appointed jointly by the Employer and the
contractor to resolve disputes in the first instance as provided for in clauses
24 and 25. The names of the Adjudicator is defined in the Contact Data.;
Clause 8 Subcontracting

Clause 9 Personnel

Clause 21 Possession of the Site

Clause 24 Disputes

Clause 25 Settlement of Disputes

Clause 26 Replacement of Conciliator

Clause 42.2 The Nodal Officer or his nominee shall check the Contractors’
Clause 43.2 75% of bill amount shall be paid within 14 days of submission
Clause 43.3 For delay in payment beyond the periods specified in 43.2 above
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. Clause 43.4 Contractor shall submit final Bill within 60 days of issue of defects liability
certificate

Clause 43.6 Interest at a pre-specified rate (suggested rate SBI PLR+ 2% p.a.
Clause 43.7 If an amount certified is increased in later certificates as

Clause 44 Compensation Events

Clause 45 Tax

Clause 50 Incentives or Bonus

Clause 51 Advance payment

Clause 58 Operating and Maintenance Manuals

Section — 4 :

The following documents are also part of the contract clause reference
The schedule of other contracts (8) N/A
The schedule of key personnel (9) N/A

Following statements of Contract Data are not applicable:
“The conciliator appointed jointly by the employer and contractor is:
Name: -
Address: - “

. Formula for Adjustment of Prices.

Section —6 :
Following forms are not applicable:
. Form of Disputes review board agreement.

(A) 1. The following Existing clauses are Modified as under:

Section - 1 : Clause No. 5.2 & Section - 3 : Clause No. 7 are modified as under :

(a) A legally binding Joint venture / Consortium Agreement signed by authorized signatories of all the
partners of the JV/Consortium, as per the Performa at Annexure-A shall be enclosed with the bid.

(b) Power of attorney duly executed and signed by legally authorized signatories of all the partners,
authorizing the Lead Partner (a) to submit bid, negotiate and conclude contract and incur all liabilities
therewith on behalf of the partner(s) of the JV/Consortium during the bidding process; and (b) in the
event of a successful bid, to incur liabilities and receive instructions for and on behalf of the partner(s)
of the JV /Consortium and to carry out the entire execution of the contract including payment,
exclusively through Lead Partner, as per the Performa at Annexure-B, which shall be duly
authenticated by a notary public or equivalent certifying authority, shall be enclosed with the bid.

(c) The bid and in the case of the successful bidder, the Agreement, shall be signed and / or executed in such
a manner for making it legally binding on all partners (including operative parts of the ensuing Contract
in respect of Agreement of Arbitration, etc.). The Contract shall be signed by legally authorized
signatories of all partners.

(d) The Lead Partner shall be authorized to receive instructions for and on behalf of the partners of the Joint
venture and entire execution of the Contract including payment shall be carried out exclusively through
the Lead Partner. A Statement to this effect should be included in the Joint Venture Agreement.

(e) All partners of the Joint Venture shall be liable jointly and severally for the execution of the Contract in
accordance with the Contract terms, and a Statement to this effect should be included in the Joint
Venture Agreement.

(f) Bid Security as required shall be furnished by Lead Member of Joint venture.

(g) Performance Guarantee, as required, will be furnished by Lead Member of Joint venture.
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(h) Participation by a firm in more than one JV /Consortium is not permissible. A firm who submits bid on
individual capacity is not eligible to be a partner of a JV /Consortium. In case a firm's name appears in
more than one bid then both application may be rejected.

(i) Each partner must submit the complete documentation, or portions applicable thereto, required
qualifying the firm for bidding.

() All the partners of the JV/Consortium shall be jointly and severally liable for due performance,
recourse/sanctions within the joint venture in the event of default of any partner and arrangements for
providing the required indemnities.

(k) Notwithstanding demarcation or allotment of work among the partners, each partner shall be liable for
non-performance of the whole contract irrespective of their demarcation or share of work.

(1) The Lead Partner shall be authorized to act on behalf of the JV/Consortium.

(m) All the correspondences between the Employer and the contractor shall be routed through the Lead
Partner.

(n) In the event of default by the Lead Partner, it shall be construed as default of the Contractor; and
Employer will take action under relevant clause(s) of the Bid Document and/or General Terms and
Conditions of Contract.

(o) An undertaking that all the partners are jointly and severally liable to the Employer for the performance
of the contract shall be enclosed with the bid

(p) Inthe event of any partner leaving the JV, it shall be intimated to the Employer within 30 days by other
partner(s). Failure to do so shall be construed as default of the contractor and the Employer may take
action under relevant clause(s) of the Bid Document and/or General Terms and Conditions of Contract.

(qQ) The contractor shall not alter its composition or legal status without the prior written permission of the
Employer. Failure to do so shall be construed as default of the contractor and the Employer may take
action under relevant clause(s) of the Bid Document and/or General Terms and Conditions of Contract.

(r) One of the partners of JV/Consortium should have downloaded the bid documents

The provision in special conditions and specifications which form a part of the contract shall have
precedence over those specified in General Conditions in case of diversity, if any.

Part-A: Special conditions:

1)
2)

3)
4)

5)
6)

7)

The work shall be carried out in Gopalpuri Port Colony at Gandhidham.

As the work to be carried out in the Residential Colony. Therefore, Contractor has to provide the
adequately barricading surrounding the project site for prevention measures of Dust, smoke &
other air pollution. Thereafter execution of work at site shall be started as per the direction of
Engineer-in Charge.

All the labour acts; rules and regulations in force from time to time are to be followed by the
contractor.

Contractor has to follow all the rule regarding EPF, ESIC and deduct contribution from salary for
EPF and equal contribution from contractor to be deposited in the UAN account of employee.

All payment to labour shall be done in ECS mode.

The tenderer shall examine carefully the condition of contract, specifications and drawings etc.
before submitting the tender. He shall also visit and inspect site of work and acquaint himself with
all local condition, materials and labourers nature of soil and working condition at and around the
site before submitting the tender. No dispute/claims what-so-ever shall be entertained for the work
of any nature arising out of local conditions.

The bidder shall give an undertaking that they have not made any payment or illegal gratification
to any person authority connected with bid process so as to influence the offence under the PC Act
in connection with the bid.
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11)
12)

13)

14)
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The tenderers are not expected to make any post tender modifications hence the tenders should not
make any correspondence regarding the tender after submission of the same of due date and time.
No cognizance of any correspondence shall be taken, if any tenderer persists with the same,
necessary action will be initiated against him. All the tenders reached on or before the due date &
time shall be opened, if otherwise found in order

The Contractor shall have to submit R.A. Bill on monthly basis.

Deendayal Port Authority has included electronic clearing system. The tenders are required to
furnish details of Bank Account as per format enclosed.

Deleted.

In the event of the contractor(s) committing a default or breach of any of the provisions of the
boards contractor’s labour regulations and model rules for the protection of health and sanitary
arrangements for the workers as amended from time to time or furnishing any information or
submitting or filling any statement under the provisions of the above regulations and rules which
is materially incorrect, he/they shall without prejudice to any other liability, pay to the board a sum
not exceeding Rs.200/- for every default breach or furnishing, making, submitting filling such
materially incorrect statements and in the event of the contractor (s) defaulting continuously in this
respect, the penalty may be enhanced to Rs.200/- per each day of default subject to a maximum of
5 percent of the estimated cost of the work put to tender the decision of the engineer-in-charge
shall be final and binding on the parties.

GST REGISTRATION

e  While submitting tender, INCOME TAX PAN, GST Registration has to be mentioned. The
GST Registration No. should invariably be mentioned in the bid/tender/quotation, failing
which the bid / tender / quotation will be considered as non — responsive and be liable for
discharge.

e Tenderers are required to furnish their bank account details as per enclosed Performa in order
to arrange payment through Electronics Clearing System.

e Information regarding income tax, Permanent account number (PAN), GST Registration
number may be enclosed along with the documents.

e The contractor has to quote for the GST Registration No. invariably failing which bid will be
liable to be rejected and discharged.

e It is mandatory to upload scanned copies of all documents including GST Registration, PAN
etc. as stipulated in the bid documents. If such documents not uploaded his bid will become
invalid and cost of bid document shall not be refunded.

o Certificate of registration of valid GSTIN, PAN etc. and acknowledgement of up to date filed
return if required.

e The contractor shall quote the price exclusive of GST. The contractor shall quote prevailing
GST rate separately, which shall be reimbursed by DPA after ascertaining necessary
compliance as per Goods & Service Tax, 2017. All other duties, taxes, cesses applicable if
any, shall be borne by the contractor.

e TDS @ 2% on GST will be deducted at the time of payment of bill.

o Contractor / service provider / supplier etc. has to ensure timely and proper filling of GSTR1
so that Deendayal Port Authority can avail input tax credit in timely manner. In case DPA not
allowed input tax credit due to failure on part of the contractor / service provider / supplier etc.
it will be financial loss to the DPA and therefore same shall be recovered from the payment /
deposit of the contractor / service provider / supplier.

Arbitration Clause: -

(i) Except where otherwise provided in the contract all questions and disputes relating to the
meaning of the specifications, designs, drawings and instructions here in before mentioned and
as to the quality of workmanship or materials used on the work or as to any other question,
claim right, matter or any other thing what so ever, in any way arising out of or relating to the
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contract, design, drawings, specifications, estimates, instructions, order or to the condition or
otherwise concerning the work or regarding the execution or failure to execute the same whether
arising during the progress of work or after the completion thereof as described here in after
shall be referred to the Chairman for sole arbitration by himself or by any Office appointed by
him.

(i1) It will be no objection to any such appointment that the arbitrator is an employee of the
Board or the Government, that he had to deal with the matter to which the contract relates and
that in course of his duties as an employee of the Board or the Government, he had expressed
views on all or any of the matters in dispute or of different.

The arbitrator, who has been dealing with the arbitration case, being transferred or vacating
his office or in the event of his death or being unable to act for any reason, the Chairman then
holding the office shall arbitrate himself or appoint any officer to act as arbitrator.

(iii) It is also a term of the contract that no person other than the Chairman himself or any officer
appointed by him shall act as arbitrator.

(iv) It is a term of the contract that only such question and disputes as were raised during progress of
work till its completion and not thereafter shall be referred to arbitration. However, this would
not apply to the questions and disputes relating to liabilities of parties during the guarantee
period after completion of the work.

(v) It is a term of the contract that the party invoking arbitration shall give a list of disputes with
amounts of claim in respect of each said disputes along with the notice seeking appointment of
arbitrator.

(vi) It is also a term of the contract that if the contractor does not make any demand for appointment
of arbitrator in respect of any claims/disputes in writing, as aforesaid, within 120 days of
receiving the intimation from the Nodal officer or his nominee that the final bill is ready for
payment, the claim of the contractor shall be deemed to have been waived and absolutely barred
and the Port shall be discharged and released of all liabilities under the contract in respect of
these claims.

(vii) It is also a term of the contract that the arbitrator shall adjudicate only such disputes/claims as
referred to him by the appointing authority and give separate award against each dispute/claim
referred to him. The arbitrator will be bound to give claim wise detail and speaking award and it
should be supported by reasoning.

(viii) The award of the arbitrator shall be final, conclusive and binding on all the parties to the
contract.

(ix) The arbitrator from time to time, with the consent of both the parties, enlarge the time for
making and publishing the award.

(x) Arbitration shall be conducted in accordance with the provision of Indian Arbitration Act, 1996
or any statutory modifications or re-enactment thereof and rules made there under and for the
time being in force shall apply to the arbitration proceedings under this clause.

(xi) It is also a term of the contract that if any fees are payable to the arbitrator, this shall be paid
equally by both the parties.

(xii) It is also a term of the contract that the arbitration shall be deemed to have been entered on the
reference on the date he issued the first notice to both the parties calling them to submit their
statement of claims and counter statement of claims.

(xiii) Venue of the arbitration shall be such place as may be fixed by the arbitrator at his sole
discretion”.

Part-B: Technical Specifications:
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The work shall have to be carried out to the entire satisfaction of the Engineer-in-charge.

To manage the decorum, Deendayal Port Authority will expect the contractor to ensure that
persons deployed by him for execution of the jobs, are in neat and clean uniform wear whole time
during the work.

The contractor has to make his own arrangement for transportation of labours and materials at site
of work. Contractor has to obey all Traffic Rules.

The work shall be carried out in accordance with the best standards of workman ship and to entire
satisfaction of Engineer-in-Charge.

Deriving the Market rates:

As per provisions of variation clauses sometimes rates are to be determined based on market rates
in certain conditions. In such cases the contractor within 14 days of receipt of order for execution
of deviated quantities, extra or substituted items beyond permissible limits and before the
commencement of such work shall give notice, for revision of rates, supported by proper analysis,
for such quantities. Engineer-in-Charge shall consider the analysis submitted by contractor and
determine the rates on basis of market rates. Further in case market rates are less than the
agreement rates then in such a case Engineer-in-Charge should give notice to the contractor within
one month of occurrence of the excess and should decide the rates based on market rates
considering the reply of contractor. The analysis of rates on market rates should be on similar lines
as adopted in the justification of tender except that market rates of material/labour, hire charges of
plant and machinery intended to be used prevailing at the time of such order or occurrence shall be
adopted. Over and above the market rates so arrived 10% would be added for overheads and profit
of the contractor.

Deviation in quantities:

Normally deviation means deviation in quantities of agreement items, i.e. where there is increase or
decrease in the quantities of items of work specified in the agreement. Rates for such deviated
items shall be calculated strictly as per the provision of agreement clauses.

A site order book is to be maintained by the authorized representative of contractor at the site of
work and orders and instructions written in the order book shall be deemed to have been legally
issued to the contractor and the contractor shall sign each entry in the order book as a token of
having seen the same and shall properly comply with the instructions. The order book shall be the
property of the Board and shall be handed over to the Engineer in charge of the work in good
condition after the completion of the work or whenever required by the Engineer in charge. The
instructions regarding the maintenance work required to be carried out shall also be recorded by
the Engineer-in-charge or his authorized representative in the order book.

The contractor shall be required to execute the work in such a way so as not to cause any damage,
hindrance or interference with port activities going on in the area or nearby. He should not deposit
the materials at such places which may cause inconvenience to the public and the work going on
in the nearby area.

The contractor shall have to make good all damages done by him to the nearby structures while
executing the work and no extra payment shall be made to him on that account.

All the materials required to be used in the work shall have to be got approved from the Engineer-
in-Charge before use, before stacking at the site of work.

For the purpose of measurements, the method prescribed in the ‘Indian Standard’ specifications
shall be applicable in addition to those prescribed in Boards Schedule of Rates unless stated
otherwise in contract. In case of any ambiguity the decision of the Engineer-in-charge shall be
final.

If required, Barricading, including proper lighting arrangement in the night at the required places
shall have to be provided by the contractor at his own cost, including necessary arrangements & as
directed by the Engineer-in-Charge.

The Engineer-in-Charge will be entitled to deduct and adjust any sums of money payable by the
contractor to the board under the terms of any contract executed by him or on his behalf or from
the security deposit or from any sums due or becomes due from the present contract.
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All the work, until handed over to the Engineer in charge shall stand at the risk of the contractor
who shall be responsible to make good at his own cost all loss and damage caused by or due to
fires, weather or any other reasons and the contractor shall hand over at the time of completion of
work all the work in good order and conditions and in conformity in every respect with the
requirements of the contract and instruction of Engineer in charge.

During the execution of the work the contractor shall employ only such persons who are careful,
perfectly skilled and experienced in his field of work. The Engineer-in-charge shall be at liberty to
object and ask the contractor to remove from the work any person employed by the contractor for
execution of work, who is in the opinion of the Engineer-in-charge misconducts of he is found to
be negligent in the proper performance of his duties and such persons shall not be again employed
on the work without permission of Engineer-in-charge.

All the precautions regarding the safety of the work shall have to be taken and the instruction of
Engineer-in-charge in this respect shall have to be followed strictly.

The Engineer-in-charge may delete any number of items included in his tender (contract) without
assigning any reasons and without any financial liability.

The contractor has to make his own arrangement for the storage of materials at site or work.

A Dbill shall be submitted by the contractor each month on or before the date fixed by the engineer-
in-charge for all works executed in the previous month and the engineer-in-charge shall take or
cause to take the requisite measurement for the purpose of having the same verified and the claim,
as far as admissible, adjusted as far as possible, before the expire of ten days from the presentation
of the bill. If the contractor does not submit the bill within the time fixed as aforesaid, the
engineer-in-charge may depute within seven days the date fixed aforesaid, subordinate to measure
up the said work in the presence of the contractor whose counter signature to the measurement list
will be sufficient warrant and the engineer-in-charge may prepare a bill from such list.

Before taking measurement of any work the engineer-in-charge or a subordinate deputed by him
shall give reasonable notice to the contractor if the contractor fail to attend at the measurement
after such notice or fails to countersign or to record the difference within a week from the date of
measurement in the manner required by the engineer-in-charge then in any such event the
measurement taken by the engineer-in-charge or by the subordinate deputed by him as the case
may be shall final and binding on the contractor and the contractors, contractor shall have no right
to dispute the same.

The contractor shall submit all bills on the printed form to be had on application at the office of
the engineer-in-charge and the charges in the bills shall always be entered at the rates specified in
the tender or in the case of any extra work ordered in purpose of these conditions and not
mentioned or provided for in the tender at the rate hereinafter provided for such work.

The value of stamp to be affixed on agreement shall be of appropriate value prescribed for bond as
per latest provision of law enforced on the date of execution of contract. However, if the
contractor furnishes the GPF notes of approved guarantee in respect of part of Security Deposit the
stamp duty chargeable for the amount shall be as prescribed for agreement payable in accordance
with latest provision of law enforced on the date of execution of contract. All the cost of stamp
duty shall be borne by the contractor.

The work shall be done strictly in accordance with the ISI specification and orders by the Engineer
In charge of the work from time to time.

All the rules and regulation governing the Deendayal Port Authority shall be applicable.
All the Labours acts, rules regulations in force from time to time are be followed by the contractor.

Income Tax deduction at applicable rate and surcharge as applicable thereon shall be made while
making payment to contractor for carrying out the said work and only net amount shall be paid for
as directed by the Central Board of Taxes, Ministry of Finance, Government of India.

The Letter of acceptance (LoA) intimating the contractor about the proposed acceptance of tender
will be issued by the Chief Engineer. The tender agreement in approved form bearing the stamp of
required value shall be executed by the Chairman on behalf of the board having common seal of
the Board.
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The tender for the work will remain open for acceptance for 120 days from the date of opening
of preliminary bid.

The contractor shall have to obtain necessary licence from the Assistance Labour Commissioner
(Central), Adipur in case he engages 10 or more workers on any day during the execution of work.

The provision in special conditions and specifications which forms a part of contract shall have
precedence over those specified in general conditions and contract in case of diversity, if any.

Force Majure: This will be restricted to act of God only.
Payment of Final Bill

Final bill of all works shall be paid as per DPA’s citizens’ charter. In case contractor fails to
submit the final bill within 2 months of completion of work, the process of final bill should be
initiated by the Engineer-In-Charge suo-moto to the efforts of contractor to delay the
preparation of final bill which in all probability may be in the minus. Similarly, E-I-C should
not delay recoveries for any overpayments detected/ the recoveries being disputed by the
contractor on the plea that contractor has gone to Arbitration

Removal of rejected/sub-standard materials

(a)Whenever any material brought by the contractor to the site of work is rejected, entry
thereof should invariably be made in the Site Order Book under the signature of the Assistant
Engineer, giving the approximate quantity of such materials.

(b)As soon as the material is removed, a certificate to that effect shall be recorded by the
JE/AE against the original entry, giving the date of removal and mode of removal, including
the registration number of the truck and a copy of gate pass wherever applicable.

Contractor has to disburse the payment directly to the account of persons deployed as per labour
laws and has to submit monthly proof thereof.

The payment from 2™ bill to pre-final bill, shall be released, subject to the condition that the
documentary evidence (copy of paid Challan in govt. Treasury) of the Welfare Cess @1% of work
done or as amended by Statutory Authority from time to time, paid concerned authority is
submitted for the previous bill.”

While evaluating tenders, regard would be paid to National Defence Security consideration

(i) The contractor shall carry out work as per specification and time line failing which notices will
be issue after three notices, if performance not found satisfactory, the contractor will be debarred
for participating in new tenders of DPA for period of two years.

(i1) The rate quoted by contractor shall be realistic. During the evaluation of tender, if rate quoted
by contractor un realistic, the tender shall be considered non-responsive & engineer in charge
reserve right to cancel no any correspondence shall be entertained in this regard.

Third Party Inspection (TPI) Clause:

DPA engaged the Third Party Inspection Agency for quality assurance separately. The
contractor has to co-operate with the Third Part Inspection Agency representative in his duties
related to this work. The execution of work shall be subject to third party inspection by the
agency engaged by DPA. The contractor is required to comply the observations queries of the
agency and any cost incurred for this purpose shall be the responsibility of the contractor.

Release from Performance.
If the Contract is frustrated by the outbreak of war or by other event entirely outside the control of
either the Employer or the Contractor, the Nodal Officer or his nominee shall certify that Contract has
been frustrated. The Contractor shall leave the Site and stop work as quickly as possible after receiving
this certificate and shall be paid for all work carried out before receiving it and for any work carried out
afterwards to which commitment was made.

LABOUR
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The contractor shall, unless otherwise provided in the Contract, make his own arrangements for the
engagement of all staff and labour, local or other, and for their payment, housing, feeding and transport.
The Contractor shall, if required by the Nodal Officer or his nominee, deliver to the Nodal Officer or his
nominee a return in detail, in such form and at such intervals as the Nodal Officer or his nominee may
prescribe, showing the staff and numbers of the several classes of labour from time to time employed by
the Contractor on the Site and such other information as the Nodal Officer or his nominee may require.

COMPLIANCE WITH LABOUR REGULATIONS:

During continuance of the contract, the Contractor and his sub contractors shall abide at all times by all
existing labour enactment and rules made there under, regulations, notifications and by laws of the State
or Central Government or local authority and any other labour law (including rules) regulations, bye
laws that may be passed or notification that may be issued under any labour law in future either by the
State or Central Government or the local authority. Salient features of some of the major labour laws
that are applicable to construction industry are given below. The Contractor shall keep the Employer
indemnified in case any action is taken against the employer by competent authority on account of
contravention of any of the provisions of any Act or rules made there under, regulations or notifications
including amendments. If the Employer is caused to pay or reimburse such amounts as may be
necessary to cause or observe, or for non-observance of the provisions stipulated in the notifications/bye
laws/Acts/Rules/regulations including amendments, if any, on the part of the Contractor the Nodal
Officer or his nominee/Employer shall have the right to deduct any money due to the Contractor
including his amount of performance security. The Employer/Nodal Officer or his nominee shall also
have right to recover from the Contractor any sum required or estimated to be required for making good
the loss or damage suffered by the Employer. The employees of the Contractor and the Sub-Contractor
in no case shall be treated as the employees of the Employer at any point of time.

The work is to be completed in all respects within 18 calendar months from the date of issue of work order.

The tenderers shall carefully study the tentative drawings and specifications applicable to the contract and
all the documents, which will form a part of the agreement to be entered in to, by the accepted tenderer and
detailed specifications and drawings, which are available..

Barricading, including proper lighting arrangement in the night at the required places shall have to be
provided by the contractor at his own cost, including necessary arrangements for proper movement of traffic
by carefully maintained approaches and road diversions with suitable sign boards for indications of road
signs etc. as directed by the Engineer-in-Charge.

The drawings furnished with the tender are tentative and subject to revision or modification as tendered
during the execution as per actual necessity and detail test conducted. But the tendered rates quoted by the
tenderer will hold good in case of such modification of drawings during the time of execution and shall in no
way invalidate the contract and no extra monetary compensation will be entertained. The work shall
however be executed as per final approved drawing to be issued by the Engineer-in-Charge as and when
required.

Suitable safety equipment’s and dresses, gloves, life belts etc. for the labour engaged in risky operations are
to be supplied by the contractor at his own cost.

Suitable fencing barriers, signals including paraffin and electric signals where necessary at work and
approaches in order in project the public and employees from accident has to be provided by the Contractor
at his own cost.

Compensation including cost of any legal suit for injury to persons or property arising out of execution of
the work and also any sum, which may become payable due to operation of the workmen compensation act,
shall have to be borne by the contractor.

Sample of all material - The contractor shall supply sample of all materials fully before procurement for
the work for testing and acceptance as may be requiring by the concerned XEN(TD).

The contractor has to arrange the samples of materials required for execution to be got tested and approved
by the Department before taking up the work and during course of execution required from time to time. All
such samples will be tested at Concerned Authority approved by Govt. of India, at the cost of the Contractor
with no extra cost to the Department.

Contractor has to appoint an agency, with the prior approval of DPA, to prepare Working Drawings,
Structural Drawings, Elevation Drawings, Specifications of Construction Material etc. as per the
requirement of DPA. The charges of agency will be borne by the contractor. The Agency shall also
visit the work during the period of Construction.
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In the case of discrepancy between the schedule of quantities, the specification and / or the drawings, the
following order of preference shall be observed: -

i) Description of schedule of quantities.

ii) Particular specification and special condition, if any.
iii) Drawings.

iv) C.P.W.D. specifications.

V) Indian standard specifications of B.L.S.

While evaluating the tender, due regard will be paid to national defense.

The contractor shall arrange to supply samples of coarse aggregate and fine aggregate etc. to the Port
Laboratory for mix design for concreting works. Mixing of cement concrete works shall be on weigh
batching basis as per approved design. For better workability contractor is free to use Plasticizers/Super
plasticizer without any extra cost. Maximum free water cement ratio shall be 0.45 for M-30 grade, slump
shall be as per the table below. The minimum cement content shall be as per IS 456-2000

SR.NO. TYPE OF STRUCTURE SLUMP REQUIRED
as per IS 456
1 Footing foundation 50
2 Columns, pillars, post etc. 75
3 Beams, lintel, plinth band etc. 75
4 Slab 50
5 Piles -
6 Chajjas 75
7 Walls, pilasters, buttresses,railing, 75
Balustrades
8 Stair 75
9 Domes -
10 Fins 75
11 RCC Pavements -

The cubes casted at site shall be brought to Port Laboratory, Deendayal for testing by the contractor at his
own cost and test results shall conform to IS 456 (latest edition). Testing charges of the cubes for 28 days
test only shall be borne by the contractor. If the result is not satisfactory the concrete work will have to be
dismantled and redone by the contractor at his own cost.

The Engineer-in-charge reserves the right to ask the contractor to cast additional c.c. cubes at the different
stages of works for testing, if required at 3/7 days’ period. No separate payment shall be made to the
contractor on account of the cost of the labour and materials required for casting of the cubes required for
3/7 days testing. The testing charges for these cubes shall be borne by Department.

The Engineer-in-charge reserves the right to make necessary changes in the diameter of bars provided in the
drawings and no claims what-so-ever on account of change in diameter of bars will be entertained.

The concrete work to be used for RCC works shall be made of the graded machine crushed trap stone metal,
and it should be from approved quarry. Mechanical appliances such as concrete mixer, vibrator etc. shall be
used for mixing, consolidation etc. of the concrete.

Concrete cover block with binding wire shall be used in all RCC works of standard size as directed by the
Engineer-in-charge, c.c. Cover block should be well cured for at least seven days before use- No extra
cement, labors, binding wire will be paid for casting of c.c. Cover block — No stones or kapchi has to be
used instead of cover blocks.

Though the drawings to be supplied will be exhaustive the decision of the Engineer-in-charge regarding any
change in the drawings shall be final and binding to contractor and no dispute / claim regarding extra
payment shall be allowed on account of such changes.
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The contractor has to provide sufficient barricades to site of work so that traffic plying nearby should not
damage the recently concreted work. In case of any damage on account of above, the entire responsibility
will remain with contractor and nothing extra will be paid on this account.

The stone metal 20 to 40 mm, 40 to 60mm, crush metal and sand shall be from approved quarries.

The mixing of concrete shall be done in a mixer of approved type which will ensure a uniform distribution
of material throughout the mass so that mix is uniform in colour and homogenous.

Batching of all aggregates shall be done as per IS -383.All batching material such as coarse aggregates, sand
etc. shall be weighed in weigh batchers conforming to 1.S.2722 as per approved mix design.

In case of Nominal Mix of concrete volumetric batching shall be adopted and only steel/'wooden Farm as of
appropriate size shall be used for concreting.

The grading of sand shall be as per IS-2386 (Part-II) for concrete works, as per IS-
2116-1980 for masonary works and as per [S-1542-1977 for plastering works.

The mixer shall be equipped with approved water measuring device capable of accurate measurement of
water required per batch. The mixer shall preferably be equipped with a mechanically operated pump for
filling the mixer tank or suitable arrangement as approved by Engineer-in-Charge.

The strength of concrete shall be determined by compressive strength test. For this purpose during the
progress of the work cube samples shall be cast for testing at 7 days and 28 days.

Stripping of Form work shall be done as per relevant clause in IS 456-2000. No dispute/claims shall be
entertained on account of this.

On completion of RCC works, no persons shall be allowed to move on green concrete surface. As such
contractor shall have to make a special arrangement for finishing the concrete in such a way so as not to
disturb the green concrete.

The form work shall be jointed neatly and shall be set exactly to the required grade and alignment.

The form work shall be made up from either MS plate or water proof plywood of good quality. The rate
shall include the cost of materials and labour for the operations involved such as:

e Splayed edges, notching allowances for over laps and passing at angles, battens, centering, shuttering,
strutting, propping, bolting, nailing, wedging, easing, striking and stripping of the same.

e Filleting to form stop-chamfered edges or splayed external angles not exceeding 20 mm. width.
e Dressing with oil to prevent adhesion of concrete with shuttering.
e Raking or circular cutting.

All the form work shall be inspected by the Engineer-in-charge and their suitability ascertained the form
shall be thoroughly scraped, cleaned before reusing the same.

Water used for mixing and curing shall be clear and free from injurious amount of oil,acids, alkalies, salts
sugar, organic materials or other substances that may be deleterious for concrete and steel shall be brought
by the contractor. Nothing extra shall be paid on this account.

Unpurified potable water is generally considered suitable for mixing and curing. Mixing and curing with sea
water shall not be permitted in any cost.

Periodically samples of water shall be tested as per IS-3025.
The Batching Plant shall comply the requirements laid down in the IS-4925 and its latest amendments.

The fly ash shall comply as per IS-3812(Part LILIII) and its latest revision. In case of Volumetric batching if
aggregates are moist then allowance shall be made for bulking of fine aggregates. Allowance for bulking
shall be made as per [S-2386(part-3).

The Mixer Machine shall be as per IS 1791 and IS 12119.

The admixtures used in the concrete shall comply the requirements laid down in IS 9103 and its latest
revision.

The mechanical Vibrator shall be as per IS 2505 for immersion vibrator, as per IS 2506 if Screed Board
Vibrator and as per IS 4656 if Form Vibrator and its latest revision.

The welding of reinforcement shall be done as per Is 2751 and its latest revision.
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The reinforcement bending and laying shall be done as per the requirements laid down in IS 2502 and its
latest revision.

The joints in concrete should comply with IS 11817 and IS CODE: 3414 - 1968

The reinforcement in the RCC pipes shall be as per IS 548.The same shall be verified by breaking one pipe
and collar from each lot of 100 pipes and collars or part thereof. The cost of same shall have to be borne by
the contractor for the above inspection and clearance. The pipe shall be transported by the contractor at the
site of work at his own cost. No cement and steel shall be supplied by Port Authority for casting of pipes.

Jungle cutting shall comprise uprooting of rank vegetation, grass, brushwood, shrubs, stumps, trees and
spalings of girth up to 30 cm measured at a height of one meter above ground level. Where only clearance of
grass is involved it shall be measured and paid for separately.

Pre-construction chemical treatments for the protection of building from attack of subterranean termites
shall be done as per 1S-6313(Part-II). Chemical treatment for the eradication and control of sub-terranean
termites in existing buildings shall be done as per IS-6313(Part-III).(Guarantee period 10 years)

The Header Stone having length at about 3 times its height shall be used. This stone shall have star mark for
easy identification and at least one bond stone or set of bond stones shall be provided for every 0.5 m2 of the
area of wall surface.

In all type of Stone masonry works face joints shall not be more than 20 mm in thick.

Compressive Strength of bricks for masonry work shall not be less then 7.5 N/mm2 and Compressive
Strength of stones for masonry work shall not be less then 400 Kg-f.

Bricks shall be soaked in water before put into use for a period for the water to just penetrate the whole
depth of the bricks.

Bricks shall be laid with frog up.

The average water absorption for the bricks shall not be more then 20% by weight of bricks and also the
rating of efflorescence of bricks shall not more than moderate.

The thickness of all types of joints including brick wall joints and cross joints shall be such that four course
and three joints taken consecutively shall measure as follows:

In case of modular bricks confirming to IS 1077-1986 equal to 39 cm.
In case of non-modular bricks ,it shall be equal to 31 cm.

The cement concrete solid blocks, machine made required for the work, shall be got tested from the port
laboratory as directed. The contractor shall make available the number of blocks so required for testing of
solid blocks and the strength shall not be less than 40 kg/cm?2

Collapsible gates shall be of approved manufacturer and shall be fabricated from the mild steel sections.

A.C. sheets shall be as per 1S-459-1992 corrugated and semi corrugated asbestos cement sheets and
G.L.Sheets shall be as per IS-277-1992 specification for galvanized steel sheets (plain and corrugated).

Laying of A.C. sheets shall be as per IS-3007(Part-1&II) and its latest amendments.

The self-finished felt used in water proofing treatment shall be for four course treatment (Hessian base felt)
as per IS-1322, for five course treatment as per [S-1322(Fiber base felt) and for six course treatment as per
[S-1322(hessian base Felt).(Guarantee Period 5 years).

Bonding material used in the water proofing treatment shall be as per IS-702(if blown type petroleum
bitumen) and as per IS-73 (If residual petroleum bitumen) is used.

M.S. grills, gates etc. shall be scraped and cleaned before painting. No extra payments will be made for the
same.

Synthetic enamel paint of approved colour and shade shall be of Asian Paints, IEL Ltd., Berger paint,
Nerolac or equivalent make, as approved by Engineer in charge.

The leakage if any after the testing of joints of pipeline and fittings shall be made good by the contractor at
his own cost. The contractor shall not refill the trenches before carrying out the testing of pipelines.

The rates for laying and fixing of the pipelines, valves and other specials etc. should include additional
cuttings, threading of pipes etc. If required and no claim on this account will be entertained.
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If any road is required to be cut for laying water supply or drainage line that will be done by the Contractor
at no extra cost and road should be restored to its original conditions after laying and testing of pipelines at
no extra cost.

The GI pipes wherever required to be used shall be of “B” class (medium) quality with ISI mark and
approved by Engineer In charge.

CI soil waste and vent pipes with IST marks shall be used for work. Pipes should confirm to IS 1729.

Unless otherwise specified rates quoted shall be for the work upto height 20 Mtrs. from ground level and
nothing extra shall be payable on this account.

The Kota stone required for flooring shall be of superior quality and shall have to be got approved from the
Engineer In charge before stacking.

Ceramic tiles shall be of first quality and in strict conformance to the relevant standards formulated by BIS
with ISI marked.

All CC flooring works are to be finished with neeru (cement slurry) without any extra cost. However, the
bonafide use of cement used for the purpose shall be taken into consideration while calculating theoretical
consumption of cement.

The marble stone/Granite stone shall be used of approved quality and shade, the same shall be got approved
from Engineer in-charge before putting to use in work.

Whenever the Kota stone/marble/granite stone flooring are to be provided in treads of staircase, it should be
provided in one piece with pre finished nosing and pre polished exposed surfaces and edges. Kota stone
flooring or granite stone flooring to be provided on top of cooking platform shall be pre-polished with pre
finished nosing.

Two coats of coal tar paint shall be applied on frames surfaces under contact with masonry/concrete before
fixing the wooden frame in position without any extra cost.

The teak wood to be used shall be of approved quality and shall be free from loose knots, cracks etc.
The contractor shall produce for approval the samples of fittings for doors and windows before fixing.

If the item specifies then the wood shall be chemically treated for anti-termite and kiln seasoned upto 10 to
12% moisture content. The contractor has to make arrangement for testing and seasoning to be done under
the supervision of the Deendayal Port Authority.

If Hard wood is to be provided in frames of doors, windows, jaffaries shall be as approved by Engineer
Incharge.

Flush doors shall be of approved make and confirming to relevant IS.
Hold fast shall be as per IS-7196.
Hydraulic Door Closer shall be as per IS-3564 Specification for door closers(hydraulically regulated).

The laminated sheet shall be of approved quality, shade i.e. Royal touch / kit ply or equivalent of 1 mm
thick.

Acrylic distemper will be of Asian Paint, Nerolac or equivalent make as approved by Engineer in-charge.

Payment of MS grills shall be made on actual weighment basis or theoretical calculation of sections
whichever is less.

All aluminum sections required shall be of Jindal, Premani or Equivalent standard make with anodizing
thickness of 15 micron and test certificate for the same shall be submitted and shall be got approved from
Engineer In charge before putting them into use.

The fan hooks shall be bent to required shape and fixed in position before casting RCC work wherever
required at no extra cost.

All the fittings / fixtures shall be used of approved make and weight confirming to relevant ISI.

The CP brass stop / angle cocks, bib cocks, pillar cocks wherever used shall be of approved make and size,
shape and confirming to relevant IS Standards

Gate / wheel valve shall be of ISI make.
Mirror shall be of “Modi guard, Saint gobain or of equivalent make.

W.C. seat & wash hand basin shall be of first quality confirming to relevant IS.
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Nahani trap should be of standard brand confirming to relevant and its latest abendment with proper water
seal and same shall be got approved by the Engineer In charge.

Gun metal wheel / gate shall be of approved brand and weight as per relevant IS code and with IST mark.
Gully trap shall be confirming to relevant IS and shall have to be got approved by Engineer In charge.

The tendered rates shall include the cost of cutting holes in walls, floors, RCC slabs etc. wherever required
and making good the same for which nothing extra shall be paid.

Vitrified floor tiles of required size will be Full Body tiles as per approved make and shall have to be got
approved by Engineer In charge

DEFECT LIABILITY PERIOD:
e Defect liability period for the work is 24 Month from the date of completion of work.

e Contractor is responsible for rectify defects of relevant items carried out in work, during defect liability
period and no any payment for that will be made to contractor for that, in defect liability period.

e The contractor shall be responsible to make good and remedy at his own expenses any defect which
may be develop or may be noticed before the period mentioned hereunder from the certified date of
completion. The Engineer in charge shall give the contractor a notice in writing above the defects and
the contractor shall make good the same within 15 days of receipt of the notice. In the case of failure on
the part of the contractor, the Engineer in charge may rectify or remove or re-execute the work at the
risk and cost of contractor. The Engineer in charge shall entitle to appropriate the whole or any part of
the amount of Balance S.D. towards the expenses if any, incurred by him in rectification, removal or re
execution. The contractor shall immediately recoup the amount so spent, that any given time the
Balance S.D. shall be maintained as per the relevant clause of the contract. If the contractor fails to
recoup the amount of performance security deposit, then Engineer in charge shall be entitled to
recovered the amount spent over the amount of performance security deposit.

e If contractor fail to attend the defect if any, within 15 days of written notice served by the Engineer in
charge, during Defect liability period, the Security Deposit will be forfeited and defect will be rectified
on risk and cost of contractor.

SPECIAL CONDITION IN RESPECT OF CEMENT

The contractor shall procure the cement confirming to relevant Indian Standard holding license to use ISI
Certification mark for their product.

For verification of such purchase all the bills of manufacturer / supplier / dealer will have to be furnished to
the Engineer-in-charge.

Supply of cement shall be taken in 50 Kg bags bearing manufacture's name, him registered trade mark, date
of manufacture, batch number and ISI marking.

Every consignment of cement must have identification marks on packages indicating date of manufacture and
grade and type of cement, cement brought to works shall not be more than 6 weeks old from the date of
manufacture.

Every delivery of cement shall be accompanied by a manufacturers test certificate confirming that the
supplied cement conforms to relevant specifications.

Engineer-in-charge shall be at his liberty to carry out testing of cement at his discretion from Port laboratory
as per I.S. 269-1989 before / during use. The contractor shall make all the necessary arrangements for same
all.

Each consignment shall be stored separately so that it can be readily identified and inspected. The
arrangement of cement shall be such as to ensure the utilization of cement in the order of its arrival at the
stores.

Cement brought to site and cement remaining unused shall not be removed from site without the permission
of the Engineer-in-charge.

(g) Company name & brand: TATA, UltraTech, Ambuja, ACC, JK Lakshmi.

141)

All royalties of materials, quarry fees, etc., payable by the contractor directly to the authorities concerned
and rates tendered shall be deemed to be inclusive of all charges. Before claiming refund of Security
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Deposit, the contractor shall produce 'No due certificate' from the Geologist, Geology and mining
department Bhuj.

Special conditions for TMT steel:
(i) The contractor shall procure TMT bars of Fe415/ Fe500/ Fe550 grade as per tender conditions.

(a) The grade of the steel such as Fe415/Fe500/Fe 550 or other grade tobe procured is to be
specified as per BIS 1786-2008.

(b)  The TMT bars procured from primary producers shall conform to manufacture’s specifications.

(c)  The TMT bars procured shall conform to the specifications as laid by Tempcore, Thermex, Evcon
Turbo & Turbo Quench as the case may be.

(d)  For TMT bars procured either from primary producers or secondary producers, the specifications
shall meet the provisions of IS 1786 : 2008 pertaining to Fe 415D or Fe 500D or Fe 550D grade of
steel as specified in the tender.

(ii) The contractor shall have to obtain and furnish test certificates to the Engineer-in- charge in respect of all
supplies of steel brought by him to the site of work.

(iii) Samples shall also be taken and got tested by the Engineer-in-Charge as per the provisions in this regard
in relevant BIS codes. In case the test results indicate that the steel arranged by the contractor does not
conform to the specifications as defined under para (1) above, the same shall stand rejected, and it shall
be removed from the site of work by the contractor at his cost within a week’s time of written orders from
the Engineer-in-Charge to do so.

(iv) The steel reinforcement bars shall be stored by the contractor at site of work in such a way as to prevent
their distortion and corrosion, and nothing extra shall be paid on this account. Bars of different sizes and
lengths shall be stored separately to facilitate easy counting and checking.

(v) For checking nominal mass, tensile strength, bend test, re-bend test etc. specimens of sufficient length
shall be cut from each size of the bar at random, and at frequency not less than that specified below:

Size of bar For  consignment below

100MT

For consignment above
100MT

Under 10 mm diabars

One sample for each 25MT or
part thereof

One sample for each 40MT
or part thereof

10mm to 16mm diabars

One sample for each 35MT or
part thereof

One sample for each 45SMT
or part thereof

Over 16mm dia bars

One sample for each 45MT or
part thereof

One sample for each SOMT
or part thereof

(vi) The steel procured by contractor should not have aged more than 6 weeks. The original bills to this effect
shall be submitted with every bill of measurement.

(vii) The contractor shall supply free of charge the steel required for testing including its transportation to
testing laboratories and the testing charges shall be borne by the contractor.

(viii) The actual issue and consumption of steel on work shall be regulated andproper accounts maintained. The
theoretical consumption of steel shall be worked out as per procedure prescribed in the contract. In
case the consumption is less than theoretical consumption including permissible variations (+3% for
cutting into pieces +/- 2% for variation in weight) recovery at the rate so prescribed shall be made. In
case of excess consumption no adjustment need to be made.

FOR STRUCTURAL STEEL WORKS
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i.  The Contractor may also be required to supply some raw structural steel sections also as required for
this work in accordance with the latest editions of the Indian Standard Specifications noted below:- IS
2062 & IS 1977. He will be required to submit the necessary test certificates for the materials so
supplied for use on this work.

ii.  (a) Fabrication shall generally be in accordance with IS 800 (latest issue) entitled "Code of practice for
use of structural steel in general building constructions". Welding shall be in accordance with IS 816
entitled "Code of practice for use of metal arc welding for general construction in mild steel". The
contractor shall provide necessary splicing as approved by the Engineer-in-charge, to suit the available
lengths of raw steel, and no extra amount shall be paid on this account. Any specifications not covered
by the Relevant Indian Standard Codes of practice shall be in accordance with the relevant BS or in its
absence in accordance with the well-established standard Engineering practice to be acceptable to DPA.

(b) The Contractor shall provide all plant and equipment, tools covered sheds and other facilities
required for site fabrication work at his own cost.

(c) All fabricated steel work shall be given one coat of Red Oxide / Zinc Chromate primer conforming
to Relevant IS code before erection. All fabricated steel work shall be match marked suitably to
facilitate their erection in position without any difficulty

(d) Materials supplied by the contractor shall be in standard / random sizes / lengths. Hence the
Contractor will be required to supply extra materials to cover conversion, wastage, alteration etc. He
shall do so without any claim for extra payment, whatsoever on this account.

(f) All the raw materials will be generally conforming to IS 2062-1999 or equivalent.
(g) Company name & brand: RINL, TATA, SAIL, JINDAL or ISI marked.

The Contractor to get the Registration under the Building and Other Construction Workers Act, 1996
(BOCW Act) and submit the copy of Registration Certificate to the Executive Engineer (TD) in the time
bound manner.

For Credit item:.
i. Contractor has to pay GST as applicable on credit items along with the amount payable for credit item.
ii. Full amount payable by the contractor against credit items shall be deposited in advance with DPA, only
after that contractor will be allowed to take away the dismantled materials.
iii. Contractor has to deposit the credit amount as per actual area ( in Sqmt) dismantled as per the Item No.
72 of Schedule-B.

Individual quantity for any tender items of work may vary to any extent as
required by DPA for which the contractor shall not submit any dispute/claim
what-so-ever, so long as the total amount of such variation does not exceed plus
or minus 30 % of the Total contract value awarded.

SECURED ADVANCE:

a. Secured Advances on the security of materials brought to site and to be consumed within a
period of 3 months may be made to the contractors for items which are to be used on work.

b. Secured advance shall be granted only for non-perishable/ non- breakable items like steel,
aluminums or steel frame works / doors /windows etc.

c. The Executive Engineer can sanction the secured advance up to an amount not exceeding 75%
of the value of the materials as assessed by the Engineer-in-charge considering the bill invoice,
or an amount not exceeding 75% of the material element cost in the tendered rate of the
finished item of work, whichever is lower.

d. A formal agreement should be drawn up with the contractor under which Port Authority
secures a lien on the materials and is safeguarded against losses due to the contractor
postponing the execution of the work or due to shortage or misuse of the materials, and
against the expense entailed for their proper watch and safe custody.

e. Payment of such advances should be made only on the certificate of an officer not below
the rank of Assistant Engineer that;
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i.  The quantities of materials for which the advances are made have actually been brought to site
and stacked in proper and safe custody and measured.

ii. Full quantities of the materials, for which advance is to be made, are required by the contractor
for use on items of work for which rates for finished work have been agreed upon.

ii. The quality of materials is as per the specifications.

f.  Recovery of advances so made should not be postponed until the whole of the work entrusted to
the contractor is completed. They should be made from his bills for work done as the
materials are used. The necessary deductions being made whenever the items of work in which
they are used are billed for.

Contractor Executive Engineer (TD)
Deendayal Port Authority
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LIST OF APPROVED MAKE

Sr.No. Description Approved Brand
1. Paint, Primer, Asian, ICI, Nerolac
2. Putty Birla, Asian
3. Polish MREF, Asian, ICI
4. Hardware for furniture Hettich, Kitch, EPPW, Ebco, Palladium, Dorma
5. Adhesive Fevicol, Kitcol, Araldite, BAL
6. Anchor fastener / bolts Fischer, Hilti
7. Floor spring Hemco, Hyper, Sterling, Godrej,
8. Door closer Hettich, Kitch, Efficient Gadget, Godrej,
0. Aluminum sections Jindal, Hindalco, Indal
10. Aluminum Finish 25 micron colour anodized - contractor
should provide the micron thickness
measuring equipment at site throughout the
work progress for checking the anodizing
thickness, visibly should looks uniform as per
standards.
11. All Aluminum anodized fittings EP & PW or equivalent
12. SANITARY WARES JAQUAR, DURAVIT, KOHLER
13. CP FIXTURES AND ACCESSORIES 1) JAQUAR
2) HANSGROHE
3) GROHE
4) PARRYWARE - ROCA
5) AMERICAN STANDARD
6) KOHLER
7) ESCO
14. GI PIPES 1) TATA
2) JINDAL
15. APVC & CPVC PIPES & FITTINGS 1) FINOLEX
2) SUPREME
3) PRINCE
4) ASTRAL
5) ASHIRWAD
16. STONEWARE PIPES AND FITTINGS 1) APPROVED MAKE ISI
17. SS SINK 1) AMC
2) KRISHNA
3) NIRALI
4) FRANKE
5) JAYNA
18. CEMENT OPC(53 Grade): Ambuja , Ultratech, Birla Plus,
ACC
19. White Cement Birla, J. K.
20. TMT - Fe-500 D ribbed bars TATA, SAIL, VIZAG
21. Structural Rolled Steel sections SAIL, RINL, JINDAL, ESSAR
- beams, channels, tee, flats,
angles, bars, (round, square,
hexagonal)
22. Structural Hollow steel sections SAIL, Asian or equivalent

(Square and Rectangular)
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23. Structural tubular sections Tata, SAIL, Asian
24. Coarse Aggregates 6 mm to 40 mm Approved quarry by EIC
sizes

25. Stone Rubbles & Gravels Approved Quarry by EIC
26. Shuttering plywood Kitply, Anchor, Green, Pragati or equivalent
27. Marine Grade plywood IS-710 Green, Kitply, Duro, Century, Anchor
28. Commercial plywood - IS - 303 Green, Kitply, Duro, Century, Anchor
29. Decorative ply (Veneer) Green, Century, Kalachandra, Archid
30. Prelam particle board Novapan, Bhutan
31. Laminate sheet Greenlam, Alfa-Ica, Decolam, Neoluxe
32. Cement bonded particle board NCL (Bison board), Everest (Eternite)
33. Calcium silicate board Hilux
34. Flush door - decorative / mnon- | Green, Anchor, Century

decorative
35. Locks Godrej, EPPW, Dorset
36. Float Glass/Mirror/Wired Glass Modi Guard, Saint Gobain, Asahi
37. Tiles Kajaria, NITCO, Varmora
38. Construction chemicals Fosroc, M.C. Bauchemie, Pidilite, BAL, Krishna
39, Bricks NR/NK (Ahmedabad)

Note:- All the materials/makes listed above and other than as specified above shall be
ordered and used after obtaining prior approval from the Engineer-in-charge.
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SPECIAL CONDITIONS FOR ELECTRICAL PART

. In the event of dimension figures upon a drawing differing from those
obtained by measuring drawings shall be referred to the Chief Mechanical
Engineer, whose decision shall be final and binding upon the Contractor.

. The Contractor shall submit the coloured three sets Hard copy of approved
drawing of cable routes, circuit diagram of LT installation layout, plans of
wiring with technical literature and soft copy and also three sets of as made
drawing on completion of work along with tracing.

. While carrying out the work of electrical nature, the Contractor shall adhere to
the provisions of the Indian Electricity Rules, 1956 and as amended from time
to time and shall not violate any Regulations, which he will be solely
responsible.

. While crossing the rail/road, damaged caused to it should be set right by
Tenderers to the Satisfaction of the Executive Engineer (TD), Deendayal Port
Authority. Before laying the new cables at existing route through Road,
contractor shall take written permission from Engineering —In-Charge, in this
regard contractor shall make earmarked drawing in two set, which will clear
indicated the whereas cable will pass and take permission from TD Division.
After completion of new cable, laying work contractor shall take NOC from TD
Division regarding satisfactory completion of Road/Rail/RCC crossing work &
copy of NOC same should be submitted to Executive Engineer (Electrical).

. The work shall be programmed in such a way that the electric supply to the
existing installations is not disturbed to the extent possible keeping in view of
the work of cutting existing cables, making straight joints and terminating
cable ends in the feeder pillar, switchgear etc. shall be carried out within the
shortest possible shut down periods to instruction.

. Armouring of the PVC-A-PVC / XLPE armoured cables shall be effectively
earthed at the termination glands and connecting to the nearest earth point.
The tail end shall be taped with PVC adhesive tape appropriate colour.

. The cable to be supplied by the Contractor shall be in standard drum length
and straight joint shall be avoided as far as possible. In case same cannot be
avoided the Contractor shall supply the requisite number of straight joints
complete with jointing materials and accessories shall carry out the jointing
work at their cost.
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8. Necessary marking and lettering giving details of the circuits, cables etc. shall
be carried out on the pedestal and LT panels as per the directions given.

9. All the supporting framework of the DB/LLP and other equipment shall be
painted with two coats of primer and two coats of finishing paints of grey
shade no 631 of IS: 5 after proper surface Cleaning, de-greasing, chemical
cleaning as per the recommendation of the manufacturer.

10. Caution board vitreous enameled written in three languages, one being the
regional language, shall be fixed or displayed to indicate danger and supply
pressure according to the Indian Electricity Rules 1956 wherever the supply is
at 440 Volts and above.

11.Necessary cable route indicators and cable joint indicators shall provide at an
interval of 100 Meters approximately.

12.The Contractor has to provide the materials and equipment’s of following
make as per the approved list attached.

13.The contractor shall study the local working conditions at the site of work
before tendering and no claim what-so-ever shall be entertained.

14.The work shall be carried out in accordance with the best standards of
workmanship and to the entire satisfaction of the Engineer-in-Charge.

15. The electrical installation shall confirm to all currently applicable ISI
specification such as IS: 732, IS: 3043, IS: 2309, IS: 3045 etc. with up to date
amendments including relevant IEC regulation and Indian Electricity rules 1956
with up to date amendment.

16. Necessary earthing of wiring, Load Panel, etc. set will be carried as per the IE
rule & Act.

17. For laying the new supplied cable, contractor shall take route approval in
drawing from EIC same will be send to Civil Department for permission
through proper channel for Civil Iltem like Road/Rail/RCC Crossing,

18. The Tenderers shall quote the rate for cable lying, which shall include the,
cable tagging, dressing, end termination, appropriate size of glands &amp;
ferrule work as per requirement etc.

19. All wiring, shall be concealed/Surface as per specification & LED fittings will be
surface mounted Bulk Head, hence at the time of CIVIL work , firm shall be
planed accordingly & continues touch with EIC, For concealed wiring / Points/
sub Ckt. /location of LED fitting, LPP/Meter/DB, otherwise firm shall be
responsible for any untoward situation &amp; no claim what-so-ever shall be
entertained

20.Queries about the Technical Data
The Engineer-in-Charge will clarify queries on the Technical Data.

21.Instructions
The contractor shall carry out all instructions of the engineer or his nominee
which comply with applicable laws where the site is located
22.Safety
The Contractor shall be responsible for the safety of all activities on the Site.
23.Quality Control
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Identification of Defects
The Engineer-in-Charge or his nominee shall check the work carried out by
Contractor and notify the Defects found if any. The Engineer-in-Charge or his
nominee may instruct the Contractor to rectify the Defect.

24.Employer’s right of Rejection:
The employer shall reserve the right to reject a part portion or consignment
thereof within a reasonable time after actual delivery thereof at the place of
destination, if consignment is not in all respects in conformity with terms
&amp; conditions of the contract whether on account of any loss,
deterioration or damage before dispatch or delivery or during transit or
otherwise whatsoever

25.Removal of Rejected goods:
Rejected goods shall under all circumstances lay at the risk of the contractor
from the moment of rejection and if such goods are not removed by the
contractor within 21 days from the date of intimation from the Engineer-in-
Charge. Engineer-in-Charge may either return to the contractor at the risk and
cost of the contractor by such mode of transport as the Engineer-in-Charge
may select or dispose off such material at the contractor’s risk on his account
and retain such portion of the sale proceeds as may be necessary to recover
any expenses incurred in such disposals.

26.Deviations:
The bidder must read the tender document carefully and prepare the bid for
submission. It is important to note that deviations, if any, must be brought out
clearly in the technical offer, which shall be examined by DEENDAYAL PORT
AUTHORITY. If the deviation statement submitted by the bidder does not
contain any item, then it shall be construed that the bidder has accepted the
same and no request from the Contractor, for any change, shall be accepted
by DPA at a later stage. In any case, no change in specifications given in the
tender agreement shall be permitted. However, only in unavoidable
circumstances, DEENDAYAL PORT AUTHORITY may consider such requests
from the Contractor, provided the Contractor submits its request with
adequate justification.

27.Approvals:
The Engineer-in-Charge shall give specific approval in writing within 7 Days to
Contractor after written submission regarding Makes of Material to be used for
the Contract and Drawings, if any to be furnished by the Contractor to
Engineer-in-Charge for approval. Any corrections to be suggested by
Engineer-in-Charge in drawings, the days taken for rectification in drawings
shall be in account of the Contractor.

28. Engagement of Labour:
The contractor shall, unless otherwise provided in the Contract, make his own
arrangements for the engagement of all staff and labour, local or other, and
for their payment, housing, feeding and transport.
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29. Registers to be maintained at site.

1. Site order Book:
A site order book is to be maintained by the contractor at the site. The
work orders and instructions written in the site order book shall be deemed
to have been legally issued to the contractor shall sign each entry in the
site order book as a token of his having seen the same. The site order book
shall be property of the Board and shall be handed over to the Engineer-
in-charge of the work in good condition on the completion of the work or
whenever required by the Engineer-in-charge or his authorized
representative.

2. Hindrance Register:
Every type of hindrance arising during the execution of work should be
invariably recorded in the hindrance register. The Hindrance Register is to
be maintained by the Engineer In Charge at the site. The contractor shall
sign each entry in the hindrance Register as a token of his having seen the
same. The Hindrance Register shall be property of the Board.

30. Labour License:
The contractor will have to obtain License from Assistant Labour Commissioner
(ALC), Gopalpuri, Gandhidham (Kutch), in case he is engaging ten or more
workers on any day during execution of work.

31.Payments Terms for Electrical Part:

All payments shall be made in Indian rupees unless specifically mentioned.

(i) 70% payment will be released after receipt of material at site in good
condition, after obtaining insurance cover as per tender condition and
after inspection & certification of the same by Third Party Inspection
Agency (if required) and after inspection & acceptance of material by
DPT.

(i) 20% of item rate after completion of erection, installation, testing and
commissioning etc. and 90% of item rate for item covers only
laying/fixing etc. (TPl appointed then after inspection & amp;
certification of the same by Third Party Inspection Agency).

(iii) 10% will be released after successful completion of whole work (TPI
appointed then after inspection & certification of the same by Third
Party Inspection Agency) and handing over to DPT.

32. Valid Electrical Contractor license: The Contractor shall have valid Electrical
Contractor's license for carrying out Electrical work of the nature involved in
this tender obtained from Chief Electrical Inspector .M. &amp; P Department,
Government of Gujarat without which the tender shall not be accepted. The
Contractor shall submit certificate and copy of the license in lieu of the same
for consideration. The Contractor shall also have a valid Electrical Supervisor's
Certificate of competency issued from the Chief Electrical Inspector, I. M.
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&amp; P. Department, Government of Gujarat or equivalent authority from the
other States/Central Government.

33. In case of manufacturer/ Authorized dealer/ civil contractor who do not have
valid electrical contractor license, they have to provide, their employee having
electrical supervisory certificate while carrying out electrical works or The
whole electric work carried out by the Sub Contractor should have electric
license &; having experience of the work carried out in Government / PSU or
any industries, in this case firm shall take prior approval from Chief Mechanical
Engineer, Deendayal Port Authority.

34. Guarantee:

34.1The guarantee period for the work is 24 (twenty) months from the date of
satisfactory completion of work.

34.2The Contractor shall give guarantee to the Board that the goods and
services under this contract will comply strictly with the contract, shall be
first class in every particular case and, shall be free from defects. The
Contractor shall further give guarantee to the Board that all materials,
equipment and the supplies furnished by him will be new and fit for their
intended purposes.

34.3The Board shall promptly notify the Contractor in writing of any claim
arising under this guarantee. Upon receipt of such notice, the Contractor
shall promptly repair or replace the defective goods and/or services at no
cost to the Board. If the Contractor, having been notified, fails to rectify
the defects in accordance with the contract, the Board may proceed to
take such remedial action as may be necessary, at the Contractor’s risk
and cost.

35. Insurance:

35.1The contract shall provide in the joint names of the employer and the
contractor, insurance cover from the start date to the end of guarantee
period for the following events which are due to the contractor risk:
a) Loss of or damage to the works, plan and materials
b) Loss of or damage to equipment
c) Loss of or damage of property (except the works, plant, materials and

equipment) in connection with contract, and

d) Personal injury or death

35.2All the materials shall stand insured from the time of arrival at site till
commencement of erection against fire, pilferage, damage and against
natural calamities for the value of 90 of each item.

35.3During erection and till the work is completed and satisfactory taken over
by the DPA after testing the materials shall stand covered by suitable
erection insurance also for the value of 110% of the item. The charges for
the insurance shall be borne by the Contractor.
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36. The contractor shall not deposit any materials at such a place that may cause
inconvenience to the public or staff or nearby offices.

37.The Contractor shall execute the work in such a way that not to cause
inconvenience to the public or staff or nearby offices and not to cause
hindrance to traffic. Necessary barricading shall be done by the contractor at
his own cost if required.

38. For the purpose of measurements, the method prescribed in standard code of
measurements of the concern work shall be applicable.

39. Income-tax and surcharge as applicable will be deducted from the bill while
making payment to the contractor for carrying out the work and only net
amount shall be paid to the contractor.

40. All tools, plants, scaffolding ladder etc. and other machinery etc. required
temporary for the purpose of execution of work will have to be arranged by
the contractor at his own cost and storing of such tools, plants etc. will have to
be made by him.

41. All the rules and regulations governing DPT will be applicable.

42. After completion of the work, the site should be neatly cleaned by the
contractor.

43.The contractor shall ensure not to cause any damages to the port properties in
the vicinity of work site during execution of work. If any damage occurs due to
workmen/ machinery of the contractor, the contractor has to make good the
loss / damage at his cost.

44. All the work shall be carried out to the entire satisfaction of Engineer in
Charge.

Signature & Seal of Contractor Executive Engineer (E)
Deendayal Port Authority
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Electrical Part

TECHNICAL SPECIFICATIONS

1. Technical Specification for Item No. 1:
(a) Technical Specification for Main Distribution Panel.

This includes design, supply at site, installation, testing & commissioning of outdoor
pedestal type Main Distribution Panel, double shutter, handle with locking arrangement (Pad
lock-5 lever with keys), dust, damp and vermin proof. The main distribution panel shall be
fabricated from MS Sheet of 2.00 mm thick, 316 grade MS angle and MS flat of suitable size.

The main panel shall be designed as per IS norms and shall be specious for easy
maintenance and frame structure shall be with MS angle of suitable size (min. 35 X 35 X
6mm) with inner sheet & inner angles & pedestal of pane made from 65 X 65 X 6mm MS
angle of 316 grade with four legs of 1200 mm and shall be provided with following items.

1 | 400A, 4 Pole ON LOAD Change over switch 1 No.
2 | 100A, 4 Pole, 415V, 35KA, Panel Mounted MCCB 2 No.
3 | 50A, 4 Pole, 415V, 35KA, Panel Mounted MCCB 8 No.
4 | Indicating Lamps, 230/240V, AC with in-built resistance 3 No.
5 | Suitable size of Analog Ammeter & Volt meter with four portion selector | 1 each
switches
6 | Indicating Lamp- Red, Green and blue, 230V AC with in-built resistance. 1 each
7 | Three phase, 4 wire electronic energy meter 1 No.
8 | Surface mounted light sensor time switch 1 No.
9 | 50A, Three phase Ait Breaker Contactor 1 No.
10 | Electrolytic copper bus-bar of suitable size for phase and neutral, PVC
sleeved with colour code, Danger Board tie belt MS Wall Mounted stand etc.

All these compartments shall be mounted in the Panel by means of suitable cadmium
passivated hardware. The Panel shall be complete in all respects with cable glands, lugs for
incoming and outgoing cables including interconnection with PVC insulated cable single
core, standard copper conductor of 650/1100V grade.

The Panel shall be erected on cement concrete platform duly plastered with tapped
collar of suitable size having height of 500 mm above ground level including grouting of legs
in reinforced foundation of suitable design.

The Pane shall be tested as per IS and test certificate to be submitted along with
panel at site. All the components shall be panel mounted type and hardware cadmium
passivated. The Main Distribution Panel shall be provided with 2 Nos. Gl Terminals for
earthing.

The Panel shall be manufactured from type test certificate holder having Type Test
Certificate of Distribution Panel of similar or above ratings. This includes all labour & material
as directed by Engineer-In-Charge.
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(b) Technical Specification for Feeder Panel.

This includes design, supply at site, installation, testing & commissioning of outdoor
pedestal type Main Distribution Panel, double shutter, handle with locking arrangement (Pad
lock-5 lever with keys), dust, damp and vermin proof. The main distribution panel shall be
fabricated from MS Sheet of 2.00 mm thick, 316 grade MS angle and MS flat of suitable size.

The main panel shall be designed as per IS norms and shall be specious for easy
maintenance and frame structure shall be with MS angle of suitable size (min. 35 X 35 X
6mm) with inner sheet & inner angles & pedestal of pane made from 65 X 65 X 6mm MS
angle of 316 grade with four legs of 1200 mm and shall be provided with following items.

1 | 200A, 4 Pole, 415V, 35KA, Panel Mounted MCCB 1 No.
2 | 50A, 4 Pole, 415V, 35KA, Panel Mounted MCCB 8 No.
3 | Indicating Lamps, 230/240V, AC with in-built resistance 3 No.
4 | Suitable size of Analog Ammeter & Volt meter with four portion selector | 1 each
switches
5 | Indicating Lamp- Red, Green and blue, 230V AC with in-built resistance. 1 each
6 | Three phase, 4 wire electronic energy meter 1 No.
7 | Surface mounted light sensor time switch 1 No.
8 | 50A, Three phase Ait Breaker Contactor 1 No.
9 | Analog Timer for control of street light
10 | Electrolytic copper bus-bar of suitable size for phase and neutral, PVC
sleeved with colour code, Danger Board tie belt MS Wall Mounted stand etc.

All these compartments shall be mounted in the Panel by means of suitable cadmium
passivated hardware. The Panel shall be complete in all respects with cable glands, lugs for
incoming and outgoing cables including interconnection with PVC insulated cable single
core, standard copper conductor of 650/1100V grade.

The Panel shall be erected on cement concrete platform duly plastered with tapped
collar of suitable size having height of 500 mm above ground level including grouting of legs
in reinforced foundation of suitable design.

The Pane shall be tested as per IS and test certificate to be submitted along with
panel at site. All the components shall be panel mounted type and hardware cadmium
passivated. The Feeder Panel shall be provided with 2 Nos. Gl Terminals for earthing.

The Panel shall be manufactured from type test certificate holder having Type Test
Certificate of Feeder Panel of similar or above ratings. This includes all labour & material as
directed by Engineer-In-Charge.

2. Technical Specification for Item No. 2:
This includes supply at site 1.1 KV grade, 4 core X 70sgmm & 4c x16sgmm aluminium
conductor, XLPE insulated armoured cable confirming to IS: 7098 (Part-1) 1985 with up to
date amendments and of approved make with ISI mark. The manufacturer shall produce
TYPE TEST certificate with similar size of cable, which shall not be more than 3 years old.
The cable shall have marking/embossing at the interval of every meter showing its
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progressive length. The manufacturer's routine test certificate shall produce with supply
of cable at site.

. Technical Specification for Item No. 3:

This includes laying of cable through following type..

(a) Hard/Soft Soil:
This includes laying of single length cables up to 4 core x 70 Sg.mm LT armoured
aluminum Conductor XLPE Cable of 1.1KV Grade (excluding supply of cable) through
excavation in soft/hard soil. The trench to be excavated 0.3 Mtr. wide 0.6 Mtr. deep.
The bed of 50mm of river sand shall be provided in the bottom of the excavated
trench. The cable shall be laid over the bed of river sand. The cable shall be protected
by providing and laying bricks both the sides lengthwise parallel to the cable & the
gaps shall be filled with river sand. The cable shall be covered by keeping two bricks
over the side bricks. The filling of the trench shall be done with the excavated stuff &
should be watered and rammed properly to its original position. The excess excavated
stuff shall be disposed off from the Site of work and spreader in low laying area as
directed.
The contractor shall provide heat shrinkable straight through joint of relevant size of
approved make if the laying of cable shall be more than standard drum length. This
includes all labour and material as directed by Engineer-in-Charge.

(b) Road/RCC Crossing:

This includes laying of single length cable up to 4 core x 70 Sq.mm LT armoured
aluminum Conductor XLPE Cable of 1.1KV Grade (excluding supply of cable) through
road crossing in the trench to be excavated 0.3 Mtr wide 1.0 Mtr deep. by providing
of 1 lengths of RCC NP2 Class pipe of 150mm diameter, in which cable shall be
passed through. The excavated stuff shall be disposed off from the Site of work and
spreaded in low laying area as directed. The filling of the trench shall be done with
material in layers of 20 cm thickness and each layer should be watered and rammed
properly and road position shall be properly re-done to its original position with all
material and labour as directed by Engineer- in-charge.

(c) On wall through saddles & clamps:

This includes laying of supplied single length cable up to 4 core x 16 Sq.mm LT
armoured aluminum Conductor XLPE Cable of 1.1KV Grade (excluding supply of
cable) on existing wall/cement structure. The G.I. Saddle set with base & Clamps shall
be provided of suitable size (with respect to cable outer diameter) made from G.I. flat
25 x 3 mm with G.I. Nut bolts/heavy duty screws for clamping. The base shall be fixed
rigidly on wall/cement structure through cemented wooden gutties at 0.50 mtr.
Intervals & the cable shall be laid on 3mm thick G.I. saddle base on wall/cement
structure and clamped rigidly by G.I. screwing/bolting of clamps. The work includes
with all materials and labour as directed by Engineer-in-charge.

(d) In GI Class-B Pipe:
This includes laying of single length cable up to 4.0 core x 70 Sq.mm LT armoured
aluminum Conductor XLPE Cable of 1.1KV Grade (excluding supply of cable) in class-B
G.l. Pipe of suitable size (with respect to cable outer diameter) on existing
Wall/DP/Four Pole Structure/steel Structure/Street Light Pole with G.I. base & Clamps
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of suitable size made from G.I. flat 25 x 3 mm including G.I. Nut bolts of suitable size
at 0.50 mtr. Intervals. The work includes with all materials and labour as directed by
Engineer-in-charge

4. Technical Specification for Item No. 4:

(@) The item includes providing & fixing concealed wiring for single phase sub-circuit
from the main switch /meter /DBs / MCBs to the switchboard with Flame Retardant,
1100 Voltage grade, single core stranded copper conductor wire of size 2.5 sq. mm.
for phase & neutral wire and 1.5 Sg.mm continuous stranded copper conductor wire
for earth to be laid through PVC Round Pipe of size 25 mm Diameter of Medium
Mechanical Strength (MMS) type and other accessories such as Tee, junction box,
inspection bends, elbow etc. of approved make. The proper size of grew shall be
prepared by contractor on wall/ceiling as case may be & the conduit pipe shall be laid
through prepared grew and incase of new construction the pipes shall be laid during
reinforcement work. After laying of pipe the grew shall be closed with mixture of
cement & sand and to match with existing surface of wall/ceiling. Complete work
consists of necessary wiring connections and earth linking at both the ends with all
materials and labour as directed by Engineer-in-charge.

(b) The item includes providing & fixing concealed wiring for single phase sub-circuit
from the main switch /meter /DBs / MCBs to the switchboard with Flame Retardant,
1100 Voltage grade, single core stranded copper conductor wire of size 4.0 sgq. mm.
for phase & neutral wire and 1.5 Sg.mm continuous stranded copper conductor wire
for earth to be laid through PVC Round Pipe of size 25 mm Diameter of Medium
Mechanical Strength (MMS) type and other accessories such as Tee, junction box,
inspection bends, elbow etc. of approved make. The proper size of grew shall be
prepared by contractor on wall/ceiling as case may be & the conduit pipe shall be laid
through prepared grew and incase of new construction the pipes shall be laid during
reinforcement work. After laying of pipe the grew shall be closed with mixture of
cement & sand and to match with existing surface of wall/ceiling. Complete work
consists of necessary wiring connections and earth linking at both the ends with all
materials and labour as directed by Engineer-in-charge.

5. Technical Specification for Item No. 5:
The item includes providing & fixing concealed wiring for light/tube/bell point from
switchboard with Flame Retardant, 1100 Voltage grade, single core stranded copper
conductor wire of size 1.5 sq. mm. for red wire as phase & black wire as neutral wire and
1.0 Sg.mm continuous stranded copper conductor green wire for earth to be laid through
PVC Round Pipe of size 20 mm Diameter or of higher dia of Medium Mechanical Strength
(MMS) type and other accessories such as Tee, junction box, inspection bends, elbow etc.
of approved make. The proper size of grew shall be prepared by contractor on
wall/ceiling as case may be & the conduit pipe shall be laid through prepared grew and in
case of new construction the pipes shall be laid during reinforcement work. After laying of
pipe in the grew shall be closed with mixture of cement & sand and to match with
existing surface of wall/ceiling. The work also includes providing & fixing of Bell
Push/Flush type SP switch 6A x 250V with ISI mark and 3 plate Ceiling Rose/Angle Holder
made from polycarbonate on suitable size of PVC box with cover. The PVC box shall be
embedded properly in the wall and the switches shall be fixed on cover of the embedded
box with formica sheet. The complete work consists necessary wiring connections and
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earth linking at both the ends with all materials and labour as directed by Engineer-in-
charge.

. Technical Specification for Item No. 6:

The item includes providing & fixing concealed wiring for fan point from switchboard
with Flame Retardant, 1100 Voltage grade, single core stranded copper conductor wire of
size 1.5 sq. mm. red for phase &black for neutral wire and 1.5 Sq.mm continuous
stranded copper conductor green wire for earth to be laid through PVC Round Pipe of
size 20 mm Diameter or of higher dia of Medium Mechanical Strength (MMS) type and
other accessories such as Tee, junction box, inspection bends, elbow etc. of approved
make. The proper size of grew shall be prepared by contractor on wall/ceiling as case may
be & the conduit pipe shall be laid through prepared grew and in case of new
construction the pipes shall be laid during reinforcement work. After laying of pipe the
grew shall be closed with mixture of cement & sand and to match with existing surface of
wall/ceiling. The work consists providing & fixing of Flush type SP switch 6A x 250V with
ISI mark and Step cut two module electronic fan regulator with rotary steps & 3 plate
Ceiling Rose made from polycarbonate on suitable size of PVC box with cover. The PVC
box shall be embedded properly in the wall and the switches shall be fixed on cover of
the embedded box. The complete work consists necessary wiring connections and earth
linking at both the ends with all materials and labour as directed by Engineer-in-charge.

. Technical Specification for Item No. 7:

(@) Full Plug Point:
The item includes providing & fixing concealed wiring for plug point with Flame
Retardant, 1100 Voltage grade, single core stranded copper conductor wire of size 1.5
sg. mm. red wire for phase & neutral black wire and 1.0 Sg.mm continuous stranded
copper conductor wire green for earth to be laid through PVC Round Pipe of size 20
mm Diameter of Medium Mechanical Strength (MMS) type and other accessories such
as Tee, junction box, inspection bends, elbow etc. of approved make. The proper size
of grew shall be prepared by contractor on wall/ceiling as case may be & the conduit
pipe shall be laid through prepared grew and incase of new construction the pipes
shall be laid during reinforcement work. After laying of pipe the grew shall be closed
with mixture of cement & sand and to match with existing surface of wall/ceiling. The
work consists providing & fixing of Flush type SP switch 6A x 250V with ISI mark and 2
in 1 socket 6A x 250V made from polycarbonate on suitable size of PVC box with
cover. The PVC box shall be embedded properly in the wall and the switch & Socket
shall be fixed on cover of the embedded box. The complete work consists necessary
wiring connections and earth linking at both the ends with all materials and labour as
directed by Engineer-in-charge.

(b) Half Plug Point:

The item includes providing & fixing half point in existing switch board with Flame
Retardant, 1100 Voltage grade, single core stranded copper conductor wire of size 1.5
sg. mm. for phase, neutral & earth. The work consists providing & fixing of Flush type
SP switch 6A x 250V with ISI mark and 2 in 1 socket 6A x 250V made from
polycarbonate on existing switchboard. The complete work consists necessary wiring
connections and earth linking with all materials and labour as directed by Engineer-in-
charge.
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8. Technical Specification for Item No. 8:

The item includes providing & fixing concealed wiring for Power point with Flame
Retardant, 1100 Voltage grade, single core stranded copper conductor wire of size 4.0 sq.
mm. red for phase & neutral wire black and 2.5 Sg.mm continuous stranded copper
conductor green wire for earth to be laid through PVC Round Pipe of size 25 mm
Diameter of Medium Mechanical Strength (MMS) type and other accessories such as Tee,
junction box, inspection bends, elbow etc. of approved make. The proper size of grew
shall be prepared by contractor on wall/ceiling as case may be & the conduit pipe shall
be laid through prepared grew and in case of new construction the pipes shall be laid
during reinforcement work. After laying of pipe in prepared grew the grew shall be closed
with mixture of cement & sand and to match with existing surface of wall/ceiling. The
work consists providing & fixing of 5 in 1 combined unit suitable for 1 with switch, socket,
fuse & indicator with ISI mark. The PVC box of suitable size shall be embedded properly
in the wall and the combined unit shall be fixed on embedded PVC box. The complete
work consists necessary wiring connections and earth linking at both the ends with all
materials and labour as directed by Engineer-in-charge.

9. Technical Specification for Item No. 9:

The item includes providing & fixing concealed wiring for A.C point with Flame Retardant,
1100 Voltage grade, single core stranded copper conductor wire of size 4.0 sgq. mm. red
for phase & black neutral wire and 2.5 Sg.mm continuous stranded copper conductor
wire green for earth to be laid through PVC Round Pipe of size 25 mm Diameter of
Medium Mechanical Strength (MMS) type and other accessories such as Tee, junction
box, inspection bends, elbow etc. of approved make. The proper size of grew shall be
prepared by contractor on wall/ceiling as case may be & the conduit pipe shall be laid
through prepared grew and in case of new construction the pipes shall be laid during
reinforcement work. After laying of pipe, the grew shall be closed with mixture of cement
& sand and to match with existing surface of wall/ceiling. The work also includes
providing & fixing of 20A Socket near the AC Indoor Unit and 20A two module Switch at
1/1.5 Mtr above ground lever on in the switch board as the case may be including
necessary wiring from switch to socket. The PVC box for socket & Switch of suitable size
shall be embedded properly in the wall. The complete work consists necessary wiring
connections and earth linking at both the ends with all materials and labour as directed
by Engineer-in-charge.

10. Technical Specification for Item No. 10:

(a) Supply: This includes supply at site 10 way double door SPN DB with IP42 degree of
protection. The DB shall be made from special grade of CRCA sheet and powder
coated. The DB shall be fitted with Bus Bar, DIN Rail and neutral link. Along with each
DB box, the following MCBs & ELCB shall be supplied and accordingly calculate the
quantity. The rates shall be including the cost of MCBs & RCCB supplied along with

DB.
S/N | Description for 1 Box Qty. for each DB
1 MCB (C-Curve), 6-16 Amp. 3
2 MCB (C-Curve), 32 Amp. 1
3 3phase 4pole RCCB 63Amp, 1
30mamp
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(b) Fixing: This includes fixing and commissioning of supplied double door DB on
recess/wall /conceal as directed. The DB shall be fixed rigidly on wall through suitable
size of nut bolts / anchor fasteners / cemented wooden gutties as directed. This
includes necessary wiring, connections & earth linking with all material and labour as
directed by Engineer-in-Charge.

11. Technical Specification for Item No. 11:
(a) Supply: This includes supply of energy efficient LED 10 to 16 Watt, cool white, surface
mounted bulk head light fixture of approved make and as desired by Engineer In
Charge.

(b) Fixing: This includes fixing and commissioning of supplied LED 10 to 16 Watt bulk
head light fixture on wall/ceiling at suitable height on cemented wooden gutties as
directed and connection with 3 core flexible copper cable from nearest source of
supply & necessary connections & earth linking with all material and labour and as
directed by Engineer-In-Charge.

12. Technical Specification for Item No. 12:

(a) Supply: This item includes supply of Tamper proof, Shock proof and Rust proof SMC
(Sheet Moulding Compound) three phase meter box with side hinged door and shall
be supplied with 5 nos. connectors suitable for 16A x 230 Volts. This also include
direct type three phase four wire electronic meter of 10 -60amps of reputed make.
The meter box shall be in single piece without any joints having concealed hinges,
mounting screws fitted from inside, Metal hardware for wire seal, light weight and
adequate space to accommodate energy meter.

The size of SMC Junction Box shall be of inside dimension 140 mm x 140 mm x 95
mm.

(b) Fixing: This includes fixing of supplied Shock proof and Rust proof SMC (Sheet
Moulding Compound) meter box on wall / structure/Pole as directed. The Box shall be
fixed rigidly on wall through suitable size of nut bolts/anchor fasteners/cemented
wooden gutties and in case of pole it shall be fixed through suitable size of G.I. clamp
at least 2mm. thick as directed. This includes with all material, labour tools & tackles
including necessary wiring & connections with earth linking as directed by Engineer-
In-charge

13. Technical Specification for Item No. 13:
This includes Supply and preparation of earth station with chemical treated back filled
compound corrosion protection by hot dip 25-30mm dia. Pipe-In-Pipe Gl type 2 Mtr.
Depth, maintenance free including all accessories. This also includes necessary
masonry work for preparing of earth pit.

14. Technical Specification for Item No. 14:
(a) Supply: This includes supply at site of G.I strip of size 25x3 mm. G.I. Strip shall be hot
dip galvanized with minimum 80 Micron uniform coating.
(b) Laying & Connecting: This includes laying & connecting of G.I. Strip from earth
station/existing earthing system to equipment/ Main DBs or as per site requirement.
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The work includes all material & labour required shall done as directed by Engineer-
in-charge.

15. Technical Specification for Item No. 15:
This includes supply at site, laying, fixing and connecting of G.I wire of size 8 SWG
from earth station/existing earthing system to Junction Boxes/Distribution
Boards/lighting accessories etc. as directed. The 8 SWG earth wire shall be passed
through conduit pipe.

Executive Engineer (E)
Deendayal Port Authority
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Approved Make List for Electrical ltems

Sr. Description Recommended Makes
No.
1 HT VCB SIEMENS / CROMPTON GREAVES/ABB/Schneider
1(a) HV Gas Insulated SIEMENS /Schneider/ABB
Breakers
2 POWER VOLTAMP/CROMPTON GREAVES /BHARAT BIJLEE/
TRANSFORMERS BHEL/ SIEMENS/ ABB/ Schneider/T&R
3 DISTRIBUTION EMCO/KIRLOSKAR/PATSON/VOLTAMP/ ABB /
TRANSFORMERS Schneider / T&R
4 RESIN CAST
TRANSFORMERS
A) RESIN CAST VOLTAMP / KIRLOSKAR / EMCO
IMPREGNATED
B) DRY CAST VOLTAMP/KIRLOSKAR/EMCO
5 HT XLPE CABLES POLYCAB/TORRENT/RPG ASIAN/ /GLOSTER/
UNISTAR/ UNISTAR/KEI/FINOLEX/HAVELS
6 LT XLPE CABLES POLYCAB/TORRENT/RPG ASIAN// RALLISON/PRIMECAB/ HAVELLS/
UNISTAR/AVOCAB / ADCAB
7 LT ACB SIEMENS/L&T/SCHNEIDER/C&S
8 PROTECTION AREVA/L&T/SIEMENS/ABB/C&S
RELAYS
9 LT PANEL CPRI APPROVED
10 CHANGE OVER SIEMENS/L&T/ABB/C&S/SCHNIDER/ LEGRAND /
SWITCH INDOASIAN
11 SFU FOR MAIN LT DISTRIBUTION| SIEMENS/L&T/ABB/C&S
PANELS
12 | SFU FOR DISTRIBUTION PANELS | SIEMENS/L&T/ABB/C&S/ SCHNEIDER/ LEGRAND/ INDOASIAN/HAVELLS
& FEEDER
PILLERS
13 MCCB FOR MAIN LT SIEMENS/L&T/ABB
DISTRIBUTION
PANELS
14 MCCB FOR DISTRIBUTION SIEMENS/L&T/ABB/C&S/SCHNIDER/ LEGRAND/ INDOASIAN/HAVELLS
PANELS AND
FEEDER PILLERS
15 MCB/ELCB/RCCB/ SIEMENS/HAGER L&T/ABB
RCCBO FOR MAIN LT
DISTRIBUTION
PANELS
16 MCB FOR DISTRIBUTION PANELS| SIEMENS/L&T/ABB/C&S/ SCHNEIDER/ LEGRAND/ INDOASIAN/ HAVELLS/
AND STANDARD
FEEDER PILLERS
17 MCB DISTRIBUTION STANDARD / HENSEL/LEGRAND / INDOASIAN /

BOARD

HAVELLS
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18 MULTI FUNCTION DIGITAL L&T/ENERCON/SECURE/L&G/ RISHABH
METER FOR MAIN LT
DISTRIBUTION PANELS/DIGITAL
KWH METERS
19 ANALOG VOLT/AMPARE RISHABH/AE/ENERCON/L&T
METER FOR DISTRIBUTION
PANELS AND
FEEDER PILLERS
20 SLECTOR SWITCH FOR L&T/SIEMENS/C&S
VOLTMETER/AMPA
RE METER
21 POWER CONTACTOR & L&T/SIEMENS/ABB
OVER LOAD RELAYS
22 QUARTZ TIME L&T/INDOASIAN/SIEMENS
CLOCK SWITCH
23 PVC WIRE WITH RR KABEL /KEI/ POLYCAB/MILEX/GUJCAB/ STANDARD / FINOLEX / ANCHOR
COPPER CONDUCTOR
24 FLUSH TYPE SWITCHES, ANCHOR/MK/NORTHWEST/VINAY /PANAMA / HAVELLS
SOCKETS, HOLDERS AND
CEILING ROSES &
ELECTRONIC
REGULATORS
25 DOOR BELLS/CALL ANCHOR/LEGEND/MK/NORTHWEST
BELLS
26 MODULAR SWITCHES, ANCHOR / MK / NORTHWEST / LEGRAND
SOCKETS, PLATES & /HAVELLs / INDOASIAN / SIMENS.
BOXES
27 PVC CONDUIT / OVAL PRECISION/VULCAN/FINOLEX/ GARWARE/
CONDUIT & CASSING CAPPING| pResTOPLAST/ SWASTIK / BP!
AND ACCESSORIES
28 | GLS LAMPS & FLUORESCENT | PHILIPS/BAJAJ/ WIPRO / CROMPTON GREAVES / OSRAM / SURYA ROSHNI /
LAMPS GE
29 | HPSV, HPMV & PHILIPS / BAJAJ/ WIPRO / CROMPTON GREAVES / OSRAM / SURYA ROSHNI /
METAL HELIDE GE
LAMPS
30 | IGNITORS FOR HPSV, METAL PHILIPS / BAJAJ/ WIPRO / CROMPTON GREAVES / OSRAM / SURYA ROSHNI /
HELIDE LAMPS GE
31 LUMINARIES PHILIPS / BAJAJ/ WIPRO /CROMPTON GREAVES /
OSRAM / SURYA ROSHNI / GE/C&S
31a LED LUMINARIES Philips// Bajaj/Wipro/CG/Surya/Pyrotech/Syska/Nessa/C&S having surge
Protection >10KV for fittings & internal Surge
Protection for Driver of=4KV, LED Chip only OSRAM/CREE/Philips
Lumileds/Citizen/with LM- 79,80 CERTIFICATION
32 CEILING FANS BAJAJ/ORIENT/USHA/CROMPTON GREAVES /
ALMONARD/GEC
33 WALL MOUNTING BAJAJ/ORIENT/USHA/CROMPTON GREAVES /

FANS

ALMONARD/GEC
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34 EXHUAST FANS BAJAJ/ORIENT/USHA/CROMPTON GREAVES /
ALMONARD/GEC
35 HEAVY DUTY INDUSTRIAL WALL BAJAJ/ORIENT/USHA/CROMPTON GREAVES /
MOUNTING FANS ALMONARD/GEC or its equivalent
36 WATER COOLER VOLTAS/SHRIRAM USHA/BLUE STAR
37 AIR CONDITIONERS VOLTAS/CARRIER/BLUESTAR/USHA/
HITACHI/LG/ SAMSUNG/ONIDA
38 REFRIGERATORS VOLTAS / CARRIER / BLUESTAR / USHA /
HITACHI / LG / SAMSUNG / WHIRLPOOL
39 VOLTAGE VEELINE / CAPRI
STABILIZER
40 INVERTERS SUKAM / MICROTEK
41 D.G. SETS
A) ENGINE CUMMINS/GREAVES/KIRLOSKAR/ CATERPILLAR
/ASHOK LEYLAND /VOLVO
B) ALTERNATOR STAMFORD/CROMPTON GREAVES /JYOTI/
KIRLOSKAR ELECTRIC
42 ELECTRIC MOTOR ALSTOM/CROMPTON GREAVES /SIEMENS/
KIRLOSKAR/ABB
43 WATER PUMPS SWASTIK / KSB
44 WATER GEYSER BAJAJ/USHA / CROMPTON GREAVES / SPHEREHOT
/ RACOLD
45 LUGS & CABLE DOWELLS / JAINSON / BRACO

GLANDS

Note: In case of supply of Make of material which is neither available in the DPA approved, the said material should be|

supplied as per the Make decided by EIC for which written intimation will be given to the contractor.
Before procurement of material, the Make of the material should be approved by EIC in writing.

Executive Engineer (E)
Deendayal Port Authority
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SECTION 6

FORMS OF SECURITIES AND OTHER FORMATS

Acceptable forms of securities are annexed. Bidders should not complete the performance and advance payment

security forms at this time. Only the successful bidder will be required to provide performance and advance
payment securities in accordance with one of the forms, or in a similar form acceptable to the employer.
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Specimen EMD (Bank Guarantee Format)

[The Bank shall fill in this Bank Guarantee Form in association with the instructions
indicated. To beexecuted on Rs. 300/- non Judicial Stamp Paper]

(Bank’s name and address of Issuing Branch or Office)

Beneficiary: (Name and Address of

Employer/Board)Date:

Tender Guarantee No.:
We have been informed that [name of the Tenderer] (hereinafter called “the
Tenderer”) has submitted to you its Tender dated (hereinafter called “the Tenderer”)
for the execution of [name of contract] under Invitation for Tenders No.[Number].
Furthermore, we understand that, according to your conditions, Tenders must be
supported by an EMD.
At the request of the Tenderer, we [name of Bank] hereby irrevocably undertake to
pay you any sumor sums not exceeding in total an amount of [amount in figures]
([amount in words]) upon receipt by us your first demand in writing accompanied by a
written statement stating that the Tenderer is in breach of its obligation(s) under the
Tender conditions, because the Tenderer:

(a) Has withdrawn its Tender during the period of tender validity specified by

the Tenderer in the Form of Tender; or

(b) Having been notified of the acceptance of its Tender by the
Employer/Board during the period of Tender validity, (i) fails or refuses to
execute the Form of Agreement, if required, or (ii) fails pr refuses to
furnish the performance guarantee, in accordance with the Instructions to
Tenderers.

This guarantee will expire unless other wise extended or informed by the Employer/ Board:

(a) If the Tenderer is the successful Tenderer, upon our receipt of copies of the
contract signed by the Tenderer and the performance guarantee issued to
you upon the instruction of the Tenderer; or

(b) If the Tenderer is not the successful Tenderer, upon the earlier of

(i) Our receipt of a copy of your notification to the Tenderer of the name
of thesuccessful Tenderer; or

(i) Twenty-eight days after the expiration of the Tenderer’s tender or any
extendedperiod thereof;

Consequently, any demand for payment under this guarantee must be received by us
at the office on or before that date.

[Signature(s)]
[Authorization letter from the issuing bank that the signatory of this BG is authorized
to do so shouldalso be enclosed]
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SPECIMEN FORMAT FOR DECLARATION
(To be executed on bidder’s letter head)

To
(Project Title)
Ref:
The undersigned, having studies the pre-qualification submission for the above mentioned project, hereby states:

(a) The information furnished in our bid is true and accurate to the best of my knowledge.

(b) That in case of being pre-qualified, we acknowledge that the Employer may invite us to participate
in due time for the submission of tender on the basis of provisions made in the tender documents to
follow.

(c) When the call for tenders is issued, if the legal, technical or financial conditions, or the contractual

capacity of the firm or joint venture changes, we commit ourselves to inform you and acknowledge
your sole right to review the pre-qualification made.
(d) We enclose all the required pre-qualification data format and all other evaluation.
(e) We also state that no changes have been made by us in the downloaded tender document and also
understand that in the event of any discrepancies observed, the printed tender document no.
is full and final for all legal/contractual obligations (delete if not required].

Date:
Place:
Name of the Applicant:

Represented by (Name & Capacity)
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SPECIMEN LETTER OF AUTHORITY FROM BANK
FOR ALL BGs
(To be executed on Bank’s Letter Head)

Date:
To,
The Board of Deendayal Port Authority,
Dear Sir,
Sub: Our Bank Guarantee No. dated for
E4 favoring yourselves

issued on a/c of M/s.

(Name of contractor)

We  confirm  having issued the above mentioned guarantee favouring

yourselves, issued on account of M/s. validity for expiry upto
date and claim expiry date upto
We also confirm 1) 2) is/are

empowered to sign such Bank Guarantee on behalf of the Bank and his/their signatures is/are binding on the

Bank.

Name of signature of Bank Officer
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SPECIMEN LETTER OF AUTHORITY FOR
SUBMISSION OF BID
(To be executed on X300/- non Judicial Stamp Paper)

To

The (PORT Address)

Dear Sir,

We do hereby
confirm that Shri .......................l (Name, designation and Address) is/are authorized to represent
us to bid, negotiate and conclude the agreement on our behalf with you against tender no. --------------- and his

specimen signature is appended here to ..

We confirm that we shall be bound by all and whatsoever our said signatory shall commit.
We understand that the communication made with him by the Employer/Board shall be deemed to have been

done with us in respect of this Tender.

[Specimen signature]

Yours faithfully,

Signature:
Name & Designation:
For & on behalf of:
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EXCEPTIONS AND DEVIATIONS

As pointed out in the Tender Call Notice, Bidder may stipulate here exceptions and deviations to the bid

conditions, if considered unavoidable.

Sr. No.

Page  No.

Document

of

Bid

Clause No.

Document

of Bid

Subject Deviation

Note:

however, the Bidders to note that unacceptable deviations, if any, the bid shall be liable for rejection.

Bidder is discouraged to deviate from bid conditions, specifications, delivery schedules, and commercial terms

as per the tender document.

Duly authorized to sign this authorization on behalf of: [insert complete name of Tenderer]

Date on

day of

[insert date of signing]
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Annexure-|
INTEGRITY PACT IN DEENDAYAL PORT AUTHORITY

The Central Vigilance Commission (CVC) has been promoting integrity, transparency, equity and
competitiveness in transactions by various organizations of the Government of India. Public procurement is an
area of concern for the CVC, and many steps have been taken to put proper systems in place. In this context,
Integrity Pact (IP), a tool conceptualized and promoted by Transparency International, an international NGO,
aimed at preventing corruption in public contracting, has been found useful. It has been decided by Ministry
of Shipping that all organizations under the Ministry will implement IP. IP should cover every tender /
procurement above a specified threshold value. The threshold value of contracts / procurements /
transactions incorporating IP would be such that it covers 90% by value of all contracts / procurements /
transactions of the organization in the last 3 years Presently the threshold is fixed as X50 Lakhs. IP essentially
envisages an agreement between prospective vendors / bidders, and Deendayal Port Authority, committing
the persons / officials of both sides not to resort to any corrupt practice in any aspect of the contract at any
stage. Only those vendors / bidders, who commit themselves to IP with DPA, would be considered competent
to participate in the bid process. Any violation would entail disqualification of the bidders and exclusion from
future business dealings. IP, in respect of a particular contract should cover all phases of the contract, from
the stage of Notice inviting Tender (NIT) / pre-bid stage, till the conclusion of the contract, i.e. final payment
or the warranty / guarantee period. IP would be implemented through Independent External Monitor (IEM),
who are eminent persons appointed by the organization, with approval of CVC. The term of appointment for
an IEM would be 3 years Name of the IEM will be mentioned in NIT. The IEM would review independently and
objectively assess, as to whether and to what extent parties have complied with their obligations under the IP.
IEM would have access to all contract documents, whenever required. The bidders may raise disputes /
complaints if any, with the IEM. The IEM would examine complaints received by them and give their
recommendations / views to the Chairman of Port Authority. Recommendations of IEM would be in the
nature of advice and would not be legally binding. Their role is independent in nature and the advice once
tendered would not be subject to review at the request of the organization. Shri Amiya Kumar Mohapatra
IFoS, (Retd.), Dr. Gopal Dhawan, Ex-CMD,MECL has been appointed IEM by DPA. Draft condition to be
incorporated in the Draft Tender papers 1) Then bidder has to execute Integrity pact agreement with
Deendayal Port Authority. As per Shri Amiya Kumar Mohapatra IFoS, (Retd.), Dr. Gopal Dhawan,Ex-CMD,MECL
has been nominated as Independent External Monitor for Integrity Pact whose address is as under;

Address:-

Shri Amiya Kumar Mohapatra IFoS, (Retd.)
Qrs No 5/9, Unit -9,Bhoi Nagar
Bhubaneswar -751 022

Mobile No- 9437002530
Email-amitaifs@gmail.com

Address:-
Dr. Gopal Dhawan,Ex-CMD,MECL
House No.120 Jal Shakti Vihar
(NHPC Society) P4 ,Builder Area
Greate Noida Gautam Budh Nagar
Utter Pradesh-204 315
Mobile No-8007771467
Email: gdhawangeologist@gmail.com

Scanned copy of Pre-Contract Integrity Pact Agreement (As per Appendix) is to be up-loaded along with the bid.
Original hard copy of Pre Contract Integrity Pact Agreement shall be submitted by post or hand immediately
after closing date of online E-tender failing which tender shall be considered irrelevant.
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Appendix
INTEGRITY PACT
Between
Deendayal Port Authority (DPA) hereinafter referred to as "The Principal"
and
................................................. (Name of The bidders and consortium members) hereinafter referred to as "The
Bidder / Contractor"

Preamble

The Principal intends to award, under laid down organizational procedures, contract(s) / concession(s) for Tender
No. 08-TD/2025 The Principal values full compliance with all relevant laws of the land rules, regulations, economic
use of resources and of fairness / transparency in its relations with its Bidder(s) and / or Contractor(s).

In order to achieve these goals, the Principal will appoint Independent External Monitors (IEMs), who will monitor
the tender process and the execution of the contract for compliance with the principles mentioned above.

Section 1 - Commitments of the Principal

(1) The Principal commits itself to take all measures necessary to prevent corruption and to observe the following
principles: -

(a) No employee of the Principal, personally or through family members, will in connection with the tender for,
or the execution of a contract, demand, take a promise for or accept, for self or third person, any material or
immaterial benefit which the person is not legally entitled to.

(b) The Principal will, during the tender process treat all Bidder(s) with equity and reason. The Principal will in
particular, before and during the tender process, provide to all Bidder(s) the same information and will not
provide to any Bidder(s) confidential / additional information through which the Bidder(s) could obtain an
advantage in relation to the tender process or the contract execution.

(c) The Principal will exclude from the process all known prejudicial persons.

(2) If the Principal obtains information on the conduct of any of its employees which is a criminal offence under the
IPC / PC Act, or if there be a substantive suspicion in this regard, the Principal will inform the Chief Vigilance Officer
and in addition can initiate disciplinary actions.

Section 2 - Commitments of the Bidder(s) / Contractor(s)

(1) The Bidder(s) / Contractor(s) commits themselves to take all measures necessary to prevent corruption. The
Bidder(s) / Contractor(s) commits themselves to observe the following principles during participation in the tender
process and during the contract execution.

a. The Bidder(s) / Contractor(s) will not, directly or through any other person or firm, offer, promise or give to
any of the Principal's employees involved in tender process or the execution of the contract or to any third
person any material or other benefit, which he / she is not legally entitled to, in order to obtain in exchange
of advantage of any kind whatsoever during the tender process or during the execution of the contract.

b. The Bidder(s) / Contractor(s) will not enter with other Bidders into any undisclosed agreement or
understanding, whether formal or informal. This applies in particular to prices, specifications, certifications,
subsidiary contracts, submission or non-submission of bids, or any other actions to restrict competitiveness
or to introduce cartelization in the bidding process.

c. The Bidder(s) / Contractor(s) will not commit any offence, under the relevant Prevention of Corruption Act /
Indian Penal Code / PC Act; further the Bidder(s) / Contractor(s) will not use improperly, for purposes of
competition, or personal gain, or pass on to others, any information or document provided by the Principal,
as part of the business relationship, regarding plans, technical proposals and business details, including
information contained or transmitted electronically.

d. The Bidder(s) / Contractor(s) of foreign origin shall disclose the name and address of the Agents /
Representatives in India, if any. Similarly, the Bidder(s) / Contractor(s) of Indian Nationality shall furnish the
name and address of the foreign principals, if any. Further details as mentioned in the "Guidelines on Indian
Agents of Foreign Suppliers" shall be disclosed by the Bidder(s) / Contractor(s). Further, as mentioned in the
Guidelines all the payments made to Indian agent / representative have to be in Indian Rupees only.

e. The Bidder(s) / Contractor(s) will, when presenting their bid, disclose any and all payments made, is
committed to or intends to make to agents, brokers or any other intermediaries, in connection with the
award of the contract.

f. Bidder(s) / Contractor(s) who have signed the Integrity Pact shall not approach the Courts while representing
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the matter to IEMs and shall wait for their decision in the matter.
(2) The Bidder(s) / Contractor(s) will not instigate third persons to commit offences outlined above or be an
accessory to such offences.

Section 3 - Disqualification from tender process and exclusion from future contracts.

If the Bidder(s) / Contractor(s), before award or during execution has committed a transgression through a violation
of Section-2 above, or in any other form, such as to put their reliability or credibility in question, the Principal is
entitled to disqualify the Bidder (s) / Contractor(s), from the tender process, or take action as per the procedure
mentioned in the "Guidelines on Banning of business dealings".

Section 4 - Compensation for Damages

(1) If the Principal has disqualified the Bidder(s), from the tender process prior to the award, according to Section 3,
the Principal is entitled to demand and recover the damages equivalent to Earnest Money Deposit / Bid Security.
(2) If the Principal has terminated the contract according to Section 3, or if the Principal is entitled to terminate the
contract according to Section 3, the Principal shall be entitled to demand and recover from the Contractor,
liguidated damages of the Contract Value or the amount equivalent to Security Deposit / Performance Bank
Guarantee, whichever is higher.

(3) The Bidder(s) agrees and undertakes to pay the said amounts, without protest or demur, subject only to
condition that, if the Bidder(s) / Contractor(s) can prove and establish that the termination of the contract, after
the contract award has caused no damage or less damage than the amount of the liquidated damages, the
Bidder/Contractor shall compensate the principal, only to the extent of the damage in the amount proved.

Section 5 - Previous transgression

(1) The Bidder declares that, no previous transgressions occurred in the last three years with any other company in
any country confirming to the anti-corruption approach or with any other Public Sector Enterprises in India, that
could justify his exclusion from the tender process.

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender process or action
can be taken as per the procedure mentioned in "Guidelines on Banning of Business dealing".

Section 6 - Equal treatment of all Bidders / Contractors

(1) In case of a Joint Venture, all the partners of the Joint Venture will enter into agreement with identical
conditions as this on which all Bidder

(2) There is no provision of sub-contract in the tender, any violation of the same, Contractor shall be held solely
responsible for the same.

Section 7 - Criminal charges against violating Bidders / Contractors

If the principal obtains knowledge of conduct of a Bidder or Contractor or of an employee, or a representative, or
an associate of a Bidder or Contractor, which constitutes corruption, or if the Principal has substantive suspicion, in
this regard, the Principal will inform the same to the Chief Vigilance Officer (CVO) and the CVO will take further
necessary action as deemed fit in accordance with the CVC Manual.

Section 8 - External Independent Monitor

(1) The Principal appoints competent and credible Independent External Monitor for this Pact after approval by
Central Vigilance Commission. The task of the Monitor is to review independently and objectively, whether and to
what extent the parties comply with the obligations under this agreement.

(2) The Monitor is not subject to instructions by the representative of the parties and performs his / her functions
neutrally and independently. The Monitor would have access to all Contact documents, whenever required. It will
be obligatory for him / her to treat the information and documents of the Bidders / Contractors as confidential. He
/ she reports to the Chairperson of the Board of the Principal.

(3) The Bidder(s) / Contractor(s) accepts that the Monitor has the right to access without restriction to all Project
documentation of the Principal including that provided by the Contractor. The Bidder / Contractor will also grant
the Monitor, upon his / her request and demonstration of a valid interest, unrestricted and unconditional access to
the project documentation. The Monitor is under contractual obligation, to treat the information and documents of
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the Bidder / Contractor with confidentiality.

(4) The Monitor is under contractual obligation to treat the information and documents of the Bidder(s) /
Contractor(s) with confidentiality. The Monitor has also signed declaration on "Non-Disclosure of Confidential
Information" and of "Absence of Conflict of Interest". In case of any conflict of interest arising at a later date, the
IEM shall inform Chairman, DPA and recues himself / herself from that case

(5) The Principal will provide to the Monitor sufficient information about all meetings among the parties related to
the Project provided such meetings could have an impact on the contractual relations between the Principal and
the Bidder / Contactor. The parties offer to the Monitor the option to participate in such meetings.

(6) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he / she will so inform the
Management of the Principal and request the management to discontinue, or take corrective action. The Monitor
can in this regard submit non-binding recommendations. Beyond this, the Monitor has no right to demand from the
parties that they act in a specific manner, refrain from action or tolerate action.

(7) The Monitor will submit a written report to the Chairperson of the Board of the Principal, within 8 to 10 weeks
from the date of reference or intimation to him by the Principal and, should the occasion arise, submit proposals
for correcting problematic situations.

(8) If the Monitor has reported to the Chairperson of the Board of the Principal, a substantiated suspicion of an
offence under relevant IPC / PC Act and the Chairperson of the Board of the Principal has not, within reasonable
time taken visible action to proceed against such offence or reported it to the Chief Vigilance Officer, the Monitor
may also transmit this information directly to the Central Vigilance Commissioner, Government of India.

(9) The word "Monitor" would include both singular and plural.

Section 9 - Pact Duration

9.1 This Pact shall be operative from the date of signing of IP by both the parties till the final completion of contract
of successful bidder and for all other bidders six months after the contract has been awarded. Issues like
warranty, guarantee, etc. should be outside the purview of IEMs.

9.2 If any claim is made / lodged during this time, the same shall be binding and continue to be valid despite the
lapse of this pact, as specified above unless it is discharged /determined by the Chairperson, DPA.

Section 10 - Other Provisions

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the Registered Office of the
Principal, i.e., Gandhidham, Gujarat.

(2) Changes and supplements as well as termination notices need to be made in writing. Side agreements have not
been made.

(3) If the Bidder / Contractor is a partnership or a consortium, this agreement must be signed by all partners or
consortium member.

(4) Should one or several provisions of this agreement, turn out to be invalid, the remainder of this agreement
remains valid. In this case, the parties will strive to come to an agreement to their original intensions.

(5) Issues like Warranty / Guarantee etc. shall be outside the purview of IEMs.

(6) In the event of any contradiction between the Integrity Pact and its Annexure, the Clause in the Integrity Pact
will prevail.

s
Engineer (TD)

Port Authority
(For & on behalf of the Principal) (For & on behalf of the
Bidder/Contractor)
(Office Seal) (Office Seal)
Place : Gandhidham
Date : /___ /2025
Witness Witness

Sign Sign
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2 esee

Bharat M Desai

JE Gr-I (Civil)

Deendayal Port Authority
(Name & Address)

(Name & Address)

Note : The bidder has to execute Integrity Pact agreement with Deendayal Port Authority and Shri Amiya Kumar
Mohapatra IFoS, (Retd.)and Dr. Gopal Dhawan,Ex-CMD,MEC have been appointed by DPA as independent External
Monitors and whose address are as under:

Shri Amiya Kumar Mohapatra IFoS, (Retd.) Dr. Gopal Dhawan, Ex-CMD,MECL
Qrs No 5/9, Unit -9,Bhoi Nagar House N0.120 Jal Shakti Vihar
Bhubaneswar -751 022 (NHPC Society) P4 ,Builder Area
Mobile No- 9437002530 Greate Noida Gautam Budh Nagar
Email-amitaifs@gmail.com Utter Pradesh-204 315

Mobile No-8007771467
Email: gdhawangeologist@gmail.com
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Annexure-1I

Bank Payment Agreement Form: (to be collected from the Parties)

1.

2.

DECLARATION BY THE PARTY :-

Name of Party
Account No.

Branch Name

IFSC Code of the Bank
MICR Code

Accepted for

NEFT Payment or
RTGS Payment

I/ We hereby declare that the above information furnished by me is correct and DPA is requested to
pay my / our dues to this Account for this Work / Supply Order is concerned.

Signature of the Party
With the seal
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Annexure-A
FORM-23 A

A Format of Insurance Surety Bond for Earnest Money Deposit
(To be executed on Non-Judicial Stamp Paper of Appropriate value)

Insurance Surety Bond No. ............. Date:...ccocvveenenn.
(Name of Contract)
To: (Name and address of Employer)

WHEREAS (name of Bidder) (hereinafter called "the Bidder") has submitted its Bid dated (date of bid)
for the performance of the above named Contract (hereinafter called "the Bid")

KNOW ALL PERSONS by these present that We (name of Insurance Company) of....... KNOW ALL
PERSONS by these present that We (name of Insurance Company) of....(address of Insurance
Company) (hereinafter called "the Surety"), are bound unto the Board of Deendayal Port Authority
(hereinafter called "the Employer") for the sum of. (amount), for which payment well and truly to be
made to the said Employer, the Surety binds itself, its successors and assigns by these presents.

THE CONDITIONS of this obligation are as follows:

1. Ifthe Bidder (a) withdraws or modifies its Bid during the period of bid validity, or (b) adopts
corrupt or collusive or coercive or fraudulent practices or defaults under Integrity Pact.

2. |If the Bidder, having been notified of the acceptance of its Bid by the Employer during the
period of bid validity.
(a) fails or refuses to sign the Contract Agreement when required, or
(b) fails or refuses to submit the performance security in accordance with the Tender
Documents.

We undertake to pay to the Employer up to the above amount upon receipt of its first
written demand, without the Employer having to substantiate its demand, provided that in
its demand the Employer will mention that the amount claimed by it is due, owing to the
occurrence of one or both of the two above-named CONDITIONS, and specifying the
occurred condition or conditions.

The Surety declares that this Insurance Surety Bond is issued by the (name of Insurance
Company) as per the applicable rules and regulations of Insurance Regulatory Development
Authority of India (IRDAI).

This Insurance Surety Bond will remain in force up to and including (date 90 days after the
period of bid validity), and any demand in respect thereof must reach the Surety not later

than the above date.

For and on behalf of the Insurance Company
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in the capacity of
Common Seal of the Insurance Company with complete address including Tel. Nos./e-Mail Id.
Staff Authority No. of the officer of the Insurance Company/Signatory

INSTRUCTIONS FOR EXECUTION OF INSURANCE SURETY BOND FOR EANEST MONEY DEPOSIT

1. Insurance Surety Bond for Earnest Money Deposit should be executed on non-judicial
Stamp papers of requisite value in accordance with the stamp Act if applicable to that
particular state of Indian Union country of executing Insurance Company, where
executed. In case the same is issued by an International Insurance Company (it should be
registered under insurance Act 1938 or as amended from time to time and approved by
the Insurance Regulatory Development Authority of India (IRDAI)) the law prevalent in
the country of execution shall prevail for the purpose of Stamp Duty on the Insurance
Surety Bond. However, in such a case, the Insurance Surety Bond for Earnest Money
Deposit shall be got confirmed by the Bidder through any Indian Scheduled/Nationalized
Insurance Company.

2. The executing officers of the Insurance Surety Bond for Earnest Money/Bid Security shall
clearly indicate in (block letters) his name, designation, Power of Attorney No./Signing
Power No. as well as telephone/ fax numbers with full correspondence address of the
issuing Guarantee etc.

3. Each page of the Insurance 3. Surety Bond for Earnest Money Deposit shall be duty
signed/initialled by the executing officers and the last page shall be signed in full,
indicating the particulars as aforesaid (sub-para 2) under the seal of the Insurance
Company

4. Stamp paper shall be purchased in the name of Insurance Company counting the
Insurance Surety Bond, after the date 'Notice Inviting Tender', not more than six months
prior to execution/issuance of the Insurance Surety Bond. The name of the purchaser
should appear at the back side of stamp paper in the Vendors Sing. The issuing insurance
Company shall be requested independently for verification/confirmation of the
Insurance Surety Bond issued, non confirmation of which may lead to rejection of
'Insurance Surety Bond'.

5. lrrevocable, valid and fully enforceable Insurance Surety Bond in favour of the Employer
(Name of Employer) issued by any Insurance Company registered under insurance Ac
amended from time to time and approved by the insurance Regulatory Development
Authority of India (IRDA) in Indian currency (INR) only is acceptable to the Employer.

Insurance Surety and for Bid security in original shall be submitted along with the Bid.
However, the issuing Insurance Company shall submit an unstamped duplicate copy of
Insurance Surety Bond directly by registered post (A.D.) to the Employer (authority inviting
tenders) with forwarding letter.
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FORM-8 A
FORMAT FOR INSURANCE SURETY BOND FOR PERFORMANCE GUARANTEE
(To be execute on Non-Judicial Stamp paper of appropriate value)

(Insurance Surety Bond NO ....cccovevieveeeeeeeteieere e )

(Name of the Contract) Date @ coeeeeeeetererrerere e
To: The Board of Authorities of the Port of Kandla,

Deendayal Port Authority

A.O. Building, P.O. Box No. 50.

Gandhidham - Kutch.

Dear Sirs.

In consideration of the Board of Deendayal Port Authority of the Port of DEENDAYAL PORT
AUTHORITY (hereinafter called " The Board" which expression shall unless excluded by or repugnant
to the context or meaning thereof be deemed to include the Board of Deendayal Port Authority of
the Port of [DEENDAYAL PORT AUTHORITY], its successors and assigns) having awarded to M/s
[Contractor's Name] with its Registered/Head Office at (hereinafter referred to as the 'Contractor’,
which expression shall unless repugnant to the context or meaning thereof, include its successors
administrators, executors and assigns), a Contract by issue of Employer's Letter of Acceptance No.
.............................................. dated .and the same having been acknowledged by the Contractor, for
[Contract sum in figures and words] for [Name of the work] and the Contractor having agreed to
provide a Contract Performance Guarantee for the faithful performance of the entire Contract

equivalent to.....ccccevceeeeeeecciiee e Sl T of the said value of the aforesaid work
under the Contract to the Employer.
WE it eteeteetesteeeiseeetessesesseeeseennes [Name & Address of the Insurance Companyl......ccccoeevvveeeeriiveveeennns

having its Head Office at (hereinafter referred to as the 'Surety', which expression shall, unless
repugnant to the context of meaning thereof, include its successors, administrators, executors and
assigns) do hereby guarantee and undertake to pay the Employer, on demand any and all monies
payable by the Contractor to the extent of (*) as aforesaid at any time upto.........

(@), [days/month/year] without any demur, reservation, contest, recourse or protest
and/or without any reference to the Contractor. Any such demand made by the Employer on the
Insurance Company shall be conclusive and binding not with standing any difference between the
Employer and the Contractor or any dispute pending before any Court, Tribunal, Arbitrator or any
other authority. The Surety undertakes not to revoke this guarantee during its currency without
previous consent of the Employer and further agrees that the guarantees herein contained shall
continue to be enforceable till the Employer discharges this guarantee or till. ...... (days/month/year]
whichever is earlier.

The Employer shall have the fullest liberty, without affecting in any way the liability of the Insurance
company under this guarantee, from time to time to extend the time for performance of the
Contract by the Contractor. The Employer shall have the fullest liberty, without affecting this
guarantee, to postpone from time to time the exercise of any powers vested in them or of any right
which they might have against the Contractor, and to exercise the same at any time in any manner,
and either to enforce or to forbear to enforce any covenants, contained or implied, in the Contract
between the Employer and the Contractor or any other course or remedy or security available to the
Employer. The Insurance company shall not be released of its obligations under these presents by
any exercise by the Employer of its liberty with reference to the matters aforesaid or any of them or
by reason of any other act or forbearance or other acts of omission or commission on the part of the
Employer or any other indulgence shown by the Employer or by any other matter or thing
whatsoever which under law would, but for this provision have the effect of relieving the Insurance
Company.

The Surety declares that this Insurance Surety Bond is issued by the .................. (name of Insurance
Company) as per applicable rules and regulations of insurance regulatory development authority of
India (IRDAI), and also agrees that the Employer at its option shall be entitled to enforce this
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Guarantee against the Insurance Company as a principal debtor, in the first instance without
proceeding against the Contractor and notwithstanding any security or other guarantee the
Employer may have in relation to the Contractor's liabilities

. i) Our liability under this Insurance Surety Bond shall not exceed ........ (*)eerreneen.

ii) This Insurance Surety Bond shall be valid up to ........(+)..........

iii) We are liable to pay the guaranteed amount or any part thereof under this Insurance Surety Bond
only and only if Employer serve upon Insurance Company a written claim or demand on or before..

Dated this .....ccccooeerveecerenes day of 20........... at
WITNESS Signed for and on behalf of the
Insurance Company
Signature Signature
Name Name

1.(*)This sum shall be Five percent (5%) of the accepted tender annual value for minimum

validity period of 03 years before signing the agreement denominated in the types and

proportions of currencies.

(@)The Performance guarantee should be valid for a period of 60 days beyond the date of

completion of all contractual obligations of the contractor,including defect liability period.

(+)This date will be the date of isuue of defect liability certificate (If Applicable)

1. Insurance Surety Bond should be executed on appropriate stamp paper of
requisite value, such stamp paper should be purchased in the name of
Issuing Insurance Company, not more than six (6) months prior to execution /
issuance of Insurance Surety Bond. The name of the purchaser should
appear at the back side of stamp paper in the Vendors Stamp. Insurance
Surety Bond should contain rubber stamp of the authorized signatory of the
Insurance Company indicating the name, designation and signature/ power of
attorney number as well as telephone numbers / e-Mail Id with full
correspondence address of the Insurance Company. In case the same is
issued by an International Insurance Company (it should be registered under
Insurance Act 1938 or as amended from time to time and approved by the
Insurance Regulatory Development Authority of India (IRDALI)), the law
prevalent in the country of execution shall prevail for the purpose of Stamp
Duty on the Insurance Surety Bond.

2. Insurance Surety Bond is required to be submitted directly to the Employer by
the issuing Insurance Company (on behalf of Contractor) under registered
post (A.D.). The Contractor can submit an advance copy of Insurance Surety
Bond to the Engineer.
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The issuing Insurance Company shall write the name of Insurance Company's controlling
branch/ Head Office along with contact details like telephone no., e-Mail Id and full

correspondence address in order to get the confirmation of Insurance Surety Bond from that
branch/ Head office, if so required
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PROFORMA OF POWER- OF-ATTORNEY FOR LEAD MEMBER OF JV/ CONSORTIUM
((To be submitted on Non-judicial Stamp Paper of appropriate value)

By this Power-of-Attorney executed on this ....day of .....(month) of 20....., we,

() oo Name of legally authorized signatory of first partner to be
filled in......... )y (1) (oo Name of legally authorized signatory of second

........................................................................ hereby jointly authorize and

agree the Lead Partner, M/s (... Name of the lead partner to be filled
11 ), (a) to submit bid, negotiate and conclude contract and incur all
liabilities therewith on behalf of the partner(s) of the JV /Consortium during the bidding
process; and (b) in the event of a successful bid, to incur liabilities and receive instructions for
and on behalf of the partner(s) of the JV/Consortium and to carry out the entire execution of
the contract including payment for the work of ““{insert name of work} ” exclusively

through Lead Partner.
(i) Signature Name Designation seal & Common seal of the firm

(i1) Signature Name Designation seal & Common seal of the firm

Signature, name and seal of the certifying authority/Notary Public
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Annexure B

PROFORMA OF JOINT VENTURE/CONSORTIUM AGREEMENT
(To be submitted on Non-Judicial Stamp Paper of appropriate value)

This Joint Venture /Consortium Agreement is made and entered into on this ........ day of
........ 20... by and between (i) M/s... ........ Name of the firm to be filled in)............., (ii)
M/s.cc.coinii. (Name of the firm to be filled-in) ................ , primarily for the work under the

Deendayal Port Authority.
All the partners of the Joint Venture /Consortium hereinafter individually referred to as
the parties and collectively as the Joint Venture/Consortium °.

1. Formation of Joint Venture/Consortium

1.1. (i) M/s... (Name of the firm to be filled in) is engaged in
.................... (Details of the works undertaken by the party)
(i1) M/s... (Name of the firm to be filled in) is engaged in
................ (Details of the works undertaken by the party)

1.2. On behalf of Board of Deendayal Port Authority (hereinafter referred to as Employer),
the (Designation of HOD), Deendayal Port Authority has invited bids from the experienced,
resourceful and bonafied Contractor with proven technical and financial capabilities of
executing the work (Name of work).

1.3. The parties have been exploring together the ways and means of collaboration for the
purpose of an offer to be made for the said project of the Deendayal Port Authority and have
mutually agreed to enter into a Joint Venture/Consortium Agreement to submit a common bid
for the project and to carry out the project works in the event of award of the contract, in
association with each other and (...... Name of Partner to be filled in......... ) shall be the Lead
Partner and (i) (...... Name of Partner to be filled in......... ), (i1) (...... Name of Partner to be
filled in ) shall be the other partner(s).

NOW THEREFORE IT HAS BEEN AGREED TO BETWEEN THE PARTIES AS
FOLLOWS

1.4. The Joint Venture/Consortium will be known as...... (...Name of JV to be filled
mn......... ) and shall consist of (i) (...... Name of the firm to be filled
in......... ), (1) (...... Name of the firm to be filled- in......... e vreeereeererere et raeneas
,parties to the present agreement.

1.5. The recitals are true and correct and form an integral part of this agreement and are
representations of the parties to which they relate and have been relied upon by the parties to
enter into the present agreement.

1.6. Notwithstanding the date of signature of this agreement, its effective date will be the date
of submission of bid.

1.7. All costs incurred by the parties before the date of award of contract will be borne by the
parties concerned. All costs in implementation of this Joint Venture/Consortium Agreement
after award of contract till the expiry of this agreement will be borne by the parties as
hereinafter provided.

1.8. The Joint Venture/Consortium will be dissolved and this agreement will cease to have
effect on completion of this project, maintenance and fulfilment of all other conditions under
the contract, upon receipt of payment of all amounts from the Employer and on settlement of
accounts between the parties as hereinafter provided.

1.9. The contract, if awarded by the Employer, Letter of Acceptance shall be issued in the
name of (....Name of JV/Consortium to be filled in.....) and the Contract shall be signed by
legally authorized signatories of all the parties.
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1.10. All the parties of the JV/Consortium shall be jointly and severally liable during the
bidding process and the bid document shall be signed by legally authorized signatory of all

the parties.

1.11. The financial contribution of each partner to the JV/Consortium operation shall be:
(1) Mss......... (Name of the partner to be filled-in) - ........

(i1) M/s......... (Name of the partner to be filled-in) - ............

1.12. All the parties of the JV/Consortium shall be jointly and severally liable for the
execution of the project in accordance with the Contract terms, in the event of award of
contract. The delineation of duties, responsibilities and scope of work shall be:

a) The Lead Partner shall provide suitable experienced personnel at site, for general planning,
site management and equipment operations, during entire period of contract execution.

b) (...... Name of Partner to be filled-in......... ) shall carry out the following works :-
c) (...... Name of Partner to be filled-in .......... ) shall carry out the following Works:-
Q) e

1.13. The parties hereto agreed that each of them shall duly and properly perform all the
functions and all costs related to their respective works.

1.14. The parties hereto shall be at liberty to enter into liaison work/correspondence with
statutory and local authorities as the circumstances warrant individually or collectively.

1.15. It is hereby agreed and undertaken that, all the parties are jointly and severally liable to
the Board of Deendayal Port Authority for the performance of the contract.

1.16. Notwithstanding demarcation or allotment of work between JV/Consortium partners,
JV/Consortium each partner shall be liable for nonperformance of the whole contract
irrespective of their demarcation or share of work.

1.17. The Lead Partner shall be authorized to act on behalf of the JV/Consortium.

1.18. All the correspondences between the Employer and the JV/Consortium shall be routed
through the Lead Partner.

1.19. The Lead Partner is authorized: (a) to submit bid, negotiate and conclude contract and
incur all liabilities therewith on behalf of the partner(s) of the JV /Consortium during the
bidding process; and (b) in the event of a successful bid, to incur liabilities and receive
instructions for and on behalf of the partner(s)of the JV/Consortium and to carry out the entire
execution of the contract including payment, exclusively through Lead Partner.

1.20. In the event of default of the Lead Partner, it shall be construed as default of the
Developer/Contractor; and Employer shall be entitled to take action under relevant clause(s)
of the Department Bid Document and/or Conditions of Contract.

1.21. All the parties of the JV/Consortium shall be jointly and severally liable for due
performance, recourse/sanctions within the joint venture in the event of default of any partner
and arrangements for providing the required indemnities.

1.22. The JV/Consortium shall have a separate JV/Consortium Bank account (distinct from
the Bank account of the individual partners) to which individual partners shall contribute their
share capital / or working capital. The financial obligation of the consortium shall be
discharged through the said JV/ Consortium Bank account only and also all payment received
by consortium from the Deendayal Port Authority shall be through that account only.

The parties hereto have mutually agreed to the terms and conditions set forth herein above and
have assured each other to duly perform the reciprocal promises and obligations on either side
for effective implementation of the JV/Consortium for proper and due completion of the
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works envisaged, in the event of award of contract to the JV/Consortium and have affixed
their signature in this indenture on this the .............. day of....... 20...

(1) Signature Name

Designation seal & Common seal of the firm

(i1) Signature Name

Designation seal & Common seal of the firm

Witness1
Witness2

JOINT VENTURE PARTNER INFORMATION FORM

The Tenderer shall fill in this Form in accordance with the instructions indicated below].
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Date: [insert date (as day, month and year) of Tender Submission] Tender No.: (02- P/2025).
[insert number of Tendering process]

Page _ _ of __ pages
1. Tenderer’s Legal Name: [insert Tenderer’s legal name]
2. JV’s Party legal name: [insert JV’s Party legal name]

3. JV’s Party Country of Registration: [insert JV’s Party country of registration and details of
registration]

4. JV’s Party Year of Registration: [insert JV’s Part year of registration]

5.JV’s Party Legal Address in Country of Registration: finsert JV’s Party legal address in country of
registration]

6. JV’s Party Authorized Representative Information Name: [insert name of JV’s Party authorized
representative] Address: [insert address of JV’s Party authorized representative]

Telephone/Fax numbers: [insert telephone/fax numbers of JV’s Party authorized representative]
Email Address: [insert email address of JV’s Party authorized representative]

7. Attached are copies of original documents of: [check the box(es) of the attached original
documents]

Articles of Incorporation or Registration of firm named in 2, above, in accordance with Tender
Document.

In case of government owned entity from India, documents establishing legal and financial autonomy and
compliance with commercial law, in accordance with Tender Document

] PAN Number
(] GST Registration Number
(] Any other documents required for statutory compliance

Duly authorized to sign this Authorization on behalf of: [insert complete name of Tenderer]
Dated on _ _ dayof _ _, _ [insert date of signing]

SPECIMEN BANK GUARANTEE PERFORMANCE
GUARANTEE/ SECURITY DEPOSIT
(To be executed on Rs.300/- non-judicial Stamp Paper)
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[The bank, as requested by the successful Tenderer, shall fill in this form in accordance with
the instruction indicated]

In consideration of the Board of Deendayal Port Authority incorporated by the Major Port
Authorities Act , 2021 (hereinafter called “The Board” which expression shall unless
excluded by or repugnant to the context or meaning thereof be deemed to include the Board
of Deendayal Port Authority, its successors and assigns) having agreed to exempt
(hereinafter called the “contractor”)

(Name of the contractor/s)
from the demand under the terms and condition of the contract, vide from the demand

under the condition of the contract, vide s letter
No
(Name of the Department)
Date made between the contractors and the Board for execution of
covered under Tender No.
dated (hereinafter called “the said contract”) for the payment of Security

Deposit in cash or Lodgment of Government Promissory Loan Notes for the due fulfillment
by the said contractors of the terms and condition of the said contract, on production of a

bank Guarantee for

Rs. (Rupees ) only we, the

(Name of the Bank and Address)
(hereinafter

referred to as “the Bank”) at the request of the contractors do hereby undertake to pay to

the Board an amount not exceeding Rs.

(Rupees ) only against any loss or damage caused to or

suffered by the Board by reason of any breach by the contractors of any of the terms and
conditions of the said contract.
2. We, , do hereby
(Name of Bank) (Name of Branch)
Undertake to pay the amount due and payable under this guarantee without any demur
merely on a demand from the Board starting that the amount claimed is due by way of loss
or damage caused to or which would be caused to or suffered by the Board by reason of the
contractors failure to perform the said contract. Any such demand made on the Bank shall
be conclusive as regards the amount due and payable by the Bank under this Guarantee.
However, our liability under this guarantee shall be restricted to any amount not exceeding
Rs. (Rupees ) only.
3. We, , undertake to pay to the
(Name of Bank and Branch)
Board any money so demanded notwithstanding any dispute or disputes raised by the
contractor(s) in any suit or proceeding pending before any Court or Tribunal relating
thereto our liability under this present being absolute and unequivocal. The payment so
made by us under this bond shall be a valid discharge of our liability for payment there
under and the Contractor(s) shall have no claim against us for making such payment.

4. We, further agree with the Board that the
(Name of Bank and Branch)
guarantee herein contained shall remain in full force and effect during the period that
would be taken for performance of the said contract and that it shall continue to be
enforceable till all the dues of the Board under or by virtue of the said contract have
been fully paid and its claims satisfied or discharged or till the

(Name of the user department)
of the said certifies that the terms and conditions of the said contract have been fully
and properly carried out by the said Contractors and accordingly discharge this
guarantee. PROVIDED HOWEVER that the Bank shall be the request of the Board but at
the cost of the Contractors, renew or extend this guarantee for such further period or
periods as the Board may require from time to time.

5. We, further agree with the Board that the (Name of Bank
and Branch)
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Board shall have the fullest liberty without our consent and without affecting in any
manner our obligations hereunder to vary any of the terms and conditions of the said
contract or to extend the time of performance by the said contract or to extend the time
of performance by the said Contractors from time to time or to postpone for any time or
from time to time any of the powers exercisable by the board against the said
Contractors and to forebear or enforce any of the terms and conditions relating to the
said contract and we shall not be relieved from our liability by reason of any such
variation or extensions being granted to the contractors or for any forbearance, act or
omission on the part of the Board or any indulgence shown by the board to the
Contractors or by any such matter or thing whatsoever which under the law relating to
sureties would, but for this provision, have effect of so relieving us.

This guarantee will not be discharged due to the change in the constitution of the Bank
or the Contractor(s).

It is also hereby agreed that the Courts in [Gandhidham] would have exclusive
jurisdiction in respect of claims, if any, under this Guarantee.

We, Bank lastly undertake not to revoke this guarantee during its
currency except with the previous consent of the Board in writing.

Notwithstanding anything contained herein:

(@) Our liability under this Bank Guarantee shall not exceed Rs. (Rupees

only);

(b) This Bank Guarantee shall be valid upto ; and

(c) We are liable to pay the guarantee amount or any part thereof under this Bank
Guarantee only and only if you serve upon us a written claim or demand on or before

(date of expiry of Guarantee).”
Date day of 20

For (Name of Bank)
(Name)

Signature
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SECTION-7
(Schedule-A)
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SECTION-8

Bill of Quantities
(Schedule-B)
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SECTION-9

Drawing
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GUIDELINES ON BANNING OF BUSINESS DEALINGS
(Effective from 01/01/2023)
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Introduction

11

1.2

1.3

Scope

21

2.2

2.3

2.4

2.5

2.6

2.7

"Board" of Deendayal Port Authority (DPA) constituted by the Central Government in
accordance with sub-section (1) of section 3 of the Major Port Authorities Act, 2021, has to
ensure preservation of rights enshrined under the above Act. DPA has also to safeguard its
commercial interests. DPA is committed to deal with Agencies, who have a very high degree
of integrity, commitment and sincerity towards the work undertaken. It is not in the interest
of DPA to deal with Agencies who commit deception, fraud or other misconduct while
participating in tenders/in the execution of contracts awarded/orders issued to them. In
order to ensure compliance with the constitutional mandate, it is incumbent on DPA to
observe principles of natural justice before banning the business dealings with any Agency.

Since banning of business dealings involves civil consequences for an Agency concerned, it is
incumbent that adequate opportunity for hearing is provided and the explanation, if
tendered, is considered before passing any order in this regard keeping in view the facts and
circumstances of the case.

The objective of these guidelines is to have a common procedure for Banning of Business
Dealings with Agencies across the Company.

These guidelines are applicable to the sale and procurement of goods & services including
contracts / projects across all the Departments and Divisions of DPA.

The General Conditions of Contract (GCC) of DPA provide that DPA reserves the rights to keep
on hold participation in tenders or to ban business dealings if any Agency has been found to
have committed misconduct and also to suspend business dealings pending investigation. If
such provision does not exist in any GCC, the same may be incorporated.

Similarly, in the case of sale of material, there is a clause in Sale Order to deal with the
Agencies / customers / buyers, who indulge in lifting of material in unauthorized manner. This
should also include all activities including unauthorized selling of the material. If such a
stipulation does not exist in any Sale Order, the same may be incorporated.

However, absence of such a clause as mentioned at para 2.2 & 2.3 above does not in any way
restrict the right of the Board (DPA) to take action / decision under these guidelines in
appropriate cases.

The procedure for (i) Board wide Hold on participation of the Agency in Tenders (ii)
Suspension and (iii) Banning of Business Dealings with Agencies, has been laid down in these
guidelines.

It is clarified that these guidelines do not deal with the decision of the Management not to
entertain any particular Agency due to its poor / inadequate performance or for any other

reason.

The banning shall be with prospective effect, i.e., future business dealings.

Definitions

In these Guidelines, unless the context otherwise requires:

i)

‘Party / Contractor / Supplier / Purchaser / Customer / Bidder / Tenderer’ shall mean and
include a public limited company or a private limited company, a firm whether registered or
not, an individual, partnership firm, Limited Liability Partnership, a cooperative society or an
association or a group of persons engaged in any commerce, trade, industry, etc. Party /
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Contractor / Supplier / Purchaser / Customer / Bidder / Tenderer’ in the context of these
guidelines is termed as ‘Agency.’

ii) ‘Inter-connected Agency’ shall mean two or more companies having any of the following
features:

a)

If one is a subsidiary of the other;

b) If the Functional Director(s), Partner(s), Manager(s) or Representative(s) are
common;

c) If management is common;

d) If one owns or controls the other in any manner;

e) If the agencies have same authorized signatory (ies)

f) If they have the same address/same Permanent Account Number / same Bank
Account Number / common email ID.
Note: This list is only illustrative in nature.

iii) ‘Competent Authority’ and ‘Appellate Authority’ shall mean the following:

Area of Banning/ Competent Authority 1st Appellate | 2nd Appellate
Suspension Authority Authority
Board-wide banning HoD of the Board Chairman, DPA -

Banning / Suspension of | HoD's Committee Chairman, DPA DPA Board**

business dealings with
Foreign supplier of imported

coal & coke

Board wide Suspension of | Officer nominated by | Chairman of the --
business dealings  with | Chairman of Board. Board.

Agency

For Department headed | For Departments
by HoDs, the respective | headed by HoDs, the
HoDs will nominate the | respective HoDs will
officer for this purpose.* be the Appellate

Authority.
Board wide Hold on | Officer nominated by | Chairman of the --
participation of the Agency | Chairman of Board. Board.
in Tenders # For Departments headed | For Departments

by HoDs, the respective | headed by HoDs, the
HoDs will nominate the | respective HoDs will
officer for this purpose.* be the Appellate
Authority.

For Board — The nominated officer shall be a Direct Reporting Officer (DRO) not below
the rank of Head of the Department for “Competent Authority” for the purpose of
suspension of business dealings with the Agency as well as for Board wide Hold on
participation of the Agency in tenders under these guidelines. For Corporate Office, in
case of procurement of items / award of contracts to meet the requirement of
Corporate Office only, Head of Department shall be the Competent Authority and HoD
concerned shall be the Appellate Authority. The Management of Subsidiary shall
define / appoint the “Competent Authority”, Appellate Authority & Standing Banning
Commiittee in their respective cases.

This provision for Hold on participation of the Agency in tenders shall be applicable
only in such case where Standing Banning Committee recommends for keeping on
Hold the participation in tenders and which shall be limited to particular Department /
Division.
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*k This would be applicable only in cases of banning of business dealings with Foreign
Suppliers of imported coal and coke.

‘Investigating Department’ shall mean any Department or Division investigating into the
conduct of the Agency and shall include the Vigilance Department, Central Bureau of
Investigation, the State Police or any other department set up by the Central or State
Government having powers to investigate.

Initiation of Banning/Suspension

Action for banning/suspension of business dealings with any Agency should be initiated by the
Concerned Department such as Indenting / Contracting / Executing Departments, etc. having business
dealings with Agency or by the department which floated the tender (in case where the tenderer has
committed deception, fraud or other misconduct) subsequent to noticing the irregularities or
misconduct on their part.

Suspension of Business Dealings

5.1

5.2

5.3

5.4

5.5

If the conduct of any Agency (except Foreign Suppliers of imported coal and coke) dealing
with DPA is under investigation by any department of any Department, the Concerned
Department may consider whether the allegations under investigations are of serious nature
and whether pending investigations, it would be advisable to suspend (temporarily
discontinue) business dealings with the Agency. Recommendation in the matter shall be
submitted to the Competent Authority for this purpose.

If the Competent Authority, after consideration of the matter including the recommendation
of the Investigating Department, decides that it would not be in the interest of Department of
DPA to continue business dealings pending investigation, it may suspend business dealings
with the Agency. The Suspension Order to this effect shall be issued by the Head of
Concerned Department or by his representative / concerned executive with the approval of
the Head of the Concerned Department, indicating a brief of the charges under investigation
and the period of suspension. If it is decided that inter-connected Agencies would also come
within the ambit of the order of suspension, the same should be specifically stated in the
order. Ordinarily, the order of suspension would operate for a period not more than six
months and may be communicated to the Agency and also to the Investigating Department.

Further to the suspension, the investigation, recommendation by the Standing Banning
Committee (SBC) and final decision by the Competent Authority to be completed within six
months from order of suspension.

The order of suspension of business dealings with the Agency under investigation shall be
communicated to all Departmental Heads within the Board. During the period of suspension,
no fresh contract will be entered into with the Agency. Suspension would be valid only for the
concerned Board.

As far as possible, the Agency under suspension should be allowed to complete the job of
existing contracts, unless the Competent Authority, having regard to the circumstances of the
case, decides otherwise. Once the order for suspension is issued, existing offers against
ongoing tenders (prior to issuance of contract)/ new offers of the Agency shall not be
entertained during the period of suspension.

For suspension of business dealings with Foreign Suppliers of imported coal & coke, following
shall be the procedure:-

i) Suspension of the foreign suppliers shall apply throughout the Board including
Subsidiaries.
ii) The complaint against any foreign supplier shall be investigated by Board or by any

other Investigating Department. If the gravity of the misconduct under investigation
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is found serious and it is felt that it would not be in the interest of DPA to continue
to deal with such Foreign Supplier, pending investigation, the recommendation on
such matter by Investigating Department (including Board) may be sent to Chairman,
DPA to place it before a Committee consisting of the following:

1. Head of Finance Department,
2. Head of Department
3. Head of Law / Legal Division

The committee shall expeditiously examine the report; give its comments /
recommendations within twenty one days of receipt of the reference by DPA.

iii) The comments / recommendations of the Committee shall then be placed before
DPA Board’s Committee. If DPA Board's Committee decides that it is a fit case for
suspension, Board's Committee shall pass necessary orders which shall be
communicated to the foreign supplier by Head of Department.

If the Agency concerned asks for detailed reasons of suspension, the Agency may be informed
that its conduct is under investigation. It is not necessary to enter into correspondence or
argument with the Agency at this stage.

It is not necessary to give any show-cause notice or personal hearing to the Agency before
issuing the order of suspension. However, if investigations are not complete in six months’
time, the Competent Authority with approval of Head of the Department may extend the
period of suspension by another three months, during which period the investigation must be
completed.

Grounds on which Banning of Business Dealings can be initiated

6.1

6.2

6.3

6.4

6.5

6.6

6.7

If the security consideration, including questions of loyalty of the Agency to the State, so
warrants;

If the Director / Owner of the Agency, proprietor or partner of the firm, is convicted by a
Court of Law for offences involving moral turpitude in relation to its business dealings with
the Government or any other public sector enterprises or DPA, during the last five years
preceding date of tender opening or during execution of contract, provided such information
is known to DPA;

If there is strong justification for believing that the Directors, Proprietors, Partners, owner of
the Agency have been guilty of malpractices such as bribery, corruption, fraud, substitution of
tenders, interpolations, etc. during the last five years preceding date of tender opening or
during execution of contract, provided such information is known to DPA;

If the Agency continuously refuses to return / refund the dues of DPA without showing
adequate reason and this is not due to any reasonable dispute which would attract
proceedings in Arbitration or Court of Law;

If the Agency employs a public servant dismissed / removed or employs a person convicted
for an offence involving corruption or abetment of such offence, provided such information is
known to DPA;

If business dealings with the Agency have been banned by the Central or State Govt. or any
other public sector enterprise at the time of submitting his bid or on the date of tender
opening or at the time of placement of order, provided such information is known to DPA;

If the Agency has resorted to Corrupt, fraudulent practices including misrepresentation of
facts and / or fudging / forging / tampering of documents; Q
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6.10

6.11

6.12

6.13

6.14

6.15

6.16
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If the Agency uses intimidation / threatening / misbehaves with DPA Official or brings undue
outside pressure or influence on the Board (DPA) or its official in acceptance / performances
of the job under the contract;

If the Agency indulges in repeated and / or deliberate use of delay tactics in complying with
contractual stipulations / delayed the tendering process;

Wilful indulgence by the Agency in supplying sub-standard material irrespective of whether
pre-dispatch inspection was carried out by Board (DPA) or not;

Based on the findings of the investigation report of Investigating Department against the
Agency for mala-fide / unlawful acts or improper conduct on its part in matters relating to the
Board (DPA) or even otherwise;

Established litigant nature of the Agency to derive undue benefit;

Continued poor performance of the Agency in several contracts;

If the Agency misuses the premises or facilities of the Board (DPA), forcefully occupies
tampers or damages the Board’s properties including land, water resources, forests / trees,
etc.

If the Agency resorts to unauthorized sale of materials purchased from the Board.

If the Agency has committed a transgression through violation of any of its commitments
under the Integrity Pact entered with DPA.

(Note: The examples given above are only illustrative and not exhaustive. The Competent

Authority may decide to ban business dealings for any good and sufficient reason).

[} No experience certificate shall be issued by Engineer in Charge / Executing Authority
against the contract to the Agency found to have submitted forged / fabricated
documents / indulged in corrupt / fraudulent practices.

Banning of Business Dealings.

7.1

7.2

7.3

A decision to ban business dealings with any Agency by any one of the Departments of DPA
will apply throughout the Board including Divisions, i.e., Board-wide banning.

There will be a Standing Banning Committee (SBC) in each Department to be appointed by
Competent Authority for processing the cases of “Banning of Business Dealings”. However,
for procurement of items / award of contracts, to meet the requirement of Board only, the
Committee shall be HoD each from Operations, Finance & Law Departments. The proposal of
the Concerned Department for initiating action under the Guidelines for Banning of Business
Dealings based on their own findings and / or upon receipt of advice of the Investigating
Department shall be forwarded through respective Head of Department to the Standing
Banning Committee for consideration.

The functions of the Standing Banning Committee shall, inter-alia include:

i) To examine in detail the allegations / irregularities / misconduct mentioned in the
proposal for banning forwarded by the Department, hold preliminary meeting and
decide if a prima-facie case for banning under the guidelines exists. If during
preliminary meeting, SBC is of opinion that prima facie no case is made out, it shall
return the case to the Concerned Department.

ii) If it is decided to proceed for banning action, to recommend for issue of show-cause
notice (as per para 9) to the Agency by the Concerned Department, as to why action
should not be taken against the Agency, including its interconnected agencies, under
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the Guidelines for Banning of Business Dealings with them. Agency should be asked
to submit its reply within 15 days of the show-cause notice.

iii) To examine the reply given by the Agency to show-cause notice and call the Agency
for personal hearing, if required.

iv) To submit final recommendation to the Concerned Department for banning of
business dealings with the Agency or Board wide Hold on participation of the Agency
in tenders or exoneration.

If banning is recommended by the Standing Banning Committee of any Department /
Division, the proposal containing the facts of the case, proper justification of the action
proposed, relevant supporting documents along with the recommendation of the SBC and
proposed banning period should be sent by the Concerned Department and duly forwarded
by the Head of the Department / Division, to the Competent Authority. Based on this
proposal, a decision for banning or otherwise shall be taken by the Competent Authority. At
this stage if it is felt by the Competent Authority that there is no sufficient ground for
banning, then the case with detailed reasons shall be sent back to the respective Department
/ Division for necessary action at their end. The Competent Authority may consider and pass
an appropriate Speaking Order:

a) For exonerating the Agency if the charges / allegations are not established;
b) For banning the business dealings with the Agency or
c) For putting on Hold the participation of the Agency in tenders in the concerned

Department / Division.

If the Competent Authority decides that it is a fit case for banning of business dealings with
the Agency, the Competent Authority shall pass necessary orders which shall be routed back
to the Department concerned for issuance of banning orders to the Agency. However, in
cases where there is a shortage of suppliers and banning may hurt the overall interest of DPA,
endeavor should be to pragmatically analyze the circumstances, try to reform the Supplier
and to get a written commitment from them that their performance will improve.

If the Competent Authority decides to ban business dealings, the period for which the ban
would be operative shall be mentioned. If applicable, the order may also mention that the
ban would extend to the interconnected agencies of the Agency. The Speaking Order for
banning would be conveyed by the Concerned Department to the Agency concerned and
copy circulated to all Departments of DPA.

The Banning period may range from 1 year to 3 years depending on the gravity of the case as
decided by the Competent Authority. Ordinarily, the period of banning shall be in the range
of 1-2 years from the date of issuance of order depending on the severity of the irregularities
/ lapses committed / termination of contract due to poor performance, etc. However, in case
of fraud / forgery / corrupt / fraudulent practice or tampering of documents by the Agency as
given in para 6.7 above, the period of banning to be imposed on the Agency would be three
years. The period of suspension, if any, shall be accounted for up to a maximum of 6 months
in the period of banning provided the banning order is issued within the period of suspension.

As far as possible, the Agency under banning should be allowed to complete the job of
existing contracts, unless the Competent Authority, having regard to the circumstances of the
case, decides otherwise. Once the order for banning is issued, existing offers against ongoing
tenders (prior to issuance of contract) / new offers of the Agency shall not be entertained
during the period of banning. In addition, if the Agency has been banned under provisions of
Para 6.7, then the particular contract in which the irregularity has been proved will be
terminated with immediate effect. In exceptional cases, where it would not be prudent to
terminate the said contract with immediate effect, the contract may be allowed to continue
for such minimum period during which alternate arrangement(s) can be made. The same shall
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however require the approval of the Chairman / HoD where the exigency to continue the
contract has been clearly brought out.

In case the Competent Authority has decided to exonerate the Agency, the Concerned
Department will issue the exoneration letter to the Agency concerned as well as
communicate to all Departmental Heads within the Department / Division. If the Agency has
been suspended in the case under consideration, in the same letter to the Agency it must be
clarified that the Suspension has also been revoked.

Procedure for Banning of Business Dealings with Foreign Suppliers.
i) Banning of the Agencies shall apply throughout the Company including Subsidiaries.

ii) The complaint against any Foreign Supplier shall be investigated by Head of
Department of DPA or any other Investigating Department. After investigation,
depending upon the gravity of the misconduct, Investigating Department may send
their report to Head of Department of DPA to place it before a Committee referred
at 5.5 (ii) above. The Committee shall examine the report and give its comments /
recommendations within 21 days of receipt of the reference by Head of Department,
DPA.

iii) The comments / recommendations of the Committee shall be placed by Head of
Department before DPA Board’s Committee constituted for the above purpose. If
DPA Board’s Committee decides that it is a fit case for initiating banning action, it
will direct Chairman of DPA to issue show-cause notice to the Agency for replying
within a period of 15 days of receipt of the show-cause notice or reasonable time.

iv) On receipt of the reply or on expiry of the stipulated period, the case shall be
submitted by DPA Board’s Committee to Chairman of DPA for consideration &

decision.

V) The decision of the Chairman of DPA shall be communicated to the Agency by DPA.

8. Department / Division wide Hold on participation of the Agency in Tenders

8.1

8.2

8.3

If the SBC recommends for Board wide Hold on participation of the Agency in Tenders on
coming to a conclusion that the charge against the Agency is minor in nature, the Concerned
Department shall put up a proposal to the Competent Authority containing facts of the case,
proper justification of action proposed, relevant documents alongwith the recommendations
of the Committee and proposed period for Hold from participation in tenders. If the
Competent Authority decides that it is a fit case for Board wide Hold on participation of the
Agency in tenders, the Competent Authority may pass necessary orders which shall be
communicated to the Agency by the Concerned Department. The period of Hold may range
from 6 months to 1 year.

The effect of Board wide Hold on participation of the Agency in tenders would be that the
Agency would not be considered for any type of Tenders for such period as mentioned in the
order at any stage before issuance of contract. Other existing contracts with the Agency
would continue unless otherwise decided by the Competent Authority. However, no repeat
orders would be placed on the party for the period as mentioned in the order.

The modalities for effecting Hold on participation of the Agency in tenders and re-entry after
completion of period of Hold shall be worked out by the concerned Department / Division as
the Hold is Department / Division specific.

9. Show-cause Notice

9.1

In case where the Competent Authority decides that action against an Agency is called for, a
show-cause notice shall be issued to the Agency by the Concerned Department. Statement
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containing the imputation of misconduct should be appended to the show-cause notice and
the Agency should be asked to submit within 15 days a written statement in its defence. It
must be clearly mentioned in the Show-Cause Notice that DPA hereby proposes to initiate
action against the Agency in terms of the Guidelines on Banning of Business Dealings.
Generally, all communication with the Agency shall be through email mentioned by Agency in
contract or last known email and postal address.

If the Agency requests for inspection of any relevant document in possession of DPA,
necessary facility only for inspection of documents may be provided.

Appeal against the Decision of the Competent Authority

10.1

10.2

The Agency may file an appeal against the order of Board-wide banning of business dealings /
suspension / Board wide Hold on participation of the Agency in tenders. The appeal shall lie
to the respective Appellate Authority only. Such an appeal shall be preferred within 30 days
of receipt of the order.

Appellate Authority would consider the appeal and pass appropriate Speaking Order which
shall be communicated by the Concerned Department to the Agency as well as the
Competent Authority whose Order has been appealed.

Circulation of the names of Agencies with whom Business Dealings have been banned

11.1

11.2

11.3

11.4

11.5

Saving

The Board shall upload/update the list of banned agencies alongwith the period of banning
immediately on issue of the banning order on the Board's website as well as DPA Tenders
website for wider circulation. Other Boards would check the list of banned Agencies before
proceeding on tenders at their respective Boards. Boards having SAP/SRM system shall
disable the banned vendors in SAP/SRM from issuance of further Enquiry/Purchase Order till
the expiry of the banning period.

Depending upon the gravity of misconduct established, the Competent Authority may advise
Head of Vigilance Department / HoD for circulating the names of Agency with whom business
dealings have been banned, to the Government Departments, other Boards, Public Sector
Enterprises, etc., for such action as they deem appropriate. The updated list of banned
Agencies must be uploaded by Board on DPA Tenders website for wider circulation.

If Government Departments or a Public Sector Enterprise request for more information about
the Agency with whom business dealings have been banned, a copy of the report of
Investigating Department / Standing Banning Committee / DPA Board's Committee together
with a copy of the order of the Competent Authority / Appellate Authority may be provided.

If business dealings with any Agency have been banned by the Central or State Government
or any other Public Sector Enterprise, DPA may, on receipt of such information, without any
further enquiry or investigation, issue an order banning business dealings with the Agency
and its interconnected Agencies. In event of receipt of information, the procedure for
banning in DPA will still have to be followed though no investigation will be called for, and the
banning period proposed should be co-terminus with the period of banning in the
organization which has issued the banning order but limited to the maximum period of
banning as per the extant banning guidelines of DPA. On completion of the banning period as
per DPA banning order, the Agency will be eligible for participating in any tenders in DPA
irrespective of banning status in the other organization.

Based on the above, Departments / Divisions may take necessary action for implementation
of the Guidelines for Banning of Business Dealings and same be made a part of the tender
documents.

Any amendment to the guidelines shall require the approval of Chairman, DPA.
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