
1 
 

DEENDAYAL PORT AUTHORITY 
                              

       

 

TENDER DOCUMENTS FOR 
 
 

Annual Maintenance Contract for Link Spans, Pontoons and Terminal 
facilities at Hazira, Surat. 

 
 
 
 
 
 
 

 
OFFICE OF THE 

Dy CHIEF ENGINEER (P) 
Deendayal Port Authority 

Ground Floor, Annexe, 
A.O Building,Gandhidham 

Kutch - 370201, Gujarat E 
mail:dpt.roro@gmail.com 



2 
 

INDEX 
 
 

STANDARD GENERAL CONDITIONS FOR CIVIL AND MECHANICAL CONTRACTS 
 
 
 

DC 1 : Bid Reference 

NIT : Invitation for Bids 

SECTION 1 : Instruction to Bidders 

SECTION 2 : Forms of Bid, Qualification Information 

SECTION 3 : Conditions of Contract 

SECTION 4 : Contract Data 

SECTION 5 : Specifications and Special Conditions 

SECTION 6 : Forms of Securities 

SECTION 7 : Drawing 

SECTION 8 : Bill of Quantities 



3 
 

DEENDAYAL PORT AUTHORITY 

COMPETITIVE BIDDING 

NIT NO: 03-P/2025 

Annual Maintenance Contract for Link Spans, Pontoons and Terminal 
facilities at Hazira, Surat. 

 
PERIOD OF DOWNLOADING OF BID DOCUMENTS 

FROM : DATE: 14/05/2025 

TO : DATE:  16/06/2025 TIME 16:00 HRS. 

LAST DATE AND TIME FOR RECEIPT OF BIDS : DATE: 16/06/2025 TIME 16:00 HRS. 

TIME AND DATE OF OPENING OF BIDS                   : DATE: 16/06/2025 TIME 16:15 HRS 

 PLACE OF OPENING OF BIDS                       GROUND FLOOR, ANNEXE, 

A.O. BUILDING, GANDHIDHAM - 
370201, KUTCH DISTRICT, 
GUJARAT STATE, INDIA, 

 
 
 
 
 

OFFICE INVITING BIDS  Dy CHIEF ENGINEER(P) 

DEENDAYAL PORT AUTHORITY 
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DEENDAYAL PORT AUTHORITY 

NOTICE INVITING TENDER 

Tender NO: 03-P/2025 

ONLINE TENDERING (E-Tendering) 

NAME OF WORK: Annual Maintenance Contract for Link Spans, Pontoons and Terminal facilities at 
Hazira, Surat. 

E/Online Tenders are invited by Dy Chief Engineer (P) for the above work as per the details given in the  table 
below: 

 

Work Description Tender 
Fee 

(In Rs.) 

Estimated 
cost (In Rs.) 

EMD 
(In Rs.) 

Date 
of Pre-
Bid 
Meeti
ng 

Last Date 
and time of 

online 
Submission 

of bid 
documents 

Date and 
time of 
online 

opening 

Annual 
Maintenance 
Contract for Link 
Spans, Pontoons 
and Terminal 
facilities at Hazira, 
Surat. 

 
 

Rs. 1770/- 
(Including 
18% GST) 

Rs. 
32193590.00/- 

Account 
Number :- 

100801000224
27 

IFSC Code: - 
BARBOGANKUT 

Bank of Baroda, 
Gandhidham 

Branch 

 

 

Rs. 321935.00 
Account 

Number:- 
1008010002

2427 
IFSC Code: - 

BARBOGANK
UT 

Bank of 
Baroda, 

Gandhidham 
Branch. 

 

 
 
 
 
      N.A 

 

Upto 16:00 
hours on 

16/06/25 

 

@16:15 
hours on 
16/06/25 

 
Detailed tender notice along with complete tender documents can be downloaded from website 
https://tender.nprocure.com from 14/05/2025 to 16/06/2025 @ 16:00 hrs. Tender Notice is also available 
on http://deendayalport.gov.inTechnical Bid will be opened on 16/06/2025 @ 16:15 Hrs. Date of opening of 
price bid shall be notified after scrutiny & evaluation of Technical Bid. For further details and general enquiries 
prospective bidders may contact DY CHIEF ENGINEER (P), Ground Floor, ANNEXE, A. O. Building, 
GANDHIDHAM-370201, Kutch District, Gujarat State, INDIA, Telephone: during working hours before the 
last date and time of downloading of tender documents. 

 
 
 
 
 

Dy CHIEF ENGINEER(P) 
DEENDAYAL PORT AUTHORITY 

 
 



5 
 

DEENDAYAL PORT AUTHORITY 

NOTICE INVITING ONLINE TENDER 

Details about E/Online tender: 
 

Department Name Civil Engineering Department 

Circle/ Division Project Division, A.O. Building, Gandhidham, 
Kutch-370201 

Tender Notice No.  03-P/2025 

Name of Work Annual Maintenance Contract for Link spans, Pontoons and 
Terminal facilities at Hazira. 

Estimated Contract 
Value (INR) 

Rs. 32193590.00/- 

Period of Completion (in 
Months) 

24 Months 

Bidding Type Open 
Bid Call (Nos.) One 
Tender Currency Type Single 
Tender Currency Settings Indian Rupee (INR) 
Qualifying Criteria : 1. Average annual financial turnover during the last three years 

ending 31st March of the previous financial years, should be at 
least Rs. 96.58 lakhs. (The financial turnover documents must 
be certified by a Chartered Accountant (CA) with the CA’s 
stamp signature and UDIN number. Additionally, all the 
verification of turnover must be provided failure to comply 
with these requirements bid will be treated as non- 
responsive). 

2. Experience of having successfully completed similar works 
during last 7 years ending last day of month previous to the 
one in which applications are invited should be either of the 
following: 

 
Three similar completed works each costing not less than Rs. 
128.77 lakhs. (Excluding GST) 

Or 
Two similar completed works each costing not less than Rs. 
160.97 lakhs. (Excluding GST) 

Or 
One similar completed works each costing not less than 
Rs.257.55 lakhs. (Excluding GST) 

3. “Similar works” means experience of 
Building Works with allied work  
Further, in case of Similar work certificate has been issued by 
any private body, the bidder will be required to produce the 
CA. 
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 certificate along with Tax Deducted at Source (TDS) certificate 
indicating the income tax deducted by the client for that  work, 
which will form the basis for assessing the value of such completed 
work. In case any discrepancies between the TDS (Form 16 or Form 
26A) and the certificate of Chartered Accountant with regard to 
payment received from the client, it should be explained. 
        If the similar work is executed as sub-contractor, the contract 
experience shall be considered for pre-qualification only, if same is 
carried out in Govt. / Semi Govt. / Autonomous Body working under 
GoI / Public Sector Undertakings subject to submission of sub-
contract permission issued by the respective authority prior to 
execution of the work. Further, if sub contract is not authenticated, 
the respective party shall be considered non- responsive. The 
decision taken by DPA shall be final.  
It is mandatory to upload the sub-contract permission letter 
obtained from the respective authority. Also the completion 
Certificate / Form 3A authenticated by concern respective authority 
shall be uploaded along-with TDS certificate deducted from that 
particular work issued by the competent authority shall be 
submitted along-with bid submission.  
(A) Work experience in Private Organization: If the Bidder has 
completed works in a private organization as stipulated in the 
Minimum Qualification Criteria, the following documents must be 
enclosed with the BID for consideration: 
(B) TDS Certificates: The Bidder must provide TDS certificates 
issued by the competent authority with respect to the work 
experience. 
(C) CA Certificate: The Bidder must submit a certificate issued by 
their Chartered Accountant (CA) stating that the amount shown in 
the TDS certificate has been received with respect to the work 
experience submitted by the Bidder. This document must be certified 
by the CA with their stamp, signature, and UDIN number. 

 
4. Bidders who meet the minimum qualification criteria will be 

qualified only if their available bid capacity is more than the total 
bid value. The available bid capacity will be calculated as under: 

 
Assessed Available Bid capacity= A   X   N   X   2 –B,  Where, “N” = 
Number of years prescribed for completion of the subject contract. 

“A” = Maximum value of works executed in any one year 
during last seven years (at current price level) 

“B” = Value at current price level of existing commitment s and 
ongoing works to be completed in the next ’N’ years. The 
Bidder shall furnish statements showing the value of existing 
commitments and ongoing works as well as the stipulated 
period of completion remaining for each of the works 
preferably countersigned by the Nodal Office or his nominee-
in charge. 

5.   Integrity Pact Agreement (Annexure I). 

I. The potential bidders shall download and print the IP 
Agreement signed by the Employer and their witness and affix 
his/her signature on the IP Agreement in the presence of a 
witness from his/her side, who shall also affix his/her signature 
thereof. Having completed the signing procedure, the potential 
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Bidder shall upload the duly filled and signed IP Agreement on 
n-procure portal. 

II. The procedure mentioned above regarding signing of Integrity 
Pact Agreement by both the parties (Employer and Potential 
bidders) shall be completed online. However, in case of any 
technical glitch due to which if any potential bidder is unable to 
upload the IP Agreement, then he/ she shall submit the Hard 
Copy of the dully filled, signed IP Agreement, to the Department 
concerned of DPA within a period of seven days and prior to 
opening of the Technical Bid, failing which Bid of potential 
Bidder shall be treated as disqualified. 

Joint Venture Not Applicable 

Rebate Applicable 

Bid Document Fee : Rs. 1770/- (including 18% GST) through digital mode only Account 
number: - 10080100022427 
IFSC Code: - BARBOGANKUT 
Bank of Baroda, Gandhidham Branch. 

Bid Document Fee 
Payable To: 

Deendayal Port Authority, Gandhidham 

Bid Security/ EMD (INR): Rs. 321935.00/- through digital mode only 
Account number: - 10080100022427 
IFSC Code: - BARBOGANKUT 
Bank of Baroda, Gandhidham Branch. 
(Hard copy to be submitted after submission of tender fee and 
EMD) 

Bid Security/ EMD (INR) 
In Favor Of : 

Deendayal Port Authority, Gandhidham 

Bid Document 
Downloading Start Date  

  14/05/2025 

Bid Document 
Downloading End Date 

   16/06/2025 upto 16:00 Hrs. 

Date & Place of Pre Bid 

    Meeting 

 Not Applicable 

  
Last Date & Time for Receipt   
of Bids                             16/06/2025 upto 16:00 Hrs. 

Bid Validity Period    120 Days 

Condition Tender fees and EMD in form of through digital mode only. This 
submission shall mean that tender fees & EMD is received. 
Accordingly offer of those shall be opened whose tender fee and 
EMD is received electronically The bid/tender shall also be 
accompanied by Integrity Pact Agreement. 

 

a. The potential bidders shall download and print the IP 
Agreement signed by the Employer and their witness and affix 
his/her signature on the IP Agreement in the presence of a 
witness from his/her side, who shall also affix his/her signature 
thereof. Having completed the signing procedure, the potential 
Bidder shall upload the duly filled and signed IP Agreement on n-
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procure portal. 
b. The procedure mentioned above regarding signing of Integrity  
Pact Agreement by both the parties (Employer and Potential 
bidders) shall be completed online. However, in case of any 
technical glitch due to which if any potential bidder is unable to 
upload the IP Agreement, then he/ she shall submit the Hard 
Copy of the dully filled, signed IP Agreement, to the Department 
concerned of DPA within a period of seven days and prior to 
opening of the Technical Bid, failing which Bid of potential 
Bidder shall be treated as disqualified. 
However, for the purpose of realization bidder shall send the 
same in original to DY CHIEF ENGINEER (P), DEENDAYAL PORT 
AUTHORITY, KANDLA at the time of tender opening or send the 
same through R.P.A.D./speed post or in person so as to reach to 
DY CHIEF ENGINEER (P), Ground Floor, ANNEXE, A.O. 
BUILDING. GANDHIDHAM - 370201, Kutch District, 
Gujarat State, INDIA, Telephone :(O) 02836-270266within (7) 
seven days from the date of opening. 
In case of Micro and Small Enterprise (MSEs) holding valid certificate 
issued by any agencies/organization under The Ministry of 
Micro, Small and Medium Enterprises indicating the list of 
activity related to the subject tender shall become eligible for 
exemption from payment of Tender fee/EMD. “Such bidder shall 
upload in preliminary bid a scanned copy of valid certificate, as 
well as duly filled in and signed ‘Bid Securing Declaration’ as per 
format provided in the Tender documents, failing which the bid 
shall be disqualified. List of activity related to the subject tender 
as per National Industrial Classification-2008 for exemption of 
tender fee and EMD are listed below:” 
 

NIC Code Activities 

Section F Construction 

Division 41, 
Group 410, 
 

Construction of Building 
 

subclass 
30115 

Construction of floating structures (floating 
docks, pontoons, cofferdams, floating landing 
stages, buoys, floating tanks, barges, lighters, 
floating cranes, non-recreational inflatable 
rafts etc.) 

                  
 
 
 
 
 
 
Remarks 
 
 
Bid Opening Date 

 
Bidders opting for exemption of tender fee/ EMD in preliminary bid 
need to have both list of activities in their MSME certificate i.e. under 
group 410 and subclass 30115, failing which claiming exemption 
will not be considered. Also has to submit Bid Declaration form 
(Annexure II) in preliminary Stage. 
 
A.O. Building, GANDHIDHAM-370201, Kutch District, Gujarat State,
INDIA, Telephone: (O) (02836) 270266. 
 
Technical Bid will be opened on 16/06/2025 @ 16:15 Hrs. Date of 
opening of price bid shall be notified after scrutiny & evaluation of 
Technical Bid. 



9 
 

Documents required to be 
submitted by scanning 
through online 

a. Documents in support of fulfilling qualifying criteria as 
indicated above. 

b.  Tender fee in the form of digital mode only. 
c.   EMD in the form of digital mode only. 
d. As indicated in clause 1.4 of section 1 – Instructions to 

bidders. 
e. Integrity Pact 

Officer- Inviting Bids: DY CHIEF ENGINEER (P) , 
DEENDAYAL PORT AUTHORITY 

Bid Opening Authority : DY CHIEF ENGINEER (P) , 
DEENDAYAL PORT AUTHORITY 

Address: DY CHIEF ENGINEER (P), 
GROUNDFLOOR, ANNEXE, A.O. BUILDING. GANDHIDHAM - 
370201, KUTCH DISTRICT, GUJARAT STATE, INDIA 

Contract Details : Telephone: (O)02836-220013 
Mobile– 9725338260 

 
 
 
 
                             
 

 
 

DY CHIEF ENGINEER (P) 
DEENDAYAL PORT AUTHORITY 

 
 

 

Note: 

In case bidders need any clarifications or if training is required to participate in online tenders, they 
can contact (n)Procure Support team at following address: - 

 
(n) code Solutions – A division of GNFC Ltd., 
(n)Procure Cell, 
403, GNFC Infotower, S.G. Road, 
Bodakdev, Ahmedabad – 380054 (Gujarat). 

 
Contact Details: 

 
Airtel : +91-79-40007501, 40007512, 40007516, 40007517, 40007525 
BSNL : +91-79-2684511, 26854512, 26854513 (EXT: 501, 512, 516, 517, 525) 
Reliance : +91-79-30181689 
Fax : +91-79-26857321, 40007533 
E-mail :nprocure@gnvfc.net 
TOLL FREE NUMBER: 1-800-233-1010 (EXT: 501, 512, 516, 517, 525) 
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SECTION -1 
 
 

INSTRUCTIONS TO BIDDERS 
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A. GENERAL 
 

1.1 Scope of Bid 

1.1.1 The Superintending Engineer, Project Division, Deendayal Port Authority invites bids by 

E-Tendering for the work of “Annual Maintenance Contract for Linkspans, Pontoons 

and Terminal facilities at Hazira” detailed in the table given in NIT. The bidders may 

submit on-line bids for the work detailed in the table given in NIT. 

1.1.2 The successful bidder will be expected to complete the works by the intended 

completion date specified in the contract data. 

1.2 Source of Funds 
 

1.2.1 The employer has arranged the funds from internal resources and will have sufficient 

funds in Indian currency for execution of the works. 

1.3. Eligible Bidders 
 

1.3.1 The invitation for Bids is open to all eligible bidders meeting the eligibility criteria as 

defined in clause no 1.4 

1.3.2 All bidders shall provide in Section-2, form of Bid and Qualification Information, a 

statement that the Bidder is not associated, nor has been associated in the past, directly 

or indirectly, with the consultant or any other entity that has prepared the design, 

specifications, and other documents for the Project Manager for the Contract. A firm that 

has been engaged by the Employer to provide consulting services for the preparation or 

supervision of the works, and any of its affiliates, shall not be eligible to bid. 

1.3.3 Government-owned enterprises may only participate if they are legally and financially 

autonomous, operate under commercial law and are not a dependent agency of the 

Employer subject to fulfillment of Minimum qualifying criteria. 

1.3.4 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent 

practices issued by the employer in accordance with clause1.36. 

                      1.4       Eligibility Criteria 

1.4.1 a. Experience of similar works executed during the last seven years, and 

details like monetary value, clients, and proof of satisfactory completion. 

b. Documentary evidence of adequate financial standing and proof from client for 

satisfactory completion of works. 
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c. Equipment requirement/ schedule (NOT APPLICABLE) 
 

d. Managerial/Manpower requirement (NOT APPLICABLE) 

e. Project Planning and Quality Control procedure to be adopted (NOT 
APPLICABLE) 

f. Information regarding projects in hand, current litigation, orders regarding 
exclusion, expulsion or black listing, if any. 

g. Trained & Certified workmen proposed to be employed at the work site of the 
project. The Contractor must undertake to employ of certified worker to the 
extent of 20% of total strength. Valid certificates by a recognized University, 
technical Board, or Ministry of Government of India would only be taken 
cognizance of. (NOT APPLICABLE) 

 
1.4.2 If the Employer has not undertaken pre-qualification of potential bidders, All bidders 

shall include the following information and documents with their bids in Section- 2. 

a. Copies of original documents defining the constitution or legal status, place 
of registration, and principal place of business, written power of attorney of 
the signatory of the Bid to commit the Bidder. 

b. Total monetary value of construction work performed for each of the last five 
years. 

c. Experience in works of a similar nature and size for each of the last five years, 
and details of works underway or contractually committed, and Employers 
who may be contacted for further information on those contracts. 

d. Major items of construction equipment proposed to carry out the contract. 
(NOT APPLICABLE) 

e. Qualifications and experience of key site management and technical 
personnel proposed for the contract. (NOT APPLICABLE) 

f. Reports on the financial standing of the Bidder, such as profit and loss 
statements and auditor's reports for the past five years. 

g. Evidence of adequacy of working capital for this contract (access to line(s) of 
credit and availability of other financial resources). 

h. Authority to seek references from the Bidder's bankers. 
i. Information regarding any litigation, current or during the last five years, in 

which the Bidder is involved, the parties concerned, and disputed amount. 
j. Proposal for subcontracting components of the works amounting to more 

than 10 percent of the Bid Price (for each qualification should attached) (NOT 
APPLICABLE) 

k. The proposed methodology and program of construction, backed with 
equipment planning and deployment, duly supported with broad 

calculations and quality control procedures proposed to be adopted justifying 
their capability of execution and completion of the work as per technical 
specifications within the stipulated period of completion as per milestones 
(for all contracts over Rs 10M). (NOT APPLICABLE) 

l. PAN, Registration with GST, Provident Fund Authorities. 
m. EMD in approved form as prescribed under clause no.16 
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1.4.3 To qualify for award of the contract, bidders are advised to note the minimum 

qualification criteria specified below. 

i. Average annual financial turnover during the last three years ending 31st March 
of the previous financial year should be at least Rs. 96.58 lakhs. (The financial 
turnover documents must be certified by a Chartered Accountant (CA) with the 
CA’s stamp signature and UDIN number. Additionally, all the verification of 
turnover must be provided failure to comply with these requirements bid will be 
treated as non- responsive). 

 
ii. Experience of having successfully completed similar works during last 7 years 

ending last day of month previous to the one in which applications are invited 
should be either of the following: 

a. Three similar completed works each costing not less than. Rs. 128.77 
lakhs . (excluding GST) 

or 
b. Two similar completed works each costing not less than Rs. 160.97 

Lakhs (excluding GST) 
or 

c. One similar completed works each costing not less than Rs.257.55 lakhs 
(excluding GST) 

 

iii “Similar works” means experience of Building Works with allied work . 

If the similar work is executed as sub-contractor, the contract experience shall be 
considered for pre-qualification only, if same is carried out in Govt. / Semi Govt. / 
Autonomous Body working under GoI / Public Sector Undertakings subject to 
submission of sub-contract permission issued by the respective authority prior to 
execution of the work. Further, if sub contract is not authenticated, the respective 
party shall be considered non- responsive. The decision taken by DPA shall be final 
It is mandatory to upload the sub-contract permission letter obtained from the 
respective authority. Also the completion Certificate / Form 3A authenticated by 
concern respective authority shall be uploaded along-with TDS certificate 
deducted from that particular work issued by the competent authority shall be 
submitted along-with bid submission.  
(A) Work experience in Private Organization: If the Bidder has completed works 
in a private organization as stipulated in the Minimum Qualification Criteria, the 
following documents must be enclosed with the BID for consideration: 
(B) TDS Certificates: The Bidder must provide TDS certificates issued by the 
competent authority with respect to the work experience. 
(C) CA Certificate: The Bidder must submit a certificate issued by their Chartered 
Accountant (CA) stating that the amount shown in the TDS certificate has been 
received with respect to the work experience submitted by the Bidder. This 
document must be certified by the CA with their stamp, signature, and UDIN 
number. 

Further, in case of Similar work certificate has been issued by any private 
body, the bidder will be required to produce the CA certificate along with Tax 
Deducted at Source (TDS) certificate indicating the income tax deducted by the 
client for that work, which will form the basis for assessing the value of such 
completed work. In case any discrepancies between the TDS (Form 16 or Form 
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26A) and the certificate of Chartered Accountant with regard to payment received 
from the client, it should be explained.” 

iii.   

iv. In addition to above, the criteria regarding satisfactory performance of the work, 
Personnel, establishment, plant, equipment, etc. (NOT APPLICABLE) 

 

1.4.4 To qualify for a package of contracts made up of this and other contracts for which bids 
are invited in the NIT, the bidder must demonstrate having experience and resources 
sufficient to meet the aggregate of the qualifying criteria for the individual contracts. 
(NOT APPLICABLE). 

1.4.5 Sub- contractors' experience and resources shall not be taken into account in 
determining the bidder's compliance with the qualifying criteria except to the extent 
stated in 1.4.4 above. (NOT APPLICABLE) 

 
1.4.6 Bidders who meet the minimum qualification criteria will be qualified only if their 

available bid capacity is more than the total bid value.   The available bid capacity will be 
calculated as under: 

 
Assessed Available Bid capacity= A X N X 2 –B, Where 

“N” = Number of years prescribed for completion of the subject contract. 

“A” = Maximum value of works executed in any one year during last seven 

years (at current price level) 

“B” = Value at current price level of existing commitment s and ongoing 

works to be completed in the next ’ N’ years. 

Note: For bringing the value of works to current level, following multiplying factors 
shall be applicable with reference to escalation based on WPI. 

 
Financial 

Year 
2023-
24 

2022- 
23 

2021- 
22 

2020- 
21 

2019- 
20 

2018- 
19 

2017- 
18 

Index 151.4 152.5 139.40 123.8 121.80 119.8 114.9 
Multiplying  

factor 
1.00 0.99 1.09 1.23 1.24 1.26 1.32 

 

The Bidder shall furnish statements showing the value of existing commitments and on-

going works as well as the stipulated period of completion remaining for each of the 

works preferably countersigned by the Nodal Officer or his nominee – in – charge. 

1.4.7 Even though the bidders meet the above qualifying criteria, they are subject to be 

disqualified if they have: 

- Made misleading or false representations in the forms, statements and attachments 

submitted in proof of the qualification requirements; and/or 

- Record or poor performance such as abandoning the works, not properly 

completing the contract, inordinate delays in completion, litigation history, or 

financial failures etc. 
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1.4.8     Deleted. 

 
1.5. One Bid per Bidder 

1.5.1 Each bidder shall submit only one bid for one package. A bidder who submits or 

participates in more than one bid (other than as a subcontractor or in cases of 

alternatives that have been permitted or requested) will cause all the proposals with the 

Bidder’s participation to be disqualified. 

1.5.2 Joint Venture (Not Applicable) 

Companies/Contractors may jointly undertake contract/contracts. Each entity would be 

jointly and severely responsible for completing the task as per the contract, however 

declaration of the Lead member to be indicated by bidders, however JV has to designate 

in their MOU. The firms with at least 26% equity holding each be allowed to jointly meet 

the eligibility criteria. However, there shall be no limit on the number of partners. 

1.6. Cost of Bidding 

1.6.1 The bidder shall bear all costs associated with preparation and submission of his bid 

and the Employers will in no case be responsible and liable for those costs. 

1.7. Site Visit 

1.7.1 The bidder, at the Bidder’s own responsibility and risk is encouraged to visit and examine 

the Site of Works and its surroundings and obtain all information that may be necessary 

for preparing the Bid and entering into a contract for construction of the Works. The 

costs of visiting the Site shall be at the Bidders’ own expense. 
 

B. Bidding Documents 

1.8. Content of Bidding Documents 

1.8.1 The set of bidding documents comprises the documents listed in the table below and 

addenda issued in accordance with Clause 1.10: 

• DC 1 : Bid Reference 
• NIT : Invitation for Bids 
• SECTION 1 : Instruction to Bidders 
• SECTION 2 : Forms of Bid, Qualification Information 
• SECTION 3 : Conditions of Contract 
• SECTION 4 : Contract Data 
• SECTION 5 : Specifications and Special Conditions 
• SECTION 6 : Drawing 
• SECTION 7 : Bill of Quantities 
• SECTION 8 : Forms of Securities 

 
1.8.2 One set of the bidding documents will be issued to the bidder. The document should be 
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completed and returned with the bid. (NOT APPLICABLE) 

1.8.2.1 The bidding documents shall be downloaded. The documents should be complied filled 

and submitted through on-line tendering process on website 

https://tender.nprocure.com. 

1.8.3 The bidder is expected to examine carefully all instructions, conditions of contract, 

contract data, forms, terms, technical specifications, bill of quantities, forms, drawings, 

annexure in the bid document. Failure to comply with the requirements of the bid 

document shall be at the bidder’s own risk. Pursuant to clause 1.26 hereof, bids which 

are not substantially responsive to the requirements of the bid documents shall be 

rejected. 

 
1. 9    Clarifications of the Bidding Documents 

1.9.1 A prospective bidder requiring any clarification of the bidding documents may notify the 
employer in writing or by electronic form and be confirmed by hard copy at the 
Employer’s address indicated in the invitation to bid. The employer will respond to any 
request for clarification which he received earlier than days (Suggested 7 days) prior to 
the deadline for submission of bids. Copies of the Employer’s response will be forwarded 
to all purchasers of the bidding documents, including a description of the enquiry but 
without identifying its source. The clarifications shall be uploaded on Website of 
https://tender.nprocure.com. 

 
 
 
 

1.9.2 Pre – bid meeting (Not Applicable) 

1.9.2.1 The bidder or his official representative is invited to attend a pre-bid meeting, 

which will take place at Old Board Room, A.O. Building, Gandhidham - Kutch, 

Gujarat on @ 12:00 Hrs. 

1.9.2.2 The purpose of the meeting will be to clarify issues and to answer question on 

any matter that may be raised at that stage. 

1.9.2.3 The bidder is requested to submit any questions in writing or by cable to reach 

the Employer not later than one week before the meeting. 

1.9.2.4. Minutes of the meeting, including the text of the questions raised (without 

identifying the source of enquiry) and the responses given will be uploaded on 

website https://tender.nprocure.com without delay. Any modification of the 

bidding documents listed in Sub-Clause 1.8.1 which may become necessary as a 

result of the pre-bid meeting shall be made by the Employer exclusively through 

the issue of an Addendum pursuant to Clause 1.10 and not through the minutes 
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of the pre-bid meeting. 

1.9.2.5 Non-attendance at the pre-bid meeting will not be a cause for disqualification of 

a bidder. 

1.10. Amendment of Bidding Documents 

1.10.1 Before the deadline for submission of bids, the Employer may modify the bidding 

documents by using addendum. 

1.10.2 Any addendum thus issued shall be part of the bidding documents and shall be 

communicated by uploading online on https://tender.nprocure.com. Prospective 

bidders shall acknowledge receipt of each addendum by cable to the Employer. 

1.10.3 To give prospective bidders reasonable time in which to take an addendum into 
account in preparing their bids, the Employer shall extend as necessary the 
deadline for submission of bids, in accordance with Sub-Clause 1.20.2 below. 

C. Preparation of Bid 
1.11. Language of the Bid 
1.11.1 All documents relating to the bid shall be in the English language. 
1.12. Documents comprising the Bid 
1.12.1 The bid submitted by the bidder shall comprise the following: 

 
A) Technical Bid 

i) Bid Security 
ii) Qualification Information Form and Document (Pursuant to clause 1.4 hereof) 

and any other materials required to be furnished and submitted by the 
bidder in accordance with these instructions. The documents listed under 
Sections 2, 4 and 7 of Sub-Clause 1.8.1 shall be filled in without exception. 

B) Financial Bid 
i) Contractor’s Bid dully filled and digitally signed by bidder. 
ii)Bill of Quantity dully filled and digitally signed by the Bidder. 

 
1.13 Bid Prices 
1.13.1 The contract shall be for the whole works as described in Sub-Clause 1.1 based 

on the priced Bill of Quantities submitted by the Bidder. 
1.13.2 The bidder shall fill percentage above or below the amount described in the Bill 

of Quantities. Items for which no rate or price is entered by the bidder will not be 
paid for by the Employer when executed and shall be deemed covered by the 
other rates and prices in the Bill of Quantities. All pages of the bill of quantities 
shall be initiated. (NOT APPLICABLE) 

1.13.3 All duties, taxes except (GST)and other levies payable by the contractor under the 
contract, or for any other cause shall be included in the rates, prices and total Bid 
price submitted by the Bidder. 

1.13.4 The rates and prices quoted by the bidder shall be fixed for the duration of the 
contract and shall not be subject to adjustment on any account. 

 

1.14 Currencies of Bid and payment 
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1.14.1 The Unit rates and the prices shall be quoted by the bidder entirely in Indian 
Rupees. 

1.15. Bid Validity 

1.15.1 Bids shall remain valid for a period not less than 120 days after the deadline date 

for bid submission specified in clauses 1.20. A bid valid for a shorter period shall 

be rejected by the Employer as non-responsive. 

1.15.2 In exceptional circumstances, prior to expiry of the original time limit, the 

Employer may request that the bidders may extend the period of validity for a 

specified additional period. The request and the bidders’ responses shall be made 

in writing or by cable. A bidder may refuse the request without forfeiting his bid 

security. 

1.16. Bid Security (Earnest Money Deposit – EMD) 

A. Earnest Money Deposit (EMD) shall be 1% of the Estimated Cost put to tender 

subject to a maximum of Rs. 50 Lakhs. 

B. The EMD upto Rs. 5 lakhs be payable either by online transfer. EMD 

beyond Rs.5 lakhs is also payable in the form of Bank Guarantee for the entire 

amount from any Nationalized Bank / Scheduled Bank except Co-operative 

Bank having its branch at Gandhidham. Bank Guarantees submitted as 

Earnest Money shall be valid for 28 days beyond the validity of the bid. Bank 

Guarantee shall be verified independently by the Port with the bank before 

finalization of technical offer. In the event of lack of confirmation of issue of 

the Bank Guarantee by the Bank, the bid shall stands disqualified. 

C. .EMD of unsuccessful bidders other than L1 & L2 be refunded immediately 

after ranking of price bids. Earnest Money of L2 be refunded immediately after 

entering into agreement with L1 and acceptance of Performance Guarantee from 

L1. 

D. EMD will be refunded suo-motto without any application from the bidders. 

E. The Bid security of the successful bidder will be discharged (refunded) after he 

has signed the Agreement and furnished the required Performance Security. 

F. The Bid Security may be forfeited, if 

(a) The Bidder withdraws the Bid after Bid Opening during the period of Bid 

Validity. 

(b) The Bidder does not accept the correction of the Bid Price, pursuant to any 

arithmetic errors; or 

(c) The successful Bidder fails within the specified time limit to 
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(i) Sign the Agreement or 

(ii) Furnish the required Performance Security. 

G. In case of Micro and Small Enterprise (MSEs) holding valid certificate issued by 

any agencies/organization under The Ministry of Micro, Small and Medium 

Enterprises indicating the list of activity related to the subject tender shall 

become eligible for exemption from payment of Tender fee/EMD. Such 

bidder shall upload in preliminary bid a scanned copy of valid certificate, as 

well as duly filled in and signed ‘Bid Securing Declaration’ as per format 

provided in the Tender documents, failing which the bid shall be disqualified. 

List of activity related to the subject tender as per National Industrial 

Classification-2008 for exemption of tender fee and EMD are listed below. 

NIC codes regarding similar work is mentioned below: 
 

NIC Code Activities 
Section F Construction 
Division 41, 
Group 410, 
 

Construction of Building 
 

subclass 
30115  

Construction of floating structures (floating 
docks, pontoons, cofferdams, floating landing 
stages, buoys, floating tanks, barges, lighters, 
floating cranes, non-recreational inflatable 
rafts etc.) 

 
Bidders opting for exemption of tender fee/ EMD in 
preliminary bid need to have both list of activities in their 
MSME certificate i.e. under group 410 and subclass 30115, 
failing which claiming exemption will not be considered. 
 

1.17 Alternative proposals by bidders 

1.17.1 Conditional offer or Alternative offers will not be considered further in the 

process of tender evaluation. 

1.18 Format and signing of bid 

1.18.1 The Price Bid to be submitted on-line shall be signed digitally by a person or 
persons duly authorized to sign on behalf of the Bidder. 

1.18.2 The Bid shall contain no alterations or additions, except those to comply with 
instructions issued by the Employer, or as necessary to correct errors made by 
the bidder in which case such corrections shall be initialed by the person or 
persons signing the bid. 

D Submission of bids 

1.19 Sealing and marking of bids. (NOT APPLICABLE) 
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The bidder shall put Bid security document as per clause No.1.16, hereof in 

one envelope and properly seal and mark as “Bid Security”. The bidder 

shall put documents mentioned in clause No: 1.12.1.A (ii) in separate 

envelope and properly seal and mark as “Technical Bid”. 

The bidder shall seal “Financial Bid” as per Clause No: 1.12.1. (B) hereof, in 

separate envelope duly marking the envelope as “Financial Bid”. 

These envelopes than be put inside one outer envelope and sealed, duly marking 

the outer envelope as “Technical Bid and Financial Bid”. 

1.19.1 The envelopes shall 

(a) be addressed to Nodal Officer/Employer at the following address. 
 
 
 

 

(Insert address of office for bid submission), and 
 

(b) bear the following identification: 

Bid for ........................................................... (Name of contract) 

Bid reference no… .................................... (Insert number) 

DO NOT OPEN BEFORE (time and date for opening, per Clause 23) 

Name and address of the bidder. 

The tender complete in all respect should be put in the tender box (marked tender 

No ) in the office of upto _ p.m. on 

due date and open at on the same date in presence of such of the 

tenderers who may wish to be present. 

1.19.2 In addition to the identification required in Sub-Clause 1.19.2, the inner 

envelopes shall indicate the name and address of the bidder of the bidder to 

enable the bid to be returned unopened in case it is declared late, pursuant to 

Clause 1.21, or the bid is declared non responsive. If the outer envelopes are not 

sealed and marked as above, the Employer will assume no responsibility for the 

misplacement or premature opening of the technical bid and financial bid. 

1.20 Deadline for submission of the Bids 

1.20.1 Bids must be received by the Employer at the address specified above not later 

than16:00 hrs. on 16/06/2025 in the event of the specified date for the 

submission of bids being declared a holiday by the Employer. The bids will be 

received upto the appointed time on the next working day. 
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1.20.2 The Employer may extend the deadline for submission of bids by issuing an 

amendment in accordance with Clause 1.10, in which case all rights and 

obligations of the Employer and the bidders previously subject to the original 

deadline will then be subject to the new deadline. 

1.20.3 In case of tender document being downloaded from the web site, at the time of 

submission of (the hard copy of) the tender document. The tenderer shall give 

an undertaking that no change have been made in document. He shall be giving 

an undertaking that no change have been made in document. He shall be issued 

a printed set of document under acknowledgment with a condition that the 

printed version of the port tender document will be treated as authentic tender 

and if any discrepancy is noticed at any stage between the Port’s tender document 

and the one submitted by the tenderer, the conditions mentioned in the Port’s 

printed document shall prevail. Besides, the tenderer shall be liable for legal 

action for the lapses. Insert time and date; this should be the same as those given 

in the invitation for Bids Clause No.1.20. 

1.21 Late Bids 
 

1.21.1 Any bid received by the Employer after the deadline prescribed in Clause 1.20 

will be considered as non-responsive. 

1.22. Modification and Withdrawal of Bids 

1.22.1 Bidders may modify or withdraw their bids before the deadline prescribed in 

Clause 1.20. 

1.22.2. Each Bidder’s modification or withdrawal notice shall be prepared, sealed, 

marked, and delivered in accordance with Clauses 1.18 &1.19, with the outer and 

inner envelopes additionally marked “MODIFICATION” or “WITHDRAWAL” as 

appropriate. (NOT APPLICABLE) 

1.22.3. No bid may be modified after the deadline for submission of bids. 
 

1.22.4. Withdrawal or modification of a Bid between the deadline for submission of bids 

and the expiration of the original period of bid validity in Clause 1.15.1 above or 

as extended pursuant to Clause 1.15.2 may result in forfeiture of the Bid Security 

pursuant to Clause 1.16. 

1.22.5 Tenders with any condition, including conditional rebate shall be rejected. 

However, tenders with unconditional rebate will be accepted.(NOT APPLICABLE) 

E. BID OPENING AND EVALUATION 
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1.23. Bid opening 

1.23.1 On the due date and appointed time as specified in clause 1.20, the Employer will 

first open Technical bids of all bids received (except those received late) including 

modifications made pursuant to clause 1.22 in presence of the bidders or their 

representative who choose to attend. In the event of the specified date for Bid 

opening being declared a holiday by the Employer, the bids will be opened at the 

appointed time and location on the next working day. 

1.23.2. Envelopes marked “WITHDRAWAL” shall be opened and read out first. Bids for 

which an acceptable notice of withdrawal has been submitted pursuant to Clause 

1.22 shall not be opened. 

Bidder’s name, withdrawals, modifications of technical bid, the presence of bid 

security and such other details, as the Employer may consider appropriate will be 

announced by the Employer at the opening. (NOT APPLICABLE) 

1.23.3. If all Bidders have submitted unconditional Bids together with requisite bid 

security, then all bidders will be so informed then and there. If any Bid contains 

any deviation from the Bids documents and/or if the same does not contain Bid 

security in the manner prescribed in the Bid documents, then that Bid will be 

rejected and the Bidder informed accordingly. (NOT APPLICABLE) 

1.23.4 The Employer shall prepare minutes of the Bid opening, including the information 

disclosed to those present in accordance with sub clause 23.3 and the minutes 

shall form part of the contract. (NOT APPLICABLE) 

1.24. Process to be confidential. 

Information relating to the examination, clarification, evaluation and comparison 

of the bids and recommendations for the award of a contract shall not be 

disclosed to Bidders or any other persons not officially concerned with such 

process until the award to the successful bidder has been announced. 

1.25. Clarification of Bids 

To assist in the examination and comparison of Bids, the Employer may, at his 

discretion, ask any Bidder for clarification of his Bid, including breakdown of unit 

rates. The request for clarification and the response shall be writing or by cable, 

but no change in the price or substance of the Bid shall be sought, offered, or 

permitted except as required to conform the correction of arithmetic errors 

discovered by the Employer in the evaluation of the Bids in accordance with 

Clause 1.27. 
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Subject to above para, no Bidder shall contact the Employer on any matter relating 

to his bid from the time of the bid opening to the time the contract is awarded. If 

the Bidder wishes to bring additional information to the notice of the Employer, 

he should do so in writing. 

Any effort by the Bidder to influence the Employer’s bid evaluation, bid 

comparison or contract award decisions, may result in the rejection of his bid. 

1.26. Examination of Bids and Determination of Responsiveness 

1.26.1 Prior to detailed evaluation of Bids, the Employer will determine whether each 
Bid (a) meets the eligibility criteria defined in Clause 1.4 (b) has been properly 
signed by an authorized signatory (accredited representative) holding power of 
Attorney in his favor. The Power of Attorney shall inter alia include a provision to 
bind the Bidder to settlement of disputes clause; (c) is accompanied bythe 
required Bid security and; (d) is responsive to the requirements of the Bidding 
documents. 

1.26.2 A substantially responsive Technical and Financial Bid is one which conforms to 

all the terms, conditions and specification of the Bidding documents, without 

material deviation or reservation. A material deviation or reservation is one (a) 

which affects in any substantial way the scope, quality or performance of the 

works; (b) which limits in any substantial way, the Employer’s rights or the 

Bidder’s obligations under the Contract; or (c) whose rectification would affect 

unfairly the competitive position of other Bidders presenting responsive Bids. 

1.26.3 If a Technical Bid is not substantially responsive, it will be rejected by the 

Employer, and may not subsequently be made responsive by correction or 

withdrawal of the non-conforming deviation or reservation. 

1.26.4 The envelop marked as financial bid of those bidders whose technical bid has 

been determined to be non-responsive shall not be opened and will be returned 

unopened. (NOT APPLICABLE) 

1.27. Correction of Errors. (NOT APPLICABLE) 

1.27.1 Bids determined to be responsive will be checked by the Employer for any 

arithmetic errors. Errors will be corrected by the Employer as follows: 

(a) Where there is a discrepancy between the rates in figures and in words, the rate 

in words will govern; and 

(b) Where there is a discrepancy between the unit rate and the line item total resulting 

from multiplying the unit rate by the quantity, the unit rate as quoted will govern. 



2  

1.27.2 The amount stated in the Bid will be adjusted by the Employer in accordance with 

the above procedure for the correction of errors and, with the concurrence of the 

Bidder, shall be considered as binding upon the bidder. If the bidder does not accept 

the corrected amount the Bid will be rejected, and the Bid security may be forfeited 

in accordance with Sub-Clause 1.16.F. (B). 

1.28. NIL 
 

1.29 Evaluation and Comparison of Bids 

1.29.1 The Employer will evaluate and compare only the bids determined to be 

responsive in accordance with Clause 1.26 

1.29.2 In evaluating the Bids, the Employer will determine for each Bid the evaluated Bid 

Price by adjusting the Bid Price as follows: 

(a) Making any correction for errors pursuant to Clause 1.27; 

(b) Making appropriate adjustments to reflect discounts or other price 

modification offered in accordance with Sub Clause 1.22.5 

1.29.3. The estimated effect of the price adjustment conditions under Clause 3.47 of the 

conditions of contract, during the period of implementation of the Contract, will 

not be taken into account in Bid evaluation. 

1.29.4. If the Bid of the successful Bidder is seriously unbalanced in relation to the Nodal 

Officer or his nominee’s estimate of the cost of work to be performed under the 

contract, the Employer may require the Bidder to produce detailed price analyses 

for any or all items of the Bill of Quantities, to demonstrate the internal 

consistency of those prices with the implementation/construction methods and 

schedule proposed. 

F. AWARD OF CONTRACT 

1.30 Award Criteria 

The Employer will award the Contract to the Bidder whose Bid has been 

determined to be responsive to the Bidding documents and who has offered the 

lowest evaluated Bid Price, provided that such Bidder has been determined to be 

(a) eligible in accordance with the provisions of Clause 1.3, and (b) qualified in 

accordance with the provisions of Clause 1.4. The second bidder (i.e.L2) shall be 

kept in reserve and may be invited to match the bid submitted by the (L1) bidder 
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in case such bidder withdraws or is not selected for any reason. 

1.31 Employer’s Right to accept any Bid and to reject any or all. 
 

Notwithstanding clause 1.29, the Employer reserve the right to accept or reject 

any bid and to cancel the bidding process and reject all bids, at any time prior to 

the award of contract, without thereby incurring any liability to the affected 

bidder or bidders of the grounds for Employer’s action. 

1.32 Notification of Award and Signing of Agreement 
 

1.32.1 The Bidder whose bid has been accepted will be notified of the award by the 

Employer prior to expiration of the Bid validity period by cable, telex or facsimile 

confirmed by registered letter. This letter (hereinafter and in the Conditions of 

Contract called the “Letter of Acceptance”) will state the sum that the Employer 

will pay the Contractor in consideration of the execution, completion and 

maintenance of the works by the Contractor as prescribed by the Contract 

(hereinafter and in the Contract called the “contract Price”). 

1.32.2. The notification of award will constitute the formation of the Contract subject 

only to the furnishing of a performance security in accordance with the provision 

of Clause 1.33. 

1.32.3. The Agreement will incorporate all correspondence between the Employer and 

the successful bidder. It will be signed by the employer and sent to the successful 

Bidder within (28 days of award of work for global tender and Within 14 days for 

domestic tender) following the notification of award along with the Letter of 

Acceptance. Within (28 days for global tender and within 21 days for domestic 

tender) of receipt, the successful Bidder will furnish the performance security and 

sign the Agreement with the Employer. 

1.32.4 Upon the furnishing by the successful Bidder of the Performance Security, the 

Employer will promptly notify the other Bidders that their Bids have been 

unsuccessful. 

1.33. Performance Security 
Security deposit shall consist of two parts; a) Performance Guarantee to be submitted at award of work, and b) Retention money 
to be recovered from Running Bills. 

 

1.33.1  Security Deposit/ Performance guarantee shall be 10% of Contract price of which 5% of 
contract price should be submitted as Insurance Surety Bond or FDR or Bank Guarantee of 
Nationalized/scheduled bank (except Co-operative) Banks having its branch at 
Gandhidham, or Digital transfer within (21 days in case of domestics bid and within 28 days 
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in case of global bids) of receipt of letter of acceptance and balance 5% recovered as 
Retention Money from Running Bills. Recovery of 5% of Retention Money to commence 
from the first bill onwards @ 5% of bill value from each bill. Retention Money be refunded 
within 14 days from the date of payment of final bill. Balance SD to be refunded immediately 
not later than 14 days from completion of work & Payment of welfare cess for final bill. 

 

1.33.2  Failure of the successful Bidder to comply with the requirements of Sub-Clause 34.1 shall 
constitute sufficient grounds for cancellation of the award of work and forfeiture of the Bid 
security. 

1.33.3  The documentary evidence (copy of paid Challan in Govt. Treasury) of Welfare cess @1% 
of work done or as amended by Statutory Authority from time to time, paid on final bill shall 
be submitted before releasing the Performance Guarantee. 

1.33.4 It is the responsibility of the concerned department to ensure that the BG should remain 
valid for a Period of 60 (Sixty) days beyond the date of completion of all contractual 
obligations of the concerned contractor, including Defect Liability Periods 

  

 
1.34 Advance Payment (NOT APPLICABLE) 

1.34.1 The Employer will provide an Advance payment on the Contract Price as 

stipulated in the Conditions of Contract, subject to maximum amount, as stated in 

the Contract Clause 3.51. 

1.35 Conciliator (NOT APPLICABLE) 

1.35.1 The Employer proposes that CIDC – SIAC Arbitration Centre be appointed as 

Conciliator under the contract as provided in sub-clause 3.24.1 of condition of 

contract. If the bidder disagrees with this proposal, the bidder should so state in 

the bid. 

1.36. Corrupt or Fraudulent Practices 

1.36.1 The Employer requires that Bidders/Suppliers/Contractors under this contract, 

observe the highest standard of ethics during the procurement and execution of 

this contract. In pursuance of this policy, the Employer: 

(a) Defines, for the purpose of these provisions, the terms set forth below as follows: 

(i) “Corrupt practice” means the offering, giving, receiving or soliciting of 
anything of value to influence the action of a public official in the 
procurement process or in contract execution; and 

(ii) “fraudulent practice” means a misrepresentation of facts in order to influence 
a procurement process or the execution of a contract to the detriment of the 
Employer, and includes collusive practice among Bidders (prior to or after 
bid submission) designed to establish bid prices at artificial non-competitive 
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levels and to deprive the Employer of the benefits of free and open 
competition. 

(b)  Will reject a proposal for award of work if he determines that the Bidder 
recommended for award has engaged in corrupt or fraudulent practices in 
competing for the contract in question. 

(c) Will declare a Bidder ineligible, either indefinitely for a stated period of time, to 
be awarded a contract/contracts if he at any time determines that the Bidder 
has engaged in corrupt or fraudulent practices in competing for or in executing, 
the contract. 

1.36.2 Furthermore, Bidders shall be aware of the provision stated in sub-clause 3.59.2 

of the conditions of Contract. 

 
 
 
 

Contractor Dy CHIEF ENGINEER (P) 

Deendayal Port Authority 
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SECTION: 2 
 

FORMS OF BID, QUALIFICATION 
INFORMATION 
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5. NOTICE TO PROCEED WITH THE WORK 
6. AGREEMENT FORM 
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SPECIMEN FOR FORM OF BID 

                                                                  (To be executed on bidder’s letter head) 
 
Date- 

Tender No.  03-P/2025 

Name of Work: Annual Maintenance Contract for Link Spans, Pontoons and Terminal 
facilities at Hazira”. 

To 

The Dy CHIEF ENGINEER (P) , 
Deendayal Port Authority, Kandla, 
Annexe, A.O. Building 
Gandhidham - 370201, 
Dist - Kutch (Gujarat) 

 
We, the undersigned, declare that: 

 
(a) we have examined and have no reservations to the tender documents, including addenda 

and clarifications issued 

(b) we offer to execute the work in conformity with the tendering documents and in 

accordance with the delivery schedules specified in the schedule of requirements in 

accordance with the tender document 

(c) The total price of our tender, excluding any discounts offered in item (d) below, is [insert 

the total tender price in words and figures, indicating the various amounts and the 

respective currencies];[in case of techno-commercial offer it shall be mentioned that 

‘as filled in the price bid’] (NOT APPLICABLE) 

(d) The discounts offered and the methodology for their application are: 

Discounts. if our tender is accepted, the following discounts shall apply. 

Methodology of application of the discounts. The discounts shall be applied using 

the following method:(NOT APPLICABLE) 

(e) Our tender shall be valid for the period of time specified in [ITB Sub-clause 1.15.1], 

from the date fixed for the tender submission deadline in accordance with [ITB Sub- 

clause 1.20.1], and it shall remain binding upon us and may be accepted at any time 

before the expiration of that period or any extended period accordance with [ITB Sub- 

clause 1.15.2]; 

(f) If our tender is accepted, we commit to submit a performance guarantee in accordance 

with [insert relevant clause no., ITB Sub-clause 1.33] for the due performance of the 

contract, as specified in specimen form for the purpose. 

(g)  We, including any subcontractors or contractors for any part of the contract, (NOT 

APPLICABLE) 
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(h) We have no conflict of interest in accordance with [ITB Sub-clause no 1.3.2]. 

(i) Our firm, its affiliates or subsidiaries- including any subcontractors or contractors for 

any part of the contract – has not been declared ineligible by the port, under laws of India 

or official regulations in accordance with [ITB Sub-clause no.1.3.4] 

(j) We understand that this tender, together with your written acceptance thereof included 

in your notification of award, shall constitute a binding contract between us, until a 

formal contract agreement is prepared and executed in accordance with [ITB Sub-

clause 1.32] and as per specimen from the purpose; 

(k) We understand that you are not bound to accept the lowest evaluated tender or any 

other tender that you may receive. 

(l) We also make specific note clauses of [ITB, NIT] under which the contract is governed. 

(m) In case of out station firms, having a branch in India for liaison purposes, please 

mention the name of the contact person and Tel. no., Fax. no., and mail-Id and also the 

complete postal address of the firm. 

(n) We understand that the communication made with the firm at (m), by the port shall be 

deemed to have been done with us. 

Signed: [insert signature of person whose name and capacity are shown] 

In the capacity of [insert legal capacity of person signing the form of tender] 

Name:[insert complete name of person signing the form of tender] 

Duly authorized to sign the tender for and on behalf of: [insert complete name of tenderer] 

Dated on day of , (insert date of signing) 
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CONTRACTOR’S BID 

Description of the works: - “Annual Maintenance Contract for Linkspans, Pontoons and 
Terminal facilities at Hazira”. 
TO 

 
Address 

----------------------------------------------------------- (The employer) 
 
------------------------------------------------------------------------------- 

 

GENTLEMEN, 
 

We offer to execute the works described above in accordance above with the conditions of 
Contract accompanying this bid for the contract price of (in figures) 

 

  ( in letters) 
 

The advance payment required / not required as per rule.(NOT APPLICABLE) 
We accept appointment of    
APPLICABLE) 
Or 

as the conciliator’s letter.(NOT 

We do not accept the appointment of as the conciliator and 
proposed instruct that be appointed as conciliator who’s daily fees and 
biographical data are attached.(NOT APPLICABLE) 

 
This bid and your written acceptance of it shall constitute a binding contract between us. 
We understand that you are not bound to accept the lowest or any bid you receive. 
We undertake that, in competing for(and, if the award is made to us, in executing) the above 
contract, we will strictly observe the laws against fraud and corruption in force In India namely 
“prevention of corruption act 1988” 
We hereby confirm that this bid complies with the bid validity and security required by the 
bidding documents. 
We attach herewith our copy of permanent account number (PAN) 

 
Yours faithfully, 
Authorized Signature: 
Name& title of signatory 
Name of Bidder 
Address 

 
Notes: 

To be filled in by the bidder, together with his particulars and date of submission at the 
bottom of the form of bid. 
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PRE-QUALIFICATION OF BIDDERS 
 

The information to be filled in by the bidder in the following pages will be used for purposes of 

pre-qualification as provided for in the instructions to tenderers. 

1. Only for individual bidders 
 

1.1 Constitution or legal status of bidder (attach copy) 
 

 Place of registration 
 

 Principal place of business 
 

 Power of attorney of signatory of bid(Attach) 

2. Turnover of the firm/ JV 
 

 
YEAR 

 
TURN OVER 

 
2021-22 

 
2022-23 

 
2023-24 

 
Average 

 

 

 

 

 
Attachments: Financial reports for the last three years; balance sheets, profit and 

loss statement, auditor’s reports (in case of companies/ corporation) etc., list them 

below and attach copies. 

3. Similar works 
 

Particulars Year No. of works Value 

Total value completed similar 

work as defined in the tender 

document during last 7 years 

2017-18   

2018-19   

2019-20   

2020-21   

2021-22   

2022-23   

2023-24   

Attachments: Supporting documents, viz., successful completion certificates from clients, other 

documentations to substantiate the similarity of work as per definition of “similar work” 

employers reserve the right to verify the information; 
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4. Information on bid capacity (works for which bids have been submitted and works which 

are yet to be completed) as on the date of this bid. 

(A) Existing commitments and on-going works. 
 

Description 
of work 

Place 
& 
state 

Contract 
no.& date 

Name & 
address 
of port 
or Dept. 

Value of 
contract 
Rs. 

Stipulated 
Period of 
completion 

Value of 
remaining 
to be 
completed 

Anticipated date of 
completion 

1 2 3 4 5 6 7 8 

        

(B) Works for which bids already submitted 
 

Description 
of work 

Place 
& 
state 

Name& 
address 
of port 
or Dept. 

Value of 
contract 

Rs. 

Stipulated 
Period of 
completion 

Date 
when 

decision 
is 

expected 

Remarks if any 

1 2 3 4 5 6 7 

       

 
Attach certificates from the nodal officer or his nominee(s)-in-charge. 

 
5. The following contractor’s Equipment are essential for carrying out the works. The bidder 

should list all information requested below.(NOT APPLICABLE) 
 

Item of 
equipment 

Requirement 
no. capacity 

Owned/leased 
/to be 
procured 

No’s/ 
capacity 

Age/condition Remarks(from 
whom to be 
purchased) 

1 2 3 4 5 6 

      

 
6. Qualification and experience of key personnel proposed for administration and execution of 

the contract. Attach biographical data. Refer also to sub. clause 1.4.2 (e) of instructions to 

bidders and sub clause 3.9.1 of the conditions of contract.(NOT APPLICABLE) 
 

Position Name Qualification Years of 
experience 
(general) 

Years of experience 
in the proposed 

position 

Project 
manager 
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Discipline 
specialist etc., 

    

 

7. Proposed sub-contracts and firms involved.(NOT APPLICABLE) 
 

Sections of the 
works 

Value of sub- 
contract 

Sub-contractor 
(name and 
address) 

Experience in similar work 

    

    

    

 
8. Information on litigation history in which the bidder is involved. 

 
Other 

party(ies) 
Port / Dept. Cause of 

dispute 
amount Remarks involved 

showing present 
status 

     

 
9. Additional information bidder may like to submit 

 
Duly authorized to sign this authorization on behalf of (insert complete name of tenderer) 

Dated on day of _ [insert date of signing] 
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LETTER OF ACCEPTANCE 
(On letterhead paper of the port) 

 

  (date) 
 

TO:    
(Name and address of the contractor) 

Dear Sirs, 

Sub: Tender no. “Annual Maintenance Contract for Linkspans, Pontoons and Terminal 
facilities at Hazira”. 

 

Ref: Your bid dated 
And [list the correspondence with the bidder] 

 
This is to notify you that your bid dated   

 
 
 
for execution of the 

  _ (name of the contract and identification number, as given in the 

instructions to bidders) for the contract price of rupees (amount in words and 

figures as corrected and modified in accordance with the tender document is here by accepted 

by the employer/board) 

You are hereby requested to furnish performance security, in the form detailed in 

tender document for an amount of Rs. within { } days of the receipt of this 

letter of acceptance valid upto 28 days from the date of completion obligations expiry of taking 

over certificate subject to removal of defects period i.e. upto  and also sign the contract 

agreement within{ }days of the receipt of this letter of acceptance , failing which action 

as stated in the tender document will be taken. 

Detailed letter of acceptance will follow. 

Please acknowledge receipt. 

 
 

Yours faithfully 
 

Authorized signature 

Deendayal Port Authority 
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ISSUE OF NOTICE TO PROCEED WITH THE WORKS 
(Letterhead of the Port) 

 

  dated 
 

To 
(Name and address of the contractors) 

Dear Sirs, 

Sub: Tender no. 03-P/2025“Annual Maintenance Contract for Linkspans, Pontoons 
and Terminal facilities at Hazira”. 

 
Ref: Letter of acceptance no. dated 

 
Pursuant to your furnishing the requisite security as stipulated in [clause 3.52 of 

general conditions of contract] and signing of the contract for execution of the    
you are hereby instructed to precede with the execution of the said works in accordance with 
the contract documents. It is hereby notified that the [site] is being handed over to you for 
execution of work in accordance with the contract documents. 

 
 

 
Yours faithfully, 

 

Dy CHIEF ENGINEER (P) 
Deendayal Port Authority 



 

SPECIMEN CONTRACT AGREEMENT 

(to be executed on Rs.500/-non-judicial stamp paper) 

[the successful tenders shall fill in this form in Accordance with the instructions indicated] 

THIS CONTRACT AGREEMENT is made 

The [insert: number] day of [insert: month], [insert: year] 

Between 

(1) The Board of Deendayal Port Authority, an autonomous body of the Ministry of PORT, SHIPPING & 

Waterways of the Government of INDIA, incorporated under the MAJOR PORT AUTHORITIES 

ACT, 2021 as amended thereafter, under the laws of India and having its principal place of business 

at [insert address of port ](hereinafter called ”the  “Board”/port” ), and  

(2) [insert name of the contractor], [incorporated under] the laws of [country of contractor] and 

having its place of business at [insert: address of contractor] (hereafter called “the contractor”) 

WHEREAS the employer board invited tenders against tender no.[number] for execution of [tender 

title and brief description] and has accepted a tender by the contractor in accordance with the 

supply/delivery schedules, in the sum of [insert contract price in words and figures, expressed in 

the contract currency (ies)] (hereafter called “contract price”) 

AND WHEREAS the contractor agreed to deposit the Security Deposit as follows for the due 
fulfillment of all the conditions of the contract. 
 

1. 5% of Rs.___________ paid in the form of Insurance surety Bond /Bank Guarantee / FDR or Digital 
mode of payment vide No. _________ Dated _____________ issued by ___________ (to be submitted in 
21 days of issue of LOA). 
 

2. Balance 5% amount of Rs.___________ to be recovered from the Running Account Bill. 
 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 
1. In this agreement words and expressions shall have the same meanings as per respectively 

assigned to them in the conditions of contract refer to. 

2. the following documents shall constitute the contract between the employer/ board and the 

contractor, and each shall be read and construed as an integral part of the contract: 

(a) This contract agreement; 
(b) Special conditions of contract; 
(c) General conditions of contract; 
(d) Technical requirements (including schedule of requirements and technical specifications, 

drawings); 
(e) Notice inviting tender; 
(f) Replies issued to the pre-bid queries, addenda is any issued [numbers and date]; 



 

(g) The contractor’s bid and original price and delivery schedules; 

(h) The employer/ board’s notification of award; 
(i) [correspondence the employer/board has exchanged with the bidder till and after award of 

contract [specific letters and dates]]  

(j) And [add here any other documents]   
AND WHEREAS 

 
EMPLOYER/BOARD accepted the bid of CONTRACTOR for the provision and the execution of 

WORK at the CONTRACT PRICE as indicated in CONTRACT upon the terms and subject to the 

conditions of contract. Now this CONTRACT AGREEMENT witnesseth and it is hereby agreed and 

declared as follows: 

All the disputes related to the subject contract shall be resolved through a 
conciliation committee / councils comprising of independent subject experts 
 

3. In consideration of the payment to be made to CONTRACTOR for work to be executed by him. 

CONTRACTOR hereby covenants with EMPLOYER/ BOARD what CONTRACTOR shall and will duly 

provide, execute and complete work and things in CONTRACT, mentioned or described or which 

are to be implied there from or may be reasonably necessary for completion of work and the times 

and in the manner and subject to the terms and conditions or stipulations mentioned in 

CONTRACT. 

4. In consideration of the due provision, execution and completion of work by the contractor in 

accordance with the terms of the contract, the employer / board does hereby agree with contractor 

that employer /board will pay to contractor the respective amounts for the work actually done by 

him ad approved by employer/board as per payment terms accepted in contract and payable to 

contractor under provision of contract at such manner as provided for in the contract. 

 
5. in consideration of the due provision, execution and completion of work, contractor done hereby 

agree to pay such sums as may be due to employer/ board for the services rendered by employer/ 

board to contractor as set forth in contract and such other sums as may become payable to 

employer/ board towards loss, damage to the employer/ board’s equipment, materials etc. and 

such payments to be made at such time and in such manner as is provided in the contract. 

 

IN WITNESS where of the parties hereto have caused this agreement to be executed in accordance 

with the laws of [insert name of the contract governing law country] on the day, month and year 

indicated above. 



 

 
For and behalf of the employer/ board 
 
 
 
Signed: [insert signature] 
 
In the capacity of [insert title or other appropriate designation] 
 
In the presence of [insert identification of official witness] 
 
 
 
For any behalf of the contractor  
 
 
 
 
Signed: [insert signature of authorized representatives of the contractor] 
 
In the capacity of [insert title or other appropriate designation] 
 
In the presence of [insert identification of official witness] 
 

 



 

           FORM-8A 
 

FORMAT FOR INSURANCE SURETY BOND FOR PERFORMANCE GUARANTEE  
(To be execute on Non-Judicial Stamp paper of Rs:- 300.00 ) 

    (Insurance Surety Bond No. …………………………………………………..) 
                       Date………………. 

 
(Name of the Contract) 
To: 
The Board of Authorities of the Port of Kandla, 
Deendayal Port Authority 
A.O. Building, P.O. Box No. 50, 
Gandhidham - Kutch. 
 
Dear Sirs, 
 
In consideration of the Board of Deendayal Port Authority of the Port of DEENDAYAL PORT 
AUTHORITY (hereinafter called "The Board" which expression shall unless excluded by or 
repugnant to the context or meaning thereof be deemed to include the Board of Deendayal Port 
Authority of the Port of [DEENDAYAL PORT AUTHORITY], its successors and assigns) having 
awarded to M/s. [Contractor's Name] ………………………………………………………………………with its 
Registered/Head Office at 
(hereinafter referred to as the 'Contractor', which expression shall unless repugnant to the context 
or meaning thereof, include its successors administrators, executors and assigns), a Contract by 
issue of Employer's Letter of Acceptance No. ………………………………………....  dated……………………….. 
and the same having been acknowledged by the Contractor, for ……………………………………… 
[Contract sum in figures and words] for ………………………………………[Name of the work] and the 
Contractor having agreed to provide a Contract Performance Guarantee for the faithful 
performance of the entire Contract equivalent to................. (*) ………………. of the said value of the 
aforesaid work under the Contract to the Employer. 
We ………………….. [Name & Address of the Insurance Company]………………… having its Head Office 
at……………...............(hereinafter referred to as the 'Surety', which expression shall, unless repugnant 
to the context of meaning thereof, include its successors, administrators, executors and assigns) do 
hereby guarantee and undertake to pay the Employer, on demand any and all monies payable by 
the Contractor to the extent of……………. (*) …..………… as aforesaid at any time upto 
………………(@)............... [days/month/year] without any demur, reservation, contest, recourse or 
protest and/or without any reference to the Contractor. Any such demand made by the Employer 
on the Insurance Company shall be conclusive and binding notwithstanding any difference 
between the Employer and the Contractor or any dispute pending before any Court, Tribunal, 
Arbitrator or any other authority. The Surety undertakes not to revoke this guarantee during its 
currency without previous consent of the Employer and further agrees that the guarantees herein 
contained shall continue to be enforceable till the Employer discharges this guarantee or till 
……………………………. [days/month/year] whichever is earlier. 
The Employer shall have the fullest liberty, without affecting in any way the liability of the 
Insurance company under this guarantee, from time to time to extend the time for performance of 
the Contract by the Contractor. The Employer shall have the fullest liberty, without affecting this 
guarantee, to postpone from time to time the exercise of any powers vested in them or of any right 
which they might have against the Contractor, and to exercise the same at any time in any manner, 
and either to enforce or to forbear to enforce any covenants, contained or implied, in the Contract 
between the Employer and the Contractor or any other course or remedy or security available to 



 

the Employer. The Insurance company shall not be released of its obligations under these presents 
by any  
exercise by the Employer of its liberty with reference to the matters aforesaid or any of them or by 
reason of any other act or forbearance or other acts of omission or commission on the part of the 
Employer or any other indulgence shown by the Employer or by any other matter or thing 
whatsoever which under law would, but for this provision have the effect of relieving the Insurance 
Company. 
 
 
 
The Surety declares that this Insurance Surety Bond is issued by the name ……………… of Insurance 
Company) as per applicable rules and regulations of insurance regulatory development authority 
of India (IRDAI), and also agrees that the Employer at its option shall be entitled to enforce this 
Guarantee against the Insurance Company as a principal debtor, in the first instance without 
proceeding against the Contractor and notwithstanding any security or other guarantee the 
Employer may have in relation to the Contractor's liabilities. 
i) Our liability under this Insurance Surety Bond shall not exceed…………….(+)…… 
ii) This Insurance Surety Bond shall be valid upto................(+)……………….. 
iii) We are liable to pay the guaranteed amount or any part thereof under this Insurance Surety 
Bond only and only if Employer serve upon Insurance Company a written claim or demand on or 
before. ……………(@)............... 
Dated this ................... day off....................20…………at ………………………………  
 
WITNESS      Signed for and on behalf of the Insurance Company 
 

1. …………………………………..   ………………………………………. 

                          (Signature)    (Signature) 
 

………..………………………….   ………..…………………………. 
         (Name)              (Name)  
  

  
 
 
 
Notes: 

1. (*) This sum shall be Five percent (5%) of the accepted tender value denominated in the 
types and proportions of currencies. 

(@) The Performance Guarantee should be valid for a period of 60 days beyond the date of 
completion of all contractual obligations of the contractor, including Defect Liability Period. 
(+) This date will be the date of issue of defect liability Certificate (if applicable). 
 

2. Insurance Surety Bond should be executed on appropriate stamp paper of requisite value, 
such stamp paper should be purchased in the name of Issuing Insurance Company, not more 
than six (6) months prior to execution / issuance of Insurance Surety Bond. The name of the 
purchaser should appear at the back side of stamp paper in the Vendors Stamp. Insurance 
Surety Bond should contain rubber stamp of the authorized signatory of the Insurance 
Company indicating the name, designation and signature/ power of attorney number as 



 

well as telephone numbers / e-Mail Id with full correspondence address of the Insurance 
Company. 

 

3. Insurance Surety Bond is required to be submitted directly to the Employer by the issuing 
Insurance Company (on behalf of Contractor) under registered post (A.D.). The Contractor 
can submit an advance copy of Insurance Surety Bond to the Engineer. 

 
4. The issuing Insurance Company shall write the name of Insurance Company's Controlling 

branch/ Head Office along with contact details like telephone no., e-Mail d and full 
Correspondence address in order to get the confirmation of Insurance Surety Bond from 
that branch/ Head office, if so required.
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FORM 23 A 
 

Format of Insurance Surety Bond for Earnest Money Deposit 
                     (To be executed on Non-Judicial Stamp Paper of Rs:- 300.00) 
        Insurance Surety Bond No......... 
        Date : ……………………………… 
(Name of Contract) 
To: (Name and address of Employer) 
 
WHEREAS (name of Bidder) (hereinafter called "the Bidder") has submitted its Bid dated (date of bid) 
for the performance of the above named Contract (hereinafter called "the Bid") 
KNOW ALL PERSONS by these present that We (name of Insurance Company) of.............KNOW ALL 
PERSONS by these present that We (name of Insurance Company) of........... (address of Insurance 
Company) (hereinafter called "the Surety"), are bound unto the Board of Deendayal Port Authority 
(hereinafter called "the Employer") for the sum of.    (amount), for which payment well and truly to be 
made to the said Employer, the Surety binds itself, its successors and assigns by these presents. 
THE CONDITIONS of this obligation are as follows: 
1. If the Bidder (a) withdraws or modifies its Bid during the period of bid validity, or (b) adopts corrupt 
or collusive or coercive or fraudulent practices or defaults under Integrity Pact. 
2. If the Bidder, having been notified of the acceptance of its Bid by the Employer during the period of 
bid validity. 
(a) fails or refuses to sign the Contract Agreement when required, or 
(b) fails or refuses to submit the performance security in accordance with the Tender Documents. 
We undertake to pay to the Employer up to the above amount upon receipt of its first written demand, 
without the Employer having to substantiate its demand, provided that in its demand the Employer will 
mention that the amount claimed by it is due, owing to the occurrence of one or both of the two above-
named CONDITIONS, and specifying the occurred condition or conditions. 
 
The Surety declares that this Insurance Surety Bond is issued by the………………... (name of Insurance 
Company) as per the applicable rules and regulations of Insurance Regulatory Development Authority 
of India (IRDAI). 
This Insurance Surety Bond will remain in force up to and including (date 90 days after the period of bid 
validity), and any demand in respect thereof must reach the Surety not later than the above date. 
For and on behalf of the Insurance Company 
 
 
in the capacity of 
 
 
Common Seal of the Insurance Company with complete address including Tel. Nos./e-Mail Id. Staff 
Authority No. of the officer of the Insurance Company/Signatory 

 
INSTRUCTIONS FOR EXECUTION OF INSURANCE SURETY BOND FOR EANEST MONEY DEPOSIT. 

 
 
 
 
 

1.  Insurance Surety Bond for Earnest Money Deposit should be executed on non-judicial Stamp papers  
of requisite value in accordance with the stamp Act if applicable to that particular state of Indian Union 
country of executing Insurance Company, where executed. In case the same is issued by an International 
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Insurance Company (it should be registered under insurance Act 1938 or as amended from time to time 
and approved by the Insurance Regulatory Development Authority of India (IRDAI)) the law prevalent 
in the country of execution shall prevail for the purpose of Stamp Duty on the Insurance Surety Bond. 
However, in such a case, the Insurance Surety Bond for Earnest Money Deposit shall be got confirmed 
by the Bidder through any Indian Scheduled/Nationalized Insurance Company. 

 
2.  The executing officers of the Insurance Surety Bond for Earnest Money/Bid Security shall clearly 
indicate in (block letters) his name, designation, Power of Attorney No./Signing Power No. as well as 
telephone/fax numbers with full correspondence address of the issuing Guarantee etc. 

  
3.  Each page of the Insurance Surety Bond for Earnest Money Deposit shall be duty signed/initialed by 
the executing officers and the last page shall be signed in full, indicating the particulars as aforesaid (sub-
para 2) under the seal of the Insurance Company 
 
 

4.  Stamp paper shall be purchased in the name of Insurance Company counting the Insurance Surety Bond, 
after the date 'Notice Inviting Tender', not more than six months prior to execution/issuance of the 
Insurance Surety Bond. The name of the purchaser should appear at the back side of stamp paper in the 
Vendors Sing. The issuing insurance Company shall be requested independently for 
verification/confirmation of the Insurance Surety Bond issued, non- confirmation of which may lead to 
rejection of 'Insurance Surety Bond'. 
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SECTION 3 

CONDITIONS OF CONTRACT 
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CONDITIONS OF CONTRACT 
 

A. General 

3.1 Definitions 

3.1.1 Terms which are defined in the Contact Data are not also defined in the 
Conditions of Contract but keep their defined meanings capital initials are used 
to identify defined terms. 

 
The Conciliator is the person appointed jointly by the employer and the 
Contractor to resolve disputes in the first instance as provided for in Clauses 
3.24 and 3.25. The names of the adjudicator is defined in the Contract Data.(NOT 
APPLICABLE) 

 
Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid. 
Compensation Events are those defined in Clause 3.44 
The Completion Date is the date of Completion of the Works as certified by the Nodal 
Officer or his nominee in accordance with Sub Clause 3.55.1 
The Contract is the contract between the Employer and the Contractor to execute, complete 
and maintain the Works. It consists of the documents listed in Clause 3.2.2 below. The 
Contract Data defines the documents and other information which comprise the Contract. 
The Contractor is a person or corporate body whose Bid to carry out the Works has been 
accepted by Employer. 
The Contractor’s Bid is the completed Bidding documents submitted by the Contractor to 
the Employer. 
The Contract Price is the stated in the letter of acceptance and thereafter as adjusted in 
accordance with the provisions of the Contract. 
Days are calendar days, months are calendar months. 
A Defect is any part of the Works not completed in accordance with the Contract. 
The Defects Liability Period is the Period named in the Contract Data and calculated 
from the Completion Date. 
The Employer is the party who will employ the contractor to carry out the Works. 
The Nodal Officer or his nominee is the person named in the Contract Data (or any other 
Competent person appointed and notified to the contractor to act in replacement of the 
Nodal Officer or his nominee) who is responsible for supervising the Contractor, 
Administering the Contract, certifying payments due to the Contractor, 
issuing and valuing Variations to the contract, awarding extensions of time and valuing the 
Compensation Events. 
Equipment is the Contractor’s machinery and vehicles brought temporarily to the Site to 

construct the Works. 

The Initial Contract Price is the Contract Price listed in the employer’s Letter of 

Acceptance. 
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The Intended Completion Date is the date on which it is intended that the Contractor shall 

complete the works. The Intended Completion Date is specified in the Contract Data. The 

Intended Completion Date may be revised only by the Nodal Officer or his nominee by 

issuing an extension of time. 

Materials are all supplies, including consumables, used by the contractor for incorporation 

in the Works. 

Plant is any integral part of the Works which is to have mechanical, electrical, electronic or 

chemical or biological function. 

The Site is the area defined as such in the Contract Data. 

Site Investigation Reports are those which were included in the Bidding documents and 

are factual interpretative reports about the surface and subsurface conditions at the site. 

Specification means the Specification of the Works included in the Contract and any 

modification or addition made or approved by the Nodal Officer or his nominee. 

The Start Date is given in the Contract Data. It is the date when the Contractor shall 

commence execution of the works. It does not necessarily coincide with any of the Site 

Possession Date. 

A Subcontractor is a person or corporate body who has a Contract with the Contractor to 

carry out a part of the work in the Contract which includes work on the site. 

Temporary Works are works designed, constructed, installed and removed by the 

Contractor which are needed for construction or installation of the Works. 

A Variation is an instruction given by the Nodal Officer or his nominee which varies the 

Works. 

The Works are what the Contract requires the Contractor to construct, install and turn over 

to the Employer as defined in the Contract Data. 

The Trained Work Person are those employed/proposed to be employed by the 

Contractor at the Project Site, who have participated and are in possession of a valid 

Competency Certificate through a program run under the auspices of a University, State 

Technical Board, Ministry of Government of India. 

Board – Board of Deendayal Port Authority, an autonomous body incorporated under the 

Major Port Authorities Act, 2021 as amended from time to time. 

Chairman means the Chairman of the Board of Deendayal Port Authority. 

3.2 Interpretation 
 

3.2.1 In interpreting this Condition of Contract, singular also means plural, male also means 

female or neuter and the other way around. Headings have no significance. 



4 
 

Words have their normal meaning under the language of the Contract instructions 

clarifying queries about the Conditions of Contract. 

1.2.1.1 If sectional completion is specified in the Contract Data, references in the Conditions 

of Contract to the Works, the Completion Date, and the Intended Completion Date 

apply to any Section of the Works (other than references to the Completion Date and 

Intended Completion date for the whole of the Works). 

3.2.2 The documents forming the Contract shall be interpreted in the following order of 

priority: 

1. Agreement 

2. Letter of Acceptance and notice to proceed with Works Contractor’s Bid. 

3. Contract Data 

4. Conditions of Contract including Special Conditions of Contract 

5. Specifications 

6. Drawings 

7. Bill of quantities and 

8. Any other documents listed in the Contract Data as forming part of the Contract. 

3.3 Language and Law 

3.3.1 The language of the Contract and the law governing the Contract are stated in the 

Contract Data. 

3.4 Nodal Officer or his nominee’s Decisions 

3.4.1 Except where otherwise specifically stated, the nodal officer or his nominee will 

decide contractual matters between the Employer and the Contractor in the role 

representing the Employer. 

3.5 Delegation 

3.5.1 The Nodal officer or his nominee may delegate any of the duties and 

responsibilities to other people except to the Conciliator after notifying the 

Contractor and may cancel any delegation after notifying the Contractor. 

3.6 Communications 
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3.6.1. Communications between parties which are referred to in the conditions are 

effective only when in writing. A notice shall be effective only when it is delivered 

(in terms of Indian Contract Act 1872). 

3.7 Joint Venture (Not Applicable) 

Companies/Contractors may jointly undertake contract/contracts. Each only 

would be jointly and severely responsible for completing the task as per the 

contract, however declaration of the Lead member to be indicated by bidders, 

however JV has to designate in their MOU. The firms with at least 26% equity 

holding each be allowed to jointly meet the legibility criteria. 

Note: JVs/Consortia be allowed in all contracts of estimated cost of more than Rs.5 

crores. However, there shall be no limit on the number of partners. 

3.8 Sub-contracting (NOT APPLICABLE) 

3.8.1 The Contractor may subcontract with the approval of the Nodal Officer or his 

nominee but may not assign the Contract without the approval of the Employer 

in writing. Subcontracting does not alter the Contractor’s obligations. 

3.8.2 Other Contractor 

The Contractor shall co-operate and share the Site with other contractors, public 

authorities, utilities, and the Employer between the dates given in the Schedule of 

other contractors. The Contractor shall as have referred to in the Contract Data, 

also provide facilities and services for them as described in the Schedule. The 

employer may modify the schedule of other contractors and shall notify the 

contractor of any such modification. 

3.9 Personnel 

3.9.1 The Contractor shall employ the key personnel named in the Schedule of Key 

Personnel as referred to in the Contract Data to carry out the functions stated in 

the Schedule or other personnel approved by the Nodal Officer or his nominee. 

The Nodal Officer or his nominee will approve any proposed replacement of Key 

personnel only if their qualifications, abilities, and relevant experience are 

substantially equal or better than those of the personnel listed in the Schedule. 

(NOT APPLICABLE) 

3.9.2. If the Nodal Officer or his nominee asks the Contractor to remove a person who 

is a member of the Contractor’s staff of his work force stating the reasons, the 
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Contractor shall ensure that the person leaves the Site within seven days and 

has no further connections with the work in the Contract. 

3.10 Employer’s and Contractor’s Risks 

3.10.1 The Employer carries the risks which this contract states are Employer’s risks 

and the Contractor carries the risks which this Contract states are Contractor’s 

risks. 

3.11 Employers Risks 

3.11.1 The Employers risks are 
 

(a) In so far as they directly affect the execution of the Works in the country where the 

Permanent Works are to be executed: 

(i) War and hostilities (whether war be declared or not), invasion, act of foreign 

enemies: 

(ii) Rebellion, revolution, insurrection, or military or usurped power, or civil war, 
 

(iii) Ionizing radiations, or contamination by radioactivity from any nuclear fuel, or 

from any nuclear waste, from the combustion of nuclear fuel, radioactive toxic 

explosive or other hazardous properties of any explosive nuclear assembly or 

nuclear component thereof: 

(iv) Pressure waves caused by aircraft or other aerial devices traveling at sonic or 

supersonic speeds; and 

(v) riot, commotion or disorder, unless solely restricted to the employees of the 

Contractor or of his Subcontractors and arising from the conduct of the Works; 

(vi) floods, tornadoes, earthquakes and landslides 
 

(b) Loss or damage due to the use or occupation by the Employer of any Section or part of 

the Permanent Works, except as may be provided for in the Contract; 

(c) loss or damage to the extent that it is due to the design of the Works, other than any part 

of the design provided by the Contractor or for which the Contractor is responsible; and 

(d) Any operation of the forces of nature (in so far as it occurs on the Site) which an 

experienced contractor: 
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(i) could not have reasonably foreseen, or 
 

(ii) Could reasonably have foreseen, but against which he could not reasonably 

have taken at least one of the following measures. 

A. Prevent loss or damage to physical property from occurring by taking 

appropriate measures, or 

B. Insure against. 

3.12 Contractor’s risks 
 

3.12.1 All risks of loss of or damage to physical property and of personal injury and death 

which arise during and in consequence of the performance of the Contract other 

than the excepted risks are the responsibility of the Contractor. 

3.13 Insurance 
 

3.13.1 The Contractor shall provide in the joint names of the employer and the 

Contractor, insurance cover from the Start Date to the end of the Defects Liability 

Period, in the amounts and deductibles state in the Contract Data for the 

following events which are due to the Contractors risks. 

a) Loss of or damage to the Contractors risks. 

b) Loss of or damage to Equipment; 

c) Loss of or damage property (except the Works, Plant, Materials and 
Equipment in connection with the Contract, and 

d) Personal injury of death. 
 

3.13.2 Policies and certificates for insurance shall be delivered by the Contractor to the 

Nodal Officer or his nominee for the Nodal Officer or his nominee’s approval 

before Start Date. All such insurance shall provide for compensation to be payable 

in the types and proportions of currencies required to rectify the loss or damage 

incurred. 

3.13.3. If the Contractor does not provide any of the policies and certificates required, the 

Employer may effect the insurance which the Contractor should have provided 

and recover the premiums the Employer has paid from payments otherwise due 

to the Contractor or, if no payment of the premiums shall be a debt due. 
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3.13.4. Alternate to the terms of insurance shall not be made without the approval of 

the Nodal Officer or his nominee. 

3.13.5. Both parties shall comply with all conditions of the insurance policies. 
 

3.14 Site Investigation Reports 

3.14.1 The Contractor, in preparing the Bid, shall rely on the Investigation Report 
referred to in the Contract Data, supplemented by any information available to 
the Bidder. 

3.15.1. Queries about the Contract Data. 

3.15.1 The Nodal Officer or his nominee will clarify queries on the Contract Data. 

3.16. Contractor to Construct the Works. 

3.16.1. The Contractor shall construct and install the Works in accordance with the 
Specification and Drawings. 

3.17. The Works to Be Completed by the Intended Completion Date. 

3.17.1 The Contractor may commence execution of the Works on the Start Date and shall 
carry out the Works in accordance with the program submitted by the Contractor 
as updated with the approval of the Nodal Officer or his nominee, and complete 
them by the Intended Completion Date. 

3.18. Approval by the Nodal Officer or his nominee. 

3.18.1 The Contractor shall submit Specifications and Drawings showing the proposed 
Temporary Works to the Nodal Officer or his nominee, who is to approve them if 
they comply with the specifications and Drawings. 

3.18.2. The Contractor shall be responsible for design of Temporary Works. 

3.18.3. The Nodal Officer or his nominee’s approval shall not alter the Contractor’s 
responsibility for design of the Temporary Works. 

3.18.4. NIL 

3.18.5 All Drawings prepared by the Contractor for the execution of the temporary or 
permanent Works, are subject to prior approval by the Nodal Officer or his 
nominee before their use. 

3.19. Safety 

3.19.1 The Contractor shall be responsible for the safety of all activities on the Site. 

3.20 Discoveries 

3.20.1 Anything of historical or other interest or of significant value unexpectedly 
discovered on the Site is the property of the Employer. The contractor is to 
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notify the Nodal Officer or his nominee of such discoveries and carry out the 
Nodal Officer or his nominee’s instructions for dealing with them. 

3.21 Possession of the Site(NOT APPLICABLE) 

3.21.1 The Employer shall give possession of all parts of the Site to the Contractor, free 
from encumbrances. If possession of a part is not given by the date stated in the 
Contract Data the Employer is deemed to have delayed the start of the relevant 
activities and this will be a Compensation Event. 

3.22 Access to the Site 

3.22.1. The Contractor shall allow the Nodal Officer or his nominee and any person 
authorized by the Nodal Officer or his nominee access to the Site to any place 
where work in connection with the Contract is being carried out or is intended to 
be carried out and to any place where materials or plant are being manufactured, 
fabricated and/or assembled for the works. 

3.23. Instructions 

3.23.1. The Contractor shall carry out all instructions of the Nodal Officer or his nominee 
which comply with the applicable laws where the Site is located. 

 
3.24. Disputes 

3.24.1. If the Contractor believes that a decision taken by the Nodal Officer or his 
nominee was either outside the authority given to the Nodal Officer or his 
nominee by the Contract or that the decision was wrongly taken, the decision 
shall be referred to the conciliator within 28 days of the notification of the Nodal 
Officer or his nominee’s decision.(NOT APPLICABLE) 

3.25. Settlement of Disputes (NOT APPLICABLE) 

3.25.1. If a dispute of any kind whatsoever arises between the Employer and the 
Contractor in connection with, or arising out of the Contract or the execution of 
the Works, whether during the execution of the Works or after their completion 
and whether before or after repudiation or after termination of the Contract, 
including any disagreement by either party with any action, inaction, opinion, 
instruction, determination, certificate or valuation of the Nodal Officer or his 
nominee, the matter in dispute shall, in the first place be referred to the Disputes 
Review Board [DRD] in case of contracts valuing more than Rs.5 crores and above, 
and for contracts valuing less than Rs. 5 crores, the disputes will firstly be settled 
by the Conciliator, failing which any party may invoke arbitration clause. 

Unless the Contract has already been repudiated or terminated or frustrated the 
Contractor shall in every case, continue to proceed with the Works with all due 
diligence and the Contractor and the Employer shall give effect forthwith to every 
decision of the Nodal Officer or his nominee unless and until the same 
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shall be revised, as hereinafter provided, by the conciliator or in a Dispute 
Review Board recommendation / Arbitral Award. 

 
3.25.2 Decision by Conciliator(NOT APPLICABLE) 

(i) The Conciliator shall give a decision in writing within 28 days of receipt of a 

notification of a dispute. 

(ii) Conciliator shall be paid daily at the rate specified in the contract Data together 

with reimbursable expenses of the types specified in the contract data and the 

cost shall be divided equally between the Employer and the contractor, whatever 

decision is reached by the conciliator, either party may refer a decision of the 

conciliator within 28 days of the conciliator’s written decision. If neither party 

refers the disputes to arbitration within 28 days, the conciliators decision will be 

final and binding. 

3.25.3. Arbitration(NOT APPLICABLE) 
 

Any dispute in respect of contracts where party is dissatisfied by the Conciliators 

decision shall be decided by arbitration as set forth below: 

(i) A dispute with Dispute review expert shall be finally settled by arbitration in 

accordance with the Indian Arbitration and Conciliation Act, 1996, or any statutory 

amendment thereof. The arbitral tribunal shall consist of 3 arbitrators, one each to 

be appointed by the Employer and the Contractor, and the third to be appointed by 

the mutual consent of both the arbitrators, falling which by making a reference to 

CIDC-SIAC Arbitration Centre from their panel. 

(ii) Neither party shall be limited in the proceeding before such arbitrations to the evidence 

or arguments already put before the Nodal Officer or his nominee or the Board, as the 

case may be, for the purpose of obtaining said recommendations/decision. No such 

recommendations/decision shall disqualify the Nodal Officer or his nominee or any of the 

members of the Board, as the case may be, from being called as a witness and giving 

evidence before the arbitrators or any matter whatsoever relevant to the dispute. 

 
(iii) The reference to arbitration shall proceed notwithstanding that the works shall not 

then be or be alleged to be complete, provided always that the obligations of the 

Employer, the Nodal Officer or his nominee and the Contractor shall not be altered by 

reason of the arbitration being conducted during the progress of the works. Neither 
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party shall be entitled to suspend the works to which the dispute relates, and payment 

to the contractor shall be continued to be made as provided by the contract. 

 
(iv)If one of the parties fails to appoint its arbitrator in pursuance of sub-clause [i], within 

14 days after receipt of the notice of the appointment of its arbitrator by the other party, 

then chairman of the nominated Institution shall appoint arbitrator within 14 days of the 

receipt of the request by the nominated institution. A certified copy of the chairman’s 

order, making such an appointment shall be furnished to both the parties. 

(v) Arbitration proceedings shall be held at, and the language of the arbitration proceeding 

and that of all documents and communications between the parties shall be ‘English’ 

(vi) The decision of the majority of arbitrators shall be final and binding upon both parties. 
The expenses of the arbitrators as determined by the arbitrators shall be shared equality 
by the Employer and the Contractor. However, the expenses incurred by each party in 
connection with the preparation, presentation, etc. of its case prior to, during and after 
the arbitration proceedings shall be borne by each party itself. 

(vii) All arbitration awards shall be in writing and shall state the reasons for the award. 

(viii) Performance under the contract shall continue during the arbitration proceedings and 
payments due to the contractor by the employer shall not be withheld, unless they are 
subject matter of the arbitration proceedings. 

3.26 Replacement of Conciliator(NOT APPLICABLE) 

3.26.1 Should the Conciliator resign or die, or should the Employer and the Contractor 
agree that the conciliator is not fulfilling his functions in accordance with the 
provisions of the Contract, a new Conciliator will be jointly appointed by the 
Employer and the Contractor. 

 
In case of disagreement between the Employer and the Contractor, within 30 days 
the Conciliator shall be appointed by the Appointing Authorities designated in 
the Contract Data at the request of either party within 14 days of receipt of such 
request. 

 
B. TIME CONTROL 
3.27 Program 

 
3.27.1 Within the time stated in the contact data the contractor shall submit to the Nodal 

officer or his nominee for approval a program showing the general methods 
arrangements, order, and timing for all the activities in the works along with 
monthly cash flow forecast. 
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3.27.2. An update of the program shall be a program showing the actual progress 
achieved on the timing of the progress achieved on the timing of the remaining 
work including any changes to the sequence of the activities. 

3.27.3. The contractor shall submit to the Nodal Officer or his nominees, for approval an 
updated program at intervals no longer than the period stated in the contract 
data. If the contractor does not submit an updates program within this period, the 
Nodal Officer or his nominee may withhold the 
amount stated in the contract data from the next payment certificate and continue 
to withhold this amount until the next payment after the date on which the 
overdue program has been submitted. 

3.27.4 The nodal officer or his nominee’s approval of the program shall not alter the 

contractor’s obligations. The contractor may revise the program and submit it to 

the nodal officer or his nominee again at any time. A revise program is to show 

the effect of variations and compensation events. 

3.28. Extension of the intended completion date. 

The nodal officer or his nominee shall extend the intended completion date if a 

compensation event occurs or a variation is issued which makes it impossible 

for completion to be achieved by the intended completion date without the 

contractor taking steps to accelerate the remaining work and which would cause 

the contractor to incur additional cost.The nodal officer or his nominee shall 

decide whether and by how much to extend the intended completion date within 

21 days of the contractor asking the Nodal Officer or his nominee for a decision 

upon the effect of a compensation event or variation and submitting full 

supporting information. If the contractor has failed to give early warning of a 

delay or has failed to cooperate in assessing the new intended completion date. 

 
3.29. The Early Warning Provisions shall be as per clause 3.32 

3.30. Delays Ordered by the Nodal Officer or his nominee. 

3.30.1. The Nodal Officer or his nominee may instruct the contractor to the start or 

Progress of any activity within the works. 

3.31. Management Meeting 

3.31.1. Either the Nodal Officer or his nominee or the contractor may require the other 

to attend a management meeting. The business of a management meeting shall be 

to review the plans for remaining work and to deal with matters raised in 

accordance with the early warning procedure. 
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3.31.2. The Nodal Officer or his nominee shall record the business of management 

meetings and is to provide copies of his record to those attending the 

meeting and to the employer. The responsibility of the parties for actions to be 

taken is to be decided by the Nodal Officer or his nominee either at the 

management meeting or after the management meeting and state in writing to all 

attended the meeting. 

3.32. Early warning 

3.32.1. The contractor is to warn the Nodal Officer or his nominee at the earliest 

opportunity of specific likely future events or circumstances that may adversely 

affect the quality of the work, increase the contract price or delay the execution 

of works. The Nodal Officer or his nominee may require the contractor to provide 

an estimate of the expected effect of the event or circumstances on the contract 

price and completion date. The estimates are to be provided by the contractor as 

soon as reasonably possible. 

3.32.2. The contractor shall cooperate with the Nodal Officer or his nominee in making 

and considering proposals for how the effect of such an event or circumstance can 

be avoided or reduced by anyone involved in the work and in carrying out any 

resulting instruction of the Nodal Officer or his nominee. 

3.32.3. The Defect Liability period for the contract shall be 12 months from the date issue 

of completion certificate. 

C. QUALITY CONTROL 
 
 

3.33. Identify Defects 
3.33.1. The Nodal Officer or his nominee shall check the Contractor’s work and notify the 

Contractor of any Defects that are found. Such checking shall not affect the 

Contractor’s responsibilities. The Nodal Officer or his nominee may instruct the 

Contractor to search for a Defect and to uncover and test any work that the Nodal 

Officer or his nominee considers may have a Defect. 

3.34. Tests 

3.34.1. If the Nodal Officer or his nominee instructs the Contractor to carry out a test 

not specified in the specification to check whether any work has a Defect and the 

test shows that it does the Contractor shall pay for the test and any samples. If 

there is no Defect the test shall be a Compensation Event. 
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3.35. Correction of Defects 

3.35.1 The Nodal Officer or his nominee shall give notice to the Contractor of any Defects 

before the end of the Defects Liability Period, which begins at Completion and is 

defined in the Contract Data. The Defects Liability Period shall be extended for as 

long as Defects remain to be corrected. 

3.35.2. Every time notice of a Defect is given the Contractor shall correct the notified 

Defect within the length of time specified by the Nodal Officer or his nominee’s 

notice. 

3.36. Uncorrected Defects 

3.36.1 If the Contractor has not corrected a Defect within the time specified in the Nodal 

Officer or his nominee’s notice the Nodal Officer or his nominee will assess the 

cost of having the Defect corrected, and the Contractor will pay this amount. 

D. COST CONTROL 

3.37. Bill of Quantities 

3.37.1 The Bill of Quantities shall contain items for the construction, supply, installation, 

testing and commissioning work to be done by the Contractor. 

3.37.2 The bill of quantities is used to calculate the Contract Price. The Contractor is paid 

for the quantity of the work done at the rate in the Bill of Quantities for each 

item. 

3.38. Changes in the Quantities 
 

3.38.1. If the final quantity of the work done differs from the quantity in the Bill of 

Quantities for the particular item by more than + 25 percent provided the change 

exceeds + 10% of initial Contract Price, the Nodal Officer or his nominee shall 

adjust the rate (s), to allow for the change, in accordance with Clause 3.40. 

3.38.2. The Nodal Officer or his nominee shall not adjust rates from changes in quantities 

if thereby the initial Contract Price is exceeded by more than 15 percent except 

with prior approval of the Employer. 

3.38.3. If requested by the Nodal Officer or his nominee where the quoted rate (s) of any 

item(s) is / are abnormally high, the Contractor shall provide the Nodal Officer or 

his nominee with a detailed cost breakdown of such rate in the Bill of Quantities. 

3.39. Variations 

3.39.1 All Variations shall be included in updated programs produced by the Contractor. 

3.40. Payment for Variations 

3.40.1 Variation permitted shall not exceed +25% in quantity of each individual item, 
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and +10% of the total contract price, within 14 days of the date of instruction for 

executing varied work, extra work or substitution, and before the commencement 

of such work, notice shall be given either (a) by the contractor to the Employer 

of his intention to claim the extra payment or a varied rate or price, or (b) by the 

Employer to the contractor of his intention to vary rate or price. 

3.40.2 For items not existing in the Bill of Quantities or substitution to items in the Bill 

of Quantities, rate payable should be determined by methods given below and in 

the order given below: 

i) Rates and prices in Contract, if applicable plus escalation as per contract. 

ii) Rates and prices in the schedule of rates applicable to the contract plus ruling 

percentage. 

iii) Market rates of materials and labour, hire charges of plant and machinery 

used, plus 10% for overheads and profits of Contractors. 

3.40.3 For items in the Bill of quantities but where quantities have increased beyond the 

variation limits, the rate payable for quantity in excess of the quantity in the Bill 

of Quantity plus the permissible variation should be: 

i) Rates and prices in contract, if reasonable plus escalation, failing which (ii) 

and (iii) below will apply 

ii) Rates and prices in the schedule of Rates applicable to the contract plus 

ruling percentage, 

iii) Market rates of material and labour, hire charges of plant and machinery 

used plus 15% for overheads and profits of contractor. 

3.40.4 If there is delay in the Employer and the contractor coming to an agreement on 

the rate of an extra item, rates as proposed by the employer shall be payable 

provisionally till such time as the rates are finally determined or till date mutually 

agreed. 

3.40.5. If the Nodal officer or his nominee decides that the urgency of varying the work 

prevent a quotation being given and considers not delaying the work, no 

quotation shall be given and the variation shall be treated as a Compensation 

Event. 

3.41. Cash flow forecasts 

3.41.1 When the program is updated, the contractor is to provide the Nodal Officer or 

his nominee with an updated cash flow forecast. 

3.42. Payment Certificates 

3.42.1 The contractors shall submit to the Nodal Officer or his nominee monthly 
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statements of the estimated value of the work completed less the cumulative 

amount certified previously. 

3.42.2 The Nodal Officer or his nominee shall check the Contractors’ monthly statement 

within 14 days and certify the amount to be paid to the Contractor after taking 

into account any credit or debit for the month in question in respect of materials 

for the works in the relevant amount and under conditions set forth in sub clause 

3.51.6 of the Contract Data (Secured Advance). 

3.42.3 The value of work executed shall be determined by the Nodal Officer or his 

nominee. 

3.42.4 The value of work executed shall comprise the value of quantities of the items in 

the Bill of quantities completed. 

3.42.5 The value of work executed shall include the valuation of variations and 

Compensation Events. 

3.42.6. The Nodal Officer or his nominee may exclude any item certified in a previous 

certificate or reduce the proportion of any item previously certified in any 

certificate in the light of later information. 

3.43. Payments 

3.43.1 Bills shall be prepared and submitted by the Contractor, joint measurements shall 

be taken continuously and need to be connected with billing stage. System of 4 

copies of measurements, one each for Contractor, Employer and Nodal Officer or 

his nominee, and signed by both Contractor and Employer shall be followed. 

The payment from 2nd bill to pre-final bill, shall be released, subject to the 

condition that the documentary evidence (copy of paid Challan in Govt. Treasury) 

of the Welfare Cess @1% of work done or as amended by Statutory Authority 

from time to time, paid to concerned authority is submitted for the previous bill. 

3.43.2. 75% of bill amount shall be paid within 14days of submission of the bill. Balance 

amount of the verified bill should be paid within 28 days of the submission of 

the bill.(NOT APPLICABLE) 

3.43.3. For delay in payment beyond the periods specified in 3.43.2 above, interest at a 

pre-specified rate (suggested rate SBI PLR + 2%) p.a. as on due date of payment) 

should be paid. (NOT APPLICABLE) 

3.43.4. Contractor shall submit final Bill within 60 days of issue of defects liability 

certificate. Client’s Nodal Officer or his nominee shall check the bill within 60 days 

after its receipt and return the bill to Contractor for corrections, if any 50% of 

undisputed amount shall be paid to the contractor at the stage of returning the 
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bill.(NOT APPLICABLE) 

3.43.5. The Contractor should re-submit the bill, with corrections within 30 days of its 

return by the Nodal Officer or his nominee. The re-submitted bill shall be checked 

and paid within 60 days of its receipt.(NOT APPLICABLE) 

3.43.6 Interest at a pre-specified rate (suggested rate SBI PLR+ 2% p.a. as on due date of 

payment) shall be paid if the bills is not paid within the time limit specified 

above.(NOT APPLICABLE) 

3.43.7. If an amount certified is increased in later certificates as a result of an award by 

the Conciliator or an Arbitrator, the Contractor shall be paid interest upon the 

delayed payment as set out in this clause. Interest shall be calculated from the 

date upon which the increased amount would have been certified in the absence 

of dispute. (NOT APPLICABLE) 

3.43.8. Items of the Works for which no rate or price has been entered in will not be paid 

for by the employer and shall be deemed covered by other rates and prices in the 

Contract. 

 
3.44. Compensation Events(NOT APPLICABLE) 

 
3.44.1. The following mutually agreed Compensation Events unless they are caused by 

the Contractor would be applicable. 
(a) The Employer does not give access to a part of the Site by the site. Possession Date 

stated in the Contract Date. 

(b) The Employer modifies the schedule of other contractors in a way which affects the 
work of the contractor under the contract. 

(c) The Nodal Officer or his nominee orders a delay or does not issue drawings, 
specifications or instructions required for execution of works on time. 

(d) The Nodal Officer or his nominee instructs the Contractor to uncover to carry out 
additional tests work which is then found to have no Defects. 

(e) The Nodal Officer or his nominee unreasonably does not approve for a subcontract 
to be let. 

(f) Ground conditions are substantially more adverse than could reasonably have been 
assumed before issuance of letter of Acceptance from the information issued to 
Bidders(including the Site Investigation Reports), from information available 
publicly and form a visual inspection of the site. 

(g) The Nodal Officer or his nominee gives an instruction for dealing with an unforeseen 
condition, caused by the Employer, or additional work required for safety or other 
reasons. 
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(h) Other contractors, public authorities, utilities or the Employer does not work within 
the dates and other constraints stated in the Contract that cause delay or extra cost 
to the Contractor. 

(i) The advance payment is delayed. 

(j) The effect on the Contractor of any of the Employer’s Risks. 

(k) The Nodal Officer or his nominee unreasonably delays issuing a Certificate of 
Completion. 

(l) Other Compensation Events listed in the Contract Date or mentioned in the contract. 

(m) Whenever any compensation event occurs, the contractor will notify the employer, 
within 14 days and provide a forecast cost of the compensation event. 

3.44.2. If a Compensation Event would cause additional cost or would prevent the work being 

completed before the intended Completion Date, the Contract Price shall be increased 

and/or the intended Completion Date shall be extended. The Nodal Officer or his 

nominee shall decide whether and by how much he Contract Price shall be increased 

and whether and by how much the Intended Completion Date shall be extended. 

3.44.3 As soon as information demonstrating the effect of each Compensation Event upon 

the Contractor’s forecast has been provided by Contractor, it is to be assessed by the 

Nodal Officer or his nominee and the Contract Price shall be adjusted accordingly. If 

the Contractor’s forecast is deemed unreasonable the Nodal officer or his nominee 

shall adjust the Contract Price based on Nodal Officer or his nominee’s own forecast. 

The Nodal Officer or his nominee will assume that the Contractor will react 

competently and promptly to the event. 

3.45. Tax (NOT APPLICABLE) 

3.45.1. The rates quoted by the Contractor shall be deemed to be inclusive of the sales and 

other taxes that the Contractor will have to pay for the performance of this 

Contract. The Employer will perform such duties in regard to the deduction of 

such taxes at sources as per applicable law. Any new Taxes, levies, duties imposed 

after signing the Contract shall be reimbursed by the employer on production of 

documentary evidence. 

3.46. Currencies 

3.46.1. All payments shall be made in Indian Rupees unless specifically mentioned. 

3.47. Price Adjustment. (NOT APPLICABLE) 

3.47.1. Contract price shall be adjusted for increase or decrease in rates and prices of 
labour, materials, fuels and lubricants in accordance with the following principles 
and procedures and as per formula given. 

 



6  

The price adjustment shall apply for the work done from the start date given in 
the Contract data upto end of the initial intended completion date or extensions 
granted by the Nodal Officer or his nominee and shall not apply to the work 
carried beyond the stipulated time for reason attributable to the contractor. 

 
(I) Price adjustment for increase or decrease in the cost shall be paid in accordance with 

the following formula: 

V = 0.85 x Q x R x [ (P-Po) / Po ] 
Where, 

V = Variation in price on account of Labour/ Diesel/ Cement/ Steel/ All Commodities 
during the month under consideration. 

Po = Market rate of Diesel/ Cement/ Steel/ All Commodities on the date of 
opening of Technical bid. (Consumer Price Index for Labour). 

P = Market rate of Diesel/ Cement/ Steel/ All Commodities during the month under 
consideration. (Consumer Price Index for Labour). 

Q  = Percentage of Labour/ Diesel/ Cement/ Steel/ All Commodities . 

R = Value of work done during the month under consideration. 

Note: i) Escalation to be computed for relevant items. Percentage that shall govern the 
escalation under Q shall be predetermined and indicated in tender document for each 
component i.e. Labour, Fuel, Cement, Steel, All commodities etc. 

 
3.47.2. NIL 

3.47.3. To the extent that full compensation for any rise or fall in costs to the contractor 

is not covered by the provisions of this or other clauses in the contract, the unit 

rates and prices included in the contract shall be deemed to include amount to 

cover the contingency of such other rise or fall in costs. 

SUBSEQUENT LEGISLATION 
 

If, after the date 28(Twenty eight) prior to the date for submission of tenders for the 
contract there occur changes to any National or Statute Stature, Ordinance or Decree or 
other law or any regulation or bye law of any local or other duly constituted authority 
or introduction of any such statute, ordinance, decree, law, regulation or bye law which 
causes additional or reduced cost to the contractor in execution of the contract, such 
additional or reduced cost shall, after due consultation with the employer and the 
contractor be determined by the nodal officer or his nominee and shall be added to or 
deducted from the contract price 

 
and the nodal officer or his nominee shall notify the contractor accordingly with a copy 
to the employer. 

 
3.48. Retention  
3.48.1 The employee shall retain from each payment due to the contractor the preparation 

stated in the contract data until completion of the whole of the works. 
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3.48.2  Retention money shall be deducted at 5% from each Running Bill, subject to a max. of 
5 percent of the contract price. Retention money shall be refunded within 14 days from 
the date of payment of final bill. 

 
3.49. Liquidated damages 
3.49 (A) Incase of delay in completion of the contract, liquidated damages (L.D) may be 

levied at the rate of 1/2% of the contract value per week of delay or part thereof, 
subject to a maximum of 10 per cent of the contract price. 

 
(i) The owner if satisfied that the works can be completed by the contractor within 

a reasonable time after the specified time for completion may allow further 
extension of time at its discretion with or without the levy of L.D. In the event of 
extension of time at its discretion with L.D, the owner will be entitled without 
prejudice to any other right or remedy available in that behalf per cent (1/2%) of 
the contract value of the works for each week or part of the week subject to the 
ceiling defined in sub-clause 3.49.A. 

(ii) The owner, if not satisfied that the works can be completed by the contractor, and 
in the event of failure on the part of the contractor to complete work with in 
further extension of time allowed as aforesaid, shall be entitled, without prejudice 
to any other right, or remedy available in that behalf, to rescind the contract. 

(iii) The owner, if not satisfied with the progress of the contract and in the event of 
failure of the contractor to recoup the delays in the mutually agreed time frame, 
shall be entitled to terminate the contract. 

 
(iv) In the event of such termination of the contract as described in clauses 3.49A(ii) 

or 3.49A (iii) or both the owner shall be entitled to recover L.D. up to ten per cent 
(10%) of the contract value and forfeit the security deposit made by the 
contractor besides getting the work completed by other means at the risk and 
cost of the contractor. 

 
(v) The ceiling of LD shall be 10% of the cost of work. 

(vi) In case part / portions of the work can be commissioned and port operates 

the portion for commercial purpose, the rate of LD will be restricted to the 

uncompleted value of work, the maximum LD being on the entire contract 

value. (NOT APPLICABLE). 

Note:      Contract price for LD shall be inclusive of tender price plus taxes and duties. 

3.50. Incentives or Bonus (NOT APPLICABLE) 

For early completion of the contract before the stipulated date of completion of 

work, an incentive amount @ 0.25% of the contract price may be paid to the 

Contractor for every fortnight of early completion, subject to a maximum cap of 

5% of the contract price. The Port, if satisfied, that the works can be completed 
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by the Contractor within a reasonable time after the specified time for 

completion, may allow extension of time at its discretion, by virtue of which the 

Contractor make himself eligible for incentive, the extension shall be considered 

only till the actual date of completion and no incentive shall be payable. For 

calculation of incentive payment, contract price shall be exclusive of tender price 

plus taxes and duties.” 

3.51. Advance payment Mobilization Advance (Not Applicable) 

a) The Mobilization advance shall not be sanctioned in less than two installments. The 

second installment is sanctioned only after proper utilization of advance disbursed in 

first phase and a certification to this effect by E-I-C. 

b) The advance shall be limited to 10% of tendered amount. 

c) Interest free advance shall not be granted. Rate of Interest shall be SBI Lending Rate + 

2%. 

d) The mobilization advance shall be released only after obtaining a bank Guarantee bond 

from a nationalized bank for 110 %( as per latest cvc directions) of amount of advance 

to be released and valid for the contract period. This shall be kept renewed time to time 

to cover the balance amount and likely period to complete recovery together with 

interest. 

e) The original bank guarantee should be received by DPA directly from the issuing 
authority by Registered Post [AD]. However, in exceptional cases, where the guarantee 
is handed over to the customer for any genuine reasons, the branch should immediately 
send by Registered Post [AD] an unstamped by the E-I-C. 

f) The interest on the advance shall be calculated from the date of payment to the date of 
recovery, both days inclusive. 

g) It shall be ensured that at any point of time, Bank Guarantee is available for the amount 
of outstanding advance. 

h) The recovery should be commenced after 10% of work is completed and the entire 
amount together with interest shall be recovered by the time 80% of the work is 
completed. However, the interest recovery shall be effected immediately from the 1st 
release of payments towards execution of the work. 

i) If the contractor fails to achieve the targeted progress at the end of 50% of time period 
the mobilization advance may be recovered by encasing the bank guarantee, provided 
no hindrance/delay was caused by the department. 

3.52. Performance Security 
Security deposit shall consist of two parts; a) Performance Guarantee to be 
submitted at award of work, and b) Retention money to be recovered from 
Running Bills. 
 

3.52.1 Security Deposit/ Performance guarantee shall be 10% of Contract price of which 
5% of contract price should be submitted as Insurance Surety Bond or FDR or Bank 
Guarantee of Nationalized/scheduled bank (except Co-operative) Banks having its 
branch at Gandhidham, or Digital transfer within (21 days in case of domestics bid 
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and within 28 days in case of global bids) of receipt of letter of acceptance and 
balance 5% recovered as Retention Money from Running Bills. Recovery of 5% of 
Retention Money to commence from the first bill onwards @ 5% of bill value from 
each bill. Retention Money be refunded within 14 days from the date of payment 
of final bill. Balance SD to be refunded immediately not later than 14 days from 
completion of work & Payment of welfare cess for final bill 
 

3.52.2  Failure of the successful Bidder to comply with the requirements of Sub-Clause 
34.1 shall constitute sufficient grounds for cancellation of the award of work and 
forfeiture of the Bid security. 

3.52.3  The documentary evidence (copy of paid Challan in Govt. Treasury) of Welfare cess 
@1% of work done or as amended by Statutory Authority from time to time, paid 
on final bill shall be submitted before releasing the Performance Guarantee. 

3.52.4 It is the responsibility of the concerned department to ensure that the BG should 
remain valid for a Period of 60 (Sixty) days beyond the date of completion of all 
contractual obligations of the concerned contractor, including Defect Liability 
Periods 
 

  
3.53. NIL 

3.54. Cost of Repairs 

3.54.1 Loss or damage to the works or materials to be incorporated in the works 
between the start date and the end of the defects correction period shall be 
remedied by the Contractor at the Contractors cost if the loss or damage arises 
from the Contractors acts or omissions. 

 
E. FINISHING THE CONTRACT 

 
3.54. Completion 

 
3.55.1. After completion of the work, the contractor will serve a written notice to the 

Nodal Officer or his Nominee/Employer to this effect. The Nodal officer or his 

Nominee/Employer upon receipt of this notice shall conduct a complete joint 

survey of the work within 7 days and prepare a defects list jointly. The defects 

pointed out by the Nodal Officer or his nominee/Employer would be rectified by 

the contractor within 14 days and thereafter acceptance report be signed jointly 

by the contractor and the employer. This joint acceptance report shall be treated 

as “completion Certificate”. 

3.56. Taking over 

3.56.1 The employer shall take over the site and the works within seven days of the 

Nodal Officer or his nominee issuing a certificate of completion. 

3.57. Final Account 
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3.57.1. The Contractor shall supply to the Nodal Officer or his nominee a detailed account 

of the total amount that the Contractor considers payable under the contract 

before the end of the Defects Liability period. The Nodal Officer or his nominee 

shall issue a defects liability certificate and certify any final payment that is due 

to the contractor within 60 days of receiving the contractor’s account if it is 

correct and complete. If it is not, the Nodal Officer or his nominee shall issue 

within 15 days a schedule that states the scope of the corrections or additions 

that are necessary for the correction and certify payment of 50% of the 

undisputed amount to the contractor. 

If the final account is still unsatisfactory after it has been resubmitted the Nodal 

Officer or his nominee shall decide on the amount payable to the contractor and 

issue a payment certificate, within 60 days of receiving the contractor’s revised 

account. 

 
3.58. Operating and Maintenance Manuals 

3.58.1. If “as built” Drawings and /or operating and maintenance manuals are required 

the contractor shall supply them by the dates stated in the Contract Data. 

3.58.2. If the contractor does not supply the drawings and /or manuals by the dates 

stated in the contract data, or they do not receive the Nodal Officer or his 

nominee’s approval, the Nodal Officer or his nominee shall withhold the amount 

stated in the contract data from payments due to the contractor. 

3.59. Termination 

3.59.1. The employer or the Contractor may terminate the contract if the other party 

causes a fundamental breach of the contract. 

3.59.2. Fundamental breaches of contract include, but shall not be limited to the 

following: 

(a) The contractor stops work for 28 days when no stoppage of work is shown on the 

current program and the stoppage has not been authorized by the Nodal Officer or 

his nominee. 

(b) The Nodal Officer or his nominee instructs the contractor to delay the progress of 

the work and the instruction is not withdrawn within 28 days. 

(c) The employer or the contractor becomes bankrupt or goes into liquidation other 

than for a reconstruction restructure or amalgamation. 

(d) A payment certified by the Nodal Officer or his nominee is not paid by the employer 
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to the contractor within 50 days of the date of the Nodal Officer or his nominee’s 

certificate. 

(e) The Nodal Officer or his nominee gives Notice the failure to correct a particular 

defect is a fundamental breach of contract and the contractor fails to correct it 

within a reasonable period of time determined by the Nodal Officer or his nominee. 

(f) The contractor does not maintain a security which is required. 

(g) The contractor has delayed the completion of works by the number days for which 

the maximum amount of liquidated damages can be paid as defined in the contract 

data and 

(h) If the contractor, in the judgment of the employer has engaged in corrupt or 

fraudulent practices in competing for or in the executing the contract. 

(i) If the contractor has contravened clause 1.37 and clause 3.9 of condition of 

contract. 

For the purpose of this paragraph: “corrupt practice” means the offering, giving 

receiving or soliciting of anything of value to influence the action of public officials 

in the procurement process or in contract execution. “Fraudulent practice” means 

a misrepresentation of facts in order to influence a procurement process or the 

execution of a contract to the detriment of the employer, and includes collusive 

practice. Bidders (prior to or after bid submission) designed to establish bid prices 

at artificial non-competitive levels and to deprive the employer of the benefits of 

free and open competition”. 

3.59.3. When either party to the contract gives notice of a breach of contract to the Nodal 

Officer or his nominee for a cause other than those listed under sub Clause. 

3.59.2 above, the Nodal Officer or his nominee shall decide whether the breach is 

fundamental or not. 

3.59.4. Notwithstanding the above, the employer may terminate the contract for 

convenience subject to payment of compensation to the contractor including loss 

of profit on uncompleted works.Loss of profit shall be calculated on the same basis 

as adopted for calculation of extra/additional items. 

3.59.5. If the contract is terminated the Contractor shall stop work immediately, make 

the site safe and secure and leave the site as soon as reasonably possible. 

3.60 Payment upon Termination 

3.60.1. If the contract is terminated because of a fundamental breach of contract by the 

contractor, the Nodal Officer or his nominee shall issue a certificate for the value 

of the work done less advance payments received upto the date of the issue of the 
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certificate, less other recoveries due in terms of the contract, less taxes due to be 

deducted at source as per applicable law and less the percentage to apply to the 

work not completed as indicated in the contract data. Additional liquidated 

damage shall not apply if the total amount due to the employers exceeds any 

payment due to the contractor, the difference shall be payable to the employer. 

3.60.2. If the contract is terminated at the employer’s convenience or because of a 

fundamental breach of contract by the employer, the Nodal Officer or his nominee 

shall issue a certificate for the value of the work done, the reasonable employed 

solely on the works, and the contractor’s costs of protecting and securing the 

works and loss of profit on uncompleted works less advance payments received 

up to the date of the certificate, less other recoveries due in terms of the contract 

and less taxes due to be deducted at source as per applicable law. 

3.61. Property 

3.61.1 All materials on the Site, Plant, Equipment, Temporary Works and Works for 

which payment has been made to the contractor by the Employer, are deemed 

to be the property of the Employer, if the Contract is terminated because of a 

Contractor’s default. 

3.62. Release from Performance 

3.62.1 If the Contract is frustrated by the outbreak of war or by other event entirely 

outside the control of either the Employer or the Contractor, the Nodal Officer or 

his nominee shall certify that Contract has been frustrated. The Contractor shall 

leave the Site and stop work as quickly as possible after receiving this certificate 

and shall be paid for all work carried out before receiving it and for any work 

carried out afterwards to which commitment was made. 

3.63. NIL 

F. SPECIAL CONDITIONS OF CONTRACT 
 

1. LABOUR 

The contractor shall, unless otherwise provided in the Contract, make his own arrangements 

for the engagement of all staff and labour, local or other, and for their payment, housing, 

feeding and transport. 

The Contractor shall, if required by the Nodal Officer or his nominee, deliver to the Nodal 

Officer or his nominee a return in detail, in such form and at such intervals as the Nodal 

Officer or his nominee may prescribe, showing the staff and numbers of the several classes 

of labour from time to time employed by the Contractor on the Site and such other 
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information as the Nodal Officer or his nominee may require. 

2. COMPLIANCE WITH LABOUR REGULATIONS: 

During continuance of the contract, the Contractor and his sub-contractors shall abide at all 

times by all existing labour enactment and rules made there under, regulations, Notifications 

and by laws of the State or Central Government or local authority and any other labour law 

(including rules) regulations, bye laws that may be passed or notification that may be issued 

under any labour law in future either by the State or Central Government or the local 

authority. Salient features of some of the major labour laws that are applicable to 

construction industry are given below. 

The Contractor shall keep the Employer indemnified in case any action is taken against the 

employer by competent authority on account of contravention of any of the provisions of 

any Act or rules made there under, regulations or notifications including amendments. If the 

Employer is caused to pay or reimburse such amounts as may be necessary to cause or 

observe, or for non-observance of the provisions stipulated in the notifications/bye 

laws/Acts/Rules /regulations including amendments, if any, on the part of the Contractor 

the Nodal Officer or his nominee/Employer shall have the right to deduct any money due to 

the Contractor including his amount of performance security. The Employer/Nodal Officer 

or his nominee shall also have right to recover from the Contractor any sum required or 

estimated to be required for making good the loss or damage suffered by the Employer. 

The employees of the Contractor and the Sub-Contractor in no case shall be treated as the 

employees of the Employer at any point of time. 

SALIENT FEATURES OF SOME MAJOR LAWS APPLICABLE TO ESTABLISHMENTS 

ENGAGED IN BUILDING AND OTHER CONSTRUCTION WORK. 

(a) Workmen Compensation Act 1923:- The act provides for compensation in case of injury 

by accident arising out of and during the course of employment. 

(b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on 

satisfaction of certain conditions on separation if an employee has completed 5 years’ 

service or more on death at the rate of 15 days wages for every completed year of service. 

Act is applicable to all establishments employing 10 or more employees. 

(c) Employees P.F and Miscellaneous Provision Act 1952:- The Act Provides for monthly 

contribution by the employer plus workers @ 12%/8.33%. the benefits payable under 

the Act are: 
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Pension to family pension retirement or death, as the case may be. (ii) Deposit linked 

insurance on the death in harness of the worker, (iii) payment of P.F accumulation on 

retirement/death etc. 

(d) Maternity Benefit Act 1951:- The Act provides for leave and some other benefits to 

workmen/ employees in case of confinement or miscarriage etc. 

(e) Contract Labour (Regulation & Abolition) Act 1970:- The Act provides for certain welfare 

measures to be provided by the Contractor to contract labour and in case the Contractor 

fails to provide, the same are required to be provided, by the Principal Employer by Law. 

The Principal Employer is required to take Certificate of Registration and the Contractor 

is required to take license from the designated Officer. The Act is applicable to the 

establishments or Contractor of Principal Employer if they employ 20 or more contract 

labor. 

(f) Minimum Wages Act 1948:- The Employer is supposed to pay not less than the Minimum 

Wages fixed by appropriate Government as per provisions of the Act if the employment 

is a scheduled employment Construction of Buildings, Roads, Runways are scheduled 

employment. 

(g) Payment of Wages Act 1936:- It lays down as to by what date the wages are to be paid 

when it will be paid and what deductions can be made from the wages of the workers. 

(h) Equal Remuneration Act 1979:- The Act provides for payment of equal wages for work 

of equal nature to Male and Female workers and for not making discrimination against 

Female employees in the matters of transfers, training and promotions etc. 

(i) Payment of Bonus Act 1965:- The Act is applicable to all establishments employing 20 or 

more employees. The Act provides for payments of annual bonus subject to a minimum 

of 8.33% of wages and maximum of 20% of wages to employees drawing Rs.3500/- per 

month or less. The bonus to be paid to employees getting Rs.2500/- per month or above 

upto 3500/- per month shall be worked out by taking wages as Rs.2500/- per month 

only. The Act does not apply to certain establishments. The newly set-up establishments 

are exempted for five years in certain circumstances. Some of the State Governments 

have reduced the employment size from 20 to 10 for the purpose of applicability of this 

Act. 

(j) Industrial Disputes Act 1947:- The Act lays down the machinery and procedure for 

resolution of industrial disputes, in what situations a strike or lockout becomes illegal 
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and what are the requirements for laying off or retrenching the employees or closing 

down the establishment. 

(k) Industrial Employment’s (Standing Orders) Act 1946:- It is applicable to all 

establishments employing 100 or more workmen (employment size reduced by some of 

the States and Central Government to 50). The provides for laying down rules governing 

the conditions of employment by the Employer on matters provided in the Act and get 

same certified by the designated Authority. 

(l) Trade Unions Act 1926:- The Act lays down the procedure for registration of trade union 

of workmen and employers. The Trade Union registered under the Act have been certain 

immunities from civil and criminal liabilities. 

(m) Child Labor (Prohibition & Regulation) Act 1986:- The Act prohibits employment of 

children below 14 years of age in certain occupations and processes and provides for 

regulation of employment of Children in all other occupations and processes. 

Employment of Child Labor is prohibited in Building and Construction Industry. 

(n) Inter-State Migrant workmen’s (Regulation of Employment & Conditions of Service) Act 

1979:- 

The Act is applicable to an establishment which employs 5 or more inter-state migrant 

workmen through an intermediary (who has recruited workmen in one state for 

employment in the establishment situated in another state). The Inter-State migrant 

workmen, in establishment to which this Act becomes applicable, are required to be 

provided certain facilities such as housing, medical aid, travelling expenses from home 

upon the establishment and back, etc. 

(o) The Building and Other Construction workers (Regulation of Employment and 

Conditions of Service Act 1996 and the Cess Act of 1996:- All the establishments who 

carry on any building or other construction work and employs 10 or more workers are 

covered under this Act. All such establishments are required to pay cess at the rate not 

exceeding 2% of the cost of construction as may be modified by the Government. The 

Employer of the establishment is required to provide safety measures at the Building or 

Construction work and other welfare measures, such as Canteens, First-Aid facilities. 

Ambulance, Housing accommodations for workers near the work place etc. The 

Employer to whom the Act applies has to obtain a registration certificate from the 

Registering Officer appointed by the Government. 
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(p) Factories Act 1948:- The Act lays down the procedure for approval at plans before 

setting up a factory, health and safety provisions, welfare provisions, working hours, 

annual earned leave and rendering information regarding accidents or dangerous 

occurrence to designated authorities. It is applicable to premises employing 10 persons 

or more with aid of power or 20 more persons without the aid of power engaged in 

manufacturing process. 

 

 
Contractor DY CHIEF ENGINEER (P) 

DEENDAYAL PORT AUTHORITY 
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CONTRACT DATA 
 

Items marked “N/A does not apply in this contract. 
 

The following documents are also part of the contract clause reference (Not Applicable) 
The schedule of other contractors (3.8) 
The schedule of key personnel (3.9) 

The above insertions should correspond to the information provided in the invitation of bids. 

The employer is 
Chairman, 
DEENDAYAL PORT AUTHORITY, KANDLA. 

 
Address: A.O.Building, P.O. Box No. 50, Gandhidham. 

 
Employer’s authorized representative is Chief Engineer DEENDAYAL PORT AUTHORITY, 
KANDLA. 

The nodal officer or his nominee is DY CHIEF ENGINEER (P) / SUPERINTENDING Engineer 

ANNEXE, A.O. BLD. 
GANDHIDHAM - 370201, 
Dist. - Kutch (Gujarat) 

 
Nodal officer’s authorized representative is AXEN / AE 

 
The conciliator appointed jointly by the employer and contractor is: (Not Applicable) 

 
Name: - Not Applicable 

 
Address: - Not Applicable 

 
The name and identification number of the contract is “Annual maintenance contract for 
Linkspans, Pontoons and Terminal facilities at Hazira” 

 
The works consist of “Annual maintenance contract for Linkspans, Pontoons and 
Terminal facilities at Hazira” 
The start date shall be    

 

The intended completion date for the whole of the work is24months and extendable for one 
year on same terms and conditions by mutual consent. 

 
The following documents also form part of the contract 
The contractor shall submit a program for the works immediately after delivery of the letter of 
acceptance. 

 
The site possession dates shall be given after the award of work. 
The defect liability period is 12 Months (3.35) 
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The minimum insurance cover for physical property, injury and death is Rs.20.00 lakhs per 
occurrence with the number of occurrences limited to four. After each occurrence, contractor 
will pay additional premium necessary to make insurance valid for four occurrences always. 

 
Appointing authority for the Arbitrator is Chairman, DPA. 

 
The following events shall also be Compensation Events. (3.44) 

 
1. The Employer terminates the Contract from his convenience. 
2.   . 
3.   . 
4.   . 

 

The period between programme updates shall be 15 days. (3.27) 
 

The amount to be withheld for late submission of an updated 
programme shall be Rs. 5000/- (3.27) 
The language of the contract documents is English  (3.3) 
The law, which applies to the contract, is law of Union of India (3.3) 
The currency of the contract is Indian rupees (3.46) 
Fees and types of reimbursable expenses to be paid to the 
Dispute Review Expert (3.25) 

 

Appointing authority for the Arbitrator is Chairman, DPA. 
 

Escalation is Payable for contracts as per clause no. 47 of section – 3, subjected to 

special condition provision.(NOT APPLICABLE) 
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SPECIFICATIONS AND SPECIAL CONDITIONS 
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SPECIFICATIONS AND SPECIAL CONDITIONS 
 The conditions of contract of section 1 to 4 (hereinafter called as the General conditions) 

modified or added to by the following part i.e. Section-5, conditions of particular application 
which shall be read and construed with the General Conditions as if they were incorporated 
there within so far as any of the conditions of particular application may conflict or be 
inconsistent with any of the General Conditions, particular Section-5 shall prevail. 

 
5.0 Technical Specifications for Tender Item No. 76 

5.1 Introduction 
 

Ro-Ro ferry service between Hazira and Ghogha has reduced the travel time between these two 
destinations by about 9 hours.    This has been achieved by installing the link spans on both ends making 
the Ro-Ro vessel to come alongside pontoon at any time of the day. Prior installation of Link Spans, the 
Ro-Ro service was limited due to huge tidal variations. Low water at the jetties prevented Ro-Ro vessels 
to come alongside. Installation of link span on the floating pontoon (secured by anchors) eliminated the 
limitations of getting the Ro-Ro vessels alongside only during low tide. 

 
5.2 Structure and design of Link Span assembly 

 
Linkspan necessarily is a bridge between the jetty (fixed) and pontoon (floating), weighing 
about 150 MT, facilitating the movement of passengers and trucks/trailers from jetty to 
pontoon to Ro-Ro vessel and from Ro-Ro vessel to jetty. Jetty end of the link span is fulcrumed 
on the bearing fixed on the jetty. Similarly, pontoon end is fulcrumed on the bearing fixed on 
the pontoon. This provides freedom for the link span to move up and down with tide variation. 
Pontoon, having ballast and void tanks, is ballasted as per the calculation to keep it even keel. 
Pontoon is a structure made up of mild steel with tanks in the nested fashion to keep it 
buoyant and even keel. Combination of Pontoon (structure), link span and bearings make the 
Ro-Ro service a reality at all times. These structures are very critical and are required to be 
maintained at all times. 

5.3 Maintenance Philosophy 
 

All the structures are made of Mild Steel and exposed to salty conditions. In order to increase 
the life and longevity of the link span assembly, it becomes pertinent to have a Planned 
Maintenance Philosophy in place which maintains, monitors and executes remedial measures 
so that not only the life of passengers is not put at risk but also the availability of services 
unhindered. 

 
Majorly, following parameters are to be taken care of in order to achieve above adjective of 
link span. 

 
5.4 Maintenance of structure 

 
Application of proper paint scheme, Derusting of exposed spots and application of paint 
regularly, UTG of the metallic structure especially pontoon and pontoon tanks, regular 
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survey by Class Surveyor, maintenance of bearings (degreasing, regreasing). To carry out 
regular maintenance on the structure, a skilled team of minimum 2 personnel will be on site 
to offer 24 x 7. 

 
5.5 Monitoring of Tanks 

 
Landing of vehicles and berthing of vessels on the pontoon is a critical activity and water 
level in the tanks plays a pivotal role in maintaining the even keel during landing and 
berthing activities. It, thus becomes very important to monitor the tank level at all times 
without opening the hatches. Tank Level Monitoring system with remote display will have 
to be in place to monitor the tank level and record the parameters for future use. The system 
also needs to cater for providing alarms in case the water level is changed drastically due to 
breach in the tanks. 

 
5.6 Safe berthing and landing 

 
The most critical activity on the link span is safe berthing of vessel and landing of heavy 
vehicles from and to the vessel. All these activities must be monitored and remedial action 
taken in case of noncompliance so that there is no damage to the structure.   In order to have 
a round the clock monitoring, CCTV with infrared cameras will have to be installed at at least 
4 places so that all the activities are covered. The feed of the cameras will be available in the 
control station through a Wi-Fi link for monitoring at all times. The feed will also be recorded 
for future use. 

 
5.7 Maintenance Routines at each site 

A strict maintenance regime needs to be followed and recorded to increase the life of link 
span assembly and provide long service. As mentioned above, a skilled team of 2-3 personnel 
will be positioned round the clock during the contracted maintenance period. A regime, as 
under, will be followed by them and recorded. The recorded log will be put up to the 
authorities as nominated by the DPA once in 15 days for scrutiny and course correction, if 
any. 

 
5.8 Daily maintenance routines 

 Monitoring of water level in tanks 

 Monitoring of safe landing of vehicles and berthing 

 Physical checks on the link span and pontoon 

 Derusting on exposed structures (paint peeled off) and application of approved 
paint scheme 

 Physical checks on hatches, covers, sounding pipes on pontoon 

 Physical checks on air vents and ball mechanism 

 Physical Checks on bearings (hinges on both ends) 
 

 
5.9 Weekly routines 
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 In addition to Daily maintenance routines, the following checks/actions will be 
undertaken by team on weekly basis 

 Physical checks on internal condition of void spaces 

 Physical checks on condition of hatch covers, rubber gasket 

 Physical and operational checks on ballast/fire pump 

 Physical and operational checks on generator 

 Physical checks on Life Saving Appliances and firefighting appliances 

 Physical checks on condition of bottom of link span 

 Physical checks on link span cross members and repair if any 

 Greasing on both end bearings 

 Physical checks on dolphin guides 

 Physical checks on flaps at both ends 

 *Every two weeks, maintenance and repair records to be submitted for review by 
DPA nominated authority and authenticated. 

 
5.10 Monthly routines 

In addition, in addition to Daily + weekly maintenance routines, the following 
checks/actions will be undertaken by team on monthly basis 

 Checks on ballast tanks. Routine to be undertaken in a way so as to cover all tanks 
in the month 

 Routines on void spaces 

 Physical checks on the anodes (during low waters) 

 Physical checks on the fendering system 

 Maintenance on air vents and ball mechanism 

 Maintenance on flaps on both ends 
 

5.11 Quarterly routines 
 

In addition to Daily + weekly + monthly maintenance routines, the following 
checks/actions will be undertaken by team on monthly basis 

 IRS Visit for general examination and remedial measures if any observations are 
recorded. 

 Cleaning of sea growth if any during low water using wire brush ensuring that the 
paint is not peeled off. 

 Inspection by the paint representative for condition of paint. DFT would be 
recorded. 

 
5.12 Half Yearly routines 

In addition to Daily + weekly + monthly + quarterly maintenance routines, the 
following checks/actions will be undertaken by team on monthly basis 

 Maintenance of ballast pump 

 Maintenance of generator on pontoon 
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 Replacement of anodes if consumed more than 50% 

 Check of Paint condition in tanks by Paint representative in presence of surveyor 
and touch up scheme to be applied if required 

 Maintenance and painting of dolphin guides 

 UTG of pontoon deck and link span. Repair if any to be carried out as per surveyor's 
recommendation 

 
5.13 Yearly routines 

In addition to Daily + weekly + monthly + quarterly   + yearly maintenance 
routines, the following checks/actions will be undertaken by team on monthly basis 

Annual survey which will encompass 

 UTG of entire structure 

 Inspection of underwater area using underwater camera 

 Application of   paint   scheme   as   per   paint   representative recommendation 

 Service of LSA and Firefighting equipment’s 

 
** Prior to commencement of contract, all the existing Maintenance and 

inspection records are to be shared with the AMC Contractor for reference. 

 
 

5.14 Scope of work of agency for Linkspan and Pontoon at Hazira 
Operation and Maintenance Philosophy: to keep Operational Ropax equipment at all the time 
that enable to provide uninterrupted services. It broadly includes monitoring/ checking/ 
maintain/ preventive measures/ action and maintenance/ repairs activities under different 
schedule/ time line as per below: 

 
 
 

Sr. No. Scope of Work 

(A) Linkspan-Pontoon: 

1 Provide competent technical supervisors round the clock . 

2 Water levels in the tanks and accordingly Ballasting/ De-ballasting of pontoon including fresh 
water supply, fuel supply to keep Pontoon clean. 

3 Draft and free board of Pontoon. 

4 Void and free conditions. 
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Sr. No. Scope of Work 

  

5 Crash barriers with their fastenings. 

6 Greasing/painting dolphin guide structure. 

7 Yoke assembly with their fasteners and weld joints, Bank seat bearings and tighten/replace the 
same as and when required. 

8 Fender systems of pontoon. 

9 Flaps at both ends with their bearings. 

10 Lifesaving appliance on Pontoon and Linkspan. 

11 Monitoring of Vehicular movements on Linkspan. 

12 Installation and surveillance of CCTV cameras on Linkspan/ Pontoon and Mooring dolphin to cover 
activities on and around them. 

13 Ballast pumps, generator to keep operations all times. 

14 Monitoring and movement of YIKE structure assembly complete in all respect including their Rubber 
pads, bolts, weld joints etc., and replace/take corrective measures in advance to continue unhindered 
operation. 

15 NDT of Pontoon and Linkspan weld joints other vulnerable areas. Repairs to be carried out under 
Surveyor's requirements. 

16 Painting of Ro-Ro equipment as and when required. 

17 Manhole covers, air events, soundings plugs and pipes etc. 

18 Greasing and oiling all moving parts of Linkspan and Pontoon and their flap pins/ bearings 
complete in all respect such as YOKE pads and piles, bank seat bearing. 

19 Providing skilled/ Semi-skilled/unskilled workers. 

20 Providing tools, tackles, and necessary jigs and fixtures. 

21 Providing cranes of capacity as per job requirements. 

22 Providing spares, hardware, steel plates and other material. 

23 Logistic support for the above work 

24 Consumables grease, oil etc. 

25(a) Monitoring Linkspan and Pontoon Operation: 
 

i. Under different Loading Conditions. 
ii. Environmental factors such as tides, waves, winds, etc. 
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Sr. No. Scope of Work 

25(b) Monitoring water depth in and around Pontoon areas. 

25(c) Implementation of damage control plan 

25(c) i. Rescue of Pontoon by sling wires or any other means. 

25(c) ii. Ballasting/ De-ballasting of Pontoon in case of water ingress in Pontoon due to any damages. 

25(c) Conducting mock drill for damage control-quarterly. 

25(d) Hiring of floating crane barge of require capacity 

25(e) Hiring of Hydra Crane/other shore crane of suitable capacity. 

25(f) Hiring of drivers. 

25(g) Under water inspection of pontoon 

26 Daily/weekly/monthly operation and maintenance report. 

27 i. Review of Present Ro-Ro equipment system- Brand Marine Consultant. 
ii. Study of motions of Ropax Equipment-M/S SIRI Marine. 
iii. Design modification of pontoon and its 

B) Fire Fighting System: 
It broadly includes various monitoring/checking/maintain/preventive measure/action and 
maintenance/repairs activities under different schedule/time line. 
1. Diesel Fire pump, Electrical Pump and jockey Pumps. 
2. Checking Water in Water Sump for fire frightening. 
3. Maintain adequate diesel storage. 
4. Servicing of All Valves, i.e. fire Hydrant, 4-way valves, NRVs etc. 
5. Dry batteries. 
6. Flexible Hoses and Hose Box. 
7. All pressure gauges. 
8. Fire Detectors and their alarms in MTB and admin Building. 
9. Servicing of Fire Extinguishers 

28 Conducting Mock Drill-Quarterly 
 

5.15 Work is to be carried out as per detailed specification laid down in IS specification, Latest IRC 
standard, and CPWD manual however the provisions made in contract documents shall prevail. 

5.16 In case of items where no specifications are defined under IS, MOST or CPWD manual or GMB 
SOR or tender document superior quality of material available in market shall be applicable. 

5.17 (1) The following clauses of the INSTRUCTION TO THE BIDDERS (Section– I) will not be 
applicable. 

Clause 1.4.1. (c), Clause1.4.1(d), Clause 1.4.1(e), Clause 1.4.1(g), 
Clause 1.4.2(d), Clause 1.4.2(e), Clause 1.4.2(j), & Clause 1.4.2(k), 
Clause 1.4.3 (iv), Clause 1.4.4, Clause 1.4.5 
Clause 1.5.2 (Joint venture), Clause 1.8.2 (Bidding documents) 
Clause 1.9.2, Clause 1.13.2 
Clause 1.19.1, 1.19.2 (sealing and marking of bids) 
 Clause 1.22.2& 1.22.5 (Modification of withdrawal of Bid) 
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Clause 1.23.2, 1.23.3 (Withdrawal) 
Clause 1.27.1, 1.27.2 (Correction of errors) 
Clause 1.34 (Advance Payment),  

Clause 1.35.1 (Conciliator) 

 
(2) Following clauses of Section-2 are not applicable: - 

(a) The clauses C, D& G of the SPECIMEN FOR FORM OF BID 
(b) Advance Payment and Appointment of Conciliator in ‘CONTRACTOR’S BID’ 
(c) Sr. no. 5, 6, & 7 of ‘Pre-Qualification of bidders’ 
(d) FORM 23 A (Format of Insurance Surety Bond for Earnest Money Deposit) 

 
(3) Following clauses of the CONDITION OF CONTRACT (Section-III) will not be        applicable: - 

Para 2 of Clause 3.1.1 regarding appointment of Conciliator 
Clause 3.7 (Joint Venture) 
Clause 3.8.1 (Sub-contracting), 
Clause 3.9.1 
Clause 3.21.1 (Possession of site) 
Clause 3.24.1 (Disputes) 
Clause 3.25.1, 3.25.2, 3.25.3 (Settlement of disputes, decision by 
Conciliation, Arbitration) 
Clause 3.26.1 (Replacement of Conciliator),  
Clause 3.43.2, 3.43.3, 3.43.4, 3.43.5, 3.43.6, 3.43.7 
Clause 3.44.1, 3.44.2, 3.44.3 (Compensation events) 
Clause 3.45(Tax) 
Clause 3.47 (price adjustment)  
Clause 3.49(vi) 
Clause 3.50 (Incentive or Bonus) 
Clause 3.51 (Advance payment) 

 
5.18 Following clauses of Section-4 & Section-8 are not applicable: - 

a) The schedule of other contracts, the schedule of Key personnel and Conciliator is 
not applicable under Contract Data of (section – 4) 

b) The form for Dispute Review Board Agreement (section – 8) 
c) Form of Exception & Deviations(section-8). 
d) The form for specimen bank guarantee for Stage payment (section – 8) 
e) Specimen EMD Bank Guarantee format (Section – 8). 

 
5.19 The work to be performed under the scope of this specification shall broadly include: 
 Civil Work which includes, CC work, RCC work, New and old painting to civil assets and 

repairs to existing structures. 
 Road work. 
 Repairing to the steel structures and replacement of steel work wherever necessary. 

Painting on new and old steelwork. 

Some indication of nature and extent of the works have been given on the drawings and those 
are preliminary only. Drawings showing complete nature and extent of the works will be 
furnished to the Contractor progressively during the execution of the work. Quantities 
indicated in the Schedule of Items are tentative and are subject to change. All items of work 
shall be executed in accordance with the relevant specification annexed thereto and the 
provisions of the contract. 
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5.20 Only vehicles permitted by the Board will be allowed inside the Port premises. 

Admission to the Port premises of men and vehicles is regulated by rules and regulations 
of the Port Authority in force from time to time and any passes, tokens, permits or 
licenses for his workmen vehicles or plant will have to be obtained by the Contractor 
from the Security Officer/C.I.S.F. of the Port Authority directly by making necessary 
deposits or payments for the same if any. 

 
5.21 The contractor shall arrange to supply samples of coarse aggregate and fine aggregate 

etc. to the Laboratory for mix design for concreting works. Mixing of cement concrete 
works shall be on weigh batching basis as per IS. Requirement. The charges shall be 
borne by the contractor. 

 
5.22 The cement concrete solid blocks, machine made required for the work, shall be got 

tested from the port laboratory as directed or any Government approved laboratory. The 
Contractor shall make available the number of blocks so required for testing of solid 
blocks and the strength shall not be less than 40 Kg/cm2. The charges shall be borne by 
the contractor 

 
5.23 Force Majure - This will be restricted to natural calamities and acts of God only. 
5.24 The flooring works are to be finished with neeru (cement slurry) without any extra cost. 

5.25 All the royalties of the materials, quarry fees, octroi, charges, sales tax etc. are payable 
by the contractor directly to the authorities concerned and the rates tendered shall be 
deemed to be inclusive of all such charges. 

 
5.26 POST TENDER MODIFICATION: - 

The Tenderers are not expected to make any post tender modification. Hence, the 
tenderers should not make any correspondence regarding the tender after submission 
of the same on due date and time. No cognizance of any correspondence shall be taken 
and if Tenderers persists with the same necessary action will be initiated against him. 
All the tenders received on or before the due date and time shall be opened, if otherwise 
found in order. 

 
5.27 To the limited extent and availability that can conveniently be spared by the Board from 

time to time electric power for lighting and operation of the plant of the contractor can 
be had from the Board as per Rules & Regulations in force from time to time. The 
contractor shall draw his needs thereafter at own expenses in the manner approved by 
the Nodal Officer or his nominee. The Board will recover charges of electricity current 
consumed by the contraction supplied through Port together with meter rents at the 
rates fixed by the Board from time to time. The electricity to be paid on this charges shall 
be borne by the Contractor. Nothing extra shall be account. The electric supply is subject 
to Board’s rules and regulations and convenience as regards shut down for repairs and 
overhauls of Board’s electric system. The contractor shall not claim any damages for 
stoppages or shortages in current supply for any reasons whatsoever. The contractor has also 
to install his own generator etc. at his own cost and risk to meet with his full requirement of 
electric power. 
 
 

5.28 The contractor shall have to make good all damages done by him to structure nearby 
while executing the work and no extra payment shall be made to him on that account. 
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5.29 A Site Order book is to be maintained by the contractor at the site of work. Order and 
instructions written in the order book shall be deemed to have been legally issued to the 
contractor and the contractor shall sign each entry promptly in the order book as a token 
of having seen the same. The order book shall be the property of the board and shall be 
handed over to the Nodal Officer or his nominee of the work in good condition on the 
completion of the work or whenever required by the Nodal Officer or his nominee. 

 
5.30 The Contractor shall deposit / store any materials in such a way so as not to cause 

inconvenience to the employees / workers engaged on the Port activities and to nearby 
activities. 

 
5.31 The stamp paper of requisite value shall be furnished by the contractor within 10 days 

from the date of issue of letter of acceptance, failing which he will not be permitted to 
start the work. 

 
5.32 The value of the stamps to be affixed on the agreement shall be of appropriate value 

prescribed for bond as per latest provision of law enforced on the date of execution 
contract same shall be borne by the Contractor. However, if the contractor furnishes G. 
P. Notes or approved guarantees in respect of part of security deposit, the stamp duty 
chargeable for the amount shall be as prescribed for agreements and payable in 
accordance with latest provision by law in force at the time of execution of the contract. 
All the cost of the stamp duty shall be borne by the Contractor. 

 
5.33 For execution of work, contractor may be permitted to construct temporary offices, 

store, labour room toilet etc. at his own cost along with necessary letter / drawing for 
the permission in written. Nothing will be paid for these purpose and before handing 
over the site on completion of the work, the contractor has to dismantle all these 
temporary structure erected by him. Completion certificate will be issued only after 
compliance of above aspects. 

 
5.34 The contractor shall take necessary precautions and prevent the falling of sparks in the 

seawater while carrying out the work of cutting / welding. In case of any leakages / 
escape of gas from vessel / flexible line etc. all the work shall be stopped immediately 
and co-operate the Fire Brigade personnel. It is further clarified that the suitable 
extension of time shall be granted to Contractor for completion of work on account of 
such stoppage without any compensation and idle charges. No claims / disputes shall be 
entertained on that account. 

 
5.35 All the works until handed over to the Nodal Officer or his nominee shall stand at the risk 

of the contractor who shall be responsible to make good at his own cost all the losses and 
damage caused by or due to fires, weather, tides or any other reasons. The contractor 
shall hand over at the time of completion of work the work in good order and conditions 
and in conformity in every respect with the requirements of the contract and 
instructions of the Nodal Officer or his nominee. 

5.36 GST REGISTRATION 
 

The GST Registration No. should be invariably mentioned in the bid tender quotation 
failing which bid / tender quotation will be considered as non - responsive and be liable 
for discharge. 

 

5.37 GOODS & SERVICE (GST) CLAUSE 
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The contractor shall quote the price exclusive of GST. The contractor shall quote prevailing 
GST rate separately, which shall be reimbursed by DPA after ascertaining necessary 
compliance as per Goods & Service Tax Act, 2017. The contractor should have valid GST 
registration No., to become eligible for participating in the bid. The TDS on GST as per the 
applicability will be deducted. 

 
All other duties, taxes, cesses applicable if any, shall be borne by the contractor. 

 
Contractor/service provider/supplier etc. has to ensure timely and proper filling of GSTR1 
so that Deendayal Port Authority can avail input tax credit in timely manner. In case DPA 
not allowed input tax credit due to failure on part of the Contractor/service 
provider/supplier etc., it will be a financial loss to the DPA and therefore same shall be 
recovered from the payment/deposit of the Contractor/service provider/supplier. 

 
5.38 INCOME TAX DEDUCTIONS FROM BILLS 

Income tax and surcharge as applicable shall be deducted at source by Deendayal Port 
Authority in accordance with Income Tax act and in accordance with instruction issued 
by Tax Authorities on this behalf from time to time for this TDS certificate will be given. 

5.40 During the execution of work, if dewatering is required the same is to be done by the 
Contractor at his own cost and no claim on this account shall be entertained. 

 
5.41 ARBITRATION 

(i) Except where otherwise provided in the contract all questions and disputes relating 
to the meaning of the specifications, designs, drawings and instructions here in 
before mentioned and as to the quality of workmanship or materials used on the 
work or as to any other question, claim right, matter or any other thing what so 
ever, in any way arising out of or relating to the contract, design, drawings, 
specifications, estimates, instructions, order or to the condition or otherwise 
concerning the work or regarding the execution or failure to execute the same 
whether arising during the progress of work or after the completion thereof as 
described here in after shall be referred to the Chairman for sole arbitration by 
himself or by any Office appointed by him. 

(ii) It will be no objection to any such appointment that the arbitrator is an employee of 
the Board or the Government, that he had to deal with the matter to which the 
contract relates and that in course of his duties as an employee of the Board or the 
Government, he had expressed views on all or any of the matters in dispute or of 
different. 

 
The arbitrator, who has been dealing with the arbitration case, being transferred or 
vacating his office or in the event of his death or being unable to act for any reason, 
the Chairman then holding the office shall arbitrate himself or appoint any officer to 
act as arbitrator. 

(iii) It is also a term of the contract that no person other than the Chairman himself or any 
officer appointed by him shall act as arbitrator. 

(iv) It is a term of the contract that only such question and disputes as were raised during 
progress of work till its completion and not thereafter shall be referred to arbitration. 
However, this would not apply to the questions and disputes relating to liabilities of 
parties during the guarantee period after completion of the work. 

(v) It is a term of the contract that the party invoking arbitration shall give a list of 
disputes with amounts of claim in respect of each said disputes along with the notice 
seeking appointment of arbitrator. 
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(vi) It is also a term of the contract that if the contractor does not make any demand for 
appointment of arbitrator in respect of any claims/disputes in writing, as aforesaid, 
within 120 days of receiving the intimation from the Nodal officer or his nominee that 
the final bill is ready for payment, the claim of the contractor shall be deemed to 
have been waived and absolutely barred and the Port Authority shall be discharged 
and released of all liabilities under the contract in respect of these claims. 

(vii) It is also a term of the contract that the arbitrator shall adjudicate only such 
disputes/claims as referred to him by the appointing authority and give separate 
award against each dispute/claim referred to him. The arbitrator will be bound to 
give claim wise detail and speaking award and it should be supported by reasoning. 

(viii) The award of the arbitrator shall be final, conclusive and binding on all the parties 
to the contract. 

(ix) The arbitrator from time to time, with the consent of both the parties, enlarge the 
time for making and publishing the award. 

(x) Arbitration shall be conducted in accordance with the provision of Indian Arbitration 
Act, 1996 or any statutory modifications or re-enactment thereof and rules made 
there under and for the time being in force shall apply to the arbitration proceedings 
under this clause. 

(xi) It is also a term of the contract that if any fees are payable to the arbitrator, this shall 
be paid equally by both the parties. 

(xii) It is also a term of the contract that the arbitration shall be deemed to have been 
entered on the reference on the date he issued the first notice to both the parties 
calling them to submit their statement of claims and counter statement of claims. 

(xiii) Venue of the arbitration shall be such place as may be fixed by the arbitrator at his 
sole discretion”. 

 
5.42 SETTING OUT 

The Contractor shall be responsible for the true and proper setting out of the "Works" 
and the correctness of the positions, levels, dimensions and alignment of all parts of the 
works and for the provision of all necessary instruments, appliances and labour in 
connection herewith. If at any time during the progress of the works any error shall 
appear or arise in the position levels, dimensions or alignment of any part of the works, 
the Contractor shall immediately notify the Nodal Officer or his nominee who will direct 
the Contractor in what way the work shall be carried out and the Contractor, on being 
required to do so by the Nodal Officer shall at his own expense rectify such error to the 
satisfaction of the Nodal Officer or his nominee at any stage of the work or the checking 
of any setting out or any line or level by the Nodal Officer or his nominee shall not in any 
way relieve the Contractor of his obligations under the contract. 

 
The Contractor shall carefully protect and preserve all benchmarks, site rails, pegs and 
other things used in setting out the works. 
 

5.43 PATENT RIGHTS & ROYALTIES 

The Contractor shall hold the Board, its officers, agents and employees absolved (or 
blameless) from liabilities of any other nature of kind on account of copyright or 
copyright composition, secret process, patented or unpatented inventions, article or 
appliances manufactured or used in the performance of this contract including their 
use by the Board unless otherwise specifically stipulated in this contract. 

5.44 NIGHT AND HOLIDAY WORK 
The contractor shall be allowed to execute the work round the clock on all days except 
for declared closed holidays by the Port. 

5.45 NOTICE OF ADDRESS 
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The Contractor shall notify in writing to the Nodal Officer an address at Hazira for the 
service on the Contractor any communication or any notice to be given to him under the 
Contract and any such notice/communication to the Contractor shall be deemed to be 
duly served if sent by registered post to or left at such address or if delivered to the agent 
or representative of the Contractor. Any notice/communication to the Contractors shall 
also be deemed to be duly served if sent by registered Post to or left at the principal 
place of business or if the Contractor be a company the registered office of the Contractor 
or at the contractors last known address. 

5.46 SALVAGE OF LOST MATERIALS 
If any pile, structural of the staging and of works or dismantled materials fall down into 
the creek during the execution and guarantee period, which are likely to create any 
obstruction (the decision of the “Nodal Officer shall be final to the safe navigation of the 
ships and/or port craft), the Contractor shall remove such obstacles at his own costs. 

5.47 MOORING PRECAUTIONS 
The barges and floating crafts, if employed by the contractor, shall be provided with 
adequate mooring at the site of work. All necessary precautions shall be observed to 
protect the works and the existing structures from being damaged by such floating craft. 
The floating crafts like tugs, barges, launches, etc. brought by contractor be exempted 
from any port charges. However, the contractor is required to comply with all statutory 
regulations and instructions issued by the Nodal Officer, DPA at his own cost. 

5.48 The contractor has to arrange for required crafts like floating tank, jolly boat etc. at his 
cost for carrying out the work at underneath portion as directed by Nodal Officer or his 
nominee. 

5.49 Concrete cover block with binding wire shall be used in all RCC works of standard size 
as directed by the Nodal Officer or his nominee c.c. cover block should be well cured for 
at least seven days before use. No stones or kapchi has to be used instead of cover blocks. 

5.50 The welding of structural member Reinforcement shall be done with the best standard of 
workmanship and strictly in conformity with the requirement laid down in the relevant 
I.S. code. 

5.51 Since some work is required to be carried out under tidal condition in jetty and it will be 
necessary for the contractor to provide insurance cover to his workers and his staff. 

5.52 PLANT 
The contractor shall be responsible for the supply, use and maintenance of all construction 
plant and equipment and he shall ensure that it is suitable for the work and is maintained 
in such a manner as to ensure its efficient working. The Nodal Officer or his nominee may 
direct that plant which is not efficient and is prejudicial to the quality of the work be 
removed from the site and replaced by plant to his satisfaction. 

5.53 QUALIFIED PERSONNEL 
Fully qualified and experienced concrete quality control Engineers shall be employed by 
the Contractor and shall be available on site at all times when important work is taking 
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place. Operators for mechanical vibrators, mixers and foreman in charge of placing of 
concrete shall be fully trained and experienced in their classes of work. 

5.54 CLASS OF CONCRETE 
All the requirements of each Class of concrete for all RCC works shall be as per IS-2911 & 
4651 & 456. 

5.55 FAULTY WORK 
Faulty work due to any reason shall be demolished and re-constructed by the Contractor 
at his own cost. 

5.56 LABOUR 
The Contractor shall maintain at the site qualified and experienced foremen and necessary 
gangs of trained workmen experienced in all civil and steel structure work. 

 
5.57 CEMENT MORTAR 

The proportions by weight of cement to fine aggregate in mortar shall be as shown on the 
Drawings or as otherwise directed. The mortar shall be thoroughly mixed with just 
sufficient water to make a homogeneous and Workable mix. 
The use of plasticizers or other additives will not be permitted without the prior approval 
of the Nodal Officer or his nominee and the Contractor shall carry out at his own cost such 
tests on additive as the Nodal Officer or his nominee may direct. Mortar shall be used 
within half an hour of adding the water to the dry ingredients. 

5.58 SHUTTERING AND FORMWORK 
5.58.1 GENERAL 

All shuttering and support required for construction of concrete works shall be designed 
by the contractor. Shuttering shall be of steel plates or plywood. 

5.58.2 FIXING 
The contractor shall fix all the form work in perfect alignment. The form work shall be 
securely braced so as to be able to withstand without appreciable displacement, deflection 
or movement of any kind, weight of the constitution or movement of persons, material and 
plant. All the joints should be watertight to prevent leakage of cement slurry from the 
concrete. Wedges and clamps are to be used wherever practicable. 

5.58.3 REMOVING 
Forms or shuttering shall not be disturbed until the concrete has sufficiently hardened. 
The proper time for removal of form work shall be in accordance with IS-456-2000 or as 
directed by Nodal Officer or his nominee. 

5.58.4 FINISH / ALIGNMENT 
Shuttering shall be such as to produce a first class fair face on the concrete free from board 
marks or any other disfigurements, and shall be used for all surfaces exposed and 
unexposed. All shuttering is to be aligned within a tolerance of 3 mm. 

5.59 PREPARATION FOR CONCRETING 
Before any concreting is commenced, shuttering and centering shall be carefully examined 
and the space to be occupied by the pour, thoroughly be cleaned out. The inside of 
shuttering shall be treated with a coating of an approved substance to obviate adhesion 
and where necessary to prevent absorption from the concrete, the shuttering shall be 
thoroughly wetted shortly before concreting is commenced.' 

5.60 CONTRACTOR’S RESPONSIBILITY 
Any, damage resulting from premature removal of shuttering or from any other cause 
shall be made good by the Contractor at his own expense. 

5.61 BENDING REINFORCEMENT 
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Bending of reinforcement shall strictly be in accordance with the approved drawings, or 
IS: 2502 or as ordered by the Nodal Officer or his nominee. No reinforcement bar shall be 
bent when in position without the approval of the Nodal Officer or his nominee, whether 
or not it is partly embedded in the hard concrete. 

5.62 BINDING WIRE 
All bars shall be bound tightly together where they cross, with annealed steel wire 1.5 
mm in diameter. The free ends of the binding wire shall be bent inwards. 

5.63 PLACING AND FIXING 
All types of reinforcement shall be correctly placed and fixed in position entirely to the 
satisfaction of the Nodal Officer or his nominee. The cost of providing tying wire as well 
as space blocks rods shall be deemed to be covered in the rate for reinforcement steel. 

5.64 WATCHING & LIGHTING 
The contractor shall in connection with the works, provide and maintain at his own 
expenses, all lights, guards, fencing and watching whether on shore or afloat when and 
where necessary or as required by the Nodal Officer or his nominee or by any Competent 
Statutory or other authority for preparation of works or for the safety and convenience 
of the public or others. 

5.65 AMENDMENTS 
The Board may, from time to time, add to or amend the regulation and on any question 
regarding the application, interpretation or effect of these regulation the decision of the 
Chief Labour Commissioner or Deputy Chief Labour commissioner of the Government of 
India or any other person authorized by the Board in that behalf shall be final. 

5.66 INFLAMMABLE STORES 
The contractor is to comply with all local regulation in respect of sage storage of all 
inflammable stores, explosive or other materials involving risk to third parties and is to 
take all precautions required in the transport and use of such materials. The contractor 
is to submit to the Nodal Officer or his nominee for approval all drawings and documents 
required for the sanctioning of storage sheds or other accommodation and is to build all 
such storage to the proper requirement at his cost. 

5.67 PAINTS 
All Epoxy paints/ primers, synthetic paints and distempers, water proofing paint etc. 
used on the works shall be approved by the Nodal Officer or his nominee. Test certificates 
on, covering capacity dry film thickness and viscosity and drying time may be required. 

5.68 All the labour acts, rules and regulations in force from time to time are to be followed by 
the contractor and the contractor has to obtained License/Registration from the 
Assistant Labour Commissioner (C), as per rules, during the course of execution of work. 

5.69 The provision in special conditions which form a part of the contract shall have 
precedence over those specified in Conditions of Contract in case of diversity, if any. 

5.70 The tenders with any conditions or inscription in Schedule “B” or enclosure are liable to 
be summarily rejected. Errors, over writings and corrections are not permitted in tender 
and, if any, shall be neatly scored out and duly attested. 

5.71 LOI intimating the contractor about the proposed acceptance of tender will be issued by 
the Chief Engineer. The tender agreement in approved form bearing the stamp of required 
value shall be executed by the Chairman on behalf of the Board, having common seal of 
the Board. The final acceptance letter shall be issued by the Chief Engineer on non-judicial 
stamp paper of Rs.50/- which is to be borne by the contractor. In case, the contractor 
desires to have the duplicate copy of the acceptance letter, he shall have to pay an 
additional amount of Rs.20/- only. 
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5.72 The contractor shall have to ensure various statutory deductions as stipulated under 
different labour laws/acts. 

5.73 The work shall be carried out in accordance with the best standards of work-man ship 
and to entire satisfaction of Engineer-in-Charge. 

5.74 The contractor shall be required to execute the work in such a way so as not to cause any 
damage, hindrance or interference with port activities going on in the area or nearby. He 
should not deposit the materials at such places which may cause inconvenience to the 
public and the work going on in the nearby area. 

5.75 All the materials required to be used in the work shall have to be got approved from the 
Engineer-in-Charge before use, before stacking at the site of work. 

5.76 For the purpose of measurements, the method prescribed in the ‘Indian Standard’ 
specifications shall be applicable in addition to those prescribed in Boards Schedule of 
Rates unless stated otherwise in contract. In case of any ambiguity the decision of the 
Engineer-in-charge shall be final. 

5.77 The notes and data furnished in Deendayal Port Authority, Schedule of Rates in force will 
be considered for measurement purpose in the case of lead, weight, allowance for voids, 
coefficient of painting etc. of the materials. 

5.78 Barricading, including proper lighting arrangement in the night at the required places 
shall have to be provided by the contractor at his own cost, including necessary 
arrangements for proper movement of traffic by carefully maintained approaches and 
road diversions with suitable sign boards for indications of road signs etc. as directed by 
the Engineer-in-Charge. 

5.79 All the precautions regarding the safety of the work shall have to be taken and the 
instruction of Engineer-in-charge in this respect shall have to be followed strictly. 

5.80 Unless otherwise provided none of the permanent works shall be carried out during night, 
Sundays or authorized holidays without the permission in writing, however when the 
work is unavoidable or necessary for the safety of life, properties or works the contractor 
shall take necessary action immediately and inform the Deputy Chief Engineer 
accordingly. 

5.81 The Engineer-in-charge may delete any number of items included in his tender (contract) 
without assigning any reasons and without any financial liability. 

5.82 All the tools, plants, scaffolding, ladder etc. and other machinery etc. required for the 
purpose of execution of work will have to be arranged by the contractor at his own cost, 
and storing of such tools, plants etc. will have to be made by him. 

5.83 The contractor has to make his own arrangement for the storage of materials at site or 
work. 

5.84 Unless otherwise specifically mentioned the rates quoted for all items include for all lead 
and lift and no extra claims shall be entertained on this account. 

5.85 The temporary electrical connection if required for the work shall be arranged by the 
contractor from nearby at his own cost. 

5.86 The contractor shall have to make his own arrangement for potable water required for 
the work. 

5.87 The tender documents submitted by the contractor and correspondence exchanged 
between him and Deendayal Port Authority prior to the acceptance of tender and 
thereafter shall form part of an agreement even though formal agreement duly signed is 
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not executed. 
5.88 While evaluating tenders’ regards should be paid to National Defense and Security 

Condition. 
5.89 Income Tax at applicable rate and surcharge as applicable on the payment to contractor 

will be deducted from the payment and only net amount shall be paid for as directed by 
the Central Board of Direct Taxes, Ministry of Finance, and Government of India. 
Contractor has to furnish PAN No. along with tender. 

5.90 Tenderers are required to furnish their bank account details as per enclosed Performa 
in order to arrange payment through Electronics Clearing System. 

5.91 The dewatering, if required to be done at any stage manually or by pumping is to be done 
by the contractor at his own cost, no separate payment will be made. The quoted rates 
shall be deemed to have included all these elements and nothing extra shall be paid to 
the contractor on account of dewatering operations. 

5.92 In the event of the tender being submitted by a firm, it must be signed separately by each 
constituent thereof or in the event of absence of any partner, it must be signed on his 
behalf by a person holding a power of attorney from him to do so. 

5.93 The bidder has to execute Integrity pact agreement with Deendayal Port Authority. Shri  
Amiya kumar Mohapatra, IFos (Retd.)and Shri Gopal Dhawan ,Ex-CMD,MECL has been 

appointed by DPA as Independent External Monitors and whose address is as under: 
 

 Shri  Amiya kumar Mohapatra,IFos 
(Retd.),Qrs.No.5/9, Unit-9, Bhoi 
Nager, Bhubaneswar-751022. 
Mob. 9437002530 
Email: amiyaifs@gmail.com  

Shri Gopal Dhawan, Ex-CMD, MECL, 
House no. 120, Jal Shakti 
Vihar(NHPC Society) P4 Builders 
Area, Great Noida ,Gautam Budh 
Nager,Uttar Pradesh  (UP) 201315 
Mobile No. 80007771467 
Email: saurabh7678@yahoo.co.in  
             

5.94 In the case of discrepancy between the schedule of quantities, the specifications and/or 
the drawings, the following order of preference shall be observed:- 

I) Description of schedule of quantities. 
II) Particular specification and Special condition, if any. 
III) Drawings. 
IV) C.P.W.D. specifications. 
V) Indian standard specifications of B.I.S. 

 
5.95 The contractor shall have to arrange the entry permit for himself and his staff, labours etc. 

from nodal Officer appointed by Deendayal Port Authority at his own cost as per the rules 
and regulation in force at that time. 

5.96 Necessary Indian Dock Safety regulations for the safety purpose shall be adhered to by 
the contractor and he will be held responsible for any violations of the same. 

5.97 Individual quantity for any tender items of work may vary to any extent as required by 
D.P.A for which the contractor shall not submit any dispute/claim what-so-ever, so long 

as the total amount of such variation does not exceed plus or minus 30 % of the Total 
contract value awarded. 

5.98 Materials arranged by the contractor: - 
The contractor shall submit original bills for the cement, steel, asphalt etc., brought to site. 
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In all contracts where issue of cement and steel is not stipulated, special conditions shall 
be incorporated as below: 

1.0 Special conditions for cement 
(1) The contractor shall procure (as specified in the tender)53 grade (conforming to IS (as 

specified in the tender) OPC cement, as required in the work, from reputed 
manufacturers of cement having a production capacity not less than one million tons or 
more per annum as approved by the Ministry of Industry, Government of India, and 
holding license to use ISI certification mark for their product. 

(2) The supply of cement shall be taken in 50 kg. bags bearing manufacturer’s name, date of 
manufacturing, batch number and ISI marking. The cement shall be brought at site in 
bulk supply of approximately 50 tons or as decided by the Engineer- in- charge. The 
cement godown of the capacity to store a minimum of 200 bags of cement shall be 
constructed by the contractor at site of work for which no extra payment shall be made. 
In case of big projects with mass consumption of cement, the same can be brought in 
Silos. 

(3) Samples of cement arranged by the contractor shall be taken by the Engineer-in- charge 
and got tested in accordance with provisions of relevant BIS codes. In case the test results 
indicate that the cement arranged by the contractor does not conform to the relevant 
BIS codes, the same shall stand rejected, and it shall be removed from the site by the 
contractor at his own cost within a week’s time of written order from the Engineer- in-
charge to do so. The cement shall be used on the work only after satisfactory test results 
have been received. The contractor shall supply free of charge the cement required for 
testing including its transportation cost to testing laboratories. The cost of tests shall 
be borne by the contractor. 

(4) Double lock provision   shall be made to the door of the cement godown. The keys of one 
lock shall remain with the Engineer-in-Charge or his authorized representative and the 
keys of the other lock shall remain with the contractor. The contractor shall be 
responsible for the watch and ward and safety of the cement godown. The contractor 
shall facilitate the inspection of the cement godown by the Engineer-in- Charge at any 
time. 

(5) The actual issue and consumption of cement on work shall be regulated and proper 
accounts maintained as provided in the contract. The theoretical consumption of cement 
shall be worked out as per procedure prescribed in the contract and shall be governed 
by conditions laid therein. In case the cement consumption is less than theoretical 
consumption including permissible variation, recovery at the rate so prescribed shall be 
made. In case of excess consumption, no adjustment need be made. 

(6) The damaged cement shall be removed from the site immediately by the contractor 
on receipt of a notice in writing from the Engineer-in-charge. If he does not do so within 
3 days of receipt of such notice, the Engineer-in-charge shall get it removed at the cost 
of the contractor. 

(7) The cement procured by the contractor should not have aged more than 6 weeks. 
1.1 Special conditions for steel 
(1) The contractor shall procure TMT bars of Fe415/ Fe500/ Fe550/ Fe500D grade as per 

tender conditions. 
(a) The grade of the steel such as Fe415/Fe500/Fe 550 / Fe500D or other grade to be 
procured is to be specified as per BIS 1786-2008. 

(b) The TMT bars procured from primary producers shall conform to manufacture’s 
specifications. 
(c) The TMT bars procured shall conform to the specifications as laid by Tempcore, 
Thermex, Evcon Turbo & Turbo Quench as the case may be. 
(d) For TMT bars procured either from primary producers or secondary producers, the 
specifications shall meet the provisions of IS 1786: 2008 pertaining to Fe 415D or Fe 
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500D or Fe 550D grade of steel as specified in the tender. 
(2) The contractor shall have to obtain and furnish test certificates to the Engineer-in- 

charge in respect of all supplies of steel brought by him to the site of work. 
(3) Samples shall also be taken and got tested by the Engineer-in-Charge as per the 

provisions in this regard in relevant BIS codes. In case the test results indicate that the 
steel arranged by the contractor does not conform to the specifications as defined under 
para (1) above, the same shall stand rejected, and it shall be removed from the site of 
work by the contractor at his cost within   a week’s time of written orders from the 
Engineer-in-Charge to do so. 

(4) The steel reinforcement bars shall be stored by the contractor at site of work in such a 
way as to prevent their distortion and corrosion, and nothing extra shall be paid on this 
account. Bars of different sizes and lengths shall be stored separately to facilitate easy 
counting and checking. 

(5) For checking nominal mass, tensile strength, bend test, re-bend test etc. specimens of 
sufficient length shall be cut from each size of the bar at random, and at frequency not 
less than that specified below: 

 
Size of bar For consignment 

below 100MT 
For consignment above 100MT 

Under 10 mm dia bars One sample for each 
25 MT or part thereof 

One sample   for each 40 MT or 
part thereof 

10mm to 16mm 
dia bars 

One sample for each 
35 MT or part thereof 

One sample   for each 45 MT or 
part thereof 

Over 16mm dia bars One sample for each 
45 MT or part thereof 

One sample   for each 50 MT or 
part thereof 

 
(6) The contractor shall supply free of charge the steel required for testing including its 

transportation to testing laboratories and the testing charges shall be borne by the 
contractor. 

(7) The actual issue and consumption of steel on work shall be regulated and proper accounts 
maintained. The theoretical consumption of steel shall be worked out as per procedure 
prescribed in the contract. In case the consumption is less than theoretical consumption 
including permissible variations (+3% for cutting into pieces +/- 2% for variation in 
weight) recovery at the rate so prescribed shall be made. In case of excess consumption, 
no adjustment need to be made. 

5.99 Each Consignment shall be stored separately so that it can be readily identified and 
inspected. The arrangement of cement shall be such as to ensure the utilization of cement in 
the order of its arrival at the stores. 

5.100 Cement brought to site and cement remaining unused shall not be removed from site without 
the permission of Engineer-in-charge. 

5.101 The bidder shall give an undertaking that they have not made any payment or illegal 
gratification to any person authority connected with bid process so as to influence the offence 
under the PC Act in connection with the bid. 

5.102 The bidders shall disclose any payments made or proposed to be made to any intermediates 
(agents etc.) in connection with the bid. 

5.103 Payment with required deduction as per contract condition shall be made on monthly basis 
(only one bill per month under this contract) for the items executed in the preceding month. 

5.104 Payment of M.S. structure steel shall be made as actual weight / Theoretical weight (i.e. 
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Multiplying for standard coefficient) whichever is less. 
5.105 In the event of the contractor(s) committing a default or breach of any of the provisions of 

the boards contractor’s labour regulations and model rules for the protection of health and 
sanitary arrangements for the workers as amended from time to time or furnishing any 
information or submitting or filling any statement under the provisions of the above 
regulations and rules which is materially incorrect, he/they shall without prejudice to any 
other liability, pay to the board a sum not exceeding Rs.200/- for every default breach or 
furnishing, making, submitting filling such materially incorrect statements and in the event 
of the contractor (s) defaulting continuously in this respect, the penalty may be enhanced to 
Rs.200/- per each day of default subject to a maximum of 5 percent of the cost of the work. 
The decision of the engineer-in-charge shall be final and binding on the parties. 

5.106 A bill shall be submitted by the contractor each month on or before the date fixed by the 
engineer-in-charge for all works executed in the previous month and the engineer-in- charge 
shall take or cause to take the requisite measurement for the purpose of having the same 
verified and the claim, as far as admissible, adjusted as far as possible, before the expire of 
ten days from the presentation of the bill. If the 
contractor does not submit the bill within the time fixed as aforesaid, the engineer-in- 
charge may depute within seven days the date fixed aforesaid, subordinate to measure up 
the said work in the presence of the contractor whose counter signature to the 
measurement list will be sufficient warrant and the engineer-in-charge may prepare a bill 
from such list. 

5.107 The contractor shall submit all bills on the printed form to be had on application at the 
office of the engineer-in-charge and the charges in the bills shall always be entered at the 
rates specified in the tender or in the case of any extra work ordered in purpose of these 
conditions and not mentioned or provided for in the tender at the rate hereinafter 
provided for such work. 

5.108 The Bank Guarantee submitted towards Security deposit should be of any 
Nationalized/Scheduled Bank (except Co-Operative Bank) having its branch at 
Gandhidham. The Bank Guarantee received from respective bank through registered A.D. 
shall only be accepted. 

5.109 The Contractor shall affix seal along with signature in the Tender, failing which the bid / 
Tender will be considered as non-responsive and be liable to discharge. 

5.110 All payments to contractors shall be made direct to the bank account of the contractors for 
which necessary details shall be furnished by the contractor including PAN. 

5.111 Construction of Site Offices 
Site offices shall be constructed by the contractor to facilitate working at site and to 
provide necessary facilities for maintenance of site records, drawings, plans, approved 
samples, codes and specifications, copy of agreement and detailed estimate etc.This 
structures are to be constructed at the cost of Contractor and should obtain written 
permission from E.IC. 
Contractor shall also provide 1 Nos. of four-wheeler tourist vehicle (Ertiga/Creta/Seltos 
or equivalent) with driver during contract period for capital work for the use of employer. 
This Vehicle will be used only for duties related to the works of this contract. Vehicle must 
be in very good condition and to the satisfaction of Engineer-In-Charges. Necessary 
fuel/oil/driver/maintenance/toll-taxes etc., will have to be born by the contractor. During 
the currency of contract in case the contractor does not provide the vehicle the employer 
will engage the other tourist vehicle and actual charges incurred will be recovered from 
their due payments or Rs.3000/- per day will be recovered. 

5.112 Removal of rejected/sub-standard materials 
(a) Whenever any material brought by the contractor to the site of work is rejected, entry 
thereof should invariably be made in the Site Order Book under the signature of the 
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Assistant Engineer, giving the approximate quantity of such materials. 
(b) As soon as the material is removed, a certificate to that effect shall be recorded by the 
JE/AE against the original entry, giving the date of removal and mode of removal, including 
the registration number of the truck and a copy of gate pass wherever applicable. 

5.113 Deviation in quantities 

Normally deviation means deviation in quantities of agreement items, i.e. where there is 
increase or decrease in the quantities of items of work specified in the agreement. 
Rates for such deviated items shall be calculated strictly as per the provision of 
agreement clauses. 

5.114 Deriving the Market rates 

As per provisions of variation clauses sometimes rates are to be determined based on 
market rates in certain conditions. In such cases the contractor within 14 days of receipt 
of order for execution of deviated quantities, extra or substituted items beyond 
permissible limits and before the commencement of such work shall give notice, for 
revision of rates, supported by proper analysis, for such quantities. Engineer-in-Charge 
shall consider the analysis submitted by contractor and determine the rates on basis of 
market rates. 
Further in case market rates are less than the agreement rates then in such a case Engineer-
in-Charge should give notice to the contractor within one month of occurrence of the 
excess and should decide the rates based on market rates considering the reply of 
contractor. 
The analysis of rates on market rates should be on similar lines as adopted in the 
justification often der except that market rates of material/labour, hire charges of 

plant and machinery intended to be used prevailing at the time of such order or occurrence 
shall be adopted. Over and above the market rates so arrived 10% would be added for 
overheads and profit of the contractor. 

5.115 Payment of Final Bill 

Final bill of all works shall be paid as per DPA’s citizens’ charter. In case contractor fails to 
submit the final bill within 2 months of completion of work, the process of final bill should 
be initiated by the E-I-C suo-moto to thwart the efforts of contractor to delay the 
preparation of final bill which in all probability may be in the minus. Similarly, E-I-C should 
not delay recoveries for any overpayments detected/ the recoveries being disputed by the 
contractor on the plea that contractor has gone to Arbitration. 

5.116 Tenders with any condition, including conditional rebates, shall be rejected. However, 
tenders with unconditional rebate will be acceptable. 

5.117 Prospective bidder(s) may raise query relating to bidding conditions, bidding process 
and/or rejection of its bid. The reasons for rejecting a tender or non-issuing a tender to 
prospective bidder will be disclosed where written enquires are made by the concerned 
bidder. 

5.118 The period of contract can be further extended for 12 months with mutual consent at 
same rates & terms & conditions of contract. 

5.119 Special Conditions for Environmental Protection 

  The Contractor(s) shall strictly follow up the environmental rules as per the 
Environmental (Protection) Act 1986 while execution of work. 

  All constructions materials i.e. Cement, Aggregates, sand & fill materials which are to 
be used in construction work shall be covered with Tarpaulin or other fabric materials 
as directed by Engineer In Charge. 

  The contractor(s) should stacked and disposed the waste materials in such a manner 
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which are not destroy the environment. 
  Machine mixers, vibrators, way batches plant, diesel generator sets and other vehicles 

engines shall not be left running when not in use. 
  Emission of NO2 and SO2 shall be maintained within the work as per International 

Regulations. 
  To prevent and minimize vibration and noise levels from machineries / vehicles 

during removal of civil wastes contractor(s) shall take the remedial action to minimize 
noise pollution. 

 Provide adequate silencers attached with all vehicles and machines. 
 Install suitable mufflers on engine exhaust and compressor component. 
 The diesel generators set shall be used of noise less. 
 To contractor(s) shall stacked/stored the construction materials at adequate distance 

from coastal area. 
 The contractor(s) shall provide the barrier to prevent the construction materials 

from mixing up with surface / ground water. 
 The contractor shall discharge Waste generated during construction work as per 

CPCB/GPCB regulations. 

5.120 Epoxy paint of approved colour and shade shall be of Asian Paints, IEL Ltd., Nerolac or 
equivalent make, as approved by Engineer in charge. 

5.121 Before painting to structural steel scraping to surface of structural steel is to be done as 
per the complete satisfaction of the Engineer in charge 

5.122 The epoxy paint shall be applied as per specifications and literature of manufacture of 
company. 

5.123 Epoxy paint of structural steel. 
(I) Priming coat shall be of Zinc phosphate / Zinc chromate or as directed by Engineer 

in charge. 
(II) Finishing specially modified epoxy resin enamel for optimum glass and color 

retention or as directed by Engineer in charge. 
5.124 Before painting work, the surface should be thoroughly clean from all the loose material 

and scrapping should be done wherever required as per the complete satisfaction of the 
Engineer in charge. 

5.125 The welding of pipes & flanges etc.., wherever necessary shall be done with best 
workmanship and strictly in conformity with the requirements laid down in the relevant 
IS. 

5.126 The fittings viz. sluice valves, fire hydrants etc., shall be cleaned greased and painted with 
one coat of anti-corrosive paint two coats of red paint etc., to the entire satisfaction of the 
Engineer in charge. 

5.127 All the joints i.e. flange for pipes, sluice valve and specials etc.., rubber packing of 6mm 
thick and MS nut and bolts and washers should be IS standard 

5.128 Floor primer paint and Enamel paint should be first quality of approved colour and shade 
of Asian Paint, IEL Ltd., Burger paint, Garware paint, Narolac paint or equivalent as 
approved by the Engineer in charge. 

5.129 Various mandatory tests like absorption value analysis, impact value, water absorption 
test in respect of metal, crush aggregates used in various works are to be carried out during 
the execution of work silt content in sand is also to be checked and maintain the record in 
the Performa. 

5.130 The concrete to be used for RCC works shall be made of two graded machine crushed trap 
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stone metal. Mechanical appliances such as concrete mixer, vibrate etc.., shall be used for 
mixing and consolidation on concrete. 

5.131 Scanned copy of pre- contract Integrity Agreement duly signed by the bidder and one witness 
(as per appendix) is to be uploaded along with the preliminary bid. Original hard copy of Pre 
contract Integrity Pact Agreement shall be submitted by post or hand immediately after 
closing date of online E-tender failing which tender shall be considered irrelevant. 

 
5.132 EXTRA SUBSTITUTED AND DEVIATED ITEMS OF WORK: - 

Any changes in the contract are broadly classified as deviations. While no changes should 
be done with an intention to cause any undue benefit to the contractor but in the interest 
of work for valid reasons or when situation so demands quantities of agreement items can 
be increased or decreased, extra items can be executed, agreement items can be 
substituted, material/T&P which was not stipulated can be issued and period of 
completion can be extended for which necessary provision and unambiguous procedure 
should be incorporated in the contract to regulate rates/payments for such deviations. 

 
5.133 The contractor shall be registered under the Building and other Constructions Workers 

(Regulation of Employment and Conditions of Service) Act, 1996. 
 

5.134 The contractor has to incur the expenditure for preparation of 10 bonded copies of the 
Agreement, for which DPA will provide one copy of full set including indexing, insertion of 
page nos., certification with index. 

 
5.135 All the royalties of the materials, quarry fees etc. payable by the contractor directly to the 

authorities concerned and the rates tendered shall be deemed to be inclusive of all such 
charges. Before claiming security deposit, contractor shall produce “No Dues certificate” from 
the Geologist and Mining Department of concern authority. 

 
5.136  

Third Party Inspection (TPI) Clause: 
DPA engaged the Third Party Inspection Agency for quality assurance separately. The contractor 
has to co-operate with the Third Part Inspection Agency representative in his duties related to this 
work. The execution of work shall be subject to third party inspection by the agency engaged by 
DPA. The contractor is required to comply the observations queries of the agency and any cost 
incurred for this purpose shall be the responsibility of the contractor. 

 
 

 

LIST OF APPROVED MAKE 

Sr.No. Description Approved Brand 
1. Paint, Primer Asian, ICI, Nerolac 

2. Putty  Birla, Asian 
3. Polish  MRF, Asian, ICI 
4. Hardware Kitch, Durex, EPPW, Ebco, 

Palladium, Dorma 

5. Adhesive Fevicol, Kitcol, Araldite, BAL 
6. Anchor fastner / bolts Fischer Hilti 
7. Floor spring Hemco, Hyper, Sterling, Godrej, 
8. Door closer Efficient Gadget, Godrej, 
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9. Aluminium sections Jindal, Indal 
10. Aluminium Finish 25 micron colour anodized – 

contractor should provide the 
micron thickness measuring 
equipment at site throughout the 
work progress for checking the 
anodizing thickness, visibly 
should looks uniform as per 
standards. 

11. All Aluminium anodised fittings EP & PW or equivalent 
12. SANITARY WARES 1)         CERA 

2) DURAVIT 
3) AMERICAN STANDARD 
4) KOHLER 

13. CP FIXTURES AND ACCESSORIES 
 
 

1)         JAQUAR 
2) HANSGROHE 
3) GROHE 
4) PARRYWARE – ROCA 
5) AMERICAN STANDARD 
6) KOHLER 
7) ESCO 

14. GI PIPES 1) TATA 
2) JINDAL 

15. APVC PIPES & FITTINGS 1) FINOLEX 
2) SUPREME 
3) PRINCE 
4) ASTRAL 
5) ASHIRWAD 

16. STONEWARE PIPES AND FITTINGS 1) APPROVED MAKE ISI 
17. SS SINK 1) AMC 

2) KRISHNA 
3) NIRALI 
4) FRANKE 
5) JAYNA 

18. CEMENT OPC Ambuja, Ultratech, Birla 
Plus, ACC 

19. White Cement Birla, J. K. 
20. TMT – Fe-500 Ribbed bars TATA,SAIL, RINL(VIZAG) 
21. Structural Steel TATA,SAIL, JINDAL,JSW 
22. Structural Hollow steel sections 

(Square and Rectangular) 
SAIL, Asian or equivalent 

23. Structural tubular sections Tata, Sail, Asian or Equivalent. 
24. Coarse Aggregates 6 mm to 40 mm 

sizes 
Approved quarry by EIC 

25. Stone Rubbles & Garvels Approved Quarry by EIC 
26. Shuttering plywood Kitply, Anchor, Green, Pragati or 

equivalent 
27. Marine Grade plywood IS-710 Green, Kitply, Duro, Century, 

Anchor 
28. Commercial plywood – IS – 303 Green, Kitply, Duro, Century, 

Anchor 
29. Decorative ply (Veneer) Green, Century, Kalachandra, 

Archid 
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30. Prelam particle board Novapan, Bhutan 
31. Laminate sheet Greenlam, Alfa-Ica, Decolam, 

Neoluxe 
32. Cement bonded particle board NCL (Bison board), Everest 

(Eternite) 
33. Calcium silicate board Hilux 
34. Flush door – decorative / non 

decorative 
Green, Anchor, Century 

35. Locks Godrej, EPPW, Dorset 

36. Float Glass/Mirror/Wired Glass Modi Guard, Saint gobain, 
Ashahi 

37. Tiles Kajaria, Nitco, Asian 

38. Construction chemicals Fosroc, Pidilite, SIKA 

39. BRICK NR/NK Ahmedabad, MS/DS 

 
Note: - All the materials/makes listed above and other than as specified above shall be ordered and used 

after obtaining prior approval from the Engineer-in-charge. 
 

5.137  The contractor has to submit the bills along with documentary proof for payments made 
to  the laborers through the bank. 

 
 
 
 
 

Contractor Dy CHIEF ENGINEER (P) 
DEENDAYAL PORT AUTHORITY 
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SECTION 6 

DRAWING 
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SECTION 7 

 
BILL OF QUANTITIES 
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SECTION 8 
 

FORMS OF SECURITIES AND OTHER FORMATS 
 

FORMS OF SECURITIES AND OTHER FORMATS 
 

Acceptable forms of securities are annexed. Bidders should not complete the performance and 

advance payment security forms at this time. Only the successful bidder will be required to 

provide performance and advance payment securities in accordance with one of the forms, or 

in a similar form acceptable to the employer. 
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Specimen EMD (Bank Guarantee Format) 
 

[The Bank shall fill in this Bank Guarantee Form in association with the instructions indicated. 
To be executed on Rs. 100/- non Judicial Stamp Paper] 
________________________ 
(Bank’s name and address of Issuing Branch or Office) 

Beneficiary: (Name and Address of Employer/Board) 
Board of Deendayal Port Authority 

Date: __________ 

Tender Guarantee No.: ___________ 

We have been informed that [name of the Tenderer] (hereinafter called “the Tenderer”) has 
submitted to you its Tender dated (hereinafter called “the Tenderer”) for the execution of [name 
of contract] under Invitation for Tenders No.[Number]. Furthermore, we understand that, 
according to your conditions, Tenders must be supported by an EMD. 

At the request of the Tenderer, we [name of Bank] hereby irrevocably undertake to pay you any 
sum or sums not exceeding in total an amount of [amount in figures] ([amount in words]) upon 
receipt by us your first demand in writing accompanied by a written statement stating that the 
Tenderer is in breach of its obligation(s) under the Tender conditions, because the Tenderer: 

(a) Has withdrawn its Tender during the period of tender validity specified by the 
Tenderer in the Form of Tender; or 

(b) Having been notified of the acceptance of it’s Tender by the Employer/Board during 
the period of Tender validity, (i) fails or refuses to execute the Form of Agreement, 
if required, or (ii) fails pr refuses to furnish the performance guarantee, in 
accordance with the Instructions to Tenderers. 

This guarantee will expire unless otherwise extended or informed by the Employer/ Board: 
(a) If the Tenderer is the successful Tenderer, upon our receipt of copies of the contract 

signed by the Tenderer and the performance guarantee issued to you upon the 
instruction of the Tenderer; or 

(b) If the Tenderer is not the successful Tenderer, upon the earlier of 
(i) Our receipt of a copy of your notification to the Tenderer of the name of the 

successful Tenderer; or 
(ii) Twenty-eight days after the expiration of the Tenderer’s tender or any 

extended period thereof; 
Consequently, any demand for payment under this guarantee must be received by us at the 
office on or before that date. 

 
 

[Signature(s)] 
[Authorization letter from the issuing bank that the signatory of this BG is authorized to do so 
should also be enclosed] 
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[The bank, as requested by the successful Tenderer, shall fill in this form in accordance with the 
instruction indicated] 
 
In consideration of the Board of Deendayal Port Authority incorporated by the Major Port 
Authority Act, 2021 (hereinafter called “The Board” which expression shall unless excluded by 
or repugnant to the context or meaning thereof be deemed to include the Board of Deendayal 
Port Authority, its successors and assigns) having agreed to release Secured Deposit payment 
to hereinafter called the contractor/s) 
(Name of the contractor/s) Under the terms and conditions of the contract, vide 
____________________________’s letter No________________________ 
      (Name of the Department) 
Date _____________ made between the contractors and the Board for execution of 
__________________________________ covered under Tender No._________________ dated _____________ 
(hereinafter called “the said contract”) for the payment of Security Deposit in cash or 
Lodgement of Government  Promissory Loan Notes for the due fulfilment by the said 
contractors of the terms and conditions of the said contract, on production of a bank Guarantee 
for Rs.______________ (Rupees________________________________) only we, the (Name of the Bank and 
Address)  _____________________________________________________(hereinafter referred to as “the Bank”) 
at the request of the contractors do hereby undertake to pay to the Board an amount not 
exceeding Rs. ________________  (Rupees_____________________________________) only against any loss or 
damage caused to or suffered or which would be caused to or suffered by the Board by reasons 
of any breach by the contractors of any of the terms and conditions of the said contract. 
 
 
2. We, ________________________________________________, do hereby  
                (Name of Bank)                       (Name of Branch) 
Undertake to pay the amount due and payable under this guarantee without any demur merely 
on a demand from the Board stating that the amount claimed is due by way of loss or damage 
caused to or which would be caused to or suffered by the Board by reason of any breach by the 
contractors of any of the terms and conditions of the said contract or by reason of contractor’s 
failure to perform the said contract. Any such demand made on the Bank shall be conclusive as 
regards the amount due and payable by the Bank under this Guarantee. However, our liability 
under this guarantee shall be restricted to any amount not exceeding Rs. -
______(Rupees__________) only.  
 
 
3 We, ______________________________, undertake to pay to the  
(Name of Bank and Branch) 
      Board any money so demanded notwithstanding any dispute or disputes raised by the 
contractor(s) in any suit or proceeding pending before any Court or Tribunal relating thereto 
our liability under this present being absolute and unequivocal. The payment so made by us 
under this bond shall be a valid discharge of our liability for payment thereunder and the 
Contractor(s) shall have no claim against us for making such payment. 
 
4.   We, ___________________ further agree with the Board that the 
(Name of Bank and Branch) 
guarantee herein contained shall remain in full force and effect during the period that would be 
taken for performance of the said contract and that it shall continue to be enforceable till all the 
dues of the Board under or by virtue of the said contract have been fully paid and its claims 

SPECIMEN BANK GUARANTEE  
(To be executed on Rs. 300 / - Non- Judicial Stamp Paper) 
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satisfied or discharged or till the ______________________________________  
(Name of the user department) 
of the said certifies that the terms and conditions of the said contract have been fully and 
properly carried out by the said Contractors and accordingly discharge this guarantee. 
PROVIDED HOWEVER that the Bank shall be the request of the Board but at the cost of the 
Contractors, renew or extend this guarantee for such further period or periods as the Board 
may require from time to time. 
 
5.   We, ______________________________ further agree with the Board that the     
      (Name of Bank and Branch) 
Board shall have the fullest liberty without our consent and without affecting in any manner 
our obligations hereunder to vary any of the terms and conditions of the said contract or to 
extend the time of performance by the said contract or to extend the time of  performance by 
the said Contractors from time to time or to postpone for any time or from time to time any of 
the powers exercisable by the board against the said Contractors and to forebear or enforce 
any of the terms and conditions relating to the said contract and we shall not be relieved from 
our liability by reason of any such variation or extensions being granted to the contractors or 
for any forbearance, act or omission on the part of the Board or any indulgence shown by the 
board to the Contractors or by any such matter or thing whatsoever which under the law 
relating to sureties would, but for this provision, have effect of so relieving us. 
 
6.   This guarantee will not be discharged due to the change in the constitution of the Bank    or 
the Contractor(s). 
 
7.  It is also hereby agreed that the Courts in Gandhidham would have exclusive jurisdiction in 
respect of claims, if any, under this Guarantee. 
 
8.  We, _____________Bank lastly undertake not to revoke this guarantee during its currency except 
with the previous consent of the Board in writing. 
9. Notwithstanding anything contained herein:  
(a) Our liability under this Bank Guarantee shall not exceed Rs. 
_________(Rupees___________________________only); 
(b) This Bank Guarantee shall be valid upto _____________ ; and 
(c) We are liable to pay the guarantee amount or any part thereof under this Bank Guarantee 
only and only if you serve upon us a written claim or demand on or before _____________________ 
(date of expiry of Guarantee).”  
Date _________________ day of ______________ 20 
 
For (Name of Bank) 
(Name) 
Signature  
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SPECIMEN BANK GUARANTEE FOR 
STAGE PAYMENT 

 
(To be executed on Rs.300/- non-judicial Stamp Paper) 

 
[The bank, as requested by the successful Tenderer, shall fill in this form in accordance with the 
instruction indicated] 

 
In consideration of the Board of Deendayal Port Authority incorporated by the Major Port 
Authorities Act , 2021 (hereinafter called “The Board” which expression shall unless excluded  
by or repugnant to the context or meaning thereof be deemed to include the Board of Deendayal 
Port Authority, its successors and assigns) having agreed to release stage payment to M/s 
(Name of the contractor/s) (hereinafter called the “contractor”)from the demand under the 
terms and condition of the contract, vide from the demand under the condition of the 
contract,   vide ’s letter No   Department) (Name   of   the Date      made 
between the contractors and the Board for execution of  
    covered under Tender No. dated   (hereinafter called “the said 
contract”) for the payment of Security Deposit in cash or Lodgement of Government Promissory 
Loan Notes for the due fulfillment by the said contractors of the terms and condition of the said 
contract, on production of a bank Guarantee for Rs.   (Rupees  ) 
only we, the (Name of  the  Bank and Address)  (hereinafter referred to as “the 
Bank”) at the request of the contractors do hereby undertake to pay to the Board an amount 
not exceeding Rs. (Rupees ) only against any 
loss or damage caused to or suffered by the Board by reason of any breach by the contractors 
of any of the terms and conditions of the said contract. 

 
2. We,   , do hereby (Name of Bank) (Name 

of Branch)Undertake to pay the amount due and payable under this guarantee without any 
demur merely on a demand from the Board starting that the amount claimed is due by way of 
loss or damage caused to or which would be caused to or suffered by the Board by reason of 
the contractors failure to perform the said contract. Any such demand made on the Bank shall 
be conclusive as regards the amount due and payable by the Bank under this Guarantee. 
However, our liability under this guarantee shall be restricted to any amount not exceeding Rs.
 (Rupees ) only. 

 
3    We, , undertake to pay to the (Name of Bank and Branch) 

Board any money so demanded notwithstanding any dispute or disputes raised by the 
contractor(s) in any suit or proceeding pending before any Court or Tribunal relating thereto 
our liability under this present being absolute and unequivocal. The payment so made by us 
under this bond shall be a valid discharge of our liability for payment thereunder and the 
Contractor(s) shall have no claim against us for making such payment. 

 
4. We, further agree with the Board that the(Name of Bank and 

Branch)guarantee herein contained shall remain in full force and effect during the period 
that would be taken for performance of the said contract and that it shall continue to be 
enforceable till all the dues of the Board under or by virtue of the said contract have been 
fully paid and its claims satisfied or discharged or till the    
(Name of the user department)of the said certifies that the terms and conditions of the said 
contract have been fully and properly carried out by the said Contractors and accordingly 

discharge this guarantee. PROVIDED HOWEVER that the Bank shall be the request of the 
Board but at the cost of the Contractors, renew or extend this guarantee for such further 
period or periods as the Board may require from time to time. 
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5. We, further agree with the Board that the (Name of Bank and 
Branch)Board shall have the fullest liberty without our consent and without affecting in 
any manner our obligations hereunder to vary any of the terms and conditions of the said 
contract or to extend the time of performance by the said contract or to extend the time of 
performance by the said Contractors from time to time or to postpone for any time or from 
time to time any of the powers exercisable by the board against the said Contractors and to 
forebear or enforce any of the terms and conditions relating to the said contract and we shall 
not be relieved from our liability by reason of any such variation or extensions being granted 
to the contractors or for any forbearance, act or omission on the part of the Board or any 
indulgence shown by the board to the Contractors or by any such matter or thing whatsoever 
which under the law relating to sureties would, but for this provision, have effect of so 
relieving us. 

6. This guarantee will not be discharged due to the change in the constitution of the Bank or 
the Contractor(s). 

7. It is also hereby agreed that the Courts in [insert city] would have exclusive jurisdiction 
in respect of claims, if any, under this Guarantee. 

 
8. We, Bank lastly undertake not to revoke this guarantee during its 

currency except with the previous consent of the Board in writing. 
 

9. Notwithstanding anything contained herein: 
(a) Our liability under this Bank Guarantee shall not exceed Rs. (Rupees 

  only); 
(b) This Bank Guarantee shall be valid upto ; and 
(c)  We are liable to pay the guarantee amount or any part thereof under this Bank 

Guarantee only and only if you serve upon us a written claim or demand on or before 
  (date of expiry of Guarantee).” 
Date  day of 2021 

 
For (Name of Bank) 

(Name) 

Signature 
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SPECIMEN BANK GUARANTEE FOR ADVANCE PAYMENT 
(To be executed on Rs.100/- non-judicial Stamp Paper) 

 
[The bank, as requested by the successful Tenderer, shall fill in this form in accordance with the 
instruction indicated] 

 
In consideration of the Board of Deendayal Port Authority incorporated by the Major Port 
Authorities Act, 2021 (hereinafter called “The Board” which expression shall unless excluded 
by or repugnant to the context or meaning thereof be deemed to include the Board of Deendayal 
Port Authority, its successors and assigns, having agreed to release advance payment toM/s 
…………. 
(Name of the contractor/s)(hereinafter called the “contractor”) 
from the demand under the terms and condition of the contract, vide from the demand under 
the condition of the contract, vide ’s letter No _ 
(Name of the Department)Date  made between the contractors and the Board for 
execution of covered under Tender No.   
dated (hereinafter called “the said contract”) for the payment of Advance Payment 
in cash or Lodgement of Government Promissory Loan Notes for the due fulfillment by the 
said contractors of the terms and condition of the said contract, on production of a bank 
Guarantee for Rs. (Rupees ) only we, the 
(Name of the Bank and Address) 
  (hereinafter referred to as “the 
Bank”) at the request of the contractors do hereby undertake to pay to the Board an amount 
not exceeding Rs. (Rupees ) only against any 
loss or damage caused to or suffered by the Board by reason of any breach by the contractors 
of any of the terms and conditions of the said contract. 

 
2. We, , do hereby (Name of Bank) (Name of 

Branch)Undertake to pay the amount due and payable under this guarantee without any demur 
merely on a demand from the Board starting that the amount claimed is due by way of loss or 
damage caused to or which would be caused to or suffered by the Board by reason of the 
contractors failure to perform the said contract. Any such demand made on the Bank shall be 
conclusive as regards the amount due and payable by the Bank under this Guarantee. However, 
our liability under this guarantee shall be restricted to any amount not exceeding Rs. 
  (Rupees ) only. 

 
3 We, , undertake to pay to the (Name of Bank and Branch) 

Board any money so demanded notwithstanding any dispute or disputes raised by the 
contractor(s) in any suit or proceeding pending before any Court or Tribunal relating thereto 
our liability under this present being absolute and unequivocal. The payment so made by us 
under this bond shall be a valid discharge of our liability for payment there under and the 
Contractor(s) shall have no claim against us for making such payment. 

 
4. We, further agree with the Board that the(Name of Bank and 

Branch)guarantee herein contained shall remain in full force and effect during the period that 
would be taken for performance of the said contract and that it shall continue to be enforceable 
till all the dues of the Board under or by virtue of the said contract have been fully paid and its 
claims satisfied or discharged or till the (Name 
of the user department)of the said certifies that the terms and conditions of the said contract 
have been fully and properly carried out by the said Contractors and accordingly discharge 
this guarantee. PROVIDED HOWEVER that the Bank shall be the request of the Board but at 
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the cost of the Contractors, renew or extend this guarantee for such further period or periods 
as the Board may require from time to time. 

 
5. We, further agree with the Board that the (Name of Bank and 

Branch)Board shall have the fullest liberty without our consent and without affecting in any 
manner our obligations hereunder to vary any of the terms and conditions of the said contract 
or to extend the time of performance by the said contract or to extend the time of performance 
by the said Contractors from time to time or to postpone for any time or from time to time any 
of the powers exercisable by the board against the said Contractors and to forebear or enforce 
any of the terms and conditions relating to the said contract and we shall not be relieved from 
our liability by reason of any such variation or extensions being granted to the contractors or 
for any forbearance, act or omission on the part of the Board or any indulgence shown by the 
board to the Contractors or by any such matter or thing whatsoever which under the law 
relating to sureties would, but for this provision, have effect of so relieving us. 

 
6. This guarantee will not be discharged due to the change in the constitution of the Bank or the 

Contractor(s). 
 

7. It is also hereby agreed that the Courts in [insert city] would have exclusive jurisdiction in 
respect of claims, if any, under this Guarantee. 

 
8. We, Bank lastly undertake not to revoke this guarantee during its currency 

except with the previous consent of the Board in writing. 
 

9. Notwithstanding anything contained herein: 
(a) Our liability under this Bank Guarantee shall not exceed Rs. (Rupees 

  only); 
(b) This Bank Guarantee shall be valid upto ; and 
(c)  We are liable to pay the guarantee amount or any part thereof under this Bank 

Guarantee only and only if you serve upon us a written claim or demand on or before 
  (date of expiry of Guarantee).” 

Date  day of 2021 

For (Name of Bank) 
 

(Name) 

Signature 
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DISPUTES REVIEW BOARD AGREEMENT 

(To be executed on Rs100/- non-judicial Stamp Paper) 
 

THIS AGREEMENT, made and entered into this …………………………..Day of ……….20 ………. 

Between ………………… (“the Employer/ Board”) and ........................................... (“the 

contractor”), and the Disputes Review Board (“ the DRBoard “) consisting of one/three 

DRBoard Members, (Members from either party, i.e. contractor and Employer/Board) 

 
(1) 

…………………………………………………………….(2) 

…………………………………………………………….(3) 

……………………………………………………………….. 

[Note: Delete whatever is not applicable] 

 
WITNESSETH, that 

WHEREAS, the Employer/Board and the contractor have contracted for the execution of 

…………………………………………… Project name)…………………(the “contract”) and WHEREAS, the 

contract provides for the establishment and operation of the DRBoard NOW THEREFORE, the 

parties hereto agree as follows: 

 
1. The parties agree to the establishment and operation of the DRBoard in accordance with 

this DRBoard Agreement. 

 
2 Expect for providing the services required hereunder, the DRBoard Members should not give 

any advice to either party or to the Nodal Officer or his nominee concerning conduct of the 

works. 

 
The DRBoard Members: 

(a) Shall have no financial interest in any party to the contract or the Nodal Officer or his 

nominee, or a financial interest in the contract, except for payment for services on the 

DRBoard. 

(b) Shall have had no previous employment by, or financial ties to, any party to the contract, 

or the Nodal Officer or his nominee, expect for fee based consulting services on other 

projects, all of which must be disclosed prior to appointment to the DRBoard. 
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(c) Shall have disclosed in writing to the parties prior to signature of this Agreement any all 

recent or close professional or personal relationships with any director, officer, or 

employee of any party to the Nodal Officer or his nominee, and any and all prior 

involvement in the project to which the contract relates; 

(d) Shall not, while a DRBoard Member be employed whether as a consultant or otherwise 

by either party to the contract, or the Nodal Officer or his nominee, expect as a DRBoard 

Member. 

(e) Shall not, while a DRBoard Member, engage in discussion or make any agreement with 

any party to the contract, or with the Nodal Officer or his nominee, regarding 

employment whether as a consultant or otherwise either after the contract is completed 

or after services as a DRBoard Members. 

(f) Shall be and remain impartial and independent of the parties and shall disclose in writing 

to the Employer/Board, the contractor, the Nodal Officer or his nominee, and one 

another any fact or circumstances which might be such to cause either the Port or the 

contractor to question the continued existing of the impartiality and independence 

required of DRBoard Members. 

 
3. Except for its participation in the DRBoard activities as provided in the contract and in 

this Agreement none of the Employer / Board, the contractor, the Nodal Officer or his 

nominee, and one another any fact or circumstances which might be such to cause either 

the Employer/Board or the contractor to question the continued existence of the 

impartiality and independence required of DRBoard Members. 

4. The contractor shall: 

a) Furnish to each DRBoard Member one copy of all document which the DRBoard may 

request including contract document, progress report, variation orders, and other 

document, pertinent to the performance of the contract. 

b) In co-operation with the Employer/Board, co-ordinate the site visits of the DRBoard, 

including conference facilities and secretarial and copying services. 

5. The DRBoard shall serve throughout the operation of the contract. It shall begin 

operation following execution of this Agreement, and shall terminate its activities after 

issuance of the taking over certificate and the DRBoard’s issuance of its 

Recommendation on all disputes referred to it. 

6. DRBoard Member, shall not assign or subcontract any of their work under this 

Agreement. 
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7. The DRBoard Members are independent and not employees or agents of either the 

Employer/Board or the Contractor. 

8. The DRBoard Members are absolved of any personal or professional liability arising 

from the activities and the Recommendations of the DRBoard. 

9. Fees and expenses of the DRBoard Member[s] shall be agreed to and shared equally by 

the Employer/Board and the Contractor. If the DRBoard requires special services, such 

as accounting, data research and the like, both the parties must agree and cost shall be 

shared by them as mutual agreed. 

10. DR Board’s site visit: 

a. The DR Board shall visit the site and meet with representative of the Employer/Both 

and the contractor and the nodal officer are his nominee at regular intervals, at times 

of critical construction events, and at the return request of either party. The timing 

of site filing agreement shall be fixed by the DRBoard 

b. Site meeting shall consist of an informal discussion of the status construction of the 

works followed by an inspection of the work, both attended by personal from the 

employer/Board, the contractor and the nodal officer or his nominee 

c. If request by either parties or the DR Board, the employer/Board will prepare 

minutes of the meeting and circulate them for comments of the parties and the nodal 

officer or his nominee. 

11. Procedure for disputes referred to the DRBoard: 

a) If either party objects to any action or inaction of the other party or the Nodal Officer 

or his nominee, the objecting party may file a written Notice of Dispute to the other party 

with a copy to the Nodal Officer or his nominee starting that it is given pursuant to clause 

[number] and starting clearly and in detail the basis of the dispute. 

b) The party receiving the Notice of Dispute will consider it and respond in writing within 

7 days after receipt. 

c) This response shall be final and conclusive on the subject, unless a written appeal to the 

response is filed with the responding party within 7 days of receiving the response. Both 

parties are encouraged to pursue the matter further to attempt to settle the dispute. 

When it appears that the dispute cannot be resolved without the assistance of the 

DRBoard either party may refer the dispute to the DRBoard by written Request for 

Recommendation to the Board, the other party &the Nodal Officer or his nominee 

starting that it is made pursuant to [insert relevant clause no.] 
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d) The Request for recommendation shall state clearly and detail the specific issues of the 

dispute to be considered by the DRBoard. 

e) When a dispute is referred to the DRBoard, and the DRBoard is satisfied that the dispute 

requires the DRBoard’s assistance, the DRBoard shall decide when to conduct a hearing 

on dispute. The DRBoard may request that written documentation and arguments from 

both parties be submitted to each DRBoard Members before the hearing begins. The 

parties shall submit insofar as possible agreed statements of the relevant facts. 

f) During the hearing, the contractor, the Employer/ Board, the Nodal Officer or his 

nominee shall each have ample opportunity to be head and to offer evidence. 

The DRBoard’s Recommendation for resolution of the dispute will be given in writing, 

to the Employer/ Board, the contractor and the Nodal Officer or his nominee as soon as 

possible, and in any event not more than 28 days after the DRBoard’s final hearing on 

the dispute. 

 
12. Conduct of Hearing: 

a) Normally hearing will be conducted at the sites, but any location that would be more 

convenient and still provide all required facilities and access to necessary 

documentation may be utilized by the DRBoard. Private sessions of the DRBoard may 

be held at any location convenient to the DRBoard. 

b) The Employer/ Board, the Nodal Officer or his nominee and contractor shall have 

representatives at all hearing. 

c) During the hearing, no DRBoard Member shall express any opinion concerning the merit 

of any facet of the case. 

d) After the hearing are concluded, the DRBoard shall meet privately to formulate its 

Recommendation. All DRBoard deliberation shall be conducted in private, with all 

individual views kept strictly confidential. The DR Board’s Recommendations, together 

with an explanation of its reasoning shall be submitted in writing to both parties and t 

the Nodal Officer or his nominee. The pertinent contract provision, applicable laws and 

regulations, and the facts and circumstances involved in the dispute. 

The DRBoard shall make every effort to reach a unanimous Recommendation. If this 

proves impossible, the majority shall decide, and the dissenting member any prepare a 

written minority report for submission to both parties. 

                [Notes: Delete if it is one member DRBoard] 
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13. If during the contract period, the Employer/ Board and the contractor are of the opinion 

that the Disputes Review Board is not performing its function properly, the Employer/ 

Board and the contractor may together disbanded the Disputes Review Board. In such an 

event, the disputes shall referred to Arbitration straightaway. 

The Employer/Board and the contractor shall jointly sing a notice specifying that the 

DRBoard shall stand disbanded with effect from the date specified in the notice. The notice 

shall posted by a registered letter with AD or delivery of the letter, even if he refuses to do 

so.- 
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To 
 

(Project Title) 
 

Ref:         
 

The undersigned, having studies the pre-qualification submission for the above mentioned 
project, hereby states: 

(a) The information furnished in our bid is true and accurate to the best of my 
knowledge. 

(b) That in case of being pre-qualified, we acknowledge that the Employer may invite 
us to participate in due time for the submission of tender on the basis of provisions 
made in the tender documents to follow. 

(c) When the call for tenders is issued, if the legal, technical or financial conditions, or 
the contractual capacity of the firm or joint venture changes, we commit ourselves to 
inform you and acknowledge your sole right to review the pre-qualification made. 

(d) We enclose all the required pre-qualification data format and all other evaluation. 
(e) We also state that no changes have been made by us in the downloaded tender 

document and also understand that in the event of any discrepancies observed, the 
printed tender document No. is full and final for all legal/contractual 
obligations (delete if not required]. 

 
Date: 
Place: 
Name of the Applicant:    

 
 

Represented by (Name & Capacity)   
 

SPECIMEN FORMAT FOR DECLARATION 
(To be executed on bidder’s letter head) 
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Date: 
To, 
The Board of Deendayal Port Authority, 

Dear Sir, 

Sub: Our Bank Guarantee No. dated   
For Rs.  favoring yourselves 
issued on a/c of M/s. (Name of contractor)……………… 

 
We confirm having issued the above mentioned guarantee favoring yourselves, 

issued on account of M/s.    validity for expiry up- 

to-date and claim expiry date upto   

 
We also confirm 1) 2) is/are empowered 

to sign such Bank Guarantee on behalf of the Bank and his/their signatures is/are binding on 

the Bank. 

 
 

Name of signature of Bank Officer 

SPECIMEN LETTER OF AUTHORITY FROM BANK 
FOR ALL BGs 

(To be executed on Bank’s Letter Head) 
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To 
The (PORT Address) 

 

Dear Sir, 
 

We-------------------------------------------------------------------------------------------------------------------- 

-- do hereby confirm that Shri ……………………………. (Name, designation and Address) is/are 

authorized to represent us to bid, negotiate and conclude the agreement on our behalf with 

you against tender no. --------------- and his specimen signature is appended here to .. 

 
We confirm that we shall be bound by all and whatsoever our said signatory shall commit. 

We understand that the communication made with him by the Employer/Board shall be 

deemed to have been done with us in respect of this Tender. 

 
 

[specimen signature] 
 

Yours faithfully, 
 
 
 

Signature: 

Name & Designation: 

For & on behalf of: 

SPECIMEN LETTER OF AUTHORITY FOR 
SUBMISSION OF BID 

(To be executed on Rs.100/- non Judicial Stamp Paper) 
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As pointed out in the Tender Call Notice, Bidder may stipulate here exceptions and deviations 

to the bid conditions, if considered unavoidable. 

 
 

Sr. No. Page No. of Bid 

Document 

Clause No. of Bid 

Document 

Subject Deviation 

    

 
Note: however, the Bidders to note that unacceptable deviations, if any, the bid shall be liable 

for rejection. Bidder is discouraged to deviate from bid conditions, specifications, delivery 

schedules, and commercial terms as per the tender document. 

Duly authorized to sign this authorization on behalf of: [insert complete name of Tenderer] 

Date on day of , [insert date of signing] 

EXCEPTIONS AND DEVIATIONS 
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                                                                                              ANNEXURE I 
                                     

INTEGRITY PACT IN DEENDAYAL PORT AUTHORITY 

 The Central Vigilance Commission (CVC) has been promoting integrity, transparency, 
equity and competitiveness in transactions by various organizations of the Government of 
India. Public procurement is an area of concern for the CVC, and many steps have been taken 
to put proper systems in place. In this context, Integrity Pact (IP), a tool conceptualized and 
promoted by Transparency International, an international NGO, aimed at preventing 
corruption in public contracting, has been found useful. It has been decided by Ministry of 
Shipping that all organizations under the Ministry will implement IP. IP should cover every 
tender / procurement above a specified threshold value. The threshold value of contracts / 
procurements / transactions incorporating IP would be such that it covers 90% by value of 
all contracts / procurements / transactions of the organization in the last 3 years Presently 
the threshold is fixed as ₹50 Lakhs. IP essentially envisages an agreement between 
prospective vendors / bidders, and Deendayal Port Authority, committing the persons / 
officials of both sides not to resort to any corrupt practice in any aspect of the contract at any 
stage. Only those vendors / bidders, who commit themselves to IP with DPA, would be 
considered competent to participate in the bid process. Any violation would entail 
disqualification of the bidders and exclusion from future business dealings. IP, in respect of 
a particular contract should cover all phases of the contract, from the stage of Notice inviting 
Tender (NIT) / pre-bid stage, till the conclusion of the contract, i.e. final payment or the 
warranty / guarantee period. IP would be implemented through Independent External 
Monitor (IEM), who are eminent persons appointed by the organization, with approval of 
CVC. The term of appointment for an IEM would be 3 years Name of the IEM will be 
mentioned in NIT. The IEM would review independently and objectively assess, as to 
whether and to what extent parties have complied with their obligations under the IP. IEM 
would have access to all contract documents, whenever required. The bidders may raise 
disputes / complaints if any, with the IEM. The IEM would examine complaints received by 
them and give their recommendations / views to the Chairman of Port Authority. 
Recommendations of IEM would be in the nature of advice and would not be legally binding. 
Their role is independent in nature and the advice once tendered would not be subject to 
review at the request of the organization. Shri Amiya Kumar Mohapatra, IFoS (Retd.), Dr. 
Gopal Dhawan, Ex-CMD, MECL has been appointed IEM by DPA. Draft condition to be 
incorporated in the Draft Tender papers 1) Then bidder has to execute Integrity pact 
agreement with Deendayal Port Authority. As per Shri Amiya Kumar Mohapatra, IFoS 
(Retd.), Dr. Gopal Dhawan, Ex-CMD, MECL has been nominated as Independent External 
Monitor for Integrity Pact whose address is as under; 
 

Address:- 
Shri Amiya Kumar Mohapatra, IFoS 
(Retd.) 
Qrs.No 5/9, Unit -9, Bhol Nagar, 
Bhuneshwar -751 022 
Mobile : 9437002530 
Email : amiyaifs@gmail.com 
 

Address:-Dr. Gopal Dhawan, Ex-
CMD, MECL,House No 120, Jai Shakti 
Vihar(NHPC Society) P4, Building 
Area, Greater Noida Gautam Budh 
Nagar ,Utter Pradesh  - 201 315, 
Mobile No.8007771467 
Email : gdhawangeologist@gmail.com  
 

Scanned copy of Pre-Contract Integrity Pact Agreement (As per Appendix) is to be up-loaded 
along with the bid. Original hard copy of Pre Contract Integrity Pact Agreement shall be 
submitted by post or hand immediately after closing date of online E-tender failing which 
tender shall be considered irrelevant. 
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INTEGRITY PACT 
 
                                                                      Between  
 
       Deendayal Port Authority (DPA) hereinafter referred to as "The Principal"  
                                                                    
                                                                    and  
 
........................................................... (Name of The bidders and consortium members) hereinafter 
referred to as "The Bidder / Contractor"  
 
                                                                   Preamble  
 
The Principal intends to award, under laid down organizational procedures, contract(s) / 
concession(s) for Tender No. 03-P/2025. The Principal values full compliance with all 
relevant laws of the land rules, regulations, economic use of resources and of fairness / 
transparency in its relations with its Bidder(s) and / or Contractor(s).  
 
In order to achieve these goals, the Principal will appoint Independent External Monitors 
(IEMs), who will monitor the tender process and the execution of the contract for 
compliance with the principles mentioned above.  
 
Section 1 - Commitments of the Principal  
 
(1) The Principal commits itself to take all measures necessary to prevent corruption and to 
observe the following principles: -  
 
(a) No employee of the Principal, personally or through family members, will in connection 
with the tender for, or the execution of a contract, demand, take a promise for or accept, for 
self or third person, any material or immaterial benefit which the person is not legally 
entitled to.  
 
(b) The Principal will, during the tender process treat all Bidder(s) with equity and reason. 
The Principal will in particular, before and during the tender process, provide to all 
Bidder(s) the same information and will not provide to any Bidder(s) confidential / 
additional information through which the Bidder(s) could obtain an advantage in relation 
to the tender process or the contract execution.  
 
(c) The Principal will exclude from the process all known prejudicial persons.  
 
(2) If the Principal obtains information on the conduct of any of its employees which is a 
criminal offence under the IPC / PC Act, or if there be a substantive suspicion in this regard, 
the Principal will inform the Chief Vigilance Officer and in addition can initiate disciplinary 
actions.  
 
Section 2 - Commitments of the Bidder(s) / Contractor(s)  
 
(1) The Bidder(s) / Contractor(s) commits themselves to take all measures necessary to 
prevent corruption. The Bidder(s) / Contractor(s) commits themselves to observe the 
following principles during participation in the tender process and during the contract 
execution.  
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a. The Bidder(s) / Contractor(s) will not, directly or through any other person or firm, offer, 
promise or give to any of the Principal's employees involved in tender process or the 
execution of the contract or to any third person any material or other benefit, which he / 
she is not legally entitled to, in order to obtain in exchange of advantage of any kind 
whatsoever during the tender process or during the execution of the contract.  
 
b. The Bidder(s) / Contractor(s) will not enter with other Bidders into any undisclosed 
agreement or understanding, whether formal or informal. This applies in particular to 
prices, specifications, certifications, subsidiary contracts, submission or non-submission of 
bids, or any other actions to restrict competitiveness or to introduce cartelization in the 
bidding process.  
 
c. The Bidder(s) / Contractor(s) will not commit any offence, under the relevant Prevention 
of Corruption Act / Indian Penal Code / PC Act; further the Bidder(s) / Contractor(s) will 
not use improperly, for purposes of competition, or personal gain, or pass on to others, any 
information or document provided by the Principal, as part of the business relationship, 
regarding plans, technical proposals and business details, including information contained 
or transmitted electronically.  
 
d. The Bidder(s) / Contractor(s) of foreign origin shall disclose the name and address of the 
Agents / Representatives in India, if any. Similarly, the Bidder(s) / Contractor(s) of Indian 
Nationality shall furnish the name and address of the foreign principals, if any. Further 
details as mentioned in the "Guidelines on Indian Agents of Foreign Suppliers" shall be 
disclosed by the Bidder(s) / Contractor(s). Further, as mentioned in the Guidelines all the 
payments made to Indian agent / representative have to be in Indian Rupees only. Copy of 
the "Guidelines on Indian Agents of Foreign Suppliers" is placed at (page Nos. 7-20)  
 
e. The Bidder(s) / Contractor(s) will, when presenting their bid, disclose any and all 
payments made, is committed to or intends to make to agents, brokers or any other 
intermediaries, in connection with the award of the contract.  
 
f. Bidder(s) / Contractor(s) who have signed the Integrity Pact shall not approach the Courts 
while representing the matter to IEMs and shall wait for their decision in the matter.  
 
(2) The Bidder(s) / Contractor(s) will not instigate third persons to commit offences 
outlined above or be an accessory to such offences.   
 
Section 3 - Disqualification from tender process and exclusion from future contracts.  
 
If the Bidder(s) / Contractor(s), before award or during execution has committed a 
transgression through a violation of Section-2 above, or in any other form, such as to put 
their reliability or credibility in question, the Principal is entitled to disqualify the Bidder (s) 
/ Contractor(s), from the tender process, or take action as per the procedure mentioned in 
the "Guidelines on Banning of business dealings".  
 
Section 4 - Compensation for Damages  
 
(1) If the Principal has disqualified the Bidder(s), from the tender process prior to the 
award, according to Section 3, the Principal is entitled to demand and recover the damages 
equivalent to Earnest Money Deposit / Bid Security.  
 
(2) If the Principal has terminated the contract according to Section 3, or if the Principal is 
entitled to terminate the contract according to Section 3, the Principal shall be entitled to 
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demand and recover from the Contractor, liquidated damages of the Contract Value or the 
amount equivalent to Security Deposit / Performance Bank Guarantee, whichever is higher.  
 
(3) The Bidder(s) agrees and undertakes to pay the said amounts, without protest or demur, 
subject only to condition that, if the Bidder(s) / Contractor(s) can prove and establish that 
the termination of the contract, after the contract award has caused no damage or less 
damage than the amount of the liquidated damages, the Bidder/Contractor shall 
compensate the principal, only to the extent of the damage in the amount proved.  
 
Section 5 – Previous transgression  
 
(1) The Bidder declares that, no previous transgressions occurred in the last three years 
with any other company in any country confirming to the anti-corruption approach or with 
any other Public Sector Enterprises in India,  that could justify his exclusion from the tender 
process.  
 
(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the 
tender process or action can be taken as per the procedure mentioned in "Guidelines on 
Banning of Business dealing".  
 
Section 6 – Equal treatment of all Bidders / Contractors  
 
(1) In case of a Joint Venture, all the partners of the Joint Venture will enter into agreement 
with identical conditions as this on which all Bidders.  
 
(1) There is no provision of sub-contract in the tender, any violation of the same, 
Contractor shall be held solely responsible for the same. 
  
Section 7 - Criminal charges against violating Bidders / Contractors  
 
If the principal obtains knowledge of conduct of a Bidder or Contractor or of an employee, 
or a representative, or an associate of a Bidder or Contractor, which constitutes corruption, 
or if the Principal has substantive suspicion, in this regard, the Principal will inform the 
same to the Chief Vigilance Officer (CVO) and the CVO will take further necessary action as 
deemed fit in accordance with the CVC Manual.  
 
Section 8 – External Independent Monitor  
 
(1) The Principal appoints competent and credible Independent External Monitor for this 
Pact after approval by Central Vigilance Commission. The task of the Monitor is to review 
independently and objectively, whether and to what extent the parties comply with the 
obligations under this agreement.  
 
(2) The Monitor is not subject to instructions by the representative of the parties and 
performs his / her functions neutrally and independently. The Monitor would have access 
to all Contact documents, whenever required. It will be obligatory for him / her to treat the 
information and documents of the Bidders / Contractors as confidential. He / she reports to 
the Chairperson of the Board of the Principal.  
 
(3) The Bidder(s) / Contractor(s) accepts that the Monitor has the right to access without 
restriction to all PIPELINE documentation of the Principal including that provided by the 
Contractor. The Bidder / Contractor will also grant the Monitor, upon his / her request and 
demonstration of a valid interest, unrestricted and unconditional access to the PIPELINE 
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documentation. The Monitor is under contractual obligation, to treat the information and 
documents of the Bidder / Contractor with confidentiality.  
 
(4) The Monitor is under contractual obligation to treat the information and documents of 
the Bidder(s) / Contractor(s) with confidentiality. The Monitor has also signed declaration 
on "Non-Disclosure of Confidential Information" and of "Absence of Conflict of Interest". In 
case of any conflict of interest arising at a later date, the IEM shall inform Chairman, DPA 
and recues himself / herself from that case  
 
(5) The Principal will provide to the Monitor sufficient information about all meetings 
among the parties related to the PIPELINE provided such meetings could have an impact on 
the contractual relations between the Principal and the Bidder / Contactor. The parties offer 
to the Monitor the option to participate in such meetings.  
 
(6) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he / 
she will so inform the Management of the Principal and request the management to 
discontinue, or take corrective action. The Monitor can in this regard submit non-binding 
recommendations. Beyond this, the Monitor has no right to demand from the parties that 
they act in a specific manner, refrain from action or tolerate action.  
 
(7) The Monitor will submit a written report to the Chairperson of the Board of the Principal, 
within 8 to 10 weeks from the date of reference or intimation to him by the Principal and, 
should the occasion arise, submit proposals for correcting problematic situations.  
 
(8) If the Monitor has reported to the Chairperson of the Board of the Principal, a 
substantiated suspicion of an offence under relevant IPC / PC Act and the Chairperson of the 
Board of the Principal has not, within reasonable time taken visible action to proceed against 
such offence or reported it to the Chief Vigilance Officer, the Monitor may also transmit this 
information directly to the Central Vigilance Commissioner, Government of India.  
 
(9) The word “Monitor” would include both singular and plural.  
Section 9 - Pact Duration  
9.1 This Pact shall be operative from the date of signing of IP by both the parties till the final 
completion of contract of successful bidder and for all other bidders six months after the 
contract has been awarded. Issues like warranty, guarantee, etc. should be outside the 
purview of IEMs.  
 
9.2 If any claim is made / lodged during this time, the same shall be binding and continue 
to be valid despite the lapse of this pact, as specified above unless it is discharged / 
determined by the Chairperson, DPA.  
 
Section 10 - Other Provisions  
(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the 
Registered Office of the Principal, i.e. Gandhidham, Gujarat.  
 
(2) Changes and supplements as well as termination notices need to be made in writing. Side 
agreements have not been made.  
 
(3) If the Bidder / Contractor is a partnership or a consortium, this agreement must be 
signed by all partners or consortium members.  
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(4) Should one or several provisions of this agreement, turn out to be invalid, the remainder 
of this agreement remains valid. In this case, the parties will strive to come to an agreement 
to their original intensions.  
 
(5) Issues like Warranty / Guarantee etc. shall be outside the purview of IEMs.  
 
(6) In the event of any contradiction between the Integrity Pact and its Annexure, the Clause 
in the Integrity Pact will prevail.  

 
 

  
 
  

 
 (For & on behalf of the 

Bidder/Contractor) 
 
                                             (Office Seal)                                                               (Office Seal) 

 
 

                            
 

                                   Signature of Witness:                        Signature of Witness: 
                                   (Sandeep.N. Parmar)                            (Name & Address) 

 
 

Place : Gandhidham  
      Date :  / /20  

 
 

Note : The bidder has to execute Integrity Pact agreement with Deendayal Port 
Authority (as per Bid Response Sheet No.10 and Shri Amiya Kumar Mohapatra, 
IFoS (Retd.) and Dr. Gopal Dhawan, Ex-CMD, MECL have been appointed by DPA 
as independent External Monitors and whose address are as under: 

            
Address:- 
Shri Amiya Kumar Mohapatra, 
IFoS (Retd.) 
Qrs.No 5/9, Unit -9, Bhol Nagar, 
Bhuneshwar -751 022 
Mobile : 9437002530 
Email : amiyaifs@gmail.com 
 

Address:-Dr. Gopal Dhawan, Ex-CMD, 
MECL,House No 120, Jai Shakti 
Vihar(NHPC Society) P4, Building Area, 
Greater Noida Gautam Budh Nagar 
,Utter Pradesh  - 201 315, 
Mobile No.8007771467 
Email : gdhawangeologist@gmail.com  
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Annexure-II 
 

FORMAT OF BID SECURITY DECLARATION FROM BIDDERS 
(Applicable for MSME Bidders) 

(On Bidders Letter head) 
 

Date:  Tender No.    
 

To (insert complete name and address of the 

Employer/Purchaser) I/We. The undersigned, declare that: 

I/We understand that, according to your conditions, bids must be supported by a 
Bid Securing Declaration. 

 
I/We accept that I/We may be disqualified from bidding for any contract with you 
for a period of three years from the date of notification if I am /We are in a breach 
of any obligation under the bid conditions, because I/We 

 
a. have withdrawn/modified/amended, impairs or derogates from the tender, 

my/our Bid during the period of bid validity specified in the form of Bid; or 
 

b. having been notified of the acceptance of our Bid by the employer/purchaser 
during the period of bid validity (i) fail or refuse to execute the contract, if 
required, or (ii) fail or refuse to furnish the Performance Security, in accordance 
with the Instructions to Bidders. 

 
I/We understand this Bid Securing Declaration shall cease to be valid if I am/we 
are not the successful Bidder, upon the earlier of (i) the receipt of your 
notification of the name of the successful Bidder; or (ii) thirty days after the 
expiration of the validity of my/our Bid. 
Signed: (insert signature of person whose name and capacity are shown) 

 
in the capacity of (insert legal capacity of person signing the Bid Securing 
Declaration) 

 
Name:   (insert complete name of person signing he Bid Securing Declaration) 

Duly authorized to sign the bid for and on behalf of (insert complete name of 

Bidder) Dated on day of (insert date of signing) 
Corporate Seal (where appropriate) 

 
(Note: In case of a Joint Venture, the Bid Securing Declaration must be in the name 
of all partners to the Joint Venture that submits the bid) 
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STAGE PAYMENT 
 

(To be executed on Rs.100/- non-judicial Stamp paper) 
 

[The Bank as requested by the successful Tender, shall fill in this form in accordance 
with the instruction indicated.] 
Date:[insert date (as day, month, and year) of Tender Submission ] 
[Banks letterhead] 
Beneficiary: [insert legal name and address of port] 

 
Stage PAYMENT GUARANTEE No.: [insert stage payment Guarantee no.] 

 
We [insert legal name and address of bank], have been informed that [insert complete 
name and address of contractor] (hereinafter called “the contractor”)has entered into 
contract No. [Insert number] dated [insert data of agreement] with you, for execution of 
works viz., [insert title of contract] (hereinafter called “the contract). 

 
Furthermore, we undertake that, according to the condition of the contract, an advance 
is to be mate against an advance payment guarantee. 

 
At the request of the contractor, we hereby irrevocable undertake to pay you any sum 
or sums not exceeding in total an amount of [insert amount(s) in figures and words] 
upon receipt by us of your first demand in writing declaring that the contractor is in 
breach of its obligation under the contract because the contractor has been paid the 
stage payment in realization of his invoice no.     ------------ dated ---------- towards 
execution of contract. 

 
It is a condition for any claim and payment under this Guarantee to be made that the 
stage payment referred to above must have been received by the contractor on its 
account [insert number and domicile of the account] and that the contractor failed to 
execute the contract as per the contract. 

 
This Guarantee shall remain valid and in full effect from the date of the stage payment 
received by the contractor under the contract until [insert date]. 

 
 

[signature(s) of authorized representative(s) of the bank] 
 

[Authorization letter from the issuing bank that the signatory of this BG is 
authorized to do so should also be enclosed] 

 
The bank shall insert the amount(s) specified in the SCC and denominated, as specified 
in the SCC, either in the currency(ies) of the contract or a freely convertible currency 
acceptable to the Employer. 



129 
 

Insert the completion/ schedule data stipulated in the Contract Delivery Schedule. The 
Employer should note that in the event of an extension of an extension of the time to perform 
the contract, the Employer would need to request an extension of this Guarantee from the 
bank. Such request must be in writing and must be made prior to the expiration data 
established in the Guarantee. In preparing this Guarantee, the Employer might consider 
adding the following text to the form, at the end of the penultimate paragraph: “We agree to 
extend his Guarantee for a period not exceeding [six month]/[one year] at a time, in response 
to the Employer’s written request for such extension, such request to be presented to be 
presented to us before the expiry of the Guarantee.” 
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Annexure-__ 
 

PROFORMA OF JOINT VENTURE/CONSORTIUM AGREEMENT 

(To be submitted on Non-judicial Stamp Paper of appropriate value) 
 
 

This Joint Venture /Consortium Agreement is made and entered into on this 

…….. day of ……..20… by and between (i) M/s……….Name of the firm to be filled-in) ................. , (ii) 
M/s………….(Name of the firm to be filled-in) .................., primarily for the work under the DEENDAYAL 
PORT AUTHORITY. 

All the partners of the Joint Venture /Consortium hereinafter individually referred to as 

the parties and collectively as the Joint Venture/Consortium‘. 

1. Formation of Joint Venture/Consortium 

1.1. (i) M/s… (Name of the firm to be filled in) is engaged in 

… ................... (Details of the works undertaken by the party) 
 
 

(ii) M/s… (Name of the firm to be filled in) is engaged in 

… ............... (Details of the works undertaken by the party) 

(iii) ………………………………………………………………………………. 
 
 

1.2. On behalf of Board of Trustees of Deendayal Port (hereinafter referred to as Employer), the 
(Designation of HOD), DEENDAYAL PORT AUTHORITY has invited bids from the experienced, 
resourceful and bonafied Contractor with proven technical and financial capabilities of executing the 
work (Name of work). 

1.3. The parties have been exploring together the ways and means of collaboration for the purpose 
of an offer to be made for the said project of the DEENDAYAL PORT AUTHORITY and have mutually 
agreed to enter into a Joint Venture/Consortium Agreement to submit a common bid for the project 
and to carry out the project works in the event of award of the contract, in association with each other 
and (……Name of Partner to be filled in   ) shall be the Lead Partner and (i) 
(……Name of Partner to be filled in………), (ii) (……Name of Partner to be filled in    ) shall be 
the other partner(s). 

 
 

NOW THEREFORE IT HAS BEEN AGREED TO BETWEEN THE PARTIES AS FOLLOWS 
 
 

1.4. The Joint Venture/Consortium will be known as……(…Name of JV to be filled in    ) 
…………………and shall consist of (i) (……Name of the firm to be filled in………), (ii) (……Name of the 
firm to befilled-in………), ........................... ,parties to the present agreement. 

1.5. The recitals are true and correct and form an integral part of this agreement and are 
representations of the parties to which they relate and have been relied upon by the parties to enter 
into the present agreement. 
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1.6. Notwithstanding the date of signature of this agreement, its effective date will be the date of 
submission of bid. 

1.7. All costs incurred by the parties before the date of award of contract will be borne by the 
parties concerned. All costs in implementation of this Joint Venture/Consortium Agreement after 
award of contract till the expiry of this agreement will be borne by the parties as hereinafter provided. 

1.8. The Joint Venture/Consortium will be dissolved and this agreement will cease to have effect 
on completion of this project, maintenance and fulfilment of all other conditions under the contract, 
upon receipt of payment of all amounts from the Employer and on settlement of accounts between the 
parties as hereinafter provided. 

1.9. The contract, if awarded by the Employer, Letter of Acceptance shall be issued in the name of 
(….Name of JV/Consortium to be filled in…..) and the Contract shall be signed by legally authorized 
signatories of all the parties. 

1.10. All the parties of the JV/Consortium shall be jointly and severally liable during the bidding 
process and the bid document shall be signed by legally authorized signatory of all the parties. 

1.11. The financial contribution of each partner to the JV/Consortium operation shall be: 

(i) M/s……… (Name of the partner to be filled-in) - …….. 

(ii) M/s……… (Name of the partner to be filled-in) -   ………… 

(iii) ………………………………………………………………………. 

1.12. All the parties of the JV/Consortium shall be jointly and severally liable for the execution of 
the project in accordance with the Contract terms, in the event of award of contract. The delineation 
of duties, responsibilities and scope of work shall be: 

a) The Lead Partner shall provide suitable experienced personnel at site, for general planning, 
site management and equipment operations, during entire period of contract execution. 

b) (……Name of Partner to be filled-in………) shall carry out the following 

works :- ………………………………… 

c) (……Name of Partner to be filled-in………) shall carry out the following 

Works:- …………………………………. 

d) …………………………………………………………………………….… 

1.13. The parties hereto agreed that each of them shall duly and properly perform all the functions 
and all costs related to their respective works. 

1.14. The parties hereto shall be at liberty to enter into liaison work/correspondence with 
statutory and local authorities as the circumstances warrant individually or collectively. 

1.15. It is hereby agreed and undertaken that, all the parties are jointly and severally liable to the 
Board of DEENDAYAL PORT AUTHORITY for the performance of the contract. 

1.16. Notwithstanding demarcation or allotment of work between JV/Consortium partners, 
JV/Consortium each partner shall be liable for non performance of the whole contract irrespective of 
their demarcation or share of work. 

1.17. The Lead Partner shall be authorized to act on behalf of the JV/Consortium. 
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1.18. All the correspondences between the Employer and the JV/Consortium shall be routed 
through the Lead Partner. 

1.19. The Lead Partner is authorized: (a) to submit bid, negotiate and conclude contract and incur 
all liabilities therewith on behalf of the partner(s) of the JV /Consortium during the bidding process; 
and (b) in the event of a successful bid, to incur liabilities and receive instructions for and on behalf of 
the partner(s)of the JV/Consortium and to carry out the entire execution of the contract including 
payment, exclusively through Lead Partner. 

1.20. In the event of default of the Lead Partner, it shall be construed as default of the 
Developer/Contractor; and Employer shall be entitled to take action under relevant clause(s) of the 
Department Bid Document and/or Conditions of Contract. 

1.21. All the parties of the JV/Consortium shall be jointly and severally liable for due performance, 
recourse/sanctions within the joint venture in the event of default of any partner and arrangements 
for providing the required indemnities. 

1.22. The JV/Consortium shall have a separate JV/Consortium Bank account (distinct from the Bank 
account of the individual partners) to which individual partners shall contribute their share capital / 
or working capital. The financial obligation of the consortium shall be discharged through the said JV/ 
Consortium Bank account only and also all payment received by consortium from the DEENDAYAL 
PORT AUTHORITY shall be through that account only. 

The parties hereto have mutually agreed to the terms and conditions set forth herein above and have 
assured each other to duly perform the reciprocal promises and obligations on either side for 
effective implementation of the JV/Consortium for proper and due completion of the works 
envisaged, in the event of award of contract to the JV/Consortium and have affixed their signature in 
this indenture on this the ……….day of…….20... 

(i) Signature Name 

Designation  

seal & Common seal of the firm 

 
 

(ii) Signature  

(iii) Name Designation seal 

& 

Common seal of the firm 
 
 

Witness1 
 
 

Witness2 



133 

 

Annexure - __ 

 
PROFORMA OF POWER-OF-ATTORNEY FOR LEAD MEMBER OF JV/ CONSORTIUM 

(To be submitted on Non-judicial Stamp Paper of appropriate value) 
 
 
 

By this Power-of-Attorney executed on this ….day of …..(month) of 20…, we, 

 
(i) (……………………………….Name of legally authorized signatory of first partner to 
be filled in………), (ii) (………………………..Name of legally authorized signatory of second 
partnerto be 

filled  in ), 
… .................................................................................... hereby jointly authorize and 

agree the Lead Partner,  M/s (…    Name of the lead partner to be filled in ................................... ), 
(a) to 
submit bid, negotiate and conclude contract and incur all liabilities therewith on behalf 
of the partner(s) of the JV /Consortium during the bidding process; and (b) in the event 
of a successful bid, to incur liabilities and receive instructions for and on behalf of the 
partner(s) of the JV /Consortium and to carry out the entire execution of the contract 
including payment for the work of (….Name of work  ) exclusively through Lead 
Partner. 

 
(i) Signature Name 
Designation seal & Common seal 
of the firm 

 
(ii) Signature Name 
Designation seal & Common seal 
of the firm 
…………………………………………… 

…………………………………………. 

Signature, name and seal of the certifying authority/Notary Public 
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PART –II 
Annual Maintenance Contract for Link Spans, Pontoons and Terminal 

facilities at Hazira, Surat (ELECTRICAL). 
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Name of Work: “Annual Maintenance Contract for HT & LT Electrical Installation 

at RoRo Terminal at Hazira” – Electrical Part. 
 

 

BILL OF QUANTITY 
  

Sr. 
No. Description Qty. Unit Rate in 

figure 
Rate in 
words 

Amount in Rupees 

 
1 

Deployment of electrical staffs on 24 hrs x 7 
days basis including, Sunday and holidays as 
mentioned in the scope of work along with two 
wheeler vehicle, cell phone at the site as per 
the schedule attached. 

 
24 

 
Month 

   

2 Maintenance/Breakdown/Maintenance with 
replacement of parts/materials of HT & LT
installation including lighting system as 
shown in the scope of the work. Bidders 
are directed to fill up the rates of PART-B, based 
on which 24 Month materials will be consumed 
as per the site requirement, However, bringing 
of materials shall be prior to approval of EIC. 

 
24 

 
Month 

   

                                                                                                                       Total (₹)  

 
 
(In words Rupees  only) (NOTE: The rates 

should be inclusive of all taxes, duties, fees, cess etc. and all incidental charges; but exclusive of GST). 
 
 
 
 

             -/sd 
Signature & Seal of Firm               Executive Engineer (E) 

                Deendayal Port Authority 
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THE BELOW ITEMS WHICH ARE REQUIRED FOR REPLACEMENT ARE INDICATIVE ONLY, AND IF REQUIREMENT 
INCREASES THEN THE FAULT IS TO BE ATTENDED WITH MATERIAL AND DPA WILL PAY AS PER QUOTED RATE. 
HOWEVER BEFORE PURCHASE PRIOR APPROVAL IS TO BE OBTAINED FROM DPA, OTHERWISE DPA WILL NOT 
ENTERTAIN FOR ANY PAYMENT CLAIM. 
 
CONTRACTOR HAS TO QUOTE THE RATE OF ALL ITEMS AS MENTION BELOW: 

Sr. No. Item description Quantities Rate(Each) Total Amount 

                          HT 11Kv Materials and aerosels 

1 Epoxy Insulator for HT Panel 02 No.   

2 Panel Indication Lamp 05 No.   

3 Bus Bar Heat shrink tape(9m x 25mm) OR Higher 05 No.   

4 Bus Bar Spout for Isolator 03 No.   

5 11KV Anti tracking Spray(250ml and above) 03 Tin   

6 Contact Cleaner(250ml and above) 10 Tin   

7 Panel Control Fuses(2A to 16A) 20 No.   

8 11KV Indoor end termination kit upto 3Cx150sqmm 
Aluminium XLPE Cable 

02 No.   

9 11KV Outdoor end termination kit upto 
3Cx150sqmm Aluminium XLPE Cable 

04 No.   

10 Isolator Fuses for 12 KV Indoor Type 20 No.   

11            Spares for Silent Generator of 250KVA Cooper Corp. Quantity – 01 

11a Air Filter As per original 01 No.   

11b Oil Filter As per original 01 No.   

11c Coolant 10 ltr.   

11d DG Battery 24v, 150AH 02 No.   

11e Battery Cable with Lug 02 Set   

11f Engine Starter overhauling 02 No.   

11g Engine Oil 50 ltr.   

11h Fuel line nitrile rubber 05 mtr   

12          Spares for APFC Panel 50KVAR 

12a Master Controller 01 No.   

12b 20KVAR Capacitor 01 No.   

12c 10KVAR Capacitor 01 No.   

12d 3-Phase 20KVAR Capacitor Contactor 01 No.   

12e Capacitor Contactor Coil 01 No.   

12f HRC Fuses 03 No.   

13           Spares for Distribution Transformer 11KV/0.433KV, 315KVA Oil Cooled 

13a HT Bushing Packing 02 No.   

13b LT Bushing Packing 02 No.   

13c Transformer Oil 50 ltr.   

13d Silica Gel 02 KG   

13e Breather As per original 01 No.   

13f Transformer Gasket of rubber cork sheet As per 
original measurement 

01 No.   

13g Temperature Gauge NA   

14           Spares for Distribution LT Panel 11Ways 
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14a DIN HRC fuse 160A 415V AC Size 00 03 No.   

14b DIN HRC fuse 100A 415V AC Size 00 03 No.   

14c DIN HRC fuse 63A 415V AC Size 00 03 No.   

14d SFU 415V 50Hz AC 200A TP Panel Mounting Type 01 No.   

14e SFU 415V 50Hz AC 400A TP Panel Mounting Type 01 No.   

14f Panel Type Voltmeter 0 to 500V 01 No.   

14g Panel Type Ammeter 0 to 1000A 01 No.   

14h Voltmeter Selector Switch 02 No.   

14i Panel Indication Lamp 06 No.   

14k MCCB C Curve 400A to 630A, 415V, 50Hz AC 01 No.   

14l MCCB C Curve 250A, 50Ka, 415V, 50Hz AC 01 No.   

14m MCCB C Curve 100A, 415V, 50Hz AC 01 No.   

14n MCCB C Curve 200A, 415V, 50Hz AC 01 No.   

15 100CC Two wheeler 2025 RTO Passing with fuels and 
insurance 

01 No.   

 
General Electrical items which are to be removed & replaced as & when failed at the 
site with the intimation to the EIC, DPA and the old one is to be deposited at the site of 
DPA, as directed 
 

Sr. No. Item description Quantities Rate Amount 
1 Single Pole MCB 16A C 

Curve 
05 No.   

2 Two Pole MCB 32A C Curve 05 No   
3 Four Pole MCB 40A C Curve 

legrand 
05 No   

4 RCCB Four Pole 63A, 
100mA 

05 No.   

5 Hensel JB 17 inch x 11 inch 
with hinge & Cover having 
push button selector 
switch & ON/OFF 
indication 

03 No.   

6 Hensel JB with connector 
for 10 to 16 sqmm type 
with model DK 3535G  

10 No.   

7 Astronomical Timer 05 No.   
8 Three Phase Contactor 60A 05 No.   
9 Puff seal tin 250ml and 

above 
20 No.   

10 PVC Tape in RYBB Color 
1.80cmx7mx0.125mm 

50 No.   

11 LED Street Light 70W 
Metal Housing 

50 No.   

12 LED Flood light 20 No.   
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100W/300W Metal 
Housing 

13 Swaged pole 6 meter size 
with JB and LED Street 
light 70W  

15No   

14 Wall Mounting Fan 400mm 
sweep 

05 No.   

15 Industrial Fan 24inch 
rewinding 

10 No.   

16 Exhaust fan 230mm 
rewinding 

05 No.   

17 Stainless steel screw of diff. 
sizes 

10 KG   

18 Stainless steel Hardware 10 KG   

19 2.5SQMM 3C Copper 
stranded flexible wire 

100mt
r 

  

20 New Earth Station with 3 
mtr pipe in pipe GI 48mm 
and 76mm 

05 No.   

21 Lug 6sqmm to 50sqmm 10 KG.   

22 Silver Paint 30 ltr   
23 Surge protection three pole 20 No.   
24 Driver LED light 70W 20 No.   

25 150W LED metal body 
fixture outdoor type 

05 No.   

26 Two Module Fan Regulator 10 No.   
27 SP 1 Module Switch 10 No.   

28 6A Socket modular type 3 
pin 

10 No.   

29 Four feet LED tube light 
22W and above 

40 No.   

30 Four feet LED tube light 
40W and above 

40 No.   

 
Note: Consumables shall be arranged and maintained by the Contractor throughout the AMC 
period. In addition to the above, if any material is required for smooth functioning of the 
system, which is not mentioned in the list, the same shall be purchased prior to intimation and 
approval from the EIC and the original invoice shall be submitted for release of the payment to 
the contractor.  
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SCOPE OF WORK 
 

It is an Annual Operation & Maintenance under which the fault shall be attended & 
rectified with the deployment of staff shown in the duty roaster on 24 hrs x 7 days basis 
including Sundays, Holidays and Emergency work. The Contractor shall undertake the work for 
a period of 24 months from the date of issuance of the Work Order which may be extended for 
the further period of 12 months on mutual consent and with the same rates, terms & condition. 
The Contractor shall deploy the qualified resources to successfully execute the task, specified 
herein.  

The AMC includes the Periodic, Preventive and Breakdown Maintenance, fault finding & its 
rectification, attending of breakdowns, routine testing and cleaning of all the electrical equipment’s 
at RoRo Terminal Hazira. For first month after award of contract all the lighting complaints 
related to the illumination of the jetty, pontoon, walkway and Terminal are to be attended and 
housekeeping of Electrical Substation is to be looked after. Thereafter every month necessary 
periodic maintenance as per schedule & breakdown maintenance this also includes 
illumination system to be carried out. 

 
The Scope of the Work includes the Operation & maintenance of all the electrical 

equipment like Sub-station equipment, HT & LT Panel boards, Distribution Transformers, 
Diesel Generator Sets, APFC Panels, Incoming & Outgoing Power & control cables, 30m High 
Mast Lighting Towers, Street Lights, power supply distribution & lighting of Pontoon Area, Jetty 
Road, Terminal Building, Minor buildings, Fire Pump house, WB Cabins, Terminal Gate, Guest 
Houses etc. including internal wiring & its accessories. The contractor shall follow the best 
industrial practice in maintenance of the equipment under this contract. The work has been 
segregated in two parts, Part A for staffs and Part B the material, required at the site the scope 
also includes the salary of staffs as per latest ALC Wages further, the material consumed on as 
and when basis as per the site requirement shall be arranged at their cost subject to prior 
approval of EIC.  

Similarly, after award of work order the contractor has to supply all the tools tackles, 
measuring instruments, One Android Cell Phone, one brand new two wheeler of 100CC or 
above of 2025 RTO passing at the site and photocopy of RC book is to be submitted to EIC within 
seven days by contractor. During the urgency, it should remain at the site only. Contractor has 
to maintain two-wheeler at his own cost i.e. fuel, insurance etc. 

      Work details: - 

1. Maintenance of Electrical Sub-stations with  associated equipment: 

1.1 The maintenance work of the entire electrical distribution network consisting of Sub-station 
equipment, HT & LT Panel boards, Distribution Transformers, Diesel Generator Sets, APFC 
Panels, Incoming & Outgoing Power & control cables, 30m High Mast Lighting Towers, 
Street Lights, power supply distribution & lighting of Pontoon Area, Jetty Road, Main 
Terminal Building area, Administration building area, Minor Building area, Workshop cum 
driver’s lounge & Canteen, Guest Houses, Security Gates, Fire Pump House, all Substation 
building, STP Plant etc. including internal wiring & its accessories. The brief details of 
electrical equipment at RoRo Terminal, Hazira is at Annexure – IV. 
 

1.2 Contractor has to maintain Power factor of the complete installation by monitoring of 
all APFC Panel & if any penalty imposed by DGVCL regarding low PF the said amount 
will be recovered from contractor RA bills. Hence daily checks are to be conducted by 
the contractor with regard to Power Factor. Maintenance of LT distribution panels 
including LT Air circuit breakers, LT meters, Relay Panels, control and power cables from 
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transformers of 11 kV substations at RoRo Terminal, Hazira. 

1.3 Maintenance of substation power supply including substation housekeeping, the 
electrical maintenance inside substation for example light fixtures, switch & socket, 
MCB’s, MCCB’s, Panel indication lamp, fans, LT cables, wires etc. 

1.4 Repair & Maintenance of 30m High Mast Lighting Tower is in the scope of the contractor 
with required manpower, material & spares, tools & tackles (i.e. luminaries, gear box, DD 
Winch, Motor, with necessary gear oil, 300 Watt to 400 Watt LED flood light, if required wire 
rope & trailing cable same shall be provided by contractor. 

1.5 Maintenance includes filtration of transformer oil with top-up of Oil & BDV test within 
first 6 months on award of contract. The report shall be submitted by the contractor to 
the Engineer-In-Charge. Apart from the same if the existing 315KVA Distribution 
Transformer fail contractor has to arrange 150KVA Distribution Transformer on hire 
basis for providing Electrical Power within 08 hours and lighting and the payment will 
be done by DPA as per actual on production of original invoice. 

1.6 Relay testing and checking the settings of the relays after period of six months from issue of 
work order. The report shall be submitted by the contractor to the Engineer-In-Charge. 

1.7 Maintenance of any future installation of electrical equipment, done during the contract 
period, will be under the scope of the contractor for which no extra payment will be paid. 

1.8 The contractor shall inform well in advance for taking power shut down as and when 
required which also includes work permit for preventive/ periodical maintenance in 
order to intimate concerned Terminal Operator to enable them to make necessary 
arrangements during the power shut down. 

2. Breakdown Maintenance: 

2.1 Under break down condition, fault /defect, once intimated shall be identified, isolated, and 
rectified so that the failed equipment, machine or system can be put in to an operational 
condition in a shortest possible time. However, defects which cannot be rectified within 
the stipulated time period for the regular periodic maintenance (provided it will not 
have any type of adverse effect on the equipment) shall be recorded and reported in a 
suitable form for follow up action. Faults once observed shall be promptly attended and 
rectified to avoid major failures. 

2.2 Periodical testing of equipment, troubleshooting as per Substation practices are to be carried 
out as per Annexure – II. 

3. Tools/Tackles, Consumable & Spare: 

3.1 Tools and tackles including, but not limited to, vacuum cleaners, blowers, welding sets, 
drilling machines, gas cutters, hydraulic/hand crimping machine/tools with set of dies, 
T&P, HT meggers, temporary lighting arrangement like extension boards and hand 
lamps, multi-meters, clamp meter, etc. shall be arranged by the contractor. List of tools 
and tackles is enclosed at Annexure – III. 

4. Consumables: 
The Consumables as per Bill of Quantity (Part – B) shall be arranged and maintained by the 
contractor as per site requirement. However, minimum requirement of illumination light such 
as flood light, street lights, tube lights with 05 No. each is to be recouped every month apart 
from same other materials and shall be planned accordingly as per the site requirement. The 
lighting Material purchased by the contractor should have guarantee of one year, in case of 
failure, contractor shall replace the same free of cost. The stock is to be maintained and invoices 
of each month shall be filed and verified by the EIC. The removed materials shall be handed 
over to DPA every month. 

5. Vehicle for manpower and material: 
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Contractor shall arrange a suitable Two wheeler of minimum 100CC on its own cost along with 
log book and the same shall be maintained every month regarding plying of vehicle. Vehicle 
shall be of the year 2025 RTO Passing with fuel and insurance, all-inclusive to handle its 
manpower, material, tools & tackles. In case of any accident to the above two wheeler the 
contractor himself to be responsible and alternative arrangement shall be made within 24 
hours to avoid the operational difficulty. 

6. Providing 24x7 Communication aid: 
The contractor shall provide one communication device (Android Mobile) on 24hrs x 7 day 
basis for communication with the Site-In-Charge deployed at RoRo Terminal, Hazira for ease of 
communication. 

7. Documentation: 

Substation Equipment’s parameters should be recorded in the daily logbooks, Complaint 
Register. The Contractor shall maintain the individual History Records for all the critical 
equipment’s, earth pits and other safety related items, this history record should have all the 
details of the work carried out on the day to day, monthly, quarterly, half yearly and yearly basis. 
Detailed inventory records like materials movement, material consumption, materials disposed 
etc. also shall be maintained. The following Registers are the statuary requirement of the contract 
and this will be regularly inspected & verified by the Engineer-in-charge & TPIA. 

Maintenance (Planned /Preventive/ Breakdown) Register, Log Book for each substation. 

a) Following Register shall be strictly maintained by the Contractor during O&M period as per 
the Contract Labour (Regulation & Abolition) Central Rules, 1971. 

(i) Muster Roll Register i.e. Form No. 16 

(ii) Register of Wages i.e. Form No. 17 

(iii) Register of overtime i.e. Form No. 23 

(iv) Register of advance pay i.e. Form No. 22 

(v) Register of accident, major accident & dangerous occurrence i.e. Form No. 29 

(vi) Register of Workman employed by Contractor i.e. Form No. 13. 

b) Profile of staff personnel for this AMC. 

c) Consumable, Tools and Plants. 
 

All the documents prepared by the Contractor shall be the property of DPA. The Contractor shall 
not share the information, contained in the above Registers with any outside person without 
written permission of the EIC. Contractor shall hand over the logbooks and Registers to DPA at 
the time of completion of contract period. 
 

8. Deployment of Resources: 
 
The Contractor shall have to deploy a Site-in-Charge who shall deal with Engineer-in-Charge, 
DPA for the technical and administrative matters. However, during the break-down/power 
interruption/emergency, the contractor shall deploy more manpower, without any additional 
cost to DPA to reduce the down time of equipment as per the site requirement. 

Contractor shall deploy a minimum team consisting of Site in Charge along with one Electrician, 
one Wireman and one Helper for carrying out the maintenance work as per the Scope of Work. 
The staff of the contractor should be provided with a standard Uniform along with an engraved logo 
of the contractor firm for clear identification. Providing the PPEs for the staff engaged by the 
contractor would be the contractor’s responsibility. DPA holds the right to penalize the 
individual staff engaged by the contractor if they miss-out on the uniform or appropriate PPEs, with 
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a penalty of ₹500/- for Site in Charge and ₹250/- for other staff members. The minimum 
qualification of manpower is given below: 

 

(I) Minimum qualification of Manpower: 
 

Designation Qualification & Experience 

 
Site In-Charge 

B.E. (Electrical) with 2 years’ experience /D.E.E. (Diploma) with 3 years’ 
experience of maintenance of HT/LT substations from any reputed 
organization, having electrical supervisor license. 

Electrician  ITI in trade Electrician with 2 years’ experience in the HT/LT line. 

Wireman  ITI in trade  Wireman with 1 year experience in the LT  line. 

Helper 
8th Pass with 1 year experience in HT/LT electrical installation in any 
reputed organization. 

 
   Duty Roaster 
   Duty Timing (In hours):  
   General Shift: 10:00 to 18:00  
   First Shift     : 07:00 to 15:00 
   Second Shift : 15:00 to 23:00 
   Third Shift    : 23:00 to 07:00 
    

Category W/off Days 
01 02 03 04 05 06 07 08 09 10 and 

continue 
Site 
Incharge 

Wednesday G G G G G G W/Off G G G 

Electrician Thursday W/off I I I I I I W/
Off 

II II 

Wireman Friday II W/off II II II II II II W/
off 

III 

Helper Saturday III III W/
Off 

I I I I I I W/off 

However Shift’s staff duty can be change as per site requirement during monsoon and emergency period. 

(II) Arrival & Departure of staff should be well-planned to up-keep the maintenance 
requirement on 24 hrs X 7-day basis. However, in case of exigency, the staff deployed by 
the contractor should attend the work immediately. The above staff shall be posted at 
Substation or as decided by Engineer-In-Charge for carrying out the day to day planned, 
preventive & breakdown maintenance of substations in consultation Engineer-in-charge 
or his representative. If the Contractor requires additional staff on any day/days for the day 
to day preventive/breakdown maintenance, the same shall be arranged by Contractor at 
his own cost. However, due to the exigency of work, Contractor shall carry out or attend 
the fault during odd hours, Sunday & Holiday, as directed, without any financial 
implication to DPA. 

(III) Contractor shall provide one Attendance Register at the Substation for registering the 
attendance for both entry & exit of his entire staff. The monthly copy of the print out or as 
& when requires shall be submitted to the Engineer-In-Charge. An Attendance Register 
has to be maintained by contractor and the same may be verified by Engineer In-charge, 
DPA or his nominated representative as & when required. 

(IV) It is fully the responsibility of the contractor to deploy qualified manpower having in- 
hand experience, relevant License/Permit to handle electrical equipment, as applicable. 
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They should be well conversant with the Indian Standards, Indian Electricity Rule and Acts, 
as applicable should have knowledge of electrical and Industrial safety practices. 

(V) Contractor shall ensure the consistency of work and work force, correct trouble shooting, 
good workmanship, follow all safety procedures and shall make all the necessary efforts 
to maintain healthy environment and reliable services. 

(VI) If any of the staff members, appointed by contractor, is found to be ‘not competent’, he has 
to be replaced by a right person within a stipulated time (i.e. within a week period) as 
directed by Engineer In-charge. All the relevant documents pertaining to the staff deployed, 
like copies of address proof, photocopy of ID card issued by the contractor and other details 
like Police verification from local police station, is to be obtained before entering into the 
contract and shall be provided by the contractor under his responsibility for the 
correctness. 

(VII) Wages of the staff, deployed, should not be less than as that mentioned in Minimum Wage 
Act applicable to the respective category/experience, as on date. The ESI, PF, ELI, bonus 
etc. and labour law from the time to time especially related to wages, other rules and 
norms requirement, as find required for Contracts of this nature, should be met. The same 
details shall be submitted to DPA after award the Work. 

(VIII) In no case, the contractor or his employees shall claim job / employment with DPA. No 
transport/accommodation facility shall be provided for the contractor or his employees. It is 
purely contractor’s responsibility to get his staff acquainted/trained with the site 
conditions, operation and maintenance procedure, equipment detail, safety devices, scope 
of work etc. The Contractor shall be responsible for any act of sabotage, misdeed, 
indiscipline and negligence on the part of the contractor or his employees. 

(IX) If any employee/ staff resigns, then the replacement will be provided within 07 days 
periods, by the time other equivalent staffs shall be deployed on overtime till arrival of 
new staff. 

(X) A space at site (subject to availability) will be provided by DPA free of cost for storage of 
spares & consumable. However, The watch & Ward will be the sole responsibility of the 
contractor. 

DPA shall not be responsible for death, accident or injury to the contractor’s employees 
engaged by him, which may arise in the course of their duty at RoRo Terminal, Hazira premises, 
nor shall DPA be responsible and be liable to pay damages or compensation to such persons or to 
third parties. The contractor shall at all times indemnify and keep DPA indemnified against all 
claims which may be under the Workmen’s Compensation Act, 1923, or any statutory 
modifications thereof or otherwise for or in respect of any damages or compensation payable 
in consequence of any accident or injury sustained by any workman or other person/ person at 
the Centre or premises, building, equipment etc. is attributable to the Contractor or his workmen, 
such damages shall be made good by the Contractor or his workmen, such damages shall be 
made good by the Contractor. Staff insurance along with high height working shall be obtained 
by the contractor for the period of one year and work permit practice shall be adopted during 
maintenance of HT & LT, work permit will be issued by site in charge. 

 
              -/sd 

Signature & Seal of Firm                                                                               Executive Engineer (E)  

                          Deendayal Port Authority



    

                                            ANNEXURE – II 
 

INDICATIVE LIST OF MINOR WORKS, ROUTINE, PREVENTIVE MAINTENANCE & TESTING OF SUB-
STATION’S EQUIPMENT 

I. General Maintenance work at  Substations: 

a. Ensuring proper locking of Substations, kiosks etc. 

b. General cleaning of Sub-station (indoor, kiosk, plinth/pole mounted) & all 
equipment for proper housekeeping including removal of weeds grass, malba, any 
other vegetation, jallas (spider webs) and scavenging etc. 

c. Coupling of the panel with Bus bar. 

d. To test earthing & wherever result not found OK, to provide fresh ground earthing and 
to install additional earthing if required as per IS norms. 

e. Plugging of cable entry points in the substation as and when required. 

f. Providing earthing continuity of HT panel/ Distribution Transformer/ LT board and 
Switches and any other metallic part work with the existing running earth wire after 
proper binding/ cleating wherever required at site as directed by Engineer- In-
Charge. 

II. Distribution Transformers 
A. Daily: 

a. Observation of oil levels in conservator tank and examining for oil leaks, if any, 
from the transformer and to note down the voltage, current, PF in daily log book. 

b. Checking the Color of silica gel in the breather. If silica gel color changes from blue 
to pink replace with new one. 

B. Monthly: 

a. Cleaning of bushings and its oil level check, inspect for any cracks or chippings of 
the porcelain and checking of tightness of clamps and hardwares. 

b. Cleaning of Silica gel breather. 

c. Checking of temperature alarms by shorting contacts by operating the knob. 

C. Six Monthly: 

a. Measurement of Earth Resistance 

b. Transformer Buchholz Alarm & Tripping Check. 

c. Oil BDV Check 

D. Yearly: 

a. Oil filtration including top-up. 

b. Changing the gaskets at all locations as when leakage is found or the gasket is 
damaged or else yearly. 

c. Check of Buchholz relay, OTI, WTI if found malfunctioning (same is to be attended 
by Contractor) 

d. Measurement and recording of the IR value. 



    

  

A. Daily: 

a. Check the switchgear doors and general cleanliness. 

B. Monthly: 

a. Cleaning with air blower. 

b. Tightening of nuts and bolts. 

c.    Use of anti−corrosion spray and touch-up paint if required. 

C. Half-yearly: 

a. Complete servicing, oiling and greasing of all moving parts. 

b. Checking of Interlocking 

c. Checks on specific operations. 

D. Yearly: 

a. Checking contact resistance of Isolator main contact. 

b. Mechanism checking and lubrication to all moving parts. 

c. IR values of Power Circuits. 

d. Verification of correct rated operating sequence. 

e. Checking and adjustment of Track alignment and Interlocking mechanism. 

IV. LT Panel/ACDB with in substation 

A. Daily: 

a. Visual inspection 

b. Check whether indication lamps, selector switch, TNC & all meters are working. 
 

B. Quarterly: 

a. Visual inspection of panels. 

b. Checking and sealing of cable entry holes. 

c. Checking of Indication lamps, replacement if required. 

d. Checking of Indication Meter and rectification/replacement if, required. 

e. Checking/replacement of fuses if required. 

f. Checking of Bus bar connection, tightening of nut bolts, cleaning of bus bar if, 
required. 

g. Cleaning and tightening of bus bar in the bus bar chamber. 

h. Tightening of all earthing connections. 

i. Cleaning of the inside and outside panels using blowers and vacuum cleaner. 

j. Check the load in all three phases, it shall be nearly in balance, if load is not in balance same 
is to be attend by contractor. 

C. Yearly: 



    

a. Checking & ensuring the closing of the all panels doors including the supply of 
necessary material if required 

b. Cleaning of circuit breakers, lubricating the moving parts as per maintenance 
procedure 

c. Checking of alignment in racking mechanism of breakers for free and smooth 
movement of circuit breakers. 

d. Checking of contact erosion of circuit breakers. 

e. Checking of mechanical/electrical interlocks, interlocks within the switchboard 
to ensure proper functioning of same. 

f. Functional operations check of limit switches, auxiliary contacts. 

g. Visual inspection of earth connections and checking of tightness 

h. Measurement of insulation resistance value of circuit breakers 

i. Measurement of circuit breaker closing and tripping time. 

j. Functional operations check of circuit breaker 

k. During operation, any of the items found malfunctioning must be replaced. All 
material will be provided by contractor. 

l. Measurement and recording of IR values for Main Bus bar. 

m. Checking of all terminations for tightness. 

n. Checking of CT and Relays connections for tightness. 

o. Testing of all panel Relays and Meters CT. 

 

V. Distribution System (MDBs and DBs): 

A. Daily: 

a. Visual inspection 
 

 

B. Quarterly: 
 

a. Check if all the panels are ingress protected. 

b. Checking of termination of incoming and outgoing cables. 

c. Routing of cables for new loads if required (only flexible cables and indoor). 

d. At the time of adding new cable proper tags and ferruling must be done. 

e. Cleaning of the panel. 

f. Tightening of all earthling connections. 

C. Repairs: 

a. If any component is found malfunctioning it has to be repair/replaced. Materials 
already mention in list. 

 

 



    

 PROTECTION RELAYS 

A. Quarterly: 

a. Visual inspection and cleaning from outside. 

B. Yearly: 

a. Checking of each relay for its correct operation by secondary injection. 

b. Cleaning of relay contacts. 

c. Calibration of relay. 

d. Checking of current/voltage setting as per recommended setting. 

e. Checking of time characteristic as per recommended setting. 
 

 
Signature & Seal of Firm                                                   Executive Engineer (E) 
                                                                                                  Deendayal Port Authority 

 

 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



    

                                                         ANNEXURE – III 
 

INDICATIVE LIST OF TOOLS & TACKLES 

The contractor shall maintain the following tools & tackles in healthy condition through 
the period of Contract. 

 

Sr. 
No. 

Description Quantity 

1 
25 feet height Wheel Mounted Portable Aluminum Tower 
Ladder as & when required. 

1 No. 

2 Line tester 1 No. 

3 Test lamps with 2x200W lamps in series 1 No. 

4 Test lamp with 2 nos. spare 60W B/C lamps 1 No. 

5 Drill machine with bits 1 No. 

6 Power operated hand blower 1 No. 

7 Insulated combination pliers 150mm, 250mm 1 No. each 

8 Nut Driver 4mm – 10 mm 1 No. 

9 Allen Key set 1 No. 

10 Megger 1000 V (Hand driven) and 5 kV (Hand driven) of 
reputed make. 

1 No. each 

11 Earth Tester (Fluke/Motwane/Hoiki/Meco 1 No. 

12 Digital multi meter (3.5-digit precision multi meter of Fluke 
/Yokogawa/ Hoiki/Motwane make 

1 No. 

13 Clamp on Meter for current measurement (one micro to 2 A 
range & one up to 1000A range) Fluke 
/Yokogawa/ Hoiki / M o t wa n e  make 

1 No. 

14 Wire Brush for cleaning & Hacksaw frame with  blades 1 No. 

15 Earthing rod 2 No. 

16 Crimping machine/Tools for cables and conductors (up to 185 
sq.mm. cable size) 

1 No. 

17 Power extension Board 1 No. 

18 Air blower 1 No. 

19 Hot Air Blower 1 No. 

20 Industrial Vacuum Cleaner 1 No. 

21 
Equipment for digging kaccha / pakka, bitumen roads for 
attending underground faults 

As per requirement 

22 Complete set of all sizes of double ended, Ring, Tubular & box 
spanners 

1 Set each 

23 Complete set of all sizes of screw drives 1 Set 



    

24 Heavy duty insulated hand gloves suitable for working 
voltage of 22kV/11KV system 

3 Set 

25 Safety Belts/ harness 1 No. 

26 Heavy duty dry cell or rechargeable (without acid) torches. 2 No. 

27 First aid box with recommended medicine 1 No. 

28 Safety gloves 4 No. 

29 Reflective Jacket  4 No. 

30 Safety rope and Belt as per site requirement 2 No. 

31 Insulated Cutting plier 1 No. 

32 Torque Wrench 1 Set 

33 8 feet Aluminum Ladder 1 No. 

34 Electric Concrete Breaker 1 No. 

35 11KV Safety Hand Gloves 1 Pair 

36 HT Insulation Mat 4 Sqmt. 

37 Tarpaulin 8feet x 5feet 200 GSM 02 No. 

38 Electric Shock & Treatment Frame of suitable size 04 No. 

39 Cotton, Hosiery general Cotton Waste Chindi 50 KG 

 
Note: Tools and tackles shall be arranged and maintained by Contractor. In addition to 
the above, if any material is required for smooth functioning of the system, which is not 
mentioned in the list, the same shall be arranged by the contractor at their own cost. 

 
 

 
         -/sd 

Signature & Seal of Firm                                                                    Executive Engineer (E) 

                                                                                                          Deendayal Port Authority 
 



 

   

ANNEXURE – IV 
 

Assets Sub Station 
Transformer 315KVA 
APFC Panel 01)100A MCCB 

02)6A MCB for Metering control 
03)05 Nos Capacitor, 50KVAR 

LT Panel 01)02 Nos. Cable Alley 
02)160Amp MCCB Spare 
03)125A MCCB High Mast 
04)02 Nos 63Amp ELCB(One in Spare) and 03 Nos 32 Amp 
MCB, 02 Nos 63Amp ELCB(One in Spare) and 03 Nos 32 Amp 
MCB 
05)63A ELCB, 03 Nos.32A MCB, 03 Nos 40Amp MCB, 
06)125A MCCB Terminal Building 
07)125A MCCB Fire Line 
08) 02 Nos 63Amp ELCB(One in Spare) and 03 Nos 32 Amp 
MCB, 02 Nos 63Amp ELCB(One in Spare) and 03 Nos 32 Amp 
MCB 
 

Shore Power DB 630A MCCB 
Load breaker Switch Panel 12KV/630A 
DG Set 250 KVA 
Fire Extinguisher 01)01 Nos. 6Kg 

02)01 Nos. 4.5Kg 
 
Miscellaneous Assets  
    Shore Power Panel 

 400A MCCB. 
 Energy Meter. 
 100A MCCB. 
 63A MCB. 
 2 x 63A Plug Socket. 
 01 Nos Shore Power Female Socket 400A. 

 
Approach Road DB 
 

 01 Nos MCCB 160Amp. 
 01 Nos MCB 63Amp. 
 02 Nos. MCB 40Amp. 
 01 Plug Socket 63Amp. 
 02 Nos Plug Socket 16Amp. 

 
Fire Panel 
 

 100A MCCB. 
 125A MCCB. 
 32A MCB. 
 One Spare Chamber. 
 Cable Alley. 

There are approximate 147 Nos. Street Light Pole and 03 Nos. High Mast Tower also cover all electrical installation 
like Terminal Building, Minor buildings, Fire Pump house, WB Cabins, Terminal Gate etc. 
       
 
 
 
 
 



 

   

Annexure - V 
 

EVIDENCE TOWARDS SITE VISIT 
 

I, Shri  authorized representative of M/s.  

  (authorization letter issued by the firm with my specimen signature 

and passport size photo and adhaar card are enclosed) have visited the site on   _________

 with DPA representative Shri                        , (Designation)

  for the work of “Annual Maintenance Contract for HT & LT Electrical 

Installation at the RoRo Terminal at Hazira” and inspected the site and other issues related to 

tender to my satisfaction. 

 
 
 

   

Seal, name and signature of 
the bidder 

Name, designation and 
signature of DPA 

representative who assisted 
bidder during site visit 
through mobile video 

conferencing. 

Seal, name and 
signature of XEN(E)/ 
AXEN (E) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

   

Approved Make List for Electrical Items 
Sr. 
No. 

Description Recommended Makes 

1 HT VCB SIEMENS / CROMPTON GREAVES/ABB/Schneider 

1(a) HV Gas Insulated 
Breakers 

SIEMENS /Schneider/ABB 

2 POWER TRANSFORMERS VOLTAMP/CROMPTON GREAVES /BHARAT BIJLEE/ BHEL/ 
SIEMENS/ ABB/ Schneider/T&R 

3 DISTRIBUTION 
TRANSFORMERS 

EMCO/KIRLOSKAR/PATSON/VOLTAMP/ ABB / Schneider / T&R 

4 RESIN CAST 
TRANSFORMERS 

 

A) RESIN CAST 
IMPREGNATED 

VOLTAMP / KIRLOSKAR / EMCO 

B) DRY CAST VOLTAMP/KIRLOSKAR/EMCO 
5 HT XLPE CABLES POLYCAB/TORRENT/RPG ASIAN/ /GLOSTER/ UNISTAR/ 

UNISTAR/KEI/FINOLEX/HAVELS 
6 LT XLPE CABLES POLYCAB/TORRENT/RPG ASIAN/ / RALLISON/PRIMECAB/ 

HAVELLS/ UNISTAR/AVOCAB / ADCAB 
7 LT ACB SIEMENS/L&T/SCHNEIDER/C&S 

8 PROTECTION RELAYS AREVA/L&T/SIEMENS/ABB/C&S 

9 LT PANEL CPRI APPROVED 
10 CHANGE OVER SWITCH SIEMENS/L&T/ABB/C&S/SCHNIDER/ LEGRAND / INDOASIAN 
11 SFU FOR MAIN LT 

DISTRIBUTION PANELS 
SIEMENS/L&T/ABB/C&S 

12 SFU FOR DISTRIBUTION 
PANELS & FEEDER 
PILLERS 

SIEMENS/L&T/ABB/C&S/ SCHNEIDER/ LEGRAND/ 
INDOASIAN/HAVELLS 

13 MCCB FOR MAIN LT 
DISTRIBUTION PANELS 

SIEMENS/L&T/ABB 

14 MCCB FOR 
DISTRIBUTION PANELS 
AND FEEDER PILLERS 

SIEMENS/L&T/ABB/C&S/ SCHNIDER/ LEGRAND/ 
INDOASIAN/HAVELLS 

15 MCB/ELCB/RCCB/ RCCBO 
FOR MAIN LT 
DISTRIBUTION PANELS 

SIEMENS/HAGER L&T/ABB 

16 MCB FOR DISTRIBUTION 
PANELS AND FEEDER 
PILLERS 

SIEMENS/L&T/ABB/C&S/ SCHNEIDER/ LEGRAND/ INDOASIAN/ 
HAVELLS/ STANDARD 

17 MCB DISTRIBUTION 
BOARD 

STANDARD / HENSEL/LEGRAND / INDOASIAN / HAVELLS 

18 MULTI FUNCTION 
DIGITAL METER FOR 
MAIN LT DISTRIBUTION 
PANELS/DIGITAL KWH 

L&T/ENERCON/SECURE/L&G/ RISHABH 



 
 

 

 

   

 

 
 METERS  

19 ANALOG VOLT/AMPARE 
METER FOR 
DISTRIBUTION PANELS 
AND FEEDER PILLERS 

RISHABH/AE/ENERCON/L&T 

20 SLECTOR SWITCH FOR 
VOLTMETER/AMPARE 
METER 

L&T/SIEMENS/C&S 

21 POWER CONTACTOR & 
OVERLOAD RELAYS 

L&T/SIEMENS/ABB 

22 QUARTZ TIME CLOCK 
SWITCH 

L&T/INDOASIAN/SIEMENS 

23 PVC WIRE WITH 
COPPER CONDUCTOR 

RR KABEL / KEI / POLYCAB/MILEX/GUJCAB/ STANDARD / 
FINOLEX / ANCHOR 

24 FLUSH TYPE SWITCHES, 
SOCKETS, HOLDERS AND 
CEILING ROSES & 
ELECTRONIC 
REGULATORS 

ANCHOR/MK/NORTHWEST/VINAY /PANAMA / HAVELLS 

25 DOOR BELLS/CALL 
BELLS 

ANCHOR/LEGEND/MK/NORTHWEST 

26 MODULAR SWITCHES, 
SOCKETS, PLATES & 
BOXES 

ANCHOR / MK / NORTHWEST / LEGRAND /HAVELLs / 
INDOASIAN / SIMENS. 

27 PVC CONDUIT/OVAL 
CONDUIT & CASSING 
CAPPING AND 
ACCESSORIES 

PRECISION/VULCAN/FINOLEX/ GARWARE/ RESTOPLAST/ 
SWASTIK / BPI 

28 GLS LAMPS & 
FLUORESCENT LAMPS 

PHILIPS / BAJAJ / WIPRO / CROMPTON GREAVES / OSRAM / 
SURYA ROSHNI / GE 

29 HPSV, HPMV & METAL 
HELIDE LAMPS 

PHILIPS / BAJAJ / WIPRO / CROMPTON GREAVES / OSRAM / 
SURYA ROSHNI / GE 

30 IGNITORS FOR HPSV, 
METAL HELIDE LAMPS 

PHILIPS / BAJAJ / WIPRO / CROMPTON GREAVES / OSRAM / 
SURYA ROSHNI / GE 

31 LUMINARIES PHILIPS / BAJAJ / WIPRO / CROMPTON GREAVES / OSRAM / 
SURYA ROSHNI / GE/C&S 

31a LED LUMINARIES Philips /Bajaj/Wipro/CG/Surya/Pyrotech/Syska/Nessa/C&S 
having surge Protection ≥10KV for fittings & internal Surge 
Protection for Driver of≥4KV, LED Chip only 
OSRAM/CREE/Philips Lumileds/Citizen/ with LM-79,80 
CERTIFICATION 

32 CEILING FANS BAJAJ/ORIENT/USHA/CROMPTON GREAVES / ALMONARD/GEC 
33 WALL MOUNTING FANS BAJAJ/ORIENT/USHA/CROMPTON GREAVES / ALMONARD/GEC 
34 EXHUAST FANS BAJAJ/ORIENT/USHA/CROMPTON GREAVES / ALMONARD/GEC 
35 HEAVY DUTY 

INDUSTRIAL WALL 
MOUNTING FANS 

BAJAJ/ORIENT/USHA/CROMPTON GREAVES / ALMONARD/GEC 
or its equivalent 

36 WATER COOLER VOLTAS/SHRIRAM USHA/BLUE STAR 
37 AIR CONDITIONERS VOLTAS/CARRIER/BLUESTAR/USHA/ HITACHI/LG/ 



 
 

 

 

   

     
 

 
  SAMSUNG/ONIDA 

38 REFRIGERATORS VOLTAS / CARRIER / BLUESTAR / USHA / HITACHI / LG / SAMSUNG / 
WHIRLPOOL 

39 VOLTAGE STABILIZER VEELINE / CAPRI 
40 INVERTERS SUKAM / MICROTEK 
41 D.G. SETS  

A) ENGINE CUMMINS/GREAVES/KIRLOSKAR/ CATERPILLAR /ASHOK LEYLAND 
/VOLVO 

B) ALTERNATOR STAMFORD/CROMPTON GREAVES /JYOTI/ KIRLOSKAR ELECTRIC 

42 ELECTRIC MOTOR ALSTOM/CROMPTON GREAVES /SIEMENS/ KIRLOSKAR/ABB 
43 WATER PUMPS SWASTIK / KSB 
44 WATER GEYSER BAJAJ/USHA / CROMPTON GREAVES / SPHEREHOT / RACOLD 
45 LUGS & CABLE GLANDS DOWELLS / JAINSON / BRACO 

Note: 
In case of supply of Make of material which is not in the DPA approved Make list, the said material 
should be supplied as per the latest GETCO approved Make list. 

In case of supply of Make of material which is neither available in the DPA approved Make list not in the 
latest GETCO approved Make list, the said material should be supplied as per the Make decided by EIC for 
which written intimation will be given to the contractor. 

Before procurement of material, the Make of the material should be approved by EIC in writing. 

 
 
 
 
 
 
 

                                                                                                                
Signature & Seal                                                 Executive Engineer (E)             
of Contractor                                                          Deendayal Port Authority 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 

 

 

   

SPECIAL TERMS AND CONDITIONS 
 

1. Time Schedule: The Maintenance Contract shall be for 24 months from the date of 
issue of Work Order. The AMC may be extended for further period of up to 12 months 
by DPA with the same rate, terms & conditions with mutual consent. 

2. The Site visit is compulsory for the work and according, after the site visit, the Form as 
per Annexure-V, shall be filled & get signed from the concern of DPA. And upload with 
the bid, failing which the bid will be disqualified. The Bidder, at his own responsibility 
and risk is encouraged to visit and examine the site of work and its surroundings and 
obtain all information that may be necessary for preparing the Bid and entering into a 
contract for the works. The costs of visiting the site shall be at the Bidders’ own expense.  

3. DPA will award the work to the bidder whose bid has been evaluated to be techno – 
commercially responsive and the lowest evaluated amount bid. 

4. The rates should be quoted in figures and words both. In case of difference in figure 
& words, the rate mentioned in words will be considered. 

5. The firm shall affix SEAL along with SIGNATURE in the Offer. 

6. The work shall be carried out in accordance with the best standards of 
workmanship   and to the entire satisfaction of the Engineer in-Charge. 

7. Payments Terms: 

100% monthly payment shall be released on submission of bill as per actual along 
with necessary                                                         supporting documents in the prescribed format along with invoice 
in triplicate after inspection & certification of the same by Third Party Inspection 
Agency. 

All payments shall be made in Indian rupees unless specifically mentioned. 

8. Payment will be made by RTGS only after satisfactory completion of work and 
submission of duly signed bill. 

 

9. Shortfall of staff: 

In case of any shortfall in deployment of maintenance staff at the site of work 
mentioned I   n the scope of the work, a penalty amounting to ₹1000/- per day 
for Site-in-Charge, ₹800/- per day for Electrician, ₹700/- per day for Wireman 
and ₹500/- day for Helper, shall be deducted from the monthly bill of the 
contractor. 

 

10. Restoration of HT/LT power supply: 

In case, the contractor fails to restore the power supply within stipulated time 
period of 4 hrs after intimation from Engineer-in-Charge or his authorized 
representative (through mobile/text message/email or through any other mode 
of communication) except for major breakdown like cable fault/ transformer 
fault/ HT fault, DGVCL incomer failure; the  Penalty of ₹3000 per hour will be 
levied till the restoration of power. 

12    Restoration of Jetty/Terminal upto walk way Illumination 

In case, the contractor fails to restore the Illumination within stipulated time 
period 2 hrs after intimation from Engineer-in-Charge (through mobile/text 



 
 

 

 

   

message/email or through any other mode of communication) except for major 
breakdown like cable fault/ transformer fault/HT fault, DGVCL incomer failure 
the penalty of ₹500 per hour shall be levied till the restoration of the 
Illumination. 

 Two-wheel vehicle breakdown: For any reason if vehicle got under breakdown 
for any reason penalty of ₹.1000 per day will be imposed till commission of 
vehicle. 

Android Cell Phone shall be available at the site always round the clock, for ease 
of communication for any reason if the Android cell phone non operational due 
to switched off or hanged/damaged, penalty of ₹500 per day will be imposed till 
it put into the commission. 

 Shortfall of consumables As per scope of work the quantity of Consumables shall 
be maintain & same should be re-couped and to be deposited in Terminal Store 
every month (i.e. 1st week of every month). The said consumable will be issued 
on production of Requisition by contractor duly signed by DPA/on behalf of DPA 
representative. If the consumable is not maintained by Contractor the penalty 
amounting to Rs: 100/- per one week per item after that double the rate will be 
charged per item per week till the consumable not updated in Terminal store. 

 
Tools and tackles During the inspection if any instruments mentioned above Scope of 
Work (ANNEXURE – III) , which required to be kept by the contractor during the 
contract period as per the tender condition, are not available, penalty at the rate of Rs.: 
100/- per instrument per day and Rs. 50/- per tool per day and part thereof the payment 
will be recovered from the contractor till the time the tools are brought back by the 
contractor. 

 

 

13 The contractor shall not deposit any materials at such a place that may cause 
inconvenience to the public or staff or nearby offices. 

14 The Contractor shall execute the work in such a way that not to cause 
inconvenience       to the public or staff or nearby offices and not to cause hindrance 
to traffic. Necessary   barricading shall be done by the contractor at his own cost, if 
required. 

15 All the tools, plants, scaffolding, ladder etc. and other machinery etc. required 
temporary      for the purpose of execution of work shall have to be arranged by the 
contractor at his     own cost and storing of such tools, plants etc. shall have to be 
made by him. 

16 Any material to be used in maintenance, shall be as per the approved make list. 

17 Correction, if any, should be signed / initialed by the contractor. White ink 
correction will not be allowed and lead to rejection of the bid. 

18 All the rules and regulations, governing DPA, will be applicable. 

19 After completion of the work, the site should be neatly cleaned by the contractor. 

20 The contractor shall ensure not to cause any damages to the port/Terminal 



 
 

 

 

   

properties in the vicinity of work site during the execution of the work. If any 
damage occurs due to workmen/ machinery of the contractor, the contractor has 
to make good the loss / damage at his   cost. 

21 For Entry & exist of material and contractor personnel, pass shall be arranged by 
the contractor. 

22 The contractor shall quote the price exclusive of GST. The contractor shall quote 
prevailing GST rate separately, which shall be reimbursed by DPA after 
ascertaining the necessary compliance as per Goods & Service Tax, 2017. All the 
other duties, taxes, cesses applicable if any, shall be borne by the contractor. 

Income-Tax deductions and surcharge as applicable thereon, shall be made good 
while making payments due to the contractor for carrying out the work and only 
net amount shall be paid, as directed by the Central Board of Direct Taxes, 
Ministry of Finance, Government of India. 

The rates, quoted by the contractor shall be deemed to be inclusive of the taxes, 
duties etc. which the contractor will have to pay for the performance of this 
contract, except   GST. The employer will perform such duties in regard to the 
deduction of such taxes at sources as per applicable law. 

23 All the work shall be carried out to the entire satisfaction of Engineer in Charge. 

24 If for any work, Power shutdown is required, then it shall be in coordination with Terminal 
Operator and the period of shutdown shall be minimum and the shutdown plan shall be 
got approved form the EIC. 

 
25 In the event of dimension figures upon a drawing differing from those obtained by 

measuring drawings shall be referred to the Chief Mechanical Engineer, whose decision 
shall be final and binding upon the Contractor. 

 
26 The Contractor shall submit the coloured three sets Hard copy of approved asset of HT & 

LT Panels, and other ancillaries such as tentative cable routes, circuit diagram of LT installation 
layout, plans of wiring with technical literature and soft copy and also three sets of as 
made drawing on completion of work along with tracing. 

 
27 While carrying out the work of electrical nature, the Contractor shall adhere to                                 the 

provisions of the Indian Electricity Rules, 1956 and as amended from time to time and 
shall not violate any Regulations, which he will be solely responsible. 

 
28 The work shall be programmed in such a way that the electric supply to the existing 

installations is not disturbed to the extent possible keeping in view of the work of cutting 
existing cables, making straight joints and terminating cable ends in the feeder pillar, 
switchgear etc. shall be carried out within the shortest possible shut down periods to 
instruction. 

 
29 Armouring of the PVC-A-PVC / XLPE armoured cables shall be effectively earthed at the 

termination glands and connecting to the nearest earth point. The tail end shall be taped 
with PVC adhesive tape appropriate colour. 

 
30 The cable to be supplied by the Contractor shall be in standard length and straight joint 

shall be avoided. 



 
 

 

 

   

 
31 Necessary marking and lettering giving details of the circuits, cables etc. shall be carried 

out on the pedestal and LT panels as per the directions given. 
 

32 All the supporting framework of the DB/LLP and other equipment shall be painted with 
two coats of primer and two coats of finishing paints of grey shade  no 631 of IS: 5 after 
proper surface Cleaning, de-greasing, chemical cleaning as per the recommendation of the 
manufacturer. 

 
33 Caution board written in three languages, one being the regional language, shall be fixed 

or displayed to indicate danger and supply pressure according to the Indian Electricity 
Rules 1956 wherever the supply is at 440 Volts and above. 

 
34 Necessary cable route indicators and cable joint indicators shall provide at an interval of 

100 Meters approximately. 
 

35 The Contractor has to provide the materials and equipment’s of following make                       as per the 
approved list attached. 

 
36 The contractor shall study the local working conditions at the site of work before tendering 

and no claim what-so-ever shall be entertained. 
 

37 The work shall be carried out in accordance with the best standards of workmanship and 
to the entire satisfaction of the Engineer-in-Charge. 

 
38 The electrical installation shall confirm to all currently applicable ISI specification such 

as IS: 732, IS: 3043, IS: 2309, IS: 3045 etc. with up to date amendments including relevant 
IEC regulation and Indian Electricity rules 1956              with up to date amendment. 

 
39 Necessary earthing of wiring, Load Panel, etc. set will be carried as per the IE rule & Act. 

40 The Tenderers shall quote the rate for AMC for the period of 24 months. 
41 All the existing wiring, as per specification & LED fittings shall be as per original or higher 

wattage capacity     . 
42 Queries about the Technical Data 
The Engineer-in-Charge will clarify queries on the Technical Data. 

 
43 Instructions 
The contractor shall carry out all instructions of the Engineer or his nominee                  which comply 
with applicable laws where the site is located. 

 
44 Safety 
The Contractor shall be responsible for the safety of all activities on the Site. 

 
45 Quality Control Identification of Defects 
The Engineer-in-Charge or his nominee shall check the work carried out by Contractor and 
notify the Defects found if any. The Engineer-in-Charge or his nominee may instruct the 
Contractor to rectify the Defect. 

 
46 Employer’s right of Rejection: 
The employer shall reserve the right to reject a part portion or consignment thereof within 



 
 

 

 

   

a reasonable time after actual delivery thereof at the place of destination, if consignment is 
not in all respects in conformity with terms &  conditions of the contract whether on account 
of any loss, deterioration or damage before dispatch or delivery or during transit or 
otherwise whatsoever. 

 
47 Removal of Rejected goods: 
Rejected goods shall under all circumstances lay at the risk of the contractor from the 
moment of rejection and if such goods are not removed by the contractor within 21 days 
from the date of intimation from the Executive Engineer(E ) may either return to the 
contractor at the risk and cost of the contractor by such mode of transport as the Executive 
Engineer (E ) may select or dispose off such material at the contractor’s risk on his account 
and retain such portion of the sale proceeds as may be necessary to recover any expenses 
incurred in such disposals. 

48 Deviations: 
The bidder must read the tender document carefully and prepare the bid for submission. It 
is important to note that deviations, if any, must be brought out clearly in the technical offer, 
which shall be examined by DEENDAYAL PORT AUTHORITY. If the deviation statement 
submitted by the bidder does not contain any item, then it shall be construed that the bidder 
has accepted the same and no request from the Contractor, for any change, shall be accepted 
by DPA at a later stage. In any case, no change in specifications given in the tender agreement 
shall be permitted. However, only in unavoidable circumstances, DEENDAYAL PORT 
AUTHORITY may consider such requests from the Contractor, provided the Contractor 
submits its request with adequate justification. 

 
49 Approvals: 
The Executive Engineer(E) shall give specific approval in writing within 7 Days to Contractor 
after written submission regarding Makes of Material to be used for  the Contract and 
Drawings, if any to be furnished by the Contractor to Executive  Engineer(E ) for approval. 
Any corrections to be suggested by Executive Engineer(E) in drawings, the days taken for 
rectification in drawings shall be in account of the Contractor. 

 
50 Engagement of Labour: 
The contractor shall, unless otherwise provided in the Contract, make his own 
arrangements for the engagement of all staff and labour, local or other, and for  their 
payment, housing, feeding and transport. 

 
51 Registers to be maintained at site. 

1. Site order Book: 
A site order book is to be maintained by the contractor at the site. The work orders 
and instructions written in the site order book shall be deemed to have been legally 
issued to the contractor shall sign each entry in the site order book as a token of his 
having seen the same. The site order book shall be property of the Board and shall be 
handed over to the Engineer- in- charge of the work in good condition on the 
completion of the work or whenever required by the Engineer-in-charge or his 
authorized representative. 
 

2. Hindrance Register: 
Every type of hindrance arising during the execution of work should be invariably 
recorded in the hindrance register. The Hindrance Register is to be maintained by 



 
 

 

 

   

the Engineer In Charge at the site. The contractor shall sign each entry in the 
hindrance Register as a token of his having seen the same. The Hindrance Register 
shall be property of the Board. 

 
52 Valid Electrical Contractor license: The Contractor shall have valid Electrical Contractor’s 

license for carrying out Electrical work of the nature involved in this           tender obtained from 
Chief Electrical Inspector I.M. &amp; P Department, Government of Gujarat without 
which the tender shall not be accepted. The Contractor shall submit certificate and copy 
of the license in lieu of the same for consideration. The Contractor shall also have a valid 
Electrical Supervisor’s Certificate of competency issued from the Chief Electrical 
Inspector, I. M. & P. Department, Government of Gujarat or equivalent authority from the other 
States/Central Government. 

53 Guarantee: 
29.1The guarantee period shall be valid up to 06 (Six) months against supply & 
Installation. 
 
29.2The Contractor shall give guarantee to the Board that the goods and services 
under this contract will comply strictly with the contract, shall be first class in every 
particular case and, shall be free from defects. The Contractor shall further give 
guarantee to the Board that all materials, equipment and the supplies furnished by 
him will be new and fit for their intended purposes. 
 
29.3The Board shall promptly notify the Contractor in writing of any claim arising 
under this guarantee. Upon receipt of such notice, the Contractor shall promptly 
repair or replace the defective goods and/or services at no cost to the Board. If the 
Contractor, having been notified, fails to rectify the defects in accordance with the 
contract, the Board may proceed to take such remedial action as may be necessary, 
at the Contractor’s risk and cost. 

 

54 The contractor shall not deposit any materials at such a place that may cause  
inconvenience to the public or staff or nearby offices. 

 
55 The Contractor shall execute the work in such a way that not to cause inconvenience to 

the public or staff or nearby offices and not to cause hindrance to traffic. Necessary 
barricading shall be done by the contractor at his own cost if required. 

 
56 For the purpose of measurements, the method prescribed in standard code of  

measurements of the concern work shall be applicable. 
 

57 All tools, plants, scaffolding ladder etc. and other machinery etc. required temporary for 
the purpose of execution of work will have to be arranged by the contractor at his own cost 
and storing of such tools, plants etc. will have to be made by him. 

 
58 All the rules and regulations governing DPA will be applicable. 

 

59 After completion of the AMC work, the site should be neatly cleaned by the contractor. 
 

60 The contractor shall ensure not to cause any damages to the properties in the vicinity of 
work site during execution of work. If any damage occurs due to workmen/ machinery of 



 
 

 

 

   

the contractor, the contractor has to make good the loss / damage at his cost. 
 

61 All the work shall be carried out to the entire satisfaction of Engineer in Charge. 
 

62 Electrical work shall be completed as directed by Civil Engg Department. 
 

 

 
 
 

 
 
 

Signature & Seal of Contractor                    Executive Engineer 
        Deendayal Port Authority  


