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DEENDAYAL PORT AUTHORITY 
 
 

COMPETITIVE BIDDING NIT NO: 06-PL/2025 

NAME OF WORK 

PROVIDING AND LAYING OF CHEMICAL PRODUCT PIPELINE FROM OIL JETTY NO.7 TO Y JUNCTION 
INSIDE OIL JETTY COMPLEX-KANDLA.. 

PERIOD OF DOWNLOADING OF BID DOCUMENTS 

     FROM : 15/05/2025 

    TO : 17/06/2025 
 
 

LAST DATE AND TIME FOR RECEIPT OF BIDS 
 

DATE: 17/06/2025 @ 16:00 Hours 
 
 

TIME AND DATE OF OPENING OF BIDS 

17/06/2025 @ 16:15 hours (Technical bid only) 
 
 

PLACE OF OPENING OF BIDS 
 

CHAMBER OF DY. CHIEF ENGINEER (PL),  
PIPELINE DIVISION, 

ANNEXE, A.O.BUILDING, 
GANDHIDHAM–KUTCH (GUJARAT STATE), 

PIN370201. 
 

OFFICER INVITING BIDS 

DY. CHIEF ENGINEER (PL), DEENDAYAL PORT AUTHORITY 
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DEENDAYAL PORT AUTHORITY 

NOTICE INVITING TENDER 

Tender No. 06-PL/2025 

ONLINE TENDERING (E-Tendering) 

NAME OF WORK: “PROVIDING AND LAYING OF CHEMICAL PRODUCT PIPELINE FROM OIL JETTY 
NO.7 TO Y JUNCTION INSIDE OIL JETTY COMPLEX-KANDLA..” 

 
E/Online Tenders are invited by DY. CHIEF ENGINEER (PL) for the above work as per the details given in 
the table below. 

 
Work Description Tender Fee 

(In Rs.) 
Estimated 

cost (In Rs.) 
EMD 

(In Rs.) 
Date of 
Pre-Bid 
Meeting 

Last Date 
and time of 

online 
Submission 

of bid 
documents 

Date and 
time of 
online 

opening 

 
PROVIDING AND 

LAYING OF 
CHEMICAL 
PRODUCT 

PIPELINE FROM 
OIL JETTY NO.7 
TO Y JUNCTION 

INSIDE OIL 
JETTY 

COMPLEX-
KANDLA.. 

  25,16,246/- 
(in the form of 

Insurance Surety 
Bond/ Bank 

Guarantee issued 
in favor of “Board 
of Deendayal Port 
Authority” by any 
Nationalized/Sche
duled bank except 
co-operative bank 
having its branch 

at Gandhidham as 
per format in the 

tender 
documents. 

) 

   

5900.00 
(Inc.GST) 

(In 
To be 

remitted 
through 
digital 

transfer 
only in 

favour of 
DEENDAYAL 

 
 
 
 
 
 

25,16,24,598.09 

 
 
 
 
 
 

N.A. 

 
 
 
 

Upto16:00H
ours on 

17/06/2025 

 
 
 
 

16:15 
Hours 

On 
17/06/2025 

PORT     
AUTHORITY,)     

     
(bank account 
details as per 
condition in NIT) 

    

 

Detailed tender notice along with complete tender documents can be downloaded from web site 
https://tender.nprocure.com from 15/05/2025 to 17/06/2025 @ 16:00hrs. Tender Notice is also available on 
http://deendayalport.gov.in. Technical Bid will be opened on 17/06/2025 @ 16:15 Hrs.Date of opening of 
price bid shall be notified after scrutiny & evaluation of Technical Bid. For further details and general 
enquiries prospective bidders may contact DY. CHIEF ENGINEER (PL), Room No.107, Ground Floor, 
A.O. Building, Annexe, Gandhidham-370201, Kutch District, Gujarat State, INDIA, during working hours 
before the last date and time of downloading of tender documents. 

 
 
 

     DY. CHIEF ENGINEER (PL)  
DEENDAYAL PORT AUTHORITY 
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DEENDAYALPORTAUTHORITYN
OTICEINVITINGONLINETENDER 

Details about E/Online tender: 

Department Name Civil Engineering Department 

Circle/Division Pipeline Division, A.O. 
Building, Gandhidham–
Kutch–370201. 

Tender Notice No. 06-PL/2025 

Name of Work “PROVIDING AND LAYING OF CHEMICAL PRODUCT 
PIPELINE FROM OIL JETTY NO.7 TO Y JUNCTION 
INSIDE OIL JETTY COMPLEX-KANDLA..” 

 

Estimated Contract 
Value(INR) 

Period of Completion 
(inMonths) 

Rs. 25,16,24,598.09 

 

06 Months 
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Bidding Type Open 

BidCall(Nos.) One  

Tender Currency Type Single 

Tender Currency Settings Indian Rupee(INR) 

Qualifying Criteria: 1. Average annual financial turn over during the 
Last three years ending 31st March 2024, 
should be   at   least Rs. 754.87 Lacs. 
(Excluding GST). 

Average annual Turnover based on CA 
certificate duly stamp, signed with 
UDIN/Membership number is to be submitted 
failing which bid will be stand non-responsive. 
 

2. Experience of having successfully completed 
similar works during last 7 years ending last 
day of month previous to the one in which 
applications are invited should be either of 
the following: 

Three similar completed works each costing 
not less than Rs. 1006.50 Lacs (Excluding 
GST).  

Or 

Two similar completed works each costing 
not less than Rs. 1258.12 Lacs (Excluding 
GST).  

Or 

One similar completed works each costing not 
less than Rs. 2013.00 Lacs (Excluding GST).  

 
3. “Similar Works” means Supply, Fabrication and 

Installation/Erection/ Laying of Pipelines, 
Structural steel/ Steel Tanks for handling 
hydrocarbons, Edible oil, chemicals or any type 
of products (separately/combined) with or 
without associated works (i.e.,firefighting / 
civil/ electrical/ instrumentation/ safety 
equipment’s etc.) for the sector of Ports/ 
Fertilizers/ Refineries/ Gas/ power/ 
petrochemical industries or any other 
hydrocarbon/ Chemical industries. If the bidder 



Page|7 
 

has executed the work in private organization 
necessary TDS certificate issued by the 
component authority shall be submitted. 
 
“If the similar work is executed as sub-contractor, the 

work experience shall be considered for pre-qualification 
only, if same is carried out in Govt./ Semi Govt./ Public 
Sector Undertakings/ Autonomous Body working under 
Govt. of India/ Public Limited company (listed on 
National Stock Exchange or Bombay Stock Exchange) 
subject to submission of sub-contract permission issued 
by the respective authority i.e. principle employer prior 
to execution of the work. 

It is mandatory to upload the sub-contract 
permission letter obtained from the respective authority 
i.e. principle employer along with completion Certificate 
/ Form 3A authenticated by concern respective authority 
i.e. principle employer.  

If the sub contract permission, completion 
certificate/ form 3A uploaded by bidder is not 
authenticated by issuing authority the bid shall be 
considered as non-responsive and if same is declared 
forged or mis-match any content from original certificate 
or informed by concern authority that they have not 
issued said certificate/ form 3A, the bidder shall be 
debarred for participating in new tenders of civil 
engineering department for period of two years. The 

decision taken by DPA shall be final.”. 
 
 
In case of Micro and Small Enterprise 
(MSMEs) holding valid certificate issued 
by any agencies/ organization under the 
Ministry of Micro, Small and Medium 
Enterprise indicating the list of activity 
related to the subject tender ONLY shall 
become eligible for exemption from 
payment of tender fee/ EMD. Such bidder 
shall upload in Preliminary proposal a 
scanned copy of valid certificate, as well as 
duly filled in and signed ‘Bid Securing 
Declaration’ as per format provided in the 
tender document (Annexure II), failing 
which the bid shall be considered non-
responsive. Such bidders shall upload the 
scanned copy of valid certificate in 
Preliminary bid. List of activity related to 
the subject tender as per National 
Industrial Classification-2008 for 
exemption of tender fee and EMD are 
listed below” 
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NIC codes regarding similar work is 
mentioned below: 
NIC Code  Activities 

Section F Construction 

Division 42, 
Group 422, 
Class 4220 

Construction of utility projects  

Sub-Class 
42203 

Construction of long distance 
pipelines or urban pipelines 

 

4. Bidders who meet the minimum qualification 
criteria will be qualified only if their available 
bid capacity is more than the total bid value. 
The available bid capacity will be calculated 
as under: 

Assessed Available Bid capacity=AXNX2–B 
,Where, “N”=Number of years prescribed for 
completion of the subject contract. 

“A”=Maximum value of works executed in any   one   year   
during   last   seven   years(at current price level) 

“B” = Value at current price level of existing 
commitment sand ongoing works to be 
completed    in    the    next    ’N’    years. The 
Bidder shall furnish statements showing the 
value of existing 
commitmentsandongoingworksaswellasthestip
ulatedperiodofcompletionremainingforeachoft
heworkspreferablycountersignedbytheNodalOf
ficeorhisnominee-incharge. 

5. The bid/tender shall also be accompanied by 
Integrity Pact Agreement (Annexure __). 

 
I. The potential bidders shall download and print 

the IP Agreement signed by the Employer and 
their witness and affix his/her signature on the IP 
Agreement in the presence of a witness from 
his/her side, who shall also affix his/her signature 
thereof. Having completed the signing procedure, 
the potential Bidder shall upload the duly filled 
and signed IP Agreement on n-procure portal. 

 
II. The procedure mentioned above regarding 

signing of Integrity Pact Agreement by both the 
parties (Employer and Potential bidders) shall be 
completed online. However, in case of any 
technical glitch due to which if any potential 
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bidder is unable to upload the IP Agreement, then 
he/ she shall submit the Hard Copy of the dully 
filled, signed IP Agreement, to the Department 
concerned of DPA within a period of seven days 
and prior to opening of the Technical Bid, failing 
which Bid of potential Bidder shall be treated as 
disqualified. 

 
III. In case of JV firm, IP agreement is to be filled and 

submitted in the name of the JV firm only 
otherwise the bid will not be considered for further 
evaluation. 

Joint Venture Applicable 

1. In case of JV to qualify experience in 
similar works, merging of work order 
value executed by two or more of its 
member JV either as a whole or as 
member of JV shall not be permitted to 
qualify eligible works in terms of similar 
completed works. Only no. of work orders 
executed by members of JV shall be 
merged to evaluate experience. 

2. Lead partner should have executed at 
least one similar work costing Rs.1006.50 
lakhs (Excluding GST) as per Minimum 
Eligibility Criteria. 

3. The works reckoned for the above 
purpose are those executed by the 
tenderer as prime contractor or 
proportionately as member of joint 
venture or as a sub-contractor, authorized 
and approved by the Employer of the 
work(s) against which the tenderer has 
claimed his experience. 

4. In the case of bid submitted by 
JV/Consortium, the lead partner of the JV 
shall meet the Minimum Eligibility Criteria 
of Financial Turnover. 

5. EMD as required shall be furnished by 
the lead member of the Joint venture. 
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Rebate Applicable 

Bid DocumentFee: Rs. 5,900.00 (Including GST @ 18%) 

Bid Document Fee 
Payable To: 

DEENDAYAL PORT AUTHORITY, 
Gandhidham, by digital transfer only.  
(as mentioned in condition below)

Bid Security/EMD(INR): Rs. 25,16,246.00

Bid 
Security/EMD(INR)  

In Favour Of: 

 

Bid Document 
Downloading Start 
Date 

Bid Document 
Downloading End  
Date 

Date & Place of Pre Bid 
Meeting 

Last Date & Time for 
Receipt of  Bids 

in  In form of Insurance Surety Bond / Bank Guarantee in 
favour of “Board of Deendayal Port Authority, issued by 
any Nationalized / Schedule (Except Co-operative) Bank 
only having Its branch at Gandhidham as per enclosed 
format. 

 
15/05/2025 

 

17/06/2025 upto 16:00 Hrs. 
 

 

N.A. 

       17/06/2025 upto 16:00 Hrs. 
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Bid Validity Period 120 Days 

Condition Tender Fee to be remitted through online transfer in 
Bank of Baroda account no. 10080100022427 - 
Deendayal Port Authority - (IFSC code BARB0GANKUT).    
Scanned copy of RTGS no. and date of transfer may be 
uploaded on (n) procure website.  EMD to be submitted 
in form of Insurance Surety Bond / B.G. of 
Nationalized/Scheduled Bank (except Co-op bank) shall 
be submitted in electronic format through online (by  
scanning)  while  uploading the bid. This submission 
shall mean that Integrity pact, EMD and tender  fee  are  
received.   Accordingly, offer of those shall be opened 
who’s IP agreement, EMD & tender fee is received 
electronically. However, the bidder shall send the Bank 
Guarantee in original to DY. CHIEF ENGINEER(PL), 
DEENDAYAL PORT AUTHORITY at the time of tender 
opening or send the same through R.P.A.D./speed postor 
in  person  so as  to  reach to  Superintending  Engineer,  
Project  Division, A.O.Building, Annexe 
Gandhidham(Kutch),Gujarat 370201 within 7 days 
from the date of opening 

Remarks Submission of EMD,  and other Documents during of 
office hours within 7  days from the date of opening of 
tender by R.P.A.D / Speed post or in person in the 
chamber of Superintending Engineer, Pipeline Division, 
A.O.Building, Annexe, Gandhidham(Kutch), Gujarat 
370201. 
 

Bid Opening Date Technical Bid will be opened on 17/06/2025 @ 16:15 Hrs.  

Date of opening of price bid shall be notified after scrutiny & 
 evaluation of Technical Bid. 

Documents required to 
be submitted by 
scanning through online 

a.  Document sin support of fulfilling 
qualifying criteria as indicated above. 

b. EMD in the form of Insurance Surety Bond 
/ BG. 

c.   Tender fee by digital transfer only. 

d. Integrity Pact agreement as per tender 
conditions. 

e. Asindicatedinclause4ofsection1–
In structionsto bidders. 
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Officer-InvitingBids: DY. CHIEF ENGINEER (PL)DEENDAYAL 
PORT AUTHORITY. 

BidOpeningAuthority: DY. CHIEF ENGINEER (PL) ,DEENDAYAL 
PORT AUTHORITY. 

Address: DY. CHIEF ENGINEER (PL),DEENDAYAL 
PORT AUTHORITY. A.O.Building, Annexe, 
Gandhidham-370201,Kutch District, Gujarat 
State, INDIA, 

ContractDetails: Telephone:(O)02836-220009 
 
 

DY. CHIEF ENGINEER (PL) 

DEENDAYALPORTAUTHORITY 
 

Note: 
 

In case bidder sneed any clarifications or if training is required to participatein 
online tenders, they can contact(n)Procure Support team at following address:- 

 
(n) Code Solutions–Adivision of GNFCLtd.,(n)ProcureCell, 
403, GNFC Infotower,S.G.Road, 
Bodakdev, Ahmedabad–380054 

(Gujarat).Contact Details: 

Airtel:+91-79-40007501,40007512,40007516,40007517,40007525 
BSNL:+91-79-2684511,26854512,26854513(EXT:501,512,516,517,525) 
Reliance:+91-79-30181689 
Fax:+91-79-26857321,40007533 
E-mail:nprocure@gnvfc.net 
TOLL FREE NUMBER:1-800-233-1010(EXT:501,512,516,517,525) 
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INFORMATION AND INSTRUCTIONS FOR CONTRACTORS FOR E-TENDERING FORMING PART OF NIT AND TO 
BE POSTED ON WEBSITE 
1. Information and instructions for Contractors will form part of NIT and to be uploaded on website. 
2. The intending bidder must have class-III digital signature to submit the bid. 
3. The Bid Document as uploaded can be viewed and downloaded free of cost by anyone including intending bidder. 
But the bid can only be submitted after uploading the mandatory scanned documents. 
4. Bidders may modify or withdraw their bids before last date and time of submission of bid as notified. 
5. While submitting the modified bid, contractor can revise the rate of one or more item(s) any number of times (he 
need not re-enter rate of all the items) but before last time and date of submission of bid as notified. 
6. On opening date, the contractor can login and see the bid opening process. After opening of bids he will 
receive the competitor bid sheets. 
7. Contractor can upload documents in the form of JPG format and PDF format. 
8. It is mandatory to upload scanned copies of all the documents including GST Registration No., as stipulated 
in the bid document. If such document is not uploaded his bid will become invalid and cost of bid document 
shall not be refunded. 
9. If the contractor is found ineligible after opening of bids, his bid shall become invalid and cost of bid 
document shall not be refunded. 
10. If any discrepancy is noticed between the documents as uploaded at the time of submission of bid and hard 
copies as submitted physically by the contractor the bid shall become invalid and cost of bid document 
shall not be refunded. 
11. Certificate of Financial Turn Over: At the time of submission of bid contractor may upload Certificate from 
CA mentioning Financial Turnover of last 3 (three) years or for the period as specified in the bid document 
and further details if required may be asked from the contractor after opening of technical bids. There is 
no need to upload entire voluminous balance sheet. 
12. Contractor must ensure to quote rate of each item. If any cell is left blank and no rate is quoted by the 
bidder, rate of such item shall be treated as "0" (ZERO). 
13. The Draft information and instructions to Contractors may be modified suitably by NIT approving 
authority as per requirement. 
14. All the mandatory document required/prescribed for pre-qualification have to be enclosed by the bidder 
Failing which his offer shall be rejected and treated as non- responsive. However, additional documents 
Required if any for verification of the original documents shall be submitted by the bidder if required by 
DPA. 
List of Documents to be scanned and uploaded within the period of bid submission: 
I. Payment towards tender fee shall be submitted through digital mode/online transfer in the account of Port 
and proof for transfer with transaction number shall be uploaded towards cost of Tender Fees. 
II. Payment towards EMD submitted through digital mode/online transfer in the account of Port 
and proof for transfer with transaction number shall be uploaded towards cost of EMD Fees.  
III. In case of Micro and Small Enterprise (MSMEs) holding valid certificate issued by any agencies/ 
Organization under the Ministry of Micro, Small and Medium Enterprise indicating the list of activity related 
to the subject tender only shall become eligible for exemption from payment of tender fee/ EMD. shall 
Upload in Preliminary bid stage a scanned copy of valid certificate, as well as duly filled in and signed ‘Bid 
Securing Declaration’ as per format provided in the tender document. 
IV. Duly signed integrity pact by the bidder & one witness to be submitted in preliminary bid. 
Bid Document 
I. Certificates of Work Experience of successfully completed works issued by the client. 
II. Certificate of Financial Turnover from CA. 
III. Any other Document as specified in the NIT. 
IV. Affidavit as per provisions of NIT. 
V. Certificate of Registration for GST, PAN and acknowledgement of up to date filed return if required. 
VI. Bid capacity calculations along with balance financial liability of works in hand. 
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SECTION -1 
 

INSTRUCTIONS TO BIDDERS 
 

GENERAL 
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1. Scope of Bid 

1.1 The EXECUTIVE ENGINEER, Pipeline Division, DEENDAYAL PORT 
AUTHORITY, invites bids by E-Tendering for the construction of works of 
“PROVIDING AND LAYING OF CHEMICAL PRODUCT PIPELINE 
FROM OIL JETTY NO.7 TO Y JUNCTION INSIDE OIL JETTY 
COMPLEX-KANDLA” detailed in the table given in NIT. The bidders 
may submit on-line bids for the work detailed in the table given in NIT. 

1.2 The successful bidder will be expected to complete the works by the 
intended completion date specified in the contract data. 

2. Source of Funds. 

2.1 The employer has arranged the funds from internal resources and will have 
sufficient funds in Indian currency for execution of the works. 

3. Eligible Bidders. 

3.1 The invitation for Bids is open to all eligible bidders meeting the eligibility 
criteria as defined in clause no .4 

3.2 All bidders shall provide in Section-2, form of Bid and Qualification 
Information, a statement that the Bidder is not associated, nor has been 
associated in the past, directly or indirectly, with the consultant or any other 
entity that has prepared the design, specifications, and other documents 
for the Project Manager for the Contract. A firm that has been engaged by 
the Employer to provide consulting services for the preparation or 
supervision of the works, and any of its affiliates, shall not be eligible to bid 
Government-ownedenterprisesmay only participate if they are legally and 
financially autonomous, operate under comer ciallaw and are not ade 
pendent agency of the Employer subject to fulfilment of Minimum 
Qualifying criteria. 

3.3 Bidders shall not be under a declaration of ineligibility for corrupt and 
fraudulent practices issued by the employer in accordance with clause 37. 

4. Eligibility Criteria 

4.1 a. Experience of similar works executed during the last seven years, 
and details like monetary value, clients, and proof of satisfactory 
completion. 

 
b. Documentary evidence of adequate financial standing and proof from 

client for satisfactory completion of works. 
 

c. Equipment requirement/schedule. 
 

d. Managerial/Manpower requirement 
 

e. Project Planning and Quality Control procedure to be adopted. 
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f. Information regarding projects in hand, current litigation, orders 
regarding exclusion, expulsion or black listing, if any. 

 
 

g. Trained & Certified workmen proposed to be employed at the work site 
of the project. The Contractor must undertake to employ of certified 
worker to the extent of 20% of total strength. Valid certificates by a 
recognized University, technical Board, or Ministry of Government of India 
would only be taken cognizance of. 
 

 

4.2 If the Employer has not undertaken pre-qualification of potential bidders, 
All bidders shall include the following information and documents with their 
bidsinSection-2. 

a. Copies of original documents defining the constitution or legal 
status, place of registration, and principal place of business, 
written power of attorney of the signatory of the Bid to commit 
the Bidder. 

b. Total monetary value of construction work performed for each of 
the last five years. 

c. Experience in works of a similar nature and size for each of the 
last five years, and details of works underway or contractually 
committed, and Employers who may be contacted for further 
information on those contracts. 

d. Major items of construction equipment proposed to carry out the 
contract. 

e. Qualifications and experience of key site management and 
technical personnel proposed for the contract. 

f. Reports on the financial standing of the Bidder, such as profit 
and loss statements and auditor's reports for the past five years. 

g. Evidence of adequacy of working capital for this contract (access 
to line(s) of credit and availability of other financial resources). 

h. Authority to seek references from the Bidder's bankers. 

i. Informationr regarding any litigation, current or during the last five 
years, in which the Bidder is involved, the parties concerned, and 
disputed amount  

j. Proposal for subcontracting components of the works amounting 
to more than 10 percent of the Bid Price (for each qualification 
should attached);and 

K. The proposed methodology and program of construction, 
backed with equipment planning and deployment, duly 
supported with broad calculations and quality control procedures 
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proposed to be adopted justifying their capability of execution 
and completion of the work as per technical specifications within 
the stipulated period of completion as per milestones (for all 
contracts over Rs 10M). 

l. PAN, Registration with Provident Fund Authorities, GST 
Registration No. Copy. 

4.3 To qualify for award of the contract, bidders are advised to note the 
minimum qualification criteria specified below. 

i. Average annual financial turnover during the last three years ending 
31st March of the previous financial year should be at least Rs. 
754.87 Lacs (Excluding GST). 

Average annual Turnover based on CA certificate duly stamp, signed 
with UDIN/Membership number is to be submitted failing which bid will be 
stand non-responsive. 

ii. Experience of having successfully completed similar works during last 
7 years ending last day of month previous to the one in which 
applications are invited should be either of the following. 

 
a. Three similar completed works each costing not less than the Rs. 1006.50 

lacs (Excluding GST). 

or 
b. Two similar completed works each costing not less than t h e  Rs.1258.12 

Lacs (Excluding GST). 

or 
c. One similar completed works each costing not less than the Rs. 2013.00 

Lakhs (Excluding GST). 
iii. Similar Works” means Supply, Fabrication and 

Installation/Erection/ Laying of Pipelines, Structural 
steel/ Steel Tanks for handling hydrocarbons, Edible 
oil, chemicals or any type of products 
(separately/combined) with or without associated 
works (i.e., firefighting / civil/ electrical/ 
instrumentation/ safety equipment’s etc.) for the 
sector of Ports/ Fertilizers/ Refineries/ Gas/ power/ 
petrochemical industries or any other hydrocarbon/ 
Chemical industries. If the bidder has executed the 
work in private organization necessary TDS 
certificate issued by the component authority shall be 
submitted. 

 

 

 



Page|27 
 

 

iv. “If the similar work is executed as sub-contractor, the 
work experience shall be considered for pre-
qualification only, if same is carried out in Govt./ Semi 
Govt./ Public Sector Undertakings/ Autonomous Body 
working under Govt. of India/ Public Limited company 
(listed on National Stock Exchange or Bombay Stock 
Exchange) subject to submission of sub-contract 
permission issued by the respective authority i.e. 
principle employer prior to execution of the work. It is 
mandatory to upload the sub-contract permission letter 
obtained from the respective authority i.e. principle 
employer along with completion Certificate / Form 3A 
authenticated by concern respective authority i.e. 
principle employer. If the sub contract permission, 
completion certificate/ form 3A uploaded by bidder is 
not authenticated by issuing authority the bid shall be 
considered as non-responsive and if same is declared 
forged or mis-match any content from original certificate 
or informed by concern authority that they have not 
issued said certificate/ form 3A, the bidder shall be 
debarred for participating in new tenders of civil 
engineering department for period of two years. The 
decision taken by DPA shall be final.” 

v. In addition to above, the criteria regarding satisfactory 
performance of the work, Personnel, establishment, 
plant, equipment, etc. may be incorporated according 
to the requirement of the project. 

4.4 To qualify for a package of contracts made up of this and other contracts 
for which bids are invited in the NIT, the bidder must demonstrate having 
experience and resources sufficient to meet the aggregate of the 
qualifying criteria for the individual contracts. 

4.5 Sub- contractors' experience and resources shall not be taken into 
account in determining the bidder's compliance with the qualifying 
criteria except to the extent stated in 4.4 above. 

4.6 Bidders who meet the minimum qualification criteria will be 
qualified only if their available bid capacity is more than the total bid 
value. The available bid capacity will be calculated as under: 

Assessed Available Bid capacity=AXNX2–B, Where 

“N”= Number of years prescribed for completion of the subject 

contract. 

“A”= Maximum value of works executed in any one year during last 

seven 
years (at current price level) 
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“B”= Value at current price level of existing commitment s and on 

going works to be completed in the next ’ N’ years. 

Note: For bring the value of works to current level, following 
multiplying factors shall be applicable with reference to escalation 
based on WPI. 

 

Financial 
Year 

2023-24 2022- 
23 

2021- 
22 

2020- 
21 

2019- 
20 

2018- 
19 

2017- 
18 

Index 151.4 152.5 139.4 123.4 121.8 119.8 114.9 

Multiplying 
factor 

1.00 0.99 1.09 1.23 1.24 1.26 1.32 

 
The Bidder shall furnish statements showing the value of existing commitments 

and ongoing works as well as the stipulated period of completion remaining for 
each of the works preferably countersigned by the Nodal Officer or his nominee-
in charge. 

4.7 Even though the bidder meets the above qualifying criteria, they 
are subject to be disqualified if they have: 

- Made misleading or false representations in the forms, 
statements and attachments submitted in proof of the 
qualification requirements: and/or 

- Record of poor performance such as abandoning the 
works, not properly completing the contract, inordinate 
delays in completion, litigation history or financial 
failures etc,. 

5. One Bid per Bidder 

5.1. Each bidder shall submit only one bid. A bidder who submits more than one 
Bid (other than as a subcontractor or in cases of alternatives that have been 
permitted or requested) will cause the entire proposal with the Bidder's 
participation to be disqualified. 

5.2 Joint Venture. 

Companies/Contractors may jointly undertake contract/contracts. 
The number of partners in JV/Consortium shall be limited to maximum of 
three. Each entity would be jointly and severely responsible for completing 
the task as per the contract, however declaration of the Lead member (JV 
has to designate one partner as Lead Member in their MOU) to be 
indicated by bidders. The firms with at least 26% equity holding each are 
allowed to jointly meet the eligibility criteria. 

6  Cost of Bidding 

6.1 The bidder shall bear all costs associated with the preparation and 
submission of his Bid, and the Employer will in no case be responsible and 
liable for those costs. 



Page|29 
 

7. Site Visit 

7.1 The Bidder, at his own responsibility and risk is encouraged to visit and 
examines the site of works and its surroundings and obtain all information 
that may be necessary for preparing the Bid and entering into a contract for 
construction of the works. The costs of visiting the site shall be at the 
Bidders' own expense. 

B. BIDDING DOCUMENTS 

8. Content of Bidding Documents 

8.1 The set of bidding documents comprises the documents listed in the below 
and addenda issued in accordance with clause-10: 

Invitation for Bids (NIT) 

SECTION 1 Instruction to Bidders 
SECTION 2 Forms of Bid, Qualification Information and letter of 

Acceptance 
SECTION 3 Conditions of Contract and Special 
Conditions SECTION 4 Contract Data 
SECTION 5 Site Conditions and Specifications 
SECTION 6 Forms of Securities 
SECTION 7 Drawing 
SECTION 8 Bill of 
quantities 

 
8.2. One set of bidding documents will be issued to the bidder. The document 

should be completed and returned with the bid. 
8.2.1  The bidding documents shall be downloaded. The documents should be 

completely filled and submitted through on line Tendering process and 
one copy shall be submitted within 7 days of the date of opening of the 
tender. 

8.3     The bidder is expected to examine carefully all instructions, conditions of 
contract, contract data, forms, terms, technical specifications, bill of 
quantities, forms, drawings, annexure in the bid document. Failure to 
comply with the requirements of the bid document shall be at the bidder's 
own risk. Pursuant to clause 26 hereof, bids which are not substantially 
responsive to the requirements of the bid documents shall be rejected. 

 
9. Clarifications of the Bidding Documents 

 

9.1 A prospective bidder requiring any clarification of the bidding documents 
may notify the employer in writing or by electronic form and be confirmed 
by hardcopy at the Employer’s address indicated in the invitation to bid. 
The employer will respond to any request for clarification which he received 
earlier than 
days(Suggested7days)priortothedeadlineforsubmissionofbids.Theclarifica
tionsshallbeuploadedonWebsiteofhttps://tender.nprocure.com. 
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9.2 Pre–bid meeting 
 

9.2.1 The bidder or his official representative is invited to attend a pre-bid 
meeting which will take place at Old Board Room, Administrative office, 
Gandhidham on xx/xx/2025 @ xx:xx hours. 

 

9.2.2 The purpose of the meeting will be to clarify issues and to answer 
questions on any matter that may be raised at that stage. 

 
9.2.3 The bidder is requested to submit any questions in writing or by cable to 

reach the Employer not later than one week before the meeting 
  

9.2.4. Minutes of the meeting, including the text of the questions raised (without 
identifying the source of enquiry) and the responses given will be 
transmitted without delay to all purchasers of the bidding documents 
without delay. Any modification of the bidding documents listed in Sub-
Clause 8.1 which may become necessary as a result of the pre-bid meeting 
shall be made by the Employer exclusively through the issue of an 
Addendum pursuant to Clause 10 and not through the minutes of the pre-
bid meeting 

 
9.2.5 Non-attendance at the pre-bid meeting will not be a cause for 

disqualification of a bidder. 
 

10. Amendment of Bidding Documents 

10.1 Before the deadline for submission of bids, the Employer may modify the 
bidding documents by using addends. 

 
10.2 Any addendum thus issued shall be part of the bidding documents and 

shall be communicated by uploading online on 
https://tender.nprocure.com. Or in writing or by cable to all the purchasers 
of the bidding documents. Prospective bidders shall acknowledge receipt 
of each addendum by cable to the Employer. 

 
10.3 To give prospective bidders reasonable time in which to take an addendum 

into account in preparing their bid, the Employer shall extend as necessary 
the deadline for submission of bids, in accordance with sub-clause 20.2 
below. 

C. PREPRATIION OF BID: 
 

11. Language of Bid 

11.1 All documents relating to the bid shall be in the English language. 
 

12. Documents comprising the Bid 
 

12.1 The bid submitted by the bidder shall comprise the following: 
 

 
A) Technical Bid: 
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(i) Bid Security(EMD). 
(ii)  Qualification Information Form and Document (Pursuant to clause 4 

hereof) and any other materials required to be furnished and submitted 
by the bidder in accordance with these instructions. The documents 
listed under Sections 2, 4 and 8 of Sub-Clause 8.1 shall be filled in 
without exception. 
 

B) Financial Bid:. 
i. Contractors Bid duly filled and digitally signed by bidder. 
ii. Priced bill of quantity duly filled and digitally signed by bidder. 

 
13. Bid Prices 

 
13.1 The contract shall be for the whole works as described in sub clause 1.1 

based on the priced Bill of Quantities submitted by the Bidder. 
 

13.2 The bidder shall fill in rates and prices for all items of the works described 
in the bill of quantities. Items for which no rate or price is entered by the 
bidder will not be paid by the Employer when executed and shall be 
deemed covered by the other rates and prices in the Bill of Quantities. 

 
13.3 All duties, taxes, and other levies payable by the contractor under the 

contract, or for any other cause shall be included in the rates, prices and 
total Bid Price submitted by the bidder. 

 
13.4  The rates and prices quoted by the bidder are subject to adjustment 

during      the performance of the contract. In accordance with the provisions 
of clause  47 of the conditions of contract. 
 

14. Currencies of Bid and Payment 
 

14.1 The unit rates and the prices shall be quoted by the bidder entirely in 
Indian Rupees. 

 
15. Bid Validity 
15.1 Bids shall remain valid for a period 120 days from the last date of 

submission of Bid. A bid valid for a shorter period shall be rejected by the 
Employer as non-responsive. 

 

15.2 In exceptional circumstances, prior to expiry of the original time limit, the 
Employer may request that the bidders may extend the period of validity 
for a specified additional period. The request and the bidders’ responses 
shall be made in writing or by cable. A bidder may refuse the request 
without forfeiting his bid security. A bidder agreeing to the request will not 
be permitted to modify his bid. 
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16. Bid Security (Earnest Money Deposit - EMD) 
 

A. Earnest money Deposit (EMD) shall be Rs. 25,16,246/- to be submitted 
in form of Insurance Surety Bond / Bank guarantee of Nationalized/ 
scheduled bank (except Co-operative) Banks having its branch at 
Gandhidham in favour of Deendayal Port Authority. EMD in any other 
form shall not be accepted. Micro and Small Enterprises shall be 
exempted from submission of EMD as indicated in the NIT conditions. 

 
B. The EMD up to Rs. 5 lakhs be payable by Digital transfer.  EMD beyond 

Rs.5 lakhs be payable in the form of Insurance Surety Bond / Bank 
Guarantee for the entire amount from any Nationalized / Scheduled 
Bank (Except Co – Operative Bank) having its branch at Gandhidham. 
Bank Guarantee submitted as Earnest Money shall be valid for 28 days 
beyond the validity of the bid. Bank Guarantee shall be verified in 
dependently by the Port with the bank before finalization of technical 
offer. In the event of lack of confirmation of issue of the Bank Guarantee 
by the Bank, the bid shall stands disqualified.  

 
C. EMD of unsuccessful bidders other than L1 and L2 be refunded 

immediately after ranking of price bids. Earnest Money of L2 be 
refunded immediately after entering into agreement with L1 and 
acceptance of Performance Guarantee from L1. 

 
D. EMD shall be refunded suo-motto without any application from the bidders. 

 
E. The Bid Security of the successful bidder will be discharged after he 

has signed the Agreement and furnished the required Performance 
Security. 

 
F. The Bid Security may be forfeited, if 

1. The bidder withdraws the Bid after Bid opening during the period of Bid 
Validity; 

2. The Bidder does not accept the correction of the Bid Price pursuant to 
clause 27. 

3. The successful Bidder fails within the specified time limit to 
a. sign the Agreement or 
b. furnish the required Performance Security. 

 
 

G. In case of Micro and Small Enterprise (MSMEs) holding valid 
certificate issued by any agencies/ organization under the 
Ministry of Micro, Small and Medium Enterprise indicating the 
list of activity related to the subject tender ONLY shall become 
eligible for exemption from payment of tender fee/ EMD. Such 
bidder shall upload in Preliminary proposal a scanned copy of 
valid certificate, as well as duly filled in and signed ‘Bid Securing 
Declaration’ as per format provided in the tender document 
(Annexure II), failing which the bid shall be considered non-
responsive. Such bidders shall upload the scanned copy of 
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valid certificate in Preliminary bid. List of activity related to the 
subject tender as per National Industrial Classification-2008 for 
exemption of tender fee and EMD are listed below”. 

                                    NIC codes regarding similar work is mentioned below: 
NIC Code  Activities 

Section F Construction 

Division 42, 
Group 422, 
Class 4220 

Construction of utility projects  

Sub-Class 
42203 

Construction of long distance pipelines or urban pipelines 

 
17. Alternative Proposals by Bidders 

 
Conditional offer or Alternative offers will not be considered further in the 
process of tender evaluation. 

18. Format and Signing of Bid 
 

18.2 The Bid shall contain no alterations or additions, except those to comply with 
instructions issued by the Employer, or as necessary to correct errors 
made by the bidder in which case such corrections shall be initialed by 
the person or persons signing the bid. 

 

D Submission of bids 

19. Sealing and marking of bids 

19.1 The bidder shall put Bid security document as per clause No.16, hereof in 
one envelope and properly seal and mark as “Bid Security”. The bidder 
shall put documents mentioned in clause No.12.1.A (ii) in separate 
envelope and properly seal and mark as “Technical Bid”. Then put both 
these envelopes into separate envelope, properly seal and mark as 
“Technical Bid”. 
The bidder shall seal “Financial Bid” as per Clause No.12.1. (B) hereof, in 
separate envelope duly marking the envelope as “Financial Bid”. 
These envelopes than be put inside one outer envelope and sealed, duly 
marking the outer envelope as “Technical Bid and Financial Bid”. 

 
19.2 The envelopes shall 

 
(a) be addressed to Nodal Officer/Employer at the following address. 

  _ 
  

(insert address of office for bid submission), and 

. 
(b) bear the following identification: 

Bid for .............................................................(name of contract) 
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Bid reference no .........................................(Insert number) 

DO NOT OPEN BEFORE (time and date for opening, per Clause 

23) Name and address of the bidder. 

The tender complete in all respect should be put in the tender box 
(marked tender No ) in the office of upto - 
   p.m. on due date and open at on the same date 
in presence of such of the tenderers who may wish to be present. 

 
19.3 In addition to the identification required in Sub-Clause 19.2, the inner 

envelopes shall indicate the name and address of the bidder of the bidder 
to enable the bid to be returned unopened in case it is declared late, 
pursuant to Clause 21, or the bid is declared non responsive. If the outer 
envelopes are not sealed and marked as above, the Employer will assume 
no responsibility for the misplacement or premature opening of the 
Technical bid and financial bid. 
 

20 Deadline for submission of the Bids 

20.1 Bids must be received by the Employer at the address specified above 
not later than in the event of the specified date for the submission of bids 
being declared a holiday by the Employer. The bids will be received upto 
17/06/2025 the appointed time on the next working day. 

 
20.2 The Employer may extend the deadline for submission of bids by issuing 

an amendment in accordance with Clause 10, in which case all rights and 
obligations of the Employer and the bidders previously subject to the 
original deadline will then be subject to the new deadline. 

 
20.3 The bidder shall give an undertaking that no change has been made 

in the hard copy of tender documents he has downloaded from the web 
site. Discrepancy, if any is noticed at any stage between the Port’s tender 
document and the hard copy submitted by the bidder conditions mentioned 
in online tender unloaded by Port shall prevail beside the bidder shall 
be liable for legal action for the lapses. 
 

21 Late Bids 

21.1 Any bid received by the Employer after the deadline prescribed in Clause 
20 will be considered as non-responsive. 

22. Modification and Withdrawal of Bids 

22.1 Bidders may modify or withdraw their bids before the deadline 
prescribed in Clause 20. 

22.2 Each Bidder’s modification or withdrawal notice shall be prepared, sealed, 
marked, and delivered in accordance with Clauses 18 & 19, with the outer 
and inner envelopes additionally marked “MODIFICATION” or 
“WITHDRAWAL” as appropriate. 

22.3 No bid may be modified after the deadline for submission of bids. 
22.4 Withdrawal or modification of a Bid between the deadline for submission 
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of bids and the expiration of the original period of bid validity in Clause 
15.1 above or as extended pursuant to Clause 15.2 may result in the 
forfeiture of the Bid security pursuant to Clause 16. 

22.5 Bidders may only offer discounts to, or otherwise modify the prices of 
their bids by submitting bid modifications in accordance with this clause 
or included in the original bid submission. 

 
E. BID OPENING AND EVALUATION 

23. Bid opening 
 

23.1 On the due date and appointed time as specified in clause 20, the 
Employer will first open Technical bids of all bids received (except those 
received late) including modifications made pursuant to clause 22 in 
presence of the bidders or their representative who choose to attend. In 
the event of the specified date for Bid opening being declared a holiday by 
the Employer, the bids will be opened at the appointed time and location 
on the next working day. 

23.2 Envelopes marked “WITHDRAWAL” shall be opened and read out first. 
Bids for which an acceptable notice of withdrawal has been submitted 
pursuant to clause 22 shall not be opened. 

 
Bidder’s name, withdrawals, modifications of technical bid, the presence of 
bid security and such other details, as the Employer may consider 
appropriate will be announced by the Employer at the opening. 

 
23.3 If all Bidders have submitted unconditional Bids together with requisite bid 

security, then all bidders will be so informed then and there. If any Bid 
contains any deviation from the Bids documents and/or if the same does 
not contain Bid security in the manner prescribed in the Bid documents, 
then that Bid will be rejected and the Bidder informed accordingly. The 
sealed financial bid containing priced BOQ will be returned to him without 
opening. All valid financial bids whose technical bids have been 
determined to be substantially responsive in accordance with Clause 26 
hereof, shall be opened on the specified date from declaring the results of 
the Technical Bid, in presence of the bidders or their representatives who 
choose to attend. The Bidder’s name, the Bid prices, the total amount of 
each Bid and of any alternative Bid (if alternatives have been requested or 
permitted), any discounts, Bid modifications and withdrawals, and such 
other details as the Employer at the opening. Any bid price, discount, or 
alternative Bid price which is not read out and recorded at Bid opening, 
will not be taken into account in Bid evaluation. 

 
23.4 The Employer shall prepare minutes of the Bid opening, including the 

information disclosed to those present and the minutes shall form part of 
the contract. 

 
24 Process to be confidential. 

Information relating to the examination, clarification, evaluation and 
comparison of the bids and recommendations for the award of a contract 
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shall not be disclosed to Bidders or any other persons not officially 
concerned with such process until the award to the successful bidder has 
been announced. 

 
25. Clarification of Bids 

To assist in the examination and comparison of Bids, the Employer may, 
at his discretion, ask any Bidder for clarification of his Bid, including 
breakdown of unit rates. The request for clarification and the response 
shall be writing or by cable, but no change in the price or substance of the 
Bid shall be sought, offered, or permitted except as required to conform the 
correction of arithmetic errors discovered by the Employer in the evaluation 
of the Bids in accordance with Clause 27. 
 
Subject to above Para, no Bidder shall contact the Employer on any matter 
relating to his bid from the time of the bid opening to the time the contract 
is awarded. If the Bidder wishes to bring additional information to the 
notice of the Employer, he should do so in writing. 

Any effort by the Bidder to influence the Employer’s bid evaluation, bid 
comparison or contract award decisions, may result in the rejection of 
his bid. No bid may be modified after the deadline for submission of bids 

 
26. Examination of Bids and Determination of Responsiveness 

 
26.1 Prior to detailed evaluation of Bids, the Employer will determine whether 

each Bid(a) has been properly digitally signed (b) meets the eligibility 
criteria defined in Clause 4 (c) is accompanied by the required Bid 
security and; (d) is responsive to the requirements of the Bidding 
documents. 

 
26.1.1 A substantially responsive Technical and Financial Bid is one which 

conforms to all the terms, conditions and specification of the Bidding 
documents, without material deviation or reservation. A material deviation 
or reservation is one (a) which effects in any substantial way the scope, 
quality or performance of the Works; (b) which limits in any substantial 
way, the Employer’s rights or the Bidder’s obligations under the contract; 
or (c) whose rectification would affect unfairly the competitive position of 
other Bidders presenting responsive Bids. 

 
26.1.2 If a Technical Bid is not substantially responsive, it will be rejected by the 

Employer, and may not subsequently be made responsive by correction 
or withdrawal of the non-confirming deviation or reservation. 

 
27 Correction of Errors 
27.1 Bids determined to be responsive will be checked by the Employer 

for any arithmetic errors. Errors will be corrected by the Employer as 
follows. 
(a) Where there is a discrepancy between the rates in figures and in 
words, the rate in words will govern; 
(b) Where there is discrepancy between the unit rate and the line item 
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total resulting from multiplying the unit rate by the quantity, the unit 
rate as quoted will govern. 

 
27.2 The amount stated in the Bid will be adjusted by the Employer in 

accordance with the above procedure for the correction of errors and, 
with the concurrence of the Bidder, shall be considered as binding 
upon the bidder. If the Bidder does not accept the corrected amount 
the Bid will be rejected, and the Bid security may be forfeited in 
accordance with sub-Clause.16. F. (b). 

 
28 NIL. 

 
29 Evaluation and Comparison of Bids 

 
29.1 The Employer will evaluate and compare only the Bids determined 

to be responsive in accordance with Clause 26. 
 

29.2 In evaluating the Bids, the Employer will determine for each Bid the 
evaluated Bid Price by adjusting the Bid Price as follows: 

 

(a) Making any correction for errors pursuant to Clause 27; 
 

(b) Making appropriate adjustments to reflect discounts or other
 price modification offered in accordance with Sub Clause 22.5 
 

 
29.3 The estimated effect of the price adjustment conditions under Clause 

47 of the conditions of contract, during the period of implementation of the 
Contract, will not be taken into account in Bid evaluation. 

29.4 IF the Bid of the successful Bidder is seriously unbalanced in relation to 
the Nodal Officer or his nominee’s estimate of the cost of work to be 
performed under the contract, the Employer may require the Bidder to 
produce detailed price analyses for any or all items of the Bill of Quantities, 
to demonstrate the internal consistency of those prices with the 
implementation/construction methods and schedule proposed 

 
30 NIL. 
F. AWARD OF CONTRACT 

 
31 Award Criteria 

 
31.1 The Employer will award the Contract to the Bidder whose Bid has been 

determined to be responsive to the Bidding documents and who has 
offered the lowest evaluated Bid Price, provided that such Bidder has 
been determined to be (a) eligible in accordance with the provisions 
of Clause 3 and (b) qualified in accordance with the provisions of Clause 
4. The second bidder (i.e. L2) shall be kept in reserve and may be invited 
to match the bid submitted by the (L 1) bidder in case such bidder 
withdraws or is not selected for any reason. 
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32 Employer’s Right to accept any Bid and to reject any or all. 
 
Notwithstanding clause 31, the Employer reserve the right to accept or 
reject any bid and to cancel the bidding process and reject all bids, at 
any time prior to the award of contract, without thereby incurring and liability 
to the affected bidder or bidders of the grounds for Employer’s action. 
 

33 Notification of Award and Signing of Agreement. 
 

The Bidder whose Bid has been accepted will be notified of the award by 
the Employer prior to expiration of the Bid validity period by cable, telex 
or facsimile confirmed by registered letter. This letter (hereinafter and in 
the Conditions of Contract called the “letter of Acceptance”) will state the 
sum that the Employer will pay the Contractor in consideration of the 
execution, completion and maintenance of the Works by the Contractor as 
prescribed by the Contract (hereinafter and in the Contract called the 
“Contract Price”). 

 

33.1 The notification of award will constitute the formation of the Contract 
subject to the furnishing of a performance security in accordance with 
the provisions of Clause 34. 

33.2 The Agreement will incorporate all correspondence between the 
Employer and the successful bidder. It will be signed by the employer and 
sent to the successful Bidder within (28 days of award of work for global 
tender and Within 14 days for domestic tender) following the notification 
of award along with the Letter of Acceptance. Within (28 days for global 
tender and within 21 days for domestic tender) of receipt, the successful 
Bidder will furnish the performance security and sign the Agreement with 
the Employer. 

33.3 Upon the furnishing by the successful Bidder of the Performance Security, 
the Employer will promptly notify the other Bidder that his Bid have been 
unsuccessful and release the Bid security (EMD). 

34 Performance Security 

34.1 Security Deposit shall be 10% of Contract price of which 5% of contract 
price should be submitted as Digital transfer / Insurance Surety Bond / FDR 
or Bank Guarantee of Nationalized/ scheduled bank (except Co-operative) 
Banks having its branch at Gandhidham within 21 days of receipt of Letter of 
Acceptance and balance 5% recovered as Retention Money from Running 
Bills. Recovery of 5% of Retention Money to commence from the first bill 
onwards @ 5% of bill value from each bill. Retention Money be refunded 
within 14 days from the date of payment of final bill. Balance SD to be 
refunded immediately not later than 14 days from completion of defect 
liability period and submission of ‘No due certificate' from the Geologist, 
Geology and Mining department, Bhuj & payment of welfare cess of Final 
bill. 
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34.2 Failure of the successful Bidder to comply with the requirements of Sub- 
Clause 34.1 shall constitute sufficient grounds for cancellation of the award 
of work and forfeiture of the Bid security. 
 
 “The documentary evidence (copy of paid Challan in Govt. Treasury) of 
Welfare Cess @ 1% of work done or as amended by Statutory Authority 
from time to time, paid on final bill shall be submitted before releasing the 
Performance Guarantee.” 

35 Advance Payment 
35.1 The Employer will provide an Advance Payment on the Contract Price as 

stipulated in the conditions of Contract, subject to maximum amount, as 
stated in the Contract Data .clause 51 (Section 3) 

36. Conciliator 

The employer proposes that CIDC – SIAC Arbitration Centre be appointed 
as Conciliator under the contract as provided in sub-clause 24.4 of 
condition of contract. If the bidder disagrees with this proposal, the bidder 
should so state in bid. 

 
37 Corrupt or Fraudulent Practices 

37.1 The Employer requires that Bidders/Suppliers/Contractors under this 
contract, observe the highest standard of ethics during the procurement 
and execution of this contract. In pursuance of this policy, the Employer: 

 
(a) defines, for the purpose of these provisions, the terms set forth below 

as follows: 
 

(i) “Corrupt practice” means the offering, giving, receiving or soliciting of 
anything of value to influence the action of a public official in the 
procurement process or in contract execution; and 

 
(ii) “fraudulent practice” means a misrepresentation of facts in order to 

influence a procurement process or the execution of a contract to the 
detriment of the Employer, and includes collusive practice among 
Bidders (prior to or after bid submission) designed to establish bid 
prices at artificial non-competitive levels and to deprive the Employer 
of the benefits of free and open competition. 

 
(b)  Will reject a proposal for award of work, if he determines that the 

bidder recommended for award has engaged in corrupt or 
fraudulent practices in competing for the contract in question. 

 
(c) Will declare a Bidder ineligible, either indefinitely for a stated period 

of time, to be awarded a contract/contracts, if he at any time 
determines that the Bidder has engaged in corrupt or fraudulent 
practices in competing for or in executing, the contract. 

37.2 Furthermore, Bidders shall be aware of the provision stated in sub-
clause 59.2 of the conditions of Contract (Section – 3). 
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SECTION 2 
 
 

FORMS OF BID, QUALIFICATION INFORMATION AND LETTER OF 

ACCEPTANCE 

 
 

TABLE OF FORMS 
 
 

1. FORM OF BID 

2. CONTRACTOR’S BID 

3. PRE-QUALIFICATION OF BIDDERS 

4. LETTER OF ACCEPTANCE 

5. NOTICE TO PROCEED WITH THE WORK 

6. AGREEMENT FORM 
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SPECIMEN FOR FORM OF BID 
(To be executed on bidder’s letter head) 

Date- 
Tender No. 06-PL/2025 

Name of Work: PROVIDING AND LAYING OF CHEMICAL PRODUCT PIPELINE 
FROM OIL JETTY NO.7 TO Y JUNCTION INSIDE OIL JETTY COMPLEX-KANDLA.. 
To 

The DY. CHIEF ENGINEER (PL), 
Pipeline Division, 
DEENDAYAL PORT AUTHORITY, 
Ground Floor, A.O. Building,  
Gandhidham-370201, 
Kutch District Gujarat-State, INDIA. 

 
We, the undersigned, declare that: 

 
(a) we have examined and have no reservations to the tender documents, 

including addenda and clarifications issued vide ………. 
(b) we offer to execute the work in conformity with the tendering documents 

and in accordance with the delivery schedules specified in the schedule of 
requirements   in   accordance   with   the   tender    document    bearing    
no 06-PL/2025 

(c) The total price of our tender, excluding any discounts offered in item(d) 
below, is [ insert the total tender price in words and figures, indicating the 
various amounts and the respective currencies];[in case of techno-
commercial offer it shall be mentioned that ‘as filled in the price bid’] 

(d) The discounts offered and the methodology for their application are: 

Discounts. if our tender is accepted, the following discounts shall apply. 

Methodology of application of the discounts. The discounts shall be 
applied using the following method: 

(e) our tender shall be valid for the period of time specified in [ITB Sub-clause 
15.1], from the date fixed for the tender submission deadline in 
accordance with [ITB Sub- clause20.1] , and it shall remain binding upon 
us and may be accepted at any time before the expiration of that period or 
any extended period accordance with [ITB Sub-clause 15.2]; 

 
(f) If our tender is accepted, we commit to submit a performance guarantee 

in accordance with [insert relevant clause no., ITB Sub-clause 34] for the 
due performance of the contract, as specified in specimen form for the 
purpose. 

 
(g)  We, including any subcontractors or contractors for any part of the 

contract,{Insert the nationality of the Tenderer, including that of all parties 
that comprise the Tenderer, if the tenderer is a JV. And the nationality each 
subcontractor and Contractor} 

 
(h) We have no conflict of interest in accordance with [ITB Sub-clause no 5]. 
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(i) Our firm, its affiliates or subsidiaries- including any subcontractors or 
contractors for any part of the contract – has not been declared 
ineligible by 

the port, under laws of India or official regulations in accordance with[ITB 
Sub-clause no.3] 

 
(j) We understand that this tender, together with your written acceptance 

thereof included in your notification of award, shall constitute a binding 
contract between us, until a formal contract agreement is prepared and 
executed in accordance with[ITB Sub-clause 33] and as per specimen 
from the purpose; 

 
(k) We understand that you are not bound to accept the lowest evaluated 

tender or any other tender that you may receive. 
 

(l)  We also make specific note clauses of [ITB, NIT] under which the contract 
is governed. 

 
(m) In case of out station firms, having a branch in India for liaison purposes, 

please mention the name of the contact person and Tel. no., Fax. no., and 
mail-Id and also the complete postal address of the firm. 

 
(n) We understand that the communication made with the firm at (m), by the 

port shall be deemed to have been done with us. 
 

Signed: [insert signature of person whose name and capacity are 
shown] In the capacity of [insert legal capacity of person signing the 
form of tender] 

 
 

Name:[insert complete name of person signing the form of tender] 
 

Duly authorized to sign the tender for and on behalf of: [insert complete 
name of tenderer] 

 
Dated on day of , (insert date 
of signing) 
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CONTRACTOR’S BID 

Description of the works: - PROVIDING AND LAYING OF CHEMICAL 
PRODUCT PIPELINE FROM OIL JETTY NO.7 TO Y JUNCTION INSIDE OIL 
JETTY COMPLEX-KANDLA..”  

BID 
 

TO 
 

Addres
s 

 
  (The employer) 

 
  - 

GENTLEMEN, 
 

We offer to execute the works described above in accordance above with the 
conditions of Contract accompanying this bid for the contract price of (in 
figures)  (in 
letters) 

 
The advance payment required / not required as per rule. 
We accept appointment of _ as the conciliator’s 
letter. Or 
We do not accept the appointment of  as the 
conciliator and proposed instruct that be appointed as conciliator 
who’s daily fees and biographical data are attached. 

 
This bid and your written acceptance of it shall constitute a binding contract 
between us. We understand that you are not bound to accept the lowest or any 
bid you receive. 
We undertake that, in competing for (and, if the award is made to us, in executing) the 
above contract, we will strictly observe the laws against fraud and corruption in force 
In India namely “prevention of corruption act 1988” 
We hereby confirm that this bid complies with the bid validity and security required by 
the bidding documents. 
We attach herewith our copy of permanent account number 

(PAN) Yours faithfully, 

Authorized Signature: 
Name& title of signatory 
Name of Bidder 
Addres 
Notes: 
To be filled in by the bidder, together with his particulars and date of submission at 
the bottom of the form of bid. 
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Pre-Qualification of bidders 
 

The information to be filled in by the bidder in the following pages will be used for 

purposes of pre-qualification as provided for in the instructions to tenderers. 
 

1. Only for individual bidders 
 

Constitution or legal status of bidder (attach copy) 

 Place of registration 

 Principal place of business 
 Power of attorney of signatory of bid (Attach) 

2. Turnover of the firm/JV 
 

 
YEAR 

 
TURN OVER 

 
 

2021-22 
2022-23 
2023-24 

 
 

Average 

 

 

 

 

 
Attachments: Financial reports for the last three years; balance sheets, profit and loss 

statement, auditor’s reports (in case of companies/ corporation) etc., list them below and 

attach copies. 

3. Similar works 
 

Particulars Year No. of works Value 

Total value of 

completed similar 

work as defined in the 

tender document 

during last 7 years 

2017-18   

2018-19   

2019-20   

2020-21   

2021-22   

2022-23   
 

2023-24   
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Attachments: Supporting documents, viz., successful completion certificates from 

clients, other documentations to substantiate the similarity of work as per definition of 

“similar work” employers reserve the right to verify the information; 

4. Information on bid capacity (works for which bids have been submitted and 

works which are yet to be completed) as on the date of this bid. 

(A) Existing commitments and on-going works. 
 

 

(B) Works for which bids already submitted 
 

Description of 
work 

Place & 
state 

Name& 
address of 

port or 
Dept. 

Value of  
contract 

Rs 

Stipulated 
Period of 

completion 

Date when 
decision is 
expected 

Remarks if 
any 

1 2 3 4 5 6 7 

       

 

Attach certificates from the nodal officer or his nominee(s)-in-charge. 
5. The following contractor’s equipment are essential for carrying out the works. 

The bidder should list all information requested below. 
 

Item of 
equipment 

Requirement 
no. capacity 

Owned/ 
leased 
/to be 
procured 

Nos/ 
capacity 

Age/condition Remarks 

1 2 3 4 5 6 

      

 
 
 

  

Description 
of work 

Plac
e & 
state 

Contrac
t  no.& 
date 

Name & 
address  
of port or 
Dept. 

Value 
of 
contrac
t  
Rs 

Stipulate
d Period 
of 
completio
n  

Value of 
remainin
g  to be 
complet
e d 

Anticip
ate d 
date of 
compl
etion  

1 2 3 4 5 6 7 8 
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6. Qualification and experience of key personnel proposed for administration and 

execution of the contract. Attach biographical data. Refer also to sub clause 
1.4.2(e) of instructions to bidders and sub clause 1.9.1 of the condition of contract. 
(NOT APPLICABLE) 
 

Position Name Qualification Years of 
experience 
(general) 

Years of 
experience in 
the proposed 

position 
Project 
manager 

    

Discipline 
specialist etc., 

    

 
7. Proposed sub-contracts and firms involved. (NOT APPLICABLE) 

 
Sections of the 

works 
Value of sub- 

contract 
Sub- 

contractor 
(name and 
address) 

Experience in 
similar work 

    

    

    

8. Information on litigation history in which the bidder is involved. 
 

Other party (ies) Port / Dept. Cause of 
dispute 

Amount Remarks 
involved 
showing 
present 
status 

     

 
9. Additional information bidder may like to submit. 

 
Duly authorized to sign this authorization on behalf of (insert complete 

name of tenderer) Dated on day of_ [insert date of signing] 
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LETTER OF ACCEPTANCE 
(on letter paper of the port) 

 

  (date) 
 

To:    
(Name and address of the contractor) 

 
 

Dear Sirs, 
Sub: Tender no : 06-PL/2025. 

 
“PROVIDING AND LAYING OF CHEMICAL PRODUCT PIPELINE FROM OIL 
JETTY NO.7 TO Y JUNCTION INSIDE OIL JETTY COMPLEX-KANDLA..” 

 
 

Ref: Your bid dated 
And [list the correspondence with the bidder] 

 
This is to notify you that your bid dated_ for 

execution of the (name of the contract and identification 
number, as given in the instructions to bidders) for the contract price of rupees 
  _(amount in words and figures as corrected and modified in 
accordance with the tender document is here by accepted by the 
employer/Board). 

 
You are hereby requested to furnish performance security, in the form 

detailed in tender document for an amount of Rs. within {  _} days 
of the receipt of this letter of acceptance valid upto 28 days from the date of 
completion obligations expiry of taking over certificate subject to removal of 
defects period i.e. upto and also sign the 
contract agreement within{ } days of the receipt of 
this letter of acceptance , failing which action as stated in the tender document 
will be taken. 

 
Detailed letter of acceptance will 

follow. Please acknowledge receipt. 

Yours faithfully, 
 
 

Authorized signature 
 
 

DEENDAYAL PORT AUTHORITY 
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ISSUE OF NOTICE TO PROCEED WITH THE WORKS 
 

  _dated 
 

To 
(Name and address of the 

contractors) Dear Sirs, 

Sub: Tender no. 06-PL/2025 
 

“PROVIDING AND LAYING OF CHEMICAL PRODUCT PIPELINE FROM OIL 
JETTY NO.7 TO Y JUNCTION INSIDE OIL JETTY COMPLEX-KANDLA...” 

 
 

Ref: Letter of acceptance no. dated 
 
 

Pursuant to your furnishing the requisite security as stipulated in [clause 
21 of general conditions of contract] and signing of the contract for execution 
of the 
   you are hereby instructed to proceed with the execution of 
the said works in accordance with the contract documents. It is hereby notified 
that the [site] is being handed over to you for execution of work in accordance 
with the contract documents. 

 
 

Yours faithfully, 
 
 
 

DY. CHIEF ENGINEER (PL) 
 DEENDAYAL PORT AUTHORITY 
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SPECIMEN CONTRACT AGREEMENT 
                                     (to be executed on Rs.300 -non-judicial stamp paper)  

[the successful tenders shall fill in this form in Accordance with the instructions indicated] 

THIS CONTRACT AGREEMENT is made  

The [insert: number] day of [insert: month], [insert: year]  

AGREEMENT 

This agreement made this ____________________ day of _______________ 

 between  

1. The Board of the Port of Deendayal Port Authority, an autonomous body of the Ministry of Port, 
Shipping & Waterways of the Government of India, incorporated under Major Port Authority Act, 
2021, amended thereafter, under the laws of India and having it principle place of business 
(Insert: address of Port) (Here in after called the “Board”/Port)  and  
 

2. (Insert Name of Contractor)   (incorporated under the laws) (Country of Contractor) having its 
place of Business (insert: address of Contractor) (herein after called the "CONTRACTOR" . 
 

WHEREAS the employer board invited tenders against tender No.(number) for execution of [tender title 
and brief description] and has accepted a tender by the Contractor in accordance with the supply/delivery 
schedules, in the sum of [insert contract price in figures and words, expressed in the contract currency 
(ies)] (hereafter called” Contract Price”) 

 

AND WHEREAS the contractor has agreed to deposit the Performance Security Deposit as follows for  
the due fulfilment of all the conditions of the contract. 

1. Rs._____________ paid in the form of (insert: mode of Payment) at (insert name of  Bank), (insert 
Account No. ,IFSC code,) Bank Guarantee/FDR/Digital Transfer towards 5 % of Contract value 
as Performance Guarantee and balance to be recovered from running bills.  
 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 
  

1. In this agreement words and expressions shall have the same meanings as per respectively 
assigned to them in the conditions of contract refer to. 

2. The following documents shall be constitute the contract between the employer/board and the 
Contractor, and each shall be read and construed as an integral part of the contract relating to 
the said work, viz. 

(a) This contract Agreement :  
(b) Special conditions of Contract: 
(c) General conditions of Contract: 
(d) Technical requirements (including schedule of requirements and technical specifications,   
         drawings): 
(e) Notice inviting tender: 
(f) Replies issued to the pre-bid queries, addenda if any issued[Numbers and Date]: 
(g) The Contractor’s bid and original price and delivery schedules: 
(h) The employer/board’s notification of award:[ insert Letter of  Acceptance  No.& Date]  
(i) Correspondence the employer/board has exchanged with the bidder till and after award of     
         contract vide:[insert W.O.No.&Date]. 
 
 

AND WHEREAS, EMPLOYER/BOARD accepted the bid of CONTRACTOR for the provision 
and the execution of WORK at the CONTRACT PRICE as indicated in CONTRACT upon the terms 
and subject to the conditions of contract .Now this CONTRACT AGREEMENT witnesseth and it is 
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hereby agreed and declared as follows: 
 

All the disputes related to the subject contract shall be resolved through a conciliation 
committee/councils comprising of independent subject experts. 
 

3. In consideration of the payment to be made to CONTRACTOR for work to be executed by him. 
CONTRACTOR hereby covenants with EMPLOYER/BOARD what CONTRACTOR shall and will 
duly provide, execute and completed work and things in CONTRACT, mentioned or described or 
which are to be implied there from or may be reasonably necessary for completion of work and 
the times and In the manner and subject to the terms and conditions or stipulations mentioned in 
CONTRACT. 

4. In consideration of the due provision, execution and completion of work by the Contractor in 
accordance with the terms of the contract, the employer/board does hereby agree with Contractor 
that employer/board will pay to Contractor the respective amounts for the work actually done by 
him and approved by employer/board as per payment terms accepted in contract and payable to 
Contractor under provisions of contract at such manner as provided for in the contract. 

5. In consideration of the due provision, execution and completion of work, Contractor does hereby 
agree to pay such sums as may be due to employer/board for the services rendered by 
employer/board to Contractor as set forth in contract and such other sums as may become 
payable to employer/board towards loss, damage to the employer/board’s equipment, materials 
etc. and such payments to be made at such time and in such manner as is provided in the 
contract. 
 

IN WITNESS where of the parties here to have caused this agreement to be executed in accordance 
with the laws [insert name of the contract governing law country] on the day, month and year indicate 
above. 

 (insert Contractor’s Name and address) 
For behalf of the contractor: 

WITNESS:(Name,Signature,address) 
1. --------------------------------------------------------------------- 
2.  --------------------------------------------------------------------- 
Signed, Sealed and delivered by 
Chief Engineer on Behalf of the Board in  
Presence of :         Chief Engineer 
         Deendayal Port Authority 
   
                                            For and behalf of the employer/board 
WITNESS:(Name,Signature,address) 

1. --------------------------------------------------------------------- 
2.  --------------------------------------------------------------------- 
 

The Common seal of the Board of Deendayal Port Authority 
Affixed in the presence of: 
               Secretary 
         Deendayal Port Authority 
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SECTION 3 

 
 
 

CONDITIONS OF CONTRACT AND SPECIAL CONDITIONS 
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CONDITIONSOFCONTRACT 
 
 

A. General 
 

1. Definitions 
 

1.1 Terms which are defined in the Contact Data are not also defined in the 
Conditions Contract but keep their defined meanings Capital initials are 
used to identify defined terms. 
The Conciliator is the person appointed jointly by the Employer and 
the contractor to resolve disputes in the first instance as provided for 
in Clauses 24 and 25. The name of the Adjudicator is defined in the 
Contract Data. 

 
Bill of Quantities means the priced and completed Bill of Quantities 
forming part of the Bid. 

 
Compensation Events are those defined in Clause 44 

 
The Completion Date is the date of Completion of the Works as 
certified by the Nodal Officer or his nominee in accordance with Sub 
Clause 55.1 

 
The Contract is the contract between the Employer and the Contractor 
to execute, complete and maintain the Works. It consists of the 
documents listed in Clause 2.3 below. 

 
The Contract Data defines the documents and other information which 
comprise the Contract. 

 
The Contractor is a person or corporate body whose Bid to carry out 
the Works has been accepted by Employer. 

 
The Contractor’s Bid is the completed Bidding documents submitted 
by the Contractor to the Employer. 

 
The Contract Price is the price stated in the letter of acceptance and 
thereafter as adjusted in accordance with the provisions of the 
Contract. 

 
Days are calendar days, months are calendar months. 

 
A Defect is any part of the Works not completed in accordance with the 
Contract. 

 

The Defects Liability Period is the Period named in the Contract 
Data and calculated from the Completion Date. 

 

The Employer is the party who will employ the contractor to carry out 
the Works. 
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The Nodal Officer or his nominee is the person named in the 
Contract Data (or any other Competent person appointed and notified 
to the contractor to act in replacement of the Nodal Officer or his 
nominee) who is responsible for supervising the Contractor, 
Administering the Contract, certifying payments due to the Contractor, 
issuing and valuing Variations to the contract, awarding extensions of 
time and valuing the Compensation Events. 

 
Equipment is the Contractor’s machinery and vehicles brought 
temporarily to the Site to construct the Works. 

 
The Initial Contract Price is the Contract Price listed in the employer’s 
Letter of Acceptance. 

 
The Intended completion Date is the date on which it is intended that 
the Contractor shall complete the works. The Intended Completion Date 
is specified in the Contract Data. The Intended Completion Date may 
be revised only by the Nodal Officer or his nominee by issuing an 
extension of time. 

 
Materials are all supplies, including consumables, used by the 
contractor for incorporation in the Works. 

 
Plant is any integral part of the Works which is to have mechanical, 
electrical, electronic or chemical or biological function. 

 
The Site is the area defined as such in the Contract Data. 

 
Site Investigation Reports are those which were included in the 
Bidding documents and are factual interpretative reports about the 
surface and subsurface conditions at the site. 

 
Specification means the Specification of the Works included in the 
Contract and any modification or addition made or approved by the 
Nodal Officer or his nominee. 

 
The Start Date is given in the Contract Data. It is the date when the 
Contractor shall commence execution of the works. It does not 
necessarily coincide with any of the Site Possession Date. 

 
A Subcontractor is a person or corporate body who has a Contract 
with the Contractor to carry out a part of the work in the Contract 
which includes work on the site. 

 
Temporary Works are works designed, constructed, installed and 
removed by the Contractor which are needed for construction or 
installation of the Works. 
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A Variation is an instruction given by the Nodal Officer or his nominee 
which varies the Works. 
The Works are what the Contract requires the Contractor to construct, 
install and turn over to the Employer as defined in the Contract Data. 

 
The Trained Work Person are those employed/proposed to be 
employed by the Contractor at the Project Site, who have participated 
and are in possession of a valid Competency Certificate through a 
programme run under the auspices of a University, State Technical 
Board, Ministry of Government of India. 

 
2. Interpretation 

 
2.1 In interpreting these Condition of Contract, singular also means plural, 

male also means female or neuter and the other way around. Headings 
have no significance. Words have their normal meaning under the 
language of the Contract unless specifically defined. The Nodal Officer or 
his nominee will provide instructions clarifying queries about the 
Conditions of Contract. 

2.2 If sectional completion is specified in the Contract Data, references in the 
Conditions of Contract to the Works, the Completion Date, and the 
Intended Completion Date apply to any Section of the Works (other than 
references to the Completion Date and Intended Completion date for the 
whole of the Works). 

2.3 The documents forming the Contract shall be interpreted in the following 
order of priority: 

(1) Agreement 

(2) Letter of Acceptance and notice to proceed with Works 
Contractor’s Bid. 

(3) Contract Data 

(4) Conditions of Contract including Special Conditions of Contract 

(5) Specifications 

(6) Drawings 

(7) any other documents listed in the Contract Data as forming part 
of the Contract and 

(8) Bill of quantities 

3. Language and Law 
3.1 The language of the Contract and the law governing the Contract are 

stated in the Contract Data. 
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4. Nodal Officer or his nominee’s Decisions 
4.1 Except where otherwise specifically stated, the nodal officer or his nominee will 

decide contractual matters between the Employer and the Contractor in the role 
representing the Employer. 

5. Delegation 
5.1 The Nodal officer or his nominee may delegate any of the duties and 

responsibilities to other people after notifying the Contractor and may cancel any 
delegation after notifying the Contractor. 

6. Communications 
6.1 Communications between parties which are referred to in the conditions are 

effective only when in writing. A notice shall be effective only when it is 
delivered (in terms of Indian Contract Act 1872). 

7. Joint venture: 
Companies/Contractors may jointly undertake contract/contracts. The number 
of partners in JV/Consortium shall be limited to maximum of three. Each 
entity would be jointly and severely responsible for completing the task as per 
the contract, however declaration of the Lead member (JV has to designate 
one partner as Lead Member in their MOU) to be indicated by bidders. The 
firms with at least 26% equity holding each are allowed to jointly meet the 
eligibility criteria. 

8. Subcontracting 
8.1 The Contractor may subcontract with the approval of the Nodal Officer or his 

nominee but may not assign the Contract without the approval of the Employer in 
writing. Subcontracting does not alter the Contractor’s obligations. 

Other Contractor 
8.2 The Contractor shall co-operate and share the Site with other contractors, public 

authorities, utilities, and the Employer between the dates given in the Schedule 
of other contractors. The Contractor shall as referred to in the Contract Data, 
also provide facilities and services for them as described in the Schedule. The 
employer may modify the schedule of other contractors and shall notify the 
contractor of any such modification. 

9. Personnel 
9.1 The Contractor shall employ the key personnel named in the Schedule of Key 

Personnel as referred to in the Contract Data to carry out the functions stated in 
the Schedule or other personnel approved by the Nodal Officer or his nominee. 
The Nodal Officer or his nominee will approve any proposed replacement of Key 
personnel only if their qualifications, abilities, and relevant experience are 
substantially equal or better than those of the personnel listed in the Schedule. 
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9.2 If the Nodal Officer or his nominee asks the Contractor to remove a person 
who is a member of the Contractor’s staff of his work force stating the reasons, 
the Contractor shall ensure that the person leaves the Site within seven days 
and has no further connections with the work in the Contract. 

 

10. Employer’s and Contractor’s Risks 
 

10.1 The Employer carries the risks which this contract states are Employer’s 
risks and the Contractor carries the risks which this Contract states are 
Contractor’s risks. 

11. Employer's Risks 
11.1 The Employers risks are; 

(a) In so far as they directly affect the execution of the Works in the country 
where the Permanent works are to be executed: 

(i) War and hostilities (whether war be declared or not), invasion, act of 
foreign enemies: 

(ii) Rebellion, revolution, insurrection, or military or usurped power, or civil war, 

(iii) Ionizing radiations, or contamination by radioactivity from any nuclear 
fuel, or from any nuclear waste, from the combustion of nuclear fuel, 
radioactive toxic explosive or other hazardous properties of any 
explosive nuclear assembly or nuclear component thereof: 

(iv) Pressure waves caused by aircraft or other aerial devices travelling at 
sonic or supersonic speeds; and 

(v) riot, commotion or disorder, unless solely restricted to the employees of 
the Contractor or of his Subcontractors and arising from the conduct of 
the Works; 

(vi) floods, tornadoes, earthquakes and landslides 

(vii) loss or damage due to the use or occupation by the Employer of any 
Section or part of the Permanent Works, except as may be provided for 
in the Contract; 

(viii) loss or damage to the extent that it is due to the design of the Works, 
other than any part of the design provided by the Contractor or for which 
the Contractor is responsible; and 

(ix) any operation of the forces of nature (in so far as it occurs on the Site) 
which an experienced contractor: 

(i) could not have reasonably foreseen, or 

(ii) could reasonably have foreseen, but against which he 
could not reasonably have taken at least one of the following 
measures. 
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A. prevent loss or damage to physical property from occurring 
by taking appropriate measures, or 

B. insure against 

12. Contractor’s risks 
 

12.1 All risks of loss of or damage to physical property and of personal injury 
and death which arise during and in consequence of the performance of the 
Contract other than the excepted risks are the responsibility of the Contractor. 

13. Insurance 
 

13.1 The Contractor shall provide in the joint names of the employer and the 
Contractor, insurance cover from the Start Date to the end of the Defects 
Liability Period, in the amounts and deductibles state in the Contract Data 
for the following events which are due to the Contractors risks. 

a) Loss of or damage to the works plant and materials. 

b) Loss of or damage to Equipment; 

c) Loss of or damage property (except the Works, Plant, Materials and 
Equipment in connection with the Contract, and 

d) Personal injury of death. 
 

13.2 Policies and certificates for insurance shall be delivered by the Contractor to 
the Nodal Officer or his nominee for the Nodal Officer or his nominee’s 
approval before Start Date. All such insurance shall provide for compensation 
to be payable in the types and proportions of currencies required to rectify the 
loss or damage incurred. 

13.3 If the Contractor does not provide any of the policies and certificates required, 
the Employer may effect the insurance which the Contractor should have 
provided and recover the premiums the Employer has paid from payments 
otherwise due to the Contractor or, if no payment of the premiums shall be a 
debt due. 

13.4 Alternate to the terms of insurance shall not be made without the approval of 
the Nodal Officer or his nominee. 

13.5 Both parties shall comply with all conditions of the insurance policies. 

14. Site Investigation Reports 
 

14.1 The Contractor, in preparing the Bid, shall rely on the Investigation Report 
referred to in the Contract Data, supplemented by any information available to 
the Bidder. 

15. Queries about the Contract Data 

15.1 The Nodal Officer or his nominee will clarify queries on the Contract Data. 
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16. Contractor to Construct the Works. 
 

16.1 The Contractor shall construct and install the Works in accordance with the 
Specification and Drawings. 

17. The Works to Be Completed by the Intended Completion Date. 
 

17.1 The Contractor may commence execution of the Works on the Start Date 
and shall carry out the Works in accordance with the program submitted by 
the Contractor as updated with the approval of the Nodal Officer or his 
nominee, and complete them by the Intended Completion Date. 

18. Approval by the Nodal Officer or his nominee. 
 

18.1 The Contractor shall submit Specifications and Drawings showing the 
proposed Temporary Works to the Nodal Officer or his nominee, who is to 
approve them if they comply with the specifications and Drawings. 

18.2 The Contractor shall be responsible for design of Temporary Works. 

18.3 The Nodal Officer or his nominee’s approval shall not alter the Contractor’s 
responsibility for design of the Temporary Works. 

18.4 NIL. 

18.5 All Drawings prepared by the Contractor for the execution of the temporary or 
permanent Works, are subject to prior approval by the Nodal Officer or his 
nominee before their use. 

19. Safety 
 

19.1 The Contractor shall be responsible for the safety of all activities on the Site. 

20. Discoveries. 
 

20.1 Anything of historical or other interest or of significant value unexpectedly 
discovered on the Site is the property of the Employer. The contractor is to 
notify the Nodal Officer or his nominee of such discoveries and carry out the 
Nodal Officer or his nominee’s instructions for dealing with them. 

21. Possession of the Site. 
 

21.1 The Employer shall give possession of all parts of the Site to the Contractor, 
free from encumbrances. If possession of a part is not given by the date stated 
in the Contract Data the Employer is deemed to have delayed the start of the 
relevant activities and this will be a Compensation Event. 

22. Access to the Site 
 

22.1 The Contractor shall allow the Nodal Officer or his nominee and any person 
authorised by the Nodal Officer or his nominee access to the Site to any 
place 
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where work in connection with the Contract is being carried out or is 
intended to be carried out and to any place where materials or plant are being 
manufactured, fabricated and/or assembled for the works. 

23. Instructions 
 

23.1 The Contractor shall carry out all instructions of the Nodal Officer or his 
nominee which comply with the applicable laws where the Site is located. 

24. Disputes 
 

24.1  If the Contractor believes that a decision taken by the Nodal Officer or his 
nominee was either outside the authority given to the Nodal Officer or his 
nominee by the Contract or that the decision was wrongly taken, the 
decision shall be referred to the conciliator within 28 days of the 
notification of the Nodal Officer or his nominee’s decision. 

25. Settlement of Disputes 
 

25.1 If a dispute of any kind whatsoever arises between the Employer and the 
Contractor in connection with, or arising out of the Contract or the 
execution of the Works, whether during the execution of the Works or after 
their completion and whether before or after repudiation or after 
termination of the Contract, including any disagreement by either party with 
any action, inaction, opinion, instruction, determination, certificate or 
valuation of the Nodal Officer or his nominee, the matter in dispute shall, 
in the first place be referred to the Disputes Review Board [DRD] in case 
of contracts valuing more than Rs.5 crores and above, and for contracts 
valuing less than Rs. 5 crores, the disputes will firstly be settled by the 
Conciliator, failing which any party may invoke arbitration clause. 

Unless the Contract has already been repudiated or terminated or 
frustrated the Contractor shall in every case, continue to proceed with the 
Works with all due diligence and the Contractor and the Employer shall 
give effect forthwith to every decision of the Nodal Officer or his nominee 
unless and until the same shall be revised, as hereinafter provided, by the 
conciliator or in a Dispute Review Board recommendation / Arbitral 
Award. 

 
25.2 Decision by Conciliator 

(i) The Conciliator shall give a decision in writing within 28 days of receipt of a 
notification of a dispute. 

(ii) Conciliator shall be paid daily at the rate specified in the contract Data 
together with reimbursable expenses of the types specified in the contract 
data and the cost shall be divided equally between the Employer and the 
contractor, whatever decision is reached by the conciliator, either party may 
refer a decision of the conciliator within 28 days of the conciliator’s written 
decision. If neither party refers the disputes to arbitration within 28 days, the 
conciliators decision will be final and binding. 
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25.3 Arbitration clause: 

Any dispute in respect of in contracts where party is dissatisfied by the 
Conciliators decision, shall be decided by arbitration as set forth below: 

 
(i) A dispute with Dispute review expert shall be finally settled by arbitration 

in accordance with the Indian Arbitration and Conciliation Act, 1996, or any 
statutory amendment thereof. The arbitral tribunal shall consist of 3 
arbitrators, one each to be appointed by the Employer and the 
Contractor, and the third to be appointed by the mutual consent of both 
the arbitrators, falling which by making a reference to CIDC-SIAC 
Arbitration Centre from their panel. 

(ii) Neither party shall be limited in the proceeding before such arbitrations to 
the evidence or arguments already put before the Nodal Officer or his 
nominee or the Board, as the case may ne, for the purpose of obtaining 
said recommendations/decision. No such recommendations/decision 
shall disqualify the Nodal Officer or his nominee or any of the members 
of the Board, as the case may be, from being called as a witness and 
giving evidence before the arbitrators or any matter whatsoever relevant 
to the dispute. 

(iii)  The reference to arbitration shall proceed notwithstanding that the works 
shall not then be or be alleged to be complete , provided always that the 
obligations of the Employer, the Nodal Officer or his nominee and the 
Contractor shall not be altered by reason of the arbitration being conducted 
during the progress of the works. Neither party shall be entitled to 
suspend the works to which the dispute relates, and payment to the 
contractor shall be continued to be made as provided by the contract. 

(iv) If one of the parties fail to appoint its arbitrations in pursuance of sub-
clause [i], within 14 days after receipt of the notice of the appointment of 
its arbitrator by the other party, then chairman of the nominated Institution 
shall appoint arbitrator within 14 days of the receipt of the request by the 
nominated institution. A certified copy of the chairman’s order, making 
such an appointment shall be furnished to both the parties. 

(v) Arbitration proceedings shall be held at, and the language of the arbitration 
proceeding and that of all documents and communications between the 
parties shall be ‘English’ 

(vi) The decision of the majority of arbitrators shall be final and binding upon 
both parties. The expenses of the arbitrators as determined by the 
arbitrators shall be shared equality by the Employer and the Contractor. 
However, the expenses incurred by each party in connection with the 
preparation, presentation, etc. of its case prior to, during and after the 
arbitration proceedings shall be borne by each party itself. 

(vii) All arbitration awards shall be in writing and shall state the reasons for the 
award. 
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(viii) Performance under the contract shall continue during the arbitration 
proceedings and payments due to the contractor by the employer shall not 
be withheld, unless they are subject matter of the arbitration proceedings. 

26. Replacement of Conciliator 
 

26.1  Should the Conciliator resign or die, or should the Employer and the 
Contractor agree that the conciliator is not fulfilling his functions in 
accordance with the provisions of the Contract; a new Conciliator will be 
jointly appointed by the Employer and the Contractor. In case of 
disagreement between the Employer and the Contractor, within 30 days 
the Conciliator shall be appointed by the Appointing Authorities 
designated in the Contract Data at the request of either party within 14 
days of receipt of such request. 

 
B. TIME CONTROL 

 
27. Program 

 
27.1 Within the time stated in the contract data the contractor shall submit to the 

Nodal officer or his nominee for approval a program showing the general 
methods arrangements, order, and timing for all the activities in the works 
along with monthly cash flow forecast. 

 
27.2 An updates of the program shall be a program showing the actual progress 

achieved on each activity and the effect of the timing of the progress achieved 
on the timing of the remaining work including any changes to the sequence of 
the activities. 

 
27.3 The contractor shall submit to the Nodal Officer or his nominee, for approval 

an updated program at intervals no longer than the period stated in the 
contract data. If the contractor does not submit an updates program within this 
period, the Nodal Officer or his nominee may withhold the amount stated in 
the contract data from the next payment certificate and continue to withhold 
this amount until the next payment after the date on which the overdue 
program has been submitted. 

 
27.4 The nodal officer or his nominee’s approval of the program shall not alter the 

contractor’s obligations. The contractor may revise the program and submit 
it to the nodal officer or his nominee again at any time. A revise program is 
to show the effect of variations and compensation events. 

 
28. Extension of the intended completion date. 

 
28.1 The nodal officer or his nominee shall extend the intended completion date if 

a compensation event occurs or a variation is issued which makes it 
impossible for completion to be achieved by the intended completion date 
without the contractor taking steps to accelerate the remaining work and which 
would cause the contractor to incur additional cost. 
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28.2 The nodal officer or his nominee shall decide whether and by how much to 
extend the intended completion Date within 21 days of the contractor asking 
the Nodal Officer or his nominee for a decision upon the effect of a 
compensation event or variation and submitting full supporting information. If 
the contractor has failed to give early warning of a delay or has failed to 
cooperate in dealing with a delay, the delay by this failure shall not be 
considered in assessing the new intended completion date. 

 
29. The Early Warning Provisions shall be as per clause 32. 

 
30. Delays Ordered by the Nodal Officer or his nominee 

 
30.1 The Nodal Officer or his nominee may instruct the contractor to delay the 

start or Progress of any activity within the works. 
 

31. Management Meeting. 
31.1 Either the Nodal Officer or his nominee or the contractor may require the other 

to attend a management meeting. The business of a management meeting 
shall be to review the plans for remaining work and to deal with matters raised 
in accordance with the early warning procedure. 

 
31.2 The Nodal Officer or his nominee shall record the business of management 

meetings and is to provide copies of his record to those attending the 
meeting and to the employer. The responsibility of the parties for actions to 
be taken is to be decided by the Nodal Officer or his nominee either at the 
management meeting or after the management meeting and stated in writing 
to all attended the meeting. 

 
32. Early warning 

 
32.1 The contractor is to warn the Nodal Officer or his nominee at the earliest 

opportunity of specific likely future events or circumstances that may 
adversely affect the quality of the work, increase the contract price or delay 
the execution of works. The Nodal Officer or his nominee may require the 
contractor to provide an estimate of the expected effect of the event or 
circumstances on the contract price and completion Date. The estimate is to 
be provided by the contractor as soon as reasonably possible. 

 
32.2 The contractor shall co-operate with the Nodal Officer or his nominee in 

making and considering proposals for how the effect of such an event or 
circumstance can be avoided or reduced by anyone involved in the work and 
in carrying out any resulting instruction of the Nodal Officer or his nominee. 

 
32.3 The Defect Liability period for the contract shall be 12 months from the 

date issue of completion certificate. 
 

C. QUALITY CONTROL 
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33. Identity Defects 
 

33.1 The Nodal Officer or his nominee shall check the Contractor’s work and notify 
the Contractor of any Defects that are found. Such checking shall not affect 
the Contractor’s responsibilities. The Nodal Officer or his nominee may 
instruct the Contractor to search for a Defect and to uncover and test any work 
that the Nodal Officer or his nominee considers may have a Defect. 

 
34. Tests 

 
34.1 If the Nodal Officer or his nominee instructs the Contractor to carry out a test 

not specified in the specification to check whether any work has a Defect and 
the test shows that it does the Contractor shall pay for the test and any 
samples. If there is no Defect the test shall be a Compensation Event. 

 
35. Correction of Defects 

 
35.1  The Nodal Officer or his nominee shall give notice to the Contractor of any 

Defects before the end of the Defects Liability Period, which begins at 
Completion and is defined in the Contract Data. The Defects Liability Period 
shall be extended for as long as Defects remain to be corrected. 

 
35.2  Every time notice of a Defect is given the Contractor shall correct the notified 

Defect within the length of time specified by the Nodal Officer or his nominee’s 
notice. 

 
36. Uncorrected Defects 

 
36.1 If the Contractor has not corrected a Defect within the time specified in the 

Nodal Officer or his nominee’s notice the Nodal Officer or his nominee will 
assess the cost of having the Defect corrected, and the Contractor will pay 
this amount. 

 
D. COST CONTROL 

37. Bill of Quantities 
 

37.1 The Bill of Quantities shall contain items for the constriction, supply, 
installation, testing and commissioning work to be done by the Contractor. 

 
37.2 The bill of quantities is used to calculate the Contract Price. The Contractor is 

paid for the quantity of the work done at the rate in the Bill of Quantities for 
each item. 

 
38. Changes in the Quantities 

 
38.1 If the final quantity of the work done differs from the quantity in the Bill of 

Quantities for the particular item by more than + 25 percent provided the 
change exceeds + 10% of initial Contract Price, the Nodal Officer or his 
nominee shall adjust the rate (S), to allow for the change. 
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38.2 The Nodal Officer or his nominee shall not adjust rates from changes in 
quantities if thereby the initial Contract Price is exceeded by more than 15 
percent except with prior approval of the Employer. 

 
38.3 If requested by the Nodal Officer or his nominee where the quoted rate (s) of 

any item(s) is abnormally high, the Contractor shall provide the Nodal Officer 
or his nominee with a detailed cost breakdown of such rate in the Bill of 
Quantities. 

 
39. Variations. 

39.1 All Variations shall be included in updated programs produced by the Contractor. 
 

40. Payment for Variations. 
 

40.1 Variation permitted shall not exceed +25% in quantity of each individual item, and 
+10% of the total contract price. With 14days of the date of instruction for 
executing varied work, extra work or substitution, and before the 
commencement of such work, notice shall be given either (a) by the contractor 
to the Employer of his intention to claim the extra payment or a varied rate or 
price, or (b) by the Employer to the contractor of his intention to vary rate or 
price. 

 
40.2  For items not existing in the Bill of Quantities or substitution to items in the Bill 

of Quantities, rate payable should be determined by methods given below 
and in the order given below: 
i) Rates and prices in Contract, if applicable plus escalation as per contract. 
ii) Rates and prices in the schedule of rates applicable to the contract plus 

ruling percentage. 
iii) Market rates of materials and labour, hire charges of plant and machinery 

used, plus 10% for overheads and profits of Contractors. 
 

40.3 For items in the Bill of quantities but where quantities have increased beyond 
the variation limits, the rate payable for quantity in excess of the quantity 
in the Bill of Quantity plus the permissible variation should be: 

 
i) Rates and prices in contract, if reasonable plus escalation, failing 

which (ii) and (iii) below will apply 
ii) Rates and prices in the schedule of Rates applicable to the 

contract plus ruling percentage, 
iii) Market rates of material and labour, hire charges of plant and 

machinery used plus 15% for overheads and profits of contractor. 
 

 
40.4 If there is delay in the Employer and the contractor coming to an 

agreement on the rate of an extra item, rates as proposed by the employer 
shall be payable provisionally till such time as the rates are finally 
determined or till date mutually agreed. 

 
40.5 If the Nodal officer or his nominee decides that the urgency of varying the 

work prevent a quotation being given and considers not delaying the work, 
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no quotation shall be given and the variation shall be treated as a 
Compensation Event. 

 

41. Cash flow forecasts. 
 

41.1 When the program is updated, the contractor is to provide the Nodal Officer 
or his nominee with an updated cash flow forecast. 

 
42. Payment Certificates. 

 
42.1 The contractors shall submit to the Nodal Officer or his nominee monthly 

statements of the estimated value of the work completed less the cumulative 
amount certified previously. 

 
42.2 The Nodal Officer or his nominee shall check the Contractors’ monthly 

statement within 14 days and certify the amount to be paid to the Contractor 
after taking into account any credit or debit for the month in question in 
respect of materials for the works in the relevant amount and under conditions 
set forth in sub clause 51(3) of the Contract Data (Secure Advance). 

 
42.3 The value of work executed shall be determined by the Nodal Officer or his 

nominee. 
 

42.4 The value of work executed shall comprise the value of quantities of the items 
in the Bill of quantities completed. 

 
42.5 The value of work executed shall include the valuation of variations and 

Compensation Events. 
 

42.6 The Nodal Officer or his nominee may exclude any item certified in a previous 
certificate or reduce the proportion of any item previously certified in any 
certificate in the light of later information. 

 
43. Payments 

 
43.1 Bills shall be prepared and submitted by the Contractor, joint measurements 

shall be taken continuously and need to be connected with billing stage. 
System of 4 copies of measurements, one each for Contractor, Employer and 
Nodal Officer of his nominee, and signed by both Contractor and Employer 
shall be followed. 

 
 

43.2 75% of bill amount shall be paid within 14days of submission of the bill. 
Balance amount of the verified bill should be paid within 28 days of the 
submission of the bill. 

 
43.3 For delay in payment beyond the periods specified in 43.2 above, interest at 

a pre-specified rate (suggested rate SBI PLR + 2%) p.a as on due date of 
payment) should be paid. 
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Contractor shall submit final Bill within 60 days of issue of defects liability certificate. 
Client’s Nodal Officer or his nominee shall check the bill within 60 days after its receipt 
and return the bill to Contractor for corrections, if any 50% of undisputed amount 
shall be paid to the contractor at the stage of returning the bill. 

 
43.4 The Contractor should re-submit the bill, with corrections within 30 days of 

its return by the Nodal Officer or his nominee. The re-submitted bill shall be 
checked and paid within 60 days of its receipt. 

 
43.5 Interest at a pre-specified rate (suggested rate SBI PLR+ 2% p.a. as on due 

date of payment) shall be paid if the bills is not paid within the time limit 
specified above. 

 
43.6 If an amount certified is increased in later certificates as a result of an award 

by the Conciliator or an Arbitrator, the Contractor shall be paid interest upon 
the delayed payment as set out in this clause. Interest shall be calculated 
from the date upon which the increased amount would have been certified 
in the absence of dispute 

 
43.7 Items of the Works for which no rate or price has been entered in will not 

be paid for by the employer and shall be deemed covered by other rates and 
prices in the Contract. 

 
44. Compensation Events 

 
44.1 The following mutually agreed Compensation Events unless they are caused 

by the Contractor would be applicable. 
(a) The Employer does not give access to a part of the Site by the Site. 
Possession Date stated in the Contract Data. 

(b) The Employer modifies the schedule of other contractors in a way which 
affects the work of the contractor under the contract. 

(c) The Nodal Officer or his nominee orders a delay or does not issue 
drawings, specifications or instructions required for execution of works on 
time. 

(d) The Nodal Officer or his nominee instructs the Contractor to uncover to 
carry out additional tests upon work which is then found to have no Defects. 

(e) The Nodal Officer or his nominee unreasonably does not approve for a 
subcontract to be let. 

(f) Ground conditions are substantially more adverse than could reasonably 
have been assumed before issuance of letter of Acceptance from the 
information issued to Bidders (including the Site Investigation Reports), from 
information available publicly and form a visual inspection of the site. 

(g) The Nodal Officer or his nominee gives an instruction for dealing with an 
unforeseen condition, caused by the Employer, or additional work required for 
safety or other reasons. 

(h) Other contractors, public authorities, utilities or the Employer does not work within 
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the dates and other constraints stated in the Contract that cause delay or extra 
cost to the Contractor. 

(i) The advance payment is delayed. 

(j) The effect on the Contractor of any of the Employer’s Risks. 

(k) The Nodal Officer or his nominee unreasonably delays issuing a 
Certificate of Completion. 

(l) Other Compensation Events listed in the Contract Data or mentioned 
in the contract. 

Whenever any compensation event occurs, the contractor will notify the 
employer, within 14 days and provide a forecast cost of the compensation 
event. 

 
44.2. If a Compensation Event would cause additional cost or would prevent the 

work being completed before the intended Completion Date, the Contract 
Price shall be increased and/or the intended Completion Date shall be 
extended. The Nodal Officer or his nominee shall decide whether and by 
how much the Contract Price shall be increased and whether and by how 
much the Intended Completion Date shall be extended. 

 
44.3       As soon as information demonstrating the effect of each Compensation 

Event upon the Contractor’s forecast has been provided by Contractor, it is 
to be assessed by the Nodal Officer or his nominee and the Contract Price 
shall be adjusted accordingly. If the Contractor’s forecast is deemed 
unreasonable the Nodal officer or his nominee shall adjust the Contract 
Price based on Nodal Officer or his nominee’s own forecast. The Nodal 
Officer or his nominee will assume that the Contractor will react competently 
and promptly to the event. 

 
45. Tax 

 
45.1 The rates quoted by the Contractor shall be deemed to be inclusive of the 

sales and other taxes that the Contractor will have to pay for the performance 
of this Contract. The Employer will perform such duties in regard to the 
deduction of such taxes at sources as per applicable law. The rates to be 
quoted are exclusive of Service Tax. Contractor claims for reimbursement 
of service tax, as applicable on the contract on question as per provisions of 
service tax laws and amendments thereon from time to time, will be made 
on submission of the documentary evidence. Service tax element will not be 
considered for the purpose of evaluation of bid price. 

 
46. Currencies 
46.1 All payments shall be made in Indian Rupees unless specifically mentioned. 

 
47. Price Adjustment 

47.1 Contract price shall be adjusted for increase or decrease in rates and prices 
of labour, materials, fuels and lubricants in accordance with the following 
principles and procedures and as per formula given. 
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The price adjustment shall apply for the work done from the start date 
given in the Contract data upto end of the initial intended completion date 
or extensions granted by the Nodal Officer or his nominee and shall 
not apply to the work carried beyond the stipulated time for reason 
attributable to the contractor. 

 
(I) The Price adjustment for increase or decrease in the cost shall be paid in 

accordance with the following formula: 
 

V = 0.85 x Q x R x [(P – Po)/Po] 
 

Where, 
 

V = Variation in price on account of Labour / Diesel / Cement / 
Steel / All Commodities during the month under consideration. 

 
Po    =   Market rate of Diesel / Cement / Steel / All Commodities on 

the date of opening of Technical bid. (Consumer Price Index 
for Labour). 

P    =    Market rate of Diesel / Cement / Steel / All Commodities 
during the month under consideration. (Consumer Price Index 
for Labour). 

Q     =   Percentage of Labour /Diesel / Cement / Steel / All 
Commodities. R = Value of work done during the month under 
consideration. 

 
 

Note : i) Escalation to be computed for relevant items. Percentage that 
shall govern the escalation under Q shall be predetermined and indicated 
in tender document for each component i.e. Labour, Fuel, Cement, Steel, 
All Commodities etc. 

 
 

47.2 NIL. 
 

47.3 To the extent that full compensation for any rise of fall in costs to the 
contractor is not covered by the provisions of this or other clauses in the 
contract, the unit rates and prices included in the contract shall be deemed 
to include amount to cover the contingency of such other rise or fall in 
costs.. 

 
 

SUBSEQUENT LEGISLATION 
 

If , after the date 28(Twenty eight)prior to the date for submission of tenders for 
the contract there occur changes to any National or Statute Stature, Ordinance 
or Decree or other law or any regulation or bye law of any local or other duly 
constituted authority or introduction of any such statute, ordinance, decree, law, 
regulation or bye law which causes additional or reduced cost to the contractor in 
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execution of the contract, such additional or reduced cost shall, after due 
consultation with the employer and the contractor be determined by the nodal 
officer or his nominee and shall be added to or deducted from the contract price 
and the nodal officer or his nominee shall notify the contractor accordingly with a 
copy to the employer. 

48. Retention 
 

48.1 The employer shall retain from each payment due to the contractor the 
proportion stated in the contract data until completion of the whole of the 
works. 

 
48.2 Retention money shall be deducted at 5% from each running bill, subject 

to a maximum of 5 percent of the contract price. Retention money shall 
be refunded within 14 days from the date of payment of final bill. 

 
49. Liquidated damages 

 
49A. In case of delay in completion of the contract, liquidated damages (L.D) 

may be levied at the rate of 1/2%of the contract value per week of delay or 
part thereof, subject to a maximum of 10 per cent of the contract price. 

 
(i) The owner, if satisfied ,that the works can be completed by the 

contractor within a reasonable time after the specified time for 
completion , may allow further extension of time at its discretion with 
or without the levy of 
L.D. In the event of extension of time at its discretion with L.D, the 
owner will be entitled without prejudice to any other right or remedy 
available in that behalf per cent (1/2%) of the contract value of the 
works for each week or part of the week subject to the ceiling defined 
in sub-clause 49A. 

 
(ii) The owner ,if not satisfied that the works can be completed by the 

contractor, and in the event of failure on the part of the contractor to 
complete work with in further extension of time allowed as aforesaid, 
shall be entitled, without prejudice to any other right, or remedy available 
in that behalf, to rescind the contract. 

 
(iii) The owner, if not satisfied with the progress of the contract and in the 

event of failure of the contractor to recoup the delays in the mutually 
agreed time frame, shall be entitled to terminate the contract. 

 
(iv) In the event of such termination of the contract as described in clauses 

49A(ii) or49A(iii) or both the owner shall be entitled to recover L.D. 
up to ten per cent (10%) of the contract value and forfeit the security 
deposit made by the contractor besides getting the work completed 
by other means at the risk and cost of the contractor. 

 
(v) The ceiling of LD shall be 10% of the cost of work. 
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(vi) In case part / portions of the work can be commissioned and port 
operates the portion for commercial purpose, the rate of LD will be 
restricted to the uncompleted value of work, the maximum LD being 
on the entire contract value. 

Note: Contract price for LD shall be inclusive of tender price plus taxes and 
duties. For calculation of incentive payment, contract price shall be 
exclusive of tender price plus taxes and duties. 

 
50. Incentives or Bonus 

For early completion of the contract before the stipulated date of completion 
of work, an incentive amount @ 0.25 % of the contract price may be paid to 
the contractor for every fortnight of early completion, subject to maximum 
cap of 5% of the contractor price. The port if satisfied, that the works can be 
completed by the contractor within a reasonable time after the specified time 
for completion, may allow extension of time at its discretion, the extension 
which the contractor make himself eligible for incentive, the extension shall be 
considered only till the actual date of completion and no incentive shall be 
payable. For calculation of incentive payment, contract price shall be 
exclusive of tender price plus taxes and duties. 

 
 

51. Advance payment 

The Employer shall make the following advance payments: 

51.1. Mobilization Advance shall be paid up to 10% of contract price, payable in 
two equal instalments. The first instalment shall be paid after mobilization 
has started and next instalment shall be paid after satisfactory utilization of 
earlier advance. 

 
51.2 Construction / installation equipment advance shall be paid upto 5% of 

contract price. 
 

51.3 Mobilization advance and Construction equipment advance shall be paid 
at SBI PLR + 2% p.a. (as on date of payment) interest at the discretion of 
employer and against bank guarantee for such advance and against 
hypothecation of construction equipment to the employer. However, 
availing of advance payment be optional with the bidder exercising the 
option along with the tender. 

51.4 Equipment advance shall be paid in two or more equal instalments. First 
instalment shall be paid after construction equipment has arrived at the 
site and next instalment shall be paid after satisfactory utilization of earlier 
advances (s). 

51.5 Recovery of Mobilization and Construction Equipment advance will start 
when 15% of the work is executed and recovery of total advance should 
be completed by the time 80% of the original contract work is executed. 

51.6 The Nodal Officer or his nominees shall make advance payment in respect 
of materials and plant brought to site for but not yet incorporated installed 
in the works in accordance with conditions stipulated in the Contract Date. 
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75% of cost of materials and plant brought to site for incorporation into the 
works only shall be paid as secured advance. Materials which are of 
perishable nature should be adequately insured. 

 

52. Performance Securities 

“Security Deposit shall be 10% of Contract price of which 5% of contract 
price should be submitted as Digital transfer / Insurance Surety Bond / FDR 
or Bank Guarantee of Nationalized/ scheduled bank (except Co-operative) 
Banks having its branch at Gandhidham within 21 days of receipt of Letter 
of Acceptance and balance 5% recovered as Retention Money from 
Running Bills. Recovery of 5% of Retention Money to commence from the 
first bill onwards @5%of bill value from each bill. Retention Money be 
refunded within 14daysfromthe date of payment of final bill. Balance SD to 
be refunded immediately not later than 14 days from completion of defect 
liability period and submission of ‘No due certificate' from the Geologist, 
Geology and Mining department, Bhuj & payment of welfare cess of Final 
bill. 

 

Failure of the successful Bidder to comply with the requirements of above 
shall constitute sufficient grounds for cancellation of the award of work and 
forfeiture of the Bid security 

“The documentary evidence (copy of paid Challan in Govt. Treasury) of 
Welfare Cess @ 1% of work done or as amended by Statutory Authority 
from time to time, paid on final bill shall be submitted before releasing the 
Performance Guarantee.” 

 

53. NIL. 
54. Cost of Repairs. 
54.1 Loss or damage to the works or materials to be incorporated in the works 

between the stat date and the end of the defects correction period shall be 
remedied by the Contractor at the Contractors cost if the loss or damage 
arises from the Contractors acts or omissions. 

 
E. FINISHING THE CONTRACT. 

 
55. Completion 

 
55.1 After completion of the work, as a whole the contractor will serve a written 

notice to the Nodal Officer or his nominee/Employer to this effect. The 
Nodal Officer or his Nominee/Employer upon receipt of this notice shall 
conduct a complete joint survey of the work within 7 days and prepare a 
defects list jointly. The defects pointed out by the Nodal Officer or his 
nominee/Employer would be rectified by the contractor within 14 days and 
thereafter acceptance report be signed jointly by the contractor and the 
employer. This joint acceptance report shall be treated as “completion 
Certificate”. 
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56. Taking over 
 

56.1 The employer shall take over the site and the works within seven days of 
the Nodal Officer or his nominee issuing a certificate of completion. 

 
57. Final Account 

57.1 The Contractor shall supply to the Nodal Officer or his nominee a detailed 
account of the total amount that the Contractor considers payable under 
the contract before the end of the Defects Liability period. The Nodal 
Officer or his nominee shall issue a defects liability certificate and certify 
any final payment that is due to the contractor within 60 days of receiving 
the contractor’s account if it is correct and complete. If it is not, the Nodal 
Officer or his nominee shall issue within 15 days a schedule that states the 
scope of the corrections or additions that are necessary for the correction 
and certify payment of 50% of the undisputed amount to the contractor. If 
the final account is still unsatisfactory after it has been resubmitted the 
Nodal Officer or his nominee shall decide on the amount payable to the 
contractor and issue a payment certificate, within 60 days of receiving the 
contractor’s revised account. 

 
58. Operating and Maintenance Manuals 

 
58.1 If “as built” Drawings and /or operating and maintenance manuals are 

required the contractor shall supply them by the dates stated in the 
Contract Data. 

58.2 If the contractor does not supply the drawings and /or manuals by the dates 
stated in the contract data, or they do not receive the Nodal Officer or his 
nominees approval, the Nodal Officer or his nominee shall withhold the 
amount stated in the contract data from payments due to the contractor. 

 
59. Termination 
59.1 The employer or the Contractor may terminate the contract if the other 

party causes a fundamental breach of the contract. 
 

59.2 Fundamental breaches of contract include, but shall not be limited to the 
following: 

 
(a) the contractor stops work for 28 days when no stoppage of work is 

shown on the current program and the stoppage has not been 
authorized by the Nodal Officer or his nominee. 

(b) The Nodal Officer or his nominee instructs the contractor to delay 
the progress of the work and the instruction is not withdrawn within 
28 days. 

(c) The employer or the contractor becomes bankrupt or goes into 
liquidation other than for a reconstruction restructure or 
amalgamation. 

(d) A payment certified by the Nodal Officer or his nominee is not paid 
by the employer to the contractor within 50 days of the date of the 
Nodal Officer or his nominee’s certificate. 

(e) The Nodal Officer or his nominee gives Notice the failure to correct 
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a particular defect is a fundamental breach of contract and the 
contractor fails to correct it within a reasonable period of time 
determined by the Nodal Officer or his nominee. 

 
(f) The contractor does not maintain a security which is required. 

(g) The contractor has delayed the completion of works by the number 
days for which the maximum amount of liquidated damages 
can be paid as defined in the contract data and 

(h) If the contractor, in the judgment of the employer has engaged in 
corrupt or fraudulent practices in competing for or in the executing 
the contract. 

(i) If the contractor has contravened clause 9.00 
 
 

For the purpose of this paragraph: “corrupt practice” means the offering, 
giving receiving or soliciting of any thing of value to influence the 
action or a public officials in the procurement process or in contract 
execution. “Fraudulent practice” means a misrepresentation of facts in 
order to influence a procurement process or the execution of a contract 
to the detriment of the employer, and includes collusive practice. 
Bidders (prior to or after bid submission) designed to establish bid 
prices at artificial non- competitive levels and to deprive the employer 
of the benefits of free and open competition”. 

 
59.3 When either party to the contract gives notice of a breach of contract to the 

Nodal Officer or his nominee for a cause other than those listed under sub 
clause above, the Nodal Officer or his nominee shall decide whether the 
breach is fundamental or not. 

 
59.4 Notwithstanding the above, the employer may terminated the contract for 

convenience subject to payment of compensation to the contractor 
including loss of profit on uncompleted works. Loss of profit shall be 
calculated on the same basis as adopted for calculation of extra/additional 
items. 

 
59.5 If the contract is terminated the Contractor shall stop work immediately, 

make the site safe and secure and leave the site as soon as reasonably 
possible. 

 
60. Payment upon Termination. 

 
60.1 If the contract is terminated because of a fundamental breach of contract 

by the contractor, the Nodal Officer or his nominee shall issue a certificate 
for the value of the work done less advance payments received upto the 
date of the issue of the certificate, less other recoveries due in terms of the 
contract, less taxes due to be deducted at source as per applicable law 
and less the percentage to apply to the work not completed as indicated 
in the contract data.Additional liquidity damages shall not apply, if the total 
amount due to the employer exceed any payment due to the contractor, 
the difference shall be a debt payable to the employer. 
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60.2 If the contract is terminated at the employer’s convenience or because of 
a fundamental breach of contract by the employer, the Nodal Officer or his 
nominee shall issue a certificate for the value of the work done, the 
reasonable cost of removal of equipment, repartition of the contractors 
personnel employed solely on the works, and the contractor’s costs of 
protecting and securing the works and loss of profit on uncompleted 

less advance payments received up to the date of the certificate, less other 
recoveries due in terms of the contract and less taxes due to be deducted 
at source as per applicable law. 

 
61. Property 

 
61.1 All materials on the Site, Plant, Equipment, Temporary Works and Works 

for which payment has been made to the contractor by the Employer, 
are deemed to be the property of the Employer, if the Contract is 
terminated because of a Contractor’s default. 

 
62. Release from Performance. 

 
62.1 If the Contract is frustrated by the outbreak of war or by other event entirely 

outside the control of either the Employer or the Contractor, the Nodal 
Officer or his nominee shall certify that Contract has been frustrated. The 
Contractor shall leave the Site and stop work as quickly as possible after 
receiving this certificate and shall be paid for all work carried out before 
receiving it and for any work carried out afterwards to which commitment 
was made. 

 
62.2 The contractor shall be registered under The Building and Other 

Constructions Workers (Regulation of Employment and Conditions of 
Service) Act, 1996. 

 
63. NIL. 

 

F. SPECIAL CONDITIONS OF CONTRACT 
 

1. LABOUR 
The contractor shall, unless otherwise provided in the Contract, make 
his own arrangements for the engagement of all staff and labour, local or 
other, and for their payment, housing, feeding and transport. 

 
The Contractor shall, if required by the Nodal Officer or his nominee, 
deliver to the Nodal Officer or his nominee a return in detail, in such form 
and at such intervals as the Nodal Officer or his nominee may 
prescribe, showing the staff and numbers of the several classes of labour 
from time to time employed by the Contractor on the Site and such other 
information as the Nodal Officer or his nominee may require. 
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2. COMPLIANCE WITH LABOUR REGULATIONS: 
 

During continuance of the contract, the Contractor and his sub 
contractors shall abide at all times by all existing labour enactment and 
rules made there under, regulations, notifications and by laws of the State 
or Central Government or local authority and any other labour law 
(including rules) 

regulations, bye laws that may be passed or notification that may be 
issued under any labour law in future either by the State or Central 
Government or the local authority. Salient features of some of the major 
labour laws that are applicable to construction industry are given below. 
The Contractor shall keep the Employer indemnified in case any action 
is taken against the employer by competent authority on account of 
contravention of any ot the provisions of any Act or rules made there 
under, regulations or notifications including amendments. If the Employer 
is caused to pay or reimburse such amounts as may be necessary to 
cause or observe, or for non-observance of the provisions stipulated in 
the notifications/bye laws/Acts/Rules/regulations including 
amendments, if any, on the part of the Contractor the Nodal Officer or his 
nominee/Employer shall have the right to deduct any money due to the 
Contractor including his amount of performance security. The 
Employer/Nodal Officer or his nominee shall also have right to recover 
from the Contractor any sum required or estimated to be required for 
making good the loss or damage suffered by the Employer. 

 
The employees of the Contractor and the Sub-Contractor in no case shall 
be treated as the employees of the Employer at any point of time. 

 
 SALIENT FEATURES OF SOME MAJOR LAWS APPLICABLE TO 

ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER 
CONSTRUCTION WORK. 

(a)  Workmen Compensation Act 1923:- The act provides for compensation 
in case of injury by accident arising out of and during the course of 
employment. 

(b)  Payment of Gratuity Act 1972:- Gratuity is payable to an employee 
under the Act on satisfaction of certain conditions on separation if an 
employee has completed 5 years service or more on death at the rate 
of 15 days wages for every completed year of service. Act is applicable 
to all establishments employing 10 or more employees. 

(c)  Employees P.F and Miscellaneous Provision Act 1952:- The Act 
Provides for monthly contribution by the employer plus workers @ 
12%/8.33%. the benefits payable under the Act are: 

(i) Pension to family pension retirement or death, as the case may be. 
(ii) Deposit linked insurance on the death in harness of the worker, (iii) 
payment of P.F accumulation on retirement/death etc. 

(d)  Maternity Benefit Act 1951:- The Act provides for leave and some other 
benefits to workmen/ employees in case of confinement or miscarriage 
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etc. 
 Contract Labour (Regulation & Abolition) Act 1970:- The Act provides for certain 

welfare measures to be provided by the Contractor to contract labour and in case 
the Contractor fails to provide, the same are required to be provided, by the 
Principal Employer by Law. The Principal Employer is required to take Certificate 
of Registration and the Contractor is required to take license from the designated 
Officer. The Act is applicable to the establishments or Contractor of Principal 
Employer if they employ 20 or more contract labour. 

(e)  Minimum Wages Act 1948:- The Employer is supposed to pay not 
less than the Minimum Wages fixed by appropriate Government as per 
provisions of the Act if the employment is a scheduled employment 
Construction of Buildings, Roads, Runways are scheduled employment. 

(f)  Payment of Wages Act 1936:- It lays down as to by what date the 
wages are to be paid when it will be paid and what deductions can be 
made from the wages of the workers. 

(g)  Equal Remuneration Act 1979:- The Act provides for payment of equal 
wages for work of equal nature to Male and Female workers and for not 
making discrimination against Female employees in the matters of 
transfers, training and promotions etc. 

(h)  Payment of Bonus Act 1965:- The Act is applicable to all establishments 
employing 20 or more employees. The Act provides for payments of 
annual bonus subject to a minimum of 8.33% of wages and maximum of 
20% of wages to employees drawing Rs.3500/- per month or less. The 
bonus to be paid to employees getting Rs.2500/- per month or above 
upto 3500/- per month shall be worked out by taking wages as 
Rs.2500/- per month only. The Act does not apply to certain 
establishments. The newly set-up establishments are exempted for five 
years in certain circumstances. Some of the State Governments have 
reduced the employment size from 20 to 10 for the purpose of 
applicability of this Act. 

(i)  Industrial Disputes Act 1947:- The Act lays down the machinery and 
procedure for resolution of industrial disputes, in what situations a strike 
or lockout becomes illegal and what are the requirements for laying off or 
retrenching the employees or closing down the establishment. 

(j)  Industrial Employment’s (Standing Orders) Act 1946:- It is applicable to 
all establishments employing 100 or more workmen (employment size 
reduced by some of the States and Central Government to 50). The 
provides for laying down rules governing the conditions of employment 
by the Employer on matters provided in the Act and get same certified 
by the designated Authority. 

(k) Trade Unions Act 1926:- The Act lays down the procedure for 
registration of trade union of workmen and employers. The Trade Union 
registered under the Act have been certain immunities from civil and 
criminal liabilities. 

(l)  Child Labour (Prohibition & Regulation) Act 1986:- The Act prohibits 
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employment of children below 14 years of age in certain occupations and 
processes and provides for regulation of employment of Children in all 
other occupations and processes. Employment of Child Labour is 
prohibited in Building and Construction Industry. 

(m)  Inter-State Migrant workmen’s (Regulation of Employment & 
Conditions of Service) Act 1979:- 

The Act is applicable to an establishment which employs 5 or more inter- 
state migrant workmen through an intermediary (who has recruited 
workmen in one state for employment in the establishment situated in 
another state). The Inter-State migrant workmen, in establishment to 
which this Act becomes applicable, are required to be provided certain 
facilities such as housing, medical aid, travelling expenses from home 
upon the establishment and back, etc. 

 
(n)  The Building and Other Construction workers (Regulation of 

Employment and Conditions of Service Act 1996 and the Cess Act of 
1996:- All the establishments who carry on any building or other 
construction work and employs 10 or more workers are covered under 
this Act. All such establishments are required to pay cess at the rate not 
exceeding 2% of the cost of construction as may be modified by the 
Government. The Employer of the establishment is required to provide 
safety measures at the Building or Construction work and other welfare 
measures, such as Canteens, First- Aid facilities. Ambulance, Housing 
accommodations for workers near the work place etc. The Employer to 
whom the Act applies has to obtain a registration certificate from the 
Registering Officer appointed by the Government. 

(o)  Factories Act 1948:- The Act lays down the procedure for approval 
at plans before setting up a factory, health and safety provisions, welfare 
provisions, working hours, annual earned leave and rendering 
information regarding accidents or dangerous occurrence to designated 
authorities. It is applicable to premises employing 10 persons or more 
with aid of power or 
20 more persons without the aid of power engaged in manufacturing 
process. 
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SECTION 4 

CONTRACT DATA 
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CONTRACT DATA 
 

Items marked “N/A” do not apply in this contract. 
 

The following documents are also part of the contract clause reference 
The schedule of other contracts  (8 (Section -3 
)) 
The schedule of key personnel (9 (Section -3 )) 

 
The above insertions should correspond to the information provided in the 
invitation of bids. 

 
The employer is 
Name :- DEENDAYAL PORT AUTHORITY, 
Address: A.O building, PO Box No-50, Gandhidham, (Gujarat) 

 
Name of authorized representative is: Chief Engineer 
Address: A.O building, PO Box No-50, Gandhidham, 
(Gujarat) 

 
The nodal officer or his nominee is: 
Name: D y .  Chief Engineer (PL) 
Address Annexe, Ground floor, A.O.Bldg, Gandhiidham 

 
Name of authorized representative is: Asst. Exe. Engr. (P)/Asst. Engr. 
/ J.E. Address Estate Office, Old Kandla 

 
The name and identification number of the contract is “PROVIDING AND 
LAYING OF CHEMICAL PRODUCT PIPELINE FROM OIL JETTY NO.7 TO Y 
JUNCTION INSIDE OIL JETTY COMPLEX-KANDLA..” 

 

The works consist of “ ” 
 

The start date shall be    
 

The intended completion date for the whole 
Of the work is 06 months with the following milestones:(17 & 

28(section 3)) Milestone dates: NIL. 

The following documents also form part of the contract 
 
 

The contractor shall submit a program for the works 
Within Fifteen days of delivery of the letter of acceptance/work order. 
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The site possession dates shall be 
Section 1 

 
Section 2  The site possession dates shall be given after the 

award of work. 
 

Section 3 
 
 

The site is located inside cargo jetty complex, new kandla and is defined in 
drawing . (1) 
The defect liability period is 1(One) Year. (35) 
The minimum insurance cover for physical property, injury and death is Rs. 
10.00 Lacs (Rs. Ten Lacs) per occurrence with the number of occurrences limited 
to four. After each occurrence, contractor will pay additional premium necessary 
to make insurance valid for four occurrences always. 

 
The following event shall also be compensation events: (44) 

 
1. The employer terminates the contract for his convenience 

 
 

2. . 
 

3. . 
 

4. . 
 

The period between programme updates shall be 15 days (27) 
The amount to be withheld for late submission of an updated programme shall be 
Rs. 5,000/-. (27) 
The language of the contract documents is English (3) 
The law, which applies to the contract, is law of union of India
 (3
) The currency of the contract is Indian rupees. (46) 
Fees and types of reimbursable expenses to be paid to the Dispute 
Review Expert (25) 

 
 

  _ 
Appointing authority for the conciliator CIDC – SIAC Arbitration 
Center Is DEENDAYAL PORT AUTHORITY (26) 

 
The Formula (e) for adjustment of price are: 
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A(i) Escalation is payable for contracts with duration more than 12 months and 
whose estimated cost is more than Rs. 5 crores. However, only statutory variation 
limited to duties and taxes are considered for adjustment in contract price.  

A(ii) For calculation Escalation, base price should be taken as on the 
date of opening of the bids. 

 
B The contract document should specify the suitable percentage of input for 

labour, materials like cement, steel, bitumen, POl and other materials and 
equipments usage for the purpose of calculating escalation. 

 
C Escalation should be calculated, based on 

-Notified fair wages and in the absence of which consumer price index 
for labour would be applicable, 
-Market rate for cement and steel 
-Average official retail price of bitumen and POL, and 
-Whole sale price index for other materials, 
-Published Government Documents should be used for calculation of 
escalation amount 

 

D Escalation Reimbursement should be calculated for to the extent of 85% 
of the escalation so calculated. 

 

E Beyond the contract period and during extended completion period, the 
variation in price will be at the frozen consumer price index / market rates 
prevailing on the original schedule date of completion of work expect when 
the delay is on port account. 

 

R= Value of work as defined in Clause 47.1 of condition of contract. 
 

Adjustment formula: 
 

(I) Price adjustment for increase or decrease in the cost shall be paid 
in the accordance with the following formula: 

 

V=0.85XQXRX{(P –Po) /Po} 
 

V= Variation in price on account of labour / Diesel / Cement / Steel/ Bitumen 
during the month under consideration. 

 
Po = Market rate of diesel / steel, / cement,/ bitumen on the date of opening of 

the bids.( Consumer Price Index for Labour) 
 

P=  Market rate of diesel / steel, / cement,/ bitumen during the month 
under consideration. (Consumer Price Index for Labour) 

 

Q= Percentage of labour /diesel / cement / steel / bitumen 
component. R= Value of work during the month under 
consideration. 
Note: Escalation to be computed for relevant items. Percentage that shall govern 
the escalation under Q shall be predetermined and indicated in Tender for each 
component i.e. Labour, Fuel, Cement, Steel, Bitumen etc. 
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SECTION-5 
 
 

SPECIAL CONDITIONAND SPECIFICATIONS 
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SITE CONDITIONS AND SPECIFICATIONS 
 

(1) The provision in special condition which form a part of the contract shall 
have precedence over those specified in Section 1, 2, 3, 4 and 6 of 
Contract in case of diversity if any. 

 
(2)  The following clauses will not 

applicable. (i) Section 1 
 

 CLAUSE 4.1 c, d, e, 4.1 g, 4.2 d,e, j, k 
 CLAUSE 4.4, 4.5 
 CLAUSE 8.2 
 CLAUSE 9.2 
 Clause 19, 20.1 
 Clause 22.2, 22.5 
 Clause 23.2, 23.3, 23.4, 27.1, 27.2 
 Clause 35,36,   

(ii) Section 2 

SPECIMEN FOR FORM OF BID 
 

 Clause (c), (d) & (g) 
 

CONTRACTOR’S BID 

● Advance payment 

Pre qualification of bidder 
 Table 5, 6 & 7 

We accept the appointment of 
 as the conciliator 
(Not Applicable) 

 
 
 
 

(OR) 

We do not accept the appointment of 
 _as the conciliator and 
proposed instead that    
be appointed as conciliator whose daily fee and biographical data are 
attached.(Not Applicable) 



P a g e | 71 
 

(iii) (Section 3) 
 Para 2 of Clause 1.1 

o The Conciliator is the person appointed jointly by the Employer and the 
contractor to resolve disputes in the first instance as provided   for in 
Clauses 24 and 25. The name of the Adjudicator is defined in the Contract 
Data. 

 CLAUSE 8.1, 9.1 
 Clause 21, 24, 25 ,26 

 Clause 43.2, 43.3, 43.4, 43.5, 43.6, 

 Clause 44, 45 

 Clause 47, 49(vi) 

 Clause 50, 51 

 (iv) (Section 4) 

 Conciliator is not applicable under Contract Data 
 The formula (e) for adjustment of price 
 Schedule of other contractors. 
 Schedule of key personnals. 
 Compensation events. 

 
(v) (Section 6) 

 FORMS FOR DISPUTE REVIEW BOARD AGREEMENT. 
 SPECIMEN BG FOR ADVANCE PAYMENT. 

(a) Section-I Clause No. 5.2 & Section-3, Clause No. 7 are modified as under  

Companies/Contractors may jointly undertake contract/contracts. The 
number of partners in JV/Consortium shall be limited to maximum of three. 
Each entity would be jointly and severely responsible for completing the 
task as per the contract, however declaration of the Lead member (JV has 
to designate one partner as Lead Member in their MOU) to be indicated 
by bidders. The firms with at least 26% equity holding each are allowed to 
jointly meet the eligibility criteria. 

(a) A legally binding Joint venture / Consortium Agreement signed by 
authorized signatories of all the partners of the JV/Consortium, as 
per the proforma at Section-6 shall be enclosed with the bid. 

(b) Power of attorney duly executed and signed by legally authorized 
signatories of all the partners, authorizing the Lead Partner (a) to 
submit bid, negotiate and conclude contract and incur all liabilities 
therewith on behalf of the partner(s) of the JV/Consortium during the 
bidding process; and (b) in the event of a successful bid, to incur 
liabilities and receive instructions for and on behalf of the partner(s) 
of the JV /Consortium and 
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to carry out the entire execution of the contract including payment, 
exclusively through Lead Partner, as per the proforma at Section-
6, which shall be duly authenticated by a notary public or equivalent 
certifying authority, shall be enclosed with the bid. 

(c) The bid and in the case of the successful bidder, the Agreement, shall 
be signed and / or executed in such a manner for making it legally 
binding on all partners (including operative parts of the ensuing 
Contract in respect of Agreement of Arbitration, etc.). The Contract 
shall be signed by legally authorized signatories of all partners. 

(d) The Lead Partner shall be authorized to receive instructions for and 
on behalf of the partners of the Joint venture and entire execution of 
the Contract including payment shall be carried out exclusively 
through the Lead Partner. A Statement to this effect should be 
included in the Joint Venture Agreement. 

(e) All partners of the Joint Venture shall be liable jointly and severally 
for the execution of the Contract in accordance with the Contract 
terms, and a  Statement to this effect should be included in the Joint 
Venture Agreement. 

(f) Bid Security as required shall be furnished by Lead Member of Joint 
venture. 

(g) Performance Guarantee, as required, will be furnished by Lead 
Member of Joint venture. 

(h) Participation by a firm in more than one JV /Consortium is not 
permissible. A firm who submits bid on individual capacity is not 
eligible to be a partner of a JV /Consortium. In case a firm's name 
appears in more than one bid then both application may be rejected. 

(i) Each partner must submit the complete documentation, or portions 
applicable thereto, required qualifying the firm forbidding. 

(j) All the partners of the JV/Consortium shall be jointly and severally 
liable for due performance, recourse/sanctions within the joint venture 
in the event of default of any partner and arrangements for providing 
the required indemnities. 

(k) Notwithstanding demarcation or allotment of work among the 
partners, each partner shall be liable for non-performance of the 
whole contract irrespective of their demarcation or share of work. 

(l) The Lead Partner shall be authorized to act on behalf of the 
JV/Consortium. 

(m) All the correspondences between the Employer and the contractor 
shall be routed through the Lead Partner. 
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(n) In the event of default by the Lead Partner, it shall be construed as 
default of the Contractor; and Employer will take action under relevant 
clause(s) of the Bid Document and/or General Terms and Conditions 
of Contract. 

(o) An undertaking that all the partners are jointly and severally liable to 
the Employer for the performance of the contract shall be enclosed 
with the bid. 

(p) In the event of any partner leaving the JV, it shall be intimated to the 
Employer within 30 days by other partner(s). Failure to do so shall be 
construed as default of the contractor and the Employer may take 
action under relevant clause(s) of the Bid Document and/or General 
Terms and Conditions of Contract. 

(q) The contractor shall not alter its composition or legal status without 
the prior written permission of the Employer. Failure to do so shall be 
construed as default of the contractor and the Employer may take 
action under relevant clause(s) of the Bid Document and/or General 
Terms and Conditions of Contract. 

(r) One of the partners of JV/Consortium should have downloaded the 
bid documents. 

 
(3) Arbitration Clause 

(I) Except where otherwise provided in the contract all questions and 
disputes relating to the meaning of the specifications, designs, 
drawings and instructions here in before mentioned and as to the 
quality of workmanship or materials used on the work or as to any 
other question, claim, right, matter or any other thing whatsoever, 
in any way arising out of or relating to the contract, design, drawings, 
specifications, estimates, instructions, orders or to the conditions or 
otherwise concerning the works or regarding the execution or failure 
to execute the same whether arising during the progress of work or 
after the completion thereof as described here in after shall be 
referred to the Chairman for sole arbitration by himself or by any 
officer appointed by him. 

 
(II) It will be no objection to any such appointment that the arbitrator is 

an employee of the Board or the Government, that he had to deal 
with the matter to which the contract relates and that in course of 
his duties as an employee of the Board or the Government, he had 
expressed views on all or any of the matters in dispute or of 
different. 

 
(III) The arbitrator who has been dealing with arbitration case being 

transferred or vacating his office or in the event of his death or being 
unable to act for any reason, the Chairman holding the office, shall 
arbitrate himself or appoint any officer to act as arbitrator. 

 
(IV) It is also a term of the contract that no person other than the 

Chairman himself or any officer appointed by him shall act as 
arbitrator. 
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(V) It is a term of the contract that only such question and disputes as 
were raised during progress of work till its completion and not 
thereafter shall be referred to arbitration. However, this would not 
apply to the questions and disputes relating to liabilities of parties 
during the guarantee period after completion of the work. 

 

(VI) It is a term of the contract that the party invoking arbitration shall give 
a list of disputes with amounts of claim in respect of each said 
disputes alongwith the notice seeking appointment of arbitrator. 

 
(VII) It is also a term of contract that if the contractor does not make any 

demand for appointment of arbitrator in respect of any claims / 
disputes in writing, as aforesaid, within 120 days of receiving the 
intimation from the Engineer –in-charge that the final bill is ready 
for payment, the claim of the contractor shall be deemed to have 
been waived and absolutely barred and the Port Authority shall be 
discharged and released of all liabilities under the contract in 
respect of these claims. 

 
(VIII) It is also a term of the contract that the arbitrator shall adjudicate 

only such disputes / claims as referred to him by the appointing 
authority and give separate award against each dispute/claims as 
referred to him. The arbitrator will be bound to give claim wise detail 
and speaking award and it should be supported by reasoning. 

 
(IX) The award of the arbitrator shall be final, conclusive and binding on 

all the parties to the contract. 
 

(X) The arbitrator may from time to time, with the consent of both the 
parties, enlarge the time for making and publishing the award. 

 
(XI) Arbitration shall be conducted in accordance with the provision of 

Indian Arbitration Act, 1996 or any statutory modifications or re- 
enactment thereof and rules made thereunder and for the time being 
in force shall apply to the arbitration proceedings under this clause. 

 
(XII) It is also a terms of the contract that if any fees are payable to the 

arbitrator, this shall be paid equally by both the parties. 
 

(XIII) It is also a term of the contract that the arbitration shall be deemed 
to have been entered on the reference on the date he issued the 
first notice to both the parties calling them to submit their statement 
of claims and counter statement of claims. 

 
(XIV) Venue of arbitration shall be such place as may be fixed by the 

arbitrator at his sole discretion. 
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(4) The tenderers are expected to have full knowledge of the site of work and 
local working conditions in the Port before submitting the tenders. The port 
is basically an operational area dealing mainly with stacking, loading and 
unloading of import/export cargo and movement of traffic in or out of the 
port. The Engineer-in-Charge will after issue of work order will give to 
the contractor possession of so much of the site as in the opinion of 
Engineer-in- Charge may be required to enable the contractor to 
commence and proceed with the construction of work and will from time 
to time as the works proceed 

give to the contractor possession of such portion of the site as may in the 
opinion of Engineer-in-Charge be required to enable the contractor to 
proceed with construction works without interruption of the work in 
accordance with the requirement. However, all efforts will be made to 
handover entire clear site at the time of starting of work. No 
claims/disputes about idling of power machineries and hot mix plant etc. 
what-so-ever for handing over the site of work late for starting the work 
shall be entertained. 

 
(5) If the contractor suffers any delay the Engineer-in-Charge may grant at 

his discretion an extension of time for completion of work. However, no 
claims/disputes etc. arising out of extension of time so granted shall be 
entertained. 

The contractor while filling up their rates in the tender should consider the 
above aspects. 

 

(6) The layout and levels of all structures etc. shall be made by the Contractor 
at his own cost from the nearby existing structures/facilities and bench 
mark reference pillar, as directed by the Engineer-in-Charge. He shall give 
all help with instruments, materials, and men to the engineer-in-Charge 
for checking the detailed layout and correctness of the layout and level. 
The approval of the Engineer-in-Charge shall not be deemed to imply 
any warranty and shall not relieve the contractor of his sole responsibility 
in carrying out the work correctly. 

 

(7) Workmanship shall be the best possible quality and all work shall be 
carried out by skilled workmen except for those which normally require 
unskilled persons. If the laws of the local Government/Municipal of other 
authority require the employment of licensed or registered workmen for 
various trades, the contractor shall arrange to have the work done by 
such licensed/registered personnel. 

 

(8) If required before commencement of work the Engineer and the 
Contractor shall jointly survey and record all required ground levels on the 
site. The Contractor shall supply all necessary equipment and attendance 
for carrying out such surveys. The contractor shall prepare record 
drawings showing the agreed levels which shall be signed by the 
Engineer and the Contractor. 

 
(9) All materials to be used in the works shall be subjected to inspection 

and test. Samples of all materials, proposed to be used, and in the 
permanent works shall be submitted to the Engineer-in-Charge for 
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approval before those are brought to site. Samples required for approval 
and testing must be supplied allowing sufficient time for testing and 
approval, due allowance being made for the fact that if the first samples 
are rejected further samples shall be required. Delay in the execution of 
work due to late submission of samples will not be acceptable as -a reason 
for delay in the completion of the works. 

 

Materials shall be tested before dispatching to the site, where possible. 
Materials shall also be tested on the site and those may be rejected if 
found not suitable or not in accordance with the specifications 
notwithstanding the results of tests at the contractor's work or elsewhere 
or of test certificates or of any approval given earlier. 

 
(10) The work shall be carried out in accordance with the best standards of 

workmanship and to entire satisfaction of Engineer-in-Charge. 
 

(11) An order book is to be maintained by the contractor at the site of work and 
orders and instruction written in the order book shall be deemed to have 
been legally issued to the contractor and the contractor shall sign each 
entry in the order book as a token of having the seen the same. The 
order book shall be property of the Board and shall be handed over to the 
Engineer-in- Charge of the work in good condition after the completion of 
the work or whenever required by the Engineer-in-Charge. 

 
(12) The contractor shall be required to execute the work in such a way so as 

not to cause any damage, hindrance or interference with port activities 
going on in the area or nearby. He should not also deposit the materials 
at such places which may cause inconvenience to the public and the 
work going on in the nearby area. 

 
(13) The contractor shall have to make good all damages done by him to the 

structures nearby while executing the work and no extra payment shall 
be made to him on that account. 

 
(14) All the materials required to be used in the work shall have to be got 

approved from the Engineer-in-Charge before use, before stacking at 
the site of work. 

 
(15) For the purpose of measurements, the method prescribed in the ‘Indian 

Standard’ specifications shall be applicable in addition to those prescribed 
in Boards Schedule of Rates unless stated otherwise stated in contract. 
In case of any ambiguity the decision of the Engineer-in-charge shall be 
final. 

 
(16) The notes and datas furnished in DEENDAYAL PORT AUTHORITY, 

Schedule of Rates in force will be considered for measurement purpose 
in the case of lead, weight, allowance for voids etc. of the materials. 

 
(17) All the labour acts, rules and regulations in force from time to time are to 

be followed by the contractor. 
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(18) The contractor shall have to obtain necessary license from the Assistant 
Labour Commissioner (Central) Gopalpuri in case he has to engage 10 
or more workers on any day during the execution of work. 

 
(19) Barricading, including proper lighting arrangement in the night at the 

required places shall have to be provided by the contractor at his own cost, 
including necessary arrangements for proper movement of traffic by 
carefully maintained approaches and road diversions with suitable sign 
boards for indications of road signs etc. as directed by the Engineer-in-
Charge. 

(20) Income tax deduction at applicable rates and surcharge as applicable 
thereon shall be made while making the payment to the contractor for 
carrying out the work and only net amount shall paid as directed by the 
Central Board of the direct taxes, Ministry of Finance, Government of 
India. 

 
(21) GST clause : 

(i) The contractor shall quote the price exclusive of GST. The contractor 
shall quote prevailing GST rate separately which shall be reimbursed 
by DPA after ascertaining necessary compliance as per Goods & 
Service Tax – 2017. The contractor should have valid GST 
registration number to become eligible for Participating in the bid. 
However, GST will not be considered for evaluation of bid Price. All 
other duties, taxes, cesses applicable if any, shall be borne by the 
contractor. 

(ii) GST Registration should be invariably mentioned in the bid / tender, 
failing which the bid / tender will be treated as non-responsive and 
liable to be discharged. 

(iii) GST & PAN No. may be furnished with documentary evidence 
along with the Tender Documents. 

(iv) It is mandatory to upload scanned copies of all the documents 
including GST registration certificate as stipulated in the bid 
document. If such document is not uploaded his bid will become 
invalid and cost of bid document shall not be refunded. 

(v) The TDS under GST Act is required to be deducted @ 2% (1% 
CGST and 1% SGST or 2% IGST) from payment / credit given to 
contractors /professionals and others for work 
order /contracts exceeding  Rs.2,50,000.00 

(vi) Contractor / Service provider / supplier etc., has to ensure timely and 
proper filling of GSTR 1 so that DEENDAYAL PORT AUTHORITY 
can avail input tax credit in timely manner. In case DPA not allowed 
input tax credit due to failure on part of the contractor / service 
provider / supplier etc., it will be a financial loss to the DPA and 
therefore same shall be recovered from the payment / deposit of the 
contractor / service provider/supplier. 
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(22) All the work until handed over to the Engineer-in-Charge shall stand at 
the risk of the contractor who shall be responsible to make good at his 
own cost. All the losses and damage caused by or due to fires, weather, 
tides or any other reasons. Contractor shall hand over the work in good 
order and conditions and in conformity in every respect with the 
requirements of the contract. Each concrete road will be taken over for 
use on completion as per decision of Engineer-in-charge. 

 
(23) All the grass, shrubs, plants and foreign matter etc. in the alignment of 

the site and within the site of work shall have to be cleared, if required 
without any extra cost.  

(24) During the execution of work the contractor shall employ only such 
persons who are careful, perfectly skilled and experienced in his field of 
work. The Engineer-in-Charge shall be at liberty to object and ask the 
contractor to remove from the work any person employed by the 
contractor for execution of work, in the opinion of Engineer-in-Charge, 
misconducts or he is found negligence in the proper performance of his 
duties as such persons shall not be again employed on the work without 
permission of Engineer-in-Charge. 

 
(25) All the precautions regarding the safety of the work shall have to be 

taken and the instruction of Engineer-in-charge in this respect shall have 
to be followed strictly. 

 
(26) The Engineer-in-charge may delete any number of items included in his 

tender (contract) without assigning any reasons and without any financial 
liability. 

 
(27) All the tools, plants, scaffolding, ladder etc. and other machinery etc. 

required temporary for the purpose of execution of work will have to be 
arranged by the contractor at his own cost, and storing of such tools, 
plants etc. will have to be made by him. 

 
(28) The contractor has to make his own arrangement for the storage of 

materials at site or work. 
 

(29) Unless otherwise specifically mentioned the rates quoted for all items 
includes for all lead and lift and no extra claims shall be entertained on 
this account. 

 
(30) For execution of work, contractor has to construct temporary offices, store, 

labour room toilet etc. at his own cost. Nothing will be paid for these 
purpose and on completion of the work, before handing over the site 
contractor has to dismantle all these temporary structure erected by him. 
Completion certificate will be issued only after compliance of above 
aspect. 

 

(31) The contractor shall have to obtain quarry permits from the office of the 
Geologist, Department of Geology and Mines, Anjar-Kutch before 
quarrying any secondary materials like Quary spall, crushed metal, sand, 
earth, murrum, rubble etc. 
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(32) All the royalties of materials, quarry fees, octroi, wharfage charges, any 
taxes etc. are payable by the contractor directly to the authority concerned 
and the rates quoted shall be deemed to be inclusive of all such charges. 

 
(33) All royalties of Metals, quarry fees etc. payable by the contractor directly 

to the authorities concerned and rates tendered shall be deemed to be 
inclusive of all charges Before claiming refund of security deposit the 
contractor shall produce “NO dues certificate” from Geologist, Anjar. 

(34)  The working drawings of the proposed works shall be supplied to the 
contractor during the progress of works as and when found necessary by 
Engineer-in-charge and decision of Engineer-in-charge regarding 
requirement of detailed drawings shall be final and binding to the 
contractor and no claims/disputes what-so-ever regarding non-availability 
of drawings shall be entertained. 

 
(35) The contractor shall not deposit and store any materials in such a way so 

as not to cause inconvenience to the Port users and hindrance in the port 
activities. 

 
(36) Nothing extra shall be paid for change of quarry against lead etc. 

 

(37) Though the drawings to be supplied will be exhaustive the decision of the 
Engineer-in-charge regarding any change in the drawings shall be final 
and binding to contractor and no dispute / claim regarding extra payment 
shall be allowed on account of such changes. 

 

(38) The tenderer shall examine carefully the condition of contract, 
specifications and drawings etc. before submitting the tender. He shall 
also visit and inspect site of work and acquaint himself with all local 
condition in the oil jetty of port, availability of construction materials and 
labourers nature of soil and working condition at and around the site 
before submitting the tender. No dispute/claims what-so-ever shall be 
entertained for the work of any nature arising out of local conditions. 

 
(39) If available, electric supply will be given by D.P.A., otherwise the 

contractor has to make his own arrangement for electric supply. The 
charges for electric supply consumption will be borne by contractor as 
per prevailing rates. 

 
(40) FORCE MAJURE: This will be restricted to acts of God only. 

 
(41) During the execution of works dewatering manually or by pumping is to 

be done by the contractor at his own cost, if found necessary and no 
claim on this account shall be entertained. 

 
(42) As per site condition the approach etc. will be required which the 

contractor shall provide & maintain at his own cost. Contractor shall 
consider these aspects while quoting the rates in tender. Nothing extra 
will be paid for the same. 
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(43) The guarantee period of the whole work will be 01 year from the date of 
completion of work. 

 
(44) All works within the scope of this Tender must be completed within a 

period of 06 months from the date of written order of the Engineer-in-
charge to commence the work. 

 
(45) It must be clearly understood that the rates quoted in the tender are to 

include for everything required to be done as per instructions for 
tendering, conditions of contract, specifications and drawings referred to 
therein and also for all such work as is necessary for the proper 
completion of the works although specifically mention thereof may not 
have been made in the tender schedule, specification or drawings, the 
rates are for works in-situ should be inclusive off all incidentals necessary 
for carrying out the “Works”. 

 
(46) The Contract is liable to be cancelled in case either contractor himself or 

any of his employees if found to be Engineer of Gazetted rank of 
Government Officer, employee an Engineering Department of 
Government of India or DEENDAYAL PORT AUTHORITY within two 
years of retirement and do not process the permission from the concerned 
authority for working as contractor or his employee or his employee. 

 
(47) The tenderers are not expected to make any post tender modifications. 

Hence, the tenderer should not make any correspondence regarding the 
tenders after submission of the same of due date and time. No cognizance 
of any correspondence shall be taken and if any tenderer persists with 
the same, necessary action will be initiated against him. All the tenders 
received on or before the due date & time shall be opened, if otherwise 
found in order. 

 
(48) In the case of discrepancy between the schedule of quantities, the 

specification and / or the drawings, the following order of preference shall 
be observed:- 

 
i) Description of schedule of quantities. 
ii) Particular specification and special condition, if any. 
iii) Drawings. 
iv) C.P.W.D. specifications. 
v) Indian standard specifications of B.I.S. 

 
 

(49) While evaluating the tender, due regard will be paid to national defence. 
 

(50) The Engineer-in-charge reserves the right to make necessary changes in 
the diameter of bars provided in the drawings and no claims what-so-ever 
on account of change in diameter of bars will be entertained. 

 
(51) The contractor has to provide sufficient barricades to site of work so that 

traffic plying nearby should not damage the recently concreted work. In 
case of any damage on account of above, the entire responsibility will 
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remain with contractor and nothing extra will be paid on this account. 
 

(52) The mixer shall be equipped with approved water measuring device 
capable of accurate measurement of water required per batch. The mixer 
shall preferably be equipped with a mechanically operated pump for 
filling the mixer tank or suitable arrangement as approved by Engineer-
in-Charge. 

 
(53) The form work shall be made up from either MS plate or water proof 

plywood of good quality. The rate shall include the cost of materials and 
labour for the operations involved such as: 

a. Splayed edges, notching allowances for over laps and passing at 
angles, battens, centering, shuttering, strutting, propping, bolting, 
nailing, wedging, easing, striking and stripping of the same. 

b. Filleting to form stop-chamfered edges or splayed external angles 
not exceeding 20 mm. width. 

c. Dressing with oil to prevent adhersion of concrete with shuttering. 
d. Raking or circular cutting. 

 
(54) All the form work shall be inspected by the Engineer-in-charge and their 

suitability ascertained the form shall be thoroughly scraped, cleaned 
before reusing the same. 

 
(55) Water used for mixing and curing shall be clear and free from injurious 

amount of oil, acids, alkalis, salts sugar, organic materials or other 
substances that may be deleterious for concrete and steel and water 
shall not be used. 

 
(56) DEENDAYAL PORT AUTHORITY shall employ third party quality 

monitoring to the work for the purpose of quality proof. The contractor shall 
extend all necessary assistance, services as may be required, without any 
extra cost, necessary test shall be carried out if directed by the third party. 

 
(57) SUBMISSION OF BID 

Bidders who wish to participate will have to procure/ should have 
legally valid Digital Certificate, as per Information Technology Act-2000, 
using which they can sign their electronic bids. The bidders can procure 
the Digital Certificate from (n) code solutions a division of GNFC Ltd, 
who are licensed certifying authority by Government of India. All bids 
should be digitally signed. For details regarding Digital signature 
certificate and related matters, the below mentioned address should be 
contacted: (n) code Solutions, A Division of GNFC, 301 GNFC Info 
tower, Bodakdev, Ahmedabad. Tel. 91 79 26857316/17/18 Fax: 91 79 
26857321 E-mail: 
nprocure@gnvfc.net Mobile: 9327084190 / 9898589652. 

The accompaniments to the tender documents as described 
under Clause 4 of Section-1 shall be Scanned and submitted On-Line 
along with Tender documents. However, the originals/ attested hard 
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copies shall have to be forwarded subsequently so as to reach the office 
of SUPERINTENDING ENGINEER (P) within 7 days of opening of the 
tenders. 

 
The envelopes shall be addressed to: 
The Dy.  Chie f  Engineer (PL), 
Pipeline Division 
2nd Floor, Room No.302, A.O. Bldg 
Building DEENDAYAL PORT 
AUTHORITY 
Gandhidham-370201, 
Kutch District Gujarat-State, INDIA 

 

And submitted on 
http:/tender.nprocure.com  bear the 
following identification: 

 
Accompaniments for “PROVIDING AND LAYING OF CHEMICAL PRODUCT 

PIPELINE FROM OIL JETTY NO.7 TO Y JUNCTION 
INSIDE OIL JETTY COMPLEX-KANDLA...” 

Bid reference No 
Name and address of the bidder. 

  _ 

 
 

(58) BILLS TO BE SUBMITTED MONTHLY 
 

ABill shall be submitted by the contractor each month on or before the 
datefixed by the Engineer-in-charge for all works executed in the previous 
month,andtheEngineer-in-charge shall take or cause to taken the requisite 
measurement for the purpose ofhaving the same verified,and the claim, as 
far as admissible, adjusted as far aspossible, before the expiry of ten days 
from the presentation of the bill. If the contractor does not submit the bill 
within the time fixed as afore said, the Engineer-in-charge may depute 
within seven days of the date fixed as afore said, sub routine to measure 
up the said work in the presence of the contract or whose counter signature 
to the measurement list will be sufficient warrant, and the Engineer-in-
charge may prepare a bill from such list. 

 
(59) Contractor to be given a week to file objections to the 

measurements  recorded by the Department. 
 
Before taking measurement of any work as has referred to in Clause 6,7, 
and 8 hereof, the Engineer-in-charge or a subordinate deputed by him shall 
give reasonable notice to the contractor if the contractor fails to attend at 
the measurements after such notice of fails to countersign or to record the 
difference within a week from the date of measurement in the manner 
required by the Engineer-in-charge then in any such event the 
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measurement taken by the Engineer-in-charge or by the subordinate 
deputed by him as the case may be shall final and binding on the contractor 
and the contractor shall have no right to dispute the same 

 

 
(60) BILLS TO BE ON PRINTED FORMS 

 
The contractor shall submit all bill on the printed forms to be had on 
application at the office of the Engineer-in-charge and the charges in the 
bills shall always be entered at the rates specified in the tender or in the 
case of any extra work ordered in purpose of these conditions and not 
mentioned or provided for in the tender at the rates hereinafter provided 
for such work
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(61) PAYMENT OF CONTRACTOR'S BILL TO BANK 
 

Payments due to the contractor may, if so desired by him be made to his 
bank instead of direct to him, provided that the contractor furnishes to the 
Engineer- in-charge (1) an authorisation in the form of a legally valid 
document such as a power of attorney conferring authority on the bank to 
receive payment and      (2) his own acceptance of the correctness of the 
account made out as being due to him by the Board or his signature on the 
bill or other claim, preferred against the Board before settlement by the 
Engineer-in-charge   of the account or claim by payment to the bank, while 
the receipt given by such bank shall constitute a full and sufficient discharge 
for the payment the contractor should, wherever possible, present his bills 
duly receipted and discharged through his bankers. Nothing herein 
contained shall operate to creats in favour of the any rights of equities vis-
à-vis the Board. 
 

(62) Prospective bidders may raise query relating to bidding conditions bidding 
process and / or rejection of its bid. The reason for rejecting a tender or 
non issuing a tender to prospective bidder will be disclosed where written 
enquiries are made by the concerned bidder. 
 

(63) SPECIAL CONDITION IN RESPECT OFCEMENT 

a) Ordinary Portland Cement of 53 grade complying with the 
requirements of IS 12269 shall be used  in  all  works. The  cement 
which has set or partially set shall not be  used. The cement shall 
be used in the works only after approval of the engineer in charge. 

b) The contractor shall procure the cement confirming to relevant 
Indian Standard holding license to use ISI Certification mark for 
their product. 

c) For verification of such purchase all the bills of manufacturer / supplier 
/ dealer will have to be furnished to the Nodal officer or his nominee 

d) Supply of cement shall be taken in 50 Kg bags bearing 
manufacture's name, him registered trade mark, date of 
manufacture, batch  number and ISI marking. 

e) Every consignment of cement must have identification marks on 
packages indicating date of manufacture and  grade  and  type  of 
cement, cement brought to works shall not be more than 6 weeks 
old from the date of manufacture. 

f) Every delivery of cement shall be  accompanied  by  a  
manufacturers test certificate confirming that the supplied cement 
conforms to relevant specifications. 

g) Nodal officer or his nominee shall be at his liberty to carry out testing 
of cement at his discretion from Port laboratory or Government 
approved laboratory as per relevant before / during use.  The  
contractor  shall make all the necessary arrangements for the same  
and all the charges to be borne by the contractor. 
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Each consignment shall be stored separately so that it can be 
readily identified and inspected. The arrangement of cement  shall 
be such as to ensure the utilization of cement in the order of  its  
arrival  at  the stores. 

h) In order to ensure due progress, the contractor shall at all  times 
maintain on the site at least such stock of cement as the Engineer-
in- charge may from time to time consider necessary. 

i) Cement in bulk shall  be transported to  the site in  properly  
designed and approved bulk carriers. The contractor shall provide 
suitable unloading and storage facilities. The contractor  shall  
submit full details of unloading, handling and storage facilities for 
the approval of the Engineer-in-charge before any cement in bulk is 
received by the Contractor. 

j) Cement brought to site and cement remaining unused shall not be 
removed from site without the permission of the Nodal officer or his 
nominee. 

k) In case concrete mixing is with Batching Plant, Nodal Officer may 
allow cement to be used in bags/ silos/ Bulk etc. 

(i) The batching plant shall  be capable of separately proportioning 
each type of material by weight. The batching and mixing shall 
be carried out preferably in a forced action central batching and  
mixing  plant having necessary automatic controls to ensure 
accurate proportioning and mixing. Calibration of the batching and  
mixing  plant  shall  be carried out at regular intervals, as per IS. 
 

(ii) The contractor shall also maintain a daily production record  for  that 
plant, including details of which mixes  were  supplied  and  which 
delivery dockets were dispatched. 
 

(iii) There should be a record of what materials were used for that day’s 
production including water and admixtures. 

 
(iv) The production of concrete at each plant shall be systematically 

controlled. This is to ensure that all the concrete supplied shall be 
in accordance with these requirement sand with the specification. 

 
(v) Contractor to make a quality manual and keep authenticated 

copy of all relevant Indian Standards. Work instructions, process 
control chart, applicable forms/ formats, shall be made and 
maintained. Contractor shall also follow all applicable regulations 
like environmental laws, weight and measured permanent etc. 
Records shall be maintained by the contractor to provide 
confirmation of the quality and quantity of concrete produced. 

l) The cement may be purchased from the reputed manufacturer like 
Ultra-tech, ACC, Birla, sanghi or equivalent after approval of 
Engineer- In-Charge. 
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(64) SPECIAL CONDITION IN RESPECT OF STEEL REINFORCEMENT 
& Structural Steel 

 
a) The contractor shall procure the steel reinforcement confirming 

relevant in standard of various diameters holding license to use 
ISI Certification for their product from Primary Manufacturer/ 
Supplier/ Dealer. In any circumstances, steel reinforcement 
produced by re- rolling mills shall not be allowed to use in the 
work. 

b) Every delivery of Steel reinforcement shall be accompanied by a 
manufacturer’s test certificate conforming
 that the supplied Steel reinforcement conform store relevant 
specifications. 

c) The Reinforcement Bars & Structural Steel shall be procured from 
primary producers like SAIL, VIAZAG, TATA, RINL. If the 
reinforcement bars of these manufactures are not  available  in 
market, the equivalent product may be allowed with prior approval 
of engineer in-charge. The structural steel shall also procured 
from SAIL, VIZAG,RINL or equivalent. The pipes should be of 
Venus Pipes & Tubes Ltd., RATNADEEP METAL &TUBES LIMITED, 
REMI EDELSTAHL TUBULARS LTD, SHEKASA ENGINEERING 
COMPANY PRIVATE LIMITED, MAXIM TUBES COMPANY PVT LTD, 
HINDUSTAN INOX LIMITED, STEAMLINE INDUSTRIES LTD, VISHAL 
STEELS, SHUBHLAXMI METALS AND TUBES PVT LTD, ISI mark and 
confirming to relevant IS or equal as directed by Engineer in 
charge. 

d) The reinforcement binding wire shall  conform  to  IS  :  280 "Mild 
Steel Wire for General Engineering Purpose", with size 1  mm  or 
more. 

e) Each consignment of Reinforcement brought at site shall be 
accompanied by a Manufacturer's Batch test certificate. 

 
f) Reinforcement bars shall be stored on site on timber or concrete 

supports, suitable space and of sufficient height to keep steel 
clear of the ground. The reinforcement shall be stored  separately  
size wise. 

g) The testing shall be carried out as per Approved Quality 
Assurance Plan. The cost of all above tests on Reinforcement 
shall be deemed to be included in the rates entered in the Bill of 
Quantities of related items of the work. 

h) For verifications of such purchase all the bills of manufacturer / 
supplier / dealer will have to be furnished to the Nodal officer or 
his nominee. 

i) The contractor shall have to procure the steel reinforcement  of 
various sizes/diameters as per the working drawings, which shall 
be supplied only during execution of the  work.  No  
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claims/disputes arising about details of steel reinforcement so 
provided shall been pertained. 

j) In case, if particular size(s) of steel reinforcement is not available 

with the approved manufacturers, the contractors shall have to 
intimate the Nodal officer or his nominee in writing along with 
documentary proof in this regard. Nodal officer or his nominee, at 
his discretion, may allow to use alternate diameter of 
reinforcement bars provided that no claims/disputes  arising out  
in respect  of  payment for difference in rate of steel shall been 
pertained. 

k) Nodal officer or his nominee shall be at liberty to carry out 
independent testing of steel reinforcement at his  discretion from 
any of Government Approved laboratory as per relevant I.S. 
specifications before use. The contractor shall make all the 
necessary arrangements for same and all the charges to be 
borne by the contractor. 

l) The contractor shall procure the steel reinforcement bars of 
standard length as per relevant I.S. 

m) Steel reinforcement which remaining unused shall not be 
removed from site without the permission of the Nodal officer or 
his nominee. 

n) shall be made on the basis of lengths of bars actually placed & 
measured in the work multiplied by the standard weight per unit 
length as given in the relevant IS code. The rates shall include for 
cutting & wastage, straightening, short & long length, & weight 
tolerance as per relevant IS codes & placing in position. Authorized 
laps, chair /separators, lifting hooks stiffening ring shall be measured 
and paid. 

(65) GST REGISTRATION 
The GST Registration No. should be invariably mentioned in 
the bid tender quotation failing which bid/tender quotation will 
be considered as non- responsive and be liable for discharge. 

 

(66) PAN REGISTRATION 
Income Tax PAN registration NO. may be furnished with 
documentary evidence along with the tender documents. 

 

(67) SETTINGOUT 

The Contractor shall be responsible for the true and proper 
setting out of the "Works" and the correctness of the positions, 
levels, dimensions and alignment of all parts of the works and 
for the provision of all necessary instruments, appliances and 
labour in connection herewith. If at any time during the 
progress of the works any error shall appear or arise in the 
position levels, dimensions or alignment of any part of the 
works, the Contractor shall immediately notify the 
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Engineer/Engineer-in-Charge or his Representatives who will 
direct the Contractor in what way the work shall be carried out 
and the Contractor, on being required to do so by the 
Engineer/Engineer-in-Charge or his Representative, shall a 
this own expense rectify such error to the satisfaction of the 
Engineer / Engineer-in-Charge or Engineer’s Representatives 
at any stage of the work or 
thecheckingofanysettingoutoranylineorlevelbytheEngineer/En
gineer-in- Charge or Engineer's Representative shall not in any 
way relieve the Contractor of  his obligations under the 
contract. 

 

The Contractor shall carefully protect and preserve all 
benchmarks, site rails, pegs and other things used in setting 
out the works to the approval of the Engineer-in-Charge. 

(68) NOTICE OF ADDRESS 
 

The Contractor shall notify in writing to the Engineer an address 
at Gandhidham/ Adipur for the service on the Contractor any 
communication or any notice to be given to him under the 
Contract and any such notice/communication to the Contractor 
shall be deemed to be duly served if sent by registered post to 
or left at such address or if delivered to the agent or 
representative of the Contractor. Any notice/communication to 
the Contractors shall also be deemed to be duly served if sent 
by registered Post to or left at the principal place of business or 
if the Contractor be a company the registered office of the 
Contractor or at the contractors last known address. 

 
(69) Special Conditions for Environmental Protection 

 

 The contractor(s) shall strictly follow up the environmental rules 
as per the Environmental (Protection) Act 1986 while execution of 
the work and as directed by Engineer In-Charge. 

 All construction materials i.e Cement, Aggregates, sand & fill 
materials which are to be used in construction work shall be 
covered with Tarpaulin or other fabric materials as directed by 
Engineer In Charge. 

 The Contractor(s) should stacked and disposed the waste materials 
in such a manner which are not destroy the environment. 

  The contractor(s) shall sprinkles the water to minimize the dust 
emission. 

 Machine mixers, vibrators, way batches plant , diesel generator 
sets and other vehicles engines shall not be left running when 
not in use 

 Emission of NO2 and SO2 shall be maintained within the work 
site area as per the International Regulations. 
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 To prevent and minimize vibration and noise levels from 
machineries/vehicles during construction activities the 
contractor(s) shall take the remedial action to minimize noise 
pollution. 
 

 Provide adequate silencers attached with all vehicles and machines. 
 Install suitable mufflers on engine exhaust and compressor 

component. 
 

 The diesel generators set shall be used of noise less. 
 

 To contractor(s) shall stacked/stored the construction materials at 
adequate distance from coastal area. 

 
 The contractor(s) shall provide the barrier to prevent the 

construction materials from mixing up with surface /ground 
water. 

 The contractor(s) should discharge Waste generated
 during construction work as per CPCB/GPCB regulations 

 
(71) While evaluating tenders, regard would be paid to National 

Defence Security consideration. 
 

(72) All the surplus materials are to be returned to store in good conditions as 
directed by the Engineer in charge. In case of storage the recovery shall 
be made from the contractor as per rules. 

 
(73) All the materials required to be used in the work shall have to be got 

approved from the Engineer in charge before use. 
 

(74) Scrap materials obtained during demolition/excitation of work is to be 
deposited at sub store of water supply section without any cost. 

 
(75) Deleted.  

 
(76) Deleted. 

 
(77) The bricks required for the work shall be got tested from the Port 

Laboratory Kandla if felt necessary. The Contractor shall make available 
the number of bricks so required, but the cost of testing shall be borne 
by the department. 

 
(78) For preparing mix design of concrete for RCC works the contractor has to 

supply construction materials in required quantity to the Port laboratory 
free of cost. RCC mix design, the laboratory test of C.C. cubes, 
construction materials and grading of aggregate shall be got conducted 
by the contractor at the Port laboratory, New Kandla, whenever 
necessary and approved by the Engineer-in-charge, However, no charges 
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will be recovered from the contractor for Concrete Mix Design. 
 

(79) The cubes cast at site shall be brought to Port Laboratory, Kandla for testing and 
test results shall conform to IS 456:2000 ( latest edition). Testing charges of the 
cubes for 28 days test only shall be borne by the contractor. The testing 
charges of extra cement concrete cube cast for indicative results shall not be 
payable by the contractor if the results is not satisfactory the concrete work will 
have to be dismantled and redone by the contractor at his own cost. The 
transportation of the CC cubes etc. from the site of work to the port laboratory 
shall be done by the contractor at no extra cost. 
. 

 
SR.NO. TYPE OF STRUCTURE SLUMP 

REQUIRED 
1 Footing foundation 50 

2 Columns, pillars, post etc. 75 

3 Beams, lintel, plinth band 
etc. 

75 

4 Slab 50 

5 Piles -- 

6 Chajjas 75 

7 Walls, pilasters, 
buttresses, railing, 
Balustrades 

75 

8 Stair 75 

9 Domes - 

10 Fins 75 
 

(80) All cc flooring, work is to be finished with neeru (cement 
slurry) However the bonafide use of cement used for the 
purpose shall be taken into consideration while calculating 
theoretical consumption of cement. 

 
(81) Contractor has to engage 01 No. Civil Engineer and 01 No. of 

clerical staff for smooth functioning of work. 
 

(82) INTEGRITY PACT 

82.1 The bidder has to execute Integrity pact agreement with DEENDAYAL 
 PORT AUTHORITY (As per Appendix enclosed). Shri Amiya Kumar 
 Mohapatra, IFoS (Retd.) and Dr. Gopal Dhawan, Ex-CMD, MECL  has been 
 nominated as Independent External Monitor for Integrity Pact whose 
 address is as under: 
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(1) Shri Amiya Kumar Mohapatra, IFoS (Retd.) (2) Dr. Gopal Dhawan, Ex-CMD, MECL 
Qrs.No 5/9, Unit -9, Bhol Nagar,   House No 120, Jai Shakti Vihar 
Bhuneshwar -751 022,  (NHPC Society) P4, Building Area  
Mobile : 9437002530  Greate Noida Gautam Budh Nagar  
Email : amiyaifs@gmail.com  Utter Pradesh  - 201 315 

Mobile No.8007771467 
Email : gdhawangeologist@gmail.com   

 

 Scanned copy of pre- contract Integrity Agreement (as per 
appendix) is to be uploaded along with the preliminary bid. 
Original  hard  copy  of  Pre  contract Integrity Pact Agreement shall 
be submitted by post or hand immediately  after  closing  date  of  
online  E-tender  failing   which   tender shall be considered 
irrelevant. 

 
83. For tenders costing Rs. 5 crores & above: 100 saplings (min. 3 ft. height) have 

to be planed. 

The plantations have to be made within 4-6 months from the date of award of 
work and has to be maintained till the completion of the maintenance period of 
contract. After the completion of the maintenance period of contract, 
contractor has to hand over the plantation to the DPA. The maintenance shall 
include trimming, watering, providing temporary guards, etc. 
The location of the plantation and type of saplings to be planned shall be 
manually decided by the Engineer-in-charge of DPA and the contractor.  The cost 
of the above plantations and its maintenance has to be borne by the contractor 
as a part of their social responsibility. No extra payment shall be made to the 
contractor for the above. In the event of failure by the contractor to execute the 
above work, it shall be done departmentally at the cost and risk of contractor. 

 
84. The contractor shall be registered under The Building and Other 

Constructions Workers (Regulation of Employment and 
Conditions of Service) Act, 1996. 

 
85. The payment from 2nd bill to pre-final bill, shall be released, 

subject to the condition that the documentary evidence (copy of 
paid Challan in Govt. Treasury) of the Welfare Cess @ 1% of work 
done or as amended by Statutory Authority from time to time, 
paid to concerned authority is submitted for the previous bill. 

 
86. The documentary evidence (copy of paid Challan in Govt.  

Treasury) of Welfare Cess @ 1% of work done or as amended by 
Statutory Authority from time to time, paid on final bill shall be 
submitted before releasing the Performance Guarantee. 

 
87. Bank Guarantee submitted towards Performance Security 

should be of Nationalized / Scheduled Bank except co-op. bank 
having its branch at Gandhidham. 
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88. All applicable labour and other acts, rules and regulations shall be 
followed by the contractor. 

 

89. The contractor shall carry out the work as per specification & time 
line failing which Notice will be issued and after three notice. If 
performance not satisfactory, Contractor will debar for 
participating in new tenders of civil Engineering Department for 
a period two years. 

90. The rate quoted by Contractor shall be Realistic. During the 
Evolution of Tender if rates quoted by contractor are found un- 
realistic, the tender shall be considered non – responsive and 
Engineer -in- charge reserve right to reject the said tender and no 
any correspondence shall be entertained in this regard. 

91. If case L-1 bidder quoted very low rate as compared to tender cost, 
they will be asked to justify the quoted rates as to whether the 
rates quoted are workable or otherwise. The Engineer-in-charge 
reserves the right to cancel the bidding process without assigning 
any reason whatsoever. 

92. Contractor has to arrange water at own sources for execution of 
the work. Water shall be potable and good for construction 
purpose. Contractor has to submit water testing report time to 
time for which no any testing charge shall be claimed. 

93. The contractor has to obtained necessary PESO permission, QRA 
study, Hazop study, any Government approval & necessary 
approval regarding pipelines at his own cost & it is a 
responsibility of contractor. 

94. Before handing over the work, contractor has to obtain all 
statutory permission required for handling of various liquid cargo 
at own cost and submit it to concern division only after final bill 
will be released. 

  

 
 

     DY. CHIEF ENGINEER (PL) 
DEENDAYAL PORT AUTHORITY 



Page|910 
 

 
 
 
 
 
 
 
 
 

SECTION 6 
 
 

FORMS OF SECURITIES AND OTHER FORMATS 
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FORMS OF SECURITIES AND OTHER FORMATS 
 

Acceptable forms of securities are annexed. Bidders should not complete the 
performance and advance payment security forms at this time. Only the 
successful bidder will be required to provide performance and advance payment 
securities in accordance with one of the forms, or in a similar form acceptable to 
the employer. 
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SPECIMEN BANK GUARANTEE FOR STAGE PAYMENT 
(To be executed on non-judicial Stamp Paper of appropriate applicable value) 

 
[The bank, as requested by the successful Tenderer, shall fill in this form in 
accordance with the instruction indicated] 

 
In consideration of the Board of Deendayal Port Authority incorporated by the 
Major Port Authorities, 2021 (hereinafter called “The Board” which expression shall 
unless excluded by or repugnant to the context or meaning thereof be deemed to 
include the Board of the port of [insert name of port], its successors and assigns) 
having agreed to release Performance Guarantee / Security Deposit to (hereinafter 
called the “contractor”) 

(Name of the contractor/s) 
under the terms and condition of the contract, vide from the demand under the 
condition       of       the       contract,       vide ’s letter 
No_ _     

(Name of the Department) 
Date made between the contractors and the Board for execution of 
_ _     covered under Tender No.                                              
dated   (hereinafter called “the said contract”) for the payment of 
Advance Payment in cash or Lodgement of Government   Promissory Loan Notes for 
the due fulfilment by the said contractors of the terms and condition of the said       
contract,        on        production        of        a        bank        Guarantee        for Rs. 
   (Rupees_  _  _) only we, the (Name 
 of  the Bank and  Address) 
_   _         (hereinafter 
referred to as “the Bank”) at the request of the contractors do hereby undertake 
to pay to  the Board an amount not exceeding Rs.    
(Rupees       ) only against any loss or damage caused 
to or suffered by the Board by reason of any breach by the contractors of any of 
the terms and conditions of the said contract. 

 
2. We,   , do hereby 

(Name of Bank) (Name of Branch) 
Undertake to pay the amount due and payable under this guarantee without any 
demur merely on a demand from the Board starting that the amount claimed is due 
by way of loss or damage caused to or which would be caused to or suffered by 
the Board by reason of the contractors failure to perform the said contract. Any 
such demand made on the Bank shall be conclusive as regards the amount due 
and payable by the Bank under this Guarantee. However, our liability under this 
guarantee shall be restricted to any amount not exceeding Rs.                
(Rupees ) only. 
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3   We,  _ , undertake to pay to the 
(Name of Bank and Branch) 

Board any money so demanded notwithstanding any dispute or disputes raised 
by the contractor(s) in any suit or proceeding pending before any Court or 
Tribunal relating thereto our liability under this present being absolute and 
unequivocal. The payment so made by us under this bond shall be a valid 
discharge of our liability for payment there under and the Contractor(s) shall 
have no claim against us for making such payment. 

 
4. We, _  _ further agree with the Board that the 

(Name of Bank and Branch) 
guarantee herein contained shall remain in full force and effect during the period 
that would be taken for performance of the said contract and that it shall 
continue to be enforceable till all the dues of the Board under or by virtue of the 
said contract have been fully paid and its claims satisfied or discharged or till the 
_ _ 

(Name of the user department) 
of the said certifies that the terms and conditions of the said contract have been 
fully and properly carried out by the said Contractors and accordingly discharge 
this guarantee. PROVIDED HOWEVER that the Bank shall be the request of the 
Board but at the cost of the Contractors, renew or extend this guarantee for such 
further period or periods as the Board may require from time to time. 

 
5. We,  further agree with the Board that 

the (Name of Bank and Branch) 
Board shall have the fullest liberty without our consent and without affecting in 
any manner our obligations hereunder to vary any of the terms and conditions 
of the said contract or to extend the time of performance by the said contract 
or to extend the time of   performance by the said Contractors from time to time 
or to postpone for any time or from time to time any of the powers exercisable 
by the board against the said Contractors and to forebear or enforce any of the 
terms and conditions relating to the said contract and we shall not be relieved 
from our liability by reason of any such variation or extensions being granted to 
the contractors or for any forbearance, act or omission on the part of the Board 
or any indulgence shown by the board to the Contractors or by any such matter 
or thing whatsoever which under the law relating to sureties would, but for this 
provision, have effect of so relieving us. 

 
6. This guarantee will not be discharged due to the change in the constitution of 

the Bank or the Contractor(s). 
7. It is also hereby agreed that the Courts in [Gandhidham] would have 

exclusive jurisdiction in respect of claims, if any, under this Guarantee. 



Page|914 
 

8. We, _ Bank lastly undertake not to revoke this guarantee 
during its currency except with the previous consent of the Board in writing. 

 
9. Notwithstanding anything contained herein: 

(a) Our liability under this Bank Guarantee shall not exceed Rs.     
(Rupees _ only); 

(b) This Bank Guarantee shall be valid upto ; and 
(c) We are liable to pay the guarantee amount or any part thereof under this 

Bank Guarantee only and only if you serve upon us a written claim or demand 
on or before (date of expiry of Guarantee).” 

Date _ day of __________ 20 

For (Name of Bank) 

(Name) 

Signature 
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SPECIMEN BANK GUARANTEE PERFORMANCE 
GUARANTEE/ SECURITY DEPOSIT 

(To be executed on non-judicial Stamp Paper of appropriate applicable value) 
 

[The bank, as requested by the successful Tenderer, shall fill in this form in accordance 
with the instruction indicated] 

 
In consideration of the Board of Deendayal Port Authority incorporated by the Major 
Port Authorities Act, 2021 (hereinafter called “The Board” which expression shall unless 
excluded by or repugnant to the context or meaning thereof be deemed to include 
the Board of Deendayal Port Authority [insert name of port], its successors and assigns) 
having agreed to release advance payment to (hereinafter called the “contractor”) 
(Name of   the   contractor/s)   Under   the   terms   and   conditions   of   the   contract,    
vide   ’s letter No                                                (Name of the Department) 
Date made between the contractors and the Board for execution of 
       covered under Tender No.                                     
dated   (hereinafter called “the said contract”) for the payment of 
Security Deposit in cash or Lodgment of Government   Promissory Loan Notes for the 
due fulfillment by the said contractors of the terms and conditions of the said contract, 
on production of a bank   Guarantee   for   Rs.   (Rupees   
 ) only we, the (Name  of the Bank
 and Address) 
      (hereinafter referred to as 
“the Bank”) at the request of the contractors do hereby undertake to pay to the Board 
an amount not exceeding  Rs.     
(Rupees   ) only against any loss or damage 
caused to or suffered or which would be caused to or suffered by the Board by reasons 
of any breach by the contractors of any of the terms and conditions of the said contract. 

 
2. We,   , do 

hereby (Name of Bank) (Name of Branch) 
Undertake to pay the amount due and payable under this guarantee without any demur 
merely on a demand from the Board stating that the amount claimed is due by way 
of loss or damage caused to or which would be caused to or suffered by the Board by 
reason of any breach by the contractors of any of the terms and conditions of the said 
contract or by reason of contractors failure to perform the said contract. Any such 
demand made on the Bank shall be conclusive as regards the amount due and payable 
by the Bank under this Guarantee. However, our liability under this guarantee shall be 
restricted to any amount not exceeding Rs. (Rupees ) only. 
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3    We,  , undertake to pay to 
the (Name of Bank and Branch) 

Board any money so demanded notwithstanding any dispute or disputes raised by the 
contractor(s) in any suit or proceeding pending before any Court or Tribunal relating 
thereto our liability under this present being absolute and unequivocal. The payment 
so made by us under this bond shall be a valid discharge of our liability for payment 
thereunder and the Contractor(s) shall have no claim against us for making such 
payment. 

 
4. We,  further agree with the Board that 

the (Name of Bank and Branch) 
guarantee herein contained shall remain in full force and effect during the period 
that would be taken for performance of the said contract and that it shall continue 
to be enforceable till all the dues of the Board under or by virtue of the said 
contract have been fully paid and its claims satisfied or discharged or till the 
  ________________  _ (Name of the user department)of the said certifies that 
the terms and conditions of the said contract have been fully and properly carried 
out by the said Contractors and accordingly discharge this guarantee. PROVIDED 
HOWEVER that the Bank shall be the request of the Board but at the cost of the 
Contractors, renew or extend this guarantee for such further period or periods as the 
Board may require from time to time. 

 
5. We, further agree with the Board that 

the (Name of Bank and Branch) 
Board shall have the fullest liberty without our consent and without affecting in any 
manner our obligations hereunder to vary any of the terms and conditions of the 
said contract or to extend the time of performance by the said contract or to extend 
the time of performance by the said Contractors from time to time or to postpone 
for any time or from time to time any of the powers exercisable by the board against 
the said Contractors and to forebear or enforce any of the terms and conditions 
relating to the said contract and we shall not be relieved from our liability by reason 
of any such variation or extensions being granted to the contractors or for any 
forbearance, act or omission on the part of the Board or any indulgence shown by 
the board to the Contractors or by any such matter or thing whatsoever which under 
the law relating to sureties would, but for this provision, have effect of so relieving 
us. 

 

6. This guarantee will not be discharged due to the change in the constitution of 
the Bank or the Contractor(s). 

 

7. It is also hereby agreed that the Courts in [Gandhidham] would have exclusive 
jurisdiction in respect of claims, if any, under this Guarantee. 

 

8. We, Bank lastly undertake not to revoke this guarantee 
during its currency except with the previous consent of the Board in writing. 

 
9. Notwithstanding anything contained herein: 

(a) Our liability under this Bank Guarantee shall not exceed Rs. (Rupees 
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  only); 
(b) This Bank Guarantee shall be valid upto ; and 

(c) We are liable to pay the guarantee amount or any part thereof under this Bank 
Guarantee only and only if you serve upon us a written claim or demand on or 
before (date of expiry of Guarantee).” 
Date day of _ 20 

For (Name of Bank) 
(Name) 
Signature 



Page |100 
 

Annexure-III 

 
SPECIMEN BANK GUARANTEE FOR ADVANCE PAYMENT 
(To be executed on Rs.300/- non-judicial Stamp Paper) 

 
[The bank, as requested by the successful Tenderer, shall fill in this form in accordance with the 

instruction indicated] 
 

In consideration of the Board of Deendayal Port Authority incorporated by the Major Port 
AUTHORITIES Act , 2021 (hereinafter called “The Board” which expression shall unless excluded 
by or repugnant to the context or meaning thereof be deemed to include the Board of Deendayal 
Port Authority, its successors and assigns) having agreed to release advance payment to 
(hereinafter called the “contractor”) (Name of the contractor/s) from the demand under the 
terms and condition of the contract, vide from the demand under the condition of the contract, 
vide ’s letter No  (Name of the Department) Date made between the contractors 
and the Board for execution of  covered  under Tender No.  dated (hereinafter 
called “the said contract”) for the payment of Advance Payment in cash or Lodgement of 
Government Promissory Loan Notes for the due fulfillment by the said contractors of the terms 
and condition of  the   said          contract,          on       production        of a 
 bank Guarantee      for Rs.  (Rupees   ) only we, the(Name    of
 the Bank and  Address)  (hereinafter Referred to as “the Bank”)a the 
request of the contractors do hereby undertake to pay to the Board an amount
 not exceeding Rs.  (Rupees ) only against any loss or damage caused to or 
suffered by the Board by reason of any breach by the contractors of any of the terms and 
conditions of the said contract. 

 
2.We,   _, do hereby (Name of Bank) 

(Name of Branch) Undertake to pay the amount due and payable under this guarantee without 
any demur merely on a demand from the Board starting that the amount claimed is  due by way 
of loss or damage caused to or which would be caused to or suffered   by the Board by reason of 
the contractors failure to perform the said contract. Any such demand made on the Bank shall 
be conclusive as regards the amount due and payable by the Bank under this Guarantee. 
However, our liability under this guarantee shall be restricted to any amount not exceeding Rs. 
 (Rupees_________ )only. 

 

3.   We,  , undertake to pay to the (Name of Bank and 
Branch) Board any money so demanded notwithstanding any dispute or disputes raised by the 
contractor(s) in any suit or proceeding pending before any Court or Tribunal relating thereto our 
liability under this present being absolute and unequivocal. The payment so made by us under 
this bond shall be a valid discharge of our liability for payment there under and the Contractor(s) 
shall have no claim against us for making such payment. 

 
4. We,  further agree with the Board that the (Name of Bank 

and Branch) guarantee herein contained shall remain in full force and effect during the period 
that would be taken for performance of the said contract and that it shall continue to be 
enforceable till all the dues of the Board under or by virtue of the said contract have been fully 
paid and its claims satisfied or discharged or till the  (Name of the user department) of 
the said certifies that the terms and conditions of the said contract have been fully and properly 
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carried out by the said Contractors and accordingly discharge this guarantee. PROVIDED 
HOWEVER that the Bank shall be the request of the Board but at the cost of the Contractors, 
renew or extend this guarantee for such further period or periods as the Board may require from 
time to time. 

 
5. We,  further agree with the Board that the (Name of 

Bank and Branch) Board shall have the fullest liberty without our consent and without affecting 
in any manner our obligations hereunder to vary any of the terms and conditions of the said 
contract or to extend the time of performance by the said contract  or to extend the time of 
performance by the said Contractors from time to time or to postpone for any time or from time 
to time any of the powers exercisable by the board against the said Contractors and to forebear 
or enforce any of the terms and conditions relating to the said contract and we shall not be 
relieved from our liability by reason of any such variation or extensions being granted to the 
contractors or for any forbearance, act or omission on the part of the Board or any indulgence 
shown by the board to the Contractors or by any such matter or thing whatsoever which under 
the law relating to sureties would, but for this provision, have effect of so relieving us. 
 
6. This guarantee will not be discharged due to the change in the constitution of the Bank or the 

Contractor(s). 
 
7. It is also hereby agreed that the Courts in [Gandhidham] would have exclusive jurisdiction in 

respect of claims, if any, under this Guarantee. 

8. We, Bank lastly undertake not to revoke this guarantee during its currency except with the 
previous consent of the Board in writing. 

9. Notwithstanding anything contained herein: 
(a) Our liability under this Bank Guarantee shall not exceed Rs.  (Rupees only); 
(b) This Bank Guarantee shall be valid up to ;and 
(c) We are liable to pay the guarantee amount or any part thereof under this Bank Guarantee 

only and only if you serve upon us a written claim or demand on or before (date of expiry of 
Guarantee).” 

 

Date day of 20 
 
 

For (Name of Bank) (Name) Signature 
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Specimen EMD (Bank Guarantee Format) 
[The Bank shall fill in this Bank Guarantee Form in association with the instructions 
indicated. To be executed on non-judicial Stamp Paper of appropriate applicable 
value] 
  _     _   
(Bank’s name and address of Issuing Branch or Office) 

 

Beneficiary: (Name and Address of Employer/Board) 
Board of Deendayal Port Authority 

Date: _   
 

Tender Guarantee No.: _   
 

We have been informed that [name of the Tenderer] (hereinafter called “the 
Tenderer”) has submitted to you its Tender dated (hereinafter called “the 
Tenderer”) for the execution of [name of Contract] under Invitation for Tenders 
No.[Number]. Furthermore, we understand that, according to your conditions, 
Tenders must be supported by an EMD. 

 
At the request of the Tenderer, we [name of Bank] hereby irrevocably undertake to 
pay you any sum or sums not exceeding in total an amount of [amount in figures] 
([amount in words]) upon receipt by us your first demand in writing accompanied 
by a written statement stating that the Tenderer is in breach of its obligation(s) 
under the Tender conditions, because of Tenderer: 

(a) Has withdrawn its Tender during the period of tender validity specified 
by the Tenderer in the Form of Tender; or 

(b) Having been notified of the acceptance of it’s Tender by the 
Employer/Board during the period of Tender validity, (i) fails or refuses 
to execute the Form of Agreement, if required, or (ii) fails or refuses to 
furnish the performance guarantee, in accordance with the Instructions 
to Tenderers. 

 
This guarantee will expire unless otherwise extended or informed by the 
Employer/Board: 

(a) If the Tenderer is the successful Tenderer, upon our receipt of copies of 
the contract signed by the Tenderer and the performance guarantee 
issued to you upon the instruction of the Tenderer; or 

(b) If the Tenderer is not the successful tenderer, upon the earlier of 
(i)  Our receipt of a copy of your notification to the Tenderer of the 

name of the successful Tenderer; or 
(ii)  Twenty-eight days after the expiration of the Tenderer’s tender or 

any extended period thereof; 
 

Consequently, any demand for payment under this guarantee must be received by 
us at the office on or before that date. 

_ [Signature(s)] 
[Authorization letter from the issuing bank that the signatory of this BG is 
authorised to do so should also be enclosed] 
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DISPUTES REVIEW BOARD AGREEMENT 
(To be executed on Rs. 300/- non-judicial Stamp Paper) 

 
 

THIS  AGREEMENT,  made  and  entered  into  this  …………………………..Day of 

……….20 ………. Between  ………………… (“the Employer/
 Board”) and 

……………………………..(“the  contractor”),  and  the  Disputes  Review  Board

 (“th

e DRBoard“) consisting of one/three DRBoard Members, (Members from 

either party, 

i.e. contractor and Employer/Board) 
 
 

(1) 

…………………………………………………………….(2) 

…………………………………………………………….(3) 

……………………………………………………………….. 

[Note: Delete whatever is not applicable] 

 
WITNESSETH, that 

WHEREAS, the Employer/Board and the contractor have contracted for 

the execution of ……………………………………………

 Project name)…………………(the “contract”) and WHEREAS, 

the contract provides for the establishment and operation of the DRBoard 

NOW THEREFORE, the parties hereto agree as follows: 

 
1 .The parties agree to the establishment and operation of the 

DRBoard in accordance with this DRBoard Agreement. 

 
1. Expect for providing the services required hereunder, the DRBoard 

Members should not give any advice to either party or to the Nodal Officer 

or his nominee concerning conduct of the works. 

The DRBoard Members: 

(a) Shall have no financial interest in any party to the contract or the Nodal 

Officer or his nominee, or a financial interest in the contract, except for 



Page|1022 
 

payment for services on the DRBoard. 

(b) Shall have had no previous employment by, or financial ties to, any party 

to the contract, or the Nodal Officer or his nominee, expect for fee based 

consulting services on other projects, all of which must be disclosed prior 

to appointment to the DRBoard. 

(c) Shall have disclosed in writing to the parties prior to signature of this 

Agreement any all recent or close professional or personal relationships 

with any director, officer, or employee of any party to the Nodal Officer or 

his nominee, and any and all prior involvement in the project to which the 

contract relates; 

(d) Shall not, while a DRBoard Member be employed whether as a consultant 

or otherwise by either arty to the contract, or the Nodal Officer or his 

nominee, expect as a DRBoard Member. 

(e) Shall not, while a DRBoard Member, engage in discussion or make any 

agreement with any party to the contract, or with the Nodal Officer or his 

nominee, regarding employment whether as a consultant or otherwise 

either after the contract is completed or after services as a DRBoard 

Members. 

(f) Shall be and remain impartial and independent of the parties and shall 

disclose in writing to the Employer/Board, the contractor, the Nodal 

Officer or his nominee, and one another any fact or circumstances which 

might be such to cause either the Port or the contractor to question the 

continued existing of the impartiality and independence required of 

DRBoard Members. 

 
3. Except for its participation in the DRBoard activities as provided in the 

contract and in this Agreement none of the Employer / Board, the 

contractor, the Nodal Officer or his nominee, and one another any fact or 

circumstances which might be such to cause either the Employer/Board or 

the contractor to question the continued existence of the impartiality and 

independence required of DRBoard Members. 

 
4. The contractor shall: 

a) Furnish to each DRBoard Member one copy of all document which the 
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DRBoard may request including contract document, progress report, 

variation orders, and other document, pertinent to the performance of the 

contract. 

b) In co-operation with the Employer/Board, co-ordinate the site visits of the 

DRBoard, including conference facilities and secretarial and copying 

services. 

5. The DRBoard shall serve throughout the operation of the contract. It shall 

begin operation following execution of this Agreement, and shall terminate 

its activities after issuance of the taking over certificate and the DRBoard’s 

issuance of its Recommendation on all disputes referred to it. 

6. DRBoard Member, shall not assign or subcontract any of their work under 

this Agreement. 

7. The DRBoard Members are independent and not employees or agents of 

either the Employer/Board or the Contractor. 

8. The DRBoard Members are absolved of any personal or professional 

liability arising from the activities and the Recommendations of the 

DRBoard. 

 

9. Fees and expenses of the DR Bard Member[s] shall be agreed to and 

shared equally by the Employer/Board and the Contractor. If the DRBoard 

requires special services, such as accounting, data research and the like, 

both the parties must agree and cost shall be shared by them as mutual 

agree. 

 
10. DR Board’s site visit: 

a. The DR Board shall visit the site and meet with representative of the 

Employer/Both and the contractor and the nodal officer are his nominee 

at regular intervals, at times of critical construction events, and at the 

return request of either party. The timing of site filing agreement shall 

be fixed by the DR Board 

b. Site meeting shall consist of an informal discussion of the status 

construction of the works followed by an inspection of the work, both 

attended by personal from the employer/Board, the contractor and the 

nodal officer or his nominee 
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c. If request by either parties or the DR Board, the employer/Board will 

prepare minutes of the meeting and circulate them for comments of the 

parties and the nodal officer or his nominee. 

11. Procedure for disputes referred to the DR Board: 

a) If either party objects to any action or inaction of the other party or the 

Nodal Officer or his nominee, the objecting party may file a written Notice 

of Dispute to the other party with a copy to the Nodal Officer or his 

nominee starting that it is given pursuant to clause [number] and starting 

clearly and in detail the basis of the dispute. 

b) The party receiving the Notice of Dispute will consider it and respond in 

writing within 7 days after receipt. 

c) This response shall be final and conclusive on the subject, unless a written 

appeal to the response is filed with the responding party within 7 days of 

receiving the response. Both parties are encouraged to pursue the matter 

further to attempt to settle the dispute. When it appears that the dispute 

cannot be resolved without the assistance of the DRBoard either party 

may refer the dispute to the DRBoard by written Request for 

Recommendation to the Board, the other party and the Nodal Officer or 

his nominee starting that it is made pursuant to [insert relevant clause no.] 

d) The Request for recommendation shall state clearly and detail the specific 

issues of the dispute to be considered by the DRBoard. 

 

e) When a dispute is referred to the DRBoard, and the DRBoard is satisfied 

that the dispute requires the DRBoard’s assistance, the DRBoard shall 

decide when to conduct a hearing on dispute. The DRBoard may request 

that written documentation and arguments from both parties be submitted 

to each DRBoard Members before the hearing begins. The parties shall 

submit insofar as possible agreed statements of the relevant facts. 

f) During the hearing, the contractor, the Employer/ Board, the Nodal Officer 

or his nominee shall each have ample opportunity to be head and to offer 

evidence. 
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The DRBoard’s Recommendation for resolution of the dispute will be given 

inwriting,totheEmployer/Board,thecontractorandtheNodalOfficerorhisnomine

e as soon as possible, and in any event not more than 28 days after the 

DRBoard’s final hearing on the dispute.. 

 
12. Conduct  of Hearing: 

a) Normally hearing will be conducted at the sites, but any location that 

would be more convenient and still provide all required facilities and 

access to necessary documentation may be utilized by the DRBoard. 

Private sessions of the DRBoard may be held at any location convenient 

to the DRBoard. 

b) The Employer/ Board, the Nodal Officer or his nominee and contractor 

shall have representatives at all hearing. 

c) During the hearing, no DRBoard Member shall express any opinion 

concerning the merit of any facet of the case. 

d) After the hearings are concluded, the DRBoard shall meet privately to 

formulate its Recommendation. All DRBoard deliberation shall be 

conducted in private, with all individual views kept strictly confidential. The 

DRBoard’s Recommendations, together with an explanation of its 

reasoning shall be submitted in writing to both parties and t the Nodal 

Officer or his nominee. The pertinent contract provision, applicable laws 

and regulations, and the facts and circumstances involved in the dispute. 

 
The DRBoard shall make every effort to reach a unanimous 

Recommendation. If this proves impossible, the majority shall decide, and the 

dissenting member any prepare a written minority report for submission to 

both parties. 

[Notes: Delete if it is one member DRBoard] 
 

 
13 If during the contract period, the Employer/ Board and the contractor are of the 

opinion that the Disputes Review Board is not performing its function 

properly, the Employer/ Board and the contractor may together disbanded the 

Disputes Review Board. In such an event, the disputes shall referred to 

Arbitration straightaway. 



Page|1026 
 

 
The Employer/Board and the contractor shall jointly sing a notice specifying that 

the DRBoard shall stand disbanded with effect from the date specified in the 

notice. The notice shall posted by a registered letter with AD or delivery of the 

letter, even if here fuses to do so.- 
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To 

 
(Project Title) 

 

Ref:  
 

The undersigned, having studies the pre-qualification submission for the 
above mentioned project, hereby states: 

(a) The information furnished in our bid is true and accurate to the best 
of my knowledge. 

(b) That in case of being pre-qualified, we acknowledge that the 
Employer may invite us to participate in due time for the submission 
of tender on the basis of provisions made in the tender documents to 
follow. 

(c) When the call for tenders is issued, if the legal, technical or financial 
conditions, or the contractual capacity of the firm or joint venture 
changes, we commit ourselves to inform you and acknowledge your 
sole right to review the pre-qualification made. 

(d) We enclose all the required pre-qualification data format and all 
other evaluation. 

(e) We also state that no changes have been made by us in the 
downloaded tender document and also understand that in the event 
of any discrepancies observed, the printed tender document No. _
 is 
full and final for all legal/contractual obligations (delete if not 
required]. 

 
Date: 
Place: 
Name of the Applicant:    

 
 

Represented by (Name & Capacity)    

 

SPECIMEN FORMAT FOR DECLARATION 
(To be executed on bidder’s letter head) 
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To, 
The Board of Deendayal Port 
Authority [insert port], 

Date: 

 

Dear Sir, 
 

dated_   

 
Sub: Our Bank   Guarantee   No._   

 
for Rs.  _ favouring

 yourselves issued  on  
 a/c  of 

M/s. _ 
(Name of contractor) 

 
 

……………… 
 

We confirm having issued the above  mentioned guarantee  

favouring yourselves, issued on account of

 M/s. 

      validity for expiry

 upto date and claim expiry date 

 upto    _ 

 

We also confirm 1)    2) 

   is/are empowered to sign such Bank 

Guarantee on behalf of the Bank and his/their signatures is/are binding on the 

Bank. 

 
 
 

Name of signature of Bank Officer 

SPECIMEN LETTER OF AUTHORITY FROM BANK 
FOR ALL BGs 

(To be executed on Bank’s Letter Head) 



 
 

 
 
 
 

To 
The (PORT Address) 

 
 

Dear Sir, 
 

We   

----------- do hereby confirm that Shri ……………………………. (Name, 

designation and Address) is/are authorized to represent us to bid, negotiate 

and conclude the agreement on our behalf with you against tender no and 

his specimen 

signature is appended here to .. 
 
 

We confirm that we shall be bound by all and whatsoever our said signatory shall 

commit. 

We understand that the communication made with him by the Employer/Board 

shall be deemed to have been done with us in respect of this Tender. 

 
 
 

[specimen signature] 
 
 

Yours faithfully, 
 
 
 

Signature: 

Name & Designation: 

For & on behalf of: 

SPECIMEN LETTER OF AUTHORITY FOR 
SUBMISSION OF BID 

(To be executed on Rs.300/- non Judicial Stamp Paper) 



 
 

Annexure-  
 
 
 

PROFORMA OF JOINT VENTURE/CONSORTIUM 
AGREEMENT 

 

(To be submitted on Non-judicial Stamp Paper of appropriate value) 
 
 

This Joint Venture /Consortium Agreement is made and entered into on this 

…….. day of ……..20… by and between (i) M/s .... Name of the firm to be 
filled-in)…………., (ii) M/s………….(Name of the firm to be filled-in) ....... , 

primarily for the work under the DEENDAYAL PORT AUTHORITY. 

All the partners of the Joint Venture /Consortium hereinafter individually 
referred to as 

the parties and collectively as the Joint Venture/Consortium‘. 

1. Formation of Joint Venture/Consortium 

1.1. (i)   M/s… (Name of the firm to be filled in) is engaged in 
 

……….……….(Details of the works undertaken by the party) 
 
 

(ii)  M/s… (Name of the firm to be filled in) is engaged in 
 

…………….(Details of the works undertaken by the party) 

(iii)        ………………………………………………………………………………. 
 

1.2. On behalf of Board of Deendayal Port Authority(hereinafter referred to as 
Employer), the (Designation of HOD), DEENDAYAL PORT AUTHORITY has 
invited bids from the experienced, resourceful and bonafied Contractor with 
proven technical and financial capabilities of executing the work (Name of work).  
1.3. The parties have been exploring together the ways and means of col       
ion for the purpose of an offer to be made for the said project of the DEENDAYAL 
PORT AUTHORITY and have mutually agreed to enter into a Joint 
Venture/Consortium Agreement to submit a common bid for the project and to 
carry out the project works in the event of award of the contract, in association 
with each other and (……Name of Partner to be filled in………) shall be the 
Lead Partner and (i) (……Name of Partner to be filled in………), (ii) (……Name 
of Partner to be filled in ................................................................................... ) 
shall 
be the other partner(s). 



 
 

NOW THEREFORE IT HAS BEEN AGREED TO BETWEEN THE 
PARTIES AS FOLLOWS 

 
 

1.4. The Joint Venture/Consortium will be known as……(…Name of JV to 
be filled in………) …………………and shall consist of (i) (……Name of the firm 
to be filled   in………),     (ii)     (……Name     of     the     firm   to     befilled- 
in………), ............ ,parties to the present agreement. 

1.5. The recitals are true and correct and form an integral part of this 
agreement and are representations of the parties to which they relate and have 
been relied upon by the parties to enter into the present agreement. 

1.6. Notwithstanding the date of signature of this agreement, its effective date 
will be the date of submission of bid. 

1.7. All costs incurred by the parties before the date of award of contract will be 
borne by the parties concerned. All costs in implementation of this Joint 
Venture/Consortium Agreement after award of contract till the expiry of this 
agreement will be borne by the parties as hereinafter provided. 

1.8. The Joint Venture/Consortium will be dissolved and this agreement will 
cease to have effect on completion of this project, maintenance and fulfilment of 
all other conditions under the contract, upon receipt of payment of all amounts 
from the Employer and on settlement of accounts between the parties as 
hereinafter provided. 

1.9. The contract, if awarded by the Employer, Letter of Acceptance shall be 
issued in the name of (….Name of JV/Consortium to be filled in…..) and the 
Contract shall be signed by legally authorized signatories of all the parties. 

1.10. All the parties of the JV/Consortium shall be jointly and severally liable 
during the bidding process and the bid document shall be signed by legally 
authorized signatory of all the parties. 

1.11. The financial contribution of each partner to the JV/Consortium 
operation shall be: 

 
 

(i) M/s……… (Name of the partner to befilled-in)     - …….. 
 

(ii) M/s……… (Name of the partner to be filled-in) -   ………… 
 
 

(iii) ………………………………………………………………………. 
 
 
 
 
 



 
 

1.12. All the parties of the JV/Consortium shall be jointly and severally liable for the 

execution of the project in accordance with the Contract terms, in the event of 
award of contract. The delineation of duties, responsibilities and scope of work 
shall be: 

a) The Lead Partner shall provide suitable experienced personnel at site, for 
general planning, site management and equipment operations, during entire 
period of contract execution. 

 
 

b) (……Name of Partner to be filled-in………) shall carry out the 

following works :- ………………………………… 

c) (……Name of Partner to be filled-in ..... ) shall carry out the following 

Works:-  …………………………………. 

d)         …………………………………………………………………………….… 
 
 

1.13. The parties hereto agreed that each of them shall duly and properly 
perform all the functions and all costs related to their respective works. 

1.14. The parties hereto shall be at liberty to enter into liaison 
work/correspondence with statutory and local authorities as the circumstances 
warrant individually or collectively. 

1.15. It is hereby agreed and undertaken that, all the parties are jointly and 
severally liable to the Board of DEENDAYAL PORT AUTHORITY for the 
performance of the contract. 

1.16. Notwithstanding demarcation or allotment of work between JV/Consortium 
partners, JV/Consortium each partner shall be liable for non performance of 
the whole contract irrespective of their demarcation or share of work. 

1.17. The Lead Partner shall be authorized to act on behalf of the JV/Consortium. 

1.18. All the correspondences between the Employer and the JV/Consortium 
shall be routed through the Lead Partner. 

1.19. The Lead Partner is authorized: (a) to submit bid, negotiate and conclude 
contract and incur all liabilities therewith on behalf of the partner(s) of the JV 
/Consortium during the bidding process; and (b) in the event of a successful bid, 
to incur liabilities and receive instructions for and on behalf of the partner(s)of the 
JV/Consortium and to carry out the entire execution of the contract including 
payment, exclusively through Lead Partner. 

1.20. In the event of default of the Lead Partner, it shall be construed as 
default of the Developer/Contractor; and Employer shall be entitled to take action 
under relevant clause(s) of the Department Bid Document and/or Conditions of 
Contract. 



 
 

1.21. All the parties of the JV/Consortium shall be jointly and severally liable for 
due performance, recourse/sanctions within the joint venture in the event of 
default of any 

partner and arrangements for providing the required indemnities. 

1.22. The JV/Consortium shall have a separate JV/Consortium Bank account 
(distinct from the Bank account of the individual partners) to which individual 
partners shall contribute their share capital / or working capital. The financial 
obligation of the consortium shall be discharged through the said JV/ Consortium 
Bank account only and also all payment received by consortium from the 
DEENDAYAL PORT AUTHORITY shall be through that account only. 

The parties hereto have mutually agreed to the terms and conditions set forth 
herein above and have assured each other to duly perform the reciprocal 

promises and obligations on either side for effective implementation of the 
JV/Consortium for proper and due completion of the works envisaged, in the 

event of award of contract to the JV/Consortium and have affixed their 
signature in this indenture on this the 

……….day of…….20... 
 
 

(i) Signature Name 

Designation seal & 

Common seal of the 

firm 

 

(ii) Signature Name 

Designation 

seal & 

Common seal of the firm 
 
 

Witness1 
 
 

Witness2 



 
 

Annexure -    
 

PROFORMA OF POWER-OF-ATTORNEY FOR LEAD MEMBER 
OF JV/ CONSORTIUM 

 
(To be submitted on Non-judicial Stamp Paper of appropriate value) 

 
 
 

By this Power-of-Attorney executed on this ….day of …..(month) of 20…,  we, 
 

(i)  (……………………………….Name  of  legally  authorized  signatory  of  first 
partner to be filled in………), (ii) (………………………..Name of legally 
authorized signatory of second partner to be filled in ), 
……………………………………………………………… hereby jointly authorize 
and agree the Lead Partner, M/s (… Name of the lead partner 

to be filled in………………………), (a) to submit bid, negotiate and conclude 

contract and incur all liabilities therewith on behalf of the partner(s) of the 
JV /Consortium during the 
bidding process; and (b) in the event of a successful bid, to incur liabilities and 
receive instructions for and on behalf of the partner(s) of the JV /Consortium and 
to carry out the entire execution of the contract including payment for the work 
of (….Name of work ) exclusively through Lead Partner. 

 
(i) Signature Name 
Designation seal & 
Common seal of the 
firm 

 
(ii) Signature Name 
Designation seal & 
Common seal of the 
firm 
…………………………………………… 

…………………………………………. 

Signature, name and seal of the certifying authority/Notary Public 



 
 

 

 
 

As pointed out in the Tender Call Notice, Bidder may stipulate here exceptions and 

deviations to the bid conditions, if considered unavoidable. 

 
 

Sr. No. Page No.   of   
Bid 

Document 

Clause No. of Bid 

Document 

Subject Deviation 

    

 

Note: however, the Bidders to note that unacceptable deviations, if any, the bid 

shall be liable for rejection. Bidder is discouraged to deviate from bid conditions, 

specifications, delivery schedules, commercial terms as per the tender 

document. 

 
Duly authorized to sign this authorization on behalf of: [insert complete name of 

Tenderer] 

             Date on _day of , [insert

EXCEPTIONS AND DEVIATIONS 



 
 

 

INTEGRITY PACT IN DEENDAYAL PORT AUTHORITY 
 

The Central Vigilance Commission (CVC) has been promoting integrity, transparency, 
equity and competitiveness in transactions by various organizations of the Government of 
India. Public procurement is an area of concern for the CVC, and many steps have been 
taken to put proper systems in place. In this context, Integrity Pact (IP), a tool 
conceptualized and promoted by Transparency International, an international NGO, aimed 
at preventing corruption in public contracting, has been found useful. It has been decided 
by Ministry of Shipping that all organizations under the Ministry will implement IP. IP should 
cover every tender / procurement above a specified threshold value. The threshold value 
of contracts / procurements / transactions incorporating IP would be such that it covers 
90% by value of all contracts / procurements / transactions of the organization in the last 
3 years Presently the threshold is fixed as ₹50 Lakhs. IP essentially envisages an agreement 
between prospective vendors / bidders, and Deendayal Port Authority, committing the 
persons / officials of both sides not to resort to any corrupt practice in any aspect of the 
contract at any stage. Only those vendors / bidders, who commit themselves to IP with 
DPA, would be considered competent to participate in the bid process. Any violation would 
entail disqualification of the bidders and exclusion from future business dealings. IP, in 
respect of a particular contract should cover all phases of the contract, from the stage of 
Notice inviting Tender (NIT) / pre-bid stage, till the conclusion of the contract, i.e. final 
payment or the warranty / guarantee period. IP would be implemented through 
Independent External Monitor (IEM), who are eminent persons appointed by the 
organization, with approval of CVC. The term of appointment for an IEM would be 3 years 
Name of the IEM will be mentioned in NIT. The IEM would review independently and 
objectively assess, as to whether and to what extent parties have complied with their 
obligations under the IP. IEM would have access to all contract documents, whenever 
required. The bidders may raise disputes / complaints if any, with the IEM. The IEM would 
examine complaints received by them and give their recommendations / views to the 
Chairman of Port Authority. Recommendations of IEM would be in the nature of advice and 
would not be legally binding. Their role is independent in nature and the advice once 
tendered would not be subject to review at the request of the organization. Shri Amiya 
Kumar Mohapatra, IFoS (Retd.), Dr. Gopal Dhawan, Ex-CMD, MECL has been appointed 
IEM by DPA. Draft condition to be incorporated in the Draft Tender papers 1) Then bidder 
has to execute Integrity pact agreement with Deendayal Port Authority. As per Shri Amiya 
Kumar Mohapatra, IFoS (Retd.), Dr. Gopal Dhawan, Ex-CMD, MECL has been nominated 
as Independent External Monitor for Integrity Pact whose address is as under; 
 
  
Address:- 
Shri Amiya Kumar Mohapatra, IFoS (Retd.) 
Qrs.No 5/9, Unit -9, Bhol Nagar, 
Bhuneshwar -751 022 
Mobile : 9437002530 
Email : amiyaifs@gmail.com 
 
Address:- 
Dr. Gopal Dhawan, Ex-CMD, MECL, 
House No 120, Jai Shakti Vihar 
(NHPC Society) P4, Building Area, 



 
 

 

Greate Noida Gautam Budh Nagar, 
Utter Pradesh  - 201 315, 
Mobile No.8007771467 
Email : gdhawangeologist@gmail.com   

 
2) Scanned copy of Pre-Contract Integrity Pact Agreement (As per Appendix) is to 
be up loaded along with the bid. Original hard copy of Pre Contract Integrity Pact 
Agreement shall be submitted by post or hand immediately after closing date of 
online E-tender failing which tender shall be considered irrelevant. 

 
 
                                                                                                                                                           
  



 
 

 

Annexure-I 
                                                           

                                                                 Format of Integrity Pact 
 
                                             

INTEGRITY PACT 
 

Between 
 

Deendayal Port Authority (DPA) hereinafter referred to as "The Principal" 
and 

........................................................... (Name of The bidders and consortium members) 
hereinafter referred to as "The Bidder / Contractor" 

Preamble 
The Principal intends to award, under laid down organizational procedures, contract(s) / 
concession(s) for Tender No. ______________. The Principal values full compliance with all relevant 
laws of the land rules, regulations, economic use of resources and of fairness / transparency in its 
relations with its Bidder(s) and / or Contractor(s).  
In order to achieve these goals, the Principal will appoint Independent External Monitors (IEMs), 
who will monitor the tender process and the execution of the contract for compliance with the 
principles mentioned above.  
Section 1 - Commitments of the Principal  
(1) The Principal commits itself to take all measures necessary to prevent corruption and to observe 
the following principles:-  
(a) No employee of the Principal, personally or through family members, will in connection with the 
tender for, or the execution of a contract, demand, take a promise for or accept, for self or third 
person, any material or immaterial benefit which the person is not legally entitled to.  
 
(b) The Principal will, during the tender process treat all Bidder(s) with equity and reason. The 
Principal will in particular, before and during the tender process, provide to all Bidder(s) the same 
information and will not provide to any Bidder(s) confidential / additional information through which 
the Bidder(s) could obtain an advantage in relation to the tender process or the contract execution.  
 
(c) The Principal will exclude from the process all known prejudicial persons.  
 
(2) If the Principal obtains information on the conduct of any of its employees which is a criminal 
offence under the IPC / PC Act, or if there be a substantive suspicion in this regard, the Principal 
will inform the Chief Vigilance Officer and in addition can initiate disciplinary actions.  
Section 2 - Commitments of the Bidder(s) / Contractor(s)  
(1) The Bidder(s) / Contractor(s) commits themselves to take all measures necessary to prevent 
corruption. The Bidder(s) / Contractor(s) commits 2  



 
 

 

themselves to observe the following principles during participation in the tender process and during 
the contract execution.  
a. The Bidder(s) / Contractor(s) will not, directly or through any other person or firm, offer, promise 
or give to any of the Principal's employees involved in tender process or the execution of the 
contract or to any third person any material or other benefit, which he / she is not legally entitled 
to, in order to obtain in exchange of advantage of any kind whatsoever during the tender process 
or during the execution of the contract.  
 
b. The Bidder(s) / Contractor(s) will not enter with other Bidders into any undisclosed agreement or 
understanding, whether formal or informal. This applies in particular to prices, specifications, 
certifications, subsidiary contracts, submission or non-submission of bids, or any other actions to 
restrict competitiveness or to introduce cartelization in the bidding process.  
 
c. The Bidder(s) / Contractor(s) will not commit any offence, under the relevant Prevention of 
Corruption Act / Indian Penal Code / PC Act; further the Bidder(s) / Contractor(s) will not use 
improperly, for purposes of competition, or personal gain, or pass on to others, any information or 
document provided by the Principal, as part of the business relationship, regarding plans, technical 
proposals and business details, including information contained or transmitted electronically.  
 
d. The Bidder(s) / Contractor(s) of foreign origin shall disclose the name and address of the Agents 
/ Representatives in India, if any. Similarly, the Bidder(s) / Contractor(s) of Indian Nationality shall 
furnish the name and address of the foreign principals, if any. Further details as mentioned in the 
"Guidelines on Indian Agents of Foreign Suppliers" shall be disclosed by the Bidder(s) / 
Contractor(s). Further, as mentioned in the Guidelines all the payments made to Indian agent / 
representative have to be in Indian Rupees only. Copy of the "Guidelines on Indian Agents of 
Foreign Suppliers" is placed at (page Nos. 7-20)  
 
e. The Bidder(s) / Contractor(s) will, when presenting their bid, disclose any and all payments made, 
is committed to or intends to make to agents, brokers or any other intermediaries, in connection 
with the award of the contract.  
 
f. Bidder(s) / Contractor(s) who have signed the Integrity Pact shall not approach the Courts while 
representing the matter to IEMs and shall wait for their decision in the matter.  
 
(2) The Bidder(s) / Contractor(s) will not instigate third persons to commit offences outlined above 
or be an accessory to such offences. 3  
 
Section 3 - Disqualification from tender process and exclusion from future contracts.  
If the Bidder(s) / Contractor(s), before award or during execution has committed a transgression 
through a violation of Section-2 above, or in any other form, such as to put their reliability or 
credibility in question, the Principal is entitled to disqualify the Bidder (s) / Contractor(s), from the 
tender process, or take action as per the procedure mentioned in the "Guidelines on Banning of 
business dealings". Copy of the "Guidelines on Banning of business dealings" is placed at (Page No. 
7-20).  
  



 
 

 

Section 4 - Compensation for Damages  
(1) If the Principal has disqualified the Bidder(s), from the tender process prior to the award, 
according to Section 3, the Principal is entitled to demand and recover the damages equivalent to 
Earnest Money Deposit / Bid Security.  
(2) If the Principal has terminated the contract according to Section 3, or if the Principal is entitled 
to terminate the contract according to Section 3, the Principal shall be entitled to demand and 
recover from the Contractor, liquidated damages of the Contract Value or the amount equivalent to 
Security Deposit / Performance Bank Guarantee, whichever is higher.  
(3) The Bidder(s) agrees and undertakes to pay the said amounts, without protest or demur, subject 
only to condition that, if the Bidder(s) / Contractor(s) can prove and establish that the termination 
of the contract, after the contract award has caused no damage or less damage than the amount 
of the liquidated damages, the Bidder/Contractor shall compensate the principal, only to the extent 
of the damage in the amount proved.  
Section 5 - Previous transgression  
(1) The Bidder declares that, no previous transgressions occurred in the last three years with any 
other company in any country confirming to the anti-corruption approach or with any other Public 
Sector Enterprises in India, that could justify his exclusion from the tender process.  
(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender 
process or action can be taken as per the procedure mentioned in "Guidelines on Banning of 
Business dealing".  
Section 6 - Equal treatment of all Bidders / Contractors  
(1) In case of a Joint Venture, all the partners of the Joint Venture will enter into agreement with 
identical conditions as this on which all Bidders.  
(2) There is no provision of sub-contract in the tender, any violation of the same, Contractor shall 
be held solely responsible for the same. 4  
 
Section 7 - Criminal charges against violating Bidders / Contractors  
If the principal obtains knowledge of conduct of a Bidder or Contractor or of an employee, or a 
representative, or an associate of a Bidder or Contractor, which constitutes corruption, or if the 
Principal has substantive suspicion, in this regard, the Principal will inform the same to the Chief 
Vigilance Officer (CVO) and the CVO will take further necessary action as deemed fit in accordance 
with the CVC Manual.  
 
Section 8 - External Independent Monitor  
(1) The Principal appoints competent and credible Independent External Monitor for this Pact after 
approval by Central Vigilance Commission. The task of the Monitor is to review independently and 
objectively, whether and to what extent the parties comply with the obligations under this 
agreement.  
(2) The Monitor is not subject to instructions by the representative of the parties and performs his 
/ her functions neutrally and independently. The Monitor would have access to all Contact 
documents, whenever required. It will be obligatory for him / her to treat the information and 
documents of the Bidders / Contractors as confidential. He / she reports to the Chairperson of the 
Board of the Principal.  
(3) The Bidder(s) / Contractor(s) accepts that the Monitor has the right to access without restriction 
to all Project documentation of the Principal including that provided by the Contractor. The Bidder 
/ Contractor will also grant the Monitor, upon his / her request and demonstration of a valid interest, 
unrestricted and unconditional access to the project documentation. The Monitor is under 
contractual obligation, to treat the information and documents of the Bidder / Contractor with 
confidentiality.  
 



 
 

 

(4) The Monitor is under contractual obligation to treat the information and documents of the 
Bidder(s) / Contractor(s) with confidentiality. The Monitor has also signed declaration on "Non-
Disclosure of Confidential Information" and of "Absence of Conflict of Interest". In case of any 
conflict of interest arising at a later date, the IEM shall inform Chairman, DPA and recues himself / 
herself from that case  
(5) The Principal will provide to the Monitor sufficient information about all meetings among the 
parties related to the Project provided such meetings could have an impact on the contractual 
relations between the Principal and the Bidder / Contactor. The parties offer to the Monitor the 
option to participate in such meetings.  
(6) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he / she will 
so inform the Management of the Principal and request 5  
the management to discontinue, or take corrective action. The Monitor can in this regard submit 
non-binding recommendations. Beyond this, the Monitor has no right to demand from the parties 
that they act in a specific manner, refrain from action or tolerate action.  
(7) The Monitor will submit a written report to the Chairperson of the Board of the Principal, within 
8 to 10 weeks from the date of reference or intimation to him by the Principal and, should the 
occasion arise, submit proposals for correcting problematic situations.  
(8) If the Monitor has reported to the Chairperson of the Board of the Principal, a substantiated 
suspicion of an offence under relevant IPC / PC Act and the Chairperson of the Board of the Principal 
has not, within reasonable time taken visible action to proceed against such offence or reported it 
to the Chief Vigilance Officer, the Monitor may also transmit this information directly to the Central 
Vigilance Commissioner, Government of India.  
(9) The word "Monitor" would include both singular and plural.  
Section 9 - Pact Duration  
This Pact begins when both parties have legally signed it. It expires for the Contractor 12 months 
after the last payment under the contract, and for all other Bidders 6 months after the contract has 
been awarded. Any violation of the same would entail disqualification of the bidder and exclusion 
from future business dealings.  
If any claim is made / lodged during this time, the same shall be binding and continue be valid 
despite the lapse of this Pact as specified above, unless it is discharged / determined Chairperson 
of the Principal.  
The Pact duration in respect of unsuccessful Bidders shall expire after 6 months of the award of the 
contract.  
Section 10 - Other Provisions  
(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the Registered 
Office of the Principal, i.e. Gandhidham, Gujarat.  
(2) Changes and supplements as well as termination notices need to be made in writing. Side 
agreements have not been made.  
(3) If the Bidder / Contractor is a partnership or a consortium, this agreement must be signed by 
all partners or consortium members.  
(4) Should one or several provisions of this agreement, turn out to be invalid, the remainder of this 
agreement remains valid. In this case, the parties will strive to come to an agreement to their 
original intensions. 6  
 

                                 
  



 
 

 

 

  



 
 

 

ANNEXURE-II 
 
                                                                                                                                                               
                       FORMAT OF BID SECURITY DECLARATION FROM BIDDERS  
                                                    (On Bidders Letter head) 
 
                                            Bid Security Declaration Form 
                                                   
Date:___________________      Tender No. 06-PL/2025 
 
To (insert complete name and address of the Employer/ Purchaser) 

I/We. The undersigned, declare that: 
 

I/We understand that, according to your conditions, bids must be supported by a Bid 
Securing Declaration. 
 

I/We accept that I/We may be disqualified from bidding for any contract with you for a 
period of three year from the date of notification if I am /We are in a breach of any obligation 
under the bid conditions, because I/We 
 

a) have withdrawn/modified/amended, impairs or derogates from the tender, my/our 
Bid during the period of bid validity specified in the form of Bid; or 
 
          b) having been notified of the acceptance of our Bid by the purchaser during the period 
of bid validity (i) fail or reuse to execute the contract, if required, or (ii) fail or refuse to 
             furnish the Performance Security, in accordance with the Instructions to Bidders. 
 
          I/We understand this Bid Securing Declaration shall cease to be valid if I am/we are not 
the successful Bidder, upon the earlier of (i) the receipt of your notification of the name of the 
successful Bidder; or (ii) thirty days after the expiration of the validity of my/our Bid. 
   
          Signed: (insert signature of person whose name and capacity are shown) 
           in the capacity of (insert legal capacity of person signing the Bid Securing Declaration) 
 
            Name: (insert complete name of person signing the Bid Securing Declaration) 
            Duly authorized to sign the bid for an on behalf of (insert complete name of Bidder) 
            Dated on _____________ day of ___________________ (insert date of signing) 
            Corporate Seal (where appropriate) 
  



 
 

 

Annexure-X 

 
 

 
 

[The Tenderer shall fill in this Form in accordance with the instructions 
indicated below]. 
Date: [insert date (as day, month and year) of Tender Submission] 
Tender No.: [insert number of Tendering process] 

 
Page of pages 

 

1. Tender’s Legal Name: [insert Tenderer’s legal name] 

2. JV’s Party legal name: [insert JV’s Party legal name] 

JV’s Legal Lead Partner {insert name and address} 

3. JV’s Party Country of Registration: [insert JV’s Party country of registration and details of 

registration] 

4. JV’s Party year of Registration: [insert JV’s Party year of registration] 

5. JV’s Party Legal Address in Country of Registration: [insert JV’s Party legal address in country of 

registration] 

6. JV’s Party Authorized Representative information Name: 

[insert name of JV’s Party authorized representative] 

Address:[insert address of JV’s Party authorized representative] 

Telephone/Fax numbers:[insert telephone/fax numbers of JV’s Party authorized representative] Email 

Address: :[insert email address of JV’s Party authorized representative] 

7. Attached are copies of original documents of [check the box(es) of the attached original 

documents] 

Articles of incorporation or registration of firm named in 2, above, in accordance with 
tender document. 
In case of government owned entity from India, documents establishing legal and financial 
autonomy and compliance with commercial law, in accordance with Tender Documents 

 
PAN Number 
Sales Tax / VAT registration number 
Service Tax Registration Number 
Any other documents required for statutory compliance 

Duly authorized to sign this Authorization on behalf of: [insert complete name of 

Tenderer] 

Date on day of ,

 [insert date of signing] 

 
  

JOINT VENTURE PARTNER INFORMATION FORM 

 

 

 

 

 



 
 

 

FORMAT FOR INSURANCE SURETY BOND FOR PERFORMANCE 
GUARANTEE 

(To be execute on Non-Judicial Stamp paper of appropriate value) (Insurance Surety Bond No 

 ................................................................. ) 

Date ..................................  
(Name of the Contract) 

To: 
The Board of Authorities of the Port of Kandla, Deendayal Port Authority A.O. Building, P.O. 
Box No. 50, Gandhidham – Kutch. 

Dear Sirs, 
In consideration of the Board of Deendayal Port Authority of the Port of DEENDAYAL PORT 
AUTHORITY (hereinafter called “ The Board” which expression shall unless excluded by or 
repugnant to the context or meaning thereof be deemed to include the Board of Deendayal Port 
Authority of the Port of [DEENDAYAL PORT AUTHORITY], its successors and assigns) having 
awarded to M/s [Contractor’s Name]  ..................................................  with its Registered/Head Office 
at 
 ......................... (hereinafter referred to as the ‘Contractor’, which expression shall unless 
repugnant to the context or meaning thereof, include its successors administrators, executors and 
assigns), a Contract by issue of Employer’s Letter of Acceptance No .......  dated  and 
the same having been 
acknowledged by the Contractor, for …………… [Contract sum in figures and words] for ……………... [Name 

of the work] and the Contractor having agreed to provide a Contract Performance Guarantee for the 
faithful performance of the entire Contract equivalent to ……..(*)  ......... of the said value of the 
aforesaid 
work under the Contract to the Employer. 
We  ............ [Name & Address of the Insurance Company] ..’ ..............  having its Head Office at  ...............  
(hereinafter referred to as the ‘Surety’, which expression shall, unless repugnant to the context of 
meaning thereof, include its successors, administrators, executors and assigns) do hereby 
guarantee and undertake to pay the Employer, on demand any and all monies payable by the 
Contractor to the extent of  ................................................................................................................  
(*)  
 .........................................................................................................................................................   
as aforesaid at any time upto  ...........................................................................................................  
(@) ...................................................................................................................................................  
[days/month/year] without any demur, 
reservation, contest, recourse or protest and/or without any reference to the Contractor. Any such 
demand made by the Employer on the Insurance Company shall be conclusive and binding 
notwithstanding any difference between the Employer and the Contractor or any dispute pending 
before any Court, Tribunal, Arbitrator or any other authority. The Surety undertakes not to revoke this 
guarantee during its currency without previous consent of the Employer and further agrees that the 
guarantees herein contained shall continue to be enforceable till the Employer discharges this 
guarantee or till  ........................................................................................................ [days/month/year] 
whichever is earlier. 
The Employer shall have the fullest liberty, without affecting in any way the liability of the Insurance 
company under this guarantee, from time to time to extend the time for performance of the Contract 
by the Contractor. The Employer shall have the fullest liberty, without affecting this guarantee, to 
postpone from time to time the exercise of any powers vested in them or of any right which they might 
have against the Contractor, and to exercise the same at any time in any manner, and either to 
enforce or to forbear to enforce any covenants, contained or implied, in the Contract between the 



 
 

 

Employer and the Contractor or any other course or remedy or security available to the Employer. 
The Insurance company shall not be released of its obligations under these presents by any exercise 
by the Employer of its liberty with reference to the matters aforesaid or any of them or by reason of 
any other act or forbearance or other acts of omission or commission on the part of the Employer or 
any other indulgence shown by the Employer or by any other matter or thing whatsoever which under 
law would, but for this provision have the effect of relieving the Insurance Company. 

The Surety declares that this Insurance Surety Bond is issued by the  .............. (name of Insurance 
Company) as per applicable rules and regulations of insurance regulatory development authority of India 
(IRDAI), and also agrees that the Employer at its option shall be entitled to enforce this Guarantee 
against the Insurance Company as a principal debtor, in the first instance without proceeding against the 
Contractor and notwithstanding any security or other guarantee the Employer may have in relation to the 
Contractor’s liabilities. 

i) Our liability under this Insurance Surety Bond shall not exceed ………(*)…… 

ii) This Insurance Surety Bond shall be valid up to ……………….(+)……………. 

iii) We are liable to pay the guaranteed amount or any part thereof under this Insurance Surety Bond 
only and only if Employer serve upon Insurance Company a written claim or demand on or before 
………..@ .........................  

Dated this  ............... day of  ...............  20 .........  at ...........................  

Signed for and on behalf of the Insurance Company 

1.   
(Signature) 

(Name) (Name) 

Notes: 
1. (*) This sum shall be Five percent (5%) of the accepted tender annual value for 

minimum validity period of 03 years before signing the agreement denominated in the types 
and proportions of currencies. 

(@) This date will be ninety (90) days, claim period of three months, same shall be extended 
or renewed for same period, before 03 months of expiry of the previous Performance 
Guarantee. 

(+) This date will be the date of issue of defect liability Certificate. 

2. Insurance Surety Bond should be executed on appropriate stamp paper of requisite value, 
such stamp paper should be purchased in the name of Issuing Insurance Company, not more 
than six (6) months prior to execution / issuance of Insurance Surety Bond. The name of the 
purchaser should appear at the back side of stamp paper in the Vendors Stamp. Insurance 
Surety Bond should contain rubber stamp of the authorized signatory of the Insurance 
Company indicating the name, designation and signature/ power of attorney number as well 
as telephone numbers / e-Mail Id with full correspondence address of the Insurance 
Company. 

 
 

WITNESS

(Signature)



 
 

 

In case the same is issued by an International Insurance Company (it should be registered 
under Insurance Act 1938 or as amended from time to time and approved by the Insurance 
Regulatory Development Authority of India (IRDAl)), the law prevalent in the country of 
execution shall prevail for the purpose of Stamp Duty on the Insurance Surety Bond. 
However, in such a case, the Insurance Surety Bond shall be got confirmed through any 
Indian Scheduled/Nationalized Insurance Company. 

3. Insurance Surety Bond is required to be submitted directly to the Employer by the issuing 
Insurance Company (on behalf of Contractor) under registered post (A.D.). The Contractor 
can submit an advance copy of Insurance Surety Bond to the Engineer. 

4. The issuing Insurance Company shall write the name of Insurance Company's controlling 
branch/ Head Office along with contact details like telephone no., e-Mail Id and full 
correspondence address in order to get the confirmation of Insurance Surety Bond from 
that branch/ Head office, if so required. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 

 

 
FORMAT OF INSURANCE SURETY BOND FOR EARNEST MONEY DEPOSIT 

(To be executed on Non-Judicial Stamp Paper of Appropriate value) 

Insurance Surety Bond No ......  

Date……………………… 
(Name of Contract) 
To: (Name and address of Employer) 
WHEREAS (name of Bidder) (hereinafter called "the Bidder") has submitted its Bid dated (date of bid) 

for the performance of the above named Contract (hereinafter called "the Bid") 
KNOW ALL PERSONS by these present that We (name of Insurance Company) of ... KNOW ALL 
PERSONS by these present that We (name of Insurance Company) of ......................  (address of 
Insurance Company) (hereinafter called "the Surety"), are bound unto the Board of Deendayal Port 
Authority (hereinafter called "the Employer") for the sum of. (amount), for which payment well and truly 
to be made to the said Employer, the Surety binds itself, its successors and assigns by these presents. 
THE CONDITIONS of this obligation are as follows: 

1. If the Bidder (a) withdraws or modifies its Bid during the period of bid validity, or (b) adopts corrupt 
or collusive or coercive or fraudulent practices or defaults under Integrity Pact. 

2. If the Bidder, having been notified of the acceptance of its Bid by the Employer during the period 
of bid validity. 

(a) fails or refuses to sign the Contract Agreement when required, or 
(b) fails or refuses to submit the performance security in accordance with the Tender Documents. 

We undertake to pay to the Employer up to the above amount upon receipt of its first written demand, 
without the Employer having to substantiate its demand, provided that in its demand the Employer will 
mention that the amount claimed by it is due, owing to the occurrence of one or both of the two above-
named CONDITIONS, and specifying the occurred condition or conditions. 

The Surety declares that this Insurance Surety Bond is issued by the  .........  (name of Insurance 
Company) as per the applicable rules and regulations of Insurance Regulatory Development Authority 

of India (IRDAI). 
This Insurance Surety Bond will remain in force up to and including (date 90 days after the period of 

bid validity), and any demand in respect thereof must reach the Surety not later than the above date. 
For and on behalf of the Insurance Company in the capacity of Common Seal of the Insurance Company 
with complete address including Tel. Nos./e-Mail Id. 
 
Staff Authority No. of the officer of the Insurance Company/Signatory 
INSTRUCTIONS FOR EXECUTION OF INSURANCE SURETY BOND FOR EANEST MONEY DEPOSIT 

1. Insurance Surety Bond for Earnest Money Deposit should be executed on non-judicial Stamp 
papers of requisite value in accordance with the stamp Act if applicable to that particular state of 
Indian Union country of executing Insurance Company, where executed. In case the same is 
issued by an International Insurance Company (it should be registered under insurance Act 1938 
or as amended from time to time and approved by the Insurance Regulatory Development 
Authority of India (IRDAI)) the law prevalent in the country of execution shall prevail for the 
purpose of Stamp Duty on the Insurance Surety Bond. However, in such a case, the Insurance 
Surety Bond for Earnest Money Deposit shall be got confirmed by the Bidder through any Indian 
Scheduled/Nationalized Insurance Company. 



 
 

 

2. The executing officers of the Insurance Surety Bond for Earnest Money/Bid Security shall clearly 
indicate in (block letters) his name, designation, Power of Attorney No./Signing Power No. as 
well as telephone/ fax numbers with full correspondence address of the issuing Guarantee etc. 

3. Each page of the Insurance Surety Bond for Earnest Money Deposit shall be duty signed/initialled 
by the executing officers and the last page shall be signed in full, indicating the particulars as 
aforesaid (sub-para 2) under the seal of the Insurance Company 

4. Stamp paper shall be purchased in the name of Insurance Company counting the Insurance 
Surety Bond, after the date ‘Notice Inviting Tender’, not more than six months prior to 
execution/issuance of the Insurance Surety Bond. The name of the purchaser should appear at 
the back side of stamp paper in the Vendors Sing. The issuing insurance Company shall be 
requested independently for verification/confirmation of the Insurance Surety Bond issued, non-
confirmation of which may lead to rejection of ‘Insurance Surety Bond’. 

5. Irrevocable, valid and fully enforceable Insurance Surety Bond in favour of the Employer (Name 
of Employer) issued by any Insurance Company registered under insurance Ac amended from 
time to time and approved by the insurance Regulatory Development Authority of India (IRDA) in 
Indian currency (INR) only is acceptable to the Employer. 

6. Insurance Surety and for Bid security in original shall be submitted along with the Bid. However, 
the issuing Insurance Company shall submit an unstamped duplicate copy of Insurance Surety 
Bond directly by registered post (A.D.) to the Employer (authority inviting tenders) with forwarding 
letter. 

Specimen EMD (Bank Guarantee Format) 
[The Bank shall fill in this Bank Guarantee Form in association with the instructions indicated. To be 
executed on Rs. 300/- non Judicial Stamp Paper] 
 
________________________ 
(Bank’s name and address of Issuing Branch or Office) 
Beneficiary’s Bank details are as under: 
Account No. 10080100022427 
ISFC Code: BARB0GANKUT 
Beneficiary: ________________ (Name and Address of Employer/Board) 
Date: __________ 
Tender Guarantee No.: ___________ 
We have been informed that [name of the Tenderer] (hereinafter called “the Tenderer”) has submitted to 
you its Tender dated (hereinafter called “the Tenderer”) for the execution of [name of contract] under 
Invitation for Tenders No. [Number]. Furthermore, we understand that, according to your conditions, 
Tenders must be supported by an EMD. 
At the request of the Tenderer, we [name of Bank] hereby irrevocably undertake to pay you any sum or 
sums not exceeding in total an amount of [amount in figures] ([amount in words]) upon receipt by us 
your first demand in writing accompanied by a written statement stating that the Tenderer is in breach of 
its obligation(s) under the Tender conditions, because the Tenderer: 
(a) Has withdrawn its Tender during the period of tender validity specified by the Tenderer in the Form 
of Tender; or 
(b) Having been notified of the acceptance of its Tender by the 
Employer/Board during the period of Tender validity, (i) fails or refuses to execute the Form of 
Agreement, if required, or (ii) fails pr refuses to furnish the performance guarantee, in accordance with 
the Instructions to Tenderers. This guarantee will expire unless otherwise extended or informed by the 
Employer/ Board: 
(a) If the Tenderer is the successful Tenderer, upon our receipt of copies of the contract signed by the 



 
 

 

Tenderer and the performance guarantee issued to you upon the instruction of the Tenderer; or 
(b) If the Tenderer is not the successful Tenderer, upon the earlier of 
(i) Our receipt of a copy of your notification to the Tenderer of the name of the successful Tenderer; or 
(ii) Twenty-eight days after the expiration of the Tenderer’s tender or any extended period there of; 
Consequently, any demand for payment under this guarantee must be received by us at the office on or 
before that date. 
________________ 
[Signature(s)] 
[Authorization letter from the issuing bank that the signatory of this BG is authorized to do so should 
also be enclosed] 
  



 
 

 

 
 
 
 
 
 
 
 
 
 

SECTION-7 
 
 
 

BILL OF QUANTITIES 
 
 
 
 

------------------------------------------------------------ 
 


