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DEENDAYAL PORT AUTHORITY

COMPETITIVE BIDDING NIT NO: 06-PL/2025

NAME OF WORK

PROVIDING AND LAYING OF CHEMICAL PRODUCT PIPELINE FROM OILJETTY NO.7 TO Y JUNCTION
INSIDE OIL JETTY COMPLEX-KANDLA..

PERIOD OF DOWNLOADING OF BID DOCUMENTS

FROM :15/05/2025

TO :17/06/2025

LAST DATE AND TIME FOR RECEIPT OF BIDS

DATE: 17/06/2025 @ 16:00 Hours

TIME AND DATE OF OPENING OF BIDS

17/06/2025 @ 16:15 hours (Technical bid only)

PLACE OF OPENING OF BIDS

CHAMBER OF DY. CHIEF ENGINEER (PL),

PIPELINE DIVISION,
ANNEXE, A.O.BUILDING,
GANDHIDHAM-KUTCH (GUJARAT STATE),
PIN370201.

OFFICER INVITING BIDS

DY. CHIEF ENGINEER (PL), DEENDAYAL PORT AUTHORITY



DEENDAYAL PORT AUTHORITY
NOTICE INVITING TENDER

Tender No. 06-PL/2025

ONLINE TENDERING (E-Tendering)
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NAME OF WORK: “PROVIDING AND LAYING OF CHEMICAL PRODUCT PIPELINE FROM OIL JETTY

NO.7 TO Y JUNCTION INSIDE OIL JETTY COMPLEX-KANDLA..”

E/Online Tenders are invited by DY. CHIEF ENGINEER (PL) for the above work as per the details given in
the table below.

Work Description Tender Fee Estimated EMD Date of Last Date Date and
(InRs.) cost (In Rs.) (InRs.) Pre-Bid | and time of time of
Meeting online online
Submission| opening
of bid
documents
25,16,246/-
PROVIDING AND (in the form of
LAYING OF 5900.00 Insurance Surety
CHEMICAL (Inc.GST) Bond/ Bank
PRODUCT (In Guarantee issued
PIPELINE FROM To be in favor of “Board 16:15
.?(I)LYJ EIJLE'?I%; remitted of Deendayal Port Upto16:00H Hours
through 25,16,24,598.09 Authority” by an N.A. ours on On
INSIDE OIL digital norty” by any 17/06/2025 | 17/06/2025
JETTY Nationalized/Sche
COMPLEX- t(l;?llllei(:lr duled bank except
KANDLA.. favoflr of co-operative bank
DEENDAYAL having its branch
PORT at Gandhidham as
AUTHORITY,) per format in the

(bank account
details as per
condition in NIT)

tender
documents.

)

Detailed tender notice along with complete tender documents can be downloaded from web site
https://tender.nprocure.com from 15/05/2025 to 17/06/2025 @ 16:00hrs. Tender Notice is also available on

http://deendayalport.gov.in. Technical Bid will be opened on 17/06/2025 @ 16:15 Hrs.Date of opening of

price bid shall be notified after scrutiny & evaluation of Technical Bid. For further details and general
enquiries prospective bidders may contact DY. CHIEF ENGINEER (PL), Room No.107, Ground Floor,
A.O. Building, Annexe, Gandhidham-370201, Kutch District, Gujarat State, INDIA, during working hours
before the last date and time of downloading of tender documents.

DY. CHIEF ENGINEER (PL)
DEENDAYAL PORT AUTHORITY
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DEENDAYALPORTAUTHORITYN
OTICEINVITINGONLINETENDER

Details about E/Online tender:

Department Name

Circle/Division

Tender Notice No.

Name of Work

Estimated Contract
Value(INR)

Period of Completion
(inMonths)

Civil Engineering Department

Pipeline Division, A.O.
Building, Gandhidham-
Kutch-370201.

06-PL/2025

“PROVIDING AND LAYING OF CHEMICAL PRODUCT
PIPELINE FROM OIL JETTY NO.7 TO Y JUNCTION
INSIDE OIL JETTY COMPLEX-KANDLA..”

Rs. 25,16,24,598.09

06 Months



Bidding Type
BidCall(Nos.)

Tender Currency Type
Tender Currency Settings

Qualifying Criteria:

3.
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Open

One

Single
Indian Rupee(INR)

1. Average annual financial turn over during the
Last three years ending 31st March 2024,
should be at least Rs. 754.87 Lacs.
(Excluding GST).

Average annual Turnover based on CA
certificate  duly stamp, signed with
UDIN/Membership number is to be submitted
failing which bid will be stand non-responsive.

2. Experience of having successfully completed
similar works during last 7 years ending last
day of month previous to the one in which
applications are invited should be either of
the following:

Three similar completed works each costing
not less than Rs. 1006.50 Lacs (Excluding
GST).

Or

Two similar completed works each costing
not less than Rs. 1258.12 Lacs (Excluding
GST).

Or

One similar completed works each costing not
less than Rs. 2013.00 Lacs (Excluding GST).

“Similar Works” means Supply, Fabrication and
Installation/Erection/ Laying of Pipelines,
Structural steel/ Steel Tanks for handling
hydrocarbons, Edible oil, chemicals or any type
of products (separately/combined) with or
without associated works (i.e.firefighting /
civil/ electrical/ instrumentation/ safety
equipment’s etc.) for the sector of Ports/
Fertilizers/ Refineries/ Gas/ power/
petrochemical industries or any other
hydrocarbon/ Chemical industries. If the bidder
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has executed the work in private organization
necessary TDS certificate issued by the

component authority shall be submitted.

“If the similar work is executed as sub-contractor, the
work experience shall be considered for pre-qualification
only, if same is carried out in Govt./ Semi Govt./ Public
Sector Undertakings/ Autonomous Body working under
Govt. of India/ Public Limited company (listed on
National Stock Exchange or Bombay Stock Exchange)
subject to submission of sub-contract permission issued
by the respective authority i.e. principle employer prior
to execution of the work.

It is mandatory to upload the sub-contract
permission letter obtained from the respective authority
i.e. principle employer along with completion Certificate
/ Form 3A authenticated by concern respective authority
i.e. principle employer.

If the sub contract permission, completion
certificate/ form 3A uploaded by bidder is not
authenticated by issuing authority the bid shall be
considered as non-responsive and if same is declared
forged or mis-match any content from original certificate
or informed by concern authority that they have not
issued said certificate/ form 3A, the bidder shall be
debarred for participating in new tenders of civil
engineering department for period of two years. The

decision taken by DPA shall be final.”.

In case of Micro and Small Enterprise
(MSMEs) holding valid certificate issued
by any agencies/ organization under the
Ministry of Micro, Small and Medium
Enterprise indicating the list of activity
related to the subject tender ONLY shall
become eligible for exemption from
payment of tender fee/ EMD. Such bidder
shall upload in Preliminary proposal a
scanned copy of valid certificate, as well as
duly filled in and signed ‘Bid Securing
Declaration’ as per format provided in the
tender document (Annexure II), failing
which the bid shall be considered non-
responsive. Such bidders shall upload the
scanned copy of valid certificate in
Preliminary bid. List of activity related to
the subject tender as per National
Industrial Classification-2008 for
exemption of tender fee and EMD are
listed below”
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NIC codes regarding similar work is
mentioned below:

NIC Code Activities

Section F Construction

Division 42, | Construction of utility projects
Group 422,
Class 4220

Sub-Class | Construction of Tong distance
42203

pipelines or urban pipelines

4. Bidders who meet the minimum qualification
criteria will be qualified only if their available
bid capacity is more than the total bid value.
The available bid capacity will be calculated
as under:

Assessed Available Bid capacity=AXNX2-B
,Where, “N”=Number of years prescribed for
completion of the subject contract.

“A”=Maximum value of works executed in any one year

during last seven years(at current price level)

“B” = Value at current price level of existing
commitment sand ongoing works to be
completed in the next ’'N’ years. The
Bidder shall furnish statements showing the
value of existing
commitmentsandongoingworksaswellasthestip
ulatedperiodofcompletionremainingforeachoft
heworkspreferablycountersignedbytheNodalOf
ficeorhisnominee-incharge.

5. The bid/tender shall also be accompanied by

Integrity Pact Agreement (Annexure ).

The potential bidders shall download and print
the IP Agreement signed by the Employer and
their witness and affix his/her signature on the IP
Agreement in the presence of a witness from
his/her side, who shall also affix his/her signature
thereof. Having completed the signing procedure,
the potential Bidder shall upload the duly filled
and signed IP Agreement on n-procure portal.

The procedure mentioned above regarding
signing of Integrity Pact Agreement by both the
parties (Employer and Potential bidders) shall be
completed online. However, in case of any
technical glitch due to which if any potential



Joint Venture
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bidder is unable to upload the IP Agreement, then
he/ she shall submit the Hard Copy of the dully
filled, signed IP Agreement, to the Department
concerned of DPA within a period of seven days
and prior to opening of the Technical Bid, failing
which Bid of potential Bidder shall be treated as
disqualified.

In case of JV firm, IP agreement is to be filled and
submitted in the name of the JV firm only
otherwise the bid will not be considered for further
evaluation.

Applicable

1.

In case of JV to qualify experience in
similar works, merging of work order
value executed by two or more of its
member JV either as a whole or as
member of JV shall not be permitted to
qualify eligible works in terms of similar
completed works. Only no. of work orders
executed by members of JV shall be
merged to evaluate experience.

Lead partner should have executed at
least one similar work costing Rs.1006.50
lakhs (Excluding GST) as per Minimum
Eligibility Criteria.

The works reckoned for the above
purpose are those executed by the
tenderer as prime contractor or
proportionately as member of joint
venture or as a sub-contractor, authorized
and approved by the Employer of the
work(s) against which the tenderer has
claimed his experience.

In the case of bid submitted by
JV/Consortium, the lead partner of the JV
shall meet the Minimum Eligibility Criteria
of Financial Turnover.

EMD as required shall be furnished by
the lead member of the Joint venture.



Rebate
Bid DocumentFee:

Bid Document Fee
Payable To:

Bid Security/EMD(INR):

Bid in
Security/EMD(INR)

In Favour Of:

Bid Document
Downloading Start
Date

Bid Document
Downloading End
Date

Date & Place of Pre Bid
Meeting

Last Date & Time for
Receipt of Bids
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Applicable
Rs. 5,900.00 (Including GST @ 18%)

DEENDAYAL PORT AUTHORITY,
Gandhidham, by digital transfer only.
(as mentioned in condition below)

Rs. 25,16,246.00

In form of Insurance Surety Bond / Bank Guarantee in
favour of “Board of Deendayal Port Authority, issued by
any Nationalized / Schedule (Except Co-operative) Bank
only having Its branch at Gandhidham as per enclosed
format.

15/05/2025

17/06/2025 upto 16:00 Hrs.

N.A.
17/06/2025 upto 16:00 Hrs.
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Bid Validity Period 120 Days

Condition Tender Fee to be remitted through online transfer in
Bank of Baroda account no. 10080100022427 -
Deendayal Port Authority - (IFSC code BARBOGANKUT).
Scanned copy of RTGS no. and date of transfer may be
uploaded on (n) procure website. EMD to be submitted
in form of Insurance Surety Bond / B.G. of
Nationalized /Scheduled Bank (except Co-op bank) shall
be submitted in electronic format through online (by
scanning) while uploading the bid. This submission
shall mean that Integrity pact, EMD and tender fee are
received. Accordingly, offer of those shall be opened
who’s IP agreement, EMD & tender fee is received
electronically. However, the bidder shall send the Bank
Guarantee in original to DY. CHIEF ENGINEER(PL),
DEENDAYAL PORT AUTHORITY at the time of tender
opening or send the same through R.P.A.D./speed postor
in person so as to reach to Superintending Engineer,
Project Division, A.O.Building, Annexe
Gandhidham(Kutch),Gujarat 370201 within 7 days
from the date of opening

Remarks Submission of EMD, and other Documents during of
office hours within 7 days from the date of opening of
tender by R.P.A.D / Speed post or in person in the
chamber of Superintending Engineer, Pipeline Division,
A.O.Building, Annexe, Gandhidham(Kutch), Gujarat
370201.

Bid Opening Date  Technical Bid will be opened on 17/06/2025 @ 16:15 Hrs.

Date of opening of price bid shall be notified after scrutiny &
evaluation of Technical Bid.

Documents required to a. Document sin support of fulfilling
be submitted by qualifying criteria as indicated above.

scanning through online
& & b.EMD in the form of Insurance Surety Bond

/ BG.
c. Tender fee by digital transfer only.

d. Integrity Pact agreement as per tender
conditions.

e. Asindicatedinclause4ofsectionl-
In structionsto bidders.
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Officer-InvitingBids: DY. CHIEF ENGINEER (PL)DEENDAYAL
PORT AUTHORITY.

BidOpeningAuthority: DY. CHIEF ENGINEER (PL) ,DEENDAYAL
PORT AUTHORITY.

Address: DY. CHIEF ENGINEER (PL),DEENDAYAL

PORT AUTHORITY. A.0.Building, Annexe,
Gandhidham-370201,Kutch District, Gujarat
State, INDIA,

ContractDetails: Telephone:(0)02836-220009

DY. CHIEF ENGINEER (PL)
DEENDAYALPORTAUTHORITY

Note:

In case bidder sneed any clarifications or if training is required to participatein
online tenders, they can contact(n)Procure Support team at following address:-

(n) Code Solutions-Adivision of GNFCLtd.,(n)ProcureCell,
403, GNFC Infotower,S.G.Road,
Bodakdev, Ahmedabad-380054

(Gujarat).Contact Details:

Airtel:+91-79-40007501,40007512,40007516,40007517,40007525
BSNL:+91-79-2684511,26854512,26854513(EXT:501,512,516,517,525)
Reliance:+91-79-30181689

Fax:+91-79-26857321,40007533

E-mail:nprocure@gnvfc.net

TOLL FREE NUMBER:1-800-233-1010(EXT:501,512,516,517,525)
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INFORMATION AND INSTRUCTIONS FOR CONTRACTORS FOR E-TENDERING FORMING PART OF NIT AND TO
BE POSTED ON WEBSITE

1. Information and instructions for Contractors will form part of NIT and to be uploaded on website.

2. The intending bidder must have class-11I digital signature to submit the bid.

3. The Bid Document as uploaded can be viewed and downloaded free of cost by anyone including intending bidder.
But the bid can only be submitted after uploading the mandatory scanned documents.

4. Bidders may modify or withdraw their bids before last date and time of submission of bid as notified.

5. While submitting the modified bid, contractor can revise the rate of one or more item(s) any number of times (he
need not re-enter rate of all the items) but before last time and date of submission of bid as notified.

6. On opening date, the contractor can login and see the bid opening process. After opening of bids he will
receive the competitor bid sheets.

7. Contractor can upload documents in the form of JPG format and PDF format.

8. It is mandatory to upload scanned copies of all the documents including GST Registration No., as stipulated
in the bid document. If such document is not uploaded his bid will become invalid and cost of bid document
shall not be refunded.

9. If the contractor is found ineligible after opening of bids, his bid shall become invalid and cost of bid
document shall not be refunded.

10. If any discrepancy is noticed between the documents as uploaded at the time of submission of bid and hard
copies as submitted physically by the contractor the bid shall become invalid and cost of bid document

shall not be refunded.

11. Certificate of Financial Turn Over: At the time of submission of bid contractor may upload Certificate from
CA mentioning Financial Turnover of last 3 (three) years or for the period as specified in the bid document
and further details if required may be asked from the contractor after opening of technical bids. There is

no need to upload entire voluminous balance sheet.

12. Contractor must ensure to quote rate of each item. If any cell is left blank and no rate is quoted by the
bidder, rate of such item shall be treated as "0" (ZERO).

13. The Draft information and instructions to Contractors may be modified suitably by NIT approving
authority as per requirement.

14. All the mandatory document required/prescribed for pre-qualification have to be enclosed by the bidder
Failing which his offer shall be rejected and treated as non- responsive. However, additional documents
Required if any for verification of the original documents shall be submitted by the bidder if required by

DPA.

List of Documents to be scanned and uploaded within the period of bid submission:

I. Payment towards tender fee shall be submitted through digital mode/online transfer in the account of Port
and proof for transfer with transaction number shall be uploaded towards cost of Tender Fees.

[1. Payment towards EMD submitted through digital mode/online transfer in the account of Port

and proof for transfer with transaction number shall be uploaded towards cost of EMD Fees.

III. In case of Micro and Small Enterprise (MSMEs) holding valid certificate issued by any agencies/
Organization under the Ministry of Micro, Small and Medium Enterprise indicating the list of activity related
to the subject tender only shall become eligible for exemption from payment of tender fee/ EMD. shall
Upload in Preliminary bid stage a scanned copy of valid certificate, as well as duly filled in and signed ‘Bid
Securing Declaration’ as per format provided in the tender document.

IV. Duly signed integrity pact by the bidder & one witness to be submitted in preliminary bid.

Bid Document

I. Certificates of Work Experience of successfully completed works issued by the client.

I1. Certificate of Financial Turnover from CA.

[II. Any other Document as specified in the NIT.

IV. Affidavit as per provisions of NIT.

V. Certificate of Registration for GST, PAN and acknowledgement of up to date filed return if required.

VI. Bid capacity calculations along with balance financial liability of works in hand.
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SECTION -1

INSTRUCTIONS TO BIDDERS

GENERAL



1.1

1.2

3.2

3.3

Page|

Scope of Bid

The EXECUTIVE ENGINEER, Pipeline Division, DEENDAYAL PORT
AUTHORITY, invites bids by E-Tendering for the construction of works of
“PROVIDING AND LAYING OF CHEMICAL PRODUCT PIPELINE
FROM OIL JETTY NO.7 TO Y JUNCTION INSIDE OIL JETTY
COMPLEX-KANDLA” detailed in the table given in NIT. The bidders
may submit on-line bids for the work detailedin the table given in NIT.

The successful bidder will be expected to complete the works by the
intended completion date specified in the contract data.

Source of Funds.

The employer has arranged the funds from internal resources and will have
sufficient funds in Indian currency for execution of the works.

Eligible Bidders.

The invitation for Bids is open to all eligible bidders meeting the eligibility
criteria as defined in clause no .4

All bidders shall provide in Section-2, form of Bid and Qualification
Information, a statement that the Bidder is not associated, nor has been
associated in the past, directly or indirectly, with the consultant or any other
entity that has prepared the design, specifications, and other documents
for the Project Manager for the Contract. A firm that has been engaged by
the Employer to provide consulting services for the preparation or
supervision ofthe works, and any of its affiliates, shall not be eligible to bid
Government-ownedenterprisesmay only participate if they are legally and
financially autonomous, operate under comer ciallaw and are not ade
pendent agency of the Employer subject to fulfilment of Minimum
Qualifying criteria.

Bidders shall not be under a declaration of ineligibility for corrupt and
fraudulent practices issued by the employer in accordance with clause 37.

Eligibility Criteria

a. Experience of similar works executed during the last seven years,
anddetails like monetary value, clients, and proof of satisfactory
completion.

b. Documentary evidence of adequate financial standing and proof from
clientfor satisfactory completion of works.

c. Equipment requirement/schedule.
d. Managerial/Manpower requirement

e. Project Planning and Quality Control procedure to be adopted.



4.2
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f. Information regarding projects in hand, current litigation, orders
regardingexclusion, expulsion or black listing, if any.

g. Trained & Certified workmen proposed to be employed at the work site
of the project. The Contractor must undertake to employ of certified
worker to the extent of 20% of total strength. Valid certificates by a
recognized University, technical Board, or Ministry of Government of India
would only be taken cognizance of.

If the Employer has not undertaken pre-qualification of potential bidders,
All bidders shall include the following information and documents with their
bidsinSection-2.

a.

K.

Copies of original documents defining the constitution or legal
status, place of registration, and principal place of business,
written power of attorney of the signatory of the Bid to commit
the Bidder.

Total monetary value of construction work performed for each of
the last five years.

Experience in works of a similar nature and size for each of the
last five years, and details of works underway or contractually
committed, and Employers who may be contacted for further
information on those contracts.

Major items of construction equipment proposed to carry out the
contract.

Qualifications and experience of key site management and
technical personnel proposed for the contract.

Reports on the financial standing of the Bidder, such as profit
and loss statements and auditor's reports for the past five years.

Evidence of adequacy of working capital for this contract (access
to line(s) of credit and availability of other financial resources).

Authority to seek references from the Bidder's bankers.

Informationr regarding any litigation, current or during the last five
years, in which the Bidder is involved, the parties concerned, and
disputed amount

Proposal for subcontracting components of the works amounting
to more than 10 percent of the Bid Price (for each qualification
should attached);and

The proposed methodology and program of construction,

backed with equipment planning and deployment, duly
supported withbroad calculations and quality control procedures
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proposed to be adopted justifying their capability of execution
and completion of the work as per technical specifications within
the stipulated period of completionas per milestones (for all
contracts over Rs 10M).

I.  PAN, Registration with Provident Fund Authorities, GST
Registration No.Copy.

4.3 To qualify for award of the contract, bidders are advised to note the
minimumqualification criteria specified below.

Average annual financial turnover during the last three years ending
31st March of the previous financial year should be at least Rs.
754.87 Lacs (Excluding GST).

Average annual Turnover based on CA certificate duly stamp, signhed
with UDIN/Membership number is to be submitted failing which bid will be
stand non-responsive.

Experience of having successfully completed similar works during last
7 years ending last day of month previous to the one in which
applications are invited should be either of the following.

a. Three similar completed works each costing not less than the Rs. 1006.50

lacs (Excluding GST).

or

b. Two similar completed works each costing not less than the Rs.1258.12

C

Lacs (Excluding GST).

or
One similar completed works each costing not less than the Rs. 2013.00
Lakhs (Excluding GST).

iii. Similar Works” means Supply, Fabrication and
Installation/Erection/ Laying of Pipelines, Structural
steel/ Steel Tanks for handling hydrocarbons, Edible
oil, chemicals or any type of products
(separately/combined) with or without associated
works (i.e., firefighting / civil/ electrical/
instrumentation/ safety equipment’s etc.) for the
sector of Ports/ Fertilizers/ Refineries/ Gas/ power/
petrochemical industries or any other hydrocarbon/
Chemical industries. If the bidder has executed the
work in private organization necessary TDS
certificate issued by the component authority shall be
submitted.



4.4

4.5

4.6
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“If the similar work is executed as sub-contractor, the
work experience shall be considered for pre-
qualification only, if same is carried out in Govt./ Semi
Govt./ Public Sector Undertakings/ Autonomous Body
working under Govt. of India/ Public Limited company
(listed on National Stock Exchange or Bombay Stock
Exchange) subject to submission of sub-contract
permission issued by the respective authority i.e.
principle employer prior to execution of the work. It is
mandatory to upload the sub-contract permission letter
obtained from the respective authority i.e. principle
employer along with completion Certificate / Form 3A
authenticated by concern respective authority i.e.
principle employer. If the sub contract permission,
completion certificate/ form 3A uploaded by bidder is
not authenticated by issuing authority the bid shall be
considered as non-responsive and if same is declared
forged or mis-match any content from original certificate
or informed by concern authority that they have not
issued said certificate/ form 3A, the bidder shall be
debarred for participating in new tenders of civil
engineering department for period of two years. The
decision taken by DPA shall be final.”

In addition to above, the criteria regarding satisfactory
performance of the work, Personnel, establishment,
plant, equipment, etc. may be incorporated according
to the requirement of the project.

To qualify for a package of contracts made up of this and other contracts
for which bids are invited in the NIT, the bidder must demonstrate having
experience and resources sufficient to meet the aggregate of the
qualifying criteria for the individual contracts.

Sub- contractors' experience and resources shall not be taken into
accountin determining the bidder's compliance with the qualifying
criteria except to the extent stated in 4.4 above.

Bidders who meet the minimum qualification criteria will be
qualified only iftheir available bid capacity is more than the total bid
value. The available bid capacity will be calculated as under:

Assessed Available Bid capacity=AXNX2-B, Where

“N”= Number of years prescribed for completion of the subject

contract.

“A”= Maximum value of works executed in any one year during last

seven

years (at current price level)
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“B”= Value at current price level of existing commitment s and on
goingworks to be completed in the next’ N’ years.

Note: For bring the value of works to current level, following
multiplyingfactors shall be applicable with reference to escalation

based on WPI.
Financial 2023-24 | 2022- 2021- 2020- 2019- 2018- 2017-
Year 23 22 21 20 19 18
Index 151.4 152.5 139.4 123.4 121.8 119.8 114.9
Multiplying | 4 g9 0.99 1.09 1.23 1.24 1.26 1.32
factor

The Bidder shall furnish statements showing the value of existing commitments
and ongoing works as well as the stipulated period of completion remaining for
each of the works preferably countersigned by the Nodal Officer or his nominee-
in charge.

4.7 Even though the bidder meets the above qualifying criteria, they
aresubject to be disqualified if they have:

- Made misleading or false representations in the forms,
statements and attachments submitted in proof of the
qualification requirements: and/or

- Record of poor performance such as abandoning the
works, not properly completing the contract, inordinate
delays in completion, litigation history or financial
failures etc,.

5. One Bid per Bidder

5.1. Each bidder shall submit only one bid. A bidder who submits more than one
Bid (other than as a subcontractor or in cases of alternatives that have been
permitted or requested) will cause the entire proposal with the Bidder's
participation to be disqualified.

5.2 Joint Venture.

Companies/Contractors may jointly undertake contract/contracts.
The number of partners in JV/Consortium shall be limited to maximum of
three. Each entity would be jointly and severely responsible for completing
the task as per the contract, however declaration of the Lead member (JV
has to designate one partner as Lead Member in their MOU) to be
indicated by bidders. The firms with at least 26% equity holding each are
allowed to jointly meet the eligibility criteria.

6 Cost of Bidding

6.1 The bidder shall bear all costs associated with the preparation and
submissionof his Bid, and the Employer will in no case be responsible and
liable for those costs.



7.1

8.2

8.2

8.3

9.

9.1
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7. Site Visit

The Bidder, at his own responsibility and risk is encouraged to visit and
examines the site of works and its surroundings and obtain all information
that may be necessary for preparing the Bid and entering into a contract for
construction of the works. The costs of visiting the site shall be at the
Bidders' own expense.

BIDDING DOCUMENTS
Content of Bidding Documents

The set of bidding documents comprises the documents listed in the below
and addenda issued in accordance with clause-10:

Invitation for Bids (NIT)

SECTION 1 Instruction to Bidders

SECTION 2 Forms of Bid, Qualification Information and letter of
Acceptance

SECTION 3 Conditions of Contract and Special

ConditionsSECTION 4 Contract Data

SECTION 5 Site Conditions and Specifications

SECTION 6 Forms of Securities

SECTION 7 Drawing

SECTION 8 Bill of

quantities

. One set of bidding documents will be issued to the bidder. The document
should be completed and returned with the bid.

.1 The bidding documents shall be downloaded. The documents should be
completely filled and submitted through on line Tendering process and
one copy shall be submitted within 7 days of the date of opening of the
tender.

The bidder is expected to examine carefully all instructions, conditions of
contract, contract data, forms, terms, technical specifications, bill of
quantities, forms, drawings, annexure in the bid document. Failure to
comply with the requirements of the bid document shall be at the bidder's
own risk. Pursuant to clause 26 hereof, bids which are not substantially
responsive to the requirements of the bid documents shall be rejected.

Clarifications of the Bidding Documents

A prospective bidder requiring any clarification of the bidding documents
may notify the employer in writing or by electronic form and be confirmed
by hardcopy at the Employer’s address indicated in the invitation to bid.
The employer will respond to any request for clarification which he received
earlier than
days(Suggested7days)priortothedeadlineforsubmissionofbids. Theclarifica
tionsshallbeuploadedonWebsiteofhttps://tender.nprocure.com.



11.1

9.2

9.21

9.2.2

9.2.3

9.2.4.

9.2.5

10.
10.1

10.2
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Pre—bid meeting

The bidder or his official representative is invited to attend a pre-bid
meeting which will take place at Old Board Room, Administrative office,
Gandhidham on xx/xx/2025 @ xx:xx hours.

The purpose of the meeting will be to clarify issues and to answer
guestions on any matter that may be raised at that stage.

The bidder is requested to submit any questions in writing or by cable to
reach the Employer not later than one week before the meeting

Minutes of the meeting, including the text of the questions raised (without
identifying the source of enquiry) and the responses given will be
transmitted without delay to all purchasers of the bidding documents
without delay. Any modification of the bidding documents listed in Sub-
Clause 8.1 which may become necessary as a result of the pre-bid meeting
shall be made by the Employer exclusively through the issue of an
Addendum pursuant to Clause 10 and not through the minutes of the pre-
bid meeting

Non-attendance at the pre-bid meeting will not be a cause for
disqualificationof a bidder.

Amendment of Bidding Documents

Before the deadline for submission of bids, the Employer may modify the
bidding documents by using addends.

Any addendum thus issued shall be part of the bidding documents and
shall be communicated by uploading online on
https://tender.nprocure.com. Or in writingor by cable to all the purchasers
of the bidding documents. Prospective bidders shall acknowledge receipt
of each addendum by cable to the Employer.

10.3 To give prospective bidders reasonable time in which to take an addendum
into account in preparing their bid, the Employer shall extend as necessary
the deadline for submission of bids, in accordance with sub-clause 20.2
below.

C.

1.

PREPRATIION OF BID:

Language of Bid

All documents relating to the bid shall be in the English language.

12.

12.1

Documents comprising the Bid

The bid submitted by the bidder shall comprise the following:

A) Technical Bid:



Page|211

(i) Bid Security(EMD).

(i) Qualification Information Form and Document (Pursuant to clause 4
hereof) and any other materials required to be furnished and submitted
by the bidder in accordance with these instructions. The documents
listed under Sections 2, 4 and 8 of Sub-Clause 8.1 shall be filled in
without exception.

B) Financial Bid:.
i. Contractors Bid duly filled and digitally signed by bidder.
ii. Priced bill of quantity duly filled and digitally signed by bidder.

13. Bid Prices

13.1 The contract shall be for the whole works as described in sub clause 1.1
based on the priced Bill of Quantities submitted by the Bidder.

13.2 The bidder shallfill in rates and prices for all items of the works described
in the bill of quantities. Items for which no rate or price is entered by the
bidder will not be paid by the Employer when executed and shall be
deemed coveredby the other rates and prices in the Bill of Quantities.

13.3 All duties, taxes, and other levies payable by the contractor under the
contract, or for any other cause shall be included in the rates, prices and
total Bid Price submitted by the bidder.

13.4 The rates and prices quoted by the bidder are subject to adjustment
during the performance of the contract. In accordance with the provisions
of clause 47 of the conditions of contract.

14. Currencies of Bid and Payment

14.1  The unit rates and the prices shall be quoted by the bidder entirely in
Indian Rupees.

15.  Bid Validity

15.1 Bids shall remain valid for a period 120 days from the last date of
submissionof Bid. A bid valid for a shorter period shall be rejected by the
Employer as non-responsive.

15.2 In exceptional circumstances, prior to expiry of the original time limit, the
Employer may request that the bidders may extend the period of validity
for a specified additional period. The request and the bidders’ responses
shall be made in writing or by cable. A bidder may refuse the request
without forfeiting his bid security. A bidder agreeing to the request will not
be permitted to modify his bid.
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16. Bid Security (Earnest Money Deposit - EMD)

A. Earnest money Deposit (EMD) shall be Rs. 25,16,246/- to be submitted
in form of Insurance Surety Bond / Bank guarantee of Nationalized/
scheduled bank (except Co-operative) Banks having its branch at
Gandhidham in favour of Deendayal Port Authority. EMD in any other
form shall not be accepted. Micro and Small Enterprises shall be
exempted from submission of EMD as indicated in the NIT conditions.

B. The EMD up to Rs. 5 lakhs be payable by Digital transfer. EMD beyond
Rs.5 lakhs be payable in the form of Insurance Surety Bond / Bank
Guarantee for the entire amount from any Nationalized / Scheduled
Bank (Except Co - Operative Bank) having its branch at Gandhidham.
Bank Guarantee submitted as Earnest Money shall be valid for 28 days
beyond the validity of the bid. Bank Guarantee shall be verified in
dependently by the Port with the bank before finalization of technical
offer. In the event of lack of confirmation of issue of the Bank Guarantee
by the Bank, the bid shall stands disqualified.

C. EMD of unsuccessful bidders other than L1 and L2 be refunded
immediately after ranking of price bids. Earnest Money of L2 be
refunded immediately after entering into agreement with L1 and
acceptance of Performance Guarantee from L1.

D. EMD shall be refunded suo-motto without any application from the bidders.

E. The Bid Security of the successful bidder will be discharged after he
has signed the Agreement and furnished the required Performance
Security.

F. The Bid Security may be forfeited, if

1. The bidder withdraws the Bid after Bid opening during the period of Bid
Validity;

2. The Bidder does not accept the correction of the Bid Price pursuant to
clause 27.

3. The successful Bidder fails within the specified time limit to
a. sign the Agreement or
b. furnish the required Performance Security.

G. In case of Micro and Small Enterprise (MSMEs) holding valid
certificate issued by any agencies/ organization under the
Ministry of Micro, Small and Medium Enterprise indicating the
list of activity related to the subject tender ONLY shall become
eligible for exemption from payment of tender fee/ EMD. Such
bidder shall upload in Preliminary proposal a scanned copy of
valid certificate, as well as duly filled in and signed ‘Bid Securing
Declaration’ as per format provided in the tender document
(Annexure II), failing which the bid shall be considered non-
responsive. Such bidders shall upload the scanned copy of
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valid certificate in Preliminary bid. List of activity related to the
subject tender as per National Industrial Classification-2008 for
exemption of tender fee and EMD are listed below”.

NIC codes regarding similar work is mentioned below:

NIC Code Activities

Section F Construction

Division 42, | Construction of utility projects
Group 422,
Class 4220

%Jgéglass Construction of long distance pipelines or urban pipelines

Alternative Proposals by Bidders

Conditional offer or Alternative offers will not be considered further in the
process of tender evaluation.

18. Format and Signing of Bid

18.2 The Bid shall contain no alterations or additions, except those to comply with

19.
19.1

instructions issued by the Employer, or as necessary to correct errors
madeby the bidder in which case such corrections shall be initialed by
the personor persons signing the bid.

Submission of bids
Sealing and marking of bids

The bidder shall put Bid security document as per clause No.16, hereof in
one envelope and properly seal and mark as “Bid Security”. The bidder
shall put documents mentioned in clause No.12.1.A (ii) in separate
envelope and properly seal and mark as “Technical Bid”. Then put both
these envelopes into separate envelope, properly seal and mark as
“Technical Bid”.

The bidder shall seal “Financial Bid” as per Clause No.12.1. (B) hereof, in
separate envelope duly marking the envelope as “Financial Bid”.

These envelopes than be put inside one outer envelope and sealed, duly
marking the outer envelope as “Technical Bid and Financial Bid”.

19.2 The envelopes shall

(a) be addressed to Nodal Officer/Employer at the following address.

(insert address of office for bid submission), and

(b) bear the following identification:
Bid fOr ... (name of contract)
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Bid reference No.........cccccvevieieiicii, (Insert number)
DO NOT OPEN BEFORE (time and date for opening, per Clause
23)Name and address of the bidder.

The tender complete in all respect should be put in the tender box
(markedtender No_) in the office of upto -
p.m. on due date and open at on the same date

inpresence of such of the tenderers who may wish to be present.

In addition to the identification required in Sub-Clause 19.2, the inner
envelopes shall indicate the name and address of the bidder of the bidder
to enable the bid to be returned unopened in case it is declared late,
pursuantto Clause 21, or the bid is declared non responsive. If the outer
envelopes are not sealed and marked as above, the Employer will assume
no responsibility for the misplacement or premature opening of the
Technical bid and financial bid.

Deadline for submission of the Bids

Bids must be received by the Employer at the address specified above
notlater than in the event of the specified date for the submission of bids
being declared a holiday by the Employer. The bids will be received upto
17/06/2025 the appointed time on the next working day.

The Employer may extend the deadline for submission of bids by issuing
an amendment in accordance with Clause 10, in which case all rights and
obligations of the Employer and the bidders previously subject to the
original deadline will then be subject to the new deadline.

The bidder shall give an undertaking that no change has been made
in thehard copy of tender documents he has downloaded from the web
site. Discrepancy, if any is noticed at any stage between the Port’s tender
document and the hard copy submitted by the bidder conditions mentioned
in online tender unloaded by Port shall prevail beside the bidder shall
be liablefor legal action for the lapses.

Late Bids

Any bid received by the Employer after the deadline prescribed in Clause
20 will be considered as non-responsive.

Modification and Withdrawal of Bids

Bidders may modify or withdraw their bids before the deadline
prescribed inClause 20.

Each Bidder’s modification or withdrawal notice shall be prepared, sealed,
marked, and delivered in accordance with Clauses 18 & 19, with the outer
and inner envelopes additionally marked “MODIFICATION” or
“WITHDRAWAL” as appropriate.

No bid may be modified after the deadline for submission of bids.
Withdrawal or modification of a Bid between the deadline for submission
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ofbids and the expiration of the original period of bid validity in Clause
15.1 above or as extended pursuant to Clause 15.2 may result in the
forfeiture ofthe Bid security pursuant to Clause 16.

Bidders may only offer discounts to, or otherwise modify the prices of
their bids by submitting bid modifications in accordance with this clause
or includedin the original bid submission.

BID OPENING AND EVALUATION
Bid opening

On the due date and appointed time as specified in clause 20, the
Employerwill first open Technical bids of all bids received (except those
received late) including modifications made pursuant to clause 22 in
presence of the bidders or their representative who choose to attend. In
the event of the specified date for Bid opening being declared a holiday by
the Employer, the bids will be opened at the appointed time and location
on the next working day.

Envelopes marked “WITHDRAWAL” shall be opened and read out first.
Bids for which an acceptable notice of withdrawal has been submitted
pursuant to clause 22 shall not be opened.

Bidder's name, withdrawals, modifications of technical bid, the presence of
bid security and such other details, as the Employer may consider
appropriate will be announced by the Employer at the opening.

If all Bidders have submitted unconditional Bids together with requisite bid
security, then all bidders will be so informed then and there. If any Bid
contains any deviation from the Bids documents and/or if the same does
not contain Bid security in the manner prescribed in the Bid documents,
then thatBid will be rejected and the Bidder informed accordingly. The
sealed financialbid containing priced BOQ will be returned to him without
opening. All valid financial bids whose technical bids have been
determined to be substantially responsive in accordance with Clause 26
hereof, shall be opened on the specified date from declaring the results of
the Technical Bid, in presence ofthe bidders or their representatives who
choose to attend. The Bidder’s name, the Bid prices, the total amount of
each Bid and of any alternative Bid (if alternatives have been requested or
permitted), any discounts, Bid modifications and withdrawals, and such
other details as the Employer at the opening. Any bid price, discount, or
alternative Bid price which is not read out and recorded at Bid opening,
will not be taken into account in Bid evaluation.

The Employer shall prepare minutes of the Bid opening, including the
information disclosed to those present and the minutes shall form part of
the contract.

Process to be confidential.

Information relating to the examination, clarification, evaluation and
comparison of the bids and recommendations for the award of a contract
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shall not be disclosed to Bidders or any other persons not officially
concerned with such process until the award to the successful bidder has
been announced.

25. Clarification of Bids

26.

26.1

26.1.1

26.1.2

27
271

To assist in the examination and comparison of Bids, the Employer may,
at his discretion, ask any Bidder for clarification of his Bid, including
breakdownof unit rates. The request for clarification and the response
shall be writing orby cable, but no change in the price or substance of the
Bid shall be sought, offered, or permitted except as required to conform the
correction of arithmetic errors discovered by the Employer in the evaluation
of the Bids in accordance with Clause 27.

Subject to above Para, no Bidder shall contact the Employer on any matter
relating to his bid from the time of the bid opening to the time the contract
is awarded. If the Bidder wishes to bring additional information to the
notice of the Employer, he should do so in writing.

Any effort by the Bidder to influence the Employer’s bid evaluation, bid
comparison or contract award decisions, may result in the rejection of
his bid. No bid may be modified after the deadline for submission of bids

Examination of Bids and Determination of Responsiveness

Prior to detailed evaluation of Bids, the Employer will determine whether
each Bid(a) has been properly digitally signed (b) meets the eligibility
criteria defined in Clause 4 (c) is accompanied by the required Bid
security and; (d)is responsive to the requirements of the Bidding
documents.

A substantially responsive Technical and Financial Bid is one which
conforms to all the terms, conditions and specification of the Bidding
documents, without material deviation or reservation. A material deviation
or reservation is one (a) which effects in any substantial way the scope,
qualityor performance of the Works; (b) which limits in any substantial
way, the Employer’s rights or the Bidder’s obligations under the contract;
or (c) whose rectification would affect unfairly the competitive position of
other Bidders presenting responsive Bids.

If a Technical Bid is not substantially responsive, it will be rejected by the
Employer, and may not subsequently be made responsive by correction
or withdrawal of the non-confirming deviation or reservation.

Correction of Errors

Bids determined to be responsive will be checked by the Employer
for anyarithmetic errors. Errors will be corrected by the Employer as
follows.

(a) Where there is a discrepancy between the rates in figures and in
words,the rate in words will govern;

(b) Where there is discrepancy between the unit rate and the line item
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total resulting from multiplying the unit rate by the quantity, the unit
rate as quotedwill govern.

27.2 The amount stated in the Bid will be adjusted by the Employer in
accordance with the above procedure for the correction of errors and,
with the concurrence of the Bidder, shall be considered as binding
upon the bidder. If the Bidder does not accept the corrected amount
the Bid will be rejected, andthe Bid security may be forfeited in
accordance with sub-Clause.16. F. (b).

28  NIL.

29 Evaluation and Comparison of Bids

29.1 The Employer will evaluate and compare only the Bids determined

to beresponsive in accordance with Clause 26.
29.2 In evaluating the Bids, the Employer will determine for each Bid the

29.3

294

31

31.1

evaluated Bid Price by adjusting the Bid Price as follows:

(a)Making any correction for errors pursuant to Clause 27;

(b)Making appropriate adjustments to reflect discounts or other
pricemodification offered in accordance with Sub Clause 22.5

The estimated effect of the price adjustment conditions under Clause
47 ofthe conditions of contract, during the period of implementation of the
Contract, will not be taken into account in Bid evaluation

IF the Bid of the successful Bidder is seriously unbalanced in relation to
the Nodal Officer or his hominee’s estimate of the cost of work to be
performed under the contract, the Employer may require the Bidder to
produce detailed price analyses for any or all items of the Bill of Quantities,
to demonstrate the internal consistency of those prices with the
implementation/construction methods and schedule proposed

NIL.
AWARD OF CONTRACT

Award Criteria

The Employer will award the Contract to the Bidder whose Bid has been
determined to be responsive to the Bidding documents and who has
offeredthe lowest evaluated Bid Price, provided that such Bidder has
been determined to be (a) eligible in accordance with the provisions
of Clause 3and (b) qualified in accordance with the provisions of Clause
4. The second bidder (i.e. L2) shall be kept in reserve and may be invited
to match the bid submitted by the (L 1) bidder in case such bidder
withdraws or is not selected for any reason.
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Employer’s Right to accept any Bid and to reject any or all.

Notwithstanding clause 31, the Employer reserve the right to accept or
reject any bid and to cancel the bidding process and reject all bids, at
any time priorto the award of contract, without thereby incurring and liability
to the affected bidder or bidders of the grounds for Employer’s action.

Notification of Award and Signing of Agreement.

The Bidder whose Bid has been accepted will be notified of the award by
the Employer prior to expiration of the Bid validity period by cable, telex
or facsimile confirmed by registered letter. This letter (hereinafter and in
the Conditions of Contract called the “letter of Acceptance”) will state the
sum that the Employer will pay the Contractor in consideration of the
execution, completion and maintenance of the Works by the Contractor as
prescribed by the Contract (hereinafter and in the Contract called the
“Contract Price”).

The notification of award will constitute the formation of the Contract
subjectto the furnishing of a performance security in accordance with
the provisionsof Clause 34.

The Agreement will incorporate all correspondence between the
Employer and the successful bidder. It will be signed by the employer and
sent to the successful Bidder within (28 days of award of work for global
tender and Within 14 days for domestic tender) following the notification
of award alongwith the Letter of Acceptance. Within (28 days for global
tender and within 21 days for domestic tender) of receipt, the successful
Bidder will furnish the performance security and sign the Agreement with
the Employer.

Upon the furnishing by the successful Bidder of the Performance Security,
the Employer will promptly notify the other Bidder that his Bid have been
unsuccessful and release the Bid security (EMD).

Performance Security

Security Deposit shall be 10% of Contract price of which 5% of contract

price should be submitted as Digital transfer / Insurance Surety Bond / FDR
or Bank Guarantee of Nationalized/ scheduled bank (except Co-operative)
Banks having its branch at Gandhidham within 21 days of receipt of Letter of

Acceptance and balance 5% recovered as Retention Money from Running

Bills. Recovery of 5% of Retention Money to commence from the first bill
onwards @ 5% of bill value from each bill. Retention Money be refunded

within 14 days from the date of payment of final bill. Balance SD to be

refunded immediately not later than 14 days from completion of defect
liability period and submission of ‘No due certificate' from the Geologist,
Geology and Mining department, Bhuj & payment of welfare cess of Final
bill.
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Failure of the successful Bidder to comply with the requirements of Sub-
Clause 34.1 shall constitute sufficient grounds for cancellation of the award
of work and forfeiture of the Bid security.

“The documentary evidence (copy of paid Challan in Govt. Treasury) of
Welfare Cess @ 1% of work done or as amended by Statutory Authority
from time to time, paid on final bill shall be submitted before releasing the
Performance Guarantee.”

Advance Payment

The Employer will provide an Advance Payment on the Contract Price as
stipulated in the conditions of Contract, subject to maximum amount, as
stated in the Contract Data .clause 51 (Section 3)

Conciliator

The employer proposes that CIDC — SIAC Arbitration Centre be appointed
as Conciliator under the contract as provided in sub-clause 24.4 of
condition of contract. If the bidder disagrees with this proposal, the bidder
should so state in bid.

37 Corrupt or Fraudulent Practices

37.1

37.2

The Employer requires that Bidders/Suppliers/Contractors under this
contract, observe the highest standard of ethics during the procurement
and executionof this contract. In pursuance of this policy, the Employer:

(a) defines, for the purpose of these provisions, the terms set forth below
as follows:

(iy “Corrupt practice” means the offering, giving, receiving or soliciting of
anything of value to influence the action of a public official in the
procurement process or in contract execution; and

(i) “fraudulent practice” means a misrepresentation of facts in order to
influence a procurement process or the execution of a contract to the
detriment of the Employer, and includes collusive practice among
Bidders (prior to or after bid submission) designed to establish bid
pricesat artificial non-competitive levels and to deprive the Employer
of the benefits of free and open competition.

(b) Will reject a proposal for award of work, if he determines that the
bidder recommended for award has engaged in corrupt or
fraudulent practicesin competing for the contract in question.

(c) Will declare a Bidder ineligible, either indefinitely for a stated period
of time, to be awarded a contract/contracts, if he at any time
determines that the Bidder has engaged in corrupt or fraudulent
practices in competing for or in executing, the contract.

Furthermore, Bidders shall be aware of the provision stated in sub-
clause 59.20f the conditions of Contract (Section - 3).
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SECTION 2

FORMS OF BID, QUALIFICATION INFORMATION AND LETTER OF

© g M w0 N =

ACCEPTANCE

TABLE OF FORMS

FORM OF BID

CONTRACTOR'’S BID
PRE-QUALIFICATION OF BIDDERS
LETTER OF ACCEPTANCE

NOTICE TO PROCEED WITH THE WORK
AGREEMENT FORM
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SPECIMEN FOR FORM OF BID
(To be executed on bidder’s letter head)
Date-
Tender No. 06-PL/2025

Name of Work: PROVIDING AND LAYING OF CHEMICAL PRODUCT PIPELINE
FROM OIL JETTY NO.7 TO Y JUNCTION INSIDE OIL JETTY COMPLEX-KANDLA..
To

The DY. CHIEF ENGINEER (PL),
Pipeline Division,

DEENDAYAL PORT AUTHORITY,
Ground Floor, A.O. Building,
Gandhidham-370201,

Kutch District Gujarat-State, INDIA.

We, the undersigned, declare that:

(a) we have examined and have no reservations to the tender documents,
including addenda and clarifications issued vide ..........

(b) we offer to execute the work in conformity with the tendering documents
andin accordance with the delivery schedules specified in the schedule of
requirements in accordance with the tender document bearing
no 06-PL/2025

(c) The total price of our tender, excluding any discounts offered in item(d)
below, is [ insert the total tender price in words and figures, indicating the
various amounts and the respective currencies];[in case of techno-
commercial offer it shall be mentioned that ‘as filled in the price bid’]

(d) The discounts offered and the methodology for their application are:

Discounts. if our tender is accepted, the following discounts shall apply.

Methodology of application of the discounts. The discounts shall be
applied using the following method:

(e) our tender shall be valid for the period of time specified in [ITB Sub-clause
15.1], from the date fixed for the tender submission deadline in
accordancewith [ITB Sub- clause20.1] , and it shall remain binding upon
us and may be accepted at any time before the expiration of that period or
any extendedperiod accordance with [ITB Sub-clause 15.2];

(f) If our tender is accepted, we commit to submit a performance guarantee
in accordance with [insert relevant clause no., ITB Sub-clause 34] for the
due performance of the contract, as specified in specimen form for the
purpose.

(g) We, including any subcontractors or contractors for any part of the
contract,{Insert the nationality of the Tenderer, including that of all parties
that comprise the Tenderer, if the tenderer is a JV. And the nationality each
subcontractor and Contractor}

(h) We have no conflict of interest in accordance with [ITB Sub-clause no 5].
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Our firm, its affiliates or subsidiaries- including any subcontractors or
contractors for any part of the contract - has not been declared
ineligible by

the port, under laws of India or official regulations in accordance with[ITB
Sub-clause no.3]

We understand that this tender, together with your written acceptance
thereof included in your notification of award, shall constitute a binding
contract between us, until a formal contract agreement is prepared and
executed in accordance with[ITB Sub-clause 33] and as per specimen
from the purpose;

(k) We understand that you are not bound to accept the lowest evaluated

()

tenderor any other tender that you may receive.

We also make specific note clauses of [ITB, NIT] under which the contract
is governed.

(m) In case of out station firms, having a branch in India for liaison purposes,

please mention the name of the contact person and Tel. no., Fax. no., and
mail-Id and also the complete postal address of the firm.

(n) We understand that the communication made with the firm at (m), by the

port shall be deemed to have been done with us.

Signed: [insert signature of person whose name and capacity are
shown] In the capacity of [insert legal capacity of person signing the
form of tender]

Name:[insert complete name of person signing the form of tender]

Duly authorized to sign the tender for and on behalf of: [insert complete
name oftenderer]

Dated on day of , (insert date
ofsigning)
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CONTRACTOR’S BID

Description of the works: - PROVIDING AND LAYING OF CHEMICAL
PRODUCT PIPELINE FROM OIL JETTY NO.7 TO Y JUNCTION INSIDE OIL
JETTY COMPLEX-KANDLA..”

BID

TO

Addres

GENTLEMEN,

We offer to execute the works described above in accordance above with the

conditions of Contract accompanying this bid for the contract price of (in
figures) (in
letters)

The advance payment required / not required as per rule.

We accept appointment of as the conciliator’s
letter.Or

We do not accept the appointment of as the
conciliator and proposed instruct that be appointed as conciliator

who’sdaily fees and biographical data are attached.

This bid and your written acceptance of it shall constitute a binding contract
between us. We understand that you are not bound to accept the lowest or any

bid you receive.

We undertake that, in competing for (and, if the award is made to us, in executing) the
above contract, we will strictly observe the laws against fraud and corruption in force
In Indianamely “prevention of corruption act 1988”

We hereby confirm that this bid complies with the bid validity and security required by
the bidding documents.

We attach herewith our copy of permanent account number

(PAN)Yours faithfully,

Authorized Signature:

Name& title of signatory

Name of Bidder

Addres

Notes:

To be filled in by the bidder, together with his particulars and date of submission at
thebottom of the form of bid.



Page|324

Pre-Qualification of bidders

The information to be filled in by the bidder in the following pages will be used for

purposes of pre-qualification as provided for in the instructions to tenderers.

1. Only for individual bidders

Constitution or legal status of bidder (attach copy)

e Place of registration
e Principal place of business
e Power of attorney of signatory of bid (Attach)

2. Turnover of the firm/JV

YEAR TURN OVER

2021-22
2022-23
2023-24

Average

Attachments: Financial reports for the last three years; balance sheets, profit and loss
statement, auditor’s reports (in case of companies/ corporation) etc., list them below and

attach copies.

3. Similar works

Particulars Year No. of works Value

Total value of 2017-18
completed similar 2018-19
work as defined in the 2019-20
tender document 2020-21
during last 7 years 2021-22

2022-23

2023-24
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Attachments: Supporting documents, viz., successful completion certificates from

clients, other documentations to substantiate the similarity of work as per definition of

“similar work” employers reserve the right to verify the information;

4. Information on bid capacity (works for which bids have been submitted and

works which are yet to be completed) as on the date of this bid.

(A) Existing commitments and on-going works.

Description| Plac | Contrac| Name & | Value Stipulate | Value of | Anticip
of work e& |tno.& |address |of dPeriod | remainin | ated
state | date of portor | contrac | of g to be date of
Dept. t completio | complet | compl
Rs n ed etion
1 2 3 4 5 6 7 8
(B) Works for which bids already submitted
Description of | Place & | Name& Value of Stipulated | Date when | Remarks if
work state  |address of | contract Period of decision is any
port or Rs completion expected
Dept.
1 2 3 4 6 7
Attach certificates from the nodal officer or his nominee(s)-in-charge.
5. The following contractor’s equipment are essential for carrying out the works.
The bidder should list all information requested below.
Item of Requirement | Owned/ Nos/ Age/condition Remarks
equipment no. capacity | leased capacity
/to be
procured
1 2 3 4 5 6
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6. Qualification and experience of key personnel proposed for administration and
execution of the contract. Attach biographical data. Refer also to sub clause
1.4.2(e) of instructions to bidders and sub clause 1.9.1 of the condition of contract.

(NOT APPLICABLE)
Position Name Qualification Years of Years of
experience experience in
(general) the proposed
position
Project
manager
Discipline
specialist etc.,

7. Proposed sub-contracts and firms involved. (NOT APPLICABLE)

Sections of the Value of sub- Sub- Experience in
works contract contractor similar work
(name and
address)
8. Information on litigation history in which the bidder is involved.

Other party (ies) Port / Dept. Cause of Amount Remarks
involved
showing
present
status

9. Additional information bidder may like to submit.

Duly authorized to sign this authorization on behalf of (insert complete

name of tenderer) Dated on_day of _[insert date of signing]
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LETTER OF ACCEPTANCE
(on letter paper of the port)

(date)

To:
(Name and address of the contractor)

Dear Sirs,
Sub: Tender no : 06-PL/2025.

“PROVIDING AND LAYING OF CHEMICAL PRODUCT PIPELINE FROM OIL
JETTY NO.7 TO Y JUNCTION INSIDE OIL JETTY COMPLEX-KANDLA..”

Ref: Your bid dated
And [list the correspondence with the bidder]
This is to notify you that your bid dated for
executionof the (name of the contract and identification

number,as given in the instructions to bidders) for the contract price of rupees
(amount in words and figures as corrected and modified in
accordance with the tender document is here by accepted by the
employer/Board).

You are hereby requested to furnish performance security, in the form
detailedin tender document for an amount of Rs. within { } days
ofthe receipt of this letter of acceptance valid upto 28 days from the date of
completion obligations expiry of taking over certificate subject to removal of
defects period i.e. upto and also sign the
contract agreement within{ } days of thereceipt of
this letter of acceptance , failing which action as stated in the tender document
will be taken.

Detailed letter of acceptance will
follow.Please acknowledge receipt.

Yours faithfully,

Authorized signature

DEENDAYAL PORT AUTHORITY
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ISSUE OF NOTICE TO PROCEED WITH THE WORKS

dated

To
(Name and address of the

contractors)Dear Sirs,

Sub: Tender no. 06-PL/2025

“PROVIDING AND LAYING OF CHEMICAL PRODUCT PIPELINE FROM OIL
JETTY NO.7 TO Y JUNCTION INSIDE OIL JETTY COMPLEX-KANDLA...”

Ref: Letter of acceptance no. dated

Pursuant to your furnishing the requisite security as stipulated in [clause
21 of general conditions of contract] and signing of the contract for execution
of the
you are hereby instructed to proceed with the execution of
the said works in accordance with the contract documents. It is hereby notified
that the [site] is being handed over to you for execution of work in accordance
with the contract documents.

Yours faithfully,

DY. CHIEF ENGINEER (PL)
DEENDAYAL PORT AUTHORITY
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SPECIMEN CONTRACT AGREEMENT
(to be executed on Rs.300 -non-judicial stamp paper)

[the successful tenders shall fill in this form in Accordance with the instructions indicated]
THIS CONTRACT AGREEMENT is made
The [insert: number] day of [insert: month], [insert: year]
AGREEMENT

This agreement made this day of

between

1. The Board of the Port of Deendayal Port Authority, an autonomous body of the Ministry of Port,
Shipping & Waterways of the Government of India, incorporated under Major Port Authority Act,
2021, amended thereafter, under the laws of India and having it principle place of business
(Insert: address of Port) (Here in after called the “Board”/Port) and

2. (Insert Name of Contractor) (incorporated under the laws) (Country of Contractor) having its
place of Business (insert: address of Contractor) (herein after called the "CONTRACTOR" .

WHEREAS the employer board invited tenders against tender No.(number) for execution of [tender title
and brief description] and has accepted a tender by the Contractor in accordance with the supply/delivery
schedules, in the sum of [insert contract price in figures and words, expressed in the contract currency
(ies)] (hereafter called” Contract Price”)

AND WHEREAS the contractor has agreed to deposit the Performance Security Deposit as follows for
the due fulfilment of all the conditions of the contract.

1. Rs. paid in the form of (insert: mode of Payment) at (insert name of Bank), (insert
Account No. ,IFSC code,) Bank Guarantee/FDR/Digital Transfer towards 5 % of Contract value
as Performance Guarantee and balance to be recovered from running bills.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this agreement words and expressions shall have the same meanings as per respectively
assigned to them in the conditions of contract refer to.

2. The following documents shall be constitute the contract between the employer/board and the
Contractor, and each shall be read and construed as an integral part of the contract relating to
the said work, viz.

(a) This contract Agreement :

(b) Special conditions of Contract:

(c) General conditions of Contract:

(d) Technical requirements (including schedule of requirements and technical specifications,

drawings):

(e) Notice inviting tender:

(f) Replies issued to the pre-bid queries, addenda if any issued[Numbers and Date]:

(g) The Contractor’s bid and original price and delivery schedules:

(h) The employer/board’s notification of award:[ insert Letter of Acceptance No.& Date]

(i) Correspondence the employer/board has exchanged with the bidder till and after award of
contract vide:[insert W.0O.No.&Date].

AND WHEREAS, EMPLOYER/BOARD accepted the bid of CONTRACTOR for the provision
and the execution of WORK at the CONTRACT PRICE as indicated in CONTRACT upon the terms
and subiject to the conditions of contract .Now this CONTRACT AGREEMENT witnesseth and it is
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hereby agreed and declared as follows:

All the disputes related to the subject contract shall be resolved through a conciliation
committee/councils comprising of independent subject experts.

3.

In consideration of the payment to be made to CONTRACTOR for work to be executed by him.
CONTRACTOR hereby covenants with EMPLOYER/BOARD what CONTRACTOR shall and will
duly provide, execute and completed work and things in CONTRACT, mentioned or described or
which are to be implied there from or may be reasonably necessary for completion of work and
the times and In the manner and subject to the terms and conditions or stipulations mentioned in
CONTRACT.

In consideration of the due provision, execution and completion of work by the Contractor in
accordance with the terms of the contract, the employer/board does hereby agree with Contractor
that employer/board will pay to Contractor the respective amounts for the work actually done by
him and approved by employer/board as per payment terms accepted in contract and payable to
Contractor under provisions of contract at such manner as provided for in the contract.

In consideration of the due provision, execution and completion of work, Contractor does hereby
agree to pay such sums as may be due to employer/board for the services rendered by
employer/board to Contractor as set forth in contract and such other sums as may become
payable to employer/board towards loss, damage to the employer/board’s equipment, materials
etc. and such payments to be made at such time and in such manner as is provided in the
contract.

IN WITNESS where of the parties here to have caused this agreement to be executed in accordance
with the laws [insert name of the contract governing law country] on the day, month and year indicate
above.

(insert Contractor's Name and address)
For behalf of the contractor:

WITNESS:(Name,Signature,address)

1.

2

Signed, Sealed and delivered by
Chief Engineer on Behalf of the Board in
Presence of : Chief Engineer

Deendayal Port Authority

For and behalf of the employer/board

WITNESS:(Name,Signature,address)

1.
2.

The Common seal of the Board of Deendayal Port Authority
Affixed in the presence of:

Secretary
Deendayal Port Authority
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SECTION 3

CONDITIONS OF CONTRACT AND SPECIAL CONDITIONS



1.1
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CONDITIONSOFCONTRACT

General
Definitions

Terms which are defined in the Contact Data are not also defined in the
Conditions Contract but keep their defined meanings Capital initials are
usedto identify defined terms.

The Conciliator is the person appointed jointly by the Employer and
the contractor to resolve disputes in the first instance as provided for
in Clauses 24 and 25. The name of the Adjudicator is defined in the
Contract Data.

Bill of Quantities means the priced and completed Bill of Quantities
forming part of the Bid.

Compensation Events are those defined in Clause 44

The Completion Date is the date of Completion of the Works as
certifiedby the Nodal Officer or his nominee in accordance with Sub
Clause 55.1

The Contract is the contract between the Employer and the Contractor
to execute, complete and maintain the Works. It consists of the
documents listed in Clause 2.3 below.

The Contract Data defines the documents and other information which
comprise the Contract.

The Contractor is a person or corporate body whose Bid to carry out
the Works has been accepted by Employer.

The Contractor’s Bid is the completed Bidding documents submitted
bythe Contractor to the Employer.

The Contract Price is the price stated in the letter of acceptance and
thereafter as adjusted in accordance with the provisions of the
Contract.

Days are calendar days, months are calendar months.
A Defect is any part of the Works not completed in accordance with the
Contract.

The Defects Liability Period is the Period nhamed in the Contract
Data and calculated from the Completion Date.

The Employer is the party who will employ the contractor to carry out
the Works.
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The Nodal Officer or his nominee is the person named in the
ContractData (or any other Competent person appointed and notified
to the contractor to act in replacement of the Nodal Officer or his
nominee) who is responsible for supervising the Contractor,
Administering the Contract, certifying payments due to the Contractor,
issuing and valuing Variations to the contract, awarding extensions of
time and valuing the Compensation Events.

Equipment is the Contractor's machinery and vehicles brought
temporarily to the Site to construct the Works.

The Initial Contract Price is the Contract Price listed in the employer’s
Letter of Acceptance.

The Intended completion Date is the date on which it is intended that
the Contractor shall complete the works. The Intended Completion Date
is specified in the Contract Data. The Intended Completion Date may
be revised only by the Nodal Officer or his nominee by issuing an
extension of time.

Materials are all supplies, including consumables, used by the
contractor for incorporation in the Works.

Plant is any integral part of the Works which is to have mechanical,
electrical, electronic or chemical or biological function.

The Site is the area defined as such in the Contract Data.

Site Investigation Reports are those which were included in the
Bidding documents and are factual interpretative reports about the
surface and subsurface conditions at the site.

Specification means the Specification of the Works included in the
Contract and any modification or addition made or approved by the
Nodal Officer or his nominee.

The Start Date is given in the Contract Data. It is the date when the
Contractor shall commence execution of the works. It does not
necessarily coincide with any of the Site Possession Date.

A Subcontractor is a person or corporate body who has a Contract
with the Contractor to carry out a part of the work in the Contract
which includes work on the site.

Temporary Works are works designed, constructed, installed and
removed by the Contractor which are needed for construction or
installation of the Works.
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2.2

2.3

3.
3.1
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A Variation is an instruction given by the Nodal Officer or his nominee
which varies the Works.

The Works are what the Contract requires the Contractor to construct,
install and turn over to the Employer as defined in the Contract Data.

The Trained Work Person are those employed/proposed to be
employedby the Contractor at the Project Site, who have participated
and are inpossession of a valid Competency Certificate through a
programme run under the auspices of a University, State Technical
Board, Ministry of Government of India.

Interpretation

In interpreting these Condition of Contract, singular also means plural,
male also means female or neuter and the other way around. Headings
have no significance. Words have their normal meaning under the
language of the Contract unless specifically defined. The Nodal Officer or
his nominee will provide instructions clarifying queries about the
Conditions of Contract.

If sectional completion is specified in the Contract Data, references in the
Conditions of Contract to the Works, the Completion Date, and the
Intended Completion Date apply to any Section of the Works (other than
references tothe Completion Date and Intended Completion date for the
whole of the Works).

The documents forming the Contract shall be interpreted in the following
orderof priority:

(1) Agreement

(2) Letter of Acceptance and notice to proceed with Works
Contractor’sBid.

(3) Contract Data

(4) Conditions of Contract including Special Conditions of Contract
(5) Specifications

(6) Drawings

(7) any other documents listed in the Contract Data as forming part
of theContract and

(8) Bill of quantities

Language and Law
The language of the Contract and the law governing the Contract are
stated in the Contract Data.
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4. Nodal Officer or his nominee’s Decisions

4.1 Except where otherwise specifically stated, the nodal officer or his nhominee will
decide contractual matters between the Employer and the Contractor in the role
representing the Employer.

5. Delegation

5.1The Nodal officer or his nominee may delegate any of the duties and
responsibilitiesto other people after notifying the Contractor and may cancel any
delegation after notifying the Contractor.

6. Communications

6.1 Communications between parties which are referred to in the conditions are
effective only when in writing. A notice shall be effective only when it is
delivered(in terms of Indian Contract Act 1872).

7. Joint venture:

Companies/Contractors may jointly undertake contract/contracts. The number
of partners in JV/Consortium shall be limited to maximum of three. Each
entity would be jointly and severely responsible for completing the task as per
the contract, however declaration of the Lead member (JV has to designate
one partner as Lead Member in their MOU) to be indicated by bidders. The
firms withat least 26% equity holding each are allowed to jointly meet the
eligibility criteria.

8. Subcontracting

8.1The Contractor may subcontract with the approval of the Nodal Officer or his
nominee but may not assign the Contract without the approval of the Employer in
writing. Subcontracting does not alter the Contractor’s obligations.

Other Contractor

8.2The Contractor shall co-operate and share the Site with other contractors, public
authorities, utilities, and the Employer between the dates given in the Schedule
of other contractors. The Contractor shall as referred to in the Contract Data,
also provide facilities and services for them as described in the Schedule. The
employer may modify the schedule of other contractors and shall notify the
contractor of any such modification.

9. Personnel

9.1The Contractor shall employ the key personnel named in the Schedule of Key
Personnel as referred to in the Contract Data to carry out the functions stated in
the Schedule or other personnel approved by the Nodal Officer or his nominee.
TheNodal Officer or his nominee will approve any proposed replacement of Key
personnel only if their qualifications, abilities, and relevant experience are
substantially equal or better than those of the personnel listed in the Schedule.
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9.2 If the Nodal Officer or his nominee asks the Contractor to remove a person
whois a member of the Contractor’s staff of his work force stating the reasons,
the Contractor shall ensure that the person leaves the Site within seven days
and hasno further connections with the work in the Contract.

10. Employer’s and Contractor’s Risks

10.1 The Employer carries the risks which this contract states are Employer’s
risks and the Contractor carries the risks which this Contract states are
Contractor’s risks.

11. Employer's Risks
11.1 The Employers risks are;

(a) In so far as they directly affect the execution of the Works in the country
wherethe Permanent works are to be executed:

(vi)
(vii)

(vii)

War and hostilities (whether war be declared or not), invasion, act of
foreign enemies:

Rebellion, revolution, insurrection, or military or usurped power, or civil war,

lonizing radiations, or contamination by radioactivity from any nuclear
fuel,or from any nuclear waste, from the combustion of nuclear fuel,
radioactive toxic explosive or other hazardous properties of any
explosive nuclear assembly or nuclear component thereof:

Pressure waves caused by aircraft or other aerial devices travelling at
sonic or supersonic speeds; and

riot, commotion or disorder, unless solely restricted to the employees of
the Contractor or of his Subcontractors and arising from the conduct of
the Works;

floods, tornadoes, earthquakes and landslides

loss or damage due to the use or occupation by the Employer of any
Section or part of the Permanent Works, except as may be provided for
in the Contract;

loss or damage to the extent that it is due to the design of the Works,
other than any part of the design provided by the Contractor or for which
the Contractor is responsible; and

any operation of the forces of nature (in so far as it occurs on the Site)
which an experienced contractor:

() could not have reasonably foreseen, or

(i) could reasonably have foreseen, but against which he
could notreasonably have taken at least one of the following
measures.
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13.

13.1

13.2

13.3

13.4

13.5
14.

14.1

15.
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A. prevent loss or damage to physical property from occurring
bytaking appropriate measures, or

B. insure against

Contractor’s risks

All risks of loss of or damage to physical property and of personal injury
and death which arise during and in consequence of the performance of the
Contract other than the excepted risks are the responsibility of the Contractor.

Insurance

The Contractor shall provide in the joint names of the employer and the
Contractor, insurance cover from the Start Date to the end of the Defects
Liability Period, in the amounts and deductibles state in the Contract Data
for the following events which are due to the Contractors risks.

a) Loss of or damage to the works plant and materials.
b) Loss of or damage to Equipment;

c) Loss of or damage property (except the Works, Plant, Materials and
Equipment in connection with the Contract, and

d) Personal injury of death.

Policies and certificates for insurance shall be delivered by the Contractor to
the Nodal Officer or his nominee for the Nodal Officer or his nominee’s
approval before Start Date. All such insurance shall provide for compensation
to be payable in the types and proportions of currencies required to rectify the
loss or damage incurred.

If the Contractor does not provide any of the policies and certificates required,
the Employer may effect the insurance which the Contractor should have
providedand recover the premiums the Employer has paid from payments
otherwise dueto the Contractor or, if no payment of the premiums shall be a
debt due.

Alternate to the terms of insurance shall not be made without the approval of
the Nodal Officer or his nominee.

Both parties shall comply with all conditions of the insurance policies.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on the Investigation Report
referred to in the Contract Data, supplemented by any information available to
the Bidder.

Queries about the Contract Data

15.1 The Nodal Officer or his nominee will clarify queries on the Contract Data.
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Contractor to Construct the Works.

16.1 The Contractor shall construct and install the Works in accordance with the

17.

17.1

18.

18.1

18.2
18.3

18.4
18.5

19.

19.1
20.

20.1

21,

211

22,

221

Specification and Drawings.

The Works to Be Completed by the Intended Completion Date.

The Contractor may commence execution of the Works on the Start Date
and shall carry out the Works in accordance with the program submitted by
the Contractor as updated with the approval of the Nodal Officer or his
nominee, and complete them by the Intended Completion Date.

Approval by the Nodal Officer or his nominee.
The Contractor shall submit Specifications and Drawings showing the

proposed Temporary Works to the Nodal Officer or his nominee, who is to
approve them if they comply with the specifications and Drawings.

The Contractor shall be responsible for design of Temporary Works.

The Nodal Officer or his nominee’s approval shall not alter the Contractor’s
responsibility for design of the Temporary Works.

NIL.

All Drawings prepared by the Contractor for the execution of the temporary or
permanent Works, are subject to prior approval by the Nodal Officer or his
nominee before their use.

Safety

The Contractor shall be responsible for the safety of all activities on the Site.

Discoveries.

Anything of historical or other interest or of significant value unexpectedly
discovered on the Site is the property of the Employer. The contractor is to
notify the Nodal Officer or his nominee of such discoveries and carry out the
Nodal Officer or his nominee’s instructions for dealing with them.

Possession of the Site.

The Employer shall give possession of all parts of the Site to the Contractor,
free from encumbrances. If possession of a part is not given by the date stated
in the Contract Data the Employer is deemed to have delayed the start of the
relevant activities and this will be a Compensation Event.

Access to the Site

The Contractor shall allow the Nodal Officer or his nominee and any person
authorised by the Nodal Officer or his hominee access to the Site to any
place
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24,
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where work in connection with the Contract is being carried out or is
intended tobe carried out and to any place where materials or plant are being
manufactured, fabricated and/or assembled for the works.

Instructions

1 The Contractor shall carry out all instructions of the Nodal Officer or his
nomineewhich comply with the applicable laws where the Site is located.

Disputes

241

25.

25.1

If the Contractor believes that a decision taken by the Nodal Officer or his
nominee was either outside the authority given to the Nodal Officer or his
nominee by the Contract or that the decision was wrongly taken, the
decision shall be referred to the conciliator within 28 days of the
notification of theNodal Officer or his nominee’s decision.

Settlement of Disputes

If a dispute of any kind whatsoever arises between the Employer and the
Contractor in connection with, or arising out of the Contract or the
execution of the Works, whether during the execution of the Works or after
their completion and whether before or after repudiation or after
termination of the Contract, including any disagreement by either party with
any action, inaction, opinion, instruction, determination, certificate or
valuation of the Nodal Officer or his nominee, the matter in dispute shall,
in the first place be referred to the Disputes Review Board [DRD] in case
of contracts valuing more than Rs.5 crores and above, and for contracts
valuing less than Rs. 5 crores, the disputes will firstly be settled by the
Conciliator, failing which any party may invoke arbitration clause.

Unless the Contract has already been repudiated or terminated or
frustrated the Contractor shall in every case, continue to proceed with the
Works with all due diligence and the Contractor and the Employer shall
give effect forthwithto every decision of the Nodal Officer or his nominee
unless and until thesame shall be revised, as hereinafter provided, by the
conciliator or in a Dispute Review Board recommendation / Arbitral
Award.

25.2 Decision by Conciliator

The Conciliator shall give a decision in writing within 28 days of receipt of a

notification of a dispute.

Conciliator shall be paid daily at the rate specified in the contract Data
together with reimbursable expenses of the types specified in the contract
data and the cost shall be divided equally between the Employer and the
contractor, whatever decision is reached by the conciliator, either party may
refer a decision of the conciliator within 28 days of the conciliator’s written
decision. If neither party refers the disputes to arbitration within 28 days, the
conciliators decision will be final and binding.
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25.3 Arbitration clause:

(@)

(i)

(iii)

(iv)

)

(vi)

(vii)

Any dispute in respect of in contracts where party is dissatisfied by the
Conciliators decision, shall be decided by arbitration as set forth below:

A dispute with Dispute review expert shall be finally settled by arbitration
in accordance with the Indian Arbitration and Conciliation Act, 1996, or any
statutory amendment thereof. The arbitral tribunal shall consist of 3
arbitrators, one each to be appointed by the Employer and the
Contractor, and the third to be appointed by the mutual consent of both
the arbitrators, falling which by making a reference to CIDC-SIAC
Arbitration Centre from their panel.

Neither party shall be limited in the proceeding before such arbitrations to
the evidence or arguments already put before the Nodal Officer or his
nominee or the Board, as the case may ne, for the purpose of obtaining
said recommendations/decision. No such recommendations/decision
shall disqualify the Nodal Officer or his nominee or any of the members
of the Board, as the case may be, from being called as a witness and
giving evidence before the arbitrators or any matter whatsoever relevant
to the dispute.

The reference to arbitration shall proceed notwithstanding that the works
shall not then be or be alleged to be complete , provided always that the
obligations of the Employer, the Nodal Officer or his nominee and the
Contractor shall not be altered by reason of the arbitration being conducted
during the progress of the works. Neither party shall be entitled to
suspend the works to which the dispute relates, and payment to the
contractor shall be continued to be made as provided by the contract.

If one of the parties fail to appoint its arbitrations in pursuance of sub-
clauseli], within 14 days after receipt of the notice of the appointment of
its arbitratorby the other party, then chairman of the nominated Institution
shall appoint arbitrator within 14 days of the receipt of the request by the
nominated institution. A certified copy of the chairman’s order, making
such an appointment shall be furnished to both the parties.

Arbitration proceedings shall be held at, and the language of the arbitration
proceeding and that of all documents and communications between the
parties shall be ‘English’

The decision of the majority of arbitrators shall be final and binding upon
both parties. The expenses of the arbitrators as determined by the
arbitrators shallbe shared equality by the Employer and the Contractor.
However, the expenses incurred by each party in connection with the
preparation, presentation, etc. of its case prior to, during and after the
arbitration proceedings shall be borne by each party itself.

All arbitration awards shall be in writing and shall state the reasons for the
award.
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(viii) Performance under the contract shall continue during the arbitration

26.

26.

proceedings and payments due to the contractor by the employer shall not
be withheld, unless they are subject matter of the arbitration proceedings.

Replacement of Conciliator

1 Should the Conciliator resign or die, or should the Employer and the
Contractor agree that the conciliator is not fulfilling his functions in
accordance with the provisions of the Contract; a new Conciliator will be
jointly appointed by the Employer and the Contractor. In case of
disagreement between the Employer and the Contractor, within 30 days
the Conciliator shall be appointed by the Appointing Authorities
designated in the Contract Data at the request of either party within 14
days of receipt of such request.

B. TIME CONTROL

27.

27.1

27.2

27.3

27.4

28.

28.1

Program

Within the time stated in the contract data the contractor shall submit to the
Nodal officer or his nominee for approval a program showing the general
methods arrangements, order, and timing for all the activities in the works
along with monthly cash flow forecast.

An updates of the program shall be a program showing the actual progress
achieved on each activity and the effect of the timing of the progress achieved
on the timing of the remaining work including any changes to the sequence of
the activities.

The contractor shall submit to the Nodal Officer or his nominee, for approval
an updated program at intervals no longer than the period stated in the
contract data. If the contractor does not submit an updates program within this
period, the Nodal Officer or his nominee may withhold the amount stated in
the contract data from the next payment certificate and continue to withhold
this amount until the next payment after the date on which the overdue
program has been submitted.

The nodal officer or his nominee’s approval of the program shall not alter the
contractor’s obligations. The contractor may revise the program and submit
it to the nodal officer or his nhominee again at any time. A revise program is
to show the effect of variations and compensation events.

Extension of the intended completion date.

The nodal officer or his nominee shall extend the intended completion date if
a compensation event occurs or a variation is issued which makes it
impossible for completion to be achieved by the intended completion date
without the contractor taking steps to accelerate the remaining work and which
would cause the contractor to incur additional cost.
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30.
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The nodal officer or his nominee shall decide whether and by how much to
extend the intended completion Date within 21 days of the contractor asking
the Nodal Officer or his nominee for a decision upon the effect of a
compensation event or variation and submitting full supporting information. If
the contractor has failed to give early warning of a delay or has failed to
cooperate in dealing with a delay, the delay by this failure shall not be
considered in assessing the new intended completion date.

The Early Warning Provisions shall be as per clause 32.

Delays Ordered by the Nodal Officer or his nominee

30.1 The Nodal Officer or his nominee may instruct the contractor to delay the

31.
31.1

31.2

32.

32.1

start orProgress of any activity within the works.

Management Meeting.

Either the Nodal Officer or his nominee or the contractor may require the other
to attend a management meeting. The business of a management meeting
shall beto review the plans for remaining work and to deal with matters raised
in accordance with the early warning procedure.

The Nodal Officer or his nominee shall record the business of management
meetings and is to provide copies of his record to those attending the
meetingand to the employer. The responsibility of the parties for actions to
be taken is tobe decided by the Nodal Officer or his nominee either at the
management meeting or after the management meeting and stated in writing
to all attended the meeting.

Early warning

The contractor is to warn the Nodal Officer or his nominee at the earliest
opportunity of specific likely future events or circumstances that may
adversely affect the quality of the work, increase the contract price or delay
the execution of works. The Nodal Officer or his nominee may require the
contractor to provide an estimate of the expected effect of the event or
circumstances on the contractprice and completion Date. The estimate is to
be provided by the contractor as soon as reasonably possible.

32.2 The contractor shall co-operate with the Nodal Officer or his nominee in

makingand considering proposals for how the effect of such an event or
circumstancecan be avoided or reduced by anyone involved in the work and
in carrying out any resulting instruction of the Nodal Officer or his nominee.

32.3 The Defect Liability period for the contract shall be 12 months from the

date issueof completion certificate.

C. QUALITY CONTROL
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Identity Defects

The Nodal Officer or his nominee shall check the Contractor’s work and notify
the Contractor of any Defects that are found. Such checking shall not affect
the Contractor’s responsibilities. The Nodal Officer or his nominee may
instruct the Contractor to search for a Defect and to uncover and test any work
that the Nodal Officer or his nominee considers may have a Defect.

Tests

If the Nodal Officer or his nominee instructs the Contractor to carry out a test
not specified in the specification to check whether any work has a Defect and
the test shows that it does the Contractor shall pay for the test and any
samples. If thereis no Defect the test shall be a Compensation Event.

Correction of Defects

The Nodal Officer or his nominee shall give notice to the Contractor of any
Defects before the end of the Defects Liability Period, which begins at
Completion and is defined in the Contract Data. The Defects Liability Period
shallbe extended for as long as Defects remain to be corrected.

Every time notice of a Defect is given the Contractor shall correct the notified
Defect within the length of time specified by the Nodal Officer or his nominee’s
notice.

Uncorrected Defects

If the Contractor has not corrected a Defect within the time specified in the
Nodal Officer or his nominee’s notice the Nodal Officer or his nominee will
assess the cost of having the Defect corrected, and the Contractor will pay
this amount.

D. COST CONTROL
Bill of Quantities

37.1 The Bill of Quantities shall contain items for the constriction, supply,

installation, testing and commissioning work to be done by the Contractor.

37.2 The bill of quantities is used to calculate the Contract Price. The Contractor is

38.

38.1

paid for the quantity of the work done at the rate in the Bill of Quantities for
each item.

Changes in the Quantities

If the final quantity of the work done differs from the quantity in the Bill of
Quantities for the particular item by more than + 25 percent provided the
change exceeds + 10% of initial Contract Price, the Nodal Officer or his
nominee shall adjust the rate (S), to allow for the change.
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38.2The Nodal Officer or his nominee shall not adjust rates from changes in
quantities if thereby the initial Contract Price is exceeded by more than 15
percent exceptwith prior approval of the Employer.

38.3 If requested by the Nodal Officer or his nominee where the quoted rate (s) of
any item(s) is abnormally high, the Contractor shall provide the Nodal Officer
or his nominee with a detailed cost breakdown of such rate in the Bill of
Quantities.

39. Variations.

39.1 All Variations shall be included in updated programs produced by the Contractor.
40. Payment for Variations.

40.1 Variation permitted shall not exceed +25% in quantity of each individual item, and
+10% of the total contract price. With 14days of the date of instruction for
executing varied work, extra work or substitution, and before the
commencementof such work, notice shall be given either (a) by the contractor
to the Employer of his intention to claim the extra payment or a varied rate or
price, or (b) by the Employer to the contractor of his intention to vary rate or
price.

40.2 Foritems not existing in the Bill of Quantities or substitution to items in the Bill
of Quantities, rate payable should be determined by methods given below
and in the order given below:

i) Rates and prices in Contract, if applicable plus escalation as per contract.

i) Rates and prices in the schedule of rates applicable to the contract plus
ruling percentage.

iii) Market rates of materials and labour, hire charges of plant and machinery
used, plus 10% for overheads and profits of Contractors.

40.3 For items in the Bill of quantities but where quantities have increased beyond
the variation limits, the rate payable for quantity in excess of the quantity
in the Bill of Quantity plus the permissible variation should be:

i) Rates and prices in contract, if reasonable plus escalation, failing
which (ii)and (iii) below will apply

i) Rates and prices in the schedule of Rates applicable to the
contract plusruling percentage,

i) Market rates of material and labour, hire charges of plant and
machineryused plus 15% for overheads and profits of contractor.

404 If there is delay in the Employer and the contractor coming to an
agreement onthe rate of an extra item, rates as proposed by the employer
shall be payable provisionally till such time as the rates are finally
determined or till date mutually agreed.

40.5 If the Nodal officer or his nominee decides that the urgency of varying the
work prevent a quotation being given and considers not delaying the work,



41.

41.1

42,

42.1

42.2

42.3

42.4

42.5

42.6

43.

43.1

43.2

43.3

Page|612

no quotation shall be given and the variation shall be treated as a
Compensation Event.

Cash flow forecasts.

When the program is updated, the contractor is to provide the Nodal Officer
or his nominee with an updated cash flow forecast.

Payment Certificates.

The contractors shall submit to the Nodal Officer or his hominee monthly
statements of the estimated value of the work completed less the cumulative
amount certified previously.

The Nodal Officer or his nominee shall check the Contractors’ monthly
statement within 14 days and certify the amount to be paid to the Contractor
after taking into account any credit or debit for the month in question in
respect of materials forthe works in the relevant amount and under conditions
set forth in sub clause 51(3) of the Contract Data (Secure Advance).

The value of work executed shall be determined by the Nodal Officer or his
nominee.

The value of work executed shall comprise the value of quantities of the items
inthe Bill of quantities completed.

The value of work executed shall include the valuation of variations and
Compensation Events.

The Nodal Officer or his nominee may exclude any item certified in a previous
certificate or reduce the proportion of any item previously certified in any
certificate in the light of later information.

Payments

Bills shall be prepared and submitted by the Contractor, joint measurements
shall be taken continuously and need to be connected with billing stage.
System of 4 copies of measurements, one each for Contractor, Employer and
Nodal Officer of his nominee, and signed by both Contractor and Employer
shall be followed.

75% of bill amount shall be paid within 14days of submission of the bill.
Balance amount of the verified bill should be paid within 28 days of the
submission of the bill.

For delay in payment beyond the periods specified in 43.2 above, interest at
a pre-specified rate (suggested rate SBI PLR + 2%) p.a as on due date of
payment) should be paid.
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Contractor shall submit final Bill within 60 days of issue of defects liability certificate.
Client’s Nodal Officer or his nominee shall check the bill within 60 days after its receipt
and return the bill to Contractor for corrections, if any 50% of undisputed amount
shall be paid to the contractor at the stage of returning thebill.

43.4 The Contractor should re-submit the bill, with corrections within 30 days of
its return by the Nodal Officer or his nominee. The re-submitted bill shall be
checked and paid within 60 days of its receipt.

43.5 Interest at a pre-specified rate (suggested rate SBI PLR+ 2% p.a. as on due
date of payment) shall be paid if the bills is not paid within the time limit
specified above.

43.6 If an amount certified is increased in later certificates as a result of an award
by the Conciliator or an Arbitrator, the Contractor shall be paid interest upon
thedelayed payment as set out in this clause. Interest shall be calculated
from the date upon which the increased amount would have been certified
in the absenceof dispute

43.7 Items of the Works for which no rate or price has been entered in will not
be paidfor by the employer and shall be deemed covered by other rates and
prices in the Contract.

44. Compensation Events

44.1 The following mutually agreed Compensation Events unless they are caused
bythe Contractor would be applicable.
(a) The Employer does not give access to a part of the Site by the Site.
Possession Date stated in the Contract Data.

(b) The Employer modifies the schedule of other contractors in a way which
affects the work of the contractor under the contract.

(c) The Nodal Officer or his hominee orders a delay or does not issue
drawings, specifications or instructions required for execution of works on
time.

(d) The Nodal Officer or his nominee instructs the Contractor to uncover to
carryout additional tests upon work which is then found to have no Defects.

(e) The Nodal Officer or his nominee unreasonably does not approve for a
subcontract to be let.

(f) Ground conditions are substantially more adverse than could reasonably
have been assumed before issuance of letter of Acceptance from the
information issued to Bidders (including the Site Investigation Reports), from
information available publicly and form a visual inspection of the site.

(9) The Nodal Officer or his nominee gives an instruction for dealing with an
unforeseen condition, caused by the Employer, or additional work required for
safety or other reasons.

(h) Other contractors, public authorities, utilities or the Employer does not work within
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the dates and other constraints stated in the Contract that cause delay or extra
cost to the Contractor.

(i) The advance payment is delayed.
() The effect on the Contractor of any of the Employer’s Risks.

(k) The Nodal Officer or his nominee unreasonably delays issuing a
Certificate of Completion.

(I) Other Compensation Events listed in the Contract Data or mentioned
in thecontract.

Whenever any compensation event occurs, the contractor will notify the
employer, within 14 days and provide a forecast cost of the compensation
event.

44.2. If a Compensation Event would cause additional cost or would prevent the
work being completed before the intended Completion Date, the Contract
Price shall be increased and/or the intended Completion Date shall be
extended. The Nodal Officer or his nominee shall decide whether and by
how much the Contract Price shall be increased and whether and by how
much the Intended Completion Date shall be extended.

443 As soon as information demonstrating the effect of each Compensation
Event upon the Contractor’s forecast has been provided by Contractor, it is
to be assessed by the Nodal Officer or his nominee and the Contract Price
shall be adjusted accordingly. If the Contractor's forecast is deemed
unreasonable the Nodal officer or his hominee shall adjust the Contract
Price based on Nodal Officer or his nominee’s own forecast. The Nodal
Officer or his nominee will assume that the Contractor will react competently
and promptly to the event.

45. Tax

45.1  The rates quoted by the Contractor shall be deemed to be inclusive of the
sales and other taxes that the Contractor will have to pay for the performance
of this Contract. The Employer will perform such duties in regard to the
deduction of such taxes at sources as per applicable law. The rates to be
quoted are exclusive of Service Tax. Contractor claims for reimbursement
of service tax,as applicable on the contract on question as per provisions of
service tax laws and amendments thereon from time to time, will be made
on submission of the documentary evidence. Service tax element will not be
considered for the purpose of evaluation of bid price.

46. Currencies
46.1 All payments shall be made in Indian Rupees unless specifically mentioned.

47.Price Adjustment

47.1 Contract price shall be adjusted for increase or decrease in rates and prices
of labour, materials, fuels and lubricants in accordance with the following
principles and procedures and as per formula given.
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The price adjustment shall apply for the work done from the start date
given inthe Contract data upto end of the initial intended completion date
or extensions granted by the Nodal Officer or his hominee and shall
not apply to the workcarried beyond the stipulated time for reason
attributable to the contractor.

(I) The Price adjustment for increase or decrease in the cost shall be paid in
accordance with the following formula:

V=0.85xQxRx[(P-Po)/Po]
Where,

V = Variation in price on account of Labour / Diesel / Cement /
Steel /All Commodities during the month under consideration.

Po = Market rate of Diesel / Cement / Steel / All Commodities on
the date of opening of Technical bid. (Consumer Price Index
for Labour).

P = Market rate of Diesel / Cement / Steel / All Commodities
during the month under consideration. (Consumer Price Index
for Labour).

Q = Percentage of Labour /Diesel / Cement / Steel / All

Commodities. R = Value of work done during the month under

consideration.

Note : i) Escalation to be computed for relevant items. Percentage that
shall govern the escalation under Q shall be predetermined and indicated
in tender document for each component i.e. Labour, Fuel, Cement, Steel,
All Commodities etc.

47.2 NIL.

47.3 To the extent that full compensation for any rise of fall in costs to the
contractor is not covered by the provisions of this or other clauses in the
contract, the unit rates and prices included in the contract shall be deemed
to include amount to cover the contingency of such other rise or fall in
costs..

SUBSEQUENT LEGISLATION

If , after the date 28(Twenty eight)prior to the date for submission of tenders for
the contract there occur changes to any National or Statute Stature, Ordinance
or Decree or other law or any regulation or bye law of any local or other duly
constituted authority or introduction of any such statute, ordinance, decree, law,
regulation orbye law which causes additional or reduced cost to the contractor in
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execution of the contract, such additional or reduced cost shall, after due
consultation with the employer and the contractor be determined by the nodal
officer or his nominee and shall be added to or deducted from the contract price
and the nodal officer or his nominee shall notify the contractor accordingly with a
copy to the employer.

48. Retention

48.1 The employer shall retain from each payment due to the contractor the
proportion stated in the contract data until completion of the whole of the
works.

48.2 Retention money shall be deducted at 5% from each running bill, subject
to a maximum of 5 percent of the contract price. Retention money shall
be refunded within 14 days from the date of payment of final bill.

49. Liquidated damages

49A. In case of delay in completion of the contract, liquidated damages (L.D)
maybe levied at the rate of 1/2%of the contract value per week of delay or
part thereof, subject to a maximum of 10 per cent of the contract price.

(i) The owner, if satisfied ,that the works can be completed by the
contractor within a reasonable time after the specified time for
completion , mayallow further extension of time at its discretion with
or without the levy of
L.D. In the event of extension of time at its discretion with L.D, the
owner will be entitled without prejudice to any other right or remedy
available in that behalf per cent (1/2%) of the contract value of the
works for eachweek or part of the week subject to the ceiling defined
in sub-clause 49A.

(i) The owner ,if not satisfied that the works can be completed by the
contractor, and in the event of failure on the part of the contractor to
complete work with in further extension of time allowed as aforesaid,
shallbe entitled, without prejudice to any other right, or remedy available
in that behalf, to rescind the contract.

(iii) The owner, if not satisfied with the progress of the contract and in the
event of failure of the contractor to recoup the delays in the mutually
agreed time frame, shall be entitled to terminate the contract.

(iv) In the event of such termination of the contract as described in clauses
49A(ii) ord49A(iii) or both the owner shall be entitled to recover L.D.
up toten per cent (10%) of the contract value and forfeit the security
deposit made by the contractor besides getting the work completed
by other means at the risk and cost of the contractor.

(v) The ceiling of LD shall be 10% of the cost of work.
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(vi) In case part / portions of the work can be commissioned and port
operates the portion for commercial purpose, the rate of LD will be
restricted to the uncompleted value of work, the maximum LD being
on the entire contract value.

Note: Contract price for LD shall be inclusive of tender price plus taxes and
duties. For calculation of incentive payment, contract price shall be
exclusive of tender price plus taxes and duties.

50.Incentives or Bonus

For early completion of the contract before the stipulated date of completion
of work, an incentive amount @ 0.25 % of the contract price may be paid to
the contractor for every fortnight of early completion, subject to maximum
cap of 5% of the contractor price. The portif satisfied, that the works can be
completed by the contractor within a reasonable time after the specified time
for completion, may allow extension of time at its discretion, the extension
which the contractor make himself eligible for incentive, the extension shall be
considered only till the actual date of completion and no incentive shall be
payable. For calculation of incentive payment, contract price shall be
exclusive of tender price plus taxes and duties.

51.

Advance payment
The Employer shall make the following advance payments:

51.1. Mobilization Advance shall be paid up to 10% of contract price, payable in

51.2

51.3

51.4

51.5

51.6

two equal instalments. The first instalment shall be paid after mobilization
has started and next instalment shall be paid after satisfactory utilization of
earlier advance.

Construction / installation equipment advance shall be paid upto 5% of
contract price.

Mobilization advance and Construction equipment advance shall be paid
at SBI PLR + 2% p.a. (as on date of payment) interest at the discretion of
employer and against bank guarantee for such advance and against
hypothecation of construction equipment to the employer. However,
availing of advance payment be optional with the bidder exercising the
option along with the tender.

Equipment advance shall be paid in two or more equal instalments. First
instalment shall be paid after construction equipment has arrived at the
site and next instalment shall be paid after satisfactory utilization of earlier
advances (s).

Recovery of Mobilization and Construction Equipment advance will start
when 15% of the work is executed and recovery of total advance should
be completed by the time 80% of the original contract work is executed.

The Nodal Officer or his nominees shall make advance payment in respect
of materials and plant brought to site for but not yet incorporated installed
in the works in accordance with conditions stipulated in the Contract Date.
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75% of cost of materials and plant brought to site for incorporation into the
works only shall be paid as secured advance. Materials which are of
perishable nature should be adequately insured.

Performance Securities

“Security Deposit shall be 10% of Contract price of which 5% of contract
price should be submitted as Digital transfer / Insurance Surety Bond / FDR
or Bank Guarantee of Nationalized/ scheduled bank (except Co-operative)
Banks having its branch at Gandhidham within 21 days of receipt of Letter
of Acceptance and balance 5% recovered as Retention Money from
Running Bills. Recovery of 5% of Retention Money to commence from the
first bill onwards @5%of bill value from each bill. Retention Money be
refunded within 14daysfromthe date of payment of final bill. Balance SD to
be refunded immediately not later than 14 days from completion of defect
liability period and submission of ‘No due certificate' from the Geologist,
Geology and Mining department, Bhuj & payment of welfare cess of Final
bill.

Failure of the successful Bidder to comply with the requirements of above
shall constitute sufficient grounds for cancellation of the award of work and
forfeiture of the Bid security

“The documentary evidence (copy of paid Challan in Govt. Treasury) of
Welfare Cess @ 1% of work done or as amended by Statutory Authority
from time to time, paid on final bill shall be submitted before releasing the
Performance Guarantee.”

NIL.

Cost of Repairs.

Loss or damage to the works or materials to be incorporated in the works
between the stat date and the end of the defects correction period shall be
remedied by the Contractor at the Contractors cost if the loss or damage
arises from the Contractors acts or omissions.

FINISHING THE CONTRACT.
Completion

After completion of the work, as a whole the contractor will serve a written
notice to the Nodal Officer or his nominee/Employer to this effect. The
Nodal Officer or his Nominee/Employer upon receipt of this notice shall
conduct a complete joint survey of the work within 7 days and prepare a
defects listjointly. The defects pointed out by the Nodal Officer or his
nominee/Employer would be rectified by the contractor within 14 days and
thereafter acceptance report be signed jointly by the contractor and the
employer. This joint acceptance report shall be treated as “completion
Certificate”.
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Taking over

The employer shall take over the site and the works within seven days of
the Nodal Officer or his nominee issuing a certificate of completion.

Final Account

The Contractor shall supply to the Nodal Officer or his nominee a detailed
account of the total amount that the Contractor considers payable under
the contract before the end of the Defects Liability period. The Nodal
Officer or his nominee shall issue a defects liability certificate and certify
any final payment that is due to the contractor within 60 days of receiving
the contractor’s account if it is correct and complete. If it is not, the Nodal
Officeror his nominee shall issue within 15 days a schedule that states the
scope ofthe corrections or additions that are necessary for the correction
and certify payment of 50% of the undisputed amount to the contractor. If
the final account is still unsatisfactory after it has been resubmitted the
Nodal Officer or his nominee shall decide on the amount payable to the
contractor and issue a payment certificate, within 60 days of receiving the
contractor’s revised account.

Operating and Maintenance Manuals

If “as built” Drawings and /or operating and maintenance manuals are
required the contractor shall supply them by the dates stated in the
Contract Data.

If the contractor does not supply the drawings and /or manuals by the dates
stated in the contract data, or they do not receive the Nodal Officer or his
nominees approval, the Nodal Officer or his nhominee shall withhold the
amount stated in the contract data from payments due to the contractor.

Termination
The employer or the Contractor may terminate the contract if the other
party causes a fundamental breach of the contract.

Fundamental breaches of contract include, but shall not be limited to the
following:

(@) the contractor stops work for 28 days when no stoppage of work is
shown on the current program and the stoppage has not been
authorized by the Nodal Officer or his nominee.

(b) The Nodal Officer or his nominee instructs the contractor to delay
the progress of the work and the instruction is not withdrawn within
28 days.

(c) The employer or the contractor becomes bankrupt or goes into
liquidation other than for a reconstruction restructure or
amalgamation.

(d) A payment certified by the Nodal Officer or his nominee is not paid
by the employer to the contractor within 50 days of the date of the
Nodal Officer or his nominee’s certificate.

(e) The Nodal Officer or his nominee gives Notice the failure to correct
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a particular defect is a fundamental breach of contract and the
contractor fails to correct it within a reasonable period of time
determined by the Nodal Officer or his nominee.

() The contractor does not maintain a security which is required.

(9) The contractor has delayed the completion of works by the number
days for which the maximum amount of liquidated damages
can bepaid as defined in the contract data and

(h) If the contractor, in the judgment of the employer has engaged in
corrupt or fraudulent practices in competing for or in the executing
the contract.

(i) If the contractor has contravened clause 9.00

For the purpose of this paragraph: “corrupt practice” means the offering,
giving receiving or soliciting of any thing of value to influence the
action ora public officials in the procurement process or in contract
execution. “Fraudulent practice” means a misrepresentation of facts in
order to influence a procurement process or the execution of a contract
to the detriment of the employer, and includes collusive practice.
Bidders (priorto or after bid submission) designed to establish bid
prices at artificial non- competitive levels and to deprive the employer
of the benefits of free and open competition”.

When either party to the contract gives notice of a breach of contract to the
Nodal Officer or his nominee for a cause other than those listed under sub
clause above, the Nodal Officer or his nominee shall decide whether the
breach is fundamental or not.

Notwithstanding the above, the employer may terminated the contract for
convenience subject to payment of compensation to the contractor
including loss of profit on uncompleted works. Loss of profit shall be
calculated on the same basis as adopted for calculation of extra/additional
items.

If the contract is terminated the Contractor shall stop work immediately,
make the site safe and secure and leave the site as soon as reasonably
possible.

Payment upon Termination.

If the contract is terminated because of a fundamental breach of contract
bythe contractor, the Nodal Officer or his nominee shall issue a certificate
for the value of the work done less advance payments received upto the
date of the issue of the certificate, less other recoveries due in terms of the
contract, less taxes due to be deducted at source as per applicable law
and less the percentage to apply to the work not completed as indicated
in the contract data.Additional liquidity damages shall not apply, if the total
amount due to the employer exceed any payment due to the contractor,
the difference shall be a debt payable to the employer.
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If the contract is terminated at the employer’s convenience or because of
a fundamental breach of contract by the employer, the Nodal Officer or his
nominee shall issue a certificate for the value of the work done, the
reasonable cost of removal of equipment, repartition of the contractors
personnel employed solely on the works, and the contractor's costs of
protecting and securing the works and loss of profit on uncompleted

less advance payments received up to the date of the certificate, less other
recoveries due in terms of the contract and less taxes due to be deducted
at source as per applicable law.

Property

All materials on the Site, Plant, Equipment, Temporary Works and Works
for which payment has been made to the contractor by the Employer,
are deemed to be the property of the Employer, if the Contract is
terminated because of a Contractor’s default.

Release from Performance.

If the Contract is frustrated by the outbreak of war or by other event entirely
outside the control of either the Employer or the Contractor, the Nodal
Officeror his nominee shall certify that Contract has been frustrated. The
Contractor shall leave the Site and stop work as quickly as possible after
receiving this certificate and shall be paid for all work carried out before
receiving it and for any work carried out afterwards to which commitment
was made.

The contractor shall be registered under The Building and Other
Constructions Workers (Regulation of Employment and Conditions of
Service) Act, 1996.

NIL.

SPECIAL CONDITIONS OF CONTRACT

LABOUR

The contractor shall, unless otherwise provided in the Contract, make
his own arrangements for the engagement of all staff and labour, local or
other, and for their payment, housing, feeding and transport.

The Contractor shall, if required by the Nodal Officer or his nominee,
deliver to the Nodal Officer or his nominee a return in detail, in such form
and at such intervals as the Nodal Officer or his nominee may
prescribe, showingthe staff and numbers of the several classes of labour
from time to time employed by the Contractor on the Site and such other
information as the Nodal Officer or his nominee may require.
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2. COMPLIANCE WITH LABOUR REGULATIONS:

(b)

()

(d)

During continuance of the contract, the Contractor and his sub
contractorsshall abide at all times by all existing labour enactment and
rules made there under, regulations, notifications and by laws of the State
or Central Government or local authority and any other labour law
(including rules)

regulations, bye laws that may be passed or notification that may be
issued under any labour law in future either by the State or Central
Government or the local authority. Salient features of some of the major
labour laws that are applicable to construction industry are given below.
The Contractor shall keep the Employer indemnified in case any action
is taken against the employer by competent authority on account of
contravention of any ot the provisions of any Act or rules made there
under, regulations or notifications including amendments. If the Employer
is caused to pay or reimburse such amounts as may be necessary to
cause or observe, or for non-observanceof the provisions stipulated in
the notifications/bye laws/Acts/Rules/regulations including
amendments, if any, on the part of the Contractor the Nodal Officer or his
nominee/Employer shall have the right to deduct any money due to the
Contractor including his amount of performance security. The
Employer/Nodal Officer or his nominee shall also have right to recover
from the Contractor any sum required or estimated to be required for
making good the loss or damage suffered by the Employer.

The employees of the Contractor and the Sub-Contractor in no case shall
be treated as the employees of the Employer at any point of time.

SALIENT FEATURES OF SOME MAJOR LAWS APPLICABLE TO
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER
CONSTRUCTION WORK.

Workmen Compensation Act 1923:- The act provides for compensation
in case of injury by accident arising out of and during the course of
employment.

Payment of Gratuity Act 1972:- Gratuity is payable to an employee
under the Act on satisfaction of certain conditions on separation if an
employee has completed 5 years service or more on death at the rate
of 15 days wages for every completed year of service. Act is applicable
to all establishments employing 10 or more employees.

Employees P.F and Miscellaneous Provision Act 1952:- The Act
Provides for monthly contribution by the employer plus workers @
12%/8.33%. the benefits payable under the Act are:

() Pension to family pension retirement or death, as the case may be.
(ii) Deposit linked insurance on the death in harness of the worker, (iii)
payment of P.F accumulation on retirement/death etc.

Maternity Benefit Act 1951:- The Act provides for leave and some other
benefits to workmen/ employees in case of confinement or miscarriage
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etc.

Contract Labour (Regulation & Abolition) Act 1970:- The Act provides for certain
welfare measures to be provided by the Contractor to contract labour and in case
the Contractor fails to provide, the same are required to be provided, by the
Principal Employer by Law. The Principal Employer is required to take Certificate
of Registration and the Contractor is required to take license from the designated
Officer. The Act is applicable to the establishments or Contractor of Principal
Employer if they employ 20 ormore contract labour.

(e) Minimum Wages Act 1948:- The Employer is supposed to pay not

(f)

(9)

(h)

(i

()

(k)

(0

less than the Minimum Wages fixed by appropriate Government as per
provisions ofthe Act if the employment is a scheduled employment
Construction of Buildings, Roads, Runways are scheduled employment.

Payment of Wages Act 1936:- It lays down as to by what date the
wages are to be paid when it will be paid and what deductions can be
made fromthe wages of the workers.

Equal Remuneration Act 1979:- The Act provides for payment of equal
wages for work of equal nature to Male and Female workers and for not
making discrimination against Female employees in the matters of
transfers, training and promotions etc.

Payment of Bonus Act 1965:- The Act is applicable to all establishments
employing 20 or more employees. The Act provides for payments of
annual bonus subject to a minimum of 8.33% of wages and maximum of
20% of wages to employees drawing Rs.3500/- per month or less. The
bonus to be paid to employees getting Rs.2500/- per month or above
upto 3500/- per month shall be worked out by taking wages as
Rs.2500/- per month only. The Act does not apply to certain
establishments. The newly set-up establishments are exempted for five
years in certain circumstances. Someof the State Governments have
reduced the employment size from 20 to 10 for the purpose of
applicability of this Act.

Industrial Disputes Act 1947:- The Act lays down the machinery and
procedure for resolution of industrial disputes, in what situations a strike
or lockout becomes illegal and what are the requirements for laying off or
retrenching the employees or closing down the establishment.

Industrial Employment’s (Standing Orders) Act 1946:- Itis applicable to
all establishments employing 100 or more workmen (employment size
reducedby some of the States and Central Government to 50). The
provides for laying down rules governing the conditions of employment
by the Employer on matters provided in the Act and get same certified
by the designatedAuthority.

Trade Unions Act 1926:- The Act lays down the procedure for
registrationof trade union of workmen and employers. The Trade Union
registered under the Act have been certain immunities from civil and
criminal liabilities.

Child Labour (Prohibition & Regulation) Act 1986:- The Act prohibits
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employment of children below 14 years of age in certain occupations and
processes and provides for regulation of employment of Children in all
other occupations and processes. Employment of Child Labour is
prohibited in Building and Construction Industry.

Inter-State  Migrant workmen’s (Requlation of Employment &
Conditions of Service) Act 1979:-

The Act is applicable to an establishment which employs 5 or more inter-
state migrant workmen through an intermediary (who has recruited
workmenin one state for employment in the establishment situated in
another state). The Inter-State migrant workmen, in establishment to
which this Actbecomes applicable, are required to be provided certain
facilities such as housing, medical aid, travelling expenses from home
upon the establishment and back, etc.

The Building and Other Construction workers (Regulation of
Employment and Conditions of Service Act 1996 and the Cess Act of
1996:- All the establishments who carry on any building or other
construction work andemploys 10 or more workers are covered under
this Act. All such establishments are required to pay cess at the rate not
exceeding 2% of the cost of construction as may be modified by the
Government. The Employerof the establishment is required to provide
safety measures at the Buildingor Construction work and other welfare
measures, such as Canteens, First-Aid facilities. Ambulance, Housing
accommodations for workers near the work place etc. The Employer to
whom the Act applies has to obtain a registration certificate from the
Registering Officer appointed by the Government.

Factories Act 1948:- The Act lays down the procedure for approval
at plans before setting up a factory, health and safety provisions, welfare
provisions, working hours, annual earned leave and rendering
informationregarding accidents or dangerous occurrence to designated
authorities. It is applicable to premises employing 10 persons or more
with aid of power or
20 more persons without the aid of power engaged in manufacturing
process.
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SECTION 4

CONTRACT DATA
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CONTRACT DATA

Items marked “N/A” do not apply in this contract.

The following documents are also part of the contract clause reference
The schedule of other contracts (8 (Section -3
)
The schedule of key personnel (9 (Section -3))

The above insertions should correspond to the information provided in the
invitationof bids.

The employer is
Name :- DEENDAYAL PORT AUTHORITY,
Address: A.O building, PO Box No-50, Gandhidham, (Gujarat)

Name of authorized representative is: Chief Engineer
Address: A.O building, PO Box No-50, Gandhidham,
(Gujarat)

The nodal officer or his nominee is:
Name: D y . Chief Engineer (PL)
Address Annexe, Ground floor, A.O.Bldg, Gandhiidham

Name of authorized representative is: Asst. Exe. Engr. (P)/Asst. Engr.
/ J.E.Address Estate Office, Old Kandla

The name and identification number of the contract is “PROVIDING AND

LAYING OF CHEMICAL PRODUCT PIPELINE FROM OIL JETTY NO.7 TO Y
JUNCTION INSIDE OIL JETTY COMPLEX-KANDLA..”

The works consist of “ ”

The start date shall be

The intended completion date for the whole
Of the work is 06 months with the following milestones:(17 &

28(section 3))Milestone dates: NIL.

The following documents also form part of the contract

The contractor shall submit a program for the works
Within Fifteen days of delivery of the letter of acceptance/work order.
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The site possession dates shall be

Section 1

Section 2 The site possession dates shall be given after the
award ofwork.

Section 3

The site is located inside cargo jetty complex, new kandla and is defined in
drawing . (1)

The defect liability period is 1(One) Year. (35)

The minimum insurance cover for physical property, injury and death is Rs.
10.00Lacs (Rs. Ten Lacs) per occurrence with the number of occurrences limited
to four. After each occurrence, contractor will pay additional premium necessary
to makeinsurance valid for four occurrences always.

The following event shall also be compensation events: (44)

1. The employer terminates the contract for his convenience

The period between programme updates shall be 15 days (27)
The amount to be withheld for late submission of an updated programme shall be
Rs. 5.000/-. (27)
The language of the contract documents is English(3)
The law, which applies to the contract, is law of union of India
(3

)The currency of the contract is Indian rupees. (46)
Fees and types of reimbursable expenses to be paid to the Dispute
ReviewExpert (25)

Appointing authority for the conciliator CIDC - SIAC Arbitration
Centerls DEENDAYAL PORT AUTHORITY (26)

The Formula (e) for adjustment of price are:



Page|628

A(i) Escalation is payable for contracts with duration more than 12 months and
whose estimated cost is more than Rs. 5 crores. However, only statutory variation
limited to duties and taxes are considered for adjustment in contractprice.

A(ii) For calculation Escalation, base price should be taken as on the
date ofopening of the bids.

B The contract document should specify the suitable percentage of input for
labour, materials like cement, steel, bitumen, POl and other materials and
equipments usage for the purpose of calculating escalation.

C Escalation should be calculated, based on
-Notified fair wages and in the absence of which consumer price index
forlabour would be applicable,
-Market rate for cement and steel
-Average official retail price of bitumen and POL, and
-Whole sale price index for other materials,
-Published Government Documents should be used for calculation of
escalation amount

D Escalation Reimbursement should be calculated for to the extent of 85%
of theescalation so calculated.

E Beyond the contract period and during extended completion period, the
variationin price will be at the frozen consumer price index / market rates
prevailing on the original schedule date of completion of work expect when
the delay is on port account.

R= Value of work as defined in Clause 47.1 of condition of contract.
Adjustment formula:

() Price adjustment for increase or decrease in the cost shall be paid
in theaccordance with the following formula:

V=0.85XQXRX{(P -Po) /Po}

V= Variation in price on account of labour / Diesel / Cement / Steel/ Bitumen
duringthe month under consideration.

Po = Market rate of diesel / steel, / cement,/ bitumen on the date of opening of
thebids.( Consumer Price Index for Labour)

P=Market rate of diesel / steel, / cement,/ bitumen during the month
underconsideration. (Consumer Price Index for Labour)

Q= Percentage of labour /diesel / cement / steel / bitumen

component. R= Value of work during the month under
consideration.

Note: Escalation to be computed for relevant items. Percentage that shall govern
the escalation under Q shall be predetermined and indicated in Tender for each
component i.e. Labour, Fuel, Cement, Steel, Bitumen etc.
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SECTION-5

SPECIAL CONDITIONAND SPECIFICATIONS
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SITE CONDITIONS AND SPECIFICATIONS

(1)  The provision in special condition which form a part of the contract shall
have precedence over those specified in Section 1, 2, 3, 4 and 6 of
Contract in case of diversity if any.

(2) The following clauses will not

applicable.(i) Section 1

. CLAUSE 4.1c,d,e,4.19g,4.2d,e,j, k
. CLAUSE 44,45

o CLAUSE 8.2

o CLAUSE 9.2

. Clause 19, 20.1

. Clause 22.2, 22.5

. Clause 23.2, 23.3, 23.4, 27.1, 27.2

. Clause 35,36,

(ii) Section 2

SPECIMEN FOR FORM OF BID
e Clause (c), (d) & (9)

CONTRACTOR’S BID

e Advance payment

¢ We accept the appointment of
as the conciliator

(Not Applicable)

(OR)

We do not accept the appointment of
as the conciliator and

proposed instead that
be appointed as conciliator whose daily fee and biographical data are
attached.(Not Applicable)

Pre gqualification of bidder
eTable 5,6 & 7
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iii) (Section 3)
e Para 2 of Clause 1.1
o The Conciliator is the person appointed jointly by the Employer and the
contractor to resolve disputes in the first instance as provided for in
Clauses 24 and 25. The name of the Adjudicator is defined in the Contract

Data.

. CLAUSE 8.1, 9.1
. Clause 21, 24, 25 ,26
. Clause 43.2, 43.3, 43.4, 43.5, 43.6,
. Clause 44, 45
. Clause 47, 49(vi)
e Clause 50, 51

(iv) (Section 4)
. Conciliator is not applicable under Contract Data
. The formula (e) for adjustment of price
. Schedule of other contractors.
. Schedule of key personnals.
. Compensation events.

(v) (Section 6)

. FORMS FOR DISPUTE REVIEW BOARD AGREEMENT.
. SPECIMEN BG FOR ADVANCE PAYMENT.

(@) Section-l Clause No. 5.2 & Section-3, Clause No. 7 are modified as under

Companies/Contractors may jointly undertake contract/contracts. The

number of partners in JV/Consortium shall be limited to maximum of three.

Each entity would be jointly and severely responsible for completing the

task as per the contract, however declaration of the Lead member (JV has

to designate one partner as Lead Member in their MOU) to be indicated

by bidders. The firms with at least 26% equity holding each are allowed to

jointly meet the eligibility criteria.

(a) A legally binding Joint venture / Consortium Agreement signed by
authorized signatories of all the partners of the JV/Consortium, as
perthe proforma at Section-6 shall be enclosed with the bid.

(b) Power of attorney duly executed and signed by legally authorized
signatories of all the partners, authorizing the Lead Partner (a) to
submit bid, negotiate and conclude contract and incur all liabilities
therewith on behalf of the partner(s) of the JV/Consortium during the
bidding process; and (b) in the event of a successful bid, to incur
liabilities and receive instructions for and on behalf of the partner(s)
of the JV /Consortium and
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to carry out the entire execution of the contract including payment,
exclusively through Lead Partner, as per the proforma at Section-
6, which shall be duly authenticated by a notary public or equivalent
certifying authority, shall be enclosed with the bid.

The bid and in the case of the successful bidder, the Agreement, shall
be signed and / or executed in such a manner for making it legally
binding on all partners (including operative parts of the ensuing
Contract in respect of Agreement of Arbitration, etc.). The Contract
shall be signed by legally authorized signatories of all partners.

The Lead Partner shall be authorized to receive instructions for and
on behalf of the partners of the Joint venture and entire execution of
the Contract including payment shall be carried out exclusively
through the Lead Partner. A Statement to this effect should be
included in the Joint Venture Agreement.

All partners of the Joint Venture shall be liable jointly and severally
for the execution of the Contract in accordance with the Contract
terms, and a Statement to this effect should be included in the Joint
Venture Agreement.

Bid Security as required shall be furnished by Lead Member of Joint
venture.

Performance Guarantee, as required, will be furnished by Lead
Member of Joint venture.

Participation by a firm in more than one JV /Consortium is not
permissible. A firm who submits bid on individual capacity is not
eligibleto be a partner of a JV /Consortium. In case a firm's name
appears in more than one bid then both application may be rejected.

Each partner must submit the complete documentation, or portions
applicable thereto, required qualifying the firm forbidding.

All the partners of the JV/Consortium shall be jointly and severally
liable for due performance, recourse/sanctions within the joint venture
in the event of default of any partner and arrangements for providing
the required indemnities.

Notwithstanding demarcation or allotment of work among the
partners, each partner shall be liable for non-performance of the
whole contract irrespective of their demarcation or share of work.

The Lead Partner shall be authorized to act on behalf of the
JV/Consortium.

All the correspondences between the Employer and the contractor
shallbe routed through the Lead Partner.
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In the event of default by the Lead Partner, it shall be construed as
default of the Contractor; and Employer will take action under relevant
clause(s) of the Bid Document and/or General Terms and Conditions
of Contract.

An undertaking that all the partners are jointly and severally liable to
the Employer for the performance of the contract shall be enclosed
with the bid.

In the event of any partner leaving the JV, it shall be intimated to the
Employer within 30 days by other partner(s). Failure to do so shall be
construed as default of the contractor and the Employer may take
action under relevant clause(s) of the Bid Document and/or General
Terms and Conditions of Contract.

The contractor shall not alter its composition or legal status without
the prior written permission of the Employer. Failure to do so shall be
construed as default of the contractor and the Employer may take
action under relevant clause(s) of the Bid Document and/or General
Terms and Conditions of Contract.

One of the partners of JV/Consortium should have downloaded the
bid documents.

Arbitration Clause

(1)

(I

()

(V)

Except where otherwise provided in the contract all questions and
disputes relating to the meaning of the specifications, designs,
drawings and instructions here in before mentioned and as to the
quality of workmanship or materials used on the work or as to any
other question, claim, right, matter or any other thing whatsoever,
in any way arising out of or relating to the contract, design, drawings,
specifications, estimates, instructions, orders or to the conditions or
otherwise concerning the works or regarding the execution or failure
to execute the same whether arising during the progress of work or
after the completion thereof as described here in after shall be
referred to the Chairman for sole arbitration by himself or by any
officer appointed by him.

It will be no objection to any such appointment that the arbitrator is
an employee of the Board or the Government, that he had to deal
with the matter to which the contract relates and that in course of
his duties as an employee of the Board or the Government, he had
expressed views on all or any of the matters in dispute or of
different.

The arbitrator who has been dealing with arbitration case being
transferred or vacating his office or in the event of his death or being
unable to act for any reason, the Chairman holding the office, shall
arbitrate himself or appoint any officer to act as arbitrator.

It is also a term of the contract that no person other than the
Chairman himself or any officer appointed by him shall act as
arbitrator.
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It is a term of the contract that only such question and disputes as
were raised during progress of work till its completion and not
thereafter shall be referred to arbitration. However, this would not
apply to the questions and disputes relating to liabilities of parties
during the guarantee period after completion of the work.

It is a term of the contract that the party invoking arbitration shall give
a list of disputes with amounts of claim in respect of each said
disputes alongwith the notice seeking appointment of arbitrator.

It is also a term of contract that if the contractor does not make any
demand for appointment of arbitrator in respect of any claims /
disputesin writing, as aforesaid, within 120 days of receiving the
intimation from the Engineer -in-charge that the final bill is ready
for payment, the claim of the contractor shall be deemed to have
been waived and absolutely barred and the Port Authority shall be
discharged and released of all liabilities under the contract in
respect of these claims.

It is also a term of the contract that the arbitrator shall adjudicate
only such disputes / claims as referred to him by the appointing
authority and give separate award against each dispute/claims as
referred to him. The arbitrator will be bound to give claim wise detail
and speaking award and it should be supported by reasoning.

The award of the arbitrator shall be final, conclusive and binding on
allthe parties to the contract.

The arbitrator may from time to time, with the consent of both the
parties, enlarge the time for making and publishing the award.

Arbitration shall be conducted in accordance with the provision of
Indian Arbitration Act, 1996 or any statutory modifications or re-
enactment thereof and rules made thereunder and for the time being
in force shall apply to the arbitration proceedings under this clause.

It is also a terms of the contract that if any fees are payable to the
arbitrator, this shall be paid equally by both the parties.

It is also a term of the contract that the arbitration shall be deemed
to have been entered on the reference on the date he issued the
first notice to both the parties calling them to submit their statement
of claims and counter statement of claims.

Venue of arbitration shall be such place as may be fixed by the
arbitrator at his sole discretion.
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The tenderers are expected to have full knowledge of the site of work and
local working conditions in the Port before submitting the tenders. The port
is basically an operational area dealing mainly with stacking, loading and
unloading of import/export cargo and movement of traffic in or out of the
port. The Engineer-in-Charge will after issue of work order will give to
the contractor possession of so much of the site as in the opinion of
Engineer-in- Charge may be required to enable the contractor to
commence and proceed with the construction of work and will from time
to time as the works proceed

give to the contractor possession of such portion of the site as may in the
opinion of Engineer-in-Charge be required to enable the contractor to
proceed with construction works without interruption of the work in
accordance with the requirement. However, all efforts will be made to
handover entire clear site at the time of starting of work. No
claims/disputes about idling of power machineries and hot mix plant etc.
what-so-ever forhanding over the site of work late for starting the work
shall be entertained.

If the contractor suffers any delay the Engineer-in-Charge may grant at
his discretion an extension of time for completion of work. However, no
claims/disputes etc. arising out of extension of time so granted shall be
entertained.
The contractor while filling up their rates in the tender should consider the
above aspects.

The layout and levels of all structures etc. shall be made by the Contractor
at his own cost from the nearby existing structures/facilities and bench
markreference pillar, as directed by the Engineer-in-Charge. He shall give
all help with instruments, materials, and men to the engineer-in-Charge
for checkingthe detailed layout and correctness of the layout and level.
The approval of the Engineer-in-Charge shall not be deemed to imply
any warranty and shall not relieve the contractor of his sole responsibility
in carrying out the work correctly.

Workmanship shall be the best possible quality and all work shall be
carried out by skilled workmen except for those which normally require
unskilled persons. If the laws of the local Government/Municipal of other
authority require the employment of licensed or registered workmen for
various trades, the contractor shall arrange to have the work done by
such licensed/registered personnel.

If required before commencement of work the Engineer and the
Contractor shall jointly survey and record all required ground levels on the
site. TheContractor shall supply all necessary equipment and attendance
for carrying out such surveys. The contractor shall prepare record
drawings showing the agreed levels which shall be signed by the
Engineer and the Contractor.

All materials to be used in the works shall be subjected to inspection
and test. Samples of all materials, proposed to be used, and in the
permanent works shall be submitted to the Engineer-in-Charge for
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approval before those are brought to site. Samples required for approval
and testing must be supplied allowing sufficient time for testing and
approval, due allowance being made for the fact that if the first samples
are rejected further samples shall be required. Delay in the execution of
work due to late submission of samples will not be acceptable as -a reason
for delay in the completion of the works.

Materials shall be tested before dispatching to the site, where possible.
Materials shall also be tested on the site and those may be rejected if
foundnot suitable or not in accordance with the specifications
notwithstanding the results of tests at the contractor's work or elsewhere
or of test certificates or ofany approval given earlier.

The work shall be carried out in accordance with the best standards of
workmanship and to entire satisfaction of Engineer-in-Charge.

An order book is to be maintained by the contractor at the site of work and
orders and instruction written in the order book shall be deemed to have
been legally issued to the contractor and the contractor shall sign each
entry in the order book as a token of having the seen the same. The
order book shall be property of the Board and shall be handed over to the
Engineer-in- Charge of the work in good condition after the completion of
the work orwhenever required by the Engineer-in-Charge.

The contractor shall be required to execute the work in such a way so as
notto cause any damage, hindrance or interference with port activities
going onin the area or nearby. He should not also deposit the materials
at such places which may cause inconvenience to the public and the
work going on in the nearby area.

The contractor shall have to make good all damages done by him to the
structures nearby while executing the work and no extra payment shall
be made to him on that account.

All the materials required to be used in the work shall have to be got
approved from the Engineer-in-Charge before use, before stacking at
the siteof work.

For the purpose of measurements, the method prescribed in the ‘Indian
Standard’ specifications shall be applicable in addition to those prescribed
in Boards Schedule of Rates unless stated otherwise stated in contract.
In caseof any ambiguity the decision of the Engineer-in-charge shall be
final.

The notes and datas furnished in DEENDAYAL PORT AUTHORITY,
Schedule of Rates in force will be considered for measurement purpose
in the case of lead, weight, allowance for voids etc. of the materials.

All the labour acts, rules and regulations in force from time to time are to
be followed by the contractor.
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The contractor shall have to obtain necessary license from the Assistant
Labour Commissioner (Central) Gopalpuri in case he has to engage 10
or more workers on any day during the execution of work.

Barricading, including proper lighting arrangement in the night at the
required places shall have to be provided by the contractor at his own cost,
including necessary arrangements for proper movement of traffic by
carefully maintained approaches and road diversions with suitable sign
boards for indications of road signs etc. as directed by the Engineer-in-
Charge.

Income tax deduction at applicable rates and surcharge as applicable
thereon shall be made while making the payment to the contractor for
carrying out the work and only net amount shall paid as directed by the
Central Board of the direct taxes, Ministry of Finance, Government of
India.

GST clause :

The contractor shall quote the price exclusive of GST. The contractor
shall quote prevailing GST rate separately which shall be reimbursed
by DPA after ascertaining necessary compliance as per Goods &
Service Tax - 2017. The contractor should have valid GST
registration numberto become eligible for Participating in the bid.
However, GST will not be considered for evaluation of bid Price. All
other duties, taxes, cesses applicable if any, shall be borne by the
contractor.

GST Registration should be invariably mentioned in the bid / tender,
failing which the bid / tender will be treated as non-responsive and
liableto be discharged.

GST & PAN No. may be furnished with documentary evidence
along with the Tender Documents.

It is mandatory to upload scanned copies of all the documents
including GST registration certificate as stipulated in the bid
document. If such document is not uploaded his bid will become
invalid and cost of bid document shall not be refunded.

The TDS under GST Act is required to be deducted @ 2% (1%
CGSTand 1% SGST or 2% IGST) from payment / credit given to
contractors /professionals and others for work
order /contracts exceedingRs.2,50,000.00

Contractor / Service provider / supplier etc., has to ensure timely and
proper filling of GSTR 1 so that DEENDAYAL PORT AUTHORITY
can avail input tax credit in timely manner. In case DPA not allowed
input tax credit due to failure on part of the contractor / service
provider / supplier etc., it will be a financial loss to the DPA and
therefore same shall be recovered from the payment / deposit of the
contractor / service provider/supplier.
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All the work until handed over to the Engineer-in-Charge shall stand at
therisk of the contractor who shall be responsible to make good at his
own cost.All the losses and damage caused by or due to fires, weather,
tides or any other reasons. Contractor shall hand over the work in good
order and conditions and in conformity in every respect with the
requirements of the contract. Each concrete road will be taken over for
use on completion as per decision of Engineer-in-charge.

All the grass, shrubs, plants and foreign matter etc. in the alignment of
the site and within the site of work shall have to be cleared, if required
withoutany extra cost.

During the execution of work the contractor shall employ only such
persons who are careful, perfectly skilled and experienced in his field of
work. The Engineer-in-Charge shall be at liberty to object and ask the
contractor to remove from the work any person employed by the
contractor for executionof work, in the opinion of Engineer-in-Charge,
misconducts or he is found negligence in the proper performance of his
duties as such persons shall notbe again employed on the work without
permission of Engineer-in-Charge.

All the precautions regarding the safety of the work shall have to be
takenand the instruction of Engineer-in-charge in this respect shall have
to be followed strictly.

The Engineer-in-charge may delete any number of items included in his
tender (contract) without assigning any reasons and without any financial
liability.

All the tools, plants, scaffolding, ladder etc. and other machinery etc.
required temporary for the purpose of execution of work will have to be
arranged by the contractor at his own cost, and storing of such tools,
plants etc. will haveto be made by him.

The contractor has to make his own arrangement for the storage of
materialsat site or work.

Unless otherwise specifically mentioned the rates quoted for all items
includes for all lead and lift and no extra claims shall be entertained on
this account.

For execution of work, contractor has to construct temporary offices, store,
labour room toilet etc. at his own cost. Nothing will be paid for these
purpose and on completion of the work, before handing over the site
contractor has to dismantle all these temporary structure erected by him.
Completion certificate will be issued only after compliance of above
aspect.

The contractor shall have to obtain quarry permits from the office of the
Geologist, Department of Geology and Mines, Anjar-Kutch before
quarrying any secondary materials like Quary spall, crushed metal, sand,
earth, murrum, rubble etc.
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All the royalties of materials, quarry fees, octroi, wharfage charges, any
taxes etc. are payable by the contractor directly to the authority concerned
and the rates quoted shall be deemed to be inclusive of all such charges.

All royalties of Metals, quarry fees etc. payable by the contractor directly
to the authorities concerned and rates tendered shall be deemed to be
inclusive of all charges Before claiming refund of security deposit the
contractor shall produce “NO dues certificate” from Geologist, Anjar.

The working drawings of the proposed works shall be supplied to the
contractor during the progress of works as and when found necessary by
Engineer-in-charge and decision of Engineer-in-charge regarding
requirement of detailed drawings shall be final and binding to the
contractor and no claims/disputes what-so-ever regarding non-availability
of drawingsshall be entertained.

The contractor shall not deposit and store any materials in such a way so
as not to cause inconvenience to the Port users and hindrance in the port
activities.

Nothing extra shall be paid for change of quarry against lead etc.

Though the drawings to be supplied will be exhaustive the decision of the
Engineer-in-charge regarding any change in the drawings shall be final
and binding to contractor and no dispute / claim regarding extra payment
shall be allowed on account of such changes.

The tenderer shall examine carefully the condition of contract,
specifications and drawings etc. before submitting the tender. He shall
also visit and inspect site of work and acquaint himself with all local
condition in the oil jettyof port, availability of construction materials and
labourers nature of soil and working condition at and around the site
before submitting the tender. Nodispute/claims what-so-ever shall be
entertained for the work of any nature arising out of local conditions.

If available, electric supply will be given by D.P.A., otherwise the
contractorhas to make his own arrangement for electric supply. The
charges for electric supply consumption will be borne by contractor as
per prevailing rates.

FORCE MAJURE: This will be restricted to acts of God only.

During the execution of works dewatering manually or by pumping is to
be done by the contractor at his own cost, if found necessary and no
claim on this account shall be entertained.

As per site condition the approach etc. will be required which the
contractor shall provide & maintain at his own cost. Contractor shall
consider these aspects while quoting the rates in tender. Nothing extra
will be paid for the same.
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The guarantee period of the whole work will be 01 year from the date of
completion of work.

All works within the scope of this Tender must be completed within a
periodof 06 months from the date of written order of the Engineer-in-
charge to commence the work.

It must be clearly understood that the rates quoted in the tender are to
include for everything required to be done as per instructions for
tendering, conditions of contract, specifications and drawings referred to
therein and also for all such work as is necessary for the proper
completion of the works although specifically mention thereof may not
have been made in the tender schedule, specification or drawings, the
rates are for works in-situ should be inclusive off all incidentals necessary
for carrying out the “Works”.

The Contract is liable to be cancelled in case either contractor himself or
any of his employees if found to be Engineer of Gazetted rank of
Government Officer, employee an Engineering Department of
Government of India or DEENDAYAL PORT AUTHORITY within two
years of retirement and do not process the permission from the concerned
authority for working as contractor or his employee or his employee.

The tenderers are not expected to make any post tender modifications.
Hence, the tenderer should not make any correspondence regarding the
tenders after submission of the same of due date and time. No cognizance
of any correspondence shall be taken and if any tenderer persists with
the same, necessary action will be initiated against him. All the tenders
receivedon or before the due date & time shall be opened, if otherwise
found in order.

In the case of discrepancy between the schedule of quantities, the
specification and / or the drawings, the following order of preference shall
be observed:-

i) Description of schedule of quantities.

ii)y Particular specification and special condition, if any.
iii) Drawings.

iv) C.P.W.D. specifications.

v) Indian standard specifications of B.I.S.

While evaluating the tender, due regard will be paid to national defence.

The Engineer-in-charge reserves the right to make necessary changes in
the diameter of bars provided in the drawings and no claims what-so-ever
onaccount of change in diameter of bars will be entertained.

The contractor has to provide sufficient barricades to site of work so that
traffic plying nearby should not damage the recently concreted work. In
caseof any damage on account of above, the entire responsibility will
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remain with contractor and nothing extra will be paid on this account.

The mixer shall be equipped with approved water measuring device
capable of accurate measurement of water required per batch. The mixer
shall preferably be equipped with a mechanically operated pump for
filling the mixer tank or suitable arrangement as approved by Engineer-
in-Charge.

The form work shall be made up from either MS plate or water proof
plywoodof good quality. The rate shall include the cost of materials and
labour for the operations involved such as:

a. Splayed edges, notching allowances for over laps and passing at
angles, battens, centering, shuttering, strutting, propping, bolting,
nailing, wedging, easing, striking and stripping of the same.

b. Filleting to form stop-chamfered edges or splayed external angles
not exceeding 20 mm. width.

c. Dressing with oil to prevent adhersion of concrete with shuttering.

d. Raking or circular cutting.

All the form work shall be inspected by the Engineer-in-charge and their
suitability ascertained the form shall be thoroughly scraped, cleaned
before reusing the same.

Water used for mixing and curing shall be clear and free from injurious
amount of oil, acids, alkalis, salts sugar, organic materials or other
substances that may be deleterious for concrete and steel and water
shallnot be used.

DEENDAYAL PORT AUTHORITY shall employ third party quality
monitoring to the work for the purpose of quality proof. The contractor shall
extend all necessary assistance, services as may be required, without any
extra cost, necessary test shall be carried out if directed by the third party.

SUBMISSION OF BID
Bidders who wish to participate will have to procure/ should have

legally valid Digital Certificate, as per Information Technology Act-2000,
using which they can sign their electronic bids. The bidders can procure
the Digital Certificate from (n) code solutions a division of GNFC Ltd,
who are licensed certifying authority by Government of India. All bids
should be digitally signed. For details regarding Digital signature
certificate and related matters, the below mentioned address should be
contacted: (n) code Solutions, A Division of GNFC, 301 GNFC Info
tower, Bodakdev, Ahmedabad. Tel. 91 79 26857316/17/18 Fax: 91 79
26857321 E-mail:
nprocure@gnvfc.net Mobile: 9327084190 / 9898589652.

The accompaniments to the tender documents as described
under Clause 4 of Section-1 shall be Scanned and submitted On-Line
along with Tender documents. However, the originals/ attested hard
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copies shall have to be forwarded subsequently so as to reach the office
of SUPERINTENDING ENGINEER (P) within 7 days of opening of the
tenders.

The envelopes shall be addressed to:

The Dy. Chief Engineer (PL),
Pipeline Division

2nd Floor, Room No0.302, A.O. Bldg
BuildingDEENDAYAL PORT

AUTHORITY

Gandhidham-370201,

Kutch District Gujarat-State, INDIA

And submitted on
http:/tender.nprocure.com bear the
following identification:

Accompaniments for “PROVIDING AND LAYING OF CHEMICAL PRODUCT
PIPELINE FROM OIL JETTY NO.7 TO Y JUNCTION
INSIDE OIL JETTY COMPLEX-KANDLA...”
Bid reference No
Name and address of the bidder.

(58) BILLS TO BE SUBMITTED MONTHLY

ABIll shall be submitted by the contractor each month on or before the
datefixed by the Engineer-in-charge for all works executed in the previous
month,andtheEngineer-in-charge shall take or cause to taken the requisite
measurement for the purpose ofhaving the same verified,and the claim, as
far as admissible, adjusted as far aspossible, before the expiry of ten days
from the presentation of the bill. If the contractor does not submit the bill
within the time fixed as afore said, the Engineer-in-charge may depute
within seven days of the date fixed as afore said, sub routine to measure
up the said work in the presence of the contract or whose counter signature
to the measurement list will be sufficient warrant, and the Engineer-in-
charge may prepare a bill from such list.

(59) Contractor to be given a week to file objections to the
measurements recorded by the Department.

Before taking measurement of any work as has referred to in Clause 6,7,
and8 hereof, the Engineer-in-charge or a subordinate deputed by him shall
give reasonable notice to the contractor if the contractor fails to attend at
the measurements after such notice of fails to countersign or to record the
difference within a week from the date of measurement in the manner
required by the Engineer-in-charge then in any such event the
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measurement taken by the Engineer-in-charge or by the subordinate
deputed by him as the case may be shall final and binding on the contractor
and the contractor shall have no right to dispute the same

(60) BILLS TO BE ON PRINTED FORMS

The contractor shall submit all bill on the printed forms to be had on
application at the office of the Engineer-in-charge and the charges in the
bills shall always be entered at the rates specified in the tender or in the
case of any extra work ordered in purpose of these conditions and not
mentioned or provided for inthe tender at the rates hereinafter provided
for such work
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PAYMENT OF CONTRACTOR'S BILL TO BANK

Payments due to the contractor may, if so desired by him be made to his
bank instead of direct to him, provided that the contractor furnishes to the
Engineer- in-charge (1) an authorisation in the form of a legally valid
document such as a power of attorney conferring authority on the bank to
receive payment and  (2) his own acceptance of the correctness of the
account made out as being dueto him by the Board or his signature on the
bill or other claim, preferred against the Board before settlement by the
Engineer-in-charge of the account or claim by payment to the bank, while
the receipt given by such bank shall constitute a full and sufficient discharge
for the payment the contractor should, wherever possible, present his bills
duly receipted and discharged through his bankers. Nothing herein
contained shall operate to creats in favour of the any rights of equities vis-
a-vis the Board.

a)

b)

g)

Prospective bidders may raise query relating to bidding conditions bidding
process and / or rejection of its bid. The reason for rejecting a tender or
non issuing a tender to prospective bidder will be disclosed where written
enquiries are made by the concerned bidder.

SPECIAL CONDITION IN RESPECT OFCEMENT

Ordinary Portland Cement of 53 grade complying with the
requirements of IS 12269 shall be used in all works. The cement
which has set or partially set shall not be used. The cement shall
be used in the works only after approval of the engineer in charge.

The contractor shall procure the cement confirming to relevant
IndianStandard holding license to use ISI Certification mark for
their product.

For verification of such purchase all the bills of manufacturer / supplier
/ dealer will have to be furnished to the Nodal officer or his nominee

Supply of cement shall be taken in 50 Kg bags bearing
manufacture's name, him registered trade mark, date of
manufacture, batch numberand ISI marking.

Every consignment of cement must have identification marks on
packages indicating date of manufacture and grade and type of
cement, cement brought to works shall not be more than 6 weeks
old from the date of manufacture.

Every delivery of cement shall be accompanied by a
manufacturerstest certificate confirming that the supplied cement
conforms to relevant specifications.

Nodal officer or his nominee shall be at his liberty to carry out testing
of cement at his discretion from Port laboratory or Government
approved laboratory as per relevant before / during use. The
contractor shall make all the necessary arrangements for the same
and all the charges to be borne by the contractor.
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Each consignment shall be stored separately so that it can be
readily identified and inspected. The arrangement of cement shall
be such as to ensure the utilization of cement in the order of its
arrival at the stores.

In order to ensure due progress, the contractor shall at all times
maintain on the site at least such stock of cement as the Engineer-
in- charge may from time to time consider necessary.

Cement in bulk shall be transported to the site in properly
designed and approved bulk carriers. The contractor shall provide
suitable unloading and storage facilities. The contractor shall
submit full details of unloading, handling and storage facilities for
the approval of the Engineer-in-charge before any cement in bulk is
received by the Contractor.

Cement brought to site and cement remaining unused shall not be
removed from site without the permission of the Nodal officer or his
nominee.

In case concrete mixing is with Batching Plant, Nodal Officer may
allow cement to be used in bags/ silos/ Bulk etc.

The batching plant shall be capable of separately proportioning
each type of material by weight. The batching and mixing shall
be carriedout preferably in a forced action central batching and
mixing plant having necessary automatic controls to ensure
accurate proportioning and mixing. Calibration of the batching and
mixing plant shall be carried out at regular intervals, as per IS.

The contractor shall also maintain a daily production record for that
plant, including details of which mixes were supplied and which
delivery dockets were dispatched.

There should be a record of what materials were used for that day’s
production including water and admixtures.

The production of concrete at each plant shall be systematically
controlled. This is to ensure that all the concrete supplied shall be
in accordance with these requirement sand with the specification.

Contractor to make a quality manual and keep authenticated
copy ofall relevant Indian Standards. Work instructions, process
control chart, applicable forms/ formats, shall be made and
maintained. Contractor shall also follow all applicable regulations
like environmental laws, weight and measured permanent etc.
Records shall be maintained by the contractor to provide
confirmation of the quality and quantity of concrete produced.

The cement may be purchased from the reputed manufacturer like
Ultra-tech, ACC, Birla, sanghi or equivalent after approval of
Engineer- In-Charge.
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SPECIAL CONDITION IN RESPECT OF STEEL REINFORCEMENT
& Structural Steel

a)

b)

d)

g)

h)

i)

The contractor shall procure the steel reinforcement confirming
relevant in standard of various diameters holding license to use
ISI Certification for their product from Primary Manufacturer/
Supplier/ Dealer. In any circumstances, steel reinforcement
produced by re- rolling mills shall not be allowed to use in the
work.

Every delivery of Steel reinforcement shall be accompanied by a
manufacturer’'s test certificate conforming
that the supplied Steel reinforcement conform store relevant
specifications.

The Reinforcement Bars & Structural Steel shall be procured from
primary producers like SAIL, VIAZAG, TATA, RINL. If the
reinforcement bars of these manufactures are not available in
market, the equivalent product may be allowed with prior approval
of engineer in-charge. The structural steel shall also procured
from SAIL, VIZAG,RINL or equivalent. The pipes should be of
Venus Pipes & Tubes Ltd., RATNADEEP METAL &TUBES LIMITED,
REMI EDELSTAHL TUBULARS LTD, SHEKASA ENGINEERING
COMPANY PRIVATE LIMITED, MAXIM TUBES COMPANY PVT LTD,
HINDUSTAN INOX LIMITED, STEAMLINE INDUSTRIES LTD, VISHAL
STEELS, SHUBHLAXMI METALS AND TUBES PVT LTD, ISl mark and
confirming to relevant IS or equal as directed by Engineer in
charge.

The reinforcement binding wire shall conform to IS : 280 "Mild
Steel Wire for General Engineering Purpose”, with size 1 mm or
more.

Each consignment of Reinforcement brought at site shall be
accompanied by a Manufacturer's Batch test certificate.

Reinforcement bars shall be stored on site on timber or concrete
supports, suitable space and of sufficient height to keep steel
clearof the ground. The reinforcement shall be stored separately
size wise.

The testing shall be carried out as per Approved Quality
Assurance Plan. The cost of all above tests on Reinforcement
shall be deemedto be included in the rates entered in the Bill of
Quantities of related items of the work.

For verifications of such purchase all the bills of manufacturer /
supplier / dealer will have to be furnished to the Nodal officer or
his nominee.

The contractor shall have to procure the steel reinforcement of
various sizes/diameters as per the working drawings, which shall
be supplied only during execution of the work. No
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claims/disputes arising about details of steel reinforcement so
provided shall been pertained.

j)  In case, if particular size(s) of steel reinforcement is not available

with the approved manufacturers, the contractors shall have to
intimate the Nodal officer or his nominee in writing along with
documentary proof in this regard. Nodal officer or his nominee, at
his discretion, may allow to use alternate diameter of
reinforcement bars provided that no claims/disputes arising out
in respect of payment for difference in rate of steel shall been
pertained.

k) Nodal officer or his nominee shall be at liberty to carry out
independent testing of steel reinforcement at his discretion from
any of Government Approved laboratory as per relevant |.S.
specifications before use. The contractor shall make all the
necessary arrangements for same and all the charges to be
borneby the contractor.

) The contractor shall procure the steel reinforcement bars of
standard length as per relevant |.S.

m) Steel reinforcement which remaining unused shall not be
removed from site without the permission of the Nodal officer or
his nominee.

n) shall be made on the basis of lengthsof bars actually placed &
measured in the work multiplied by the standard weight per unit
length as given in the relevant IS code. The rates shall include for
cutting & wastage, straightening, short & long length, & weight
tolerance as per relevant IS codes & placing in position. Authorized
laps, chair /separators, lifting hooks stiffening ring shall be measured
and paid.

GST REGISTRATION

The GST Registration No. should be invariably mentioned in
the bid tenderquotation failing which bid/tender quotation will
be considered as non- responsive and be liable for discharge.

PAN REGISTRATION
Income Tax PAN registration NO. may be furnished with
documentary evidence along with the tender documents.

SETTINGOUT

The Contractor shall be responsible for the true and proper
setting out of the "Works" and the correctness of the positions,
levels, dimensions and alignment of all parts of the works and
for the provision of all necessary instruments, appliances and
labour in connection herewith. If at any time during the
progress of the works any error shall appear or arise in the
position levels, dimensions or alignment of any part of the
works, the Contractor shall immediately notify the
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Engineer/Engineer-in-Charge or his Representatives who will
direct the Contractor in what way the work shall be carried out
and the Contractor, on being required to do so by the
Engineer/Engineer-in-Charge or his Representative, shall a
this own expense rectify such error to the satisfaction of the
Engineer / Engineer-in-Charge or Engineer’s Representatives
at any stage of the work or
thecheckingofanysettingoutoranylineorlevelbytheEngineer/En
gineer-in- Charge or Engineer's Representative shall not in any
way relieve the Contractor of his obligations under the
contract.

The Contractor shall carefully protect and preserve all
benchmarks, site rails, pegs and other things used in setting
out the works to the approval ofthe Engineer-in-Charge.

68) NOTICE OF ADDRESS

The Contractor shall notify in writing to the Engineer an address
at Gandhidham/ Adipur for the service on the Contractor any
communication or any notice to be given to him under the
Contract and any such notice/communication to the Contractor
shall be deemed to be duly servedif sent by registered post to
or left at such address or if delivered to the agent or
representative of the Contractor. Any notice/communication to
theContractors shall also be deemed to be duly served if sent
by registered Post to or left at the principal place of business or
if the Contractor be a company the registered office of the
Contractor or at the contractors last known address.

(69) Special Conditions for Environmental Protection

e The contractor(s) shall strictly follow up the environmental rules
as per the Environmental (Protection) Act 1986 while execution of
thework and as directed by Engineer In-Charge.

e All construction materials i.e Cement, Aggregates, sand & fill
materials which are to be used in construction work shall be
covered with Tarpaulin or other fabric materials as directed by
Engineer In Charge.

¢ The Contractor(s) should stacked and disposed the waste materials
in such a manner which are not destroy the environment.

e The contractor(s) shall sprinkles the water to minimize the dust
emission.

¢ Machine mixers, vibrators, way batches plant, diesel generator
sets and other vehicles engines shall not be left running when
not in use

e Emission of NO2 and SO2 shall be maintained within the work

site areaas per the International Regulations.
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e To prevent and minimize vibration and noise levels from
machineries/vehicles during construction activities the
contractor(s) shall take the remedial action to minimize noise
pollution.

e Provide adequate silencers attached with all vehicles and machines.
¢ Install suitable mufflers on engine exhaust and compressor
component.

e The diesel generators set shall be used of noise less.

e To contractor(s) shall stacked/stored the construction materials at
adequate distance from coastal area.

e The contractor(s) shall provide the barrier to prevent the
construction materials from mixing up with surface /ground
water.

¢ The contractor(s) should discharge Waste generated
duringconstruction work as per CPCB/GPCB regulations

(71)  While evaluating tenders, regard would be paid to National
Defence Security consideration.

(72)  All the surplus materials are to be returned to store in good conditions as
directed by the Engineer in charge. In case of storage the recovery shall
be made from the contractor as per rules.

(73)  All the materials required to be used in the work shall have to be got
approved from the Engineer in charge before use.

(74) Scrap materials obtained during demolition/excitation of work is to be
deposited at sub store of water supply section without any cost.

(75) Deleted.
(76) Deleted.

(77) The bricks required for the work shall be got tested from the Port
Laboratory Kandla if felt necessary. The Contractor shall make available
the number of bricks so required, but the cost of testing shall be borne
by the department.

(78) For preparing mix design of concrete for RCC works the contractor has to
supply construction materials in required quantity to the Port laboratory
free of cost. RCC mix design, the laboratory test of C.C. cubes,
constructionmaterials and grading of aggregate shall be got conducted
by the contractor at the Port laboratory, New Kandla, whenever
necessary and approved bythe Engineer-in-charge, However, no charges
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will be recovered from the contractor for Concrete Mix Design.

The cubes cast at site shall be brought to Port Laboratory, Kandla for testing and
test results shall conform to IS 456:2000 ( latest edition). Testing chargesof the
cubes for 28 days test only shall be borne by the contractor. The testing
charges of extra cement concrete cube cast for indicative results shall not be
payable by the contractor if the results is not satisfactory the concrete work will
have to be dismantled and redone by the contractor at his own cost. The
transportation of the CC cubes etc. from the site of work to the port laboratory
shall be done by the contractor at no extra cost.

SR.NO. | TYPE OF STRUCTURE SLUMP
REQUIRED
1 Footing foundation 50
2 Columns, pillars, post etc. 75
3 Beams, lintel, plinth band 75
etc.
4 Slab 50
5 Piles --
6 Chajjas 75
7 Walls, pilasters, 75
buttresses, railing,
Balustrades
8 Stair 75
9 Domes -
10 Fins 75

All cc flooring, work is to be finished with neeru (cement
slurry) Howeverthe bonafide use of cement used for the
purpose shall be taken into consideration while calculating
theoretical consumption of cement.

Contractor has to engage 01 No. Civil Engineer and 01 No. of
clerical stafffor smooth functioning of work.

INTEGRITY PACT

82.1 The bidder has to execute Integrity pact agreement with DEENDAYAL

PORT AUTHORITY (As per Appendix enclosed). Shri Amiya Kumar
Mohapatra, IFoS (Retd.) and Dr. Gopal Dhawan, Ex-CMD, MECL has been
nominated as Independent External Monitor for Integrity Pact whose
address is as under:
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(1) Shri Amiya Kumar Mohapatra, [FoS (Retd.) (2) Dr. Gopal Dhawan, Ex-CMD, MECL

Qrs.No 5/9, Unit -9, Bhol Nagar, House No 120, Jai Shakti Vihar
Bhuneshwar -751 022, (NHPC Society) P4, Building Area
Mobile : 9437002530 Greate Noida Gautam Budh Nagar
Email : amiyaifs@gmail.com Utter Pradesh - 201 315

Mobile No.8007771467
Email : gdhawangeologist@gmail.com

Scanned copy of pre- contract Integrity Agreement (as per
appendix) is to be uploaded along with the preliminary bid.
Original hard copy of Pre contract Integrity Pact Agreement shall
be submitted by post or hand immediately after closing date of
online E-tender failing which tender shall be considered
irrelevant.

For tenders costing Rs. 5 crores & above: 100 saplings (min. 3 ft. height) have
to be planed.

The plantations have to be made within 4-6 months from the date of award of
work and has to be maintained till the completion of the maintenance period of
contract. After the completion of the maintenance period of contract,
contractor has to hand over the plantation to the DPA. The maintenance shall
include trimming, watering, providing temporary guards, etc.

The location of the plantation and type of saplings to be planned shallbe
manually decided by the Engineer-in-charge of DPA and the contractor. The cost
of the above plantations and its maintenance hasto be borne by the contractor
as a part of their social responsibility. No extra payment shall be made to the
contractor for the above. In the event of failure by the contractor to execute the
above work, it shall be done departmentally at the cost and risk of contractor.

The contractor shall be registered under The Building and Other
Constructions Workers (Regulation of Employment and
Conditions of Service) Act, 1996.

The payment from 2nd bill to pre-final bill, shall be released,
subject to the condition that the documentary evidence (copy of
paid Challan in Govt. Treasury) of the Welfare Cess @ 1% of work
done or as amended by Statutory Authority from time to time,
paid to concerned authority is submitted for the previous bill.

The documentary evidence (copy of paid Challan in Govt.
Treasury) of Welfare Cess @ 1% of work done or as amended by
Statutory Authority from time to time, paid on final bill shall be
submitted before releasing the Performance Guarantee.

Bank Guarantee submitted towards Performance Security
should be of Nationalized / Scheduled Bank except co-op. bank
having its branch at Gandhidham.
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All applicable labour and other acts, rules and regulations shall be
followed by the contractor.

The contractor shall carry out the work as per specification & time
line failing which Notice will be issued and after three notice. If
performance not satisfactory, Contractor will debar for
participating in new tenders of civil Engineering Department for
a period two years.

The rate quoted by Contractor shall be Realistic. During the
Evolution of Tender if rates quoted by contractor are found un-
realistic, the tender shall be considered non - responsive and
Engineer -in- charge reserve right to reject the said tender and no
any correspondence shall be entertained in this regard.

If case L-1 bidder quoted very low rate as compared to tender cost,
they will be asked to justify the quoted rates as to whether the
rates quoted are workable or otherwise. The Engineer-in-charge
reserves the right to cancel the bidding process without assigning
any reason whatsoever.

Contractor has to arrange water at own sources for execution of
the work. Water shall be potable and good for construction
purpose. Contractor has to submit water testing report time to
time for which no any testing charge shall be claimed.

The contractor has to obtained necessary PESO permission, QRA

study, Hazop study, any Government approval & necessary
approval regarding pipelines at his own cost & it is a
responsibility of contractor.

Before handing over the work, contractor has to obtain all
statutory permission required for handling of various liquid cargo
at own cost and submit it to concern division only after final bill
will be released.

DY. CHIEF ENGINEER (PL)
DEENDAYAL PORT AUTHORITY
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SECTION 6

FORMS OF SECURITIES AND OTHER FORMATS
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FORMS OF SECURITIES AND OTHER FORMATS

Acceptable forms of securities are annexed. Bidders should not complete the
performance and advance payment security forms at this time. Only the
successful bidder will be required to provide performance and advance payment
securities in accordance with one of the forms, or in a similar form acceptable to
the employer.
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SPECIMEN BANK GUARANTEE FOR STAGE PAYMENT
(To be executed on non-judicial Stamp Paper of appropriate applicable value)

[The bank, as requested by the successful Tenderer, shall fill in this form in
accordance with the instruction indicated]

In consideration of the Board of Deendayal Port Authority incorporated by the
Major Port Authorities, 2021 (hereinafter called “The Board” which expression shall
unless excluded by or repugnant to the context or meaning thereof be deemed to
include the Board of the port of [insert name of port], its successors and assigns)
having agreed to release Performance Guarantee / Security Deposit to (hereinafter
called the “contractor”)
(Name of the contractor/s)
under the terms and condition of the contract, vide from the demand under the

condition of the contract, vide 'S letter
No
(Name of the Department)
Date made between the contractors and the Board for execution of
covered under Tender No.
dated (hereinafter called “the said contract”) for the payment of

Advance Paymentin cash or Lodgement of Government Promissory Loan Notes for
the due fulfilment by the said contractors of the terms and condition of the said

contract, on production of a bank Guarantee for Rs.
(Rupees ) only we, the (Name
of the Bank and Address)
(hereinafter

referred to as “the Bank”) at the request of the contractors do hereby undertake
to pay to the Board an amount not exceeding Rs.
(Rupees ) only against any loss or damage caused
to or suffered by the Board by reason of any breach by the contractors of any of
the terms and conditions of the said contract.

2. We, , do hereby

(Name of Bank) (Name of Branch)
Undertake to pay the amount due and payable under this guarantee without any
demur merely on a demand from the Board starting that the amount claimed is due
by way of loss or damage caused to or which would be caused to or suffered by
the Board by reason of the contractors failure to perform the said contract. Any
such demand made on the Bank shall be conclusive as regards the amount due
and payable by the Bank under this Guarantee. However, our liability under this
guarantee shall be restricted to any amount not exceeding Rs.
(Rupees ) only.
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We, , undertake to pay to the
(Name of Bank and Branch)

Board any money so demanded notwithstanding any dispute or disputes raised
by the contractor(s) in any suit or proceeding pending before any Court or
Tribunal relating thereto our liability under this present being absolute and
unequivocal. The payment so made by us under this bond shallbe a valid
discharge of our liability for payment there under and the Contractor(s) shall
have no claim against us for making such payment.

We, further agree with the Board that the

(Name of Bank and Branch)
guarantee herein contained shall remain in full force and effect during theperiod
that would be taken for performance of the said contract and that it shall
continue to be enforceable till all the dues of the Board under or byvirtue of the
said contract have been fully paid and its claims satisfied or discharged or till the

(Name of the user department)
of the said certifies that the terms and conditions of the said contract havebeen
fully and properly carried out by the said Contractors and accordingly discharge
this guarantee. PROVIDED HOWEVER that the Bank shall be the request of the
Board but at the cost of the Contractors, renew or extend this guarantee for such
further period or periods as the Board may require from time to time.

5. We, further agree with the Board that

6.

7.

the (Name of Bank and Branch)
Board shall have the fullest liberty without our consent and without affectingin
any manner our obligations hereunder to vary any of the terms and conditions
of the said contract or to extend the time of performance by thesaid contract
or to extend the time of performance by the said Contractors from time to time
or to postpone for any time or from time to time any of the powers exercisable
by the board against the said Contractors and to forebearor enforce any of the
terms and conditions relating to the said contract and we shall not be relieved
from our liability by reason of any such variation or extensions being granted to
the contractors or for any forbearance, act or omission on the part of the Board
or any indulgence shown by the board to the Contractors or by any such matter
or thing whatsoever which under the law relating to sureties would, but for this
provision, have effect of so relieving us.

This guarantee will not be discharged due to the change in the constitution of
the Bank or the Contractor(s).

It is also hereby agreed that the Courts in [Gandhidham] would have
exclusivejurisdiction in respect of claims, if any, under this Guarantee.
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8. We, Bank lastly undertake not to revoke this guarantee
during its currency except with the previous consent of the Board in writing.

9. Notwithstanding anything contained herein:
(a) Our liability under this Bank Guarantee shall not exceed Rs.
(Rupees only);
(b) This Bank Guarantee shall be valid upto ; and
(c) We are liable to pay the guarantee amount or any part thereof under this
Bank Guarantee only and only if you serve upon us a written claim or demand
on or before (date of expiry of Guarantee).”

Date day of 20

For (Name of Bank)
(Name)

Signature
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SPECIMEN BANK GUARANTEE PERFORMANCE
GUARANTEE/ SECURITY DEPOSIT
(To be executed on non-judicial Stamp Paper of appropriate applicable value)

[The bank, as requested by the successful Tenderer, shall fill in this form in accordance
withthe instruction indicated]

In consideration of the Board of Deendayal Port Authority incorporated by the Major
Port Authorities Act, 2021 (hereinafter called “The Board” which expression shall unless
excluded by or repugnant to the context or meaning thereof be deemed to include
the Board of Deendayal Port Authority [insert name of port], its successors and assigns)
having agreed to release advance payment to (hereinafter called the “contractor”)

(Name of the contractor/s) Under the terms and conditions of the contract,

vide ‘s letter No___ (Name of the Department)

Date made between the contractors and the Board for execution
covered under Tender No.

dated (hereinafter called “the said contract”) for the payment of

Security Deposit in cash or Lodgment of Government Promissory Loan Notes for the
due fulfillment by the said contractors of the terms and conditions of the said contract,
on production of a bank Guarantee for Rs. (Rupees
Jonly  we, the (Name of the Bank
and Address)

(hereinafter referred to as
“the Bank”) at the request of the contractors do hereby undertake to pay to the Board
an amount not exceeding Rs.
(Rupees ) only against any loss or damage
caused to or suffered or which would be caused to or suffered by the Board by reasons
ofany breach by the contractors of any of the terms and conditions of the said contract.

2. We, , do
hereby(Name of Bank)  (Name of Branch)

Undertake to pay the amount due and payable under this guarantee without any demur
merely on a demand from the Board stating that the amount claimed is due by way
of lossor damage caused to or which would be caused to or suffered by the Board by
reason of any breach by the contractors of any of the terms and conditions of the said
contract or by reason of contractors failure to perform the said contract. Any such
demand made on the Bank shall be conclusive as regards the amount due and payable
by the Bank under this Guarantee. However, our liability under this guarantee shall be
restricted to any amount not exceeding Rs. (Rupees__) only.

of
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We, , undertake to pay to
the(Name of Bank and Branch)

Board any money so demanded notwithstanding any dispute or disputes raised by the
contractor(s) in any suit or proceeding pending before any Court or Tribunal relating
thereto our liability under this present being absolute and unequivocal. The payment
so made by us under this bond shall be a valid discharge of our liability for payment
thereunder and the Contractor(s) shall have no claim against us for making such
payment.

4.

We, further agree with the Board that

the (Name of Bank and Branch)
guarantee herein contained shall remain in full force and effect during the period
that would be taken for performance of the said contract and that it shall continue
to be enforceable till all the dues of the Board under or by virtue of the said
contract have been fully paid and its claims satisfied or discharged or till the
(Name of the user department)of the said certifies that
the terms and conditions of the said contract have been fullyand properly carried
out by the said Contractors and accordingly discharge this guarantee. PROVIDED
HOWEVER that the Bank shall be the request of the Board but at the cost of the
Contractors, renew or extend this guarantee for such further period or periods as the
Board may require from time to time.

We, further agree with the Board that

the (Name of Bank and Branch)

Board shall have the fullest liberty without our consent and without affecting in any
manner our obligations hereunder to vary any of the terms and conditions of the
said contract or to extend the time of performance by the said contract or to extend
the time of performance by the said Contractors from time to time or to postpone
for any time or from time to time any of the powers exercisable by the board against
the said Contractors and to forebear or enforce any of the terms and conditions
relating to thesaid contract and we shall not be relieved from our liability by reason
of any such variation or extensions being granted to the contractors or for any
forbearance, act or omission on the part of the Board or any indulgence shown by
the board to the Contractors or by any such matter or thing whatsoever which under
the law relating to sureties would, but for this provision, have effect of so relieving
us.

This guarantee will not be discharged due to the change in the constitution of
the Bankor the Contractor(s).

It is also hereby agreed that the Courts in [Gandhidham] would have exclusive
jurisdiction inrespect of claims, if any, under this Guarantee.

We, Bank lastly undertake not to revoke this guarantee
duringits currency except with the previous consent of the Board in writing.

Notwithstanding anything contained herein:
(a) Our liability under this Bank Guarantee shall not exceed Rs. (Rupees
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only);
(b) This Bank Guarantee shall be valid upto ; and

(c) We are liable to pay the guarantee amount or any part thereof under this Bank
Guarantee only and only if you serve upon us a written claim or demand on or

before (date of expiry of Guarantee).”
Date day of 20
For (Name of Bank)
(Name)

Signature
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Annexure-I||

SPECIMEN BANK GUARANTEE FOR ADVANCE PAYMENT
(To be executed on Rs.300/- non-judicial Stamp Paper)

[The bank, as requested by the successful Tenderer, shall fill in this form in accordance with the
instruction indicated]

In consideration of the Board of Deendayal Port Authority incorporated by the Major Port
AUTHORITIES Act , 2021 (hereinafter called “The Board” which expression shall unless excluded
by or repugnant to the context or meaning thereof be deemed to include the Board of Deendayal
Port Authority, its successors and assigns) having agreed to release advance payment to
(hereinafter called the “contractor”) (Name of the contractor/s) from the demand under the

it -\ 3 onditionof the contract,

vide ‘s letterNo__ (Name of the Department) Date__made between the contractors
and the Board for execution of __covered under Tender No. dated (hereinafter
called “the said contract”) for the payment of Advance Payment in cash or Lodgement of

Government Promissory Loan Notes for the due fulfillment by the said contractors of the terms

ter =lala alala alalia Nne on ide oM ne ademand

and condition of the said contract, on production of a
bank Guarantee  for Rs. (Rupees ) only we, the(Name  of
the Bank and Address) _ (hereinafter Referred to as “the Bank”)a the
request of the contractors do hereby undertake to pay to the Board an amount
not  exceeding Rs.  (Rupees ) only against any loss or damage caused to or

suffered by the Board by reason of any breach by the contractors of any of the terms and
conditions of the said contract.

2.We, , do hereby (Name of Bank)
(Name of Branch) Undertake to pay the amount due and payable under this guarantee without
any demur merely on a demand from the Board starting that the amount claimed is due by way
of loss or damage caused to or which would be caused to or suffered by the Board by reason of
the contractors failure to perform the said contract. Any such demand made on the Bank shall
be conclusive as regards the amount due and payable by the Bank under this Guarantee.
However, our liability under this guarantee shall be restricted to any amount not exceeding Rs.

(Rupees Jonly.

3. We, , undertake to pay to the (Name of Bank and
Branch) Board any money so demanded notwithstanding any dispute or disputes raised by the
contractor(s) in any suit or proceeding pending before any Court or Tribunal relating thereto our
liability under this present being absolute and unequivocal. The payment so made by us under
this bond shall be a valid discharge of our liability for payment there under and the Contractor(s)
shall have no claim against us for making such payment.

4. We, further agree with the Board that the (Name of Bank
and Branch) guarantee herein contained shall remain in full force and effect during the period
that would be taken for performance of the said contract and that it shall continue to be
enforceable till all the dues of the Board under or by virtue of the said contract have been fully
paid and its claims satisfied or discharged or till the (Name of the user department) of
the said certifies that the terms and conditions of the said contract have been fully and properly
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carried out by the said Contractors and accordingly discharge this guarantee. PROVIDED
HOWEVER that the Bank shall be the request of the Board but at the cost of the Contractors,
renew or extend this guarantee for such further period or periods as the Board may require from
time to time.

. We, further agree with the Board that the (Name of
Bank and Branch) Board shall have the fullest liberty without our consent and without affecting
in any manner our obligations hereunder to vary any of the terms and conditions of the said
contract or to extend the time of performance by the said contract or to extend the time of
performance by the said Contractors from time to time or to postpone for any time or from time
to time any of the powers exercisable by the board against the said Contractors and to forebear
or enforce any of the terms and conditions relating to the said contract and we shall not be
relieved from our liability by reason of any such variation or extensions being granted to the
contractors or for any forbearance, act or omission on the part of the Board or any indulgence
shown by the board to the Contractors or by any such matter or thing whatsoever which under
the law relating to sureties would, but for this provision, have effect of so relieving us.

6. This guarantee will not be discharged due to the change in the constitution of the Bank or the
Contractor(s).

7. ltis also hereby agreed that the Courts in [Gandhidham] would have exclusive jurisdiction in
respect of claims, if any, under this Guarantee.

8. We,  Bank lastly undertake not to revoke this guarantee during its currency except with the
previous consent of the Board in writing.

9. Notwithstanding anything contained herein:

(a)Our liability under this Bank Guarantee shall not exceed Rs._(Rupees___ only);

(b) This Bank Guarantee shall be validupto__ ;and

(c)We are liable to pay the guarantee amount or any part thereof under this Bank Guarantee
only and only if you serve upon us a written claim or demand on or before__ (date of expiry of
Guarantee).”

Date day of 20

For (Name of Bank) (Name) Signature
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Specimen EMD (Bank Guarantee Format)
[The Bank shall fill in this Bank Guarantee Form in association with the instructions
indicated. To be executed on non-judicial Stamp Paper of appropriate applicable
value]

(Bank’s name and address of Issuing Branch or Office)

Beneficiary: (Name and Address of Employer/Board)
Board of Deendayal Port Authority

Date:

Tender Guarantee No.:

We have been informed that [name of the Tenderer] (hereinafter called “the
Tenderer”) has submitted to you its Tender dated (hereinafter called “the
Tenderer”) for the execution of [name of Contract] under Invitation for Tenders
No.[Number]. Furthermore, we understand that, according to your conditions,
Tenders must be supported by an EMD.

At the request of the Tenderer, we [name of Bank] hereby irrevocably undertake to
pay you any sum or sums not exceeding in total an amount of [amount in figures]
([amountin words]) upon receipt by us your first demand in writing accompanied
by a written statement stating that the Tenderer is in breach of its obligation(s)
under the Tender conditions, because of Tenderer:
(a) Has withdrawn its Tender during the period of tender validity specified
by the Tenderer in the Form of Tender; or
(b) Having been notified of the acceptance of it's Tender by the
Employer/Board during the period of Tender validity, (i) fails or refuses
to execute the Form of Agreement, if required, or (ii) fails or refuses to
furnish the performance guarantee, in accordance with the Instructions
to Tenderers.

This guarantee will expire unless otherwise extended or informed by the
Employer/Board:

(a) If the Tenderer is the successful Tenderer, upon our receipt of copies of
the contract signed by the Tenderer and the performance guarantee
issued to you upon the instruction of the Tenderer; or

(b) If the Tenderer is not the successful tenderer, upon the earlier of
(i)  Our receipt of a copy of your notification to the Tenderer of the

nameof the successful Tenderer; or
(i) Twenty-eight days after the expiration of the Tenderer’s tender or
any extended period thereof;

Consequently, any demand for payment under this guarantee must be received by
us at the office on or before that date.

_[Signature(s)]
[Authorization letter from the issuing bank that the signatory of this BG is
authorised todo so should also be enclosed]
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DISPUTES REVIEW BOARD AGREEMENT
(To be executed on Rs. 300/- non-judicial Stamp Paper)

THIS AGREEMENT, made and entered into this .....oiiieeeeneeeee. .Day of
.......... 20 ........ Between ... (“the Employer/
Board”) and
.................................. .(“the contractor”), and the Disputes Review Board
(“th

eDRBoard®) consisting of one/three DRBoard Members, (Members from
either party,

i.e. contractor and Employer/Board)

[Note: Delete whatever is not applicable]

WITNESSETH, that

WHEREAS, the Employer/Board and the contractor have contracted for

the execution oOf s
Projectname,)..................... (the “contract”) and WHEREAS,

the contract provides for the establishment and operation of the DRBoard

NOW THEREFORE, the parties heretoagree as follows:

1 .The parties agree to the establishment and operation of the

DRBoard inaccordance with this DRBoard Agreement.

1. Expect for providing the services required hereunder, the DRBoard
Members should not give any advice to either party or to the Nodal Officer
or his nominee concerning conduct of the works.

The DRBoard Members:
(a) Shall have no financial interest in any party to the contract or the Nodal

Officeror his nominee, or a financial interest in the contract, except for
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payment for services on the DRBoard.

(b) Shall have had no previous employment by, or financial ties to, any party

to the contract, or the Nodal Officer or his nominee, expect for fee based
consulting services on other projects, all of which must be disclosed prior

to appointment to the DRBoard.

(c) Shall have disclosed in writing to the parties prior to signature of this

Agreement any all recent or close professional or personal relationships
with any director, officer, or employee of any party to the Nodal Officer or
his nominee, and any and all prior involvement in the project to which the

contract relates;

(d) Shall not, while a DRBoard Member be employed whether as a consultant

or otherwise by either arty to the contract, or the Nodal Officer or his

nominee, expect as a DRBoard Member.

(e) Shall not, while a DRBoard Member, engage in discussion or make any

4.

a)

agreement with any party to the contract, or with the Nodal Officer or his
nominee, regarding employment whether as a consultant or otherwise
either after the contract is completed or after services as a DRBoard
Members.

Shall be and remain impartial and independent of the parties and shall
disclose in writing to the Employer/Board, the contractor, the Nodal
Officer orhis nominee, and one another any fact or circumstances which
might be suchto cause either the Port or the contractor to question the
continued existing of the impartiality and independence required of
DRBoard Members.

Except for its participation in the DRBoard activities as provided in the
contract and in this Agreement none of the Employer / Board, the
contractor,the Nodal Officer or his nominee, and one another any fact or
circumstances which might be such to cause either the Employer/Board or
the contractor to question the continued existence of the impartiality and

independence required of DRBoard Members.

The contractor shall:

Furnish to each DRBoard Member one copy of all document which the
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DRBoard may request including contract document, progress report,
variation orders, and other document, pertinent to the performance of the
contract.

In co-operation with the Employer/Board, co-ordinate the site visits of the
DRBoard, including conference facilities and secretarial and copying

services.

The DRBoard shall serve throughout the operation of the contract. It shall
begin operation following execution of this Agreement, and shall terminate
its activities after issuance of the taking over certificate and the DRBoard’s
issuance of its Recommendation on all disputes referred to it.

DRBoard Member, shall not assign or subcontract any of their work under
this Agreement.

The DRBoard Members are independent and not employees or agents of
either the Employer/Board or the Contractor.

The DRBoard Members are absolved of any personal or professional
liability arising from the activities and the Recommendations of the
DRBoard.

Fees and expenses of the DR Bard Member|s] shall be agreed to and
shared equally by the Employer/Board and the Contractor. If the DRBoard
requires special services, such as accounting, data research and the like,
both theparties must agree and cost shall be shared by them as mutual

agree.

10.DR Board'’s site visit:

a. The DR Board shall visit the site and meet with representative of the
Employer/Both and the contractor and the nodal officer are his nominee
at regular intervals, at times of critical construction events, and at the
return request of either party. The timing of site filing agreement shall
be fixed by the DR Board

b. Site meeting shall consist of an informal discussion of the status
construction of the works followed by an inspection of the work, both
attended by personal from the employer/Board, the contractor and the

nodal officer or his nominee
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c. If request by either parties or the DR Board, the employer/Board will
prepare minutes of the meeting and circulate them for comments of the

parties and the nodal officer or his nominee.

.Procedure for disputes referred to the DR Board:

If either party objects to any action or inaction of the other party or the
Nodal Officer or his hominee, the objecting party may file a written Notice
of Disputeto the other party with a copy to the Nodal Officer or his
nominee starting that it is given pursuant to clause [number] and starting

clearly and in detail the basis of the dispute.

The party receiving the Notice of Dispute will consider it and respond in
writing within 7 days after receipt.

This response shall be final and conclusive on the subject, unless a written
appeal to the response is filed with the responding party within 7 days of
receiving the response. Both parties are encouraged to pursue the matter
further to attempt to settle the dispute. When it appears that the dispute
cannot be resolved without the assistance of the DRBoard either party
may refer the dispute to the DRBoard by written Request for
Recommendation tothe Board, the other party and the Nodal Officer or
his nominee starting that it is made pursuant to [insert relevant clause no.]
The Request for recommendation shall state clearly and detail the specific

issues of the dispute to be considered by the DRBoard.

When a dispute is referred to the DRBoard, and the DRBoard is satisfied
that the dispute requires the DRBoard’s assistance, the DRBoard shall
decide when to conduct a hearing on dispute. The DRBoard may request
that written documentation and arguments from both parties be submitted
to each DRBoard Members before the hearing begins. The parties shall
submit insofar as possible agreed statements of the relevant facts.

During the hearing, the contractor, the Employer/ Board, the Nodal Officer
or his nominee shall each have ample opportunity to be head and to offer

evidence.
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The DRBoard’s Recommendation for resolution of the dispute will be given
inwriting,totheEmployer/Board,thecontractorandtheNodalOfficerorhisnomine
e as soon as possible, and in any event not more than 28 days after the

DRBoard’s final hearing on the dispute..

12. Conduct of Hearing:
Normally hearing will be conducted at the sites, but any location that
would be more convenient and still provide all required facilities and
access to necessary documentation may be utilized by the DRBoard.
Private sessionsof the DRBoard may be held at any location convenient
to the DRBoard.

The Employer/ Board, the Nodal Officer or his nominee and contractor
shall have representatives at all hearing.

c) During the hearing, no DRBoard Member shall express any opinion
concerning the merit of any facet of the case.

d) After the hearings are concluded, the DRBoard shall meet privately to
formulate its Recommendation. All DRBoard deliberation shall be
conductedin private, with all individual views kept strictly confidential. The
DRBoard’s Recommendations, together with an explanation of its
reasoning shall be submitted in writing to both parties and t the Nodal
Officer or his nominee.The pertinent contract provision, applicable laws

and regulations, and the facts and circumstances involved in the dispute.

The DRBoard shall make every effot to reach a unanimous
Recommendation. If this proves impossible, the majority shall decide, and the
dissenting member any prepare a written minority report for submission to
both parties.

[Notes: Delete if it is one member DRBoard]

13 If during the contract period, the Employer/ Board and the contractor are of the

opinion that the Disputes Review Board is not performing its function
properly,the Employer/ Board and the contractor may together disbanded the
Disputes Review Board. In such an event, the disputes shall referred to

Arbitration straightaway.
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The Employer/Board and the contractor shall jointly sing a notice specifying that
the DRBoard shall stand disbanded with effect from the date specified in the
notice. The notice shall posted by a registered letter with AD or delivery of the

letter, even if here fuses to do so.-
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SPECIMEN FORMAT FOR DECLARATION
(To be executed on bidder’s letter head)

To

Ref:

(Project Title)

The undersigned, having studies the pre-qualification submission for the
abovementioned project, hereby states:

(a)

(b)

(d)

(e)

Date:

Place:
Name of the Applicant:

Represented by (Name & Capacity)

The information furnished in our bid is true and accurate to the best

of myknowledge.

That in case of being pre-qualified, we acknowledge that the

Employer may invite us to participate in due time for the submission

of tender on thebasis of provisions made in the tender documents to

follow.

When the call for tenders is issued, if the legal, technical or financial

conditions, or the contractual capacity of the firm or joint venture

changes,we commit ourselves to inform you and acknowledge your

sole right to review the pre-qualification made.

We enclose all the required pre-qualification data format and all

otherevaluation.

We also state that no changes have been made by us in the

downloaded tender document and also understand that in the event

of any discrepancies observed, the printed tender document No. _
is

fulland final for all legal/contractual obligations (delete if not
required].
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SPECIMEN LETTER OF AUTHORITY FROM BANK
FOR ALL BGs
(To be executed on Bank’s Letter Head)

Date:
To,
The Board of Deendayal Port
Authority [insert port],
Dear Sir,
Sub: Our Bank Guarantee No.
dated )
for Rs. favouring
yourselvesissued on
alc of
M/s.
(Name of contractor)
We confirm having issued the above mentioned guarantee
favouringyourselves, issued on account  of
M/s.
validity for expiry
uptodate and claim expiry date
upto
We also confirm 1) 2)

is/are empowered to sign such Bank

Guaranteeon behalf of the Bank and his/their signatures is/are binding on the
Bank.

Name of signature of Bank Officer



SPECIMEN LETTER OF AUTHORITY FOR
SUBMISSION OF BID
(To be executed on Rs.300/- non Judicial Stamp Paper)

To
The (PORT Address)

Dear Sir,

designation and Address) is/are authorized to represent us to bid, negotiate
and conclude the agreement on our behalf with you against tender no and
his specimen

signature is appended here to ..

We confirm that we shall be bound by all and whatsoever our said signatory shall
commit.
We understand that the communication made with him by the Employer/Board

shall be deemed to have been done with us in respect of this Tender.

[specimen signature]

Yours faithfully,

Signature:
Name & Designation:
For & on behalf of:



1.1.

Annexure-__

PROFORMA OF JOINT VENTURE/CONSORTIUM
AGREEMENT

(To be submitted on Non-judicial Stamp Paper of appropriate value)

This Joint Venture /Consortium Agreement is made and entered into on this

e day of L. .20... by and between (i) M/s .... Name of the firm to be
filled-in,............. , (i) M/s............. (Name of the firm to be filled-in) ....... ,
primarily for the work under the DEENDAYAL PORT AUTHORITY.

All the partners of the Joint Venture /Consortium hereinafter individually
referred to as

the parties and collectively as the Joint Venture/Consortium‘.
1.  Formation of Joint Venture/Consortium

(i) M/s.. (Name of the firm to be filled in) is engaged in

.................... (Details of the works undertaken by the party)

(i) M/s.. (Name of the firm to be filled in) is engaged in

................ (Details of the works undertaken by the party)
L1

1.2.  On behalf of Board of Deendayal Port Authority(hereinafter referred to as
Employer), the (Designation of HOD), DEENDAYAL PORT AUTHORITY has
invited bids from the experienced, resourceful and bonafied Contractor with
proven technical and financial capabilities of executing the work (Name of work).

1.3. The parties have been exploring together the ways and means of col
ionfor the purpose of an offer to be made for the said project of the DEENDAYAL
PORT AUTHORITY and have mutually agreed to enter into a Joint
Venture/Consortium Agreement to submit a common bid for the project and to
carry out the project worksin the event of award of the contract, in association

with each other and (...... Nameof Partner to be filled in......... ) shall be the
Lead Partner and (i) (.....Name of Partner to be filled in......... ), (ii) (.....Name
Of Partner to De filled QN ..........eoeeeeeceerneceeneesenceesenesassnssasssssasssasssseasns )
shall

be the other partner(s).



NOW THEREFORE IT HAS BEEN AGREED TO BETWEEN THE
PARTIES ASFOLLOWS

1.4. The Joint Venture/Consortium will be known as.....(..Name of JV to

befilled in......... ) and shall consist of (i) (.....Name of the firm
to befilled in......... ), (i) (...Name of the firm to befilled-
in........ ) PP ,parties to the present agreement.

1.5. The recitals are true and correct and form an integral part of this
agreement and are representations of the parties to which they relate and have
been relied upon by the parties to enter into the present agreement.

1.6.  Notwithstanding the date of signature of this agreement, its effective date
will be the date of submission of bid.

1.7.  All costs incurred by the parties before the date of award of contract will be
borne by the parties concerned. All costs in implementation of this Joint
Venture/Consortium Agreement after award of contract till the expiry of this
agreement will be borne by the parties as hereinafter provided.

1.8.  The Joint Venture/Consortium will be dissolved and this agreement will
ceaseto have effect on completion of this project, maintenance and fulfiiment of
all other conditions under the contract, upon receipt of payment of all amounts
from the Employer and on settlement of accounts between the parties as
hereinafter provided.

1.9. The contract, if awarded by the Employer, Letter of Acceptance shall be
issued in the name of (...Name of JV/Consortium to be filled in.....) and the
Contract shall be signed by legally authorized signatories of all the parties.

1.10. All the parties of the JV/Consortium shall be jointly and severally liable
during the bidding process and the bid document shall be signed by legally
authorized signatory of all the parties.

1.11. The financial contribution of each partner to the JV/Consortium
operation shall be:

(i) M/s......... (Name of the partner to befilled-in) - ........

(i) Mis......... (Name of the partner to be filled-in) - ............



1.12. All the parties of the JV/Consortium shall be jointly and severally liable for the

execution of the project in accordance with the Contract terms, in the event of
awardof contract. The delineation of duties, responsibilities and scope of work
shall be:

a) The Lead Partner shall provide suitable experienced personnel at site, for
general planning, site management and equipment operations, during entire
period of contract execution.

b) (....Name of Partner to be filled-in......... ) shall carry out the

c) (....Name of Partner to be filled-in.....) shall carry out the following

1.13. The parties hereto agreed that each of them shall duly and properly
performall the functions and all costs related to their respective works.

1.14. The parties hereto shall be at liberty to enter into liaison
work/correspondence with statutory and local authorities as the circumstances
warrant individually or collectively.

1.15. It is hereby agreed and undertaken that, all the parties are jointly and
severallyliable to the Board of DEENDAYAL PORT AUTHORITY for the
performance of the contract.

1.16. Notwithstanding demarcation or allotment of work between JV/Consortium
partners, JV/Consortium each partner shall be liable for non performance of
the whole contract irrespective of their demarcation or share of work.

1.17. The Lead Partner shall be authorized to act on behalf of the JV/Consortium.

1.18. All the correspondences between the Employer and the JV/Consortium
shallbe routed through the Lead Partner.

1.19. The Lead Partner is authorized: (a) to submit bid, negotiate and conclude
contract and incur all liabilities therewith on behalf of the partner(s) of the JV
/Consortium during the bidding process; and (b) in the event of a successful bid,
to incur liabilities and receive instructions for and on behalf of the partner(s)of the
JV/Consortium and to carry out the entire execution of the contract including
payment, exclusively through Lead Partner.

1.20. In the event of default of the Lead Partner, it shall be construed as
default ofthe Developer/Contractor; and Employer shall be entitled to take action
under relevant clause(s) of the Department Bid Document and/or Conditions of
Contract.



1.21. All the parties of the JV/Consortium shall be jointly and severally liable for
due performance, recourse/sanctions within the joint venture in the event of
default of any

partner and arrangements for providing the required indemnities.

1.22. The JV/Consortium shall have a separate JV/Consortium Bank account
(distinct from the Bank account of the individual partners) to which individual
partners shall contribute their share capital / or working capital. The financial
obligation of the consortium shall be discharged through the said JV/ Consortium
Bank account onlyand also all payment received by consortium from the
DEENDAYAL PORT AUTHORITY shall be through that account only.

The parties hereto have mutually agreed to the terms and conditions set forth
hereinabove and have assured each other to duly perform the reciprocal
promises and obligations on either side for effective implementation of the
JV/Consortium for proper and due completion of the works envisaged, in the
event of award of contractto the JV/Consortium and have affixed their
signature in this indenture on this the

(i) Signature Name
Designation seal &
Common seal of the

firm

(i) Signature Name
Designation
seal&

Common seal of the firm

Witness1

Withess?2



Annexure - _

PROFORMA OF POWER-OF-ATTORNEY FOR LEAD MEMBER
OF JV/ICONSORTIUM

(To be submitted on Non-judicial Stamp Paper of appropriate value)

By this Power-of-Attorney executed on this ....day of ....(month) of 20..., we,

6 T Name of legally authorized signatory of first
partner to be filled in......... ) PR (L) G — .Name of legally
authorized signatory of second partner to be filled in),
........................................................................ hereby jointly authorize
and agree the Lead Partner, M/s (.. Name of the lead partner
to be filledin.......................... ), (@) to submit bid, negotiate and conclude
contract and incurall liabilities therewith on behalf of the partner(s) of the
JV /Consortium during the

bidding process; and (b) in the event of a successful bid, to incur liabilities and
receive instructions for and on behalf of the partner(s) of the JV /Consortium and
to carry out the entire execution of the contract including payment for the work
of (...Name of work ) exclusively through Lead Partner.

) Signature Name
Designation seal &
Common seal of the
firm

(i)  Signature Name
Designation seal &
Common seal of the
firm

Signature, name and seal of the certifying authority/Notary Public



EXCEPTIONS AND DEVIATIONS

As pointed out in the Tender Call Notice, Bidder may stipulate here exceptions and

deviations to the bid conditions, if considered unavoidable.

Sr. No. Page No. of Clause No. of Bid|l Subject Deviation
Bid
Document
Document

Note: however, the Bidders to note that unacceptable deviations, if any, the bid
shall be liable for rejection. Bidder is discouraged to deviate from bid conditions,
specifications, delivery schedules, commercial terms as per the tender

document.

Duly authorized to sign this authorization on behalf of: [insert complete name of

Tenderer]
Date on day of , [insert



INTEGRITY PACT IN DEENDAYAL PORT AUTHORITY

The Central Vigilance Commission (CVC) has been promoting integrity, transparency,
equity and competitiveness in transactions by various organizations of the Government of
India. Public procurement is an area of concern for the CVC, and many steps have been
taken to put proper systems in place. In this context, Integrity Pact (IP), a tool
conceptualized and promoted by Transparency International, an international NGO, aimed
at preventing corruption in public contracting, has been found useful. It has been decided
by Ministry of Shipping that all organizations under the Ministry will implement IP. IP should
cover every tender / procurement above a specified threshold value. The threshold value
of contracts / procurements / transactions incorporating IP would be such that it covers
90% by value of all contracts / procurements / transactions of the organization in the last
3 years Presently the threshold is fixed as 50 Lakhs. IP essentially envisages an agreement
between prospective vendors / bidders, and Deendayal Port Authority, committing the
persons / officials of both sides not to resort to any corrupt practice in any aspect of the
contract at any stage. Only those vendors / bidders, who commit themselves to IP with
DPA, would be considered competent to participate in the bid process. Any violation would
entail disqualification of the bidders and exclusion from future business dealings. IP, in
respect of a particular contract should cover all phases of the contract, from the stage of
Notice inviting Tender (NIT) / pre-bid stage, till the conclusion of the contract, i.e. final
payment or the warranty / guarantee period. IP would be implemented through
Independent External Monitor (IEM), who are eminent persons appointed by the
organization, with approval of CVC. The term of appointment for an IEM would be 3 years
Name of the IEM will be mentioned in NIT. The IEM would review independently and
objectively assess, as to whether and to what extent parties have complied with their
obligations under the IP. IEM would have access to all contract documents, whenever
required. The bidders may raise disputes / complaints if any, with the IEM. The IEM would
examine complaints received by them and give their recommendations / views to the
Chairman of Port Authority. Recommendations of IEM would be in the nature of advice and
would not be legally binding. Their role is independent in nature and the advice once
tendered would not be subject to review at the request of the organization. Shri Amiya
Kumar Mohapatra, IFoS (Retd.), Dr. Gopal Dhawan, Ex-CMD, MECL has been appointed
IEM by DPA. Draft condition to be incorporated in the Draft Tender papers 1) Then bidder
has to execute Integrity pact agreement with Deendayal Port Authority. As per Shri Amiya
Kumar Mohapatra, IFoS (Retd.), Dr. Gopal Dhawan, Ex-CMD, MECL has been nominated
as Independent External Monitor for Integrity Pact whose address is as under;

Address:-

Shri Amiya Kumar Mohapatra, IFoS (Retd.)
Qrs.No 5/9, Unit -9, Bhol Nagar,
Bhuneshwar -751 022

Mobile : 9437002530

Email : amiyaifs@gmail.com

Address:-

Dr. Gopal Dhawan, Ex-CMD, MECL,
House No 120, Jai Shakti Vihar
(NHPC Society) P4, Building Area,



Greate Noida Gautam Budh Nagar,
Utter Pradesh - 201 315,

Mobile No.8007771467

Email : gdhawangeologist@gmail.com

2) Scanned copy of Pre-Contract Integrity Pact Agreement (As per Appendix) is to
be up loaded along with the bid. Original hard copy of Pre Contract Integrity Pact
Agreement shall be submitted by post or hand immediately after closing date of
online E-tender failing which tender shall be considered irrelevant.



Annexure-I

Format of Integrity Pact

INTEGRITY PACT
Between

Deendayal Port Authority (DPA) hereinafter referred to as "The Principal”
and
........................................................... (Name of The bidders and consortium members)
hereinafter referred to as "The Bidder / Contractor"

Preamble
The Principal intends to award, under laid down organizational procedures, contract(s) /
concession(s) for Tender No. . The Principal values full compliance with all relevant

laws of the land rules, regulations, economic use of resources and of fairness / transparency in its
relations with its Bidder(s) and / or Contractor(s).

In order to achieve these goals, the Principal will appoint Independent External Monitors (IEMs),
who will monitor the tender process and the execution of the contract for compliance with the
principles mentioned above.

Section 1 - Commitments of the Principal

(1) The Principal commits itself to take all measures necessary to prevent corruption and to observe
the following principles:-

(a) No employee of the Principal, personally or through family members, will in connection with the
tender for, or the execution of a contract, demand, take a promise for or accept, for self or third
person, any material or immaterial benefit which the person is not legally entitled to.

(b) The Principal will, during the tender process treat all Bidder(s) with equity and reason. The
Principal will in particular, before and during the tender process, provide to all Bidder(s) the same
information and will not provide to any Bidder(s) confidential / additional information through which
the Bidder(s) could obtain an advantage in relation to the tender process or the contract execution.

(c) The Principal will exclude from the process all known prejudicial persons.

(2) If the Principal obtains information on the conduct of any of its employees which is a criminal
offence under the IPC / PC Act, or if there be a substantive suspicion in this regard, the Principal
will inform the Chief Vigilance Officer and in addition can initiate disciplinary actions.

Section 2 - Commitments of the Bidder(s) / Contractor(s)

(1) The Bidder(s) / Contractor(s) commits themselves to take all measures necessary to prevent
corruption. The Bidder(s) / Contractor(s) commits 2



themselves to observe the following principles during participation in the tender process and during
the contract execution.

a. The Bidder(s) / Contractor(s) will not, directly or through any other person or firm, offer, promise
or give to any of the Principal's employees involved in tender process or the execution of the
contract or to any third person any material or other benefit, which he / she is not legally entitled
to, in order to obtain in exchange of advantage of any kind whatsoever during the tender process
or during the execution of the contract.

b. The Bidder(s) / Contractor(s) will not enter with other Bidders into any undisclosed agreement or
understanding, whether formal or informal. This applies in particular to prices, specifications,
certifications, subsidiary contracts, submission or non-submission of bids, or any other actions to
restrict competitiveness or to introduce cartelization in the bidding process.

c. The Bidder(s) / Contractor(s) will not commit any offence, under the relevant Prevention of
Corruption Act / Indian Penal Code / PC Act; further the Bidder(s) / Contractor(s) will not use
improperly, for purposes of competition, or personal gain, or pass on to others, any information or
document provided by the Principal, as part of the business relationship, regarding plans, technical
proposals and business details, including information contained or transmitted electronically.

d. The Bidder(s) / Contractor(s) of foreign origin shall disclose the name and address of the Agents
/ Representatives in India, if any. Similarly, the Bidder(s) / Contractor(s) of Indian Nationality shall
furnish the name and address of the foreign principals, if any. Further details as mentioned in the
"Guidelines on Indian Agents of Foreign Suppliers" shall be disclosed by the Bidder(s) /
Contractor(s). Further, as mentioned in the Guidelines all the payments made to Indian agent /
representative have to be in Indian Rupees only. Copy of the "Guidelines on Indian Agents of
Foreign Suppliers" is placed at (page Nos. 7-20)

e. The Bidder(s) / Contractor(s) will, when presenting their bid, disclose any and all payments made,
is committed to or intends to make to agents, brokers or any other intermediaries, in connection
with the award of the contract.

f. Bidder(s) / Contractor(s) who have signed the Integrity Pact shall not approach the Courts while
representing the matter to IEMs and shall wait for their decision in the matter.

(2) The Bidder(s) / Contractor(s) will not instigate third persons to commit offences outlined above
or be an accessory to such offences. 3

Section 3 - Disqualification from tender process and exclusion from future contracts.

If the Bidder(s) / Contractor(s), before award or during execution has committed a transgression
through a violation of Section-2 above, or in any other form, such as to put their reliability or
credibility in question, the Principal is entitled to disqualify the Bidder (s) / Contractor(s), from the
tender process, or take action as per the procedure mentioned in the "Guidelines on Banning of
business dealings". Copy of the "Guidelines on Banning of business dealings" is placed at (Page No.
7-20).



Section 4 - Compensation for Damages

(1) If the Principal has disqualified the Bidder(s), from the tender process prior to the award,
according to Section 3, the Principal is entitled to demand and recover the damages equivalent to
Earnest Money Deposit / Bid Security.

(2) If the Principal has terminated the contract according to Section 3, or if the Principal is entitled
to terminate the contract according to Section 3, the Principal shall be entitled to demand and
recover from the Contractor, liquidated damages of the Contract Value or the amount equivalent to
Security Deposit / Performance Bank Guarantee, whichever is higher.

(3) The Bidder(s) agrees and undertakes to pay the said amounts, without protest or demur, subject
only to condition that, if the Bidder(s) / Contractor(s) can prove and establish that the termination
of the contract, after the contract award has caused no damage or less damage than the amount
of the liquidated damages, the Bidder/Contractor shall compensate the principal, only to the extent
of the damage in the amount proved.

Section 5 - Previous transgression

(1) The Bidder declares that, no previous transgressions occurred in the last three years with any
other company in any country confirming to the anti-corruption approach or with any other Public
Sector Enterprises in India, that could justify his exclusion from the tender process.

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender
process or action can be taken as per the procedure mentioned in "Guidelines on Banning of
Business dealing”.

Section 6 - Equal treatment of all Bidders / Contractors

(1) In case of a Joint Venture, all the partners of the Joint Venture will enter into agreement with
identical conditions as this on which all Bidders.

(2) There is no provision of sub-contract in the tender, any violation of the same, Contractor shall
be held solely responsible for the same. 4

Section 7 - Criminal charges against violating Bidders / Contractors

If the principal obtains knowledge of conduct of a Bidder or Contractor or of an employee, or a
representative, or an associate of a Bidder or Contractor, which constitutes corruption, or if the
Principal has substantive suspicion, in this regard, the Principal will inform the same to the Chief
Vigilance Officer (CVO) and the CVO will take further necessary action as deemed fit in accordance
with the CVC Manual.

Section 8 - External Independent Monitor

(1) The Principal appoints competent and credible Independent External Monitor for this Pact after
approval by Central Vigilance Commission. The task of the Monitor is to review independently and
objectively, whether and to what extent the parties comply with the obligations under this
agreement.

(2) The Monitor is not subject to instructions by the representative of the parties and performs his
/ her functions neutrally and independently. The Monitor would have access to all Contact
documents, whenever required. It will be obligatory for him / her to treat the information and
documents of the Bidders / Contractors as confidential. He / she reports to the Chairperson of the
Board of the Principal.

(3) The Bidder(s) / Contractor(s) accepts that the Monitor has the right to access without restriction
to all Project documentation of the Principal including that provided by the Contractor. The Bidder
/ Contractor will also grant the Monitor, upon his / her request and demonstration of a valid interest,
unrestricted and unconditional access to the project documentation. The Monitor is under
contractual obligation, to treat the information and documents of the Bidder / Contractor with
confidentiality.



(4) The Monitor is under contractual obligation to treat the information and documents of the
Bidder(s) / Contractor(s) with confidentiality. The Monitor has also signed declaration on "Non-
Disclosure of Confidential Information" and of "Absence of Conflict of Interest". In case of any
conflict of interest arising at a later date, the IEM shall inform Chairman, DPA and recues himself /
herself from that case

(5) The Principal will provide to the Monitor sufficient information about all meetings among the
parties related to the Project provided such meetings could have an impact on the contractual
relations between the Principal and the Bidder / Contactor. The parties offer to the Monitor the
option to participate in such meetings.

(6) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he / she will
so inform the Management of the Principal and request 5

the management to discontinue, or take corrective action. The Monitor can in this regard submit
non-binding recommendations. Beyond this, the Monitor has no right to demand from the parties
that they act in a specific manner, refrain from action or tolerate action.

(7) The Monitor will submit a written report to the Chairperson of the Board of the Principal, within
8 to 10 weeks from the date of reference or intimation to him by the Principal and, should the
occasion arise, submit proposals for correcting problematic situations.

(8) If the Monitor has reported to the Chairperson of the Board of the Principal, a substantiated
suspicion of an offence under relevant IPC / PC Act and the Chairperson of the Board of the Principal
has not, within reasonable time taken visible action to proceed against such offence or reported it
to the Chief Vigilance Officer, the Monitor may also transmit this information directly to the Central
Vigilance Commissioner, Government of India.

(9) The word "Monitor" would include both singular and plural.

Section 9 - Pact Duration

This Pact begins when both parties have legally signed it. It expires for the Contractor 12 months
after the last payment under the contract, and for all other Bidders 6 months after the contract has
been awarded. Any violation of the same would entail disqualification of the bidder and exclusion
from future business dealings.

If any claim is made / lodged during this time, the same shall be binding and continue be valid
despite the lapse of this Pact as specified above, unless it is discharged / determined Chairperson
of the Principal.

The Pact duration in respect of unsuccessful Bidders shall expire after 6 months of the award of the
contract.

Section 10 - Other Provisions

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the Registered
Office of the Principal, i.e. Gandhidham, Gujarat.

(2) Changes and supplements as well as termination notices need to be made in writing. Side
agreements have not been made.

(3) If the Bidder / Contractor is a partnership or a consortium, this agreement must be signed by
all partners or consortium members.

(4) Should one or several provisions of this agreement, turn out to be invalid, the remainder of this
agreement remains valid. In this case, the parties will strive to come to an agreement to their
original intensions. 6



(5) Issues like Warranty / Guarantee etc. shall be outside the purview of

IEMs.

(6) In the event of any contradiction between the Integrity Pact and its
Annexure,the Clause in the Integrity Pact will prevail.

Executive Engineer (Civil)
Pipeline Division

(For & on behalf of the principal)

(Office Seal)

| %ﬁ%{

Signature of Witness:
(Name & Address)

Place: Gandhidham
Date: _ /__ /2025

Note:

(For & on behalf of the
Bidder/Contractor)
(Office Seal)

Signature of Witness:
(Name & Address)

The bidder has to execute Integrity Pact agreement with Deendayal Part

Authority (as per Bid Response Sheet No. 10 and Shri Amiya Kumar
Mohapatra, IFoS (Retd.)and Dr. Gopal Dhawan, Ex-CMD MECL have been
appointed by DPA as independent External Monitors and whose address are as

under: -

(Retd.)

Qrs. No. 5/9, Unit-9, Bhoi Nagar,
Bhubaneshwar- 751 022

Mobile No. 9437002530

Email: amiyaifs@gmail.com

Shri Amiya Kumar Mohapatra IFos

Dr. Gopal Dhawan, Ex-CMD, MECL,
House No.120, Jal Shakti Vihar
(NHPC Society) P4, Builders Area,
Greater Noida Gautam Budh Nagar,
Uttar Pradesh — 201 315

Mobile No. 8007771467

Email: gdhawangeologist@gmail.com

10



ANNEXURE-II

FORMAT OF BID SECURITY DECLARATION FROM BIDDERS
(On Bidders Letter head)

Bid Security Declaration Form

Date: Tender No. 06-PL/2025

To (insert complete name and address of the Employer/ Purchaser)
I/We. The undersigned, declare that:

I/We understand that, according to your conditions, bids must be supported by a Bid
Securing Declaration.

I/We accept that I/We may be disqualified from bidding for any contract with you for a
period of three year from the date of notification if I am /We are in a breach of any obligation
under the bid conditions, because I/We

a) have withdrawn/modified/amended, impairs or derogates from the tender, my/our
Bid during the period of bid validity specified in the form of Bid; or

b) having been notified of the acceptance of our Bid by the purchaser during the period
of bid validity (i) fail or reuse to execute the contract, if required, or (ii) fail or refuse to
furnish the Performance Security, in accordance with the Instructions to Bidders.

I/We understand this Bid Securing Declaration shall cease to be valid if I am/we are not
the successful Bidder, upon the earlier of (i) the receipt of your notification of the name of the
successful Bidder; or (ii) thirty days after the expiration of the validity of my/our Bid.

Signed: (insert signature of person whose name and capacity are shown)
in the capacity of (insert legal capacity of person signing the Bid Securing Declaration)

Name: (insert complete name of person signing the Bid Securing Declaration)

Duly authorized to sign the bid for an on behalf of (insert complete name of Bidder)
Dated on day of (insert date of signing)
Corporate Seal (where appropriate)
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Annexure-X

JOINT VENTURE PARTNER INFORMATION FORM

[The Tenderer shall fill in this Form in accordance with the instructions
indicated below].

Date: [insert date (as day, month and year) of Tender Submission]
Tender No.: [insert number of Tendering process]

Page of pages

1. Tender’s Legal Name: [insert Tenderer’s legal name]

2.JV’s Party legal name: [insert JV’s Party legal name]

JV’s Legal Lead Partner {insert name and address}

3. JV’s Party Country of Registration: [insert JV’s Party country of registration and details of

registration]

4. )V's Party year of Registration: [insert JV’s Party year of registration]

5.JV’s Party Legal Address in Country of Registration: [insert JV's Party legal address in country of

registration]

6. JV’s Party Authorized Representative information Name:

[insert name of JV’s Party authorized representative]

Address:[insert address of Vs Party authorized representative]

Telephone/Fax numbers:[insert telephone/fax numbers of JV’s Party authorized representative] Email

Address: :[insert email address of JV’s Party authorized representative]

7. Attached are copies of original documents of [check the box(es) of the attached original
documents]

Articles of incorporation or registration of firm named in 2, above, in accordance with
tender document.

In case of government owned entity from India, documents establishing legal and financial
autonomy and compliance with commercial law, in accordance with Tender Documents

PAN Number

Sales Tax / VAT registration number

Service Tax Registration Number

Any other documents required for statutory compliance

Duly authorized to sign this Authorization on behalf of: [insert complete name of
Tenderer]

Date on day of ,

[insert date of signing]




FORMAT FOR INSURANCE SURETY BOND FOR PERFORMANCE
GUARANTEE

(To be execute on Non-Judicial Stamp paper of appropriate value) (Insurance Surety Bond No

(Name of the Contract)

To:

The Board of Authorities of the Port of Kandla, Deendayal Port Authority A.O. Building, P.O.
Box No. 50, Gandhidham - Kutch.

Dear Sirs,

In consideration of the Board of Deendayal Port Authority of the Port of DEENDAYAL PORT
AUTHORITY (hereinafter called “ The Board” which expression shall unless excluded by or
repugnant to the context or meaning thereof be deemed to include the Board of Deendayal Port
Authority of the Port of [DEENDAYAL PORT AUTHORITY], its successors and assigns) having
awarded to M/s [Contractor's Name] .........cc....cveeeeeeeeiieeeeeeiiiieaeennnnnn, with its Registered/Head Office
at

......................... (hereinafter referred to as the ‘Contractor’, which expression shall unless
repugnant to the context or meaning thereof, include its successors administrators, executors and

assigns), a Contract by issue of Employer’s Letter of Acceptance No........ dated and
the same having been

acknowledged by the Contractor, for ............. [Contract sum in figures and words] for .............. [Name
of the work] and the Contractor having agreed to provide a Contract Performance Guarantee for the
faithful performance of the entire Contract equivalent to .......(*) ......... of the said value of the
aforesaid

work under the Contract to the Employer.

We ............ [Name & Address of the Insurance Companyj .. .............. having its Head Office at ...............

(hereinafter referred to as the ‘Surety’, which expression shall, unless repugnant to the context of
meaning thereof, include its successors, administrators, executors and assigns) do hereby
guarantee and undertake to pay the Employer, on demand any and all monies payable by the
Contractor t0 the EXIENT Of ...t nnnnnne
(")

(@) -vvreveeeeeeeeeeereeeeeeeee e e e e et et e e e ee et e et s et et ee ettt r e eeee

[days/month/year] without any demur,

reservation, contest, recourse or protest and/or without any reference to the Contractor. Any such
demand made by the Employer on the Insurance Company shall be conclusive and binding
notwithstanding any difference between the Employer and the Contractor or any dispute pending
before any Court, Tribunal, Arbitrator or any other authority. The Surety undertakes not to revoke this
guarantee during its currency without previous consent of the Employer and further agrees that the
guarantees herein contained shall continue to be enforceable till the Employer discharges this
gUAraNtee OF till ... ..o e e e [days/month/year]
whichever is earlier.

The Employer shall have the fullest liberty, without affecting in any way the liability of the Insurance
company under this guarantee, from time to time to extend the time for performance of the Contract
by the Contractor. The Employer shall have the fullest liberty, without affecting this guarantee, to
postpone from time to time the exercise of any powers vested in them or of any right which they might
have against the Contractor, and to exercise the same at any time in any manner, and either to
enforce or to forbear to enforce any covenants, contained or implied, in the Contract between the



Employer and the Contractor or any other course or remedy or security available to the Employer.
The Insurance company shall not be released of its obligations under these presents by any exercise
by the Employer of its liberty with reference to the matters aforesaid or any of them or by reason of
any other act or forbearance or other acts of omission or commission on the part of the Employer or
any other indulgence shown by the Employer or by any other matter or thing whatsoever which under
law would, but for this provision have the effect of relieving the Insurance Company.
The Surety declares that this Insurance Surety Bond is issued by the .............. (name of Insurance
Company) as per applicable rules and regulations of insurance regulatory development authority of India
(IRDAI), and also agrees that the Employer at its option shall be entitled to enforce this Guarantee
against the Insurance Company as a principal debtor, in the first instance without proceeding against the
Contractor and notwithstanding any security or other guarantee the Employer may have in relation to the
Contractor’s liabilities.

i) Our liability under this Insurance Surety Bond shall not exceed ......... (%)
ii) This Insurance Surety Bond shall be valid up to .......ccccccee.. (G2 JSS—

iii) We are liable to pay the guaranteed amount or any part thereof under this Insurance Surety Bond
only and only if Employer serve upon Insurance Company a written claim or demand on or before

........... (@)
Dated this ............... day of ............... 20......... at i
WITNESS Signed for and on behalf of the Insurance Company
1.
(Signature) (Signature)
(Name) (Name)

Notes:
1. (*) This sum shall be Five percent (5%) of the accepted tender annual value for

minimum validity period of 03 years before signing the agreement denominated in the types
and proportions of currencies.

(@) This date will be ninety (90) days, claim period of three months, same shall be extended
or renewed for same period, before 03 months of expiry of the previous Performance
Guarantee.

(+) This date will be the date of issue of defect liability Certificate.

2. Insurance Surety Bond should be executed on appropriate stamp paper of requisite value,

such stamp paper should be purchased in the name of Issuing Insurance Company, not more
than six (6) months prior to execution / issuance of Insurance Surety Bond. The name of the
purchaser should appear at the back side of stamp paper in the Vendors Stamp. Insurance
Surety Bond should contain rubber stamp of the authorized signatory of the Insurance
Company indicating the name, designation and signature/ power of attorney number as well
as telephone numbers / e-Mail Id with full correspondence address of the Insurance
Company.



In case the same is issued by an International Insurance Company (it should be registered
under Insurance Act 1938 or as amended from time to time and approved by the Insurance
Regulatory Development Authority of India (IRDAI)), the law prevalent in the country of
execution shall prevail for the purpose of Stamp Duty on the Insurance Surety Bond.
However, in such a case, the Insurance Surety Bond shall be got confirmed through any
Indian Scheduled/Nationalized Insurance Company.

3. Insurance Surety Bond is required to be submitted directly to the Employer by the issuing
Insurance Company (on behalf of Contractor) under registered post (A.D.). The Contractor
can submit an advance copy of Insurance Surety Bond to the Engineer.

4. The issuing Insurance Company shall write the name of Insurance Company's controlling
branch/ Head Office along with contact details like telephone no., e-Mail Id and full
correspondence address in order to get the confirmation of Insurance Surety Bond from
that branch/ Head office, if so required.



FORMAT OF INSURANCE SURETY BOND FOR EARNEST MONEY DEPOSIT

(To be executed on Non-Judicial Stamp Paper of Appropriate value)

(Name of Contract)
To: (Name and address of Employer)
WHEREAS (name of Bidder) (hereinafter called "the Bidder") has submitted its Bid dated (date of bid)
for the performance of the above named Contract (hereinafter called "the Bid")
KNOW ALL PERSONS by these present that We (name of Insurance Company) of ... KNOW ALL
PERSONS by these present that We (name of Insurance Company) of ...................... (address of
Insurance Company) (hereinafter called "the Surety"), are bound unto the Board of Deendayal Port
Authority (hereinafter called "the Employer") for the sum of. (amount), for which payment well and truly
to be made to the said Employer, the Surety binds itself, its successors and assigns by these presents.
THE CONDITIONS of this obligation are as follows:
1. Ifthe Bidder (a) withdraws or modifies its Bid during the period of bid validity, or (b) adopts corrupt

or collusive or coercive or fraudulent practices or defaults under Integrity Pact.

2. If the Bidder, having been notified of the acceptance of its Bid by the Employer during the period
of bid validity.

(a) fails or refuses to sign the Contract Agreement when required, or
(b) fails or refuses to submit the performance security in accordance with the Tender Documents.

We undertake to pay to the Employer up to the above amount upon receipt of its first written demand,
without the Employer having to substantiate its demand, provided that in its demand the Employer will
mention that the amount claimed by it is due, owing to the occurrence of one or both of the two above-
named CONDITIONS, and specifying the occurred condition or conditions.

The Surety declares that this Insurance Surety Bond is issued by the ......... (name of Insurance

Company) as per the applicable rules and regulations of Insurance Regulatory Development Authority
of India (IRDAI).

This Insurance Surety Bond will remain in force up to and including (date 90 days after the period of
bid validity), and any demand in respect thereof must reach the Surety not later than the above date.
For and on behalf of the Insurance Company in the capacity of Common Seal of the Insurance Company
with complete address including Tel. Nos./e-Mail Id.

Staff Authority No. of the officer of the Insurance Company/Signatory
INSTRUCTIONS FOR EXECUTION OF INSURANCE SURETY BOND FOR EANEST MONEY DEPOSIT

1. Insurance Surety Bond for Earnest Money Deposit should be executed on non-judicial Stamp
papers of requisite value in accordance with the stamp Act if applicable to that particular state of
Indian Union country of executing Insurance Company, where executed. In case the same is
issued by an International Insurance Company (it should be registered under insurance Act 1938
or as amended from time to time and approved by the Insurance Regulatory Development
Authority of India (IRDAI)) the law prevalent in the country of execution shall prevail for the
purpose of Stamp Duty on the Insurance Surety Bond. However, in such a case, the Insurance
Surety Bond for Earnest Money Deposit shall be got confirmed by the Bidder through any Indian
Scheduled/Nationalized Insurance Company.




2. The executing officers of the Insurance Surety Bond for Earnest Money/Bid Security shall clearly
indicate in (block letters) his name, designation, Power of Attorney No./Signing Power No. as
well as telephone/ fax numbers with full correspondence address of the issuing Guarantee etc.

3. Each page of the Insurance Surety Bond for Earnest Money Deposit shall be duty signed/initialled
by the executing officers and the last page shall be signed in full, indicating the particulars as
aforesaid (sub-para 2) under the seal of the Insurance Company

4. Stamp paper shall be purchased in the name of Insurance Company counting the Insurance
Surety Bond, after the date ‘Notice Inviting Tender’, not more than six months prior to
execution/issuance of the Insurance Surety Bond. The name of the purchaser should appear at
the back side of stamp paper in the Vendors Sing. The issuing insurance Company shall be
requested independently for verification/confirmation of the Insurance Surety Bond issued, non-
confirmation of which may lead to rejection of ‘Insurance Surety Bond'.

5. lrrevocable, valid and fully enforceable Insurance Surety Bond in favour of the Employer (Name
of Employer) issued by any Insurance Company registered under insurance Ac amended from
time to time and approved by the insurance Regulatory Development Authority of India (IRDA) in
Indian currency (INR) only is acceptable to the Employer.

6. Insurance Surety and for Bid security in original shall be submitted along with the Bid. However,
the issuing Insurance Company shall submit an unstamped duplicate copy of Insurance Surety
Bond directly by registered post (A.D.) to the Employer (authority inviting tenders) with forwarding
letter.

Specimen EMD (Bank Guarantee Format)
[The Bank shall fill in this Bank Guarantee Form in association with the instructions indicated. To be
executed on Rs. 300/- non Judicial Stamp Paper]

(Bank’s name and address of Issuing Branch or Office)

Beneficiary’s Bank details are as under:

Account No. 10080100022427

ISFC Code: BARBOGANKUT

Beneficiary: (Name and Address of Employer/Board)

Date:

Tender Guarantee No.:

We have been informed that [name of the Tenderer] (hereinafter called “the Tenderer”) has submitted to
you its Tender dated (hereinafter called “the Tenderer”) for the execution of [name of contract] under
Invitation for Tenders No. [Number]. Furthermore, we understand that, according to your conditions,
Tenders must be supported by an EMD.

At the request of the Tenderer, we [name of Bank] hereby irrevocably undertake to pay you any sum or
sums not exceeding in total an amount of [amount in figures] ([amount in words]) upon receipt by us
your first demand in writing accompanied by a written statement stating that the Tenderer is in breach of
its obligation(s) under the Tender conditions, because the Tenderer:

(a) Has withdrawn its Tender during the period of tender validity specified by the Tenderer in the Form
of Tender; or

(b) Having been notified of the acceptance of its Tender by the

Employer/Board during the period of Tender validity, (i) fails or refuses to execute the Form of
Agreement, if required, or (ii) fails pr refuses to furnish the performance guarantee, in accordance with
the Instructions to Tenderers. This guarantee will expire unless otherwise extended or informed by the
Employer/ Board:

(a) If the Tenderer is the successful Tenderer, upon our receipt of copies of the contract signed by the




Tenderer and the performance guarantee issued to you upon the instruction of the Tenderer; or

(b) If the Tenderer is not the successful Tenderer, upon the earlier of

(1) Our receipt of a copy of your notification to the Tenderer of the name of the successful Tenderer; or
(i1) Twenty-eight days after the expiration of the Tenderer’s tender or any extended period there of;

Consequently, any demand for payment under this guarantee must be received by us at the office on or
before that date.

[Signature(s)]
[Authorization letter from the issuing bank that the signatory of this BG is authorized to do so should
also be enclosed]



SECTION-7

BILL OF QUANTITIES




