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DEENDAYAL PORT AUTHORITY 

COMPETITIVE BIDDING 
AGREEMENT NO: - _________ 

 
BID NO :  03-P/2025 

 
Name of work: “S/R to Approach road from main gate to jetty at Ghogha terminal” 
 
PERIOD OF DOWNLOADING OF BID DOCUMENTS 

FROM : DATE 30/04/2025 

TO :  DATE 29/05/2025 TIME 16:00HRS. 

LAST DATE AND TIME FOR RECEIPT OF BIDS :  DATE 29/05/2025 TIME 16:00HRS 

TIME AND DATE OF OPENING OF BIDS :  DATE 29/05/2025 TIME 16:30 HRS. 
 

PLACE OF OPENING OF BIDS      : Room no 112, Ground floor, A.O. Building,  
     Gandhidham (Gujarat)-370201  

 

 

 
 

 
 
 
OFFICER INVITING BIDS :       DY. CHIEF ENGINEER (RO-RO) 

           DEENDAYAL PORT AUTHORITY
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DEENDAYAL PORT AUTHORITY 

NOTICE INVITING TENDER 

Tender No. 03-P/2025 

NAME OF WORK: S/R to Approach road from main gate to jetty at Ghogha terminal 

E/Online Tenders are invited by DY. CHIEF ENGINEER (RO-RO) for the above work as per the details 

given in the table below: 

 

Work 
Description 

Tender Fee 
(In Rs.) 

Estimated cost 
(In Rs.) 

EMD (In Rs.) 
Date of 
Pre- Bid 
Meeting 

Last Date and 
time of online 

Submission 
of bid 

documents 

Date and time 
of online 
opening 

S/R to 
Approach 
road from 
main gate 
to jetty at 
Ghogha 
terminal. 

1180/- 
(Incl. 18% GST) 
Digital mode of 
Payment at Bank 
of Baroda 
Gandhidham 
Branch  
Account no. 
10080100022427 
IFSC code, 
BARBOGANKUT 

 
Rs. 
1,51,46,653/-  
(Excluding 
GST) 

Rs. 1,51,467/-  
Digital mode of 
Payment at 
Bank of Baroda 
Gandhidham 
Branch. 
 Account no. 
1008010002242
7 IFSC code, 
BARBOGANKUT 

NA 29/05/2025
Upto 16:00 
hours on     

29/05/2025 
@16:30 Hrs. 

Detailed tender notice along with complete tender documents can be downloaded from website 
https://tender.nprocure.com from 30/04/2025 @ 16:00 Hrs. Tender Notice is also available on 
www.deendayalport.gov.in. Technical Bid will be opened on 29/05/2025 @ 16:30 Hrs. Date of opening 
of price bid shall be notified after scrutiny & evaluation of Technical Bid. For further details and general 
enquiries prospective bidders may contact DY. CHIEF ENGINEER (RO-RO), 
(Email:dpt.roro@gmail.com), Room no 112, Ground floor, A.O. Building, Gandhidham-370201, Kutch 
District, Gujarat State, INDIA,  Mob: 97253 38260 during working hours before the last date and time 
of downloading of tender documents. 

 
 
 
 

  

                                                                           DY. CHIEF ENGINEER (RO-RO)                                                                                                     
DEENDAYAL PORT AUTHORITY 
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DEENDAYAL PORT AUTHORITY, 

NOTICE INVITING ONLINE TENDER 

Details about E/Online tender: 
 

Department Name Civil Engineering Department 

Circle/ Division PROJECT DIVISION 

Tender Notice No. 03-P/2025 

Name of Work S/R to Approach road from main gate to jetty at 
Ghogha terminal 

Estimated Contract Value (INR) Rs. 1,51,46,653.00/- (Excluding GST) 

Period of Completion 
(in Months) 

06 Months 

Bidding Type Open 

Bid Call (Nos.) One 

Tender Currency Type Single 

Tender Currency Settings Indian Rupee (INR) 

Minimum Pre-Qualifying 
/ Eligibility Criteria : 

1. Average annual financial turnover during the last 
three    years ending 31st March of the previous 
financial years, should be at least Rs. 45.44 Lakhs. 

Average annual Turnover based on CA certificate duly 
stamp, signed with UDIN/Membership number is to 
be submitted failing which bid will be stand non-
responsive. 

2. Experience of having successfully completed similar 
works during last 7 years ending last day of month 
previous to the one in which applications are invited 
should be either of the following: 

Three similar completed works, each work costing 
not less than Rs. 60.59 Lakhs. 

Or 
Two similar completed works, each work costing not 
less than Rs. 75.73 Lakhs. 

Or 
One similar completed work, costing not less than  
Rs. 121.17 Lakhs. 

 Similar Works” means Construction of all type of 
Embankment/ground filling/ yard/ 
runways/roads/development of lands/ RCC bridge work 
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(separate/combined) including allied civil works shall also 
have considered if executed along with 
Embankment/ground filling/ yard/ runways/roads/ 
development of lands/RCC bridge work (Pilling Work). 
The Subcontract experience shall be considered for pre-
qualification only if same is carried out in Govt./Semi 
Govt./Public Limited companies subject to submission 
of sub contract permission issued by the respective 
authority prior to the execution of the work. Further, if 
sub contract permission is not authenticated, the 
respective party shall be de-barred for participation in 
tenders of DPA for minimum 2 years. The decision taken 
by DPA shall be final.  

3. Bidders who meet the minimum qualification criteria 
will be qualified only if their available bid capacity is 
more than the total bid value. The available bid 
capacity will be calculated as under: 

Assessed Available Bid capacity= A X N X 2 –B, Where, 
“N” = Number of years prescribed for completion of the 
subject contract. i.e., 06 months’ construction period 

“A” = Maximum value of works executed in any one year 
during last seven years (at current price level) 

“B” = Value at current price level of existing 
commitment s and ongoing works to be completed in 
the next ’N’ years. The Bidder shall furnish statements 
showing the value of existing commitments and 
ongoing works as well as the stipulated period of 
completion remaining for each of the works preferably 
countersigned by the Nodal Office or his nominee-in 
charge. 

Joint Venture (NOT APPLICABLE) 

Rebate Applicable (Unconditional rebate submitted online 
before due date of submission of bid) 

Bid Document Fee : Rs. 1180/- (Including 18% GST) Digital mode of Payment 
at Bank of Baroda Gandhidham Branch Account no. 
10080100022427 IFSC code, BARBOGANKUT 

Bid Security/ EMD (INR): Rs. 1,51,467/- Digital mode of Payment at Bank of Baroda 
Gandhidham Branch Account no. 10080100022427 IFSC 
code, BARBOGANKUT 

Bid Document Downloading 
Start Date 

 

  30/04/2025 @ 16.00 hours 
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Bid Document Downloading 
End Date 

  29/05/2025 @ 16.00 hours 

Date & Place of Pre Bid Meeting N.A. 

Last Date & Time for Receipt of 
Online Bids 

29/05/2025 @16.00 hours 

Bid Validity Period 120 Days 

Condition Tender Fees in form of (Payment through Digital mode)    
 Account no 10080100022427. 
 IFSC code: BARBOGANKUT, 
 Bank of Baroda, Gandhidham branch.  
 

1. The bid/tender shall be accompanied by Payment 
through Digital mode (Account no 10080100022427 
IFSC code: BARBOGANKUT, Bank of Baroda, 
Gandhidham branch towards Bid Security (EMD).  

 

2. The bid/Tender not accompanied with Tender fee and 
EMD in Preliminary Bid shall not be considered 
responsive, and their technical and price bid will not be 
opened. 

 

3. The bid/tender shall also be accompanied by Integrity 
Pact Agreement in Preliminary Bid (Annexure XII). 

 
I. The potential bidders shall download and print the IP 

Agreement signed by the Employer and their witness 
and affix his/her signature on the IP Agreement in the 
presence of a witness from his/her side, who shall also 
affix his/her signature thereof. Having completed the 
signing procedure, the potential Bidder shall upload the 
duly filled and signed IP Agreement on n-procure 
portal. 

II. The procedure mentioned above regarding signing of 
Integrity Pact Agreement by both the parties (Employer 
and Potential bidders) shall be completed online. 
However, in case of any technical glitch due to which if 
any potential bidder is unable to upload the IP 
Agreement, then he/ she shall submit the Hard Copy of 
the dully filled, signed IP Agreement, to the Department 
concerned of DPA within a period of seven days and 
prior to opening of the Technical Bid, failing which Bid 
of potential Bidder shall be treated as disqualified. 

4. In case of Micro and Small Enterprise (MSEs) holding 
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valid certificate issued by any agencies/organization 
under The Ministry of Micro, Small and Medium 
Enterprises indicating the list of activity related to the 
subject tender as per National Industrial Classification-
2008 mentioned in the table below only shall become 
eligible for exemption from payment of Tender 
fee/EMD. Such bidder shall upload the scanned copy of 
valid certificate in preliminary bid. Such bidder shall 
upload in technical proposal a scanned copy of valid 
certificate, as well as duly filled in and signed ‘Bid 
Securing Declaration’ as per format provided in the 
tender document (Annexure XIII), failing which the bid 
shall be disqualified: - 

 
Level Description 
Section – F Construction 
Division – 42 Civil Engineering 
Group – 421 Construction of Roads & 

Railways. 
Sub class 
42101 

Construction and maintenance 
of motorways, streets, roads, 
other vehicular and pedestrian 
ways, highways, bridges, 
tunnels and subways 

 

Remarks Submission of E.M.D., Integrity Pact, Tender Fee and other 
Documents during office hours : upto 16:00 by 
29/05/2025 by R.P.A.D /Speed post or in person in the 
chamber DY. CHIEF ENGINEER (RO-RO), DEENDAYAL 
PORT AUTHORITY, Room no 112, Ground floor, A.O. 
Building, Gandhidham-370201, Kutch District, Gujarat 
State, INDIA. 

Bid Opening Date Technical Bid will be opened on 29/05/2025 @ 16:30 Hrs. 
Date of opening of Price Bid shall be notified after scrutiny 
& evaluation of Technical Bid to qualified bidders. 

Documents required to be 
submitted by scanning 
through online 

a. Documents in support of fulfilling qualifying criteria 
as indicated above. 

b. EMD & Tender fee to be paid through digital mode of 
Payment through Digital Mode  

Account no 10080100022427 

 IFSC code: BARBOGANKUT, Bank of Baroda, 
Gandhidham branch  

c. As indicated in clause 1.4 of section Instructions to 
bidders. 

d. Integrity Pact Agreement (Annexure XII) 
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Officer- Inviting Bids: 
 

DY. CHIEF ENGINEER (RO-RO), 
DEENDAYAL PORT AUTHORITY 

Bid Opening Authority : 
 

DY. CHIEF ENGINEER (RO-RO), 
DEENDAYAL PORT AUTHORITY 

Address: DY. CHIEF ENGINEER (RO-RO), DEENDAYAL PORT 
AUTHORITY, Room no 112, Ground floor, A.O. Building, 
Gandhidham-370201, Kutch District, Gujarat State, 
INDIA 

Contract Details : Mobile – 97253 38260 

 
 
 
 
 
 
Note : 
 
In case bidders need any clarifications or if training is required to participate in 
online tenders, they can contact (n)Procure Support team at following address: 
- 
 
(n)code Solutions – A division of GNFC Ltd.,  
(n)Procure Cell,  
403, GNFC Info tower, S.G. Road,  
Bodak dev, Ahmedabad – 380054 (Gujarat).  
 
Contact Details: 
 
Airtel: +91-79-40007501, 40007512, 40007516, 40007517, 40007525 
BSNL: +91-79-2684511, 26854512, 26854513 (EXT: 501, 512, 516, 517, 525) 
Reliance: +91-79-30181689 
Fax: +91-79-26857321, 40007533 
E-mail : nprocure@gnvfc.net 
TOLL FREE NUMBER: 1-800-233-1010 (EXT: 501, 512, 516, 517, 525) 

 

 
 
 
 
 
 
 
 
 

             DY. CHIEF ENGINEER (RO-RO)                                                               
            DEENDAYAL PORT AUTHORITY
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SECTION -1 
 
 

INSTRUCTIONS TO BIDDERS 
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INFORMATION AND INSTRUCTIONS FOR CONTRACTORS FOR E-TENDERING FORMING PART OF NIT AND 
TO BE POSTED ON WEBSITE. 
 

1. Information and instructions for Contractors will form part of NIT and to be uploaded on 
website. 

 
2. The intending bidder must have class-III digital signature to submit the bid. 
 
3. The Bid Document as uploaded can be viewed and downloaded free of cost by anyone 

including intending bidder. But the bid can only be submitted after uploading the mandatory 
scanned documents such as a Receipt of EMD in form of online Digital mode of Payment, 
Tender Fee form of online Digital mode of Payment. 

 
4. Bidders may modify or withdraw their bids before last date and time of submission of bid as 

notified. 
 
5. While submitting the modified bid, contractor can revise the rate of one or more item(s) any 

number of times (he need not re-enter rate of all the items) but before last time and date of 
submission of bid as notified. 

 
6. On opening date, the contractor can login and see the bid opening process. After opening of 

bids, he will receive the competitor bid sheets. 
 
7. Contractor can upload documents in the form of JPG format and PDF format.  
 
8. It is mandatory to upload scanned copies of all the documents including GST registration as 

stipulated in the bid document. If such document is not uploaded his bid will become invalid 
and cost of bid document shall not be refunded. 

 
9. If the contractor is found ineligible after opening of bids, his bid shall become invalid and cost 

of bid document shall not be refunded. 
 
10. If any discrepancy is noticed between the documents as uploaded at the time of submission of 

bid and hard copies as submitted physically by the contractor the bid shall become invalid and 
cost of bid document shall not be refunded. 

 
11. Certificate of Financial Turn Over: At the time of submission of bid contractor may upload 

Affidavit/ Certificate from CA mentioning Financial Turnover of last 3 (three) years or for the 
period as specified in the bid document and further details if required may be asked from the 
contractor after opening of technical bids.  There is no need to upload entire voluminous 
balance sheet. 

 
12. Contractor must ensure to quote rate of each item.  If any cell is left blank and no rate is quoted 

by the bidder, rate of such item shall be treated as "0" (ZERO). 
 
13. The Draft information and instructions to Contractors may be modified suitably by NIT 

approving authority as per requirement. 
 
14. All the mandatory document required/prescribed for Pre-qualification have to be enclosed by 

the bidder failing which his offer shall be rejected and treated as non-responsive. However, 
additional documents required if any for verification of the original documents shall be 
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submitted by the bidder if required by DPA. 
List of Documents to be scanned and uploaded within the period of bid submission: 

I. EMD in form of Bank Guarantee Drawn in favour of Board of Deendayal Port Authority, issued 
by any Nationalized /scheduled bank (Except Co-op bank) having branch at Gandhidham as 
per enclosed format.  

II. Tender Fee form of online Digital mode of Payment. 
Bid Document. 

I. Certificates of Work Experience of successfully completed works issued by the client. 
II. Certificate of Financial Turnover from CA  

III. Any other Document as specified in the NIT & Section I. 
IV. Affidavit as per provisions of NIT. 
V. Certificate of Registration for GST and acknowledgement of up to date filed return if required. 

VI. Bid capacity calculations along with balance financial liability of works in hand. 

 

A. GENERAL 

1.1 Scope of Bid 

The Superintending Engineer (PL), Pipeline Division, Deendayal Port Authority, 

invites bids by E- Tendering for the work of “S/R to Approach road from main 

gate to jetty at Ghogha terminal” detailed in the table given in NIT. The bidders 

shall submit on-line bids for the work detailed in the table given in NIT. 

The successful bidder will be expected to complete the works by the intended 

completion date specified in the contract data. 

1.2 Source of Funds 
 

1.2.1 The employer has arranged the funds from internal resources and will have 

sufficient funds in Indian currency for execution of the works. 

1.3 Eligible bidder. 
 

1.3.1 The invitation for Bids is open to all eligible bidders meeting the eligibility criteria 

as defined in clause no.1.4.3. 

1.3.2. All bidders shall provide in Section-2 form of Bid and Qualification Information, a 

statement that the Bidder is not associated, nor has been associated in the past, 

directly or indirectly, with the consultant or any other entity that has prepared the 

design, specifications, and other documents for the Project Manager for the 

Contract. A firm that has been engaged by the Employer to provide consulting 
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services for the preparation or supervision of the works, and any of its affiliates, 

shall not be eligible to bid. 

1.3.3. Government-owned enterprises may only participate if they are legally and 

financially autonomous, operate under commercial law and are not a dependent 

agency of the Employer subject to fulfillment of Minimum Qualifying criteria. 

1.3.4. Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent 

practices issued by the employer in accordancewithclause1.36. 

 

1.4 Eligibility Criteria 
1.4.1. a. Experience of similar works executed during the last seven years, and 

details like monetary value, clients, and proof of satisfactory completion. 
b. Documentary evidence of adequate financial standing and proof from client 

for satisfactory completion of works. 
c. Equipment requirement/schedule. 

d. Managerial/Manpower requirement. 

e. Project Planning and Quality Control procedure to be adopted. 

f. Information regarding projects in hand, current litigation, orders 
regarding exclusion, expulsion or black listing, if any. 

g. Trained & Certified workmen proposed to be employed at the work site of the 
project. The Contractor must undertake to employ of certified worker to the 
extent of 20% of total strength. Valid certificates by a recognized University, 
technical Board, or Ministry of Government of India would only be taken 
cognizance of. (NOT APPLICABLE) 

1.4.2. If the Employer has not undertaken pre-qualification of potential bidders, all 
bidders shall include the following information and documents with their bids. 

a. Copies of original documents defining the constitution or legal status, place of 
registration, and principal place of business, written power of attorney of the 
signatory of the Bid to commit the Bidder. 

b. Total monetary value of construction work performed for each of the last five 
years. 

c. Experience in works of a similar nature and size for each of the last five years, 
and details of works underway or contractually committed, and Employers 
who may be contacted for further information on those contracts. 

d. Major items of construction equipment proposed to carry out to the contract. 
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e. Qualifications and experience of key technical site management and technical 
personal proposed for the contract. - (NOT APPLICABLE) 

f. Reports on the financial standing of the Bidder, such as profit and loss 
statements and auditor's reports for the past five years. 

g. Evidence of adequacy of working capital for this contract (access to line(s) of 
credit and availability of other financial resources). 

h. Authority to seek references from the Bidder's bankers. 

i. Information regarding any litigation, current or during the last five years, in 
which the Bidder is involved, the parties concerned, and disputed amount. 

j. Proposal for subcontracting components of the works amounting to more 
than 10 percent of the Bid Price (for each qualification should attached); (NOT 
APPLICABLE) 

k. The methodology and program of construction, backed with equipment 
planning and deployment, duly supported with broad calculations and quality 
control procedures and completion of the work as per technical specifications 
within the stipulated period of completion as per milestones. - (NOT 
APPLICABLE). 

l. PAN, Registration with Good & Service Tax (GST), Provident Fund Authorities, 
etc. 

m.  Bid security in approved form as prescribed under Clause No.1.16. 

1.4.3 To qualify for award of the contract, bidders are advised to note the minimum 
qualification criteria specified below. 

i. Average annual financial turnover during the last three years ending 31st 
March of the previous financial year should be at least Rs. 45.44 Lakhs. 

Average annual Turnover based on CA certificate duly stamp, signed with 
UDIN/Membership number is to be submitted failing which bid will be stand 
non-responsive. 

ii. Experience of having successfully completed similar works during last 7 years 
ending last day of month previous to the one in which applications are invited 
should be either of the following. 

a. Three similar completed works, each work costing not less than Rs. 60.59 
Lakhs. 

         or 
b. Two similar completed works, each work costing not less than Rs. 75.73 Lakhs. 

or 

c. One similar completed work, costing not less than Rs. 121.17 Lakhs. 
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iii. Similar Works” means Construction of all type of Embankment/ground 
filling/ yard/ runways/roads/development of lands/ RCC bridge work 
(separate/combined) including allied civil works shall also have considered if 
executed along with Embankment/ground filling/ yard/ runways/roads/ 
development of lands/ RCC bridge work (Pilling Work). 

 The Subcontract experience shall be considered for pre-qualification only if 
same is carried out in Govt./Semi Govt./Public Limited companies subject to 
submission of sub contract permission issued by the respective authority prior 
to the execution of the work. Further, if sub contract permission is not 
authenticated, the respective party shall be de-barred for participation in 
tenders of DPA for minimum 2 years. The decision taken by DPA shall be final. 

 

1.4.4. To qualify for a package of contracts made up of this and other contracts for which 
bids are invited in the NIT, the bidder must demonstrate having experience and 
resources sufficient to meet the aggregate of the qualifying criteria for the 
individual contracts. (NOT APPLICABLE). 

1.4.5.  The Subcontract experience shall be considered for pre-qualification only if same 
is carried out in Govt./Semi Govt./Public Limited companies subject to submission 
of sub contract permission issued by the respective authority prior to the 
execution of the work. Further, if sub contract permission is not authenticated, the 
respective party shall be de-barred for participation in tenders of DPA for 
minimum 2 years. The decision taken by DPA shall be final.  

 

1.4.6 Bidders who meet the minimum qualification criteria will be qualified only if their 
available bid capacity is more than the total bid value. The available bid capacity 
will be calculated as under: 

Assessed Available Bid capacity = A X N X 2 –B, Where 

“N” = Number of years prescribed for completion of the subject 

contract.  

“A” = Maximum value of works executed in any one year during last 

seven years (at current price level) 

“B” = Value at current price level of existing commitments and 

ongoing works to be completed in the next ‘N’ years. 

Note: To calculate the value of works to current level, following multiplying factors 
shall be applicable with reference to escalation based on WPI. This is only for 
to arriving the Bid Capacity and not for work experience& turnover. 
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Financial 
Year 2023-

24 
2022-

23 
2021-

22 
2020-

21 
2019-

20 
2018-

19 
2017-

18 
Index 151.4 152.5 139.4 123.4 121.8 119.8 114.9 

Multiplying 
factor 

1.00 0.99 1.09 

 

1.23 1.24 1.26 1.32 

The Bidder shall furnish statements showing the value of existing commitments 

and on-going works as well as the stipulated period of completion remaining for 

each of the works preferably countersigned by the Nodal Officer or his nominee 

– in – charge. 

1.4.7 Even though the bidders meet the above qualifying criteria, they are subject to 

be disqualified if they have: 

- Made misleading or false representations in the forms, statements and 

attachments submitted in proof of the qualification requirements and/or 

- Record or poor performance such as abandoning the works, not properly 

completing the contract, inordinate delays in completion, litigation history, 

or financial failures etc., and/or 

1.5 One Bid per Bidder 

1.5.1. Each bidder shall submit only one bid for one package. A bidder who submits or 

participates in more than one bid (other than as a subcontractor or in cases of 

alternatives that have been permitted or requested) will cause all the proposals 

with the Bidder’s participation to be disqualified. 

1.5.2 Joint Venture-(NOT APPLICABLE)  

Companies/Contractors may jointly undertake contract/contracts. Each entity 

would be jointly and severely responsible for completing the task as per the 

contract, however declaration of the Lead member to be indicated by bidders, 

however JV has to designate in their MOU. The firms with at least 26% equity 

holding each be allowed to jointly meet the eligibility criteria. However, there shall 

be no limit on the number of partners. 

1.6 Cost of Bidding 

1.6.1 The bidder shall bear all costs associated with preparation and submission of his 

bid, and the Employers will in no case be responsible and liable for those costs. 
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1.7 Site Visit 

1.7.1 The bidder, at the Bidder’s own responsibility and risk is encouraged to visit and 

examine the Site of Works and its surroundings and obtain all information that 

may be necessary for preparing the Bid and entering into a contract for 

construction of the Works. The costs of visiting the Site shall be at the Bidders’ 

own expense. 

B. BIDDING DOCUMENTS 

1.8 Content of Bidding Documents 

1.8.1 The set of bidding documents comprises the documents listed in the table below 

and addenda issued in accordance with Clause1.10: 

 
• DC 1 : Bid Reference 

• NIT : Invitation for Bids 

• SECTION 1 : Instruction to Bidders 

• SECTION 2 : Forms of Bid, Qualification Information 

• SECTION 3 : Conditions of Contract 

• SECTION 4 : Contract Data 

• SECTION 5 : Specifications and Special Conditions 

• SECTION 6 : Drawing 

• SECTION 7 : Bill of Quantities 

• SECTION 8 : Forms of Securities 

1.8.2 One set of the bidding documents will be issued to the bidder. The document 

should be completed and returned with the bid. (NOT APPLICABLE). 

1.8.2.1 Bidding documents shall be downloaded. The documents should be completely 

filled and submitted through on-line tendering process and one copy shall be 

submitted within 7 days of Date of opening of tender. 

1.8.3 The bidder is expected to examine carefully all instructions, conditions of contract, 
contract data, forms, terms, technical specifications, bill of quantities, forms, 
drawings, annexure in the bid document. Failure to comply with the requirements 
of the bid document shall be at the bidder’s own risk. Pursuant to clause 1.26 
hereof, bids which are not substantially responsive to the requirements of the bid 
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documents shall be rejected. 

1.9 Clarifications of the Bidding Documents 

1.9.1 A prospective bidder requiring any clarification of the bidding documents may 

notify the employer in writing or by electronic form and be confirmed by hard 

copy at the Employer’s address indicated in the invitation to bid. The employer 

will respond to any request for clarification. 

1.9.2 Pre – bid Meeting -(NOT APPLICABLE). 

1.9.2.1 The bidder or his official representative is invited to attend a pre-bid meeting, 

which will take place on   /2025 at Board Room, A.O. Building, Deendayal Port 

Authority, Gandhidham - Kutch, Gujarat. 

1.9.2.2 The purpose of the meeting will be to clarify issues and to answer question on 

any matter that may be clarified at that stage. But written comments/ reply is 

prevail. Quarries raised after Pre-Bid meeting shall not been entertained. 

1.9.2.3 The bidder is requested to submit any questions in writing or by cable to reach 

the Employer on or before the meeting. 

1.9.2.4 Minutes of the meeting, including the text of the questions raised (without 

identifying the source of enquiry) and the responses given will be uploaded on 

website http://tender.nprocure.com without delay. Any modification of the 

bidding documents listed in Sub-Clause 1.8.1 which may become necessary as 

a result of the pre-bid meeting shall be made by the Employer exclusively 

through the issue of an Addendum pursuant to Clause 1.10 and not through the 

minutes of the pre- bid meeting. 

 

1.9.2.5 Non-attendance at the pre-bid meeting will not be a cause for disqualification 

of a bidder. 

1.10. Amendment of Bidding Documents 

1.10.1 Before the deadline for submission of bids, the Employer may modify the 
bidding documents by using addendum. 

1.10.2 Any addendum thus issued shall be part of the bidding documents and shall be 
communicated by uploading online on http://tender.nprocure.com. 
Prospective bidders shall acknowledge receipt of each addendum by cable to 
the Employer. 



19  

1.10.3 To give prospective bidders reasonable time in which to take an addendum 
into account in preparing their bids, the Employer shall extend as necessary 
the deadline for submission of bids, in accordance with Sub- Clause 1.20.2 
below. 

C. PREPARATION OF BID 

1.11 Language of the Bid 

1.11.1 All documents relating to the bid shall be in the English language. 

1.12 Documents comprising the Bid 

1.12.1 The bid submitted by the bidder shall comprise the following: 
 

A) Technical Bid 

i) Bid Security and tender fee. 

ii) Qualification Information Form and Document (Pursuant to clause 1.4 

hereof) and any other materials required to be furnished and submitted 

by the bidder in accordance with these instructions. The documents listed 

under Sections 2, 4 and 7 of Sub-Clause 1.8.1 shall be filled in without 

exception. 

B) Financial Bid 

i) Price Bid 

ii) Bill of Quantity dully filled and digitally signed by the Bidder. 
1.13 Bid Prices 

1.13.1 The contract shall be for the whole works as described in Sub-Clause 1.1 based on 

the priced Bill of Quantities submitted by the Bidder. 

1.13.2 The bidder shall fill in rates and prices for all items of the Works described in the 

Bill of Quantities. Items for which no rate or price is entered by the bidder will not 

be paid for by the Employer when executed and shall be deemed covered by the 

other rates and prices in the Bill of Quantities. 

1.13.3 All duties, taxes, and other levies payable by the contractor under the contract, or 

for any other cause shall be included in the rates, prices and total Bid price 

submitted by the Bidder. 

1.13.4 The rates and prices quoted by the bidder are subject to adjustment during the 

performance of the contract. [In accordance with the provisions of clause 3.47 of 

the conditions of contract.] (NOT APPLICABLE) 
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1.14 Currencies of Bid and payment 
The Unit rates and the prices shall be quoted by the bidder entirely in Indian 

Rupees. 

1.15 Bid Validity 

1.15.1 Bids shall remain valid for a period not less than 120 days after the deadline date 

for bid submission specified in clauses 1.20. A bid valid for a shorter period shall be 

rejected by the Employer as non-responsive. 

1.15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer 

may request that the bidders may extend the period of bid validity for a specified 

additional period. The request and the bidders’ responses shall be made in writing 

or by cable. A bidder may refuse the request without forfeiting his bid security. A 

bidder agreeing to the request will not be permitted to modify his bid.  

1.16 Bid Security (Earnest Money Deposit -EMD) 
 

A. Earnest money Deposit (EMD) shall be 1% of the Estimate cost put to tender, 
subject to maximum Rs. 50 Lakhs. 

 
B.      The EMD  upto Rs. 5 Lakhs to be paid only through digital mode of payment. EMD 

beyond Rs.5 lakhs be payable in form of Bank Guarantee for the entire amount 

from any Nationalized Scheduled Bank (except Co-operative Banks) from any 

branch in India preferably from the local branch where the port is satiated. Bank 

Guarantee submitted as Earnest Money shall be valid for 28 days beyond the 

validity of the bid/tender. Bank Guarantee shall be verified independently by the 

Port with the bank before finalization of technical offer. In the event of lack of 

confirmation of issue of the Bank Guarantee by the Bank, the bid shall stands 

disqualified. 

C. EMD of unsuccessful bidders other than L1 and L2 is refunded immediately after 

ranking of price bids. Earnest money of L2 is refunded immediately after entering 

in to agreement with L1 and acceptance of performance Guarantee from L1. 

D. EMD is refunded suo-motto with/without any application from the bidders. 

E. The bid security of the successful bidder will be discharged (refunded after he 

has assigned the Agreement and furnished the required Performance security. 
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F. The Bid security may be forfeited, if 

a) The bidder withdraws the bid after bid opening during the period of bid 
validity. 

b) The bidder does not accept the correction of the Bid price, pursuant to any 
arithmetic errors or 

c) The successful bidder fails within the specified time limit to 
(i) Sign the Agreement or 
(ii) Furnish the required Performances security. 
(iii) In case the contractor fails to commence the work within stipulated 

time. 

The forfeiture of the bid security is entirely discretion of employer. No any 
claims in this regards shall be entertained. 

G. In case of Micro and Small Enterprise (MSEs) holding valid certificate issued by 

any agencies/organization under The Ministry of Micro, Small and Medium 

Enterprises indicating the list of activity related to the subject tender ONLY shall 

become eligible for exemption from payment of Tender fee/EMD. Such bidder 

shall upload in preliminary bid a scanned copy of valid certificate. Such bidder 

shall upload in technical proposal a scanned copy of valid certificate, as well as 

duly filled in and signed ‘Bid Securing Declaration’ as per format provided in 

the tender document (Annexure XIII), failing which the bid shall be disqualified:- 

NIC codes regarding similar work is mentioned below: 

 

 

 

  

 
1.17 Alternative proposals by bidders 

1.17.1 Conditional offer or Alternative offers will not be considered further in the process 
of tender evaluation. 

1.18 Format and signing of bid 

Level Description 

Section – F Construction 

Division – 42 Civil Engineering 

Group – 421 Construction of Roads & Railways (All Sub-Classes under this 
group) 

Sub class 42101 Construction and maintenance of motorways, streets, roads, 
other vehicular and pedestrian ways, highways, bridges, 
tunnels and subways 
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1.18.1 The Price Bid to be submitted on-line shall be signed digitally by a person or persons 

duly authorized to sign on behalf of the Bidder. 
1.18.2 The Bid shall contain no alterations or additions, except those to comply with 

instructions issued by the Employer, or as necessary to correct errors made by the 
bidder in which case such corrections shall be initialed by the person or persons 
signing the bid. 

 

D SUBMISSION OF BIDS 

1.19  Sealing and marking of bids. - (NOT APPLICABLE). 
 

1.19.1 The bidder shall put Bid security document as per clause No.1.16, hereof in one 
envelope and properly seal and mark as “Bid Security”. The bidder shall put 
documents mentioned in clause No: 1.12.1.A (ii) in separate envelope and properly 
seal and mark as “Technical Bid”. 

The bidder shall seal “Financial Bid” as per Clause No: 1.12.1. (B) here of, in 

separate envelope duly marking the envelope as “Financial Bid”. 

These envelopes than be put inside one outer envelope and sealed, duly 

marking the outer envelope as “Technical Bid and Financial Bid”. 

1.19.2 The envelopes shall 

(a)      be addressed to Nodal Officer/Employer at the following address. 
 

----------------------------------------------------------------------------------------- 
----------------------------------------------- 

{Insert address of office for bid submission}, 

and (b) bear the following identification: 

Bid for “S/R to Approach road from main gate to jetty at Ghogha 

terminal” 

Bid reference no. 03-P/2025 

DO NOT OPEN BEFORE (time and date for opening, per Clause 

1.23) Name and address of the bidder. 

The tender complete in all respect should be put in the tender box 

(marked tender No. 03-P/2025) in the office of The DY. CHIEF ENGINEER 
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(RO-RO) up to 28/01/2025 upto16:00 hrs.  on due date and open at 

29/05/2025 at 16.30 Hrs on the same date in presence of such of the 

tenderers who may wish to be present. 

1.19.3 In addition to the identification required in Sub-Clause 1.19.2, the inner envelopes 
shall indicate the name and address of the bidder of to enable the bid to be returned 
unopened in case it is declared late, pursuant to Clause 1.21, or the bid is declared 
non-responsive. If the outer envelopes are not sealed and marked as above, the 
Employer will assume no responsibility for the misplacement or premature 
opening of the technical bid and financial bid. 

1.20 Deadline for submission of the Bids 

1.20.1 Bids must be received by the Employer at the address specified above not later than 
in the event of the specified date for the submission of bids being declared a holiday 
by the Employer. The bids will be received up to 29/05/2025 the appointed time 
on the next working day. 

1.20.2 The Employer may extend the deadline for submission of bids by issuing an 
amendment in accordance with Clause 1.10, in which case all rights and obligations 
of the Employer and the bidders previously subject to the original deadline will then 
be subject to the new deadline. 

1.20.3 In case of tender document being downloaded from the web site, at the time of 
submission of (the hard copy of) the tender document. The tenderer shall give an 
undertaking that no change has been made in document. He shall be issued a 
printed set of document under acknowledgment with a condition that the printed 
version of the port tender document will be treated as authentic tender and if any 
discrepancy is noticed at any stage between the Port’s tender document and the one 
submitted by the tenderer, the conditions mentioned in the Port’s printed 
document shall prevail. Besides, the tenderer shall be liable for legal action for the 
lapses. Insert time and date; this should be the same as those given in the invitation 
for Bids Clause No. 1.20. 

1.21 Late Bids 
 

1.21.1 Any bid received by the Employer after the deadline prescribed in Clause 1.20 will 
be considered as non-responsive. 

 

1.22 Modification and Withdrawal of Bids 
 

1.22.1 Bidders may modify or withdraw their bids before the deadline of submission of 
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the on line bid. 

1.22.2 Each Bidder’s modification or withdrawal notice shall be prepared, sealed, marked, 
and delivered in accordance with Clauses 1.18 & 1.19, with the outer and inner 
envelopes additionally marked “MODIFICATION” or “WITHDRAWAL” as 
appropriate-(NOT APPLICABLE). 

1.22.3 No bid may be modified after the deadline for submission of bids. 
 

1.22.4 Withdrawal or modification of a Bid between the deadline for submission of bids 
and the expiration of the original period of bid validity in Clause 1.15.1 above or as 
extended pursuant to Clause 1.15.2 may result in the forfeiture of the Bid security 
pursuant to Clause1.16. 

1.22.5 Bidders may only offer discount to or otherwise modify the prices of their bids by 
submitting bid modifications in accordance with this clause or included in the 
original bid submission. (NOT APPLICABLE) 

E. BID OPENING AND EVALUATION 

1.23 Bid opening 

1.23.1 On the due date and appointed time as specified in clause 1.20, the Employer will 
first open Technical bids of all bids received (except those received late) including 
modifications made pursuant to clause 1.22 in presence of the bidders or their 
representative who choose to attend. In the event of the specified date for Bid 
opening being declared a holiday by the Employer, the bids will be opened at the 
appointed time and location on the next working day. 

1.23.2 Envelopes marked “WITHDRAWAL” shall be opened and read out first. Bids for 
which an acceptable notice of withdrawal has been submitted pursuant to Clause 
1.22 shall not be opened. Bidder’s name, withdrawals, modifications of technical 
bid, the presence of bid security and such other details, as the Employer may 
consider appropriate will be announced by the Employer at the opening. (NOT 
APPLICABLE) 

1.23.3 If all Bidders have submitted unconditional Bids together with requisite bid 
security, then all bidders will be so informed then and there. If any Bid contains any 
deviation from the Bids documents and/or if the same does not contain Bid security 
in the manner prescribed in the Bid documents, then that Bid will be rejected and 
the Bidder informed accordingly. (NOT APPLICABLE) 

1.23.4 The Employer shall prepare minutes of the Bid opening, including the information 
disclosed to those present in accordance with sub clause 23.3 and the minutes shall 
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form part of the contract. (NOT APPLICABLE) 

1.24 Process to be confidential 

Information relating to the examination, clarification, evaluation and comparison 
of the bids and recommendations for the award of a contract shall not be disclosed 
to Bidders or any other persons not officially concerned with such process until the 
award to the successful bidder has been announced. 

1.25 Clarification of Bids 

To assist in the examination and comparison of Bids, the Employer may, at his 
discretion, ask any Bidder for clarification of his Bid, including breakdown of unit 
rates. The request for clarification and the response shall be writing or by cable, but 
no change in the price or substance of the Bid shall be sought, offered, or permitted 
except as required to conform the correction of arithmetic errors discovered by the 
Employer in the evaluation of the Bids in accordance with Clause 1.27. 

Subject to above para, no Bidder shall contact the Employer on any matter 
relating to his bid from the time of the bid opening to the time the contract is 
awarded  

Any effort by the Bidder to influence the Employer’s bid evaluation, bid 
comparison or contract award decisions, may result in the rejection of his bid. 

1.26 Examination of Bids and Determination of Responsiveness 

1.26.1 Prior to detailed evaluation of Bids, the Employer will determine whether each Bid 
(a) meets the eligibility criteria defined in Clause 1.4 has been properly signed by 
an authorized signatory (accredited representative) holding power of Attorney in 
his favor. The Power of Attorney shall inter alia include a provision to bind the 
Bidder to settlement of disputes clause; (c) is accompanied by the required Bid 
security and; (d) is responsive to the requirements of the Bidding documents 

1.26.2 A substantially responsive Technical and Financial Bid is one which conforms to all 
the terms, conditions and specification of the Bidding documents, without material 
deviation or reservation. A material deviation or reservation is one (a) which affects 
in any substantial way the, quality or performance of the works; (b) which limits in 
any substantial way, the Employer’s rights or the Bidder’s obligations under the 
Contract; or (c) whose rectification would affect unfairly the competitive position 
of other Bidders presenting responsive Bids. 

1.26.3 If a Technical Bid is not substantially responsive, it will be rejected by the Employer, 
and may not subsequently be made responsive by correction or withdrawal of the 
non-conforming deviation or reservation. 
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1.26.4 The envelop marked as financial bid of those bidders whose technical bid has been 
determined to be non-responsive shall not be opened and will be returned 
unopened. (NOT APPLICABLE) 

1.27 Correction of Errors. - (NOT APPLICABLE) 

1.27.1 Bids determined to be responsive will be checked by the Employer for any 

arithmetic errors. Errors will be corrected by the Employer as follows: 

(a) Where there is a discrepancy between the rates in figures and in words, the rate 

in words will govern; and 

(b) Where there is a discrepancy between the unit rate and the line item total 

resulting from multiplying the unit rate by the quantity, the unit rate as quoted 

will govern. 

1.27.2 The amount stated in the Bid will be adjusted by the Employer in accordance with 

the above procedure for the correction of errors and, with the concurrence of the 

Bidder, shall be considered as binding upon the bidder.  

1.28 NIL 

 

1.29 Evaluation and Comparison of Bids 

1.29.1 The Employer will evaluate and compare only the bids determined to be responsive 

in accordance with Clause1.26. 

1.29.2 In evaluating the Bids, the Employer will determine for each Bid the evaluated Bid 

Price by adjusting the Bid Price as follows: 

(a) Making any correction for errors pursuant toClause1.27; 

(b) Making appropriate adjustments to reflect discounts or other price 

modification offered in accordance with Sub Clause1.22.5 

1.29.3 The estimated effect of the price adjustment conditions under Clause 3.47 of the 

conditions of contract, during the period of implementation of the Contract, will not 

be taken into account in Bid evaluation. 

1.29.4 If the Bid of the successful Bidder is seriously unbalanced in relation to the Nodal 
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Officer or his nominee’s estimate of the cost of work to be performed under the 

contract, the Employer may require the Bidder to produce detailed price analyses 

for any or all items of the Bill of Quantities. 

F. AWARD OF CONTRACT 

1.30 Award Criteria 

1.30.1 The Employer will award the Contract to the Bidder whose Bid has been 

determined to be responsive to the Bidding documents and who has offered the 

lowest evaluated Bid Price, provided that such Bidder has been determined to be 

(a) eligible in accordance with the provisions of Clause 1.3, and (b) qualified in 

accordance with the provisions of Clause 1.4. The second bidder (i.e. L2) shall be 

kept in reserve and may be invited to match the bid submitted by the (L1) bidder in 

case such bidder withdraws or is not selected for any reason. 

1.31 Employer’s Right to accept any Bid and to reject any or all. 

The Employer reserve the right to accept or reject any bid and to cancel the bidding 

process and reject all bids, at any time prior to the award of contract, without 

thereby incurring any liability to the affected bidder or bidders of the grounds for 

Employer’s action. 

 

1.32 Notification of Award and Signing of Agreement 
 

1.32.1 The Bidder whose bid has been accepted will be notified of the award by the 

Employer prior to expiration of the Bid validity period by cable, telex or facsimile 

confirmed by registered letter. This letter (hereinafter and in the Conditions of 

Contract called the “Letter of Acceptance”) will state the sum that the Employer will 

pay the Contractor in consideration of the execution, completion and maintenance 

of the works by the Contractor as prescribed by the Contract (hereinafter and in the 

Contract called the “contract Price”). 

1.32.2 The notification of award will constitute the formation of the Contract subject only 

to the furnishing of a performance security in accordance with the provision of 
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Clause1.33. 

1.32.3 The Agreement will incorporate all correspondence between the Employer and the 

successful bidder. It will be signed by the employer and sent to the successful 

Bidder (within 28 days of award of work for global tender and within 14 days for 

domestic tender) following the notification of award along with the Letter of 

Acceptance. Within (28 days for global tender and within 21 days for domestic 

tender) of receipt, the successful Bidder will furnish the performance security and 

sign the Agreement with the Employer. 

1.32.4 Upon the furnishing by the successful Bidder of the Performance Security, the 

Employer will promptly notify the other Bidders that their Bids have been 

unsuccessful  

1.33. Performance Security 
 

Security Deposit shall consist of two parts; a) Performance Guarantee to be 

submitted at award of work, and b) Retention money to be recovered from Running 

Bills.  

Security Deposit shall be 10% of Contract price of which 5% of contract price should 

be submitted as FDR, Insurance Surety Bond or Bank Guarantee of Nationalized/ 

scheduled bank (except Co-operative) Banks having its branch at Gandhidham, or 

Digital transfer within 21 days of receipt of letter of acceptance and balance 5% 

recovered as Retention Money from Running Bills. Recovery of 5% of Retention 

Money to commence from the first bill onwards @ 5% of bill value from each bill. 

Retention Money be refunded within 14 days from the date of payment of final bill. 

Balance SD to be refunded immediately not later than 14 days from completion of 

defect liability period. (subject to fulfillment of clause no 5.64). 

BG submitted by the contractor should remain valid for a period of 60 days beyond 

the date of completion of all contractual obligations of the contractor including 

defect liability period. 

 Failure of the Successful Bidder to comply with the requirements as mentioned 
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above shall constitute sufficient grounds for cancellation of the award of work and 

forfeiture of bid security and/or the bidder can be disqualified from bidding for any 

contract with DPA for a period of three years from the date of notification. 

The documentary evidence (copy of paid Challan in Govt. Treasury) of Welfare Cess 

@ 1% of work done or as amended by Statutory Authority from time to time, paid 

on final bill shall be submitted before releasing the Performance Guarantee. 

1.34. Advance Payment- (NOT APPLICABLE) 

1.34.1 The Employer will provide an Advance payment on the Contract Price as stipulated 

in the Conditions of Contract, subject to maximum amount, as stated in the Contract 

Clause 3.51. 

1.35. Conciliator- (NOT APPLICABLE) 

      1.35.1 The Employer proposes that CIDC – SIAC Arbitration Centre be appointed as 

Conciliator under the contract as provided in sub-clause 3.24.1 of condition of 

contract. If the bidder disagrees with this proposal, the bidder should so state in the 

bid. 

1.36. Corrupt or Fraudulent Practices 

1.36.1 The Employer requires that Bidders/Suppliers/Contractors under this contract, 

observe the highest standard of ethics during the procurement and execution of this 

contract. In pursuance of this policy, the Employer: 

(a) Defines, for the purpose of these provisions, the terms set forth below as follows: 

(I)  “Corrupt practice” means the offering, giving, receiving or soliciting of anything of 

value to influence the action of a public official in the procurement process or in 

contract execution; and 

 (II) “fraudulent practice” means a misrepresentation of facts in order to influence a 

procurement process or the execution of a contract to the detriment of the 

Employer, and includes collusive practice among Bidders (prior to or after bid 

submission) designed to establish bid prices at artificial non-competitive levels 

and to deprive the Employer of the benefits of free and open competition. 
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(b)  Will reject a proposal for award of work if he determines that the Bidder 

recommended for award has engaged in corrupt or fraudulent practices in 

competing for the contract in question. 

(c)  Will declare a Bidder ineligible, either indefinitely for a  stated  period of time, to 

be awarded a contract/contracts if he at any time determines that the Bidder has 

engaged in corrupt or fraudulent practices in competing for or in executing, the 

contract. 

1.36.2 Furthermore, Bidders shall be aware of the provision stated in sub-clause 
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SECTION: 2 
 

FORMS OF BID, QUALIFICATION 
INFORMATION 
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1. FORM OF BID 
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5. NOTICE TO PROCEED WITH THE WORK 
6. AGREMENT FORM 
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SPECIMEN FOR FORM OF BID 
(To be executed on bidder’s letter head) 

To 
DY. CHIEF ENGINEER (RO-RO), 
Deendayal Port Authority,  
ROOM NO.112, GROUD FLOOR,  
AO BUILDING ANNEX, GANDHIDHAM  
KACHCHH-370201. 

 
We, the undersigned, declare that: 

 
(a) we have examined and have no reservations to the tender documents, including 

addenda and clarifications issued 

(b) we offer to execute the work in conformity with the tendering documents and in 

accordance with the delivery schedules specified in the schedule of requirements 

in accordance with the tender document 

(c) The total price of our tender, excluding any discounts offered in item(d) below, is 

[ insert the total tender price in words and figures, indicating the various amounts 

and the respective currencies]; [in case of techno-commercial offer it shall be 

mentioned that ‘as filled in the price bid’] - (NOT APPLICABLE) 

(d) The discounts offered and the methodology for their application are: Discounts. if 

our tender is accepted, the following discounts shall apply. Methodology of 

application of the discounts. The discounts shall be applied using the following 

method: - (NOT APPLICABLE) 

(e) our tender shall be valid for the period of time specified in [ITB Sub-clause 

1.15.1], from the date fixed for the tender submission deadline in accordance with 

[ITB Sub- clause 1.20.1] , and it shall remain binding upon us and may be accepted 

at any time before the expiration of that period or any extended period accordance 

with [ITB Sub-clause1.15.2]; 

(f) If our tender is accepted, we commit to submit a performance guarantee in 

accordance with [insert relevant clause no., ITB Sub-clause 1.33] for the due 

performance of the contract, as specified in specimen form for the purpose. 

(g) We, including any subcontractors or contractors for any part of the contract, We 

have no conflict of interest in accordance with [ITB Sub-clause no1.3.2].- (NOT 

APPLICABLE) 
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(h) Our firm, its affiliates or subsidiaries has not been declared ineligible by the port, 

under laws of India or official regulations in accordance with [ITB Sub- clause 

no.1.3.4] 

(i) We understand that this tender, together with your written acceptance thereof 

included in your notification of award, shall constitute a binding contract between 

us, until a formal contract agreement is prepared and executed in accordance with 

[ITB Sub-clause 1.32] and as per specimen from the purpose; 

(j) We understand that you are not bound to accept the lowest evaluated tender or 

any other tender that you may receive. 

(k) We also make specific note clauses of [ITB, NIT] under which the contract is 

governed. 

(l) In case of out station firms, having a branch in India for liaison purposes, please 

mention the name of the contact person and Tel. no., Fax. no., and Mail-Id and also 

the complete postal address of the firm. 

(m) We understand that the communication made with the firm at (m), by the port  

shall be deemed to have been done with us. 

 
Signed: [insert signature of person whose name and capacity are shown] 

 
 

In the capacity of [insert legal capacity of person signing the form of tender]  

Name: [insert complete name of person signing the form of tender] 

 
Duly authorized to sign the tender for and on behalf of: [insert complete name of 

tenderer] 

 
Dated on _day of_ , (insert date of signing) 
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CONTRACTOR’S BID 
Description of the works: - “S/R to Approach road from main gate to jetty at 

Ghogha terminal” 

 
 

TO 
 

Address 

 
----------------------------------------------------------- (The employer) 

 
------------------------------------------------------------------------------- 

GENTLEMEN, 
 

We offer to execute the works described above in accordance above with the conditions 
of 
Contract accompanying this bid for the contract price of (in figures) 

 

 ( in letters) 
 

The advance payment required / not required as per rule. 
We accept appointment of_ as the conciliator’s letter. 
Or 
We do not accept the appointment of  _ as the conciliator and 
proposed instruct that be appointed as conciliator who’s daily fees and 
biographical data are attached. 

 
This bid and your written acceptance of it shall constitute a binding contract between 
us. 
We understand that you are not bound to accept the lowest or any bid you receive. 
We undertake that, in competing for (and, if the award is made to us, in executing) the 
above contract, we will strictly observe the laws against fraud and corruption in force in 
India namely “prevention of corruption act 1988” 
We hereby confirm that this bid complies with the bid validity and security required by 
the bidding documents. 
We attach herewith our copy of permanent account number (PAN) 

Yours faithfully, 

Authorized Signature: 

Name& title of signatory 
Name of Bidder 
Address 
Notes: 
To be filled in by the bidder, together with his particulars and date of submission at the 
bottom of the form of bid. 
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Pre-Qualification of bidders 
 

The information to be filled in by the bidder in the following pages will be used for purposes 

of pre-qualification as provided for in the instructions to tenderers. 
 

1. Only for individual bidders 
 

Constitution or legal status of bidder (attach copy) 

 Place of registration 

 Principal place of business 
 Power of attorney of signatory of bid (Attach) 

2. Turnover of the firm/JV 
 

 
YEAR 

 
TURN OVER 

 
 

2021-22 
2022-23 
2023-24 

 
 

Average 

 

 

 

 

 
Attachments: Financial reports for the last three years; balance sheets, profit and loss 

statement, auditor’s reports (in case of companies/ corporation) etc., list them below and 

attach copies. 

3. Similar works 
 

Particulars Year No. of works Value 

Total value of 

completed similar 

work as defined in 

the tender document 

during last 7 years 

2017-18   

2018-19   

2019-20   

2020-21   

2021-22   

2022-23   
 

2023-24   
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Attachments: Supporting documents, viz., successful completion certificates from clients, 

other documentations to substantiate the similarity of work as per definition of “similar 

work” employers reserve the right to verify the information; 

4. Information on bid capacity (works for which bids have been submitted and works 

which are yet to be completed) as on the date of this bid. 

(A) Existing commitments and on-going works. 
 

 

(B) Works for which bids already submitted 
 

Description 
of work 

Place 
& 
state 

Name& 
address 

of 
port or 
Dept. 

Value of  
contract 

Rs 

Stipulated 
Period of 

completion 

Date when 
decision is 
expected 

Remarks 
if any 

1 2 3 4 5 6 7 

       

 

Attach certificates from the nodal officer or his nominee(s)-in-charge. 
5. The following contractor’s equipment are essential for carrying out the works. The 

bidder should list all information requested below. 
 

Item of 
equipment 

Requirement 
no. capacity 

Owned/ 
leased 
/to be 
procured 

Nos/ 
capacity 

Age/condition Remarks 

1 2 3 4 5 6 

      

 
 
 
 

Description  
of work 

Place 
& 
state 

Contract  
no.& 
date 

Name & 
address  
of port or 
Dept. 

Value 
of 
contrac
t  
Rs 

Stipulate
d Period 
of 
completio
n  

Value of 
remainin
g  to be 
complete 
d 

Anticip
ate d 
date of 
compl
etion  

1 2 3 4 5 6 7 8 
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6. Qualification and experience of key personnel proposed for administration and execution 
of the contract. Attach biographical data. Refer also to sub clause 1.4.2(e) of instructions 
to bidders and sub clause 1.9.1 of the condition of contract. (NOT APPLICABLE) 
 

Position Name Qualification Years of 
experience 
(general) 

Years of 
experience in 
the proposed 

position 

Project 
manager 

    

Discipline 
specialist etc., 

    

 
7. Proposed sub-contracts and firms involved. (NOT APPLICABLE) 

 
Sections of the 

works 
Value of sub- 

contract 
Sub- 

contractor 
(name and 
address) 

Experience in 
similar work 

    

    

    

8. Information on litigation history in which the bidder is involved. 
 

Other party 
(ies) 

Port / Dept. Cause of 
dispute 

Amount Remarks 
involved 
showing 
present 
status 

     

 
9. Additional information bidder may like to submit. 

 
Duly authorized to sign this authorization on behalf of (insert complete name 

of tenderer) Dated on day of_ [insert date of signing] 
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LETTER OF ACCEPTANCE 
(On letterhead paper of the port) 

 
 _ (date) 

 

TO:  
(Name and address of the contractor) 

 
 

Dear Sirs, 
 

Tender no. 03-P/2025 
Sub: “S/R to Approach road from main gate to jetty at Ghogha terminal” 

Ref:     Your bid dated 
And [list the correspondence with the bidder] 

 
                    This is to notify you that your bid dated for execution of the 

 _ (name of the contract and identification number, as given in the 

instructions to bidders) for the contract price of rupees (amount in words 

and figures as corrected and modified) in accordance with the tender document is here by 

accepted by the employer/Board. 

You are hereby requested to furnish performance security, in the form detailed in tender 

document for an amount of Rs.  Within { } days of the receipt 

of this letter of acceptance valid up to 28 days from the date of completion obligations 

expiry of taking over certificate subject to removal of defects period i.e up to and also sign 

the contract agreement within { } days of the receipt of this letter of 

acceptance, failing which action as stated in the tender document will be taken. 

Detailed letter of acceptance will follow. 

Please acknowledge receipt. 

 

 

                                              Yours faithfully 
 
 

                                               Authorized signature 
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ISSUE OF NOTICE TO PROCEED WITH THE WORKS 
(Letterhead of the Port) 

 
 dated 

 

To 
(Name and address of the contractors) 

Dear Sirs, 

Tender No.    03-P/2025              
Sub.: “S/R to Approach road from main gate to jetty at Ghogha terminal” 

Ref: Letter of acceptance no. dated 
 

Pursuant to your furnishing the requisite security as stipulated in [clause of general 
conditions of contract] and signing of the contract for execution of the  
you are hereby instructed to precede with the execution of the said works in accordance with 
the contract documents. It is hereby notified that the [site] is being handed over to you for 
execution of work in accordance with the contract documents. 

 
 

Yours faithfully, 
 
 

(Signature, name and title of 
Signatory authorized to sign on 
Behalf of employer/board) 
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SPECIMEN CONTRACT AGREEMENT 

(to be executed on Rs.300non-judicial stamp paper) 

[the successful tenders shall fill in this form in Accordance with the instructions 

indicated] 

THIS CONTRACT AGREEMENT is made 

The [insert: number] day of [insert: month], [insert: year] 
 

Between 

(1) The Board of Deendayal Port of Authority, an autonomous body of the Ministry of 

Port Shipping &waterways of the Government of INDIA, incorporated under the 

Major Port AUTHORITIES Act,2021 as, under the laws of India and having its 

principal place of business at A.O. Building, PostBoxNo.50, Gandhidham–(Kutch), 

Gujarat State, India (herein after called” the BOARD”), and 

 
(2) [insert name of the contractor], [incorporated under] the laws of [country of 

contractor] and having its place of business at [insert: address of contractor] 

(hereafter called “the contractor”) 

WHEREAS the employer board invited tenders against tender no.[number] for 

execution of [tender title and brief description] and has accepted a tender by the 

contractor in accordance with the supply/delivery schedules, in the sum of [insert 

contract price in words and figures, expressed in the contract currency (ies)] (hereafter 

called “contract price”) 

AND WHEREAS the contractor has agreed to deposit the Performance Security Deposit as follows for 
due fulfillment of all the conditions of the contract: 

 
(1) The Contractor has deposited a sum of Rs.                     _ (Rupees only) as security deposit in 

the form of BG / FDR / Digital Transfer for the due fulfilment of all the conditions of the 
contract. 

(2) Balance amount of Rs.____________________ to be recovered from the work bills. 

 

 
NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 

 
1. In this agreement words and expressions shall have the same meanings as per 

respectively assigned to them in the conditions of contract refer to. 

 
2. the following documents shall constitute the contract between the employer/ 



42  

board and the contractor, and each shall be read and construed as an integral part 

of the contract: 

(a) This contract agreement; 
 

(b) Special conditions of contract; 
 

(c) General conditions of contract; 
 

(d) Technical requirements (including schedule of requirements and 

technical specifications, drawings); 

(e) Notice inviting tender; 
 

(f) Replies issued to the pre-bid queries, addenda if any issued [numbers and 

date]; 

(g) The contractor’s bid and original price and delivery schedules; 
(h) The employer/ board’s notification of award; 
(i) [correspondence the employer/board has exchanged with the bidder till 

and after award of contract [specific letters and dates]] 

(j) And [add here any other documents] 

AND WHEREAS 

EMPLOYER/BOARD accepted the bid of CONTRACTOR for the provision and 

the execution of WORK at the CONTRACT PRICE as indicated in CONTRACT 

upon the terms and subject to the conditions of contract. Now this CONTRACT 

AGREEMENT witness and it is hereby agreed and declared as follows: 

 
3. In consideration of the payment to be made to CONTRACTOR for work to be 

executed by him. CONTRACTOR hereby covenants with EMPLOYER/ BOARD what 

CONTRACTOR shall and will duly provide, execute and complete work and things 

in CONTRACT, mentioned or described or which are to be implied there from or 

may be reasonably necessary for completion of work and the times and in the 

manner and subject to the terms and conditions or stipulations mentioned in 

CONTRACT. 

4. In consideration of the due provision, execution and completion of work by the 

contractor in accordance with the terms of the contract, the employer/board does 

hereby agree with contractor that employer /board will pay to contractor the 
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respective amounts for the work actually done by him ad approved by 

employer/board as per payment terms accepted in contract and payable to contractor 

under provision of contract at such manner as provided for in the contract. 

5. In consideration of the due provision, execution and completion of work, 

contractor done hereby agree to pay such sums as may be due to employer/ board 

for the services rendered by employer/ board to contractor as set forth in contract 

and such other sums as may become payable to employer/ board towards loss, 

damage to the employer/ board’s equipment, materials etc. and such payments to 

be made at such time and in such manner as is provided in the contract. 

 
IN WITNESS where of the parties hereto have caused this agreement to be 

executed in accordance with the laws of [insert name of the contract governing 

law country] on the day, month and year indicated above. 

 
For and behalf of the employer/ board 

 
Signed: [insert signature] 

 
In the capacity of [insert title or other appropriate designation] 

In the presence of [insert identification of official witness] 

For any behalf of the contractor 
 

Signed: [insert signature of authorized representatives of the contractor] 

In the capacity of [insert title or other appropriate designation] 

In the presence of [insert identification of official witness] 
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SECTION 3 

CONDITIONS OF CONTRACT 
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                                                                              CONDITIONS OF CONTRACT 
A. GENERAL 
 
3.1 DEFINITIONS 

 
3.1.1 Terms which are defined in the Contact Data are not also defined in the Conditions 

of Contract but keep their defined meanings capital initials are used to identify 
defined terms. 

 
Bill of Quantities means the priced and completed Bill of Quantities forming part of 

the Bid. 
 

Compensation Events are those defined in Clause 3.44 

The Completion Date is the date of Completion of the Works as certified by 

the Nodal Officer or his nominee in accordance with Sub Clause3.55.1 

The Contract is the contract between the Employer and the Contractor to execute, 

complete and maintain the Works. It consists of the documents listed in Clause 3.2.2 

below. 

The Contract Data defines the documents and other information which 

comprise the Contract. 

The Contractor is a person or corporate body whose Bid to carry out the Works 

has been accepted by Employer. 

The Contractor’s Bid is the completed Bidding documents submitted by the 

Contractor to the Employer. 

The Contract Price is the stated in the letter of acceptance and thereafter as 

adjusted in accordance with the provisions of the Contract. 

Days are calendar days; months are calendar months. 

A Defect is any part of the Works not completed in accordance with the Contract. 

The Defects Liability Period is the Period named in the Contract Data and 

calculated from the Completion Date. 

The Employer is the party who will employ the contractor to carry out the 

Works. The Nodal Officer or his nominee is the person named in the Contract 

Data (or any other Competent person appointed and notified to the contractor to 

act in replacement of the Nodal Officer or his nominee) who is responsible for 

supervising the Contractor, Administering the Contract, certifying payments due 
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to the Contractor, issuing and valuing Variations to the contract, awarding 

extensions of time and valuing the Compensation Events. 

Equipment is the Contractor’s machinery and vehicles brought temporarily to the 

Site to construct the world. 

The Initial Contract Price is the Contract Price listed in the employer’s Letter of 

Acceptance. 

The Intended Completion Date is the date on which it is intended that the 

Contractor shall complete the works. The Intended Completion Date is specified in 

the Contract Data. The Intended Completion Date may be revised only by the Nodal 

Officer or his nominee by issuing an extension of time. 

Materials are all supplies, including consumables, used by the contractor for 

incorporation in the Works. 

Plant is any integral part of the Works which is to have mechanical, electrical, 

electronic or chemical or biological function. 

The Site is the area defined as such in the Contract Data. 

Site Investigation Reports are those which were included in the Bidding documents 

and are factual interpretative reports about the surface and subsurface conditions 

at the site. 

Specification means the Specification of the Works included in the Contract and 

any modification or addition made or approved by the Nodal Officer or his nominee. 

The Start Date is given in the Contract Data. It is the date when the Contractor shall 

commence execution of the works. It does not necessarily coincide with any of the 

Site Possession Date. 

A Subcontractor is a person or corporate body who has a Contract with the 

Contractor to carry out a part of the work in the Contract which includes work on 

the site. 

Temporary Works are works designed, constructed, installed and removed by the 

Contractor which are needed for construction or installation of the Works. 

A Variation is an instruction given by the Nodal Officer or his nominee which varies 

the Works. 
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The Works are what the Contract requires the Contractor to construct, install and 

turn over to the Employer as defined in the Contract Data. 

The Trained Work Person are those employed/proposed to be employed by the 

Contractor at the Project Site, who have participated and are in possession of a valid 

Competency Certificate through a Programme run under the auspices of a 

University, State Technical Board, Ministry of Government of India. 

Board – Board of Members of the Deendayal Port, a body corporate under the Major 

Port Act, 2021 as amended from time to time. 

Chairman means the Chairman of the Board of Members of Deendayal Port. 
 
“Engineer-in-Charge” means the Deputy Chief Engineer or his representative. 
 

3.2 Interpretation 
In interpreting this Condition of Contract, singular also means plural, male also 
means female or neuter and the other way around. Headings have no significance. 
Words have their normal meaning under the language of the Contract instructions 
clarifying queries about the Conditions of Contract. 

3.2.1 If sectional completion is specified in the Contract Data, references in the 
Conditions of Contract to the Works, the Completion Date, and the Intended 
Completion Date apply to any Section of the Works (other than references to the 
Completion Date and Intended Completion date for the whole of the Works). 

3.2.2 The documents forming the Contract shall be interpreted in the following order of 
priority: 

1. Agreement 
2. Letter of Acceptance and notice to proceed with Works Contractor’s Bid. 
3. Contract Data 
4. Conditions of Contract including Special Conditions of Contract 
5. Specifications 
6. Drawings 
7. Bill of quantities 

8. Any other documents listed in the Contract Data as forming part of the Contract. 
 

3.3 Language and Law 

3.3.1 The language of the Contract and the law governing the Contract are stated in the 
Contract Data. 

3.4 Nodal Officer or his nominee’s Decisions 

3.4.1 Except where otherwise specifically stated, the nodal officer or his nominee will 
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decide contractual matters between the Employer and the Contractor in the role 
representing the Employer. 

3.5 Delegation 

3.5.1 The Nodal officer or his nominee may delegate any of the duties and responsibilities 
to other people except to the Conciliator after notifying the Contractor and may 
cancel any delegation after notifying the Contractor. 

3.6 Communications 

3.6.1 Communications between parties which are referred to in the conditions are 
effective only when in writing. A notice shall be effective only when it is delivered 
(in terms of Indian Contract Act1872). 

3.7 Joint Venture - (NOT APPLICABLE) 

Companies/Contractors may jointly undertake contract/contracts. Each only 
would be jointly and severely responsible for completing the task as per the 
contract, however declaration of the Lead member to be indicated by bidders, 
however JV has to designate in their MOU. The firms with at least 26% equity 
holding each be allowed to jointly meet the eligibility criteria. However, there shall 
be no limit on the number of partners. 

Note: JVs/Consortia be allowed in all contracts of estimated cost of more than Rs.5 
crores. However, there shall be no limit on the number of partners. 

3.8 Subcontracting. (NOT APPLICABLE) 

3.8.1 The Contractor may subcontract with the approval of the Nodal Officer or his 
nominee but may not assign the Contract without the approval of the Employer in 
writing. Subcontracting does not alter the Contractor’s obligations.  

3.8.2 Other Contractor 

The Contractor shall co-operate and share the Site with other contractors, public 
authorities, utilities, and the Employer between the dates given in the Schedule of 
other contractors. The Contractor shall as have referred to in the Contract Data, also 
provide facilities and services for them as described in the Schedule. The employer 
may modify the schedule of other contractors and shall notify the contractor of any 
such modification. 
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3.9 Personnel (NOT APPLICABLE) 

3.9.1 The contractor shall employ the key personnel named in the schedule of key 
personnel as referred to in the contract Data to carry out the functions stated in the 
schedule or other personnel approved by the Nodal officer or his nominee. The 
Nodal Officer or his nominee will approve any proposed replacement of key 
personnel only if their qualifications, abilities, and relevant experience are 
substantially equal or better than those of the personnel listed in the schedule. 

3.9.2. If the Nodal Officer or his nominee asks the Contractor to remove a person who is a 
member of the Contractor’s staff of his work force stating the reasons, the 
Contractor shall ensure that the person leaves the Site within seven days and has 
no further connections with the work in the Contract. 

3.10 Employer’s and Contractor’s Risks 

3.10.1 The Employer carries the risks which this contract states are Employer’s risks and 
the Contractor carries the risks which this Contract states are Contractor’s risks. 

3.11 Employers Risks 

3.11.1 The Employers risks are 
(a) In so far as they directly affect the execution of the Works in the country 

where the Permanent Works are to be executed: 

(i) War and hostilities (whether war be declared or not), invasion, act of 
foreign enemies: 

(ii) Rebellion, revolution, insurrection, or military or usurped power, or 
civil war, 

(iii) Ionizing radiations, or contamination by radioactivity from any 
nuclear fuel, or from any nuclear waste, from the combustion of 
nuclear fuel, radioactive toxic explosive or other hazardous 
properties of any explosive nuclear assembly or nuclear component 
there of: 

(iv) Pressurewavescausedbyaircraftorotheraerialdevicestravelingatson
icor supersonic speeds; and 

(v) riot, commotion or disorder, unlessolely restricted to the employees 
of the Contractor or of his Subcontractors and arising from the 
conduct of the Works; 

(vi) floods, tornadoes, earthquakes and landslides 
 

(b) Loss or damage due to the use or occupation by the Employer of any Section 
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or part of the Permanent Works, except as may be provided for in the Contract; 

(c) Loss or damage to the extent that it is due to the design of the Works, other 

than any part of the design provided by the Contractor or for which the 

Contractor is responsible; and 

(d) Any operation of the forces of nature (in so far as it occurs on the Site) which 

an experienced contractor: 

(i) could not have reasonably foreseen, or 

(ii) Could reasonably have foreseen, but against which he 

could not reasonably have taken at least one of the 

following measures. 

A. Prevent loss or damage to physical property from occurring by 
taking appropriate measures, or 

B. Insure against. 

3.12 Contractor’s risks 
 

3.12.1 All risks of loss of or damage to physical property and of personal injury and death 
which arise during and in consequence of the performance of the Contract other 
than the excepted risks are the responsibility of the Contractor. 

3.13 Insurance 

3.13.1 The Contractor shall provide in the joint names of the employer and the Contractor, 
insurance cover from the Start Date to the end of the Defects Liability Period, in the 
amounts and deductibles state in the Contract Data for the following events which 
are due to the Contractors risks. 

(a)  Loss of or damage to the Contractors risks.  

(b) Loss of or damage to Equipment; 

(c) Loss of or damage property (except the Works, Plant, Materials and 

Equipment in connection with the Contract, and 

(d) Personal injury of death. 

 

3.13.2 Policies and certificates for insurance shall be delivered by the Contractor to the 
Nodal Officer or his nominee for the Nodal Officer or his nominee’s approval before 
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Start Date. All such insurance shall provide for compensation to be payable in the 
types and proportions of currencies required to rectify the loss or damage incurred. 

3.13.3. If the Contractor does not provide any of the policies and certificates required, the 
Employer may affect the insurance which the Contractor should have provided and 
recover the premiums the Employer has paid from payments otherwise due to the 
Contractor or, if no payment of the premiums shall be a debt due. 

3.13.4. Alternate to the terms of insurance shall not be made without the approval of the 
Nodal Officer or his nominee. 

3.13.5. Both parties shall comply with all conditions of the insurance policies. 

3.14. Site Investigation Reports 

3.14.1 The Contractor, in preparing the Bid, shall rely on the Investigation Report referred 
to in the Contract Data, supplemented by any information available to the Bidder. 

3.15. Queries about the Contract Data. 

3.15.1 The Nodal Officer or his nominee will clarify queries on the Contract Data. 
 

3.16. Contractor to Construct the Works. 

3.16.1. The Contractor shall construct and install the Works in accordance with the 

Specification and Drawings. 

3.17. The Works to Be Completed by the Intended Completion Date. 

3.17.1. The Contractor may commence execution of the Works on the Start Date and shall 
carry out the Works in accordance with the program submitted by the Contractor 
as updated with the approval of the Nodal Officer or his nominee, and complete 
them by the Intended Completion Date. 

3.18. Approval by the Nodal Officer or his nominee. 

3.18.1. The Contractor shall submit Specifications and Drawings showing the proposed 
Temporary Works to the Nodal Officer or his nominee, who is to approve them if 
they comply with the specifications and Drawings. 

3.18.2. The Contractor shall be responsible for design of Temporary Works. 

3.18.3. The Nodal Officer or his nominee’s approval shall not alter the Contractor’s 
responsibility for design of the Temporary Works. 

3.18.4. NIL 
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3.18.5. All Drawings prepared by the Contractor for the execution of the temporary or 
permanent Works, are subject to prior approval by the Nodal Officer or his nominee 
before their use. 

3.19. Safety 

3.19.1 The Contractor shall be responsible for the safety of all activities on the Site. 

3.20 Discoveries. 

3.20.1 Anything of historical or other interest or of significant value unexpectedly 
discovered on the Site is the property of the Employer. The contractor is to notify 
the Nodal Officer or his nominee of such discoveries and carry out the Nodal Officer 
or his nominee’s instructions for dealing with them. 

3.21 Possession of the Site. - (NOT APPLICABLE) 

3.21.1 The Employer shall give possession of all parts of the Site to the Contractor, free 
from encumbrances. If possession of a part is not given by the date stated in the 
Contract Data, the Employer is deemed to have delayed the start of the relevant 
activities and this will be a Compensation Event. 

3.22. Access to the Site 

3.21.2 The Contractor shall allow the Nodal Officer or his nominee and any person 
authorized by the Nodal Officer or his nominee access to the Site to any place where 
work in connection with the Contract is being carried out or is intended to be 
carried out and to any place where materials or plant are being manufactured, 
fabricated and/or assembled for the works. 

3.23. Instructions 

3.23.1. The Contractor shall carry out all instructions of the Nodal Officer or his nominee 
which comply with the applicable laws where the Site is located. 

3.24. Disputes - (NOT APPLICABLE) 

3.24.1. If the Contractor believes that a decision taken by the Nodal Officer or his nominee 
was either outside the authority given to the Nodal Officer or his nominee by the 
Contract or that the decision was wrongly taken, the decision shall be referred to 
the conciliator within 28 days of the notification of the Nodal Officer or his 
nominee’s decision. 

3.25. Settlement of Disputes-  

(i).   If a dispute of any kind whatsoever arises between the Employer and the Contractor 
in connection with, or arising out of the Contract or the execution of the Works, 
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whether during the execution of the Works  or  after their completion and whether 
before or after repudiation or after termination of the Contract, including any 
disagreement by either party with any action, inaction, opinion,  instruction,  
determination,  certificate or valuation of the Nodal Officer or his nominee, the 
matter in dispute  shall, in the first place be referred to the Disputes Review Board 
[DRD] in case of contracts valuing more than Rs.5 crores and above, and for 
contracts valuing less than Rs. 5 crores, the disputes will firstly be settled by the 
Conciliator, failing which any party may invoke arbitration clause.                                        
(NOT APPLICABLE) 

    (ii).  Unless the Contract has already been repudiated or terminated or frustrated the 
Contractor shall in every case, continue to proceed with the Works with all due 
diligence and the Contractor and the Employer shall give effect forthwith to every 
decision of the Nodal Officer or his nominee unless and until the same shall be 
revised, as hereinafter provided, by the conciliator or in a Dispute Review Board 
recommendation / Arbitral Award. 

 
3.25.1. Decision by Conciliator - (NOT APPLICABLE). 

(i) The Conciliator shall give a decision in writing within 28 days of receipt of a 
notification of a dispute. 

(ii) Conciliator shall be paid daily at the rate specified in the contract Data together 
with reimbursable expenses of the types specified in the contract data and the 
cost shall be divided equally between the Employer and the contractor, whatever 
decision is reached by the conciliator, either party may refer a decision of the 
conciliator within 28 days of the conciliator’s written decision. If neither party 
refers the disputes to arbitration within 28 days, the conciliators decision will be 
final and binding. 

3.25.2. Arbitration - (NOT APPLICABLE). 

Any dispute in respect of contracts where party is dissatisfied by the Conciliators 
decision, shall be decided by arbitration as set forth below: 

i.  A dispute with Dispute review expert shall be finally settled by arbitration in 
accordance with the Indian Arbitration and Conciliation Act, 1996, or any statutory 
amendment thereof. The arbitral tribunal shall consist of 3 arbitrators, one each to be 
appointed by the Employer and the Contractor, and the third to be appointed by the 
mutual consent of both the arbitrators, falling which by making a reference to CIDC-SIAC 
Arbitration Centre from their panel. 

ii. Neither party shall be limited in the proceeding before such arbitrations to the 
evidence or arguments already put before the Nodal Officer or his nominee or the 
Board, as the case may be, for the purpose of obtaining said 
recommendations/decision. No such recommendations/decision shall disqualify the 
Nodal Officer or his nominee or any of the members of the Board, as the case may be, 
from being called as a witness and giving evidence before the arbitrators or any 
matter whatsoever relevant to the dispute. 
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iii. The reference to arbitration shall proceed notwithstanding that the works shall not 
then be or be alleged to be complete, provided always that the obligations of the 
Employer, the Nodal Officer or his nominee and the Contractor shall not be altered by 
reason of the arbitration being conducted during the progress of the works. Neither 
party shall be entitled to suspend the works to which the dispute relates, and payment 
to the contractor shall be continued to be made as provided by the contract. 

iv. If one of the parties fails to appoint its arbitrator in pursuance of sub-clause [i], within 
14 days after receipt of the notice of the appointment of its arbitrator by the other 
party, then chairman of the nominated Institution shall appoint arbitrator within 14 
days of the receipt of the request by the nominated institution. A certified copy of the 
chairman’s order, making such an appointment shall be furnished to both the parties. 

v. Arbitration proceedings shall be held at, and the language of the arbitration 
proceeding and that of all documents and communications between the parties shall 
be ‘English’ 

vi. The decision of the majority of arbitrators shall be final and binding upon both parties. 
The expenses of the arbitrators as determined by the arbitrators shall be shared 
equality by the Employer and the Contractor. However, the expenses incurred by each 
party in connection with the preparation, presentation, etc.  of its case prior to, during 
and after the arbitration proceedings shall be borne by each party itself. 

vii. All arbitrationawardsshallbeinwritingandshallstatethereasonsfortheaward. 

viii. Performance under the contract shall continue during the arbitration proceedings 
and payments due to the contractor by the employer shall not be withheld, unless 
they are subject matter of the arbitration proceedings. 

 

3.26. Replacement of Conciliator - (NOT APPLICABLE) 
3.26.1 Should the Conciliator resign or die or should the Employer and the Contractor 

agree that the conciliator is not fulfilling his functions in accordance with the 
provisions of the Contract, a new Conciliator will be jointly appointed by the 
Employer and the Contractor. 
In case of disagreement between the Employer and the Contractor, within 30 days 
the Conciliator shall be appointed by the Appointing Authorities designated in the 
Contract Data at the request of either party within 14 days of receipt of such request. 

B. TIME CONTROL 
3.27 Program 

 
3.27.2. Within the time stated in the contact data the contractor shall submit to the Nodal 

officer or his nominee for approval a program showing the general methods 
arrangements, order, and timing for all the activities in the works along with 
monthly cash flow forecast. 

3.27.3. An update of the program shall be a program showing the actual progress achieved 
on the timing of the progress achieved on the timing of the remaining work 
including any changes to the sequence of the activities. 

3.27.4. The contractor shall submit to the Nodal Officer or his nominees, for approval an 
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updated program at intervals no longer than the period stated in the contract data. 
If the contractor does not submit an updates program within this period, the Nodal 
Officer or his nominee may withhold the amount stated in the contract data from 
the next payment certificate and continue to withhold this amount until the next 
payment after the date on which the overdue program has been submitted. 

3.27.5. The nodal officer or his nominee’s approval of the program shall not alter the 
contractor’s obligations. The contractor may revise the program and submit it to 
the nodal officer or his nominee again at any time. A revise program is to show the 
effect of variations and compensation events. 

3.28 Extension of the intended completion date. 

The nodal officer or his nominee shall extend the intended  completion  date if a 
compensation event occurs or a variation is issued which makes it impossible for 
completion to be achieved by the intended completion date without the contractor 
taking steps to accelerate the remaining work and 
whichwouldcausethecontractortoincuradditionalcost.Thenodalofficer or his 
nominee shall decide whether and by how much  to  extend  the intended 
completion date within 21 days of the contractor asking the Nodal Officer or his 
nominee for decision upon the effect of a compensation event or variation and 
submitting full supporting information. If the contractor has failed to give early 
warning of a delay or has failed to cooperate in assessing the new intended 
completion date. 

 
3.29 The Early Warning Provisions shall be as per clause3.32. 
3.30 Delays Ordered by the Nodal Officer or his nominee. 

3.30.1 The Nodal Officer or his nominee may instruct the contractor to the start or 

Progress of any activity within the works. 

3.31.              Management Meeting. 

Either the Nodal Officer or his nominee or the contractor may require the other to 
attend a management meeting. The business of a management meeting shall be to 
review the plans for remaining work and to deal with matters raised in accordance 
with the early warning procedure. 

3.31.1. The Nodal Officer or his nominee shall record the business of management 
meetings and is to provide copies of his record to those attending the meeting and 
to the employer. The responsibility of the parties for actions to be taken is to be 
decided by the Nodal Officer or his nominee either at the management meeting or 
after the management meeting and state in writing to all attended the meeting. 

3.32. Early warning 
3.32.1. The contractor is to warn the Nodal Officer or his nominee at the earliest 
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opportunity of specific likely future events or circumstances that may adversely 
affect the quality of the work, increase the contract price or delay the execution of 
works. The Nodal Officer or his nominee may require the contractor to provide an 
estimate of the expected effect of the event or circumstances on the contract price 
and completion date. The estimates are to be provided by the contractor as soon as 
reasonably possible. 

3.32.2. The contractor shall cooperate with the Nodal Officer or his nominee in making and 
considering proposals for how the effect of such an event or circumstance can be 
avoided or reduced by anyone involved in the work and in carrying out any 
resulting instruction of the Nodal Officer or his nominee. 

3.32.3. The Defect Liability period for the contract shall be 12months from the date issue 
of completion certificate. 

C. QUALITY CONTROL 
 

3.33. Identify Defects 

3.33.1. The Nodal Officer or his nominee shall check the Contractor’s work and notify the 
Contractor of any Defects that are found. Such checking shall not affect the 
Contractor’s responsibilities. The Nodal Officer or his nominee may instruct the 
Contractor to search for a Defect and to uncover and test any work that the Nodal 
Officer or his nominee considers may have a Defect. 

3.34.         Tests 

3.34.1. If the Nodal Officer or his nominee instructs the Contractor to carry out a test not 
specified in the specification to check whether any work has a Defect and the test 
shows that it does the Contractor shall pay for the test and any samples.  

 

3.35. Correction of Defects 

3.35.1. The Nodal Officer or his nominee shall give notice to the Contractor of any Defects 
before the end of the Defects Liability Period, which begins at Completion and is 
defined in the Contract Data. The Defects Liability Period shall be extended for as 
long as Defects remain to be corrected. 

3.35.2. Every time notice of a Defect is given the Contractor shall correct the notified Defect 
within the length of time specified by the Nodal Officer or his nominee’s notice. 

3.36. Uncorrected Defects 

3.36.1. If the Contractor has not corrected a Defect within the time specified in the Nodal 
Officer or his nominee’s notice the Nodal Officer or his nominee will assess the cost 
of having the Defect corrected, and the Contractor will pay this amount. 

 
D. COST CONTROL 
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3.37. Bill of Quantities 

3.37.1. The Bill of Quantities shall contain items for the construction, supply, installation, 
testing and commissioning work to be done by the Contractor. 

3.37.2. The bill of quantities is used to calculate the Contract Price. The Contractor is paid 
for the quantity of the work done at the rate in the Bill of Quantities for each item 
as jointly measured by both the representatives. 

3.38. Changes in the Quantities 
 

3.38.1. If the final quantity of the work done differs from the quantity in the Bill of 
Quantities for the particular item by more than + 25 percent provided the change 
exceeds + 10% of initial Contract Price, the Nodal Officer or his nominee shall adjust 
the rate (s), to allow for the change, in accordance with Clause 3.40. 

3.38.2. The Nodal Officer or his nominee shall not adjust rates from changes in quantities 
if thereby the initial Contract Price is exceeded by more than 15 percent except with 
prior approval of the Employer. 

3.38.3. If requested by the Nodal Officer or his nominee where the quoted rate (s) of any 
item(s)is/are abnormally high, the Contractor shall provide the Nodal Officer or his 
nominee with a detailed cost breakdown of such rate in the Bill of Quantities. 

3.39. Variations. 

3.39.1. All Variations shall be included in updated programs produced by the Contractor. 

3.40. Payment for Variations. 

3.40.1. Variation permitted shall not exceed +25% in quantity of each individual item, and 
+10% of the total contract price, within 14 days of the date of instruction for 
executing varied work, extra work or substitution, and before the commencement 
of such work, notice shall be given either (a) by the contractor to the Employer of 
his intention to claim the extra payment or a varied rate or price, or (b) by the 
Employer to the contractor of his intention to vary rate or price. 

3.40.2. For items not existing in the Bill of Quantities or substitution to items in the Bill of 
Quantities, rate payable should be determined by methods given below and in the 
order given below: 

 
1) Rates and prices in Contract, if applicable plus escalation as per 

contract. 
2) Rates and prices in the schedule of rates applicable to the contract 

plus ruling percentage. 
3) Market rates of materials and labour, hire charges of plant and 

machinery used, plus 10% for overheads and profits of Contractors. 
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3.40.3. For items in the Bill of quantities but where quantities have increased beyond the 
variation limits, the rate payable for quantity in excess of the quantity in the Bill of 
Quantity plus the permissible variation should be: 

 
1) Rates and prices in contract, if reasonable plus escalation, failing 

which(ii) and (iii) below will apply 
2) Rates and prices in the schedule of Rates applicable to the 

contract plus ruling percentage, 
3) Market rates of material and labour, hire charges of plant and 

machinery used plus 15% for overheads and profits of 
contractor. 
 

3.40.4. If there is delay in the Employer and the contractor coming to an agreement on the 
rate of an extra item, rates as proposed by the employer shall be payable 
provisionally till such time as the rates are finally determined or till date mutually 
agreed. 

 

3.40.5. If the Nodal officer or his nominee decides that the urgency of varying the work 
prevent a quotation being given and considers not delaying the work, no quotation 
shall be given and the variation shall be treated as a Compensation Event. 

3.41. Cash flow forecasts. 
 

3.41.1. When the program is updated, the contractor is to provide the Nodal Officer or his 
nominee with an updated cash flow forecast. 

3.42. Payment Certificates. 

3.42.1. The contractors shall submit to the Nodal Officer or his nominee monthly 
statements of the estimated value of the work completed less the cumulative 
amount certified previously. 

3.42.2. The Nodal Officer or his nominee shall check the Contractors’ monthly statement 
within 14 days and certify the amount to be paid to the Contractor after taking into 
account any credit or debit for the month in question in respect of materials for the 
works in the relevant amount and under conditions set forth in sub clause 3.51 of 
the Contract Data (Secured Advance). (NOT APPLICABLE) 

3.42.3. The value of work executed shall be determined by the Nodal Officer or his nominee. 

3.42.4. The value of work executed shall comprise the value of quantities of the items in 
the Bill of quantities completed. 

3.42.5. The value of work executed shall include the valuation of variations and 
Compensation Events. 

3.42.6. The Nodal Officer or his nominee may exclude any item certified in a previous 
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certificate or reduce the proportion of any item previously certified in any 
certificate in the light of later information. 

3.43. Payments. (clause -3.43.2,3.43.3,3.43.4,3.43.5,3.43.6,3.43.7 -                         
(NOT APPLICABLE) 

 

3.43.1. Bills shall be prepared and submitted by the Contractor, joint measurements shall 
be taken continuously and need to be connected with billing stage. System of 4 
copies of measurements, one each for Contractor, Employer and Nodal Officer or 
his nominee, and signed by both Contractor and Employer shall be followed.  

3.43.2. 75% of bill amount shall be paid within 14 days of submission of the bill. Balance 
amount of the verified bill should be paid within 28 days of the submission. 

3.43.3. For delay in payment beyond the periods specified in 3.43.2 above, interest at a pre-
specified rate (suggested rate SBI PLR + 2%) p.a as on due date of payment) should 
be paid. 

3.43.4. Contractor shall submit final Bill within 60 days of issue of defects liability 
certificate. Client’s Nodal Officer or his nominee shall check the bill within 60 days 
after its receipt and return the bill to Contractor for corrections, if any 50% of 
undisputed amount shall be paid to the contractor at the stage of returning the bill. 

3.43.5. The Contractor should re-submit the bill, with corrections within 30 days of its 
return by the Nodal Officer or his nominee. The re-submitted bill shall be checked 
and paid within 60 days of its receipt. 

3.43.6. Interest at a pre-specified rate (suggested rate SBI PLR+ 2% p.a. as on due date of 
payment) shall be paid if the bills is not paid within the time limit specified above. 

3.43.7. If an amount certified is increased in later certificates as a result of an award by the 
Conciliator or an Arbitrator, the Contractor shall be paid interest upon the delayed 
payment as set out in this clause. Interest shall be calculated from the date upon 
which the increased amount would have been certified in the absence of dispute. 

3.43.8. Items of the Works for which no rate or price has been entered in will not be paid 
for by the employer and shall be deemed covered by other rates and prices in the 
Contract. 

3.44. Compensation Events - (NOT APPLICABLE). 

3.44.1. The following mutually agreed Compensation Events unless they are caused 
by the Contractor would be applicable. 
(a) The Employer does not give access to a part of the Site by the site. 

Possession Date stated in the Contract Date. 
(b) The Employer modifies the schedule of other contractors in a way 

which affects the work of the contractor under the contract. 
(c) The Nodal Officer or his nominee orders a delay or does not issue 

drawings, specifications or instructions required for execution of 
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works on time. 
(d) The Nodal Officer or his nominee instructs the Contractor to uncover to 

carry out additional tests work which is then found to have no Defects. 
(e) The Nodal Officer or his nominee unreasonably does not approve for a 

subcontract to delete. 
(f) Ground conditions are substantially more adverse than could 

reasonably have been assumed before issuance of letter of Acceptance 
from the information issued to Bidders (including the Site Investigation 
Reports), from information available publicly and form a visual 
inspection of the site. 

(g) The Nodal Officer or his nominee gives an instruction for dealing with 
an unforeseen condition, caused by the Employer, or additional work 
required for safety or other reasons. 

(h) Other contractors, public authorities, utilities or the Employer does not 
work within the dates and other constraints stated in the Contract that 
cause delay or extra cost to the Contractor. 

(i) The advance payment is delayed. 
(j) The effect on the Contractor of any of the Employer’s Risks. 
(k) The Nodal Officer or his nominee unreasonably delays issuing a 

Certificate of Completion. 
(l) Other Compensation Events listed in the Contract Date or mentioned in 

the contract. 
(m) Whenever any compensation event occurs, the contractor will notify 

the employer, within 14 days and provide a forecast cost of the 
compensation event. 

3.44.2 If a Compensation Event would cause additional cost or would prevent the work 
being completed before the intended Completion Date, the Contract Price shall be 
increased and/or the intended Completion Date shall be extended. The Nodal 
Officer or his nominee shall decide whether and by how much he Contract Price 
shall be increased and whether and by how much the Intended Completion Date 
shall be extended. 

3.44.3 As soon as information demonstrating the effect of each Compensation Event upon 
the Contractor’s forecast has been provided by Contractor, it is to be assessed by 
the Nodal Officer or his nominee and the Contract Price shall be adjusted 
accordingly. If the Contractor’s forecast is deemed unreasonable the Nodal officer 
or his nominee shall adjust the Contract Price based on Nodal Officer or his 
nominee’s own forecast. The Nodal Officer or his nominee will assume that the 
Contractor will react competently and promptly to the event. 

3.45. Tax - (NOT APPLICABLE). 
3.45.1. The rates quoted by the Contractor shall be deemed to be inclusive of the sales and 

other taxes that the Contractor will have to pay for the performance of this Contract. 
The Employer will perform such duties in regard to the deduction of such taxes at 
sources as per applicable law. Any new Taxes, levies, duties imposed after signing 
the Contract shall be reimbursed by the employer on production of documentary 



61  

evidence. 

3.46. Currencies 
3.46.1. All payments shall be made in Indian Rupees unless specifically mentioned. 

 

3.47. Price Adjustment. (NOT APPLICABLE). 

3.47.1. Contract price shall be adjusted for increase or decrease in rates and prices of 
labour, materials, fuels and lubricants in accordance with the following principles 
and procedures and as per formula given. The price adjustment shall apply for the 
work done from the start date given in the Contract data upto end of the initial 
intended completion date or extensions granted by the Nodal Officer or his nominee 
and shall not apply to the work carried beyond the stipulated time for reason 
attributable to the contractor. 

(I) Price adjustment for increase or decrease in the cost shall be paid in 
accordance with the following formula: 

V = 0.85 x Q x R x [ (P-Po) / Po] 
 
 
Where, 

V = Variation in price on account of Labour/ Diesel/ Cement/ Steel/ All 
Commodities during the month under consideration. 

Po = Market rate of Diesel/ Cement/ Steel/ All Commodities on the date of 
opening of Technical bid. (Consumer Price Index for Labour). 

P = Market rate of Diesel/ Cement/ Steel/ All Commodities during the 
month under consideration. (Consumer Price Index for Labour). 

Q = Percentage of Labour/ Diesel/ Cement/ Steel/ All Commodities. 
 

R = Value of work done during the month under consideration. 

Note:  i) Escalation: (NOT APPLICABLE): Escalation to be 
computed for relevant items. Percentage that shall govern the 
escalation under Q shall be predetermined and indicated in tender 
document for each component i.e. Labour, Fuel, Cement, Steel, All 
commodities etc. 

 

 
 3.47.2.      NIL 
 

3.47.3. To the extent that full compensation for any rise or fall in costs to the contractor is not 
covered by the provisions of this or other clauses in the contract, the unit rates and prices 
included in the contract shall be deemed to include amount to cover the contingency of 
such other rise or fall in costs. 
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SUBSEQUENT LEGISLATION 

If, after the date 28 (Twenty eight) prior to the date for submission of tenders for the 
contract there occur changes to any National or Statute Stature, Ordinance or 
Decree or other law or any regulation or bye law of any local or other duly 
constituted authority or introduction of any such statute, ordinance, decree, law, 
regulation or bye law which causes additional or reduced cost to the contractor in 
execution of the contract, such additional or reduced cost shall, after due 
consultation with the employer and the contractor be determined by the nodal 
officer or his nominee and shall be added to or deducted from the contract price 
and the nodal officer or his nominee shall notify the contractor accordingly with a 
copy to the employer. 

3.48. Retention  

3.48.1. The employer shall retain from each payment due to the contractor the proportion 
stated in the contract data until completion of the whole of the works. 

3.48.2. Retention money shall be deducted at 5%from each running bill, subject to a max. 
of 5 percent of the contract price. Retention money shall be refunded within 14 days 
from the date of payment of final bill. 

3.49. Liquidated damages 

(A) In case of delay in completion of the contract, liquidated damages (L.D) may be 
levied at the rate of ½ % of the contract value per week of delay or part thereof, 
subject to a maximum of 10 percent of the contract price. 

 
(i) The owner if satisfied, that the works can be completed by the contractor within a 

reasonable time after the specified time for completion, may allow further 
extension of time at its discretion with or without the levy of L.D. In the event of 
extension of time at its discretion with L.D, the owner will be entitled without 
prejudice to any other right or remedy available in that behalf per cent (1/2%) of 
the contract value of the works for each week or part of the week subject to the 
ceiling defined in sub-clause 3.49.A. 

(ii) The owner, if not satisfied that the works can be completed by the contractor, and 
in the event of failure on the part of the contractor to complete work with in further 
extension of time allowed as aforesaid, shall be entitled, without prejudice to any 
other right, or remedy available in that behalf, to rescind the contract. 

(iii) The owner, if not satisfied with the progress of the contract and in the event of 
failure of the contractor to recoup the delays in the mutually agreed time frame, 
shall be entitled to terminate the contract. 

(iv) In the event of such termination of the contract as described in clauses 3.49A(ii) or 
3.49A(iii) or both the owner shall be entitled to recover L.D.  up to ten per cent 
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(10%) of the contract value and forfeit the security deposit made by the contractor 
besides getting the work completed by other means at the risk and cost of the 
contractor. 

(v) The ceiling of LD shall be 10% of the cost of work. 
 

(vi) In case part / portions of the work can be commissioned and port operates the 
portion for commercial purpose, the rate of LD will be restricted to the uncompleted 
value of work, the maximum LD being on the entire contract value. 

Note:  Contract price for LD shall be inclusive of tender price plus taxes and duties. 

3.50. Incentives or Bonus- (NOT APPLICABLE). 

For early completion of the contract before the stipulated date of completion work 
of an incentive amount @0.25% of the contract price may be paid to the contractor 
for every fortnight of early completion, subject to a maximum of (5%)of the 
contract price. The Port, if satisfied, that the works can be completed by the 
contractor within a reasonable time after the specified time for completion, may 
allow extension of time at its discretion, by virtue of which the contractor make 
himself eligible for incentive, the extension shall be considered only till the actual 
date of completion and no incentive shall be payable. For calculation of incentive 
payment, contract price shall be exclusive of tender price plus taxes and duties. 

3.51. Advance payment Mobilization Advance- (NOT APPLICABLE). 

(a)  The Mobilization advance shall not be sanctioned in less   than two installments.    
The second installment is sanctioned only after proper utilization of advance 
disbursed in first phase and a certification to this effect by E-I-C. 

(b) The advance shall be limited to 10% of tendered amount. 

(c) Interest free advance shall not be granted. Rate of Interest shall be SBI Lending 
Rate+2%. 

(d) The mobilization advance shall be released only after obtaining a bank Guarantee 
bond from a nationalized bank for 110 %( as per latest CVC directions) of amount 
of advance to be released and valid for the contract period. This shall be kept 
renewed time to time to cover the balance amount and likely period to complete 
recovery together with interest. 

(e) The original bank guarantee should be received by DPA directly from the issuing 
authority by Registered Post [AD]. However, in exceptional cases, where the 
guarantee is handed over to the customer for any genuine reasons, the Branch 
should immediately send by Registered Post [AD] an unstamped by the E-I-C. 

(f) The interest on the advance shall be calculated from the date of payment to the date 
of recovery, both days inclusive. 
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(g) It shall be ensured that at any point of time, Bank Guarantee is available for the 
amount of outstanding advance. 

(h) The recovery should be commenced after 10% of work is completed and the entire 
amount together with interest shall be recovered by the time 80% of the work is 
completed. However, the interest recovery shall be effected immediately from the 
1st release of payments towards execution of the work. 

(i) If the contractor fails to achieve the targeted progress at the end of 50% of time 
period the mobilization advance may be recovered by encashing the bank 
guarantee, provided no hindrance/delay was caused by the department. 

3.52. Performance Securities 
 

Security Deposit shall consist of two parts; a) Performance Guarantee to be 
submitted at award of work, and b) Retention money to be recovered from Running 
Bills.  
 
Security Deposit shall be 10% of Contract price of which 5% of contract price should 
be submitted as FDR, Insurance Surety Bond or Bank Guarantee of Nationalized/ 
scheduled bank (except Co-operative) Banks having its branch at Gandhidham, or 
Digital transfer within 21 days of receipt of letter of acceptance and balance 5% 
recovered as Retention Money from Running Bills. Recovery of 5% of Retention 
Money to commence from the first bill onwards @ 5% of bill value from each bill. 
Retention Money be refunded within 14 days from the date of payment of final bill. 
Balance SD to be refunded immediately not later than 14 days from completion of 
defect liability period. (subject to fulfillment of clause no 5.64).  
 
BG submitted by the contractor should remain valid for a period of 60 days beyond 
the date of completion of all contractual obligations of the contractor including 
defect liability period. 
 
Failure of the Successful Bidder to comply with the requirements as mentioned 
above shall constitute sufficient grounds for cancellation of the award of work and 
forfeiture of bid security and/or the bidder can be disqualified from bidding for any 
contract with DPA for a period of three years from the date of notification. 
 

The documentary evidence (copy of paid Challan in Govt. Treasury) of Welfare Cess @ 
1% of work done or as amended by Statutory Authority from time to time, paid on final 
bill shall be submitted before releasing the Performance Guarantee. 

 

3.53. NIL 
 

3.54. Cost of Repairs 

3.54.1. Loss or damage to the works or materials to be incorporated in the works between 
the start date and the end of the defects correction period shall be remedied by the 
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Contractor at the Contractors cost if the loss or damage arises from the Contractors 
acts or omissions. 

 
E. FINISHING THE CONTRACT. 

3.55. Completion 
3.55.1.  After completion of the work, the contractor will serve a written notice to the Nodal 

Officer or his Nominee/Employer to this effect. The Nodal officer or his 
Nominee/Employer upon receipt of this notice shall conduct a complete joint 
survey of the work within 7 days and prepare a defects list jointly. The defects 
pointed out by the Nodal Officer or his nominee/Employer would be rectified by the 
contractor within 14 days and thereafter acceptance report be signed jointly by the 
contractor and the employer. This joint acceptance report shall be treated as 
“completion Certificate”. 

3.56. Taking over 

3.56.1 The employer shall take over the site and the works within seven days of the Nodal 

Officer or his nominee issuing a certificate of completion. 

3.57. Final Account 

3.57.1. The Contractor shall supply to the Nodal Officer or his nominee a detailed account 
of the total amount that the Contractor considers payable under the contract before 
the end of the Defects Liability period. The Nodal Officer or his nominee shall issue 
a defects liability certificate and certify any final payment that is due to the 
contractor within 60 days of receiving the contractor’s account if it is correct and 
complete. If it is not, the Nodal Officer or his nominee shall issue within 15 days a 
schedule that states the scope of the corrections or additions that are necessary for 
the correction and certify payment of 50% of the undisputed amount to the 
contractor. 

If the final account is still unsatisfactory after it has been resubmitted the 
Nodal Officer or his nominee shall decide on the amount payable to the 
contractor and issue a payment certificate, within 60 days of receiving the 
contractor’s revised account. 

3.58. Operating and Maintenance Manuals 

3.58.1. If “as built” Drawings and /or operating and maintenance manuals are required, the 
contractor shall supply them by the dates stated in the Contract Data. 

3.58.2. If the contractor does not supply the drawings and /or manuals by the dates stated 
in the contract data, or they do not receive the Nodal Officer or his nominee’s 
approval, the Nodal Officer or his nominee shall withhold the amount stated in the 
contract data from payments due to the contractor. 

3.59. Termination 
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3.59.1. The employer or the Contractor may terminate the contract if the other party 
causes a fundamental breach of the contract. 

3.59.2. Fundamental breaches of contract include, but shall not be limited to the following: 
(a) The contractor stops work for 28 days when no stoppage of work is shown on the 

current program and the stoppage has not been authorized by the Nodal Officer or 
his nominee. 

(b) The Nodal Officer or his nominee instructs the contractor to delay the progress of 
the work and the instruction is not withdrawn within28 days. 

(c) The employer or the contractor becomes bankrupt or goes into liquidation other 
than for a reconstruction restructure or amalgamation. 

(d) A payment certified by the Nodal Officer or his nominee is not paid by the employer 
to the contractor within 50 days of the date of the Nodal Officer or his nominee’s 
certificate. 

(e) The Nodal Officer or his nominee gives Notice the failure to correct a particular 
defect is a fundamental breach of contract and the contractor fails to correct it 
within a reasonable period of time determined by the Nodal Officer or his nominee. 

(f) The contractor does not maintain a security which is required. 
(g) The contractor has delayed the completion of works by the number days for which 

the maximum amount of liquidated damages can be paid as defined in the contract 
data and 

(h) If the contractor, in the judgment of the employer has engaged in corrupt or 
fraudulent practices in competing for or in the executing the contract. 

(i) If the contractor has contravened clause 1.36 of Instructions to Bidders of contract. 
For the purpose of this paragraph: “corrupt practice” means the offering, giving 
receiving or soliciting of anything of value to influence the action of public officials 
in the procurement process or in contract execution. “Fraudulent practice” means 
a misrepresentation of facts in order to influence a procurement process or the 
execution of a contract to the detriment of the employer, and includes collusive 
practice.  Bidders (prior to or after bid submission) designed to establish bid prices 
at artificial non- competitive levels and to deprive the employer of the benefits of 
free and open competition”. 

 
3.59.3. When either party to the contract gives notice of a breach of contract to the Nodal 

Officer or his nominee for a cause other than those listed under sub Clause. 3.59.2 
above, the Nodal Officer or his nominee shall decide whether the breach is 
fundamental or not. 

3.59.4. Notwithstanding the above, the employer may terminate the contract for 
convenience subject to payment of compensation to the contractor including loss 
of profit on uncompleted works. Loss of profit shall be calculated on the same basis 
as adopted for calculation of extra/additional items. 

3.59.5. If the contract is terminated the Contractor shall stop work immediately, make the 
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site safe and secure and leave the site as soon as reasonably possible. 

3.60. Payment upon Termination. 
 

3.60.1 If the contract is terminated because of a fundamental breach of contract by the 
contractor, the Nodal Officer or his nominee shall issue a certificate for the value of 
the work done less advance payments received up to the date of the issue of the 
certificate, less other recoveries due in terms of the contract, less taxes due to be 
deducted at source as per applicable law and less the percentage to apply to the 
work not completed as indicated in the contract data. Additional liquidated damage 
shall not apply if the total amount due to the employers exceeds any payment due 
to the contractor, the difference shall be payable to the employer. 

 
3.60.2 If the contract is terminated at the employer’s convenience or because of a 

fundamental breach of contract by the employer, the Nodal Officer or his nominee 
shall issue a certificate for the value of the work done, the reasonable employed 
solely on the works, and the contractor’s costs of protecting and securing the works 
and loss of profit on uncompleted works less advance payments received up to the 
date of the certificate, less other recoveries due in terms of the contract and less 
taxes due to be deducted at source as per applicable law. 

3.61. Property 

3.61.1 All materials on the Site, Plant, Equipment, Temporary Works and Works 
for which payment has been made to the contractor by the Employer, are 
deemed to be the property of the Employer, if the Contract is terminated 
because of a Contractor’s default. 

3.62. Release from Performance. 

3.62.1 If the Contract is frustrated by the outbreak of war or by other event 
entirely outside the control of either the Employer or the Contractor, the 
Nodal Officer or his nominee shall certify that Contract has been frustrated. 
The Contractor shall leave the Site and stop work as quickly as possible 
after receiving this certificate and shall be paid for all work carried out 
before receiving it and for any work carried out afterwards to which 
commitment was made. 

3.63. NIL 

F. SPECIAL CONDITIONS OF CONTRACT 
 

1. LABOUR 
 

The contractor shall, unless otherwise provided in the Contract, make his own 
arrangements for the engagement of all staff and labour, local or other, and for their 
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payment, housing, feeding and transport. 
 
The Contractor shall, if required by the Nodal Officer or his nominee, deliver to the 
Nodal Officer or his nominee a return in detail, in such form and at such intervals as 
the Nodal Officer or his nominee may prescribe, showing the staff and numbers of 
the several classes of labour from time to time employed by the Contractor on the 
Site and such other information as the Nodal Officer or his nominee may require. 

2. COMPLIANCE WITH LABOUR REGULATIONS: 
 

During continuance of the contract, the Contractor and his sub-contractors shall 
abide at all times by all existing labour enactment and rules made there under, 
regulations, Notifications and by laws of the State or Central Government or local 
authority and any other labour law (including rules) regulations, bye laws that may 
be passed or notification that may be issued under any labour law in future either 
by the State or Central Government or the local authority. Salient features of some 
of the major labour laws that are applicable to construction industry are given 
below. 

The Contractor shall keep the Employer indemnified in case any action is taken 
against the employer by competent authority on account of contravention of any of 
the provisions of any Act or rules made there under, regulations or notifications 
including amendments. If the Employer is caused to pay or reimburse such amounts 
as may be necessary to cause or observe, or for non-observance of the provisions 
stipulated in the notifications/bye laws/Acts/Rules /regulations including 
amendments, if any, on the part of the Contractor the Nodal Officer or his 
nominee/Employer shall have the right to deduct any money due to the Contractor 
including his amount of performance security. The Employer/Nodal Officer or his 
nominee shall also have right to recover from the Contractor any sum required or 
estimated to be required for making good the loss or damage suffered by the 
Employer. 

 

The employees of the Contractor and the Sub-Contractor in no case shall be treated 
as the employees of the Employer at any point of time. 
 

 

3.64. INTEGRITY PACT 
 

INTEGRITY PACT IN DEENDAYAL PORT AUTHORITY 

 The Central Vigilance Commission (CVC) has been promoting integrity, 
transparency, equity and competitiveness in transactions by various organizations 
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of the Government of India. Public procurement is an area of concern for the CVC, 
and many steps have been taken to put proper systems in place. In this context, 
Integrity Pact (IP), a tool conceptualized and promoted by Transparency 
International, an international NGO, aimed at preventing corruption in public 
contracting, has been found useful. It has been decided by Ministry of Shipping that 
all organizations under the Ministry will implement IP. IP should cover every tender 
/ procurement above a specified threshold value. The threshold value of contracts 
/ procurements / transactions incorporating IP would be such that it covers 90% 
by value of all contracts / procurements / transactions of the organization in the last 
3 years. Presently the threshold is fixed as Rs. 50 Lakhs. IP essentially envisages an 
agreement between prospective vendors / bidders, and Deendayal Port Authority, 
committing the persons / officials of both sides not to resort to any corrupt practice 
in any aspect of the contract at any stage. Only those vendors / bidders, who commit 
themselves to IP with DPA, would be considered competent to participate in the bid 
process. Any violation would entail disqualification of the bidders and exclusion 
from future business dealings. IP, in respect of a particular contract should cover all 
phases of the contract, from the stage of Notice inviting Tender (NIT) / pre-bid stage, 
till the conclusion of the contract, i.e. final payment or the warranty / guarantee 
period. IP would be implemented through Independent External Monitor (IEM), 
who are eminent persons appointed by the organization, with approval of CVC. The 
term of appointment for an IEM would be 3 years. Name of the IEM will be 
mentioned in NIT. The IEM would review independently and objectively assess, as 
to whether and to what extent parties have complied with their obligations under 
the IP. IEM would have access to all contract documents, whenever required. The 
bidders may raise disputes / complaints if any, with the IEM. The IEM would 
examine complaints received by them and give their recommendations / views to 
the Chairman of Port Authority. Recommendations of IEM would be in the nature of 
advice and would not be legally binding.  

The bidder has to execute Integrity pact agreement with Deendayal Port Authority ( As per 
Appendix ) Shri Amiya Kumar Mohapatra, IFoS (Retd.) and Dr. Gopal Dhawan, Ex-CMD, MECL 
has been nominated as Independent External Monitor for Integrity Pact whose address is as 
under; 

 
Shri Amiya Kumar Mohapatra, IFoS (Retd.),  Dr. Gopal Dhawan, Ex-CMD,MECL 
Qrs. No. 5/9, Unit-9, Bhoi Nagar, House No. 120, Jal Shakti Vihar 
Bhubaneshwar-751 022. (NHPC Society) P4, Builders Area 
Mobile No. 9437002530 Greate Noida Gautam Budh Nagar, 
email:amiyaifs@gmail.com Utter Pradesh- 201 315. 

Mobile No. 8007771467 
email:gdhawangeologist@gmail.com 
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 The potential bidders shall download and print the IP Agreement signed by the 
Employer and their witness and affix his/her signature on the IP Agreement in the 
presence of a witness from his/her side, who shall also affix his/her signature 
thereof. Having completed the signing procedure, the potential Bidder shall upload 
the duly filled and signed IP Agreement on n-procure portal. 

 

The procedure mentioned above regarding signing of Integrity Pact Agreement by 
both the parties (Employer and Potential bidders) shall be completed online. 
However, in case of any technical glitch due to which if any potential bidder is unable 
to upload the IP Agreement, then he/ she shall submit the Hard Copy of the dully 
filled, signed IP Agreement, to the Department concerned of DPA within a period of 
seven days and prior to opening of the Technical Bid, failing which Bid of potential 
Bidder shall be treated as disqualified.  

 

 SALIENT FEATURES OF SOME MAJOR LAWS APPLICABLE TO ESTABLISHMENTS    

 ENGAGED IN BUILDING AND OTHER CONSTRUCTION WORK. 

 

(a) Workmen Compensation Act 1923: - The act provides for compensation in case of 

injury by accident arising out of and during the course of employment. 

 

(b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act 

on satisfaction of certain conditions on separation if an employee has completed 5 

years’ service or more on death at the rate of 15 days’ wages for every completed 

year of service. Act is applicable to all establishments employing 10 or more 

employees. 

(c) Employees P.F and Miscellaneous Provision Act 1952: - The Act Provides for 

monthly contribution by the employer plus workers @ 12%/8.33%. the benefits 

payable under the Act are: 

Pension to family pension retirement or death, as the case may be. (ii) Deposit 

linked insurance on the death in harness of the worker, (iii) payment of P.F 

accumulation on retirement/death etc. 

(d) Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to 

workmen/ employees in case of confinement or miscarriage etc. 
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(e) Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain 

welfare measures to be provided by the Contractor to contract labour and in case 

the Contractor fails to provide, the same are required to be provided, by the 

Principal Employer by Law. The Principal Employer is required to take Certificate 

ofRegistrationandtheContractorisrequiredtotakelicensefromthedesignatedOfficer 

The Act is applicable to the establishments or Contractor of Principal Employer if 

they employ 20 or more contract labour. 

(f) Minimum Wages Act 1948: - The Employer is supposed to pay not less than the 

Minimum Wages fixed by appropriate Government as per provisions of the Act if 

the employment is a scheduled employment Construction of Buildings, Roads, 

Runways are scheduled employment. 

(g) Payment of Wages Act 1936: - It lays down as to by what date the wages are to be 

paid when it will be paid and what deductions can be made from the wages of the 

workers. 

(h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages for 

work of equal nature to Male and Female workers and for not making 

discrimination against Female employees in the matters of transfers, training and 

promotions etc. 

(i) Payment of Bonus Act 1965: - The Act is applicable to all establishments employing 

20 or more employees. The Act provides for payments of annual bonus subject to a 

minimum of 8.33% of wages and maximum of 20% of wages to employees drawing 

Rs.3500/- per month or less. The bonus to be paid to employees getting Rs.2500/- 

per month or above upto 3500/- per month shall be worked out by taking wages as 

Rs.2500/- per month only. The Act does not apply to certain establishments. The 

newly set-up establishments are exempted for five years in certain circumstances. 

Some of the State Governments have reduced the employment size from 20 to 10 

for the purpose of applicability of this Act. 

(j) Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for 

resolution of industrial disputes, in what situations a strike or lockout becomes 
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illegal and what are the requirements for laying off or retrenching the employees 

or closing down the establishment. 

(k) Industrial Employment’s (Standing Orders) Act 1946: - It is applicable to all 

establishments employing 100 or more workmen (employment size reduced by 

someoftheStatesandCentralGovernmentto50). The provides for laying down rules 

governing the conditions of employment by the Employer on matters provided in 

the Act and get same certified by the designated Authority. 

(l) Trade Unions Act 1926: - The Act lays down the procedure for registration of trade 

union of workmen and employers. The Trade Union registered under the Act have 

been certain immunities from civil and criminal liabilities. 

(m) Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment 

of children below 14 years of age in certain occupations and processes and provides 

for regulation of employment of Children in all other occupations and processes. 

Employment of Child Labor is prohibited in Building and Construction Industry. 

(n) Inter-State Migrant workmen’s (Regulation of Employment & Conditions of 

Service) Act 1979: - 

The Act is applicable to an establishment which employs 5 or more inter-state 

migrant workmen through an intermediary (who has recruited workmen in one 

state for employment in the establishment situated in another state). The Inter- 

State migrant workmen, in establishment to which this Act becomes applicable, are 

required to be provided certain facilities such as housing, medical aid, travelling 

expenses from home upon the establishment and back, etc. 

 

(o) The Building and Other Construction workers (Regulation of Employment and 

Conditions of Service Act 1996 and the Cess Act of 1996: - All the establishments 

who carry on any building or other construction work and employs 10 or more 

workers are covered under this Act. All such establishments are required to pay 

cess at the rate not exceeding 2% of the cost of construction as may be modified by 

the Government. The Employer of the establishment is required to provide safety 

measures at the Building or Construction work and other welfare measures, such as 
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Canteens, First-Aid facilities. Ambulance, Housing accommodations for workers 

near the work place etc.  The Employer to whom the Act applies has to obtain a 

registration certificate from the Registering Officer appointed by the Government. 

(p) Factories Act 1948: - The Act lays down the procedure for approval at plans before 

setting up a factory, health and safety provisions, welfare provisions, working 

hours, annual earned leave and rendering information regarding accidents or 

dangerous occurrence to designated authorities. It is applicable to premises 

employing 10 persons or more with aid of power or 20 more persons without the 

aid of power engaged in manufacturing process. 

 
 
 
 

          Contractor DY. CHIEF ENGINEER (RO-RO)
  Deendayal Port Authority 
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SECTION 4 
 
 

CONTRACT DATA 
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CONTRACT DATA 
 

Items marked “N/A does not apply in this contract. 
 
 

The above insertions should correspond to the information provided in the invitation of bids. 
 

The employer is Chairman, 
Deendayal Port Authority, Kandla 

 
Address: A.O. Building, P.O. Box No. 50, Gandhidham - 370201, Gujarat 

State, India Employer’s authorized representative is Chief Engineer 

Deendayal Port AUTHORITY. 

The nodal officer or his nominee is  
Deputy Chief Engineer (Ro-Ro),  
DEENDAYAL PORT AUTHORITY 
Room no 112, Ground floor, 
A.O. Building, Gandhidham-
370201, Kutch District,  
Gujarat State, INDIA 
 

 
Nodal officer’s authorized representative is XEN / AE 

 
The conciliator appointed jointly by the employer and contractor is: (NOT APPLICABLE) 

 
Name:- (NOT APPLICABLE) 

 
Address:- (NOT APPLICABLE) 

 
The name and identification number of the contract is “S/R to Approach 
road from main gate to jetty at Ghogha terminal” 

 
The works consist of “S/R to Approach road from main gate to jetty at Ghogha 
terminal.” 

The start date shall be  
 

The intended completion date for the whole of the work is 06 Months. 
 
 

The following documents also form part of the contract 
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The contractor shall submit a program for the works immediately after 
delivery of the letter of acceptance. 

 Schedule of other Sub Contracting (3.8) (Not applicable) 
                Schedule of key personal        (3.9) (Not applicable) 

 
The site possession dates shall be given after the award of work. 
The defect liability period is 12 Months (3.35) 
The minimum insurance cover for physical property, injury and death is Rs. 10.00 
lakhs per occurrence with the number of occurrences limited to four. After each 
occurrence, contractor will pay additional premium necessary to make insurance 
valid for four occurrences always. 

 
Appointing authority for the Arbitrator is Chairman, DPA. 

 
The following events shall also be Compensation Events. (3.44) 

 
1. The Employer terminates the Contract from his 
convenience. 2.  . 

3.   . 
4.  . 

 
The period between Programme updates shall be 15 days. (3.27) 

 
The language of the contract documents is English 

 
              (3.3) 

The law, which applies to the contract, is law of Union of India               (3.3) 
The currency of the contract is Indian rupees (3.46) 
Fees and types of reimbursable expenses to be paid to the  

Dispute Review Expert (3.25) 
Appointing authority for the Arbitrator is Chairman, DPA.  

 
Escalation is not applicable for contracts as per clause no.3. 47 of section – 3 
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SECTION 5  

SPECIFICATIONS AND SPECIAL CONDITIONS 
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5.0 Special Condition  
 

The conditions of contract of Section 1 to 4 (hereinafter called as the General 
conditions) modified or added to by the following part i.e. Section-5, conditions 
of particular application which shall be read and construed with the General 
Conditions as if they were incorporated therewith. 

 
In so far as any of the conditions of particular application may conflict or be 
inconsistent with any of the General Conditions, particular Section-5 shall 
prevail. 
The provision in special condition which form a part of contact shall have 
precedence over those specified in the conditions of contract in case of diversity, 
if any. 

 

5.01.1   The following clauses of the INSTRUCTION TO THE BIDDERS 
(Section– 1) will not be applicable, 

(a) Clause 1.4.1 (h), 1.4.2 (e), 1.4.2(j), 1.4.2(K) 

(b) Clause 1.4.4 

(c) Clause 1.4.5 (Sub-contractor Experience & Resources) 

(d) Clause 1.8.2 (Bidding documents) & 1.9.2, (Pre-bid) 

(e) Clause 1.13.4. 

(f) Clause 1.19 (sealing and marking of bids)  

(g) Clause 1.22.2 & 1.22.5 (Modification of withdrawal of Bid)  

(h) Clause 1.23.2, 1.23.3, 1.23.4 (Withdrawal) 

(i) Clause 1.26.4 

(j) Clause 1.27 (Correction of errors)  

(k) Clause 1.34 (Advance payment) 

(l) Clause 1.35 (Conciliator) 

                      5.01.2 The following clauses of Section-2 will not be applicable,  

(a) The clauses c, d, g of the SPECIMEN FOR FORM OF BID. 

(b) Pre-Qualification of Bidders the clauses No. 6 and 7 of table. 
(c) Advance payment as well as appointment of conciliator in 

Contractor Bid. 
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5.01 The following clauses of the CONDITION OF CONTRACT (Section-
3) will not be applicable, 

(a) Clause 3.7 (Joint Venture) 

(b)  Clause 3.8 (Sub-contracting) 

(c) Clause 3.9 (Personnel) 

(d) Clause 3.21 (Possession of site) 

(e)  Clause 3.24 (Disputes) 

(f) Clause 3.25.1 (Decision by Conciliator) 

(g)  3.25.2  (Arbitration) 

(h) Clause 3.26 (Replacement of Conciliator)  

(i) Clause 3.42.2  

(j) Clause 3.43.2, 3.43.3, 3.43.4, 3.43.5 ,3.43.6, 3.43.7 

(k) Clause 3.44 (Compensation events)  

(l) Clause 3.45 (Tax),  

(m) Clause 3.47 (Price Adjustment). 

(n) Clause 3.50 (Incentive or Bonus) 

(o) Clause 3.51 (Advance Payment) 

 

5.02 The following clauses Section-4 will not be applicable,  

(a) The schedule of the Sub Contracting    (3.8)  

(b) The schedule of Personnel      (3.9)  

(c) Conciliator is (Not applicable) under contract date of  

5.03 The following clauses Section-8 will not be applicable, 

(d) The form for Dispute Review Board Agreement & Exception & 
Deviations, Joint venture partner information form.  

(e) The form for specimen Bank Guarantee for advance payment  

(f) The form for specimen Bank guarantee for stage payment. 

 

5.04 The following Existing clauses are Modified as under; 

5.04.1 Section-I; Clause No. 1.4.1d; Details of Equipment’s available with the 
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bidder 

5.04.2  Section-I; Clause No. 1.4.1e; Managerial/ Manpower Available with the 
Bidder. 

5.04.3 Section-I; Clause No. 1.4.2d; Major items of construction equipment 
available with the bidder 

5.04.4 Section-2;  Table ;5 -The List of Equipment available with bidder.  

5.04.5 Section-2;  Table ;6- Qualification and experience of key personnel 
available with the bidder.  Attach biographical data. (NOT APPLICABLE).  

5.05 Bidders are advised to consider the below points while 
submitting the offer: 

i) If multiple bidders submit work experience showing the same/particular work, then 
such experience will be considered of Main Contractor. (NOT APPLICABLE). 

 
ii) If tenderer/bidder completed the works in private organization as stipulated in 

Minimum Qualification Criteria (work experience) shall be considered only if CA 
certifying value of work done with TDS certificates (where applicable) / Bank 
statement will be required with respect to referred work is issued by Competent 
Authority needs to be enclosed by the tenderer along with the offer. 

 
iii)  The completed works only is considered for qualification. Partly completed works 

or works are in progress shall not be considered for qualification. 
 

iv) If the work is completed successfully and contract is under maintenance period, such 
works are considered as a completed works for evaluation purposes. 

 
v)  In case of any contract having material and labour components are controlled at 

different heads, in such cases the value of work indicated in work order and 
respective completion certificates only considered for experience. 

 
vi)  If the tenderer has successfully completed the work (date of completion of work i.e. 

physically/actually completion irrespective of maintenance period) during last 7 
years ending last day of month previous to the one in which applications are invited 
irrespective of date of commencement / start of work. Such experience of work is 
also considered for evaluation in work experience. 

 
vii)  If the tenderer has executed “Similar works" in any Contract/Project/BOT 

Project/Turnkey Project etc. In those particular Projects/Contracts, if the cost of 
similar works (separately or combined) meets the requirement of MQC, such 
experience shall also be considered for evaluation. 
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viii) The Subcontract experience shall be considered for pre-qualification only if same is 
carried out in Govt./Semi Govt./Public Limited companies subject to submission of 
sub contract permission issued by the respective authority prior to the execution of 
the work. Further, if sub contract permission is not authenticated, the respective 
party shall be de-barred for participation in tenders of DPA for minimum 2 years. 
The decision taken by DPA shall be final.  

5.06 Scope of work: 

The work to be performed under the scope of this specification shall broadly include: 

Widening/ Improvement of road by providing WMM layer of specified thickness with 
Asphalting to Road by DBM and BC. The finally road work is finished with asphalt 
painting, strips marking, and glow studs. The sign boards are also provided as per 
required intervals. 

 The Contractor has to carry out the site inspection and get acquainted with the work 
needs to be carried out before quoting.  Available data in enclosed however, 
Contractor has to study in detail independently to assess the quantum and scope of 
work etc. if required. 

Some indication of nature and extent of the works have been given on the drawings 
and those are preliminary only. Drawings showing complete nature and extent of the 
works will be furnished to the Contractor progressively during the execution of the 
work. Quantities indicated in the Schedule of Items are tentative and are subject to 
change. All items of work shall be executed in accordance with the relevant 
specification annexed thereto and the provisions of the contract. 

 
5.06. Drawings and Its Approval 

5.06.1 The drawings enclosed with the tender documents to provide some idea of the job 
are preliminary for tender purpose only and are by no means complete and final, and 
do not show the full range of the work under the scope of the contract. Work shall be 
carried out only on the basis of drawings marked “Released for Construction” with 
addition, alteration and modifications made to aforesaid drawings from time to time 
and also according to other drawings that would be supplied to the Contractor from 
time to time. 

5.06.2 The furnishing to the Nodal Officer of any design for any of the temporary works and 
staging shall not relieve the contractor of any liability or obligation under the 
contract in respect of such temporary works and staging. “Approved” means, 
approved by the Nodal Officer in writing including subsequent confirmation of 
previous verbal approval. 

5.06.3 Though the drawings to be supplied will be exhaustive the decision of the Nodal 
Officer or his nominee regarding any change in the drawings shall be final and 
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binding to contractor and no dispute / claim regarding extra payment shall be 
allowed on account of such changes. 

 
5.07. Workmanship shall be the best possible quality and all work shall be carried out by 

skilled workmen except for those which normally require unskilled persons. If the 
laws of the local Government/Municipal of other authority require the employment 
of licensed or registered workmen for various trades, the contractor shall arrange to 
have the work done by such licensed/registered personnel. 

 
5.08. All materials to be used in the works shall be subjected to inspection and test. 

Samples of all materials, proposed to be used, in the permanent works shall be 
submitted to the Nodal officer or his nominee for approval before those are brought 
to site. 

Samples provided to the Nodal officer or his nominee for their retention are to be in 
labeled boxes suitable for storage. Materials or workmanship not corresponding in 
character & quality with approved samples will be rejected by Nodal officer or his 
nominee. 
 
Samples required for approval and testing must be supplied allowing sufficient time 
for testing and approval, due allowance being made for the fact that if the first 
samples are rejected further samples shall be required. Delay in the execution of 
work due to late submission of samples will not be acceptable as -a reason for delay 
in the completion of the works. Materials shall be tested before dispatching to the 
site, where possible. Materials shall also be tested on the site and those may be 
rejected if found not suitable or not in accordance with the specifications 
notwithstanding the results of tests at the contractor's work or elsewhere or of test 
certificates or of any approval given earlier. 

 
5.09. The Contractor shall develop a well-equipped laboratory at the site, so that necessary 

testing of concrete materials quarry material shall be done at site of work in presence 
of DPA Officials. 

5.10. All materials required to be used in the work shall be got tested from Port Laboratory 
/NABL Accredited Laboratory/ Government approved lab under supervision of 
Nodal Officer, Nominee or Technical Advisor and the charges there of shall be borne 
by the Contractor. 

5.11. Before commencement of work the Nodal officer or his nominee and the Contractor 
shall jointly survey and record all ground levels on the site if required. The Contractor 
shall supply all necessary equipment and attendance for carrying out such surveys. 
The contractor shall prepare record drawings showing the agreed levels which shall 
be signed by the Nodal Officer or his nominee and the Contractor. 

5.12. As the work progresses, inspection of cement, aggregate, reinforcing steel and testing 
of the concrete strength will be done by the Contractor in the presence of the Nodal 
officer or his nominee. The Contractor's concrete plant and materials stores shall be 
made accessible to the Nodal officer or his nominee at all times for inspection and for 
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taking samples. The Contractor shall facilitate in all possible ways the inspection and 
testing of samples by the Nodal officer or his nominee, 

Labour shall be provided by the Contractor for carrying out the testing’s. 
 

5.13. SUPPLY OF WATER 
 

{i} The contractor shall have to make his own arrangements for the water 
required for execution of work and for labours etc. 

 
{ii}Water used for mixing and curing shall be clean and free from injurious 
amounts of oil, acids, alkalis, salts, sugar, organic materials or other substances 
that may be deleterious to concrete or steel. 
 
{iii}Unfiltered potable water is generally considered suitable for mixing and 
curing. Mixing and curing with sea water shall not be permitted in any case. 
 
{iv} Periodically samples of water shall be tested as per IS-3025 and as a guide, 
the following concentrations represent the maximum permissible values: 

 
(a) To neutralize 200 ml sample of water using Phenolphthalein 

as an indicator, it should not require more than 2 ml of 0.1 
normal NaOH. 

(b) To neutralize 200 ml sample of water using Methyl Orange as 
an indicator, it should not require more than 10ml. of 0.1 
normal HCL. 

5.14. Permission for Port Entry 

5.14.1 The contractor shall arrange to supply samples of coarse aggregate and fine 
aggregate etc. to the Port Laboratory/NABL Accredited Laboratory/Government 
approved lab for mix design for concreting works. Mixing of cement concrete works 
shall be on weigh batching basis as per IS. Requirement. The charges shall be borne 
by the Contractor. 

 
5.15. Force Major - This will be restricted to natural calamities and acts of 

God only. 
 

5.16. All the royalties of the materials, quarry fees, octroi, charges, sales tax etc. are payable 
by the contractor directly to the authorities concerned and the rates tendered shall 
be deemed to be inclusive of all such charges. 

 
5.17. All royalties of materials, quarry fees, etc., payable by the contractor directly to the Authority 

concern and rates tendered shall be deemed to be inclusive of all charges. Before claiming 
security deposit, contractor shall produce “No dues certificate” from the Geologist, Geology 
and mining department of Local Authority/ Concern Authority. 
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5.18. The tenderers are expected to have full knowledge of the site of work and local 
working condition in the Port before submitting the tenders. The Port is basically an 
operational area dealing mainly with ferry operations/handling dry/liquid products 
at Ghogha terminal/RoPax terminal. The Nodal Officer or his nominee will give to the 
Contractor possession of so much of the site as in the opinion of Nodal Officer or his 
nominee may be required to enable the Contractor to proceed with the construction 
without interruption of the work in accordance with the requirement. However, all 
efforts will be made to handover entire clear site at the starting of work. 

 
No claim / disputes what-so-ever for handing over the site of work late, for starting 
the work shall be entertained. If the contractor suffers any delay the Nodal Officer or 
his nominee may grant at his discretion an extension of time for completion of work. 
However, no claim / disputes etc. arising out of extension of time so granted shall be 
entertained. The contractor while filling up their rates in the tender should consider 
the above aspects unfailingly. 
 

5.19. POST TENDER MODIFICATION: 
The Tenderers are not expected to make any post tender modification. Hence, the 
tenderers should not make any correspondence regarding the tender after 
submission of the same on due date and time. No cognizance of any correspondence 
shall be taken and if Tenderers persists with the same necessary action will be 
initiated against him. All the tenders received on or before the due date and time shall 
be opened, if otherwise found in order. 
 

5.20.  If require the contractor has to install his own generator etc. at his own cost and risk 
to meet with his full requirement of electric power. 

 
5.21. The contractor shall have to make good all damages done by him to structure nearby 

while executing the work and no extra payment shall be made to him on that account. 
 

5.22. A Site Order book is to be maintained by the contractor at the site of work. Order and 
instructions written in the order book shall be deemed to have been legally issued to 
the contractor and the contractor shall sign each port promptly in the order book as 
a token of having seen the same. The order book shall be the property of the board 
and shall be handed over to the Nodal Officer or his nominee of the work in good 
condition on the completion of the work or whenever required by the Nodal Officer 
or his nominee. 

 
5.23. The Contractor shall deposit / store any materials in such a way so as not to cause 

inconvenience to the employees / workers engaged on the Ferry operations/RoPax 
terminals/Port activities and to nearby activities. 
 

5.24. The stamp paper of requisite value shall be furnished by the contractor within 10 
days from the date of issue of letter of acceptance, failing which he will not be 
permitted to start the work. 
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5.25. The value of the stamps to be affixed on the agreement shall be of appropriate value 
prescribed for bond as per latest provision of law enforced on the date of execution 
contract same shall be borne by the Contractor. However, if the contractor furnishes 
G.P. Notes or approved guarantees in respect of part of security deposit, the stamp 
duty chargeable for the amount shall be as prescribed for agreements and payable in 
accordance with latest provision by law in force at the time of execution of the 
contract. All the cost of the stamp duty shall be borne by the Contractor. 

 
5.26. For execution of work, contractor may be permitted to construct temporary offices, 

store, labour room toilet etc. at his own cost along with necessary letter / drawing for 
the permission in written. Nothing will be paid for these purpose and before handing 
over the site on completion of the work, the contractor has to dismantle all these 
temporary structure erected by him. Completion certificate will be issued only after 
compliance of above aspects. 

 
5.26.1 If necessary the services of fire watch for carrying out any hot works, as required by 

the Port Authority, shall be made free of cost by the Department. However, all the 
necessary arrangements like obtaining a fire watch permit from the concerned 
authority, transportation of man and materials, if any, for fire prevention etc. shall 
have to be done by the Contractor at his own cost. No claim whatsoever on account 
of delay in arrangements or arrival of fire watch services shall be entertained. 

 
 

5.26.2 The contractor shall take necessary precautions and prevent the falling of sparks in 
the seawater while carrying out the work of cutting / welding. In case of any leakages 
/ escape of gas from vessel / flexible line etc. all the work shall be stopped 
immediately and co-operate the Fire Brigade personnel. It is further clarified that the 
suitable extension of time shall be granted to Contractor for completion of work on 
account of such stoppage without any compensation and idle charges. No claims / 
disputes shall be entertained on that account. 

 
5.27. All the works until handed over to the Nodal Officer or his nominee shall stand at the 

risk of the contractor who shall be responsible to make good at his own cost all the 
losses and damage caused by or due to fires, weather, tides or any other reasons. The 
contractor shall hand over at the time of completion of work the work in good order 
and conditions and in conformity in every respect with the requirements of the 
contract and instructions of the Nodal Officer or his nominee. 

 
5.28. GST REGISTRATION 

 
The GST Registration No. should be invariably mentioned in the bid tender quotation 
failing which bid/ tender quotation will be considered as non – responsive and be liable 
for discharge. 
 
 

5.29. GOODS & SERVICE (GST)CLAUSE 
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 The contractor shall quote the price exclusive of GST. 

The applicable GST shall be paid extra to the contractor after producing GST Invoice 
as per the certified Bill by the department as per Goods & Service Tax 2017. 
However, element of GST shall not consider for evaluation of bid. 

 
 5.29.1. TDS ON GST 

TDS provision under GST Acts, 2017 are in force from 01.10.2018 and accordingly 
TDS under GST Act will be deducted @ 2 % (1% CGST and 1 % SGST or 2 % IGST) 
from payment / credit give to contractor/ professional and other for work order / 
contract exceeding Rs. 2,50,000/- 

 
5.30. INCOME TAX DEDUCTIONS FROM BILLS 

Income Tax deduction @ prevalent rate and surcharge/GST as applicable on the 
payments to the contractor will be deducted from the bills as directed by the central 
board of director taxes, Ministry of finance, Government of India. 

 
5.31. During the execution of work, if dewatering is required the same is to be done by the 

contractor at his own cost and no claim on this account shall be entertained. 
 
5.32. Contractor shall provide office with new one laptop one printer and stationery in 

the help of DPA official for the period of contract. 
 

5.33.   SPECIAL CONDITION IN RESPECT OFCEMENT 

a) Ordinary Portland Cement of 53 grade complying with the requirements of IS 
12269 shall be used in all works.  The cement which has set or partially set shall 
not be used. The cement shall be used in the works only after approval of the 
engineer in charge.   

b) The contractor shall procure the cement confirming to relevant Indian Standard 
holding license to use ISI Certification mark for their product. 

c) For verification of such purchase all the bills of manufacturer / supplier / dealer 
will have to be furnished to the Nodal officer or his nominee 

d) Supply of cement shall be taken in 50 Kg bags bearing manufacture's name, him 
registered trade mark, date of manufacture, batch number and ISI marking. 

e) Every consignment of cement must have identification marks on packages 
indicating date of manufacture and grade and type of cement, cement brought 
to works shall not be more than 6 weeks old from the date of manufacture. 

f) Every delivery of cement shall be accompanied by a manufacturers test 
certificate confirming that the supplied cement conforms to relevant 
specifications. 

g) Nodal officer or his nominee shall be at his liberty to carry out testing of cement 
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at his discretion from Port laboratory /NABL Accredited Laboratory/ 
Government approved laboratory as per relevant before / during use. The 
contractor shall make all the necessary arrangements for the same and all the 
charges to be borne by the contractor. 

h) Each consignment shall be stored separately so that it can be readily identified 
and inspected. The arrangement of cement shall be such as to ensure the 
utilization of cement in the order of its arrival at the stores. 

i) In order to ensure due progress, the contractor shall at all times maintain on 
the site at least such stock of cement as the Engineer-in-charge may from time 
to time consider necessary. 

j) Cement in bulk shall be transported to the site in properly designed and 
approved bulk carriers. The contractor shall provide suitable unloading and 
storage facilities. The contractor shall submit full details of unloading, handling 
and storage facilities for the approval of the Engineer-in-charge before any 
cement in bulk is received by the Contractor. 

k) Cement brought to site and cement remaining unused shall not be removed 
from site without the permission of the Nodal officer or his nominee. 

l) In case concrete mixing is with Batching Plant, Nodal Officer may allow cement 
to be used in bags/ silos/ Bulk etc. 

i. The batching plant shall be capable of separately proportioning each type 
of material by weight. The batching and mixing shall be carried out 
preferably in a forced action central batching and mixing plant having 
necessary automatic controls to ensure accurate proportioning and 
mixing. Calibration of the batching and mixing plant shall be carried out at 
regular intervals, as per IS. 

m) The contractor shall also maintain a daily production record for that plant, 
including details of which mixes were supplied and which delivery dockets 
were dispatched. 

n) There should be a record of what materials were used for that day’s production 
including water and admixtures. 

o) Theproductionofconcreteateachplantshallbesystematicallycontrolled.Thisis to 
ensure that all the concrete supplied shall be in accordance with these 
requirements and with the specification. 

p) Contractor to make a quality manual and keep authenticated copy of all relevant 
Indian Standards. Work instructions, process control chart, applicable forms/ 
formats, shall be made and maintained. Contractor shall also follow all 
applicable regulations like environmental laws, weight and measured 
permanent etc. Records shall be maintained by the contractor to provide 
confirmation of the quality and quantity of concrete produced. 

q) The cement may be purchased from the reputed manufacturer like Ultra-tech, 
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ACC, Birla, Sanghi or equivalent after approval of Engineer-In-Charge. 
 

 
5.34.1  SPECIAL CONDITION IN RESPECT OF STEEL REINFORCEMENT 

 
a) ThecontractorshallprocurethesteelreinforcementconfirmingrelevantIndian 

standard of various diameters holding license to use ISI Certification for their 
product from Primary Manufacturer/ Supplier/ Dealer. In any circumstances, 
steel reinforcement produced by re-rolling mills shall not be allowed to use in 
the work. 

b) EverydeliveryofSteelreinforcementshallbeaccompaniedbyamanufacturer’s test 
certificate conforming that the supplied Steel reinforcement conforms to 
relevant specifications. 

c) The Reinforcement Bars shall be procured from primary producers like SAIL, 
VIAZAG, TATA, RINL. If the reinforcement bars of these manufactures are not 
available in market, the equivalent product may be allowed with prior approval 
of engineer in-charge. The structural steel shall also procured from SAIL, VIZAG, 
TATA ,RINL or equivalent. 

 
d) The reinforcement binding wire shall conform to IS : 280  "Mild Steel Wire for 

General Engineering Purpose", with size 1 mm or more. 
 

e) Each consignment of Reinforcement brought at site shall be accompanied by a 
Manufacturer's Batch test certificate. 

 
f) Reinforcement bars shall be stored on site on timber or concrete supports, 

suitable space and of sufficient height to keep steel clear of the ground. The 
reinforcement shall be stored separately size wise. 

 
g) The testing shall be carried out as per Approved Quality Assurance Plan. The 

cost of all above tests on Reinforcement shall be deemed to be included in the 
rates entered in the Bill of Quantities of related items of the work.  

h) Forverificationsofsuchpurchaseallthebillsofmanufacturer/supplier/dealer will 
have to be furnished to the Nodal officer or his nominee. 

i) The contractor shall have to procure the steel reinforcement of various 
sizes/diameters as per the working drawings, which shall be supplied only 
during execution of the work. No claims/disputes arising about details of steel 
reinforcement so provided shall been tertained. 

j) In case, if particular size(s) of steel reinforcement is not available with the 
approved manufacturers, the contractors shall have to intimate the Nodal 
officer or his nominee in writing along with documentary proof in this regard. 
Nodal officer or his nominee, at his discretion, may allow to use alternate 
diameter of reinforcement bars provided that no claims/disputes arising out in 
respect of payment for difference in rate of steel shall been tertained. 
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k) Nodal officer or his nominee shall be at liberty to carry out independent testing 
of steel reinforcement at his discretion from any of Government Approved 
laboratory as per relevant I.S. specifications before use. The contractor shall 
make all the necessary arrangements for same and all the charges to be borne 
by the contractor. 

l) The contractor shall procure the steel reinforcement bars of standard length as 
per relevant I.S. 

m) Steel reinforcement which remaining unused shall not be removed from site 
without the permission of the Nodal officer or his nominee. 

n) Payment for steel reinforcement shall be made on the basis of lengths of bars 
actually placed & measured in the work multiplied by the standard weight per 
unit length as given in the relevant IS code. The rates shall include for cutting & 
wastage, straightening, short & long length, & weight tolerance as per relevant 
IS codes & placing in position. Authorized laps, chair /separators, lifting hooks 
stiffening ring shall be measured and paid. 

 
 5.34.2    SPECIAL CONDITION IN RESPECT OF ASPHALT 
 

i) The bitumen and Tack coat brought by the contractor should be as per MoRTH and IRC 
specifications. Both the items should be tested as per MoRTH’s parameters before 
being put to use and the cost shall be borne by the contractor. 

ii) Bitumen grade VG-30 and Polymer modified bitumen (PMB-40) to be used in the work 
to be made from a National Oil Company or from JV of National Oil company wherein 
the test parameters stated in IRC are tested and met and the supplier should have 
adequate testing facility in India. In any case no Imported Emulsion Bitumen grade VG-
30 and Polymer modified bitumen (PMB-40) is allowed to be used in work.(Approved 
company for emulsion, Bitumen grade VG-30 and PMB-40 is BPCL / HPCL / IOCL / 
HINCOL) 

iii) For Verification of such purchase all the bills issued by manufacturer will have to be 
furnished to the Engineer-in-charge. 

iv) Asphalt shall be purchased by the contractor after only start of the work. 
v) Engineer in-charge shall be at liberty to carry out independent testing of asphalt from 

any of Government Approved laboratory as per relevant I.S. Specifications before use. 
The contractor shall make all the necessary arrangements for same and all the charges 
to be borne by the contractor. 

vi) Asphalt brought to site and Asphalt remaining unused shall not be removed from site 
without prior permission of the Engineer-in-charge. 

vii) Typical Properties of Polymer Modified Bitumen 
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5.34.  SETTING OUT 

 
The Contractor shall be responsible for the true and proper setting out of the 
"Works" and the correctness of the positions, levels, dimensions and alignment of 
all parts of the works and for the provision of all necessary instruments, appliances 
and labour in connection herewith. If at any time during the progress of the works 
any error shall appear or arise in the position levels, dimensions or alignment of any 
part of the works, the Contractor shall immediately notify the Nodal Officer or his 
nominee who will direct the Contractor in what way the work shall be carried out 
and the Contractor, on being required to do so by the Nodal Officer shall at his own 
expense rectify such error to the satisfaction of the Nodal Officer or his nominee at 
any stage of the work or the checking of any setting out or any line or level by the 
Nodal Officer or his nominee shall not in any way relieve the Contractor of his 
obligations under the contract. 

 
The Contractor shall carefully protect and preserve all benchmarks, site rails, pegs 
and other things used in setting out the works. 

 
5.35. PATENT RIGHTS & ROYALTIES 

 
The Contractor shall hold the Board, its officers, agents and employees absolved (or 
blameless) from liabilities of any other nature of kind on account of copyright or 
copyright composition, secret process, patented or unpatented inventions, article or 
appliances manufactured or used in the performance of this contract including their 
use by the Board unless otherwise specifically stipulated in this contract. 

 
5.36. WORKING HOURS 

 
Each Tendered shall submit with his tender a programmed for execution of the work. 
The contractor has to carried-out the work as per general working hours except for 
declared closed holidays by the Port. However, based on progress of work, if required, 



92  

round the clock work can be allowed after approval of Engineer-In-Charge.  
 

5.37. NOTICE OF ADDRESS 
 

The Contractor shall notify in writing to the Nodal Officer an address at 
Kandla/Gandhidham/Adipur/RoPax Terminal for the service on the Contractor any 
communication or any notice to be given to him under the Contract and any such 
notice/communication to the Contractor shall be deemed to be duly served if sent 
by registered post to or left at such address or if delivered to the agent or 
representative of the Contractor. Any notice/communication to the Contractors 
shall also be deemed to be duly served if sent by registered Post to or left at the 
principal place of business or if the Contractor be a company the registered office of 
the Contractor or at the contractors last known address. 

 
5.38. Concrete cover block with binding wire shall be used in all RCC works of standard 

size as directed by the Nodal Officer or his nominee c.c. cover block should be well 
cured for at least seven days before use- No stones or kapchi has to be used instead 
of cover blocks. 

 
5.39. The welding of structural member Reinforcement shall be done with the best 

standard of workmanship and strictly in conformity with the requirement laid down 
in the relevant I.S. code. 

 
5.40. It will be necessary for the contractor to provide insurance cover to his workers and 

his staff as per rules. 
 

5.41. Contractor's Responsibility    
 

The   information    given    hereunder   and provided elsewhere is given in good faith 
but the Contractor shall satisfy himself regarding all aspects of weather, wind, waves, 
tides, currents, geological, sub-seabed and other site conditions and no claim will be 
entertained on the plea that the information supplied by the Engineer-in-charge is 
erroneous or insufficient.  

 

All the works until handed over to the Nodal Officer or his nominee shall stand at the 
risk of the contractor who shall be responsible to make good at his own cost all the 
losses and damage caused by or due to fires, weather, tides or any other reasons. The 
contractor shall hand over at the time of completion of work the work in good order 
and conditions and in conformity in every respect with the requirements of the 
contract and instructions of the Nodal Officer or his nominee. 

 
 

5.42. Site 
 

Ro-Ro / Ro- Pax Terminals, Ghogha - Gujarat. 
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The proposed terminal is located on the West coast of the Gulf of Khambhat on the 
West coast of India. Ghogha is on the Western Coast of the Gulf of Khambhat almost 
opposite to Dahej. Terminal site is 20 Km South of Bhavnagar - District Head Quarter. 
Geographical Co-ordinates of the terminal is Latitude 21° 40.6’ N, Longitude 
72°17.1’E. 

 
5.43. PLANT 

The contractor shall be responsible for the supply, use and maintenance of all 
construction plant and equipment and he shall ensure that it is suitable for the 
work and is maintained in such a manner as to ensure its efficient working. The 
Nodal Officer or his nominee may direct that plant which is not efficient and is 
prejudicial to the quality of the work be removed from the site and replaced by 
plant to his satisfaction. 

 
5.44. QUALIFIED PERSONNEL 

Fully qualified and experienced concrete quality control Engineers shall be 
employed by the Contractor and shall be available on site at all times when 
important work is taking place. Operators for mechanical vibrators, mixers and 
foreman in charge of placing of concrete shall be fully trained and experienced in 
their classes of work. 

 
5.45. FAULTY WORK 

Faulty work due to any reason shall be demolished and re-constructed by the 
Contractor at his own cost. 

 
5.46. PROGRESS REPORTS 

Daily and weekly progress reports on concreting shall be submitted to the Nodal 
Officer in an approved Performa. 

 
5.47. WATCHING & LIGHTING 

 

The contractor shall in connection with the works, provide and maintain at his own 
expenses, all lights, guards, fencing and watching whether on shore or afloat when 
and where necessary or as required by the Nodal Officer or his nominee or by any 
Competent Statutory or other authority for preparation of works or for the safety 
and convenience of the public or others. 

5.48. ALLOTMENT OF SITE 
 

The Nodal Officer will, after the issue of written order to Contractor  to commence 
the work, give to the contractor possession of so much of the site as  in the opinion 
of the Nodal Officer may be required to enable the contractor to commence and 
proceed with the construction of the works in accordance with the Programme 
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submitted by the contractor and stated from time to time as the proceed, give to the 
Contractor possession of  such portions  of the site  as may, in the opinion of the Nodal 
Officer or his nominee, be required to enable the contractor to proceed  with the 
construction of  the works without interruption  if the work in accordance with the 
said Programme. Nodal Officer reserves the right to take back from the contractor 
the portions of “Site” which, in the Nodal Officer’s opinion, is considered unnecessary 
for the purpose of the “Works”. 

If the contractor suffers any delay from failure in accordance with the terms of 
this Clause, the Nodal Officer shall grant an extension of the time for completion of 
the work without financial repercussions on either side. 

 
5.49. ALLOTMENT OF WORK SITE 

1. SITE OF WORK. 

The allotment of the site is immediately hand over to contractor after the work 
order for the work is issued. The sites shall be hand over to contractor as per the 
availability  

Necessary permission for above said area shall be granted by the DPA in 
consultation of Engineer-in charge. No claim / disputes what-so-ever for any 
reason if site is not handing over for starting the work at time. If the contractor 
suffers any delay the Nodal Officer or his nominee may grant at his discretion an 
extension of time for completion of work. However, no claim / disputes etc. 
arising out of extension of time so granted shall been entertained. No claim 
regarding extra payment/ escalation shall be allowed on account of such 
Extension. Hence, the contractor while filling up their rates in the tender should 
consider the above aspects unfailingly. 

 
2. WORKING AREA 

Area for setting up batching plant, pre-cast yard, laboratory, office, storage of steel 
and cement, reinforcement yard, stacking of query materials etc. shall be provided if 
available with DPA. The area to be used with due care that no damage to be done to 
the existing structure. If any damage is done the contractor shall repair the portion 
in its original shape at his own cost. 

Necessary permission for above said area shall be granted by the of DPA in 
consultation of Engineer-in charge/C.E. Contractor has to make suitable platforms 
for stacking of materials and setting up of equipment. The necessary barricading, 
lights, sign boards and flags etc., wherever necessary has to be provided by the 
contractor. 

 
 

3. HUTMENT AREA FOR LABOURS 

Area for temporary hutments, canteens, crèche, etc. for labour shall be allotted 
outside Cargo Jetty area/ nearby terminal area, free of cost. However, if any 
leveling/dressing as well as filling required in the said area, contractor has to 
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carried-out the same at his own cost. The necessary barricading, lights, sign boards 
and flags etc., wherever necessary has to be provided by the contractor. 

 
5.50. PROGRESS PHOTOGRAPHS 

 

The contractor at his own cost shall supply to the Nodal Officer or his nominee two 
copies of color photographs of works in progress as directed by the Nodal Officer or 
his nominee from time to time. The negatives of the photographs shall become the 
property of the Port AUTHORITY. The photographs shall be half plate size. The 
photographs shall be mounted in albums and shall be suitably inscribed. Two albums 
shall be handed over to the Nodal Officer or his nominee. No prints of the negatives 
may be supplied to any person or persons without the permission of the Nodal 
Officer or his nominee. 

 
5.51. AMENDMENTS 

 

The Board may, from time to time, add to or amend the regulation and on any 
question regarding the application, interpretation or effect of these regulation the 
decision of the Chief Labour Commissioner or Deputy Chief Labour commissioner of 
the Government of India or any other person authorized by the Board in that behalf 
shall be final. 

 
5.52. INFLAMMABLE STORES 

 

The contractor is to comply with all local regulation in respect of sage storage of all 
inflammable stores, explosive or other materials involving risk to third parties and 
is to take all precautions required in the transport and use of such materials. The 
contractor is to submit to the Nodal Officer or his nominee for approval all drawings 
and documents required for the sanctioning of storage sheds or other 
accommodation and is to build all such storage to the proper requirement at his cost. 

 
5.53. FIRE HAZARDS 

The contractor shall be required to comply with the petroleum act 1934 and 
petroleum rules 1976 during progress of the construction work. Fire watch services 
as required shall be given free of cost but arrangement from Marine / Concerned 
Department shall have to be made by the Contractor. 

 

5.54. Barricading, including proper lighting arrangement in the night at the required 
places shall have to be provided by the contractor at his own cost, including 
necessary arrangements for proper movement of traffic by carefully maintained 
approaches and road diversions with suitable sign boards for indications of road 
signs etc. as directed by the Engineer-in-Charge. 

 
5.55. All the grass, shrubs, plants and foreign matter etc. in the alignment of the site and 
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within the site of work shall have to be cleared, if required without any extra cost. 
5.56. The Engineer-in-charge may delete any number of items included in his tender 

(contract) without assigning any reasons and without any financially ability. 
5.57. All the tools, plants, scaffolding, ladder etc. and other machinery etc. required 

temporary for the purpose of execution of work will have to be arranged by the 
contractor at his own cost, and storing of such tools, plants etc. will have to be made 
by him. 

5.58. Unless otherwise specifically mentioned the rates quoted for all items includes for all 
lead and lift and no extra claims shall be entertained on this account. 

5.59. The contractor shall have to obtain quarry permits from the office of the Geologist, 
Department of Geology and Mines, Bhuj-Kutch/Bhavnagar/nearby district before 
quarrying any secondary materials like Quarry spall, crushed metal, sand, earth, 
murrum, rubble etc. 

5.60. Nothing extra shall be paid for change of quarry against lead etc. 
5.61. Contractor has to execute the work without disturbing the operation Contractor has 

to take proper safety precautions and hot permissions for the activities such as 
welding, gas cutting etc., from the competent authorities/bodies before execution of 
work. 

5.62. SPECIFICATIONS FOR RESTORATIVE REPAIRS 

The specifications provided under this clause are applicable for all the items of the 
work to be executed under this tender where the nature of work calls for the same 
even if the same is not specifically mentioned in the specifications of the 
respective items. 

 
5.62.1 Specifications for various items of Schedule of Quantities & Rates – 

Notes – 
(i) The headings/ title shown against the various sub-clauses of this clause are the brief 

/ indicative description of items of Schedule of Quantities and Rates and shall be read 
as complete item for the purpose of heading of the respective sub-clause and the 
specification provided under the sub-clause shall be accordingly used for execution 
of the item.  

(ii) The specifications shall be followed for the respective item of work but the same shall 
not be treated as limiting one for complete execution of the item. 

(iii) Whenever the specifications for any material, workmanship, etc. is not provided in 
the relevant item, then specifications to be adopted for the same shall be as per 
following order (a) manufacture’s specifications (b) specifications covered 
elsewhere in “Specifications” of the tender (c) Relevant IS Code. 

(iv) All Manufactured materials shall be received at site in factory sealed containers with 
labels legible and intact. 

 
5.63. Action where no Specifications are specified in the case of any class of work for 

which there are no such specifications, such work shall be carried out in 
accordance with the Bureau of Indian Standards Specifications. In case there is 
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no such specification in Bureau of Indian Standards, the work shall be carried out 
as per manufacturer ‘s specifications. In case there are no such specifications as 
required above, the work shall be carried out in all respects in accordance with 
the instructions and requirements of the Engineer or his nominee. 

 
5.64. DEFECT -:  

 
 The defect liability period for the work is One year (Twelve months) from the 

certified date of completion of work considered.  

 Contractor is responsible for rectification of the defects of the Road and other 
relevant items carried out in work, during defect liability period and no any payment 
for that will be made to contractor for that, in defect liability period. 

 The contractor shall be responsible to make good and remedy at his own expenses 
any defect which may be develop or may be noticed before the period mentioned 
hereunder from the certified date of completion. The Engineer in charge shall give 
the contractor a notice in writing above the defects and the contractor shall make 
good the same within 15 days of receipt of the notice. In the case of failure on the 
part of the contractor, the Engineer in charge may rectify or remove or re-execute 
the work at the risk and cost of contractor. The Engineer in charge shall entitle to 
appropriate the whole or any part of the amount of S.D. towards the expenses if any, 
incurred by him in rectification, removal or re execution. The contractor shall 
immediately recoup the amount so spent, that any time the S.D. shall be maintained 
as per the relevant clause of the contract. If the contractor fails to recoup the amount 
of performance security deposit, then Engineer in charge shall be entitled to recover 
the amount spent over the amount of performance security deposit. 

 It contractor fail to attend the defect if any, within 15 days of written notice served 
by the Engineer in charge, during defect liability period, the security deposit of 5 % 
will be forfeited and defect will be rectified on risk and cost of contractor.       

 
5.65. All the labour acts, rules and regulations in force from time to time are to be followed 

by the contractor and the contractor has to obtain license/ Registration from the 
Assistant Labour Commissioner (C), as per rules, during the course of execution of 
work. 

 
5.66. The prospective bidders may raise quarry relating to bidding conditions, bidding 

process, and / or rejection of bid. The reason for rejecting the tender or non-issue a 
tender to prospective bidder will be disclosed where written enquires are made by 
the concerned bidder. 

 
5.67. Filling Work 

 
5.67.1 The work to be performed under the scope of this specification shall broadly 
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include.:- 
 

Filling the area with quarry spall with settlement of ground. Some indications of 
nature and extent of the works have been given on the drawings and those are 
preliminary only. Complete nature and extent of the works will be furnished to the 
Contractor progressively during the execution of the work. Quantities indicated in 
the Schedule of Items are tentative and are subject to change. All items of work shall 
be executed in accordance with the relevant specification annexed thereto and the 
provisions of the contract. 
 
 

5.67.2 The layout and levels of all structures etc. shall be made by the Contractor at his own 
cost from the nearby existing structures/facilities and bench mark reference pillar, 
as directed by the Engineer-in-Charge. He shall give all help with instruments, 
materials, and men to the engineer-in-Charge for checking the detailed layout and 
correctness of the layout and level. The approval of the Engineer-in-Charge shall not 
be deemed to imply any warranty and shall not relieve the contractor of his sole 
responsibility in carrying out the work correctly. 

 
5.67.3 All materials to be used in the works (i.e. Road work/filling) shall be subjected to 

inspection and test. Samples of all materials, proposed to be used, in the permanent 
works shall be submitted to the Engineer-in-Charge for approval before those are 
brought to site. Samples required for approval and testing must be supplied allowing 
sufficient time for testing and approval, due allowance being made for the fact that if 
the first samples are rejected further samples shall be required. Delay in the 
execution of work due to late submission of samples will not be acceptable as-a 
reason for delay in the completion of the works. Materials shall be tested before 
dispatching to the site, where possible. Materials shall also be tested on the site and 
those may be rejected if found not suitable or not in accordance with the 
specifications notwithstanding the results of tests at the contractor's work or 
elsewhere or of test certificates or of any approval given earlier. 

 
5.67.4 Nothing extra shall be paid for change of quarry against lead etc. 

 
5.67.5 No claim what so ever extra use of quarry spall/metal due to settlement or slippage 

of original ground etc. shall be considered. This aspect may be kept in the mind 
before filling the rates. 

 
5.67.6 During the execution of works dewatering manually or by pumping is to be done by 

the contractor at his own cost, if found necessary and no claim on this account shall 
be entertained.  

 
5.67.7 The contractor shall arrange to supply periodically samples of Granular material, 

aggregates required for FILLING WORK etc. to the Port Laboratory/NABL Accredited 



99  

Laboratory/Govt. approved lab for testing as per relevant I.S. and as per MOST 
specifications. However, all the materials shall be arranged by the contractor free of 
cost for testing, testing charges will be borne by the contractor for testing of 
materials in Port Laboratory/Govt. approved lab. 

 
5.67.8 The contractor shall carry out the work maintaining proper camber, slope and 

gradient to the road, plot or berm as directed by the Engineer-in- charge. 
 

5.67.9 If deemed fit by Engineer-in-charge the contractor shall be not allowed to use settled 
seawater only for watering of layers of G.S.B/quarry spall 

 
5.67.10 As per site condition the approach etc. will be required which the contractor shall 

provide & maintain at his own cost. Contractor shall consider these aspects while 
quoting the rates in tender. Nothing extra will be paid for the same. 

 
5.68. Providing, laying and spreading and compacting graded stone aggregate to 

WET MIX MACADAM -----etc., complete. 
 

5.68.1 SCOPE: 
 

This work consisting of laying and compacting clean, black stone crushed graded 
aggregate and granular material, premixed with water to a dense mass on a prepared 
sub grade/ sub base / base or existing pavement/ side shoulders as the case may be 
in accordance with the requirement of these specifications. The material shall be laid 
in layers as necessary to lines, grades and cross section shown on the approved 
drawings or as directed by the Engineer in charge. 
 The thickness of single compacted Wet Mix Macadam layer shall not be more than 
150 mm thickness. 

5.68.2 MATERIALS: 
 (I) Aggregates  

 Physical requirements: Coarse aggregate shall be machine crushed black stone 
aggregates. The aggregates shall confirm to the physical requirement as of Table               
No -1 

          TABLE NO -1: PHYSICAL REQUIREMENTS OF COARSE AGGREGATES FOR WET          
MIX MACADAM FOR SUB BASE / BASE COURSES. 

 
 
 
 
 

TEST TEST METHOD IS CODE REQUIREMENT 
01 Los Angeles Abrasion 

value or  
IS 2386 (Part- 4) 
IS 2386(Part- 4) 

40 % Maximum 
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Agg. Impact value Or  
IS- 5640 

 
30 % Maximum 

02 Combined Flakiness and 
Elongation indices (Total ) 

IS 2386 
(Part- 1 ) 

30 % Maximum 

 
 Aggregates may satisfy requirement of either of the two tests: 
 To determine this combined proportion, the flaky stone from a representative 

sample should first be separated out.  The flakiness index is weight of flaky stone 
metal divided by weight of sample. Only the elongated particles be separated out 
form remaining (non- flaky) stone metal. Elongation index is weigh of elongated 
particles divided by total non- flaky particles. The value of flakiness index and 
elongation index so found are added up. 
If the water absorption value of the coarse aggregate is greater than 2 present, the 
soundness test shall be carried out on the material delivered to site as per IS- 2386 
(Part- 5) 
 (ii) Grading requirement: The aggregate shall confirm to the grading given in 
table No- 2 

 
Table No- 2: GRADDDING REQUIREMENT OF AGGREGATE FOR WET MIX MACADAM 

IS Sieve     Percentage by weight passing the IS sieve 
Designation 
53.0 mm                          100 % 

45.0 mm              95-100 % 

26.5 mm        --- 

22.4 mm              60- 80 % 

11.2mm              40 – 60 % 

4.75mm             25 - 40 % 

2.36mm                          15 – 30 % 

600 microns                                        8 – 22 % 

75 microns              0 – 8 % 

 
The nominal size of aggregate to be used in a given test would depend on availability. 
Materials finer than 425 microns shall have plasticity index (PI) not exceeding 6. 

 
 

5.68.3 Construction operation 
 

(I) Preparation of mix : - Wet mix macadam shall be prepared in an approved mixing 
plant of suitable capacity having provision for controlled addition of water and 
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forced/  positive mixing arrangements like pug mill or pan type mixer of concrete 
batching plant.  For small quantity of work, the Engineer in charge may permit the 
mixing to be done in concrete mixers. 

 
 Optimum moisture for mixing shall be determined in accordance with IS- 2720  
(Part- 8) After replacing the aggregate fraction retained on 22.4 mm sieve with 
materials of 4.75 mm to 22.4 mm size. While adding water, due allowance should be 
made for evaporation losses. However, at the time of compaction, water in the wet 
mix should not vary from the optimum value by more than agreed limits 0.50 % . The 
mixed material should be uniformly wet and no segregation should be permitted. 

 
(II) Spreading of mix: Immediately after mixing, the aggregates shall be spread 
uniformly and evenly upon the prepared sub- grade/ sub- base/ base in required 
quantities by paver finisher or motor grader (mechanical) as directed by the 
Engineer in charge. 

 
The surface of the aggregate shall be carefully checked with templates and all high or 
low spots remedied by removing or adding aggregate as may be required. The layer 
may be tested by depth blocks during construction. No segregation of larger and fine 
particle should be allowed. The aggregates spread should be of uniform gradation 
with no pockets of the materials. 

 
( III )Compaction : After the mix has been laid to the required thickness, grade and 
cross fall / camber . The same shall be uniformly compacted, to the full depth with 
the vibratory roller of approved type. The speed of the roller shall not exceed 5 km/ 
hr.  

  
 Rolling shall commence from the lower edge and progress gradually towards the 
upper edge, uniformly overlapping each preceding track by at least 1/3rd with until 
the entire surface has been rolled. Alternate trips of the roller shall be terminated in 
stops at least 1.00 m away from any preceding stop. 

 
 Rolling should not be done when the sub-grade is soft or yielding or when it causes 
a wave like motion in the sub base/ base course sub grade. If irregularities developed 
during rolling which exceed 12 mm when tested with a 3-meter straight edge, the 
surface should be loosened and premixed material added or removed as required 
before rolling again so as to achieve uniform surface confirming to the desired grade 
and cross fall. In no case should the use of unmixed material be permitted to make 
up the depressions. 
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 Rolling shall be continued till the density achieved is at least 98 % of the maximum 
dry density for the materials as determined by the method outline in IS -2720 (Part 
-8 ) 

   
 After completion, the surface of any finished layer shall be well closed, free from 
movement under compaction equipment or any compaction plants, ridges, cracks 
and loose materials. All loose, segregated or otherwise defective area shall be made 
good to the full thickness of the layer and re compacted. 

 
(IV) Setting and Drying: After final compaction of wet mix macadam course, the road shall 

be allowed to dry for 24 Hours. 
 
 
 

5.68.4 Opening to traffic: 
 

 Preferable no vehicular traffic of any kind should be allowed on the finished wet mix 
macadam surface till it has dried and the wearing course laid. In exceptional cases 
construction traffic may be allowed with approval of Engineer for short duration 
once the course is completely dried provided vehicles mover over the full width 
avoiding any roughing or uneven compaction. 

 
5.68.5 Rectification of surface Irregularity. 

Where the surface irregularity of the wet mix macadam course exceeds the 
permissible tolerances or where the course is otherwise defective due to sub base 
soil getting mixed with the aggregates, the full thickness of the layer shall be rectified 
over the full affected area, re-shaped with added premixed material or removed and 
replaced with fresh premixed materials as applicable and re-compacted in 
accordance with MOST specifications fourth revision. The area treated in the 
aforesaid manner shall not be less than 5 m long and 2 m wide. In no case shall 
depressions be filled up with unmixed and ungraded materials or fines. 

 
5.68.6 Surface finish and quality control of work 

 
(a) Surface evenness: The surface finish of construction shall conform to the 
requirements of Clause 902 of MOST. 
(b) Quality Control: Control on the quality of materials and works shall be                                       
exercised by the Engineer in accordance with section 900 of MOST. 
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5.68.7 Arrangement for Traffic: During the period of construction, arrangement of traffic 
shall be done as directed by Engineer in charge. 

 

5.68.8 Measurements for payment 
Wet mix macadam shall be measured as finished work in position in cubic meters as 
per book of specification for road and bridges work (fourth revision). 

 
5.69. TACK COAT  

  
5.69.1 Scope; The work shall consist of application of a single coat of low viscosity liquid 

bituminous material to an existing road surface preparatory to the superimposition 
of bituminous mix. When specified in the contract or instructed by the Engineer in 
charge. 

 
5.69.2 Materials: 

 
Binder: The binder used for tack coat shall be bituminous emulsion complying with 
IS 8887 of a type and grade as specified in the contract as directed by the Engineer 
in charge. 

  
5.69.3 Construction operation: 

 
i. Equipment: The tack coat distributor shall be a self-propelled or toweled bitumen 

pressure sprayer, equipped for spraying the material uniformly as specified rate. 
ii. Preparation of the Base: The surface on which the tack coat is to be applied shall be 

cleaned and free from dust, and any extraneous material before the application of the 
binder. Immediately before the application of Tack Coat, the surface shall be swept 
clean with a mechanical brome, and high pressure air jet, or by other means as 
directed by Engineer. 

iii. Application of Binder: The application of tack coat shall be at the rate specified in 
the Contract, and shall be applied uniformly. Bitumen at 4 Kg/10 Sq.m. is to be 
applied on the WMM surface treated with Primer. 

 
The normal range of spraying temperature for a bituminous emulsion shall be 20oC-
70oC and for a cutback 50oC-80oC if RC-70/MC is used. Where geosynthetic is 
proposed for use, the provision of clause 703.3.2 and 703.4.4. apply. The method of 
application of tack coat will depend on the type of equipment to be used, size of 
nozzles, pressure at the spray bar, and speed of forward movement. The contractor 
shall demonstrate at a spraying trial, that the equipment and method to be used is 
capable of producing a uniform spray, within tolerance specified. 
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Where the material to receive an overlay is a freshly laid bituminous layer that has 
not been subjected to traffic or contaminated by dust, a tack coat is not mandatory 
where the overlay is completed within two days. 

 
5.69.4 Curing of Tack Coat: - 

The Tack Coat shall be left to cure until all the volatiles have evaporated before any 
subsequent construction is started. No plant or vehicles shall be allowed on the Tack 
Coat other than those essential for the construction. 

5.69.5 Quality Control work: - 
Control on the quality of materials and works shall be exercised by the Engineer in 
accordance with Section 900. 

 
 
 

5.69.6 Arrangement for Traffic: - 
During the period of construction, arrangement of traffic shall be done as directed by 
Engineer in Charge. 
 

5.69.7 Measurement of Payment: - 
Tack coat shall be measured in terms of surface area of application in square meters. 
 

5.70. Providing & laying Dense Bituminous Macadam etc. complete.  
 

5.70.1 Scope; This work shall consist of construction of layers of 50mm thick 
(compacted) on a previously prepared base/sub base 

 
5.70.2 Materials 

 
i. Bitumen:  

The bitumen (binder) shall be straight run bitumen (60/70) or VG-30 of penetration 
grade as per Indian Standard Specifications for “Paving Bitumen” IS: 73.  
 

ii. Coarse Aggregates   
The coarse aggregates shall consist of crushed stone, crushed gravel/single or other 
stones. They shall be clean, strong, durable, of cubical shape and free from 
disintegrated pieces, organic or other deleterious matter and adherent coating. The 
aggregates shall preferably be hydrophobic and of low porosity. If hydrophilic 
aggregates are to be used, the bitumen shall be treated with anti-stripping agents of 
approved quality in suitable doses. The aggregates shall satisfy the physical 
requirement of set for the in Table given below. 

 
If crushed gravel/shingle is used, not less than 90 percent by weight of the 
gravel/shingle pieces retained on 4.75mm sieve shall have at least two fractured 
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faces. The portion of the total aggregate passing 4.75mm sieve shall have a sand 
equivalent value of not less than 50 when tested in accordance with the requirement 
of IS:2720 (Part-37). 

 
PHYSICAL REQUIREMENTS OF AGGREGATES FOR DENSE BITUMINOUS MACADAM 

 
*Aggregates may satisfy requirements of test mentioned above. 

 

iii. Fine Aggregate: 
 
Fine aggregates shall be the fraction passing 2.36mm sieve and retained on 75-
micron sieve, consisting of crusher-run screening, gravel sand or a mixture of both. 
These shall be clean, hard, durable, uncoated, dry and free from any injurious, soft or 
flaky pieces and organic or other deleterious substances. 
Aggregate gradations: 
 The combined coarse and fine aggregates shall produce a mixture to conform to the 
grading set forth in Table below. 

 
Table Aggregates Gradation for Dense Bituminous Macadam 

IS Sieve Designation Per cent passing the sieve by weight 
37.5mm 100 
26.5mm 90-100 
19 mm 71-95 
13.2mm 56-80 
4.75mm 38-54 
2.36mm 28-42 
300 micron 7-21 
75 micron 2-8 

Sr. No. Test Test method Requirement 

1. Los angles Abrasion valve* IS-2386(Part-4) 35% maximum 

2. Aggregate Impact Valve*  IS-2386(Part-4) 30% maximum 

3. Flakiness and Elongation 
Indices(Total) 

IS-2386(Part-1) 30% maximum 

4. Coating & Stripping of Bitumen 
Aggregate Mixture 

AASHTO T 182 Minimum 
retained  
Coating 95% 

5. 
I) 
II) 

Soundness: 
Loss with sodium sulphate 
Loss with Magnesium sulphate. 

IS-2386(Part-5) 
5 cycles 
5 cycles 

 
12% maximum  
18% maximum 

6. Water absorption IS:2386(Part-3) 2% maximum 
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 The aggregate mix, as used in work, shall not vary from the low limit on one sieve to 
the high limit on the adjacent sieve but shall be well graded. 

 
iv.  Mix Design 

 
  1. Requirement for the mix: 

Apart from conformity with grading and quality requirements of individual 
ingredients, the mix shall meet the requirements set out in the table given below: 

 
 
 
 
 

REQUIREMENTS FOR DENSE BITUMINIOUS MACADAM   
 

  
 
 
 
 
 
 
 
 
 

 
2 Job Mix Formula: Binder Content for DBM for premixing shall be 5% by weight of 
total mix. The Contractor shall get the job mix formula for the mix derived at Port 
Laboratory/NABL Accredited Laboratory/Govt. approved lab before starting the 
work. For which sample of all ingredients of the mix shall be furnished by the 
contractor as required. The mix design shall be worked out based on a correct and 
truly representative sample of the material that will actually be used in the specific 
work. 

 
3 Permissible variations from the job mix formula: The Contractor shall have the 
responsibility for ensuring proper proportioning of materials in accordance with the 
approved job mix formula and producing a uniform mix. The permissible variations 
of individual percentages of various ingredients in the actual mix from the job mix 
formula may be within the limits as specified in Table given below. These variations 
are intended to apply to individual specimens taken for quality control tests  

 
5.70.3 Construction Operations  

  

Sr. 
No. 

Description Requirements 

1 Minimum stability  9-0  
2 Minimum flow (mm) 2 
3 Per cent air voids  3-6 
4 minimum voids in mineral aggregate (VMA) 10-12 percent  
5 Per cent voids in mineral aggregates filled by 

bitumen (VFB) 
65-75 

6 Binder content, percent by weight of total mix  5 % 
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i. Weather and seasonal limitations: DBM shall not be take up during rainy or foggy 
weather or when the base course is damp or wet, or during dust storm or when the 
atmospheric temperature in shade is 10-degree C or less. 

ii. Preparation of the base: The base on which Dense Bituminous Macadam is to be 
laid shall be prepared, shaped and conditioned to the specified levels, lines, grades 
and cross Section as directed by the Engineer. 

 
The surface shall be thoroughly swept clean free from dust and foreign matter using 
mechanical broom and dust removed by mechanical means or blown off by 
compressed air shall be used. In portion where mechanical means cannot reach other 
approved methods shall be used.  

 
iii.  Tack coat: A tack coat shall be applied as per description of item. 

 
iv. Preparation of mix:  

(A) General: Dense Bituminous macadam mix shall be prepared in a drum mix plant 
of adequate capacity and capable of yielding a mix of proper and uniform quality mix 
shall be used for preparing the mix. 

 
The plant shall be having uniform quality mix shall be used for preparing the mix. 
The Plant shall be having coordinate set of essential units such as dryer for heating 
the aggregates device for feeding by weight of volume, the required quantities of 
aggregates for binder heating and control unit for metering out the correct quantity 
of heater binder capable of producing a homogenous mix with uniform coating of all 
particles of mineral aggregates with binder. For details relating the drum mix plant 
the technical requirements of drum mix plant given at and may be required. 

(B) TEMPERATURE 

i. The temperature of the binder at the time of mixing at plant shall be in the range of 
150 degrees to 177 degree 
And that of the aggregate in the range of 155 degrees to 163 degrees, provided that 
the difference in the temperature between the binder and the aggregate at no time 
exceeds 14 degrees centigrade. 

ii. Mixing shall be through to endure that the homogenous mixture is obtained in which 
all the particles of the mineral aggregate are coated uniformly and the discharge 
temperature of the mix shall be between 130 degrees centigrade to 160 degrees 
centigrade at plant. 

iii. The Mix shall be transported from the mixing plant to the point of use in suitable 
tipper vehicles. The vehicles employed for the transport shall be cleaned and be 
covered in transit if required and directed by Engineer In charge 

iv.  
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v. . Any tipper causing the excessive segregation of materials by its spring suspension 
or other contributing factors or that which shows undue delay shall be removed from 
the work until such condition are corrected. 

 
Description of ingredients   
Permissible variation by weight of total mix in percentage.  Plus/minus 8 
Aggregate passing 19mm sieve and largest sieve                    Plus/minus 7 
Aggregate passing 13.2mm sieve                      Plus/minus 6 
Aggregate passing 4.75mm sieve                      Plus/minus 5 
Aggregate passing 2.36mm sieve                      Plus /minus 4 
Aggregate passing 300micron sieve                     Plus/minus 2 
Aggregate passing 75-micron sieve                      Plus/minus 0.3 
Binder Content Mixing Temperature                     Plus/minus 10 C 

 

v. Spreading:  
 

The mix transported from the drum mix plant to the site shall be spread immediately 
by means of self-propelled mechanical paver with suitable screeds capable of 
spreading, tamping, and finishing the mix true to the specified lines, grades and 
cross-sections. The temperature of the mix at the time of laying shall be in the range 
of 120 degrees centigrade to 160 degrees centigrade. 
Mix with a temperature less than 120 degrees centigrade shall not be put in to paver 
spreader Longitudinal joints and edges shall be constructed true to the delineating 
line parallel to the center line of the road. Longitudinal and transverse joints shall be 
offset by at least 250mm from those in the binder lower courses and the joint of the 
top-most layer shall not be allowed to fall within the wheel path. All transverse joints 
shall be cut vertically to the full thickness of the previously laid mix with asphalt 
cutter/pavement breaker and surface painted with hot bitumen before placing fresh 
material. Longitudinal joints shall be preferably hot joints. Cold longitudinal joints 
shall be properly heated with joint heater to attain a suitable temperature of about 
80-degree C before laying of adjacent material. 

 
vi. Rolling and Compaction: 

After the spreading of the mix by paver it shall be thoroughly compacted by rolling 
immediately with a set of vibratory rollers moving at the speed of not more than 5 
km per hour immediately following close to the paver. Generally, the initial or break 
down rolling shall be done with 80 to 100 Kn static weight smooth wheeled roller. 
The intermediate rolling shall be done with 80 to 100 kn static weight vibratory 
roller. The finish rolling shall be done with 60 to 80 KN weight smooth wheeled 
tandem roller. All the compaction operation i.e., Break down rolling can be 
accomplished by using vibratory tandem roller of 80 to 100 kN static weight. During 
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initial breakdown rolling and finishing rolling, no vibratory compaction shall be 
restored to. The exact pattern of rolling shall be established after trial compaction as 
approved by Engineer. Any displacement occurring as a result of reversing of the 
direction of roller or from any other causes shall be corrected at once as specified 
and/or removed and made good. The roller shall not be permitted to stand on 
pavement which is not been fully compacted and where temperature is still more 
than 70 degree C. Necessary precautions shall be taken to prevent dropping of oil, 
grease, petrol or other foreign matter on the pavement either when the roller are 
operating or standing. 

 
The wheels of roller shall be kept moist to prevent the mix from adhering to them. 
But in no case shall fuel/ lubrication oil be used for this purpose nor excessive water 
poured on wheels. Rolling shall commence longitudinally from edges and proceed 
toward the center except that on super elevated in unidirectional camber portions, it 
shall progress from the lower to upper edge parallel to centerline of the road 
pavement. The roller shall proceed of the fresh material with rear or fixed wheel 
leading so as to minimize the pushing of the mix and each pass of the roller shall 
overlap the preceding one by half the width of the rear wheel. 
 
Rolling shall be continued till the density achieved is at least 98 percent of that of 
laboratory Marshal specimen and all roller marks are eliminated. Skin patching an 
area that has been rolled will not be permitted. Rolling operation shall be completed 
in all respects before the temperature of the mix falls below 100-degree C. 

 
5.70.4 Opening to traffic: 

 
Traffic may be allowed after completion of final rolling when the mix has cooled 
down to the surrounding temperature. The Dense Bituminous Macadam shall be 
provided with an appropriate wearing course as early as possible prior to regular 
opening the normal traffic and/or impending rain. 

 
5.70.5  Surface finish and Quality control of work         

 
The surface finish of construction shall conform to the requirements of MOST 
specifications Book.  

 
5.70.6 Arrangements of Traffic 

 
During the period of construction, arrangement of traffic shall be done as directed by 
Engineer in charge. 

 

5.70.7 Measurements for payment 
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The payment shall be made on tonnage basis of the weight of mix of aggregate and 
bitumen for this purpose the contractor shall have to install a weigh bridge of 
suitable capacity as required by the Engineer in charge for the purpose of weighment 
of dumpers at suitable place at his own cost. Weight of each and every empty dumper 
and weight of each and every loaded dumper for each trip will be taken and recorded 
in bound and numbered register on plant site and on site of work before put in to 
use. Weigh bridge installed by the contractor will be periodically got calibrated and 
verified from weigh and measure authority. If there will be difference lesser weight 
will be paid to the contractor which will also apply while weighing of dumpers of 
private/KPT weigh bridge during cross checking of empty and loaded weight, during 
changing the usual adopted directed of dumper on Weigh Bridge at plant, etc. 
 
Weight of mixed materials will be done in presence of responsible person, not less 
than the rank of sub-Engineer/Junior Engineer (Civil) OF THE Kandla Port Trust. 
Record of each dumper will be maintained separately in bound and numbered 
register will be maintained by the departmental representatives and signed by the 
contractor or his representative and proper gate system shall be established for the 
vehicles/dumpers coming to the plant site and outgoing from the plant site as well 
as coming at work site and outgoing from the work site. The location of KM and meter 
in which individual dumpers are unloaded is to be recorded carefully at site of work. 
 
In case of asphalt base coat of thickness 50mm ans above, the initial level before 
commencement and final level after completion of the work may be taken, for 
working out the average thickness of pavement laid, also the actual area of work done 
will be measured and the quantity of the work actually done shall be computed in 
cubical content basis. Theoretical tonnage of the mix shall then be worked out on the 
basis of designed density, for broad cross check on actual tonnage of total mix used 
in the work. The cross profile may be taken at closed length up to 3.00m length. The 
decision of Engineer-in-charge is binding in such case.  

  
5.71. Providing and laying Bituminous Concrete. (BC)  

 
5.71.1  Scope; This work shall consist of construction in a single course of 40mm thick 

(compacted) bituminous concrete on previously prepared bituminous bound 
surface. 

 

5.71.2  Materials 
 

i.  Bitumen: Bitumen shall be paving bitumen of suitable penetration grade of PMB-40 
grade. 
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ii. Course Aggregates: Coarse aggregate shall be crushed material retained on 2.36mm 

sieve and shall be crushed stone. It shall be clean, strong, durable, of fairly cubical 
shape. 

 
iii. Fine aggregate: Fine aggregate shall be fraction passing 2.36mm sieve and retained 

on 75 Micron sieve consisting of crusher run screening. It shall be clean, hard, 
durable, uncoated, dry and free from injurious, soft or flaky pieces and organic or 
other deleterious substances. 

iv. Filler: stone dust shall be used as a filler. It shall be graded within the limit indicated 
in table 500-9 of MOST specification (fourth revision). 

 
v. Aggregate gradations for Bituminous Concrete: The combined coarse and fine 

aggregate and filler when used shall produce a mixture to confirm to the grading set 
forth in table. 

  Aggregates Gradation for Bituminous Concrete 
IS Sieve Designation Per cent passing the sieve by weight 
19mm 100 
13.2mm 79-100 
9.5mm 70-88 
4.75mm 53-71 
2.36mm 42-58 
1.18mm 34-48 
600 micron 26-38 
300 micron 18-28 
150 micron 12-20 
75 micron 4-10 

 
The aggregate mix as used in work shall not vary from the lower limit on one sieve 
to the high limit on adjacent sieve but shall be well graded. 
 

5.71.3 Mix Design 
 

i. Requirement of mix: Apart from conformity with the gradity and quality 
requirements of individual ingredients, the mix shall meet the requirements set out 
as per specifications for road and bridges work (fourth revision)  
 

ii. Job mix formula: The binder content for Bituminous Concrete mix for premixing 
shall be 5.5% by weight of total mix. Remaining as per item no. of DBM. 
 

iii. Permissible variations from the job mix formula: As per item no. 9 of DBM and 
MOST specification for road and bridges work (fourth revision). 
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5.71.4 Construction Operations Methods: 
 

i. Weather and seasonal limitations: The work of laying shall not be take up during 
rainy or foggy weather or when the base course is damp or wet, or during dust storm 
or when the atmospheric temperature in shade is 10-degree C or less. 
 

ii. Preparation of the base: As per item no. 6 of DBM and MOST specification for road 
and bridges work (fourth revision). 

  
5.71.5 MIXING AND TRANSPORTATION OF THE MIXTURE: 

As per item no. 6 of DBM and MOST specification for road and bridges work (fourth 
revision). 

 

5.71.6 Spreading: As per item no. 6 of DBM and MOST specification for road and bridges 
work (fourth revision). 

 
5.71.7 Rolling: As per item no. 6 of DBM and MOST specification for road and bridges work 

(fourth revision). 
 

5.71.8 Opening to Traffic: The newly laid surface shall not be opened to traffic for at least 
24hrs. after laying and the completion of compaction. 

 
5.71.9 Surface Finish and Quality Control of Work 

As per Clause 902 of MOST specifications. 
 

5.71.10 Measurements for payment: As per item no. 9 of DBM and MOST specification for 
road and bridges work (fourth revision). 

 
 

5.72. TECHNICAL REQUIREMENT OF DRUM MIX PLANT  
 

5.72.1 GENERAL 
 

 The drum mix plant shall be of reputed make and proven design, study and structure 
and capable of producing desired quality of mix as per specified for laying 
bituminous road surface and have following essential arrangements: 

 
5.72.2 COLD STORAGE FEEDER 

 

The cold aggregate feeder arrangement should have bins of sufficient capacity 
capable of storing difference size of aggregate and fines to ensure continuous un-
interrupted supply of aggregate matching the capacity of the plant.  Each bins should 
have independent bolt feeders driven by a variable speed motor and a control gate to 
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ensure accurate aggregate feed to meet design mix formula. It is pre-requisite that 
only properly screened and graded materials are fed to the bins. 

 

There should be gathering conveyor to receive and transport materials discharge 
from bins with separate drive arrangements. 

 
There should be suitable arrangements like baffle plant at the discharge and of 
gathering conveyor for rejection of any oversize metal above the permissible limit. 
The conveyor should be fitted with suitable electronic weigh bridge device for 
weighing quantity of cold aggregate being for to dryer drum. 
 
The plant should have a mineral filler arrangement with suitable control device to 
accurately proportion the flow of filler material in to dryer drum at appropriate stage.  
 

5.72.3 DRYER DRUM 
It should be the drum type with smooth rotation arrangement to give rated output 
and capable of reducing the moisture content of the aggregate to desirable limit of 2 
% to 6 % and achieving the Hot Mix Temperature (up to 1600 C as per requirement) 
with such design that no blue smoke is omitted from the exhaust. The drum may have 
optional for feeding reclaimed materials. There should be arrangement to restrict 
burner flame up to certain length in the drum bitumen is injected. 

 
It should be fitted with positive displacement bitumen pump driven by variable speed 
motor automatically controlled from control cabin, capable of feeding desired 
quantity of oil circulation system should be in built feature to keep bitumen pump 
and pipes sufficiently hot to avoid clogging of pipes. 

 
5.72.4 BURNER  

 
The burner used should be capable of burning the fuel efficiency and develop the 
requirement temperature. It should be fitted with remote control system, to detect 
flames fail and also electric spark igniting system or some other suitable 
arrangement. Burner operation should have thermostatic control of flame within the 
specified temperature range. 

 
5.72.5 BITUMEN HEATER 

 
It should consist of an insulated tank of adequate capacity fitted with effective and 
positive control of temperature, for allowing continues circulation of bitumen 
between bitumen heater and proportion units. Suitable arrangements should be 
provided for recording the temperature at the tank and in circulation system. 
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5.72.6 FUEL SYSTEM  

Fuel tanks should be of sufficient capacity and fitted with suitable type of fuel pump 
to receive the fuel from storage tank supply to line heater and burner. 

 
 

5.72.7 CYCLONE SYSTEM  
Cyclone unit is required to control dust discharge within the admissible standard of 
pollution level. 

 
 
 
 

5.72.8 OPERATION CONTROL UNIT 
 

The drum mix plant must have centralized system with operation from a   control 
cabin located adjacent to the drum mix plant. The control system should be capacity 
of following. 

 
1) Automatic control of speed of each bin feeder conveyer and gate, so as to control and 

regulate the flow of various grades of materials to ensure content and accurate 
proportion of aggregate. 

2) Pre-set and control the percentage of flow of aggregate and asphalt required as per 
design mix. 

3) Automatic detection of plant operation failure, display of aggregate temperature, 
asphalt and mix temperature, aggregate, flow etc., fully automatic aggregate blending 
flow etc. fully automatic aggregates blending bitumen/ aggregate ration control 
system. 

4) Control for pre-setting the moisture content of aggregate displayed digitally. 
5) Entire control system should be such that if desired it would be operated manually 

also. 
 

5.72.9 SURGE SILO 
 

The plant may have optional arrangement to store hot mix material for at least 
equipment to 30 % of rate capacity to cater for any delay in loading the tippers. 
Temporary storage silo should have adequate automatic Hydraulic unloading 
arrangements operated either from the control cabin or manually with necessary 
safety control. 
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5.73. The mix design for the W.M.M., BM, D.B.M. and B.C. shall be as suggested by the Port 
Laboratory / NABL Accredited Laboratory/ Government approved laboratory. For 
this purpose, the contractor shall supply the requisite quantity of aggregates, 
bitumen etc. to the laboratory free of cost. However, no other charges will be 
recovered from the contractor for this purpose. 

 
5.74.  The department shall be at liberty to collect the samples from mixes of bitumen 

material and mixed aggregate from D.B.M. and B.C. by core etc. and get them tested 
at the plant/at the Port Laboratory /NABL Accredited Laboratory/ Government 
approved laboratory to ascertain bitumen content and density therein. For this 
purpose, the samples will be taken at random during the execution of work. The 
bitumen content of the samples will be arrived at by the “EXTRACTION METHOD” / 
“STRIPPING METHOD”. The department will take as many samples as it decides. The 
quantity of asphalt used in the work shall be cross checked by averaging bitumen 
content in all the samples of the respective cases and applying the same for full 
quantity of work without prejudice to the right of department to reject the work at 
any stage. 

 
 

5.75. The aggregate and bitumen are to be as per Mix Design to be given by Port 
Laboratory/NABL Accredited Laboratory/ Government approved laboratory the 
aggregate gradation shall be as per Port stipulation and in work proportion of 
difference sizes of aggregates which should be stored in bins separately and should 
be mixed with asphalt regulated as per Port stipulation and bottom doors of bins will 
be regulated as per requirement of aggregates. Moreover, while laying the asphalt 
mix at site of work, it should be ensured that uniform job mix is to be laid throughout 
the length of the road. If above stipulations are not met - with during execution of 
work, the work will not be allowed to be further continued by Engineer - in – charge. 

 
5.76. Bitumen content for Bitumen mixes will be regulated by mechanical means and 

Contractor shall have to install asphalt content reading instrument at plant site. In 
addition to above, the bitumen content in the job mix at plant site and site of work 
will be determined by the standard laboratory test (Extraction method/Stripping 
Method). All the facilities, for checking bitumen content in job mix plant at 
plant/paver site and sieve analysis of aggregates, has to be provided by the Contractor 
without any extra cost. 

 
5.77. All the arrangements regarding continuous display of reading/measurement of 

temperature of bitumen, aggregates and job mix etc. at drum mix plant as well as at 
site of work are required to be made by the Contractor at his own cost. 

 
5.78. The contractor has to give an undertaking that the distance between drum mix plant 

site and the paver finisher site will not be more than 30 Km. Accordingly the 
contractor has to install the drum mix plant at site before filling the tender.  
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5.79. The contractor has to arrange all the testing equipment at drum mix plant site as well 
as paver finisher site as per the instructions of the Engineer-in-charge. 

 
5.80. If during progress of work movement of traffic is allowed on completed surface, the 

contractor will have to repair the said damage caused to road surface at his own cost 
for which no claim shall be entertained. 

 
5.81. For checking asphalt content of mix at plant, petrol for washing should be readily 

available. Also an automatic weighing scale is to be used for determining the bitumen 
content of samples taken from dumper being loaded with mix. 

 
5.82. While loading the different size of aggregates in the bins it should be ensured that 

these aggregates don’t get mixed with each other i.e. not spill in other aggregates bin. 
 

5.83. The contractor should ensure that the required temperature of Bitumen and 
aggregates is always maintained at Plant, and see that they are not over-heated at 
any stage. The plant will be allowed to start/restart only when the required 
temperature is attained. 

 
5.84. Contractor has to comply all the motor vehicle act, rules and regulations. Deendayal 

Port Authority will not be responsible for any violation of rules. 
 

5.85. After loading of mix in the dumper at plant till the dumper reach at the site and 
unload, if there is breakdown of dumper. (i.e. gets punctured or out of order etc.) The 
contractor should then ensure that suitable steps are taken immediately so that 
temperature of mix is not affected, otherwise the Engineer - in - charge is at liberty 
to reject such trip. 

 
5.86. The storage tank of asphalt at Paver Plant, should be in good condition, leak proof, 

suitable covered, having proper ladder/approach etc. The tank should be calibrated 
duly certified with required measuring/Dip Rods and must have adequate capacity 
for storage of at least one Bitumen tanker. 

 
5.87. The taking of Initial Dip and Final Dip of Asphalt in tank daily before start of work 

and after closing of work is to be arranged by contractor for maintaining account of 
asphalt. Further, the department is at liberty to take intermediate dips as and when 
required during progress of work and during unloading of asphalt tanker. 

 
5.88. The Gate Pass issued at plant for each trip of mix being an important document is to 

be maintained / handled carefully by staff of contractor. Any misplacement, etc. of 
Gate Pass shall result in cancellation of trip. 

 
5.89. Density test of compacted layer shall be carried out as per MOST specifications or as 

directed by Engineer-in-Charge. The cost on the arrangement for the test at site of 
work shall be borne by the contractor. All the testing charges for test shall be borne 
by the contractor. 
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5.90. Integrity Pact Agreement (as per agreement form enclosed, Annexure-XII)  

The potential bidders shall download and print the IP Agreement signed by the 
Employer and their witness and affix his/her signature on the IP Agreement in the 
presence of a witness from his/her side, who shall also affix his/her signature 
thereof. Having completed the signing procedure, the potential Bidder shall upload 
the duly filled and signed IP Agreement on n-procure portal. 

The procedure mentioned above regarding signing of Integrity Pact Agreement by 
both the parties (Employer and Potential bidders) shall be completed online. 
However, in case of any technical glitch due to which if any potential bidder is unable 
to upload the IP Agreement, then he/ she shall submit the Hard Copy of the dully 
filled, signed IP Agreement, to the Department concerned of DPA within a period of 
seven days and prior to opening of the Technical Bid, failing which Bid of potential 
Bidder shall be treated as disqualified.  

 
5.91. While evaluating tenders, regards would be paid to National Defense Security 

consideration. 
 

5.92. Removal of rejected / substandard materials 

 
(a) Whenever any material brought by the contractor to the site of work is rejected, 

entry thereof should invariably be made in the site order book under the signature 
of Assistant Engineer, giving the approximate quantity of such materials. 

 
(b) As soon as the material is removed, a certificate to that effect shall be recorded by 

the JE/AE against the original entry, giving the date of removal and mode of 
removal, including the registration No of the truck and a copy of gate pass 
wherever applicable. 

 
5.93. Arbitration  

 
i. Except where otherwise provided in the contract all questions and disputes 

relating to the meaning of the specifications, designs, drawings and instructions 
here in before mentioned and as to the quality of workmanship or materials used 
on the work or as to any other question, claim right, matter or any other thing what 
so ever, in any way arising out of or relating to the contract, design, drawings, 
specifications, estimates, instructions, order or to the condition or otherwise 
concerning the work or regarding the execution or failure to execute the same 
whether arising during the progress of work or after the completion there of as 
described here in after shall be referred to the Chairman for sole arbitration by 
himself or by any officer appointed by him. 
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ii. It will be no objection to any such appointment that the arbitrator is an employee 
of the Board or the Government, that he had to deal with the matter to which the 
contract relates and that in course of his duties as an employee of the Board or the 
Government, he had expressed views on all or any of the matters in dispute or of 
different. 

iii. The arbitrator, who has been dealing with the arbitration case, being transferred 
or vacating his office or in the event of his death or being unable to act for any 
reason, the Chairman then holding the office shall arbitrate himself or appoint any 
officer to act as arbitrator. 

iv. It is also a term of the contract that no person other than the Chairman himself or 
any officer appointed by him shall act as arbitrator. 

v. It is a term of the contract that only such question and disputes as were raised 
during progress of work till its completion and not there after shall be referred to 
arbitration. However, this would not apply to the questions and disputes relating 
to liabilities of parties during the guarantee period after completion of the work. 

vi. It is a term of the contract that the party invoking arbitration shall give a list of 
disputes with amounts of claim in respect of each said disputes along with the 
notice seeking appointment of arbitrator. It is also a term of the contract that if the 
contractor does not make any demand for appointment of arbitrator in respect of 
any claims/disputes in writing, as aforesaid, within 120 days of receiving the 
intimation from the Engineer-in-Charge that the final bill is ready for payment, the 
claim of the contractor shall be deemed to have been waived and absolutely barred 
and the Port Trust shall be discharged and released of all liabilities under the 
contract in respect of these claims. 

vii. It is also a term of the contract that the arbitrator shall adjudicate only such 
disputes/claims as referred to him by the appointing authority and give separate 
award against each dispute/claim referred to him. The arbitrator will be bound to 
give claim wise detail and speaking award and it should be supported by reasoning. 

viii. The award of the arbitrator shall be final, conclusive and binding on all the 
parties to the contract. 

 

ix. The arbitrator from time to time, with the consent of both the parties, enlarge the 
time for making and publishing the award. 

x. Arbitration shall be conducted in accordance with the provision of Indian 
Arbitration Act, 1996 or any statutory modifications or re- enactment thereof and 
rules made there under and for the time being in force shall apply to the arbitration 
proceedings under this clause. 

xi. It is also a term of the contract that if any fees are payable to the arbitrator, this 
shall be paid equally by both the parties. 

xii. It is also a term of the contract that the arbitration shall be deemed to have been 
entered on the reference on the date he issued the first notice to both the parties 
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calling them to submit their statement of claims and counter statement of claims. 
xiii. Venue of the arbitration shall be such place as may be fixed by the arbitrator 

at his sole discretion”. 

 
5.94. EXTRA SUBSTITUTED AND DEVIATED ITEMS OF WORK. 

 

Any changes in the contract are broadly classified as deviations. While No changes 
should be done with an intention to cause any undue benefit to the contractor but 
in the interest of the work for valid reasons or when situation so demands quantities 
of agreement items can be increased or decreased, extra items can be executed , 
agreement items can be substituted materials/ T & P which was not stipulated can 
be issued and period of completion can be extended for which necessary provisions 
and unambiguous procedure should be incorporated in the contract to regulate 
rates/ payments for such deviations. 

5.95. The contractor has to carry out the plantation at least 100 saplings with proper tree 
guard (Metal Tree Guard, with Anti-corrosive paint) and maintain them till the 
completion of maintenance/ defect liability period including providing 
arrangements for trimming the plantations, watering, temporary guarding etc. and 
number of tress shall be same till defect liability period. The cost of the same has to 
be borne by the contractor. In the event of failure of carrying out such work the 
department has to done the same at the risk and cost of the contractor. 

5.96. On award of the contract, the contractor to whom the contract has been awarded 
has to provide at least 10 (Ten) bonded copies of Agreement including the Technical 
bid, Price bid and the correspondence exchange between the parties till the award 
of the work. One full set including indexing, insertion of page nos. certification with 
index will be provided by the Department. The cost of above ten sets is to be borne 
by the contractor. 

5.97. Contractor/service provider/supplier etc. has to ensure timely and proper filling of 
GSTR 1 so that Deendayal Port AUTHORITY can avail input tax credit in timely 
manner. In case DPA not allowed input tax credit due to failure on part of the 
contractor/service provider/supplier etc., it will be a financial loss to the DPA and 
therefore same shall be recovered from the payment/deposit of the 
contractor/service provider/supplier. 

5.98. Submission of Fraudulent documents shall be treated as major violation of tender 
procedures and in such cases the port shall reserve to forfeit of EMD/SD/BG of 
bidder  

5.99. The contractor shall be registered under the Building and Other Constructions 
Workers (Regulation of Employment and Conditions of Service) Act, 1996 

5.100. The payment from 2nd bill to pre-final bill, shall be released, subject to the condition 
that the documentary evidence (Copy of paid Challan in Govt. Treasury) of the 
Welfare cess @ 1% of work done or as amended by Statutory Authority from time 
to time, paid to concerned Authority is submitted for the previous bill. 

5.101. The documentary evidence Copy of paid Challan in Govt. Treasury) of the Welfare 
cess @ 1% of work done or as amended by Statutory Authority from time to time, 
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paid on final bill shall be submitted before releasing the Performance Guarantee. 
 

5.102.  Special Conditions for Environmental Protection 
 

(i) The Contractor shall strictly follow-up the Environmental rules as per the 
Environmental Protection Act 1986. While execution of work and as directed by 
Engineer in Charge.  

(ii) All the Construction materials eg. Cement, Aggregates, sand & fill materials which 
are to be used in construction work shall be covered with Tarpaulin or other fabric 
material as directed by Engineer in Charge.  

(iii) The contractor should have stacked and dispose the waste material in such a 
manner which are not destroy the environment.  

(iv) The contractor shall sprinkle the water to minimize the dust emission.  
(v) Machine mixers, vibrators, way batchers plant, diesel generator sets and other 

vehicles engines shall not be left running when not in use.  
(vi) Emission of NO2 and SO2 shall be maintained within the work site area as per the 

International Regulations (MARPOL).  
(vii) To prevent the minimize vibration and noise from machineries / vehicles during 

construction activities the contractor shall take the remedial action to minimize 
noise pollution as under: - (i) Provide adequate silencers attached with all vehicles 
and machineries. (ii) Install suitable mufflers on engine exhaust and compressor 
component. (iii) The diesel generators set shall be used of noise less.  

(viii) The contractor (s) shall stacked/stored the construction materials at 
adequate distance from coastal area. 

(ix) The contractor shall provide the barrier to prevent the construction material from 
mixing up with surface / ground water.  

(x) The contractor (s) should discharge Waste water generated during Construction 
work as per CPCB/GPCB regulations. 
 

5.103. THIRD PARTY QUALITY MONITORING 
 

i. The contractor shall engage at his own cost for Third Party Inspection agency 
which is & NABL accredited & IPA Impanel for the Work having requisite 
experience of Government or semi-Government organization. The third party 
inspection agency has to prepare the design and drawings of work, carry out the 
work on round the clock basis and shall certify all requirement and tests as 
required under relevant IS or/and Codes. However available services of DPA 
civil laboratory can be availed at prescribed rates, if desired. The Third Party 
Inspection Agency shall be engaged by Contractor at his own cost with prior 
approval of the Engineer-in-charge or his nominee. TPIA has to prepare and 
submit the quality assurance plan, inspection & testing as per BOQ/consult with 
PMC/Technical Advisor of work. 

Following are the brief scope of TPIA but not limited to: 

a) Third Party Inspection agency shall visit site and conduct detailed survey 
of site for preparation of design for fenders. The TPI agency shall prepare 
report for carried out in said area accordingly fender and RCC structures 
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design and drawings shall be prepared. The cost is included in the quoted 
rate. All the expenses towards site investigation and designing and 
drawings, all arrangements are borne by the TPI at his own cost. 

b) The Estimate DTP’s and tender drawing have already been prepared by 
DPA. TPI has to prepare the detailed design and drawings in accordance 
with Tender invited. And shall also prepare design, drawings, during the 
progress of work also. 

c) The TPI shall obtain necessary proof check for the detailed design and 
drawings for the work through IIT (Indian Institute of Technology) before 
issue good for construction drawing at his own cost. 

d) To assist DPA for monitoring, quality of the work, by carrying out 
inspection, laboratory testing, quality audit, verification of site records 
regarding quality of materials and its certification and any other means 
required in this connection. Inspection of construction equipment’s 
deployed by the contracting agency in order to assess their suitability for 
the work. 

e) To deploy required experienced Technical Personnel on the site for TPI & 
QA to ensure that quality of the work is maintained as per provision of 
relevant IS codes and specifications of work. 

f) To suggest various measures for achieving required quality in the work. To 
sort out all problem regarding quality of work, during the course of 
execution and to give proper suggestions. 

g) Reporting, Documentation, Quality certification etc. 

All materials required to be used in the work shall be got tested from Port 
Laboratory/NABL accredited lab/ Government approved laboratory 
under supervision of Third party inspection agency and the charges there 
of shall be borne by the contractor. The contractor shall extend all 
necessary assistance, service as may be required, without any extra cost, 
necessary test shall be carried-out if directed by the third party agency 
deputed by Deendayal Port Authority or as directed by Engineer-In-
charge. 

ii. Contractor has to obey the instructions given by TPI during execution of the work 
including necessary testing / inspection etc. This work may also be inspecting by any 
Government / Vigilance Department and they may order for certain testing / 
inspection of executed work etc. Contractor has to assist to them and also bear the 
expenses for such testing and results. The test results/observations are binding on 
the contractor. Such incidental costs are included in the quoted bid. 

 
 

5.104. Bidders who wish to participate in the tender will have to procure/should have 
legally valid Digital Certificate, as per Information Technology Act-200, using which 
they can sign their electronic bids. The bidders can procure the Digital Certificate 
from (n)code solutions a division of GNFC Ltd, who are licensed certifying authority 
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by Government of India. All bids should be digitally signed. For details regarding 
Digital signature certificate and related matters, the bidders may contact the 
following address (n) code solutions 

A Division of GNFC 
301 GNFC Info tower, 
Bodak dev, Ahmedabad 
Tel 917926857316/17/18 
Mobile 9327084190/9898589652 
Email: nprocure@gnvfc.net. 
The accompaniments to the tender documents as described under clause 1.4 
shall be scanned and submitted on-line along with tender documents. However, 
the originals/attested hard copies along with tender documents (except Price 
Bid signed on bottom of each page in token of acceptance of Tender conditions 
and shall have to be forwarded subsequently so as to reach the office of SE(PL) 
within 7 days of opening of the tenders 

5.105. The tender for the work shall remain open for acceptance for 120 days from the date 
of opening of Preliminary bid. 

5.106. All royalties of materials, quarry fees, etc. payable by the contractor directly to the 
authorities concerned and rates tendered shall be deemed to the inclusive of all 
charges. Before claiming refund of Security Deposit, the contractor shall produce 
‘No Due Certificate’ from the Geologist, Geology and mining department, from the 
respective area. 

5.107. All labour and other Acts, Rules and Regulations applicable from time to time shall 
be followed by the contractor 

           
                                 
 

Contractor                                                         DY. CHIEF ENGINEER (RO-RO) 
DEENDAYALPORTAUTHORITY 
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BILL OF QUANTITIES 
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-: SCHEDULE - A :- 

 

 
      Name of Work: S/R to Approach road from main gate to jetty at Ghogha terminal 
 

Sr. 
No. 

Kind of 
Material 

Quantity 
Rate Unit 

Place Of Delivery In 
Fig. 

In 
Words 

In Fig. In Words 

        

1 Bitumen of Grade VG-
30 

108.00   M.T. One Metric 
tonne 

 

        

2 Bitumen Emulsion 11.30   M.T. One Metric 
tonne 

 

        

3 Bitumen of Grade 
PMB - 40 

91.60   M.T. One Metric 
tonne 

 

 
NOTE: - THE ABOVE QUANTITIES ARE TENTATIVE. 

 
 
 
 

 
Contractor                                                                                                                       DY. CHIEF ENGINEER (RO-RO) 

                                                                                                                                                      Deendayal Port Authority 
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-: SHCEDULE - B :- 
Name of Work: S/R to Approach road from main gate to jetty at Ghogha terminal 

 
T.I. 
No. 

Description of Items Quantity Rate Unit Amount 
In Fig. In 

words 
In Fig. In words 

1 Demolishing cement concrete manually/ 
by mechanical means including disposal 
of material within 50 metres lead as per 
direction of Engineer - in - charge. 

      

(A) Nominal concrete 1:3:6 or richer mix (i/c 
equivalent design 
mix) 

903.00   M3 One Cubic 
Metre 

 

2 Providing, laying, spreading and 
compacting graded stone aggregate (size 
range 53 mm to 0.075 mm) to wet mix 
macadam (WMM) specification including 
premixing the material with water at OMC 
in for all leads & lifts, 
laying in uniform layers with mechanical 
paver finisher in sub- base / base course 
on well prepared surface and 
compacting with vibratory roller of 8 to 10 
ton capacity to achieve the desired 
density, complete as per specifications 
and directions of Engineer-in-Charge. 

903.00   M3 One Cubic 
Metre 

 

3 Providing and applying tack coat using 
bitumen emulsion conforming to IS: 8887, 
using emulsion pressure distributer 
including preparing the surface & leaning 
with mechanical broom - With medium 
setting bitumen emulsion 

      

(A) On W.B.M / W.M.M. @ 0.4kg/sqm 17000.00   M2 One 
Square 
Metre 

 

4 Providing and laying Dense Graded 
Bituminous Macadam using crushed 
stone aggregates of specified grading, 
premixed with bituminous binder and 
filler, transporting the hot mix to work site 
by tippers, laying with paver finisher 
equipped with electronic sensor to the 
required grade, level and alignment and 
rolling with smooth wheeled, vibratory 
and tandem rollers as per specifications 
to achieve the desired compaction and 
density, complete as per specifications 
and directions of Engineer-in-charge 

      

(A) 50 to 100 mm average compacted 
thickness with bitumen of grade VG-30 @ 
5% (percentage by weight of total mix) 
and lime filler @ 2% (percentage by 
weight of Aggregate) prepared in Batch 
Type Hot Mix Plant of 60-90 TPH 
capacity. 

850.00   M3 One 
Cubic 
Metre 

 

5 Providing and applying tack coat using 
bitumen emulsion conforming to IS: 
8887, using emulsion pressure distributer 
including preparing the surface & 
cleaning with mechanical broom.- With 
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medium setting bitumen emulsion 

(A) On bituminous surface @ 0.25kg/Sqm 17000.00   M2 One  
Square 
Meter 

 

6 Providing and laying Bituminous concrete 
using crushed stone aggregates of 
specified grading, premixed with 
bituminous binder and filler, transporting 
the hot mix to work site by tippers, laying 
with paver finisher equipped with 
electronic sensor to the required grade, 
level and alignment and rolling with 
smooth wheeled, vibratory and tandem 
rollers to achieve the desired compaction 
and density as per specification, 
complete and as per directions of 
Engineer-in-Charge. 

      

(A) 40/50 mm compacted thickness with 
bitumen of grade PMB- 40 @ 5.5% 
(percentage by weight of total mix) and 
lime filler @ 3% (percentage by weight of 
Aggregate) prepared in drum Type Hot 
Mix Plant of 60-90 TPH 

680.00   M3 One 
Cubic 
Meter 

 

7 Providing and laying asphalt painting on 
BT surface with Bitumen grade VG-30 at 
the rate of 5.00 Kg/10 Sqm by 
mechanical sprayer and spreading the 
stone dust on prepared surface at the 
rate 0.03 cum/10 Sqm and rolling PTR 
roller & brushing etc. complete. 

17000.00   M2 One 
Square 
Meter 

 

8 Providing and applying 2.5 mm thick road 
marking strips (retro-reflective) of 
specified shade/ colour using hot 
thermoplastic material by fully/ semi-
automatic thermoplastic paint applicator 
machine fitted with profile shoe, glass 
beads dispenser, propane tank heater 
and profile shoe heater, driven by 
experienced operator on road surface 
including cost of material, labour, T&P, 
cleaning the road surface of all dirt, 
seals, oil, grease and foreign material 
etc. complete as per direction of 
Engineer- in-charge and accordance 
with applicable specifications 

290.00   M2    One 
   Square 

Meter 

 

9 Providing and fixing Glow studs of size 
100x20 mm made of heavy duty body 
shall be moulded ASA (Acrylic styrene 
Acrylaretrite) or HIP (High impact 
polystyrene) or ABS having electronically 
welded micro- prismatic lens with 
abrasion resistant coating as approved 
by Engineer in charge. The glow stud 
shall support a load of 13635 kg tested in 
accordance with ASTM D4280. The 
slope of retro- reflective surface shall be 
35 (+/-5) degress to base. The reflective 
panels on both sides with at least 12 cm 
of reflective area up each side. The 
luminance intensity should be as per the 
specification and shall be tested as 
described in ASTM I: 809 as 
recommended in BS: 873 part 4 : 1973. 

644.00   Each Each  
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The studs shall be fixed to the Road 
surface using the adhesive conforming to 
IS, as per procedure recommended by 
the manufacturer complete and as per 
direction of Engineer-in-charge. 

10 Providing Retro-reflective regulatory sign 
board of size 900 mm dia meter made 
out of 2 mm thick aluminum sheet, face 
to be fully covered with high intensity 
encapsulated lens type retro -reflective 
sheeting as approved by Engineer-in-
charge. Letter, symbols, borders etc. will 
be as per IRC - 67 with required colour 
scheme on the boards and with the high 
intensity grade A. The aluminum sheet to 
be riveted to M.S. frame of angle iron of 
size 40x40x4 mm. The boards will be 
fixed to 1 No. 50x50 mm square post 
made of M.S. angle 50x50x4 mm, 4 m 
long welded to the frame with adequate 
anti-theft arrangement .Sheet work to be 
painted with two or more coats of 
synthetic enamel paint over an under 
coat (primer) and back side of aluminum 
sheet to be painted with two or more 
coats of epoxy paint including 
appropriate priming coat complete in all 
respect as per direction of Engineer-in-
charge 

27.00   Nos. One 
Number 

 

          Total = Rs.   

 
 

Contractor                                                                                                           DY. CHIEF ENGINEER (RO-RO) 
                                                                                                                                                   Deendayal Port Authority 
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SECTION 8 
 

FORMS OF SECURITIES AND OTHER FORMATS 
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FORMS OF SECURITIES AND OTHER FORMATS 
 

Acceptable forms of securities are annexed. Bidders should not complete the 

performance and advance payment security forms at this time. Only the successful 

bidder will be required to provide performance and advance payment securities in 

accordance with one of the forms, or in a similar form acceptable to the employer. 
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Annexure-I 
Specimen EMD (Bank Guarantee Format) 

 
[The Bank shall fill in this Bank Guarantee Form in association with the 
instructions indicated. To be executed on Rs. 300/- non Judicial Stamp Paper] 
 

(Bank’s name and address of Issuing Branch or Office) 
 

Beneficiary: (Name and Address of Employer/Board) 
Date:    
Tender Guarantee No.:    

 
We have been informed that [name of the Bidders] (hereinafter called “the 
Bidders”) has submitted to you its Tender dated (hereinafter called “the 
Bidders”) for the execution of [name of contract] under Invitation for Tenders 
No.[Number]. Furthermore, we understand that, according to your conditions, 
Tenders must be supported by an EMD. 

 
At the request of the Bidders, we [name of Bank] hereby irrevocably undertake 
to pay you any sum or sums not exceeding in total an amount of [amount in 
figures] ([amount in words]) upon receipt by us your first demand in writing 
accompanied by a written statement stating that the Bidders is in breach of its 
obligation(s) under the Tender conditions, because the Bidders: 

(a) Has withdrawn its Tender during the period of tender validity 
specified by the Bidders in the Form of Tender; or 

(b) Having been notified of the acceptance of its Tender by the 
Employer/Board during the period of Tender validity, (i) fails or 
refuses to execute the Form of Agreement, if required, or (ii) fails pr 
refuses to furnish the performance guarantee, in accordance with the 
Instructions to Bidders. 

This guarantee will expire unless otherwise extended or informed by the 
Employer/ Board: 

(a) If the Bidders is the successful Bidders, upon our receipt of copies of the 
contract signed by the Bidders and the performance guarantee issued to 
you upon the instruction of the Bidders; or 

(b) If the Bidders is not the successful Bidders, upon the earlier of 
(i) Our receipt of a copy of your notification to the Bidders of the name of 

the successful Bidders; or 
(ii) Twenty-eight days after the expiration of the Bidder’s tender or any 

extended period thereof; 
 

Consequently, any demand for payment under this guarantee must be received 
by us at the office on or before that date. 

 
[Signature(s)] 
[Authorization letter from the issuing bank that the signatory of this BG is 
authorized 59 

to do so should also be enclosed] 
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Annexure-II 

 

SPECIMEN BANK GUARANTEE PERFORMANCE 
GUARANTEE / SECURITY DEPOSIT 

(To be executed on Rs.300/- non-judicial Stamp Paper) 
 

[The bank, as requested by the successful Bidders, shall fill in this form in 
accordance with the instruction indicated] 

 
In consideration of the Board of Deendayal Port Authority of [insert name of 
port] incorporated by the Major Port Authorities Act, 2021 (hereinafter called 
“The Board” which expression shall unless excluded by or repugnant to the 
context or meaning thereof be deemed to include the Board of Deendayal Port 
Authority of [insert name of port], its successors and assigns) having agreed to 
release Performance Guarantee / Security Deposit to (hereinafter called the 
“Contractor”) 
(Name of the Contractor/s) 
from the demand under the terms and condition of the contract, vide from the 
demand under the condition of the contract, vide ’s letter No 

 
(Name of the Department) 
Date made between the Contractors and the Board for execution of 
  covered under Tender No.   
  dated (hereinafter called “the said contract”) for the payment 
of Security Deposit in cash or Lodgment of Government Promissory Loan Notes 
for the due fulfillment by the said Contractors of the terms and condition of 
the said contract, on production of a bank Guarantee for Rs.   
  (Rupees  ) only we, the (Name of 

the     Bank and  Address) 

  (herein after referred 
to as “the Bank”) at the request of the Contractors do hereby undertake to pay to 

the  Board an amount not exceeding Rs. 
  (Rupees ) only against any loss or damage 
caused to or suffered by the Board by reason of any breach by the 
Contractors of any of the terms and conditions of the said contract. 

 
2. We,  _, do hereby (Name of Bank) (Name of Branch) 
Undertake to pay the amount due and payable under this guarantee without 
any demur merely on a demand from the Board starting that the amount 
claimed is due by way of loss or damage caused to or which would be caused 
to or suffered by the Board by reason of the Contractors failure to perform the 
said contract. Any such demand made on the Bank shall be conclusive as 
regards the amount due and payable by the Bank under this Guarantee. 
However, our liability under this guarantee   shall   be   restricted   to any 
amount not exceeding Rs.  (Rupees ) only. 
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3. We, , undertake to pay to the (Name of Bank and 
Branch) Board any money so demanded notwithstanding any dispute or 
disputes raised by the Contractor(s) in any suit or proceeding pending 
before any Court or Tribunal relating thereto our liability under this 
present being absolute and unequivocal. The payment so made by us 
under this bond shall be a valid discharge of our liability for payment 
there under and the Contractor(s) shall have no claim against us for 
making such payment. 

4. We,  further agree with the Board that the (Name 
of Bank and Branch) 

guarantee herein contained shall remain in full force and effect during the 
period that would be taken for performance of the said contract and that 
it shall continue to be enforceable till all the dues of the Board under or 
by virtue of the said contract have been fully paid and its claims satisfied 
or discharged or till the          

(Name of the user department) 
of the said certifies that the terms and conditions of the said contract have 
been fully and properly carried out by the said Contractors and 
accordingly discharge this guarantee. PROVIDED HOWEVER that the 
Bank shall be the request of the Board but at the cost of the Contractors, 
renew or extend this guarantee for such further period or periods as the 
Board may require from time to time. 

5. We,  further agree with the Board that the (Name of 
Bank and Branch) 

Board shall have the fullest liberty without our consent and without 
affecting in any manner our obligations hereunder to vary any of the 
terms and conditions of the said contract or to extend the time of 
performance by the said contract or to extend the time of performance by 
the said Contractors from time to time or to postpone for any time or from 
time to time any of the powers exercisable by the board against the said 
Contractors and to forebear or enforce any of the terms and conditions 
relating to the said contract and we shall not be relieved from our liability 
by reason of any such variation or extensions being granted to the 
Contractors or for any forbearance, act or omission on the part of the 
Board or any indulgence shown by the board to the Contractors or by any 
such matter or thing whatsoever which under the law relating to sureties 
would, but for this provision, have effect of so relieving us. 

6. This guarantee will not be discharged due to the change in the constitution 
of the Bank or the Contractor(s). 

7. It is also hereby agreed that the Courts in Gandhidham would have 
exclusive jurisdiction  in respect of claims, if any, under this Guarantee. 

8. We, Bank lastly undertake not to revoke this 
guarantee during its currency except with the previous consent of the 
Board in writing. 

9. Notwithstanding anything contained herein: 
(a) Our liability under this Bank Guarantee shall not exceed Rs.   

(Rupees only); 
(b) This Bank Guarantee shall be valid upto ; and 
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(c) We are liable to pay the guarantee amount or any part thereof under 
this Bank Guarantee only and only if you serve upon us a written claim 
or demand on or before (date   of expiry of Guarantee).” 

 
 

Date day of 20 
 
 

For (Name of 

Bank) (Name) 

Signature 
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Annexure-III 

(NOT APPLICABLE) 

SPECIMEN BANK GUARANTEE FOR ADVANCE PAYMENT 
(To be executed on Rs.300/- non-judicial Stamp Paper) 

 
[The bank, as requested by the successful Tenderer, shall fill in this form in 
accordance with the instruction indicated] 

 
In consideration of the Board of Deendayal Port Authority incorporated by the 
Major Port AUTHORITIES Act , 2021 (hereinafter called “The Board” which 
expression shall unless excluded by or repugnant to the context or meaning thereof 
be deemed to include the Board of Deendayal Port Authority, its successors and 
assigns) having agreed to release advance payment to (hereinafter called the 
“contractor”) 

(Name of the contractor/s) 
from the demand under the terms and condition of the contract, vide from the 
demand under the condition of the contract, vide ’s letter 
No  

(Name of the Department) 
Date made between the contractors and the Board for execution of 
 covered  under Tender No.  
 dated (hereinafter called “the said contract”) for the 
payment of Advance Payment in cash or Lodgement of Government Promissory Loan 
Notes for the due fulfillment by the said contractors of the terms and condition of  
the   said          contract,          on       production        of a  bank 
Guarantee      for Rs.  (Rupees   ) only we, 
the(Name    of the Bank and  Address) 
 (hereinafter 
Referred to as “the Bank”)a the request of the contractors do hereby undertake to 
pay to the Board an amount not exceeding Rs. 
 (Rupees ) only against any loss or damage 
caused to or suffered by the Board by reason of any breach by the contractors of 
any of the terms and conditions of the said contract. 

 
2.We,   _, do hereby 

(Name of Bank) (Name of Branch) 
Undertake to pay the amount due and payable under this guarantee without any 
demur merely on a demand from the Board starting that the amount claimed is  due 
by way of loss or damage caused to or which would be caused to or suffered   by the 
Board by reason of the contractors failure to perform the said contract. Any such 
demand made on the Bank shall be conclusive as regards the amount due and 
payable by the Bank under this Guarantee. However, our liability under this 
guarantee shall be restricted to any amount not exceeding Rs. 
 (Rupees 
 )only. 

 

3.   We,  , undertake to pay to the 
(Name of Bank and Branch) 

Board any money so demanded notwithstanding any dispute or disputes raised 



137 
 

by the contractor(s) in any suit or proceeding pending before any Court or 
Tribunal relating thereto our liability under this present being absolute and 
unequivocal. The payment so made by us under this bond shall be a valid 
discharge of our liability for payment there under and the Contractor(s) shall 
have no claim against us for making such payment. 

 
4. We,  further agree with the Board that the 

(Name of Bank and Branch) 
guarantee herein contained shall remain in full force and effect during the period 
that would be taken for performance of the said contract and that it shall 
continue to be enforceable till all the dues of the Board under or by virtue of the 
said contract have been fully paid and its claims satisfied or discharged or till the
  

(Name of the user department) 
of the said certifies that the terms and conditions of the said contract have been 
fully and properly carried out by the said Contractors and accordingly discharge 
this guarantee. PROVIDED HOWEVER that the Bank shall be the request of the 
Board but at the cost of the Contractors, renew or extend this guarantee for such 
further period or periods as the Board may require from time to time. 

 
5. We,  further agree with the Board that 

the (Name of Bank and Branch) 
Board shall have the fullest liberty without our consent and without affecting in 
any manner our obligations hereunder to vary any of the terms and conditions 
of the said contract or to extend the time of performance by the said contract  or 
to extend the time of performance by the said Contractors from time to time or 
to postpone for any time or from time to time any of the powers exercisable by 
the board against the said Contractors and to forebear or enforce any of the 
terms and conditions relating to the said contract and we shall not be relieved 
from our liability by reason of any such variation or extensions being granted to 
the contractors or for any forbearance, act or omission on the part of the Board 
or any indulgence shown by the board to the Contractors or by any such matter 
or thing whatsoever which under the law relating to sureties would, but for this 
provision, have effect of so relieving us. 

 
6. This guarantee will not be discharged due to the change in the constitution of 

the Bank or the Contractor(s). 
 

7. It is also hereby agreed that the Courts in [Gandhidham] would have 
exclusive jurisdiction in respect of claims, if any, under this Guarantee. 

8. We, Bank lastly undertake not to revoke this guarantee 
during its currency except with the previous consent of the Board in writing. 

 

9. Notwithstanding anything contained herein: 
(a) Our liability under this Bank Guarantee shall not exceed Rs.  

(Rupees only); 
(b) This Bank Guarantee shall be valid up to ;and 
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(c) We are liable to pay the guarantee amount or any part thereof under this 
Bank Guarantee only and only if you serve upon us a written claim or demand 
on or before (date of expiry of Guarantee).” 

 

 
Date day of 20 

 
 

For (Name of Bank) 

(Name) 

Signature 
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Annexure-IV 

(NOT APPLICABLE) 

 

DISPUTES REVIEW BOARD AGREEMENT 

(To be executed on Rs300/- non-judicial Stamp Paper) 

THIS AGREEMENT, made and entered into this…………………………. Day of ................. 20 

………. Between………………… (“the Employer/ Board”) and 

……………………………. (“the contractor”), and the Disputes Review Board (“the DR 

Board “) consisting of one/three DR Board Members, (Members from either party, 

i.e. contractor and Employer/Board) 
 

(1) 

…………………………………………………………….(2) 

…………………………………………………………….(3) 

……………………………………………………………….. 

[Note: Delete whatever is (Not 

applicable)] 

 
WITNESSETH, that 

WHEREAS, the Employer/Board and the contractor have contracted for the 

execution of …………………………………………… Project name) ......................... (the 

“contract”) and WHEREAS, the contract provides for the establishment and 

operation of the DR Board NOW THEREFORE, the parties hereto agree as follows: 

 
1. The parties agree to the establishment and operation of the DR Board in 

accordance with this DR Board Agreement. 

 
2. Expect for providing the services required hereunder, the DR Board Members 

should not give any advice to either party or to the Nodal Officer or his nominee 

concerning conduct of the works. 

 
The DR Board Members: 

(a) Shall have no financial interest in any party to the contract or the Nodal 
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Officer or his nominee, or a financial interest in the contract, except for 

payment for services on the DRBoard. 

(b) Shall have had no previous employment by, or financial ties to, any party to 

the contract, or the Nodal Officer or his nominee, expect for fee based 

consulting services on other projects, all of which must be disclosed prior to 

appointment to the DRBoard. 

(c) Shall have disclosed in writing to the parties prior to signature of this 

Agreement any all recent or close professional or personal relationships with 

any director, officer, or employee of any party to the Nodal Officer or his 

nominee, and any and all prior involvement in the project to which the 

contract relates; 

(d) Shall not, while a DR Board Member be employed whether as a consultant or 

otherwise by either party to the contract, or the Nodal Officer or his nominee, 

expect as a DR Board Member. 

(e) Shall not, while a DR Board Member, engage in discussion or make any 

agreement with any party to the contract, or with the Nodal Officer or his 

nominee, regarding employment whether as a consultant or otherwise either 

after the contract is completed or after services as a DRBoard Members. 

(f) Shall be and remain impartial and independent of the parties and shall 

disclose in writing to the Employer/Board, the contractor, the Nodal Officer 

or his nominee, and one another any fact or circumstances which might be 

such to cause either the Port or the contractor to question the continued 

existing of the impartiality and independence required of DR Board 

Members. 

3. Except for its participation in the DR Board activities as provided in the 

contract and in this Agreement none of the Employer / Board, the contractor, 

the Nodal Officer or his nominee, and one another any fact or circumstances 

which might be such to cause either the Employer/Board or the contractor 

to question the continued existence of the impartiality and independence 

required of DR Board Members. 

4. The contractor shall: 

a) Furnish to each DR Board Member one copy of all document which the DR 

Board may request including contract document, progress report, variation 
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orders, and other document, pertinent to the performance of the contract. 

b) In co-operation with the Employer/Board, co-ordinate the site visits of the 

DR Board, including conference facilities and secretarial and copying 

services. 

5. The DR Board shall serve throughout the operation of the contract. It shall 

begin operation following execution of this Agreement, and shall terminate 

its activities after issuance of the taking over certificate and the DR Board’s 

issuance of its Recommendation on all disputes referred to it. 

6. DR Board Member, shall not assign or subcontract any of their work under 

this Agreement. 

7. The DR Board Members are independent and not employees or agents of 

either the Employer/Board or the Contractor. 

8. The DR Board Members are absolved of any personal or professional liability 

arising from the activities and the Recommendations of the DR Board. 

9. Fees and expenses of the DR Bard Member[s] shall be agreed to and shared 

equally by the Employer/Board and the Contractor. If the DR Board requires 

special services, such as accounting, data research and the like, both the 

parties must agree and cost shall be shared by them as mutual agreed. 

10. DR Board’s site visit: 

a. The DR Board shall visit the site and meet with representative of the 

Employer/Both and the contractor and the nodal officer are his nominee 

at regular intervals, at times of critical construction events, and at the 

return request of either party. The timing of site filing agreement shall be 

fixed by the DRBoard. 

b. Site meeting shall consist of an informal discussion of the status 

construction of the works followed by an inspection of the work, both 

attended by personal from the employer/Board, the contractor and the 

nodal officer or his nominee 

c. If request by either parties or the DR Board, the employer/Board will 

prepare minutes of the meeting and circulate them for comments of the 

parties and the nodal officer or his nominee. 

11. Procedure for disputes referred to the DRBoard: 
 

a) If either party objects to any action or inaction of the other party or the Nodal 
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Officer or his nominee, the objecting party may file a written Notice of 

Dispute to the other party with a copy to the Nodal Officer or his nominee 

starting that it is given pursuant to clause [number] and starting clearly and 

in detail the basis of the dispute. 

b) The party receiving the Notice of Dispute will consider it and respond in 

writing within 7 days after receipt. 

c) This response shall be final and conclusive on the subject, unless a written 

appeal to the response is filed with the responding party within 7 days of 

receiving the response. Both parties are encouraged to pursue the matter 

further to attempt to settle the dispute. When it appears that the dispute 

cannot be resolved without the assistance of the DR Board either party may 

refer the dispute to the DR Board by written Request for Recommendation 

to the Board, the other party & the Nodal Officer or his nominee starting that 

it is made pursuant to [insert relevant clause no.] 

d) The Request for recommendation shall state clearly and detail the specific 

issues of the dispute to be considered by the DRBoard. 

e) When a dispute is referred to the DR Board, and the DR Board is satisfied 

that the dispute requires the DR Board’s assistance, the DR Board shall 

decide when to conduct a hearing on dispute. The DR Board may request 

that written documentation and arguments from both parties be submitted 

to each DRBoard Members before the hearing begins. The parties shall 

submit insofar as possible agreed statements of the relevant facts. 

f) During the hearing, the contractor, the Employer/ Board, the Nodal Officer 

or his nominee shall each have ample opportunity to be head and to offer 

evidence. 

The DR Board’s Recommendation for resolution of the dispute will be given in 

writing, to the Employer/ Board, the contractor and the Nodal Officer or his 

nominee as soon as possible, and in any event not more than 28 days after the 

DR Board’s final hearing on the dispute. 

12. Conduct of Hearing: 

a) Normally hearing will be conducted at the sites, but any location that would 

be more convenient and still provide all required facilities and access to 

necessary documentation may be utilized by the DR Board. Private sessions 
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of the DR Board may be held at any location convenient to the DRBoard. 

b) The Employer/ Board, the Nodal Officer or his nominee and contractor shall 

have representatives at all hearing. 

c) During the hearing, no DR Board Member shall express any opinion 

concerning the merit of any facet of the case. 

d) After the hearing are concluded, the DR Board shall meet privately to 

formulate its Recommendation. All DR Board deliberation shall be 

conducted in private, with all individual views kept strictly confidential. The 

DR Board’s Recommendations, together with an explanation of its reasoning 

shall be submitted in writing to both parties and t the Nodal Officer or his 

nominee. The pertinent contract provision, applicable laws and regulations, 

and the facts and circumstances involved in the dispute. 

 
The DR Board shall make every effort to reach a unanimous Recommendation. 

If this proves impossible, the majority shall decide, and the dissenting member 

any prepare a written minority report for submission to both parties. 

[Notes: Delete if it is one member DR Board] 
 

13. If during the contract period, the Employer/ Board and the contractor are of 

the opinion that the Disputes Review Board is not performing its function 

properly, the Employer/ Board and the contractor may together disbanded the 

Disputes Review Board. In such an event, the disputes shall have referred to 

Arbitration straightaway. 

 
The Employer/Board and the contractor shall jointly sing a notice specifying 

that the DR Board shall stand disbanded with effect from the date specified in 

the notice. The notice shall posted by a registered letter with AD or delivery of 

the letter, even if he refuses to do so.- 
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Annexure-V 
 

 
 

To 
 

(Project Title) 
 

Ref:   
 

The undersigned, having studies the pre-qualification submission for the above 
mentioned project, hereby states: 

(a) The information furnished in our bid is true and accurate to the best of 
my knowledge. 

(b) That in case of being pre-qualified, we acknowledge that the Employer 
may invite us to participate in due time for the submission of tender on 
the basis of provisions made in the tender documents to follow. 

(c) When the call for tenders is issued, if the legal, technical or financial 
conditions, or the contractual capacity of the firm or joint venture 
changes, we commit ourselves to inform you and acknowledge your sole 
right to review the pre-qualification made. 

(d) We enclose all the required pre-qualification data format and all other 
evaluation. 

(e) We also state that no changes have been made by us in the downloaded 
tender document and also understand that in the event of any 
discrepancies observed, the printed tender document No. is full 
and final for all legal/contractual obligations (delete if not required]. 

 
Date: 
Place: 
Name of the Applicant:   

 
 

Represented by (Name & Capacity)  

 
 

SPECIMEN FORMAT FOR DECLARATION 
(To be executed on bidder’s letter head) 
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Annexure-VI 

 

 
 

 
To, 
The Board of AUTHORITY of Port [insert 
port], 

 
Dear Sir, 

Date: 

Sub: Our Bank Guarantee  No.       
dated   for Rs.   favoring 

yourselves  issued   on a/c 
 of M/s.           

                                   (Name of contractor) 
 

……………… 
 

We confirm having issued the above mentioned guarantee favoring 

yourselves, issued on account of M/s. _validity for 

expiry up to date and     claim     expiry     date   up to   

 
Wealsoconfirm1) 2) is/are 

empowered to sign such Bank Guarantee on behalf of the Bank and his/their 

signatures is/are binding on the Bank. 

 
 

Name of signature of Bank Officer 

SPECIMEN LETTER OF AUTHORITY FROM BANK 
FOR ALL BGs 

(To be executed on Bank’s Letter Head) 
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Annexure-VII 

 

 
 
 
 

To 
The (PORT Address) 

 

Dear Sir, 
 

We----------------------------------------------------------------------------------------------------- 

----------------- do hereby confirm that Shri ............................................ (Name, designation 

and Address) is/are authorized to represent us to bid, negotiate and conclude the 

agreement on our behalf with you against tender no. --------------- and hiss specimen 

signature is appended hereto.. 

 
We confirm that we shall be bound by all and whatsoever our said signatory shall 

commit. 

We understand that the communication made with him by the Employer/Board 

shall be deemed to have been done with us in respect of this Tender. 

 
 

[specimen signature] 
 

Yours faithfully, 
 
 
 

Signature: 

Name & Designation: 

For & on behalf of: 
 
 
 
 
 
 
  

SPECIMEN LETTER OF AUTHORITY FOR 
SUBMISSION OF BID 

(To be executed on Rs.300/- non Judicial Stamp Paper) 
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Annexure-VIII 

(NOT APPLICABLE) 
 

PROFORMA OF JOINT VENTURE/CONSORTIUM AGREEMENT 

(To be submitted on Non-judicial Stamp Paper of appropriate value) 

 

This  Joint  Venture  /Consortium  Agreement  is  made  and  entered  into  on this 

…….. day of ……..2019 by and between (i) M/s. (Name of the firm to be filled-
in)………….,(ii)M/s……(Name of the firm to be filled-in) , 

………….., primarily for the work under the Deendayal Port AUTHORITY. 

All the partners of the Joint Venture /Consortium hereinafter individually referred to as 

the parties and collectively as the Joint Venture/Consortium‘. 

1. Formation of Joint Venture/Consortium 

1.1. (i)M/s… (Name of the firm to be filled in) is engaged in 

……….……….(Details of the works undertaken by the party) 

 

(ii)M/s… (Name of the firm to be filled in) is engaged in 

…………….(Details of the works undertaken by the party) 

(iii) ………………………………………………………………………………. 

 

1.2. On behalf of Board of Authorities of Deendayal Port (hereinafter referred to as 

―Employer‖), the Chief Engineer, DEENDAYAL Port Authority has invited bids from the 
experienced, resourceful and bonafid Developers with proven technical and financial 
capabilities of executing the work Development of four lane road common corridor from LC 
236B  to 16th CB along railway line(Phase-I) 
 

1.3. The parties have been exploring together the ways and means of collaboration for 
the purpose of an offer to be made for the said project of the Deendayal Port AUTHORITY 
and have mutually agreed to enter into a Joint Venture/Consortium Agreement to submit 
a common bid for the project and to carry out the project works in the event of award of 
the contract, in association with each other and (……Name of Partner to be filled in………) 
shall be the Lead Partner and (i) (……Name of Partner to be filled in………), (ii) (……Name 
of Partner to be filled in………),……. shall be the other partner (s). 

NOW THEREFORE IT HAS BEEN AGREED TO BETWEEN THE PARTIES AS FOLLOWS 

1.4. The Joint Venture/Consortium will be known as…(……Name of JV to be filled 
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in………) …………………and shall consist of (i) (……Name of the firm to be filled  in………),  
(ii)  (……Name  of  the  firm to  be filled-in………), , 

parties to the present agreement. 

1.5. The recitals are true and correct and form an integral part of this agreement and 
are representations of the parties to which they relate and have been relied upon by the 
parties to enter into the present agreement. 

1.6. Notwithstanding the date of signature of this agreement, its effective date will be 
the date of submission of bid. 

1.7. All costs incurred by the parties before the date of award of contract will be borne 
by the parties concerned. All costs in implementation of this Joint Venture/Consortium 
Agreement after award of contract till the expiry of this agreement will be borne by the 
parties as herein after provided. 

1.8. The Joint Venture/Consortium will be dissolved and this agreement will cease to 
have effect on completion of this project, maintenance and fulfilment of all other 
conditions under the contract, upon receipt of payment of all amounts from the Employer 
and on settlement of accounts between the parties as hereinafter provided. 

1.9. The contract, if awarded by the Employer, Letter of Acceptance shall be issued in 
the name of (….Name of JV/Consortium to be filled in…..) and the Contract shall be signed 
by legally authorized signatories of all the parties. 

1.10. All the parties of the JV/Consortium shall be jointly and severally liable during the 
bidding process and the bid document shall be signed by legally authorized signatory of 
all the parties. 

1.11. The financial contribution of each partner to the JV/Consortium 
operation shall be: 

 

(i) M/s……… (Name of the partner to be filled-in) - …….. 

 

(ii) M/s……… (Name of the partner to be filled-in)  - ………… 

 

(iii)  ………………………………………………………………………. 

 

1.12. All the parties of the JV/Consortium shall be jointly and severally liable for the 
execution of the project in accordance with the Contract terms, in the event of award of 
contract. The delineation of duties, responsibilities and scope of work shall be: 

a) The Lead Partner shall provide suitable experienced personnel at site, for general 
planning, site management and equipment operations, during entire period of contract 
execution. 



148  

b) (……Name of Partner to be filled-in ) shall carry out the following 

works ------------------------------------------------------------ 

c) (……Name of Partner to be filled-in………) shall carry out the following 

works 

d) …………………………………………………………………………….… 

………………………………………………………………………………. 

1.13. The parties hereto agreed that each of them shall duly and properly perform all 
the functions and all costs related to their respective works. 

1.14. The parties hereto shall be at liberty to enter into liaison work/correspondence 
with statutory and local authorities as the circumstances warrant individually or 
collectively. 

1.15. It is hereby agreed and undertaken that, all the parties are jointly and severally 
liable to the ―Board of  Port of Deendayal for the performance of the contract. 

1.16. Notwithstanding demarcation or allotment of work between JV/Consortium 
partners, JV/Consortium each partner shall be liable for non performance of the whole 
contract irrespective of their demarcation or share of work. 

1.17. The Lead Partner shall be authorized to act on behalf of the JV/Consortium. 

1.18. All the correspondences between the Employer and the JV /Consortium shall be 
routed through the Lead Partner. 

1.19. The Lead Partner is authorized: (a) to submit bid, negotiate and conclude contract 
and incur all liabilities therewith on behalf of the partner(s) of the JV /Consortium during 
the bidding process; and (b) in the event of a successful bid, to incur liabilities and receive 
instructions for and on behalf of the partner(s)of the JV/Consortium and to carry out the 
entire execution of the contract including payment, exclusively through Lead Partner. 

1.20. In the event of default of the Lead Partner, it shall be construed as default of the 
Developer/Contractor; and Employer shall be entitled to take action under relevant 
clause(s) of the Department Bid Document and/or Conditions of Contract. 

1.21. All the parties of the JV/Consortium shall be jointly and severally liable for due 
performance, recourse/sanctions within the joint venture in the event of default of any 
partner and arrangements for providing the required indemnities. 

1.22. The JV/ Consortium shall have a separate JV/Consortium Bank account (distinct 
from the Bank account of the individual partners) to which individual partners shall 
contribute their share capital / or working capital. The financial obligation of the 
consortium shall be discharged through the said JV/ Consortium Bank account only and 
also all payment received by consortium from the Deendayal Port AUTHORITY shall be 
through that account only. 

The parties hereto have mutually agreed to the terms and conditions set forth herein above 
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and have assured each other to duly perform the reciprocal promises and obligations on 
either side for effective implementation of the JV/Consortium for proper and due completion 
of the works envisaged, in the event of award of contract to the JV/Consortium and have 
affixed their signature in this indenture on this the ……….day of…….20... 

 

(i) Signature Name 

Designation seal & 

Common seal of the firm 

 

(ii) Signature Name 

Designation seal 

& 

Common seal of the firm 

 

Witness1 

 

Witness2 
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Annexure-IX 

(NOT APPLICABLE) 
 

PROFORMA OF POWER- OF-ATTORNEY FOR LEAD MEMBER OF JV/ CONSORTIUM 
((To be submitted on Non-judicial Stamp Paper of appropriate value) 

 
 

By this Power-of-Attorney executed on this ….day of …..(month) of 2018, we, 
 
(i) (……………………………….Name of legally authorized signatory of first partner to be filled 
in………), (ii) (………………………..Name of legally authorized signatory of second partner
 to be filled in ), 
……………………………………………………………… hereby jointly authorize and 

agree the  Lead Partner,    M/s (… Name of the lead partner to be filled in………………………), (a) 
to submit bid, negotiate and conclude contract and incur all liabilities therewith on behalf of 
the partner(s) of the JV /Consortium during the bidding process; and (b) in the event of a 
successful bid, to incur liabilities and receive instructions for and on behalf of the partner(s) 
of the JV /Consortium and to carry out the entire execution of the contract including payment 
for the work of― S/R to Approach road from main gate to jetty at Ghogha terminal exclusively 
through Lead Partner. 
 
(i) Signature Name 
Designation seal & 
Common seal of the firm 
 
(ii) Signature Name 
Designation seal & 
Common seal of the firm 
…………………………………………… 

…………………………………………. 

Signature, name and seal of the certifying authority/Notary Public     
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Annexure-X 

(NOT APPLICABLE) 
 

 
 

[The Tenderer shall fill in this Form in accordance with the instructions indicated 
below]. 
Date: [insert date (as day, month and year) of Tender Submission] 
Tender No.: [insert number of Tendering process] 

 
Page of pages 

 

1. Tender’s Legal Name: [insert Tenderer’s legal name] 

2. JV’s Party legal name: [insert JV’s Party legal name] 

JV’s Legal Lead Partner {insert name and address} 

3. JV’s Party Country of Registration: [insert JV’s Party country of registration and details of 

registration] 

4. JV’s Party year of Registration: [insert JV’s Party year of registration] 

5. JV’s Party Legal Address in Country of Registration: [insert JV’s Party legal address in country of 

registration] 

6. JV’s Party Authorized Representative information 

Name: [insert name of JV’s Party authorized representative] 

Address:[insert address of JV’s Party authorized representative] 

Telephone/Fax numbers:[insert telephone/fax numbers of JV’s Party authorized representative] 

Email Address: :[insert email address of JV’s Party authorized representative] 

7. Attached are copies of original documents of [check the box(es) of the attached original 

documents] 

Articles of incorporation or registration of firm named in 2, above, in accordance with 
tender document. 
In case of government owned entity from India, documents establishing legal and financial 
autonomy and compliance with commercial law, in accordance with Tender Documents 

 
PAN Number 
Sales Tax / VAT registration number 
Service Tax Registration Number 
Any other documents required for statutory compliance 

Duly authorized to sign this Authorization on behalf of: [insert complete name of 

Tenderer] 

Date on day of , [insert date of 

signing] 

JOINT VENTURE PARTNER INFORMATION FORM 
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Annexure-XI 

(NOT APPLICABLE) 
 

 
 

As pointed out in the Tender Call Notice, Bidder may stipulate here exceptions 

and deviations to the bid conditions, if considered unavoidable. 

 
 

Sr. No. Page No. of Bid 

Document 

Clause No. of Bid 

Document 

Subject Deviation 

    

 
Note: however, the Bidders to note that unacceptable deviations, if any, the bid 

shall be liable for rejection. Bidder is discouraged to deviate from bid conditions, 

specifications, delivery schedules, and commercial terms as per the tender 

document. 

 
Duly authorized to sign this authorization on behalf of: [insert complete name of 

Tenderer] 

Date on day of , [insert date of signing] 

EXCEPTIONS AND DEVIATIONS 
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Annexure-XII 

 

INTEGRITY PACT 
 

Between 
 

                   Deendayal Port Authority (DPA) hereinafter referred to as "The Principal"  
 
                                                                        and  
 
               ........................................................... (Name of The bidders and consortium members)  
               hereinafter referred to as "The Bidder / Contractor"  
 
                                                                       Preamble  
 

The Principal intends to award, under laid down organizational procedures, contract(s) / 
concession(s) for Tender No. 03-P/2025). The Principal values full compliance with all relevant 
laws of the land rules, regulations, economic use of resources and of fairness / transparency 
in its relations with its Bidder(s) and/ or Contractor(s).  

 
In order to achieve these goals, the Principal will appoint Independent External Monitors 
(IEMs), who will monitor the tender process and the execution of the contract for compliance 
with the principles mentioned above.  

 
Section 1 – Commitments of the Principal  

 
1. The Principal commits itself to take all measures necessary to prevent corruption and to 

observe the following principles: -  
 

(a) No employee of the Principal, personally or through family members, will in connection 
with the tender for, or the execution of a contract, demand, take a promise for or 
accept, for self or third person, any material or immaterial benefit which the person is 
not legally entitled to.  

 
(b) The Principal will, during the tender process treat all Bidder(s) with equity and reason. 

The Principal will in particular, before and during the tender process, provide to all 
Bidder(s) the same information and will not provide to any Bidder(s) confidential / 
additional information through which the Bidder(s) could obtain an advantage in 
relation to the tender process or the contract execution.  

 
(c) The Principal will exclude from the process all known prejudicial persons.  

 
2. If the Principal obtains information on the conduct of any of its employees which is a 

criminal offence under the IPC / PC Act, or if there be a substantive suspicion in this regard, 
the Principal will inform the Chief Vigilance Officer and in addition can initiate disciplinary 
actions.  
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Section 2 – Commitments of the Bidder(s) / Contractor(s)  

 
1. The Bidder(s) / Contractor(s) commits themselves to take all measures necessary to 

prevent corruption. The Bidder(s) / Contractor(s) commits themselves to observe the 
following principles during participation in the tender process and during the contract 
execution.  

 
(a) The Bidder(s) / Contractor(s) will not, directly or through any other person or firm, 

offer, promise or give to any of the Principal's employees involved in tender process 
or the execution of the contract or to any third person any material or other benefit, 
which he / she is not legally entitled to, in order to obtain in exchange of advantage 
of any kind whatsoever during the tender process or during the execution of the 
contract.  

 
(b) The Bidder(s) / Contractor(s) will not enter with other Bidders into any undisclosed 

agreement or understanding, whether formal or informal. This applies in particular to 
prices, specifications, certifications, subsidiary contracts, submission or non-
submission of bids, or any other actions to restrict competitiveness or to introduce 
cartelization in the bidding process.  

 
(c) The Bidder(s) / Contractor(s) will not commit any offence, under the relevant 

Prevention of Corruption Act / Indian Penal Code / PC Act; further the Bidder(s) / 
Contractor(s) will not use improperly, for purposes of competition, or personal gain, or 
pass on to others, any information or document provided by the Principal, as part of 
the business relationship, regarding plans, technical proposals and business details, 
including information contained or transmitted electronically.  

 
(d) The Bidder(s) / Contractor(s) of foreign origin shall disclose the name and address of 

the Agents / Representatives in India, if any. Similarly, the Bidder(s) / Contractor(s) of 
Indian Nationality shall furnish the name and address of the foreign principals, if any. 
Further details as mentioned in the "Guidelines on Indian Agents of Foreign Suppliers" 
shall be disclosed by the Bidder(s) / Contractor(s). Further, as mentioned in the 
Guidelines all the payments made to Indian agent / representative have to be in Indian 
Rupees only. Copy of the "Guidelines on Indian Agents of Foreign Suppliers" is placed 
at (page Nos. 7-20)  

 
(e) The Bidder(s) / Contractor(s) will, when presenting their bid, disclose any and all 

payments made, is committed to or intends to make to agents, brokers or any other 
intermediaries, in connection with the award of the contract.  

 
(f) Bidder(s) / Contractor(s) who have signed the Integrity Pact shall not approach the 

Courts while representing the matter to IEMs and shall wait for their decision in the 
matter.  

 
2. The Bidder(s) / Contractor(s) will not instigate third persons to commit offences outlined 

above or be an accessory to such offences. 
 
Section 3 - Disqualification from tender process and exclusion from future 
contracts.  



155  

 
If the Bidder(s) / Contractor(s), before award or during execution has committed a 
transgression through a violation of Section-2 above, or in any other form, such as to put 
their reliability or credibility in question, the Principal is entitled to disqualify the Bidder (s) / 
Contractor(s), from the tender process, or take action as per the procedure mentioned in the 
"Guidelines on Banning of business dealings". Copy of the "Guidelines on Banning of business 
dealings" is placed at (Page No. 7-20). 

 
Section 4 – Compensation for Damages  

 
1. If the Principal has disqualified the Bidder(s), from the tender process prior to the award, 

according to Section 3, the Principal is entitled to demand and recover the damages 
equivalent to Earnest Money Deposit / Bid Security.  

 
2. If the Principal has terminated the contract according to Section 3, or if the Principal is 

entitled to terminate the contract according to Section 3, the Principal shall be entitled to 
demand and recover from the Contractor, liquidated damages of the Contract Value or the 
amount equivalent to Security Deposit / Performance Bank Guarantee, whichever is higher.  

 
3. The Bidder(s) agrees and undertakes to pay the said amounts, without protest or demur, 

subject only to condition that, if the Bidder(s) / Contractor(s) can prove and establish that 
the termination of the contract, after the contract award has caused no damage or less 
damage than the amount of the liquidated damages, the Bidder/Contractor shall 
compensate the principal, only to the extent of the damage in the amount proved.  

 
Section 5 – Previous transgression  

 
1. The Bidder declares that, no previous transgressions occurred in the last three years with 

any other company in any country confirming to the anti-corruption approach or with any 
other Public Sector Enterprises in India, that could justify his exclusion from the tender 
process.  

 
2. If the Bidder makes incorrect statement on this subject, he can be disqualified from the 

tender process or action can be taken as per the procedure mentioned in "Guidelines on 
Banning of Business dealing".  

 
Section 6 – Equal treatment of all Bidders / Contractors  

 
1. In case of a Joint Venture, all the partners of the Joint Venture will enter into agreement 

with identical conditions as this on which all Bidders.  
 

2. There is no provision of sub-contract in the tender, any violation of the same, Contractor 
shall be held solely responsible for the same. 

 
Section 7 - Criminal charges against violating Bidders / Contractors  

 
If the principal obtains knowledge of conduct of a Bidder or Contractor or of an employee, or 
a representative, or an associate of a Bidder or Contractor, which constitutes corruption, or if 
the Principal has substantive suspicion, in this regard, the Principal will inform the same to 
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the Chief Vigilance Officer (CVO) and the CVO will take further necessary action as deemed 
fit in accordance with the CVC Manual.  

 
Section 8 – External Independent Monitor  

 
1. The Principal appoints competent and credible Independent External Monitor for this Pact 

after approval by Central Vigilance Commission. The task of the Monitor is to review 
independently and objectively, whether and to what extent the parties comply with the 
obligations under this agreement.  

 
2. The Monitor is not subject to instructions by the representative of the parties and performs 

his/ her functions neutrally and independently. The Monitor would have access to all 
Contact documents, whenever required. It will be obligatory for him / her to treat the 
information and documents of the Bidders / Contractors as confidential. He / she reports 
to the Chairperson of the Board of the Principal.  

 
3. The Bidder(s) / Contractor(s) accepts that the Monitor has the right to access without 

restriction to all Project documentation of the Principal including that provided by the 
Contractor. The Bidder / Contractor will also grant the Monitor, upon his / her request and 
demonstration of a valid interest, unrestricted and unconditional access to the project 
documentation. The Monitor is under contractual obligation, to treat the information and 
documents of the Bidder / Contractor with confidentiality.  

 
4. The Monitor is under contractual obligation to treat the information and documents of the 

Bidder(s) / Contractor(s) with confidentiality. The Monitor has also signed declaration on 
"Non-Disclosure of Confidential Information" and of "Absence of Conflict of Interest". In 
case of any conflict of interest arising at a later date, the IEM shall inform Chairman, DPA 
and recues himself / herself from that case  

 
5. The Principal will provide to the Monitor sufficient information about all meetings among 

the parties related to the Project provided such meetings could have an impact on the 
contractual relations between the Principal and the Bidder / Contactor. The parties offer to 
the Monitor the option to participate in such meetings.  

 
6. As soon as the Monitor notices, or believes to notice, a violation of this agreement, he / 

she will so inform the Management of the Principal and request the management to 
discontinue, or take corrective action. The Monitor can in this regard submit non-binding 
recommendations. Beyond this, the Monitor has no right to demand from the parties that 
they act in a specific manner, refrain from action or tolerate action.  

 
7. The Monitor will submit a written report to the Chairperson of the Board of the Principal, 

within 8 to 10 weeks from the date of reference or intimation to him by the Principal and, 
should the occasion arise, submit proposals for correcting problematic situations.  

 
8. If the Monitor has reported to the Chairperson of the Board of the Principal, a substantiated 

suspicion of an offence under relevant IPC / PC Act and the Chairperson of the Board of 
the Principal has not, within reasonable time taken visible action to proceed against such 
offence or reported it to the Chief Vigilance Officer, the Monitor may also transmit this 
information directly to the Central Vigilance Commissioner, Government of India.  
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Note: The bidder has to execute Integrity Pact Agreement with Deendayal Port Authority 
(as per Bid Response Sheet No. 10 as per procedure given under Section – 2 of 
the tender documents. 

Shri Amiya Kumar Mohapatra, IFoS (Retd.),   Dr. Gopal Dhawan, Ex-CMD,MECL 
Qrs. No. 5/9, Unit-9, Bhoi Nagar,    House No. 120, Jal Shakti Vihar 
Bhubaneshwar-751 022.   (NHPC Society) P4, Builders Area 
Mobile No. 9437002530   Greate Noida Gautam Budh Nagar, 
email:amiyaifs@gmail.com   Utter Pradesh- 201 315. 

Mobile No. 8007771467 
email:gdhawangeologist@gmail.com 
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Annexure-XIII 

                                                
                                       FORMAT OF BID SECURITY DECLARATION FROM BIDDERS  

(Applicable for MSME Bidders) 
                                                              (On Bidders Letter head) 
 
                                                                 

Date:___________________      Tender No. _________________  
 
To (insert complete name and address of the Employer/Purchaser)  
 
I/We. The undersigned, declare that:  
 
I/We understand that, according to your conditions, bids must be supported by a Bid 
Securing Declaration.  
 
I/We accept that I/We may be disqualified from bidding for any contract with you for a 
period of three years from the date of notification if I am /We are in a breach of any 
obligation under the bid conditions, because I/We  
 

a. have withdrawn/modified/amended, impairs or derogates from the tender, my/our Bid 
during the period of bid validity specified in the form of Bid; or  
 

b. having been notified of the acceptance of our Bid by the employer/purchaser during the 
period of bid validity (i) fail or refuse to execute the contract, if required, or (ii) fail or refuse 
to furnish the Performance Security, in accordance with the Instructions to Bidders.  
 
I/We understand this Bid Securing Declaration shall cease to be valid if I am/we are not the 
successful Bidder, upon the earlier of (i) the receipt of your notification of the name of the 
successful Bidder; or (ii) thirty days after the expiration of the validity of my/our Bid.  
Signed:   (insert signature of person whose name and capacity are shown)  
 
in the capacity of (insert legal capacity of person signing the Bid Securing Declaration)  
 
Name:               (insert complete name of person signing he Bid Securing Declaration)  
 
Duly authorized to sign the bid for and on behalf of (insert complete name of Bidder)  
 
Dated on _____________ day of ___________________ (insert date of signing)  
Corporate Seal (where appropriate)  
 
(Note: In case of a Joint Venture, the Bid Securing Declaration must be in the name of all 
partners to the Joint Venture that submits the bid) 
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Annexure-XIV 
(Not Applicable) 

 
SPECIMEN BANK GUARANTEE FOR STAGE PAYMENT 
(To be executed on Rs.300/- non-judicial Stamp Paper) 

 
[The bank, as requested by the successful Tenderer, shall fill in this form in accordance with the 
instruction indicated] 
 
In consideration of the Board of Deendayal Port Authority incorporated by the Major Port Authorities 
Act, 2021 (hereinafter called “The Board” which expression shall unless excluded by or repugnant to 
the context or meaning thereof be deemed to include the Board of Deendayal Port Authority, its 
successors and assigns) having agreed to release stage payment to (hereinafter called the “contractor”) 
      (Name of the contractor/s) 
under the terms and condition of the contract, vide from the demand under the condition of the contract, 
vide ____________________________’s letter No________________________ 
      (Name of the Department) 
Date _____________ made between the contractors and the Board for execution of 
__________________________________ covered under Tender No.____________________________ dated _____________ 
(hereinafter called “the said contract”) for the payment of Advance Payment in cash or Lodgement of 
Government  Promissory Loan Notes for the due fulfilment by the said contractors of the terms and 
condition of the said contract, on production of a bank Guarantee for 
Rs.__________________________(Rupees____________________________________) only we, the (Name of the Bank and 
Address)  ________________________________________________________________________(hereinafter referred to as 
“the Bank”) at the request of the contractors do hereby undertake to pay to the Board an amount not 
exceeding Rs. ________________  (Rupees_____________________________________) only against any loss or damage 
caused to or suffered by the Board by reason of any breach by the contractors of any of the terms and 
conditions of the said contract. 
 
2. We, ________________________________________________, do hereby  
                (Name of Bank)                       (Name of Branch) 
Undertake to pay the amount due and payable under this guarantee without any demur merely on a 
demand from the Board starting that the amount claimed is due by way of loss or damage caused to or 
which would be caused to or suffered by the Board by reason of the contractors failure to perform the 
said contract. Any such demand made on the Bank shall be conclusive as regards the amount due and 
payable by the Bank under this Guarantee. However, our liability under this guarantee shall be 
restricted to any amount not exceeding Rs. _____________ (Rupees________________________) only.  
 
3.  We, ______________________________, undertake to pay to the  
(Name of Bank and Branch) 
      Board any money so demanded notwithstanding any dispute or disputes raised by the contractor(s) 
in any suit or proceeding pending before any Court or Tribunal relating thereto our liability under this 
present being absolute and unequivocal. The payment so made by us under this bond shall be a valid 
discharge of our liability for payment there under and the Contractor(s) shall have no claim against us 
for making such payment. 
 
4. We, ___________________________ further agree with the Board that the 
(Name of Bank and Branch) 
guarantee herein contained shall remain in full force and effect during the period that would be taken 
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for performance of the said contract and that it shall continue to be enforceable till all the dues of the 
Board under or by virtue of the said contract have been fully paid and its claims satisfied or discharged 
or till the ______________________________________  
(Name of the user department) 
of the said certifies that the terms and conditions of the said contract have been fully and properly 
carried out by the said Contractors and accordingly discharge this guarantee. PROVIDED HOWEVER 
that the Bank shall be the request of the Board but at the cost of the Contractors, renew or extend this 
guarantee for such further period or periods as the Board may require from time to time. 
 
5. We, ______________________________ further agree with the Board that   
  the   (Name of Bank and Branch) 
Board shall have the fullest liberty without our consent and without affecting in any manner our 
obligations hereunder to vary any of the terms and conditions of the said contract or to extend the time 
of performance by the said contract or to extend the time of  performance by the said Contractors from 
time to time or to postpone for any time or from time to time any of the powers exercisable by the board 
against the said Contractors and to forebear or enforce any of the terms and conditions relating to the 
said contract and we shall not be relieved from our liability by reason of any such variation or extensions 
being granted to the contractors or for any forbearance, act or omission on the part of the Board or any 
indulgence shown by the board to the Contractors or by any such matter or thing whatsoever which 
under the law relating to sureties would, but for this provision, have effect of so relieving us. 
 
6.  This guarantee will not be discharged due to the change in the constitution of the Bank or the 
Contractor(s). 
 
7. It is also hereby agreed that the Courts in [insert city] would have exclusive    jurisdiction in 
respect of claims, if any, under this Guarantee. 
8. We, ____________________ Bank lastly undertake not to revoke this guarantee during its currency 
except with the previous consent of the Board in writing. 
 
9. Notwithstanding anything contained herein:  
(a) Our liability under this Bank Guarantee shall not exceed Rs. ___________ (Rupees 
________________________________________________only); 
(b) This Bank Guarantee shall be valid upto _____________ ; and 
(c) We are liable to pay the guarantee amount or any part thereof under this Bank Guarantee only and 
only if you serve upon us a written claim or demand on or before _____________________ (date of expiry of 
Guarantee).”  
 
 
Date _________________ day of ______________ 20 
 
 
For (Name of Bank) 
 
(Name) 
Signature                
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Annexure-XV 

FORM-8A 

FORMAT FOR INSURANCE SURETY BOND FOR PERFORMANCE GUARANTEE 
(To be execute on Non-Judicial Stamp paper of appropriate value) 

(Insurance Surety Bond No .............................................................................................................. ) 
 
 

Date....................................... 
(Name of the Contract) 

To: 
The Board of Authorities of the Port of Kandla, 
Deendayal Port Authority 
A.O. Building, P.O. Box No. 50, 
Gandhidham – Kutch. 

Dear Sirs, 
 

In consideration of the Board of Deendayal Port Authority of the Port of DEENDAYAL 
PORT AUTHORITY (hereinafter called “The Board” which expression shall unless 
excluded by or repugnant to the context or meaning thereof be deemed to include the 
Board of Deendayal Port Authority of the Port of [DEENDAYAL PORT AUTHORITY], its 
successors and assigns) having awarded to M/s. [Contractor’s Name] 
………………………………………………………………………………… with its Registered/Head Office 
at ……………………. (hereinafter referred to as the ‘Contractor’, which expression shall 
unless repugnant to the context or meaning thereof, include its successors 
administrators, executors and assigns), a Contract by issue of Employer’s Letter of 
Acceptance No. ……………………………………………… dated …………………… and the same 
having been acknowledged by the Contractor, for …………………… [Contract sum in 
figures and words] for 
……………………….………… [Name of the work] and the Contractor having agreed to provide a
Contract Performance Guarantee for the faithful performance of the entire Contract 
equivalent to……………. (*) ……….. of the said value of the aforesaid work under the 
Contract to the Employer. 

We ………………….. [Name & Address of the Insurance Company] ...... having its Head Office at 
……………………………… (hereinafter referred to as the ‘Surety’, which expression shall, 
unless repugnant to the context of meaning thereof, include its successors, 
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administrators, executors and assigns) do hereby guarantee and undertake to pay the 
Employer, on demand any and all monies payable by the Contractor to the extent of 
........... (*) ............... as aforesaid at any time upto 
………… (@) …………….. [days/month/year] without any demur, reservation, contest, 
recourse or protest and/or without any reference to the Contractor. Any such 
demand made by the Employer on the Insurance Company shall be conclusive and 
binding notwithstanding any difference between the Employer and the Contractor 
or any dispute pending before any Court, Tribunal, Arbitrator or any other 
authority. The Surety undertakes not to revoke this guarantee during its currency 
without previous consent of the Employer and further agrees that the guarantees 
herein contained shall continue to be enforceable till the Employer discharges this 
guarantee or till......................................... [days/month/year] whichever is earlier. 

The Employer shall have the fullest liberty, without affecting in any way the liability 
of the Insurance company under this guarantee, from time to time to extend the time 
for performance 
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of the Contract by the Contractor. The Employer shall have the fullest liberty, without 
affecting this guarantee, to postpone from time to time the exercise of any powers 
vested in them or of any right which they might have against the Contractor, and to 
exercise the same at any time in any manner, and either to enforce or to forbear to 
enforce any covenants, contained or implied, in the Contract between the Employer and 
the Contractor or any other course or remedy or security available to the Employer. The 
Insurance company shall not be released of its obligations under these presents by any 
exercise by the Employer of its liberty with reference to the matters aforesaid or any of 
them or by reason of any other act or forbearance or other acts of omission or 
commission on the part of the Employer or any other indulgence shown by the Employer 
or by any other matter or thing whatsoever which under law would, but for this 
provision have the effect of relieving the Insurance Company. 

 
The Surety declares that this Insurance Surety Bond is issued by the ……… name 
of Insurance Company) as per applicable rules and regulations of insurance 
regulatory development authority of India (IRDAI), and also agrees that the 
Employer at its option shall be entitled to enforce this Guarantee against the Insurance 
Company as a principal debtor, in the first instance without proceeding against the 
Contractor and notwithstanding any security or other guarantee the Employer may have 
in relation to the Contractor’s liabilities. 

i) Our liability under this Insurance Surety Bond shall not exceed………(*)…… 
 

ii) This Insurance Surety Bond shall be valid upto……………….(+)……………. 

iii) We are liable to pay the guaranteed amount or any part thereof under this 
Insurance Surety Bond only and only if Employer serve upon Insurance Company a 
written claim or demand on or before ………..(@) ............. 

 
Dated this …………… day of……………….20……… at ………………………….. 

 
 

WITNESS Signed for and on behalf of the 
Insurance Company 

 
1. ……………………………………………

 ……………………………………
…… (Signature) (Signature) 
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……………………………………………… ………………………………………… 

(Name) (Name) 
 
 
 
 

Notes: 
 

1. (*) This sum shall be Five percent (5%) of the accepted tender value 
denominated in the types and proportions of currencies. 

 
(@) The Performance Guarantee should be valid for a period of 60 days beyond the date 
of completion of all contractual obligations of the contractor, including Defect Liability 
Period. 
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(+) This date will be the date of issue of defect liability Certificate (if applicable). 

2. Insurance Surety Bond should be executed on appropriate stamp paper of 
requisite value, such stamp paper should be purchased in the name of Issuing 
Insurance Company, not more than six (6) months prior to execution / issuance 
of Insurance Surety Bond. The name of the purchaser should appear at the back 
side of stamp paper in the Vendors Stamp. Insurance Surety Bond should 
contain rubber stamp of the authorized signatory of the Insurance Company 
indicating the name, designation and signature/ power of attorney number as 
well as telephone numbers / e-Mail Id with full correspondence address  of 
the Insurance Company. 

 
In case the same is issued by an International Insurance Company (it should be 
registered under Insurance Act 1938 or as amended from time to time and 
approved by the Insurance Regulatory Development Authority of India (IRDAl)), 
the law prevalent in the country of execution shall prevail for the purpose of Stamp 
Duty on the Insurance Surety Bond. 

 
However, in such a case, the Insurance Surety Bond shall be got confirmed 
through any Indian Scheduled/Nationalized Insurance Company. 

3. Insurance Surety Bond is required to be submitted directly to the Employer by the 
issuing Insurance Company (on behalf of Contractor) under registered post (A.D.). 
The Contractor can submit an advance copy of Insurance Surety Bond to the 
Engineer. 

4. The issuing Insurance Company shall write the name of Insurance Company's 
controlling branch/ Head Office along with contact details like telephone no., e-
Mail Id and full correspondence address in order to get the confirmation of 
Insurance Surety Bond from that branch/ Head office, if so required. 

 


