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DEENDAYAL PORT AUTHORITY

COMPETITIVE BIDDING
AGREEMENT NO: -

BID NO: 03-P/2025

Name of work: “S/R to Approach road from main gate to jetty at Ghogha terminal”

PERIOD OF DOWNLOADING OF BID DOCUMENTS

FROM : DATE 30/04/2025

TO : DATE 29/05/2025 TIME 16:00HRS.
LAST DATE AND TIME FOR RECEIPT OF BIDS : DATE 29/05/2025 TIME 16:00HRS
TIME AND DATE OF OPENING OF BIDS : DATE 29/05/2025 TIME 16:30 HRS.

PLACE OF OPENING OF BIDS : Room no 112, Ground floor, A.O. Building,
Gandhidham (Gujarat)-370201

OFFICER INVITING BIDS :  DY. CHIEF ENGINEER (RO-RO)
DEENDAYAL PORT AUTHORITY




DEENDAYAL PORT AUTHORITY

NOTICE INVITING TENDER

Tender No. 03-P/2025

NAME OF WORK: S/R to Approach road from main gate to jetty at Ghogha terminal

E/Online Tenders are invited by DY. CHIEF ENGINEER (RO-RO) for the above work as per the details

given in the table below:
Last Date and
. Date of | time of online Date and time
Desv(\:,roi;l:ion T(e(rlll(liizl;‘ee Estl(rll;alt{es(.i) cost EMD (In Rs.) Pre- Bid| Submission of online
’ Meeting of bid opening
documents

S/Rto 1180/- Rs.1,51,467/-
Approach |(Incl. 18% GST)|Rs. Digital mode of NA 319/02/62-(())35 2@;)1/60:53{)21-(;25
road from Ipigita] mode of|1,51,46,653/- |payment at h(l:))::‘ son O ArS:
:‘(‘)a_gt%’a:f Payment at Bank E;E;)frcludmg Bank of Baroda
Gh]ogha of Baroda ) Gandhidham
terminal. Gandhidham Branch.

Branch Account no.

Account no. 1008010002242

10080100022427 7 IFSC code,

[FSC code, BARBOGANKUT

BARBOGANKUT

Detailed tender notice along with complete tender documents can be downloaded from website
https://tender.nprocure.com from 30/04/2025 @ 16:00 Hrs. Tender Notice is also available on
www.deendayalport.gov.in. Technical Bid will be opened on 29/05/2025 @ 16:30 Hrs. Date of opening
of price bid shall be notified after scrutiny & evaluation of Technical Bid. For further details and general
enquiries  prospective  bidders may contact DY. CHIEF ENGINEER (RO-RO),
(Email:dpt.roro@gmail.com), Room no 112, Ground floor, A.O. Building, Gandhidham-370201, Kutch
District, Gujarat State, INDIA, Mob: 97253 38260 during working hours before the last date and time
of downloading of tender documents.

DY. CHIEF ENGINEER (RO-RO)
DEENDAYAL PORT AUTHORITY




DEENDAYAL PORT AUTHORITY,

NOTICE INVITING ONLINE TENDER

Details about E/Online tender:

Department Name Civil Engineering Department
Circle/ Division PROJECT DIVISION
Tender Notice No. 03-P/2025

Name of Work

S/R to Approach road from main gate to jetty at
Ghogha terminal

Estimated Contract Value (INR)

Rs.1,51,46,653.00/- (Excluding GST)

Period of Completion 06 Months
(in Months)

Bidding Type Open

Bid Call (Nos.) One
Tender Currency Type Single

Tender Currency Settings

Indian Rupee (INR)

Minimum Pre-Qualifying
/ Eligibility Criteria :

1.

Average annual financial turnover during the last
three years ending 31st March of the previous
financial years, should be at least Rs. 45.44 Lakhs.

Average annual Turnover based on CA certificate duly
stamp, signed with UDIN/Membership number is to
be submitted failing which bid will be stand non-
responsive.

Experience of having successfully completed similar
works during last 7 years ending last day of month
previous to the one in which applications are invited
should be either of the following:

Three similar completed works, each work costing
not less than Rs. 60.59 Lakhs.

Or
Two similar completed works, each work costing not
less than Rs. 75.73 Lakhs.

Or
One similar completed work, costing not less than
Rs. 121.17 Lakhs.

Similar Works” means Construction of all type of

Embankment/ground

filling/ yard/

runways/roads/development of lands/ RCC bridge work




(separate/combined) including allied civil works shall also
have considered if  executed along with
Embankment/ground filling/ yard/ runways/roads/
development of lands/RCC bridge work (Pilling Work).
The Subcontract experience shall be considered for pre-
qualification only if same is carried out in Govt./Semi
Govt./Public Limited companies subject to submission
of sub contract permission issued by the respective
authority prior to the execution of the work. Further, if
sub contract permission is not authenticated, the
respective party shall be de-barred for participation in
tenders of DPA for minimum 2 years. The decision taken
by DPA shall be final.

3. Bidders who meet the minimum qualification criteria
will be qualified only if their available bid capacity is
more than the total bid value. The available bid
capacity will be calculated as under:

Assessed Available Bid capacity= A X N X 2 -B, Where,
“N” = Number of years prescribed for completion of the
subject contract. i.e.,, 06 months’ construction period

“A” = Maximum value of works executed in any one year
during last seven years (at current price level)

“B” = Value at current price level of existing
commitment s and ongoing works to be completed in
the next ‘N’ years. The Bidder shall furnish statements
showing the value of existing commitments and
ongoing works as well as the stipulated period of
completion remaining for each of the works preferably
countersigned by the Nodal Office or his nominee-in
charge.

Joint Venture

(NOT APPLICABLE)

Rebate

Applicable (Unconditional rebate submitted online
before due date of submission of bid)

Bid Document Fee :

Rs. 1180/- (Including 18% GST) Digital mode of Payment
at Bank of Baroda Gandhidham Branch Account no.
10080100022427 IFSC code, BARBOGANKUT

Bid Security/ EMD (INR):

Rs. 1,51,467 /- Digital mode of Payment at Bank of Baroda
Gandhidham Branch Account no. 10080100022427 IFSC
code, BARBOGANKUT

Bid Document Downloading
Start Date

30/04/2025 @ 16.00 hours




Bid Document Downloading
End Date

29/05/2025 @ 16.00 hours

Date & Place of Pre Bid Meeting

N.A.

Last Date & Time for Receipt of
Online Bids

29/05/2025 @16.00 hours

Bid Validity Period

120 Days

Condition

Tender Fees in form of (Payment through Digital mode)
Accountno 10080100022427.

IFSC code: BARBOGANKUT,

Bank of Baroda, Gandhidham branch.

I1.

The bid/tender shall be accompanied by Payment
through Digital mode (Account no 10080100022427
IFSC code: BARBOGANKUT, Bank of Baroda,
Gandhidham branch towards Bid Security (EMD).

The bid/Tender not accompanied with Tender fee and
EMD in Preliminary Bid shall not be considered
responsive, and their technical and price bid will not be
opened.

The bid/tender shall also be accompanied by Integrity
Pact Agreement in Preliminary Bid (Annexure XII).

The potential bidders shall download and print the IP
Agreement signed by the Employer and their witness
and affix his/her signature on the IP Agreement in the
presence of a witness from his/her side, who shall also
affix his/her signature thereof. Having completed the
signing procedure, the potential Bidder shall upload the
duly filled and signed IP Agreement on n-procure
portal.

The procedure mentioned above regarding signing of
Integrity Pact Agreement by both the parties (Employer
and Potential bidders) shall be completed online.
However, in case of any technical glitch due to which if
any potential bidder is unable to upload the IP
Agreement, then he/ she shall submit the Hard Copy of
the dully filled, signed IP Agreement, to the Department
concerned of DPA within a period of seven days and
prior to opening of the Technical Bid, failing which Bid
of potential Bidder shall be treated as disqualified.

In case of Micro and Small Enterprise (MSEs) holding
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valid certificate issued by any agencies/organization
under The Ministry of Micro, Small and Medium
Enterprises indicating the list of activity related to the
subject tender as per National Industrial Classification-
2008 mentioned in the table below only shall become
eligible for exemption from payment of Tender
fee/EMD. Such bidder shall upload the scanned copy of
valid certificate in preliminary bid. Such bidder shall
upload in technical proposal a scanned copy of valid
certificate, as well as duly filled in and signed ‘Bid
Securing Declaration’ as per format provided in the
tender document (Annexure XIII), failing which the bid
shall be disqualified: -

Level Description

Section - F Construction

Division - 42 Civil Engineering

Group - 421 Construction of Roads &

Railways.
Sub class | Construction and maintenance
42101 of motorways, streets, roads,

other vehicular and pedestrian
ways, highways, bridges,
tunnels and subways

Remarks

Submission of E.M.D., Integrity Pact, Tender Fee and other
Documents during office hours : upto 16:00 by
29/05/2025 by R.P.A.D /Speed post or in person in the
chamber DY. CHIEF ENGINEER (RO-RO), DEENDAYAL
PORT AUTHORITY, Room no 112, Ground floor, A.O.
Building, Gandhidham-370201, Kutch District, Gujarat
State, INDIA.

Bid Opening Date

Technical Bid will be opened on 29/05/2025 @ 16:30 Hrs.
Date of opening of Price Bid shall be notified after scrutiny
& evaluation of Technical Bid to qualified bidders.

Documents required to be
submitted by scanning
through online

a. Documents in support of fulfilling qualifying criteria
as indicated above.

b. EMD & Tender fee to be paid through digital mode of
Payment through Digital Mode

Accountno 10080100022427

IFSC code: BARBOGANKUT, Bank of Baroda,
Gandhidham branch

c. Asindicated in clause 1.4 of section Instructions to
bidders.

d. Integrity Pact Agreement (Annexure XII)




DY. CHIEF ENGINEER (RO-RO),

Officer- Inviting Bids:
DEENDAYAL PORT AUTHORITY

Bid Opening Authority : DY. CHIEF ENGINEER (RO-RO),
DEENDAYAL PORT AUTHORITY

DY. CHIEF ENGINEER (RO-RO), DEENDAYAL PORT

Address: AUTHORITY, Room no 112, Ground floor, A.O. Building,
Gandhidham-370201, Kutch District, Gujarat State,
INDIA
Contract Details : Mobile - 97253 38260
Note:

In case bidders need any clarifications or if training is required to participate in
online tenders, they can contact (n)Procure Support team at following address:

(n)code Solutions - A division of GNFC Ltd.,
(n)Procure Cell,

403, GNFC Info tower, S.G. Road,

Bodak dev, Ahmedabad - 380054 (Gujarat).

Contact Details:

Airtel: +91-79-40007501, 40007512, 40007516, 40007517, 40007525

BSNL: +91-79-2684511, 26854512, 26854513 (EXT: 501, 512,516, 517, 525)
Reliance: +91-79-30181689

Fax: +91-79-26857321, 40007533

E-mail : nprocure@gnvfc.net

TOLL FREE NUMBER: 1-800-233-1010 (EXT: 501, 512,516,517, 525)

DY. CHIEF ENGINEER (RO-RO)
DEENDAYAL PORT AUTHORITY
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SECTION -1

INSTRUCTIONS TO BIDDERS
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INFORMATION AND INSTRUCTIONS FOR CONTRACTORS FOR E-TENDERING FORMING PART OF NIT AND
TO BE POSTED ON WEBSITE.

1. Information and instructions for Contractors will form part of NIT and to be uploaded on
website.

2. The intending bidder must have class-III digital signature to submit the bid.

3. The Bid Document as uploaded can be viewed and downloaded free of cost by anyone
including intending bidder. But the bid can only be submitted after uploading the mandatory
scanned documents such as a Receipt of EMD in form of online Digital mode of Payment,
Tender Fee form of online Digital mode of Payment.

4. Bidders may modify or withdraw their bids before last date and time of submission of bid as
notified.

5. While submitting the modified bid, contractor can revise the rate of one or more item(s) any
number of times (he need not re-enter rate of all the items) but before last time and date of
submission of bid as notified.

6. On opening date, the contractor can login and see the bid opening process. After opening of
bids, he will receive the competitor bid sheets.

7. Contractor can upload documents in the form of JPG format and PDF format.

8. It is mandatory to upload scanned copies of all the documents including GST registration as
stipulated in the bid document. If such document is not uploaded his bid will become invalid
and cost of bid document shall not be refunded.

9. Ifthe contractor is found ineligible after opening of bids, his bid shall become invalid and cost
of bid document shall not be refunded.

10. Ifany discrepancy is noticed between the documents as uploaded at the time of submission of
bid and hard copies as submitted physically by the contractor the bid shall become invalid and
cost of bid document shall not be refunded.

11. Certificate of Financial Turn Over: At the time of submission of bid contractor may upload
Affidavit/ Certificate from CA mentioning Financial Turnover of last 3 (three) years or for the
period as specified in the bid document and further details if required may be asked from the
contractor after opening of technical bids. There is no need to upload entire voluminous
balance sheet.

12. Contractor must ensure to quote rate of each item. If any cell is left blank and no rate is quoted
by the bidder, rate of such item shall be treated as "0" (ZERO).

13. The Draft information and instructions to Contractors may be modified suitably by NIT
approving authority as per requirement.

14. All the mandatory document required/prescribed for Pre-qualification have to be enclosed by
the bidder failing which his offer shall be rejected and treated as non-responsive. However,
additional documents required if any for verification of the original documents shall be

11




submitted by the bidder if required by DPA.

List of Documents to be scanned and uploaded within the period of bid submission:
EMD in form of Bank Guarantee Drawn in favour of Board of Deendayal Port Authority, issued
by any Nationalized /scheduled bank (Except Co-op bank) having branch at Gandhidham as

L

I1.

per enclosed format.
Tender Fee form of online Digital mode of Payment.

Bid Document.

L
IL
111
IV.
V.
VL

1.1

1.2

1.21

1.3

1.3.1

1.3.2.

Certificates of Work Experience of successfully completed works issued by the client.
Certificate of Financial Turnover from CA

Any other Document as specified in the NIT & Section I.

Affidavit as per provisions of NIT.

Certificate of Registration for GST and acknowledgement of up to date filed return if required.

Bid capacity calculations along with balance financial liability of works in hand.

GENERAL
Scope of Bid

The Superintending Engineer (PL), Pipeline Division, Deendayal Port Authority,
invites bids by E- Tendering for the work of “S/R to Approach road from main
gate to jetty at Ghogha terminal” detailed in the table given in NIT. The bidders
shall submit on-line bids for the work detailed in the table given in NIT.

The successful bidder will be expected to complete the works by the intended

completion date specified in the contract data.

Source of Funds

The employer has arranged the funds from internal resources and will have

sufficient funds in Indian currency for execution of the works.

Eligible bidder.

The invitation for Bids is open to all eligible bidders meeting the eligibility criteria

as defined in clause no.1.4.3.

All bidders shall provide in Section-2 form of Bid and Qualification Information, a
statement that the Bidder is not associated, nor has been associated in the past,
directly or indirectly, with the consultant or any other entity that has prepared the
design, specifications, and other documents for the Project Manager for the

Contract. A firm that has been engaged by the Employer to provide consulting
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services for the preparation or supervision of the works, and any of its affiliates,

shall not be eligible to bid.

1.3.3. Government-owned enterprises may only participate if they are legally and
financially autonomous, operate under commercial law and are not a dependent

agency of the Employer subject to fulfillment of Minimum Qualifying criteria.

1.3.4. Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent

practices issued by the employer in accordancewithclause1.36.

1.4 Eligibility Criteria
14.1. a. Experience of similar works executed during the last seven years, and
details like monetary value, clients, and proof of satisfactory completion.
b. Documentary evidence of adequate financial standing and proof from client
for satisfactory completion of works.
c¢. Equipment requirement/schedule.

d. Managerial/Manpower requirement.
e. Project Planning and Quality Control procedure to be adopted.

f. Information regarding projects in hand, current litigation, orders
regarding exclusion, expulsion or black listing, if any.

g. Trained & Certified workmen proposed to be employed at the work site of the
project. The Contractor must undertake to employ of certified worker to the
extent of 20% of total strength. Valid certificates by a recognized University,
technical Board, or Ministry of Government of India would only be taken
cognizance of. (NOT APPLICABLE)

1.4.2. If the Employer has not undertaken pre-qualification of potential bidders, all
bidders shall include the following information and documents with their bids.

a. Copies of original documents defining the constitution or legal status, place of
registration, and principal place of business, written power of attorney of the
signatory of the Bid to commit the Bidder.

b. Total monetary value of construction work performed for each of the last five
years.

c. Experience in works of a similar nature and size for each of the last five years,
and details of works underway or contractually committed, and Employers
who may be contacted for further information on those contracts.

d. Major items of construction equipment proposed to carry out to the contract.

13




1.4.3

e. Qualifications and experience of key technical site management and technical
personal proposed for the contract. - (NOT APPLICABLE)

f. Reports on the financial standing of the Bidder, such as profit and loss
statements and auditor's reports for the past five years.

g. Evidence of adequacy of working capital for this contract (access to line(s) of
credit and availability of other financial resources).

h. Authority to seek references from the Bidder's bankers.

i. Information regarding any litigation, current or during the last five years, in
which the Bidder is involved, the parties concerned, and disputed amount.

j. Proposal for subcontracting components of the works amounting to more
than 10 percent of the Bid Price (for each qualification should attached); (NOT
APPLICABLE)

k. The methodology and program of construction, backed with equipment
planning and deployment, duly supported with broad calculations and quality
control procedures and completion of the work as per technical specifications
within the stipulated period of completion as per milestones. - (NOT
APPLICABLE).

. PAN, Registration with Good & Service Tax (GST), Provident Fund Authorities,
etc.

m. Bid security in approved form as prescribed under Clause No.1.16.

To qualify for award of the contract, bidders are advised to note the minimum
qualification criteria specified below.

i. Average annual financial turnover during the last three years ending 31%
March of the previous financial year should be at least Rs. 45.44 Lakhs.

Average annual Turnover based on CA certificate duly stamp, signed with
UDIN/Membership number is to be submitted failing which bid will be stand
non-responsive.

ii. Experience of having successfully completed similar works during last 7 years
ending last day of month previous to the one in which applications are invited
should be either of the following.

a. Three similar completed works, each work costing not less than Rs. 60.59

Lakhs.
or
b. Two similar completed works, each work costing not less than Rs. 75.73 Lakhs.
or

c. One similar completed work, costing not less than Rs. 121.17 Lakhs.
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1.4.4.

1.4.5.

1.4.6

iii. Similar Works” means Construction of all type of Embankment/ground
filling/ yard/ runways/roads/development of lands/ RCC bridge work
(separate/combined) including allied civil works shall also have considered if
executed along with Embankment/ground filling/ yard/ runways/roads/
development of lands/ RCC bridge work (Pilling Work).

The Subcontract experience shall be considered for pre-qualification only if
same is carried out in Govt./Semi Govt./Public Limited companies subject to
submission of sub contract permission issued by the respective authority prior
to the execution of the work. Further, if sub contract permission is not
authenticated, the respective party shall be de-barred for participation in
tenders of DPA for minimum 2 years. The decision taken by DPA shall be final.

To qualify for a package of contracts made up of this and other contracts for which
bids are invited in the NIT, the bidder must demonstrate having experience and
resources sufficient to meet the aggregate of the qualifying criteria for the
individual contracts. (NOT APPLICABLE).

The Subcontract experience shall be considered for pre-qualification only if same
is carried out in Govt./Semi Govt./Public Limited companies subject to submission
of sub contract permission issued by the respective authority prior to the
execution of the work. Further, if sub contract permission is not authenticated, the
respective party shall be de-barred for participation in tenders of DPA for
minimum 2 years. The decision taken by DPA shall be final.

Bidders who meet the minimum qualification criteria will be qualified only if their
available bid capacity is more than the total bid value. The available bid capacity
will be calculated as under:

Assessed Available Bid capacity = AX N X 2 -B, Where

“N” = Number of years prescribed for completion of the subject

contract.

“A” = Maximum value of works executed in any one year during last

seven years (at current price level)

“B” = Value at current price level of existing commitments and

ongoing works to be completed in the next ‘N’ years.

Note: To calculate the value of works to current level, following multiplying factors

shall be applicable with reference to escalation based on WPI. This is only for
to arriving the Bid Capacity and not for work experience& turnover.
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F “;;‘e':lc:al 2023- | 2022- | 2021- | 2020- | 2019- | 2018- | 2017-
24 23 22 21 20 19 18
Index 1514 | 152.5 | 1394 | 1234 | 1218 | 119.8 | 1149
Multiplying 1.00 | 099 | 1.09 1.23 1.24 1.26 1.32
factor

1.4.7

1.5

1.5.1.

1.5.2

1.6
1.6.1

The Bidder shall furnish statements showing the value of existing commitments
and on-going works as well as the stipulated period of completion remaining for
each of the works preferably countersigned by the Nodal Officer or his nominee
- in - charge.
Even though the bidders meet the above qualifying criteria, they are subject to
be disqualified if they have:

- Made misleading or false representations in the forms, statements and

attachments submitted in proof of the qualification requirements and/or

- Record or poor performance such as abandoning the works, not properly
completing the contract, inordinate delays in completion, litigation history,
or financial failures etc., and/or

One Bid per Bidder

Each bidder shall submit only one bid for one package. A bidder who submits or
participates in more than one bid (other than as a subcontractor or in cases of
alternatives that have been permitted or requested) will cause all the proposals

with the Bidder’s participation to be disqualified.

Joint Venture-(NOT APPLICABLE)

Companies/Contractors may jointly undertake contract/contracts. Each entity
would be jointly and severely responsible for completing the task as per the
contract, however declaration of the Lead member to be indicated by bidders,
however |V has to designate in their MOU. The firms with at least 26% equity
holding each be allowed to jointly meet the eligibility criteria. However, there shall
be no limit on the number of partners.

Cost of Bidding

The bidder shall bear all costs associated with preparation and submission of his

bid, and the Employers will in no case be responsible and liable for those costs.
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1.7
1.71

Site Visit

The bidder, at the Bidder’s own responsibility and risk is encouraged to visit and
examine the Site of Works and its surroundings and obtain all information that
may be necessary for preparing the Bid and entering into a contract for
construction of the Works. The costs of visiting the Site shall be at the Bidders’

own expense.

B. BIDDING DOCUMENTS

1.8

Content of Bidding Documents

1.8.1 The set of bidding documents comprises the documents listed in the table below

and addenda issued in accordance with Clause1.10:

DC1 : Bid Reference

NIT : Invitation for Bids

SECTION1 : Instruction to Bidders

SECTION 2 Forms of Bid, Qualification Information
SECTION 3 : Conditions of Contract

SECTION 4 Contract Data

SECTIONS5 Specifications and Special Conditions
SECTION 6 : Drawing

SECTION 7 : Bill of Quantities

SECTION 8 : Forms of Securities

1.8.2 One set of the bidding documents will be issued to the bidder. The document

should be completed and returned with the bid. (NOT APPLICABLE).

1.8.2.1 Bidding documents shall be downloaded. The documents should be completely

1.8.3

filled and submitted through on-line tendering process and one copy shall be

submitted within 7 days of Date of opening of tender.

The bidder is expected to examine carefully all instructions, conditions of contract,
contract data, forms, terms, technical specifications, bill of quantities, forms,
drawings, annexure in the bid document. Failure to comply with the requirements
of the bid document shall be at the bidder’s own risk. Pursuant to clause 1.26
hereof, bids which are not substantially responsive to the requirements of the bid

17




1.9
1.9.1

documents shall be rejected.

Clarifications of the Bidding Documents

A prospective bidder requiring any clarification of the bidding documents may
notify the employer in writing or by electronic form and be confirmed by hard
copy at the Employer’s address indicated in the invitation to bid. The employer

will respond to any request for clarification.

1.9.2 Pre - bid Meeting -(NOT APPLICABLE).

1.9.21

1.9.2.2

1.9.2.3

1.9.24

1.9.25

1.10.
1.10.1

1.10.2

The bidder or his official representative is invited to attend a pre-bid meeting,
which will take place on /2025 at Board Room, A.O. Building, Deendayal Port
Authority, Gandhidham - Kutch, Gujarat.

The purpose of the meeting will be to clarify issues and to answer question on
any matter that may be clarified at that stage. But written comments/ reply is
prevail. Quarries raised after Pre-Bid meeting shall not been entertained.

The bidder is requested to submit any questions in writing or by cable to reach
the Employer on or before the meeting.

Minutes of the meeting, including the text of the questions raised (without
identifying the source of enquiry) and the responses given will be uploaded on

website http://tender.nprocure.com without delay. Any modification of the

bidding documents listed in Sub-Clause 1.8.1 which may become necessary as
a result of the pre-bid meeting shall be made by the Employer exclusively
through the issue of an Addendum pursuant to Clause 1.10 and not through the

minutes of the pre- bid meeting.

Non-attendance at the pre-bid meeting will not be a cause for disqualification
of a bidder.
Amendment of Bidding Documents

Before the deadline for submission of bids, the Employer may modify the
bidding documents by using addendum.

Any addendum thus issued shall be part of the bidding documents and shall be
communicated by uploading online on http://tender.nprocure.com.
Prospective bidders shall acknowledge receipt of each addendum by cable to
the Employer.
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1.10.3 To give prospective bidders reasonable time in which to take an addendum
into account in preparing their bids, the Employer shall extend as necessary
the deadline for submission of bids, in accordance with Sub- Clause 1.20.2
below.

C. PREPARATION OF BID
1.11 Language of the Bid

1.11.1 All documents relating to the bid shall be in the English language.
1.12 Documents comprising the Bid

1.12.1 The bid submitted by the bidder shall comprise the following:

A) Technical Bid

i) Bid Security and tender fee.

ii) Qualification Information Form and Document (Pursuant to clause 1.4
hereof) and any other materials required to be furnished and submitted
by the bidder in accordance with these instructions. The documents listed
under Sections 2, 4 and 7 of Sub-Clause 1.8.1 shall be filled in without
exception.

B) Financial Bid

i) Price Bid

ii)  Bill of Quantity dully filled and digitally signed by the Bidder.
1.13 Bid Prices
1.13.1 The contract shall be for the whole works as described in Sub-Clause 1.1 based on

the priced Bill of Quantities submitted by the Bidder.

1.13.2 The bidder shall fill in rates and prices for all items of the Works described in the
Bill of Quantities. Items for which no rate or price is entered by the bidder will not
be paid for by the Employer when executed and shall be deemed covered by the
other rates and prices in the Bill of Quantities.

1.13.3 All duties, taxes, and other levies payable by the contractor under the contract, or
for any other cause shall be included in the rates, prices and total Bid price
submitted by the Bidder.

1.13.4 The rates and prices quoted by the bidder are subject to adjustment during the
performance of the contract. [In accordance with the provisions of clause 3.47 of

the conditions of contract.] (NOT APPLICABLE)
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1.14

1.15
1.151

1.15.2

1.16

A.

Currencies of Bid and payment
The Unit rates and the prices shall be quoted by the bidder entirely in Indian

Rupees.
Bid Validity
Bids shall remain valid for a period not less than 120 days after the deadline date
for bid submission specified in clauses 1.20. A bid valid for a shorter period shall be

rejected by the Employer as non-responsive.

In exceptional circumstances, prior to expiry of the original time limit, the Employer
may request that the bidders may extend the period of bid validity for a specified
additional period. The request and the bidders’ responses shall be made in writing
or by cable. A bidder may refuse the request without forfeiting his bid security. A
bidder agreeing to the request will not be permitted to modify his bid.

Bid Security (Earnest Money Deposit -EMD)

Earnest money Deposit (EMD) shall be 1% of the Estimate cost put to tender,
subject to maximum Rs. 50 Lakhs.

The EMD upto Rs. 5 Lakhs to be paid only through digital mode of payment. EMD
beyond Rs.5 lakhs be payable in form of Bank Guarantee for the entire amount
from any Nationalized Scheduled Bank (except Co-operative Banks) from any
branch in India preferably from the local branch where the port is satiated. Bank
Guarantee submitted as Earnest Money shall be valid for 28 days beyond the
validity of the bid/tender. Bank Guarantee shall be verified independently by the
Port with the bank before finalization of technical offer. In the event of lack of
confirmation of issue of the Bank Guarantee by the Bank, the bid shall stands
disqualified.

EMD of unsuccessful bidders other than L1 and L2 is refunded immediately after
ranking of price bids. Earnest money of L2 is refunded immediately after entering
in to agreement with L.1 and acceptance of performance Guarantee from L1.

EMD is refunded suo-motto with/without any application from the bidders.

The bid security of the successful bidder will be discharged (refunded after he

has assigned the Agreement and furnished the required Performance security.
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The Bid security may be forfeited, if

a) The bidder withdraws the bid after bid opening during the period of bid
validity.
b) The bidder does not accept the correction of the Bid price, pursuant to any
arithmetic errors or
c) The successful bidder fails within the specified time limit to
(i) Sign the Agreement or
(ii) Furnish the required Performances security.
(iii) In case the contractor fails to commence the work within stipulated
time.

The forfeiture of the bid security is entirely discretion of employer. No any
claims in this regards shall be entertained.
In case of Micro and Small Enterprise (MSEs) holding valid certificate issued by

any agencies/organization under The Ministry of Micro, Small and Medium
Enterprises indicating the list of activity related to the subject tender ONLY shall
become eligible for exemption from payment of Tender fee/EMD. Such bidder
shall upload in preliminary bid a scanned copy of valid certificate. Such bidder
shall upload in technical proposal a scanned copy of valid certificate, as well as
duly filled in and signed ‘Bid Securing Declaration’ as per format provided in

the tender document (Annexure XIII), failing which the bid shall be disqualified:-

NIC codes regarding similar work is mentioned below:

Level

Description

Section - F Construction

Division - 42 Civil Engineering

Group - 421

Construction of Roads & Railways (All Sub-Classes under this
group)

Sub class 42101

Construction and maintenance of motorways, streets, roads,
other vehicular and pedestrian ways, highways, bridges,
tunnels and subways

1.17 Alternative proposals by bidders
1.17.1 Conditional offer or Alternative offers will not be considered further in the process

of tender evaluation.

1.18 Format and signing of bid
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1.18.1 The Price Bid to be submitted on-line shall be signed digitally by a person or persons
duly authorized to sign on behalf of the Bidder.

1.18.2 The Bid shall contain no alterations or additions, except those to comply with
instructions issued by the Employer, or as necessary to correct errors made by the
bidder in which case such corrections shall be initialed by the person or persons
signing the bid.

D SUBMISSION OF BIDS
1.19 Sealing and marking of bids. - (NOT APPLICABLE).

1.19.1 The bidder shall put Bid security document as per clause No.1.16, hereof in one
envelope and properly seal and mark as “Bid Security”. The bidder shall put
documents mentioned in clause No: 1.12.1.A (ii) in separate envelope and properly
seal and mark as “Technical Bid”.

The bidder shall seal “Financial Bid” as per Clause No: 1.12.1. (B) here of, in
separate envelope duly marking the envelope as “Financial Bid”.
These envelopes than be put inside one outer envelope and sealed, duly

marking the outer envelope as “Technical Bid and Financial Bid”.

1.19.2 The envelopes shall
(@) beaddressed to Nodal Officer/Employer at the following address.

{Insert address of office for bid submission},

and (b) bear the following identification:
Bid for “S/R to Approach road from main gate to jetty at Ghogha
terminal”
Bid reference no. 03-P/2025
DO NOT OPEN BEFORE (time and date for opening, per Clause
1.23) Name and address of the bidder.
The tender complete in all respect should be put in the tender box

(marked tender No. 03-P/2025) in the office of The DY. CHIEF ENGINEER
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(RO-RO) up to 28/01/2025 upto16:00 hrs. on due date and open at
29/05/2025 at 16.30 Hrs on the same date in presence of such of the

tenderers who may wish to be present.

1.19.3 In addition to the identification required in Sub-Clause 1.19.2, the inner envelopes
shall indicate the name and address of the bidder of to enable the bid to be returned
unopened in case it is declared late, pursuant to Clause 1.21, or the bid is declared
non-responsive. If the outer envelopes are not sealed and marked as above, the
Employer will assume no responsibility for the misplacement or premature
opening of the technical bid and financial bid.

1.20 Deadline for submission of the Bids

1.20.1 Bids must be received by the Employer at the address specified above not later than
in the event of the specified date for the submission of bids being declared a holiday
by the Employer. The bids will be received up to 29/05/2025 the appointed time
on the next working day.

1.20.2 The Employer may extend the deadline for submission of bids by issuing an
amendment in accordance with Clause 1.10, in which case all rights and obligations
of the Employer and the bidders previously subject to the original deadline will then
be subject to the new deadline.

1.20.3 In case of tender document being downloaded from the web site, at the time of
submission of (the hard copy of) the tender document. The tenderer shall give an
undertaking that no change has been made in document. He shall be issued a
printed set of document under acknowledgment with a condition that the printed
version of the port tender document will be treated as authentic tender and if any
discrepancy is noticed at any stage between the Port’s tender document and the one
submitted by the tenderer, the conditions mentioned in the Port’s printed
document shall prevail. Besides, the tenderer shall be liable for legal action for the
lapses. Insert time and date; this should be the same as those given in the invitation
for Bids Clause No. 1.20.

1.21 Late Bids

1.21.1 Any bid received by the Employer after the deadline prescribed in Clause 1.20 will
be considered as non-responsive.

1.22 Modification and Withdrawal of Bids

1.22.1 Bidders may modify or withdraw their bids before the deadline of submission of
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the on line bid.

1.22.2 Each Bidder’s modification or withdrawal notice shall be prepared, sealed, marked,
and delivered in accordance with Clauses 1.18 & 1.19, with the outer and inner
envelopes additionally marked “MODIFICATION” or “WITHDRAWAL” as
appropriate-(NOT APPLICABLE).

1.22.3 No bid may be modified after the deadline for submission of bids.

1.22.4 Withdrawal or modification of a Bid between the deadline for submission of bids
and the expiration of the original period of bid validity in Clause 1.15.1 above or as
extended pursuant to Clause 1.15.2 may result in the forfeiture of the Bid security
pursuant to Clausel.16.

1.22.5 Bidders may only offer discount to or otherwise modify the prices of their bids by
submitting bid modifications in accordance with this clause or included in the
original bid submission. (NOT APPLICABLE)

E. BID OPENING AND EVALUATION
1.23  Bid opening

1.23.1 On the due date and appointed time as specified in clause 1.20, the Employer will
first open Technical bids of all bids received (except those received late) including
modifications made pursuant to clause 1.22 in presence of the bidders or their
representative who choose to attend. In the event of the specified date for Bid
opening being declared a holiday by the Employer, the bids will be opened at the
appointed time and location on the next working day.

1.23.2 Envelopes marked “WITHDRAWAL” shall be opened and read out first. Bids for
which an acceptable notice of withdrawal has been submitted pursuant to Clause
1.22 shall not be opened. Bidder’s name, withdrawals, modifications of technical
bid, the presence of bid security and such other details, as the Employer may
consider appropriate will be announced by the Employer at the opening. (NOT
APPLICABLE)

1.23.3 If all Bidders have submitted unconditional Bids together with requisite bid
security, then all bidders will be so informed then and there. If any Bid contains any
deviation from the Bids documents and/or if the same does not contain Bid security
in the manner prescribed in the Bid documents, then that Bid will be rejected and
the Bidder informed accordingly. (NOT APPLICABLE)

1.23.4 The Employer shall prepare minutes of the Bid opening, including the information
disclosed to those present in accordance with sub clause 23.3 and the minutes shall
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1.24

1.25

1.26
1.26.1

1.26.2

1.26.3

form part of the contract. (NOT APPLICABLE)
Process to be confidential

Information relating to the examination, clarification, evaluation and comparison
of the bids and recommendations for the award of a contract shall not be disclosed
to Bidders or any other persons not officially concerned with such process until the
award to the successful bidder has been announced.

Clarification of Bids

To assist in the examination and comparison of Bids, the Employer may, at his
discretion, ask any Bidder for clarification of his Bid, including breakdown of unit
rates. The request for clarification and the response shall be writing or by cable, but
no change in the price or substance of the Bid shall be sought, offered, or permitted
except as required to conform the correction of arithmetic errors discovered by the
Employer in the evaluation of the Bids in accordance with Clause 1.27.

Subject to above para, no Bidder shall contact the Employer on any matter
relating to his bid from the time of the bid opening to the time the contract is
awarded

Any effort by the Bidder to influence the Employer’s bid evaluation, bid
comparison or contract award decisions, may result in the rejection of his bid.

Examination of Bids and Determination of Responsiveness

Prior to detailed evaluation of Bids, the Employer will determine whether each Bid
(a) meets the eligibility criteria defined in Clause 1.4 has been properly signed by
an authorized signatory (accredited representative) holding power of Attorney in
his favor. The Power of Attorney shall inter alia include a provision to bind the
Bidder to settlement of disputes clause; (c) is accompanied by the required Bid
security and; (d) is responsive to the requirements of the Bidding documents

A substantially responsive Technical and Financial Bid is one which conforms to all
the terms, conditions and specification of the Bidding documents, without material
deviation or reservation. A material deviation or reservation is one (a) which affects
in any substantial way the, quality or performance of the works; (b) which limits in
any substantial way, the Employer’s rights or the Bidder’s obligations under the
Contract; or (c) whose rectification would affect unfairly the competitive position
of other Bidders presenting responsive Bids.

Ifa Technical Bid is not substantially responsive, it will be rejected by the Employer,
and may not subsequently be made responsive by correction or withdrawal of the
non-conforming deviation or reservation.
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1.26.4 The envelop marked as financial bid of those bidders whose technical bid has been
determined to be non-responsive shall not be opened and will be returned
unopened. (NOT APPLICABLE)

1.27  Correction of Errors. - (NOT APPLICABLE)
1.27.1 Bids determined to be responsive will be checked by the Employer for any

arithmetic errors. Errors will be corrected by the Employer as follows:

(a) Where there is a discrepancy between the rates in figures and in words, the rate

in words will govern; and

(b) Where there is a discrepancy between the unit rate and the line item total
resulting from multiplying the unit rate by the quantity, the unit rate as quoted

will govern.

1.27.2 The amount stated in the Bid will be adjusted by the Employer in accordance with
the above procedure for the correction of errors and, with the concurrence of the

Bidder, shall be considered as binding upon the bidder.

1.28 NIL

1.29 Evaluation and Comparison of Bids
1.29.1 The Employer will evaluate and compare only the bids determined to be responsive

in accordance with Clausel.26.

1.29.2 In evaluating the Bids, the Employer will determine for each Bid the evaluated Bid
Price by adjusting the Bid Price as follows:
(a) Making any correction for errors pursuant toClause1.27;
(b) Making appropriate adjustments to reflect discounts or other price

modification offered in accordance with Sub Clause1.22.5

1.29.3 The estimated effect of the price adjustment conditions under Clause 3.47 of the
conditions of contract, during the period of implementation of the Contract, will not

be taken into account in Bid evaluation.

1.29.4 If the Bid of the successful Bidder is seriously unbalanced in relation to the Nodal
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Officer or his nominee’s estimate of the cost of work to be performed under the
contract, the Employer may require the Bidder to produce detailed price analyses

for any or all items of the Bill of Quantities.

F. AWARD OF CONTRACT

1.30 Award Criteria

1.30.1 The Employer will award the Contract to the Bidder whose Bid has been
determined to be responsive to the Bidding documents and who has offered the
lowest evaluated Bid Price, provided that such Bidder has been determined to be
(a) eligible in accordance with the provisions of Clause 1.3, and (b) qualified in
accordance with the provisions of Clause 1.4. The second bidder (i.e. L2) shall be
kept in reserve and may be invited to match the bid submitted by the (L1) bidder in

case such bidder withdraws or is not selected for any reason.

1.31 Employer’s Right to accept any Bid and to reject any or all.
The Employer reserve the right to accept or reject any bid and to cancel the bidding
process and reject all bids, at any time prior to the award of contract, without
thereby incurring any liability to the affected bidder or bidders of the grounds for

Employer’s action.

1.32 Notification of Award and Signing of Agreement

1.32.1 The Bidder whose bid has been accepted will be notified of the award by the
Employer prior to expiration of the Bid validity period by cable, telex or facsimile
confirmed by registered letter. This letter (hereinafter and in the Conditions of
Contract called the “Letter of Acceptance”) will state the sum that the Employer will
pay the Contractor in consideration of the execution, completion and maintenance
of the works by the Contractor as prescribed by the Contract (hereinafter and in the

Contract called the “contract Price”).

1.32.2 The notification of award will constitute the formation of the Contract subject only

to the furnishing of a performance security in accordance with the provision of
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Clause1l.33.

1.32.3 The Agreement will incorporate all correspondence between the Employer and the

successful bidder. It will be signed by the employer and sent to the successful
Bidder (within 28 days of award of work for global tender and within 14 days for
domestic tender) following the notification of award along with the Letter of
Acceptance. Within (28 days for global tender and within 21 days for domestic
tender) of receipt, the successful Bidder will furnish the performance security and

sign the Agreement with the Employer.

1.32.4 Upon the furnishing by the successful Bidder of the Performance Security, the

1.33.

Employer will promptly notify the other Bidders that their Bids have been

unsuccessful

Performance Security

Security Deposit shall consist of two parts; a) Performance Guarantee to be
submitted at award of work, and b) Retention money to be recovered from Running

Bills.

Security Deposit shall be 10% of Contract price of which 5% of contract price should
be submitted as FDR, Insurance Surety Bond or Bank Guarantee of Nationalized/
scheduled bank (except Co-operative) Banks having its branch at Gandhidham, or
Digital transfer within 21 days of receipt of letter of acceptance and balance 5%
recovered as Retention Money from Running Bills. Recovery of 5% of Retention
Money to commence from the first bill onwards @ 5% of bill value from each bill.
Retention Money be refunded within 14 days from the date of payment of final bill.
Balance SD to be refunded immediately not later than 14 days from completion of

defect liability period. (subject to fulfillment of clause no 5.64).

BG submitted by the contractor should remain valid for a period of 60 days beyond
the date of completion of all contractual obligations of the contractor including

defect liability period.

Failure of the Successful Bidder to comply with the requirements as mentioned
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above shall constitute sufficient grounds for cancellation of the award of work and
forfeiture of bid security and/or the bidder can be disqualified from bidding for any

contract with DPA for a period of three years from the date of notification.

The documentary evidence (copy of paid Challan in Govt. Treasury) of Welfare Cess
@ 1% of work done or as amended by Statutory Authority from time to time, paid

on final bill shall be submitted before releasing the Performance Guarantee.

1.34. Advance Payment- (NOT APPLICABLE)

1.34.1 The Employer will provide an Advance payment on the Contract Price as stipulated
in the Conditions of Contract, subject to maximum amount, as stated in the Contract

Clause 3.51.

1.35. Conciliator- (NOT APPLICABLE)

1.35.1 The Employer proposes that CIDC - SIAC Arbitration Centre be appointed as
Conciliator under the contract as provided in sub-clause 3.24.1 of condition of
contract. If the bidder disagrees with this proposal, the bidder should so state in the
bid.

1.36. Corrupt or Fraudulent Practices

1.36.1 The Employer requires that Bidders/Suppliers/Contractors under this contract,
observe the highest standard of ethics during the procurement and execution of this
contract. In pursuance of this policy, the Employer:

(a) Defines, for the purpose of these provisions, the terms set forth below as follows:

(I) “Corrupt practice” means the offering, giving, receiving or soliciting of anything of
value to influence the action of a public official in the procurement process or in

contract execution; and

(I) “fraudulent practice” means a misrepresentation of facts in order to influence a
procurement process or the execution of a contract to the detriment of the
Employer, and includes collusive practice among Bidders (prior to or after bid
submission) designed to establish bid prices at artificial non-competitive levels

and to deprive the Employer of the benefits of free and open competition.
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(b) Will reject a proposal for award of work if he determines that the Bidder
recommended for award has engaged in corrupt or fraudulent practices in
competing for the contract in question.

(c) Will declare a Bidder ineligible, either indefinitely for a stated period of time, to
be awarded a contract/contracts if he at any time determines that the Bidder has
engaged in corrupt or fraudulent practices in competing for or in executing, the

contract.

1.36.2 Furthermore, Bidders shall be aware of the provision stated in sub-clause
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To

SPECIMEN FOR FORM OF BID
(To be executed on bidder’s letter head)

DY. CHIEF ENGINEER (RO-RO),
Deendayal Port Authority,

ROOM NO.112, GROUD FLOOR,

AO BUILDING ANNEX, GANDHIDHAM
KACHCHH-370201.

We, the undersigned, declare that:

(a) we have examined and have no reservations to the tender documents, including

addenda and clarifications issued

(b) we offer to execute the work in conformity with the tendering documents and in

(c)

(d)

(e)

(0

(8)

accordance with the delivery schedules specified in the schedule of requirements
in accordance with the tender document

The total price of our tender, excluding any discounts offered in item(d) below, is
[ insert the total tender price in words and figures, indicating the various amounts
and the respective currencies]; [in case of techno-commercial offer it shall be
mentioned that ‘as filled in the price bid’'] - (NOT APPLICABLE)

The discounts offered and the methodology for their application are: Discounts. if
our tender is accepted, the following discounts shall apply. Methodology of
application of the discounts. The discounts shall be applied using the following
method: - (NOT APPLICABLE)

our tender shall be valid for the period of time specified in [ITB Sub-clause
1.15.1], from the date fixed for the tender submission deadline in accordance with
[ITB Sub- clause 1.20.1], and it shall remain binding upon us and may be accepted
at any time before the expiration of that period or any extended period accordance
with [ITB Sub-clause1.15.2];

If our tender is accepted, we commit to submit a performance guarantee in
accordance with [insert relevant clause no. ITB Sub-clause 1.33] for the due
performance of the contract, as specified in specimen form for the purpose.

We, including any subcontractors or contractors for any part of the contract, We
have no conflict of interest in accordance with [ITB Sub-clause no1.3.2].- (NOT

APPLICABLE)
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(h)

()

(k)

M

Our firm, its affiliates or subsidiaries has not been declared ineligible by the port,
under laws of India or official regulations in accordance with [ITB Sub- clause
no.1.3.4]

We understand that this tender, together with your written acceptance thereof
included in your notification of award, shall constitute a binding contract between
us, until a formal contract agreement is prepared and executed in accordance with
[ITB Sub-clause 1.32] and as per specimen from the purpose;

We understand that you are not bound to accept the lowest evaluated tender or
any other tender that you may receive.

We also make specific note clauses of [ITB, NIT] under which the contract is
governed.

In case of out station firms, having a branch in India for liaison purposes, please
mention the name of the contact person and Tel. no., Fax. no., and Mail-Id and also

the complete postal address of the firm.

(m) We understand that the communication made with the firm at (m), by the port

shall be deemed to have been done with us.

Signed: [insert signature of person whose name and capacity are shown]

In the capacity of [insert legal capacity of person signing the form of tender]

Name: [insert complete name of person signing the form of tender]

Duly authorized to sign the tender for and on behalf of: [insert complete name of

tenderer]

Dated on day of , (insert date of signing)
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CONTRACTOR’S BID

Description of the works: - “S/R to Approach road from main gate to jetty at

Ghogha terminal”

GENTLEMEN,

We offer to execute the works described above in accordance above with the conditions
of
Contract accompanying this bid for the contract price of (in figures)

(in letters)

The advance payment required / not required as per rule.

We accept appointment of as the conciliator’s letter.

Or

We do not accept the appointment of as the conciliator and
proposed instruct that be appointed as conciliator who’s daily fees and

biographical data are attached.

This bid and your written acceptance of it shall constitute a binding contract between

us.

We understand that you are not bound to accept the lowest or any bid you receive.

We undertake that, in competing for (and, if the award is made to us, in executing) the
above contract, we will strictly observe the laws against fraud and corruption in force in
India namely “prevention of corruption act 1988”

We hereby confirm that this bid complies with the bid validity and security required by
the bidding documents.

We attach herewith our copy of permanent account number (PAN)

Yours faithfully,
Authorized Signature:

Name& title of signatory

Name of Bidder

Address

Notes:

To be filled in by the bidder, together with his particulars and date of submission at the
bottom of the form of bid.
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Pre-Qualification of bidders

The information to be filled in by the bidder in the following pages will be used for purposes

of pre-qualification as provided for in the instructions to tenderers.

1. Only for individual bidders

Constitution or legal status of bidder (attach copy)

o Place of registration

¢ Principal place of business
e Power of attorney of signatory of bid (Attach)

2. Turnover of the firm/JV

YEAR TURN OVER

2021-22
2022-23
2023-24

Average

Attachments: Financial reports for the last three years; balance sheets, profit and loss
statement, auditor’s reports (in case of companies/ corporation) etc., list them below and

attach copies.

3. Similar works

Particulars Year No. of works Value

Total value of 2017-18
completed  similar 2018-19
work as defined in 2019-20
the tender document 2020-21
during last 7 years 2021-22

2022-23

2023-24
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Attachments: Supporting documents, viz., successful completion certificates from clients,

other documentations to substantiate the similarity of work as per definition of “similar

work” employers reserve the right to verify the information;

4. Information on bid capacity (works for which bids have been submitted and works

which are yet to be completed) as on the date of this bid.

(A) Existing commitments and on-going works.

Description| Place | Contract| Name & Value Stipulate | Value of | Anticip
of work & no.& address of dPeriod | remainin | ated
state | date of portor | contrac | of g to be date of
Dept. t completio | complete | compl
Rs n d etion
1 2 3 4 5 6 8
(B) Works for which bids already submitted
Description | Place | Name& | Value of | Stipulated |Date when | Remarks
of work & address | contract | Period of |decisionis if any
state of Rs completion | expected
port or
Dept.
1 2 3 4 5 6 7

Attach certificates from the nodal officer or his nominee(s)-in-charge.
5. The following contractor’s equipment are essential for carrying out the works. The
bidder should list all information requested below.

Item of Requirement| Owned/ Nos/ Age/condition Remarks
equipment | no. capacity | leased capacity
/to be
procured
1 2 3 4 5 6

37




6. Qualification and experience of key personnel proposed for administration and execution
of the contract. Attach biographical data. Refer also to sub clause 1.4.2(e) of instructions
to bidders and sub clause 1.9.1 of the condition of contract. (NOT APPLICABLE)

Position Name Qualification| Years of Years of
experience experience in
(general) the proposed
position
Project
manager
Discipline
specialist etc.,

7. Proposed sub-contracts and firms involved. (NOT APPLICABLE)

Sections of the Value of sub- Sub- Experience in
works contract contractor similar work
(name and
address)
8. Information on litigation history in which the bidder is involved.
Other party Port / Dept. Cause of Amount |Remarks
(ies) dispute involved
showing
present
status

9. Additional information bidder may like to submit.

Duly authorized to sign this authorization on behalf of (insert complete name

of tenderer) Dated on day of_[insert date of signing]
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LETTER OF ACCEPTANCE
(On letterhead paper of the port)

(date)

TO:
(Name and address of the contractor)

Dear Sirs,

Tender no. 03-P/2025
Sub: “S/R to Approach road from main gate to jetty at Ghogha terminal”
Ref: Your bid dated

And [list the correspondence with the bidder]

This is to notify you that your bid dated for execution of the

(name of the contract and identification number, as given in the

instructions to bidders) for the contract price of rupees (amount in words

and figures as corrected and modified) in accordance with the tender document is here by
accepted by the employer/Board.
You are hereby requested to furnish performance security, in the form detailed in tender

document for an amount of Rs. Within { } days of the receipt

of this letter of acceptance valid up to 28 days from the date of completion obligations
expiry of taking over certificate subject to removal of defects period i.e up to and also sign

the contract agreement within { } days of the receipt of this letter of

acceptance, failing which action as stated in the tender document will be taken.
Detailed letter of acceptance will follow.

Please acknowledge receipt.

Yours faithfully

Authorized signature
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ISSUE OF NOTICE TO PROCEED WITH THE WORKS
(Letterhead of the Port)

dated

To
(Name and address of the contractors)

Dear Sirs,

Tender No. 03-P/2025
Sub.: “S/R to Approach road from main gate to jetty at Ghogha terminal”

Ref: Letter of acceptance no. dated

Pursuant to your furnishing the requisite security as stipulated in [clause of general
conditions of contract] and signing of the contract for execution of the
you are hereby instructed to precede with the execution of the said works in accordance with
the contract documents. It is hereby notified that the [site] is being handed over to you for
execution of work in accordance with the contract documents.

Yours faithfully,

(Signature, name and title of
Signatory authorized to sign on
Behalf of employer/board)
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SPECIMEN CONTRACT AGREEMENT

(to be executed on Rs.300non-judicial stamp paper)
[the successful tenders shall fill in this form in Accordance with the instructions
indicated]
THIS CONTRACT AGREEMENT is made

The [insert: number] day of [insert: month], [insert: year]

Between
(1) The Board of Deendayal Port of Authority, an autonomous body of the Ministry of
Port Shipping &waterways of the Government of INDIA, incorporated under the
Major Port AUTHORITIES Act,2021 as, under the laws of India and having its
principal place of business at A.O. Building, PostBoxNo0.50, Gandhidham-(Kutch),
Gujarat State, India (herein after called” the BOARD”), and

(2) [insert name of the contractor], [incorporated under] the laws of [country of
contractor] and having its place of business at [insert: address of contractor]
(hereafter called “the contractor”)

WHEREAS the employer board invited tenders against tender no.[number] for

execution of [tender title and brief description] and has accepted a tender by the

contractor in accordance with the supply/delivery schedules, in the sum of [insert
contract price in words and figures, expressed in the contract currency (ies)] (hereafter
called “contract price”)

AND WHEREAS the contractor has agreed to deposit the Performance Security Deposit as follows for

due fulfillment of all the conditions of the contract:

(1) The Contractor has deposited a sum of Rs. _ (Rupees only) as security deposit in
the form of BG / FDR / Digital Transfer for the due fulfilment of all the conditions of the
contract.

(2) Balance amount of Rs. to be recovered from the work bills.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this agreement words and expressions shall have the same meanings as per

respectively assigned to them in the conditions of contract refer to.

2. the following documents shall constitute the contract between the employer/
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3.

board and the contractor, and each shall be read and construed as an integral part

of the contract:
(a) This contract agreement;
(b) Special conditions of contract;
(c) General conditions of contract;

(d) Technical requirements (including schedule of requirements and
technical specifications, drawings);

(e) Notice inviting tender;

(f) Replies issued to the pre-bid queries, addenda if any issued [numbers and

date];

(g) The contractor’s bid and original price and delivery schedules;
(h) The employer/ board’s notification of award;
(i) [correspondence the employer/board has exchanged with the bidder till

and after award of contract [specific letters and dates]]

(j) And [add here any other documents]
AND WHEREAS

EMPLOYER/BOARD accepted the bid of CONTRACTOR for the provision and
the execution of WORK at the CONTRACT PRICE as indicated in CONTRACT
upon the terms and subject to the conditions of contract. Now this CONTRACT
AGREEMENT witness and it is hereby agreed and declared as follows:

In consideration of the payment to be made to CONTRACTOR for work to be
executed by him. CONTRACTOR hereby covenants with EMPLOYER/ BOARD what
CONTRACTOR shall and will duly provide, execute and complete work and things
in CONTRACT, mentioned or described or which are to be implied there from or
may be reasonably necessary for completion of work and the times and in the
manner and subject to the terms and conditions or stipulations mentioned in
CONTRACT.

In consideration of the due provision, execution and completion of work by the
contractor in accordance with the terms of the contract, the employer/board does

hereby agree with contractor that employer /board will pay to contractor the
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respective amounts for the work actually done by him ad approved by
employer/board as per payment terms accepted in contract and payable to contractor
under provision of contract at such manner as provided for in the contract.

5. In consideration of the due provision, execution and completion of work,
contractor done hereby agree to pay such sums as may be due to employer/ board
for the services rendered by employer/ board to contractor as set forth in contract
and such other sums as may become payable to employer/ board towards loss,
damage to the employer/ board’s equipment, materials etc. and such payments to

be made at such time and in such manner as is provided in the contract.

IN WITNESS where of the parties hereto have caused this agreement to be
executed in accordance with the laws of [insert name of the contract governing

law country] on the day, month and year indicated above.

For and behalf of the employer/ board

Signed: [insert signature]

In the capacity of [insert title or other appropriate designation]

In the presence of [insert identification of official witness]

For any behalf of the contractor

Signed: [insert signature of authorized representatives of the contractor]
In the capacity of [insert title or other appropriate designation]

In the presence of [insert identification of official witness]

43




SECTION 3

CONDITIONS OF CONTRACT
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CONDITIONS OF CONTRACT

A. GENERAL

3.1 DEFINITIONS

3.1.1 Terms which are defined in the Contact Data are not also defined in the Conditions

of Contract but keep their defined meanings capital initials are used to identify
defined terms.

Bill of Quantities means the priced and completed Bill of Quantities forming part of

the Bid.

Compensation Events are those defined in Clause 3.44

The Completion Date is the date of Completion of the Works as certified by

the Nodal Officer or his nominee in accordance with Sub Clause3.55.1

The Contract is the contract between the Employer and the Contractor to execute,
complete and maintain the Works. It consists of the documents listed in Clause 3.2.2
below.

The Contract Data defines the documents and other information which
comprise the Contract.

The Contractor is a person or corporate body whose Bid to carry out the Works
has been accepted by Employer.

The Contractor’s Bid is the completed Bidding documents submitted by the
Contractor to the Employer.

The Contract Price is the stated in the letter of acceptance and thereafter as
adjusted in accordance with the provisions of the Contract.

Days are calendar days; months are calendar months.

A Defectis any part of the Works not completed in accordance with the Contract.
The Defects Liability Period is the Period named in the Contract Data and
calculated from the Completion Date.

The Employer is the party who will employ the contractor to carry out the
Works. The Nodal Officer or his nominee is the person named in the Contract
Data (or any other Competent person appointed and notified to the contractor to
act in replacement of the Nodal Officer or his nominee) who is responsible for

supervising the Contractor, Administering the Contract, certifying payments due
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to the Contractor, issuing and valuing Variations to the contract, awarding
extensions of time and valuing the Compensation Events.

Equipment is the Contractor’s machinery and vehicles brought temporarily to the
Site to construct the world.

The Initial Contract Price is the Contract Price listed in the employer’s Letter of
Acceptance.

The Intended Completion Date is the date on which it is intended that the
Contractor shall complete the works. The Intended Completion Date is specified in
the Contract Data. The Intended Completion Date may be revised only by the Nodal
Officer or his nominee by issuing an extension of time.

Materials are all supplies, including consumables, used by the contractor for
incorporation in the Works.

Plant is any integral part of the Works which is to have mechanical, electrical,
electronic or chemical or biological function.

The Site is the area defined as such in the Contract Data.

Site Investigation Reports are those which were included in the Bidding documents
and are factual interpretative reports about the surface and subsurface conditions
at the site.

Specification means the Specification of the Works included in the Contract and
any modification or addition made or approved by the Nodal Officer or his nominee.
The Start Date is given in the Contract Data. It is the date when the Contractor shall
commence execution of the works. It does not necessarily coincide with any of the
Site Possession Date.

A Subcontractor is a person or corporate body who has a Contract with the
Contractor to carry out a part of the work in the Contract which includes work on
the site.

Temporary Works are works designed, constructed, installed and removed by the
Contractor which are needed for construction or installation of the Works.

A Variation is an instruction given by the Nodal Officer or his nominee which varies

the Works.
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The Works are what the Contract requires the Contractor to construct, install and
turn over to the Employer as defined in the Contract Data.

The Trained Work Person are those employed/proposed to be employed by the
Contractor at the Project Site, who have participated and are in possession of a valid
Competency Certificate through a Programme run under the auspices of a
University, State Technical Board, Ministry of Government of India.

Board - Board of Members of the Deendayal Port, a body corporate under the Major
Port Act, 2021 as amended from time to time.

Chairman means the Chairman of the Board of Members of Deendayal Port.

“Engineer-in-Charge” means the Deputy Chief Engineer or his representative.

3.2 Interpretation
In interpreting this Condition of Contract, singular also means plural, male also
means female or neuter and the other way around. Headings have no significance.
Words have their normal meaning under the language of the Contract instructions
clarifying queries about the Conditions of Contract.

3.2.1 If sectional completion is specified in the Contract Data, references in the
Conditions of Contract to the Works, the Completion Date, and the Intended
Completion Date apply to any Section of the Works (other than references to the
Completion Date and Intended Completion date for the whole of the Works).

3.2.2 The documents forming the Contract shall be interpreted in the following order of
priority:
1. Agreement
Letter of Acceptance and notice to proceed with Works Contractor’s Bid.
Contract Data
Conditions of Contract including Special Conditions of Contract
Specifications
Drawings
Bill of quantities

No ke wh

®©

Any other documents listed in the Contract Data as forming part of the Contract.

3.3 Language and Law

3.3.1 Thelanguage of the Contract and the law governing the Contract are stated in the
Contract Data.

3.4 Nodal Officer or his nominee’s Decisions

3.4.1 Except where otherwise specifically stated, the nodal officer or his nominee will
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3.5
3.5.1

3.6
3.6.1

3.7

3.8
3.8.1

3.8.2

decide contractual matters between the Employer and the Contractor in the role
representing the Employer.

Delegation

The Nodal officer or his nominee may delegate any of the duties and responsibilities
to other people except to the Conciliator after notifying the Contractor and may
cancel any delegation after notifying the Contractor.

Communications

Communications between parties which are referred to in the conditions are
effective only when in writing. A notice shall be effective only when it is delivered
(in terms of Indian Contract Act1872).

Joint Venture - (NOT APPLICABLE)

Companies/Contractors may jointly undertake contract/contracts. Each only
would be jointly and severely responsible for completing the task as per the
contract, however declaration of the Lead member to be indicated by bidders,
however JV has to designate in their MOU. The firms with at least 26% equity
holding each be allowed to jointly meet the eligibility criteria. However, there shall
be no limit on the number of partners.

Note: JVs/Consortia be allowed in all contracts of estimated cost of more than Rs.5
crores. However, there shall be no limit on the number of partners.

Subcontracting. (NOT APPLICABLE)

The Contractor may subcontract with the approval of the Nodal Officer or his
nominee but may not assign the Contract without the approval of the Employer in
writing. Subcontracting does not alter the Contractor’s obligations.

Other Contractor

The Contractor shall co-operate and share the Site with other contractors, public
authorities, utilities, and the Employer between the dates given in the Schedule of
other contractors. The Contractor shall as have referred to in the Contract Data, also
provide facilities and services for them as described in the Schedule. The employer
may modify the schedule of other contractors and shall notify the contractor of any
such modification.
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3.9 Personnel (NOT APPLICABLE)

39.1 The contractor shall employ the key personnel named in the schedule of key
personnel as referred to in the contract Data to carry out the functions stated in the
schedule or other personnel approved by the Nodal officer or his nominee. The
Nodal Officer or his nominee will approve any proposed replacement of key
personnel only if their qualifications, abilities, and relevant experience are
substantially equal or better than those of the personnel listed in the schedule.

3.9.2. Ifthe Nodal Officer or his nominee asks the Contractor to remove a person who is a
member of the Contractor’s staff of his work force stating the reasons, the
Contractor shall ensure that the person leaves the Site within seven days and has
no further connections with the work in the Contract.

3.10 Employer’s and Contractor’s Risks

3.10.1 The Employer carries the risks which this contract states are Employer’s risks and
the Contractor carries the risks which this Contract states are Contractor’s risks.

3.11 Employers Risks

3.11.1 The Employers risks are
(a) Inso far as they directly affect the execution of the Works in the country

where the Permanent Works are to be executed:

(i) War and hostilities (whether war be declared or not), invasion, act of
foreign enemies:

(ii) Rebellion, revolution, insurrection, or military or usurped power, or
civil war,

(iii) lIonizing radiations, or contamination by radioactivity from any
nuclear fuel, or from any nuclear waste, from the combustion of
nuclear fuel, radioactive toxic explosive or other hazardous
properties of any explosive nuclear assembly or nuclear component
there of:

(iv) Pressurewavescausedbyaircraftorotheraerialdevicestravelingatson
icor supersonic speeds; and

(v) riot, commotion or disorder, unlessolely restricted to the employees
of the Contractor or of his Subcontractors and arising from the
conduct of the Works;

(vi) floods, tornadoes, earthquakes and landslides

(b) Loss or damage due to the use or occupation by the Employer of any Section
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or part of the Permanent Works, except as may be provided for in the Contract;
(c) Loss or damage to the extent that it is due to the design of the Works, other
than any part of the design provided by the Contractor or for which the
Contractor is responsible; and
(d) Any operation of the forces of nature (in so far as it occurs on the Site) which

an experienced contractor:

(i) could not have reasonably foreseen, or
(ii) Could reasonably have foreseen, but against which he
could not reasonably have taken at least one of the

following measures.

A.  Preventloss or damage to physical property from occurring by
taking appropriate measures, or

B.  Insure against.

3.12 Contractor’s risks

3.12.1 All risks of loss of or damage to physical property and of personal injury and death
which arise during and in consequence of the performance of the Contract other
than the excepted risks are the responsibility of the Contractor.

3.13 Insurance

3.13.1 The Contractor shall provide in the joint names of the employer and the Contractor,
insurance cover from the Start Date to the end of the Defects Liability Period, in the
amounts and deductibles state in the Contract Data for the following events which
are due to the Contractors risks.

(a) Loss of or damage to the Contractors risks.

(b) Loss of or damage to Equipment;

(c) Loss of or damage property (except the Works, Plant, Materials and

Equipment in connection with the Contract, and

(d) Personal injury of death.

3.13.2 Policies and certificates for insurance shall be delivered by the Contractor to the
Nodal Officer or his nominee for the Nodal Officer or his nominee’s approval before
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Start Date. All such insurance shall provide for compensation to be payable in the
types and proportions of currencies required to rectify the loss or damage incurred.

3.13.3. If the Contractor does not provide any of the policies and certificates required, the
Employer may affect the insurance which the Contractor should have provided and
recover the premiums the Employer has paid from payments otherwise due to the
Contractor or, if no payment of the premiums shall be a debt due.

3.13.4. Alternate to the terms of insurance shall not be made without the approval of the
Nodal Officer or his nominee.

3.13.5. Both parties shall comply with all conditions of the insurance policies.
3.14. Site Investigation Reports

3.14.1 The Contractor, in preparing the Bid, shall rely on the Investigation Report referred
to in the Contract Data, supplemented by any information available to the Bidder.

3.15. Queries about the Contract Data.

3.15.1 The Nodal Officer or his nominee will clarify queries on the Contract Data.

3.16. Contractor to Construct the Works.

3.16.1.The Contractor shall construct and install the Works in accordance with the

Specification and Drawings.

3.17. The Works to Be Completed by the Intended Completion Date.

3.17.1.The Contractor may commence execution of the Works on the Start Date and shall
carry out the Works in accordance with the program submitted by the Contractor
as updated with the approval of the Nodal Officer or his nominee, and complete
them by the Intended Completion Date.

3.18. Approval by the Nodal Officer or his nominee.

3.18.1. The Contractor shall submit Specifications and Drawings showing the proposed
Temporary Works to the Nodal Officer or his nominee, who is to approve them if
they comply with the specifications and Drawings.

3.18.2. The Contractor shall be responsible for design of Temporary Works.

3.18.3. The Nodal Officer or his nominee’s approval shall not alter the Contractor’s
responsibility for design of the Temporary Works.

3.18.4. NIL
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3.18.5. All Drawings prepared by the Contractor for the execution of the temporary or

3.19.

3.19.1

3.20

3.20.1

3.21

3.21.1

3.22.

3.21.2

3.23.

permanent Works, are subject to prior approval by the Nodal Officer or his nominee
before their use.

Safety

The Contractor shall be responsible for the safety of all activities on the Site.

Discoveries.

Anything of historical or other interest or of significant value unexpectedly
discovered on the Site is the property of the Employer. The contractor is to notify
the Nodal Officer or his nominee of such discoveries and carry out the Nodal Officer
or his nominee’s instructions for dealing with them.

Possession of the Site. - (NOT APPLICABLE)

The Employer shall give possession of all parts of the Site to the Contractor, free
from encumbrances. If possession of a part is not given by the date stated in the
Contract Data, the Employer is deemed to have delayed the start of the relevant
activities and this will be a Compensation Event.

Access to the Site

The Contractor shall allow the Nodal Officer or his nominee and any person
authorized by the Nodal Officer or his nominee access to the Site to any place where
work in connection with the Contract is being carried out or is intended to be
carried out and to any place where materials or plant are being manufactured,
fabricated and/or assembled for the works.

Instructions

3.23.1.The Contractor shall carry out all instructions of the Nodal Officer or his nominee

3.2

4.

3.24.1.

3.25.

(i)

which comply with the applicable laws where the Site is located.

Disputes - (NOT APPLICABLE)

If the Contractor believes that a decision taken by the Nodal Officer or his nominee
was either outside the authority given to the Nodal Officer or his nominee by the
Contract or that the decision was wrongly taken, the decision shall be referred to
the conciliator within 28 days of the notification of the Nodal Officer or his
nominee’s decision.

Settlement of Disputes-

If a dispute of any kind whatsoever arises between the Employer and the Contractor
in connection with, or arising out of the Contract or the execution of the Works,
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(i)

3.25.1.

Q)

(i)

3.25.2.

il.

whether during the execution of the Works or after their completion and whether
before or after repudiation or after termination of the Contract, including any
disagreement by either party with any action, inaction, opinion, instruction,
determination, certificate or valuation of the Nodal Officer or his nominee, the
matter in dispute shall, in the first place be referred to the Disputes Review Board
[DRD] in case of contracts valuing more than Rs.5 crores and above, and for
contracts valuing less than Rs. 5 crores, the disputes will firstly be settled by the
Conciliator, failing which any party may invoke arbitration clause.
(NOT APPLICABLE)

Unless the Contract has already been repudiated or terminated or frustrated the
Contractor shall in every case, continue to proceed with the Works with all due
diligence and the Contractor and the Employer shall give effect forthwith to every
decision of the Nodal Officer or his nominee unless and until the same shall be
revised, as hereinafter provided, by the conciliator or in a Dispute Review Board
recommendation / Arbitral Award.

Decision by Conciliator - (NOT APPLICABLE).

The Conciliator shall give a decision in writing within 28 days of receipt of a
notification of a dispute.

Conciliator shall be paid daily at the rate specified in the contract Data together
with reimbursable expenses of the types specified in the contract data and the
cost shall be divided equally between the Employer and the contractor, whatever
decision is reached by the conciliator, either party may refer a decision of the
conciliator within 28 days of the conciliator’s written decision. If neither party
refers the disputes to arbitration within 28 days, the conciliators decision will be
final and binding.
Arbitration - (NOT APPLICABLE).

Any dispute in respect of contracts where party is dissatisfied by the Conciliators
decision, shall be decided by arbitration as set forth below:

A dispute with Dispute review expert shall be finally settled by arbitration in
accordance with the Indian Arbitration and Conciliation Act, 1996, or any statutory
amendment thereof. The arbitral tribunal shall consist of 3 arbitrators, one each to be
appointed by the Employer and the Contractor, and the third to be appointed by the
mutual consent of both the arbitrators, falling which by making a reference to CIDC-SIAC
Arbitration Centre from their panel.

Neither party shall be limited in the proceeding before such arbitrations to the
evidence or arguments already put before the Nodal Officer or his nominee or the
Board, as the case may be, for the purpose of obtaining said
recommendations/decision. No such recommendations/decision shall disqualify the
Nodal Officer or his nominee or any of the members of the Board, as the case may be,
from being called as a witness and giving evidence before the arbitrators or any
matter whatsoever relevant to the dispute.
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ii.

iv.

Vi.

vii.

viil.

3.26.
3.26.1

3.27

3.27.2.

3.27.3.

3.27.4.

The reference to arbitration shall proceed notwithstanding that the works shall not
then be or be alleged to be complete, provided always that the obligations of the
Employer, the Nodal Officer or his nominee and the Contractor shall not be altered by
reason of the arbitration being conducted during the progress of the works. Neither
party shall be entitled to suspend the works to which the dispute relates, and payment
to the contractor shall be continued to be made as provided by the contract.

If one of the parties fails to appoint its arbitrator in pursuance of sub-clause [i], within
14 days after receipt of the notice of the appointment of its arbitrator by the other
party, then chairman of the nominated Institution shall appoint arbitrator within 14
days of the receipt of the request by the nominated institution. A certified copy of the
chairman’s order, making such an appointment shall be furnished to both the parties.

Arbitration proceedings shall be held at, and the language of the arbitration
proceeding and that of all documents and communications between the parties shall
be ‘English’

The decision of the majority of arbitrators shall be final and binding upon both parties.
The expenses of the arbitrators as determined by the arbitrators shall be shared
equality by the Employer and the Contractor. However, the expenses incurred by each
party in connection with the preparation, presentation, etc. of its case prior to, during
and after the arbitration proceedings shall be borne by each party itself.

All arbitrationawardsshallbeinwritingandshallstatethereasonsfortheaward.

Performance under the contract shall continue during the arbitration proceedings
and payments due to the contractor by the employer shall not be withheld, unless
they are subject matter of the arbitration proceedings.

Replacement of Conciliator - (NOT APPLICABLE)
Should the Conciliator resign or die or should the Employer and the Contractor

agree that the conciliator is not fulfilling his functions in accordance with the
provisions of the Contract, a new Conciliator will be jointly appointed by the
Employer and the Contractor.

In case of disagreement between the Employer and the Contractor, within 30 days
the Conciliator shall be appointed by the Appointing Authorities designated in the
Contract Data at the request of either party within 14 days of receipt of such request.

TIME CONTROL
Program

Within the time stated in the contact data the contractor shall submit to the Nodal
officer or his nominee for approval a program showing the general methods
arrangements, order, and timing for all the activities in the works along with
monthly cash flow forecast.

An update of the program shall be a program showing the actual progress achieved
on the timing of the progress achieved on the timing of the remaining work
including any changes to the sequence of the activities.

The contractor shall submit to the Nodal Officer or his nominees, for approval an
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3.27.5.

3.28

3.29
3.30

3.30.1

3.31.

3.31.1.

3.32.

3.32.1.

updated program at intervals no longer than the period stated in the contract data.
If the contractor does not submit an updates program within this period, the Nodal
Officer or his nominee may withhold the amount stated in the contract data from
the next payment certificate and continue to withhold this amount until the next
payment after the date on which the overdue program has been submitted.

The nodal officer or his nominee’s approval of the program shall not alter the
contractor’s obligations. The contractor may revise the program and submit it to
the nodal officer or his nominee again at any time. A revise program is to show the
effect of variations and compensation events.

Extension of the intended completion date.

The nodal officer or his nominee shall extend the intended completion date if a
compensation event occurs or a variation is issued which makes it impossible for
completion to be achieved by the intended completion date without the contractor
taking steps to accelerate the remaining work and
whichwouldcausethecontractortoincuradditionalcost.Thenodalofficer ~ or  his
nominee shall decide whether and by how much to extend the intended
completion date within 21 days of the contractor asking the Nodal Officer or his
nominee for decision upon the effect of a compensation event or variation and
submitting full supporting information. If the contractor has failed to give early
warning of a delay or has failed to cooperate in assessing the new intended
completion date.

The Early Warning Provisions shall be as per clause3.32.
Delays Ordered by the Nodal Officer or his nominee.

The Nodal Officer or his nominee may instruct the contractor to the start or

Progress of any activity within the works.

Management Meeting.

Either the Nodal Officer or his nominee or the contractor may require the other to
attend a management meeting. The business of a management meeting shall be to
review the plans for remaining work and to deal with matters raised in accordance
with the early warning procedure.

The Nodal Officer or his nominee shall record the business of management
meetings and is to provide copies of his record to those attending the meeting and
to the employer. The responsibility of the parties for actions to be taken is to be
decided by the Nodal Officer or his nominee either at the management meeting or
after the management meeting and state in writing to all attended the meeting.

Early warning
The contractor is to warn the Nodal Officer or his nominee at the earliest




3.32.2.

3.32.3.

3.33.
3.33.1.

3.34.
3.34.1.

3.35.
3.35.1.

3.35.2.

3.36.
3.36.1.

D.

opportunity of specific likely future events or circumstances that may adversely
affect the quality of the work, increase the contract price or delay the execution of
works. The Nodal Officer or his nominee may require the contractor to provide an
estimate of the expected effect of the event or circumstances on the contract price
and completion date. The estimates are to be provided by the contractor as soon as
reasonably possible.

The contractor shall cooperate with the Nodal Officer or his nominee in making and
considering proposals for how the effect of such an event or circumstance can be
avoided or reduced by anyone involved in the work and in carrying out any
resulting instruction of the Nodal Officer or his nominee.

The Defect Liability period for the contract shall be 12months from the date issue
of completion certificate.

QUALITY CONTROL

Identify Defects

The Nodal Officer or his nominee shall check the Contractor’s work and notify the
Contractor of any Defects that are found. Such checking shall not affect the
Contractor’s responsibilities. The Nodal Officer or his nominee may instruct the
Contractor to search for a Defect and to uncover and test any work that the Nodal
Officer or his nominee considers may have a Defect.

Tests

If the Nodal Officer or his nominee instructs the Contractor to carry out a test not
specified in the specification to check whether any work has a Defect and the test
shows that it does the Contractor shall pay for the test and any samples.

Correction of Defects

The Nodal Officer or his nominee shall give notice to the Contractor of any Defects
before the end of the Defects Liability Period, which begins at Completion and is
defined in the Contract Data. The Defects Liability Period shall be extended for as
long as Defects remain to be corrected.

Every time notice of a Defect is given the Contractor shall correct the notified Defect
within the length of time specified by the Nodal Officer or his nominee’s notice.
Uncorrected Defects

If the Contractor has not corrected a Defect within the time specified in the Nodal
Officer or his nominee’s notice the Nodal Officer or his nominee will assess the cost
of having the Defect corrected, and the Contractor will pay this amount.

COST CONTROL
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3.37.
3.37.1.

3.37.2.

3.38.

3.38.1.

3.38.2.

3.38.3.

3.39.
3.39.1.

3.40.
3.40.1.

3.40.2.

Bill of Quantities

The Bill of Quantities shall contain items for the construction, supply, installation,
testing and commissioning work to be done by the Contractor.

The bill of quantities is used to calculate the Contract Price. The Contractor is paid
for the quantity of the work done at the rate in the Bill of Quantities for each item
as jointly measured by both the representatives.

Changes in the Quantities

If the final quantity of the work done differs from the quantity in the Bill of
Quantities for the particular item by more than + 25 percent provided the change
exceeds + 10% of initial Contract Price, the Nodal Officer or his nominee shall adjust
the rate (s), to allow for the change, in accordance with Clause 3.40.

The Nodal Officer or his nominee shall not adjust rates from changes in quantities
if thereby the initial Contract Price is exceeded by more than 15 percent except with
prior approval of the Employer.

If requested by the Nodal Officer or his nominee where the quoted rate (s) of any
item(s)is/are abnormally high, the Contractor shall provide the Nodal Officer or his
nominee with a detailed cost breakdown of such rate in the Bill of Quantities.

Variations.

All Variations shall be included in updated programs produced by the Contractor.

Payment for Variations.

Variation permitted shall not exceed +25% in quantity of each individual item, and
+10% of the total contract price, within 14 days of the date of instruction for
executing varied work, extra work or substitution, and before the commencement
of such work, notice shall be given either (a) by the contractor to the Employer of
his intention to claim the extra payment or a varied rate or price, or (b) by the
Employer to the contractor of his intention to vary rate or price.

For items not existing in the Bill of Quantities or substitution to items in the Bill of
Quantities, rate payable should be determined by methods given below and in the
order given below:

1) Rates and prices in Contract, if applicable plus escalation as per
contract.

2) Rates and prices in the schedule of rates applicable to the contract
plus ruling percentage.

3) Market rates of materials and labour, hire charges of plant and

machinery used, plus 10% for overheads and profits of Contractors.
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3.40.3.

3.40.4.

3.40.5.

3.41.

341.1.

3.42.
342.1.

3.42.2.

3.42.3.
3.42.4.

3.42.5.

3.42.6.

For items in the Bill of quantities but where quantities have increased beyond the
variation limits, the rate payable for quantity in excess of the quantity in the Bill of
Quantity plus the permissible variation should be:

1) Rates and prices in contract, if reasonable plus escalation, failing
which(ii) and (iii) below will apply

2) Rates and prices in the schedule of Rates applicable to the
contract plus ruling percentage,

3) Market rates of material and labour, hire charges of plant and
machinery used plus 15% for overheads and profits of
contractor.

If there is delay in the Employer and the contractor coming to an agreement on the
rate of an extra item, rates as proposed by the employer shall be payable
provisionally till such time as the rates are finally determined or till date mutually
agreed.

If the Nodal officer or his nominee decides that the urgency of varying the work
prevent a quotation being given and considers not delaying the work, no quotation
shall be given and the variation shall be treated as a Compensation Event.

Cash flow forecasts.

When the program is updated, the contractor is to provide the Nodal Officer or his
nominee with an updated cash flow forecast.

Payment Certificates.

The contractors shall submit to the Nodal Officer or his nominee monthly
statements of the estimated value of the work completed less the cumulative
amount certified previously.

The Nodal Officer or his nominee shall check the Contractors’ monthly statement
within 14 days and certify the amount to be paid to the Contractor after taking into
account any credit or debit for the month in question in respect of materials for the
works in the relevant amount and under conditions set forth in sub clause 3.51 of
the Contract Data (Secured Advance). (NOT APPLICABLE)

The value of work executed shall be determined by the Nodal Officer or his nominee.

The value of work executed shall comprise the value of quantities of the items in
the Bill of quantities completed.

The value of work executed shall include the valuation of variations and
Compensation Events.

The Nodal Officer or his nominee may exclude any item certified in a previous
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certificate or reduce the proportion of any item previously certified in any
certificate in the light of later information.

3.43. Payments. (clause -3.43.2,3.43.3,3.43.4,3.43.5,3.43.6,3.43.7 -
(NOT APPLICABLE)

3.43.1. Bills shall be prepared and submitted by the Contractor, joint measurements shall
be taken continuously and need to be connected with billing stage. System of 4
copies of measurements, one each for Contractor, Employer and Nodal Officer or
his nominee, and signed by both Contractor and Employer shall be followed.

3.43.2. 75% of bill amount shall be paid within 14 days of submission of the bill. Balance
amount of the verified bill should be paid within 28 days of the submission.

3.43.3. For delay in payment beyond the periods specified in 3.43.2 above, interest at a pre-
specified rate (suggested rate SBI PLR + 2%) p.a as on due date of payment) should
be paid.

3.43.4. Contractor shall submit final Bill within 60 days of issue of defects liability
certificate. Client’s Nodal Officer or his nominee shall check the bill within 60 days
after its receipt and return the bill to Contractor for corrections, if any 50% of
undisputed amount shall be paid to the contractor at the stage of returning the bill.

3.43.5. The Contractor should re-submit the bill, with corrections within 30 days of its
return by the Nodal Officer or his nominee. The re-submitted bill shall be checked
and paid within 60 days of its receipt.

3.43.6. Interest at a pre-specified rate (suggested rate SBI PLR+ 2% p.a. as on due date of
payment) shall be paid if the bills is not paid within the time limit specified above.

3.43.7. If an amount certified is increased in later certificates as a result of an award by the
Conciliator or an Arbitrator, the Contractor shall be paid interest upon the delayed
payment as set out in this clause. Interest shall be calculated from the date upon
which the increased amount would have been certified in the absence of dispute.

3.43.8. [tems of the Works for which no rate or price has been entered in will not be paid
for by the employer and shall be deemed covered by other rates and prices in the

Contract.
3.44. Compensation Events - (NOT APPLICABLE).
3.44.1. The following mutually agreed Compensation Events unless they are caused

by the Contractor would be applicable.

(a) The Employer does not give access to a part of the Site by the site.
Possession Date stated in the Contract Date.

(b) The Employer modifies the schedule of other contractors in a way
which affects the work of the contractor under the contract.

(c) The Nodal Officer or his nominee orders a delay or does not issue
drawings, specifications or instructions required for execution of
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3.44.2

3.44.3

3.45.
3.45.1.

works on time.

(d) The Nodal Officer or his nominee instructs the Contractor to uncover to
carry out additional tests work which is then found to have no Defects.

(e) The Nodal Officer or his nominee unreasonably does not approve for a
subcontract to delete.

(f) Ground conditions are substantially more adverse than could
reasonably have been assumed before issuance of letter of Acceptance
from the information issued to Bidders (including the Site Investigation
Reports), from information available publicly and form a visual
inspection of the site.

(g) The Nodal Officer or his nominee gives an instruction for dealing with
an unforeseen condition, caused by the Employer, or additional work
required for safety or other reasons.

(h) Other contractors, public authorities, utilities or the Employer does not
work within the dates and other constraints stated in the Contract that
cause delay or extra cost to the Contractor.

(i) The advance payment is delayed.

(j) The effect on the Contractor of any of the Employer’s Risks.

(k) The Nodal Officer or his nominee unreasonably delays issuing a
Certificate of Completion.

(1) Other Compensation Events listed in the Contract Date or mentioned in
the contract.

(m) Whenever any compensation event occurs, the contractor will notify
the employer, within 14 days and provide a forecast cost of the
compensation event.

If a Compensation Event would cause additional cost or would prevent the work
being completed before the intended Completion Date, the Contract Price shall be
increased and/or the intended Completion Date shall be extended. The Nodal
Officer or his nominee shall decide whether and by how much he Contract Price
shall be increased and whether and by how much the Intended Completion Date
shall be extended.

As soon as information demonstrating the effect of each Compensation Event upon
the Contractor’s forecast has been provided by Contractor, it is to be assessed by
the Nodal Officer or his nominee and the Contract Price shall be adjusted
accordingly. If the Contractor’s forecast is deemed unreasonable the Nodal officer
or his nominee shall adjust the Contract Price based on Nodal Officer or his
nominee’s own forecast. The Nodal Officer or his nominee will assume that the

Contractor will react competently and promptly to the event.

Tax - (NOT APPLICABLE).
The rates quoted by the Contractor shall be deemed to be inclusive of the sales and

other taxes that the Contractor will have to pay for the performance of this Contract.
The Employer will perform such duties in regard to the deduction of such taxes at
sources as per applicable law. Any new Taxes, levies, duties imposed after signing
the Contract shall be reimbursed by the employer on production of documentary
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evidence.

3.46. Currencies
3.46.1. All payments shall be made in Indian Rupees unless specifically mentioned.

3.47. Price Adjustment. (NOT APPLICABLE).

3.47.1. Contract price shall be adjusted for increase or decrease in rates and prices of
labour, materials, fuels and lubricants in accordance with the following principles
and procedures and as per formula given. The price adjustment shall apply for the
work done from the start date given in the Contract data upto end of the initial
intended completion date or extensions granted by the Nodal Officer or his nominee
and shall not apply to the work carried beyond the stipulated time for reason
attributable to the contractor.

(I) Price adjustment for increase or decrease in the cost shall be paid in
accordance with the following formula:

V=0.85xQxRx|[ (P-Po) / Po]

Where,
V = Variation in price on account of Labour/ Diesel/ Cement/ Steel/ All
Commodities during the month under consideration.

Po = Market rate of Diesel/ Cement/ Steel/ All Commodities on the date of
opening of Technical bid. (Consumer Price Index for Labour).

P = Market rate of Diesel/ Cement/ Steel/ All Commodities during the
month under consideration. (Consumer Price Index for Labour).

Q = Percentage of Labour/ Diesel/ Cement/ Steel/ All Commodities.

R = Value of work done during the month under consideration.

Note: i) Escalation: (NOT APPLICABLE): Escalation to be
computed for relevant items. Percentage that shall govern the
escalation under Q shall be predetermined and indicated in tender
document for each component i.e. Labour, Fuel, Cement, Steel, All
commodities etc.

347.2. NIL

3.47.3. To the extent that full compensation for any rise or fall in costs to the contractor is not
covered by the provisions of this or other clauses in the contract, the unit rates and prices
included in the contract shall be deemed to include amount to cover the contingency of
such other rise or fall in costs.
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SUBSEQUENT LEGISLATION

3.48.

3.48.1.

3.48.2.

3.49.

(A)

®

(i)

(iii)

(iv)

If, after the date 28 (Twenty eight) prior to the date for submission of tenders for the
contract there occur changes to any National or Statute Stature, Ordinance or
Decree or other law or any regulation or bye law of any local or other duly
constituted authority or introduction of any such statute, ordinance, decree, law,
regulation or bye law which causes additional or reduced cost to the contractor in
execution of the contract, such additional or reduced cost shall, after due
consultation with the employer and the contractor be determined by the nodal
officer or his nominee and shall be added to or deducted from the contract price
and the nodal officer or his nominee shall notify the contractor accordingly with a
copy to the employer.

Retention

The employer shall retain from each payment due to the contractor the proportion
stated in the contract data until completion of the whole of the works.

Retention money shall be deducted at 5%from each running bill, subject to a max.
of 5 percent of the contract price. Retention money shall be refunded within 14 days
from the date of payment of final bill.

Liquidated damages

In case of delay in completion of the contract, liquidated damages (L.D) may be
levied at the rate of %2 % of the contract value per week of delay or part thereof,
subject to a maximum of 10 percent of the contract price.

The owner if satisfied, that the works can be completed by the contractor within a
reasonable time after the specified time for completion, may allow further
extension of time at its discretion with or without the levy of L.D. In the event of
extension of time at its discretion with L.D, the owner will be entitled without
prejudice to any other right or remedy available in that behalf per cent (1/2%) of
the contract value of the works for each week or part of the week subject to the
ceiling defined in sub-clause 3.49.A.

The owner, if not satisfied that the works can be completed by the contractor, and
in the event of failure on the part of the contractor to complete work with in further
extension of time allowed as aforesaid, shall be entitled, without prejudice to any
other right, or remedy available in that behalf, to rescind the contract.

The owner, if not satisfied with the progress of the contract and in the event of
failure of the contractor to recoup the delays in the mutually agreed time frame,
shall be entitled to terminate the contract.

In the event of such termination of the contract as described in clauses 3.49A(ii) or
3.49A(iii) or both the owner shall be entitled to recover L.D. up to ten per cent
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v)
(vi)

3.50.

3.51.

(@)

(b)
(c)

(d)

(e)

®

(10%) of the contract value and forfeit the security deposit made by the contractor
besides getting the work completed by other means at the risk and cost of the
contractor.

The ceiling of LD shall be 10% of the cost of work.

In case part / portions of the work can be commissioned and port operates the
portion for commercial purpose, the rate of LD will be restricted to the uncompleted
value of work, the maximum LD being on the entire contract value.

Note: Contract price for LD shall be inclusive of tender price plus taxes and duties.

Incentives or Bonus- (NOT APPLICABLE).

For early completion of the contract before the stipulated date of completion work
of an incentive amount @0.25% of the contract price may be paid to the contractor
for every fortnight of early completion, subject to a maximum of (5%)of the
contract price. The Port, if satisfied, that the works can be completed by the
contractor within a reasonable time after the specified time for completion, may
allow extension of time at its discretion, by virtue of which the contractor make
himself eligible for incentive, the extension shall be considered only till the actual
date of completion and no incentive shall be payable. For calculation of incentive
payment, contract price shall be exclusive of tender price plus taxes and duties.

Advance payment Mobilization Advance- (NOT APPLICABLE).

The Mobilization advance shall not be sanctioned in less than two installments.
The second installment is sanctioned only after proper utilization of advance
disbursed in first phase and a certification to this effect by E-I-C.

The advance shall be limited to 10% of tendered amount.

Interest free advance shall not be granted. Rate of Interest shall be SBI Lending
Rate+2%.

The mobilization advance shall be released only after obtaining a bank Guarantee
bond from a nationalized bank for 110 %( as per latest CVC directions) of amount
of advance to be released and valid for the contract period. This shall be kept
renewed time to time to cover the balance amount and likely period to complete
recovery together with interest.

The original bank guarantee should be received by DPA directly from the issuing
authority by Registered Post [AD]. However, in exceptional cases, where the
guarantee is handed over to the customer for any genuine reasons, the Branch
should immediately send by Registered Post [AD] an unstamped by the E-I-C.

The interest on the advance shall be calculated from the date of payment to the date
of recovery, both days inclusive.
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(g) It shall be ensured that at any point of time, Bank Guarantee is available for the
amount of outstanding advance.

(h) The recovery should be commenced after 10% of work is completed and the entire
amount together with interest shall be recovered by the time 80% of the work is
completed. However, the interest recovery shall be effected immediately from the
1st release of payments towards execution of the work.

(i) If the contractor fails to achieve the targeted progress at the end of 50% of time
period the mobilization advance may be recovered by encashing the bank
guarantee, provided no hindrance/delay was caused by the department.

3.52. Performance Securities

Security Deposit shall consist of two parts; a) Performance Guarantee to be
submitted at award of work, and b) Retention money to be recovered from Running
Bills.

Security Deposit shall be 10% of Contract price of which 5% of contract price should
be submitted as FDR, Insurance Surety Bond or Bank Guarantee of Nationalized/
scheduled bank (except Co-operative) Banks having its branch at Gandhidham, or
Digital transfer within 21 days of receipt of letter of acceptance and balance 5%
recovered as Retention Money from Running Bills. Recovery of 5% of Retention
Money to commence from the first bill onwards @ 5% of bill value from each bill.
Retention Money be refunded within 14 days from the date of payment of final bill.
Balance SD to be refunded immediately not later than 14 days from completion of
defect liability period. (subject to fulfillment of clause no 5.64).

BG submitted by the contractor should remain valid for a period of 60 days beyond
the date of completion of all contractual obligations of the contractor including
defect liability period.

Failure of the Successful Bidder to comply with the requirements as mentioned
above shall constitute sufficient grounds for cancellation of the award of work and
forfeiture of bid security and/or the bidder can be disqualified from bidding for any
contract with DPA for a period of three years from the date of notification.

The documentary evidence (copy of paid Challan in Govt. Treasury) of Welfare Cess @
1% of work done or as amended by Statutory Authority from time to time, paid on final
bill shall be submitted before releasing the Performance Guarantee.

3.53. NIL

3.54. Cost of Repairs

3.54.1. Loss or damage to the works or materials to be incorporated in the works between
the start date and the end of the defects correction period shall be remedied by the
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3.55.
3.55.1.

3.56.
3.56.1

3.57.
3.57.1.

3.58.
3.58.1.

3.58.2.

3.59.

Contractor at the Contractors cost if the loss or damage arises from the Contractors
acts or omissions.

FINISHING THE CONTRACT.

Completion

After completion of the work, the contractor will serve a written notice to the Nodal
Officer or his Nominee/Employer to this effect. The Nodal officer or his
Nominee/Employer upon receipt of this notice shall conduct a complete joint
survey of the work within 7 days and prepare a defects list jointly. The defects
pointed out by the Nodal Officer or his nominee /Employer would be rectified by the
contractor within 14 days and thereafter acceptance report be signed jointly by the
contractor and the employer. This joint acceptance report shall be treated as
“completion Certificate”.

Taking over
The employer shall take over the site and the works within seven days of the Nodal

Officer or his nominee issuing a certificate of completion.

Final Account

The Contractor shall supply to the Nodal Officer or his nominee a detailed account
of the total amount that the Contractor considers payable under the contract before
the end of the Defects Liability period. The Nodal Officer or his nominee shall issue
a defects liability certificate and certify any final payment that is due to the
contractor within 60 days of receiving the contractor’s account if it is correct and
complete. If it is not, the Nodal Officer or his nominee shall issue within 15 days a
schedule that states the scope of the corrections or additions that are necessary for
the correction and certify payment of 50% of the undisputed amount to the
contractor.

If the final account is still unsatisfactory after it has been resubmitted the
Nodal Officer or his nominee shall decide on the amount payable to the
contractor and issue a payment certificate, within 60 days of receiving the
contractor’s revised account.

Operating and Maintenance Manuals

If “as built” Drawings and /or operating and maintenance manuals are required, the
contractor shall supply them by the dates stated in the Contract Data.

If the contractor does not supply the drawings and /or manuals by the dates stated
in the contract data, or they do not receive the Nodal Officer or his nominee’s
approval, the Nodal Officer or his nominee shall withhold the amount stated in the
contract data from payments due to the contractor.

Termination
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3.59.1.

3.59.2.
(a)

(b)

(c)

(d)

(e)

6]
(8)

(h)

)

3.59.3.

3.59.4.

3.59.5.

The employer or the Contractor may terminate the contract if the other party
causes a fundamental breach of the contract.

Fundamental breaches of contract include, but shall not be limited to the following:
The contractor stops work for 28 days when no stoppage of work is shown on the
current program and the stoppage has not been authorized by the Nodal Officer or
his nominee.

The Nodal Officer or his nominee instructs the contractor to delay the progress of
the work and the instruction is not withdrawn within28 days.

The employer or the contractor becomes bankrupt or goes into liquidation other
than for a reconstruction restructure or amalgamation.

A payment certified by the Nodal Officer or his nominee is not paid by the employer
to the contractor within 50 days of the date of the Nodal Officer or his nominee’s
certificate.

The Nodal Officer or his nominee gives Notice the failure to correct a particular
defect is a fundamental breach of contract and the contractor fails to correct it
within a reasonable period of time determined by the Nodal Officer or his nominee.
The contractor does not maintain a security which is required.

The contractor has delayed the completion of works by the number days for which
the maximum amount of liquidated damages can be paid as defined in the contract
data and

If the contractor, in the judgment of the employer has engaged in corrupt or
fraudulent practices in competing for or in the executing the contract.

If the contractor has contravened clause 1.36 of Instructions to Bidders of contract.
For the purpose of this paragraph: “corrupt practice” means the offering, giving
receiving or soliciting of anything of value to influence the action of public officials
in the procurement process or in contract execution. “Fraudulent practice” means
a misrepresentation of facts in order to influence a procurement process or the
execution of a contract to the detriment of the employer, and includes collusive
practice. Bidders (prior to or after bid submission) designed to establish bid prices
at artificial non- competitive levels and to deprive the employer of the benefits of
free and open competition”.

When either party to the contract gives notice of a breach of contract to the Nodal
Officer or his nominee for a cause other than those listed under sub Clause. 3.59.2
above, the Nodal Officer or his nominee shall decide whether the breach is
fundamental or not.

Notwithstanding the above, the employer may terminate the contract for
convenience subject to payment of compensation to the contractor including loss
of profit on uncompleted works. Loss of profit shall be calculated on the same basis
as adopted for calculation of extra/additional items.

If the contract is terminated the Contractor shall stop work immediately, make the
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3.60.

3.60.1

3.60.2

site safe and secure and leave the site as soon as reasonably possible.

Payment upon Termination.

If the contract is terminated because of a fundamental breach of contract by the
contractor, the Nodal Officer or his nominee shall issue a certificate for the value of
the work done less advance payments received up to the date of the issue of the
certificate, less other recoveries due in terms of the contract, less taxes due to be
deducted at source as per applicable law and less the percentage to apply to the
work not completed as indicated in the contract data. Additional liquidated damage
shall not apply if the total amount due to the employers exceeds any payment due
to the contractor, the difference shall be payable to the employer.

If the contract is terminated at the employer’s convenience or because of a
fundamental breach of contract by the employer, the Nodal Officer or his nominee
shall issue a certificate for the value of the work done, the reasonable employed
solely on the works, and the contractor’s costs of protecting and securing the works
and loss of profit on uncompleted works less advance payments received up to the
date of the certificate, less other recoveries due in terms of the contract and less
taxes due to be deducted at source as per applicable law.

3.61. Property

3.61.1 All materials on the Site, Plant, Equipment, Temporary Works and Works

for which payment has been made to the contractor by the Employer, are
deemed to be the property of the Employer, if the Contract is terminated
because of a Contractor’s default.

3.62. Release from Performance.

3.62.1 If the Contract is frustrated by the outbreak of war or by other event

entirely outside the control of either the Employer or the Contractor, the
Nodal Officer or his nominee shall certify that Contract has been frustrated.
The Contractor shall leave the Site and stop work as quickly as possible
after receiving this certificate and shall be paid for all work carried out
before receiving it and for any work carried out afterwards to which
commitment was made.

3.63. NIL

F.

SPECIAL CONDITIONS OF CONTRACT

1. LABOUR

The contractor shall, unless otherwise provided in the Contract, make his own
arrangements for the engagement of all staff and labour, local or other, and for their
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2.

payment, housing, feeding and transport.

The Contractor shall, if required by the Nodal Officer or his nominee, deliver to the
Nodal Officer or his nominee a return in detail, in such form and at such intervals as
the Nodal Officer or his nominee may prescribe, showing the staff and numbers of
the several classes of labour from time to time employed by the Contractor on the
Site and such other information as the Nodal Officer or his nominee may require.

COMPLIANCE WITH LABOUR REGULATIONS:

During continuance of the contract, the Contractor and his sub-contractors shall
abide at all times by all existing labour enactment and rules made there under,
regulations, Notifications and by laws of the State or Central Government or local
authority and any other labour law (including rules) regulations, bye laws that may
be passed or notification that may be issued under any labour law in future either
by the State or Central Government or the local authority. Salient features of some
of the major labour laws that are applicable to construction industry are given
below.

The Contractor shall keep the Employer indemnified in case any action is taken
against the employer by competent authority on account of contravention of any of
the provisions of any Act or rules made there under, regulations or notifications
including amendments. If the Employer is caused to pay or reimburse such amounts
as may be necessary to cause or observe, or for non-observance of the provisions
stipulated in the notifications/bye laws/Acts/Rules /regulations including
amendments, if any, on the part of the Contractor the Nodal Officer or his
nominee/Employer shall have the right to deduct any money due to the Contractor
including his amount of performance security. The Employer/Nodal Officer or his
nominee shall also have right to recover from the Contractor any sum required or
estimated to be required for making good the loss or damage suffered by the
Employer.

The employees of the Contractor and the Sub-Contractor in no case shall be treated
as the employees of the Employer at any point of time.

3.64. INTEGRITY PACT

INTEGRITY PACT IN DEENDAYAL PORT AUTHORITY

The Central Vigilance Commission (CVC) has been promoting integrity,
transparency, equity and competitiveness in transactions by various organizations
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of the Government of India. Public procurement is an area of concern for the CVC,
and many steps have been taken to put proper systems in place. In this context,
Integrity Pact (IP), a tool conceptualized and promoted by Transparency
International, an international NGO, aimed at preventing corruption in public
contracting, has been found useful. It has been decided by Ministry of Shipping that
all organizations under the Ministry will implement IP. IP should cover every tender
/ procurement above a specified threshold value. The threshold value of contracts
/ procurements / transactions incorporating [P would be such that it covers 90%
by value of all contracts / procurements / transactions of the organization in the last
3 years. Presently the threshold is fixed as Rs. 50 Lakhs. IP essentially envisages an
agreement between prospective vendors / bidders, and Deendayal Port Authority,
committing the persons / officials of both sides not to resort to any corrupt practice
in any aspect of the contract at any stage. Only those vendors / bidders, who commit
themselves to IP with DPA, would be considered competent to participate in the bid
process. Any violation would entail disqualification of the bidders and exclusion
from future business dealings. IP, in respect of a particular contract should cover all
phases of the contract, from the stage of Notice inviting Tender (NIT) / pre-bid stage,
till the conclusion of the contract, i.e. final payment or the warranty / guarantee
period. IP would be implemented through Independent External Monitor (IEM),
who are eminent persons appointed by the organization, with approval of CVC. The
term of appointment for an [EM would be 3 years. Name of the IEM will be
mentioned in NIT. The [EM would review independently and objectively assess, as
to whether and to what extent parties have complied with their obligations under
the IP. [EM would have access to all contract documents, whenever required. The
bidders may raise disputes / complaints if any, with the IEM. The IEM would
examine complaints received by them and give their recommendations / views to
the Chairman of Port Authority. Recommendations of IEM would be in the nature of
advice and would not be legally binding.

The bidder has to execute Integrity pact agreement with Deendayal Port Authority ( As per
Appendix ) Shri Amiya Kumar Mohapatra, IFoS (Retd.) and Dr. Gopal Dhawan, Ex-CMD, MECL
has been nominated as Independent External Monitor for Integrity Pact whose address is as
under;

Shri Amiya Kumar Mohapatra, IFoS (Retd.), Dr. Gopal Dhawan, Ex-CMD,MECL

Qrs. No. 5/9, Unit-9, Bhoi Nagar, House No. 120, Jal Shakti Vihar
Bhubaneshwar-751 022. (NHPC Society) P4, Builders Area
Mobile No. 9437002530 Greate Noida Gautam Budh Nagar,
email:amiyaifs@gmail.com Utter Pradesh- 201 315.

Mobile No. 8007771467

email:gdhawangeologist@gmail.com

69




The potential bidders shall download and print the IP Agreement signed by the
Employer and their witness and affix his/her signature on the [P Agreement in the
presence of a witness from his/her side, who shall also affix his/her signature
thereof. Having completed the signing procedure, the potential Bidder shall upload
the duly filled and signed IP Agreement on n-procure portal.

The procedure mentioned above regarding signing of Integrity Pact Agreement by
both the parties (Employer and Potential bidders) shall be completed online.
However, in case of any technical glitch due to which if any potential bidder is unable
to upload the IP Agreement, then he/ she shall submit the Hard Copy of the dully
filled, signed IP Agreement, to the Department concerned of DPA within a period of
seven days and prior to opening of the Technical Bid, failing which Bid of potential
Bidder shall be treated as disqualified.

SALIENT FEATURES OF SOME MAJOR LAWS APPLICABLE TO ESTABLISHMENTS
ENGAGED IN BUILDING AND OTHER CONSTRUCTION WORK.

@

(]

)}

Workmen Compensation Act 1923: - The act provides for compensation in case of

injury by accident arising out of and during the course of employment.

Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act
on satisfaction of certain conditions on separation if an employee has completed 5
years’ service or more on death at the rate of 15 days’ wages for every completed
year of service. Act is applicable to all establishments employing 10 or more

employees.

Employees P.F and Miscellaneous Provision Act 1952: - The Act Provides for
monthly contribution by the employer plus workers @ 12%/8.33%. the benefits

payable under the Act are:

Pension to family pension retirement or death, as the case may be. (ii) Deposit
linked insurance on the death in harness of the worker, (iii) payment of P.F

accumulation on retirement/death etc.

Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to

workmen/ employees in case of confinement or miscarriage etc.
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(e)

Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain

welfare measures to be provided by the Contractor to contract labour and in case
the Contractor fails to provide, the same are required to be provided, by the
Principal Employer by Law. The Principal Employer is required to take Certificate

ofRegistrationandtheContractorisrequiredtotakelicensefromthedesignatedOfficer

The Act is applicable to the establishments or Contractor of Principal Employer if

they employ 20 or more contract labour.

Minimum Wages Act 1948: - The Employer is supposed to pay not less than the

Minimum Wages fixed by appropriate Government as per provisions of the Act if
the employment is a scheduled employment Construction of Buildings, Roads,

Runways are scheduled employment.

Payment of Wages Act 1936: - It lays down as to by what date the wages are to be

paid when it will be paid and what deductions can be made from the wages of the

workers.

Equal Remuneration Act 1979: - The Act provides for payment of equal wages for

work of equal nature to Male and Female workers and for not making
discrimination against Female employees in the matters of transfers, training and

promotions etc.

Payment of Bonus Act 1965: - The Act is applicable to all establishments employing

20 or more employees. The Act provides for payments of annual bonus subject to a
minimum of 8.33% of wages and maximum of 20% of wages to employees drawing
Rs.3500/- per month or less. The bonus to be paid to employees getting Rs.2500/-
per month or above upto 3500/- per month shall be worked out by taking wages as
Rs.2500/- per month only. The Act does not apply to certain establishments. The
newly set-up establishments are exempted for five years in certain circumstances.
Some of the State Governments have reduced the employment size from 20 to 10

for the purpose of applicability of this Act.

Industrial Disputes Act 1947: - The Actlays down the machinery and procedure for

resolution of industrial disputes, in what situations a strike or lockout becomes
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illegal and what are the requirements for laying off or retrenching the employees

or closing down the establishment.

Industrial Employment’s (Standing Orders) Act 1946: - It is applicable to all
establishments employing 100 or more workmen (employment size reduced by
someoftheStatesandCentralGovernmentto50). The provides for laying down rules
governing the conditions of employment by the Employer on matters provided in

the Act and get same certified by the designated Authority.

Trade Unions Act 1926: - The Act lays down the procedure for registration of trade

union of workmen and employers. The Trade Union registered under the Act have

been certain immunities from civil and criminal liabilities.

Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment

of children below 14 years of age in certain occupations and processes and provides
for regulation of employment of Children in all other occupations and processes.

Employment of Child Labor is prohibited in Building and Construction Industry.

Inter-State Migrant workmen’s (Regulation of Employment & Conditions of

Service) Act 1979: -

The Act is applicable to an establishment which employs 5 or more inter-state
migrant workmen through an intermediary (who has recruited workmen in one
state for employment in the establishment situated in another state). The Inter-
State migrant workmen, in establishment to which this Act becomes applicable, are
required to be provided certain facilities such as housing, medical aid, travelling

expenses from home upon the establishment and back, etc.

The Building and Other Construction workers (Regulation of Employment and

Conditions of Service Act 1996 and the Cess Act of 1996: - All the establishments

who carry on any building or other construction work and employs 10 or more
workers are covered under this Act. All such establishments are required to pay
cess at the rate not exceeding 2% of the cost of construction as may be modified by
the Government. The Employer of the establishment is required to provide safety

measures at the Building or Construction work and other welfare measures, such as
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Canteens, First-Aid facilities. Ambulance, Housing accommodations for workers
near the work place etc. The Employer to whom the Act applies has to obtain a

registration certificate from the Registering Officer appointed by the Government.

(p) Factories Act 1948: - The Act lays down the procedure for approval at plans before

setting up a factory, health and safety provisions, welfare provisions, working
hours, annual earned leave and rendering information regarding accidents or
dangerous occurrence to designated authorities. It is applicable to premises
employing 10 persons or more with aid of power or 20 more persons without the

aid of power engaged in manufacturing process.

Contractor DY. CHIEF ENGINEER (RO-RO)
Deendayal Port Authority
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SECTION 4

CONTRACT DATA
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CONTRACT DATA

Items marked “N/A does not apply in this contract.

The above insertions should correspond to the information provided in the invitation of bids.

The employer is Chairman,
Deendayal Port Authority, Kandla

Address: A.O. Building, P.0. Box No. 50, Gandhidham - 370201, Gujarat
State, India Employer’s authorized representative is Chief Engineer
Deendayal Port AUTHORITY.

The nodal officer or his nominee is

Deputy Chief Engineer (Ro-Ro),

DEENDAYAL PORT AUTHORITY

Room no 112, Ground floor,

A.O. Building, Gandhidham-

370201, Kutch District,
Gujarat State, INDIA

Nodal officer’s authorized representative is XEN / AE
The conciliator appointed jointly by the employer and contractor is: (NOT APPLICABLE)
Name:-  (NOT APPLICABLE)

Address:- (NOT APPLICABLE)

The name and identification number of the contract is “S/R to Approach
road from main gate to jetty at Ghogha terminal”

The works consist of “S/R to Approach road from main gate to jetty at Ghogha
terminal.”

The start date shall be

The intended completion date for the whole of the work is 06 Months.

The following documents also form part of the contract
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The contractor shall submit a program for the works immediately after
delivery of the letter of acceptance.
Schedule of other Sub Contracting (3.8) (Not applicable)
Schedule of key personal (3.9) (Not applicable)

The site possession dates shall be given after the award of work.

The defect liability period is 12 Months (3.35)
The minimum insurance cover for physical property, injury and death is Rs. 10.00
lakhs per occurrence with the number of occurrences limited to four. After each
occurrence, contractor will pay additional premium necessary to make insurance
valid for four occurrences always.

Appointing authority for the Arbitrator is Chairman, DPA.

The following events shall also be Compensation Events. (3.44)
1. The Employer terminates the Contract from his
convenience. 2.
3.
4.
The period between Programme updates shall be 15 days. (3.27)
The language of the contract documents is English (3.3)
The law, which applies to the contract, is law of Union of India (3.3)
The currency of the contract is Indian rupees (3.46)
Fees and types of reimbursable expenses to be paid to the
Dispute Review Expert (3.25)

Appointing authority for the Arbitrator is Chairman, DPA.

Escalation is not applicable for contracts as per clause no.3. 47 of section - 3
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SECTION 5

SPECIFICATIONS AND SPECIAL CONDITIONS
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5.0

Special Condition

The conditions of contract of Section 1 to 4 (hereinafter called as the General
conditions) modified or added to by the following part i.e. Section-5, conditions
of particular application which shall be read and construed with the General
Conditions as if they were incorporated therewith.

In so far as any of the conditions of particular application may conflict or be
inconsistent with any of the General Conditions, particular Section-5 shall
prevail.

The provision in special condition which form a part of contact shall have
precedence over those specified in the conditions of contract in case of diversity,

if any.

5.01.1 The following clauses of the INSTRUCTION TO THE BIDDERS
(Section- 1) will not be applicable,

(a)
(b)
(©
(d)
(e)
(0
(8
(h)
(0
0)
(k)
0]

Clause 1.4.1 (h), 1.4.2 (e), 1.4.2(j), 1.4.2(K)

Clause 1.4.4

Clause 1.4.5 (Sub-contractor Experience & Resources)
Clause 1.8.2 (Bidding documents) & 1.9.2, (Pre-bid)
Clause 1.13.4.

Clause 1.19 (sealing and marking of bids)

Clause 1.22.2 & 1.22.5 (Modification of withdrawal of Bid)
Clause 1.23.2,1.23.3, 1.23.4 (Withdrawal)

Clause 1.26.4

Clause 1.27 (Correction of errors)

Clause 1.34 (Advance payment)

Clause 1.35 (Conciliator)

5.01.2 The following clauses of Section-2 will not be applicable,

(@)

(b)
()

The clauses c, d, g of the SPECIMEN FOR FORM OF BID.

Pre-Qualification of Bidders the clauses No. 6 and 7 of table.
Advance payment as well as appointment of conciliator in
Contractor Bid.
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5.01 The following clauses of the CONDITION OF CONTRACT (Section-
3) will not be applicable,

(@) Clause 3.7 (Joint Venture)

(b) Clause 3.8 (Sub-contracting)

() Clause 3.9 (Personnel)

(d) Clause 3.21 (Possession of site)

(e) Clause 3.24 (Disputes)

()  Clause 3.25.1 (Decision by Conciliator)
3] 3.25.2 (Arbitration)

(h)  Clause 3.26 (Replacement of Conciliator)
(1 Clause 3.42.2

() Clause 3.43.2,3.43.3,3.43.4,3.43.5,3.43.6, 3.43.7
(k) Clause 3.44 (Compensation events)

()  Clause 3.45 (Tax),

(m) Clause 3.47 (Price Adjustment).

(n)  Clause 3.50 (Incentive or Bonus)

(o) Clause 3.51 (Advance Payment)

5.02 The following clauses Section-4 will not be applicable,
(@ The schedule of the Sub Contracting (3.8)
(b) The schedule of Personnel (3.9)

() Conciliator is (Not applicable) under contract date of

5.03 The following clauses Section-8 will not be applicable,

(d) The form for Dispute Review Board Agreement & Exception &
Deviations, Joint venture partner information form.

() The form for specimen Bank Guarantee for advance payment

(H  The form for specimen Bank guarantee for stage payment.

5.04 The following Existing clauses are Modified as under;

5.04.1Section-I; Clause No. 1.4.1d; Details of Equipment’s available with the
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5.05

bidder

5.04.2 Section-I; Clause No. 1.4.1e; Managerial/ Manpower Available with the
Bidder.

5.04.3Section-I; Clause No. 1.4.2d; Major items of construction equipment
available with the bidder

5.04.4Section-2; Table ;5 -The List of Equipment available with bidder.

5.04.5Section-2; Table ;6- Qualification and experience of key personnel
available with the bidder. Attach biographical data. (NOT APPLICABLE).

Bidders are advised to consider the below points while

submitting the offer:

i)

iii)

vi)

vii)

If multiple bidders submit work experience showing the same/particular work, then
such experience will be considered of Main Contractor. (NOT APPLICABLE).

If tenderer/bidder completed the works in private organization as stipulated in
Minimum Qualification Criteria (work experience) shall be considered only if CA
certifying value of work done with TDS certificates (where applicable) / Bank
statement will be required with respect to referred work is issued by Competent
Authority needs to be enclosed by the tenderer along with the offer.

The completed works only is considered for qualification. Partly completed works
or works are in progress shall not be considered for qualification.

If the work is completed successfully and contract is under maintenance period, such
works are considered as a completed works for evaluation purposes.

In case of any contract having material and labour components are controlled at
different heads, in such cases the value of work indicated in work order and
respective completion certificates only considered for experience.

If the tenderer has successfully completed the work (date of completion of work i.e.
physically/actually completion irrespective of maintenance period) during last 7
years ending last day of month previous to the one in which applications are invited
irrespective of date of commencement / start of work. Such experience of work is
also considered for evaluation in work experience.

If the tenderer has executed “Similar works" in any Contract/Project/BOT
Project/Turnkey Project etc. In those particular Projects/Contracts, if the cost of
similar works (separately or combined) meets the requirement of MQC, such
experience shall also be considered for evaluation.
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viii) The Subcontract experience shall be considered for pre-qualification only if same is

5.06

carried out in Govt./Semi Govt./Public Limited companies subject to submission of
sub contract permission issued by the respective authority prior to the execution of
the work. Further, if sub contract permission is not authenticated, the respective
party shall be de-barred for participation in tenders of DPA for minimum 2 years.
The decision taken by DPA shall be final.

Scope of work:
The work to be performed under the scope of this specification shall broadly include:

Widening/ Improvement of road by providing WMM layer of specified thickness with
Asphalting to Road by DBM and BC. The finally road work is finished with asphalt
painting, strips marking, and glow studs. The sign boards are also provided as per
required intervals.

The Contractor has to carry out the site inspection and get acquainted with the work
needs to be carried out before quoting. Available data in enclosed however,
Contractor has to study in detail independently to assess the quantum and scope of
work etc. if required.

Some indication of nature and extent of the works have been given on the drawings
and those are preliminary only. Drawings showing complete nature and extent of the
works will be furnished to the Contractor progressively during the execution of the
work. Quantities indicated in the Schedule of Items are tentative and are subject to
change. All items of work shall be executed in accordance with the relevant
specification annexed thereto and the provisions of the contract.

5.06. Drawings and Its Approval

5.06.1 The drawings enclosed with the tender documents to provide some idea of the job

are preliminary for tender purpose only and are by no means complete and final, and
do not show the full range of the work under the scope of the contract. Work shall be
carried out only on the basis of drawings marked “Released for Construction” with
addition, alteration and modifications made to aforesaid drawings from time to time
and also according to other drawings that would be supplied to the Contractor from
time to time.

5.06.2 The furnishing to the Nodal Officer of any design for any of the temporary works and

staging shall not relieve the contractor of any liability or obligation under the
contract in respect of such temporary works and staging. “Approved” means,
approved by the Nodal Officer in writing including subsequent confirmation of
previous verbal approval.

5.06.3 Though the drawings to be supplied will be exhaustive the decision of the Nodal

Officer or his nominee regarding any change in the drawings shall be final and
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5.07.

5.08.

5.09.

binding to contractor and no dispute / claim regarding extra payment shall be
allowed on account of such changes.

Workmanship shall be the best possible quality and all work shall be carried out by
skilled workmen except for those which normally require unskilled persons. If the
laws of the local Government/Municipal of other authority require the employment
of licensed or registered workmen for various trades, the contractor shall arrange to
have the work done by such licensed/registered personnel.

All materials to be used in the works shall be subjected to inspection and test.
Samples of all materials, proposed to be used, in the permanent works shall be
submitted to the Nodal officer or his nominee for approval before those are brought
to site.

Samples provided to the Nodal officer or his nominee for their retention are to be in
labeled boxes suitable for storage. Materials or workmanship not corresponding in
character & quality with approved samples will be rejected by Nodal officer or his
nominee.

Samples required for approval and testing must be supplied allowing sufficient time
for testing and approval, due allowance being made for the fact that if the first
samples are rejected further samples shall be required. Delay in the execution of
work due to late submission of samples will not be acceptable as -a reason for delay
in the completion of the works. Materials shall be tested before dispatching to the
site, where possible. Materials shall also be tested on the site and those may be
rejected if found not suitable or not in accordance with the specifications
notwithstanding the results of tests at the contractor's work or elsewhere or of test
certificates or of any approval given earlier.

The Contractor shall develop a well-equipped laboratory at the site, so that necessary
testing of concrete materials quarry material shall be done at site of work in presence
of DPA Officials.

5.10. All materials required to be used in the work shall be got tested from Port Laboratory

/NABL Accredited Laboratory/ Government approved lab under supervision of
Nodal Officer, Nominee or Technical Advisor and the charges there of shall be borne
by the Contractor.

5.11. Before commencement of work the Nodal officer or his nominee and the Contractor

shall jointly survey and record all ground levels on the site if required. The Contractor
shall supply all necessary equipment and attendance for carrying out such surveys.
The contractor shall prepare record drawings showing the agreed levels which shall
be signed by the Nodal Officer or his nominee and the Contractor.

5.12. As the work progresses, inspection of cement, aggregate, reinforcing steel and testing

of the concrete strength will be done by the Contractor in the presence of the Nodal
officer or his nominee. The Contractor's concrete plant and materials stores shall be
made accessible to the Nodal officer or his nominee at all times for inspection and for
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taking samples. The Contractor shall facilitate in all possible ways the inspection and
testing of samples by the Nodal officer or his nominee,

Labour shall be provided by the Contractor for carrying out the testing’s.

5.13. SUPPLY OF WATER

{i} The contractor shall have to make his own arrangements for the water
required for execution of work and for labours etc.

{ii}Water used for mixing and curing shall be clean and free from injurious
amounts of oil, acids, alkalis, salts, sugar, organic materials or other substances
that may be deleterious to concrete or steel.

{iii}Unfiltered potable water is generally considered suitable for mixing and
curing. Mixing and curing with sea water shall not be permitted in any case.

{iv} Periodically samples of water shall be tested as per 1S-3025 and as a guide,
the following concentrations represent the maximum permissible values:

@ To neutralize 200 ml sample of water using Phenolphthalein
as an indicator, it should not require more than 2 ml of 0.1
normal NaOH.

(b)  To neutralize 200 ml sample of water using Methyl Orange as
an indicator, it should not require more than 10ml. of 0.1
normal HCL.

5.14. Permission for Port Entry

5.14.1 The contractor shall arrange to supply samples of coarse aggregate and fine
aggregate etc. to the Port Laboratory/NABL Accredited Laboratory/Government
approved lab for mix design for concreting works. Mixing of cement concrete works
shall be on weigh batching basis as per IS. Requirement. The charges shall be borne
by the Contractor.

5.15.Force Major - This will be restricted to natural calamities and acts of
God only.

5.16. All the royalties of the materials, quarry fees, octroi, charges, sales tax etc. are payable
by the contractor directly to the authorities concerned and the rates tendered shall
be deemed to be inclusive of all such charges.

5.17. All royalties of materials, quarry fees, etc., payable by the contractor directly to the Authority
concern and rates tendered shall be deemed to be inclusive of all charges. Before claiming
security deposit, contractor shall produce “No dues certificate” from the Geologist, Geology
and mining department of Local Authority/ Concern Authority.
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5.18.The tenderers are expected to have full knowledge of the site of work and local

working condition in the Port before submitting the tenders. The Port is basically an
operational area dealing mainly with ferry operations/handling dry/liquid products
at Ghogha terminal/RoPax terminal. The Nodal Officer or his nominee will give to the
Contractor possession of so much of the site as in the opinion of Nodal Officer or his
nominee may be required to enable the Contractor to proceed with the construction
without interruption of the work in accordance with the requirement. However, all
efforts will be made to handover entire clear site at the starting of work.

No claim / disputes what-so-ever for handing over the site of work late, for starting
the work shall be entertained. If the contractor suffers any delay the Nodal Officer or
his nominee may grant at his discretion an extension of time for completion of work.
However, no claim / disputes etc. arising out of extension of time so granted shall be
entertained. The contractor while filling up their rates in the tender should consider
the above aspects unfailingly.

5.19.POST TENDER MODIFICATION:

The Tenderers are not expected to make any post tender modification. Hence, the
tenderers should not make any correspondence regarding the tender after
submission of the same on due date and time. No cognizance of any correspondence
shall be taken and if Tenderers persists with the same necessary action will be
initiated against him. All the tenders received on or before the due date and time shall
be opened, if otherwise found in order.

5.20. If require the contractor has to install his own generator etc. at his own cost and risk

to meet with his full requirement of electric power.

5.21.The contractor shall have to make good all damages done by him to structure nearby

5.22,

5.23.

while executing the work and no extra payment shall be made to him on that account.

A Site Order book is to be maintained by the contractor at the site of work. Order and
instructions written in the order book shall be deemed to have been legally issued to
the contractor and the contractor shall sign each port promptly in the order book as
a token of having seen the same. The order book shall be the property of the board
and shall be handed over to the Nodal Officer or his nominee of the work in good
condition on the completion of the work or whenever required by the Nodal Officer
or his nominee.

The Contractor shall deposit / store any materials in such a way so as not to cause
inconvenience to the employees / workers engaged on the Ferry operations/RoPax
terminals/Port activities and to nearby activities.

5.24.The stamp paper of requisite value shall be furnished by the contractor within 10

days from the date of issue of letter of acceptance, failing which he will not be
permitted to start the work.
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5.25.The value of the stamps to be affixed on the agreement shall be of appropriate value
prescribed for bond as per latest provision of law enforced on the date of execution
contract same shall be borne by the Contractor. However, if the contractor furnishes
G.P. Notes or approved guarantees in respect of part of security deposit, the stamp
duty chargeable for the amount shall be as prescribed for agreements and payable in
accordance with latest provision by law in force at the time of execution of the
contract. All the cost of the stamp duty shall be borne by the Contractor.

5.26.For execution of work, contractor may be permitted to construct temporary offices,
store, labour room toilet etc. at his own cost along with necessary letter / drawing for
the permission in written. Nothing will be paid for these purpose and before handing
over the site on completion of the work, the contractor has to dismantle all these
temporary structure erected by him. Completion certificate will be issued only after
compliance of above aspects.

5.26.1 If necessary the services of fire watch for carrying out any hot works, as required by
the Port Authority, shall be made free of cost by the Department. However, all the
necessary arrangements like obtaining a fire watch permit from the concerned
authority, transportation of man and materials, if any, for fire prevention etc. shall
have to be done by the Contractor at his own cost. No claim whatsoever on account
of delay in arrangements or arrival of fire watch services shall be entertained.

5.26.2 The contractor shall take necessary precautions and prevent the falling of sparks in
the seawater while carrying out the work of cutting / welding. In case of any leakages
/ escape of gas from vessel / flexible line etc. all the work shall be stopped
immediately and co-operate the Fire Brigade personnel. It is further clarified that the
suitable extension of time shall be granted to Contractor for completion of work on
account of such stoppage without any compensation and idle charges. No claims /
disputes shall be entertained on that account.

5.27.All the works until handed over to the Nodal Officer or his nominee shall stand at the
risk of the contractor who shall be responsible to make good at his own cost all the
losses and damage caused by or due to fires, weather, tides or any other reasons. The
contractor shall hand over at the time of completion of work the work in good order
and conditions and in conformity in every respect with the requirements of the
contract and instructions of the Nodal Officer or his nominee.

5.28.GST REGISTRATION
The GST Registration No. should be invariably mentioned in the bid tender quotation

failing which bid/ tender quotation will be considered as non - responsive and be liable
for discharge.

5.29.GOO0DS & SERVICE (GST)CLAUSE
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The contractor shall quote the price exclusive of GST.

The applicable GST shall be paid extra to the contractor after producing GST Invoice
as per the certified Bill by the department as per Goods & Service Tax 2017.
However, element of GST shall not consider for evaluation of bid.

5.29.1. TDS ON GST

TDS provision under GST Acts, 2017 are in force from 01.10.2018 and accordingly
TDS under GST Act will be deducted @ 2 % (1% CGST and 1 % SGST or 2 % IGST)
from payment / credit give to contractor/ professional and other for work order /
contract exceeding Rs. 2,50,000/-

5.30.INCOME TAX DEDUCTIONS FROM BILLS

Income Tax deduction @ prevalent rate and surcharge/GST as applicable on the
payments to the contractor will be deducted from the bills as directed by the central
board of director taxes, Ministry of finance, Government of India.

5.31.During the execution of work, if dewatering is required the same is to be done by the
contractor at his own cost and no claim on this account shall be entertained.

5.32.Contractor shall provide office with new one laptop one printer and stationery in
the help of DPA official for the period of contract.

5.33. SPECIAL CONDITION IN RESPECT OFCEMENT

a) Ordinary Portland Cement of 53 grade complying with the requirements of IS
12269 shall be used in all works. The cement which has set or partially set shall
not be used. The cement shall be used in the works only after approval of the
engineer in charge.

b) The contractor shall procure the cement confirming to relevant Indian Standard
holding license to use ISI Certification mark for their product.

c) For verification of such purchase all the bills of manufacturer / supplier / dealer
will have to be furnished to the Nodal officer or his nominee

d) Supply of cement shall be taken in 50 Kg bags bearing manufacture's name, him
registered trade mark, date of manufacture, batch number and ISI marking.

e) Every consignment of cement must have identification marks on packages
indicating date of manufacture and grade and type of cement, cement brought
to works shall not be more than 6 weeks old from the date of manufacture.

f) Every delivery of cement shall be accompanied by a manufacturers test
certificate confirming that the supplied cement conforms to relevant
specifications.

g) Nodal officer or his nominee shall be at his liberty to carry out testing of cement
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h)

j)

k)

p)

q)

at his discretion from Port laboratory /NABL Accredited Laboratory/
Government approved laboratory as per relevant before / during use. The
contractor shall make all the necessary arrangements for the same and all the
charges to be borne by the contractor.

Each consignment shall be stored separately so that it can be readily identified
and inspected. The arrangement of cement shall be such as to ensure the
utilization of cement in the order of its arrival at the stores.

In order to ensure due progress, the contractor shall at all times maintain on
the site at least such stock of cement as the Engineer-in-charge may from time
to time consider necessary.

Cement in bulk shall be transported to the site in properly designed and
approved bulk carriers. The contractor shall provide suitable unloading and
storage facilities. The contractor shall submit full details of unloading, handling
and storage facilities for the approval of the Engineer-in-charge before any
cement in bulk is received by the Contractor.

Cement brought to site and cement remaining unused shall not be removed
from site without the permission of the Nodal officer or his nominee.

In case concrete mixing is with Batching Plant, Nodal Officer may allow cement
to be used in bags/ silos/ Bulk etc.

i.  The batching plant shall be capable of separately proportioning each type
of material by weight. The batching and mixing shall be carried out
preferably in a forced action central batching and mixing plant having
necessary automatic controls to ensure accurate proportioning and
mixing. Calibration of the batching and mixing plant shall be carried out at
regular intervals, as per IS.

The contractor shall also maintain a daily production record for that plant,
including details of which mixes were supplied and which delivery dockets
were dispatched.

There should be a record of what materials were used for that day’s production
including water and admixtures.

Theproductionofconcreteateachplantshallbesystematicallycontrolled.Thisis to
ensure that all the concrete supplied shall be in accordance with these
requirements and with the specification.

Contractor to make a quality manual and keep authenticated copy of all relevant
Indian Standards. Work instructions, process control chart, applicable forms/
formats, shall be made and maintained. Contractor shall also follow all
applicable regulations like environmental laws, weight and measured
permanent etc. Records shall be maintained by the contractor to provide
confirmation of the quality and quantity of concrete produced.

The cement may be purchased from the reputed manufacturer like Ultra-tech,
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ACC, Birla, Sanghi or equivalent after approval of Engineer-In-Charge.

5.34.1 SPECIAL CONDITION IN RESPECT OF STEEL REINFORCEMENT

a) Thecontractorshallprocurethesteelreinforcementconfirmingrelevantindian
standard of various diameters holding license to use ISI Certification for their
product from Primary Manufacturer/ Supplier/ Dealer. In any circumstances,
steel reinforcement produced by re-rolling mills shall not be allowed to use in
the work.

b) EverydeliveryofSteelreinforcementshallbeaccompaniedbyamanufacturer’s test
certificate conforming that the supplied Steel reinforcement conforms to
relevant specifications.

c) The Reinforcement Bars shall be procured from primary producers like SAIL,
VIAZAG, TATA, RINL. If the reinforcement bars of these manufactures are not
available in market, the equivalent product may be allowed with prior approval
of engineer in-charge. The structural steel shall also procured from SAIL, VIZAG,
TATA ,RINL or equivalent.

d) The reinforcement binding wire shall conform to IS : 280 "Mild Steel Wire for
General Engineering Purpose”, with size 1 mm or more.

e) Each consignment of Reinforcement brought at site shall be accompanied by a
Manufacturer's Batch test certificate.

f) Reinforcement bars shall be stored on site on timber or concrete supports,
suitable space and of sufficient height to keep steel clear of the ground. The
reinforcement shall be stored separately size wise.

g) The testing shall be carried out as per Approved Quality Assurance Plan. The
cost of all above tests on Reinforcement shall be deemed to be included in the
rates entered in the Bill of Quantities of related items of the work.

h) Forverificationsofsuchpurchaseallthebillsofmanufacturer/supplier/dealer will
have to be furnished to the Nodal officer or his nominee.

i) The contractor shall have to procure the steel reinforcement of various
sizes/diameters as per the working drawings, which shall be supplied only
during execution of the work. No claims/disputes arising about details of steel
reinforcement so provided shall been tertained.

i) In case, if particular size(s) of steel reinforcement is not available with the
approved manufacturers, the contractors shall have to intimate the Nodal
officer or his nominee in writing along with documentary proof in this regard.
Nodal officer or his nominee, at his discretion, may allow to use alternate
diameter of reinforcement bars provided that no claims/disputes arising out in
respect of payment for difference in rate of steel shall been tertained.
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k) Nodal officer or his nominee shall be at liberty to carry out independent testing
of steel reinforcement at his discretion from any of Government Approved
laboratory as per relevant L.S. specifications before use. The contractor shall
make all the necessary arrangements for same and all the charges to be borne
by the contractor.

1) The contractor shall procure the steel reinforcement bars of standard length as
per relevant L.S.

m) Steel reinforcement which remaining unused shall not be removed from site
without the permission of the Nodal officer or his nominee.

n) Payment for steel reinforcement shall be made on the basis of lengths of bars
actually placed & measured in the work multiplied by the standard weight per
unit length as given in the relevant IS code. The rates shall include for cutting &
wastage, straightening, short & long length, & weight tolerance as per relevant
IS codes & placing in position. Authorized laps, chair /separators, lifting hooks
stiffening ring shall be measured and paid.

5.34.2 SPECIAL CONDITION IN RESPECT OF ASPHALT

i) The bitumen and Tack coat brought by the contractor should be as per MoRTH and IRC
specifications. Both the items should be tested as per MoRTH’s parameters before
being put to use and the cost shall be borne by the contractor.

ii) Bitumen grade VG-30 and Polymer modified bitumen (PMB-40) to be used in the work
to be made from a National Oil Company or from JV of National Oil company wherein
the test parameters stated in IRC are tested and met and the supplier should have
adequate testing facility in India. In any case no Imported Emulsion Bitumen grade VG-
30 and Polymer modified bitumen (PMB-40) is allowed to be used in work.(Approved
company for emulsion, Bitumen grade VG-30 and PMB-40 is BPCL / HPCL / IOCL /
HINCOL)

iii)For Verification of such purchase all the bills issued by manufacturer will have to be
furnished to the Engineer-in-charge.

iv) Asphalt shall be purchased by the contractor after only start of the work.

v) Engineer in-charge shall be at liberty to carry out independent testing of asphalt from
any of Government Approved laboratory as per relevant L.S. Specifications before use.
The contractor shall make all the necessary arrangements for same and all the charges
to be borne by the contractor.

vi) Asphalt brought to site and Asphalt remaining unused shall not be removed from site
without prior permission of the Engineer-in-charge.

vii) Typical Properties of Polymer Modified Bitumen
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5.34.

5.35.

5.36.

Typical Properties of Polymer Modified Bitumen

Sr No | Properties PMB 40 PMB 70 PMB 120
1 Penetration at 25" centigrade 30-50 50-90 90-150
2 Softening Point, °C min 60 55 50
Elastic Recovery of half thread in
3 Ductilometer at 25 2C, % min 7= #a Zi
4 Flash point, ©C min 220 220 220
= Se?aratiun,_ difference in Softening 3 3 2
Point, “C min
Test on residue
» Increase in softening point, °C max 5 (<] T
» Reduction in penetration at 25°C 35 35 35
[ max
= Elastic Recovery of Half Thread in 30 50 50
Ductilometer at 25°C of residue, &
min
7 Ductility at 27 0C, cm | +50 +i60 +75
a8 Viscosity at 150 C, poise 3-9 2-6 1-3
SETTING OUT

The Contractor shall be responsible for the true and proper setting out of the
"Works" and the correctness of the positions, levels, dimensions and alignment of
all parts of the works and for the provision of all necessary instruments, appliances
and labour in connection herewith. If at any time during the progress of the works
any error shall appear or arise in the position levels, dimensions or alignment of any
part of the works, the Contractor shall immediately notify the Nodal Officer or his
nominee who will direct the Contractor in what way the work shall be carried out
and the Contractor, on being required to do so by the Nodal Officer shall at his own
expense rectify such error to the satisfaction of the Nodal Officer or his nominee at
any stage of the work or the checking of any setting out or any line or level by the
Nodal Officer or his nominee shall not in any way relieve the Contractor of his
obligations under the contract.

The Contractor shall carefully protect and preserve all benchmarks, site rails, pegs
and other things used in setting out the works.

PATENT RIGHTS & ROYALTIES

The Contractor shall hold the Board, its officers, agents and employees absolved (or
blameless) from liabilities of any other nature of kind on account of copyright or
copyright composition, secret process, patented or unpatented inventions, article or
appliances manufactured or used in the performance of this contract including their
use by the Board unless otherwise specifically stipulated in this contract.

WORKING HOURS

Each Tendered shall submit with his tender a programmed for execution of the work.
The contractor has to carried-out the work as per general working hours except for
declared closed holidays by the Port. However, based on progress of work, if required,
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round the clock work can be allowed after approval of Engineer-In-Charge.

5.37. NOTICE OF ADDRESS

5.38.

5.39.

5.40.

5.41.

The Contractor shall notify in writing to the Nodal Officer an address at
Kandla/Gandhidham/Adipur/RoPax Terminal for the service on the Contractor any
communication or any notice to be given to him under the Contract and any such
notice/communication to the Contractor shall be deemed to be duly served if sent
by registered post to or left at such address or if delivered to the agent or
representative of the Contractor. Any notice/communication to the Contractors
shall also be deemed to be duly served if sent by registered Post to or left at the
principal place of business or if the Contractor be a company the registered office of
the Contractor or at the contractors last known address.

Concrete cover block with binding wire shall be used in all RCC works of standard
size as directed by the Nodal Officer or his nominee c.c. cover block should be well
cured for at least seven days before use- No stones or kapchi has to be used instead
of cover blocks.

The welding of structural member Reinforcement shall be done with the best
standard of workmanship and strictly in conformity with the requirement laid down
in the relevant L.S. code.

It will be necessary for the contractor to provide insurance cover to his workers and
his staff as per rules.

Contractor's Responsibility

The information given hereunder and provided elsewhere is given in good faith
but the Contractor shall satisfy himself regarding all aspects of weather, wind, waves,
tides, currents, geological, sub-seabed and other site conditions and no claim will be
entertained on the plea that the information supplied by the Engineer-in-charge is
erroneous or insufficient.

All the works until handed over to the Nodal Officer or his nominee shall stand at the
risk of the contractor who shall be responsible to make good at his own cost all the
losses and damage caused by or due to fires, weather, tides or any other reasons. The
contractor shall hand over at the time of completion of work the work in good order
and conditions and in conformity in every respect with the requirements of the
contract and instructions of the Nodal Officer or his nominee.

5.42. Site

Ro-Ro / Ro- Pax Terminals, Ghogha - Gujarat.
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5.43.

5.44.

5.45.

5.46.

5.47.

5.48.

The proposed terminal is located on the West coast of the Gulf of Khambhat on the
West coast of India. Ghogha is on the Western Coast of the Gulf of Khambhat almost
opposite to Dahej. Terminal site is 20 Km South of Bhavnagar - District Head Quarter.
Geographical Co-ordinates of the terminal is Latitude 21° 40.6’ N, Longitude
72°17.1’E.

PLANT

The contractor shall be responsible for the supply, use and maintenance of all
construction plant and equipment and he shall ensure that it is suitable for the
work and is maintained in such a manner as to ensure its efficient working. The
Nodal Officer or his nominee may direct that plant which is not efficient and is
prejudicial to the quality of the work be removed from the site and replaced by
plant to his satisfaction.

QUALIFIED PERSONNEL

Fully qualified and experienced concrete quality control Engineers shall be
employed by the Contractor and shall be available on site at all times when
important work is taking place. Operators for mechanical vibrators, mixers and
foreman in charge of placing of concrete shall be fully trained and experienced in
their classes of work.

FAULTY WORK

Faulty work due to any reason shall be demolished and re-constructed by the
Contractor at his own cost.

PROGRESS REPORTS

Daily and weekly progress reports on concreting shall be submitted to the Nodal
Officer in an approved Performa.

WATCHING & LIGHTING

The contractor shall in connection with the works, provide and maintain at his own
expenses, all lights, guards, fencing and watching whether on shore or afloat when
and where necessary or as required by the Nodal Officer or his nominee or by any
Competent Statutory or other authority for preparation of works or for the safety
and convenience of the public or others.

ALLOTMENT OF SITE

The Nodal Officer will, after the issue of written order to Contractor to commence
the work, give to the contractor possession of so much of the site as in the opinion
of the Nodal Officer may be required to enable the contractor to commence and
proceed with the construction of the works in accordance with the Programme
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submitted by the contractor and stated from time to time as the proceed, give to the
Contractor possession of such portions of the site as may, in the opinion of the Nodal
Officer or his nominee, be required to enable the contractor to proceed with the
construction of the works without interruption if the work in accordance with the
said Programme. Nodal Officer reserves the right to take back from the contractor
the portions of “Site” which, in the Nodal Officer’s opinion, is considered unnecessary
for the purpose of the “Works”.

If the contractor suffers any delay from failure in accordance with the terms of
this Clause, the Nodal Officer shall grant an extension of the time for completion of
the work without financial repercussions on either side.

5.49. ALLOTMENT OF WORK SITE
1. SITE OF WORK.

The allotment of the site is immediately hand over to contractor after the work
order for the work is issued. The sites shall be hand over to contractor as per the
availability

Necessary permission for above said area shall be granted by the DPA in
consultation of Engineer-in charge. No claim / disputes what-so-ever for any
reason if site is not handing over for starting the work at time. If the contractor
suffers any delay the Nodal Officer or his nominee may grant at his discretion an
extension of time for completion of work. However, no claim / disputes etc.
arising out of extension of time so granted shall been entertained. No claim
regarding extra payment/ escalation shall be allowed on account of such
Extension. Hence, the contractor while filling up their rates in the tender should
consider the above aspects unfailingly.

2.  WORKING AREA

Area for setting up batching plant, pre-cast yard, laboratory, office, storage of steel
and cement, reinforcement yard, stacking of query materials etc. shall be provided if
available with DPA. The area to be used with due care that no damage to be done to
the existing structure. If any damage is done the contractor shall repair the portion
in its original shape at his own cost.

Necessary permission for above said area shall be granted by the of DPA in
consultation of Engineer-in charge/C.E. Contractor has to make suitable platforms
for stacking of materials and setting up of equipment. The necessary barricading,
lights, sign boards and flags etc., wherever necessary has to be provided by the
contractor.

3. HUTMENT AREA FOR LABOURS

Area for temporary hutments, canteens, créche, etc. for labour shall be allotted
outside Cargo Jetty area/ nearby terminal area, free of cost. However, if any
leveling/dressing as well as filling required in the said area, contractor has to
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5.50.

5.51.

5.52.

5.53.

5.54.

5.55.

carried-out the same at his own cost. The necessary barricading, lights, sign boards
and flags etc., wherever necessary has to be provided by the contractor.

PROGRESS PHOTOGRAPHS

The contractor at his own cost shall supply to the Nodal Officer or his nominee two
copies of color photographs of works in progress as directed by the Nodal Officer or
his nominee from time to time. The negatives of the photographs shall become the
property of the Port AUTHORITY. The photographs shall be half plate size. The
photographs shall be mounted in albums and shall be suitably inscribed. Two albums
shall be handed over to the Nodal Officer or his nominee. No prints of the negatives
may be supplied to any person or persons without the permission of the Nodal
Officer or his nominee.

AMENDMENTS

The Board may, from time to time, add to or amend the regulation and on any
question regarding the application, interpretation or effect of these regulation the
decision of the Chief Labour Commissioner or Deputy Chief Labour commissioner of
the Government of India or any other person authorized by the Board in that behalf
shall be final.

INFLAMMABLE STORES

The contractor is to comply with all local regulation in respect of sage storage of all
inflammable stores, explosive or other materials involving risk to third parties and
is to take all precautions required in the transport and use of such materials. The
contractor is to submit to the Nodal Officer or his nominee for approval all drawings
and documents required for the sanctioning of storage sheds or other
accommodation and is to build all such storage to the proper requirement at his cost.

FIRE HAZARDS

The contractor shall be required to comply with the petroleum act 1934 and
petroleum rules 1976 during progress of the construction work. Fire watch services
as required shall be given free of cost but arrangement from Marine / Concerned
Department shall have to be made by the Contractor.

Barricading, including proper lighting arrangement in the night at the required
places shall have to be provided by the contractor at his own cost, including
necessary arrangements for proper movement of traffic by carefully maintained
approaches and road diversions with suitable sign boards for indications of road
signs etc. as directed by the Engineer-in-Charge.

All the grass, shrubs, plants and foreign matter etc. in the alignment of the site and
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5.56.

5.57.

5.58.

5.59.

5.60.
5.61.

5.62.

5.62.1

(i)

(ii)

(iii)

(iv)

5.63.

within the site of work shall have to be cleared, if required without any extra cost.
The Engineer-in-charge may delete any number of items included in his tender
(contract) without assigning any reasons and without any financially ability.

All the tools, plants, scaffolding, ladder etc. and other machinery etc. required
temporary for the purpose of execution of work will have to be arranged by the
contractor at his own cost, and storing of such tools, plants etc. will have to be made
by him.

Unless otherwise specifically mentioned the rates quoted for all items includes for all
lead and lift and no extra claims shall be entertained on this account.

The contractor shall have to obtain quarry permits from the office of the Geologist,
Department of Geology and Mines, Bhuj-Kutch/Bhavnagar/nearby district before
quarrying any secondary materials like Quarry spall, crushed metal, sand, earth,
murrum, rubble etc.

Nothing extra shall be paid for change of quarry against lead etc.

Contractor has to execute the work without disturbing the operation Contractor has
to take proper safety precautions and hot permissions for the activities such as
welding, gas cutting etc., from the competent authorities/bodies before execution of
work.

SPECIFICATIONS FOR RESTORATIVE REPAIRS

The specifications provided under this clause are applicable for all the items of the
work to be executed under this tender where the nature of work calls for the same
even if the same is not specifically mentioned in the specifications of the
respective items.

Specifications for various items of Schedule of Quantities & Rates -
Notes -

The headings/ title shown against the various sub-clauses of this clause are the brief
/ indicative description of items of Schedule of Quantities and Rates and shall be read
as complete item for the purpose of heading of the respective sub-clause and the
specification provided under the sub-clause shall be accordingly used for execution
of the item.

The specifications shall be followed for the respective item of work but the same shall
not be treated as limiting one for complete execution of the item.

Whenever the specifications for any material, workmanship, etc. is not provided in
the relevant item, then specifications to be adopted for the same shall be as per
following order (a) manufacture’s specifications (b) specifications covered
elsewhere in “Specifications” of the tender (c) Relevant IS Code.

All Manufactured materials shall be received at site in factory sealed containers with
labels legible and intact.

Action where no Specifications are specified in the case of any class of work for
which there are no such specifications, such work shall be carried out in
accordance with the Bureau of Indian Standards Specifications. In case there is
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5.64.

5.65.

5.66.

5.67.

5.67.1

no such specification in Bureau of Indian Standards, the work shall be carried out
as per manufacturer ‘s specifications. In case there are no such specifications as
required above, the work shall be carried out in all respects in accordance with
the instructions and requirements of the Engineer or his nominee.

DEFECT -:

The defect liability period for the work is One year (Twelve months) from the
certified date of completion of work considered.

Contractor is responsible for rectification of the defects of the Road and other
relevant items carried out in work, during defect liability period and no any payment
for that will be made to contractor for that, in defect liability period.

The contractor shall be responsible to make good and remedy at his own expenses
any defect which may be develop or may be noticed before the period mentioned
hereunder from the certified date of completion. The Engineer in charge shall give
the contractor a notice in writing above the defects and the contractor shall make
good the same within 15 days of receipt of the notice. In the case of failure on the
part of the contractor, the Engineer in charge may rectify or remove or re-execute
the work at the risk and cost of contractor. The Engineer in charge shall entitle to
appropriate the whole or any part of the amount of S.D. towards the expenses if any,
incurred by him in rectification, removal or re execution. The contractor shall
immediately recoup the amount so spent, that any time the S.D. shall be maintained
as per the relevant clause of the contract. If the contractor fails to recoup the amount
of performance security deposit, then Engineer in charge shall be entitled to recover
the amount spent over the amount of performance security deposit.

[t contractor fail to attend the defect if any, within 15 days of written notice served
by the Engineer in charge, during defect liability period, the security deposit of 5 %
will be forfeited and defect will be rectified on risk and cost of contractor.

All the labour acts, rules and regulations in force from time to time are to be followed
by the contractor and the contractor has to obtain license/ Registration from the
Assistant Labour Commissioner (C), as per rules, during the course of execution of
work.

The prospective bidders may raise quarry relating to bidding conditions, bidding
process, and / or rejection of bid. The reason for rejecting the tender or non-issue a
tender to prospective bidder will be disclosed where written enquires are made by
the concerned bidder.

Filling Work

The work to be performed under the scope of this specification shall broadly
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5.67.2

5.67.3

5.67.4

5.67.5

5.67.6

5.67.7

include.:-

Filling the area with quarry spall with settlement of ground. Some indications of
nature and extent of the works have been given on the drawings and those are
preliminary only. Complete nature and extent of the works will be furnished to the
Contractor progressively during the execution of the work. Quantities indicated in
the Schedule of Items are tentative and are subject to change. All items of work shall
be executed in accordance with the relevant specification annexed thereto and the
provisions of the contract.

The layout and levels of all structures etc. shall be made by the Contractor at his own
cost from the nearby existing structures/facilities and bench mark reference pillar,
as directed by the Engineer-in-Charge. He shall give all help with instruments,
materials, and men to the engineer-in-Charge for checking the detailed layout and
correctness of the layout and level. The approval of the Engineer-in-Charge shall not
be deemed to imply any warranty and shall not relieve the contractor of his sole
responsibility in carrying out the work correctly.

All materials to be used in the works (i.e. Road work/filling) shall be subjected to
inspection and test. Samples of all materials, proposed to be used, in the permanent
works shall be submitted to the Engineer-in-Charge for approval before those are
brought to site. Samples required for approval and testing must be supplied allowing
sufficient time for testing and approval, due allowance being made for the fact that if
the first samples are rejected further samples shall be required. Delay in the
execution of work due to late submission of samples will not be acceptable as-a
reason for delay in the completion of the works. Materials shall be tested before
dispatching to the site, where possible. Materials shall also be tested on the site and
those may be rejected if found not suitable or not in accordance with the
specifications notwithstanding the results of tests at the contractor's work or
elsewhere or of test certificates or of any approval given earlier.

Nothing extra shall be paid for change of quarry against lead etc.

No claim what so ever extra use of quarry spall/metal due to settlement or slippage
of original ground etc. shall be considered. This aspect may be kept in the mind
before filling the rates.

During the execution of works dewatering manually or by pumping is to be done by
the contractor at his own cost, if found necessary and no claim on this account shall
be entertained.

The contractor shall arrange to supply periodically samples of Granular material,
aggregates required for FILLING WORK etc. to the Port Laboratory/NABL Accredited
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5.67.8

5.67.9

Laboratory/Govt. approved lab for testing as per relevant 1.S. and as per MOST
specifications. However, all the materials shall be arranged by the contractor free of
cost for testing, testing charges will be borne by the contractor for testing of
materials in Port Laboratory/Govt. approved lab.

The contractor shall carry out the work maintaining proper camber, slope and
gradient to the road, plot or berm as directed by the Engineer-in- charge.

If deemed fit by Engineer-in-charge the contractor shall be not allowed to use settled
seawater only for watering of layers of G.S.B/quarry spall

5.67.10 As per site condition the approach etc. will be required which the contractor shall

5.68.

5.68.1

5.68.2

provide & maintain at his own cost. Contractor shall consider these aspects while
quoting the rates in tender. Nothing extra will be paid for the same.

Providing, laying and spreading and compacting graded stone aggregate to
WET MIX MACADAM ----- etc., complete.

SCOPE:

This work consisting of laying and compacting clean, black stone crushed graded
aggregate and granular material, premixed with water to a dense mass on a prepared
sub grade/ sub base / base or existing pavement/ side shoulders as the case may be
in accordance with the requirement of these specifications. The material shall be laid
in layers as necessary to lines, grades and cross section shown on the approved
drawings or as directed by the Engineer in charge.
The thickness of single compacted Wet Mix Macadam layer shall not be more than
150 mm thickness.
MATERIALS:

(I) Aggregates

e Physical requirements: Coarse aggregate shall be machine crushed black stone
aggregates. The aggregates shall confirm to the physical requirement as of Table
No -1
TABLE NO -1: PHYSICAL REQUIREMENTS OF COARSE AGGREGATES FOR WET

MIX MACADAM FOR SUB BASE / BASE COURSES.

TEST | TEST METHOD IS CODE REQUIREMENT
01 Los Angeles Abrasion IS 2386 (Part- 4) 40 % Maximum
value or IS 2386(Part- 4)
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Agg. Impact value Or
IS- 5640 30 % Maximum

02 Combined Flakiness and | IS 2386 30 % Maximum
Elongation indices (Total ) | (Part-1)

¢ Aggregates may satisfy requirement of either of the two tests:

¢To determine this combined proportion, the flaky stone from a representative
sample should first be separated out. The flakiness index is weight of flaky stone
metal divided by weight of sample. Only the elongated particles be separated out
form remaining (non- flaky) stone metal. Elongation index is weigh of elongated
particles divided by total non- flaky particles. The value of flakiness index and
elongation index so found are added up.
If the water absorption value of the coarse aggregate is greater than 2 present, the
soundness test shall be carried out on the material delivered to site as per IS- 2386
(Part- 5)
(ii)  Grading requirement: The aggregate shall confirm to the grading given in
table No- 2

Table No- 2: GRADDDING REQUIREMENT OF AGGREGATE FOR WET MIX MACADAM

IS Sieve Percentage by weight passing the IS sieve

Designation

53.0 mm 100 %

45.0 mm 95-100 %

26.5 mm ---

22.4 mm 60- 80 %

11.2mm 40 -60 %

4.75mm 25-40%

2.36mm 15-30%

600 microns 8-22%

75 microns 0-8%
The nominal size of aggregate to be used in a given test would depend on availability.
Materials finer than 425 microns shall have plasticity index (PI) not exceeding 6.

5.68.3 Construction operation

(I) Preparation of mix : - Wet mix macadam shall be prepared in an approved mixing
plant of suitable capacity having provision for controlled addition of water and
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forced/ positive mixing arrangements like pug mill or pan type mixer of concrete
batching plant. For small quantity of work, the Engineer in charge may permit the
mixing to be done in concrete mixers.

Optimum moisture for mixing shall be determined in accordance with IS- 2720
(Part- 8) After replacing the aggregate fraction retained on 22.4 mm sieve with
materials of 4.75 mm to 22.4 mm size. While adding water, due allowance should be
made for evaporation losses. However, at the time of compaction, water in the wet
mix should not vary from the optimum value by more than agreed limits 0.50 % . The
mixed material should be uniformly wet and no segregation should be permitted.

(I) Spreading of mix: Immediately after mixing, the aggregates shall be spread
uniformly and evenly upon the prepared sub- grade/ sub- base/ base in required
quantities by paver finisher or motor grader (mechanical) as directed by the
Engineer in charge.

The surface of the aggregate shall be carefully checked with templates and all high or
low spots remedied by removing or adding aggregate as may be required. The layer
may be tested by depth blocks during construction. No segregation of larger and fine
particle should be allowed. The aggregates spread should be of uniform gradation
with no pockets of the materials.

( IIT )Compaction : After the mix has been laid to the required thickness, grade and
cross fall / camber . The same shall be uniformly compacted, to the full depth with
the vibratory roller of approved type. The speed of the roller shall not exceed 5 km/
hr.

Rolling shall commence from the lower edge and progress gradually towards the
upper edge, uniformly overlapping each preceding track by at least 1/3rd with until
the entire surface has been rolled. Alternate trips of the roller shall be terminated in
stops at least 1.00 m away from any preceding stop.

Rolling should not be done when the sub-grade is soft or yielding or when it causes
a wave like motion in the sub base/ base course sub grade. If irregularities developed
during rolling which exceed 12 mm when tested with a 3-meter straight edge, the
surface should be loosened and premixed material added or removed as required
before rolling again so as to achieve uniform surface confirming to the desired grade
and cross fall. In no case should the use of unmixed material be permitted to make
up the depressions.
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av)

5.68.4

5.68.5

5.68.6

Rolling shall be continued till the density achieved is at least 98 % of the maximum
dry density for the materials as determined by the method outline in IS -2720 (Part
-8)

After completion, the surface of any finished layer shall be well closed, free from
movement under compaction equipment or any compaction plants, ridges, cracks
and loose materials. All loose, segregated or otherwise defective area shall be made
good to the full thickness of the layer and re compacted.

Setting and Drying: After final compaction of wet mix macadam course, the road shall
be allowed to dry for 24 Hours.

Opening to traffic:

Preferable no vehicular traffic of any kind should be allowed on the finished wet mix
macadam surface till it has dried and the wearing course laid. In exceptional cases
construction traffic may be allowed with approval of Engineer for short duration
once the course is completely dried provided vehicles mover over the full width
avoiding any roughing or uneven compaction.

Rectification of surface Irregularity.
Where the surface irregularity of the wet mix macadam course exceeds the

permissible tolerances or where the course is otherwise defective due to sub base
soil getting mixed with the aggregates, the full thickness of the layer shall be rectified
over the full affected area, re-shaped with added premixed material or removed and
replaced with fresh premixed materials as applicable and re-compacted in
accordance with MOST specifications fourth revision. The area treated in the
aforesaid manner shall not be less than 5 m long and 2 m wide. In no case shall
depressions be filled up with unmixed and ungraded materials or fines.

Surface finish and quality control of work

(a) Surface evenness: The surface finish of construction shall conform to the
requirements of Clause 902 of MOST.

(b) Quality Control: Control on the quality of materials and works shall be
exercised by the Engineer in accordance with section 900 of MOST.
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5.68.7

5.68.8

5.69.

5.69.1

5.69.2

5.69.3

Arrangement for Traffic: During the period of construction, arrangement of traffic
shall be done as directed by Engineer in charge.

Measurements for payment
Wet mix macadam shall be measured as finished work in position in cubic meters as

per book of specification for road and bridges work (fourth revision).
TACK COAT

Scope; The work shall consist of application of a single coat of low viscosity liquid
bituminous material to an existing road surface preparatory to the superimposition
of bituminous mix. When specified in the contract or instructed by the Engineer in
charge.

Materials:

Binder: The binder used for tack coat shall be bituminous emulsion complying with
IS 8887 of a type and grade as specified in the contract as directed by the Engineer
in charge.

Construction operation:

Equipment: The tack coat distributor shall be a self-propelled or toweled bitumen
pressure sprayer, equipped for spraying the material uniformly as specified rate.
Preparation of the Base: The surface on which the tack coat is to be applied shall be
cleaned and free from dust, and any extraneous material before the application of the
binder. Immediately before the application of Tack Coat, the surface shall be swept
clean with a mechanical brome, and high pressure air jet, or by other means as
directed by Engineer.

Application of Binder: The application of tack coat shall be at the rate specified in
the Contract, and shall be applied uniformly. Bitumen at 4 Kg/10 Sq.m. is to be
applied on the WMM surface treated with Primer.

The normal range of spraying temperature for a bituminous emulsion shall be 200C-
700C and for a cutback 500C-800C if RC-70/MC is used. Where geosynthetic is
proposed for use, the provision of clause 703.3.2 and 703.4.4. apply. The method of
application of tack coat will depend on the type of equipment to be used, size of
nozzles, pressure at the spray bar, and speed of forward movement. The contractor
shall demonstrate at a spraying trial, that the equipment and method to be used is
capable of producing a uniform spray, within tolerance specified.
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5.694

5.69.5

5.69.6

5.69.7

5.70.

5.70.1

5.70.2

i

ii.

Where the material to receive an overlay is a freshly laid bituminous layer that has
not been subjected to traffic or contaminated by dust, a tack coat is not mandatory
where the overlay is completed within two days.

Curing of Tack Coat: -
The Tack Coat shall be left to cure until all the volatiles have evaporated before any

subsequent construction is started. No plant or vehicles shall be allowed on the Tack
Coat other than those essential for the construction.

Quality Control work: -
Control on the quality of materials and works shall be exercised by the Engineer in

accordance with Section 900.

Arrangement for Traffic: -
During the period of construction, arrangement of traffic shall be done as directed by

Engineer in Charge.

Measurement of Payment: -
Tack coat shall be measured in terms of surface area of application in square meters.

Providing & laying Dense Bituminous Macadam etc. complete.

Scope; This work shall consist of construction of layers of 50mm thick
(compacted) on a previously prepared base/sub base

Materials

Bitumen:
The bitumen (binder) shall be straight run bitumen (60/70) or VG-30 of penetration

grade as per Indian Standard Specifications for “Paving Bitumen” IS: 73.

Coarse Aggregates
The coarse aggregates shall consist of crushed stone, crushed gravel/single or other

stones. They shall be clean, strong, durable, of cubical shape and free from
disintegrated pieces, organic or other deleterious matter and adherent coating. The
aggregates shall preferably be hydrophobic and of low porosity. If hydrophilic
aggregates are to be used, the bitumen shall be treated with anti-stripping agents of
approved quality in suitable doses. The aggregates shall satisfy the physical
requirement of set for the in Table given below.

If crushed gravel/shingle is used, not less than 90 percent by weight of the

gravel /shingle pieces retained on 4.75mm sieve shall have at least two fractured
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faces. The portion of the total aggregate passing 4.75mm sieve shall have a sand
equivalent value of not less than 50 when tested in accordance with the requirement
of 1S:2720 (Part-37).

PHYSICAL REQUIREMENTS OF AGGREGATES FOR DENSE BITUMINOUS MACADAM

*Aggregates may satisfy requirements of test mentioned above.

Sr.No. | Test Test method Requirement

1. Los angles Abrasion valve* [S-2386(Part-4) 35% maximum

2. Aggregate Impact Valve* [S-2386(Part-4) 30% maximum

3. Flakiness and Elongation [S-2386(Part-1) 30% maximum
Indices(Total)

4. Coating & Stripping of Bitumen | AASHTO T 182 Minimum
Aggregate Mixture retained

Coating 95%

5. Soundness: [S-2386(Part-5)

D Loss with sodium sulphate 5 cycles 12% maximum

1) Loss with Magnesium sulphate. | 5 cycles 18% maximum

6. Water absorption [S:2386(Part-3) 2% maximum

iii. Fine Aggregate:

Fine aggregates shall be the fraction passing 2.36mm sieve and retained on 75-
micron sieve, consisting of crusher-run screening, gravel sand or a mixture of both.
These shall be clean, hard, durable, uncoated, dry and free from any injurious, soft or
flaky pieces and organic or other deleterious substances.

Aggregate gradations:

The combined coarse and fine aggregates shall produce a mixture to conform to the
grading set forth in Table below.

Table Aggregates Gradation for Dense Bituminous Macadam

IS Sieve Designation Per cent passing the sieve by weight
37.5mm 100

26.5mm 90-100

19 mm 71-95

13.2mm 56-80

4.75mm 38-54

2.36mm 28-42

300 micron 7-21

75 micron 2-8
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iv.

The aggregate mix, as used in work, shall not vary from the low limit on one sieve to
the high limit on the adjacent sieve but shall be well graded.

Mix Design

1. Requirement for the mix:
Apart from conformity with grading and quality requirements of individual

ingredients, the mix shall meet the requirements set out in the table given below:

REQUIREMENTS FOR DENSE BITUMINIOUS MACADAM

Sr. Description Requirements

No.

1 Minimum stability 9-0

2 Minimum flow (mm) 2

3 Per cent air voids 3-6

4 minimum voids in mineral aggregate (VMA) 10-12 percent

5 Per cent voids in mineral aggregates filled by | 65-75
bitumen (VFB)

6 Binder content, percent by weight of total mix | 5%

5.70.3

2 Job Mix Formula: Binder Content for DBM for premixing shall be 5% by weight of
total mix. The Contractor shall get the job mix formula for the mix derived at Port
Laboratory/NABL Accredited Laboratory/Govt. approved lab before starting the
work. For which sample of all ingredients of the mix shall be furnished by the
contractor as required. The mix design shall be worked out based on a correct and
truly representative sample of the material that will actually be used in the specific
work.

3 Permissible variations from the job mix formula: The Contractor shall have the
responsibility for ensuring proper proportioning of materials in accordance with the
approved job mix formula and producing a uniform mix. The permissible variations
of individual percentages of various ingredients in the actual mix from the job mix
formula may be within the limits as specified in Table given below. These variations
are intended to apply to individual specimens taken for quality control tests

Construction Operations
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ii.

iii.

Weather and seasonal limitations: DBM shall not be take up during rainy or foggy
weather or when the base course is damp or wet, or during dust storm or when the
atmospheric temperature in shade is 10-degree C or less.

Preparation of the base: The base on which Dense Bituminous Macadam is to be
laid shall be prepared, shaped and conditioned to the specified levels, lines, grades
and cross Section as directed by the Engineer.

The surface shall be thoroughly swept clean free from dust and foreign matter using
mechanical broom and dust removed by mechanical means or blown off by
compressed air shall be used. In portion where mechanical means cannot reach other
approved methods shall be used.

Tack coat: A tack coat shall be applied as per description of item.

iv. Preparation of mix:

(A) General: Dense Bituminous macadam mix shall be prepared in a drum mix plant
of adequate capacity and capable of yielding a mix of proper and uniform quality mix
shall be used for preparing the mix.

The plant shall be having uniform quality mix shall be used for preparing the mix.
The Plant shall be having coordinate set of essential units such as dryer for heating
the aggregates device for feeding by weight of volume, the required quantities of
aggregates for binder heating and control unit for metering out the correct quantity
of heater binder capable of producing a homogenous mix with uniform coating of all
particles of mineral aggregates with binder. For details relating the drum mix plant
the technical requirements of drum mix plant given at and may be required.

(B) TEMPERATURE

il.

iil.

iv.

The temperature of the binder at the time of mixing at plant shall be in the range of
150 degrees to 177 degree

And that of the aggregate in the range of 155 degrees to 163 degrees, provided that
the difference in the temperature between the binder and the aggregate at no time
exceeds 14 degrees centigrade.

Mixing shall be through to endure that the homogenous mixture is obtained in which
all the particles of the mineral aggregate are coated uniformly and the discharge
temperature of the mix shall be between 130 degrees centigrade to 160 degrees
centigrade at plant.

The Mix shall be transported from the mixing plant to the point of use in suitable
tipper vehicles. The vehicles employed for the transport shall be cleaned and be
covered in transit if required and directed by Engineer In charge
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v. . Any tipper causing the excessive segregation of materials by its spring suspension
or other contributing factors or that which shows undue delay shall be removed from
the work until such condition are corrected.

Description of ingredients
Permissible variation by weight of total mix in percentage. Plus/minus 8

Aggregate passing 19mm sieve and largest sieve Plus/minus 7
Aggregate passing 13.2mm sieve Plus/minus 6
Aggregate passing 4.75mm sieve Plus/minus 5
Aggregate passing 2.36mm sieve Plus /minus 4
Aggregate passing 300micron sieve Plus/minus 2
Aggregate passing 75-micron sieve Plus/minus 0.3
Binder Content Mixing Temperature Plus/minus 10 C

v. Spreading:

The mix transported from the drum mix plant to the site shall be spread immediately
by means of self-propelled mechanical paver with suitable screeds capable of
spreading, tamping, and finishing the mix true to the specified lines, grades and
cross-sections. The temperature of the mix at the time of laying shall be in the range
of 120 degrees centigrade to 160 degrees centigrade.

Mix with a temperature less than 120 degrees centigrade shall not be put in to paver
spreader Longitudinal joints and edges shall be constructed true to the delineating
line parallel to the center line of the road. Longitudinal and transverse joints shall be
offset by at least 250mm from those in the binder lower courses and the joint of the
top-most layer shall not be allowed to fall within the wheel path. All transverse joints
shall be cut vertically to the full thickness of the previously laid mix with asphalt
cutter/pavement breaker and surface painted with hot bitumen before placing fresh
material. Longitudinal joints shall be preferably hot joints. Cold longitudinal joints
shall be properly heated with joint heater to attain a suitable temperature of about
80-degree C before laying of adjacent material.

vi. Rolling and Compaction:
After the spreading of the mix by paver it shall be thoroughly compacted by rolling

immediately with a set of vibratory rollers moving at the speed of not more than 5
km per hour immediately following close to the paver. Generally, the initial or break
down rolling shall be done with 80 to 100 Kn static weight smooth wheeled roller.
The intermediate rolling shall be done with 80 to 100 kn static weight vibratory
roller. The finish rolling shall be done with 60 to 80 KN weight smooth wheeled
tandem roller. All the compaction operation i.e., Break down rolling can be
accomplished by using vibratory tandem roller of 80 to 100 kN static weight. During
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5.70.4

5.70.5

5.70.6

5.70.7

initial breakdown rolling and finishing rolling, no vibratory compaction shall be
restored to. The exact pattern of rolling shall be established after trial compaction as
approved by Engineer. Any displacement occurring as a result of reversing of the
direction of roller or from any other causes shall be corrected at once as specified
and/or removed and made good. The roller shall not be permitted to stand on
pavement which is not been fully compacted and where temperature is still more
than 70 degree C. Necessary precautions shall be taken to prevent dropping of oil,
grease, petrol or other foreign matter on the pavement either when the roller are
operating or standing.

The wheels of roller shall be kept moist to prevent the mix from adhering to them.
But in no case shall fuel/ lubrication oil be used for this purpose nor excessive water
poured on wheels. Rolling shall commence longitudinally from edges and proceed
toward the center except that on super elevated in unidirectional camber portions, it
shall progress from the lower to upper edge parallel to centerline of the road
pavement. The roller shall proceed of the fresh material with rear or fixed wheel
leading so as to minimize the pushing of the mix and each pass of the roller shall
overlap the preceding one by half the width of the rear wheel.

Rolling shall be continued till the density achieved is at least 98 percent of that of
laboratory Marshal specimen and all roller marks are eliminated. Skin patching an
area that has been rolled will not be permitted. Rolling operation shall be completed
in all respects before the temperature of the mix falls below 100-degree C.

Opening to traffic:

Traffic may be allowed after completion of final rolling when the mix has cooled
down to the surrounding temperature. The Dense Bituminous Macadam shall be
provided with an appropriate wearing course as early as possible prior to regular
opening the normal traffic and/or impending rain.

Surface finish and Quality control of work

The surface finish of construction shall conform to the requirements of MOST
specifications Book.

Arrangements of Traffic

During the period of construction, arrangement of traffic shall be done as directed by
Engineer in charge.

Measurements for payment
109




5.71.

5.711

5.71.2

The payment shall be made on tonnage basis of the weight of mix of aggregate and
bitumen for this purpose the contractor shall have to install a weigh bridge of
suitable capacity as required by the Engineer in charge for the purpose of weighment
of dumpers at suitable place at his own cost. Weight of each and every empty dumper
and weight of each and every loaded dumper for each trip will be taken and recorded
in bound and numbered register on plant site and on site of work before put in to
use. Weigh bridge installed by the contractor will be periodically got calibrated and
verified from weigh and measure authority. If there will be difference lesser weight
will be paid to the contractor which will also apply while weighing of dumpers of
private/KPT weigh bridge during cross checking of empty and loaded weight, during
changing the usual adopted directed of dumper on Weigh Bridge at plant, etc.

Weight of mixed materials will be done in presence of responsible person, not less
than the rank of sub-Engineer/Junior Engineer (Civil) OF THE Kandla Port Trust.
Record of each dumper will be maintained separately in bound and numbered
register will be maintained by the departmental representatives and signed by the
contractor or his representative and proper gate system shall be established for the
vehicles/dumpers coming to the plant site and outgoing from the plant site as well
as coming at work site and outgoing from the work site. The location of KM and meter
in which individual dumpers are unloaded is to be recorded carefully at site of work.

In case of asphalt base coat of thickness 50mm ans above, the initial level before
commencement and final level after completion of the work may be taken, for
working out the average thickness of pavement laid, also the actual area of work done
will be measured and the quantity of the work actually done shall be computed in
cubical content basis. Theoretical tonnage of the mix shall then be worked out on the
basis of designed density, for broad cross check on actual tonnage of total mix used
in the work. The cross profile may be taken at closed length up to 3.00m length. The
decision of Engineer-in-charge is binding in such case.

Providing and laying Bituminous Concrete. (BC)

Scope; This work shall consist of construction in a single course of 40mm thick
(compacted) bituminous concrete on previously prepared bituminous bound
surface.

Materials

Bitumen: Bitumen shall be paving bitumen of suitable penetration grade of PMB-40
grade.
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ii. Course Aggregates: Coarse aggregate shall be crushed material retained on 2.36mm
sieve and shall be crushed stone. It shall be clean, strong, durable, of fairly cubical
shape.

iii.Fine aggregate: Fine aggregate shall be fraction passing 2.36mm sieve and retained
on 75 Micron sieve consisting of crusher run screening. It shall be clean, hard,
durable, uncoated, dry and free from injurious, soft or flaky pieces and organic or
other deleterious substances.

iv.Filler: stone dust shall be used as a filler. It shall be graded within the limit indicated
in table 500-9 of MOST specification (fourth revision).

v. Aggregate gradations for Bituminous Concrete: The combined coarse and fine
aggregate and filler when used shall produce a mixture to confirm to the grading set
forth in table.

Aggregates Gradation for Bituminous Concrete

IS Sieve Designation Per cent passing the sieve by weight
19mm 100
13.2mm 79-100
9.5mm 70-88
4.75mm 53-71
2.36mm 42-58
1.18mm 34-48
600 micron 26-38
300 micron 18-28
150 micron 12-20
75 micron 4-10

The aggregate mix as used in work shall not vary from the lower limit on one sieve
to the high limit on adjacent sieve but shall be well graded.

5.71.3 Mix Design

i. Requirement of mix: Apart from conformity with the gradity and quality
requirements of individual ingredients, the mix shall meet the requirements set out
as per specifications for road and bridges work (fourth revision)

ii. Job mix formula: The binder content for Bituminous Concrete mix for premixing
shall be 5.5% by weight of total mix. Remaining as per item no. of DBM.

iii. Permissible variations from the job mix formula: As per item no. 9 of DBM and
MOST specification for road and bridges work (fourth revision).
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5.714

ii.

5.71.5

5.71.6

5.71.7

5.71.8

5.71.9

Construction Operations Methods:

Weather and seasonal limitations: The work of laying shall not be take up during
rainy or foggy weather or when the base course is damp or wet, or during dust storm
or when the atmospheric temperature in shade is 10-degree C or less.

Preparation of the base: As per item no. 6 of DBM and MOST specification for road
and bridges work (fourth revision).

MIXING AND TRANSPORTATION OF THE MIXTURE:
As per item no. 6 of DBM and MOST specification for road and bridges work (fourth
revision).

Spreading: As per item no. 6 of DBM and MOST specification for road and bridges
work (fourth revision).

Rolling: As per item no. 6 of DBM and MOST specification for road and bridges work
(fourth revision).

Opening to Traffic: The newly laid surface shall not be opened to traffic for at least
24hrs. after laying and the completion of compaction.

Surface Finish and Quality Control of Work
As per Clause 902 of MOST specifications.

5.71.10 Measurements for payment: As per item no. 9 of DBM and MOST specification for

5.72.

5.72.1

5.72.2

road and bridges work (fourth revision).

TECHNICAL REQUIREMENT OF DRUM MIX PLANT
GENERAL

The drum mix plant shall be of reputed make and proven design, study and structure
and capable of producing desired quality of mix as per specified for laying
bituminous road surface and have following essential arrangements:

COLD STORAGE FEEDER

The cold aggregate feeder arrangement should have bins of sufficient capacity
capable of storing difference size of aggregate and fines to ensure continuous un-
interrupted supply of aggregate matching the capacity of the plant. Each bins should
have independent bolt feeders driven by a variable speed motor and a control gate to
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5.72.3

5.724

5.72.5

ensure accurate aggregate feed to meet design mix formula. It is pre-requisite that
only properly screened and graded materials are fed to the bins.

There should be gathering conveyor to receive and transport materials discharge
from bins with separate drive arrangements.

There should be suitable arrangements like baffle plant at the discharge and of
gathering conveyor for rejection of any oversize metal above the permissible limit.
The conveyor should be fitted with suitable electronic weigh bridge device for
weighing quantity of cold aggregate being for to dryer drum.

The plant should have a mineral filler arrangement with suitable control device to
accurately proportion the flow of filler material in to dryer drum at appropriate stage.

DRYER DRUM
[t should be the drum type with smooth rotation arrangement to give rated output

and capable of reducing the moisture content of the aggregate to desirable limit of 2
% to 6 % and achieving the Hot Mix Temperature (up to 1600 C as per requirement)
with such design that no blue smoke is omitted from the exhaust. The drum may have
optional for feeding reclaimed materials. There should be arrangement to restrict
burner flame up to certain length in the drum bitumen is injected.

[t should be fitted with positive displacement bitumen pump driven by variable speed
motor automatically controlled from control cabin, capable of feeding desired
quantity of oil circulation system should be in built feature to keep bitumen pump
and pipes sufficiently hot to avoid clogging of pipes.

BURNER

The burner used should be capable of burning the fuel efficiency and develop the
requirement temperature. It should be fitted with remote control system, to detect
flames fail and also electric spark igniting system or some other suitable
arrangement. Burner operation should have thermostatic control of flame within the
specified temperature range.

BITUMEN HEATER

It should consist of an insulated tank of adequate capacity fitted with effective and
positive control of temperature, for allowing continues circulation of bitumen
between bitumen heater and proportion units. Suitable arrangements should be
provided for recording the temperature at the tank and in circulation system.
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5.72.6

5.72.7

5.72.8

1)

2)

3)

4)
5)

5.72.9

FUEL SYSTEM
Fuel tanks should be of sufficient capacity and fitted with suitable type of fuel pump

to receive the fuel from storage tank supply to line heater and burner.

CYCLONE SYSTEM
Cyclone unit is required to control dust discharge within the admissible standard of

pollution level.

OPERATION CONTROL UNIT

The drum mix plant must have centralized system with operation from a control
cabin located adjacent to the drum mix plant. The control system should be capacity
of following.

Automatic control of speed of each bin feeder conveyer and gate, so as to control and
regulate the flow of various grades of materials to ensure content and accurate
proportion of aggregate.

Pre-set and control the percentage of flow of aggregate and asphalt required as per
design mix.

Automatic detection of plant operation failure, display of aggregate temperature,
asphalt and mix temperature, aggregate, flow etc., fully automatic aggregate blending
flow etc. fully automatic aggregates blending bitumen/ aggregate ration control
system.

Control for pre-setting the moisture content of aggregate displayed digitally.

Entire control system should be such that if desired it would be operated manually
also.

SURGE SILO

The plant may have optional arrangement to store hot mix material for at least
equipment to 30 % of rate capacity to cater for any delay in loading the tippers.
Temporary storage silo should have adequate automatic Hydraulic unloading
arrangements operated either from the control cabin or manually with necessary
safety control.
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5.73.

5.74.

5.75.

5.76.

5.77.

5.78.

The mix design for the W.M.M., BM, D.B.M. and B.C. shall be as suggested by the Port
Laboratory / NABL Accredited Laboratory/ Government approved laboratory. For
this purpose, the contractor shall supply the requisite quantity of aggregates,
bitumen etc. to the laboratory free of cost. However, no other charges will be
recovered from the contractor for this purpose.

The department shall be at liberty to collect the samples from mixes of bitumen
material and mixed aggregate from D.B.M. and B.C. by core etc. and get them tested
at the plant/at the Port Laboratory /NABL Accredited Laboratory/ Government
approved laboratory to ascertain bitumen content and density therein. For this
purpose, the samples will be taken at random during the execution of work. The
bitumen content of the samples will be arrived at by the “EXTRACTION METHOD” /
“STRIPPING METHOD”. The department will take as many samples as it decides. The
quantity of asphalt used in the work shall be cross checked by averaging bitumen
content in all the samples of the respective cases and applying the same for full
quantity of work without prejudice to the right of department to reject the work at
any stage.

The aggregate and bitumen are to be as per Mix Design to be given by Port
Laboratory/NABL Accredited Laboratory/ Government approved laboratory the
aggregate gradation shall be as per Port stipulation and in work proportion of
difference sizes of aggregates which should be stored in bins separately and should
be mixed with asphalt regulated as per Port stipulation and bottom doors of bins will
be regulated as per requirement of aggregates. Moreover, while laying the asphalt
mix at site of work, it should be ensured that uniform job mix is to be laid throughout
the length of the road. If above stipulations are not met - with during execution of
work, the work will not be allowed to be further continued by Engineer - in - charge.

Bitumen content for Bitumen mixes will be regulated by mechanical means and
Contractor shall have to install asphalt content reading instrument at plant site. In
addition to above, the bitumen content in the job mix at plant site and site of work
will be determined by the standard laboratory test (Extraction method/Stripping
Method). All the facilities, for checking bitumen content in job mix plant at
plant/paver site and sieve analysis of aggregates, has to be provided by the Contractor
without any extra cost.

All the arrangements regarding continuous display of reading/measurement of
temperature of bitumen, aggregates and job mix etc. at drum mix plant as well as at
site of work are required to be made by the Contractor at his own cost.

The contractor has to give an undertaking that the distance between drum mix plant

site and the paver finisher site will not be more than 30 Km. Accordingly the
contractor has to install the drum mix plant at site before filling the tender.
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5.79.

5.80.

5.81.

5.82.

5.83.

5.84.

5.85.

5.86.

5.87.

5.88.

5.89.

The contractor has to arrange all the testing equipment at drum mix plant site as well
as paver finisher site as per the instructions of the Engineer-in-charge.

If during progress of work movement of traffic is allowed on completed surface, the
contractor will have to repair the said damage caused to road surface at his own cost
for which no claim shall be entertained.

For checking asphalt content of mix at plant, petrol for washing should be readily
available. Also an automatic weighing scale is to be used for determining the bitumen
content of samples taken from dumper being loaded with mix.

While loading the different size of aggregates in the bins it should be ensured that
these aggregates don’t get mixed with each other i.e. not spill in other aggregates bin.

The contractor should ensure that the required temperature of Bitumen and
aggregates is always maintained at Plant, and see that they are not over-heated at
any stage. The plant will be allowed to start/restart only when the required
temperature is attained.

Contractor has to comply all the motor vehicle act, rules and regulations. Deendayal
Port Authority will not be responsible for any violation of rules.

After loading of mix in the dumper at plant till the dumper reach at the site and
unload, if there is breakdown of dumper. (i.e. gets punctured or out of order etc.) The
contractor should then ensure that suitable steps are taken immediately so that
temperature of mix is not affected, otherwise the Engineer - in - charge is at liberty
to reject such trip.

The storage tank of asphalt at Paver Plant, should be in good condition, leak proof,
suitable covered, having proper ladder/approach etc. The tank should be calibrated
duly certified with required measuring/Dip Rods and must have adequate capacity
for storage of at least one Bitumen tanker.

The taking of Initial Dip and Final Dip of Asphalt in tank daily before start of work
and after closing of work is to be arranged by contractor for maintaining account of
asphalt. Further, the department is at liberty to take intermediate dips as and when
required during progress of work and during unloading of asphalt tanker.

The Gate Pass issued at plant for each trip of mix being an important document is to
be maintained / handled carefully by staff of contractor. Any misplacement, etc. of
Gate Pass shall result in cancellation of trip.

Density test of compacted layer shall be carried out as per MOST specifications or as
directed by Engineer-in-Charge. The cost on the arrangement for the test at site of
work shall be borne by the contractor. All the testing charges for test shall be borne
by the contractor.
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5.90.

5.91.

5.92.

5.93.

Integrity Pact Agreement (as per agreement form enclosed, Annexure-XII)

The potential bidders shall download and print the [P Agreement signed by the
Employer and their witness and affix his/her signature on the IP Agreement in the
presence of a witness from his/her side, who shall also affix his/her signature
thereof. Having completed the signing procedure, the potential Bidder shall upload
the duly filled and signed IP Agreement on n-procure portal.

The procedure mentioned above regarding signing of Integrity Pact Agreement by
both the parties (Employer and Potential bidders) shall be completed online.
However, in case of any technical glitch due to which if any potential bidder is unable
to upload the IP Agreement, then he/ she shall submit the Hard Copy of the dully
filled, signed IP Agreement, to the Department concerned of DPA within a period of
seven days and prior to opening of the Technical Bid, failing which Bid of potential
Bidder shall be treated as disqualified.

While evaluating tenders, regards would be paid to National Defense Security
consideration.

Removal of rejected / substandard materials

(a) Whenever any material brought by the contractor to the site of work is rejected,

entry thereof should invariably be made in the site order book under the signature
of Assistant Engineer, giving the approximate quantity of such materials.

(b) As soon as the material is removed, a certificate to that effect shall be recorded by

the JE/AE against the original entry, giving the date of removal and mode of
removal, including the registration No of the truck and a copy of gate pass
wherever applicable.

Arbitration

Except where otherwise provided in the contract all questions and disputes
relating to the meaning of the specifications, designs, drawings and instructions
here in before mentioned and as to the quality of workmanship or materials used
on the work or as to any other question, claim right, matter or any other thing what
so ever, in any way arising out of or relating to the contract, design, drawings,
specifications, estimates, instructions, order or to the condition or otherwise
concerning the work or regarding the execution or failure to execute the same
whether arising during the progress of work or after the completion there of as
described here in after shall be referred to the Chairman for sole arbitration by
himself or by any officer appointed by him.
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ii.

iil.

iv.

vi.

vii.

viil.

ix.

xi.

Xii.

It will be no objection to any such appointment that the arbitrator is an employee
of the Board or the Government, that he had to deal with the matter to which the
contract relates and that in course of his duties as an employee of the Board or the
Government, he had expressed views on all or any of the matters in dispute or of
different.
The arbitrator, who has been dealing with the arbitration case, being transferred
or vacating his office or in the event of his death or being unable to act for any
reason, the Chairman then holding the office shall arbitrate himself or appoint any
officer to act as arbitrator.
[t is also a term of the contract that no person other than the Chairman himself or
any officer appointed by him shall act as arbitrator.
[t is a term of the contract that only such question and disputes as were raised
during progress of work till its completion and not there after shall be referred to
arbitration. However, this would not apply to the questions and disputes relating
to liabilities of parties during the guarantee period after completion of the work.
[t is a term of the contract that the party invoking arbitration shall give a list of
disputes with amounts of claim in respect of each said disputes along with the
notice seeking appointment of arbitrator. It is also a term of the contract that if the
contractor does not make any demand for appointment of arbitrator in respect of
any claims/disputes in writing, as aforesaid, within 120 days of receiving the
intimation from the Engineer-in-Charge that the final bill is ready for payment, the
claim of the contractor shall be deemed to have been waived and absolutely barred
and the Port Trust shall be discharged and released of all liabilities under the
contract in respect of these claims.
It is also a term of the contract that the arbitrator shall adjudicate only such
disputes/claims as referred to him by the appointing authority and give separate
award against each dispute/claim referred to him. The arbitrator will be bound to
give claim wise detail and speaking award and it should be supported by reasoning.
The award of the arbitrator shall be final, conclusive and binding on all the
parties to the contract.

The arbitrator from time to time, with the consent of both the parties, enlarge the
time for making and publishing the award.

Arbitration shall be conducted in accordance with the provision of Indian
Arbitration Act, 1996 or any statutory modifications or re- enactment thereof and
rules made there under and for the time being in force shall apply to the arbitration
proceedings under this clause.

It is also a term of the contract that if any fees are payable to the arbitrator, this
shall be paid equally by both the parties.

It is also a term of the contract that the arbitration shall be deemed to have been
entered on the reference on the date he issued the first notice to both the parties
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calling them to submit their statement of claims and counter statement of claims.

xiii. Venue of the arbitration shall be such place as may be fixed by the arbitrator

5.94.

5.95.

5.96.

5.97.

5.98.

5.99.

5.100.

5.101.

at his sole discretion”.
EXTRA SUBSTITUTED AND DEVIATED ITEMS OF WORK.

Any changes in the contract are broadly classified as deviations. While No changes
should be done with an intention to cause any undue benefit to the contractor but
in the interest of the work for valid reasons or when situation so demands quantities
of agreement items can be increased or decreased, extra items can be executed ,
agreement items can be substituted materials/ T & P which was not stipulated can
be issued and period of completion can be extended for which necessary provisions
and unambiguous procedure should be incorporated in the contract to regulate
rates/ payments for such deviations.

The contractor has to carry out the plantation at least 100 saplings with proper tree
guard (Metal Tree Guard, with Anti-corrosive paint) and maintain them till the
completion of maintenance/ defect liability period including providing
arrangements for trimming the plantations, watering, temporary guarding etc. and
number of tress shall be same till defect liability period. The cost of the same has to
be borne by the contractor. In the event of failure of carrying out such work the
department has to done the same at the risk and cost of the contractor.

On award of the contract, the contractor to whom the contract has been awarded
has to provide atleast 10 (Ten) bonded copies of Agreement including the Technical
bid, Price bid and the correspondence exchange between the parties till the award
of the work. One full set including indexing, insertion of page nos. certification with
index will be provided by the Department. The cost of above ten sets is to be borne
by the contractor.

Contractor/service provider/supplier etc. has to ensure timely and proper filling of
GSTR 1 so that Deendayal Port AUTHORITY can avail input tax credit in timely
manner. In case DPA not allowed input tax credit due to failure on part of the
contractor/service provider/supplier etc., it will be a financial loss to the DPA and
therefore same shall be recovered from the payment/deposit of the
contractor/service provider/supplier.

Submission of Fraudulent documents shall be treated as major violation of tender
procedures and in such cases the port shall reserve to forfeit of EMD/SD/BG of
bidder

The contractor shall be registered under the Building and Other Constructions
Workers (Regulation of Employment and Conditions of Service) Act, 1996

The payment from 2nd bill to pre-final bill, shall be released, subject to the condition
that the documentary evidence (Copy of paid Challan in Govt. Treasury) of the
Welfare cess @ 1% of work done or as amended by Statutory Authority from time
to time, paid to concerned Authority is submitted for the previous bill.

The documentary evidence Copy of paid Challan in Govt. Treasury) of the Welfare
cess @ 1% of work done or as amended by Statutory Authority from time to time,
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paid on final bill shall be submitted before releasing the Performance Guarantee.
5.102. Special Conditions for Environmental Protection

(i) The Contractor shall strictly follow-up the Environmental rules as per the
Environmental Protection Act 1986. While execution of work and as directed by
Engineer in Charge.

(ii) All the Construction materials eg. Cement, Aggregates, sand & fill materials which
are to be used in construction work shall be covered with Tarpaulin or other fabric
material as directed by Engineer in Charge.

(iii) The contractor should have stacked and dispose the waste material in such a
manner which are not destroy the environment.

(iv) The contractor shall sprinkle the water to minimize the dust emission.

(v) Machine mixers, vibrators, way batchers plant, diesel generator sets and other
vehicles engines shall not be left running when not in use.

(vi) Emission of NO2 and SO2 shall be maintained within the work site area as per the
International Regulations (MARPOL).

(vii)To prevent the minimize vibration and noise from machineries / vehicles during
construction activities the contractor shall take the remedial action to minimize
noise pollution as under: - (i) Provide adequate silencers attached with all vehicles
and machineries. (ii) Install suitable mufflers on engine exhaust and compressor
component. (iii) The diesel generators set shall be used of noise less.

(viii) The contractor (s) shall stacked/stored the construction materials at
adequate distance from coastal area.

(ix) The contractor shall provide the barrier to prevent the construction material from
mixing up with surface / ground water.

(x) The contractor (s) should discharge Waste water generated during Construction
work as per CPCB/GPCB regulations.

5.103. THIRD PARTY QUALITY MONITORING

i. The contractor shall engage at his own cost for Third Party Inspection agency
which is & NABL accredited & IPA Impanel for the Work having requisite
experience of Government or semi-Government organization. The third party
inspection agency has to prepare the design and drawings of work, carry out the
work on round the clock basis and shall certify all requirement and tests as
required under relevant IS or/and Codes. However available services of DPA
civil laboratory can be availed at prescribed rates, if desired. The Third Party
Inspection Agency shall be engaged by Contractor at his own cost with prior
approval of the Engineer-in-charge or his nominee. TPIA has to prepare and
submit the quality assurance plan, inspection & testing as per BOQ/consult with
PMC/Technical Advisor of work.

Following are the brief scope of TPIA but not limited to:

a) Third Party Inspection agency shall visit site and conduct detailed survey
of site for preparation of design for fenders. The TPI agency shall prepare

report for carried out in said area accordingly fender and RCC structures
120




design and drawings shall be prepared. The cost is included in the quoted
rate. All the expenses towards site investigation and designing and
drawings, all arrangements are borne by the TPI at his own cost.

b) The Estimate DTP’s and tender drawing have already been prepared by
DPA. TPI has to prepare the detailed design and drawings in accordance
with Tender invited. And shall also prepare design, drawings, during the
progress of work also.

c) The TPI shall obtain necessary proof check for the detailed design and
drawings for the work through IIT (Indian Institute of Technology) before
issue good for construction drawing at his own cost.

d) To assist DPA for monitoring, quality of the work, by carrying out
inspection, laboratory testing, quality audit, verification of site records
regarding quality of materials and its certification and any other means
required in this connection. Inspection of construction equipment’s
deployed by the contracting agency in order to assess their suitability for
the work.

e) To deploy required experienced Technical Personnel on the site for TPI &
QA to ensure that quality of the work is maintained as per provision of
relevant IS codes and specifications of work.

f) To suggest various measures for achieving required quality in the work. To
sort out all problem regarding quality of work, during the course of
execution and to give proper suggestions.

g) Reporting, Documentation, Quality certification etc.

All materials required to be used in the work shall be got tested from Port
Laboratory/NABL accredited lab/ Government approved laboratory
under supervision of Third party inspection agency and the charges there
of shall be borne by the contractor. The contractor shall extend all
necessary assistance, service as may be required, without any extra cost,
necessary test shall be carried-out if directed by the third party agency
deputed by Deendayal Port Authority or as directed by Engineer-In-
charge.

ii. Contractor has to obey the instructions given by TPI during execution of the work
including necessary testing / inspection etc. This work may also be inspecting by any
Government / Vigilance Department and they may order for certain testing /
inspection of executed work etc. Contractor has to assist to them and also bear the
expenses for such testing and results. The test results/observations are binding on
the contractor. Such incidental costs are included in the quoted bid.

5.104. Bidders who wish to participate in the tender will have to procure/should have
legally valid Digital Certificate, as per Information Technology Act-200, using which
they can sign their electronic bids. The bidders can procure the Digital Certificate
from (n)code solutions a division of GNFC Ltd, who are licensed certifying authority
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by Government of India. All bids should be digitally signed. For details regarding
Digital signature certificate and related matters, the bidders may contact the
following address (n) code solutions
A Division of GNFC
301 GNFC Info tower,
Bodak dev, Ahmedabad
Tel 917926857316/17/18
Mobile 9327084190/9898589652
Email: nprocure@gnvfc.net.
The accompaniments to the tender documents as described under clause 1.4
shall be scanned and submitted on-line along with tender documents. However,
the originals/attested hard copies along with tender documents (except Price
Bid signed on bottom of each page in token of acceptance of Tender conditions
and shall have to be forwarded subsequently so as to reach the office of SE(PL)
within 7 days of opening of the tenders

5.105. The tender for the work shall remain open for acceptance for 120 days from the date
of opening of Preliminary bid.

5.106. All royalties of materials, quarry fees, etc. payable by the contractor directly to the
authorities concerned and rates tendered shall be deemed to the inclusive of all
charges. Before claiming refund of Security Deposit, the contractor shall produce
‘No Due Certificate’ from the Geologist, Geology and mining department, from the
respective area.

5.107. All labour and other Acts, Rules and Regulations applicable from time to time shall
be followed by the contractor

Contractor DY. CHIEF ENGINEER (RO-RO)
DEENDAYALPORTAUTHORITY
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SECTION 6

DRAWING
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SECTION 7

BILL OF QUANTITIES
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-: SCHEDULE - A :-

Name of Work: S/R to Approach road from main gate to jetty at Ghogha terminal

Sr. . . Rate Unit .
No. sllnd c_>f| Quantity in in In Fig. | In Words Place Of Delivery
ateria Fig. | Words
1 |Bitumen of Grade VG- 108.00 M.T. | One Metric
30 tonne
2 |Bitumen Emulsion 11.30 M.T. | One Metric
tonne
3 [Bitumen of Grade 91.60 M.T. | One Metric
PMB - 40 tonne

NOTE: - THE ABOVE QUANTITIES ARE TENTATIVE.

Contractor DY. CHIEF ENGINEER (RO-RO)
Deendayal Port Authority
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Name of Work: S/Rto A

-: SHCEDULE - B :-

roach road from main gate to jetty at Ghogha terminal

T.I.

Description of Items

Quantity

Rate

unit

h Fig.

In
words

n Fig.

In words

Amount

Demolishing cement concrete manually/
by mechanical means including disposal
of material within 50 metres lead as per
direction of Engineer - in - charge.

Nominal concrete 1:3:6 or richer mix (i/c
equivalent design
mix)

903.00

M3

One Cubic
Metre

Providing, laying, spreading and
compacting graded stone aggregate (size
range 53 mm to 0.075 mm) to wet mix
macadam (WMM) specification including
premixing the material with water at OMC
in for all leads & lifts,

laying in uniform layers with mechanical
paver finisher in sub- base / base course
on well prepared surface and

compacting with vibratory roller of 8 to 10
ton capacity to achieve the desired
density, complete as per specifications
and directions of Engineer-in-Charge.

903.00

M3

One Cubic
Metre

Providing and applying tack coat using
bitumen emulsion conforming to IS: 8887,
using emulsion pressure distributer
including preparing the surface & leaning
with mechanical broom - With medium
setting bitumen emulsion

On W.B.M/W.M.M. @ 0.4kg/sqm

17000.00

M2

One
Square
Metre

Providing and laying Dense Graded
Bituminous Macadam using crushed
stone aggregates of specified grading,
premixed with bituminous binder and
filler, transporting the hot mix to work site
by tippers, laying with paver finisher
equipped with electronic sensor to the
required grade, level and alignment and
rolling with smooth wheeled, vibratory
and tandem rollers as per specifications
to achieve the desired compaction and
density, complete as per specifications
and directions of Engineer-in-charge

50 to 100 mm average compacted
thickness with bitumen of grade VG-30 @
5% (percentage by weight of total mix)
and lime filler @ 2% (percentage by
weight of Aggregate) prepared in Batch
Type Hot Mix Plant of 60-90 TPH
capacity.

850.00

M3

One
Cubic
Metre

Providing and applying tack coat using
bitumen emulsion conforming to IS:
8887, using emulsion pressure distributer
including preparing the surface &
cleaning with mechanical broom.- With

127




medium setting bitumen emulsion

On bituminous surface @ 0.25kg/Sgm

17000.00

M2

One
Square
Meter

Providing and laying Bituminous concrete
using crushed stone aggregates of
specified grading, premixed with
bituminous binder and filler, transporting
the hot mix to work site by tippers, laying
with paver finisher equipped with
electronic sensor to the required grade,
level and alignment and rolling with
smooth wheeled, vibratory and tandem
rollers to achieve the desired compaction
and density as per specification,
complete and as per directions of
Engineer-in-Charge.

40/50 mm compacted thickness with
bitumen of grade PMB- 40 @ 5.5%
(percentage by weight of total mix) and
lime filler @ 3% (percentage by weight of
Aggregate) prepared in drum Type Hot
Mix Plant of 60-90 TPH

680.00

M3

One
Cubic
Meter

Providing and laying asphalt painting on
BT surface with Bitumen grade VG-30 at
the rate of 5.00 Kg/10 Sgm by
mechanical sprayer and spreading the
stone dust on prepared surface at the
rate 0.03 cum/10 Sgm and rolling PTR
roller & brushing etc. complete.

17000.00

M2

One
Square
Meter

Providing and applying 2.5 mm thick road
marking strips (retro-reflective) of
specified shade/ colour using hot
thermoplastic material by fully/ semi-
automatic thermoplastic paint applicator
machine fitted with profile shoe, glass
beads dispenser, propane tank heater
and profile shoe heater, driven by
experienced operator on road surface
including cost of material, labour, T&P,
cleaning the road surface of all dirt,
seals, oil, grease and foreign material
etc. complete as per direction of
Engineer- in-charge and accordance
with applicable specifications

290.00

M2

One
Square
Meter

Providing and fixing Glow studs of size
100x20 mm made of heavy duty body
shall be moulded ASA (Acrylic styrene
Acrylaretrite) or HIP (High impact
polystyrene) or ABS having electronically
welded micro- prismatic lens with
abrasion resistant coating as approved
by Engineer in charge. The glow stud
shall support a load of 13635 kg tested in
accordance with ASTM D4280. The
slope of retro- reflective surface shall be
35 (+/-5) degress to base. The reflective
panels on both sides with at least 12 cm
of reflective area up each side. The
luminance intensity should be as per the
specification and shall be tested as
described in ASTM I: 809 as
recommended in BS: 873 part 4 : 1973.

644.00

Each

Each
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The studs shall be fixed to the Road
surface using the adhesive conforming to
IS, as per procedure recommended by
the manufacturer complete and as per
direction of Engineer-in-charge.

10

Providing Retro-reflective regulatory sign
board of size 900 mm dia meter made
out of 2 mm thick aluminum sheet, face
to be fully covered with high intensity
encapsulated lens type retro -reflective
sheeting as approved by Engineer-in-
charge. Letter, symbols, borders etc. will
be as per IRC - 67 with required colour
scheme on the boards and with the high
intensity grade A. The aluminum sheet to
be riveted to M.S. frame of angle iron of
size 40x40x4 mm. The boards will be
fixed to 1 No. 50x50 mm square post
made of M.S. angle 50x50x4 mm, 4 m
long welded to the frame with adequate
anti-theft arrangement .Sheet work to be
painted with two or more coats of
synthetic enamel paint over an under
coat (primer) and back side of aluminum
sheet to be painted with two or more
coats of epoxy paint including
appropriate priming coat complete in all
respect as per direction of Engineer-in-
charge

27.00

Nos. |One

Number

Total = Rs.

Contractor

DY. CHIEF ENGINEER (RO-RO)
Deendayal Port Authority
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SECTION 8

FORMS OF SECURITIES AND OTHER FORMATS
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FORMS OF SECURITIES AND OTHER FORMATS

Acceptable forms of securities are annexed. Bidders should not complete the
performance and advance payment security forms at this time. Only the successful
bidder will be required to provide performance and advance payment securities in

accordance with one of the forms, or in a similar form acceptable to the employer.
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Annexure-I

Specimen EMD (Bank Guarantee Format)

[The Bank shall fill in this Bank Guarantee Form in association with the
instructionsindicated. To be executed on Rs. 300/- non Judicial Stamp Paper]

(Bank’s name and address of Issuing Branch or Office)

Beneficiary:__(Name and Address of Employer/Board)
Date: _
Tender Guarantee No.:

We have been informed that [name of the Bidders] (hereinafter called “the
Bidders”) has submitted to you its Tender dated (hereinafter called “the
Bidders”) for the execution of [name of contract] under Invitation for Tenders
No.[Number]. Furthermore, we understand that, according to your conditions,
Tenders must be supported by an EMD.

At the request of the Bidders, we [name of Bank] hereby irrevocably undertake
to pay you any sum or sums not exceeding in total an amount of [amount in
figures] ([amount in words]) upon receipt by us your first demand in writing
accompanied bya written statement stating that the Bidders is in breach of its
obligation(s) under theTender conditions, because the Bidders:
(@) Has withdrawn its Tender during the period of tender validity
specified by the Bidders in the Form of Tender; or
(b) Having been notified of the acceptance of its Tender by the
Employer/Board during the period of Tender validity, (i) fails or
refuses to execute the Form of Agreement, if required, or (ii) fails pr
refuses to furnish the performance guarantee, in accordance with the
Instructions to Bidders.
This guarantee will expire unless otherwise extended or informed by the
Employer/ Board:

(a) Ifthe Bidders is the successful Bidders, upon our receipt of copies of the
contractsigned by the Bidders and the performance guarantee issued to
you upon the instruction of the Bidders; or

(b) Ifthe Biddersis notthe successful Bidders, upon the earlier of

(i) Our receipt of a copy of your notification to the Bidders of the name of
the successful Bidders; or

(i) Twenty-eight days after the expiration of the Bidder’s tender or any
extended period thereof;

Consequently, any demand for payment under this guarantee must be received
by usat the office on or before that date.

[Signature(s)]
[Authorization letter from the issuing bank that the signatory of this BG is
authorized 59

to do so should also be enclosed]
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Annexure-II

SPECIMEN BANK GUARANTEE PERFORMANCE
GUARANTEE / SECURITY DEPOSIT
(To be executed on Rs.300/- non-judicial Stamp Paper)

[The bank, as requested by the successful Bidders, shall fill in this form in
accordance with the instruction indicated]

In consideration of the Board of Deendayal Port Authority of [insert name of
port] incorporated by the Major Port Authorities Act, 2021 (hereinafter called
“The Board” which expression shall unless excluded by or repugnant to the
context or meaning thereof be deemed to include the Board of Deendayal Port
Authority of [insert name of port], its successors and assigns) havingagreed to
release Performance Guarantee / Security Deposit to (hereinafter called the
“Contractor”)

(Name of the Contractor/s)

from the demand under the terms and condition of the contract, vide from the
demand under the condition of the contract, vide’s letter No

(Name of the Department)
Date made between the Contractors and the Board for execution of
covered under Tender No.

dated_(hereinafter called “the said contract”) for the payment
ofSecurity Deposit in cash or Lodgment of Government Promissory Loan Notes
for the duefulfillment by the said Contractors of the terms and condition of
the said contracton production of a bank Guarantee for Rs.
(Rupees ) only we, the (Name of

the Bank and Address)

(herein after referred

toas “the Bank”) at the request of the Contractors do hereby undertake to pay to
the Board an amount not exceeding Rs.

(Rupees ) only against any loss or damage
causedto or suffered by the Board by reason of any breach by the
Contractors of any of the terms and conditions of the said contract.

2. We, _, do hereby (Name of Bank) (Name of Branch)
Undertake to pay the amount due and payable under this guarantee without
any demur merely on a demand from the Board starting that the amount
claimed is due by way of loss or damage caused to or which would be caused
to or suffered by the Board by reason of the Contractors failure to perform the
said contract. Any such demand made onthe Bank shall be conclusive as
regards the amount due and payable by the Bank under this Guarantee.
However, our liability under this guarantee shall be restricted to any
amount not exceeding Rs. (Rupees____ )only.
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3. We, , undertake to pay to the (Name of Bank and
Branch)Board any money so demanded notwithstanding any dispute or
disputes raised by theContractor(s) in any suit or proceeding pending
before any Court or Tribunal relatingthereto our liability under this
present being absolute and unequivocal. The paymentso made by us
under this bond shall be a valid discharge of our liability for payment

there under and the Contractor(s) shall have no claim against us for
making such payment.

4, We, further agree with the Board that the (Name
of Bank andBranch)

guarantee herein contained shall remain in full force and effect during the
period thatwould be taken for performance of the said contract and that
it shall continue to be enforceable till all the dues of the Board under or
by virtue of the said contract have been fully paid and its claims satisfied
or discharged or till the
(Name of the user department)

of the said certifies that the terms and conditions of the said contract have
been fully and properly carried out by the said Contractors and
accordingly discharge this guarantee. PROVIDED HOWEVER that the
Bank shall be the request of the Board butat the cost of the Contractors,
renew or extend this guarantee for such further periodor periods as the
Board may require from time to time.

5. We, further agree with the Board that the (Name of

Bankand Branch)

Board shall have the fullest liberty without our consent and without
affecting in any manner our obligations hereunder to vary any of the
terms and conditions of the said contract or to extend the time of
performance by the said contract or to extend the time of performance by
the said Contractors from time to time or to postpone for anytime or from
time to time any of the powers exercisable by the board against the said
Contractors and to forebear or enforce any of the terms and conditions
relating to thesaid contract and we shall not be relieved from our liability
by reason of any such variation or extensions being granted to the
Contractors or for any forbearance, act oromission on the part of the
Board or any indulgence shown by the board to the Contractors or by any
such matter or thing whatsoever which under the law relating to sureties
would, but for this provision, have effect of so relieving us.

6. This guarantee will not be discharged due to the change in the constitution
of the Bank or theContractor(s).

7. It is also hereby agreed that the Courts in Gandhidham would have
exclusive jurisdiction in respect of claims, if any, under this Guarantee.

8. We, Bank lastly undertake not to revoke this
guarantee during itscurrency except with the previous consent of the
Board in writing.

9. Notwithstanding anything contained herein:

(a) Our liability under this Bank Guarantee shall not exceed Rs.
(Rupees only);

(b) This Bank Guarantee shall be valid upto ; and

134




(c) We are liable to pay the guarantee amount or any part thereof under
this Bank Guaranteeonly and only if you serve upon us a written claim
or demand on or before (date of expiry of Guarantee).”

Date day of 20

For (Name of
Bank)(Name)

Signature
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Annexure-III
(NOT APPLICABLE)

SPECIMEN BANK GUARANTEE FOR ADVANCE PAYMENT
(To be executed on Rs.300/- non-judicial Stamp Paper)

[The bank, as requested by the successful Tenderer, shall fill in this form in
accordance with the instruction indicated]

In consideration of the Board of Deendayal Port Authority incorporated by the
Major Port AUTHORITIES Act , 2021 (hereinafter called “The Board” which
expression shall unless excluded by or repugnant to the context or meaning thereof
be deemed to include the Board of Deendayal Port Authority, its successors and
assigns) having agreed to release advance payment to (hereinafter called the
“contractor”)

(Name of the contractor/s)
from the demand under the terms and condition of the contract, vide from the
demand under the condition of the contract, vide 's letter
No

(Name of the Department)
Date made between the contractors and the Board for execution of

covered under Tender No.

dated (hereinafter called “the said contract”) for the
payment of Advance Payment in cash or Lodgement of Government Promissory Loan
Notes for the due fulfillment by the said contractors of the terms and condition of

the said contract, on production of a bank

Guarantee for Rs. (Rupees ) only we,

the(Name of the Bank and Address)
(hereinafter

Referred to as “the Bank”)a the request of the contractors do hereby undertake to
pay to the Board an amount not exceeding Rs.

(Rupees ) only against any loss or damage
caused to or suffered by the Board by reason of any breach by the contractors of
any of the terms and conditions of the said contract.

2.We, , do hereby

(Name of Bank) (Name of Branch)
Undertake to pay the amount due and payable under this guarantee without any
demur merely on a demand from the Board starting that the amount claimed is due
by way of loss or damage caused to or which would be caused to or suffered by the
Board by reason of the contractors failure to perform the said contract. Any such
demand made on the Bank shall be conclusive as regards the amount due and
payable by the Bank under this Guarantee. However, our liability under this
guarantee shall be restricted to any amount not exceeding Rs.
(Rupees
Jonly.

3. We, , undertake to pay to the
(Name of Bank and Branch)
Board any money so demanded notwithstanding any dispute or disputes raised
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by the contractor(s) in any suit or proceeding pending before any Court or
Tribunal relating thereto our liability under this present being absolute and
unequivocal. The payment so made by us under this bond shall be a valid
discharge of our liability for payment there under and the Contractor(s) shall
have no claim against us for making such payment.

4. We, further agree with the Board that the
(Name of Bank and Branch)
guarantee herein contained shall remain in full force and effect during the period
that would be taken for performance of the said contract and that it shall
continue to be enforceable till all the dues of the Board under or by virtue of the
said contract have been fully paid and its claims satisfied or discharged or till the

(Name of the user department)
of the said certifies that the terms and conditions of the said contract have been
fully and properly carried out by the said Contractors and accordingly discharge
this guarantee. PROVIDED HOWEVER that the Bank shall be the request of the
Board but at the cost of the Contractors, renew or extend this guarantee for such
further period or periods as the Board may require from time to time.

5. We, further agree with the Board that
the (Name of Bank and Branch)

Board shall have the fullest liberty without our consent and without affecting in
any manner our obligations hereunder to vary any of the terms and conditions
of the said contract or to extend the time of performance by the said contract or
to extend the time of performance by the said Contractors from time to time or
to postpone for any time or from time to time any of the powers exercisable by
the board against the said Contractors and to forebear or enforce any of the
terms and conditions relating to the said contract and we shall not be relieved
from our liability by reason of any such variation or extensions being granted to
the contractors or for any forbearance, act or omission on the part of the Board
or any indulgence shown by the board to the Contractors or by any such matter
or thing whatsoever which under the law relating to sureties would, but for this
provision, have effect of so relieving us.

6. This guarantee will not be discharged due to the change in the constitution of
the Bank or the Contractor(s).

7. It is also hereby agreed that the Courts in [Gandhidham] would have
exclusive jurisdiction in respect of claims, if any, under this Guarantee.

8. We, Bank lastly undertake not to revoke this guarantee
during its currency except with the previous consent of the Board in writing.

9. Notwithstanding anything contained herein:
(a) Our liability under this Bank Guarantee shall not exceed Rs.

(Rupees only);
(b) This Bank Guarantee shall be valid up to ;and
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(c) We are liable to pay the guarantee amount or any part thereof under this
Bank Guarantee only and only if you serve upon us a written claim or demand

on or before (date of expiry of Guarantee).”
Date day of 20
For (Name of Bank)
(Name)
Signature
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Annexure-IV
(NOT APPLICABLE)

DISPUTES REVIEW BOARD AGREEMENT
(To be executed on Rs300/- non-judicial Stamp Paper)

THIS AGREEMENT, made and entered into thiS.......cccccuvvvvevevveneenn Day of .o 20
.......... Between.........coeveiennns (“the Employer/ Board”) and
.................................. (“the contractor”), and the Disputes Review Board (“the DR
Board “) consisting of one/three DR Board Members, (Members from either party,

i.e. contractor and Employer/Board)

[Note: Delete whatever is (Not

applicable)]

WITNESSETH, that

WHEREAS, the Employer/Board and the contractor have contracted for the
execution  Of .o Project name) ... (the
“contract”) and WHEREAS, the contract provides for the establishment and
operation of the DR Board NOW THEREFORE, the parties hereto agree as follows:

1. The parties agree to the establishment and operation of the DR Board in

accordance with this DR Board Agreement.

2. Expect for providing the services required hereunder, the DR Board Members
should not give any advice to either party or to the Nodal Officer or his nominee

concerning conduct of the works.

The DR Board Members:
(a) Shall have no financial interest in any party to the contract or the Nodal
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Officer or his nominee, or a financial interest in the contract, except for

payment for services on the DRBoard.

(b) Shall have had no previous employment by, or financial ties to, any party to
the contract, or the Nodal Officer or his nominee, expect for fee based
consulting services on other projects, all of which must be disclosed prior to
appointment to the DRBoard.

(c) Shall have disclosed in writing to the parties prior to signature of this
Agreement any all recent or close professional or personal relationships with
any director, officer, or employee of any party to the Nodal Officer or his
nominee, and any and all prior involvement in the project to which the
contract relates;

(d) Shall not, while a DR Board Member be employed whether as a consultant or
otherwise by either party to the contract, or the Nodal Officer or his nominee,
expect as a DR Board Member.

(e) Shall not, while a DR Board Member, engage in discussion or make any
agreement with any party to the contract, or with the Nodal Officer or his
nominee, regarding employment whether as a consultant or otherwise either
after the contract is completed or after services as a DRBoard Members.

(f) Shall be and remain impartial and independent of the parties and shall
disclose in writing to the Employer/Board, the contractor, the Nodal Officer
or his nominee, and one another any fact or circumstances which might be
such to cause either the Port or the contractor to question the continued
existing of the impartiality and independence required of DR Board
Members.

3. Except for its participation in the DR Board activities as provided in the
contract and in this Agreement none of the Employer / Board, the contractor,
the Nodal Officer or his nominee, and one another any fact or circumstances
which might be such to cause either the Employer/Board or the contractor
to question the continued existence of the impartiality and independence

required of DR Board Members.

4. The contractor shall:
a) Furnish to each DR Board Member one copy of all document which the DR

Board may request including contract document, progress report, variation
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orders, and other document, pertinent to the performance of the contract.

b) In co-operation with the Employer/Board, co-ordinate the site visits of the
DR Board, including conference facilities and secretarial and copying
services.

5. The DR Board shall serve throughout the operation of the contract. It shall
begin operation following execution of this Agreement, and shall terminate
its activities after issuance of the taking over certificate and the DR Board’s
issuance of its Recommendation on all disputes referred to it.

6. DR Board Member, shall not assign or subcontract any of their work under
this Agreement.

7. The DR Board Members are independent and not employees or agents of
either the Employer/Board or the Contractor.

8. The DR Board Members are absolved of any personal or professional liability
arising from the activities and the Recommendations of the DR Board.

9. Fees and expenses of the DR Bard Member|s] shall be agreed to and shared
equally by the Employer/Board and the Contractor. If the DR Board requires
special services, such as accounting, data research and the like, both the
parties must agree and cost shall be shared by them as mutual agreed.

10. DR Board’s site visit:

a. The DR Board shall visit the site and meet with representative of the
Employer/Both and the contractor and the nodal officer are his nominee
at regular intervals, at times of critical construction events, and at the
return request of either party. The timing of site filing agreement shall be

fixed by the DRBoard.

b. Site meeting shall consist of an informal discussion of the status
construction of the works followed by an inspection of the work, both
attended by personal from the employer/Board, the contractor and the
nodal officer or his nominee

c. If request by either parties or the DR Board, the employer/Board will
prepare minutes of the meeting and circulate them for comments of the

parties and the nodal officer or his nominee.

11. Procedure for disputes referred to the DRBoard:

a) Ifeither party objects to any action or inaction of the other party or the Nodal
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Officer or his nominee, the objecting party may file a written Notice of
Dispute to the other party with a copy to the Nodal Officer or his nominee
starting that it is given pursuant to clause [number] and starting clearly and
in detail the basis of the dispute.

b) The party receiving the Notice of Dispute will consider it and respond in
writing within 7 days after receipt.

c) This response shall be final and conclusive on the subject, unless a written
appeal to the response is filed with the responding party within 7 days of
receiving the response. Both parties are encouraged to pursue the matter
further to attempt to settle the dispute. When it appears that the dispute
cannot be resolved without the assistance of the DR Board either party may
refer the dispute to the DR Board by written Request for Recommendation
to the Board, the other party & the Nodal Officer or his nominee starting that
it is made pursuant to [insert relevant clause no.]

d) The Request for recommendation shall state clearly and detail the specific
issues of the dispute to be considered by the DRBoard.

e) When a dispute is referred to the DR Board, and the DR Board is satisfied
that the dispute requires the DR Board’s assistance, the DR Board shall
decide when to conduct a hearing on dispute. The DR Board may request
that written documentation and arguments from both parties be submitted
to each DRBoard Members before the hearing begins. The parties shall

submit insofar as possible agreed statements of the relevant facts.

f) During the hearing, the contractor, the Employer/ Board, the Nodal Officer
or his nominee shall each have ample opportunity to be head and to offer
evidence.

The DR Board’s Recommendation for resolution of the dispute will be given in

writing, to the Employer/ Board, the contractor and the Nodal Officer or his

nominee as soon as possible, and in any event not more than 28 days after the

DR Board’s final hearing on the dispute.

12. Conduct of Hearing:

a) Normally hearing will be conducted at the sites, but any location that would
be more convenient and still provide all required facilities and access to

necessary documentation may be utilized by the DR Board. Private sessions
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of the DR Board may be held at any location convenient to the DRBoard.

b) The Employer/ Board, the Nodal Officer or his nominee and contractor shall
have representatives at all hearing.

c) During the hearing, no DR Board Member shall express any opinion
concerning the merit of any facet of the case.

d) After the hearing are concluded, the DR Board shall meet privately to
formulate its Recommendation. All DR Board deliberation shall be
conducted in private, with all individual views kept strictly confidential. The
DR Board’s Recommendations, together with an explanation of its reasoning
shall be submitted in writing to both parties and t the Nodal Officer or his
nominee. The pertinent contract provision, applicable laws and regulations,

and the facts and circumstances involved in the dispute.

The DR Board shall make every effort to reach a unanimous Recommendation.
If this proves impossible, the majority shall decide, and the dissenting member
any prepare a written minority report for submission to both parties.

[Notes: Delete if it is one member DR Board]

13. If during the contract period, the Employer/ Board and the contractor are of
the opinion that the Disputes Review Board is not performing its function
properly, the Employer/ Board and the contractor may together disbanded the
Disputes Review Board. In such an event, the disputes shall have referred to

Arbitration straightaway.

The Employer/Board and the contractor shall jointly sing a notice specifying
that the DR Board shall stand disbanded with effect from the date specified in
the notice. The notice shall posted by a registered letter with AD or delivery of

the letter, even if he refuses to do so.-
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Annexure-V

SPECIMEN FORMAT FOR DECLARATION
(To be executed on bidder’s letter head)

To

(Project Title)

Ref:

The undersigned, having studies the pre-qualification submission for the above
mentioned project, hereby states:
(a) The information furnished in our bid is true and accurate to the best of

my knowledge.

(b) That in case of being pre-qualified, we acknowledge that the Employer
may invite us to participate in due time for the submission of tender on
the basis of provisions made in the tender documents to follow.

(c) When the call for tenders is issued, if the legal, technical or financial
conditions, or the contractual capacity of the firm or joint venture
changes, we commit ourselves to inform you and acknowledge your sole
right to review the pre-qualification made.

(d) We enclose all the required pre-qualification data format and all other
evaluation.

(e) We also state that no changes have been made by us in the downloaded
tender document and also understand that in the event of any
discrepancies observed, the printed tender document No. is full
and final for all legal/contractual obligations (delete if not required].

Date:
Place:
Name of the Applicant:

Represented by (Name & Capacity)
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Annexure-VI

SPECIMEN LETTER OF AUTHORITY FROM BANK
FOR ALL BGs
(To be executed on Bank’s Letter Head)

Date:
To,
The Board of AUTHORITY of Port [insert
port],
Dear Sir,
Sub: Our Bank Guarantee No.
dated for Rs. favoring
yourselves issued on a/c
of M/s.
(Name of contractor)

We confirm having issued the above mentioned guarantee favoring
yourselves, issued on account of M/s. validity for
expiry up to date and claim expiry date upto

Wealsoconfirm1) 2) is/are

empowered to sign such Bank Guarantee on behalf of the Bank and his/their

signatures is/are binding on the Bank.

Name of signature of Bank Officer
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Annexure-VII

SPECIMEN LETTER OF AUTHORITY FOR
SUBMISSION OF BID
(To be executed on Rs.300/- non Judicial Stamp Paper)

To
The (PORT Address)

Dear Sir,

----------------- do hereby confirm that Shri.......cccenecerrcnnesssernneene. (Name, designation
and Address) is/are authorized to represent us to bid, negotiate and conclude the
agreement on our behalf with you against tender no. --------------- and hiss specimen

signature is appended hereto..

We confirm that we shall be bound by all and whatsoever our said signatory shall

commit.

We understand that the communication made with him by the Employer/Board

shall be deemed to have been done with us in respect of this Tender.

[specimen signature]

Yours faithfully,

Signature:

Name & Designation:

For & on behalf of:
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Annexure-VIII
(NOT APPLICABLE)

PROFORMA OF JOINT VENTURE/CONSORTIUM AGREEMENT

(To be submitted on Non-judicial Stamp Paper of appropriate value)

This Joint Venture /Consortium Agreement is made and entered into on this

........ day of .......2019 by and between (i) M/s. (Name of the firm to be filled-
inj........ ,(ii)M/s......(Name of the firm to be filled-in)

.............. , primarily for the work under the Deendayal Port AUTHORITY.
All the partners of the Joint Venture /Consortium hereinafter individually referred to as

the parties and collectively as the Joint Venture /Consortium’.

1. Formation of Joint Venture/Consortium

1.1, (i)M/s... (Name of the firm to be filled in) is engaged in
.................... (Details of the works undertaken by the party)

(ii)M/s... (Name of the firm to be filled in) is engaged in
................ (Details of the works undertaken by the party)

1.2.  On behalf of Board of Authorities of Deendayal Port (hereinafter referred to as

-Employer]||), the Chief Engineer, DEENDAYAL Port Authority has invited bids from the
experienced, resourceful and bonafid Developers with proven technical and financial

capabilities of executing the work Development of four lane road common corridor from LC
236B to 16th CB along railway line(Phase-I)

1.3. The parties have been exploring together the ways and means of collaboration for
the purpose of an offer to be made for the said project of the Deendayal Port AUTHORITY
and have mutually agreed to enter into a Joint Venture/Consortium Agreement to submit
a common bid for the project and to carry out the project works in the event of award of
the contract, in association with each other and (......Name of Partner to be filled in......... )
shall be the Lead Partner and (i) (......Name of Partner to be filled in......... ), (ii) (......Name
of Partner to be filled in......... ) T shall be the other partner (s).

NOW THEREFORE IT HAS BEEN AGREED TO BETWEEN THE PARTIES AS FOLLOWS

1.4. The Joint Venture/Consortium will be known as...(.....Name of JV to be filled
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parties to the present agreement.

1.5.  The recitals are true and correct and form an integral part of this agreement and
are representations of the parties to which they relate and have been relied upon by the
parties to enter into the present agreement.

1.6. Notwithstanding the date of signature of this agreement, its effective date will be
the date of submission of bid.

1.7.  All costs incurred by the parties before the date of award of contract will be borne
by the parties concerned. All costs in implementation of this Joint Venture/Consortium
Agreement after award of contract till the expiry of this agreement will be borne by the
parties as herein after provided.

1.8. The Joint Venture/Consortium will be dissolved and this agreement will cease to
have effect on completion of this project, maintenance and fulfilment of all other
conditions under the contract, upon receipt of payment of all amounts from the Employer
and on settlement of accounts between the parties as hereinafter provided.

1.9. The contract, if awarded by the Employer, Letter of Acceptance shall be issued in
the name of (....Name of JV/Consortium to be filled in.....) and the Contract shall be signed
by legally authorized signatories of all the parties.

1.10. All the parties of the JV/Consortium shall be jointly and severally liable during the
bidding process and the bid document shall be signed by legally authorized signatory of
all the parties.

1.11. The financial contribution of each partner to the JV/Consortium
operation shall be:

(i) M/s......... (Name of the partner to be filled-in) - ...

(ii) M/s..couun. (Name of the partner to be filled-in) -............

1.12. All the parties of the JV/Consortium shall be jointly and severally liable for the
execution of the project in accordance with the Contract terms, in the event of award of
contract. The delineation of duties, responsibilities and scope of work shall be:

a) The Lead Partner shall provide suitable experienced personnel at site, for general
planning, site management and equipment operations, during entire period of contract
execution.
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1.13. The parties hereto agreed that each of them shall duly and properly perform all
the functions and all costs related to their respective works.

1.14. The parties hereto shall be at liberty to enter into liaison work/correspondence
with statutory and local authorities as the circumstances warrant individually or
collectively.

1.15. It is hereby agreed and undertaken that, all the parties are jointly and severally
liable to the -Board of Port of Deendayal for the performance of the contract.

1.16. Notwithstanding demarcation or allotment of work between ]JV/Consortium
partners, JV/Consortium each partner shall be liable for non performance of the whole
contract irrespective of their demarcation or share of work.

1.17. The Lead Partner shall be authorized to act on behalf of the JV/Consortium.

1.18. All the correspondences between the Employer and the JV /Consortium shall be
routed through the Lead Partner.

1.19. The Lead Partner is authorized: (a) to submit bid, negotiate and conclude contract
and incur all liabilities therewith on behalf of the partner(s) of the JV /Consortium during
the bidding process; and (b) in the event of a successful bid, to incur liabilities and receive
instructions for and on behalf of the partner(s)of the JV/Consortium and to carry out the
entire execution of the contract including payment, exclusively through Lead Partner.

1.20. In the event of default of the Lead Partner, it shall be construed as default of the
Developer/Contractor; and Employer shall be entitled to take action under relevant
clause(s) of the Department Bid Document and/or Conditions of Contract.

1.21. All the parties of the JV/Consortium shall be jointly and severally liable for due
performance, recourse/sanctions within the joint venture in the event of default of any
partner and arrangements for providing the required indemnities.

1.22. The JV/ Consortium shall have a separate JV/Consortium Bank account (distinct
from the Bank account of the individual partners) to which individual partners shall
contribute their share capital / or working capital. The financial obligation of the
consortium shall be discharged through the said JV/ Consortium Bank account only and
also all payment received by consortium from the Deendayal Port AUTHORITY shall be
through that account only.

The parties hereto have mutually agreed to the terms and conditions set forth herein above
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and have assured each other to duly perform the reciprocal promises and obligations on

either side for effective implementation of the JV/Consortium for proper and due completion
of the works envisaged, in the event of award of contract to the JV/Consortium and have

affixed their signature in this indenture on this the

(i) Signature Name
Designation seal &

Common seal of the firm

(i) Signature Name
Designation seal
&

Common seal of the firm

Witness1

Witness2

149




Annexure-IX
(NOT APPLICABLE)

PROFORMA OF POWER- OF-ATTORNEY FOR LEAD MEMBER OF JV/ CONSORTIUM
((To be submitted on Non-judicial Stamp Paper of appropriate value)

By this Power-of-Attorney executed on this ....day of ....(month) of 2018, we,

(1) (RS Name of legally authorized signatory of first partner to be filled
in......... ) 1) 1 (T Name of legally authorized signatory of second partner

........................................................................ hereby jointly authorize and

agree the Lead Partner, M/s (... Name ofthelead partnerto be filledin............ccc.......... ), (a)
to submit bid, negotiate and conclude contract and incur all liabilities therewith on behalf of
the partner(s) of the JV /Consortium during the bidding process; and (b) in the event of a
successful bid, to incur liabilities and receive instructions for and on behalf of the partner(s)
of the JV /Consortium and to carry out the entire execution of the contract including payment
for the work of- S/R to Approach road from main gate to jetty at Ghogha terminal exclusively
through Lead Partner.

(i) Signature Name
Designation seal &
Common seal of the firm

(i1) Signature Name
Designation seal &
Common seal of the firm

Signature, name and seal of the certifying authority/Notary Public
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Annexure-X
(NOT APPLICABLE)

JOINT VENTURE PARTNER INFORMATION FORM

[The Tenderer shall fill in this Form in accordance with the instructions indicated

below].
Date: [insert date (as day, month and year) of Tender Submission]
Tender No.: [insert number of Tendering process]

Page of pages

1. Tender’s Legal Name: [insert Tenderer’s legal name]

2.]V’s Party legal name: [insert JV’s Party legal name]

JV’s Legal Lead Partner {insert name and address}

3.]V’s Party Country of Registration: [insert JV’s Party country of registration and details of

registration]

4.]V’s Party year of Registration: [insert JV’s Party year of registration]

5.]V’s Party Legal Address in Country of Registration: [insert JV’s Party legal address in country of

registration]

6.]V’s Party Authorized Representative information

Name: [insert name of JV’s Party authorized representative]

Address:[insert address of JV’s Party authorized representative]

Telephone/Fax numbers:[insert telephone/fax numbers of JV’s Party authorized representative]

Email Address: :[insert email address of JV’s Party authorized representative]

7. Attached are copies of original documents of [check the box(es) of the attached original
documents]

D Articles of incorporation or registration of firm named in 2, above, in accordance with
tender document.

[l In case of government owned entity from India, documents establishing legal and financial
autonomy and compliance with commercial law, in accordance with Tender Documents

PAN Number

Sales Tax / VAT registration number

Service Tax Registration Number
Any other documents required for statutory compliance

Duly authorized to sign this Authorization on behalf of: [insert complete name of
Tenderer]

Date on day of . [insert date of

signing]
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Annexure-XI
(NOT APPLICABLE)

EXCEPTIONS AND DEVIATIONS

As pointed out in the Tender Call Notice, Bidder may stipulate here exceptions

and deviations to the bid conditions, if considered unavoidable.

Sr. No.

Page No.

Document

of Bid

Clause No. of Bid

Document

Subject Deviation

Note: however, the Bidders to note that unacceptable deviations, if any, the bid

shall be liable for rejection. Bidder is discouraged to deviate from bid conditions,

specifications, delivery schedules, and commercial terms as per the tender

document.

Duly authorized to sign this authorization on behalf of: [insert complete name of

Tenderer]

Date on

day of

[insert date of signing]
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Annexure-XII

INTEGRITY PACT
Between
Deendayal Port Authority (DPA) hereinafter referred to as "The Principal”
and

........................................................... (Name of The bidders and consortium members)
hereinafter referred to as "The Bidder / Contractor”

Preamble

The Principal intends to award, under laid down organizational procedures, contract(s) /
concession(s) for Tender No. 03-P/2025). The Principal values full compliance with all relevant
laws of the land rules, regulations, economic use of resources and of fairness / transparency
in its relations with its Bidder(s) and/ or Contractor(s).

In order to achieve these goals, the Principal will appoint Independent External Monitors
(IEMs), who will monitor the tender process and the execution of the contract for compliance
with the principles mentioned above.

Section 1 — Commitments of the Principal

1. The Principal commits itself to take all measures necessary to prevent corruption and to
observe the following principles: -

(a) No employee of the Principal, personally or through family members, will in connection
with the tender for, or the execution of a contract, demand, take a promise for or
accept, for self or third person, any material or immaterial benefit which the person is
not legally entitled to.

(b) The Principal will, during the tender process treat all Bidder(s) with equity and reason.
The Principal will in particular, before and during the tender process, provide to all
Bidder(s) the same information and will not provide to any Bidder(s) confidential /
additional information through which the Bidder(s) could obtain an advantage in
relation to the tender process or the contract execution.

(c) The Principal will exclude from the process all known prejudicial persons.
2. If the Principal obtains information on the conduct of any of its employees which is a
criminal offence under the IPC / PC Act, or if there be a substantive suspicion in this regard,

the Principal will inform the Chief Vigilance Officer and in addition can initiate disciplinary
actions.
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Section 2 — Commitments of the Bidder(s) / Contractor(s)

1. The Bidder(s) / Contractor(s) commits themselves to take all measures necessary to
prevent corruption. The Bidder(s) / Contractor(s) commits themselves to observe the
following principles during participation in the tender process and during the contract
execution.

(a) The Bidder(s) / Contractor(s) will not, directly or through any other person or firm,
offer, promise or give to any of the Principal's employees involved in tender process
or the execution of the contract or to any third person any material or other benefit,
which he / she is not legally entitled to, in order to obtain in exchange of advantage
of any kind whatsoever during the tender process or during the execution of the
contract.

(b) The Bidder(s) / Contractor(s) will not enter with other Bidders into any undisclosed
agreement or understanding, whether formal or informal. This applies in particular to
prices, specifications, certifications, subsidiary contracts, submission or non-
submission of bids, or any other actions to restrict competitiveness or to introduce
cartelization in the bidding process.

(c) The Bidder(s) / Contractor(s) will not commit any offence, under the relevant
Prevention of Corruption Act / Indian Penal Code / PC Act; further the Bidder(s) /
Contractor(s) will not use improperly, for purposes of competition, or personal gain, or
pass on to others, any information or document provided by the Principal, as part of
the business relationship, regarding plans, technical proposals and business details,
including information contained or transmitted electronically.

(d) The Bidder(s) / Contractor(s) of foreign origin shall disclose the name and address of
the Agents / Representatives in India, if any. Similarly, the Bidder(s) / Contractor(s) of
Indian Nationality shall furnish the name and address of the foreign principals, if any.
Further details as mentioned in the "Guidelines on Indian Agents of Foreign Suppliers"
shall be disclosed by the Bidder(s) / Contractor(s). Further, as mentioned in the
Guidelines all the payments made to Indian agent / representative have to be in Indian
Rupees only. Copy of the "Guidelines on Indian Agents of Foreign Suppliers" is placed
at (page Nos. 7-20)

(e) The Bidder(s) / Contractor(s) will, when presenting their bid, disclose any and all
payments made, is committed to or intends to make to agents, brokers or any other
intermediaries, in connection with the award of the contract.

(f) Bidder(s) / Contractor(s) who have signed the Integrity Pact shall not approach the
Courts while representing the matter to IEMs and shall wait for their decision in the
matter.

2. The Bidder(s) / Contractor(s) will not instigate third persons to commit offences outlined
above or be an accessory to such offences.

Section 3 - Disqualification from tender process and exclusion from future
contracts.
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If the Bidder(s) / Contractor(s), before award or during execution has committed a
transgression through a violation of Section-2 above, or in any other form, such as to put
their reliability or credibility in question, the Principal is entitled to disqualify the Bidder (s) /
Contractor(s), from the tender process, or take action as per the procedure mentioned in the
"Guidelines on Banning of business dealings". Copy of the "Guidelines on Banning of business
dealings" is placed at (Page No. 7-20).

Section 4 — Compensation for Damages

1. If the Principal has disqualified the Bidder(s), from the tender process prior to the award,
according to Section 3, the Principal is entitled to demand and recover the damages
equivalent to Earnest Money Deposit / Bid Security.

2. If the Principal has terminated the contract according to Section 3, or if the Principal is
entitled to terminate the contract according to Section 3, the Principal shall be entitled to
demand and recover from the Contractor, liquidated damages of the Contract Value or the
amount equivalent to Security Deposit / Performance Bank Guarantee, whichever is higher.

3. The Bidder(s) agrees and undertakes to pay the said amounts, without protest or demur,
subject only to condition that, if the Bidder(s) / Contractor(s) can prove and establish that
the termination of the contract, after the contract award has caused no damage or less
damage than the amount of the liquidated damages, the Bidder/Contractor shall
compensate the principal, only to the extent of the damage in the amount proved.

Section 5 — Previous transgression

1. The Bidder declares that, no previous transgressions occurred in the last three years with
any other company in any country confirming to the anti-corruption approach or with any
other Public Sector Enterprises in India, that could justify his exclusion from the tender
process.

2. If the Bidder makes incorrect statement on this subject, he can be disqualified from the
tender process or action can be taken as per the procedure mentioned in "Guidelines on
Banning of Business dealing".

Section 6 — Equal treatment of all Bidders / Contractors

1. In case of a Joint Venture, all the partners of the Joint Venture will enter into agreement
with identical conditions as this on which all Bidders.

2. There is no provision of sub-contract in the tender, any violation of the same, Contractor
shall be held solely responsible for the same.

Section 7 - Criminal charges against violating Bidders / Contractors
If the principal obtains knowledge of conduct of a Bidder or Contractor or of an employee, or

a representative, or an associate of a Bidder or Contractor, which constitutes corruption, or if
the Principal has substantive suspicion, in this regard, the Principal will inform the same to
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the Chief Vigilance Officer (CVO) and the CVO will take further necessary action as deemed
fit in accordance with the CVC Manual.

Section 8 — External Independent Monitor

1.

The Principal appoints competent and credible Independent External Monitor for this Pact
after approval by Central Vigilance Commission. The task of the Monitor is to review
independently and objectively, whether and to what extent the parties comply with the
obligations under this agreement.

. The Monitor is not subject to instructions by the representative of the parties and performs

his/ her functions neutrally and independently. The Monitor would have access to all
Contact documents, whenever required. It will be obligatory for him / her to treat the
information and documents of the Bidders / Contractors as confidential. He / she reports
to the Chairperson of the Board of the Principal.

. The Bidder(s) / Contractor(s) accepts that the Monitor has the right to access without

restriction to all Project documentation of the Principal including that provided by the
Contractor. The Bidder / Contractor will also grant the Monitor, upon his / her request and
demonstration of a valid interest, unrestricted and unconditional access to the project
documentation. The Monitor is under contractual obligation, to treat the information and
documents of the Bidder / Contractor with confidentiality.

. The Monitor is under contractual obligation to treat the information and documents of the

Bidder(s) / Contractor(s) with confidentiality. The Monitor has also signed declaration on
"Non-Disclosure of Confidential Information" and of "Absence of Conflict of Interest". In
case of any conflict of interest arising at a later date, the IEM shall inform Chairman, DPA
and recues himself / herself from that case

. The Principal will provide to the Monitor sufficient information about all meetings among

the parties related to the Project provided such meetings could have an impact on the
contractual relations between the Principal and the Bidder / Contactor. The parties offer to
the Monitor the option to participate in such meetings.

. As soon as the Monitor notices, or believes to notice, a violation of this agreement, he /

she will so inform the Management of the Principal and request the management to
discontinue, or take corrective action. The Monitor can in this regard submit non-binding
recommendations. Beyond this, the Monitor has no right to demand from the parties that
they act in a specific manner, refrain from action or tolerate action.

. The Monitor will submit a written report to the Chairperson of the Board of the Principal,

within 8 to 10 weeks from the date of reference or intimation to him by the Principal and,
should the occasion arise, submit proposals for correcting problematic situations.

. If the Monitor has reported to the Chairperson of the Board of the Principal, a substantiated

suspicion of an offence under relevant IPC / PC Act and the Chairperson of the Board of
the Principal has not, within reasonable time taken visible action to proceed against such
offence or reported it to the Chief Vigilance Officer, the Monitor may also transmit this
information directly to the Central Vigilance Commissioner, Government of India.
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9. The word “Monitor” would include both singular and plural.
Section 9 - Pact Duration

9.1. This Pact shall be operative from the date of signing of IP by both the parties till the
final completion of contract of successful bidder and for all other bidders six months
after the contract has been awarded. Issues like warranty, guarantee, etc. should be
outside the purview of IEMs.

9.2.If any claim is made / lodged during this time, the same shall be binding and continue
to be valid despite the lapse of this Pact, as specified above unless it is discharged /
determined by the Chairperson, DPA.

Section 10 — Other Provisions

1. This agreement is subject to Indian Law. Place of performance and jurisdiction is the
Registered Office of the Principal, i.e. Gandhidham, Gujarat.

2. Changes and supplements as well as termination notices need to be made in writing. Side
agreements have not been made.

3. If the Bidder / Contractor is a partnership or a consortium, this agreement must be signed
by all partners or consortium members.

4. Should one or several provisions of this agreement, turn out to be invalid, the
remainder of this agreement remains valid. In this case, the parties will strive tocome
to an agreement to their original intensions.

5. Issues like Warranty / Guarantee etc. shall be outside the purview of IEMs.

6. In the event of any contradiction between the Integrity Pact and its Annexure,the
Clause in the Integrity Pact will prevail.

(For & on behalf of the Principal) (For & on behalf of the
Bidder/Contractor)
(Office Seal) (Office Seal)
Witness-1: Y Witness-1:
(Name & Address) \J g (Name & Address)

Place : Gandhidham Date : /2205058
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Note: The bidder has to execute Integrity Pact Agreement with Deendayal Port Authority
(as per Bid Response Sheet No. 10 as per procedure given under Section — 2 of

the tender documents.

Shri Amiya Kumar Mohapatra, IFoS (Retd.),
Qrs. No. 5/9, Unit-9, Bhoi Nagar,
Bhubaneshwar-751 022.

Mobile No. 9437002530
email:amiyaifs@gmail.com

Dr. Gopal Dhawan, Ex-CMD,MECL
House No. 120, Jal Shakti Vihar
(NHPC Society) P4, Builders Area
Greate Noida Gautam Budh Nagar,
Utter Pradesh- 201 315.

Mobile No. 8007771467
email:gdhawangeologist@gmail.com
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Annexure-XIII

FORMAT OF BID SECURITY DECLARATION FROM BIDDERS

(Applicable for MSME Bidders)
(On Bidders Letter head)

Date: Tender No.

To (insert complete name and address of the Employer/Purchaser)
[/We. The undersigned, declare that:

[/We understand that, according to your conditions, bids must be supported by a Bid
Securing Declaration.

[/We accept that [/We may be disqualified from bidding for any contract with you for a
period of three years from the date of notification if I am /We are in a breach of any
obligation under the bid conditions, because I/We

. have withdrawn/modified/amended, impairs or derogates from the tender, my/our Bid
during the period of bid validity specified in the form of Bid; or

. having been notified of the acceptance of our Bid by the employer/purchaser during the
period of bid validity (i) fail or refuse to execute the contract, if required, or (ii) fail or refuse
to furnish the Performance Security, in accordance with the Instructions to Bidders.

[/We understand this Bid Securing Declaration shall cease to be valid if | am/we are not the
successful Bidder, upon the earlier of (i) the receipt of your notification of the name of the
successful Bidder; or (ii) thirty days after the expiration of the validity of my/our Bid.
Signed: (insert signature of person whose name and capacity are shown)

in the capacity of  (insertlegal capacity of person signing the Bid Securing Declaration)
Name: (insert complete name of person signing he Bid Securing Declaration)

Duly authorized to sign the bid for and on behalf of (insert complete name of Bidder)

Dated on ____ __dayof (insert date of signing)
Corporate Seal (where appropriate)

(Note: In case of a Joint Venture, the Bid Securing Declaration must be in the name of all
partners to the Joint Venture that submits the bid)
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Annexure-XIV
(Not Applicable)

SPECIMEN BANK GUARANTEE FOR STAGE PAYMENT
(To be executed on Rs.300/- non-judicial Stamp Paper)

[The bank, as requested by the successful Tenderer, shall fill in this form in accordance with the
instruction indicated]

In consideration of the Board of Deendayal Port Authority incorporated by the Major Port Authorities
Act, 2021 (hereinafter called “The Board” which expression shall unless excluded by or repugnant to
the context or meaning thereof be deemed to include the Board of Deendayal Port Authority, its
successors and assigns) having agreed to release stage payment to (hereinafter called the “contractor”)
(Name of the contractor/s)
under the terms and condition of the contract, vide from the demand under the condition of the contract,
vide 's letter No
(Name of the Department)
Date made between the contractors and the Board for execution of
covered under Tender No. dated
(hereinafter called “the said contract”) for the payment of Advance Payment in cash or Lodgement of
Government Promissory Loan Notes for the due fulfilment by the said contractors of the terms and
condition of the said ~contract, on production of a bank Guarantee for

Rs. (Rupees ) only we, the (Name of the Bank and
Address) (hereinafter referred to as
“the Bank”) at the request of the contractors do hereby undertake to pay to the Board an amount not
exceeding Rs. (Rupees ) only against any loss or damage

caused to or suffered by the Board by reason of any breach by the contractors of any of the terms and
conditions of the said contract.

2. We, , do hereby
(Name of Bank) (Name of Branch)

Undertake to pay the amount due and payable under this guarantee without any demur merely on a
demand from the Board starting that the amount claimed is due by way of loss or damage caused to or
which would be caused to or suffered by the Board by reason of the contractors failure to perform the
said contract. Any such demand made on the Bank shall be conclusive as regards the amount due and
payable by the Bank under this Guarantee. However, our liability under this guarantee shall be
restricted to any amount not exceeding Rs. (Rupees ) only.

3. We, , undertake to pay to the
(Name of Bank and Branch)

Board any money so demanded notwithstanding any dispute or disputes raised by the contractor(s)
in any suit or proceeding pending before any Court or Tribunal relating thereto our liability under this
present being absolute and unequivocal. The payment so made by us under this bond shall be a valid
discharge of our liability for payment there under and the Contractor(s) shall have no claim against us
for making such payment.

4, We, further agree with the Board that the
(Name of Bank and Branch)
guarantee herein contained shall remain in full force and effect during the period that would be taken
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for performance of the said contract and that it shall continue to be enforceable till all the dues of the
Board under or by virtue of the said contract have been fully paid and its claims satisfied or discharged
or till the

(Name of the user department)

of the said certifies that the terms and conditions of the said contract have been fully and properly
carried out by the said Contractors and accordingly discharge this guarantee. PROVIDED HOWEVER
that the Bank shall be the request of the Board but at the cost of the Contractors, renew or extend this
guarantee for such further period or periods as the Board may require from time to time.

5. We, further agree with the Board that
the (Name of Bank and Branch)

Board shall have the fullest liberty without our consent and without affecting in any manner our
obligations hereunder to vary any of the terms and conditions of the said contract or to extend the time
of performance by the said contract or to extend the time of performance by the said Contractors from
time to time or to postpone for any time or from time to time any of the powers exercisable by the board
against the said Contractors and to forebear or enforce any of the terms and conditions relating to the
said contract and we shall not be relieved from our liability by reason of any such variation or extensions
being granted to the contractors or for any forbearance, act or omission on the part of the Board or any
indulgence shown by the board to the Contractors or by any such matter or thing whatsoever which
under the law relating to sureties would, but for this provision, have effect of so relieving us.

6. This guarantee will not be discharged due to the change in the constitution of the Bank or the
Contractor(s).

7. It is also hereby agreed that the Courts in [insert city] would have exclusive jurisdiction in
respect of claims, if any, under this Guarantee.
8. We, Bank lastly undertake not to revoke this guarantee during its currency

except with the previous consent of the Board in writing.

9. Notwithstanding anything contained herein:

(a) Our liability under this Bank Guarantee shall not exceed Rs. (Rupees
only);

(b) This Bank Guarantee shall be valid upto ; and

(c) We are liable to pay the guarantee amount or any part thereof under this Bank Guarantee only and

only if you serve upon us a written claim or demand on or before (date of expiry of

Guarantee).”

Date day of 20

For (Name of Bank)

(Name)
Signature

161



Annexure-XV
FORM-8A

FORMAT FOR INSURANCE SURETY BOND FOR PERFORMANCE GUARANTEE
(To be execute on Non-Judicial Stamp paper of appropriate value)

(InSUrance SUTrety BONA NO ......oeneeninesesesssesssesssesssesssssssesssssssssssesssssssssssssssssssssssssssesssssans )

(Name of the Contract)

To:

The Board of Authorities of the Port of Kandla,
Deendayal Port Authority

A.O.Building, P.O. Box No. 50,

Gandhidham - Kutch.

Dear Sirs,

In consideration of the Board of Deendayal Port Authority of the Port of DEENDAYAL
PORT AUTHORITY (hereinafter called “The Board” which expression shall unless
excluded by or repugnant to the context or meaning thereof be deemed to include the
Board of Deendayal Port Authority of the Port of [DEENDAYAL PORT AUTHORITY], its
successors and assigns) having awarded to M/s. [Contractor’s Name]
............................................................................................. with its Registered /Head Office
At e (hereinafter referred to as the ‘Contractor’, which expression shall
unless repugnant to the context or meaning thereof, include its successors
administrators, executors and assigns), a Contract by issue of Employer’s Letter of
Acceptance NO. ..ccccviciiririien it dated .....cccecreriiennnne and the same
having been acknowledged by the Contractor, for ................. [Contract sum in
figures and words] for

cereneneene. [Name of the work] and the Contractor having agreed to provide a
Contract Performance Guarantee for the faithful performance of the entire Contract
equivalent to................ () P of the said value of the aforesaid work under the
Contract to the Employer.

We i [Name & Address of the Insurance Company]...... having its Head Office at
.................................... (hereinafter referred to as the ‘Surety’, which expression shall,
unless repugnant to the context of meaning thereof, include its successors,
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administrators, executors and assigns) do hereby guarantee and undertake to pay the
Employer, on demand any and all monies payable by the Contractor to the extent of
........... (*) «cerenee @s aforesaid at any time upto

............ (@) ................. [days/month/year] without any demur, reservation, contest,
recourse or protest and/or without any reference to the Contractor. Any such
demand made by the Employer on the Insurance Company shall be conclusive and
binding notwithstanding any difference between the Employer and the Contractor
or any dispute pending before any Court, Tribunal, Arbitrator or any other
authority. The Surety undertakes not to revoke this guarantee during its currency
without previous consent of the Employer and further agrees that the guarantees
herein contained shall continue to be enforceable till the Employer discharges this
guarantee or till......ineeneennennens [days/month/year] whichever is earlier.

The Employer shall have the fullest liberty, without affecting in any way the liability
of the Insurance company under this guarantee, from time to time to extend the time
for performance
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of the Contract by the Contractor. The Employer shall have the fullest liberty, without
affecting this guarantee, to postpone from time to time the exercise of any powers
vested in them or of any right which they might have against the Contractor, and to
exercise the same at any time in any manner, and either to enforce or to forbear to
enforce any covenants, contained or implied, in the Contract between the Employer and
the Contractor or any other course or remedy or security available to the Employer. The
Insurance company shall not be released of its obligations under these presents by any
exercise by the Employer of its liberty with reference to the matters aforesaid or any of
them or by reason of any other act or forbearance or other acts of omission or
commission on the part of the Employer or any other indulgence shown by the Employer
or by any other matter or thing whatsoever which under law would, but for this
provision have the effect of relieving the Insurance Company.

The Surety declares that this Insurance Surety Bond is issued by the ......... name
of Insurance Company) as per applicable rules and regulations of insurance
regulatory development authority of India (IRDAI), and also agrees that the
Employer at its option shall be entitled to enforce this Guarantee against the Insurance
Company as a principal debtor, in the first instance without proceeding against the
Contractor and notwithstanding any security or other guarantee the Employer may have
in relation to the Contractor’s liabilities.

i) Our liability under this Insurance Surety Bond shall not exceed......... (*)eeee

i) This Insurance Surety Bond shall be valid upto................... (23 P

i) We are liable to pay the guaranteed amount or any part thereof under this
Insurance Surety Bond only and only if Employer serve upon Insurance Company a

written claim or demand on or before ........... (@) [
Dated this ............... day of.....ccceeeeennnen. 20......... AL e
WITNESS Signed for and on behalf of the

Insurance Company

...... (Signature) (Signature)
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Notes:

1. (*) This sum shall be Five percent (5%) of the accepted tender value
denominated in the types and proportions of currencies.

(@) The Performance Guarantee should be valid for a period of 60 days beyond the date
of completion of all contractual obligations of the contractor, including Defect Liability
Period.
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(+) This date will be the date of issue of defect liability Certificate (if applicable).

2.

Insurance Surety Bond should be executed on appropriate stamp paper of
requisite value, such stamp paper should be purchased in the name of Issuing
Insurance Company, not more than six (6) months prior to execution / issuance
of Insurance Surety Bond. The name of the purchaser should appear at the back
side of stamp paper in the Vendors Stamp. Insurance Surety Bond should
contain rubber stamp of the authorized signatory of the Insurance Company
indicating the name, designation and signature/ power of attorney number as
well as telephone numbers / e-Mail Id with full correspondence address  of
the Insurance Company.

In case the same is issued by an International Insurance Company (it should be
registered under Insurance Act 1938 or as amended from time to time and
approved by the Insurance Regulatory Development Authority of India (IRDAI)),
the law prevalent in the country of execution shall prevail for the purpose of Stamp
Duty on the Insurance Surety Bond.

However, in such a case, the Insurance Surety Bond shall be got confirmed
through any Indian Scheduled/Nationalized Insurance Company.

Insurance Surety Bond is required to be submitted directly to the Employer by the
issuing Insurance Company (on behalf of Contractor) under registered post (A.D.).
The Contractor can submit an advance copy of Insurance Surety Bond to the
Engineer.

The issuing Insurance Company shall write the name of Insurance Company's
controlling branch/ Head Office along with contact details like telephone no., e-
Mail Id and full correspondence address in order to get the confirmation of
Insurance Surety Bond from that branch/ Head office, if so required.
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