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DEENDAYAL PORT AUTHORITY

COMPETITIVE BIDDING
NIT NO: 05- P/ 2025

Maintenance Contract of Navigational Channel Marking System (Buoys) at Ghogha - Ro-
Pax (2025-2027)

PERIOD OF DOWNLOADING OF BID DOCUMENTS

FROM : DATE 24/06 /2025

TO : DATE 23/07/2025 TIME 16:00 HRS.
LAST DATE AND TIME FOR RECEIPT OF BIDS  :DATE 23/07 /2025 TIME 16:00 HRS.

TIME AND DATE OF OPENING OF BIDS : DATE 23/07/2025TIME 16:30 HRS
(Technical)

PLACE OF OPENING OF BIDS GROUND FLOOR, ANNEXE,

A.0.BUILDING, GANDHIDHAM -
370201- KUTCH DISTRICT,
GUJARAT STATE, INDIA,

(M) :9725338260

DY. CHIEF ENGINEER (Ro-Ro)
DEENDAYAL PORT AUTHORITY



DEENDAYAL PORT AUTHORITY

NOTICE INVITING TENDER
05-P/ 2025

ONLINE TENDERING (E- Tendering)

Tender No.

NAME OF WORK: Maintenance Contract of Navigational Channel Marking System (Buoys) at
Ghogha - Ro-Pax (2025-2027)

E/Online Tenders are invited by DY. CHIEF ENGINEER (Ro-Ro) for the above work as per the details
given in the table below.

Work Description TenderFee Estimated EMD Dat | Last Date and| Date and time
(InRs.) cost(InRs.) (InRs.) e of |time of online] ofonline
Pre |Submission of opening
Bid |bid documents
Mee
ti
ng
Maintenance Rs. 1180/- lP:artA IRS'}?S; ’021/-f
Contract of Navigational (Including 18% 155'1 02,032/- Dr? t el Orgn © ¢
Channel Marking GST) Digitalmode of | =™ p alg:;in?aot Bea;)lk @16:30hours
System (Buoys) at Payment at Bank of YO B Upto 16:00 on
Ghogha - Ro-Pax Baroda Gandhidham Gandhidham N.A |hours on 23/07/2025
Branch Account no. PartB Branch Account 23/07/2025
(2025-2027) 10080100022427 (CreditPart) o
IFSC code '
BARBOGANKUT | RS-27440/- | 10080100022427
IFSC code,
BARBOGANKUT
or in the
form of Insurance
Surety Bond

Detailed tender notice along with complete tender documents can be downloaded from website
https://tender.nprocure.com from 24/06/2025 to 23/07/2025 @ 16:00 hrs. Tender Notice is also

available on http://deendayalport.gov.in Technical Bid will be opened on 23/07/2025 @ 16:30 Hrs.

Date of opening of price bid shall be notified after scrutiny & evaluation of Technical Bid. For further
details and general enquiries prospective bidders may contact DY. CHIEF ENGINEER (Ro-Ro), Ground
Floor, ANNEXE, A. O. Building, GANDHIDHAM-370201, Kutch District, Gujarat State, INDIA,
Telephone: during working hours before the last date and time of downloading of tender documents.



https://tender.nprocure.com/
http://kandlaport.gov.in/

DY. CHIEF ENGINEER (Ro-Ro)
DEENDAYAL PORT AUTHORITY



DEENDAYAL PORT AUTHORITY

NOTICE INVITING ONLINE TENDER
Details about E/Online tender:

Department Name Civil Engineering Department
Circle/ Division PROJECT DIVISION
Tender Notice No. 05-P/2025

Name of Work

Maintenance Contract of Navigational Channel Marking System
(Buoys) at Ghogha - Ro-Pax (2025-2027).

Estimated Contract Value
(INR)

PartA-Rs. 1,51,02,032/-
Part B (Credit Part)-Rs. 27,440 /-

(Excluding GST)
Period of 24 Months
Completion (in
Months)
Bidding Type Open
Bid Call (Nos.) One
Tender Currency Type Single
Tender Currency Settings | Indian Rupee (INR)

Minimum Pre-

Qualifying /
Eligibility Criteria :

1. Average annual financial turnover during the last three years
ending 31st March of the previous financial years, should be atleast
Rs. 45.31 Lakhs.

Average annual Turnover based on CA certificate duly stamp,
signed with UDIN/Membership number is to be submitted failing
which bid will be stand non-responsive.

2. Experience of having successfully completed similar works during
last 7 years ending last day of month previous to the one in which
applications are invited should be either of the following:

Three similar completed works, each work costing not less than
Rs. 60.41 Lakhs. (excluding GST)

Or
Two similar completed works, each work costing not less than Rs.
75.51 Lakhs. (excluding GST)
Or
One similar completed work, costing not less than
Rs. 120.82 Lakhs. (excluding GST)

“Similar Works” means operation, Maintenance of Navigation
Buoys with their accessories.

In case, the work is ongoing under maintenance period/Contract
of Navigational Channel Marking System (Buoys), the bidder shall
submit satisfactory performance certificate for maintenance




period/Contract of Navigational Channel Marking System (Buoys)
in place of completion certificate from the employer certifying
satisfactory completion of portion of work with attended work
amount/value for the completed/attended period of contract as
qualification criteria.

If bidder completed the works in private organization as
stipulated in Minimum Qualification Criteria (work experience)
shall be considered only if CA certifying value of work done with
TDS certificates (where applicable) / Bank statement will be
required with respect to referred work is issued by Competent
Authority needs to be enclosed by the tenderer along with the
offer.

"If the similar work is executed as sub-contractor, the contract
experience shall be considered for pre-qualification only, if same
is carried out in Govt. / Semi Govt. / Autonomous Body working
under Gol / Public Sector Undertakings subject to submission of
sub-contract permission issued by the respective authority prior to
execution of the work. Further, if subcontract is not authenticated,
the respective party shall be de-barred for participation in tenders
of DPA for min. 2 years. The decision taken by DPA shall be final.

It is mandatory to upload the sub-contract permission letter
obtained from the respective authority. Also the completion
Certificate / Form 3A authenticated by concern respective
authority shall be uploaded along-with TDS certificate deducted
from that particular work issued by the competent authority shall
be submitted along-with bid submission”

3. Bidders who meet the minimum qualification criteria will be
qualified only if their available bid capacity is more than the total
bid value. The available bid capacity will be calculated as under:

Assessed Available Bid capacity= A X N X 2 -B, Where, “N” = Number
of years prescribed for completion of the subject contract. i.e.,, 06
months’ construction period

“A” = Maximum value of works executed in any one year during last
seven years (at current price level)

“B” = Value at current price level of existing commitment s and
ongoing works to be completed in the next "N’ years. The Bidder shall
furnish statements showing the value of existing commitments and
ongoing works as well as the stipulated period of completion
remaining for each of the works preferably countersigned by the
Nodal Office or his nominee-in charge.

Joint Venture

((NOT APPLICABLE))

Rebate

Applicable (Unconditional rebate submitted online before due




date of submission of bid)

Bid Document Fee :

Rs. 1180/- (Incl. 18% GST) Digital mode of Payment at Bank of
Baroda Gandhidham Branch Account no. 10080100022427

IFSC code, BARBOGANKUT

Bid Security/ EMD (INR):

Rs.1,51,021/- In the form of Digital mode of Payment at Bank of Baroda
Gandhidham Branch Account no 10080100022427 IFSC code,
BARBOGANKUT Or in the form of Insurance Surety Bond.

Bid Document

24/06/2025 @ 16:00 hours

Downloading Start
Date
Bid Document 23/07/2025 @ 16.00 hours
Downloading End Date
N.A.
Date & Place of Pre Bid
Meeting
Last Date & Time for 23/07/2025 @16:00 hours
Receipt of Online Bids
Bid Validity Period 120 Days
Condition 1. Tender Fees in form of (Payment through Digital mode)

I1.

Bank of Baroda Gandhidham Branch Account no. 10080100022427
IFSC code, BARBOGANKUT

The bid/tender shall be accompanied by Payment In the form of
Digital mode of Payment at Bank of Baroda Gandhidham Branch
Account no 10080100022427 IFSC code, BARBOGANKUT Or
Insurance Surety Bond.

The bid/Tender not accompanied with Integrity Pact, Tender fee and
EMD in Preliminary Bid shall not be considered responsive, and their
technical and price bid will not be opened.

Note: - The bidder has to submit the proof towards transfer of funds
towards EMD/T-fee is to be submitted in preliminary bid.

The bid/tender shall also be accompanied by Integrity Pact
Agreement in Preliminary Bid (Annexure IX).

The potential bidders shall download and print the IP Agreement
signed by the Employer and their witness and affix his/her signature
on the IP Agreement in the presence of a witness from his/her side,
who shall also affix his/her signature thereof. Having completed the
signing procedure, the potential Bidder shall upload the duly filled
and signed IP Agreement on n-procure portal.

The procedure mentioned above regarding signing of Integrity Pact
Agreement by both the parties (Employer and Potential bidders)
shall be completed online. However, in case of any technical glitch
due to which if any potential bidder is unable to upload the IP
Agreement, then he/ she shall submit the Hard Copy of the dully




filled, signed IP Agreement, to the Department concerned of DPA
within a period of seven days and prior to opening of the Technical
Bid, failing which Bid of potential Bidder shall be treated as
disqualified.

5. In case of Micro and Small Enterprise (MSEs) holding valid certificate
issued by any agencies/organization under The Ministry of Micro, Small
and Medium Enterprises indicating the list of activity related to the
subject tender as per National Industrial Classification-2008 mentioned
in the table below only shall become eligible for exemption from payment
of Tender fee/EMD. Such bidder shall upload the scanned copy of valid
certificate in preliminary bid. Such bidder shall upload in preliminary
proposal a scanned copy of valid certificate, as well as duly filled in and
signed ‘Bid Securing Declaration’ as per format provided in the tender
document (Annexure XI), failing which the bid shall be disqualified: -
Level Description

Division - 30 Manufacture of other

transport equipment
Sub- Construction of floating structures (
Class floating docks, pontoons, coffer-dams,
3011 floating landing stages, buoys, floating
5 tanks, barges, lighters, floating cranes, non

recreational inflatable rafts etc.)

Remarks

Submission of E.M.D., Integrity Pact, Tender Fee and other Documents
during office hours : upto by R.P.A.D /Speed post or in
person in the chamber DY. CHIEF ENGINEER (RO-RO), DEENDAYAL
PORT AUTHORITY, Room no 112, Ground floor, A.O. Building,
Gandhidham-370201, Kutch District, Gujarat State, INDIA.

Bid Opening Date

Technical Bid will be opened on @ 16:30 Hrs. Date of opening
of Price Bid shall be notified after scrutiny & evaluation of Technical Bid
to qualified bidders.

Documents required to
be submitted by
scanning through
online

a. Documents in support of fulfilling qualifying criteria as indicated
above.

b. Tender fee to be paid through digital mode of Payment
through Digital Mode

Accountno 10080100022427
IFSCcode: BARBOGANKUT, Bank of Baroda, Gandhidham branch

c. EMD to be paid through digital mode of Payment at Bank of
Baroda Gandhidham Branch Account no 10080100022427
IFSC code, BARBOGANKUT Or in the form of Insurance
Surety Bond.

d. Asindicated in clause 1.4 of section Instructions to bidders.

e. Integrity Pact Agreement (Annexure IX)

Officer- Inviting Bids:

DY. CHIEF ENGINEER (RO-RO),
DEENDAYAL PORT AUTHORITY

Bid Opening Authority :

DY. CHIEF ENGINEER (RO-RO),
DEENDAYAL PORT AUTHORITY

Address:

DY. CHIEF ENGINEER (RO-RO), DEENDAYAL PORT AUTHORITY,
Room no 112, Ground floor, A.O. Building, Gandhidham-370201,
Kutch District, Gujarat State, INDIA




Contract Details : Mobile-97253 38260

Note:

In case bidders need any clarifications or if training is required to participate in online
tenders, they can contact (n) Procure Support team at following address: -

(n) code Solutions - A division of GNFC Ltd.,
(n) Procure Cell,

403, GNFC Infotower, S.G. Road,

Bodakdev, Ahmedabad - 380054 (Gujarat).

Contact Details:

Airtel: +91-79-40007501,40007512,40007516,40007517,40007525
BSNL: +91-79-2684511, 26854512, 26854513 (Ext: 501,512,516,517, 525)
Reliance: +91-79-30181689

Fax: +91-79-26857321,40007533

E-mail: nprocure@gnvfc.net

TOLL FREE NUMBER: 1-800-233-1010 (Ext: 501, 512,516,517, 525)

DY. CHIEF ENGINEER (Ro-Ro)
DEENDAYAL PORT AUTHORITY



mailto:nprocure@gnvfc.net

SECTION -1

INSTRUCTIONS TO BIDDERS



INFORMATION AND INSTRUCTIONS FOR CONTRACTORS FOR E-TENDERING FORMING PART OF NIT
AND TO BE POSTED ON WEBSITE.
1. Information and instructions for Contractors will form part of NIT and to be uploaded on
website.
2. Theintending bidder must have class-III digital signature to submit the bid.

3. The Bid Document as uploaded can be viewed and downloaded free of cost by anyone
including intending bidder. But the bid can only be submitted after uploading the mandatory
scanned documents such as a Receipt of EMD in form of online Digital mode of Payment or in
the form of Insurance Surety Bond, Tender Fee form of online Digital mode of Payment.

4. Bidders may modify or withdraw their bids before last date and time of submission of bid as
notified.

5. While submitting the modified bid, contractor can revise the rate of one or more item(s) any
number of times (he need not re-enter rate of all the items) but before last time and date of
submission of bid as notified.

6. On opening date, the contractor can login and see the bid opening process. After opening of
bids, he will receive the competitor bid sheets.

N

Contractor can upload documents in the form of JPG format and PDF format.

8. It is mandatory to upload scanned copies of all the documents including GST registration as
stipulated in the bid document. If such document is not uploaded his bid will become invalid
and cost of bid document shall not be refunded.

9. If the contractor is found ineligible after opening of bids, his bid shall become invalid and cost
of bid document shall not be refunded.

10. If any discrepancy is noticed between the documents as uploaded at the time of submission
of bid and hard copies as submitted physically by the contractor the bid shall become invalid
and cost of bid document shall not be refunded.

11. Certificate of Financial Turn Over: At the time of submission of bid contractor may upload
Affidavit/ Certificate from CA mentioning Financial Turnover of last 3 (three) years or for the
period as specified in the bid document and further details if required may be asked from the
contractor after opening of technical bids. There is no need to upload entire voluminous
balance sheet.

12. Contractor must ensure to quote rate of each item. If any cell is left blank and no rate is
quoted by the bidder, rate of such item shall be treated as "0" (ZERO).

13. The Draft information and instructions to Contractors may be modified suitably by NIT
approving authority as per requirement.

14. All the mandatory document required/prescribed for Pre-qualification have to be enclosed
by the bidder failing which his offer shall be rejected and treated as non- responsive.
However, additional documents required if any for verification of the original documents
shall be submitted by the bidder if required by DPA.

List of Documents to be scanned and uploaded within the period of bid submission:

[. EMD in form of digital mode of Payment at Bank of Baroda Gandhidham Branch Account no
10080100022427 IFSC code, BARBOGANKUT or in the form of Insurance Surety Bond.

[I. Tender Fee form of online Digital mode of Payment.

Bid Document.
I. Certificates of Work Experience of successfully completed works issued by the client.



I1. Certificate of Financial Turnover from CA

[11. Any other Document as specified in the NIT & Section I.

IV.Affidavit as per provisions of NIT.

V. Certificate of Registration for GST and acknowledgement of up to date filed return if
required.

VI.Bid capacity calculations along with balance financial liability of works in hand.

A. GENERAL

1.1 Scope of Bid

1.1.1 The Deputy Chief Engineer, Project Division, Deendayal Port Authority invites bids

by E-Tendering for the work of “Maintenance Contract of Navigational Channel
Marking System (Buoys) at Ghogha - Ro-Pax (2025-2027)” detailed in the table
given in NIT. The bidders may submit on-line bids for the work detailed in the table
given in NIT.

1.1.2 The successful bidder will be expected to complete the works by the intended

completion date specified in the contract data.

1.2 Source of Funds

121 The employer has arranged the funds from internal resources and will have

sufficient funds in Indian currency for execution of the works.

1.3. Eligible Bidders

131

1.3.2

133

The invitation for Bids is open to all eligible bidders meeting the eligibility criteria

as defined in clause no 1.4

All bidders shall provide in Section-2, form of Bid and Qualification Information, a
statement that the Bidder is not associated, nor has been associated in the past,
directly or indirectly, with the consultant or any other entity that has prepared the
design, specifications, and other documents for the Project Manager for the
Contract. A firm that has been engaged by the Employer to provide consulting
services for the preparation or supervision of the works, and any of its affiliates,

shall not be eligible to bid.

Government-owned enterprises may only participate if they are legally and
financially autonomous, operate under commercial law and are not a dependent

agency of the Employer subject to fulfillment of Minimum qualifying criteria.



1.34 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent

practices issued by the employer in accordance with clause 1.36.

1.4  Eligibility Criteria

1.4.1 a. Experience of similar works executed during the last seven years, and details

like monetary value, clients, and proof of satisfactory completion.

b. Documentary evidence of adequate financial standing and proof from client

for satisfactory completion of works.

c. Solvency certificate from Bankers for Rs. 34.47 lakhs not older than six months
as on the date of submission of the bid. - (Not applicable)
d. Equipmentrequirement/ schedule. (Not applicable)

e. Managerial/Manpower requirement. (Not applicable)

f. Project Planning and Quality Control procedure to be adopted. (Not
applicable)

g. Information regarding projects in hand, current litigation, orders regarding
exclusion, expulsion or black listing, if any.

h. Trained & Certified workmen proposed to be employed at the work site of the
project. The Contractor must undertake to employ of certified worker to the
extent of 20% of total strength. Valid certificates by a recognized University,
technical Board, or Ministry of Government of India would only be taken
cognizance of. (Not applicable)

1.4.2 If the Employer has not undertaken pre-qualification of potential bidders, all
bidders shall include the following information and documents with their bids in
Section- 2.

a. Copies of original documents defining the constitution or legal status,
place of registration, and principal place of business, written power of
attorney of the signatory of the Bid to commit the Bidder.

b. Total monetary value of construction work performed for each of the
last five years.

c. Experience in works of a similar nature and size for each of the last five
years, and details of works underway or contractually committed, and
Employers who may be contacted for further information on those
contracts.

d. Major items of construction equipment proposed to carry out the
contract. (Not applicable)



il.

L

Qualifications and experience of key site management and technical
personnel proposed for the contract. (Not applicable)

Reports on the financial standing of the Bidder, such as profit and loss
statements and auditor's reports for the past five years.

Evidence of adequacy of working capital for this contract (access to
line(s) of credit and availability of other financial resources).

Authority to seek references from the Bidder's bankers.

Information regarding any litigation, current or during the last five
years, in which the Bidder is involved, the parties concerned, and
disputed amount.

Proposal for subcontracting components of the works amounting to
more than 10 percent of the Bid Price (for each qualification should
attached). (Not applicable)

The proposed methodology and program of construction, backed with
equipment planning and deployment, duly supported with broad
calculations and quality control procedures proposed to be adopted
justifying their capability of execution and completion of the work as
per technical specifications within the stipulated period of completion
as per milestones (for all contracts over Rs 10M). (Not applicable)

PAN, Registration with GST, Provident Fund Authorities.

m. EMD inapproved form as prescribed under clause no.16

1.4.3 To qualify for award of the contract, bidders are advised to note the

minimum qualification criteria specified below.

Average annual financial turnover during the last three years ending 31st March of
the previous financial year should be at least Rs. 45.31 lakhs. (excluding GST).

Average annual Turnover based on CA certificate duly stamp, signed with
UDIN/Membership number is to be submitted failing which bid will be stand non-
responsive.

Experience of having successfully completed similar works during last 7 years ending
last day of month previous to the one in which applications are invited should be
either of the following.

a.

Three similar completed works each costing not less than Rs. 60.41 lakhs.
(excluding GST)

or

Two similar completed works each costing not less than Rs. 75.51 lakhs.
(excluding GST)

or

One similar completed works each costing not less than Rs. 120.82 Lakhs.



iil.

iv.

(excluding GST)

“Similar Works” means operation, Maintenance of Navigation Buoys with their
accessories.

In case, the work is ongoing under maintenance period/Contract of Navigational
Channel Marking System (Buoys), the bidder shall submit satisfactory performance
certificate for maintenance period/Contract of Navigational Channel Marking System
(Buoys) in place of completion certificate from the employer certifying satisfactory
completion of portion of work with attended work amount/value for the
completed/attended period of contract as qualification criteria.

If the bidder has executed the work in the Private Organisation, necessary TDS
certificate issued by the private organisation shall be submitted.

If the similar work is executed as sub-contractor, the contract experience shall be
considered for pre-qualification only, if same is carried out in Govt. / Semi Gowt. /
Autonomous Body working under Gol / Public Sector Undertakings subject to
submission of sub-contract permission issued by the respective authority prior to
execution of the work. Further, if subcontract is not authenticated, the respective party
shall be de-barred for participation in tenders of DPA for min. 2 years. The decision
taken by DPA shall be final.

It is mandatory to upload the sub-contract permission letter obtained from the
respective authority. Also the completion Certificate / Form 3A authenticated by
concern respective authority shall be uploaded along-with TDS certificate deducted
from that particular work issued by the competent authority shall be submitted along-
with bid submission™

In addition to above, the criteria regarding satisfactory performance of the work,
Personnel, establishment, plant, equipment, etc. may be incorporated according to the
requirement of the work. (Not applicable)

1.4.4 To qualify for a package of contracts made up of this and other contracts for which

bids are invited in the NIT, the bidder must demonstrate having experience and
resources sufficient to meet the aggregate of the qualifying criteria for the
individual contracts.

1.4.5 The Subcontract experience shall be considered for pre-qualification only if same

is carried out in Govt./Semi Govt./Public Limited companies subject to submission
of sub contract permission issued by the respective authority prior to the
execution of the work. Further, if sub contract permission is not authenticated, the
respective party shall be considered as non-responsive. The decision taken by DPA
shall be final.

1.4.6 Bidders who meet the minimum qualification criteria will be qualified only if their

available bid capacity is more than the total bid value. The available bid capacity
will be calculated as under:

Assessed Available Bid capacity = AX N X 2 -B, Where

“N” = Number of years prescribed for completion of the subject contract.



“A” = Maximum value of works executed in any one year during last seven

years (at current price level)

“B” = Value at current price level of existing commitment s and on going

works to be completed in the next’ N’ years.

Note: For bringing the value of works to currentlevel, following multiplying

factors shall be applicable.

F‘“;“C‘al 2023- | 2022- | 2021- | 2020- | 2019- | 2018- | 2017-
ear 24 23 22 21 20 19 18
Index 1514 | 152.5 | 1394 | 123.4 | 121.8 | 119.8 | 114.9
Multiplying | 100 | 099 | 109 | 123 | 124 | 126 | 132
factor

The Bidder shall furnish statements showing the value of existing commitments

and on-going works as well as the stipulated period of completion remaining for

each of the works preferably countersigned by the Nodal Officer or his nominee -

in - charge.

1.4.7 Even though the bidders meet the above qualifying criteria, they are subject to be

disqualified if they have:

- Made misleading or false representations in the forms, statements and

attachments submitted in proof of the qualification requirements; and/or

- Record or poor performance such as abandoning the works, not properly

completing the contract, inordinate delays in completion, litigation history, or

financial failures etc.

1.4.8 The accompaniments to the tender documents as described under clause 1.4.2 shall

be scanned and submitted on-line along with Tender documents. However, the

originals /attested hard copies shall have to be forwarded subsequently so as to

reach the office of DY. CHIEF ENGINEER (Ro-Ro0) within 7 days of opening of

the Tender.

The envelopes shall be addressed to:
DY. CHIEF ENGINEER (RO-RO)

Deendayal Port Authority




1.5.
151

15.2

1.6.
1.61

1.7.
1.71

1.8.
181

Ground Floor, Annexe
A.O Building, Gandhidham
District- Kutch -370201, Gujarat

And submitted on https://tender.nprocure.com bear the following identification:

Accompaniments for “Maintenance Contract of Navigational Channel Marking
System (Buoys) at Ghogha - Ro-Pax (2025-2027)"

Bid reference No
Name and address of the bidder.

One Bid per Bidder

Each bidder shall submit only one bid for one package. A bidder who submits or
participates in more than one bid (other than as a subcontractor or in cases of
alternatives that have been permitted or requested) will cause all the proposals

with the Bidder’s participation to be disqualified.

Joint Venture
(Not applicable).

Cost of Bidding

The bidder shall bear all costs associated with preparation and submission of his
bid, and the Employers will in no case be responsible and liable for those costs.
Site Visit

The bidder, at the Bidder’s own responsibility and risk is encouraged to visit and
examine the Site of Works and its surroundings and obtain all information that
may be necessary for preparing the Bid and entering into a contract for
construction of the Works. The costs of visiting the Site shall be at the Bidders’ own

expense.

Bidding Documents
Content of Bidding Documents

The set of bidding documents comprises the documents listed in the table below
and addenda issued in accordance with Clause 1.10:


https://tender.nprocure.com/

1.8.2

1821

1.8.3

1.9
191

1.9.2

DC1 : Bid Reference

NIT : Invitation for Bids

SECTION1 : Instruction to Bidders

SECTIONZ2 : Forms of Bid, Qualification Information
SECTION 3 Conditions of Contract

SECTION4 : Contract Data

SECTIONS5 Specifications and Special Conditions
SECTIONG6 : Drawing

SECTION7 Bill of Quantities

SECTION S8 Forms of Securities

One set of the bidding documents will be issued to the bidder. The document
should be completed and returned with the bid. (Not applicable)
The bidding documents shall be downloaded. The documents should be complied

filled and submitted through on-line tendering process on website

http://tender.nprocure.com

The bidder is expected to examine carefully all instructions, conditions of contract,
contract data, forms, terms, technical specifications, bill of quantities, forms,
drawings, annexure in the bid document. Failure to comply with the requirements
of the bid document shall be at the bidder’s own risk. Pursuant to clause 1.26
hereof, bids which are not substantially responsive to the requirements of the bid

documents shall be rejected.

Clarifications of the Bidding Documents

A prospective bidder requiring any clarification of the bidding documents may
notify the employer in writing or by electronic form and be confirmed by hard copy
at the Employer’s address indicated in the invitation to bid. The employer will
respond to any request for clarification which he received earlier than days
(Suggested 7 days) prior to the deadline for submission of bids. Copies of the
Employer’s response will be forwarded to all purchasers of the bidding
documents, including a description of the enquiry but without identifying its
source. The clarifications shall be uploaded on Website of
https://tender.nprocure.com.

Pre - bid meeting ((NOT APPLICABLE))


http://tender.nprocure.com/

19.21

19.2.2

19.23

1.9.2.4.

1.9.2.5

1.10.
1.10.1

1.10.2

1.10.3

1.11.
1111
1.12.
1121

A)

The bidder or his official representative is invited to attend a pre-bid
meeting, which will take place at Old Board Room, A.O. Building,
Gandhidham - Kutch, Gujaraton___ @ 12:00 Hrs.

The purpose of the meeting will be to clarify issues and to answer question
on any matter that may be raised at that stage.

The bidder is requested to submit any questions in writing or by cable to
reach the Employer not later than one week before the meeting.

Minutes of the meeting, including the text of the questions raised (without
identifying the source of enquiry) and the responses given will be uploaded

on website http://tender.nprocure.com without delay. Any modification of

the bidding documents listed in Sub-Clause 1.8.1 which may become
necessary as a result of the pre-bid meeting shall be made by the Employer
exclusively through the issue of an Addendum pursuant to Clause 1.10 and
not through the minutes of the pre-bid meeting.

Non-attendance at the pre-bid meeting will not be a cause for
disqualification of a bidder.

Amendment of Bidding Documents

Before the deadline for submission of bids, the Employer may modify the
bidding documents by using addendum.

Any addendum thus issued shall be part of the bidding documents and shall

be communicated by uploading online on http://tender.nprocure.com.

Prospective bidders shall acknowledge receipt of each addendum by cable
to the Employer.
To give prospective bidders reasonable time in which to take an addendum
into account in preparing their bids, the Employer shall extend as necessary
the deadline for submission of bids, in accordance with Sub-Clause 1.20.2
below.
Preparation of Bid
Language of the Bid
All documents relating to the bid shall be in the English language.
Documents comprising the Bid
The bid submitted by the bidder shall comprise the following:

Technical Bid


http://tender.nprocure.com/
http://tender.nprocure.com/

i) Bid Security
ii) Qualification Information Form and Document (Pursuant to clause 1.4
hereof) and any other materials required to be furnished and submitted by
the bidder in accordance with these instructions. The documents listed
under Sections 2, 4 and 7 of Sub-Clause 1.8.1 shall be filled in without
exception.
B) Financial Bid
i) Contractor’s Bid dully filled and digitally signed by bidder.
ii) Bill of Quantity dully filled and digitally signed by the Bidder.
1.13 Bid Prices
1.13.1 The contract shall be for the whole works as described in Sub-Clause 1.1
based on the priced Bill of Quantities submitted by the Bidder.

1.13.2 The bidder shall fill percentage above or below the amount described in the
Bill of Quantities. (Not applicable)

1.133 All duties, taxes except (GST) and other levies payable by the contractor
under the contract, or for any other cause shall be included in the rates,

prices and total Bid price submitted by the Bidder.

1.134 The rates and prices quoted by the bidder shall be fixed for the duration of
the contract and shall not be subject to adjustment on any account. OR

1.135 The rates and prices quoted by the bidder are subject to adjustment
during the performance of the contract. In accordance with the provisions

of clause 3.47 of the conditions of contract. (Not applicable)

1.14. Currencies of Bid and payment
1.14.1 The Unit rates and the prices shall be quoted by the bidder entirely in

Indian Rupees.

1.15. Bid Validity
1.15.1 Bids shall remain valid for a period not less than 120 days after the deadline
date for bid submission specified in clauses 1.20. A bid valid for a shorter

period shall be rejected by the Employer as non-responsive.

1.15.2 In exceptional circumstances, prior to expiry of the original time limit, the

Employer may request that the bidders may extend the period of validity



1.16.
A)

B)

0)

D)
E)

F)

for a specified additional period. The request and the bidders’ responses
shall be made in writing or by cable. A bidder may refuse the request
without forfeiting his bid security. A bidder agreeing to the request will not
be permitted to modify his bid and also shall submit an extension for EMD,
ifitis in the form of Bank Guarantee.
Bid Security (Earnest Money Deposit - EMD)
Earnest money Deposit (EMD) shall be 1% of the Estimate cost put to tender,
subject to maximum Rs. 50 Lakhs.
The EMD upto Rs. 5 Lakhs to be paid only through digital mode of payment. EMD
beyond Rs.5 lakhs be payable in form of Bank Guarantee for the entire amount
from any Nationalized Scheduled Bank (except Co- operative Banks) from any
bank having its branch at Gandhidham or in the form of Insurance Surety Bond.
Bank Guarantee submitted as Earnest Money shall be valid for 28 days beyond
the validity of the bid/tender. Bank Guarantee shall be verified independently
by the Port with the bank before finalization of technical offer. In the event of
lack of confirmation of issue of the Bank Guarantee by the Bank, the bid shall
stands disqualified.
EMD of unsuccessful bidders other than L1 and L2 be refunded immediately after
ranking of price bids. Earnest Money of L2 be refunded immediately after
entering in to agreement with L1 and acceptance of Performance Guarantee from
L1.
EMD shall be refunded suo-motto without any application from the bidders.
The Bid Security of the successful bidder will be discharged after he has signed
the Agreement and furnished the required Performance Security.
The Bid Security may be forfeited, if
1. The bidder withdraws the Bid after Bid opening during the period of Bid
Validity;
2. The Bidder does not accept the correction of the Bid Price pursuant to
clause 1.27.
3. The successful Bidder fails within the specified time limit to
a) Signthe Agreement or
b) Furnish the required Performance Security.

c) In case the contractor fails to commence the work within
stipulated time.



G) In case of Micro and Small Enterprise (MSEs) holding valid certificate issued by
any agencies/organization under The Ministry of Micro, Small and Medium
Enterprises indicating the list of activity related to the subject tender ONLY shall
become eligible for exemption from payment of Tender fee/EMD. Such bidder
shall upload in preliminary bid a scanned copy of valid certificate. Such bidder
shall upload in preliminary proposal a scanned copy of valid certificate, as well
as duly filled in and signed ‘Bid Securing Declaration’ as per format provided
in the tender document (Annexure XI), failing which the bid shall be

disqualified:-

NIC codes regarding similar work is mentioned below:

Level Description
Division - 30 Manufacture of other transport
equipment

Sub- Class 30115 | Construction of floating structures ( floating docks,
pontoons, coffer-dams, floating landing stages, buoys,
floating tanks, barges, lighters, floating cranes, non-
recreational inflatable rafts etc.)

1.17 Alternative proposals by bidders
1171 Conditional offer or Alternative offers will not be considered further in the

process of tender evaluation.
1.18 Format and signing of bid

1.18.1 The Price Bid to be submitted on-line shall be signed digitally by a person

or persons duly authorized to sign on behalf of the Bidder.

1.18.2 The Bid shall contain no alterations or additions, except those to comply
with instructions issued by the Employer, or as necessary to correct errors
made by the bidder in which case such corrections shall be initialed by the

person or persons signing the bid.

D Submission of bids
1.19 Sealing and marking of bids. (Not applicable)
1.19.1 The bidder shall put Bid security document as per clause No.1.16, hereof in

one envelope and properly seal and mark as “Bid Security”. The bidder shall



1.19.2

1.19.3

1.20

1.20.1

put documents mentioned in clause No: 1.12.1.A (ii) in separate envelope

and properly seal and mark as “Technical Bid”.

The bidder shall seal “Financial Bid” as per Clause No: 1.12.1. (B) hereof, in
separate envelope duly marking the envelope as “Financial Bid”.

These envelopes than be put inside one outer envelope and sealed, duly
marking the outer envelope as “Technical Bid and Financial Bid”.

The envelopes shall

(a) be addressed to Nodal Officer/Employer at the following address.

(Insert address of office for bid submission), and

(b) bear the following identification:

133 o 5 0) N VTP (Name of contract)

Bid reference no........cmnenninsensenenne. (Insert number)

DO NOT OPEN BEFORE (time and date for opening, per Clause 23)
Name and address of the bidder.

The tender complete in all respect should be putin the tender box (marked tender

No ) in the office of upto p.m. on due date and
open at on the same date in presence of such of the tenderers who may

wish to be present.

In addition to the identification required in Sub-Clause 1.19.2, the inner
envelopes shall indicate the name and address of the bidder to enable the
bid to be returned unopened in case it is declared rate, pursuant to Clause
1.21, or the bid is declared non responsive. If the outer envelopes are not
sealed and marked as above, the Employer will assume no responsibility
for the misplacement or premature opening of the technical bid and

financial bid.

Deadline for submission of the Bids

Bids must be received by the Employer at the address specified above not
later than 16:00 hrs. on 23/07/2025 in the event of the specified date for
the



1.20.2

1.20.3

1.21

1.21.1

1.22.
1.22.1

1.22.2.

1.22.3.

1.22.4.

submission of bids being declared a holiday by the Employer. The bids will
be received up to the appointed time on the next working day.

The Employer may extend the deadline for submission of bids by issuing an
amendment in accordance with Clause 1.10, in which case all rights and
obligations of the Employer and the bidders previously subject to the
original deadline will then be subject to the new deadline.

In case of tender document being downloaded from the web site, at the time
of submission of (the hard copy of) the tender document. The tenderer shall
give an undertaking that no changes have been made in document. He shall
be issued a printed set of document under acknowledgment with a
condition that the printed version of the port tender document will be
treated as authentic tender and if any discrepancy is noticed at any stage
between the Port’s tender document and the one submitted by the
tenderer, the conditions mentioned in the Port’s printed document shall
prevail. Besides, the tenderer shall be liable for legal action for the lapses.
Insert time and date; this should be the same as those given in the invitation
for Bids Clause No.1.20.

Late Bids

Any bid received by the Employer after the deadline prescribed in Clause

1.20 will be considered as non-responsive.

Modification and Withdrawal of Bids

Bidders may modify or withdraw their bids before the deadline prescribed
in Clause 1.20.

Each Bidder’s modification or withdrawal notice shall be prepared, sealed,
marked, and delivered in accordance with Clauses 1.18 &1.19, with the
outer and inner envelopes additionally marked “MODIFICATION” or
“WITHDRAWAL” as appropriate. (Not applicable)

No bid may be modified after the deadline for submission of bids.

Withdrawal or modification of a Bid between the deadline for submission
of bids and the expiration of the original period of bid validity in Clause
1.15.1 above or as extended pursuant to Clause 1.15.2 may resultin the

forfeiture of the Bid security pursuant to Clause 1.16.



1.22.5

1.23.
1.23.1

1.23.2.

1.23.3.

Tenders with any condition, including conditional rebate shall be rejected.
However, tenders with unconditional rebate will be accepted.

(Not applicable)

BID OPENING AND EVALUATION

Bid opening

On the due date and appointed time as specified in clause 1.20, the
Employer will first open Technical bids of all bids received (except those
received late) including modifications made pursuant to clause 1.22 in
presence of the bidders or their representative who choose to attend. In the
event of the specified date for Bid opening being declared a holiday by the
Employer, the bids will be opened at the appointed time and location on the

next working day.

Envelopes marked “WITHDRAWAL” shall be opened and read out first. Bids
for which an acceptable notice of withdrawal has been submitted pursuant
to Clause 1.22 shall not be opened.

Bidder’s name, withdrawals, modifications of technical bid, the presence of
bid security and such other details, as the Employer may consider
appropriate will be announced by the Employer at the opening.

(Not applicable)

If all Bidders have submitted unconditional Bids together with requisite bid
security, then all bidders will be so informed then and there. If any Bid
contains any deviation from the Bids documents and/or if the same does
not contain Bid security in the manner prescribed in the Bid documents,
then that Bid will be rejected and the Bidder informed accordingly. The

sealed financial bid containing priced BOQ will be returned to him without

opening. All valid financial bids whose technical bids have been determined
to be substantially responsive in accordance with Clause 1.26 hereof, shall
be opened on the specified date from declaring the results of the Technical
Bid, in presence of the bidders or their representatives who choose to
attend. The Bidder’s name, the Bid prices, the total amount of each Bid and

of any alternative Bid (if alternatives have been requested or permitted),



1.23.4

1.24.

1.25.

1.26.

any discounts, Bid modifications and withdrawals, and such other details
as the Employer at the opening. Any bid price, discount, or alternative Bid
price which is not read out and recorded at Bid opening, will not be taken

into account in Bid evaluation. (Not applicable)

The Employer shall prepare minutes of the Bid opening, including the
information disclosed to those present in accordance with sub clause 1.23.3

and the minutes shall form part of the contract.

Process to be confidential.

Information relating to the examination, clarification, evaluation and
comparison of the bids and recommendations for the award of a contract
shall not be disclosed to Bidders or any other persons not officially
concerned with such process until the award to the successful bidder has

been announced.

Clarification of Bids

To assist in the examination and comparison of Bids, the Employer may, at
his discretion, ask any Bidder for clarification of his Bid, including
breakdown of unit rates. The request for clarification and the response
shall be writing or by cable, but no change in the price or substance of the
Bid shall be sought, offered, or permitted except as required to conform the
correction of arithmetic errors discovered by the Employer in the

evaluation of the Bids in accordance with Clause 1.27.

Subject to above para, no Bidder shall contact the Employer on any matter
relating to his bid from the time of the bid opening to the time the contract
is awarded. If the Bidder wishes to bring additional information to the
notice of the Employer, he should do so in writing.

Any effort by the Bidder to influence the Employer’s bid evaluation, bid
comparison or contract award decisions, may result in the rejection of his

bid.

Examination of Bids and Determination of Responsiveness



1.26.1

1.26.2

1.26.3

1.26.4

1.27.
1.27.1

Prior to detailed evaluation of Bids, the Employer will determine whether
each Bid (a) meets the eligibility criteria defined in Clause 1.4 (b) has been
properly signed by an authorized signatory (accredited representative)
holding power of Attorney in his favor. The Power of Attorney shall inter
alia include a provision to bind the Bidder to settlement of disputes clause;
(c) isaccompanied by the required Bid security and; (d) is responsive to the

requirements of the Bidding documents.

A substantially responsive Technical and Financial Bid is one which
conforms to all the terms, conditions and specification of the Bidding
documents, without material deviation or reservation. A material deviation
or reservation is one (a) which affects in any substantial way the scope,
quality or performance of the works; (b) which limits in any substantial
way, the Employer’s rights or the Bidder’s obligations under the Contract;
or (c) whose rectification would affect unfairly the competitive position of

other Bidders presenting responsive Bids.

If a Technical Bid is not substantially responsive, it will be rejected by the
Employer, and may not subsequently be made responsive by correction or

withdrawal of the non-conforming deviation or reservation.

The envelop marked as financial bid of those bidders whose technical bid
has been determined to be non-responsive shall not be opened and will be

returned unopened.

Correction of Errors. (Not applicable)
Bids determined to be responsive will be checked by the Employer for any

arithmetic errors. Errors will be corrected by the Employer as follows:

(a) Where there is a discrepancy between the rates in figures and in words, the

rate in words will govern; and

(b) Where there is a discrepancy between the unit rate and the line item total

resulting from multiplying the unit rate by the quantity, the unit rate as

quoted will govern.



1.27.2

1.28.

1.29
1.29.1

1.29.2

1.29.3.

1.29.4.

1.30
1.30.1

(@)
(b)

The amount stated in the Bid will be adjusted by the Employer in
accordance with the above procedure for the correction of errors and, with
the concurrence of the Bidder, shall be considered as binding upon the
bidder. If the bidder does not accept the corrected amount the Bid will be
rejected, and the Bid security may be forfeited in accordance with Sub-

Clause 1.16.F. (2).
NIL

Evaluation and Comparison of Bids

The Employer will evaluate and compare only the bids determined to be

responsive in accordance with Clause 1.26.

In evaluating the Bids, the Employer will determine for each Bid the

evaluated Bid Price by adjusting the Bid Price as follows:

Making any correction for errors pursuant to Clause 1.27;

Making appropriate adjustments to reflect discounts or other price

modification offered in accordance with Sub Clause 1.22.5

The estimated effect of the price adjustment conditions under Clause 3.47
of the conditions of contract, during the period of implementation of the

Contract, will not be taken into account in Bid evaluation.

If the Bid of the successful Bidder is seriously unbalanced in relation to the
Nodal Officer or his nominee’s estimate of the cost of work to be performed
under the contract, the Employer may require the Bidder to produce
detailed price analyses for any or all items of the Bill of Quantities, to
demonstrate the internal consistency of those prices with the

implementation/construction methods and schedule proposed.

AWARD OF CONTRACT

Award Criteria
The Employer will award the Contract to the Bidder whose Bid has been

determined to be responsive to the Bidding documents and who has offered
the lowest evaluated Bid Price, provided that such Bidder has been

determined to be (a) eligible in accordance with the provisions of Clause



1.31

1.32
1321

1.32.2.

1.32.3.

1.3, and (b) qualified in accordance with the provisions of Clause 1.4. The
second bidder (i.e. L2) shall be kept in reserve and may be invited to match
the bid submitted by the (L1) bidder in case such bidder withdraws or is

not selected for any reason.

Employer’s Right to accept any Bid and to reject any or all.
Notwithstanding clause 1.29, the Employer reserve the right to accept or

reject any bid and to cancel the bidding process and reject all bids, at any
time prior to the award of contract, without thereby incurring any liability

to the affected bidder or bidders of the grounds for Employer’s action.

Notification of Award and Signing of Agreement

The Bidder whose bid has been accepted will be notified of the award by
the Employer prior to expiration of the Bid validity period by cable, telex or
facsimile confirmed by registered letter. This letter (hereinafter and in the
Conditions of Contract called the “Letter of Acceptance”) will state the sum
that the Employer will pay the Contractor in consideration of the execution,
completion and maintenance of the works by the Contractor as prescribed
by the Contract (hereinafter and in the Contract called the “contract Price”).
The notification of award will constitute the formation of the Contract
subject only to the furnishing of a performance security in accordance with

the provision of Clause 1.33.

The Agreement will incorporate all correspondence between the Employer
and the successful bidder. It will be signed by the employer and sent to the
successful Bidder within (28 days of award of work for global tender and
Within 14 days for domestic tender) following the notification of award
along with the Letter of Acceptance. Within (28 days for global tender and
within 21 days for domestic tender) of receipt, the successful Bidder will
furnish the performance security and sign the Agreement with the

Employer.



1.32.4

1.33.

1.34
1.34.1

Upon the furnishing by the successful Bidder of the Performance Security,
the Employer will promptly notify the other Bidders that their Bids have

been unsuccessful and release their Bid security.

Performance Security

Security Deposit shall consist of two parts; a) Performance Guarantee to be
submitted at award of work, and b) Retention money to be recovered from
Running Bills. Security Deposit shall be 10% of Contract price of which 5%
of contract price should be submitted as FDR, Insurance Surety Bond or
Bank Guarantee of Nationalized/ scheduled bank (except Co-operative)
Banks having its branch at Gandhidham, or Digital transfer within 21 days
of receipt of letter of acceptance and balance 5% recovered as Retention
Money from Running Bills. Recovery of 5% of Retention Money to
commence from the first bill onwards @ 5% of bill value from each bill.
Retention Money be refunded within 14 days from the date of payment of
final bill. Balance SD to be refunded immediately not later than 14 days
from completion of defect liability period. (subject to fulfillment of clause

no 5.45).

BG submitted by the contractor should remain valid for a period of 60
days beyond the date of completion of all contractual obligations of the

contractor including defect liability period.

Failure of the Successful Bidder to comply with the requirements as
mentioned above shall constitute sufficient grounds for cancellation of the
award of work and forfeiture of bid security

The documentary evidence (copy of paid Challan in Govt. Treasury) of
Welfare Cess @ 1% of work done or as amended by Statutory Authority
from time to time, paid on final bill shall be submitted before releasing the

Performance Guarantee.
Advance Payment. (Notapplicable)

The Employer will provide an Advance payment on the Contract Price as
stipulated in the Conditions of Contract, subject to maximum amount, as

stated in the Contract Clause 3.51.



1.35
1.35.1

1.36.
1.36.1

1.36.2

Conciliator. (Not applicable)

The Employer proposes that CIDC - SIAC Arbitration Centre be appointed
as Conciliator under the contract as provided in sub-clause 3.24.1 of
condition of contract. If the bidder disagrees with this proposal, the bidder

should so state in the bid.

Corrupt or Fraudulent Practices
The Employer requires that Bidders/Suppliers/Contractors under this
contract, observe the highest standard of ethics during the procurement

and execution of this contract. In pursuance of this policy, the Employer:

() Defines, for the purpose of these provisions, the terms set forth below as
follows:

(i) “Corrupt practice” means the offering, giving, receiving or soliciting of
anything of value to influence the action of a public official in the
procurement process or in contract execution; and

(ii) “Fraudulent practice” means a misrepresentation of facts in order to
influence a procurement process or the execution of a contract to the
detriment of the Employer, and includes collusive practice among Bidders
(prior to or after bid submission) designed to establish bid prices at
artificial non-competitive levels and to deprive the Employer of the benefits

of free and open competition.

(b) Will reject a proposal for award of work if he determines that the Bidder
recommended for award has engaged in corrupt or fraudulent practices in
competing for the contract in question.

() Will declare a Bidder ineligible, either indefinitely for a stated period of
time, to be awarded a contract/contracts if he at any time determines that
the Bidder has engaged in corrupt or fraudulent practices in competing for

or in executing, the contract.

Furthermore, Bidders shall be aware of the provision stated in sub-clause

3.59.2 of the conditions of Contract.

Contractor DY. CHIEF ENGINEER (RO-RO)
Deendayal Port Authority
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SPECIMEN FOR FORM OF BID

(To be executed on bidder’s letter head)
Date-
Tender No. 05-P/2025

Name of Work: “Maintenance Contract of Navigational Channel Marking System
(Buoys) at Ghogha -Ro-Pax (2025-2027)"
To

The Dy. Chief Engineer (Ro-Ro)
Deendayal Port Authority, Kandla,
Ground Floor, Annexe, A.O. Building
Gandhidham - 370201,

Dist. - Kutch (Gujarat)

We, the undersigned, declare that:

(a) we have examined and have no reservations to the tender documents, including
addenda and clarifications issued

(b) we offer to execute the work in conformity with the tendering documents and in
accordance with the delivery schedules specified in the schedule of requirements
in accordance with the tender document

(c) The total price of our tender, excluding any discounts offered in item(d) below, is
[ insert the total tender price in words and figures, indicating the various amounts
and the respective currencies];[in case of techno-commercial offer it shall be
mentioned that ‘as filled in the price bid’']. (Not applicable)

(d) The discounts offered and the methodology for their application are:
Discounts. if our tender is accepted, the following discounts shall apply.
Methodology of application of the discounts. The discounts shall be applied
using the following method: (Not applicable)

(e) our tender shall be valid for the period of time specified in [ITB Sub-clause
1.15.1], from the date fixed for the tender submission deadline in accordance with
[ITB Sub- clause 1.20.1] , and it shall remain binding upon us and may be
accepted at any time before the expiration of that period or any extended period

accordance with [ITB Sub-clause 1.15.2];

(f) If our tender is accepted, we commit to submit a performance guarantee in
accordance with [insert relevant clause no., ITB Sub-clause 1.33] for the due

performance of the contract, as specified in specimen form for the purpose.



(g) We, including any subcontractors or contractors for any part of the contract,
(Not applicable)

(h) We have no conflict of interest in accordance with [ITB Sub-clause no 1.3.2].

(i) Our firm, its affiliates or subsidiaries- including any subcontractors or contractors
for any part of the contract - has not been declared ineligible by the port, under
laws of India or official regulations in accordance with [ITB Sub-clause no.1.3.4]

(j) We understand that this tender, together with your written acceptance thereof
included in your notification of award, shall constitute a binding contract between
us, until a formal contract agreement is prepared and executed in accordance with
[ITB Sub-clause 1.32] and as per specimen from the purpose;

(k) We understand that you are not bound to accept the lowest evaluated tender or
any other tender that you may receive.

() We also make specific note clauses of [ITB, NIT] under which the contract is
governed.

(m) In case of out station firms, having a branch in India for liaison purposes, please
mention the name of the contact person and Tel. no., Fax. no., and mail-Id and also
the complete postal address of the firm.

(n) We understand that the communication made with the firm at (m), by the port

shall be deemed to have been done with us.

Signed: [insert signature of person whose name and capacity are shown|

In the capacity of [insert legal capacity of person signing the form of tender]

Name: [insert complete name of person signing the form of tender]

Duly authorized to sign the tender for and on behalf of: [insert complete name of
tenderer]

Dated on day of , (insert date of signing)




CONTRACTOR'’S BID

Description of the works: - “Maintenance Contract of Navigational Channel Marking
System (Buoys) at Ghogha -Ro-Pax (2025-2027)”
TO
----------------------------------------------------------- (The employer)
Address

GENTLEMEN,

We offer to execute the works described above in accordance above with the conditions
of
Contract accompanying this bid for the contract price of (in figures)

(in letters)

The advance payment required / not required as per rule. (Not applicable)

We accept appointment of as the conciliator’s letter.
(Not applicable)

Or

We do not accept the appointment of as the conciliator and
proposed instruct that be appointed as conciliator who’s daily fees and

biographical data are attached.

This bid and your written acceptance of it shall constitute a binding contract between us.
We understand that you are not bound to accept the lowest or any bid you receive.

We undertake that, in competing for(and, if the award is made to us, in executing) the
above contract, we will strictly observe the laws against fraud and corruption in force In
India namely “prevention of corruption act 1988”

We hereby confirm that this bid complies with the bid validity and security required by
the bidding documents.

We attach herewith our copy of permanent account number (PAN)

Yours faithfully,

Authorized Signature:
Name& title of signatory
Name of Bidder

Address

Notes:
To be filled in by the bidder, together with his particulars and date of submission at the

bottom of the form of bid



PRE-QUALIFICATION OF BIDDERS

The information to be filled in by the bidder in the following pages will be used for
purposes of pre-qualification as provided for in the instructions to tenderers.

1. Only for individual bidders

1.1 Constitution or legal status of bidder (attach copy)
e Place of registration
e Principal place of business

e Power of attorney of signatory of bid(Attach)

2. Turnover of the firm/JV

YEAR TURN OVER

2021-22

2022-23

2023-24

Average

Attachments: Financial reports for the last three years; balance sheets, profit and loss
statement, auditors reports (in case of companies/ corporation) etc., list them below

and attach copies.

3. Similar works

Particulars Year No. of works Value

2018-19

Total value completed similar 2019-20

work as defined in the tender 2020-21

document during last 7 years 2021-22

2022-23

2023-24

2024-25




Attachments: Supporting documents, viz., successful completion certificates from clients,

other documentations to substantiate the similarity of work as per definition of “similar

work” employers reserves the right to verify the information;

4. Information on bid capacity (works for which bids have been submitted and works

which are yet to be completed) as on the date of this bid.

(A) Existing commitments and on-going works.
Descriptio | Plac | Contrac | Name | Value Stipulated | Value of | Anticipate
nofwork |e& |tno& & of Period of | remainin | d date of
state | date addres | contrac | completio | gto be completio
s of t n complete | n
portor | Rs d
Dept.
1 2 3 4 5 6 7 8
(B) Works for which bids already submitted
Description Place | Name& | Value of | Stipulated | Date Remarks if any
of work & address | contract | Period of | when
state | of port | Rs completion | decision
or Dept. is
expected
1 2 3 4 6 7

Attach certificates from the nodal officer or his nominee(s)-in-charge.

5. The following contractor’s Equipment are essential for carrying out the works. The

bidder should list all information requested below. (Not applicable)

Item of Requirement | Owned/leased | No's/ | Age/condition | Remarks(from
equipment | no. capacity | /to be capacity whom to be
procured purchased)
1 2 3 4 5 6




6. Deleted.

7. Proposed sub-contracts and firms involved. (Not applicable)

Sections of the
works

Valueof sub-
contract

Sub-contractor
(name and
address)

Experience in similar
work

8. Information on litigation history in which the bidder is involved.

Other
party(ies)

Port / Dept.

Cause of amount
dispute

Remarksinvolved
showing present
status

9. Additional information bidder may like to submit

Duly authorized to sign this authorization on behalf of (insert complete name of

tenderer)

Dated on

day of

[insert date of signing]




LETTER OF ACCEPTANCE
(On letterhead paper of the port)

(date)

TO:
(Name and address of the contractor)

Dear Sirs,

Sub: Tender no. “Maintenance Contract of Navigational Channel Marking System
(Buoys) at Ghogha -Ro-Pax (2025-2027)"

Ref: Your bid dated
And [list the correspondence with the bidder]

This is to notify you that your bid dated for execution of the

(name of the contract and identification number, as given in the

instructions to bidders) for the contract price of rupees (amount in words
and figures as corrected and modified in accordance with the tender document is here by
accepted by the employer/board)

You are hereby requested to furnish performance security, in the form detailed

in tender document for an amount of Rs. within { } days of the receipt

of this letter of acceptance valid upto 28 days from the date of completion obligations
expiry of taking over certificate subject to removal of defects period i.e upto and
also sign the contract agreement within{ tdays of the receipt of this letter of
acceptance, failing which action as stated in the tender document will be taken.

Detailed letter of acceptance will follow.

Please acknowledge receipt.

Yours faithfully

Authorized signature

Deendayal Port Authority



ISSUE OF NOTICE TO PROCEED WITH THE WORKS
(Letterhead of the Port)

dated

To
(Name and address of the contractors)

Dear Sirs,

Sub:  Tender no. 05-P/2025 “Maintenance Contract of Navigational
Channel Marking System (Buoys) at Ghogha -Ro-Pax (2025-2027)"

Ref: Letter of acceptance no. dated

Pursuant to your furnishing the requisite security as stipulated in [clause
3.52 of general conditions of contract] and signing of the contract for execution of the
you are hereby instructed to precede with the execution of the said works
in accordance with the contract documents. It is hereby notified that the [site] is being
handed over to you for execution of work in accordance with the contract documents.

Yours faithfully,

DY. CHIEF ENGINEER (RO-RO)
Deendayal Port Authority



SPECIMEN CONTRACT AGREEMENT

(to be executed on Rs. 300/- non-judicial stamp paper)
[the successful tenders shall fill in this form in Accordance with the instructions indicated]
THIS CONTRACT AGREEMENT is made
The [insert: number] day of [insert: month], [insert: year]

This agreement made this day of

Between
1. The Board of Port of Deendayal Port Authority, an autonomous body of the Ministry of Port
Shipping & Waterways of the Government of India, incorporated under Major Port
Authority Act, 2021, amended thereafter, under the laws of India and having it principle

place of business (insert: address of Port) (Here in after the called “Board”/Port) and

2. (Insert Name of Contractor) (incorporate under the laws) (Country of Contractor) having

its place of Business (insert: address of Contractor) (herein after called the “CONTRACTOR”.

WHEARS the employer Board invited tenders against tender No. (number) for execution of
[tender title and brief description] and has accepted a tender by the contractor in
accordance with the supply/delivery schedules, in the sum of [insert contract price in
figures and words, expressed in the contract currency (ies)] (hereafter called “Contract

Price”)

WHEREAS the contractor has agreed to deposit the performance security deposit @ 10 %
of contract price amounting to Rs. in following manner for the due fulfilment of all the

conditions of the contract'

()5 % of Rs. __paid in the form of Bank Guarantee / Insurance Surety Bond / FDR OR Digital

mode of payment, vide No. dated , issued by (to be submitted in 21 days of
issue of LOA).
(ii) Balance 5% amount of Rs.___ to be recovered from the Running Account Bills.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:
1. In this agreement words and expressions shall have the same meanings as per respectively
assigned to them in the conditions of contract refer to.

2. The following documents shall constitute the contract between the employer/ board and



the contractor, and each shall be read and construed as an integral

part of the contract relating to the said work, viz.

(a) This contract agreement;

(b) Special conditions of contract;

(c) General conditions of contract;

(d) Technical requirements (including schedule of requirements and technical
specifications, drawings);

(e) Notice inviting tender;

(f) Repliesissued to the pre-bid queries, addenda if any issued [numbers and date];

(g) The contractor’s bid and original price and delivery schedules;

(h) The employer/ board’s notification of award; [insert letter of acceptance no. & date]

(i) [correspondence the employer/board has exchanged with the bidder till and after award
of contract [specific letters and dates]]

(j) And [add here any other documents]

AND WHEREAS

EMPLOYER/BOARD accepted the bid of CONTRACTOR for the provision and the execution
of WORK at the CONTRACT PRICE as indicated in CONTRACT upon the terms and subject
to the conditions of contract. Now this CONTRACT AGREEMENT witnesses and it is hereby
agreed and declared as

follows:

All the disputes related to the subject contract shall be resolved through a

conciliation committee/councils comprising of independent subject experts.

. In consideration of the payment to be made to CONTRACTOR for work to be executed by
him. CONTRACTOR hereby covenants with EMPLOYER/ BOARD what CONTRACTOR shall
and will duly provide, execute and completed work and things in CONTRACT, mentioned
or described or which are to be implied there from or may be reasonably necessary for
completion of work and the times and in the manner and subject to the terms and
conditions or stipulations mentioned in

CONTRACT.

. In consideration of the due provision, execution and completion of work by the contractor
in accordance with the terms of the contract, the employer / board does hereby agree with
contractor that employer /board will pay to contractor the respective amounts for the work
actually done by him and approved by employer/board as per payment terms accepted in

contract and payable to contractor under provision of contract at such manner as provided



for in the contract.

In consideration of the due provision, execution and completion of work, contractor does
hereby agree to pay such sums as may be due to employer/ board for the services rendered
by employer/board to Contractor as set forth in contract and such other sums as may
payable to employer/board towards loss, damage to the employer/board’s equipment,
materials etc. and such payments to be made at such time and in such manner as is provided

in contract.

IN WITNESS where of the parties here to have caused this agreement to be executed in
accordance with the laws [insert name of contract governing law country] on the day, month
and year indicated above.

(insert Contractor’s Name and address)

For and behalf of the Contractor
WITNESS: (Name, Signature, address)
1.

2.

Signes, Sealed and delivered by
Chief Engineer on behalf of the board in

Presence of:

For and behalf of the employer/board
WITNESS: (Name, Signature, address)
1.

2.

The common seal of the Board of
Deendayal Port Authority Affixed in

the presence of:



SECTION 3

CONDITIONS OF CONTRACT



CONDITIONS OF CONTRACT

A. General

3.1 Definitions

3.1.1 Terms which are defined in the Contact Data are not also defined in the Conditions of
Contract but keep their defined meanings capital initials are used to identify defined
terms.

Bill of Quantities means the priced and completed Bill of Quantities forming part of
the Bid.

Compensation Events are those defined in Clause 3.44

The Completion Date is the date of Completion of the Works as certified by the Nodal
Officer or his nominee in accordance with Sub Clause 3.55.1

The Contract is the contract between the Employer and the Contractor to execute,
complete and maintain the Works. It consists of the documents listed in Clause 3.2.2
below.

The Contract Data defines the documents and other information which comprise the
Contract.

The Contractor is a person or corporate body whose Bid to carry out the Works has
been accepted by Employer.

The Contractor’s Bid is the completed Bidding documents submitted by the
Contractor to the Employer.

The Contract Price is the stated in the letter of acceptance and thereafter as adjusted
in accordance with the provisions of the Contract.

Days are calendar days, months are calendar months.

A Defect is any part of the Works not completed in accordance with the Contract.
The Defects Liability Period is the Period named in the Contract Data and calculated
from the Completion Date.

The Employer is the party who will employ the contractor to carry out the Works.
The Nodal Officer or his nominee is the person named in the Contract Data (or any
other Competent person appointed and notified to the contractor to act in
replacement of the Nodal Officer or his nominee) who is responsible for supervising
the Contractor, Administering the Contract, certifying payments due to the Contractor,
issuing and valuing Variations to the contract, awarding extensions of time and

valuing the Compensation Events.



Equipment is the Contractor’s machinery and vehicles brought temporarily to the Site
to construct the Works.

The Initial Contract Price is the Contract Price listed in the employer’s Letter of
Acceptance.

The Intended Completion Date is the date on which itis intended that the Contractor
shall complete the works. The Intended Completion Date is specified in the Contract
Data. The Intended Completion Date may be revised only by the Nodal Officer or his
nominee by issuing an extension of time.

Materials are all supplies, including consumables, used by the contractor for
incorporation in the Works.

Plant is any integral part of the Works which is to have mechanical, electrical,
electronic or chemical or biological function.

The Site is the area defined as such in the Contract Data.

Site Investigation Reports are those which were included in the Bidding documents
and are factual interpretative reports about the surface and subsurface conditions at
the site.

Specification means the Specification of the Works included in the Contract and any
modification or addition made or approved by the Nodal Officer or his nominee.

The Start Date is given in the Contract Data. It is the date when the Contractor shall
commence execution of the works. It does not necessarily coincide with any of the Site
Possession Date.

A Subcontractor is a person or corporate body who has a Contract with the
Contractor to carry out a part of the work in the Contract which includes work on the
site.

Temporary Works are works designed, constructed, installed and removed by the
Contractor which are needed for construction or installation of the Works.

A Variation is an instruction given by the Nodal Officer or his nominee which varies
the Works.

The Works are what the Contract requires the Contractor to construct, install and
turn over to the Employer as defined in the Contract Data.

The Trained Work Person are those employed/proposed to be employed by the

Contractor at the Project Site, who have participated and are in possession of a valid



Competency Certificate through a program run under the auspices of a University,
State Technical Board, Ministry of Government of India.

Board - Board of Deendayal Port Authority, a body corporate under the Major Port
Authorities Act, 2021 as amended from time to time.

Chairman means the Chairman of the Board of Deendayal Port Authority.

Engineer-in-charge means the Deputy Chief Engineer or his representatives.

3.2 Interpretation

3.2.1 In interpreting this Condition of Contract, singular also means plural, male also
means female or neuter and the other way around. Headings have no
significance. Words have their normal meaning under the language of the

Contract instructions clarifying queries about the Conditions of Contract.

3.2.1.1 If sectional completion is specified in the Contract Data, references in the
Conditions of Contract to the Works, the Completion Date, and the Intended
Completion Date apply to any Section of the Works (other than references to
the Completion Date and Intended Completion date for the whole of the
Works).

322 The documents forming the Contract shall be interpreted in the following order
of priority:

1. Agreement

2. Letter of Acceptance and notice to proceed with Works Contractor’s Bid.

3. Contract Data

4. Conditions of Contract including Special Conditions of Contract
5. Specifications

6. Drawings

7. Bill of quantities and

8.  Any other documents listed in the Contract Data as forming part of the
Contract.



3.3
331

3.4
341

3.5
351

3.6

3.6.1.

3.7

3.8
381

Language and Law

The language of the Contract and the law governing the Contract are stated

in the Contract Data.

Nodal Officer or his nominee’s Decisions

Except where otherwise specifically stated, the nodal officer or his nominee
will decide contractual matters between the Employer and the Contractor

in the role representing the Employer.

Delegation

The Nodal officer or his nominee may delegate any of the duties and
responsibilities to other people except to the Conciliator after notifying the

Contractor and may cancel any delegation after notifying the Contractor.

Communications

Communications between parties which are referred to in the conditions
are effective only when in writing. A notice shall be effective only when it is

delivered (in terms of Indian Contract Act 1872).

Joint Venture. (Not applicable)

Companies/Contractors may jointly undertake contract/contracts. Each
only would be jointly and severely responsible for completing the task as
per the contract, however declaration of the Lead member to be indicated
by bidders, however JV has to designate in their MOU. The firms with at
least 26% equity holding each be allowed to jointly meet the legibility

criteria.

Note: JVs/Consortia be allowed in all contracts of estimated cost of more
than Rs.5 crores. However, there shall be no limit on the number of
partners.

Subcontracting.

The Contractor may subcontract with the approval of the Nodal Officer or
his nominee but may not assign the Contract without the approval of the
Employer in writing. Subcontracting does not alter the Contractor’s

obligations. (Not applicable)



382

3.9
391

3.9.2.

3.10
3.10.1

3.11
3111

(@)

()

(i)

Other Contractor

The Contractor shall co-operate and share the Site with other contractors,
public authorities, utilities, and the Employer between the dates given in
the Schedule of other contractors. The Contractor shall as referred to in the
Contract Data, also provide facilities and services for them as described in
the Schedule. The employer may modify the schedule of other contractors

and shall notify the contractor of any such modification.

Personnel

The Contractor shall employ the key personnel named in the Schedule of
Key Personnel as referred to in the Contract Data to carry out the functions
stated in the Schedule or other personnel approved by the Nodal Officer or
his nominee. The Nodal Officer or his nominee will approve any proposed
replacement of Key personnel only if their qualifications, abilities, and
relevant experience are substantially equal or better than those of the

personnel listed in the Schedule.

If the Nodal Officer or his nominee asks the Contractor to remove a person
who is a member of the Contractor’s staff of his work force stating the
reasons, the Contractor shall ensure that the person leaves the Site within

seven days and has no further connections with the work in the Contract.

Employer’s and Contractor’s Risks

The Employer carries the risks which this contract states are Employer’s
risks and the Contractor carries the risks which this Contract states are

Contractor’s risks.

Employers Risks

The Employers risks are

In so far as they directly affect the execution of the Works in the country where the

Permanent Works are to be executed:

War and hostilities (whether war be declared or not), invasion, act of foreign

enemies:

Rebellion, revolution, insurrection, or military or usurped power, or civil war,



(iii) Ionizing radiations, or contamination by radioactivity from any nuclear fuel, or
from any nuclear waste, from the combustion of nuclear fuel, radioactive toxic
explosive or other hazardous properties of any explosive nuclear assembly or

nuclear component thereof:

(iv) Pressure waves caused by aircraft or other aerial devices traveling at sonic or

supersonic speeds; and

(v) riot, commotion or disorder, unless solely restricted to the employees of the

Contractor or of his Subcontractors and arising from the conduct of the Works;
(vi) floods,tornadoes, earthquakes and landslides

(b) Loss or damage due to the use or occupation by the Employer of any Section or

part of the Permanent Works, except as may be provided for in the Contract;

(c) loss or damage to the extent that it is due to the design of the Works, other than any
part of the design provided by the Contractor or for which the Contractor is responsible;

and

(d) Any operation of the forces of nature (in so far as it occurs on the Site) which an

experienced contractor:
(i) could nothave reasonably foreseen, or

(ii) Could reasonably have foreseen, but against which he could not reasonably

have taken at least one of the following measures.

A. Prevent loss or damage to physical property from occurring by taking

appropriate measures, or

B. Insure against.

3.12 Contractor’s risks

3121 All risks of loss of or damage to physical property and of personal injury
and death which arise during and in consequence of the performance of the
Contract other than the excepted risks are the responsibility of the

Contractor.



3.13

3131

3.13.2

3.13.3.

3.13.4.

3.13.5.

3.14
3.14.1

3.15.
3.15.1

Insurance

The Contractor shall provide in the joint names of the employer and the
Contractor, insurance cover from the Start Date to the end of the Defects
Liability Period, in the amounts and deductibles state in the Contract Data

for the following events which are due to the Contractors risks.

Loss of or damage to the Contractors risks.
Loss of or damage to Equipment;

Loss of or damage property (except the Works, Plant, Materials and
Equipment in connection with the Contract, and

Personal injury of death.

Policies and certificates for insurance shall be delivered by the Contractor
to the Nodal Officer or his nominee for the Nodal Officer or his nominee’s
approval before Start Date. All such insurance shall provide for
compensation to be payable in the types and proportions of currencies

required to rectify the loss or damage incurred.

If the Contractor does not provide any of the policies and certificates
required, the Employer may affect the insurance which the Contractor
should have provided and recover the premiums the Employer has paid
from payments otherwise due to the Contractor or, if no payment of the

premiums shall be a debt due.

Alternate to the terms of insurance shall not be made without the approval

of the Nodal Officer or his nominee.
Both parties shall comply with all conditions of the insurance policies.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on the Investigation Report
referred to in the Contract Data, supplemented by any information

available to the Bidder.

Queries about the Contract Data.

The Nodal Officer or his nominee will clarify queries on the Contract Data.



3.16.

3.16.1.

3.17.
3171

3.18.

3.181

3.18.2.

3.18.3.

3.184.

3.18.5

3.19.
3.19.1

3.20
3.20.1

Contractor to Construct the Works.

The Contractor shall construct and install the Works in accordance with the

Specification and Drawings.

The Works to Be Completed by the Intended Completion Date.

The Contractor may commence execution of the Works on the Start Date
and shall carry out the Works in accordance with the program submitted
by the Contractor as updated with the approval of the Nodal Officer or his

nominee, and complete them by the Intended Completion Date.

Approval by the Nodal Officer or his nominee.

The Contractor shall submit Specifications and Drawings showing the
proposed Temporary Works to the Nodal Officer or his nominee, who is to

approve them if they comply with the specifications and Drawings.
The Contractor shall be responsible for design of Temporary Works.

The Nodal Officer or his nominee’s approval shall not alter the Contractor’s

responsibility for design of the Temporary Works.
NIL

All Drawings prepared by the Contractor for the execution of the temporary
or permanent Works, are subject to prior approval by the Nodal Officer or

his nominee before their use.

Safety

The Contractor shall be responsible for the safety of all activities on the Site.

Discoveries

Anything of historical or other interest or of significant value unexpectedly
discovered on the Site is the property of the Employer. The contractor is to
notify the Nodal Officer or his nominee of such discoveries and carry out

the Nodal Officer or his nominee’s instructions for dealing with them.



3.21
3211

3.22

3.22.1.

3.23.

3.23.1.

3.24.
3.24.1.

3.25.
3.25.1.

Possession of the Site. (Not applicable)

The Employer shall give possession of all parts of the Site to the Contractor,
free from encumbrances. If possession of a part is not given by the date
stated in the Contract Data the Employer is deemed to have delayed the

start of the relevant activities and this will be a Compensation Event.

Access to the Site

The Contractor shall allow the Nodal Officer or his nominee and any person
authorized by the Nodal Officer or his nominee access to the Site to any
place where work in connection with the Contract is being carried out or is
intended to be carried out and to any place where materials or plant are

being manufactured, fabricated and/or assembled for the works.

Instructions

The Contractor shall carry out all instructions of the Nodal Officer or his

nominee which comply with the applicable laws where the Site is located.

Disputes. (Not applicable)

If the Contractor believes that a decision taken by the Nodal Officer or his
nominee was either outside the authority given to the Nodal Officer or his
nominee by the Contract or that the decision was wrongly taken, the
decision shall be referred to the conciliator within 28 days of the

notification of the Nodal Officer or his nominee’s decision.

Settlement of Disputes. (Notapplicable)

If a dispute of any kind whatsoever arises between the Employer and the
Contractor in connection with, or arising out of the Contract or the
execution of the Works, whether during the execution of the Works or after
their completion and whether before or after repudiation or after
termination of the Contract, including any disagreement by either party
with any action, inaction, opinion, instruction, determination, certificate or
valuation of the Nodal Officer or his nominee, the matter in dispute shall, in
the first place be referred to the Disputes Review Board [DRD] in case of

contracts valuing more than Rs. 5.00 crores and above, and for contracts



3.25.2
(i)

(i)

3.25.3.

()

(i)

valuing less than Rs. 5.00 crores, the disputes will firstly be settled by the

Conciliator, failing which any party may invoke arbitration clause.

Unless the Contract has already been repudiated or terminated or
frustrated the Contractor shall in every case, continue to proceed with the
Works with all due diligence and the Contractor and the Employer shall give
effect forthwith to every decision of the Nodal Officer or his nominee unless
and until the same shall be revised, as hereinafter provided, by the
conciliator or in a Dispute Review Board recommendation / Arbitral

Award.

Decision by Conciliator

The Conciliator shall give a decision in writing within 28 days of receipt of
a notification of a dispute.

Conciliator shall be paid daily at the rate specified in the contract Data
together with reimbursable expenses of the types specified in the contract
data and the cost shall be divided equally between the Employer and the
contractor, whatever decision is reached by the conciliator, either party
may refer a decision of the conciliator within 28 days of the conciliator’s
written decision. If neither party refers the disputes to arbitration within
28 days, the conciliators decision will be final and binding.

Arbitration

Any dispute in respect of contracts where party is dissatisfied by the
Conciliators decision shall be decided by arbitration as set forth below:

A dispute with Dispute review expert shall be finally settled by arbitration
in accordance with the Indian Arbitration and Conciliation Act, 1996, or any
statutory amendment thereof. The arbitral tribunal shall consist of 3
arbitrators, one each to be appointed by the Employer and the Contractor,
and the third to be appointed by the mutual consent of both the arbitrators,
falling which by making a reference to CIDC-SIAC Arbitration Centre from

their panel.

Neither party shall be limited in the proceeding before such arbitrations to
the evidence or arguments already put before the Nodal Officer or his

nominee or the Board, as the case may be, for the purpose of obtaining said



recommendations/decision. No such recommendations/decision shall
disqualify the Nodal Officer or his nominee or any of the members of the
Board, as the case may be, from being called as a witness and giving
evidence before the arbitrators or any matter whatsoever relevant to the
dispute.

(iii) The reference to arbitration shall proceed notwithstanding that the works
shall not then be or be alleged to be complete, provided always that the
obligations of the Employer, the Nodal Officer or his nominee and the
Contractor shall not be altered by reason of the arbitration being conducted
during the progress of the works. Neither party shall be entitled to suspend
the works to which the dispute relates, and payment to the contractor shall
be continued to be made as provided by the contract.

(iv) Ifone of the parties fails to appoint its arbitrator in pursuance of sub-clause
[i], within 14 days after receipt of the notice of the appointment of its
arbitrator by the other party, then chairman of the nominated Institution
shall appoint arbitrator within 14 days of the receipt of the request by the
nominated institution. A certified copy of the chairman’s order, making

such an appointment shall be furnished to both the parties.

(v) Arbitration proceedings shall be held at, and the language of the
arbitration proceeding and that of all documents and communications

between the parties shall be ‘English’

(vi) The decision of the majority of arbitrators shall be final and binding upon
both parties. The expenses of the arbitrators as determined by the
arbitrators shall be shared equality by the Employer and the Contractor.
However, the expenses incurred by each party in connection with the
preparation, presentation, etc. of its case prior to, during and after the

arbitration proceedings shall be borne by each party itself.

(vii) All arbitration awards shall be in writing and shall state the reasons for the

award.

(viii) Performance under the contract shall continue during the arbitration

proceedings and payments due to the contractor by the employer shall



3.26
3.26.1

3.27
3.27.1

3.27.2.

3.27.3.

3.27.4

not be withheld, unless they are subject matter of the arbitration

proceedings.

Replacement of Conciliator. (Not applicable)

Should the Conciliator resign or die, or should the Employer and the
Contractor agree that the conciliator is not fulfilling his functions in
accordance with the provisions of the Contract, a new Conciliator will be
jointly appointed by the Employer and the Contractor.

In case of disagreement between the Employer and the Contractor, within
30 days the Conciliator shall be appointed by the Appointing Authorities
designated in the Contract Data at the request of either party within 14 days

of receipt of such request.

TIME CONTROL

Program

Within the time stated in the contact data the contractor shall submit to the
Nodal officer or his nominee for approval a program showing the general
methods arrangements, order, and timing for all the activities in the works
along with monthly cash flow forecast.

An update of the program shall be a program showing the actual progress
achieved on the timing of the progress achieved on the timing of the
remaining work including any changes to the sequence of the activities.
The contractor shall submit to the Nodal Officer or his nominees, for
approval an updated program at intervals no longer than the period stated
in the contract data. If the contractor does not submit an updates program
within this period, the Nodal Officer or his nominee may withhold the
amount stated in the contract data from the next payment certificate and
continue to withhold this amount until the next payment after the date on
which the overdue program has been submitted.

The nodal officer or his nominee’s approval of the program shall not alter
the contractor’s obligations. The contractor may revise the program and
submit it to the nodal officer or his nominee again at any time. A revise

program is to show the effect of variations and compensation events.



3.28.

3.29.
3.30.

3.30.1.

3.31.

3.31.1.

3.31.2.

3.32.

3.32.1.

Extension of the intended completion date.

The nodal officer or his nominee shall extend the intended completion date
if a compensation event occurs or a variation is issued which makes it
impossible for completion to be achieved by the intended completion date
without the contractor taking steps to accelerate the remaining work and
which would cause the contractor to incur additional cost. The nodal officer
or his nominee shall decide whether and by how much to extend the
intended completion date within 21 days of the contractor asking the Nodal
Officer or his nominee for a decision upon the effect of a compensation
event or variation and submitting full supporting information. If the
contractor has failed to give early warning of a delay or has failed to
cooperate in assessing the new intended completion date.

The Early Warning Provisions shall be as per clause 3.32.

Delays Ordered by the Nodal Officer or his nominee.

The Nodal Officer or his nominee may instruct the contractor to the start or
Progress of any activity within the works.

Management Meeting.

Either the Nodal Officer or his nominee or the contractor may require the

other to attend a management meeting. The business of a management
meeting shall be to review the plans for remaining work and to deal with
matters raised in accordance with the early warning procedure.

The Nodal Officer or his nominee shall record the business of management
meetings and is to provide copies of his record to those attending the
meeting and to the employer. The responsibility of the parties for actions
to be taken is to be decided by the Nodal Officer or his nominee either at
the management meeting or after the management meeting and state in
writing to all attended the meeting.

Early warning
The contractor is to warn the Nodal Officer or his nominee at the earliest

opportunity of specific likely future events or circumstances that may
adversely affect the quality of the work, increase the contract price or delay
the execution of works. The Nodal Officer or his nominee may require the
contractor to provide an estimate of the expected effect of the event or
circumstances on the contract price and completion date. The estimates are

to be provided by the contractor as soon as reasonably possible.



3.32.2.

3.32.3.

3.33.
3.33.1.

3.34.
3.34.1.

3.35.
3.35.1

3.35.2.

3.36.
3.36.1

The contractor shall cooperate with the Nodal Officer or his nominee in
making and considering proposals for how the effect of such an event or
circumstance can be avoided or reduced by anyone involved in the work
and in carrying out any resulting instruction of the Nodal Officer or his
nominee.

The defect liability period for the contract shall be 12 months from the date
of issue of completion certificate.

QUALITY CONTROL

Identify Defects

The Nodal Officer or his nominee shall check the Contractor’s work and

notify the Contractor of any Defects that are found. Such checking shall not
affect the Contractor’s responsibilities. The Nodal Officer or his nominee
may instruct the Contractor to search for a Defect and to uncover and test
any work that the Nodal Officer or his nominee considers may have a
Defect.

Tests

If the Nodal Officer or his nominee instructs the Contractor to carry out a
test not specified in the specification to check whether any work has a
Defect and the test shows that it does the Contractor shall pay for the test
and any samples. If there is no Defect the test shall be a Compensation
Event.

Correction of Defects

The Nodal Officer or his nominee shall give notice to the Contractor of any
Defects before the end of the Defects Liability Period, which begins at
Completion and is defined in the Contract Data. The Defects Liability Period
shall be extended for as long as Defects remain to be corrected.

Every time notice of a Defect is given the Contractor shall correct the
notified Defect within the length of time specified by the Nodal Officer or
his nominee’s notice.

Uncorrected Defects

If the Contractor has not corrected a Defect within the time specified in the
Nodal Officer or his nominee’s notice the Nodal Officer or his nominee will
assess the cost of having the Defect corrected, and the Contractor will pay

this amount.



3.37.
3.37.1

3.37.2

3.38.

3.38.1.

3.38.2.

3.38.3.

3.39.
3.39.1

3.40.
3.40.1

COST CONTROL
Bill of Quantities
The Bill of Quantities shall contain items for the construction, supply,

installation, testing and commissioning work to be done by the Contractor.

The bill of quantities is used to calculate the Contract Price. The Contractor
is paid for the quantity of the work done at the rate in the Bill of Quantities
for each item.

Changes in the Quantities

If the final quantity of the work done differs from the quantity in the Bill of
Quantities for the particular item by more than + 25 percent provided the
change exceeds + 10% of initial Contract Price, the Nodal Officer or his
nominee shall adjust the rate (s), to allow for the change, in accordance with
Clause 3.40.

The Nodal Officer or his nominee shall not adjust rates from changes in
quantities if thereby the initial Contract Price is exceeded by more than 15
percent except with prior approval of the Employer.

If requested by the Nodal Officer or his nominee where the quoted rate (s)
of any item(s) is / are abnormally high, the Contractor shall provide the
Nodal Officer or his nominee with a detailed cost breakdown of such rate in
the Bill of Quantities.

Variations

All Variations shall be included in updated programs produced by the
Contractor.

Payment for Variations

Variation permitted shall not exceed +25% in quantity of each individual
item, and +10% of the total contract price, within 14 days of the date of
instruction for executing varied work, extra work or substitution, and
before the commencement of such work, notice shall be given either (a) by
the contractor to the Employer of his intention to claim the extra payment
or a varied rate or price, or (b) by the Employer to the contractor of his

intention to vary rate or price.



3.40.2

iii)

3.40.3

iii)

3.40.4

3.40.5.

3.41.
341.1

3.42.

342.1

For items not existing in the Bill of Quantities or substitution to items in the
Bill of Quantities, rate payable should be determined by methods given
below and in the order given below:

Rates and prices in Contract, if applicable plus escalation as per contract.
Rates and prices in the schedule of rates applicable to the contract plus
ruling percentage.

Market rates of materials and labour, hire charges of plant and machinery
used, plus 10% for overheads and profits of Contractors.

For items in the Bill of quantities but where quantities have increased
beyond the variation limits, the rate payable for quantity in excess of the
quantity in the Bill of Quantity plus the permissible variation should be:
Rates and prices in contract, if reasonable plus escalation, failing which (ii)
and (iii) below will apply

Rates and prices in the schedule of Rates applicable to the contract plus
ruling percentage,

Market rates of material and labour, hire charges of plant and machinery
used plus 15% for overheads and profits of contractor.

If there is delay in the Employer and the contractor coming to an agreement
on the rate of an extra item, rates as proposed by the employer shall be
payable provisionally till such time as the rates are finally determined or
till date mutually agreed.

If the Nodal officer or his nominee decides that the urgency of varying the
work prevent a quotation being given and considers not delaying the work,
no quotation shall be given and the variation shall be treated as a
Compensation Event.

Cash flow forecasts

When the program is updated, the contractor is to provide the Nodal Officer
or his nominee with an updated cash flow forecast.

Payment Certificates

The contractors shall submit to the Nodal Officer or his nominee monthly
statements of the estimated value of the work completed less the

cumulative amount certified previously.



3.42.2

3.42.3

3424

3425

3.42.6.

3.43.

3.43.1

3.43.2.

3.43.3.

3.43.4.

The Nodal Officer or his nominee shall check the Contractors’ monthly
statement within 14 days and certify the amount to be paid to the
Contractor after taking into account any credit or debit for the month in
question in respect of materials for the works in the relevant amount and
under conditions set forth in sub clause 3.51.6 of the Contract Data
(Secured Advance).

The value of work executed shall be determined by the Nodal Officer or his
nominee.

The value of work executed shall comprise the value of quantities of the
items in the Bill of quantities completed.

The value of work executed shall include the valuation of variations and
Compensation Events.

The Nodal Officer or his nominee may exclude any item certified in a
previous certificate or reduce the proportion of any item previously
certified in any certificate in the light of later information.

Payments

Bills shall be prepared and submitted by the Contractor, joint
measurements shall be taken continuously and need to be connected with
billing stage. System of 4 copies of measurements, one each for Contractor,
Employer and Nodal Officer or his nominee, and signed by both Contractor
and Employer shall be followed.

75% of bill amount shall be paid within 14 days of submission of the bill.
Balance amount of the verified bill should be paid within 28 days of the
submission. (Not applicable)

For delay in payment beyond the periods specified in 3.43.2 above, interest
at a pre-specified rate (suggested rate SBI PLR + 2%) p.a as on due date of
payment) should be paid. (Not applicable)

Contractor shall submit final Bill within 60 days of issue of defects liability
certificate. Client’s Nodal Officer or his nominee shall check the bill within
60 days after its receipt and return the bill to Contractor for corrections, if
any 50% of undisputed amount shall be paid to the contractor at the stage

of returning the bill. (Not applicable)



3.43.5.

3.43.6

3.43.7.

3.4338.

3.44.

3.44.1.

(a)

(b)

(©

(d)

(e)

®

(8)

The Contractor should re-submit the bill, with corrections within 30 days
of its return by the Nodal Officer or his nominee. The re-submitted bill shall
be checked and paid within 60 days of its receipt. (Not applicable)
Interest at a pre-specified rate (suggested rate SBI PLR+ 2% p.a. as on due
date of payment) shall be paid if the bills is not paid within the time limit
specified above. (Not applicable)

If an amount certified is increased in later certificates as a result of an
award by the Conciliator or an Arbitrator, the Contractor shall be paid
interest upon the delayed payment as set out in this clause. Interest shall
be calculated from the date upon which the increased amount would have
been certified in the absence of dispute. (Not applicable)

Items of the Works for which no rate or price has been entered in will not
be paid for by the employer and shall be deemed covered by other rates and
prices in the Contract.

Compensation Events. (Not applicable)

The following mutually agreed Compensation Events unless they are
caused by the Contractor would be applicable.

The Employer does not give access to a part of the Site by the site.
Possession Date stated in the Contract Date.

The Employer modifies the schedule of other contractors in a way which
affects the work of the contractor under the contract.

The Nodal Officer or his nominee orders a delay or does not issue drawings,
specifications or instructions required for execution of works on time.

The Nodal Officer or his nominee instructs the Contractor to uncover to
carry out additional tests work which is then found to have no Defects.

The Nodal Officer or his nominee unreasonably does not approve for a
subcontract to be let.

Ground conditions are substantially more adverse than could reasonably
have been assumed before issuance of letter of Acceptance from the
information issued to Bidders (including the Site Investigation Reports),
from information available publicly and form a visual inspection of the site.

The Nodal Officer or his nominee gives an instruction for dealing with an
unforeseen condition, caused by the Employer, or additional work required
for safety or other reasons.



3.44.2.

3.44.3

3.45.
3.45.1.

(h)

0)
(k)

U]

(m)

Other contractors, public authorities, utilities or the Employer does not
work within the dates and other constraints stated in the Contract that
cause delay or extra cost to the Contractor.

The advance payment is delayed.
The effect on the Contractor of any of the Employer’s Risks.

The Nodal Officer or his nominee unreasonably delays issuing a Certificate
of Completion.

Other Compensation Events listed in the Contract Date or mentioned in the
contract.

Whenever any compensation event occurs, the contractor will notify the
employer, within 14 days and provide a forecast cost of the compensation
event.

If a Compensation Event would cause additional cost or would prevent the
work being completed before the intended Completion Date, the Contract
Price shall be increased and/or the intended Completion Date shall be
extended. The Nodal Officer or his nominee shall decide whether and by
how much he Contract Price shall be increased and whether and by how
much the Intended Completion Date shall be extended.

As soon as information demonstrating the effect of each Compensation
Event upon the Contractor’s forecast has been provided by Contractor, it is
to be assessed by the Nodal Officer or his nominee and the Contract Price
shall be adjusted accordingly. If the Contractor’s forecast is deemed
unreasonable the Nodal officer or his nominee shall adjust the Contract
Price based on Nodal Officer or his nominee’s own forecast. The Nodal
Officer or his nominee will assume that the Contractor will react
competently and promptly to the event.

Tax. (Notapplicable)

The rates quoted by the Contractor shall be deemed to be inclusive of the
sales and other taxes that the Contractor will have to pay for the
performance of this Contract. The Employer will perform such duties in
regard to the deduction of such taxes at sources as per applicable law. Any
new Taxes, levies, duties imposed after signing the Contract shall be

reimbursed by the employer on production of documentary evidence.



3.46.
3.46.1.
3.47.
3.47.1.

M

Currencies
All payments shall be made in Indian Rupees unless specifically mentioned.
Price Adjustment. (Not applicable)

Contract price shall be adjusted for increase or decrease in rates and prices
of labour, materials, fuels and lubricants in accordance with the following
principles and procedures and as per formula given.
The price adjustment shall apply for the work done from the start date
given in the Contract data up to end of the initial intended completion date
or extensions granted by the Nodal Officer or his nominee and shall not
apply to the work carried beyond the stipulated time for reason
attributable to the contractor.

Price adjustment for increase or decrease in the cost shall be paid in
accordance with the following formula:

V=0.85xQxRx][(P-Po)/Po]

Where,

3.47.2.
3.47.3.

V =

Variation in price on account of Labour/ Diesel/ Cement/ Steel/ All
Commodities during the month under consideration.

Po = Market rate of Diesel/ Cement/ Steel/ All Commodities on the date of

p

Q
R

opening of Technical bid. (Consumer Price Index for Labour).

= Market rate of Diesel/ Cement/ Steel/ All Commodities during the month
under consideration. (Consumer Price Index for Labour).

= Percentage of Labour/ Diesel/ Cement/ Steel/ All Commodities.

= Value of work done during the month under consideration.

NIL
To the extent that full compensation for any rise or fall in costs to the
contractor is not covered by the provisions of this or other clauses in the
contract, the unit rates and prices included in the contract shall be deemed

to include amount to cover the contingency of such other rise or fall in costs.

SUBSEQUENT LEGISLATION

If, after the date 28(Twenty eight) prior to the date for submission of
tenders for the contract there occur changes to any National or Statute
Stature, Ordinance or Decree or other law or any regulation or bye law of
any local or other duly constituted authority or introduction of any such

statute, ordinance, decree, law, regulation or bye law which causes



3.48.

additional or reduced cost to the contractor in execution of the contract,
such additional or reduced cost shall, after due consultation with the
employer and the contractor be determined by the nodal officer or his
nominee and shall be added to or deducted from the contract price and the
nodal officer or his nominee shall notify the contractor accordingly with a
copy to the employer.

Retention

348.1. The employer shall retain from each payment due to the contractor the

3.48.2.

3.49.
(4)

(i)

(iii)

proportion stated in the contract data until completion of the whole of the
works.
Retention money shall be deducted at 5%from each running bill, subject to a
max. of 5 percent of the contract price. Retention money shall be refunded
within 14 days from the date of payment of final bill.
Liquidated damages (NOT APPLICABLE)
In case of delay in completion of the contract, liquidated damages (L.D) may
be levied at the rate of 1/2% of the contract value per week of delay or part
thereof, subject to a maximum of 10 per cent of the contract price.
The owner if satisfied, that the works can be completed by the contractor
within a reasonable time after the specified time for completion, may allow
further extension of time at its discretion with or without the levy of L.D. In
the event of extension of time at its discretion with L.D, the owner will be
entitled without prejudice to any other right or remedy available in that
behalf per cent (1/2%) of the contract value of the works for each week or

part of the week subject to the ceiling defined in sub-clause 3.49.A.

The owner, if not satisfied that the works can be completed by the
contractor, and in the event of failure on the part of the contractor to
complete work with in further extension of time allowed as aforesaid, shall
be entitled, without prejudice to any other right, or remedy available in that

behalf, to rescind the contract.

The owner, if not satisfied with the progress of the contract and in the event
of failure of the contractor to recoup the delays in the mutually agreed time

frame, shall be entitled to terminate the contract.



(iv)

v)
(vi)

In the event of such termination of the contract as described in clauses
3.49A(ii) or 3.49A(iii) or both the owner shall be entitled to recover L.D. up
to ten per cent (10%) of the contract value and forfeit the security deposit
made by the contractor besides getting the work completed by other means
at the risk and cost of the contractor.

The ceiling of LD shall be 10% of the cost of work.

In case part / portions of the work can be commissioned and port
operates the portion for commercial purpose, the rate of LD will be
restricted to the uncompleted value of work, the maximum LD being

on the entire contract value. (Not applicable)

Note: Contract price for LD shall be excluding GST.

3.50.

3.51.

b)

Incentives or Bonus. (Not applicable)

For early completion of the contract before the stipulated date of
completion of work, an incentive amount @ 0.25% of the contract price
may be paid to the Contractor for every fortnight of early completion,
subject to a maximum cap of 5% of the contract price. The Port, if satisfied,
that the works can be completed by the Contractor within a reasonable time
after the specified time for completion, may allow extension of time at its
discretion, by virtue of which the Contractor make himself eligible for
incentive, the extension shall be considered only till the actual date of
completion and no incentive shall be payable. For calculation of incentive
payment, contract price shall be exclusive of tender price plus taxes and
duties.”

Advance payment. (Not applicable)

Mobilization Advance

The Mobilization advance shall not be sanctioned in less than two
installments. The second installment is sanctioned only after proper
utilization of advance disbursed in first phase and a certification to this
effect by EIC.

The advance shall be limited to 10% of tendered amount.

Interest free advance shall not be granted. Rate of Interest shall be SBI

Lending Rate + 2%.



d) The mobilization advance shall be released only after obtaining a bank
Guarantee bond from a nationalized bank for 110 %( as per latest cvc
directions) of amount of advance to be released and valid for the contract
period. This shall be kept renewed time to time to cover the balance amount
and likely period to complete recovery together with interest.

e) The original bank guarantee should be received by DPA directly from the
issuing authority by Registered Post [AD]. However, in exceptional cases,
where the guarantee is handed over to the customer for any genuine
reasons, the branch should immediately send by Registered Post [AD] an
unstamped by the EIC.

f) The interest on the advance shall be calculated from the date of payment to
the date of recovery, both days inclusive.

g) It shall be ensured that at any point of time, Bank Guarantee is available for
the amount of outstanding advance.

h)  The recovery should be commenced after 10% of work is completed and
the entire amount together with interest shall be recovered by the time
80% of the work is completed. However, the interest recovery shall be
effected immediately from the 1st release of payments towards execution
of the work.

i) If the contractor fails to achieve the targeted progress at the end of 50% of
time period the mobilization advance may be recovered by encashing the
bank guarantee, provided no hindrance/delay was caused by the
department.

3.52. Performance Securities

Security Deposit shall consist of two parts; a) Performance Guarantee to be
submitted at award of work, and b) Retention money to be recovered from
Running Bills.

Security Deposit shall be 10% of Contract price of which 5% of contract
price should be submitted as FDR, Insurance Surety Bond or Bank
Guarantee of Nationalized/ scheduled bank (except Co-operative) Banks
having its branch at Gandhidham, or Digital transfer within 21 days of
receipt of letter of acceptance and balance 5% recovered as Retention
Money from Running Bills. Recovery of 5% of Retention Money to
commence from the first bill onwards @ 5% of bill value from each bill.
Retention Money be refunded within 14 days from the date of payment



3.53.
3.54.

3.54.1

of final bill. Balance SD to be refunded immediately not later than 14
days from completion of defect liability period. (subject to fulfillment of
clause no 5.45).

BG submitted by the contractor should remain valid for a period of 60
days beyond the date of completion of all contractual obligations of the
contractor including defect liability period.

Failure of the Successful Bidder to comply with the requirements as
mentioned above shall constitute sufficient grounds for cancellation of the
award of work and forfeiture of bid security.

The documentary evidence (copy of paid Challan in Govt. Treasury) of
Welfare Cess @ 1% of work done or as amended by Statutory Authority
from time to time, paid on final bill shall be submitted before releasing the
Performance Guarantee.

NIL

Cost of Repairs

Loss or damage to the works or materials to be incorporated in the works
between the start date and the end of the defects correction period shall be
remedied by the Contractor at the Contractors cost if the loss or damage

arises from the Contractors acts or omissions.

E. FINISHING THE CONTRACT

3.55 Completion

3.55.1.

3.56.

After completion of the work, the contractor will serve a written notice to
the Nodal Officer or his Nominee/Employer to this effect. The Nodal officer
or his Nominee/Employer upon receipt of this notice shall conduct a
complete joint survey of the work within 7 days and prepare a defects list
jointly. The defects pointed out by the Nodal Officer or his
nominee/Employer would be rectified by the contractor within 14 days and
thereafter acceptance report be signed jointly by the contractor and the
employer. This joint acceptance report shall be treated as “completion

Certificate”.

Taking over



3.56.1

3.57.
3.57.1.

3.58
3.58.1.

3.58.2.

The employer shall take over the site and the works within seven days of

the Nodal Officer or his nominee issuing a certificate of completion.

Final Account

The Contractor shall supply to the Nodal Officer or his nominee a detailed
account of the total amount that the Contractor considers payable under
the contract before the end of the Defects Liability period. The Nodal
Officer or his nominee shall issue a defects liability certificate and certify
any final payment that is due to the contractor within 60 days of receiving
the contractor’s account if it is correct and complete. If it is not, the Nodal
Officer or his nominee shall issue within 15 days a schedule that states the
scope of the corrections or additions that are necessary for the correction

and certify payment of 50% of the undisputed amount to the contractor.

If the final account is still unsatisfactory after it has been resubmitted the
Nodal Officer or his nominee shall decide on the amount payable to the
contractor and issue a payment certificate, within 60 days of receiving the
contractor’s revised account.

Operating and Maintenance Manuals

If “as built” Drawings and/or operating and maintenance manuals are
required the contractor shall supply them by the dates stated in the
Contract Data.

[f the contractor does not supply the drawings and /or manuals by the dates
stated in the contract data, or they do not receive the Nodal Officer or his
nominee’s approval, the Nodal Officer or his nominee shall withhold the

amount stated in the contract data from payments due to the contractor.

3.59 Termination

3.59.1.

3.59.2.

(@)

The employer or the Contractor may terminate the contract if the other party
causes a fundamental breach of the contract.

Fundamental breaches of contract include, but shall not be limited to the
following:

The contractor stops work for 28 days when no stoppage of work is shown
on the current program and the stoppage has not been authorized by the

Nodal Officer or his nominee.



3.59.3.

(b)

(9)

(d)

(e)

(]
(8)

(h)

U]

The Nodal Officer or his nominee instructs the contractor to delay the
progress of the work and the instruction is not withdrawn within 28 days.
The employer or the contractor becomes bankrupt or goes into liquidation
other than for a reconstruction restructure or amalgamation.

A payment certified by the Nodal Officer or his nominee is not paid by the
employer to the contractor within 50 days of the date of the Nodal Officer or
his nominee’s certificate.

The Nodal Officer or his nominee gives Notice the failure to correct a
particular defect is a fundamental breach of contract and the contractor fails
to correct it within a reasonable period of time determined by the Nodal
Officer or his nominee.

The contractor does not maintain a security which is required.

The contractor has delayed the completion of works by the number days for
which the maximum amount of liquidated damages can be paid as defined in
the contract data and

If the contractor, in the judgment of the employer has engaged in corrupt or
fraudulent practices in competing for or in the executing the contract.

If the contractor has contravened clause 1.37 and clause 3.9 of condition of
contract.

For the purpose of this paragraph: “corrupt practice” means the offering,
giving receiving or soliciting of anything of value to influence the action of
public officials in the procurement process or in contract execution.
“Fraudulent practice” means a misrepresentation of facts in order to
influence a procurement process or the execution of a contract to the
detriment of the employer, and includes collusive practice. Bidders (prior to
or after bid submission) designed to establish bid prices at artificial non-
competitive levels and to deprive the employer of the benefits of free and
open competition”.

When either party to the contract gives notice of a breach of contract to the
Nodal Officer or his nominee for a cause other than those listed under sub
Clause. 3.59.2 above, the Nodal Officer or his nominee shall decide whether

the breach is fundamental or not.



3.59.4.

3.59.5.

3.60

3.60.1.

3.60.2.

3.61.

3.61.1

3.62.

Notwithstanding the above, the employer may terminate the contract for
convenience subject to payment of compensation to the contractor including
loss of profit on uncompleted works. Loss of profit shall be calculated on the
same basis as adopted for calculation of extra/additional items.

If the contract is terminated the Contractor shall stop work immediately, make

the site safe and secure and leave the site as soon as reasonably possible.

Payment upon Termination
If the contract is terminated because of a fundamental breach of contract by
the contractor, the Nodal Officer or his nominee shall issue a certificate for the
value of the work done less advance payments received upto the date of the
issue of the certificate, less other recoveries due in terms of the contract, less
taxes due to be deducted at source as per applicable law and less the
percentage to apply to the work not completed as indicated in the contract
data. Additional liquidated damage shall not apply if the total amount due to
the employers exceeds any payment due to the contractor, the difference shall

be payable to the employer.

If the contract is terminated at the employer’s convenience or because of a
fundamental breach of contract by the employer, the Nodal Officer or his
nominee shall issue a certificate for the value of the work done, the reasonable
employed solely on the works, and the contractor’s costs of protecting and
securing the works and loss of profit on uncompleted works less advance
payments received up to the date of the certificate, less other recoveries due
in terms of the contract and less taxes due to be deducted at source as per

applicable law.

Property

All materials on the Site, Plant, Equipment, Temporary Works and Works for
which payment has been made to the contractor by the Employer, are deemed
to be the property of the Employer, if the Contract is terminated because of a
Contractor’s default.

Release from Performance



3.62.1 [f the Contract is frustrated by the outbreak of war or by other event entirely
outside the control of either the Employer or the Contractor, the Nodal Officer
or his nominee shall certify that Contract has been frustrated. The Contractor
shall leave the Site and stop work as quickly as possible after receiving this
certificate and shall be paid for all work carried out before receiving it and for
any work carried out afterwards to which commitment was made.

3.63. NIL
F. SPECIAL CONDITIONS OF CONTRACT
1. LABOUR

The contractor shall, unless otherwise provided in the Contract, make his own
arrangements for the engagement of all staff and labour, local or other, and for
their payment, housing, feeding and transport.

The Contractor shall, if required by the Nodal Officer or his nominee, deliver
to the Nodal Officer or his nominee a return in detail, in such form and at such
intervals as the Nodal Officer or his nominee may prescribe, showing the staff
and numbers of the several classes of labour from time to time employed by
the Contractor on the Site and such other information as the Nodal Officer or

his nominee may require.

2. COMPLIANCE WITH LABOUR REGULATIONS:

During continuance of the contract, the Contractor and his sub-contractors
shall abide at all times by all existing labour enactment and rules made there
under, regulations, Notifications and by laws of the State or Central
Government or local authority and any other labour law (including rules)
regulations, bye laws that may be passed or notification that may be issued
under any labour law in future either by the State or Central Government or
the local authority. Salient features of some of the major labour laws that are

applicable to construction industry are given below.



The Contractor shall keep the Employer indemnified in case any action is
taken against the employer by competent authority on account of
contravention of any of the provisions of any Act or rules made there under,
regulations or notifications including amendments. If the Employer is caused
to pay or reimburse such amounts as may be necessary to cause or observe,
or for non-observance of the provisions stipulated in the notifications/bye
laws/Acts/Rules /regulations including amendments, if any, on the part of the
Contractor the Nodal Officer or his nominee/Employer shall have the right to
deduct any money due to the Contractor including his amount of performance
security. The Employer/Nodal Officer or his nominee shall also have right to
recover from the Contractor any sum required or estimated to be required for

making good the loss or damage suffered by the Employer.

The employees of the Contractor and the Sub-Contractor in no case shall be
treated as the employees of the Employer at any point of time.

For execution of work, contractor may be permitted to construct temporary
offices, store, labour room toilet etc. at his own cost along with necessary
letter / drawing for the permission in written. Nothing will be paid for these
purpose and before handing over the site on completion of the work, the
contractor has to dismantle all these temporary structure erected by him.

Completion certificate will be issued only after compliance of above aspects.

1. AMENDMENTS

The Board may, from time to time, add to or amend the regulation and on any
question regarding the application, interpretation or effect of these regulation
the decision of the Chief Labour Commissioner or Deputy Chief Labour
commissioner of the Government of India or any other person authorized by

the Board in that behalf shall be final.

All the labour acts, rules and regulations in force from time to time are to be
followed by the contractor and the contractor has to obtain license/
Registration from the Assistant Labour Commissioner (C), as per rules, during

the course of execution of work.



The contractor will have to obtain necessary License from Assistant Labour
Commissioner (ALC) of local body/concern body , in case he is engaging

twenty or more workers on any day during execution of work

SALIENT FEATURES OF SOME MAJOR LAWS APPLICABLE TO ESTABLISHMENTS
ENGAGED IN BUILDING AND OTHER CONSTRUCTION WORK.

(a) Workmen Compensation Act 1923:- The act provides for compensation in case of

injury by accident arising out of and during the course of employment.

(b)_ Payment of Gratuity Act 1972:- Gratuity is payable to an employee under the Act

on satisfaction of certain conditions on separation if an employee has completed 5
years service or more on death at the rate of 15 days wages for every completed
year of service. Act is applicable to all establishments employing 10 or more

employees.

(c) Employees P.F and Miscellaneous Provision Act 1952:- The Act Provides for

monthly contribution by the employer plus workers @ 12%/8.33%. the benefits
payable under the Act are:

Pension to family pension retirement or death, as the case may be. (ii) Deposit
linked insurance on the death in harness of the worker, (iii) payment of P.F

accumulation on retirement/death etc.

(d) Maternity Benefit Act 1951:- The Act provides for leave and some other benefits

to workmen/ employees in case of confinement or miscarriage etc.

(e) Contract Labour (Regulation & Abolition) Act 1970:- The Act provides for certain

welfare measures to be provided by the Contractor to contract labour and in case
the Contractor fails to provide, the same are required to be provided, by the
Principal Employer by Law. The Principal Employer is required to take Certificate
of Registration and the Contractor is required to take license from the designated
Officer. The Act is applicable to the establishments or Contractor of Principal

Employer if they employ 20 or more contract labor.

(f)_ Minimum Wages Act 1948:- The Employer is supposed to pay not less than the

Minimum Wages fixed by appropriate Government as per provisions of the Act if



the employment is a scheduled employment Construction of Buildings, Roads,

Runways are scheduled employment.

(g) _Payment of Wages Act 1936:- It lays down as to by what date the wages are to be

paid when it will be paid and what deductions can be made from the wages of the

workers.

(h)_Equal Remuneration Act 1979:- The Act provides for payment of equal wages for

work of equal nature to Male and Female workers and for not making
discrimination against Female employees in the matters of transfers, training and

promotions etc.

(i)_Payment of Bonus Act 1965:- The Act is applicable to all establishments employing

20 or more employees. The Act provides for payments of annual bonus subject to
a minimum of 8.33% of wages and maximum of 20% of wages to employees
drawing Rs.3500/- per month or less. The bonus to be paid to employees getting
Rs.2500/- per month or above upto 3500/- per month shall be worked out by
taking wages as Rs.2500/- per month only. The Act does not apply to certain
establishments. The newly set-up establishments are exempted for five years in
certain circumstances. Some of the State Governments have reduced the

employment size from 20 to 10 for the purpose of applicability of this Act.

(j)_Industrial Disputes Act 1947:- The Act lays down the machinery and procedure for
resolution of industrial disputes, in what situations a strike or lockout becomes
illegal and what are the requirements for laying off or retrenching the employees

or closing down the establishment.

(k) Industrial Employment’s (Standing Orders) Act 1946:- It is applicable to all

establishments employing 100 or more workmen (employment size reduced by
some of the States and Central Government to 50). The provides for laying down
rules governing the conditions of employment by the Employer on matters

provided in the Act and get same certified by the designated Authority.

() _Trade Unions Act 1926:- The Act lays down the procedure for registration of trade

union of workmen and employers. The Trade Union registered under the Act have

been certain immunities from civil and criminal liabilities.



(m) _Child Labour (Prohibition & Regulation) Act 1986:- The Act prohibits employment

of children below 14 years of age in certain occupations and processes and
provides for regulation of employment of Children in all other occupations and
processes. Employment of Child Labor is prohibited in Building and Construction

Industry.

(n) Inter-State Migrant workmen’s (Regulation of Employment & Conditions of

Service) Act 1979:-

The Act is applicable to an establishment which employs 5 or more inter-state
migrant workmen through an intermediary (who has recruited workmen in one
state for employment in the establishment situated in another state). The Inter-
State migrant workmen, in establishment to which this Act becomes applicable,
are required to be provided certain facilities such as housing, medical aid,

travelling expenses from home upon the establishment and back, etc.

(0) The Building and Other Construction workers (Regulation of Employment and

Conditions of Service Act 1996 and the Cess Act of 1996:- All the establishments

who carry on any building or other construction work and employs 10 or more
workers are covered under this Act. All such establishments are required to pay
cess at the rate not exceeding 2% of the cost of construction as may be modified by
the Government. The Employer of the establishment is required to provide safety
measures at the Building or Construction work and other welfare measures, such
as Canteens, First-Aid facilities. Ambulance, Housing accommodations for workers
near the work place etc. The Employer to whom the Act applies has to obtain a

registration certificate from the Registering Officer appointed by the Government.

(p) _Factories Act 1948:- The Actlays down the procedure for approval at plans before

setting up a factory, health and safety provisions, welfare provisions, working
hours, annual earned leave and rendering information regarding accidents or
dangerous occurrence to designated authorities. It is applicable to premises
employing 10 persons or more with aid of power or 20 more persons without the

aid of power engaged in manufacturing process.



The employees of the Contractor and the Sub-Contractor in no case
shall be treated as the employees of the Employer at any point of
time.

Contractor DY. CHIEF ENGINEER (Ro-Ro)
DEENDAYAL PORT AUTHORITY
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CONTRACT DATA



CONTRACT DATA

Items marked “N/A does not apply in this contract.

The following documents are also part of the contract clause reference
The schedule of other contractors (3.8) (Not applicable)
The schedule of key personnel (3.9) (Not applicable)

The above insertions should correspond to the information provided in the invitation of
bids.

The employer is

Chairman,

DEENDAYAL PORT AUTHORITY, KANDLA.

Address: Ground Floor, A.0.Building, P.O. Box No. 50, Gandhidham, Kutch

Employer’s authorized representative is Chief Engineer DEENDAYAL PORT AUTHORITY,
KANDLA.

The nodal officer or his nominee is DY. CHIEF ENGINEER (Ro-Ro)
ANNEXE, A.O. BLD.
GANDHIDHAM - 370201,
Dist. - Kutch (Gujarat)
Nodal officer’s authorized representative is AXEN / AE
The conciliator appointed jointly by the employer and contractor is: ((Not applicable))
Name:- (Notapplicable)

Address: - (Notapplicable)

The name and identification number of the contract is “Maintenance Contract of
Navigational Channel Marking System (Buoys) at Ghogha -Ro-Pax (2025-2027)"

The works consist of “Maintenance Contract of Navigational Channel Marking
System (Buoys) at Ghogha -Ro-Pax (2025-2027)”

The start date shall be

The intended completion date for the whole of the work is 24 months and further
extendable for one year on same terms and conditions on mutual consent.

The defect liability period is 12 months.

The following documents also form part of the contract



The contractor shall submit a program for the works immediately after delivery of the
letter of acceptance.

The site possession dates shall be given after the award of work.

The minimum insurance cover for physical property, injury and death is Rs.20.00 lakhs
per occurrence with the number of occurrences limited to four. After each occurrence,
contractor will pay additional premium necessary to make insurance valid for four
occurrences always.

Appointing authority for the Arbitrator is Chairman, DPA.

The following events shall also be Compensation Events. (3.44)
1. The Employer terminates the Contract from his convenience.
2.
3.
4,
The period between programme updates shall be 15 days. (3.27)
The amount to be withheld for late submission of an updated
programme shall be Rs. 5000/- (3.27)
The language of the contract documents is English (3.3)
The law, which applies to the contract, is law of Union of India (3.3)
The currency of the contract is Indian rupees (3.46)
Fees and types of reimbursable expenses to be paid to the

Dispute Review Expert (3.25)

Appointing authority for the Arbitrator is Chairman, DPA.

Escalation is Payable for contracts as per clause no 3. 47 of section - 3, subjected to
special condition provision.



SECTION 5

SPECIFICATIONS AND SPECIAL CONDITIONS



Section - 5: Specifications and Special Conditions

» The conditions of contract of section 1 to 4 & section-8(hereinafter called as the General
conditions) modified or added to by the following part i.e. Section-5, conditions of
particular application which shall be read and construed with the General Conditions as if
they were incorporated there with.

In so far as any of the conditions of particular application may conflict or be inconsistent
with any of the General Conditions, particular Section-5 shall prevail.

5.1 Technical Specifications for T.I. No. 1&2: Tug Hire Charges

(A) Tug Hire Charges (1001 to 1500 HP) for
(B) Tug Hire Charges (801 to 1000 HP) for
Installation, Repositioning of 3 mtr Dia, 6.5mtr Height & 3.4 Ton buoys its mooring gears
plus 5-ton sinker at different navigation spot in Ro-Pax (2025-2027) channel at Ghogha
channel & Turning Circle.
&
Towing of toppled/drifted above said buoy from the Ghogha channel to the Ghogha
Pontoon/other near place.
e The Tughaving facility of lowering/lifting of buoys at sea as required for task.
e Tug having space at aft deck for buoys spare repairing, buoys assembling &
disassembling work.
e Thetug having GPS or DGPS for buoys positioning.
e The Tug must have valid statutory and classification certificates for the
performance of
designated duties including lifting capacities of Buoys with their complete
gears/accessories, sinkers etc.
e The speed of the Tug should not be less than 9 knots.
e The contractor must keep all certificates of the tug valid and updated during the
period of contract.
e Thetug should have a towing hook forward for pulling and a towing hook aft for
checking of adequate safe working load.
e The draft of the tug should not exceed 4.0 mtr.
e Thetug should have high maneuverability and fitted with twin propellers.
e The contractor will have to submit copies of all statutory certificates including
certificate of its power
e During the contract period/ contract operation no any type of accident has to occur
to DPA property, if the same happens then it is totally responsibility of the
contractor.
Tug must have suitable Insurance policy including Third Party liability.
e DPAisno responsible for contractor properties loss during operation.



The contractor will not claim this charges for the purpose of break down repair or
trial.

The vessel shall be ready for operation for 24 hours

Manning in the tug has to be provided as per [.V/M.S .Act /Minimum Safe Manning
Document

The crew must have valid certificate of competency as applicable. The contractor
will be required to submit the attested copies of such certificate to DPA.

On placement of work memo order, the Tug is to be made available at Dahej or
Ghogha and will commence the operation within at the earliest but not later than
05 days.

For mobilization of Tug, if the said tug is not at site, 1 hrs payment will be given as
mobilization.

The Contractor has to maintain the logbook as per DPA format during the
operation period for payment purpose. The logbook format is as below: -

Name of Date Main Engine | Main Engine | Workstart Work
Tug start Hrs. Closing hrs. hrs completion
with HP hrs

5.2

The Price is inclusive of all other costrelated to TUG like fuel, oil, manning cost port
permission etc.

During the monsoon rough weather season contractor has to use 1001 to 1500 HP
tug

& during normal weather condition contract has to use 801 to 1000 HP tug.

The Measurement will be taken on hour basis and paid per hour basis as and when
there is a need of Tug.

Technical Specifications for T.I. No. 3: Boat Hire Charges

Item Includes Boat Hire charges for repairing of buoys like replacing battery, solar
panel, fabrication & FRP works etc.& tracing the missing buoys at Ghogha channel
The boat will be used by contractor personal for said buoys work at Ghogha sea
The cost inclusive of Master, helper, fuel oil & other cost.

Outline particulars

Length: 6-8 Meters

Width(Max): 2-3 Meters

Depth: 1.00 1,5 Meters

Draft: 0.30 0.5 Meters

Carrying Capacity: 8-10 People (Different Seating Styles are available)

Buoyancy: Sufficient In-built Buoyancy as per IRS norms
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5.4

Construction: Fiber Glass Reinforced Plastic

The Measurement will be taken on hour basis and paid per hour basis as and when
there is a need of Tug.

Technical Specifications for T.I. No. 4: Crane Hire Charges at Shore (20
Ton)-For Shore works

Item Includes Crane Hire charges (20 Ton) for lifting, shifting, loading-unloading,
assembling-disassembling purpose of buoys.

Item includes providing of 20-ton capacity superior quality hydra /telescopic or
any other suitable crane of above capacity crane(s) or any other suitable type for
the job to be carry out as under, with operator having valid license required as per
motor vehicle act, a helper with required slings, belts, D-shackle etc., required for
tightening and shifting/pulling/lifting/lowering of the material.

The job includes lifting and shifting of 3 mtr dia, 6.5 mtr height, 3.4-ton Ton
buoys& it's mooring gears plus 5-ton sinker PE buoys at Ghogha & Dahej Ro-Pax
(2025-2027) site.

Job also includes lifting/lowering of materials related to buoys work as per
direction of EIC.

The job of providing and operating the crane would be of certain hours for a day
as per requirement and not for the entire hours at a time as consider in the
schedule, however if continuous work is to be carried out then crane will be
provided with operator and
helper up to the time period as directed by the EIC.

If there is a requirement of crane for emergency work or at night work than same
should be provided by the contractor and if there is a requirement of work at night
and next morning also then the idle time of crane at night will not be paid.

Proper care should be taken during the crane operation and no damage should
occur to any DPA property or manpower otherwise same shall be recovered from
the contractor, If any accident occur leading to injury or death then same shall be
the responsibility of the contractor. The Contractor have to be arranged both type
of cranes (as per Schedule) as and when requires.

Contractor will be instructed to provide the crane as per requirement and in
response to that contractor has to provide the crane at the earliest but not later
than 08 Hrs. The requirement of crane may be premises of the Ghogha& Dahej or
as directed by EIC.

The Hire Charges is inclusive of all other expenditure like fuel, operator, helper
etc. No Additional Payment will be given.

The Measurement will be taken on hour basis and paid per hour basis as and when
There is a need of crane(s).

Technical Specifications for T.I. No. 6: General Fabrication work

[tem includes the renewal of old, damaged & deteriorated structural steel like plate,

angles, beams, guarders etc. as may be required.



5.5

5.6

The items including the steel plates & assorted sizes Angles requires for the work.
All consumable items like Electrodes, Hand gloves, necessary Oxygen & Acetylene gas,
welding goggles, etc. requires during job are included.
Gas cutting of new as well as old stretcher's as requires to carry out for renewal &
replacement.
The item also including process of marking template making, marking edge
preparation, cutting, fitting by tack welding (minimum 5 runs total inside & outside
welding).
All butt joint should have groove for welding ship building quality electrodes shall
have to be used by contractor for weld.

All kind of fabrication in buoys should be included in the said items.
Measurement will be taken & paid on per Kg basis for actual fabrication work.

Technical Specifications for T.I. No. 7(A): Hole repairing work in FRP/PE

with material & labour in all respect

Technical Specifications for T.I. No. 7(B): Crack repairing work in FRP/PE
with material & labour in all respect
Item Includes Hole & Crack leakage proof repairing work in PE Buoys.
The rates are inclusive of labour charges, material charges & consumable.
The payment will be given in round fig of 0.5 Sq. Mt. per Job i.e. if the actual repairing
is 2.3 Aq. Mt. then payment will be given for 2.5 Sq. Mt. and i.e. if the actual PE repairing
is 2.2 Sq. Mt. then payment will be given for 2.0 Sq. Mt.
Technical Specifications for T.I. No. 8: Repairing of Buoys accessories at
sea
Item includes supply of only manpower Skilled, tools &plant and consumable required
for buoys petty repairing work at sea like battery changing, marine lantern repairing,
reflector fixing etc.
Item includes all the responsibly and liability of supplied manpower on agency.

The Manpower should be expert in marine work & buoys accessories repairing work
especially marine lantern work.

Board will not be responsible for any mishap or accident due to negligence or any
other means of the manpower as a principle employer.

The labour may be provided as per need within 24 hours after instruction in verbal
/telephonic OR in written by the EIC.



5.7

Measurement will be taken and paid per buoy assembling & disassembling basis for
working per shift base.

Technical Specifications for T.I. No. 9: Supply of Various Material in Case
Required

(A) MS Tail Tube & it’ s Ballast

MS Tail Tube & it’ s Ballast Size: -

@770 od x 12mm Thick MS Plate for bottom fitting

10mm Thick stiffener for bottom plate (cutting as per requirement)

#3406 OD x @ 392 ID 772mm Long Centre Pipe

Qq @750 0D x @ 730 ID 830mm Long Centre Pipe

RCC Ballast - 500 Kg

The MS Tail Tube &its ballast will be supplied, if required during entire year.

The MS Tail Tube &its ballast should be supply as old one

Measurement will be taken and paid per No’s basis for actual tail tube &its ballast
supplied.

Super Structure

Item includes supply of buoys super structure as old one green or red as required.
The superstructure shall be high elasticity and light weight is manufactured with
closed-cell polyethylene solid foam sheet (no water absorption) and projected with
a layer of colored polyurethane elastomer.

The superstructure of the buoy should be designed to have suitable ladder with step
and ring for the safety of the person attending in any weather condition at sea.

The super structure should be conform to IALA

Thickness - 10 mm

Measurement will be taken and paid per Nos. basis for actual super structure
supplied.

(C) Top Marker

Item includes supply of buoys GRP TOP Marker as old one as per IALA system red or
green as required.

Measurement will be taken and paid per Nos basis for actual top marker supplied.

(D) Marine Lantern

[tem includes supply of buoys Marine Lantern as old one as per IALA system red or
greed as required

Specification of Marine Lanterns: -

Range: 5 NM

Voltage: DC 9 to 30

Visibility: - 360 °Horizon

Lens Type: Single Piece molded polycarbonate

Lens Dia: - 140 mm Min

Vertical Divergence: - 7 ° Min

Flasher: inbuilt selectable 256 codes conforming to IALA
Monitoring &Control: - Capable for remote monitoring
Lantern Housing: - Suitable for Marine Environment IP 65



Weight: - <5 Kg

Relative Humidity: 100 % Condensing

Wind: - Designed to withstand speeds in excess of 75 kmph
Light intensity automatically adjusts with flash character
Battery will continue to charge between -40°C and +65°C

e Battery technology and advanced charging algorithm

Excellent battery life in hot climates

Excellent battery capacity in cold climates
Excellent battery tolerance to becoming flat

e Large solar cell capacity 8W or 16 W
e Make: - VLB 5x SS as old one
e The guaranty for the marine lantern is 01 year from the date of installation.

Measurement will be taken and paid per No’s basis for actual marine lantern supplied.
(E) Radar Reflector

Item includes supply of buoys Radar Reflector as old one as per IALA system red
or greed as required

Radar Reflector is made in in 6 segment for batter & accurate reflection.

The material used in non-corrosive aluminum sheeting with appropriate paint
system.

Color: - White

Height: - 10-12 Kg

Measurement will be taken and paid per Nos basis for actual radar reflector
supplied.

(F) Chain Jointer (As per Drawing) IRS/IACS approved
e Itemincludes supply of buoys Chain Jointer as old one as per IALA system.
e The Chain Jointer will be IRS/IACS approved.
Measurement will be taken and paid per No’s basis for Chain Jointer supplied as old

one.

(G) D' Shackle 32mm Size IRS/IACS Approved

[tem includes supply of buoys Bolt Shackles as old one as per IALA system.
The D Shackles will be IRS/IACS approved.

Features: Longer service life, Rugged in construction, High resistance to
corrosion

The shackle material must be an alloyed or un-alloyed special steel in
accordance with Indian Standard whose technical requirements are:
Tensile strength Rm = 850 MPa

Break elongation A5 = 12%

Reduction of area Z 2 40%

Impact toughness Kv=58] (0°C)

Brinell hardness HB = 280

The chemical composition of the steel must be such that the above technical
requirements are met after handling.

The following alloying elements shall not be exceeded:



M

C<0,45%
Si<0,45%
P<0,04%
S$<0,04%
Mn < 1,90%
A certificate of the composition of the material must be provided.
Measurement will be taken and paid per No’s basis for Shackle supplied.
Swivel 32 mm Size (IRS/IACS approved)
Item includes supply of buoys Bolt Shackles as old one as per IALA system.
The Swivel will be IRS/IACS approved.
Measurement will be taken and paid per No’s basis for Swivel supplied as old
one.
Mooring Chain 32mm Size (IRS Approved)
Item includes supply of buoys Bolt Shackles as old one as per IALA system.
The D Shackles will be IRS/IACS approved.
Features: Longer service life, Rugged in construction, High resistance to corrosion
The chain material must be alloyed or unalloyed tempered steel in accordance
with IRS Register of Shipping quality class/IACS.
Tensile strength Rm = 640 MPa
Break elongation A5 = 15%
Reduction of area Z 2 40%
Impact toughness Kv=58] (0°C)
Kv =49] (0°C), at weld
Brinell hardness HB = 220
The chemical composition of the steel must be such that the above technical
requirements are met after tempering and that the composition is suitable for the
welding method to be used.
The following alloying elements shall not be exceeded:
C<0,33%
Si=0,20..0,35%
P<0,04%
S <0,04%
Mn < 1,90%

(J) Solar Battery Vega Make Model No-VLB-67 LED

The Item Includes supply of Solar Batter Vega Make Model No. VLB 67 LED as old
one.

Battery technology and advanced charging algorithm.

Excellent battery life in hot climates.

Excellent battery capacity in cold climates.

Excellent battery tolerance to becoming flat.

The guaranty for the said battery is 01 Year from the date of installation.

The measurement will be taken & paid per nos basis.

(K) Supply/Mfg. SS material like Nut, bolt &washer etc.



5.8
5.9

5.10

5.11

The Contractor has to Manufacture/supply good quality SS nut bolt as per size

required.

The Payment will be done on Kg basis of actual nut bolt supplied.

The Work will be carried out as per Schedule - B & Specification.

Work is to be carried out as per detailed specification laid down in IS specification,
Latest IRC standard, and CPWD manual however the provisions made in contract
documents shall prevail.

In case of items where no specifications are defined under IS, MOST or CPWD
manual or DPA SOR or tender document superior quality of material available in
market shall be applicable.

a) The following clauses of the INSTRUCTION TO THE BIDDERS (Section- 1)
will not be applicable.

Clause 1.4.1(c), Clause 1.4.1(d), Clause 1.4.1(e), Clause 1.4.1(f), &
Clause 1.4.1(h)

Clause 1.4.2(d), Clause 1.4.2(e), Clause 1.4.2(j), & Clause 1.4.2(k),
1.4.3 (iv), 1.4.4,1.4.5

Clause 1.5.2 (Joint venture)

Clause 1.8.2 (Bidding documents)

Clause 1.9.2

Clause 1.13.2,1.13.5

Clause 1.19.1,1.19.2,1.19.3 (sealing and marking of bids)

Clause 1.22.2& 1.22.5 (Modification of withdrawal of Bid)
Clause 1.23.2,1.23.3 (Withdrawal), 1.23.4,1.26.4

Clause 1.27.1, 1.27.2 (Correction of errors)

Clause 1.34 (Advance Payment)

Clause 1.35.1 (Conciliator)

b) The following clauses of Section-2 will not be applicable,

The clauses c, d, g of the SPECIMEN FOR FORM OF BID.
Pre-Qualification of Bidders the clauses No. 5, 6 and 7 of table.

Advance payment as well as appointment of conciliator in
Contractor Bid.

c) The following clauses of the CONDITION OF CONTRACT (Section-3) will
not be applicable.

Clause 3.7 (Joint Venture)

Clause 3.8.1 (Sub-contracting)

Clause 3.21 (Possession of site)

Clause 3.24 (Disputes)

Clause 3.25 (Settlement of disputes, decision by
Conciliation, Arbitration)

Clause 3.26.1 (Replacement of Conciliator)
Clause 3.43.2,3.43.3, 3.43.4, 3.43.5, 3.43.6, 3.43.7



5.12
5.13

5.14
5.15

5.16

5.17

5.18

5.19

5.20

5.21

5.22

Clause 3.44 (Compensation events)
Clause 3.45 (Tax)

Clause 3.47 (price adjustment),
Clause 3.49 Liquidated Damage
Clause 3.50 (Incentive or Bonus)
Clause 3.51 (Advance payment)

d) The following clauses Section-4 will not be applicable, (Not applicable)
e The schedule of the Sub Contracting (3.8)
e The schedule of Personnel  (3.9)
e Conciliatoris ((Notapplicable)) under contract date of

e) The following clauses Section-8 will not be applicable, (Not applicable)

e Specimen EMD (Bank Guarantee format). Annexure - I.

e The form for specimen Bank Guarantee for advance payment -
Annexure - II1.

e The form for Dispute Review Board Agreement — Annexure - IV.

e The form Exception & Deviations — Annexure - VIII.

e The form for specimen Bank guarantee for stage payment. -
Annexure - X

There are 07 buoys installed Ghogha.

The Work will be carried out at Ghogha as required, hence contractor arrange the
all things accordingly.

Under no circumstance DPA will pay idle time charges to the bidder.

Bidder has to install the toppled/Drifted buoys at its designated position with the
help of DGPS for confirming the position.

Bidder has to follow the IALA Guideline for supply of various Buoys accessories &
repairing work.

The work will be carried out in such manner that no accident occur at work site if
any accident occur during the repairing work, then it is totally responsibility of
contractor.

The Drawings of PE Superstructure & PE Buoy Assembly are attached herewith for
your information & ready reference.

DPA shall not assure & bound that all/any of the contract agreement items OR any
part of any of the such items are compulsorily to be executed during contractual
period. Payment to be made only items which are executed as per requirement to
the satisfactions of EIC against every items detailed work Memo.

Only vehicles permitted by the Board will be allowed inside the Port premises.
Admission to the Port premises of men and vehicles is regulated by rules and
regulations of the Port Authority in force from time to time and any passes, tokens,
permits or licenses for his workmen vehicles or plant will have to be obtained by
the Contractor from the Security Officer/C.LS.F. of the Port Authority directly by
making necessary deposits or payments for the same if any.

Force Majeure - This will be restricted to natural calamities and acts of God only.

POST TENDER MODIFICATION: -



5.23

5.24

5.25

5.26

5.27

5.28

5.29

The Tenderers are not expected to make any post tender modification. Hence, the
tenderers should not make any correspondence regarding the tender after
submission of the same on due date and time. No cognizance of any
correspondence shall be taken and if Tenderers persists with the same necessary
action will be initiated against him. All the tenders received on or before the due
date and time shall be opened, if otherwise found in order.

To the limited extent and availability that can conveniently be spared by the Board
from time to time electric power for lighting and operation of the plant of the
contractor can be had from the Board as per Rules & Regulations in force from time
to time. The contractor shall draw his needs thereafter at own expenses in the
manner approved by the Nodal Officer or his nominee. The Board will recover
charges of electricity current consumed by the contraction supplied through Port
together with meter rents at the rates fixed by the Board from time to time. The
electricity to be paid on this charges shall be borne by the Contractor. Nothing
extra shall be account. The electric supply is subject to Board’s rules and
regulations and convenience as regards shut down for repairs and overhauls of
Board'’s electric system. The contractor shall not claim any damages for stoppages
or shortages in current supply for any reasons whatsoever. The contractor has also
to install his own generator etc. at his own cost and risk to meet with his full
requirement of electric power.

The contractor shall have to make good all damages done by him to structure
nearby while executing the work and no extra payment shall be made to him on
that account.

A Site Order book is to be maintained by the contractor at the site of work. Order
and instructions written in the order book shall be deemed to have been legally
issued to the contractor and the contractor shall sign each entry promptly in the
order book as a token of having seen the same. The order book shall be the
property of the board and shall be handed over to the Nodal Officer or his nominee
of the work in good condition on the completion of the work or whenever required
by the Nodal Officer or his nominee.

The Contractor shall deposit / store any materials in such a way so as not to cause
inconvenience to the employees / workers engaged on the Port activities and to
nearby activities.

The stamp paper of requisite value shall be furnished by the contractor within 10
days from the date of issue of letter of acceptance, failing which he will not be
permitted to start the work.

The value of the stamps to be affixed on the agreement shall be of appropriate
value prescribed for bond as per latest provision of law enforced on the date of
execution contract same shall be borne by the Contractor. However, if the
contractor furnishes G. P. Notes or approved guarantees in respect of part of
security deposit, the stamp duty chargeable for the amount shall be as prescribed
for agreements and payable in accordance with latest provision by law in force at
the time of execution of the contract. All the cost of the stamp duty shall be borne
by the Contractor.

For execution of work, contractor may be permitted to construct temporary
offices, store, labour room toilet etc. at his own cost along with necessary letter /
drawing for the permission in written. Nothing will be paid for these purpose and
before handing over the site on completion of the work, the contractor has to
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dismantle all these temporary structure erected by him. Completion certificate will
be issued only after compliance of above aspects.

If necessary the services of fire watch for carrying out any hot works, as required
by the Port Authority, shall be made free of cost by the Department. However, all
the necessary arrangements like obtaining a fire watch permit from the concerned
authority, transportation of man and materials, if any, for fire prevention etc. shall
have to be done by the Contractor at his own cost. No claim whatsoever on account
of delay in arrangements or arrival of fire watch services shall be entertained.
The contractor shall take necessary precautions and prevent the falling of sparks
in the seawater while carrying out the work of cutting / welding. In case of any
leakages / escape of gas from vessel / flexible line etc. all the work shall be stopped
immediately and co-operate the Fire Brigade personnel. It is further clarified that
the suitable extension of time shall be granted to Contractor for completion of
work on account of such stoppage without any compensation and idle charges. No
claims / disputes shall be entertained on that account.

All the works until handed over to the Nodal Officer or his nominee shall stand at
the risk of the contractor who shall be responsible to make good at his own cost
all the losses and damage caused by or due to fires, weather, tides or any other
reasons. The contractor shall hand over at the time of completion of work the work
in good order and conditions and in conformity in every respect with the
requirements of the contract and instructions of the Nodal Officer or his nominee.

GST REGISTRATION

The GST Registration No. should be invariably mentioned in the bid tender
quotation failing which bid / tender quotation will be considered as non -
responsive and be liable for discharge.

GOODS & SERVICE (GST) CLAUSE

The contractor shall quote the price exclusive of GST. The contractor shall quote
prevailing GST rate separately, which shall be reimbursed by DPA after
ascertaining necessary compliance as per Goods & Service Tax Act, 2017. The
contractor should have valid GST registration No., to become eligible for
participating in the bid. The TDS on GST as per the applicability will be deducted.
All other duties, taxes, cesses applicable if any, shall be borne by the contractor.
Contractor/service provider/supplier etc. has to ensure timely and proper filling
of GSTR1 so that Deendayal Port Authority can avail input tax credit in timely
manner. In case DPA not allowed input tax credit due to failure on part of the
Contractor/service provider/supplier etc., it will be a financial loss to the DPA and
therefore same shall be recovered from the payment/deposit of the
Contractor/service provider/supplier.

INCOME TAX DEDUCTIONS FROM BILLS

Income tax and surcharge as applicable shall be deducted at source by Deendayal
Port Authority in accordance with Income Tax act and in accordance with
instruction issued by Tax Authorities on this behalf from time to time for this TDS

certificate will be given.

During the execution of work, if dewatering is required the same is to be done by
the Contractor at his own cost and no claim on this account shall be entertained.

ARBITRATION



(i) Except where otherwise provided in the contract all questions and disputes

(i)

(iii)
(iv)

(vi)

(vii)

(viii)

relating to the meaning of the specifications, designs, drawings and
instructions here in before mentioned and as to the quality of workmanship or
materials used on the work or as to any other question, claim right, matter or
any other thing what so ever, in any way arising out of or relating to the
contract, design, drawings, specifications, estimates, instructions, order or to
the condition or otherwise concerning the work or regarding the execution or
failure to execute the same whether arising during the progress of work or
after the completion thereof as described here in after shall be referred to the
Chairman for sole arbitration by himself or by any Office appointed by him.

It will be no objection to any such appointment that the arbitrator is an
employee of the Board or the Government, that he had to deal with the matter
to which the contract relates and that in course of his duties as an employee of
the Board or the Government, he had expressed views on all or any of the
matters in dispute or of different.

The arbitrator, who has been dealing with the arbitration case, being
transferred or vacating his office or in the event of his death or being unable to
act for any reason, the Chairman then holding the office shall arbitrate himself
or appoint any officer to act as arbitrator.

It is also a term of the contract that no person other than the Chairman himself
or any officer appointed by him shall act as arbitrator.

It is a term of the contract that only such question and disputes as were raised
during progress of work till its completion and not thereafter shall be referred
to arbitration. However, this would not apply to the questions and disputes
relating to liabilities of parties during the guarantee period after completion of
the work.

It is a term of the contract that the party invoking arbitration shall give a list of
disputes with amounts of claim in respect of each said disputes along with the
notice seeking appointment of arbitrator.

Itis also a term of the contract that if the contractor does not make any demand
for appointment of arbitrator in respect of any claims/disputes in writing, as
aforesaid, within 120 days of receiving the intimation from the Nodal officer or
his nominee that the final bill is ready for payment, the claim of the contractor
shall be deemed to have been waived and absolutely barred and the Port
Authority shall be discharged and released of all liabilities under the contract
in respect of these claims.

It is also a term of the contract that the arbitrator shall adjudicate only such
disputes/claims as referred to him by the appointing authority and give
separate award against each dispute/claim referred to him. The arbitrator will
be bound to give claim wise detail and speaking award and it should be
supported by reasoning.

The award of the arbitrator shall be final, conclusive and binding on all the
parties to the contract.



(ix) The arbitrator from time to time, with the consent of both the parties, enlarge
the time for making and publishing the award.

(x) Arbitration shall be conducted in accordance with the provision of Indian
Arbitration Act, 1996 or any statutory modifications or re-enactment thereof
and rules made there under and for the time being in force shall apply to the
arbitration proceedings under this clause.

(xi) Itisalso aterm of the contract that if any fees are payable to the arbitrator, this
shall be paid equally by both the parties.

(xii) It is also a term of the contract that the arbitration shall be deemed to have
been entered on the reference on the date he issued the first notice to both the
parties calling them to submit their statement of claims and counter statement
of claims.

(xiii) Venue of the arbitration shall be such place as may be fixed by the arbitrator at
his sole discretion”.

5.45 DEFECT LIABILITY

e The defect liability period for the work is One year (Twelve months) from
the certified date of completion of work considered.

e Contractor is responsible for rectification of the defects of the buoys and
other relevant items carried out in work, during defect liability period and
no any payment for that will be made to contractor for that, in defect
liability period.

e The contractor shall be responsible to make good and remedy at his own
expenses any defect which may be develop or may be noticed before the
period mentioned hereunder from the certified date of completion. The
Engineer in charge shall give the contractor a notice in writing above the
defects and the contractor shall make good the same within 15 days of
receipt of the notice. In the case of failure on the part of the contractor, the
Engineer in charge may rectify or remove or re-execute the work at the risk
and cost of contractor. The Engineer in charge shall entitle to appropriate
the whole or any part of the amount of S.D. towards the expenses if any,
incurred by him in rectification, removal or re execution. The contractor
shall immediately recoup the amount so spent, that any time the S.D. shall
be maintained as per the relevant clause of the contract. If the contractor
fails to recoup the amount of performance security deposit, then Engineer
in charge shall be entitled to recover the amount spent over the amount of
performance security deposit.

e If contractor fail to attend the defect if any, within 15 days of written notice
served by the Engineer in charge, during defect liability period, the security
deposit of 5 % will be forfeited and defect will be rectified on risk and cost
of contractor.



5.46 SETTING OUT
The Contractor shall be responsible for the true and proper setting out of the

"Works" and the correctness of the positions, levels, dimensions and alignment of
all parts of the works and for the provision of all necessary instruments, appliances
and labour in connection herewith. If at any time during the progress of the works
any error shall appear or arise in the position levels, dimensions or alignment of
any part of the works, the Contractor shall immediately notify the Nodal Officer or
his nominee who will direct the Contractor in what way the work shall be carried
out and the Contractor, on being required to do so by the Nodal Officer shall at his
own expense rectify such error to the satisfaction of the Nodal Officer or his
nominee at any stage of the work or the checking of any setting out or any line or
level by the Nodal Officer or his nominee shall not in any way relieve the
Contractor of his obligations under the contract.

The Contractor shall carefully protect and preserve all benchmarks, site rails, pegs
and other things used in setting out the works.

5.47 PATENT RIGHTS & ROYALTIES
The Contractor shall hold the Board, its officers, agents and employees absolved
(or blameless) from liabilities of any other nature of kind on account of copyright
or copyright composition, secret process, patented or unpatented inventions,
article or appliances manufactured or used in the performance of this contract
including their use by the Board unless otherwise specifically stipulated in this
contract.

All royalties of materials, quarry fees, etc., payable by the contractor directly to the
Authority concern and rates tendered shall be deemed to be inclusive of all
charges. Before claiming security deposit, contractor shall produce “No dues
certificate” from the Geologist, Geology and mining department of Local
Authority/ Concern Authority.

5.48 NIGHT AND HOLIDAY WORK
The contractor shall be allowed to execute the work round the clock on all days
except for declared closed holidays by the Port.

5.49 NOTICE OF ADDRESS
The Contractor shall notify in writing to the Nodal Officer an address at Ghogha/
Dahej for the service on the Contractor any communication or any notice to be
given to him under the Contract and any such notice/communication to the
Contractor shall be deemed to be duly served if sent by registered post to or left at
such address or if delivered to the agent or representative of the Contractor. Any
notice/communication to the Contractors shall also be deemed to be duly served
if sent by registered Post to or left at the principal place of business or if the
Contractor be a company the registered office of the Contractor or at the
contractors last known address.

5.50 SALVAGE OF LOST MATERIALS
If any pile, structural of the staging and of works or dismantled materials fall down
into the creek during the execution and guarantee period, which are likely to create



any obstruction (the decision of the “Nodal Officer shall be final to the safe
navigation of the ships and/or port craft), the Contractor shall remove such
obstacles at his own costs.

5.51 MOORING PRECAUTIONS
The barges and floating crafts, if employed by the contractor, shall be provided
with adequate mooring at the site of work. All necessary precautions shall be

observed to protect the works and the existing structures from being damaged by
such floating craft.

The floating crafts like tugs, barges, launches, etc. brought by contractor be
exempted from any port charges. However, the contractor is required to comply
with all statutory regulations and instructions issued by the Nodal Officer, DPA at
his own cost.

5.52 The contractor has to arrange for required crafts like floating tank, jolly boat etc. at
his cost for carrying out the work at underneath portion as directed by Nodal
Officer or his nominee.

5.53 Concrete cover block with binding wire shall be used in all RCC works of standard
size as directed by the Nodal Officer or his nominee c.c. cover block should be well
cured for at least seven days before use. No stones or kapchi has to be used instead
of cover blocks.

5.54 The welding of structural member Reinforcement shall be done with the best
standard of workmanship and strictly in conformity with the requirement laid
down in the relevant L.S. code.

5.55 Since some work is required to be carried out under tidal condition in jetty and it
will be necessary for the contractor to provide insurance cover to his workers and
his staff.

5.56 PLANT
The contractor shall be responsible for the supply, use and maintenance of all
construction plant and equipment and he shall ensure that it is suitable for the
work and is maintained in such a manner as to ensure its efficient working. The
Nodal Officer or his nominee may direct that plant which is not efficient and is
prejudicial to the quality of the work be removed from the site and replaced by
plant to his satisfaction.

5.57 QUALIFIED PERSONNEL
Fully qualified and experienced concrete quality control Engineers shall be
employed by the Contractor and shall be available on site at all times when
important work is taking place. Operators for mechanical vibrators, mixers and
foreman in charge of placing of concrete shall be fully trained and experienced in
their classes of work.

5.58 CLASS OF CONCRETE
All the requirements of each Class of concrete for all RCC works shall be as per IS-
2911 & 4651 & 456

5.59 FAULTY WORK
Faulty work due to any reason shall be demolished and re-constructed by the
Contractor at his own cost.

5.60 LABOUR
The Contractor shall maintain at the site qualified and experienced foremen and
necessary gangs of trained workmen experienced in all civil and steel structure
work.




5.61 The use of plasticizers or other additives will not be permitted without the prior
approval of the Nodal Officer or his nominee and the Contractor shall carry out at
his own cost such tests on additive as the Nodal Officer or his nominee may direct.
Mortar shall be used within half an hour of adding the water to the dry ingredients.

5.62 SHUTTERING AND FORMWORK

5.62.1 GENERAL
All shuttering and support required for construction of concrete works shall be
designed by the contractor. Shuttering shall be of steel plates or plywood.

5.62.2 FIXING
The contractor shall fix all the form work in perfect alignment. The form work shall
be securely braced so as to be able to withstand without appreciable displacement,
deflection or movement of any kind, weight of the constitution or movement of
persons, material and plant. All the joints should be watertight to prevent leakage of
cement slurry from the concrete. Wedges and clamps are to be used wherever
practicable.

5.62.3 REMOVING
Forms or shuttering shall not be disturbed until the concrete has sufficiently
hardened. The proper time for removal of form work shall be in accordance with IS-
456-2000 or as directed by Nodal Officer or his nominee.

5.62.4 FINISH / ALIGNMENT

Shuttering shall be such as to produce a first class fair face on the concrete free from
board marks or any other disfigurements, and shall be used for all surfaces exposed
and unexposed. All shuttering is to be aligned within a tolerance of 3 mm.

5.63 CONTRACTOR’S RESPONSIBILITY
Any, damage resulting from premature removal of shuttering or from any other
cause shall be made good by the Contractor at his own expense.

5.64 BENDING REINFORCEMENT
Bending of reinforcement shall strictly be in accordance with the approved
drawings, or IS: 2502 or as ordered by the Nodal Officer or his nominee. No
reinforcement bar shall be bent when in position without the approval of the Nodal
Officer or his nominee, whether or not it is partly embedded in the hard concrete.

5.65 BINDING WIRE
All bars shall be bound tightly together where they cross, with annealed steel wire

1.5 mm in diameter. The free ends of the binding wire shall be bent inwards.

5.66 PLACING AND FIXING
All types of reinforcement shall be correctly placed and fixed in position entirely to

the satisfaction of the Nodal Officer or his nominee. The cost of providing tying wire
as well as space blocks rods shall be deemed to be covered in the rate for
reinforcement steel.

5.67 WATCHING & LIGHTING



5.68

5.69

The contractor shall in connection with the works, provide and maintain at his own
expenses, all lights, guards, fencing and watching whether on shore or afloat when
and where necessary or as required by the Nodal Officer or his nominee or by any
Competent Statutory or other authority for preparation of works or for the safety
and convenience of the public or others.

AMENDMENTS
The Board may, from time to time, add to or amend the regulation and on any

question regarding the application, interpretation or effect of these regulation the
decision of the Chief Labour Commissioner or Deputy Chief Labour commissioner
of the Government of India or any other person authorized by the Board in that
behalf shall be final.

INFLAMMABLE STORES

The contractor is to comply with all local regulation in respect of sage storage of all
inflammable stores, explosive or other materials involving risk to third parties and
is to take all precautions required in the transport and use of such materials. The
contractor is to submit to the Nodal Officer or his nominee for approval all drawings
and documents required for the sanctioning of storage sheds or other
accommodation and is to built all such storage to the proper requirement at his
cost.

5.70 FIRE HAZARDS

The contractor shall be required to comply with the petroleum act 1934 and
petroleum rules 1976 during progress of the construction work. Fire watch services
as required shall be given free of cost but arrangement from Marine / Concerned
Department shall have to be made by the Contractor.

5.71PAINTS

5.72

5.73

5.74

5.75

All Epoxy paints/ primers, synthetic paints and distempers, water proofing paint
etc. used on the works shall be approved by the Nodal Officer or his nominee. Test
certificates on, covering capacity dry film thickness and viscosity and drying time
may be required.

All the labour acts, rules and regulations in force from time to time are to be
followed by the contractor and the contractor has to obtained
License/Registration from the Assistant Labour Commissioner ( C ), as per rules,
during the course of execution of work. The payment to worker shall be made
online and copy of the same shall be submitted to Engineer in charge.

The provision in special conditions which form a part of the contract shall have
precedence over those specified in Conditions of Contract in case of diversity, if
any.

The tenders with any conditions or inscription in Schedule “B” or enclosure are
liable to be summarily rejected. Errors, over writings and corrections are not
permitted in tender and, if any, shall be neatly scored out and duly attested.
Letter of Acceptance intimating the contractor about the proposed acceptance of
tender will be issued by the Chief Engineer.



5.76

5.77

5.78

5.79

5.80

5.81

5.82

5.83

5.84

5.85

5.86

5.87

5.88

5.89

The contractor shall have to ensure various statutory deductions as stipulated
under different labour laws/acts.

If the contractor suffers any delay the Engineer-in-Charge may grant at his
discretion an extension of time for completion of work. However, no
claims/disputes etc. arising out of extension of time so granted shall be
entertained.

All the materials required to be used in the work shall have to be got approved
from the Engineer-in-Charge before use, before stacking at the site of work.

For the purpose of measurements, the method prescribed in the ‘Indian Standard’
specifications shall be applicable in addition to those prescribed in Boards
Schedule of Rates unless stated otherwise in contract. In case of any ambiguity the
decision of the Engineer-in-charge shall be final.

The notes and data furnished in Deendayal Port Authority, Schedule of Rates in
force will be considered for measurement purpose in the case of lead, weight,
allowance for voids, coefficient of painting etc. of the materials.

Barricading, including proper lighting arrangement in the night at the required
places shall have to be provided by the contractor at his own cost, including
necessary arrangements for proper movement of traffic by carefully maintained
approaches and road diversions with suitable sign boards for indications of road
signs etc. as directed by the Engineer-in-Charge.

All the precautions regarding the safety of the work shall have to be taken and the
instruction of Engineer-in-charge in this respect shall have to be followed strictly.
Unless otherwise provided none of the permanent works shall be carried out
during night, Sundays or authorized holidays without the permission in writing,
however when the work is unavoidable or necessary for the safety of life,
properties or works the contractor shall take necessary action immediately and
inform the Deputy Chief Engineer accordingly.

The Engineer-in-charge may delete any number of items included in his tender
(contract) without assigning any reasons and without any financial liability.

All the tools, plants, scaffolding, ladder etc. and other machinery etc. required for
the purpose of execution of work will have to be arranged by the contractor at his
own cost, and storing of such tools, plants etc. will have to be made by him.

The contractor has to make his own arrangement for the storage of materials at
site or work.

Unless otherwise specifically mentioned the rates quoted for all items include for
all lead and lift and no extra claims shall be entertained on this account.

For execution of work, contractor has to construct temporary offices, store, labour
room toilet etc. at his own cost. Nothing will be paid for these purpose and on
completion of the work, before handing over the site contractor has to dismantle
all these temporary structure erected by him. Completion certificate will be issued
only after compliance of above aspect.

The temporary electrical connection if required for the work shall be arranged by
the contractor from nearby at his own cost.
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The contractor shall have to make his own arrangement for potable water required
for the work.

The tender documents submitted by the contractor and correspondence
exchanged between him and Deendayal Port Authority prior to the acceptance of
tender and thereafter shall form part of an agreement even though formal
agreement duly signed is not executed.

While evaluating tenders regards should be paid to National Defense and Security
Condition.

Income Tax at applicable rate and surcharge as applicable on the payment to
contractor will be deducted from the payment and only net amount shall be paid
for as directed by the Central Board of Direct Taxes, Ministry of Finance, and
Government of India. Contractor has to furnish PAN No. along with tender.

The dewatering, if required to be done at any stage manually or by pumping is to
be done by the contractor at his own cost, no separate payment will be made. The
quoted rates shall be deemed to have included all these elements and nothing extra
shall be paid to the contractor on account of dewatering operations.

In the event of the tender being submitted by a firm, it must be signed separately
by each constituent thereof or in the event of absence of any partner, it must be
signed on his behalf by a person holding a power of attorney from him to do so.

In the case of discrepancy between the schedule of quantities, the specifications
and/or the drawings, the following order of preference shall be observed:-

Description of schedule of quantities.

Particular specification and Special condition, if any.

Drawings.

C.P.W.D. specifications.

Indian standard specifications of B.LS.

Necessary Indian Dock Safety regulations for the safety purpose shall be adhered

to by the contractor and he will be held responsible for any violations of the same.

Individual quantity for any tender items of work may vary to any extent as
required by DPA for which the contractor shall not submit any dispute/claim what-
so-ever, so long as the total amount of such variation does not exceed plus or minus
30 % of the Total contract value awarded.

The bidder shall give an undertaking that they have not made any payment or
illegal gratification to any person authority connected with bid process so as to
influence the offence under the PC Act in connection with the bid.

5.100 The bidders shall disclose any payments made or proposed to be made to any

intermediates (agents etc.) in connection with the bid.

5.101 The contract period is 24 (Twenty four) months and the same can be extended for

further period twelve months maximum at the same rate terms & conditions with
mutual consent. No any extra payment will be paid to contractor for this extended
period.

5.102 Payment with required deduction as per contract condition shall be made on

monthly basis (only one bill per month under this contract) for the items executed
in the preceding month.



5.103 Payment of M.S. structure steel shall be made as actual weight / Theoretical weight
(i.e. Multiplying for standard coefficient) whichever is less.

5.104 In the event of the contractor(s) committing a default or breach of any of the
provisions of the boards contractor’s labour regulations and model rules for the
protection of health and sanitary arrangements for the workers as amended from
time to time or furnishing any information or submitting or filling any statement
under the provisions of the above regulations and rules which is materially
incorrect, he/they shall without prejudice to any other liability, pay to the board a
sum not exceeding Rs.200/- for every default breach or furnishing, making,
submitting filling such materially incorrect statements and in the event of the
contractor (s) defaulting continuously in this respect, the penalty may be enhanced
to Rs.200/- per each day of default subject to a maximum of 5 percent of the
estimated cost of the work put to tender the decision of the engineer-in-charge
shall be final and binding on the parties.

5.105 A bill shall be submitted by the contractor each month on or before the date fixed
by the engineer-in-charge for all works executed in the previous month and the
engineer-in-charge shall take or cause to take the requisite measurement for the
purpose of having the same verified and the claim, as far as admissible, adjusted as
far as possible, before the expire of ten days from the presentation of the bill. If the
contractor does not submit the bill within the time fixed as aforesaid, the engineer-
in-charge may depute within seven days the date fixed aforesaid, subordinate to
measure up the said work in the presence of the contractor whose counter
signature to the measurement list will be sufficient warrant and the engineer-in-
charge may prepare a bill from such list.

5.106 The contractor shall submit all bills on the printed form to be had on application
at the office of the engineer-in-charge and the charges in the bills shall always be
entered at the rates specified in the tender or in the case of any extra work ordered
in purpose of these conditions and not mentioned or provided for in the tender at
the rate hereinafter provided for such work.

5.107 The EMD/Performance Guarantee shall be in the form Bank Guarantee from
Nationalized/Scheduled Banks (except Co-operative banks) having its branch at
Gandhidham or in the form of Insurance Surety Bond.

5.108 The Contractor shall affix seal along with signature in the Tender, failing which the
bid / Tender will be considered as non-responsive and be liable to discharge.
5.109 All payments to contractors shall be made direct to the bank account of the
contractors for which necessary details shall be furnished by the contractor
including PAN.
5.110 Construction of Site Offices
Site offices shall be constructed by the contractor to facilitate working at site and to
provide necessary facilities for maintenance of site records, drawings, plans,



approved samples, codes and specifications, copy of agreement and detailed
estimate etc. This structures are to be constructed at the cost of Contractor and
should obtain written permission from E.IC.

5.111

Removal of rejected/sub-standard materials

(a) Whenever any material brought by the contractor to the site of work is rejected,
entry thereof should invariably be made in the Site Order Book under the signature
of the Assistant Engineer, giving the approximate quantity of such materials.

(b) As soon as the material is removed, a certificate to that effect shall be recorded
by the JE/AE against the original entry, giving the date of removal and mode of
removal, including the registration number of the truck and a copy of gate pass
wherever applicable.

5.112

5.113

5.114

Deviation in quantities

Normally deviation means deviation in quantities of agreement items, i.e. where
there is increase or decrease in the quantities of items of work specified in the
agreement.

Rates for such deviated items shall be calculated strictly as per the provision of
agreement clauses.

Deriving the Market rates

As per provisions of variation clauses sometimes rates are to be determined based
on market rates in certain conditions. In such cases the contractor within 14 days
of receipt of order for execution of deviated quantities, extra or substituted items
beyond permissible limits and before the commencement of such work shall give
notice, for revision of rates, supported by proper analysis, for such quantities.
Engineer-in-Charge shall consider the analysis submitted by contractor and
determine the rates on basis of market rates.

Further in case market rates are less than the agreement rates then in such a case
Engineer-in-Charge should give notice to the contractor within one month of
occurrence of the excess and should decide the rates based on market rates
considering the reply of contractor.

The analysis of rates on market rates should be on similar lines as adopted in the
justification of tender except that market rates of material/labour, hire charges of
plant and machinery intended to be used prevailing at the time of such order or
occurrence shall be adopted. Over and above the market rates so arrived 10%
would be added for overheads and profit of the contractor.

Payment of Final Bill

Final bill of all works shall be paid as per DPA’s citizens’ charter. In case contractor
fails to submit the final bill within 2 months of completion of work, the process of
final bill should be initiated by the E-I-C suo-moto to thwart the efforts of
contractor to delay the preparation of final bill which in all probability may be in
the minus. Similarly EIC should not delay recoveries for any overpayments



detected/ the recoveries being disputed by the contractor on the plea that
contractor has gone to Arbitration.

5.115 Tenders with any condition, including conditional rebates, shall be rejected.

However, tenders with unconditional rebate will be acceptable.

5.116 Prospective bidder(s) may raise query relating to bidding conditions, bidding

process and/or rejection of its bid. The reasons for rejecting a tender or non-
issuing a tender to prospective bidder will be disclosed where written enquires
are made by the concerned bidder.

5.117 Special Conditions for Environmental Protection

>

>

A\

YV VY

A\

>

The Contractor(s) shall strictly follow up the environmental rules as per the
Environmental (Protection) Act 1986 while execution of work.

All constructions materials i.e. Cement, Aggregates, sand & fill materials which
are to be used in construction work shall be covered with Tarpaulin or other
fabric materials as directed by Engineer In Charge.

The contractor(s) should stacked and disposed the waste materials in such a
manner which are not destroy the environment.

Machine mixers, vibrators, way batches plant, diesel generator sets and other
vehicles engines shall not be left running when not in use.

Emission of NO2 and SO2 shall be maintained within the work as per
International Regulations.

To prevent and minimize vibration and noise levels from machineries / vehicles
during removal of civil wastes contractor(s) shall take the remedial action to
minimize noise pollution.

Provide adequate silencers attached with all vehicles and machines.

Install suitable mufflers on engine exhaust and compressor component.

The diesel generators set shall be used of noise less.

To contractor(s) shall stacked/stored the construction materials at adequate
distance from coastal area.

The contractor(s) shall provide the barrier to prevent the construction materials
from mixing up with surface / ground water.

The contractor shall discharge Waste generated during construction work as per
CPCB/GPCB regulations.

5.118 The tender documents submitted by the Contractor and correspondence

exchanged between him and Deendayal Port Authority authorities prior to
acceptance of the Tender and thereafter shall form part of an agreement even
though formal agreement duly signed is not executed.

5.119 INTEGRITY PACT

The bidder has to execute Integrity pact agreement with Deendayal Port Authority
(As per Appendix enclosed).

Scanned copy of pre- contract Integrity Agreement (as per appendix) is to be
uploaded along with the bid. Original hard copy of Pre contract Integrity Pact
Agreement shall be submitted by post or hand immediately after closing date of
online E-tender failing which tender shall be considered irrelevant.



Shri Amiya Kumar Mohapatra, IFoS (Retd.), Dr. Gopal Dhawan, Ex-CMD,MECL

Qrs. No. 5/9, Unit-9, Bhoi Nagar, House No. 120, Jal Shakti Vihar
Bhubaneshwar-751 022. (NHPC Society) P4, Builders Area
Mobile No. 9437002530 Greate Noida Gautam Budh Nagar,
email:amiyaifs@gmail.com Utter Pradesh- 201 315.

Mobile No. 8007771467
email:gdhawangeologist@gmail.com

L. The potential bidders shall download and print the [P Agreement signed by the
Employer and their witness and affix his/her signature on the IP Agreement in
the presence of a witness from his/her side, who shall also affix his/her signature
thereof. Having completed the signing procedure, the potential Bidder shall
upload the duly filled and signed IP Agreement on n-procure portal.

II. The procedure mentioned above regarding signing of Integrity Pact Agreement
by both the parties (Employer and Potential bidders) shall be completed online.
However, in case of any technical glitch due to which if any potential bidder is
unable to upload the IP Agreement, then he/ she shall submit the Hard Copy of
the dully filled, signed IP Agreement, to the Department concerned of DPA within
a period of seven days and prior to opening of the Technical Bid, failing which
Bid of potential Bidder shall be treated as disqualified.

5.120 The bidder have to sign and seal and uploads the scanned copy of
Integrity Pact form (as per agreement form enclosed) along with the Technical
Proposal as a token of acceptance. Original hard copy of the same along with the tender
documents shall have to forwarded subsequently so as to reach the office of
Superintending Engineer (P) within 7 days of opening of the tenders failing which
tender shall be considered irrelevant. However, the Agreement is to be executed during
the issuance of Pre- Acceptance letter

5.121 While evaluating tenders, regard would be paid to National Defense Security
consideration.

5.122 The contractor has to incur the expenditure for preparation of 10 bonded copies of
the Agreement, for which DPA will provide one copy of full set including indexing,
insertion of page nos., certification with index.

5.123 All labour and other acts, rules and regulations shall have to be followed by the
contractor.

5.124 Applicable only for Credit Items: -

(a) Quantity considered for credit item is tentative, actual quantity may vary on
either side.

(b) Contractor has to pay GST as applicable on credit item along with the amount
payable for credit item.

(c) Full amount payable by the contractor against credit item shall be deposited
in advance with DPA only after that contractor will be allowed to take away
the dismantled materials.


mailto:amiyaifs@gmail.com
mailto:gdhawangeologist@gmail.com

5.125

5.126

5.127

5.128

(d) The material to be taken away shall be weighed on weighbridge by the

contractor at his own cost and actual weight shall be considered for quantity
of credit item.

The payment to the worker deployed by the Contractor should be paid through
their respective Bank account only. The Contractor has to submit the bills
alongwith documentary proof for payments made to the laborers though the bank.

The payment from 2nd bill to pre-final bill, shall be released, subject to the
condition that the documentary evidence (Copy of paid Challan in Govt. Treasury)
of the Welfare cess @ 1% of work done or as amended by Statutory Authority from
time to time, paid to concerned Authority is submitted for the previous bill.

The documentary evidence Copy of paid Challan in Govt. Treasury) of the Welfare
cess @ 1% of work done or as amended by Statutory Authority from time to time,
paid on final bill shall be submitted before releasing the Performance Guarantee.

THIRD PARTY QUALITY MONITORING

L.

The contractor shall engage at his own cost for Third Party Inspection agency which
is & NABL accredited & IPA Impanel for the Work having requisite experience of
Government or semi-Government organization. The third party inspection agency
has to prepare the design and drawings of work, carry out the work on round the
clock basis and shall certify all requirement and tests as required under relevant IS
or/and Codes. However available services of DPA civil laboratory can be availed at
prescribed rates, if desired. The Third Party Inspection Agency shall be engaged by
Contractor at his own cost with prior approval of the Engineer-in-charge or his
nominee. TPIA has to prepare and submit the quality assurance plan, inspection &
testing as per BOQ/consult with PMC/Technical Advisor of work.

Following are the brief scope of TPIA but not limited to:

a) Third Party Inspection agency shall visit site and conduct detailed survey of site
for preparation of design for fenders. The TPI agency shall prepare report for
carried out in said area accordingly fender and RCC structures design and
drawings shall be prepared. The cost is included in the quoted rate. All the
expenses towards site investigation and designing and drawings, all
arrangements are borne by the TPI at his own cost.

b) The Estimate DTP’s and tender drawing have already been prepared by DPA. TPI
has to prepare the detailed design and drawings in accordance with Tender
invited. And shall also prepare design, drawings, during the progress of work
also.

c) The TPI shall obtain necessary proof check for the detailed design and drawings
for the work through IIT (Indian Institute of Technology) before issue good for
construction drawing at his own cost.

d) To assist DPA for monitoring, quality of the work, by carrying out inspection,
laboratory testing, quality audit, verification of site records regarding quality of
materials and its certification and any other means required in this connection.
Inspection of construction equipment’s deployed by the contracting agency in order
to assess their suitability for the work.



ii.

e) To deploy required experienced Technical Personnel on the site for TPI & QA to
ensure that quality of the work is maintained as per provision of relevant IS
codes and specifications of work.

To suggest various measures for achieving required quality in the work. To sort out
all problem regarding quality of work, during the course of execution and to give
proper suggestions.

f) Reporting, Documentation, Quality certification etc.

All materials required to be used in the work shall be got tested from Port
Laboratory/NABL accredited lab/ Government approved laboratory under
supervision of Third party inspection agency and the charges there of shall be
borne by the contractor. The contractor shall extend all necessary assistance,
service as may be required, without any extra cost, necessary test shall be
carried-out if directed by the third party agency deputed by Deendayal Port
Authority or as directed by Engineer-In-charge.
Contractor has to obey the instructions given by TPI during execution of the work
including necessary testing / inspection etc. This work may also be inspecting by any
Government / Vigilance Department and they may order for certain testing / inspection
of executed work etc. Contractor has to assist to them and also bear the expenses for
such testing and results. The test results/observations are binding on the contractor.
Such incidental costs are included in the quoted bid.

Contractor DY. CHIEF ENGINEER (Ro-Ro)
DEENDAYAL PORT AUTHORITY



SECTION 6

DRAWING



Top Marker
(Color as Per IALA)

Marine Lantern Guard

HI-TECH PE BUOY ASSEMBLY ;
MODEL : ATON-3000

M.S. Insart for

self GContained Marine Lantern

PE Super Stru

Radar Reflector

Space for Remote
Monitaring System

PE Super Struclure

(i \Resl Ring

® 11\ Lacaer . /e )
PE Super Structure ) ‘ i 2% '/\ —‘ o M.S. Shoe Plote in
| (Color as Per IALA) o} i 5 / Super Structure
. L =3
! T i ag . M12 Fostners for
| Lifting Hook - 4 Nos. | | R Qv _}__(Szg:rr(.s;(;:;:ur: to
| = Total Oty. : 16 Nos.)
[ i
M.S. Sh
@2.5m PE Buoy Body ",T = in Buoyogody
(Color as Per IALA) 2, g93® (4 Nos.)
-3
= st Detail : X
PU Foam Filling Inside = _L_
Buoy Body I3
Mooring Hook - 4 Nos. =
232mm D-Shackle +
Qty. : 4 Nos. ./ §:
5
Tail Tube | o
Ballast
032mm(Min.) x 4 mtrs. Long |

*

Stud Link Bridle Chain
Qly. : 4 Nos.

©@32mm D-Shackle

Qty. : 4 Nos.

Chain Jointer

@32mm Swivel, Qly. : 1 No.

©@32mm D-Shackle
Qty. : 2 Nos.

45
sﬁz",‘m X48 mtrs Long
Link Pendant Chain
Qty.: 1 No.

K
Y

)
\Eﬁ%‘g:‘;ﬁm;umm
"'hm.(:,“‘“!movmuuwsn

e

T

INDIAN REGISTER OF SHIPPING
M

RN UMBAL
k} pate: 05 AUG 201
" 1o7To7 FOR INFORMATION
@32mm D-Shackle
Qty. : 1 No,

5.0 Ton RCC. SINKER

Qty. : 1 No.
— % HI-TECH ELasToMeRS LT7
- Ml =
7 [emn] 2 Cor TR AT | % w5 TCLIENT _: GUIARAT WARITIE BOARD ___——— |
T | 2 ’,-w__—.%—_% PROJECT : — T
TOR APPROVAL z " ATON-
- m::“ u:ns o€ woawr] TTLE  © HT-TECH PE BUOY ASSEUSLY: "OD‘L’E:
REVANO.| DA e =
. 10630
n‘env:‘w e DRG.NO..HEL/“_u/oﬂg/uwﬂL’___ n.v?~z_

TR GO0k | PRELMANY 3508



SECTION 7

BILL OF QUANTITIES



-: SCHEDULE - A :-

Name of Work: Maintenance Contract of Navigational Channel Marking System (Buoys) at
Ghogha - Ro-Pax (2025-2027).

Sr. . . . Rate Unit .
No. Kind of Material| Quantity nFig. n InFig. | InWords Place Of Delivery
Words
1 NIL
I I I I
2 NIL
I I I I
3 NIL




-: SHCEDULE -B :-

Name of Work: Maintenance Contract of Navigational Channel Marking System (Buoys) at
Ghogha - Ro-Pax (2025-2027).

T.I.
No.

Description of ltems

Quantity

Rate

Unit

In F1g. | Tn words

N Fig.

In woras

Amount

Tug Hire Charges (1001 to 1500 HP) for

1. Installation, Repositioning of 3 Mtr Dia,
6.5mtr Height & 3.4 Ton buoys &its mooring
gears plus 5 ton sinker at different Navigational
spot in RO-PAX (2025-2027) channel at
Ghogha.

2. Towing of toppled/drifted above said buoy
from the Ghogha channel to the Ghogha
Pontoon/other near place. The work inclusive
of hire charges of suitable tug with assembling,
lifting, shifting, loading & un-loading of buoy
arrangement. The tug having GPS or DGPS for
buoys positioning. The Tug will be equipped
with 1suitable capacity machinery to lift buoys
& it's accessories with sinker

84.00

Hr.

One
Hour

Tug Hire Charges (801 to 1000 HP) for

1. Installation, Repositioning of 3 Mtr Dia,
6.5mtr Height & 3.4 Ton buoys& it's mooring
gears plus 5 ton sinker at different Navigationa,
spot in RO-PAX (2025-2027) channel :
Ghogha.

2. Towing of toppled/drifted above said buoy
from the Ghogha channel to the Ghogha
Pontoon/other near place. The work inclusive o
hire charges of suitable tug with assembling
lifting, shifting, loading & un-loading of buoy
arrangement. The tug having GPS or DGPS for
buoys positioning. The Tug will be equipped
with 1suitable capacity machinery to lift buoys
& it's accessories with sinker

84.00

Hr.

One
Hour

Boat Hire charges for repairing of buoys & its
accessories like replacing battery, solar panel,
fabrication & FRP works etc & tracing the
missing buoys at Ghogha channel

112.00

Hr.

One
Hour

Crane Hire charges (20 Ton) for lifting, shifting,
loading-unloading, assembling-disassembling
purpose of buoys at shore.

168.00

Hr.

One
Hour

Crane capacity minimum 30 MT, Barges have a
enough stability to manoeuvring in channel

56.00

Hr.

One
Hour

A General Fabrication work of buoys material
like plate, stiffener, pipe , flat bar, channel,
Angle, Round bar etc.

1120.00

Kg.

One
Kilogram

PE repairing work

)

Hole Repairing work in FRP/PE with material
& labour in all respect

7.00

Sqg. Mt. | One

Square
Meter

B)

Crack Repairing work in FRP/PE with material
& labour in all respect

14.00

Sqg. Mt. | One

Square
Meter

Repairing of Buoys accessories at sea like
Repairing of marine lantern/Navigational Aids/

replacing of battery/Cleaning work etc..

14.00

Job

Job




9  [Supply of Various Material
(A) |MS Tail Tube & it’ s Ballast @770 od x 12mm 7.00 No. One
Thick Plate for bottom fitting 10mm Thick Number
stiffener for bottom plate ( cutting as per
requirement) @406 OD x @ 392 ID 772mm
Long Centre Pipe @750 OD x @ 730 1D 830mm
Long Centre Pipe RCC Ballast — 500 Kg
(B) |M.S. Super Structure 7.00 No. One
Number
(©) |M.S.Top Marker 7.00 No. One
Number
(D) |Marine Lantern range upto 05 Nautical miles 7.00 No. One
(Green/Red colour indication) Number
(E) |Radar Reflector 7.00 No. One
Number
(F) |Chain Jointer (As per Drawing) IRS/IACS 7.00 No. One
approved. Number
(G) |D'Shackle 32mm Size IRS Approved 112.00 No. One
Number
(H) |Swivel 32 mm Size (IRS approved) 7.00 No. One
Number
() [Mooring Chain of M.S. stud link U-2 grade of 427.00 R.Mt. One
32mm size (IRS Approved) running
meter
(J) |Solar Battery Vega Make Model No-VLB-67 7.00 No. One
LED Number
(K) [Supply/Mfg. of SS material like Nut, Bolt & 210.00 Kg_ One
washer etc. The Price includes labour & raw Kiloaram
material in all respect. Min. Material 1 Kg 9
10. |Providing & fixing 5 Mt Dry Anchor (Sinker) 7.00 No. One
Number
11. |Providing & Fixing Float. 7.00 No. One
Number
PART -B : FOR CREDIT PART :-
1. |Taking away dismantled and damaged 784.00 Kg. One
unserviceable scrap materials which included Kiloaram
MS channels, plated, bars, angles, barbed wire g
etc. including loading, unloading &
transportation etc. complete as directed by
engineer in charge.

Total = Rs.




SECTION 8

FORMS OF SECURITIES AND OTHER FORMATS



FORMS OF SECURITIES AND OTHER FORMATS

Acceptable forms of securities are annexed. Bidders should not complete the performance
and advance payment security forms at this time. Only the successful bidder will be
required to provide performance and advance payment securities in accordance with one

of the forms, or in a similar form acceptable to the employer.



Annexure-I
((Notapplicable))

Specimen EMD (Bank Guarantee Format)

[The Bank shall fill in this Bank Guarantee Form in association with the instructions
indicated. To be executed on Rs. 300/- non Judicial Stamp Paper]

(Bank’s name and address of Issuing Branch or Office)

Beneficiary: (Name and Address of Employer/Board)
Board of Deendayal Port Authority

Date:
Tender Guarantee No.:

We have been informed that [name of the Tenderer]| (hereinafter called “the Tenderer”)
has submitted to you its Tender dated (hereinafter called “the Tenderer”) for the
execution of [name of contract] under Invitation for Tenders No.[Number]. Furthermore,
we understand that, according to your conditions, Tenders must be supported by an EMD.

At the request of the Tenderer, we [name of Bank] hereby irrevocably undertake to pay
you any sum or sums not exceeding in total an amount of [amount in figures] ([amount in
words]) upon receipt by us your first demand in writing accompanied by a written
statement stating that the Tenderer is in breach of its obligation(s) under the Tender
conditions, because the Tenderer:

(a) Has withdrawn its Tender during the period of tender validity specified by the
Tenderer in the Form of Tender; or

(b) Having been notified of the acceptance of it's Tender by the Employer/Board
during the period of Tender validity, (i) fails or refuses to execute the Form of
Agreement, if required, or (ii) fails pr refuses to furnish the performance
guarantee, in accordance with the Instructions to Tenderers.

This guarantee will expire unless otherwise extended or informed by the Employer/
Board:
(a) If the Tenderer is the successful Tenderer, upon our receipt of copies of the

contract signed by the Tenderer and the performance guarantee issued to you
upon the instruction of the Tenderer; or
(b) If the Tenderer is not the successful Tenderer, upon the earlier of
(i) Our receipt of a copy of your notification to the Tenderer of the name of
the successful Tenderer; or
(i)  Twenty-eight days after the expiration of the Tenderer’s tender or any
extended period thereof;

Consequently, any demand for payment under this guarantee must be received by us at
the office on or before that date.

[Signature(s)]
[Authorization letter from the issuing bank that the signatory of this BG is authorized to
do so should also be enclosed]



Annexure-II

SPECIMEN BANK GUARANTEE PERFORMANCE
GUARANTEE/ SECURITY DEPOSIT

(To be executed on Rs.300/- non-judicial Stamp Paper)

[The bank, as requested by the successful Tenderer, shall fill in this form in accordance
with the instruction indicated]

In consideration of the Board of Deendayal Port Authority [insert name of port]
incorporated by the Major Port Authorities Act, 2021 (hereinafter called “The Board”
which expression shall unless excluded by or repugnant to the context or meaning thereof
be deemed to include the Board of Deendayal Port Authority of [insert name of port], its
successors and assigns) having agreed to release Performance Guarantee / Security
Deposit to (hereinafter called the “contractor”)

from the demand under the terms and condition of the contract, vide from the demand

under the condition of the contract, vide 's letter
No
(Name of the Department)
Date made between the contractors and the Board for execution of
covered under Tender No. dated

(hereinafter called “the said contract”) for the payment of Security Deposit in
cash or Lodgment of Government Promissory Loan Notes for the due fulfillment by the
said contractors of the terms and condition of the said contract, on production of a bank
Guarantee for Rs. (Rupees ) only
we, the (Name of the Bank and Address)
(hereinafter referred to as
“the Bank”) at the request of the contractors do hereby undertake to pay to the Board an
amount not exceeding Rs. (Rupees ) only
against any loss or damage caused to or suffered by the Board by reason of any breach by
the contractors of any of the terms and conditions of the said contract.

2. We, , do hereby (Name of Bank)
(Name of Branch) Undertake to pay the amount due and payable under this guarantee
without any demur merely on a demand from the Board starting that the amount claimed
is due by way of loss or damage caused to or which would be caused to or suffered by the
Board by reason of the contractors failure to perform the said contract. Any such demand
made on the Bank shall be conclusive as regards the amount due and payable by the Bank
under this Guarantee. However, our liability under this guarantee shall be restricted to
any amount not exceeding Rs. (Rupees ) only.

3 We, , undertake to pay to the (Name of Bank and Branch)
Board any money so demanded notwithstanding any dispute or disputes raised by the
contractor(s) in any suit or proceeding pending before any Court or Tribunal relating
thereto our liability under this present being absolute and unequivocal. The payment
so made by us under this bond shall be a valid discharge of our liability for payment
thereunder and the Contractor(s) shall have no claim against us for making such
payment.




We, further agree with the Board that the (Name of Bank and
Branch) guarantee herein contained shall remain in full force and effect during the
period that would be taken for performance of the said contract and that it shall
continue to be enforceable till all the dues of the Board under or by virtue of the said
contract have been fully paid and its claims satisfied or discharged or till the
(Name of the user department) of the said certifies
that the terms and conditions of the said contract have been fully and properly carried
out by the said Contractors and accordingly discharge this guarantee. PROVIDED
HOWEVER that the Bank shall be the request of the Board but at the cost of the
Contractors, renew or extend this guarantee for such further period or periods as the
Board may require from time to time.

. We, further agree with the Board that the (Name of Bank
and Branch)Board shall have the fullest liberty without our consent and without
affecting in any manner our obligations hereunder to vary any of the terms and
conditions of the said contract or to extend the time of performance by the said
contract or to extend the time of performance by the said Contractors from time to
time or to postpone for any time or from time to time any of the powers exercisable
by the board against the said Contractors and to forebear or enforce any of the terms
and conditions relating to the said contract and we shall not be relieved from our
liability by reason of any such variation or extensions being granted to the contractors
or for any forbearance, act or omission on the part of the Board or any indulgence
shown by the board to the Contractors or by any such matter or thing whatsoever
which under the law relating to sureties would, but for this provision, have effect of so
relieving us.

. This guarantee will not be discharged due to the change in the constitution of the Bank
or the Contractor(s).

It is also hereby agreed that the Courts in Gandhidham would have exclusive
jurisdiction in respect of claims, if any, under this Guarantee.

. We, Bank lastly undertake not to revoke this guarantee during its
currency except with the previous consent of the Board in writing.

Notwithstanding anything contained herein:

(a) Our liability under this Bank Guarantee shall not exceed Rs. (Rupees
only);

(b) This Bank Guarantee shall be valid upto ; and

(c) We are liable to pay the guarantee amount or any part thereof under this Bank

Guarantee only and only if you serve upon us a written claim or demand on or
before (date of expiry of Guarantee).”

Date day of 20

For (Name of Bank)

(Name)
Signature



Annexure-III
((Notapplicable))

SPECIMEN BANK GUARANTEE FOR ADVANCE PAYMENT
(To be executed on Rs.300/- non-judicial Stamp Paper)

[The bank, as requested by the successful Tenderer, shall fill in this form in accordance
with the instruction indicated]

In consideration of the Board of Deendayal Port Authority incorporated by the Major Port
Authorities Act, 2021 (hereinafter called “The Board” which expression shall unless
excluded by or repugnant to the context or meaning thereof be deemed to include the
Board of Authorities of the port of [insert name of port], its successors and assigns) having
agreed to release advance payment to (hereinafter called the “contractor”)

(Name of the contractor/s)
from the demand under the terms and condition of the contract, vide from the demand

under the condition of the contract, vide 's letter
No (Name of the Department) Date made between the
contractors and the Board for execution of covered under
Tender No. dated (hereinafter called “the said

contract”) for the payment of Advance Payment in cash or Lodgement of Government
Promissory Loan Notes for the due fulfillment by the said contractors of the terms and
condition of the said contract, on production of a bank Guarantee for
Rs. (Rupees ) only we, the (Name of
the Bank and Address)

(hereinafter referred to as
“the Bank”) at the request of the contractors do hereby undertake to pay to the Board an
amount not exceeding Rs. (Rupees ) only
against any loss or damage caused to or suffered by the Board by reason of any breach by
the contractors of any of the terms and conditions of the said contract.

2. We, , do hereby (Name of Bank)
(Name of Branch) Undertake to pay the amount due and payable under this guarantee
without any demur merely on a demand from the Board starting that the amount claimed
is due by way of loss or damage caused to or which would be caused to or suffered by the
Board by reason of the contractors failure to perform the said contract. Any such demand
made on the Bank shall be conclusive as regards the amount due and payable by the Bank
under this Guarantee. However, our liability under this guarantee shall be restricted to
any amount not exceeding Rs. (Rupees ) only.

3 We, , undertake to pay to the (Name of Bank and Branch)
Board any money so demanded notwithstanding any dispute or disputes raised by the
contractor(s) in any suit or proceeding pending before any Court or Tribunal relating
thereto our liability under this present being absolute and unequivocal. The payment
so made by us under this bond shall be a valid discharge of our liability for payment
there under and the Contractor(s) shall have no claim against us for making such
payment.




4. We, further agree with the Board that the (Name of Bank and
Branch) guarantee herein contained shall remain in full force and effect during the
period that would be taken for performance of the said contract and that it shall
continue to be enforceable till all the dues of the Board under or by virtue of the said
contract have been fully paid and its claims satisfied or discharged or till the

(Name of the user department) of the said certifies

that the terms and conditions of the said contract have been fully and properly carried

out by the said Contractors and accordingly discharge this guarantee. PROVIDED

HOWEVER that the Bank shall be the request of the Board but at the cost of the

Contractors, renew or extend this guarantee for such further period or periods as the

Board may require from time to time.

5. We, further agree with the Board that the (Name of Bank
and Branch) Board shall have the fullest liberty without our consent and without
affecting in any manner our obligations hereunder to vary any of the terms and
conditions of the said contract or to extend the time of performance by the said
contract or to extend the time of performance by the said Contractors from time to
time or to postpone for any time or from time to time any of the powers exercisable
by the board against the said Contractors and to forebear or enforce any of the terms
and conditions relating to the said contract and we shall not be relieved from our
liability by reason of any such variation or extensions being granted to the contractors
or for any forbearance, act or omission on the part of the Board or any indulgence
shown by the board to the Contractors or by any such matter or thing whatsoever
which under the law relating to sureties would, but for this provision, have effect of so
relieving us.

6. This guarantee will not be discharged due to the change in the constitution of the Bank
or the Contractor(s).

7. It is also hereby agreed that the Courts in [insert city] would have exclusive
jurisdiction in respect of claims, if any, under this Guarantee.

8. We, Bank lastly undertake not to revoke this guarantee during its
currency except with the previous consent of the Board in writing.

9. Notwithstanding anything contained herein:
(a) Our liability under this Bank Guarantee shall not exceed Rs. (Rupees

only);

(b) This Bank Guarantee shall be valid upto ;and

(c) We are liable to pay the guarantee amount or any part thereof under this Bank
Guarantee only and only if you serve upon us a written claim or demand on or
before (date of expiry of Guarantee).”

Date day of 2021

For (Name of Bank)
(Name)
Signature



Annexure-IV
((Notapplicable))

DISPUTES REVIEW BOARD AGREEMENT
(To be executed on Rs. 300/- non-judicial Stamp Paper)

THIS AGREEMENT, made and entered into this ........ccccceviniiieininnn. Day of .......... 20 .o
Between .......cccevnees (“the  Employer/ Board”) and.....ccec.. (“the
contractor”), and the Disputes Review Board (“the DRBoard “) consisting of one/three

DRBoard Members, (Members from either party, i.e. contractor and Employer/Board)

[Note: Delete whatever is (Not applicable)]

WITNESSETH, that

WHEREAS, the Employer/Board and the contractor have contracted for the execution of
................................................... Project name)........ccceveureneenen. (the “contract”) and WHEREAS,
the contract provides for the establishment and operation of the DRBoard NOW
THEREFORE, the parties hereto agree as follows:

1. The parties agree to the establishment and operation of the DRBoard in accordance

with this DRBoard Agreement.

2 Expect for providing the services required hereunder, the DRBoard Members should
not give any advice to either party or to the Nodal Officer or his nominee concerning
conduct of the works.

The DRBoard Members:

(a) Shall have no financial interest in any party to the contract or the Nodal Officer or
his nominee, or a financial interest in the contract, except for payment for services

on the DRBoard.



(b) Shall have had no previous employment by, or financial ties to, any party to the
contract, or the Nodal Officer or his nominee, expect for fee based consulting
services on other projects, all of which must be disclosed prior to appointment to
the DRBoard.

(c) Shall have disclosed in writing to the parties prior to signature of this Agreement
any all recent or close professional or personal relationships with any director,
officer, or employee of any party to the Nodal Officer or his nominee, and any and
all prior involvement in the project to which the contract relates;

(d) Shall not, while a DR Board Member be employed whether as a consultant or
otherwise by either party to the contract, or the Nodal Officer or his nominee,
expect as a DR Board Member.

(e) Shall not, while a DR Board Member, engage in discussion or make any agreement
with any party to the contract, or with the Nodal Officer or his nominee, regarding
employment whether as a consultant or otherwise either after the contract is
completed or after services as a DR Board Members.

(f) Shall be and remain impartial and independent of the parties and shall disclose in
writing to the Employer/Board, the contractor, the Nodal Officer or his nominee,
and one another any fact or circumstances which might be such to cause either the
Port or the contractor to question the continued existing of the impartiality and
independence required of DR Board Members.

3. Except for its participation in the DR Board activities as provided in the contract
and in this Agreement none of the Employer / Board, the contractor, the Nodal
Officer or his nominee, and one another any fact or circumstances which might be
such to cause either the Employer/Board or the contractor to question the
continued existence of the impartiality and independence required of DR Board
Members.

4. The contractor shall:

a) Furnish to each DR Board Member one copy of all document which the DR Board
may request including contract document, progress report, variation orders, and
other document, pertinent to the performance of the contract.

b) In co-operation with the Employer/Board, co-ordinate the site visits of the DR

Board, including conference facilities and secretarial and copying services.



5. The DR Board shall serve throughout the operation of the contract. It shall begin
operation following execution of this Agreement, and shall terminate its activities
after issuance of the taking over certificate and the DRBoard’s issuance of its
Recommendation on all disputes referred to it.

6. DR Board Member, shall not assign or subcontract any of their work under this
Agreement.

7. The DR Board Members are independent and not employees or agents of either
the Employer/Board or the Contractor.

8. The DR Board Members are absolved of any personal or professional liability
arising from the activities and the Recommendations of the DR Board.

9. Feesand expenses of the DR Bard Member([s] shall be agreed to and shared equally
by the Employer/Board and the Contractor. If the DR Board requires special
services, such as accounting, data research and the like, both the parties must
agree and cost shall be shared by them as mutual agreed.

10. DR Board's site visit:

a. The DR Board shall visit the site and meet with representative of the
Employer/Both and the contractor and the nodal officer are his nominee at
regular intervals, at times of critical construction events, and at the return
request of either party. The timing of site filing agreement shall be fixed by the
DR Board

b. Site meeting shall consist of an informal discussion of the status construction
of the works followed by an inspection of the work, both attended by personal
from the employer/Board, the contractor and the nodal officer or his nominee

c. Ifrequest by either parties or the DR Board, the employer/Board will prepare
minutes of the meeting and circulate them for comments of the parties and the

nodal officer or his nominee.

11. Procedure for disputes referred to the DR Board:

a) If either party objects to any action or inaction of the other party or the Nodal
Officer or his nominee, the objecting party may file a written Notice of Dispute to
the other party with a copy to the Nodal Officer or his nominee starting that it is
given pursuant to clause [number] and starting clearly and in detail the basis of

the dispute.



b)

d)

The party receiving the Notice of Dispute will consider it and respond in writing
within 7 days after receipt.

This response shall be final and conclusive on the subject, unless a written appeal
to the response is filed with the responding party within 7 days of receiving the
response. Both parties are encouraged to pursue the matter further to attempt to
settle the dispute. When it appears that the dispute cannot be resolved without
the assistance of the DR Board either party may refer the dispute to the DR Board
by written Request for Recommendation to the Board, the other party &the Nodal
Officer or his nominee starting that it is made pursuant to [insert relevant clause
no.|

The Request for recommendation shall state clearly and detail the specific issues
of the dispute to be considered by the DR Board.

When a dispute is referred to the DR Board, and the DR Board is satisfied that the
dispute requires the DR Board’s assistance, the DR Board shall decide when to
conduct a hearing on dispute. The DR Board may request that written
documentation and arguments from both parties be submitted to each DR Board
Members before the hearing begins. The parties shall submit insofar as possible
agreed statements of the relevant facts.

During the hearing, the contractor, the Employer/ Board, the Nodal Officer or his
nominee shall each have ample opportunity to be head and to offer evidence.
The DR Board’s Recommendation for resolution of the dispute will be given in
writing, to the Employer/ Board, the contractor and the Nodal Officer or his
nominee as soon as possible, and in any event not more than 28 days after the DR

Board’s final hearing on the dispute.

12. Conduct of Hearing:

a)

b)

Normally hearing will be conducted at the sites, but any location that would be
more convenient and still provide all required facilities and access to necessary
documentation may be utilized by the DRBoard. Private sessions of the DRBoard
may be held at any location convenient to the DRBoard.

The Employer/ Board, the Nodal Officer or his nominee and contractor shall have
representatives at all hearing.

During the hearing, no DRBoard Member shall express any opinion concerning

the merit of any facet of the case.



13.

d) After the hearing are concluded, the DRBoard shall meet privately to formulate its
Recommendation. All DRBoard deliberation shall be conducted in private, with all
individual views kept strictly confidential. The DRBoard’s Recommendations,
together with an explanation of its reasoning shall be submitted in writing to both
parties and t the Nodal Officer or his nominee. The pertinent contract provision,
applicable laws and regulations, and the facts and circumstances involved in the
dispute.

The DRBoard shall make every effort to reach a unanimous Recommendation. If
this proves impossible, the majority shall decide, and the dissenting member any
prepare a written minority report for submission to both parties.

[Notes: Delete if it is one member DRBoard]

If during the contract period, the Employer/ Board and the contractor are of the
opinion that the Disputes Review Board is not performing its function properly, the
Employer/ Board and the contractor may together disbanded the Disputes Review

Board. In such an event, the disputes shall referred to Arbitration straightaway.

The Employer/Board and the contractor shall jointly sing a notice specifying that
the DRBoard shall stand disbanded with effect from the date specified in the notice.
The notice shall posted by a registered letter with AD or delivery of the letter, even

if he refuses to do so.-



Annexure-V

SPECIMEN FORMAT FOR DECLARATION
(To be executed on bidder’s letter head)

To

(Project Title)

Ref:

The undersigned, having studies the pre-qualification submission for the above
mentioned project, hereby states:
(@) The information furnished in our bid is true and accurate to the best of my

knowledge.

(b)  That in case of being pre-qualified, we acknowledge that the Employer may
invite us to participate in due time for the submission of tender on the basis of
provisions made in the tender documents to follow.

(c) When the call for tenders is issued, if the legal, technical or financial conditions,
or the contractual capacity of the firm or joint venture changes, we commit
ourselves to inform you and acknowledge your sole right to review the pre-
qualification made.

(d) We enclose all the required pre-qualification data format and all other
evaluation.

(e) We also state that no changes have been made by us in the downloaded tender
document and also understand that in the event of any discrepancies observed,
the printed tender document No. is full and final for all
legal/contractual obligations (delete if not required].

Date:
Place:
Name of the Applicant:

Represented by (Name & Capacity)




Annexure-VI

SPECIMEN LETTER OF AUTHORITY FROM BANK
FOR ALL BGs
(To be executed on Bank’s Letter Head)

Date:
To,
The Board of Authorities of Port [insert port],
Dear Sir,
Sub:  Our Bank Guarantee No. dated
For Rs. favoring yourselves
issued on a/c of M/s. (Name of contractor)
We confirm having issued the above mentioned guarantee favouring
yourselves, issued on account of M/s. validity for expiry
up to date and claim  expiry date upto

We also confirm 1) 2) is/are

empowered to sign such Bank Guarantee on behalf of the Bank and his/their signatures

is/are binding on the Bank.

Name of signature of Bank Officer



Annexure-VII

SPECIMEN LETTER OF AUTHORITY FOR
SUBMISSION OF BID
(To be executed on Rs.100/- non Judicial Stamp Paper)

To
The (PORT Address)

Dear Sir,

---------- do hereby confirm that Shri ............cccceeeeeee.. (Name, designation and
Address) is/are authorized to represent us to bid, negotiate and conclude the agreement
on our behalf with you against tender no. --------------- and his specimen signature is
appended here to ..

We confirm that we shall be bound by all and whatsoever our said signatory shall
commit.

We understand that the communication made with him by the Employer/Board shall be

deemed to have been done with us in respect of this Tender.

[specimen signature]

Yours faithfully,

Signature:

Name & Designation:

For & on behalf of:



Annexure-VIII
((Not applicable))

EXCEPTIONS AND DEVIATIONS

As pointed out in the Tender Call Notice, Bidder may stipulate here exceptions and

deviations to the bid conditions, if considered unavoidable.

Sr. No.

Page No.

Document

of Bid

Clause No. of Bid

Document

Subject Deviation

Note: however, the Bidders to note that unacceptable deviations, if any, the bid shall be

liable for rejection. Bidder is discouraged to deviate from bid conditions, specifications,

delivery schedules, and commercial terms as per the tender document.

Duly authorized to sign this authorization on behalf of: [insert complete name of

Tenderer]

Date on

day of

[insert date of signing]



Annexure-IX

INTEGRITY PACT

Between
Deendayal Port Authority (DPA) hereinafter referred to as "The Principal”
and

........................................................... (Name of The bidders and consortium
members) hereinafter referred to as "The Bidder / Contractor”

Preamble

The Principal intends to award, under laid down organizational procedures,
contract(s) / concession(s) for Tender No. /2024). The Principal values full
compliance with all relevant laws of the land rules, regulations, economic use of
resources and of fairness / transparency in its relations with its Bidder(s) and/ or
Contractor(s).

In order to achieve these goals, the Principal will appoint Independent External
Monitors (IEMs), who will monitor the tender process and the execution of the
contract for compliance with the principles mentioned above.

Section 1 — Commitments of the Principal

1. The Principal commits itself to take all measures necessary to prevent
corruption and to observe the following principles: -

(a) No employee of the Principal, personally or through family members, will
in connection with the tender for, or the execution of a contract, demand,
take a promise for or accept, for self or third person, any material or
immaterial benefit which the person is not legally entitled to.

(b) The Principal will, during the tender process treat all Bidder(s) with equity
and reason. The Principal will in particular, before and during the tender
process, provide to all Bidder(s) the same information and will not provide
to any Bidder(s) confidential / additional information through which the
Bidder(s) could obtain an advantage in relation to the tender process or
the contract execution.

(c) The Principal will exclude from the process all known prejudicial persons.

2. If the Principal obtains information on the conduct of any of its employees
which is a criminal offence under the IPC / PC Act, or if there be a substantive
suspicion in this regard, the Principal will inform the Chief Vigilance Officer
and in addition can initiate disciplinary actions.

Section 2 — Commitments of the Bidder(s) / Contractor(s)



1. The Bidder(s) / Contractor(s) commits themselves to take all measures
necessary to prevent corruption. The Bidder(s) / Contractor(s) commits
themselves to observe the following principles during participation in the
tender process and during the contract execution.

(a) The Bidder(s) / Contractor(s) will not, directly or through any other person
or firm, offer, promise or give to any of the Principal's employees involved
in tender process or the execution of the contract or to any third person
any material or other benefit, which he / she is not legally entitled to, in
order to obtain in exchange of advantage of any kind whatsoever during
the tender process or during the execution of the contract.

(b) The Bidder(s) / Contractor(s) will not enter with other Bidders into any
undisclosed agreement or understanding, whether formal or informal. This
applies in particular to prices, specifications, certifications, subsidiary
contracts, submission or non-submission of bids, or any other actions to
restrict competitiveness or to introduce cartelization in the bidding process.

(c) The Bidder(s) / Contractor(s) will not commit any offence, under the
relevant Prevention of Corruption Act / Indian Penal Code / PC Act; further
the Bidder(s) / Contractor(s) will not use improperly, for purposes of
competition, or personal gain, or pass on to others, any information or
document provided by the Principal, as part of the business relationship,
regarding plans, technical proposals and business details, including
information contained or transmitted electronically.

(d) The Bidder(s) / Contractor(s) of foreign origin shall disclose the name and
address of the Agents / Representatives in India, if any. Similarly, the
Bidder(s) / Contractor(s) of Indian Nationality shall furnish the name and
address of the foreign principals, if any. Further details as mentioned in the
"Guidelines on Indian Agents of Foreign Suppliers" shall be disclosed by the
Bidder(s) / Contractor(s). Further, as mentioned in the Guidelines all the
payments made to Indian agent / representative have to be in Indian Rupees
only. Copy of the "Guidelines on Indian Agents of Foreign Suppliers" is placed
at (page Nos. 7-20)

(e) The Bidder(s) / Contractor(s) will, when presenting their bid, disclose any
and all payments made, is committed to or intends to make to agents,
brokers or any other intermediaries, in connection with the award of the
contract.

(f) Bidder(s) / Contractor(s) who have signed the Integrity Pact shall not
approach the Courts while representing the matter to IEMs and shall wait for
their decision in the matter.

2. The Bidder(s) / Contractor(s) will not instigate third persons to commit
offences outlined above or be an accessory to such offences.

Section 3 - Disqualification from tender process and exclusion from
future contracts.



If the Bidder(s) / Contractor(s), before award or during execution has committed
a transgression through a violation of Section-2 above, or in any other form, such
as to put their reliability or credibility in question, the Principal is entitled to
disqualify the Bidder (s) / Contractor(s), from the tender process, or take action
as per the procedure mentioned in the "Guidelines on Banning of business
dealings". Copy of the "Guidelines on Banning of business dealings" is placed at
(Page No. 7-20).

Section 4 — Compensation for Damages

1. If the Principal has disqualified the Bidder(s), from the tender process prior to
the award, according to Section 3, the Principal is entitled to demand and
recover the damages equivalent to Earnest Money Deposit / Bid Security.

2. If the Principal has terminated the contract according to Section 3, or if the
Principal is entitled to terminate the contract according to Section 3, the
Principal shall be entitled to demand and recover from the Contractor, liquidated
damages of the Contract Value or the amount equivalent to Security Deposit /
Performance Bank Guarantee, whichever is higher.

3. The Bidder(s) agrees and undertakes to pay the said amounts, without protest
or demur, subject only to condition that, if the Bidder(s) / Contractor(s) can
prove and establish that the termination of the contract, after the contract
award has caused no damage or less damage than the amount of the liquidated
damages, the Bidder/Contractor shall compensate the principal, only to the
extent of the damage in the amount proved.

Section 5 — Previous transgression

1. The Bidder declares that, no previous transgressions occurred in the last three
years with any other company in any country confirming to the anti-corruption
approach or with any other Public Sector Enterprises in India, that could justify
his exclusion from the tender process.

2. If the Bidder makes incorrect statement on this subject, he can be disqualified
from the tender process or action can be taken as per the procedure mentioned
in "Guidelines on Banning of Business dealing".

Section 6 — Equal treatment of all Bidders / Contractors

1. In case of a Joint Venture, all the partners of the Joint Venture will enter into
agreement with identical conditions as this on which all Bidders.

2. There is no provision of sub-contract in the tender, any violation of the same,
Contractor shall be held solely responsible for the same.

Section 7 - Criminal charges against violating Bidders / Contractors

If the principal obtains knowledge of conduct of a Bidder or Contractor or of an
employee, or a representative, or an associate of a Bidder or Contractor, which



constitutes corruption, or if the Principal has substantive suspicion, in this regard,
the Principal will inform the same to the Chief Vigilance Officer (CVO) and the CVO
will take further necessary action as deemed fit in accordance with the CVC
Manual.

Section 8 — External Independent Monitor

1.

The Principal appoints competent and credible Independent External Monitor
for this Pact after approval by Central Vigilance Commission. The task of the
Monitor is to review independently and objectively, whether and to what extent
the parties comply with the obligations under this agreement.

. The Monitor is not subject to instructions by the representative of the parties

and performs his/ her functions neutrally and independently. The Monitor would
have access to all Contact documents, whenever required. It will be obligatory
for him / her to treat the information and documents of the Bidders /
Contractors as confidential. He / she reports to the Chairperson of the Board of
the Principal.

. The Bidder(s) / Contractor(s) accepts that the Monitor has the right to access

without restriction to all Project documentation of the Principal including that
provided by the Contractor. The Bidder / Contractor will also grant the Monitor,
upon his / her request and demonstration of a valid interest, unrestricted and
unconditional access to the project documentation. The Monitor is under
contractual obligation, to treat the information and documents of the Bidder /
Contractor with confidentiality.

. The Monitor is under contractual obligation to treat the information and

documents of the Bidder(s) / Contractor(s) with confidentiality. The Monitor has
also signed declaration on "Non-Disclosure of Confidential Information" and of
"Absence of Conflict of Interest". In case of any conflict of interest arising at a
later date, the IEM shall inform Chairman, DPA and recues himself / herself
from that case

. The Principal will provide to the Monitor sufficient information about all

meetings among the parties related to the Project provided such meetings could
have an impact on the contractual relations between the Principal and the
Bidder / Contactor. The parties offer to the Monitor the option to participate in
such meetings.

. As soon as the Monitor notices, or believes to notice, a violation of this

agreement, he / she will so inform the Management of the Principal and request
the management to discontinue, or take corrective action. The Monitor can in
this regard submit non-binding recommendations. Beyond this, the Monitor has
no right to demand from the parties that they act in a specific manner, refrain
from action or tolerate action.

. The Monitor will submit a written report to the Chairperson of the Board of the

Principal, within 8 to 10 weeks from the date of reference or intimation to him
by the Principal and, should the occasion arise, submit proposals for correcting
problematic situations.



serson of the Board of the Principal, a

8. If the Monitor has reported to the Chairj
nt 1IPC / PC Act and the

substantiated suspicion of an offence under releva
Chairperson of the Board of the Principal has not, within reasonable time taken

visible action to proceed against such offence or reported it to the Chief
vigilance Officer, the Monitor may also transmit this information directly to the
Central Vigilance Commissioner, Government of India.

9. The word “Monitor” would include both singular and plural.

Section 9 - Pact Duration

9.1 This Pact shall be operative from the date of signing of 1P by both the parties
u_ll the final completion of contract of successful bidder and for all other
bidders six months after the contract has been awarded. Issues like

warranty, guarantee, etc. should be outside the purview of IEMs.

9.2. If any claim is made / lodged during this time, the same shall be binding and
_co.ntln‘ue to be valid despite the lapse of this Pact, as specified above unless
it is discharged / determined by the Chairperson, DPA.

Section 10 — Other Provisions

w. Place of performance and jurisdiction

1. This agreement is subject to Indian La
|, i.e. Gandhidham, Gujarat.

is the Registered Office of the Principa

2. Changes and supplements as well as termination notices need to be made in

writing. Side agreements have not been made.

3. If the Bidder / Contractor is a partnership or a consortium, this agreement
must be signed by all partners or consortium members.

is agreement, turn out to be invalid, the
valid. In this case, the parties will strive

al intensions.

4. Should one or several provisions of th
remainder of this agreement remains
tocome to an agreement to their origin

5. Issues like Warranty / Guarantee etc. shall be outside the purview of IEMs.

6. In the event of any contradiction between the Integrity Pact and its
Annexure,the Clause in the Integrity Pact will prevail.

(For & on behalf of the Principal) (For & on behalf of the Bidder

/ Contractor)

(Office Seal) (Office Seal)

DwCh .

y. Chief Engineer
21 99
Deendayal Port Autherity







Annexure-X
((Notapplicable))

SPECIMEN BANK GUARANTEE FOR STAGE PAYMENT
(To be executed on Rs.300/- non-judicial Stamp Paper)

[The bank, as requested by the successful Tenderer, shall fill in this form in
accordance with the instruction indicated]

In consideration of the Board of Deendayal Port Authority incorporated by the
Major Port Authorities Act, 2021 (hereinafter called “The Board” which expression
shall unless excluded by or repugnant to the context or meaning thereof be deemed
to include the Board of Deendayal Port Authority, its successors and assigns)
having agreed to release stage payment to (hereinafter called the “contractor”)
(Name of the contractor/s)
under the terms and condition of the contract, vide from the demand under the
condition of the contract, vide 'S letter
No
(Name of the Department)
Date made between the contractors and the Board for execution of
covered under Tender No.
dated (hereinafter called “the said contract”) for the payment of
Advance Payment in cash or Lodgement of Government Promissory Loan Notes
for the due fulfilment by the said contractors of the terms and condition of the said

contract, on production of a bank Guarantee for

Rs. (Rupees ) only we, the

(Name of the Bank and Address)
(hereinafter

referred to as “the Bank”) at the request of the contractors do hereby undertake to
pay to the Board an amount not exceeding Rs.
(Rupees ) only against any loss or damage caused
to or suffered by the Board by reason of any breach by the contractors of any of the
terms and conditions of the said contract.

2. We, , do hereby

(Name of Bank) (Name of Branch)
Undertake to pay the amount due and payable under this guarantee without any
demur merely on a demand from the Board starting that the amount claimed is due
by way of loss or damage caused to or which would be caused to or suffered by the
Board by reason of the contractors failure to perform the said contract. Any such
demand made on the Bank shall be conclusive as regards the amount due and
payable by the Bank under this Guarantee. However, our liability under this
guarantee shall be restricted to any amount not exceeding Rs.
(Rupees ) only.

3. We, ,undertake to pay to the




(Name of Bank and Branch)
Board any money so demanded notwithstanding any dispute or disputes raised
by the contractor(s) in any suit or proceeding pending before any Court or
Tribunal relating thereto our liability under this present being absolute and
unequivocal. The payment so made by us under this bond shall be a valid
discharge of our liability for payment there under and the Contractor(s) shall
have no claim against us for making such payment.

4. We, further agree with the Board that the
(Name of Bank and Branch)
guarantee herein contained shall remain in full force and effect during the
period that would be taken for performance of the said contract and that it shall
continue to be enforceable till all the dues of the Board under or by virtue of the
said contract have been fully paid and its claims satisfied or discharged or till
the

(Name of the user department)
of the said certifies that the terms and conditions of the said contract have been
fully and properly carried out by the said Contractors and accordingly
discharge this guarantee. PROVIDED HOWEVER that the Bank shall be the
request of the Board but at the cost of the Contractors, renew or extend this
guarantee for such further period or periods as the Board may require from
time to time.

5. We, further agree with the Board that
the (Name of Bank and Branch)

Board shall have the fullest liberty without our consent and without affecting
in any manner our obligations hereunder to vary any of the terms and
conditions of the said contract or to extend the time of performance by the said
contract or to extend the time of performance by the said Contractors from
time to time or to postpone for any time or from time to time any of the powers
exercisable by the board against the said Contractors and to forebear or enforce
any of the terms and conditions relating to the said contract and we shall not be
relieved from our liability by reason of any such variation or extensions being
granted to the contractors or for any forbearance, act or omission on the part
of the Board or any indulgence shown by the board to the Contractors or by any
such matter or thing whatsoever which under the law relating to sureties
would, but for this provision, have effect of so relieving us.

6. This guarantee will not be discharged due to the change in the constitution of
the Bank or the Contractor(s).

7. It is also hereby agreed that the Courts in [insert city] would have exclusive
jurisdiction in respect of claims, if any, under this Guarantee.

8. We, Bank lastly undertake not to revoke this guarantee
during its currency except with the previous consent of the Board in writing.




9. Notwithstanding anything contained herein:
(a) Our liability under this Bank Guarantee shall not exceed Rs.
(Rupees only);
(b) This Bank Guarantee shall be valid upto ; and
(c) We are liable to pay the guarantee amount or any part thereof under this
Bank Guarantee only and only if you serve upon us a written claim or

demand on or before (date of expiry of Guarantee).”
Date day of 20
For (Name of Bank)
(Name)

Signature



Annexure-XI

FORMAT OF BID SECURITY DECLARATION FROM BIDDERS
(Applicable for MSME Bidders)
(On Bidders Letter head)

Date: Tender No.

To (insert complete name and address of the Employer/Purchaser)
I/We. The undersigned, declare that:

I/We understand that, according to your conditions, bids must be supported by a
Bid Securing Declaration.

I/We accept that I/We may be disqualified from bidding for any contract with you
for a period of three years from the date of notification if I am /We are in a
breach of any obligation under the bid conditions, because I/We

a) have withdrawn/modified/amended, impairs or derogates from the
tender, my/our Bid during the period of bid validity specified in the form
of Bid; or

b) having been notified of the acceptance of our Bid by the
employer/purchaser during the period of bid validity (i) fail or refuse to
execute the contract, if required, or (ii) fail or refuse to furnish the
Performance Security, in accordance with the Instructions to Bidders.

I/We understand this Bid Securing Declaration shall cease to be valid if I am/we
are not the successful Bidder, upon the earlier of (i) the receipt of your notification
of the name of the successful Bidder; or (ii) thirty days after the expiration of the
validity of my/our Bid.

Signed: (insert signature of person whose name and capacity are shown)

in the capacity of  (insert legal capacity of person signing the Bid Securing
Declaration)

Name: (insert complete name of person signing he Bid Securing Declaration)

Duly authorized to sign the bid for and on behalf of (insert complete name of
Bidder)

Dated on day of (insert date of signing)
Corporate Seal (where appropriate)

(Note: In case of a Joint Venture, the Bid Securing Declaration must be in the
name of all partners to the Joint Venture that submits the bid)



Annexure-XII
FORM-8A

FORMAT FOR INSURANCE SURETY BOND FOR PERFORMANCE GUARANTEE
(To be execute on Non-Judicial Stamp paper of appropriate value)

(Insurance Surety BONA NO .....iiieiiiiiiiiiccie s s s s s s s e s s s ra s s eaae s s eaanserannens )

(Name of the Contract)

To:

The Board of Authorities of the Port of Kandla,
Deendayal Port Authority

A.O. Building, P.O. Box No. 50,

Gandhidham — Kutch.

Dear Sirs,

In consideration of the Board of Deendayal Port Authority of the Port of DEENDAYAL PORT
AUTHORITY (hereinafter called “The Board” which expression shall unless excluded by or
repugnant to the context or meaning thereof be deemed to include the Board of Deendayal Port
Authority of the Port of [DEENDAYAL PORT AUTHORITY], its successors and assigns) having
awarded to M/s. [CoNtractor's NAME] ......ccoeieiiiie e eeennes
with its Registered/Head Office at .........cccccceeee.. (hereinafter referred to as the ‘Contractor’,
which expression shall unless repugnant to the context or meaning thereof, include its successors
administrators, executors and assigns), a Contract by issue of Employer’'s Letter of Acceptance
NO. dated ..o and the same having been
acknowledged by the Contractor, for .........cccceueenee. [Contract sum in figures and words] for

........................................ [Name of the work] and the Contractor having agreed to provide a

Contract Performance Guarantee for the faithful performance of the entire Contract equivalent

(0 JOUPRPRR (Go) ST of the said value of the aforesaid work under the Contract to the
Employer.
We ..o [Name & Address of the Insurance Company]............ having its Head Office at

.................................... (hereinafter referred to as the ‘Surety’, which expression shall, unless
repugnant to the context of meaning thereof, include its successors, administrators, executors and
assigns) do hereby guarantee and undertake to pay the Employer, on demand any and all monies
payable by the Contractor to the extent of ........... (™) e, as aforesaid at any time upto
............ (@)...evvunnnnnn.....[days/month/year] without any demur, reservation, contest, recourse or
protest and/or without any reference to the Contractor. Any such demand made by the
Employer on the Insurance Company shall be conclusive and binding notwithstanding any
difference between the Employer and the Contractor or any dispute pending before any
Court, Tribunal, Arbitrator or any other authority. The Surety undertakes not to revoke this
guarantee during its currency without previous consent of the Employer and further agrees
that the guarantees herein contained shall continue to be enforceable till the Employer
discharges this guarantee or till ........... [days/month/year] whichever is earlier.

The Employer shall have the fullest liberty, without affecting in any way the liability of the
Insurance company under this guarantee, from time to time to extend the time for performance



of the Contract by the Contractor. The Employer shall have the fullest liberty, without affecting
this guarantee, to postpone from time to time the exercise of any powers vested in them or of
any right which they might have against the Contractor, and to exercise the same at any time in
any manner, and either to enforce or to forbear to enforce any covenants, contained or implied, in
the Contract between the Employer and the Contractor or any other course or remedy or security
available to the Employer. The Insurance company shall not be released of its obligations under
these presents by any exercise by the Employer of its liberty with reference to the matters
aforesaid or any of them or by reason of any other act or forbearance or other acts of omission or
commission on the part of the Employer or any other indulgence shown by the Employer or by any
other matter or thing whatsoever which under law would, but for this provision have the effect of
relieving the Insurance Company.

The Surety declares that this Insurance Surety Bond is issued by the ......... name of
Insurance Company) as per applicable rules and regulations of insurance regulatory
development authority of India (IRDAI), and also agrees that the Employer at its option
shall be entitled to enforce this Guarantee against the Insurance Company as a principal debtor, in
the first instance without proceeding against the Contractor and notwithstanding any security or
other guarantee the Employer may have in relation to the Contractor’s liabilities.

i) Our liability under this Insurance Surety Bond shall not exceed......... ™......
ii) This Insurance Surety Bond shall be valid upto................... (F)eveeeeiee

i) We are liable to pay the guaranteed amount or any part thereof under this Insurance
Surety Bond only and only if Employer serve upon Insurance Company a written claim or

demand on or before ........... (C) I
Dated this ............... day of....cccceeeennnns 20......... At
WITNESS Signed for and on behalf of the Insurance
Company
L e s
(Signature) (Signature)
(.N ame) ........................................... (Name) ....................................
Notes:

1. (*) This sum shall be Five percent (5%) of the accepted tender value denominated in the
types and proportions of currencies.

(@) The Performance Guarantee should be valid for a period of 60 days beyond the date of
completion of all contractual obligations of the contractor, including Defect Liability Period.



(+) This date will be the date of issue of defect liability Certificate (if applicable).

2.

Insurance Surety Bond should be executed on appropriate stamp paper of requisite
value, such stamp paper should be purchased in the name of Issuing Insurance
Company, not more than six (6) months prior to execution / issuance of Insurance
Surety Bond. The name of the purchaser should appear at the back side of stamp
paper in the Vendors Stamp. Insurance Surety Bond should contain rubber stamp of
the authorized signatory of the Insurance Company indicating the name, designation
and signature/ power of attorney number as well as telephone numbers / e-Mail Id
with full correspondence address of the Insurance Company.

In case the same is issued by an International Insurance Company (it should be registered
under Insurance Act 1938 or as amended from time to time and approved by the Insurance
Regulatory Development Authority of India (IRDAI)), the law prevalent in the country of
execution shall prevail for the purpose of Stamp Duty on the Insurance Surety Bond.

However, in such a case, the Insurance Surety Bond shall be got confirmed
through any Indian Scheduled/Nationalized Insurance Company.

Insurance Surety Bond is required to be submitted directly to the Employer by the issuing
Insurance Company (on behalf of Contractor) under registered post (A.D.). The Contractor
can submit an advance copy of Insurance Surety Bond to the Engineer.

The issuing Insurance Company shall write the name of Insurance Company's controlling
branch/ Head Office along with contact details like telephone no., e-Mail Id and full
correspondence address in order to get the confirmation of Insurance Surety Bond
from that branch/ Head office, if so required.




Annexure-XIII
FORM =23 A

Format of Insurance Surety Bond for Earnest Money Deposit

(To be executed on Non-Judicial Stamp Paper of Appropriate value)

(Name of Contract)

To: (Name and address of Employer)

WHEREAS (name of Bidder) (hereinafter called "the Bidder") has submitted its Bid
dated (date of bid) for the performance of the above named Contract (hereinafter
called "the Bid")

KNOW ALL PERSONS by these present that We (name of Insurance Company)
(o) T KNOW ALL PERSONS by these present that We (name of Insurance
Company) of........... (address of Insurance Company) (hereinafter called "the
Surety"), are bound unto the Board of Deendayal Port Authority (hereinafter called
"the Employer") for the sum of. (amount), for which payment well and truly to
be made to the said Employer, the Surety binds itself, its successors and assigns by
these presents.

THE CONDITIONS of this obligation are as follows:

If the Bidder (a) withdraws or modifies its Bid during the period of bid validity, or (b) adopts
corrupt or collusive or coercive or fraudulent practices or defaults under Integrity Pact.

If the Bidder, having been notified of the acceptance of its Bid by the Employer during the
period of bid validity.

(a) fails or refuses to sign the Contract Agreement when required, or

(b) fails or refuses to submit the performance security in accordance with the Tender Documents.

We undertake to pay to the Employer up to the above amount upon receipt of its
first written demand, without the Employer having to substantiate its demand,
provided that in its demand the Employer will mention that the amount claimed by
it is due, owing to the occurrence of one or both of the two above-named
CONDITIONS, and specifying the occurred condition or conditions.

The Surety declares that this Insurance Surety Bond is issued by the (name of
Insurance

Company) as per the applicable rules and regulations of Insurance Regulatory
Development Authority of India (IRDAI).




This Insurance Surety Bond will remain in force up to and including (date 90 days
after the period of bid validity), and any demand in respect thereof must reach the
Surety not later than the above date.

For and on behalf of the Insurance Company

in the capacity of

Common Seal of the Insurance Company with complete address including Tel.
Nos./e- Mail Id. Staff Authority No. of the officer of the Insurance
Company/Signatory

INSTRUCTIONS FOR EXECUTION OF INSURANCE SURETY BOND FOR EANEST MONEY
DEPOSIT

Insurance Surety Bond for Earnest Money Deposit should be executed on non-judicial Stamp
papers of requisite value in accordance with the stamp Act if applicable to that particular
state of Indian Union country of executing Insurance Company, where executed. In case the
same is issued by an International Insurance Company (it should be registered under
insurance Act 1938 or as amended from time to time and approved by the Insurance
Regulatory Development Authority of India (IRDAI)) the law prevalent in the country of
execution shall prevail for the purpose of Stamp Duty on the Insurance Surety Bond. However,
in such a case, the Insurance Surety Bond for Earnest Money Deposit shall be got confirmed by
the Bidder through any Indian Scheduled /Nationalized Insurance Company.

The executing officers of the Insurance Surety Bond for Earnest Money/Bid Security shall
clearly indicate in (block letters) his name, designation, Power of Attorney No./Signing Power
No. as well as telephone/ fax numbers with full correspondence address of the issuing
Guarantee etc.

Each page of the Insurance Surety Bond for Earnest Money Deposit shall be duty
signed/initialled by the executing officers and the last page shall be signed in full, indicating
the particulars as aforesaid (sub-para 2) under the seal of the Insurance Company

Stamp paper shall be purchased in the name of Insurance Company counting the Insurance
Surety Bond, after the date ‘Notice Inviting Tender’, not more than six months prior to
execution/issuance of the Insurance Surety Bond. The name of the purchaser should appear at
the back side of stamp paper in the Vendors Sing. The issuing insurance Company shall be
requested independently for verification/confirmation of the Insurance Surety Bond issued,
non- confirmation of which may lead to rejection of ‘Insurance Surety Bond’.Irrevocable, valid
and fully enforceable Insurance Surety Bond in favour of the Employer (Name of Employer)
issued by any Insurance Company registered under insurance Ac amended from time to time
and approved by the insurance Regulatory Development Authority of India (IRDA) in Indian
currency (INR) only is acceptable to the Employer.

Insurance Surety and for Bid security in original shall be submitted along with the Bid.
However, the issuing Insurance Company shall submit an unstamped duplicate copy of
Insurance Surety Bond directly by registered post (A.D.) to the Employer (authority inviting
tenders) with forwarding letter.
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1.

Introduction

1.1

1.2

1.3

"Board" of Deendayal Port Authority (DPA) constituted by the Central Government in
accordance with sub-section (1) of section 3 of the Major Port Authorities Act, 2021,
has to ensure preservation of rights enshrined under the above Act. DPA has also to
safeguard its commercial interests. DPA is committed to deal with Agencies, who
have a very high degree of integrity, commitment and sincerity towards the work
undertaken. It is not in the interest of DPA to deal with Agencies who commit
deception, fraud or other misconduct while participating in tenders/in the execution
of contracts awarded/orders issued to them. In order to ensure compliance with the
constitutional mandate, it is incumbent on DPA to observe principles of natural justice
before banning the business dealings with any Agency.

Since banning of business dealings involves civil consequences for an Agency
concerned, it is incumbent that adequate opportunity for hearing is provided and the
explanation, if tendered, is considered before passing any order in this regard
keeping in view the facts and circumstances of the case.

The objective of these guidelines is to have a common procedure for Banning of
Business Dealings with Agencies across the Company.

Scope

2.1

2.2

2.3

2.4

2.5

2.6

These guidelines are applicable to the sale and procurement of goods & services
including contracts / projects across all the Departments and Divisions of DPA.

The General Conditions of Contract (GCC) of DPA provide that DPA reserves the rights
to keep on hold participation in tenders or to ban business dealings if any Agency
has been found to have committed misconduct and also to suspend business dealings
pending investigation. If such provision does not exist in any GCC, the same may be
incorporated.

Similarly, in the case of sale of material, there is a clause in Sale Order to deal with
the Agencies / customers / buyers, who indulge in lifting of material in unauthorized
manner. This should also include all activities including unauthorized selling of the
material. If such a stipulation does not exist in any Sale Order, the same may be
incorporated.

However, absence of such a clause as mentioned at para 2.2 & 2.3 above does not
in any way restrict the right of the Board (DPA) to take action / decision under these
guidelines in appropriate cases.

The procedure for (i) Board wide Hold on participation of the Agency in Tenders (ii)
Suspension and (iii) Banning of Business Dealings with Agencies, has been laid down
in these guidelines.

It is clarified that these guidelines do not deal with the decision of the Management
not to entertain any particular Agency due to its poor / inadequate performance or
for any other reason.




2.7  The banning shall be with prospective effect, i.e., future business dealings.

Definitions

In these Guidelines, unless the context otherwise requires:

i) ‘Party / Contractor / Supplier / Purchaser / Customer / Bidder / Tenderer’ shall mean
and include a public limited company or a private limited company, a firm whether
registered or not, an individual, partnership firm, Limited Liability Partnership, a
cooperative society or an association or a group of persons engaged in any
commerce, trade, industry, etc. Party / Contractor / Supplier / Purchaser / Customer
/ Bidder / Tenderer’ in the context of these guidelines is termed as ‘Agency.’

ii) ‘Inter-connected Agency’ shall mean two or more companies having any of the
following features:

a)
b)

c)
d)
e)
f)

If one is a subsidiary of the other;

If the Functional Director(s), Partner(s), Manager(s) or Representative(s) are
common;

If management is common;

If one owns or controls the other in any manner;

If the agencies have same authorized signatory (ies)

If they have the same address/same Permanent Account Number / same Bank
Account Number / common email ID.

Note: This list is only illustrative in nature.

iii) ‘Competent Authority’ and ‘Appellate Authority’ shall mean the following:

Area of Competent 1st 2nd
Banning/ Authority Appellate Appellate
Suspension Authority Authority
Board-wide HoD of the Chairman, --
banning Board DPA

Banning / HoD's Chairman, DPA
Suspension  of Committee DPA Board**
business

dealings  with

Foreign supplier

of imported coal

& coke

Board wide Officer Chairman of --
Suspension  of nominated by the Board.

business Chairman of For

dealings  with Board. Departments

Agency For headed by




Department HoDs, the
headed by respective
HoDs, the HoDs will be
respective the
HoDs will Appellate
nominate the Authority.
officer for this
purpose.*
Board wide Hold Officer Chairman of --
on participation nominated by the Board.
of the Agency in Chairman of For
Tenders # Board. Departments
For headed by
Departments HoDs, the
headed by respective
HoDs, the HoDs will be
respective the
HoDs will Appellate
nominate the Authority.
officer for this
purpose.*

* For Board — The nominated officer shall be a Direct Reporting Officer (DRO)
not below the rank of Head of the Department for “Competent Authority” for
the purpose of suspension of business dealings with the Agency as well as for
Board wide Hold on participation of the Agency in tenders under these
guidelines. For Corporate Office, in case of procurement of items / award of
contracts to meet the requirement of Corporate Office only, Head of
Department shall be the Competent Authority and HoD concerned shall be the
Appellate Authority. The Management of Subsidiary shall define / appoint the
“Competent Authority”, Appellate Authority & Standing Banning Committee in
their respective cases.

# This provision for Hold on participation of the Agency in tenders shall be
applicable only in such case where Standing Banning Committee recommends
for keeping on Hold the participation in tenders and which shall be limited to
particular Department / Division.

** This would be applicable only in cases of banning of business dealings with
Foreign Suppliers of imported coal and coke.

iv) ‘Investigating Department’ shall mean any Department or Division investigating into
the conduct of the Agency and shall include the Vigilance Department, Central Bureau
of Investigation, the State Police or any other department set up by the Central or
State Government having powers to investigate.

Initiation of Banning/Suspension

Action for banning/suspension of business dealings with any Agency should be
initiated by the Concerned Department such as Indenting / Contracting / Executing
Departments, etc. having business dealings with Agency or by the department which
floated the tender (in




case where the tenderer has committed deception, fraud or other misconduct)
subsequent to noticing the irregularities or misconduct on their part.

Suspension of Business Dealings

5.1

5.2

5.3

5.4

5.5

If the conduct of any Agency (except Foreign Suppliers of imported coal and coke)
dealing with DPA is under investigation by any department of any Department, the
Concerned Department may consider whether the allegations under investigations
are of serious nature and whether pending investigations, it would be advisable to
suspend (temporarily discontinue) business dealings with the Agency.
Recommendation in the matter shall be submitted to the Competent Authority for
this purpose.

If the Competent Authority, after consideration of the matter including the
recommendation of the Investigating Department, decides that it would not be in the
interest of Department of DPA to continue business dealings pending investigation,
it may suspend business dealings with the Agency. The Suspension Order to this
effect shall be issued by the Head of Concerned Department or by his representative
/ concerned executive with the approval of the Head of the Concerned
Department, indicating a brief of the charges under investigation and the period
of suspension. If it is decided that inter-connected Agencies would also come
within the ambit of the order of suspension, the same should be specifically
stated in the order. Ordinarily, the order of suspension would operate for a
period not more than six months and may be communicated to the Agency and
also to the Investigating Department.

Further to the suspension, the investigation, recommendation by the Standing
Banning Committee (SBC) and final decision by the Competent Authority to be
completed within six months from order of suspension.

The order of suspension of business dealings with the Agency under investigation
shall be communicated to all Departmental Heads within the Board. During the period
of suspension, no fresh contract will be entered into with the Agency. Suspension
would be valid only for the concerned Board.

As far as possible, the Agency under suspension should be allowed to complete the
job of existing contracts, unless the Competent Authority, having regard to the
circumstances of the case, decides otherwise. Once the order for suspension is
issued, existing offers against ongoing tenders (prior to issuance of contract)/ new
offers of the Agency shall not be entertained during the period of suspension.

For suspension of business dealings with Foreign Suppliers of imported coal & coke,
following shall be the procedure :-

i) Suspension of the foreign suppliers shall apply throughout the Board including
Subsidiaries.

i) The complaint against any foreign supplier shall be investigated by Board or
by any other Investigating Department. If the gravity of the misconduct under
investigation is found serious and it is felt that it would not be in the interest




5.6

5.7

of DPA to continue to deal with such Foreign Supplier, pending
investigation, the recommendation on such matter by Investigating
Department (including Board) may be sent to Chairman, DPA to place it
before a Committee consisting of the following:

1. Head of Finance Department,
2. Head of Department
3. Head of Law / Legal Division

The committee shall expeditiously examine the report; give its comments
/ recommendations within twenty one days of receipt of the reference by
DPA.

iii) The comments / recommendations of the Committee shall then be placed
before DPA Board’s Committee. If DPA Board's Committee decides that it is a
fit case for suspension, Board's Committee shall pass necessary orders which
shall be communicated to the foreign supplier by Head of Department.

If the Agency concerned asks for detailed reasons of suspension, the Agency may be
informed that its conduct is under investigation. It is not necessary to enter into
correspondence or argument with the Agency at this stage.

It is not necessary to give any show-cause notice or personal hearing to the Agency
before issuing the order of suspension. However, if investigations are not complete
in six months’ time, the Competent Authority with approval of Head of the
Department may extend the period of suspension by another three months, during
which period the investigation must be completed.

Grounds on which Banning of Business Dealings can be initiated

6.1

6.2

6.3

6.4

6.5

If the security consideration, including questions of loyalty of the Agency to the State,
SO warrants;

If the Director / Owner of the Agency, proprietor or partner of the firm, is convicted
by a Court of Law for offences involving moral turpitude in relation to its business
dealings with the Government or any other public sector enterprises or DPA, during
the last five years preceding date of tender opening or during execution of contract,
provided such information is known to DPA;

If there is strong justification for believing that the Directors, Proprietors, Partners,
owner of the Agency have been guilty of malpractices such as bribery, corruption,
fraud, substitution of tenders, interpolations, etc. during the last five years preceding
date of tender opening or during execution of contract, provided such information is
known to DPA;

If the Agency continuously refuses to return / refund the dues of DPA without
showing adequate reason and this is not due to any reasonable dispute which would

attract proceedings in Arbitration or Court of Law;

If the Agency employs a public servant dismissed / removed or employs a person




7.

6.6

6.7

6.8

6.9

6.10

6.11

6.12

6.13

6.14

6.15

6.16

convicted for an offence involving corruption or abetment of such offence,
provided such information is known to DPA;

If business dealings with the Agency have been banned by the Central or State Govt.
or any other public sector enterprise at the time of submitting his bid or on the date
of tender opening or at the time of placement of order, provided such information is
known to DPA;

If the Agency has resorted to Corrupt, fraudulent practices including
misrepresentation of facts and / or fudging / forging / tampering of documents; Q

If the Agency uses intimidation / threatening / misbehaves with DPA Official or brings
undue outside pressure or influence on the Board (DPA) or its official in acceptance
/ performances of the job under the contract;

If the Agency indulges in repeated and / or deliberate use of delay tactics in
complying with contractual stipulations / delayed the tendering process;

Wilful indulgence by the Agency in supplying sub-standard material irrespective of
whether pre-dispatch inspection was carried out by Board (DPA) or not;

Based on the findings of the investigation report of Investigating Department against
the Agency for mala-fide / unlawful acts or improper conduct on its part in matters
relating to the Board (DPA) or even otherwise;

Established litigant nature of the Agency to derive undue benefit;

Continued poor performance of the Agency in several contracts;

If the Agency misuses the premises or facilities of the Board (DPA), forcefully
occupies tampers or damages the Board’s properties including land, water resources,
forests / trees, etc.

If the Agency resorts to unauthorized sale of materials purchased from the Board.

If the Agency has committed a transgression through violation of any of its
commitments under the Integrity Pact entered with DPA.

(Note: The examples given above are only illustrative and not exhaustive. The
Competent Authority may decide to ban business dealings for any good and
sufficient reason).

o No experience certificate shall be issued by Engineer in Charge / Executing
Authority against the contract to the Agency found to have submitted forged
/ fabricated documents / indulged in corrupt / fraudulent practices.

Banning of Business Dealings.

7.1

A decision to ban business dealings with any Agency by any one of the Departments




7.2

7.3

7.4

of DPA will apply throughout the Board including Divisions, i.e., Board-wide banning.

There will be a Standing Banning Committee (SBC) in each Department to be
appointed by Competent Authority for processing the cases of “Banning of Business
Dealings”. However, for procurement of items / award of contracts, to meet the
requirement of Board only, the Committee shall be HoD each from Operations,
Finance & Law Departments. The proposal of the Concerned Department for initiating
action under the Guidelines for Banning of Business Dealings based on their own
findings and / or upon receipt of advice of the Investigating Department shall be
forwarded through respective Head of Department to the Standing Banning
Committee for consideration.

The functions of the Standing Banning Committee shall, inter-alia include:

i) To examine in detail the allegations / irregularities / misconduct mentioned in
the proposal for banning forwarded by the Department, hold preliminary
meeting and decide if a prima-facie case for banning under the guidelines
exists. If during preliminary meeting, SBC is of opinion that prima facie no
case is made out, it shall return the case to the Concerned Department.

i) If it is decided to proceed for banning action, to recommend for issue of show-
cause notice (as per para 9) to the Agency by the Concerned Department, as
to why action should not be taken against the Agency, including its
interconnected agencies, under the Guidelines for Banning of Business
Dealings with them. Agency should be asked to submit its reply within 15 days
of the show-cause notice.

iii) To examine the reply given by the Agency to show-cause notice and call the
Agency for personal hearing, if required.

iv) To submit final recommendation to the Concerned Department for banning of
business dealings with the Agency or Board wide Hold on participation of the
Agency in tenders or exoneration.

If banning is recommended by the Standing Banning Committee of any Department

/ Division, the proposal containing the facts of the case, proper justification of
the action proposed, relevant supporting documents along with the
recommendation of the SBC and proposed banning period should be sent by the
Concerned Department and duly forwarded by the Head of the Department /
Division, to the Competent Authority. Based on this proposal, a decision for
banning or otherwise shall be taken by the Competent Authority. At this stage if
it is felt by the Competent Authority that there is no sufficient ground for
banning, then the case with detailed reasons shall be sent back to the
respective Department / Division for necessary action at their end. The
Competent Authority may consider and pass an appropriate Speaking Order:

a) For exonerating the Agency if the charges / allegations are not established;

b) For banning the business dealings with the Agency or




7.5

7.6

7.7

7.8

7.9

7.10

C) For putting on Hold the participation of the Agency in tenders in the concerned
Department / Division.

If the Competent Authority decides that it is a fit case for banning of business dealings
with the Agency, the Competent Authority shall pass necessary orders which shall be
routed back to the Department concerned for issuance of banning orders to the
Agency. However, in cases where there is a shortage of suppliers and banning may
hurt the overall interest of DPA, endeavour should be to pragmatically analyze the
circumstances, try to reform the Supplier and to get a written commitment from them
that their performance will improve.

If the Competent Authority decides to ban business dealings, the period for which
the ban would be operative shall be mentioned. If applicable, the order may also
mention that the ban would extend to the interconnected agencies of the Agency.
The Speaking Order for banning would be conveyed by the Concerned Department
to the Agency concerned and copy circulated to all Departments of DPA.

The Banning period may range from 1 year to 3 years depending on the gravity of
the case as decided by the Competent Authority. Ordinarily, the period of banning
shall be in the range of 1-2 years from the date of issuance of order depending on
the severity of the irregularities / lapses committed / termination of contract due to
poor performance, etc. However, in case of fraud / forgery / corrupt / fraudulent
practice or tampering of documents by the Agency as given in para 6.7 above, the
period of banning to be imposed on the Agency would be three years. The period of
suspension, if any, shall be accounted for up to a maximum of 6 months in the period
of banning provided the banning order is issued within the period of suspension.

As far as possible, the Agency under banning should be allowed to complete the job
of existing contracts, unless the Competent Authority, having regard to the
circumstances of the case, decides otherwise. Once the order for banning is issued,
existing offers against ongoing tenders (prior to issuance of contract) / new offers of
the Agency shall not be entertained during the period of banning. In addition, if the
Agency has been banned under provisions of Para 6.7, then the particular contract
in which the irregularity has been proved will be terminated with immediate effect.
In exceptional cases, where it would not be prudent to terminate the said contract
with immediate effect, the contract may be allowed to continue for such minimum
period during which alternate arrangement(s) can be made. The same shall however
require the approval of the Chairman / HoD where the exigency to continue the
contract has been clearly brought out.

In case the Competent Authority has decided to exonerate the Agency, the
Concerned Department will issue the exoneration letter to the Agency concerned as
well as communicate to all Departmental Heads within the Department / Division. If
the Agency has been suspended in the case under consideration, in the same letter
to the Agency it must be clarified that the Suspension has also been revoked.

Procedure for Banning of Business Dealings with Foreign Suppliers.




8.

9.

i) Banning of the Agencies shall apply throughout the Company including
Subsidiaries.

i) The complaint against any Foreign Supplier shall be investigated by Head of
Department of DPA or any other Investigating Department. After investigation,
depending upon the gravity of the misconduct, Investigating Department may
send their report to Head of Department of DPA to place it before a Committee
referred at 5.5 (ii) above. The Committee shall examine the report and give
its comments / recommendations within 21 days of receipt of the reference
by Head of Department, DPA.

iii) The comments / recommendations of the Committee shall be placed by Head
of Department before DPA Board’s Committee constituted for the above
purpose. If DPA Board’s Committee decides that it is a fit case for initiating
banning action, it will direct Chairman of DPA to issue show-cause notice to
the Agency for replying within a period of 15 days of receipt of the show-cause
notice or reasonable time.

iv) On receipt of the reply or on expiry of the stipulated period, the case shall be
submitted by DPA Board’s Committee to Chairman of DPA for consideration &
decision.

V) The decision of the Chairman of DPA shall be communicated to the Agency by
DPA.

Department / Division wide Hold on participation of the Agency in Tenders

8.1

8.2

8.3

If the SBC recommends for Board wide Hold on participation of the Agency in Tenders
on coming to a conclusion that the charge against the Agency is minor in nature, the
Concerned Department shall put up a proposal to the Competent Authority containing
facts of the case, proper justification of action proposed, relevant documents
alongwith the recommendations of the Committee and proposed period for Hold from
participation in tenders. If the Competent Authority decides that it is a fit case for
Board wide Hold on participation of the Agency in tenders, the Competent Authority
may pass necessary orders which shall be communicated to the Agency by the
Concerned Department. The period of Hold may range from 6 months to 1 year.

The effect of Board wide Hold on participation of the Agency in tenders would be
that the Agency would not be considered for any type of Tenders for such period as
mentioned in the order at any stage before issuance of contract. Other existing
contracts with the Agency would continue unless otherwise decided by the
Competent Authority. However, no repeat orders would be placed on the party for
the period as mentioned in the order.

The modalities for effecting Hold on participation of the Agency in tenders and re-
entry after completion of period of Hold shall be worked out by the concerned
Department / Division as the Hold is Department / Division specific.

Show-cause Notice




10.

11.

9.1

9.2

In case where the Competent Authority decides that action against an Agency is
called for, a show-cause notice shall be issued to the Agency by the Concerned
Department. Statement containing the imputation of misconduct should be appended
to the show-cause notice and the Agency should be asked to submit within 15 days
a written statement in its defence. It must be clearly mentioned in the Show-Cause
Notice that DPA hereby proposes to initiate action against the Agency in terms of the
Guidelines on Banning of Business Dealings. Generally, all communication with the
Agency shall be through email mentioned by Agency in contract or last known email
and postal address.

If the Agency requests for inspection of any relevant document in possession of DPA,
necessary facility only for inspection of documents may be provided.

Appeal against the Decision of the Competent Authority

10.1

10.2

The Agency may file an appeal against the order of Board-wide banning of business
dealings / suspension / Board wide Hold on participation of the Agency in tenders.
The appeal shall lie to the respective Appellate Authority only. Such an appeal shall
be preferred within 30 days of receipt of the order.

Appellate Authority would consider the appeal and pass appropriate Speaking Order
which shall be communicated by the Concerned Department to the Agency as well
as the Competent Authority whose Order has been appealed.

Circulation of the names of Agencies with whom Business Dealings have been
banned

11.1

11.2

11.3

The Board shall upload/update the list of banned agencies alongwith the period of
banning immediately on issue of the banning order on the Board's website as well as
DPA Tenders website for wider circulation. Other Boards would check the list of
banned Agencies before proceeding on tenders at their respective Boards. Boards
having SAP/SRM system shall disable the banned vendors in SAP/SRM from issuance
of further Enquiry/Purchase Order till the expiry of the banning period.

Depending upon the gravity of misconduct established, the Competent Authority may
advise Head of Vigilance Department / HoD for circulating the names of Agency with
whom business dealings have been banned, to the Government Departments, other
Boards, Public Sector Enterprises, etc., for such action as they deem appropriate.
The updated list of banned Agencies must be uploaded by Board on DPA Tenders
website for wider circulation.

If Government Departments or a Public Sector Enterprise request for more
information about the Agency with whom business dealings have been banned, a
copy of the report of Investigating Department / Standing Banning Committee / DPA
Board's Committee together with a copy of the order of the Competent Authority /
Appellate Authority may be provided.




12.

11.4

11.5

If business dealings with any Agency have been banned by the Central or State
Government or any other Public Sector Enterprise, DPA may, on receipt of such
information, without any further enquiry or investigation, issue an order banning business
dealings with the Agency and its interconnected Agencies. In event of receipt of
information, the procedure for banning in DPA will still have to be followed though no
investigation will be called for, and the banning period proposed should be co-terminus
with the period of banning in the organization which has issued the banning order but
limited to the maximum period of banning as per the extant banning guidelines of DPA.
On completion of the banning period as per DPA banning order, the Agency will be eligible
for participating in any tenders in DPA irrespective of banning status in the other
organization.

Based on the above, Departments / Divisions may take necessary action for
implementation of the Guidelines for Banning of Business Dealings and same be made a
part of the tender documents.

Saving

Any amendment to the guidelines shall require the approval of Chairman, DPA.

X-X-X-X



