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DEENDAYAL PORT AUTHORITY 

COMPETITIVE BIDDING 

AGREEMENT NO: - _________ 
 

Name of work: “S/R to RCC Boundary wall, Fenders and civil works at Ghogha 
Terminal – Replacing of Fencing Wall and Supply and 
Installation of Vale Port Tide Master Automatic Tide Gauge At 
Ghogha Gujarat.” 

 
PERIOD OF DOWNLOADING OF BID DOCUMENTS 

FROM : 31.07.2025  

TO : 2 9 . 0 8 . 2 0 2 5  TIME 16:00HRS.  

LAST DATE AND TIME FOR RECEIPT OF BIDS     : 2 9 . 0 8 . 2 0 2 5  TIME 16:00HRS 

TIME AND DATE OF OPENING OF BIDS     : 29.08.2025 TIME 16:30 HRS. 

PLACE OF OPENING OF BIDS  : Room no 112, Ground floor, A.O. 
Building, Gandhidham (Gujarat)-
370201 

 
 
 
 

 

 
 

 
OFFICER INVITING BIDS : DY. CHIEF ENGINEER (RO-RO) 

DEENDAYAL PORT AUTHORITY 

BID NO :0 6 - P /25 



DEENDAYAL PORT AUTHORITY 

NOTICE INVITING TENDER 

Tender No. 06-P /2025 

NAME OF WORK: S/R to RCC Boundary wall, Fenders and civil works at Ghogha 
Terminal – Replacing of Fencing Wall and Supply and Installation of 
Vale Port Tide Master Automatic Tide Gauge at Ghogha Gujarat. 

E/Online Tenders are invited by SUPERINTENDING ENGINEER (PL) for the above work as per the details 

given in the table below. 

 

 
Work 

Description 

 
Tender Fee 

(In Rs.) 

 
Estimated 

cost (In Rs.) 

 

 
EMD (In Rs.) 

Date 
of Pre- 
Bid 
Meeti 
ng 

Last Date and 
time of online 

Submission 
of bid 

documents 

 
Date and time 

of online 
opening 

S/R to RCC 
Boundary wall, 
Fenders and 
civil works at 
Ghogha 
Terminal – 
Replacing of 
Fencing Wall 
and Supply and 
Installation of 
Vale Port Tide 
Master 
Automatic Tide 
Gauge At 
Ghogha 
Gujarat. 

1770/- 
(Incl.  18%  GST) 
Digital mode of 
Payment at Bank 
of Baroda 
Gandhidham 
Branch 
Account no. 
10080100022427 
IFSC code, 
BARBOGANKUT 

Rs. 
7,54,83,824.0 
0/- 
(Excluding 
GST) with 
Credit part of 
Rs. 
7,12,885.00/- 

Rs. 7,54,839/- 
(In the form 
of Bank 
Guarantee 
issued by 
any 
nationalized/ 
scheduled 
bank except 
co-operative 
bank having 
its branch at 
Gandhidham 
or Insurance 
Surety Bond 
(Annexure- 
XVII). 

NA 29.08.2025 
Upto 16:00 
hours on 

 29.08.2025 
@16:30 

Hrs. 

Detailed tender notice along with complete tender documents can be downloaded from website 
https://tender.nprocure.com from 31.07.2025 @ 16:00 Hrs. Tender Notice is also available on 
www.deendayalport.gov.in. Technical Bid will be opened on 29.08.2025 @ 16:30 Hrs. Date of opening 
of price bid shall be notified after scrutiny & evaluation of Technical Bid. For further details and general 
enquiries prospective bidders may contact DY. CHIEF ENGINEER (RO-RO), 
(Email:dpt.roro@gmail.com), Room no 112, Ground floor, A.O. Building, Gandhidham-370201, Kutch 
District, Gujarat State, INDIA, Mob: 97253 38260 during working hours before the last date and time 
of downloading of tender documents. 

 
 
 

 
DY. CHIEF ENGINEER (RO-RO) 

DEENDAYAL PORT AUTHORITY 

https://tender.nprocure.com/
http://www.deendayalport.gov.in.technical/
mailto:dpt.roro@gmail.com


DEENDAYAL PORT AUTHORITY, 

NOTICE INVITING ONLINE TENDER 

Details about E/Online tender: 
 

Department Name Civil Engineering Department 

Circle/ Division PROJECT DIVISION 

Tender Notice No. 06-P/2025 

Name of Work S/R to RCC Boundary wall, Fenders and civil works at 
Ghogha Terminal – Replacing of Fencing Wall and 
Supply and Installation of Vale Port Tide Master 
Automatic Tide Gauge at Ghogha Gujarat. 

Estimated Contract Value (INR) Rs. 7,54,83,824.00/- 

(Excluding GST) with Credit part of Rs. 7,12,885.00/- 

Period of Completion 
(in Months) 

12 Months 

Bidding Type Open 

Bid Call (Nos.) One 

Tender Currency Type Single 

Tender Currency Settings Indian Rupee (INR) 

Minimum Pre-Qualifying 
/ Eligibility Criteria : 

1. Average annual financial turnover during the last 
three years ending 31st March of the previous 
financial years, should be at least Rs. 226.45 Lakhs 
(excluding GST). 

Average annual Turnover based on CA certificate duly 
stamp, signed with UDIN/Membership number is to be 
submitted failing which bid will be stand non- 
responsive. 

2. Experience of having successfully completed similar 
works during last 5 years ending last day of month 
previous to the one in which applications are invited 
should be either of the following: 

Three similar completed works, each work costing 
not less than Rs. 301.94 Lakhs (excluding GST). 

Or 
Two similar completed works, each work costing not 
less than Rs. 377.42 Lakhs (excluding GST). 

Or 
One similar completed work, costing not less than 
Rs. 603.87 Lakhs (excluding GST). 



 Similar Works” means Construction of all type of Building 

Work with or without construction of Permanent Fencing 

wall including allied civil works shall also haveconsidered. 

 
The Subcontract experience shall be considered for pre- 

qualification only if same is carried out in Govt./Semi 

Govt./Public Limited companies subject to submission 

of sub contract permission issued by the respective 

authority prior to the execution of the work. It is 

mandatory to upload sub-contract permission letter 

prior to execution of work online while submitting the 

bid. Further, if sub contract permission is not 

authenticated, the respective party shall be considered 

as non-responsive. The decision taken by DPA shall be 

final. 

3. Joint Venture 

 
I. In case of JV to qualify experience in similar 

works, merging of work order value executed by 

two or more of its member JV either as a whole 

or as member of JV shall not be permitted to 

qualify eligible works in terms of similar 

completed works. Only no. of work orders 

executed by members of JV shall be merged to 

evaluate experience. 

II. Lead partner should have executed at least one 

similar work costing Rs. 301.94 Lakhs 

(excluding GST) as per Minimum Eligibility 

Criteria. 

III. The works reckoned for the above purpose are 

those executed by the tenderer as prime 

contractor or proportionately as member of 

joint venture or as a sub-contractor, authorized 

and approved by the Employer of the work(s) 

against which the tenderer has claimed his 

experience. 

IV. In the case of bid submitted by JV/ Consortium, 

the lead partner of the JV shall meet the 

Minimum Eligibility Criteria of Financial 

Turnover. 



 V. Bid Security required shall be furnished by lead 

member of JV. 

4. Bidders who meet the minimum qualification criteria 
will be qualified only if their available bid capacity is 
more than the total bid value. The available bid 
capacity will be calculated as under: 

        Assessed Available Bid Capacity = A × M × N – B, where: 

 “A” = Maximum value of engineering works executed 
in any one year during last five years (updated at the 
current price level), taking into account the 
completed as well as works in progress. 

 “M” = Multiplier Factor (usually 1.5) 
 “N” = Number of years prescribed for completion of 

the work. 
 “B” = Value of existing commitments and ongoing 

works to be completed in the next “N” years 

5. Integrity Pact Agreement as per (Annexure XII) 
 

Joint Venture APPLICABLE 

Rebate Applicable (Unconditional rebate submitted online 
before due date of submission of bid) 

Bid Document Fee : Rs. 1770/- (Including 18% GST) Digital mode of Payment 
at Bank of Baroda Gandhidham Branch Account no. 
10080100022427 IFSC code, BARBOGANKUT 

Bid Security/ EMD (INR): Rs. 7,54,839/- (In the form of Bank Guarantee issued by any 
nationalized/ scheduled bank except co-operative bank 
having its branch at Gandhidham or Insurance Surety Bond 
(Annexure-XVII). 

Bid Document Downloading 
Start Date 

31/07/2025 @ 16.00 hours 

Bid Document Downloading 
End Date 

29/08/2025 @ 16.00 hours 

Date & Place of Pre Bid Meeting 
N.A. 

Last Date & Time for Receipt of 
Online Bids 

29/08/2025 @16.00 hours 

Bid Validity Period 120 Days 



Condition 
1. Bid Security / EMD payment is made in the form of Bank 

Guarantee issued by any nationalized/ scheduled bank 
except co-operative bank having its branch at 
Gandhidham or Insurance Surety Bond (Annexure – 
XVII) and Tender Fees by digital mode of payment at 
Bank of Baroda Gandhidham Branch Account no. 
10080100022427  IFSC  code, 
BARBOGANKUT. The 
proof for transfer of funds (copies/receipt) to be 
submitted while uploading the bid during preliminary 
bid stage. If not, the bid will not be considered for 
evaluation. 

2. The bid/Tender not accompanied with Tender fee and 
EMD in Preliminary Bid shall not be considered 
responsive, and their technical and price bid will not be 
opened. 

3. The bid/tender shall also be accompanied by Integrity 
Pact Agreement (Annexure XII). 

I. The potential bidders shall download and print the IP 

Agreement signed by the Employer and their witness 

and affix his/her signature on the IP Agreement in the 

presence of a witness from his/her side, who shall also 

affix his/her signature thereof. Having completed the 

signing procedure, the potential Bidder shall upload the 

duly filled and signed IP Agreement on n-procure portal. 

II. The procedure mentioned above regarding signing of 

Integrity Pact Agreement by both the parties (Employer 

and Potential bidders) shall be completed online. 

However, in case of any technical glitch due to which if 

any potential bidder is unable to upload the IP 

Agreement, then he/ she shall submit the Hard Copy of 

the dully filled, signed IP Agreement, to the Department 

concerned of DPA within a period of seven days and 

prior to opening of the Technical Bid, failing which Bid 

of potential Bidder shall be treated as disqualified. 

4. In case of Micro and Small Enterprise (MSEs) holding 
valid certificate issued by any agencies/organization 
under The Ministry of Micro, Small and Medium 
Enterprises indicating the list of activity related to the 
subject tender as per National Industrial Classification- 
2008 mentioned in the table below only shall become 
eligible for exemption from payment of Tender 



 fee/EMD. Such bidder shall upload the scanned copy of valid 
certificate in preliminary bid. Such bidder shall upload in 
preliminary proposal a scanned copy of valid certificate, as 
well as duly filled in and signed ‘Bid Securing Declaration’ 
as per format provided in the tender document (Annexure 
XIII), failing which the bid shall be disqualified: - 

 Level Description  

Section – F Construction 
Division – 41 Construction of buildings 
Class – 4100 Construction of buildings 

Subclass- 
41001 

Construction of buildings 
carried  out  on  own-account 
basis or on a fee or contract 
basis 

41002 Activities relating to alteration, 
addition, repair, maintenance 
carried out on own-account 
basis or on a fee or contract 
basis 

Remarks Submission of E.M.D., Integrity Pact, Tender Fee and other 
Documents during office hours : 29.08.2025 by R.P.A.D 
/Speed post or in person in the chamber DY. CHIEF 
ENGINEER (RO-RO), DEENDAYAL PORT AUTHORITY, 
Room no 112, Ground floor, A.O. Building, Gandhidham- 
370201, Kutch District, Gujarat State, INDIA. 

Bid Opening Date Technical Bid will be opened on 29.08.2025 @ 16:30 Hrs. 
Date of opening of Price Bid shall be notified after scrutiny 
& evaluation of Technical Bid to qualified bidders. 

Documents required to be 
submitted by scanning 
through online 

a. Documents in support of fulfilling qualifying criteria 

as indicated above. 

b. Bid Security / EMD in the form of Bank Guarantee 
issued by any nationalized/ scheduled bank 
except co-operative bank having its branch at 
Gandhidham or Insurance Surety Bond 
(Annexure-XVII). 

c. Tender Fee in Digital mode of Payment at Bank of 
Baroda Gandhidham Branch Account no. 
10080100022427 IFSC code, BARBOGANKUT 

d. As indicated in clause 1.4 of section Instructions to 
bidders. 

e. Integrity Pact Agreement (Annexure XII) 

Officer- Inviting Bids: DY. CHIEF ENGINEER (RO-RO), 
DEENDAYAL PORT AUTHORITY 



Bid Opening Authority : DY. CHIEF ENGINEER (RO-RO), 
DEENDAYAL PORT AUTHORITY 

Address: 
DY. CHIEF ENGINEER (RO-RO), DEENDAYAL PORT 
AUTHORITY, Room no 112, Ground floor, A.O. Building, 
Gandhidham-370201, Kutch District, Gujarat State, 
INDIA 

Contract Details : Mobile – 97253 38260 

 
 
 
 

 
Note: 

 
In case bidders need any clarifications or if training is required to participate in 
online tenders, they can contact (n)Procure Support team at following address:- 

 
(n)code Solutions – A division of GNFC Ltd., 
(n)Procure Cell, 
403, GNFC Info tower, S.G. Road, 
Bodak dev, Ahmedabad – 380054 (Gujarat). 

Contact Details: 

Airtel: +91-79-40007501, 40007512, 40007516, 40007517, 40007525 
BSNL: +91-79-2684511, 26854512, 26854513 (EXT: 501, 512, 516, 517, 525) 
Reliance: +91-79-30181689 
Fax: +91-79-26857321, 40007533 
E-mail : nprocure@gnvfc.net 
TOLL FREE NUMBER: 1-800-233-1010 (EXT: 501, 512, 516, 517, 525) 

 
 
 
 
 
 
 
 
 

 
DY. CHIEF ENGINEER (RO-RO) 
DEENDAYAL PORT AUTHORITY 

mailto:nprocure@gnvfc.net


 
 
 
 
 
 
 
 

 
SECTION -1 

 

 
INSTRUCTIONS TO BIDDERS 



INFORMATION AND INSTRUCTIONS FOR CONTRACTORS FOR E-TENDERING FORMING PART OF NIT AND 

TO BE POSTED ON WEBSITE. 

1. Information and instructions for Contractors will form part of NIT and to be uploaded on website. 

 

2. The intending bidder must have class-III digital signature to submit the bid. 

 

3. The Bid Document as uploaded can be viewed and downloaded free of cost by anyone including intending bidder. But the bid 

can only be submitted after uploading the mandatory scanned documents such as a Receipt of EMD in form of B.G or in the 

form of Insurance Surety Bond, Tender Fee form of online Digital mode of Payment. 

 

4. Bidders may modify or withdraw their bids before last date and time of submission of bid as notified. 

 
5. While submitting the modified bid, contractor can revise the rate of one or more item(s) any number of times (he need not re- 

enter rate of all the items) but before last time and date of submission of bid as notified. 

 
6. On opening date, the contractor can login and see the bid opening process. After opening of bids, he will receive the competitor 

bid sheets. 

 

7. Contractor can upload documents in the form of JPG format and PDF format. 

 
8. It is mandatory to upload scanned copies of all the documents including GST registration as stipulated in the bid document. If 

such document is not uploaded his bid will become invalid and cost of bid document shall not be refunded. 

 

9. If the contractor is found ineligible after opening of bids, his bid shall become invalid and cost of bid document shall not be 

refunded. 

 

10. If any discrepancy is noticed between the documents as uploaded at the time of submission of bid and hard copies as submitted 

physically by the contractor the bid shall become invalid and cost of bid document shall not be refunded. 

 

11. Certificate of Financial Turn Over: At the time of submission of bid contractor may upload Affidavit/ Certificate from CA 

mentioning Financial Turnover of last 3 (three) years or for the period as specified in the bid document and further details 

if required may be asked from the contractor after opening of technical bids. There is no need to upload entire voluminous 

balance sheet. 

12. Contractor must ensure to quote rate of each item. If any cell is left blank and no rate is quoted by the bidder, rate of such 

item shall be treated as "0" (ZERO). 

 
13. The Draft information and instructions to Contractors may be modified suitably by NIT approving authority as per 

requirement. 

 

14. All the mandatory document required/prescribed for Pre-qualification have to be enclosed by the bidder failing which his 

offer shall be rejected and treated as non-responsive. However, additional documents required if any for verification of 

the original documents shall be submitted by the bidder if required by DPA. 

 

List of Documents to be scanned and uploaded within the period of bid submission: 

 

I. EMD in form of Bank Guarantee or Drawn in favour of Board of Deendayal Port Authority, issued by any Nationalized 

/scheduled bank (Except Co-op bank) having branch at Gandhidham or Insurance Surety Bond (Annexure – XVII). 

II. Tender Fee form of online Digital mode of Payment. 

Bid Document. 

I. Certificates of Work Experience of successfully completed works issued by the client. 

II. Certificate of Financial Turnover from CA 

III. Any other Document as specified in the NIT & Section I. 

IV. Affidavit as per provisions of NIT. 

V. Certificate of Registration for GST and acknowledgement of up to date filed return if required. 

VI. Bid capacity calculations along with balance financial liability of works in hand. 



A. GENERAL 

1.1 Scope of Bid 

The Superintending Engineer (PL), Pipeline Division, Deendayal Port Authority, 

invites bids by E- Tendering for the work of “S/R to RCC Boundary wall, Fenders 

and civil works at Ghogha Terminal – Replacing of Fencing Wall and Supply and 

Installation of Vale Port Tide Master Automatic Tide Gauge at Ghogha Gujarat.” 

detailed in the table given in NIT. The bidders shall submit on-line bids for the work 

detailed in the table given in NIT. 

The successful bidder will be expected to complete the works by the intended 

completion date specified in the contract data. 

1.2 Source of Funds 

 
1.2.1 The employer has arranged the funds from internal resources and will have 

sufficient funds in Indian currency for execution of the works. 

1.3 Eligible bidder. 

 
1.3.1 The invitation for Bids is open to all eligible bidders meeting the eligibility criteria 

as defined in clause no.1.4.3. 

1.3.2. All bidders shall provide in Section-2 form of Bid and Qualification Information, a 

statement that the Bidder is not associated, nor has been associated in the past, 

directly or indirectly, with the consultant or any other entity that has prepared the 

design, specifications, and other documents for the Project Manager for the 

Contract. A firm that has been engaged by the Employer to provide consulting 

services for the preparation or supervision of the works, and any of its affiliates, 

shall not be eligible to bid. 

1.3.3. Government-owned enterprises may only participate if they are legally and 

financially autonomous, operate under commercial law and are not a dependent 

agency of the Employer subject to fulfillment of Minimum Qualifying criteria. 

1.3.4. Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent 



practices issued by the employer in accordancewithclause1.36. 

 
1.4 Eligibility Criteria 

1.4.1. a. Experience of similar works executed during the last five years, and 
details like monetary value, clients, and proof of satisfactory completion. 

b. Documentary evidence of adequate financial standing and proof from client 
for satisfactory completion of works. 

 
c. Equipment requirement/schedule. 

d. Managerial/Manpower requirement. 

e. Project Planning and Quality Control procedure to be adopted. 

f. Information regarding projects in hand, current litigation, orders 
regarding exclusion, expulsion or black listing, if any. 

g. Trained & Certified workmen proposed to be employed at the work site of the 
project. The Contractor must undertake to employ of certified worker to the 
extent of 20% of total strength. Valid certificates by a recognized University, 
technical Board, or Ministry of Government of India would only be taken 
cognizance of. (NOT APPLICABLE) 

1.4.2. If the Employer has not undertaken pre-qualification of potential bidders, all 
bidders shall include the following information and documents with their bids. 

a. Copies of original documents defining the constitution or legal status, place of 
registration, and principal place of business, written power of attorney of the 
signatory of the Bid to commit the Bidder. 

b. Total monetary value of construction work performed for each of the last five 
years. 

c. Experience in works of a similar nature and size for each of the last five years, 
and details of works underway or contractually committed, and Employers 
who may be contacted for further information on those contracts. 

d. Major items of construction equipment proposed to carry out to the contract. 

e. Qualifications and experience of key technical site management and technical 
personal proposed for the contract. - (NOT APPLICABLE) 

f. Reports on the financial standing of the Bidder, such as profit and loss 
statements and auditor's reports for the past five years. 

g. Evidence of adequacy of working capital for this contract (access to line(s) of 
credit and availability of other financial resources). 

h. Authority to seek references from the Bidder's bankers. 

i. Information regarding any litigation, current or during the last five years, in 



which the Bidder is involved, the parties concerned, and disputed amount. 

j. Proposal for subcontracting components of the works amounting to more 
than 10 percent of the Bid Price (for each qualification should attached); (NOT 
APPLICABLE) 

k. The methodology and program of construction, backed with equipment planning 
and deployment, duly supported with broad calculations and quality control 
procedures and completion of the work as per technical specifications within  
the  stipulated  period  of  completion  as  per  milestones.  - (NOT 
APPLICABLE). 

l. PAN, Registration with Good & Service Tax (GST), Provident Fund Authorities, 
etc. 

m. Bid security in approved form as prescribed under Clause No.1.16. 

1.4.3 To qualify for award of the contract, bidders are advised to note the minimum 
qualification criteria specified below. 

 
i. Average annual financial turnover during the last three years ending 31st 

March of the previous financial year should be at least Rs. 226.45 Lakhs 
(excluding GST). 

Average annual Turnover based on CA certificate duly stamp, signed with 
UDIN/Membership number is to be submitted failing which bid will be stand 
non-responsive. 

ii. Experience of having successfully completed similar works during last 5 years 
ending last day of month previous to the one in which applications are invited 
should be either of the following. 

a. Three similar completed works, each work costing not less than Rs. 301.94 
Lakhs (excluding GST). 

or 
b. Two similar completed works, each work costing not less than Rs. 377.42 

Lakhs (excluding GST). 

or 

c. One similar completed work, costing not less than Rs. 603.87 Lakhs (excluding GST). 

iii. Similar Works” means Similar Works” means Construction of all type of 
Building Work with or without construction of Permanent Fencing wall 
including allied civil works shall also have considered. 

The Subcontract experience shall be considered for pre-qualification only if same 
is carried out in Govt./Semi Govt./Public Limited companies subject to submission 
of sub contract permission issued by the respective authority prior to the 
execution of the work. It is mandatory to upload sub-contract permission letter 
prior to execution of work online while submitting the bid. 



Further, if sub contract permission is not authenticated, the respective party 
shall be considered as non-responsive . The decision taken by DPA shall be 
final. In addition to above, the criteria regarding satisfactory performance of 
the work, Personnel, establishment, plant, equipment, etc. 

 

 
1.4.4. To qualify for a package of contracts made up of this and other contracts for which 

bids are invited in the NIT, the bidder must demonstrate having experience and 
resources sufficient to meet the aggregate of the qualifying criteria for the individual 
contracts. (NOT APPLICABLE). 

1.4.5. The Subcontract experience shall be considered for pre-qualification only if same 
is carried out in Govt./Semi Govt./Public Limited companies subject to submission of 
sub contract permission issued by the respective authority prior to the execution 
of the work. Further, if sub contract permission is not authenticated, the respective 
party shall be considered as non-responsive . The decision taken by DPA shall be 
final. 

It is mandatory to upload sub-contract permission letter prior to execution of work 
online while submitting their bid. 

 
1.4.6 Bidders who meet the minimum qualification criteria will be qualified only if their 

available bid capacity is more than the total bid value. The available bid capacity 
will be calculated as under: 

Available Bid Capacity = A × M × N – B, where: 

 “A” = Maximum value of engineering works executed in any one year during 
last five years (updated at the current price level), taking into account the 
completed as well as works in progress. 

 “M” = Multiplier Factor (usually 1.5) 

 “N” = Number of years prescribed for completion of the work. 

 “B” = Value of existing commitments and ongoing works to be completed in  
the next “N” years 

 
Note: To calculate the value of works to current level, following multiplying factors 

shall be applicable with reference to escalation based on WPI. This is only for 
to arriving the Bid Capacity and not for work experience& turnover. 

 
Financial 

Year 
2024- 

25 
2023- 

24 
2022- 

23 
2021- 

22 
2020- 

21 
Index 154.9 151.4 152.5 139.4 123.4 

Multiplyin
g factor 

1.00 1.02 1.02 1.11 1.26 

 
 



The Bidder shall furnish statements showing the value of existing commitments 

and on-going works as well as the stipulated period of completion remaining for 

each of the works preferably countersigned by the Nodal Officer or his nominee 

– in – charge. 

 
1.4.7 Even though the bidders meet the above qualifying criteria, they are subject to 

be disqualified if they have: 

- Made misleading or false representations in the forms, statements and 

attachments submitted in proof of the qualification requirements and/or 

- Record or poor performance such as abandoning the works, not properly 

completing the contract, inordinate delays in completion, litigation history, or 

financial failures etc., and/or 

1.5 One Bid per Bidder 

1.5.1. Each bidder shall submit only one bid for one package. A bidder who submits or 

participates in more than one bid (other than as a subcontractor or in cases of 

alternatives that have been permitted or requested) will cause all the proposals 

with the Bidder’s participation to be disqualified. 

1.5.2 Joint Venture. 

Companies/Contractors may jointly undertake contract/contracts. Each entity would 

be jointly and severely responsible for completing the task as per the contract, 

however declaration of the Lead member to be indicated by bidders, however JV has 

to designate in their MOU. The firms with at least 26% equity holding each be allowed 

to jointly meet the eligibility criteria. However, there shall be no limit on the number 

of partners. 

1.6 Cost of Bidding 

1.6.1 The bidder shall bear all costs associated with preparation and submission of his 

bid, and the Employers will in no case be responsible and liable for those costs. 

1.7 Site Visit 

1.7.1 The bidder, at the Bidder’s own responsibility and risk is encouraged to visit and 

examine the Site of Works and its surroundings and obtain all information that 

may be necessary for preparing the Bid and entering into a contract for 

construction of the Works. The costs of visiting the Site shall be at the Bidders’ 

own expense. 

 
 



B. BIDDING DOCUMENTS 

1.8 Content of Bidding Documents 

1.8.1 The set of bidding documents comprises the documents listed in the table below 

and addenda issued in accordance with Clause1.10: 

 
• DC 1 : Bid Reference 

• NIT : Invitation for Bids 

• SECTION 1 : Instruction to Bidders 

• SECTION 2 : Forms of Bid, Qualification Information 

• SECTION 3 : Conditions of Contract 

• SECTION 4 : Contract Data 

• SECTION 5 : Specifications and Special Conditions 

• SECTION 6 : Drawing 

• SECTION 7 : Bill of Quantities 

• SECTION 8 : Forms of Securities 
 

 
1.8.2 One set of the bidding documents will be issued to the bidder. The document 

should be completed and returned with the bid. (NOT APPLICABLE). 

1.8.2.1 Bidding documents shall be downloaded. The documents should be completely 

filled and submitted through on-line tendering process and one copy shall be 

submitted within 7 days of Date of opening of tender. 

1.8.3 The bidder is expected to examine carefully all instructions, conditions of contract, 

contract data, forms, terms, technical specifications, bill of quantities, forms, drawings, 

annexure in the bid document. Failure to comply with the requirements of the bid 

document shall be at the bidder’s own risk. Pursuant to clause 1.26 hereof, bids which 

are not substantially responsive to the requirements of the bid documents shall be 

rejected. 

1.9 Clarifications of the Bidding Documents 

1.9.1 A prospective bidder requiring any clarification of the bidding documents may 

notify the employer in writing or by electronic form and be confirmed by hard 

copy at the Employer’s address indicated in the invitation to bid. The employer 

will respond to any request for clarification. 

1.9.2 Pre – bid Meeting -(NOT APPLICABLE). 

1.9.2.1 The bidder or his official representative is invited to attend a pre-bid meeting, 

which will take place on /2025 at Board Room, A.O. Building, Deendayal Port 



Authority, Gandhidham - Kutch, Gujarat. 

1.9.2.2 The purpose of the meeting will be to clarify issues and to answer question on 

any matter that may be clarified at that stage. But written comments/ reply is 

prevail. Quarries raised after Pre-Bid meeting shall not been entertained. 

1.9.2.3 The bidder is requested to submit any questions in writing or by cable to reach 

the Employer on or before the meeting. 

1.9.2.4 Minutes of the meeting, including the text of the questions raised (without 

identifying the source of enquiry) and the responses given will be uploaded on 

website http://tender.nprocure.com without delay. Any modification of the 

bidding documents listed in Sub-Clause 1.8.1 which may become necessary as 

a result of the pre-bid meeting shall be made by the Employer exclusively 

through the issue of an Addendum pursuant to Clause 1.10 and not through the 

minutes of the pre- bid meeting. 

 
1.9.2.5 Non-attendance at the pre-bid meeting will not be a cause for disqualification 

of a bidder. 

1.10. Amendment of Bidding Documents 

1.10.1 Before the deadline for submission of bids, the Employer may modify the 
bidding documents by using addendum. 

1.10.2 Any addendum thus issued shall be part of the bidding documents and shall be 
communicated by uploading online on http://tender.nprocure.com. 
Prospective bidders shall acknowledge receipt of each addendum by cable to 
the Employer. 

1.10.3 To give prospective bidders reasonable time in which to take an addendum 
into account in preparing their bids, the Employer shall extend as necessary 
the deadline for submission of bids, in accordance with Sub- Clause 1.20.2 
below. 

C. PREPARATION OF BID 

1.11 Language of the Bid 

1.11.1 All documents relating to the bid shall be in the English language. 

1.12 Documents comprising the Bid 

1.12.1 The bid submitted by the bidder shall comprise the following: 

 
A) Technical Bid 

i) Bid Security and tender fee. 

ii) Qualification Information Form and Document (Pursuant to clause 1.4 

hereof) and any other materials required to be furnished and submitted 

by the bidder in accordance with these instructions. The documents listed 

under Sections 2, 4 and 7 of Sub-Clause 1.8.1 shall be filled in without 

http://tender.nprocure.com/
http://tender.nprocure.com/


exception. 

B) Financial Bid 

i) Price Bid 

ii) Bill of Quantity dully filled and digitally signed by the Bidder. 
1.13 Bid Prices 

1.13.1 The contract shall be for the whole works as described in Sub-Clause 1.1 based on 

the priced Bill of Quantities submitted by the Bidder. 

1.13.2 The bidder shall fill in rates and prices for all items of the Works described in the 

Bill of Quantities. Items for which no rate or price is entered by the bidder will not 

be paid for by the Employer when executed and shall be deemed covered by the 

other rates and prices in the Bill of Quantities. 

1.13.3 All duties, taxes, and other levies payable by the contractor under the contract, or 

for any other cause shall be included in the rates, prices and total Bid price 

submitted by the Bidder.The rates and prices quoted by the bidder are subject to 

adjustment during the performance of the contract. [In accordance with the 

provisions of clause 3.47 of the conditions of contract.] (NOT APPLICABLE) 

1.14 Currencies of Bid and payment 
The Unit rates and the prices shall be quoted by the bidder entirely in Indian 

Rupees. 

1.15 Bid Validity 

1.15.1 Bids shall remain valid for a period not less than 120 days after the deadline date 

for bid submission specified in clauses 1.20. A bid valid for a shorter period shall be 

rejected by the Employer as non-responsive. 

1.15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer 

may request that the bidders may extend the period of bid validity for a specified 

additional period. The request and the bidders’ responses shall be made in writing 

or by cable. A bidder may refuse the request without forfeiting his bid security. A bidder 

agreeing to the request will not be permitted to modify his bid. 

1.16 Bid Security (Earnest Money Deposit -EMD) 

 
A. Earnest money Deposit (EMD) shall be 1% of the Estimate cost put to tender, 

subject to maximum Rs. 50 Lakhs. 

 
B. The EMD of Rs. 5 Lakhs to be paid only through digital mode of payment. EMD 

beyond Rs.5 lakhs be payable in form of Bank Guarantee for the entire amount 
from any Nationalized Scheduled Bank (except Co- operative Banks) from any 
bank having its branch at Gandhidham or Insurance Surety Bond (Annexure- 
XVII). Bank Guarantee submitted as Earnest Money shall be valid for 28 days 
beyond the validity of the bid/tender. Bank Guarantee shall be verified 



independently by the Port with the bank before finalization of technical offer. In 
the event of lack of confirmation of issue of the Bank Guarantee by the Bank, the 
bid shall stands disqualified. 

C. EMD of unsuccessful bidders other than L1 and L2 is refunded immediately after 

ranking of price bids. Earnest money of L2 is refunded immediately after entering 

in to agreement with L1 and acceptance of performance Guarantee from L1. 

D. EMD is refunded suo-motto with/without any application from the bidders. 

E. The bid security of the successful bidder will be discharged (refunded after he 

has assigned the Agreement and furnished the required Performance security. 

F. The Bid security may be forfeited, if 

a) The bidder withdraws the bid after bid opening during the period of bid 
validity. 

b) The bidder does not accept the correction of the Bid price, pursuant to any 
arithmetic errors or 

c) The successful bidder fails within the specified time limit to 

(i) Sign the Agreement or 
(ii) Furnish the required Performances security. 
(iii) In case the contractor fails to commence the work within stipulated 

time. 

The forfeiture of the bid security is entirely discretion of employer. No any 
claims in this regards shall be entertained. 

G. In case of Micro and Small Enterprise (MSEs) holding valid certificate issued by 

any agencies/organization under The Ministry of Micro, Small and Medium 

Enterprises indicating the list of activity related to the subject tender ONLY shall 

become eligible for exemption from payment of Tender fee/EMD. Such bidder 

shall upload in preliminary bid a scanned copy of valid certificate. Such bidder 

shall upload in preliminary proposal a scanned copy of valid certificate, as well as 

duly filled in and signed ‘Bid Securing Declaration’ as per format provided in 

the tender document (Annexure XIII), failing which the bid shall be disqualified:- 

NIC codes regarding similar work is mentioned below: 
 

 
Level Description 
Section – F Construction 
Division – 41 Construction of buildings 
Class – 4100 Construction of buildings 

Subclass- 
41001 

Construction of buildings 
carried  out  on  own-account 
basis or on a fee or contract 
basis 

41002 Activities relating to alteration, 
addition, repair, maintenance 
carried  out  on  own-account 
basis or on a fee or contract 
basis 

 



1.17 Alternative proposals by bidders 

1.17.1 Conditional offer or Alternative offers will not be considered further in the process of 

tender evaluation. 

1.18 Format and signing of bid 

 
1.18.1 The Price Bid to be submitted on-line shall be signed digitally by a person or persons 

duly authorized to sign on behalf of the Bidder. 

1.18.2 The Bid shall contain no alterations or additions, except those to comply with 

instructions issued by the Employer, or as necessary to correct errors made by the 

bidder in which case such corrections shall be initialed by the person or persons 

signing the bid. 

 
D SUBMISSION OF BIDS 

1.19 Sealing and marking of bids. - (NOT APPLICABLE). 

 
1.19.1 The bidder shall put Bid security document as per clause No.1.16, hereof in one 

envelope and properly seal and mark as “Bid Security”. The bidder shall put 

documents mentioned in clause No: 1.12.1.A (ii) in separate envelope and properly 

seal and mark as “Technical Bid”. 

The bidder shall seal “Financial Bid” as per Clause No: 1.12.1. (B) here of, in 

separate envelope duly marking the envelope as “Financial Bid”. 

These envelopes than be put inside one outer envelope and sealed, duly 

marking the outer envelope as “Technical Bid and Financial Bid”. 

1.19.2 The envelopes shall 

(a) be addressed to Nodal Officer/Employer at the following address. 
 

----------------------------------------------------------------------------------------- 
----------------------------------------------- 

 
{Insert address of office for bid submission}, 

 
And 

 
(b) bear the following identification: 

Bid for “S/R to RCC Boundary wall, Fenders and civil works at 

Ghogha Terminal – Replacing of Fencing Wall and Supply and 

Installation of Vale Port Tide Master Automatic Tide Gauge at 

Ghogha Gujarat.” 



Bid reference no 06-P/2025 

DO NOT OPEN BEFORE (time and date for opening, per Clause 

1.23) Name and address of the bidder. 

The tender complete in all respect should be put in the tender box (marked tender 

No 06-P/2025) in the office of The DY. CHIEF ENGINEER (RO-RO) up to  

29/08/2025 upto16:00 hrs. on due date and open at  29/08 /2025 at 16.30Hrs 

on the same date in presence of such of the tenderers who may wish to be present. 

1.19.3 In addition to the identification required in Sub-Clause 1.19.2, the inner envelopes 

shall indicate the name and address of the bidder of to enable the bid to be returned 

unopened in case it is declared late, pursuant to Clause 1.21, or the bid is declared 

non-responsive. If the outer envelopes are not sealed and marked as above, the 

Employer will assume no responsibility for the misplacement or premature 

opening of the technical bid and financial bid. 

1.20 Deadline for submission of the Bids 

1.20.1 Bids must be received by the Employer at the address specified above not later than in 

the event of the specified date for the submission of bids being declared a holiday by 

the Employer. The bids will be received up to 29/08/2025 the appointed time on the 

next working day. 

1.20.2 The Employer may extend the deadline for submission of bids by issuing an amendment 

in accordance with Clause 1.10, in which case all rights and obligations of the 

Employer and the bidders previously subject to the original deadline will then be 

subject to the new deadline. 

1.20.3 In case of tender document being downloaded from the web site, at the time of 

submission of (the hard copy of) the tender document. The tenderer shall give an 

undertaking that no change has been made in document. He shall be issued a 

printed set of document under acknowledgment with a condition that the printed 

version of the port tender document will be treated as authentic tender and if any 

discrepancy is noticed at any stage between the Port’s tender document and the one 

submitted by the tenderer, the conditions mentioned in the Port’s printed 

document shall prevail. Besides, the tenderer shall be liable for legal action for the 

lapses. Insert time and date; this should be the same as those given in the invitation 

for Bids Clause No. 1.20. 

 

 

 

 

 

1.21 Late Bids 



1.21.1 Any bid received by the Employer after the deadline prescribed in Clause 1.20 will 

be considered as non-responsive. 

 
1.22 Modification and Withdrawal of Bids 

 
1.22.1 Bidders may modify or withdraw their bids before the deadline of submission of 

the on line bid. 

1.22.2 Each Bidder’s modification or withdrawal notice shall be prepared, sealed, marked, 

and delivered in accordance with Clauses 1.18 & 1.19, with the outer and inner 

envelopes additionally marked “MODIFICATION” or “WITHDRAWAL” as 

appropriate-(NOT APPLICABLE). 

1.22.3 No bid may be modified after the deadline for submission of bids. 

 
1.22.4 Withdrawal or modification of a Bid between the deadline for submission of bids 

and the expiration of the original period of bid validity in Clause 1.15.1 above or as 

extended pursuant to Clause 1.15.2 may result in the forfeiture of the Bid security 

pursuant to Clause1.16. 

1.22.5 Bidders may only offer discount to or otherwise modify the prices of their bids by 

submitting bid modifications in accordance with this clause or included in the 

original bid submission. (NOT APPLICABLE) 

E. BID OPENING AND EVALUATION 

1.23 Bid opening 

1.23.1 On the due date and appointed time as specified in clause 1.20, the Employer will 

first open Technical bids of all bids received (except those received late) including 

modifications made pursuant to clause 1.22 in presence of the bidders or their 

representative who choose to attend. In the event of the specified date for Bid 

opening being declared a holiday by the Employer, the bids will be opened at the 

appointed time and location on the next working day. 

1.23.2 Envelopes marked “WITHDRAWAL” shall be opened and read out first. Bids for 

which an acceptable notice of withdrawal has been submitted pursuant to Clause 

1.22 shall not be opened. Bidder’s name, withdrawals, modifications of technical 

bid, the presence of bid security and such other details, as the Employer may 

consider appropriate will be announced by the Employer at the opening. (NOT 

APPLICABLE) 

1.23.3 If all Bidders have submitted unconditional Bids together with requisite bid 



security, then all bidders will be so informed then and there. If any Bid contains any 

deviation from the Bids documents and/or if the same does not contain Bid security in 

the manner prescribed in the Bid documents, then that Bid will be rejected and the 

Bidder informed accordingly. (NOT APPLICABLE) 

1.23.4 The Employer shall prepare minutes of the Bid opening, including the information 

disclosed to those present in accordance with sub clause 23.3 and the minutes shall 

form part of the contract. (NOT APPLICABLE) 

1.24 Process to be confidential 

Information relating to the examination, clarification, evaluation and comparison 

of the bids and recommendations for the award of a contract shall not be disclosed 

to Bidders or any other persons not officially concerned with such process until the 

award to the successful bidder has been announced. 

1.25 Clarification of Bids 

To assist in the examination and comparison of Bids, the Employer may, at his 

discretion, ask any Bidder for clarification of his Bid, including breakdown of unit rates. 

The request for clarification and the response shall be writing or by cable, but no 

change in the price or substance of the Bid shall be sought, offered, or permitted except 

as required to conform the correction of arithmetic errors discovered by the Employer 

in the evaluation of the Bids in accordance with Clause 1.27. 

Subject to above para, no Bidder shall contact the Employer on any matter 

relating to his bid from the time of the bid opening to the time the contract is 

awarded 

Any effort by the Bidder to influence the Employer’s bid evaluation, bid 

comparison or contract award decisions, may result in the rejection of his bid. 

1.26 Examination of Bids and Determination of Responsiveness 

1.26.1 Prior to detailed evaluation of Bids, the Employer will determine whether each Bid 

(a) meets the eligibility criteria defined in Clause 1.4 has been properly signed by 

an authorized signatory (accredited representative) holding power of Attorney in 

his favor. The Power of Attorney shall inter alia include a provision to bind the 

Bidder to settlement of disputes clause; (c) is accompanied by the required Bid 

security and; (d) is responsive to the requirements of the Bidding documents 

1.26.2 A substantially responsive Technical and Financial Bid is one which conforms to all the 

terms, conditions and specification of the Bidding documents, without material 

deviation or reservation. A material deviation or reservation is one (a) which affects in 

any substantial way the, quality or performance of the works; (b) which limits in 



any substantial way, the Employer’s rights or the Bidder’s obligations under the 

Contract; or (c) whose rectification would affect unfairly the competitive position 

of other Bidders presenting responsive Bids. 

1.26.3 If a Technical Bid is not substantially responsive, it will be rejected by the Employer, 

and may not subsequently be made responsive by correction or withdrawal of the non-

conforming deviation or reservation. 

1.26.4 The envelop marked as financial bid of those bidders whose technical bid has been 

determined to be non-responsive shall not be opened and will be returned 

unopened. (NOT APPLICABLE) 

1.27 Correction of Errors. - (NOT APPLICABLE) 

1.27.1 Bids determined to be responsive will be checked by the Employer for any 

arithmetic errors. Errors will be corrected by the Employer as follows: 

(a) Where there is a discrepancy between the rates in figures and in words, the rate 

in words will govern; and 

(b) Where there is a discrepancy between the unit rate and the line item total 

resulting from multiplying the unit rate by the quantity, the unit rate as quoted 

will govern. 

1.27.2 The amount stated in the Bid will be adjusted by the Employer in accordance with 

the above procedure for the correction of errors and, with the concurrence of the 

Bidder, shall be considered as binding upon the bidder. 

1.28 NIL 
 

 
1.29 Evaluation and Comparison of Bids 

1.29.1 The Employer will evaluate and compare only the bids determined to be responsive in 

accordance with Clause1.26. 

1.29.2 In evaluating the Bids, the Employer will determine for each Bid the evaluated Bid 

Price by adjusting the Bid Price as follows: 

(a) Making any correction for errors pursuant toClause1.27; 

(b) Making appropriate adjustments to reflect discounts or other price 

modification offered in accordance with Sub Clause1.22.5 



1.29.3 The estimated effect of the price adjustment conditions under Clause 3.47 of the 

conditions of contract, during the period of implementation of the Contract, will not be 

taken into account in Bid evaluation. 

1.29.4 If the Bid of the successful Bidder is seriously unbalanced in relation to the Nodal 

Officer or his nominee’s estimate of the cost of work to be performed under the 

contract, the Employer may require the Bidder to produce detailed price analyses 

for any or all items of the Bill of Quantities. 

F. AWARD OF CONTRACT 

1.30 Award Criteria 

1.30.1 The Employer will award the Contract to the Bidder whose Bid has been 

determined to be responsive to the Bidding documents and who has offered the 

lowest evaluated Bid Price, provided that such Bidder has been determined to be 

(a) eligible in accordance with the provisions of Clause 1.3, and (b) qualified in 

accordance with the provisions of Clause 1.4. The second bidder (i.e. L2) shall be 

kept in reserve and may be invited to match the bid submitted by the (L1) bidder in 

case such bidder withdraws or is not selected for any reason. 

1.31 Employer’s Right to accept any Bid and to reject any or all. 

The Employer reserve the right to accept or reject any bid and to cancel the bidding 

process and reject all bids, at any time prior to the award of contract, without 

thereby incurring any liability to the affected bidder or bidders of the grounds for 

Employer’s action. 

 

 
1.32 Notification of Award and Signing of Agreement 

 
1.32.1 The Bidder whose bid has been accepted will be notified of the award by the 

Employer prior to expiration of the Bid validity period by cable, telex or facsimile 

confirmed by registered letter. This letter (hereinafter and in the Conditions of 

Contract called the “Letter of Acceptance”) will state the sum that the Employer will pay 

the Contractor in consideration of the execution, completion and maintenance 



of the works by the Contractor as prescribed by the Contract (hereinafter and in the 

Contract called the “contract Price”). 

1.32.2 The notification of award will constitute the formation of the Contract subject only 

to the furnishing of a performance security in accordance with the provision of 

Clause1.33. 

1.32.3 The Agreement will incorporate all correspondence between the Employer and the 

successful bidder. It will be signed by the employer and sent to the successful 

Bidder (within 28 days of award of work for global tender and within 14 days for 

domestic tender) following the notification of award along with the Letter of 

Acceptance. Within (28 days for global tender and within 21 days for domestic 

tender) of receipt, the successful Bidder will furnish the performance security and 

sign the Agreement with the Employer. 

1.32.4 Upon the furnishing by the successful Bidder of the Performance Security, the 

Employer will promptly notify the other Bidders that their Bids have been 

unsuccessful 

1.33. Performance Security 

 
Security Deposit shall consist of two parts; a) Performance Guarantee to be 

submitted at award of work, and b) Retention money to be recovered from Running 

Bills. Security Deposit shall be 10% of Contract price of which 5% of contract price 

should be submitted as FDR or INSURANCE SURETY BOND or Bank Guarantee of 

Nationalized/ scheduled bank (except Co-operative) Banks having its branch at 

Gandhidham, and BG should remain valid for 60 (Sixty) days beyond the date of 

completion of all contractual obligation of the concern contract including Defect 

liability period or Digital transfer within 21 days of receipt of letter of acceptance 

and balance 5% recovered as Retention Money from Running Bills. Recovery of 5% 

of Retention Money to commence from the first bill onwards @ 5% of bill value 

from each bill. Retention Money be refunded within 14 days from the date of 

payment of final bill. Balance SD to be refunded immediately not later than 14 days 

from completion of defect liability period. (subject to fulfillment of clause no 



5.140), “No Dues certificate” from the Geologist and Mining Department of concern 

authority. 

BG submitted by the contractor should remain valid for a period of 60 days beyond 

the date of completion of all contractual obligations of the contractor including defect 

liability period. 

Failure of the Successful Bidder to comply with the requirements as mentioned 

above shall constitute sufficient grounds for cancellation of the award of work and 

forfeiture of bid security. 

The documentary evidence (copy of paid Challan in Govt. Treasury) of Welfare Cess @ 

1% of work done or as amended by Statutory Authority from time to time, paid on 

final bill shall be submitted before releasing the Performance Guarantee. 

1.34. Advance Payment- (NOT APPLICABLE) 

1.34.1 The Employer will provide an Advance payment on the Contract Price as stipulated 

in the Conditions of Contract, subject to maximum amount, as stated in the Contract 

Clause 3.51. 

1.35. Conciliator- (NOT APPLICABLE) 

1.35.1 The Employer proposes that CIDC – SIAC Arbitration Centre be appointed as 

Conciliator under the contract as provided in sub-clause 3.24.1 of condition of 

contract. If the bidder disagrees with this proposal, the bidder should so state in the 

bid. 

1.36. Corrupt or Fraudulent Practices 

1.36.1 The Employer requires that Bidders/Suppliers/Contractors under this contract, 

observe the highest standard of ethics during the procurement and execution of this 

contract. In pursuance of this policy, the Employer: 

(a) Defines, for the purpose of these provisions, the terms set forth below as follows: 

(I) “Corrupt practice” means the offering, giving, receiving or soliciting of anything of 

value to influence the action of a public official in the procurement process or in 

contract execution; and 

(II) “fraudulent practice” means a misrepresentation of facts in order to influence a 



procurement process or the execution of a contract to the detriment of the 

Employer, and includes collusive practice among Bidders (prior to or after bid 

submission) designed to establish bid prices at artificial non-competitive levels 

and to deprive the Employer of the benefits of free and open competition. 

(b) Will reject a proposal for award of work if he determines that the Bidder 

recommended for award has engaged in corrupt or fraudulent practices in 

competing for the contract in question. 

(c) Will declare a Bidder ineligible, either indefinitely for a stated period of time, to 

be awarded a contract/contracts if he at any time determines that the Bidder has 

engaged in corrupt or fraudulent practices in competing for or in executing, the 

contract. 

1.36.2 Furthermore, Bidders shall be aware of the provision stated in sub-clause 
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FORMS OF BID, QUALIFICATION 
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SPECIMEN FOR FORM OF BID 
(To be executed on bidder’s letter head) 

To 
DY. CHIEF ENGINEER (RO-RO), 
Deendayal Port Authority, 
ROOM NO.112, GROUD FLOOR, 
AO BUILDING ANNEX, GANDHIDHAM 
KACHCHH-370201. 

We, the undersigned, declare that: 
 

(a) we have examined and have no reservations to the tender documents, including 

addenda and clarifications issued 

(b) we offer to execute the work in conformity with the tendering documents and in 

accordance with the delivery schedules specified in the schedule of requirements 

in accordance with the tender document 

(c) The total price of our tender, excluding any discounts offered in item(d) below, is 

[ insert the total tender price in words and figures, indicating the various amounts 

and the respective currencies]; [in case of techno-commercial offer it shall be 

mentioned that ‘as filled in the price bid’] - (NOT APPLICABLE) 

(d) The discounts offered and the methodology for their application are: Discounts. if 

our tender is accepted, the following discounts shall apply. Methodology of 

application of the discounts. The discounts shall be applied using the following 

method: - (NOT APPLICABLE) 

(e) our tender shall be valid for the period of time specified in [ITB Sub-clause 

1.15.1], from the date fixed for the tender submission deadline in accordance with 

[ITB Sub- clause 1.20.1] , and it shall remain binding upon us and may be accepted 

at any time before the expiration of that period or any extended period accordance 

with [ITB Sub-clause1.15.2]; 

(f) If our tender is accepted, we commit to submit a performance guarantee in 

accordance with [insert relevant clause no., ITB Sub-clause 1.33] for the due 

performance of the contract, as specified in specimen form for the purpose. 

(g) We, including any subcontractors or contractors for any part of the contract, We 

have no conflict of interest in accordance with [ITB Sub-clause no1.3.2].- 

(NOT APPLICABLE) 



(h) Our firm, its affiliates or subsidiaries has not been declared ineligible by the port, 

under laws of India or official regulations in accordance with [ITB Sub- clause 

no.1.3.4] 

(i) We understand that this tender, together with your written acceptance thereof 

included in your notification of award, shall constitute a binding contract between 

us, until a formal contract agreement is prepared and executed in accordance with 

[ITB Sub-clause 1.32] and as per specimen from the purpose; 

(j) We understand that you are not bound to accept the lowest evaluated tender or 

any other tender that you may receive. 

(k) We also make specific note clauses of [ITB, NIT] under which the contract is 

governed. 

(l) In case of out station firms, having a branch in India for liaison purposes, please 

mention the name of the contact person and Tel. no., Fax. no., and Mail-Id and also 

the complete postal address of the firm. 

(m) We understand that the communication made with the firm at (m), by the port 

shall be deemed to have been done with us. 

 
Signed: [insert signature of person whose name and capacity are shown] 

 
 

In the capacity of [insert legal capacity of person signing the form of tender] 

Name: [insert complete name of person signing the form of tender] 

 
Duly authorized to sign the tender for and on behalf of: [insert complete name of 

tenderer] 

 
Dated on _day of_ , (insert date of signing) 



CONTRACTOR’S BID 

Description of the works: - “S/R to RCC Boundary wall, Fenders and civil works at 

Ghogha Terminal – Replacing of Fencing Wall and Supply and Installation Of Vale 

Port Tide Master Automatic Tide Gauge At Ghogha Gujarat.” 

 

TO 
 

Address 

 
- ---------------------------------------------------------- (The employer) 

 
------------------------------------------------------------------------------- 

GENTLEMEN, 
 

We offer to execute the works described above in accordance above with the conditions 
of Contract accompanying this bid for the contract price of (in figures) 
 ( in letters) 

 
The advance payment required / not required as per rule. 
We accept appointment of_ as the conciliator’s letter. 
Or 
We do not accept the appointment of  _ as the conciliator and 
proposed instruct that be appointed as conciliator who’s daily fees and 
biographical data are attached. 

This bid and your written acceptance of it shall constitute a binding contract between 
us. 
We understand that you are not bound to accept the lowest or any bid you receive. 
We undertake that, in competing for (and, if the award is made to us, in executing) the 
above contract, we will strictly observe the laws against fraud and corruption in force in 
India namely “prevention of corruption act 1988” 
We hereby confirm that this bid complies with the bid validity and security required by the 
bidding documents. 
We attach herewith our copy of permanent account number (PAN) 

Yours faithfully, 

Authorized Signature: 

 
Name& title of signatory 
Name of Bidder 
Address 
Notes: 
To be filled in by the bidder, together with his particulars and date of submission at the 
bottom of the form of bid. 



Pre-Qualification of bidders 

The information to be filled in by the bidder in the following pages will be used for purposes 

of pre-qualification as provided for in the instructions to tenderers. 

1. Only for individual bidders 
 

Constitution or legal status of bidder (attach copy) 

 Place of registration 

 Principal place of business 

 Power of attorney of signatory of bid (Attach) 

2. Turnover of the firm/JV 

 

YEAR TURN OVER 

 
2021-22 
2022-23 
2023-24 

 
Average 

 

 

 

 

 
Attachments: Financial reports for the last three years; balance sheets, profit and loss 

statement, auditor’s reports (in case of companies/ corporation) etc., list them below and 

attach copies. 

3. Similar works 
 

Particulars Year No. of works Value 

Total value of 

completed similar 

work as defined in 

the tender document 

during last 5 years 

2020-21   

2021-22   

2022-23   

2023-24   

2024-25   



Attachments: Supporting documents, viz., successful completion certificates from clients, 

other documentations to substantiate the similarity of work as per definition of “similar 

work” employers reserve the right to verify the information; 

4. Information on bid capacity (works for which bids have been submitted and works 

which are yet to be completed) as on the date of this bid. 

(A) Existing commitments and on-going works. 

 

Description 
of work 

Place 
& 
state 

Contract 
no.& 
date 

Name & 
address of 
port or 
Dept. 

Value 
of 
contrac 
t 
Rs 

Stipulate 
dPeriod 
of 
completio 
n 

Value of 
remainin 
g to be 
complete 
d 

Anticip 
ated 
date of 
compl 
etion 

1 2 3 4 5 6 7 8 

        

(B) Works for which bids already submitted 
 

Description 
of work 

Place 
& 
state 

Name& 
address 

of 

port or 
Dept. 

Value of 
contract 

Rs 

Stipulated 
Period of 
completion 

Date when 
decision is 
expected 

Remarks 
if any 

1 2 3 4 5 6 7 

       

Attach certificates from the nodal officer or his nominee(s)-in-charge. 
5. The following contractor’s equipment are essential for carrying out the works. The 

bidder should list all information requested below. 

 

Item of 
equipment 

Requirement 
no. capacity 

Owned/ 
leased 
/to be 
procured 

Nos/ 
capacity 

Age/condition Remarks 

1 2 3 4 5 6 

      



6. Qualification and experience of key personnel proposed for administration and execution 
of the contract. Attach biographical data. Refer also to sub clause 1.4.2(e) of instructions 
to bidders and sub clause 1.9.1 of the condition of contract. (NOT APPLICABLE) 

 

Position Name Qualification Years of 
experience 
(general) 

Years of 
experience in 
the proposed 

position 

Project 
manager 

    

Discipline 
specialist etc., 

    

 
7. Proposed sub-contracts and firms involved. (NOT APPLICABLE) 

 

Sections of the 
works 

Value of sub- 
contract 

Sub- 
contractor 
(name and 
address) 

Experience in 
similar work 

    

    

    

8. Information on litigation history in which the bidder is involved. 

 

Other party 
(ies) 

Port / Dept. Cause of 
dispute 

Amount Remarks 
involved 
showing 
present 
status 

     

9. Additional information bidder may like to submit. 
 

Duly authorized to sign this authorization on behalf of (insert complete name 

of tenderer) Dated on day of_ [insert date of signing] 



LETTER OF ACCEPTANCE 
(On letterhead paper of the port) 

 
 _ (date) 

 
TO:  
(Name and address of the contractor) 

 
 

Dear Sirs, 
 

Sub: Tender no. 06-P /2025 

“S/R to RCC Boundary wall, Fenders and civil works at Ghogha Terminal – Replacing 
of Fencing Wall and Supply and Installation Of Vale Port Tide Master Automatic Tide 

Gauge At Ghogha Gujarat.” 

Ref: Your bid dated 
And [list the correspondence with the bidder] 

This is to notify you that your bid dated for execution of the 

 _ (name of the contract and identification number, as given in the 

instructions to bidders) for the contract price of rupees (amount in words 

and figures as corrected and modified) in accordance with the tender document is here by 

accepted by the employer/Board. 

You are hereby requested to furnish performance security, in the form detailed in 

tender document for an amount of Rs.  Within { } days of the receipt 

of this letter of acceptance valid up to 28 days from the date of completion obligations expiry 

of taking over certificate subject to removal of defects period i.e up to and also sign the 

contract agreement within { } days of the receipt of this letter of 

acceptance, failing which action as stated in the tender document will be taken. 

Detailed letter of acceptance will follow. 

Please acknowledge receipt. 

 
 

 
Yours faithfully 

Authorized signature 



ISSUE OF NOTICE TO PROCEED WITH THE WORKS 
(Letterhead of the Port) 

 
 dated 

 
To 
(Name and address of the contractors) 

Dear Sirs, 

Sub.: Tender No. for “S/R to RCC Boundary wall, Fenders and 
civil works at Ghogha Terminal – Replacing of Fencing Wall and 
Supply and Installation of Vale Port Tide Master Automatic 
Tide Gauge at Ghogha Gujarat.” 

 

Ref: Letter of acceptance no. dated 
 

Pursuant to your furnishing the requisite security as stipulated in [clause of general 
conditions of contract] and signing of the contract for execution of the  
you are hereby instructed to precede with the execution of the said works in accordance with 
the contract documents. It is hereby notified that the [site] is being handed over to you for 
execution of work in accordance with the contract documents. 

 
 

Yours faithfully, 
 
 

(Signature, name and title of 
Signatory authorized to sign on 
Behalf of employer/board) 



SPECIMEN CONTRACT AGREEMENT 

(to be executed on Rs. 300/- non-judicial stamp paper) 

[the successful tenders shall fill in this form in Accordance with the instructions indicated] 

THIS CONTRACT AGREEMENT is made 

The [insert: number] day of [insert: month], [insert: year] 

This agreement made this  day of  Between 

1. The Board of Port of Deendayal Port Authority, an autonomous body of the Ministry of Port Shipping 

& Waterways of the Government of India, incorporated under Major Port Authority Act, 2021, 

amended thereafter, under the laws of India and having it principle place of business (insert: 

address of Port) (Here in after the called “Board”/Port) and 

2. (Insert Name of Contractor) (incorporate under the laws) (Country of Contractor) having its 

place of Business (insert: address of Contractor) (herein after called the “CONTRACTOR”.  

WHEARS the employer Board invited tenders against tender No. (number) for execution of 

[tender title and brief description] and has accepted a tender by the contractor in accordance 

with the supply/delivery schedules, in the sum of [insert contract price in figures and words, 

expressed in the contract currency (ies)] (hereafter called “Contract Price”) 

' WHEREAS the contractor has agreed to deposit the performance security deposit @ 10 % of contract 
price amounting to Rs. in following manner for the due fulfilment of all the conditions of the 
contract ' 

 

 
(i) 5 % of Rs.  paid in the form of Bank Guarantee / Insurance Surety Bond / FDR OR 

Digital mode of payment, vide No. , dated , issued by _____ (to be submitted in 21 

days of issue of LOA). 

 
(ii) Balance 5% amount of Rs.  to be recovered from the Running Account Bills. 

 

 
NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 

1. In this agreement words and expressions shall have the same meanings as per respectively 

assigned to them in the conditions of contract refer to. 

2. The following documents shall constitute the contract between the employer/ board and the 

contractor, and each shall be read and construed as an integral part of the contract relating to 

the said work, viz. 



(a) This contract agreement; 

(b) Special conditions of contract; 

(c) General conditions of contract; 

(d) Technical requirements (including schedule of requirements and technical specifications, 

drawings); 

(e) Notice inviting tender; 

(f) Replies issued to the pre-bid queries, addenda if any issued [numbers and date]; 

(g) The contractor’s bid and original price and delivery schedules; 

(h) The employer/ board’s notification of award; [insert letter of acceptance no. & date] 

(i) [correspondence the employer/board has exchanged with the bidder till and after award of 

contract [specific letters and dates]] 

(j) And [add here any other documents] 

AND WHEREAS EMPLOYER/BOARD accepted the bid of CONTRACTOR for the provision and the 

execution of WORK at the CONTRACT PRICE as indicated in CONTRACT upon the terms and 

subject to the conditions of contract. Now this CONTRACT AGREEMENT witnesses and it is 

hereby agreed and declared as follows: 

All the disputes related to the subject contract shall be resolved through a conciliation 

committee/councils comprising of independent subject experts. 

3. In consideration of the payment to be made to CONTRACTOR for work to be executed by him. 

CONTRACTOR hereby covenants with EMPLOYER/ BOARD what CONTRACTOR shall and will 

duly provide, execute and completed work and things in CONTRACT, mentioned or described or 

which are to be implied there from or may be reasonably necessary for completion of work and 

the times and in the manner and subject to the terms and conditions or stipulations mentioned 

in CONTRACT. 

4. In consideration of the due provision, execution and completion of work by the contractor in 

accordance with the terms of the contract, the employer / board does hereby agree with 

contractor that employer /board will pay to contractor the respective amounts for the work 

actually done by him and approved by employer/board as per payment terms accepted in 

contract and payable to contractor under provision of contract at such manner as provided for 

in the contract. 

5. In consideration of the due provision, execution and completion of work, contractor does hereby 

agree to pay such sums as may be due to employer/ board for the services rendered by 

employer/board to Contractor as set forth in contract and such other sums as may payable to 



employer/board towards loss, damage to the employer/board’s equipment, materials etc. and 

such payments to be made at such time and in such manner as is provided in contract. 

IN WITNESS where of the parties here to have caused this agreement to be executed in 

accordance with the laws [insert name of contract governing law country] on the day, month and 

year indicated above. 

(insert Contractor’s Name and address) 
 

 
For and behalf of the employer/ board 

WITNESS: (Name, Signature, address) 

1.    

2.    

Signes, Sealed and delivered by 

Chief Engineer on behalf of the board in 

Presence of: 

 
For and behalf of the employer/board 

WITNESS: (Name, Signature, address) 

1.    

2.   

The common seal of the Board of 

Deendayal Port Authority Affixed in 

the presence of: 



 
 
 
 
 
 
 

 
SECTION 3 

CONDITIONS OF CONTRACT 



CONDITIONS OF CONTRACT 

A. GENERAL 
 

3.1 DEFINITIONS 

 
3.1.1 Terms which are defined in the Contact Data are not also defined in the Conditions 

of Contract but keep their defined meanings capital initials are used to identify 
defined terms. 

 
Bill of Quantities means the priced and completed Bill of Quantities forming part of 

the Bid. 

 
Compensation Events are those defined in Clause 3.44 

The Completion Date is the date of Completion of the Works as certified by 

the Nodal Officer or his nominee in accordance with Sub Clause3.55.1 

The Contract is the contract between the Employer and the Contractor to execute, 

complete and maintain the Works. It consists of the documents listed in Clause 3.2.2 

below. 

The Contract Data defines the documents and other information which 

comprise the Contract. 

The Contractor is a person or corporate body whose Bid to carry out the Works 

has been accepted by Employer. 

The Contractor’s Bid is the completed Bidding documents submitted by the 

Contractor to the Employer. 

The Contract Price is the stated in the letter of acceptance and thereafter as 

adjusted in accordance with the provisions of the Contract. 

Days are calendar days; months are calendar months. 

A Defect is any part of the Works not completed in accordance with the Contract. 

The Defects Liability Period is the Period named in the Contract Data and 

calculated from the Completion Date. 

The Employer is the party who will employ the contractor to carry out the 

Works. The Nodal Officer or his nominee is the person named in the Contract 

Data (or any other Competent person appointed and notified to the contractor to 

act in replacement of the Nodal Officer or his nominee) who is responsible for 

supervising the Contractor, Administering the Contract, certifying payments due 



to the Contractor, issuing and valuing Variations to the contract, awarding 

extensions of time and valuing the Compensation Events. 

Equipment is the Contractor’s machinery and vehicles brought temporarily to the 

Site to construct the world. 

The Initial Contract Price is the Contract Price listed in the employer’s Letter of 

Acceptance. 

The Intended Completion Date is the date on which it is intended that the 

Contractor shall complete the works. The Intended Completion Date is specified in 

the Contract Data. The Intended Completion Date may be revised only by the Nodal 

Officer or his nominee by issuing an extension of time. 

Materials are all supplies, including consumables, used by the contractor for 

incorporation in the Works. 

Plant is any integral part of the Works which is to have mechanical, electrical, 

electronic or chemical or biological function. 

The Site is the area defined as such in the Contract Data. 

Site Investigation Reports are those which were included in the Bidding documents 

and are factual interpretative reports about the surface and subsurface conditions 

at the site. 

Specification means the Specification of the Works included in the Contract and 

any modification or addition made or approved by the Nodal Officer or his nominee. 

The Start Date is given in the Contract Data. It is the date when the Contractor shall 

commence execution of the works. It does not necessarily coincide with any of the 

Site Possession Date. 

A Subcontractor is a person or corporate body who has a Contract with the 

Contractor to carry out a part of the work in the Contract which includes work on 

the site. 

Temporary Works are works designed, constructed, installed and removed by the 

Contractor which are needed for construction or installation of the Works. 

A Variation is an instruction given by the Nodal Officer or his nominee which varies 

the Works. 



The Works are what the Contract requires the Contractor to construct, install and 

turn over to the Employer as defined in the Contract Data. 

The Trained Work Person are those employed/proposed to be employed by the 

Contractor at the Project Site, who have participated and are in possession of a valid 

Competency Certificate through a Programme run under the auspices of a 

University, State Technical Board, Ministry of Government of India. 

Board – Board of Members of the Deendayal Port, a body corporate under the Major 

Port Act, 2021 as amended from time to time. 

Chairman means the Chairman of the Board of Members of Deendayal Port. 

 
“Engineer-in-Charge” means the Chief Engineer of the Deendayal Port AUTHORITY. 

 
3.2 Interpretation 

In interpreting this Condition of Contract, singular also means plural, male also 
means female or neuter and the other way around. Headings have no significance. 
Words have their normal meaning under the language of the Contract instructions 
clarifying queries about the Conditions of Contract. 

3.2.1 If sectional completion is specified in the Contract Data, references in the 
Conditions of Contract to the Works, the Completion Date, and the Intended 
Completion Date apply to any Section of the Works (other than references to the 
Completion Date and Intended Completion date for the whole of the Works). 

3.2.2 The documents forming the Contract shall be interpreted in the following order of 
priority: 

1. Agreement 
2. Letter of Acceptance and notice to proceed with Works Contractor’s Bid. 
3. Contract Data 
4. Conditions of Contract including Special Conditions of Contract 
5. Specifications 
6. Drawings 
7. Bill of quantities 

8. Any other documents listed in the Contract Data as forming part of the Contract. 

 
3.3 Language and Law 

3.3.1 The language of the Contract and the law governing the Contract are stated in the 

Contract Data. 

3.4 Nodal Officer or his nominee’s Decisions 

3.4.1 Except where otherwise specifically stated, the nodal officer or his nominee will 



decide contractual matters between the Employer and the Contractor in the role 

representing the Employer. 

3.5 Delegation 

3.5.1 The Nodal officer or his nominee may delegate any of the duties and responsibilities to 

other people except to the Conciliator after notifying the Contractor and may cancel 

any delegation after notifying the Contractor. 

3.6 Communications 

3.6.1 Communications between parties which are referred to in the conditions are 

effective only when in writing. A notice shall be effective only when it is delivered 

(in terms of Indian Contract Act1872). 

3.7 Joint Venture 

Companies/Contractors may jointly undertake contract/contracts. Each only 

would be jointly and severely responsible for completing the task as per the 

contract, however declaration of the Lead member to be indicated by bidders, 

however JV has to designate in their MOU. The firms with at least 26% equity 

holding each be allowed to jointly meet the eligibility criteria. However, there shall 

be no limit on the number of partners. 

Note: JVs/Consortia be allowed in all contracts of estimated cost of more than Rs.5 

crores. However, there shall be no limit on the number of partners. 

3.8 Subcontracting. (NOT APPLICABLE) 

3.8.1 The Contractor may subcontract with the approval of the Nodal Officer or his 

nominee but may not assign the Contract without the approval of the Employer in 

writing. Subcontracting does not alter the Contractor’s obligations. 

3.8.2 Other Contractor 

The Contractor shall co-operate and share the Site with other contractors, public 

authorities, utilities, and the Employer between the dates given in the Schedule of other 

contractors. The Contractor shall as have referred to in the Contract Data, also provide 

facilities and services for them as described in the Schedule. The employer may modify 

the schedule of other contractors and shall notify the contractor of any such 

modification. 



3.9 Personnel (NOT APPLICABLE) 

3.9.1 The contractor shall employ the key personnel named in the schedule of key 

personnel as referred to in the contract Data to carry out the functions stated in the 

schedule or other personnel approved by the Nodal officer or his nominee. The 

Nodal Officer or his nominee will approve any proposed replacement of key 

personnel only if their qualifications, abilities, and relevant experience are 

substantially equal or better than those of the personnel listed in the schedule. 

3.9.2. If the Nodal Officer or his nominee asks the Contractor to remove a person who is a 

member of the Contractor’s staff of his work force stating the reasons, the 

Contractor shall ensure that the person leaves the Site within seven days and has 

no further connections with the work in the Contract. 

3.10 Employer’s and Contractor’s Risks 

3.10.1 The Employer carries the risks which this contract states are Employer’s risks and 

the Contractor carries the risks which this Contract states are Contractor’s risks. 

3.11 Employers Risks 

3.11.1 The Employers risks are 
(a) In so far as they directly affect the execution of the Works in the country 

where the Permanent Works are to be executed: 

(i) War and hostilities (whether war be declared or not), invasion, act of 
foreign enemies: 

(ii) Rebellion, revolution, insurrection, or military or usurped power, or 
civil war, 

(iii) Ionizing radiations, or contamination by radioactivity from any 
nuclear fuel, or from any nuclear waste, from the combustion of 
nuclear fuel, radioactive toxic explosive or other hazardous 
properties of any explosive nuclear assembly or nuclear component 
there of: 

(iv) Pressurewavescausedbyaircraftorotheraerialdevicestravelingatson 

icor supersonic speeds; and 

(v) riot, commotion or disorder, unlessolely restricted to the employees of 
the Contractor or of his Subcontractors and arising from the conduct 
of the Works; 

(vi) floods, tornadoes, earthquakes and landslides 

 
(b) Loss or damage due to the use or occupation by the Employer of any Section 



or part of the Permanent Works, except as may be provided for in the Contract; 

(c) Loss or damage to the extent that it is due to the design of the Works, other 

than any part of the design provided by the Contractor or for which the 

Contractor is responsible; and 

(d) Any operation of the forces of nature (in so far as it occurs on the Site) which 

an experienced contractor: 

(i) could not have reasonably foreseen, or 

(ii) Could reasonably have foreseen, but against which he 

could not reasonably have taken at least one of the 

following measures. 

A. Prevent loss or damage to physical property from occurring by 

taking appropriate measures, or 

B. Insure against. 

3.12 Contractor’s risks 

 
3.12.1 All risks of loss of or damage to physical property and of personal injury and death 

which arise during and in consequence of the performance of the Contract other 

than the excepted risks are the responsibility of the Contractor. 

3.13 Insurance 

3.13.1 The Contractor shall provide in the joint names of the employer and the Contractor, 

insurance cover from the Start Date to the end of the Defects Liability Period, in the 

amounts and deductibles state in the Contract Data for the following events which 

are due to the Contractors risks. 

(a) Loss of or damage to the Contractors risks. 

 
(b) Loss of or damage to Equipment; 

 
(c) Loss of or damage property (except the Works, Plant, Materials and 

Equipment in connection with the Contract, and 

(d) Personal injury of death. 
 

 
3.13.2 Policies and certificates for insurance shall be delivered by the Contractor to the 

Nodal Officer or his nominee for the Nodal Officer or his nominee’s approval before 



Start Date. All such insurance shall provide for compensation to be payable in the types 

and proportions of currencies required to rectify the loss or damage incurred. 

3.13.3. If the Contractor does not provide any of the policies and certificates required, the 

Employer may affect the insurance which the Contractor should have provided and 

recover the premiums the Employer has paid from payments otherwise due to the 

Contractor or, if no payment of the premiums shall be a debt due. 

3.13.4. Alternate to the terms of insurance shall not be made without the approval of the 

Nodal Officer or his nominee. 

3.13.5. Both parties shall comply with all conditions of the insurance policies. 

3.14. Site Investigation Reports 

3.14.1 The Contractor, in preparing the Bid, shall rely on the Investigation Report referred to 

in the Contract Data, supplemented by any information available to the Bidder. 

3.15. Queries about the Contract Data. 

3.15.1 The Nodal Officer or his nominee will clarify queries on the Contract Data. 

 
3.16. Contractor to Construct the Works. 

3.16.1. The Contractor shall construct and install the Works in accordance with the 

Specification and Drawings. 

3.17. The Works to Be Completed by the Intended Completion Date. 

3.17.1. The Contractor may commence execution of the Works on the Start Date and shall 

carry out the Works in accordance with the program submitted by the Contractor 

as updated with the approval of the Nodal Officer or his nominee, and complete 

them by the Intended Completion Date. 

3.18. Approval by the Nodal Officer or his nominee. 

3.18.1. The Contractor shall submit Specifications and Drawings showing the proposed 

Temporary Works to the Nodal Officer or his nominee, who is to approve them if 

they comply with the specifications and Drawings. 

3.18.2. The Contractor shall be responsible for design of Temporary Works. 

3.18.3. The Nodal Officer or his nominee’s approval shall not alter the Contractor’s 

responsibility for design of the Temporary Works. 

3.18.4. NIL 



3.18.5. All Drawings prepared by the Contractor for the execution of the temporary or 

permanent Works, are subject to prior approval by the Nodal Officer or his nominee 

before their use. 

3.19. Safety 

3.19.1 The Contractor shall be responsible for the safety of all activities on the Site. 

 
3.20 Discoveries. 

3.20.1 Anything of historical or other interest or of significant value unexpectedly 

discovered on the Site is the property of the Employer. The contractor is to notify 

the Nodal Officer or his nominee of such discoveries and carry out the Nodal Officer 

or his nominee’s instructions for dealing with them. 

3.21 Possession of the Site. - (NOT APPLICABLE) 

3.21.1 The Employer shall give possession of all parts of the Site to the Contractor, free 

from encumbrances. If possession of a part is not given by the date stated in the 

Contract Data, the Employer is deemed to have delayed the start of the relevant 

activities and this will be a Compensation Event. 

3.22. Access to the Site 

3.21.2 The Contractor shall allow the Nodal Officer or his nominee and any person 

authorized by the Nodal Officer or his nominee access to the Site to any place where 

work in connection with the Contract is being carried out or is intended to be 

carried out and to any place where materials or plant are being manufactured, 

fabricated and/or assembled for the works. 

3.23. Instructions 

3.23.1. The Contractor shall carry out all instructions of the Nodal Officer or his nominee 

which comply with the applicable laws where the Site is located. 

3.24. Disputes - (NOT APPLICABLE) 

3.24.1. If the Contractor believes that a decision taken by the Nodal Officer or his nominee 

was either outside the authority given to the Nodal Officer or his nominee by the 

Contract or that the decision was wrongly taken, the decision shall be referred to 

the conciliator within 28 days of the notification of the Nodal Officer or his 

nominee’s decision. 

3.25. Settlement of Disputes- 

(i). If a dispute of any kind whatsoever arises between the Employer and the Contractor 

in connection with, or arising out of the Contract or the execution of the Works, 



whether during the execution of the Works or after their completion and whether 

before or after repudiation or after termination of the Contract, including any 

disagreement by either party with any action, inaction, opinion, instruction, 

determination, certificate or valuation of the Nodal Officer or his nominee, the 

matter in dispute shall, in the first place be referred to the Disputes Review Board 

[DRD] in case of contracts valuing more than Rs.5 crores and above, and for 

contracts valuing less than Rs. 5 crores, the disputes will firstly be settled by the 

Conciliator,  failing  which  any  party  may  invoke  arbitration  clause. (NOT 

APPLICABLE) 

(ii). Unless the Contract has already been repudiated or terminated or frustrated the 

Contractor shall in every case, continue to proceed with the Works with all due 

diligence and the Contractor and the Employer shall give effect forthwith to every 

decision of the Nodal Officer or his nominee unless and until the same shall be 

revised, as hereinafter provided, by the conciliator or in a Dispute Review Board 

recommendation / Arbitral Award. 

 
3.25.1. Decision by Conciliator - (NOT APPLICABLE). 

(i) The Conciliator shall give a decision in writing within 28 days of receipt of a 

notification of a dispute. 

(ii) Conciliator shall be paid daily at the rate specified in the contract Data together 

with reimbursable expenses of the types specified in the contract data and the 

cost shall be divided equally between the Employer and the contractor, whatever 

decision is reached by the conciliator, either party may refer a decision of the 

conciliator within 28 days of the conciliator’s written decision. If neither party 

refers the disputes to arbitration within 28 days, the conciliators decision will be 

final and binding. 

3.25.2. Arbitration (NOT APPLICABLE). 

Any dispute in respect of contracts where party is dissatisfied by the Conciliators 
decision, shall be decided by arbitration as set forth below: 

i. A dispute with Dispute review expert shall be finally settled by arbitration in 
accordance with the Indian Arbitration and Conciliation Act, 1996, or any statutory 
amendment thereof. The arbitral tribunal shall consist of 3 arbitrators, one each to be 
appointed by the Employer and the Contractor, and the third to be appointed by the 
mutual consent of both the arbitrators, falling which by making a reference to CIDC-SIAC 
Arbitration Centre from their panel. 

ii. Neither party shall be limited in the proceeding before such arbitrations to the 
evidence or arguments already put before the Nodal Officer or his nominee or the 
Board, as the case may be, for the purpose of obtaining said 
recommendations/decision. No such recommendations/decision shall disqualify the 
Nodal Officer or his nominee or any of the members of the Board, as the case may be, 
from being called as a witness and giving evidence before the arbitrators or any 
matter whatsoever relevant to the dispute. 



iii. The reference to arbitration shall proceed notwithstanding that the works shall not 
then be or be alleged to be complete, provided always that the obligations of the 
Employer, the Nodal Officer or his nominee and the Contractor shall not be altered by 
reason of the arbitration being conducted during the progress of the works. Neither 
party shall be entitled to suspend the works to which the dispute relates, and payment 
to the contractor shall be continued to be made as provided by the contract. 

iv. If one of the parties fails to appoint its arbitrator in pursuance of sub-clause [i], within 
14 days after receipt of the notice of the appointment of its arbitrator by the other 
party, then chairman of the nominated Institution shall appoint arbitrator within 14 
days of the receipt of the request by the nominated institution. A certified copy of the 
chairman’s order, making such an appointment shall be furnished to both the parties. 

v. Arbitration proceedings shall be held at, and the language of the arbitration 
proceeding and that of all documents and communications between the parties shall 
be ‘English’ 

vi. The decision of the majority of arbitrators shall be final and binding upon both parties. 
The expenses of the arbitrators as determined by the arbitrators shall be shared 
equality by the Employer and the Contractor. However, the expenses incurred by each 
party in connection with the preparation, presentation, etc. of its case prior to, during 
and after the arbitration proceedings shall be borne by each party itself. 

vii. All arbitrationawardsshallbeinwritingandshallstatethereasonsfortheaward. 

viii. Performance under the contract shall continue during the arbitration proceedings 
and payments due to the contractor by the employer shall not be withheld, unless 
they are subject matter of the arbitration proceedings. 

3.26. Replacement of Conciliator - (NOT APPLICABLE) 
3.26.1 Should the Conciliator resign or die or should the Employer and the Contractor 

agree that the conciliator is not fulfilling his functions in accordance with the 

provisions of the Contract, a new Conciliator will be jointly appointed by the 

Employer and the Contractor. 

In case of disagreement between the Employer and the Contractor, within 30 days the 

Conciliator shall be appointed by the Appointing Authorities designated in the Contract 

Data at the request of either party within 14 days of receipt of such request. 

B. TIME CONTROL 
3.27 Program 

 
3.27.2. Within the time stated in the contact data the contractor shall submit to the Nodal 

officer or his nominee for approval a program showing the general methods 

arrangements, order, and timing for all the activities in the works along with 

monthly cash flow forecast. 

3.27.3. An update of the program shall be a program showing the actual progress achieved 

on the timing of the progress achieved on the timing of the remaining work 

including any changes to the sequence of the activities. 

3.27.4. The contractor shall submit to the Nodal Officer or his nominees, for approval an 

updated program at intervals no longer than the period stated in the contract data. 



If the contractor does not submit an updates program within this period, the Nodal 

Officer or his nominee may withhold the amount stated in the contract data from 

the next payment certificate and continue to withhold this amount until the next 

payment after the date on which the overdue program has been submitted. 

3.27.5. The nodal officer or his nominee’s approval of the program shall not alter the 

contractor’s obligations. The contractor may revise the program and submit it to 

the nodal officer or his nominee again at any time. A revise program is to show the 

effect of variations and compensation events. 

3.28 Extension of the intended completion date. 

The nodal officer or his nominee shall extend the intended completion date if a 

compensation event occurs or a variation is issued which makes it impossible for 

completion to be achieved by the intended completion date without the contractor 

taking steps to accelerate the remaining work and which would cause the 

contractor to incur additional cost. The nodal officer or his nominee shall decide 

whether and by how much to extend the intended completion date within 21 days 

of the contractor asking the Nodal Officer or his nominee for decision upon the 

effect of a compensation event or variation and submitting full supporting 

information. If the contractor has failed to give early warning of a delay or has failed 

to cooperate in assessing the new intended completion date. 

 
3.29 The Early Warning Provisions shall be as per clause3.32. 
3.30 Delays Ordered by the Nodal Officer or his nominee. 

3.30.1 The Nodal Officer or his nominee may instruct the contractor to the start or 

Progress of any activity within the works. 

3.31. Management Meeting. 

Either the Nodal Officer or his nominee or the contractor may require the other to 

attend a management meeting. The business of a management meeting shall be to 

review the plans for remaining work and to deal with matters raised in accordance 

with the early warning procedure. 

3.31.1. The Nodal Officer or his nominee shall record the business of management 

meetings and is to provide copies of his record to those attending the meeting and 

to the employer. The responsibility of the parties for actions to be taken is to be 

decided by the Nodal Officer or his nominee either at the management meeting or 

after the management meeting and state in writing to all attended the meeting. 

3.32. Early warning 

3.32.1. The contractor is to warn the Nodal Officer or his nominee at the earliest 

opportunity of specific likely future events or circumstances that may adversely 

affect the quality of the work, increase the contract price or delay the execution of 



works. The Nodal Officer or his nominee may require the contractor to provide an 

estimate of the expected effect of the event or circumstances on the contract price 

and completion date. The estimates are to be provided by the contractor as soon as 

reasonably possible. 

3.32.2. The contractor shall cooperate with the Nodal Officer or his nominee in making and 

considering proposals for how the effect of such an event or circumstance can be 

avoided or reduced by anyone involved in the work and in carrying out any 

resulting instruction of the Nodal Officer or his nominee. 

3.32.3. The Defect Liability period for the contract shall be 12months from the date issue 

of completion certificate. 

C. QUALITY CONTROL 

 
3.33. Identify Defects 

3.33.1. The Nodal Officer or his nominee shall check the Contractor’s work and notify the 

Contractor of any Defects that are found. Such checking shall not affect the 

Contractor’s responsibilities. The Nodal Officer or his nominee may instruct the 

Contractor to search for a Defect and to uncover and test any work that the Nodal 

Officer or his nominee considers may have a Defect. 

3.34. Tests 

3.34.1. If the Nodal Officer or his nominee instructs the Contractor to carry out a test not 

specified in the specification to check whether any work has a Defect and the test 

shows that it does the Contractor shall pay for the test and any samples. 

 

 
3.35. Correction of Defects 

3.35.1. The Nodal Officer or his nominee shall give notice to the Contractor of any Defects 

before the end of the Defects Liability Period, which begins at Completion and is 

defined in the Contract Data. The Defects Liability Period shall be extended for as 

long as Defects remain to be corrected. 

3.35.2. Every time notice of a Defect is given the Contractor shall correct the notified Defect 

within the length of time specified by the Nodal Officer or his nominee’s notice. 

3.36. Uncorrected Defects 

3.36.1. If the Contractor has not corrected a Defect within the time specified in the Nodal 

Officer or his nominee’s notice the Nodal Officer or his nominee will assess the cost 

of having the Defect corrected, and the Contractor will pay this amount. 

 
COST CONTROL 

3.37. Bill of Quantities 



3.37.1. The Bill of Quantities shall contain items for the construction, supply, installation, 

testing and commissioning work to be done by the Contractor. 

3.37.2. The bill of quantities is used to calculate the Contract Price. The Contractor is paid 

for the quantity of the work done at the rate in the Bill of Quantities for each item 

as jointly measured by both the representatives. 

3.38. Changes in the Quantities 

 
3.38.1. If the final quantity of the work done differs from the quantity in the Bill of 

Quantities for the particular item by more than + 25 percent provided the change 

exceeds + 10% of initial Contract Price, the Nodal Officer or his nominee shall adjust 

the rate (s), to allow for the change, in accordance with Clause 3.40. 

3.38.2. The Nodal Officer or his nominee shall not adjust rates from changes in quantities 

if thereby the initial Contract Price is exceeded by more than 15 percent except with 

prior approval of the Employer. 

3.38.3. If requested by the Nodal Officer or his nominee where the quoted rate (s) of any 

item(s)is/are abnormally high, the Contractor shall provide the Nodal Officer or his 

nominee with a detailed cost breakdown of such rate in the Bill of Quantities. 

3.39. Variations. 

3.39.1. All Variations shall be included in updated programs produced by the Contractor. 

3.40. Payment for Variations. 

3.40.1. Variation permitted shall not exceed +25% in quantity of each individual item, and 

+10% of the total contract price, within 14 days of the date of instruction for 

executing varied work, extra work or substitution, and before the commencement 

of such work, notice shall be given either (a) by the contractor to the Employer of 

his intention to claim the extra payment or a varied rate or price, or (b) by the 

Employer to the contractor of his intention to vary rate or price. 

3.40.2. For items not existing in the Bill of Quantities or substitution to items in the Bill of 

Quantities, rate payable should be determined by methods given below and in the 

order given below: 

 
1) Rates and prices in Contract, if applicable plus escalation as per 

contract. 

2) Rates and prices in the schedule of rates applicable to the contract 

plus ruling percentage. 

3) Market rates of materials and labour, hire charges of plant and 

machinery used, plus 10% for overheads and profits of Contractors. 

 
3.40.3. For items in the Bill of quantities but where quantities have increased beyond the 

variation limits, the rate payable for quantity in excess of the quantity in the Bill of 



Quantity plus the permissible variation should be: 

 
1) Rates and prices in contract, if reasonable plus escalation, failing 

which(ii) and (iii) below will apply 
2) Rates and prices in the schedule of Rates applicable to the 

contract plus ruling percentage, 
3) Market rates of material and labour, hire charges of plant and 

machinery used plus 15% for overheads and profits of 
contractor. 

 
3.40.4. If there is delay in the Employer and the contractor coming to an agreement on the 

rate of an extra item, rates as proposed by the employer shall be payable 

provisionally till such time as the rates are finally determined or till date mutually 

agreed. 

 
3.40.5. If the Nodal officer or his nominee decides that the urgency of varying the work 

prevent a quotation being given and considers not delaying the work, no quotation 

shall be given and the variation shall be treated as a Compensation Event. 

3.41. Cash flow forecasts. 

 
3.41.1. When the program is updated, the contractor is to provide the Nodal Officer or his 

nominee with an updated cash flow forecast. 

3.42. Payment Certificates. 

3.42.1. The contractors shall submit to the Nodal Officer or his nominee monthly 

statements of the estimated value of the work completed less the cumulative 

amount certified previously. 

3.42.2. The Nodal Officer or his nominee shall check the Contractors’ monthly statement 

within 14 days and certify the amount to be paid to the Contractor after taking into 

account any credit or debit for the month in question in respect of materials for the 

works in the relevant amount and under conditions set forth in sub clause 3.51 of 

the Contract Data (Secured Advance). 

3.42.3. The value of work executed shall be determined by the Nodal Officer or his nominee. 

3.42.4. The value of work executed shall comprise the value of quantities of the items in 

the Bill of quantities completed. 

3.42.5. The value of work executed shall include the valuation of variations and 

Compensation Events. 

3.42.6. The Nodal Officer or his nominee may exclude any item certified in a previous 

certificate or reduce the proportion of any item previously certified in any 

certificate in the light of later information. 



3.43. Payments.  (clause  -3.43.2,3.43.3,3.43.4,3.43.5,3.43.6,3.43.7  - (NOT 
APPLICABLE) 

 
3.43.1. Bills shall be prepared and submitted by the Contractor, joint measurements shall 

be taken continuously and need to be connected with billing stage. System of 4 

copies of measurements, one each for Contractor, Employer and Nodal Officer or 

his nominee, and signed by both Contractor and Employer shall be followed. 

3.43.2. 75% of bill amount shall be paid within 14 days of submission of the bill. Balance 

amount of the verified bill should be paid within 28 days of the submission. 

3.43.3. For delay in payment beyond the periods specified in 3.43.2 above, interest at a pre- 

specified rate (suggested rate SBI PLR + 2%) p.a 

3.43.4. as on due date of payment) should be paid. 

3.43.5. Contractor shall submit final Bill within 60 days of issue of defects liability 

certificate. Client’s Nodal Officer or his nominee shall check the bill within 60 days 

after its receipt and return the bill to Contractor for corrections, if any 50% of 

undisputed amount shall be paid to the contractor at the stage of returning the bill. 

3.43.6. The Contractor should re-submit the bill, with corrections within 30 days of its 

return by the Nodal Officer or his nominee. The re-submitted bill shall be checked 

and paid within 60 days of its receipt. 

3.43.7. Interest at a pre-specified rate (suggested rate SBI PLR+ 2% p.a. as on due date of 

payment) shall be paid if the bills is not paid within the time limit specified above. 

3.43.8. If an amount certified is increased in later certificates as a result of an award by the 

Conciliator or an Arbitrator, the Contractor shall be paid interest upon the delayed 

payment as set out in this clause. Interest shall be calculated from the date upon 

which the increased amount would have been certified in the absence of dispute. 

3.43.9. Items of the Works for which no rate or price has been entered in will not be paid 

for by the employer and shall be deemed covered by other rates and prices in the 

Contract. 

3.44. Compensation Events - (NOT APPLICABLE). 

3.44.1. The following mutually agreed Compensation Events unless they are caused 

by the Contractor would be applicable. 

(a) The Employer does not give access to a part of the Site by the site. 
Possession Date stated in the Contract Date. 

(b) The Employer modifies the schedule of other contractors in a way 
which affects the work of the contractor under the contract. 

(c) The Nodal Officer or his nominee orders a delay or does not issue 
drawings, specifications or instructions required for execution of 
works on time. 

(d) The Nodal Officer or his nominee instructs the Contractor to uncover to 



carry out additional tests work which is then found to have no Defects. 

(e) The Nodal Officer or his nominee unreasonably does not approve for a 
subcontract to delete. 

(f) Ground conditions are substantially more adverse than could 
reasonably have been assumed before issuance of letter of Acceptance 
from the information issued to Bidders (including the Site Investigation 
Reports), from information available publicly and form a visual 
inspection of the site. 

(g) The Nodal Officer or his nominee gives an instruction for dealing with 
an unforeseen condition, caused by the Employer, or additional work 
required for safety or other reasons. 

(h) Other contractors, public authorities, utilities or the Employer does not 
work within the dates and other constraints stated in the Contract that 
cause delay or extra cost to the Contractor. 

(i) The advance payment is delayed. 
(j) The effect on the Contractor of any of the Employer’s Risks. 

(k) The Nodal Officer or his nominee unreasonably delays issuing a 
Certificate of Completion. 

(l) Other Compensation Events listed in the Contract Date or mentioned in 
the contract. 

(m) Whenever any compensation event occurs, the contractor will notify 
the employer, within 14 days and provide a forecast cost of the 
compensation event. 

3.44.2 If a Compensation Event would cause additional cost or would prevent the work 

being completed before the intended Completion Date, the Contract Price shall be 

increased and/or the intended Completion Date shall be extended. The Nodal 

Officer or his nominee shall decide whether and by how much he Contract Price 

shall be increased and whether and by how much the Intended Completion Date 

shall be extended. 

3.44.3 As soon as information demonstrating the effect of each Compensation Event upon 

the Contractor’s forecast has been provided by Contractor, it is to be assessed by 

the Nodal Officer or his nominee and the Contract Price shall be adjusted 

accordingly. If the Contractor’s forecast is deemed unreasonable the Nodal officer 

or his nominee shall adjust the Contract Price based on Nodal Officer or his 

nominee’s own forecast. The Nodal Officer or his nominee will assume that the 

Contractor will react competently and promptly to the event. 

3.45. Tax - (NOT APPLICABLE). 
3.45.1. The rates quoted by the Contractor shall be deemed to be inclusive of the sales and 

other taxes that the Contractor will have to pay for the performance of this Contract. 

The Employer will perform such duties in regard to the deduction of such taxes at 

sources as per applicable law. Any new Taxes, levies, duties imposed after signing 

the Contract shall be reimbursed by the employer on production of documentary 

evidence. 



3.46. Currencies 
3.46.1. All payments shall be made in Indian Rupees unless specifically mentioned. 

 
3.47. Price Adjustment. (NOT APPLICABLE). 

3.47.1. Contract price shall be adjusted for increase or decrease in rates and prices of 

labour, materials, fuels and lubricants in accordance with the following principles 

and procedures and as per formula given. The price adjustment shall apply for the 

work done from the start date given in the Contract data upto end of the initial 

intended completion date or extensions granted by the Nodal Officer or his nominee 

and shall not apply to the work carried beyond the stipulated time for reason 

attributable to the contractor. 

(I) Price adjustment for increase or decrease in the cost shall be paid in 
accordance with the following formula: 

V = 0.85 x Q x R x [ (P-Po) / Po] 
 

 
Where, 

V = Variation in price on account of Labour/ Diesel/ Cement/ Steel/ All 

Commodities during the month under consideration. 

Po = Market rate of Diesel/ Cement/ Steel/ All Commodities on the date of 

opening of Technical bid. (Consumer Price Index for Labour). 

P = Market rate of Diesel/ Cement/ Steel/ All Commodities during the 
month under consideration. (Consumer Price Index for Labour). 

Q = Percentage of Labour/ Diesel/ Cement/ Steel/ All Commodities. 

 
R = Value of work done during the month under consideration. 

Note: i) Escalation: (NOT APPLICABLE): Escalation to be 
computed for relevant items. Percentage that shall govern the 
escalation under Q shall be predetermined and indicated in tender 
document for each component i.e. Labour, Fuel, Cement, Steel, All 
commodities etc. 

 
3.47.2. NIL 

 
3.47.3. To the extent that full compensation for any rise or fall in costs to the contractor is not 

covered by the provisions of this or other clauses in the contract, the unit rates and prices 
included in the contract shall be deemed to include amount to cover the contingency of 
such other rise or fall in costs. 

 
SUBSEQUENT LEGISLATION 

If, after the date 28 (Twenty eight) prior to the date for submission of tenders for the 

contract there occur changes to any National or Statute Stature, Ordinance or 



Decree or other law or any regulation or bye law of any local or other duly 

constituted authority or introduction of any such statute, ordinance, decree, law, 

regulation or bye law which causes additional or reduced cost to the contractor in 

execution of the contract, such additional or reduced cost shall, after due 

consultation with the employer and the contractor be determined by the nodal 

officer or his nominee and shall be added to or deducted from the contract price 

and the nodal officer or his nominee shall notify the contractor accordingly with a 

copy to the employer. 

3.48. Retention 

3.48.1. The employer shall retain from each payment due to the contractor the proportion 
stated in the contract data until completion of the whole of the works. 

3.48.2. Retention money shall be deducted at 5%from each running bill, subject to a max. 

of 5 percent of the contract price. Retention money shall be refunded within 14 days 
from the date of payment of final bill. 

3.49. Liquidated damages 

(A) In case of delay in completion of the contract, liquidated damages (L.D) may be 

levied at the rate of ½ % of the contract value per week of delay or part thereof, 

subject to a maximum of 10 percent of the contract price. 

(i) The owner if satisfied, that the works can be completed by the contractor within a 

reasonable time after the specified time for completion, may allow further 

extension of time at its discretion with or without the levy of L.D. In the event of 

extension of time at its discretion with L.D, the owner will be entitled without 

prejudice to any other right or remedy available in that behalf per cent (1/2%) of 

the contract value of the works for each week or part of the week subject to the 

ceiling defined in sub-clause 3.49.A. 

(ii) The owner, if not satisfied that the works can be completed by the contractor, and 

in the event of failure on the part of the contractor to complete work with in further 

extension of time allowed as aforesaid, shall be entitled, without prejudice to any 

other right, or remedy available in that behalf, to rescind the contract. 

(iii) The owner, if not satisfied with the progress of the contract and in the event of 

failure of the contractor to recoup the delays in the mutually agreed time frame, 

shall be entitled to terminate the contract. 

(iv) In the event of such termination of the contract as described in clauses 3.49A(ii) or 

3.49A(iii) or both the owner shall be entitled to recover L.D. up to ten per cent 

(10%) of the contract value and forfeit the security deposit made by the contractor 

besides getting the work completed by other means at the risk and cost of the 

contractor. 

(v) The ceiling of LD shall be 10% of the cost of work. 

 
(vi) In case part / portions of the work can be commissioned and port operates the portion 

for commercial purpose, the rate of LD will be restricted to the uncompleted 



value of work, the maximum LD being on the entire contract value. 

Note: Contract price for LD shall be excluding GST. 

3.50. Incentives or Bonus- (NOT APPLICABLE). 

For early completion of the contract before the stipulated date of completion work 
of an incentive amount @0.25% of the contract price may be paid to the contractor 
for every fortnight of early completion, subject to a maximum of (5%)of the 
contract price. The Port, if satisfied, that the works can be completed by the 
contractor within a reasonable time after the specified time for completion, may 
allow extension of time at its discretion, by virtue of which the contractor make 
himself eligible for incentive, the extension shall be considered only till the actual 
date of completion and no incentive shall be payable. For calculation of incentive 
payment, contract price shall be exclusive of tender price plus taxes and duties. 

3.51. Advance payment Mobilization Advance- (NOT APPLICABLE). 

(a) The Mobilization advance shall not be sanctioned in less than two installments. The 

second installment is sanctioned only after proper utilization of advance disbursed 

in first phase and a certification to this effect by E-I-C. 

(b) The advance shall be limited to 10% of tendered amount. 

(c) Interest free advance shall not be granted. Rate of Interest shall be SBI Lending 

Rate+2%. 

(d) The mobilization advance shall be released only after obtaining a bank Guarantee 

bond from a nationalized bank for 110 %( as per latest CVC directions) of amount 

of advance to be released and valid for the contract period. This shall be kept 

renewed time to time to cover the balance amount and likely period to complete 

recovery together with interest. 

(e) The original bank guarantee should be received by DPA directly from the issuing 

authority by Registered Post [AD]. However, in exceptional cases, where the 

guarantee is handed over to the customer for any genuine reasons, the Branch 

should immediately send by Registered Post [AD] an unstamped by the E-I-C. 

(f) The interest on the advance shall be calculated from the date of payment to the date of 

recovery, both days inclusive. 

 
(g) It shall be ensured that at any point of time, Bank Guarantee is available for the 

amount of outstanding advance. 

(h) The recovery should be commenced after 10% of work is completed and the entire 

amount together with interest shall be recovered by the time 80% of the work is 

completed. However, the interest recovery shall be effected immediately from the 

1st release of payments towards execution of the work. 

(i) If the contractor fails to achieve the targeted progress at the end of 50% of time 

period the mobilization advance may be recovered by enchasing the bank 



guarantee, provided no hindrance/delay was caused by the department. 

3.52. Performance Securities 

 
Security Deposit shall consist of two parts; a) Performance Guarantee to be 
submitted at award of work, and b) Retention money to be recovered from Running 
Bills. Security Deposit shall be 10% of Contract price of which 5% of contract price 
should be submitted as FDR or INSURANCE SURETY BOND or Bank Guarantee of 
Nationalized/ scheduled bank (except Co-operative) Banks having its branch at 
Gandhidham, and BG should remain valid for 60 (Sixty) days beyond the date of 
completion of all contractual obligation of the concern contract including Defect 
liability period or Digital transfer within 21 days of receipt of letter of acceptance 
and balance 5% recovered as Retention Money from Running Bills. Recovery of 5% 
of retention Money to commence from the first bill onwards @ 5% of bill value from 
each bill. Retention Money be refunded within 14 days from the date of payment of 
final bill. Balance SD to be refunded immediately not later than 14 days from 
completion of defect liability period. (subject to fulfillment of clause no 5.140), “No 
Dues certificate” from the Geologist and Mining Department of concern authority. 

BG submitted by the contractor should remain valid for a period of 60 days beyond 

the date of completion of all contractual obligations of the contractor including defect 

liability period. 

 
Failure of the Successful Bidder to comply with the requirements as mentioned 
above shall constitute sufficient grounds for cancellation of the award of work and 
forfeiture of bid security. 

 
The documentary evidence (copy of paid challan in Govt. Treasury) of Welfare cess @ 
1% of work done or as amended by Statutory Authority from time to time, paid on final 
bill shall be submitted before releasing the Performance Guarantee. 

3.53. NIL 

 
3.54. Cost of Repairs 

3.54.1. Loss or damage to the works or materials to be incorporated in the works between 
the start date and the end of the defects correction period shall be remedied by the 
Contractor at the Contractors cost if the loss or damage arises from the Contractors 
acts or omissions. 

 
D. FINISHING THE CONTRACT. 

3.55. Completion 
3.55.1. After completion of the work, the contractor will serve a written notice to the Nodal 

Officer or his Nominee/Employer to this effect. The Nodal officer or his 
Nominee/Employer upon receipt of this notice shall conduct a complete joint survey 
of the work within 7 days and prepare a defects list jointly. The defects pointed out by 
the Nodal Officer or his nominee/Employer would be rectified by the contractor within 
14 days and thereafter acceptance report be signed jointly by the 



contractor and the employer. This joint acceptance report shall be treated as 
“completion Certificate”. 

3.56. Taking over 

3.56.1 The employer shall take over the site and the works within seven days of the Nodal 

Officer or his nominee issuing a certificate of completion. 

3.57. Final Account 

3.57.1. The Contractor shall supply to the Nodal Officer or his nominee a detailed account 

of the total amount that the Contractor considers payable under the contract before 

the end of the Defects Liability period. The Nodal Officer or his nominee shall issue 

a defects liability certificate and certify any final payment that is due to the 

contractor within 60 days of receiving the contractor’s account if it is correct and 

complete. If it is not, the Nodal Officer or his nominee shall issue within 15 days a 

schedule that states the scope of the corrections or additions that are necessary for 

the correction and certify payment of 50% of the undisputed amount to the 

contractor. 

If the final account is still unsatisfactory after it has been resubmitted the Nodal 

Officer or his nominee shall decide on the amount payable to the contractor and 

issue a payment certificate, within 60 days of receiving the contractor’s revised 

account. 

3.58. Operating and Maintenance Manuals 

3.58.1. If “as built” Drawings and /or operating and maintenance manuals are required, the 

contractor shall supply them by the dates stated in the Contract Data. 

3.58.2. If the contractor does not supply the drawings and /or manuals by the dates stated 

in the contract data, or they do not receive the Nodal Officer or his nominee’s 

approval, the Nodal Officer or his nominee shall withhold the amount stated in the 

contract data from payments due to the contractor. 

3.59. Termination 

3.59.1. The employer or the Contractor may terminate the contract if the other party 

causes a fundamental breach of the contract. 

3.59.2. Fundamental breaches of contract include, but shall not be limited to the following: 

(a) The contractor stops work for 28 days when no stoppage of work is shown on the 

current program and the stoppage has not been authorized by the Nodal Officer or 

his nominee. 

(b) The Nodal Officer or his nominee instructs the contractor to delay the progress of 

the work and the instruction is not withdrawn within28 days. 

(c) The employer or the contractor becomes bankrupt or goes into liquidation other 

than for a reconstruction restructure or amalgamation. 

(d) A payment certified by the Nodal Officer or his nominee is not paid by the employer 

to the contractor within 50 days of the date of the Nodal Officer or his nominee’s 



certificate. 

(e) The Nodal Officer or his nominee gives Notice the failure to correct a particular 

defect is a fundamental breach of contract and the contractor fails to correct it 

within a reasonable period of time determined by the Nodal Officer or his nominee. 

(f) The contractor does not maintain a security which is required. 

(g) The contractor has delayed the completion of works by the number days for which 

the maximum amount of liquidated damages can be paid as defined in the contract 

data and 

(h) If the contractor, in the judgment of the employer has engaged in corrupt or 

fraudulent practices in competing for or in the executing the contract. 

(i) If the contractor has contravened clause 1.36 of Instructions to Bidders of contract. 

For the purpose of this paragraph: “corrupt practice” means the offering, giving 

receiving or soliciting of anything of value to influence the action of public officials 

in the procurement process or in contract execution. “Fraudulent practice” means 

a misrepresentation of facts in order to influence a procurement process or the 

execution of a contract to the detriment of the employer, and includes collusive 

practice. Bidders (prior to or after bid submission) designed to establish bid prices 

at artificial non- competitive levels and to deprive the employer of the benefits of 

free and open competition”. 

 
3.59.3. When either party to the contract gives notice of a breach of contract to the Nodal 

Officer or his nominee for a cause other than those listed under sub Clause. 3.59.2 

above, the Nodal Officer or his nominee shall decide whether the breach is 

fundamental or not. 

3.59.4. Notwithstanding the above, the employer may terminate the contract for 

convenience subject to payment of compensation to the contractor including loss 

of profit on uncompleted works. Loss of profit shall be calculated on the same basis 

as adopted for calculation of extra/additional items. 

3.59.5. If the contract is terminated the Contractor shall stop work immediately, make the 

site safe and secure and leave the site as soon as reasonably possible. 

3.60. Payment upon Termination. 

 
3.60.1 If the contract is terminated because of a fundamental breach of contract by the 

contractor, the Nodal Officer or his nominee shall issue a certificate for the value of 

the work done less advance payments received up to the date of the issue of the 

certificate, less other recoveries due in terms of the contract, less taxes due to be 

deducted at source as per applicable law and less the percentage to apply to the 

work not completed as indicated in the contract data. Additional liquidated damage 

shall not apply if the total amount due to the employers exceeds any payment due 

to the contractor, the difference shall be payable to the employer. 

 
3.60.2 If the contract is terminated at the employer’s convenience or because of a 



fundamental breach of contract by the employer, the Nodal Officer or his nominee shall 

issue a certificate for the value of the work done, the reasonable employed solely on 

the works, and the contractor’s costs of protecting and securing the works and loss of 

profit on uncompleted works less advance payments received up to the date of the 

certificate, less other recoveries due in terms of the contract and less taxes due to 

be deducted at source as per applicable law. 

 
3.61. Property 

3.61.1 All materials on the Site, Plant, Equipment, Temporary Works and Works 

for which payment has been made to the contractor by the Employer, are 

deemed to be the property of the Employer, if the Contract is terminated 

because of a Contractor’s default. 

3.62. Release from Performance. 

3.62.1 If the Contract is frustrated by the outbreak of war or by other event 

entirely outside the control of either the Employer or the Contractor, the 

Nodal Officer or his nominee shall certify that Contract has been frustrated. 

The Contractor shall leave the Site and stop work as quickly as possible 

after receiving this certificate and shall be paid for all work carried out 

before receiving it and for any work carried out afterwards to which 

commitment was made. 

3.63. NIL 

E. SPECIAL CONDITIONS OF CONTRACT 

 
1. LABOUR 

 
The contractor shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all staff and labour, local or other, and for their 

payment, housing, feeding and transport. 

 
The Contractor shall, if required by the Nodal Officer or his nominee, deliver to the 

Nodal Officer or his nominee a return in detail, in such form and at such intervals as 

the Nodal Officer or his nominee may prescribe, showing the staff and numbers of 

the several classes of labour from time to time employed by the Contractor on the 

Site and such other information as the Nodal Officer or his nominee may require. 

2. COMPLIANCE WITH LABOUR REGULATIONS: 

 
During continuance of the contract, the Contractor and his sub-contractors shall 

abide at all times by all existing labour enactment and rules made there under, 

regulations, Notifications and by laws of the State or Central Government or local 

authority and any other labour law (including rules) regulations, bye laws that may 



be passed or notification that may be issued under any labour law in future either 

by the State or Central Government or the local authority. Salient features of some 

of the major labour laws that are applicable to construction industry are given 

below. 

The Contractor shall keep the Employer indemnified in case any action is taken 

against the employer by competent authority on account of contravention of any of 

the provisions of any Act or rules made there under, regulations or notifications 

including amendments. If the Employer is caused to pay or reimburse such amounts 

as may be necessary to cause or observe, or for non-observance of the provisions 

stipulated in the notifications/bye laws/Acts/Rules /regulations including 

amendments, if any, on the part of the Contractor the Nodal Officer or his 

nominee/Employer shall have the right to deduct any money due to the Contractor 

including his amount of performance security. The Employer/Nodal Officer or his 

nominee shall also have right to recover from the Contractor any sum required or 

estimated to be required for making good the loss or damage suffered by the 

Employer. 

 
The employees of the Contractor and the Sub-Contractor in no case shall be treated 

as the employees of the Employer at any point of time. 

 

 
3.64. INTEGRITY PACT 

 
INTEGRITY PACT IN DEENDAYAL PORT AUTHORITY 

The Central Vigilance Commission (CVC) has been promoting integrity, 

transparency, equity and competitiveness in transactions by various organizations 

of the Government of India. Public procurement is an area of concern for the CVC, 

and many steps have been taken to put proper systems in place. In this context, 

Integrity Pact (IP), a tool conceptualized and promoted by Transparency 

International, an international NGO, aimed at preventing corruption in public 

contracting, has been found useful. It has been decided by Ministry of Shipping that 

all organizations under the Ministry will implement IP. IP should cover every tender 

/ procurement above a specified threshold value. The threshold value of contracts 

/ procurements / transactions incorporating IP would be such that it covers 90% 

by value of all contracts / procurements / transactions of the organization in the last 

3 years. Presently the threshold is fixed as Rs. 50 Lakhs. IP essentially envisages an 

agreement between prospective vendors / bidders, and Deendayal Port Authority, 

committing the persons / officials of both sides not to resort to any corrupt practice 

in any aspect of the contract at any stage. Only those vendors / bidders, who commit 

themselves to IP with DPA, would be considered competent to participate in the bid 

process. Any violation would entail disqualification of the bidders and exclusion 



from future business dealings. IP, in respect of a particular contract should cover all 

phases of the contract, from the stage of Notice inviting Tender (NIT) / pre-bid stage, 

till the conclusion of the contract, i.e. final payment or the warranty / guarantee 

period. IP would be implemented through Independent External Monitor (IEM), 

who are eminent persons appointed by the organization, with approval of CVC. The 

term of appointment for an IEM would be 3 years. Name of the IEM will be 

mentioned in NIT. The IEM would review independently and objectively assess, as 

to whether and to what extent parties have complied with their obligations under 

the IP. IEM would have access to all contract documents, whenever required. The 

bidders may raise disputes / complaints if any, with the IEM. The IEM would 

examine complaints received by them and give their recommendations / views to 

the Chairman of Port Authority. Recommendations of IEM would be in the nature of 

advice and would not be legally binding. 

The bidder has to execute Integrity pact agreement with Deendayal Port Authority ( As 

per Appendix ) Shri Amiya Kumar Mohapatra, IFoS (Retd.) and Dr. Gopal Dhawan, Ex- 

CMD, MECL has been nominated as Independent External Monitor for Integrity Pact 

whose address is as under; 

 
Shri Amiya Kumar Mohapatra, IFoS (Retd.),  Dr. Gopal Dhawan, Ex-CMD,MECL 

Qrs. No. 5/9, Unit-9, Bhoi Nagar, House No. 120, Jal Shakti Vihar 

Bhubaneshwar-751 022. (NHPC Society) P4, Builders Area 

Mobile No. 9437002530 Greate Noida Gautam Budh Nagar, 

email:amiyaifs@gmail.com Utter Pradesh- 201 315. 

Mobile No. 8007771467 

email:gdhawangeologist@gmail.com 

 
The potential bidders shall download and print the IP Agreement signed by the 

Employer and their witness and affix his/her signature on the IP Agreement in the 

presence of a witness from his/her side, who shall also affix his/her signature 

thereof. Having completed the signing procedure, the potential Bidder shall upload 

the duly filled and signed IP Agreement on n-procure portal. 

 
The procedure mentioned above regarding signing of Integrity Pact Agreement by both 

the parties (Employer and Potential bidders) shall be completed online. However, in 

case of any technical glitch due to which if any potential bidder is unable to upload the 

IP Agreement, then he/ she shall submit the Hard Copy of the duly filled, signed IP 

Agreement, to the Department concerned of DPA within a period of seven days and prior 

to opening of the Technical Bid, failing which Bid of potential Bidder shall be treated as 

disqualified. 

 
SALIENT FEATURES OF SOME MAJOR LAWS APPLICABLE TO ESTABLISHMENTS 

mailto:amiyaifs@gmail.com
mailto:gdhawangeologist@gmail.com


ENGAGED IN BUILDING AND OTHER CONSTRUCTION WORK. 
 

 
(a) Workmen Compensation Act 1923: - The act provides for compensation in case of 

injury by accident arising out of and during the course of employment. 

 
(b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act 

on satisfaction of certain conditions on separation if an employee has completed 5 

years’ service or more on death at the rate of 15 days’ wages for every completed 

year of service. Act is applicable to all establishments employing 10 or more 

employees. 

(c) Employees P.F and Miscellaneous Provision Act 1952: - The Act Provides for 

monthly contribution by the employer plus workers @ 12%/8.33%. the benefits 

payable under the Act are: 

Pension to family pension retirement or death, as the case may be. (ii) Deposit 

linked insurance on the death in harness of the worker, (iii) payment of P.F 

accumulation on retirement/death etc. 

(d) Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to 

workmen/ employees in case of confinement or miscarriage etc. 

(e) Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain 

welfare measures to be provided by the Contractor to contract labour and in case 

the Contractor fails to provide, the same are required to be provided, by the 

Principal Employer by Law. The Principal Employer is required to take Certificate 

ofRegistrationandtheContractorisrequiredtotakelicensefromthedesignatedOfficer 

The Act is applicable to the establishments or Contractor of Principal Employer if 

they employ 20 or more contract labour. 

(f) Minimum Wages Act 1948: - The Employer is supposed to pay not less than the 

Minimum Wages fixed by appropriate Government as per provisions of the Act if 

the employment is a scheduled employment Construction of Buildings, Roads, 

Runways are scheduled employment. 

(g) Payment of Wages Act 1936: - It lays down as to by what date the wages are to be 



paid when it will be paid and what deductions can be made from the wages of the 

workers. 

(h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages for 

work of equal nature to Male and Female workers and for not making 

discrimination against Female employees in the matters of transfers, training and 

promotions etc. 

 
(i) Payment of Bonus Act 1965: - The Act is applicable to all establishments employing 

20 or more employees. The Act provides for payments of annual bonus subject to a 

minimum of 8.33% of wages and maximum of 20% of wages to employees drawing 

Rs.3500/- per month or less. The bonus to be paid to employees getting Rs.2500/- 

per month or above upto 3500/- per month shall be worked out by taking wages as 

Rs.2500/- per month only. The Act does not apply to certain establishments. The 

newly set-up establishments are exempted for five years in certain circumstances. 

Some of the State Governments have reduced the employment size from 20 to 10 

for the purpose of applicability of this Act. 

(j) Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for 

resolution of industrial disputes, in what situations a strike or lockout becomes 

illegal and what are the requirements for laying off or retrenching the employees 

or closing down the establishment. 

(k) Industrial Employment’s (Standing Orders) Act 1946: - It is applicable to all 

establishments employing 100 or more workmen (employment size reduced by 

someoftheStatesandCentralGovernmentto50). The provides for laying down rules 

governing the conditions of employment by the Employer on matters provided in 

the Act and get same certified by the designated Authority. 

(l) Trade Unions Act 1926: - The Act lays down the procedure for registration of trade 

union of workmen and employers. The Trade Union registered under the Act have 

been certain immunities from civil and criminal liabilities. 

(m)  Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment 

of children below 14 years of age in certain occupations and processes and provides for 

regulation of employment of Children in all other occupations and processes. 



Employment of Child Labor is prohibited in Building and Construction Industry. 

 
(n) Inter-State Migrant workmen’s (Regulation of Employment & Conditions of 

Service) Act 1979: - 

The Act is applicable to an establishment which employs 5 or more inter-state 

migrant workmen through an intermediary (who has recruited workmen in one 

state for employment in the establishment situated in another state). The Inter- 

State migrant workmen, in establishment to which this Act becomes applicable, are 

required to be provided certain facilities such as housing, medical aid, travelling 

expenses from home upon the establishment and back, etc. 

 
(o) The Building and Other Construction workers (Regulation of Employment and 

Conditions of Service Act 1996 and the Cess Act of 1996: - All the establishments 

who carry on any building or other construction work and employs 10 or more 

workers are covered under this Act. All such establishments are required to pay 

cess at the rate not exceeding 2% of the cost of construction as may be modified by 

the Government. The Employer of the establishment is required to provide safety 

measures at the Building or Construction work and other welfare measures, such as 

Canteens, First-Aid facilities. Ambulance, Housing accommodations for workers 

near the work place etc. The Employer to whom the Act applies has to obtain a 

registration certificate from the Registering Officer appointed by the Government. 

(p) Factories Act 1948: - The Act lays down the procedure for approval at plans before 

setting up a factory, health and safety provisions, welfare provisions, working 

hours, annual earned leave and rendering information regarding accidents or 

dangerous occurrence to designated authorities. It is applicable to premises 

employing 10 persons or more with aid of power or 20 more persons without the 

aid of power engaged in manufacturing process. 

 
 
 

 
Contractor DY. CHIEF ENGINEER (RO-RO) 

Deendayal Port Authority 



 
 
 
 
 
 
 
 

 
SECTION 4 

 

 
CONTRACT DATA 



CONTRACT DATA 

Items marked “N/A does not apply in this contract. 

 

The above insertions should correspond to the information provided in the invitation of bids. 

The employer is Chairman, 
Deendayal Port Authority, Kandla 

 
Address: A.O. Building, P.O. Box No. 50, Gandhidham - 370201, Gujarat 

State, India Employer’s authorized representative is Chief Engineer 

Deendayal Port AUTHORITY. 

The nodal officer or his nominee is 

Dy. Chief Engineer (Ro-Ro), 

DEENDAYAL PORT AUTHORITY 

Room no 112, Ground 

floor, A.O. Building, 

Gandhidham-370201, 

Kutch District, Gujarat 

State, INDIA 

 

 
Nodal officer’s authorized representative is XEN / AE 

 
The conciliator appointed jointly by the employer and contractor is: (NOT APPLICABLE) 

 
Name:- (NOT APPLICABLE) 

 
Address:- (NOT APPLICABLE) 

 

The name and identification number of the contract is “S/R to RCC Boundary wall, Fenders 
and civil works at Ghogha Terminal – Replacing of Fencing Wall and Supply and 
Installation Of Vale Port Tide Master Automatic Tide Gauge At Ghogha Gujarat.” 

 

 

The works consist of “S/R to RCC Boundary wall, Fenders and civil works at Ghogha 
Terminal – Replacing of Fencing Wall and Supply and Installation of Vale Port Tide Master 
Automatic Tide Gauge at Ghogha Gujarat. 

 
The start date shall be  

 
The intended completion date for the whole of the work is 12 Months. 



The following documents also form part of the contract 
The contractor shall submit a program for the works immediately after 
delivery of the letter of acceptance. 

Schedule of other Sub Contracting (3.8) (Not applicable) 
Schedule of key personal (3.9) (Not applicable) 

The site possession dates shall be given after the award of work. 
The defect liability period is 12 Months (3.35) 
The minimum insurance cover for physical property, injury and death is Rs. 10.00 
lakhs per occurrence with the number of occurrences limited to four. After each 
occurrence, contractor will pay additional premium necessary to make insurance 
valid for four occurrences always. 

Appointing authority for the Arbitrator is Chairman, DPA. 
 

The following events shall also be Compensation Events. (3.44) 
 

1. The Employer terminates the Contract from his 
convenience. 2.  . 

3.  . 
4.  . 

 

The period between Programme updates shall be 15 days. (3.27) 

 
The language of the contract documents is English 

 
(3.3) 

The law, which applies to the contract, is law of Union of India (3.3) 
The currency of the contract is Indian rupees (3.46) 
Fees and types of reimbursable expenses to be paid to the  

Dispute Review Expert (3.25) 
Appointing authority for the Arbitrator is Chairman, DPA.  

 
Escalation is not applicable for contracts as per clause no.3. 47 of section – 3 



 
 
 
 
 
 
 
 
 
 
 
 

 
SECTION 5 

 

 
SPECIFICATIONS AND SPECIAL CONDITIONS 



5.0 Special Condition 

 

The conditions of contract of Section 1 to 4 (hereinafter called as the General 
conditions) modified or added to by the following part i.e. Section-5, conditions 
of particular application which shall be read and construed with the General 
Conditions as if they were incorporated therewith. 

 
In so far as any of the conditions of particular application may conflict or be 
inconsistent with any of the General Conditions, particular Section-5 shall 
prevail. 

The provision in special condition which form a part of contact shall have 
precedence over those specified in the conditions of contract in case of diversity, if 
any. 

 
5.01.1  The following clauses of the INSTRUCTION TO THE BIDDERS 

(Section– 1) will not be applicable, 

(a) Clause 1.4.1 (g), 1.4.2 (e), 1.4.2(j), 1.4.2(K) 

(b) Clause 1.4.4 

(c) Clause 1.4.5 (Sub-contractor Experience & Resources) 

(d) Clause 1.8.2 (Bidding documents) & 1.9.2, (Pre-bid) 

(e) Clause 1.13.4. 

(f) Clause 1.19 (sealing and marking of bids) 

(g) Clause 1.22.2 & 1.22.5 (Modification of withdrawal of Bid) 

(h) Clause 1.23.2, 1.23.3, 1.23.4 (Withdrawal) 

(i) Clause 1.26.4 

(j) Clause 1.27 (Correction of errors) 

(k) Clause 1.34 (Advance payment) 

(l) Clause 1.35 (Conciliator) 

5.01.2 The following clauses of Section-2 will not be applicable, 

(a) The clauses c, d, g of the SPECIMEN FOR FORM OF BID. 

(b) Pre-Qualification of Bidders the clauses No. 6 and 7 of table. 

(c) Advance payment as well as appointment of conciliator in 
Contractor Bid. 



5.01 The following clauses of the CONDITION OF CONTRACT (Section- 
3) will not be applicable, 

(a) Clause 3.8 (Sub-contracting) 

(b) Clause 3.9 (Personnel) 

(c) Clause 3.21 (Possession of site) 

(d) Clause 3.24 (Disputes) 

(e) Clause 3.25 (i) 

(f) Clause 3.25.1 (Decision by Conciliator) 

(g) 3.25.2 (Arbitration) 

(h) Clause 3.26 (Replacement of Conciliator) 

(i) Clause 3.43.2, 3.43.3, 3.43.4, 3.43.5 ,3.43.6, 3.43.7 

(j) Clause 3.44 (Compensation events) 

(k) Clause 3.45 (Tax), 

(l) Clause 3.47 (Price Adjustment). 

(m) Clause 3.50 (Incentive or Bonus) 

(n) Clause 3.51 (Advance Payment) 
 

 
5.02 The following clauses Section-4 will not be applicable, 

(a) The schedule of the Sub Contracting (3.8) 

(b) The schedule of Personnel (3.9) 

(c) Conciliator is (Not applicable) under contract date of 

5.03 The following clauses Section-8 will not be applicable, 

(a) The form for Dispute Review Board Agreement & Exception & 
Deviations. (ANNEXURE – XI) 

(b) The form for specimen Bank Guarantee for advance payment 
(ANNEXURE – XIV) 

(c) The form for specimen Bank guarantee for stage payment. 
(ANNEXURE – XV) 

 

 
5.04 The following Existing clauses are Modified as under; 



5.04.1 Section-I; Clause No. 1.4.1d; Details of Equipment’s available with the 
bidder 

5.04.2 Section-I; Clause No. 1.4.1e; Managerial/ Manpower Available with the 
Bidder. 

5.04.3 Section-I; Clause No. 1.4.2d; Major items of construction equipment 
available with the bidder 

5.04.4 Section-2; Table ;5 -The List of Equipment available with bidder. 

5.04.5 Section-2; Table ;6- Qualification and experience of key personnel 
available with the bidder. Attach biographical data. (NOT APPLICABLE). 

5.04.6 Section –I clause No 1.5.2 and section -3 (Clause No 3.7 are modified as 

under:- 

Companies/Contractors may jointly undertake contract/contracts. The number of 

partners in JV/Consortium shall be limited to maximum of three. Each entity would 

be jointly and severely responsible for completing the task as per the contract, 

however declaration of the Lead member (JV has to designate one partner as Lead 

Member in their MOU) to be indicated by bidders. The firms with at least 26% equity 

holding each are allowed to jointly meet the eligibility criteria. 

1) The contractor shall not alter its composition or legal status without the prior written 

permission of the Employer. Failure to do so shall be construed as default of the 

contractor and the Employer may take action under relevant clause(s) of the Bid 

Document and/or General Terms and Conditions of Contract. 

2) Power of attorney duly executed and signed by legally authorized signatories of all 

the partners, authorizing the Lead Partner (a) to submit bid, negotiate and conclude 

contract and incur all liabilities therewith on behalf of the partner(s) of the 

JV/Consortium during the bidding process; and (b) in the event of a successful bid, 

to incur liabilities and receive instructions for and on behalf of the partner(s) of the 

JV /Consortium and to carry out the entire execution of the contract including 

payment, exclusively through Lead Partner, as per the proforma at Annexure-IX, 

which shall be duly authenticated by a notary public or equivalent certifying 

authority, shall be enclosed with the bid. 

3) The bid and in the case of the successful bidder, the Agreement, shall be signed and 

/ or executed in such a manner for making it legally binding on all partners (including 

operative parts of the ensuing Contract in respect of Agreement of Arbitration, etc.). The 

Contract shall be signed by legally authorized signatories of all partners. 

4) The Lead Partner shall be authorized to receive instructions for and on behalf of the 

partners of the Joint venture and entire execution of the Contract including payment 

shall be carried out exclusively through the Lead Partner. A Statement to this effect 

should be included in the Joint Venture Agreement. 



5) All partners of the Joint Venture shall be liable jointly and severally for the execution 

of the Contract in accordance with the Contract terms, and a Statement to this effect 

should be included in the Joint Venture Agreement. 

6) Bid Security as required shall be furnished by Lead Member of Joint venture. 

7) Performance Guarantee, as required, will be furnished by Lead Member of Joint 

venture. 

8) Participation by a firm in more than one JV /Consortium is not permissible. A firm 

who submits bid on individual capacity is not eligible to be a partner of a JV 

/Consortium. In case a firm's name appears in more than one bid then both 

application may be rejected. 

9) Each partner must submit the complete documentation, or portions applicable 

thereto, required qualifying the firm for bidding. 

10) All the partners of the JV/Consortium shall be jointly and severally liable for due 

performance, recourse/sanctions within the joint venture in the event of default of 

any partner and arrangements for providing the required indemnities. 

11) Notwithstanding demarcation or allotment of work among the partners, each 

partner shall be liable for non-performance of the whole contract irrespective of 

their demarcation or share of work. 

12) The Lead Partner shall be authorized to act on behalf of the JV/Consortium. 

13) All the correspondences between the Employer and the contractor shall be routed 

through the Lead Partner. 

14) In the event of default by the Lead Partner, it shall be construed as default of the 

Contractor; and Employer will take action under relevant clause(s) of the Bid 

Document and/or General Terms and Conditions of Contract. 

15) An undertaking that all the partners are jointly and severally liable to the Employer 

for the performance of the contract shall be enclosed with the bid. 

16) In the event of any partner leaving the JV, it shall be intimated to the Employer within 30 

days by other partner(s). Failure to do so shall be construed as default of the contractor 

and the Employer may take action under relevant clause(s) of the Bid Document and/or 

General Terms and Conditions of Contract. 

17) A legally binding Joint venture / Consortium Agreement signed by authorized 

signatories of all the partners of the JV/Consortium, as per the proforma at 

Annexure-VIII shall be enclosed with the bid. 

18) One of the partners of JV/Consortium should have downloaded the bid documents. 

5.05 Bidders are advised to consider the below points while 

submitting the offer: 
i) If multiple bidders submit work experience showing the same/particular work, then 

such experience will be considered of Main Contractor. (NOT APPLICABLE). 



ii) If tenderer/bidder completed the works in private organization as stipulated in 

Minimum Qualification Criteria (work experience) shall be considered only if CA 

certifying value of work done with TDS certificates (where applicable) / Bank 

statement will be required with respect to referred work is issued by Competent 

Authority needs to be enclosed by the tenderer along with the offer. 

 
iii) The completed works only is considered for qualification. Partly completed works 

or works are in progress shall not be considered for qualification. 

 
iv) If the work is completed successfully and contract is under maintenance period, such 

works are considered as a completed works for evaluation purposes. 

 
v) In case of any contract having material and labour components are controlled at 

different heads, in such cases the value of work indicated in work order and 

respective completion certificates only considered for experience. 

 
vi) If the tenderer has successfully completed the work (date of completion of work i.e. 

physically/actually completion irrespective of maintenance period) during last 5 

years ending last day of month previous to the one in which applications are invited 

irrespective of date of commencement / start of work. Such experience of work is 

also considered for evaluation in work experience. 

 
vii) If the tenderer has executed “Similar works" in any Contract/Project/BOT 

Project/Turnkey Project etc. In those particular Projects/Contracts, if the cost of 

similar works (separately or combined) meets the requirement of MQC, such 

experience shall also be considered for evaluation. 

  

viii) The Subcontract experience shall be considered for pre- qualification only if same is 

carried out in Govt./Semi Govt./Public Limited companies subject to submission of 

sub contract permission issued by the respective authority prior to the execution of 

the work. It is mandatory to upload sub-contract permission letter prior to execution 

of work online while submitting the bid. Further, if sub contract permission is not 

authenticated, the respective party shall be considered as non-responsive. The 

decision taken by DPA shall be final. 

 

5.06 Scope of work: 

The work to be performed under the scope of this specification shall broadly include: 



 Dismantling of old temporary fencing wall and the same is replaced with 20cm 

thick R.C.C. M-30 (Design Mix) wall and R.C.C. M-30 (Design Mix) column. 

 The R.C.C M-30 (Design Mix) wall is finished with 12mm thick cement 

plastering in C:M 1:4 and water proofing cement paint. 

 At the top of wall fabricated structural steel work is considered with concertina 

coil. 

 Structural fencing work and steel gate work is also considered and same is 

finished with Multi surface paint over priming coat. 

 The work also comprises of Supplying & installation of ATG and maintenance 

for a period of one year after installation of ATG. 

 After one year of installation of ATG, further twelve months’ maintenance is 

considered separately. 

5.07. Drawings and Its Approval 

5.07.1 The drawings enclosed with the tender documents to provide some idea of the job 

are preliminary for tender purpose only and are by no means complete and final, and do 

not show the full range of the work under the scope of the contract. Work shall be 

carried out only on the basis of drawings marked “Released for Construction” with 

addition, alteration and modifications made to aforesaid drawings from time to time 

and also according to other drawings that would be supplied to the Contractor from 

time to time. 

5.07.2 The furnishing to the Nodal Officer of any design for any of the temporary works and 

staging shall not relieve the contractor of any liability or obligation under the 

contract in respect of such temporary works and staging. “Approved” means, 

approved by the Nodal Officer in writing including subsequent confirmation of 

previous verbal approval. 

5.07.3 Though the drawings to be supplied will be exhaustive the decision of the Nodal 

Officer or his nominee regarding any change in the drawings shall be final and 

binding to contractor and no dispute / claim regarding extra payment shall be 

allowed on account of such changes. 

5.08. Workmanship shall be the best possible quality and all work shall be carried out by 
skilled workmen except for those which normally require unskilled persons. If the 
laws of the local Government/Municipal of other authority require the employment 
of licensed or registered workmen for various trades, the contractor shall arrange to 
have the work done by such licensed/registered personnel. 

 
5.09. All materials to be used in the works shall be subjected to inspection and test. 

Samples of all materials, proposed to be used, in the permanent works shall be 



submitted to the Nodal officer or his nominee for approval before those are brought 

to site. 

Samples provided to the Nodal officer or his nominee for their retention are to be in 
labeled boxes suitable for storage. Materials or workmanship not corresponding in 
character & quality with approved samples will be rejected by Nodal officer or his 
nominee. 

 
Samples required for approval and testing must be supplied allowing sufficient time 
for testing and approval, due allowance being made for the fact that if the first 
samples are rejected further samples shall be required. Delay in the execution of 
work due to late submission of samples will not be acceptable as -a reason for delay 
in the completion of the works. Materials shall be tested before dispatching to the 
site, where possible. Materials shall also be tested on the site and those may be 
rejected if found not suitable or not in accordance with the specifications 
notwithstanding the results of tests at the contractor's work or elsewhere or of test 
certificates or of any approval given earlier. 

 
5.10. All materials required to be used in the work shall be got tested from Port Laboratory 

/NABL Accredited Laboratory/ Government approved lab under supervision of 

Nodal Officer, Nominee or Technical Advisor and the charges there of shall be borne 

by the Contractor. 

5.11. Before commencement of work the Nodal officer or his nominee and the Contractor shall 
jointly survey and record all ground levels on the site if required. The Contractor shall 
supply all necessary equipment and attendance for carrying out such surveys. The 
contractor shall prepare record drawings showing the agreed levels which shall be 
signed by the Nodal Officer or his nominee and the Contractor. 

5.12. As the work progresses, inspection of cement, aggregate, reinforcing steel and testing 
of the concrete strength will be done by the Contractor in the presence of the Nodal 
officer or his nominee. The Contractor's concrete plant and materials stores shall be 
made accessible to the Nodal officer or his nominee at all times for inspection and for 
taking samples. The Contractor shall facilitate in all possible ways the inspection and 
testing of samples by the Nodal officer or his nominee, 

Labour shall be provided by the Contractor for carrying out the testing’s. 

 
5.13. SUPPLY OF WATER 

{i} The contractor shall have to make his own arrangements for the water 
required for execution of work and for labours etc. 

 
{ii}Water used for mixing and curing shall be clean and free from injurious 
amounts of oil, acids, alkalis, salts, sugar, organic materials or other substances 
that may be deleterious to concrete or steel. 

 
{iii}Unfiltered potable water is generally considered suitable for mixing and 



curing. Mixing and curing with sea water shall not be permitted in any case. 

 
{iv} Periodically samples of water shall be tested as per IS-3025 and as a guide, 
the following concentrations represent the maximum permissible values: 

 
(a) To neutralize 200 ml sample of water using Phenolphthalein 

as an indicator, it should not require more than 2 ml of 0.1 
normal NaOH. 

(b) To neutralize 200 ml sample of water using Methyl Orange as 
an indicator, it should not require more than 10ml. of 0.1 
normal HCL. 

 

 
5.14 The contractor shall arrange to supply samples of coarse aggregate and fine aggregate 

etc. to the Port Laboratory/ NABL Accredited Laboratory for mix design for 

concreting works. Mixing of cement concrete works shall be on weigh batching basis 

as per IS. Requirement. The charges shall be borne by the department. 

 
5.15. Force Majeure - This will be restricted to natural calamities and acts 

of God only. 

 
5.16. All the royalties of the materials, quarry fees, octroi, charges, sales tax etc. are payable by 

the contractor directly to the authorities concerned and the rates tendered shall be 
deemed to be inclusive of all such charges. 

 

 
5.17. The tenderers are expected to have full knowledge of the site of work and local 

working condition in the Port before submitting the tenders. The Port is basically an 
operational area dealing mainly with ferry operations/handling dry/liquid products 
at Ghogha terminal/RoPax terminal. The Nodal Officer or his nominee will give to the 
Contractor possession of so much of the site as in the opinion of Nodal Officer or his 
nominee may be required to enable the Contractor to proceed with the construction 
without interruption of the work in accordance with the requirement. However, all 
efforts will be made to handover entire clear site at the starting of work. 

 
No claim / disputes what-so-ever for handing over the site of work late, for starting 
the work shall be entertained. If the contractor suffers any delay the Nodal Officer or 
his nominee may grant at his discretion an extension of time for completion of work. 
However, no claim / disputes etc. arising out of extension of time so granted shall be 
entertained. The contractor while filling up their rates in the tender should consider 
the above aspects unfailingly. 

 
5.18. POST TENDER MODIFICATION: 

The Tenderers are not expected to make any post tender modification. Hence, the 
tenderers should not make any correspondence regarding the tender after 



 
submission of the same on due date and time. No cognizance of any correspondence shall 
be taken and if Tenderers persists with the same necessary action will be initiated 
against him. All the tenders received on or before the due date and time shall be opened, 
if otherwise found in order. 

 
5.19. To the limited extent and availability that can conveniently be spared by the Board 

from time to time electric power for lighting and operation of the plant of the 
contractor can be had from the Board as per Rules & Regulations in force from time 
to time. The contractor shall draw his needs thereafter at own expenses in the 
manner approved by the Nodal Officer or his nominee. The Board will recover 
charges of electricity current consumed by the contraction supplied through Port 
together with meter rents at the rates fixed by the Board from time to time. The 
electricity to be paid on this charges shall be borne by the Contractor. Nothing extra 
shall be account. The electric supply is subject to Board’s rules and regulations and 
convenience as regards shut down for repairs and overhauls of Board’s electric 
system. The contractor shall not claim any damages for stoppages or shortages in 
current supply for any reasons whatsoever. The contractor has also to install his own 
generator etc. at his own cost and risk to meet with his full requirement of electric 
power. 

 
5.20. The contractor shall have to make good all damages done by him to structure nearby 

while executing the work and no extra payment shall be made to him on that account. 

 
5.21. A Site Order book is to be maintained by the contractor at the site of work. Order and 

instructions written in the order book shall be deemed to have been legally issued to 
the contractor and the contractor shall sign each port promptly in the order book as 
a token of having seen the same. The order book shall be the property of the board 
and shall be handed over to the Nodal Officer or his nominee of the work in good 
condition on the completion of the work or whenever required by the Nodal Officer 
or his nominee. 

 
5.22. The Contractor shall deposit / store any materials in such a way so as not to cause 

inconvenience to the employees / workers engaged on the Ferry operations/RoPax 
terminals/Port activities and to nearby activities. 

 
5.23. The stamp paper of requisite value shall be furnished by the contractor within 10 

days from the date of issue of letter of acceptance, failing which he will not be 
permitted to start the work. 

 
5.24. The value of the stamps to be affixed on the agreement shall be of appropriate value 

prescribed for bond as per latest provision of law enforced on the date of execution 
contract same shall be borne by the Contractor. However, if the contractor furnishes 

G.P. Notes or approved guarantees in respect of part of security deposit, the stamp 



duty chargeable for the amount shall be as prescribed for agreements and payable in 
accordance with latest provision by law in force at the time of execution of the 
contract. All the cost of the stamp duty shall be borne by the Contractor. 

 
5.25. For execution of work, contractor may be permitted to construct temporary offices, 

store, labour room toilet etc. at his own cost along with necessary letter / drawing for the 
permission in written. Nothing will be paid for these purpose and before handing over 
the site on completion of the work, the contractor has to dismantle all these 
temporary structure erected by him. Completion certificate will be issued only after 
compliance of above aspects. 

 
5.25.1 If necessary the services of fire watch for carrying out any hot works, as required by 

the Port Authority, shall be made free of cost by the Department. However, all the 
necessary arrangements like obtaining a fire watch permit from the concerned 
authority, transportation of man and materials, if any, for fire prevention etc. shall 
have to be done by the Contractor at his own cost. No claim whatsoever on account 
of delay in arrangements or arrival of fire watch services shall be entertained. 

 
5.25.2 The contractor shall take necessary precautions and prevent the falling of sparks in 

the seawater while carrying out the work of cutting / welding. In case of any leakages 
/ escape of gas from vessel / flexible line etc. all the work shall be stopped 
immediately and co-operate the Fire Brigade personnel. It is further clarified that the 
suitable extension of time shall be granted to Contractor for completion of work on 
account of such stoppage without any compensation and idle charges. No claims / 
disputes shall be entertained on that account. 

5.26. All the works until handed over to the Nodal Officer or his nominee shall stand at the 
risk of the contractor who shall be responsible to make good at his own cost all the 
losses and damage caused by or due to fires, weather, tides or any other reasons. The 
contractor shall hand over at the time of completion of work the work in good order 
and conditions and in conformity in every respect with the requirements of the 
contract and instructions of the Nodal Officer or his nominee. 

 
5.27. GST REGISTRATION 

 
The GST Registration No. should be invariably mentioned in the bid tender quotation 
failing which bid/ tender quotation will be considered as non – responsive and be liable 
for discharge. 

 

 
5.28. GOODS & SERVICE (GST)CLAUSE 

The contractor shall quote the price exclusive of GST. 

The applicable GST shall be paid extra to the contractor after producing GST Invoice as 

per the certified Bill by the department as per Goods & Service Tax 2017. However, 

element of GST shall not consider for evaluation of bid. 



5.29.1. TDS ON GST 

TDS provision under GST Acts, 2017 are in force from 01.10.2018 and accordingly 
TDS under GST Act will be deducted @ 2 % (1% CGST and 1 % SGST or 2 % IGST) 
from payment / credit give to contractor/ professional and other for work order / 
contract exceeding Rs. 2,50,000/- 

 
5.29. INCOME TAX DEDUCTIONS FROM BILLS 

Income Tax deduction @ prevalent rate and surcharge/GST as applicable on the 
payments to the contractor will be deducted from the bills as directed by the central 
board of director taxes, Ministry of finance, Government of India. 

 
5.30. During the execution of work, if dewatering is required the same is to be done by the 

contractor at his own cost and no claim on this account shall be entertained. 

 
5.31. Deleted. 

 

 
5.32. ARBITRATION 

(i) Except where otherwise provided in the contract all questions and disputes relating 

to the meaning of the specifications, designs, drawings and instructions here in 

before mentioned and as to the quality of workmanship or materials used on the 

work or as to any other question, claim right, matter or any other thing what so 

ever, in any way arising out of or relating to the contract, design, drawings, 

specifications, estimates, instructions, order or to the condition or otherwise 

concerning the work or regarding the execution or failure to execute the same 

whether arising during the progress of work or after the completion thereof as 

described here in after shall be referred to the Chairman for sole arbitration by 

himself or by any Office appointed by him. 

(ii) It will be no objection to any such appointment that the arbitrator is an employee 

of the Board or the Government, that he had to deal with the matter to which the 

contract relates and that in course of his duties as an employee of the Board or the 

Government, he had expressed views on all or any of the matters in dispute or of 

different. 

 
The arbitrator, who has been dealing with the arbitration case, being transferred or 

vacating his office or in the event of his death or being unable to act for any reason, 

the Chairman then holding the office shall arbitrate himself or appoint any 



officer to act as arbitrator. 

(iii) It is also a term of the contract that no person other than the Chairman himself or 

any officer appointed by him shall act as arbitrator. 

(iv) It is a term of the contract that only such question and disputes as were raised 

during progress of work till its completion and not thereafter shall be referred to 

arbitration. However, this would not apply to the questions and disputes relating 

to liabilities of parties during the guarantee period after completion of the work. 

(v) It is a term of the contract that the party invoking arbitration shall give a list of 

disputes with amounts of claim in respect of each said disputes along with the 

notice seeking appointment of arbitrator. 

(vi) It is also a term of the contract that if the contractor does not make any demand for 

appointment of arbitrator in respect of any claims/disputes in writing, as aforesaid, 

within 120 days of receiving the intimation from the Nodal officer or his nominee 

that the final bill is ready for payment, the claim of the contractor shall be deemed 

to have been waived and absolutely barred and the Port Authority shall be 

discharged and released of all liabilities under the contract in respect of these 

claims. 

(vii) It is also a term of the contract that the arbitrator shall adjudicate only such 

disputes/claims as referred to him by the appointing authority and give separate 

award against each dispute/claim referred to him. The arbitrator will be bound to 

give claim wise detail and speaking award and it should be supported by reasoning. 

(viii) The award of the arbitrator shall be final, conclusive and binding on all the parties 

to the contract. 

(ix) The arbitrator from time to time, with the consent of both the parties, enlarge the 

time for making and publishing the award. 

(x) Arbitration shall be conducted in accordance with the provision of Indian 

Arbitration Act, 1996 or any statutory modifications or re-enactment thereof and 

rules made there under and for the time being in force shall apply to the arbitration 

proceedings under this clause. 

(xi) It is also a term of the contract that if any fees are payable to the arbitrator, this 

shall be paid equally by both the parties. 

(xii) It is also a term of the contract that the arbitration shall be deemed to have been 

entered on the reference on the date he issued the first notice to both the parties 

calling them to submit their statement of claims and counter statement of claims. 

(xiii)  Venue of the arbitration shall be such place as may be fixed by the arbitrator at his 

sole discretion”. 



5.33. SETTING OUT 

 
The Contractor shall be responsible for the true and proper setting out of the 
"Works" and the correctness of the positions, levels, dimensions and alignment of 
all parts of the works and for the provision of all necessary instruments, appliances 
and labour in connection herewith. If at any time during the progress of the works 
any error shall appear or arise in the position levels, dimensions or alignment of any 
part of the works, the Contractor shall immediately notify the Nodal Officer or his 
nominee who will direct the Contractor in what way the work shall be carried out 
and the Contractor, on being required to do so by the Nodal Officer shall at his own 
expense rectify such error to the satisfaction of the Nodal Officer or his nominee at 
any stage of the work or the checking of any setting out or any line or level by the 
Nodal Officer or his nominee shall not in any way relieve the Contractor of his 
obligations under the contract. 

 
The Contractor shall carefully protect and preserve all benchmarks, site rails, pegs 
and other things used in setting out the works. 

5.34. PATENT RIGHTS & ROYALTIES 

 
The Contractor shall hold the Board, its officers, agents and employees absolved (or 
blameless) from liabilities of any other nature of kind on account of copyright or 
copyright composition, secret process, patented or unpatented inventions, article or 
appliances manufactured or used in the performance of this contract including their use 
by the Board unless otherwise specifically stipulated in this contract. 

 
5.35. WORKING HOURS 

 
Each Tendered shall submit with his tender a programmed for execution of the work. 
The contractor has to carried-out the work as per general working hours except for 
declared closed holidays by the Port. However, based on progress of work, if required, 
round the clock work can be allowed after approval of Engineer-In-Charge. 

 
5.36. NOTICE OF ADDRESS 

 
The Contractor shall notify in writing to the Nodal Officer an address at 
Kandla/Gandhidham/Adipur/RoPax Terminal for the service on the Contractor any 
communication or any notice to be given to him under the Contract and any such 
notice/communication to the Contractor shall be deemed to be duly served if sent 
by registered post to or left at such address or if delivered to the agent or 
representative of the Contractor. Any notice/communication to the Contractors 
shall also be deemed to be duly served if sent by registered Post to or left at the 
principal place of business or if the Contractor be a company the registered office of 
the Contractor or at the contractors last known address. 



5.37. SALVAGE OF LOST MATERIALS. 

 
If any pile, structural of the staging and of works or dismantled materials fall down 
into the creek during the execution and guarantee period, which are likely to create 
any obstruction (the decision of the “Nodal Officer shall be final to the safe navigation of 
the ships and/or port craft), the Contractor shall remove such obstacles at his own costs. 

 
5.38. PLANT 

The contractor shall be responsible for the supply, use and maintenance of all 
construction plant and equipment and he shall ensure that it is suitable for the 
work and is maintained in such a manner as to ensure its efficient working. The 
Nodal Officer or his nominee may direct that plant which is not efficient and is 
prejudicial to the quality of the work be removed from the site and replaced by 
plant to his satisfaction. 

 
5.39. QUALIFIED PERSONNEL 

Fully qualified and experienced concrete quality control Engineers shall be 
employed by the Contractor and shall be available on site at all times when 
important work is taking place. Operators for mechanical vibrators, mixers and 
foreman in charge of placing of concrete shall be fully trained and experienced in 
their classes of work. 

 
5.40. FAULTY WORK 

Faulty work due to any reason shall be demolished and re-constructed by the 
Contractor at his own cost. 

 
5.41. LABOUR 

The Contractor shall maintain at the site qualified and experienced foremen and 
necessary gangs of trained workmen experienced in all civil and steel structure work. 

 
5.42. CEMENT MORTAR 

 
The proportions by weight of cement to fine aggregate in mortar shall be as shown on 
the Drawings or as otherwise directed. The mortar shall be thoroughly mixed with just 
sufficient water to make a homogeneous and Workable mix. 

The use of plasticizers or other additives will not be permitted without the prior 
approval of the Nodal Officer or his nominee and the Contractor shall carry out at his 
own cost such tests on additive as the Nodal Officer or his nominee may direct. Mortar 
shall be used within half an hour of adding the water to the dry ingredients. 

 
5.43. SHUTTERING AND FORMWORK 



5.44.1 GENERAL 

 
All shuttering and support required for construction of concrete works shall be designed 
by the contractor. Shuttering shall be of steel plates or plywood. 

 
5.44.2 FIXING 

The contractor shall fix all the form work in perfect alignment. The form work shall be 
securely braced so as to be able to withstand without appreciable displacement, 
deflection or movement of any kind, weight of the constitution or movement of persons, 
material and plant. All the joints should be watertight to prevent leakage of cement slurry 
from the concrete. Wedges and clamps are to be used wherever practicable. 

 
5.44.3 REMOVING 

 
Forms or shuttering shall not be disturbed until the concrete has sufficiently hardened. 
The proper time for removal of form work shall be in accordance with IS-456-2000 or as 
directed by Nodal Officer or his nominee. 

 
5.44. FINISH / ALIGNMENT 

Shuttering shall be such as to produce a first class fair face on the concrete free from 
board marks or any other disfigurements, and shall be used for all surfaces exposed and 
unexposed. All shuttering is to be aligned within a tolerance of 3 mm. 

5.45. PREPARATION FOR CONCRETING 

Before any concreting is commenced, shuttering and centering shall be carefully 
examined and the space to be occupied by the pour, thoroughly be cleaned out. The 
inside of shuttering shall be treated with a coating of an approved substance to obviate 
adhesion and where necessary to prevent absorption from the concrete, the shuttering 
shall be thoroughly wetted shortly before concreting is commenced.' 

 
5.46. CONTRACTOR’S RESPONSIBILITY 

Any, damage resulting from premature removal of shuttering or from any other cause 
shall be made good by the Contractor at his own expense. 

 
5.47. BENDING REINFORCEMENT 

Bending of reinforcement shall strictly be in accordance with the approved drawings, or 
IS: 2502 or as ordered by the Nodal Officer or his nominee. No reinforcement bar shall 
be bent when in position without the approval of the Nodal Officer or his nominee, 
whether or not it is partly embedded in the hard concrete. 

 
5.48. BINDING WIRE 

All bars shall be bound tightly together where they cross, with annealed steel wire 1.5 
mm in diameter. The free ends of the binding wire shall be bent inwards. 



5.49. PLACING AND FIXING 

All types of reinforcement shall be correctly placed and fixed in position entirely to the 
satisfaction of the Nodal Officer or his nominee. The cost of providing tying wire as well 
as space blocks rods shall be deemed to be covered in the rate for reinforcement steel. 

 
5.50. WATCHING & LIGHTING 

The contractor shall in connection with the works, provide and maintain at his own 
expenses, all lights, guards, fencing and watching whether on shore or afloat when and 
where necessary or as required by the Nodal Officer or his nominee or by any Competent 
Statutory or other authority for preparation of works or for the safety and convenience 
of the public or others. 

 
5.51. AMENDMENTS 

The Board may, from time to time, add to or amend the regulation and on any question 
regarding the application, interpretation or effect of these regulation the decision of the 
Chief Labour Commissioner or Deputy Chief Labour commissioner of the Government of 
India or any other person authorized by the Board in that behalf shall be final. 

 
5.52. INFLAMMABLE STORES 

The contractor is to comply with all local regulation in respect of sage storage of all 
inflammable stores, explosive or other materials involving risk to third parties and is to 
take all precautions required in the transport and use of such materials. The contractor 
is to submit to the Nodal Officer or his nominee for approval all drawings and documents 
required for the sanctioning of storage sheds or other accommodation and is to build all 
such storage to the proper requirement at his cost. 

 
5.53. PAINTS 

All Epoxy paints/ primers, synthetic paints and distempers, water proofing paint etc. 
used on the works shall be approved by the Nodal Officer or his nominee. Test certificates 
on, covering capacity dry film thickness and viscosity and drying time may be required. 

 
5.54. All the labour acts, rules and regulations in force from time to time are to be followed by the 

contractor and the contractor has to obtained License/Registration from the Assistant 
Labour Commissioner (C), as per rules, during the course of execution of work. 

 
5.55. The provision in special conditions which form a part of the contract shall have precedence 

over those specified in Conditions of Contract in case of diversity, if any. 
 

5.56. LOI intimating the contractor about the proposed acceptance of tender will be issued by the 
Chief Engineer. The tender agreement in approved form bearing the stamp of required value 
shall be executed by the Chairman on behalf of the Board, having common seal of the Board. 
The final acceptance letter shall be issued by the Chief Engineer on non-judicial stamp paper 
of Rs.50/- which is to be borne by the contractor. In case, the contractor desires to have the 
duplicate copy of the acceptance letter, he shall have to pay an additional amount of Rs.20/- 



only. 
 

5.57. The contractor shall have to ensure various statutory deductions as stipulated under 
different labour laws/acts. 

 
5.58. If the contractor suffers any delay the Engineer-in-Charge may grant at his discretion an 

extension of time for completion of work. However, no claims/disputes etc. arising out of 
extension of time so granted shall be entertained. 

 
5.59. The work shall be carried out in accordance with the best standards of work-man ship and 

to entire satisfaction of Engineer-in-Charge. 
 

5.60. The contractor shall be required to execute the work in such a way so as not to cause any 
damage, hindrance or interference with port activities going on in the area or nearby. He 
should not deposit the materials at such places which may cause inconvenience to the public 
and the work going on in the nearby area. 

 
5.61. All the materials required to be used in the work shall have to be got approved from the 

Engineer-in-Charge before use, before stacking at the site of work. 
 

5.62. For the purpose of measurements, the method prescribed in the ‘Indian Standard’ 
specifications shall be applicable in addition to those prescribed in Boards Schedule of Rates 
unless stated otherwise in contract. In case of any ambiguity the decision of the Engineer-in- 
charge shall be final. 

 
5.63. The notes and data furnished in Deendayal Port Authority, Schedule of Rates in force will be 

considered for measurement purpose in the case of lead, weight, allowance for voids, 
coefficient of painting etc. of the materials. 

 
5.64. Barricading, including proper lighting arrangement in the night at the required places shall 

have to be provided by the contractor at his own cost, including necessary arrangements for 
proper movement of traffic by carefully maintained approaches and road diversions with 
suitable sign boards for indications of road signs etc. as directed by the Engineer-in-Charge 
. 

5.65. All the precautions regarding the safety of the work shall have to be taken and the instruction 
of Engineer-in-charge in this respect shall have to be followed strictly. 

 
5.66. Unless otherwise provided none of the permanent works shall be carried out 

 
5.67. During night, Sundays or authorized holidays without the permission in writing, however 

when the work is unavoidable or necessary for the safety of life, properties or works the 
contractor shall take necessary action immediately and inform the Deputy Chief Engineer 
accordingly. 

 
5.68. The Engineer-in-charge may delete any number of items included in his tender (contract) 

without assigning any reasons and without any financial liability. 
 

5.69. All the tools, plants, scaffolding, ladder etc. and other machinery etc. required for the purpose 
of execution of work will have to be arranged by the contractor at his own cost, and storing 
of such tools, plants etc. will have to be made by him. 



5.70. The contractor has to make his own arrangement for the storage of materials at site or work. 
 

5.71. Unless otherwise specifically mentioned the rates quoted for all items include for all lead and 
lift and no extra claims shall be entertained on this account. 

 
5.72. The tenderers are not expected to make any post-tender modifications. Hence the tenderers 

should not make any correspondence regarding the tender after submission of the same on 
due date and time. No cognizance of any correspondence shall be taken and if any tenderer 
persists with the same, necessary action will be initiated against him. All the tenders received 
on or before the due date and time shall be opened if otherwise found in order. 

5.73. The temporary electrical connection if required for the work shall be arranged by the 
contractor from nearby at his own cost. 

 
5.74. The contractor shall have to make his own arrangement for potable water required for the 

work. 
 

5.75. The tender documents submitted by the contractor and correspondence exchanged between 
him and Deendayal Port Authority prior to the acceptance of tender and thereafter shall form 
part of an agreement even though formal agreement duly signed is not executed. 

 
5.76. While evaluating tenders’ regards should be paid to National Defense and Security Condition. 

 
5.77. Income Tax at applicable rate and surcharge as applicable on the payment to contractor will 

be deducted from the payment and only net amount shall be paid for as directed by the 
Central Board of Direct Taxes, Ministry of Finance, and Government of India. Contractor has 
to furnish PAN No. along with tender. 

 
5.78. Tenderers are required to furnish their bank account details as per enclosed Performa in 

order to arrange payment through Electronics Clearing System. 
 

5.79. The dewatering, if required to be done at any stage manually or by pumping is to be done by 
the contractor at his own cost, no separate payment will be made. The quoted rates shall be 
deemed to have included all these elements and nothing extra shall be paid to the contractor 
on account of dewatering operations. 

 
5.80. In the event of the tender being submitted by a firm, it must be signed separately by each 

constituent thereof or in the event of absence of any partner, it must be signed on his behalf 
by a person holding a power of attorney from him to do so. 

 
5.81. In the case of discrepancy between the schedule of quantities, the specifications and/or the 

drawings, the following order of preference shall be observed: - 
I) Description of schedule of quantities. 
II) Particular specification and Special condition, if any. 
III) Drawings. 
IV) C.P.W.D. specifications. 
V) Indian standard specifications of B.I.S. 

 
5.82. The contractor shall have to arrange the entry permit for himself and his staff, labours etc. 

from nodal Officer appointed by Deendayal Port Authority at his own cost as per the rules 



and regulation in force at that time. 
 

5.83. Necessary Indian Dock Safety regulations for the safety purpose shall be adhered to by the 
contractor and he will be held responsible for any violations of the same. 

 
5.84. Individual quantity for any tender items of work may vary to any extent as required by D.P.A 

for which the contractor shall not submit any dispute/claim what-so-ever, so long as the total 
amount of such variation does not exceed plus or minus 30 % of the Total contract value 
awarded. 

 
5.85. Materials arranged by the contractor: - 

 
The contractor shall submit original bills for the cement, steel, asphalt etc., brought to site. In 
all contracts where issue of cement and steel is not stipulated, special conditions shall be 
incorporated as below: 

 
(i) SPECIAL CONDITION IN RESPECT OF CEMENT 

 
1 The contractor shall procure (as specified in the tender)53 grade (conforming to IS (as 

specified in the tender) OPC cement, as required in the work, from reputed 
manufacturers of cement having a production capacity not less than one million tons or 
more per annum as approved by the Ministry of Industry, Government of India, and 
holding license to use ISI certification mark for their product. 

2 The supply of cement shall be taken in 50 kg. bags bearing manufacturer’s name, date of 
manufacturing, batch number and ISI marking. The cement shall be brought at site in 
bulk supply of approximately 50 tons or as decided by the Engineer- in- charge. The 
cement godown of the capacity to store a minimum of 200 bags of cement shall be 
constructed by the contractor at site of work for which no extra payment shall be made. 
In case of big projects with mass consumption of cement, the same can be brought in 
Silos. 

 
3 Samples of cement arranged by the contractor shall be taken by the Engineer-in- charge 

and got tested in accordance with provisions of relevant BIS codes. In case the test results 
indicate that the cement arranged by the contractor does not conform to the relevant BIS 
codes, the same shall stand rejected, and it shall be removed from the site by the 
contractor at his own cost within a week’s time of written order from the Engineer- in-
charge to do so. The cement shall be used on the work only after satisfactory test results 
have been received. The contractor shall supply free of charge the cement required for 
testing including its transportation cost to testing laboratories. The cost of tests shall be 
borne by the contractor. 

4 Double lock provision shall be made to the door of the cement godown. The keys of one 
lock shall remain with the Engineer-in-Charge or his authorized representative and the 
keys of the other lock shall remain with the contractor. The contractor shall be 
responsible for the watch and ward and safety of the cement godown. The contractor 
shall facilitate the inspection of the cement godown by the Engineer-in- Charge at any 
time. 

 
5 The actual issue and consumption of cement on work shall be regulated and proper 

accounts maintained as providedin the contract. The theoretical consumption of cement 



shall be worked out as per procedure prescribed in the contract and shall be governed 
by conditions laid therein. In case the cement consumption is less than theoretical 
consumption including permissible variation, recovery at the rate so prescribed shall be 
made. In case of excess consumption, no adjustment need be made. 

6 The damaged cement shall be removed from the site immediately by the contractor on 
receipt of a notice in writing from the Engineer-in-charge. If he does not do so within 3 
days of receipt of such notice, the Engineer-in-charge shall get it removed at the cost of 
the contractor. 

 
7 The cement procured by the contractor should not have aged more than 6 weeks. 

 
(ii) SPECIAL CONDITION FOR STEEL. 

 
1. The contractor shall procure TMT bars of Fe415/ Fe500/ Fe550/ Fe500D grade as per 

tender conditions. 

a) The grade of the steel such as Fe415/Fe500/Fe 550 / Fe500D or other grade to be 
procured is to be specified as per BIS 1786-2008. 

b) The TMT bars procured from primary producers shall conform to manufacture’s 
specifications. 

c) The TMT bars procured shall conform to the specifications as laid by Tempcore, 
Thermex, Evcon Turbo & Turbo Quench as the case may be. 

d) For TMT bars procured either from primary producers or secondary producers, the 
specifications shall meet the provisions of IS 1786: 2008 pertaining to Fe 415D or Fe 
500D or Fe 550D grade of steel as specified in the tender. 

 
2. The contractor shall have to obtain and furnish test certificates to the Engineer-in- charge in 

respect of all supplies of steel brought by him to the site of work. 
 

3. Samples shall also be taken and got tested by the Engineer-in-Charge as per the provisions 
in this regard in relevant BIS codes. In case the test results indicate that the steel arranged 
by the contractor does not conform to the specifications as defined under para (1) above, 
the same shall stand rejected, and it shall be removed from the site of work by the contractor 
at his cost within a week’s time of written orders from the Engineer-in-Charge to do so. 

4. The steel reinforcement bars shall be stored by the contractor at site of work in such a way 
as to prevent their distortion and corrosion, and nothing extra shall be paid on this account. 
Bars of different sizes and lengths shall be stored separately to facilitate easy counting and 
checking. 

 
5. For checking nominal mass, tensile strength, bend test, re-bend test etc. specimens of 

sufficient length shall be cut from each size of the bar at random, and at frequency not less 
than that specified below: 



Size of bar For consignment below 
100MT 

For consignment above 100MT 

Under 10 mm dia bars One sample for each 25 MT 
or part thereof 

One sample for each 40 MT or part 
thereof 

10mm to 16mm 
dia bars 

One sample for each 35 MT 
or part thereof 

One sample for each 45 MT or part 
thereof 

Over 16mm dia bars One sample for each 45 MT 
or part thereof 

One sample for each 50 MT or part 
thereof 

 
6. The contractor shall supply free of charge the steel required for testing including its 

transportation to testing laboratories and the testing charges shall be borne by the 
contractor. 

 
7. The actual issue and consumption of steel on work shall be regulated and proper accounts 

maintained. The theoretical consumption of steel shall be worked out as per procedure 
prescribed in the contract. In case the consumption is less than theoretical consumption 
including permissible variations (+3% for cutting into pieces +/- 2% for variation in weight) 
recovery at the rate so prescribed shall be made. In case of excess consumption, no 
adjustment need to be made. 

 
5.86. Each Consignment shall be stored separately so that it can be readily identified and inspected. 

The arrangement of cement shall be such as to ensure the utilization of cement in the order 
of its arrival at the stores. 

 
5.87. Cement brought to site and cement remaining unused shall not be removed from site without 

the permission of Engineer-in-charge. 
 

5.88. The bidder shall give an undertaking that they have not made any payment or illegal 
gratification to any person authority connected with bid process so as to influence the offence 
under the PC Act in connection with the bid. 

5.89. The bidders shall disclose any payments made or proposed to be made to any intermediates 
(agents etc.) in connection with the bid. 

 
5.90. Deleted. 

 
5.91. Payment with required deduction as per contract condition shall be made on monthly basis 

(only one bill per month under this contract) for the items executed in the preceding month. 
 

5.92. Payment of M.S. structure steel shall be made as actual weight / Theoretical weight (i.e. 
Multiplying for standard coefficient) whichever is less. 

 
 

5.93. A bill shall be submitted by the contractor each month on or before the date fixed by the 
engineer-in-charge for all works executed in the previous month and the engineer-in-charge 
shall take or cause to take the requisite measurement for the purpose of having the same 
verified and the claim, as far as admissible, adjusted as far as possible, before the expire of 
ten days from the presentation of the bill. If the contractor does not submit the bill within 



the time fixed as aforesaid, the engineer-in-charge may depute within seven days the date 
fixed aforesaid, subordinate to measure up the said work in the presence of the contractor 
whose counter signature to the measurement list will be sufficient warrant and the engineer- 
in-charge may prepare a bill from such list. 

 
5.94. The contractor shall submit all bills on the printed form to be had on application at the office 

of the engineer-in-charge and the charges in the bills shall always be entered at the rates 
specified in the tender or in the case of any extra work ordered in purpose of these conditions 
and not mentioned or provided for in the tender at the rate hereinafter provided for such 
work. 

 
5.95. The Bank Guarantee submitted towards Security deposit should be of any 

Nationalized/Scheduled Bank (except Co-Operative Bank) having its branch at Gandhidham. 
The Bank Guarantee received from respective bank through registered A.D. shall only be 
accepted. 

 
5.96. The Contractor shall affix seal along with signature in the Tender, failing which the bid / 

Tender will be considered as non-responsive and be liable to discharge. 
 

5.97. All payments to contractors shall be made direct to the bank account of the contractors for 
which necessary details shall be furnished by the contractor including PAN. 

 
5.98. Security Deposit shall consist of two parts; a) Performance Guarantee to be submitted at 

award of work, and b) Retention money to be recovered from Running Bills. Security Deposit 
shall be 10% of Contract price of which 5% of contract price should be submitted as FDR or 
Insurance Surety Bond or Bank Guarantee of Nationalized/ scheduled bank (except Co- 
operative) Banks having its branch at Gandhidham, or Digital transfer within 21 days of 
receipt of letter of acceptance and balance 5% recovered as Retention Money from Running 
Bills. Recovery of 5% of Retention Money to commence from the first bill onwards @ 5% of 
bill value from each bill. Retention Money be refunded within 14 days from the date of 
payment of final bill. Balance SD to be refunded immediately not later than 14 days from 
completion of defect liability period. (subject to fulfillment of clause no 5.140). “No Dues 
certificate” from the Geologist and Mining Department of concern authority. 

BG submitted by the contractor should remain valid for a period of 60 days beyond the date 
of completion of all contractual obligations of the contractor including defect liability period. 

Failure of the Successful Bidder to comply with the requirements as mentioned above shall 
constitute sufficient grounds for cancellation of the award of work and forfeiture of bid 
security 

 
The documentary evidence (copy of paid challan in Govt. Treasury) of Welfare cess @ 1% of 
work done or as amended by Statutory Authority from time to time, paid on final bill shall be 
submitted before releasing the Performance Guarantee. 

 

 
5.99. Removal of rejected/sub-standard materials 

 
a. Whenever any material brought by the contractor to the site of work is rejected, entry 

thereof should invariably be made in the Site Order Book under the signature of the 
Assistant Engineer, giving the approximate quantity of such materials. 



b. As soon as the material is removed, a certificate to that effect shall be recorded by the 

JE/AE against the original entry, giving the date of removal and mode of removal, 
including the registration number of the truck and a copy of gate pass wherever 
applicable. 

 
5.100. Deviation in quantities. 

 
Normally deviation means deviation in quantities of agreement items, i.e. where there is 
increase or decrease in the quantities of items of work specified in the agreement. 

 
Rates for such deviated items shall be calculated strictly as per the provision of agreement 
clauses. 

 
5.101. Deriving the Market rates 

 
As per provisions of variation clauses sometimes rates are to be determined based on 
market rates in certain conditions. In such cases the contractor within 14 days of receipt 
of order for execution of deviated quantities, extra or substituted items beyond 
permissible limits and before the commencement of such work shall give notice, for 
revision of rates, supported by proper analysis, for such quantities. Engineer-in-Charge 
shall consider the analysis submitted by contractor and determine the rates on basis of 
market rates. 

Further in case market rates are less than the agreement rates then in such a case 
Engineer-in-Charge should give notice to the contractor within one month of occurrence 
of the excess and should decide the rates based on market rates considering the reply of 
contractor. 

The analysis of rates on market rates should be on similar lines as adopted in the 
justification of tender except that market rates of material/labour, hire charges of plant 
and machinery intended to be used prevailing at the time of such order or occurrence 
shall be adopted. Over and above the market rates so arrived 10% would be added for 
overheads and profit of the contractor. 

 
5.102. Payment of Final Bill 

Final bill of all works shall be paid as per DPA’s citizens’ charter. In case contractor fails 
to submit the final bill within 2 months of completion of work, the process of final bill 
should be initiated by the E-I-C suo-moto to thwart the efforts of contractor to delay the 
preparation of final bill which in all probability may be in the minus. Similarly, E-I-C 
should not delay recoveries for any overpayments detected/ the recoveries being 
disputed by the contractor on the plea that contractor has gone to Arbitration. 

5.103. Refund of performance guarantee 

 
The PG submitted by the contractor should remain valid for a period of 60 days beyond 
the date of completion of all contractual obligations of the contractor including 



defect liability period. No claim shall be made after the issue of completion certificate 
and the PG Balance to be refunded immediately not later than 14 days from completion 
of defect liability period. “No Dues certificate” from the Geologist and Mining 
Department of concern authority. 

The documentary evidence (Copy of paid Challan in Govt. Treasury) of Welfare cess 
@1% of work done or as amended by Statutory Authority from time to time, paid on 
final bill shall be submitted before releasing the Performance Guarantee. 

 
 

5.104. Tenders with any condition, including conditional rebates, shall be rejected. However, 
tenders with unconditional rebate will be acceptable. 

 
 

5.105. Prospective bidder(s) may raise query relating to bidding conditions, bidding process and/or 
rejection of its bid. The reasons for rejecting a tender or non-issuing a tender to prospective 
bidder will be disclosed where written enquires are made by the concerned bidder. 

 
 

5.106. Special Conditions for Environmental Protection 

 
(i) The Contractor shall strictly follow-up the Environmental rules as per the 

Environmental Protection Act 1986. While execution of work and as directed by 
Engineer in Charge. 

 
(ii) All the Construction materials eg. Cement, Aggregates, sand & fill materials which are 

to be used in construction work shall be covered with Tarpaulin or other fabric 
material as directed by Engineer in Charge. 

 
(iii) The contractor should have stacked and dispose the waste material in such a 

manner which are not destroy the environment. 

 
(iv) The contractor shall sprinkle the water to minimize the dust emission. 

 
(v) Machine mixers, vibrators, way batchers plant, diesel generator sets and other 

vehicles engines shall not be left running when not in use. 

 
(vi) Emission of NO2 and SO2 shall be maintained within the work site area as per the 

International Regulations (MARPOL). 

 
(vii) To prevent the minimize vibration and noise from machineries / vehicles during 

construction activities the contractor shall take the remedial action to minimize 
noise pollution as under: - (i) Provide adequate silencers attached with all vehicles and 
machineries. (ii) Install suitable mufflers on engine exhaust and compressor 
component. (iii) The diesel generators set shall be used of noise less. 

 
(viii) The contractor (s) shall stacked/stored the construction materials at adequate 



distance from coastal area. 

(ix) The contractor shall provide the barrier to prevent the construction material from 
mixing up with surface / ground water. 

(x) The contractor (s) shall discharge Waste water generated during Construction 
work as per CPCB/GPCB regulations. 

5.107. Epoxy paint of approved colour and shade shall be of Asian Paints, IEL Ltd., Nerolac 
or equivalent make, as approved by Engineer in charge. 

 

 
5.108. Before painting to structural steel scraping to surface of structural steel is to be done 

as per the complete satisfaction of the Engineer in charge. 

 
5.109. The epoxy paint shall be applied as per specifications and literature of manufacture 

of company. 

 
5.110. Epoxy paint of structural steel. 

 
I. Priming coat shall be of Zinc phosphate / Zinc chromate or as directed by Engineer in 

charge. 

II. Finishing specially modified epoxy resin enamel for optimum glass and color 

retention or as directed by Engineer in charge. 

5.111. Before painting work, the surface should be thoroughly clean from all the loose 
material and scrapping should be done wherever required as per the complete 
satisfaction of the Engineer in charge. 

5.112. The welding of pipes & flanges etc.., wherever necessary shall be done with best 
workmanship and strictly in conformity with the requirements laid down in the 
relevant IS. 

 
5.113. The fittings viz. sluice valves, fire hydrants etc., shall be cleaned greased and painted 

with one coat of anti-corrosive paint two coats of red paint etc., to the entire 
satisfaction of the Engineer in charge. 

 
5.114. All the joints i.e. flange for pipes, sluice valve and specials etc.., rubber packing of 

6mm thick and MS nut and bolts and washers should be IS standard. 
 

5.115. Floor primer paint and Enamel paint should be first quality of approved colour and 
shade of Asian Paint, IEL Ltd., Burger paint, Garware paint, Narolac paint or 
equivalent as approved by the Engineer in charge. 

 
5.116. Various mandatory tests like absorption value analysis, impact value, water 

absorption test in respect of metal, crush aggregates used in various works are to be 
carried out during the execution of work silt content in sand is also to be checked and 
maintain the record in the Performa. 



5.117. The concrete to be used for RCC works shall be made of two graded machine crushed 
trap stone metal. Mechanical appliances such as concrete mixer, vibrate etc.., shall be 
used for mixing and consolidation on concrete. 

 
5.118. INSTALLATION OF VALEPORT TIDE MASTER AUTOMATIC TIDE GAUGE. 

5.118.1 INTRODUCTION OF TIDE MASTER AUTOMATIC TIDE GAUGE. 

 
The Tide Master tide gauge has been designed to provide an accurate, versatile and 

easily deployed tide gauge for use in short or long-term hydrographic survey 

operations. It can be configured with either a traditional vented pressure sensor or 

a VRS-20 radar level sensor. 

OLED control/display panel, Bluetooth and Secure Digital (SD) card memory 

combined with low power consumption and user selectable sampling regime allow 

up to a year’s autonomous operation, whilst optional telemetry packages extend the 

capabilities for real time operations. 

The logger is powered by 4 “C” type cells, which, together with the SD memory 

allows operation for over 1 year of sampling at a 15 minutes’ cycle with 40 second 

bursts (pressure sensor system, with Display and Bluetooth disabled). 

 
The Tide Master can be configured using either the optional Control/ Display panel 

or using Tide Master Express (PC software package). Both allow the Tide Master to 

be configured, calibrated and the recorded data to be extracted and visualized. 

 
5.118.2 FEATURES OF TIDE MASTER AUTOMATIC TIDE GAUGE. 

 
Tide Master shown here is with optional OLED control display panel. Non-Display 

model is identical other than the absence of the display and the lower three control 

buttons. 



 
 
 
 

 
5.118.3 SPECIFICATIONS OF TIDE MASTER AUTOMATIC TIDE GAUGE. 

 
 VRS-20 Radar Level Sensor 

 
 Type : Pulsed K-band radar level sensor 

 Minimum Range : 0.8 m 

 Maximum Range : 20 m 

 Beam Angle : ±6° 
 Frequency : 25 GHz 

 Accuracy : ±10 mm 

 Precision : 1 mm 

 



5.118.4 INSTALLATION OF TIDE MASTER AUTOMATIC TIDE GAUGE. 
 

 
The basic mounting requirements for the VRS-20 are a sturdy, stable surface or 

boom that does not experience any significant vertical movement. The surface does 

not necessarily need to be level as the VRS-20 mounting bracket features two axis 

adjustment. 

 
The VRS-20 must have a clear view of the water surface throughout the expected 

working range with no obstructions or fixed reflectors. The horizontal footprint of 

the radar is defined by the beam angle which is ±6 degrees. This approximates to a 

footprint radius of ~1/10th of the range. 

The vertical datum of the VRS-20 is the front face of the instrument and all ranges 

are measured from this point. With the input of a datum offset, the range values 

measured by the VRS-20 can be transformed to a height value. 

 

 
Range Footprint Radius 

1 0.1m 

5 0.53m 

10 1.05m 

15 1.58m 

20 2.1m 

 

 
 LEVELLING OF TIDE MASTER AUTOMATIC TIDE GAUGE. 



The VRS-20 needs to be parallel to the water surface for reliable and consistent 

operation. To aid this, the sensor has been fitted with two bubble levels. Once the 

clamp or mounting bracket is firmly fixed to the mounting surface the two-axis 

adjustment on the bracket can be adjusted until the VRS-20 is level. 

 
The VRS-20 is supplied as standard with a 5m cable (Other lengths are available on 

request). The cable is glanded into the VRS-20 at the sensor end, and issued as 

unterminated cable at the other end. This is to allow easy routing of the cable 

through walls/bulkheads etc. 

 

 JUNCTION BOX OF TIDE MASTER AUTOMATIC TIDE GAUGE. 

 
The cable from the VRS-20 sensor terminates into a small junction box. 

 

 
The bare cable from the VRS-20 should be passed through the cable gland and 

terminated in the push fit connectors with reference to the wiring schedule. 

 
To insert the bare wires into the terminals, push in the orange tab in with a fine 

screwdriver and release to clamp the wire. 



The output from the junction box will depend on the configuration of the VRS-20. 

5.118.5 CALIBRATION OF TIDE MASTER AUTOMATIC TIDE GAUGE 

 
The VRS-20 radar sensor measures distance to a water surface, this measurement is 

factory calibrated and the calibration is held within the radar sensor. This 

calibration is independent of environmental conditions. 

To transform this range to a tide height the offset between the Radar Datum and a 

Local Datum must be established. The relationships between range, working range, 

tide height, radar datum and local datum are shown in the next slide. 

To reduce the possibility of spurious returns and improve the data quality, a valid 

working range can be set on the VRS-20. The VRS-20 will ignore any returns from 

outside of this range so it is important to ensure the minimum working range is set 

to a level above Highest Astronomical Tide and the maximum working range to a 

level below Lowest Astronomical Tide. 



 

 
5.118.6 DATA TELEMETRY (GPRS) OF TIDE MASTER AUTOMATIC TIDE GAUGE. 

 
Vale port’s GPRS data telemetry solution is supplied in robust IP67 housing, which 

also contains an internal battery pack for total autonomy. 

 
These GPRS telemetry units are designed to provide data files from the instrument 

to third party Internet / FTP sites and data display services. 

 
The units are supplied pre-configured with a pay as you go SIM card. These SIM 

cards provide GPRS coverage in ~80 countries (subject to coverage). 



 

 
 
 
 
 
 

 
5.119. Concrete cover block with binding wire shall be used in all RCC works of standard 

size as directed by the Nodal Officer or his nominee c.c. cover block should be well 
cured for at least seven days before use- No stones or kapchi has to be used instead 
of cover blocks. 

 
5.120. The welding of structural member Reinforcement shall be done with the best 

standard of workmanship and strictly in conformity with the requirement laid down 
in the relevant I.S. code. 

 
5.121. It will be necessary for the contractor to provide insurance cover to his workers and 

his staff as per rules. 

 
5.122. Integrity Pact Agreement (as per agreement form enclosed, Annexure-XII) 

The potential bidders shall download and print the IP Agreement signed by the 

Employer and their witness and affix his/her signature on the IP Agreement in the 

presence of a witness from his/her side, who shall also affix his/her signature 

thereof. Having completed the signing procedure, the potential Bidder shall upload 

the duly filled and signed IP Agreement on n-procure portal. 

The procedure mentioned above regarding signing of Integrity Pact Agreement by both 

the parties (Employer and Potential bidders) shall be completed online. However, in 

case of any technical glitch due to which if any potential bidder is unable to upload the 

IP Agreement, then he/ she shall submit the Hard Copy of the dully 



filled, signed IP Agreement, to the Department concerned of DPA within a period of 

seven days and prior to opening of the Technical Bid, failing which Bid of potential 

Bidder shall be treated as disqualified. 

 
5.123. Contractor's Responsibility 

 
The information given hereunder and provided elsewhere is given in good faith 
but the Contractor shall satisfy himself regarding all aspects of weather, wind, waves, 
tides, currents, geological, sub-seabed and other site conditions and no claim will be 
entertained on the plea that the information supplied by the Engineer -in-charge is 
erroneous or insufficient. 

 
All the works until handed over to the Nodal Officer or his nominee shall stand at the 
risk of the contractor who shall be responsible to make good at his own cost all the 
losses and damage caused by or due to fires, weather, tides or any other reasons. The 
contractor shall hand over at the time of completion of work the work in good order 
and conditions and in conformity in every respect with the requirements of the 
contract and instructions of the Nodal Officer or his nominee. 

 

 
5.124. Site 

 
Ro-Ro / Ro- Pax Terminals, Ghogha - Gujarat. 

 
The proposed terminal is located on the West coast of the Gulf of Khambhat on the West 
coast of India. Ghogha is on the Western Coast of the Gulf of Khambhat almost opposite 
to Dahej. Terminal site is 20 Km South of Bhavnagar - District Head Quarter. Geographical 
Co-ordinates of the terminal is Latitude 21° 40.6’ N, Longitude 72°17.1’E. 

 
 

 
5.125. WATCHING & LIGHTING 

 
The contractor shall in connection with the works, provide and maintain at his own 
expenses, all lights, guards, fencing and watching whether on shore or afloat when 
and where necessary or as required by the Nodal Officer or his nominee or by any 
Competent Statutory or other authority for preparation of works or for the safety 
and convenience of the public or others. 



5.126. ALLOTMENT OF SITE 

 
The Nodal Officer will, after the issue of written order to Contractor to commence 
the work, give to the contractor possession of so much of the site as in the opinion 
of the Nodal Officer may be required to enable the contractor to commence and 
proceed with the construction of the works in accordance with the Programme 
submitted by the contractor and stated from time to time as the proceed, give to the 
Contractor possession of such portions of the site as may, in the opinion of the Nodal 
Officer or his nominee, be required to enable the contractor to proceed with the 
construction of the works without interruption if the work in accordance with the 
said Programme. Nodal Officer reserves the right to take back from the contractor 
the portions of “Site” which, in the Nodal Officer’s opinion, is considered unnecessary 
for the purpose of the “Works”. 

If the contractor suffers any delay from failure in accordance with the terms of 
this Clause, the Nodal Officer shall grant an extension of the time for completion of 
the work without financial repercussions on either side. 

 
5.127. ALLOTMENT OF WORK SITE 

1. SITE OF WORK. 

The allotment of the site is immediately hand over to contractor after the work 
order for the work is issued. The sites shall be hand over to contractor as per the 
availability 

Necessary permission for above said area shall be granted by the DPA in 
consultation of Engineer-in charge. No claim / disputes what-so-ever for any 
reason if site is not handing over for starting the work at time. If the contractor 
suffers any delay the Nodal Officer or his nominee may grant at his discretion an 
extension of time for completion of work. However, no claim / disputes etc. 
arising out of extension of time so granted shall been entertained. No claim 
regarding extra payment/ escalation shall be allowed on account of such 
Extension. Hence, the contractor while filling up their rates in the tender should 
consider the above aspects unfailingly. 

 
2. HUTMENT AREA FOR LABOURS 

Area for temporary hutments, canteens, crèche, etc. for labour shall be allotted 
outside Cargo Jetty area/ nearby terminal area, free of cost. However, if any 
leveling/dressing as well as filling required in the said area, contractor has to 
carried-out the same at his own cost. The necessary barricading, lights, sign boards 
and flags etc., wherever necessary has to be provided by the contractor. 



5.128. AMENDMENTS 

 
The Board may, from time to time, add to or amend the regulation and on any 
question regarding the application, interpretation or effect of these regulation the 
decision of the Chief Labour Commissioner or Deputy Chief Labour commissioner of 
the Government of India or any other person authorized by the Board in that behalf 
shall be final. 

 

 
5.129. Barricading, including proper lighting arrangement in the night at the 

required places shall have to be provided by the contractor at his own cost, including 
necessary arrangements for proper movement of traffic by carefully maintained 
approaches and road diversions with suitable sign boards for indications of road 
signs etc. as directed by the Engineer-in-Charge. 

 
5.130. All the grass, shrubs, plants and foreign matter etc. in the alignment of 

the site and within the site of work shall have to be cleared, if required without 
any extra cost. 

5.131. The Engineer-in-charge may delete any number of items included in his 
tender (contract) without assigning any reasons and without any financially ability.  

5.132. All the tools, plants, scaffolding, ladder etc. and other machinery etc. 
required temporary for the purpose of execution of work will have to be arranged by 
the contractor at his own cost, and storing of such tools, plants etc. will have to be 
made by him. 

5.133. Unless otherwise specifically mentioned the rates quoted for all items 
includes for all lead and lift and no extra claims shall be entertained on this account. 

5.134. The contractor shall have to obtain quarry permits from the office of the 
Geologist, Department of Geology and Mines, Bhuj-Kutch/Bhavnagar/nearby district 
before quarrying any secondary materials like Quarry spall, crushed metal, sand, 
earth, murrum, rubble etc. 

5.135. Nothing extra shall be paid for change of quarry against lead etc. 
5.136. Contractor has to execute the work without disturbing the operation 

Contractor has to take proper safety precautions and hot permissions for the 
activities such as welding, gas cutting etc., from the competent authorities/bodies 
before execution of work. 

 
5.137. CURING 

All concrete shall be protected during hardening from the harmful effects of sunshine, and 

drying winds. All exposed faces of concrete shall be kept continuously moist with clean 

fresh water for a period as laid down in Indian Standard Specifications. However, in 

lieu thereof the contractor may use curing compound of approved quality free of cost in 

conformity to IS 9103 with prior approval of the Nodal Officer or his nominee. The 

contractor shall remain extremely vigilant and employ proper equipment and 

workmen for curing. 

The decision of the Nodal Officer or his nominee regarding the adequacy of curing is 



final. In case any lapse on the part of the Contractor is noticed by the Nodal Officer or 

his nominee, he will inform the Contractor or his supervisor verbally, or in writing to 

correct the deficiency in curing. If no satisfactory action is taken by the Contractor, 

the Nodal Officer or his nominee will be at liberty either to employ sufficient means 

through any agency to make good the deficiency and recover the cost thereof from 

the Contractor. 

 
 

5.138. Contractor has to take full responsibility of safety, security and 
formalities of custom bound area etc. for all the shifts during execution of 
work. 

5.139. THIRD PARTY QUALITY MONITORING 

 
i. The contractor shall engage at his own cost for Third Party Inspection agency 

which is & NABL accredited & IPA Impanel for the Work having requisite 

experience of Government or semi-Government organization. The third party 

inspection agency has to prepare the design and drawings of work, carry out 

the work on round the clock basis and shall certify all requirement and tests as 

required under relevant IS or/and Codes. However available services of DPA 

civil laboratory can be availed at prescribed rates, if desired. The Third Party 

Inspection Agency shall be engaged by Contractor at his own cost with prior 

approval of the Engineer-in-charge or his nominee. TPIA has to prepare and 

submit the quality assurance plan, inspection & testing as per BOQ/consult 

with PMC/Technical Advisor of work. 

Following are the brief scope of TPIA but not limited to: 

a) Third Party Inspection agency shall visit site and conduct detailed survey 

of site for preparation of design for RCC Boundary Wall. The TPI agency 

shall carried-out the Geo-technical investigation and associated data for 

design purpose and prepare report for carried out in said area accordingly 

RCC Boundary Wall and RCC structures design and drawings shall be 

prepared. The cost is included in the quoted rate. All the expenses towards 

site investigation and designing and drawings, all arrangements are borne 

by the TPI at his own cost. 

b) The Estimate DTP’s and tender drawing have already been prepared by 

DPA. TPI has to prepare the detailed design and drawings in accordance 

with Tender invited. And shall also prepare design, drawings, during the 

progress of work also. 

c) The TPI shall obtain necessary proof check for the detailed design and 

drawings for the work through IIT (Indian Institute of Technology) before 

issue good for construction drawing at his own cost. 

d) To assist DPA for monitoring, quality of the work, by carrying out 

inspection, laboratory testing, quality audit, verification of site records 

regarding quality of materials and its certification and any other means 



required in this connection. Inspection of construction equipment’s 

deployed by the contracting agency in order to assess their suitability for 

the work. 

e) To deploy required experienced Technical Personnel on the site for TPI & 

QA to ensure that quality of the work is maintained as per provision of 

relevant IS codes and specifications of work. 

f) To suggest various measures for achieving required quality in the work. To 

sort out all problem regarding quality of work, during the course of 

execution and to give proper suggestions. 

g) Reporting, Documentation, Quality certification etc. 

All materials required to be used in the work shall be got tested from Port 

Laboratory/NABL accredited lab/ Government approved laboratory 

under supervision of Third party inspection agency and the charges there 

of shall be borne by the contractor. The contractor shall extend all 

necessary assistance, service as may be required, without any extra cost, 

necessary test shall be carried-out if directed by the third party agency 

deputed by Deendayal Port Authority or as directed by Engineer-In- 

charge. 

ii. Contractor has to obey the instructions given by TPI during execution of the work 

including necessary testing / inspection etc. This work may also be inspecting by any 

Government / Vigilance Department and they may order for certain testing / 

inspection of executed work etc. Contractor has to assist to them and also bear the 

expenses for such testing and results. The test results/observations are binding on the 

contractor. Such incidental costs are included in the quoted bid. 

 
5.140. DEFECT -: 

 
 The defect liability period for the work is One year (Twelve months) from the 

certified date of completion of work considered. 

 Contractor is responsible for rectification of the defects of the Road and other 

relevant items carried out in work, during defect liability period and no any payment for 

that will be made to contractor for that, in defect liability period. 

 The contractor shall be responsible to make good and remedy at his own expenses 

any defect which may be develop or may be noticed before the period mentioned 

hereunder from the certified date of completion. The Engineer in charge shall give 

the contractor a notice in writing above the defects and the contractor shall make 

good the same within 15 days of receipt of the notice. In the case of failure on the 

part of the contractor, the Engineer in charge may rectify or remove or re-execute 

the work at the risk and cost of contractor. The Engineer in charge shall entitle to 

appropriate the whole or any part of the amount of S.D. towards the expenses if any, 

incurred by him in rectification, removal or re execution. The contractor shall 

immediately recoup the amount so spent, that any time the S.D. shall be maintained 



as per the relevant clause of the contract. If the contractor fails to recoup the amount 

of performance security deposit, then Engineer in charge shall be entitled to recover 

the amount spent over the amount of performance security deposit. 

 If contractor fail to attend the defect if any, within 15 days of written notice served 

by the Engineer in charge, during defect liability period, the security deposit of 5% 

will be forfeited and defect will be rectified on risk and cost of contractor. 

 
5.141. All the labour acts, rules and regulations in force from time to time are to be 

followed by the contractor and the contractor has to obtain license/ Registration 
from the Assistant Labour Commissioner (C), as per rules, during the course of 
execution of work. 

 
5.142. The prospective bidders may raise quarry relating to bidding conditions, 

bidding process, and / or rejection of bid. The reason for rejecting the tender or non- 
issue a tender to prospective bidder will be disclosed where written enquires are 
made by the concerned bidder. 

 
5.143. Construction of Site Offices 

Site offices shall be constructed by the contractor to facilitate working at site and to 
provide necessary facilities for maintenance of site records, drawings, plans, approved 
samples, codes and specifications, copy of agreement and detailed estimate etc. This 
structures are to be constructed at the cost of Contractor and should obtain written 
permission from E.IC. 

The necessary staff for maintaining the office records like store keeper, office assistant 
(2 Nos.) has to be deputed by contractor. Contractor shall also provide all office 
furniture, 2 Nos. Laptops, A.C on the work place/site office. This staff shall work under 
the Nodal officer/Site Engineer of department for carrying out necessary record 
keeping/office work. The staff engaged shall have minimum qualification of Graduation 
with knowledge of operation of Computer. 

Alongwith site office, the QA Lab need to be established by contractor for immediate 
testing of materials and design mix of concrete, soil parameters etc. if required, as 
directed by the E-I-C. This would depend on the nature of work and should be 
considered in the tender for works costing more than 2 Crores, in which it would be 
necessary. The tests should be carried out in the presence of JE & AXEN / AEN and test 
checked by the E-I-C. 

 
5.144. Deleted.



5.145. While evaluating tenders, regards would be paid 
to National Defense Security consideration. 

 
5.146. Removal of rejected / substandard materials 

 
(a) Whenever any material brought by the contractor to the site of work is rejected, 

entry thereof should invariably be made in the site order book under the signature 

of Assistant Engineer, giving the approximate quantity of such materials. 

 
(b) As soon as the material is removed, a certificate to that effect shall be recorded by 

the JE/AE against the original entry, giving the date of removal and mode of 

removal, including the registration No of the truck and a copy of gate pass 

wherever applicable. 

 
5.147. CONCRETE BELOW SPECIFIED CRUSHING STRENGTHS 

 
Should the test cubes fail to meet the minimum specified crushing strength for 

each class of concrete, the Nodal Officer may take one of the following decisions. 

(a) Instruct the contractor to carry out additional tests at his own cost. 
(b) Accept the work at his discretion and in such a case may make a 

reduction in the rate of the appropriate item. 

(c) Reject the work in which case the contractor shall pull down and rebuild at 
his own cost the relevant section of work. 

5.148. CEMENT CONCRETE (PLAIN AND REINFORCED) AND MISCELLANCEOUS 
FIXTURES SCOPE. 

 
The specification cover all the requirements, described hereinafter for general use of 

plain and reinforced cement concrete work in structure and location, cast- in-situ of 

pre-cast and shall include all incidental items of work not shown or specified by 

reasonably implied or necessary for the completion of the work. This specification 

shall also to the extent it has been referred to or applicable with the special 

requirements of structures covered in scope of IS456-2000. 

 
IS 456 shall form a part of these specification and shall be complied with unless 

permitted otherwise. For any particular aspect not covered by this code appropriate 

IS Code specification and / or replacement by any International Code of practice as 
may be specified by the Nodal Officer shall be followed. All codes and standards shall 

conform to its latest versions. 
The maximum slump for the different structural members is given below: - 

1. Pile - 140 to160mm 

2. Precast Beam & Slab - 40mm 

3. Cast-in-situ Beams & Slabs - 40mm 

4. Pourable concrete cast-in-site - 120mm 

5. Footing foundation - 50mm 
6. Columns, pillars, post etc. - 50mm 

7. Walls, pilaster, railing etc. - 60mm 
The contractor shall arrange to supply samples of coarse aggregate and fine aggregate etc. 
to the Port Laboratory for mix design for concreting works. Mixing of cement concrete 



works shall be on weigh batching basis as per approved design. The minimum cement 
content shall be 370 kg/m3 for M-30 grade. 
The cubes casted at site shall be tested at Port Laboratory /NABL Accredited 

Laboratory /Government approved laboratory and test results shall conform to IS 

456: 2000 (latest edition). Testing charges of the cubes for 28 days test only shall be 

borne by the contractor. If the result is not satisfactory the concrete work will have to 

be dismantled and redone by the contractor at his own cost. 

 
For casting of cement concrete cubes, the contractor has to arrange his own moulds. 
The Nodal Officer reserves the right to ask contractor to cast additional cement 

concrete cubes at the different stages and works for testing, if required at 3/7 days 

period. No separate payment shall be made to the contractor on account of the cost of 

the labour and materials required for casting of the cubes required for 3/7 days 
testing. The testing charges for theses cubes shall be borne by contractor. The 
contractor may set up cube testing facilities at site of work for testing 3/7 days cube. 
Test cubes shall be casted, cured and stored as per relevant IS. 

 
5.149. On award of the contract, the contractor to whom the contract has been awarded 

has to provide at least 10 (Ten) bonded copies of Agreement including the Technical 
bid, Price bid and the correspondence exchange between the parties till the award of 
the work. One full set including indexing, insertion of page nos. certification with 
index will be provided by the Department. The cost of above ten sets is to be borne 
by the contractor. 

 

5.150. Contractor/service provider/supplier etc. has to ensure timely and proper 
filling of GSTR 1 so that Deendayal Port AUTHORITY can avail input tax credit 
in timely manner. In case DPA not allowed input tax credit due to failure on part 
of the contractor/service provider/supplier etc., it will be a financial loss to the DPA 
and therefore same shall be recovered from the payment/deposit of the 
contractor/service provider/supplier.Submission of Fraudulent documents shall be 
treated as major violation of tender procedures and in such cases the port shall 
reserve to forfeit of EMD/SD/BG of bidder. 

 
5.151. The contractor shall be registered under the Building and Other 

Constructions Workers (Regulation of Employment and Conditions of Service) Act, 
1996 

5.152.  The payment from 2nd bill to pre-final bill, shall be released, subject to the condition 
that the documentary evidence (Copy of paid Challan in Govt. Treasury) of the Welfare 
cess @ 1% of work done or as amended by Statutory Authority from time to time, paid 
to concerned Authority is submitted for the previous bill. 

5.153. The documentary evidence Copy of paid Challan in Govt. Treasury) of the Welfare 
cess @ 1% of work done or as amended by Statutory Authority from time to time, 
paid on final bill shall be submitted before releasing the Performance Guarantee.  

5.154. For maintenance work, documentary evidence, for payments made to workers 
through their respective bank account, is required to be submitted monthly along 
with the bill. 

5.155. Bidders who wish to participate in the tender will have to procure/should have 
legally valid Digital Certificate, as per Information Technology Act-200, using which 
they can sign their electronic bids. The bidders can procure the Digital Certificate 
from (n)code solutions a division of GNFC Ltd, who are licensed certifying authority 



by Government of India. All bids should be digitally signed. For details regarding 
Digital signature certificate and related matters, the bidders may contact the 
following address (n) code solutions 

A Division of GNFC 
301 GNFC Info tower, 

Bodak dev, Ahmedabad 

Tel 917926857316/17/18 
Mobile 9327084190/9898589652 
Email: nprocure@gnvfc.net. 
The accompaniments to the tender documents as described under clause 1.4 
shall be scanned and submitted on-line along with tender documents. However, the 
originals/attested hard copies along with tender documents (except Price Bid 
signed on bottom of each page in token of acceptance of Tender conditions and 
shall have to be forwarded subsequently so as to reach the office of Dy. CE 
(Ro-Ro) within 7 days of opening of the tenders 

 
5.156. All labour and other Acts, Rules and Regulations applicable from time to time shall 

be followed by the contractor 
5.157. All the royalties of the materials, quarry fees etc. payable by the contractor directly to 

the authorities concerned and the rates tendered shall be deemed to be inclusive of all 
such charges. Before claiming security deposit, contractor shall produce “No Dues 
certificate” from the Geologist and Mining Department of concern authority. 

5.158. Annual Maintenance Contract for Automatic Tide Gauge includes all possible support for 
smooth functioning of ATG at all times. 

5.159. The Contractor has to submit the detailed AMC schedule after issuance of Work Order. 
5.160. The AMC of Automatic Tide Gauge is inclusive of all labors & materials etc. complete as 

directed by engineer in charge (The AMC will be started after completion of one year of 
installation of ATG). 
 
 
In case of failure to carry out maintenance or attend to faults in the Automatic Tide Gauge 
system within the stipulated time period of 5 days, a penalty of Rs. 2000/- per day shall 
be imposed until the issue is resolved. 

 
5.161. Applicable only for Credit Items: - 

(a) Quantity considered for credit item is tentative, actual quantity may vary on 
either side. 

(b) Contractor has to pay GST as applicable on credit item along with the amount 
payable for credit item. 

(c) Full amount payable by the contractor against credit item shall be deposited in 
advance with DPA only after that contractor will be allowed to take away the 
dismantled materials. 

(d) The material to be taken away shall be weighed on weighbridge by the contractor at 
his own cost and actual weight shall be considered for quantity of credit item. 

 

LIST OF APPROVED MAKE 

Sr.No. Description Approved Brand 

1. Paint, Primer Asian, ICI, Nerolac 

2. Putty Birla, Asian 

3. Polish MRF, Asian, ICI 

mailto:nprocure@gnvfc.net


4. Hardware Kitch, Durex, EPPW, Ebco, Palladium, 

Dorma 

5. Adhesive Fevicol, Kitcol, Araldite, BAL 

6. Anchor fastner / bolts Fischer Hilti 

7. Floor spring Hemco, Hyper, Sterling, Godrej, 

8. Door closer Efficient Gadget, Godrej, 

9. Aluminium sections Jindal, Indal 

10. Aluminium Finish 25 micron colour anodized – contractor 

should provide the micron thickness 

measuring equipment at site throughout the 

work progress for checking the anodizing 

thickness, visibly should looks 

uniform as per standards. 

11. All Aluminium anodised 

fittings 

EP & PW or equivalent 

12. SANITARY WARES 1) CERA 

2) DURAVIT 

3) AMERICAN STANDARD 

4) KOHLER 

13. CP FIXTURES AND 

ACCESSORIES 

1) JAQUAR 

2) HANSGROHE 

3) GROHE 

4) PARRYWARE – ROCA 

5) AMERICAN STANDARD 

6) KOHLER 

7) ESCO 

14. GI PIPES 1) TATA 

2) JINDAL 

15. APVC PIPES & FITTINGS 1) FINOLEX 
2) SUPREME 

3) PRINCE 

4) ASTRAL 

5) ASHIRWAD 

16. STONEWARE PIPES AND 
FITTINGS 

1) APPROVED MAKE ISI 

17. SS SINK 1) AMC 
2) KRISHNA 

3) NIRALI 

4) FRANKE 

5) JAYNA 

18. CEMENT OPC Ambuja, Ultratech, Birla Plus, 

ACC 

19. White Cement Birla, J. K. 

20. TMT – Fe-500 Ribbed bars TATA,SAIL, RINL(VIZAG) 

21. Structural Steel TATA,SAIL, JINDAL,JSW 

22. Structural Hollow steel sections 

(Square and Rectangular) 

SAIL, Asian or equivalent 

23. Structural tubular sections Tata, Sail, Asian or Equivalent. 



24. Coarse Aggregates 6 mm to 40 
mm sizes 

Approved quarry by EIC 

25. Stone Rubbles & Garvels Approved Quarry by EIC 

26. Shuttering plywood Kitply, Anchor, Green, Pragati or 
equivalent 

27. Marine Grade plywood IS-710 Green, Kitply, Duro, Century, Anchor 

28. Commercial plywood – IS – 

303 

Green, Kitply, Duro, Century, Anchor 

29. Decorative ply (Veneer) Green, Century, Kalachandra, Archid 

30. Prelam particle board Novapan, Bhutan 

31. Laminate sheet Greenlam, Alfa-Ica, Decolam, Neoluxe 

32. Cement bonded particle board NCL (Bison board), Everest (Eternite) 

33. Calcium silicate board Hilux 

34. Flush door – decorative / non 
decorative 

Green, Anchor, Century 

35. Locks Godrej, EPPW, Dorset 

36. Float Glass/Mirror/Wired Glass Modi Guard, Saint gobain, Ashahi 

37. Tiles Kajaria, Nitco, Asian 

38. Construction chemicals Fosroc, Pidilite, SIKA 

39. 

39 
BRICK NR/NK Ahmedabad, MS/DS 

Note:- All the materials/makes listed above and other than as specified above shall 

be ordered and used after obtaining prior approval from the Engineer-in-charge. 



Details of Existing facilities at Ghogha 

 

Sr. 
No. 

Components Ghogha Terminal 

A Off-Shore Structures  

1 Vessel Berths  

a Berthing Structures 169.85 m 
6 Nos. MD (11 m x 7.7 m) connected throughapproach of 6.5 m 

width 

b Pontoon guidestructure 10 nos. piles 

(group of 6 & group of 4 piles) 

c Fender system 6 nos. - main fenders 
5 nos. secondary fenders 

d Bollards and mooring 
system 

20 nos. 

2 Access way  

a Approach bund 511 m 

b Roadway on bund 511 m 

c Access trestle 448 m 

d Bank seat 11 m x 9 m 

3 Ro Ro equipment  

a Link span 96 m - 818 Mt 

b Pontoon 50 m x 30 m - 926 MT 

4 Reclamation Bund  

a Reclamation Bund 
(Dahej)/Revetment 
(Ghogha) 

452 m 

B On Shore Structures  

5 Buildings  

a Main Terminal 
Building 

3000 Sqm. 

b Administration 
Building 

900 Sqm (GF)+100 Sqm (FF) 

c Covered waiting area 1000 Sqm. 

d Water tower, pump house, 
UG water tank 

2 lacs litre- UG Water Tank 1 Lacs litre -OH Water Tank 

e Work shop 400 Sqm. 

f Security 200 Sqm. 

g Sub station 4 nos. with total area of 335 Sqm 

h Other buildings (Minor 
buildings) 

10 nos. each 10 Sqm. 

6 Paved areas  

a Marshalling yard 8600 Sqm 

b Paved parking area 2320 Sqm 

c Bus terminal 1200 Sqm 

7 Infrastructure  

a Land scraping and Appx. 6800 

b Roads, Kerbs and 10 m wide- 967 m 

c Signage As per Terminal requirement 

d Firefighting network 1 lac litre UGWT 



e Drainage system 1627 m 

f Sewerage system 1198 m 

g Electrical distribution 
system 

The electrical power supply lines of 500KVA is available through 
DGVCL/PGVCL which have been distributed through four substations 
within terminal area as per requirements. All buildings are having 
electrical power supply of with lightings, fans, air conditioner (as per 
requirement). All substations are equipped with LT panel, 
Transformers and DG sets. 

h Exterior lighting The exterior lighting system is available one at Ghogha. 

i Fencing and security 650 m 

k Control system(Security 
and telecommunication) 

 

l Water supply pipe line Available through GWSSB 

m Water supply pipe line Available 

8 Land  

a Plot No. 41 - 

b Survey No. 101 12.95 Ha. 

9 Dredging and Navigation  

a Navigation Channel about 4.15 km (Length) and 100 m (Width) 

b Turning Circle about 300 m diameter 

c Navigational Buoys 7 Nos. 

 

 
 

 
 

 

 
Contractor  DY. CHIEF ENGINEER (RO-RO) 

DEENDAYAL PORT AUTHORITY 



 
 
 
 
 
 
 

 
SECTION 6 

DRAWING 



 



 
 
 
 
 
 
 
 

 
SECTION 7 

BILL OF QUANTITIES 



-: SCHEDULE - A :- 
 

Name of Work: -S/R to RCC Boundary wall, Fenders and civil works at Ghogha 
Terminal – Replacing of Fencing Wall and Supply and 
Installation of Vale Port Tide Master Automatic Tide Gauge at 
Ghogha Gujarat. 

 
 

 

Sr. 
No. 

Kind of Material Quantity Rate Unit Place Of 
Delivery 

In Fig. In Words In Fig. In 
Words 

1. CEMENT 1634.65 ----- ----- 1 M.T. One 
Metric 
Tonne 

Brought 
By 

Contractor 

2. TMT FE - 500 
Steel 

Reinforcement 

44.80 ----- ----- 1 M.T. One 
Metric 
Tonne 

Brought 
By 

Contractor 

 
 
 
 
 
 
 
 
 
 
 

Contractor DY. CHIEF ENGINEER (RO-RO) 
Deendayal Port Authority 



-: SCHEDULE - B :- 
 

 
Name of Work: -S/R to RCC Boundary wall, Fenders and civil works at Ghogha 

Terminal – Replacing of Fencing Wall and Supply and 
Installation of Vale Port Tide Master Automatic Tide Gauge at 
Ghogha Gujarat. 

 
 
 
 

T.I. 
No 

Description of Item Quantity Rate Unit Amount 

In 
Fig. 

In 
Words 

In Fig. In 
Words 

1. Demolishing cement concrete 
manually/ by mechanical means 
including disposal of material within 
50 metres lead as per direction of 
Engineer - in - charge. 

105.90   m3 One 
Cubic 
Meter 

 

2. Dismantling steel work in built up 
sections in angle section angles, tees, 

10380.00   Kg One 
Kilogram 

 

 flats and channels, wiremash etc.    

 including all gusset plates, bolts,    

 nuts,cutting rivets, welding etc.    

 including dismembering and    

 stacking within 50 metres lead.    

3. Dismantling barbed wire or flexible 
wire rope in fencing including making 
rolls and stacking within 50 metres 
lead. 

860.00   Kg One 
Kilogram 

 

4. Dismantling steel work manually/ by 
mechanical means in built up sections 
without dismembering and stacking 
within 50 metres lead as per direction 
of Engineer-incharge. 

19755.00   Kg One 
Kilogram 

 

5. Earth work in excavation by 

mechanical means (Hydraulic 

excavator) /manual means in 

foundation trenches or drains (not 

exceeding 1.5 m in width or 10 sqm 

on plan), including dressing of sides 

and ramming of bottoms, lift upto 1.5 

m, including getting out the 

excavated soil and disposal of surplus 
excavated soil as directed, within a 
lead of 50m. 

      



 All kinds of soil 7572.75   m3 One 
Cubic 
Meter 

 

6. Supplying and filling in plinth with 
sand under floors, including watering, 
ramming, consolidating and dressing 
complete. 

1009.70   m3 One 
Cubic 
Meter 

 

7. Providing and laying in position 

cement concrete of specified grade 

excluding the cost of centering and 

shuttering - All work up to plinth level 
: 1:4:8 (1 Cement : 4 coarse sand : 
8 graded stone aggregate 40 mm 

nominal size) 

504.85   m3 One 
Cubic 
Meter 

 

8. Providing and laying in position 

machine batched and machine mixed 

design mix M-30 grade cement 

concrete for reinforced cement 

concrete work, using cement content 

as per approved design mix, including 

pumping of concrete to site of laying 

but excluding the cost of centering, 

shuttering, finishing and 

reinforcement, including admixtures 

in 

recommended proportions as per IS: 

9103 to accelerate, retard setting of 

concrete, improve workability without 

impairing strength and durability 

as per direction of  Engineer-in- 
charge.“(Note :-Cement content 
considered in  this item is @ 
370kg/cum.“). 

      

a. All works upto plinth level 2219.52   m3 One 
Cubic 
Meter 

 

b. All works above plinth level upto floor 

V level 

1838.13   m3 One 
Cubic 
Meter 

 

9. Steel reinforcement for R.C.C. work 

including straightening, cutting, 

bending, placing in position 

      

a. Thermo-Mechanically Treated bars of 

grade Fe- 500D or more. 

426100.0 
0 

  kg One 
Kilogram 

 

10. Structural steel work in single 

section, fixed with or without 

connecting plate, including cutting, 

hoisting, fixing in  position  and 
applying a priming coat of approved 
steel primer all complete. 

36000.00   kg One 
Kilogram 

 



11. Painting Steel work with Deluxe Multi 
Surface Paint to give an even shade. 
Two or more coat applied @ 0.90 ltr/ 
10 sqm over an under coat of primer 
applied @ 0.80 ltr/ 10 sqm of 
approved brand and manufacture 

2000.00   m2 One 
Square 
Meter 

 

12. Centering and shuttering including 
strutting, propping etc. and removal 
of form work for : 

      

a. Foundations, footings, bases of 

columns, etc. for mass concrete 

1756.00   m2 One 
Square 
Meter 

 

b. Retaining walls, return walls, walls 
(any thickness) including attached 
pilasters, buttresses, plinth and string 
courses fillets,kerbs and steps 
etc. 

16543.68   m2 One 
Square 
Meter 

 

c. Columns, Pillars, Piers, Abutments, 

Posts and Struts 

2241.00   m2 One 
Square 
Meter 

 

13. 12 mm cement plaster of mix :(IN 

FINE SAND) 

      

a. 1:4 (1 cement: 4 fine sand) 4491.60   m2 One 
Square 
Meter 

 

14. Finishing walls with water proofing 

cement paint of required shade 

      

a. New work (Two or more coats applied 

@ 3.84 kg/10 sqm) 

4491.60   m2 One 
Square 
Meter 

 

15. Providing and fixing concertina coil 

fencing with punched tape concertina 

coil 600 mm dia 10 metre openable 

length (total length 90 m), having 50 

nos rounds per 6 metre length, upto 

3 m height of wall with existing angle 

iron 'Y' shaped placed 2.4 m to 4.00 

m apart and with 9 horizontal R.B.T. 

reinforced barbed wire, stud tied with 

G.I. staples and G.I. clips to retain 

horizontal, including necessary bolts 

or G.I. barbed wire tied to angle iron, 

all complete as per direction of 

Engineer-in-charge, with reinforced 

barbed tape(R.B.T.) / Spring core 

(2.5mm thick) wire of high tensile 

strength of 165 kg/ sq.mm with tape 

(0.52 mm thick) and weight 43.478 

gm/ metre (cost of M.S. angle, C.C. 
blocks shall be paid separately) 

2195.00   mtr One 
meter 

 



16. Installation of Vale Port Tide Master 
Automatic Tide Gauge to provide an 
accurate, versatile and easily 
deployed tide gauge for use in short 
or long-term hydrographic survey 
operations. It can be configured with 
either a traditional vented pressure 
sensor or a VRS-20 radar level 
sensor. The logger is powered by 4 
“C” type cells, which, together with 

1.00   No. One 
number 

 

 the SD memory allows operation for 

over 1 year of sampling at a 15 

minutes’ cycle with 40 second bursts 

(pressure sensor system, with 

Display and Bluetooth disabled). 
 
The Tide Master can be configured 

using either the optional Control/ 
Display panel or using Tide Master 
Express (PC software package). Both 
allow the Tide Master to be 
configured, calibrated and the 
recorded data to be extracted and 
visualized. The work comprises of 
one-year maintenance of ATG after 
installation of the same, inclusive of 
all labors & materials etc. complete as 
directed by engineer in charge. 

      

17. Annual Maintenance Contract for 
Automatic Tide Gauge inclusive of all 
labors & materials etc. complete as 
directed by engineer in charge. 

12.00   Month One 
Month 

 

Part- B : Credit Part 

1. Taking away dismantled and 
damaged unserviceable scrap 
materials which includes MS 
Channels, plates, bars, angles, 
barbed wire etc. including loading, 
unloading & transportation etc. 
complete as directed by engineer in 
charge. 

30995.00   Kg One 
Kilogram 

 

 TOTAL = Rs.  

 
 
 
 

 
Contractor DY. CHIEF ENGINEER (RO-RO) 

Deendayal Port Authority 



 
 
 
 
 
 
 

 
SECTION 8 

 
 

FORMS OF SECURITIES AND OTHER FORMATS 
FORMS OF SECURITIES AND OTHER FORMATS 

 

 
Acceptable forms of securities are annexed. Bidders should not complete the 

performance and advance payment security forms at this time. Only the successful 

bidder will be required to provide performance and advance payment securities in 

accordance with one of the forms, or in a similar form acceptable to the employer. 



Annexure-I 
Specimen EMD (Bank Guarantee Format) 

 
[The Bank shall fill in this Bank Guarantee Form in association with the 
instructionsindicated. To be executed on Rs. 300/- non Judicial Stamp Paper] 

 

 

(Bank’s name and address of Issuing Branch or Office) 

 
Beneficiary: (Name and Address of Employer/Board) 
Date:  
Tender Guarantee No.:   

 
We have been informed that [name of the Bidders] (hereinafter called “the 
Bidders”) has submitted to you its Tender dated (hereinafter called “the 
Bidders”) for the execution of [name of contract] under Invitation for Tenders 
No.[Number]. Furthermore, we understand that, according to your conditions, 
Tenders must be supported by an EMD. 

 
At the request of the Bidders, we [name of Bank] hereby irrevocably undertake 
to pay you any sum or sums not exceeding in total an amount of [amount in 
figures] ([amount in words]) upon receipt by us your first demand in writing 
accompanied bya written statement stating that the Bidders is in breach of its 
obligation(s) under theTender conditions, because the Bidders: 

(a) Has withdrawn its Tender during the period of tender validity 

specified by the Bidders in the Form of Tender; or 

(b) Having been notified of the acceptance of its Tender by the 

Employer/Board during the period of Tender validity, (i) fails or 

refuses to execute the Form of Agreement, if required, or (ii) fails pr 

refuses to furnish the performance guarantee, in accordance with the 

Instructions to Bidders. 

This guarantee will expire unless otherwise extended or informed by the 
Employer/ Board: 

(a) If the Bidders is the successful Bidders, upon our receipt of copies of the 
contractsigned by the Bidders and the performance guarantee issued to 
you upon the instruction of the Bidders; or 

(b) If the Bidders is not the successful Bidders, upon the earlier of 

(i) Our receipt of a copy of your notification to the Bidders of the name of 
the successful Bidders; or 

(ii) Twenty-eight days after the expiration of the Bidder’s tender or any 

extended period thereof; 

Consequently, any demand for payment under this guarantee must be received 
by usat the office on or before that date. 

 

[Signature(s)] 
[Authorization letter from the issuing bank that the signatory of this BG is 
authorized 59 
to do so should also be enclosed] 



Annexure-II 

 
SPECIMEN BANK GUARANTEE PERFORMANCE 

GUARANTEE / SECURITY DEPOSIT 
(To be executed on Rs.300/- non-judicial Stamp Paper) 

[The bank, as requested by the successful Bidders, shall fill in this form in 

accordance with the instruction indicated] 

 
In consideration of the Board of Deendayal Port Authority of [insert name of 
port] incorporated by the Major Port Authorities Act, 2021 (hereinafter called 

“The Board” which expression shall unless excluded by or repugnant to the 
context or meaning thereof be deemed to include the Board of Deendayal Port 

Authority of [insert name of port], its successors and assigns) havingagreed to 

release Performance Guarantee / Security Deposit to (hereinafter called the“ 
Contractor”) 

(Name of the Contractor/s) 
from the demand under the terms and condition of the contract, vide from the 

demand under the condition of the contract, vide’s letter No 
 

 
(Name of the Department) 
Date made between the Contractors and the Board for execution of 
 covered under Tender No.  

 dated (hereinafter called “the said contract”) for the payment 

ofSecurity Deposit in cash or Lodgment of Government Promissory Loan Notes 

for the duefulfillment by the said Contractors of the terms and condition of 

the said contract,on production of a bank Guarantee for Rs.  

 (Rupees ) only we, the (Name of 
 

the Bank and Address) 

 (herein after referred 
toas “the Bank”) at the request of the Contractors do hereby undertake to pay to 

the Board an amount not exceeding Rs. 
 (Rupees ) only against any loss or damage 

causedto or suffered by the Board by reason of any breach by the 

Contractors of any of the terms and conditions of the said contract. 

 
2. We, _, do hereby (Name of Bank) (Name of Branch) 
Undertake to pay the amount due and payable under this guarantee without 
any demur merely on a demand from the Board starting that the amount 
claimed is due by way of loss or damage caused to or which would be caused 
to or suffered by the Board by reason of the Contractors failure to perform the 
said contract. Any such demand made onthe Bank shall be conclusive as 
regards the amount due and payable by the Bank under this Guarantee. 
However, our liability under this guarantee shall be restricted to any amount 
not exceeding Rs. (Rupees  )only. 



3. We, , undertake to pay to the (Name of Bank and 
Branch)Board any money so demanded notwithstanding any dispute or 
disputes raised by theContractor(s) in any suit or proceeding pending 
before any Court or Tribunal relating thereto our liability under this 
present being absolute and unequivocal. The paymentso made by us 
under this bond shall be a valid discharge of our liability for payment 
there under and the Contractor(s) shall have no claim against us for 
making such payment. 

4. We,  further agree with the Board that the (Name 
of Bank andBranch) 

guarantee herein contained shall remain in full force and effect during the 

period thatwould be taken for performance of the said contract and that 

it shall continue to be enforceable till all the dues of the Board under or 

by virtue of the said contract have been fully paid and its claims satisfied 

or discharged or till the 

(Name of the user department) 

of the said certifies that the terms and conditions of the said contract have 

been fully and properly carried out by the said Contractors and 

accordingly discharge this guarantee. PROVIDED HOWEVER that the 

Bank shall be the request of the Board butat the cost of the Contractors, 

renew or extend this guarantee for such further periodor periods as the 

Board may require from time to time. 

5. We,  further agree with the Board that the (Name of 
Bankand Branch) 

Board shall have the fullest liberty without our consent and without 

affecting in any manner our obligations hereunder to vary any of the 

terms and conditions of the said contract or to extend the time of 

performance by the said contract or to extend the time of performance by 

the said Contractors from time to time or to postpone for anytime or from 

time to time any of the powers exercisable by the board against the said 

Contractors and to forebear or enforce any of the terms and conditions 

relating to thesaid contract and we shall not be relieved from our liability 

by reason of any such variation or extensions being granted to the 

Contractors or for any forbearance, act oromission on the part of the 

Board or any indulgence shown by the board to the Contractors or by any 

such matter or thing whatsoever which under the law relating to sureties 

would, but for this provision, have effect of so relieving us. 
6. This guarantee will not be discharged due to the change in the constitution 

of the Bank or theContractor(s). 

7. It is also hereby agreed that the Courts in Gandhidham would have 
exclusive jurisdiction in respect of claims, if any, under this Guarantee. 

8. We, Bank lastly undertake not to revoke this 
guarantee during itscurrency except with the previous consent of the 
Board in writing. 

9. Notwithstanding anything contained herein: 

(a) Our liability under this Bank Guarantee shall not exceed Rs.  

(Rupees only); 

(b) This Bank Guarantee shall be valid upto ; and 



(c) We are liable to pay the guarantee amount or any part thereof under 

this Bank Guaranteeonly and only if you serve upon us a written claim 

or demand on or before (date of expiry of Guarantee).” 

Date day of ______________ 20 

For (Name of 

Bank)(Name) 

Signature 



Annexure-III 

(NOT APPLICABLE) 

SPECIMEN BANK GUARANTEE FOR ADVANCE PAYMENT 
(To be executed on Rs.300/- non-judicial Stamp Paper) 

 
[The bank, as requested by the successful Tenderer, shall fill in this form in 
accordance with the instruction indicated] 

 
In consideration of the Board of Deendayal Port Authority incorporated by the 
Major Port AUTHORITIES Act , 2021 (hereinafter called “The Board” which 
expression shall unless excluded by or repugnant to the context or meaning thereof 
be deemed to include the Board of Deendayal Port Authority, its successors and 
assigns) having agreed to release advance payment to (hereinafter called the 
“contractor”) 

(Name of the contractor/s) 

from the demand under the terms and condition of the contract, vide from the 
demand under the condition of the contract, vide ’s letter 
No  

(Name of the Department) 
Date made between the contractors and the Board for execution of 

 covered under Tender No.  
    dated  (hereinafter called “the said contract”) for the 
payment of Advance Payment in cash or Lodgement of Government Promissory Loan 
Notes for the due fulfillment by the said contractors of the terms and condition of 
the said   contract, on production of a  bank 
Guarantee  for Rs.    (Rupees   ) only we, 
the(Name of  the  Bank and   Address) 
        (hereinafter 
Referred to as “the Bank”)a the request of the contractors do hereby undertake to 
pay to the Board an amount not exceeding  Rs. 
 (Rupees ) only against any loss or damage 
caused to or suffered by the Board by reason of any breach by the contractors of 
any of the terms and conditions of the said contract. 

 
2. We,   _, do hereby 

(Name of Bank) (Name of Branch) 
Undertake to pay the amount due and payable under this guarantee without any 
demur merely on a demand from the Board starting that the amount claimed is due 
by way of loss or damage caused to or which would be caused to or suffered by the 
Board by reason of the contractors failure to perform the said contract. Any such 
demand made on the Bank shall be conclusive as regards the amount due and 
payable by the Bank under this Guarantee. However, our liability under this 
guarantee shall be restricted to any amount not exceeding Rs. 
 (Rupees 
 )only. 

 
3. We,  , undertake to pay to the 

(Name of Bank and Branch) 
Board any money so demanded notwithstanding any dispute or disputes raised 



by the contractor(s) in any suit or proceeding pending before any Court or 
Tribunal relating thereto our liability under this present being absolute and 
unequivocal. The payment so made by us under this bond shall be a valid 
discharge of our liability for payment there under and the Contractor(s) shall 
have no claim against us for making such payment. 

 
4. We,  further agree with the Board that the 

(Name of Bank and Branch) 
guarantee herein contained shall remain in full force and effect during the period 
that would be taken for performance of the said contract and that it shall 
continue to be enforceable till all the dues of the Board under or by virtue of the said 
contract have been fully paid and its claims satisfied or discharged or till the 

 

(Name of the user department) 
of the said certifies that the terms and conditions of the said contract have been 
fully and properly carried out by the said Contractors and accordingly discharge 
this guarantee. PROVIDED HOWEVER that the Bank shall be the request of the 
Board but at the cost of the Contractors, renew or extend this guarantee for such 
further period or periods as the Board may require from time to time. 

5. We,  further agree with the Board that 
the (Name of Bank and Branch) 

Board shall have the fullest liberty without our consent and without affecting in 
any manner our obligations hereunder to vary any of the terms and conditions 
of the said contract or to extend the time of performance by the said contract or 
to extend the time of performance by the said Contractors from time to time or 
to postpone for any time or from time to time any of the powers exercisable by 
the board against the said Contractors and to forebear or enforce any of the 
terms and conditions relating to the said contract and we shall not be relieved 
from our liability by reason of any such variation or extensions being granted to 
the contractors or for any forbearance, act or omission on the part of the Board 
or any indulgence shown by the board to the Contractors or by any such matter 
or thing whatsoever which under the law relating to sureties would, but for this 
provision, have effect of so relieving us. 

 
6. This guarantee will not be discharged due to the change in the constitution of 

the Bank or the Contractor(s). 

 
7. It is also hereby agreed that the Courts in [Gandhidham] would have 

exclusive jurisdiction in respect of claims, if any, under this Guarantee. 

8. We, Bank lastly undertake not to revoke this guarantee 
during its currency except with the previous consent of the Board in writing. 

 

 
9. Notwithstanding anything contained herein: 

(a) Our liability under this Bank Guarantee shall not exceed Rs.  

(Rupees only); 

(b) This Bank Guarantee shall be valid up to ;and 



(c) We are liable to pay the guarantee amount or any part thereof under this 

Bank Guarantee only and only if you serve upon us a written claim or demand 

on or before (date of expiry of Guarantee).” 

Date day of _______________ 20 

For (Name of Bank) 

(Name) 

Signature 

Annexure-IV 

(NOT APPLICABLE) 

 

 

 

 

 

 

 

 

 

 

 



DISPUTES REVIEW BOARD AGREEMENT 

(To be executed on Rs300/- non-judicial Stamp Paper) 

THIS AGREEMENT, made and entered into this…………………………. Day of .................... 20 

………. Between………………… (“the Employer/ Board”) and 

… ................................ (“the contractor”), and the Disputes Review Board (“the DR 

Board “) consisting of one/three DR Board Members, (Members from either party, 

i.e. contractor and Employer/Board) 

 
(1) 

…………………………………………………………….(2) 

…………………………………………………………….(3) 

……………………………………………………………….. 

[Note: Delete whatever is (Not 

applicable)] 

 
WITNESSETH, that 

WHEREAS, the Employer/Board and the contractor have contracted for the 

execution of …………………………………………… Project name) ......................... (the 

“contract”) and WHEREAS, the contract provides for the establishment and 

operation of the DR Board NOW THEREFORE, the parties hereto agree as follows: 

 
1. The parties agree to the establishment and operation of the DR Board in 

accordance with this DR Board Agreement. 

 
2. Expect for providing the services required hereunder, the DR Board Members 

should not give any advice to either party or to the Nodal Officer or his nominee 

concerning conduct of the works. 

 
The DR Board Members: 

(a) Shall have no financial interest in any party to the contract or the Nodal 



Officer or his nominee, or a financial interest in the contract, except for 

payment for services on the DRBoard. 

(b) Shall have had no previous employment by, or financial ties to, any party to 

the contract, or the Nodal Officer or his nominee, expect for fee based 

consulting services on other projects, all of which must be disclosed prior to 

appointment to the DRBoard. 

(c) Shall have disclosed in writing to the parties prior to signature of this Agreement 

any all recent or close professional or personal relationships with any director, 

officer, or employee of any party to the Nodal Officer or his nominee, and any 

and all prior involvement in the project to which the contract relates; 

(d) Shall not, while a DR Board Member be employed whether as a consultant or 

otherwise by either party to the contract, or the Nodal Officer or his nominee, 

expect as a DR Board Member. 

(e) Shall not, while a DR Board Member, engage in discussion or make any 

agreement with any party to the contract, or with the Nodal Officer or his 

nominee, regarding employment whether as a consultant or otherwise either 

after the contract is completed or after services as a DRBoard Members. 

(f) Shall be and remain impartial and independent of the parties and shall 

disclose in writing to the Employer/Board, the contractor, the Nodal Officer 

or his nominee, and one another any fact or circumstances which might be 

such to cause either the Port or the contractor to question the continued 

existing of the impartiality and independence required of DR Board 

Members. 

3. Except for its participation in the DR Board activities as provided in the contract 

and in this Agreement none of the Employer / Board, the contractor, the Nodal 

Officer or his nominee, and one another any fact or circumstances which might 

be such to cause either the Employer/Board or the contractor to question the 

continued existence of the impartiality and independence required of DR Board 

Members. 

4. The contractor shall: 

a) Furnish to each DR Board Member one copy of all document which the DR 

Board may request including contract document, progress report, variation 



orders, and other document, pertinent to the performance of the contract. 

b) In co-operation with the Employer/Board, co-ordinate the site visits of the 

DR Board, including conference facilities and secretarial and copying 

services. 

5. The DR Board shall serve throughout the operation of the contract. It shall 

begin operation following execution of this Agreement, and shall terminate 

its activities after issuance of the taking over certificate and the DR Board’s 

issuance of its Recommendation on all disputes referred to it. 

6. DR Board Member, shall not assign or subcontract any of their work under 

this Agreement. 

7. The DR Board Members are independent and not employees or agents of 

either the Employer/Board or the Contractor. 

8. The DR Board Members are absolved of any personal or professional liability 

arising from the activities and the Recommendations of the DR Board. 

9. Fees and expenses of the DR Bard Member[s] shall be agreed to and shared 

equally by the Employer/Board and the Contractor. If the DR Board requires 

special services, such as accounting, data research and the like, both the 

parties must agree and cost shall be shared by them as mutual agreed. 

10. DR Board’s site visit: 

a. The DR Board shall visit the site and meet with representative of the 

Employer/Both and the contractor and the nodal officer are his nominee 

at regular intervals, at times of critical construction events, and at the 

return request of either party. The timing of site filing agreement shall be 

fixed by the DRBoard. 

b. Site meeting shall consist of an informal discussion of the status 

construction of the works followed by an inspection of the work, both 

attended by personal from the employer/Board, the contractor and the 

nodal officer or his nominee 

c. If request by either parties or the DR Board, the employer/Board will 

prepare minutes of the meeting and circulate them for comments of the 

parties and the nodal officer or his nominee. 

11. Procedure for disputes referred to the DRBoard: 

 
a) If either party objects to any action or inaction of the other party or the Nodal 



Officer or his nominee, the objecting party may file a written Notice of 

Dispute to the other party with a copy to the Nodal Officer or his nominee 

starting that it is given pursuant to clause [number] and starting clearly and 

in detail the basis of the dispute. 

b) The party receiving the Notice of Dispute will consider it and respond in 

writing within 7 days after receipt. 

c) This response shall be final and conclusive on the subject, unless a written 

appeal to the response is filed with the responding party within 7 days of 

receiving the response. Both parties are encouraged to pursue the matter 

further to attempt to settle the dispute. When it appears that the dispute 

cannot be resolved without the assistance of the DR Board either party may 

refer the dispute to the DR Board by written Request for Recommendation 

to the Board, the other party & the Nodal Officer or his nominee starting that 

it is made pursuant to [insert relevant clause no.] 

d) The Request for recommendation shall state clearly and detail the specific 

issues of the dispute to be considered by the DRBoard. 

e) When a dispute is referred to the DR Board, and the DR Board is satisfied 

that the dispute requires the DR Board’s assistance, the DR Board shall 

decide when to conduct a hearing on dispute. The DR Board may request 

that written documentation and arguments from both parties be submitted 

to each DRBoard Members before the hearing begins. The parties shall 

submit insofar as possible agreed statements of the relevant facts. 

f) During the hearing, the contractor, the Employer/ Board, the Nodal Officer 

or his nominee shall each have ample opportunity to be head and to offer 

evidence. 

The DR Board’s Recommendation for resolution of the dispute will be given in 

writing, to the Employer/ Board, the contractor and the Nodal Officer or his 

nominee as soon as possible, and in any event not more than 28 days after the 

DR Board’s final hearing on the dispute. 

12. Conduct of Hearing: 

a) Normally hearing will be conducted at the sites, but any location that would 

be more convenient and still provide all required facilities and access to 

necessary documentation may be utilized by the DR Board. Private sessions 



of the DR Board may be held at any location convenient to the DRBoard. 

b) The Employer/ Board, the Nodal Officer or his nominee and contractor shall 

have representatives at all hearing. 

c) During the hearing, no DR Board Member shall express any opinion 

concerning the merit of any facet of the case. 

d) After the hearing are concluded, the DR Board shall meet privately to 

formulate its Recommendation. All DR Board deliberation shall be 

conducted in private, with all individual views kept strictly confidential. The DR 

Board’s Recommendations, together with an explanation of its reasoning 

shall be submitted in writing to both parties and t the Nodal Officer or his 

nominee. The pertinent contract provision, applicable laws and regulations, 

and the facts and circumstances involved in the dispute. 

 
The DR Board shall make every effort to reach a unanimous Recommendation. 

If this proves impossible, the majority shall decide, and the dissenting member 

any prepare a written minority report for submission to both parties. 

[Notes: Delete if it is one member DR Board] 

 
13. If during the contract period, the Employer/ Board and the contractor are of 

the opinion that the Disputes Review Board is not performing its function 

properly, the Employer/ Board and the contractor may together disbanded the 

Disputes Review Board. In such an event, the disputes shall have referred to 

Arbitration straightaway. 

 
The Employer/Board and the contractor shall jointly sing a notice specifying 

that the DR Board shall stand disbanded with effect from the date specified in 

the notice. The notice shall posted by a registered letter with AD or delivery of 

the letter, even if he refuses to do so.- 



Annexure-V 
 

To 
 

(Project Title) 

 
Ref:   

 
The undersigned, having studies the pre-qualification submission for the above 
mentioned project, hereby states: 

(a) The information furnished in our bid is true and accurate to the best of 

my knowledge. 

(b) That in case of being pre-qualified, we acknowledge that the Employer 

may invite us to participate in due time for the submission of tender on 

the basis of provisions made in the tender documents to follow. 

(c) When the call for tenders is issued, if the legal, technical or financial 

conditions, or the contractual capacity of the firm or joint venture 

changes, we commit ourselves to inform you and acknowledge your sole 

right to review the pre-qualification made. 

(d) We enclose all the required pre-qualification data format and all other 

evaluation. 

(e) We also state that no changes have been made by us in the downloaded 

tender document and also understand that in the event of any 

discrepancies observed, the printed tender document No. is full 

and final for all legal/contractual obligations (delete if not required]. 

 
Date: 
Place: 
Name of the Applicant:   

 

 

 
Represented by (Name & Capacity)  

 

SPECIMEN FORMAT FOR DECLARATION 
(To be executed on bidder’s letter head) 



Annexure-VI 
 

 

 
To, 
The Board of AUTHORITY of Port [insert 
port], 

Date: 

 

Dear Sir,  
 
Sub:  Our Bank Guarantee No.    

dated for Rs. favoring 
yourselves issued on a/c 

of M/s.  
(Name of contractor) 

 
……………… 

 
We confirm having issued the above mentioned guarantee favoring 

yourselves, issued on account of M/s. _validity for 

expiry up to date and  claim  expiry  date  up to   

 
Wealsoconfirm1) 2) is/are 

empowered to sign such Bank Guarantee on behalf of the Bank and his/their 

signatures is/are binding on the Bank. 

 
 

 
Name of signature of Bank Officer 

SPECIMEN LETTER OF AUTHORITY FROM BANK 
FOR ALL BGs 

(To be executed on Bank’s Letter Head) 



Annexure-VII 
 

 

 
To 

The (PORT Address) 
 

 
Dear Sir, 

 
We----------------------------------------------------------------------------------------------------- 

----------------- do hereby confirm that Shri .............................................. (Name, designation 

and Address) is/are authorized to represent us to bid, negotiate and conclude the 

agreement on our behalf with you against tender no ------------------- and hiss specimen 

signature is appended hereto.. 
 

 
We confirm that we shall be bound by all and whatsoever our said signatory shall 

commit. 

We understand that the communication made with him by the Employer/Board 

shall be deemed to have been done with us in respect of this Tender. 

 
 

 
[specimen signature] 

 

 
Yours faithfully, 

 
 

 
Signature: 

Name & Designation: 

For & on behalf of: 

SPECIMEN LETTER OF AUTHORITY FOR 
SUBMISSION OF BID 

(To be executed on Rs.300/- non Judicial Stamp Paper) 



Annexure-VIII 

PROFORMA OF JOINT VENTURE/CONSORTIUM AGREEMENT 

(To be submitted on Non-judicial Stamp Paper of appropriate value) 
 

 
This Joint Venture /Consortium Agreement is made and entered into on this 

…….. day of ……..2025 by and between (i) M/s. (Name  of the firm to be filled- 

in)………….,(ii)M/s……(Name of the firm to be filled-in) , 

… .......... , primarily for the work under the Deendayal Port AUTHORITY. 

All the partners of the Joint Venture /Consortium hereinafter individually referred to as 

the parties and collectively as the Joint Venture/Consortium‘. 

1. Formation of Joint Venture/Consortium 

1.1. (i)M/s… (Name of the firm to be filled in) is engaged in 

… ................ (Details of the works undertaken by the party) 
 

 
(ii) M/s… (Name of the firm to be filled in) is engaged in 

… ............ (Details of the works undertaken by the party) 

(iii) ………………………………………………………………………………. 
 

 
1.2. On behalf of Board of Authorities of Deendayal Port (hereinafter referred to as 

―Employer‖), the Chief Engineer, DEENDAYAL Port Authority has invited bids from the 
experienced, resourceful and bonafid Developers with proven technical and financial 
capabilities of executing the work Development of four lane road common corridor from LC 
236B to 16th CB along railway line(Phase-I) 

 

 
1.3. The parties have been exploring together the ways and means of collaboration for 

the purpose of an offer to be made for the said project of the Deendayal Port AUTHORITY 

and have mutually agreed to enter into a Joint Venture/Consortium Agreement to submit 

a common bid for the project and to carry out the project works in the event of award of 

the contract, in association with each other and (……Name of Partner to befilled in ) 

shall be the Lead Partner and (i) (……Name of Partner to be filled in………), (ii) (……Name 

of Partner to be filled in………), shall be the other partner (s). 

NOW THEREFORE IT HAS BEEN AGREED TO BETWEEN THE PARTIES AS FOLLOWS 

1.4. The Joint Venture/Consortium will be known as…(……Name of JV to be filled 

in………) …………………and shall consist of (i) (……Name of the firm to be filled in ), 

(ii) (……Name of the firm to be filled-in………), , 



parties to the present agreement. 

1.5. The recitals are true and correct and form an integral part of this agreement and 

are representations of the parties to which they relate and have been relied upon by the 

parties to enter into the present agreement. 

1.6. Notwithstanding the date of signature of this agreement, its effective date will be 

the date of submission of bid. 

1.7. All costs incurred by the parties before the date of award of contract will be borne 

by the parties concerned. All costs in implementation of this Joint Venture/Consortium 

Agreement after award of contract till the expiry of this agreement will be borne by the 

parties as herein after provided. 

1.8. The Joint Venture/Consortium will be dissolved and this agreement will cease to 

have effect on completion of this project, maintenance and fulfilment of all other 

conditions under the contract, upon receipt of payment of all amounts from the Employer and 

on settlement of accounts between the parties as hereinafter provided. 

1.9. The contract, if awarded by the Employer, Letter of Acceptance shall be issued in 

the name of (….Name of JV/Consortium to be filled in…..) and the Contract shall be signed by 

legally authorized signatories of all the parties. 

1.10. All the parties of the JV/Consortium shall be jointly and severally liable during the 

bidding process and the bid document shall be signed by legally authorized signatory of 

all the parties. 

1.11. The financial contribution of each partner to the JV/Consortium 

operation shall be: 

 
 

(i) M/s……… (Name of the partner to be filled-in) - …….. 
 

 
(ii) M/s……… (Name of the partner to be filled-in) - ………… 

 

 
(iii) ………………………………………………………………………. 

 

 
1.12. All the parties of the JV/Consortium shall be jointly and severally liable for the 

execution of the project in accordance with the Contract terms, in the event of award of 

contract. The delineation of duties, responsibilities and scope of work shall be: 

a) The Lead Partner shall provide suitable experienced personnel at site, for general 

planning, site management and equipment operations, during entire period of contract 

execution. 

b) (……Name of Partner to be filled-in ) shall carry out the following 



works ------------------------------------------------------------ 

c) (……Name of Partner to be filled-in………) shall carry out the following 

works 

d) …………………………………………………………………………….… 

………………………………………………………………………………. 

1.13. The parties hereto agreed that each of them shall duly and properly perform all 

the functions and all costs related to their respective works. 

1.14. The parties hereto shall be at liberty to enter into liaison work/correspondence 

with statutory and local authorities as the circumstances warrant individually or 

collectively. 

1.15. It is hereby agreed and undertaken that, all the parties are jointly and severally 

liable to the ―Board of Port of Deendayal for the performance of the contract. 

1.16. Notwithstanding demarcation or allotment of work between JV/Consortium 

partners, JV/Consortium each partner shall be liable for non performance of the whole 

contract irrespective of their demarcation or share of work. 

1.17. The Lead Partner shall be authorized to act on behalf of the JV/Consortium. 

1.18. All the correspondences between the Employer and the JV /Consortium shall be 

routed through the Lead Partner. 

1.19. The Lead Partner is authorized: (a) to submit bid, negotiate and conclude contract 

and incur all liabilities therewith on behalf of the partner(s) of the JV /Consortium during 

the bidding process; and (b) in the event of a successful bid, to incur liabilities and receive 

instructions for and on behalf of the partner(s)of the JV/Consortium and to carry out the 

entire execution of the contract including payment, exclusively through Lead Partner. 

1.20. In the event of default of the Lead Partner, it shall be construed as default of the 

Developer/Contractor; and Employer shall be entitled to take action under relevant 

clause(s) of the Department Bid Document and/or Conditions of Contract. 

1.21. All the parties of the JV/Consortium shall be jointly and severally liable for due 

performance, recourse/sanctions within the joint venture in the event of default of any 

partner and arrangements for providing the required indemnities. 

1.22. The JV/ Consortium shall have a separate JV/Consortium Bank account (distinct 

from the Bank account of the individual partners) to which individual partners shall 

contribute their share capital / or working capital. The financial obligation of the 

consortium shall be discharged through the said JV/ Consortium Bank account only and 

also all payment received by consortium from the Deendayal Port AUTHORITY shall be 

through that account only. 

The parties hereto have mutually agreed to the terms and conditions set forth herein above 

and have assured each other to duly perform the reciprocal promises and obligations on 



either side for effective implementation of the JV/Consortium for proper and due completion 

of the works envisaged, in the event of award of contract to the JV/Consortium and have 

affixed their signature in this indenture on this the ………. day of…….20... 

 
 

(i) Signature Name 

Designation seal & 

Common seal of the firm 

 
(ii) Signature Name 

Designation seal & 

Common seal of the firm 

 
Witness1 

 

 
Witness2 



Annexure-IX 

 
PROFORMA OF POWER- OF-ATTORNEY FOR LEAD MEMBER OF JV/ CONSORTIUM 

((To be submitted on Non-Judicial Stamp Paper of appropriate value) 
 
 

 
By this Power-of-Attorney executed on this …. day of …. (month) of 2025, we, 

 
(i) (… ................................... Name of legally authorized signatory of first partner to be filled 

in………), (ii) (………………………. Name of legally authorized signatory of second partner 

to be filled in ), 

… ...................................................................... hereby jointly authorize and 

agree the Lead Partner, M/s (… Name of the lead partner to be filled in..................................... ), (a) 

to submit bid, negotiate and conclude contract and incur all liabilities therewith on behalf of 

the partner(s) of the JV /Consortium during the bidding process; and (b) in the event of a 

successful bid, to incur liabilities and receive instructions for and on behalf of the partner(s) 

of the JV /Consortium and to carry out the entire execution of the contract including payment for 

the work of― S/R to RCC Boundary wall, Fenders and civil works at Ghogha Terminal – Replacing of 

Fencing Wall and Supply and Installation Of Vale Port Tide Master Automatic Tide Gauge At Ghogha 

Gujarat. exclusively through Lead Partner. 

 
(i) Signature Name 

Designation seal & 

Common seal of the firm 

 
(ii) Signature Name 

Designation seal & 

Common seal of the firm 

…………………………………………… 

…………………………………………. 

Signature, name and seal of the certifying authority/Notary Public 



Annexure-X 

 

 
[The Tenderer shall fill in this Form in accordance with the instructions indicated 
below]. 
Date: [insert date (as day, month and year) of Tender Submission] 
Tender No.: [insert number of Tendering process] 

 
Page of pages 

 

1. Tender’s Legal Name: [insert Tenderer’s legal name] 

2. JV’s Party legal name: [insert JV’s Party legal name] 

JV’s Legal Lead Partner {insert name and address} 

3. JV’s Party Country of Registration: [insert JV’s Party country of registration and details of 

registration] 

4. JV’s Party year of Registration: [insert JV’s Party year of registration] 

5. JV’s Party Legal Address in Country of Registration: [insert JV’s Party legal address in country of 

registration] 

6. JV’s Party Authorized Representative Information 

Name: [insert name of JV’s Party authorized representative] 

Address: [insert address of JV’s Party authorized representative] 

Telephone/Fax numbers:[insert telephone/fax numbers of JV’s Party authorized representative] 

Email Address: :[insert email address of JV’s Party authorized representative] 

7. Attached are copies of original documents of [check the box(es) of the attached original 

documents] 

Articles of incorporation or registration of firm named in 2, above, in accordance with 
tender document. 
In case of government owned entity from India, documents establishing legal and financial 
autonomy and compliance with commercial law, in accordance with Tender Documents 

  PAN Number 
Sales Tax / VAT registration number 
Service Tax Registration Number 
Any other documents required for statutory compliance 

 

 

 

 

Duly authorized to sign this Authorization on behalf of: [insert complete name of 

Tenderer] 

Date on day of , [insert date of 

signing] 

JOINT VENTURE PARTNER INFORMATION FORM 



Annexure-XI 

(NOT APPLICABLE) 
 

 
As pointed out in the Tender Call Notice, Bidder may stipulate here exceptions 

and deviations to the bid conditions, if considered unavoidable. 

 

Sr. No. Page No. of Bid 

Document 

Clause No. of Bid 

Document 

Subject Deviation 

    

 
Note: however, the Bidders to note that unacceptable deviations, if any, the bid 

shall be liable for rejection. Bidder is discouraged to deviate from bid conditions, 

specifications, delivery schedules, and commercial terms as per the tender 

document. 

 
Duly authorized to sign this authorization on behalf of: [insert complete name of 

Tenderer] 

Date on day of , [insert date of signing] 

EXCEPTIONS AND DEVIATIONS 



Annexure-XII 

 
INTEGRITY PACT 

 
Between 

 
Deendayal Port Authority (DPA) hereinafter referred to as "The Principal" 

and 
 

. .......................................................... (Name of The bidders and consortium members) 

hereinafter referred to as "The Bidder / Contractor" 
 

Preamble 

The Principal intends to award, under laid down organizational procedures, contract(s) / 
concession(s) for Tender No. 06-P/2025. The Principal values full compliance with all 
relevant laws of the land rules, regulations, economic use of resources and of fairness / 
transparency in its relations with its Bidder(s) and/ or Contractor(s). 

 
In order to achieve these goals, the Principal will appoint Independent External Monitors 
(IEMs), who will monitor the tender process and the execution of the contract for 
compliance with the principles mentioned above. 

Section 1 – Commitments of the Principal 
 

1. The Principal commits itself to take all measures necessary to prevent corruption and 
to observe the following principles: - 

(a) No employee of the Principal, personally or through family members, will in 
connection with the tender for, or the execution of a contract, demand, take a 
promise for or accept, for self or third person, any material or immaterial benefit 
which the person is not legally entitled to. 

(b) The Principal will, during the tender process treat all Bidder(s) with equity and 
reason. The Principal will in particular, before and during the tender process, 
provide to all Bidder(s) the same information and will not provide to any Bidder(s) 

confidential / additional information through which the Bidder(s) could obtain an 

advantage in relation to the tender process or the contract execution. 

(c) The Principal will exclude from the process all known prejudicial persons. 

2. If the Principal obtains information on the conduct of any of its employees which is a 
criminal offence under the IPC / PC Act, or if there be a substantive suspicion in this 
regard, the Principal will inform the Chief Vigilance Officer and in addition can initiate 
disciplinary actions. 

 
Section 2 – Commitments of the Bidder(s) / Contractor(s) 

1. The Bidder(s) / Contractor(s) commits themselves to take all measures necessary to 
prevent corruption. The Bidder(s) / Contractor(s) commits themselves to observe the 



following principles during participation in the tender process and during the contract 
execution. 

(a) The Bidder(s) / Contractor(s) will not, directly or through any other person or firm, 
offer, promise or give to any of the Principal's employees involved in tender 
process or the execution of the contract or to any third person any material or 
other benefit, which he / she is not legally entitled to, in order to obtain in 
exchange of advantage of any kind whatsoever during the tender process or 
during the execution of the contract. 

 
(b) The Bidder(s) / Contractor(s) will not enter with other Bidders into any undisclosed 

agreement or understanding, whether formal or informal. This applies in particular 

to prices, specifications, certifications, subsidiary contracts, submission or non- 
submission of bids, or any other actions to restrict competitiveness or to introduce 

cartelization in the bidding process. 

(c) The Bidder(s) / Contractor(s) will not commit any offence, under the relevant 
Prevention of Corruption Act / Indian Penal Code / PC Act; further the Bidder(s) / 
Contractor(s) will not use improperly, for purposes of competition, or personal 
gain, or pass on to others, any information or document provided by the Principal, 
as part of the business relationship, regarding plans, technical proposals and 
business details, including information contained or transmitted electronically. 

 
(d) The Bidder(s) / Contractor(s) of foreign origin shall disclose the name and address 

of the Agents / Representatives in India, if any. Similarly, the Bidder(s) / 
Contractor(s) of Indian Nationality shall furnish the name and address of the 
foreign principals, if any. Further details as mentioned in the "Guidelines on Indian 
Agents of Foreign Suppliers" shall be disclosed by the Bidder(s) / Contractor(s). 
Further, as mentioned in the Guidelines all the payments made to Indian agent / 
representative have to be in Indian Rupees only. Copy of the "Guidelines on Indian 
Agents of Foreign Suppliers" is placed at (page Nos. 7-20) 

 
(e) The Bidder(s) / Contractor(s) will, when presenting their bid, disclose any and all 

payments made, is committed to or intends to make to agents, brokers or any 
other intermediaries, in connection with the award of the contract. 

(f) Bidder(s) / Contractor(s) who have signed the Integrity Pact shall not approach 
the Courts while representing the matter to IEMs and shall wait for their decision 
in the matter. 

 
2. The Bidder(s) / Contractor(s) will not instigate third persons to commit offences 

outlined above or be an accessory to such offences. 
 

Section 3 - Disqualification from tender process and exclusion from future 
contracts. 

If the Bidder(s) / Contractor(s), before award or during execution has committed a 
transgression through a violation of Section-2 above, or in any other form, such as to put 
their reliability or credibility in question, the Principal is entitled to disqualify the Bidder 
(s) / Contractor(s), from the tender process, or take action as per the procedure 



mentioned in the "Guidelines on Banning of business dealings". Copy of the "Guidelines 
on Banning of business dealings" is placed at (Page No. 7-20). 

 
Section 4 – Compensation for Damages 

 
1. If the Principal has disqualified the Bidder(s), from the tender process prior to the 

award, according to Section 3, the Principal is entitled to demand and recover the 
damages equivalent to Earnest Money Deposit / Bid Security. 

 
2. If the Principal has terminated the contract according to Section 3, or if the Principal 

is entitled to terminate the contract according to Section 3, the Principal shall be 
entitled to demand and recover from the Contractor, liquidated damages of the 
Contract Value or the amount equivalent to Security Deposit / Performance Bank 
Guarantee, whichever is higher. 

3. The Bidder(s) agrees and undertakes to pay the said amounts, without protest or 
demur, subject only to condition that, if the Bidder(s) / Contractor(s) can prove and 
establish that the termination of the contract, after the contract award has caused no 
damage or less damage than the amount of the liquidated damages, the 
Bidder/Contractor shall compensate the principal, only to the extent of the damage in 
the amount proved. 

 

Section 5 – Previous transgression 
 

1. The Bidder declares that, no previous transgressions occurred in the last three years 
with any other company in any country confirming to the anti-corruption approach or 
with any other Public Sector Enterprises in India, that could justify his exclusion from 
the tender process. 

 
2. If the Bidder makes incorrect statement on this subject, he can be disqualified from 

the tender process or action can be taken as per the procedure mentioned in 
"Guidelines on Banning of Business dealing". 

 
Section 6 – Equal treatment of all Bidders / Contractors 

1. In case of a Joint Venture, all the partners of the Joint Venture will enter into 
agreement with identical conditions as this on which all Bidders. 

 
2. There is no provision of sub-contract in the tender, any violation of the same, 

Contractor shall be held solely responsible for the same. 

Section 7 - Criminal charges against violating Bidders / Contractors 

 
If the principal obtains knowledge of conduct of a Bidder or Contractor or of an employee, 
or a representative, or an associate of a Bidder or Contractor, which constitutes 
corruption, or if the Principal has substantive suspicion, in this regard, the Principal will 
inform the same to the Chief Vigilance Officer (CVO) and the CVO will take further 
necessary action as deemed fit in accordance with the CVC Manual. 



Section 8 – External Independent Monitor 

 
1. The Principal appoints competent and credible Independent External Monitor for this 

Pact after approval by Central Vigilance Commission. The task of the Monitor is to 
review independently and objectively, whether and to what extent the parties comply 
with the obligations under this agreement. 

 
2. The Monitor is not subject to instructions by the representative of the parties and 

performs his/ her functions neutrally and independently. The Monitor would have 
access to all Contact documents, whenever required. It will be obligatory for him / her 
to treat the information and documents of the Bidders / Contractors as confidential. 
He / she reports to the Chairperson of the Board of the Principal. 

 
3. The Bidder(s) / Contractor(s) accepts that the Monitor has the right to access without 

restriction to all Project documentation of the Principal including that provided by the 
Contractor. The Bidder / Contractor will also grant the Monitor, upon his / her request 
and demonstration of a valid interest, unrestricted and unconditional access to the 
project documentation. The Monitor is under contractual obligation, to treat the 
information and documents of the Bidder / Contractor with confidentiality. 

 
4. The Monitor is under contractual obligation to treat the information and documents of 

the Bidder(s) / Contractor(s) with confidentiality. The Monitor has also signed 
declaration on "Non-Disclosure of Confidential Information" and of "Absence of Conflict 
of Interest". In case of any conflict of interest arising at a later date, the IEM shall 
inform Chairman, DPA and recues himself / herself from that case 

 
5. The Principal will provide to the Monitor sufficient information about all meetings 

among the parties related to the Project provided such meetings could have an impact 
on the contractual relations between the Principal and the Bidder / Contactor. The 
parties offer to the Monitor the option to participate in such meetings. 

 
6. As soon as the Monitor notices, or believes to notice, a violation of this agreement, he 

/ she will so inform the Management of the Principal and request the management to 
discontinue, or take corrective action. The Monitor can in this regard submit non- 
binding recommendations. Beyond this, the Monitor has no right to demand from the 
parties that they act in a specific manner, refrain from action or tolerate action. 

7. The Monitor will submit a written report to the Chairperson of the Board of the 
Principal, within 8 to 10 weeks from the date of reference or intimation to him by the 
Principal and, should the occasion arise, submit proposals for correcting problematic 
situations. 

 
8. If the Monitor has reported to the Chairperson of the Board of the Principal, a 

substantiated suspicion of an offence under relevant IPC / PC Act and the Chairperson 
of the Board of the Principal has not, within reasonable time taken visible action to 
proceed against such offence or reported it to the Chief Vigilance Officer, the Monitor 
may also transmit this information directly to the Central Vigilance Commissioner, 
Government of India. 

9. The word “Monitor” would include both singular and plural. 



 
  



          Place : Gandhidham Date : /  /20  

 
Note: The bidder has to execute Integrity Pact Agreement with Deendayal Port 

Authority (as per Bid Response Sheet No. 10 as per procedure given under 

Section – 2 of the tender documents. 

 
Shri Amiya Kumar Mohapatra, IFoS (Retd.), Dr. Gopal Dhawan, Ex-CMD,MECL 

Qrs. No. 5/9, Unit-9, Bhoi Nagar,  House No. 120, Jal Shakti Vihar 

Bhubaneshwar-751 022.  (NHPC Society) P4, Builders Area 

Mobile No. 9437002530 Greate Noida Gautam Budh Nagar, 

email:amiyaifs@gmail.com Utter Pradesh- 201 315. 

Mobile No. 8007771467 

email:gdhawangeologist@gmail.com 

mailto:amiyaifs@gmail.com
mailto:gdhawangeologist@gmail.com


Annexure-XIII 

FORMAT OF BID SECURITY DECLARATION FROM BIDDERS 

(Applicable for MSME Bidders) 
(On Bidders Letter head) 

 
Date:  Tender No.   

 
To (insert complete name and address of the Employer/Purchaser) 

I/We. The undersigned, declare that: 

I/We understand that, according to your conditions, bids must be supported by a Bid 
Securing Declaration. 

I/We accept that I/We may be disqualified from bidding for any contract with you for a 
period of three years from the date of notification if I am /We are in a breach of any 
obligation under the bid conditions, because I/We 

 
a. have withdrawn/modified/amended, impairs or derogates from the tender, my/our Bid 

during the period of bid validity specified in the form of Bid; or 

b. having been notified of the acceptance of our Bid by the employer/purchaser during the 
period of bid validity (i) fail or refuse to execute the contract, if required, or (ii) fail or 
refuse to furnish the Performance Security, in accordance with the Instructions to 
Bidders. 

I/We understand this Bid Securing Declaration shall cease to be valid if I am/we are not 
the successful Bidder, upon the earlier of (i) the receipt of your notification of the name 
of the successful Bidder; or (ii) thirty days after the expiration of the validity of my/our 
Bid. 
Signed: (insert signature of person whose name and capacity are shown) 

in the capacity of (insert legal capacity of person signing the Bid Securing Declaration) 

Name: (insert complete name of person signing he Bid Securing 
Declaration) 

Duly authorized to sign the bid for and on behalf of (insert complete name of Bidder) 
 

Dated on  day of  (insert date of signing) 
Corporate Seal (where appropriate) 

(Note: In case of a Joint Venture, the Bid Securing Declaration must be in the name of all 
partners to the Joint Venture that submits the bid) 



Annexure-XIV 
(Not Applicable) 

 
SPECIMEN BANK GUARANTEE FOR ADVANCE PAYMENT 
(To be executed on Rs.300/- non-judicial Stamp Paper) 

[The bank, as requested by the successful Tenderer, shall fill in this form in accordance 
with the instruction indicated] 

In consideration of the Board of Deendayal Port Authority incorporated by the Major Port 
Authorities Act, 2021 (hereinafter called “The Board” which expression shall unless 
excluded by or repugnant to the context or meaning thereof be deemed to include the 
Board of Authorities of the port of [insert name of port], its successors and assigns) 
having agreed to release advance payment to (hereinafter called the “contractor”) 

(Name of the contractor/s) from the demand under the terms and condition of the 
contract,  vide  from  the  demand  under  the  condition  of  the  contract,  vide 
 ’s letter No (Name of the Department) Date 
  made  between  the  contractors  and  the  Board  for  execution  of 
 covered under Tender No. dated 
  (hereinafter called “the said contract”) for the payment of Advance Payment 
in cash or Lodgement of Government Promissory Loan Notes for the due fulfillment by 
the said contractors of the terms and condition of the said contract, on production of a 
bank Guarantee for Rs.   (Rupees    ) 
only we, the (Name of  the Bank and Address) 
  (hereinafter referred to 
as “the Bank”) at the request of the contractors do hereby undertake to pay to the Board 
an amount not exceeding Rs.  (Rupees  ) 
only against any loss or damage caused to or suffered by the Board by reason of any 
breach by the contractors of any of the terms and conditions of the said contract. 

2. We,   , do hereby (Name of Bank) (Name 
of Branch) Undertake to pay the amount due and payable under this guarantee without 
any demur merely on a demand from the Board starting that the amount claimed is due 
by way of loss or damage caused to or which would be caused to or suffered by the Board 
by reason of the contractors failure to perform the said contract. Any such demand made 
on the Bank shall be conclusive as regards the amount due and payable by the Bank under 
this Guarantee. However, our liability under this guarantee shall be restricted to any 
amount not exceeding Rs.  (Rupees ) only. 

3 We,  , undertake to pay to the (Name of Bank and Branch) 
Board any money so demanded notwithstanding any dispute or disputes raised by the 
contractor(s) in any suit or proceeding pending before any Court or Tribunal relating 
thereto our liability under this present being absolute and unequivocal. The payment so 
made by us under this bond shall be a valid discharge of our liability for payment there 
under and the Contractor(s) shall have no claim against us for making such payment. 



4. We,  further agree with the Board that the (Name of Bank and 
Branch) guarantee herein contained shall remain in full force and effect during the period 
that would be taken for performance of the said contract and that it shall continue to be 
enforceable till all the dues of the Board under or by virtue of the said contract have been 
fully   paid   and   its   claims   satisfied   or   discharged   or   till   the 
 (Name of the user department) of the said certifies that 
the terms and conditions of the said contract have been fully and properly carried out by 
the said Contractors and accordingly discharge this guarantee. PROVIDED HOWEVER that 
the Bank shall be the request of the Board but at the cost of the Contractors, renew or 
extend this guarantee for such further period or periods as the Board may require from 
time to time. 

5. We,  further agree with the Board that the (Name of Bank and 
Branch) Board shall have the fullest liberty without our consent and without affecting in 
any manner our obligations hereunder to vary any of the terms and conditions of the said 
contract or to extend the time of performance by the said contract or to extend the time 
of performance by the said Contractors from time to time or to postpone for any time or 
from time to time any of the powers exercisable by the board against the said Contractors 
and to forebear or enforce any of the terms and conditions relating to the said contract 
and we shall not be relieved from our liability by reason of any such variation or 
extensions being granted to the contractors or for any forbearance, act or omission on the 
part of the Board or any indulgence shown by the board to the Contractors or by any such 
matter or thing whatsoever which under the law relating to sureties would, but for this 
provision, have effect of so relieving us. 

6. This guarantee will not be discharged due to the change in the constitution of the Bank 
or the Contractor(s). 

7. It is also hereby agreed that the Courts in [insert city] would have exclusive jurisdiction 
in respect of claims, if any, under this Guarantee. 

8. We,  Bank lastly undertake not to revoke this guarantee during its 
currency except with the previous consent of the Board in writing. 

9. Notwithstanding anything contained herein: 

(a) Our liability under this Bank Guarantee shall not exceed Rs.  (Rupees 

 only); 

(b) This Bank Guarantee shall be valid upto  ; and 

(c)  We are liable to pay the guarantee amount or any part thereof under this Bank Guarantee 

only and only if you serve upon us a written claim or demand on or before 

 (date of expiry of Guarantee).” 

 
Date  day of  2021 

For (Name of Bank) 

(Name) 

Signature 



 
 
 

SPECIMEN BANK GUARANTEE FOR STAGE PAYMENT 
(To be executed on Rs.300/- non-judicial Stamp Paper) 

Annexure-XV 
(Not Applicable) 

 
[The bank, as requested by the successful Tenderer, shall fill in this form in accordance 
with the instruction indicated] 

 
In consideration of the Board of Deendayal Port Authority incorporated by the Major 
Port Authorities Act, 2021 (hereinafter called “The Board” which expression shall unless 
excluded by or repugnant to the context or meaning thereof be deemed to include the 
Board of Deendayal Port Authority, its successors and assigns) having agreed to release 
stage payment to (hereinafter called the “contractor”) 
(Name of the contractor/s) under the terms and condition of the contract, vide from the 

demand under the condition of the contract, vide        ’s letter 
No  (Name of the Department) Date     made between the 
contractors and the Board for execution of      covered under 
Tender No.    dated  (hereinafter called “the said 
contract”) for the payment of Advance Payment in cash or Lodgement of Government 
Promissory Loan Notes for the due fulfilment by the said contractors of the terms and 
condition  of  the  said  contract,  on  production  of  a  bank  Guarantee  for 
Rs.   (Rupees    ) only we, the (Name 
of the   Bank  and    Address) 
  (hereinafter referred to 
as “the Bank”) at the request of the contractors do hereby undertake to pay to the Board 
an amount not exceeding Rs.  (Rupees  ) 
only against any loss or damage caused to or suffered by the Board by reason of any 
breach by the contractors of any of the terms and conditions of the said contract. 

2.  We,   , do hereby (Name of Bank) (Name 
of Branch) Undertake to pay the amount due and payable under this guarantee without 
any demur merely on a demand from the Board starting that the amount claimed is due 
by way of loss or damage caused to or which would be caused to or suffered by the Board 
by reason of the contractors failure to perform the said contract. Any such demand made 
on the Bank shall be conclusive as regards the amount due and payable by the Bank under 
this Guarantee. However, our liability under this guarantee shall be restricted to any 
amount not exceeding Rs.   (Rupees
 ) only. 

 
3. We,  , undertake to pay to the (Name of Bank and Branch) 

Board any money so demanded notwithstanding any dispute or disputes raised by the 
contractor(s) in any suit or proceeding pending before any Court or Tribunal relating 
thereto our liability under this present being absolute and unequivocal. The payment so 
made by us under this bond shall be a valid discharge of our liability for payment there 
under and the Contractor(s) shall have no claim against us for making such payment. 



4. We,  further agree with the Board that the (Name of Bank and 
Branch) guarantee herein contained shall remain in full force and effect during the 
period that would be taken for performance of the said contract and that it shall continue 
to be enforceable till all the dues of the Board under or by virtue of the said contract 
have been fully paid and its claims satisfied or discharged or till the 
 (Name of the user department) of the said certifies 
that the terms and conditions of the said contract have been fully and properly carried 
out by the said Contractors and accordingly discharge this guarantee. PROVIDED 
HOWEVER that the Bank shall be the request of the Board but at the cost of the 
Contractors, renew or extend this guarantee for such further period or periods as the 
Board may require from time to time. 

5. We,  further agree with the Board that the (Name of Bank and 
Branch) Board shall have the fullest liberty without our consent and without affecting in 
any manner our obligations hereunder to vary any of the terms and conditions of the 
said contract or to extend the time of performance by the said contract or to extend the 
time of performance by the said Contractors from time to time or to postpone for any 
time or from time to time any of the powers exercisable by the board against the said 
Contractors and to forebear or enforce any of the terms and conditions relating to the 
said contract and we shall not be relieved from our liability by reason of any such 
variation or extensions being granted to the contractors or for any forbearance, act or 
omission on the part of the Board or any indulgence shown by the board to the 
Contractors or by any such matter or thing whatsoever which under the law relating to 
sureties would, but for this provision, have effect of so relieving us. 

6. This guarantee will not be discharged due to the change in the constitution of the Bank 
or the Contractor(s). 

7. It is also hereby agreed that the Courts in [insert city] would have exclusive jurisdiction 
in respect of claims, if any, under this Guarantee. 

8. We,  Bank lastly undertake not to revoke this guarantee during its 
currency except with the previous consent of the Board in writing. 

9. Notwithstanding anything contained herein: 

(a) Our liability under this Bank Guarantee shall not exceed Rs.  (Rupees 

 only); 

(b) This Bank Guarantee shall be valid upto  ; and 

(c)  We are liable to pay the guarantee amount or any part thereof under this Bank 

Guarantee only and only if you serve upon us a written claim or demand on or before 

 (date of expiry of Guarantee).” 

Date  day of ______________ 20 

For (Name of Bank) 

(Name) 

Signature 



Annexure-XVI 
FORM-8A 

FORMAT FOR INSURANCE SURETY BOND FOR PERFORMANCE GUARANTEE 

(To be execute on Non-Judicial Stamp paper of appropriate value) 

 
(Insurance Surety Bond No ............................................................................................. ) 

 

 
Date....................................... 

(Name of the Contract) 

To: 

The Board of Authorities of the Port of Kandla, 
Deendayal Port Authority 

A.O. Building, P.O. Box No. 50, 
Gandhidham – Kutch. 

 
Dear Sirs, 

In consideration of the Board of Deendayal Port Authority of the Port of DEENDAYAL PORT 
AUTHORITY (hereinafter called “The Board” which expression shall unless excluded by or 
repugnant to the context or meaning thereof be deemed to include the Board of Deendayal 
Port Authority of the Port of [DEENDAYAL PORT AUTHORITY], its successors and assigns) 

having awarded to M/s. [Contractor’s Name] 
… ............................................................................................... with its Registered/Head Office at 
……………………. (hereinafter referred to as the ‘Contractor’, which expression shall unless 
repugnant to the context or meaning thereof, include its successors administrators, executors 
and assigns), a Contract by issue of Employer’s Letter of Acceptance No. 
……………………………………………… dated …………………… and the same having been 
acknowledged by the Contractor, for …………………… [Contract sum in figures and 

words] for ……………………….………… [Name of the work] and the Contractor having 
agreed to provide a Contract Performance Guarantee for the faithful performance of 
the entire Contract equivalent to……………. (*) ...............of the said value of the aforesaid 

work under the Contract to the Employer. 

We ………………….. [Name & Address of the Insurance Company] ............... having its Head 

Office at ……………………………… (hereinafter referred to as the ‘Surety’, which expression 
shall, unless repugnant to the context of meaning thereof, include its successors, 
administrators, executors and assigns) do hereby guarantee and undertake to pay the 
Employer, on demand any and all monies payable by the Contractor to the extent of 
........... (*) ............... as aforesaid at any time upto ………… (@) …………….. 

[days/month/year] without any demur, reservation, contest, recourse or protest and/or 
without any reference to the Contractor. Any such demand made by the Employer on 
the Insurance Company shall be conclusive and binding notwithstanding any difference 
between the Employer and the Contractor or any dispute pending before any Court, Tribunal, 
Arbitrator or any other authority. The Surety undertakes not to revoke this guarantee during 
its currency without previous consent of the Employer and further agrees that the 
guarantees herein contained shall continue to be enforceable till the Employer discharges 

this guarantee or till ………… [days/month/year] whichever is earlier. 
 
The Employer shall have the fullest liberty, without affecting in any way the liability of 



the Insurance company under this guarantee, from time to time to extend the time for 
performance of the Contract by the Contractor. The Employer shall have the fullest 
liberty, without affecting this guarantee, to postpone from time to time the exercise of 
any powers vested in them or of any right which they might have against the Contractor, 
and to exercise the same at any time in any manner, and either to enforce or to forbear to 
enforce any covenants, contained or implied, in the Contract between the Employer and the 
Contractor or any other course or remedy or security available to the Employer. The 
Insurance company shall not be released of its obligations under these presents by any 
exercise by the Employer of its liberty with reference to the matters aforesaid or any of them 
or by reason of any other act or forbearance or other acts of omission or commission on the 
part of the Employer or any other indulgence shown by the Employer or by any other matter 
or thing whatsoever which under law would, but for this provision have the effect of relieving 
the Insurance Company. 

 
The Surety declares that this Insurance Surety Bond is issued by the ……… name 
of Insurance Company) as per applicable rules and regulations of insurance 
regulatory development authority of India (IRDAI), and also agrees that the 
Employer at its option shall be entitled to enforce this Guarantee against the Insurance 
Company as a principal debtor, in the first instance without proceeding against the Contractor 
and notwithstanding any security or other guarantee the Employer may have in relation to 
the Contractor’s liabilities. 

 
i) Our liability under this Insurance Surety Bond shall not exceed………(*)…… 

ii) This Insurance Surety Bond shall be valid upto……………….(+)……………. 

 
iii) We are liable to pay the guaranteed amount or any part thereof under this Insurance 
Surety Bond only and only if Employer serve upon Insurance Company a written claim 
or demand on or before ………..(@) ............. 

 
Dated this …………… day of……………….20……… at ………………………….. 

 
 

WITNESS Signed for and on behalf of the Insurance 
Company 

 
1. …………………………………………… ………………………………………… 

(Signature) (Signature) 

 

 
 

 
 
Notes: 

……………………………………………… ………………………………………… 
(Name) (Name) 

1. (*) This sum shall be Five percent (5%) of the accepted tender value denominated 
in the types and proportions of currencies. 

 

(@) The Performance Guarantee should be valid for a period of 60 days beyond the date of 
completion of all contractual obligations of the contractor, including Defect Liability Period. 

(+) This date will be the date of issue of defect liability Certificate (if applicable). 



2. Insurance Surety Bond should be executed on appropriate stamp paper of requisite value, 
such stamp paper should be purchased in the name of Issuing Insurance Company, not 
more than six (6) months prior to execution / issuance of Insurance Surety Bond. The 
name of the purchaser should appear at the back side of stamp paper in the Vendors 
Stamp. Insurance Surety Bond should contain rubber stamp of the authorized signatory of 
the Insurance Company indicating the name, designation and signature/ power of attorney 
number as well as telephone numbers / e-Mail Id with full correspondence address of the 
Insurance Company. 

 
In case the same is issued by an International Insurance Company (it should be registered 
under Insurance Act 1938 or as amended from time to time and approved by the Insurance 
Regulatory Development Authority of India (IRDAl)), the law prevalent in the country of 
execution shall prevail for the purpose of Stamp Duty on the Insurance Surety Bond. 

 

However, in such a case, the Insurance Surety Bond shall be got confirmed through 

any Indian Scheduled/Nationalized Insurance Company. 

3. Insurance Surety Bond is required to be submitted directly to the Employer by the issuing 
Insurance Company (on behalf of Contractor) under registered post (A.D.). The Contractor 
can submit an advance copy of Insurance Surety Bond to the Engineer. 

 
4. The issuing Insurance Company shall write the name of Insurance Company's controlling 

branch/ Head Office along with contact details like telephone no., e-Mail Id and full 
correspondence address in order to get the confirmation of Insurance Surety Bond from 
that branch/ Head office, if so required.



Annexure-XVII 
FORM – 23 A 

 

Format of Insurance Surety Bond for Earnest Money Deposit 

(To be executed on Non-Judicial Stamp Paper of Appropriate value) 
 

 
Insurance Surety Bond No............. 
Date:……………………… 

 
(Name of Contract) 

 
To: (Name and address of Employer) 

 
WHEREAS (name of Bidder) (hereinafter called "the Bidder") has submitted its Bid 
dated (date of bid) for the performance of the above named Contract (hereinafter called 
"the Bid") 

 
KNOW ALL PERSONS by these present that We (name of Insurance Company) 
of.............KNOW ALL PERSONS by these present that We (name of Insurance 
Company) of.    (address of Insurance Company) (hereinafter called "the Surety"), 
are bound unto the Board of Deendayal Port Authority (hereinafter called "the 
Employer") for the sum of.  (amount), for which payment well and truly to be made to 
the said Employer, the Surety binds itself, its successors and assigns by these presents. 

 
THE CONDITIONS of this obligation are as follows: 

 
1. If the Bidder (a) withdraws or modifies its Bid during the period of bid validity, or (b) adopts 

corrupt or collusive or coercive or fraudulent practices or defaults under Integrity Pact. 

 
2. If the Bidder, having been notified of the acceptance of its Bid by the Employer during the 

period of bid validity. 

(a) fails or refuses to sign the Contract Agreement when required, or 

(b) fails or refuses to submit the performance security in accordance with the Tender Documents. 

 
We undertake to pay to the Employer up to the above amount upon receipt of its first 
written demand, without the Employer having to substantiate its demand, provided 
that in its demand the Employer will mention that the amount claimed by it is due, 
owing to the occurrence of one or both of the two above-named CONDITIONS, and 
specifying the occurred condition or conditions. 

 
The Surety declares that this Insurance Surety Bond is issued by the (name of 
Insurance 
Company) as per the applicable rules and regulations of Insurance Regulatory 
Development Authority of India (IRDAI). 



This Insurance Surety Bond will remain in force up to and including (date 90 days after 
the period of bid validity), and any demand in respect thereof must reach the Surety 
not later than the above date. 

 
For and on behalf of the Insurance Company 

in the capacity of 

 
Common Seal of the Insurance Company with complete address including Tel. Nos./e- 
Mail Id. Staff Authority No. of the officer of the Insurance Company/Signatory 

 
INSTRUCTIONS FOR EXECUTION OF INSURANCE SURETY BOND FOR EANEST MONEY 
DEPOSIT 

 
1. Insurance Surety Bond for Earnest Money Deposit should be executed on non-judicial Stamp 

papers of requisite value in accordance with the stamp Act if applicable to that particular 

state of Indian Union country of executing Insurance Company, where executed. In case the same 

is issued by an International Insurance Company (it should be registered under insurance Act 

1938 or as amended from time to time and approved by the Insurance Regulatory Development 

Authority of India (IRDAI)) the law prevalent in the country of execution shall prevail for the 

purpose of Stamp Duty on the Insurance Surety Bond. However, in such a case, the Insurance 

Surety Bond for Earnest Money Deposit shall be got confirmed by the Bidder through any Indian 

Scheduled/Nationalized Insurance Company. 

2. The executing officers of the Insurance Surety Bond for Earnest Money/Bid Security shall clearly 

indicate in (block letters) his name, designation, Power of Attorney No./Signing Power No. as 
well as telephone/ fax numbers with full correspondence address of the issuing Guarantee etc. 

3. Each page of the Insurance Surety Bond for Earnest Money Deposit shall be duty 
signed/initialled by the executing officers and the last page shall be signed in full, indicating the 
particulars as aforesaid (sub-para 2) under the seal of the Insurance Company 

4. Stamp paper shall be purchased in the name of Insurance Company counting the Insurance 

Surety Bond, after the date ‘Notice Inviting Tender’, not more than six months prior to 

execution/issuance of the Insurance Surety Bond. The name of the purchaser should appear at 

the back side of stamp paper in the Vendors Sing. The issuing insurance Company shall be 

requested independently for verification/confirmation of the Insurance Surety Bond issued, 

non- confirmation of which may lead to rejection of ‘Insurance Surety Bond’.Irrevocable, valid 

and fully enforceable Insurance Surety Bond in favour of the Employer (Name of Employer) 

issued by any Insurance Company registered under insurance Ac amended from time to time 

and approved by the insurance Regulatory Development Authority of India (IRDA) in Indian 

currency (INR) only is acceptable to the Employer. 

5. Insurance Surety and for Bid security in original shall be submitted along with the Bid. However, 

the issuing Insurance Company shall submit an unstamped duplicate copy of Insurance Surety 
Bond directly by registered post (A.D.) to the Employer (authority inviting tenders) with 

forwarding letter. 
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1. Introduction 

 

1.1 "Board" of Deendayal Port Authority (DPA) constituted by the Central Government in 

accordance with sub-section (1) of section 3 of the Major Port Authorities Act, 2021, 

has to ensure preservation of rights enshrined under the above Act. DPA has also to 

safeguard its commercial interests. DPA is committed to deal with Agencies, who 

have a very high degree of integrity, commitment and sincerity towards the work 

undertaken. It is not in the interest of DPA to deal with Agencies who commit 

deception, fraud or other misconduct while participating in tenders/in the execution 

of contracts awarded/orders issued to them. In order to ensure compliance with the 

constitutional mandate, it is incumbent on DPA to observe principles of natural justice 

before banning the business dealings with any Agency. 

 
1.2 Since banning of business dealings involves civil consequences for an Agency 

concerned, it is incumbent that adequate opportunity for hearing is provided and the 

explanation, if tendered, is considered before passing any order in this regard 

keeping in view the facts and circumstances of the case. 

 
1.3 The objective of these guidelines is to have a common procedure for Banning of 

Business Dealings with Agencies across the Company. 

 

2. Scope 

 
2.1 These guidelines are applicable to the sale and procurement of goods & services 

including contracts / projects across all the Departments and Divisions of DPA. 

 

2.2 The General Conditions of Contract (GCC) of DPA provide that DPA reserves the rights to 

keep on hold participation in tenders or to ban business dealings if any Agency has 

been found to have committed misconduct and also to suspend business dealings 

pending investigation. If such provision does not exist in any GCC, the same may be 

incorporated. 

 
2.3 Similarly, in the case of sale of material, there is a clause in Sale Order to deal with 

the Agencies / customers / buyers, who indulge in lifting of material in unauthorized 

manner. This should also include all activities including unauthorized selling of the 

material. If such a stipulation does not exist in any Sale Order, the same may be 

incorporated. 

 
2.4 However, absence of such a clause as mentioned at para 2.2 & 2.3 above does not 

in any way restrict the right of the Board (DPA) to take action / decision under these 

guidelines in appropriate cases. 

 
2.5 The procedure for (i) Board wide Hold on participation of the Agency in Tenders (ii) 

Suspension and (iii) Banning of Business Dealings with Agencies, has been laid down 

in these guidelines. 

 
2.6 It is clarified that these guidelines do not deal with the decision of the Management 

not to entertain any particular Agency due to its poor / inadequate performance or 

for any other reason. 



2.7 The banning shall be with prospective effect, i.e., future business dealings. 
 

 
3. Definitions 

 
In these Guidelines, unless the context otherwise requires: 

 
i) ‘Party / Contractor / Supplier / Purchaser / Customer / Bidder / Tenderer’ shall mean 

and include a public limited company or a private limited company, a firm whether 

registered or not, an individual, partnership firm, Limited Liability Partnership, a 

cooperative society or an association or a group of persons engaged in any 

commerce, trade, industry, etc. Party / Contractor / Supplier / Purchaser / Customer 

/ Bidder / Tenderer’ in the context of these guidelines is termed as ‘Agency.’ 

 

ii) ‘Inter-connected Agency’ shall mean two or more companies having any of the 

following features: 

 
a) If one is a subsidiary of the other; 

b) If the Functional Director(s), Partner(s), Manager(s) or Representative(s) are 

common; 
c) If management is common; 

d) If one owns or controls the other in any manner; 

e) If the agencies have same authorized signatory (ies) 

f) If they have the same address/same Permanent Account Number / same Bank 

Account Number / common email ID. 

 

Note: This list is only illustrative in nature. 
 

iii) ‘Competent Authority’ and ‘Appellate Authority’ shall mean the following: 
 

 

Area of 
Banning/ 
Suspension 

Competent 
Authority 

1st 
Appellate 
Authority 

2nd 
Appellate 
Authority 

Board-wide 
banning 

HoD of the 
Board 

Chairman, 
DPA 

-- 

Banning / 

Suspension  of 
business 
dealings with 
Foreign supplier 
of imported coal 
& coke 

HoD's 
Committee 

Chairman, 
DPA 

DPA 

Board** 

Board wide 
Suspension   of 
business 
dealings  with 
Agency 

Officer 
nominated by 
Chairman of 
Board. 
For 

Chairman of 
the Board. 
For 
Departments 
headed by 

-- 



 Department 
headed by 
HoDs,  the 
respective 
HoDs will 
nominate the 
officer for this 
purpose.* 

HoDs, the 
respective 
HoDs will be 
the 
Appellate 
Authority. 

 

Board wide Hold 
on participation 
of the Agency in 
Tenders # 

Officer 
nominated by 
Chairman of 
Board. 
For 
Departments 
headed by 
HoDs,  the 
respective 
HoDs will 
nominate the 
officer for this 
purpose.* 

Chairman of 
the Board. 
For 
Departments 
headed by 

HoDs, the 
respective 
HoDs will be 
the 
Appellate 
Authority. 

-- 

 
* For Board – The nominated officer shall be a Direct Reporting Officer (DRO) 

not below the rank of Head of the Department for “Competent Authority” for 
the purpose of suspension of business dealings with the Agency as well as for 
Board wide Hold on participation of the Agency in tenders under these 
guidelines. For Corporate Office, in case of procurement of items / award of 
contracts to meet the requirement of Corporate Office only, Head of 
Department shall be the Competent Authority and HoD concerned shall be the 
Appellate Authority. The Management of Subsidiary shall define / appoint the 
“Competent Authority”, Appellate Authority & Standing Banning Committee in 
their respective cases. 

# This provision for Hold on participation of the Agency in tenders shall be 
applicable only in such case where Standing Banning Committee recommends 
for keeping on Hold the participation in tenders and which shall be limited to 
particular Department / Division. 

** This would be applicable only in cases of banning of business dealings with 
Foreign Suppliers of imported coal and coke. 

iv) ‘Investigating Department’ shall mean any Department or Division investigating into 

the conduct of the Agency and shall include the Vigilance Department, Central Bureau of 

Investigation, the State Police or any other department set up by the Central or State 

Government having powers to investigate. 

 
4. Initiation of Banning/Suspension 

 
Action for banning/suspension of business dealings with any Agency should be initiated by 

the Concerned Department such as Indenting / Contracting / Executing Departments, etc. 

having business dealings with Agency or by the department which floated the tender (in 



case where the tenderer has committed deception, fraud or other misconduct) subsequent 

to noticing the irregularities or misconduct on their part. 

 
5. Suspension of Business Dealings 

 
5.1 If the conduct of any Agency (except Foreign Suppliers of imported coal and coke) 

dealing with DPA is under investigation by any department of any Department, the 

Concerned Department may consider whether the allegations under investigations 

are of serious nature and whether pending investigations, it would be advisable to 

suspend (temporarily discontinue) business dealings with the Agency. 

Recommendation in the matter shall be submitted to the Competent Authority for 

this purpose. 

 
5.2 If the Competent Authority, after consideration of the matter including the 

recommendation of the Investigating Department, decides that it would not be in the 

interest of Department of DPA to continue business dealings pending investigation, 

it may suspend business dealings with the Agency. The Suspension Order to this 

effect shall be issued by the Head of Concerned Department or by his representative 

/ concerned executive with the approval of the Head of the Concerned Department, 

indicating a brief of the charges under investigation and the period of suspension. If 

it is decided that inter-connected Agencies would also come within the ambit of the 

order of suspension, the same should be specifically stated in the order. Ordinarily, 

the order of suspension would operate for a period not more than six months and 

may be communicated to the Agency and also to the Investigating Department. 

 
Further to the suspension, the investigation, recommendation by the Standing 

Banning Committee (SBC) and final decision by the Competent Authority to be 

completed within six months from order of suspension. 

 
5.3 The order of suspension of business dealings with the Agency under investigation 

shall be communicated to all Departmental Heads within the Board. During the period 

of suspension, no fresh contract will be entered into with the Agency. Suspension 

would be valid only for the concerned Board. 

 
5.4 As far as possible, the Agency under suspension should be allowed to complete the 

job of existing contracts, unless the Competent Authority, having regard to the 

circumstances of the case, decides otherwise. Once the order for suspension is 

issued, existing offers against ongoing tenders (prior to issuance of contract)/ new 

offers of the Agency shall not be entertained during the period of suspension. 

 

5.5 For suspension of business dealings with Foreign Suppliers of imported coal & coke, 

following shall be the procedure :- 

 
i) Suspension of the foreign suppliers shall apply throughout the Board including 

Subsidiaries. 

 
ii) The complaint against any foreign supplier shall be investigated by Board or 

by any other Investigating Department. If the gravity of the misconduct under 

investigation is found serious and it is felt that it would not be in the interest 



of DPA to continue to deal with such Foreign Supplier, pending investigation, 

the recommendation on such matter by Investigating Department (including 

Board) may be sent to Chairman, DPA to place it before a Committee 

consisting of the following: 

 
1. Head of Finance Department, 

2. Head of Department 

3. Head of Law / Legal Division 

 
The committee shall expeditiously examine the report; give its comments / 

recommendations within twenty one days of receipt of the reference by DPA. 

 
iii) The comments / recommendations of the Committee shall then be placed 

before DPA Board’s Committee. If DPA Board's Committee decides that it is a 

fit case for suspension, Board's Committee shall pass necessary orders which 

shall be communicated to the foreign supplier by Head of Department. 

 
5.6 If the Agency concerned asks for detailed reasons of suspension, the Agency may be 

informed that its conduct is under investigation. It is not necessary to enter into 

correspondence or argument with the Agency at this stage. 

 

5.7 It is not necessary to give any show-cause notice or personal hearing to the Agency 

before issuing the order of suspension. However, if investigations are not complete 

in six months’ time, the Competent Authority with approval of Head of the 

Department may extend the period of suspension by another three months, during 

which period the investigation must be completed. 

 
6. Grounds on which Banning of Business Dealings can be initiated 

 
6.1 If the security consideration, including questions of loyalty of the Agency to the State, 

so warrants; 

 

6.2 If the Director / Owner of the Agency, proprietor or partner of the firm, is convicted 

by a Court of Law for offences involving moral turpitude in relation to its business 

dealings with the Government or any other public sector enterprises or DPA, during 

the last five years preceding date of tender opening or during execution of contract, 

provided such information is known to DPA; 

 
6.3 If there is strong justification for believing that the Directors, Proprietors, Partners, 

owner of the Agency have been guilty of malpractices such as bribery, corruption, 

fraud, substitution of tenders, interpolations, etc. during the last five years preceding 

date of tender opening or during execution of contract, provided such information is 

known to DPA; 

 
6.4 If the Agency continuously refuses to return / refund the dues of DPA without 

showing adequate reason and this is not due to any reasonable dispute which would 

attract proceedings in Arbitration or Court of Law; 

 
6.5 If the Agency employs a public servant dismissed / removed or employs a person 



convicted for an offence involving corruption or abetment of such offence, provided 

such information is known to DPA; 

 
6.6 If business dealings with the Agency have been banned by the Central or State Govt. 

or any other public sector enterprise at the time of submitting his bid or on the date 

of tender opening or at the time of placement of order, provided such information is 

known to DPA; 

 

6.7 If the Agency has resorted to Corrupt, fraudulent practices including 

misrepresentation of facts and / or fudging / forging / tampering of documents; Ω 

 
6.8 If the Agency uses intimidation / threatening / misbehaves with DPA Official or brings 

undue outside pressure or influence on the Board (DPA) or its official in acceptance 

/ performances of the job under the contract; 

 

6.9 If the Agency indulges in repeated and / or deliberate use of delay tactics in 

complying with contractual stipulations / delayed the tendering process; 

 
6.10 Wilful indulgence by the Agency in supplying sub-standard material irrespective of 

whether pre-dispatch inspection was carried out by Board (DPA) or not; 

 
6.11 Based on the findings of the investigation report of Investigating Department against 

the Agency for mala-fide / unlawful acts or improper conduct on its part in matters 

relating to the Board (DPA) or even otherwise; 

 
6.12 Established litigant nature of the Agency to derive undue benefit; 

 
6.13 Continued poor performance of the Agency in several contracts; 

 
6.14 If the Agency misuses the premises or facilities of the Board (DPA), forcefully 

occupies tampers or damages the Board’s properties including land, water resources, 

forests / trees, etc. 

 
6.15 If the Agency resorts to unauthorized sale of materials purchased from the Board. 

 

6.16 If the Agency has committed a transgression through violation of any of its 

commitments under the Integrity Pact entered with DPA. 

(Note: The examples given above are only illustrative and not exhaustive. The 
Competent Authority may decide to ban business dealings for any good and 
sufficient reason). 

Ω No experience certificate shall be issued by Engineer in Charge / Executing 
Authority against the contract to the Agency found to have submitted forged 
/ fabricated documents / indulged in corrupt / fraudulent practices. 

 
7. Banning of Business Dealings. 

 
7.1 A decision to ban business dealings with any Agency by any one of the Departments 



of DPA will apply throughout the Board including Divisions, i.e., Board-wide banning. 

 

7.2 There will be a Standing Banning Committee (SBC) in each Department to be 

appointed by Competent Authority for processing the cases of “Banning of Business 

Dealings”. However, for procurement of items / award of contracts, to meet the 

requirement of Board only, the Committee shall be HoD each from Operations, 

Finance & Law Departments. The proposal of the Concerned Department for initiating 

action under the Guidelines for Banning of Business Dealings based on their own 

findings and / or upon receipt of advice of the Investigating Department shall be 

forwarded through respective Head of Department to the Standing Banning 

Committee for consideration. 

 
7.3 The functions of the Standing Banning Committee shall, inter-alia include: 

 

i) To examine in detail the allegations / irregularities / misconduct mentioned in 

the proposal for banning forwarded by the Department, hold preliminary 

meeting and decide if a prima-facie case for banning under the guidelines 

exists. If during preliminary meeting, SBC is of opinion that prima facie no 

case is made out, it shall return the case to the Concerned Department. 

 
ii) If it is decided to proceed for banning action, to recommend for issue of show- 

cause notice (as per para 9) to the Agency by the Concerned Department, as 

to why action should not be taken against the Agency, including its 

interconnected agencies, under the Guidelines for Banning of Business 

Dealings with them. Agency should be asked to submit its reply within 15 days 

of the show-cause notice. 

 
iii) To examine the reply given by the Agency to show-cause notice and call the 

Agency for personal hearing, if required. 

 
iv) To submit final recommendation to the Concerned Department for banning of 

business dealings with the Agency or Board wide Hold on participation of the 

Agency in tenders or exoneration. 

 
7.4 If banning is recommended by the Standing Banning Committee of any Department 

/ Division, the proposal containing the facts of the case, proper justification of the 

action proposed, relevant supporting documents along with the recommendation of 

the SBC and proposed banning period should be sent by the Concerned Department 

and duly forwarded by the Head of the Department / Division, to the Competent 

Authority. Based on this proposal, a decision for banning or otherwise shall be taken 

by the Competent Authority. At this stage if it is felt by the Competent Authority that 

there is no sufficient ground for banning, then the case with detailed reasons shall 

be sent back to the respective Department / Division for necessary action at their 

end. The Competent Authority may consider and pass an appropriate Speaking 

Order: 

 
a) For exonerating the Agency if the charges / allegations are not established; 

 
b) For banning the business dealings with the Agency or 



c) For putting on Hold the participation of the Agency in tenders in the concerned 

Department / Division. 

 
7.5 If the Competent Authority decides that it is a fit case for banning of business dealings 

with the Agency, the Competent Authority shall pass necessary orders which shall be 

routed back to the Department concerned for issuance of banning orders to the 

Agency. However, in cases where there is a shortage of suppliers and banning may 

hurt the overall interest of DPA, endeavour should be to pragmatically analyze the 

circumstances, try to reform the Supplier and to get a written commitment from them 

that their performance will improve. 

 
7.6 If the Competent Authority decides to ban business dealings, the period for which 

the ban would be operative shall be mentioned. If applicable, the order may also 

mention that the ban would extend to the interconnected agencies of the Agency. 

The Speaking Order for banning would be conveyed by the Concerned Department 

to the Agency concerned and copy circulated to all Departments of DPA. 

 
7.7 The Banning period may range from 1 year to 3 years depending on the gravity of 

the case as decided by the Competent Authority. Ordinarily, the period of banning 

shall be in the range of 1-2 years from the date of issuance of order depending on 

the severity of the irregularities / lapses committed / termination of contract due to 

poor performance, etc. However, in case of fraud / forgery / corrupt / fraudulent 

practice or tampering of documents by the Agency as given in para 6.7 above, the 

period of banning to be imposed on the Agency would be three years. The period of 

suspension, if any, shall be accounted for up to a maximum of 6 months in the period 

of banning provided the banning order is issued within the period of suspension. 

 
7.8 As far as possible, the Agency under banning should be allowed to complete the job 

of existing contracts, unless the Competent Authority, having regard to the 

circumstances of the case, decides otherwise. Once the order for banning is issued, 

existing offers against ongoing tenders (prior to issuance of contract) / new offers of 

the Agency shall not be entertained during the period of banning. In addition, if the 

Agency has been banned under provisions of Para 6.7, then the particular contract 

in which the irregularity has been proved will be terminated with immediate effect. 

In exceptional cases, where it would not be prudent to terminate the said contract 

with immediate effect, the contract may be allowed to continue for such minimum 

period during which alternate arrangement(s) can be made. The same shall however 

require the approval of the Chairman / HoD where the exigency to continue the 

contract has been clearly brought out. 

 

7.9 In case the Competent Authority has decided to exonerate the Agency, the 

Concerned Department will issue the exoneration letter to the Agency concerned as 

well as communicate to all Departmental Heads within the Department / Division. If 

the Agency has been suspended in the case under consideration, in the same letter 

to the Agency it must be clarified that the Suspension has also been revoked. 

 
7.10 Procedure for Banning of Business Dealings with Foreign Suppliers. 



i) Banning of the Agencies shall apply throughout the Company including 

Subsidiaries. 

 
ii) The complaint against any Foreign Supplier shall be investigated by Head of 

Department of DPA or any other Investigating Department. After investigation, 

depending upon the gravity of the misconduct, Investigating Department may 

send their report to Head of Department of DPA to place it before a Committee 

referred at 5.5 (ii) above. The Committee shall examine the report and give 

its comments / recommendations within 21 days of receipt of the reference 

by Head of Department, DPA. 

 

iii) The comments / recommendations of the Committee shall be placed by Head 

of Department before DPA Board’s Committee constituted for the above 

purpose. If DPA Board’s Committee decides that it is a fit case for initiating 

banning action, it will direct Chairman of DPA to issue show-cause notice to 

the Agency for replying within a period of 15 days of receipt of the show-cause 

notice or reasonable time. 

 
iv) On receipt of the reply or on expiry of the stipulated period, the case shall be 

submitted by DPA Board’s Committee to Chairman of DPA for consideration & 

decision. 

 
v) The decision of the Chairman of DPA shall be communicated to the Agency by 

DPA. 

 
8. Department / Division wide Hold on participation of the Agency in Tenders 

 

8.1 If the SBC recommends for Board wide Hold on participation of the Agency in Tenders 

on coming to a conclusion that the charge against the Agency is minor in nature, the 

Concerned Department shall put up a proposal to the Competent Authority containing 

facts of the case, proper justification of action proposed, relevant documents 

alongwith the recommendations of the Committee and proposed period for Hold from 

participation in tenders. If the Competent Authority decides that it is a fit case for 

Board wide Hold on participation of the Agency in tenders, the Competent Authority 

may pass necessary orders which shall be communicated to the Agency by the 

Concerned Department. The period of Hold may range from 6 months to 1 year. 

 
8.2 The effect of Board wide Hold on participation of the Agency in tenders would be 

that the Agency would not be considered for any type of Tenders for such period as 

mentioned in the order at any stage before issuance of contract. Other existing 

contracts with the Agency would continue unless otherwise decided by the 

Competent Authority. However, no repeat orders would be placed on the party for 

the period as mentioned in the order. 

 

8.3 The modalities for effecting Hold on participation of the Agency in tenders and re- 

entry after completion of period of Hold shall be worked out by the concerned 

Department / Division as the Hold is Department / Division specific. 

 
9. Show-cause Notice 



9.1 In case where the Competent Authority decides that action against an Agency is 

called for, a show-cause notice shall be issued to the Agency by the Concerned 

Department. Statement containing the imputation of misconduct should be appended 

to the show-cause notice and the Agency should be asked to submit within 15 days 

a written statement in its defence. It must be clearly mentioned in the Show-Cause 

Notice that DPA hereby proposes to initiate action against the Agency in terms of the 

Guidelines on Banning of Business Dealings. Generally, all communication with the 

Agency shall be through email mentioned by Agency in contract or last known email 

and postal address. 

 
9.2 If the Agency requests for inspection of any relevant document in possession of DPA, 

necessary facility only for inspection of documents may be provided. 

 

 
10. Appeal against the Decision of the Competent Authority 

 
10.1 The Agency may file an appeal against the order of Board-wide banning of business 

dealings / suspension / Board wide Hold on participation of the Agency in tenders. 

The appeal shall lie to the respective Appellate Authority only. Such an appeal shall 

be preferred within 30 days of receipt of the order. 

 
10.2 Appellate Authority would consider the appeal and pass appropriate Speaking Order 

which shall be communicated by the Concerned Department to the Agency as well 

as the Competent Authority whose Order has been appealed. 

 

 
11. Circulation of the names of Agencies with whom Business Dealings have been 

banned 

 
11.1 The Board shall upload/update the list of banned agencies alongwith the period of 

banning immediately on issue of the banning order on the Board's website as well as 

DPA Tenders website for wider circulation. Other Boards would check the list of 

banned Agencies before proceeding on tenders at their respective Boards. Boards 

having SAP/SRM system shall disable the banned vendors in SAP/SRM from issuance 

of further Enquiry/Purchase Order till the expiry of the banning period. 

 

11.2 Depending upon the gravity of misconduct established, the Competent Authority may 

advise Head of Vigilance Department / HoD for circulating the names of Agency with 

whom business dealings have been banned, to the Government Departments, other 

Boards, Public Sector Enterprises, etc., for such action as they deem appropriate. 

The updated list of banned Agencies must be uploaded by Board on DPA Tenders 

website for wider circulation. 

 

11.3 If Government Departments or a Public Sector Enterprise request for more 

information about the Agency with whom business dealings have been banned, a 

copy of the report of Investigating Department / Standing Banning Committee / DPA 

Board's Committee together with a copy of the order of the Competent Authority / 

Appellate Authority may be provided. 



11.4 If business dealings with any Agency have been banned by the Central or State 

Government or any other Public Sector Enterprise, DPA may, on receipt of such 

information, without any further enquiry or investigation, issue an order banning 

business dealings with the Agency and its interconnected Agencies. In event of 

receipt of information, the procedure for banning in DPA will still have to be followed 

though no investigation will be called for, and the banning period proposed should 

be co-terminus with the period of banning in the organization which has issued the 

banning order but limited to the maximum period of banning as per the extant 

banning guidelines of DPA. On completion of the banning period as per DPA banning 

order, the Agency will be eligible for participating in any tenders in DPA irrespective 

of banning status in the other organization. 

 
11.5 Based on the above, Departments / Divisions may take necessary action for 

implementation of the Guidelines for Banning of Business Dealings and same be 

made a part of the tender documents. 

 

 
12. Saving 

 
Any amendment to the guidelines shall require the approval of Chairman, DPA. 

x-x-x-x 


