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DEENDAYAL PORT AUTHORITY

DC:
COMPETITIVE BIDDING
AGREEMENT NO. :- HD - 21/25
BID NO. :- HD - 21/25

Name of Work :- " Construction of Rest Shelter & Toilet block at Berth
No. 13 & 16."

PERIOD OF DOWNLOADING OF BID DOCUMENTS

FROM : DATE

TO : DATE 11/09/2025
TIME 16:00 HRS.

TIME AND DATE OF PRE-BID CONFERENCE : NOT APPLICABLE

LAST DATE AND TIME FOR RECEIPT OF BIDS : DATE 11/09/2025
TIME 16:00 HRS

TIME AND DATE OF OPENING OF BIDS : DATE 11/09/2025
TIME 16:05 HRS

PLACE OF OPENING OF BIDS HARBOUR DIVISION,

NIRMAN BHAVAN,
NEW KANDLA, KUTCH
(GUJARAT STATE).

OFFICER INVITING BIDS : EXECUTIVE ENGINEER



DEENDAYAL PORT AUTHORITY

ONLINE TENDERING (E - Tendering)

Tender No. : HD - 21/25

Name of Work :- " Construction of Rest Shelter & Toilet block at Berth No. 13 & 16.”

Tenders in E-tendering system are invited by Executive Engineer, Harbour Division for the above

work as per the details given in the table below.

Work Tender Fee Estimated cost EMD Last Date
Description and time of
(In Rs.) (In Rs.) (In Rs.) online
Submission
of bid
documents
"Construction Rs. 1770/- Rs. Rs. 279408/- (Only
of Rest including GST 2,79,40,751.00 through Digital mode of
Shelter & (Only through Payment.
Toilet block at | Digital mode of Beneficiary: Deendayal
Berth No. 13 Payment. Port Authority.
& 16." Beneficiary: Account No. :
Deendayal Port 2177002100004628
Authority IFSC Code : 11/09/2025
Account No. : PUNBO0217700 16:00 hrs.
21770021000 Punjab National Bank,
04628 Kandla Branch
IFSC Code :
PUNBO0217700
Punjab
National Bank,
Kandla Branch
Detailed tender notice along with complete tender documents can be downloaded from website

https://tender.nprocure.com from __/_ /2025 to 11/09/2025 @ 16:00 Hrs. Tender Notice is also available on
http://deendayalport.gov.in Preliminary Bid will be opened on 11/09/2025 @ 12:05 Hrs. Date of opening of price bid
shall be notified after scrutiny & evaluation of Technical Bid. For further details and general enquiries prospective
bidders may contact Dy. Chief Engineer, Harbour Division, Nirman Building, New Kandla- (Kutch). Mobile
No.8460662630 during working hours before the last date and time of submission of tender document.

EXECUTIVE ENGINEER
DEENDAYAL PORT AUTHORITY



DEENDAYAL PORT AUTHORITY

NOTICE INVITING ONLINE TENDER

Details about tender :

Department Name

Civil Engineering Department

Circle/ Division

Harbour Division, Nirman Bhavan, New Kandla
(Kutch) - 370210.

Tender Notice No.

HD - 21/25

Name of Work

Construction of Rest Shelter & Toilet block at
Berth No. 13 & 16.

Estimated Contract Value (INR)

Rs. 2,79,40,751.00/-

Period of Completion (in Months)

35 Months

(11 (Eleven ) Months of Work Execution + 24
(Twenty Four) Months of Maintenance Work)

Bidding Type Open
Bid Call (Nos.) One
Tender Currency Type Single

Tender Currency Settings

Indian Rupee (INR)

Qualifying Criteria

e Average annual financial turnover
during the last three years ending 31st
March of the previous financial years,
should be at least Rs. 83.82 Lakhs.

(The financial turnover document must be

certified by a Chartered Accountant (CA)

with the CA's stamp, signature, and

UDIN/membership number. Additionally, all

necessary documents for the verification of

turnover must be provided. Failure to
comply with these requirements bid will be
treated as non-responsive).

e Experience of having successfully
completed similar works under
Govt./ Semi Govt./ Public Sector
Undertakings/ Autonomous Body
working under Govt. of India/ Public
Limited company (listed on National
Stock Exchange or Bombay Stock
Exchange), private organization
during last 7 years ending last day of
month previous to the one in which
applications are invited if the bidder




has executed the work in private
organization ,necessary TDS
certificate issued by the private
organization should be either of the
following:

e Three similar completed works
each costing not less than Rs.
111.76(excluding GST) Lakhs.

e Two similar completed works
each costing not less than Rs.
139.70(excluding GST) Lakhs.

e One similar completed works
each costing not less than Rs.
223.53(excluding GST) Lakhs.

“Similar Works” mean Tenderer should have
completed any type of Construction of
Building work successfully in that particular
contract during last 7 years ending last day
of month previous to the one in which
applications are invited.

3. Work experience in Private Organization:
If the Bidder has completed works in a
private organization as stipulated in the
Minimum Qualification Criteria (work
experience), the following documents
must be enclosed with the BID for
consideration:

e TDS Certificates: The Bidder must
provide TDS certificates issued by
the competent authority with respect
to the work experience.

e CA Certificate: The Bidder must
submit a certificate issued by their
Chartered Accountant (CA) stating
that the amount shown in the TDS
certificate has been received with
respect to the work experience
submitted by the Bidder. This
document must be certified by the
CA with their stamp, signature, and
UDIN/membership number.

Failure to provide these documents will result
in the bid being treated as non-responsive.

4. Work Experience as a sub-
contractor: In case the Bidder has
carried out work experience as a




subcontractor, the following
conditions must be met by bidder.

(a) The subcontract experience shall be
considered for qualification only, if
the work was carried out for Govt./
Autonomous Body working under
Gol/Semi Govt., or Public Limited
companies. The Bidder must
submit the subcontract permission
issued by the respective work
authority prior to the execution of
the work. It is mandatory to upload
the subcontract permission online
along with the bid. If the
subcontract permission is not
authenticated, the respective bidder
will be considered non-responsive.

(b) The completion certificate/Form-3A
issued/authenticated by the
concerned  Government, Semi-
Government, or Public Limited
companies must be uploaded along
with the bid submission.

(c) The decision taken by DPA with
regard to Sub-contract work
experience shall be final and
binding to bidder.

5. . Bidders who meet the minimum
qualification criteria will be qualified only if
their available bid capacity is more than
the total bid value. The available bid
capacity will be calculated as under:

Available Bid capacity = A XM X N — B, Where,

“A” = Maximum value of engineering works
executed in any one year during last five
years (updated at the current price level),
taking into account the completed as well
as works in progress.

“M” = Multiplier Factor 1.5 times.

“N” = Number of years prescribed for completion
of the work in question.

“B” = Value (updated at the current price level) of
the existing commitments and ongoing
works to be completed in the next N’
years.




The Bidder shall furnish bid capacity calculation
supported with statements showing the value of
existing commitments and ongoing works as well
as the stipulated period of completion remaining
for each of the works preferably countersigned by
the Nodal Office or his nominee-in charge, failing
which bid will be considered as non-responsive.

6. Integrity Pact Agreement (Annexure I).

(i)

(i)

(i)

The potential bidders shall
download and print the IP
Agreement signed by the
Employer and their witness and
affix his/her signature on the
IP Agreement in the presence of
a witness from his/her side,
who shall also affix his/her
signature  thereof. Having
completed the signing
procedure, the potential Bidder
shall upload the duly filled and
signed [P Agreement on n-
procure portal.

The procedure mentioned above
regarding signing of Integrity Pact
Agreement by both the parties
(Employer and Potential bidders)
shall be completed online.
However, in case of any technical
glitch due to which if any potential
bidder is unable to upload the IP
Agreement, then he/ she shall
submit the Hard Copy of the dully
filled, signed IP Agreement, to the
Department concerned of DPA
within a period of seven days and
prior to opening of the Technical
Bid, failing which Bid of potential
Bidder shall be treated as
disqualified. In case of Partnership
firm, IP agreement shall be signed by all
the Partners of Partnership firm failing
which bid will be considered non
responsive.

If the Bidder / Contractor is a partnership
or a consortium, IP agreement must be
signed by all partners or consortium
members failing which bid will be
considered as non-responsive.




Joint Venture

Not Applicable

Rebate

Applicable

Bid Document Fee

Rs. 1770/- including GST - Only through Digital
mode of Payment.

Beneficiary: Deendayal Port Authority

Account No. : 2177002100004628

IFSC Code : PUNB0O217700

Punjab National Bank, Kandla Branch

Bid Document Fee Payable To

Only through Digital mode of Payment.
Beneficiary: Deendayal Port Authority
Account No. : 2177002100004628
IFSC Code : PUNB0217700

Punjab National Bank, Kandla Branch

Bid Security/ EMD (INR)

Rs. 2,79,408/-

Only through Digital mode of Payment.
Beneficiary: Deendayal Port Authority
Account No. : 2177002100004628
IFSC Code : PUNB0O217700

Punjab National Bank, Kandla Branch

“In case of Micro and Small Enterprises
(MSEs) holding valid certificate issued by any
agencies/ organization under The Ministry of
Micro, Small and Medium Enterprises
indicating the list of activity related to the
subject tender as per National Industrial
Classification-2008 mentioned in the table
below only shall become eligible for exemption
from payment of Tender Fee/EMD. Such
bidder shall upload the scanned copy of valid
certificate in preliminary bid stage as well as
duly filled in and signed ‘Bid Securing
Declaration’ as per format provided in the
tender document (Annexure II), failing which
the bid shall be considered non-responsive”.

NIC codes regarding related activity are
mentioned below:

SECTION F Construction

Division 41 | Construction of Building

Group & 410 & 4100
Class

Sub-class 41001




Date & time of Pre-Bid meeting

Not Applicable

Bid Document Downloading Start
Date

Date

Bid Document Downloading End
Date

Date 11/09/2025 Time 16:00 Hrs.

Last Date & Time for Online
submission of bids

Date 11/09/2025 Time 16:00 Hrs. @ office of
the Executive Engineer, New Kandla

Bid Validity Period

120 Days from the date of opening of
preliminary bid.

Condition

Integrity Pact, Tender fee & EMD shall be
submitted in electronic format through on line
(by scanning) while uploading the bid. This
submission shall mean that Integrity Pact, EMD
& Tender Fee are received. Accordingly offer of
only those shall be opened whose Integrity Pact,
EMD & Tender Fee is received electronically.
However, for the purpose of realization, bidder
shall send the same in original along with hard
copy of tender (sealed & signed of authorized
person), and other PQ documents through
R.P.A.D./speed post or in person so as to reach
to Executive Engineer, Harbour Division,
Nirman Building, New Kandla within 7 days
from the date of opening.

The bidders registered with Micro and Small
Enterprise (MSME) in appropriate category
mentioned under related activity above are
exempted for submission of EMD and Tender
Fee. Scanned copy registration may be uploaded
along with ‘Bid Securing Declaration Form’.

Remarks

Submission of E.M.D. Tender Fee and other
Documents during office hours : upto
18/09/2025 by R.P.A.D /Speed post or in
person in the chamber of Executive Engineer,
Harbour Division, Nirman Building, First floor,
New Kandla-370210, Kutch District, Gujarat
State , INDIA, Mobile No.8460662630.

Bid Opening Date

Preliminary Bid will be opened on 11/09/2025
@ 16:05 Hrs. Date of opening of price bid shall
be notified after scrutiny & evaluation of
Technical Bid.




Documents required to be
submitted by scanning through
online

a. Documents' in support of fulfilling
qualifying criteria as indicated above.

b. EMD Only through Digital mode of
Payment.

Beneficiary: Deendayal Port Authority
Account No. : 2177002100004628
IFSC Code : PUNB0217700

Punjab National Bank, Kandla Branch

c. Tender fee Only through Digital mode of
Payment.

Beneficiary: Deendayal Port Authority
Account No. : 2177002100004628
IFSC Code : PUNB0217700

Punjab National Bank, Kandla Branch

d. Integrity Pact Agreement (Annexure
I).

I.  The potential bidders shall download and
print the IP Agreement signed by the
Employer and their witness and affix
his/her signature on the IP Agreement in
the presence of a witness from his/her
side, who shall also affix his/her
signature thereof. Having completed the
signing procedure, the potential Bidder
shall upload the duly filled and signed IP
Agreement on n-procure portal.

II. The  procedure mentioned above
regarding signing of Integrity Pact
Agreement by both the parties (Employer
and Potential bidders) shall be completed
online. However, in case of any technical
glitch due to which if any potential bidder
is unable to upload the IP Agreement,
then he/ she shall submit the Hard Copy
of the dully filled, signed IP Agreement, to
the Department concerned of DPA within
a period of seven days and prior to
opening of the Technical Bid, failing
which Bid of potential Bidder shall be
treated as disqualified.

e. As indicated in clause 4 of Section 1 —
Instructions to bidders.

Officer- Inviting Bids

Executive Engineer, Harbour- Division, Nirman
Bhavan, New Kandla, Kutch 370210.

Bid Opening Authority

Executive Engineer




Address Executive Engineer, Harbour Division, Nirman
Bhavan, New Kandla, Kutch 370210.

Contact Details 8460662630

Note : In case bidders need any clarifications or if training is required to participate in online
tenders, they can contact (n)Procure Support team at following address :-

(n)code Solutions — A division of GNFC Ltd.,

(n)Procure Cell, 403, GNFC Info tower,

S.G. Road, Bodakdev,

Ahmedabad - 380054 (Gujarat).

Contact Details :

Airtel : +91-79-40007501, 40007512, 40007516, 40007517, 40007525

BSNL : +91-79-2684511, 26854512, 26854513 (EXT: 501, 512, 516, 517, 525)
Reliance : +91-79-30181689

Fax : +91-79-26857321, 40007533

E-mail : nprocure@gnvic.net

TOLL FREE NUMBER : 1-800-233-1010 (EXT: 501, 512, 516, 517, 525)



II.

IIL.
IV.

IL.
IIL.
IV.

VL

INFORMATION AND INSTRUCTIONS FOR CONTRACTORS FOR E-TENDERING FORMING PART OF
NIT AND TO BE POSTED ON WEBSITE

1.
2.
3.

S

N

10.

11.

12.

13.

14.

Information and instructions for Contractors will form part of NIT and to be uploaded on website.

The intending bidder must have class-III digital signature to submit the bid.

The Bid Document as uploaded can be viewed and downloaded free of cost by anyone including intending bidder.
But the bid can only be submitted after uploading the mandatory scanned documents.

Bidders may modify or withdraw their bids before last date and time of submission of bid as notified.

While submitting the modified bid, contractor can revise the rate of one or more item(s) any number of times (he
need not re-enter rate of all the items) but before last time and date of submission of bid as notified.

On opening date, the contractor can login and see the bid opening process. After opening of bids he will receive
the competitor bid sheets.

Contractor can upload documents in the form of JPG format and PDF format.

[t is mandatory to upload scanned copies of all the documents including GST Registration No., as stipulated in the
bid document. If such document is not uploaded his bid will become invalid and cost of bid document shall not be
refunded.

If the contractor is found ineligible after opening of bids, his bid shall become invalid and cost of bid document
shall not be refunded.

If any discrepancy is noticed between the documents as uploaded at the time of submission of bid and hard copies
as submitted physically by the contractor the bid shall become invalid and cost of bid document shall not be
refunded.

Certificate of Financial Turn Over: At the time of submission of bid contractor may upload Certificate from CA
mentioning Financial Turnover oflast 3 (three) years or for the period as specified in the bid document and further
details if required may be asked from the contractor after opening of technical bids. There is no need to upload
entire voluminous balance sheet. Bidder should upload CA certified turnover certificate with CA stamp, signature
and UDIN no. should be mentioned on it

Contractor must ensure to quote rate of each item. If any cell is left blank and no rate is quoted by the bidder, rate
of such item shall be treated as "0" (ZERO).

The Draft information and instructions to Contractors may be modified suitably by NIT approving authority as
per requirement.

All the mandatory document required/prescribed for pre-qualification have to be enclosed by the bidder failing
which his offer shall be rejected and treated as non- responsive. However, additional documents required if any
for verification of the original documents shall be submitted by the bidder if required by DPA.

List of Documents to be scanned and uploaded within the period of bid submission:

Payment towards EMD shall be submitted through digital mode/online transfer in the account of Port and proof
for transfer with transaction number shall be uploaded towards cost of EMD.

Payment towards tender fee shall be submitted through digital mode/online transfer in the account of Port and
proof for transfer with transaction number shall be uploaded towards cost of Tender Fees.

Duly signed integrity pact by the bidder & one witness to be submitted in preliminary bid.

Partnership Deed and POA may be uploaded. For Private Limited Company, the POA and Board Resolution may signed
by all Directors.

Bid Document

Certificates of Work Experience of successfully completed works issued by the client.

Certificate of Financial Turnover from CA.

Any other Document as specified in the notice inviting tender.

Affidavit as per provisions of NIT.

Certificate of Registration for GST, PAN and acknowledgement of up to date filed return if required.

Bid capacity calculations along with balance financial liability of works in hand.

Executive Engineer (H)
Deendayal Port Authority



SECTION : 1

INSTRUCTIONS TO BIDDERS



3.2

3.3

3.4

g)

GENERAL

Scope of Bid

The Executive Engineer, Harbour Division Deendayal Port Authority, invites bids by
E-Tendering for the works "Construction of Rest Shelter & Toilet block at Berth No.
13 & 16." detailed in the table given in NIT. The bidders may submit on-line bids for
the work detailed in the table given in NIT.

The successful bidder will be expected to complete the works by the intended
completion date specified in the contract data.

Source of funds
The employer has arranged the funds from internal sources and will have sufficient
funds in Indian currency for execution of the works.

Eligible bidders

The invitation for bids is open to all eligible bidders meeting the eligibility criteria as
defined clause no. 4.

All bidders shall provide in section 2, forms of bid and qualification information, a
statement that bidder is not associated, nor has been associated in the past, directly
or indirectly, with the consultant or any other entity that has prepared the design,
specifications and other documents for the project manager for the contract. A firm
that has been engaged by the employer to provide consulting services for the
preparation or supervision of the works, and any of its affiliates, shall not be eligible
to bid.

Government-owned enterprises may only participate if they are legally and financially
autonomous, operate under commercial law and are not a dependent agency of the
employer subject to fulfillment of minimum qualifying criteria.

Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent
practices issued by the employer in accordance with clause 37.

Eligibility criteria

Experience on similar works executed during the last seven years; and details like
monetary value, clients and proof of satisfactory completion.

Documentary evidence of adequate financial standing and proof from client for
satisfactory completion of works.

Deleted

Equipment requirement/schedule (Refer Clause ‘D’ Section - 5)

Managerial / Manpower requirement (Refer Clause ‘D’ Section - 5)

Project Planning and Quality Control procedure to be adopted. (Refer Clause ‘A’
Section-J)

Information regarding projects in hand, current litigation, orders regarding

exclusion, expulsion or black listing, if any.



h) Trained & certified workmen proposed to be employed at the work site of the
project. The contractor must undertake to employ of certified worker to the extent
of 20% of total strength. Valid certificates by a recognized university, technical
board, or ministry of government of India would only be taken cognizance of. (Refer
Clause ‘A’ of Section - 5)

4.2 1If the employer has not undertaken pre-qualification of potential bidders, all bidders
shall include the following information and documents with their bids in section 2.
(a) Copies of original documents defining the constitution or legal status, place of

registration, and principal place of business; written power of attorney of the
signatory of the bid to commit the bidder.

(b) Total monetary value of construction work performed for each of the last five years.

(c) Experience in works of a similar nature and size for each of the last five years, and
details of works underway or contractually committed; and employers who may be
contacted for further information on those contracts.

(d) Major items of construction equipment proposed to carry out of the contract. (Refer
Clause ‘D’ of Section - 5)

(e) Qualifications and experience of key site management and technical personal
proposed for the contract. (Refer Clause ‘D’ of Section - 5)

(f) Reports on the financial standing of the bidder, such as profit and loss statements
and auditor’s reports for the past five years;

(g) Evidence of adequacy of working capital for this contract (access to lines of credit
and availability of other financial resources)

(h) Authority to seek references from the bidder’s bankers.

(i) Information regarding any litigation, current or during the last five years, in which
the bidder is involved, the party’s concerned, and disputed amount.

(j) Proposals for subcontracting components of the works amounting to more than 10
percent of the bid price (for each, the qualifications and experience of the identified
sub-contractor in the relevant field should be annexed); and (Refer Clause ‘A’ of
Section - 5)

(k) The proposed methodology and program of construction, backed with equipment
planning and deployment, duly supported with broad calculations and qualify
control procedures proposed to be adopted, justifying their capacity of execution and
completion of the work as per technical specifications within the stipulated period of
completion as per milestones (for all contracts over Rs.10M) (Refer Clause ‘A’ of
Section - 5)

4.3 To qualify for award of the contract, bidders are advised to note the minimum
qualification criteria specified below.

i. Average annual financial turnover during the last three years ending 31st March

of the previous financial years, should be at least Rs.83.82 Lakhs

(The financial turnover document must be certified by a Chartered Accountant (CA) with
the CA's stamp, signature, and UDIN/membership number. Additionally, all necessary



ii.

iii.

documents for the verification of turnover must be provided. Failure to comply with these
requirements bid will be treated as non-responsive).

Experience of having successfully completed similar works under Govt./ Semi Govt./ Public
Sector Undertakings/ Autonomous Body working under Govt. of India/ Public Limited
company (listed on National Stock Exchange or Bombay Stock Exchange), private
organization during last 7 years ending last day of month previous to the one in which
applications are invited if the bidder has executed the work in private organization
,necessary TDS certificate issued by the private organization should be either of the
following:

a) Three similar completed works each costing not less than Rs. 111.76 (excluding
GST) Lakhs.

b) Two similar completed works each costing not less than Rs. 139.70 (excluding
GST) Lakhs.

c) One similar completed work costing not less than Rs. 223.53 (excluding GST)
Lakhs.

“Similar Works” mean Tenderer should have completed any type of Construction
of Building work successfully in that particular contract during last 7 years
ending last day of month previous to the one in which applications are invited.

Work experience in Private Organization: If the Bidder has completed works in
a private organization as stipulated in the Minimum Qualification Criteria (work
experience), the following documents must be enclosed with the BID for
consideration:

o TDS Certificates: The Bidder must provide TDS certificates issued by the
competent authority with respect to the work experience.

o CA Certificate: The Bidder must submit a certificate issued by their
Chartered Accountant (CA) stating that the amount shown in the TDS
certificate has been received with respect to the work experience submitted
by the Bidder. This document must be certified by the CA with their stamp,
signature, and UDIN/membership number.

Failure to provide these documents will result in the bid being treated as
non-responsive.

Work Experience as a sub-contractor: In case the Bidder has carried out
work experience as a subcontractor, the following conditions must be met by
bidder.

(a) The subcontract experience shall be considered for qualification only, if
the work was carried out for Govt./ Autonomous Body working under
Gol/Semi Govt., or Public Limited companies. The Bidder must submit
the subcontract permission issued by the respective work authority prior
to the execution of the work. It is mandatory to upload the subcontract
permission online along with the bid. If the subcontract permission is
not authenticated, the respective bidder will be considered non-



iv.

4.4

4.5

4.6

responsive.

(b) The completion certificate/Form-3A issued/authenticated by the
concerned Government, Semi-Government, or Public Limited companies
must be uploaded along with the bid submission.

(c) The decision taken by DPA with regard to Sub-contract work experience
shall be final and binding to bidder.

In addition to above, the criteria regarding satisfactory performance of the work,
personnel, establishment, plant, equipment, etc. may be incorporated according
to the requirement of the project. (Refer Clause ‘A’ Section - 5)

To qualify for a package of contracts made up of this and other contracts for which
bids are invited in the NIT, the bidder must demonstrate having experience and
resources sufficient to meet the aggregate of the qualifying criteria for the individual
contracts. (Refer Clause ‘A’ of Section - 5)

Sub-contractors’ experience and resources shall not be taken into account in
determining the bidder’s compliance with the qualifying criteria except to the extent
stated in 4.4 above. (Refer Clause ‘A’ of Section - 5)

Bidders who meet the minimum qualification criteria will be qualified only if their
available bid capacity is more than the total bid value. The available bid capacity will
be calculated as under :

Available Bid capacity = A X M X N —B, Where,

“A” = Maximum value of engineering works executed in any one year during last five years (updated

at the current price level), taking into account the completed as well as works in progress.

“M” = Multiplier Factor 1.5 times.

“N” = Number of years prescribed for completion of the work in question.

“B” = Value (updated at the current price level) of the existing commitments and ongoing works to be

completed in the next "N’ years.

Note : For bringing value of works to current level, multiplying factor to be indicated in tender

with reference to escalation based on WPI.

Financial 2024 -25 | 2023 -24 | 2022 -23 | 2021 -22 | 2020 -21
Year
Index 154.9 151.40 152.50 139.40 123.40
Multiplying 1.00 1.02 1.02 1.11 1.26
factor

The Bidder shall furnish bid capacity calculation supported with statements showing the value of
existing commitments and ongoing works as well as the stipulated period of completion remaining for
each of the works preferably countersigned by the Nodal Office or his nominee-in charge, failing which

bid will be considered as non-responsive.



4.7 Even though the bidders meet the above qualifying criteria, they are subject to be

B.

8.
8.1

8.2

disqualified if they have :

e Made misleading or false representations in the forms, statements and
attachments submitted in proof of the qualification requirements; and/or

e Record or poor performance such as abandoning the works, not properly
completing the contract, inordinate delays in completion, litigation history, or
financial failures etc., and/or

One Bid per Bidder

Each bidder shall submit only one bid for one package. A bidder who submits or
participates in more than one bid (other than as a subcontractor or in cases of
alternatives that have been permitted or requested) will cause all the proposals with
the Bidder’s participation to be disqualified.

Cost of Bidding
The bidder shall bear all costs associated with preparation and submission of his bid,
and the Employers will in no case be responsible and liable for those costs.

Site Visit

The bidder, at the Bidder’s own responsibility and risk is encouraged to visit and
examine the Site of Works and its surroundings and obtain all information that may
be necessary for preparing the Bid and entering into a contract for construction of
the Works. The costs of visiting the Site shall be at the Bidders’ own expense.

Bidding Documents

Content of Bidding Documents
The set of bidding documents comprises the documents listed in the table below and
addenda issued in accordance with Clause 10 :

DC1 : Bid Reference

NIT : Invitation for Bids

SECTION 1 : Instruction to Bidders

SECTION 2 : Forms of Bid, Qualification Information
SECTION 3 Conditions of Contract

SECTION 4 Contract Data

SECTION 5 : Site/ Special Conditions and Specifications
SECTION 6 : Drawing

SECTION 7 : Bill of Quantities

SECTION 8 : Forms of Securities

One set of the bidding documents will be issued to the bidder. The document should
be completed and returned with the bid. (Refer Clause ‘A’ of Section - 5)

8.3 The bidder is expected to examine carefully all instructions, conditions of contract,

contract data, forms, terms, technical specifications, bill of quantities, forms,
drawings, annexure in the bid document. Failure to comply with the requirements



of the bid document shall be at the bidder’s own risk. Pursuant to clause 26 hereof,
bids which are not substantially responsive to the requirements of the bid documents
shall be rejected.

9. Clarifications of the Bidding Documents

9.1 A prospective bidder requiring any clarification of the bidding documents may notify the
employer in writing or by electronic form and be confirmed by hard copy at the Employer’s
address indicated in the invitation to bid. The employer will respond to any request for
clarification which he received earlier than days (Suggested 7 days) prior to the deadline for
submission of bids. Copies of the Employer’s response will be forwarded to all purchasers of
the bidding documents, including a description of the enquiry but without identifying its
source.

9.2 Pre - bid meeting

9.2.1 The bidder or his official representative is invited to attend a pre-bid meeting which will
take place at Harbour Division, Nirman Bhavan, Kandla, Kutch, Gujarat (Refer Clause ‘A’
of Section - 5)

9.2.2 The purpose of the meeting will be to clarify issues and to answer question on any matter
that may be raised at that stage. (Refer Clause ‘A’ of Section - 5)

9.2.3 The bidder is requested to submit any questions in writing or by cable to reach the Employer
not later than one week before the meeting. (Refer Clause ‘A’ of Section - 5)

9.2.4. Minutes of the meeting, including the text of the questions raised (without identifying the
source of enquiry) and the responses given will be transmitted without delay to all
purchasers of the bidding documents without delay. Any modification of the bidding
documents listed in Sub-Clause 8.1 which may become necessary as a result of the pre-
bid meeting shall be made by the Employer exclusively through the issue of an Addendum
pursuant to Clause 10 and not through the minutes of the pre-bid meeting. (Refer Clause
‘A’ of Section - 5)

9.2.5 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder.
(Refer Clause ‘A’ of Section - 5)

10. Amendment of Bidding Documents

10.1 Before the deadline for submission of bids, the Employer may modify the bidding documents
by using addenda.

10.2 Any addendum thus issued shall be part of the bidding documents and shall be
communicated in writing or by cable to all the purchasers of the bidding documents.
Prospective bidders shall acknowledge receipt of each addendum by cable to the Employer.

10.3 To give prospective bidders reasonable time in which to take an addendum into account in
preparing their bids, the Employer shall extend as necessary the deadline for submission of
bids, in accordance with Sub-Clause 20.2 below.

C. Preparation of Bids

11. Language of the Bid
11.1 All documents relating to the bid shall be in the English language.

12. Documents comprising the Bid
12.1 The bid submitted by the bidder shall comprise the following :

A) Technical Bid
i.  Bid Security



ii.  Qualification Information Form and Document (Pursuant to clause 4 hereof) and any
other materials required to be furnished and submitted by the bidder in accordance
with these instructions. The documents listed under Sections 2, 4 and 7 of Sub-
Clause 8.1 shall be filled in without exception.

B) Financial Bid
Bill of Quantity dully filled and digitally signed by the Bidder.

13. Bid Prices
13.1 The contract shall be for the whole works as described in Sub-Clause 1.1 based on the priced

Bill of Quantities submitted by the Bidder.

13.2 The bidder shall fill in rates and prices for all items of the Works described in the Bill of
Quantities. Items for which no rate or price is entered by the bidder will not be paid for by
the Employer when executed and shall be deemed covered by the other rates and prices in
the Bill of Quantities. Corrections, if any, shall be made by crossing out, initialing, dating
and rewriting. All pages of the bill of quantities shall be initialed.

13.3 All duties, taxes, and other levies (Excluding GST) payable by the contractor under the
contract, or for any other cause shall be included in the rates, prices and total Bid price
submitted by the Bidder.

13.4 The rates and prices quoted by the bidder are subject to adjustment during the performance
of the contract. In accordance with the provisions of clause 47 of the conditions of contract.

14. Currencies of Bid and payment
14.1 The Unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees.

15. Bid Validity
15.1 Bids shall remain valid for a period not less than 120 days after the deadline date for bid

submission specified in clauses 20. A bid valid for a shorter period shall be rejected by the
Employer as non-responsive.

15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may
request that the bidders may extend the period of validity for a specified additional period.
The request and the bidders’ responses shall be made in writing or by cable. A bidder may
refuse the request without forfeiting his bid security. A bidder agreeing to the request will
not be permitted to modify his bid and also shall submit an extension for EMD, if it is in the
form of Bank Guarantee.

16. Bid Security (Earnest Money Deposit - EMD)

A. Earnest money Deposit (EMD) should be 1 % of the estimated cost of work and
maximum amount of earnest money should be Rs. 279408.00.
“In case of Micro and Small Enterprises (MSEs) holding valid certificate
issued by any agencies/ organization under The Ministry of Micro, Small and
Medium Enterprises indicating the list of activity related to the subject tender as
per National Industrial Classification-2008 mentioned in the table below only shall
become eligible for exemption from payment of Tender Fee/EMD. Such bidder shall
upload the scanned copy of valid certificate in preliminary bid stage” as well as duly
filled in and signed ‘Bid Securing Declaration’ as per format provided in the tender
document(Annexure II), failing which the bid shall be considered non-responsive

NIC codes regarding related activity are mentioned below :



SECTION F Construction

Division 41 Construction of Buiding

Group & Class | 410 & 4100

Sub-class 41001

B. The EMD upto Rs. 5 lakhs be payable either by online transfer. EMD beyond Rs.5
lakhs is also payable in the form of Bank Guarantee for the entire amount from any
Nationalized Bank / Scheduled Bank except Co-operative Bank having its branch
at Gandhidham. Bank Guarantees submitted as Earnest Money shall be valid for
28 days beyond the validity of the bid. Bank Guarantee shall be verified
independently by the Port with the bank before finalization of technical offer. In the
event of lack of confirmation of issue of the Bank Guarantee by the Bank, the bid
shall stands disqualified.

EMD of amount Rs. 2,79,408/-

Only through Digital mode of Payment.
Beneficiary: Deendayal Port Authority
Account No. : 2177002100004628
IFSC Code : PUNB0217700

Punjab National Bank, Kandla Branch

C. The bidders registered with Micro and Small Enterprise (MSME) in appropriate
category mentioned under 16(A) above are exempted for submission of EMD and
Tender Fee. Scanned copy registration may be uploaded.

D. EMD of unsuccessful bidders other than L1 and L2 is refunded immediately after
ranking of price bids. Earnest money of L2 is refunded immediately after entering
in to agreement with L1 and acceptance of performance Guarantee from L1.

E. EMD shall be refunded suo-motto without any application from the bidders.

F. The bid security of the successful bidder will be discharged after he has signed the
Agreement and furnished the required Performance security.

G. The Bid security may be forfeited, if
a) The bidder withdraws the bid after bid opening during the period of bid

validity.
b) The bidder does not accept the correction of the Bid price, pursuant to Clause
27; or
c) The successful bidder fails within the specified time limit to
(i)  Sign the Agreement or
(i) Furnish the required Performances security.



17. Alternative proposals by bidders
Conditional offer or Alternative offers will not be considered further in the process of tender

evaluation.

18. Format and signing of bid
18.1 The Price Bid to be submitted on-line shall be signed digitally by a person or persons duly

authorized to sign on behalf of the Bidder.
All pages of the bid where entries or amendments have been made shall be initialed by the
person or persons signing the bid.

18.2 The Bid shall contain no alterations or additions, except those to comply with instructions
issued by the Employer, or as necessary to correct errors made by the bidder in which case
such corrections shall be initialed by the person or persons signing the bid.

D Submission of bids

19. Sealing and marking of bids
19.1 The bidder shall put Bid security document as per clause No.16, hereof in one envelope and

properly seal and mark as “Bid Security”. The bidder shall put documents mentioned in
clause No.12.1.A (ii) in separate envelope and properly seal and mark as “Technical Bid”.
Then put both these envelopes into separate envelope, properly seal and mark as “Technical
Bid”.
The bidder shall seal “Financial Bid” as per Clause No.12.1. (B) hereof, in separate envelope
duly marking the envelope as “Financial Bid”.
These envelopes than be put inside one outer envelope and sealed, duly marking the outer
envelope as “Technical Bid and Financial Bid”. (Refer Clause ‘A’ of Section - 5)
19.2 The envelopes shall
(a) Be addressed to Nodal Officer/Employer at the following address.
Executive Engineer, Nirman Building, New Kandla

(b) bear the following identification:

Bid for ..o (Name of contract)

Bid reference no.......c.coceeveiiiiiiiinininne. (Insert number)

DO NOT OPEN BEFORE (time and date for opening, per Clause 23)

Name and address of the bidder.
The tender complete in all respect should be put in the tender box (marked tender
No ) in the office of The Dy. Chief Engineer, Harbour Division upto 12:00 hrs. on
due date and open at on the same date in presence of such of the tenderers
who may wish to be present. (Refer Clause ‘A’ of Sec-5)

19.3 In addition to the identification required in Sub-Clause 19.2, the inner envelopes shall
indicate the name and address of the bidder of the bidder to enable the bid to be returned
unopened in case it is declared late, pursuant to Clause 21, or the bid is declared non
responsive. If the outer envelopes are not sealed and marked as above, the Employer will
assume no responsibility for the misplacement or premature opening of the technical bid and
financial bid. (Refer Clause ‘A’ of Section - 5)




20. Deadline for submission of the Bids
20.1 Bids must be received by the Employer at the address specified above not later than in the

event of the specified date for the submission of bids being declared a holiday by the
Employer. The bids will be received upto the appointed time on the next working day.

20.2 The Employer may extend the deadline for submission of bids by issuing an amendment in
accordance with Clause 10, in which case all rights and obligations of the Employer and the
bidders previously subject to the original deadline will then be subject to the new deadline.

20.3 In case of tender document being downloaded from the web site, at the time of submission
of (the hard copy of) the tender document. The tenderer shall give an undertaking that no
change have been made in document. He shall be giving an undertaking that no change have
been made in document. He shall be issued a printed set of document under acknowledgment
with a condition that the printed version of the port tender document will be treated as
authentic tender and if any discrepancy is noticed at any stage between the Port’s tender
document and the one submitted by the tenderer, the conditions mentioned in the Port’s
printed document shall prevail. Besides, the tenderer shall be liable for legal action for the
lapses.

Insert time and date; this should be the same as those given in the invitation for Bids Clause
No. 20.

21. Late Bids

21.1 Any bid received by the Employer after the deadline prescribed in Clause 20 will be
considered as non-responsive.

22. Modification and Withdrawal of Bids

22.1 Bidders may modify or withdraw their bids before the deadline prescribed in Clause 20.

22.2 Each Bidder’s modification or withdrawal notice shall be prepared, sealed, marked, and
delivered in accordance with Clauses 18 & 19, with the outer and inner envelopes additionally
marked “MODIFICATION” or “WITHDRAWAL” as appropriate. (Refer Clause ‘A’ of Section -
S)

22.3 No bid may be modified after the deadline for submission of bids.

22.4 Withdrawal or modification of a Bid between the deadline for submission of bids and the
expiration of the original period of bid validity in Clause 15.1 above or as extended pursuant
to Clause 15.2 may result in the forfeiture of the Bid security pursuant to Clause 16.

22.5 Bidders may only offer discounts to, or otherwise modify the prices of their bids by submitting
bid modifications in accordance with this clause or included in the original bid submission.
(Refer Clause ‘A’ of Section - 5)

E. BID OPENING AND EVALUATION

23. Bid opening

23.1 On the due date and appointed time as specified in clause 20, the Employer will first open
Technical bids of all bids received (except those received late) including modifications made
pursuant to clause 22 in presence of the bidders or their representative who choose to attend.



In the event of the specified date for Bid opening being declared a holiday by the Employer,
the bids will be opened at the appointed time and location on the next working day.

23.2 Envelopes marked “WITHDRAWAL” shall be opened and read out first. Bids for which an

acceptable notice of withdrawal has been submitted pursuant to Clause 22 shall not be
opened.

Bidder’s name, withdrawals, modifications of technical bid, the presence of bid security and
such other details, as the Employer may consider appropriate will be announced by the
Employer at the opening. (Refer Clause ‘A’ of Section - 5)

23.3 If all Bidders have submitted unconditional Bids together with requisite bid security, then all

bidders will be so informed then and there. If any Bid contains any deviation from the Bids
documents and/or if the same does not contain Bid security in the manner prescribed in the
Bid documents, then that Bid will be rejected and the Bidder informed accordingly. The
sealed financial bid containing priced BOQ will be returned to him without opening. All valid
financial bids whose technical bids have been determined to be substantially responsive in
accordance with Clause 26 hereof, shall be opened on the specified date from declaring the
results of the Technical Bid, in presence of the bidders or their representatives who choose
to attend. The Bidder’s name, the Bid prices, the total amount of each Bid and of any
alternative Bid (if alternatives have been requested or permitted), any discounts, Bid
modifications and withdrawals, and such other details as the Employer at the opening. Any
bid price, discount, or alternative Bid price which is not read out and recorded at Bid opening,
will not be taken into account in Bid evaluation. (Refer Clause ‘A’ of Section - 5)

23.4 The Employer shall prepare minutes of the Bid opening, including the information disclosed

24.

25.

26.

to those present and the minutes shall form part of the contract. (Refer Clause ‘A’ of Section
- 5)

Process to be confidential.
Information relating to the examination, clarification, evaluation and comparison of the bids
and recommendations for the award of a contract shall not be disclosed to Bidders or any
other persons not officially concerned with such process until the award to the successful
bidder has been announced.

Clarification of Bids

To assist in the examination and comparison of Bids, the Employer may, at his discretion,
ask any Bidder for clarification of his Bid, including breakdown of unit rates. The request for
clarification and the response shall be writing or by cable, but no change in the price or
substance of the Bid shall be sought, offered, or permitted except as required to conform the
correction of arithmetic errors discovered by the Employer in the evaluation of the Bids in
accordance with Clause 27.

Subject to above para, no Bidder shall contact the Employer on any matter relating to his bid
from the time of the bid opening to the time the contract is awarded. If the Bidder wishes to
bring additional information to the notice of the Employer, he should do so in writing.

Any effort by the Bidder to influence the Employer’s bid evaluation, bid comparison or
contract award decisions, may result in the rejection of his bid. No bid may be modified after
the deadline for submission of bids.

Examination of Bids and Determination of Responsiveness

26.1 Prior to detailed evaluation of Bids, the Employer will determine whether each Bid (a) meets

the eligibility criteria defined in Clause 4 (b) has been properly signed by an authorized
signatory (accredited representative) holding power of Attorney in his favor. The Power of
Attorney shall interalia include a provision to bind the Bidder to settlement of disputes



clause; (c) is accompanied by the required Bid security and; (d) is responsive to the
requirements of the Bidding documents.

26.2 A substantially responsive Technical and Financial Bid is one which conforms to all the
terms, conditions and specification of the Bidding documents, without material deviation or
reservation. A material deviation or reservation is one (a) which affects in any substantial
way the scope, quality or performance of the works; (b) which limits in any substantial way,
the Employer’s rights or the Bidder’s obligations under the Contract; or (c) whose rectification
would affect unfairly the competitive position of other Bidders presenting responsive Bids.

26.3 If a Technical Bid is not substantially responsive, it will be rejected by the Employer, and
may not subsequently be made responsive by correction or withdrawal of the non-conforming
deviation or reservation.

26.4 The envelop marked as financial bid of those bidders whose technical bid has been
determined to be non-responsive shall not be opened and will be returned unopened.
(Refer Clause ‘A’ of Section - 5)

27. Correction of Errors
27.1 Bids determined to be responsive will be checked by the Employer for any arithmetic errors.

Errors will be corrected by the Employer as follows : (Refer Clause ‘A’ of Section - 5)
(@) Where there is a discrepancy between the rates in figures and in words, the rate in
words will govern; and
(b) Where there is a discrepancy between the unit rate and the line item total resulting
from multiplying the unit rate by the quantity, the unit rate as quoted will govern.

27.2 The amount stated in the Bid will be adjusted by the Employer in accordance with the above
procedure for the correction of errors and, with the concurrence of the Bidder, shall be
considered as binding upon the bidder. If the bidder does not accept the corrected amount
the Bid will be rejected, and the Bid security may be forfeited in accordance with Sub-Clause
16.F. (B). (Refer Clause ‘A’ of Section - 5)

28. NIL

29. Evaluation and Comparison of Bids

The Employer will evaluate and compare only the bids determined to be responsive in

accordance with Clause 26.

In evaluating the Bids, the Employer will determine for each Bid the evaluated Bid Price by

adjusting the Bid Price as follows :

() Making any correction for errors pursuant to Clause 27;

(b) Making appropriate adjustments to reflect discounts or other price modification
offered in accordance with Sub Clause 22.5

The estimated effect of the price adjustment conditions under Clause 47 of the conditions

of contract, during the period of implementation of the Contract, will not be taken into

account in Bid evaluation.

If the Bid of the successful Bidder is seriously unbalanced in relation to the Nodal Officer

or his nominee’s estimate of the cost of work to be performed under the contract, the

Employer may require the Bidder to produce detailed price analyses for any or all items of

the Bill of Quantities, to demonstrate the internal consistency of those prices with the

implementation/construction methods and schedule proposed.



30. NIL

F. AWARD OF CONTRACT
31. Award Criteria

31.1 The Employer will award the Contract to the Bidder whose Bid has been determined to be
responsive to the Bidding documents and who has offered the lowest evaluated Bid Price,
provided that such Bidder has been determined to be (a) eligible in accordance with the
provisions of Clause 3, and (b) qualified in accordance with the provisions of Clause 4. The
second bidder (i.e. L2) shall be kept in reserve and may be invited to match the bid submitted
by the (L1) bidder in case such bidder withdraws or is not selected for any reason.

32. Employer’s Right to accept any Bid and to reject any or all.

Notwithstanding clause 31, the Employer reserve the right to accept or reject any bid and
to cancel the bidding process and reject all bids, at any time prior to the award of contract,
without thereby incurring any liability to the affected bidder or bidders of the grounds for
Employer’s action.

33. Notification of Award and Signing of Agreement

33.1 The Bidder whose bid has been accepted will be notified of the award by the Employer prior
to expiration of the Bid validity period by cable, telex or facsimile confirmed by registered letter.
This letter (hereinafter and in the Conditions of Contract called the “Letter of Acceptance”) will
state the sum that the Employer will pay the Contractor in consideration of the execution,
completion and maintenance of the works by the Contractor as prescribed by the Contract
(hereinafter and in the Contract called the “contract Price”).

33.2 The notification of award will constitute the formation of the Contract subject only to the
furnishing of a performance security in accordance with the provision of Clause 34.

33.3 The Agreement will incorporate all correspondence between the Employer and the
successful bidder. It will be signed by the employer and sent to the successful Bidder within
(28 days of award of work for global tender and Within 14 days for domestic tender) following
the notification of award along with the Letter of Acceptance. Within (28 days for global tender
and within 21 days for domestic tender) of receipt, the successful Bidder will furnish the
performance security and sign the Agreement with the Employer.

33.4 Upon the furnishing by the successful Bidder of the Performance Security, the Employer
will promptly notify the other Bidders that their Bids have been unsuccessful and release their
Bid security (EMD).

34. Performance Security

34.1 Security deposit shall consist of two parts; a) Performance Guarantee to be submitted at
award of work, and b) Retention money to be recovered from Running Bills.

Security Deposit/ Performance guarantee shall be 10% of Contract price of which 5% of
total contract price (Part A & B) should be submitted as FDR or Bank Guarantee of
Nationalized /scheduled bank (except Co-operative) Banks having its branch at



34.2

Gandhidham, or Digital transfer or in form of Insurance Surety Bond as per format and
condition in Form — 8A in Tender Document within (21 days in case of domestics bid and
within 28 days in case of global bids) of receipt of letter of acceptance and balance 5%
recovered as Retention Money from Running Bills. Recovery of 5% of Retention Money to
commence from the first bill onwards @ 5% of bill value from each bill. Retention Money of
Part —A (Civil & Electric Part) will be refunded within 14 days from the date of payment of
final bill of Part - A. Retention Money on part B (maintenance part) will be released within
14 days from the date of payment of final bill of maintenance Part.

Balance SD for Part A (Civil & Electric Part) & Part B (maintenance Part) to be refunded
immediately not later than 14 days from completion of defect liability period, NOC from
Geology Department.

The performance guarantee submitted in form Bank Guarantee should be valid for period
of 60 days beyond the date of completion of all contractual obligations of the contractor,
including Defect Liability Period.

Failure of the successful Bidder to comply with the requirements of Sub-Clause
34.1 shall constitute sufficient grounds for cancellation of the award of work  and
forfeiture of the Bid security.

34.3 The documentary evidence (copy of paid Challan in Govt. Treasury) of Welfare

cess @1% of work done or as amended By Statutory Authority from time to
time, paid on final bill shall be submitted before releasing the Performance
Guarantee.

35. Advance Payment
35.2The Employer will provide an Advance payment on the Contract Price as stipulated in the
Conditions of Contract, subject to maximum amount, as stated in the Contract Data.

(Refer Clause ‘A’ of Section - 5)

36.
36.1

37.
37.1

Conciliator

The Employer proposes that CIDC — SIAC Arbitration Centre be appointed as Conciliator
under the contract as provided in sub-clause 24.1 of condition of contract. If the bidder
disagrees with this proposal, the bidder should so state in the bid. (Refer Clause ‘A’ of
Section - 5)

Corrupt or Fraudulent Practices

The Employer requires that Bidders/Suppliers/Contractors under this contract,
observe the highest standard of ethics during the procurement and execution of
this contract. In pursuance of this policy, the Employer :

(@) Defines, for the purpose of these provisions, the terms set forth below as follows:

(i) “Corrupt practice” means the offering, giving, receiving or soliciting of anything of
value to influence the action of a public official in the procurement process or in
contract execution; and

(ii) “fraudulent practice” means a misrepresentation of facts in order to influence a
procurement process or the execution of a contract to the detriment of the Employer,



and includes collusive practice among Bidders (prior to or after bid submission)
designed to establish bid prices at artificial non-competitive levels and to deprive the
Employer of the benefits of free and open competition.

(b) Will reject a proposal for award of work if he determines that the Bidder
recommended for award has engaged in corrupt or fraudulent practices in competing
for the contract in question.

(c) Will declare a Bidder ineligible, either indefinitely for a stated period of time, to be
awarded a contract/contracts if he at any time determines that the Bidder has
engaged in corrupt or fraudulent practices in competing for or in executing, the
contract.

37.2 Furthermore, Bidders shall be aware of the provision stated in sub-clause 59.2 of the
conditions of Contract.



SECTION : 2

FORMS OF BID, QUALIFICATION INFORMATION

TABLE OF FORMS

FORM OF BID

CONTRACTOR'’S BID
PRE-QUALIFICATION OF BIDDERS
LETTER OF ACCEPTANCE

NOTICE TO PROCEED WITH THE WORK
AGREMENT FORM

cGapLNH



Date of Tender Submission , Tender No.

SPECIMEN FOR FORM OF BID

(To be executed on bidder’s letter head)

Name of Work :- " Construction of Rest Shelter & Toilet block at Berth No. 13 & 16.”

To,

The Executive Engineer
Harbour Division
Deendayal Port Authority,
Annex Building, 3rdt floor,
AO Building

Gandhidham Pin 370-201,
Dist. - Kutch (Gujarat).

We, the undersigned, declare that :

(2)

(b)

()

(d)

(e)

()

(8

we have examined and have no reservations to the tender documents, including addenda
and clarifications issued

we offer to execute the work in conformity with the tendering documents and in accordance
with the delivery schedules specified in the schedule of requirements in accordance with
the tender document

The total price of our tender, excluding any discounts offered in item(d) below, is [ insert
the total tender price in words and figures, indicating the various amounts and the
respective currencies];[in case of techno-commercial offer it shall be mentioned that ‘as
filled in the price bid’] (Refer Clause ‘A’ of Section - 5)

The discounts offered and the methodology for their application are :

Discounts. if our tender is accepted, the following discounts shall apply. [Specify in detail
each discount offered and the specified item of the Schedule of Requirements to which it
applies.] [in case of Techno-Commercial offer it shall be mentioned that “as filled in the
Price Bid "]

Methodology of application of the discounts. The discounts shall be applied using the
following method: [ Specify in detail the method that shall be used to apply the discounts].
[in case of Techno- Commercial offer it shall be mentioned that " as filled in the Price Bid "
(Refer Clause ‘A’ of Section - 5)

our tender shall be valid for the period of time specified in [ITB Sub-clause 15.1], from the
date fixed for the tender submission deadline in accordance with [ITB Sub- clause20.1] ,
and it shall remain binding upon us and may be accepted at any time before the expiration
of that period or any extended period accordance with [ITB Sub-clause 15.2];

If our tender is accepted, we commit to submit a performance guarantee in accordance with
[insert relevant clause no., ITB Sub-clause 34| for the due performance of the contract, as
specified in specimen form for the purpose.

We, including any subcontractors or contractors for any part of the contract,| insert the
nationality of the Tenderer, including that of all parties that comprise the Tenderer, if the



(h)
(i)

0)

(k)

M

Tenderer is a JV, and the nationality each subcontractor and Contractor|. (Refer Clause
‘A’ of Section - 5)

We have no conflict of interest in accordance with [ITB Sub-clause no. 5].

Our firm, its affiliates or subsidiaries- including any subcontractors or contractors for any
part of the contract — has not been declared ineligible by the port, under laws of India or
official regulations in accordance with [ITB Sub-clause no. 3]

We understand that this tender, together with your written acceptance thereof included in
your notification of award, shall constitute a binding contract between us, until a formal
contract agreement is prepared and executed in accordance with [ITB Sub-clause 33] and
as per specimen from the purpose;

We understand that you are not bound to accept the lowest evaluated tender or any other
tender that you may receive.

We also make specific note clauses of [ITB, NIT] under which the contract is governed.

(m) In case of out station firms, having a branch in India for liaison purposes, please mention

(n)

the name of the contact person and Tel. no., Fax. no., and mail-Id and also the complete
postal address of the firm.

We understand that the communication made with the firm at (m), by the port shall be
deemed to have been done with us.

Signed: [insert signature of person whose name and capacity are shown]

In the capacity of [insert legal capacity of person signing the form of tender]

Name: [insert complete name of person signing the form of tender]

Duly authorized to sign the tender for and on behalf of: [insert complete name of tenderer]

Dated on day of , (insert date of signing)




CONTRACTOR'’S BID (Refer Clause ‘A’ of Section - 5)
Name of Work :- " Construction of Rest Shelter & Toilet block at Berth No. 13 & 16.”

GENTLEMEN,

We offer to execute the works described above in accordance above with the conditions of Contract
accompanying this bid for the contract price of (in figures)
(in letters)

The advance payment required / not required as per rule.

We accept the appointment of as the conciliator.
(OR)
We do not accept the appointment of as the conciliator and propose instead that

be appointed as Conciliator whose daily fees and biographical data are attached.

This bid and your written acceptance of it shall constitute a binding contract between us. We understand
that you are not bound to accept the lowest or any Bid you receive.

We undertake that, in competing for (and, if the award is made to us, in executing) the above contract, we
will strictly observe the laws against fraud and corruption in force In India namely “prevention of corruption
act 1988”

We hereby confirm that this bid complies with the bid validity and security required by the bidding
documents.

We attach herewith our copy of permanent account number (PAN)
Yours faithfully,

Authorized Signature:
Name & title of signatory
Name of Bidder

Address

Notes:
To be filled in by the bidder, together with his particulars and date of submission at the bottom of the form
of bid.



PRE-QUALIFICATION OF BIDDERS

The information to be filled in by the bidder in the following pages will be used for purposes of
pre-qualification as provided for in the instructions to tenderers.

1. Only for individual bidders

1.1Constitution or legal status of bidder (attach copy)
e Place of registration
e Principal place of business
e Power of attorney of signatory of bid (Attach)

2. Turnover of the Firm/ JV

YEAR TURN OVER

2023-24

2022-23

2021-22

Average

Attachments : Financial reports for the last three years; balance sheets, profit and loss statement,
auditors’ reports (in case of companies/ corporation) etc., list them below and attach copies.
Bidder should upload CA certified turnover certificate with CA stamp, signature and UDIN no.
should be mentioned on it

3. Similar works

Particulars Year No. of works Value
2018-19
Total value 2019-20
completed similar
work as defined 2020-21

in the tender

2021-22

document during
last 7 years 2022-23
2023-24
2024-25

Attachments: Supporting documents, viz., successful completion certificates from clients, other
documentations to substantiate the similarity of work as per definition of “similar work”
employers reserve the right to verify the information;



4. Information on bid capacity (works for which bids have been submitted and

works which are yet to be completed) as on the date of this bid.

(A) Existing commitments and on-going works.

Description | Place | Contract | Name& | Value of | Stipulated Value of | Anticipated
of work & no.& address | contract remaining date of
state date of port Period of to be completion
Rs. completion completed
(B) Works for which bids already submitted
Description Place & Name& Value of Stipulated | Date when | Remarks if
of work state address of | contract decision is any
port Period of expected
Rs. completion

Attach certificates from the nodal officer or his nominee(s)-in-charge.

5. The following contractor’s Equipment are essential for carrying out the works.
The bidder should list all information requested below.

Item of Requirement Owned/ Nos./ Age/ Remarks
equipment | no. capacity capacity
leased /to be condition (from whom
procured to be
purchased)

6. Qualification and experience of key personnel proposed for administration and
execution of the contract. Attach biographical data. Refer also to sub. clause
4.3(e) of instructions to bidders and sub. Clause 9.1 of the conditions of
contract.



Position Name Qualification Years of Years of

experience | experience in
(General) the proposed

position

Project
manager

Discipline
specialist etc.,

7. Proposed sub-contracts and firms involved (Refer Clause ‘A’ of Section - 5)

Sections of the Value of sub- Sub-contractor Experience in
works contract (name and similar work
address)

8. Information on litigation history in which the bidder is involved.

Other port Cause of amount Remarks
party(ies) dispute involved
showing
present
status

9. Additional information bidder may like to submit
Duly authorized to sign this authorization on behalf of (insert complete name of tenderer)

Dated on day of [insert date of signing]|




LETTER OF ACCEPTANCE
(On letterhead paper of the Port)

(date)

TO :

(Name and address of the contractor)

Dear Sirs,

Sub. :

Tender No. :

Name of Work : Construction of Rest Shelter & Toilet block at Berth No. 13 & 16.
Ref. : Your bid dated

And [list the correspondence with the bidder]

This is to notify you that your bid dated for execution of the
(name of the contract and identification number, as given in the
instructions to bidders) for the contract price of rupees (amount in words and
figures as corrected and modified in accordance with the tender document is here by accepted by
the employer/Board).

You are hereby requested to furnish performance security, in the form detailed in tender
document for an amount of Rs. within { + days of the receipt of this letter of
acceptance valid upto 28 days from the date of completion obligations expiry of taking over
certificate subject to removal of defects period i.e. upto and also sign the contract
agreement within{ } days of the receipt of this letter of acceptance , failing which action
as stated in the tender document will be taken.

Detailed letter of acceptance will follow.
Please acknowledge receipt.

Yours faithfully,

Chief Engineer
Deendayal Port Authority



ISSUE OF NOTICE TO PROCEED WITH THE WORKS

(Letterhead of the Port)

dated

To

(Name and address of the contractors)

Dear Sirs,

Sub. :

Tender No. :

Name of Work : Construction of Rest Shelter & Toilet block at Berth No. 13 & 16.
Ref. : Letter of acceptance no. dated

Pursuant to your furnishing the requisite security as stipulated in [clause 21 of general
conditions of contract] and signing of the contract for execution of the you are
hereby instructed to precede with the execution of the said works in accordance with the contract
documents. It is hereby notified that the [site| is being handed over to you for execution of work
in accordance with the contract documents.

Yours faithfully,

Executive Engineer
Harbour Division
Deendayal Port Authority



SPECIMEN CONTRACT AGREEMENT
(to be executed on Rs.500/-non-judicial stamp paper)

[the successful tenders shall fill in this form in Accordance with the instructions

indicated]
THIS CONTRACT AGREEMENT is made
The [insert: number] day of [insert: month], [insert: year]
Between

(1) The Board of Deendayal Port Authority, an autonomous body of the Ministry of
PORT, SHIPPING & Waterways of the Government of INDIA, incorporated under the
MAJOR PORT AUTHORITIES ACT, 2021 as amended thereafter, under the laws
of India and having its principal place of business at [insert address of port
|(hereinafter called "the “Board”/port” ), and

(2) [insert name of the contractor|, [incorporated under| the laws of [country of
contractor] and having its place of business at [insert: address of contractor]
(hereafter called “the contractor”)

WHEREAS the employer board invited tenders against tender no.[number| for

execution of [tender title and brief description] and has accepted a tender by the

contractor in accordance with the supply/delivery schedules, in the sum offinsert
contract price in words and figures, expressed in the contract currency (ies)| (hereafter

called “contract price”)

AND WHEREAS the contractor agreed to deposit the Security Deposit as follows for
the due fulfillment of all the conditions of the contract.

1.Rs. paid in the form of FDR/ Bank Guarantee or Digital Payment

towards 5% of Contract value as Performance Guarantee Balance amount towards S.D.

being 5% of contract value will be recovered from work bills

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:



1. In this agreement words and expressions shall have the same meanings as per
respectively assigned to them in the conditions of contract refer to.

2. the following documents shall constitute the contract between the employer/
board and the contractor, and each shall be read and construed as an integral
part of the contract:

(a) This contract agreement;

(b) Special conditions of contract;

(c) General conditions of contract;

(d) Technical requirements (including schedule of requirements and technical
specifications, drawings);

(e) Notice inviting tender;

(f) Replies issued to the pre-bid queries, addenda is any issued [numbers and

date];
(g) The contractor’s bid and original price and delivery schedules;

(h) The employer/ board’s notification of award,;
(i) [correspondence the employer/board has exchanged with the bidder till

and after award of contract [specific letters and dates]|

(j) And [add here any other documents]
AND WHEREAS

EMPLOYER/BOARD accepted the bid of CONTRACTOR for the provision and
the execution of WORK at the CONTRACT PRICE as indicated in CONTRACT
upon the terms and subject to the conditions of contract. Now this

CONTRACT AGREEMENT witnessed and it is hereby agreed and declared as

follows:

All the disputes related to the subject contract shall be resolved through a
conciliation committee / councils comprising of independent subject experts

3. In consideration of the payment to be made to CONTRACTOR for work to be
executed by him. CONTRACTOR hereby covenants with EMPLOYER/ BOARD what
CONTRACTOR shall and will duly provide, execute and complete work and things
in CONTRACT, mentioned or described or which are to be implied there from or
may be reasonably necessary for completion of work and the times and in the
manner and subject to the terms and conditions or stipulations mentioned in

CONTRACT.



4. In consideration of the due provision, execution and completion of work by the
contractor in accordance with the terms of the contract, the employer / board does
hereby agree with contractor that employer /board will pay to contractor the
respective amounts for the work actually done by him ad approved by
employer/board as per payment terms accepted in contract and payable to
contractor under provision of contract at such manner as provided for in the

contract.

5. in consideration of the due provision, execution and completion of work, contractor
done hereby agree to pay such sums as may be due to employer/ board for the
services rendered by employer/ board to contractor as set forth in contract and
such other sums as may become payable to employer/ board towards loss, damage
to the employer/ board’s equipment, materials etc. and such payments to be made

at such time and in such manner as is provided in the contract.

IN WITNESS where of the parties hereto have caused this agreement to be
executed in accordance with the laws of [insert name of the contract governing law

country| on the day, month and year indicated above.

M/s.

(Name, signature Designation
and Seal of the Contractor)



WITNESS

Signed, sealed & delivered
By Chief Engineer on

behalf of the Board in the

Presence of :

Witness : (Name, Signature, address)

(Dy. HOD & XEN)
The common seal of the
Board of Deendayal Port Authority affixed in

the presence of :

Contractor

Chief Engineer
Deendayal Port Authority

FOR & ON BEHALF OF THE
BOARD OF DEENDAYAL POR
AUTHORITY

SECRETARY

DEENDAYAL PORT AUTHORITY



SECTION : 3

CONDITIONS OF CONTRACT
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CONDITIONS OF CONTRACT

A. General
1. Definitions

1.1 Terms which are defined in the Contact Data are not also defined in the
Conditions Contract but keep their defined meanings capital initials are
used to identify defined terms.

The Conciliator is the person appointed jointly by the Employer and the contractor to
resolve disputes in the first instance as provided for in clauses 24 and 25. The names
of the Adjudicator is defined in the Contact Data. Refer Clause ‘A’ of Section - 5

Bill of Quantities means the priced and completed Bill of Quantities forming part of
the Bid.

Compensation Events are those defined in Clause 44

The Completion Date is the date of Completion of the Works as certified by the Nodal
Officer or his nominee in accordance with Sub Clause 55.1

The Contract is the contract between the Employer and the Contractor to execute,
complete and maintain the Works. It consists of the documents listed in Clause 2.3
below.

The Contract Data defines the documents and other information which comprise the
Contract.

The Contractor is a person or corporate body whose Bid to carry out the Works has
been accepted by Employer.

The Contractor’s Bid is the completed Bidding documents submitted by the
Contractor to the Employer.

The Contract Price is the stated in the letter of acceptance and thereafter as adjusted
in accordance with the provisions of the Contract.

Days are calendar days, months are calendar months.
A Defect is any part of the Works not completed in accordance with the Contract.

The Defects Liability Period is the Period named in the Contract Data and calculated
from the Completion Date.

The Employer is the party who will employ the contractor to carry out the Works.
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The Nodal Officer or his nominee is the person named in the Contract Data (or any
other Competent person appointed and notified to the contractor to act in
replacement of the Nodal Officer or his nominee) who is responsible for supervising
the Contractor, Administering the Contract, certifying payments due to the
Contractor, issuing and valuing Variations to the contract, awarding extensions of
time and valuing the Compensation Events.

Equipment is the Contractor’s machinery and vehicles brought temporarily to the
Site to construct the Works.

The Initial Contract Price is the Contract Price listed in the employer’s Letter of
Acceptance.

The Intended Completion Date is the date on which it is intended that the Contractor
shall complete the works. The Intended Completion Date is specified in the Contract
Data. The Intended Completion Date may be revised only by the Nodal Officer or his
nominee by issuing an extension of time.

Materials are all supplies, including consumables, used by the contractor for
incorporation in the Works.

Plant is any integral part of the Works which is to have mechanical, electrical,
electronic or chemical or biological function.

The Site is the area defined as such in the Contract Data.

Site Investigation Reports are those which were included in the Bidding documents
and are factual interpretative reports about the surface and subsurface conditions
at the site.

Specification means the Specification of the Works included in the Contract and any
modification or addition made or approved by the Nodal Officer or his nominee.

The Start Date is given in the Contract Data. It is the date when the Contractor shall
commence execution of the works. It does not necessarily coincide with any of the
Site Possession Date.

A Subcontractor is a person or corporate body who has a Contract with the
Contractor to carry out a part of the work in the Contract which includes work on

the site.

Temporary Works are works designed, constructed, installed and removed by the
Contractor which are needed for construction or installation of the Works.
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A Variation is an instruction given by the Nodal Officer or his nominee which varies
the Works.

The Works are what the Contract requires the Contractor to construct, install and
turn over to the Employer as defined in the Contract Data.

The Trained Work Person are those employed/proposed to be employed by the
Contractor at the Project Site, who have participated and are in possession of a valid
Competency Certificate through a programme run under the auspices of a
University, State Technical Board, Ministry of Government of India.

2. Interpretation

2.1 In interpreting this Condition of Contract, singular also means plural, male also
means female or neuter and the other way around. Headings have no
significance. Words have their normal meaning under the language of the
Contract instructions clarifying queries about the Conditions of Contract.

2.2 If sectional completion is specified in the Contract Data, references in the
Conditions of Contract to the Works, the Completion Date, and the Intended
Completion Date apply to any Section of the Works (other than references to the
Completion Date and Intended Completion date for the whole of the Works).

2.3  The documents forming the Contract shall be interpreted in the following order
of priority:

(1) Agreement

(2) Letter of Acceptance and notice to proceed with Works Contractor’s Bid.

(3) Contract Data

(4) Conditions of Contract including Special Conditions of Contract

(5) Specifications

(6) Drawings

(7) Bill of quantities and

(8) Any other documents listed in the Contract Data as forming part of the
Contract.

3. Language and Law

3.1  The language of the Contract and the law governing the Contract are stated in
the Contract Data.

4. Nodal Officer or his nominee’s Decisions
4.1 Except where otherwise specifically stated, the nodal officer or his nominee will

decide contractual matters between the Employer and the Contractor in the role
representing the Employer.
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5. Delegation

3.1 The Nodal officer or his nominee may delegate any of the duties and
responsibilities to other people except to the Conciliator after notifying the
Contractor and may cancel any delegation after notifying the Contractor.

6. Communications

6.1 Communications between parties which are referred to in the conditions are
effective only when in writing. A notice shall be effective only when it is delivered
(in terms of Indian Contract Act 1872).

7. Joint Venture (Refer Clause ‘D’ of Section - 5)

Companies/Contractors may jointly undertake contract/contracts. Each only would
be jointly and severely responsible for completing the task as per the contract,
however declaration of the Lead member to be indicated by bidders, however JV has
to designate in their MOU. The firms with at least 26% equity holding each be allowed
to jointly meet the legibility criteria.

Note : JVs/Consortia be allowed in all contracts of estimated cost of more than Rs.5
crores. However, there shall be no limit on the number of partners.

8. Subcontracting

8.1 The Contractor may subcontract with the approval of the Nodal Officer or his
nominee but may not assign the Contract without the approval of the Employer
in writing. Subcontracting does not alter the Contractor’s obligations. Refer
Clause ‘A’ of Section - 5

Other Contractor

8.2 The Contractor shall co-operate and share the Site with other contractors,
public authorities, utilities, and the Employer between the dates given in the
Schedule of other contractors. The Contractor shall as referred to in the
Contract Data, also provide facilities and services for them as described in the
Schedule. The employer may modify the schedule of other contractors and
shall notify the contractor of any such modification.

9. Personnel

9.1 The Contractor shall employ the key personnel named in the Schedule of Key
Personnel as referred to in the Contract Data to carry out the functions stated
in the Schedule or other personnel approved by the Nodal Officer or his
nominee. The Nodal Officer or his nominee will approve any proposed
replacement of Key personnel only if their qualifications, abilities, and relevant
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9.2

10.

10.1

11.

11.1

experience are substantially equal or better than those of the personnel listed
in the Schedule.

If the Nodal Officer or his nominee asks the Contractor to remove a person who
is a member of the Contractor’s staff of his work force stating the reasons, the
Contractor shall ensure that the person leaves the Site within seven days and
has no further connections with the work in the Contract.

Employer’s and Contractor’s Risks

The Employer carries the risks which this contract states are Employer’s risks
and the Contractor carries the risks which this Contract states are
Contractor’s risks.

Employers Risks

The Employers risks are

()

(b)

()

In so far as they directly affect the execution of the Works in the country
where the Permanent Works are to be executed:

(@)

(i)

(iii)

(iv)

v)

(vi)

War and hostilities (whether war be declared or not), invasion, act of
foreign enemies :.

Rebellion, revolution, insurrection, or military or usurped power, or
civil war,

Ionizing radiations, or contamination by radioactivity from any
nuclear fuel, or from any nuclear waste, from the combustion of
nuclear fuel, radioactive toxic explosive or other hazardous properties
of any explosive nuclear assembly or nuclear component thereof :

Pressure waves caused by aircraft or other aerial devices traveling at
sonic or supersonic speeds; and

riot, commotion or disorder, unless solely restricted to the employees
of the Contractor or of his Subcontractors and arising from the
conduct of the Works;

floods, tornadoes, earthquakes and landslides

Loss or damage due to the use or occupation by the Employer of any
Section or part of the Permanent Works, except as may be provided for in
the Contract;

loss or damage to the extent that it is due to the design of the Works,
other than any part of the design provided by the Contractor or for which
the Contractor is responsible; and
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12.

12.1

13.

13.1

13.2

13.3

13.4

(d) Any operation of the forces of nature (in so far as it occurs on the Site)
which an experienced contractor:

(i) could not have reasonably foreseen, or

(i) Could reasonably have foreseen, but against which he could not
reasonably have taken at least one of the following measures.

A. Prevent loss or damage to physical property from occurring by taking
appropriate measures, or

B. Insure against.

Contractor’s risks

All risks of loss of or damage to physical property and of personal injury and
death which arise during and in consequence of the performance of the
Contract other than the excepted risks are the responsibility of the Contractor.

Insurance

The Contractor shall provide in the joint names of the employer and the
Contractor, insurance cover from the Start Date to the end of the Defects
Liability Period, in the amounts and deductibles state in the Contract Data for
the following events which are due to the Contractors risks.

a) Loss of or damage to the Contractors risks.
b) Loss of or damage to Equipment;
c) Loss of or damage property (except the Works, Plant, Materials and

Equipment in connection with the Contract, and
d) Personal injury of death.

Policies and certificates for insurance shall be delivered by the Contractor to the
Nodal Officer or his nominee for the Nodal Officer or his nominee’s approval
before Start Date. All such insurance shall provide for compensation to be
payable in the types and proportions of currencies required to rectify the loss or
damage incurred.

If the Contractor does not provide any of the policies and certificates required,
the Employer may effect the insurance which the Contractor should have
provided and recover the premiums the Employer has paid from payments
otherwise due to the Contractor or, if no payment of the premiums shall be a
debt due.

Alternate to the terms of insurance shall not be made without the approval of
the Nodal Officer or his nominee.
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13.5

14.

14.1

15.

15.1

16.

16.1

17.

17.1

18.

18.1

18.2

18.3

18.4

18.5

19.

19.1

20.

20.1

Both parties shall comply with all conditions of the insurance policies.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on the Investigation Report
referred to in the Contract Data, supplemented by any information available to
the Bidder.

Queries about the Contract Data.
The Nodal Officer or his nominee will clarify queries on the Contract Data.
Contractor to Construct the Works.

The Contractor shall construct and install the Works in accordance with the
Specification and Drawings.

The Works to Be Completed by the Intended Completion Date.

The Contractor may commence execution of the Works on the Start Date and
shall carry out the Works in accordance with the program submitted by the
Contractor as updated with the approval of the Nodal Officer or his nominee,
and complete them by the Intended Completion Date.

Approval by the Nodal Officer or his nominee.

The Contractor shall submit Specifications and Drawings showing the proposed
Temporary Works to the Nodal Officer or his nominee, who is to approve them if
they comply with the specifications and Drawings.

The Contractor shall be responsible for design of Temporary Works.

The Nodal Officer or his nominee’s approval shall not alter the Contractor’s
responsibility for design of the Temporary Works.

NIL

All Drawings prepared by the Contractor for the execution of the temporary or
permanent Works, are subject to prior approval by the Nodal Officer or his
nominee before their use.

Safety
The Contractor shall be responsible for the safety of all activities on the Site.
Discoveries

Anything of historical or other interest or of significant value unexpectedly
discovered on the Site is the property of the Employer. The contractor is to
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21.

21.1

22.

22.1

23.

23.1

24.

24.1

25.

25.1

notify the Nodal Officer or his nominee of such discoveries and carry out the
Nodal Officer or his nominee’s instructions for dealing with them.

Possession of the Site

The Employer shall give possession of all parts of the Site to the Contractor, free
from encumbrances. If possession of a part is not given by the date stated in
the Contract Data the Employer is deemed to have delayed the start of the
relevant activities and this will be a Compensation Event. Refer Clause ‘A’ of
Section - 5.

Access to the Site

The Contractor shall allow the Nodal Officer or his nominee and any person
authorized by the Nodal Officer or his nominee access to the Site to any place
where work in connection with the Contract is being carried out or is intended
to be carried out and to any place where materials or plant are being
manufactured, fabricated and/or assembled for the works.

Instructions

The Contractor shall carry out all instructions of the Nodal Officer or his
nominee which comply with the applicable laws where the Site is located.

Disputes

If the Contractor believes that a decision taken by the Nodal Officer or his
nominee was either outside the Authority given to the Nodal Officer or his
nominee by the Contract or that the decision was wrongly taken, the decision
shall be referred to the conciliator within 28 days of the notification of the Nodal
Officer or his nominee’s decision. Refer Clause ‘A’ of Section - 5

Settlement of Disputes

If a dispute of any kind whatsoever arises between the Employer and the
Contractor in connection with, or arising out of the Contract or the execution of
the Works, whether during the execution of the Works or after their completion
and whether before or after repudiation or after termination of the Contract,
including any disagreement by either party with any action, inaction, opinion,
instruction, determination, certificate or valuation of the Nodal Officer or his
nominee, the matter in dispute shall, in the first place be referred to the
Disputes Review Board [DRD] in case of contracts valuing more than Rs.5
Crores and above, and for contracts valuing less than Rs. 5 Crores, the disputes
will firstly be settled by the Conciliator, failing which any party may invoke
arbitration clause.

Unless the Contract has already been repudiated or terminated or frustrated
the Contractor shall in every case, continue to proceed with the Works with all
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25.2

ii.

25.3

ii.

iii.

due diligence and the Contractor and the Employer shall give effect forthwith to
every decision of the Nodal Officer or his nominee unless and until the same
shall be revised, as hereinafter provided, by the conciliator or in a Dispute
Review Board recommendation / Arbitral Award. (Refer Clause ‘A’ of Section -
S)

Decision by Conciliator (Refer Clause ‘A’ of Section - 5)

The Conciliator shall give a decision in writing within 28 days of receipt of
a notification of a dispute.

Conciliator shall be paid daily at the rate specified in the contract Data
together with reimbursable expenses of the types specified in the contract
data and the cost shall be divided equally between the Employer and the
contractor, whatever decision is reached by the conciliator, either party
may refer a decision of the conciliator within 28 days of the conciliator’s
written decision. If neither party refers the disputes to arbitration within
28 days, the conciliators decision will be final and binding.

Arbitration (Refer Clause ‘A’ of Section - 5)

Any dispute in respect of in respect of contracts where party is dissatisfied
by the Conciliators decision shall be decided by arbitration as set forth
below :

A dispute with Dispute review expert shall be finally settled by arbitration
in accordance with the Indian Arbitration and Conciliation Act, 1996, or
any statutory amendment thereof. The arbitral tribunal shall consist of 3
arbitrators, one each to be appointed by the Employer and the Contractor,
and the third to be appointed by the mutual consent of both the
arbitrators, falling which by making a reference to CIDC-SIAC Arbitration
Centre from their panel.

Neither party shall be limited in the proceeding before such arbitrations to
the evidence or arguments already put before the Nodal Officer or his
nominee or the Board, as the case may be, for the purpose of obtaining
said recommendations/decision. No such recommendations/decision
shall disqualify the Nodal Officer or his nominee or any of the members of
the Board, as the case may be, from being called as a witness and giving
evidence before the arbitrators or any matter whatsoever relevant to the
dispute.

The reference to arbitration shall proceed notwithstanding that the works
shall not then be or be alleged to be complete , provided always that the
obligations of the Employer, the Nodal Officer or his nominee and the
Contractor shall not be altered by reason of the arbitration being
conducted during the progress of the works. Neither party shall be entitled
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iv.

Vi.

Vii.

Viii.

26.

26.1

to suspend the works to which the dispute relates, and payment to the
contractor shall be continued to be made as provided by the contract.

If one of the parties fail to appoint its arbitrations in pursuance of sub-
clause [i], within 14 days after receipt of the notice of the appointment of
its arbitrator by the other party, then chairman of the nominated
Institution shall appoint arbitrator within 14 days of the receipt of the
request by the nominated institution. A certified copy of the chairman’s
order, making such an appointment shall be furnished to both the parties.
Arbitration proceedings shall be held at, and the language of the
arbitration proceeding and that of all documents and communications
between the parties shall be ‘English’

The decision of the majority of arbitrators shall be final and binding upon
both parties. The expenses of the arbitrators as determined by the
arbitrators shall be shared equality by the Employer and the Contractor.
However, the expenses incurred by each party in connection with the
preparation, presentation, etc. of its case prior to, during and after the
arbitration proceedings shall be borne by each party itself.

All arbitration awards shall be in writing and shall state the reasons for
the award.

Performance under the contract shall continue during the arbitration
proceedings and payments due to the contractor by the employer shall not
be withheld, unless they are subject matter of the arbitration proceedings.

Replacement of Conciliator

Should the Conciliator resign or die, or should the Employer and the Contractor
agree that the conciliator is not fulfilling his functions in accordance with the
provisions of the Contract, a new Conciliator will be jointly appointed by the
Employer and the Contractor. In case of disagreement between the Employer
and the Contractor, within 30 days the Conciliator shall be appointed by the
Appointing Authorities designated in the Contract Data at the request of either
party within 14 days of receipt of such request. (Refer Clause ‘A’ of Section -
S)

B. TIME CONTROL

27.

27.1

Program

Within the time stated in the contact data the contractor shall submit to the
Nodal officer or his nominee for approval a program showing the general
methods arrangements, order, and timing for all the activities in the works
along with monthly cash flow forecast.
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27.2

27.3

27.4

28.

29.

30.

30.1

31.

31.1

An update of the program shall be a program showing the actual progress
achieved on the timing of the progress achieved on the timing of the remaining
work including any changes to the sequence of the activities.

The contractor shall submit to the Nodal Officer or his nominees, for approval
an updated program at intervals no longer than the period stated in the
contract data. If the contractor does not submit an updates program within this
period, the Nodal Officer or his nominee may withhold the amount stated in the
contract data from the next payment certificate ant continue to withhold this
amount until the next payment after the data on which the overdue program
has been submitted.

The nodal officer or his nominee’s approval of the program shall not alter the
contractor’s obligations. The contractor may revise the program and submit it to
the nodal officer or his nominee again at any time. A revise program is to show
the effect of variations and compensation events.

Extension of the intended completion data.

The nodal officer or his nominee shall extend the intended completion data if a
compensation event occurs or a variation is issued which makes it impossible
for completion to be achieved by the intended completion data without the
contractor taking steps to accelerate the remaining work and which would
cause the contractor to incur additional cost.

The nodal officer or his nominee shall decide whether and by how much to
extend the intended completion Data within 21 days of the contractor asking
the Nodal Officer or his nominee for a decision upon the effect of a
compensation event or variation and submitting full supporting information. If
the contractor has failed to give early warning of a delay or has failed to
cooperate in assessing the new intended completion data.

The Early Warning Provisions shall be as per clause 32.

Delays Ordered by the Nodal Officer or his nominee

The Nodal Officer or his nominee may instruct the contractor to the start or
Progress of any activity within the works.

Management Meeting.

Either the Nodal Officer or his nominee or the contractor may require the other
to attend a management meeting. The business of a management meeting shall
be to review the plans for remaining work and to deal with matters raised in
accordance with the early warning procedure.
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31.2

32.

32.1

32.2

32.3

The Nodal Officer or his nominee shall record the business of management
meetings and is to provide copies of his record to those attending the meeting
and to the employer. The responsibility of the parties for actions to be taken is
to be decided by the Nodal Officer or his nominee either at the management
meeting or after the management meeting and started in writing to all attended
the meeting.

Early warning

The contractor is to warn the Nodal Officer or his nominee at the earliest
opportunity of specific likely future events or circumstances that may adversely
affect the quality of the work, increase the contract price or delay the execution
of works. The Nodal Officer or his nominee may require the contractor to
provide an estimate of the expected effect of the event or circumstances on the
contract price and completion Data. The estimates are to be provided by the
contractor as soon as reasonably possible.

The contractor shall cooperate with the Nodal Officer or his nominee in
making and considering proposals for how the effect of such an event or
circumstance can be avoided or reduced by anyone involved in the work and in
carrying out any resulting instruction of the Nodal Officer or his nominee.

The Defect Liability period for the contract shall be 36 months from the certified
date of completion of construction work.

C. QUALITY CONTROL

33.

33.1

34.

34.1

35.

35.1

Identity Defects

The Nodal Officer or his nominee shall check the Contractor’s work and notify
the Contractor’s work and notify the Contractor of any Defects that are found.
Such checking shall not affect the Contractor’s responsibilities. The Nodal
Officer or his nominee may instruct the Contractor to search for a Defect and to
uncover and test any work that the Nodal Officer or his nominee considers may
have a Defect.

Tests

If the Nodal Officer or his nominee instructs the Contractor to carry out a test
not specified in the specification to check whether any work has a Defect and
the test shows that it does the Contractor shall pay for the test and any
samples. If there is no Defect the test shall be a Compensation Event.

Correction of Defects

The Nodal Officer or his nominee shall give notice to the Contractor of any
Defects before the end of the Defects Liability Period, which begins at
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35.2

36.

36.1

Completion and is defined in the Contract Data. The Defects Liability Period
shall be extended for as long as Defects remain to be corrected.

Every time notice of a Defect is given the Contractor shall correct the notified
Defect within the length of time specified by the Nodal Officer or his nominee’s
notice.

Uncorrected Defects

If the Contractor has not corrected a Defect within the time specified in the
Nodal Officer or his nominee’s notice the Nodal Officer or his nominee will
assess the cost of having the Defect corrected, and the Contractor will pay this
amount.

D. COST CONTROL

37.

37.1

37.2

38.

38.1

38.2

38.3

39.

39.1

40.

40.1

Bill of Quantities

The Bill of Quantities shall contain items for the constriction, supply,
installation, testing and commissioning work to be done by the Contractor.

The bill of quantities is used to calculate the Contract Price. The Contractor is
paid for the quantity of the work done at the rate in the Bill of Quantities for
each item.

Changes in the Quantities

If the final quantity of the work done differs from the quantity in the Bill of
Quantities for the particular item by more than + 25 percent provided the
change exceeds + 10% of initial Contract Price, the Nodal Officer or his nominee
shall adjust the rate (S), to allow for the change.

The Nodal Officer or his nominee shall not adjust rates from changes in
quantities if thereby the initial Contract Price is exceeded by more than 15
percent except with prior approval of the Employer.

If requested by the Nodal Officer or his nominee where the quoted rate (s) of any
item(s) is abnormally high, the Contractor shall provide the Nodal Officer or his
nominee with a detailed cost breakdown of such rate in the Bill of Quantities.

Variations.

All Variations shall be included in updated programs produced by the
Contractor.

Payment for Variations.

Variation permitted shall not exceed +25% in quantity of each individual item,
and +10% of the total contract price. With 14days of the date of instruction for
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40.2

40.3

40.4

40.5

41.

41.1

42,

executing varied work, extra work or substitution, and before the
commencement of such work, notice shall be given either (a) by the contractor
to the Employer of his intention to claim the extra payment or a varied rate or
price, or (b) by the Employer to the contractor of his intention to vary rate or
price.

For items not existing in the Bill of Quantities or substitution to items in the
Bill of Quantities, rate payable should be determined by methods given below
and in the order given below:

(i) Rates and prices in Contract, if applicable plus escalation as per
contract.

(ii) Rates and prices in the schedule of rates applicable to the contract
plus/minus ruling percentage.

(iiijMarket rates of materials and labour, hire charges of plant and
machinery used, plus 10% for overheads and profits of Contractors.

For items in the Bill of quantities but where quantities have increased beyond
the variation limits, the rate payable for quantity in excess of the quantity in the
Bill of Quantity plus the permissible variation should be:

(i) Rates and prices in contract, if reasonable plus escalation, failing which
(i) and (ii) below will apply

(ii) Rates and prices in the schedule of Rates applicable to the contract
plus/minus ruling percentage,

(iii)Market rates of material and labor, hire charges of plant and machinery
used plus 15% for overheads and profits of contractor.

If there is delay in the Employer and the contractor coming to an agreement on
the rate of an extra item, rates as proposed by the employer shall be payable
provisionally till such time as the rates are finally determined or till date
mutually agreed.

If the Nodal officer or his nominee decides that the urgency of varying the work
prevent a quotation being given and considers not delaying the work, no
quotation shall be given and the variation shall be treated as a Compensation
Event.

Cash flow forecasts

When the program is updated, the contractor is to provide the Nodal Officer or
his nominee with an updated cash flow forecast.

Payment Certificates
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42.1

42.2

42.3

42.4

42.5

42.6

43.

43.1

43.2

43.3

43.4

43.5

The contractors shall submit to the Nodal Officer or his nominee monthly
statements of the estimated value of the work completed less the cumulative
amount certified previously.

The Nodal Officer or his nominee shall check the Contractors’ monthly
statement within 14 days and certify the amount to be paid to the Contractor
after taking into account any credit or debit for the month in question in of
materials for the works in the relevant amount and under conditions set forth
in sub clause 51(3) of the Contract Data (Secure Advance).

The value of work executed shall be determined by the Nodal Officer or his
nominee.

The value of work executed shall comprise the value of quantities of the items in
the Bill of quantities completed.

The value of work executed shall include the valuation of variations and
Compensation Events.

The Nodal Officer or his nominee may exclude any item certified in a previous
certificate or reduce the proportion of any item previously certified in any
certificate in the light of later information.

Payments

Bills shall be prepared and submitted by the Contractor, joint measurements
shall be taken continuously and need to be connected with billing stage. System
of 4 copies of measurements, one each for Contractor, Employer and Nodal
Officer or his nominee, and signed by both Contractor and Employer shall be
followed.

75% of bill amount shall be paid within 14days of submission of the bill.
Balance amount of the verified bill should be paid within 28 days of the
submission of the bill. (Refer Clause ‘A’ of Section - 5)

For delay in payment beyond the periods specified in 43.2 above, interest at a
pre-specified rate (suggested rate SBI PLR + 2%) p.a as on due date of payment)
should be paid. (Refer Clause ‘A’ of Section - 5)

Contractor shall submit final Bill within 60 days of issue of defects liability
certificate. Client’s Nodal Officer or his nominee shall check the bill within 60
days after its receipt and return the bill to Contractor for corrections, if any
50% of undisputed amount shall be paid to the contractor at the stage of
returning the bill. (Refer Clause ‘A’ of Section - 5)

The Contractor should re-submit the bill, with corrections within 30 days of its
return by the Nodal Officer or his nominee. The re-submitted bill shall be
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43.6

43.7

43.8

44,

44.1

checked and paid within 60 days of its receipt. (Refer Clause ‘A’ of Section -
S)

Interest at a pre-specified rate (suggested rate SBI PLR+ 2% p.a. as on due date
of payment) shall be paid if the bills is not paid within the time limit specified
above. (Refer Clause ‘A’ of Section - 5)

If an amount certified is increased in later certificates as a result of an award by
the Conciliator or an Arbitrator, the Contractor shall be paid interest upon the
delayed payment as set out in this clause. Interest shall be calculated from the
date upon which the increased amount would have been certified in the
absence of dispute. (Refer Clause ‘A’ of Section - 5)

Items of the Works for which no rate or price has been entered in will not be
paid for by the employer and shall be deemed covered by other rates and prices
in the Contract.

Compensation Events

The following mutually agreed Compensation Events unless they are caused by
the Contractor would be applicable. (Refer Clause ‘A’ of Section - 5)

(@) The Employer does not give access to a part of the Site by the Site Possession
Date stated in the Contract Data.

(b) The Employer modifies the schedule of other contractors in a way which
affects the work of the contractor under the contract.

() The Nodal Officer or his nominee orders a delay or does not issue drawings,
specifications or instructions required for execution of works on time.

(d) The Nodal Officer or his nominee instructs the Contractor to uncover to
carry out additional tests work which is then found to have no Defects.

() The Nodal Officer or his nominee unreasonably does not approve for a
subcontract to be let.

()  Ground conditions are substantially more adverse than could reasonably
have been assumed before issuance of letter of Acceptance from the
information issued to Bidders (including the Site Investigation Reports),
from information available publicly and form a visual inspection of the site.

(g) The Nodal Officer or his nominee gives an instruction for dealing with an
unforeseen condition, caused by the Employer, or additional work required
for safety or other reasons.

(h) Other contractors, public authorities, utilities or the Employer does not
work within the dates and other constraints stated in the Contract that
cause delay or extra cost to the Contractor.
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44.2

44.3

45.

45.1

46.

46.1

47.

47.1

(i) The advance payment is delayed.
() The effect on the Contractor of any of the Employer’s Risks.

(k) The Nodal Officer or his nominee unreasonably delays issuing a Certificate
of Completion.

() Other Compensation Events listed in the Contract Date or mentioned in the
contract.

Whenever any compensation event occurs, the contractor will notify the
employer, within 14 days and provide a forecast cost of the compensation event.

If a Compensation Event would cause additional cost or would prevent the work
being completed before the intended Completion Date, the Contract Price shall
be increased and/or the intended Completion Date shall be extended. The
Nodal Officer or his nominee shall decide whether and by how much he
Contract Price shall be increased and whether and by how much the Intended
Completion Date shall be extended. (Refer Clause ‘A’ of Section - 5)

As soon as information demonstrating the effect of each Compensation Event
upon the Contractor’s forecast has been provided by Contractor, it is to be
assessed by the Nodal Officer or his nominee and the Contract Price shall be
adjusted accordingly. If the Contractor’s forecast is deemed unreasonable the
Nodal officer or his nominee shall adjust the Contract Price based on Nodal
Officer or his nominee’s own forecast. The Nodal Officer or his nominee will
assume that the Contractor will react competently and promptly to the event.
(Refer Clause ‘A’ of Section - 5)

Tax

The rates quoted by the Contractor shall be deemed to be inclusive of the sales
and other taxes that the Contractor will have to pay for the performance of this
Contract. The Employer will perform such duties in regard to the deduction of
such taxes at sources as per applicable law. Any new Taxes, levies, duties
imposed after signing the Contract shall be reimbursed by the employer on
production of documentary evidence. (Refer Clause ‘A’ of Section - 5)

Currencies
All payments shall be made in Indian Rupees unless specifically mentioned.
Price Adjustment-Not Applicable

Contract price shall be adjusted for increase or decrease in rates and prices of
labour, materials, fuels and lubricants in accordance with the following
principles and procedures and as per formula given in the contract data. This
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47.2

47.3

clause is applicable for all the civil works having tender cost more than Rs. 5
Crore and duration is more than 12 months.

The price adjustment shall apply for the work done from the start date given in
the Contract data upto end of the initial intended completion date or extensions
granted by the Nodal Officer or his nominee and shall not apply to the work
carried beyond the stipulated time for reason attributable to the contractor.

L. The Price adjustment for increase or decrease in the cost shall be
paid in accordance with the following formula:

V=0.85xQ x Rx [(P - Po)/Po]

Where,
\Y = Variation in price on account of Labour / Diesel / Cement / Steel
/ bitumen during the month under consideration.
Po = Market rate of Diesel / Cement / Steel / bitumen on the date of
opening of Technical bid. (Consumer Price Index for Labour).
P = Market rate of Diesel / Cement / Steel / bitumen during the month
under consideration. (Consumer Price Index for Labour).
Q = Percentage of Labour /Diesel / Cement / Steel / bitumen
component.
R = Value of work done during the month under consideration.

Note : i) Escalation to be computed for relevant items. Percentage that shall
govern the escalation under Q shall be predetermined and indicated in tender
document for each component i.e. Labour, Fuel, Cement, Steel, bitumen, All
Commodities etc.

NIL

To the extant that full compensation for any rise of fall in costs to the
contractor is not covered by the provisions of this or other clauses in the
contract, the unit rates and prices included in the contract shall be deemed to
include amount to cover the contingency of such other rise or fall in costs.

SUBSEQUENT LEGISLATION

If, after the date 28(Twenty eight) prior to the date for submission of tenders for the
contract there occur changes to any National or Statute Stature, Ordinance or
Decree or other law or any regulation or bye law of any local or other duly constituted
Authority or introduction of any such statute, ordinance, decree, law, regulation or
bye law which causes additional or reduced coast to the contractor in execution of
the contract, such additional or reduced coast shall, after due consultation with the
employer and the contractor be determined by the nodal officer or his nominee and
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shall be added to or deducted from the contract price and the nodal officer or his
nominee shall notify the contractor accordingly with a copy to the employer.

48.

48.1

48.2

49,

49.1

(i)

(iii)

(iv)

v)

(vi)

Retention

The employer shall retain from each payment due to the contractor the
proportion stated in the contract data until completion of the whole of the
works.

Retention money shall be deducted at 5% from each running bill, subject to a
max. of 5 percent of the contract price. Retention money shall be refunded
as per clause 52, Section III.

Liquidated damages

In case of delay in completion of the contract, liquidated damages (L.D) may be
levied at the rate of 1/2%of the contract value per week of delay or part thereof,
subject to a maximum of 10 per cent of the contract price.

The owner, if satisfied, that the works can be completed by the
contractor within a reasonable time after the specified time for
completion, may allow further extension of time at its discretion with
or without the levy of L.D. In the event of extension of time at its
discretion with L.D, the owner will be entitled without prejudice to any
other right or remedy available in that behalf per cent (1/2%) of the
contract value of the works for each week or part of the week subject to
the ceiling defined in sub-clause 49A.

The owner, if not satisfied that the works can be completed by the
contractor, and in the event of failure on the part of the contractor to
complete work with in further extension of time allowed as aforesaid,
shall be entitled, without prejudice to any other right, or remedy
available in that behalf, to rescind the contract.

The owner, if not satisfied with the progress of the contract and in the
event of failure of the contractor to recoup the delays in the mutually
agreed time frame, shall be entitled to terminate the contract.

In the event of such termination of the contract as described in clauses
49A(ii) or49A(iii) or both the owner shall be entitled to recover L.D. up
to ten per cent (10%) of the contract value and forfeit the security
deposit made by the contractor besides getting the work completed by
other means at the risk and cost of the contractor.

The ceiling of LD shall be 10% of the cost of work

In case part / portions of the work can be commissioned and port
operates the portion for commercial purpose, the rate of LD will be
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Note :

restricted to the uncompleted value of work, the maximum LD being on
the entire contract value.

Contract price for LD shall be tender price of Part A (Civil & Electrical Part) only

plus taxes and duties (Excluding GST).

50.

51.

51.1

51.2

51.3

51.4

51.5

Incentives or Bonus (Refer Clause ‘A’ of Sec-5)

For early completion of the contract before the stipulated date of completion of
an incentive amount at the rate of one-fourth percent (1/4% i.e. 0.25%) of the
contract price per full Fortnight of early completion, subject to a maximum of five
percent (05%)of the contract price may be paid to the contractor. The owner, if
satisfied, that the works can be completed by the contractor within a reasonable
time after the specified time for completion, may allow extension of time at its
discretion, by virtue of which the contractor make himself eligible for incentive,
the extension shall be considered only till the actual date of completion and no
incentive shall be payable. For calculation of incentive payment, contract price
shall be exclusive of tender price plus taxes and duties.

Advance payment (Refer Clause ‘A’ of Sec-5)
The Employer shall make the following advance payments:

Mobilization Advance shall be paid up to 10% of contract price, payable in two
equal installments. The first installment shall be paid after mobilization has
started and next installment shall be paid after satisfactory utilization of earlier
advance.

Construction / installation equipment advance shall be paid upto 5% of
contract price.

Mobilization advance and Construction equipment advance shall be paid at SBI
PLR + 2% p.a. (as on date of payment) interest at the discretion of employer and
against bank guarantee for such advance and against hypothecation of
construction equipment to the employer. However, availing of advance payment
be optional with the bidder exercising the option along with the leader.

Equipment advance shall be paid in two or more equal installments. First
installment shall be paid after construction equipment has arrived at the site
and next installment shall be paid after satisfactory utilization of earlier
advances (s).

Recovery of Mobilization and Construction Equipment advance will start when
15% of the work is executed and recovery of total advance should be completed
by the time 80 % of the original contract work is executed.
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51.6 The Nodal Officer or his nominees shall make advance payment in respect of

52.

materials and plant brought to site for but not yet incorporated installed in the
works in accordance with conditions stipulated in the Contract Date.75% of
cost of materials and plant brought to site for incorporation into the works only
shall be paid as secured advance. Materials which are of perishable nature
should be adequately insured.

Performance Securities

Security deposit shall consist of two parts; a) Performance Guarantee to

be submitted at award of work, and b) Retention money to be recovered from
Running Bills.

53.

54.

54.1

Security Deposit/ Performance guarantee shall be 10% of Contract price of which
5% of total contract price (Part A & B) should be submitted as FDR or Bank
Guarantee of Nationalized/scheduled bank (except Co-operative) Banks having
its branch at Gandhidham, or Digital transfer or in form of Insurance Surety
Bond as per format and condition in Form — 8A in Tender Document within (21
days in case of domestics bid and within 28 days in case of global bids) of receipt
of letter of acceptance and balance 5% recovered as Retention Money from
Running Bills. Recovery of 5% of Retention Money to commence from the first bill
onwards @ 5% of bill value from each bill. Retention Money of Part —A (Civil &
Electric Part) will be refunded within 14 days from the date of payment of final
bill of Part - A. Retention Money on part B (maintenance part) will be released
within 14 days from the date of payment of final bill of maintenance Part.

Balance SD for Part A (Civil & Electric Part) & Part B (maintenance Part) to be
refunded immediately not later than 14 days from completion of defect liability
period, NOC from Geology Department.

The documentary evidence (copy of paid Challan in Govt. Treasury) of Welfare
cess @1% of work done or as amended By Statutory Authority from time to
time, paid on final bill shall be submitted before releasing the Performance
Guarantee if applicable.

The performance guarantee submitted in form Bank Guarantee should be valid
for period of 60 days beyond the date of completion of all contractual obligations
of the contractor, including Defect Liability Period.

NIL

Cost of Repairs

Loss or damage to the works or materials to be incorporated in the works
between the stat date and the end of the defect’s correction period shall be
remedied by the Contractor at the Contractors cost if the loss or damage arises
from the Contractors acts or omissions.
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E. FINISHING THE CONTRACT.

55.

55.1

56.

56.1

57.

57.1

58.

58.1

58.2

59.

59.1

Completion

After completion of the work, the contractor will serve a written notice Nodal
Officer or his nominee/Employer to this notice shall conduct a complete joint
survey of the work within 7 days and prepare a defects list jointly. The defects
pointed out by the Nodal Officer or his nominee/Employer would be rectified by
the contractor within 14 days and thereafter acceptance report be signed jointly
by the contractor and the employer. This joint acceptance report shall be
treated as “Completion Certificate”.

Taking over

The employer shall take over the site and the works within seven days of the
Nodal Officer or his nominee issuing a certificate of completion.

Final Account

The Contractor shall supply to the Nodal Officer or his nominee a detailed
account of the total amount that the Contractor considers payable under the
contract before the end of the Defects Liability period. The Nodal Officer or his
nominee shall issue a defects liability certificate and certify any final payment
that is due to the contractor within 60 days of receiving the contractor’s
account if it is correct and complete. If it is not, the Nodal Officer or his
nominee shall issue within 15 days a schedule that states the scope of the
corrections or additions that are necessary for the correction and -certify
payment of 50% of the undisputed amount to the contractor. If the final
account is still unsatisfactory after it has been resubmitted the Nodal Officer or
his nominee shall decide on the amount payable to the contractor and issue a
payment certificate, within 60 days of receiving the contractor’s revised
account.

Operating and Maintenance Manuals

If “as built” Drawings and /or operating and maintenance manuals are required
the contractor shall supply them by the dates stated in the Contract Data.

If the contractor does not supply the drawings and /or manuals by the dates
stated in the contract data, or they do not receive the Nodal Officer or his
nominee’s approval, the Nodal Officer or his nominee shall withhold the amount
stated in the contract data from payments due to the contractor.

Termination

The employer or the Contractor may terminate the contract if the other party
causes a fundamental breach of the contract.
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59.2

59.3

59.4

59.5

Fundamental breaches of contract include, but shall not be limited to the
following :

(a) the contractor stops work for 28 days when no stoppage of work is shown
on the current program and the stoppage has not been authorized by the
Nodal Officer or his nominee.

(b) The Nodal Officer or his nominee instructs the contractor to delay the
progress of the work and the instruction is not withdrawn within 28 days.

(c) The employer or the contractor becomes bankrupt or goes into liquidation
other than for a reconstruction restructure or amalgamation.

(d) A payment certified by the Nodal Officer or his nominee is not paid by the
employer to the contractor within 50 days of the date of the Nodal Officer or
his nominee’s certificate.

() The Nodal Officer or his nominee gives Notice the failure to correct a
particular defect is a fundamental breach of contract and the contractor fails
to correct it within a reasonable period of time determined by the Nodal
Officer or his nominee.

(f) The contractor does not maintain a security which is required.

(g) The contractor has delayed the completion of works by the number days for
which the maximum amount of liquidated damages can be paid as defined
in the contract data and

(h) If the contractor, in the judgment of the employer has engaged in corrupt or
fraudulent practices in competing for or in the executing the contract.

(i) If the contractor has contravened clause 7 and clause 9 of condition of
contract.

For the purpose of this paragraph: “corrupt practice” means the offering, giving
receiving or soliciting of anything of value to influence the action or public officials
in the procurement process or in contract execution. “Fraudulent practice”
means a misrepresentation of facts in order to influence a procurement process
or the execution of a contract to the detriment of the employer, and includes
collusive practice. Bidders (prior to or after bid submission) designed to establish
bid prices at artificial non-competitive levels and to deprive the employer of the
benefits of free and open competition”.

When either party to the contract gives notice of a breach of contract to the
Nodal Officer or his nominee for a cause other than those listed under sub
Clause. 59.2 above, the Nodal Officer or his nominee shall decide whether the
breach is fundamental or not.

Notwithstanding the above, the employer may terminate the contract for
convenience subject to payment of compensation to the contractor including
loss of profit on uncompleted works. Loss of profit shall be calculated on the
same basis as adopted for calculation of extra/additional items.

If the contract is terminated the Contractor shall stop work immediately, make
the site safe and secure and leave the site as soon as reasonably possible.
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60.

60.1

60.2

61.

61.1

62.

62.1

63.

Payment upon Termination.

If the contract is terminated because of a fundamental breach of contract by the
contractor, the Nodal Officer or his nominee shall issue a certificate for the
value of the work done less advance payments received up to the date of the
issue of the certificate, less other recoveries due in terms of the contract, less
taxes due to be deducted at source as per applicable law and less the
percentage to apply to the work not completed as indicated in the contract data.

Additional liquidate damage shall not apply. If the total amount due to the
employer exceeds any payment due to the contractor, the difference shall be a
debt payable to the employer.

If the contract is terminated at the employer’s convenience or because of a
fundamental breach of contract by the employer, the Nodal Officer or his
nominee shall issue a certificate for the value of the work done, the reasonable
employed solely on the works, and the contractor’s costs of protecting and
securing the works and loss of profit on uncompleted works less advance
payments received up to the date of the certificate, less other recoveries due in
terms of the contract and less taxes due to be deducted at source as per
applicable law.

Property

All materials on the Site, Plant, Equipment, Temporary Works and Works for
which payment has been made to the contractor by the Employer, are deemed
to be the property of the Employer, if the Contract is terminated because of a
Contractor’s default.

Release from Performance.

If the Contract is frustrated by the outbreak of war or by other event entirely
outside the control of either the Employer or the Contractor, the Nodal Officer
or his nominee shall certify that Contract has been frustrated. The Contractor
shall leave the Site and stop work as quickly as possible after receiving this
certificate and shall be paid for all work carried out before receiving it and for
any work carried out afterwards to which commitment was made.

NIL

F. SPECIAL CONDITIONS OF CONTRACT

1. LABOUR
The contractor shall, unless otherwise provided in the Contract, make his own
arrangements for the engagement of all staff and labour, local or other, and for their
payment, housing, feeding and transport.
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The Contractor shall, if required by the Nodal Officer or his nominee, deliver to the
Nodal Officer or his nominee a return in detail, in such form and at such intervals
as the Nodal Officer or his nominee may prescribe, showing the staff and numbers
of the several classes of labour from time to time employed by the

Contractor on the Site and such other information as the Nodal Officer or his
nominee may require.

2. COMPLIANCE WITH LABOUR REGULATIONS:

b)

During continuance of the contract, the Contractor and his sub-contractors shall
abide at all times by all existing labour enactment and rules made there under,
regulations,

Notifications and by laws of the State or Central Government or local Authority and
any other labour law (including rules) regulations, bye laws that may be passed or
notification that may be issued under any labour law in future either by the State or
Central Government or the local Authority. Salient features of some of the major
labour laws that are applicable to construction industry are given below. The
Contractor shall keep the Employer indemnified in case any action is taken against
the employer by competent Authority on account of contravention of any ot the
provisions of any Act or rules made there under, regulations or notifications
including amendments. If the Employer is caused to pay or reimburse such amounts
as may be necessary to cause or observe, or for non-observance of the provisions
stipulated in the notifications/bye laws/Acts/Rules/regulations including
amendments, if any, on the part of the Contractor the Nodal Officer or his
nominee/Employer shall have the right to deduct any money due to the Contractor
including his amount of performance security. The Employer/Nodal Officer or his
nominee shall also have right to recover from the Contractor any sum required or
estimated to be required for making good the loss or damage suffered by the
Employer.

The employees of the Contractor and the Sub-Contractor in no case shall be treated
as the employees of the Employer at any point of time.

SALIENT FEATURES OF SOME MAJOR LAWS APPLICABLE TO ESTABLISHMENTS
ENGAGED IN BUILDING AND OTHER CONSTRUCTION WORK.

Workmen Compensation Act 1923:- The act provides for compensation in case of
injury by accident arising out of and during the course of employment.

Payment of Gratuity Act 1972:- Gratuity is payable to an employee under the Act on
satisfaction of certain conditions on separation if an employee has completed 5 years
service or more on death at the rate of 15 days wages for every completed year of
service. Act is applicable to all establishments employing 10 or more employees.
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d)

h)

Employees P.F and Miscellaneous Provision Act 1952:- The Act Provides for monthly
contribution by the employer plus workers @ 12%/8.33%. the benefits payable under
the Act are:

(i) Pension to family pension retirement or death, as the case may be. (ii) Deposit
linked insurance on the death in harness of the worker, (iii payment of P.F
accumulation on retirement/death etc.

Maternity Benefit Act 1951:- The Act provides for leave and some other benefits to
workmen/ employees in case of confinement or miscarriage etc.

Contract Labour (Regulation & Abolition) Act 1970:- The Act provides for certain
welfare measures to be provided by the Contractor to contract labour and in case
the Contractor fails to provide, the same are required to be provided, by the Principal
Employer by Law. The Principal Employer is required to take Certificate of
Registration and the Contractor is required to take license from the designated
Officer. The Act is applicable to the establishments or Contractor of Principal
Employer if they employ 20 or more contract labor.

Minimum Wages Act 1948:- The Employer is supposed to pay not less than the
Minimum Wages fixed by appropriate Government as per provisions of the Act if the
employment is a scheduled employment Construction of Buildings, Roads, Runways
are scheduled employment.

Payment of Wages Act 1936:- It lays down as to by what date the wages are to be
paid when it will be paid and what deductions can be made from the wages of the
workers.

Equal Remuneration Act 1979:- The Act provides for payment of equal wages for
work of equal nature to Male and Female workers and for not making discrimination
against Female employees in the matters of transfers, training and promotions etc.

Payment of Bonus Act 1965:- The Act is applicable to all establishments employing
20 or more employees. The Act provides for payments of annual bonus subject to a
minimum of 8.33% of wages and maximum of 20% of wages to employees drawing
Rs.3500/- per month or less. The bonus to be paid to employees getting Rs.2500/-
per month or above upto 3500/- per month shall be worked out by taking wages as
Rs.2500/- per month only. The Act does not apply to certain establishments. The
newly set-up establishments are exempted for five years in certain circumstances.
Some of the State Governments have reduced the employment size from 20 to 10 for
the purpose of applicability of this Act.

Industrial Disputes Act 1947:- The Act lays down the machinery and procedure for
resolution of industrial disputes, in what situations a strike or lockout becomes
illegal and what are the requirements for laying off or retrenching the employees or
closing down the establishment.
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k)

Industrial Employment’s (Standing Orders) Act 1946:- It is applicable to all
establishments employing 100 or more workmen (employment size reduced by some
of the States and Central Government to 50). The provides for laying down rules
governing the conditions of employment by the Employer on matters provided in the
Act and get same certified by the designated Authority.

Trade Unions Act 1926:- The Act lays down the procedure for registration of trade
union of workmen and employers. The Trade Union registered under the Act have
been certain immunities from civil and criminal liabilities.

m) Child Labour (Prohibition & Regulation) Act 1986:- The Act prohibits employment of

p)

children below 14 years of age in certain occupations and processes and provides for
regulation of employment of Children in all other occupations and processes.
Employment of Child Labor is prohibited in Building and Construction Industry.

Inter-State Migrant workmen'’s (Regulation of Employment & Conditions of Service)
Act 1979:-The Act is applicable to an establishment which employs 5 or more inter-
state migrant workmen through an intermediary (who has recruited workmen in one
state for employment in the establishment situated in another state). The Inter-State
migrant workmen, in establishment to which this Act becomes applicable, are
required to be provided certain facilities such as housing, medical aid, traveling
expenses from home upon the establishment and back, etc.

The Building and Other Construction workers (Regulation of Employment and
Conditions of Service Act 1996 and the Cess Act of 1996:- All the establishments
who carry on any building or other construction work and employs 10 or more
workers are covered under this Act. All such establishments are required to pay cess
at the rate not exceeding 2% of the cost of construction as may be modified by the
Government. The Employer of the establishment is required to provide safety
measures at the Building or Construction work and other welfare measures, such
as Canteens, First-Aid facilities. Ambulance, Housing accommodations for workers
near the work place etc. The Employer to whom the Act applies has to obtain a
registration certificate from the Registering Officer appointed by the Government.

Factories Act 1948:- The Actlays down the procedure for approval at plans before
setting up a factory, health and safety provisions, welfare provisions, working hours,
annual earned leave and rendering information regarding accidents or dangerous
occurrence to designated authorities. It is applicable to premises employing 10
persons or more with aid of power or 20 more persons without the aid of power
engaged in manufacturing process.
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SECTION : 4

CONTRACT DATA
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CONTRACT DATA

Items marked “N/A does not apply in this contract.
(Refer Clause ‘B’ of Sec-5)

The following documents are also part of the contract clause reference
The schedule of other contractors (8)
The schedule of key personnel (9)

The above insertions should correspond to the information provided in the invitation of
bids.

The employer is

Chairman

Deendayal Port AUTHORITY.

Address: A.O. Building, P.O. Box No. 50, Gandhidham.

Employer’s authorized representative is Chief Engineer Deendayal Port Authority.

The nodal officer or his nominee is Dy. Chief Engineer / Executive Engineer

Nirman Bhavan,

Kandla Pin 370-210

Dist- Kutch (Gujarat)

Nodal officer’s authorized representative is AXEN / AE / J.E

The conciliator appointed jointly by the employer and contractor is : (Refer Clause ‘B’
of Sec-5)

Name: -

Address: -

The name and identification number of the contract " Construction of Rest Shelter &
Toilet block at Berth No. 13 & 16.".

The works consist of " Construction of Rest Shelter & Toilet block at Berth No. 13 &
16.".

The start date shall be
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The intended completion date for the whole of the work is with the following milestones

Milestone Dates :

Civil Work
Milestone 1 Foundation 1st to 2rd month
Milestone 2 Plinth level 3rh month
Milestone 3 Slab Level Ground Floor 4th to 5th month
Milestone 4 Door, Window, Plaster work 6th to 8th month
Milestone 5 Canceled Electrification & Plumbing 9th to 10th month

work ,Tiles work, Surrounding
development and Compound wall

Mile stone-6 Furniture, Plumbing work, 11th month
Electrification & Finishing

The following documents also form part of the contract

The contractor shall submit a program for the works immediately after delivery of the
letter of acceptance.

The site possession dates shall be given after the award of work.
The site is located at outside Cargo jetty, New Kandla.

The defect liability period is 36 Months

The minimum insurance cover for physical property, injury and death is Rs. 10.00
Lakhs (Rs. Ten Lakhs) (Substantial amount to cover all the risks) per occurrence with
the number of occurrences limited to four. After each occurrence, contractor will pay
additional premium necessary to make insurance valid for four occurrences always.

The following events shall also be compensation events :

The employer terminates the contract for his convenience
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The period between programme updates shall be 15 days

The amount to be withheld for late submission of an updated programme shall be Rs.
5000/ -

The language of the contract documents is English

The law, which applies to the contract, is law of union of India

The currency of the contract is Indian rupees

Fees and types of reimbursable expenses to be paid to the dispute review expert

Appointing Authority for the Arbitrator is Chairman, DPA.

Escalation is Payable for contracts as per clause no. 47 of section - 3, subject to
provision of special condition under section 5.

o U b~ W

The formula(e) for adjustment of prices are:

A (I) Escalation is payable for contracts with duration more than 12 months and
whose estimated cost is more than Rs.5 crores. However, only statutory variation
limited to duties and taxes are considered for adjustment in contract price.

A(Il) For calculating escalation, base prices should be taken as on the date of
opening of the bids .

B. The contract document should specify the suitable percentage of input for
labour, materials like cement , steel, bitumen, POL and other materials and
equipment usage for the purposes of calculating escalation .

C. Escalation should be based on

Notified fair wages and in the absence of which consumer price index for labour
Would be applicable,

Market rate for cement and steel,

Average official retail price of bitumen & POL and

Whole sale price index for other materials,

Published government documents should be used for calculation of escalation
amount.

D. Escalation reimbursement should be calculated for to the extent of 85% of
the escalation so calculated.

E. Beyond the contract period and during extended completion period, the
variation in price will be at the frozen consumer price index/ market rates
prevailing on the original schedule date of completion of work except when the
delay is on port account.

Page 74 of 138



R= Value of work as defined in clause 47.1 of conditions of contract.

Price Adjustment formula :- Not Applicable

e Price adjustment for increases or decreases in the cost shall be paid in
accordance with the following formula:

V= 0.85 X Q X R X [(P-Po)/Po]

V= Variation in price on account of labour/ diesel / cement / steel/ bitumen
during the month under consideration.

Po = market rate of diesel/cement/steel/bitumen on the date of opening of the
Bids.(consumer price index for labour)

P= Market rate of diesel/cement/steel/bitumen during the month under
consideration (consumer price index for labour)

Q= percentage of labour diesel/cement/steel/bitumen component.
R= Value of work during the month under consideration
Note : Escalation to be computed for relevant items. Percentage that shall govern

the escalation under Q shall be predetermined and indicated in tender for each
component i.e.; labour, fuel, cement, steel, bitumen, All Commodities etc.
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SECTION : 5

SPECIFICATIONS

AND

SPECIAL CONDITIONS
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Name of work : Construction of Rest Shelter & Toilet block at Berth No.
13 & 16.

Details of deviations / exclusions / alteration to Clause(s) of sections of

this tender are as under :

The following clauses are not being applicable:

(a)

Section -1:

Clause 4.1¢c,4.1f{& 4.1 h
Clause 4.2 j,4.2 k

Clause 4.3 (iv)

Clause 4.4, 4.5

Clause 8.2

Clause 9.2.1,9.2.2,9.2.3,9.2.4, 9.2.5, 13.4
Clause 19.1, 19.2, 19.3,
Clause 20.1

Clause 22.2, 22.5

Clause 23.2, 23.3, 23.4
Clause 26.4

Clause 27.1, 27.2

Clause 35.1 & 36.1

Section - 2 :

The clauses (c) & (d) & (g) of the SPECIMEN FOR FORM OF BID will
not be Applicable;

In Contractor’s Bid advance payment & appointment of conciliator is
not applicable

In Pre-qualification of Bidders Table no 07 is not applicable

Section -3 :

Clause 7

Clause 8.1

Clause 21.1

Clause 1.1 :

The Conciliator is the person appointed jointly by the Employer and the
contractor to resolve disputes in the first instance as provided for in
clauses 24 and 25. The names of the Adjudicator is defined in the
Contact Data ;

Clause 24.1, 25.1, 25.2, 25.3, 26.1
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e Clause 43.2, 43.3, 43.4, 43.5, 43.6, 43.7
e Clause 44.1,44.2, 44.3

e Clause 45.1, 47, Para (vi) of Clause 49

e (Clause 50

e Clause 51

(b)

Section - 4 :
Following statements of Contract Data are not applicable:

1. The following documents are also part of the contract clause
reference
The schedule of other contractors (8)
The schedule of key personnel 9)
2. The conciliator appointed jointly by the employer and contractor is :
Name :
Address :

Section -8 :

(c) Following forms are not applicable :

e Specimen BG for Advance Payment & stage payment.
e Form of Disputes review board agreement.
e Exceptions & Deviations,

(d) The following Existing clauses are Modified as under :

e Section - 1 : Clause No. 4.1 d ; Details of Equipment’s available with
the Bidder

e Section - 1 : Clause No. 4.1 e ; Managerial/ Manpower Available
with the Bidder.

e Section - 1 : Clause No.4.2 d ; Major items of construction
equipment available with the Bidder

e Section - 1 : Clause No. 4.2 e ; Qualification and experience of key
management & technical personnel available with Bidder.

e Section - 2 : Table : 5 - The List of Equipment available with bidder.

e Section - 2 : Table : 6 - Qualification and experience of key personnel
available with the bidder. Attach biographical data.

e Section - 1 : Clause No. 16 B : The EMD upto Rs. 5 lakhs be payable

either by online transfer. EMD beyond Rs.5 lakhs is also payable in the
form of Bank Guarantee for the entire amount from any Nationalized Bank
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/ Scheduled Bank except Co-operative Bank having its branch at
Gandhidham. Bank Guarantees submitted as Earnest Money shall be
valid for 28 days beyond the validity of the bid. Bank Guarantee shall be
verified independently by the Port with the bank before finalization of
technical offer. In the event of lack of confirmation of issue of the Bank
Guarantee by the Bank, the bid shall stands disqualified.

“In case of Micro and Small Enterprises (MSEs) holding valid certificate issued by
any agencies/ organization under The Ministry of Micro, Small and Medium
Enterprises indicating the list of activity related to the subject tender as per
National Industrial Classification-2008 mentioned in the table below only shall
become eligible for exemption from payment of Tender Fee/EMD. Such bidder
shall upload the scanned copy of valid certificate in preliminary bid stage as well
as duly filled in and signed ‘Bid Securing Declaration’ as per format provided in
the tender document (Annexure II), failing which the bid shall be considered
non-responsive”.

The bidder who has submitted an MSME (Micro, Small, and Medium Enterprises)
certificate in absence of the EMD (Earnest Money Deposit) and security is
required to submit the Bid Security Declaration Form as per the stipulated
guidelines of the tender. This declaration serves as an assurance of the bidder's
commitment to providing the required bid security within the specified
timeframe, and it acknowledges the importance of adhering to the tender
requirements. The bidder's proactive approach in promptly submitting the
necessary form demonstrates their intent to participate responsibly and abide by
the tender's rules, further highlighting their professionalism and dedication to
the bidding process.

The provision in special conditions, which form a part of contract, shall
have precedence over those specified in other sections in case of diversity,
if any.

All works within the scope of this Tender must be completed within a
period of 35 (Thirty-Five) months from the date of written order of the
Engineer-in-charge to commence the work. After Successful completion
of work (11 Months), the maintenance work part B is to be done by
contractor for next two year.

Bidders are advised to consider the below points while submitting the offer

(0 If multiple bidders submit work experience showing the
same/particular work, then such experience will be considered only
for Main Contractor.

(II) The completed works only is considered for qualification. Partly
completed works or works are in progress shall not be considered
for qualification.
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(I1D)

(IV)

(V)

(VI)

(VII)

(VIII)

(IX)

If the work is completed successfully and contract is under
maintenance period, such works are considered as a completed
works for evaluation purposes.

In case of any contract having material and labour components
are controlled at different heads, in such cases the value of
work indicated in work order and respective completion
certificates only considered for experience.

If the tenderer have successfully completed the work (date of
completion of work i.e. physically/actually completion irrespective
of maintenance period ) during last 7 years ending last day of month
previous to the one in which applications are invited irrespective of
date of commencement / start of work. Such experience of work is
also considered for evaluation in work experience.

If the tenderer has executed “Similar works" in any
Contract/Project/BOT Project/Turnkey Project etc. In those
particular Projects/Contracts, if the cost of Construction /
Maintenance (separately or combined) of Construction of Building
work successfully in that particular contract meets the requirement
of MQC, such experience shall also be considered for evaluation.

The contract is valid for 11 months, from the date of issue of work
order. After Successful completion of work, Maintenance of
Complete system is to be done by contractor for next two years.

In case of short supply of Manpower for Part-B
maintenance/housekeeping work, the penalty will be imposed at
double wages as per applicable CLC rates at that time for different
category of Manpower.

For Maintenance work, documentary evidence, for payment made to
workers through their respective bank account, is required to be
submitted monthly along with the bill.

Arbitration Clause

(I)

Except where otherwise provided in the contract all questions and
disputes relating to the meaning of the specifications, designs,
drawings and instructions here in before mentioned and as to the
quality of workmanship or materials used on the work or as to any
other question, claim right, matter or any other thing what so ever,
in any way arising out of or relating to the contract, design,
drawings, specifications, estimates, instructions, order or to the
condition or otherwise concerning the work or regarding the
execution or failure to execute the same whether arising during the
progress of work or after the completion thereof as described here in
after shall be referred to the Chairman for sole arbitration by himself
or by any Officer appointed by him.
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(1)

(I1D)

(IV)

(V)

(VI)

(VII)

(VIII)

(IX)

It will be no objection to any such appointment that the
arbitrator is an employee of the Board or the Government, that he
had to deal with the matter to which the contract relates and that in
course of his duties as an employee of the Board or the
Government, he had expressed views on all or any of the
matters in dispute or of different. The arbitrator, who has been
dealing with the arbitration case, being transferred or vacating
his office or in the event of his death or being unable to act for
any reason, the Chairman then holding the office shall arbitrate
himself or appoint any officer to act as arbitrator.

It is also a term of the contract that no person other than the
Chairman himself or any officer appointed by him shall act as
arbitrator.

It is a term of the contract that only such question and disputes as
were raised during progress of work till its completion and not
thereafter shall be referred to arbitration. However, this would not
apply to the questions and disputes relating to liabilities of parties
during the guarantee period after completion of the work.

It is a term of the contract that the party invoking arbitration shall
give a list of disputes with amounts of claim in respect of each said
disputes along-with the notice seeking appointment of arbitrator.

It is also a term of contract that if the contractor does not make any
demand for appointment of arbitrator in respect of any claims /
disputes in writing, as aforesaid, within 120 days of receiving the
intimation from the Nodal Officer or his nominee that the final bill
is ready for payment, the claim of the contractor shall be deemed to
have been waived and absolutely barred and the Port Authority shall
be discharged and released of all liabilities under the contract in
respect of these claims.

It is also a term of the contract that the arbitrator shall adjudicate
only such disputes / claims as referred to him by the appointing
Authority and give separate award against each dispute/claims as
referred to him. The arbitrator will be bound to give claim wise detail
and speaking award and it should be supported by reasoning.

The award of the arbitrator shall be final, conclusive and binding on
all the parties to the contract.

The arbitrator may from time to time, with the consent of both the
parties, enlarge the time for making and publishing the award.
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(X)  Arbitration shall be conducted in accordance with the provision of
Indian Arbitration Act, 1996 or any statutory modifications or re-
enactment thereof and rules made there under and for the time
being in force shall apply to the arbitration proceedings under this
clause.

(XI) Itis also a terms of the contract that if any fees are payable to the
arbitrator, this shall be paid equally by both the parties.

(XII) It is also a term of the contract that the arbitration shall be deemed
to have been entered on the reference on the date he issued the first
notice to both the parties calling them to submit their statement of
claims and counter statement of claims.

(XIII) Venue of arbitration shall be such place as may be fixed by the
arbitrator at his sole discretion.

Secured advances

Secured Advances on the security of materials brought to site and to be
consumed within a period of 3 months may be made to the contractors for
items which are to be used on work.

Secured advance shall be granted only for non-perishable/ non-breakable

items like steel, Aluminum or steel frame works/doors/windows etc.

The Executive Engineers can sanction the secured advance up to an

amount not exceeding 75% of the value of the materials as assessed by the

Engineer-in-charge considering the bill invoice, or an amount not

exceeding 75% of the material element cost in the tendered rate of the

finished item of work, whichever is lower.

A formal agreement should be drawn up with the contractor under which

Port Authority secures a lien on the materials and is safeguarded against

losses due to the contractor postponing the execution of the work or due

to shortage or misuse of the materials, and against the expense entailed
for their proper watch and safe custody.

Payment of such advances should be made only on the certificate of an

officer not below the rank of Assistant Engineer that:

(i) The quantities of materials for which the advances are made have
actually been brought to site and stacked in proper and safe custody
and measured.

(ii)) Full quantities of the materials, for which advance is to be made, are
required by the contractor for use on items of work for which rates for
finished work have been agreed upon.

(iij) The quality of materials is as per the specifications.

Recoveries of advances so made should not be postponed until the whole
of the work entrusted to the contractor is completed. They should be made
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10.

11.

12.

13.

14.

15.

16.

from his bills for work done as the materials are used, the necessary
deductions being made whenever the items of work in which they are used
are billed for.

Contractor has to comply with all the motor vehicle rules and regulations
etc. as per government rules and DPA will not be responsible for any
violation of rules.

The contractor is expected to have full knowledge of work, work site and
nature of work and no claim what-so-ever shall be entertained in this
regard.

The tender containing the conditions for lowering or raising the rates
quoted shall be liable for rejection.

Income tax shall be deducted as directed by the Central Board of Direct
Taxes, Ministry of Finance, Government of India.

The contractor shall strictly follow the instructions of Engineer-in-charge
or his representative as regards to the execution of work.

The contractor shall be required to execute the work in such a way so as
not to cause any damage, hindrance or interference to the activities and
work going on in the area adjoining thereof. Any damages shall be repaired
by him at his own cost. If he does not repair the damages in reasonable
time period, the same will be repaired by Deendayal Port Authority at the
sole risk and cost of contractor and amount will be recovered from the bill
due.

NIL

The Engineer-in-charge will be entitled to deduct or adjust any sums of
money payable by the contractor executed by him or on his behalf from
the present contractor.

All the tools, plants and sundries etc. are required to be brought by the
contractor for carrying out the work to the complete satisfaction of
Engineer-in-charge without any extra cost.

The tender for the work shall remain open for acceptance for the period of
120 days from the date of opening of the Preliminary bid.

The value of stamps to be affixed on agreement shall be of appropriate
value prescribed for bond as per latest provision of law enforce on the date
of execution, however, if the contractor furnishes G.P.F. notes, approval
guarantee in respect of or part of security deposit the stamp duty
chargeable for the amount shall be prescribed for agreement payable in
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17.

18.

19.

20.

21.

22.

23.

accordance with the latest provisions of law enforce on the date of
execution of contract. All the cost of stamp duty shall be borne by the
contractor.

Site Order Book is to be maintained by the contractor at the site of
work /office work site office. The orders and instructions issued from time
to time by the Engineer-in-charge or his representative and written in
order book shall he deemed to have legally issued to the contractor and
the contractor shall sign each entry in the order book as a token of his
having received such orders and instructions. The order book shall be
returned to the Engineer-in-charge in good condition after the completion
of work or whenever required by the Engineer-in-charge.

The Bank Guarantee if submitted in lieu of Security Deposit must be from
any Nationalized Bank / Scheduled Bank (Except Co-operative Banks)
having its branch at Gandhidham.

Contractor has to arrange his own means of transportation for the work.

All the safety rules and health measures must be adopted by the
contractor while working.

All the labour acts, rules and regulations enforce from time to time shall
strictly be followed by the contractor. The contractor has to obtain license
from the Assistant Labour Commissioner(C), Gopalpuri prior to the
commencement of the work, in case he intends to engage 10 or more
labour on any day during the execution of work and he has to be registered
with A.L.C., Gopalpuri, if he is intending engage more than 10 labours.

All the entries inside Cargo Jetty area for the vehicle / man power are being
mandatorily regulated through RFID. So all the vehicles / man power
entering the port should have to register first on RFID portal of D.P.A. and
then have to pay necessary charges towards enter inside Port through
RFID tag & wallet at the applicable rate and that may vary from time to
time. Labours / other man power also provided with RFID entry permit on
the payment of necessary charges to authority for issuance of necessary
permit / ID card. So Contractor has to consider the this aspect for payment
of necessary charges towards entries of vehicles and issuance of ID cards
to their employee / labour while quoting their rates in the bid. No separate
claim will be entertain on this account.

A bill shall be submitted by the contractor each month on or before the
date fixed by the engineer-in-charge for all works executed in the previous
month and the engineer-in-charge shall take or cause to take the requisite
measurement for the purpose of having the same verified and the claim,
as far as admissible, adjusted as far as possible, before the expire of ten
days from the presentation of the bill. If the contractor does not submit
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24.

25.

26.

27.

28.

29.

the bill within the time fixed as aforesaid, the engineer-in-charge may
depute within seven days the date fixed aforesaid, subordinate to measure
up the said work in the presence of the contractor whose counter signature
to the measurement list will be sufficient warrant and the engineer-in-
charge may prepare a bill from such list.

Before taking measurement of any work, the engineer-in-charge or a
subordinate deputed by him shall give reasonable notice to the contractor
if the contractor fail to attend at the measurement after such notice or fails
to countersign or to record the difference within a week from the date of
measurement in the manner required by the engineer-in-charge then in
any such event the measurement taken by the engineer-in-charge or by
the subordinate deputed by him as the case may be shall final and binding
on the contractor and the contractors, contractor shall have no right to
dispute the same.

In the event of the contractor(s) committing a default or breach of any of
the provisions of the boards contractor’s labour regulations and model
rules for the protection of health and sanitary arrangements for the
workers as amended from time to time or furnishing any information or
submitting or filling any statement under the provisions of the above
regulations and rules which is materially incorrect, he/they shall without
prejudice to any other liability, pay to the board a sum not exceeding
Rs.200/- for every default breach or furnishing, making, submitting filling
such materially incorrect statements and in the event of the contractor (s)
defaulting continuously in this respect, the penalty may be enhanced to
Rs. 200/- per each day of default subject to a maximum of 5 percent of the
estimated cost of the work put to tender the decision of the engineer-in-
charge shall be final and binding on the parties.

During the execution of job and during working hours at any time,
contractor or his responsible representative shall be available for any
instructions from the representative of the Engineer-in-charge.

As part of execution of awarded job, the contractor shall make appropriate
arrangement for transportation of required materials /other resources from
one location to other location at his cost.

The tenderers will not have any right to claim for employment in the
department, in future on the basis of approved tender. The contractor shall
employ no one connected with or in the employment of DPA, as a partner
or employ to execute this contract work.

It shall be expected that for want of sufficient resources, including required

type of equipments/consumables, or supervision the quality of jobs must
not be adversely affected otherwise it will attract heavy penalty for full job
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30.

31.

32.

33.

34.

35.

>

>

>

on the contractor, minimum amount of total qty. quoted by the contractor
for each item.

The Engineer-in-charge may delete, increase/decrease Qty. of any number
of items included in this contract without assigning any reasons and no
disputes/claims on this account shall be entertained.

The tenderers are not expected to make any post-tender modifications.
Hence the tenderers should not make any correspondence regarding the
tenders after submission of the same on due date and time. No cognizance
of any correspondence shall be taken and if any tender persists with the
same, necessary action will be initiated against him. All the tenders
received on or before the due date and time shall be opened if otherwise
found in order.

The Contractor shall have a valid GST Registration number failing which
bid will be liable to discharge.

The contractor shall submit the bill, monthly in triplicate for the work done
during the preceding month.

Force Major : These will be restricted to acts of God only.
DEFECT LIABILITY PERIOD

Defect liability period for the work is Three year (Thirty-Six month) from
the certified date of completion of construction work consider.
Contractor is responsible for rectify defects of relevant items carried out
in work, during defect liability period and no any payment for that will be
made to contractor for that, in defect liability period.

The contractor shall be responsible to make good and remedy at his own
expenses any defect which may be develop or may be noticed before the
period mentioned hereunder from the certified date of completion. The
Engineer in charge shall give the contractor a notice in writing above the
defects and the contractor shall make good the same within 15 days of
receipt of the notice. In the case of failure on the part of the contractor,
the Engineer in charge may rectify or remove or re-execute the work at
the risk and cost of contractor. The Engineer in charge shall entitle to
appropriate the whole or any part of the amount of Balance S.D. towards
the expenses if any, incurred by him in rectification, removal or re
execution. The contractor shall immediately recoup the amount so spent,
that any given time the Balance S.D. shall be maintained as per the
relevant clause of the contract. If the contractor fails to recoup the
amount of performance security deposit, then Engineer in charge shall
be entitled to recovered the amount spent over the amount of
performance security deposit. The defect liability period shall be Three
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36.

37.

38.

39.

40.

4].

year (Thirty-Six month) from the certified date of completion of
construction work.

If contractor fail to attend the defect if any, within 15 days of written
notice served by the Engineer in charge, during Defect liability period,
the Security Deposit will be forfeited and defect will be rectified on risk
and cost of contractor.

GST Registration should be invariably mentioned in the bid / tender,
failing which the bid / tender will be treated as non-responsive and liable
to be discharged.

GST & PAN No. may be furnished with documentary evidence along with
the Tender Documents.

GOODS & SERVICE (GST) CLAUSE

The contractor shall quote the price exclusive of GST. The applicable GST
shall be paid extra to the contractor after producing GST Invoice as per
the certified Bill by the department. However, element of GST shall not
consider for evaluation of bid.

"Contractor/service provider/supplier etc. has to ensure timely & proper
filling of GSTR 1 so that Deendayal Port Authority can avail input tax
credit in timely manner. In case DPA not allowed input credit due to
failure of part of the contractor/service provider/supplier etc., it will be a
financial loss to DPA & therefore same shall be recovered from the
payment/deposit of the contractor/service provider/supplier.

TDS ON GST

TDS provision under GST Acts, 2017 are in force from 01.10.2018 and
accordingly TDS under GST Act will be deducted @ 2 % (1% CGST and
1 % SGST or 2 % IGST ) from payment / credit give to contractor/
professional and other for work order / contract exceeding Rs. 2,50,000/-

Income Tax at applicable rate and surcharge as applicable on the payment
to contractor will be deducted from the payment and only net amount shall
be paid for as directed by the Central Board of Direct Taxes, Ministry of
Finance, and Government of India. Contractor has to furnish PAN No.
along with tender.

Tenderers are required to furnish their bank account details as per
enclosed Performa in order to arrange payment through Electronics
Clearing System.

The bidder shall give an undertaking that they have not made any payment
or illegal gratification to any person / Authority connected with the bid
process so as to influence the bid process and have not committed any
offence under the PC act in connection with the bid.
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42.

43.

44.

45.

46.

47.

The bidder shall disclose any payment made or proposed to be made to
any intermediaries / agents etc. in connection with the bid.

Contractor shall bring all the material in good condition and in seal pack
condition. No loose material shall be allowed in any case.

Prospective bidder(s) may raise query relating to bidding conditions,
bidding process and/or rejection of its bid. The reasons for rejecting a
tender or non-issuing a tender to prospective bidder will be disclosed
where written enquires are made by the concerned bidder.

NIL

SUBMISSION OF BID

Bidders who wish to participate will have to procure/ should have legally
valid Digital Certificate, as per Information Technology Act-2000, using
which they can sign their electronic bids. The bidders can procure the
Digital Certificate from (n) code solutions a division of GNFC Ltd, who are
licensed certifying Authority by Government of India. All bids should be
digitally signed. For details regarding Digital signature certificate and
related matters, the below mentioned address should be contacted: (n)
code Solutions, A Division of GNFC, 301 GNFC Info tower, Bodakdev,
Ahmedabad. Tel. 91 79 26857316/17/18 Fax: 91 79 26857321 E-mail:
nprocure@gnvic.net Mobile: 9327084190 / 9898589652.

The accompaniments to the tender documents as described under Clause
4 shall be Scanned and submitted On-Line along with Tender documents.
However, the originals/ attested hard copies shall have to be forwarded
subsequently so as to reach the office of XEN (H) within 7 days of opening
of the tenders.

DEADLINE OF SUBMISSION OF BID
Bids must be received by the Employer in On-Line System at website

https://tender.nprocure.com not later than 12:00 hrs. on , in the
event of the specified date for the submission of bids being declared a
holiday by the Employer, the Bids will be received upto the appointed time
on the next working day.

The Employer may extend the deadline for submission of bids by issuing
an amendment in accordance with Clause 9 of Section 1, in which case all
rights and obligations of the Employer and the bidders previously subject
to the original deadline will then be subject to the new deadline.

At the time of submission of the tender document, the tenderer shall give
an undertaking that no changes have been made in document. The
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48.

49.

50.

uploaded version of the Port Tender Document will be treated as authentic
tender and if any discrepancy is noticed at any stage between the Port’s
tender document and the one submitted by the tenderer, the conditions
mentioned in the Port’s uploaded document shall prevail. Besides, the
tenderer shall be liable for legal action for the lapses.

BILLS TO BE ON PRINTED FORMS

The contractor shall submit all bill on the printed forms to be had on
application at the office of the Engineer-in-charge and the charges in the
bills shall always be entered at the rates specified in the tender or in the
case of any extra work ordered in purpose of these conditions and not
mentioned or provided for in the tender at the rates hereinafter provided
for such work

PAYMENT OF CONTRACTOR'S BILL TO BANK

Payments due to the contractor may, if so desired by him be made to his
bank instead of direct to him, provided that the contractor furnishes to the
Engineer-in-charge (1) an authorisation in the form of a legally valid
document such as a power of attorney conferring Authority on the bank to
receive payment and (2) his own acceptance of the correctness of the
account made out as being due to him by the Board or his signature on
the bill or other claim, preferred against the Board before settlement by
the Engineer-in-charge of the account or claim by payment to the bank,
while the receipt given by such bank shall constitute a full and sufficient
discharge for the payment the contractor should, wherever possible,
present his bills duly receipted and discharged through his bankers.
Nothing herein contained shall operate to creates in favour of the any
rights of equities vis-a-vis the Board.

Construction of Site Offices and QA Labs

Site offices shall be constructed by the contractor to facilitate working at
site and to provide necessary facilities for maintenance of site records,
drawings, plans, approved samples, codes and specifications, copy of
agreement and detailed estimate etc.

The necessary staff for maintaining the office records like store keeper,
office assistant (2 Nos.) has to be deputed by Contractor. Contractor shall
also provide all office furniture, 2 Nos. Laptops, A.C on the work place/
site office. This staff shall work under the Nodal officer/ Site Engineer of
department for carrying out necessary record keeping/ office work. The
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staff engaged shall have minimum qualification of Graduation with
knowledge of operation of Computer.

Along with site office the QA Lab need to be established by contractor for
immediate testing of materials and design mix of concrete, soil parameters
etc. if required, as directed by the E-I-C. This would depend on the nature
of work and should be considered in the tender for works costing more
than 2 Crores, in which it would be necessary. The tests should be carried
out in the presence of JE & AXEN/AEN and test checked by the E-I-C.

51. Payment of Final Bill
Final bill of all works shall be paid as per DPA’s citizens’ charter. In case

contractor fails to submit the final bill within 2 months of completion of
work, the process of final bill should be initiated by the E-I-C suo-moto to
thwart the efforts of contractor to delay the preparation of final bill which
in all probability may be in the minus. Similarly E-I-C should not delay
recoveries for any overpayments detected/ the recoveries being disputed
by the contractor on the plea that contractor has gone to Arbitration.

52. Refund of performance Guarantee
Refund of security deposit is governed by relevant clause of the contract.

It shall be refunded without waiting for a formal application from
contractor after the same becomes due for refund.

53. Materials arranged by the contractor
The contractor shall submit original bills for the cement, steel, asphalt etc.

for verification, brought to site. In all contracts where issue of cement and
steel is not stipulated, special conditions shall be incorporated as below :

Special conditions for Cement

1) The contractor shall procure ...(as specified in the tender)...... grade
(conforming to IS ...(as specified in the tender)...... ) OPC cement, as
required in the work, from reputed manufacturers of cement having a
production capacity not less than one million tons or more per annum as
approved by the Ministry of Industry, Government of India, and holding
license to use ISI certification mark for their product.

2) The supply of cement shall be taken in 50 kg. Bags bearing manufacturer’s
name, date of manufacturing, batch number and ISI marking. The cement
shall be brought at site in bulk supply of approximately 50 tons or as
decided by the Engineer-in-charge. The cement godown of the capacity to
store a minimum of 1000 bags of cement shall be constructed by the
contractor at site of work for which no extra payment shall be made.
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3)

4)

5)

6)

7)

8)

1)

a)

Samples of cement arranged by the contractor shall be taken by the
Engineer-in- charge and got tested in accordance with provisions of
relevant BIS codes. In case the test results indicate that the cement
arranged by the contractor does not conform to the relevant BIS codes,
the same shall stand rejected, and it shall be removed from the site by
the contractor at his own cost within a week’s time of written order from
the Engineer- in-charge to do so. The cement shall be used on the work
only after satisfactory test results have been received. The contractor shall
supply free of charge the cement required for testing including its
transportation cost to testing laboratories. The cost of tests shall be borne
by the contractor.

Double lock provision shall be made to the door of the cement godown.
The keys of one lock shall remain with the Engineer-in-Charge or his
authorized representative and the keys of the other lock shall remain with
the contractor. The contractor shall be responsible for the watch and
ward and safety of the cement godown. The contractor shall facilitate the
inspection of the cement godown by the Engineer-in- Charge at any time.

The actual issue and consumption of cement on work shall be regulated
and proper accounts maintained as provided in the contract. The
theoretical consumption of cement shall be worked out as per procedure
prescribed in the contract and shall be governed by conditions laid therein.
In case the cement consumption is less than theoretical consumption
including permissible variation, recovery at the rate so prescribed shall be
made. In case of excess consumption no adjustment need be made.

The damaged cement shall be removed from the site immediately by
the contractor on receipt of a notice in writing from the Engineer-in-
charge. If he does not do so within 3 days of receipt of such notice, the
Engineer-in-charge shall get it removed at the cost of the contractor.

The cement procured by the contractor should not have aged more than
12 weeks.

The cement should be supplied in Bags. However the usage of loose cement
in Silos will be allowed on prior approval of Engineer-in-charge.

Special conditions for Steel

The contractor shall procure Thermo-Mechanically Treated bars of grade
FeS00D/ Fe550D grade as per tender conditions and brand shall be
TISCO/VISAG/SAIL.

The grade of the steel such as Fe 500D /Fe 550D or other grade to be
procured is to be specified as per BIS 1786-2008 or updated version after
that.
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b)

<)

2)

3)

4)

S)

The TMT bars procured from primary producers shall conform to
manufacture’s specifications.

The TMT bars procured shall conform to the specifications as laid by
Tempcore, Thermex, and Evcon Turbo & Turbo Quench as the case may
be.

The contractor shall have to obtain and furnish test certificates to the
Engineer-in- charge in respect of all supplies of steel brought by him to
the site of work.

Samples shall also be taken and got tested by the Engineer-in-Charge as
per the provisions in this regard in relevant BIS codes. In case the test
results indicate that the steel arranged by the contractor does not
conform to the specifications as defined under para (1) above, the same
shall stand rejected, and it shall be removed from the site of work by the
contractor at his cost within a week’s time of written orders from the
Engineer-in-Charge to do so.

The steel reinforcement bars shall be stored by the contractor at site of
work in such a way as to prevent their distortion and corrosion, and
nothing extra shall be paid on this account. Bars of different sizes and
lengths shall be stored separately to facilitate easy counting and checking.

For checking Physical properties like nominal mass, tensile strength,
bend test, re-bend test etc. and Chemical properties/tests the specimens
of sufficient length shall be cut from each size of the bar at random, and
at frequency not less than that specified below :

Size of bar |For consignment below For consignment above
100MT 100MT
Under 10 mm |[One sample for each One sample for each

dia. bars

25MT or part thereof

40MT or part thereof

10mm to 16mm

One sample for each 35

One sample for each 45

dia. bars MT or part thereof MT or part thereof
Over 16mm One sample for each 45 |One sample for each 50
dia. bars MT or part thereof MT or part thereof

6) The contractor shall supply free of charge the steel required for testing
including its transportation to testing laboratories and the testing charges
shall be borne by the contractor.
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54.

55.

7) The actual issue and consumption of steel on work shall be regulated and

proper accounts maintained. The theoretical consumption of steel shall
be worked out as per procedure prescribed in the contract. In case the
consumption is less than theoretical consumption including
permissible variations (+3% for cutting into pieces +/- 2% for variation in
weight) recovery at the rate so prescribed shall be made. In case of
excess consumption no adjustment need to be made.

The contractor shall submit all bills on the printed form to be had on
application at the office of the engineer-in-charge and the charges in the
bills shall always be entered at the rates specified in the tender or in the
case of any extra work ordered in purpose of these conditions and not
mentioned or provided for in the tender at the rate hereinafter provided for
such work.

The bidder has to execute Integrity pact agreement with Deendayal Port Authority
(As per Appendix enclosed). Shri Amiya Kumar Mohapatra, IFoS (Retd.) and Dr.
Gopal Dhawan, Ex-CMD, MECL have been nominated as Independent External
Monitor for Integrity Pact. Whose address is as under :

1 | Shri Amiya Kumar Mohapatra, [FoS (Retd.)

Qrs. No. 5/9, Unit -9, Bhoi Nagar
Bhubaneswar-751022.
Mobile No. 9437002530

2

Dr. Gopal Dhawan, Ex-CMD, MECL
House No. 120, Jal Shakti Vihar

(NHPC Society) p4, Building Area,
Greate Noida Gautam Budh Nagar, Utter

Email : amiyaifs@gmail.com Pradesh - 201315
Mobile No. 8007771467

56.

57.

58.

59.

Scanned copy of pre-contract Integrity Agreement (as per appendix) is to
be uploaded in Preliminary bid. Original hard copy of Pre-contract Integrity
Pact Agreement shall be submitted by post or hand immediately after
closing date of online E-tender failing which tender shall be considered
non responsive.

Deleted
Deleted

The contractor shall arrange to supply samples of coarse aggregate and
fine aggregate etc. to the Port Laboratory for mix design for concreting
works. Mixing of cement concrete works shall be on weigh batching basis
as per approved design. For better Mixing of cement concrete works shall
be on weigh batching basis as per approved design. The minimum cement
content shall be 390 kg/m3 for M-30 grade and 420 kg/m3 for M-40 grade
of controlled cement concrete.
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60.

61.

62.

63.

64.

65.

66.

The testing charges of concrete mix design will be borne by department.

The cubes casted at site shall be brought to Port Laboratory, Kandla for
testing and test results shall conform to IS 456 (latest edition). Testing
charges of the cubes for 28 days test only shall be born by the contractor.
If the result is not satisfactory the concrete work will have to be dismantled
and redone by the contractor at his own cost.

The Engineer-in-charge reserve the right to ask contractor to cast
additional c.c. cubes at the different stages and works for testing, if
required at 3/7 days period. No separate payment shall be made to the
contractor on account of the cost of the labour and materials required for
casting of the cubes required for 3/7 days testing. The testing charges for
these cubes shall be borne by Department.

The steel plates or water-proof marine ply wood form work shall be used
for the R.C.C. / C.C. works.

Though the drawings to be supplied will be exhaustive the decision of the
Engineer-in-charge regarding any change in the drawings shall be final
and binding to contractor and no dispute / claim regarding extra payment
shall be allowed on account of such changes.

The contractor has to provide sufficient barricades with proper
illumination in night and reflective sign boards to site of work so that
traffic plying nearby should not damage the recently concreted work. In
case of any damage on account of above, the entire responsibility will
remain with contractor and nothing extra will be paid on this account.

The tenderer shall examine carefully the condition of contract,
specifications and drawings etc. before submitting the tender. He shall
also visit and inspect site of work and acquaint himself with all local
condition in the cargo jetty of port, availability of construction materials
and labourers nature of soil and working condition at and around the site
before submitting the tender. No dispute/claims what-so-ever shall be
entertained for the work of any nature arising out of local conditions.

The contractor shall have to carry out the work maintaining proper camber
and gradient to the paving as directed by the Engineer-in-charge.

The stone metal 12 to 20 mm, 25 to 40mm, crush metal and sand shall be
from approved quarries.
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67.

68.

69.

70.

71.

72.

73.

74.

75.

76.

Side slopes of paving shall be done properly as per the direction of
Engineer-in-charge.

All batching material such as coarse aggregates, sand etc. shall be weighed
in mechanical portable weigh batches conforming to [.S.2722 as per
approved mix design.

The strength of concrete shall be determined by compressive strength test.
For this purpose, during the progress of the work cube samples shall be
cast for testing at 7 days and 28 days as per the IS 456.

Stripping of Form work shall be done as per relevant clause in IS 456-
2000. No dispute/claims shall be entertained on account of this.

Proper arrangement shall be made for the protection of fresh concrete
work.

On completion of CC works, no persons shall be allowed to move on green
concrete surface. As such contractor shall have to make a special
arrangement for finishing the concrete in such a way so as not to disturb
the green concrete.

Test cubes shall be cured and stored as provided in IS 516. The contractor
shall send at his own cost, all the test cubes in the Port laboratory for
testing. The cost of sampling, material, test cubes and testing shall be
borne by the contractor for 28 days cube.

The forms shall be jointed neatly and shall be set with exactness to the
required grade and alignment.

The contractor shall have to arrange the entry permit for himself and his
staff, labours etc. from CISF, Deendayal Port Authority if the work is to be
carried out inside cargo jetty area, at his own cost as per the rules and
regulation in force at that time.

The form work shall be made up from water proof plywood of good quality.
The rate shall include the cost of materials and labour for the operations
involved such as

i. Splayed edges, notching allowances for over laps and
passing at angles, battens, centering, shuttering, strutting,
propping, bolting, nailing, wedging, easing, striking and
stripping of the same.

ii.  Filleting to form stop-chamfered edges or splayed external
angles not exceeding 20 mm. width.

iii. Dressing with oil to prevent adhersion of concrete with
shuttering.
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/7.

78.

79.

80.

81.

82.

83.

84.

85.

86.

iv.  Raking or circular cutting.

All the form work shall be inspected by the Engineer-in-charge and their
suitability ascertained the form shall be thoroughly scraped, cleaned
before reusing the same.

If available, electric supply will be given by D.P.A., otherwise contractor
has to make his own arrangement for electric supply. The charges for
electric supply consumption will be borne by contractor as per prevailing
rates of DPA.

The contractor shall have to make his own arrangement for water required
for the work.

Individual quantity for any tender items of work may vary to any extent as
required by D.P.A. for which the contractor shall not submit any
dispute/claim what-so-ever, so long as the total amount of such variation
does not exceed plus or minus 30 % of the Total contract value awarded.

Stone metal shall be hard, durable and free from excess flat elongated soft
and dis-integrated particles, dirt and other objectionable materials.

All the rules and regulations in force for entry inside the port premises
shall be observed and following by the contractor and by his employee staff
etc

If during progress of work movement of traffic is allowed on completed
surface, the contractor will have to repair the said damage caused to road
surface at his own cost for which no claim shall be entertained.

Wherever excavated / surplus stuff is to be deposed off, ground should be
properly dressed as directed by Engineer-in-charge at no extra cost.

The contractor shall notify in writing to the Engineer an address at
Gandhidham complex for serving to the contractor any communication or
any notice to be given to him under the contract and any such
notice/communication to the contractor shall be deemed to be duly served
if sent by registered post to, or left at such address or if delivered to the
agent or representative of the contractor, or left at, the principal place of
business or if contractor be a company, the registered office of the
contractor or at the contractor’s last known address.

The contractor shall have to do the chipping, chasing, hacking, cleaning
etc. to provide proper bond between new work and old work, as directed
and to the entire satisfaction of Engineer-in-charge without claiming any
extra payment in this regard, the contractor shall consider this aspect
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87.

88.

89.

90.

91.

92.

93.

94.

95.

96.

97.

while quoting the rates. No claims/disputes will be entertained thereafter
on this account.

The rubbish (obtained from demolition/dismantling/cleaning of road
surface) will have to be disposed off by the contractor as directed.

Deleted

The contractor shall produce the sample of all the materials and shall get
it approved from Engineer-in-charge before staking at his site of work.

Payment/measurement of all items actually incorporated in the work, as
per requirement shall be made. Nothing will be paid for extra/more
quantity of work done by the contractor for the purpose of his working
facility etc.

The contractor has to clear the civil material along the roads i.e. mud,
sand, soil, murrum / earth, metal, boulders etc. including their berms
which are to be removed and disposed off as directed without any extra
cost.

The contractor should ensure that the surface of road is properly cleaned
and prepared in a sufficient length/lead so that the loaded dumpers are
not kept waiting / standing at site unnecessarily.

The contractor shall have to obtain quarry permits from the office of the
Geologist, Department of Geology and Mines, Bhuj-Kutch before quarrying
any secondary materials like sand, earth, murrum, rubble etc.

All the royalties of materials, quarry fees, octroi, wharfage charges, any
taxes etc. are payable by the contractor directly to the Authority concerned
and the rates quoted shall be deemed to be inclusive of all such charges.

All royalties of materials, quarry fees, etc., payable by the contractor
directly to the authorities concerned and rates tendered shall be deemed
to be inclusive of all charges. Before claiming refund of Security Deposit,
the contractor shall produce 'No due certificate' from the Geologist,
Geology and mining department Bhuj.

Tenders with any condition, including conditional rebates, shall be
rejected. However, tenders with unconditional rebate will be acceptable.

Making bench mark pillars and reference line pillars, etc., and maintaining
them upto the completion of the work shall be the responsibility  of
the Contractor. No extra payment shall be made for these. The drawings
enclosed with the tender documents to provide some idea of the job
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98.

99.

100.

are preliminary for tender purpose only and are by no means complete
and final, and do not show the full range of the work under the scope of
the contract. Work shall be carried out only on the basis of drawings
marked “Released for Construction” with addition, alteration,
modifications, made to aforesaid drawings from time to time and also
according to other drawings that would be supplied to the  Contractor
from time to time.

Before commencement of work the Engineer and the Contractor  shall
jointly survey and record all ground levels on the site. The  Contractor
shall supply all necessary equipment and attendance for carrying out
such surveys. The contractor shall prepare record drawings showing
the agreed levels which shall be signed by the  Engineer and the
Contractor.

The services of fire watch for carrying out any hot works, as required by
the Port Authority, shall be made free of cost by the  department.
However, all the necessary arrangements like obtaining a fire watch
permit from the concerned Authority, transportation of man and materials,
if any, for fire prevention etc. shall have to be done by the contractor at his
own cost. No claim what-so-ever on account of delay in arrangements or
arrival of fire watch services shall be entertained.

Supply of water
[i] The contractor shall have to make his own arrangements for the water
required for execution of work and for labours etc.
[ii] Water used for mixing and curing shall be clean and free from injurious
amounts of oil, acids, alkalis, salts, sugar, organic materials or other
substances that may be deleterious to concrete or steel.
[iii] Unfiltered potable water is generally considered suitable for mixing and
curing. Mixing and curing with sea water shall not be permitted in any
case.
[iv] Periodically samples of water shall be tested as per IS-3025 and as a
guide, the following concentrations represent the maximum permissible
values:
[a] To neutralize 200 ml sample of water using Phenolphthalein as an
indicator, it should not require more than 2 ml of 0.1 normal NaOH.
[b] To neutralize 200 ml sample of water using Methyl Orange as an
indicator, it should not require more than 10 ml. of 0.1 normal HCL.
[c] The permissible limits for solids shall be as follows:

Permissible limits [max.]

Organic 200 mg/lit
Inorganic 3000 mg/lit
Sulphates [So] 500 mg/lit
Chlorides [CI] 500 mg/lit
Suspended matter 2000 mg/lit

[d] The PH value shall not be less than 6”.
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101.

102.

103.

104.

105.

106.

107.

108.

During the execution of works dewatering manually or by pumping is
to be done by the contractor at his own cost, if found necessary and no
claim on this account shall be entertained.

The contractor shall arrange to supply periodically samples of course
aggregates, fine aggregate, water etc. to the Port Laboratory for testing as
per relevant I.S. and as per MOST specifications. However all the materials
shall be arranged by the contractor free of cost for testing, However
no testing charges will be recovered from the contractor for testing of
materials in Port Laboratory.

Payment of Structural steel shall be made on actual weighment basis and
theoretical calculation of sections whichever is less.

In the case of discrepancy between the schedule of quantities, the
specification and / or the drawings, the following order of preference shall
be observed:-

i) Description of schedule of quantities.

ii) Particular specification and special condition, if any.

iii) Drawings.

iv) C.P.W.D. specifications.

v) Indian standard specifications of B.I.S.

The paint shall be of first quality and shall be of Asian, Nerolac, Burger,
Shalimar or equivalent make.

While evaluating the tender, due regard will be paid to national defence.

All materials like cement, steel, Asphalt etc so produced by the contractor
shall be tested for quality, as per relevant Indian Standards and
frequencies of testing shall also be as per relevant Indian Standards.

Operation and Maintenance of Complete System

e The Maintenance period of 24 month will commence only
after issuance of work completion i.e. with 11 Month.

e Contractor is responsible to supply required quantity of
materials for maintenance item specified in Part-B of
maintenance of work.

e Contractor has to engage required minimum 3 nos.
manzdoor/Sweeper for cleaning and sweeping purpose
during one shift.

e Contractor has to engage one Supervisor for maintenance
purpose during one shift.

e Any machinery such as JCB, Fork Lift, Hydra etc if required
for maintenance purpose is to be arrange by the Contractor
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at his own cost.

e Spares required for the maintenance purpose if required
during maintenance period is to be arrange by the
Contractor at his own cost.

e In case of short supply of Manpower for Part-B
Maintenance/Housekeeping work, the penalty will be
imposed at double wages as per applicable CLC rates at
that time for different category of Manpower.

e For Maintenance work, documentary evidence, for payment
made to workers as per rate mentioned in CLC website
through their respective bank account, is required to be
submitted monthly along with the bill.

109. Special Conditions for Environmental Protection

1.

ii.

iii.

iv.

Vi.
vii.
viii.
iX.
xi.
Xii.

Xiii.

The contractor(s) shall strictly follow up the environmental rules as
per the Environmental (Protection) Act 1986 while execution of the
work and as directed by Engineer-In-Charge.

All construction materials i.e. Cement, Aggregates, sand & fill
materials which are to be used in construction work shall be covered
with Tarpaulin or other fabric materials as directed by Engineer-in-
charge.

The Contractor(s) should stacked and disposed the waste materials
in such a manner which are not destroy the environment.

The contractor(s) shall sprinkles the water to minimize the dust
emission.

Machine mixers, vibrators, way batches plant, diesel generator sets
and other vehicles engines shall not be left running when not in use.
Emission of NO 2 and SO 2 shall be maintained within the work site
area as per the International Regulations.

To prevent and minimize vibration and noise levels from machineries
/ vehicles during construction activities the contractor(s) shall take
the remedial action to minimize noise pollution.

Provide adequate silencers attached with all vehicles and machines.
Install suitable mufflers on engine exhaust and compressor
component.

The diesel generators set shall be used of noise less.

To contractor(s) shall stacked / stored the construction materials at
adequate distance from coastal area.

The contractor(s) shall provide the barrier to prevent the
construction materials from mixing up with surface / ground water.
The contractor(s) should discharge Waste generated during
construction work as per CPCB / GPCB regulations.

110. Deleted
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111.

112.

113.

114.

115.

116.

117.

118.

During execution of work, if any hindrance underneath/at ground level
observed / encountered is to be removed manually or mechanically. So
bidder has to visit the proposed site and acquaint himself completely and
also bidder has to consider the same before submitting the offer.

DPA may appoint Third Party Inspection Agency. Contractor has to obey
the instructions given by TPI during execution of the work including
necessary testing / inspection etc. This work may also be inspect by any
Government / Vigilance Department and they may order for certain testing
/ inspection of executed work etc. Contractor has to assist to them and
also bear the expenses for such testing and results. The test
results/observations are binding on the contractor. Such incidental costs
are included in the quoted bid.

On award of the contract, the contractor to whom the contract has been
awarded has to provide at least 10 (Ten) bonded copies of Agreement
including the Technical bid, Price bid and the correspondence exchange
between the parties till the award of the work. One full set including
indexing, insertion of page nos. certification with index will be provided by
the Department. The cost of above ten sets is to be borne by the contractor.

The area under development /execution is operational area and with very
high traffic volume. So unnecessary hard core barricading all around the
area considered will be done prior to stating any activity on site. Complete
site area is barricaded by way of necessary iron barriers, display sign
boards, red lights to restrict entry on night and strong barriers are
provided to reduce chance of any accident.

The contractor has to upload the necessary documents for qualification
criteria such as, turnover, similar work experience certificates etc. and
hard copies of the same shall be submitted to the office with 07 days. The
hard copies of the documents other than uploaded documents for
qualification criteria i.e. turnover certificate and similar work experience
certificates will not be accepted.

The Contractor shall be registered under the Building and other
contraction work (Regulation of employment and condition of services) Act
1996.

The Documentary evidence (copy of paid Challan in Govt. Treasury) of
Welfare Cess @ 1% of work done or as amended By Statutory Authority
from time to time, paid on final bill shall be submitted before releasing the
Performance Guarantee.

The payment from 2nd bill to the pre final bill, shall be released , subject
to the condition that the documentary evidence (copy of paid Challan in
Govt. Treasury) of the Welfare Cess @ 1% of work done or as amended by
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119.

120.

121.

Statutory Authority from time to time, paid to concerned Authority is
submitted for the previous bill

The rate quoted by Contractor shall be realistic. During the evaluation of
tenders, if rates quoted by the Contractor are found un-realistic, the tender
shall be considered non-responsive & Engineer-in-charge reserves the
right to cancel. No any correspondence shall be entertained in this regard.

The payment to the workers deployed by the Contractor should be paid
through their respective accounts only. The Contractor has to submit the
bills along with documentary proof for payments made to the labourers
through the bank.

Integrity Pact :

The Integrity Pact duly signed by Authorized person(s) with one witness
need to be submitted by the bidder along-with the EMD and tender free in
preliminary bid as per the format provided in tender document.

Bidders are required to sign the integrity pact (as per given below with the
tender document), failing which their bid shall be liable for rejection. The
“Principal” means “Deendayal Port Authority” and “Counter Party” means
“Bidder”. If a Counter party commits a violation of its Commitments and
Obligations under the Integrity Pact Program during bidding process, their
entire Earnest Money Deposit, would be forfeited and in addition, they may
be blacklisted from the DPA business in future.

In case of violation of the Integrity Pact by Counter party after award of
the Contract, DPA shall be entitled to terminate the contract. DPA would
forfeit the Security Deposits; encase the Bank Guarantee(s) and other
payments to counter party in such cases.

The procedure mentioned above regarding signing of Integrity Pact
Agreement by both the parties (Employer and Potential Bidder) shall be
completed online. However, in case of any technical glitch due to which if
any potential bidder is unable to upload the IP Agreement, then he/she
shall submit the hard copy duly filled, signed IP Agreement to the XEN (H),
Nirman Building, New Kandla within a period of 07 (Seven) days and prior
to opening of technical bid, failing which bid of potential bidder shall be
treated as disqualified.

Contractor Executive Engineer (H)
Deendayal Port Authority
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LIST OF APPROVED MAKE

CEMENT OPC / PPC

AMBUJA, ULTRATECH, BIRLA
PLUS, SANGHI, JK LAXMI , JK

2 | THERMO-MECHANICALLY TATA, SAIL, RINL(VIZAG), JSW
TREATED BARS OF GRADE FE-
500D OR MORE.
3 | CONSTRUCTION CHEMICALS SIKA, FOSROC, PIDILITE,
4 | PAINT, PRIMER, PUTTY ASIA, BERGER, BIRLA, ICI.
5 | SANITARY WARES HINDUSTAN, CERA, DURAVIT,,
AMERICAN STANDERED,
KOHLER, TOTO, PARRYWARE-
ROCA
6 | CP FIXTURES AND JAQUAR, HANSGROHE,
ACCESSORIES GROHE, ESS-
ESS,PARRYWARE-ROCA,
AMERICAN STANDERED,
KOHLER, ESCO
7 | CPVC PIPE & FITTINGS FINOLAX, SUPREME, PRINCE,
ASTRAL
8 | vitrified floor tiles Nitco, Vermora, Restile,
Simpolo, RESTILE, KAJARIA
9 | CERAMIC tiles, GLAZED TILES Nitco, Vermora, Restile,
Simpolo, KAJARIA
10 | HARDWARE KITCH, DUNEX, EPPW, EBCO,
PALLADIUM, DORMA
11 | DOOR CLOSER EFFICIENT GADGET, GODREJ,
YALE, DORMA
12 | UPVC WINDOW, DOOR, FENESTA, DEHAU,

VENTILATOR

ALLUPLAST, KOMMERLING,
DENIQUE

13

ALLUMINIUM SECTION

JINDAL, INDAL
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SPECIAL CONDITIONS FOR ELECTRICAL PART

. In the event of dimension figures upon a drawing differing from those obtained by
measuring drawings shall be referred to the Chief Mechanical Engineer, whose
decision shall be final and binding upon the Contractor.

. The Contractor shall submit the coloured three sets Hard copy of approved
drawing of cable routes, circuit diagram of LT installation layout, plans of wiring
with technical literature and soft copy and also three sets of as made drawing on
completion of work along with tracing.

. While carrying out the work of electrical nature, the Contractor shall adhere to the
provisions of the Indian Electricity Rules, 1956 and as amended from time to time
and shall not violate any Regulations, which he will be solely responsible.

. While crossing the rail/road, damaged caused to it should be set right by Tenderers
to the Satisfaction of the Executive Engineer (P), Deendayal Port Authority. Before
laying the new cables at existing route through Road/ rail / jetty, contractor shall
take written permission from Engineering —In-Charge, in this regard contractor
shall make earmarked drawing in two set, which will clear indicated the whereas
cable will pass and take permission from TD Division. After completion of new
cable, laying work contractor shall take NOC from Harbour Division regarding
satisfactory completion of Road/Rail/RCC crossing work at inside cargo jetty area
& copy of NOC same should be submitted to Executive Engineer (Electrical).

. The work shall be programmed in such a way that the electric supply to the existing
installations is not disturbed to the extent possible keeping in view of the work of
cutting existing cables, making straight joints and terminating cable ends in the
feeder pillar, switchgear etc. shall be carried out within the shortest possible shut
down periods to instruction.

. Armouring of the PVC-A-PVC / XLPE armoured cables shall be effectively earthed
at the termination glands and connecting to the nearest earth point. The tail end

shall be taped with PVC adhesive tape appropriate colour.

. The cable to be supplied by the Contractor shall be in standard drum length and
straight joint shall be avoided as far as possible. In case same cannot be avoided
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the Contractor shall supply the requisite number of straight joints complete with
jointing materials and accessories shall carry out the jointing work at their cost.

8. Necessary marking and lettering giving details of the circuits, cables etc. shall be
carried out on the pedestal and LT panels as per the directions given.

9. All the supporting framework of the DB/LLP and other equipment shall be painted
with two coats of primer and two coats of finishing paints of grey shade no 631 of
IS: 5 after proper surface Cleaning, de-greasing, chemical cleaning as per the
recommendation of the manufacturer.

10. Caution board vitreous enamelled written in three languages, one being the
regional language, shall be fixed or displayed to indicate danger and supply
pressure according to the Indian Electricity Rules 1956 wherever the supply is at
440 Volts and above.

11.Necessary cable route indicators and cable joint indicators shall provide at an
interval of 100 Meters approximately.

12.The Contractor has to provide the materials and equipments of following make as
per the approved list attached.

13.The contractor shall study the local working conditions at the site of work before
tendering and no claim what-so-ever shall be entertained.

14.The work shall be carried out in accordance with the best standards of
workmanship and to the entire satisfaction of the Engineer-in-Charge.

15. The electrical installation shall confirm to all currently applicable ISI specification
such as IS: 732, IS: 3043, IS: 2309, IS: 3045 etc. with up to date amendments
including relevant IEC regulation and Indian Electricity rules 1956 with up to date
amendment.

16. Necessary earthing of wiring, Load Panel, etc. set will be carried as per the IE rule
& Act.

17. For laying the new supplied cable, contractor shall take route approval in drawing
from EIC same will be send to Civil Department for permission through proper
channel for Civil Item like Road/Rail/RCC Crossing,
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18. For High Mast, Foundation work shall be carried out under supervision of Civil
Engineering Department. Necessary Drawing &amp; Material for foundation shall
be approved from civil Engineering Department.

19. The Tenderers shall quote the rate for cable lying, which shall include the, cable
tagging, dressing, end termination, appropriate size of glands &amp; ferrule work
as per requirement etc.

20. All wiring, shall be concealed/Surface as per specification & LED fittings will be
surface mounted Bulk Head, hence at the time of CIVIL work, firm shall be planed
accordingly & continues touch with EIC, For concealed wiring / Points/ sub Ckt.
/location of LED fitting, LPP/Meter/DB, otherwise firm shall be responsible for any
untoward situation &amp; no claim what-so-ever shall be entertained

21.Queries about the Technical Data
The Engineer-in-Charge will clarify queries on the Technical Data.

22.Instructions
The contractor shall carry out all instructions of the engineer or his nominee which
comply with applicable laws where the site is located

23.Safety
The Contractor shall be responsible for the safety of all activities on the Site.

24.Quality Control
|dentification of Defects
The Engineer-in-Charge or his nominee shall check the work carried out by
Contractor and notify the Defects found if any. The Engineer-in-Charge or his
nominee may instruct the Contractor to rectify the Defect.

25.Employer’s right of Rejection:
The employer shall reserve the right to reject a part portion or consignment thereof
within a reasonable time after actual delivery thereof at the place of destination, if
consignment is not in all respects in conformity with terms &amp; conditions of
the contract whether on account of any loss, deterioration or damage before
dispatch or delivery or during transit or otherwise whatsoever.

26.Removal of Rejected goods:
Rejected goods shall under all circumstances lay at the risk of the contractor from
the moment of rejection and if such goods are not removed by the contractor
within 21 days from the date of intimation from the Engineer-in-Charge. Engineer-
in-Charge may either return to the contractor at the risk and cost of the contractor
by such mode of transport as the Engineer-in-Charge may select or dispose off
such material at the contractor’s risk on his account and retain such portion of the
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sale proceeds as may be necessary to recover any expenses incurred in such
disposals.

27.Deviations:

The bidder must read the tender document carefully and prepare the bid for
submission. It is important to note that deviations, if any, must be brought out
clearly in the technical offer, which shall be examined by DEENDAYAL PORT
AUTHORITY. If the deviation statement submitted by the bidder does not contain
any item, then it shall be construed that the bidder has accepted the same and no
request from the Contractor, for any change, shall be accepted by DPA at a later
stage. In any case, no change in specifications given in the tender agreement shall
be permitted. However, only in unavoidable circumstances, DEENDAYAL PORT
AUTHORITY may consider such requests from the Contractor, provided the
Contractor submits its request with adequate justification.

28.Approvals:
The Executive Engineer (E) shall give specific approval in writing within 7 Days to
Contractor after written submission regarding Makes of Material to be used for the
Contract and Drawings, if any to be furnished by the Contractor to Executive
Engineer (E) for approval. Any corrections to be suggested by Executive Engineer
(E) in drawings, the days taken for rectification in drawings shall be in account of
the Contractor.

29. Engagement of Labour:
The contractor shall, unless otherwise provided in the Contract, make his own
arrangements for the engagement of all staff and labour, local or other, and for
their payment, housing, feeding and transport.

30. Registers to be maintained at site.

1. Site order Book:
A site order book is to be maintained by the contractor at the site. The work
orders and instructions written in the site order book shall be deemed to have
been legally issued to the contractor shall sign each entry in the site order book
as a token of his having seen the same. The site order book shall be property
of the Board and shall be handed over to the Engineer- in-charge of the work
in good condition on the completion of the work or whenever required by the
Engineer-in-charge or his authorized representative.

2. Hindrance Register:
Every type of hindrance arising during the execution of work should be
invariably recorded in the hindrance register. The Hindrance Register is to be
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maintained by the Engineer In Charge at the site. The contractor shall sign each
entry in the hindrance Register as a token of his having seen the same. The
Hindrance Register shall be property of the Board.

31. Indian Dock Safety Regulations:
Necessary Indian Dock Safety Regulations for the safety purpose shall be adhered
to by the contractor and he will be held responsible for any violation of the same.

32. Labour License:
The contractor will have to obtain License from Assistant Labour Commissioner
(ALC), Gopalpuri, Gandhidham (Kutch), in case he is engaging ten or more workers
on any day during execution of work.

33.Payments Terms for Electrical Part:

All payments shall be made in Indian rupees unless specifically mentioned.

(i) 70% payment will be released after receipt of material at site in good
condition, after obtaining insurance cover as per tender condition and after
inspection & acceptance of material by TPl & DPA.

(i) 20% of item rate after completion of erection, installation, testing and
commissioning & TPI Inspection etc. and 90% of item rate for item covers
only laying/fixing etc after completion of erection, installation, testing and
commissioning & TPI Inspection.

(i) 10% will be released after successful completion of whole work and handing
over to DPT.

34. Valid Electrical Contractor license: The contractor / Sub Contractor shall have valid
electrical contractor's license issued by their respective state for carrying out
electrical work of nature involved in this tender. The contractor shall also have a
valid Electrical Supervisor's certificate of competency, issued from the
Commissioner of Electricity, Energy & Petrochemical Department, (Inspection
wing), Block No.18, 6% floor, Sector No. ll, Udyog Bhavan, Gandhinagar,
Government of Gujarat or equivalent authority from the other states/centralGovt.

35. Guarantee:
35.1 Deleted
35.2The Contractor shall give guarantee to the Board that the goods and services
under this contract will comply strictly with the contract, shall be first class in
every particular case and, shall be free from defects. The Contractor shall
further give guarantee to the Board that all materials, equipment and the
supplies furnished by him will be new and fit for their intended purposes.
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35.3The Board shall promptly notify the Contractor in writing of any claim arising
under this guarantee. Upon receipt of such notice, the Contractor shall
promptly repair or replace the defective goods and/or services at no cost to
the Board. If the Contractor, having been notified, fails to rectify the defects in
accordance with the contract, the Board may proceed to take such remedial
action as may be necessary, at the Contractor’s risk and cost.

36. Insurance:

36.1The contract shall provide in the joint names of the employer and the
contractor, insurance cover from the start date to the end of guarantee period
for the following events which are due to the contractor risk:
a) Loss of or damage to the works, plan and materials
b) Loss of or damage to equipment
c) Loss of or damage of property (except the works, plant, materials and

equipment) in connection with contract, and

d) Personal injury or death

36.2All the materials shall stand insured from the time of arrival at site till
commencement of erection against fire, pilferage, damage and against natural
calamities for the value of 90 of each item.

36.3During erection and till the work is completed and satisfactory taken over by
the DPA after testing the materials shall stand covered by suitable erection
insurance also for the value of 110% of the item. The charges for the insurance
shall be borne by the Contractor.

37. The contractor shall not deposit any materials at such a place that may cause
inconvenience to the public or staff or nearby offices.

38.The Contractor shall execute the work in such a way that not to cause
inconvenience to the public or staff or nearby offices and not to cause hindrance
to traffic. Necessary barricading shall be done by the contractor at his own cost if
required.

39. For the purpose of measurements, the method prescribed in standard code of
measurements of the concern work shall be applicable.

40. All tools, plants, scaffolding ladder etc. and other machinery etc. required
temporary for the purpose of execution of work will have to be arranged by the
contractor at his own cost and storing of such tools, plants etc. will have to be
made by him.
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41. All the rules and regulations governing DPA will be applicable.
42. After completion of the work, the site should be neatly cleaned by the contractor.
43.The contractor shall ensure not to cause any damages to the port properties in the

vicinity of work site during execution of work. If any damage occurs due to

workmen/ machinery of the contractor, the contractor has to make good the loss
/ damage at his cost.

44. All the work shall be carried out to the entire satisfaction of Engineer in Charge.

45.The performance Guarantee as Security Deposit will be refunded immediately not
later than 14 days from completion of Defect Liability Period.

Signature & Seal of Contractor Executive Engineer (H)

Deendayal Port Authority
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SECTION : 6

DRAWING
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SECTION : 7

BILL OF QUANTITIES
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SECTION : 8

FORMS OF SECURITIES AND OTHER FORMATS

Acceptable forms of securities are annexed. Bidders should not complete the
performance and advance payment security forms at this time. Only the successful
bidder will be required to provide performance and advance payment securities in

accordance with one of the forms, or in a similar form acceptable to the employer.
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FORM-8 A
FORMAT FOR INSURANCE SURETY BOND FOR PERFORMANCE
GUARANTEE

(To be execute on Non-Judicial Stamp paper of Rs. 500)

Insurance Surety Bond No.
Date :

(Name of the Contract)

To :

The Board of Authorities of the Port of Kandla,
Deendayal Port Authority,

A.O. Building,

P.O. Box No. 50.

Gandhidham - Kutch

Dear Sirs,

In consideration of the Board of Deendayal Port Authority of the Port of DEENDAYAL
PORT AUTHORITY (hereinafter called " The Board" which expression shall unless
excluded by or repugnant to the context or meaning thereof be deemed to include the
Board of Deendayal Port Authority of the Port of [ DEENDAYAL PORT AUTHORITY], its
successors and assigns) having awarded to M/s [Contractor's Name] with its
Registered/Head Office at (hereinafter referred to as the 'Contractor', which expression
shall unless repugnant to the context or meaning thereof, include its successors
administrators, executors and assigns), a Contract by issue of Employer's Letter of
Acceptance No. ................ dated .and the same having been acknowledged by the
Contractor, for [Contract sum in figures and words| for [Name of the work] and the
Contractor having agreed to provide a Contract Performance Guarantee for the faithful
performance of the entire Contract equivalent to........ (*)....of the said value of the
aforesaid work under the Contract to the Employer.

We.......... [Name & Address of the Insurance Company].......... having its Head Office at
(hereinafter referred to as the 'Surety', which expression shall, unless repugnant to the
context of meaning thereof, include its successors, administrators, executors and
assigns) do hereby guarantee and undertake to pay the Employer, on demand any and
all monies payable by the Contractor to the extent of (*) as aforesaid at any time
upto......eeneeee. (@)....... [days/month/year] without any demur, reservation, contest,
recourse or protest and/or without any reference to the Contractor. Any such demand
made by the Employer on the Insurance Company shall be conclusive and binding
notwithstanding any difference between the Employer and the Contractor or any dispute
pending before any Court, Tribunal, Arbitrator or any other authority. The Surety
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undertakes not to revoke this guarantee during its currency without previous consent
of the Employer and further agrees that the guarantees herein contained shall continue
to be enforceable till the Employer discharges this guarantee or til. (days/month /year]
whichever is earlier.

The Employer shall have the fullest liberty, without affecting in any way the liability of
the Insurance company under this guarantee, from time to time to extend the time for
performance of the Contract by the Contractor. The Employer shall have the fullest
liberty, without affecting this guarantee, to postpone from time to time the exercise of
any powers vested in them or of any right which they might have against Contractor,
and to exercise the same at any time in any manner, and either to enforce or to forbear
to enforce any covenants, contained or implied, in the Contract between the Employer
and the Contractor or any other course or remedy or security available to the Employer.
The Insurance company shall not be released of its obligations under these presents by
any exercise by the Employer of its liberty with reference to the matters aforesaid or any
of them or by reason of any other act or forbearance or other acts of omission or
commission on the part of the Employer or any other indulgence shown by the Employer
or by any other matter or thing whatsoever which under law would, but for this provision
have the effect of relieving the Insurance Company.

The Surety declares that this Insurance Surety Bond is issued by the ....... (name
of Insurance Company) as per applicable rules and regulations of insurance
regulatory development authority of India (IRDAI), and also agrees that the
Employer at its option shall be entitled to enforce this Guarantee against the Insurance
Company as a principal debtor, in the first instance without proceeding against the
Contractor and notwithstanding any security or other guarantee the Employer may have
in relation to the Contractor's liabilities.

i) Our liability under this Insurance Surety Bond shall not exceed ..... (*.....

ii) This Insurance Surety Bond shall be valid up to ....(+).....

iii) We are liable to pay the guaranteed amount or any part thereof under this
Insurance Surety Bond only and only if Employer serve upon Insurance
Company a written claim or demand on or before ..... (/T

Dated this ............ day of .......... 1210 at .........
WITNESS Signed for and on behalf of the

Insurance Company

(Signature) (Signature)
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Notes :
1. (*) This sum shall be Five percent (5%) of the accepted tender value
denominated in the types and proportions of currencies.

(@) The Performance Guarantee should be valid for a period of 60 days beyond
the date of completion of all contractual obligation of the contractor, including
Defect Liability Period.

(+) This date will be the date of issue of defect liability Certificate (if
applicable).

2. Insurance Surety Bond should be executed on appropriate stamp paper of

requisite value, such stamp paper should be purchased in the name of
Issuing Insurance Company, not more than six (6) months prior to execution
/ issuance of Insurance Surety Bond. The name of the purchaser should
appear at the back side of stamp paper in the Vendors Stamp. Insurance
Surety Bond should contain rubber stamp of the authorized signatory of the
Insurance Company indicating the name, designation and signature/ power
of attorney number as well as telephone numbers / e-Mail Id with full
correspondence address of the Insurance Company.
In case the same is issued by an International Insurance Company (it should
be registered under Insurance Act 1938 or as amended from time to time and
approved by the Insurance Regulatory Development Authority of India
(IRDAI)), the law prevalent in the country of execution shall prevail for the
purpose of Stamp Duty on the Insurance Surety Bond. However, in such a
case, the Insurance Surety Bond shall be got confirmed through any Indian
Scheduled /Nationalized Insurance Company.

3. Insurance Surety Bond is required to be submitted directly to the Employer
by the issuing Insurance Company (on behalf of Contractor) under registered
post (A.D.). The Contractor can submit an advance copy of Insurance Surety
Bond to the Engineer.

4. The issuing Insurance Company shall write the name of Insurance Company's
controlling branch/ Head Office along with contact details like telephone no.,
e-Mail Id and full correspondence address in order to get the confirmation of
Insurance Surety Bond from that branch/ Head office, if so required.
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SPECIMEN BANK GUARANTEE PERFORMANCE
GUARANTEE/ SECURITY DEPOSIT

(To be executed on Rs.500/- non-judicial Stamp Paper)

[The bank, as requested by the successful Tenderer, shall fill in this form in accordance
with the instruction indicated]|

In consideration of the Board of Deendayal Port Authority incorporated by the Major
Port Authorities Act , 2021 (hereinafter called “The Board” which expression shall unless
excluded by or repugnant to the context or meaning thereof be deemed to include the
Board of Deendayal Port Authority, its successors and assigns) having agreed to exempt
(hereinafter called the “contractor”)

(Name of the contractor/s)

from the demand under the terms and condition of the contract, vide from the demand
under the condition of the contract, vide s letter
No

(Name of the Department)

Date made between the contractors and the Board for execution of
covered under Tender
No. dated (hereinafter called “the said

contract”) for the payment of Security Deposit in cash or Lodgment of Government
Promissory Loan Notes for the due fulfillment by the said contractors of the terms and
condition of the said contract, on production of a bank Guarantee for

Rs. (Rupees ) only we,
the (Name of the Bank and Address)
(hereinafter

referred to as “the Bank”) at the request of the contractors do hereby undertake to pay
to the Board an amount not exceeding Rs.
(Rupees ) only against any loss or damage caused
to or suffered by the Board by reason of any breach by the contractors of any of the
terms and conditions of the said contract.

2. We, , do hereby

(Name of Bank) (Name of Branch)

Undertake to pay the amount due and payable under this guarantee without any demur
merely on a demand from the Board starting that the amount claimed is due by way of
loss or damage caused to or which would be caused to or suffered by the Board by
reason of the contractors failure to perform the said contract. Any such demand made
on the Bank shall be conclusive as regards the amount due and payable by the Bank
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under this Guarantee. However, our liability under this guarantee shall be restricted to
any amount not exceeding Rs. (Rupees ) only.

3. We, , undertake to pay to the

(Name of Bank and Branch)

Board any money so demanded notwithstanding any dispute or disputes raised by
the contractor(s) in any suit or proceeding pending before any Court or Tribunal
relating thereto our liability under this present being absolute and unequivocal. The
payment so made by us under this bond shall be a valid discharge of our liability for
payment there under and the Contractor(s) shall have no claim against us for making
such payment.

4. We, further agree with the Board that the
(Name of Bank and Branch)

guarantee herein contained shall remain in full force and effect during the period
that would be taken for performance of the said contract and that it shall continue
to be enforceable till all the dues of the Board under or by virtue of the said contract
have been fully paid and its claims satisfied or discharged or till the

(Name of the user department)

of the said certifies that the terms and conditions of the said contract have been fully
and properly carried out by the said Contractors and accordingly discharge this
guarantee. PROVIDED HOWEVER that the Bank shall be the request of the Board
but at the cost of the Contractors, renew or extend this guarantee for such further
period or periods as the Board may require from time to time.

S. We, further agree with the Board that the (Name of
Bank and Branch)
Board shall have the fullest liberty without our consent and without affecting in any

manner our obligations hereunder to vary any of the terms and conditions of the
said contract or to extend the time of performance by the said contract or to extend
the time of performance by the said Contractors from time to time or to postpone
for any time or from time to time any of the powers exercisable by the board against
the said Contractors and to forebear or enforce any of the terms and conditions
relating to the said contract and we shall not be relieved from our liability by reason
of any such variation or extensions being granted to the contractors or for any
forbearance, act or omission on the part of the Board or any indulgence shown by
the board to the Contractors or by any such matter or thing whatsoever which under
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the law relating to sureties would, but for this provision, have effect of so relieving
us.

. This guarantee will not be discharged due to the change in the constitution of the
Bank or the Contractor(s).

. It is also hereby agreed that the Courts in Gandhidham would have exclusive
jurisdiction in respect of claims, if any, under this Guarantee.

. We, Bank lastly undertake not to revoke this guarantee during
its currency except with the previous consent of the Board in writing.

. Notwithstanding anything contained herein:

(@) Our liability under this Bank Guarantee shall not exceed Rs. (Rupees
only);
(b) This Bank Guarantee shall be valid upto ; and

(c) We are liable to pay the guarantee amount or any part thereof under this Bank
Guarantee only and only if you serve upon us a written claim or demand on or
before (date of expiry of Guarantee).”

Date day of 20

For (Name of Bank)

(Name)

Signature
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SPECIMEN BANK GUARANTEE FOR ADVANCE PAYMENT / STAGE PAYMENT
(NOT APPLICABLE)

(To be executed on Rs. 300/- non-judicial Stamp Paper)

{As per CVC guideline BGs for advance shall be taken in equal numbers that of accepted
number of installments and BG shall be valid for period of successive date of recoveries}

[The bank, as requested by the successful Tenderer, shall fill in this form in accordance
with the instruction indicated]

In consideration of the Board of Deendayal Port Authority [insert name of port]
incorporated by the Major Port Authorities Act , 2021 (hereinafter called “The Board”
which expression shall unless excluded by or repugnant to the context or meaning thereof
be deemed to include the Board of Deendayal Port Authority [insert name of port], its
successors and assigns) having agreed to release stage payment to
(hereinafter called the “contractor”)

(Name of the contractor/s)

under the terms and condition of the contract, vide from the demand under the
condition of the contract, vide ’s letter
No

(Name of the Department)

Date made between the contractors and the Board for execution of
covered under Tender
No. dated (hereinafter called “the said

contract”) for the payment of Security Deposit in cash or Lodgment of Government Promissory Loan
Notes for the due fulfillment by the said contractors of the terms and condition of the said contract,

on production of a bank Guarantee for

Rs. (Rupees ) only we, the

(Name of the Bank and Address)
(hereinafter

referred to as “the Bank”) at the request of the contractors do hereby undertake to pay to

the Board an amount not exceeding Rs.

(Rupees ) only against any loss or damage caused to

or suffered by the Board by reason of any breach by the contractors of any of the terms
and conditions of the said contract.

2. We, , do hereby

(Name of Bank) (Name of Branch)
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Undertake to pay the amount due and payable under this guarantee without any demur
merely on a demand from the Board starting that the amount claimed is due by way of
loss or damage caused to or which would be caused to or suffered by the Board by reason
of the contractors failure to perform the said contract. Any such demand made on the
Bank shall be conclusive as regards the amount due and payable by the Bank under this
Guarantee. However, our liability under this guarantee shall be restricted to any amount
not exceeding Rs. (Rupees ) only.

3. We, , undertake to pay to the

(Name of Bank and Branch)

Board any money so demanded notwithstanding any dispute or disputes raised by the
contractor(s) in any suit or proceeding pending before any Court or Tribunal relating
thereto our liability under this present being absolute and unequivocal. The payment so
made by us under this bond shall be a valid discharge of our liability for payment there
under and the Contractor(s) shall have no claim against us for making such payment.

4. We, further agree with the Board that the

(Name of Bank and Branch)

guarantee herein contained shall remain in full force and effect during the period that
would be taken for performance of the said contract and that it shall continue to be
enforceable till all the dues of the Board under or by virtue of the said contract have been

fully paid and its claims satisfied or discharged or till
the

(Name of the user department)

of the said certifies that the terms and conditions of the said contract have been fully and
properly carried out by the said Contractors and accordingly discharge this guarantee.
PROVIDED HOWEVER that the Bank shall be the request of the Board but at the cost of
the Contractors, renew or extend this guarantee for such further period or periods as the
Board may require from time to time.

S. We, further agree with the Board that the (Name of

Bank and Branch)

Board shall have the fullest liberty without our consent and without affecting in any
manner our obligations hereunder to vary any of the terms and conditions of the said
contract or to extend the time of performance by the said contract or to extend the time
of performance by the said Contractors from time to time or to postpone for any time or
from time to time any of the powers exercisable by the board against the said Contractors
and to forebear or enforce any of the terms and conditions relating to the said contract
and we shall not be relieved from our liability by reason of any such variation or
extensions being granted to the contractors or for any forbearance, act or omission on
the part of the Board or any indulgence shown by the board to the Contractors or by any
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such matter or thing whatsoever which under the law relating to sureties would, but for
this provision, have effect of so relieving us.

0.

7.

This guarantee will not be discharged due to the change in the constitution of the
Bank or the Contractor(s).

It is also hereby agreed that the Courts in Gandhidham would have exclusive
jurisdiction in respect of claims, if any, under this Guarantee.

We, Bank lastly undertake not to revoke this guarantee during
its currency except with the previous consent of the Board in writing.

Notwithstanding anything contained herein:

(c) Our liability under this Bank Guarantee shall not exceed Rs. (Rupees

only);

(b) This Bank Guarantee shall be valid upto ; and

(c) We are liable to pay the guarantee amount or any part thereof under this Bank
Guarantee only and only if you serve upon us a written claim or demand on or
before (date of expiry of Guarantee).”

Date day of 20

For (Name of Bank)

(Name)

Signature
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DISPUTES REVIEW BOARD AGREEMENT
(To be executed on Rs.500/- non-judicial Stamp Paper)

THIS AGREEMENT, made and entered into this .............c..ccoiiiinnn. Day of .......... 20
.......... Between .......c.c.c.oe...... (“The Employer/ Board”) and
................................... (“the contractor”), and the Disputes Review Board (“ the DRBoard
“) consisting of one/three DRBoard Members, (Members from either party, i.e. contractor
and Employer/Board)

(1)

[Note: Delete whatever is not applicable]

WITNESSETH, that

WHEREAS, the Employer/Board and the contractor have contracted for the execution of
................................................... Project name)..................... (the “contract”) and
WHEREAS, the contract provides for the establishment and operation of the DRBoard NOW
THEREFORE, the parties hereto agree as follows:

1. The parties agree to the establishment and operation of the DRBoard in accordance with
this DRBoard Agreement.

2 Expect for providing the services required hereunder, the DRBoard Members should not
give any advice to either party or to the Nodal Officer or his nominee concerning conduct
of the works.

The DRBoard Members:

(a) Shall have no financial interest in any party to the contract or the Nodal Officer or
his nominee, or a financial interest in the contract, except for payment for services
on the DRBoard.

(b) Shall have had no previous employment by, or financial ties to, any party to the
contract, or the Nodal Officer or his nominee, expect for fee based consulting services
on other projects, all of which must be disclosed prior to appointment to the
DRBoard.

(c) Shall have disclosed in writing to the parties prior to signature of this Agreement
any all recent or close professional or personal relationships with any director,
officer, or employee of any party to the Nodal Officer or his nominee, and any and
all prior involvement in the project to which the contract relates;

(d) Shall not, while a DRBoard Member be employed whether as a consultant or
otherwise by either arty to the contract, or the Nodal Officer or his nominee, expect
as a DRBoard Member.

(e) Shall not, while a DRBoard Member, engage in discussion or make any agreement
with any party to the contract, or with the Nodal Officer or his nominee, regarding
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9.
a)

b)

employment whether as a consultant or otherwise either after the contract is
completed or after services as a DRBoard Members.

Shall be and remain impartial and independent of the parties and shall disclose in
writing to the Employer/Board, the contractor, the Nodal Officer or his nominee,
and one another any fact or circumstances which might be such to cause either the
Port or the contractor to question the continued existing of the impartiality and
independence required of DRBoard Members.

. Except for its participation in the DRBoard activities as provided in the contract and

in this Agreement none of the Employer / Board, the contractor, the Nodal Officer
or his nominee, and one another any fact or circumstances which might be such to
cause either the Employer/Board or the contractor to question the continued
existence of the impartiality and independence required of DRBoard Members.

. The contractor shall:

Furnish to each DRBoard Member one copy of all document which the DRBoard
may request including contract document, progress report, variation orders, and
other document, pertinent to the performance of the contract.

In co-operation with the Employer/Board, co-ordinate the site visits of the
DRBoard, including conference facilities and secretarial and copying services.

The DRBoard shall serve throughout the operation of the contract. It shall begin
operation following execution of this Agreement, and shall terminate its activities
after issuance of the taking over certificate and the DRBoard’s issuance of its
Recommendation on all disputes referred to it.

DRBoard Member, shall not assign or subcontract any of their work under this
Agreement.

The DRBoard Members are independent and not employees or agents of either the
Employer/Board or the Contractor.

The DRBoard Members are absolved of any personal or professional liability arising
from the activities and the Recommendations of the DRBoard.

Fees and expenses of the DRBoard Member|[s] shall be agreed to and shared equally
by the Employer/Board and the Contractor. If the DRBoard requires special
services, such as accounting, data research and the like, both the parties must agree
and cost shall be shared by them as mutual agreed.

. DR Board’s site visit:

a. The DR Board shall visit the site and meet with representative of the
Employer/Both and the contractor and the nodal officer are his nominee at
regular intervals, at times of critical construction events, and at the return
request of either party. The timing of site filing agreement shall be fixed by the
DRBoard

b. Site meeting shall consist of an informal discussion of the status construction of
the works followed by an inspection of the work, both attended by personal from
the employer/Board, the contractor and the nodal officer or his nominee

c. If request by either parties or the DR Board, the employer/Board will prepare
minutes of the meeting and circulate them for comments of the parties and the
nodal officer or his nominee.

Procedure for disputes referred to the DRBoard:

If either party objects to any action or inaction of the other party or the Nodal Officer

or his nominee, the objecting party may file a written Notice of Dispute to the other

party with a copy to the Nodal Officer or his nominee starting that it is given
pursuant to clause [number| and starting clearly and in detail the basis of the
dispute.

The party receiving the Notice of Dispute will consider it and respond in writing

within 7 days after receipt.

This response shall be final and conclusive on the subject, unless a written appeal

to the response is filed with the responding party within 7 days of receiving the

response. Both parties are encouraged to pursue the matter further to attempt to



11.

settle the dispute. When it appears that the dispute cannot be resolved without the
assistance of the DRBoard either party may refer the dispute to the DRBoard by
written Request for Recommendation to the Board, the other party and the Nodal
Officer or his nominee starting that it is made pursuant to [insert relevant clause
no.|

d) The Request for recommendation shall state clearly and detail the specific issues of
the dispute to be considered by the DRBoard.

e) When a dispute is referred to the DRBoard, and the DRBoard is satisfied that the
dispute requires the DRBoard’s assistance, the DRBoard shall decide when to
conduct a hearing on dispute. The DRBoard may request that written
documentation and arguments from both parties be submitted to each DRBoard
Members before the hearing begins. The parties shall submit insofar as possible
agreed statements of the relevant facts.

f) During the hearing, the contractor, the Employer/ Board, the Nodal Officer or his
nominee shall each have ample opportunity to be head and to offer evidence.

The DRBoard’s Recommendation for resolution of the dispute will be given in writing,

to the Employer/ Board, the contractor and the Nodal Officer or his nominee as soon
as possible, and in any event not more than 28 days after the DRBoard’s final hearing
on the dispute.

10. Conduct of Hearing:

a) Normally hearing will be conducted at the sites, but any location that would be more
convenient and still provide all required facilities and access to necessary
documentation may be utilized by the DRBoard. Private sessions of the DRBoard
may be held at any location convenient to the DRBoard.

b) The Employer/ Board, the Nodal Officer or his nominee and contractor shall have
representatives at all hearing.

¢) During the hearing, no DRBoard Member shall express any opinion concerning the
merit of any facet of the case.

d) After the hearing is concluded, the DRBoard shall meet privately to formulate its
Recommendation. All DRBoard deliberation shall be conducted in private, with all
individual views kept strictly confidential. The DRBoard’s Recommendations,
together with an explanation of its reasoning shall be submitted in writing to both
parties and t the Nodal Officer or his nominee. The pertinent contract provision,
applicable laws and regulations, and the facts and circumstances involved in the
dispute.

The DRBoard shall make every effort to reach a unanimous Recommendation. If this

proves impossible, the majority shall decide, and the dissenting member any prepare

a written minority report for submission to both parties.
[Notes: Delete if it is one member DRBoard]

If during the contract period, the Employer/ Board and the contractor are of the
opinion that the Disputes Review Board is not performing its function properly, the
Employer/ Board and the contractor may together disbanded the Disputes Review
Board. In such an event, the disputes shall referred to Arbitration straightaway.

The Employer/Board and the contractor shall jointly sing a notice specifying that the
DRBoard shall stand disbanded with effect from the date specified in the notice. The
notice shall posted by a registered letter with AD or delivery of the letter, even if he
refuses to do so.



SPECIMEN FORMAT FOR DECLARATION

(To be executed on bidder’s letter head)

To

Ref:

(Project Title)

The undersigned, having studies the pre-qualification submission for the above
mentioned project, hereby states:

(2)

(b)

Date:

Place:

Name of the Applicant:

Represented by (Name & Capacity)

The information furnished in our bid is true and accurate to the best of my
knowledge.

That in case of being pre-qualified, we acknowledge that the Employer may invite
us to participate in due time for the submission of tender on the basis of
provisions made in the tender documents to follow.

When the call for tenders is issued, if the legal, technical or financial conditions,
or the contractual capacity of the firm or joint venture changes, we commit
ourselves to inform you and acknowledge your sole right to review the pre-
qualification made.

We enclose all the required pre-qualification data format and all other evaluation.
We also state that no changes have been made by us in the downloaded tender
document and also understand that in the event of any discrepancies observed,
the printed tender document no. is full and final for all legal /contractual
obligations (delete if not required].




SPECIMEN LETTER OF AUTHORITY FROM BANK
FOR ALL BGs

(To be executed on Bank’s Letter Head)

Date:
To,
The Board of Authorities of Port [insert port],
Dear Sir,
Sub: Our Bank Guarantee No.

dated for Rs. favoring yourselves

issued on a/c of
M/s.

(Name of contractor)

We confirm having issued the above mentioned guarantee favouring

yourselves, issued on account of M/s. validity for
expiry upto date and claim expiry date upto
We also confirm 1) 2) is/are

empowered to sign such Bank Guarantee on behalf of the Bank and his/their signatures

is/are binding on the Bank.

Name of signature of Bank Officer



SPECIMEN LETTER OF AUTHORITY FOR
SUBMISSION OF BID

(To be executed on Rs.500/- non Judicial Stamp Paper)

To
The (PORT Address)

Dear Sir,

————————————— do hereby confirm that Shri .................................. (Name, designation and
Address) is/are authorized to represent us to bid, negotiate and conclude the agreement
on our behalf with you against tender no. --------------- and his specimen signature is

appended here to ..
We confirm that we shall be bound by all and whatsoever our said signatory shall commit.

We understand that the communication made with him by the Employer/Board shall be

deemed to have been done with us in respect of this Tender.

[Specimen signature]

Yours faithfully,

Signature:
Name & Designation:

For & on behalf of:



EXCEPTIONS AND DEVIATIONS

As pointed out in the Tender Call Notice, Bidder may stipulate here exceptions and
deviations to the bid conditions, if considered unavoidable.

Sr. No. Page No. of Bid | Clause No. of Bid Subject

Documenpower t Document Deviation

Note :however, the Bidders to note that unacceptable deviations, if any, the bid shall be
liable for rejection. Bidder is discouraged to deviate from bid conditions, specifications,
delivery schedules, and commercial terms as per the tender document.

Duly authorized to sign this authorization on behalf of: [insert complete name of Tenderer]

Date on day of , [insert date of signing]




Date :
DEENDAYAL PORT AUTHORITY

Form of application by the Contractor for seeking extension of time

Part-I

Name of Contractor

Name of Work as given in
the agreement

w

Agreement No.

Estimated Amount put to
tender

Date of Commencement of
Work as per Agreement

Period allowed for
completion of work as per
agreement

Date of Completion
stipulated in agreement

Period for which extension
of time has been given
previously

(a) 1st extension vide
E.E.’s No.
Total extension

previously given

Reasons for which
extension have been
previously given (copies of
the previous application
should be attached)

10

Period for which extension
is applied for

11

Hindrance on account of
which extension is applied
for which dates on which
hindrance occurred and
the period for which these
are likely to last.

(a) Serial No. : 01

(b) Nature of hindrance :

(¢) Date of occurrence :

(d) Period for which
hindrance is likely to
last

(e¢) Period for which
extension required for




this particular
hindrance.

(f) Overloading period if
any, with reference to
item.

(g) Net extension applied
for

(h) Remarks if any
Total period on
account of hindrance
mentioned above _____

month ___ days.

13

Extension of time required
for extra work

14

Dates of extra work and
amount involved;

(a) Total value of extra
work

(b) Proportionate
period of extension
of time based on
estimated amount
put to tender on
account of extra
work.

14

Total extension of time
required for 11 & 12

Submitted to the Sub Divisional Officer




ANNEXURE - 11

FORMAT OF BID SECURITY DECLARATION FROM BIDDERS
(On Bidders Letter head)

Bid Security Declaration Form

Date: Tender No.

To
(insert complete name and address of the Employer/Purchaser)

I/We, the undersigned, declare that :

I/We understand that, according to your conditions, bids must be supported by a Bid
Securing Declaration.

I/We accept that I/We may be disqualified from bidding for any contract with you for a
period of three year from the date of notification if I am /We are in a breach of any obligation under
the bid conditions, because I/We

a) have withdrawn/modified/amended, impairs or derogates from the tender,
my/our Bid during the period of bid validity specified in the form of Bid; or

b) having been notified of the acceptance of our Bid by the purchaser during the period
of bid validity (i) fail or reuse to execute the contract, if required, or (ii) fail or refuse
to furnish the Performance Security, in accordance with the Instructions to Bidders.

I/We understand this Bid Securing Declaration shall cease to be valid if I am/we are not the

successful Bidder, upon the earlier of (i) the receipt of your notification of the name of the successful
Bidder; or (ii) thirty days after the expiration of the validity of my/our Bid.

Signed: (insert signature of person whose name and capacity are shown)
in the capacity of (insert legal capacity of person signing the Bid Securing Declaration)

Name: (insert complete name of person signing the Bid Securing Declaration)
Duly authorized to sign the bid for an on behalf of (insert complete name of Bidder)

Dated on day of (insert date of signing)

Corporate Seal (where appropriate)

“Note: In case of a Joint Venture, the Bid Securing Declaration must be in the name of all partners to the
Joint Venture that submits the bid.”



BANK PAYMENT AGREEMENT FORM

(To be collected from the Parties)

1. Name of Party
2. Account No.
3. Branch Name

4. IFSC Code of the Bank
5. MICR Code

0. Accepted for : NEFT Payment or RTGS Payment

DECLARATION BY THE PARTY

I/ We hereby declare that the above information furnished by me is correct and DPA
is requested to pay my/ our dues to this Account for this work/ supply order is concerned.

Signature of the Party with Seal



INTEGRITY PACT

Between

Deendayal Port Authority (DPA) hereinafter referred to as "The Principal"

and

........................................................... (Name of The bidders and consortium
members) hereinafter referred to as "The Bidder / Contractor"

Preamble

The Principal intends to award, under laid down organizational procedures,
contract(s) /concession(s) for Tender No. HD-21/25 The Principal values full
compliance with all relevant laws of the land rules, regulations, economic use of
resources and of fairness / transparency in its relations with its Bidder(s) and /
or Contractor(s).

In order to achieve these goals, the Principal will appoint Independent External
Monitors (IEMs), who will monitor the tender process and the execution of the
contract for compliance with the principles mentioned above.

Section 1 - Commitments of the Principal

(1)

(2)

The Principal commits itself to take all measures necessary to prevent
corruptionand to observe the following principles:-

(a)

(b)

(c)

No employee of the Principal, personally or through family members,
will in connection with the tender for, or the execution of a contract,
demand,take a promise for or accept, for self or third person, any
material or immaterial benefit which the person is not legally
entitled to.

The Principal will, during the tender process treat all Bidder(s) with
equity and reason. The Principal will in particular, before and during
the tender process, provide to all Bidder(s) the same information and
will not provideto any Bidder(s) confidential / additional information
through which the Bidder(s) could obtain an advantage in relation
to the tender process or the contract execution.

The Principal will exclude from the process all known prejudicial
persons.

If the Principal obtains information on the conduct of any of its employees
whichis a criminal offence under the IPC / PC Act, or if there be a
substantive suspicion in this regard, the Principal will inform the Chief
Vigilance Officer andin addition can initiate disciplinary actions.



Section 2 - Commitments of the Bidder(s) / Contractor(s)

(1)

The Bidder(s) / Contractor(s) commits themselves to take all measures
necessary to prevent corruption. The Bidder(s) / Contractor(s) commits
themselves to observe the following principles during participation in the
tenderprocess and during the contract execution.

d.

The Bidder(s) / Contractor(s) will not, directly or through any other
person or firm, offer, promise or give to any of the Principal's
employees involved in tender process or the execution of the
contract or to any third person any material or other benefit, which
he / she is not legally entitled to, in order to obtain in exchange of
advantage of any kind whatsoever during the tender process or
during the execution of the contract.

The Bidder(s) / Contractor(s) will not enter with other Bidders into
any undisclosed agreement or understanding, whether formal or
informal. This applies in particular to prices, specifications,
certifications, subsidiary contracts, submission or non-submission
of bids, or any other actions to restrict competitiveness or to
introduce cartelization in the bidding process.

The Bidder(s) / Contractor(s) will not commit any offence, under the
relevant Prevention of Corruption Act / Indian Penal Code / PC Act;
further the Bidder(s) / Contractor(s) will not use improperly, for
purposes of competition, or personal gain, or pass on to others, any
information or document provided by the Principal, as part of the
business relationship, regarding plans, technical proposals and
business details, including information contained or transmitted
electronically.

The Bidder(s) / Contractor(s) of foreign origin shall disclose the
name andaddress of the Agents / Representatives in India, if any.
Similarly, the Bidder(s) / Contractor(s) of Indian Nationality shall
furnish the name and address of the foreign principals, if any.
Further details as mentioned in the "Guidelines on Indian Agents of
Foreign Suppliers" shall be disclosed by the Bidder(s) /
Contractor(s). Further, as mentioned in the Guidelines all the
payments made to Indian agent / representative have to be in Indian
Rupees only. Copy of the "Guidelines on Indian Agents of Foreign
Suppliers" is placed at (page Nos. 7-20)

The Bidder(s) / Contractor(s) will, when presenting their bid,
disclose any and all payments made, is committed to or intends to
make to agents, brokers or any other intermediaries, in connection
with the award of the contract.

Bidder(s) / Contractor(s) who have signed the Integrity Pact shall
not approach the Courts while representing the matter to IEMs and
shall wait for their decision in the matter.



(2) The Bidder(s) / Contractor(s) will not instigate third persons to commit
offencesoutlined above or be an accessory to such offences.

Section 3 - Disqualification from tender process and exclusion from
futurecontracts.

If the Bidder(s) / Contractor(s), before award or during execution has committed
a transgression through a violation of Section-2 above, or in any other form,
such as to put their reliability or credibility in question, the Principal is entitled
to disqualify the Bidder (s) / Contractor(s), from the tender process, or take
action as per the procedure mentioned in the "Guidelines on Banning of business
dealings". Copy of the "Guidelineson Banning of business dealings" is placed at
(Page No. 7-20).

Section 4 - Compensation for Damages

(1) If the Principal has disqualified the Bidder(s), from the tender process
prior to the award, according to Section 3, the Principal is entitled to
demand and recover the damages equivalent to Earnest Money Deposit /
Bid Security.

(2) If the Principal has terminated the contract according to Section 3, or if
the Principal is entitled to terminate the contract according to Section 3,
the Principalshall be entitled to demand and recover from the Contractor,
liquidated damagesof the Contract Value or the amount equivalent to
Security Deposit / Performance Bank Guarantee, whichever is higher.

(3) The Bidder(s) agrees and undertakes to pay the said amounts, without
protest or demur, subject only to condition that, if the Bidder(s) /
Contractor(s) can prove and establish that the termination of the contract,
after the contract awardhas caused no damage or less damage than the
amount of the liquidated damages, the Bidder/Contractor shall
compensate the principal, only to the extent of the damage in the amount
proved.

Section 5 - Previous transgression

(1) The Bidder declares that, no previous transgressions occurred in the last
three years with any other company in any country confirming to the anti-
corruption approach or with any other Public Sector Enterprises in India,
that could justify his exclusion from the tender process.

(2) If the Bidder makes incorrect statement on this subject, he can be
disqualified from the tender process or action can be taken as per the
procedure mentioned in "Guidelines on Banning of Business dealing".

Section 6 - Equal treatment of all Bidders / Contractors

(1) In case of a Joint Venture, all the partners of the Joint Venture should



sign the integrity pact.

(2) In case of sub contract the principal contractor shall be solely responsible
for the adherence to the provision of IP by the sub-contractor.

Section 7 - Criminal charges against violating Bidders / Contractors

If the principal obtains knowledge of conduct of a Bidder or Contractor or of an
employee, or a representative, or an associate of a Bidder or Contractor, which
constitutes corruption, or if the Principal has substantive suspicion, in this
regard, the Principal will inform the same to the Chief Vigilance Officer (CVO)
and the CVO will takefurther necessary action as deemed fit in accordance with
the CVC Manual.

Section 8 - External Independent Monitor

(1) The Principal appoints competent and credible Independent External
Monitor for this Pact after approval by Central Vigilance Commission. The
task of the Monitoris to review independently and objectively, whether and
to what extent the parties comply with the obligations under this
agreement.

(2) The Monitor is not subject to instructions by the representative of the
partiesand performs his / her functions neutrally and independently. The
Monitor would have access to all Contact documents, whenever required.
It will be obligatory for him / her to treat the information and documents
of the Bidders / Contractors as confidential. He / she reports to the
Chairperson of the Board of the Principal.

(3) The Bidder(s) / Contractor(s) accepts that the Monitor has the right to
access without restriction to all Project documentation of the Principal
including that provided by the Contractor. The Bidder / Contractor will
also grant the Monitor, upon his / her request and demonstration of a
valid interest, unrestricted and unconditional access to the project
documentation. The Monitor is under contractual obligation, to treat the
information and documents of the Bidder / Contractor with
confidentiality.

(4) The Monitor is under contractual obligation to treat the information and
documents of the Bidder(s) / Contractor(s) with confidentiality. The
Monitor has also signed declaration on "Non-Disclosure of Confidential
Information" and of "Absence of Conflict of Interest". In case of any conflict
of interest arising at a later date, the IEM shall inform Chairman, DPA and
recues himself / herself fromthat case

(5) The Principal will provide to the Monitor sufficient information about all
meetingsamong the parties related to the Project provided such meetings
could have an impact on the contractual relations between the Principal
and the Bidder / Contactor. The parties offer to the Monitor the option to
participate in such meetings.



(6)

7)

(8)

9)

As soon as the Monitor notices, or believes to notice, a violation of this
agreement, he / she will so inform the Management of the Principal and
request the management to discontinue, or take corrective action. The
Monitor can inthis regard submit non-binding recommendations. Beyond
this, the Monitor has no right to demand from the parties that they act in
a specific manner, refrain from action or tolerate action.

The Monitor will submit a written report to the Chairperson of the Board
of the Principal, within 8 to 10 weeks from the date of reference or
intimation to him bythe Principal and, should the occasion arise, submit
proposals for correcting problematic situations.

If the Monitor has reported to the Chairperson of the Board of the
Principal, a substantiated suspicion of an offence under relevant IPC / PC
Act and the Chairperson of the Board of the Principal has not, within
reasonable time taken visible action to proceed against such offence or
reported it to the Chief Vigilance Officer, the Monitor may also transmit
this information directly to the Central Vigilance Commissioner,
Government of India.

The word "Monitor" would include both singular and plural.

Section 9 - Pact Duration

9.1

9.2

This Pact shall be operative from the date of signing of IP by both the
parties till the final completion of contract of successful bidder and for all
other bidders six months after the contract has been awarded. Issues like
warranty, guarantee, etc. should be outside the purview of IEMs.

If any claim is made / lodged during this time, the same shall be binding
and continue to be valid despite the lapse of this pact, as specified above
unless it is discharged / determined by the Chairperson, DPA.

Section 10 - Other Provisions

(1)

(2)

3)

4)

This agreement is subject to Indian Law. Place of performance and
jurisdictionis the Registered Office of the Principal, i.e. Gandhidham,
Gujarat.

Changes and supplements as well as termination notices need to be
made inwriting. Side agreements have not been made.

If the Bidder / Contractor is a partnership or a consortium, this
agreement mustbe signed by all partners or consortium members.

Should one or several provisions of this agreement, turn out to be invalid,
the remainder of this agreement remains valid. In this case, the parties
will strive tocome to an agreement to their original intensions.
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(For &, behalf ok the bracibal)

(Office Seal)

élﬁm
;,-%Igml_ ( Nt;lor
Date / /

(For & on behalf of the
Bidder/Contractor)
(Office Seal)

Sizznature of Witness:
(Name & Address)

Note : The bidder has to execute Integrity Pact agreement with Deendayal Part
Authority (as per Bid Response Sheet No. 10 and Shri Amiya Kumar
Mohapara, IFoS, (Retd.) and Dr. Gopal Dhawan, Ex-CMD, MECL have
been appointed by DPA as Independent Extcmal Momtors and whose
address are as under :- : ST

Shri Amiya Kumar

Dr. Gopal Dh : - :
Mohapara, IFoS, (Retd.) P awan, Ex-CMD, MECL

House NO 120, Jal Shakti Vihar
(NHPC Society) P4, Builders Area,
Greate Noida Gutam Budh Nagar,

Qrs. No 5/9, Unit-9, Bhoi Nagar,
Bhubaneshwar-751 022,
Mobile No 9437002530

Uttar Pradesh-
email: amiyaifs@gmail.com esh- 201 315

email:gdhawa ngeologist@gmail.com
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TECHNICAL SPECIFICATIONS

Name of work: Construction of Rest Shelter and Toilet Block at Berth No. 13 to 16 -
1LOCATION 1 AND LOCATION 2 - Electrical Part.

1. Technical Specification for Item No. 1:
(a) Technical Specification for Feeder Panel. o
This includes design, supply at site, installation, testing & commissioning of outdoor
pedestal type Feeder Pillar Panel, double shutter, handle with locking arrangement (Pad
lock-5 lever with keys), dust, damp and vermin proof. The main distribution panel shall be

fabricated from MS Sheet of 2.00 mm thick, 316 grade MS angle and MS flat of suitable
size.

The main panel shall be designed as per IS norms and shall be specious for easy
maintenance and frame structure shall be with MS angle of suitable size (min. 35 X 35 X
6mm) with inner sheet & inner angles & pedestal of pane made from 65 X 65 X 6mm MS
angle of 316 grade with four legs of 1200 mm and shall be provided with following items.

1 200A, 4 Pole, 415V, 35KA, Panel Mounted MCCB

[ 1 No. J
2 50A, 4 Pole, 415V, 35KA, Panel Mounted MCCB [ 8 No. \
3 Indicating Lamps, 230/240V, AC with in-built resistance | 3No. ]
4 Suitable size of Analog Ammeter & Volt meter with four portion selector | 1 each
switches
5 Indicating Lamp- Red, Green and blue, 230V AC with in-built 1 each
resistance.
6 Three phase, 4 wire electronic energy meter 1 No.
7 Surface mounted light sensor time switch o 1 No.
8 ' S50A, Three phase Ait Breaker Contactor | 1No.
~ 9 Analog Timer for control of street light - T
11 Electrolytic copper bus-bar of suitable size for phase and neutral, PVC ]
sleeved with colour code, Danger Board tie belt MS Wall Mounted
_ stand etc.

All these compartments shall be mounted in the Panel by means of suitable
cadmium passivated hardware. The Panel shall be complete in all respects with cable
glands, lugs for incoming and outgoing cables including interconnection with PVC
insulated cable single core, standard copper conductor of 650/1100V grade.

The Panel shall be erected on cement concrete platform duly plastered with

tapped collar of suitable size having height of 500 mm above ground level including
grouting of legs in reinforced foundation of suitable design.

The_ Pane shall be tested as per IS and test certificate to be submitted along with
panel at site. All the components shall be panel mounted type and hardware cadmium
passivated. The Feeder Panel shall be provided with 2 Nos. GI Terminals for earthing.

B The Panel shall be manufactured from type test certificate holder having Type Test
Certificate of Feeder Panel of similar or above

4 ratings. This includes all labour & material
as directed by Engineer-In-Charge.
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2. Technical Specification for Item No. 2:
This includes supply at site 1.1 KV grade, 4 core various size aluminum conductor,
XLPE insulated armoured cable confirming to IS: 7098 (Part-I) with up to date
amendments and of approved make with ISI mark. The manufacturer shall produce TYPE
TEST certificate with similar size of cable, which shall not be more than 3 years old.
The cable shall have marking/embossing at the interval of every meter showing its

progressive length. The manufacturer’s routine test certificate shall produce with
supply of cable at site.

3. Technical Specification for Item No. 3:

This includes laying of cable through following type.

(a) Hard/Soft Soil:
This includes laying of single length cables of type 4.0 core of size 4 sgqmm to 95
sgmm LT armoured aluminum Conductor XLPE Cable of 1.1KV Grade (excluding
supply of cable) through excavation in soft/hard soil. The trench to be excavated
0.3 Mtr. wide 0.6 Mtr. deep. The bed of 50mm of river sand shall be provided in
the bottom of the excavated trench. The cable shall be laid over the bed of river
sand. The cable shall be protected by providing and laying bricks both the sides
lengthwise parallel to the cable & the gaps shall be filled with river sand. The cable
shall be covered by keeping two bricks over the side bricks. The filling of the
trench shall be done with the excavated stuff & should be watered and rammed
properly to its original position. The excess excavated stuff shall be disposed off from
the Site of work and spreader in low laying area as directed.
The contractor shall provide heat shrinkable straight through joint of relevant size
of approved make if the laying of cable shall be more than standard drum length.
This includes all labour and material as directed by Engineer-in-Charge.

(b) Road/RCC Crossing:

This includes laying of single length cable of type 4.0 core of size 4 sgmm to 95
sagmm LT armoured aluminum Conductor XLPE Cable of 1.1KV Grade (excluding
supply of cable) through road crossing in the trench to be excavated 0.3 Mtr
wide 1.0 Mtr deep. by providing of 1 lengths of RCC NP2 Class pipe of 150mm
diameter, in which cable shall be passed through. The excavated stuff shall be
disposed off from the Site of work and spreaded in low laying area as directed.
The filling of the trench shall be done with material in layers of 20 cm thickness
and each layer should be watered and rammed properly and road position shall
be properly re-done to its original position with all material and labour as directed
by Engineer- in-charge.

(c) On wall through saddles & clamps:

This includes laying of supplied single length cable of type 4.0 core of size 4 sgmm
to 95 sgrmm LT armoured aluminum Conductor XLPE Cable of 1.1KV Grade
(excluding supply of cable) on existing wall/cement structure. The G.l. Saddle set
with base & Clamps shall be provided of suitable size (with respect to cable
outer diameter) made from G.I. flat 25 x 3 mm with G.I. Nut bolts/heavy duty
screws for clamping. The base shall be fixed rigidly on wall/cement structure
through cemented wooden gutties at 0.50 mtr. Intervals & the cable shall be laid on
3mm thick G.1. saddle base on wall/cement structure and clamped rigidly by G.IL.
screwing/bolting of clamps. The work includes with all materials and labour as
directed by Engineer-in-charge.

(’Z? o'\‘;t‘;)
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d) In GI Class-B Pipe: _
© This includes laying of single length cable of type 4.0 core of size 4 sqmm to 95

sgmm LT armoured aluminum Conductor XLPE.CabIe' of 1..1KV Grade
(excluding supply of cable) in class-B G.1. Pipe of suitable size (with respect to
cable outer diameter) on existing wall/DP/Four Pole Structure/steel
Structure/Street Light Pole with G.I. base & Clamps of suitable size made
from G.I. flat 25 X 3 mm including G.I. Nut bolts of suitable size at 0.50 mtr.
[ntervals. The work includes with all materials and labour as directed by

Engineer-in-charge

4. Technical Spedification for Item No. 4:
(3) The item includes providing & fixing concealed wiring for single phase sub-

circuit from the main switch /meter /DBs / MCBs to the switchboard with Flame

Retardant, 1100 Voltage grade, single core stranded copper conductor wire

of size 2.5 sq.mm. for phase & neutral wire and 1.5 Sg.mm continuous
stranded copper conductor wire for earth to be laid through PVC Round Pipe
of size 25 mm Diameter of Medium Mechanical Strength (MMS) type and other
accessories such as Tee, junction box, inspection bends, elbow etc. of approved
make. The proper size of grew shall be prepared by contractor on wall/ceiling
as case may be & the conduit pipe shall be laid through prepared grew and
incase of new construction the pipes shall be laid during reinforcement work.
After laying of pipe the grew shall be closed with mixture of cement & sand
and to match with existing surface of wall/ceiling. Complete work consists of
necessary wiring connections and earth linking at both the ends with all
materials and labour as directed by Engineer-in- charge.

(b) The item includes providing & fixing concealed wiring for single phase sub-
circuit from the main switch /meter /DBs / MCBs to the switchboard with Flame
Retardant, 1100 Voltage grade, single core stranded copper conductor wire
of size 4.0 sq.mm. for phase & neutral wire and 1.5 Sq.mm continuous
stranded copper conductor wire for earth to be laid through PVC Round Pipe
of size 25 mm Diameter of Medium Mechanical Strength (MMS) type and other
accessories such as Tee, junction box, inspection bends, elbow etc. of approved
make. The proper size of grew shall be prepared by contractor on wall/ceiling
as case may be & the conduit pipe shall be laid through prepared grew and
incase of new construction the pipes shall be laid during reinforcement work.
After laying of pipe the grew shall be closed with mixture of cement & sand
and to match with existing surface of wall/ceiling. Complete work consists of
necessary Wwiring connections and earth linking at both the ends with all
materials and labour as directed by Engineer-in- charge.

5. Technical Spedification for Item No. 5:
The item includes providing & fixing concealed wiring for light/tube/bell point

from switchboard with Flame Retardant, 1100 Voltage grade, single core stranded
copper conductor wire of size 1.5 sq. mm. for phase & neutral wire and 1.0 Sq.mm
continuous stranded copper conductor wire for earth to be laid through PVC
Round Pipe of size 20 mm Diameter of Medium Mechanical Strength (MMS) type
and other accessories such as Tee, junction box, inspection bends, elbow etc.
of approved make. The proper size of grew shall be prepared by contractor on
wall/ceiling as case may be & the conduit pipe shall be laid through prepared
grew and incase of new construction the pipes shall be laid during reinforcement
work. After laying of pipe in the grew shall be closed with mixture of cement &
Sand énd to match with existing surface of wall/ceiling. The work also includes
providing & fixing of Bell Push/Flush type SP switch 6A x 250V with ISI mark and 3
plate Ceiling Rose/Angle Holder made from polycarbonate on suitable size of PVC

AR
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box with cover. The PVC box shall be embedded properly in the wall and the
switches shall be fixed on cover of the embedded box. The complete work
consists necessary wiring connections and earth linking at both the ends with all
materials and labour as directed by Engineer-in- charge.

6. Technical Specification for Item No. 6:

The item includes providing & fixing concealed wiring for fan point from
switchboard with Flame Retardant, 1100 Voltage grade, single core stranded
copper conductor wire of size 1.5 sq. mm. for phase & neutral wire and 1.0 Sg.mm
continuous stranded copper conductor wire for earth to be laid through PVC
Round Pipe of size 20 mm Diameter of Medium Mechanical Strength (MMS) type
and other accessories such as Tee, junction box, inspection bends, elbow etc. of
approved make. The proper size of grew shall be prepared by contractor on
wall/ceiling as case may be & the conduit pipe shall be laid through prepared
grew and incase of new construction the pipes shall be laid during reinforcement
work. After laying of pipe the grew shall be closed with mixture of cement & sand
and to match with existing surface of wall/ceiling. The work consists providing &
fixing of Flush type SP switch 6A x 250V with ISI mark and Step cut electronic fan
regulator with rotary steps & 3 plate Ceiling Rose made from polycarbonate on
suitable size of PVC box with cover. The PVC box shall be embedded properly
in the wall and the switches shall be fixed on cover of the embedded box. The
complete work consists necessary wiring connections and earth linking at both
the ends with all materials and labour as directed by Engineer-in- charge.

7. Technical Specification for Item No. 7:
(a) Full Plug Point:

The item includes providing & fixing concealed wiring for plug point with
Flame Retardant, 1100 Voltage grade, single core stranded copper
conductor wire of size 1.5sq. mm. for phase & neutral wire and 1.0 Sg.mm
continuous stranded copper conductor wire for earth to be laid through PVC
Round Pipe of size 20 mm Diameter of Medium Mechanical Strength (MMS)
type and other accessories such as Tee, junction box, inspection bends, elbow
etc. of approved make. The proper size of grew shall be prepared by contractor
on wall/ceiling as case may be & the conduit pipe shall be laid through
prepared grew and incase of new construction the pipes shall be laid during
reinforcement work. After laying of pipe the grew shall be closed with mixture
of cement & sand and to match with existing surface of wall/ceiling. The work
consists providing & fixing of Flush type SP switch 6A x 250V with ISI mark and 2
in 1 socket 6A x 250V made from polycarbonate on suitable size of PVC box
with cover. The PVC box shall be embedded properly in the wall and the
switch & Socket shall be fixed on cover of the embedded box. The complete
work consists necessary wiring connections and earth linking at both the ends
with all materials and labour as directed by Engineer-in-charge.

(b) Half Plug Point:

The item includes providing & fixing half point in existing switch board with
Flame Retardant, 1100 Voltage grade, single core stranded copper
conductor wire of size 1.5sq. mm. for phase, neutral & earth. The work consists
providing & fixing of Flush type Sp switch 6A x 250V with 1SI mark and 2 in 1 socket
6A x 250V made from polycarbonate on existing switchboard. The complete
work consists necessary Wiring connections and earth linking with all
materials and labour as directed by Engineer-in-charge.
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8. Technical Specification for Item No. 8:

The item includes providing & fixing concealed wiring for Power point with
Flame Retardant, 1100 Voltage grade, single core stranded copper conductor
wire of size 4.0 sq. mm. for phase & neutral wire and 2.5 Sq.mm continuous
stranded copper conductor wire for earth to be laid through PVC Round Pipe of
size 25 mm Diameter of Medium Mechanical Strength (MMS) type and other
accessories such as Tee, junction box, inspection bends, elbow etc. of approved
make. The proper size of grew shall be prepared by contractor on wall/ceiling as
case may be & the conduit pipe shall be laid through prepared grew and incase
of new construction the pipes shall be laid during reinforcement work. After
laying of pipe in prepared grew the grew shall be closed with mixture of cement
% sand and to match with existing surface of wall/ceiling. The work consists
providing & fixing of 5in 1 combined unit suitable for 1 with switch, socket, fuse &
indicator with ISI mark. The PVC box of suitable size shall be embedded properly in
the wall and the combined unit shall be fixed on embedded PVC box. The
complete work consists necessary wiring connections and earth linking at both the
ends with all materials and labour as directed by Engineer-in-charge.

9. Technical Specification for Item No. 9:
(a) Supply: This includes supply at site 6 way double door SPN DB with IP42 degree

of protection. The DB shall be made from special grade of CRCA sheet and
powder coated. The DB shall be fitted with Bus Bar, DIN Rail and neutral link.

Along with each DB box, the following MCBs & ELCB shall be supplied and
accordingly calculate the quantity. The rates shall be including the cost of

MCBs & RCCB supplied along with DB. ,

S/N | Description for 1 Box Qty. foreach DB |
1 MCB (C-Curve), 6-10 Amp. 3 j

2 MCB (C-Curve), 32 Amp. 1 B
3 RCCB, 30 AMp 1 ]

L

(b) Fixing: This includes fixing and commissioning of supplied double door DB on wall
/ structure as directed. The DB shall be fixed rigidly on wall through suitable size
of nut bolts / anchor fasteners / cemented wooden gutties as directed. This
includes necessary wiring, connections & earth linking with all material and

labour as directed by Engineer-in-Charge.

10. Technical Specification for Item No. 10:
(a) Supply: This includes supply at site 4 ft LED Tube light fixture of 20-22 Watt. The

tube light shall be operating on single phase 230V, 50Hz AC supply. It shall be
with white light and shall be have the facility of clamping the tube rod on fixed
clip (on the wall) The LED rod shall be fluctuation proof and shall provide with
in-puilt driver.

(b) Fixing: This includes fixing and commissioning of supplied 4ft LED 20-22 Watt
tube light fixture on wall/ceiling at suitable height on cemented wooden
gutties as directed and connection with 3 core flexible copper cable from
nearest source of supply/ceiling rose & necessary connection with all
material and labour as directed by Engineer-in-Charge.

11. Technical Spedification for Item No. 11:
(a) Supply: This includes supply of 1200 mm sweep ceiling fan fitted with heavy
duty grease filled double ball bearing that ensures noiseless performance

f'(tu\'snl
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and long lasting smoother life of fan suitable upto 250V AC supply. The Fan
blades aerodynamically balanced to ensure maximum air delivery at lower
power consumption & the blades shall be made of 'heavy gauge' aluminum
sheet so as to retain the blade's angel over a longer period. The Fan motor
made of superior grade copper wire and impregnated in special varnish for
long life operation. The motor shall be totally enclosed and low-loss-silicon
steel stampings ensure minimum power consumption with high optimum
output. The Fan coated with a special anticorrosive enamel paint that makes
them rust free and ensures a classic appearance and longer life. The supplied
fan conforming to ISI specifications. The fan shall be supplied all accessories
such as down rod 30/60/120cm long, PVC Bobbin, Stainless Steel Nut Bolt

with cotter pin, capacitor etc. of approved make and as per IS specification as
directed by Engineer-in-charge.

(b) Fixing: This includes fixing & commissioning of supplied ceiling fan with all
accessories in existing hook including necessary wiring and connection from
nearest point / Ceiling rose through PVC flexible copper conductor wire and

earth linking etc. with all material and labour as directed by Engineer-in-
charge.

12. Technical Specification for Item No. 12:

(a) Supply: This includes supply of exhaust fan of size 225mm with capacitor start
and run type motor, continuously rated, totally enclosed fitted with heavy duty
grease filled double ball bearing that ensures noiseless performance and
long lasting smoother life of fan suitable for single phase 220/250 Volts A.C.
50HZ. The impeller shall be used in an Exhaust Fan is of the propeller type &
both hub and impeller shall be dynamically balanced, frames and arms
mounted on rubber bushings, to avoid vibrations.

(b) Fixing: This includes fixing & commissioning of supplied exhaust on existing exhaust
hole so that discharge of exhaust air can be done easily. However if exhaust
hole is not provided, it is to be done by contractor. The grouting of the fan is to
be done by suitable size of anchor fastener bolts, and by providing metallic
mesh/louvers as directed to other side so that birds can be restricted in the
passage. This includes connections with 3 core flexible copper cable from

nearest source of supply & necessary connections & earth linking with all
material and labour and as directed by Engineer-In-Charge.

13.  Technical Specification for Item No. 13:

(2a) Supply: This includes supply of energy efficient LED 10 Watt, cool white, surface
mounted bulk head light fixture of approved make and as desired by Engineer In Charge.

(b) Fixing: This includes fixing and commissioning of supplied LED 10 Watt bulk head light
fixture on wall/ceiling at suitable height on cemented wooden gutties as directed and
connection with 3 core flexible copper cable from nearest source of supply & necessary

connections & earth linking with all material and labour and as directed by Engineer-In
Charge.

14. Technical Spedification for Item No. 14:

(a) Supply: This includes supply of energy efficient LED 60 Watt, Street Light Fixture.
The fixture shall be of 100Lm/W delivered, Pressure die cast housing with
toughened glass, the fixture shall have secondary optics for better light
distribution. Driver protection against lightening, over voltage, short circuit.
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Excess to driver shall be from top. The fixture shall be IP 66. Impact protection
shall be IKO7.

(b) Fixing: This includes fixing and commissioning of supplied LED 10 Watt bulk
head light fixture on wall/ceiling at suitable height on cemented wooden
gutties as directed and connection with 3 core flexible copper cable from
nearest source of supply & necessary connections & earth linking with all
material and labour and as directed by Engineer-In-Charge.

15. Technical Spedification for Item No. 15:

(a) Supply: This item includes supply of Tamper proof, Shock proof and Rust proof
SMC (Sheet Moulding Compound) Junction box with side hinged door and
shall be supplied with 5 nos. connectors suitable for 16A x 230 Volts.

The Junction box shall be in single piece without any joints having concealed
hinges, mounting screws fitted from inside, Metal hardware for wire seal,
light weight and adequate.

The size of SMC Junction Box shall be of inside dimension 140 mm x 140 mm X
95 mm.

(b) Fixing: This includes fixing of supplied Shock proof and Rust proof SMC
(Sheet Moulding Compound) Junction box on wall / structure/Pole as
directed. The Junction Box shall be fixed rigidly on wall through suitable size of
nut bolts/anchor fasteners/cemented wooden gutties and in case of pole it
shall be fixed through suitable size of G.I. clamp at least 2mm. thick as
directed. This includes with all material, labour tools & tackles including
necessary wiring & connections with earth linking as directed by Engineer-

In-charge

16. Technical Specification for Item No. 16:

(a) Supply: This includes supply of (a) 8 Way, (b) 12 way & (c) 16 way double door
SPN DB with IP42 degree of protection. The DB shall be made from special
grade of CRCA sheet and powder coated. The DB shall be fitted with Busbar,
DIN Rail and neutral link. The rates shall be excluding the cost of MCB.

(b) Fixing: This includes fixing & commissioning of supplied double door SPN DB on wall
/ structure as directed. The DB shall be fixed rigidly on wall through suitable size
of nut bolts/anchor fasteners/cemented wooden gutties as directed. This
includes necessary wiring, connections & earth linking with all material,
labour tools & tackles as directed by Engineer-In-charge.

17. Technical Spedification for Item No. 17:
(a) Supply: This includes supply of following MCBs as per the requirements.
(1 40A, 415/440V, 4P (TPN) MCB

l) 404, 415/440V, 3P (TP) MCB

(m) 6 -32 A 230/250V DP MCB

) 6 -32 A 230/250V SP MCB

The MCBs shall be of DIN Rail mounted 'C’ Series with 10kA Breaking
Capacity. The supplied MCB shall be conform to relevant IS.

(b) _Fixing: This includes fixing & commissioning of supplied SP/DP/TP/TPN MCB
in existing SPN double door DB on wall / structure. The MCB shall be fixed on
DIN Rail provided in existing DB. This includes necessary 1¢ / 3¢ wiring,
connections, distribution & earth linking of DB with all material, labour
tools & tackles as directed by Engineer-In-charge.

{

18. Ted1n§m_l Spedification for Item No. 18:
This includes Supply and preparation of earth station with chemical treated




back filled compound corrosion protection by hot dip 25-30mm dia. Pipe-In-Pipe
GItype 2 Mtr. Depth, maintenance free including all accessories. This
also includes necessary masonry work for preparing of earth pit.

19. Technical Specification for Item No. 19:

(a) This includes preparation of earth station with G.I. Earth plate 600mm x 600mm.
x 10mm. thickness and shall be buried in such a way that its top edge is at a
depth of not less than 1.5 Meter from the surface of ground. It shall have a G.I pipe
(Class- B) for watering of size 20mm dia. buried vertically and adjacent to plate
electrode and other end shall be provided with funnel. The two runs of G.I. flat
of size 50mm x 6mm thick shall be clamped near funnel and to be taken from
main earth plate. The value of earth pit shall be less than 5Q.

A cement concrete (ratio 1:4:8) chamber of at least 30 cm X 30 cm
shall be provided just below the surface of ground over the funnel for
watering and having RCC/CI cover of suitable size as directed. The pit shall
be filled with alternative layer of 15cm each of charcoal and salt. This also
includes removal of extra-excavated earth from the site. The work shall be
carried out to entire satisfaction of Engineer-in-charge. This work includes all
labour and material as directed by Engineer-in-charge.

(b) This includes preparation of earth station with Copper Earth plate 600mm

x 600mm. X 3mm. thickness and shall be buried in such a way that its top edge
is at a depth of not less than 1.5 Meter from the surface of ground. It shall
have a G.I pipe (Class-B) for watering of size 20mm dia. buried vertically
and adjacent to plate electrode and other end shall be provided with funnel.
The two runs of copper flat of size 50mm x 6mm thick shall be clamped
near funnel and to be taken from main earth plate. The value of earth pit shall
be less than 5Q.
A cement concrete (ratio 1:4:8) chamber of at least 30 cm x 30 cm shall
be provided just below the surface of ground over the funnel for watering and
having RCC/CI cover of suitable size as directed. The pit shall be filled with
alternative layer of 15cm each of charcoal and salt. This also includes
removal of extra- excavated earth from the site. This work includes all
labour and material as directed by Engineer-in-charge.

20. Technical Specification for Item No. 20:
This includes supply at site, laying, fixing and connecting of G.I wire of size 8

SWG from earth station/existing earthing system to Junction
Boxes/Distribution Boards/lighting accessories etc. as directed. The 8 SWG
earth wire shall be passed through conduit pipe.

Superintending eer(E)
Deendayal Port Trust

Rewist



Make List for Electrical Items

Sr. Description Recommended Makes
No.
1 HV VCB SIEMENS / CROMPTON
GREAVES/ABB/Schneider
1(a) HV Gas Insulated Breakers SIEMENS /Schneider/ABB
2 POWER TRANSFORMERS VOLTAMP/CROMPTON GREAVES
/BHARAT BIJLEE/ BHEL/
SIEMENS/ABB/ Schneider/T&R
3 DISTRIBUTION TRANSFORMERS EMCO/KIRLOSKAR/PATSON/VOLTAMP/
ABB/Schneider/T&R
4 RESIN CAST TRANSFORMERS
A) RESIN CAST IMPREGNATED VOLTAMP / KIRLOSKAR / EMCO
B) DRY CAST VOLTAMP/KIRLOSKAR/EMCO
5 HT XLPE CABLES POLYCAB/TORRENT/RPG
ASIAN/NICCO/GLOSTER/ UNISTAR/
UNIVERSAL
6 LT XLPE CABLES POLYCAB/TORRENT/ RALLISON/
PRIMECAB/ HAVELLS/ UNISTAR/
AVOCAB/ ALLCAB / ADCAB
7 LT ACB SIEMENS/L&T/SCHNEIDER/C&S
8 PROTECTION RELAYS AREVA/L&T/SIEMENS/ABB/C&S
9 LT PANEL CPRI APPROVED
10 CHANGE OVER SWITCH SIEMENS /L&T/ ABB/C&S/ SCHNIDER/
LEGRAND / INDOASIAN
11 SFU FOR MAIN LT DISTRIBUTION SIEMENS/L&T/ABB/C&S
PANELS
12 SFU FOR DISTRIBUTION PANELS & SIEMENS/L&T/ABB/C&S/ SCHNEIDER/
FEEDER PILLERS LEGRAND/ INDOASIAN/HAVELLS
13 | MCCB FOR MAIN LT DISTRIBUTION SIEMENS/L&T/ABB
PANELS
14 MCCB FOR DISTRIBUTION PANELS SIEMENS/L&T/ABB/C&S/ SCHNIDER/

AND FEEDER PILLERS

LEGRAND/ INDOASIAN/HAVELLS




15 MCB/ELCB/RCCB/ RCCBO FOR SIEMENS/HAGER L&T/ABB
MAIN LT DISTRIBUTION
PANELS
16 | MCB FOR DISTRIBUTION PANELS SIEMENS/L&T/ABB/C&S/ SCHNEIDER/
AND FEEDER PILLERS LEGRAND/ INDOASIAN/ HAVELLS/
STANDARD
17 MCB DISTRIBUTION BOARD STANDARD / HENSEL/LEGRAND /
INDOASIAN / HAVELLS
18 MULTI FUNCTION DIGITAL METER L&T/ENERCON/SECURE/L&G/ RISHABH
FOR MAIN LT DISTRIBUTION
PANELS/DIGITAL KWH METERS
19 ANALOG VOLT/AMPARE METER RISHABH/AE/ENERCON/L&T
FOR DISTRIBUTION PANELS AND
FEEDER PILLERS
20 SLECTOR SWITCH FOR L&T/SIEMENS/C&S
VOLTMETER/AMPARE METER
21 POWER CONTACTOR & OVER LOAD L&T/SIEMENS/ABB
RELAYS
22 QUARTZ TIME CLOCK SWITCH L&T/INDOASIAN/SIEMENS
23 PVC WIRE WITH COPPER RRKABEL/KEI/POLYCAB/MILEX/GUJCAB/
CONDUCTOR STANDARD/ FINOLEX/ ANCHOR
24 FLUSH TYPE SWITCHES, SOCKETS, ANCHOR/MK/NORTHWEST/VINAY/PAN
HOLDERS AND CEILING ROSES & AMA/HAVELLS
ELECTRONIC REGULATORS
25 DOOR BELLS/CALL BELLS ANCHOR/LEGEND/MK/NORTHWEST
26 MODULAR SWITCHES, SOCKETS, ANCHOR / MK / NORTHWEST /
PLATES & BOXES LEGRAND /HAVELLS/ INDOASIAN/
SIEMENS
27 PVC CONDUIT/OVAL CONDUIT & PRECISION/VULCAN/FINOLEX/
CASSING CAPPING AND GARWARE/ RESTOPLAST/ SWASTIK/ BPI
ACCESSORIES
28 GLS LAMPS & FLUORESCENT LAMPS | PHILIPS / BAJAJ / WIPRO / CROMPTON
GREAVES / OSRAM /
SURYA ROSHNI /GE
29 HPSV, HPMV & METAL HELIDE PHILIPS / BAJAJ / WIPRO / CROMPTON

LAMPS

GREAVES / OSRAM / SURYA ROSHNI /GE




30 IGNITORS FOR HPSV, METAL HELIDE | PHILIPS / BAJAJ / WIPRO / CROMPTON
LAMPS GREAVES / OSRAM / SURYA ROSHNI /GE
31 LUMINARIES PHILIPS/BAJAJ/WIPRO/CROMPTON
GREAVES / OSRAM / SURYA ROSHNI /GE
31a LED Luminaries Philips / Bajaj /Wipro /CG /Surya
/Pyrotech /Syska /Nessa having surge
Protection 210KV for fittings & internal
Surge protection for Driver of24KV, LED
Chip only OSRAM/CREE/Philips
Lumileds/Citizen/Nicia with LM-79,80
CERTIFICATION
32 CEILING FANS BAJAJ/ORIENT/USHA/CROMPTON
GREAVES / ALMONARD/GEC
33 WALL MOUNTING FANS BAJAJ/ORIENT/USHA/CROMPTON
GREAVES / ALMONARD/GEC
34 EXHUAST FANS BAJAJ/ORIENT/USHA/CROMPTON
GREAVES / ALMONARD/GEC
35 HEAVY DUTY INDUSTRIAL WALL BAJAJ/ORIENT/USHA/CROMPTON
MOUNTING FANS GREAVES / ALMONARD/GEC
36 WATER COOLER VOLTAS/SHRIRAM USHA/BLUE STAR
37 AIR CONDITIONERS VOLTAS/CARRIER/BLUESTAR/USHA/
HITACHI/LG/ SAMSUNG/ONIDA
38 REFRIGERATORS VOLTAS/CARRIER/BLUESTAR/USHA/
HITACHI/LG/ SAMSUNG/WHIRLPOOL
39 VOLTAGE STABILIZER VEELINE / CAPRI
40 INVERTERS SUKAM / MICROTEK
41 D.G. SETS
A) ENGINE CUMMINS/GREAVES/KIRLOSKAR/
CATERPILLAR/ ASHOK LEYLAND/VOLVO
B) ALTERNATOR STAMFORD/CROMPTON GREAVES
/JYOTI/ KIRLOSKAR ELECTRIC
42 ELECTRIC MOTOR ALSTOM/CROMPTON GREAVES

/SIEMENS/ KIRLOSKAR/ABB




43

WATER PUMPS

SWASTIK / KSB

44 WATER GEYSER BAJAJ/USHA / CROMPTON GREAVES /
SPHEREHOT / RACOLD

45 LUGS & CABLE GLANDS DOWELLS / JAINSON / BRACO

46 HIGH MAST / OCTAGONAL POLE PHILIPS / BAJA) / CROMPTON GREAVES

/ UTKARSH / AMBICA / IMPRESSION
EQUIPMENT / VENTURA / TRANSRAIL /
JETCOTECH / UNITED AGENCIES / R.R.

ISPAT

Signature & Seal

Of Contractor

Sd/-
Executive Engineer (Elect.)
Deendayal Port Authority




