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DEENDAYAL PORT AUTHORITY 

DC: 

COMPETITIVE BIDDING 

AGREEMENT NO. :- HD - 22/25 

BID NO. :- HD – 22/25 

Name of Work :- "Construction of New Building for Workshop, 
time office & storage of machinery near SNA building." 

 
 

PERIOD OF DOWNLOADING OF BID DOCUMENTS 
 

 
FROM : DATE   

TO : DATE 15/09/2025 

TIME 16:00 HRS. 

TIME AND DATE OF PRE-BID CONFERENCE :      NOT APPLICABLE 

LAST DATE AND TIME FOR RECEIPT OF BIDS :        DATE 15/09/2025 

TIME 16:00 

HRS TIME AND DATE OF OPENING OF BIDS :         DATE 15/09/2025 

TIME 16:05 HRS 

PLACE OF OPENING OF BIDS : HARBOUR DIVISION, 
NIRMAN BHAVAN, 
NEW KANDLA, 
KUTCH (GUJARAT 
STATE). 

OFFICER INVITING BIDS : EXECUTIVE ENGINEER 
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DEENDAYAL PORT AUTHORITY 

ONLINE TENDERING (E - Tendering) 

Tender No. : HD -22/25 

Name of Work :- "Construction of New Building for Workshop, time 
office & storage of machinery near SNA building." 

Tenders in E-tendering system are invited by Executive Engineer, 
Harbour Division for the above work as per the details given in the 
table below. 

 
Work 

Description 
Tender 

Fee 
(In Rs.) 

Estimated 
cost 

(In Rs.) 

EMD 
(In Rs.) 

Last Date 
and time of 

online 
Submission 

of bid 
documents 

Construction 
of New 

Building for 
Workshop, 

time office & 
storage of 
machinery 
near SNA 
building. 

Rs. 5900/- 
including GST 
(Only through 
Digital mode of 

Payment. 

Beneficiary : 
Deemdayal Port 

Authority 

 Account No. 
: 2177002100 

004628 
IFSC Code : 

PUNB021770 0 
Punjab National 
Bank,  Kandla 

Branch 

Rs. 
7,57,73,548 

Rs. 7,57,735/- In the form 
Bank Guarantee in favor of 

“Board of 
Deendayal Port 

Authority, issued by 
any 

Nationalized/Schedule 
(Except Co-operative) Bank 
only having Its branch at 

Gandhidham as per 
enclosed 

format valid for 28 days beyond 
bid validity) EMD shall also be 
accepted in form of Insurance 
Surety Bond as per format and 
terms and condition in Form 
23 A   

 
 
 
 
 
 
      

15/09/25 

16:00 
hrs. 

Detailed tender notice along with complete tender documents can be 
downloaded from website https://tender.nprocure.com from  / /2025 to 
15/09/2025 @ 16:00 Hrs. Tender Notice is also available on 
http://deendayalport.gov.in Preliminary Bid will be opened on 15/09/2025 @ 
16:05 Hrs. Date of opening of price bid shall be notified after scrutiny & 
evaluation of Technical Bid. For further details and general enquiries 
prospective bidders may contact Executive Engineer, Harbour Division, Nirman 
Building, New Kandla- (Kutch). Mobile no. 8460662630 during working hours 
before the last date and time of submission of tender document. 

 
EXECUTIVE ENGINEER 

DEENDAYAL PORT AUTHORITY 
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DEENDAYAL PORT AUTHORITY 
NOTICE INVITING ONLINE TENDER 

Details about tender: 
 

Department Name Civil Engineering Department 

Circle/ Division Harbour Division, Nirman Bhavan, 
New Kandla (Kutch) - 370210. 

Tender Notice No. HD - 22/25 

Name of Work Construction of New Building for 
Workshop, time office & storage 
of machinery near SNA building. 

Estimated Contract Value 
(INR) 

Rs. 7,57,73,548.00/- 

Period of Completion (in 
Months) 

39 Months 
    
(15 (Fifteen) Months of Work Execution 
+ 24 (Twenty Four) Months of 
Maintenance Work) 

Bidding Type Open 

Bid Call (Nos.) One 

Tender Currency Type Single 

Tender Currency Settings Indian Rupee (INR) 

Qualifying Criteria 1. Average annual financial 
turnover during the last three 
years ending 31st March 2024, 
should be at least Rs. 227.32 
Lakhs. 
(The financial turnover 
document must be certified by 
a Chartered Accountant (CA) 
with the CA's stamp, signature, 
and UDIN/membership 
number. Additionally, all 
necessary documents for the 
verification of turnover must 
be provided. Failure to comply 
with these requirements bid 
will be treated as non-
responsive). 

 
2. Experience of having successfully 

completed similar works under 
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Govt./ Semi Govt./ Public Sector 
Undertakings/ Autonomous 
Body working under Govt. of 
India/ Public Limited company 
(listed on National Stock 
Exchange or Bombay Stock 
Exchange)/Private Organization 
during last 7 years ending last 
day of month previous to the one 
in which applications are invited 
should be either of the following: 
 
 Three similar completed works 

each costing not less than Rs. 
303.09 Lakhs (Excluding GST). 

 Two similar completed works 
each costing not less than Rs. 

378.87 Lakhs (Excluding GST). 

 One similar completed works 
each costing not less than Rs. 

606.19 Lakhs (Excluding GST). 

“Similar Works” mean Tenderer 
should have completed 
Construction work of any type of 
Building or Special Repairs to 
Building work successfully in that 
particular contract during last 7 
years ending last day of month 
previous to the one in which 
applications are invited.  

 
3. Work experience in Private 

Organization: If the Bidder has 
completed works in a private 
organization as stipulated in the 
Minimum Qualification Criteria (work 
experience), the following documents 
must be enclosed with the BID for 
consideration: 

 TDS Certificates: The Bidder must 
provide TDS certificates issued by the 
competent authority with respect to 
the work experience. 
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 CA Certificate: The Bidder must 
submit a certificate issued by their 
Chartered Accountant (CA) stating that 
the amount shown in the TDS 
certificate has been received with 
respect to the work experience 
submitted by the Bidder. This 
document must be certified by the CA 
with their stamp, signature, and 
UDIN/membership number. 

Failure to provide these documents will 
result in the bid being treated as non-
responsive. 

4. Work Experience as a sub-
contractor: In case the Bidder has 
carried out work experience as a 
subcontractor, the following 
conditions must be met by bidder.  

(a) The subcontract experience 
shall be considered for 
qualification only, if the work 
was carried out for Govt./ 
Autonomous Body working 
under GoI/Semi Govt., or Public 
Limited companies. The Bidder 
must submit the subcontract 
permission issued by the 
respective work authority prior 
to the execution of the work. It is 
mandatory to upload the 
subcontract permission online 
along with the bid. If the 
subcontract permission is not 
authenticated, the respective 
bidder will be considered non-
responsive. 

(b) The completion 
certificate/Form-3A 
issued/authenticated by the 
concerned Government, Semi-
Government, or Public Limited 
companies must be uploaded 
along with the bid submission. 

(c) The decision taken by DPA with 
regard to Sub-contract work 
experience shall be final and 
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binding to bidder. 
      
 

  
5. Bidders who meet the minimum 

qualification criteria will be qualified 
only if their available bid capacity is 
more than the total bid value. The 
available bid capacity will be 
calculated as under:  
 
Available bid capacity =  
 
A x M x N - B,  
 
where 
A =Maximum value of engineering 
works executed in any one year 
during the last five years (updated at 
the current price 6 level), taking into 
account the completed as well as 
works in progress.  
 
M =Multiplier Factor (usually 1.5)  
 
N = Number of years prescribed for 
completion of the work in question.  
 
B = Value (updated at the current 
price level) of the existing 
commitments and ongoing works to 
be completed in the next 'N' years. 
 
The Bidder shall furnish statements 
showing the value of existing 
commitments and on going works as 
well as the stipulated period of 
completion remaining for each of the 
works preferably countersigned by 
the Nodal Office or his nominee-in 
charge.  

6. Integrity Pact Agreement (Annexure 
I). 

 The potential bidders shall download 
and print the IP Agreement signed by 
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the Employer and their witness and 
affix his/her signature on the IP 
Agreement in the presence of a 
witness from his/her side, who shall 
also affix his/her signature thereof.  
Having completed the signing 
procedure,  the  potential  Bidder  
shall upload the  duly  filled and  
signed  IP Agreement on n-procure 
portal. 

 
II. The procedure mentioned above 

regarding signing of Integrity Pact 
Agreement by both the parties 
(Employer and Potential bidders) 
shall be completed online. 
However, in case of any technical 
glitch due to which if any 
potential bidder is unable to 
upload the IP Agreement, then 
he/ she shall submit the Hard 
Copy of the dully filled, signed IP 
Agreement, to the Department 
concerned of DPA within a period 
of seven days and prior to opening 
of the Technical Bid, failing which 
Bid of potential Bidder shall be 
treated as disqualified. 

III. In case of JV firm, IP agreement 
need to be executed in the name 
of the JV and all the parties of JV 
need to stamp and sign the 
Agreement  

IV. In case of Partnership firm, IP 
agreement shall be signed by all 
the Partners of Partnership firm 
failing which bid will be 
considered nonresponsive. 

V. If the Bidder / Contractor is a 
partnership or a consortium, IP 
agreement must be signed by all 
partners or consortium members 
failing which bid will be 
considered as non-responsive. 

Joint Venture 
Applicable 
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 In case of JV to qualify experience in 

similar works, merging of work 
order value executed by two or 
more of its member JV either as a 
whole or as member of JV shall not 
be permitted to qualify eligible 
works in terms of similar completed 
works. Only no. of work orders 
executed by members of JV shall be 
merged to evaluate experience.  

 Lead partner should have executed 
at least one similar work costing 
Rs. 303.09 Lakhs as per Minimum 
Eligibility Criteria. 

 The works reckoned for the above 
purpose are those executed by the 
tenderer as prime contractor or 
proportionately as member of joint 
venture or as a sub-contractor, 
authorized and approved by the 
Employer of the work(s) against 
which the tenderer has claimed his 
experience. 

 In the case of bid submitted by JV/ 
Consortium, the lead partner of the 
JV shall meet the Minimum 
Eligibility Criteria of Financial 
Turnover. 

 In case of JV firm, IP agreement 
need to be executed in the name of 
the JV and all the parties of JV need 
to stamp and sign the Agreement. 

 Performance Guarantee, as required, will 
be furnished by Lead Member of Joint 
Venture. 

 In case of JV, bid security (EMD) 
shall be furnished by the Lead 
Member of JV. 

Rebate Applicable 
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Bid Document Fee Rs. 5900/- including GST - Only 
through Digital mode of Payment. 
Beneficiary : Deendayal Port Authority 
Account No. : 
2177002100004628 IFSC 
Code : PUNB0217700 
Punjab National Bank, Kandla Branch 

Bid Document Fee Payable 
To 

Only through Digital mode of 
Payment.  
Beneficiary : Deendayal Port Authority 
Account No. : 
2177002100004628 IFSC 
Code : PUNB0217700 
Punjab National Bank, Kandla Branch 

Bid Security/ EMD (INR) Rs. 7,57,735/- 

 
Bank Guarantee in favor of “Board of 
Deendayal Port Authority, issued by 
any Nationalized/Schedule (Except 
Co-operative) Bank only having Its 
branch at Gandhidham as per 
enclosed format valid for 28 days 
beyond bid validity). 
EMD shall also be accepted in form of 
Insurance Surety Bond as per format 
and terms and condition in Form 23 
A   
“In case of Micro and Small Enterprises 
(MSEs) holding valid certificate issued 
by any agencies/ organization under 
The Ministry of Micro,  Small  and  
Medium  Enterprises 
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 indicating the list of activity related 
to the subject tender as per National 
Industrial Classification-2008 
mentioned in the table below only 
shall become eligible for exemption 
from payment of Tender Fee/EMD. 
Such bidder shall upload the 
scanned copy of valid certificate in 
preliminary bid stage as well as duly 
filled in and signed ‘Bid Securing 
Declaration’ as per format provided 
in the tender document (Annexure 
II), failing which the bid shall be 
considered non-responsive”. 

NIC codes regarding related activity are 
mentioned below: 

 SECTION 
F 

Construction  

Division 
41 

Construction of 
Building 

 

Group 410 
 

Class 4100 
 

Sub-class-
41001 

Construction of building 
carried out on own-
account basis or on a fee 
or contract basis. 

 

Date & time of Pre-Bid 
meeting 

Not Applicable 

Bid Document Downloading 
Start Date 

Date 

Bid Document Downloading 
End Date 

Date 1 5 / 0 9 / 2025 Time 16:00 
Hrs. 

Last Date & Time for Online 
submission of bids 

Date 1 5 /09/2025 Time 16:00 
Hrs. @ office of the Executive 
Engineer, New Kandla 

Bid Validity Period 120 Days 
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Condition Integrity Pact, Tender fee & EMD shall 
be submitted in electronic format 
through on line (by scanning) while 
uploading the bid. This submission 
shall mean that Integrity Pact, EMD & 
Tender Fee are received. Accordingly 
offer of only those shall be opened 
whose Integrity Pact, EMD & Tender 
Fee is received electronically. However, 
for the purpose of realization, bidder 
shall send the same in original along 
with hard copy of tender (sealed &  
signed  of  authorized person), and 
other PQ documents through 
R.P.A.D./speed post or in person so as 
to reach to Executive Engineer, 
Harbour Division, Nirman Building, 
New Kandla within 7 days from the 
date of opening. 
The bidders registered with Micro and 
Small Enterprise (MSME) in appropriate 
category mentioned under related 
activity above are exempted for 
submission of EMD and Tender Fee. 
Scanned copy registration may be 
uploaded along with ‘Bid Securing 
Declaration Form’. 

Remarks Submission of E.M.D. Tender Fee and 
other Documents during  office  
hours  :  upto 
22/09/2025 by R.P.A.D /Speed post or 
in person in the chamber of Executive 
Engineer, Harbour Division, Nirman 
Building, First floor, New Kandla-
370210, Kutch District, Gujarat State 
, INDIA, Mobile  :  8460662630  

Bid Opening Date Preliminary Bid will be opened on 
1 5 / 0 9 / 2 0 2 5  @ 16:05 Hrs. Date of 
opening of price bid shall be notified 
after scrutiny & evaluation of Technical 
Bid. 
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Documents required to be 
submitted by scanning 
through online 

a. Documents' in support of 
fulfilling qualifying criteria as 
indicated above. 

b. EMD in form of Bank 
Guarantee/Insurance Surety 
Bond 

c. Tender fee Only through Digital 
mode of Payment. 

Account No. : 
2177002100004628 IFSC 
Code : PUNB0217700 
Punjab National Bank, Kandla Branch 

d. Integrity Pact Agreement 
(Annexure I). 

(i) I. The potential bidders shall 
download and print the IP 
Agreement signed by the 
Employer and their witness 
and affix his/her signature
on the IP Agreement in the 
presence of a witness from 
his/her side, who shall also 
affix his/her signature 
thereof. Having completed 
the signing procedure, the 
potential Bidder shall upload 
the duly filled and signed IP 
Agreement on n-procure 
portal. In case of Partnership 
firm, IP agreement shall be 
signed by all the Partners of 
Partnership firm failing 
which bid will be considered 
non responsive. 

 
 II. The procedure mentioned above 

regarding signing of Integrity Pact 
Agreement by both the parties 
(Employer and Potential bidders) 
shall be completed online. 
However, in case of any technical 
glitch due to which if any 
potential bidder is unable to 
upload the IP Agreement, then 
he/ she shall submit the Hard 
Copy of the dully filled, signed IP 
Agreement, to the Department 
concerned of DPA within a period 
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of seven days and prior to 
opening of the Technical Bid, 
failing which Bid of potential 
Bidder shall be treated as 
disqualified. 

III. In case of JV firm, JV agreement 
to be uploaded during preliminary 
stage on nprocure portal.  

IV. In case of JV firm, IP agreement is 
to be submitted in the name of the 
JV firm only. and all the parties of 
JV need to stamp and sign he 
Agreement  

V. In case of Partnership firm, IP 
agreement shall be signed by all 
the Partners of Partnership firm 
failing which bid will be 
considered non-responsive.  

VI. In case of Partnership firm 
Partnership deep should be 
upload in preliminary stage on n-
procure portal.  

VII. Partnership Deed and POA may be 
uploaded.  For Private Limited 
Company, the POA and Board 
Resolution may signed by all 
Directors. 

e. As indicated in clause 4 of Section 
1 – Instructions to bidders. 

Officer- Inviting Bids Executive Engineer, Harbour- 
Division, Nirman Bhavan, New 
Kandla, Kutch 370210. 

Bid Opening Authority Executive Engineer 

Address Executive Engineer, Harbour Division, 
Nirman Bhavan, New Kandla, Kutch 
370210. 

Contact Details Mobile No.8460662630 
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Note : In case bidders need any clarifications or if training is required 
to participate in online tenders, they can contact (n)Procure Support 
team at following address :- 

(n)code Solutions – A division of GNFC 

Ltd., (n)Procure Cell, 403, GNFC Info 

tower, 

S.G. Road, Bodakdev, 

Ahmedabad – 380054 

(Gujarat). Contact 

Details : 

Airtel : +91-79-40007501, 40007512, 40007516, 40007517, 40007525 

BSNL : +91-79-2684511, 26854512, 26854513 (EXT: 501, 512, 516, 517, 
525) 

Reliance : +91-79-30181689 

Fax : +91-79-26857321, 40007533 

E-mail : nprocure@gnvfc.net 

TOLL FREE NUMBER : 1-800-233-1010 (EXT: 501, 512, 516, 517, 525) 
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INFORMATION AND INSTRUCTIONS FOR CONTRACTORS FOR E-
TENDERING FORMING PART OF NIT AND TO BE POSTED ON WEBSITE 

1. Information and instructions for Contractors will form part of NIT and to be 
uploaded on website. 

2. The intending bidder must have class-III digital signature to submit the bid. 
3. The Bid Document as uploaded can be viewed and downloaded free of cost by 

anyone including intending bidder. But the bid can only be submitted after 
uploading the mandatory scanned documents. 

4. Bidders may modify or withdraw their bids before last date and time of submission 
of bid as notified. 

5. While submitting the modified bid, contractor can revise the rate of one or 
more item(s) any number of times (he need not re-enter rate of all the items) 
but before last time and date of submission of bid as notified. 

6. On opening date, the contractor can login and see the bid opening process. 
After opening of bids he will receive the competitor bid sheets. 

7. Contractor can upload documents in the form of JPG format and PDF format. 
8. It is mandatory to upload scanned copies of all the documents including GST 

Registration No., as stipulated in the bid document. If such document is not 
uploaded his bid will become invalid and cost of bid document shall not be 
refunded. 

9. If the contractor is found ineligible after opening of bids, his bid shall become 
invalid and cost of bid document shall not be refunded. 

10. If any discrepancy is noticed between the documents as uploaded at the time 
of submission of bid and hard copies as submitted physically by the 
contractor the bid shall become invalid and cost of bid document shall not be 
refunded. 

11. Certificate of Financial Turn Over: At the time of submission of bid contractor 
may upload Certificate from CA mentioning Financial Turnover of last 3 (three) 
years or for the period as specified in the bid document and further details if 
required may be asked from the contractor after opening of technical bids. 
There is no need to upload entire voluminous balance sheet. Bidder should 
upload CA certified turnover certificate with CA stamp, signature and UDIN 
no. should be mentioned on it. 

12. Contractor must ensure to quote rate of each item. If any cell is left blank and 
no rate is quoted by the bidder, rate of such item shall be treated as "0" 
(ZERO). 

13. The Draft information and instructions to Contractors may be modified 
suitably by NIT approving authority as per requirement. 

14. All the mandatory document required/prescribed for pre-qualification have to 
be enclosed by the bidder failing which his offer shall be rejected and treated 
as non- responsive. However, additional documents required if any for 
verification of the original documents shall be submitted by the bidder if 
required by DPA. 
List of Documents to be scanned and uploaded within the period of bid 
submission: 

I. Payment towards EMD shall be submitted through Bank Guarantee or 
Insurance Surety Bond as per format and terms and condition as per Form 
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23 A. Bank Guarantee proof for which shall be uploaded against EMD as per 
Board decision. 

II. Payment towards tender fee shall be submitted through digital mode/online 
transfer in the account of Port and proof for transfer with transaction number 
shall be uploaded towards cost of Tender Fees. 

III. Duly signed integrity pact by the bidder & one witness to be submitted in preliminary 
bid. 

IV. In case of JV firm, JV agreement to be uploaded during preliminary stage on n-procure portal.  
V. In case of JV firm, IP agreement is to be submitted in the name of the JV firm only. and all the parties of 

JV need to stamp and sign he Agreement  
VI. In case of Partnership Firm Partnership deep should be upload in preliminary stage on n-procure portal. 
VII. In case of Partnership firm, IP agreement shall be signed by all the Partners of Partnership firm failing 

which bid will be considered non-responsive.  
VIII. Partnership Deed and POA may be uploaded.  For Private Limited Company, the POA and Board 

Resolution may signed by all Directors. 
 
Bid Document 

 Certificates of Work Experience of successfully completed works issued by the client. 
 Certificate of Financial Turnover from CA. 
 Any other Document as specified in the notice inviting online tender. 
 Affidavit as per provisions of NIT. 
 Certificate of Registration for GST, PAN and acknowledgement of up to date filed 

return if required. 
 Bid capacity calculations along with balance financial liability of works in hand. 

 
 

 Executive Engineer (H) 
Deendayal Port Authority
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SECTION : 1 
 
 
 
 

 
INSTRUCTIONS TO BIDDERS 
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GENERAL 

1. Scope of Bid 
1.1 The Executive Engineer, Harbour Division Deendayal Port Authority, 

invites bids by E-Tendering for the works "Construction of New 
Building for Workshop, time office & storage of machinery near SNA 
building" detailed in the table given in NIT. The bidders may submit 
on-line bids for the work detailed in the table given in NIT. 

1.2 The successful bidder will be expected to complete the works by 
the intended completion date specified in the contract data. 

 
2. Source of funds 
2.1 The employer has arranged the funds from internal sources and will 

have sufficient funds in Indian currency for execution of the works. 
 

3. Eligible bidders 
3.1 The invitation for bids is open to all eligible bidders meeting the 

eligibility criteria as defined clause no. 4. 
3.2 All bidders shall provide in section 2, forms of bid and qualification 

information, a statement that bidder is not associated, nor has 
been associated in the past, directly or indirectly, with the 
consultant or any other entity that has prepared the design, 
specifications and other documents for the project manager for the 
contract. A firm that has been engaged by the employer to provide 
consulting services for the preparation or supervision of the 
works, and any of its affiliates, shall not be eligible to bid. 

3.3 Government-owned enterprises may only participate if they are 
legally and financially autonomous, operate under commercial law 
and are not a dependent agency of the employer subject to fulfillment 
of minimum qualifying criteria. 

3.4 Bidders shall not be under a declaration of ineligibility for corrupt 
and fraudulent practices issued by the employer in accordance 
with clause 37. 

 
4. Eligibility criteria 
4.1  

a) Experience on similar works executed during the last seven 

years; and details like monetary value, clients and proof of 

satisfactory completion. 

b) Documentary evidence of adequate financial standing and 

proof from client for satisfactory completion of works 

c) Deleted 

d) Equipment requirement/schedule (Refer Clause ‘D’ Section - 5) 

e) Managerial / Manpower requirement (Refer Clause ‘D’ Section - 5) 
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f) Project Planning and Quality Control procedure to be adopted. 

(Refer Clause ‘A’ Section-5) 

g) Information regarding projects in hand, current litigation, 

orders regarding exclusion, expulsion or black listing, if any. 

h) Trained & certified workmen proposed to be employed at the work 

site of the project. The contractor must undertake to employ of 

certified worker to the extent of 20% of total strength. Valid 

certificates by a recognized university, technical board, or ministry 

of government of India would only be taken cognizance of. (Refer 

Clause ‘A’ of Section - 5) 

4.2 If the employer has not undertaken pre-qualification of potential 
bidders, all bidders shall include the following information and 
documents with their bids in section 2. 

(a) Copies of original documents defining the constitution or legal 
status, place of registration, and principal place of business; 
written power of attorney of the signatory of the bid to commit the 
bidder. 

(b) Total monetary value of construction work performed for each of the 
last five years. 

(c) Experience in works of a similar nature and size for each of the last 
five years, and details of works underway or contractually 
committed; and employers who may be contacted for further 
information on those contracts. 

(d) Major items of construction equipment proposed to carry out of 
the contract. (Refer Clause ‘D’ of Section - 5) 

(e) Qualifications and experience of key site management and 
technical personal proposed for the contract. (Refer Clause ‘D’ of 
Section - 5) 

(f) Reports on the financial standing of the bidder, such as profit and 
loss statements and auditor’s reports for the past five years; 

(g) Evidence of adequacy of working capital for this contract (access to 
lines of credit and availability of other financial resources) 

(h) Authority to seek references from the bidder’s bankers. 
(i) Information regarding any litigation, current or during the last 

five years, in which the bidder is involved, the party’s concerned, 
and disputed amount. 

(j) Proposals for subcontracting components of the works amounting 
to more than 10 percent of the bid price (for each, the 
qualifications and experience of the identified sub-contractor in 
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the relevant field should be annexed); and (Refer Clause ‘A’ of 
Section - 5) 

(k) The proposed methodology and program of construction, backed 
with equipment planning and deployment, duly supported with 
broad calculations and qualify control procedures proposed to be 
adopted, justifying their capacity of execution and completion of the 
work as per technical specifications within the stipulated period of 
completion as per milestones (for all contracts over Rs.10M) (Refer 
Clause ‘A’ of Section - 5) 

4.3 To qualify for award of the contract, bidders are advised to note 
the minimum qualification criteria specified below. 

 
i. Average annual financial turnover during the last three years 

ending 31st March 2024, should be at least Rs. 227.32 Lakhs. 
(The financial turnover document must be certified by a 
Chartered Accountant (CA) with the CA's stamp, signature, and 
UDIN/membership number. Additionally, all necessary 
documents for the verification of turnover must be provided. 
Failure to comply with these requirements bid will be treated 
as non-responsive). 

 
ii. Experience of having successfully completed similar works under 

Govt./ Semi Govt./ Public Sector Undertakings/ Autonomous Body 
working under Govt. of India/ Public Limited company (listed on 
National Stock Exchange or Bombay Stock Exchange)/Private 
Organization during last 7 years ending last day of month previous 
to the one in which applications are invited should be either of the 
following: 

 
a) Three similar completed works each costing not less than Rs. 

303.09 Lakhs. (Excluding GST) 
b) Two similar completed works each costing not less than Rs. 

378.87 Lakhs. (Excluding GST) 
c) One similar completed work costing not less than Rs. 606.19 

Lakhs. (Excluding GST) 

iii. “Similar Works” mean Tenderer should have completed 
Construction work of any type of Building or Special Repairs to 
Building work successfully in that particular contract during last 7 
years ending last day of month previous to the one in which 
applications are invited. 

iv. Work experience in Private Organization: If the Bidder has 
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completed works in a private organization as stipulated in the 
Minimum Qualification Criteria (work experience), the following 
documents must be enclosed with the BID for consideration: 

o TDS Certificates: The Bidder must provide TDS certificates issued 
by the competent authority with respect to the work experience. 

o CA Certificate: The Bidder must submit a certificate issued by 
their Chartered Accountant (CA) stating that the amount shown in 
the TDS certificate has been received with respect to the work 
experience submitted by the Bidder. This document must be 
certified by the CA with their stamp, signature, and 
UDIN/membership number. 

Failure to provide these documents will result in the bid being 
treated as non-responsive. 

v. Work Experience as a sub-contractor: In case the Bidder has carried 
out work experience as a subcontractor, the following conditions 
must be met by bidder.  

(a) The subcontract experience shall be considered for 
qualification only, if the work was carried out for Govt./ 
Autonomous Body working under GoI/Semi Govt., or Public 
Limited companies. The Bidder must submit the subcontract 
permission issued by the respective work authority prior to the 
execution of the work. It is mandatory to upload the 
subcontract permission online along with the bid. If the 
subcontract permission is not authenticated, the respective 
bidder will be considered non-responsive. 

(b) The completion certificate/Form-3A issued/authenticated by 
the concerned Government, Semi-Government, or Public 
Limited companies must be uploaded along with the bid 
submission. 

(c) The decision taken by DPA with regard to Sub-contract work 
experience shall be final and binding to bidder. 

 

vi. In addition to above, the criteria regarding satisfactory 
performance of the work, personnel, establishment, plant, 
equipment, etc. may be incorporated according to the 
requirement of the project. (Refer Clause ‘A’ Section - 5) 

 

vii. In case of JV to qualify experience in similar works, merging of 
work order value executed by two or more of its member JV either 
as a whole or as member of JV shall not be permitted to qualify 
eligible works in terms of similar completed works. Only no. of 
work orders executed by members of JV shall be merged to 
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evaluate experience.  

 
• Lead partner should have executed at least one similar work costing 

Rs. 303.09 Lakhs as per Minimum Eligibility Criteria. 
• The works reckoned for the above purpose are those executed by the 

tenderer as prime contractor or proportionately as member of joint 
venture or as a sub-contractor, authorized and approved by the 
Employer of the work(s) against which the tenderer has claimed his 
experience. 

• In the case of bid submitted by JV/ Consortium, the lead partner of 
the JV shall meet the Minimum Eligibility Criteria of Financial 
Turnover. 

• In case of JV firm, IP agreement need to be executed in the name of 
the JV and all the parties of JV need to stamp and sign the Agreement. 

• Performance Guarantee, as required, will be furnished by Lead Member of Joint 
Venture. 

• In case of JV, bid security (EMD) shall be furnished by the Lead 
Member of JV. 

 

4.4 To qualify for a package of contracts made up of this and other 
contracts for which bids are invited in the NIT, the bidder must 
demonstrate having experience and resources sufficient to meet the 
aggregate of the qualifying criteria for the individual contracts. 
(Refer Clause ‘A’ of Section - 5) 

4.5 Sub-contractors’ experience and resources shall not be taken into 
account in determining the bidder’s compliance with the qualifying 
criteria except to the extent stated in 4.4 above. (Refer Clause ‘A’ 
of Section - 5) 

 
4.6 Bidders who meet the minimum qualification criteria will be 

qualified only if their available bid capacity is more than the total 
bid value. The available bid capacity will be calculated as under: 
 
The bidder should possess the bidding capacity as calculated by the 
specified formula the formula generally used is: 
 
Available bid capacity = A x M x N - B, where 
 
A =Maximum value of engineering works executed in any one year 
during the last five years (updated at the current price level), taking into 
account the completed as well as works in progress.  
M =Multiplier Factor (usually 1.5)  
N = Number of years prescribed for completion of the work in question.  
B = Value (updated at the current price level) of the existing commitments and 
ongoing works to be completed in the next 'N' years. 
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Note: For bringing value of works to current level, multiplying factor to be indicated in 

tender with reference to escalation based on WPI. 

Financial 
Year 

2024-
25 

2023-
24 

2022-
23 

2021-
22 

2020-
21 

2019-
20 

2018-
19 

Index 
154.9 151.4 152.5 139.40 123.40 121.80 119.80 

Multiplying 
factor 

1.00 1.02 1.02 1.11 1.26 1.27 1.29 

 

The Bidder shall furnish statements showing the value of existing commitments and 
on-going works as well as the stipulated period of completion remaining for each of 
the works preferably countersigned by the Nodal Officer or his nominee – in – 
charge. 

4.7 Even though the bidders meet the above qualifying criteria, they are 
subject to be disqualified if they have: 

 
 Made misleading or false representations in the forms, 

statements and attachments submitted in proof of the 
qualification requirements; and/or 

 Record or poor performance such as abandoning the works, not 
properly completing the contract, inordinate delays in 
completion, litigation history, or financial failures etc., and/or 
 

5. One Bid per Bidder 
5.1 Each bidder shall submit only one bid for one package. A bidder 

who submits or participates in more than one bid (other than as a 
subcontractor or in cases of alternatives that have been permitted or 
requested) will cause all the proposals with the Bidder’s 
participation to be disqualified. 

 
5.2 Joint Venture (Modified at Clause ‘D’ of Section - 5) 

Companies/Contractors may jointly undertake 
contract/contracts. Each entity would be jointly and severely 
responsible for completing the task as per the contract, however 
declaration of the Lead member to be indicated by bidders, 
however JV has to designate in their MOU. The firms with at 
least 26% equity holding each be allowed to jointly meet the 
Eligibility criteria. 
 
Note: JVs/ Consortia be allowed in all contracts of estimated cost of 
more than Rs. 5 Crores. However, there shall be no limit on the 
number of partners. 

 
6. Cost of Bidding 
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6.1 The bidder shall bear all costs associated with preparation and 
submission of his bid, and the Employers will in no case be 
responsible and liable for those costs. 

 
7. Site Visit 
7.1 The bidder, at the Bidder’s own responsibility and risk is encouraged 

to visit and examine the Site of Works and its surroundings and 
obtain all information that may be necessary for preparing the Bid 
and entering into a contract for construction of the Works. The 
costs of visiting the Site shall be at the Bidders’ own expense. 

 
Bidding Documents 

 
8. Content of Bidding Documents 
8.1 The set of bidding documents comprises the documents listed in 

the table below and addenda issued in accordance with Clause 10 
: 

 
• DC 1 : Bid Reference 
• NIT : Invitation for Bids 
• SECTION 1 : Instruction to Bidders 
• SECTION 2 : Forms of Bid, Qualification Information 
• SECTION 3 : Conditions of Contract 
• SECTION 4 : Contract Data 
• SECTION 5 : Site/ Special Conditions and Specifications 
• SECTION 6 : Drawing 
• SECTION 7 : Bill of Quantities 
• SECTION 8 : Forms of Securities 

8.2 One set of the bidding documents will be issued to the bidder. The 
document should be completed and returned with the bid. (Refer 
Clause ‘A’ of Section - 5) 

8.3 The bidder is expected to examine carefully all instructions, 
conditions of contract, contract data, forms, terms, technical 
specifications, bill of quantities, forms, drawings, annexure in the 
bid document. Failure to comply with the requirements of the bid 
document shall be at the bidder’s own risk. Pursuant to clause 26 
hereof, bids which are not substantially responsive to the 
requirements of the bid documents shall be rejected. 

 
9. Clarifications of the Bidding Documents 
9.1 A prospective bidder requiring any clarification of the bidding 

documents may notify the employer in writing or by electronic form 
and be confirmed by hard copy at the Employer’s address indicated 
in the invitation to bid. The employer will respond to any request for 
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clarification which he received earlier than days (Suggested 7 days) 
prior to the deadline for submission of bids. Copies of the Employer’s 
response will be forwarded to all purchasers of the bidding 
documents, including a description of the enquiry but without 
identifying its source. 

9.2 Pre – bid meeting 
9.2.1 The bidder or his official representative is invited to attend a pre-

bid meeting which will take place at Harbour Division, Nirman 
Bhavan, Kandla, Kutch, Gujarat (Refer Clause ‘A’ of Section - 
5) 

9.2.2 The purpose of the meeting will be to clarify issues and to answer 
question on any matter that may be raised at that stage. (Refer 
Clause ‘A’ of Section - 5) 

9.2.3 The bidder is requested to submit any questions in writing or by 
cable to reach the Employer not later than one week before the 
meeting. (Refer Clause ‘A’ of Section - 5) 

9.2.4.  Minutes of the meeting, including the text of the questions raised 
(without identifying the source of enquiry) and the responses 
given will be transmitted     without delay to all purchasers of the 
bidding documents without delay. Any modification of the bidding 
documents listed in Sub-Clause 8.1 which may become necessary 
as a result of the pre-bid meeting shall be made by the Employer 
exclusively through the issue of an Addendum pursuant to 
Clause 10 and not through the minutes of the pre-bid meeting. 
(Refer Clause ‘A’ of Section 
- 5) 

9.2.5 Non-attendance at the pre-bid meeting will not be a cause for 
disqualification of a bidder. (Refer Clause ‘A’ of Section - 5) 

 
10. Amendment of Bidding Documents 
10.1 Before the deadline for submission of bids, the Employer may 

modify the bidding documents by using addenda. 
10.2 Any addendum thus issued shall be part of the bidding 

documents and shall be communicated in writing or by cable to 
all the purchasers of the bidding documents. Prospective bidders 
shall acknowledge receipt of each addendum by cable to the 
Employer. 

10.3 To give prospective bidders reasonable time in which to take 
an addendum into account in preparing their bids, the Employer 
shall extend as necessary the deadline for submission of bids, in 
accordance with Sub-Clause 20.2 below. 

 
B. Preparation of Bids 

11. Language of the Bid 
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11.1 All documents relating to the bid shall be in the English language. 
 

12. Documents comprising the Bid 
12.1 The bid submitted by the bidder shall comprise the following : 

 
A) Technical Bid 

i. Bid Security 
ii. Qualification Information Form and Document (Pursuant 

to clause 4 hereof) and any other materials required to be 
furnished and submitted by the bidder in accordance with 
these instructions. The documents listed under Sections 2, 
4 and 7 of Sub-Clause 8.1 shall be filled in without 
exception. 

B) Financial Bid 
Bill of Quantity dully filled and digitally signed by the Bidder. 

 
13. Bid Prices 
13.1 The contract shall be for the whole works as described in Sub-

Clause 1.1 based on the priced Bill of Quantities submitted by the 
Bidder. 

13.2 The bidder shall fill in rates and prices for all items of the 
Works described in the Bill of Quantities. Items for which no rate 
or price is entered by the bidder will not be paid for by the 
Employer when executed and shall be deemed covered by the 
other rates and prices in the Bill of Quantities. Corrections, if 
any, shall be made 

by crossing out, initialing, dating and rewriting. All pages of the 
bill of quantities shall be initialed. 

13.3 All duties, taxes, and other levies payable by the contractor under 
the contract, or for any other cause shall be included in the rates, 
prices and total Bid price submitted by the Bidder. 

13.4 The rates and prices quoted by the bidder are subject to adjustment 
during the performance of the contract. In accordance with the 
provisions of clause 47 of the conditions of contract. 

 
14. Currencies of Bid and payment 
14.1 The Unit rates and the prices shall be quoted by the bidder 

entirely in Indian Rupees. 

 
15. Bid Validity 
15.1 Bids shall remain valid for a period not less than 120 days 

after the deadline date for bid submission specified in clauses 20. 
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A bid valid for a shorter period shall be rejected by the Employer 
as non-responsive. 

15.2 In exceptional circumstances, prior to expiry of the original 
time limit, the Employer may request that the bidders may extend 
the period of validity for a specified additional period. The request 
and the bidders’ responses shall be made in writing or by cable. A 
bidder may refuse the request without forfeiting his bid security. A 
bidder agreeing to the request will not be permitted to modify his bid 
and also shall submit an extension for EMD, if it is in the form of 
Bank Guarantee. 

 
16. Bid Security (Earnest Money Deposit - EMD) 

A. Earnest money Deposit (EMD) should be 1 % of the estimated cost 
of work and maximum amount of earnest money should be Rs. 
50.00 lacs.  

“In case of Micro and Small Enterprises (MSEs) holding valid 
certificate issued by any agencies/ organization under The 
Ministry of Micro, Small and Medium Enterprises indicating the 
list of activity related to the subject tender as per National 
Industrial Classification-2008 mentioned in the table below only 
shall become eligible for exemption from payment of Tender 
Fee/EMD. Such bidder shall upload the scanned copy of valid 
certificate in preliminary bid stage” as well as duly filled in and 
signed ‘Bid Securing Declaration’ as per format
 provided in the tender document(Annexure II), 
failing which the bid shall be considered non- responsive 

NIC codes regarding related activity are  mentioned below : 

SECTION 
F 

Construction 

Division 
41 

Construction of Building 

Group 410 

Class 4100 

Subclass-
41001 

Construction of building carried out on own-account basis or 
on a fee or contract basis. 

B. The EMD upto Rs. 5 lakhs be payable either by online transfer. 
EMD beyond Rs.5 lakhs is also payable in the form of Insurance 
Surety Bond as per format and terms and condition in Form 23 
A/ Bank Guarantee for the entire amount from any Nationalized 



Page | 30 
 

Bank / Scheduled Bank except Co- operative Bank having its branch 
at Gandhidham. Bank Guarantees submitted as Earnest Money 
shall be valid for 28 days beyond the validity of the bid. Bank 
Guarantee shall be verified independently by the Port with the bank 
before finalization of technical offer. In the event of lack of 
confirmation of issue of the Bank Guarantee by the Bank, the bid 
shall stands disqualified. 

EMD of amount Rs. 7,57,735.00 
 

Bank Guarantee in favor of “Board of Deendayal Port 
Authority”, issued by any Nationalized/Schedule (Except Co-
operative) Bank only having Its branch at Gandhidham as per 
enclosed format valid for 28 days beyond bid validity). 

C. The bidders registered with Micro and Small Enterprise (MSME) 
in appropriate category mentioned under 16(A) above are 
exempted for submission of EMD and Tender Fee. Scanned copy 
registration may be uploaded. 

D. In case of JV, bid security (EMD) shall be furnished by the 
Lead Member of JV. 

E. EMD of unsuccessful bidders other than L1 and L2 is 
refunded immediately after ranking of price bids. Earnest money 
of L2 is refunded immediately after entering in to agreement with 
L1 and acceptance of performance Guarantee from L1. 

F. EMD shall be refunded suo-motto without any application 
from the bidders. 

G. The bid security of the successful bidder will be discharged after 
he has signed the Agreement and furnished the required 
Performance security. 

H. The Bid security may be forfeited, if 
a) The bidder withdraws the bid after bid opening during the 

period of bid validity. 
b) The bidder does not accept the correction of the Bid price, 

pursuant to Clause 27; or 
c) The successful bidder fails within the specified time limit to 

(i) Sign the Agreement or 
(ii) Furnish the required Performances security. 

 
17. Alternative proposals by bidders 
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Conditional offer or Alternative offers will not be considered further 
in the process of tender evaluation. 

 
18. Format and signing of bid 
18.1 The Price Bid to be submitted on-line shall be signed digitally 

by a person or persons duly authorized to sign on behalf of the 
Bidder. 
All pages of the bid where entries or amendments have been made 
shall be initialed by the person or persons signing the bid. 

18.2 The Bid shall contain no alterations or additions, except those to 
comply with instructions issued by the Employer, or as necessary to 
correct errors made by the bidder in which case such corrections 
shall be initialed by the person or persons signing the bid. 

D Submission of bids 

19. Sealing and marking of bids 
19.1 The bidder shall put Bid security document as per clause 

No.16, hereof in one envelope and properly seal and mark as “Bid 
Security”. The bidder shall put documents mentioned in clause 
No.12.1.A (ii) in separate envelope and properly seal and mark as 
“Technical Bid”. Then put both these envelopes into separate 
envelope, properly seal and mark as “Technical Bid”. 
The bidder shall seal “Financial Bid” as per Clause No.12.1. (B) 
hereof, in separate envelope duly marking the envelope as 
“Financial Bid”. 
These envelopes than be put inside one outer envelope and sealed, 
duly marking the outer envelope as “Technical Bid and Financial 
Bid”. (Refer Clause ‘A’ of Section - 5) 

19.2 The envelopes shall 
(a) Be addressed to Nodal Officer/Employer at the following 

address. 
Executive Engineer, Nirman Building, New Kandla 

 
(b) bear the following identification: 

Bid for .............................................(Name of contract) 
Bid reference no ............................ (Insert number) 
DO NOT OPEN BEFORE (time and date for opening, 
per Clause 23) Name and address of the bidder. 

The tender complete in all respect should be put in the tender box 
(marked tender No ) in the office of The Executive 
Engineer, Harbour Division upto 16:00 hrs. on due date and open 
at  on the same date in presence of such of the tenderers 

who may wish to be present. (Refer Clause ‘A’ of Sec-5) 
19.3 In addition to the identification required in Sub-Clause 19.2, the 
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inner envelopes shall indicate the name and address of the bidder 
of the bidder to enable the bid to be returned unopened in case it 
is declared late, pursuant to Clause 21, or the bid is declared non 
responsive. If the outer envelopes are not sealed and marked as 
above, the Employer will assume no responsibility for the 
misplacement or premature opening of the technical bid and 
financial bid. (Refer Clause ‘A’ of Section - 5) 

 
20. Deadline for submission of the Bids 
20.1 Bids must be received by the Employer at the address specified 

above not later than in the event of the specified date for the 
submission of bids being declared a holiday by the Employer. The 
bids will be received upto the appointed time on the next working 
day. 

20.2 The Employer may extend the deadline for submission of bids by 
issuing an amendment in accordance with Clause 10, in which case 
all rights and obligations of the Employer and the bidders 
previously subject to the original deadline will then be subject to 
the new deadline. 

20.3 In case of tender document being downloaded from the web site, 
at the time of submission of (the hard copy of) the tender document. 
The tenderer shall give an undertaking that no change have been 
made in document. He shall be giving an undertaking that no change 
have been made in document. He shall be issued a printed set of 
document under acknowledgment with a condition that the printed 
version of the port tender document will be treated as authentic 
tender and if any discrepancy is noticed at any stage between the 
Port’s tender document and the one submitted by the tenderer, the 
conditions mentioned in the Port’s printed document shall prevail. 
Besides, the tenderer shall be liable for legal action for the lapses. 
Insert time and date; this should be the same as those given in 
the invitation for Bids Clause No. 20. 

 
21. Late Bids 
21.1 Any bid received by the Employer after the deadline prescribed 

in Clause 20 will be considered as non-responsive. 

 
22. Modification and Withdrawal of Bids 

 
22.1 Bidders may modify or withdraw their bids before the deadline 

prescribed in Clause 20. 
22.2 Each Bidder’s modification or withdrawal notice shall be 

prepared, sealed, marked, and delivered in accordance with 
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Clauses 18 & 19, with the outer and inner envelopes additionally 
marked “MODIFICATION” or “WITHDRAWAL” as appropriate. 
(Refer Clause ‘A’ of Section - 5) 

22.3 No bid may be modified after the deadline for submission of bids. 
22.4 Withdrawal or modification of a Bid between the deadline for 

submission of bids and the expiration of the original period of bid 
validity in Clause 15.1 above or as extended pursuant to Clause 15.2 
may result in the forfeiture of the Bid security pursuant to Clause 
16. 

22.5 Bidders may only offer discounts to, or otherwise modify the 
prices of their bids by submitting bid modifications in accordance 
with this clause or included in the original bid submission. (Refer 
Clause ‘A’ of Section - 5) 

E. BID OPENING AND EVALUATION 

23. Bid opening 
23.1 On the due date and appointed time as specified in clause 20, 

the Employer will first open Technical bids of all bids received (except 
those received late) including modifications made pursuant to clause 
22 in presence of the bidders or their representative who choose to 
attend. In the event of the specified date for Bid opening being 
declared a holiday by the Employer, the bids will be opened at the 
appointed time and location on the next working day. 

23.2 Envelopes marked “WITHDRAWAL” shall be opened and read out 
first. Bids for which an acceptable notice of withdrawal has been 
submitted pursuant to Clause 22 shall not be opened. 
Bidder’s name, withdrawals, modifications of technical bid, the 
presence of bid security and such other details, as the Employer may 
consider appropriate will be announced by the Employer at the 
opening. (Refer Clause ‘A’ of Section - 5) 

23.3 If all Bidders have submitted unconditional Bids together with 
requisite bid security, then all bidders will be so informed then 
and there. If any Bid contains any deviation from the Bids 
documents and/or if the same does not contain Bid security in the 
manner prescribed in the Bid documents, then that Bid will be 
rejected and the Bidder informed accordingly. The sealed financial 
bid containing priced BOQ will be returned to him without opening. 
All valid financial bids whose technical bids have been determined to 
be substantially responsive in accordance with Clause 26 hereof, 
shall be opened on the specified date from declaring the results of the 
Technical Bid, in presence of the bidders or their representatives who 
choose to attend. The Bidder’s name, the Bid prices, the total 
amount of each Bid and of any alternative Bid (if alternatives have 
been requested or permitted), any discounts, Bid modifications and 
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withdrawals, and such other details as the Employer at the opening. 
Any bid price, discount, or alternative Bid price which is not read 
out and recorded at Bid opening, will not be taken into account in 
Bid evaluation. (Refer Clause ‘A’ of Section - 5) 

23.4 The Employer shall prepare minutes of the Bid opening, 
including the information disclosed to those present and the minutes 
shall form part of the contract. (Refer Clause ‘A’ of Section - 5) 

 
24. Process to be confidential. 

Information relating to the examination, clarification, evaluation 
and comparison of the bids and recommendations for the award of 
a contract shall not be disclosed to Bidders or any other persons 
not officially concerned with such process until the award to the 
successful bidder has been announced. 

 
25. Clarification of Bids 

To assist in the examination and comparison of Bids, the Employer 
may, at his discretion, ask any Bidder for clarification of his Bid, 
including breakdown of unit rates. The request for clarification and 
the response shall be writing or by cable, but no change in the 
price or substance of the Bid shall be sought, offered, or 

permitted except as required to conform the correction of arithmetic 
errors discovered by the Employer in the evaluation of the Bids in 
accordance with Clause 27. 
Subject to above para, no Bidder shall contact the Employer on any 
matter relating to his bid from the time of the bid opening to the 
time the contract is awarded. If the Bidder wishes to bring additional 
information to the notice of the Employer, he should do so in writing. 
 
Any effort by the Bidder to influence the Employer’s bid evaluation, 
bid comparison or contract award decisions, may result in the 
rejection of his bid. No bid may be modified after the deadline for 
submission of bids. 

 
26. Examination of Bids and Determination of Responsiveness 
26.1 Prior to detailed evaluation of Bids, the Employer will determine 

whether each Bid (a) meets the eligibility criteria defined in Clause 4 
(b) has been properly signed by an authorized signatory (accredited 
representative) holding power of Attorney in his favor. The Power of 
Attorney shall interalia include a provision to bind the Bidder to 
settlement of disputes clause; (c) is accompanied by the required Bid 
security and; (d) is responsive to the requirements of the Bidding 
documents. 

26.2 A substantially responsive Technical and Financial Bid is one 
which conforms to all the terms, conditions and specification of the 
Bidding documents, without material deviation or reservation. A 
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material deviation or reservation is one (a) which affects in any 
substantial way the scope, quality or performance of the works; (b) 
which limits in any substantial way, the Employer’s rights or the 
Bidder’s obligations under the Contract; or (c) whose rectification 
would affect unfairly the competitive position of other Bidders 
presenting responsive Bids. 

26.3 If a Technical Bid is not substantially responsive, it will be 
rejected by the Employer, and may not subsequently be made 
responsive by correction or withdrawal of the non-conforming 
deviation or reservation. 

26.4 The envelop marked as financial bid of those bidders whose 
technical bid has been determined to be non-responsive shall not 
be opened and will be returned unopened. (Refer Clause ‘A’ of 
Section - 5) 

 
27. Correction of Errors 
27.1 Bids determined to be responsive will be checked by the 

Employer for any arithmetic errors. Errors will be corrected by the 
Employer as follows : (Refer Clause ‘A’ of Section - 5) 

(a) Where there is a discrepancy between the rates in figures and 
in words, the rate in words will govern; and 

(b) Where there is a discrepancy between the unit rate and the 
line item total resulting from multiplying the unit rate by the 
quantity, the unit rate as quoted will govern. 

27.2 The amount stated in the Bid will be adjusted by the Employer 
in accordance with the above procedure for the correction of errors 
and, with the concurrence of the Bidder, shall be considered as 
binding upon the bidder. If the bidder does not accept the 
corrected amount the Bid will be rejected, and the Bid security 
may be forfeited in accordance with Sub-Clause 16.F. (B). (Refer 
Clause ‘A’ of Section - 5) 

 
28. NIL 

 
29. Evaluation and Comparison of Bids 

The Employer will evaluate and compare only the bids 
determined to be responsive in accordance with Clause 26. 
In evaluating the Bids, the Employer will determine for each 
Bid the evaluated Bid Price by adjusting the Bid Price as 
follows : 
(a) Making any correction for errors pursuant to Clause 27; 
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(b) Making  appropriate  adjustments  to  reflect  discounts  or  
other  price modification offered in accordance with Sub 
Clause 22.5 

The estimated effect of the price adjustment conditions under 
Clause 47 of the conditions of contract, during the period of 
implementation of the Contract, will not be taken into account in 
Bid evaluation. 
If the Bid of the successful Bidder is seriously unbalanced in 
relation to the Nodal Officer or his nominee’s estimate of the cost of 
work to be performed under the contract, the Employer may require 
the Bidder to produce detailed price analyses for any or all items 
of the Bill of Quantities, to demonstrate the internal consistency 
of those prices with the implementation/construction methods and 
schedule proposed. 

 
30. NIL 

 
F. AWARD OF CONTRACT 

31. Award Criteria 

 
31.1 The Employer will award the Contract to the Bidder whose Bid 

has been determined to be responsive to the Bidding documents 
and who has offered the lowest evaluated Bid Price, provided that 
such Bidder has been determined to be (a) eligible in accordance with 
the provisions of Clause 3, and (b) qualified in accordance with the 
provisions of Clause 4. The second bidder (i.e. L2) shall be kept in 
reserve and may be invited to match the bid submitted by the (L1) 
bidder in case such bidder withdraws or is not selected for any reason. 

 
32. Employer’s Right to accept any Bid and to reject any or all. 

Notwithstanding clause 31, the Employer reserve the right to accept 
or reject any bid and to cancel the bidding process and reject all 
bids, at any time prior to the award of contract, without thereby 
incurring any liability to the affected bidder or bidders of the 
grounds for Employer’s action. 

 

33. Notification of Award and Signing of Agreement 

33.1 The Bidder whose bid has been accepted will be notified of the 
award by the Employer prior to expiration of the Bid validity period by 
cable, telex or facsimile confirmed by registered letter. This letter 
(hereinafter and in the Conditions of Contract called the “Letter of 
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Acceptance”) will state the sum that the Employer will pay the 
Contractor in consideration of the execution, completion and 
maintenance of the works by the Contractor as prescribed by the 
Contract (hereinafter and in the Contract called the “contract Price”). 

 
33.2 The notification of award will constitute the formation of the 
Contract subject only to the furnishing of a performance security in 
accordance with the provision of Clause 34. 
 
 
33.3 The Agreement will incorporate all correspondence between the 
Employer and the successful bidder. It will be signed by the employer 
and sent to the successful Bidder within (28 days of award of work for 
global tender and Within 14 days for domestic tender) following the 
notification of award along with the Letter of Acceptance. Within (28 days 
for global tender and within 21 days for domestic tender) of receipt, the 
successful Bidder will furnish the performance security and sign the 
Agreement with the Employer. 
 
33.4 Upon the furnishing by the successful Bidder of the Performance 
Security, the Employer will promptly notify the other Bidders that their 
Bids have been unsuccessful and release their Bid security (EMD). 

 
34. Performance Security 

Security deposit shall consist of two parts; a) Performance Guarantee to 
be submitted at award of work, and b) Retention money to be recovered 
from Running Bills. 
 
Security Deposit/ Performance guarantee shall be 10% of Contract 
price of which 5% of total contract price (Part A & B) should be 
submitted as FDR or Bank Guarantee of Nationalized/scheduled 
bank (except Co-operative) Banks having its branch at Gandhidham, 
or  in form of Insurance Surety Bond as per format and condition in 
Form – 8A in Tender Document within (21 days in case of domestics 
bid and within 28 days in case of global bids) of receipt of letter of 
acceptance  and balance 5% recovered as Retention Money from 
Running Bills. Recovery of 5% of Retention Money to commence from 
the first bill onwards @ 5% of bill value from each bill. Retention 
Money o f  P a r t  –A  (C i v i l  &  E l ec t r i c  Pa r t )  w i l l  be refunded 
within 14 days from the date of payment of final bill of Part - A. 
Retention Money on part B (maintenance part) will be released within 14 
days f r o m the date of payment of final bill of maintenance Part. 
 
Balance SD for Part A (Civil & Electric Part) & Part B  (maintenance 
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Part) to be refunded immediately not later than 14 days from 
completion of defect liability period, NOC from Geology Department. 
 
The performance guarantee submitted in form Bank Guarantee   should be   
valid for period of 60 days beyond the date of completion of all contractual 
obligations of the contractor, including Defect Liability Period. 
 
 
34.1 Failure of the successful Bidder to comply with the requirements 
of Sub-Clause 
34.1 shall constitute sufficient grounds for cancellation of the award 
of work and forfeiture of the Bid security. 
34.2 The documentary evidence (copy of paid Challan in Govt. 
Treasury) of Welfare cess @1% of work done or as amended By 
Statutory Authority from time to time, paid on final bill shall be submitted 
before releasing the Performance Guarantee. 
 
Performance Guarantee, as required, will be furnished by Lead Member of Joint 
Venture. 

 
35. Advance Payment 

35.1 The Employer will provide an Advance payment on the Contract 
Price as stipulated in the Conditions of Contract, subject to 
maximum amount, as stated in the Contract Data. (Refer 
Clause ‘A’ of Section - 5) 

 
36. Conciliator 

36.1 The Employer proposes that CIDC – SIAC Arbitration Centre be 
appointed as Conciliator under the contract as provided in sub-
clause 24.1 of condition of contract. If the bidder disagrees with 
this proposal, the bidder should so state in the bid. (Refer 
Clause ‘A’ of Section - 5) 

 
37. Corrupt or Fraudulent Practices 

37.1 The Employer requires that Bidders/Suppliers/Contractors 
under this contract, observe the highest standard of ethics 
during the procurement and execution of this contract. In 
pursuance of this policy, the Employer : 

 
(a) Defines, for the purpose of these provisions, the terms set 

forth below as follows: 
(i) “Corrupt practice” means the offering, giving, receiving or 

soliciting of anything of value to influence the action of a 
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public official in the procurement process or in contract 
execution; and 

(ii) “fraudulent practice” means a misrepresentation of facts in 
order to influence a procurement process or the execution of 
a contract to the detriment of the Employer, and includes 
collusive practice among Bidders (prior to or after bid 
submission) designed to establish bid prices at artificial non-
competitive levels and to deprive the Employer of the benefits 
of free and open competition. 

(b) Will reject a proposal for award of work if he determines that 
the Bidder recommended for award has engaged in corrupt or 
fraudulent practices in competing for the contract in question. 

(c) Will declare a Bidder ineligible, either indefinitely for a 
stated period of time, to be awarded a contract/contracts if 
he at any time determines that the Bidder has engaged in 
corrupt or fraudulent practices in competing for or in 
executing, the contract. 

 
37.2 Furthermore, Bidders shall be aware of the provision stated in 

sub-clause 59.2 of the conditions of Contract.
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SECTION : 2 

 
 

 
FORMS OF BID, QUALIFICATION INFORMATION 

 

 
TABLE OF FORMS 

1. FORM OF BID 

2. CONTRACTOR’S BID 

3. PRE-QUALIFICATION OF BIDDERS 

4. LETTER OF ACCEPTANCE 

5. NOTICE TO PROCEED WITH THE WORK 

6. AGREMENT FORM 
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SPECIMEN FOR FORM OF BID 
(To be executed on bidder’s letter head) 

Date of Tender Submission  , Tender No.   
 

Name of Work :- "Construction of New Building for Workshop, time 
office & storage of machinery near SNA building.". 

 

To, 
The Executive Engineer 
Harbour Division  

Deendayal Port Authority, 
Annex Building,  

3rd floor, AO Building 
Gandhidham Pin 370-201, 
Dist. - Kutch (Gujarat). 

 

We, the undersigned, declare that : 
 

(a) we have examined and have no reservations to the tender 
documents, including addenda and clarifications issued 

(b) we offer to execute the work in conformity with the tendering 
documents and in accordance with the delivery schedules specified in 
the schedule of requirements in accordance with the tender document 

(c) The total price of our tender, excluding any discounts offered in 
item(d) below, is [ insert the total tender price in words and figures, 
indicating the various amounts and the respective currencies];[in 
case of techno-commercial offer it shall be mentioned that ‘as filled 
in the price bid’] (Refer Clause ‘A’ of Section - 5) 

(d) The discounts offered and the methodology for their application are: 
Discounts. if our tender is accepted, the following discounts shall 
apply. [Specify in detail each discount offered and the specified 
item of the Schedule of Requirements to which it applies.] [in case 
of Techno-Commercial offer it shall be mentioned that “as filled in the 
Price Bid "] 

Methodology of application of the discounts. The discounts shall 
be applied using the following method: [ Specify in detail the method 
that shall be used to apply the discounts]. [in case of Techno- 
Commercial offer it shall be mentioned that " as filled in the Price 
Bid "] (Refer Clause ‘A’ of Section - 5) 

(e) our tender shall be valid for the period of time specified in [ITB Sub-
clause 15.1], from the date fixed for the tender submission deadline 
in accordance with [ITB Sub- clause20.1] , and it shall remain 
binding upon us and may be accepted at any time before the 
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expiration of that period or any extended period accordance with [ITB 
Sub-clause 15.2]; 

(f) If our tender is accepted, we commit to submit a performance 
guarantee in accordance with [insert relevant clause no., ITB Sub-
clause 34] for the due performance of the contract, as specified in 
specimen form for the purpose. 

(g) We, including any subcontractors or contractors for any part of the 
contract,[ insert the nationality of the Tenderer, including that of 
all parties that comprise the Tenderer, if the Tenderer is a JV, and 
the nationality each subcontractor and Contractor]. (Refer Clause 
‘A’ of Section - 5) 

(h) We have no conflict of interest in accordance with [ITB Sub-clause 
no. 5]. 

(i) Our firm, its affiliates or subsidiaries- including any 
subcontractors or contractors for any part of the contract – has not 
been declared ineligible by the port, under laws of India or official 
regulations in accordance with [ITB Sub- clause no. 3] 

(j) We understand that this tender, together with your written acceptance 
thereof included in your notification of award, shall constitute a 
binding contract between us, until a formal contract agreement is 
prepared and executed in accordance with [ITB Sub-clause 33] and 
as per specimen from the purpose; 

(k) We understand that you are not bound to accept the lowest 
evaluated tender or any other tender that you may receive. 

(l)  We also make specific note clauses of [ITB, NIT] under which the 
contract is governed. 

(m) In case of out station firms, having a branch in India for liaison 
purposes, please mention the name of the contact person and Tel. 
no., Fax. no., and mail-Id and also the complete postal address of 
the firm. 

(n) We understand that the communication made with the firm at (m), 
by the port shall be deemed to have been done with us. 

Signed: [insert signature of person whose name and capacity are shown] 

In the capacity of [insert legal capacity of person signing the form of 

tender] Name: [insert complete name of person signing the form of 

tender] 

Duly authorized to sign the tender for and on behalf of: [insert 
complete name of tenderer] 
 

Dated on day of  ,  (insert date of signing) 
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CONTRACTOR’S BID (Refer Clause ‘A’ of Section - 5) 

Name of Work :- "Construction of New Building for Workshop, time office & 
storage of machinery near SNA building.". 

 

TO, 

 
Addre 

 
(The employer)

  

 
GENTLEMEN, 

 
We offer to execute the works described above in accordance above with the 
conditions of Contract accompanying this bid for the contract price of 
  (in figures) 
 (in letters) 

 

The advance payment required / not required as per rule. 
 

We accept the appointment of  as the conciliator. (OR) 

We do not accept the appointment of  as the conciliator and propose 
instead that 
 be appointed as Conciliator whose daily fees and biographical 
data are attached. 

 
This bid and your written acceptance of it shall constitute a binding contract 
between us. We understand that you are not bound to accept the lowest or 
any Bid you receive. 

 
We undertake that, in competing for (and, if the award is made to us, in executing) 
the above contract, we will strictly observe the laws against fraud and corruption 
in force In India namely “prevention of corruption act 1988” 

 
We hereby confirm that this bid complies with the bid validity and security 
required by the bidding documents. 

 
We attach herewith our copy of permanent account number (PAN) Yours 

faithfully, 

Authorized Signature: 
Name & title of signatory Name of Bidder 
Address 

 
Notes: 
To be filled in by the bidder, together with his particulars and date of 
submission at the bottom of the form of bid. 
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PRE-QUALIFICATION OF BIDDERS 
 

 
The information to be filled in by the bidder in the following pages will 
be used for purposes of pre-qualification as provided for in the 
instructions to tenderers. 

1. Only for individual bidders 
1.1 Constitution or legal status of bidder (attach copy) 

 Place of registration 
 Principal place of business 
 Power of attorney of signatory of bid (Attach) 

 
2. Turnover of the Firm/ JV 

 
YEAR 

 
TURN OVER 

2023-24  

2022-23  

2021-22  

Average  

Attachments : Financial reports for the last three years; balance sheets, 
profit and loss statement, auditors’ reports (in case of companies/ 
corporation) etc., list them below and attach copies. 
(The financial turnover document must be certified by a Chartered 
Accountant (CA) with the CA's stamp, signature, and UDIN/membership 
number. Additionally, all necessary documents for the verification of 
turnover must be provided. Failure to comply with these requirements bid 
will be treated as non-responsive) 

3. Similar works 
Particulars Year No. of 

works 
Value 

Total value 
completed 

similar work as 
defined in the 

tender 
document 

during last 7 
years 

2018-19   

2019-20   

2020-21   

2021-22   

2022-23   

2023-24   

2024-25   
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Attachments: Supporting documents, viz., successful completion 
certificates from clients, other documentations to substantiate the 
similarity of work as per definition of “similar work” employers 
reserve the right to verify the information; 

4. Information on bid capacity (works for which bids have been 
submitted and works which are yet to be completed) as on 
the date of this bid. 

 
(A) Existing commitments and on-going works. 

 
Descripti
o n of 
work 

Pla
c e 
& 
sta
te 

Contr
ac t 
no.& 
date 

Name
& 

addr
es s 
of 

port 

Value 
of 

contr
ac t 

Rs. 

Stipulate
d 

Period 
of 

comple
tio n 

Value 
of 

remaini
ng to 

be 
comple

te d 

Anticipa
te d 

date of 
complet

ion 

        

        

(B) Works for which bids already submitted 
 

Descript
ion of 
work 

Place 
& 
stat
e 

Name& 
address 
of port 

Value 
of 

contra
ct 

Rs. 

Stipulate
d 

Period 
of 
completi
on 

Date 
when 
decisio
n is 
expecte
d 

Remark
s if 
any 

       

       

Attach certificates from the nodal officer or his nominee(s)-in-charge. 

5. The following contractor’s Equipment are essential for carrying 
out the works. The bidder should list all information requested 
below. 
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Item 
of 
equipm
ent 

Requirem
ent no. 
capacity 

Owned/ 

leased /to 
be 

procured 

Nos.
/ 
capac
ity 

Age/ 

conditi

on 

Remarks 

(from whom 
to be 

purchased) 

      

      

 

6. Qualification and experience of key personnel proposed for 
administration and execution of the contract. Attach 
biographical data. Refer also to sub. clause 4.3(e) of instructions 
to bidders and sub. Clause 9.1 of the conditions of contract. 

 
Position Name Qualificati

on 
Years of 
experien

ce 
(General) 

Years of 
experience 

in the 
proposed 
position 

Project 
manager 

    

Discipline 
specialist 
etc., 

    

7. Proposed sub-contracts and firms involved (Refer Clause ‘A’ of 
Section 
- 5) 

Sections of 
the works 

Value of 
sub- 
contract 

Sub-contractor 
(name and 

address) 

Experience in 
similar work 
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8. Information on litigation history in which the bidder is involved. 
 

Other 
party(ies) 

port Cause of 
dispute 

amount Remarks 
involved 
showing 
present 
status 

     

 
9. Additional information bidder may like to submit 
Duly authorized to sign this authorization on behalf of (insert 

complete name of tenderer) 

 
 
 

Dated on day of  [insert date of signing] 
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LETTER OF ACCEPTANCE 
(On letterhead paper of the Port) 

 
 (date) 

TO : 

 

(Name and address of the contractor) 

Dear 

Sirs, 

Sub. : 
Tender No. : 
Name of Work : Construction of New Building for Workshop, time 
office & storage of machinery near SNA building.. 
Ref. : Your bid dated 
And [list the correspondence with the bidder] 

 

This is to notify you that your bid dated for execution of the 
 (name of the contract and identification number, 
as given in the instructions to bidders) for the contract price of rupees 
 (amount in words and figures as corrected and 
modified in accordance with the tender document is here by accepted by 
the employer/Board). 
 

You are hereby requested to furnish performance security, in the form 
detailed in tender document for an amount of Rs. within {
 } days of the receipt of this 
letter of acceptance valid upto 28 days from the date of completion 
obligations expiry of taking over certificate subject to removal of defects 
period i.e. upto   and also sign the contract 
agreement within{  } days of the receipt of this 
letter of acceptance , failing which action as stated in the tender 
document will be taken. 

Detailed letter of acceptance will follow. 

Please acknowledge receipt. 

Yours faithfully, 
 
 

Chief Engineer 
Deendayal Port Authority 
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ISSUE OF NOTICE TO PROCEED WITH THE WORKS 

(Letterhead of the Port) 
 

 
 dated 

 

 
To 

(Name and address of the contractors) 

 

Dear 

Sirs, 

Sub. : 
Tender No. : 
Name of Work : Construction of New Building for Workshop, time 
office & storage of machinery near SNA building.. 
Ref. : Letter of acceptance no. dated 

 
 

Pursuant to your furnishing the requisite security as stipulated 
in [clause 21 of general conditions of contract] and signing of the 
contract for execution of the 
  you are hereby instructed to precede with the execution 
of the said works in accordance with the contract documents. It is 
hereby notified that the [site] is being handed over to you for execution 
of work in accordance with the contract documents. 

 
 

 
Yours faithfully, 

 

 
Executive Engineer 
Harbour Division  
Deendayal Port Authority 
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SPECIMEN CONTRACT AGREEMENT 

(to be executed on Rs.500/-non-judicial stamp paper) 

[the successful tenders shall fill in this form in Accordance with the instructions 

indicated] 

THIS CONTRACT AGREEMENT is made 

The [insert: number] day of [insert: month], [insert: year] 

Between 

(1) The Board of Deendayal Port Authority, an autonomous body of the Ministry of 

PORT, SHIPPING & Waterways of the Government of INDIA, incorporated under the 

MAJOR PORT AUTHORITIES ACT, 2021 as amended thereafter, under the laws 

of India and having its principal place of business at [insert address of port 

](hereinafter called ”the  “Board”/port” ), and  

(2) [insert name of the contractor], [incorporated under] the laws of [country of 

contractor] and having its place of business at [insert: address of contractor] 

(hereafter called “the contractor”) 

WHEREAS the employer board invited tenders against tender no.[number] for 

execution of [tender title and brief description] and has accepted a tender by the 

contractor in accordance with the supply/delivery schedules, in the sum of[insert 

contract price in words and figures, expressed in the contract currency (ies)] (hereafter 

called “contract price”) 

AND WHEREAS the contractor agreed to deposit the Security Deposit as follows for 
the due fulfillment of all the conditions of the contract. 
 
 1.Rs._____________________paid  in the form of FDR/ Bank Guarantee or Digital Payment 

/ Insurance Surety Bond towards 5% of Contract value as Performance  Guarantee 

Balance amount towards S.D. being 5% of contract value will be recovered from work bills 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 
1. In this agreement words and expressions shall have the same meanings as per 

respectively assigned to them in the conditions of contract refer to. 

2. the following documents shall constitute the contract between the employer/ 

board and the contractor, and each shall be read and construed as an integral 

part of the contract: 

(a) This contract agreement; 
(b) Special conditions of contract; 
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(c) General conditions of contract; 
(d) Technical requirements (including schedule of requirements and technical 

specifications, drawings); 
(e) Notice inviting tender; 
(f) Replies issued to the pre-bid queries, addenda is any issued [numbers and 

date]; 

(g) The contractor’s bid and original price and delivery schedules; 

(h) The employer/ board’s notification of award; 
(i) [correspondence the employer/board has exchanged with the bidder till 

and after award of contract [specific letters and dates]]  

(j) And [add here any other documents]   
AND WHEREAS 
 
EMPLOYER/BOARD accepted the bid of CONTRACTOR for the provision and 

the execution of WORK at the CONTRACT PRICE as indicated in CONTRACT 

upon the terms and subject to the conditions of contract. Now this 

CONTRACT AGREEMENT  witnessed and it is hereby agreed and declared as 

follows: 

All the disputes related to the subject contract shall be resolved through a 
conciliation committee / councils comprising of independent subject experts 

 
3. In consideration of the payment to be made to CONTRACTOR for work to be 

executed by him. CONTRACTOR hereby covenants with EMPLOYER/ BOARD what 

CONTRACTOR shall and will duly provide, execute and complete work and things 

in CONTRACT, mentioned or described or which are to be implied there from or 

may be reasonably necessary for completion of work and the times and in the 

manner and subject to the terms and conditions or stipulations mentioned in 

CONTRACT. 

4. In consideration of the due provision, execution and completion of work by the 

contractor in accordance with the terms of the contract, the employer / board does 

hereby agree with contractor that employer /board will pay to contractor the 

respective amounts for the work actually done by him ad approved by 

employer/board as per payment terms accepted in contract and payable to 

contractor under provision of contract at such manner as provided for in the 

contract. 
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5. in consideration of the due provision, execution and completion of work, contractor 

done hereby agree to pay such sums as may be due to employer/ board for the 

services rendered by employer/ board to contractor as set forth in contract and 

such other sums as may become payable to employer/ board towards loss, damage 

to the employer/ board’s equipment, materials etc. and such payments to be made 

at such time and in such manner as is provided in the contract. 

 

IN WITNESS where of the parties hereto have caused this agreement to be 

executed in accordance with the laws of [insert name of the contract governing law 

country] on the day, month and year indicated above. 

        M/s. ___________________ 
        _______________________ 
        _______________________ 
        (Name, signature Designation   
        and Seal of the Contractor) 
WITNESS 
1. ------------------------------- 
---------------------------------- 
2. -------------------------------     Contractor 
---------------------------------- 
 
Signed, sealed & delivered 
By Chief Engineer on 
behalf of the Board in the      Chief Engineer 
Presence of :       Deendayal Port Authority 
         
        FOR & ON BEHALF OF THE 
             BOARD OF DEENDAYAL PORT  
         AUTHORITY 
Witness : (Name, Signature, address) 
1. -------------------------- 
2. ------------------------- 
 (Dy. HOD & XEN) 
The common seal of the 
Board of Deendayal Port Authority affixed in 
the presence of : 
        SECRETARY 
       DEENDAYAL PORT AUTHORITY 
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SECTION : 3 

 
 

 
CONDITIONS OF CONTRACT 
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CONDITIONS OF CONTRACT 
 
 

A. General 
 

1. Definitions 
 

1.1 Terms which are defined in the Contact Data are not also defined 
in the Conditions Contract but keep their defined meanings 
capital initials are used to identify defined terms. 

 
The Conciliator is the person appointed jointly by the Employer and the 
contractor to resolve disputes in the first instance as provided for in 
clauses 24 and 25. The names of the Adjudicator is defined in the 
Contact Data. Refer Clause ‘A’ of Section - 5 

Bill of Quantities means the priced and completed Bill of Quantities 
forming part of the Bid. 

Compensation Events are those defined in Clause 44 

The Completion Date is the date of Completion of the Works as certified 
by the Nodal Officer or his nominee in accordance with Sub Clause 
55.1 

The Contract is the contract between the Employer and the 
Contractor to execute, complete and maintain the Works. It 
consists of the documents listed in Clause 2.3 below. 

The Contract Data defines the documents and other information 
which comprise the Contract. 

The Contractor is a person or corporate body whose Bid to carry 
out the Works has been accepted by Employer. 

The Contractor’s Bid is the completed Bidding documents 
submitted by the Contractor to the Employer. 

The Contract Price is the stated in the letter of acceptance and 
thereafter as adjusted in accordance with the provisions of the 
Contract. 

Days are calendar days, months are calendar months. 

A Defect is any part of the Works not completed in accordance with the 
Contract. 
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The Defects Liability Period is the Period named in the Contract Data 
and calculated from the work Completion Date. 

The Employer is the party who will employ the contractor to carry out the 
Works. 

 

The Nodal Officer or his nominee is the person named in the Contract 
Data (or any other Competent person appointed and notified to the 
contractor to act in replacement of the Nodal Officer or his nominee) 
who is responsible for supervising the Contractor, Administering the 
Contract, certifying payments due to the Contractor, issuing and 
valuing Variations to the contract, awarding extensions of time and 
valuing the Compensation Events. 

 
Equipment is the Contractor’s machinery and vehicles brought 
temporarily to the Site to construct the Works. 

 
The Initial Contract Price is the Contract Price listed in the employer’s 
Letter of Acceptance. 

 
The Intended Completion Date is the date on which it is intended that 
the Contractor shall complete the works. The Intended Completion 
Date is specified in the Contract Data. The Intended Completion Date 
may be revised only by the Nodal Officer or his nominee by issuing an 
extension of time. 

 
Materials are all supplies, including consumables, used by the 
contractor for incorporation in the Works. 

 
Plant is any integral part of the Works which is to have mechanical, 
electrical, electronic or chemical or biological function. 

 
The Site is the area defined as such in the Contract Data. 

 
Site Investigation Reports are those which were included in the 
Bidding documents and are factual interpretative reports about the 
surface and subsurface conditions at the site. 

 
Specification means the Specification of the Works included in the 
Contract and any modification or addition made or approved by the 
Nodal Officer or his nominee. 
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The Start Date is given in the Contract Data. It is the date when the 
Contractor shall commence execution of the works. It does not 
necessarily coincide with any of the Site Possession Date. 

 
A Subcontractor is a person or corporate body who has a Contract 
with the Contractor to carry out a part of the work in the Contract 
which includes work on the site. 

 
Temporary Works are works designed, constructed, installed and 
removed by the Contractor which are needed for construction or 
installation of the Works. 

 

A Variation is an instruction given by the Nodal Officer or his 
nominee which varies the Works. 

 
The Works are what the Contract requires the Contractor to 
construct, install and turn over to the Employer as defined in the 
Contract Data. 

The Trained Work Person are those employed/proposed to be 
employed by the Contractor at the Project Site, who have participated 
and are in possession of a valid Competency Certificate through a 
programme run under the auspices of a University, State Technical 
Board, Ministry of Government of India. 

2. Interpretation 

 
2.1 In interpreting this Condition of Contract, singular also means 

plural, male also means female or neuter and the other way 
around. Headings have no significance. Words have their normal 
meaning under the language of the Contract instructions 
clarifying queries about the Conditions of Contract. 

2.2 If sectional completion is specified in the Contract Data, references 
in the Conditions of Contract to the Works, the Completion Date, 
and the Intended Completion Date apply to any Section of the 
Works (other than references to the Completion Date and Intended 
Completion date for the whole of the Works). 

2.3 The documents forming the Contract shall be interpreted in the 
following order of priority: 
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(1) Agreement 
(2) Letter of Acceptance and notice to proceed with Works Contractor’s 

Bid. 
(3) Contract Data 
(4) Conditions of Contract including Special Conditions of Contract 
(5) Specifications 
(6) Drawings 
(7) Bill of quantities and 
(8) Any other documents listed in the Contract Data as 

forming part of the Contract. 

 
3. Language and Law 

 
3.1 The language of the Contract and the law governing the Contract 

are stated in the Contract Data. 

4. Nodal Officer or his nominee’s Decisions 

 
4.1 Except where otherwise specifically stated, the nodal officer or his 

nominee will decide contractual matters between the Employer and 
the Contractor in the role representing the Employer. 

 

5. Delegation 

 
5.1 The Nodal officer or his nominee may delegate any of the duties 

and responsibilities to other people except to the Conciliator after 
notifying the Contractor and may cancel any delegation after 
notifying the Contractor. 

6. Communications 

 
6.1 Communications between parties which are referred to in the 

conditions are effective only when in writing. A notice shall be 
effective only when it is delivered (in terms of Indian Contract Act 
1872). 

7. Joint Venture (Refer Clause ‘D’ of Section - 5) 

 
Companies/Contractors may jointly undertake contract/contracts. 
Each only would be jointly and severely responsible for completing 
the task as per the contract, however declaration of the Lead 
member to be indicated by bidders, however JV has to designate in 
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their MOU. The firms with at least 26% equity holding each be 
allowed to jointly meet the legibility criteria. 

Note : JVs/Consortia be allowed in all contracts of estimated cost 
of more than Rs.5 crores. However, there shall be no limit on 
the number of partners. 

8. Subcontracting 

 

8.1 The Contractor may subcontract with the approval of the Nodal 
Officer or his nominee but may not assign the Contract without the 
approval of the Employer in writing. Subcontracting does not alter 
the Contractor’s obligations. Refer Clause ‘A’ of Section – 5 

Other Contractor 

 
8.2 The Contractor shall co-operate and share the Site with other 

contractors, public authorities, utilities, and the Employer 
between the dates given in the Schedule of other contractors. 
The Contractor shall as referred to in the Contract Data, also 
provide facilities and services for them as described in the 
Schedule. The employer may modify the schedule of other 
contractors and shall notify the contractor of any such 
modification. 

9. Personnel 
 

9.1 The Contractor shall employ the key personnel named in the 
Schedule of Key Personnel as referred to in the Contract Data to 
carry out the functions stated in the Schedule or other personnel 
approved by the Nodal Officer or his nominee. The Nodal Officer 
or his nominee will approve any proposed replacement of Key 
personnel only if their qualifications, abilities, and relevant 
experience are substantially equal or better than those of the 
personnel listed in the Schedule. 

9.2 If the Nodal Officer or his nominee asks the Contractor to 
remove a person who is a member of the Contractor’s staff of 
his work force stating the reasons, the Contractor shall ensure 
that the person leaves the Site within seven days and has no 
further connections with the work in the Contract. 
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10. Employer’s and Contractor’s Risks 

 
10.1 The Employer carries the risks which this contract states are 

Employer’s risks and the Contractor carries the risks which 
this Contract states are Contractor’s risks. 

11. Employers Risks 

 
11.1 The Employers risks are 

(a) In so far as they directly affect the execution of the Works in 
the country where the Permanent Works are to be executed: 

(i) War and hostilities (whether war be declared or not), 
invasion, act of foreign enemies :. 

(ii) Rebellion, revolution, insurrection, or military or 
usurped power, or civil war, 

(iii) Ionizing radiations, or contamination by radioactivity 
from any nuclear fuel, or from any nuclear waste, from 
the combustion of nuclear fuel, radioactive toxic 
explosive or other hazardous properties of any explosive 
nuclear assembly or nuclear component thereof : 

(iv) Pressure waves caused by aircraft or other aerial devices 
traveling at sonic or supersonic speeds; and 

(v)  riot, commotion or disorder, unless solely restricted to 
the employees of the Contractor or of his Subcontractors 
and arising from the conduct of the Works; 

(vi) floods, tornadoes, earthquakes and landslides 

(b) Loss or damage due to the use or occupation by the 
Employer of any Section or part of the Permanent Works, 
except as may be provided for in the Contract; 

(c) loss or damage to the extent that it is due to the design of 
the Works, other than any part of the design provided by the 
Contractor or for which the Contractor is responsible; and 

(d) Any operation of the forces of nature (in so far as it occurs 
on the Site) which an experienced contractor: 

(i) could not have reasonably foreseen, or 
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(ii) Could reasonably have foreseen, but against which 
he could not reasonably have taken at least one of 
the following measures. 

A. Prevent loss or damage to physical property from 
occurring by taking appropriate measures, or 

B. Insure against. 

12. Contractor’s risks 

 
12.1 All risks of loss of or damage to physical property and of personal 

injury and death which arise during and in consequence of the 
performance of the Contract other than the excepted risks are 
the responsibility of the Contractor. 

13. Insurance 

 
13.1 The Contractor shall provide in the joint names of the employer 

and the Contractor, insurance cover from the Start Date to the 
end of the Defects Liability Period, in the amounts and 
deductibles state in the Contract Data for the following events 
which are due to the Contractors risks. 

a) Loss of or damage to the Contractors risks. 

b) Loss of or damage to Equipment; 

c) Loss of or damage property (except the Works, Plant, 
Materials and Equipment in connection with the Contract, 
and 

d) Personal injury of death. 

13.2 Policies and certificates for insurance shall be delivered by the 
Contractor to the Nodal Officer or his nominee for the Nodal 
Officer or his nominee’s approval before Start Date. All such 
insurance shall provide for compensation to be payable in the 
types and proportions of currencies required to rectify the loss or 
damage incurred. 

13.3 If the Contractor does not provide any of the policies and 
certificates required, the Employer may effect the insurance which 
the Contractor should have provided and recover the premiums the 
Employer has paid from payments otherwise due to the Contractor 
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or, if no payment of the premiums shall be a debt due. 

13.4 Alternate to the terms of insurance shall not be made without 
the approval of the Nodal Officer or his nominee. 

 

13.5 Both parties shall comply with all conditions of the insurance policies. 

14. Site Investigation Reports 

 
14.1 The Contractor, in preparing the Bid, shall rely on the 

Investigation Report referred to in the Contract Data, 
supplemented by any information available to the Bidder. 

15. Queries about the Contract Data. 

15.1 The Nodal Officer or his nominee will clarify queries on the Contract 
Data. 

16. Contractor to Construct the Works. 

16.1 The Contractor shall construct and install the Works in 
accordance with the Specification and Drawings. 

17. The Works to Be Completed by the Intended Completion Date. 

17.1 The Contractor may commence execution of the Works on the 
Start Date and shall carry out the Works in accordance with the 
program submitted by the Contractor as updated with the 
approval of the Nodal Officer or his nominee, and complete them 
by the Intended Completion Date. 

18. Approval by the Nodal Officer or his nominee. 

18.1 The Contractor shall submit Specifications and Drawings 
showing the proposed Temporary Works to the Nodal Officer or 
his nominee, who is to approve them if they comply with the 
specifications and Drawings. 

18.2 The Contractor shall be responsible for design of Temporary Works. 

18.3 The Nodal Officer or his nominee’s approval shall not alter the 
Contractor’s responsibility for design of the Temporary Works. 

18.4 NIL 

 
18.5 All Drawings prepared by the Contractor for the execution of the 
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temporary or permanent Works, are subject to prior approval by 
the Nodal Officer or his nominee before their use. 

19. Safety 

19.1 The Contractor shall be responsible for the safety of all activities on the 
Site. 

20. Discoveries 

20.1 Anything of historical or other interest or of significant value 
unexpectedly discovered on the Site is the property of the 
Employer. The contractor is to notify the Nodal Officer or his 
nominee of such discoveries and carry out the Nodal Officer or 
his nominee’s instructions for dealing with them. 

21. Possession of the Site 

21.1 The Employer shall give possession of all parts of the Site to the 
Contractor, free from encumbrances. If possession of a part is 
not given by the date stated in the Contract Data the Employer 
is deemed to have delayed the start of the relevant activities and 
this will be a Compensation Event. Refer Clause ‘A’ of Section 
– 5. 

22. Access to the Site 

22.1 The Contractor shall allow the Nodal Officer or his nominee and any 
person authorized by the Nodal Officer or his nominee access to the 
Site to any place where work in connection with the Contract is 
being carried out or is intended to be carried out and to any place 
where materials or plant are being manufactured, fabricated 
and/or assembled for the works. 

23. Instructions 

23.1 The Contractor shall carry out all instructions of the Nodal 
Officer or his nominee which comply with the applicable laws 
where the Site is located. 

24. Disputes 

24.1 If the Contractor believes that a decision taken by the Nodal 
Officer or his nominee was either outside the Authority given to 
the Nodal Officer or his nominee by the Contract or that the 
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decision was wrongly taken, the decision shall be referred to the 
conciliator within 28 days of the notification of the Nodal Officer or 
his nominee’s decision. Refer Clause ‘A’ of Section – 5 

25. Settlement of Disputes 

25.1 If a dispute of any kind whatsoever arises between the Employer 
and the Contractor in connection with, or arising out of the 
Contract or the execution of the Works, whether during the 
execution of the Works or after their completion and whether 
before or after repudiation or after termination of the Contract, 
including any disagreement by either party with any action, 
inaction, opinion, instruction, determination, certificate or 
valuation of the Nodal Officer or his nominee, the matter in 
dispute shall, in the first place be referred to the Disputes Review 
Board [DRD] in case of contracts valuing more than Rs.5 Crores 
and above, and for contracts valuing less than Rs. 5 Crores, the 
disputes will firstly be settled by the Conciliator, failing which 
any party may invoke arbitration clause. 

Unless the Contract has already been repudiated or terminated 
or frustrated the Contractor shall in every case, continue to 
proceed with the Works with all due diligence and the Contractor 
and the Employer shall give effect forthwith to every decision of the 
Nodal Officer or his nominee unless and until the same shall be 
revised, as hereinafter provided, by the conciliator or in a Dispute 
Review Board recommendation / Arbitral Award. (Refer Clause 
‘A’ of Section - 5) 

25.2 Decision by Conciliator (Refer Clause ‘A’ of Section - 5) 

i. The Conciliator shall give a decision in writing within 28 days of 
receipt of a notification of a dispute. 

ii. Conciliator shall be paid daily at the rate specified in the contract 
Data together with reimbursable expenses of the types specified in 
the contract data and the cost shall be divided equally between the 
Employer and the contractor, whatever decision is reached by the 
conciliator, either party may refer a decision of the conciliator 
within 28 days of the conciliator’s written decision. If neither party 
refers the disputes to arbitration within 28 days, the conciliators 
decision will be final and binding. 
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25.3 Arbitration (Refer Clause ‘A’ of Section - 5) 

Any dispute in respect of in respect of contracts where party is 
dissatisfied by the Conciliators decision shall be decided by 
arbitration as set forth below : 

i. A dispute with Dispute review expert shall be finally settled by 
arbitration in accordance with the Indian Arbitration and 
Conciliation Act, 1996, or any statutory amendment thereof. The 
arbitral tribunal shall consist of 3 arbitrators, one each to be 
appointed by the Employer and the Contractor, and the third to 
be appointed by the mutual consent of both the arbitrators, 
falling which by making a reference to CIDC-SIAC Arbitration 
Centre from their panel. 

ii. Neither party shall be limited in the proceeding before such 
arbitrations to the evidence or arguments already put before the 
Nodal Officer or his nominee or the Board, as the case may be, 
for the purpose of obtaining said recommendations/decision. No 
such recommendations/decision shall disqualify the Nodal Officer 
or his nominee or any of the members of the Board, as the case may 
be, from being called as a witness and giving evidence before the 
arbitrators or any matter whatsoever relevant to the dispute. 

iii. The reference to arbitration shall proceed notwithstanding that the 
works shall not then be or be alleged to be complete , provided 
always that the obligations of the Employer, the Nodal Officer or his 
nominee and the Contractor shall not be altered by reason of the 
arbitration being conducted during the progress of the works. 
Neither party shall be entitled to suspend the works to which the 
dispute relates, and payment to the contractor shall be continued 
to be made as provided by the contract. 

iv. If one of the parties fail to appoint its arbitrations in pursuance of 
sub- clause [i], within 14 days after receipt of the notice of the 
appointment of its arbitrator by the other party, then chairman 
of the nominated Institution shall appoint arbitrator within 14 days 
of the receipt of the request by the nominated institution. A certified 
copy of the chairman’s order, making such an appointment shall 
be furnished to both the parties. 

v. Arbitration proceedings shall be held at, and the language of the 
arbitration proceeding and that of all documents and 
communications between the parties shall be ‘English’ 

vi. The decision of the majority of arbitrators shall be final and 
binding upon both parties. The expenses of the arbitrators as 
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determined by the arbitrators shall be shared equality by the 
Employer and the Contractor. However, the expenses incurred 
by each party in connection with the preparation, presentation, 
etc. of its case prior to, during and after the arbitration 
proceedings shall be borne by each party itself. 

vii. All arbitration awards shall be in writing and shall state the 
reasons for the award. 

viii. Performance under the contract shall continue during the 
arbitration proceedings and payments due to the contractor by the 
employer shall not be withheld, unless they are subject matter of 
the arbitration proceedings. 

 
26. Replacement of Conciliator 

26.1 Should the Conciliator resign or die, or should the Employer and 
the Contractor agree that the conciliator is not fulfilling his 
functions in accordance with the provisions of the Contract, a new 
Conciliator will be jointly appointed by the Employer and the 
Contractor. In case of disagreement between the Employer and 
the Contractor, within 30 days the Conciliator shall be appointed 
by the Appointing Authorities designated in the Contract Data at 
the request of either party within 14 days of receipt of such 
request. (Refer Clause ‘A’ of Section - 5) 

B. TIME CONTROL 

 
27. Program 

27.1 Within the time stated in the contact data the contractor shall 
submit to the Nodal officer or his nominee for approval a program 
showing the general methods arrangements, order, and timing 
for all the activities in the works along with monthly cash flow 
forecast. 

27.2 An update of the program shall be a program showing the actual 
progress achieved on the timing of the progress achieved on the 
timing of the remaining work including any changes to the 
sequence of the activities. 

27.3 The contractor shall submit to the Nodal Officer or his nominees, 
for approval an updated program at intervals no longer than the 
period stated in the contract data. If the contractor does not submit 
an updates program within this period, the Nodal Officer or his 
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nominee may withhold the amount stated in the contract data from 
the next payment certificate ant continue to withhold this amount 
until the next payment after the data on which the overdue 
program has been submitted. 

27.4 The nodal officer or his nominee’s approval of the program shall not 
alter the contractor’s obligations. The contractor may revise the 
program and submit it to the nodal officer or his nominee again 
at any time. A revise program is to show the effect of variations 
and compensation events. 

28. Extension of the intended completion data. 

The nodal officer or his nominee shall extend the intended 
completion data if a compensation event occurs or a variation is 
issued which makes it impossible for completion to be achieved 
by the intended completion data without the contractor taking 
steps to accelerate the remaining work and which would cause 
the contractor to incur additional cost. 

The nodal officer or his nominee shall decide whether and by how 
much to extend the intended completion Data within 21 days of 
the contractor asking the Nodal Officer or his nominee for a 
decision upon the effect of a compensation event or variation and 
submitting full supporting information. If the contractor has 
failed to give early warning of a delay or has failed to cooperate 
in assessing the new intended completion data. 

29. The Early Warning Provisions shall be as per clause 32. 

 
30. Delays Ordered by the Nodal Officer or his nominee 

30.1 The Nodal Officer or his nominee may instruct the contractor to the 
start or Progress of any activity within the works. 

31. Management Meeting. 

31.1 Either the Nodal Officer or his nominee or the contractor may 
require the other to attend a management meeting. The business 
of a management meeting shall be to review the plans for 
remaining work and to deal with matters raised in accordance with 
the early warning procedure. 

31.2  The Nodal Officer or his nominee shall record the business of 
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management meetings and is to provide copies of his record to 
those attending the meeting and to the employer. The 
responsibility of the parties for actions to be taken is to be decided 
by the Nodal Officer or his nominee either at the management 
meeting or after the management meeting and started in writing 
to all attended the meeting. 

32. Early warning 

32.1 The contractor is to warn the Nodal Officer or his nominee at the 
earliest opportunity of specific likely future events or 
circumstances that may adversely affect the quality of the work, 
increase the contract price or delay the execution of works. The 
Nodal Officer or his nominee may require the contractor to 
provide an estimate of the expected effect of the event or 
circumstances on the contract price and completion Data. The 
estimates are to be provided by the contractor as soon as 
reasonably possible. 

32.2 The contractor shall cooperate with the Nodal Officer or his 
nominee in making and considering proposals for how the effect of 
such an event or circumstance can be avoided or reduced by anyone 
involved in the work and in carrying out any resulting instruction 
of the Nodal Officer or his nominee. 

32.3 The Defect Liability period for the contract shall be 36 months from 
the certified date of completion of work. 

C. QUALITY CONTROL 

 
33. Identity Defects 

33.1 The Nodal Officer or his nominee shall check the Contractor’s 
work and notify the Contractor’s work and notify the Contractor 
of any Defects that are found. Such checking shall not affect the 
Contractor’s responsibilities. The Nodal Officer or his nominee 
may instruct the Contractor to search for a Defect and to uncover 
and test any work that the Nodal Officer or his nominee 
considers may have a Defect. 

34. Tests 

34.1 If the Nodal Officer or his nominee instructs the Contractor to 
carry out a test not specified in the specification to check 
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whether any work has a Defect and the test shows that it does 
the Contractor shall pay for the test and any samples. If there is 
no Defect the test shall be a Compensation Event. 

35. Correction of Defects 

35.1 The Nodal Officer or his nominee shall give notice to the 
Contractor of any Defects  before  the  end  of  the  Defects  
Liability  Period,  which  begins  at Completion and is defined 
in the Contract Data. The Defects Liability Period shall be 
extended for as long as Defects remain to be corrected. 

35.2 Every time notice of a Defect is given the Contractor shall correct 
the notified Defect within the length of time specified by the 
Nodal Officer or his nominee’s notice. 

36. Uncorrected Defects 

36.1 If the Contractor has not corrected a Defect within the time 
specified in the Nodal Officer or his nominee’s notice the Nodal 
Officer or his nominee will assess the cost of having the Defect 
corrected, and the Contractor will pay this amount. 

D. COST CONTROL 

 
37. Bill of Quantities 

37.1 The Bill of Quantities shall contain items for the constriction, 
supply, installation, testing and commissioning work to be done 
by the Contractor. 

37.2 The bill of quantities is used to calculate the Contract Price. The 
Contractor is paid for the quantity of the work done at the rate 
in the Bill of Quantities for each item. 

38. Changes in the Quantities 

38.1 If the final quantity of the work done differs from the quantity in 
the Bill of Quantities for the particular item by more than + 25 
percent provided the change exceeds + 10% of initial Contract 
Price, the Nodal Officer or his nominee shall adjust the rate (S), 
to allow for the change. 

38.2 The Nodal Officer or his nominee shall not adjust rates from 
changes in quantities if thereby the initial Contract Price is 
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exceeded by more than 15 percent except with prior approval of 
the Employer. 

38.3 If requested by the Nodal Officer or his nominee where the quoted 
rate (s) of any item(s) is abnormally high, the Contractor shall 
provide the Nodal Officer or his nominee with a detailed cost 
breakdown of such rate in the Bill of Quantities. 

39. Variations. 

39.1 All Variations shall be included in updated programs produced 
by the Contractor. 

40. Payment for Variations. 

40.1 Variation permitted shall not exceed +25% in quantity of each 
individual item, and +10% of the total contract price. With 
14days of the date of instruction for executing varied work, extra 
work or substitution, and before the commencement of such 
work, notice shall be given either (a) by the contractor to the 
Employer of his intention to claim the extra payment or a varied 
rate or price, or (b) by the Employer to the contractor of his 
intention to vary rate or price. 

40.2 For items not existing in the Bill of Quantities or substitution to 
items in the Bill of Quantities, rate payable should be determined 
by methods given below and in the order given below: 

(i) Rates and prices in Contract, if applicable plus escalation 
as per contract. 

(ii) Rates and prices in the schedule of rates applicable to the 
contract plus/minus ruling percentage. 

(iii) Market rates of materials and labour, hire charges of 
plant and machinery used, plus 10% for overheads and 
profits of Contractors. 

 
40.3 For items in the Bill of quantities but where quantities have 

increased beyond the variation limits, the rate payable for quantity 
in excess of the quantity in the Bill of Quantity plus the 
permissible variation should be: 

(i) Rates and prices in contract, if reasonable plus escalation, failing 
which 
(i) and (ii) below will apply 
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(ii) Rates and prices in the schedule of Rates applicable to the 
contract plus/minus ruling percentage, 

(iii) Market rates of material and labor, hire charges of plant and 
machinery used plus 15% for overheads and profits of 
contractor. 

 
40.4 If there is delay in the Employer and the contractor coming to an 

agreement on the rate of an extra item, rates as proposed by the 
employer shall be payable provisionally till such time as the rates 
are finally determined or till date mutually agreed. 

40.5 If the Nodal officer or his nominee decides that the urgency of 
varying the work prevent a quotation being given and considers 
not delaying the work, no quotation shall be given and the 
variation shall be treated as a Compensation Event. 

41. Cash flow forecasts 

41.1 When the program is updated, the contractor is to provide the 
Nodal Officer or his nominee with an updated cash flow forecast. 

42. Payment Certificates 

 

42.1 The contractors shall submit to the Nodal Officer or his nominee 
monthly statements of the estimated value of the work completed 
less the cumulative amount certified previously. 

42.2 The Nodal Officer or his nominee shall check the 
Contractors’ monthly statement within 14 days and certify the 
amount to be paid to the Contractor after taking into account 
any credit or debit for the month in question in of materials for 
the works in the relevant amount and under conditions set forth 
in sub clause 51(3) of the Contract Data (Secure Advance). 

42.3 The value of work executed shall be determined by the Nodal 
Officer or his nominee. 

42.4 The value of work executed shall comprise the value of quantities 
of the items in the Bill of quantities completed. 

42.5 The value of work executed shall include the valuation of 
variations and Compensation Events. 
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42.6 The Nodal Officer or his nominee may exclude any item certified in 
a previous certificate or reduce the proportion of any item previously 
certified in any certificate in the light of later information. 

43. Payments 

43.1 Bills shall be prepared and submitted by the Contractor, joint 
measurements shall be taken continuously and need to be 
connected with billing stage. System of 4 copies of 
measurements, one each for Contractor, Employer and Nodal 
Officer or his nominee, and signed by both Contractor and 
Employer shall be followed. 

43.2 75% of bill amount shall be paid within 14days of submission of 
the bill. Balance amount of the verified bill should be paid within 
28 days of the submission of the bill. (Refer Clause ‘A’ of 
Section - 5) 

43.3 For delay in payment beyond the periods specified in 43.2 above, 
interest at a pre-specified rate (suggested rate SBI PLR + 2%) p.a 
as on due date of payment) should be paid. (Refer Clause ‘A’ of 
Section - 5) 

43.4 Contractor shall submit final Bill within 60 days of issue of 
defects liability certificate. Client’s Nodal Officer or his nominee 
shall check the bill within 60 days after its receipt and return the 
bill to Contractor for corrections, if any 50% of undisputed 
amount shall be paid to the contractor at the stage of returning 
the bill. (Refer Clause ‘A’ of Section - 5) 

43.5 The Contractor should re-submit the bill, with corrections within 
30 days of its return by the Nodal Officer or his nominee. The 
re-submitted bill shall be checked and paid within 60 days of 
its receipt. (Refer Clause ‘A’ of Section - 5) 

43.6 Interest at a pre-specified rate (suggested rate SBI PLR+ 2% p.a. 
as on due date of payment) shall be paid if the bills is not paid 
within the time limit specified above. (Refer Clause ‘A’ of Section 
- 5) 

43.7 If an amount certified is increased in later certificates as a result 
of an award by the Conciliator or an Arbitrator, the Contractor shall 
be paid interest upon the delayed payment as set out in this 
clause. Interest shall be calculated from the date upon which the 
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increased amount would have been certified in the absence of 
dispute. (Refer Clause ‘A’ of Section - 5) 

43.8 Items of the Works for which no rate or price has been entered 
in will not be paid for by the employer and shall be deemed 
covered by other rates and prices in the Contract. 

44. Compensation Events 

44.1 The following mutually agreed Compensation Events unless they 
are caused by the Contractor would be applicable. (Refer Clause 
‘A’ of Section - 5) 

(a) The Employer does not give access to a part of the Site by the 
Site Possession Date stated in the Contract Data. 

(b) The Employer modifies the schedule of other contractors in a 
way which affects the work of the contractor under the 
contract. 

(c) The Nodal Officer or his nominee orders a delay or does not 
issue drawings, specifications or instructions required for 
execution of works on time. 

(d) The Nodal Officer or his nominee instructs the Contractor to 
uncover to carry out additional tests work which is then 
found to have no Defects. 

(e) The Nodal Officer or his nominee unreasonably does not 
approve for a subcontract to be let. 

(f) Ground conditions are substantially more adverse than could 
reasonably have been assumed before issuance of letter of 
Acceptance from the information issued to Bidders (including 
the Site Investigation Reports), from information available 
publicly and form a visual inspection of the site. 

(g) The Nodal Officer or his nominee gives an instruction for 
dealing with an unforeseen condition, caused by the Employer, 
or additional work required for safety or other reasons. 

(h) Other contractors, public authorities, utilities or the 
Employer does not work within the dates and other 
constraints stated in the Contract that cause delay or extra 
cost to the Contractor. 
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(i) The advance payment is delayed. 

(j) The effect on the Contractor of any of the Employer’s Risks. 

(k) The Nodal Officer or his nominee unreasonably delays 
issuing a Certificate of Completion. 

(l) Other Compensation Events listed in the Contract Date or 
mentioned in the contract. 

Whenever any compensation event occurs, the contractor 
will notify the employer, within 14 days and provide a forecast 
cost of the compensation event. 

44.2 If a Compensation Event would cause additional cost or would 
prevent the work being completed before the intended 
Completion Date, the Contract Price shall be increased and/or 
the intended Completion Date shall be extended. The Nodal 
Officer or his nominee shall decide whether and by how much he 
Contract Price shall be increased and whether and by how much 
the Intended Completion Date shall be extended. (Refer Clause 
‘A’ of Section - 5) 

44.3 As soon as information demonstrating the effect of each 
Compensation Event upon the Contractor’s forecast has been 
provided by Contractor, it is to be assessed by the Nodal Officer 
or his nominee and the Contract Price shall be adjusted accordingly. 
If the Contractor’s forecast is deemed unreasonable the Nodal 
officer or his nominee shall adjust the Contract Price based on 
Nodal Officer or his nominee’s own forecast. The Nodal Officer or his 
nominee will assume that the Contractor will react competently and 
promptly to the event. (Refer Clause ‘A’ of Section - 5) 

45. Tax 

45.1 The rates quoted by the Contractor shall be deemed to be 
inclusive of the sales and other taxes that the Contractor will 
have to pay for the performance of this Contract. The Employer 
will perform such duties in regard to the deduction of such taxes 
at sources as per applicable law. Any new Taxes, levies, duties 
imposed after signing the Contract shall be reimbursed by the 
employer on production of documentary evidence. (Refer Clause 
‘A’ of Section - 5) 
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46. Currencies 

46.1 All payments shall be made in Indian Rupees unless specifically 
mentioned. 

47. Price Adjustment  

47.1 Contract price shall be adjusted for increase or decrease in rates 
and prices of labour, materials, fuels and lubricants in 
accordance with the following principles and procedures and as 
per formula given in the contract data. This clause is applicable 
for all the civil works having tender cost more than Rs. 5 Crore 
and duration is more than 12 months. 

The price adjustment shall apply for the work done from the start 
date given in the Contract data upto end of the initial intended 
completion date or extensions granted by the Nodal Officer or his 
nominee and shall not apply to the work carried beyond the 
stipulated time for reason attributable to the contractor. 

I. The Price adjustment for increase or decrease in the cost 
shall be paid in accordance with the following formula: 

 
V = 0.85 x Q x R x [(P – Po)/Po] 

 
Where, 

V = Variation in price on account of Labour / Diesel / 
Cement / Steel 

/ bitumen during the month under consideration. 
Po = Market rate of Diesel / Cement / Steel / bitumen 

on the date of opening of Technical bid. (Consumer 
Price Index for Labour). 

P =  Market rate of Diesel / Cement / Steel / bitumen 
during the month under consideration. (Consumer 
Price Index for Labour). 

Q = Percentage of Labour /Diesel / Cement / 
Steel / bitumen component. 

R = Value of work done during the month under consideration. 
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 Labour Cement (OPC) Mild Steel 

-Long 
Product
s 

All Commodities 

Q(%) 25 % 8 % 27 % 40 % 

P All India 
Consumer 
Price Index for 
Industrial 
Workers for the 
month under 
consideration
 a
s published in 
the RBI 
Bulletin / 
Indian Labour 
Journal Base 
2016  =  100).  
or 
Latest available 
base 

Wholesale
 Pric
e Index for 
Cement for the 
month under 
consideration   
as 
published by 
MINISTRY OF 
COMMERCE
 
& INDUSTRY 
(Base 2011-
12=100   or 
Latest
 availa
ble base) 

Wholesale
 Pric
e Index for 
Steel for the 
month under 
consideration   
as 
published by 
MINISTRY OF 
COMMERCE
 
& INDUSTRY 
(Base 2011-
12=100   or 
Latest
 availa
ble base) 

Wholesale Price 
Index for All 
Commodity for the 
month under 
consideration as 
published by 
MINISTRY OF 
COMMERCE & 
INDUSTRY (Base 
2011-12=100  or 
Latest available base) 

Po All India 
Consumer 
Price Index for 
Industrial 
Workers as 
prevalent in 
the month in 
which bids are
 opene
d & as 
published in 
the 
RBI Bulletin/ 
Indian 

Wholesale
 Pri
ce Index for 
Cement ruling 
in the month 
in which the 
Bids are 
opened and as 
published 
 by 
MINISTRY OF 
COMMERCE
 & 

Wholesale
 Pri
ce Index for 
Steel ruling in 
the month in 
which the 
Bids are 
opened and as 
published 
 by 
MINISTRY OF 
COMMERCE
 & 

Wholesale Price 
Index for All 
Commodities ruling 
in the month in 
which the Bids are 
opened and as 
published by 
MINISTRY OF 
COMMERCE & 
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 Labour 
Journal bas 
2016=100 

INDUSTRY
 (Ba
se 2011-
12=100) 

INDUSTRY
 (Ba
se 2011-
12=100) 

INDUSTRY  (Base 
2011- 
12=100) 

 
 

Note : i) Escalation to be computed for relevant items. Percentage 
that shall govern the escalation under Q shall be predetermined 
and indicated in tender document for each component i.e. 
Labour, Fuel, Cement, Steel, bitumen, All Commodities etc. 

47.2 NIL 

47.3 To the extant that full compensation for any rise of fall in costs 
to the contractor is not covered by the provisions of this or other 
clauses in the contract, the unit rates and prices included in the 
contract shall be deemed to include amount to cover the 
contingency of such other rise or fall in costs. 

SUBSEQUENT LEGISLATION 

 
If, after the date 28(Twenty eight) prior to the date for submission of 
tenders for the contract there occur changes to any National or 
Statute Stature, Ordinance or Decree or other law or any regulation 
or bye law of any local or other duly constituted Authority or 
introduction of any such statute, ordinance, decree, law, regulation 
or bye law which causes additional or reduced coast to the 
contractor in execution of the contract, such additional or reduced 
coast shall, after due consultation with the employer and the 
contractor be determined by the nodal officer or his nominee and shall 
be added to or deducted from the contract price and the nodal officer 
or his nominee shall notify the contractor accordingly with a copy 
to the employer. 

48. Retention 

48.1 The employer shall retain from each payment due to the 
contractor the proportion stated in the contract data until 
completion of the whole of the works. 

48.2 Retention money shall be deducted at 5% from each running bill, 
subject to a max. of 5 percent of the contract price. Retention 
money w i l l  b e  r e f u n d e d  a s  p e r  c l a u s e  5 2 ,  S e c t i o n  I I I .  

49. Liquidated damages 
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49.1 In case of delay in completion of the contract, liquidated damages 
(L.D) may be levied at the rate of 1/2%of the contract value per week 
of delay or part thereof, subject to a maximum of 10 per cent of 
the contract price. 

(i) The owner, if satisfied, that the works can be completed by the 
contractor within a reasonable time after the specified time for 
completion, may allow further extension of time at its 
discretion with or without the levy of L.D. In the event of 
extension of time at its discretion with L.D, the owner will be 
entitled without prejudice to any other right or remedy available in that 
behalf per cent (1/2%) of the contract value of the works for each week 
or part of the week subject to the ceiling defined in sub-clause 49A. 

(ii) The owner, if not satisfied that the works can be completed by 
the contractor, and in the event of failure on the part of the 
contractor to complete work with in further extension of time 
allowed as aforesaid, shall be entitled, without prejudice to any 
other right, or remedy available in that behalf, to rescind the 
contract. 

(iii) The owner, if not satisfied with the progress of the contract and 
in the event of failure of the contractor to recoup the delays in 
the mutually agreed time frame, shall be entitled to terminate 
the contract. 

(iv) In the event of such termination of the contract as described in 
clauses 49A(ii) or49A(iii) or both the owner shall be entitled to 
recover L.D. up to ten per cent (10%) of the contract value and 
forfeit the security deposit made by the contractor besides 
getting the work completed by other means at the risk and cost 
of the contractor. 

(v) The ceiling of LD shall be 10% of the cost of work 
(vi) In case part / portions of the work can be commissioned and port 

operates the portion for commercial purpose, the rate of LD will 
be restricted to the uncompleted value of work, the maximum LD 
being on the entire contract value. 

 
Note : Contract price for LD shall be value of Part – A (Execution Portion) 
inclusive of tender price plus taxes and duties (Excluding GST). 

 
50. Incentives or Bonus (Refer Clause ‘A’ of Sec-5) 

For early completion of the contract before the stipulated date of 
completion of an incentive amount at the rate of one-fourth 
percent (1/4% i.e. 0.25%) of the contract price per full Fortnight 
of early completion, subject to a maximum of five percent (05%)of 
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the contract price may be paid to the contractor. The owner, if 
satisfied, that the works can be completed by the contractor 
within a reasonable time after the specified time for completion, 
may allow extension of time at its discretion, by virtue of which 
the contractor make himself eligible for incentive, the extension 
shall be considered only till the actual date of completion and no 
incentive shall be payable. For calculation of incentive payment, 
contract price shall be exclusive of tender price plus taxes and 
duties. 

51. Advance payment (Refer Clause ‘A’ of Sec-5) 

The Employer shall make the following advance payments: 

51.1 Mobilization Advance shall be paid up to 10% of contract price, 
payable in two equal installments. The first installment shall 
be paid after mobilization has started and next installment shall 
be paid after satisfactory utilization of earlier advance. 

51.2 Construction / installation equipment advance shall be paid 
upto 5% of contract price. 

51.3 Mobilization advance and Construction equipment advance shall 
be paid at SBI PLR + 2% p.a. (as on date of payment) interest at the 
discretion of employer and against bank guarantee for such 
advance and against hypothecation of construction equipment to 
the employer. However, availing of advance payment be optional 
with the bidder exercising the option along with the leader. 

51.4 Equipment advance shall be paid in two or more equal 
installments. First installment shall be paid after construction 
equipment has arrived at the site and next installment shall be 
paid after satisfactory utilization of earlier advances (s). 

51.5 Recovery of Mobilization and Construction Equipment advance will 
start when 15% of the work is executed and recovery of total 
advance should be completed by the time 80 % of the original 
contract work is executed. 

51.6 The Nodal Officer or his nominees shall make advance payment in 
respect of materials and plant brought to site for but not yet 
incorporated installed in the works in accordance with conditions 
stipulated in the Contract Date.75% of cost of materials and plant 
brought to site for incorporation into the works only shall be paid 
as secured advance. Materials which are of perishable nature 
should be adequately insured. 
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52. Performance Securities 

Security deposit shall consist of two parts; a) Performance 
Guarantee to be submitted at award of work, and b) Retention 
money to be recovered from Running Bills. 
Security Deposit/ Performance guarantee shall be 10% of Contract 
price of which 5% of total contract price (Part A & B) should be 
submitted as FDR or Bank Guarantee of Nationalized/scheduled 
bank (except Co-operative) Banks having its branch at Gandhidham, 
or Digital transfer or  in form of Insurance Surety Bond as per format 
and condition in Form – 8A in Tender Document within (21 days in 
case of domestics bid and within 28 days in case of global bids) of 
receipt of letter of acceptance  and balance 5% recovered as 
Retention Money from Running Bills. Recovery of 5% of Retention 
Money to commence from the first bill onwards @ 5% of bill value 
from each bill. Retention Money o f  Pa r t  – A  ( C i v i l  &  E l ec t r i c  
Pa r t )  w i l l  be refunded within 14 days from the date of payment 
of final bill of Part - A. Retention Money on part B (maintenance part) will 
be released within 14 days f r o m the date of payment of final bill of 
maintenance Part. 
 
Balance SD for Part A (Civil & Electric Part) & Part B  
(maintenance Part) to be refunded immediately not later than 
14 days from completion of defect liability period, NOC from 
Geology Department. 
 
The performance guarantee submitted in form Bank Guarantee should be 
valid for period of 60 days beyond the date of completion of all contractual 
obligations of the contractor, including Defect Liability Period. 
 

52.1 Failure of the successful Bidder to comply with the requirements of 
Sub-Clause 
34.1 shall constitute sufficient grounds for cancellation of the 
award of work and forfeiture of the Bid security. 

 
 52.3 The documentary evidence (copy of paid Challan in Govt. 

Treasury) of Welfare cess @1% of work done or as amended By 
Statutory Authority 

from time to time, paid on final bill shall be submitted before 
releasing the Performance Guarantee. 

53. NIL 

54. Cost of Repairs 

54.1 Loss or damage to the works or materials to be incorporated in 
the works between the stat date and the end of the defect’s 
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correction period shall be remedied by the Contractor at the 
Contractors cost if the loss or damage arises from the Contractors 
acts or omissions. 

E. FINISHING THE CONTRACT. 

 
55. Completion 

55.1 After  

55.2 ion of the work, the contractor will serve a written notice Nodal 
Officer or his nominee/Employer to this notice shall conduct a 
complete joint survey of the work within 7 days and prepare a 
defects list jointly. The defects pointed out by the Nodal Officer or 
his nominee/Employer would be rectified by the contractor within 
14 days and thereafter acceptance report be signed jointly by the 
contractor and the employer. This joint acceptance report shall 
be treated as “Completion Certificate”. 

56. Taking over 

56.1 The employer shall take over the site and the works within seven 
days of the Nodal Officer or his nominee issuing a certificate of 
completion. 

57. Final Account 

57.1 The Contractor shall supply to the Nodal Officer or his nominee 
a detailed account of the total amount that the Contractor 
considers payable under the contract before the end of the 
Defects Liability period. The Nodal Officer or his nominee shall 
issue a defects liability certificate and certify any final payment 
that is due to the contractor within 60 days of receiving the 
contractor’s account if it is correct and complete. If it is not, 
the Nodal Officer or his nominee shall issue within 15 days a 
schedule that states the scope of the corrections or additions 
that are necessary for the correction and certify payment of 50% 
of the undisputed amount to the contractor. If the final account 
is still unsatisfactory after it has been resubmitted the Nodal 
Officer or his nominee shall decide on the amount payable to the 
contractor and issue a payment certificate, within 60 days of 
receiving the contractor’s revised account. 

58. Operating and Maintenance Manuals 

58.1 If “as built” Drawings and /or operating and maintenance 
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manuals are required the contractor shall supply them by the 
dates stated in the Contract Data. 

58.2 If the contractor does not supply the drawings and /or manuals 
by the dates stated in the contract data, or they do not receive the 
Nodal Officer or his nominee’s approval, the Nodal Officer or his 
nominee shall withhold the amount stated in the contract data 
from payments due to the contractor. 

59. Termination 

59.1 The employer or the Contractor may terminate the contract if the 
other party causes a fundamental breach of the contract. 

59.2 Fundamental breaches of contract include, but shall not be 
limited to the following : 

(a) the contractor stops work for 28 days when no stoppage of 
work is shown on the current program and the stoppage has 
not been authorized by the Nodal Officer or his nominee. 

(b) The Nodal Officer or his nominee instructs the contractor to 
delay the progress of the work and the instruction is not 
withdrawn within 28 days. 

(c) The employer or the contractor becomes bankrupt or goes into 
liquidation other than for a reconstruction restructure or 
amalgamation. 

(d) A payment certified by the Nodal Officer or his nominee is not 
paid by the employer to the contractor within 50 days of the 
date of the Nodal Officer or his nominee’s certificate. 

(e) The Nodal Officer or his nominee gives Notice the failure to 
correct a particular defect is a fundamental breach of contract 
and the contractor fails to correct it within a reasonable period 
of time determined by the Nodal Officer or his nominee. 

(f) The contractor does not maintain a security which is required. 
(g) The contractor has delayed the completion of works by the 

number days for which the maximum amount of liquidated 
damages can be paid as defined in the contract data and 

(h) If the contractor, in the judgment of the employer has engaged 
in corrupt or fraudulent practices in competing for or in the 
executing the contract. 

(i) If the contractor has contravened clause 7 and clause 9 of 
condition of contract. 

For the purpose of this paragraph: “corrupt practice” means the 
offering, giving receiving or soliciting of anything of value to 
influence the action or public officials in the procurement process 
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or in contract execution. “Fraudulent practice” means a 
misrepresentation of facts in order to influence a procurement 
process or the execution of a contract to the detriment of the 
employer, and includes collusive practice. Bidders (prior to or after 
bid submission) designed to establish bid prices at artificial non-
competitive levels and to deprive the employer of the benefits of free 
and open competition”. 

59.3 When either party to the contract gives notice of a breach of 
contract to the Nodal Officer or his nominee for a cause other 
than those listed under sub Clause. 59.2 above, the Nodal Officer 
or his nominee shall decide whether the breach is fundamental 
or not. 

59.4 Notwithstanding the above, the employer may terminate the 
contract for convenience subject to payment of compensation to 
the contractor including loss of profit on uncompleted works. 
Loss of profit shall be calculated on the same basis as adopted 
for calculation of extra/additional items. 

59.5 If the contract is terminated the Contractor shall stop work 
immediately, make the site safe and secure and leave the site as 
soon as reasonably possible. 

60. Payment upon Termination. 

60.1 If the contract is terminated because of a fundamental breach of 
contract by the contractor, the Nodal Officer or his nominee shall 
issue a certificate for the value of the work done less advance 
payments received up to the date of the issue of the certificate, 
less other recoveries due in terms of the contract, less taxes due 
to be deducted at source as per applicable law and less the 
percentage to apply to the work not completed as indicated in 
the contract data. 

Additional liquidate damage shall not apply. If the total amount due 
to the employer exceeds any payment due to the contractor, the 
difference shall be a debt payable to the employer. 

60.2 If the contract is terminated at the employer’s convenience or 
because of a fundamental breach of contract by the employer, the 
Nodal Officer or his nominee shall issue a certificate for the value 
of the work done, the reasonable employed solely on the works, and 
the contractor’s costs of protecting and securing the works and loss 
of profit on uncompleted works less advance payments received up 
to the date of the certificate, less other recoveries due in terms of 
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the contract and less taxes due to be deducted at source as per 
applicable law. 

61. Property 

61.1 All materials on the Site, Plant, Equipment, Temporary Works 
and Works for which payment has been made to the contractor 
by the Employer, are deemed to be the property of the Employer, 
if the Contract is terminated because of a Contractor’s default. 

62. Release from Performance. 

62.1 If the Contract is frustrated by the outbreak of war or by other event 
entirely outside the control of either the Employer or the 
Contractor, the Nodal Officer or his nominee shall certify that 
Contract has been frustrated. The Contractor shall leave the Site 
and stop work as quickly as possible after receiving this certificate 
and shall be paid for all work carried out before receiving it and 
for any work carried out afterwards to which commitment was 
made. 

63. NIL 

F. SPECIAL CONDITIONS OF CONTRACT 

 
1. LABOUR 

The contractor shall, unless otherwise provided in the Contract, 
make his own arrangements for the engagement of all staff and 
labour, local or other, and for their payment, housing, feeding and 
transport. 
The Contractor shall, if required by the Nodal Officer or his 
nominee, deliver to the Nodal Officer or his nominee a return in 
detail, in such form and at such intervals as the Nodal Officer or 
his nominee may prescribe, showing the staff and numbers of the 
several classes of labour from time to time employed by the 

Contractor on the Site and such other information as the Nodal 
Officer or his nominee may require. 

2. COMPLIANCE WITH LABOUR REGULATIONS: 

 
During continuance of the contract, the Contractor and his sub-
contractors shall abide at all times by all existing labour enactment 
and rules made there under, regulations, 

Notifications and by laws of the State or Central Government or 
local Authority and any other labour law (including rules) 
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regulations, bye laws that may be passed or notification that may 
be issued under any labour law in future either by the State or 
Central Government or the local Authority. Salient features of some 
of the major labour laws that are applicable to construction 
industry are given below. The Contractor shall keep the Employer 
indemnified in case any action is taken against the employer by 
competent Authority on account of contravention of any ot the 
provisions of any Act or rules made there under, regulations or 
notifications including amendments. If the Employer is caused to 
pay or reimburse such amounts as may be necessary to cause or 
observe, or for non-observance of the provisions stipulated in the 
notifications/bye laws/Acts/Rules/regulations including 
amendments, if any, on the part of the Contractor the Nodal Officer 
or his nominee/Employer shall have the right to deduct any money 
due to the Contractor including his amount of performance 
security. The Employer/Nodal Officer or his nominee shall also 
have right to recover from the Contractor any sum required or 
estimated to be required for making good the loss or damage 
suffered by the Employer. 

The employees of the Contractor and the Sub-Contractor in no 
case shall be treated as the employees of the Employer at any 
point of time. 

SALIENT FEATURES OF SOME MAJOR LAWS APPLICABLE TO 
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER 
CONSTRUCTION WORK. 

a) Workmen Compensation Act 1923:- The act provides for 
compensation in case of injury by accident arising out of and during 
the course of employment. 

b) Payment of Gratuity Act 1972:- Gratuity is payable to an employee 
under the Act on satisfaction of certain conditions on separation if 
an employee has completed 5 years service or more on death at the 
rate of 15 days wages for every completed year of service. Act is 
applicable to all establishments employing 10 or more employees. 

c) Employees P.F and Miscellaneous Provision Act 1952:- The Act 
Provides for monthly contribution by the employer plus workers @ 
12%/8.33%. the benefits payable under the Act are: 

(i) Pension to family pension retirement or death, as the case may 
be. (ii) Deposit linked insurance on the death in harness of the 
worker, (iii) payment of P.F accumulation on retirement/death etc. 
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d) Maternity Benefit Act 1951:- The Act provides for leave and some other 
benefits to workmen/ employees in case of confinement or 
miscarriage etc. 

e) Contract Labour (Regulation & Abolition) Act 1970:- The Act 
provides for certain welfare measures to be provided by the 
Contractor to contract labour and in case the Contractor fails to 
provide, the same are required to be provided, by the Principal 
Employer by Law. The Principal Employer is required to take 
Certificate of Registration and the Contractor is required to take 
license from the designated Officer. The Act is applicable to the 
establishments or Contractor of Principal Employer if they employ 
20 or more contract labor. 

f) Minimum Wages Act 1948:- The Employer is supposed to pay not 
less than the Minimum Wages fixed by appropriate Government as 
per provisions of the Act if the employment is a scheduled 
employment Construction of Buildings, Roads, Runways are 
scheduled employment. 

g) Payment of Wages Act 1936:- It lays down as to by what date the 
wages are to be paid when it will be paid and what deductions can 
be made from the wages of the workers. 

h) Equal Remuneration Act 1979:- The Act provides for payment of 
equal wages for work of equal nature to Male and Female workers and 
for not making discrimination against Female employees in the 
matters of transfers, training and promotions etc. 

i) Payment of Bonus Act 1965:- The Act is applicable to all 
establishments employing 20 or more employees. The Act provides 
for payments of annual bonus subject to a minimum of 8.33% of 
wages and maximum of 20% of wages to employees drawing 
Rs.3500/- per month or less. The bonus to be paid to employees 
getting Rs.2500/- per month or above upto 3500/- per month shall 
be worked out by taking wages as Rs.2500/- per month only. The 
Act does not apply to certain establishments. The newly set-up 
establishments are exempted for five years in certain 
circumstances. Some of the State Governments have reduced the 
employment size from 20 to 10 for the purpose of applicability of 
this Act. 

j) Industrial Disputes Act 1947:- The Act lays down the machinery and 
procedure for resolution of industrial disputes, in what situations a 
strike or lockout becomes illegal and what are the requirements for 
laying off or retrenching the employees or closing down the 
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establishment. 

k) Industrial Employment’s (Standing Orders) Act 1946:- It is 
applicable to all establishments employing 100 or more workmen 
(employment size reduced by some of the States and Central 
Government to 50). The provides for laying down rules governing 
the conditions of employment by the Employer on matters provided 
in the Act and get same certified by the designated Authority. 

l) Trade Unions Act 1926:- The Act lays down the procedure for 
registration of trade union of workmen and employers. The Trade 
Union registered under the Act have been certain immunities from 
civil and criminal liabilities. 

m) Child Labour (Prohibition & Regulation) Act 1986:- The Act prohibits 
employment of children below 14 years of age in certain occupations 
and processes and provides for regulation of employment of Children 
in all other occupations and processes. Employment of Child Labor 
is prohibited in Building and Construction Industry. 

n) Inter-State Migrant workmen’s (Regulation of Employment & 
Conditions of Service) Act 1979:-The Act is applicable to an 
establishment which employs 5 or more inter- state migrant 
workmen through an intermediary (who has recruited workmen in 
one state for employment in the establishment situated in another 
state). The Inter-State migrant workmen, in establishment to which 
this Act becomes applicable, are required to be provided certain 
facilities such as housing, medical aid, traveling expenses from 
home upon the establishment and back, etc. 

o) The Building and Other Construction workers (Regulation of 
Employment and Conditions of Service Act 1996 and the Cess Act 
of 1996:- All the establishments who carry on any building or other 
construction work and employs 10 or more workers are covered 
under this Act. All such establishments are required to pay cess at 
the rate not exceeding 2% of the cost of construction as may be 
modified by the Government. The Employer of the establishment is 
required to provide safety measures at the Building or Construction 
work and other welfare measures, such as Canteens, First-Aid 
facilities. Ambulance, Housing accommodations for workers near 
the work place etc. The Employer to whom the Act applies has to 
obtain a registration certificate from the Registering Officer 
appointed by the Government. 

p) Factories Act 1948:- The Actlays down the procedure for approval 
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at plans before setting up a factory, health and safety provisions, 
welfare provisions, working hours, annual earned leave and 
rendering information regarding accidents or dangerous occurrence 
to designated authorities. It is applicable to premises employing 10 
persons or more with aid of power or 20 more persons without the 
aid of power engaged in manufacturing process. 
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SECTION : 4 

 
 
 
 

 
CONTRACT DATA 
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CONTRACT DATA 
 

 
Items marked “N/A does not apply in this contract. 
(Refer Clause ‘B’ of Sec-5) 

 
The following documents are also part of the contract clause 

reference The schedule of other contractors  (8) 
The schedule of key personnel (9) 

 
The above insertions should correspond to the information provided in 
the invitation of bids. 

 
The employer is 
Chairman 
Deendayal Port AUTHORITY. 

 
Address: A.O. Building, P.O. Box No. 50, Gandhidham. 

 
Employer’s authorized representative is Chief Engineer Deendayal Port 
Authority. 

The nodal officer or his nominee is Dy. Chief Engineer / 

Executive Engineer Nirman Bhavan, 
Kandla Pin 370-
210 Dist- Kutch 
(Gujarat) 

 
Nodal officer’s authorized representative is AXEN / AE / J.E 

 
The conciliator appointed jointly by the employer and contractor is : (Refer 
Clause ‘B’ of Sec-5) 
Name: - 

Address

: - 

The name and identification number of the contract "Construction of 
New Building for Workshop, time office & storage of machinery near 
SNA building.". 
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The works consist of "Construction of New Building for Workshop, 
time office & storage of machinery near SNA building.". 

 
The start date shall be   

The intended completion date for the whole of the work is with the following 
milestones 
: 

 
Milestone Dates : 

 
 Civil Work  
Milestone 1 Foundation 1st to 3rd month 
Milestone 2 Plinth level 4th month 
Milestone 3 Slab Level Ground Floor, Slab 

level 1st floor 
5th to 7th month 

Milestone 4 Door, Window, Plaster work 8th to 12th month 
Milestone 5 Door, Window, Plaster work, 

Plumbing work ,Tiles work, 
Surrounding 
development and Compound 
wall 

12th to 13th month 

Milestone 6 Compound wall, Furniture, 
Plumbing work, Electrification 
& Finishing 

12th to 15th month 

 
The following documents also form part of the contract 

 
The contractor shall submit a program for the works immediately after 
delivery of the letter of acceptance. 

 
The site possession dates shall be given after the 

award of work. The site is located at outside Cargo 

jetty, New Kandla. 

The defect liability period is 36 Months 

The minimum insurance cover for physical property, injury and death 
is Rs. 10.00 Lakhs (Rs. Ten Lakhs) (Substantial amount to cover all 
the risks) per occurrence with the number of occurrences limited to 
four. After each occurrence, contractor will pay additional premium 
necessary to make insurance valid for four occurrences always. 

The following events shall also be compensation events : 
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The employer terminates the contract for his convenience 

 

 
 

 

The period between programme updates shall be 15 days 

The amount to be withheld for late submission of an updated 
programme shall be Rs. 5000/- 

The language of the contract documents is English 

The law, which applies to the contract, is law of union of India  

The curr-ency of the contract is Indian rupees  

Fees and types of reimbursable expenses to be paid to the dispute review 

expert  

Appointing Authority for the Arbitrator is Chairman, DPA. 

Escalation is Payable for contracts as per clause no. 47 of section - 
3, subject to provision of special condition under section 5. 

The formula(e) for adjustment of prices are: 

A (I) Escalation is payable for contracts with duration more than 
12 months and whose estimated cost is more than Rs.5 crores. 
However, only statutory variation limited to duties and taxes are 
considered for adjustment in contract price. 

A(II) For calculating escalation, base prices should be taken as on 
the date of opening of the bids . 

B. The contract document should specify the suitable 
percentage of input for labour, materials like cement , steel, 
bitumen, POL and other materials and equipment usage for 
the purposes of calculating escalation . 
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C. Escalation should be based on 

2 Notified fair wages and in the absence of which consumer price 
index for labour Would be applicable, 

3 Market rate for cement and steel, 
4 Average official retail price of bitumen & POL and 
5 Whole sale price index for other materials, 
6 Published government documents should be used for 

calculation of escalation amount. 

 
D. Escalation reimbursement should be calculated for to the extent of 

85% of the escalation so calculated. 

E. Beyond the contract period and during extended completion 
period, the variation in price will be at the frozen consumer price 
index/ market rates prevailing on the original schedule date of 
completion of work except when the delay is on port account. 

R= Value of work as defined in clause 47.1 of conditions of contract. 

Price Adjustment formula : 

 Price adjustment for increases or decreases in the cost 
shall be paid in accordance with the following formula: 

V= 0.85 X Q X R X [(P-Po)/Po] 

V= Variation in price on account of labour/ diesel / cement / 
steel/ bitumen during the month under consideration. 

Po = market rate of diesel/cement/steel/bitumen on the date of 
opening of the Bids.(consumer price index for labour) 

P= Market rate of diesel/cement/steel/bitumen during the month 
under consideration (consumer price index for labour) 

Q= percentage of labour diesel/cement/steel/bitumen 

component. R= Value of work during the month under 

consideration 
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Note : Escalation to be computed for relevant items. Percentage 
that shall govern the escalation under Q shall be predetermined 
and indicated in tender for each component i.e.; labour, fuel, 
cement, steel, bitumen, All Commodities etc. 

 Labour Cement (OPC) Mild Steel -Long 
Products 

All Commodities 

Q(%) 25 % 8 % 27 % 40 % 

P All India Consumer 
Price Index for 
Industrial Workers 
for the month under 
consideration as 
published in the RBI 
Bulletin / Indian 
Labour Journal Base 
2016  =  100).  or 
Latest available base 

Wholesale Price 
Index for Cement for 
the month under 
consideration   as 
published by 
MINISTRY OF 
COMMERCE & 
INDUSTRY (Base 
2011-12=100   or 
Latest available 
base) 

Wholesale Price 
Index for Steel for 
the month under 
consideration   as 
published by 
MINISTRY OF 
COMMERCE & 
INDUSTRY (Base 
2011-12=100   or 
Latest available 
base) 

Wholesale Price Index 
for All Commodity for 
the month under 
consideration as 
published by 
MINISTRY OF 
COMMERCE & 
INDUSTRY (Base 
2011-12=100  or 
Latest available base) 

Po All India Consumer 
Price Index for 
Industrial Workers 
as prevalent in the 
month in which bids 
are opened & 
as published in the 
RBI Bulletin/ Indian 
Labour Journal bas 
2016=100 

Wholesale Price 
Index for Cement 
ruling in the month 
in which the Bids 
are opened and as 
published  by 
MINISTRY OF 
COMMERCE & 
INDUSTRY (Base 
2011-12=100) 

Wholesale Price 
Index for Steel 
ruling in the month 
in which the Bids 
are opened and as 
published  by 
MINISTRY OF 
COMMERCE & 
INDUSTRY (Base 
2011-12=100) 

Wholesale Price Index 
for All Commodities 
ruling in the month in 
which the Bids are 
opened and as 
published by 
MINISTRY OF 
COMMERCE & 
INDUSTRY (Base 2011- 
12=100) 
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SECTION : 5 

 
 
 
 

 
SPECIFICATIONS AND 

SPECIAL CONDITIONS 
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Name of work : Construction of New Building for Workshop, 
time office & storage of machinery near SNA building. 

Details of deviations / exclusions / alteration to Clause(s) of 
sections of this tender are as under : 

The following clauses are not being applicable : 

(a)  
Section -1 : 

 Clause 4.1 c, 4.1 f & 4.1 h 
 Clause 4.2 j, 4.2 k 
 Clause 4.4, 4.5 
 Clause 8.2 
 Clause 9.2.1, 9.2.2, 9.2.3, 9.2.4, 9.2.5 
 Clause 19.1, 19.2, 19.3, 
 Clause 20.1 
 Clause 22.2, 22.5 
 Clause 23.2, 23.3, 23.4 
 Clause 26.4 
 Clause 27.1, 27.2 
 Clause 35.1 & 36.1 

 
Section - 2 : 

 The clauses (c) & (d) & (g) of the SPECIMEN FOR FORM OF 
BID will not be Applicable; 

 In Contractor’s Bid advance payment & appointment of 
conciliator is not applicable 

 In Pre-qualification of Bidders Table no 07 is not applicable 

Section – 3 : 

 Clause 8.1 
 Clause 21.1 
 Clause 1.1 : 

The Conciliator is the person appointed jointly by the Employer 
and the contractor to resolve disputes in the first instance as 
provided for in clauses 24 and 25. The names of the 
Adjudicator is defined in the Contact Data ; 

 Clause 24.1, 25.1, 25.2, 25.3, 26.1 
 Clause 43.2, 43.3, 43.4, 43.5, 43.6, 43.7 
 Clause 44.1,44.2, 44.3 
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 Clause 45.1, Para (vi) of Clause 49 
 Clause 50 
 Clause 51 

(b)  
Section – 4 : 

i. Following statements of Contract Data are not applicable: 

 
1. The following documents are also part of the contract clause 

reference 
               The schedule of other contractors (8) 
                The schedule of key personnel (9) 

2. The conciliator appointed jointly by the employer and 
contractor is : Name :   

Address :   

Section – 8 : 

(c) Following forms are not applicable : 
 Specimen BG for Advance Payment & stage payment. 
 Form of Disputes review board agreement. 
 Exceptions & Deviations, 

(d) The following Existing clauses are Modified as under : 
 

 Section - 1 : Clause No. 4.1 d ; Details of Equipment’s 
available with the Bidder 

 Section – 1 : Clause No. 4.1 e ; Managerial/ Manpower 
Available with the Bidder. 

 Section – 1 : Clause No.4.2 d ; Major items of 
construction equipment available with the Bidder 

 Section – 1 : Clause No. 4.2 e ; Qualification and 
experience of key management & technical personnel 
available with Bidder. 

 Section – 2 : Table : 5 - The List of Equipment available with 
bidder. 

 Section – 2 : Table : 6 - Qualification and experience of key 
personnel available with the bidder. Attach biographical data. 

1. The provision in special conditions, which form a part of contract, 
shall have precedence over those specified in other sections in case 
of diversity, if any. 

2. All works within the scope of this Tender must be completed within 
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a period of 39 (Thirty Nine) months from the date of written order 
of the Engineer-in-charge to commence the work. After Successful 
completion of work (15 Months) , the maintenance work part B is to 
be done by contractor for next two year. 

3. Bidders are advised to consider the below points while submitting the 
offer 
: 
(I) If multiple bidders submit work experience showing the 

same/particular work, then such experience will be 
considered only for Main Contractor. 

(II) If the similar work is executed as sub-contractor, the work 
experience shall be considered for pre-qualification only, if 
same is carried out in Govt./ Semi Govt./ Public Sector 
Undertakings/ Autonomous Body working under Govt. of 
India/ Public Limited company (listed on National Stock 
Exchange or Bombay Stock Exchange)/Private 
Organization subject to submission of sub-contract 
permission issued by the respective authority i.e. principle 
employer prior to execution of the work. 

(III) It is mandatory to upload the sub-contract permission 
letter obtained from the respective authority i.e. principle 
employer along with completion Certificate / Form 3A 
authenticated by concern respective authority i.e. principle 
employer. 

(IV) If the sub contract permission, completion certificate/ form 
3A uploaded by bidder is not authenticated by issuing 
authority the bid shall be considered as non-responsive 
and if same is declared forged or mis-match any content 
from original certificate or informed by concern authority 
that they have not issued said certificate/ form 3A, the 
bidder shall be debarred for participating in new tenders of 
civil engineering department for period of two years. The 
decision taken by DPA shall be final. 

(V) The completed works only is considered for qualification. 
Partly completed works or works are in progress shall not 
be considered for qualification. 

(VI) If the work is completed successfully and contract is under 
maintenance period, such works are considered as a 
completed works for evaluation purposes. 

(VII)  In case of any contract having material and labour 
components are controlled at different heads, in such 
cases the value of work indicated in work order and 
respective completion certificates only considered for 
experience. 

(VIII) If the tenderer have successfully completed the work (date of 
completion of work i.e. physically/actually completion 
irrespective of maintenance period ) during last 7 years ending 
last day of month previous to the one in which applications 
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are invited irrespective of date of commencement / start of 
work. Such experience of work is also considered for 
evaluation in work experience. 

(IX) If the tenderer has executed “Similar works" in any 
Contract/Project/BOT Project/Turnkey Project etc. In 
those particular Projects/Contracts, if the cost of 
Construction of any type of Building or Special Repairs to 
Building work successfully in that particular contract 
meets the requirement of MQC, such experience shall also 
be considered for evaluation.  

4. Arbitration Clause 

(I) Except where otherwise provided in the contract all 
questions and disputes relating to the meaning of the 
specifications, designs, drawings and instructions here in 
before mentioned and as to the quality of workmanship or 
materials used on the work or as to any other question, 
claim right, matter or any other thing what so ever, in any 
way arising out of or relating to the contract, design, 
drawings, specifications, estimates, instructions, order or 
to the condition or otherwise concerning the work or 
regarding the execution or failure to execute the same 
whether arising during the progress of work or after the 
completion thereof as described here in after shall be referred 
to the Chairman for sole arbitration by himself or by any 
Officer appointed by him. 

 

(II) It will be no objection to any such appointment that the 
arbitrator is an employee of the Board or the Government, 
that he had to deal with the matter to which the contract 
relates and that in course of his duties as an employee 
of the Board or the Government, he had expressed views 
on all or any of the matters in dispute or of different. The 
arbitrator, who has been dealing with the arbitration case, 
being transferred or vacating his office or in the event of 
his death or being unable to act for any reason, the 
Chairman then holding the office shall arbitrate himself or 
appoint any officer to act as arbitrator. 

 
(III) It is also a term of the contract that no person other than 

the Chairman himself or any officer appointed by him shall 
act as arbitrator. 

 
(IV) It is a term of the contract that only such question and 

disputes as were raised during progress of work till its 
completion and not thereafter shall be referred to arbitration. 
However, this would not apply to the questions and disputes 
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relating to liabilities of parties during the guarantee period 
after completion of the work. 

 
(V) It is a term of the contract that the party invoking arbitration 

shall give a list of disputes with amounts of claim in respect 
of each said disputes along-with the notice seeking 
appointment of arbitrator. 

 
(VI) It is also a term of contract that if the contractor does not 

make any demand for appointment of arbitrator in respect of 
any claims / disputes in writing, as aforesaid, within 120 days 
of receiving the intimation from the Nodal Officer or his 
nominee that the final bill is ready for payment, the claim of 
the contractor shall be deemed to have been waived and 
absolutely barred and the Port Authority shall be discharged 
and released of all liabilities under the contract in respect of 
these claims. 

 
(VII) It is also a term of the contract that the arbitrator shall 

adjudicate only such disputes / claims as referred to him 
by the appointing Authority and give separate award 
against each dispute/claims as referred to him. The 
arbitrator will be bound to give claim wise detail and speaking 
award and it should be supported by reasoning. 

 
(VIII) The award of the arbitrator shall be final, conclusive and 

binding on all the parties to the contract. 
 

(IX) The arbitrator may from time to time, with the consent of both 
the parties, enlarge the time for making and publishing the 
award. 

 
(X) Arbitration shall be conducted in accordance with the 

provision of Indian Arbitration Act, 1996 or any statutory 
modifications or re- enactment thereof and rules made there 
under and for the time being in force shall apply to the 
arbitration proceedings under this clause. 

(XI) It is also a terms of the contract that if any fees are payable 
to the arbitrator, this shall be paid equally by both the 
parties. 

 
(XII) It is also a term of the contract that the arbitration shall be 

deemed to have been entered on the reference on the date he 
issued the first notice to both the parties calling them to 
submit their statement of claims and counter statement of 
claims. 

(XIII) Venue of arbitration shall be such place as may be fixed by 
the arbitrator at his sole discretion. 
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5. Contractor has to comply with all the motor vehicle rules and 
regulations etc. as per government rules and DPA will not be 
responsible for any violation of rules. 

 
6. The contractor is expected to have full knowledge of work, work site 

and nature of work and no claim what-so-ever shall be entertained 
in this regard. 

 
7. The tender containing the conditions for lowering or raising the 

rates quoted shall be liable for rejection. 
 

8. Income tax shall be deducted as directed by the Central Board of 
Direct Taxes, Ministry of Finance, Government of India. 

 
9. The contractor shall strictly follow the instructions of Engineer-

in-charge or his representative as regards to the execution of 
work. 

 
10. The contractor shall be required to execute the work in such a 

way so as not to cause any damage, hindrance or interference to 
the activities and work going on in the area adjoining thereof. Any 
damages shall be repaired by him at his own cost. If he does not 
repair the damages in reasonable time period, the same will be 
repaired by Deendayal Port Authority at the sole risk and cost of 
contractor and amount will be recovered from the bill due. 

 
11. NIL 

 
12. The Engineer-in-charge will be entitled to deduct or adjust any 

sums of money payable by the contractor executed by him or on 
his behalf from the present contractor. 

 
13. All the tools, plants and sundries etc. are required to be brought by 

the contractor for carrying out the work to the complete satisfaction 
of Engineer-in-charge without any extra cost. 

 
14. The tender for the work shall remain open for acceptance for the period 

of 120 days months from the date of opening of preliminary bid of the tender. 
 

15. The value of stamps to be affixed on agreement shall be of 
appropriate value prescribed for bond as per latest provision of law 
enforce on the date of execution, however, if the contractor 
furnishes G.P.F. notes, approval guarantee in respect of or part of 
security deposit the stamp duty chargeable for the amount shall be 
prescribed for agreement payable in accordance with the latest 
provisions of law enforce on the date of execution of contract. All 
the cost of stamp duty shall be borne by the contractor. 
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16. Site Order Book is to be maintained by the contractor at the site 
of work/office work site office. The orders and instructions issued 
from time to time by the Engineer-in-charge or his 
representative and written in order book shall he deemed to 
have legally issued to the contractor and the contractor shall 
sign each entry in the order book as a token of his having 
received such orders and instructions. The order book shall be 
returned to the Engineer-in-charge in good condition after the 
completion of work or whenever required by the Engineer-in-
charge. 

 
17. The Bank Guarantee if submitted in lieu of Security Deposit must 

be from any Nationalized Bank / Scheduled Bank (Except Co-
operative Banks) having its branch at Gandhidham. 

 
18. Contractor has to arrange his own means of transportation for the 

work. 
 

19. All the safety rules and health measures must be adopted by 
the contractor while working. 

 
20. All the labour acts, rules and regulations enforce from time to 

time shall strictly be followed by the contractor. The contractor 
has to obtain license from the Assistant Labour 
Commissioner(C), Gopalpuri prior to the commencement of the 
work, in case he intends to engage 10 or more labour on any 
day during the execution of work and he has to be registered with 
A.L.C., Gopalpuri, if he is intending engage more than 10 
labours. 

 
21. All the entries inside Cargo Jetty area for the vehicle / man power 

are being mandatorily regulated through RFID. So all the vehicles 
/ man power entering the port should have to register first on 
RFID portal of D.P.A. and then have to pay necessary charges 
towards enter inside Port through RFID tag & wallet at the 
applicable rate and that may vary from time to time. Labours 
/ other man power also provided with RFID entry permit on the 
payment of necessary charges to authority for issuance of 
necessary permit / ID card. So Contractor has to consider the 
this aspect for payment of necessary charges towards entries of 
vehicles and issuance of ID cards to their employee / labour 
while quoting their rates in the bid. No separate claim will be 
entertain on this account. 

 
22. A bill shall be submitted by the contractor each month on or 

before the date fixed by the engineer-in-charge for all works 
executed in the previous month and the engineer-in-charge shall 
take or cause to take the requisite measurement for the purpose 
of having the same verified and the claim, as far as admissible, 
adjusted as far as possible, before the expire of ten days from 
the presentation of the bill. If the contractor does not submit 
the bill within the time fixed as aforesaid, the engineer-in-charge 
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may depute within seven days the date fixed aforesaid, 
subordinate to measure up the said work in the presence of the 
contractor whose counter signature to the measurement list will 
be sufficient warrant and the engineer-in- charge may prepare a 
bill from such list. 

 
23. Before taking measurement of any work, the engineer-in-

charge or a subordinate deputed by him shall give reasonable 
notice to the contractor if the contractor fail to attend at the 
measurement after such notice or fails to countersign or to 
record the difference within a week from the date of 
measurement in the manner required by the engineer-in-
charge then in any such event the measurement taken by the 
engineer-in-charge or by the subordinate deputed by him as 
the case may be shall final and binding on the contractor and 
the contractors, contractor shall have no right to dispute the 
same. 

 
24. In the event of the contractor(s) committing a default or breach 

of any of the provisions of the boards contractor’s labour 
regulations and model rules for the protection of health and 
sanitary arrangements for the workers as amended from time to 
time or furnishing any information or submitting or filling any 
statement under the provisions of the above regulations and 
rules which is materially incorrect, he/they shall without 
prejudice to any other liability, pay to the board a sum not 
exceeding Rs.200/- for every default breach or furnishing, 
making, submitting filling such materially incorrect statements 
and in the event of the contractor (s) defaulting continuously in 
this respect, the penalty may be enhanced to Rs. 200/- per 
each day of default subject to a maximum of 5 percent of the 
estimated cost of the work put to tender the decision of the 
engineer-in- charge shall be final and binding on the parties. 

 
25. During the execution of job and during working hours at any 

time, contractor or his responsible representative shall be 
available for any instructions from the representative of the 
Engineer-in-charge. 

 
26. As part of execution of awarded job, the contractor shall make 

appropriate arrangement for transportation of required 
materials/other resources from one location to other location at 
his cost. 

 
27. The tenderers will not have any right to claim for employment 

in the department, in future on the basis of approved tender. 
The contractor shall employ no one connected with or in the 
employment of DPA, as a partner or employ to execute this 
contract work. 

 
28. It shall be expected that for want of sufficient resources, 

including required type of equipments/consumables, or 
supervision the quality of jobs must not be adversely affected 
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otherwise it will attract heavy penalty for full job on the 
contractor, minimum amount of total qty. quoted by the 
contractor for each item. 

29. The Engineer-in-charge may delete, increase/decrease Qty. of 
any number of items included in this contract without 
assigning any reasons and no disputes/claims on this account 
shall be entertained. 

 
30. The tenderers are not expected to make any post-tender 

modifications. Hence the tenderers should not make any 
correspondence regarding the tenders after submission of the 
same on due date and time. No cognizance of any 
correspondence shall be taken and if any tender persists with the 
same, necessary action will be initiated against him. All the 
tenders received on or before the due date and time shall be 
opened if otherwise found in order. 

 
31. The Contractor shall have a valid GST Registration number 

failing which bid will be liable to discharge. 
 

32. The contractor shall submit the bill, monthly in triplicate for the 
work done during the preceding month. 

 
33. Force Major : These will be restricted to acts of God only. 

 

34. DEFECT LIABILITY PERIOD 

 Defect liability period for the work is Three year (Thirty-Six 
months) from the certified date of completion of work consider. 

 Contractor is responsible for rectify defects of relevant items 
carried out in work, during defect liability period and no any 
payment for that will be made to contractor for that, in defect 
liability period. 

 The contractor shall be responsible to make good and remedy 
at his own expenses any defect which may be develop or may 
be noticed before the period mentioned hereunder from the 
certified date of completion. The Engineer in charge shall give 
the contractor a notice in writing above the defects and the 
contractor shall make good the same within 15 days of 
receipt of the notice. In the case of failure on the part of the 
contractor, the Engineer in charge may rectify or remove or 
re-execute the work at the risk and cost of contractor. The 
Engineer in charge shall entitle to appropriate the whole or 
any part of the amount of Balance S.D. towards the expenses 
if any, incurred by him in rectification, removal or re 
execution. The contractor shall immediately recoup the 
amount so spent, that any given time the Balance S.D. shall 
be maintained as per the relevant clause of the contract. If 
the contractor fails to recoup the amount of performance 
security deposit, then Engineer in charge shall be entitled to 
recovered the amount spent over the amount of performance 
security deposit. The defect liability period shall be Three 
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year (Thirty-Six month) from the certified date of completion 
of work. 

 If contractor fail to attend the defect if any, within 15 days of 
written notice served by the Engineer in charge, during 
Defect liability period, the Security Deposit will be forfeited and 
defect will be rectified on risk and cost of contractor. 

 
35. GST Registration should be invariably mentioned in the bid / 

tender, failing which the bid / tender will be treated as non-
responsive and liable to be discharged. 

 
36. GST & PAN No. may be furnished with documentary evidence 

along with the Tender Documents. 

37. GOODS & SERVICE (GST) CLAUSE 
The contractor shall quote the price exclusive of GST. The applicable 
GST 
shall be paid extra to the contractor after producing GST 
Invoice as per the certified Bill by the department. However, 
element of GST shall not consider for evaluation of bid. 
''Contractor/service provider/supplier etc. has to ensure timely 
& proper filling of GSTR 1 so that Deendayal Port Authority 
can avail input tax credit in timely manner. In case DPA not 
allowed input credit due to failure of part of the 
contractor/service provider/supplier etc., it will be a financial 
loss to DPA & therefore same shall be recovered from the 
payment/deposit of the contractor/service provider/supplier. 
TDS ON GST 
TDS provision under GST Acts, 2017 are in force from 
01.10.2018 and accordingly TDS under GST Act will be 
deducted @ 2 % (1% CGST  and 1 % SGST or 2 % IGST ) from 
payment / credit give to contractor/ professional and other for 
work order / contract exceeding Rs. 2,50,000/-. 

 
38. Income Tax at applicable rate and surcharge as applicable on the 

payment to contractor will be deducted from the payment and 
only net amount shall be paid for as directed by the Central 
Board of Direct Taxes, Ministry of Finance, and Government of 
India. Contractor has to furnish PAN No. along with tender. 

 
39. Tenderers are required to furnish their bank account details 

as per enclosed Performa in order to arrange payment through 
Electronics Clearing System. 

 
40. The bidder shall give an undertaking that they have not made 

any payment or illegal gratification to any person / Authority 
connected with the bid process so as to influence the bid process 
and have not committed any offence under the PC act in 
connection with the bid. 

 
41. The bidder shall disclose any payment made or proposed to 

be made to any intermediaries / agents etc. in connection with 
the bid. 
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42. Contractor shall bring all the material in good condition and 
in seal pack condition. No loose material shall be allowed in 
any case. 

 
43. Prospective bidder(s) may raise query relating to bidding 

conditions, bidding process and/or rejection of its bid. The 
reasons for rejecting a tender or non-issuing a tender to 
prospective bidder will be disclosed where written enquires are 
made by the concerned bidder. 

 
44. NIL 

 
45. SUBMISSION OF BID 

Bidders who wish to participate will have to procure/ should 
have legally valid Digital Certificate, as per Information 
Technology Act-2000, using which they can sign their 
electronic bids. The bidders can procure the Digital Certificate 
from (n) code solutions a division of GNFC Ltd, who are 
licensed certifying Authority by Government of India. All bids 
should be digitally signed. For details regarding Digital 
signature certificate and related matters, the below mentioned 
address should be contacted: (n) code Solutions, A Division of 
GNFC, 301 GNFC Info tower, Bodakdev, Ahmedabad. Tel. 91 
79 26857316/17/18  Fax: 91 79 26857321 E-mail: 
nprocure@gnvfc.net Mobile: 9327084190 / 9898589652. 
The accompaniments to the tender documents as described 
under Clause 4 shall be Scanned and submitted On-Line 
along with Tender documents. However, the originals/ 
attested hard copies shall have to be forwarded subsequently 
so as to reach the office of XEN (H) within 7 days of opening of 
the tenders. 

 
46. DEADLINE OF SUBMISSION OF BID 

Bids must be received by the Employer in On-Line System at website 

https://tender.nprocure.com not later than 12:00 hrs. on
 , in 
the event of the specified date for the submission of bids being 
declared a holiday by the Employer, the Bids will be received 
upto the appointed time on the next working day. 

The Employer may extend the deadline for submission of bids 
by issuing an amendment in accordance with Clause 9 of Section 
1, in which case all rights and obligations of the Employer and 
the bidders previously subject to the original deadline will then 
be subject to the new deadline. 
At the time of submission of the tender document, the tenderer 
shall give an undertaking that no changes have been made in 
document. The uploaded version of the Port Tender Document 
will be treated as authentic tender and if any discrepancy is 
noticed at any stage between the Port’s tender document and 



Page | 106 
 

the one submitted by the tenderer, the conditions mentioned 
in the Port’s uploaded document shall prevail. Besides, the 
tenderer shall be liable for legal action for the lapses. 

47. BILLS TO BE ON PRINTED FORMS 

The contractor shall submit all bill on the printed forms to be had 
on application at the office of the Engineer-in-charge and the 
charges in the bills shall always be entered at the rates specified 
in the tender or in the case of any extra work ordered in purpose 
of these conditions and not mentioned or provided for in the 
tender at the rates hereinafter provided for such work. 

48. PAYMENT OF CONTRACTOR'S BILL TO BANK 

Payments due to the contractor may, if so desired by him be 
made to his bank instead of direct to him, provided that the 
contractor furnishes to the Engineer-in-charge (1) an 
authorisation in the form of a legally valid document such as 
a power of attorney conferring Authority on the bank to receive 
payment and (2) his own acceptance of the correctness of the 
account made out as being due to him by the Board or his 
signature on the bill or other claim, preferred against the 
Board before settlement by the Engineer-in-charge of the 
account or claim by payment to the bank, while the receipt 
given by such bank shall constitute a full and sufficient 
discharge for the payment the contractor should, wherever 
possible, present his bills duly receipted and discharged 
through his bankers. Nothing herein contained shall operate 
to creates in favour of the any rights of equities vis-à-vis the 
Board. 

49. Construction of Site Offices and QA Labs 

Site offices shall be constructed by the contractor to facilitate 
working at site and to provide necessary facilities for 
maintenance of site records, drawings, plans, approved 
samples, codes and specifications, copy of agreement and 
detailed estimate etc. 

The necessary staff for maintaining the office records like store 
keeper, office assistant (2 Nos.) has to be deputed by 
Contractor. Contractor shall also provide all office furniture, 2 
Nos. Laptops, A.C on the work place/ site office. This staff 
shall work under the Nodal officer/ Site Engineer of 
department for carrying out necessary record keeping/ office 
work. The staff engaged shall have minimum qualification of 
Graduation with knowledge of operation of Computer. Along 
with site office the QA Lab need to be established by contractor 
for immediate testing of materials and design mix of concrete, 
soil parameters etc. if required, as directed by the E-I-C. This 
would depend on the nature of work and should be considered 
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in the tender for works costing more than 2 Crores, in which 
it would be necessary. The tests should be carried out in the 
presence of JE & AXEN/AEN and test checked by the E-I-C. 

50. Payment of Final Bill 
Final bill of all works shall be paid as per DPA’s citizens’ charter. 
In case contractor fails to submit the final bill within 2 months of 
completion of work, the process of final bill should be initiated by 
the E-I-C suo-moto to thwart the efforts of contractor to delay 
the preparation of final bill which in all probability may be in the 
minus. Similarly E-I-C should not delay recoveries for any 
overpayments detected/ the recoveries being disputed by the 
contractor on the plea that contractor has gone to Arbitration. 

51. Refund of performance Guarantee 
Refund of security deposit is governed by relevant clause of the 
contract. 
It shall be refunded without waiting for a formal application 
from contractor after the same becomes due for refund. 

52. Materials arranged by the contractor 
The contractor shall submit original bills for the cement, steel, 
asphalt etc. 
for verification, brought to site. In all contracts where issue of 
cement and steel is not stipulated, special conditions shall be 
incorporated as below : 

Special conditions for Cement 

1) The contractor shall procure …(as specified in the tender)…… 
grade (conforming to IS …(as specified in the tender)……) OPC 
cement, as required in the work, from reputed manufacturers 
of cement having a production capacity not less than one 
million tons or more per annum as approved by the Ministry 
of Industry, Government of India, and holding license to use 
ISI certification mark for their product. 

2) The supply of cement shall be taken in 50 kg. Bags bearing 
manufacturer’s name, date of manufacturing, batch number 
and ISI marking. The cement shall be brought at site in bulk 
supply of approximately 50 tons or as decided by the Engineer-
in-charge. The cement godown of the capacity to store a 
minimum of 1000 bags of cement shall be constructed by the 
contractor at site of work for which no extra payment shall be 
made. 

3) Samples of cement arranged by the contractor shall be taken 
by the Engineer-in- charge and got tested in accordance with 
provisions of relevant BIS codes. In case the test results 
indicate that the cement arranged by the contractor does not 
conform to the relevant BIS codes, the same shall stand rejected, 
and it shall be removed from the site by the contractor at his own 
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cost within a week’s time of written order from the Engineer- in-charge 
to do so. The cement shall be used on the work only after satisfactory 
test results have been received. The contractor shall supply free of 
charge the cement required for testing including its transportation cost 
to testing laboratories. The cost of tests shall be borne by the 
contractor. 

4) Double lock provision shall be made to the door of the cement 
godown. The keys of one lock shall remain with the Engineer-in-
Charge or his authorized representative and the keys of the other 
lock shall remain with the contractor. The contractor shall be 
responsible for the watch  and ward and safety of the cement 
godown. The contractor shall facilitate the inspection of the 
cement godown by the Engineer-in- Charge at any time. 

5) The actual issue and consumption of cement on work shall be 
regulated and proper accounts maintained as provided in the 
contract. The theoretical consumption of cement shall be 
worked out as per procedure prescribed in the contract and 
shall be governed by conditions laid therein. In case the cement 
consumption is less than theoretical consumption including 
permissible variation, recovery at the rate so prescribed shall 
be made. In case of excess consumption no adjustment need 
be made. 

6) The damaged cement shall be removed from the site 
immediately by the contractor on receipt of a notice in writing 
from the Engineer-in- charge. If he does not do so within 3 days 
of receipt of such notice, the Engineer-in-charge shall get it 
removed at the cost of the contractor. 

7) The cement procured by the contractor should not have aged 
more than 12 weeks. 

8) The cement should be supplied in Bags. However the usage of 
loose cement in Silos will be allowed on prior approval of 
Engineer-in-charge. 

Special conditions for Steel 

1) The contractor shall procure Thermo-Mechanically Treated 
bars of grade Fe500D/ Fe550D grade as per tender conditions 
and brand shall be TISCO/VISAG/SAIL. 

a) The grade of the steel such as Fe 500D/Fe 550D or other grade 
to be procured is to be specified as per BIS 1786-2008 or updated 
version after that. 

b) The TMT bars procured from primary producers shall conform to 
manufacture’s specifications. 

c) The TMT bars procured shall conform to the specifications as 
laid by Tempcore, Thermex, and Evcon Turbo & Turbo Quench 
as the case may be. 
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2) The contractor shall have to obtain and furnish test certificates 
to the Engineer-in- charge in respect of all supplies of steel 
brought by him to the site of work. 

3) Samples shall also be taken and got tested by the Engineer-
in-Charge as per the provisions in this regard in relevant BIS 
codes. In case the test results indicate that the steel arranged 
by the contractor does not conform to the specifications as 
defined under para (1) above, the same shall stand rejected, 
and it shall be removed from the site of work by the contractor 
at his cost within a week’s time of written orders from the 
Engineer-in-Charge to do so. 

4) The steel reinforcement bars shall be stored by the contractor at 
site of work in such a way as to prevent their distortion and 
corrosion, and nothing extra shall be paid on this account. Bars 
of different sizes and lengths shall be stored separately to 
facilitate easy counting and checking. 

5) For checking Physical properties like nominal mass, tensile 
strength, bend test, re-bend test etc. and Chemical 
properties/tests the specimens of sufficient length shall be cut 
from each size of the bar at random, and at frequency not less 
than that specified below : 

 
Size of bar For consignment below 

100MT 

For consignment above 

100MT 

Under 10 
mm dia. bars 

One sample for each 
25MT or part thereof 

One sample for each 
40MT or part thereof 

10mm to 
16mm dia. 
bars 

One sample for each 
35 MT or part thereof 

One sample for each 
45 MT or part thereof 

Over
 16m
m dia. bars 

One sample for each 
45 MT or part thereof 

One sample for each 
50 MT or part thereof 

 
 

6) The contractor shall supply free of charge the steel required for 
testing including its transportation to testing laboratories and 
the testing charges shall be borne by the contractor. 

7) The actual issue and consumption of steel on work shall be 
regulated and proper accounts maintained. The theoretical 
consumption of steel shall be worked out as per procedure 
prescribed in the contract. In case the consumption is less 
than theoretical consumption including permissible variations 
(+3% for cutting into pieces +/- 2% for variation in weight) recovery 
at the rate so prescribed shall be made. In case of excess 
consumption no adjustment need to be made. 
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53. The contractor shall submit all bills on the printed form to be had 
on application at the office of the engineer-in-charge and the 
charges in the bills shall always be entered at the rates specified 
in the tender or in the case of any extra work ordered in purpose 
of these conditions and not mentioned or provided for in the 
tender at the rate hereinafter provided for such work. 

 
54. The bidder has to execute Integrity pact agreement with Deendayal 

Port Authority (As per Appendix enclosed). Shri Amiya Kumar 
Mohapatra, IFoS (Retd.) and Dr. Gopal Dhawan, Ex-CMD, MECL have 
been nominated as Independent External Monitor for Integrity Pact. 
Whose address is as under : 

 
1 Shri Amiya Kumar Mohapatra, IFoS 

(Retd.)  
Qrs. No. 5/9, Unit -9, Bhoi Nagar 
Bhubaneswar-751022. 
Mobile No.9437002530 
Email : amiyaifs@gmail.com 

2 Dr. Gopal Dhawan, Ex-CMD, 
MECL  
House No. 120, Jal Shakti Vihar 
(NHPC Society) p4, Building Area, 
Greate Noida Gautam Budh 
Nagar, Utter Pradesh - 201315 
Mobile No.8007771467 
Email : 
gdhawangeologist@gmail.com 

 
55. Scanned copy of pre-contract Integrity Agreement (as per 

appendix) is to be uploaded in Preliminary bid. Original hard 
copy of Pre-contract Integrity Pact Agreement shall be submitted 
by post or hand immediately after closing date of online E-
tender failing which tender shall be considered non responsive. 

56. Deviation in quantities 
Normally deviation means deviation in quantities of agreement 
items, i.e. 
where there is increase or decrease in the quantities of items of 
work specified in the agreement. 

Rates for such deviated items shall be calculated strictly 
as per the provision of agreement clauses. 

57. Deriving the Market rates  : 

As per provisions of variation clauses sometimes rates are to be 
determined based on market rates in certain conditions. In such 
cases the contractor within 14 days of receipt of order for 
execution of deviated quantities, extra or substituted items 
beyond permissible limits and before the commencement of 
such work shall give notice, for revision of rates, supported 
by proper analysis, for such quantities. Engineer-in-Charge 
shall consider the analysis submitted by contractor and 
determine the rates on basis of market rates. 
Further in case market rates are less than the agreement rates 
then in such a case Engineer-in-Charge should give notice to 
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the contractor within one month of occurrence of the excess and 
should decide the rates based on market rates considering the 
reply of contractor. 
The analysis of rates on market rates should be on similar lines 
as adopted in the justification of tender except that market 
rates of material/labour, hire charges of plant and machinery 
intended to be used prevailing at the time of such order or 
occurrence shall be adopted. Over and above the market rates 
so arrived 10% would be added for overheads and profit of the 
contractor. 

 
58. The contractor shall arrange to supply samples of coarse 

aggregate and fine aggregate etc. to the Port Laboratory for mix 
design for concreting works. Mixing of cement concrete works 
shall be on weigh batching basis as per approved design. For 
better Mixing of cement concrete works shall be on weigh 
batching basis as per approved design. The minimum cement 
content shall be 390 kg/m3 for M-30 grade and 420 kg/m3 for 
M-40 grade of controlled cement concrete. 

 
The testing charges of concrete mix design will be borne by 
department. 

59. The cubes casted at site shall be brought to Port Laboratory, Kandla 
for testing and test results shall conform to IS 456 (latest edition). 
Testing charges of the cubes for 28 days test only shall be born by 
the contractor. If the result is not satisfactory the concrete work will 
have to be dismantled and redone by the contractor at his own cost. 

 
60. The Engineer-in-charge reserve the right to ask contractor to 

cast additional c.c. cubes at the different stages and works for 
testing, if required at 3/7 days period. No separate payment 
shall be made to the contractor on account of the cost of the 
labour and materials required for casting of the cubes required 
for 3/7 days testing. The testing charges for these cubes shall 
be borne by Department. 

 
61. The steel plates or water-proof marine ply wood form work 

shall be used for the R.C.C. / C.C. works. 
 
 

62. Though the drawings to be supplied will be exhaustive the 
decision of the Engineer-in-charge regarding any change in 
the drawings shall be final and binding to contractor and no 
dispute / claim regarding extra payment shall be allowed on 
account of such changes. 

63. The contractor has to provide sufficient barricades with proper 
illumination in night and reflective sign boards to site of work 
so that traffic plying nearby should not damage the recently 
concreted work. In case of any damage on account of above, the 
entire responsibility will remain with contractor and nothing 
extra will be paid on this account. 

 



Page | 112 
 

 
64. The tenderer shall examine carefully the condition of contract, 

specifications and drawings etc. before submitting the tender. 
He shall also visit and inspect site of work and acquaint 
himself with all local condition in the cargo jetty of port, 
availability of construction materials and labourers nature of 
soil and working condition at and around the site before 
submitting the tender. No dispute/claims what-so-ever shall 
be entertained for the work of any nature arising out of local 
conditions. 

 
65. The contractor shall have to carry out the work maintaining 

proper camber and gradient to the paving as directed by the 
Engineer-in-charge. 

 
66. The stone metal 12 to 20 mm, 25 to 40mm, crush metal and 

sand shall be from approved quarries. 
 

67. Side slopes of paving shall be done properly as per the 
direction of Engineer-in-charge. 

 
68. All batching material such as coarse aggregates, sand etc. shall 

be weighed in mechanical portable weigh batches conforming 
to I.S.2722 as per approved mix design. 

 
69. The strength of concrete shall be determined by compressive 

strength test. For this purpose, during the progress of the work 
cube samples shall be cast for testing at 7 days and 28 days 
as per the IS 456. 

 
70. Stripping of Form work shall be done as per relevant clause in 

IS 456- 2000. No dispute/claims shall be entertained on 
account of this. 

 
71. Proper arrangement shall be made for the protection of fresh 

concrete work. 
 

72. On completion of CC works, no persons shall be allowed to move 
on green concrete surface. As such contractor shall have to make 
a special arrangement for finishing the concrete in such a way 
so as not to disturb the green concrete. 

 
73. Test cubes shall be cured and stored as provided in IS 516. The 

contractor shall send at his own cost, all the test cubes in the 
Port laboratory for testing. The cost of sampling, material, test 
cubes and testing shall be borne by the contractor for 28 days 
cube. 

74. The forms shall be jointed neatly and shall be set with 
exactness to the required grade and alignment. 

 
75. The contractor shall have to arrange the entry permit for himself 

and his staff, labours etc. from CISF, Deendayal Port Authority if 
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the work is to be carried out inside cargo jetty area, at his own 
cost as per the rules and regulation in force at that time. 

 
76. The form work shall be made up from water proof plywood of good 

quality. The rate shall include the cost of materials and labour 
for the operations involved such as 

 
i. Splayed edges, notching allowances for over laps 

and passing at angles, battens, centering, 
shuttering, strutting, propping, bolting, nailing, 
wedging, easing, striking and stripping of the 
same. 

ii. Filleting to form stop-chamfered edges or splayed 
external angles not exceeding 20 mm. width. 

iii. Dressing with oil to prevent adhersion of concrete 
with shuttering. 

iv. Raking or circular cutting. 
 

77. All the form work shall be inspected by the Engineer-in-charge 
and their suitability ascertained the form shall be thoroughly 
scraped, cleaned before reusing the same. 

 
78. If available, electric supply will be given by D.P.A., otherwise 

contractor has to make his own arrangement for electric supply. 
The charges for electric supply consumption will be borne by 
contractor as per prevailing rates of DPA. 

 
79. The contractor shall have to make his own arrangement for water 

required for the work. 
 

80. Individual quantity for any tender items of work may vary to 
any extent as required by D.P.A. for which the contractor shall 
not submit any dispute/claim what-so-ever, so long as the 
total amount of such variation does not exceed plus or minus 
30 % of the Total contract value awarded. 

 
81. Stone metal shall be hard, durable and free from excess flat 

elongated soft and dis-integrated particles, dirt and other 
objectionable materials. 

 
82. All the rules and regulations in force for entry inside the port 

premises shall be observed and following by the contractor and 
by his employee staff etc 

83. If during progress of work movement of traffic is allowed on 
completed surface, the contractor will have to repair the said 
damage caused to road surface at his own cost for which no 
claim shall be entertained. 

 
84. Wherever excavated / surplus stuff is to be deposed off, ground 

should be properly dressed as directed by Engineer-in-charge 
at no extra cost. 
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85. The contractor shall notify in writing to the Engineer an 
address at Gandhidham complex for serving to the contractor 
any communication or any notice to be given to him under the 
contract and any such notice/communication to the contractor 
shall be deemed to be duly served if sent by registered post to, 
or left at such address or if delivered to the agent or 
representative of the contractor, or left at, the principal place 
of business or if contractor be a company, the registered office 
of the contractor or at the contractor’s last known address. 

 
86. The contractor shall have to do the chipping, chasing, 

hacking, cleaning etc. to provide proper bond between new 
work and old work, as directed and to the entire satisfaction 
of Engineer-in-charge without claiming any extra payment in 
this regard, the contractor shall consider this aspect while 
quoting the rates. No claims/disputes will be entertained 
thereafter on this account. 

 
87. The rubbish (obtained from demolition/dismantling/cleaning of 

road surface) will have to be disposed off by the contractor as 
directed. 

 
88. Minor dismantling, if required to be join new structure with old 

one shall have to be done by the contractor and make it good as 
per original, without any extra cost. 

 
 

89. The contractor shall produce the sample of all the materials 
and shall get it approved from Engineer-in-charge before 
staking at his site of work. 

 
90. Payment/measurement of all items actually incorporated in the 

work, as per requirement shall be made. Nothing will be paid for 
extra/more quantity of work done by the contractor for the 
purpose of his working facility etc. 

 
91. The contractor has to clear the civil material along the roads 

i.e. mud, sand, soil, murrum / earth, metal, boulders etc. 
including their berms which are to be removed and disposed off 
as directed without any extra cost. 

 
92. The contractor should ensure that the surface of road is 

properly cleaned and prepared in a sufficient length/lead so 
that the loaded dumpers are not kept waiting / standing at 
site unnecessarily. 

93. The contractor shall have to obtain quarry permits from the 
office of the Geologist, Department of Geology and Mines, 
Bhuj-Kutch before quarrying any secondary materials like 
sand, earth, murrum, rubble etc. 

 
94. All the royalties of materials, quarry fees, octroi, wharfage 

charges, any taxes etc. are payable by the contractor directly to 
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the Authority concerned and the rates quoted shall be deemed 
to be inclusive of all such charges. 

 
95. All royalties of materials, quarry fees, etc., payable by the 

contractor directly to the authorities concerned and rates 
tendered shall be deemed to be inclusive of all charges. Before 
claiming refund of Security Deposit, the contractor shall 
produce 'No due certificate' from the Geologist, Geology and 
mining department Bhuj. 

 
96. Tenders with any condition, including conditional rebates, 

shall be rejected. However, tenders with unconditional rebate 
will be acceptable. 

 
97. Making bench mark pillars and reference line pillars, etc., and 

maintaining them upto the completion of the work shall be 
the  responsibility of the Contractor. No 
extra payment shall be made for these. The drawings enclosed 
with the tender documents to provide some idea of the job 
are preliminary for tender purpose only and are by no 
means complete and final, and do not show the full range of 
the work under the scope of the contract. Work shall be 
carried out only on the basis of drawings marked
 “Released for Construction”  with
 addition,  alteration, modifications, made to 
aforesaid drawings from time to time and  also according to 
other drawings that would be supplied to the Contractor from 
time to time. 

 
98. Before commencement of work the Engineer and the Contractor  

shall jointly survey and record all ground levels on the site. The 
Contractor shall supply all necessary equipment and attendance 
for carrying out such surveys. The contractor shall prepare record 
drawings showing the agreed levels which shall be signed by the 
Engineer and the Contractor. 

 
99. The services of fire watch for carrying out any hot works, as 

required by the Port Authority, shall be made free of cost by the 
department. However, all the necessary arrangements like 
obtaining a fire watch permit from the concerned Authority, 
transportation of man and materials, if any, for fire prevention 
etc. shall have to be done by the contractor at his own cost. No 
claim what-so-ever on account of delay in arrangements or 
arrival of fire watch services shall be entertained. 

 
100. Supply of water 

[i] The contractor shall have to make his own arrangements for 
the water required for execution of work and for labours etc. 
[ii] Water used for mixing and curing shall be clean and free from 
injurious amounts of oil, acids, alkalis, salts, sugar, organic 
materials or other substances that may be deleterious to 
concrete or steel. 
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[iii] Unfiltered potable water is generally considered suitable for 
mixing and curing. Mixing and curing with sea water shall not 
be permitted in any case. 
[iv] Periodically samples of water shall be tested as per IS-3025 
and as a guide, the following concentrations represent the 
maximum permissible values: 
[a] To neutralize 200 ml sample of water using 
Phenolphthalein as an indicator, it should not require more 
than 2 ml of 0.1 normal NaOH. 
[b] To neutralize 200 ml sample of water using Methyl Orange as 
an indicator, it should not require more than 10 ml. of 0.1 
normal HCL. 
[c] The permissible limits for solids shall be as follows: 

Permissible limits [max.] 
Organic 200 mg/lit 
Inorganic 3000 mg/lit 
Sulphates [So] 500 mg/lit 
Chlorides [CI] 500 mg/lit 
Suspended matter 2000 mg/lit 
[d] The PH value shall not be less than 6”. 

 
101. During the execution of works dewatering manually or by  

pumping is to be done by the contractor at his own cost, if 
found necessary and no claim on this account shall be 
entertained. 

 
102. The contractor shall arrange to supply periodically samples of 

course aggregates, fine aggregate, water etc. to the Port 
Laboratory for testing as per relevant I.S. and as per MOST 
specifications. However all the materials shall be arranged by 
the contractor free of cost for testing, However no testing 
charges will be recovered from the contractor for testing of 
materials in Port Laboratory. 

 
103. Payment of Structural steel shall be made on actual weighment 

basis and theoretical calculation of sections whichever is less. 
 

104. In the case of discrepancy between the schedule of quantities, the 
specification and / or the drawings, the following order of 
preference shall be observed:- 
i) Description of schedule of quantities. 
ii) Particular specification and special condition, if any. 
iii) Drawings. 
iv) C.P.W.D. specifications. 
v) Indian standard specifications of B.I.S. 

 

105. The paint shall be of first quality and shall be of Asian, Nerolac, 
Burger, Shalimar or equivalent make. 

 
106. While evaluating the tender, due regard will be paid to national 

defence. 
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107. All materials like cement, steel, Asphalt etc so produced by the 
contractor shall be tested for quality, as per relevant Indian 
Standards and frequencies of testing shall also be as per 
relevant Indian Standards. 

 
108. Operation and Maintenance of Complete System  
 

 The Maintenance period of 24 month will commence only 
after issuance of work completion i.e. with 15 Month.  

 
 Contractor is responsible to supply required quantity of 

materials for maintenance item specified in Part-B of 
maintenance of work.  

 Contractor has to engage required minimum 3 nos. 
manzdoor/Sweeper for cleaning and sweeping purpose 
during one shift.  

 Contractor has to engage one Supervisor for maintenance 
purpose during one shift.  

 Any machinery such as JCB, Fork Lift, Hydra etc if required 
for maintenance purpose is to be arrange by the Contractor 
at his own cost.  

 Spares required for the maintenance purpose if required 
during maintenance period is to be arrange by the 
Contractor at his own cost.  

 If the contractor does not engage and deploy the required 
manpower for Maintenance work as per item No. 1 of part-
B or any occurrence found then penalty at the rate of 700 
per occurrence or per labour will be imposed. 

 For Maintenance work, documentary evidence, for payment 
made to workers as per rate mentioned in CLC website 
through their respective bank account, is required to be 
submitted monthly along with the bill. 

 
109. Special Conditions for Environmental Protection 

i. The contractor(s) shall strictly follow up the environmental 
rules as per the Environmental (Protection) Act 1986 while 
execution of the work and as directed by Engineer-In-
Charge. 

ii. All construction materials i.e. Cement, Aggregates, sand 
& fill materials which are to be used in construction work 
shall be covered with Tarpaulin or other fabric materials 
as directed by Engineer-in- charge. 

iii. The Contractor(s) should stacked and disposed the waste 
materials in such a manner which are not destroy the 
environment. 

iv. The contractor(s) shall sprinkles the water to minimize 
the dust emission. 

v. Machine mixers, vibrators, way batches plant, diesel 
generator sets and other vehicles engines shall not be left 
running when not in use. 

vi. Emission of NO 2 and SO 2 shall be maintained within 
the work site area as per the International Regulations. 
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vii. To prevent and minimize vibration and noise levels from 
machineries 
/ vehicles during construction activities the contractor(s) 
shall take the remedial action to minimize noise 
pollution. 

viii. Provide adequate silencers attached with all vehicles and 
machines. 

ix. Install suitable mufflers on engine exhaust and
 compressor component. 

x. The diesel generators set shall be used of noise less. 
xi. To contractor(s) shall stacked / stored the construction 

materials at adequate distance from coastal area. 
xii. The contractor(s) shall provide the barrier to prevent

 the construction materials from mixing up with 
surface / ground water. 

xiii. The contractor(s) should discharge Waste generated
 during construction work as per CPCB / GPCB 
regulations. 

 
110. Deleted. 

 
111. During execution of work, if any hindrance underneath/at 

ground level observed / encountered is to be removed 
manually or mechanically. So bidder has to visit the proposed 
site and acquaint himself completely and also bidder has to 
consider the same before submitting the offer. 

 
112. DPA may appoint Third Party Inspection Agency. Contractor 

has to obey the instructions given by TPI during execution of the 
work including necessary testing / inspection etc. This work may 
also be inspect by any Government / Vigilance Department and 
they may order for certain testing 
/ inspection of executed work etc. Contractor has to assist to 
them and also bear the expenses for such testing and results. 
The test results/observations are binding on the contractor. 
Such incidental costs are included in the quoted bid. 

 
113. On award of the contract, the contractor to whom the contract 

has been awarded has to provide at least 10 (Ten) bonded copies 
of Agreement including the Technical bid, Price bid and the 
correspondence exchange between the parties till the award of 
the work. One full set including indexing, insertion of page nos. 
certification with index will be provided by the Department. The 
cost of above ten sets is to be borne by the contractor. 

 
114. The area under development /execution is operational area and 

with very high traffic volume. So unnecessary hard core 
barricading all around the area considered will be done prior to 
stating any activity on site. Complete site area is barricaded by 
way of necessary iron barriers, display sign boards, red lights to 
restrict entry on night and strong barriers are provided to 
reduce chance of any accident. 
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115. The contractor has to upload the necessary documents for 

qualification criteria such as, turnover, similar work 
experience certificates etc. and hard copies of the same shall 
be submitted to the office with 07 days. The hard copies of the 
documents other than uploaded documents for qualification 
criteria i.e. turnover certificate and similar work experience 
certificates will not be accepted. 

 
116. The Contractor shall be registered under the Building and 

other contraction work (Regulation of employment and condition 
of services) Act 1996. 

 
117. The Documentary evidence (copy of paid Challan in Govt. 

Treasury) of Welfare Cess @ 1% of work done or as amended By 
Statutory Authority from time to time, paid on final bill shall be 
submitted before releasing the Performance Guarantee. 

118. The payment from 2nd bill to the pre final bill, shall be released 
, subject to the condition that the documentary evidence (copy of 
paid Challan in Govt. Treasury) of the Welfare Cess @ 1% of work 
done or as amended by Statutory Authority from time to time, 
paid to concerned Authority is submitted for the previous bill 

 
119. The rate quoted by Contractor shall be realistic. During the 

evaluation of tenders, if rates quoted by the Contractor are found 
un-realistic, the tender shall be considered non-responsive & 
Engineer-in-charge reserves the right to cancel. No any 
correspondence shall be entertained in this regard. 

 
120. The payment to the workers deployed by the Contractor should 

be paid through their respective accounts only. The Contractor 
has to submit the bills along with documentary proof for 
payments made to the labourers through the bank. 

121. Integrity Pact : 

The Integrity Pact duly signed by Authorized person(s) with one 
witness need to be submitted by the bidder along-with the EMD 
and tender free in preliminary bid as per the format provided 
in tender document. 

 
Bidders are required to sign the integrity pact (as per given 
below with the tender document), failing which their bid shall 
be liable for rejection. The “Principal” means “Deendayal Port 
Authority” and “Counter Party” means “Bidder”. If a Counter 
party commits a violation of its Commitments and Obligations 
under the Integrity Pact Program during bidding process, their 
entire Earnest Money Deposit, would be forfeited and in addition, 
they may be blacklisted from the DPA business in future. 

In case of violation of the Integrity Pact by Counter party after 
award of the Contract, DPA shall be entitled to terminate the 
contract. DPA would forfeit the Security Deposits; encase the 
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Bank Guarantee(s) and other payments to counter party in such 
cases. 

The procedure mentioned above regarding signing of Integrity 
Pact Agreement by both the parties (Employer and Potential 
Bidder) shall be completed online. However, in case of any 
technical glitch due to which if any potential bidder is unable 
to upload the IP Agreement, then he/she shall submit the hard 
copy duly filled, signed IP Agreement to the XEN (H), Nirman 
Building, New Kandla within a period of 07 (Seven) days and 
prior to opening of technical bid, failing which bid of potential 
bidder shall be treated as disqualified. 

 
Contractor Executive Engineer (H) 

Deendayal Port Authority 
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LIST OF APPROVED MAKE 
 

1 CEMENT OPC / PPC  AMBUJA, ULTRATECH, 
BIRLA PLUS, SANGHI, JK 
LAXMI , ACC 

2 THERMO-MECHANICALLY 
TREATED BARS OF GRADE 
FE- 500D OR MORE. 

 TATA, SAIL, RINL(VIZAG), 
JSW 

3 CONSTRUCTION 
CHEMICALS 

 SIKA, FOSROC,  PIDILITE, 

4 PAINT, PRIMER, PUTTY  ASIA, BERGER, BIRLA, 
ICI. 

5 SANITARY WARES  HINDUSTAN, CERA, 
DURAVIT,, AMERICAN 
STANDERED, KOHLER, 
TOTO, PARRYWARE- ROCA 

6 CP FIXTURES 
AND 
ACCESSORIES 

 JAQUAR, 
HANSGROHE, 
GROHE, ESS- 
ESS,PARRYWARE-
ROCA, AMERICAN 
STANDERED, 
KOHLER, ESCO 

7 CPVC PIPE & FITTINGS  FINOLAX, SUPREME, 
PRINCE, ASTRAL 

8 Vitrified floor tiles  Nitco, Vermora, Restile, 
Simpolo, RESTILE, 
KAJARIA 

9 CERAMIC  tiles, GLAZED 
TILES 

 Nitco, Vermora, 
Restile, Simpolo, 
KAJARIA 

10 HARDWARE  KITCH, DUNEX, EPPW, 
EBCO, PALLADIUM, 
DORMA 

11 DOOR CLOSER  EFFICIENT GADGET, 
GODREJ, YALE, DORMA 

12 UPVC WINDOW, DOOR, 
VENTILATOR 

 FENESTA, DEHAU, 
ALLUPLAST, 
KOMMERLING, DENIQUE 

13 ALLUMINIUM SECTION  JINDAL, INDAL 
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SCOPE OF WORK (ELECTRICAL) 

 

The Deendayal Port Authority is the one of the Major Port in India, under 
administrative control of Shipping Ministry, Govt. Of India. The Specification is intended 
to cover the Electrification work for newly construction of New Building for Workshop, 
Time Office & Storage of Machinery near SNA building. The works will be carried out 
simultaneously with Civil work , which includes electrical part i.e. Supply & laying of 
power cables from the different sources, Supply, Installation and Commissioning of Load 
point panel, Supply & fixing of LED fittings/ internal conceale wiring. The work shall be 
executed as per IER & to the satisfaction of the Engineer-in -Charge. For installation of 
equipment’s, the contractor shall arrange all types of tool & tackles.  

TECHNICAL SPECIFICATIONS 

 Technical Specification No. 1 
 

The item includes providing & fixing concealed/surface wiring for single phase sub-circuit 
from the main switch /meter /DBs / MCBs to the switchboard with Flame Retardant, 
1100 Voltage grade, single core stranded copper conductor wire of size 2.5 sq. mm. for 
phase & neutral wire and 1.5 Sq.mm continuous stranded copper conductor wire for earth 
to be laid through PVC Round Pipe of suitable of Medium Mechanical Strength (MMS) type 
and other accessories such as Tee, junction box, inspection bends, elbow etc. of approved 
make. The proper size of grew shall be prepared by contractor on wall/ceiling as case may 
be & the conduit pipe shall be laid through prepared grove and in-case of new construction 
the pipes shall be laid during reinforcement work. After laying of pipe the grove shall be 
closed with mixture of cement & sand and to match with existing surface of wall/ceiling. 
Complete work consists of necessary wiring connections and earth linking at both the 
ends with all materials and labour as directed by Engineer-in-charge. 
 
Technical Specification No. 2 

 
The item includes providing & fixing concealed/surface wiring for Modular 

light/tube/bell point from switchboard with Flame Retardant, 1100 Voltage grade, single 
core stranded copper conductor wire with IS: 694/1990 of size 1.5 sq. mm. for phase & 
neutral wire and 1.0 Sq.mm continuous stranded copper conductor wire for earth to be 
laid through PVC Round Pipe of size 20 mm Diameter of Medium Mechanical Strength 
(MMS) type and other accessories such as Tee, junction box, inspection bends, elbow etc. 
of approved make. The proper size of grove shall be prepared in old construction by 
contractor on wall/ floor and the conduit pipe shall be laid through prepared grove in 
such case on the ceiling portion the pipe is to be laid on the false ceiling by clamping 
properly. But for new construction the pipes shall be laid during reinforcement work.  
After laying of pipe the grove shall be closed with mixture of cement & sand and to match 
with existing surface of wall/ceiling/ floor also in case of false ceiling the pipe shall be 
properly clamped over the ceiling. The work consists providing & fixing of one Module Bell 
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Push/SP switch 6A x 250V with spark shield ISI mark and to meet specifications of IS & 
3 plate Ceiling Rose/Angle Holder made from polycarbonate on suitable size of PVC box 
with cover. The PVC unbreakable concealed box for required modules shall be embedded 
properly in the wall and the switches shall be fixed on Modular Plates for required Modules 
on the embedded box. The complete work consists necessary wiring connections and earth 
linking at both the ends with all materials and labour as directed by Engineer-in-charge. 
 
Technical Specification No. 3 
 
The item includes providing & fixing concealed/surface wiring for Modular fan point from 
switchboard with Flame Retardant, 1100 Voltage grade, single core stranded copper 
conductor wire of size 1.5 sq. mm. for phase & neutral wire and 1.0 Sq.mm continuous 
stranded copper conductor wire for earth to be laid through PVC Round Pipe of size 20 
mm Diameter of Medium Mechanical Strength (MMS) type and other accessories such as 
Tee, junction box, inspection bends, elbow etc. of approved make. The proper size of grove 
shall be prepared in old construction by contractor on wall/ floor and the conduit pipe 
shall be laid through prepared grove in such case on the ceiling portion the pipe is to be 
laid on the false ceiling by clamping properly. But for new construction the pipes shall be 
laid during reinforcement work.   After laying of pipe the grove shall be closed with mixture 
of cement & sand and to match with existing surface of wall/ceiling. The work consists 
providing & fixing of one module SP switch 6A x 250V with spark shield with ISI mark 
and to meet specifications of IS, 2 module Step cut electronic fan regulator with rotary 
steps & 3 plate Ceiling Rose made from polycarbonate on suitable size of PVC box with 
cover. The PVC unbreakable concealed box for required modules shall be embedded 
properly in the wall and the switches shall be fixed on Modular Plates for required Modules 
on the embedded box. The complete work consists necessary wiring connections and earth 
linking at both the ends with all materials and labour as directed by Engineer-in-charge. 

Technical Specification No. 4 
 
The item includes providing & fixing half Modular point in existing switch board with 
Flame Retardant, 1100 Voltage grade, single core stranded copper conductor wire with IS 
of size 1.5 sq. mm. for phase, neutral & earth. The work consists providing & fixing of one 
module SP switch 6A x 250V with spark shield with ISI mark and to meet specifications 
of IS, and 2 Module Modular 2 in 1 socket 6A x 250V with shutter made from 
polycarbonate on existing modular plate (by considering 3 extra modules for half point in 
point wiring for light/fan/tube/bell point). The complete work consists necessary wiring 
connections and earth linking with all materials and labour as directed by Engineer-in-
charge. 
Technical Specification No. 5 
The item includes providing & fixing concealed/surface wiring for Modular Power point 
with Flame Retardant, 1100 Voltage grade, single core stranded copper conductor wire 
with IS of size 4.0 sq. mm. for phase & neutral wire and 2.5 Sq.mm continuous stranded 
copper conductor wire for earth to be laid through PVC Round Pipe with IS  of size 25 mm 
Diameter of Medium Mechanical Strength (MMS) type and other accessories such as Tee, 
junction box, inspection bends, elbow etc. of approved make. The proper size of grove shall 
be prepared in old construction by contractor on wall/ floor and the conduit pipe shall be 
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laid through prepared grove in such case on the ceiling portion the pipe is to be laid on 
the false ceiling by clamping properly. But for new construction the pipes shall be laid 
during reinforcement work.  After laying of pipe the grove shall be closed with mixture of 
cement & sand and to match with existing surface of wall/ceiling. The work consists 
providing & fixing of 2 module 16A x 250V socket with shutter with ISI mark and to meet 
specifications of IS, 1 module SP switch 16A x 250V with spark shield with ISI mark and 
to meet specifications of IS  & 1 module 10/16A fuse unit on suitable size of PVC 
unbreakable concealed box with 4 module modular plate. The PVC unbreakable concealed 
box shall be embedded properly in the wall and the fuse, switch & Socket shall be fixed 
on 4-module modular plate and modular plate shall be fixed on the embedded box. The 
complete work consists necessary wiring connections and earth linking at both the ends 
with all materials and labour as directed by Engineer-in-charge. 
Technical Specification No. 6 
This includes providing & fixing concealed/surface wiring for A.C point with Flame 
Retardant, 1100 Voltage grade, single core stranded copper conductor wire with IS: of size 
4.0 sq. mm. for phase & neutral wire and 2.5 Sq.mm continuous stranded copper 
conductor wire for earth to be laid through PVC Round Pipe with IS: of size 25 mm 
Diameter of Medium Mechanical Strength (MMS) type and other accessories such as Tee, 
junction box, inspection bends, elbow etc. of approved make. The proper size of grove shall 
be prepared in old construction by contractor on wall/ floor and the conduit pipe shall be 
laid through prepared grove in such case on the ceiling portion the pipe is to be laid on 
the false ceiling by clamping properly. But for new construction the pipes shall be laid 
during reinforcement work.. After laying of pipe the grew shall be closed with mixture of 
cement & sand and to match with existing surface of wall/ceiling. The work consists 
providing & fixing of 2 module 25A x 250V socket with ISI mark and to meet specifications 
of IS & 2 module SP switch 25A x 250V with spark shield with ISI mark and to meet 
specifications of IS, on suitable size of PVC unbreakable concealed box with 4 module 
modular plate. The PVC unbreakable concealed box shall be embedded properly in the 
wall and the fuse, switch & Socket shall be fixed on 4-module modular plate and modular 
plate shall be fixed on the embedded box. The above switch is to be fitted on the outside 
of the room to control the lighting ckt of individual switchboard from outside, the work 
also consists necessary wiring connections and earth linking at both the ends with all 
materials and labour as directed by Engineer-in-charge. 
 
Technical Specification No. 7 
The item includes providing & fixing concealed/surface wiring for Modular plug point for 
computers (With 2 module, 4 nos. 2 in 1 socket 6A x 250V & 4 nos. 1 module SP switch 
6A x 250V with spark shield) with Flame Retardant, 1100 Voltage grade, single core 
stranded copper conductor wire with IS of size 2.5 sq. mm. for phase & neutral wire and 
1.5 Sq.mm continuous stranded copper conductor wire for earth to be laid through PVC 
Round Pipe of size 20 mm Diameter of Medium Mechanical Strength (MMS) type and other 
accessories such as Tee, junction box, inspection bends, elbow etc. of approved make. The 
proper size of grove shall be prepared in old construction by contractor on wall/ floor and 
the conduit pipe shall be laid through prepared grove in such case on the ceiling portion 
the pipe is to be laid on the false ceiling by clamping properly. But for new construction 
the pipes shall be laid during reinforcement work.   After laying of pipe the grew shall be 
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closed with mixture of cement & sand and to match with existing surface of wall/ceiling. 
The work consists providing & fixing of 2 module, 4nos. 2 in 1 socket 6A x 250V & 4 nos. 
1 module SP switch 6A x 250V with spark shield with ISI mark and to meet specifications 
of IS on suitable size of PVC unbreakable concealed box with 12 module modular plate. 
The PVC unbreakable concealed box shall be embedded properly in the wall / wooden 
table and the switches & Sockets shall be fixed on 12-module modular plate and modular 
plated shall be fixed on the embedded box. The complete work consists necessary wiring 
connections and earth linking at both the ends with all materials and labour as directed 
by Engineer-in-charge. 
 
Technical Specification No.8 
 
The item includes providing & fixing concealed/surface wiring for single phase sub-circuit 
from the main switch /meter /DBs / MCBs to the switchboard with Flame Retardant, 
1100 Voltage grade, single core stranded copper conductor wire of size 4 sq. mm. for phase 
& neutral wire and 2.5 Sq.mm continuous stranded copper conductor wire for earth to be 
laid through PVC Round Pipe of suitable size of Medium Mechanical Strength (MMS) type 
and other accessories such as Tee, junction box, inspection bends, elbow etc. of approved 
make. The proper size of grove shall be prepared by contractor on wall/ceiling as case 
may be & the conduit pipe shall be laid through prepared grove and incase of new 
construction the pipes shall be laid during reinforcement work. After laying of pipe the 
grove shall be closed with mixture of cement & sand and to match with existing surface 
of wall/ceiling. Complete work consists of necessary wiring connections and earth linking 
at both the ends with all materials and labour as directed by Engineer-in-charge. 
 
Technical Specification No.9 
 
This includes design, supply, Installation, Testing and commissioning of outdoor type   

Panel with double door, top canopy and handle with locking arrangement. Sub Load Point 
Panel board frame shall be fabricated from Heavy Duty CRCA sheet steel minimum 2.5 mm 
thick, pressed & shaped.  

The Board shall be enclosed by sheet steel of minimum 2 mm thickness smoothly finished 
& level, door & covers shall be made 1.6 mm thick sheet steel. Adequate stiffeners shall be 
provided wherever necessary.  

Dust & vermin proof Protection Class: IP 52.  

Bottom Cable entry.  

All panel edges and door edges shall be reinforced against distortion. Cut outs shall be true 
in shape and devoid of sharp edges.  

The complete structure shall be rigid, self-supporting free from vibration, twists & bends.  

The Panel shall be painted with two coats of zink rich primer paint and two coats of colour 
pigmented epoxy paint.  
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Finished painted appearance of equipment shall present an aesthetically, pleasing 
appearance, free from dents and uneven surfaces.  
The Sub Load Point Panel shall be specious for easy maintenance and shall be provided 
with following electrical items:  
1)  400 Amp, 4P MCCB (Microprocessor based), 50kA: 1 No. for Incomer  
2) 400 Amp, 4 P Change Over Switch 
3) A set of TPN Copper bus bar for  (after considering all necessary ratings) 3 phase 

4wire, 50Hz.  
4)  (All Internal Wiring With copper Wire)  

5) 250 Amp, 4P MCCB, 36 kA: 2 No. (Outgoing)  
6) 125 Amp, 4P MCCB, 25 kA: 2 Nos. (Outgoing)  
7) 100 Amp. 4 P MCCB: 25 kA: 2 Nos. (Outgoing)  
8) Digital Multi-Function Energy Meter (Accuracy Class 0.5): 1 No.  
9) 400/5 Amp CT (Class 1): 3 Nos.  
10) Phase R, Y & B Indication Lamp: 3 Nos.  
 
Technical Specification No.10 
 
This includes supply  of 4 way  Double Dorr   TPN DB as per following specification & 
make. 
- No. of Ways: 4 (8 Incomer + 12 Outgoing) 
Protection device type: Main incomer: Molded case circuit breaker (MCB) - 3P or 4P  
Outgoing: Miniature circuit breaker (MCB) - 1P or 3P  
Enclosure/Cubicle description: Double door enclosure 
Enclosure material: CRCA 
Colour:  White (RAL 9003) 
Total number of 18 mm modules: 20 
Environment 
- IP degree of protection IP43 
- IK degree of protection IK09  
Standards IS 8623-1 IS 8623-3 IEC 61439-3  
Product certifications: NABL 
The DB shall be fitted with Busbar, DIN Rail and neutral link.  The rates shall be excluding 
the cost of MCB as directed by Engineer-in-Charge. 
 

Technical Specification No. 11 
 
This includes fixing & commissioning of supplied double door 4 Way TPN DB on wall / 
structure as directed. The DB shall be fixed rigidly on wall through suitable size of nut 
bolts/anchor fasteners/cemented wooden gutties as directed. This includes necessary 
wiring, connections & earth linking with all material, labour tools & tackles as directed by 
Engineer-In-charge. 
Technical Specification No. 12 
 



Page | 127 
 

a) This includes supply of DIN Rail mounted ‘C’ Series 6-32 Amps. X 240 Volts 50 Hz. 
Single Pole MCB with 10kA Breaking Capacity. The terminals of MCB shall be 
serrated type. The impulse withstand voltage and impulse power frequency voltage 
shall be 4KV (1.2/50 s  & 2KV (50Hz.). 

 
 
Technical Specification No. 13 
 

This includes supply of 100 Amp., 4 Pole RCCB as per following technical 
specifications. 

1) Poles description: 4P 
2) [In] rated current: 100 Amp. 
3) Network type: AC 
4) Earth-leakage sensitivity: 40 Ma 
5) Earth-leakage protection time delay: Instantaneous 
6) Earth-leakage protection class : Type AC 
7) Network frequency: 50 Hz 
8) Rated operational voltage  : 380...415 V AC, 50 Hz 
9) Residual current tripping technology: Voltage independent 
10) Rated breaking and making capacity: Idm 1500 A, Im 1500 A 
11) Rated conditional short-circuit current: 10 kA 
12) Rated insulation voltage: 500 V 
13) Rated impulse withstand voltage: 6 kV 
14) Surge current: 250 A 
15) Contact position indicator: Yes 
16) Control type: Toggle 
17) Mounting mode: Clip-on 
18) Mounting support: DIN Rail 
 

Environment Standards : EN/IEC 61008-1 
Product certifications: ISI SNI 
IP degree of protection: IP20 conforming to IEC 60529 
Electromagnetic compatibility: 8/20 µs impulse withstand, 250 A conforming to 
EN/IEC 61008-1. 
 
 
Technical Specification No. 14: 

This includes supply of 100 Amp., 4 Pole TPN MCB as per following technical 
specifications. 
1) Poles description/ Number of protected poles: 4P/4 
2) Rated current: 100 Amp. At 30 C 
3) Network type: AC 
4) Trip unit technology: Thermal-magnetic 
5) Curve code: C 
6) Breaking capacity: 10000 A Icn at 230...400 V AC 50/60 Hz conforming to EN/IEC 
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60898-1 
7) Suitability for isolation: Yes conforming to IEC 60947-2 
8) Rated operational voltage  : 380...415 V AC, 50 Hz/440 V 50 Hz 
9) Magnetic tripping limit: 5...10 x In 
10) Rated insulation voltage: 500 V AC 50 Hz conforming to EN/IEC 60947-2        
11) Rated impulse withstand voltage: 6 kV conforming to EN/IEC 60947-2 
12) Contact position indicator: Yes 
13) Control type: Toggle 
14) Mounting mode: Clip-on 
15) Mounting support: DIN Rail 

 
Environment Standards : EN/IEC 60947-2  EN/IEC 60898-1 
Product certifications: EAC/ ISI SNI 
IP degree of protection: IP20 conforming to IEC 60529 
Pollution degree: 3 conforming to IEC 60947-2 
Over voltage category: IV 
Tropicalisation: 2 conforming to IEC 60068-1 

 
Technical Specification No. 15: 

This includes fixing & commissioning of supplied 6-32 Amp SP MCB in above supplied 
double door DB on wall / structure. The MCB shall be fixed on DIN Rail provided in 
existing DB. This includes necessary 1 wiring, connections, distribution & earth linking 
of DB with all material, labour tools & tackles as directed by Engineer-In-charge. 

Technical Specification No. 16: 

This includes fixing & commissioning of supplied 4 Pole 100 Amp RCCB/100 Amp TPN 
MCB in supplied double door DB on wall / structure. The MCB shall be fixed on DIN Rail 
provided in existing DB. This includes necessary 3 wiring, connections, distribution & 
earth linking of DB with all material, labour tools & tackles as directed by Engineer-In-
charge. 

Technical Specification No. 17: 

This includes fixing & commissioning of supplied 4 Pole MCB in supplied double door DB 
on wall / structure. The MCCB shall be fixed on DIN Rail provided in existing DB. This 
includes necessary 3 wiring, connections, distribution & earth linking of DB with all 
material, labour tools & tackles as directed by Engineer-In-charge. 

Technical Specification No. 18: 

This includes supply of 50 mm (W) x 25 mm (h) heavy duty 14 SWG Perforated type 
Galvanized steel cable trays with cable tray covers, clamping bolts and other cable tray 
accessories such as coupler plates, bends, tees, reducers, vertical elbows etc. 

Technical Specification No. 19: 

This include fabrication & Installation of perforated type cable trays including horizontal, 
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vertical bends, reducers, tees, cross members & other accessories as required and duly 
suspended from the ceiling and /or fix to steel/RCC columns, beams or any other 
structure members with MS suspenders, angles, channels with all required material, 
accessories and labors as directed by Engineer-In-charge. 
 

Technical Specification No. 20: 

This includes supply of 18 Watt Round Sleek LED Down Light having Robust Design with 
Pressure Die-Cast Alu. Housing, ensuring long life as per  following technical specification. 
1) Lumen: 2000 Lm 
2) System Power : 18 Watt 
3) CCT:  6500 K 
4) CRI >80 
5) Efficacy of >110 lm/w 
6) Surge Protection: 2.5 kV 
7)  Input Voltage Range:  130-320 V AC 
8) Beam Angle 120° 
9) Optical Cover/Lens Type: Polycarbonate 
10) Material :  Housing: Pressure Die Cast Aluminum  
                           Diffuser: Polycarbonate  
                           Clip : Steel Clip (Spring) 
11) Driver: Yes Included  
12) Power Factor (Min): 0.95 
13) Ingress Protection Code: IP 20 
14) Mech. Impact Protection Code: IK02 
15) Cut Out Dia. : 150 mm Maximum 
16) Lamp Shaper: Round 
17) Median Useful life L70B50 : 50,000 hour(s) 
15) Warrantee: 2 Year 

Technical Specification No. 21: 

This includes fixing & commissioning of supplied 18 Watt Round Sleek LED Down Light 
Luminaries on existing false ceiling by making & providing necessary cutout of fitting 
dimensions and required supporting material, facilitate mounting in false ceilings as 
directed. The fitting shall be fixed rigidly nearby fitting through suitable size of screws/nut 
bolts/anchor fasteners and connections with 3 core flexible copper cable from nearest 
source of supply/ceiling rose & necessary connections with all material and labour and 
as directed by Engineer-In-charge. 

Technical Specification No. 22: 

 This includes supply of 1200 mm sweep ceiling as per following technical specification 

Size/Type/Performance as per IS 374 Latest 
1 Fan Size 1200 millimeter   
2 Type of Fan/Type of the 

Motor 
DC/Brushless DC (BLDC) 

3 Minimum Air Delivery As per clause 8.1 of IS: 374 latest 
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and service value 
Energy Efficiency  
1 BEE Star Rating 

(Central 
Ministries/Departments 
while procuring shall 
ensure that the items 
carry 5 star or higher 
Star Rating of BEE 

5 Star 

   
1 Air delivery at test 

voltage (mᶟ/min) 
220/230 

2 Power Consumption  26 Watt to 35 Watt 
3 Service Value at rated 

voltage (mᶟ/min/w) 
6.2 to 8.4 

4 Power Factor 0.98/0.99 
5 Rated Speed (rev/min) 350 to 380 
6 Number of Blades 3 
7 Type of Regulator Electronic Regulator 
8 Number of Running 

Position 
5 

9 Class of Insulation Basic Insulation 
   
Material/Construction 
1 Blade Material Aluminium  
2 Blade Thickness 1.1 millimetre 
3 Total Harmonic 

Distortion (%) 
4 to 5 

4 Standard Colour White 
5 Number of Canopy 2 
6 Length of Down Rod 

(without Shackle) 
400 millimetre 

7 Shank Thickness - 
Minimum 

2 millimetre 

8 Overall weight of the 
ceiling fan 

3 to 5 Kg 

Salient Features 
1 Salient Features Resistant to abrasion, Hassle-free 

operations, Trendy design, Decorative 
Design, Remote Control 

2 Compliance to governing 
specification (IS: 374 
latest) 

Finish As per clause 7.7,Marking As per 
clause 9 

Accessories 
1 Accessories in the scope Nut, Bolt, Clamp, Remote 
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of supply 
Warranty  
 Warranty ( in year) Min 5 
   

 

Technical Specification No. 23: 

This includes fixing & commissioning of supplied ceiling fan with all accessories in existing 
hook including necessary wiring and connection from nearest point / Ceiling rose through 
PVC flexible copper conductor wire and earth linking etc.  The rotary step cut electronic 
regulator shall be fixed and screwed rigidly on switch board including wiring and 
connection etc. with all material and labour as directed by Engineer-in-charge. 

Technical Specification No. 24: 

 This includes supply of 400 mm sweep wall mounting fan as per following technical 
specification 

 Sweep: 400 mm 
 Speed: 1300  rpm minimum 
 Power Cosumption: 60 Watt Maximum 
 No. of Blades: 3800 M³/Hour Minimum 

Technical Specification No. 25: 

This includes fixing & commissioning of supplied wall mounted fan 2.5 meter from floor 
or at suitable height so that breeze air can spread over the area of floor. The fan is to fixed 
on suitable size of anchor fastener bolts or cemented wooden gutties as directed, and 
connections with 3 core flexible copper cable from nearest source of supply with all 
material and labour and as directed by Engineer-In-charge. 

Technical Specification No. 26: 

This includes supply of exhaust fan of size 300 mm with capacitor start and run type 
motor, continuously rated, totally enclosed fitted with heavy duty grease filled double ball 
bearing that ensures noiseless performance and long lasting smoother life of fan suitable 
for single phase 220/250 Volts A.C. 50HZ. The impeller shall be used in an Exhaust Fan 
is of the propeller type & both hub and impeller shall be dynamically balanced, frames 
and arms mounted on rubber bushings, to avoid vibrations. 

Technical Specification No. 27: 

This includes fixing & commissioning of supplied exhaust fan as per direction of EIC on 
exhaust hole so that discharge of exhaust air can be done easily. However, if exhaust hole 
is not provided, it is to be done by contractor. The grouting of the fan is to be done by 
suitable size of anchor fastener bolts, and by providing metallic mesh/louvers as directed 
to other side so that birds can be restricted in the passage. This includes connections with 
3 core flexible copper cable from nearest source of supply & necessary connections & 
earth linking with all material and labour and as directed by Engineer-In-Charge. 



Page | 132 
 

 
Technical Specification No. 28: 

Supply at site  4C X 185 Sq.mm XLPE Insulated 1.1 KV grade, Aluminum conductor, 
XLPE insulated armored cable  confirming to IS: 7098 (Part-I) 1988 with up to date 
amendments and of approved make with ISI mark. The manufacturer shall produce TYPE 
TEST certificate with similar size of cable, which shall not be more than 5 years old. The 
cable shall have marking/embossing at the interval of every meter showing its progressive 
length. During the cable inspection, the manufacturer shall show the relevant ROUTINE 
TESTS to inspecting authority or otherwise the manufacturer shall produce the routine 
test certificate during supply of cable at site. 
Technical Specification No. 29: 

This includes laying of cable up to 4 C x 185 to  300 Sq.mm LT armored aluminum 
Conductor XLPE Cable of 1.1KV Grade (excluding supply of cable) through excavation of 
trench 0.6 meter wide and 1 meter deep in soft/hard soil. The cable should be placed 
inside heavy duty RCC Half Round Pipe of 6’ to 8" inner Dia. (Depend on Size of Cable) 
and 1 Meter length and such RCC Half Round Pipes must be placed in such a fashion so 
as to provide support under the cable with one half and covering over the cable with the 
other half.  

The bed of 50mm of river sand shall be provided in the bottom of the excavated trench. 
The RCC Pipe shall be laid over the bed of river sand. This includes filling of gaps by fresh 
river sand and filling the trench up to at least 300mm height from bottom by fresh river 
sand. The remaining filling of the trench shall be done with the excavated stuff & should 
be watered and rammed properly to its original position. The excess excavated stuff shall 
be disposed off from the site of work and spread in low lying areas as directed by Engineer 
in Charge or his nominee. The contractor shall provide heat shrinkable straight through 
joints of relevant size of approved make if the laying of cable shall be more than standard 
drum length. This includes all labour and material as directed by Engineer-in-Charge. 
Such cable joints shall be under the scope of work of the contractor at no extra cost or 
obligation from DPA. Such cable joining work is completely to be done by the contractor 
at his own cost. 

The below figure indicates the expected arrangement of laying of cables: 
                                                                                                   
   Ground Level 
                                                                                                                                            
 
                                                                                                     Filler of Excavated Soil 
                                       1 Mtr.                                                 River Sand 
     Half round pipe Top 
                                                                                             0.3 Mtr. 
Half Round Pipe Bottom                                                                                                         
                                                                 0.6 Mtr                             Cable 
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Technical Specification No. 30: 

This item includes supply at site 1.1 kV grade, 4 core, 35 Sq.mm aluminium conductor 
XLPE insulated armoured cable confirming to IS 7098 (Part-I): 1985 with up to date 
amendments, having ISI mark and of approved make. The cable shall have 
marking/embossing at the interval of every meter showing its progressive length. The 
contractor shall submit type test certificate at the time of supply of Cable at site. The type 
test certificate shall not be more than 3 years old. The rate shall be inclusive of all taxes 
(excluding GST), packing, forwarding, insurance, transportation, and unloading at site of 
work. 

Technical Specification No. 31: 

This item includes laying of 4 core, 35 Sq. mm, 1.1kV grade, LT armoured aluminum 
Conductor XLPE Cable in the cable tray installation. The cable shall be properly dressed 
in such a manner that crossing of cables shall be minimized. The cable shall be clamped 
with suitable clamps/thick PVC straps at every 1 m distance in cable tray. All cables shall 
be laid in parallel in side-by-side as directed by Engineer in-Charge. The work includes 
all material, labour, scaffolding, tools & tackles as directed by Engineer in Charge. 

Technical Specification No. 32: 

This includes laying of 4 core, 35 Sq.mm aluminum conductor XLPE Cable of 1.1KV Grade 
on wall/column structure. The G.I. Saddle clamps shall be provided of size 20mm×1mm 
(size suitable with respect to cable outer diameter) with suitable size of heavy duty screws 
for clamping as directed. The cable shall be laid on wall/column structure with clamps at 
the height as directed by Engineer in-Charge. The clamp shall be fixed rigidly on 
wall/column structure at 0.3m intervals. The work includes all material, labour, 
scaffolding, tools & tackles as directed by Engineer in Charge. 

Technical Specification No. 33: 

The Technical Specifications of LED High Bay fitting is as below: 

SR.NO. DESCRIPTION SPECIFICATION 

1 
Input Power of High Bay 
fitting 

150 Watt 

2 Input voltage AC 120-270 V AC 
3 Input Frequency 50 Hz +/-1 Hz 

4 
Life 50,000 burning hours @ L70B50, Ta 35°C 

Outdoor 

5 
Mounting type for High Bay 
fitting 

Eye bolt/Bracket for suspension 
mounting 

6 Total Harmonic Distortion <10% maximum  

7 Working Temperature 0°C to +45°C  



Page | 134 
 

8 Working Humidity 10% to 90% RH  

9 Temperature 5700K to 6500K 
10 Colour rendering index ˃70 
11 Lumens / Watt ≥ 120 Lumen/Watt at System Level 
12 Finishing Corrosion resistant powder coating 
 13 Power factor Not less than 0.95 

 14 Warranty 5 Years from the date of successful 
commissioning. 
It is clarified that during Warranty Period, 
if the material is found to be defective or 
has poor performance or has lumen 
depreciation beyond permissible limit as 
per LM80 report, the Contractor shall 
promptly, Replace the material against 
manufacturing defects /Rectify the 
material, on receiving the instruction from 
Engineer-in-Charge at contractor's cost. 
The contractor shall have final & total 
single point responsibility for performance 
of the LED light fittings supplied. 

15 Construction The housing should be of single piece non-
corrosive powder coated pressure die-cast 
alluminium frame. 
The weight of the High Bay fitting shall not 
be more than 8.0 kg. 

16  Surge Protection The Luminaire should have a 10kV SPD. 
The SPD should be able to sustain a 
minimum 15 hits of 5kA rating i.e. Total of 
45 hits across all the three modes as per 
IEC 61000. 

 17 Electrical Protection The Luminaire should be capable of 
withstanding voltage stress of 440V phase 
to phase for 8 hrs at 50 degree Celsius and 
should have low voltage protection as 
100V for 48 hours & high voltage cut-off 
above 325 VAC and should have an auto 
restart feature. 

18 Impact Resistance IK08 

19 Driver Construction The Drivers should be a potted driver not 
a printed circuit board without casing, 
mounted inside the luminaire. 
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The Driver shall be of constant current 
type and shall have Over voltage, Over 
current, Over temperature & Short circuit 
Protection. 
The driver efficiency shall be more than 
85%. 
List of make of Driver: PHILLIPS 
Xitanium/ MEANWELL/ OSRAM/ BAG/ 
SOSEN/ INVENTRONICS. 
Manufacturers can use their own make 
LED driver and the LED Driver shall be 
BIS certified and shall meet the 
specifications and comply with Safety 
requirements (IEC 61347-1, IEC 61347-2-
13), EMC requirements (CISPR 15/ EN 
55015, IEC/EN 61547, IEC/EN 61000-3-
2, IEC/EN 61000-3-3). 

20 
Driver  shall safety 
compliance 

As per IEC 61347-1/ IS 15885 (Part2/ 
SEC13)/BIS certified 

21 
Ingress Protection Level of 
LED Light Fitting 

IP 65 or more 

22 Optics As per Design 

23 Material of optics PC lens with toughened glass cover. The 
LEDs should be provided with UV 
resistant lens/glass cover for avoiding 
yellowing of the lense/glass cover. 
Or Exposed lensed PC Lens plate, the 
LEDs should be provided with anti-dust, 
UV resistant exposed lens for avoiding any 
dust & dirt accumulation on the fixtures 
and yellowing of the lenses. 

 24 Makes of LEDs Osram, Cree, Lumileds, Nichia, Seoul. 
 25 Specification of LED SMD type with wattage of each LED 

should be > 1 Watt and ≤ 3 Watt. 
26 Certificate/Report (1) Type test reports for LED fittings & 

LED Driver. 
(2) The luminaire should be tested as per 
IEC 60598 standards and following test 
reports should be submitted: Thermal 
Test, Ingress Protection Test, Electrical / 
Insulation Resistance Test, Endurance 
Test, Humidity Test. The luminaire should 
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be tested for 'Drop test' as per IEC 60068-
2-31/IS9000 Part 7 / Sec 3 standards. 
The luminaire should be tested for 
'Vibration test' as per ANSI/IEC 68-2-6 
standards. 
(3) Should comply to IESNA LM-79 
(Approved method for the Electrical and 
Photometric Measurements of Solid-State 
Lighting Products). LM79 report from 
NABL accredited laboratory. 
(4) The LEDs used should comply to LM-
80 standards (IESNA: Approved Method 
for Measuring Lumen Maintenance of LED 
Light Sources and LED lumen 
depreciation time to L70 based on LM-80 
data). 
(5) The LEDs shall comply with photo 
biological safety norms as per IEC 
62471/EN 62471/IS:16108 under Risk 
Group 1 (Low Risk). 
(6) BIS Certificate for LED Driver. 
(7) BIS Certificate for LED Luminaire. 
Contractor shall submit all the above 
certificate/report including BIS certificate 
(excluding LM79 report) for all LED light 
fitting at the time of supply of fittings. 

The rate shall be inclusive of all taxes (excluding GST), insurance, transportation, 
unloading at site as directed by Engineer in-Charge. 

List of make of LED luminaire: Bajaj/ Philips/ CG/ C&S/ WIPRO/ Pyrotech/ Surya/ 
Nessa/ Panasonic/ Havells/ Halonix/ Orient Electric/ WMEL. 

Technical Specification No. 34: 

This item includes fixing & commissioning of supplied LED high bay fitting at Storage 
Shed. The LED high bay fitting shall be fixed on existing hanger by providing required 
length of SS 304 eye bolt & required accessories complete in all respect as directed by 
Engineer in-Charge. DPA will provide Hanger duly fixed in the Shed structure for 
mounting of the LED high bay fitting only. The work includes necessary wiring & 
connections of LED high bay fitting and 3 core, 1.5 Sq.mm braided copper flexible cable 
with all required material, scaffolding, labour, tools & tackles as directed by Engineer in-
Charge. 

Technical Specification No. 35: 
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This item includes supply at site FRP Junction Box of size 160 mm × 160 mm × 90 mm 
(W×H×D) along with 9 nos. of 32A capacity Connector duly mounted on DIN rail channel 
with suitable size of SS gland for incomer 4 core 6 Sq.mm XLPE aluminum conductor 
Cable and PG glands for three outgoing 3 core 1.5 Sq.mm braided copper flexible cable. 
The Junction Box shall have ingress protection of IP65. The Junction Box shall be 
provided with suitable wall mounting bracket. The size of the Junction Box is tentative 
and minimum. The rate shall be inclusive of all taxes (excluding GST), insurance, 
transportation, unloading at site as directed by Engineer in-Charge. 

 

Technical Specification No. 36: 

This item includes fixing of supplied FRP Junction Box on wall/structure of the Shed at 
the location as directed. The DB shall be fixed rigidly on wall through suitable size of nut 
bolts/anchor fasteners/cemented wooden gutties as directed. This includes necessary 
wiring, connections & earth linking with all material, labour, scaffolding, tools & tackles 
as directed by Engineer in-Charge. 

Technical Specification No. 37: 

(a) Supply: This includes supply at site 4ft LED  tube light fixture of 20-22  Watt. The 
tube light shall be operating on single phase 230 V, 50 Hz supply. It shall be with 
white light and shall be have the facility of clamping the tube rod on fixed clip (on 
the wall) The  LED rod shall be fluctuation proof and shall provide with in-built 
driver. 

(b) Fixing:  This includes fixing and commissioning of supplied 4ft LED 20-22 Watt 
tube light fixture on wall/ceiling at suitable height on cemented wooden gutties as 
directed and connection with 3 core flexible copper cable from nearest source of 
supply/ceiling rose & necessary connection with all material and labour as directed 
by Engineer-in-Charge. 

Technical Specification No. 38: 

This includes preparation of earth station with chemical treated back filled compound 50 
mm dia. Pipe In Pipe GI Type 2 Mtr Depth , Maintenance free including all accessories & 
Masonry work Enclosure with cover plate.   
A cement concrete (ratio 1:4:8) chamber of at least 30 Cm. x 30 Cm. shall be provided 
just below the surface of ground over the funnel for watering and having RCC/CI cover of 
suitable size as directed. This also includes removal of extra-excavated earth from the 
site. The work shall be carried out to entire satisfaction of Engineer-in-charge. This work 
includes all labour and material as directed by Engineer-in-Charge. The works also 
include earthing value marking & painting on earth strips & earthing station by suitable 
paints (Green Color on Strips) and also mentioned the earth value on earth pits.   

Technical Specification No. 39: 
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The works include providing & fixing the 12 SWG GI wire, from earth station to equipment 
/ Main DB or as per site requirement by providing & fixing suitable Dia Medium duty PVC 
conduit pipe in concealed/surface manner. The complete work consists necessary wiring 
connections and earth linking at both the ends with all materials and labour as directed 
by Engineer-in-charge 

 

Technical Specification No. 40: 

This includes supply, Laying & connecting of  25 x 3 GI Strip, from DB/Meter /Switch to 
earth station. The complete work consists necessary wiring connections and earth linking 
at both the ends with all materials and labour as directed by Engineer-in-charge. 
 
Note: 1)     Any ancillary work arises during the execution of work, which is required to 

complete the work, the Contractor shall complete the item/items by carrying 
out such ancillary work without any extra payment. 

2)  The work shall be carried out with entire satisfaction of Engineer-in-Charge.    

            

    Signature & Seal of Contractor     Executive Engineer (E) 
                                Deendayal Port Authority 
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SPECIAL CONDITIONS FOR ELECTRICAL PART IN CIVIL WORK 

 
1. In the event of dimension figures upon a drawing differing from those obtained by 

measuring drawings shall be referred to the Chief  Engineer, whose decision shall be 
final and binding upon the Contractor. 

2. The contractor shall have valid Electrical Contractor license issued by IMP Department, 
Govt. of Gujarat for carrying out electrical part of work. 

3. For successfully Execute the work, the firm shall depute or nominate their Engineer or 
project-In-Charge or competent person, who deal the Electrical Part of the project to 
Engineer-In-Charge. 
 

4. While carrying out the work of electrical nature, the Contractor shall adhere to the 
provisions of the Indian Electricity Rules, 1956 and as amended from time to time and 
shall not violate any regulations which he will be solely responsible. 
    

5. The work shall be programmed in such a way that the electric supply to the existing 
installations is not disturbed to the extent possible keeping in view of the work of 
cutting existing cables, making straight joints and terminating cable ends in the feeder 
pillar, switchgear etc. shall be carried out within the shortest possible shut down 
periods to instruction. 

 
6. The cable to be supplied by the Contractor shall be in standard drum length and 

straight joint shall be avoided as far as possible. In case same cannot be avoided the 
Contractor shall supply the requisite number of straight joints complete with jointing 
materials and accessories shall carry out the jointing work at their cost. 

 
7. Caution board vitreous enamelled written in three languages, one being the regional 

language, shall be fixed or displayed to indicate danger and supply pressure according 
to the Indian Electricity Rules 1956 wherever the supply is at 440 Volts and above. 

 
8. Necessary cable route indicators and cable joint indicators shall provide at an interval 

of 50 Meters approximately. 
  

9. The work shall be carried out in accordance with the best standards of workmanship 
and to the entire satisfaction of the Engineer-in-Charge.  

10. The electrical installation shall conform to all latest applicable IS standard. 
 

11. Necessary earthing of wiring, Load Panel, etc. set will be carried as per the IE rule & 
Act. 

12. The Tenderers shall quote the rate for cable lying, which shall include the, cable 
tagging, dressing, end termination, appropriate size of glands & ferrule work as per 
requirement etc.  

13. contractor shall supply the materials of only the particular bands/Make specified in 
the tender. If none of the make/brands are available in the market, then the 
department will accept the equivalent make/brand subject to the contractor 
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producing a letter of non-availability from the manufacturer only.  The EIC will 
ascertain the veracity of that letter directly from the manufacture.  Such material will 
be accepted after obtaining the approval of the authority who approved the tender 

 
14. Necessary civil foundation work shall be carried out by the contractor before 

installation of Load point panel. The bottom of the shall be installed at minimum 600 
mm height above the ground level. Also necessary provision for cable gland and other 
required material shall be arranged by the contractor during the cable termination 
without any additional charges to DPA. 

15. Queries about the Technical Data 
 The Engineer-in-Charge will clarify queries on the Technical Data. 

 
16. Instructions 
 The contractor shall follow all instructions of the Engineer in Charge or his nominee 

which comply with applicable laws where the site is located.  
17.     Safety 
  The Contractor shall be responsible for the safety of all activities on the Site. 
18. Quality Control 
          Identification of Defects 
 The Engineer-in-Charge or his nominee shall check the work carried out by 

Contractor and notify the Defects found if any. The Engineer-in-Charge or his 
nominee may instruct the Contractor to rectify the Defect. 

 Approvals: 
The Engineer-in-Charge shall give specific approval in writing within 7 Days to 
Contractor after written submission regarding Makes of Material to be used for the 
Contract and Drawings, if any to be furnished by the Contractor to Engineer-in-
Charge for approval. Any corrections to be suggested by Engineer-in-Charge in 
drawings, the days taken for rectification in drawings shall be in account of the 
Contractor. 
  

19. Payments Terms: 
All payments shall be made in Indian rupees unless specifically mentioned. 
i) For items covering supply and erection together, 70% payment will be released 

against supply items, after receipt of material at site in good condition, after 
obtaining insurance cover as per tender condition, certification of the same by 
Third Party Inspection Agency and after inspection & acceptance of the same by 
DPA . In respect of item, covering only supply, 90% payment will be released 
against supply items, after receipt of material at site in good condition, after 
obtaining insurance cover as per tender condition certification of the same by 
Third Party Inspection Agency and after inspection & acceptance of the same by 
DPA 

ii) 20% of item rate after completion of erection, installation, testing and 
commissioning etc. and 90% of item rate for item covers only laying/fixing etc. 
and after inspection & certification of the same by Third Party Inspection Agency 
& DPA . 
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iii) 10% will be released after successful completion of whole work, certification of 
the same by Third Party Inspection Agency and handing over to DPT 

 
20.  The payments toward laying of cables, Sub Circuit wiring/Point wiring, installation 

of Load Point Panel/DBs, LED Street Light will be released only after successfully 
Testing, Commissioning/Charging.   

 
21. For Erection of Load point Panel necessary civil work shall be carry out by the 

contractor as per direction of Engineer In charge or his nominee.  
  

22.  In case of manufacturer/ Authorized dealer/ civil contractor who do not have valid 
electrical contractor license, they have to provide, their employee having electrical 
supervisory certificate while carrying out electrical works or The whole electric work 
carried out by the Sub Contractor should have electric license & having experience of 
the work carried out in Government / PSU or any industries, in this case firm shall 
take prior approval from Chief Mechanical Engineer, Deendayal Port Authority. 

 
23.  The contractor shall not deposit any materials at such a place that may cause  

inconvenience to the public or staff or nearby offices. 
 

24.   The Contractor shall execute the work in such a way that not to cause 
inconvenience to the public or staff or nearby offices and not to cause hindrance to 
traffic. Necessary barricading shall be done by the contractor at his own cost if 
required. 

  
25.  For the purpose of measurements, the method prescribed in standard code of 

measurements of the concern work shall be applicable. 
 

26.  All tools, plants, scaffolding ladder etc. and other machinery etc. required temporary 
for the purpose of execution of work will have to be arranged by the contractor at his 
own cost and storing of such tools, plants et will have to be made by him. 
 

27. All the work shall be carried out to the entire satisfaction of Engineer in Charge. 
                                                                                      

Signature & Seal of Contractor  Executive Engineer (E) 
            Deendayal Port Authority 
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Approved Make List of Electrical Items 

Sr. 
No. 

Description Recommended Makes 

1 HV VCB SIEMENS/CROMPTON 
GREAVES/ABB/Schneider 

1(a) HV Gas Insulated Breakers SIEMENS /Schneider/ABB 

2 POWER TRANSFORMERS VOLTAMP/CROMPTON 
GREAVES /BHARAT BIJLEE/ 
BHEL/ 
SIEMENS/ABB/ 
Schneider/T&R 

3 DISTRIBUTION TRANSFORMERS EMCO/KIRLOSKAR/PATSON/
VOLTAMP/ABB/Schneider/T&
R 

4 RESIN CAST TRANSFORMERS  

A) RESIN CAST IMPREGNATED VOLTAMP / KIRLOSKAR / 
EMCO 

B) DRY CAST VOLTAMP/KIRLOSKAR/EMCO 

5 HT XLPE CABLES POLYCAB/ TORRENT/ RPG 

ASIAN/ GLOSTER/ UNISTAR 

6 LT XLPE CABLES POLYCAB/TORRENT/RPG 
ASIAN/  

RALLISON/PRIMECAB/ 

HAVELLS/  

UNISTAR/AVOCAB/ALLCAB/A

DCAB 

7 LT ACB SIEMENS/L&T/SCHNEIDER/C
&S 

8 PROTECTION RELAYS AREVA/L&T/SIEMENS/ABB/C
&S 

9 LT PANEL CPRI APPROVED 

10 CHANGE OVER SWITCH SIEMENS/L&T/ABB/C&S/SCH
NIDER/ LEGRAND / INDOASIAN 

11 SFU FOR MAIN LT 
DISTRIBUTION PANELS 

SIEMENS/L&T/ABB/C&S 
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12 SFU FOR DISTRIBUTION PANELS 
& FEEDER PILLERS 

SIEMENS/L&T/ABB/C&S/ 
SCHNEIDER/ 

LEGRAND/ 

INDOASIAN/HAVEL

LS 

13 MCCB FOR MAIN LT 
DISTRIBUTION PANELS 

SIEMENS/L&T/ABB 

14 MCCB FOR DISTRIBUTION 

PANELS AND FEEDER PILLERS 

SIEMENS/L&T/ABB/C&S/ 

SCHNIDER/ 

LEGRAND/ 

INDOASIAN/HAVEL

LS 

15 MCB/ELCB/RCCB/ RCCBO 

FOR MAIN LT DISTRIBUTION 

PANELS 

SIEMENS/HAGER L&T/ABB 

16 MCB FOR DISTRIBUTION 

PANELS AND FEEDER PILLERS 

SIEMENS/L&T/ABB/C&S/ 
SCHNEIDER/ LEGRAND/ 
INDOASIAN/ HAVELLS/ 
STANDARD 

17 MCB DISTRIBUTION BOARD STANDARD / 
HENSEL/LEGRAND / 
INDOASIAN / HAVELLS 

18 MULTI FUNCTION DIGITAL 

METER FOR MAIN LT 

DISTRIBUTION 

PANELS/DIGITAL KWH 

METERS 

L&T/ENERCON/SECURE/L&G/ 
RISHABH 

19 ANALOG VOLT/AMPARE METER 

FOR DISTRIBUTION PANELS 

AND FEEDER PILLERS 

RISHABH/AE/ENERCON/L&T 

20 SLECTOR SWITCH FOR 

VOLTMETER/AMPARE METER 

L&T/SIEMENS/C&S 

21 POWER CONTACTOR & OVER 

LOAD RELAYS 

L&T/SIEMENS/ABB 

22 QUARTZ TIME CLOCK SWITCH L&T/INDOASIAN/SIEMENS 

23 PVC WIRE WITH COPPER 

CONDUCTOR 

RRKABEL/KEI/POLYCAB/MILE
X/GUJCAB/ STANDARD/ 
FINOLEX/ ANCHOR 
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24 FLUSH TYPE SWITCHES, 

SOCKETS, HOLDERS AND 

CEILING ROSES & ELECTRONIC 

REGULATORS 

ANCHOR/MK/NORTHWEST/VI
NAY/PANAMA/HAVELLS 

25 DOOR BELLS/CALL BELLS ANCHOR/LEGEND/MK/NORTH
WEST 

26 MODULAR SWITCHES, 

SOCKETS, PLATES & BOXES 

ANCHOR / MK / NORTHWEST / 
LEGRAND /HAVELLS/ 
INDOASIAN/ SIEMENS 

27 PVC CONDUIT/OVAL CONDUIT 

& CASSING CAPPING AND 

ACCESSORIES 

PRECISION/VULCAN/FINOLEX/ 
GARWARE/ RESTOPLAST/ 
SWASTIK/ BPI 

28 GLS LAMPS & FLUORESCENT 

LAMPS 

PHILIPS / BAJAJ / WIPRO / 
CROMPTON GREAVES / OSRAM 
/ SURYA ROSHNI /GE 

29 HPSV, HPMV & METAL HELIDE 

LAMPS 

PHILIPS / BAJAJ / WIPRO / 
CROMPTON GREAVES / OSRAM 
/ SURYA ROSHNI /GE 

30 IGNITORS FOR HPSV, METAL 

HELIDE LAMPS 

PHILIPS / BAJAJ / WIPRO / 
CROMPTON GREAVES / OSRAM 
/ SURYA ROSHNI /GE 

31 LUMINARIES PHILIPS/BAJAJ/WIPRO/CROMP
TON GREAVES / OSRAM / 
SURYA ROSHNI /GE 

31a LED Luminaries Philips 
/Bajaj/Wipro/CG/Surya/Pyrote
ch/Syska/Nessa having surge 
Protection ≥10KV for fittings & 
internal Surge protection for 
Driver of≥4KV, LED Chip only 
OSRAM/CREE/Philips 
Lumileds/Citizen/Nicia with LM-
79,80 CERTIFICATION 

32 CEILING FANS BAJAJ/ORIENT/USHA/CROMP
TON GREAVES / 
ALMONARD/GEC 

33 WALL MOUNTING FANS BAJAJ/ORIENT/USHA/CROMP
TON GREAVES / 
ALMONARD/GEC 

34 EXHUAST FANS BAJAJ/ORIENT/USHA/CROMP
TON GREAVES / 
ALMONARD/GEC 
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35 HEAVY DUTY INDUSTRIAL WALL 

MOUNTING FANS 

BAJAJ/ORIENT/USHA/CROMP
TON GREAVES / 
ALMONARD/GEC 

36 WATER COOLER VOLTAS/SHRIRAM USHA/BLUE 
STAR 

37 AIR CONDITIONERS VOLTAS/CARRIER/BLUESTAR/
USHA/ HITACHI/LG/ 
SAMSUNG/ONIDA 

38 REFRIGERATORS VOLTAS/CARRIER/BLUESTAR/
USHA/ HITACHI/LG/ 
SAMSUNG/WHIRLPOOL 

39 VOLTAGE STABILIZER VEELINE / CAPRI 

40 INVERTERS SUKAM / MICROTEK 

41 D.G. SETS 

(a) ENGINE 

(b) ALTERNATOR 

CUMMINS/GREAVES/KIRLOSK
AR/ CATERPILLAR/ASHOK 
EYLAND/VOLVO 
STAMFORD/CROMPTON 
GREAVES /JYOTI/ KIRLOSKAR 
ELECTRIC 

42 ELECTRIC MOTOR ALSTOM/CROMPTON GREAVES 
/SIEMENS/ KIRLOSKAR/ABB 

43 WATER PUMPS SWASTIK / KSB 

44 WATER GEYSER BAJAJ/USHA / CROMPTON 
GREAVES / SPHEREHOT / 
RACOLD 

45 LUGS & CABLE GLANDS DOWELLS / JAINSON / BRACO 

 
 
Signature & Seal                               Executive Engineer (E) 
of Contractor            Deendayal Port Authority                             
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SECTION : 6 

 
 

 
DRAWING 
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SECTION : 7 

 
 

 
BILL OF QUANTITIES 
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SECTION : 8 
 
 

 
FORMS OF SECURITIES AND OTHER FORMATS 

 
 
 
 

Acceptable forms of securities are annexed. Bidders should not 

complete the performance and advance payment security forms at this 

time. Only the successful bidder will be required to provide performance 

and advance payment securities in accordance with one of the forms, 

or in a similar form acceptable to the employer. 
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FORM-23 A 
Specimen EMD 

Format of Insurance Surety Bond for Earnest Money Deposit 
(To be executed on Non-Judicial Stamp Paper of Rs 500) 

 
        Insurance Surety Bond No.  
        Date : 
 
(Name of Contract)  
 
To : (Name and address of Employer)  
 
WHEREAS (name of Bidder) (hereinafter called "the Bidder") has submitted its Bid dated 
(date of bid) for the performance of the above named Contract (hereinafter called "the Bid") 
 
KNOW ALL PERSONS by these present that We (name of Insurance Company) of....... 
KNOW ALL PERSONS by these present that We (name of Insurance Company) 
of....(address of Insurance Company) (hereinafter called "the Surety"), are bound unto the 
Board of Deendayal Port Authority (hereinafter called "the Employer") for the sum of. 
(amount), for which payment well and truly to be made to the said Employer, the Surety 
binds itself, its successors and assigns by these presents. 
 
THE CONDITIONS of this obligation are as follows : 
 
1. If the Bidder (a) withdraws or modifies its Bid during the period of bid validity, or (b) 

adopts corrupt or collusive or coercive or fraudulent practices or defaults under 
Integrity Pact. 

2. If the Bidder, having been notified of the acceptance of its Bid by the Employer during 
the period of bid validity. 
 
(a) fails or refuses to sign the Contract Agreement when required, or  
(b) fails or refuses to submit the performance security in accordance with the Tender 
Documents. 
 

We undertake to pay to the Employer up to the above amount upon receipt of its first 
written demand, without the Employer having to substantiate its demand, provided that 
in its demand the Employer will mention that the amount claimed by it is due, owing to 
the occurrence of one or both of the two above-named CONDITIONS, and specifying the 
occurred condition or conditions. 
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The Surety declares that this Insurance Surety Bond is issued by the (name of Insurance 
Company) as per the applicable rules and regulations of Insurance Regulatory 
Development Authority of India (IRDAI). 
This Insurance Surety Bond will remain in force up to and including (date 90 days after 
the period of bid validity), and any demand in respect thereof must reach the Surety not 
later than the above date. 
 
For and on behalf of the Insurance Company 
 
 

 
 
in the capacity of 
 
 

 
 
Common Seal of the Insurance Company with complete address including Tel. Nos./e-
Mail Id. Staff Authority No. of the officer of the Insurance Company/Signatory 
 
INSTRUCTIONS FOR EXECUTION OF INSURANCE SURETY BOND FOR EANEST 
MONEY DEPOSIT 
 
1. Insurance Surety Bond for Earnest Money Deposit should be executed on non-judicial 

Stamp papers of requisite value in accordance with the stamp Act if applicable to that 
particular state of Indian Union country of executing Insurance Company, where 
executed. In case the same is issued by an International Insurance Company (it should 
be registered under insurance Act 1938 or as amended from time to time and approved 
by the Insurance Regulatory Development Authority of India (IRDAI)) the law prevalent 
in the country of execution shall prevail for the purpose of Stamp Duty on the 
Insurance Surety Bond. However, in such a case, the Insurance Surety Bond for 
Earnest Money Deposit shall be got confirmed by the Bidder through any Indian 
Scheduled/Nationalized Insurance Company.  

2. The executing officers of the Insurance Surety Bond for Earnest Money/Bid Security 
shall clearly indicate in (block letters) his name, designation, Power of Attorney 
No./Signing Power No. as well as telephone/ fax numbers with full correspondence 
address of the issuing Guarantee etc. Each page of the Insurance  

3. Surety Bond for Earnest Money Deposit shall be duty signed/initialled by the executing 
officers and the last page shall be signed in full, indicating the particulars as aforesaid 
(sub-para 2) under the seal of the Insurance Company  
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4. Stamp paper shall be purchased in the name of Insurance Company counting the 
Insurance Surety Bond, after the date 'Notice Inviting Tender', not more than six 
months prior to execution/issuance of the Insurance Surety Bond. The name of the 
purchaser should appear at the back side of stamp paper in the Vendors Sing. The 
issuing insurance Company shall be requested independently for 
verification/confirmation of the Insurance Surety Bond issued, nonconfirmation of 
which may lead to rejection of 'Insurance Surety Bond'. 

5. Irrevocable, valid and fully enforceable Insurance Surety Bond in favour of the 
Employer (Name of Employer) issued by any Insurance Company registered under 
insurance Ac amended from time to time and approved by the insurance Regulatory 
Development Authority of India (IRDA) in Indian currency (INR) only is acceptable to 
the Employer.  

6. Insurance Surety and for Bid security in original shall be submitted along with the Bid. 
However, the issuing Insurance Company shall submit an unstamped duplicate copy 
of Insurance Surety Bond directly by registered post (A.D.) to the Employer (authority 
inviting tenders) with forwarding letter. 
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Specimen EMD (Bank Guarantee Format) 

[The Bank shall fill in this Bank Guarantee Form in association with 
the instructions indicated. To be executed on Rs. 500/- non Judicial 
Stamp Paper] 

 
(Bank’s name and address of Issuing Branch or Office) 
{ 
Beneficiary:   (Name and Address of 

Employer/Board) Date:   

Tender Guarantee No.:   
We have been informed that [name of the Tenderer] (hereinafter called 
“the Tenderer”) has submitted to you its Tender dated (hereinafter called 
“the Tenderer”) for the execution of [name of contract] under Invitation 
for Tenders No.[Number]. Furthermore, we understand that, according 
to your conditions, Tenders must be supported by an EMD. 
At the request of the Tenderer, we [name of Bank] hereby irrevocably 
undertake to pay you any sum or sums not exceeding in total an amount 
of [amount in figures] ([amount in words]) upon receipt by us your first 
demand in writing accompanied by a written statement stating that the 
Tenderer is in breach of its obligation(s) under the Tender conditions, 
because the Tenderer: 

(a) Has withdrawn its Tender during the period of tender validity 
specified by the Tenderer in the Form of Tender; or 

(b) Having been notified of the acceptance of its Tender by the 
Employer/Board during the period of Tender validity, (i) fails or 
refuses to execute the Form of Agreement, if required, or (ii) fails 
pr refuses to furnish the performance guarantee, in accordance 
with the Instructions to Tenderers. 

This guarantee will expire unless other i.e extended or informed by the 
Employer/ Board: 

 
(a) If the Tenderer is the successful Tenderer, upon our receipt of 

copies of the contract signed by the Tenderer and the 
performance guarantee issued to you upon the instruction of the 
Tenderer; or 

(b) If the Tenderer is not the successful Tenderer, upon the earlier of 

(i) Our receipt of a copy of your notification to the Tenderer 
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of the name of the successful Tenderer; or 

(ii) Twenty-eight days after the expiration of the Tenderer’s 
tender or any extended period thereof; 

Consequently, any demand for payment under this guarantee must be 
received by us at the office on or before that date. 

 
[Signature(s)] 
[Authorization letter from the issuing bank that the signatory of this 
BG is authorized to do so should also be enclosed] 
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FORM-8 A 
 

FORMAT FOR INSURANCE SURETY BOND FOR PERFORMANCE GUARANTEE 
 

(To be execute on Non-Judicial Stamp paper of Rs. 500) 
 
        Insurance Surety Bond No.  
        Date : 
 
 
(Name of the Contract)  
 
To : 
The Board of Authorities of the Port of Kandla,  
Deendayal Port Authority,  
A.O. Building,  
P.O. Box No. 50.  
Gandhidham – Kutch 
 
Dear Sirs, 
In consideration of the Board of Deendayal Port Authority of the Port of DEENDAYAL PORT 
AUTHORITY (hereinafter called " The Board" which expression shall unless excluded by 
or repugnant to the context or meaning thereof be deemed to include the Board of 
Deendayal Port Authority of the Port of [DEENDAYAL PORT AUTHORITY], its successors 
and assigns) having awarded to M/s [Contractor's Name] with its Registered/Head Office 
at (hereinafter referred to as the 'Contractor', which expression shall unless repugnant to 
the context or meaning thereof, include its successors administrators, executors and 
assigns), a Contract by issue of Employer's Letter of Acceptance No. ................ dated .and 
the same having been acknowledged by the Contractor, for [Contract sum in figures and 
words] for [Name of the work] and the Contractor having agreed to provide a Contract 
Performance Guarantee for the faithful performance of the entire Contract equivalent 
to........(*)....of the said value of the aforesaid work under the Contract to the Employer. 
 
We.......... [Name & Address of the Insurance Company].......... having its Head Office at 
(hereinafter referred to as the 'Surety', which expression shall, unless repugnant to the 
context of meaning thereof, include its successors, administrators, executors and assigns) 
do hereby guarantee and undertake to pay the Employer, on demand any and all monies 
payable by the Contractor to the extent of (*) as aforesaid at any time upto............... 
(@).......[days/month/year] without any demur, reservation, contest, recourse or protest 
and/or without any reference to the Contractor. Any such demand made by the Employer 
on the Insurance Company shall be conclusive and binding notwithstanding any 
difference between the Employer and the Contractor or any dispute pending before any 
Court, Tribunal, Arbitrator or any other authority. The Surety undertakes not to revoke 
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this guarantee during its currency without previous consent of the Employer and further 
agrees that the guarantees herein contained shall continue to be enforceable till the 
Employer discharges this guarantee or til. (days/month/year] whichever is earlier. 
The Employer shall have the fullest liberty, without affecting in any way the liability of the 
Insurance company under this guarantee, from time to time to extend the time for 
performance of the Contract by the Contractor. The Employer shall have the fullest liberty, 
without affecting this guarantee, to postpone from time to time the exercise of any powers 
vested in them or of any right which they might have against Contractor, and to exercise 
the same at any time in any manner, and either to enforce or to forbear to enforce any 
covenants, contained or implied, in the Contract between the Employer and the Contractor 
or any other course or remedy or security available to the Employer. The Insurance 
company shall not be released of its obligations under these presents by any exercise by 
the Employer of its liberty with reference to the matters aforesaid or any of them or by 
reason of any other act or forbearance or other acts of omission or commission on the part 
of the Employer or any other indulgence shown by the Employer or by any other matter 
or thing whatsoever which under law would, but for this provision have the effect of 
relieving the Insurance Company.  
 
The Surety declares that this Insurance Surety Bond is issued by the ....... (name of 
Insurance Company) as per applicable rules and regulations of insurance regulatory 
development authority of India (IRDAI), and also agrees that the Employer at its option 
shall be entitled to enforce this Guarantee against the Insurance Company as a principal 
debtor, in the first instance without proceeding against the Contractor and 
notwithstanding any security or other guarantee the Employer may have in relation to the 
Contractor's liabilities. 
 

i) Our liability under this Insurance Surety Bond shall not exceed …..(*).....  
ii) This Insurance Surety Bond shall be valid up to ….(+)…..  
iii) We are liable to pay the guaranteed amount or any part thereof under this 

Insurance Surety Bond only and only if Employer serve upon Insurance 
Company a written claim or demand on or before ..... @............ 

 
Dated this ………...day of …….... 20........... at ……... 
 
 
WITNESS       Signed for and on behalf of the   
       Insurance Company 
 
1. ………………………    ……………………….. 

(Signature)     (Signature) 
 
………………………    ……………………….. 
(Name)      (Name) 
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Notes :  
1. (*) This sun shall be Five percent (5%) of the accepted tender value demonated in 

the types and proportions of currencies. 
(@) The Performance Guarantee should be valid for period of 60 days beyond the date 
of completion of all contractual obligations of the contractor, including Defect 
Liability Period. 
(+) This date will be the date of issue of defect liability Certificate (if applicable). 
 
2. Insurance Surety Bond should be executed on appropriate stamp paper of requisite 

value, such stamp paper should be purchased in the name of Issuing Insurance 
Company, not more than six (6) months prior to execution / issuance of Insurance 
Surety Bond. The name of the purchaser should appear at the back side of stamp 
paper. In the Vendors Stamp Insurance Surety Bond should contain rubber stamp 
of the authorized signatory of the Insurance Company indicating the name, 
designation and the signature / power of attorney number as well as telephone 
numbers / e-Mail Id with full correspondence address of the Insurance Company. 

 
In case the same is issued by an International Insurance Company (it should be 
registered under Insurance Act 1938 or as amended from time to time and approved 
by the Insurance Regulatory Development Authority of India (IRDAI)), the law 
prevalent in the country of execution shall prevail for the purpose of Stamp Duty 
on the Insurance Surety Bond. However, in such a case, the Insurance Surety Bond 
shall be got confirmed through any Indian Scheduled/Nationalized Insurance 
Company. 
 

3. Insurance Surety Bond is required to be submitted directly to the Employer by the 
issuing Insurance Company (on behalf of Contractor) under registered post (A.D.). 
The Contractor can submit an advance copy of Insurance Surety Bond to the 
Engineer.  
 

4. The issuing Insurance Company shall write the name of Insurance Company's 
controlling branch/ Head Office along with contact details like telephone no., e-Mail 
Id and full correspondence address in order to get the confirmation of Insurance 
Surety Bond from that branch/ Head office, if so required. 
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SPECIMEN BANK GUARANTEE PERFORMANCE 
GUARANTEE/ SECURITY DEPOSIT 

(To be executed on Rs.500/- non-judicial Stamp Paper) 
 

 
[The bank, as requested by the successful Tenderer, shall fill in this 
form in accordance with the instruction indicated] 

In consideration of the Board of Deendayal Port Authority incorporated 
by the Major Port Authorities Act , 2021 (hereinafter called “The Board” 
which expression shall unless excluded by or repugnant to the context or 
meaning thereof be deemed to include the Board of Deendayal Port 
Authority, its successors and assigns) having agreed to exempt 
  (hereinafter called the 

“contractor”) (Name of the contractor/s) 

from the demand under the terms and condition of the contract, vide from 
the demand under the condition of the contract, vide  ’s letter 
No  

(Name of the Department) 

Date   made between the contractors and the Board for 
execution of 

covered  under  
 Tender No.     dated    (hereinafter called “the 
said contract”) for the payment of Security Deposit in cash or Lodgment 
of Government Promissory Loan Notes for the due fulfillment by the said 
contractors of the terms and condition  of  the  said  contract,  on  
production  of  a  bank  Guarantee  for Rs.   (Rupees
      ) only we, the (Name of
   the Bank  and  Address) 
          (hereinafter 
referred to as “the Bank”) at the request of the contractors do hereby 
undertake to pay to the Board an amount not 
 exceeding Rs.    (Rupees    
 ) only against any loss or damage caused to or suffered by the 
Board by reason of any breach by the contractors of any of the terms 
and conditions of the said contract. 

2. We,    , do 

hereby (Name of Bank) (Name of Branch) 
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Undertake to pay the amount due and payable under this guarantee 
without any demur merely on a demand from the Board starting that 
the amount claimed is due by way of loss or damage caused to or 
which would be caused to or suffered by the Board by reason of the 
contractors failure to perform the said contract. Any such demand 
made on the Bank shall be conclusive as regards the amount due 
and payable by the Bank under this Guarantee. However, our liability 
under this guarantee shall be restricted to any amount not exceeding Rs. 
 (Rupees ) only. 

3. We,   , undertake to pay 

to the (Name of Bank and Branch) 

Board any money so demanded notwithstanding any dispute or 
disputes raised by the contractor(s) in any suit or proceeding 
pending before any Court or Tribunal relating thereto our liability 
under this present being absolute and unequivocal. The payment so 
made by us under this bond shall be a valid discharge of our liability 
for payment there under and the Contractor(s) shall have no claim 
against us for making such payment. 

 

 
4. We,   further agree with the Board 

that the (Name of Bank and Branch) 

guarantee herein contained shall remain in full force and effect 
during the period that would be taken for performance of the said 
contract and that it shall continue to be enforceable till all the dues 
of the Board under or by virtue of the said contract have  been  fully  
paid  and  its  claims  satisfied  or  discharged  or  till  the 

 
 

(Name of the user department) 

of the said certifies that the terms and conditions of the said contract 
have been fully and properly carried out by the said Contractors and 
accordingly discharge this guarantee. PROVIDED HOWEVER that the 
Bank shall be the request of the Board but at the cost of the 
Contractors, renew or extend this guarantee for such further period or 
periods as the Board may require from time to time. 

 

 
5. We,  further agree with the Board that the 
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(Name of Bank and Branch) 
Board shall have the fullest liberty without our consent and without 
affecting in any manner our obligations hereunder to vary any of the 
terms and conditions of the said contract or to extend the time of 
performance by the said contract or to extend the time of performance 
by the said Contractors from time to time or to postpone for any 
time or from time to time any of the powers exercisable by the board 
against the said Contractors and to forebear or enforce any of the 
terms and conditions relating to the said contract and we shall not 
be relieved from our liability by reason of any such variation or 
extensions being granted to the contractors or for any forbearance, act 
or omission on the part of the Board or any indulgence shown by 
the board to the Contractors or by any such matter or thing 
whatsoever which under the law relating to sureties would, but for 
this provision, have effect of so relieving us. 

6. This guarantee will not be discharged due to the change in the 
constitution of the Bank or the Contractor(s). 

7. It is also hereby agreed that the Courts in Gandhidham would 
have exclusive jurisdiction in respect of claims, if any, under this 
Guarantee. 

 
8. We,  Bank lastly undertake not to revoke this 

guarantee during its currency except with the previous consent of 
the Board in writing. 

 
9. Notwithstanding anything contained herein: 

(a) Our liability under this Bank Guarantee shall not exceed Rs. 
 (Rupees 
 only); 

(b) This Bank Guarantee shall be valid upto  ; and 

(c) We are liable to pay the guarantee amount or any part thereof 
under this Bank Guarantee only and only if you serve upon us a 
written claim or demand on or before  (date of expiry of 
Guarantee).” 

Date  day of ___________ 20 

 

 
For (Name of Bank) 

(Name) 
Signature 
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SPECIMEN BANK GUARANTEE FOR ADVANCE PAYMENT / 
STAGE PAYMENT (NOT APPLICABLE) 

 
 

(To be executed on Rs. 500/- non-judicial Stamp Paper) 
{As per CVC guideline BGs for advance shall be taken in equal numbers that 
of accepted number of installments and BG shall be valid for period of 
successive date of recoveries} 
 

[The bank, as requested by the successful Tenderer, shall fill in this form 
in accordance with the instruction indicated] 
In consideration of the Board of Deendayal Port Authority [insert name of 
port] incorporated by the Major Port Authorities Act , 2021 (hereinafter called 
“The Board” which expression shall unless excluded by or repugnant to the 
context or meaning thereof be deemed to include the Board of Deendayal Port 
Authority [insert name of port], its successors   and   assigns)   having   
agreed   to   release   stage   payment   to 
  (hereinafter called the “contractor”) 

(Name of the contractor/s) 

under the terms and condition of the contract, vide from the demand under 
the condition  of  the  contract,  vide  ’s letter No  

(Name of the Department) 
Date   made between the contractors and the Board for execution 
of 

covered  under  Tender No.

  dated   (hereinafter  called “the said 

contract”) for the payment of Security Deposit in cash or Lodgment of 
Government Promissory Loan 
Notes for the due fulfillment by the said contractors of the terms and 
condition of the said contract, on production  of a
 bank Guarantee for Rs.  (Rupees   
 ) only we, the ( Name of the Bank and
 Address)  ____ ( hereinafter referred to as “the Bank”) at the 
request of the contractors do hereby undertake to pay to the Board 
an amount not exceeding Rs.   (Rupees   
  ) only against any loss or damage caused to 
or suffered by the Board by reason of any breach by the contractors of any 
of the terms and conditions of the said contract. 
 
2. We,  , do hereby 

 
 

(Name of Bank) (Name of Branch) 
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Undertake to pay the amount due and payable under this guarantee 
without any demur merely on a demand from the Board starting that 
the amount claimed is due by way of loss or damage caused to or 
which would be caused to or suffered by the Board by reason of the 
contractors failure to perform the said contract. Any such demand 
made on the Bank shall be conclusive as regards the amount due and 
payable by the Bank under this Guarantee. However, our liability under 
this guarantee shall be restricted to any amount not exceeding Rs. 
 (Rupees ) only. 
3. We,  , undertake to pay to the 

(Name of Bank and Branch) 
 
 

Board any money so demanded notwithstanding any dispute or 
disputes raised by the contractor(s) in any suit or proceeding 
pending before any Court or Tribunal relating thereto our liability 
under this present being absolute and unequivocal. The payment so 
made by us under this bond shall be a valid discharge of our liability 
for payment there under and the Contractor(s) shall have no claim 
against us for making such payment. 
4. We,   further agree with the Board 

that the (Name of Bank and Branch) 

guarantee herein contained shall remain in full force and effect during 
the period that would be taken for performance of the said contract 
and that it shall continue to be enforceable till all the dues of the Board 
under or by virtue of the said contract have been fully  paid  and  
its   claims satisfied or discharged  or till the  

(Name of the user department) 
 
 

of the said certifies that the terms and conditions of the said contract 
have been fully and properly carried out by the said Contractors and 
accordingly discharge this guarantee. PROVIDED HOWEVER that 
the Bank shall be the request of the Board but at the cost of the 
Contractors, renew or extend this guarantee for such further period 
or periods as the Board may require from time to time. 
 
5. We,  further agree with the Board that the  

(Name of Bank and Branch) 

Board shall have the fullest liberty without our consent and without 
affecting in any manner our obligations hereunder to vary any of the 
terms and conditions of the said contract or to extend the time of 
performance by the said contract or to extend the time of performance 
by the said Contractors from time to time or to postpone for any time 
or from time to time any of the powers exercisable by the board against 
the said Contractors and to forebear or enforce any of the terms and 
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conditions relating to the said contract and we shall not be relieved 
from our liability by reason of any such variation or extensions being 
granted to the contractors or for any forbearance, act or omission 
on the part of the Board or any indulgence shown by the board to the 
Contractors or by any such matter or thing whatsoever which under 
the law relating to sureties would, but for this provision, have effect 
of so relieving us. 
6. This guarantee will not be discharged due to the change in the 

constitution of the Bank or the Contractor(s). 
 

7. It is also hereby agreed that the Courts in Gandhidham 
would have exclusive jurisdiction in respect of claims, if any, 
under this Guarantee. 

 
8. We,  Bank lastly undertake not to revoke this 

guarantee during its currency except with the previous consent 
of the Board in writing. 

 
9. Notwithstanding anything contained herein: 

 
(c) Our liability under this Bank Guarantee shall not exceed Rs. 

 (Rupees 
 

 only); 
 
 

(b) This Bank Guarantee shall be valid upto  ; and 
 

(c) We are liable to pay the guarantee amount or any part thereof 
under this Bank Guarantee only and only if you serve upon us 
a written claim or demand on or before   (date of expiry of 
Guarantee).” 
Date  day of __________ 20 

For (Name of Bank) 

(Name) 

Signature 
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DISPUTES REVIEW BOARD AGREEMENT 

(To be executed on Rs.500/- non-judicial Stamp Paper) 

THIS AGREEMENT, made and entered into this 
…………………………..Day of ....................................................................... 20 
……….  Between  ………………… (“The Employer/
 Board”) and 
……………………………..(“the contractor”), and the Disputes Review Board  
(“ the DRBoard “) consisting of one/three DRBoard Members, (Members 
from either party, i.e. contractor and Employer/Board) 

(1) 

 
…………………………………………………………….(2) 

 
…………………………………………………………….(3) 

…………………………………………………

……………..     [Note: Delete 

whatever is not applicable] 

WITNESSETH, that 

WHEREAS, the Employer/Board and the contractor have contracted for 
the execution of 
…………………………………………… Project name)………………… (the 
“contract”) and WHEREAS, the contract provides for the establishment 
and operation of the DRBoard NOW THEREFORE, the parties hereto 
agree as follows: 

1. The parties agree to the establishment and operation of the DRBoard in 
accordance with this DRBoard Agreement. 

2 Expect for providing the services required hereunder, the DRBoard 
Members should not give any advice to either party or to the Nodal Officer 
or his nominee concerning conduct of the works. 

The DRBoard Members: 

(a) Shall have no financial interest in any party to the contract or the 
Nodal Officer or his nominee, or a financial interest in the contract, 
except for payment for services on the DRBoard. 

(b) Shall have had no previous employment by, or financial ties to, any 
party to the contract, or the Nodal Officer or his nominee, expect for 
fee based consulting services on other projects, all of which must be 
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disclosed prior to appointment to the DRBoard. 
(c) Shall have disclosed in writing to the parties prior to signature of 

this Agreement any all recent or close professional or personal 
relationships with any director, officer, or employee of any party to 
the Nodal Officer or his nominee, and any and all prior involvement 
in the project to which the contract relates; 

(d) Shall not, while a DRBoard Member be employed whether as a 
consultant or otherwise by either arty to the contract, or the Nodal 
Officer or his nominee, expect as a DRBoard Member. 

(e) Shall not, while a DRBoard Member, engage in discussion or make 
any agreement with any party to the contract, or with the Nodal 
Officer or his nominee, regarding employment whether as a 
consultant or otherwise either after the contract is completed or after 
services as a DRBoard Members. 

(f) Shall be and remain impartial and independent of the parties and 
shall disclose in writing to the Employer/Board, the contractor, the 
Nodal Officer or his nominee, and one another any fact or 
circumstances which might be such to cause either the Port or the 
contractor to question the continued existing of the impartiality 
and independence required of DRBoard Members. 

1. Except for its participation in the DRBoard activities as provided in 
the contract and in this Agreement none of the Employer / Board, 
the contractor, the Nodal Officer or his nominee, and one another 
any fact or circumstances which might be such to cause either the 
Employer/Board or the contractor to question the continued existence 
of the impartiality and independence required of DRBoard Members. 

2. The contractor shall: 
a) Furnish to each DRBoard Member one copy of all document which 

the DRBoard may request including contract document, progress 
report, variation orders, and other document, pertinent to the 
performance of the contract. 

b) In co-operation with the Employer/Board, co-ordinate the site 
visits of the DRBoard, including conference facilities and 
secretarial and copying services. 

3. The DRBoard shall serve throughout the operation of the contract. It 
shall begin operation following execution of this Agreement, and shall 
terminate its activities after issuance of the taking over certificate and 
the DRBoard’s issuance of its Recommendation on all disputes 
referred to it. 

4. DRBoard Member, shall not assign or subcontract any of their work 
under this Agreement. 

5. The DRBoard Members are independent and not employees or agents 
of either the Employer/Board or the Contractor. 

6. The DRBoard Members are absolved of any personal or professional 
liability arising from the activities and the Recommendations of the 
DRBoard. 

7. Fees and expenses of the DRBoard Member[s] shall be agreed to and 
shared equally by the Employer/Board and the Contractor. If the 
DRBoard requires special services, such as accounting, data 
research and the like, both the parties must agree and cost shall be 
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shared by them as mutual agreed. 
8. DR Board’s site visit: 

a. The DR Board shall visit the site and meet with representative of 
the Employer/Both and the contractor and the nodal officer are 
his nominee at regular intervals, at times of critical construction 
events, and at the return request of either party. The timing of site 
filing agreement shall be fixed by the DRBoard 

b. Site meeting shall consist of an informal discussion of the status 
construction of the works followed by an inspection of the work, 
both attended by personal from the employer/Board, the 
contractor and the nodal officer or his nominee 

c. If request by either parties or the DR Board, the employer/Board 
will prepare minutes of the meeting and circulate them for 
comments of the parties and the nodal officer or his nominee. 

9. Procedure for disputes referred to the DR Board: 
a) If either party objects to any action or inaction of the other party or 

the Nodal Officer or his nominee, the objecting party may file a written 
Notice of Dispute to the other party with a copy to the Nodal Officer 
or his nominee starting that it is given pursuant to clause [number] 
and starting clearly and in detail the basis of the dispute. 

b) The party receiving the Notice of Dispute will consider it and respond 
in writing within 7 days after receipt. 

c) This response shall be final and conclusive on the subject, unless 
a written appeal to the response is filed with the responding party 
within 7 days of receiving the response. Both parties are encouraged 
to pursue the matter further to attempt to settle the dispute. When 
it appears that the dispute cannot be resolved without the assistance 
of the DRBoard either party may refer the dispute to the DRBoard by 
written Request for Recommendation to the Board, the other party 
and the Nodal Officer or his nominee starting that it is made 
pursuant to [insert relevant clause no.] 

d) The Request for recommendation shall state clearly and detail the 
specific issues of the dispute to be considered by the DRBoard. 

e) When a dispute is referred to the DRBoard, and the DRBoard is 
satisfied that the dispute requires the DRBoard’s assistance, the 
DRBoard shall decide when to conduct a hearing on dispute. The 
DRBoard may request that written documentation and arguments 
from both parties be submitted to each DRBoard Members before 
the hearing begins. The parties shall submit insofar as possible 
agreed statements of the relevant facts. 

f) During the hearing, the contractor, the Employer/ Board, the Nodal 
Officer or his nominee shall each have ample opportunity to be head 
and to offer evidence. 

The DRBoard’s Recommendation for resolution of the dispute will be 
given in writing, to the Employer/ Board, the contractor and the Nodal 
Officer or his nominee as soon as possible, and in any event not more 
than 28 days after the DRBoard’s final hearing on the dispute. 

10. Conduct of Hearing: 
a) Normally hearing will be conducted at the sites, but any location 
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that would be more convenient and still provide all required 
facilities and access to necessary documentation may be utilized 
by the DRBoard. Private sessions of the DRBoard may be held at 
any location convenient to the DRBoard. 

b) The Employer/ Board, the Nodal Officer or his nominee and 
contractor shall have representatives at all hearing. 

c) During the hearing, no DRBoard Member shall express any opinion 
concerning the merit of any facet of the case. 

d) After the hearing is concluded, the DRBoard shall meet privately 
to formulate its Recommendation. All DRBoard deliberation shall 
be conducted in private, with all individual views kept strictly 
confidential. The DRBoard’s Recommendations, together with an 
explanation of its reasoning shall be submitted in writing to both 
parties and t the Nodal Officer or his nominee. The pertinent 
contract provision, applicable laws and regulations, and the facts 
and circumstances involved in the dispute. 

The DRBoard shall make every effort to reach a unanimous 
Recommendation. If this proves impossible, the majority shall decide, 
and the dissenting member any prepare a written minority report for 
submission to both parties. 

[Notes: Delete if it is one member DRBoard] 

11. If during the contract period, the Employer/ Board and the 
contractor are of the opinion that the Disputes Review Board is not 
performing its function properly, the Employer/ Board and the 
contractor may together disbanded the Disputes Review Board. In 
such an event, the disputes shall referred to Arbitration 
straightaway. 

 
The Employer/Board and the contractor shall jointly sing a notice 
specifying that the DRBoard shall stand disbanded with effect from the 
date specified in the notice. The notice shall posted by a registered letter 
with AD or delivery of the letter, even if he refuses to do so. 
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To 

 
(Project Title) 

Ref: 
 

 
The undersigned, having studies the pre-qualification submission for 
the above mentioned project, hereby states: 

(a) The information furnished in our bid is true and accurate to the 
best of my knowledge. 

(b) That in case of being pre-qualified, we acknowledge that the 
Employer may invite us to participate in due time for the 
submission of tender on the basis of provisions made in the tender 
documents to follow. 

(c) When the call for tenders is issued, if the legal, technical or 
financial conditions, or the contractual capacity of the firm or 
joint venture changes, we commit ourselves to inform you and 
acknowledge your sole right to review the pre- qualification 
made. 

(d) We enclose all the required pre-qualification data format and all 
other evaluation. 

(e) We also state that no changes have been made by us in the 
downloaded tender document and also understand that in the 
event of any discrepancies observed, the printed tender 
document no.  is full and final for all 
legal/contractual obligations (delete if not required]. 

Date: 

Place: 

Name of the Applicant:   

 
Represented by (Name & Capacity)  

 

SPECIMEN FORMAT FOR DECLARATION 

(To be executed on bidder’s letter head) 
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To, 

The Board of Authorities of Port 
[insert port], 

Date: 

 

 
Dear Sir, 

Sub: Our Bank Guarantee No.  

dated  for Rs.  favoring yourselves 

issued on a/c

 of M/s.  

(Name of contractor) 

 
……………… 

 
We confirm having issued the above mentioned guarantee 

favouring yourselves, issued on account of M/s.   validity 

for expiry  upto  date and  claim  expiry  date upto 

  

 
We also confirm 1)   2)   

is/are empowered to sign such Bank Guarantee on behalf of the Bank 

and his/their signatures is/are binding on the Bank. 

 
 

 
Name of signature of Bank 
Officer 

SPECIMEN LETTER OF AUTHORITY FROM BANK 

FOR ALL BGs 

(To be executed on Bank’s Letter Head) 
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To 
The (PORT Address) 

 

Dear Sir, 

We 

------------- do hereby confirm that Shri ……………………………. 

(Name, designation and Address) is/are authorized to represent us to 

bid, negotiate and conclude the agreement on our behalf with you 

against tender no. --------------- and his specimen signature is 

appended here to .. 

 
We confirm that we shall be bound by all and whatsoever our said signatory 

shall commit. We understand that the communication made with him by 

the Employer/Board shall be deemed to have been done with us in 

respect of this Tender. 

 
 
 

[Specimen signature] 
 

 
Yours faithfully, 

 
 

 
Signature: 

Name & 

Designation: 

For & on behalf of: 

SPECIMEN LETTER OF AUTHORITY FOR 

SUBMISSION OF BID 

(To be executed on Rs.500/- non Judicial Stamp Paper) 
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[The Tenderer shall fill in this Form in accordance with the instructions 
indicated below]. 

Date: [insert date (as day, month and year) of Tender Submission] 

Tender No.: [insert number of Tendering process] 

Page   of  pages 

 
1. Tender’s Legal Name: [insert Tenderer’s legal name] 

2. JV’s Party legal name: [insert JV’s Party legal name] 

 
JV’s Legal Lead Partner {insert name and address} 

3. JV’s Party Country of Registration: [insert JV’s Party country of 
registration and details 

of registration] 

4. JV’s Party year of Registration: [insert JV’s Party year of 
registration] 
5. JV’s Party Legal Address in Country of Registration: [insert JV’s 
Party legal address 

in country of registration] 
6. JV’s Party Authorized Representative information 

 
Name: [insert name of JV’s Party authorized representative] 

 
Address:[insert address of JV’s Party authorized representative] 

 
Telephone/Fax  numbers:[insert  telephone/fax  numbers  of JV’s  
Party  authorized 

representative] 

 
Email Address: :[insert email address of JV’s Party authorized 
representative] 

JOINT VENTURE PARTNER INFORMATION FORM 
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7. Attached are copies of original documents of [check the box(es) 

of the attached original documents] 

Articles of incorporation or registration of firm named in 2, above, 
in accordance with 

tender document. 

In case of government owned entity from India, documents 
establishing legal and financial autonomy and compliance with 
commercial law, in accordance with 

Tender Documents 

 
PAN Number 

Sales Tax / VAT registration 

number Service Tax Registration 

Number 

Any other documents required for statutory compliance 

Duly authorized to sign this Authorization on behalf of: [insert complete 
name of Tenderer] 

 
Date on   day of  ,   [insert 

date of signing] 

 

 

 



Page | 172 
 

 
As pointed out in the Tender Call Notice, Bidder may stipulate here 
exceptions and deviations to the bid conditions, if considered 
unavoidable. 

 
Sr. No. Page No. of 

Bid 

Document 

Clause No. of 

Bid 

Document 

Subjec

t 

Deviati

on 

    

Note :however, the Bidders to note that unacceptable deviations, if any, 
the bid shall be liable for rejection. Bidder is discouraged to deviate from 
bid conditions, specifications, delivery schedules, and commercial 
terms as per the tender document. 

Duly authorized to sign this authorization on behalf of: [insert complete 

name of Tenderer] Date on  day of  ,  [insert date of 

signing] 

EXCEPTIONS AND DEVIATIONS 
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Date : 

DEENDAYAL PORT AUTHORITY 

Form of application by the Contractor for seeking 

extension of time Part-I 

1 Name of Contractor  
2 Name of Work as given 

in 
the agreement 

 

3 Agreement No.  
4 Estimated Amount 

put to 
tender 

 

5 Date of 
Commencement of 
Work as per 
Agreement 

 

6 Period allowed for 
completion of work as 
per 
agreement 

 

7 Date of Completion 
stipulated in 
agreement 

 

8 Period for which 
extension of time has 
been given 
previously 

 

 (a) 1st extension 
vide E.E.’s No. 

Total extension 
previously given 

 

9 Reasons for which 
extension have been 
previously given 
(copies of the previous 
application 
should be attached) 

 

10 Period for which 
extension is applied 
for 
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11 Hindrance on 
account of which 
extension is applied 
for which dates on 
which hindrance 
occurred and the 
period for which 
these are likely to 
last. 
(a) Serial No. : 01 
(b) Nature of 

hindrance : 
(c) Date of occurrence 

: 
(d) Period for which 

hindrance is 
likely to last 

(e) Period for which 
extension 
required for 

 

 this particular 
hindrance. 

(f) Overloading 
period if any, 
with reference to 
item. 

(g) Net extension 
applied for 

(h) Remarks if 
any Total 
period on 
account of 
hindrance 
mentioned above   
month  days. 

 

13 Extension of time 
required for extra work 
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14 Dates of extra work 
and amount involved; 

(a) Total value of 
extra work 

(b) Proportionate 
period of 
extension of 
time based on 
estimated 
amount put to 
tender on 
account of 
extra 
work. 

 

14 Total extension of time 
required for 11 & 12 

 

 
 

Submitted to the Sub Divisional Officer……………. 
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ANNEXURE - II 

FORMAT OF BID SECURITY DECLARATION FROM BIDDERS 
(On Bidders Letter head) 

Bid Security Declaration Form 

Date:  Tender No.   
 

To 
(insert complete name and address of the Employer/Purchaser) 

 
I/We, the undersigned, declare that : 

 
I/We understand that, according to your conditions, bids must be 

supported by a Bid Securing Declaration. 
 

I/We accept that I/We may be disqualified from bidding for any contract 
with you for a period of three year from the date of notification if I am /We are in a 
breach of any obligation under the bid conditions, because I/We 

a) have withdrawn/modified/amended, impairs or derogates from the 
tender, my/our Bid during the period of bid validity specified in the 
form of Bid; or 

b) having been notified of the acceptance of our Bid by the purchaser 
during the period of bid validity (i) fail or reuse to execute the contract, 
if required, or (ii) fail or refuse to furnish the Performance Security, in 
accordance with the Instructions to Bidders. 

 
I/We understand this Bid Securing Declaration shall cease to be valid if I 

am/we are not the successful Bidder, upon the earlier of (i) the receipt of your 
notification of the name of the successful Bidder; or (ii) thirty days after the 
expiration of the validity of my/our Bid. 

 
Signed: (insert signature of person whose name and capacity are shown) 
in the capacity of (insert legal capacity of person signing the Bid Securing 
Declaration) 

Name: (insert complete name of person signing the Bid Securing Declaration) 
Duly authorized to sign the bid for an on behalf of (insert complete 

name of Bidder) Dated on  day of  (insert 

date of signing) 

Corporate Seal (where appropriate) 

“Note: In case of a Joint Venture, the Bid Securing Declaration must be in the 
name of all partners to the Joint Venture that submits the bid.” 
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BANK PAYMENT AGREEMENT FORM 

(To be collected from the Parties) 
 
 
 

1. Name of Party : 

2. Account No. : 

3. Branch Name : 

4. IFSC Code of the Bank : 

5. MICR Code : 

6. Accepted for : NEFT Payment or RTGS Payment 
 
 
 
DECLARATION BY THE PARTY : 

 
 
 

I/ We hereby declare that the above information furnished by me is 
correct and DPA is requested to pay my/ our dues to this Account for 
this work/ supply order is concerned. 

 
 
 
 
 
 
 

Signature of the Party with 
Seal 
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PROFORMA OF JOINT VENTURE/CONSORTIUM AGREEMENT 
 

((To be submitted on Non-judicial Stamp Paper of appropriate value) 

 
This Joint Venture / Consortium Agreement is made and entered 
into on this …….. day of ……..2023 by and between (i) M/s. (Name of 
the firm to be filled- in)………….,(ii) M/s……(Name of the firm to be 
filled-in) , 

… .......... , primarily for the work under the Deendayal Port AUTHORITY. 

All the partners of the Joint Venture /Consortium hereinafter individually 
referred to as the parties and collectively as the Joint 
Venture/Consortium‘. 

1. Formation of Joint Venture/Consortium 

1.1. (i)M/s… (Name of the firm to be filled in) is engaged in 
 
… ............... (Details of the works undertaken by the party) 

 

 
(ii) M/s… (Name of the firm to be filled in) is engaged in 

 
… ........... (Details of the works undertaken by the party) 

(iii) ……………………………………………………………………………
…. 

 
 

1.2 On behalf of Board of Deendayal Port Authority (hereinafter referred 
to as―Employer‖), the Chief Engineer, DEENDAYAL Port AUTHORITY 
has invited bids from the experienced, resourceful and bonafid 
Developers with proven technical and financial capabilities of 
executing the work  ]. 

1.3 The parties have been exploring together the ways and means of 
collaboration for the purpose of an offer to be made for the said 
project of the Deendayal Port AUTHORITY and have mutually 
agreed to enter into a Joint Venture/Consortium Agreement to 
submit a common bid for the project and to carry out the project 
works in the event of award of the contract, in association with 
each other and (……Name of Partner to be filled in………) shall 
be the Lead Partner and (i) (……Name of Partner to be filled 
in………), (ii) (……Name of Partner to be filled in………),…  
shall be the other partner(s). 
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NOW THEREFORE IT HAS BEEN AGREED TO BETWEEN THE 
PARTIES AS FOLLOWS 

1.4 The Joint Venture/Consortium will be known as…(……Name of JV 
to be filled in………) …………………and shall consist of (i) 
(……Name of the firm to be filled  in………), (ii) (……Name  
of  the  firm to  be filled-in………),   ,  

parties to the present agreement. 

1.5 The recitals are true and correct and form an integral part of this 
agreement and are representations of the parties to which they relate and 
have been relied upon by the parties to enter into the present agreement.’ 

1.6 Notwithstanding the date of signature of this agreement, its effective 
date will be the date of submission of bid. 

1.7 All costs incurred by the parties before the date of award of contract 
will be borne by the parties concerned. All costs in implementation of this 
Joint Venture/Consortium Agreement after award of contract till the 
expiry of this agreement will be borne by the parties as here in after 
provided. 

 
1.8 The Joint Venture/Consortium will be dissolved and this agreement 
will cease to have effect on completion of this project, maintenance and 
fulfilment of all other conditions under the contract, upon receipt of 
payment of all amounts from the Employer and on settlement of accounts 
between the parties as hereinafter provided. 

 
1.9 The contract, if awarded by the Employer, Letter of Acceptance shall 
be issued in the name of (….Name of JV/Consortium to be filled in…..) 
and the Contract shall be signed by legally authorized signatories of all 
the parties. 

 
1.10 All the parties of the JV/Consortium shall be jointly and severally 
liable during the bidding process and the bid document shall be signed by 
legally authorized signatory of all the parties. 

 
1.11 The financial contribution of each partner to the JV/Consortium 
operation shall be : 

(i) M/s……… (Name of the partner to be filled-in) - …….. 
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(ii) M/s……… (Name of the partner to be filled-in) - ………… 
 
 

(iii) ………………………………………………………………………. 

1.12 All the parties of the JV/Consortium shall be jointly and severally 
liable for the execution of the project in accordance with the Contract terms, 
in the event of award of contract. The delineation of duties, responsibilities 
and scope of work shall be: 

a) The Lead Partner shall provide suitable experienced personnel at 
site, for general planning, site management and equipment operations, 
during entire period of contract execution. 

b) (……Name of Partner to be filled-in ) shall carry out the 

following works 

c) (……Name of Partner to be filled-in………) shall carry out the 

following works 

d) …………………………………………………………………………….
… 

…………………………………………………………………………
……. 

1.13 The parties hereto agreed that each of them shall duly and properly 
perform all the functions and all costs related to their respective works. 

 
1.14 The parties hereto shall be at liberty to enter into liaison 
work/correspondence with statutory and local authorities as the 
circumstances warrant individually or collectively. 

1.15 It is hereby agreed and undertaken that, all the parties are 
jointly and severally liable to the ―Board of Port of Deendayal for the 
performance of the contract. 

1.16 Notwithstanding demarcation or allotment of work between 
JV/Consortium partners, JV/Consortium each partner shall be liable for 
non-performance of the whole contract irrespective of their demarcation 
or share of work. 

1.17 The Lead Partner shall be authorized to act on behalf of the 
JV/Consortium. 

 
1.18 All the correspondences between the Employer and the JV 
/Consortium shall be routed through the Lead Partner. 

 
1.19 The Lead Partner is authorized: (a) to submit bid, negotiate and 
conclude contract and incur all liabilities therewith on behalf of the 
partner(s) of the JV 
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/Consortium during the bidding process; and (b) in the event of a 
successful bid, to incur liabilities and receive instructions for and on 
behalf of the partner(s)of the JV/Consortium and to carry out the entire 
execution of the contract including payment, exclusively through Lead 
Partner. 

 
1.20 In the event of default of the Lead Partner, it shall be construed as 
default of the Developer/Contractor; and Employer shall be entitled to take 
action under relevant clause(s) of the Department Bid Document and/or 
Conditions of Contract. 

1.21 All the parties of the JV/Consortium shall be jointly and severally 
liable for due performance, recourse/sanctions within the joint venture in 
the event of default of any partner and arrangements for providing the 
required indemnities. 

 
1.22 The JV/ Consortium shall have a separate JV/Consortium Bank 
account (distinct from the Bank account of the individual partners) to 
which individual partners shall contribute their share capital / or 
working capital. The financial obligation of the consortium shall be 
discharged through the said JV/ Consortium Bank account only and also 
all payment received by consortium from the Deendayal Port AUTHORITY 
shall be through that account only. 

 
The parties hereto have mutually agreed to the terms and conditions set 
forth herein above and have assured each other to duly perform the 
reciprocal promises and obligations on either side for effective 
implementation of the JV/Consortium for proper and due completion of the 
works envisaged, in the event of award of contract to the JV/Consortium 
and have affixed their signature in this indenture on this the 
……….day of…….20...... 

 
 

 
(i) Signature Name 

Designation seal & Common seal of the firm 
 
 
(ii) Signature Name 

Designation seal & Common seal of the firm 
 
 

 
Witness1 

 
 
Witness2 
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PROFORMA OF POWER- OF-ATTORNEY FOR LEAD MEMBER OF JV/ 
CONSORTIUM 

 
((To be submitted on Non-judicial Stamp Paper of appropriate value) 

 
By this Power-of-Attorney executed on this ….day of …..(month) of 
2025, we, 

 
 

(i) (… .................................. Name of legally authorized signatory of first 
partner 

to be filled in………), (ii) (… .................... Name of legally authorized 
signatory of 
second partner to be filled  in ), 
… ........................................................................ hereby jointly authorize and 

agree the Lead Partner,  M/s (… Name of the lead partner to be filled 
in………………………), (a) to submit bid, negotiate and conclude contract 
and incur all liabilities therewith on behalf of the partner(s) of the JV 
/Consortium during the bidding process; and (b) in the event of a 
successful bid, to incur liabilities and receive instructions for and on 
behalf of the partner(s) of the JV /Consortium and to carry out the entire 
execution of the contract   including payment for the
 work of―      exclusively through Lead 
Partner. 

 
 

(i) Signature Name 
Designation seal & 
Common seal of the 
firm 

 
(ii) Signature Name 
Designation seal & 
Common seal of the 
firm 
…………………………………………… 

…………………………………………. 
Signature, name and seal of the certifying Authority/Notary Public 
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INTEGRITY PACT 
 

Between 

 
Deendayal Port Authority (DPA) hereinafter referred to as "The 
Principal" 

and 
 
...................................................... (Name of The bidders and consortium 

members) hereinafter referred to as "The Bidder / 

Contractor" Preamble 

The Principal intends to award, under laid down organizational 
procedures, contract(s) / concession(s) for Tender No. 
HD=22/25 The Principal values full compliance with all relevant 
laws of the land rules, regulations, economic use of resources and 
of fairness / transparency in its relations with its Bidder(s) and / 
or Contractor(s). 

 
In order to achieve these goals, the Principal will appoint 
Independent External Monitors (IEMs), who will monitor the tender 
process and the execution of the contract for compliance with the 
principles mentioned above. 

 
Section 1 - Commitments of the Principal 

 
(1) The Principal commits itself to take all measures necessary to 

prevent corruptionand to observe the following principles:- 
 

(a) No employee of the Principal, personally or through 
family members, will in connection with the tender for, or 
the execution of a contract, demand,take a promise for or 
accept, for self or third person, any material or 
immaterial benefit which the person is not legally 
entitled to. 

 
(b) The Principal will, during the tender process treat all 

Bidder(s) with equity and reason. The Principal will in 
particular, before and during the tender process, provide 
to all Bidder(s) the same information and will not 
provideto any Bidder(s) confidential / additional 
information through which the Bidder(s) could obtain 
an advantage in relation to the tender process or the 
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contract execution. 
 

(c) The Principal will exclude from the process all known 
prejudicial persons. 

 
(2) If the Principal obtains information on the conduct of any of 

its employees which is a criminal offence under the IPC / PC 
Act, or if there be a substantive suspicion in this regard, the 
Principal will inform the Chief Vigilance Officer andin 
addition can initiate disciplinary actions. 

Section 2 - Commitments of the Bidder(s) / Contractor(s) 

 
(1) The Bidder(s) / Contractor(s) commits themselves to take all 

measures necessary to prevent corruption. The Bidder(s) / 
Contractor(s) commits themselves to observe the following 
principles during participation in the tender process and 
during the contract execution. 

 
a. The Bidder(s) / Contractor(s) will not, directly or through 

any other person or firm, offer, promise or give to any of 
the Principal's employees involved in tender process or 
the execution of the contract or to any third person any 
material or other benefit, which he / she is not legally 
entitled to, in order to obtain in exchange of advantage of 
any kind whatsoever during the tender process or during 
the execution of the contract. 

 
b. The Bidder(s) / Contractor(s) will not enter with other 

Bidders into any undisclosed agreement or 
understanding, whether formal or informal. This applies 
in particular to prices, specifications, certifications, 
subsidiary contracts, submission or non-submission of 
bids, or any other actions to restrict competitiveness or 
to introduce cartelization in the bidding process. 

 
c. The Bidder(s) / Contractor(s) will not commit any offence, 

under the relevant Prevention of Corruption Act / Indian 
Penal Code / PC Act; further the Bidder(s) / Contractor(s) 
will not use improperly, for purposes of competition, or 
personal gain, or pass on to others, any information or 
document provided by the Principal, as part of the 
business relationship, regarding plans, technical 
proposals and business details, including information 
contained or transmitted electronically. 
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d. The Bidder(s) / Contractor(s) of foreign origin shall 
disclose the name and address of the Agents / 
Representatives in India, if any. Similarly, the Bidder(s) / 
Contractor(s) of Indian Nationality shall furnish the 
name and address of the foreign principals, if any. 
Further details as mentioned in the "Guidelines on 
Indian Agents of Foreign Suppliers" shall be disclosed by 
the Bidder(s) / Contractor(s). Further, as mentioned in 
the Guidelines all the payments made to Indian agent / 
representative have to be in Indian Rupees only. Copy of 
the "Guidelines on Indian Agents of Foreign Suppliers" is 
placed at (page Nos. 7-20) 

 
e. The Bidder(s) / Contractor(s) will, when presenting their 

bid, disclose any and all payments made, is committed 
to or intends to make to agents, brokers or any other 
intermediaries, in connection with the award of the 
contract. 

 
f. Bidder(s) / Contractor(s) who have signed the Integrity 

Pact shall  not approach the Courts while representing 
the matter to IEMs and shall wait for their decision in 
the matter. 

(2) The Bidder(s) / Contractor(s) will not instigate third persons 
to commit offences outlined above or be an accessory to 
such offences. 

 
Section 3 - Disqualification from tender process and 
exclusion from future contracts. 

 
If the Bidder(s) / Contractor(s), before award or during execution 
has committed a transgression through a violation of Section-2 
above, or in any other form, such as to put their reliability or 
credibility in question, the Principal is entitled to disqualify the 
Bidder (s) / Contractor(s), from the tender process, or take action 
as per the procedure mentioned in the "Guidelines on Banning of 
business dealings". Copy of the "Guidelines on Banning of business 
dealings" is placed at (Page No. 7-20). 

 
Section 4 - Compensation for Damages 

 
(1) If the Principal has disqualified the Bidder(s), from the tender 

process prior to the award, according to Section 3, the 
Principal is entitled to demand and recover the damages 
equivalent to Earnest Money Deposit / Bid Security. 
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(2) If the Principal has terminated the contract according to 
Section 3, or if the Principal is entitled to terminate the 
contract according to Section 3, the Principal shall be 
entitled to demand and recover from the Contractor, 
liquidated damages of the Contract Value or the amount 
equivalent to Security Deposit / Performance Bank 
Guarantee, whichever is higher. 

 
(3) The Bidder(s) agrees and undertakes to pay the said 

amounts, without protest or demur, subject only to 
condition that, if the Bidder(s) / Contractor(s) can prove and 
establish that the termination of the contract, after the 
contract award has caused no damage or less damage than 
the amount of the liquidated damages, the 
Bidder/Contractor shall compensate the principal, only to 
the extent of the damage in the amount proved. 

 
Section 5 - Previous transgression 

 
(1) The Bidder declares that, no previous transgressions 

occurred in the last three years with any other company in 
any country confirming to the anti- corruption approach or 
with any other Public Sector Enterprises in India, that could 
justify his exclusion from the tender process. 

 
(2) If the Bidder makes incorrect statement on this subject, he 

can be disqualified from the tender process or action can be 
taken as per the procedure mentioned in "Guidelines on 
Banning of Business dealing". 

 
Section 6 - Equal treatment of all Bidders / Contractors 

 
(1) In case of a Joint Venture, all the partners of the Joint Venture should 

sign the integrity pact. 
 

(2) In case of sub contract the principal contractor shall be solely 
responsible for the adherence to the provision of IP by the sub-
contractor. 

 
Section 7 - Criminal charges against violating Bidders  / 
Contractors 

 
If the principal obtains knowledge of conduct of a Bidder or 
Contractor or of an employee, or a representative, or an associate 
of a Bidder or Contractor, which constitutes corruption, or if the 
Principal has substantive suspicion, in this regard, the Principal 
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will inform the same to the Chief Vigilance Officer (CVO) and the 
CVO will take further necessary action as deemed fit in accordance 
with the CVC Manual. 

Section 8 - External Independent Monitor 

(1) The Principal appoints competent and credible Independent 
External Monitor for this Pact after approval by Central 
Vigilance Commission. The task of the Monitor is to review 
independently and objectively, whether and to what extent the 
parties comply with the obligations under this agreement. 

 
(2) The Monitor is not subject to instructions by the 

representative of the parties and performs his / her 
functions neutrally and independently. The Monitor would 
have access to all Contact documents, whenever required. 
It will be obligatory for him / her to treat the information 
and documents of the Bidders / Contractors as 
confidential. He / she reports to the Chairperson of the 
Board of the Principal. 

 
(3) The Bidder(s) / Contractor(s) accepts that the Monitor has 

the right to access without restriction to all Project 
documentation of the Principal including that provided by 
the Contractor. The Bidder / Contractor will also grant the 
Monitor, upon his / her request and demonstration of a 
valid interest, unrestricted and unconditional access to the 
project documentation. The Monitor is under contractual 
obligation, to treat the information and documents of the 
Bidder / Contractor with confidentiality. 

 
(4) The Monitor is under contractual obligation to treat the 

information and documents of the Bidder(s) / Contractor(s) 
with confidentiality. The Monitor has also signed 
declaration on "Non-Disclosure of Confidential Information" 
and of "Absence of Conflict of Interest". In case of any conflict 
of interest arising at a later date, the IEM shall inform 
Chairman, DPA and recues himself / herself from that case 

 
(5) The Principal will provide to the Monitor sufficient information 

about all meetings among the parties related to the Project 
provided such meetings could have an impact on the 
contractual relations between the Principal and the Bidder / 
Contactor. The parties offer to the Monitor the option to 
participate in such meetings. 

(6) As soon as the Monitor notices, or believes to notice, a 
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violation of this agreement, he / she will so inform the 
Management of the Principal and request the management 
to discontinue, or take corrective action. The Monitor can 
in this regard submit non-binding recommendations. 
Beyond this, the Monitor has no right to demand from the 
parties that they act in a specific manner, refrain from 
action or tolerate action. 

(7) The Monitor will submit a written report to the Chairperson 
of the Board of the Principal, within 8 to 10 weeks from the 
date of reference or intimation to him by the Principal and, 
should the occasion arise, submit proposals for correcting 
problematic situations. 

(8) If the Monitor has reported to the Chairperson of the Board 
of the Principal, a substantiated suspicion of an offence 
under relevant IPC / PC Act and the Chairperson of the 
Board of the Principal has not, within reasonable time taken 
visible action to proceed against such offence or reported it 
to the Chief Vigilance Officer, the Monitor may also transmit 
this information directly to the Central Vigilance 
Commissioner, Government of India. 

 
(9) The word "Monitor" would include both singular and plural. 

 
Section 9 - Pact Duration 
9.1 This Pact shall be operative from the date of signing of IP 

by both the parties till the final completion of contract of 
successful bidder and for all other bidders six months after the 
contract has been awarded. Issues like warranty, guarantee, 
etc. should be outside the purview of IEMs. 

9.2 If any claim is made / lodged during this time, the same 
shall be binding and continue to be valid despite the lapse 
of this pact, as specified above unless it is discharged / 
determined by the Chairperson, DPA. 

 
Section 10 - Other Provisions 
(1) This agreement is subject to Indian Law. Place of performance and 

jurisdiction is the Registered Office of the Principal, i.e. 
Gandhidham, Gujarat. 

(2) Changes and supplements as well as termination notices need to 
be made in writing. Side agreements have not been made. 

(3) If the Bidder / Contractor is a partnership or a consortium, this 
agreement must be signed by all partners or consortium 
members. 

(4) Should one or several provisions of this agreement, turn out to be invalid, 
the remainder of this agreement remains valid. In this case, the parties 
will strive to come to an agreement to their original intensions. 
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1. Introduction 

1.1 "Board" of Deendayal Port Authority (DPA) constituted by the 
Central Government in accordance with sub-section (1) of 
section 
3 of the Major Port Authorities Act, 2021, has to ensure 
preservation of rights enshrined under the above Act. DPA 
has also to safeguard its commercial interests. DPA is 
committed to deal with Agencies, who have a very high degree 
of integrity, commitment and sincerity towards the work 
undertaken. It is not in the interest of DPA to deal with 
Agencies who commit deception, fraud or other misconduct 
while participating in tenders/in the execution of contracts 
awarded/orders issued to them. In order to ensure 
compliance with the constitutional mandate, it is incumbent 
on DPA to observe principles of natural justice before 
banning the business dealings with any Agency. 

 
1.2 Since banning of business dealings involves civil 

consequences for an Agency concerned, it is incumbent that 
adequate opportunity for hearing is provided and the 
explanation, if tendered, is considered before passing any 
order in this regard keeping in view the facts and 
circumstances of the case. 

 
1.3 The objective of these guidelines is to have a common 

procedure for Banning of Business Dealings with Agencies 
across the Company. 

2. Scope 

1.4 These guidelines are applicable to the sale and 
procurement of goods & services including contracts / 
projects across all the Departments and Divisions of DPA. 

 
1.5 The General Conditions of Contract (GCC) of DPA provide that 

DPA reserves the rights to keep on hold participation in 
tenders or to ban business dealings if any Agency has been 
found to have committed misconduct and also to suspend 
business dealings pending investigation.If such provision 
does not exist in any GCC, the same may be incorporated. 

 
1.6 Similarly, in the case of sale of material, there is a clause 

in Sale Order to deal with the Agencies / customers / 
buyers, who indulge in lifting of material in unauthorized 
manner. This should also include all activities including 
unauthorized selling of the material. If such a stipulation 
does not exist in any Sale Order, the same may be 
incorporated. 

 
 
 
 
 



 

1.7 However, absence of such a clause as mentioned at para 
2.2 & 2.3 above does not in any way restrict the right of 
the Board (DPA) to take action / decision under these 
guidelines in appropriate cases. 

1.8 The procedure for (i) Board wide Hold on participation of the 
Agency in Tenders (ii) Suspension and (iii) Banning of 
Business Dealings with Agencies, has been laid down in 
these guidelines. 

 
1.9 It is clarified that these guidelines do not deal with the 

decision of the Management not to entertain any particular 
Agency due to its poor / inadequate performance or for any 
other reason. 

 
1.10 The banning shall be with prospective effect, i.e., future 

business dealings. 

 

3. Definitions 

In these Guidelines, unless the context otherwise requires: 
 

i) ‘Party / Contractor / Supplier / Purchaser / Customer / 
Bidder / Tenderer’ shall mean and include a public limited 
company or a private limited company, a firm whether 
registered or not, an individual, partnership firm, Limited 
Liability Partnership, a cooperative society or an 
association or a group of persons engaged in any 
commerce, trade, industry, etc. Party / Contractor / 
Supplier / Purchaser / Customer / Bidder / Tenderer’ in 
the context of these guidelines is termed as ‘Agency.’ 

 
ii) ‘Inter-connected Agency’ shall mean two or more companies 

having anyof the following features: 

a) If one is a subsidiary of the other; 
b) If the Functional Director(s),

 Partner(s), Manager(s) 
orRepresentative(s) are common; 

c) If management is common; 
d) If one owns or controls the other in any manner; 
e) If the agencies have same authorized signatory (ies) 
f) If they have the same address/same Permanent 

Account Number /same Bank Account Number / 
common email ID. 

Note: This list is only illustrative in nature. 

iii) ‘Competent Authority’ and ‘Appellate Authority’ shall 
mean the following: 

 

 

 



 

 

 
Area of Banning 

/ Suspension 
Competent 
Authority 

1st 
Appellate 
Authority 

2nd 
Appellate 
Authority 

Board-wide 
banning 

HoD of the Board Chairman, 
DPA 

-- 

Banning / 
Suspension 
 of 
business
 dealing
s 
with Foreign 

HoD's Committee Chairman, 
DPA 

DPA 
Board** 

 
 

 supplier of 
imported coal & 
coke 

   

Board
 wid
e Suspension  of 
business dealings 
with Agency 

Officer 
nominated by 
Chairman of 
Board. 
For Department 
headed by HoDs, 
the
 respectiv
e HoDs 
willnominate the 
officer for this 
purpose.* 

Chairman of 
the Board. 
For  
Departments 
headed by 
HoDs, the
 respectiv
e HoDs will be 
the Appellate 
Authority. 

-- 

Board wide Hold 
on participation of 
the Agency in 
Tenders # 

Officer 
nominated by 
Chairman of 
Board. 
For Departments 
headed by HoDs, 
the
 respectiv
e HoDs 
willnominate 
the officer for this 
purpose.* 

Chairman of 
the Board. 
For  
Departments 
headed by 
HoDs, the
 respectiv
e HoDs will be 
the Appellate 
Authority. 

-- 

* For Board – The nominated officer shall be a Direct Reporting 
Officer (DRO) not below the rank of Head of the Department for 
“Competent Authority” for the purpose of suspension of 
business dealings with 

    The Agency as well as for Board wide Hold on participation 
of the Agency in tenders under these guidelines. For Corporate 
Office, in case of procurement of items / award of contracts 
to meet the requirement of Corporate Office only, Head of 
Department shall be the Competent Authority and HoD 
concerned shall be the Appellate Authority. The 



 

Management of Subsidiary shall define / appoint the 
“Competent Authority”, Appellate Authority & Standing 
Banning Committee in their respective cases. 

 
# This provision for Hold on participation of the Agency in 

tenders shall be applicable only in such case where Standing 
Banning Committee recommends for keeping on Hold the 
participation in tenders and which shall be limited to 
particular Department / Division. 

** This would be applicable only in cases of banning of 
business dealings with Foreign Suppliers of imported coal and 
coke. 

 
iv) Investigating Department’ shall mean any Department or 

Division investigating into the conduct of the Agency and 
shall include the Vigilance Department, Central Bureau of 
Investigation, the State Police or any other department set up 
by the Central or State Government having powers to 
investigate. 

4. Initiation of Banning/Suspension 

Action for banning/suspension of business dealings with any 
Agency should be initiated by the Concerned Department such 
as Indenting /Contracting / Executing Departments, etc. having 
business dealings with Agency or by the department which floated 
the tender (in case where the tenderer has committed deception, 
fraud or other misconduct) subsequent to noticing the 
irregularities ormisconduct on their part. 

 

5. Suspension of Business Dealings 

 
5.1 If the conduct of any Agency (except Foreign Suppliers of 

imported coal and coke) dealing with DPA is under 
investigation by any department of any Department, the 
Concerned Department may consider whether the allegations 
under investigations are of serious nature and whether pending 
investigations, it would be advisable to suspend (temporarily 
discontinue) business dealings with the Agency. 
Recommendation in the matter shall be submitted to the 
Competent Authority for this purpose. 

 
 
 
 
 
 
 
 
 
 
 



 

5.2 If the Competent Authority, after consideration of the matter 
including the recommendation of the Investigating Department, 
decides that it would not be in the interest of Department of DPA 
to continue business dealings pending investigation, it may 
suspend business dealings with the Agency. The Suspension 
Order to this effect shall be issued by the Head of Concerned 
Department or by his representative / concerned executive with 
the approval of the Head of the Concerned Department, 
indicating a brief of the charges under investigation and the 
period of suspension. If it is decided that inter-connected 
Agencies would also come within the ambit of the order of 
suspension, the same should be specifically stated in the order. 
Ordinarily, the order of suspension would operate for a period 
not more than six months and may be communicated to the 
Agency and also to the Investigating Department. 
Further to the suspension, the investigation, recommendation 
by the Standing Banning Committee (SBC) and final decision 
by the Competent Authority to be completed within six months 
from order of suspension. 

 
5.3 The order of suspension of business dealings with the Agency 

under investigation shall be communicated to all Departmental 
Heads within the Board. During the period of suspension, no 
fresh contract will be entered into with the Agency. Suspension 
would be valid only for the concerned Board. 

 
5.4 As far as possible, the Agency under suspension should be 

allowed to complete the job of existing contracts, unless the 
Competent Authority, having regard to the circumstances of 
the case, decides otherwise. Once the order for suspension is 
issued, existing offers against ongoing tenders (prior to 
issuance of contract)/ new offers of the Agency shall not be 
entertained during the period of suspension. 

 

5.5 For  suspension  of  business  dealings  with  Foreign  
Suppliers  of imported coal & coke, following shall be the 
procedure :- 

(i) Suspension of the foreign suppliers shall apply 
throughout the Board including Subsidiaries. 

(ii) The complaint against any foreign supplier shall be 
investigated by Board or by any other Investigating 
Department. If the gravity of the misconduct under 
investigation is found serious and it is feltthat it would 
not be in the interest of DPA to continue to deal with such 
Foreign Supplier, pending investigation, the 
recommendation on such matter by Investigating 
Department (including Board) may be sent to Chairman, 
DPA to place it before a Committee consistingof the 
following : 

 
 
 



 

1. Head of Finance Department, 
2. Head of Department 
3. Head of Law / Legal Division 

The committee shall expeditiously examine the report; give 
its comments / recommendations within twenty one days 
of receipt of the reference by DPA. 

 
(iii) The comments / recommendations of the Committee shall 

then be placed before DPA Board’s Committee. If DPA 
Board's Committee decides that it is a fit case for 
suspension, Board's Committee shall pass necessary 
orders which shall be communicated to the foreign 
supplier by Head of Department. 

 
5.6 If the Agency concerned asks for detailed reasons of suspension, 

the Agency may be informed that its conduct is under 
investigation. It is not necessary to enter into correspondence 
or argument with the Agency at this stage. 

5.7 It is not necessary to give any show-cause notice or personal 
hearing to the Agency before issuing the order of suspension. 
However, if investigations are not complete in six months’ time, 
the Competent Authority with approval of Head of the 
Department may extend the periodof suspension by another 
three months, during which period the investigation must be 
completed. 

 

6. Grounds on which Banning of Business Dealings can be initiated 
6.1 If the security consideration, including questions of loyalty 

of the Agency to the State, so warrants; 

 
6.2 If the Director / Owner of the Agency, proprietor or partner of 

the firm, is convicted by a Court of Law 
for offences involving moral turpitude in 
relation to its business dealings with the Government or any other 
public sector enterprises or DPA, during the last five years preceding 
date of tender opening or during execution of contract, provided such 
informationis known to DPA; 

 
6.3 If there is strong justification for believing that the Directors, 

Proprietors, Partners, owner of the Agency have been guilty of 
malpractices such as bribery, corruption, fraud, substitution 
of tenders, interpolations, etc. during the last five years 
preceding date of tender opening or during execution of contract, 
provided such information is known to DPA; 

 
6.4 If the Agency continuously refuses to return / refund the 

dues of DPA without showing adequate reason and this is not 
due to any reasonable dispute which would attract 
proceedings in Arbitration or Court of Law; 

 



 

 
6.5 If the Agency employs a public servant dismissed / removed or 

employs a person convicted for an offence involving corruption 
or abetment of such offence, provided such information is 
known to DPA; 

 
6.6 If business dealings with the Agency have been banned by the 

Central or State Govt. or any other public sector enterprise at 
the time of submitting his bid or on the date of tender opening 
or at the time of placement of order, provided such information 
is known to DPA; 

 
6.7 If the Agency has resorted to Corrupt, fraudulent practices 

including misrepresentation of facts and / or fudging / forging 
/ tampering of documents; Ω 

 
6.8 If the Agency uses intimidation / threatening / misbehaves with 

DPA Official or brings undue outside pressure or influence on 
the Board (DPA) or its official in acceptance / performances of 
the job under the contract; 

 
6.9 If the Agency indulges in repeated and / or deliberate use of 

delay tactics in complying with contractual stipulations / 
delayed the tendering process; 

 
6.10 Wilful indulgence by the Agency in supplying sub-standard 

material irrespective of whether pre-dispatch inspection was 
carried out by Board (DPA) or not; 

 
6.11 Based on the findings of the investigation report of 

Investigating Department against the Agency for mala-fide / 
unlawful acts or improper conduct on its part in matters relating 
to the Board (DPA) or evenotherwise; 

 
6.12 Established litigant nature of the Agency to derive undue 

benefit;  
6.13Continued poor performance of the Agency in several  

contracts; 

6.14 If the Agency misuses the premises or facilities of the Board 
(DPA), forcefully occupies tampers or damages the Board’s 
properties including land, water resources, forests / trees, 
etc. 

 
6.15 If the Agency resorts to unauthorized sale of materials 

purchased fromthe Board. 

 

 

 



 

 
6.16 If the Agency has committed a transgression through violation 

of any of its commitments under the Integrity Pact entered 
with DPA. 

 
(Note: The examples given above are only illustrative and not 
exhaustive. The Competent Authority may decide to ban 
business dealings forany good and sufficient reason). 

 
Ω No experience certificate shall be issued by Engineer in Charge 
/ Executing Authority against the contract to the Agency found 
to have submitted forged / fabricated documents / indulged in 
corrupt / fraudulent practices. 

 

7. Banning of Business Dealings. 

7.1 A decision to ban business dealings with any Agency by any 
one of the Departments of DPA will apply throughout the 
Board including Divisions, i.e., Board-wide banning. 

 
7.2 There will be a Standing Banning Committee (SBC) in each 

Department tobe appointed by Competent Authority for 
processing the cases of “Banning of Business Dealings”. 
However, for procurement of items / award of contracts, to 
meet the requirement of Board only, the Committeeshall be 
HoD each from Operations, Finance & Law Departments. 
The proposal of the Concerned Department for initiating 
action under the Guidelines for Banning of Business 
Dealings based on their own findings and / or upon receipt 
of advice of the Investigating Department shall be forwarded 
through respective Head of Department to the Standing 
Banning Committee for consideration. 

 
7.3 The functions of the Standing Banning Committee shall, 

inter-alia include: 
 

(i) To examine in detail the allegations / irregularities / 
misconduct mentioned in the proposal for banning forwarded 
by the Department, hold preliminary meeting and decide if a 
prima-facie case for banning under the guidelines exists. If 
during preliminary meeting, SBC is of opinion that prima facie 
no case is made out, it shall return the case to the Concerned 
Department. 

(ii) If it is decided to proceed for banning action, to recommend 
for issue of show-cause notice (as per para 9) to the Agency 
by the Concerned Department, as to why action should not 
be taken against the Agency, including its interconnected 
agencies, under the Guidelines for Banning of Business 
Dealings with them. Agency should be asked to submit its 
reply within 15 days of the show- cause notice. 

 



 

(iii) To examine the reply given by the Agency to show-cause 
notice and call the Agency for personal hearing, if required. 

(iv) To submit final recommendation to the Concerned 
Department for banning of business dealings with the 
Agency or Board wide Hold on participation of the Agency 
in tenders or exoneration. 

 
7.4 If banning is recommended by the Standing Banning 

Committee of any Department / Division, the proposal 
containing the facts of the case, proper justification of the 
action proposed, relevant supporting documentsalong with 
the recommendation of the SBC and proposed banning 
period should be sent by the Concerned Department and 
duly forwarded by the Head of the Department / Division, to 
the Competent Authority. Based on this proposal, a decision 
for banning or otherwise shall be taken by the Competent 
Authority. At this stage if it is felt by the Competent Authority 
that there is no sufficient ground for banning, then the case 
with detailed reasons shall be sent back to the respective 
Department / Division for necessary action at their end. The 
Competent Authority may consider and pass an appropriate 
Speaking Order: 

a) For exonerating the Agency if the charges / 
allegations are not established; 

 
b) For banning the business dealings with the Agency or 

 
c) For putting on Hold the participation of the Agency 

in tenders in the concerned Department / Division. 

7.5 If the Competent Authority decides that it is a fit case for 
banning of business dealings with the Agency, the Competent 
Authority shall pass necessary orders which shall be routed 
back to the Department concerned for issuance of banning 
orders to the Agency. However, in cases where there is a 
shortage of suppliers and banning may hurt the overall 
interest of DPA, endeavour should be to pragmatically analyze 
the circumstances, try to reform the Supplier and to get a 
written commitment from them that their performance will 
improve. 

7.6 If the Competent Authority decides to ban business dealings, 
the period for which the ban would be operative shall be 
mentioned. If applicable,the order may also mention that the ban 
would extend to the interconnected agencies of the Agency. The 
Speaking Order for banning would be conveyed by the Concerned 
Department to the Agency concerned and copy circulated to all 
Departments of DPA. 

 

 



 

 

7.7 The Banning period may range from 1 year to 3 years 
depending on the gravity of the case as decided by the 
Competent Authority. Ordinarily, the period of banning shall 
be in the range of 1-2 years from the date of issuance of order 
depending on the severity of the irregularities / lapses 
committed / termination of contract due to poor performance, 
etc. However, in case of fraud / forgery / corrupt / fraudulent 
practice or tampering of documents by the Agency as given in 
para 6.7 above, the period of banning to be imposed on the 
Agency would be three years. The period of suspension, if any, 
shall be accounted for up to a maximum of 6 months in the 
period of banning provided the banning order is issued within 
the period of suspension. 

7.8 As far as possible, the Agency under banning should be allowed 
to complete the job of existing contracts, unless the 
Competent Authority, having regard to the circumstances of the 
case, decides otherwise. Once the order for banning is issued, 
existing offers against ongoing tenders (prior to issuance of 
contract) / new offers of the Agency shall not be entertained 
during the period of banning. In addition, if the Agency has been 
banned under provisions of Para 6.7, then the particular 
contract in which the irregularity has been proved will be 
terminated with immediate effect. In exceptional cases, where 
it would not be prudent to terminate the said contract with 
immediate effect, the contract may be allowed to continue for 
such minimum period during which alternate arrangement(s) 
can be made. The same shall however require the approval of 
the Chairman / HoD where the exigency to continue the 
contract has been clearly brought out. 

 
7.9 In case the Competent Authority has decided to exonerate the 

Agency, the Concerned Department will issue the 
exoneration letter to the Agency concerned as well as 
communicate to all Departmental Heads within the 
Department / Division. If the Agency has been suspended in 
the case under consideration, in the same letter to the 
Agency it must be clarified that the Suspension has also been 
revoked. 

7.10 Procedure for Banning of Business Dealings with Foreign 
Suppliers. 

(i) Banning of the Agencies shall apply throughout the 
Company including Subsidiaries. 

 
 
 
 
 
 
 



 

 
 

(ii) The complaint against any Foreign Supplier shall be 
investigated by Head of Department of DPA or any other 
Investigating Department.After investigation, depending 
upon the gravity of the misconduct, Investigating 
Department may send their report to Head of Department 
of DPA to place it before a Committee referred at 5.5 (ii) 
above. The Committee shall  examine  the  report  and  
give  its  comments  / recommendations within 21 days 
of receipt of the reference by Head of Department, DPA. 

 
(iii) The comments / recommendations of the Committee shall 

be placed by Head of Department before DPA Board’s 
Committee constituted for the above purpose. If DPA 
Board’s Committee decides that it is a fit case for initiating 
banning action, it will direct Chairman of DPA to issue 
show-cause notice to the Agency for replying within a 
period of 15 days of receipt of the show-cause notice or 
reasonable time. 

 
(iv) On receipt of the reply or on expiry of the stipulated 

period, the case shall be submitted by DPA Board’s 
Committee to Chairman of DPA for consideration & 
decision. 

(v) The decision of the Chairman of DPA shall be 
communicated to the Agency by DPA. 

 

8. Department / Division wide Hold on participation of the Agency 
in Tenders 

8.1 If the SBC recommends for Board wide Hold on 
participation of the Agency in Tenders on coming to a conclusion 
that the charge against the Agency is minor in nature, the 
Concerned Department shall put up a proposal to the Competent 
Authority containing facts of the case, proper justification of action 
proposed, relevant documents alongwith the recommendations of 
the Committee and proposed period for Hold from participation in 
tenders. If the Competent Authority decides that it is a fit case for 
Board wide Hold on participation of the Agency in tenders, the 
Competent Authority may pass necessary orders which shall be 
communicated to the Agency by the Concerned Department. The 
period of Hold may range from 6 months to 1 year. 

 
8.2 The effect of Board wide Hold on participation of the Agency 

in tenders would be that the Agency would not be considered 
for any type ofTenders for such period as mentioned in the order 
at any stage before issuance of contract. Other existing contracts 
with the Agency would continue unless otherwise decided by the 
Competent Authority. However, no repeat orders would be placed 
on the party for the period as mentioned in the order. 

 
 



 

 
8.3 The modalities for effecting Hold on participation of the 

Agency in tendersand re-entry after completion of period of Hold 
shall be worked out by the concerned Department / Division as 
the Hold is Department / Division specific. 

 

9. Show-cause Notice 

 
9.1 In case where the Competent Authority decides that action 

against an Agency is called for, a show-cause notice shall be issued 
to the Agency by the Concerned Department. Statement containing 
the imputation of misconduct should be appended to the show-
cause notice and the Agency should be asked to submit within 15 
days a written statement in its defence. It must be clearly mentioned 
in the Show-Cause Notice that DPA hereby proposes to initiate 
action against the Agency in terms of the Guidelines on Banning of 
Business Dealings. Generally, all communication with the Agency 
shall be through email mentioned by Agency in contractor last 
known email and postal address. 

 
9.2 If the Agency requests for inspection of any relevant document 

in possession of DPA, necessary facility only for inspection of 
documents may be provided. 

 

10. Appeal against the Decision of the Competent Authority 

10.1 The Agency may file an appeal against the order of 
Board-wide banning of business dealings / suspension / Board 
wide Hold on participation of the Agency in tenders. The appeal 
shall lie to the respective Appellate Authority only. Such an appeal 
shall be preferred within 30 days of receiptof the order. 

 
10.2 Appellate Authority would consider the appeal and pass 

appropriate Speaking Order which shall be communicated by the 
Concerned Department to the Agency as well as the Competent 
Authority whose Order has been appealed. 

 

11. Circulation of the names of Agencies with whom Business 
Dealingshave been banned 

 
11.1 The Board shall upload/update the list of banned 

agencies alongwith the period of banning immediately on issue of 
the banning order on the Board's website as well as DPA Tenders 
website for wider circulation. Other Boards would check the list 
of banned Agencies before proceeding on tenders at their 
respective Boards. Boards having SAP/SRM system shall disable 
the banned vendors in SAP/SRM from issuance of further 
Enquiry/Purchase Order till the expiry of the banning period. 

 
 
 
 



 

11.2 Depending upon the gravity of misconduct established, 
the Competent Authority may advise Head of Vigilance 
Department / HoD for circulating the names of Agency with 
whom business dealings have been banned, to the Government 
Departments, other Boards, Public Sector Enterprises, etc., for 
such action as they deem appropriate. The updated list of 
banned Agencies must be uploaded by Board on DPA Tenders 
website for wider circulation. 

 
11.3 If Government Departments or a Public Sector Enterprise 

request for moreinformation about the Agency with whom business 
dealings have been banned, a copy of the report of Investigating 
Department / Standing Banning Committee / DPA Board's 
Committee together with a copy of theorder of the Competent 
Authority / Appellate Authority may be provided. 

11.4 If business dealings with any Agency have been banned 
by the Central or State Government or any other Public Sector 
Enterprise, DPA may, on receipt of such information, without any 
further enquiry or investigation, issue an order banning business 
dealings with the Agency and its interconnected Agencies. In event 
of receipt of information, the procedure for banning in DPA will still 
have to be followed though no investigation will be called for, and 
the banning period proposed should be co-terminus with the period 
of banning in the organization which has issued the banning order 
but limited to the maximum period of banning asper the extant 
banning guidelines of DPA. On completion of the banning period as 
per DPA banning order, the Agency will be eligible for participating 
in any tenders in DPA irrespective of banning status in the other 
organization. 

 
11.5 Based on the above, Departments / Divisions may take 

necessary action for implementation of the Guidelines for 
Banning of Business Dealings andsame be made a part of the 
tender documents. 

 

12. Saving 

Any amendment to the guidelines shall require the approval of 
Chairman, DPA. 

 
 

x-x-x-x 


