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DEENDAYAL PORT AUTHORITY

TENDER NO. CME/Mech.Division/1915

E-Tenders are invited by CHIEF MECHANICAL ENGINEER, DEENDAYAL PORT
AUTHORITY as per the details given in the table below.

Name of Work Cost of Estimated EMD Tender Last date Date and
tender cost (INR) downloaded | and time of time of
document (INR) from submission opening of
(INR) of Bid Bid
“Design, Supply,
& Commissioning Of 5,900/~ 195,72,53, 0 >
: (includi 828/- hrs. hrs.
05 TPD Green Bio- ng GST) on on
Methanol Plant on
EPC Mode at DPA 08/09/2025 | 08/09/202
5

with Operation And
Maintenance for two
years”.

Detailed tender notice along with complete tender documents can be downloaded from
website: https://tender.nprocure.com and also available on http://www.deendayalport.gov.in

from 08/08/2025. Pre bid meeting will

be held

Corrigendum, if any, will be placed on website only.

Sd./-

on 29/08/2025 at 15:00 Hrs.

Chief Mechanical Engineer
Deendayal Port Authority




NOTICE INVITING ONLINE TENDER

Department

Mechanical Engineering Department

Circle/ Division

Circle Division

Tender Notice No.

CME/Mech.Division/1915

Name of Work

“Design, Supply, Installation, Testing & Commissioning Of 05
TPD Green Bio-Methanol Plant on EPC Mode at DPA with
Operation And Maintenance for two years”

Estimated Contract Value
(INR)

Rs. 95,72,53,828/- (Ninety five Crore Seventy two
lakhs fifty three Thousand and eight hundred twenty
eight only).

Period of Contract

The Contract shall be effective for:

PART-A: 10 (Ten) months from the date of issue of Work Order.
PART-B: 24 (Twenty-Four) months after commissioning and
intimation by DPA to start O&M.

Bidding Type Open
Bid Call (Nos.) One
Tender Currency Type Single
Tender Currency Settings INR

Pre-Qualifying Criteria:

1. Financial Standing:
The average annual financial turnover of the Bidder over

the past three years ending 315t March of previous financial
year should not be less than Rs. 2872 Lakhs., Certified by
Chartered Accountant on their letter head along with UDIN
No.

2. Experience in terms of:
Experience of having successfully completed similar works

completed satisfactory with performance certificate, during
last 7 years ending last day of month previous to the one in
which applications are invited should be either of the
following:
(i) Three similar completed works each costing not less than
Rs. 3829 Lakhs. (Excluding of GST)

OR
(ii) Two similar completed works each costing not less than
Rs. 4786 Lakhs.(Excluding of GST)

OR
(iii) One similar completed work costing not less than Rs.
7658 Lakhs.(Excluding of GST)




Similar works means:

The Bidder shall have done Design, Supply, Installation,
Testing & Commissioning of at least one Bio-mass based or
syngas-based methanol reactor plant successfully operating
in India with minimum capacity of 5 TPD.

3. Satisfactory Performance:

Experience in last Seven (7) years:

The Bidder should submit the documentary proof for
satisfactory completion/performance from the owners/clients
to whom the plant has been delivered. In case plant owned
by bidder itself, product quality certificate shall be submitted
for at least one batch of product Methanol from NABL/ Govt.
authorized agencies.

For ongoing contract, the tenderer shall submit satisfactory
performance certificate in place of completion certificate from
the employer indicating contract value for the completed
period of the contract for qualification. Completed value of
work as on last day of month previous to the one in which
applications are invited should be considered for qualifying
criteria.

The value of similar works completed by the bidder will be
brought to current cost level by enhancing the actual value of
work with the multiplication factor as detailed below for
assessing the eligibility of the bidder under experience.

The base year shall be taken as the Financial Year ending in
2024.

Financial Year Multiplication
Factor

2024-2025 1.0

2023- 2024 1.02

2022- 2023 1.02

2021- 2022 1.11

2020- 2021 1.26

2019- 2020 1.24

2018- 2019 1.26

Note: If the bidder has executed the work in private
organization, necessary TDS certificate issued by the private
organization shall be submitted.

Joint Venture/Consortium:

Allowed
e The number of partners in JV/Consortium shall be
limited to maximum of two.
e In case of JV to qualify experience in similar works,
mergjng of work order value executed by one or two




of its member JV either as a whole or as member of
JV shall not be permitted to qualify eligible works in
terms of similar completed works. Only no. of work
orders executed by members of JV shall be merged to
evaluate experience.

e Lead partner should have executed at least one similar
work costing Rs. 3829 lakhs as per Minimum Eligibility
Criteria.

e The works reckoned for the above purpose are those
executed by the tenderer as prime contractor or
proportionately as member of JV or as a sub-
contractor, authorized and approved by the Employer
of the work(s) against which the tenderer has claimed
his experience. Further they may upload the scanned
permission letter for sub-contractor issued by principle
(main client) otherwise the bid shall stand non-
responsive.

e In the case of bid submitted by JV/ Consortium, the
lead partner of the JV shall meet the Minimum
Eligibility Criteria of Financial Turnover.

Integrity Pact:

Integrity Pact need to be submitted in Preliminary bid
stage duly scanned, stamped, signed, and dated along with
both witness signatures (to be arranged by the bidder) as
per format available in Section — VI in the tender document
failing which bid submitted by the bidder will be

considered non-responsive.

Site Visit:

Upload duly signed document given at Section-VIII
towards evidence of site visit. (The bidder who has not
physically visited the site and not uploaded
document given at Section-VIII, will be declared

disqualified at preliminary stage evaluation. The date
of physical visit of site should be the date invariably prior

to date of opening of preliminary bid. The mandatory site
visit and uploading of documents are exempted if there is
declared travel restriction by central/state government).

Downloading Websites:

https://tender.nprocure.com
http://www.deendayalport.gov.in.
http://www.eprocure.gov.in.

Bid Document Fee:

Rs.5,900/- (Including GST)

Bid Document Fee Payable
To:

Board of Deendayal Port Authority, Gandhidham

Bid Security/ EMD(INR):

Rs. 50,00,000/- ( Rupees Fifty Lakhs only)

Bid Security/ EMD (INR) In

Favour of:

Board of Deendayal Port Authority, Gandhidham in form of
Bank guarantee.

O




Bid
Downloading
Start Date

Document

08/08/2025

Bid
Downloading
End Date

Document

08/09/2025

Date & Place of Pre-Bid
Meeting

29/08/2025 @ 15:00 Hrs. in the Board room.

Last Date & Time for
Receipt of Bids

08/09/2025 up to 16:00 Hrs.

Bid Validity Period

120 Days from the date of opening of technical bid.

Condition for EMD &

Tender fee.

Tender Fees: Rs. 5,900/- (incl. of GST) shall be made
through online payment mode in Bank of Baroda,
Gandhidham Branch, a/c no.: 10080100022427, IFSC
Code: BARBOGANKUT.

EMD: Rs. 50,00,000/- (Rupees Fifty Lakhs Only), The
EMD shall be deposited in the form of Insurance surety bond
/ Bank Guarantee drawn in favour of Board of Deendayal
Port Authority, Gandhidham, from any Nationalized Bank /
Scheduled Bank (except co-operative bank) having its branch
in Gandhidham. (Format available in Section —VI)

| Code / Sub-class

| Description |

In case of Micro and Small Enterprise (MSEs) holding valid
certificate issued by any agencies/organization under The
Ministry of Micro, Small and Medium Enterprises indicating
the list of activity related to the subject tender as per
National Industrial Classification -2008 mentioned in the table
below only shall become eligible for exemption from payment
of tender fee/EMD.

Such bidder shall also upload the scanned copy of valid &
relevant certificate on (n) procure website along with ‘Bid
Securing Declaration Form’ (section IX) in preliminary
bid failing which the bid shall be considered non-responsive.
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Manufacture of liquefied or
compressed inorganic industrial or
Sub-class 20111 medical gases (elemental gases,
liquid or compressed air,
refrigerant gases, mixed industrial

gases etc.)

Sub-class 20116 Manufacture of basic chemical
elements

Sub-class 20119 Manufacture of organic and

inorganic chemical compounds

Banking Details:

Bank of Baroda, Gandhidham Branch, a/c no.:
10080100022427, IFSC Code: BARBOGANKUT.

Bid Opening Date:

Technical Bid will be opened on 08/09/2025 @ 16:00 Hrs.
Date of opening of price bid shall be notified after scrutiny
and evaluation of Technical Bid.

Documents required to be
submitted by scanning
through online:

Documents in support of fulfilling qualifying criteria as
indicated above.

Tender fee through online transfer and EMD in the form of
Bank Guarantee mode.

Officer- Inviting Bids:

Chief Mechanical Engineer
Deendayal Port Authority

Second Floor, Room No 316

A.O Building Gandhidham —Kutch
Gujarat -370201

Bid Opening Authority:

Chief Mechanical Engineer,
Deendayal Port Authority.

Address:

Chief Mechanical Engineer
Deendayal Port Authority

Second Floor, Room No 316
A.O Building Gandhidham —Kutch
Gujarat -370201

Contact Details:

cme@deendayalport.gov.in
Contact No.: +91 7990275195/ 9825303781

Note:

(1) In case the similar work has been executed for any private body, the bidder will be
required to produce the tax deducted at source (TDS) certificate indicating the income tax
deducted by the client for that work, which will form the basis for assessing the value of

completed work.

NOTE:

In case, bidders need any clarifications or if training is required to participate in
online Tenders, they can contact (n) Procure Support team at following address:

(n) Code Solutions-A division of GNFC Ltd., g




(n) Procure Cell 403, GNFC Info tower, S.G. Road, Bodakdev, Ahmedabad — 380054 (Gujarat)

Contact Details:

Airtel: +91-79-40007501, 40007512, 40007516, 40007517, 40007525

BSNL: +91-79-26854511, 26854512, 26854513 (EXT: 501, 512, 516, 517, 525)
Reliance: +91-79-30181689 Fax: +91-79-26857321, 40007533
E-mail:nprocure@gnvfc.net

TOLL FREE NUMBER: 1-800-233-1010 (EXT: 501, 512, 516, 517, 525)

Sd./-

Chief Mechanical Engineer
Deendayal Port Authority



A.

Section — 1

Instruction to Bidders

GENERAL

1. Scope of Bid

1.1 Chief Mechanical Engineer, Deendayal Port Authority invites bids by E- Tendering
from the interested eligible bidder for the work as mentioned in the notice inviting
online tender. All bids shall be completed and submitted on-line in accordance
with instruction to the bidders.

1.2 The successful bidder will be expected to complete the works by the intended
completion period.

2. Source of funds

2.1 The employer has arranged the funds from the internal resources and will have
sufficient funds in India currency for execution of the work.

3. Eligible Bidders
Only eligible bidders fulfilling all the requirements as mentioned in the Notice
Inviting Online Tender may participate in the subject Tender. Successful
completion as mentioned of “Similar Works” only shall be considered for
evaluation of eligibility criteria.

3.1 The invitation for Bids is open to all eligible bidders meeting the eligibility criteria
as defined in clause regarding Eligibility Criteria.

3.2 All bidders shall fill the forms provided in Section — IV- Form — 1 to 6 to be
submitted by Bidders with their bids.

3.3 Government-owned enterprises may participate if they are legally and financially
autonomous, operate under commercial law and are not a dependent agency of
the employer subject to fulfillment of Minimum Qualifying criteria.

3.4 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent
practices issued by the employer.

4. Eligibility Criteria:

4.1 The Bidders shall fulfill the following pre-qualification criteria:

FINANCIAL QUALIFICATION

Sr.| Pre-Qualifying Criteria Supporting Documents
No

years, ending 315t March of| UDIN.
previous financial year, should
be at least Rs. 2872 Lakhs

1) | Average Annual financial | Turnover Certificate issuedby the Chartered
turnover during the last 3| Accountant on their letter head along with
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certified by chartered
accountant.
TECHNICAL QUALIFICATION
Sr. Qualifying Criteria Supporting Documents
No.
2) |Experience of having successfully completed similar works/on-going works

completed one-year or more with satisfactory performance certificate, during

last 7 years ending last day of month previous to the one in which applications

are invited should be either of the following:

i) Three similar completed works, each costing not less than the amount
equalto Rs. 3829 lakhs,(Excluding of GST ) or,

i) Two similar completed works, each costing not less than the amount
equalto Rs. 4786 lakhs, (Excluding of GST ) or,

iii) One similar completed work costing not less than the amount equal to Rs.
7658 lakhs, (Excluding of GST).

(A) A copy of the completion certificate in respect of the successfully completed
similar work. The completion certificate should invariably mention the reference
no. of work order, the date of completion and amount of work done.

(B) A copy of the work order should also be submitted for which the bidder is
submitting completion certificate.

Note:

Such completion certificate should be issued on the letter head of the client
and invariably reflect the following details: -

1) Name of Contractor

2) Name of Work

3) No. of work order/agreement and date

4) Contract value

5) Contract period

6) Date of commencement of work

7) Date of completion

8) Value of Work executed during the contract period/original contract
period.

9) Date of issue of completion certificate.

(€) In case the similar work has been executed for any private body, the bidder
will be required to produce the tax deducted at source (TDS) certificate
indicating the income tax deducted by the client for that work, which will
form the basis for assessing the value of completed work.

Important:
i. If a work is physically completed and completion certificate/ performance
certificate to this extent is issued by the concerned organization but final

bill is pending, such workshall be considered for fulfilment of credentials.

11



ii. In case of work consisting of multiple services/items submitted to avail the
for fulfillment of the technical credential, only the part of work and amount
shall be considered pertaining to similar works criteria.

iii. Satisfactory Performance (Experience in last Seven (7) years):

The Bidder should submit the documentary proof for satisfactory
performance from the owners/clients to whom the crafts were
supplied/repaired successfully.

For ongoing contract, the tenderer shall submit satisfactory performance
certificate in place of completion certificate from the employer indicating
contract value for the completed period of the contract for qualification.
Completed value of work as on last day of month previous to the one in
which applications are invited should be considered for qualifying criteria.

(C) Site Visit:

Upload duly signed document given at Section-VIII towards evidence of site
visit. (The bidder who has not physically visited the site and not uploaded
document given at Section-VIII, will be declared disqualified at preliminary
stage evaluation. The date of physical visit of site should be the date
invariably prior to date of opening of preliminary bid, The mandatory site
visit and uploading of document are exempted if there is declared travel
restriction by central/state government).

“Similar Works"” definition The Bidder shall have done Design, Supply,
Installation, Testing & Commissioning of at least
one Bio-mass based or syngas-based methanol
reactor plant successfully operating in India with
minimum capacity of 5 TPD.

Note:

I. The value of similar works completed by the bidder will be brought to current
cost level by enhancing the actual value of work with the multiplication factor
as detailed below for assessing the eligibility of the bidder under experience:
kindly refer “Notice Inviting Online Tender — Pre-Qualifying Criteria-4".

12



INSTRUCTIONS FOR UPLOADING OF SCANNED DOCUMENT ON BIDDING PORTAL
(i.e. N-procure Portal)

Sr.
No.

Instruction

Precautions

1

There should not be any bulk scanning and
uploading of all bidding documents. For example,
along with work/supply order its related documents
such as completion certificate and performance
certificate can be bulk scanned and uploaded by
giving specific name of the documents e.g., name of
client. In case along with the documents related to
similar work experience, the bidder also scans and
includes average annual turnover certificate and
uploads it, DPA will not be responsible for finding
and tracing out the same in all the scanned
documents uploaded by the bidder on (n) procure
bidding portal.

Every document should be specifically named and
separately uploaded for its identification.

The required bidding document
should be scanned in high quality
pdf. The scanned copy should be
clear and visible.

No unrelated document should be
scanned and included with the
specific set of scanned documents.

Every document should be
specifically named and separately
uploaded for its identification.

The document related to techno-financial criteria
should invariably be scanned and uploaded on (n)
procure bidding portal.

Preliminary and Techno-financial qualification will be
done on the basis of documents uploaded on bidding
portal only.

DPA may seek shortfall information connected to
documents uploaded on bidding portal from the
bidders. However, DPA is not bound to call for any
shortfall information from the bidders. No fresh
documents submitted by the bidder for techno
commercial qualified will be considered for any
purpose.

The required bidding document
should be scanned in high quality
pdf. The scanned copy should be
clear and visible.

The scanned pdf file should
invariably be given specific name for

its identification e.g. turn over
certificate etc.
Every document should be

specifically named and separately
uploaded for its identification.
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4.2 All bidders shall scan and forward legible scanned copies of the following information
and documents with their bids.

a.  Copies of original documents defining the constitution or legal status, place of
registration, and principal place of business, written power of attorney of the
signatory of the Bidder to commit the Bid.

b.  Total monetary value of similar works performed for each of the last seven
years ending last day of month previous the one in which applications are
invited.

c.  Experience in works of a similar nature and size for each of the last seven
years, and details of works underway or contractually committed, and
Employers who may be contacted for further information on those contracts.

d. Reports on the financial standing of the Bidder, such as profit and loss
statements and auditor’s reports for the past three years ending 31st March of
the previous financial year with UDIN.

e.  Duly filled Forms mentioned in Section — IV — From 1 to 6.

f. PAN, Registration with GST, Provident Fund Authorities.

g. EMD & Tender fee should be paid through online transfer in Bank of Baroda,
Gandhidham Branch, from Nationalized/Scheduled bank. Legible scan copy of
RTGS no. and date of transfer shall send for the purpose of realization.

h.  Information regarding any litigation, current or during the last five years, in
which the Bidder is involved, the parties concerned, and disputed amount.

i. A certificate by the bidder that they have not been banned / black listed by any
govt. Agency.

j. Power of attorney (dully accompanied by resolution of Board in case of company).

k.  Qualifications and experience of key site management and technical personnel
proposed for the contract.

l. The proposed methodology and program of work, backed with equipment
planning and deployment, duly supported with broad calculations and quality
control procedures proposed to be adopted justifying their capability of
execution and completion of the work as per technical specifications within the
stipulated period of completion as per milestones (Not Applicable).

m.  The completion certification should invariably mention the reference no. of work
order, the date of completion and amount of work done.

n.  The copy of the work order should also be submitted for which the bidder is
submitting completion certificate.

o. In case the similar work has been executed for any private body, the bidder will
be required to produce the tax deducted at source (TDS) certificate indicating
the income tax deducted by the client for that work, which will form the basis
for assessing the value of completed work

p. Bidders should give an undertaking letter duly stating that the documents
submitted by them in support of their credentials are genuine and DPA is at
liberty to take any action against the bidder if the said documents are found to
be non- genuine.

14



4.3

6.2

g. Bidders should give an undertaking that they will comply to the specifications of
the work including terms and conditions in total without any deviation.

r. At the time of submission of tender document, the bidder shall give an
undertaking that no changes have been made in the document.

Even though the bidder meets the above qualifying criteria, they are subject to

be disqualified if they have:
- Made misleadin? or false representations in the forms, statements
ang/ attachments submitted in proof of the qualification requirements:
and/or

- Record of poor performance such as abandoning the works, non —
completion of the contract.

One Bid per Bidder

Each bidder shall submit only one bid. A bidder who submits more than one Bid will
cause all the proposals with the Bidder’s participation to be disqualified and forfeiture
of EMD.

Joint Venture

In case of association in the form of consortium or joint venture agreement, the
members of the association shall nominate one of the members as “lead partner” for
participating in the tender and signing all the documents related therewith up to
signing of agreement and execution of all the contractual obligations thereafter (in
case of award of contract). All the partners of the association must also, jointly, and
severally, be responsible for satisfactory execution and performance of the contract.
The contractors with at least 26% equity holding each shall be allowed to jointly meet
the eligibility criteria.

Conditions for bid submission by Joint Venture:
(i)  The number of partners in JV/Consortium shall be limited to maximum of two.

@ In case of JV to qualify experience in similar works, merging of work order value
executed by one or two of its member ]V either as a whole or as member of JV
shall not be permitted to qualify eligible works in terms of similar completed works,
on-going works. Only no. of work orders executed by members of JV shall be

merged to evaluate experience.

(i) Lead partner should have executed at least one similar work costing Rs. 3829 lakhs

as per Minimum Eligibility Criteria

(iv) The works reckoned for the above purpose are those executed by the tenderer as
prime contractor or proportionately as member of jV or as a sub-contractor,
authorized and approved by the Employer of the work(s) against which the
tenderer has claimed his experience. Further they may upload the scanned
permission letter for sub-contractor issued by principle (main client) otherwise the

bid shall stand non-responsive.

v) In the case of bid submitted by JV/ Consortium, the lead partner of the ]V shall

meet the Minimum Eligibility Criteria of Financial Turnover.

(vi) Companies/Contractors may jointly undertake contract/contracts. The number of
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(vii)

()

(xvii)

partners in JV/Consortium shall be limited to maximum of two. Each entity would
be jointly and severely responsible for completing the task as per the contract,
however declaration of the Lead member (JV has to designate one partner as Lead
Member in their MOU) to be indicated by bidders. The firms with at least 26%
equity holding each are allowed to jointly meet the eligibility criteria.

A legally binding Joint venture / Consortium Agreement signed by authorized
signatories of all the partners of the JV/Consortium, as per the Proforma / Forms at
Section -4, shall be enclosed with the bid.

Power of attorney duly executed and signed by legally authorized signatories of all
the partners, authorizing the Lead Partner (a) to submit bid, negotiate and
conclude contract and incur all liabilities therewith on behalf of the partner(s) of
the JV/Consortium during the bidding process; and (b) in the event of a successful
bid, to incur liabilities and receive instructions for and on behalf of the partner(s) of
the JV /Consortium and to carry out the entire execution of the contract including
payment, exclusively through Lead Partner, as per the Proforma / Forms at Section
-4, which shall be duly authenticated by a notary public or equivalent certifying
authority, shall be enclosed with the bid.

The bid and in the case of the successful bidder, the Agreement, shall be signed
and / or executed in such a manner for making it legally binding on all partners
(including operative parts of the ensuing Contract in respect of Agreement of
Arbitration, etc.). The Contract shall be signed by legally authorized signatories of
all partners.

The Lead Partner shall be authorized to receive instructions for and on behalf of
the partners of the Joint venture and entire execution of the Contract including
payment shall be carried out exclusively through the Lead Partner. A Statement to
this effect should be included in the Joint Venture Agreement.

All partners of the Joint Venture shall be liable jointly and severally for the
execution of the Contract in accordance with the Contract terms, and a Statement
to this effect should be included in the Joint Venture Agreement.

Bid Security as required shall be furnished by Lead Member of Joint venture.
Performance Guarantee, as required, will be furnished by Lead Member of Joint
venture.

Participation by a firm in more than one JV /Consortium is not permissible. A firm
who submits bid on individual capacity is not eligible to be a partner of a 1V
/Consortium. In case a firm's name appears in more than one bid then both
application may be rejected.

Each partner must submit the complete documentation, or portions applicable
thereto, required qualifying the firm for bidding.

All the partners of the JV/Consortium shall be jointly and severally liable for due
performance, recourse/sanctions within the joint venture in the event of default of
any partner and arrangements for providing the required indemnities.
Notwithstanding demarcation or allotment of work among the partners, each
partner shall be liable for non-performance of the whole contract irrespective of
their demarcation or share of work.

(xviii) The Lead Partner shall be authorized to act on behalf of the JV/Consortium.

(xix)

All the correspondences between the Employer and the contractor shall be routed
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through the Lead Partner.

(xx) In the event of default by the Lead Partner, it shall be construed as default of the
Contractor; and Employer will take action under relevant clause(s) of the Bid
Document and/or General Terms and Conditions of Contract.

(xxi) An undertaking that all the partners are jointly and severally liable to the Employer
for the performance of the contract shall be enclosed with the bid.

(xxii) In the event of any partner leaving the 1V, it shall be intimated to the Employer
within 30 days by other partner(s). Failure to do so shall be construed as default of
the contractor and the Employer may take action under relevant clause(s) of the
Bid Document and/or General Terms and Conditions of Contract.

(xxiii) The contractor shall not alter its composition or legal status without the prior written
permission of the Employer. Failure to do so shall be construed as default of the
contractor and the Employer may take action under relevant clause(s) of the Bid
Document and/or General Terms and Conditions of Contract.

(xxiv) One of the partners of JV/Consortium should have downloaded the bid documents.

7. Cost of Bidding

7.1 The Bidder shall bear all costs associated with the preparation and submission of its
Bid and employer will in no case be responsible and liable for those costs regardless
of the conduct or outcome of the bidding process.

8. Site Visit

8.1 The Bidder, at his own responsibility and risk is encouraged to visit and examine the
site of work and its surroundings and obtain all information that may be necessary for
preparing the Bid and entering into a contract for the works. The costs of visiting the
site shall be at the Bidders’ own expense.

B. BIDDING DOCUMENTS

9 Content of Bidding Documents
9.1 The set of bidding documents comprises the documents listed in the below and
addenda issued in accordance with clause-9:

Bid Reference No. CME/Mech.Division/1915

NIT Invitation for Bids

Section I Instruction to Bidders

Section II General Conditions of Contract
Section III Special Conditions of Contract
Section IV Forms of Bid

Section V Scope of Work

Section VI Bill of Quantities

Section VII Drawings

Section VIII Site Visit Report

Section IX Bid Security Declaration Form
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9.2

9.3

10.
10.1

10.2

11.

12.

The bidding documents shall be downloaded. The documents should be completely
filled and submitted through on line E — Tendering process.

The bidder is expected to examine carefully all instructions, conditions of contract,
forms, terms, technical specifications, bill of quantities, in the bid document.
Failure to comply with the requirements of the bid document shall be at the bidder’s
own risk. Bids which are not substantially responsive to the requirements of the
tender documents shall be rejected.

Clarifications of the Bidding Documents.

A prospective bidder requiring any clarification of the bidding documents may notify

the employer in writing. The employer may respond to any request for clarification

which are received within seven days prior to date of pre-bid meeting. The
clarifications shall be uploaded on Website https://tender.nprocure.com and
www.deendayalport.gov.in.

Pre—Bid meeting:

0) The bidder or his official representative may attend pre-bid meeting to be held
at Chamber of CME on 29/08/2025 at 1500 hrs. The bidders/representative of
bidders who wish to attend the Pre-Bid meeting shall furnish the authority letter
on the letter head of Bidder, for attending the Pre-Bid Meeting on behalf of
bidder at the time of Pre-Bid Meeting. The bidders shall submit their queries in
the tender on or before the pre-bid meeting date.

(i)  The purpose of the meeting will be to clarify issues related to work and tender
conditions.

(i) Pre — Bid clarifications will be uploaded in https://tender.nprocure.com or
www.deendayalport.gov.in website without disclosing source of enquiry.

(v)  Non-attendance at the pre-bid meeting will not be a cause for disqualification of
a bidder.

(v) At any time prior to the deadline for submission of Bids, employer may, for any
reason, whether at its own initiative or in response to a clarification sought by
any prospective bidder, modify the bidding documents by amendment /
addendum.

(vi) Those bidders who download the tender document from the website shall be
solely responsible to check the web site for the amendment issued in shape of
Corrigendum and/or Addendum.

Language of Bid
All documents relating to the bid shall be in the English language.

Documents comprising the Bid
The bid submitted by the bidder shall comprise the following:

A) _Preliminary Bid:
(i) E.M.D. Fees, Tender Fees, Site Visit Form and Integrity Pact Agreement.

B) _Technical Bid:
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(i) Qualification information in accordance to clause of Eligibility
Criteria shall be submitted.

C) _Financial Bid:
(i) Bill of Quantities duly filled and digitally signed by bidder.

13. Bid Prices

13.1 The rates and prices quoted by the bidder shall be fixed for the duration of the
contract and shall not be subject to adjustment on any account.

13.2 The prices shall be quoted inclusive of all taxes, duties, and other incidentals charges
like transportation, loading, unloading, boarding & lodging etc. except GST and
should remain firm till completion of work. Applicable GST on the taxable value of
supply of Goods or Services or both covered in this tender/contract will be paid by
Port on production of bill mentioning GSTIN. Applicable Statutory recoveries including
TDS under Income Tax, TDS under GST acts will be deducted/ recovered while
accounting for or making payments to the contractor as per the applicable laws.

14. Currencies of Bid and Payment
The unit rates and the prices shall be quoted by the bidder in Indian Rupees only.

15. Bid Validity

15.1 Bids shall remain valid for a period of 120 days from the date of opening of the
Technical Bid. A bid valid for a shorter period shall be rejected by the employer as
Non-responsive.

15.2 In exceptional circumstances, prior to expiry of the original time limit, the employer
may request the bidders to extend the period of validity for additional period. The
request and the bidders’ responses shall be made in writing. A bidder may refuse the
request for which no penal action will be taken against the bidder.

15.3 A bidder agreeing to the request will not be permitted to modify his bid.

(C) BID SECURITY (EARNEST MONEY DEPOSIT-EMD):

16. Bid Security (Earnest Money Deposit-EMD)

16.1 The tender shall be accompanied by Earnest Money Deposit of Rs. 50,00,000/-
(Rupees Fifty Lakhs only) tender not accompanied with EMD shall not be considered
& their technical and price bid will not be opened. The EMD shall be deposited in the
form of Insurance surety bond / Bank Guarantee drawn in favour of Board of Deendayal
Port Authority, Gandhidham, from any Nationalized Bank / Scheduled Bank (except co-
operative bank) having its branch in Gandhidham. (Format available in Section —VI).
Legible scan copy may be uploaded on (n) procure website in Preliminary bid.

In case of Micro and Small Enterprise (MSEs) holding valid certificate issued by any
agencies/organization under The Ministry of Micro, Small and Medium Enterprises
indicating the list of activity related to the subject tender as per National Industrial
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Classification -2008 mentioned in NIT above only shall become eligible for exemption
from payment of tender fee/EMD. Such bidder shall also upload the scanned copy of
valid & relevant certificate on (n) procure website along with 'Bid Securing
Declaration Form’ (section-IX) in preliminary bid failing which the bid shall be
considered non-responsive. It may be noted that exemption certificate issued
by any other authority will not be entertained.

(a) EMD

(i) The EMD of successful Bidder will be refunded on submission of
performance guarantee (in Form 8) as per the tender clause and executing
the agreement (in Form 11) as per tender clause. The EMD of
unsuccessful bidders other than L1 & L2 be refunded immediately after
ranking of Bids. Earnest Money of L2 bidder shall be refunded immediately
after entering into agreement with L1 and acceptance of Performance
Guarantee from L1.

(i) EMD will be refunded suo-motto without any application from the Bidders.

(i) The EMD of successful bidder will be discharged (refunded) after he has
signed the Agreement and furnished the required Performance Guarantee.

(iv) Earnest Money Deposit will not carry any interest.

(b) The EMD may be forfeited if
(i) The bidder withdraws the Bid after Bid opening during the bid validity;
(i) The bidder does not accept the correction of the Bid-Price, pursuant to

any arithmetic errors;
(i) The successful Bidder fails within the specified time limit to

a) sign the Agreement or
b) furnish the required Performance Guarantee
(iv) the bidder submits more than one bid.

17. Alternative Proposals by Bidders
17.1 Conditional offer or Alternative offers will not be considered in the process of
tender evaluation.

18. Format and Signing of Bid
18.1 The Price Bid to be submitted on-line shall be signed digitally by a person or persons
duly authorized to sign on behalf the Bidders.

19. Amendment of Bidding Documents

19.1 Before the deadline for submission of bids, the Employer may modify the bidding
documents by using addenda.

19.2 Any addendum thus issued shall be part of the bidding documents and shall be
communicated in writing or by cable to all the purchasers of the bidding documents.
Prospective bidders shall acknowledge the receipt of each addendum by cable to the
Employer.

19.3 To give prospective bidders reasonable time in which to take an addendum in to
account in preparing their bids, the Employer shall extend as necessary the deadline
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for submission of bids.

(D) Bid Submission of Bids:

20.

20.1

Submission of Bids

Bidders who wish to participate in the tender will have to procure/should have legally
valid Digital Certificate, as per Information Technology Act-2000, using which they
can sign their electronic bids. The bidders can procure the Digital Certificate from (n)
code solutions a division of GNFC Ltd, who are licensed certifying authority by
Government of India. All bids should be digitally signed. For details regarding Digital
signature certificate and related matters, the bidder may contact the following
address:

(n) Code Solutions, A Division of GNFC,

301 GNFC Info tower, Bodakdev, Ahmedabad. Tel. 91 79 26857316/17/18

Fax: 91 79 26857321

Mobile: 9327084190 / 9898589652.

E-mail: nprocure@gnvfc.net.

The accompaniments to the tender documents as described under Clause 4.2 shall
be Scanned and submitted On-Line along with Tender documents. However, the
originals/attested hard copies along with tender documents (except Price Bid), sighed
on bottom of each page in token of acceptance of Tender Conditions and shall have
to be forwarded subsequently so as to reach the office of Marine Engineer Grade
-1 within 7 days of opening of the tenders.

The envelopes shall be addressed to:

Chief Mechanical Engineer
Deendayal Port Authority Room No. 316,
2nd Floor Annex A.O. Building
Gandhidham — 370210
Kutch — Gujarat

Email: cme@deendayalport.gov.in

And bear the following identification:
Accompaniments for “Design, Supply, Installation, Testing & Commissioning
Of 05 TPD Green Bio-Methanol Plant on EPC Mode at DPA with Operation
And Maintenance for two years”.

Bid reference No. CME/Mech.Division/1915

Name and address of the bidder.
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21. Deadline of Submission of the Bids

21.1 Bids must be received by the employer in On-Line System at websites
https://tender.nprocure.com not later than 08/09/2025 up to 16:00 hrs.

21.2 At the time of submission of the tender document, the Bidder shall give an under
taking that no changes have been made in document. The uploaded version of the
Port Tender Document at https://tender.nprocure.com websites will be treated as
authentic tender and if any discrepancy is noticed at any stage between the Port’s
tender document and the one submitted by the Bidder, the conditions mentioned in
the Port’s uploaded document on https://tender.nprocure.com websites shall prevail.

21.3 The employer may extend the deadline for submission of bids by issuing an
amendment on DPA website as well as on https://tender.nprocure.com in which case
all rights and obligations of the employer and the bidders previously subject to the
original deadline will then be subject to the new deadline.

21.4 In case of tender documents being downloaded from the web site, at the time of
submission of (the hard copy of) the tender document, the tenderer shall give an
undertaking that no change has been made in document. Any discrepancy is
noticed at any stage between the port's tender document uploaded on
https://tender.nprocure.com and the one submitted by the Tenderer, the conditions
mentioned in the port’s tender document uploaded on https://tender.nprocure.com
shall prevail. Besides, the Tenderer shall be liable for legal action for the lapses.

22. Late Bids
22.1 After the deadline of submission of bid, the bids cannot be submitted in the On-Line
System.

23. Modification and Withdrawal of Bids

23.1 Bidders may modify or withdraw their bids before the deadline of submission of bid or
extension if any.

23.2 No Bid can be modified after the last date for submission of Bids.

23.3 Withdrawal or modification of a Bid between the deadline for submission of bids and
the expiration of the original period of bid validity including extension, if any. The
bidder can be disqualified from the bidding process of DPA for a period of 03 years,
may result in the forfeiture of Bid security i.e. EMD.

BID OPENING AND EVALUATION

24. Bid Opening

24.1 On the due date and time, the employer will first open Technical bids of all bids
received including modifications.

24.2 In the event of the specified date for Bid opening being declared a holiday by the
employer, the Bids will be opened at the appointed time on the next working day at
the same time.

24.3 If any Bid contains any deviation from the Bid documents and / or if the same does
not contain Bid security i.e., E.M.D. fees and tender fees in the manner prescribed in
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the Bid documents, then that Bid will be rejected, and the Bidder will be informed
accordingly.

24.4 The bids which are technically qualified, their financial bids will be opened. The
date of opening of financial bid will be declared in the https://tender.nprocure.com
and www.deendayalport.gov.in.

24.5 The price bid i.e., BOQ will be opened only those bids qualify technically.

25. Clarification of Bids

25.1 To assist in the examination and comparison of Bids, the employer may, at his
discretion, ask any Bidder for clarification of his Bid, including breakup of unit rates.
The request for clarification and the response shall be in writing, but no change in the
price of substance of the Bid shall be sought, offered, or permitted.

25.2 No Bidder shall contact the employer on any matter relating to his bid from the time
of the bid opening to the time the contract is awarded.

25.3 Any effort by the Bidder to influence the employer’s bid evaluation, bid comparison or
contract award decisions, may result in the rejection of his bid.

26. Examination of Bids and Determination of Responsiveness
26.1 Prior to detailed evaluation of Bids, the employer will determine whether each Bid
(@) has been properly digitally signed,
(b) meets the eligibility criteria defined
(c) is accompanied by the required E.M.D fees and tender fees;
(d) is responsive to the requirements of the Bidding documents.
(e) GST number to be quoted invariably by the bidder.

26.2 A substantially responsive Technical and Financial Bid is one which conforms to
all the terms, conditions and specification of the Bidding documents.

26.3 If a Technical Bid is not substantially responsive, it will be rejected by the employer,
and may not subsequently be made responsive by correction or withdrawal of the
non-confirming deviation or reservation.

27. Evaluation and Comparison of Bids
27.1 The employer will evaluate and compare only the Bids determined to be responsive.

27.2 In evaluating the Bids, the employer will determine for each Bid the evaluated Bid
price by adjusting discounts, if any.

27.3 If in the opinion of Engineer in Charge, the rate quoted by successful bidder is
abnormally high/low compared to the estimated cost of the work, the employer may
ask the bidder to produce detailed price analysis for all items of the bill of quantities.

AWARD OF CONTRACT

28. Award Criteria
The employer will award the work to the bidder whose bid has been evaluated to be
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29.

30.

31.

32.
32.1

32.2

techno — commercially responsive and the lowest evaluated total amount of BOQ
subject to submission of agreement and performance security and other terms &
conditions of Tender.

The employer, if so required, reserves the right to: (Not Applicable)

a) Split the work and award the work in Favour of more than one contractor,

b) Award the work separately as supply, execution, Operation &
Maintenance/Operation/Maintenance as applicable.

Employer’s Right to accept any Bid and to reject any or all.

The employer reserves the right to accept or reject any bid and to cancel the bidding
process and reject all bids without assigning any reasons, at any time prior to the
award of contract, without thereby incurring and liability to the affected bidder or
bidders of the grounds for Employer’s action.

Letter of Acceptance:
The Chief Mechanical Engineer will issue the Letter of Acceptance (Form No.7)
intimating the successful bidder about the proposed pre-acceptance of tender.

Notification of Award and Signing of Agreement

i)  The Bidder whose Bid has been accepted will be notified for the award by the
employer prior to expiration of the Bid validity period by confirmation in writing.
In this letter (hereinafter and in the Conditions of Contract called the “Letter of
Acceptance”) the contract amount, completion period of the work, etc. will be
mentioned in line with the tender conditions.

i)  The notification of award will constitute the formation of the Contract subject
to the furnishing of a performance security in accordance with the provisions of
tender condition.

i)  The Agreement will be submitted by successful Bidder within 14 days (National
Bid) 28 days (Global Bid) of issue of the notification of award (Letter of
Acceptance). The agreement will incorporate all correspondence between the
employer and the successful bidder.

Contract Agreement:

The agreement on stamp paper shall be furnished by the Contractor as per the

following guidelines within 14 days (National Bid) 28 days (Global Bid) from the date

of issue of Letter of Acceptance.

(i) The successful Bidder will be required to execute an agreement at his
expense on Three Hundred Rupees (Rs.300/-) Non-Judicial Stamp Paper in
the proper departmental format (Form 11) for the due and proper fulfillment of
the contract within 14 days (National Bid) 28 days (Global Bid) from the date
of Letter of Acceptance.

Pending preparation and execution of the contract agreement as above, the tender

submitted by the Contractor together with Chief Mechanical Engineer’s letter /fax

accepting the tender shall constitute a binding contract between the Board and the
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Contractor.

32.3 The contract period shall be reckoned from the date of issue of Work-order to

33.

33.1

commence the work. Party has to submit the followings after issue of LOA as:

i)  The original agreement as per the format attached with the tender should be
executed on a stamp paper of appropriate value (at present Rs.300/-)

i)  The Agreement should be submitted in duplicate and the date of execution is
to be kept blank.

i) Each page of the document is to be signed by the Contractor/ his authorized
representative by indicating his full name.

iv) If the Contractor is a partnership contractor, then a copy of the Partnership
Deed and in case it is a Company, a copy of Memorandum and Articles of
Association along with Registration Certificate is to be submitted.

v) If the agreement is signed by a Partner/ a Director/ an authorized person of
the contractor, in such case, a certified true copy of the power of attorney/
letter of authority given by the contractor/ company to the signatory of the
contractor is to be submitted.

vi)  The entire agreement should be in type written form/ computer printed form.

vii) Leaving blanks and insertion of some contents of the agreement with hand

writing should be avoided.
viii)  All corrections/ additions made in the agreement are to be initialed.

Performance Security:

There will be two types of separate Performance Security i.e.

i.  First phase (Part-A) EPC Mode for Installation and Commissioning of Bio-Methanol

plant as per tender conditions and
ii. second phase (Part-B) for Operation & Maintenance.

Security deposit for “Parts-A” will consist of two parts: a) Performance Guarantee to be
submitted after issue of LOA, and b) Retention money to be recovered from Running
Bills. Security deposit for “Parts-B” will consist of two parts: a) Performance Guarantee to
be submitted after intimation to start O&M, and b) Retention money to be recovered

from Running Bills.

Security deposit shall be 10% of the contract price, of which 5% of contract price
should be submitted through Online Digital Transfer or FDR or in form of Bank
Guarantee/ Insurance surety Bond issued from Nationalized/ Scheduled bank
(except co-operative banks), having its branch at Gandhidham, within 21 days on
receipt of LoA and balance 5% to be recovered as retention money from running bills
of EPC tender. Similarly, for O&M period 5% of O&M value shall be deposited within
15 days after receipt of intimation to start O&M and 5% retention money shall be
recovered from running bills. Security deposit towards performance guarantee for
EPC tender will be refunded within one months after expiry of one year of defect
liability period recovering any claim of DPA and Security deposit for O&M period will
be refunded within one month after expiry of completion of O&M period.
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33.2 Performance security shall be valid for 60 (sixty) days beyond the date of
completion of all contractual obligations including defect liability period, for
ensuring due performance of the contract.

33.3 Successful Bidder has to submit the Performance security @ 5% of
Contract price of Part —A (DSITC stage) within 21 days of receipt of Letter
of Award (LOA) and within 15 days after receipt of intimation to start O&M
for Contract price of Part —B, failing which the work will not be awarded and the
Bid Security/Performance security (PS) will be forfeited.

33.4 The Port Authority will also be at liberty to deduct from performance guarantee or
from any sums of money due or that may become due under any contract with the
contractor that may become due to the employer. This is without prejudice to the
rights of the employer under the terms of the contract. The Bank Guarantee is
required to be dispatched by the issuing bank directly to The Employer by Registered
AD Post.

33.5 Failure of the Successful Bidder to comply with the requirements as mentioned above
shall constitute sufficient grounds for cancellation of the award of work and forfeiture
of bid security i.e. EMD.

33.6 The Bank Guarantee is required to be dispatched by the issuing bank directly to The
Employer by Registered AD Post.

33.7 The bank guarantee towards performance guarantee cum security deposit will be
accepted in the form of bank guarantee from any nationalized bank / scheduled bank
(except Co-operative Bank) having is branch at Gandhidham.

33.8 The Port Authority may at their option forfeit the Performance Guarantee cum
Security Deposit if the contractor fails to carry out the work or perform or observe the
conditions of contract.

33.9 In case of submission of fraudulent documents with regard to Bank Guarantee
against Performance Security by the Bidder shall be treated as major violation of the
Tender procedure and in such cases, Black listing the contractor for the next three
years.

33.10 The Performance Guarantee cum Security Deposit will be released as mentioned in
Clause 33.1 above.

33.11 If applicable, the documentary evidence (copy of paid Challan in Govt. Treasury) of
Welfare cess @1% of work done or as amended by Statutory Authority from time to
time, paid on final bill shall be submitted before releasing the Performance
Guarantee.

34. Issue of Work Order
Work order will be issued indicating the Contract value, completion period etc.
(separately for Part-A & Part-B), after submission of Performance Security Deposit
and Contract Agreement on Non- Judicial Stamp Paper by the successful bidder as
per Tender Conditions.

35. Time Schedule

The Contract shall be effective from the date of issue of Work-Order and the work
shall be completed within specified completion period of 10 months for DSITC period
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and 24 months for O&M period.

36. Corrupt or Fraudulent Practices

36.1 The employer requires that Bidders/Suppliers/Contractors under this contract,
observe the highest standard of ethics during the procurement and execution of this
contract. In pursuance of this policy, the employer:

(@) defines the following for the purpose of these provisions:

(i) “Corrupt practice” means the offering, giving, receiving or soliciting of
anything of value to influence the action of a public official in the
procurement process or in contract execution; and

(i) “fraudulent practice” means a misrepresentation of facts in order to
influence a procurement process or the execution of a contract to the
detriment of the employer, and includes collusive practice among Bidders
(prior to or after bid submission) designed to establish bid prices at
artificial non-competitive levels and to deprive the employer of the benefits
of free and open competition.

(b) will reject a proposal for award of work if he determines that the Bidder
recommended for award has engaged in corrupt or fraudulent practices in
competing for the contract in question.

(c) Will declare a Bidder ineligible, either indefinitely for a stated period of time to
be awarded a contract/contracts if he at any time determines that the Bidder
has engaged in corrupt or fraudulent practices in competing for or in executing,
the contract.

Sd./-
Signature & Seal Chief Mechanical Engineer
of Contractor Deendayal Port Authority
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SECTION —1I

ENERAL CONDITIONS OFCONTRACT

GENERAL CONDITIONS

Definitions

In the Contract (as hereinafter defined) the definition of the following words and

expressions shall have the meanings hereby assigned to them except where the

context otherwise requires:

a. “Employer” means Board of Authorities of Deendayal Port, a body corporate
under the Major Port Authorities Act.2021, by notification issued by the
Government of India, acting through its Chairman, Dy. Chairman or Chief
Mechanical Engineer or any other officers so nominated by the Board.

b. “Contractor” means the person or persons, contractor, corporation or company
whose tender has been accepted by the employer and includes the Contractor’s
servants, agents and workers, personal representatives, successors and
permitted assigns.

c. “Contract” means and includes Tender Documents, Instructions to Bidders,
General Conditions of Contract, Drawings, Specifications, and Schedules etc.,
any amendments thereto, Bid, Letter of Acceptance, Contract Agreement and
the work order.

d. “Contract Price” means the total sum of money to be paid by the employer to
the contractor on timely completion of the contract work as per Contract
including payment for extra work, i.e. as per defined and applicable items of the
terms of payment, including any taxes and excise duties to be paid to state or
central Government, except GST.

e. “Specifications” means the specification referred to in the tender documents
and any modifications thereof or additions thereto or amendments thereto as
maybe from time to time be furnished or approved in writing by the employer.

f. “Chief Mechanical Engineer” shall mean the Chief Mechanical Engineer of
Deendayal Port Authority.

g.  “Work"” or "Works"” shall mean the whole of the plant and materials to be
provided and work to be done executed or carried out by the contractor under
the contract.

h. The “Site” shall mean the whole of the premises, buildings and grounds in or
upon which the system or works is or are to be provided, executed, erected,
done or carried out.

i. The "“Schedule” shall mean the schedule or Schedules attached to the
specifications.

j. The “Drawings” shall mean the drawings, issued with the specification which
will ordinarily be identified by being signed by the Chief Mechanical Engineer and
any further drawing submitted by the contractor with his tender and duly signed
by him and accepted or approved by the Chief Mechanical Engineer and all other
drawings supplied or furnished by the contractors or by the Chief Mechanical
Engineer in accordance with these contract conditions.

k. “Trials” and “Tests” shall mean such trials and tests as are provided for in
these conditions of contract and described in the specification and shall include
all other tests to be carried out as per the requirement of the ‘employer’.

L “Approved” or “Approval” shall mean approval in writing.
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2.0

3.0

4.0

m. “Engineer-in-charge/Nodal officer” shall mean any officer/Engineer
authorized by Chief Mechanical Engineer for purpose of this contract.

n. “Day” means calendar days, “months” are calendar months.

o. “Equipment” is the contractor’s machinery and vehicles brought temporarily to
the site to construct the works.

p- “Material” is all supplies, including consumables, used by the contractor for
incorporation in the works.

g. “Plant” is any integral part of the works which is to have mechanical, electrical,
electronic or chemical or biological function.

Use of Contract Document:
The Contractor shall not, without prior consent, make use of any document except
for the purpose of performing this contract.

Change Orders:
At any time during the execution of the contract, by a written notice to the
Contractor, changes may be made in the general scope of contract. The Engineer In-
charge (EIC), with due approval of competent authority, may make any changes in
the quality and/or quantity of the work or any part thereof that may, in his opinion,
be necessary and for that purpose the Engineer In-charge shall have the power to
order the Contractor to do and the Contractor shall do any of the following:
a. Increase or decrease or split the quantity of work included in the contract,
Omit any such work,
Change the character, quality or kind of any such work,
Change the dimensions of any such work, Change in Location
Execute additional work of any kind necessary for completion of the work under
the contract, and no such change shall in any way vitiate or invalidate the
contract but the cost, if any, arising out of all such changes shall be taken into
account in ascertaining the total amount of the contract price. Where the rate is
available in the contract and the same is applicable to the additional work, in
the opinion of the EIC, the cost of the additional work shall be determined as
per this available rate. But, if the rate for additional work is not available in
the contract, the same shall be determined by the EIC taking into account
the market rate and labour cost at the site for similar works and shall be final.

f. Deviations from the specifications as contained in the tender agreement
including the make / model, shall not be accepted. In case of any such
deviation, payment shall not be made for that part of the work / item, even if it
is meeting the functional requirements and has been accepted by the purchaser.
The payment for such portion of the work / item can only be released if the
contractor makes good the deviations before the expiry of the warranty period
so as to meet the specifications of the tender agreement in all respects.

®anoT

Resolution of Dispute

a) The Board and the Contractor shall make every effort to resolve amicably by
direct informal negotiations, any disagreement or dispute arising between them
in connection with the contract. However, in case of failure of negotiation
between the Board and the Contractor, the parties shall refer their present and
future disputes relating to the contract itself or arising out of or concerning or in
connection with or in consequence of the contract to the Chairman, DPA whose

29



5.0
5.1

5.2

5.3

6.0

7.0

decision shall be final and binding on both the parties. The contract shall be
governed by the Indian Contract Act, 1872.

b)  Jurisdiction of Courts: All such disputes, which could not be settled at the
intervention of Chairman, DPA, shall be subjected to the jurisdiction of the
courtsat Gandhidham.

Force Majeure:

In the event that the Contractor is delayed in performing its obligations in the
contract, and such delay is caused by force majeure including war, civil resurrection,
strikes (other than the strike solely by the Contractor’s men), fire, flood, epidemics,
earthquakes, extremely adverse climatic conditions, such delay may be excused and
the period of such delay may be added to the time of performance of the obligations
without any addition to the contract price.

If a force majeure situation arises, the Contractor shall promptly notify the Board in
writing of such condition and the cause thereof, but not later than 7 days from its
occurrence. Unless otherwise directed by the Board in writing, the Contractor shall
continue to perform its obligations under the contract as far as reasonably
practicable. The Contractor shall demonstrate to the Board’s satisfaction that it has
used its best endeavor to avoid or overcome such causes of delay and the parties
will mutually agree upon remedies to mitigate or overcome such causes of delay
without having any right to any claim on account of such force majeure.

In any other situation, which is beyond the reasonable control of the Contractor in
the opinion of the Engineer In-charge, and where the Contractor has promptly
notified the Board in writing about such situation, it may be considered as “Force
Majeure” situation.

Compliance with Statutes, Regulations:

The Contractor shall comply in all respects, with all statutes and regulations as may
be necessary, including clearance from State/Central govt. authorities, Pollution
Control Boards, labour enforcement and local authorities. The Contractor shall, at all
times during the continuance of the contract, so far as it may be necessary, comply
with all the existing enactments including Central and State legislation as well as any
by-laws of any local authorities regarding labour, particularly the Minimum wages Act,
Factories Act, Workmen’s Compensation Act, Employees’ Provident Fund and Family
Pension Fund Act, Employees’ State Insurance Act, Contract Labour (Regulation and
Abolition) Act, Payment of Wages Act, Maternity Benefit Act, National and Festival
Holidays Act, Shop and Establishment Act, The Apprentice Act and keep DPA
indemnified against any loss or claim arising out of contravention of the provisions of
the above said enactments by the Contractor. The price quoted by the Contractor in
the Bill of Quantity shall be deemed to include all expenses whatsoever the
Contractor may be required to incur for the compliance with the provisions of the
above said legislation. The Contractor shall make necessary arrangements for DPA to
witness the payment made by the Contractor to his staff and labour.

Payment Terms: (Modified as per Clause No. 4 of Section — III)

All payments shall be made in Indian rupees unless specifically mentioned. 95% monthly

payment in respect of item executed/ supplied will be released after deducting 5% as
retention money towards performance security.
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8.0
8.1

8.2

8.3

8.4

8.5

NOTE:
The payment shall be made through RTGS /NEFT and the Contractor should be
furnished following details: -

Bank Payment Agreement Form

a. Name of Party

b.  Account No.

C. Branch Name

d. Branch Station

e. IFSC code of the bank

f. MICR code

g. Accepted for : -NEFT payment or RTGS

Payment Declaration by the party:

I/We hereby declare that the above information furnished by me is correct and
DPA is requested to pay my / our dues to this account for this work is

concerned.
Signature of the party with the seal
Declaration by the bank:

It is hereby informed that the details mentioned by the party is correct as per
our records and any payment made by DPA to this account will be accepted
either by RTGS/NEFT.

Signature of the bank manager with the seal

Insurance (superseded as per Clause no. 2 of Section-III):

The contractor shall provide in the joint names of the employer and the contractor,
insurance cover from the start date to the end of guarantee period for the following
events which are due to the contractor risk:

a) loss of or damage to the works, plan and materials.

b) loss of or damage to equipment.

c¢) loss of or damage of property (except the works, plant, materials and

equipment) in connection with contract, and
d) personal injury or death

Policies and certificates for insurance shall be delivered by the contactor to the
engineer in charge or his nominee before the commencement of work. All such
insurances shall provide for compensation to be payable to the types and proportions
of currencies required to be rectify the loss or damage incurred.

Alterations to the terms of insurance shall not be made without the approval of
the engineer in charge or his nominee,

All the materials shall stand insured from the time of arrival at site till commencement
of erection against fire, pilferage, damage and against natural calamities for the value
of 90% of each item.

During erection and till the work is completed and satisfactory taken over by the
D.P.A after testing the materials shall stand covered by suitable erection insurance
also for the value of 110% of the item. The charges for the insurance shall be borne
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by the Contractor.

9.0 Time Extensions:

The Contractor may claim extension of the time limits in case of;

i)  Changes ordered by Deendayal Port Authority.

i) In case work is delayed on DPA’s Account e.g. due to delay in approval of
drawings, non- availability of site clearance or any other reason, DPA will
consider time extension of merit. However, no compensation will be paid to the
Contractor if work is delayed on DPA’s account. The Contractor shall submit the
request for extension, within 30 days of occurrence of such delay in the
prescribed format, clearly indicating the justification for such extension.

i)  Force Majeure.

iv)  All the incidents of delay should be entered in the hindrance register which will
be base for granting any extension.

10.0 Time is the essence of the contract:
Time is the essence of the contract and the Contractor shall ensure that all the
obligations under the contract are completed within the agreed time schedule. The
Contractor shall be solely responsible for all the delays including the delays caused by
its vendors. In case of delay in progress of the works, Deendayal Port Authority
reserves the right to withhold the payment, cancel the contract unilaterally or
complete the work departmentally.

11.0 Liquidated Damages (Superseded as per Clause No. 8 of Section-III):

11.1 In case of delay in completion of the contract, liquidated damages (LD) may be levied
at the rate of 1/2% of the contract value per week of delay or part thereof, subject to
maximum of 10% of the contract price.

11.2 The employer, if satisfied that the works can be completed by the Agency within a
reasonable time after the specified time for completion may allow further extension of
time at its discretion with or without the levy of LD. In the event of extension of time
at its discretion with LD the employer will be entitled without prejudice to any other
right or remedy available in that behalf per cent (1/2%) of the contract value of the
works for each week or part of the week subject to the ceiling of 10% of contract
value.

11.3 The employer, if not satisfied that the works can be completed by the contract, and
in the event of failure on the part of the Agency to complete work within further
extension of time allowed as aforesaid shall be entitled without prejudice to any other
right or remedy available in that behalf to rescind the contract.

11.4 The employer, if not satisfied with the progress of the contract and in the event of
failure of the Agency to recoup the delays in the mutually agreed time frame, shall be
entitled to terminate the contract.

11.5 In the event of such termination of the contract as described in clauses (11.3) or (
11.4) or both, the employer shall be entitled to recover LD up to ten percent (10%)
of the contract value and forfeit the security deposit made by the contract besides
getting the work completed by other means at the risk and cost of the contractor.

11.6 In case part / portion of the work can be commissioned and port operates the portion
for commercial purpose, the rate of LD will be restricted to the uncompleted value of
work, the maximum LD being on the entire contract value.
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12.0 Variations:

12.1

12.2

Variation in Conditions of Contract:

In case of any variation in Instructions to Bidders (ITB), General Conditions of
Contract (GCC) and the Special Conditions of Contract — if any, special conditions of
contract shall prevail. But in case of any requirement/condition specified in the Scope
of Work, it shall prevail over all other conditions.

Variation in Quantities of Schedule — B
The overall as well as individual variations shall be £ 30% in quantity for which the
rate quoted by the bidder and accepted by the employer shall be applicable.

13.0 Acceptance

Upon completion of work under this contract, the Board may accept the works and/or
services after installation, if defects or shortcomings are not considered essential and,
the Contractor agrees to make good the deficiencies in confirmation with this
contract. No work shall be accepted before the Contractor clears the site of scraps,
unused materials, work shed, equipment and all such materials which were used for
execution of the work and not required any more at the work site. Also, the
Contractor has to submit all the documents and final “as built” drawings as per the
contract agreement without which no work shall be treated as complete.

Completion Certificate may be issued by the employer after satisfactory completion of
work as per tender and after taking trial.

14.0 Guarantee:

14.1

14.2

14.3

14.4

The warranty/Guarantee period shall be valid up to minimum of twelve months (12
months for EPC tender works) with effect from the date of acceptance of the work
and/or services, unless otherwise specified in the scope of work/Special Conditions of
Contract (SCQC).

The Contractor shall warrant the Board that the goods and services under this
contract will comply strictly with the contract, shall be first class in every particular
case and, shall be free from defects. The Contractor shall further warrant the Board
that all materials, equipment and the supplies furnished by him will be new and fit for
their intended purposes.

The Board shall promptly notify the Contractor in writing of any claim arising under
this Warranty. Upon receipt of such notice, the Contractor shall promptly repair or
replace the defective goods and/or services at no cost to the Board.

If the Contractor, having been notified, fails to rectify the defects in accordance with
the contract, the Board may proceed to take such remedial action as may be
necessary, at the Contractor’s risk and cost.

15.0 Taxes

GST:

The bidder shall quote the price exclusive of GST. Applicable GST on the taxable
value of supply of Goods or Services or both covered in this tender/contract will be
paid by Port on production of required document as per prevailing rules as per
Goods& Service Tax Act, 2017. All other duties, taxes, cesses applicable, if any, shall
be borne by the bidder. Applicable Statutory recoveries including TDS under Income
Tax, TDS under GST acts will be deducted/ recovered while accounting for or making
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payments to the bidder as per the applicable laws.

Contractor / Service provider / Supplier etc. has to ensure timely and proper filling of
GSTR 1 so that Deendayal Port Authority can avail input tax credit in timely
manner. In case DPA not allowed input tax credit due to failure on part of the
contractor/Service provider/Supplier etc., it will be a financial loss to the DPA and
therefore same shall be recovered from the payment/deposit of the
contractor/service provider/supplier.

Deduction of Income-Tax:
Income-Tax deductions and surcharge as applicable thereon shall be made good
while making payments due to the contractor for carrying out the work and only net
amount shall be paid as directed by the Central Board of Direct Taxes, Ministryof
Finance, Government of India.

Rate &Tax:

The rates quoted by the contractor shall be deemed to be inclusive of the excise,
other taxes, duties etc., but exclusive of the GST (CGST & SGST), which the
contractor will have to pay for the performance of the contract. The employer will
perform such duties in regard to the deduction of such taxes at sources as per
applicable law.

16.0 Deduction:

16.1

16.2

16.3

16.4

Deduction of taxes/income tax at source shall be made from the any bill of the
Contractor in accordance with the prevailing rules of Govt.

While performing under the contract, the damages caused by the Contractor or his
workers to any of the Port Authority property shall be promptly made good by the
Contractor at his own cost. In case the Contractor fails to repair/replace the
damage, Deendayal Port Authority shall have the right to take steps to make good
the damages and all the cost on this account shall be recovered from the bills of
the Contractor or any money due to the Contractor from this contract or any other
contract or any other transaction. In determination of the damage, the opinion of the
Engineer-In- charge (EIC) shall be conclusive.

Any dues arising out of failure on the part of the Contractor to carry out any
obligation under the contract shall be deducted from the bills of the Contractor or
from any money due to the Contractor from this contract or any other contract.

(- Deleted -) (-Not Applicable as per Clause No. 12 of Section-III-)

17.0 Subcontracts:

The Contractor shall not be allowed to engage any sub-contract for all or any part of
this contract.

18.0 Idle Charges: (Not applicable)

All efforts shall be made for timely supply of materials and/or equipment where it is
included in the scope of Deendayal Port. However, the Contractor shall not be
entitled to any idle charges for delay in supply of materials and/or equipment by the
Port Authority. Further, in case of any delay due to stoppage of work ordered by the
Port Authority to avoid interruption in other important activities of Port Authority or
any other reason, the Contractor shall not claim any idle charges.
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19.0 Personal Protective Equipment (PPE):
The Contractor shall be solely responsible, at his own cost, for the supply of required
PPE to his workers and staff and he shall also ensure the use of PPE such as helmets,
nose masks, hand gloves etc. by all the contractor’s employees at site.

20.0 Conduct:
The Contractor, at all times during the tenure of contract, shall take all measures to
prevent any unlawful, riotous or disorderly conduct by or amongst his staff at the site
and for the preservation of peace and protection of persons and property at the work
site as well as in the enactment of the works.

21.0 Accident:
The Contractor shall, within 24 hours of the occurrence of any accident, at or about
the work site or in connection with execution of the contract, report such accidents to
the Engineer-In-Charge giving all the details in writing. He shall also provide
additional information about the accident as requested by the E-I-C.

22.0 Watch and ward:
During the execution of the contract, it shall be the responsibility of the Contractor to
arrange watch and ward of the work including the raw materials,
machine/equipment/system used for the work at his own cost till the date of
acceptance of the work by Deendayal Port Authority.

23.0 Termination:

23.1 The Board may, without any prejudice to any other remedy for breach of contract, by
written notice of default sent to the Contractor, terminate the contract in whole or in
part:

(i) if the Contractor fails to execute the work within the period as specified in the
contract or any extension granted by the Board;

(i) if the Contractor fails to perform any other obligation under the contract and if
the contractor does not cure the same after receipt of a notice of default, the
nature of default as well as the time within which the default has to be cured by
the Contractor.

23.2 In the event of Board’s termination of the contract in whole or in part, the Board may
execute the remaining work or procure goods similar to those undelivered by the
Contractor and the Contractor shall remain liable to the Board for any excess cost for
such works or goods and risks, if any.

23.3 In the event of Board'’s termination of the contract in whole or in part, the Board may
execute the remaining work or procure goods similar to those undelivered by the
Contractor and the Contractor shall remain liable to the Board for any excess cost for
such works or goods and risks, if any.

23.4 The Board will pay the Contractor, for all the items that are completed, and ready for
delivery, within 30 days after termination. The payment shall be made only
afterall the afore-mentioned goods are supplied to and accepted by Deendayal Port
Authority. The amount so decided by the Engineer-in-Charge in this regard
shall be final and binding.

23.5 In case of termination of contract for default by the Contractor, the Board may not
permit the Contractor to participate in any of the future tender of Deendayal Port
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Authority for a period decided by DPA.
23.6 The employer may terminate the contract if Contractor causes a fundamental breach
of the contract.

@)
(b)
©
(d)
(e)

U]
Q)

The contractor stops work for 28 days and the stoppage has not been
authorized by the Engineer-in-Charge or his nominee.

The contractor becomes bankrupt.

The contractor has delayed the completion of works by the number of days for
which the maximum amount of liquidated damages can be paid as defined in
the contract data and

If the contractor, in the judgment of the employer has engaged in corrupt or
fraudulent practices in competing for or in the executing the contract.

For the purpose of this paragraph: “corrupt practice” means the offering, giving
receiving or soliciting of anything of value to influence the action or public
officials in the procurement process or in contract execution. “Fraudulent
practice” means a misrepresentation of facts in order to influence a
procurement process or the execution of a contract to the detriment of the
employer, and includes collusive practice. Bidders (prior to or after bid
submission) designed to establish bid prices at artificial non-competitive levels
and to deprive the employer of the benefits of free and open competition”.

If the contract is terminated the Contractor shall stop work immediately, make
the site safe and secure and leave the site as soon as reasonably possible.

Any material lying at site will not be removed without the prior written
permission of Engineer in Charge.

24.0 Arbitration Clause:

@

(1)

(IID)

(V)

The Arbitration Award may be referred to a Conciliation Committees/ Councils
comprising of independent subject expert in order to ensure speedy disposal of
the case, as per Conciliation Act.

The award of the Conciliation Committee/ Council if agreed by both the sides
may then be placed for consideration of the Board of Authorities of the Port
subject to the delegation of power.

Except where otherwise provided in the contract, all questions and disputes
relating to the meaning of the specifications, designs, drawings and instructions
herein before mentioned and as to the quality of workmanship or materials
used on the work or as to any other question, claim, right, matter or any other
thing whatsoever, in any way arising out of or relating to the contract, designs,
drawings, specifications, estimates, instructions, orders, or to the conditions or
otherwise concerning the work or regarding the execution or failure to execute
the same whether arising during the progress of the work or after the
completion thereof as described hereinafter shall be referred to the Chairman
for sole arbitration by himself or by any officer appointed by him.

It will be no objection to any such appointment that the arbitrator is an
employee of the Board or the Government, that he had to deal with the matters
to which the contract relates and that in the course of his duties as an employee
of the Board of the Government, he had expressed views on all or any of the
matters in dispute or of difference.

The arbitrator, who has been dealing with the arbitration case, being transferred or

vacating his office or in the event of his death or being unable to act for any
reason, the Chairman then holding the office shall arbitrate himself or appoint
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any officer to act as arbitrator.

(V) Itis also a term of this contract that no person other than the Chairman himself
for any officer appointed by him shall act as arbitrator.

(VI) Itis a term of this contract that only such questions and disputes as were raised
during the progress of other work till its completion and not thereafter shall be
referred to arbitration. However, this would not apply to the questions and
disputes relating to liabilities of the parties during the guarantee period after
completion of the work.

(VII) It is a term of the contract that the party invoking arbitration shall give a list of
disputes with amount of claim in respect of each said disputes along with the
notice seeking appointment of arbitrator.

(VII) It is also a term of the contract that if the Contractor does not make any
demand for appointment of arbitrator in respect of any claims/disputes in
writing, as aforesaid, within 120 days of receiving the intimation from the
Engineer —in- charge that the final bill is ready for payment, the claim of the
Contractor shall be deemed to have been waived and absolutely barred and the
Port Authorities shall be discharged and released of all liabilities under the
contract in respect of these claims.

(IX) It is also a term of the contract that the arbitrator shall adjudicate only such
disputes/claims as referred to him by the appointing authority and give separate
award against each dispute/claim referred to him. The arbitrator will be bound
to give claim wise detail and speaking award and it should be supported by
reasoning.

(X) The award of the arbitrator shall be final, conclusive and binding on all the
parties to Contractor.

(XI) The arbitrators from time to time, with the consent of both the parties, enlarge
the time for making & publishing the award.

(XII) Arbitration shall be conducted in accordance with the provisions of Indian
Arbitration Act, 1996 or any statutory modifications or e-enactment thereof and
rules made there under and for the time being in force shall apply to the
arbitration proceeding under this clause.

(XIII)It is also a term of the contract that if any fees are payable to the arbitrator,
this shall be pied equally by both the parties.

(X1IV) It is also a term of a contract that the arbitration shall be deemed to have been
entered on the reference on the date he issues the first notice to both the
parties calling them to submit their statement of claims and counter statement
of claims.

(XV) Venue of the arbitration shall be such place as may be fixed by the arbitrator at
his sole discretion.

25.0 Indemnification:

The Contractor shall indemnify, protect and defend at its own cost, Deendayal Port

Authority and its agents & employees from & against any/all actions, claims, losses or

damages arising out of

a) any violation by the Contractor in course of its execution of the contract of
any legal provisions or any right of third parties;

b) Contractor’s failure to exercise the skill and care required for satisfactory
execution of the contract.
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26.0 Engineer-in-Charge or his nominee’s Decisions
Except where otherwise specifically stated, the Engineer-in-Charge or his nominee
will decide contractual matters between the employer and the Contractor in the role
representing the employer.

27.0 Delegation
The Engineer-in-Charge or his nominee may delegate any of the duties and
responsibilities to other people after notifying the Contractor and may cancel any
delegation after notifying the Contractor.

28.0 Communications
Communications between parties which are referred to in the conditions are effective
only when in writing. A notice shall be effective only when it is delivered (in terms of
Indian Contract Act 1872).

29.0 Personnel
29.1 The Contractor shall employ the key personnel named in the Schedule of Key
Personnel as referred to in the Contract Data to carry out the functions stated in
the Schedule or other personnel approved by the Engineer-in-Charge. The
Engineer-in-Charge will approve any proposed replacement of Key personnel
only if their qualifications, abilities, and relevant experience are substantially
equal or better than those of the personnel listed in the Schedule.

29.2 If the Engineer-in-Charge asks the Contractor to remove a person who is a
member of the Contractor’s staff of his work force stating the reasons, the
Contractor shall ensure that the person leaves the Site within seven days and
has no further connections with the work in the Contract.

30.0 Employer’s Obligation (superseded as per Clause no. 7 of Section-III)

(i) Electricity, water and land for execution of the work at site shall be provided on
payment of applicable tariff of the employer subject to availability. If DPA is
unable to provide electricity and water the same will be arranged by the
contractor at his own cost. Necessary meters should be installed by the
contractor at its own cost.

(i) The employer will not provide Port Authority Quarters, during the tenure of
contract

(i) Administrative support only, for obtaining clearance from any statutory
authority, shall be provided by the employer.

(iv) Facilitating for issue of port entry passes to the staff engaged by successful
bidder and their vehicles during the period of contract

(v) On successful completion of all the obligations under the contract and on the
request of the Contractor, the employer shall issue a “Completion Certificate
with the approval of the Chief Mechanical Engineer, the employer.

31.0 Queries about the Technical Data
The Engineer-in-Charge or his nhominee will clarify queries on the Technical Data.

32.0 Approval by the Engineer-in-Charge or his nominee.
The Contractor shall submit the Make of material, equipment’s and specifications &
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drawings for proposed Work to the Engineer-in-Charge or his nominee, who is to
approve them subject to compliance with the Technical specifications and drawings.
The Engineer-in-Charge or his nominee’s approval shall not alter the Contractor’s
responsibility for the work. All drawings prepared by the contractor for the work, if
any, are subject to prior approval by the EIC before procurement/ execution.

33.0 Discoveries
Anything of historical or other interest or of significant value unexpectedly discovered
on the site is the property of the employer. The contractor is to notify the employer
or his nominee of such discoveries and carry out the instructions of employer or his
nominee for dealing with them.

34.0 Access to the site
The contractor shall allow the Engineer in charge or his nominee and any person
authorized by him access to the site to any place where work in connection with the
contract is being carried out or is intended to be carried out and to any place where
materials or plant are being manufactured, fabricated and/or assembled for the work.

35.0 Instructions
The contractor shall carry out all instructions of the engineer-in-charge or his
nominee which comply with applicable laws where the site is located.

36.0 Safety
The Contractor shall be responsible for the safety of all activities on the Site.

37.0 Identification of Defects
The Engineer-in-Charge or his nominee shall check the work carried out by
Contractor and notify the Defects found if any. The Engineer-in-Charge or his
nominee may instruct the Contractor to rectify the Defect.

38.0 Correction of Defects

38.1 The Engineer-in-Charge or his nominee shall give notice to the Contractor of any
Defects before the end of the Defects Liability Period (Guarantee Period), which
begins at Completion and is defined in the Contract Data. The Defects Liability Period
shall be extended for as long as Defects remain to be corrected.

38.2 Every time notice of a Defect is given the Contractor shall correct the notified Defect
within the length of time specified by the Engineer-in-Charge or his nhominee’s notice.

39.0 Uncorrected Defects
If the Contractor has not corrected a Defect within the time specified, the
Engineer- in-Charge or his nominee will assess the cost of having the Defect
corrected, and the Contractor will pay this amount.

40.0 Employer’s right of Rejection:
The employer shall reserve the right to reject a part portion or consignment thereof
within a reasonable time after actual delivery thereof at the place of destination, if
consignment is not in all respects in conformity with terms & conditions of the
contract whether on account of any loss, deterioration or damage before dispatch or
delivery or during transit or otherwise whatsoever.
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41.0 Removal of Rejected goods:

Rejected goods shall under all circumstances lay at the risk of the contractor from the
moment of rejection and if such goods are not removed by the contractor within21
days from the date of intimation from the Engineer-in-Charge. Engineer-in-Charge
may either return to the contractor at the risk and cost of the contractor by such
mode of transport as the Engineer-in-Charge may select or dispose of such material
at the contractor’s risk on his account and retain such portion of the sale proceeds
as may be necessary to recover any expenses incurred in such disposals.

42.0 Use of Contract Document:
The Contractor shall not, without prior consent, make use of any document except
for the purpose of performing this contract.

43.0 Memorandum of Settlement:
The Contractor shall not sign any memorandum of settlement with any agency
suchas Trade Unions etc. in any form at any level without the prior written permission
ofthe employer in relation to any work under taken by him in the Port premises.

44.0 Deviations: (Pl. refer Clause No. 10 of Sec-III, for continuation of this
clause)
The bidder must read the tender document carefully and prepare the bid for
submission. It is important to note that deviations, if any, must be brought out clearly
in the technical offer, which shall be examined by Deendayal Port Authority. If the
deviation statement submitted by the bidder does not contain any item, then it shall
be construed that the bidder has accepted the same and no request from the
Contractor, for any change, shall be accepted by DPA at a later stage. In any case,
no change in specifications given in the tender agreement shall be permitted.
However, only in unavoidable circumstances, Deendayal Port Authority may consider
such requests from the Contractor, provided the Contractor submits it's request with
adequate justification.

45.0 Approvals:
The Engineer-in-Charge shall give specific approval in writing within 7 Days to
Contractor after written submission regarding Makes of Material to be used for the
Contract and Drawings, if any to be furnished by the Contractor to Engineer-in-
Charge for approval. Any corrections to be suggested by Engineer-in-Charge in
drawings, the days taken for rectification in drawings shall be in account of the
Contractor.

46.0 Third Party Inspection:(superseded as per Clause no. 13 of Section-III)

i. The Third-Party Inspection Agency shall be arranged by DPA and cost of Third-
Party Inspection mentioned below shall be borne by DPA.

i. The Third-Party Inspection Agency will carry out approval of drawings if any,
material inspection at manufacturer's work/ site, dispatch clearance from
manufacturer’s work, certification for releasing payments as per payment terms
of contract for all the material as per schedule/work till taken over by DPA.

ii. The Third party shall carry out inspection of work as per tender
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specification/relevant standard.

iv.  The stage payment of the contractor shall be released after certifying by the
third party and copy of the same shall be produced by Contractor forreleasing
the stage payment as per Payment Terms.

47.0 Bar Chart: (-Not Applicable as per Clause No. 12 of Section-III-)
The Contractor shall submit a bar chart, before signing the agreement, clearly
indicating the plan for timely execution of the work. The bar chart must indicate
the individual activities and commencement and completion dates of each activity.
The bar chart shall be used for monitoring the progress of the work.

48.0 Engagement of labour:
The contractor shall, unless otherwise provided in the Contract, make his own
arrangements for the engagement of all staff and labour, local or other, and for their
payment, housing, feeding and transport.

49.0 Police verification of contract labour
(Pl refer Clause No. 14 of Sec-III, for continuation of this clause)
The Contractor who has been awarded the job through Work Order shall furnish
necessary Police Clearance Certificate in respect of character and antecedents of all
contract labourers engaged by them, before commencing the work at site.

This will be a part of Contractual Agreement, as entire Cargo Jetty, Oil Jetty area has
been declared as “Prohibited Area”. Contractor who would be awarded contract
is required to comply with the above requirements.

Contractor shall obtain such Police Clearance Certificate from Police available against
a nominal fee per Certificate and they will submit this Certificate giving Work Order
reference on it, to the Office of the Engineer in Charge of respective Divisions, to be
forwarded to Commandant, CISF which our Security Department along with request
for issuance of Entry Passes.

The Contractor shall, if required by the Engineer-in-Charge, deliver to the
Engineer- in-Charge a return in detail, in such form and at such intervals as the
Engineer-in- Charge may prescribe, showing the staff and numbers of the several
classes of labour from time to time employed by the Contractor on the Site and such
other information as the Engineer-in-Charge may require.

a) Submission of Labour Reports by Every Fortnight:

The contractor shall submit, by the 4t and 19th of every month, to the Engineer-in-
Charge a true statement showing, in respect of the second half of the preceding

month and the first half of the current month respectively.
i)  The number of laborers employed by him on the work.

i)  Their working hours.

i)  The wages paid to them.

iv)  The accidents that occurred during the said fortnight showing the circumstances
under which they happened and the extent of damage and injury caused by
them, and

v) The number of female workers who have been allowed Maternity Benefit,
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according to clause 19 F and the amount paid to them, failing which, the
Contractor shall be liable to pay to Government a sum not exceeding Rs. 200/-
for each default or materially incorrect statement. The decision of the Engineer-
in-Charge shall be final in deducting from any bill due to the contractor the
amount levied as fine and be binding on the contractor.

b)  No labour below 14 Years: No labour below the age of 14 (fourteen) years shall
be employed on the work.

50.0 Registers to be maintained at site
1. Site order Book:
A site order book is to be maintained by the contractor at the site. The work orders
and instructions written in the site order book shall be deemed to have been legally
issued to the contractor shall sign each entry in the site order book as a token of his
having seen the same. The site order book shall be property of the Board and
shall be handed over to the Engineer-in-charge of the work in good condition on the
completion of the work or whenever required by the Engineer-in-charge or his
authorized representative.
2. Hindrance Register:
Every type of hindrance arising during the execution of work should be invariably
recorded in the hindrance register. The Hindrance Register is to be maintained by the
Engineer in Charge at the site. The contractor shall sign each entry in the hindrance
Register as a token of his having seen the same. The Hindrance Register shall be
property of the Board.

51.0 No damage, hindrance or interference to the Port activities:
The contractor shall be required to execute the work in such a manner as not to
cause any damage, hindrance or interference to the Port activities and the work going
on in the area. The contractor shall have to make good the loss at his own cost and
risk all damages caused by his workmen to Port property and no extra payment shall
be made to him on that account.

52.0 Tools & Tackles:
All the tools, tackles, bricks, cement, ladders etc. for executing the work will have to
be arranged by the contractor at his own cost. Arrangement for storing the materials,
tools etc. will also have to be made by him. The employer shall not be responsible for
any theft/loss of any materials, tools, etc. stored/brought by the contractor for
execution of work within the Port area.

53.0 Hot work
In case of carrying out any hot work such as gas cutting and welding necessary
regulations, prevailing at Deendayal Port Authority for such works shall be observed
by the Tenderer and necessary fire watch permit and No Objection Certificate shall be
obtained from the concerned authorities of the port and necessary charges at the
scale of rate prevailing in the port at that time shall be paid by the contractor.

54.0 Indian Dock Safety Regulation (Not Applicable)
Necessary Indian Dock Safety Regulations for the safety purpose shall be adhered
toby the contractor and he will be held responsible for any violation of the same.
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55.0 Valid Electrical Contractor License and Electrical Supervisor Certificate:(-
Not Applicable- as mentioned in Clause No. 12 of Section-III)
The contractor shall have valid electrical contractor’s license for carrying out electrical
work of nature involved in this tender obtained from the Commissioner of Electricity,

Energy & Petrochemical Department, (Inspection wing), Block No.18, 6th floor,
Sector No. II, Udyog Bhavan, Gandhinagar, Government of Gujarat without which the
tender shall not be accepted. Contractor shall submit certificate and copy of the
license in lieu of the same for consideration.

The contractor shall also have a valid Electrical Supervisor’s certificate of competency,
issued from the Commissioner of Electricity, Energy & Petrochemical Department,
(Inspection wing), Block No.18, 6th floor, Sector No. II, Udyog Bhavan,
Gandhinagar, Government of Gujarat or equivalent authority from the other
states/central Govt.

56.0 Action where no Specifications are specified
The work shall be carried out in all respects in accordance with the instructions and
requirements of the Engineer-in- Charge.

57.0 Undertaking by the Contractor:
Having understood all the terms and conditions of the tender document and having
assessed the site conditions, we hereby confirm that the price offered by us is a firm
price and includes all the taxes, (excluded GST), duties etc. and all incidental
charges.

58.0 Labour License:
The contractor shall have to obtain necessary license from the Assistant Labour
Commissioner (Central), Gopalpuri, Kachchh in case he has to engage 10 or more
workers on any day during the execution of work.

59.0 Fraudulent documentation by bidders:
Submission of fraudulent documents shall be treated as major violation of the tender
procedure and in such cases the Port shall resort to forfeiture of SD/BG of the bidder,
apart from debarring/blacklisting the firm for the next 3 years.

60.0 The “"Procedure for signing Integrity Pact” is as follow:

i)  The Employer / Authorized Person of Employer has signed the IP in the
presence of a witness from their side, who has also affixed his/her signature
thereof and then the same IP has been uploaded on n-procure portal;

i)  The potential bidders shall download and print the IP Agreement signed by
the Employer and their witness and affix his/her signature on the IP
Agreement in the presence of a witness from his/her side, who shall also affix
his / her signature thereof. Having completed the signing procedure, the
Potential Bidder shall upload the duly filled and signed IP Agreement on n-
procure portal.

i) The procedure mentioned above regarding signing of Integrity Pact
Agreement by both the parties (Employer and Potential bidders) shall be
completed online. However, in case of any technical glitch due to which if any
potential bidder is unable to upload the IP Agreement, then he / she shall

submit the Hard Copy of the duly filled, signed IP Agreement to the
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Department concerned of DPA within a period of seven days and prior to
opening of the Technical Bid, failing which Bid of potential Bidder shall be
treated as disqualified.

Sd./-
Signature & Seal Chief Mechanical Engineer
of Contractor Deendayal Port Authority
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SECTION-III

SPECIAL CONDITIONS OF CONTRACT

The following Special Conditions of Contract shall supplement and /or amend
the General Conditions of Contract as mentioned against the clause. Wherever
there is a conflict, the provisions herein shall prevail over those in the
General Conditions.

1.

5.2

5.3

5.4

The party shall give unequivocal acceptance of the LOA within 7 days of receipt of
LoA issued by DPA.

Plant shall be capable to meet the desired quality of product bio-methanol referred
in ASTM (Annexure-I) and IMPCA (Annexure-II) for bio-methanol grade
specifications. The process plant shall be designed such as shall also qualify the
requirements as Fuel for European counties as Bio-methanol category and a
certificate shall be submitted by the contractor complying with multiple bio feeds
including but not limited to wooden chips, saw dust, Ground nut shells,
Briquettes, Bamboo, Napier grass etc. Contractor has to give test and
trials with at least four types of bio-mass feeds at site i.e. wooden chip,
briquettes, groundnut shell, bamboo for minimum operation of 08 hrs.
each with quality test report from NABL/Govt. approved laboratory for
each type of output at the contractor’s cost.

CO2 shall be separated and plant shall be fitted with CO2 separation & capture unit
to be utilized by other e-methanol synthesizers. Requirement of Compression and
Storage system shall be in the scope of DPA.

Bio methanol plant shall be under Make in India concept.

Insurance: (This clause is in supersession of clause no. 8 of Section-II)

The contractor shall provide in the joint names of the employer and the contractor,

insurance cover from the start date to the end of guarantee period for the following

events which are due to the contractor risk:

a. loss of or damage to the works, plan and materials.

b. loss of or damage to equipment.

c. loss of or damage of property (except the works, plant, materials and
equipment) in connection with contract, and personal injury or death

Policies and certificates for insurance shall be delivered by the contactor to the

engineer in charge or his nominee before the commencement of work. All such

insurances shall provide for compensation to be payable to the types and proportions

of currencies required to be rectify the loss or damage incurred.

Alterations to the terms of insurance shall not be made without the approval of

the engineer in charge or his nominee,

All the materials shall stand insured from the time of arrival at site till commencement
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5.5

6.2

6.3

of erection against fire, pilferage, damage and against natural calamities for the value
of 90% of each item.

During erection and till the work is completed and satisfactory taken over by the
D.P.A after testing the materials shall stand covered by suitable erection insurance
also for the value of 110% of the item. The charges for the insurance shall be borne
by the Contractor.

Contract Prices:

The rate for the “Design, Supply, Installation, Testing & Commissioning of 05 TPD
Green Bio-Methanol plant on EPC mode at DPA confirming to ASTM (Annexure-I) and
IMPCA (Annexure-II) for bio-methanol grades with all applicable Certification” shall
be quoted as per Schedule-B in the price bid document online and shall not be
subject to any escalation for any reason whatsoever.

The rates quoted shall be inclusive of transportation, insurance and all statutory
levies excluding GST and shall remain firm & final till satisfactory completion of entire
work and taking over of the same by the Deendayal Port Authority as per terms and
conditions of the contract.

The rate quoted shall not be variable due to amendment of tax laws or on account
fresh taxes, levies, duties by the Central / State Govt. or any local authority etc.
except GST.

Payment: The clause no. 7 of Section-II is superseded as under:
All payments shall be made in Indian rupees unless specifically mentioned.

NOTE:
The payment shall be made through RTGS /NEFT and the Contractor should be

furnished following details: -
Bank Payment Agreement Form

a. Name of Party

b.  Account No.

C. Branch Name

d. Branch Station

e. IFSC code of the bank

f. MICR code

g. Accepted for : - NEFT payment or RTGS payment

Declaration by the party

I/We hereby declare that the above information furnished by me is correct and DPA is
requested to pay my / our dues to this account for this work is concerned.

Signature of the party with the seal
Declaration by the bank

It is hereby informed that the details mentioned by the party is correct as per our
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7.2
7.3

7.4

7.5

7.6

7.7

records and any payment made by DPA to this account will be accepted either by
RTGS/NEFT.

Signature of the bank manager with the seal.

No Advance payment will be made.

The rates quoted shall be inclusive of cost of materials, packing forwarding,
insurances and transportation, except GST under Goods & Service Tax Act, 2017, up
to the site. All payments shall be made in Indian rupees unless specifically
mentioned. The payment shall be made through RTGS /NEFT; the successful bidder
shall furnish all the details required by DPA.

Payment terms based on Schedule-B BOQ:

a) For submission and approval of Engineering design, drawings and data of entire
Bio-methanol plant to DPA, 5% of EPC tender value (Part-A) shall be released. This

will be including but not limited to Civil design, drawing & documents etc.

b) For supply of Major items, i.e. Gasifier, cleaning units, Methanol synthesizer in all
respect, 65% of the individual item cost indicated in the BOQ by the contractor may
be released, after delivery of material in good condition at site and duly verification

& certified by TPIA of DPA for acceptance at site.

c) After installation and success full test & trails, remaining of 20 % of the major items
listed at “a)” above and maximum of 90% of the remaining items of EPC tender

value may be released subject to verification and certification by TPIA of DPA.

d) After defect liability period of 12 months, 10% of EPC tender value may be released

after verification and certification by TPIA, subject to recovery of amount, if any.

e) For Part B of Schedule-B Sr. No. 1, after supply of wooden chips at DPA site 100 %

may be released subject to verification and certification by TPIA of DPA.

f) For Part B of Schedule-B Sr. No. 2 & 3, during the Operation and maintenance
service period, the contractor shall be entitled to receive payment of O & M on
monthly basis. The payment shall be released on monthly basis through RTGS
against submission of bills in triplicate during O & M contract, as per certification by
the TPIl. Income tax and surcharge and any statutory deduction thereon at
applicable rates shall be made at source on satisfactory completion of each month
on certification by the EIC on submission of bill, complete in all respects along with

the various monthly operation and maintenance reports.

The work shall be carried out in accordance with the best standard of workmanship
and to the entire satisfaction of DPA/TPIA. Retention money towards Performance
security shall be removed as per tender condition.

The TPIA shall be appointed by the EPC Contractor for inspection purpose for whole project
till completion as directed by EIC, both “Brought out Items” &"Site activities” on approval of
DPA/ TPIA of DPA . The cost towards the TIPA of contractor shall be borne by the contractor.
Apart from inspection by TPIA provided by the EPC contractor, inspection may also be
performed by Employer / consultant. In addition to above, DPA may appoint TPIA of
DPA if necessary.
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7.8 Payments to the contractor would be strictly on certification by the office and
certification by TPIA of DPA.

7.9 Payment will be released for the work after deduction of taxes after satisfactory
completion of work. Any delay in this regard will not attract any interest payable by
DPA.

7.10 The contractor should submit the bill every month along with the details of payment
to the engaged staffs (i.e. operators) viz., Name of the employee, Gross Salary,
lawful Deductions, Net amount credited into bank, name of the Bank and date on
which the amount was credited into the bank. The Service Provider must certify that
the payment to the employees provided by him have to be credited to concerned
individual bank account.

7.11 The Engineer-in-charge will be entitled to deduct or adjust any sum of money
payable by the Agency to the Board under the terms of any contract executed by him
or on behalf from their security deposit or from any sum that may become due from
the present contract.

7.12 Payment shall be made on monthly basis through RTGS against submission of bills in
triplicate during the contract. Income tax and surcharge and any statutory deduction
thereon at applicable rates shall be made at source.

7.13 The contractor shall note that no interest be payable by the Employer for any
Delayed Payments unless otherwise stipulated in tender.

7.14 If applicable, the payment from 2nd bill to pre-final bill, shall be released, subject to
the condition that the documentary evidence (copy of paid Challan in Govt. Treasury)
of the Welfare Cess @1% of work done or as amended by Statutory Authority from
time to time, paid to concerned authority is submitted for the previous bill.

8. Contract Period:
8.1 The Contract shall be effective for the period of 10 Months for Part —A (DSITC
period) from the receipt date of Work-Order by the contractor and 24 months for
O&M period from the date of start of actual O&M.
8.2 Any notice to the agency shall be deemed to be sufficiently served, if given or left in
writing or email at his usual or last known place of abode or business.
8.3 The service provider should confirm that there is no conflict of interest on the part of
him in performing the work, and has to submit an ‘Undertaking’ regarding the same.
8.4 No compensation shall be payable to the contractor on account of delay in work
caused by Deendayal Port Authority for whatsoever reason however, Deendayal Port
Authority will consider extension of time, if the work is delayed on Deendayal Port
Authority’s account.
8.5 DPA also reserves the right to foreclose the contract with three months’ notice period
without payment of any compensation.

9. Rejection:
Substitution, changes or delays shall not be accepted unless confirmed by DPA.
Rejected materials, if any, shall have to be collected from site within one weeks after
receipt of intimation.
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10. Port Obligation (Clause no. 30 of Section-II is replaced as under)

10.1 Electricity, water and land for installation and execution of the subjected work shall
be provided free of cost by the employer, subject to availability. However, Contractor
has to arrange for all other resources and materials for the successful execution of
project for successful delivery to DPA with other requirements. The contractor shall
arrange for transportation of staffs & materials if required from work site to repair
site and vice a versa.

10.2 Administrative support only, for obtaining clearance & certificates from any
statutory authority, if any, shall be provided by the employer. Contractor shall obtain
permissions and certifications required to install and operate the Bio-methanol plant
at site of DPA. DPA may assist the Contractor in obtaining clearances, certification,
gate passes from Government agencies on DPA’s behalf up to the extent of issuing
letter of request to the different agencies/authorities, any cost towards such
Clearance, certifications etc. Is under the scope of contractor, no cost or claim shall
be entertained by DPA in this regard.

10.3 The employer may provide Port quarters on request on payment of applicable tariff,
water & electricity charges of the employer subject to availability, during the tenure
of contract. Any nuisance, non-sober behavior, intoxication etc. in the port quarters
shall be liable for cancellation of the same.

10.4 Facilitating for issue of port entry passes to the staff engaged by successful
bidder and their vehicles during the period of contract.

10.5 On successful completion of all the obligations under the contract and on the request
of the Contractor, the employer shall issue a Completion Certificate.

10.6 Construction leveled land with required civil structural works shall be provided by
DPA, for which contractor shall provide clear detailed designs, drawings, documents
and requirements well in advance to be constructed by DPA.

10.7 Electrical power for the entire period of construction and operation & maintenance
shall be provided by DPA free of cost. However, the contractor shall make
arrangements and install suitable electrical panels with switch & safety gears for the
plant. DPA shall provide incoming power cable at site, and the contractor shall tap
the power available from the source cable along with necessary required
arrangement to utilize the power including the cost of man & materials required for it.
Power source shall be made available by DPA within 100 mtrs from Bio-Methanol
plant premises.

10.8 The contractor may be provided space inside or outside the port area for office
space, site office, rest room, store & tools space, materials & equipments store and
temporary shelters, if available, free of cost. Contractor has to arrange for
shelters/containers as per their own requirements. The space shall be utilized only for
the purpose of this project work only and shall be maintained by the contractor for
usability, safety, maintenance, upkeep and hygiene of office space cum staff rest
rooms etc. Any damage/alteration in shape & size of the land provided shall be make
good by the contractor after completion of the project.

10.9 Portable water shall be provided by DPA, on request of the contractor if available,
and storage with necessary arrangements shall be arranged by the contractor during
the execution, Test & trials phase. For O&M period portable water with storage tank
shall be provided by DPA of suitable capacity design of which shall submitted by the
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contractor in the design & drawing report.

11. Liquidated Damage/Penalty (Clause no. 11 of Section-II is replaced as
under)

11.1 In case of delay in completion of the contract, liquidated damages (LD) may be levied
at the rate of 1/2% of the contract value per week of delay or part thereof, subject to
maximum of 10% of the contract price.

11.2 The employer, if satisfied that the works can be completed by the Agency within a
reasonable time after the specified time for completion may allow further extension of
time at its discretion with or without the levy of LD. In the event of extension of time
at its discretion with LD the employer will be entitled without prejudice to any other
right or remedy available in that behalf per cent (1/2%) of the contract value of the
works for each week or part of the week subject to the ceiling of 10% of contract
value.

11.3 The employer, if not satisfied that the works can be completed by the contract, and
in the event of failure on the part of the Agency to complete work within further
extension of time allowed as aforesaid shall be entitled without prejudice to any other
right or remedy available in that behalf to rescind the contract.

11.4 The employer, if not satisfied with the progress of the contract and in the event of
failure of the Agency to recoup the delays in the mutually agreed time frame, shall be
entitled to terminate the contract.

11.5 In the event of such termination of the contract as described in clauses (11.3) or
(11.4) or both, the employer shall be entitled to recover LD up to ten percent (10%)
of the contract value and forfeit the security deposit made by the contract be sides
getting the work completed by other means at the risk and cost of the agency.

11.6 In case part / portion of the work can be commissioned and port operates the portion
for commercial purpose, the rate of LD will be restricted to the uncompleted value of
work, the maximum LD being on the entire contract value.

11.7 After successful Commissiong and taken over by DPA, minimum of 90% availability of
bio-methanol plant shall be ensured by the contractor, penalty of Rs. 7,000/- for each
1% in shortfall shall be recovered from the monthly bill of the contractor. E.e. for
availability of 85% in any month shall attract penalty of 5x7000=35,000/- in that
month.

11.8 Shortfall in manpower during completer period of two years after successful
commissioning shall attract penalty of Rs. 2000/- for each shift per person.

12. Deviations: (Kindly read with clause no. 44 of Section-II)
If the justifications submitted by the agency is not acceptable to the port, shall be
withdrawn by the Agency, otherwise, the same shall be liable to the rejection of the
bid.

13. Work-Order shall be sent through Email/Fax/Post. All mode of dispatch shall be
treated as valid for the purpose of date of receipt.

14. Void.
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15.

14 .

Third Party Inspection: (Clause no. 46 of Section-II is replaced as under)

i. The Third Party Inspection Agency (TPIA) shall be arranged by DPA and cost of
Third Party Inspection mentioned below shall be borne by DPA.

i.  TPIA will carry out approval of drawings for the work if any, and, inspection &
certification for the work done.

ii. The payment of the contractor shall be released after verification and certified
by the TPIA and copy of the same shall be produced by Contractor for releasing
the payment as per Payment Terms.

iv.  TPIA shall inspect and certify the materials, systems and works as per the scope
and descriptions /specification mentioned for the work.

v. The TPIA shall carry out inspection of work as per available tender
specification/relevant standard. All tests shall be carried out in the presence of
the TPIA and Engineer In-charge or representative and any corrections found
necessary shall be carried out accordingly.

Police verification of contract labour:(Clause no. 49 of Section-II is

replaced as under)

The Contractor who has been awarded the EPC tender through Work Order shall
furnish necessary Police Clearance Certificate in respect of character and antecedents
of all contract labourers engaged by them, before commencing the work at site.

Contractor shall obtain such Police Clearance Certificate from Police available against
a nominal fee per Certificate and they will submit this Certificate giving Work Order
reference on it, to the Office of the Engineer in Charge of respective Divisions. Same
to be forwarded to Commandant, CISF, i.e. Security Department along with request
for issuance of Entry Passes.

The Contractor shall, if required by the Engineer-in-Charge, deliver to the
Engineer- in-Charge a return in details, in such form and at such intervals as the
Engineer-in- Charge may prescribe, showing the staff and numbers of the several
classes of labour from time to time employed by the Contractor on the Site and such
other information as the Engineer-in-Charge may require.

(@) Submission of Labour Reports by Every Fortnight:

The contractor shall submit, by the 4th and 19th of every month, to the
Engineer-in- Charge a true statement showing, in respect of the second half of

the preceding month and the first half of the current month respectively.
i)  The number of laborers employed by him on the work.

i)  Their working hours.

i) The wages paid to them.

iv) The accidents that occurred during the said fortnight showing the
circumstances under which they happened and the extent of damage and
injury caused by them, and

v)  The number of female workers who have been allowed Maternity Benefit,
according to clause 19 F and the amount paid to them, failing which, the
Contractor shall be liable to pay to Government a sum not exceeding Rs.
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15.

200/~ for each default or materially incorrect statement. The decision of the
Engineer-in-Charge shall be final in deducting from any bill due to the
contractor the amount levied as fine and be binding on the contractor.
(b) No labour below 14 Years: No labour below the age of 14 (fourteen) years
shall be employed on the work.

If applicable, the contractor shall be registered under the Building and Other
Constructions Workers (Regulation of Employment and Conditions of Service) Act,
1996.

Sd./-
Signature & Seal Chief Mechanical Engineer
of Contractor Deendayal Port Authority
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SECTION 1V
FORMS OF BID
Part—-1

To be submitted by Bidders with their Bids

Form NAME OF FORMS/FORMAT
No.
1 Form of application
2 Pre-qualification of bidders
3 Format for declaration
4 Letter of authority for submission of bid
5 Exceptions & Deviations
6 Integrity Pact Agreement
6A Specimen EMD (Bank Guarantee Format)
6B Tender Information Form
6C Proforma Of Joint Venture/Consortium Agreement
6D Proforma Of Power- Of-Attorney for Lead Member Of Jv/ Consortium
6E Format For Details Of Consortium Members
6F Format of Insurance Surety Bond for Earnest Money Deposit
Part — 11
To be used by successful Bidder
Form NAME OF FORMS/FORMAT
No.
7 Letter of Acceptance
8 Specimen bank guarantee of Performance Guarantee/Security Deposit
9 Letter of authority from bank for all BGs
10 Bank Payment Agreement Form
11 Agreement form
12 Format of Extensions (Part — I)
13 Format of Extension (Part-II)
13A | FORMAT FOR INSURANCE SURETY BOND FOR PERFORMANCE

GUARANTEE
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(Form-1)
SPECIMEN OF APPLICATION
(To be executed on bidder’s letter head)

The Chief Mechanical Engineer,

Room No. 316, 2nd Floor,

Annex A.O Building

Gandhidham - 370210

Kutch — Gujarat

We, the undersigned, declare that:

(a) we have examined and have no reservations to the tender documents, including
addenda and clarifications issued vide .viveueass

(b) we offer to execute the work in conformity with the tendering documents and in
accordance with the delivery schedules specified in the schedule of
requirements in accordance with the tender document bearing no
CME/Mech.Division/1915

(c) our tender shall be valid for the period of 120 days, from the date fixed for the
tender submission deadline and it shall remain binding upon us and may be
accepted at any time before the expiration of that period or any extended
period.

(d) If our tender is accepted, we commit to submit a performance guarantee for
the due performance of the contract, as specified in specimen form for the

purpose.
(e) No Joint Venture

(f) Our contractor, its affiliates or subsidiaries- including any subcontractors or
contractors for any part of the contract — has not been declared ineligible by the
port, under laws of India or official regulations.

(g) We understand that this tender, together with your written acceptance thereof
included in your notification of award, shall constitute a binding contract
between us, until a formal contract agreement is prepared and executed.

I.  We understand that you are not bound to accept the lowest evaluated tender or

any other tender or you can also split the work that you may receive.
II. We also make a specific note clause of [ITB, NIT] under which the contract is
governed.

Signed: [insert signature of person whose name and capacity are shown]
In the capacity of [insert legal capacity of person signing the form of
tender] Name: [insert complete name of person signing the form of

tender]

Duly authorized to sign the tender for and on behalf of: [insert complete name
of Tenderer]

Dated on day of (insert date of signing)
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(Form -2)

| Specimen format for Pre-qualification of bidders |

The information to be filled in by the bidder in the following pages will be used
for purposes of pre-qualification as provided for in the instructions to Tenderer.

1. Only for individual bidders

1.1 Constitution of legal status of Bidder (Attach copy)

- Place of registration:

- Principal place of business

- (power of attorney of signatory of Bid (Attach)

2. Turnover of the Contractor

Description Year Turn over

(insert the year as per PQC) 2022-2023
i.e. last three financial years ending 2023-2024

31st march of the previous year as 2024-2025
certified by Chartered Accountant
Attachment: financial reports for the last three years: balance sheet, profit and
loss statements, auditor's reports (in case of companies/corporation) etc. List
them below and attach copies.
Attested Copy of Annual Turnover during last three year ending of the previous
financial year.
3. Similar works
Particulars Year No. of Woks Value

Total value of completed 2018-2019
Similar work as defined in 2019-2020
the tender document 2020-2021
during last 7years. 2021-2022
2022-2023
2023-2024
2024-2025
Attachments: Supporting documents, viz., Successful completion certificate from
clients, other documentations to substantiate the similarity of work as per
definition of "annual". Employer reserves the right to verify the information.

4. Information on bid capacity (works for which bids have been submitted and
works which areyet to be completed) as on the date of this bid.
(1) Existing commitments and on-going works.

Description | Plac | Contrac |[Name & | Value Stipulate | Value of |Anticipated
of work e & | t No. & |Address | of d Period remainin | date of
Stat | Date of Port| Contr o | gtobe |completion
e or act in | f complete
Dept. | Rs. Completi d
on
1 2 3 4 5 6 7 8
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(2)

Works for which bids already submitted.

Descriptio

Place &

Name & | Value of | Stipulate | Date Remarks
nof work |  State Address | Contrac | d Period when if any
of Port tin Rs. 0 | decision
or Dept. f is
Completi | expected
on
1 2 3 4 5 6 7

Attach attested certificates.

5. Information on litigation history in which the bidder is involved.

Other party (ies)| Port Cause Amount Remark involved
o] showing present
f dispute status.

6. Additional information bidder may like to submit

Duly authorized to sign this authorization on behalf of: (insert complete

name of Tenderer)Dated on day of (insert date of signing)
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(Form-3)
SPECIMEN FORMAT FOR DECLARATION

(To be executed on bidder's Letter Head)

The Chief Mechanical Engineer,

Room No. 316, 2nd Floor,
Annex A.O Building
Gandhidham — 370210
Kutch — Gujarat

Ref: (Project title)

Sir,

The undersigned, having studied the pre-qualification submission for the
above mentioned project, hereby states:

(@) The information furnished in our bid is true and accurate to the best of my
knowledge.

(b) That, in case of being pre-qualified, we acknowledge that the Employer may
invite us to participate in due time for the opening of Price bid of the Tender on
the basis of provisions made in the Tender Documents to follow.

(c) When the call for Tenders is issued, if the legal, technical or financial conditions,
or the contractual capacity of the contractor changes, we commit ourselves to
inform you and acknowledge your sole right to review the pre-qualification
made.

(d We enclose all the required pre-qualification data format and all other
documents and supplementary information required for the pre-qualification
evaluation.

(e) We also state that no changes have been made by us in the downloaded tender
formats and understand that in the event of any discrepancies observed, the
tender hoisted on website of (n) procure is full and final for all legal/contractual
obligations.

(f) We also declare that, our contractor has not been banned / de-listed by any
government or PSUs.

(g We also give an undertaking that, we have not made any payment or illegal
gratification to any person / authority connected with the bid process so as to
influence the bid process and have not committed any offence under the PC Act
in connection with the bid.

Date:

Place:

Name of Applicant:
Represented by (Name & capacity):

57



(Form-4)

SPECIMEN LETTER OF AUTHORITY FOR

SUBMISSION OF BID
(To be executed on Rs.300/- non-Judicial Stamp Paper)

To
The Chief Mechanical Engineer,

Room No. 316, 2Nd Floor,
Annex A.O Building
Gandhidham — 370210
Kutch — Gujarat

Dear Sir,
We do hereby
confirm that Shri......................... (Name, designation and Address) is/are
authorized
to represent us to bid, negotiate and conclude the agreement on our behalf with
you
{copy of board resolution attached (in case of company)} for tender no__ for
the work of and his specimen signature is appended
here to.

We confirm that we shall be bound by all and whatsoever our said signatory
shall commit. We understand that the communication made with him by the
employer/Board shall be deemed to have been done with us in respect of this
Tender.

[specimen signature]
Yours faithfully,

Signature:
Name & Designation:
For & on behalf of:
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(Form-5)

SPECIMEN FORMAT FOR EXCEPTIONS AND DEVIATIONS

As pointed out in the tender call notice, bidders may stipulate here exceptions
and deviations to the bid conditions, if considered unavoidable.

Sr. | Page no. of | Clause no.
bid of bid
document document

Subject deviation with reasons

Note: however, the bidders note that, in the event of un-acceptable deviations,
if any, the bid shall be liable for rejection. Bidders is discouraged to deviate from
bid condition, specifications, delivery schedules, commercial terms as per the

tender document.
Duly authorized to sign this authorization on behalf of:(insert complete name of

Tenderer)

Dated on day of
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Form —6

SPECIMEN LETTER OF INTEGRITY PACT

To be executed on Rs. 300/- non-judicial stamp paper

INTEGRITY PACT BETWEEN

DEENDAYAL PORT AUTHORITY (DPA) hereinafter referred to as "The Principal"

AND

(Name of The bidders and consortium members) hereinafter referred to as "The
Bidder / Contractor”

Preamble: The Principal intends to award, under laid down organizational
procedures, contract(s) /concession(s) for Tender NO. ......ccoovvriiiiiiniiinnnnn. The
Principal values full compliance with all relevant laws of the land rules, regulations,
economic use of resources and of fairness / transparency in its relations with its
Bidder(s) and / or Contractor(s).

In order to achieve these goals, the Principal will appoint Independent External
Monitors (IEMs), who will monitor the tender process and the execution of the
contract for compliance with the principles mentioned above.

Section 1 - Commitments of the Principal

(1) The Principal commits itself to take all measures necessary to prevent
corruption and to observe the following principles:

(@) No employee of the Principal, personally or through family members, will in
connection with the tender for, or the execution of a contract, demand, take a
promise for or accept, for self or third person, any material or immaterial
benefit which the person is not legally entitled to.

(b) The Principal will, during the tender process treat all Bidder(s) with equity and
reason. The Principal will in particular, before and during the tender process,
provide to all Bidder(s) the same information and will not provide to any
Bidder(s) confidential / additional information through which the Bidder(s)
could obtain an advantage in

60



(©)
(2)

relation to the tender process or the contract execution.
The Principal will exclude from the process all known prejudicial persons.

If the Principal obtains information on the conduct of any of its employees
which is a criminal offence under the IPC / PC Act, or if there be a substantive
suspicion in this regard, the principal will inform the Chief Vigilance Officer and
in addition, can initiate disciplinary actions.

Section 2 - Commitments of the Bidder(s) / Contractor(s)

(1)

The Bidder(s) / Contractor(s) commits themselves to take all measures
necessary to prevent corruption. The Bidder(s) / Contractor(s) commits
themselves to observe the following principles during participation in the tender
process and during the contract execution.

The Bidder(s) / Contractor(s) will not, directly or through any other person or
firm, offer, promise or give to any of the Principal's employees involved in
tender process or the execution of the contract or to any third person any
material or other benefit, which he / she is not legally entitled to, in order to
obtain in exchange of advantage of any kind whatsoever during the tender
process or during the execution of the contract.

The Bidder(s) / Contractor(s) will not enter with other Bidders into any
undisclosed agreement or understanding, whether formal or informal. This
applies in particular to prices, specifications, certifications, subsidiary contracts,
submission or non- submission of bids, or any other actions to restrict
competitiveness or to introduce cartelization in the bidding process.

The Bidder(s) / Contractor(s) will not commit any offence, under the relevant
Prevention of Corruption Act / Indian Penal Code / PC Act; further the Bidder(s)
/ Contractor(s) will not use improperly, for purposes of competition, or personal
gain, or pass on to others, any information or document provided by the
Principal, as part of the business relationship, regarding plans, technical
proposals and business details, including information contained or transmitted
electronically.

The Bidder(s) / Contractor(s) of foreign origin shall disclose the name and
address of the Agents / Representatives in India, if any. Similarly, the Bidder(s)
/ Contractor(s) of Indian Nationality shall furnish the name and address of the
foreign principals, if any. Further details as mentioned in the "Guidelines on
Indian Agents of Foreign Suppliers" shall be disclosed by the Bidder(s) /
Contractor(s). Further, as mentioned in the Guidelines all the payments made to
Indian agent / representative have to be in Indian Rupees only.

The Bidder(s) / Contractor(s) will, when presenting their bid, disclose any and
all payments made, is committed to or intends to make to agents, brokers or
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any other intermediaries, in connection with the award of the contract.

f.  Bidder(s) / Contractor(s) who have signed the Integrity Pact shall not approach
the Courts while representing the matter to IEMs and shall wait for their
decision in the matter.

(2) The Bidder(s) / Contractor(s) will not instigate third persons to commit offences
outlined above or be an accessory to such offences.

Section 3 - Disqualification from tender process and exclusion from future
contracts.

If the Bidder(s) / Contractor(s), before award or during execution has committed a
transgression through a violation of Section-2 above, or in any other form, such as to
put their reliability or credibility in question, the Principal is entitled to disqualify
the Bidder (s)

/ Contractor(s), from the tender process, or take action as per the procedure
mentioned in the "Guidelines on Banning of business dealings".

Section 4 - Compensation for Damages

(1) If the Principal has disqualified the Bidder(s), from the tender process prior to
the award, according to Section 3, the Principal is entitled to demand and
recover the damages equivalent to Earnest Money Deposit / Bid Security.

(2) If the Principal has terminated the contract according to Section 3, or if the
Principal is entitled to terminate the contract according to Section 3, the
Principal shall be entitled to demand and recover from the Contractor, liquidated
damages of the Contract Value or the amount equivalent to Security Deposit
/Performance Bank Guarantee, whichever is higher.

(3) The Bidder(s) agrees and undertakes to pay the said amounts, without protest
or demur, subject only to condition that, if the Bidder(s) / Contractor(s) can
prove and establish that the termination of the contract, after the contract
award has caused no damage or less damage than the amount of the liquidated
damages, the Bidder/Contractor shall compensate the principal, only to the
extent of the damage in the amount proved.

Section 5 - Previous transgression

(1) The Bidder declares that, no previous transgressions occurred in the last three
years with any other company in any country confirming to the anti-corruption
approach or with any other Public Sector Enterprises in India, that could justify
his exclusion from the tender process.

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified

from the tender process or action can be taken as per the procedure mentioned
in "Guidelines on Banning of Business dealing".
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Section 6 - Equal treatment of all Bidders / Contractors

(1)

(2)

In case of a Joint Venture, all the partners of the Joint Venture will enter into
agreement with identical conditions as this on which all Bidders.

There is no provision of sub-contract in the tender, any violation of the same,
Contractor shall be held solely responsible for the same.

Section 7 - Criminal charges against violating Bidders / Contractors

If the principal obtains knowledge of conduct of a Bidder or Contractor or of an
employee, or a representative, or an associate of a Bidder or Contractor, which
constitutes corruption, or if the Principal has substantive suspicion, in this regard, the
Principal will inform the same to the Chief Vigilance Officer (CVO) and the CVO will
take further necessary action as deemed fit in accordance with the CVC Manual.

Section 8 - External Independent Monitor

(1)

(2)

(3)

4

The Principal appoints competent and credible Independent External Monitor for
this Pact after approval by Central Vigilance Commission. The task of the
Monitor is to review independently and objectively, whether and to what extent
the parties comply with the obligations under this agreement.

The Monitor is not subject to instructions by the representative of the parties
and performs his / her functions neutrally and independently. The Monitor
would have access to all Contact documents, whenever required. It will be
obligatory for him / her to treat the information and documents of the Bidders
/ Contractors as confidential. He / she reports to the Chairperson of the Board
of the Principal.

The Bidder(s) / Contractor(s) accepts that the Monitor has the right to access
without restriction to all Project documentation of the Principal including that
provided by the Contractor. The Bidder / Contractor will also grant the Monitor,
upon his / her request and demonstration of a valid interest, unrestricted and
unconditional access to the project documentation. The Monitor is under
contractual obligation, to treat the information and documents of the Bidder
/Contractor with confidentiality.

The Monitor is under contractual obligation to treat the information and
documents of the Bidder(s) / Contractor(s) with confidentiality. The Monitor has
also signed declaration on "Non Disclosure of Confidential Information" and of
"Absence of Conflict of Interest". In case of any conflict of interest arising at a
later date, the IEM shall inform Chairman, DPA and recues himself / herself
from that case
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®)

(6)

)

(8)

©)

The Principal will provide to the Monitor sufficient information about
all meetings among the parties related to the Project provided such
meetings could have an impact on the contractual relations between
the Principal and the Bidder /Contactor. The parties offer to the
Monitor the option to participate in such meetings.

As soon as the Monitor notices, or believes to notice, a violation of
this agreement, he / she will so inform the Management of the
Principal and request the management to discontinue, or take
corrective action. The Monitor can in this regard submit non- binding
recommendations. Beyond this, the Monitor has no right to demand
from the parties that they act in a specific manner, refrain from
action or tolerate action.

The Monitor will submit a written report to the Chairperson of the
Board of the Principal, within 8 to 10 weeks from the date of
reference or intimation to him by the Principal and, should the
occasion arise, submit proposals for correcting problematic
situations.

If the Monitor has reported to the Chairperson of the Board of the
Principal, a substantiated suspicion of an offence under relevant IPC
/ PC Act and the Chairperson of the Board of the Principal has not,
within reasonable time taken visible action to proceed against such
offence or reported it to the Chief Vigilance Officer, the Monitor may
also transmit this information directly to the Central Vigilance
Commissioner, Government of India.

The word "Monitor" would include both singular and plural.

Section 9 - Pact Duration

9.1

9.2

This Pact shall be operative from the date of signing of IP by both
the parties till the final completion of contract of successful bidder
and for all other bidders six months after the contract has been
awarded. Issues like warranty, guarantee, etc. should be outside
the purview of IEMs.

If any claim is made / lodged during this time, the same shall be
binding and continue to be valid despite the lapse of this pact, as
specified above unless it is discharged / determined by the
Chairperson, DPA.

Section 10 - Other Provisions

(1)

(2)
3)

This agreement is subject to Indian Law. Place of performance and
jurisdiction is the Registered Office of the Principal, i.e. Gandhidham,
Gujarat.

Changes and supplements as well as termination notices need to be
made in writing. Side agreements have not been made.

If the Bidder / Contractor is a partnership or a consortium, this



(4) Should one or several provisions of this agreement, turn out to be invalid, the
remainder of this agreement remains valid. In this case, the parties will strive to come
to an agreement to their original intensions.

(5) Issues like Warranty/Guarantee etc. shall be outside the purview of IEMs,

(6) In the event of any contradiction between the Integrity Pact and its Annexure, the

Clause in the Integrity Pact will prevail.

(F°M%QWW)
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Signature & Witness: Qﬁ%ﬁ/

(Name & Address)
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Place : Gandhidham., $a - y

wval #ort

Date :

(For & on behalf of the Bidder/Contractor)

(Office Seal)

Signature & Witness:

(Name & Address)

"Note:  The bidder has to execute Integrity Pact agreement with Deendayal Part Authority
(as per the agreement enclosed). Shri Amiya Kumar Mohapatra, IFoS (Retd.) and Dr.
Gopal Dhawan, Ex-CMD, MECL, have been appointed by DPA as independent External
Monitors and whose address are as under:

1. Shri Amiya Kumar Mohapatra, IFoS (Retd.) 2. Dr. Gopal Dhawan, Ex-CMD, MECL

Qrs. No. 5/9, Unit-9, Bhoi Nagar,
Bhubaneswar -751 022

Mobile No. 9437002530

Email: amiyaifs@gmail.com
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House No. 120, Jal Shakti Vihar
(NHPC Society) P4, Builders Area
Greater Noida Gautam Budh Nagar
Uttar Pradesh -201 315

Mobile No. 8007771467

Email: gdhawangeologist@gmail.com



(Form-6A)
Specimen EMD (Bank Guarantee Format)

[The Bank shall fill in this Bank Guarantee Form in association with the instructions
indicated.
To be executed on Rs. 300/- non-Judidial Stamp
Paper]

(Bank's name and address of Issuing Branch or Office)
Beneficiary’s Bank details area as under

Account No. 10316591671

IFSC Code : SBIN0060239

Beneficiary: (Name and Address of Employer/Board) The Board of Deendayal Port
Authority

Date:

Tender Guarantee No.:

We have been informed that [name of the Tenderer] (hereinafter called "the
Tenderer") has submittedto you its Tender dated (hereinafter called "the Tenderer") for
the execution of [name of contract] under Invitation for Tenders No.[Number].
Furthermore, we understand that, according to your conditions, Tenders must be
supported by an EMD.

At the request of the Tenderer, we [name of Bank] hereby irrevocably undertake to pay
you any sum orsums not exceeding in total an amount of [amount in figures] ([amount
in words]) upon receipt by us your first demand in writing accompanied by a written
statement stating that the Tenderer is in breach of its obligation(s) under the Tender
conditions, because the Tenderer:

(a) Has withdrawn its Tender during the period of tender validity specified by the Tenderer
in the Form of Tender; or

(b)Having been notified of the acceptance of it's Tender by the Employer/Board during
the period of Tender validity, (i) fails or refuses to execute the Form of Agreement, if
required, or (ii) fails or refuses tofurnish the performance guarantee, in accordance
with the Instructions to Tenderers.

This guarantee will expire unless otherwise extended or informed by the Employer/ Board:

(a) If the Tenderer is the successful Tenderer, upon our receipt of copies of the contract
signed by the Tenderer and the performance guarantee issued to you upon the
instruction of the Tenderer; or

(b) If the Tenderer is not the successful Tenderer, upon the earlier of
()  Our receipt of a copy of your notification to the Tenderer of the name of the
successful Tenderer; or
(i)  Twenty-eight days after the expiration of the Tenderer's tender or any extended
period thereof.
Consequently, any demand for payment under this guarantee must be received



by us at theoffice on or before that date.

[Signature(s)]
[Authorization letter from the issuing bank that the signatory of this BG is authorized to
do so shouldalso be enclosed]

FORM-6B
TENDER INFORMATION FORM

[The Tenderer shall fill in this Form in accordance with the instructions indicated below.
No alterations to its format shall be permitted and no substitutions shall be
accepted.]

Date: [insert date (as day, month, and year) of Tender Submission]
Tender No.: [insert number of Tendering process]

Page of pages
1. Tenderer's Legal Name [insert Tenderer’s legal name]

2. In case of JV, legal name of each party: [insert legal name of each party
in JV]

3. Tenderer's actual or intended Country of Registration: [insert actual or
intended Country of Registration along with Registration Details]

4. Tenderer’s Year of Registration: [insert Tenderer’s year of registration]

5. Tenderer's Legal Address in Country of Registration: [insert Tenderer's
legal address in country of registration]
6. Tenderer’'s Authorized Representative Information
Name: [insert Authorized Representative’s name]
Address: [insert Authorized Representative’s Address]
Telephone/Fax  numbers:  [insert  Authorized  Representative’s
telephone/fax numbers]
Email Address: [insert Authorized Representative’s email address]

7. Attached are copies of original documents of: [check the box(es) of
the attached original documents]
O Articles of Incorporation or Registration of firm named in 1, above, in

accordance with ITT.

[] In case of JV, letter of intent to form JV or JV agreement, in
accordance with ITT.

N In case of government owned entity from India, documents
establishing legal and financial autonomy and compliance with
commercial law, in accordance with ITT.

PAN NUMBER
GST Registration Number

]

]




FORM-6C

PROFORMA OF JOINT VENTURE/CONSORTIUM AGREEMENT

(To be submitted on Non-judicial Stamp Paper of appropriate value)

This Joint Venture / Consortium Agreement is made and entered into on
this........ dayof ........ 2025 by and between (i) M/s.  (Name of the
firm to be filled-in)............. (i) M/s...... (Name of the firm to be filled-in,
.............. , primarily for the work under the Deendayal Port
AUTHORITY.

All the partners of the Joint Venture /Consortium hereinafter individually
referred to as the parties and collectively as the Joint
Venture/Consortium®.

Formation of Joint Venture/Consortium

(M/s. e (Name of the firm to be filled in) is

(DM/S. e (Name of the firm to be filled
in) is engaged i.......c.cooveiiiiiiiiiiiiin (Details of the works
undertaken by the party)

1.2. On behalf of Board of AUTHORITY of Deendayal Port (hereinafter
referred to as —Employerl), the Chief Mechanical Engineer,
DEENDAYAL Port AUTHORITY has invited bids from the experienced,
resourceful and bonafide Developers with proven technical and

financial capabilities of executing the
work
.

1.3. The parties have been exploring together the ways and means of

collaboration for the purpose of an offer to be made for the said project
of the Deendayal Port AUTHORITY and have mutually agreed to enter
into a Joint Venture/Consortium Agreement to submit a common bid for
the project and to carry out the project works in the event of award of
the contract, in association with each other and (...... Name of Partner

to be filled in......... ) shall be the Lead Partner and (i) (...... Name of
Partner to be filled in......... ), (i) (...... Name of Partner to be filled
in......... ), shall be the other partner(s).

NOW THEREFORE IT HAS BEEN AGREED TO BETWEEN THE PARTIES
AS FOLLOWS

1.4 The Joint Venture/Consortium will be known as......... (ceene Name of JV
to befilled in.........) ............and shall consist of (i) (...... Name of the
firm to be filled in......... ), (i) (...... Name of the firm to be filled-
in......... ), , parties to the present agreement.

1.5. The recitals are true and correct and form an integral part of this

agreement and are representations of the parties to which they relate



L.6.

1.7.

1.8.

1.9.

1.10.

1.12.

1.13.

1.14.

1.15.

and have been relied upon by the parties to enter into the present
agreement.

Notwithstanding the date of signature of this agreement, its effective
date will be the date of submission of bid.

All costs incurred by the parties before the date of award of contract will
be borne by the parties concerned. All costs in implementation of this
Joint Venture/Consortium Agreement after award of contract till the
expiry of this agreement will be borne by the parties as here in after
provided.

The Joint Venture/Consortium will be dissolved and this agreement will
cease to have effect on completion of this project, maintenance and
fulfillment of all other conditions under the contract, upon receipt of
payment of all amounts from the Employer and on settlement of
accounts between the parties as hereinafter provided.

The contract, if awarded by the Employer, Letter of Acceptance shall be
issued in the name of (....Name of JV/Consortium to be filled in ) and
the Contract shall be signed by legally authorized signatories of all the
parties.

All the parties of the JV/Consortium shall be jointly and severally liable
during the bidding process and the bid document shall be signed by
legally authorized signatory of all the parties.

The financial contribution of each partner to the JV/Consortium
operation shall be:

() e,

All the parties of the JV/Consortium shall be jointly and severally liable
for the execution of the project in accordance with the Contract terms,
in the event of award of contract. The delineation of duties,
responsibilities and scope of work shall be:
The Lead Partner shall provide suitable experienced personnel at
site, for general planning, site management and equipment
operations, during entire period of contract execution.
(venens Name of Partner to be filled-in ) shall carry out the
following works
(cenen Name of Partner to be filled-in......... ) shall carry out the
following works

The parties hereto agreed that each of them shall duly and properly
perform all the functions and all costs related to their respective works.
The parties hereto shall be at liberty to enter into liaison
work/correspondence with statutory and local authorities as the
circumstances warrant individually or collectively.

It is hereby agreed and undertaken that, all the parties are jointly
and severally liable to the —Board of Port of Deendayal for the



1.16.

1.17.

1.18.

1.19.

1.20.

1.21.

1.22.

(i)

performance of the contract.

Notwithstanding demarcation or allotment of work between
JV/Consortium partners, JV/Consortium each partner shall be liable for
non-performance of the whole contract irrespective of their demarcation
or share of work.

The Lead Partner shall be authorized to act on behalf of the
JV/Consortium.

All the correspondences between the Employer and the JV
/Consortium shall be routed through the Lead Partner.

The Lead Partner is authorized: (a) to submit bid, negotiate and
conclude contract and incur all liabilities therewith on behalf of the
partner(s) of the JV /Consortium during the bidding process; and (b) in
the event of a successful bid, to incur liabilities and receive instructions
for and on behalf of the partner(s) of the JV/Consortium and to carry
out the entire execution of the contract including payment, exclusively
through Lead Partner.

In the event of default of the Lead Partner, it shall be construed as
default of the Developer/Contractor; and Employer shall be entitled to
take action under relevant clause(s) of the Department Bid Document
and/or Conditions of Contract.

All the parties of the JV/Consortium shall be jointly and severally liable
for due performance, recourse/sanctions within the joint venture in the
event of default of any partner and arrangements for providing the
required indemnities.

The JV/ Consortium shall have a separate JV/Consortium Bank
account (distinct from the Bank account of the individual partners) to
which individual partners shall contribute their share capital / or working
capital. The financial obligation of the consortium shall be discharged
through the said JV/ Consortium Bank account only and also all
payment received by consortium from the Deendayal Port AUTHORITY
shall be through that account only.

The parties hereto have mutually agreed to the terms and conditions
set forth herein above and have assured each other to duly perform the
reciprocal promises and obligations on either side for effective
implementation of the JV/Consortium for proper and due completion of
the works envisaged, in the event of award of contract to the
JV/Consortium and have affixed their signature in this indenture on this
the .......... day of....... 2025

Signature
Name Designation seal & Common seal of the firm

Signature
Name Designation seal & Common seal of the firm

Witness1

Witness2



FORM-6D

PROFORMA OF POWER- OF-ATTORNEY FOR LEAD MEMBER OF JV/
CONSORTIUM
(To be submitted on Non-judicial Stamp Paper of appropriate value)

By this Power-of-Attorney executed on this .... day of ...(month) of 2022, we, (i)
. Name of legally authorized signatory of first partner to be filled in
................ ), (i) (ceveeeeieiiiiiiiieieieieiieeeee...Name of legally authorized signatory of
second partner to be filled in), ..., hereby
jointly authorize and agree the Lead Partner, M/s (............... Name of the lead partner to
be filled in................ ), (a) to submit bid , negotiate and conclude contract and incur all
liabilities therewith on behalf of the partner(s) of the JV /Consortium during the bidding
process: and (b) in the event of a successful bid, to incur liabilities and receive instructions
for and on behalf of the partner(s) of the JV /Consortium and to carry out the entire
execution of the contract including payment for the work of .............. (insert name of the
work)................ exclusively through Lead Partner.

(i) Signature Name Designation seal & Common seal of the firm

(ii) Signature Name Designation seal & Common seal of the firm

Signature, name and seal of the certifying authority/ Notary Public.



FORMAT FOR DETAILS OF CONSORTIUM MEMBERS

FORM-6E

1. Details of the Firm

Firm’s Name, Address and
Telephone

Name and Telephone No. of the
Contact Person

Fields of Expertise

Nature of Experience (no. of
years,
expertise)

2. Services that are proposed to
be sub contracted:

3. Person who will lead the Member*
Name: Designation:
Telephone No: Email:

4. Details of Firm’s previous experience

Project Name, address and Scope Duration Status
and telephone no. of (Start Date-

Location Client completion Date)

1.

2.

3.

4.

5.

6.
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FORM -6F

Format of Insurance Surety Bond for Earnest Money Deposit

(To be executed on Non-Judicial Stamp Paper of Appropriate value)

(Name of Contract)

To: (Name and address of Employer)

WHEREAS (name of Bidder) (hereinafter called "the Bidder") has submitted its Bid dated (date of bid)
for the performance of the above named Contract (hereinafter called "the Bid")

KNOW ALL PERSONS by these present that We (name of Insurance Company) of............. KNOW
ALLPERSONS by these present that We (name of Insurance Company) of........... (address of
Insurance Company) (hereinafter called "the Surety"), are bound unto the Board of Deendayal Port
Authority (hereinafter called "the Employer") for the sum of. (amount), for which payment well
and truly to be made to the said Employer, the Surety binds itself, its successors and assigns by these
presents.

THE CONDITIONS of this obligation are as follows:

1. If the Bidder (a) withdraws or modifies its Bid during the period of bid validity, or (b) adopts
corrupt or collusive or coercive or fraudulent practices or defaults under Integrity Pact.

2. If the Bidder, having been notified of the acceptance of its Bid by the Employer during the period
of bid validity.

(a) fails or refuses to sign the Contract Agreement when required, or
(b) fails or refuses to submit the performance security in accordance with the Tender Documents.

68



We undertake to pay to the Employer up to the above amount upon receipt of its first written
demand, without the Employer having to substantiate its demand, provided that in its demand the
Employer will mention that the amount claimed by it is due, owing to the occurrence of one or both
of the two above-named CONDITIONS, and specifying the occurred condition or conditions.

The Surety declares that this Insurance Surety Bond is issued by the .................... (name of Insurance
Company) as per the applicable rules and regulations of Insurance Regulatory Development Authority
of India (IRDAI).

This Insurance Surety Bond will remain in force up to and including (date 90 days after the period of
bid validity), and any demand in respect thereof must reach the Surety not later than the above date.

For and on behalf of the Insurance Company in

the capacity of

Common Seal of the Insurance Company with complete address including Tel. Nos./e-Mail Id.

Staff Authority No. of the officer of the Insurance Company/Signatory

INSTRUCTIONS FOR EXECUTION OF INSURANCE SURETY BOND FOR EANEST MONEY DEPOSIT

1.

Insurance Surety Bond for Earnest Money Deposit should be executed on non-judicial
Stamp papers of requisite value in accordance with the stamp Act if applicable to that
particular state of Indian Union country of executing Insurance Company, where executed. In
case the same is issued by an International Insurance Company (it should be registered under
insurance Act 1938 or as amended from time to time and approved by the Insurance
Regulatory Development Authority of India (IRDAI)) the law prevalent in the country of
execution shall prevail for the purpose of Stamp Duty on the Insurance Surety Bond. However,
in such a case, the Insurance Surety Bond for Earnest Money Deposit shall be got confirmed by
the Bidder through any Indian Scheduled/Nationalized Insurance Company.

The executing officers of the Insurance Surety Bond for Earnest Money/Bid Security shall clearly
indicate in (block letters) his name, designation, Power of Attorney No./Signing Power No. as well
as telephone/ fax numbers with full correspondence address of the issuing Guarantee etc.

Each page of the Insurance Surety Bond for Earnest Money Deposit shall be duty signed/initialled
by the executing officers and the last page shall be signed in full, indicating the particulars as
aforesaid (sub-para 2) under the seal of the Insurance Company

4. Stamp paper shall be purchased in the name of Insurance Company counting the Insurance
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5.

Surety Bond, after the date ‘Notice Inviting Tender’, not more than six months prior to
execution/issuance of the Insurance Surety Bond. The name of the purchaser should appear at
the back side of stamp paper in the Vendors Sing. The issuing insurance Company shall be
requested independently for verification/confirmation of the Insurance Surety Bond issued, non-
confirmation of which may lead to rejection of ‘Insurance Surety Bond’.

[rrevocable, valid and fully enforceable Insurance Surety Bond in favour of the Employer (Name of
Employer) issued by any Insurance Company registered under insurance Ac amended from time
to time and approved by the insurance Regulatory Development Authority of India (IRDA) in Indian
currency (INR) only is acceptable to the Employer.

Insurance Surety and for Bid security in original shall be submitted along with the Bid. However, the
issuing Insurance Company shall submit an unstamped duplicate copy of Insurance Surety Bond
directly by registered post (A.D.) to the Employer (authority inviting tenders) with forwarding
letter.
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Form No -7

LETTER OF ACCEPTANCE
(On letter head paper of the port)

Date:

To:

(Name & address of
contractor)

Dear Sir,

Sub: Tender No.

Title of Tender
Ref: Your Bid Dated

And (list of correspondence with the Bidders)

This is to notify you that your bid dated for supply of the
(name of the contract and identification number, as given in
the instruction to bidders) for the Contract Price of Rupees_ (amount in words
and figures) as corrected and modified in accordance with the Tender Documents is
hereby accepted by the Employer/Board.

You are hereby requested to furnish performance guarantee, in the form detailed in
Tender Document for an amount of Rs.__within (21) days of the receipt of this letter
of acceptance and valid up to 21 days from the date of completion of contractual
obligations, subject to removal of Defects, i.e. up to and also sign the
contract agreement within (14) days of the receipt of this letter of acceptance, failing
which action as stated in the tender document will be taken.

Detailed letter of acceptance will follow.

The Engineer-In-Charge for the work shall be Shri

Please acknowledge receipt.

Yours faithfully,

Authorized signature Chief Mechanical Engineer
Name and title of signatory Deendayal Port Authority
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Form-8
SPECIMEN BANK GURANTEE TOWARDS PERFORMANCE

GUARANTEE/SECURITY DEPOSIT

(To be executed on Rs. 300/- non-judicial Stamp Paper& to be submitted after
entering by issuing Branch in their online system for generating Bank Guarantee in
SFMS Mode)

To,

The Board of Authority of Deendayal Port,

Deendayal Port Authority

A.O. Building, P.O. Box

No.50, Gandhidham -Kutch.

In consideration of the Board of Deendayal Port Authority of the Port of DEENDAYAL
PORT AUTHORITY incorporated by the Major Port Authorities Act, 2021 (hereinafter
called “The Board” which expression shall unless excluded by or repugnant to the
context or meaning thereof be deemed to include the Board of Deendayal Port
Authority of the Port of [DEENDAYAL PORT AUTHORITY], its successors and
assigns) having agreed to exempt

(hereinafter called the “contractor”) (Name of the contractor/s)
from the demand under the terms and condition of the contract, vide

(Name of the Department)’s letter No. Date made
between the contractors and the Board for execution of
covered under Tender No. dated _ (hereinafter

called “the said contract”) for the payment of Security Deposit in cash or Lodgment
of Government Promissory Loan Notes for the due fulfillment by the said contractors
of the terms and condition of the said contract, on production of a bank
Guarantee for Rs. (Rupees

) only we, the (Name of the Bank and Address )
hereinafter referred to as “the Bank”) at the request of the contractors do hereby
undertake to pay to the Board an amount not exceeding Rs. (Rupees )
only against any loss or damage causedto or suffered by the Board by reason of
any breach by the contractors of any of the terms and conditions of the said
contract.

2.We, (Name of Bank) (Name of Branch), do hereby Undertake to
pay the amount due and payable under this guarantee without any demur merely on
a demand from the Board starting that the amount claimed is due by way of loss or
damage caused toor which would be caused to or suffered by the Board by reason of
the contractor’s failure to perform the said contract. Any such demand made on the
Bank shall be conclusive as regards the amount due and payable by the Bank under
this Guarantee. However, our liability under this guarantee shall be restricted to
any amount not exceeding Rs.

(Rupees ) only.

3.We, (Name of Bank and Branch), undertake to pay to the
Board any money so demanded notwithstanding any dispute or disputes raised by
the contractor(s)in any suit or proceeding pending before any Court or Tribunal
relating thereto our liability under this present being absolute and unequivocal. The
payment so made by us under this bond shall be a valid discharge of our liability for
payment there under and the Contractor(s) shall have no claim against us for making
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such payment.

4. We, (Name of Bank and Branch), further agree with the Board that the guarantee
herein contained shall remain in full force and effect during the period that would be
taken for performance of the said contract and that it shall continue to be enforceable
till all the dues of the Board under or by virtue of the said contract have been fully paid
and its claims satisfied or discharged or till the__ (Name of the user department) of
the said certifies that the terms and conditions of the said contract have been fully and
properly carried out by the said Contractors and accordingly discharge this guarantee.
PROVIDED HOWEVER that the Bank shall at the request of the Board but at the cost
of the Contractors, renew or extend this guarantee for such further period or periods as
the Board may require from time to time.

5. We, (Name of Bank and Branch), further agree with the Board that the Board shall
have the fullest liberty without our consent and without affecting in any manner our
obligations hereunder to vary any of the terms and conditions of the said contract or
to extend the time of performance by the said contract or to extend the time of
performance by the said Contractors from time to time or to postpone for any time or
from time to time any of the powers exercisable by the board against the said
Contractors and to forebear or enforce any of the terms and conditions relating to the
said contract and we shall not be relieved from our liability by reason of any such
variation or extensions being granted to the contractors or for any forbearance, act or
omission on the part of the Board or any indulgence shown by the board to the
Contractors or by any such matter or thing whatsoeverwhich under the law relating to
sureties would, but for this provision, have effect of so relieving us.

6. This guarantee will not be discharged due to the change in the constitution of the
Bank or the Contractor(s).

7. It is also hereby agreed that the Courts in Gandhidham would have exclusive
jurisdiction in respect of claims, if any, under this Guarantee.

8. We, Bank lastly undertake not to revoke this guarantee
duringits currency except with the previous consent of the Board in writing.
9. Notwithstanding anything contained herein:

(@) Our liability under this Bank Guarantee shall not exceed Rs. (Rupees
only);
(b) This Bank Guarantee shall be valid up to ; and

(c) We are liable to pay the guarantee amount or any part thereof under this Bank
Guarantee only and only if you serve upon us a written claim or demand on
or before

(date of expiry of Guarantee).”

10. (i) Name of Beneficiary’s Bank is State Bank of India, Gandhidham.
(i) IFSC No. of Beneficiary’s Bank is SBIN0060239.
(i) Bank  Account No. of Beneficiary is

10316591671. Date day of
20
For, (Name of Bank)
(Name)
Signature
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Form-9

AUTHORITY FROM BANK FOR ALL BGs
(To be executed on Bank’s Letter Head)

The Superintending Engineer (M)

Room No. 312, 2nd Floor,
Annex A.O Building
Gandhidham — 370210
Kutch — Gujarat.

Sub: Our Bank Guarantee No. Dated for Rs.
Favoring yourselves issued on a/c of M/s. (Name of contractor)

Dear Sir,
We confirm having issued the above mentioned guarantee favoring
yourselves, issued on account of M/s. validity for expiry up
to date and claim expiry date up to We also
confirml)

2) is/are empowered to

sign such Bank Guarantee on behalf of theBank and his/their signatures is/are
binding on the Bank.

Name of signature of Bank Office
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Form - 10

Bank Payment Agreement Form
Name of the Party
Account No.
Branch Name
Branch Station
IPSC Code of the Bank

MICR Code :
Accepted for : NEFT Payment OR RTGS Payment
Declaration he Party: (Given on the L rH f th mpan

I / We hereby declare that the above information furnished by me is correct
and DPA is required to pay my / our dues to this Account for this Work / Supply
Order is concerned.

Signature of the Party Seal of the Company

Declaration by the Bank: (Given on the Letter Head of the Bank)

It is hereby informed that the details mentioned by the Party are correct as per
our records and any payment made by the DPA to this account will be accepted
by either RTGS / NEFT.

Signature of the Bank Manager
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Form- 11
DEENDAYALPORTAUTHORITY
FORM OF AGREEMENT (FOR EXECUTION OF WORK)

(to be executed on Rs.300-non-judicial stamp paper)
[the successful bidder shall fill in this form in Accordance with the instructions
indicated]

This agreement made of this day of Two
Thousand Twenty-Five between the Board of Deendayal Port Authority, a body
corporate under Major Port Authorities Act, 2021 have its registered office at
Administration Office Building at Gandhidham (Kutch) (hereinafter called the ‘Board’
which expression shall unless excluded by or repugnant to the context, be
deemed to include their successors in office) of the one part and__ (Name and
address of all the partners if a partnership with all their address) hereinafter called
the ‘Contractor’ which expression shall unless excluded by or repugnant to the
context be deemed to include his / their heirs, executors, administration,
representatives and assignees or successors in office of the other part.

WHEREAS the Board is desirous to carrying out the workof
and

whereas the Contractor has offered to execute and complete such work.

WHEREAS the Contractor has deposited a sum of Rs. (Rupees
only) as security deposit in the form of Online Digital
Transfer or FDR or DD or in form of Bank Guarantee for the duefulfiiment of
all the conditions of the contract.

NOW THIS AGREEMENT WITHINESS AS FOLLOWS:

1. In this agreement words and expression shall have the same meaning as are
respectively assigned to them in the general condition (including special conditions, if
any) of contract hereinafter referred to.

2. The following documents shall be deemed to form and read as construed part of this
agreement viz.:

)) Notice inviting tender.

ii) Technical specifications.

i) Special conditions of contract.

iv)  Tender submitted by the Contractor.

V) The Board’s “Drawing”.

vi)  The schedule items of work with quantities and rates.

vii)  Any correspondence made between the Superintending Engineer (M) and
theContractor after opening of the Cover-I—as regards to contain
clarifications/details called for vice versa.

vii) Common terms and conditions offered to Contractor and their acceptance
including confirmation to withdrawal of their own terms and conditions offered
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with the tender i.e. ‘Cover-I'
Bank Guarantee for security deposit.

The Contractor hereby covenants with the Board to complete the work of
_in conformity in all respects, with the provisions

of the contract.

The Board hereby covenants to pay the Contractor in consideration of such
completion of the  works, thecontact price of
Rs. _ (Rupees

only) at the time and in the manner prescribed of

the contract.

IN WITHNESS WHERE of the parties here unto have set their hands and seals the
day and year first above written signed and sealed by the Contractor in the
presence of: -

Witness

1.Name & Address Signature
of Contractor Seal

2. Name & Address Seal

Signed, sealed and delivered by Shri on behalf of
the Board in presence of

1.

2.

(Chief Mechanical Engineer)
Deendayal Port Authority

The common seal of the Board of Authority of the Port of Kandla affixed in the
presence of:

(Secretary)
Deendayal Port Authority
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Form- 12
D | P Authori

Form of application by the Contractor for seeking extension of timePart — 1

©®No U WN =M

~
Q
~

(b)
(©)
(d)

0.

10.
11.

(a)
(b)
©
(d)
(e)
)]
()]
(h)

Name of Contractor

Name of work as given in the agreement

Agreement No.

Estimated amount put to tender

Date of commencement of work as per agreement

Period allowed for completion of work as per agreement
Date of completion stipulated in agreement

Period for which extension of time has been given previously:

1St extension vide EE’'s No.  Dated Month Days
2nd extension vide EE’s No. Dated Month Days
3rd extension vide EE’s No. Dated Month Days

4th extension vide EE’s No. Dated Month DaysTotal extension
previously given.
Reasons for which extensions have been previously given (Copies

of the previousapplication should be attached)
Period for which extension is applied for

Hindrance on account of which extension is applied for with dates on which

hindrances occurred and the period for which these are likely to last.
Serial No.

Nature of hindrance

Date of Occurrence

Period for which it is likely to last

Period for which extension required for this particular hindrance
Overlapping period if any, with reference to item............

Net extension applied for

Remarks, if any.

Total period on account of hindrance mentioned
above......... Month.. Days

12.
13.
(@
(b)

14.

Extension of time required for extra work

Details of extra work and amount involved:

Total value of extra work

Proportionate period of extension of time based on estimated amount put
totender on account of extra work.

Total extension of time required for 11 & 12Submitted to the Sub-

Divisional Officer..........

Signature of Contractor
Date:
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Form- 13

DEENDAYAL PORT AUTHORITY APPLICATION FOR EXTENSION OF TIMEPART

11

(1)
(2)
(3)
4
(3)
(6)
(7)
(8)

(To be filled in by the Sub-Divisional Office)

Date of receipt of application from.................... Contractor for the work

o] SRR in the Sub-Divisional Office.

Acknowledgement issued by S.D.O. vide his No....... dated

Remarks of S.D.O.

(on the reasons given by the contractor are correct and what extension, if any,
is recommended by him. If he does not recommend the extension, reasons for
rejections should be given.)

Signature of Divisional Officer
Dated:

(To be filled in by the Executive Engineer)

Date of receipt in the Divisional Office.
Executive Engineers remarks regarding hindrances mentioned by the Contractor.

Serial No.

Nature of hindrance

Date of occurrence

Period for which hindrance is likely to last

Extension of time applied for by the contractor

Overlapping period, if any, giving reference to items which overlap.

Net period for which extension is recommended

Remarks as to why the hindrance occurred and  justification for
extension recommended.

Executive Engineer’s recommendations:

(The present progress of the work should be stated and whether the work is
likely to be completed by the date up to which extension has been applied for.
If extension of time is not recommended, what compensation is proposed to be
levied under clause 2 of the agreement).

Signature of Executive Engineer
Date:

Dy. HOD/SE’s recommendations
Signature of Superintending Engineer
Date:

HOD's

recommendations/approval.

Signature of Chief Mechanical
Engineer Date:
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Form- 13A
FORMAT FOR INSURANCE SURETY BOND FOR PERFORMANCE
GUARANTEE

(To be execute on Non-Judicial Stamp paper of appropriate value)

(Insurance Surety Bond NoO .......cceeeeunnenn. )

(Name of the Contract)

To:

The Board of Authorities of

the Port of Kandla, Deendayal Port Authority A.O. Building,
P.O. Box No. 50,
Gandhidham — Kutch.

Dear Sirs, Date.....coovveveevinnennnnn.

In consideration of the Board of Deendayal Port Authority of the Port
of DEENDAYAL PORT AUTHORITY (hereinafter called “ The Board” which
expression shall unless excluded by or repugnant to the context or meaning thereof
be deemed to include the Board of Deendayal Port Authority of the Port of
[DEENDAYAL PORT AUTHORITY], its successors and assigns) having awarded
to M/s [Contractor’s NamME] .cocoiiiiiiiiiiiiiii e e
..................... with its Registered/Head Office at .................................. (hereinafter
referred to as the ‘Contractor’, which expression shall unless repugnant to the context or
meaning thereof, include its successors administrators, executors and assigns), a
Contract by issue of Employer’s Letter of Acceptance No. ................ dated.........cccene
and the same having been acknowledged by the Contractor, for ............... [Contract
sum in figures and words] for .................. [Name of the work] and the Contractor
having agreed to provide a Contract Performance Guarantee for the faithful
performance of the entire Contract equivalent to ........ () of the said value of the
aforesaid work under the Contractto the Employer.

We .o [Name & Address of the Insurance Company] .. ........ having its Head
Office at .....cccceennneeee. (hereinafter referred to as the ‘Surety’, which expression shall,
unless repugnant to the context of meaning thereof, include its successors,
administrators, executors and assigns) do hereby guarantee and undertake to pay the
Employer, on demand any and all monies payable by the Contractor to the extent of
.............. (*) .ceeeeeene.... as aforesaid at any time upto  ....ccceeeeeeen (@) creeveennnn.
[days/month/year] without any demur, reservation, contest, recourse or protest and/or
without any reference to the Contractor. Any such demand made by the Employer on
the Insurance Company shall be conclusive and binding notwithstanding any
difference between the Employer and the Contractor or any dispute pending before
any Court, Tribunal, Arbitrator or any other authority. The Surety undertakes not to
revoke this guarantee during its currency without previous consent of the Employer
and further agrees that the guarantees herein contained shall continue to be
enforceable till the Employer discharges this guarantee or till ...
[days/month/year]| whichever is earlier.
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The Employer shall have the fullest liberty, without affecting in any way the liability of
the Insurance company under this guarantee, from time to time to extend the time for
performance of the Contract by the Contractor. The Employer shall have the fullest
liberty, without affecting this guarantee, to postpone from time to time the exercise of
any powers vested in them or of any right which they might have against the
Contractor, and to exercise the same at any time in any manner, and either to
enforce or to forbear to enforce any covenants, contained or implied, in the Contract
between the Employer and the Contractor or any other course or remedy or security
available to the Employer. The Insurance company shall not be released of its
obligations under these presents by any exercise by the Employer of its liberty with
reference to the matters aforesaid or any of them or by reason of any other act or
forbearance or other acts of omission or commission on the part of the Employer or
any other indulgence shown by the Employer or by any other matter or thing
whatsoever which under law would, but for this provision have the effect of relieving
the Insurance Company.

The Surety declares that this Insurance Surety Bond is issued by the ..................
(name of Insurance Company) as per applicable rules and regulations of
insurance regulatory development authority of India (IRDAI), and also agrees that
the Employer at its option shall be entitled to enforce this Guarantee against the
Insurance Company as a principal debtor, in the first instance without proceeding
against the Contractor and notwithstanding any security or other guarantee the
Employer may have in relation to the Contractor’s liabilities.

i) Our liability under this Insurance Surety Bond shall not exceed ......... *......
i) This Insurance Surety Bond shall be valid up to ................... (F)eeeeiins

iii) We are liable to pay the guaranteed amount or any part thereof under this
Insurance Surety Bond only and only if Employer serve upon Insurance

Company a written claim or demand on or before ........... (@
Dated this .............cc.... day of .....ooviiiiinnin. 20, 2 | PO
WITNESS Signed for and on behalf
ofthe Insurance
Company
L e (Signature) e (Signature)
..................................... (Name) et eneeeeeeennae. (NQME)
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Notes:

3.

4.

(*) This sum shall be Five percent (5%) of the accepted tender value for
minimum validity period of 03 years before signing the agreement
denominated in the types and proportions of currencies.

(@) This date will be ninety (90) days, claim period of three months, same
shall be extended or renewed for same period, before 03 months of
expiry of the previous Performance Guarantee.

(+) This date will be the date of issue of defect liability
Certtificate.

Insurance Surety Bond should be executed on appropriate stamp paper of
requisite value, such stamp paper should be purchased in the name of Issuing
Insurance Company, not more than six (6) months prior to execution /
issuance of Insurance Surety Bond. The name of the purchaser should
appear at the back side of stamp paper in the Vendors Stamp. Insurance
Surety Bond should contain rubber stamp of the authorized signatory of the
Insurance Company indicating the name, designation and signature/ power of
attorney number as well as telephone numbers / e-Mail Id with full
correspondence address of the Insurance Company. In case the same is issued
by an International Insurance Company (it should be registered under Insurance
Act 1938 or as amended from time to time and approved by the Insurance
Regulatory Development Authority of India (IRDAI)), the law prevalent in the
country of execution shall prevail for the purpose of Stamp Duty on the
Insurance Surety Bond.

However, in such a case, the Insurance Surety Bond shall be got confirmed
through any Indian Scheduled/Nationalized Insurance Company.

Insurance Surety Bond is required to be submitted directly to the Employer by
the issuing Insurance Company (on behalf of Contractor) under registered post
(A.D.). The Contractor can submit an advance copy of Insurance Surety Bond
to the Engineer.

The issuing Insurance Company shall write the name of Insurance Company's
controlling branch/ Head Office along with contact details like telephone
no., e-Mail Id and full correspondence address in order to get the
confirmation of Insurance Surety Bond from that branch/ Head office, if so
required.
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SECTION-V

SCOPE OF WORK OF THE CONTRACT

The contract involves work for “Design, Supply, Installation, Testing & Commissioning of
05 TPD Green Bio-Methanol plant on EPC mode at DPA, confirming to ASTM (Annexure-I)
and IMPCA (Annexure-II) for bio-methanol grades with all applicable Certification”. Green
Bio-Methanol plant shall be capable to meet the desired fuel quality of ASTM AA grade as
per Annexure-I specification and IMPCA specifications as per Annexure-II. The product bio
methanol shall also qualify as fuel for European category and plant shall qualify and
certified as Bio Methanol process plant with multiple bio feed including but not limited to
wooden chips, saw dust, Ground nut shells, Briquettes, Bamboo, Napier grass etc.
The scope of work for this EPC contract is indicative only and not limited, further the
contractor has to ensure the completeness of the entire bio methanol plant in all respect
to the satisfaction of the employer by following all the amendments, codes & standards,
acts & rules, certifications, safety requirements with installations, continuous monitoring
system along with sensors & gauges, controls, integration, SCADA system, auto
temperature controllers, automatic valves, etc.
Successful commissioning of the entire project along with quality of Bio Methanol
confirming to the ASTM (Annexure-I) and IMPCA (Annexure-II) bio-methanol grade
specifications with all required certifications. All the equipments/units/components
including electrical installations of bio-methanol plant shall be in the scope of the EPC
contractor including but not limited to all the materials, consumables, tools & tackles,
transportations, equipments, insurances (personals, materials and execution) etc.
required for the successful execution and completion of the subjected project work.

All the Electrical & instrumentation works including but not limited to wiring & cabling,

safe light fittings including wiring & switch gears, Electrical panels along with switch gears

& safety gears required for the plant during trials, operation and maintenance purposes,

integration of all the equipments, control and automation systems, etc. for successful

installations & commissioning of the Bio-Methanol Plant to the satisfaction of employer in
compliance with the all the relevant standards and norms including statutory norms.

The contractors are advised to inspect & survey the site for assessment and clear

understanding for the requirements, DPA will not entertain any claims in the regard. EPC

contractor shall design the Plant/Equipment/Services consideration the Climatic conditions
prevailing at Kandla Port site.

Operation and Maintenance of complete system for a period of 02 (two) years, after

successful commissioning of all the facilities. Wherein, first year shall be for operation

with defect liability period of one year and second year shall be complete O&M. For
normal day minimum three persons shall be available in day shift for minimum of 08 hrs.
at site.

Manpower Deployment during O&M Period:

a) During the Idel & non-operational period: Requirement of minimum three manpower
in each shift i.e. one Operator, one Technician and one Helper, is minimum
requirements and any additional manpower/ workshop assistance shall be in the
scope of contractor to upkeep and watch & ward of the complete plant.
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b)

C)

During the operation of Plant: Requirement of minimum ten manpower in each shift,
including but not limited to plant operators, process operators, maintenance
employees, supervisor, technicians etc., is minimum requirements and any additional
manpower/ workshop assistance shall be in the scope of contractor to keep the bio-
methanol plant for smooth & safe operation. For the entire period of two years, in
any month bio-methanol plant shall be operational minimum for 90%.

Contractor shall also install biometric attendance with Face recognized automatic
attendance system for daily attendance of contractor’s employes with record sharing
with DPA on monthly basis with history record for minimum six months at site.

8. Codes and Standards:- to be followed for syngas to methanol plant

Vi,

Vii.

viii.

Xi.
Xii.
xiii.
Xiv.
XV.
XVi.
XVii.
XViii.
XiX.
XX.
XXi.
XXii.

9.

IS 5572 (2009): Classification of hazardous areas (other than mines) having flammable
gases and vapours for electrical installation [ETD 22: Electrical Apparatus for Explosive
Atmosphere]

IS 5571 (2009): Guide for Selection and installation of Electrical Equipment for Hazardous
Areas (other than mines) [ETD 22: Electrical Apparatus for Explosive Atmosphere]

IS 13408-1 (1992): Code of Practice for the Selection, Installation and Maintenance of
Electrical Apparatus for Use in Potentially Explosive Atmospheres (Other Than Mining
Applications or Explosives Processing and Manufacture), Part 1: General Recommendations
[ETD 22: Electrical Apparatus for Explosive Atmosphere]

IS/IEC 60079-1 (2007): Explosive Atmospheres, Part 1: Equipment Protection by Flameproof
Enclosures 'd' [ETD 22: Electrical Apparatus for Explosive Atmosphere]

IS 4503 (1967): Shell and Tube Type Heat Exchangers [MED 17: Chemical Engineering
Plants and Related Equipment]

IS 875 and IS 1893 structural design in India. IS 875 deals with design loads for buildings
and structures, excluding earthquake loads, while IS 1893 specifically covers earthquake-
resistant design.

Mild steel 1S2062 Material should not be used for pressure vessels and ASME SA516 Gr 70
should be used suitably.

Due to possibility of Hydrogen embrittlement, the methanol reactor, associated piping and
heat exchanger should in SS316L for process wetted parts.

Process Piping ASME B31.3

Pipe Threads, General Purpose (Inch) ASME B1.20.1

Pipe Flanges and Flanged Fittings NPS 1/2"-24” ASME B16.5

Factory-Made Wrought Steel Butt welding Fittings ASME B16.9

Forged Steel Fittings, Socket Welding and Treaded ASME B16.11

Butt Welding Ends ASME B16.25

Square and Hex Nuts (Inch Series) ASME B18.2.2

Welded and seamless Wrought Steel Pipe ASME B36.10

Stainless Steel Pipe ASME B36.19

Wrought Stainless Steel Butt Welding Fittings MSS-SP-43

Boiler and Pressure Vessel Code ASME-VIII /IBR

Boiler and Pressure Vessel Code ASME-IX /IBR

All instrument tubing in SS316.

NACE standard to be followed for selection of material of construction for amine system.

DSITC of Bio-Methanol plant on EPC mode shall be including but not limited to:

a.

Storage with pre-heating unit, preparation unit, mixer cum super heater, piping
system, electrical fittings with wirings, instruments, safety accessories, successful
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installation and integration with plant requirement or any items to prepare suitable
biomass for gasification and maximum methanol generation with required quality &
certification as per tender. Bio-mass handling, moisture drying system, front loading
system / pay loaders (to transport bio-mass), all transfer conveyors (with VFD), auto
feeding with control system, design of bio-mass Storage space with storage facilities
for minimum of 10 days. Dryers & handling units shall be safe to handle biomass.

Biomass Gasifier with all the required mountings, accessories, instruments & gauges,
safety devices & accessories, suitable & safe piping material with fittings, and all
such items required for successful operation of gasifier to meet the requirement of
methanol reactor. Including but not limited to air feed device, auto control biomass
feed unit, auto temperature controller unit, ash/after product treatment and disposal
arrangement, packaging and making ready in stack for after product green charcoal
generated from gasifier etc. Bio mass Gasifier with primary gas cleanup, ash & bio
char handling system along with packaging unit, oxygen generation unit to feed the
gasifier, Gas flare system etc.

Syngas scrubber units for treatment and cleaning to make it suitable for next stage
of compression/Methanol reactor. Including but not limited to absorber, stripper,
Flush drum, solvent pumps, make up solvent pump, solvent tanks, piping with
fittings & accessories, instruments & gauges, testing probes, safety probes and
accessories, CO2 capture arrangement with compressor to fill in the storage
cylinders/tanks for use in e-methanol plant, etc.

Primary gas cleanup for removal of first stage impurities, e.g. S, Cl, N2 based
impurities etc. All the gases generated shall be fitted with measuring instruments for
continuous gas analyzers for record taking control measure. All syngas wetter parts
shall be confirming to SA240 Gr 316L/ SA 312TP 316L/ SA182F316L as applicable for
individual parts, Any water/ steam side shall be of suitable grade SA 516 Gr 70.
Secondary stage gas conditioning required to meet the requirements of Methanol
synthesizer. Removal of CO2 from syngas by capturing CO2 and arrangement for
utilizing this gas for other purposes including e-methanol generation. CO2
compression and storage shall be out of the contractor scope but provisions and
space arranged shall be planned. All syngas wetter parts shall be confirming to
SA240 Gr 316L/ SA 312TP 316L/ SA182F316L as applicable for individual parts, Any
water/ steam side shall be of suitable grade SA 516 Gr 70.

CO2 Capturing: CO2 shall be captured and cleaned up for suitable use in e-methanol
system. CO2 capture system shall be designed & supply such that, minimum of 85
% CO2 of produced syngas, shall be captured. All the wetted surface of CO2
capturing system should be of suitable material e.g. SS 304 (SA 240/SA312/SA182F
etc.). All the structured internal materials e.g. packing, support, distributor, re-
distributor etc. shall be complying of SS316/316L

Safe and suitable syngas Compressor including but not limited to suitable and safe
piping units with probes and control valves, electrical fittings & wiring, integration
with gasifier and reactor, instruments & gauges, safety devices & equipments, heat
exchanger, safe handling of syngas etc. to make syngas suitable for next stage of
Methanol Reactor. Compressors shall be designed with minimum of 50% turndown
capacity. If the prime mover of compressor is Electric Motor, same shall be suitable
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10.

10.1

for hazardous zone 2, IIC, T3, flame proof type as per 1S-2148, Motor with F class
insulation with temperature limiting to class B. All the wetted surfaces shall be
designed with SS 304/304L.

h. Suitable Methanol reactor/generator with suitable catalyst, condenser, separators,
piping of suitable material along with all the required fittings & accessories,
instruments and gauges, safety devices & accessories, recycle syngas compressor
along with piping & valves. LPBT and HPBT before and after recycle compressor
along with piping, fittings, instruments. All syngas wetter parts shall be confirming
to SA240 Gr 316L/ SA 312TP 316L/ SA182F316L as applicable for individual parts,
Any water/ steam side shall be of suitable grade SA 516 Gr 70. The applicable code
for material & process shall be confirming to ASME Sec VIII Div 1, Sec II, Sec V,
Sec-IX, B16.5/16.47, B31.3, NACE MR 0103, NACE TM0284, NACE TM0177, ASTM
262, WRC107&297 (latest Edition), ASME-B31.3, as applicable. All gaskets shall be
spiral wound SS316L with SS inner and outer ring.

Methanol purification and distillation plant to meet the Quality of ASTM and purity of
AA-grade and Green Methanol. Online gas analyzer, COS/H2S analyzer along with
header, piping, fittings, instruments, Safety accessories etc. Purification of crude Bio
Methanol from Synthesizer to meet the required quality and certification for
compliance with required grade of bio-methanol as per tender requirement. All
condenser wetted with methanol — water should be designed with minimum SA249
GR TP 304, column should be insulated with required thickness and aluminum
cladding, all internal materials shall be SS 316L.

Capacity of product methanol storage tank shall be for minimum of 50 KL capacity in
a single storage. All the safety norma and certification shall be complied by the
contractor along with PESO or other statutory requirements.

Complete automated and certified safe plant by Govt. approved/recognized
certification agencies, complete integration of plant for successful production of Bio-
Methanol as per ASTM grade with purity more than 99.9% and plant with
certification confirming to EU green Bio-Methanol.

Control Panels, required safe lighting, electrical earthing & protection devices,
SCADA, audio visual alarms, different types of required detectors, Computers,
printer, UPS, CCTV surveillance system, PLC bases control system etc.

m. Integration of all the Bio-gasifier unit from a centralized control room. All the

equipments and devices shall be operated and monitored from the single control
room. Only the firefighting system, signals, siren, hooter & controls shall be made
available from safe location to fight the fire in case of emergency as per normal &
requirement.

LIABILITY OF THE CONTRACTOR (including but not limited to):

Contractor shall arrange for all the consumables, Tools & tackles, equipments, materials,
testing & certification for requirement of plant & its allied accessories/equipments,
lodging and fooding for their officials & employees, temporary site
office/containers/shelters at site, instruments, safety requirements, legal & statuary
requirements, these are only indicative and not limited.

10.2 It to be noted that, the information, size, specifications, dimension mentioned in this
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10.3

10.4

10.5

10.6

10.7

10.8

10.9

10.10

10.11

10.12

tender document are indicative only. As a turnkey project, the successful bidder shall
work out detailed drawing during detailed engineering stage meeting the functional
requirements and relevant applicable standards. Being EPC contract, it is the contractor’s
sole responsibility to complete the entire project and successful testing & commissioning
with wooden chip, briquettes, groundnut shell, bamboo minimum for 08 hrs. each with
quality test report from NABL/Govt. approved laboratory for each type of output to the
satisfaction of the employer complying with the quality of Bio-Methanol and Certification
of EU green bio-Methanol compliance with all the equipments & materials.

Any additional items/components that are not specifically mention in this tender
document but are required to make the system/plant complete in all respect for safe
operation and guarantee performance shall be under the scope of the contractor at no
extra cost.

Contractor has to submit the certificates for verification of the quality of
material/equipments used and shall offer for inspection of TPI appointed by DPA before
dispatch, fabrication, installation & commissioning. FAT for Gasifier shall be
demonstrated in presence of TPI of DPA and Methanol Reactor SAT shall be carried out
in witness of TPI of DPA.

Work shall be carried out with best workmanship and best industrial practices
considering the safety, innovative best efficient utilization of natural resources, quality
certifications etc. Minimum one year of guarantee shall be provide by the contractor for
the entire plant. Any defect during this period shall be rectified by the contractor at their
own cost within reasonable time period as decided by DPA on facts, including cost of
materials, manpower and other resources required.

Methanol storage, valves & controls with pipeline system shall be safe with leak
detection with automated continuous detection and alarm monitoring system.

Contractor has to follow all the Govt. rules and regulations. For violation of any rules &
regulations contractor shall be alone responsible, DPA shall not be any part of it under
any circumstances. Contractor has to bear all the expenditure towards any kind of
breach of national & international acts & rules.

Suitable size & capacity of battery and UPS shall be installed by the contractor for
uninterrupted supply of power to the sufficient lighting, control and safety system of the
plant for minimum period of 04 hrs.

Contractor shall design the power system & shall be fitted with suitable switch gears and
electrical panels so as to cater fluctuations from supply system for safe & efficient
operation of Plant.

All the certification including mill certificates and required approvals from Authorised
agencies shall be arranged by the contractor at their own cost. DPA shall provide
NOC/supporting letters, if required in this regard.

In case of any damage arising out of negligence, ignorance, malafide intention of the
Contractor, same shall be made good at the cost of contractor including the cost of
material/spares within a reasonable period of time acceptable to DPA, failing which the
cost of the damages assessed by DPA shall be deducted from the bill of the Contractor.
Complete Bio-Methanol plant shall be equipped with complete Fire Fighting solution
within battery limit including but not limited to portable Firefighting items, Fixed
Firefighting arrangements along with pipelines, hydrants, valves, HAZOP analysis report
with requirements, safety barriers & barricades, electrical isolation, heat insulation and
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10.13

10.14

10.15

10.16

10.17

10.18

10.19

10.20
10.21

10.22

10.23

safe disposal of wastes. Contractor shall also obtain required certification in this regard
from all the local & statutory bodies to operate the plant.

Sufficient numbers of Lifting lugs shall be provided in the equipment wherever necessary
for maintenance/erection.

All drawings /documents, designs, calculations etc. supplied by the Tenderer under the
contract shall remain the property of DPA who shall have the right to use them for
future projects or procurement without any additional cost reference to Tenderer.
Tenderer shall keep the site reasonably clean during execution of jobs from all
unnecessary obstruction, store or remove any surplus material clear away any wreckage,
rubbish or temporary works from the site and remove any Tenderer’s equipment no
longer required for execution of the contract. After completion of the work the Tenderer
will hand over clear site devoid of all debris, unused material etc. to the satisfaction of
DPA.

In case DPA’s any equipment/ facilities (other than those which are under Tenderer’s
scope) are damaged during execution of work, the same shall be repaired/ restored to
earlier condition by the Tenderer at no extra cost to DPA.

Within thirty (30) days of the award of work or prior to the kick-off meeting, whichever
is earlier, the Tenderer shall provide DPA with the detailed Bar chart diagram as
mentioned above and after work has started, issue updated statements on the progress
and/ or completion of the listed activities on a weekly basis. The Tenderer shall also
deliver on a monthly basis to the DPA an updated Bar chart diagram showing changes in
project status as of the end of the previous month. This diagram shall be delivered on or
before the 5th of each month.

The bidder shall provide additional effort wherever the scheduling shown on the Bar
chart diagram indicates a possible delay in the completion date. Such additional effort
may require an increased deployment of equipment and/ or personnel working in 3
shifts. All extra costs including cost towards proper lighting for working in 3 shifts
incurred by the Tenderer in order to prevent a possible delay in the completion date will
be to the Tenderer’s account.

Contractor shall submit a detailed plan and execution methodology for Installation of
Entire Green Bio Methanol Plant. After award of work order, contractor shall submit a
detailed project execution details e.g. Design basis report with methodology, all the
engineering drawings, technical data sheets along with required civil works including
structures, foundation details and total electrical power requirement with DBR report.
Contractor has to arrange for their own use Portable Bio Toilets at site at their cost.
Contractor has to take precaution of pollution, fire and safety during complete EPC
contract period including installation and Operation and Maintenance.

The Contractor has to arrange suitable transport facility as when required at his own
cost in a timely manner. It should be available for all purposes including transportations
of materials as well as manpower as required for successful execution of the contract.
The Contractor shall supply complete three sets of all the documents and approved
drawings including but not limited to, Operation-Maintenance-Parts-Trouble shooting
manuals, duly approved Electrical and Control wiring diagrams, Pneumatic and Hydraulic
drawings, Programs and software for equipments installed e.g. PLC software and
programs, duly approved drawings and designs, as built drawing after completion of
project.
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10.24

10.25
10.26

10.27

10.28

11
11.1

11.2

11.3

The Contractor shall be liable for all acts of omission and or commission of the staff
deployed by the Contractor and also for all liabilities pertaining to their salaries,
allowances, clothing, lodging & fooding, proper safety gears, victuals, medical facilities,
insurance coverage as per applicable labour laws or any other requirements pertaining
to their staff at the risk & cost of the Contractor only, DPA will not entertain any other
expenses or liabilities in this regard.

The Contractor shall report daily repair progress for repair, maintenance, survey etc.

The contractor shall maintain and keep the plant in good condition at all the times
during the execution of work, the contractor shall not suspend and / or abandon the
work for any reason whatsoever.

During Test and Trials, if any abnormality, defect, faults are noticed, the same shall be
communicated to the representative/Supervisor of the contractor and immediate
remedial action shall be initiated by the contractor to rectify the faults with intimation to
EIC. The contractor shall place a suitable mechanism for rectification of problems so that
delay completion can be avoided. The representative/Supervisor of the Contractor
associated with maintenance shall plan & co-ordinate all the maintenance activities
including pre-operational checks. Also, necessary interaction for Operation &
Maintenance requirements should be done in close coordination with EIC.

All the tools and tackles required to fulfill the obligation of the contract, will have to be
arranged by the contractor at his own cost for executing the work. Arrangement for
storing the materials, tools etc. will also have to be arranged by the contractor. The
EMPLOYER shall not be responsible for any theft/loss of any materials, tools, etc.
stored/brought by the contractor for execution of work within or outside the Port area.

EXECUTION OF WORK AS EPC TENDER:

The brief scope of EPC are Pre-Engineering Survey, Detailed design/ engineering,
Procurement, Manufacturing &amp; Delivery, Fabrication and supply, site grading and
levelling, Construction (Civil and Structural), Transportation, Erection / Installation,
Piping, Hook-ups to the systems, Painting, Instrumentation, Electrical works, Testing,
Pre-commissioning and Commissioning after successful completion of Performance
Guarantee Test Run (PGTR) of the total System on Lump sum Turn Key Basis (LSTK)
including supply of mandatory spares. After successful PG test, Bidder shall operate
&amp; maintain the system for 2 Years before handing over to DPA.

It is not the intent to completely specify all the details of design and construction,
nevertheless the unit shall conform in all respects to high standards of design,
engineering and workmanship. Any piece of unit or equipment not specifically mentioned
in this specification, but required to make the unit complete, safe, operable and
consistent with good engineering practices and applicable standards like Marine
certifying and approving authority as bunker fuel, test certificates from NABL or as
approved agencies, IMO standards, EU certification for green bio-methanol category,
IACS certification if required, PESO, NFPA, state approving authorities, etc. shall be
provided by the contractor at no extra cost and shall be deemed to have specified.
Contractor shall carry out detail engineering, procurement &amp; Construction of
proposed work. The Contractor shall carry out any other engineering, procurement,
construction etc., over and above of that mentioned in the guidelines, required to
complete the project with no extra cost to the Company.
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11.5
11.6

11.7

12.
12.1

12.2

13.

Detail Design/ Engineering shall include preparation of Piping drawing, General
arrangement, Plan &amp; Elevation drawing etc. Detailed Engineering phase shall
include submission of HSE plan and Quality assurance plan, both specific to this project,
procurement support, fabrication drawings, construction drawings for foundation, steel
frame, construction drawings for electrical equipment, instrumentation and piping,
vents/drains, Hook ups, Loops, vendor data etc.

Provide required statutory approvals for individual equipment /instrument. Ensure that
all equipment’s / instruments have statutory approvals as required by concerned
authority for installation in Hazardous area.

Submission of list of BOM (Bill of materials) in soft and hard form against all materials &
amp; equipment’s installed at the Port along with quantities, manufacturer details,
technical specifications etc.

Preparation of drawings, documents, defining major equipment, giving the layout of
equipment with sections and elevations, wherever necessary for equipment engineering
as per the statutory guidelines followed in port industry. Provide specifications /
standards for all equipment and machinery to be procured as part of turnkey supply
considering system and statutory requirements. Preparation of detailed technical
specifications including data sheets, tender drawings, basic layout, GAD, estimated
quantities of execution for various contracts including civil, structural, equipment, piping,
P&ID, PFD, electrical, instrumentation as required for the process and statutory
guidelines.

TRAINING SCHEME:

The Tenderer shall prepare and submit a scheme of training covering all the systems of
Bio Green Methanol Plant. The program shall be prepared by the tenderer shall be
reflective and appreciative of the long term interest in the sustained operation of the
systems, equipment provided.

All the work shall be executed in strict conformity to the provision of the CONTRACT and
instructions as may be given from time to time by EIC or his representative. The
CONTRACTOR shall be responsible for ensuring that the safe working practices are being
followed for the works throughout the contract period and to the entire satisfaction of
EIC or his representative.

DEFECTS IN WORK DONE:

If at any time, EIC or his authorized representative observed that any work done by
CONTRACTOR is defective or not in accordance with CONTRACT, or that the WORK or
portion thereof are defective or do not fulfill the requirement of CONTRACT, as soon as
reasonably applicable, gives to the CONTRACTOR notice of the said decision, specifying
particulars of the defects alleged to exist or to have occurred. The CONTRACTOR shall at
his own expense and with all speed make good the defects. If the CONTRACTOR fails to
make good such defects with reasonable speed, DPA shall arrange to carry out repairs to
such defects/damages by itself / through another party at risk & cost of contractor, and
the expenses so incurred by DPA shall be recovered from the CONTRACTOR.
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Sd./-

Signature & Seal Chief Mechanical Engineer
of Contractor Deendayal Port Authority
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SECTION-VI

h le—B
Sub:-  “Design, Supply, Installation, Testing & Commissioning Of 05 TPD Green Bio-Methanol Plant on EPC
Mode at DPA with Operation And Maintenance for two years”.
Sr. ltem Description Unit Qty. Unit Rate Amount
No. (Rs.) (Rs.)
1 2 3 4 5 6
PART-A: EPC Mode Plant System (Indicative)
1 Engineering, Procurement and Construction
(‘EPC”) for work of “Design, Supply, LUMPSUM 1
Installation, Testing & Commissioning of 05 TURNKEY
TPD Green Bio-Methanol plant on EPC mode (LSTK)
at DPA confirming to ASTM (Annexure-l) and
IMPCA (Annexure-Il) for bio-methanol grades
with all applicable Certification” & Scope of
Contract etc., complete in all respect as per
tender conditions.
Total (Part-A)=
PART-B: Operation and Maintenance
1| Supply for minimum seven days (wooden chips)
considering minimum of 8 hrs. daily operation Lumpsum 1
after completion of all test & trial while handing
over to DPA with all requirements.
2| Operation for twelve months (12 months) of Monthly 12
Complete Bio-Methanol Plant within one year of
defect guarantee period. This will be including
but not limited to all the consumables, spares
parts etc.
Operation and Maintenance for twelve months | Monthly 12
(12 months) of Complete Bio-Methanol Plant.
This will be including but not limited to all the
consumables, spares parts etc.
Total (Part-B)=
Total (Part-A + Part-B) amount in Figure (Rs.)
GST: % extra.

Note: -
i

The rates to be quoted taking into consideration “Design, Supply, Installation, Testing & Commissioning Of 05
TPD Green Bio-Methanol Plant on EPC Mode at DPA with Operation And Maintenance for two years” and shall
be inclusive of all equipments, transportation, labour, materials, consumable, tools & tackles, etc. charges,
taxes, Cess, Duty etc. except GST.

Contractor has to visit the site for complete understanding of the scope of work and actual quantification of
the proposed job and quantum of the work.

Sd./-
Signature & Seal Chief Mechanical Engineer
Of Contractor Deendayal Port Authority
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Section VII
Specifications and Drawings
ASTM (AA Grade) Specifications (Annexure-I)

¢y p1152 - 24

TABLE 1 Required Specifications of Methanol

Pmpary Specification ASTM Intermational Standard”
Msthanol on a dry basis. min, weight % 98.85 IMPCA 0D
Acetone, max, mgkg 30 IMPCA D01
Efhanal, max. mghkg 50 IMPCA 001
Water, max, waight % 0100 D6304 or EZ03 or E1064
Acichity as Acetic Acid, max, mgikg 30 a3
Carbonizables, max, Pt-Co 30 E3486
Poisssium permanganate tme test at 15 "G, min &0 D353
minules
Water miscibility Pass test D722
Appearance Bright and clear E2680
Caler, max, Pt-Ca 5 5386 or DBOOS
Specific Gravity 20 “C /20 "C 0.7910 tu 0.7930 Da0s2

A1t more than one method is Ested, the producer and user should agree on the referes mathod.

TABLE 2 Optional Specifications of Methanol

_Propery innal Standard®
Aromabics, max, mgkg
Talal chioring, max. mgkg

fran in sulution, max, mgkg

Tatal nitrogen, max, mgkg

Sultur, max. mgkg

Distifiation range at 780 mm Hg, max, *C
Nanvolatile matter, max, mg'1000 mL

D7358 or D7T536
E394 or ET815
D529 ar D7 154
D7 183 or D7V359
05 Lot ]
D1353

# It more than one method is Esied. the producer and user should agres on the referes method

Note: This is referance from ASTM 2024 updated version, same shall be applicable as
per latest specifications published at the time of design.
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IMPCA Grade Methanol (Annexure-II)
IMPCA REFERENCE SPECIFICATIONS

Appearance

Purity on dry basis

Acetone

=
o
-
m
-

Distillation Range at 760 mm Hg

Specific Gravity 20°C/20°C

Potassium Permanganate Time test
at 15°C

Chloride as ClI-
Note 3, page 3

w
o
=
| ed
c

Note 1, page 3

Water miscibility

Carbonizables

Acidity as Acetic Acid

Iron in solution

Non Volatile Matter

—|
<
>

Note 2, page 3

Aromatics

Note 2, page 3

% W/W

mg/kg

mg/ke

Pt-Co

% W/W

°C

minutes

mg/kg

mg/kg

Pt-Co

mg/kg

mg/kg

mg/1000m|

IMPCA 003

IMPCA 001

IMPCA 001

IMPCA 001

ASTM D 1209
ASTM D 5386

ASTM E 1064

ASTM D 1078

ASTM D 4052

ASTM D 1363

IMPCA 002

ASTM D 3961
ASTM D 5453

ASTM D 1722

ASTM E 346

ASTM D 1613

ASTM E 394

ASTM D 1353

Clear and free from suspended

matter

Min 99.85

Max 30

Max 50

Max 5

Max 0.100

Max 1.0

0.7910-0.7930

Min 60

Max 0.5

Max 0.5

Pass test

Max 30

Max 30

Max 0.10

Max 8

optional (see notes for recommended methods)

optional (see notes for recommended methods)

Note: This is referance from IMPCA 2021 updated version, same shall be applicable as
per latest specifications published at the time of design.

Signature & Seal
Of Contractor
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Deendayal Port Authority



SECTION VIII
EVIDENCE TOWARDS SITE VISIT

I, Shri authorized representative of M/s.
(authorization letter issued by the firm with my specimen

signature and passport size photo and Aadhaar card are enclosed) have

visited the site on with DPA representative Shri

(Designation) for the work of 'Design, Supply, Installation, Testing
& Commissioning Of 05 TPD Green Bio-Methanol Plant on EPC Mode at DPA with
Operation And Maintenance for two years ”and inspected the site and other issues

related to tender to my satisfaction.

Seal, Name and Name, designation Seal,
Signature and name and
of the bidder signature of DPA signature of AE (M)

representative who
assisted bidder during
site visit.
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a)

b)

SECTION IX (Applicable for MSE's)
FORMAT OF BID SECURITY DECLARATION FROM BIDDERS

(On Bidders Letter

head) Bid Security
Declaration Form

Date: Tender No.

To
(insert complete name and address of the Employer/Purchaser)

I/We, the undersigned, declare that:

I/We understand that, according to your conditions, bids must be
supported by a Bid Securing Declaration.

I/We accept that I/We may be disqualified from bidding for any contract
with you for a period of three year from the date of notification if I am /We are in
a breach of any obligation under the bid conditions, because I/We

have withdrawn/modified/amended, impairs or derogates from the tender,
my/our Bid during the period of bid validity specified in the form of Bid; or

having been notified of the acceptance of our Bid by the purchaser during the period
of bid validity

(i) fail or reuse to execute the contract, if required, or (ii) fail or refuse to furnish the
Performance Security, in accordance with the Instructions to Bidders.

I/We understand this Bid Securing Declaration shall cease to be valid if I
am/we are not the successful Bidder, upon the earlier of (i) the receipt of your
notification of the name of the successful Bidder; or (ii) thirty days after the
expiration of the validity of my/our Bid.

Signed: (insert signature of person whose name and capacity are shown)
in the capacity of (insert legal capacity of person signing the Bid Securing
Declaration)

Name: (insert complete name of person signing the Bid Securing
Declaration)

Duly authorized to sign the bid for an on behalf of (insert complete
name of Bidder) Dated on day of (insert date
of signing)

Corporate Seal (where appropriate)
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