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DEENDAYAL PORT AUTHORITY 

 
TENDER NO. CME/Mech.Division/1915 

 
E-Tenders are invited by CHIEF MECHANICAL ENGINEER, DEENDAYAL PORT 

AUTHORITY as per the details given in the table below. 
 

Name of Work   Cost of 
tender 

document 
(INR) 

Estimated 
cost 

(INR) 

EMD 
(INR) 

Tender 
downloaded 

from 

Last date 
and time of 
submission 

of Bid 

Date and 
time of 

opening of 
Bid 

“Design, Supply, 
Installation, Testing 
& Commissioning Of 
05 TPD Green Bio-
Methanol Plant on 
EPC Mode at DPA 
with Operation And 
Maintenance for two 
years”. 

 
Rs. 

5,900/- 
(includi
ng GST) 

 
Rs. 

95,72,53, 
828/-  

 
Rs. 50 Lakhs  

 
08/08/25 

 
16:0

0 
hrs. 
on 

 
08/09/2025 

 
16:1

5 
hrs. 
on 

 
08/09/202

5 

 
 
Detailed tender notice along with complete tender documents can be downloaded from 
website: https://tender.nprocure.com  and also available on http://www.deendayalport.gov.in  
from   08/08/2025.   Pre   bid   meeting    will    be   held    on 29/08/2025 at 15:00 Hrs. 
 
 
Corrigendum, if any, will be placed on website only. 
 
 

 
   Sd./-  

 
Chief Mechanical Engineer 
Deendayal Port Authority 
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NOTICE INVITING ONLINE TENDER 
 

 
Department  Mechanical Engineering Department 

Circle/ Division Circle Division  

Tender Notice No. CME/Mech.Division/1915 

Name of Work “Design, Supply, Installation, Testing & Commissioning Of 05 
TPD Green Bio-Methanol Plant on EPC Mode at DPA with 
Operation And Maintenance for two years” 

Estimated Contract Value 
(INR) 
 

Rs. 95,72,53,828/- (Ninety five Crore Seventy two 
lakhs fifty three Thousand and eight hundred twenty 
eight only). 

Period of Contract  The Contract shall be effective for: 
PART-A: 10 (Ten) months from the date of issue of Work Order. 
PART-B: 24 (Twenty-Four) months after commissioning and 
intimation by DPA to start O&M. 

Bidding Type Open 

Bid Call (Nos.) One 

Tender Currency Type Single 

Tender Currency Settings INR 

Pre-Qualifying Criteria: 1. Financial Standing:  
The average annual financial turnover of the Bidder over 
the past three years ending 31st March of previous financial 
year should not be less than Rs.  2872 Lakhs., Certified by 
Chartered Accountant on their letter head along with UDIN 
No.  

 
2. Experience in terms of: 
Experience of having successfully completed similar works 
completed satisfactory with performance certificate, during 
last 7 years ending last day of month previous to the one in 
which applications are invited should be either of the 
following: 
(i) Three similar completed works each costing not less than 
Rs. 3829 Lakhs. (Excluding of GST) 
                            OR 
(ii) Two similar completed works each costing not less than 
Rs. 4786 Lakhs.(Excluding of GST) 
                             OR 
(iii) One similar completed work costing not less than Rs.  
7658 Lakhs.(Excluding of GST) 
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Similar works means: 
The Bidder shall have done Design, Supply, Installation, 
Testing & Commissioning of at least one Bio-mass based or 
syngas-based methanol reactor plant successfully operating 
in India with minimum capacity of 5 TPD. 
 
3. Satisfactory Performance:  
 
Experience in last Seven (7) years:  
The Bidder should submit the documentary proof for 
satisfactory completion/performance from the owners/clients 
to whom the plant has been delivered. In case plant owned 
by bidder itself, product quality certificate shall be submitted 
for at least one batch of product Methanol from NABL/ Govt. 
authorized agencies. 
 
For ongoing contract, the tenderer shall submit satisfactory 
performance certificate in place of completion certificate from 
the employer indicating contract value for the completed 
period of the contract for qualification. Completed value of 
work as on last day of month previous to the one in which 
applications are invited should be considered for qualifying 
criteria. 
 
The value of similar works completed by the bidder will be 
brought to current cost level by enhancing the actual value of 
work with the multiplication factor as detailed below for 
assessing the eligibility of the bidder under experience. 
The base year shall be taken as the Financial Year ending in 
2024. 

Financial Year Multiplication 
Factor 

2024-2025 1.0 
2023- 2024 1.02 
2022- 2023    1.02 
2021- 2022    1.11 
2020- 2021    1.26 
2019- 2020    1.24 
2018- 2019    1.26 

Note: If the bidder has executed the work in private 
organization, necessary TDS certificate issued by the private 
organization shall be submitted. 

Joint Venture/Consortium: Allowed 
 The number of partners in JV/Consortium shall be 

limited to maximum of two. 
 In case of JV to qualify experience in similar works, 

merging of work order value executed by one or two 
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of its member JV either as a whole or as member of 
JV shall not be permitted to qualify eligible works in 
terms of similar completed works. Only no. of work 
orders executed by members of JV shall be merged to 
evaluate experience. 

 Lead partner should have executed at least one similar 
work costing Rs. 3829 lakhs as per Minimum Eligibility 
Criteria.   

 The works reckoned for the above purpose are those 
executed by the tenderer as prime contractor or 
proportionately as member of JV or as a sub-
contractor, authorized and approved by the Employer 
of the work(s) against which the tenderer has claimed 
his experience. Further they may upload the scanned 
permission letter for sub-contractor issued by principle 
(main client) otherwise the bid shall stand non-
responsive. 

 In the case of bid submitted by JV/ Consortium, the 
lead partner of the JV shall meet the Minimum 
Eligibility Criteria of Financial Turnover.  

Integrity Pact: Integrity Pact need to be submitted in Preliminary bid 
stage duly scanned, stamped, signed, and dated along with 
both witness signatures (to be arranged by the bidder) as 
per format available in Section – VI in the tender document 
failing which bid submitted by the bidder will be 
considered non-responsive.  

Site Visit: 
 

Upload duly signed document given at Section-VIII 
towards evidence of site visit. (The bidder who has not 
physically visited the site and not uploaded 
document given at Section-VIII, will be declared 
disqualified at preliminary stage evaluation. The date 
of physical visit of site should be the date invariably prior 
to date of opening of preliminary bid. The mandatory site 
visit and uploading of documents are exempted if there is 
declared travel restriction by central/state government). 

Downloading Websites: https://tender.nprocure.com 
http://www.deendayalport.gov.in. 
http://www.eprocure.gov.in. 

Bid Document Fee: Rs.5,900/- (Including GST) 

Bid Document Fee Payable 
To: 

Board of Deendayal Port Authority, Gandhidham 

Bid Security/ EMD(INR): Rs. 50,00,000/-  ( Rupees  Fifty Lakhs only) 

Bid Security/ EMD (INR) In 
Favour of: 

Board of Deendayal Port Authority, Gandhidham in form of 
Bank guarantee. 
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Bid Document 
Downloading  
Start Date 

 
08/08/2025 
 

Bid Document 
Downloading 
End Date 

08/09/2025 

Date & Place of Pre-Bid 
Meeting 

29/08/2025 @ 15:00 Hrs. in the Board room. 

Last Date & Time for 
Receipt of Bids 

08/09/2025 up to 16:00 Hrs. 

Bid Validity Period 120 Days from the date of opening of technical bid. 

Condition for EMD & 
Tender fee. 

Tender Fees: Rs. 5,900/- (incl. of GST) shall be made 
through online payment mode in Bank of Baroda, 
Gandhidham Branch, a/c no.: 10080100022427, IFSC 
Code: BARBOGANKUT. 
EMD:  Rs. 50,00,000/- (Rupees Fifty Lakhs Only), The 
EMD shall be deposited in the form of Insurance surety bond 
/ Bank Guarantee drawn in favour of Board of Deendayal 
Port Authority, Gandhidham, from any Nationalized Bank / 
Scheduled Bank (except co-operative bank) having its branch 
in Gandhidham. (Format available in Section –VI) 

In case of Micro and Small Enterprise (MSEs) holding valid 
certificate issued by any agencies/organization under The 
Ministry of Micro, Small and Medium Enterprises indicating 
the list of activity related to the subject tender as per 
National Industrial Classification -2008 mentioned in the table 
below only shall become eligible for exemption from payment 
of tender fee/EMD.  
 
Such bidder shall also upload the scanned copy of valid & 
relevant certificate on (n) procure website along with ‘Bid 
Securing Declaration Form’ (section IX) in preliminary 
bid failing which the bid shall be considered non-responsive.   

Code / Sub-class Description 
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Note: 
(1) In case the similar work has been executed for any private body, the bidder will be 

required to produce the tax deducted at source (TDS) certificate indicating the income tax 
deducted by the client for that work, which will form the basis for assessing the value of 
completed work. 

 
NOTE: 
In case, bidders need any clarifications or if training is required to participate in 
online Tenders, they can contact (n) Procure Support team at following address: 
- 
(n) Code Solutions-A division of GNFC Ltd., 

 
 
Sub-class  20111 

Manufacture of liquefied or 
compressed inorganic industrial or 
medical gases (elemental gases, 
liquid or compressed air, 
refrigerant gases, mixed industrial 
gases etc.) 

Sub-class  20116 Manufacture of basic chemical 
elements 

Sub-class  20119 Manufacture of organic and 
inorganic chemical compounds 

 

Banking Details: Bank of Baroda, Gandhidham Branch, a/c no.: 
10080100022427, IFSC Code: BARBOGANKUT. 

Bid Opening Date: Technical Bid will be opened   on 08/09/2025 @ 16:00 Hrs. 
Date of opening of price bid shall be notified after scrutiny 
and evaluation of Technical Bid. 

Documents required to be 
submitted by scanning 
through online: 

Documents in support of fulfilling qualifying criteria as 
indicated above. 
Tender fee through online transfer and EMD in the form of 
Bank Guarantee mode. 

 
Officer- Inviting Bids: 

Chief Mechanical Engineer  
Deendayal Port Authority  
Second Floor, Room No 316 
A.O Building Gandhidham –Kutch  
Gujarat -370201 

Bid Opening Authority: Chief Mechanical Engineer, 
Deendayal Port Authority. 

Address: Chief Mechanical Engineer  
Deendayal Port Authority  
Second  Floor, Room No 316 
A.O Building Gandhidham –Kutch  
Gujarat -370201 

Contact Details: cme@deendayalport.gov.in 
Contact No.: +91 7990275195/ 9825303781 
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(n) Procure Cell 403, GNFC Info tower, S.G. Road, Bodakdev, Ahmedabad – 380054 (Gujarat) 
 

Contact Details: 
Airtel: +91-79-40007501, 40007512, 40007516, 40007517, 40007525 
BSNL: +91-79-26854511, 26854512, 26854513 (EXT: 501, 512, 516, 517, 525) 
Reliance: +91-79-30181689 Fax: +91-79-26857321, 40007533 
E-mail:nprocure@gnvfc.net 
TOLL FREE NUMBER: 1-800-233-1010 (EXT: 501, 512, 516, 517, 525) 

 
 
 

 
 

Sd./- 
 

Chief Mechanical Engineer 
Deendayal Port Authority 
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Section – I  

Instruction to Bidders 

A. GENERAL 
 
1. Scope of Bid 
1.1 Chief Mechanical Engineer, Deendayal Port Authority invites bids by E- Tendering 

from the interested eligible bidder for the work as mentioned in the notice inviting 
online tender. All bids shall be completed and submitted on-line in accordance 
with instruction to the bidders. 

1.2 The successful bidder will be expected to complete the works by the intended 
completion period. 

 
2. Source of funds 
2.1 The employer has arranged the funds from the internal resources and will have 

sufficient funds in India currency for execution of the work. 
 
3. Eligible Bidders 

Only eligible bidders fulfilling all the requirements as mentioned in the Notice 
Inviting Online Tender may participate in the subject Tender. Successful 
completion as mentioned of “Similar Works” only shall be considered for 
evaluation of eligibility criteria. 

 
3.1 The invitation for Bids is open to all eligible bidders meeting the eligibility criteria 

as defined in clause regarding Eligibility Criteria. 
 
3.2 All bidders shall fill the forms provided in Section – IV- Form – 1 to 6 to be 

submitted by Bidders with their bids. 
 
3.3 Government-owned enterprises may participate if they are legally and financially 

autonomous, operate under commercial law and are not a dependent agency of 
the employer subject to fulfillment of Minimum Qualifying criteria. 

 
3.4 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent 

practices issued by the employer. 
 
4. Eligibility Criteria: 
4.1 The Bidders shall fulfill the following pre-qualification criteria: 
 

FINANCIAL QUALIFICATION 

Sr. 
No
. 

Pre-Qualifying Criteria Supporting Documents 

1) Average Annual financial 
turnover during the last 3 
years, ending 31st March of 
previous financial year, should 
be at least Rs. 2872 Lakhs 

Turnover Certificate issued by the Chartered 
Accountant on their letter head along with 
UDIN. 
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certified by chartered 
accountant. 

TECHNICAL QUALIFICATION 
Sr. 
No. 

Qualifying Criteria Supporting Documents 

2) Experience of having successfully completed similar works/on-going works 
completed one-year or more with satisfactory performance certificate, during 
last 7 years ending last day of month previous to the one in which applications 
are invited should be either of the following: 

i) Three similar completed works, each costing not less than the amount 
equal to Rs. 3829 lakhs,(Excluding of GST )                    or, 

ii) Two similar completed works, each costing not less than the amount 
equal to Rs. 4786 lakhs, (Excluding of GST )        or, 

iii) One similar completed work costing not less than the amount equal to Rs. 
7658 lakhs, (Excluding of GST). 

 (A) A copy of the completion certificate in respect of the successfully completed 
similar work. The completion certificate should invariably mention the reference 
no. of work order, the date of completion and amount of work done. 

 (B) A copy of the work order should also be submitted for which the bidder is 
submitting completion certificate. 

 
Note: 

 
Such completion certificate should be issued on the letter head of the client 
and invariably reflect the following details: - 

 
1) Name of Contractor 
2) Name of Work  
3) No. of work order/agreement and date  
4) Contract value 
5) Contract period  
6) Date of commencement of work 
7) Date of completion  
8) Value of Work executed during the contract period/original contract 

period. 
9) Date of issue of completion certificate. 
 

(C) In case the similar work has been executed for any private body, the bidder 
will be required to produce the tax deducted at source (TDS) certificate 
indicating the income tax deducted by the client for that work, which will 
form the basis for assessing the value of completed work. 

 
Important: 

i. If a work is physically completed and completion certificate/ performance 
certificate to this extent is issued by the concerned organization but final 
bill is pending, such work shall be considered for fulfilment of credentials. 
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ii. In case of work consisting of multiple services/items submitted to avail the 
for fulfillment of the technical credential, only the part of work and amount 
shall be considered pertaining to similar works criteria. 

iii. Satisfactory Performance (Experience in last Seven (7) years):  
The Bidder should submit the documentary proof for satisfactory 
performance from the owners/clients to whom the crafts were 
supplied/repaired successfully.  
For ongoing contract, the tenderer shall submit satisfactory performance 
certificate in place of completion certificate from the employer indicating 
contract value for the completed period of the contract for qualification.  
Completed value of work as on last day of month previous to the one in 
which applications are invited should be considered for qualifying criteria. 

 (C) Site Visit: 
Upload duly signed document given at Section-VIII towards evidence of site 
visit. (The bidder who has not physically visited the site and not uploaded 
document given at Section-VIII, will be declared disqualified at preliminary 
stage evaluation. The date of physical visit of site should be the date 
invariably prior to date of opening of preliminary bid, The mandatory site 
visit and uploading of  document are exempted if there is declared travel 
restriction by central/state government). 

3 “Similar Works” definition The Bidder shall have done Design, Supply, 
Installation, Testing & Commissioning of at least 
one Bio-mass based or syngas-based methanol 
reactor plant successfully operating in India with 
minimum capacity of 5 TPD. 

 
 
Note: 

I. The value of similar works completed by the bidder will be brought to current 
cost level by enhancing the actual value of work with the multiplication factor 
as detailed below for assessing the eligibility of the bidder under experience: 
kindly refer “Notice Inviting Online Tender – Pre-Qualifying Criteria-4”. 
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INSTRUCTIONS FOR UPLOADING OF SCANNED DOCUMENT ON BIDDING PORTAL  
(i.e. N-procure Portal) 

Sr. 
No. 

Instruction Precautions 

1 There should not be any bulk scanning and 
uploading of all bidding documents. For example, 
along with work/supply order its related documents 
such as completion certificate and performance 
certificate can be bulk scanned and uploaded by 
giving specific name of the documents e.g., name of 
client. In case along with the documents related to 
similar work experience, the bidder also scans and 
includes average annual turnover certificate and 
uploads it, DPA will not be responsible for finding 
and tracing out the same in all the scanned 
documents uploaded by the bidder on (n) procure 
bidding portal. 
Every document should be specifically named and 
separately uploaded for its identification. 

The required bidding document 
should be scanned in high quality 
pdf. The scanned copy should be 
clear and visible. 
 
No unrelated document should be 
scanned and included with the 
specific set of scanned documents. 
 
Every document should be 
specifically named and separately 
uploaded for its identification. 
 

2 The document related to techno-financial criteria 
should invariably be scanned and uploaded on (n) 
procure bidding portal. 
Preliminary and Techno-financial qualification will be 
done on the basis of documents uploaded on bidding 
portal only.  
DPA may seek shortfall information connected to 
documents uploaded on bidding portal from the 
bidders. However, DPA is not bound to call for any 
shortfall information from the bidders. No fresh 
documents submitted by the bidder for techno 
commercial qualified will be considered for any 
purpose. 

The required bidding document 
should be scanned in high quality 
pdf. The scanned copy should be 
clear and visible. 
 
The scanned pdf file should 
invariably be given specific name for 
its identification e.g. turn over 
certificate etc. 
Every document should be 
specifically named and separately 
uploaded for its identification. 
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4.2 All bidders shall scan and forward legible scanned copies of the following information 
and documents with their bids. 
a. Copies of original documents defining the constitution or legal status, place of 

registration, and principal place of business, written power of attorney of the 
signatory of the Bidder to commit the Bid. 

b. Total monetary value of similar works performed for each of the last seven 
years ending last day of month previous the one in which applications are 
invited. 

c. Experience in works of a similar nature and size for each of the last seven 
years, and details of works underway or contractually committed, and 
Employers who may be contacted for further information on those contracts. 

d. Reports on the financial standing of the Bidder, such as profit and loss 
statements and auditor’s reports for the past three years ending 31st March of 
the previous financial year with UDIN. 

e. Duly filled Forms mentioned in Section – IV – From 1 to 6. 
f. PAN, Registration with GST, Provident Fund Authorities. 
g. EMD & Tender fee should be paid through online transfer in Bank of Baroda, 

Gandhidham Branch, from Nationalized/Scheduled bank. Legible scan copy of 
RTGS no. and date of transfer shall send for the purpose of realization. 

h. Information regarding any litigation, current or during the last five years, in 
which the Bidder is involved, the parties concerned, and disputed amount. 

i.  A certificate by the bidder that they have not been banned / black listed by any 
govt. Agency. 

j. Power of attorney (dully accompanied by resolution of Board in case of company). 
k. Qualifications and experience of key site management and technical personnel 

proposed for the contract. 
l. The proposed methodology and program of work, backed with equipment 

planning and deployment, duly supported with broad calculations and quality 
control procedures proposed to be adopted justifying their capability of 
execution and completion of the work as per technical specifications within the 
stipulated period of completion as per milestones (Not Applicable). 

m. The completion certification should invariably mention the reference no. of work 
order, the date of completion and amount of work done. 

n. The copy of the work order should also be submitted for which the bidder is 
submitting completion certificate. 

o. In case the similar work has been executed for any private body, the bidder will 
be required to produce the tax deducted at source (TDS) certificate indicating 
the income tax deducted by the client for that work, which will form the basis 
for assessing the value of completed work 

p. Bidders should give an undertaking letter duly stating that the documents 
submitted by them in support of their credentials are genuine and DPA is at 
liberty to take any action against the bidder if the said documents are found to 
be non- genuine. 
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q. Bidders should give an undertaking that they will comply to the specifications of 
the work including terms and conditions in total without any deviation. 

r. At the time of submission of tender document, the bidder shall give an 
undertaking that no changes have been made in the document. 

 
4.3 Even though the bidder meets the above qualifying criteria, they are subject to 

be disqualified if they have: 
- Made misleading or false representations in the forms, statements 

and attachments submitted in proof of the qualification requirements: 
and/or 

- Record of poor performance such as abandoning the works, non – 
completion of the contract. 

 
5. One Bid per Bidder 
5.1 Each bidder shall submit only one bid. A bidder who submits more than one Bid will 

cause all the proposals with the Bidder’s participation to be disqualified and forfeiture 
of EMD. 

 
6. Joint Venture  
6.1 In case of association in the form of consortium or joint venture agreement, the 

members of the association shall nominate one of the members as “lead partner” for 
participating in the tender and signing all the documents related therewith up to 
signing of agreement and execution of all the contractual obligations thereafter (in 
case of award of contract). All the partners of the association must also, jointly, and 
severally, be responsible for satisfactory execution and performance of the contract. 
The contractors with at least 26% equity holding each shall be allowed to jointly meet 
the eligibility criteria. 

 
6.2 Conditions for bid submission by Joint Venture: 

(i) The number of partners in JV/Consortium shall be limited to maximum of two. 
(ii) In case of JV to qualify experience in similar works, merging of work order value 

executed by one  or two of its member JV either as a whole or as member of JV 
shall not be permitted to qualify eligible works in terms of similar completed works, 
on-going works. Only no. of work orders executed by members of JV shall be 
merged to evaluate experience. 

(iii) Lead partner should have executed at least one similar work costing Rs. 3829 lakhs 
as per Minimum Eligibility Criteria 

(iv) The works reckoned for the above purpose are those executed by the tenderer as 
prime contractor or proportionately as member of jV or as a sub-contractor, 
authorized and approved by the Employer of the work(s) against which the 
tenderer has claimed his experience. Further they may upload the scanned 
permission letter for sub-contractor issued by principle (main client) otherwise the 
bid shall stand non-responsive. 

(v) In the case of bid submitted by JV/ Consortium, the lead partner of the JV shall 
meet the Minimum Eligibility Criteria of Financial Turnover. 

(vi) Companies/Contractors may jointly undertake contract/contracts. The number of 
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partners in JV/Consortium shall be limited to maximum of two. Each entity would 
be jointly and severely responsible for completing the task as per the contract, 
however declaration of the Lead member (JV has to designate one partner as Lead 
Member in their MOU) to be indicated by bidders. The firms with at least 26% 
equity holding each are allowed to jointly meet the eligibility criteria. 

(vii) A legally binding Joint venture / Consortium Agreement signed by authorized 
signatories of all the partners of the JV/Consortium, as per the Proforma / Forms at 
Section -4, shall be enclosed with the bid. 

(viii) Power of attorney duly executed and signed by legally authorized signatories of all 
the partners, authorizing the Lead Partner (a) to submit bid, negotiate and 
conclude contract and incur all liabilities therewith on behalf of the partner(s) of 
the JV/Consortium during the bidding process; and (b) in the event of a successful 
bid, to incur liabilities and receive instructions for and on behalf of the partner(s) of 
the JV /Consortium and to carry out the entire execution of the contract including 
payment, exclusively through Lead Partner, as per the Proforma / Forms at Section 
-4, which shall be duly authenticated by a notary public or equivalent certifying 
authority, shall be enclosed with the bid. 

(ix) The bid and in the case of the successful bidder, the Agreement, shall be signed 
and / or executed in such a manner for making it legally binding on all partners 
(including operative parts of the ensuing Contract in respect of Agreement of 
Arbitration, etc.). The Contract shall be signed by legally authorized signatories of 
all partners. 

(x) The Lead Partner shall be authorized to receive instructions for and on behalf of 
the partners of the Joint venture and entire execution of the Contract including 
payment shall be carried out exclusively through the Lead Partner. A Statement to 
this effect should be included in the Joint Venture Agreement. 

(xi) All partners of the Joint Venture shall be liable jointly and severally for the 
execution of the Contract in accordance with the Contract terms, and a Statement 
to this effect should be included in the Joint Venture Agreement. 

(xii) Bid Security as required shall be furnished by Lead Member of Joint venture. 
(xiii) Performance Guarantee, as required, will be furnished by Lead Member of Joint 

venture. 
(xiv) Participation by a firm in more than one JV /Consortium is not permissible. A firm 

who submits bid on individual capacity is not eligible to be a partner of a JV 
/Consortium. In case a firm's name appears in more than one bid then both 
application may be rejected. 

(xv) Each partner must submit the complete documentation, or portions applicable 
thereto, required qualifying the firm for bidding. 

(xvi) All the partners of the JV/Consortium shall be jointly and severally liable for due 
performance, recourse/sanctions within the joint venture in the event of default of 
any partner and arrangements for providing the required indemnities. 

(xvii) Notwithstanding demarcation or allotment of work among the partners, each 
partner shall be liable for non-performance of the whole contract irrespective of 
their demarcation or share of work. 

(xviii) The Lead Partner shall be authorized to act on behalf of the JV/Consortium. 
(xix) All the correspondences between the Employer and the contractor shall be routed 
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through the Lead Partner. 
(xx) In the event of default by the Lead Partner, it shall be construed as default of the 

Contractor; and Employer will take action under relevant clause(s) of the Bid 
Document and/or General Terms and Conditions of Contract. 

(xxi) An undertaking that all the partners are jointly and severally liable to the Employer 
for the performance of the contract shall be enclosed with the bid. 

(xxii) In the event of any partner leaving the JV, it shall be intimated to the Employer 
within 30 days by other partner(s). Failure to do so shall be construed as default of 
the contractor and the Employer may take action under relevant clause(s) of the 
Bid Document and/or General Terms and Conditions of Contract. 

(xxiii) The contractor shall not alter its composition or legal status without the prior written 
permission of the Employer. Failure to do so shall be construed as default of the 
contractor and the Employer may take action under relevant clause(s) of the Bid 
Document and/or General Terms and Conditions of Contract. 
(xxiv) One of the partners of JV/Consortium should have downloaded the bid documents. 
 

7. Cost of Bidding 
7.1 The Bidder shall bear all costs associated with the preparation and submission of its 

Bid and employer will in no case be responsible and liable for those costs regardless 
of the conduct or outcome of the bidding process. 

 
8. Site Visit 
8.1 The Bidder, at his own responsibility and risk is encouraged to visit and examine the 

site of work and its surroundings and obtain all information that may be necessary for 
preparing the Bid and entering into a contract for the works. The costs of visiting the 
site shall be at the Bidders’ own expense. 

 
B. BIDDING DOCUMENTS 

 
9 Content of Bidding Documents 
9.1 The set of bidding documents comprises the documents listed in the below and 

addenda issued in accordance with clause-9: 

Bid Reference No. CME/Mech.Division/1915 
 
 
 
 
 
 
 
 
 
 
 
 

NIT Invitation for Bids 
Section I Instruction to Bidders 
Section II General Conditions of Contract 
Section III Special Conditions of Contract 
Section IV Forms of Bid 
Section V Scope of Work 
Section VI Bill of Quantities 
Section VII Drawings 
Section VIII Site Visit Report 
Section IX Bid Security Declaration Form 
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9.2 The bidding documents shall be downloaded. The documents should be completely 
filled and submitted through on line E – Tendering process. 

9.3 The bidder is expected to examine carefully all instructions, conditions of contract, 
forms, terms, technical specifications, bill of quantities, in the bid document. 
Failure to comply with the requirements of the bid document shall be at the bidder’s 
own risk. Bids which are not substantially responsive to the requirements of the 
tender documents shall be rejected. 

 
10. Clarifications of the Bidding Documents. 
10.1 A prospective bidder requiring any clarification of the bidding documents may notify 

the employer in writing. The employer may respond to any request for clarification 
which are received within seven days prior to date of pre-bid meeting. The 
clarifications shall be uploaded on Website https://tender.nprocure.com and 
www.deendayalport.gov.in. 

10.2 Pre–Bid meeting:   
(i) The bidder or his official representative may attend pre-bid meeting to be held 

at Chamber of CME on 29/08/2025 at 1500 hrs. The bidders/representative of 
bidders who wish to attend the Pre-Bid meeting shall furnish the authority letter 
on the letter head of Bidder, for attending the Pre-Bid Meeting on behalf of 
bidder at the time of Pre-Bid Meeting. The bidders shall submit their queries in 
the tender on or before the pre-bid meeting date. 

(ii) The purpose of the meeting will be to clarify issues related to work and tender 
conditions. 

(iii) Pre – Bid clarifications will be uploaded in https://tender.nprocure.com or 
www.deendayalport.gov.in website without disclosing source of enquiry. 

(iv) Non-attendance at the pre-bid meeting will not be a cause for disqualification of 
a bidder. 

(v) At any time prior to the deadline for submission of Bids, employer may, for any 
reason, whether at its own initiative or in response to a clarification sought by 
any prospective bidder, modify the bidding documents by amendment / 
addendum. 

(vi) Those bidders who download the tender document from the website shall be 
solely responsible to check the web site for the amendment issued in shape of 
Corrigendum and/or Addendum. 

 
11. Language of Bid 

All documents relating to the bid shall be in the English language. 
 
12. Documents comprising the Bid 

The bid submitted by the bidder shall comprise the following: 
 

A)  Preliminary Bid: 
(i) E.M.D. Fees, Tender Fees, Site Visit Form and Integrity Pact Agreement. 

 
B)  Technical Bid: 
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(i) Qualification information in accordance to clause of Eligibility 
Criteria shall be submitted. 

 
C)  Financial Bid: 

(i) Bill of Quantities duly filled and digitally signed by bidder. 
 
13. Bid Prices 
13.1 The rates and prices quoted by the bidder shall be fixed for the duration of the 

contract and shall not be subject to adjustment on any account. 
13.2 The prices shall be quoted inclusive of all taxes, duties, and other incidentals charges 

like transportation, loading, unloading, boarding & lodging etc. except GST and 
should remain firm till completion of work. Applicable GST on the taxable value of 
supply of Goods or Services or both covered in this tender/contract will be paid by 
Port on production of bill mentioning GSTIN. Applicable Statutory recoveries including 
TDS under Income Tax, TDS under GST acts will be deducted/ recovered while 
accounting for or making payments to the contractor as per the applicable laws. 

 
14. Currencies of Bid and Payment 

The unit rates and the prices shall be quoted by the bidder in Indian Rupees only. 
 
15. Bid Validity 
15.1 Bids shall remain valid for a period of 120 days from the date of opening of the 

Technical Bid. A bid valid for a shorter period shall be rejected by the employer as 
Non-responsive. 

15.2 In exceptional circumstances, prior to expiry of the original time limit, the employer 
may request the bidders to extend the period of validity for additional period. The 
request and the bidders’ responses shall be made in writing. A bidder may refuse the 
request for which no penal action will be taken against the bidder. 

15.3 A bidder agreeing to the request will not be permitted to modify his bid. 
 

(C) BID SECURITY (EARNEST MONEY DEPOSIT-EMD): 
 
16. Bid Security (Earnest Money Deposit-EMD) 
16.1 The tender shall be accompanied by Earnest Money Deposit of Rs. 50,00,000/- 

(Rupees Fifty Lakhs only) tender not accompanied with EMD shall not be considered 
& their technical and price bid will not be opened. The EMD shall be deposited in the 
form of Insurance surety bond / Bank Guarantee drawn in favour of Board of Deendayal 
Port Authority, Gandhidham, from any Nationalized Bank / Scheduled Bank (except co-
operative  bank) having its branch in Gandhidham. (Format available in Section –VI). 
Legible scan copy may be uploaded on (n) procure website in Preliminary bid. 

 
 

In case of Micro and Small Enterprise (MSEs) holding valid certificate issued by any 
agencies/organization under The Ministry of Micro, Small and Medium Enterprises 
indicating the list of activity related to the subject tender as per National Industrial 
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Classification -2008 mentioned in NIT above only shall become eligible for exemption 
from payment of tender fee/EMD. Such bidder shall also upload the scanned copy of 
valid & relevant certificate on (n) procure website along with ‘Bid Securing 
Declaration Form’ (section-IX) in preliminary bid failing which the bid shall be 
considered non-responsive. It may be noted that exemption certificate issued 
by any other authority will not be entertained. 

 
(a) EMD 

(i) The EMD of successful Bidder will be refunded on submission of 
performance guarantee (in Form 8) as per the tender clause and executing 
the agreement (in Form 11) as per tender clause. The EMD of 
unsuccessful bidders other than L1 & L2 be refunded immediately after 
ranking of Bids. Earnest Money of L2 bidder shall be refunded immediately 
after entering into agreement with L1 and acceptance of Performance 
Guarantee from L1. 

(ii) EMD will be refunded suo-motto without any application from the Bidders. 
(iii) The EMD of successful bidder will be discharged (refunded) after he has 

signed the Agreement and furnished the required Performance Guarantee. 
(iv) Earnest Money Deposit will not carry any interest. 

 
(b) The EMD may be forfeited if 

(i) The bidder withdraws the Bid after Bid opening during the bid validity; 
(ii) The bidder does not accept the correction of the Bid-Price, pursuant to 

any arithmetic errors; 
(iii) The successful Bidder fails within the specified time limit to 

a) sign the Agreement or 
b) furnish the required Performance Guarantee 

(iv) the bidder submits more than one bid. 
 
17. Alternative Proposals by Bidders 
17.1 Conditional offer or Alternative offers will not be considered in the process of 

tender evaluation. 
 
18. Format and Signing of Bid 
18.1 The Price Bid to be submitted on-line shall be signed digitally by a person or persons 

duly authorized to sign on behalf the Bidders. 
 
19. Amendment of Bidding Documents 
19.1 Before the deadline for submission of bids, the Employer may modify the bidding 

documents by using addenda. 
19.2 Any addendum thus issued shall be part of the bidding documents and shall be 

communicated in writing or by cable to all the purchasers of the bidding documents. 
Prospective bidders shall acknowledge the receipt of each addendum by cable to the 
Employer. 

19.3 To give prospective bidders reasonable time in which to take an addendum in to 
account in preparing their bids, the Employer shall extend as necessary the deadline 
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for submission of bids. 
 

(D)  Bid Submission of Bids: 
 
20. Submission of Bids 
 

Bidders who wish to participate in the tender will have to procure/should have legally 
valid Digital Certificate, as per Information Technology Act-2000, using which they 
can sign their electronic bids. The bidders can procure the Digital Certificate from (n) 
code solutions a division of GNFC Ltd, who are licensed certifying authority by 
Government of India. All bids should be digitally signed. For details regarding Digital 
signature certificate and related matters, the bidder may contact the following 
address: 
(n) Code Solutions, A Division of GNFC, 
301 GNFC Info tower, Bodakdev, Ahmedabad. Tel. 91 79 26857316/17/18 
Fax: 91 79 26857321 
Mobile: 9327084190 / 9898589652. 
E-mail: nprocure@gnvfc.net. 

 
The accompaniments to the tender documents as described under Clause 4.2 shall 
be Scanned and submitted On-Line along with Tender documents. However, the 
originals/attested hard copies along with tender documents (except Price Bid), signed 
on bottom of each page in token of acceptance of Tender Conditions and shall have 
to be forwarded subsequently so as to reach the office of Marine Engineer Grade 
-1 within 7 days of opening of the tenders. 

 
20.1 The envelopes shall be addressed to: 
 

Chief Mechanical Engineer  
Deendayal Port Authority Room No. 316,  
2nd Floor Annex A.O. Building  
Gandhidham – 370210  
Kutch – Gujarat 
  Email: cme@deendayalport.gov.in  
 
And bear the following identification: 
 
Accompaniments for “Design, Supply, Installation, Testing & Commissioning 
Of 05 TPD Green Bio-Methanol Plant on EPC Mode at DPA with Operation 
And Maintenance for two years”. 
 
Bid reference No. CME/Mech.Division/1915 

 

Name and address of the bidder. 
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21. Deadline of Submission of the Bids 
21.1 Bids must be received by the employer in On-Line System at websites 

https://tender.nprocure.com not later than 08/09/2025 up to 16:00 hrs. 
21.2 At the time of submission of the tender document, the Bidder shall give an under 

taking that no changes have been made in document. The uploaded version of the 
Port Tender Document at https://tender.nprocure.com websites will be treated as 
authentic tender and if any discrepancy is noticed at any stage between the Port’s 
tender document and the one submitted by the Bidder, the conditions mentioned in 
the Port’s uploaded document on https://tender.nprocure.com websites shall prevail. 

21.3 The employer may extend the deadline for submission of bids by issuing an 
amendment on DPA website as well as on https://tender.nprocure.com in which case 
all rights and obligations of the employer and the bidders previously subject to the 
original deadline will then be subject to the new deadline. 

21.4 In case of tender documents being downloaded from the web site, at the time of 
submission of (the hard copy of) the tender document, the tenderer shall give an 
undertaking that no change has been made in document. Any discrepancy is 
noticed at any stage between the port’s tender document uploaded on 
https://tender.nprocure.com and the one submitted by the Tenderer, the conditions 
mentioned in the port’s tender document uploaded on https://tender.nprocure.com 
shall prevail. Besides, the Tenderer shall be liable for legal action for the lapses. 

 
22. Late Bids 
22.1 After the deadline of submission of bid, the bids cannot be submitted in the On-Line 

System. 
 
23. Modification and Withdrawal of Bids 
23.1 Bidders may modify or withdraw their bids before the deadline of submission of bid or 

extension if any. 
23.2 No Bid can be modified after the last date for submission of Bids. 
23.3 Withdrawal or modification of a Bid between the deadline for submission of bids and 

the expiration of the original period of bid validity including extension, if any. The 
bidder can be disqualified from the bidding process of DPA for a period of 03 years, 
may result in the forfeiture of Bid security i.e. EMD. 

 
E. BID OPENING AND EVALUATION 

 
24. Bid Opening 
24.1 On the due date and time, the employer will first open Technical bids of all bids 

received including modifications. 
24.2 In the event of the specified date for Bid opening being declared a holiday by the 

employer, the Bids will be opened at the appointed time on the next working day at 
the same time. 

24.3 If any Bid contains any deviation from the Bid documents and / or if the same does 
not contain Bid security i.e., E.M.D. fees and tender fees in the manner prescribed in 
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the Bid documents, then that Bid will be rejected, and the Bidder will be informed 
accordingly. 

24.4 The bids which are technically qualified, their financial bids will be opened. The 
date of opening of financial bid will be declared in the https://tender.nprocure.com 
and www.deendayalport.gov.in. 

24.5 The price bid i.e., BOQ will be opened only those bids qualify technically. 
 
25. Clarification of Bids 
25.1 To assist in the examination and comparison of Bids, the employer may, at his 

discretion, ask any Bidder for clarification of his Bid, including breakup of unit rates. 
The request for clarification and the response shall be in writing, but no change in the 
price of substance of the Bid shall be sought, offered, or permitted. 

25.2 No Bidder shall contact the employer on any matter relating to his bid from the time 
of the bid opening to the time the contract is awarded. 

25.3 Any effort by the Bidder to influence the employer’s bid evaluation, bid comparison or 
contract award decisions, may result in the rejection of his bid. 

 
26. Examination of Bids and Determination of Responsiveness 
26.1 Prior to detailed evaluation of Bids, the employer will determine whether each Bid 

(a) has been properly digitally signed, 
(b) meets the eligibility criteria defined 
(c) is accompanied by the required E.M.D fees and tender fees; 
(d) is responsive to the requirements of the Bidding documents. 
(e) GST number to be quoted invariably by the bidder. 
 

26.2 A substantially responsive Technical and Financial Bid is one which conforms to 
all the terms, conditions and specification of the Bidding documents. 

 
26.3 If a Technical Bid is not substantially responsive, it will be rejected by the employer, 

and may not subsequently be made responsive by correction or withdrawal of the 
non-confirming deviation or reservation. 

 
27. Evaluation and Comparison of Bids 
27.1 The employer will evaluate and compare only the Bids determined to be responsive. 
 
27.2 In evaluating the Bids, the employer will determine for each Bid the evaluated Bid 

price by adjusting discounts, if any. 
27.3 If in the opinion of Engineer in Charge, the rate quoted by successful bidder is 

abnormally high/low compared to the estimated cost of the work, the employer may 
ask the bidder to produce detailed price analysis for all items of the bill of quantities. 

 
E. AWARD OF CONTRACT 

 
28. Award Criteria 

The employer will award the work to the bidder whose bid has been evaluated to be 
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techno – commercially responsive and the lowest evaluated total amount of BOQ 
subject to submission of agreement and performance security and other terms & 
conditions of Tender. 

 
The employer, if so required, reserves the right to: (Not Applicable) 
a) Split the work and award the work in Favour of more than one contractor, 
b) Award the work separately as supply, execution, Operation & 

Maintenance/Operation/Maintenance as applicable. 
 
29. Employer’s Right to accept any Bid and to reject any or all. 

The employer reserves the right to accept or reject any bid and to cancel the bidding 
process and reject all bids without assigning any reasons, at any time prior to the 
award of contract, without thereby incurring and liability to the affected bidder or 
bidders of the grounds for Employer’s action. 

 
30. Letter of Acceptance: 

The Chief Mechanical Engineer will issue the Letter of Acceptance (Form No.7) 
intimating the successful bidder about the proposed pre-acceptance of tender. 

 
31. Notification of Award and Signing of Agreement 

i) The Bidder whose Bid has been accepted will be notified for the award by the 
employer prior to expiration of the Bid validity period by confirmation in writing. 
In this letter (hereinafter and in the Conditions of Contract called the “Letter of 
Acceptance”) the contract amount, completion period of the work, etc. will be 
mentioned in line with the tender conditions. 

ii) The notification of award will constitute the formation of the Contract subject 
to the furnishing of a performance security in accordance with the provisions of 
tender condition. 

iii) The Agreement will be submitted by successful Bidder within 14 days (National 
Bid) 28 days (Global Bid) of issue of the notification of award (Letter of 
Acceptance). The agreement will incorporate all correspondence between the 
employer and the successful bidder. 

 
32. Contract Agreement: 
32.1 The agreement on stamp paper shall be furnished by the Contractor as per the 

following guidelines within 14 days (National Bid) 28 days (Global Bid) from the date 
of issue of Letter of Acceptance. 
(i) The successful Bidder will be required to execute an agreement at his 

expense on Three Hundred Rupees (Rs.300/-) Non-Judicial Stamp Paper in 
the proper departmental format (Form 11) for the due and proper fulfillment of 
the contract within 14 days (National Bid) 28 days (Global Bid) from the date 
of Letter of Acceptance. 

32.2 Pending preparation and execution of the contract agreement as above, the tender 
submitted by the Contractor together with Chief Mechanical Engineer’s letter /fax 
accepting the tender shall constitute a binding contract between the Board and the 
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Contractor. 
32.3 The contract period shall be reckoned from the date of issue of Work-order to 

commence the work. Party has to submit the followings after issue of LOA as: 
i) The original agreement as per the format attached with the tender should be 

executed on a stamp paper of appropriate value (at present Rs.300/-) 
ii) The Agreement should be submitted in duplicate and the date of execution is 

to be kept blank. 
iii) Each page of the document is to be signed by the Contractor/ his authorized 

representative by indicating his full name. 
iv) If the Contractor is a partnership contractor, then a copy of the Partnership 

Deed and in case it is a Company, a copy of Memorandum and Articles of 
Association along with Registration Certificate is to be submitted. 

v) If the agreement is signed by a Partner/ a Director/ an authorized person of 
the contractor, in such case, a certified true copy of the power of attorney/ 
letter of authority given by the contractor/ company to the signatory of the 
contractor is to be submitted. 

vi) The entire agreement should be in type written form/ computer printed form. 
vii) Leaving blanks and insertion of some contents of the agreement with hand 

writing should be avoided. 
viii) All corrections/ additions made in the agreement are to be initialed. 

 
33. Performance Security:  

 
There will be two types of separate Performance Security i.e.  

i. First phase (Part-A) EPC Mode for Installation and Commissioning of Bio-Methanol 
plant as per tender conditions and  

ii. second phase (Part-B) for Operation & Maintenance.  
 
Security deposit for “Parts-A” will consist of two parts: a) Performance Guarantee to be 
submitted after issue of LOA, and b) Retention money to be recovered from Running 
Bills. Security deposit for “Parts-B” will consist of two parts: a) Performance Guarantee to 
be submitted after intimation to start O&M, and b) Retention money to be recovered 
from Running Bills. 

 
33.1 Security deposit shall be 10% of the contract price, of which 5% of contract price 

should be submitted through Online Digital Transfer or FDR or in form of Bank 
Guarantee/ Insurance surety Bond issued from Nationalized/ Scheduled bank 
(except co-operative banks), having its branch at Gandhidham, within 21 days on 
receipt of LoA and balance 5% to be recovered as retention money from running bills 
of EPC tender. Similarly, for O&M period 5% of O&M value shall be deposited within 
15 days after receipt of intimation to start O&M and 5% retention money shall be 
recovered from running bills. Security deposit towards performance guarantee for 
EPC tender will be refunded within one months after expiry of one year of defect 
liability period recovering any claim of DPA and Security deposit for O&M period will 
be refunded within one month after expiry of completion of O&M period. 
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33.2 Performance security shall be valid for 60 (sixty) days beyond the date of 
completion of all contractual obligations including defect liability period, for 
ensuring due performance of the contract. 

33.3 Successful Bidder has to submit the Performance security @ 5% of 
Contract price of Part –A (DSITC stage) within 21 days of receipt of Letter 
of Award (LOA) and within 15 days after receipt of intimation to start O&M 
for Contract price of Part –B, failing which the work will not be awarded and the 
Bid Security/Performance security (PS) will be forfeited. 

33.4 The Port Authority will also be at liberty to deduct from performance guarantee or 
from any sums of money due or that may become due under any contract with the 
contractor that may become due to the employer. This is without prejudice to the 
rights of the employer under the terms of the contract. The Bank Guarantee is 
required to be dispatched by the issuing bank directly to The Employer by Registered 
AD Post. 

33.5 Failure of the Successful Bidder to comply with the requirements as mentioned above 
shall constitute sufficient grounds for cancellation of the award of work and forfeiture 
of bid security i.e. EMD. 

33.6 The Bank Guarantee is required to be dispatched by the issuing bank directly to The 
Employer by Registered AD Post. 

33.7 The bank guarantee towards performance guarantee cum security deposit will be 
accepted in the form of bank guarantee from any nationalized bank / scheduled bank 
(except Co-operative Bank) having is branch at Gandhidham. 

33.8 The Port Authority may at their option forfeit the Performance Guarantee cum 
Security Deposit if the contractor fails to carry out the work or perform or observe the 
conditions of contract. 

33.9 In case of submission of fraudulent documents with regard to Bank Guarantee 
against Performance Security by the Bidder shall be treated as major violation of the 
Tender procedure and in such cases, Black listing the contractor for the next three 
years. 

33.10 The Performance Guarantee cum Security Deposit will be released as mentioned in 
Clause 33.1 above. 

33.11 If applicable, the documentary evidence (copy of paid Challan in Govt. Treasury) of 
Welfare cess @1% of work done or as amended by Statutory Authority from time to 
time, paid on final bill shall be submitted before releasing the Performance 
Guarantee. 

 
34. Issue of Work Order 

Work order will be issued indicating the Contract value, completion period etc. 
(separately for Part-A & Part-B), after submission of Performance Security Deposit 
and Contract Agreement on Non- Judicial Stamp Paper by the successful bidder as 
per Tender Conditions. 

 
35. Time Schedule 

The Contract shall be effective from the date of issue of Work-Order and the work 
shall be completed within specified completion period of 10 months for DSITC period 
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and 24 months for O&M period. 
 
36. Corrupt or Fraudulent Practices 
36.1 The employer requires that Bidders/Suppliers/Contractors under this contract, 

observe the highest standard of ethics during the procurement and execution of this 
contract. In pursuance of this policy, the employer: 
(a) defines the following for the purpose of these provisions: 

(i) “Corrupt practice” means the offering, giving, receiving or soliciting of 
anything of value to influence the action of a public official in the 
procurement process or in contract execution; and 

(ii) “fraudulent practice” means a misrepresentation of facts in order to 
influence a procurement process or the execution of a contract to the 
detriment of the employer, and includes collusive practice among Bidders 
(prior to or after bid submission) designed to establish bid prices at 
artificial non-competitive levels and to deprive the employer of the benefits 
of free and open competition. 

(b) will reject a proposal for award of work if he determines that the Bidder 
recommended for award has engaged in corrupt or fraudulent practices in 
competing for the contract in question. 

(c) Will declare a Bidder ineligible, either indefinitely for a stated period of time to 
be awarded a contract/contracts if he at any time determines that the Bidder 
has engaged in corrupt or fraudulent practices in competing for or in executing, 
the contract. 

 
 
 
 

Sd./- 
 

Signature & Seal Chief Mechanical Engineer  
of Contractor Deendayal Port Authority 
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SECTION – II 
 

GENERAL CONDITIONS OFCONTRACT 
 

GENERAL CONDITIONS 
1. Definitions 

In the Contract (as hereinafter defined) the definition of the following words and 
expressions shall have the meanings hereby assigned to them except where the 
context otherwise requires: 
a. “Employer” means Board of Authorities of Deendayal Port, a body corporate 

under the Major Port Authorities Act.2021, by notification issued by the 
Government of India, acting through its Chairman, Dy. Chairman or Chief 
Mechanical Engineer or any other officers so nominated by the Board. 

b. “Contractor” means the person or persons, contractor, corporation or company 
whose tender has been accepted by the employer and includes the Contractor’s 
servants, agents and workers, personal representatives, successors and 
permitted assigns. 

c. “Contract” means and includes Tender Documents, Instructions to Bidders, 
General Conditions of Contract, Drawings, Specifications, and Schedules etc., 
any amendments thereto, Bid, Letter of Acceptance, Contract Agreement and 
the work order. 

d. “Contract Price” means the total sum of money to be paid by the employer to 
the contractor on timely completion of the contract work as per Contract 
including payment for extra work, i.e. as per defined and applicable items of the 
terms of payment, including any taxes and excise duties to be paid to state or 
central Government, except GST. 

e. “Specifications” means the specification referred to in the tender documents 
and any modifications thereof or additions thereto or amendments thereto as 
maybe from time to time be furnished or approved in writing by the employer. 

f. “Chief Mechanical Engineer” shall mean the Chief Mechanical Engineer of 
Deendayal Port Authority. 

g. “Work” or “Works” shall mean the whole of the plant and materials to be 
provided and work to be done executed or carried out by the contractor under 
the contract. 

h. The “Site” shall mean the whole of the premises, buildings and grounds in or 
upon which the system or works is or are to be provided, executed, erected, 
done or carried out. 

i. The “Schedule” shall mean the schedule or Schedules attached to the 
specifications. 

j. The “Drawings” shall mean the drawings, issued with the specification which 
will ordinarily be identified by being signed by the Chief Mechanical Engineer and 
any further drawing submitted by the contractor with his tender and duly signed 
by him and accepted or approved by the Chief Mechanical Engineer and all other 
drawings supplied or furnished by the contractors or by the Chief Mechanical 
Engineer in accordance with these contract conditions. 

k. “Trials” and “Tests” shall mean such trials and tests as are provided for in 
these conditions of contract and described in the specification and shall include 
all other tests to be carried out as per the requirement of the ‘employer’. 

l. “Approved” or “Approval” shall mean approval in writing. 
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m. “Engineer-in-charge/Nodal officer” shall mean any officer/Engineer 
authorized by Chief Mechanical Engineer for purpose of this contract. 

n. “Day” means calendar days, “months” are calendar months. 
o. “Equipment” is the contractor’s machinery and vehicles brought temporarily to 

the site to construct the works. 
p. “Material” is all supplies, including consumables, used by the contractor for 

incorporation in the works. 
q. “Plant” is any integral part of the works which is to have mechanical, electrical, 

electronic or chemical or biological function. 
 

2.0 Use of Contract Document: 
The Contractor shall not, without prior consent, make use of any document except 
for the purpose of performing this contract. 

 
3.0 Change Orders: 

At any time during the execution of the contract, by a written notice to the 
Contractor, changes may be made in the general scope of contract. The Engineer In-
charge (EIC), with due approval of competent authority, may make any changes in 
the quality and/or quantity of the work or any part thereof that may, in his opinion, 
be necessary and for that purpose the Engineer In-charge shall have the power to 
order the Contractor to do and the Contractor shall do any of the following: 
a. Increase or decrease or split the quantity of work included in the contract, 
b. Omit any such work, 
c. Change the character, quality or kind of any such work, 
d. Change the dimensions of any such work, Change in Location 
e. Execute additional work of any kind necessary for completion of the work under 

the contract, and no such change shall in any way vitiate or invalidate the 
contract but the cost, if any, arising out of all such changes shall be taken into 
account in ascertaining the total amount of the contract price. Where the rate is 
available in the contract and the same is applicable to the additional work, in 
the opinion of the EIC, the cost of the additional work shall be determined as 
per this available rate. But, if the rate for additional work is not available in 
the contract, the same shall be determined by the EIC taking into account 
the market rate and labour cost at the site for similar works and shall be final. 

f. Deviations from the specifications as contained in the tender agreement 
including the make / model, shall not be accepted. In case of any such 
deviation, payment shall not be made for that part of the work / item, even if it 
is meeting the functional requirements and has been accepted by the purchaser. 
The payment for such portion of the work / item can only be released if the 
contractor makes good the deviations before the expiry of the warranty period 
so as to meet the specifications of the tender agreement in all respects. 

 
4.0 Resolution of Dispute 

a) The Board and the Contractor shall make every effort to resolve amicably by 
direct informal negotiations, any disagreement or dispute arising between them 
in connection with the contract. However, in case of failure of negotiation 
between the Board and the Contractor, the parties shall refer their present and 
future disputes relating to the contract itself or arising out of or concerning or in 
connection with or in consequence of the contract to the Chairman, DPA whose 
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decision shall be final and binding on both the parties. The contract shall be 
governed by the Indian Contract Act, 1872. 

b) Jurisdiction of Courts: All such disputes, which could not be settled at the 
intervention of Chairman, DPA, shall be subjected to the jurisdiction of the 
courtsat Gandhidham. 

 
5.0 Force Majeure: 
5.1 In the event that the Contractor is delayed in performing its obligations in the 

contract, and such delay is caused by force majeure including war, civil resurrection, 
strikes (other than the strike solely by the Contractor’s men), fire, flood, epidemics, 
earthquakes, extremely adverse climatic conditions, such delay may be excused and 
the period of such delay may be added to the time of performance of the obligations 
without any addition to the contract price. 

5.2 If a force majeure situation arises, the Contractor shall promptly notify the Board in 
writing of such condition and the cause thereof, but not later than 7 days from its 
occurrence. Unless otherwise directed by the Board in writing, the Contractor shall 
continue to perform its obligations under the contract as far as reasonably 
practicable. The Contractor shall demonstrate to the Board’s satisfaction that it has 
used its best endeavor to avoid or overcome such causes of delay and the parties 
will mutually agree upon remedies to mitigate or overcome such causes of delay 
without having any right to any claim on account of such force majeure. 

5.3 In any other situation, which is beyond the reasonable control of the Contractor in 
the opinion of the Engineer In-charge, and where the Contractor has promptly 
notified the Board in writing about such situation, it may be considered as “Force 
Majeure” situation. 

 
6.0 Compliance with Statutes, Regulations: 

The Contractor shall comply in all respects, with all statutes and regulations as may 
be necessary, including clearance from State/Central govt. authorities, Pollution 
Control Boards, labour enforcement and local authorities. The Contractor shall, at all 
times during the continuance of the contract, so far as it may be necessary, comply 
with all the existing enactments including Central and State legislation as well as any 
by-laws of any local authorities regarding labour, particularly the Minimum wages Act, 
Factories Act, Workmen’s Compensation Act, Employees’ Provident Fund and Family 
Pension Fund Act, Employees’ State Insurance Act, Contract Labour (Regulation and 
Abolition) Act, Payment of Wages Act, Maternity Benefit Act, National and Festival 
Holidays Act, Shop and Establishment Act, The Apprentice Act and keep DPA 
indemnified against any loss or claim arising out of contravention of the provisions of 
the above said enactments by the Contractor. The price quoted by the Contractor in 
the Bill of Quantity shall be deemed to include all expenses whatsoever the 
Contractor may be required to incur for the compliance with the provisions of the 
above said legislation. The Contractor shall make necessary arrangements for DPA to 
witness the payment made by the Contractor to his staff and labour. 

 
7.0 Payment Terms: (Modified as per Clause No. 4 of Section – III) 

All payments shall be made in Indian rupees unless specifically mentioned. 95% monthly 
payment in respect of item executed/ supplied will be released after deducting 5% as 
retention money towards performance security. 
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NOTE: 
The payment shall be made through RTGS /NEFT and the Contractor should be 
furnished following details: - 

Bank Payment Agreement Form 
a. Name of Party 
b. Account No. 
c. Branch Name 
d. Branch Station 
e. IFSC code of the bank 
f. MICR code 
g. Accepted for : - NEFT payment or RTGS  

 
Payment Declaration by the party: 

 
I/We hereby declare that the above information furnished by me is correct and 
DPA is requested to pay my / our dues to this account for this work is 
concerned. 

 
Signature of the party with the seal 
 
Declaration by the bank: 

 
It is hereby informed that the details mentioned by the party is correct as per 
our records and any payment made by DPA to this account will be accepted 
either by RTGS/NEFT. 

 
Signature of the bank manager with the seal 

 
8.0 Insurance (superseded as per Clause no. 2 of Section-III): 
8.1 The contractor shall provide in the joint names of the employer and the contractor, 

insurance cover from the start date to the end of guarantee period for the following 
events which are due to the contractor risk: 
a) loss of or damage to the works, plan and materials. 
b) loss of or damage to equipment. 
c) loss of or damage of property (except the works, plant, materials and 

equipment) in connection with contract, and 
d) personal injury or death 

8.2 Policies and certificates for insurance shall be delivered by the contactor to the 
engineer in charge or his nominee before the commencement of work. All such 
insurances shall provide for compensation to be payable to the types and proportions 
of currencies required to be rectify the loss or damage incurred. 

8.3 Alterations to the terms of insurance shall not be made without the approval of 
the engineer in charge or his nominee, 

8.4 All the materials shall stand insured from the time of arrival at site till commencement 
of erection against fire, pilferage, damage and against natural calamities for the value 
of 90% of each item. 

8.5 During erection and till the work is completed and satisfactory taken over by the 
D.P.A after testing the materials shall stand covered by suitable erection insurance 
also for the value of 110% of the item. The charges for the insurance shall be borne 
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by the Contractor. 
 

9.0  Time Extensions: 
The Contractor may claim extension of the time limits in case of; 
i) Changes ordered by Deendayal Port Authority. 
ii) In case work is delayed on DPA’s Account e.g. due to delay in approval of 

drawings, non- availability of site clearance or any other reason, DPA will 
consider time extension of merit. However, no compensation will be paid to the 
Contractor if work is delayed on DPA’s account. The Contractor shall submit the 
request for extension, within 30 days of occurrence of such delay in the 
prescribed format, clearly indicating the justification for such extension. 

iii) Force Majeure. 
iv) All the incidents of delay should be entered in the hindrance register which will 

be base for granting any extension. 
 
10.0 Time is the essence of the contract: 

Time is the essence of the contract and the Contractor shall ensure that all the 
obligations under the contract are completed within the agreed time schedule. The 
Contractor shall be solely responsible for all the delays including the delays caused by 
its vendors. In case of delay in progress of the works, Deendayal Port Authority 
reserves the right to withhold the payment, cancel the contract unilaterally or 
complete the work departmentally. 

 
11.0 Liquidated Damages (Superseded as per Clause No. 8 of Section-III): 
11.1 In case of delay in completion of the contract, liquidated damages (LD) may be levied 

at the rate of 1/2% of the contract value per week of delay or part thereof, subject to 
maximum of 10% of the contract price. 

11.2 The employer, if satisfied that the works can be completed by the Agency within a 
reasonable time after the specified time for completion may allow further extension of 
time at its discretion with or without the levy of LD. In the event of extension of time 
at its discretion with LD the employer will be entitled without prejudice to any other 
right or remedy available in that behalf per cent (1/2%) of the contract value of the 
works for each week or part of the week subject to the ceiling of 10% of contract 
value. 

11.3 The employer, if not satisfied that the works can be completed by the contract, and 
in the event of failure on the part of the Agency to complete work within further 
extension of time allowed as aforesaid shall be entitled without prejudice to any other 
right or remedy available in that behalf to rescind the contract. 

11.4 The employer, if not satisfied with the progress of the contract and in the event of 
failure of the Agency to recoup the delays in the mutually agreed time frame, shall be 
entitled to terminate the contract. 

11.5 In the event of such termination of the contract as described in clauses (11.3) or ( 
11.4) or both, the employer shall be entitled to recover LD up to ten percent (10%) 
of the contract value and forfeit the security deposit made by the contract besides 
getting the work completed by other means at the risk and cost of the contractor. 

11.6 In case part / portion of the work can be commissioned and port operates the portion 
for commercial purpose, the rate of LD will be restricted to the uncompleted value of 
work, the maximum LD being on the entire contract value. 
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12.0 Variations: 
 
12.1 Variation in Conditions of Contract: 

In case of any variation in Instructions to Bidders (ITB), General Conditions of 
Contract (GCC) and the Special Conditions of Contract – if any, special conditions of 
contract shall prevail. But in case of any requirement/condition specified in the Scope 
of Work, it shall prevail over all other conditions. 

 
12.2 Variation in Quantities of Schedule – B 

The overall as well as individual variations shall be ± 30% in quantity for which the 
rate quoted by the bidder and accepted by the employer shall be applicable. 

 
13.0 Acceptance 

Upon completion of work under this contract, the Board may accept the works and/or 
services after installation, if defects or shortcomings are not considered essential and, 
the Contractor agrees to make good the deficiencies in confirmation with this 
contract. No work shall be accepted before the Contractor clears the site of scraps, 
unused materials, work shed, equipment and all such materials which were used for 
execution of the work and not required any more at the work site. Also, the 
Contractor has to submit all the documents and final “as built” drawings as per the 
contract agreement without which no work shall be treated as complete. 
Completion Certificate may be issued by the employer after satisfactory completion of 
work as per tender and after taking trial. 

 
14.0 Guarantee: 
14.1 The warranty/Guarantee period shall be valid up to minimum of twelve months (12 

months for EPC tender works) with effect from the date of acceptance of the work 
and/or services, unless otherwise specified in the scope of work/Special Conditions of 
Contract (SCC). 

14.2 The Contractor shall warrant the Board that the goods and services under this 
contract will comply strictly with the contract, shall be first class in every particular 
case and, shall be free from defects. The Contractor shall further warrant the Board 
that all materials, equipment and the supplies furnished by him will be new and fit for 
their intended purposes. 

14.3 The Board shall promptly notify the Contractor in writing of any claim arising under 
this Warranty. Upon receipt of such notice, the Contractor shall promptly repair or 
replace the defective goods and/or services at no cost to the Board. 

14.4 If the Contractor, having been notified, fails to rectify the defects in accordance with 
the contract, the Board may proceed to take such remedial action as may be 
necessary, at the Contractor’s risk and cost. 

 
15.0 Taxes 

GST: 
The bidder shall quote the price exclusive of GST. Applicable GST on the taxable 
value of supply of Goods or Services or both covered in this tender/contract will be 
paid by Port on production of required document as per prevailing rules as per 
Goods& Service Tax Act, 2017. All other duties, taxes, cesses applicable, if any, shall 
be borne by the bidder. Applicable Statutory recoveries including TDS under Income 
Tax, TDS under GST acts will be deducted/ recovered while accounting for or making 
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payments to the bidder as per the applicable laws. 
Contractor / Service provider / Supplier etc. has to ensure timely and proper filling of 
GSTR 1 so that Deendayal Port Authority can avail input tax credit in timely 
manner. In case DPA not allowed input tax credit due to failure on part of the 
contractor/Service provider/Supplier etc., it will be a financial loss to the DPA and 
therefore same shall be recovered from the payment/deposit of the 
contractor/service provider/supplier. 

 
Deduction of Income-Tax: 
Income-Tax deductions and surcharge as applicable thereon shall be made good 
while making payments due to the contractor for carrying out the work and only net 
amount shall be paid as directed by the Central Board of Direct Taxes, Ministryof 
Finance, Government of India. 

 
Rate &Tax: 
The rates quoted by the contractor shall be deemed to be inclusive of the excise, 
other taxes, duties etc., but exclusive of the GST (CGST & SGST), which the 
contractor will have to pay for the performance of the contract. The employer will 
perform such duties in regard to the deduction of such taxes at sources as per 
applicable law. 
 

16.0 Deduction: 
16.1 Deduction of taxes/income tax at source shall be made from the any bill of the 

Contractor in accordance with the prevailing rules of Govt. 
16.2 While performing under the contract, the damages caused by the Contractor or his 

workers to any of the Port Authority property shall be promptly made good by the 
Contractor at his own cost. In case the Contractor fails to repair/replace the 
damage, Deendayal Port Authority shall have the right to take steps to make good 
the damages and all the cost on this account shall be recovered from the bills of 
the Contractor or any money due to the Contractor from this contract or any other 
contract or any other transaction. In determination of the damage, the opinion of the 
Engineer-In- charge (EIC) shall be conclusive. 

16.3 Any dues arising out of failure on the part of the Contractor to carry out any 
obligation under the contract shall be deducted from the bills of the Contractor or 
from any money due to the Contractor from this contract or any other contract. 

16.4 (- Deleted -) (-Not Applicable as per Clause No. 12 of Section-III-) 
 
17.0 Subcontracts: 

The Contractor shall not be allowed to engage any sub-contract for all or any part of 
this contract. 

 
18.0 Idle Charges: (Not applicable) 

All efforts shall be made for timely supply of materials and/or equipment where it is 
included in the scope of Deendayal Port. However, the Contractor shall not be 
entitled to any idle charges for delay in supply of materials and/or equipment by the 
Port Authority. Further, in case of any delay due to stoppage of work ordered by the 
Port Authority to avoid interruption in other important activities of Port Authority or 
any other reason, the Contractor shall not claim any idle charges. 
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19.0 Personal Protective Equipment (PPE): 
The Contractor shall be solely responsible, at his own cost, for the supply of required 
PPE to his workers and staff and he shall also ensure the use of PPE such as helmets, 
nose masks, hand gloves etc. by all the contractor’s employees at site. 

 
20.0 Conduct: 

The Contractor, at all times during the tenure of contract, shall take all measures to 
prevent any unlawful, riotous or disorderly conduct by or amongst his staff at the site 
and for the preservation of peace and protection of persons and property at the work 
site as well as in the enactment of the works. 

 
21.0 Accident: 

The Contractor shall, within 24 hours of the occurrence of any accident, at or about 
the work site or in connection with execution of the contract, report such accidents to 
the Engineer-In-Charge giving all the details in writing. He shall also provide 
additional information about the accident as requested by the E-I-C. 

 
22.0 Watch and ward: 

During the execution of the contract, it shall be the responsibility of the Contractor to 
arrange watch and ward of the work including the raw materials, 
machine/equipment/system used for the work at his own cost till the date of 
acceptance of the work by Deendayal Port Authority. 

 
23.0 Termination: 
23.1 The Board may, without any prejudice to any other remedy for breach of contract, by 

written notice of default sent to the Contractor, terminate the contract in whole or in 
part: 
(i) if the Contractor fails to execute the work within the period as specified in the 

contract or any extension granted by the Board; 
 
(ii) if the Contractor fails to perform any other obligation under the contract and if 

the contractor does not cure the same after receipt of a notice of default, the 
nature of default as well as the time within which the default has to be cured by 
the Contractor. 

23.2 In the event of Board’s termination of the contract in whole or in part, the Board may 
execute the remaining work or procure goods similar to those undelivered by the 
Contractor and the Contractor shall remain liable to the Board for any excess cost for 
such works or goods and risks, if any. 

23.3 In the event of Board’s termination of the contract in whole or in part, the Board may 
execute the remaining work or procure goods similar to those undelivered by the 
Contractor and the Contractor shall remain liable to the Board for any excess cost for 
such works or goods and risks, if any. 

23.4 The Board will pay the Contractor, for all the items that are completed, and ready for 
delivery, within 30 days after termination. The payment shall be made only 
afterall the afore-mentioned goods are supplied to and accepted by Deendayal Port 
Authority. The amount so decided by the Engineer-in-Charge in this regard 
shall be final and binding. 

23.5 In case of termination of contract for default by the Contractor, the Board may not 
permit the Contractor to participate in any of the future tender of Deendayal Port 
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Authority for a period decided by DPA. 
23.6 The employer may terminate the contract if Contractor causes a fundamental breach 

of the contract. 
(a) The contractor stops work for 28 days and the stoppage has not been 

authorized by the Engineer-in-Charge or his nominee. 
(b) The contractor becomes bankrupt. 
(c) The contractor has delayed the completion of works by the number of days for 

which the maximum amount of liquidated damages can be paid as defined in 
the contract data and 

(d) If the contractor, in the judgment of the employer has engaged in corrupt or 
fraudulent practices in competing for or in the executing the contract. 

(e) For the purpose of this paragraph: “corrupt practice” means the offering, giving 
receiving or soliciting of anything of value to influence the action or public 
officials in the procurement process or in contract execution. “Fraudulent 
practice” means a misrepresentation of facts in order to influence a 
procurement process or the execution of a contract to the detriment of the 
employer, and includes collusive practice. Bidders (prior to or after bid 
submission) designed to establish bid prices at artificial non-competitive levels 
and to deprive the employer of the benefits of free and open competition”. 

(f) If the contract is terminated the Contractor shall stop work immediately, make 
the site safe and secure and leave the site as soon as reasonably possible. 

(g) Any material lying at site will not be removed without the prior written 
permission of Engineer in Charge. 

 
24.0 Arbitration Clause: 

(I) The Arbitration Award may be referred to a Conciliation Committees/ Councils 
comprising of independent subject expert in order to ensure speedy disposal of 
the case, as per Conciliation Act. 

(II) The award of the Conciliation Committee/ Council if agreed by both the sides 
may then be placed for consideration of the Board of Authorities of the Port 
subject to the delegation of power. 

(III) Except where otherwise provided in the contract, all questions and disputes 
relating to the meaning of the specifications, designs, drawings and instructions 
herein before mentioned and as to the quality of workmanship or materials 
used on the work or as to any other question, claim, right, matter or any other 
thing whatsoever, in any way arising out of or relating to the contract, designs, 
drawings, specifications, estimates, instructions, orders, or to the conditions or 
otherwise concerning the work or regarding the execution or failure to execute 
the same whether arising during the progress of the work or after the 
completion thereof as described hereinafter shall be referred to the Chairman 
for sole arbitration by himself or by any officer appointed by him. 

(IV) It will be no objection to any such appointment that the arbitrator is an 
employee of the Board or the Government, that he had to deal with the matters 
to which the contract relates and that in the course of his duties as an employee 
of the Board of the Government, he had expressed views on all or any of the 
matters in dispute or of difference.  

The arbitrator, who has been dealing with the arbitration case, being transferred or 
vacating his office or in the event of his death or being unable to act for any 
reason, the Chairman then holding the office shall arbitrate himself or appoint 
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any officer to act as arbitrator. 
(V) It is also a term of this contract that no person other than the Chairman himself 

for any officer appointed by him shall act as arbitrator. 
(VI) It is a term of this contract that only such questions and disputes as were raised 

during the progress of other work till its completion and not thereafter shall be 
referred to arbitration. However, this would not apply to the questions and 
disputes relating to liabilities of the parties during the guarantee period after 
completion of the work. 

(VII) It is a term of the contract that the party invoking arbitration shall give a list of 
disputes with amount of claim in respect of each said disputes along with the 
notice seeking appointment of arbitrator. 

(VIII) It is also a term of the contract that if the Contractor does not make any 
demand for appointment of arbitrator in respect of any claims/disputes in 
writing, as aforesaid, within 120 days of receiving the intimation from the 
Engineer –in- charge that the final bill is ready for payment, the claim of the 
Contractor shall be deemed to have been waived and absolutely barred and the 
Port Authorities shall be discharged and released of all liabilities under the 
contract in respect of these claims. 

(IX) It is also a term of the contract that the arbitrator shall adjudicate only such 
disputes/claims as referred to him by the appointing authority and give separate 
award against each dispute/claim referred to him. The arbitrator will be bound 
to give claim wise detail and speaking award and it should be supported by 
reasoning. 

(X) The award of the arbitrator shall be final, conclusive and binding on all the 
parties to Contractor. 

(XI) The arbitrators from time to time, with the consent of both the parties, enlarge 
the time for making & publishing the award. 

(XII) Arbitration shall be conducted in accordance with the provisions of Indian 
Arbitration Act, 1996 or any statutory modifications or e-enactment thereof and 
rules made there under and for the time being in force shall apply to the 
arbitration proceeding under this clause. 

(XIII) It is also a term of the contract that if any fees are payable to the arbitrator, 
this shall be pied equally by both the parties. 

(XIV) It is also a term of a contract that the arbitration shall be deemed to have been 
entered on the reference on the date he issues the first notice to both the 
parties calling them to submit their statement of claims and counter statement 
of claims. 

(XV) Venue of the arbitration shall be such place as may be fixed by the arbitrator at 
his sole discretion. 

 
25.0 Indemnification: 

The Contractor shall indemnify, protect and defend at its own cost, Deendayal Port 
Authority and its agents & employees from & against any/all actions, claims, losses or 
damages arising out of 
a) any violation by the Contractor in course of its execution of the contract of 

any legal provisions or any right of third parties; 
b) Contractor’s failure to exercise the skill and care required for satisfactory 

execution of the contract. 
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26.0 Engineer-in-Charge or his nominee’s Decisions 
Except where otherwise specifically stated, the Engineer-in-Charge or his nominee 
will decide contractual matters between the employer and the Contractor in the role 
representing the employer. 

 
27.0 Delegation 

The Engineer-in-Charge or his nominee may delegate any of the duties and 
responsibilities to other people after notifying the Contractor and may cancel any 
delegation after notifying the Contractor. 

 
28.0 Communications 

Communications between parties which are referred to in the conditions are effective 
only when in writing. A notice shall be effective only when it is delivered (in terms of 
Indian Contract Act 1872). 

 
29.0 Personnel 

29.1 The Contractor shall employ the key personnel named in the Schedule of Key 
Personnel as referred to in the Contract Data to carry out the functions stated in 
the Schedule or other personnel approved by the Engineer-in-Charge. The 
Engineer-in-Charge will approve any proposed replacement of Key personnel 
only if their qualifications, abilities, and relevant experience are substantially 
equal or better than those of the personnel listed in the Schedule. 

 
29.2 If the Engineer-in-Charge asks the Contractor to remove a person who is a 

member of the Contractor’s staff of his work force stating the reasons, the 
Contractor shall ensure that the person leaves the Site within seven days and 
has no further connections with the work in the Contract. 

 
30.0 Employer’s Obligation (superseded as per Clause no. 7 of Section-III) 

(i) Electricity, water and land for execution of the work at site shall be provided on 
payment of applicable tariff of the employer subject to availability. If DPA is 
unable to provide electricity and water the same will be arranged by the 
contractor at his own cost. Necessary meters should be installed by the 
contractor at its own cost. 

(ii) The employer will not provide Port Authority Quarters, during the tenure of 
contract 

(iii) Administrative support only, for obtaining clearance from any statutory 
authority, shall be provided by the employer. 

(iv) Facilitating for issue of port entry passes to the staff engaged by successful 
bidder and their vehicles during the period of contract 

(v) On successful completion of all the obligations under the contract and on the 
request of the Contractor, the employer shall issue a “Completion Certificate 
with the approval of the Chief Mechanical Engineer, the employer. 

 
31.0 Queries about the Technical Data 

The Engineer-in-Charge or his nominee will clarify queries on the Technical Data. 
 
32.0 Approval by the Engineer-in-Charge or his nominee. 

The Contractor shall submit the Make of material, equipment’s and specifications & 
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drawings for proposed Work to the Engineer-in-Charge or his nominee, who is to 
approve them subject to compliance with the Technical specifications and drawings. 
The Engineer-in-Charge or his nominee’s approval shall not alter the Contractor’s 
responsibility for the work. All drawings prepared by the contractor for the work, if 
any, are subject to prior approval by the EIC before procurement/ execution. 

 
33.0 Discoveries 

Anything of historical or other interest or of significant value unexpectedly discovered 
on the site is the property of the employer. The contractor is to notify the employer 
or his nominee of such discoveries and carry out the instructions of employer or his 
nominee for dealing with them. 

 
34.0 Access to the site 

The contractor shall allow the Engineer in charge or his nominee and any person 
authorized by him access to the site to any place where work in connection with the 
contract is being carried out or is intended to be carried out and to any place where 
materials or plant are being manufactured, fabricated and/or assembled for the work. 

 
35.0 Instructions 

The contractor shall carry out all instructions of the engineer-in-charge or his 
nominee which comply with applicable laws where the site is located. 

 
36.0 Safety 

The Contractor shall be responsible for the safety of all activities on the Site. 
 
37.0 Identification of Defects 

The Engineer-in-Charge or his nominee shall check the work carried out by 
Contractor and notify the Defects found if any. The Engineer-in-Charge or his 
nominee may instruct the Contractor to rectify the Defect. 

 
38.0 Correction of Defects 
38.1 The Engineer-in-Charge or his nominee shall give notice to the Contractor of any 

Defects before the end of the Defects Liability Period (Guarantee Period), which 
begins at Completion and is defined in the Contract Data. The Defects Liability Period 
shall be extended for as long as Defects remain to be corrected. 

38.2 Every time notice of a Defect is given the Contractor shall correct the notified Defect 
within the length of time specified by the Engineer-in-Charge or his nominee’s notice. 

 
39.0 Uncorrected Defects 

If the Contractor has not corrected a Defect within the time specified, the 
Engineer- in-Charge or his nominee will assess the cost of having the Defect 
corrected, and the Contractor will pay this amount. 

 
40.0 Employer’s right of Rejection: 

The employer shall reserve the right to reject a part portion or consignment thereof 
within a reasonable time after actual delivery thereof at the place of destination, if 
consignment is not in all respects in conformity with terms & conditions of the 
contract whether on account of any loss, deterioration or damage before dispatch or 
delivery or during transit or otherwise whatsoever. 
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41.0 Removal of Rejected goods: 

Rejected goods shall under all circumstances lay at the risk of the contractor from the 
moment of rejection and if such goods are not removed by the contractor within21 
days from the date of intimation from the Engineer-in-Charge. Engineer-in-Charge 
may either return to the contractor at the risk and cost of the contractor by such 
mode of transport as the Engineer-in-Charge may select or dispose of such material 
at the contractor’s risk on his account and retain such portion of the sale proceeds 
as may be necessary to recover any expenses incurred in such disposals. 

 
 
42.0 Use of Contract Document: 

The Contractor shall not, without prior consent, make use of any document except 
for the purpose of performing this contract. 

 
43.0 Memorandum of Settlement: 

The Contractor shall not sign any memorandum of settlement with any agency 
suchas Trade Unions etc. in any form at any level without the prior written permission 
ofthe employer in relation to any work under taken by him in the Port premises. 

 
44.0 Deviations: (Pl. refer Clause No. 10 of Sec-III, for continuation of this 

clause) 
The bidder must read the tender document carefully and prepare the bid for 
submission. It is important to note that deviations, if any, must be brought out clearly 
in the technical offer, which shall be examined by Deendayal Port Authority. If the 
deviation statement submitted by the bidder does not contain any item, then it shall 
be construed that the bidder has accepted the same and no request from the 
Contractor, for any change, shall be accepted by DPA at a later stage. In any case, 
no change in specifications given in the tender agreement shall be permitted. 
However, only in unavoidable circumstances, Deendayal Port Authority may consider 
such requests from the Contractor, provided the Contractor submits it’s request with 
adequate justification. 

 
45.0 Approvals: 

The Engineer-in-Charge shall give specific approval in writing within 7 Days to 
Contractor after written submission regarding Makes of Material to be used for the 
Contract and Drawings, if any to be furnished by the Contractor to Engineer-in- 
Charge for approval. Any corrections to be suggested by Engineer-in-Charge in 
drawings, the days taken for rectification in drawings shall be in account of the 
Contractor. 

 
46.0 Third Party Inspection:(superseded as per Clause no. 13 of Section-III) 

i. The Third-Party Inspection Agency shall be arranged by DPA and cost of Third-
Party Inspection mentioned below shall be borne by DPA. 

ii. The Third-Party Inspection Agency will carry out approval of drawings if any, 
material inspection at manufacturer’s work/ site, dispatch clearance from 
manufacturer’s work, certification for releasing payments as per payment terms 
of contract for all the material as per schedule/work till taken over by DPA. 

iii. The Third party shall carry out inspection of work as per tender 
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specification/relevant standard. 
iv. The stage payment of the contractor shall be released after certifying by the 

third party and copy of the same shall be produced by Contractor forreleasing 
the stage payment as per Payment Terms. 

 
47.0 Bar Chart: (-Not Applicable as per Clause No. 12 of Section-III-) 

The Contractor shall submit a bar chart, before signing the agreement, clearly 
indicating the plan for timely execution of the work. The bar chart   must indicate 
the individual activities and commencement and completion dates of each activity. 
The bar chart shall be used for monitoring the progress of the work. 

 
48.0 Engagement of labour: 

The contractor shall, unless otherwise provided in the Contract, make his own 
arrangements for the engagement of all staff and labour, local or other, and for their 
payment, housing, feeding and transport. 

 
49.0 Police verification of contract labour 

(Pl. refer Clause No. 14 of Sec-III, for continuation of this clause) 
The Contractor who has been awarded the job through Work Order shall furnish 
necessary Police Clearance Certificate in respect of character and antecedents of all 
contract labourers engaged by them, before commencing the work at site. 
 
This will be a part of Contractual Agreement, as entire Cargo Jetty, Oil Jetty area has 
been declared as “Prohibited Area”. Contractor who would be awarded contract 
is required to comply with the above requirements. 
 
Contractor shall obtain such Police Clearance Certificate from Police available against 
a nominal fee per Certificate and they will submit this Certificate giving Work Order 
reference on it, to the Office of the Engineer in Charge of respective Divisions, to be 
forwarded to Commandant, CISF which our Security Department along with request 
for issuance of Entry Passes. 
 
The Contractor shall, if required by the Engineer-in-Charge, deliver to the 
Engineer- in-Charge a return in detail, in such form and at such intervals as the 
Engineer-in- Charge may prescribe, showing the staff and numbers of the several 
classes of labour from time to time employed by the Contractor on the Site and such 
other information as the Engineer-in-Charge may require. 

 
a) Submission of Labour Reports by Every Fortnight: 
The contractor shall submit, by the 4th and 19th of every month, to the Engineer-in-
Charge a true statement showing, in respect of the second half of the preceding 
month and the first half of the current month respectively. 
i) The number of laborers employed by him on the work. 
ii) Their working hours. 
iii) The wages paid to them. 
iv) The accidents that occurred during the said fortnight showing the circumstances 

under which they happened and the extent of damage and injury caused by 
them, and 

v) The number of female workers who have been allowed Maternity Benefit, 
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according to clause 19 F and the amount paid to them, failing which, the 
Contractor shall be liable to pay to Government a sum not exceeding Rs. 200/- 
for each default or materially incorrect statement. The decision of the Engineer-
in-Charge shall be final in deducting from any bill due to the contractor the 
amount levied as fine and be binding on the contractor. 

 
b) No labour below 14 Years: No labour below the age of 14 (fourteen) years shall 

be employed on the work. 
 
50.0 Registers to be maintained at site 

1. Site order Book: 
A site order book is to be maintained by the contractor at the site. The work orders 
and instructions written in the site order book shall be deemed to have been legally 
issued to the contractor shall sign each entry in the site order book as a token of his 
having seen the same. The site order book shall be property of the Board and 
shall be handed over to the Engineer-in-charge of the work in good condition on the 
completion of the work or whenever required by the Engineer-in-charge or his 
authorized representative. 
2. Hindrance Register: 
Every type of hindrance arising during the execution of work should be invariably 
recorded in the hindrance register. The Hindrance Register is to be maintained by the 
Engineer in Charge at the site. The contractor shall sign each entry in the hindrance 
Register as a token of his having seen the same. The Hindrance Register shall be 
property of the Board. 

 
51.0 No damage, hindrance or interference to the Port activities: 

The contractor shall be required to execute the work in such a manner as not to 
cause any damage, hindrance or interference to the Port activities and the work going 
on in the area. The contractor shall have to make good the loss at his own cost and 
risk all damages caused by his workmen to Port property and no extra payment shall 
be made to him on that account. 

 
52.0 Tools & Tackles: 

All the tools, tackles, bricks, cement, ladders etc. for executing the work will have to 
be arranged by the contractor at his own cost. Arrangement for storing the materials, 
tools etc. will also have to be made by him. The employer shall not be responsible for 
any theft/loss of any materials, tools, etc. stored/brought by the contractor for 
execution of work within the Port area. 

 
53.0 Hot work 

In case of carrying out any hot work such as gas cutting and welding necessary 
regulations, prevailing at Deendayal Port Authority for such works shall be observed 
by the Tenderer and necessary fire watch permit and No Objection Certificate shall be 
obtained from the concerned authorities of the port and necessary charges at the 
scale of rate prevailing in the port at that time shall be paid by the contractor. 

 
54.0 Indian Dock Safety Regulation (Not Applicable) 

Necessary Indian Dock Safety Regulations for the safety purpose shall be adhered 
toby the contractor and he will be held responsible for any violation of the same. 
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55.0 Valid Electrical Contractor License and Electrical Supervisor Certificate:(- 
Not Applicable- as mentioned in Clause No. 12 of Section-III) 
The contractor shall have valid electrical contractor’s license for carrying out electrical 
work of nature involved in this tender obtained from the Commissioner of Electricity, 

Energy & Petrochemical Department, (Inspection wing), Block No.18, 6th floor, 
Sector No. II, Udyog Bhavan, Gandhinagar, Government of Gujarat without which the 
tender shall not be accepted. Contractor shall submit certificate and copy of the 
license in lieu of the same for consideration. 
The contractor shall also have a valid Electrical Supervisor’s certificate of competency, 
issued from the Commissioner of Electricity, Energy & Petrochemical Department, 
(Inspection wing), Block No.18, 6th floor, Sector No. II, Udyog Bhavan, 
Gandhinagar, Government of Gujarat or equivalent authority from the other 
states/central Govt. 

 
56.0 Action where no Specifications are specified 

The work shall be carried out in all respects in accordance with the instructions and 
requirements of the Engineer-in- Charge. 

 
57.0 Undertaking by the Contractor: 

Having understood all the terms and conditions of the tender document and having 
assessed the site conditions, we hereby confirm that the price offered by us is a firm 
price and includes all the taxes, (excluded GST), duties etc. and all incidental 
charges. 

 
58.0 Labour License: 

The contractor shall have to obtain necessary license from the Assistant Labour 
Commissioner (Central), Gopalpuri, Kachchh in case he has to engage 10 or more 
workers on any day during the execution of work. 

 
59.0 Fraudulent documentation by bidders: 

Submission of fraudulent documents shall be treated as major violation of the tender 
procedure and in such cases the Port shall resort to forfeiture of SD/BG of the bidder, 
apart from debarring/blacklisting the firm for the next 3 years. 

 
60.0 The “Procedure for signing Integrity Pact” is as follow: 

i) The Employer / Authorized Person of Employer has signed the IP in the 
presence of a witness from their side, who has also affixed his/her signature 
thereof and then the same IP has been uploaded on n-procure portal; 

ii) The potential bidders shall download and print the IP Agreement signed by 
the Employer and their witness and affix his/her signature on the IP 
Agreement in the presence of a witness from his/her side, who shall also affix 
his / her signature thereof. Having completed the signing procedure, the 
Potential Bidder shall upload the duly filled and signed IP Agreement on n-
procure portal. 

iii) The procedure mentioned above regarding signing of Integrity Pact 
Agreement by both the parties (Employer and Potential bidders) shall be 
completed online. However, in case of any technical glitch due to which if any 
potential bidder is unable to upload the IP Agreement, then he / she shall 
submit the Hard Copy of the duly filled, signed IP Agreement to the 
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Department concerned of DPA within a period of seven days and prior to 
opening of the Technical Bid, failing which Bid of potential Bidder shall be 
treated as disqualified. 

 
 

Sd./- 
 

Signature & Seal              Chief Mechanical Engineer  
of Contractor   Deendayal Port Authority 
 



45 

 

 

 
SECTION-III 

 
SPECIAL CONDITIONS OF CONTRACT 

 
The following Special Conditions of Contract shall supplement and /or amend 
the General Conditions of Contract as mentioned against the clause. Wherever 
there is a conflict, the provisions herein shall prevail over those in the 
General Conditions. 
 
1. The party shall give unequivocal acceptance of the LOA within 7 days of receipt of 

LoA issued by DPA. 
 

2. Plant shall be capable to meet the desired quality of product bio-methanol referred 
in ASTM (Annexure-I) and IMPCA (Annexure-II) for bio-methanol grade 
specifications. The process plant shall be designed such as shall also qualify the 
requirements as Fuel for European counties as Bio-methanol category and a 
certificate shall be submitted by the contractor complying with multiple bio feeds 
including but not limited to wooden chips, saw dust, Ground nut shells, 
Briquettes, Bamboo, Napier grass etc. Contractor has to give test and 
trials with at least four types of bio-mass feeds at site i.e. wooden chip, 
briquettes, groundnut shell, bamboo for minimum operation of 08 hrs. 
each with quality test report from NABL/Govt. approved laboratory for 
each type of output at the contractor’s cost. 
 

3. CO2 shall be separated and plant shall be fitted with CO2 separation & capture unit 
to be utilized by other e-methanol synthesizers. Requirement of Compression and 
Storage system shall be in the scope of DPA. 
 

4. Bio methanol plant shall be under Make in India concept.  
 

5. Insurance: (This clause is in supersession of clause no. 8 of Section-II) 
5.1 The contractor shall provide in the joint names of the employer and the contractor, 

insurance cover from the start date to the end of guarantee period for the following 
events which are due to the contractor risk: 
a. loss of or damage to the works, plan and materials. 
b. loss of or damage to equipment. 
c. loss of or damage of property (except the works, plant, materials and 

equipment) in connection with contract, and personal injury or death 
5.2 Policies and certificates for insurance shall be delivered by the contactor to the 

engineer in charge or his nominee before the commencement of work. All such 
insurances shall provide for compensation to be payable to the types and proportions 
of currencies required to be rectify the loss or damage incurred. 

5.3 Alterations to the terms of insurance shall not be made without the approval of 
the engineer in charge or his nominee, 

5.4 All the materials shall stand insured from the time of arrival at site till commencement 
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of erection against fire, pilferage, damage and against natural calamities for the value 
of 90% of each item. 

5.5 During erection and till the work is completed and satisfactory taken over by the 
D.P.A after testing the materials shall stand covered by suitable erection insurance 
also for the value of 110% of the item. The charges for the insurance shall be borne 
by the Contractor. 

 
6. Contract Prices: 
6.1 The rate for the “Design, Supply, Installation, Testing & Commissioning of 05 TPD 

Green Bio-Methanol plant on EPC mode at DPA confirming to ASTM (Annexure-I) and 
IMPCA (Annexure-II) for bio-methanol grades with all applicable Certification” shall 
be quoted as per Schedule-B in the price bid document online and shall not be 
subject to any escalation for any reason whatsoever. 

6.2 The rates quoted shall be inclusive of transportation, insurance and all statutory 
levies excluding GST and shall remain firm & final till satisfactory completion of entire 
work and taking over of the same by the Deendayal Port Authority as per terms and 
conditions of the contract. 

6.3 The rate quoted shall not be variable due to amendment of tax laws or on account 
fresh taxes, levies, duties by the Central / State Govt. or any local authority etc. 
except GST. 

 
7. Payment: The clause no. 7 of Section-II is superseded as under: 
7.1 All payments shall be made in Indian rupees unless specifically mentioned. 
 

NOTE: 
The payment shall be made through RTGS /NEFT and the Contractor should be 
furnished following details: - 
Bank Payment Agreement Form 

a. Name of Party 
b. Account No. 
c. Branch Name 
d. Branch Station 
e. IFSC code of the bank 
f. MICR code 
g. Accepted for   : - NEFT payment or RTGS payment 

Declaration by the party 

I/We hereby declare that the above information furnished by me is correct and DPA is 
requested to pay my / our dues to this account for this work is concerned. 

 
Signature of the party with the seal 

 
Declaration by the bank 

 
It is hereby informed that the details mentioned by the party is correct as per our 



47 

 

 

records and any payment made by DPA to this account will be accepted either by 
RTGS/NEFT. 

 
Signature of the bank manager with the seal. 

 
7.2 No Advance payment will be made. 
7.3 The rates quoted shall be inclusive of cost of materials, packing forwarding, 

insurances and transportation, except GST under Goods & Service Tax Act, 2017, up 
to the site. All payments shall be made in Indian rupees unless specifically 
mentioned. The payment shall be made through RTGS /NEFT; the successful bidder 
shall furnish all the details required by DPA. 
 

7.4 Payment terms based on Schedule-B BOQ: 
 
 
a) For submission and approval of Engineering design, drawings and data of entire 

Bio-methanol plant to DPA, 5% of EPC tender value (Part-A) shall be released. This 
will be including but not limited to Civil design, drawing & documents etc. 

b) For supply of Major items, i.e. Gasifier, cleaning units, Methanol synthesizer in all 
respect, 65% of the individual item cost indicated in the BOQ by the contractor may 
be released, after delivery of material in good condition at site and duly verification 
& certified by TPIA of DPA for acceptance at site.  

c) After installation and success full test & trails, remaining of 20 % of the major items 
listed at “a)” above and maximum of 90% of the remaining items of EPC tender 
value may be released subject to verification and certification by TPIA of DPA. 

d) After defect liability period of 12 months, 10% of EPC tender value may be released 
after verification and certification by TPIA, subject to recovery of amount, if any. 

e) For Part B of Schedule–B Sr. No. 1, after supply of wooden chips at DPA site 100 % 
may be released subject to verification and certification by TPIA of DPA. 

f) For Part B of Schedule–B Sr. No. 2 & 3, during the Operation and maintenance 
service period, the contractor shall be entitled to receive payment of O & M on 
monthly basis. The payment shall be released on monthly basis through RTGS 
against submission of bills in triplicate during O & M contract, as per certification by 
the TPI. Income tax and surcharge and any statutory deduction thereon at 
applicable rates shall be made at source on satisfactory completion of each month 
on certification by the EIC on submission of bill, complete in all respects along with 
the various monthly operation and maintenance reports. 
 

7.5 The work shall be carried out in accordance with the best standard of workmanship 
and to the entire satisfaction of DPA/TPIA. Retention money towards Performance 
security shall be removed as per tender condition. 

7.6 The TPIA shall be appointed by the EPC Contractor for inspection purpose for whole project 
till completion as directed by EIC, both “Brought out Items” &“Site  activities” on approval of 
DPA/ TPIA of DPA . The cost towards the TIPA of contractor shall be borne by the contractor.  

7.7 Apart from inspection by TPIA provided by the EPC contractor, inspection may also be 
performed by Employer / consultant. In addition to above, DPA may appoint TPIA of 
DPA if necessary. 
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7.8 Payments to the contractor would be strictly on certification by the office and 

certification by TPIA of DPA. 
7.9 Payment will be released for the work after deduction of taxes after satisfactory 

completion of work. Any delay in this regard will not attract any interest payable by 
DPA. 

7.10 The contractor should submit the bill every month along with the details of payment 
to the engaged staffs (i.e. operators) viz., Name of the employee, Gross Salary, 
lawful Deductions, Net amount credited into bank, name of the Bank and date on 
which the amount was credited into the bank. The Service Provider must certify that 
the payment to the employees provided by him have to be credited to concerned 
individual bank account. 

7.11 The Engineer-in-charge will be entitled to deduct or adjust any sum of money 
payable by the Agency to the Board under the terms of any contract executed by him 
or on behalf from their security deposit or from any sum that may become due from 
the present contract. 

7.12 Payment shall be made on monthly basis through RTGS against submission of bills in 
triplicate during the contract. Income tax and surcharge and any statutory deduction 
thereon at applicable rates shall be made at source. 

7.13 The contractor shall note that no interest be payable by the Employer for any 
Delayed Payments unless otherwise stipulated in tender. 

7.14 If applicable, the payment from 2nd bill to pre-final bill, shall be released, subject to 
the condition that the documentary evidence (copy of paid Challan in Govt. Treasury) 
of the Welfare Cess @1% of work done or as amended by Statutory Authority from 
time to time, paid to concerned authority is submitted for the previous bill. 

 
8. Contract Period: 
8.1 The Contract shall be effective for the period of 10 Months for Part –A (DSITC 

period) from the receipt date of Work-Order by the contractor and 24 months for 
O&M period from the date of start of actual O&M.  

8.2 Any notice to the agency shall be deemed to be sufficiently served, if given or left in 
writing or email at his usual or last known place of abode or business. 

8.3 The service provider should confirm that there is no conflict of interest on the part of 
him in performing the work, and has to submit an ‘Undertaking’ regarding the same. 

8.4 No compensation shall be payable to the contractor on account of delay in work 
caused by Deendayal Port Authority for whatsoever reason however, Deendayal Port 
Authority will consider extension of time, if the work is delayed on Deendayal Port 
Authority’s account. 

8.5 DPA also reserves the right to foreclose the contract with three months’ notice period 
without payment of any compensation. 

 
9. Rejection: 

Substitution, changes or delays shall not be accepted unless confirmed by DPA. 
Rejected materials, if any, shall have to be collected from site within one weeks after 
receipt of intimation. 
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10. Port Obligation (Clause no. 30 of Section-II is replaced as under) 
10.1 Electricity, water and land for installation and execution of the subjected work shall 

be provided free of cost by the employer, subject to availability. However, Contractor 
has to arrange for all other resources and materials for the successful execution of 
project for successful delivery to DPA with other requirements. The contractor shall 
arrange for transportation of staffs & materials if required from work site to repair 
site and vice a versa. 

10.2 Administrative support only, for obtaining clearance & certificates from any 
statutory authority, if any, shall be provided by the employer. Contractor shall obtain 
permissions and certifications required to install and operate the Bio-methanol plant 
at site of DPA. DPA may assist the Contractor in obtaining clearances, certification, 
gate passes from Government agencies on DPA’s behalf up to the extent of issuing 
letter of request to the different agencies/authorities, any cost towards such 
Clearance, certifications etc. Is under the scope of contractor, no cost or claim shall 
be entertained by DPA in this regard. 

10.3 The employer may provide Port quarters on request on payment of applicable tariff, 
water & electricity charges of the employer subject to availability, during the tenure 
of contract. Any nuisance, non-sober behavior, intoxication etc. in the port quarters 
shall be liable for cancellation of the same. 

10.4 Facilitating for issue of port entry passes to the staff engaged by successful 
bidder and their vehicles during the period of contract. 

10.5 On successful completion of all the obligations under the contract and on the request 
of the Contractor, the employer shall issue a Completion Certificate. 

10.6 Construction leveled land with required civil structural works shall be provided by 
DPA, for which contractor shall provide clear detailed designs, drawings, documents 
and requirements well in advance to be constructed by DPA. 

10.7 Electrical power for the entire period of construction and operation & maintenance 
shall be provided by DPA free of cost. However, the contractor shall make 
arrangements and install suitable electrical panels with switch & safety gears for the 
plant. DPA shall provide incoming power cable at site, and the contractor shall tap 
the power available from the source cable along with necessary required 
arrangement to utilize the power including the cost of man & materials required for it. 
Power source shall be made available by DPA within 100 mtrs from Bio-Methanol 
plant premises. 

10.8 The contractor may be provided space inside or outside the port area for office 
space, site office, rest room, store & tools space, materials & equipments store and 
temporary shelters, if available, free of cost. Contractor has to arrange for 
shelters/containers as per their own requirements. The space shall be utilized only for 
the purpose of this project work only and shall be maintained by the contractor for 
usability, safety, maintenance, upkeep and hygiene of office space cum staff rest 
rooms etc. Any damage/alteration in shape & size of the land provided shall be make 
good by the contractor after completion of the project.   

10.9 Portable water shall be provided by DPA, on request of the contractor if available, 
and storage with necessary arrangements shall be arranged by the contractor during 
the execution, Test & trials phase. For O&M period portable water with storage tank 
shall be provided by DPA of suitable capacity design of which shall submitted by the 
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contractor in the design & drawing report. 
 
11. Liquidated Damage/Penalty (Clause no. 11 of Section-II is replaced as 

under) 
11.1 In case of delay in completion of the contract, liquidated damages (LD) may be levied 

at the rate of 1/2% of the contract value per week of delay or part thereof, subject to 
maximum of 10% of the contract price. 

11.2 The employer, if satisfied that the works can be completed by the Agency within a 
reasonable time after the specified time for completion may allow further extension of 
time at its discretion with or without the levy of LD. In the event of extension of time 
at its discretion with LD the employer will be entitled without prejudice to any other 
right or remedy available in that behalf per cent (1/2%) of the contract value of the 
works for each week or part of the week subject to the ceiling of 10% of contract 
value. 

11.3 The employer, if not satisfied that the works can be completed by the contract, and 
in the event of failure on the part of the Agency to complete work within further 
extension of time allowed as aforesaid shall be entitled without prejudice to any other 
right or remedy available in that behalf to rescind the contract. 

11.4 The employer, if not satisfied with the progress of the contract and in the event of 
failure of the Agency to recoup the delays in the mutually agreed time frame, shall be 
entitled to terminate the contract. 

11.5 In the event of such termination of the contract as described in clauses (11.3) or 
(11.4) or both, the employer shall be entitled to recover LD up to ten percent (10%) 
of the contract value and forfeit the security deposit made by the contract be sides 
getting the work completed by other means at the risk and cost of the agency. 

11.6 In case part / portion of the work can be commissioned and port operates the portion 
for commercial purpose, the rate of LD will be restricted to the uncompleted value of 
work, the maximum LD being on the entire contract value. 

11.7 After successful Commissiong and taken over by DPA, minimum of 90% availability of 
bio-methanol plant shall be ensured by the contractor, penalty of Rs. 7,000/- for each 
1% in shortfall shall be recovered from the monthly bill of the contractor. E.e. for 
availability of 85% in any month shall attract penalty of 5x7000=35,000/- in that 
month. 

11.8 Shortfall in manpower during completer period of two years after successful 
commissioning shall attract penalty of Rs. 2000/- for each shift per person.  

 
12. Deviations: (Kindly read with clause no. 44 of Section-II) 

If the justifications submitted by the agency is not acceptable to the port, shall be 
withdrawn by the Agency, otherwise, the same shall be liable to the rejection of the 
bid. 
 

13. Work-Order shall be sent through Email/Fax/Post. All mode of dispatch shall be 
treated as valid for the purpose of date of receipt. 
 

14. Void.  
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15. Third Party Inspection: (Clause no. 46 of Section-II is replaced as under) 
i. The Third Party Inspection Agency (TPIA) shall be arranged by DPA and cost of 

Third Party Inspection mentioned below shall be borne by DPA. 
ii. TPIA will carry out approval of drawings for the work if any, and, inspection & 

certification for the work done. 
iii. The payment of the contractor shall be released after verification and certified 

by the TPIA and copy of the same shall be produced by Contractor for releasing 
the payment as per Payment Terms. 

iv. TPIA shall inspect and certify the materials, systems and works as per the scope 
and descriptions /specification mentioned for the work. 

v. The TPIA shall carry out inspection of work as per available tender 
specification/relevant standard. All tests shall be carried out in the presence of 
the TPIA and Engineer In-charge or representative and any corrections found 
necessary shall be carried out accordingly. 

 
14 . Police verification of contract labour:(Clause no. 49 of Section-II is 

replaced as under) 
The Contractor who has been awarded the EPC tender through Work Order shall 
furnish necessary Police Clearance Certificate in respect of character and antecedents 
of all contract labourers engaged by them, before commencing the work at site. 
 
Contractor shall obtain such Police Clearance Certificate from Police available against 
a nominal fee per Certificate and they will submit this Certificate giving Work Order 
reference on it, to the Office of the Engineer in Charge of respective Divisions. Same 
to be forwarded to Commandant, CISF, i.e. Security Department along with request 
for issuance of Entry Passes. 

 
The Contractor shall, if required by the Engineer-in-Charge, deliver to the 
Engineer- in-Charge a return in details, in such form and at such intervals as the 
Engineer-in- Charge may prescribe, showing the staff and numbers of the several 
classes of labour from time to time employed by the Contractor on the Site and such 
other information as the Engineer-in-Charge may require. 

 
(a) Submission of Labour Reports by Every Fortnight: 

The contractor shall submit, by the 4th and 19th of every month, to the 
Engineer-in- Charge a true statement showing, in respect of the second half of 
the preceding month and the first half of the current month respectively. 
i) The number of laborers employed by him on the work. 
ii) Their working hours. 
iii) The wages paid to them. 
iv) The accidents that occurred during the said fortnight showing the 

circumstances under which they happened and the extent of damage and 
injury caused by them, and 

v) The number of female workers who have been allowed Maternity Benefit, 
according to clause 19 F and the amount paid to them, failing which, the 
Contractor shall be liable to pay to Government a sum not exceeding Rs. 
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200/- for each default or materially incorrect statement. The decision of the 
Engineer-in-Charge shall be final in deducting from any bill due to the 
contractor the amount levied as fine and be binding on the contractor. 

(b) No labour below 14 Years: No labour below the age of 14 (fourteen) years 
shall be employed on the work. 

 
15. If applicable, the contractor shall be registered under the Building and Other 

Constructions Workers (Regulation of Employment and Conditions of Service) Act, 
1996. 

 
 
 

Sd./- 
 

Signature & Seal Chief Mechanical Engineer  
of Contractor Deendayal Port Authority 
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SECTION IV  

FORMS OF BID 

Part – I 
 

To be submitted by Bidders with their Bids 
 

Form 
No. 

NAME OF FORMS/FORMAT 

1 Form of application 
2 Pre-qualification of bidders 
3 Format for declaration 
4 Letter of authority for submission of bid 
5 Exceptions & Deviations 
6 Integrity Pact Agreement 

6A Specimen EMD (Bank Guarantee Format) 
6B Tender Information Form 
6C Proforma Of Joint Venture/Consortium Agreement 
6D Proforma Of Power- Of-Attorney for Lead Member Of Jv/ Consortium 
6E Format For Details Of Consortium Members 
6F Format of Insurance Surety Bond for Earnest Money Deposit 

 
 

Part – II 
 

To be used by successful Bidder 
 
 

Form 
No. 

NAME OF FORMS/FORMAT 

7 Letter of Acceptance 
8 Specimen bank guarantee of Performance Guarantee/Security Deposit 
9 Letter of authority from bank for all BGs 
10 Bank Payment Agreement Form 
11 Agreement form 
12 Format of Extensions (Part – I) 
13 Format of Extension (Part-II) 
13A FORMAT FOR INSURANCE SURETY BOND FOR PERFORMANCE 

GUARANTEE 
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(Form-1) 

SPECIMEN OF APPLICATION 
(To be executed on bidder’s letter head) 

 
The Chief Mechanical Engineer, 

Room No. 316, 2nd Floor, 
Annex A.O Building 
Gandhidham – 370210 
Kutch – Gujarat 
We, the undersigned, declare that: 
(a) we have examined and have no reservations to the tender documents, including 

addenda and clarifications issued vide ………. 
(b) we offer to execute the work in conformity with the tendering documents and in 

accordance with the delivery schedules specified in the schedule of 
requirements in accordance with the tender document bearing no 
CME/Mech.Division/1915 

(c) our tender shall be valid for the period of 120 days, from the date fixed for the 
tender submission deadline and it shall remain binding upon us and may be 
accepted at any time before the expiration of that period or any extended 
period. 

(d) If our tender is accepted, we commit to submit a performance guarantee for 
the due performance of the contract, as specified in specimen form for the 
purpose. 

(e) No Joint Venture 
(f) Our contractor, its affiliates or subsidiaries- including any subcontractors or 

contractors for any part of the contract – has not been declared ineligible by the 
port, under laws of India or official regulations. 

(g) We understand that this tender, together with your written acceptance thereof 
included in your notification of award, shall constitute a binding contract 
between us, until a formal contract agreement is prepared and executed. 

I. We understand that you are not bound to accept the lowest evaluated tender or 
any other tender or you can also split the work that you may receive. 

II. We also make a specific note clause of [ITB, NIT] under which the contract is 
governed. 
Signed: [insert signature of person whose name and capacity are shown] 
In the capacity of [insert legal capacity of person signing the form of 
tender] Name: [insert complete name of person signing the form of 
tender] 
Duly authorized to sign the tender for and on behalf of: [insert complete name 
of Tenderer] 

 
Dated on day of (insert date of signing) 
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(Form -2) 

 
 
The information to be filled in by the bidder in the following pages will be used 
for purposes of pre-qualification as provided for in the instructions to Tenderer. 

1. Only for individual bidders 
1.1 Constitution of legal status of Bidder (Attach copy) 
- Place of registration: 
- Principal place of business 
- (power of attorney of signatory of Bid (Attach) 
2. Turnover of the Contractor 

Description Year Turn over 
(insert the year as per PQC) 
i.e. last three financial years ending 
31st march of the previous year as 
certified by Chartered Accountant 

2022-2023  
2023-2024  
2024-2025  

Attachment: financial reports for the last three years: balance sheet, profit and 
loss statements, auditor's reports (in case of companies/corporation) etc. List 
them below and attach copies. 
Attested Copy of Annual Turnover during last three year ending of the previous 
financial year. 

3. Similar works 
Particulars Year No. of Woks Value 

Total value of completed 
Similar work as defined in 
the tender document 
during last 7years. 

2018-2019   
2019-2020   
2020-2021   
2021-2022   

2022-2023   
2023-2024   
2024-2025   

Attachments: Supporting documents, viz., Successful completion certificate from 
clients, other documentations to substantiate the similarity of work as per 
definition of "annual". Employer reserves the right to verify the information. 

 
4. Information on bid capacity (works for which bids have been submitted and 

works which areyet to be completed) as on the date of this bid. 
(1) Existing commitments and on-going works. 

 
Description

of work 
Plac
e & 
Stat
e 

Contrac
t No. & 
Date 

Name & 
Address 
of Port 
or 

Dept. 

Value 
of 
Contr
act in 
Rs. 

Stipulate
d Period
 o
f 
Completi
on 

Value of 
remainin
gto be 

complete
d 

Anticipated 
date of 

completion 

1 2 3 4 5 6 7 8 
        



56 

 

 

 
(2) Works for which bids already submitted. 

 
Descriptio

nof work 
Place & 
State 

Name & 
Address 
of Port 
or Dept. 

Value of 
Contrac
t in Rs. 

Stipulate
d Period
 o
f 
Completi
on 

Date 
when 
decision 
is 
expected 

Remarks 
if any 

1 2 3 4 5 6 7 
       

 
Attach attested certificates. 

 
5. Information on litigation history in which the bidder is involved. 

 
Other party (ies) Port Cause

 o
f dispute 

Amount Remark involved 
showing present 
status. 

     
     
     
6. Additional information bidder may like to submit 

Duly authorized to sign this authorization on behalf of: (insert complete 
name of Tenderer)Dated on day of (insert date of signing) 
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(Form-3) 

(To be executed on bidder's Letter Head) 

 
 

The Chief Mechanical Engineer, 

Room No. 316, 2nd Floor, 
Annex A.O Building 
Gandhidham – 370210 
Kutch – Gujarat 
 
Ref: (Project title) 

 
Sir, 

 
The undersigned, having studied the pre-qualification submission for the 
above mentioned project, hereby states: 

 
(a) The information furnished in our bid is true and accurate to the best of my 

knowledge. 
(b) That, in case of being pre-qualified, we acknowledge that the Employer may 

invite us to participate in due time for the opening of Price bid of the Tender on 
the basis of provisions made in the Tender Documents to follow. 

(c) When the call for Tenders is issued, if the legal, technical or financial conditions, 
or the contractual capacity of the contractor changes, we commit ourselves to 
inform you and acknowledge your sole right to review the pre-qualification 
made. 

(d) We enclose all the required pre-qualification data format and all other 
documents and supplementary information required for the pre-qualification 
evaluation. 

(e) We also state that no changes have been made by us in the downloaded tender 
formats and understand that in the event of any discrepancies observed, the 
tender hoisted on website of (n) procure is full and final for all legal/contractual 
obligations. 

(f) We also declare that, our contractor has not been banned / de-listed by any 
government or PSUs. 

(g) We also give an undertaking that, we have not made any payment or illegal 
gratification to any person / authority connected with the bid process so as to 
influence the bid process and have not committed any offence under the PC Act 
in connection with the bid. 

Date:  
Place:   

 
Name of Applicant:   
Represented by (Name & capacity):   
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(Form-4) 

 
 
 
 

To 
The Chief Mechanical Engineer, 

Room No. 316, 2nd Floor, 
Annex A.O Building 
Gandhidham – 370210 
Kutch – Gujarat 

 
Dear Sir, 

 
We                                        do hereby 
confirm that Shri .......................... (Name, designation and Address) is/are 
authorized 
to represent us to bid, negotiate and conclude the agreement on our behalf with 
you 
{copy of board resolution attached (in case of company)} for tender no for 
the work of  and his specimen signature is appended 
here to. 

 
We confirm that we shall be bound by all and whatsoever our said signatory 
shall commit. We understand that the communication made with him by the 
employer/Board shall be deemed to have been done with us in respect of this 
Tender. 

 
[specimen signature] 

Yours faithfully, 

Signature: 
Name & Designation: 
For & on behalf of: 

SPECIMEN LETTER OF AUTHORITY FOR 
SUBMISSION OF BID 

(To be executed on Rs.300/- non-Judicial Stamp Paper) 
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(Form-5) 

SPECIMEN FORMAT FOR EXCEPTIONS AND DEVIATIONS 
 

As pointed out in the tender call notice, bidders may stipulate here exceptions 
and deviations to the bid conditions, if considered unavoidable. 

 
Sr. Page no. of 

bid 
document 

Clause no. 
of bid 
document 

Subject deviation with reasons 

    

    
    
    
    
    
    

 
 

Note: however, the bidders note that, in the event of un-acceptable deviations, 
if any, the bid shall be liable for rejection. Bidders is discouraged to deviate from 
bid condition, specifications, delivery schedules, commercial terms as per the 
tender document. 
Duly authorized to sign this authorization on behalf of:(insert complete name of 
Tenderer) 
Dated on day of (insert date of signing) 



60 

 

 

 
Form – 6 

 
 

SPECIMEN LETTER OF INTEGRITY PACT 
 
 

(To be executed on Rs. 300/- non-judicial stamp paper) 
 

INTEGRITY PACT BETWEEN 
 
 

DEENDAYAL PORT AUTHORITY (DPA) hereinafter referred to as "The Principal" 
 
 

AND 
 

(Name of The bidders and consortium members) hereinafter referred to as "The 
Bidder / Contractor" 

 
 

Preamble: The Principal intends to award, under laid down organizational 
procedures, contract(s) /concession(s) for Tender No. ............................. The 
Principal values full compliance with all relevant laws of the land rules, regulations, 
economic use of resources and of fairness / transparency in its relations with its 
Bidder(s) and / or Contractor(s). 

 
In order to achieve these goals, the Principal will appoint Independent External 
Monitors (IEMs), who will monitor the tender process and the execution of the 
contract for compliance with the principles mentioned above. 

 
 

Section 1 - Commitments of the Principal 
 
 

(1) The Principal commits itself to take all measures necessary to prevent 
corruption and to observe the following principles: 

 
(a) No employee of the Principal, personally or through family members, will in 

connection with the tender for, or the execution of a contract, demand, take a 
promise for or accept, for self or third person, any material or immaterial 
benefit which the person is not legally entitled to. 

 
(b) The Principal will, during the tender process treat all Bidder(s) with equity and 

reason. The Principal will in particular, before and during the tender process, 
provide to all Bidder(s) the same information and will not provide to any 
Bidder(s) confidential / additional information through which the Bidder(s) 
could obtain an advantage in 
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relation to the tender process or the contract execution. 

 
(c) The Principal will exclude from the process all known prejudicial persons. 

 
(2) If the Principal obtains information on the conduct of any of its employees 

which is a criminal offence under the IPC / PC Act, or if there be a substantive 
suspicion in this regard, the principal will inform the Chief Vigilance Officer and 
in addition, can initiate disciplinary actions. 

 
 

Section 2 - Commitments of the Bidder(s) / Contractor(s) 
 

(1) The Bidder(s) / Contractor(s) commits themselves to take all measures 
necessary to prevent corruption. The Bidder(s) / Contractor(s) commits 
themselves to observe the following principles during participation in the tender 
process and during the contract execution. 

 
a. The Bidder(s) / Contractor(s) will not, directly or through any other person or 

firm, offer, promise or give to any of the Principal's employees involved in 
tender process or the execution of the contract or to any third person any 
material or other benefit, which he / she is not legally entitled to, in order to 
obtain in exchange of advantage of any kind whatsoever during the tender 
process or during the execution of the contract. 

 
b. The Bidder(s) / Contractor(s) will not enter with other Bidders into any 

undisclosed agreement or understanding, whether formal or informal. This 
applies in particular to prices, specifications, certifications, subsidiary contracts, 
submission or non- submission of bids, or any other actions to restrict 
competitiveness or to introduce cartelization in the bidding process. 

 
c. The Bidder(s) / Contractor(s) will not commit any offence, under the relevant 

Prevention of Corruption Act / Indian Penal Code / PC Act; further the Bidder(s) 
/ Contractor(s) will not use improperly, for purposes of competition, or personal 
gain, or pass on to others, any information or document provided by the 
Principal, as part of the business relationship, regarding plans, technical 
proposals and business details, including information contained or transmitted 
electronically. 

 
d. The Bidder(s) / Contractor(s) of foreign origin shall disclose the name and 

address of the Agents / Representatives in India, if any. Similarly, the Bidder(s) 
/ Contractor(s) of Indian Nationality shall furnish the name and address of the 
foreign principals, if any. Further details as mentioned in the "Guidelines on 
Indian Agents of Foreign Suppliers" shall be disclosed by the Bidder(s) / 
Contractor(s). Further, as mentioned in the Guidelines all the payments made to 
Indian agent / representative have to be in Indian Rupees only. 

 
e. The Bidder(s) / Contractor(s) will, when presenting their bid, disclose any and 

all payments made, is committed to or intends to make to agents, brokers or 
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any other intermediaries, in connection with the award of the contract. 
 

f. Bidder(s) / Contractor(s) who have signed the Integrity Pact shall not approach 
the Courts while representing the matter to IEMs and shall wait for their 
decision in the matter. 

 
(2) The Bidder(s) / Contractor(s) will not instigate third persons to commit offences 

outlined above or be an accessory to such offences. 
 

Section 3 - Disqualification from tender process and exclusion from future 
contracts. 

 
If the Bidder(s) / Contractor(s), before award or during execution has committed a 
transgression through a violation of Section-2 above, or in any other form, such as to 
put their reliability or credibility in question, the Principal is entitled to disqualify 
the Bidder (s) 
/ Contractor(s), from the tender process, or take action as per the procedure 
mentioned in the "Guidelines on Banning of business dealings". 
 
Section 4 - Compensation for Damages 

 
(1) If the Principal has disqualified the Bidder(s), from the tender process prior to 

the award, according to Section 3, the Principal is entitled to demand and 
recover the damages equivalent to Earnest Money Deposit / Bid Security. 

 
(2) If the Principal has terminated the contract according to Section 3, or if the 

Principal is entitled to terminate the contract according to Section 3, the 
Principal shall be entitled to demand and recover from the Contractor, liquidated 
damages of the Contract Value or the amount equivalent to Security Deposit 
/Performance Bank Guarantee, whichever is higher. 

 
(3) The Bidder(s) agrees and undertakes to pay the said amounts, without protest 

or demur, subject only to condition that, if the Bidder(s) / Contractor(s) can 
prove and establish that the termination of the contract, after the contract 
award has caused no damage or less damage than the amount of the liquidated 
damages, the Bidder/Contractor shall compensate the principal, only to the 
extent of the damage in the amount proved. 

 
Section 5 - Previous transgression 

 
(1) The Bidder declares that, no previous transgressions occurred in the last three 

years with any other company in any country confirming to the anti-corruption 
approach or with any other Public Sector Enterprises in India, that could justify 
his exclusion from the tender process. 

 
(2) If the Bidder makes incorrect statement on this subject, he can be disqualified 

from the tender process or action can be taken as per the procedure mentioned 
in "Guidelines on Banning of Business dealing". 
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Section 6 - Equal treatment of all Bidders / Contractors 
 

(1) In case of a Joint Venture, all the partners of the Joint Venture will enter into 
agreement with identical conditions as this on which all Bidders. 

 
(2) There is no provision of sub-contract in the tender, any violation of the same, 

Contractor shall be held solely responsible for the same. 
 

Section 7 - Criminal charges against violating Bidders / Contractors 
 

If the principal obtains knowledge of conduct of a Bidder or Contractor or of an 
employee, or a representative, or an associate of a Bidder or Contractor, which 
constitutes corruption, or if the Principal has substantive suspicion, in this regard, the 
Principal will inform the same to the Chief Vigilance Officer (CVO) and the CVO will 
take further necessary action as deemed fit in accordance with the CVC Manual. 

 
Section 8 - External Independent Monitor 

 
(1) The Principal appoints competent and credible Independent External Monitor for 

this Pact after approval by Central Vigilance Commission. The task of the 
Monitor is to review independently and objectively, whether and to what extent 
the parties comply with the obligations under this agreement. 

 
(2) The Monitor is not subject to instructions by the representative of the parties 

and performs his / her functions neutrally and independently. The Monitor 
would have access to all Contact documents, whenever required. It will be 
obligatory for him / her to treat the information and documents of the Bidders 
/ Contractors as confidential. He / she reports to the Chairperson of the Board 
of the Principal. 

(3) The Bidder(s) / Contractor(s) accepts that the Monitor has the right to access 
without restriction to all Project documentation of the Principal including that 
provided by the Contractor. The Bidder / Contractor will also grant the Monitor, 
upon his / her request and demonstration of a valid interest, unrestricted and 
unconditional access to the project documentation. The Monitor is under 
contractual obligation, to treat the information and documents of the Bidder 
/Contractor with confidentiality. 

(4) The Monitor is under contractual obligation to treat the information and 
documents of the Bidder(s) / Contractor(s) with confidentiality. The Monitor has 
also signed declaration on "Non Disclosure of Confidential Information" and of 
"Absence of Conflict of Interest". In case of any conflict of interest arising at a 
later date, the IEM shall inform Chairman, DPA and recues himself / herself 
from that case 

 



 

 

(5) The Principal will provide to the Monitor sufficient information about 
all meetings among the parties related to the Project provided such 
meetings could have an impact on the contractual relations between 
the Principal and the Bidder /Contactor. The parties offer to the 
Monitor the option to participate in such meetings. 

(6) As soon as the Monitor notices, or believes to notice, a violation of 
this agreement, he / she will so inform the Management of the 
Principal and request the management to discontinue, or take 
corrective action. The Monitor can in this regard submit non- binding 
recommendations. Beyond this, the Monitor has no right to demand 
from the parties that they act in a specific manner, refrain from 
action or tolerate action. 

(7) The Monitor will submit a written report to the Chairperson of the 
Board of the Principal, within 8 to 10 weeks from the date of 
reference or intimation to him by the Principal and, should the 
occasion arise, submit proposals for correcting problematic 
situations. 

(8) If the Monitor has reported to the Chairperson of the Board of the 
Principal, a substantiated suspicion of an offence under relevant IPC 
/ PC Act and the Chairperson of the Board of the Principal has not, 
within reasonable time taken visible action to proceed against such 
offence or reported it to the Chief Vigilance Officer, the Monitor may 
also transmit this information directly to the Central Vigilance 
Commissioner, Government of India. 

(9) The word "Monitor" would include both singular and plural. 
 

Section 9 - Pact Duration 
 

9.1 This Pact shall be operative from the date of signing of IP by both 
the parties till the final completion of contract of successful bidder 
and for all other bidders six months after the contract has been 
awarded.  Issues like warranty, guarantee, etc. should be outside 
the purview of IEMs. 

9.2 If any claim is made / lodged during this time, the same shall be 
binding and continue to be valid despite the lapse of this pact, as 
specified above unless it is discharged / determined by the 
Chairperson, DPA. 

 
Section 10 - Other Provisions 

 
(1) This agreement is subject to Indian Law. Place of performance and 

jurisdiction is the Registered Office of the Principal, i.e. Gandhidham, 
Gujarat. 

(2) Changes and supplements as well as termination notices need to be 
made in writing. Side agreements have not been made. 

(3) If the Bidder / Contractor is a partnership or a consortium, this 



 

 

agreement must be signed by all partners or consortium members. 
 

 



 

 

 
 

(Form-6A) 
Specimen EMD (Bank Guarantee Format)               

 
[The Bank shall fill in this Bank Guarantee Form in association with the instructions 

indicated. 
To be  executed on Rs. 300/- non-Judicial Stamp 

Paper] 

 
(Bank's name and address of Issuing Branch or Office) 
Beneficiary’s Bank details area as under 
Account No. 10316591671 
IFSC Code : SBIN0060239 
 
Beneficiary: (Name and Address of Employer/Board) The Board of Deendayal Port 
Authority 
Date: 
Tender Guarantee No.: 
 
We have been informed that [name of the Tenderer] (hereinafter called "the 
Tenderer") has submitted to you its Tender dated (hereinafter called "the Tenderer") for 
the execution of [name of contract] under Invitation for Tenders No.[Number]. 
Furthermore, we understand that, according to your conditions, Tenders must be 
supported by an EMD. 
 
At the request of the Tenderer, we [name of Bank] hereby irrevocably undertake to pay 
you any sum or sums not exceeding in total an amount of [amount in figures] ([amount 
in words]) upon receipt by us your first demand in writing accompanied by a written 
statement stating that the Tenderer is in breach of its obligation(s) under the Tender 
conditions, because the Tenderer: 

 
(a) Has withdrawn its Tender during the period of tender validity specified by the Tenderer 

in the Form of Tender; or 
 

(b) Having been notified of the acceptance of it's Tender by the Employer/Board during 
the period of Tender validity, (i) fails or refuses to execute the Form of Agreement, if 
required, or (ii) fails or refuses to furnish the performance guarantee, in accordance 
with the Instructions to Tenderers. 

 
This guarantee will expire unless otherwise extended or informed by the Employer/ Board: 

 
(a) If the Tenderer is the successful Tenderer, upon our receipt of copies of the contract 

signed by the Tenderer and the performance guarantee issued to you upon the 
instruction of the Tenderer; or 
 

(b)   If the Tenderer is not the successful Tenderer, upon the earlier of 
(i) Our receipt of a copy of your notification to the Tenderer of the name of the 

successful Tenderer; or 
(ii) Twenty-eight days after the expiration of the Tenderer's tender or any extended 
period  thereof. 
Consequently, any demand for payment under this guarantee must be received 



 

 

by us at the office on or before that date. 
________________________________________________________________________
___________ 
                                                                 [Signature(s)] 
[Authorization letter from the issuing bank that the signatory of this BG is authorized to 

do so should also be enclosed] 
 
 
 
 
 
 
 

FORM-6B 
TENDER INFORMATION FORM 

 
[The Tenderer shall fill in this Form in accordance with the instructions indicated below. 

No alterations to its format shall be permitted and no substitutions shall be 
accepted.] 

Date: [insert date (as day, month, and year) of Tender Submission]  
 Tender No.: [insert number of Tendering process] 
 
Page ________ of_ ______ pages 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

1.  Tenderer’s Legal Name  [insert Tenderer’s legal name] 

2.  In case of JV, legal name of each party: [insert legal name of each party 
in JV] 

3.  Tenderer’s actual or intended Country of Registration: [insert actual or 
intended Country of Registration along with Registration Details] 

4.  Tenderer’s Year of Registration: [insert Tenderer’s year of registration] 

5.  Tenderer’s Legal Address in Country of Registration: [insert Tenderer’s 
legal address in country of registration] 

6.  Tenderer’s Authorized Representative Information 
     Name: [insert Authorized Representative’s name] 
     Address: [insert Authorized Representative’s Address] 
     Telephone/Fax numbers: [insert Authorized Representative’s 

telephone/fax numbers] 
Email Address: [insert Authorized Representative’s email address] 
7.  Attached are copies of original documents of: [check the box(es) of 

the attached original documents] 
 Articles of Incorporation or Registration of firm named in 1, above, in 

accordance with ITT. 

 In case of JV, letter of intent to form JV or JV agreement, in 
accordance with ITT. 

 In case of government owned entity from India, documents 
establishing legal and financial autonomy and compliance with 
commercial law, in accordance with ITT. 

 PAN NUMBER 

 GST Registration Number 



 

 

FORM-6C 
 

 
PROFORMA OF JOINT VENTURE/CONSORTIUM AGREEMENT 

 
(To be submitted on Non-judicial Stamp Paper of appropriate value) 
 
This  Joint  Venture  / Consortium  Agreement  is made and  entered  into on 

this…….. day of ……..2025 by and between (i) M/s. (Name of the 
firm to be filled-in)………….,(ii) M/s……(Name of the firm to be filled-in, 
………….., primarily for the work under the Deendayal Port 
AUTHORITY. 

All the partners of the Joint Venture /Consortium hereinafter individually 
referred to as the parties and collectively as the Joint 
Venture/Consortium‘. 

1. Formation of Joint Venture/Consortium 
1.1.  

(i)M/s…………………………… (Name of the firm to be filled in) is 
engaged in…………… 

 
……….……….(Details of the works undertaken by the party) 
 
(ii)M/s……………………………….. (Name of the firm to be filled 

in) is engaged i………………………….. (Details of the works 
undertaken by the party) 

(iii) ………………………………………………………………………………. 
 

1.2. On behalf of Board of AUTHORITY of Deendayal Port (hereinafter 
referred to as ―Employerۅ), the Chief Mechanical Engineer, 
DEENDAYAL Port AUTHORITY has invited bids from the experienced, 
resourceful and bonafide Developers with proven technical and 
financial capabilities of executing the 
work______________________________. 

 ]. 
1.3. The parties have been exploring together the ways and means of 

collaboration for the purpose of an offer to be made for the said project 
of the Deendayal Port AUTHORITY and have mutually agreed to enter 
into a Joint Venture/Consortium Agreement to submit a common bid for 
the project and to carry out the project works in the event of award of 
the contract, in association with each other and (……Name of Partner 
to be filled in………) shall be the Lead Partner and (i) (……Name of 
Partner to be filled in………), (ii) (……Name of Partner to be filled 
in………), shall be the other partner(s). 

 
NOW THEREFORE IT HAS BEEN AGREED TO BETWEEN THE PARTIES 
AS FOLLOWS 

 
1.4       The Joint Venture/Consortium will be known as……… (……Name of JV 

to be filled in………) ............ and shall consist of (i) (……Name of the 
firm to be filled in………), (ii) (……Name of the firm to be filled-
in………), , parties to the present agreement. 

1.5. The recitals are true and correct and form an integral part of this 
agreement and are representations of the parties to which they relate 



 

 

and have been relied upon by the parties to enter into the present 
agreement. 

1.6. Notwithstanding the date of signature of this agreement, its effective 
date will be the date of submission of bid. 

1.7. All costs incurred by the parties before the date of award of contract will 
be borne by the parties concerned. All costs in implementation of this 
Joint Venture/Consortium Agreement after award of contract till the 
expiry of this agreement will be borne by the parties as here in after 
provided. 

1.8. The Joint Venture/Consortium will be dissolved and this agreement will 
cease to have effect on completion of this project, maintenance and 
fulfillment of all other conditions under the contract, upon receipt of 
payment of all amounts from the Employer and on settlement of 
accounts between the parties as hereinafter provided. 

1.9. The contract, if awarded by the Employer, Letter of Acceptance shall be 
issued in the name of (….Name of JV/Consortium to be filled in ) and 
the Contract shall be signed by legally authorized signatories of all the 
parties. 

1.10. All the parties of the JV/Consortium shall be jointly and severally liable 
during the bidding process and the bid document shall be signed by 
legally authorized signatory of all the parties. 

1.11. The financial contribution of each partner to the JV/Consortium 
operation shall be: 

 
 

(i) M/s……… (Name of the partner to be filled-in)        - …….. 
 
 
(ii) M/s……… (Name of the partner to be filled-in) - ………… 
 
 
(iii)  ………………………………………………………………………. 

 
1.12. All the parties of the JV/Consortium shall be jointly and severally liable 

for the execution of the project in accordance with the Contract terms, 
in the event of award of contract. The delineation of duties, 
responsibilities and scope of work shall be: 

a) The Lead Partner shall provide suitable experienced personnel at 
site, for general planning, site management and equipment 
operations, during entire period of contract execution. 

b) (……Name of Partner to be filled-in ) shall carry out the 
following works     

c) (……Name of Partner to be filled-in………) shall carry out the 
following works 

d) …………………………………………………………………………….… 
 

1.13. The parties hereto agreed that each of them shall duly and properly 
perform all the functions and all costs related to their respective works. 

1.14. The parties hereto shall be at liberty to enter into liaison 
work/correspondence with statutory and local authorities as the 
circumstances warrant individually or collectively. 

1.15. It is hereby agreed and undertaken that, all the parties are jointly 
and severally liable to the ―Board of Port of Deendayal for the 



 

 

performance of the contract. 
1.16. Notwithstanding demarcation or allotment of  work between 

JV/Consortium partners, JV/Consortium each partner shall be liable for 
non-performance of the whole contract irrespective of their demarcation 
or share of work. 

1.17. The Lead Partner shall be authorized to act on behalf of the 
JV/Consortium. 

1.18. All the correspondences between the Employer and the JV 
/Consortium shall be routed through the Lead Partner. 

1.19. The Lead Partner is authorized: (a) to submit bid, negotiate and 
conclude contract and incur all liabilities therewith on behalf of the 
partner(s) of the JV /Consortium during the bidding process; and (b) in 
the event of a successful bid, to incur liabilities and receive instructions 
for and on behalf of the partner(s) of the JV/Consortium and to carry 
out the entire execution of the contract including payment, exclusively 
through Lead Partner. 

1.20. In the event of default of the Lead Partner, it shall be construed as 
default of the Developer/Contractor; and Employer shall be entitled to 
take action under relevant clause(s) of the Department Bid Document 
and/or Conditions of Contract. 

1.21. All the parties of the JV/Consortium shall be jointly and severally liable 
for due performance, recourse/sanctions within the joint venture in the 
event of default of any partner and arrangements for providing the 
required indemnities. 

1.22. The JV/ Consortium shall have a separate JV/Consortium Bank 
account (distinct from the Bank account of the individual partners) to 
which individual partners shall contribute their share capital / or working 
capital. The financial obligation of the consortium shall be discharged 
through the said JV/ Consortium Bank account only and also all 
payment received by consortium from the Deendayal Port AUTHORITY 
shall be through that account only. 

 The parties hereto have mutually agreed to the terms and conditions 
set forth herein above and have assured each other to duly perform the 
reciprocal promises and obligations on either side for effective 
implementation of the JV/Consortium for proper and due completion of 
the works envisaged, in the event of award of contract to the 
JV/Consortium and have affixed their signature in this indenture on this 
the ……….day of…….2025 

 
 
(i) Signature  

Name Designation seal & Common seal of the firm 
 
(ii) Signature  

Name Designation seal & Common seal of the firm 
 
 
Witness1 
 
 
Witness2 
 

 



 

 

 FORM-6D 
 
PROFORMA OF POWER- OF-ATTORNEY FOR LEAD MEMBER OF JV/ 

CONSORTIUM  
(To be submitted on Non-judicial Stamp Paper of appropriate value) 
 

 
By this Power-of-Attorney executed on this .... day of ...(month) of 2022, we, (i) 

(……………………………Name of legally authorized signatory of first partner to be filled in 
…………….), (ii) (……………………………………Name of legally authorized signatory of 
second partner to be filled in), ……………………………………………………………..hereby 
jointly authorize and agree the Lead Partner, M/s (……………Name of the lead partner to 
be filled in…………….), ( a ) to submit bid , negotiate and conclude contract and incur all 
liabilities therewith on behalf of the partner(s) of the JV /Consortium during the bidding 
process: and (b) in the event of a successful bid, to incur liabilities and receive instructions 
for and on behalf of the partner(s) of the JV /Consortium and to carry out the entire 
execution of the contract including payment for the work of …………..(insert name of the 
work)……………. exclusively through Lead Partner.  

 
 
 
(i) Signature Name Designation seal & Common seal of the firm  
 
 
 
(ii) Signature Name Designation seal & Common seal of the firm  
 
 
 
Signature, name and seal of the certifying authority/ Notary Public. 
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FORM-6E 

 
FORMAT FOR DETAILS OF CONSORTIUM MEMBERS  
 

1. Details of the Firm  
Firm’s Name, Address and 

Telephone 
 

Name and Telephone No. of the  
Contact Person 

 

Fields of Expertise  
Nature of Experience (no. of 

years,  
expertise) 

 

2. Services that are proposed to 
be sub contracted: 

 

3. Person who will lead the Member*  
Name: Designation: 
Telephone No: Email: 
4. Details of Firm’s previous experience 
 

 
 
 

 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Project 
and 

Location 

Name, address and 
telephone no. of 

Client 

Scope Duration 
(Start Date-

completion Date) 
 

Status 

1. 
2. 
3. 
4. 
5. 
6. 
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FORM  – 6 F 
 
 

Format of Insurance Surety Bond for Earnest Money Deposit 
 

(To be executed on Non-Judicial Stamp Paper of Appropriate value) 
 
 
 

Insurance Surety Bond No............. 
 

Date:……………………… 

(Name of Contract) 

To: (Name and address of Employer) 
 
 
 

WHEREAS (name of Bidder) (hereinafter called "the Bidder") has submitted its Bid dated (date of bid) 
for the performance of the above named Contract (hereinafter called "the Bid") 

 
 
 

KNOW  ALL PERSONS   by these  present  that  We (name  of Insurance  Company)  of.............KNOW  
ALL PERSONS by these  present  that  We (name of Insurance  Company)  of........... (address  of 
Insurance Company) (hereinafter called "the Surety"), are bound unto the Board of Deendayal Port 
Authority (hereinafter called "the Employer") for the sum of.          (amount), for which payment well 
and truly to be made to the said Employer, the Surety binds itself, its successors and assigns by these 
presents. 

 
 
 

THE CONDITIONS  of this obligation are as follows: 
 
 
 
1. If the Bidder (a) withdraws or modifies its Bid during the period of bid validity, or (b) adopts 

corrupt or collusive or coercive or fraudulent practices or defaults under Integrity Pact. 
 
 
 
2. If the Bidder, having been notified of the acceptance of its Bid by the Employer during the period 

of bid validity. 
 

(a) fails or refuses to sign the Contract Agreement when required, or 
(b) fails or refuses to submit the performance security in accordance with the Tender Documents. 
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We undertake to pay to the Employer up to the above amount upon receipt of its first written 
demand, without the  Employer having to substantiate its  demand,  provided  that  in its demand  the  
Employer will mention that the amount claimed by it is due, owing to the occurrence of one or both 
of the two above-named CONDITIONS, and specifying the occurred condition or conditions. 

   
The Surety declares that  this Insurance Surety  Bond is issued by the .................... (name of Insurance 
Company) as per the applicable rules and regulations of Insurance Regulatory Development Authority 
of India (IRDAI). 

 
 
 

This Insurance Surety Bond will remain in force up to and including (date 90 days after the period of 
bid validity), and any demand in respect thereof must reach the Surety not later than the above date. 

 
 
 

For and on behalf of the Insurance Company in 

the capacity of 

 
 

Common Seal of the Insurance Company with complete address including Tel. Nos./e-Mail Id. 

Staff Authority No. of the officer of the Insurance Company/Signatory 

 
 

INSTRUCTIONS FOR EXECUTION OF INSURANCE SURETY BOND  FOR EANEST MONEY DEPOSIT 
 
 
 

1.   Insurance  Surety Bond for Earnest Money Deposit should be  executed  on non-judicial 
Stamp papers of requisite value in accordance with the stamp Act if applicable to that  
particular state of Indian Union country of executing Insurance Company, where executed.  In 
case the same is issued by an International Insurance Company (it should be registered under 
insurance Act 1938 or  as  amended  from  time to  time and  approved  by the  Insurance 
Regulatory Development Authority of India (IRDAI)) the  law prevalent in the  country of 
execution shall prevail for the purpose  of Stamp Duty on the  Insurance Surety Bond. However, 
in such a case, the  Insurance Surety Bond for Earnest Money Deposit shall be got confirmed by 
the Bidder through any Indian Scheduled/Nationalized Insurance Company. 

2.   The executing officers of the Insurance Surety Bond for Earnest Money/Bid Security shall clearly 
indicate in (block letters) his name, designation, Power of Attorney No./Signing Power No. as well 
as telephone/ fax numbers with full correspondence  address of the issuing Guarantee etc. 

3.   Each page of the Insurance Surety Bond for Earnest Money Deposit shall be duty signed/initialled 
by the  executing officers and the  last page shall be signed in full, indicating the  particulars as 
aforesaid (sub-para 2) under the seal of the Insurance Company 

4.   Stamp paper  shall be  purchased  in the  name  of Insurance Company counting the  Insurance 
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Surety Bond, after the date ‘Notice Inviting Tender’, not more than six months prior to 
execution/issuance of the Insurance Surety Bond. The name of the purchaser  should appear  at 
the  back side of stamp  paper  in the  Vendors Sing.  The issuing insurance Company shall be 
requested independently for verification/confirmation of the Insurance Surety Bond issued, non- 
confirmation of which may lead to rejection of ‘Insurance Surety Bond’. 

 
5.   Irrevocable,  valid and fully enforceable Insurance Surety Bond in favour of the Employer (Name of 

Employer)  issued  by any Insurance  Company  registered  under  insurance  Ac amended  from time 
to time and approved  by the insurance Regulatory Development Authority of India (IRDA) in Indian 
currency (INR) only is acceptable to the Employer. 

6.   Insurance Surety and for Bid security in original shall be submitted along with the Bid. However, the  
issuing Insurance Company shall submit an unstamped  duplicate copy of Insurance Surety Bond  
directly  by  registered  post  (A.D.)  to  the  Employer  (authority  inviting  tenders)   with forwarding 
letter. 
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(On letter head paper of the port) 

 
 

Form No -7 

 
 

Date:  
To:  
(Name & address of 
contractor) 
Dear Sir, 
Sub: Tender No. 
Title of Tender 
Ref: Your Bid Dated 
And (list of correspondence with the Bidders) 

 
This  is  to  notify  you  that  your  bid  dated for supply of  the 
 (name of the contract and identification number, as given in 
the instruction to bidders) for the Contract Price of Rupees (amount in words 
and figures) as corrected and modified in accordance with the Tender Documents is 
hereby accepted by the Employer/Board. 
You are hereby requested to furnish performance guarantee, in the form detailed in 
Tender Document for an amount of Rs. within (21) days of the receipt of this letter 
of acceptance and valid up to 21 days from the date of completion of contractual 
obligations, subject to removal of Defects, i.e. up to  and also sign the 
contract agreement within (14) days of the receipt of this letter of acceptance, failing 
which action as stated in the tender document will be taken. 

 
Detailed letter of acceptance will follow. 

 
The Engineer-In-Charge for the work shall be Shri  . 

Please acknowledge receipt. 

Yours faithfully, 
 
 

Authorized signature            Chief Mechanical Engineer 
Name and title of signatory Deendayal Port Authority 
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Form-8 
SPECIMEN BANK GURANTEE TOWARDS PERFORMANCE 

GUARANTEE/SECURITY DEPOSIT 
 

(To be executed on Rs. 300/- non-judicial Stamp Paper& to be submitted after 
entering by issuing Branch in their online system for generating Bank Guarantee in 
SFMS Mode) 
To, 
The Board of Authority of Deendayal Port, 
Deendayal Port Authority 
A.O. Building, P.O. Box 
No.50, Gandhidham -Kutch. 

 
In consideration of the Board of Deendayal Port Authority of the Port of DEENDAYAL 
PORT AUTHORITY incorporated by the Major Port Authorities Act, 2021 (hereinafter 
called “The Board” which expression shall unless excluded by or repugnant to the 
context or meaning thereof be deemed to include the Board of Deendayal Port 
Authority of the Port of [DEENDAYAL PORT AUTHORITY], its successors and 
assigns) having agreed to exempt 
 (hereinafter called the “contractor”) (Name of the contractor/s) 
from the demand under the terms and condition of the contract, vide        
(Name of the Department)’s letter No.    Date     made 
between the contractors and the Board for execution of      
covered under Tender No.   dated   (hereinafter 
called “the said contract”) for the payment of Security Deposit in cash or Lodgment 
of Government Promissory Loan Notes for the due fulfillment by the said contractors 
of the terms and condition of the said contract, on production of a bank 
Guarantee for Rs.       (Rupees  
 ) only we, the (Name of the Bank and Address )       
hereinafter referred to as “the Bank”) at the request of the contractors do hereby 
undertake to pay to the Board an amount not exceeding Rs.  (Rupees  ) 
only against any loss or damage causedto or suffered by the Board by reason of 
any breach by the contractors of any of the terms and conditions of the said 
contract. 

 
2. We, _ (Name of Bank) (Name of Branch), do hereby Undertake to 
pay the amount due and payable under this guarantee without any demur merely on 
a demand from the Board starting that the amount claimed is due by way of loss or 
damage caused toor which would be caused to or suffered by the Board by reason of 
the contractor’s failure to perform the said contract. Any such demand made on the 
Bank shall be conclusive as regards the amount due and payable by the Bank under 
this Guarantee. However, our liability under this guarantee shall be restricted to 
any amount not exceeding Rs. 
 (Rupees ) only. 
3. We, _ (Name of Bank and Branch), undertake to pay to the 
Board any money so demanded notwithstanding any dispute or disputes raised by 
the contractor(s)in any suit or proceeding pending before any Court or Tribunal 
relating thereto our liability under this present being absolute and unequivocal. The 
payment so made by us under this bond shall be a valid discharge of our liability for 
payment there under and the Contractor(s) shall have no claim against us for making 
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such payment. 
4. We, (Name of Bank and Branch), further agree with the Board that the guarantee 

herein contained shall remain in full force and effect during the period that would be 
taken for performance of the said contract and that it shall continue to be enforceable 
till all the dues of the Board under or by virtue of the said contract have been fully paid 
and its claims satisfied or discharged or till the (Name of the user department) of 
the said certifies that the terms and conditions of the said contract have been fully and 
properly carried out by the said Contractors and accordingly discharge this guarantee. 
PROVIDED HOWEVER that the Bank shall at the request of the Board but at the cost 
of the Contractors, renew or extend this guarantee for such further period or periods as 
the Board may require from time to time. 

 
5. We, (Name of Bank and Branch), further agree with the Board that the Board shall 
have the fullest liberty without our consent and without affecting in any manner our 
obligations hereunder to vary any of the terms and conditions of the said contract or 
to extend the time of performance by the said contract or to extend the time of 
performance by the said Contractors from time to time or to postpone for any time or 
from time to time any of the powers exercisable by the board against the said 
Contractors and to forebear or enforce any of the terms and conditions relating to the 
said contract and we shall not be relieved from our liability by reason of any such 
variation or extensions being granted to the contractors or for any forbearance, act or 
omission on the part of the Board or any indulgence shown by the board to the 
Contractors or by any such matter or thing whatsoeverwhich under the law relating to 
sureties would, but for this provision, have effect of so relieving us. 
6. This guarantee will not be discharged due to the change in the constitution of the 
Bank or the Contractor(s). 

 
7. It is also hereby agreed that the Courts in Gandhidham would have exclusive 
jurisdiction in respect of claims, if any, under this Guarantee. 

 
8. We, Bank lastly undertake not to revoke this guarantee 
duringits currency except with the previous consent of the Board in writing. 
9. Notwithstanding anything contained herein: 
(a) Our liability under this Bank Guarantee shall not exceed Rs. (Rupees 
 only); 
(b) This Bank Guarantee shall be valid up to _; and 
(c) We are liable to pay the guarantee amount or any part thereof under this Bank 
Guarantee only and only if you serve upon us a written claim or demand on 
or before 
 (date of expiry of Guarantee).” 

 
10. (i) Name of Beneficiary’s Bank is State Bank of India, Gandhidham. 

(ii) IFSC No. of Beneficiary’s Bank is SBIN0060239. 
(iii) Bank Account No. of Beneficiary is 

10316591671. Date  day of

 20  

For, (Name of Bank) 
(Name) 
Signature 
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Form- 9 

 
AUTHORITY FROM BANK FOR ALL BGs 

(To be executed on Bank’s Letter Head) 
 
 

The Superintending Engineer (M) 

Room No. 312, 2nd Floor, 
Annex A.O Building 
Gandhidham – 370210 
Kutch – Gujarat. 

 
 

Sub: Our Bank Guarantee No. Dated  for Rs.   
Favoring yourselves issued on a/c of M/s.  (Name of contractor) 

 
 

Dear Sir, 
We confirm  having issued the above mentioned guarantee favoring 
yourselves, issued on account of M/s.   validity for expiry up 
to date and claim expiry date up to    We also 
confirm1) 
 2) _ is/are empowered to 
sign such Bank Guarantee on behalf of theBank and his/their signatures is/are 
binding on the Bank. 

 
 
 

Name of signature of Bank Office 
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Form - 10 
 
 
Bank Payment Agreement Form 

1. Name of the Party :   
2. Account No. :   
3. Branch Name :   
4. Branch Station :   
5. IPSC Code of the Bank :   
6. MICR Code :   
7. Accepted for : NEFT Payment OR RTGS Payment 

 
 

 Declaration by the Party: (Given on the Letter Head of the Company) 
I / We hereby declare that the above information furnished by me is correct 
and DPA is required to pay my / our dues to this Account for this Work / Supply 
Order is concerned. 

 
Signature of the Party Seal of the Company 

 
 

 Declaration by the Bank: (Given on the Letter Head of the Bank) 
It is hereby informed that the details mentioned by the Party are correct as per 
our records and any payment made by the DPA to this account will be accepted 
by either RTGS / NEFT. 

 
 

Signature of the Bank Manager 
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Form- 11 

DEENDAYALPORTAUTHORITY 
FORM OF AGREEMENT (FOR EXECUTION OF WORK) 

 
(to be executed on Rs.300-non-judicial stamp paper) 

[the successful bidder shall fill in this form in Accordance with the instructions 
indicated] 

 
This agreement made of this   day of   Two 
Thousand Twenty-Five between the Board of Deendayal Port Authority, a body 
corporate under Major Port Authorities Act, 2021 have its registered office at 
Administration Office Building at Gandhidham (Kutch) (hereinafter called the ‘Board’ 
which expression shall unless excluded by or repugnant to the context, be 
deemed to include their successors in office) of the one part   and  (Name and 
address of all the partners if a partnership with all their address) hereinafter called 
the ‘Contractor’ which expression shall unless excluded by or repugnant to the 
context be deemed to include his / their heirs, executors, administration, 
representatives and assignees or successors in office of the other part. 

 
WHEREAS the  Board  is  desirous  to  carrying  out  the  work of 
 and 

whereas the Contractor has offered to execute and complete such work. 

 
WHEREAS the Contractor has deposited a sum of Rs. (Rupees 
 only) as security deposit in the form of Online Digital 
Transfer or FDR or DD or in form of Bank Guarantee for the duefulfilment of 
all the conditions of the contract. 

 
NOW THIS AGREEMENT WITHINESS AS FOLLOWS: 

 
1. In this agreement words and expression shall have the same meaning as are 

respectively assigned to them in the general condition (including special conditions, if 
any) of contract hereinafter referred to. 

 
2. The following documents shall be deemed to form and read as construed part of this 

agreement viz.: 
i) Notice inviting tender. 
ii) Technical specifications. 
iii) Special conditions of contract. 
iv) Tender submitted by the Contractor. 
v) The Board’s “Drawing”. 
vi) The schedule items of work with quantities and rates. 
vii) Any correspondence made between the Superintending Engineer (M) and 

theContractor after opening of the Cover-I—as regards to contain 
clarifications/details called for vice versa. 

viii) Common terms and conditions offered to Contractor and their acceptance 
including confirmation to withdrawal of their own terms and conditions offered 
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with the tender i.e. ‘Cover-I’ 
ix) Bank Guarantee for security deposit. 

 
 

1. The Contractor hereby covenants with the Board to complete the work of 
_ in conformity in all respects, with the provisions 

of the contract. 
 

2. The Board hereby covenants to pay the Contractor in consideration of such 
completion of the works, the contact price of
 Rs. _ (Rupees 
 _ only) at the time and in the manner prescribed of 
the contract. 
IN WITHNESS WHERE of the parties here unto have set their hands and seals the 
day and year first above written signed and sealed by the Contractor in the 
presence of: - 
Witness 

 
1. Name & Address _ Signature 

of Contractor Seal 
 

2. Name & Address Seal 
 
 

Signed, sealed and delivered by Shri on behalf of 
the Board in presence of 

 
1.  _ 

 
2.     

  (Chief Mechanical Engineer) 
Deendayal Port Authority 

 
The common seal of the Board of Authority of the Port of Kandla affixed in the 
presence of: 

 
 

(Secretary) 
Deendayal Port Authority 
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Form- 12 
Deendayal Port Authority 

Form of application by the Contractor for seeking extension of timePart – 1 
1. Name of Contractor 
2. Name of work as given in the agreement 
3. Agreement No. 
4. Estimated amount put to tender 
5. Date of commencement of work as per agreement 
6. Period allowed for completion of work as per agreement 
7. Date of completion stipulated in agreement 
8. Period for which extension of time has been given previously: 
(a) 1st extension vide EE’s No. Dated Month Days 
(b) 2nd extension vide EE’s No. Dated  Month Days 
(c) 3rd extension vide EE’s No. Dated Month Days 
(d) 4th extension vide EE’s No. Dated Month DaysTotal extension 

previously given. 
9. Reasons for which extensions have been previously given (Copies 

of the previousapplication should be attached) 
10. Period for which extension is applied for 
11. Hindrance on account of which extension is applied for with dates on which 

hindrances occurred and the period for which these are likely to last. 
(a) Serial No. 
(b) Nature of hindrance 
(c) Date of Occurrence 
(d) Period for which it is likely to last 
(e) Period for which extension required for this particular hindrance 
(f) Overlapping period if any, with reference to item………… 
(g) Net extension applied for 
(h) Remarks, if any. 
Total period on account of hindrance mentioned 
above……… Month .. Days 
12. Extension of time required for extra work 
13. Details of extra work and amount involved: 
(a) Total value of extra work 
(b) Proportionate period of extension of time based on estimated amount put 

totender on account of extra work. 
 

14. Total extension of time required for 11 & 12Submitted to the Sub-

Divisional Officer………. 

 
Signature of Contractor 
Date: 
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Form- 13 
 
DEENDAYAL PORT AUTHORITY APPLICATION FOR EXTENSION OF TIMEPART 
II 

(To be filled in by the Sub-Divisional Office) 
 

1. Date of receipt of application from .....................Contractor for the work 
of ................ in the Sub-Divisional Office. 

2. Acknowledgement issued by S.D.O. vide his No ....... dated 
3. Remarks of S.D.O. 

(on the reasons given by the contractor are correct and what extension, if any, 
is recommended by him. If he does not recommend the extension, reasons for 
rejections should be given.) 

 
Signature of Divisional Officer 
Dated: 

 
(To be filled in by the Executive Engineer) 
 

1. Date of receipt in the Divisional Office. 
2. Executive Engineers remarks regarding hindrances mentioned by the Contractor. 

 
(1) Serial No. 
(2) Nature of hindrance 
(3) Date of occurrence 
(4) Period for which hindrance is likely to last 
(5) Extension of time applied for by the contractor 
(6) Overlapping period, if any, giving reference to items which overlap. 
(7) Net period for which extension is recommended 
(8) Remarks as to why the hindrance occurred and justification for 

extension recommended. 
3. Executive Engineer’s recommendations: 

(The present progress of the work should be stated and whether the work is 
likely to be completed by the date up to which extension has been applied for. 
If extension of time is not recommended, what compensation is proposed to be 
levied under clause 2 of the agreement). 

 
 
 

Dy. HOD/SE’s recommendations 
 
 

HOD’s 
recommendations/approval. 

Signature of Executive Engineer 
Date: 

 
Signature of Superintending Engineer 
Date: 

 
Signature of Chief Mechanical 
Engineer Date: 
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Form- 13A 
FORMAT FOR INSURANCE SURETY BOND FOR PERFORMANCE 

GUARANTEE 
 

(To be  execute on  Non-Judicial Stamp paper of appropriate value) 
 
 
(Insurance Surety  Bond No .......................) 
 
(Name of the Contract) 

To: 

The Board of Authorities of 
the Port of Kandla, Deendayal Port Authority A.O. Building,  
P.O. Box No. 50, 
Gandhidham – Kutch. 

 
 
 

Dear Sirs,        Date........................... 
 
 
In  consideration   of  the  Board  of  Deendayal   Port   Authority   of  the  Port   

of  DEENDAYAL   PORT AUTHORITY (hereinafter called “ The Board” which 
expression shall unless excluded by or repugnant to the context or meaning thereof 
be deemed to include the Board of Deendayal Port Authority of the Port of 
[DEENDAYAL PORT  AUTHORITY], its successors and assigns) having awarded 
to M/s      [Contractor’s Name] ................................................................. 
..................... with its Registered/Head Office at .................................. (hereinafter 
referred to as the  ‘Contractor’,  which expression shall unless repugnant to the context or 
meaning thereof, include its successors administrators, executors and assigns), a 
Contract by issue of Employer’s Letter of Acceptance No. ................ dated.................... 
and the same having been acknowledged  by the Contractor, for ……………  [Contract 
sum in figures and words] for ……………... [Name of the work] and the Contractor 
having agreed to provide a Contract Performance Guarantee for the faithful 
performance of the entire Contract equivalent to ……..(*) ........of the said value of the 
aforesaid work under the Contract to the Employer. 
 
We ...............[Name & Address of the Insurance Company] ..’........ having its Head 
Office at ................... (hereinafter referred to as the ‘Surety’, which expression shall, 
unless repugnant to the context of meaning thereof, include its successors, 
administrators, executors and  assigns) do hereby guarantee and  undertake to pay the 
Employer, on demand any and all monies payable by the Contractor to the extent of 
.............. (*) ............... as aforesaid at any time upto  ................ (@) ............... 
[days/month/year] without any demur, reservation, contest, recourse or protest and/or 
without any reference to the Contractor. Any such demand made by the Employer on 
the Insurance Company shall be conclusive and binding notwithstanding any 
difference between the Employer and the Contractor or any dispute pending before 
any Court,  Tribunal, Arbitrator or any other authority. The Surety undertakes not to 
revoke this guarantee during its currency without previous consent of the Employer 
and further agrees that the guarantees herein contained shall continue to be 
enforceable till the Employer discharges this guarantee or till ................... 
[days/month/year] whichever is earlier. 
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The Employer shall have the fullest liberty, without affecting in any way the liability of 
the Insurance company under this guarantee, from time to time to extend the time for 
performance of the Contract by the Contractor. The Employer shall have the fullest 
liberty, without affecting this guarantee, to postpone from time to time the exercise of 
any powers vested in them or of any right which they might have against the 
Contractor, and to exercise the same at any time in any manner, and either to 
enforce or to forbear to enforce any covenants, contained or implied, in the Contract 
between the Employer and the Contractor or any other course or remedy or security 
available to the Employer. The Insurance company shall not be released of its 
obligations under  these presents by any exercise by the Employer of its liberty with 
reference to the matters aforesaid or any of them or  by reason of any other act or 
forbearance or other acts of omission or commission on the part of the Employer or 
any other indulgence shown by the Employer or by any other matter or thing 
whatsoever which under law would, but  for this provision have the effect of relieving 
the Insurance Company. 

 
The Surety declares that this Insurance Surety Bond is issued by the .................. 
(name of Insurance Company) as per applicable rules and regulations of 
insurance regulatory development authority of India (IRDAI), and also agrees that 
the Employer at its option shall be entitled to enforce this Guarantee against the 
Insurance Company as a principal debtor, in the first instance without proceeding 
against the Contractor and notwithstanding any security or other guarantee the 
Employer may have in relation to the Contractor’s liabilities. 

 
i)    Our liability under  this Insurance Surety  Bond shall not exceed ………(*)…… 

 
ii)   This Insurance Surety  Bond shall be  valid up to ……………….(+)……………. 

 
iii)  We are liable to pay the guaranteed amount or any part thereof under this 
Insurance Surety Bond  only and only if Employer serve upon  Insurance 
Company a written claim or demand on or before ………..@............. 

 
Dated  this ....................day of ..................... 20........... at................................. 

 
WITNESS                                                                             Signed for and on behalf 
of the Insurance 

Company 
 

1.    .................................... (Signature)          ..................................... (Signature) 
 

..................................... (Name) ..................................... (Name) 
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Notes: 
1. (*) This sum shall be Five percent (5%)  of the accepted tender value for 

minimum validity period of 03 years before signing the agreement 
denominated in the types and proportions of currencies. 

 
(@) This date will be ninety (90) days, claim period of three months, same 
shall be extended or renewed for same period, before 03 months of 
expiry of the previous Performance Guarantee. 
(+) This date will be the date of issue of defect liability 
Certificate. 

 
 

2. Insurance Surety  Bond should be executed on appropriate stamp paper of 
requisite value, such stamp paper should be purchased in the name of Issuing 
Insurance Company, not more than six (6) months prior  to execution / 
issuance  of Insurance  Surety Bond.  The name of the purchaser should 
appear at the back side of stamp paper in the Vendors Stamp. Insurance 
Surety Bond  should contain rubber stamp of the authorized signatory of the 
Insurance Company indicating the name, designation and signature/ power of 
attorney number as well as telephone numbers / e-Mail Id  with full  
correspondence address of the Insurance Company. In case the same is issued 
by an International Insurance Company (it should be registered under  Insurance 
Act 1938  or as amended from time to time and  approved by the Insurance 
Regulatory Development Authority of India (IRDAl)), the law prevalent in the 
country of execution  shall  prevail  for the purpose of Stamp Duty on  the 
Insurance  Surety Bond. 
However, in such a case, the Insurance Surety Bond shall be got confirmed 
through any Indian Scheduled/Nationalized Insurance Company. 

 
3.    Insurance Surety Bond is required to be submitted directly to the Employer by 

the issuing Insurance Company (on behalf of Contractor) under  registered post 
(A.D.). The  Contractor can submit an advance copy  of Insurance Surety Bond  
to the Engineer. 

 
4.    The issuing Insurance Company shall write the name of Insurance Company's 

controlling branch/ Head Office along with contact details like telephone  
no.,  e-Mail Id  and full correspondence address in order to get the 
confirmation of Insurance Surety Bond  from that branch/ Head office, if so 
required. 
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SECTION-V 
 

SCOPE OF WORK OF THE CONTRACT 
 
 

1. The contract involves work for “Design, Supply, Installation, Testing & Commissioning of 
05 TPD Green Bio-Methanol plant on EPC mode at DPA, confirming to ASTM (Annexure-I) 
and IMPCA (Annexure-II) for bio-methanol grades with all applicable Certification”. Green 
Bio-Methanol plant  shall be capable to meet the desired fuel quality of ASTM AA grade as 
per Annexure-I specification and IMPCA specifications as per Annexure-II. The product bio 
methanol shall also qualify as fuel for European category and plant shall qualify and 
certified as Bio Methanol process plant with multiple bio feed including but not limited to 
wooden chips, saw dust, Ground nut shells, Briquettes, Bamboo, Napier grass etc. 

2. The scope of work for this EPC contract is indicative only and not limited, further the 
contractor has to ensure the completeness of the entire bio methanol plant in all respect 
to the satisfaction of the employer by following all the amendments, codes & standards, 
acts & rules, certifications, safety requirements with installations, continuous monitoring 
system along with sensors & gauges, controls, integration, SCADA system, auto 
temperature controllers, automatic valves, etc.  

3. Successful commissioning of the entire project along with quality of Bio Methanol 
confirming to the ASTM (Annexure-I) and IMPCA (Annexure-II) bio-methanol grade 
specifications with all required certifications. All the equipments/units/components 
including electrical installations of bio-methanol plant shall be in the scope of the EPC 
contractor including but not limited to all the materials, consumables, tools & tackles, 
transportations, equipments, insurances (personals, materials and execution) etc. 
required for the successful execution and completion of the subjected project work.   

4. All the Electrical & instrumentation works including but not limited to wiring & cabling, 
safe light fittings including wiring & switch gears, Electrical panels along with switch gears 
& safety gears required for the plant during trials, operation and maintenance purposes, 
integration of all the equipments, control and automation systems, etc. for successful 
installations & commissioning of the Bio-Methanol Plant to the satisfaction of employer in 
compliance with the all the relevant standards and norms including statutory norms.  

5. The contractors are advised to inspect & survey the site for assessment and clear 
understanding for the requirements, DPA will not entertain any claims in the regard. EPC 
contractor shall design the Plant/Equipment/Services consideration the Climatic conditions 
prevailing at Kandla Port site. 

6. Operation and Maintenance of complete system for a period of 02 (two) years, after 
successful commissioning of all the facilities. Wherein, first year shall be for operation 
with defect liability period of one year and second year shall be complete O&M. For 
normal day minimum three persons shall be available in day shift for minimum of 08 hrs. 
at site.  

7. Manpower Deployment during O&M Period: 
a) During the Idel & non-operational period: Requirement of minimum three manpower 

in each shift i.e. one Operator, one Technician and one Helper, is minimum 
requirements and any additional manpower/ workshop assistance shall be in the 
scope of contractor to upkeep and watch & ward of the complete plant. 
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b) During the operation of Plant: Requirement of minimum ten manpower in each shift, 
including but not limited to plant operators, process operators, maintenance 
employees, supervisor, technicians etc., is minimum requirements and any additional 
manpower/ workshop assistance shall be in the scope of contractor to keep the bio-
methanol plant for smooth & safe operation. For the entire period of two years, in 
any month bio-methanol plant shall be operational minimum for 90%.  

c) Contractor shall also install biometric attendance with Face recognized automatic 
attendance system for daily attendance of contractor’s employes with record sharing 
with DPA on monthly basis with history record for minimum six months at site. 

8. Codes and Standards:- to be followed for syngas to methanol plant  
i. IS 5572 (2009): Classification of hazardous areas (other than mines) having flammable 

gases and vapours for electrical installation [ETD 22: Electrical Apparatus for Explosive 
Atmosphere]  

ii. IS 5571 (2009): Guide for Selection and installation of Electrical Equipment for Hazardous 
Areas (other than mines) [ETD 22: Electrical Apparatus for Explosive Atmosphere]  

iii. IS 13408-1 (1992): Code of Practice for the Selection, Installation and Maintenance of 
Electrical Apparatus for Use in Potentially Explosive Atmospheres (Other Than Mining 
Applications or Explosives Processing and Manufacture), Part 1: General Recommendations 
[ETD 22: Electrical Apparatus for Explosive Atmosphere]  

iv. IS/IEC 60079-1 (2007): Explosive Atmospheres, Part 1: Equipment Protection by Flameproof 
Enclosures 'd' [ETD 22: Electrical Apparatus for Explosive Atmosphere]  

v. IS 4503 (1967): Shell and Tube Type Heat Exchangers [MED 17: Chemical Engineering 
Plants and Related Equipment]  

vi. IS 875 and IS 1893 structural design in India. IS 875 deals with design loads for buildings 
and structures, excluding earthquake loads, while IS 1893 specifically covers earthquake-
resistant design.  

vii. Mild steel IS2062 Material should not be used for pressure vessels and ASME SA516 Gr 70 
should be used suitably.  

viii. Due to possibility of Hydrogen embrittlement, the methanol reactor, associated piping and 
heat exchanger should in SS316L for process wetted parts.  

ix. Process Piping ASME B31.3  
x. Pipe Threads, General Purpose (Inch) ASME B1.20.1  
xi. Pipe Flanges and Flanged Fittings NPS 1/2”-24” ASME B16.5  
xii. Factory-Made Wrought Steel Butt welding Fittings ASME B16.9  
xiii. Forged Steel Fittings, Socket Welding and Treaded ASME B16.11  
xiv. Butt Welding Ends ASME B16.25  
xv. Square and Hex Nuts (Inch Series) ASME B18.2.2  
xvi. Welded and seamless Wrought Steel Pipe ASME B36.10  
xvii. Stainless Steel Pipe ASME B36.19  
xviii. Wrought Stainless Steel Butt Welding Fittings MSS-SP-43  
xix. Boiler and Pressure Vessel Code ASME-VIII /IBR  
xx. Boiler and Pressure Vessel Code ASME-IX /IBR  
xxi. All instrument tubing in SS316. 
xxii. NACE standard to be followed for selection of material of construction for amine system. 

 
9. DSITC of Bio-Methanol plant on EPC mode shall be including but not limited to: 

 
a. Storage with pre-heating unit, preparation unit, mixer cum super heater, piping 

system, electrical fittings with wirings, instruments, safety accessories, successful 



85 

 

 

installation and integration with plant requirement or any items to prepare suitable 
biomass for gasification and maximum methanol generation with required quality & 
certification as per tender. Bio-mass handling, moisture drying system, front loading 
system / pay loaders (to transport bio-mass), all transfer conveyors (with VFD), auto 
feeding with control system, design of bio-mass Storage space with storage facilities 
for minimum of 10 days. Dryers & handling units shall be safe to handle biomass. 
 

b. Biomass Gasifier with all the required mountings, accessories, instruments & gauges, 
safety devices & accessories, suitable & safe piping material with fittings, and all 
such items required for successful operation of gasifier to meet the requirement of 
methanol reactor. Including but not limited to air feed device, auto control biomass 
feed unit, auto temperature controller unit, ash/after product treatment and disposal 
arrangement, packaging and making ready in stack for after product green charcoal 
generated from gasifier etc. Bio mass Gasifier with primary gas cleanup, ash & bio 
char handling system along with packaging unit, oxygen generation unit to feed the 
gasifier, Gas flare system etc. 

c. Syngas scrubber units for treatment and cleaning to make it suitable for next stage 
of compression/Methanol reactor. Including but not limited to absorber, stripper, 
Flush drum, solvent pumps, make up solvent pump, solvent tanks, piping with 
fittings & accessories, instruments & gauges, testing probes, safety probes and 
accessories, CO2 capture arrangement with compressor to fill in the storage 
cylinders/tanks for use in e-methanol plant, etc. 

d. Primary gas cleanup for removal of first stage impurities, e.g. S, Cl, N2 based 
impurities etc. All the gases generated shall be fitted with measuring instruments for 
continuous gas analyzers for record taking control measure. All syngas wetter parts 
shall be confirming to SA240 Gr 316L/ SA 312TP 316L/ SA182F316L as applicable for 
individual parts, Any water/ steam side shall be of suitable grade SA 516 Gr 70. 

e. Secondary stage gas conditioning required to meet the requirements of Methanol 
synthesizer. Removal of CO2 from syngas by capturing CO2 and arrangement for 
utilizing this gas for other purposes including e-methanol generation. CO2 
compression and storage shall be out of the contractor scope but provisions and 
space arranged shall be planned. All syngas wetter parts shall be confirming to 
SA240 Gr 316L/ SA 312TP 316L/ SA182F316L as applicable for individual parts, Any 
water/ steam side shall be of suitable grade SA 516 Gr 70. 

f. CO2 Capturing: CO2 shall be captured and cleaned up for suitable use in e-methanol 
system. CO2 capture system shall be designed & supply such that, minimum of 85 
% CO2 of produced syngas, shall be captured. All the wetted surface of CO2 
capturing system should be of suitable material e.g. SS 304 (SA 240/SA312/SA182F 
etc.). All the structured internal materials e.g. packing, support, distributor, re-
distributor etc. shall be complying of SS316/316L 

g. Safe and suitable syngas Compressor including but not limited to suitable and safe 
piping units with probes and control valves, electrical fittings & wiring, integration 
with gasifier and reactor, instruments & gauges, safety devices & equipments, heat 
exchanger, safe handling of syngas etc. to make syngas suitable for next stage of 
Methanol Reactor. Compressors shall be designed with minimum of 50% turndown 
capacity. If the prime mover of compressor is Electric Motor, same shall be suitable 
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for hazardous zone 2, IIC, T3, flame proof type as per IS-2148, Motor with F class 
insulation with temperature limiting to class B. All the wetted surfaces shall be 
designed with SS 304/304L. 

h. Suitable Methanol reactor/generator with suitable catalyst, condenser, separators, 
piping of suitable material along with all the required fittings & accessories, 
instruments and gauges, safety devices & accessories, recycle syngas compressor 
along with piping & valves. LPBT and HPBT before and after recycle compressor 
along with piping, fittings, instruments. All syngas wetter parts shall be confirming 
to SA240 Gr 316L/ SA 312TP 316L/ SA182F316L as applicable for individual parts, 
Any water/ steam side shall be of suitable grade SA 516 Gr 70. The applicable code 
for material & process shall be confirming to ASME Sec VIII Div 1, Sec II, Sec V, 
Sec-IX, B16.5/16.47, B31.3, NACE MR 0103, NACE TM0284, NACE TM0177, ASTM 
262, WRC107&297 (latest Edition), ASME-B31.3, as applicable. All gaskets shall be 
spiral wound SS316L with SS inner and outer ring. 

i. Methanol purification and distillation plant to meet the Quality of ASTM and purity of 
AA-grade and Green Methanol. Online gas analyzer, COS/H2S analyzer along with 
header, piping, fittings, instruments, Safety accessories etc. Purification of crude Bio 
Methanol from Synthesizer to meet the required quality and certification for 
compliance with required grade of bio-methanol as per tender requirement. All 
condenser wetted with methanol – water should be designed with minimum SA249 
GR TP 304, column should be insulated with required thickness and aluminum 
cladding, all internal materials shall be SS 316L. 

j. Capacity of product methanol storage tank shall be for minimum of 50 KL capacity in 
a single storage. All the safety norma and certification shall be complied by the 
contractor along with PESO or other statutory requirements. 

k. Complete automated and certified safe plant by Govt. approved/recognized 
certification agencies, complete integration of plant for successful production of Bio-
Methanol as per ASTM grade with purity more than 99.9% and plant with 
certification confirming to EU green Bio-Methanol. 

l. Control Panels, required safe lighting, electrical earthing & protection devices, 
SCADA, audio visual alarms, different types of required detectors, Computers, 
printer, UPS, CCTV surveillance system, PLC bases control system etc. 

m. Integration of all the Bio-gasifier unit from a centralized control room. All the 
equipments and devices shall be operated and monitored from the single control 
room. Only the firefighting system, signals, siren, hooter & controls shall be made 
available from safe location to fight the fire in case of emergency as per normal & 
requirement. 

 
10. LIABILITY OF THE CONTRACTOR (including but not limited to):          
 
10.1 Contractor shall arrange for all the consumables, Tools & tackles, equipments, materials, 

testing & certification for requirement of plant & its allied accessories/equipments, 
lodging and fooding for their officials & employees, temporary site 
office/containers/shelters at site, instruments, safety requirements, legal & statuary 
requirements, these are only indicative and not limited.  

10.2 It to be noted that, the information, size, specifications, dimension mentioned in this 
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tender document are indicative only. As a turnkey project, the successful bidder shall 
work out detailed drawing during detailed engineering stage meeting the functional 
requirements and relevant applicable standards. Being EPC contract, it is the contractor’s 
sole responsibility to complete the entire project and successful testing & commissioning 
with wooden chip, briquettes, groundnut shell, bamboo minimum for 08 hrs. each with 
quality test report from NABL/Govt. approved laboratory for each type of output to the 
satisfaction of the employer complying with the quality of Bio-Methanol and Certification 
of EU green bio-Methanol compliance with all the equipments & materials. 

10.3 Any additional items/components that are not specifically mention in this tender 
document but are required to make the system/plant complete in all respect for safe 
operation and guarantee performance shall be under the scope of the contractor at no 
extra cost. 

10.4 Contractor has to submit the certificates for verification of the quality of 
material/equipments used and shall offer for inspection of TPI appointed by DPA before 
dispatch, fabrication, installation & commissioning. FAT for Gasifier shall be 
demonstrated in presence of TPI of DPA and Methanol Reactor SAT shall be carried out 
in witness of TPI of DPA. 

10.5 Work shall be carried out with best workmanship and best industrial practices 
considering the safety, innovative best efficient utilization of natural resources, quality 
certifications etc. Minimum one year of guarantee shall be provide by the contractor for 
the entire plant. Any defect during this period shall be rectified by the contractor at their 
own cost within reasonable time period as decided by DPA on facts, including cost of 
materials, manpower and other resources required. 

10.6 Methanol storage, valves & controls with pipeline system shall be safe with leak 
detection with automated continuous detection and alarm monitoring system. 

10.7 Contractor has to follow all the Govt. rules and regulations. For violation of any rules & 
regulations contractor shall be alone responsible, DPA shall not be any part of it under 
any circumstances. Contractor has to bear all the expenditure towards any kind of 
breach of national & international acts & rules. 

10.8 Suitable size & capacity of battery and UPS shall be installed by the contractor for 
uninterrupted supply of power to the sufficient lighting, control and safety system of the 
plant for minimum period of 04 hrs.  

10.9 Contractor shall design the power system & shall be fitted with suitable switch gears and 
electrical panels so as to cater fluctuations from supply system for safe & efficient 
operation of Plant. 

10.10 All the certification including mill certificates and required approvals from Authorised 
agencies shall be arranged by the contractor at their own cost. DPA shall provide 
NOC/supporting letters, if required in this regard.  

10.11 In case of any damage arising out of negligence, ignorance, malafide intention of the 
Contractor, same shall be made good at the cost of contractor including the cost of 
material/spares within a reasonable period of time acceptable to DPA, failing which the 
cost of the damages assessed by DPA shall be deducted from the bill of the Contractor. 

10.12 Complete Bio-Methanol plant shall be equipped with complete Fire Fighting solution 
within battery limit including but not limited to portable Firefighting items, Fixed 
Firefighting arrangements along with pipelines, hydrants, valves, HAZOP analysis report 
with requirements, safety barriers & barricades, electrical isolation, heat insulation and 
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safe disposal of wastes. Contractor shall also obtain required certification in this regard 
from all the local & statutory bodies to operate the plant. 

10.13 Sufficient numbers of Lifting lugs shall be provided in the equipment wherever necessary 
for maintenance/erection. 

10.14 All drawings /documents, designs, calculations etc. supplied by the Tenderer under the 
contract shall remain the property of DPA who shall have the right to use them for 
future projects or procurement without any additional cost reference to Tenderer. 

10.15 Tenderer shall keep the site reasonably clean during execution of jobs from all 
unnecessary obstruction, store or remove any surplus material clear away any wreckage, 
rubbish or temporary works from the site and remove any Tenderer’s equipment no 
longer required for execution of the contract. After completion of the work the Tenderer 
will hand over clear site devoid of all debris, unused material etc. to the satisfaction of 
DPA. 

10.16 In case DPA’s any equipment/ facilities (other than those which are under Tenderer’s 
scope) are damaged during execution of work, the same shall be repaired/ restored to 
earlier condition by the Tenderer at no extra cost to DPA. 

10.17 Within thirty (30) days of the award of work or prior to the kick-off meeting, whichever 
is earlier, the Tenderer shall provide DPA with the detailed Bar chart diagram as 
mentioned above and after work has started, issue updated statements on the progress 
and/ or completion of the listed activities on a weekly basis. The Tenderer shall also 
deliver on a monthly basis to the DPA an updated Bar chart diagram showing changes in 
project status as of the end of the previous month. This diagram shall be delivered on or 
before the 5th of each month. 

10.18 The bidder shall provide additional effort wherever the scheduling shown on the Bar 
chart diagram indicates a possible delay in the completion date. Such additional effort 
may require an increased deployment of equipment and/ or personnel working in 3 
shifts. All extra costs including cost towards proper lighting for working in 3 shifts 
incurred by the Tenderer in order to prevent a possible delay in the completion date will 
be to the Tenderer’s account.  

10.19 Contractor shall submit a detailed plan and execution methodology for Installation of 
Entire Green Bio Methanol Plant. After award of work order, contractor shall submit a 
detailed project execution details e.g. Design basis report with methodology, all the 
engineering drawings, technical data sheets along with required civil works including 
structures, foundation details and total electrical power requirement with DBR report. 

10.20 Contractor has to arrange for their own use Portable Bio Toilets at site at their cost. 
10.21 Contractor has to take precaution of pollution, fire and safety during complete EPC 

contract period including installation and Operation and Maintenance. 
10.22 The Contractor has to arrange suitable transport facility as when required at his own 

cost in a timely manner. It should be available for all purposes including transportations 
of materials as well as manpower as required for successful execution of the contract.  

10.23 The Contractor shall supply complete three sets of all the documents and approved 
drawings including but not limited to, Operation-Maintenance-Parts-Trouble shooting 
manuals, duly approved Electrical and Control wiring diagrams, Pneumatic and Hydraulic 
drawings, Programs and software for equipments installed e.g. PLC software and 
programs, duly approved drawings and designs, as built drawing after completion of 
project.  
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10.24 The Contractor shall be liable for all acts of omission and or commission of the staff 
deployed by the Contractor and also for all liabilities pertaining to their salaries, 
allowances, clothing, lodging & fooding, proper safety gears, victuals, medical facilities, 
insurance coverage as per applicable labour laws or any other requirements pertaining 
to their staff at the risk & cost of the Contractor only, DPA will not entertain any other 
expenses or liabilities in this regard.  

10.25 The Contractor shall report daily repair progress for repair, maintenance, survey etc. 
10.26 The contractor shall maintain and keep the plant in good condition at all the times 

during the execution of work, the contractor shall not suspend and / or abandon the 
work for any reason whatsoever. 

10.27 During Test and Trials, if any abnormality, defect, faults are noticed, the same shall be 
communicated to the representative/Supervisor of the contractor and immediate 
remedial action shall be initiated by the contractor to rectify the faults with intimation to 
EIC. The contractor shall place a suitable mechanism for rectification of problems so that 
delay completion can be avoided. The representative/Supervisor of the Contractor 
associated with maintenance shall plan & co-ordinate all the maintenance activities 
including pre-operational checks. Also, necessary interaction for Operation & 
Maintenance requirements should be done in close coordination with EIC. 

10.28 All the tools and tackles required to fulfill the obligation of the contract, will have to be 
arranged by the contractor at his own cost for executing the work. Arrangement for 
storing the materials, tools etc. will also have to be arranged by the contractor.  The 
EMPLOYER shall not be responsible for any theft/loss of any materials, tools, etc. 
stored/brought by the contractor for execution of work within or outside the Port area. 

 
11 EXECUTION OF WORK AS EPC TENDER: 
11.1 The brief scope of EPC are Pre-Engineering Survey, Detailed design/ engineering, 

Procurement, Manufacturing &amp; Delivery, Fabrication and supply, site grading and 
levelling, Construction (Civil and Structural),Transportation, Erection / Installation, 
Piping, Hook-ups to the systems, Painting, Instrumentation, Electrical works, Testing, 
Pre-commissioning and Commissioning after successful completion of Performance 
Guarantee Test Run (PGTR) of the total System on Lump sum Turn Key Basis (LSTK) 
including supply of mandatory spares. After successful PG test, Bidder shall operate 
&amp; maintain the system for 2 Years before handing over to DPA. 

11.2 It is not the intent to completely specify all the details of design and construction, 
nevertheless the unit shall conform in all respects to high standards of design, 
engineering and workmanship. Any piece of unit or equipment not specifically mentioned 
in this specification, but required to make the unit complete, safe, operable and 
consistent with good engineering practices and applicable standards like Marine 
certifying and approving authority as bunker fuel, test certificates from NABL or as 
approved agencies, IMO standards, EU certification for green bio-methanol category, 
IACS certification if required, PESO, NFPA, state approving authorities, etc. shall be 
provided by the contractor at no extra cost and shall be deemed to have specified. 

11.3 Contractor shall carry out detail engineering, procurement &amp; Construction of 
proposed work. The Contractor shall carry out any other engineering, procurement, 
construction etc., over and above of that mentioned in the guidelines, required to 
complete the project with no extra cost to the Company. 
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11.4 Detail Design/ Engineering shall include preparation of Piping drawing, General 
arrangement, Plan &amp; Elevation drawing etc. Detailed Engineering phase shall 
include submission of HSE plan and Quality assurance plan, both specific to this project, 
procurement support, fabrication drawings, construction drawings for foundation, steel 
frame, construction drawings for electrical equipment, instrumentation and piping, 
vents/drains, Hook ups, Loops, vendor data etc. 

11.5 Provide required statutory approvals for individual equipment /instrument. Ensure that 
all equipment’s / instruments have statutory approvals as required by concerned 
authority for installation in Hazardous area.  

11.6 Submission of list of BOM (Bill of materials) in soft and hard form against all materials & 
amp; equipment’s installed at the Port along with quantities, manufacturer details, 
technical specifications etc. 

11.7 Preparation of drawings, documents, defining major equipment, giving the layout of 
equipment with sections and elevations, wherever necessary for equipment engineering 
as per the statutory guidelines followed in port industry. Provide specifications / 
standards for all equipment and machinery to be procured as part of turnkey supply 
considering system and statutory requirements. Preparation of detailed technical 
specifications including data sheets, tender drawings, basic layout, GAD, estimated 
quantities of execution for various contracts including civil, structural, equipment, piping, 
P&ID, PFD, electrical, instrumentation as required for the process and statutory 
guidelines. 

 
12. TRAINING SCHEME: 
12.1 The Tenderer shall prepare and submit a scheme of training covering all the systems of 

Bio Green Methanol Plant. The program shall be prepared by the tenderer shall be 
reflective and appreciative of the long term interest in the sustained operation of the 
systems, equipment provided. 

12.2 All the work shall be executed in strict conformity to the provision of the CONTRACT and 
instructions as may be given from time to time by EIC or his representative. The 
CONTRACTOR shall be responsible for ensuring that the safe working practices are being 
followed for the works throughout the contract period and to the entire satisfaction of 
EIC or his representative. 

 
13. DEFECTS IN WORK DONE: 

If at any time, EIC or his authorized representative observed that any work done by 
CONTRACTOR is defective or not in accordance with CONTRACT, or that the WORK or 
portion thereof are defective or do not fulfill the requirement of CONTRACT, as soon as 
reasonably applicable, gives to the CONTRACTOR notice of the said decision, specifying 
particulars of the defects alleged to exist or to have occurred. The CONTRACTOR shall at 
his own expense and with all speed make good the defects. If the CONTRACTOR fails to 
make good such defects with reasonable speed, DPA shall arrange to carry out repairs to 
such defects/damages by itself / through another party at risk & cost of contractor, and 
the expenses so incurred by DPA shall be recovered from the CONTRACTOR. 
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Sd./- 
 

Signature & Seal  Chief Mechanical Engineer  
of Contractor  Deendayal Port Authority 
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SECTION-VI 

Schedule – B 
 
Sub:- “Design, Supply, Installation, Testing & Commissioning Of 05 TPD Green Bio-Methanol Plant on EPC 

Mode at DPA with Operation And Maintenance for two years”. 
 

Sr. 
No. 

Item Description Unit Qty. Unit Rate 
(Rs.) 

Amount 
(Rs.) 

1 2 3 4 5 6 
PART-A: EPC Mode Plant System (Indicative) 

1 Engineering, Procurement and  Construction 
(“EPC”) for work of “Design, Supply, 
Installation, Testing & Commissioning of 05 
TPD Green Bio-Methanol plant on EPC mode 
at DPA confirming to ASTM (Annexure-I) and 
IMPCA (Annexure-II) for bio-methanol grades 
with all applicable Certification” &  Scope of 
Contract etc., complete  in  all respect  as per   
tender conditions. 

 
LUMPSUM 
TURNKEY 

(LSTK) 

 
1 

  

Total (Part-A)=  

PART-B: Operation and Maintenance 

1 Supply for minimum seven days (wooden chips) 
considering minimum of 8 hrs. daily operation 
after completion of all test & trial while handing 
over to DPA with all requirements. 

 
Lumpsum 

 
1 

  

2 Operation for twelve months (12 months) of 
Complete Bio-Methanol Plant within one year of 
defect guarantee period. This will be including 
but not limited to all the consumables, spares 
parts etc. 

Monthly 12   

 Operation and Maintenance for twelve months 
(12 months) of Complete Bio-Methanol Plant. 
This will be including but not limited to all the 
consumables, spares parts etc. 

Monthly 12   

Total (Part-B)=  

Total (Part-A + Part-B) amount in Figure (Rs.) __________________________________  
GST: _________ % extra. 

Note: - 
i. The rates to be quoted taking into consideration “Design, Supply, Installation, Testing & Commissioning Of 05 

TPD Green Bio-Methanol Plant on EPC Mode at DPA with Operation And Maintenance for two years” and shall 
be inclusive of all equipments, transportation, labour, materials, consumable, tools & tackles, etc. charges, 
taxes, Cess, Duty etc. except GST. 
 

ii. Contractor has to visit the site for complete understanding of the scope of work and actual quantification of 
the proposed job and quantum of the work. 

 
 
Sd./- 

Signature & Seal Chief Mechanical Engineer 
  Of Contractor Deendayal Port Authority 
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Section VII 
 

Specifications and Drawings  
 

ASTM (AA Grade) Specifications (Annexure-I) 
 

 
 

Note: This is referance from ASTM 2024 updated version, same shall be applicable as 
per latest specifications published at the time of design.  
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IMPCA Grade Methanol (Annexure-II) 

 
Note: This is referance from IMPCA 2021 updated version, same shall be applicable as 
per latest specifications published at the time of design.  

 
 
Sd./- 

Signature & Seal Chief Mechanical Engineer 
  Of Contractor                                                  Deendayal Port Authority 
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SECTION VIII 
 

EVIDENCE TOWARDS SITE VISIT 
 

I, Shri  authorized representative of M/s.  
 (authorization letter issued by the firm with my specimen 

signature and passport size photo and Aadhaar card are enclosed) have 

visited the site on                         with DPA representative Shri                                    

(Designation)                 for the work of “Design, Supply, Installation, Testing 

& Commissioning Of 05 TPD Green Bio-Methanol Plant on EPC Mode at DPA with 

Operation And Maintenance for two years” and inspected the site and other issues 

related to tender to my satisfaction. 

 
 

   

Seal, Name and 
Signature 

Name, designation 
and 

Seal, 
name and 

of the bidder signature of DPA signature of AE (M) 
 representative who  
 assisted bidder during 

site visit. 
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SECTION IX (Applicable for MSE’s) 

FORMAT OF BID SECURITY DECLARATION FROM BIDDERS 
(On Bidders Letter 

head) Bid Security 

Declaration Form 

Date:   Tender No.   
 

To 
(insert complete name and address of the Employer/Purchaser) 

 
 

I/We, the undersigned, declare that: 
 

I/We understand that, according to your conditions, bids must be 
supported by a Bid Securing Declaration. 

 
I/We accept that I/We may be disqualified from bidding for any contract 

with you for a period of three year from the date of notification if I am /We are in 
a breach of any obligation under the bid conditions, because I/We 

 
a) have withdrawn/modified/amended, impairs or derogates from the tender, 

my/our Bid during the period of bid validity specified in the form of Bid; or 
 

b) having been notified of the acceptance of our Bid by the purchaser during the period 
of bid validity 
(i) fail or reuse to execute the contract, if required, or (ii) fail or refuse to furnish the 
Performance Security, in accordance with the Instructions to Bidders. 

 
I/We understand this Bid Securing Declaration shall cease to be valid if I 

am/we are not the successful Bidder, upon the earlier of (i) the receipt of your 
notification of the name of the successful Bidder; or (ii) thirty days after the 
expiration of the validity of my/our Bid. 

 
Signed: (insert signature of person whose name and capacity are shown) 
in the capacity of (insert legal capacity of person signing the Bid Securing 
Declaration) 

 
Name: (insert complete name of person signing the Bid Securing 
Declaration) 
Duly authorized to sign the bid for an on behalf of (insert complete 
name of Bidder) Dated on   day of   (insert date 
of signing) 

 
 

Corporate Seal (where appropriate) 
 


