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DEENDAYAL PORT AUTHORITY 

 
 

TENDER DOCUMENTS FOR 
 
 
 

“Maintenance contract of sanitation for New Port Colony, New Kandla for Period of Two 
Years.” 
 
 

SUPERITENDING ENGINEER (R), 

DEENDAYAL PORT AUTHORITY, 

A.O. BUILDING, ROOM NO. 103, 

GANDHIDHAM, KUTCH (GUJARAT STATE) INDIA 

Telephone: (M) 98795 14129 

E-mail: xenroadskpt@gmail.com 
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Name of Work:“ Maintenance contract of sanitation for New Port Colony, New Kandla 
for Period of Two Years.” 
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DEENDAYAL PORT AUTHORITY 

        COMPETITIVE BIDDING 

                                              NIT NO: -   13-RD/2025 

NAME OF WORK:“ Maintenance contract of sanitation for New Port   
                                     Colony, New Kandla for Period of Two Years.” 

 
PRE–BID MEETTING TO BE HELD ON : ----- 

 
PERIOD OF DOWNLOADING OF BID OCUMENTS FROM :  27/09/2025 

TO : 29/10/2025 up to16:00Hrs. 
 
 

LAST DATE AND TIME FOR RECEIPT OF BIDS DATE:   29/10/ 2025 TIME 16:00  HRS. 
 

TIME AND DATE OF OPENING OF BIDS 
 

16:30 Hrs.On   29/10/ 2025(Technical bid only) 
 

PLACE OF OPENING OFBIDS CHAMBER OF SUPERITENDING ENGINEER(R), 
ROADS DIVISION, ANNEXE, A.O. BUILDING, 

GANDHIDHAM–KUTCH (GUJARATSTATE), PIN-370201. 
Email: xenroadskpt@gmail.com 

OFFICER INVITING BIDS 
SUPERITENDING ENGINEER(R),  
DEENDAYAL PORT AUTHORITY 
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DEENDAYAL PORT AUTHORITY 

NOTICE INVITING TENDER 

Tender No.13– RD/2025 
 

ONLINE TENDERING (E-Tendering) 
 

NAME OF WORK: “Maintenance contract of Sanitation for New Port Colony, New Kandla for 
Period of Two Years.” 

E/Online Tenders are invited by SUPERITENDING Engineer (R) for the above work as 
per the details given in the table below. 

 
Work 

Description 
Tender Fee 

(In Rs.) 
Estimated 
cost(In Rs.) 

EMD(In
Rs.) 

Date of 
Pre-Bid 
Meeting 

Last Date 
and time 
of online 

Submissio
n of bid 

documen
ts 

Date and 
time of 
online 

opening 

Maintenance 
contract of 
sanitation for 
New Port 
Colony, New 
Kandla for Period 
of Two Years.” 

Rs.1500.00 
(+) 18% GST 
=Rs. 1770.00 
Digital mode of 
Payment  
Beneficiary: 
Deendayal Port 
Authority 
Bank: Bank of 
Baroda 
Gandhidham 
Branch 
Account No. 
100801000224
27 
IFSC code. 
BARB0GANKUT 

Rs.       
2,64,54,820.00  
 
 

 

 Rs.2,64,548.00 
 By Digital mode 
of Payment  
Beneficiary: 
Deendayal Port 
Authority 
Bank: Bank of 
Baroda 
Gandhidham 
Branch 
Account No. 
1008010002242
7 
IFSC code. 
BARB0GANKUT. 

 

NA 

 
Upto 
16:00 
Hrs .on  
29/10/ 
2025 

 
 29/10/  
2025 
at16:00hrs
. 

Detailed tender notice along with complete tender documents can be downloaded from website 
https://tender.nprocure.com from 27/09/2025   to 29/10/2025   @ 16:00 hrs. Tender Notice is 
also available on http://deendayalport.gov.in. . Technical Bid will be opened on     /  / 2025@ 
16:30 Hrs. Date of opening of price bid shall be notified after scrutiny & evaluation of Technical 
Bid. For    further details and general enquiries prospective bidders may contact 
SUPERITENDING Engineer(R), Room No.103, Ground Floor A.O. Building, Annexe, Gandhidham-
370201, Kutch District, Gujarat State, INDIA, during working hours before the last date and time 
of downloading of tender documents. 
 
 

SUPERITENDING ENGINEER(R) 
Deendayal Port Authority 
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DEENDAYAL PORT AUTHORITY NOTICE INVITING ONLINE TENDER 
 
           Details about E/Online tender: 
 

Department Name Civil Engineering Department 

Circle/ Division Roads Division, A.O. Building, 
Gandhidham – Kutch – 370201. 

Tender Notice No. 13-RD/2025 

Name of Project Maintenance contract of sanitation for New Port 
Colony, New Kandla for Period of Two Years. 

Name of Work Maintenance contract of sanitation for New Port 
Colony, New Kandla for Period of Two Years. 

Estimated Contract 
Value (INR) 

Rs. 2,64,54,820.00  
 

Period of Completion (in 
Months) 

24 Months 

Bidding Type Open 

Bid Call (Nos.) One 

Tender Currency Type Single 

Tender Currency Settings Indian Rupee (INR) 

Qualifying Criteria : 1. Average annual financial turnover during the 
last three years ending 31st March 2024, 
should be at least Rs.79.36 Lakhs. (Average 
Annual Turnover Based on CA certificate duly 
Stamp, signed with UDIN/Membership 
number is to be summited falling which bid 
will be stand non-responsive). 

2. Experience of having successfully completed 
Similar works during last 7 years ending last 
day of month previous to the one in which 
bids are invited should be either of the 
following: 

Three similar completed works each costing 
not less than Rs 105.82 Lakhs. (Excluding GST) 

Or 
Two similar completed works each costing 
not less than Rs. 132.27 Lakhs. (Excluding 
GST) 

Or 
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One similar completed works each costing 
not less than Rs. 211.64 Lakhs. (Excluding 
GST) 

 “Similar Works” means, experience of “Cleaning 
& sweeping work. 

6. Work experience in Private Organization: If 
the Bidder has completed works in a private 
organization as stipulated in the Minimum 
Qualification Criteria (work experience), the 
following documents must be enclosed with 
the BID for consideration: 

7. TDS Certificates: The Bidder must provide 
TDS certificates issued by the competent 
authority with respect to the work 
experience. 

8. CA Certificate: The Bidder must submit a 
certificate issued by their Chartered 
Accountant (CA) stating that the amount 
shown in the TDS certificate has been 
received with respect to the work 
experience submitted by the Bidder. This 
document must be certified by the CA with 
their stamp, signature, and 
UDIN/membership number. 

Failure to provide these documents will result in 
the bid being treated as non-responsive. 

9. Work Experience as a sub-contractor: In 
case the Bidder has carried out work 
experience as a subcontractor, the 
following conditions must be met by bidder:  

10. The subcontract experience shall be 
considered for qualification only, if the work 
was carried out for Govt./Semi Govt., or 
Public Limited companies. The Bidder must 
submit the subcontract permission issued 
by the respective work authority prior to 
the execution of the work. It is mandatory 
to upload the subcontract permission 
online along with the bid. If the subcontract 
permission is not authenticated, the 
respective bidder will be considered non-
responsive. 

b) The completion certificate/Form-3A 
issued/authenticated by the concerned 
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Government, Semi-Government, or Public 
Limited companies, copy of work order, bill 
of quantity, copy of all bills must be 
uploaded along with the bid submission 
supported by TDS certificate & CA certificate 
as indicated in Para-3 above for private 
work.  

c) The decision taken by DPA with regard to Sub-
contract work experience shall be final and 
binding to bidder. 

5.   “In case of Micro and Small Enterprises (MSEs) 
holding valid certificate issued by any agencies/ 
organization under The Ministry of Micro, Small 
and Medium Enterprises indicating the list of 
activity related to the subject tender as per 
National Industrial Classification-2008 mentioned 
in the table below only shall become eligible for 
exemption from payment of Tender Fee/EMD. 
Such bidder shall upload the scanned copy of valid 
certificate in preliminary bid stage” Such bidder 
shall upload in preliminary bid a scanned copy of 
valid certificate as well as duly filled and signed 
“Bid Security Declaration” as per format provided 
in the tender document failing which the bid shall 
be considered non-responsive. Bid security 
declaration form is attached. 
 

NIC codes regarding related activity are 
mentioned below:  

Level Description 

Section-N ADMINISTRATIVE AND SUPPORT 
SERVICE ACTIVITIES 

Division 81 Services to buildings and landscape 
activities 

Group 812 Cleaning activities 

Division 37 Sewerage 

Division 
37001 

The operation and maintenance of 
sewer systems 
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6. Joint Venture (JV) –  Not-Applicable  
7. Bidders who meet the minimum 

qualification criteria will be qualified only 
if their available bid capacity is more 
than the total bid value. The    available 
bid capacity will be calculated as under: 

Assessed Available Bid Capacity = A x M x N -B, 
where 

A = Maximum value of engineering works 
executed in any one year during the last 
five years (updated at the current price 
level), taking into account the completed as 
well as works in progress. 

M = Multiplier Factor 1.5 times. 
N = Number of years prescribed for completion 

of the work in question. 
B = Value (updated at the current price level) of 

the existing commitments and ongoing 
works to be completed in the next ‘N’ years. 

 
The Bidder shall furnish bid capacity 
calculation supported with statements 
showing the value of existing 
commitments and ongoing works as well 
as the stipulated period of completion 
remaining for each of the works 
preferably countersigned by the Nodal 
Office or his nominee-in charge, failing 
which bid will be considered as non-
responsive.  

 
8. The bid/tender shall also be 

accompanied by Integrity Pact 
Agreement (Annexure -I ). 

 
9. The potential bidders shall download 

and print the IP Agreement signed by 
the Employer and their witness and 
affix his/her signature on the IP 
Agreement in the presence of a 
witness from his/her side, who shall 
also affix his/her signature thereof. 
Having completed the signing 
procedure, the potential Bidder shall 
upload the duly filled and signed IP 
Agreement on n-procure portal. 

10. The procedure mentioned above 
regarding signing of Integrity Pact 
Agreement by both the parties 
(Employer and Potential bidders) shall 
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be completed online. However, in case 
of any technical glitch due to which if 
any potential bidder is unable to 
upload the IP Agreement, then he/ she 
shall submit the Hard Copy of the dully 
filled, signed IP Agreement, to the 
Department concerned of DPA within a 
period of seven days and prior to 
opening of the Technical Bid, failing 
which Bid of potential Bidder shall be 
treated as disqualified. 

11. In case of Partnership Firm, Integrity 
pact shall be signed by all the partners 
of Partnership firm failing which bid 
will be treated as non-responsive.  

 
 

Joint Venture   Not Applicable 

Rebate Applicable 

Bid Document Fee : Rs. 1500 (+) 18% GST = Rs. 1770.00/- 

Bid Document Fee 
Payable To: 

(Digital mode of Payment at Bank of Baroda 
Gandhidham Branch) 
Beneficiary Name. Deendayal port authority  
Account No. 10080100022427 
IFSC code. BARB0GANKUT 

Bid Security/ EMD (INR) : Rs.2,64,548.00 by Digital mode of Payment at 
Bank of Baroda Gandhidham Branch 
Beneficiary Name. Deendayal port authority  
Account No. 10080100022427 
IFSC code. BARB0GANKUT  

Bid Document 
Downloading Start Date 

27/09/2025 

Bid Document 
Downloading End Date 

29/10/2025Up to 1600 Hrs. 

Date & Place of Pre Bid 
Meeting 

------ 
 

Last Date & Time for 
Receipt of Bids 

29/10/2025Up to 1600 Hrs. 

Bid Validity Period 120 Days from the date of opening of 
preliminary bid.  
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Condition :: Tender Fees in form of Digital mode and EMD by 
Digital (online) mode of Payment 

The bid/tender not accompanied by Tender Fee 
UTR Number and EMD UTR Number in 
Preliminary Bid shall not be considered 
responsive, and their technical and price bid will 
not be opened. 

  The bid/tender shall also be accompanied by    
Integrity Pact Agreements per tender (Refer NIT 8).

In case of Micro and Small Enterprise (MSEs) 
holding valid certificate issued by any 
agencies/organization under The Ministry of 
Micro, Small and Medium Enterprises indicating 
the list of activity related to the subject tender shall 
become eligible for exemption from payment of 
Tender fee/EMD. Such bidder shall upload in 
preliminary bid as well as duly filled in and signed 
‘Bid Securing Declaration’ as per format provided 
in the Tender documents, failing which the bid 
shall be disqualified. (Refer NIT-3 for list of 
activities considered) 

 
Remarks: The above shall be submitted in electronic format 

through online (by scanning) while uploading the 
bid.  
 
The offer of only those shall be opened whose EMD 
&Tender Fee are received electronically.  
 
Bidder shall send the hard copy of tender (sealed 
& signed of authorized person), and other PQ 
documents through R.P.A.D./speed post or in 
person so as to reach to SUPERITENDING Engineer 
(R), Roads Division, Room no.103 A.O. BUILDING-
ANNEX,GANDHIDHAM KACHCHH-370201, within 7 
days from the last date of opening of preliminary 
bid.  

Bid Opening Date:: Technical Bid will be opened on    /      /25@ 16:30 
Hrs. Date of opening of price bid shall be notified 
after scrutiny & evaluation of Technical Bid. 
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Documents required to be 
submitted by scanning 
through online: 

a. Documents in support of fulfilling 
qualifying criteria as indicated above. 
EMD to be submitted in the form Digital 
mode of Payment at Bank of Baroda 
Gandhidham Branch Beneficiary Name. 
Deendayal port authority Account No. 
10080100022427 
IFSC code. BARB0GANKUT. 

b. Tender fee in form of Digital mode of 
payment. 

c. Integrity Pact Agreement 
d. As indicated in clause4 of section1– 

Instructions to bidders. 

Officer- Inviting Bids:: SUPERITENDING Engineer (R), Deendayal Port 
Authority. 

Bid Opening Authority :: SUPERITENDING Engineer (R), Deendayal Port 
Authority. 

Address:: SUPERITENDING Engineer (R), Deendayal Port 
Authority. 
A.O. Building, Annexe, Room No.103, 
Gandhidham-370201,  
Kutch District, Gujarat State, INDIA, 

Contract Details :: Telephone: M No. 97183 13460 

 

 

 

SUPERITENDING ENGINEER (R) 

Deendayal Port Authority 

Note : 
In case bidders need any clarifications or if training is required to participate in 
online tenders, they can contact (n) Procure Support team at following address: - 
(n) CodeSolutions–A division of GNFC Ltd., 
(n)Procure Cell, 
403, GNFC Info tower, S.G. Road, Bodakdev, 
Ahmedabad–380054(Gujarat). 
Contact Details : 
Airtel : +91-79-40007501, 40007512, 40007516, 40007517, 40007525 
BSNL : +91-79-2684511, 26854512, 26854513 (EXT: 501, 512, 516, 517, 525) 
Reliance : +91-79-30181689 
Fax : +91-79-26857321, 40007533 
E-mail : nprocure@gnvfc.net 
TOLL FREE NUMBER : 1-800-233-1010 (EXT: 501, 512, 516, 517, 525) 
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INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR E-TENDERING FORMING PART OF NIT AND TO 
BE POSTED ON WEBSITE 
 
1. Information and instructions for Contractors will form part of NIT and to be uploaded on website. 
2. The intending bidder must have class-III digital signature to submit the bid. 
3. The Bid Document as uploaded can be viewed and downloaded free of cost by anyone including 
intending bidder. However, the bid can only be submitted after uploading the mandatory scanned 
documents such as proof of digital payment, cost of bid document, and EMD (Digital mode of 
Payment )  
 
4. Bidders may modify or withdraw their bids before last date and time of submission of bid as notified. 
5. While submitting the modified bid, contractor can revise the rate of one or more item(s) any number 

of times (he need not re-enter rate of all the items) but before last time and date of submission of 
bid as notified. 

6. On opening date, the contractor can login and see the bid opening process. After opening of bids he 
will receive the competitor bid sheets. 

7. Contractor can upload documents in the form of JPG format and PDF format.  
8. It is mandatory to upload scanned copies of all the documents including GST Registration No., as 

stipulated in the bid document. If such document is not uploaded his bid will become invalid and 
cost of bid document shall not be refunded. 

9. If the contractor is found ineligible after opening of bids, his bid shall become invalid and cost of bid 
document shall not be refunded. 

10.If any discrepancy is noticed between the documents as uploaded at the time of submission of bid 
and hard copies as submitted physically by  the contractor the bid shall become invalid and cost  of 
bid document shall not be refunded. 

11. Certificate of Financial Turn Over: At the time of submission of bid contractor may upload Affidavit/  
Certificate  from  CA  mentioning  Financial  Turnover of  last  3  (three) years or for the period as 
specified in the bid document and further details if required may be asked from the contractor after 
opening of technical  bids.  There is no need to upload entire voluminous balance sheet. 

12. Contractor must ensure to quote rate of each item.  If any cell is left blank and no rate is quoted by 
the bidder, rate of such item shall be treated as "0" (ZERO). 

13. The Draft information and instructions to Contractors may be modified suitably by NIT approving 
authority as per requirement. 

14. All the mandatory document required/prescribed for pre-qualification have to be enclosed by the 
bidder failing which his offer shall be rejected and treated as non- responsive. However, additional 
documents required if any for verification of the original documents shall be submitted by the bidder 
if required by DPA. 

List of Documents to be scanned and uploaded within the period of bid submission: 
 
(I) Upload scanned copy of Duly Signed Integrity Pact Agreement by the bidder and Witness in 

Preliminary-Bid. 
(II) The Proof of online transfer of funds to be submitted in Preliminary-Bid stage towards cost of 
tender fees/EMD (Digital mode of Payment) 
(iii) in case of partnership firm Partnership deed should be uploaded in preliminary bid  stage In case of 
Pvt ltd firm Board Resolution and POA  has to be submitted in preliminary bid stage 
. 
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Bid Document. 
 
(i)  Certificates of Work Experience of successfully completed works issued by the client. 
(ii)   Certificate of Financial Turnover from CA. 
(iii) Any Other Document as specified in the NIT. 
(iv) Affidavit as per provisions of NIT 
(v) Certificate of Registration for GST and acknowledgement of up to date filed return if required. 
(vi) Bid capacity calculations along with balance financial liability of works in hand. 
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SECTION-1 
 

INSTRUCTIONS TO BIDDERS 
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GENERAL 

1. Scope of Bid 
The Superintending Engineer (R), Road Division, Deendayal Port 
Authority., invites bids by E-Tendering C of “Maintenance contract of 
Sanitation for New Port Colony, New Kandla for Period of Two Years.” 

1.1 Detailed in the table given in NIT. The bidders may submit on-line bids for 
the work detailed in the table given in NIT. 

1.2 The successful bidder will be expected to complete the works by the 
intended completion date specified in the contract data. 

2. Source of Funds 

2.1 The employer has arranged the funds from internal resources and will 
have sufficient funds in Indian currency for execution of the works. 

3. Eligible Bidders 

3.1 The invitation for Bids is open to all eligible bidders meeting the eligibility 
criteria as defined in clause no.4 

3.2 All bidders shall provide in Section-2, form of Bid and Qualification 
Information, a statement that the Bidder is not associated, nor has been 
associated in the past, directly or indirectly, with the consultant or any 
other entity that has prepared the design, specifications, and other 
documents for the Project Manager for the Contract. A firm that has been 
engaged by the Employer to provide consulting services for the preparation 
or supervision of the works, and any of its affiliates, shall not be eligible to 
bid. 

3.3 Government-owned enterprises may only participate if they are legally 
and financially autonomous, operate under commercial law and are not a 
dependent agency of the Employer subject to fulfilment of Minimum 
Qualifying criteria. 

3.4 Bidders shall not be under a declaration of ineligibility for corrupt and 
fraudulent practices issued by the employer in accordance with clause 37. 

4. Eligibility Criteria 

4.1 a. Experience of similar works executed during the last seven years, 
and details like monetary value, clients, and proof of satisfactory 
completion. 

b. Documentary evidence of adequate financial standing and proof 
from client for satisfactory completion of works. 

c. Equipment requirement/schedule (Refer Section-5) 
d. Managerial/Manpower requirement (Refer Section-5) 
e. Project Planning and Quality Control procedure to be adopted. (Refer 

Section-5) 
f. Information regarding projects in hand, current litigation, orders 

regarding exclusion, expulsion or blacklisting, if any. 
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g. Trained & Certified workmen proposed to be employed at the work 
site of the project. The Contractor must undertake to employ of 
certified worker to the extent of 20% of total strength. Valid 
certificates by a Recognized University, technical Board, or Ministry 
of Government of India would only be taken cognizance of. (Refer 
Section-5) 

 

4.2 If the Employer has not undertaken pre-qualification of potential bidders, 
All bidders shall include the following information and documents with their 
bids in Section-2. 

a. Copies of original documents defining the constitution or legal 
status, place of registration, and principal place of business, 
written power of attorney of the signatory of the Bid to commit 
the Bidder. 

b. Total monetary value of construction work performed for each 
of the last five years. 

c. Experience in works of a similar nature and size for each of the 
last five years, and details of works underway or contractually 
committed, and Employers who may be contacted for further 
information on those contracts. 

d. Reports on the financial standing of the Bidder, such as profit 
and loss statements and auditor's reports for the past five years. 

e. Evidence of adequacy of working capital for this contract 
(access to line(s) of credit and availability of other financial 
resources). 

f. Authority to seek references from the Bidder's bankers. 

g. Information regarding any litigation, current or during the last 
five years, in which the Bidder is involved, the parties 
concerned, and disputed amount. 

h. Proposal for sub-contracting components of the works 
amounting to more than 10 percent of the Bid Price (for each 
qualification should attached)  

i. PAN, Registration with GST and Provident Fund Authorities. 

j. Integrity Pact  

4.3 To qualify forward of the contract, bidders are advised to note the 
minimum qualification criteria specified below. 

 

i. Average annual financial turnover during the last three years ending 31st 
March 2024, should be at least Rs.79.36 Lakhs. (Average Annual 
Turnover Based on CA certificate duly Stamp, signed with 
UDIN/Membership number is to be summited falling which bid will be 
stand non-responsive). 
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ii. Experience of having successfully completed similar works during last 7 
years ending last day of month previous to the one in which applications 
are invited should be either of the following. 

a. Three similar completed works, each work costing not less than the Rs. 
105.82 Lakhs. (excluding GST) 

or 
b. Two similar completed works, each work costing not less than the Rs.132.27 

Lakhs. (excluding GST) 
or 

c. One similar completed works each costing not less than the Rs 211.64 
Lakhs. (excluding GST) 

 
         “Similar Works” means, experience of “Cleaning & sweeping work”. 

iii. Work experience in Private Organization: If the Bidder has completed works in a private 
organization as stipulated in the Minimum Qualification Criteria (work experience), the 
following documents must be enclosed with the BID for consideration: 

 TDS Certificates: The Bidder must provide TDS certificates issued by the competent 
authority with respect to the work experience. 

 CA Certificate: The Bidder must submit a certificate issued by their Chartered Accountant 
(CA) stating that the amount shown in the TDS certificate has been received with respect to 
the work experience submitted by the Bidder. This document must be certified by the CA 
with their stamp, signature, and UDIN/membership number. 

iv. Work Experience as a sub-contractor: In case the Bidder has carried out work experience as 
a subcontractor, the following conditions must be met by bidder:  

a) The subcontract experience shall be considered for qualification only, if the work was carried 
out for Govt./Semi Govt., or Public Limited companies. The Bidder must submit the 
subcontract permission issued by the respective work authority prior to the execution of the 
work. It is mandatory to upload the subcontract permission online along with the bid. If the 
subcontract permission is not authenticated, the respective bidder will be considered non-
responsive. 

b) The completion certificate/Form-3A issued/authenticated by the concerned Government, 
Semi-Government, or Public Limited companies, copy of work order, bill of quantity, copy of 
all bills must be uploaded along with the bid submission supported by TDS certificate & CA 
certificate as indicated in Para-3 above for private work.  

c) The decision taken by DPA with regard to Sub-contract work experience shall be final and 
binding to bidder. 

Failure to provide these documents will result in the bid being treated as non-responsive. 

v. In addition to above, the criteria regarding satisfactory performance of the work, 
Personnel, establishment, plant, equipment, etc. may be incorporated according 
to the requirement of the project. (Refer Section-5) 

4.4 To qualify for a package of contracts made up of this and other contracts 
for which bids a reinvested in the NIT, the bidder must demonstrate 
having experience and resources sufficient to meet the aggregate of the 
qualifying criteria for the individual contracts. (Refer Section-5). 
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4.5 Sub-contractors' experience and resources shall not be taken into account 
in determining the bidder's compliance with the qualifying criteria except 
to the extent stated in 4.4above. (Refer Section-5). 

4.6 Bidders who meet the minimum qualification criteria will be qualified only if their 
available bid capacity is more than the total bid value.  The available bid capacity 
will be calculated as under : 

 
Assessed Available Bid Capacity = A x M x N -B,  

where 
A = Maximum value of engineering works executed in any one year during the last five 
years (updated at the current price level), taking into account the completed as well as 
works in progress. 
M = Multiplier Factor 1.5 times.  
N = Number of years prescribed for completion of the work in question. 

B = Value (updated at the current price level) of the existing commitments and ongoing 
works to be completed in the next ‘N’ years. 

 
Note : For bringing value of works to current level, multiplying factor to be indicated in 

tender with reference to escalation based on WPI. 
Financial 

Year 
2024 -25 2023 -24 2022 -23 2021 -22 2020 -21 

Index 154.90 151.40 152.50 139.40 123.40 

Multiplying 
factor 

1.00 1.02 1.02 1.11 1.26 

 
The Bidder shall furnish statements showing the value of existing commitments and on-
going works as well as the stipulated period of completion remaining for each of the 
works preferably countersigned by the Nodal Officer or his nominee –in–charge. 
 

4.7 Even though the bidder meets the above qualifying criteria, they are 
subject to be disqualified if they have: 
- Made misleading or false representations in the forms, statements 

and attachments submitted in proof of the qualification requirements: 
and/or 

- Record of poor performance such as abandoning the works, not 
properly completing the contract, inordinate delays in completion, 
litigation history or financial failures etc, 

4.8 The accompaniments to the tender documents as described under Clause 
4.2 shall be Scanned and submitted On-Line along with Tender documents. 
However, the originals/ attested hard copies shall have to be forwarded 
subsequently so as to reach the office of SUPERITENDING Engineer (C) 
within 7 days of opening of the tenders. 
The envelopes shall be addressed to: 
The SUPERITENDING Engineer (R), Road 
Division, 
Room No. 113, Ground Floor, A.O. Bldg 
Building, Annex Deendayal Port 
Authority 
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Gandhidham, Kutch District Gujarat-State, INDIA  
And submitted on http:/kpt.nprocure.com Bear the following identification: 

Accompaniments for “Maintenance contract of Sanitation for New Port Colony,New 
kandla for Period of Two Years.” 
 

Bid reference No 
Name and address of the bidder. 

 
 
 

5. One Bid per Bidder 
5.1.   Each bidder shall submit only one bid. A bidder who submits more than one Bid 

(other than as a subcontractor or in cases of alternatives that have been 
permitted or requested) will cause the entire proposal with the Bidder's 
participation to be disqualified. 

5.2 Joint Venture (Not-applicable Refer section 5) 

Companies/Contractors may jointly undertake contract/contracts. Each 
entity would be jointly and severely responsible for completing the task as 
per the contract, however declaration of the Lead member to be indicated 
by bidders, however JV has to designate in their MOU. The firms with at 
least 26% equity holding each be allowed to jointly meet the eligibility 
criteria. 

 
6. Cost of Bidding 

6.7 The bidder shall bear all costs associated with the preparation and submission 
of his Bid, and the Employer will in no case be responsible and liable for 
those costs. 

7. Site Visit 

7.7 The Bidder, at his own responsibility and risk is encouraged to visit and 
examines the site of works and its surroundings and obtain all information 
that may be necessary for preparing the Bid and entering into a contract 
for the works. The cost so visiting the site shall be at the Bidders' own 
expense. 

B. BIDDING DOCUMENTS 

8. Content of Bidding Documents 

8.7 The set of bidding documents comprises the documents listed in the below 
andaddendaissuedinaccordancewithclause-10: 

Invitation for Bids (NIT) 

SECTION 1 Instruction to Bidders 
SECTION 2 Forms of Bid, Qualification Information and letter of Acceptance. 
SECTION 3 Conditions of Contract and Special Conditions 
SECTION 4 Contract Data 
SECTION 5 Site Conditions and Specifications 
SECTION 6 Forms of Securities 
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SECTION 7 Drawing 
SECTION 8 Schedule-A 
SECTION 9 Bill of 
quantities (Schedule –B) 

 
8.2. One set of bidding documents will be issued to the bidder. The document 

should be completed and returned with the bid. (Refer Section-5). 

8.2.1 The bidding documents shall be downloaded. The documents should be 
completely filled and submitted through on line Tendering process and 
one copy shall be submitted within 7 days of the date of opening of the 
tender. 

8.3.1The bidder is expected to examine carefully all instructions, conditions of 
contract, contract data, forms, terms, technical specifications, bill of 
quantities, forms, drawings, annexure in the bid document. Failure to 
comply with the requirements of the bid document shall be at the bidder's 
own risk. Pursuant to clause 26 here of, bids which are not substantially 
responsive to the requirements of the bid documents shall be rejected. 

9. Clarifications of the Bidding Documents 

9.7 A prospective bidder requiring any clarification of the bidding documents 
may notify the employer in writing or by electronic form and be confirmed 
by hard copy at the Employer’s address indicated in the invitation to bid. 
The employer will respond to any request for clarification which he 
received earlier than days (Suggested 7days) prior to the deadline for 
submission of bids. The clarifications shall be uploaded on Website of  

9.8 Pre–bid meeting (Refer Section-5). 

9.2.1 The bidder or his official representative may attend a pre-bid meeting 
which will take place through online (VC link will be shared on DPA website 
before meeting) on @ hrs. 

9.2.2 The purpose of the meeting will be to clarify issues and to answer questions 
on any matter that may be raised at that stage. 

9.2.3 The bidder is requested to submit any questions in writing or by cable to 
reach the Employer not later than one week before the meeting. 

9.2.4. Minutes of the meeting, including the text of the questions raised (without 
identifying the source of enquiry) and the responses given will be 
transmitted without delay to all purchasers of the bidding documents 
without delay. Any modification of the bidding documents listed in Sub-
Clause 8.1 which may become necessary as a result of the pre-bid meeting 
shall be made by the Employer exclusively through the issue of an 
Addendum pursuant to Clause 10 and not through the minutes of the pre-
bid meeting. 

9.2.5 Non-attendance at the pre-bid meeting will not be a cause for 
disqualification of a bidder. 

10. Amendment of Bidding Documents 
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10.7 Before the deadline for submission of bids, the Employer may modify the 
bidding documents by using addends. 

10.8 Any addendum thus issued shall be part of the bidding documents and shall 
be communicated by uploading online on https://tender.nprocure.com and 
https:/www.deendayalport.gov.in  / Or in writing or by cable to all the 
purchasers of the bidding documents. Prospective bidders shall 
acknowledge receipt of each addendum by cable to the Employer. 

10.9 To give prospective bidders reasonable time in which to take an addendum 
into account in preparing their bid, the Employer shall extend as necessary 
the deadline for submission of bids, in accordance with sub-clause 20.2 
below. 

C. PREPRATIION OF BID: 

11. Language of Bid 

11.7 All documents relating to the bid shall be in the English language. 

12. Documents comprising the Bid 

12.7 The bid submitted by the bidder shall comprise the following: 
A) Technical Bid: 
(i) Bid Security, Tender Fees & Integrity pact agreement is required. 

(ii) Qualification Information Form and Document (Pursuant to clause 
4 thereof) and any other materials required to be furnished and 
submitted by the bidder in accordance with these instructions. The 
documents listed under Sections 2,4 and 7 of Sub-Clause 8.1 shall 
be filled in without exception. 

 
B) Financial Bid: 
(i) Bill of Quantity (Schedule –B) dully filled and digitally signed by the Bidder. 

 
 

13. Bid Prices 
13.7 The contract shall be for the whole works as described in sub clause 1.1 based 

on the priced Bill of Quantities submitted by the Bidder. 
 

13.8 The bidder to quote bid price in percentage rate of the Estimated Cost put to 
tender as mentioned in Schedule-B. 

 
13.9 All duties, (except GST) taxes, and other levies payable by the contractor 

under the contract, or for any other cause shall be included in the rates, 
prices and total Bid Price submitted by the bidder. 

 

13.10  
(a) The rates and prices quoted by the bidder shall be fixed for the 

duration of the contract and shall not be subjected to adjustment on 
any account. 
 

14. Currencies of Bid and Payment 
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14.7 The unit rates and the prices shall be quoted by the bidder entirely in 
Indian Rupees. 

15. Bid Validity 
15.7 Bids shall remain valid for a period 120 days from the last date of 

submission of Bid. A bid valid for a shorter period shall be rejected by the 
Employer as non-responsive. 

15.8 In exceptional circumstances, prior to expiry of the original time limit, the 
Employer may request that the bidders may extend the period of validity 
for a specified additional period. The request and the bidders’ responses 
shall be made in writing or by cable. A bidder may refuse the request 
without forfeiting his bid security. A bidder agreeing to the request will not 
be permitted to modify his bid. 

 
 

16. Bid Security (Earnest Money Deposit - EMD) 
 

A. Earnest money Deposit (EMD) should be 1 % of the estimated 
cost of work and maximum amount of earnest money should be Rs.50.00 
lacs.  
 

B. The EMD up to Rs. 5 lakhs to submitted in Digital mode of Payment at 
Bank of Baroda Gandhidham Branch Account No. 10080100022427IFSC 
code. BARB0GANKUT) 

C. EMD of unsuccessful bidders other than L1 and L2 be refunded 
immediately after ranking of price bids. Earnest Money of L2 be refunded 
immediately after entering into agreement with L1 and acceptance of 
performance Guarantee fromL1. 

 
D. EMD shall be refunded suo-motto without any application from the bidders. 

E. The Bid Security of the successful bidder will be discharged after he has 
signed the Agreement and furnished the required Performance Security. 

F. Forfeiture of earnest money. 

Bid security (Earnest Money) shall be forfeited, if 

(a) The bidder withdraws the bid after bid opening during the period of bid 
validity. 

(b) The bidder does not accept the correction of the Bid price, if any. 

(c) The successful bidder fails within the specified time limit to 

(i) Sign the Agreement or 

(ii) Furnish the required Performance security. 

(iii) In case the contractor fails to commence the work within 
stipulated time. 

In case of forfeiture of earnest money as prescribed above, the tenderer 
shall not be allowed to participate in the retendering process of the work. 
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Tenders with any condition, including conditional rebates, shall be 
rejected. However, tenders with unconditional rebate will be acceptable. 

G. “In case of Micro and Small Enterprises (MSEs) holding valid certificate issued by any 
agencies/ organization under The Ministry of Micro, Small and Medium Enterprises 
indicating the list of activity related to the subject tender as per National Industrial 
Classification-2008 mentioned in the table below only shall become eligible for 
exemption from payment of Tender Fee/EMD. Such bidder shall upload the scanned 
copy of valid certificate in preliminary bid stage” Such bidder shall upload in preliminary 
bid a scanned copy of valid certificate as well as duly filled and signed “Bid Security 
Declaration” as per format provided in the tender document failing which the bid shall 
be considered non-responsive. Bid security declaration form is attached. 

 

                                  NIC codes regarding related activity are mentioned below:  

Level Description 

Section-N ADMINISTRATIVE AND SUPPORT 
SERVICE ACTIVITIES 

Division 81 Services to buildings and landscape 
activities 

Group 812 Cleaning activities 

Division 37 Sewerage 

Division 
37001 

The operation and maintenance of 
sewer systems 

 
17. Alternative Proposals by Bidders 

Conditional offer or Alternative offers will not be considered further in the 
process of tender evaluation. 

 
18. Format and Signing of Bid  

1) The Price Bid to be submitted on-line shall be signed digitally by a person 
or persons duly authorized to sign on behalf the Bidders. 

2) The Bid shall contain no alterations or additions, except those to comply 
with instructions issued by the Employer, or as necessary to correct errors 
made by the bidder in which case such corrections shall be initialled by 
the person or persons signing the bid. (Refer Section-5). 

 
D Submission of bids 

 
19. Sealing and marking of bids 

19.1 The bidder shall put Bid security document as per clause No.16, hereof in one envelope 
and properly seal and mark as “Bid Security”. The bidder shall put documents mentioned in 
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clause No.12.1.A (ii) in separate envelope and properly seal and mark as “Technical Bid”. Then 
put both these envelopes into separate envelope, properly seal and mark as “Technical Bid”. 
The bidder shall seal “Financial Bid” as per Clause No.12.1. (B) hereof, in separate envelope duly 
marking the envelope as “Financial Bid”. 

These envelopes than be put inside one outer envelope and sealed, duly marking 
the outer envelope as “Technical Bid and Financial Bid (Refer Section-5). 

 
19.2 The envelopes shall 

(a) Be addressed to Nodal Officer/Employer at the following address. 

 
 
 

(Insert address of office for bid submission), and 
 
 

(b) Bear the following identification: 
Bid for ........................................................ (name of contract) 

Bid reference no ...................................... (Insert number) 

DO NOT OPEN BEFORE (time and date for opening, per Clause 23) 

Name and address of the bidder. 

The tender complete in all respect should be put in the tender box 
(marked tender No ) in the office of
 upto - 
 p.m. on due date and open at on the same 
date in presence of such of the tenderers who may wish to be present. 

 

19.3 In addition to the identification required in Sub-Clause 19.2, the inner 
envelopes shall indicate the name and address of the bidder to enable 
the bid to be returned unopened in case it is declared late, pursuant to 
Clause 21, or the bid is declared nonresponsive. If the outer envelopes 
are not sealed and marked as above, the Employer will assume no 
responsibility for the misplacement or premature opening of the 
Technical bid and financial bid. 

 
20 Deadline for submission of the Bids 

20.1  Bids must be received by the Employer in On-Line System at website 
https://tender.nprocure.com not later than 15:00 hrs. on    /   / 20   in the 
event of the specified date for the submission of bids being declared a 
holiday by the Employer, the Bids will be received up to the appointed time 
on the next working day. 

20.2 The Employer may extend the deadline for submission of bids by issuing 
an amendment in accordance with Clause 10, in which case all rights and 
obligations of the Employer and the bidders previously subject to the 
original deadline will then be subject to the new deadline. 
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20.3. The bidder shall give an undertaking that no change has been made in the hard 
copy of tender documents has downloaded from the website. Discrepancy, if 
any is noticed at any stage between the Port’s tender document and the hard 
copy submitted by the bidder conditions mentioned in online tender 
unloaded by Port shall prevail beside the bidder shall be liable for legal 
action for the lapses. 

 
21 Late Bids 

21.1 Any bid received by the Employer after the deadline prescribed in Clause 
20 will be considered as non-responsive. 

22. Modification and Withdrawal of Bids 

22.1 Bidders may modify or withdraw their bids before the deadline prescribed 
in Clause 20. 

22.2 The bidder may finally submit the modified copy to the employer within 07 
days of opening of the online tender. (Refer Section-5) 

22.3 No bid may be modified after the deadline for submission of bids. 
22.4 Withdrawal or modification of a Bid between the deadline for submission of 

bids and the expiration of the original period of bid validity in Clause15.1 
above or as extended pursuant to Clause 15.2 may result in the forfeiture 
of the Bid security pursuant to Clause 16. 

22.5 Bidders may only offer discounts to, or otherwise modify the prices of their 
bids by submitting bid modifications in accordance with this clause or 
included in the original bid submission. (Refer Section-5). 

 
E. BID OPENING AND EVALUATION 

23. Bid opening 

23.1 On the due date and appointed time as specified in clause 20, the 
Employer will first open Technical bids of all bids received (except those 
received late) including modifications made pursuant to clause 22 in 
presence of the bidders or their representative who choose to attend. In 
the event of the specified date for Bid opening being declared a holiday 
by the Employer, the bids will be opened at the appointed time and 
location on the next working day. 

 
23.2. Envelopes marked “WITHDRAWAL” shall be opened and read out first. Bids 

for which an acceptable notice of withdrawal has been submitted 
pursuant to Clause 22 shall not be opened. 
Bidder’s name, withdrawals, modifications of technical bid, the presence of 
bid security and such other details, as the Employer may consider 
appropriate will be announced by the Employer at the opening. (Refer 
Section-5). 

23.3 If all Bidders have submitted unconditional Bids together with requisite 
bid security, then all bidders will be so informed then and there. If any Bid 
contains any deviation from the Bids documents and/or if the same does not 
contain Bid security in the manner prescribed in the Bid documents, then 
that Bid will be rejected and the Bidder informed accordingly. The sealed 
financial bid containing priced BOQ will be returned to him without opening. 
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All valid financial bids whose technical bids have been determined to be 
substantially responsive in accordance with Clause 26 here of, shall be 
opened on the specified date from declaring the results of the Technical 
Bid, in presence of the bidders or their representatives who choose to 
attend. The Bidder’s name, the Bid prices, the total amount of each Bid and 
of any alternative Bid (if alternatives have been requested or permitted), any 
discounts, Bid modifications and withdrawals, and such other details as the 
Employer at the opening. Any bid price, discount, or alternative Bid price 
which is not read out and recorded at Bid opening, will not be taken into 
account in Bid evaluation. (Refer Section-5). 

 
23.4 The Employer shall prepare minutes of the Bid opening, including the 

information disclosed to those present and the minutes shall form part of 
the contract. 

 
24 Process to be confidential. 

Information relating to the examination, clarification, evaluation and 
comparison of the bids and recommendations for the award of a contract 
shall not be disclosed to Bidders or any other persons not officially 
concerned with such process until the award to the successful bidder has 
been announced. 

 
25. Clarification of Bids 

To assist in the examination and comparison of Bids, the Employer may, at his 
discretion, ask any Bidder for clarification of his Bid, including breakdown of 
unit rates. The request for clarification and the response shall be writing or 
by cable, but no change in the price or substance of the Bid shall be sought, 
offered, or permitted except as required to conform the correction of 
arithmetic errors discovered by the Employer in the evaluation of the Bids 
in accordance withClause27. 
Subject to above Para, no Bidder shall contact the Employer on any matter 
relating to this bid from the time of the bid opening to the time the 
contract is awarded. If the Bidder wishes to bring additional information to 
the notice of the Employer, he should do so in writing. Any effort by the 
Bidder to influence the Employer’s bid evaluation, bid comparison or 
contract award decisions, may result in the rejection of his bid. No bid may 
be modified after the deadline for submission of bids. 

 
26. Examination of Bids and Determination of Responsiveness 

 
26.1 Prior to detailed evaluation of Bids, the Employer will determine whether 

each Bid (a) meets the eligibility criteria defined in Clause 4 (b) has been 
properly signed by an authorized signatory (accredited representative) 
holding power of Attorney in his favour. The Power of Attorney shall inter alia 
include a provision to bind the Bidder to settlement of disputes clause; is 
accompanied by the required Bid security and; (d) is responsive to the 
requirements of the Bidding documents. 
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26.1.1 A substantially responsive Technical and Financial Bid is one which conforms 
to all the terms, conditions and specification of the Bidding documents, 
without material deviation or reservation. A material deviation or 
reservation is one (a)which effects in any substantial way the scope, 
quality or performance of the Works; (b) which limits in any substantial 
way, the Employer’s rights or the Bidder’s obligations under the contract; 
or(c) whose rectification would affect unfairly the competitive position of 
other Bidders presenting responsive Bids. 

 
26.1.2 If a Technical Bid is not substantially responsive, it will be rejected by the 

Employer, and may not subsequently be made responsive by correction 
or withdrawal of the non-confirming deviation or reservation. 

 
27 Correction of Errors 
27.1 Bids determined to be responsive will be checked by the Employer for 

any arithmetic errors. Errors will be corrected by the Employer as 
follows. 
(a) Where there is a discrepancy between the rates in figures and in words, 
the rate in words will govern; 
(b) Where there is discrepancy between the unit rate and the line-item 
total resulting from multiplying the unit rate by the quantity, the unit rate 
as quoted will govern. (Refer Section-5). 

 
27.2 The amount stated in the Bid will be adjusted by the Employer in 

accordance with the above procedure for the correction of errors and, with 
the concurrence of the Bidder, shall be considered as binding upon the 
bidder. If the Bidder does not accept the corrected amount the Bid will be 
rejected, and the Bid security maybe forfeited in accordance with sub-
Clause.16.F.(b). (Refer Section-5). 

28 Blank. 

29 Evaluation and Comparison of Bids 
 

29.1 The Employer will evaluate and compare only the Bids determined to be 
responsive in accordance with Clause 26. 

 
29.2 In evaluating the Bids, the Employer will determine for each Bid the 

evaluated Bid Price by adjusting the Bid Price as follows: 

(a) Making any correction for errors pursuant to Clause 27; 
 

(b) Making appropriate adjustments to reflect discounts or other price 
modification offered in accordance with Sub Clause22.5 

 
29.3 The estimated effect of the price adjustment conditions under Clause 47 

of the conditions of contract, during the period of implementation of the 
Contract, will not be taken into account in Bid evaluation. 

29.4 IF the Bid of the successful Bidder is seriously unbalanced in relation to 
the Nodal Officer or his nominee’s estimate of the cost of work to be 
performed under the contract, the Employer may require the Bidder to 



 

28 
 

produce detailed price analyses for any or all items of the Bill of 
Quantities, to demonstrate the internal consistency of those prices with 
the implementation/construction methods and schedule proposed. 

 
30 NIL. 

 
F. AWARD OF CONTRACT 

 
31 Award Criteria 

 
31.1 The Employer will award the Contract to the Bidder whose Bid has been 

determined to be responsive to the Bidding documents and who has offered 
the lowest evaluated Bid Price, provided that such Bidder has been 
determined to be (a) eligible in accordance with the provisions of Clause 3 
and (b) qualified in accordance with the provisions of Clause 4. These 
bidder (i.e.L2) shall be kept in reserve and may be invited to match the bid 
submitted by the (L1) bidder in case such bidder withdraws or is not 
selected for any reason. 

 
32 Employer’s Right to accept any Bid and to reject any or all. 

 
Not with standing clause31, the Employer reserve the right to accept or 
reject any bid and to cancel the bidding process and reject all bids, at any 
time prior to the award of contract, without thereby incurring and liability 
to the affected bidder or bidders of the grounds for Employer’s action. 

 
33 Notification of Award and Signing of Agreement. 
33.1 The Bidder whose Bid has been accepted will be notified of the award by 

the Employer prior to expiration of the Bid validity period by cable, telex or 
facsimile confirmed by registered letter. This letter (here in after and in 
the Conditions of Contract called the “letter of Acceptance”) will state the 
sum that the Employer will pay the Contractor in consideration of the 
execution, completion and maintenance of the Works by the Contractor 
as prescribed by the Contract (here in after and in the Contract called the 
“Contract Price”). 

33.2 The notification of award will constitute the formation of the Contract 
subject to the furnishing of a performance security in accordance with the 
provisions of Clause34. 

 
33.3 The Agreement will incorporate all correspondence between the Employer 

and the successful bidder. It will be signed by the employer and sent to 
the successful Bidder within (28 days of award of work for global tender and 
Within14 days for domestic tender) following the notification of award a 
long with the Letter of Acceptance. Within (28 days for global tender and 
within 21 days for domestic tender) of receipt, the successful Bidder will 
furnish the performance security and sign the Agreement with the 
Employer. 
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33.4 Upon the furnishing by the successful Bidder of the Performance Security, 
the Employer will promptly notify the other Bidder that his Bid have been 
unsuccessful and release the Bid security (EMD). 

34 Performance Security 
 

34.1 Performance guarantee should be 10% of Contract price of which 5% of 
contract price should be submitted as Fixed Deposit Receipt/Bank 
Guarantee of Nationalized/ scheduled bank (except Co-operative) Banks 
having its branch at Gandhidham, or submitted in Digital mode of Payment 
at Bank of Baroda Gandhidham Branch Account No. 10080100022427IFSC 
code. BARB0GANKUT) or in form of Insurance Surety Bond as per format and 
condition in Form-23A in Tender Document. within 21 days on receipt of 
letter of Acceptance/Intent and balance 5% recovered as Retention Money 
from Running Bills. Recovery of 5% Retention Money to commence from 
the first RA bill onwards @ 5% of the Bill Value from each bill. Retention 
Money & balance SD will be refunded within 14 days from the date of 
payment of final bill.  The BG submitted towards Performance Guarantee 
should remain valid for a period of 60 (sixty) days beyond the date of 
completion of all contractual obligations of the concerned contractor. 
 

34.2 Failure of the successful Bidder to comply with the requirements of Sub-
Clause  34.1 shall constitute sufficient grounds for cancellation of the award 
of work and forfeiture of the Bid security. 

34.3 The documentary evidence (copy of paid Challan in Govt. Treasury) of 
 Welfare cess @1% of work done or as amended By Statutory Authority 
 from time to time, paid on final bill shall be submitted before releasing 
 the Performance Guarantee 
 

35 Advance Payment (Refer Section 5) 
 

35.1 The Employer will provide an Advance Payment on the Contract Price as 
stipulated in the conditions of Contract, subject to maximum amount, as 
stated in the Contract Data. Clause 51 (Section3) 

36 Conciliator (Refer Section-5). 
The employer proposes that CIDC–SIAC Arbitration Centre be appointed 
as Conciliator under the contract as provided in sub-clause 24.4 of 
condition of contract. If the bidder is agrees with this proposal, the bidder 
should so state in bid. 

37 Corrupt or Fraudulent Practices 
 

37.1 The Employer requires that Bidders/Suppliers/Contractors under this 
contract, observe the highest standard of ethics during the procurement 
and execution of this contract. In pursuance of this policy, the Employer: 

 
(a) defines, for the purpose of these provisions, the terms set forth 

below as follows: 
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(i) “Corrupt practice” means the offering, giving, receiving or soliciting 
of anything of value to influence the action of a public official in the 
procurement processor in contract execution; and 

(ii) “fraudulent practice” means a misrepresentation of facts in order to 
influence a procurement process or the execution of a contract to 
the detriment of the Employer, and includes collusive practice among 
Bidders (prior to or after bid submission) designed to establish bid prices 
at artificial non-competitive levels and to deprive the Employer of the 
benefits of free and open competition. 

 
(b) Will reject a proposal for award of work, if he determines that the 

bidder recommended for award has engaged in corrupt or fraudulent 
practices in competing for the contract in question. 

 
(c) Will declare a Bidder ineligible, either indefinitely for a stated period of 

time, to be awarded a contract/contracts, if he at any time 
determines that the Bidder has engaged in corrupt or fraudulent 
practices in competing for or in executing, the contract. 
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SECTION 2 
 
 

FORMS OF BID, QUALIFICATION INFORMATION AND LETTER OFACCEPTANCE 

 
 

TABLEOFFORMS 
 
 

1. FORMOFBID 

2. CONTRACTOR’SBID 

3. PRE-QUALIFICATION OF BIDDERS 

4. LETTER  OFACCEPTANCE 

5. NOTICE TO PROCEED WITH THE WORK 

6. AGREEMENT FORM 
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SPECIMEN FOR FORM OF BID 
(To be executed on bidder’s letter head) 

Date- 
Tender No.  13-RD/2025 
Name of Work “Maintenance contract of sanitation for New Port Colony, New Kandla for 

Period of Two Years.” 
The,  

           Superintending Engineer (R),  
          Roads Division 

Deendayal Port Authority 
Room No. 103, Ground Floor, 
A.O.Building Gandhidham-370201 
Kutch District Gujarat-State, INDIA 

 
We, the undersigned, declare that: 

 
(a) we have examined and have no reservations to the tender documents, 

including addenda and clarifications issued vide………. 
(b) we offer to execute the work in conformity with the tendering documents and 

inaccordancewiththedeliveryschedulesspecifiedinthescheduleofrequiremen
tsinaccordancewiththetenderdocumentbearingno    –RD/2025 

(c) The total price of our tender, excluding any discounts offered in item(d) 
below, is [ insert the total tender price in words and figures, indicating the 
various amounts and the respective currencies]; [in case of techno-
commercial offer it shall be mentioned that ‘as filled in the price bid’] (Refer 
Section 5) 

(d) The discounts offered and the methodology for their application are: 

Discounts. If our tender is accepted, the following discounts shall apply. 

Methodology of application of the discounts. The discounts shall be applied 
using the following method: (Refer Section 5). 

(e) our tender shall be valid for the period of time specified in [ITB Sub-
clause15.1], from the date fixed for the tender submission deadline in 
accordance with [ITB Sub- clause20.1] , and it shall remain binding upon us 
and may be accepted at any time before the expiration of that period or any 
extended period accordance with [ITB Sub-clause15.2]; 

 
(f) If our tender is accepted, we commit to submit a performance guarantee in 

accordance with [insert relevant clause no., ITB Sub-clause 34] for the due 
performance of the contract, as specified in specimen form for the purpose. 

 

(g)  We, including any subcontractors or contractors for any part of the contract, 
{Insert the nationality of the Tenderer, including that of all parties that 
comprise the Tenderer, if the tenderer is a JV. And the nationality each 
subcontractor and Contractor} 

(h) We have no conflict to interest in accordance with [ITB Sub-clause no 5]. 
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(i) Our firm, its affiliates or subsidiaries-including any subcontractors or 

contractors for any part of the contract – has not been declared ineligible by the 
port, under laws of India or official regulations in accordance with [ITB Sub-
clause no. 3] 

 
(j) We understand that this tender, together with your written acceptance thereof 

included in your notification of award, shall constitute a binding contract 
between us, until a formal contract agreement is prepared and executed in 
accordance with [ITB Sub- clause 33]and as per specimen from the purpose; 

 
(k) We understand that you are not bound to accept the lowest evaluated 

tender or any other tender that you may receive. 
 

(l)  We also make specific note clauses of [ITB, NIT] under which the contract is 
governed. 

 
(m) In case of out station firms, having a branch in India for liaison purposes, please 

mention the name of the contact person and Tel. no., Fax. no., and mail-Id and 
also the complete postal address of the firm. 

 
(n) We understand that the communication made with the firm at(m),by the 

port shall be deemed to have been done with us. 
 

Signed: [insert signature of person whose name and capacity are shown] In the 
capacity of [insert legal capacity of person signing the form of tender] 

 
 

Name: [insert complete name of person signing the form of tender] 
 

Duly authorized to sign the tender for and on behalf of: [insert complete name 
of tenderer] 

 
Dated on day of , (insert date 
of signing) 
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CONTRACTOR’S BID 
Description of the works: “Maintenance contact of sanitation for New Port Colony, New 
Kandla for Period of Two Years.” 

 
BID  
 TO  
                  ----------------------------------------------------------- (The employer) 
Address  
                 ------------------------------------------------------------------------------- 
 
GENTLEMEN, 
                  
 We offer to execute the works described above in accordance above with the conditions of Contract 
accompanying this bid for the contract price of __________________ (in figures) 
 
___________________________________ (in letters) 
 
The advance payment required / not required as per rule  
 
We accept the appointment of ________________________________________________as the 
conciliator. 
 
OR 
We do not accept the appointment of _________________________________________as the 
conciliator and proposed instead that ___________________________________________ be 
appointed as conciliator whose daily fee and biographical data are attached. 
 
This bid and your written acceptance of it shall constitute a binding contract between us. We 
understand that you are not bound to accept the lowest or any bid you receive. 
 
We undertake that, in competing for (and, if the award is made to us, in executing) the above contract, 
we will strictly observe the laws against fraud and corruption in force In India namely “prevention of 
corruption act 1988.” 
 
We hereby confirm that this bid complies with the bid validity and security required by the bidding 
documents. We attach herewith our copy of permanent account number (PAN) 
  
Yours faithfully, 
Authorized Signature: 
Name& title of signatory 
Name of Bidder  
 
 
Address 
 
Notes: 
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Notes: To be filled in by the bidder, together with his particulars and date of submission at the bottom 
of the form of bid. 

 
 

PRE-QUALIFICATION OF BIDDERS 
 

The information to be filled in by the bidder in the following pages will be used for 
purposes of pre-qualification as provided for in the instructions to tenderers. 

 
1. Only for individual bidders: 

 
1.1 Constitution or legal status of bidder (attach copy) 

 
 Place of registration 

 
 Principal place of business 

 
 Power of attorney of signatory of bid (Attach) 

 
2. Turnover of the firm 

 
YEAR 

 
TURNOVER 

 
2021-22 
 
2022-23 

 
              2023-24 

Average 

 

 

 

 

 
Attachments: Financial reports for the last three years; balance sheets, profit and 
loss statement, auditor’s reports (in case of companies/ corporation) etc., list them 
below and attach copies. 
3. Similar works 

 
Particulars 

 
Year 

 
No. of works 

 
Value 

Total value of 
completed similar 
work as defined 
in the tender 
document during 
last 7years. 

2018-19   

2019-20   

2020-21   

2021-22   

2022-23   

2023-24   

2024-25   
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Attachments: Supporting documents, viz., successful completion certificates from 
clients, other documentations to substantiate the similarity of work as per definition 
of “similar work” employers reserve the right to verify the information; 

 
4. Information on bid capacity (works for which bids have been submitted 

and works which are yet to be completed) as on the date of this bid. 
 

(A) Existing commitments and on-going works. 
 

Descripti
on of 
work 

Plac
e & 
stat

e 

Contrac
t no. & 
date 

Name 
& 

addres
s Port 

or 
Dept. 

Value 
of 

contra
ct Rs 

Stipulate
d Period 
of 
completi
on 

Value of 
remainin
g to be 

complet
ed 

Anticipat
ed date 

of 
completi

on 

1 2 3 4 5 6 7 8 
        

 

(B) Works for which bids already submitted. 
 

Description 
of work 

Place 
&stat

e 

Name & 
address 

of port or 
Dept. 

Value of 
contract 

Rs 

Stipulated 
Period of 
completion 

Date when 
decision is 
expected 

Remarks 
if any 

1 2 3 4 5 6 7 
       

 
Attach certificates from the nodal officer or his nominee(s)-in-charge. 

 
5. The following contractor’s Equipment are essential for carrying out the works. 

The bidder should list all information requested below. (Refer Section 5) 
 

Item of 
equipment 

Requirement 
no. capacity 

Owned/leased 
/to be 

procured 

Nos./ca
pacity 

Age/co
ndition 

Remarks (from 
whom to be 
purchased) 
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6. Qualification and experience of key personnel proposed for administration and 
execution of the contract. Attach biographical data. Refer also to sub. clause 4.3(e)of 
instructions to bidders and sub clause 9.1of the conditions of contract. 

                (Refer Section 5) 
Position Name Qualification Years of 

experience 
(general) 

Years of 
experience in 
the proposed 

position 
Project 
manager 

    

Discipline 
Specialist 
etc., 

    

 

7. Proposed sub-contracts and firms involved (Refer Section 5) 
 

Sections of the 
works 

Value of sub-
contract 

Sub-contractor 
(name and 
address) 

Experience in similar 
work 

    

    

    

    

 
8. Information on litigation history in which the bidder is involved. 

 
Other 

party(ies) 
Port/Dept. Cause of 

dispute 
amount Remarks involved 

showing present 
status 

     

 
 

9. Additional information bidder may like to submit 
 

Duly authorized to sign this authorization on behalf of (insert complete name of 
tenderer) 

 
Dated on day of
 [insert date of signing] 
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LETTER OF ACCEPTANCE 
(on letter paper of the port) 

 

 (date) 
 

To:
 
(Name and address of the contractor) 

 
 

Dear Sir,                                                                                           Tender no:-  13 -RD/2025 
 
Sub: “Maintenance contract of sanitation for New Port Colony, New Kandla for 
Period of Two Years.”” 
 
Ref: Your bid dated 

And [list the correspondence with the bidder] 
 

This is to notify you that your bid dated for execution of 
the (name of the contract and identification number, 
as given in the instructions to bidders) for the contract price of rupees 
 (amount in words and figures as corrected and modified in 
accordance with the tender document is hereby accepted by the employer/Board). 

 
You are hereby requested to furnish performance security, in the form detailed 

in tender document for an amount of Rs. Within {  } days of the 
receipt of this letter of acceptance valid up to 28 days from the date of completion 
obligations expiry of taking over certificate subject to removal of defects period i.e. 
upto and also sign the contract agreement within{ }days of the 
receipt of this letter of acceptance , failing which action as stated in the tender 
document will be taken. 

 
Detailed letter of acceptance will follow. 

Please acknowledge receipt. 

Yours faithfully, 
 
 

Authorized signature 
 
 

DEENDAYAL PORT AUTHORITY 
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ISSUE OF NOTICE TO PROCEED WITH THE WORKS 
 

 dated 
 

To 
          (Name and address of the contractors)  

Dear Sir,                                                                                        Tender no.-    -RD/2025 
 
Sub: “Maintenance contract of sanitation for New Port Colony, New Kandla for 
Period of Two Years.”” 

 

Ref: Letter of acceptance no. dated 
 
 

Pursuant to your furnishing the requisite security as stipulated in [clause 21 
of general conditions of contract] and signing of the contract for execution of the 
 you are hereby instructed to proceed with the execution of the 
said works in accordance with the contract documents. It is hereby notified that the 
[site] is being handed over to you for execution of work in accordance with the contract 
documents. 

 
 

Yours faithfully, 
 
 
 

                                                                                                            SUPERINTENDING ENGINEER (R),  
                                                                                                            DEENDAYAL PORT AUTHORITY 
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SPECIMEN CONTRACT AGREEMENT 
(TobeexecutedonRs.300/-non-judicial stamp paper) 

[the successful tenders shall fill in this form in Accordance with the instructions indicated] 
 
 
THIS CONTRACT AGREEMENT is made 
The [insert: number] day of [insert: month], [insert: year] 
 
 
Between 
The Board of Deendayal Port of Authority, an autonomous body of the Ministry of Port, Shipping & 
Waterways of the Government of India, incorporated under the Major Port Authorities Act, 2021 as 
amended thereafter, under the laws of India and having its principal place of business at A O building, 
PO Box No.-50, Gandhidham Gujrat state (hereinafter called the ‘Port’  
 
And [insert name of the contractor], [incorporated under] the laws of [country of contractor] and having 
its place of business at [insert: address of contractor] (hereafter called “the contractor”) 
 
WHEREAS the employer board invited tenders against tender no.[number] for execution of [tender title 
and brief description] and has accepted a tender by the contractor in accordance with the 
supply/delivery schedules, in the sum of [insert contract price in words and figures, expressed in the 
contract currency (ies)] (hereafter called “contract price”) 
 
AND WHEREAS the contractor agreed to deposit the Security Deposit as follows for the due fulfilment of 
all the conditions of the contract. 

 (i)           5 % of Rs. ________ paid in the form of Bank Guarantee/ Insurance Surety Bond / FDR 
OR Digital mode of payment, vide  No.______, dated______ , issued by_____ (to be submitted in 
21 days of issue of LOA). 
 
(ii)          Balance 5% amount of Rs._____  to be recovered from the Running Account Bills. 

 
 
NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 
 

1. In this agreement words and expressions shall have the same meanings as per respectively 
assigned to them in the conditions of contract refer to. 

2. The following documents shall constitute the contract between the employer/ board and the 
contractor, and each shall be read and construed as an integral part of the contract: 

(a) This contract agreement; 
(b) Special conditions of contract; 
(c) General conditions of contract; 
(d) Technical requirements (including schedule of requirements and technical specifications, 

drawings); 
(e) Notice inviting tender; 
(f) Replies issued to the pre-bid queries, addenda if any issued [numbers and date]; 
(g) The contractor’s bid and original price and delivery schedules; 
(h) The employer/ board’s notification of award; (Letter of acceptance vide letter no._______. 
(i) Correspondence the employer/board has exchanged with the bidder till and after award 

of contract [specific letters and dates]] 
 

And [add here any other documents]  
 
AND WHEREAS 
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EMPLOYER/BOARD accepted the bid of CONTRACTOR for the provision and the execution of WORK at 
the CONTRACT PRICE as indicated in CONTRACT upon the terms and subject to the conditions of contract. 
Now this CONTRACT AGREEMENT witness and it is hereby agreed and declared as follows: 
 All the disputes related to the subject contract shall be resolved through a conciliation committee  
/ councils comprising of independent subject experts. 
 

3. In consideration of the payment to be made to CONTRACTOR for work to be executed by him. 
CONTRACTOR hereby covenants with EMPLOYER/ BOARD what CONTRACTOR shall and will duly 
provide, execute and complete work and things in CONTRACT, mentioned or described or which 
are to be implied there from or may be reasonably necessary for completion of work and the 
times and in the manner and subject to the terms and conditions or stipulations mentioned in 
CONTRACT. 

4. In consideration of the due provision, execution and completion of work by the contractor in 
accordance with the terms of the contract, the employer/board does hereby agree with 
contractor that employer /board will pay to contractor the respective amounts for the work 
actually done by him ad approved by employer/board as per payment terms accepted in contract 
and payable to contractor under provision of contract at such manner as provided for in the 
contract. 

 
5. In consideration of the due provision, execution and completion of work, contractor done hereby 

agree to pay such sums as may be due to employer/ board for the services rendered by employer/ 
board to contractor as set forth in contract and such other sums as may become payable to 
employer/ board towards loss, damage to the employer/ board’s equipment, materials etc. and 
such payments to be made at such time and in such manner as is provided in the contract. 

 
IN WITNESS where of the parties hereto have caused this agreement to be executed in 

accordance with the laws of [insert name of the contract governing law country] on the day, month 
and year indicated above. 

 
 Witness (Name, Signature, Address) 
 

1. _______________________- 
_______________________ 

 
2. ________________________ 

________________________ 
 
 Signed, sealed and delivered by 
 Chief Engineer on 
 Behalf of Board in Presence of: 
 
 

Witness (Name, Signature, Address) 
 

1. _______________________- 
_______________________ 

 
2. ________________________ 

________________________ 
 
 
 The common seal of the  

Board of Deendayal Port Authority 
Affixed in the presence of: 
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SECTION 3 
 
 

CONDITIONS OF CONTRACT AND SPECIAL CONDITIONS 
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CONDITIONS OF CONTRACT 
 

A. General  
 

1. Definitions  
 

1.1 Terms which are defined in the Contact Data are not also defined in the  Conditions Contract 
but keep their defined meanings capital initials are  used to identify defined terms. 

 
The Conciliator is the person appointed jointly by the Employer and the contractor to resolve disputes 
in the first instance as provided for in clauses 24 and 25. The names of the Adjudicator is defined in 
the Contact Data. Refer Clause ‘A’ of Section -5 
Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid. 
Compensation Events are those defined in Clause 44 
The Completion Date is the date of Completion of the Works as certified by the Nodal Officer or his 
nominee in accordance with Sub Clause 55.1 
The Contract is the contract between the Employer and the Contractor to execute, complete and 
maintain the Works. It consists of the documents listed in Clause 2.3 below. 
The Contract Data defines the documents and other information which comprise the Contract. 
The Contractor is a person or corporate body whose Bid to carry out the Works has been accepted 
by Employer. 
The Contractor’s Bid is the completed Bidding documents submitted by the Contractor to the 
Employer. 
The Contract Price is the stated in the letter of acceptance and thereafter as adjusted in accordance 
with the provisions of the Contract. 
Days are calendar days, months are calendar months. 
A Defect is any part of the Works not completed in accordance with the Contract. 
The Defects Liability Period is the Period named in the Contract Data and calculated from the 
Completion Date. 
The Employer is the party who will employ the contractor to carry out the Works. 
The Nodal Officer or his nominee is the person named in the Contract Data (or any other Competent 
person appointed and notified to the contractor to act in replacement of the Nodal Officer or his 
nominee) who is responsible for supervising the Contractor, Administering the Contract, certifying 
payments due to the Contractor, issuing and valuing Variations to the contract, awarding extensions 
of time and valuing the Compensation Events. 
 
Equipment is the Contractor’s machinery and vehicles brought temporarily to the Site to construct 
the Works. 
 
The Initial Contract Price is the Contract Price listed in the employer’s Letter of Acceptance. 
 
The Intended Completion Date is the date on which it is intended that the Contractor shall complete 
the works. The Intended Completion Date is specified in the Contract Data. The Intended Completion 
Date may be revised only by the Nodal Officer or his nominee by issuing an extension of time. 
 
Materials are all supplies, including consumables, used by the contractor for incorporation in the 
Works. 
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Plant is any integral part of the Works which is to have mechanical, electrical, electronic or chemical 
or biological function. 
 
The Site is the area defined as such in the Contract Data. 
 
Site Investigation Reports are those which were included in the Bidding documents and are factual 
interpretative reports about the surface and subsurface conditions at the site. 
 
Specification means the Specification of the Works included in the Contract and any modification or 
addition made or approved by the Nodal Officer or his nominee. 
 
The Start Date is given in the Contract Data. It is the date when the Contractor shall commence 
execution of the works. It does not necessarily coincide withany of the Site Possession Date. 
 
A Subcontractor is a person or corporate body who has a Contract with the Contractor to carry out a 
part of the work in the Contract which includes work on the site. 
 
Temporary Works are works designed, constructed, installed and removed by the Contractor which 
are needed for construction or installation of the Works. 
 
A Variation is an instruction given by the Nodal Officer or his nominee which varies the Works. 
 
The Works are what the Contract requires the Contractor to construct, install and turn over to the 
Employer as defined in the Contract Data. 
The Trained Work Person are those employed/proposed to be employed by the Contractor at the 
Project Site, who have participated and are in possession of a valid Competency Certificate through 
a programme run under the auspices of a University, State Technical Board, Ministry of Government 
of India. 

2. Interpretation 

2.1 In interpreting this Condition of Contract, singular also means plural, male also means female or 
neuter and the other way around. Headings have no significance. Words have their normal 
meaning under the language of the Contract instructions clarifying queries about the Conditions 
of Contract. 

2.2 If sectional completion is specified in the Contract Data, references in the Conditions of Contract 
to the Works, the Completion Date, and the Intended Completion Date apply to any Section of 
the Works (other than references to the Completion Date and Intended Completion date for the 
whole of the Works). 

2.3 The documents forming the Contract shall be interpreted in the following order of priority: 

(1) Agreement 
(2) Letter of Acceptance and notice to proceed with Works Contractor’s Bid. 
(3) Contract Data 
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(4) Conditions of Contract including Special Conditions of Contract 
(5) Specifications 
(6) Drawings 
(7) Bill of quantities and  
(8) Any other documents listed in the Contract Data as forming part of the Contract. 

 
3. Language and Law 

3.1 The language of the Contract and the law governing the Contract are stated in the Contract Data. 

4. Nodal Officer or his nominee’s Decisions 

4.1 Except where otherwise specifically stated, the nodal officer or his nominee will decide 
contractual matters between the Employer and the Contractor in the role representing the 
Employer. 

5. Delegation 

5.1 The Nodal officer or his nominee may delegate any of the duties and responsibilities to other 
people except to the Conciliator after notifying the Contractor and may cancel any delegation 
after notifying the Contractor. 

6. Communications 

6.1 Communications between parties which are referred to in the conditions are effective only 
when in writing. A notice shall be effective only when it is delivered (in terms of Indian Contract 
Act 1872). 

7. Joint Venture (Refer Clause ‘D’ of Section -5) 

Companies/Contractors may jointly undertake contract/contracts. Each only would be jointly and 
severely responsible for completing the task as per the contract, however declaration of the Lead 
member to be indicated by bidders, however JV has to designate in their MOU. The firms with at 
least 26% equity holding each be allowed to jointly meet the legibility criteria. 
Note: JVs/Consortia be allowed in all contracts of estimated cost of more than Rs.5 crores. However, 

there shall be no limit on the number of partners. 
8. Subcontracting 

8.1 The Contractor may subcontract with the approval of the Nodal Officer or his nominee but 
may not assign the Contract without the approval of the Employer in writing. Subcontracting 
does not alter the Contractor’s obligations. Refer Clause ‘A’ of Section -5 

Other Contractor  

8.2 The Contractor shall co-operate and share the Site with other contractors, public authorities, 
utilities, and the Employer between the dates given in the Schedule of other contractors. The 



 

46 
 

Contractor shall as referred to in the Contract Data, also provide facilities and services for them 
as described in the Schedule. The employer may modify the schedule of other contractors and 
shall notify the contractor of any such modification. 

9. Personnel 

9.1 The Contractor shall employ the key personnel named in the Schedule of Key Personnel as 
referred to in the Contract Data to carry out the functions stated inthe Schedule or other 
personnel approved by the Nodal Officer or his nominee. The Nodal Officer or his nominee will 
approve any proposed replacement of Key personnel only if their qualifications, abilities, and 
relevant experience are substantially equal or better than those of the personnel listed in the 
Schedule. 

9.2 If the Nodal Officer or his nominee asks the Contractor to remove a person who is a member 
of the Contractor’s staff of his work force stating the reasons, the Contractor shall ensure that 
the person leaves the Site within seven days and has no further connections with the work in 
the Contract. 

10. Employer’s and Contractor’s Risks 

10.1 The Employer carries the risks which this contract states are Employer’s risks and the 
Contractor carries the risks which this Contract states are Contractor’s risks. 

11. Employers Risks  

11.1 The Employers risks are 

(a) In so far as they directly affect the execution of the Works in the country  where the 
Permanent Works are to be executed: 

(i) War and hostilities (whether war be declared or not), invasion, act of foreign 
enemies:. 

(ii) Rebellion, revolution, insurrection, or military or usurped power, or civil war, 

(iii) Ionizing radiations, or contamination by radioactivity from any nuclear fuel, or from 
any nuclear waste, from the combustion of nuclear fuel, radioactive toxic explosive 
or other hazardous properties of any explosive nuclear assembly or nuclear 
component thereof: 

(iv) Pressure waves caused by aircraft or other aerial devices traveling at sonic or 
supersonic speeds; and 

(v)  riot, commotion or disorder, unless solely restricted to the employees of the 
Contractor or of his Subcontractors and arising from the conduct of the Works; 
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(vi)  floods, tornadoes, earthquakes and landslides 

(b) Loss or damage due to the use or occupation by the Employer of any  Section or part 
of the Permanent Works, except as may be provided for in  the Contract; 

(c) loss or damage to the extent that it is due to the design of the Works,  other than any 
part of the design provided by the Contractor or for which  the Contractor is responsible; and  

(d) Any operation of the forces of nature (in so far as it occurs on the Site)  which an 
experienced contractor: 

(i) could not have reasonably foreseen, or 

(ii) Could reasonably have foreseen, but against which he could not  reasonably 
have taken at least one of the following measures. 

A. Prevent loss or damage to physical property from occurring by taking appropriate 
measures, or  

B. Insure against. 

12. Contractor’s risks 

12.1 All risks of loss of or damage to physical property and of personal injury and  death which 
arise during and in consequence of the performance of the  Contract other than the excepted 
risks are the responsibility of the Contractor. 

13. Insurance 

13.1 The Contractor shall provide in the joint names of the employer and the  Contractor, insurance 
cover from the Start Date to the end of the Defects  Liability Period, in the amounts and 
deductibles state in the Contract Data for  the following events which are due to the 
Contractors risks. 

a) Loss of or damage to the Contractors risks. 

b) Loss of or damage to Equipment; 

c) Loss of or damage property (except the Works, Plant, Materials and  Equipment in 
connection with the Contract, and  

d) Personal injury of death. 

13.2 Policies and certificates for insurance shall be delivered by the Contractor to the  Nodal Officer 
or his nominee for the Nodal Officer or his nominee’s approval  before Start Date. All such 
insurance shall provide for compensation to be  payable in the types and proportions of currencies 
required to rectify the loss or  damage incurred. 
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13.3 If the Contractor does not provide any of the policies and certificates required,  the Employer 
may effect the insurance which the Contractor should have  provided and recover the premiums 
the Employer has paid from payments  otherwise due to the Contractor or, if no payment of the 
premiums shall be a  debt due. 

13.4 Alternate to the terms of insurance shall not be made without the approval of  the Nodal 
Officer or his nominee. 

13.5 Both parties shall comply with all conditions of the insurance policies. 

14. Site Investigation Reports 

14.1 The Contractor, in preparing the Bid, shall rely on the Investigation Report  referred to in 
the Contract Data, supplemented by any information available to  the Bidder. 

15. Queries about the Contract Data. 

15.1 The Nodal Officer or his nominee will clarify queries on the Contract Data. 

16. Contractor to Construct the Works. 

16.1 The Contractor shall construct and install the Works in accordance with the  Specification 
and Drawings. 

17. The Works to Be Completed by the Intended Completion Date. 

17.1 The Contractor may commence execution of the Works on the Start Date and  shall carry out 
the Works in accordance with the program submitted by the  Contractor as updated with the 
approval of the Nodal Officer or his nominee,  and complete them by the Intended Completion 
Date. 

18. Approval by the Nodal Officer or his nominee. 

18.1 The Contractor shall submit Specifications and Drawings showing the proposed  Temporary 
Works to the Nodal Officer or his nominee, who is to approve them if  they comply with the 
specifications and Drawings. 

18.2 The Contractor shall be responsible for design of Temporary Works. 

18.3 The Nodal Officer or his nominee’s approval shall not alter the Contractor’s  responsibility 
for design of the Temporary Works. 

18.4 NIL 

18.5 All Drawings prepared by the Contractor for the execution of the temporary or  permanent 
Works, are subject to prior approval by the Nodal Officer or his  nominee before their use. 

19. Safety 
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19.1 The Contractor shall be responsible for the safety of all activities on the Site. 

20. Discoveries 

20.1 Anything of historical or other interest or of significant value unexpectedly  discovered on 
the Site is the property of the Employer. The contractor is to  notify the Nodal Officer or his 
nominee of such discoveries and carry out the  Nodal Officer or his nominee’s instructions for 
dealing with them. 

21. Possession of the Site 

21.1 The Employer shall give possession of all parts of the Site to the Contractor, free  from 
encumbrances. If possession of a part is not given by the date stated in  the Contract Data the 
Employer is deemed to have delayed the start of the  relevant activities and this will be a 
Compensation Event. Refer Clause ‘A’ of  Section – 5. 

22. Access to the Site 

22.1 The Contractor shall allow the Nodal Officer or his nominee and any person  authorized by 
the Nodal Officer or his nominee access to the Site to any place  where work in connection 
with the Contract is being carried out or is intended  to be carried out and to any place where 
materials or plant are being  manufactured, fabricated and/or assembled for the works. 

23. Instructions 

23.1 The Contractor shall carry out all instructions of the Nodal Officer or his  nominee which 
comply with the applicable laws where the Site is located. 

24. Disputes 

24.1 If the Contractor believes that a decision taken by the Nodal Officer or his  nominee was 
either outside the Authority given to the Nodal Officer or his  nominee by the Contract or that the 
decision was wrongly taken, the decision  shall be referred to the conciliator within 28 days of 
the notification of the Nodal  Officer or his nominee’s decision. Refer Clause ‘A’ of Section – 5 

25. Settlement of Disputes 

25.1 If a dispute of any kind whatsoever arises between the Employer and the  Contractor in 
connection with, or arising out of the Contract or the execution of  the Works, whether during 
the execution of the Works or after their completion  and whether before or after repudiation or 
after termination of the Contract,  including any disagreement by either party with any action, 
inaction, opinion,  instruction, determination, certificate or valuation of the Nodal Officer or his 
 nominee, the matter in dispute shall, in the first place be referred to the  Disputes Review 
Board [DRD] in case of contracts valuing more than Rs.5  Crores and above, and for contracts 
valuing less than Rs. 5 Crores, the disputes  will firstly be settled by the Conciliator, failing which 
any party may invoke  arbitration clause. 
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 Unless the Contract has already been repudiated or terminated or frustrated  the Contractor 
shall in every case, continue to proceed with the Works with all  due diligence and the 
Contractor and the Employer shall give effect forthwith to  every decision of the Nodal Officer or 
his nominee unless and until the same  shall be revised, as hereinafter provided, by the conciliator 
or in a Dispute  Review Board recommendation / Arbitral Award. (Refer Clause ‘A’ of Section -
 5) 

25.2 Decision by Conciliator (Refer Clause ‘A’ of Section -5) 

i. The Conciliator shall give a decision in writing within 28 days of receipt of a    notification of a 
dispute. 

ii. Conciliator shall be paid daily at the rate specified in the contract Data together with 
reimbursable expenses of the types specified in the contract data and the cost shall be divided 
equally between the Employer and the contractor, whatever decision is reached by the 
conciliator, either party may refer a decision of the conciliator within 28 days of the conciliator’s 
written decision.  If neither party refers the disputes to arbitration within 28 days, the conciliators 
decision will be final and binding. 

 
25.3 Arbitration (Refer Clause ‘A’ of Section -5) 

Any dispute in respect of in respect of contracts where party is dissatisfied by the Conciliators 
decision shall be decided by arbitration as set forth below: 

i. A dispute with Dispute review expert shall be finally settled by arbitration in accordance with the 
Indian Arbitration and Conciliation Act, 1996, or any statutory amendment thereof.  The arbitral 
tribunal shall consist of 3 arbitrators, one each to be appointed by the Employer and the 
Contractor, and the third to be appointed by the mutual consent of both the arbitrators, falling 
which by making a reference to CIDC-SIAC Arbitration Centre from their panel. 

ii. Neither party shall be limited in the proceeding before such arbitrationsto the evidence or 
arguments already put before the Nodal Officer or his nominee or the Board, as the case may be, 
for the purpose of obtaining said recommendations/decision. No such 
recommendations/decision shall disqualify the Nodal Officer or his nominee or any of the 
members of the Board, as the case may be, from being called as a witness and giving evidence 
before the arbitrators or any matter whatsoever relevant to the dispute. 

iii. The reference to arbitration shall proceed notwithstanding that the works shall not then be or 
be alleged to be complete , provided always that the obligations of the Employer, the Nodal 
Officer or his nominee and the Contractor shall not be altered by reason of the arbitration being 
conducted during the progress of the works.  Neither party shall be entitled to suspend the works 
to which the dispute relates, and payment to the contractor shall be continued to be made as 
provided by the contract. 

iv. If one of the parties fail to appoint its arbitrations in pursuance of sub-clause [i], within 14 days 
after receipt of the notice of the appointment of its arbitrator by the other party, then chairman 
of the nominated Institution shall appoint arbitrator within 14 days of the receipt of the request 
by the nominated institution.  A certified copy of the chairman’s order, making such an 
appointment shall be furnished to both the parties. 
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v. Arbitration proceedings shall be held at, and the language of the arbitration proceeding and that 
of all documents and communications between the parties shall be ‘English’ 

vi. The decision of the majority of arbitrators shall be final and binding upon both parties. The 
expenses of the arbitrators as determined by the arbitrators shall be shared equality by the 
Employer and the Contractor. However, the expenses incurred by each party in connection with 
the preparation, presentation, etc. of its case prior to, during and after the arbitration 
proceedings shall be borne by each party itself. 

vii. All arbitration awards shall be in writing and shall state the reasons for the award. 
viii. Performance under the contract shall continue during the arbitration proceedings and payments 

due to the contractor by the employer shall not be withheld, unless they are subject matter of 
the arbitration proceedings. 

 
26. Replacement of Conciliator 

26.1 Should the Conciliator resign or die, or should the Employer and the Contractor  agree that the 
conciliator is not fulfilling his functions in accordance with the  provisions of the Contract, a new 
Conciliator will be jointly appointed by the  Employer and the Contractor. In case of 
disagreement between the Employer  and the Contractor, within 30 days the Conciliator shall be 
appointed by the  Appointing Authorities designated in the Contract Data at the request of either 
 party within 14 days of receipt of such request. (Refer Clause ‘A’ of Section - 5) 

B. TIME CONTROL 

27. Program 

27.1 Within the time stated in the contact data the contractor shall submit to the  Nodal officer 
or his nominee for approval a program showing the general  methods arrangements, order, and 
timing for all the activities in the works  along with monthly cash flow forecast. 

27.2 An update of the program shall be a program showing the actual progress  achieved on 
the timing of the progress achieved on the timing of the remaining  work including any changes 
to the sequence of the activities. 

27.3 The contractor shall submit to the Nodal Officer or his nominees, for approval  an updated 
program at intervals no longer than the period stated in the  contract data. If the contractor does 
not submit an updates program within this  period, the Nodal Officer or his nominee may 
withhold the amount stated in the  contract data from the next payment certificate ant 
continue to withhold this  amount until the next payment after the data on which the overdue 
program  has been submitted. 

27.4 The nodal officer or his nominee’s approval of the program shall not alter the  contractor’s 
obligations. The contractor may revise the program and submit it to  the nodal officer or his 
nominee again at any time. A revise program is to show  the effect of variations and 
compensation events. 
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28. Extension of the intended completion data.  

 The nodal officer or his nominee shall extend the intended completion data if a  compensation 
event occurs or a variation is issued which makes it impossible  for completion to be achieved 
by the intended completion data without the  contractor taking steps to accelerate the remaining 
work and which would  cause the contractor to incur additional cost. 
 The nodal officer or his nominee shall decide whether and by how much to  extend the 
intended completion Data within 21 days of the contractor asking  the Nodal Officer or his 
nominee for a decision upon the effect of a  compensation event or variation and submitting full 
supporting information. If  the contractor has failed to give early warning of a delay or has 
failed to  cooperate in assessing the new intended completion data. 

29. The Early Warning Provisions shall be as per clause 32. 

 
30. Delays Ordered by the Nodal Officer or his nominee  

30.1 The Nodal Officer or his nominee may instruct the contractor to the start or  Progress of 
any activity within the works.  

31. Management Meeting. 

31.1 Either the Nodal Officer or his nominee or the contractor may require the other  to attend a 
management meeting. The business of a management meeting shall  be to review the plans for 
remaining work and to deal with matters raised in  accordance with the early warning 
procedure. 

31.2  The Nodal Officer or his nominee shall record the business of management  meetings and 
is to provide copies of his record to those attending the meeting  and to the employer. The 
responsibility of the parties for actions to be taken is  to be decided by the Nodal Officer or his 
nominee either at the management  meeting or after the management meeting and started in 
writing to all attended  the meeting.  

32. Early warning 

32.1 The contractor is to warn the Nodal Officer or his nominee at the earliest  opportunity of 
specific likely future events or circumstances that may adversely  affect the quality of the work, 
increase the contract price or delay the execution  of works. The Nodal Officer or his nominee 
may require the contractor to  provide an estimate of the expected effect of the event or 
circumstances on the  contract price and completion Data. Theestimates are to be provided by 
the  contractor as soon as reasonably possible. 

32.2 The contractor shall cooperate with the Nodal Officer or his nominee in  making and 
considering proposals for how the effect of such an event or  circumstance can be avoided or 
reduced by anyone involved in the work and in  carrying out any resulting instruction of the Nodal 
Officer or his nominee. 

32.3 The Defect Liability period for the contract shall be NILL 
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C. QUALITY CONTROL 

33. Identity Defects 

33.1 The Nodal Officer or his nominee shall check the Contractor’s work and notify  the 
Contractor’s work and notify the Contractor of any Defects that are found.  Such checking shall 
not affect the Contractor’s responsibilities. The Nodal  Officer or his nominee may instruct the 
Contractor to search for a Defect and to  uncover and test any work that the Nodal Officer or his 
nominee considers may  have a Defect. 

34. Tests  

34.1 If the Nodal Officer or his nominee instructs the Contractor to carry out a test  not specified 
in the specification to check whether any work has a Defect and  the test shows that it does 
the Contractor shall pay for the test and any  samples. If there is no Defect the test shall be a 
Compensation Event. 

35. Correction of Defects 

35.1 The Nodal Officer or his nominee shall give notice to the Contractor of any  Defects before 
the end of the Defects Liability Period, which begins at  Completion and is defined in the Contract 
Data. The Defects Liability Period  shall be extended for as long as Defects remain to be 
corrected. 

35.2 Every time notice of a Defect is given the Contractor shall correct the notified  Defect within 
the length of time specified by the Nodal Officer or his nominee’s  notice. 

36. Uncorrected Defects 

36.1 If the Contractor has not corrected a Defect within the time specified in the  Nodal Officer 
or his nominee’s notice the Nodal Officer or his nominee will  assess the cost of having the Defect 
corrected, and the Contractor will pay this  amount. 

D. COST CONTROL 

37. Bill of Quantities 

37.1 The Bill of Quantities shall contain items for the constriction, supply,  installation, testing 
and commissioning work to be done by the Contractor. 

37.2 The bill of quantities is used to calculate the Contract Price. The Contractor is  paid for the 
quantity of the work done at the rate in the Bill of Quantities for  each item.  

38. Changes in the Quantities 

38.1 If the final quantity of the work done differs from the quantity in the Bill of  Quantities for 
the particular item by more than + 25 percent provided the  change exceeds + 10% of initial 
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Contract Price, the Nodal Officer or his nominee  shall adjust the rate (S), to allow for the 
change. 

38.2 The Nodal Officer or his nominee shall not adjust rates from changes in  quantities if thereby 
the initial Contract Price is exceeded by more than 15  percent except with prior approval of the 
Employer. 

38.3 If requested by the Nodal Officer or his nominee where the quoted rate (s) of any item(s) is 
abnormally high, the Contractor shall provide the Nodal Officer or his nominee with a detailed cost 
breakdown of such rate in the Bill of Quantities. 

39. Variations. 

39.1 All Variations shall be included in updated programs produced by the  Contractor. 

40. Payment for Variations. 

40.1 Variation permitted shall not exceed +25% in quantity of each individual item,  and +10% of 
the total contract price. With 14 days of the date of instruction for executing varied work, extra work 
or substitution, and before the commencement of such work, notice shall be given either (a) by the 
contractor to the Employer of his intention to claim the extra payment or a varied rate or price, or 
(b) by the Employer to the contractor of his intention to vary rate or price. 

40.2 For items not existing in the Bill of Quantities or substitution to items in the Bill of Quantities, 
rate payable should be determined by methods given below and in the order given below: 

(i) Rates and prices in Contract, if applicable plus escalation as per contract. 
(ii) Rates and prices in the schedule of rates applicable to the contract plus/minus ruling 

percentage. 
(iii) Market rates of materials and labour, hire charges of plant and machinery used, plus 10% for 

overheads and profits of Contractors. 
 

40.3 For items in the Bill of quantities but where quantities have increased beyond  the variation 
limits, the rate payable for quantity in excess of the quantity in the  Bill of Quantity plus the 
permissible variation should be: 

(i) Rates and prices in contract, if reasonable plus escalation, failing which (i) and (ii) below will 
apply 

(ii) Rates and prices in the schedule of Rates applicable to the contract plus/minus ruling 
percentage, 

(iii) Market rates of material and labor, hire charges of plant and machinery used plus 15% for 
overheads and profits of contractor. 
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40.4 If there is delay in the Employer and the contractor coming to an agreement on  the rate of an 
extra item, rates as proposed by the employer shall be payable  provisionally till such time as 
the rates are finally determined or till date  mutually agreed.  

40.5 If the Nodal officer or his nominee decides that the urgency of varying the work  prevent a 
quotation being given and considers not delaying the work, no  quotation shall be given and 
the variation shall be treated as a Compensation  Event. 

41. Cash flow forecasts 

41.1 When the program is updated, the contractor is to provide the Nodal Officer or  his nominee 
with an updated cash flow forecast. 

42. Payment Certificates 

42.1 The contractors shall submit to the Nodal Officer or his nominee monthly  statements of the 
estimated value of the work completed less the cumulative  amount certified previously. 

42.2 The Nodal Officer or his nominee shall check the Contractors’ monthly  statement within 14 
days and certify the amount to be paid to the Contractor  after taking into account any credit 
or debit for the month in question in of  materials for the works in the relevant amount and 
under conditions set forth  in sub clause 51(3) of the Contract Data (Secure Advance). 

42.3 The value of work executed shall be determined by the Nodal Officer or his  nominee. 

42.4 The value of work executed shall comprise the value of quantities of the items in  the Bill of 
quantities completed. 

42.5 The value of work executed shall include the valuation of variations and  Compensation 
Events. 

42.6 The Nodal Officer or his nominee may exclude any item certified in a previous  certificate or 
reduce the proportion of any item previously certified in any  certificate in the light of later 
information. 

43. Payments 

43.1 Bills shall be prepared and submitted by the Contractor, joint measurements  shall be taken 
continuously and need to be connected with billing stage. System  of 4 copies of measurements, 
one each for Contractor, Employer and Nodal  Officer or his nominee, and signed by both 
Contractor and Employer shall be  followed. 

43.2 75% of bill amount shall be paid within 14days of submission of the bill.  Balance amount of 
the verified bill should be paid within 28 days of the  submission of the bill. (Refer Clause ‘A’ of 
Section -5) 
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43.3 For delay in payment beyond the periods specified in 43.2 above, interest at a  pre-specified 
rate (suggested rate SBI PLR + 2%) p.a as on due date of payment)  should be paid. (Refer Clause 
‘A’ of Section -5) 

43.4 Contractor shall submit final Bill within 60 days of issue of defects liability  certificate. 
Client’s Nodal Officer or his nominee shall check the bill within 60  days after its receipt and 
return the bill to Contractor for corrections, if any  50% of undisputed amount shall be paid to 
the contractor at the stage of  returning the bill. (Refer Clause ‘A’ of Section -5) 

43.5 The Contractor should re-submit the bill, with corrections within 30 days of its  return by the 
Nodal Officer or his nominee. The re-submitted bill shall be  checked and paid within 60 days of 
its receipt. (Refer Clause ‘A’ of Section - 5) 

43.6 Interest at a pre-specified rate (suggested rate SBI PLR+ 2% p.a. as on due date  of payment) 
shall be paid if the bills is not paid within the time limit specified  above. (Refer Clause ‘A’ of 
Section -5) 

43.7 If an amount certified is increased in later certificates as a result of an award by  the Conciliator 
or an Arbitrator, the Contractor shall be paid interest upon the  delayed payment as set out in 
this clause. Interest shall be calculated from the  date upon which the increased amount 
would have been certified in the  absence of dispute. (Refer Clause ‘A’ of Section -5) 

43.8 Items of the Works for which no rate or price has been entered in will not be  paid for by the 
employer and shall be deemed covered by other rates and prices  in the Contract. 

44. Compensation Events 

44.1 The following mutually agreed Compensation Events unless they are caused by  the Contractor 
would be applicable. (Refer Clause ‘A’ of Section -5) 

(a) The Employer does not give access to a part of the Site by the Site Possession Date stated 
in the Contract Data.  

(b) The Employer modifies the schedule of other contractors in a way which affects the work 
of the contractor under the contract. 

(c) The Nodal Officer or his nominee orders a delay or does not issue drawings, specifications 
or instructions required for execution of works on time. 

(d) The Nodal Officer or his nominee instructs the Contractor to uncover to carry out additional 
tests work which is then found to have no Defects. 

(e) The Nodal Officer or his nominee unreasonably does not approve for a subcontract to be 
let. 

(f) Ground conditions are substantially more adverse than could reasonably have been 
assumed before issuance of letter of Acceptance from the information issued to Bidders 
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(including the Site Investigation Reports), from information available publicly and form a 
visual inspection of the site. 

(g) The Nodal Officer or his nominee gives an instruction for dealing with an unforeseen 
condition, caused by the Employer, or additional work required for safety or other reasons. 

(h) Other contractors, public authorities, utilities or the Employer does not work within the 
dates and other constraints stated in the Contract that cause delay or extra cost to the 
Contractor. 

(i) The advance payment is delayed. 

(j) The effect on the Contractor of any of the Employer’s Risks. 

(k) The Nodal Officer or his nominee unreasonably delays issuing a Certificate of Completion. 

(l) Other Compensation Events listed in the Contract Date or mentioned in the contract. 

Whenever any compensation event occurs, the contractor will notify the employer, within 14 
days and provide a forecast cost of the compensation event. 

44.2 If a Compensation Event would cause additional cost or would prevent the work  being 
completed before the intended Completion Date, the Contract Price shall  be increased and/or 
the intended Completion Date shall be extended. The  Nodal Officer or his nominee shall decide 
whether and by how much he  Contract Price shall be increased and whether and by how much 
the Intended  Completion Date shall be extended. (Refer Clause ‘A’ of Section -5) 

44.3 As soon as information demonstrating the effect of each Compensation Event  upon the 
Contractor’s forecast has been provided by Contractor, it is to be  assessed by the Nodal Officer 
or his nominee and the Contract Price shall be  adjusted accordingly. If the Contractor’s forecast is 
deemed unreasonable the  Nodal officer or his nominee shall adjust the Contract Price based 
on Nodal  Officer or his nominee’s own forecast. The Nodal Officer or his nominee will 
 assume that the Contractor will react competently and promptly to the event.  (Refer Clause 
‘A’ of Section -5) 

45. Tax  

45.1 The rates quoted by the Contractor shall be deemed to be inclusive of the sales  and other 
taxes that the Contractor will have to pay for the performance of this  Contract. The Employer will 
perform such duties in regard to the deduction of  such taxes at sources as per applicable law. 
Any new Taxes, levies, duties imposed after signing the Contract shall be reimbursed by the employer 
on production of documentary evidence. (Refer Clause ‘A’ of Section -5) 

46. Currencies 

46.1 All payments shall be made in Indian Rupees unless specifically mentioned. 

47. Price Adjustment(Refer Clause ‘A’ of Section -5) 
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47.1 Contract price shall be adjusted for increase or decrease in rates and prices of  labour, 
materials, fuels and lubricants in accordance with the following  principles and procedures 
and as per formula given in the contract data.  This  clause is applicable for all the civil works 
having tender cost more than Rs. 5  Crore and duration is more than 12 months. 

   The price adjustment shall apply for the work done from the start date given in  the Contract 
data upto end of the initial intended completion date or extensions  granted by the Nodal Officer 
or his nominee and shall not apply to the work  carried beyond the stipulated time for 
reason attributable to the contractor. 

I. The Price adjustment for increase or decrease in the cost shall be paid in accordance with 
the following formula: 

 
                  V = 0.85 x Q x R x [(P – Po)/Po] 
 

Where, 
 V = Variation in price on account of Labour / Diesel / Cement / Steel  / bitumen 

during the month under consideration. 
Po =  Market rate of Diesel / Cement / Steel / bitumen on the date of opening of 

Technical bid. (Consumer Price Index for Labour).  
P   =   Market rate of Diesel / Cement / Steel / bitumen during the month under 

consideration. (Consumer Price Index for Labour).  
Q    =   Percentage of Labour /Diesel / Cement / Steel / bitumen  
  component. 

        R     =   Value of work done during the month under consideration. 
 
 
Note :  i) Escalation to be computed for relevant items.  Percentage that shall govern the 
escalation under Q shall be predetermined and indicated in tender document for each 
component i.e. Labour, Fuel, Cement, Steel, bitumen, All Commodities etc. 

47.2 NIL 

47.3 To the extant that full compensation for any rise of fall in costs to the  contractor is not 
covered by the provisions of this or other clauses in the  contract, the unit rates and prices 
included in the contract shall be deemed to  include amount to cover the contingency of such 
other rise or fall in costs. 

SUBSEQUENT LEGISLATION 

If, after the date 28(Twenty eight) prior to the date for submission of tenders for the contract there 
occur changes to any National or Statute Stature, Ordinance or Decree or other law or any regulation 
or bye law of any local or other duly constituted Authority or introduction of any such statute, 
ordinance, decree, law, regulation or bye law which causes additional or reduced coast to the 
contractor in execution of the contract, such additional or reduced coast shall,after due consultation 
with the employer and the contractor be determined by the nodal officer or his nominee and shall 
be added to or deducted from the contract price and the nodal officer or his nominee shall notify the 
contractor accordingly with a  copy to the employer. 

48. Retention 
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48.1 The employer shall retain from each payment due to the contractor the  proportion stated in 
the contract data until completion of the whole of the  works. 

48.2 Retention money shall be deducted at 5%from each running bill, subject to a  max. of 5 
percent of the contract price. Retention money shall be refunded  within 14 days from the date 
of payment of final bill. 

49. Liquidated damages 

49.1 In case of delay in completion of the contract, liquidated damages (L.D) may be  levied at the 
rate of 1/2%of the contract value per week of delay or part thereof,  subject to a maximum of 10 
per cent of the contract price (excluding GST) 

(i) The owner, if satisfied, that the works can be completed by the contractor within a 
reasonable time after the specified time for completion, may allow further extension of time 
at its discretion with or without the levy of L.D. In the event of extension of time at its 
discretion with L.D, the owner will be entitled without prejudice to any other right or remedy 
available in that behalf per cent (1/2%) of the contract value of the works for each week or 
part of the week subject to the ceiling defined in sub-clause 49A. 

(ii) The owner ,if not satisfied that the works can be completed by the contractor, and in the 
event of failure on the part of the contractor to complete work with in further extension of 
time allowed as aforesaid, shall be entitled, without prejudice to any other right, or remedy 
available in that behalf, to rescind the contract. 

(iii) The owner, if not satisfied with the progress of the contract and in the event of failure of the 
contractor to recoup the delays in the mutually agreed time frame, shall be entitled to 
terminate the contract. 

(iv) In the event of such termination of the contract as described in clauses 49A(ii) or49A(iii) or 
both the owner shall be entitled to recover L.D. up to ten per cent (10%) of the contract value 
and forfeit the security deposit made by the contractor besides getting the work completed 
by other means at the risk and cost of the contractor. 

(v) The ceiling of LD shall be 10% of the cost of work 
(vi) In case part / portions of the work can be commissioned and port operates the portion for 

commercial purpose, the rate of LD will be restricted to the uncompleted value of work, the 
maximum LD being on the entire contract value. 

 
Note: Contract price for LD shall be inclusive of tender price plus taxes and duties (Excluding GST). 

50. Incentives or Bonus (Refer Clause ‘A’ of Sec-5) 

For early completion of the contract before the stipulated date of completion of an incentive 
amount at the rate of one-fourth percent (1/4% i.e. 0.25%) of the contract price per full Fortnight 
of early completion, subject to a maximum of five percent (05%)of the contract price may be paid 
to the contractor. The owner, if satisfied, that the works can be completed by the contractor 
within a reasonable time after the specified time for completion, may allow extension of time at 
its discretion, by virtue of which the contractor make himself eligible for incentive, the extension 
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shall be considered only till the actual date of completion and no incentive shall be payable. For 
calculation of incentive payment, contract price shall be exclusive of tender price plus taxes and 
duties. 

51. Advance payment (Refer Clause ‘A’ of Sec-5) 

 The Employer shall make the following advance payments: 
51.1 Mobilization Advance shall be paid up to 10% of contract price, payable in two  equal   

installments. The first installment shall be paid after mobilization has  started and next installment 
shall be paid after satisfactory utilization of earlier  advance. 

51.2 Construction / installation equipment advance shall be paid upto 5% of  contract price. 

51.3 Mobilization advance and Construction equipment advance shall be paid at SBI  PLR + 2% p.a. 
(as on date of payment) interest at the discretion of employer and  against bank guarantee for 
such advance and against hypothecation of  construction equipment to the employer. However, 
availing of advance payment  be optional with the bidder exercising the option along with the 
leader. 

51.4 Equipment advance shall be paid in two or more equal installments. First  installment shall be 
paid after construction equipment has arrived at the site  and next installment shall be paid 
after satisfactory utilization of earlier  advances (s). 

51.5 Recovery of Mobilization and Construction Equipment advance will start when  15% of the 
work is executed and recovery of total advance should be completed  by the time 80 % of the 
original contract work is executed. 

51.6 The Nodal Officer or his nominees shall make advance payment in respect of  materials and 
plant brought to site for but not yet incorporated installed in the  works in accordance with 
conditions stipulated in the Contract Date.75% of  cost of materials and plant brought to site 
for incorporation into the works only  shall be paid as secured advance. Materials which are of 
perishable nature  should be adequately insured. 

52. Performance Securities 

52.1 Performance guarantee should be 10% of Contract price of which 5% of contract price should be 
submitted as Fixed Deposit Receipt/Bank Guarantee of Nationalized/ scheduled bank (except 
Co-operative) Banks having its branch at Gandhidham, or submitted in Digital mode of Payment 
at Bank of Baroda Gandhidham Branch Account No. 10080100022427IFSC code. BARB0GANKUT) 
or in form of Insurance Surety Bond as per format and condition in Form-23A in Tender 
Document. within 21 days on receipt of letter of Acceptance/Intent and balance 5% recovered 
as Retention Money from Running Bills. Recovery of 5% Retention Money to commence from the 
first RA bill onwards @ 5% of the Bill Value from each bill. Retention Money & balance SD will be 
refunded within 14 days from the date of payment of final bill.  The BG submitted towards 
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Performance Guarantee should remain valid for a period of 60 (sixty) days beyond the date of 
completion of all contractual obligations of the concerned contractor.  

52.2 Failure of the successful Bidder to comply with the requirements of Sub-Clause  52.1 shall 
constitute sufficient grounds for cancellation of the award of work  and forfeiture of the Bid 
security. 

52.3 The documentary evidence (copy of paid Challan in Govt. Treasury) of  Welfare cess @1% of 
work done or as amended By Statutory Authority  from time to time, paid on final bill shall be 
submitted before releasing the Performance Guarantee. 

. 
53. NIL 

54. Cost of Repairs 

54.1 Loss or damage to the works or materials to be incorporated in the works  between the 
stat date and the end of the defect’s correction period shall be  remedied by the Contractor 
at the Contractors cost if the loss or damage arises  from the Contractors acts or omissions. 

E.   FINISHING THE CONTRACT. 

55. Completion 

55.1 After completion of the work, the contractor will serve a written notice Nodal  Officer or his 
nominee/Employer to this notice shall conduct a complete joint  survey of the work within 7 
days and prepare a defects list jointly.  The defects  pointed out by the Nodal Officer or his 
nominee/Employer would be rectified by  the contractor within 14 days and thereafter 
acceptance report be signed jointly  by the contractor and the employer.  This joint acceptance 
report shall be  treated as “Completion Certificate”.   

56. Taking over 

56.1 The employer shall take over the site and the works within seven days of the  Nodal Officer 
or his nominee issuing a certificate of completion. 

57. Final Account 

57.1 The Contractor shall supply to the Nodal Officer or his nominee a detailed  account of the 
total amount that the Contractor considers payable under the  contract before the end of the 
Defects Liability period.  The Nodal Officer or his  nominee shall issue a defects liability 
certificate and certify any final payment  that is due to the contractor within 60 days of receiving the 
contractor’s  account if it is correct and complete. If it is not, the Nodal Officer or his 
 nominee shall issue within 15 days a schedule that states the scope of the  corrections or 
additions that are necessary for the correction and certify  payment of 50% of the undisputed 
amount to the contractor.  If the final  account is still unsatisfactory after it has been resubmitted 
the Nodal Officer or  his nominee shall decide on the amount payable to the contractor and 
issue a  payment certificate, within 60 days of receiving the contractor’s revised  account. 
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58. Operating and Maintenance Manuals 

58.1 If “as built” Drawings and /or operating and maintenance manuals are required  the contractor 
shall supply them by the dates stated in the Contract Data. 

58.2 If the contractor does not supply the drawings and /or manuals by the dates  stated in the 
contract data, or they do not receive the Nodal Officer or his  nominee’s approval, the Nodal 
Officer or his nominee shall withhold the amount  stated in the contract data from payments 
due to the contractor. 

59. Termination 

59.1 The employer or the Contractor may terminate the contract if the other party  causes a 
fundamental breach of the contract. 

59.2 Fundamental breaches of contract include, but shall not be limited to the  following: 

(a) the contractor stops work for 28 days when no stoppage of work is shown on the current 
program and the stoppage has not been authorized by the Nodal Officer or his nominee. 

(b) The Nodal Officer or his nominee instructs the contractor to delay the progress of the work 
and the instruction is not withdrawn within 28 days. 

(c) The employer or the contractor becomes bankrupt or goes into liquidation other than for a 
reconstruction restructure or amalgamation. 

(d) A payment certified by the Nodal Officer or his nominee is not paid by the employer to the 
contractor within 50 days of the date of the Nodal Officer or his nominee’s certificate. 

(e) The Nodal Officer or his nominee gives Notice the failure to correct a particular defect is a 
fundamental breach of contract and the contractor fails to correct it within a reasonable 
period of time determined by the Nodal Officer or his nominee. 

(f) The contractor does not maintain a security which is required. 
(g) The contractor has delayed the completion of works by the number days for which the 

maximum amount of liquidated damages can be paid as defined in the contract data and 
(h) If the contractor, in the judgment of the employer has engaged in corrupt or fraudulent 

practices in competing for or in the executing the contract. 
(i) If the contractor has contravened clause 7 and clause 9 of condition of contract. 
For the purpose of this paragraph: “corrupt practice” means the offering, giving receiving or 
soliciting of anything of value to influence the action or public officials in the procurement 
process or in contract execution. “Fraudulent practice” means a misrepresentation of facts in 
order to influence a procurement process or the execution of a contract to the detriment of the 
employer, and includes collusive practice.  Bidders (prior to or after bid submission) designed to 
establish bid prices at artificial non-competitive levels and to deprive the employer of the 
benefits of free and open competition”. 

59.3 When either party to the contract gives notice of a breach of contract to the  Nodal Officer 
or his nominee for a cause other than those listed under sub  Clause. 59.2 above, the Nodal Officer 
or his nominee shall decide whether the  breach is fundamental or not. 
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59.4 Notwithstanding the above, the employer may terminate the contract for  convenience 
subject to payment of compensation to the contractor including  loss of profit on uncompleted 
works.  Loss of profit shall be calculated on the  same basis as adopted for calculation of 
extra/additional items. 

59.5 If the contract is terminated the Contractor shall stop work immediately, make  the site safe 
and secure and leave the site as soon as reasonably possible. 

60. Payment upon Termination. 

60.1 If the contract is terminated because of a fundamental breach of contract by the  contractor, 
the Nodal Officer or his nominee shall issue a certificate for the  value of the work done less 
advance payments received up to the date of the  issue of the certificate, less other recoveries 
due in terms of the contract, less  taxes due to be deducted at source as per applicable law 
and less the  percentage to apply to the work not completed as indicated in the contract data. 

 Additional liquidate damage shall not apply. If the total amount due to the  employer 
exceeds any payment due to the contractor, the difference shall be a  debt payable to the 
employer. 

60.2 If the contract is terminated at the employer’s convenience or because of a    fundamental 
breach of contract by the employer, the Nodal Officer or his  nominee shall issue a certificate for 
the value of the work done, the reasonable  employed solely on the works, and the contractor’s 
costs of protecting and  securing the works and loss of profit on uncompleted works less advance 
 payments received up to the date of the certificate, less other recoveries due in  terms of the 
contract and less taxes due to be deducted at source as per  applicable law. 

61. Property  

61.1 All materials on the Site, Plant, Equipment, Temporary Works and Works for  which 
payment has been made to the contractor by the Employer, are deemed  to be the property of 
the Employer, if the Contract is terminated because of a  Contractor’s default. 

62. Release from Performance. 

62.1 If the Contract is frustrated by the outbreak of war or by other event entirely  outside the 
control of either the Employer or the Contractor, the Nodal Officer  or his nominee shall certify 
that Contract has been frustrated. The Contractor  shall leave the Site and stop work as quickly 
as possible after receiving this  certificate and shall be paid for all work carried out before receiving 
it and for  any work carried out afterwards to which commitment was made. 
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63. NIL 

F. SPECIAL CONDITIONS OF CONTRACT 
 
1. LABOUR 

The contractor shall, unless otherwise provided in the Contract, make his own arrangements for the 
engagement of all staff and labour, local or other, and for their payment, housing, feeding and 
transport. 
The Contractor shall, if required by the Nodal Officer or his nominee, deliver to the Nodal Officer or 
his nominee a return in detail, in such form and at such intervals as the Nodal Officer or his nominee 
may prescribe, showing the staff and numbers of the several classes of labour from time to time 
employed by the  
Contractor on the Site and such other information as the Nodal Officer or his nominee may require. 

2. COMPLIANCE WITH LABOUR REGULATIONS: 

During continuance of the contract, the Contractor and his sub-contractors shall abide at all times by 
all existing labour enactment and rules made there under, regulations, 
Notifications and by laws of the State or Central Government or local Authority and any other labour 
law (including rules) regulations, bye laws that may be passed or notification that may be issued 
under any labour law in future either by the State or Central Government or the local Authority. 
Salient features of some of the major labour laws that are applicable to construction industry are 
given below. The Contractor shall keep the Employer indemnified in case any action is taken against 
the employer by competent Authority on account of contravention of any ot the provisions of any 
Act or rules made there under, regulations or notifications including amendments. If the Employer is 
caused to pay or reimburse such amounts as may be necessary to cause or observe, or for non-
observance of the provisions stipulated in the notifications/bye laws/Acts/Rules/regulations 
including amendments, if any, on the part of the Contractor the Nodal Officer or his 
nominee/Employer shall have the right to deduct any money due to the Contractor including his 
amount of performance security. The Employer/Nodal Officer or his nominee shall also have right to 
recover from the Contractor any sum required or estimated to be required for making good the loss 
or damage suffered by the Employer. 
The employees of the Contractor and the Sub-Contractor in no case shall be treated as the employees 
of the Employer at any point of time. 
SALIENT FEATURES OF SOME MAJOR LAWS APPLICABLE TO ESTABLISHMENTS ENGAGED IN BUILDING 
AND OTHER CONSTRUCTION WORK.  

a) Workmen Compensation Act 1923:- The act provides for compensation in case of injury by accident 
arising out of and during the course of employment. 

b) Payment of Gratuity Act 1972:- Gratuity is payable to an employee under the Act on satisfaction of 
certain conditions on separation if an employee has completed 5 years service or more on death at 
the rate of 15 days  wages for every completed year of service. Act is applicable to all establishments 
employing 10 or more employees. 

c) Employees P.F and Miscellaneous Provision Act 1952:- The Act Provides for monthly contribution by 
the employer plus workers @ 12%/8.33%. the benefits payable under the Act are: 

(i)Pension to family pension retirement or death, as the case may be. (ii) Deposit linked insurance 
on the death in harness of the worker, (iii) payment of P.F accumulation on retirement/death etc. 
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d) Maternity Benefit Act 1951:- The Act provides for leave and some other benefits to workmen/ 
employees in case of confinement or miscarriage etc. 

e) Contract Labour (Regulation & Abolition) Act 1970:- The Act provides for certain welfare measures 
to be provided by the Contractor to contract labour and in case the Contractor fails to provide, the 
same are required to be provided, by the Principal Employer by Law. The Principal Employer is 
required to take Certificate of Registration and the Contractor is required to take license from the 
designated Officer. The Act is applicable to the establishments or Contractor of Principal Employer if 
they employ 20 or more contract labor. 

f) Minimum Wages Act 1948:- The Employer is supposed to pay not less than the Minimum Wages 
fixed by appropriate Government as per provisions of the Act if the employment is a scheduled 
employment Construction of Buildings, Roads, Runways are scheduled employment. 

g) Payment of Wages Act 1936:- It lays down as to by what date the wages are to be paid when it will 
be paid and what deductions can be made from the wages of the workers. 

h) Equal Remuneration Act 1979:- The Act provides for payment of equal wages for work of equal 
nature to Male and Female workers and for not making discrimination against Female employees in 
the matters of transfers, training and promotions etc. 

i) Payment of Bonus Act 1965:- The Act is applicable to all establishments employing 20 or more 
employees. The Act provides for payments of annual bonus subject to a minimum of 8.33% of wages 
and maximum of 20% of wages to employees drawing Rs.3500/- per month or less. The bonus to be 
paid to employees getting Rs.2500/- per month or above upto 3500/- per month shall be worked out 
by taking wages as Rs.2500/- per month only. The Act does not apply to certain establishments. The 
newly set-up establishments are exempted for five years in certain circumstances. Some of the State 
Governments have reduced the employment size from 20 to 10 for the purpose of applicability of 
this Act. 

j) Industrial Disputes Act 1947:- The Act lays down the machinery and procedure for resolution of 
industrial disputes, in what situations a strike or lockout becomes illegal and what are the 
requirements for laying off or retrenching the employees or closing down the establishment. 

k) Industrial Employment’s (Standing Orders) Act 1946:- It is applicable to all establishments employing 
100 or more workmen (employment size reduced by some of the States and Central Government to 
50). The provides for laying down rules governing the conditions of employment by the Employer on 
matters provided in the Act and get same certified by the designated Authority. 

l) Trade Unions Act 1926:- The Act lays down the procedure for registration of trade union of workmen 
and employers. The Trade Union registered under the Act have been certain immunities from civil 
and criminal liabilities. 

m) Child Labour (Prohibition & Regulation) Act 1986:- The Act prohibits employment of children below 
14 years of age in certain occupations and processes and provides for regulation of employment of 
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Children in all other occupations and processes. Employment of Child Labor is prohibited in Building 
and Construction Industry. 

n) Inter-State Migrant workmen’s (Regulation of Employment & Conditions of Service) Act 1979:-The 
Act is applicable to an establishment which employs 5 or more inter-state migrant workmen through 
an intermediary (who has recruited workmen in one state for employment in the establishment 
situated in another state). The Inter-State migrant workmen, in establishment to which this Act 
becomes applicable, are required to be provided certain facilities such as housing, medical aid, 
traveling expenses from home upon the establishment and back, etc. 

o) The Building and Other Construction workers (Regulation of Employment and Conditions of Service 
Act 1996  and the Cess Act of 1996:- All the establishments who carry on any building or other 
construction work and employs 10 or more workers are covered under this Act. All such 
establishments are required to pay cess at the rate not exceeding 2% of the cost of construction as 
may be modified by the Government. The Employer of the establishment is required to provide 
safety measures at the Building or Construction work and other welfare measures, such as Canteens, 
First-Aid facilities. Ambulance, Housing accommodations for workers near the work place etc. The 
Employer to whom the Act applies has to obtain a registration certificate from the Registering Officer 
appointed by the Government. 

p) Factories Act 1948:- The Actlays down the procedure for approval at plans before setting up a factory, 
health and safety provisions, welfare provisions, working hours, annual earned leave and rendering 
information regarding accidents or dangerous occurrence to designated authorities. It is applicable 
to premises employing 10 persons or more with aid of power or 20 more persons without the aid of 
power engaged in manufacturing process. 
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SECTION 4 

CONTRACT DATA 
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CONTRACT DATA 

 

Items marked “N/A” do not apply in this contract. 
The following documents are also part of the contract clause reference 

The schedule of other contracts  [8(Section-3)] 
The schedule of key personnel [9(Section-3)] 

 
The above insertions should correspond to the information provided in the invitation 
of bids. 
The employer is 
Name:- Deendayal Port Authority, 
Address: A.O Building, P. O Box No- 50, Gandhidham, (Gujarat) 

 
Name of authorized representative is: Chief Engineer 
Address: A.O Building, P.O Box No-50, Gandhidham, (Gujarat) 

 
The nodal officer or his nominee is: 
Name: SUPERITENDING Engineer(R) 
Address Annexe, Ground floor, A. O. Bldg, Gandhiidham 

 
Name of authorized representative is: Asst. Engr. / J.E. 
 
The name and identification number of the contract is “Maintenance contract of sanitation for 
New Port Colony, New Kandla for Period of Two Years.” 

 
The work consists of “Maintenance contract of sanitation for New Port Colony, New Kandla for 
Period of Two Years.” 

 
 

 
The site possession dates shall be 
 
  
         Section1 

Section2        The site possession dates shall be given after the award of work. 
Section3 

 
The site is located in between New Port Colony Kandla. 
(1) The defect liability period is NIL 
 
The minimum insurance cover for physical property, injury and death is Rs. 10.00 Lacs 
(Rs. Ten Lacs) per occurrence with the number of occurrences limited to four. After 
each occurrence, contractor will pay additional premium necessary to make insurance 
valid for four occurrences always. 

 
The following event shall also be compensation events:(44) 
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1. The employer terminates the contract for his convenience 

 
 

2. . 
 

3. . 
 

4. . 
 

The period between programme updates shallbe15 days                               (27) 
The amount to be withheld for late submission of an updated programme shall be 
Rs.5,000/-.                                                                                                    (27) 
The language of the contract documents is English                                                (3) 
The law, which applies to the contract, is law of union of India                                        (3) 
The currency of the contract is Indian rupees.                                                                   (46) 
Fees and types of reimbursable expenses to be paid to the Dispute Review Expert          
(25) 

 
 

Appointing authority for the conciliator CIDC–SIAC Arbitration Center 
Is DEENDAYAL PORT AUTHORITY                                                                        (26) 

 
The Formula(e) for adjustment of price are as per Section-3 Clause no. 47 
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SECTION 5 
 

SPECIAL CONDITION AND SPECIFICATIONS 
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Name of work: “Maintenance contract of sanitation for New Port Colony, New Kandla for Period 
of Two Years.”” 

 
 

SPECIAL CONDITIONS AND SPECIFICATIONS 
 
 

The following clauses will not applicable. 
 
Section 1 

 
 Clause No. 4.1c,4.1d,4.1e,4.1g 
 Clause 4.2(h) 
 Clause No. 4.3 v,4.4 ,4.5 
 Clause No. 5.2 
 Clause No.8.2, 9.2  
 Clause 19.1, 19.2, 19.3, 
 Clause No. 1 8 .2, 
 Clause No.22.2,22.5 
 Clause No.23.2,23.3,23.4 
 Clause No.27.1,27.2 
 Clause No.36, 35 

 

Section 2 

SPECIMEN FOR FORM OF BID 
 

Clause (c) (d) & (g) 

CONTRACTOR’S BID 

 The Advance Payment 
 We accept the appointment of  as the 

conciliator. (Not applicable) 
OR 

 We do not accept the appointment of  as the conciliator 
and proposed instead that be appointed as 
conciliator whose daily fee and biographical data are attached. (Not 
Applicable). 

 
Pre-qualification of bidder 

 Table 5,6 & 7 

Section 3 
 Para 2 of Clause 1.1 
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o The Conciliator is the person appointed jointly by the Employer and the 
contractor to resolve disputes in the first instance as provided for in Clauses 24 
and 25. The name of the Adjudicator is defined in the Contract Data. 

 
 Clause 7, 8 , 9 
 Clause: 16,17,18, 24,25, 26, 21.1,  41, 43.2,43.3,43.4,43.4,43.4,43.5,43.6,43.7, 44,45 & 

47 
 Clause 50 
 Clause 51 

 

Section 4 

 Schedule of other contract & Schedule of   key Personnel  
 Conciliator is not applicable under Contract Data 
 Compensation event 
  formula for price adjustment 

  
 

Section 6 
 

 FORMS FOR DISPUTE REVIEW BOARD AGREEMENT. 
 Exception and Deviation 
 BG for advance / Stage Payment. 

 
 The provision in special condition and specification which form a part of contract have 

precedence over those specified in General Conditions in case of diversity if any. 
 

1) The work shall be carried out in Port Colony, CISF Complex at New Port Colony New Kandla for 
two-year period. 

2) The contract can be extended further for a period up to six months after date of completion, if 
found necessary, at the same rates, terms and conditions without any extra cost. 

3) The work shall have to be carried out to the entire satisfaction of the Engineer-in-charge. 

4) To manage the decorum, Deendayal Port Authority will expect the contractor to ensure that 
persons deployed by him for execution of the jobs, are in neat and clean uniform wear whole 
time during the work. 

5) Daily cleaning, item under 1(i) & (ii) of schedule B: Cleaning of Road, Open & Closed SWD, 
Staircase. Non-Residential Building. Cleaning of toilet block. 

6) Cleaning complete open area of Colony as per Directon of JE/SDO/AEN/AXEN, SUPERITENDING 
Engineer item under 1(ii) of schedule B. 

7) The Contractor will require to arrange all the materials such as Acid, Phynil, Soap, washing 
powder etc. required for cleaning toilet blocks and other cleaning work to arriving satisfactory 
execution of work to entire satisfaction of Engineer-in-charge and nothing extra will be paid on 
this account. 
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8) All required tools, viz. ghamellas, pawrahs, buckets, brooms, wheel barrow, iron brushes etc. and 
old gunny / PVC bags for keeping waste / loose PVC bags, coir brushes & other necessary 
equipment’s are to be arranged by the contractor.  

9) As per Government approved ISI marked Brand for supplying materials are allowed as under (the 
names obtained from Gem, Government marketplace portal): 

Sanifresh toilet cleaner, Harpic toilet cleaner, SuperFox toilet cleaner, Kleanfix toilet cleaner, Dr.  
Clean toilet cleaner. 

10) The contractor has to make his own arrangement for transportation of labours and materials at 
site of work. Contractor has to obey all Traffic Rules. 

11) The work of disposal of dead bodies of animals is of urgent nature, hence contractor should be 
responsible to remove the dead bodies of animals immediately on intimation. If contractor fails 
to do the work within 08 hours of instruction of Engineer – In – charge, the penalty of Rs. 5000.00 
(Rs. Five thousand only) per day for delay will be recovered from Contractor’s bills in addition to 
the amount spend to disposal of dead body of animal by the department for every such instance. 

12) Item no. 1 of schedule B, “Door to door garbage collection by Vehicle (Tractor) as per dry & wet 
compartment and disposing to treatment plant/Dumping site of DPA as Directed by 
SUPERITENDING Engineer, All complete” carry out as per Government norms.  

13) Persons /Labours shall have to remain present from 8.00 To 13.00 hrs and 14.00 to 17.00 hrs 
daily for attending the work assigned to them. However, in an unavoidable circumstance, 
contractor shall have to arrange for a worker during odd hours on prior intimation by the 
Engineer-In-Charge. No dispute or claim be entertained on this aspect. 

14) In case of emergency, any suitable work assigned by Engineer – in – charge or his representatives, 
shall have to be done by the contractor. 

15) Item under 1 of schedule B, the Contractor should be submitted daily a list of labours engaged 
by him to Engineer-in-charge.  

16) The capacity of Tractor trolley for all item will be approximately 4.50 m3. 

I. The garbage is to be disposed off outside New Port Colony (port colony), and at a place 
earmarked/decided by DPA, approximately lead 2 KM (DPA Dumping site). It will be responsibility 
of the contractor to dispose garbage there and follow the norms for such disposal fixed by DPA. 
Necessary permission, if required shall be taken from DPA by contractor at his own cost. 

II. The disposal of garbage shall be done in Tractor-Trolley completely covered with tarpaulin or any 
other suitable mean, so as not to cause any problem to general public & environment while 
transporting the garbage from working site to disposal site. All environmental norms shall be 
followed by contractor strictly as fixed by govt. authorities in this regard. 

17) The work shall be done strictly in accordance with the ISI specification and direction by the 
Engineer In charge of the work from time to time. 

18) The work shall be carried out in accordance with the best standards of work-man ship and to 
entire satisfaction of Engineer-in-Charge. 

19) Bidders has to submit tender and its accompaniments duly sealed and signed on or before 7 
days from the date of opening of tender. 
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20) An order book is to be maintained by the authorized representative of contractor at the site of 
work and orders and instructions written in the order book shall be deemed to have been legally 
issued to the contractor and the contractor shall sign each entry in the order book as a token of 
having seen the same and shall properly comply with the instructions.  The order book shall be 
the property of the Board and shall be handed over to the Engineer in charge of the work in good 
condition after the completion of the work or whenever required by the Engineer in charge. The 
instructions regarding the maintenance work required to be carried out shall also be recorded by 
the Engineer-in-charge or his authorized representative in the order book. 

21) The contractor shall be required to execute the work in such a way so as not to cause any damage, 
hindrance or interference with port activities going on in the area or nearby. He should not 
deposit the materials at such places which may cause inconvenience to the public and the work 
going on in the nearby area. 

22) The contractor shall have to make good all damages done by him to the nearby structures while 
executing the work and no extra payment shall be made to him on that account. 

23) All the materials required to be used in the work shall have to be got approved from the Engineer-
in-Charge before use, before stacking at the site of work. 

24) For the purpose of measurements, the method prescribed in the ‘Indian Standard’ specifications 
shall be applicable in addition to those prescribed in Boards Schedule of Rates unless stated 
otherwise in contract. In case of any ambiguity the decision of the Engineer-in-charge shall be 
final. 

25) The contract is liable to be cancelled in case either contractor himself or any of his employees, if 
found to be an Engineer of gazetted rank of Government Officer, employee in an Engineering 
Department of Government of India or DEENDAYAL PORT AUTHORITY within two years or 
retirement and do not possess the permission from the concerned authority for working as 
contractor or his employee. 

26) All the labour acts; rules and regulations in force from time to time are to be followed by the 
contractor.  

27) Contractor has to follow all the rule regarding EPF, ESIC and deduct contribution from salary for 
EPF and equal contribution from contractor to be deposited in the UAN account of employee. 

28) All payment to labour shall be done in ECS mode. 

29) If required, Barricading, including proper lighting arrangement in the night at the required places 
shall have to be provided by the contractor at his own cost, including necessary arrangements 
for proper movement of traffic by carefully maintained approaches and road diversions with 
suitable sign boards for indications of road signs etc. as directed by the Engineer-in-Charge. 

30) Income tax at prevailing rate and surcharge as applicable thereon shall be deducted while making 
the payment to the contractor for carrying out the work and only net amount shall be paid as 
directed by the Central Board of the direct taxes, Ministry of Finance, Government of India. 

31) The Engineer-in-Charge will be entitled to deduct and adjust any sums of money payable by the 
contractor to the board under the terms of any contract executed by him or on his behalf or from 
the security deposit or from any sums due or becomes due from the present contract. 

32) All the work, until handed over to the Engineer in charge shall stand at the risk of the contractor 
who shall be responsible to make good at his own cost all loss and damage caused by or due to 
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fires, weather or any other reasons and the contractor shall hand over at the time of completion 
of work all the work in good order and conditions and in conformity in every respect with the 
requirements of the contract and instruction of Engineer in charge. 

33) During the execution of the work the contractor shall employ only such persons who are careful, 
perfectly skilled and experienced in his field of work. The Engineer-in-charge shall be at liberty to 
object and ask the contractor to remove from the work any person employed by the contractor 
for execution of work, who is in the opinion of the Engineer-in-charge misconducts of he is found 
to be negligent in the proper performance of his duties and such persons shall not be again 
employed on the work without permission of Engineer-in-charge. 

34) All the precautions regarding the safety of the work shall have to be taken and the instruction of 
Engineer-in-charge in this respect shall have to be followed strictly. 

35) The Engineer-in-charge may delete any number of items included in his tender (contract) without 
assigning any reasons and without any financial liability. 

36) The contractor has to make his own arrangement for the storage of materials at site or work. 

37) The tenderer shall examine carefully the condition of contract, specifications and drawings etc. 
before submitting the tender. He shall also visit and inspect site of work and acquaint himself 
with all local condition, materials and labourers nature of soil and working condition at and 
around the site before submitting the tender. No dispute/claims what-so-ever shall be 
entertained for the work of any nature arising out of local conditions.  

38) The bidder shall give an undertaking that they have not made any payment or illegal gratification 
to any person authority connected with bid process so as to influence the offence under the PC 
Act in connection with the bid. 

39) The tenderers are not expected to make any post tender modifications hence the tenders should 
not make any correspondence regarding the tender after submission of the same of due date 
and time. No cognizance of any correspondence shall be taken, if any tenderer persists with the 
same, necessary action will be initiated against him. All the tenders reached on or before the due 
date & time shall be opened, if otherwise found in order 

40) The Contractor shall have to submit R.A. Bill on monthly basis. 

41) DEENDAYAL PORT AUTHORITY has included electronic clearing system. The tenders are required 
to furnish details of Bank Account as per format enclosed. 

42) The tenderers should submit firm offer without any price variation and no escalation will be 
considered. 

43) In the event of the contractor(s) committing a default or breach of any of the provisions of the 
boards contractor’s labour regulations and model rules for the protection of health and sanitary 
arrangements for the workers as amended from time to time or furnishing any information or 
submitting or filling any statement under the provisions of the above regulations and rules which 
is materially incorrect, he/they shall without prejudice to any other liability, pay to the board a 
sum not exceeding Rs.200/- for every default breach or furnishing, making, submitting filling such 
materially incorrect statements and in the event of the contractor (s) defaulting continuously in 
this respect, the penalty may be enhanced to Rs.200/- per each day of default subject to a 
maximum of 5 percent of the estimated cost of the work put to tender the decision of the 
engineer-in-charge shall be final and binding on the parties. 
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44) GST REGISTRATION 

 While submitting tender, INCOME TAX PAN, GST Registration has to be mentioned. The GST 
Registration No. should invariably be mentioned in the bid/tender/quotation, failing which the 
bid / tender / quotation will be considered as non – responsive and be liable for discharge. 

 Tenderers are required to furnish their bank account details as per enclosed Performa in order 
to arrange payment through Electronics Clearing System. 

 Information regarding income tax, Permanent account number (PAN), GST Registration number 
may be enclosed along with the documents. 

 The contractor has to quote for the GST Registration No. invariably failing which bid will be liable 
to be rejected and discharged. 

 It is mandatory to upload scanned copies of all documents including GST Registration, PAN etc. 
as stipulated in the bid documents. If such documents not uploaded his bid will become invalid 
and cost of bid document shall not be refunded. 

 Certificate of registration of valid GSTIN, PAN etc. and acknowledgement of up to date filed 
return if required. 

 The contractor shall quote the price exclusive of GST. The contractor shall quote prevailing GST 
rate separately, which shall be reimbursed by DPA after ascertaining necessary compliance as per 
Goods & Service Tax, 2017. All other duties, taxes, cesses applicable if any, shall be borne by the 
contractor. 

 TDS @ 2% on GST will be deducted at the time of payment of bill.   

 Contractor / service provider / supplier etc. has to ensure timely and proper filling 
of GSTR1 so that DEENDAYAL PORT AUTHORITY can avail input tax credit in timely 
manner. In case DPA not allowed input tax credit due to failure on part of the 
contractor / service provider / supplier etc. it will be financial loss to the DPA and 
therefore same shall be recovered from the payment / deposit of the contractor / 
service provider / supplier.  

45) Arbitration Clause : - 

(i)  Except where otherwise provided in the contract all questions and disputes relating to the 
meaning of the specifications, designs, drawings and instructions here in before mentioned 
and as to the  quality of workmanship or materials used on the work or as to any other 
question, claim right, matter or any other thing what so ever, in any way arising out of or 
relating to the contract, design, drawings, specifications, estimates, instructions, order or to 
the condition or otherwise concerning the work or regarding the execution or failure to 
execute the same whether arising during the progress of work or after the completion thereof 
as described here in after shall be referred to the Chairman for sole arbitration by himself or 
by any Office appointed by him. 

(ii) It will be no objection to any  such  appointment  that  the  arbitrator  is  an employee of the 
Board or the Government, that he had to deal with the matter to which the contract relates 
and that in course of his duties as an employee of the Board or the Government, he had 
expressed views on all or any of the matters in dispute or of different. 
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The  arbitrator, who  has been dealing with the  arbitration case, being transferred or vacating 
his office or in the event of his death or being unable to act for any reason, the Chairman then 
holding the  office  shall  arbitrate  himself  or  appoint any officer to act as arbitrator. 

(iii) It is also a term of the contract that no person other than the Chairman himself or any officer 
appointed by him shall act as arbitrator. 

(iv) It is a term of the contract that only such question and disputes as were raised during progress 
of work till its completion and not thereafter shall be referred to arbitration. However, this  
would  not  apply  to  the  questions  and  disputes relating to liabilities of parties during  the  
guarantee  period  after  completion  of the work. 

(v) It is a term of the contract that the party invoking arbitration shall give a list of disputes with 
amounts of claim in respect of each said disputes along with  the notice seeking appointment 
of arbitrator. 

(vi) It is also a term of the contract that if the contractor does not make any demand for 
appointment of arbitrator in respect of any claims/disputes in writing, as aforesaid, within 120 
days of receiving the intimation from the Nodal officer or his nominee that the final bill is ready 
for payment, the claim of the contractor shall be deemed to have been waived and absolutely 
barred and the  Port shall be discharged and released of all liabilities under the contract in 
respect of these claims. 

(vii) It is also a term of the contract that the arbitrator shall adjudicate only such 
disputes/claims as referred to him by the appointing authority and  give separate award 
against each dispute/claim referred to him. The arbitrator will be bound to give claim wise 
detail and speaking award and it should be supported by reasoning. 

(viii) The award of the arbitrator shall be final, conclusive and binding on all the parties to the 
contract. 

(ix) The arbitrator from time to time,  with  the  consent  of  both  the  parties, enlarge the time 
for making and publishing the award. 

(x) Arbitration shall be conducted in accordance with the provision of Indian Arbitration Act, 1996 
or any statutory modifications or re-enactment thereof and rules made there under and for 
the time being in force shall  apply  to  the arbitration proceedings under this clause. 

(xi) It is also a term of the contract that if any fees are payable to the arbitrator, this shall be paid 
equally by both the parties. 

(xii)It is also a term of the contract that the arbitration shall be deemed to have been entered on 
the reference on the date he issued the first notice to both the parties calling them to submit  
their  statement  of  claims  and  counter  statement  of claims. 

(xiii) Venue of the arbitration shall be such place as may be fixed by the arbitrator at his sole 
discretion”.  

46) A bill shall be submitted by the contractor each month on or before the date fixed by the 
engineer-in-charge for all works executed in the previous month and the engineer-in-charge shall 
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take or cause to take the requisite measurement for the purpose of having the same verified and 
the claim, as far as admissible, adjusted as far as possible, before the expire of ten days from the 
presentation of the bill. If the contractor does not submit the bill within the time fixed as 
aforesaid, the engineer-in-charge may depute within seven days the date fixed aforesaid, 
subordinate to measure up the said work in the presence of the contractor whose counter 
signature to the measurement list will be sufficient warrant and the engineer-in-charge may 
prepare a bill from such list. 

47) Before taking measurement of any work the engineer-in-charge or a subordinate deputed by him 
shall give reasonable notice to the contractor if the contractor fail to attend at the measurement 
after such notice or fails to countersign or to record the difference within a week from the date 
of measurement in the manner required by the engineer-in-charge then in any such event the 
measurement taken by the engineer-in-charge or by the subordinate deputed by him as the case 
may be shall final and binding on the contractor and the contractors, contractor shall have no 
right to dispute the same. 

48) The contractor shall submit all bills on the printed form to be had on application at the office of 
the engineer-in-charge and the charges in the bills shall always be entered at the rates specified 
in the tender or in the case of any extra work ordered in purpose of these conditions and not 
mentioned or provided for in the tender at the rate hereinafter provided for such work. 

49) The value of stamp to be affixed on agreement shall be of appropriate value prescribed for bond 
as per latest provision of law enforced on the date of execution of contract. However, if the 
contractor furnishes the GPF notes of approved guarantee in respect of part of Security Deposit 
the stamp duty chargeable for the amount shall be as prescribed for agreement payable in 
accordance with latest provision of law enforced on the date of execution of contract. All the cost 
of stamp duty shall be borne by the contractor. 

50) All the rules and regulation governing the DEENDAYAL PORT AUTHORITY shall be applicable. 

 

51) The Letter of Acceptance letter intimating the contractor about the proposed acceptance of 
tender will be issued by the Chief Engineer. The tender agreement in approved form bearing the 
stamp of required value shall be executed by the Chairman on behalf of the board having 
common seal of the Board.  The final acceptance letter shall be issued by the Chief Engineer on 
non-judicial stamp paper of Rs. 300/- to be borne by the contractor.  In case the contractor 
desires to have the duplicate copy of acceptance letter, he shall have to pay an additional amount 
of Rs. 300/- only. 

52) The tender for the work shall remain for acceptance for 120 days from the date of opening of 
preliminary bid. 

53) The contractor shall have to obtain necessary licence from the Assistance Labour Commissioner 
(Central), Adipur in case he engages 10 or more workers on any day during the execution of work. 

54) Force Majure:  This will be restricted to act of God only. 

55) Payment of Final Bill 

Final bill of all works shall be paid as per DPA’s citizens’ charter. In case contractor fails to submit 
the final bill within 2 months of completion of work, the process of final bill should be initiated 
by the Engineer-In-Charge suo-moto to the efforts of contractor to delay the preparation of final 
bill which in all probability may be in the minus. Similarly, E-I-C should not delay recoveries for 
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any overpayments detected/ the recoveries being disputed by the contractor on the plea that 
contractor has gone to Arbitration 

56) Removal of rejected/sub-standard materials 

(a)Whenever any material brought by the contractor to the site of work is rejected, entry thereof 
should invariably be made in the Site Order Book under the signature of the Assistant Engineer, 
giving the approximate quantity of such materials. 

(b)As soon as the material is removed, a certificate to that effect shall be recorded by the JE/AE 
against the original entry, giving the date of removal and mode of removal, including the 
registration number of the truck and a copy of gate pass wherever applicable. 

57) Contractor has to disburse the payment directly to the account of persons deployed as per labour 
laws and has to submit monthly proof thereof. 

 
58) While evaluating tenders, regard would be paid to National Defence Security consideration 

 
59) (i) The contractor shall carry out work as per specification and time line failing which notices will 

be issue after three notices, if performance not found satisfactory, the contractor will be 
debarred for participating in new tenders of DPA for period of two years. 

(ii) The rate quoted by contractor shall be realistic. During the evaluation of tender, if rate quoted 
by contractor un realistic, the tender shall be considered non-responsive & engineer in charge 
reserve right to cancel no any correspondence shall be entertained in this regard. 

60) Third Party Inspection (TPI) Clause: 

DPA engaged the Third Party Inspection Agency for quality assurance separately. The contractor 
has to co-operate with the Third Part Inspection Agency representative in his duties related to 
this work. The execution of work shall be subject to third party inspection by the agency engaged 
by DPA. The contractor is required to comply the observations queries of the agency and any cost 
incurred for this purpose shall be the responsibility of the contractor. 

61) Release from Performance. 

If the Contract is frustrated by the outbreak of war or by other event entirely outside the control 
of either the Employer or the Contractor, the Nodal Officer or his nominee shall certify that 
Contract has been frustrated. The Contractor shall leave the Site and stop work as quickly as 
possible after receiving this certificate and shall be paid for all work carried out before receiving 
it and for any work carried out afterwards to which commitment was made. 

 

62) LABOUR 

The contractor shall, unless otherwise provided in the Contract, make his own arrangements for 
the engagement of all staff and labour, local or other, and for their payment, housing, feeding 
and transport. 
The Contractor shall, if required by the Nodal Officer or his nominee, deliver to the Nodal Officer 
or his nominee a return in detail, in such form and at such intervals as the Nodal Officer or his 
nominee may prescribe, showing the staff and numbers of the several classes of labour from time 
to time employed by the Contractor on the Site and such other information as the Nodal Officer 
or his nominee may require. 
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63) COMPLIANCE WITH LABOUR REGULATIONS: 

 
During continuance of the contract, the Contractor and his sub contractors shall abide at all times 
by all existing labour enactment and rules made there under, regulations, notifications and by 
laws of the State or Central Government or local authority and any other labour law (including 
rules) regulations, bye laws that may be passed or notification that may be issued under any 
labour law in future either by the State or Central Government or the local authority. Salient 
features of some of the major labour laws that are applicable to construction industry are given 
below. The Contractor shall keep the Employer indemnified in case any action is taken against 
the employer by competent authority on account of contravention of any ot the provisions of 
any Act or rules made there under, regulations or notifications including amendments. If the 
Employer is caused to pay or reimburse such amounts as may be necessary to cause or observe, 
or for non-observance of the provisions stipulated in the notifications/bye 
laws/Acts/Rules/regulations including amendments, if any, on the part of the Contractor the 
Nodal Officer or his nominee/Employer shall have the right to deduct any money due to the 
Contractor including his amount of performance security. The Employer/Nodal Officer or his 
nominee shall also have right to recover from the Contractor any sum required or estimated to 
be required for making good the loss or damage suffered by the Employer. 
 
The employees of the Contractor and the Sub-Contractor in no case shall be treated as the 
employees of the Employer at any point of time. 

64) Online complaint registration system: The contractor shall carry out work as per direction of 
Nodal Officer/representative for online complaint registration system adopted by DPA.  

65) Penalty clause:  

 a) Contractor has to engage 30 labours on daily basis for maintaining of New Port Colony as per 
tender. In case of non-deployment of labors then penalty of 1.5 time prevailing CLC rate 
considered as per latest circular for un-skilled category will be imposed on per labour per day 
basis, the same will be recovered from RA bills of Contractor. No dispute shall be entertained 
with regard to penalty 
b) In case of non-deployment of Tractor with trolley, then penalty of Rs. 1800 per day will be 
imposed, the same will be recovered from RA bills of Contractor. No dispute shall be entertained 
with regard to penalty. 
 

66)The water shall be provided free of cost by the Deendayal Port Authority. 

 
67) INTEGRITY PACT 

 
Scanned copy of pre-contract Integrity Agreement (as per appendix) is to be uploaded along 
with the Preliminary bid. Original hard copy of pre contract Integrity Pact Agreement shall 
be submitted by post or by hand immediately after closing date of online E-tender failing 
which tender shall be considered irrelevant. 
 
Note :  
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The bidder has to execute Integrity Pact agreement with Deendayal Port Authority (as per Bid 
Response Sheet No.10 and Shri Amiya Kumar Mohapatra, IFoS, (Retd.) and Dr. Gopal Dhawan, 
Ex-CMD, MECL, have been appointed by DPA as independent External Monitors and whose 
address are as under: 
 

Shri Amiya Kumar Mohapatra, IFoS, 
(Retd.) 
Qrs.No.5/9, Unit-9, Bhoi Nagar, 
Bhubaneswar-751 022 
Nobile No. 9437002530 
Email:amiyaifs@gmail.com 
 

Dr. Gopal Dhawan, Ex-CMD, MECL, 
House No.120, Jal Shakti Vihar  
(NHPC Society) P4, Builders Area, 
Great Noida Gautam Budh Nagar, 
Utter Pradesh- 201 315. 
Mobile No. 8007771467 
Email:gdhawangeologist@gmail.com  
 
 

 
68) Contractor has to continue the work if any situation arrives due to any reason. 
 
69) The rate quoted by contractor shall be realistic. During the evolution of tender, if rates 

quoted by the contractor are found unrealistic, the tender shall be considered non – 
responsive and Engineer in charge reserves right to cancel no any correspondence shall 
be entertained in this regards.   

70) The contractor shall invariably quote the rates considering the minimum wages of labour 
as per guidelines of CLC. If the rates are quoted less than the minimum wage requirement 
of CLC rates applicable on the date of submission of bid by the bidders, then their bid shall 
be treated as irresponsive and will not be considered. Thus, the bidders who have quoted 
rates less than the labour rates notified by CLC rates on the date of submission of bid will 
be blacklisted for bidding any tender in DPA for 3 (three) years. 
 

71) If any Complaint after award of work regarding non-payments of wages as per applicable 
CLC rates during any period to the labours engaged, then, also the contractor will be 
blacklisted for bidding any tender in DPA for 3 years and the work will be terminated and 
in such case their Performance Guarantee will be forfeited. Also. The work shall be carry 
out as per the specification and time line, failing which notice will be issue and after three 
notices, if performance found not satisfactory, the contractor will be debarred for 
participating in new tenders of DPA for three years. 
. 

72) Labours deployed by Contractor will be paid their wages directly through bank in their 
respective account positively on or before third working day of each month by the 
contractor and it will be contractors responsibility to open accounts of labours if necessary 
and copy of same shall be submitted to this office every month. 

73) All the safety rules and health measures must be adopted by the contractor while working. 
Provision of PPEs Periodic replenishment of PPEs Different PPEs last for different time 
duration depending on their quality, usage, maintenance etc. The ULB should maintain a 
register of PPE distribution and ensure PPEs are periodically replenished or provided 
timely in case of damage, either by ULB or by private employer. ULBs can follow the 
advised replenishment frequency* as mentioned in the adjacent table. 
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1. Provide regular health check-ups (At least twice a year and this should be frequent in pandemic 
context) 

2. Following should be examined in a health check-up: • Examine medical history • Examine 
subjective symptoms and other objective symptoms • Check height, weight, vision and hearing 
ability • Chest X-ray examination • Blood pressure measurement • Check for anaemia • Check 
for liver functions • Check for lipids in blood • Check blood sugar level • Urine analysis • 
Electrocardiogram analysis 
 

Life insurance  

1. Prohibition of Employment as Manual Scavengers and their Rehabilitation Act, 2013 asks 
employers to provide a life Insurance policy of at least Rs. 10 lakhs for the person assigned for 
cleaning of sewer and septic tanks. Its premium shall be paid by the employer  

2. Considering the hazardous nature of sanitation work, sanitation workers should be covered with 
life insurance  

3. ULBs should provide for life insurance for sanitation workers  
4. Premium of the life insurance should be borne by the ULB 

 

Health insurance 

Sanitation workers are exposed to hazardous situations on a daily basis; it makes them and their 
families vulnerable to health hazards.  

1. ULBs should provide for health insurance for sanitation workers  
2. Premium of the health insurance should be borne by the ULB  
3. Sanitation workers should be linked to national schemes such as Jeevan Jyoti Yojana/ PM 

Suraksha Yojana 

PPE Frequency of replenishment At 
least once in 2 months 

Gloves At least once a month 
 

Shoes At least twice a year 
 

Eyewear At least twice a year 
 

N95 Mask At least once a 7 days 
 

Apron At least twice a year 
 

Helmet At least once a year 
Wader suit 
 

At least once a year 

Gumboots At least twice a year 
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Disability support 

Sanitation workers are prone to injuries and infections which may lead to partial and 
permanent disability  
 

74)     Under the section 7 of Prohibition of Employment as Manual Scavengers & their Rehabilitation 
Act, 2013 - ‘No person, local authority or any agency shall engage or employ, either directly or 
indirectly any person for hazardous cleaning of a sewer or a septic tank.’ 

 • In 2014, the Supreme Court has ordered ULBs to provide compensation of Rs. 10 lakh each to 
families of all deceased manual scavengers since 1993 
 

75)  “The payment from 2nd bill to pre-final bill, shall be released, subject to the condition that 
documentary evidence (copy of paid challan in government treasury) of the welfare cess @1% 
of the work done or as mandated by security authority from time to time, paid of concerned 
authority is submitted for the previous bill”.  

 
 
 
Contractor                     SUPERINTENDING ENGINEER (ROAD) 

            DEENDAYAL PORT AUTHORITY 
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SECTION 6  
 
 
 
 

FORMS OF SECURITIES AND OTHER FORMATS 
 

Acceptable forms of securities are annexed. Bidders should not complete the 
performance and advance payment security forms at this time. Only the successful 
bidder will be required to provide performance and advance payment securities in 
accordance with one of the forms, or in a similar form acceptable to the employer. 
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SPECIMEN BANK GURANTEE TOWARDS PERFORMANCE 

GUARANTEE/SECURITY DEPOSIT 
(To be executed on Rs. 300/- non-judicial Stamp Paper) 

To,  
The Board of DEENDAYAL PORT AUTHORITY 
 A.O.Building, P.O.Box No.50,  
Gandhidham-Kutch.  
 

1. In consideration of the Board of Deendayal Port Authority incorporated by the Major Port 
Authorities Act, 2021 (hereinafter called “The Board” which expression shall unless excluded 
by or repugnant to the context or meaning thereof be deemed to include the Board of 
Deendayal Port Authority, its successors and assigns) having agreed to exempt  
(hereinafter called the “contractor”) (Name of the contractor/s) from the demand under the 
terms and condition of the contract, vide  
________________(Name of the Department)’s letter No. ___________Date _________made 
between the contractors and the Board for execution of ________________covered under 
Tender No. ________dated _______(hereinafter called “the said contract”) for the payment of 
Security Deposit in cash or Lodgment of Government Promissory Loan Notes for the due 
fulfillment by the said contractors of the terms and condition of the said contract, on 
________production of a __________bank _________ Guarantee ______for Rs. __________ 
(Rupees )________ only we, the (Name of the Bank and Address) hereinafter referred to as 
“the Bank”) at the request of the contractors do hereby undertake to pay to the Board an 
amount not exceeding Rs. _______ (Rupees ) 
________onlyagainstanylossordamagecausedtoorsufferedbytheBoardbyreasonof any breach 
by the contractors of any of the terms and conditions of the said contract.  

 
2. We,   _, do 

hereby (Name of Bank) (Name of Branch) 
Undertake to pay the amount due and payable under this guarantee without any 
demur merely on a demand from the Board starting that the amount claimed is 
due by way of loss or damage caused to or which would be caused to or suffered 
by the Board by reason of the contractor’s failure to perform the said contract. Any 
such demand made on the Bank shall be conclusive as regards the amount due and 
payable by the Bank under this Guarantee. However, our liability under this 
guarantee shall be restricted to any amount not exceeding Rs. (Rupees
 )only. 

 
3. We,  , undertake to pay to 

the (Name of Bank and Branch) 
Board any money so demanded notwithstanding any dispute or disputes raised 
by the contractor(s) in any suit or proceeding pending before any Court or 
Tribunal relating thereto our liability under this present being absolute and 
unequivocal. The payment so made by us under this bond shall be a valid 
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discharge of our liability for payment there under and the Contractor(s) shall 
have no claim against us for making such payment. 

 
4. We,  further agree with the Board that 

the (Name of Bank and Branch) 

guarantee herein contained shall remain in full force and effect during the 
period that would be taken for performance of the said contract and that it shall 
continue to be enforceable till all the dues of the Board under or by virtue of 
the said contract have been fully paid and its claims satisfied or discharged or 
till the 

 
(Name of the user department) 

of the said certifies that the terms and conditions of the said contract have been 
fully and properly carried out by the said Contractors and accordingly discharge 
this guarantee. PROVIDED HOWEVER that the Bank shall be the request of the 
Board but at the cost of the Contractors, renew or extend this guarantee for 
such further period or periods as the Board may require from time to time. 

5. We, _ further agree with the Board that the  

          (Name of Bank and Branch) 
Board shall have the fullest liberty without our consent and without affecting 
in any manner our obligations hereunder to vary any of the terms and 
conditions of the said contract or to extend the time of performance by the said 
contract or to extend the time of performance by the said Contractors from 
time to time or to postpone for any time or from time to time any of the powers 
exercisable by the board against the said Contractors and to forebear or enforce 
any of the terms and conditions relating to the said contract and we shall not 
be relieved from our liability by reason of any such variation or extensions being 
granted to the contractors or for any forbearance, act or omission on the part 
of the Board or any indulgence shown by the board to the Contractors or by any 
such matter or thing whatsoever which under the law relating to sureties 
would, but for this provision, have effect of so relieving us. 

 
6. This guarantee will not be discharged due to the change in the constitution of 

the Bank or the Contractor(s). 
 

7. It is also hereby agreed that the Courts in Gandhidham (Kutch) would have 
exclusive jurisdiction in respect of claims, if any, under this Guarantee. 

 
8. We, Bank lastly undertake not to revoke this guarantee 

during its currency except with the previous consent of the Board inwriting. 
 

9. Notwithstanding anything contained herein: 
(a) Our liability under this Bank Guarantee shall not exceed Rs.     

(Rupees only); 
(b) This Bank Guarantee shall be valid up to ; and 
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(c) We are liable to pay the guarantee amount or any part thereof under 
this Bank Guarantee only and only if you serve upon us a written claim or 
demand on or before (date of expiry of Guarantee).” 

 
 

Date day of 20 

           For (Name of Bank) 
 

(Name) 
Signature 
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DISPUTES REVIEW BOARD AGREEMENT 
(To be executed on Rs. 100/- non-judicial Stamp Paper) 

 

THIS AGREEMENT, made and entered into this…………………………..Day of 

……….20 ………. Between …………………   (“the    Employer/    Board”)and 

……………………………..(“the contractor”), and the Disputes Review Board (“the DR 

Board“) consisting of one/three DR Board Members, (Members from either party, 

i.e. contractor and Employer/Board) 

 
(1) 

…………………………………………………………….(2) 

…………………………………………………………….(3) 

……………………………………………………………….. [Note: Delete 

whatever is not applicable] 

 
WITNESSETH, that 

WHEREAS, the Employer/Board and the contractor have contracted for the 

execution of …………………………………………… Project 

name)…………………(the “contract”) and WHEREAS, the contract provides for the 

establishment and operation of the DR Board NOW THEREFORE, the parties hereto 

agree as follows: 

 
1 . The parties agree to the establishment and operation of the DR Board in accordance 

with this DR Board Agreement. 

 
1. Expect for providing the services required hereunder, the DR Board 

Members should not give any advice to either party or to the Nodal Officer 

or his nominee concerning conduct of the works. 

The DR Board Members: 
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(a) Shall have no financial interest in any party to the contract or the Nodal 

Officer or his nominee, or a financial interest in the contract, except for 

payment for services on the DR Board. 

(b) Shall have had no previous employment by, or financial ties to, any 

party to the contract, or the Nodal Officer or his nominee, expect for 

fee-based consulting services on other projects, all of which must be 

disclosed prior to appointment to the DR Board. 

(c) Shall have disclosed in writing to the parties prior to signature of this 

Agreement any all recent or close professional or personal relationships 

with any director, officer, or employee of any party to the Nodal Officer 

or his nominee, and any and all prior involvement in the project to 

which the contract relates. 

(d) Shall not, while a DR Board Member be employed whether as a consultant 

or otherwise by either party to the contract, or the Nodal Officer or his 

nominee, expect as a DR Board Member. 

(e) Shall not, while a DR Board Member, engage in discussion or make any 

agreement with any party to the contract, or with the Nodal Officer or 

his nominee, regarding employment whether as a consultant or otherwise 

either after the contract is completed or after services as a DR Board 

Members. 

(f) Shall be and remain impartial and independent of the parties and shall 

disclose in writing to the Employer/Board, the contractor, the Nodal 

Officer or his nominee, and one another any fact or circumstances 

which might be such to cause either the Port or the contractor to 

question the continued existing of the impartiality and independence 

required of DR Board Members. 

3. Except for its participation in the DR Board activities as provided in the 

contract and in this Agreement none of the Employer / Board, the 

contractor, the Nodal Officer or his nominee, and one another any fact or 

circumstances which might be such to cause either the Employer/Board 

or the contractor to question the continued existence of the 

impartiality and independence required of DR Board Members. 
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4. The contractor shall: 

a) Furnish to each DR Board Member one copy of all documents which 

the DR Board may request including contract document, progress 

report, variation orders, and other document, pertinent to the 

performance of the contract. 

b) In co-operation with the Employer/Board, co-ordinate the site visits of 

the DR Board, including conference facilities and secretarial and 

copying services. 

5. The DR Board shall serve throughout the operation of the contract. It 

shall begin operation following execution of this Agreement and shall 

terminate its activities after issuance of the taking over certificate and 

the DR Board’s issuance of its Recommendation on all disputes referred 

to it. 

6. DR Board Member shall not assign or subcontract any of their work 

under this Agreement. 

7. The DR Board Members are independent and not employees or agents 

of either the Employer/Board or the Contractor. 

8. The DR Board Members are absolved of any personal or professional 

liability arising from the activities and the Recommendations of the DR 

Board. 

9. Fees and expenses of the DR Board Member[s] shall be agreed to and 

shared equally by the Employer/Board and the Contractor. If the DR Board 

requires special services, such as accounting, data research and the like, 

both the parties must agree, and cost shall be shared by them as mutual 

agreed. 

10. DR Board’s site visit: 

a. The DR Board shall visit the site and meet with representative of 

the Employer/Both and the contractor and the nodal officer are his 

nominee at regular intervals, at times of critical construction events, 

and at the return request of either party. The timing of site filing 

agreement shall be fixed by the DR Board 
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b. Site meeting shall consist of an informal discussion of the status 

construction of the works followed by an inspection of the work, 

both attended by personal from the employer/Board, the 

contractor and the nodal officer or his nominee. 

c. If request by either parties or the DR Board, the employer/Board 

will prepare minutes of the meeting and circulate them for 

comments of the parties and the nodal officer or his nominee. 

 

11. Procedure for disputes referred to the DR Board: 
 

a) If either party objects to any action or inaction of the other party or 

the Nodal Officer or his nominee, the objecting party may file a written 

Notice of Dispute to the other party with a copy to the Nodal Officer 

or his nominee starting that it is given pursuant to clause [number] and 

starting clearly and in detail the basis of the dispute. 

b) The party receiving the Notice of Dispute will consider it and respond 

in writing within 7 days after receipt. 

c) This response shall be final and conclusive on the subject, unless a 

written appeal to the response is filed with the responding party within 

7 days of receiving the response. Both parties are encouraged to 

pursue the matter further to attempt to settle the dispute. When it 

appears that the dispute cannot be resolved without the assistance of 

the DR Board either party may refer the dispute to the DR Board by 

written Request for Recommendation to the Board, the other party &the 

Nodal Officer or his nominee starting that it is made pursuant to [insert 

relevant clause no.] 

d) The Request for recommendation shall state clearly and detail the 

specific issues of the dispute to be considered by the DR Board. 

e) When a dispute is referred to the DR Board, and the DR Board is satisfied 

that the dispute requires the DR Board’s assistance, the DR Board shall 

decide when to conduct a hearing on dispute. The DR Board may 

request that written documentation and arguments from both parties 

be submitted to each DR Board Members before the hearing begins. The 
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parties shall submit insofar as possible agreed statements of the 

relevant facts. 

f) During the hearing, the contractor, the Employer/ Board, the Nodal 

Officer or his nominee shall each have ample opportunity to be head 

and to offer evidence. 

The DR Board’s Recommendation for resolution of the dispute will be 

given in writing, to the Employer/ Board, the contractor and the Nodal 

Officer or his nominee as soon as possible, and in any event not more than 

28 days after the DR Board’s final hearing on the dispute. 

 
3. Conduct of Hearing: 

4. Normally hearing will be conducted at the sites, but any location that 

would be more convenient and still provide all required facilities and 

access to necessary documentation may be utilized by the DR Board. 

Private sessions of the DR Board may be held at any location convenient 

to the DR Board. 

5. The Employer/ Board, the Nodal Officer or his nominee and contractor 

shall have representatives at all hearing. 

6. During the hearing, no DR Board Member shall express any opinion 

concerning the merit of any facet of the case. 

7. After the hearing are concluded, the DR Board shall meet privately to 

formulate its Recommendation. All DR Board deliberation shall be 

conducted in private, with all individual views kept strictly confidential. The 

DR Board’s Recommendations, together with an explanation of its 

reasoning shall be submitted in writing to both parties and t the Nodal 

Officer or his nominee. The pertinent contract provision, applicable laws 

and regulations, and the facts and circumstances involved in the dispute. 

 
The DR Board shall make every effort to reach a unanimous 

Recommendation. If this proves impossible, the majority shall decide, and 

the dissenting member any prepare a written minority report for 

submission to both parties. 

[Notes: Delete if it is one member DR Board] 
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12. 13 If during the contract period, the Employer/ Board and the contractor 

are of the opinion that the Disputes Review Board is not performing its 

function properly, the Employer/ Board and the contractor may together 

disband the Disputes Review Board. In such an event, the disputes shall 

refer to Arbitration straightaway. 

 
The Employer/Board and the contractor shall jointly sing a notice 

specifying that the DR Board shall stand disbanded with effect from the 

date specified in the notice. The notice shall be posted by a registered letter 

with AD or delivery of the letter, even if he refuses to do so. 
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To 

 
(Project Title) The undersigned, having studies the pre-qualification 
submission for the above-mentioned project, hereby states: 

(a) The information furnished in our bid is true and accurate to the best 
of my knowledge. 

(b) That in case of being pre-qualified, we acknowledge that the 
Employer may invite us to participate in due time for the submission 
of tender on the basis of provisions made in the tender documents 
to follow. 

(c) When the call for tenders is issued, if the legal, technical or financial 
conditions, or the contractual capacity of the firm or joint venture 
changes, we commit ourselves to inform you and acknowledge your 
sole right to review the pre-qualification made. 

(d) We enclose all the required pre-qualification data format and all 
other evaluation. 

(e) We also state that no changes have been made by us in the 
downloaded tender document and also understand that in the 
event of any discrepancies observed, the printed tender document 
No. is 
full and final for all legal/contractual obligations (delete if not 
required]. 

 

Date: 
Place: 
Name of the Applicant:   

 
 

Represented by (Name & Capacity)   

 

SPECIMEN FORMAT FOR DECLARATION 
(To be executed on bidder’s letter head) 
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To,  
The Board Deendayal Port Authority [insert port], 

 
Dear Sir, 
 
Sub: Our Bank Guarantee No._______________________ dated   

for Rs.  favoring yourselves issued on a/c of 
M/s.   

(Name of contractor) 
 

……………… 
 

We confirm having issued the above-mentioned guarantee 

favoring yourselves, issued on account of M/s.  validity 

for expiry    up to date and claim expiry date up to    

 

We also confirm 1)  2) __________________ 

is/are empowered to sign such Bank Guarantee on behalf of the Bank and 

his/their signatures is/are binding on the Bank. 

 
 

Name of signature of Bank Officer 
 
 
 
 
 
 
 
 
 
 
 
 

SPECIMEN LETTER OF AUTHORITY FROM BANK FOR 
ALLBGs 

(To be executed on Bank’s Letter Head) 
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To 
The (PORT Address) 

 
 

Dear Sir, 
 

We  

----------   do   hereby   confirm that Shri ...................................................... (Name, 

designation and Address) is/are authorized to represent us to bid, negotiate and 

conclude the agreement on our behalf with you against tender no. --------------- 

and his specimen signature is appended here to .. 

 
We confirm that we shall be bound by all and whatsoever our said signatory shall 

commit. 

We understand that the communication made with him by the Employer/Board 

shall be deemed to have been done with us in respect of this Tender. 

[specimen signature] 
 

Yours faithfully, 
 
 
 

Signature: 

Name & Designation: 

For & on behalf of 

 

SPECIMEN LETTER OF AUTHORITY FOR SUBMISSION 
OF BID 

(To be executed on Rs.100/- non Judicial Stamp Paper) 
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SPECIMEN BANK GUARANTEE FOR ADVANCE PAYMENT 
{To be executed on Rs.100 non-judicial stamp paper} 

{As per CVC guideline BGs for advance shall be taken in equal numbers that of 
accepted number of instalments and BG shall be valid for period of successive 

date of recoveries} 
 

[The bank as requested by the successful Tenderer, shall fill in this form in 
accordance with the instruction indicated] 

 
Date: [insert date(as day, month, and year) of Tender 
submission] Tender No. and title: [insert number and title of 
Tendering process] 

 
[bank’s letterhead] 

 
Beneficiary: [insert legal name and address of port] 

 
ADVANCE PAYMENT GUARANTEE No. [insert advance payment guarantee no.] 
We, [insert legal name and address of bank], have been informed that [insert 
complete name and address of contract] (hereinafter called “the contract”) 
Furthermore, we understand that, according to the contract, an advance is to be 
made against an advance payment guarantee. 
At the request of the contractor, we hereby irrevocably undertake to pay you any 
sum or sums not exceeding in total an amount of [insert amount(s) 1in figures and 
words] upon receipt by us of your first demand in writing declaring that the 
contract or is in breach of its obligation under the contract because the  contractor  
used  the  advance  payment  for  the purpose intended. 
It is a condition for any claim and payment under this Guarantee to be made that 
the advance payment referred to above must have been received by the 
contractor on its account [insert number and domicile of the account] 
This guarantee shall remain valid and in full effect from the data of the advance 
payment received by the contractor under the contract until [insert data] 

 
 

[Signature (s) of authorized representative(s) of the bank] 
 

[Authorisation letter from the issuing bank that the signatory of this BG is 
authorised to do so should also be enclosed] 

 
 

The bank shall insert the amount(s) specified in the SCC and denominated, as 
specified in the SCC, either in the currency(ies) of the contract or a freely convertible 
currency acceptable to the Employer. 
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Insert the completion scheduled data stipulated in the contract Delivery Schedule. 
The Employer should note that in the event of an extension of the time to perform 
the Contract, the Employer would need to request an extension of this Guarantee 
from the bank such request must be in writing and must be made prior to the 
expiration data established in the Guarantee. In preparing this Guarantee the 
Employer might consider adding the following text to the Form at the end of the 
penultimate paragraph: “We agree to extend this Guarantee for a period not 
exceeding [six months]\[one year] at a time, in the Employer written request for 
such extension, such request to be presented to us before the expiry of the 
Guarantee.” 
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STAGE PAYMENT 
(To be executed on Rs.100/- non-judicial Stamp paper) 

 
[The Bank as requested by the successful Tender, shall fill in this form in 
accordance with the instruction indicated.] 
Date:[insert date (as day, month, and year) of Tender Submission ] 
[Banks letterhead] 
Beneficiary: [insert legal name and address of port] 

 
Stage PAYMENT GUARANTEE No.: [insert stage payment Guarantee no.] 

 
We [insert legal name and address of bank], have been informed that [insert complete 
name and address of contractor] (hereinafter called “the contractor”) has entered into 
contract No. [Insert number] dated [insert data of agreement] with you, for execution 
of works viz., [insert title of contract] (hereinafter called “the contract). 

 
Furthermore, we undertake that, according to the condition of the contract, an 
advance is to be mate against an advance payment guarantee. 

 
At the request of the contractor, we hereby irrevocable  undertake  to pay  you any 
sum or sums not exceeding in total an amount of [insert  amount(s)  in  figures and 
words] upon receipt by us of your first demand in writing declaring that the contractor 
is in breach of its obligation under the contract because the contract or has been paid 
the stage payment in realization of his invoice no.----- 
-------dated ------------ towards execution of contract. 

 
It is a condition for any claim and payment under this Guarantee to be made that the 
stage payment referred to above must have been received by the contractor on its 
account [insert number and domicile of the account] and that the contractor failed to 
execute the contract as per the contract. 

 
This Guarantee shall remain valid and in full effect from the date of the stage payment 
received by the contractor under the contract until [insert date]. 

 

 
[signature(s) of authorized representative(s) of the bank] 

 
[Authorization letter from the issuing bank that the signatory of this BG is 

authorized to do so should also be enclosed] 
 

The bank shall insert the amount(s) specified in the SCC and denominated, as specified 
in the SCC, either in the currency(ies) of the contract or a freely convertible currency 
acceptable to the Employer. 



 

100 
 

 
 

Insert the completion/ schedule data stipulated in the Contract Delivery Schedule. The 
Employer should note that in the event of an extension of an extension of the time to 
perform the contract, the Employer would need to request an extension of this 
Guarantee from the bank. Such request must be in writing and must be made prior to 
the expiration data established in the Guarantee. In preparing this Guarantee, the 
Employer might consider adding the following text to the form, at the end of the 
penultimate paragraph: “We agree to extend his Guarantee for a period not exceeding 
[six month]/[one year]  at  a time, in response to the Employer’s written request for 
such extension, such request to be presented to be presented to us before the expiry 
of the  Guarantee.” 
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Bid Securing Declaration Form 

 
Date:___________________     Tender No. _________________  
 
To (insert complete name and address of the Employer/Purchaser)  
 
I/We. The undersigned, declare that:  
 
I/We understand that, according to your conditions, bids must be supported by a Bid Securing 
Declaration.  
 
I/We accept that I/We may be disqualified from bidding for any contract with you for a period of three 
years from the date of notification if I am /We are in a breach of any obligation under the bid conditions, 
because I/We  
 

a) have withdrawn/modified/amended, impairs or derogates from the tender, my/our Bid 
during the period of bid validity specified in the form of Bid; or  
 

b) having been notified of the acceptance of our Bid by the employer/purchaser during the 
period of bid validity (i) fail or refuse to execute the contract, if required, or (ii) fail or refuse 
to furnish the Performance Security, in accordance with the Instructions to Bidders.  

 
I/We understand this Bid Securing Declaration shall cease to be valid if I am/we are not the successful 
Bidder, upon the earlier of (i) the receipt of your notification of the name of the successful Bidder; or (ii) 
thirty days after the expiration of the validity of my/our Bid.  
 
Signed:   (insert signature of person whose name and capacity are shown)  
 
in the capacity of  (insert legal capacity of person signing the Bid Securing Declaration)  
 
Name:   (insert complete name of person signing he Bid Securing Declaration)  
 
Duly authorized to sign the bid for and on behalf of (insert complete name of Bidder)  
 
Dated on _____________ day of ___________________ (insert date of signing)  
 
Corporate Seal (where appropriate)  
 
(Note: In case of a Joint Venture, the Bid Securing Declaration must be in the name of all partners to 
the Joint Venture that submits the bid) 
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Annexure - I 
 

INTEGRITY PACT IN DEENDAYAL PORT AUTHORITY 
 

The Central Vigilance Commission (CVC) has been promoting integrity, 
transparency, equity and competitiveness in transactions by various organizations 
of the Government of India. Public procurement is an area of concern for the CVC, 
and many steps have been taken to put proper systems in place. In this context, 
Integrity Pact (IP), a tool conceptualized and promoted by Transparency 
International, an international NGO, aimed at preventing corruption in public 
contracting, has been found useful. It has been decided by Ministry of Shipping 
that all organizations under the Ministry will implement IP. IP should cover every 
tender / procurement above a specified threshold value. The threshold value of 
contracts / procurements/transactions incorporating IP would be such that it 
covers 90% by value of all contracts / procurements / transactions of the 
organization in the last 3 years. Presently the thresholdisfixedasRs.3.00 crore. IP 
essentially envisages an agreement between prospective vendors / bidders, and 
DEENDAYAL PORT AUTHORITY, committing the persons / officials of both sides not 
to resort to any corrupt practice in any aspect of the contract at any stage. Only 
those vendors/bidders, who commit themselves to IP with DPA, would be 
considered competent to participate in the bid process. Any violation would entail 
disqualification of the bidders and exclusion from future business dealings. IP, in 
respect of a particular contract should cover all phases of the contract, from the 
stage of Notice Inviting Tender (NIT) / pre-bid stage, till the conclusion of the 
contract, i.e. final payment or the warranty / guarantee period. IP would be 
implemented through Independent External Monitor (IEM), who are eminent 
persons appointed by the organization, with approval of CVC. The term of 
appointment for an IEM would be 3 years. Name of the IEM will be mentioned in 
NIT. The IEM would review independently and objectively assess, as to whether 
and to what extent parties have complied with their obligations under the IP. IEM 
would have access to all contract documents, whenever required. The bidders may 
raise disputes/complaints if any, with the IEM. The IEM would examine complaints 
received by them and give their recommendations / views to the Chairman of Port 
Trust. Recommendations of IEM would be in the nature of advice and would not 
be legally binding. Their role is independent in nature and the advice once 
tendered would not be subject to review at the request of the organization. Shri 
Amiya Kumar Mohapatra, IFoS, (Retd.) and Dr. Gopal Dhawan, Ex-CMD, MECL, Ex-
Member has been appointed IEM by DPA. Draft condition to be incorporated in 
the Draft Tender Papers (1) Then bidder has to execute Integrity Pact agreement 
with DEENDAYAL PORT AUTHORITY (As per Appendix) Shri Amiya Kumar 
Mohapatra, IFoS, (Retd.) and Dr. Gopal Dhawan, Ex-CMD, MECL has been 
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nominated as Independent External Monitor for Integrity Pact whose address is as 
under: 

 
 

Shri Amiya Kumar Mohapatra, IFoS, 
(Retd.) 
Qrs.No.5/9, Unit-9, Bhoi Nagar, 
Bhubaneswar-751 022 
Nobile No. 9437002530 
Email:amiyaifs@gmail.com 
 

Dr. Gopal Dhawan, Ex-CMD, MECL, 
House No.120, Jal Shakti Vihar  
(NHPC Society) P4, Builders Area, 
Great Noida Gautam Budh Nagar, 
Utter Pradesh- 201 315. 
Mobile No. 8007771467 
Email:gdhawangeologist@gmail.com  
 

Scanned copy of pre-contract Integrity Agreement (as per appendix) is to be 
uploaded along with the Preliminary bid. Original hard copy of pre contract 
Integrity Pact Agreement shall be submitted by post or by hand immediately 
after closing date of online E-tender failing which tender shall be considered 
irrelevant. 
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Annexure-I 
             INTEGRITY PACT                         

 
Between 

 
Deendayal Port Authority (DPA) hereinafter referred to as "The Principal"  

and 
 
........................................................... (Name of The bidders and consortium members) hereinafter 
referred to as "The Bidder / Contractor" 
 

Preamble 
 
The Principal intends to award, under laid down organizational procedures, contract(s) / concession(s) 
for Tender No. 13-RD/2025 The Principal values full compliance with all relevant laws of the land rules, 
regulations, economic use of resources and of fairness / transparency in its relations with its Bidder(s) 
and / or  Contractor(s).  
 
In order to achieve these goals, the Principal will appoint Independent External Monitors (IEMs), who 
will monitor the tender process and the execution of the contract for compliance with the principles 
mentioned above. 
 
Section 1 - Commitments of the Principal 
 
(1) The Principal commits itself to take all measures necessary to prevent corruption and to observe 

the following principles:- 
 

(a) No employee of the Principal, personally or through family members, will in connection 
with the tender for, or the execution of a contract, demand, take a promise for or accept, 
for self or third person, any material or immaterial benefit which the person is not legally 
entitled to. 
 

(b) The Principal will, during the tender process treat all Bidder(s) with equity and reason.  
The Principal will in particular, before and during the tender process, provide to all 
Bidder(s) the same information and will not provide to any Bidder(s) confidential / 
additional information through which the Bidder(s) could  obtain an advantage in relation 
to the tender process or the contract execution. 
 

(c) The Principal will exclude from the process all known prejudicial persons. 
 
(2) If the Principal obtains information on the conduct of any of its employees which is a criminal 

offence under the IPC / PC Act, or if there be a substantive suspicion in this regard, the Principal 
will inform the Chief Vigilance Officer and in addition can initiate disciplinary actions. 

 
Section 2 - Commitments of the Bidder(s) / Contractor(s)  
 
(1) The Bidder(s) / Contractor(s) commits themselves to take all measures necessary to prevent 

corruption.   The Bidder(s) / Contractor(s) commits themselves to  observe the following 
principles during participation in the tender process and during the contract execution. 
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a. The Bidder(s) / Contractor(s) will not, directly or through any other person or firm, offer, 

promise or give to any of the Principal's employees involved in tender process or the 
execution of the contract or to any third person any material or other benefit, which he 
/ she is not legally entitled to, in order to obtain in exchange of advantage of any kind 
whatsoever during the tender process or during the execution of the contract. 

 
b. The Bidder(s) / Contractor(s) will not enter with other Bidders into any undisclosed 

agreement or understanding, whether formal or informal. This applies in particular to 
prices, specifications, certifications, subsidiary contracts, submission or non-submission 
of bids, or any other actions to restrict competitiveness or to introduce cartelization in 
the bidding process. 

 
c. The Bidder(s) / Contractor(s) will not commit any offence, under the relevant Prevention 

of Corruption Act / Indian Penal Code / PC Act; further the Bidder(s) / Contractor(s) will 
not use improperly, for purposes of competition, or personal gain, or pass on to others, 
any information or document provided by the Principal, as part of the business 
relationship, regarding plans, technical proposals and business details, including 
information contained or transmitted electronically. 

 
d. The Bidder(s) / Contractor(s) of foreign origin shall disclose the name and address of the 

Agents / Representatives in India, if any.  Similarly, the  Bidder(s) / Contractor(s) of Indian 
Nationality shall furnish the name and address of the foreign principals, if any.  Further 
details as mentioned in the "Guidelines on Indian Agents of Foreign Suppliers" shall be 
disclosed by the Bidder(s) / Contractor(s). Further, as mentioned in the Guidelines all the 
payments made to Indian agent / representative have to be in Indian Rupees only.  Copy 
of the "Guidelines on Indian Agents of Foreign Suppliers" is placed at (page Nos. 7-20)   

 
e. The Bidder(s) / Contractor(s) will, when presenting their bid, disclose any and all 

payments made, is committed to or intends to make to agents, brokers or any other 
intermediaries, in connection with the award of the contract. 

 
f. Bidder(s) / Contractor(s) who have signed the Integrity Pact shall not approach the Courts 

while representing the matter to IEMs and shall wait for their decision in the matter. 
 
(2) The Bidder(s) / Contractor(s) will not instigate third persons to commit offences outlined above 

or be an accessory to such offences. 
 
 
 
 
Section 3 - Disqualification from tender process and exclusion from future contracts. 
 
If the Bidder(s) / Contractor(s), before award or during execution has committed a transgression through 
a violation of Section-2 above, or in any other form, such as to put their reliability or credibility in 
question, the Principal is entitled to disqualify the Bidder (s) / Contractor(s), from the tender process, or 
take action as per the procedure mentioned in the "Guidelines on Banning of business dealings".  Copy 
of the "Guidelines on Banning of business dealings" is placed at (Page No. 7-20). 
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Section 4 - Compensation for Damages 
 
(1) If the Principal has disqualified the Bidder(s), from the tender process prior to the award, 

according to Section 3, the Principal is entitled to demand and recover the damages equivalent 
to Earnest Money Deposit / Bid Security. 

 
(2) If the Principal has terminated the contract according to Section 3, or if the Principal is entitled 

to terminate the contract according to Section 3, the Principal shall be entitled to demand and 
recover from the Contractor, liquidated damages of the Contract Value or the amount equivalent 
to Security Deposit / Performance Bank Guarantee, whichever is higher. 

 
(3) The Bidder(s) agrees and undertakes to pay the said amounts, without protest or demur, subject 

only to condition that, if the Bidder(s) / Contractor(s) can prove and establish that the 
termination of the contract, after the contract award has caused no damage or less damage than 
the amount of the liquidated damages, the Bidder/Contractor shall compensate the principal, 
only to the extent of the damage in the amount proved. 

 
 
 
Section 5 - Previous transgression 
 
(1) The Bidder declares that, no previous transgressions occurred in the last three years with any 

other company in any country confirming to the anti-corruption approach or with any other 
Public Sector Enterprises in India, that could justify his exclusion from the tender process. 

 
(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender 

process or action can be taken as per the procedure mentioned in "Guidelines on Banning of 
Business dealing". 

 
Section 6 - Equal treatment of all Bidders / Contractors  
 
(1) In case of a Joint Venture, all the partners of the Joint Venture will enter into agreement with 

identical conditions as this on which all Bidders.  
 
(2) There is no provision of sub-contract in the tender, any violation of the same, Contractor shall 

be held solely responsible for the same. 
  
 
 
 
 
 
 
Section 7 - Criminal   charges   against  violating  Bidders  /  Contractors    
 
If the principal obtains knowledge of conduct of a Bidder or Contractor or of an employee, or a 
representative, or an associate of a Bidder or Contractor, which constitutes corruption, or if the Principal 
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has substantive suspicion, in this regard, the Principal will inform the same to the Chief Vigilance Officer 
(CVO) and the CVO will take further necessary action as deemed fit in accordance with the CVC Manual. 
 
 
 
Section 8 - External Independent Monitor 
 
 
(1) The Principal appoints competent and credible Independent External Monitor for this Pact after 

approval by Central Vigilance Commission. The task of the Monitor is to review independently 
and objectively, whether and to what extent the parties comply with the obligations under this 
agreement. 

 
(2) The Monitor is not subject to instructions by the representative of the parties and performs his 

/ her functions neutrally and independently.  The Monitor would have access to all Contact 
documents, whenever required.  It will be obligatory for him / her to treat the information and 
documents of the Bidders / Contractors as confidential.  He / she reports to the Chairperson of 
the Board of the Principal. 

 
(3) The Bidder(s) / Contractor(s) accepts that the Monitor has the right to access without restriction 

to all Project documentation of the Principal including that provided by the Contractor. The 
Bidder / Contractor will also grant the Monitor, upon his / her request and demonstration of a 
valid interest, unrestricted and unconditional access to the project documentation.  The Monitor 
is under contractual obligation, to treat the information and documents of the Bidder / 
Contractor  with confidentiality. 

 
(4) The Monitor is under contractual obligation to treat the information and documents of the 

Bidder(s) / Contractor(s) with confidentiality.  The Monitor has also signed declaration on "Non-
Disclosure of Confidential Information" and of "Absence of Conflict of Interest".  In case of any 
conflict of interest arising at a later date, the IEM shall inform Chairman, DPA and recues himself 
/ herself from that case 

 
(5) The Principal will provide to the Monitor sufficient information about all meetings among the 

parties related to the Project provided such meetings could have an impact on the contractual 
relations between the Principal and the Bidder / Contactor. The parties offer to the Monitor the 
option to participate in such meetings. 

 
(6) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he / she will 

so inform the Management of the Principal and request the management to discontinue, or take 
corrective action. The Monitor can in this regard submit non-binding recommendations.  Beyond 
this, the Monitor has no right to demand from the parties that they act in a specific manner, 
refrain from action or tolerate action. 

 
(7) The Monitor will submit a written report to the Chairperson of the Board of the Principal, within 

8 to 10 weeks from the date of reference or intimation to him by the Principal and, should the 
occasion arise, submit proposals for correcting problematic situations. 

 
(8) If the Monitor has reported to the Chairperson of the Board of the Principal, a substantiated 

suspicion of an offence under relevant IPC / PC Act and the Chairperson of the Board of the 
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Principal has not, within reasonable time taken visible action to proceed against such offence or 
reported it to the Chief Vigilance Officer, the Monitor may also transmit this information directly 
to the Central Vigilance Commissioner, Government of India. 

 
(9) The word "Monitor" would include both singular and plural. 
 
 
 
Section 9 - Pact Duration 
 
9.1 This Pact shall be operative from the date of signing of IP by both the parties till the final 

completion of contract of successful bidder and for all other bidders six months after the contract 
has been awarded.   Issues like warranty, guarantee, etc. should be outside the purview of IEMs. 

 
9.2 If any claim is made / lodged during this time, the same shall be binding and continue to be valid 

despite the lapse of this pact, as specified above unless it is discharged / determined by the 
Chairperson, DPA. 

 
 
 
Section 10 - Other Provisions 
 
(1) This agreement is subject to Indian Law.  Place of performance and jurisdiction is the Registered 

Office of the Principal, i.e. Gandhidham, Gujarat. 
 
(2) Changes and supplements as well as termination notices need to be made in writing.  Side 

agreements have not been made. 
 
(3) If the Bidder / Contractor is a partnership or a consortium, this agreement must be signed by all 

partners or consortium members. 
 
(4) Should one or several provisions of this agreement, turn out to be invalid, the remainder of this 

agreement remains valid.  In this case, the parties will strive to come to an agreement to their 
original intensions. 

 
(5) Issues like Warranty / Guarantee etc. shall be outside the purview of IEMs. 
 
 
 
 
 
 
 
(6) In the event of any contradiction between the Integrity Pact and its Annexure, the Clause in the 

Integrity Pact will prevail. 
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___________________________    __________________________ 
(For & on behalf of the Principal)                                     (For & on behalf of the 
  Bidder/Contractor) 
 
 
 (Office Seal)        (Office Seal) 

 
 
 

Signature of Witness:  Signature of Witness: 
(Name & Address)      (Name & Address) 
 
 

                                                                 
Shri Umesh B.Dave 
Jr. Engineer, DPA                            ___________________________ 
___________________________       ___________________________ 
___________________________    ___________________________ 
 
 
Place : Gandhidham 
Date : ____/___ /20___ 
 
 
 

Note :  
The bidder has to execute Integrity Pact agreement with Deendayal Port Authority (as per Bid 
Response Sheet No.10 and Shri Amiya Kumar Mohapatra, IFoS, (Retd.) and Dr. Gopal Dhawan, 
Ex-CMD, MECL, have been appointed by DPA as independent External Monitors and whose 
address are as under: 
 

Shri Amiya Kumar Mohapatra, IFoS, 
(Retd.) 
Qrs.No.5/9, Unit-9, Bhoi Nagar, 
Bhubaneswar-751 022 
Nobile No. 9437002530 
Email:amiyaifs@gmail.com 
 

Dr. Gopal Dhawan, Ex-CMD, MECL, 
House No.120, Jal Shakti Vihar  
(NHPC Society) P4, Builders Area, 
Great Noida Gautam Budh Nagar, 
Utter Pradesh- 201 315. 
Mobile No. 8007771467 
Email:gdhawangeologist@gmail.com  
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FORM-8 A 

FORMAT FOR INSURANCE SURETY BOND FOR PERFORMANCE GUARANTEE 
 

(To be execute on Non-Judicial Stamp paper of Rs. 500) 
 
        Insurance Surety Bond No.  
        Date : 
 
(Name of the Contract)  
 
To : 
The Board of Authorities of the Port of Kandla,  
Deendayal Port Authority,  
A.O. Building,  
P.O. Box No. 50.  
Gandhidham – Kutch 
 
Dear Sirs, 
In consideration of the Board of Deendayal Port Authority of the Port of DEENDAYAL PORT 
AUTHORITY (hereinafter called " The Board" which expression shall unless excluded by or 
repugnant to the context or meaning thereof be deemed to include the Board of Deendayal Port 
Authority of the Port of [DEENDAYAL PORT AUTHORITY], its successors and assigns) having 
awarded to M/s [Contractor's Name] with its Registered/Head Office at (hereinafter referred to 
as the 'Contractor', which expression shall unless repugnant to the context or meaning thereof, 
include its successors administrators, executors and assigns), a Contract by issue of 
Employer's Letter of Acceptance No. ................ dated .and the same having been acknowledged 
by the Contractor, for [Contract sum in figures and words] for [Name of the work] and the 
Contractor having agreed to provide a Contract Performance Guarantee for the faithful 
performance of the entire Contract equivalent to........(*)....of the said value of the aforesaid 
work under the Contract to the Employer. 
 
We.......... [Name & Address of the Insurance Company].......... having its Head Office at 
(hereinafter referred to as the 'Surety', which expression shall, unless repugnant to the context 
of meaning thereof, include its successors, administrators, executors and assigns) do hereby 
guarantee and undertake to pay the Employer, on demand any and all monies payable by the 
Contractor to the extent of (*) as aforesaid at any time upto............... 
(@).......[days/month/year] without any demur, reservation, contest, recourse or protest 
and/or without any reference to the Contractor. Any such demand made by the Employer on 
the Insurance Company shall be conclusive and binding notwithstanding any difference 
between the Employer and the Contractor or any dispute pending before any Court, Tribunal, 
Arbitrator or any other authority. The Surety undertakes not to revoke this guarantee during 
its currency without previous consent of the Employer and further agrees that the guarantees 
herein contained shall continue to be enforceable till the Employer discharges this guarantee 
or til. (days/month/year] whichever is earlier. 
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The Employer shall have the fullest liberty, without affecting in any way the liability of the 
Insurance company under this guarantee, from time to time to extend the time for performance 
of the Contract by the Contractor. The Employer shall have the fullest liberty, without affecting 
this guarantee, to postpone from time to time the exercise of any powers vested in them or of 
any right which they might have against Contractor, and to exercise the same at any time in 
any manner, and either to enforce or to forbear to enforce any covenants, contained or implied, 
in the Contract between the Employer and the Contractor or any other course or remedy or 
security available to the Employer. The Insurance company shall not be released of its 
obligations under these presents by any exercise by the Employer of its liberty with reference 
to the matters aforesaid or any of them or by reason of any other act or forbearance or other 
acts of omission or commission on the part of the Employer or any other indulgence shown by 
the Employer or by any other matter or thing whatsoever which under law would, but for this 
provision have the effect of relieving the Insurance Company. 
 
The Surety declares that this Insurance Surety Bond is issued by the ....... (name of 
Insurance Company) as per applicable rules and regulations of insurance regulatory 
development authority of India (IRDAI), and also agrees that the Employer at its option shall 
be entitled to enforce this Guarantee against the Insurance Company as a principal debtor, in 
the first instance without proceeding against the Contractor and notwithstanding any security 
or other guarantee the Employer may have in relation to the Contractor's liabilities. 
 

i) Our liability under this Insurance Surety Bond shall not exceed …..(*).....  
ii) This Insurance Surety Bond shall be valid up to ….(+)…..  
iii) We are liable to pay the guaranteed amount or any part thereof under this Insurance 

Surety Bond only and only if Employer serve upon Insurance Company a written 
claim or demand on or before ..... @............ 

 
Dated this ………...day of …….... 20........... at ……... 
 
 
 
 
WITNESS       Signed for and on behalf of the   
      Insurance Company 
 
1. ………………………    ……………………….. 

(Signature)     (Signature) 
 
………………………    ……………………….. 
(Name)      (Name) 
 
 

Notes :  
1. (*) This sum shall be Five percent (5%) of the accepted tender value denominated 

in the types and proportions of currencies.  
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(@) The Performance Guarantee should be valid for a period of 60 days beyond the 
date of completion of all contractual obligation of the contractor, including Defect 
Liability Period.  
 
(+) This date will be the date of issue of defect liability Certificate (if applicable).  
 

2. Insurance Surety Bond should be executed on appropriate stamp paper of requisite 
value, such stamp paper should be purchased in the name of Issuing Insurance 
Company, not more than six (6) months prior to execution / issuance of Insurance 
Surety Bond. The name of the purchaser should appear at the back side of stamp 
paper in the Vendors Stamp. Insurance Surety Bond should contain rubber stamp 
of the authorized signatory of the Insurance Company indicating the name, 
designation and signature/ power of attorney number as well as telephone numbers 
/ e-Mail Id with full correspondence address of the Insurance Company.  
 
In case the same is issued by an International Insurance Company (it should be 
registered under Insurance Act 1938 or as amended from time to time and approved 
by the Insurance Regulatory Development Authority of India (IRDAI)), the law 
prevalent in the country of execution shall prevail for the purpose of Stamp Duty 
on the Insurance Surety Bond. However, in such a case, the Insurance Surety Bond 
shall be got confirmed through any Indian Scheduled/Nationalized Insurance 
Company.  

3. Insurance Surety Bond is required to be submitted directly to the Employer by the 
issuing Insurance Company (on behalf of Contractor) under registered post (A.D.). 
The Contractor can submit an advance copy of Insurance Surety Bond to the 
Engineer.  

4. The issuing Insurance Company shall write the name of Insurance Company's 
controlling branch/ Head Office along with contact details like telephone no., e-Mail 
Id and full correspondence address in order to get the confirmation of Insurance 
Surety Bond from that branch/ Head office, if so required. 
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Annexure – “II” 
 
Bank Payment Agreement Form : (to be collected from the Parties) 
 
1. Name of Party    :- 
 
2. Account No.    :- 
 
3. Branch Name               :- 
 
4. IFSC Code of the Bank   :- 
 
5. MICR Code    :- 
 
6. Accepted for    :- NEFT Payment or  
       RTGS Payment 
 
 
 
 
 
DECLARATION BY THE PARTY: - 
 
 
 I / We hereby declare that the above information furnished by me is correct and DPA is 
requested to pay my / our dues to this Account for this Work / Supply Order is concerned. 
 
      
       Signature of the Party 
       With the seal 
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As pointed out in the Tender Call Notice, Bidder may stipulate here exceptions 

and deviations to the bid conditions, if considered unavoidable. 

 
 

Sr. No. Page No. of Bid 

Document 

Clause No. of Bid 

Document 

Subject Deviation 

    

 

Note: however, the Bidders to note that unacceptable deviations, if any, the bid 

shall be liable for rejection. Bidder is discouraged to deviate from bid conditions, 

specifications, delivery schedules, commercial terms as per the tender document. 

 

Duly authorized to sign this authorization on behalf of: [insert complete name of 

Tenderer] 

Date on day of , [insert date] 
 
 
 
 
 
 
 
 
 
 

EXCEPTIONS AND DEVIATIONS 
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SECTION – 7 
 
 

(SCHEDULE- A) 
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S C H E D U L E - A 

 

  
Name of Work: “Maintenance contract of sanitation for New Port Colony, New 

Kandla for Period of Two Years.” 

 
 

Item 
No. 

Description Qty.  
Rate 

 
Unit 

Place of 
Delivery 

In 
figure 

In 
word 

In 
figure 

 
In word 

 

 
 

NIL 

 

 
Contractor                                                          Superintending Engineer (R) 

                                                                                                       Deendayal Port Authority 
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DEENDAYAL PORT AUTHORITY 
 

 
 

SECTION-8 
 

BILL OF QUANTITY 

(SCHEDULE-B) 
 

“Maintenance contract of sanitation for New Port Colony, New Kandla for Period of Two 

Years.” 

 

 

 

 

 
SUPERITENDING Engineer(R) Road Division 

Administrative Office Building Gandhidham-370201 

Kutch District Gujarat State India 

Email:xenroadskpt@gmail.com:xenroadskpt@gmail.com 


