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DEENDAYAL PORT AUTHORITY
DC:

COMPETITIVE BIDDING
AGREEMENT NO: - HD-04/26
BID NO: - HD —04/26

NAME OF WORK: DISMANTLING OF EXISTING GODOWN NO.18 & 24
INSIDE CARGO JETTY AREA.

PERIOD OF DOWNLOADING OF BID DOCUMENTS

FROM . DATE
TO : DATE 02/03/2026 TIME 16:00 HRS.

TIME AND DATE OF PRE-BID CONFERENCE: Not applicable
LAST DATE AND TIME FOR RECEIPT OF BIDS: DATE 02/03/2026 TIME 16:00HRS
*TIME AND DATE OF OPENING OF BIDS : DATE 02/03/2026 TIME 16:05 HRS

PLACE OF OPENING OF BIDS : HARBOUR DIVISION, NIRMAN
BHAVAN,
NEW KANDLA, KUTCH (GUJARAT
STATE).

OFFICER INVITING BIDS : EXECUTIVE ENGINEER (H)



NAME OF WORK: -

DEENDAYAL PORT AUTHORITY

ONLINE TENDERING (E- Tendering)

Tender No. :04/26

CARGO JETTY AREA.

DISMANTLING OF EXISTING GODOWN NO.18 & 24 INSIDE

Tenders in E-tendering system are invited by EXECUTIVE ENGINEER
(HARBOUR) for the above work as per the details given in the table below.

Work Tender Fee Estimated cost EMD Last Date
Description (InRs.) (In Rs.) (In Rs.) and time of
online
Submission
of bid
documents
DISMANTLING Rs. 590/- Rs. Rs. 113028.00 (as
OF EXISTING including GST 13,38,400.00 | Insurance Surety
GODOWN Only through (MINUS Bond as  per
NO.18 & 24 Digital mode of 56,51,401.00 | format and terms
INSIDE CARGO | Pavment. Credit i.e. and condition at
JETTY AREA. | 00 1000 | PavabletoDPA |8A /FDR/Digital
04628 by Bidder) Transfer/Bank
IFSC Code : Guarantee
PUNBO0217700 of Nationalized
Punjab National /scheduled bank 02/03/2026
Bank, Kandla (except Co- | upto 16:00
Branch operative) Banks Hrs.

having its branch
at Gandhidham.
Account No.:
217700210000268
4
IFSC Code:
PUNB0217700
Punjab National
Bank, Kandla
Branch

Detailed tender notice along with complete tender documents can be downloaded
to 02/03/2026

@ 12:00 hrs. Tender Notice is also available on https://deendayalport.gov.in.
Technical Bid will be opened on 02/03/2026 @ 16:05 Hrs. Date of opening of price
bid shall be notified after scrutiny & evaluation of Technical Bid. For further details
and general enquiries prospective bidders may contact Executive Engineer
(Harbour), Harbour Division, Nirman Building, New Kandla- (Kutch). Mobile
No0.8758659669 during working hours before the last date and time of submission
of tender document.

from website https://tender.nprocure.com from

Executive Engineer (Harbour)

Deendayal Port Authority




DEENDAYAL PORT AUTHORITY

NOTICE INVITING ONLINE TENDER

Details about tender:

Department Name

: Civil Engineering Department

Circle/ Division

: Harbour Division, Nirman Bhavan, New Kandla-(Kutch)-
370210.

Tender Notice No.

: HD- 04/26

Name of Work

: DISMANTLING OF EXISTING GODOWN NO.18 & 24
INSIDE CARGO JETTY AREA.

Estimated Contract

: Rs.13,38,400.00 (MINUS 56,51,401.00 Credit i.e. Payable to

Value (INRs) DPA by Bidder)
Period of : 4 (Four) Months
Completion (in

Months)

Bidding Type : Open

Bid Call (Nos.) : One

Tender Currency : Single

Type

Tender Currency
Settings

: Indian Rupee (INR)

Qualifying Criteria

1. Average annual financial turnover during the last three
years ending 31st March of the previous financial years,
should be at least Rs. 16.95 Lakhs. (The financial
turnover document must be certified by a Chartered
Accountant (CA) with the CA's stamp, signature, and
UDIN/membership number. Additionally, all
necessary documents for the verification of turnover
must be provided. Failure to comply with these
requirements bid will be treated as non-responsive).

2. Experience of having successfully completed or
Substantially completed similar works during last 7 years
ending last day of month previous to the one in which
applications are invited should be either of the following:
(Only Credit Amount will be considered for evaluation
purpose of similar work)

i. Three similar completed works each costing not less than
Rs. 22.61 Lakhs. Excluding GST

ii. Two similar completed works each costing not less than Rs.
28.26 Lakhs. Excluding GST




iii. One similar completed works costing not less than Rs.
45.21 Lakhs. Excluding GST

3. “Similar Works” mean having experience of Dismantling of
Building /Godowns structural work / RCC Structural Work
successfully in that particular contract during last 7 years
ending last day of month previous to the one in which
applications are invited. If the bidder has executed the work
in private organization, necessary TDS certificate issued by
the private organization shall be submitted.

If the work is executed as sub-contractor, it is mandatory to
upload the sub-contract permission letter obtained from the
Govt. / Public sector officer in case work belongs to the
Govt. / Public sector or from the owner of the project in case
work belongs to private organization. Also the completion
certificate/ form 3A authenticated by concern Govt. / Public
sector officer or owner of the project shall be uploaded along
with TDS certificate deducted from that particular work.
Issued by the competent authority shall be submitted along
with bid submission. Address and contract number of the

employer may also be furnished.

Note:- Similar work completion amount shall be
considered without GST.

Joint Venture

- Not Applicable

Rebate

: Applicable

Bid Document Fee :

: Rs. 590/- including GST (Only through Digital mode of
Payment.

Beneficiary as ‘Deendayal Port Authority’

Account No. : 2177002100002684 IFSC Code : PUNB0217700
Punjab

National Bank, Kandla Branch)

Bid Document Fee
Payable To:

: Only through Digital mode of Payment. Account No. :
2177002100002684 IFSC Code : PUNB0217700 (Punjab
National Bank, Kandla Branch

Bid Security/ EMD
(INR) :

: Rs. 113028.00 (as Insurance Surety Bond as per format
and terms and condition at 8A /FDR/Digital
Transfer/Bank Guarantee of Nationalized/scheduled
bank (except Co-operative) Banks having its branch
at Gandhidham.

Beneficiary as ‘Deendayal Port Authority’

Account No. : 2177002100002684

IFSC Code : PUNB0217700

Punjab National Bank, Kandla Branch

Note: - “In case of Micro and Small Enterprises (MSEs) holding valid
certificate under The Ministry of Micro, Small and Medium Enterprises
indicating the list of activity related to the subject tender as per
National Industrial Classification-2008 mentioned in the table below
only shall become eligible for exemption from payment of Tender




Fee/EMD. Such bidder shall upload the scanned copy of valid
certificate in Technical bid stage”

NIC codes regarding related activity are mentioned below:

SECTIONF | CONSTRUCTION

Division All Divisions of Section — F
Division Division — 43

Group 431

Class 4311

Sub Class Sub Class — 43110

Date & time of Pre-
Bid meeting

Not Applicable

Bid Document
Downloading Start
Date

. Date

Bid Document
Downloading End
Date

. Date 02/03/2026 Time 16:00 Hrs

Last Date & Time
for Online
submission of bids

: Date 02/03/2026 Time 16:00 Hrs @ office of the Executive
Engineer, New Kandla

Bid Validity Period

: 120 Days

Condition

: Tender fee & EMD shall be submitted in electronic
format through on line

(by scanning) while uploading the bid. This submission
shall mean that

EMD & Tender Fee are received. Accordingly offer of only
those shall be

opened whose EMD & Tender Fee is received
electronically. However, for

the purpose of realization, bidder shall send the same in
original along with

hard copy of tender (sealed & signed of authorized
person), and other PQ

documents through R.P.A.D./speed post or in person so
as to reach to

Executive Engineer (Harbour), Harbour Division, Nirman
Building, New

Kandla within 7 days from the date of opening.

The bidders registered with Micro and Small Enterprise
(MSME) in appropriate category mentioned under related
activity above are exempted for submission of EMD and
Tender Fee. Scanned copy registration may be uploaded
along with ‘Bid Securing Declaration Form’ along with




valid certificate. Non submission of Bid Securing
Declaration Form the bidder will be considered non
responsive.

Remarks

Submission of E.M.D. Tender Fee and other Documents
during office hours : upto 09/03/2026 by R.P.A.D /Speed post
or in person in the chamber of Executive Engineer(H),
Harbour Division, Nirman Building, First floor, New Kandla-
370210, Kutch District, Gujarat State , INDIA, Mobile
No0.8758659669.

Bid Opening Date

: Technical Bid will be opened on 02/03/2026 @ 16:05 Hrs.
Date of opening of price bid shall be notified after scrutiny &
evaluation of Technical Bid.

Documents
required to be
submitted by
scanning through
online

a. Documents' in support of fulfilling qualifying criteria as
indicated above.

b. Rs. 113028.00 (as Insurance Surety Bond as per format
and terms and condition at 8A /FDR/Digital
Transfer/Bank Guarantee of Nationalized /scheduled
bank (except Co-operative) Banks having its branch
at Gandhidham.

Beneficiary as ‘Deendayal Port Authority’

Account No. : 2177002100002684

IFSC Code : PUNB0217700

Punjab National Bank, Kandla Branch

c. Tender fee Only through Digital mode of Payment.
Account No. : 2177002100002684

IFSC Code : PUNB0217700

Punjab National Bank, Kandla Branch

d. As indicated in clause 4 of section 1 — Instructions to
bidders.

Officer- Inviting
Bids

Executive Engineer (Harbour),  Harbour- Division, Nirman
Bhavan, New Kandla, Kutch 370210.

Bid Opening . Executive Engineer (Harbour)
Authority
Address Executive Engineer(H), Harbour Division, Nirman Bhavan,

New Kandla, Kutch 370210.

Contact Details

Mobile No.8758659669




In case bidders need any clarifications or if training is required to participate in online
tenders,

they can contact (n)Procure Support team at following address: -

(n)code Solutions — A division of GNFC Ltd.,

(n)Procure Cell,

403, GNFC Infotower, S.G. T D,

Bodakdev, Ahmedabad — 380054 (Gujarat).

Contact Details :

Airtel : +91-79-40007501, 40007512, 40007516, 40007517, 400075257

BSNL : +91-79-2684511, 26854512, 26854513 (EXT: 501, 512, 516, 517, 525)
Reliance : +91-79-30181689

Fax : +91-79-26857321, 40007533

E-mail : nprocure@gnvfc.net

TOLL FREE NUMBER : 1-800-233-1010 (EXT: 501, 512, 516, 517, 525)



INFORMATION AND INSTRUCTIONS FOR CONTRACTORS FOR E-TENDERING

10.

11.

12.

13.

14.

L

II.

FORMING PART OF NIT AND TO BE POSTED ON WEBSITE
Information and instructions for Contractors will form part of NIT and to be uploaded
on website.
The intending bidder must have class-III digital signature to submit the bid.
The Bid Document as uploaded can be viewed and downloaded free of cost by anyone
including intending bidder. But the bid can only be submitted after uploading the
mandatory scanned documents while uploading the bid. Such as proof of Digital
mode of Payment towards cost of bid document, and EMD

Bidders may modify or withdraw their bids before last date and time of submission of
bid as notified.

While submitting the modified bid, contractor can revise the rate of one or more
item(s) any number of times (he need not re-enter rate of all the items) but before last
time and date of submission of bid as notified.

On opening date, the contractor can login and see the bid opening process. After
opening of bids he will receive the competitor bid sheets.

Contractor can upload documents in the form of JPG format and PDF format.

It is mandatory to upload scanned copies of all the documents including GST
registration / PAN as stipulated in the bid document. If such document is not uploaded
his bid will become invalid and cost of bid document shall not be refunded.

If the contractor is found ineligible after opening of bids, his bid shall become invalid
and cost of bid document shall not be refunded.

If any discrepancy is noticed between the documents as uploaded at the time of
submission of bid and hard copies as submitted physically by the contractor the bid
shall become invalid and cost of bid document shall not be refunded.

Certificate of Financial Turn Over: At the time of submission of bid contractor may
upload Affidavit/ Certificate from CA mentioning Financial Turnover of last 3 (three)
years or for the period as specified in the bid document and further details if required
may be asked from the contractor after opening of technical bids. There is no need to
upload entire voluminous balance sheet.

Contractor must ensure to quote rate of each item. If any cell is left blank and no rate
is quoted by the bidder, rate of such item shall be treated as "0" (ZERO).

The Draft information and instructions to Contractors may be modified suitably by NIT
approving authority as per requirement.

All the mandatory document required/prescribed for pre-qualification have to be
enclosed by the bidder failing which his offer shall be rejected and treated as non-
responsive. However, additional documents required if any for verification of the
original documents shall be submitted by the bidder if required by DPA.

List of Documents to be scanned and uploaded within the period of bid
submission:

proof of Digital mode of Payment against EMD.

proof of Digital mode of Payment towards cost of Tender Fees.

Bid Document.

ML
Iv.
VL
VIIL
VIIL

Certificates of Work Experience of successfully completed works issued by the client.
Certificate of Financial Turnover from CA
Any other Document as specified in the press notice
Affidavit as per provisions of NIT
Certificate of Registration for GST and acknowledgement of up to date filed return if
required.
Executive Engineer (H)
Deendayal Port Authority
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SECTION -1

INSTRUCTIONS TO BIDDERS
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GENERAL

1. Scope of bid

1.1

1.2

3.2

3.3

3.4

The Executive Engineer (Harbour), Deendayal Port Authority, invites bids by E-
Tendering for the works DISMANTLING OF EXISTING GODOWN NO.18 & 24
INSIDE CARGO JETTY AREA. detailed in the table given in NIT. The bidders
may submit on-line bids for the work detailed in the table given in NIT.

The successful bidder will be expected to complete the works by the intended
completion date specified in the contract data.

Source of funds
The employer has arranged the funds from internal sources and will have
sufficient funds in Indian currency for execution of the works.

Eligible bidders

The invitation for bids is open to all eligible bidders meeting the eligibility criteria
as defined clause no.4

All bidders shall provide in section 2, forms of bid and qualification information,
a statement that bidder is not associated, nor has been associated in the past,
directly or indirectly, with the consultant or any other entity that has prepared
the design, specifications and other documents for the project manager for the
contract. A firm that has been engaged by the employer to provide consulting
services for the preparation or supervision of the works, and any of its affiliates,
shall not be eligible to bid. “Conflict of interest":participation by a bidding firm or
any of its affiliates that are either involved in the consultancy contract to which this
procurement is linked; or if they are part of more than one bid in the procurement; or if
the bidding firm or their personnel have relationships or financial or business
transactions with any official of procuring entity who are directly or indirectly related to
tender or execution process of contract; or improper use of information obtained by the
(prospective) bidder from the procuring entity with an intent to gain unfair advantage in
the procurement process or for personal gain;

Government-owned enterprises may only participate if they are legally and
financially autonomous, operate under commercial law and are not a
dependent agency of the employer subject to fulfillment of minimum qualifying
criteria.

Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent
practices issued by the employer in accordance with clause 37.

Eligibility criteria

Experience on similar works executed during the last seven years; and details
like monetary value, clients and proof of satisfactory completion.

Documentary evidence of adequate financial standing and proof from client for
satisfactory completion of works

Solvency certificate from bankers for Rs. Lakhs not older than six months
as on the date of submission of the bid. (Refer Clause ‘A’ of Sec-5)

Equipment requirement/schedule (Refer Clause ‘A’ of Sec-5)

Managerial / Manpower requirement (Refer Clause ‘A’ of Sec-5)

Project planning and quality control procedure to be adopted. (Refer Clause
‘A’ of Sec-5)
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g) Information regarding projects in hand, current litigation, orders regarding
exclusion, expulsion or black listing, if any. (Refer Clause ‘A’ of Sec-5)

h) Trained & certified workmen proposed to be employed at the work site of the
project. The contractor must undertake to employ of certified worker to the
extent of 20% of total strength. Valid certificates by a recognized university,
technical board, or ministry of government of India would only be taken
cognizance of.(Refer Clause ‘A’ of Sec-5)

4.2 If the employer has not undertaken pre-qualification of potential bidders, all
bidders shall include the following information and documents with their bids in
section 2.

(a) Copies of original documents defining the constitution or legal status, place of
registration, and principal place of business; written power of attorney of the
signatory of the bid to commit the bidder.

(b) Total monetary value of dismantling work performed for each of the last five
years.

(c) Experience in works of a similar nature and size for each of the last five years,
and details of works underway or contractually committed; and employers who
may be contacted for further information on those contracts.

(d) Major items of construction equipment proposed to carry out of the contract.
(Refer Clause ‘A’ of Sec-5)

(e) Qualifications and experience of key site management and technical personal
proposed for the contract.(Refer Clause ‘A’ of Sec-5)

(f) Reports on the financial standing of the bidder, such as profit and loss
statements and auditor’s reports for the past three years;

(g) Evidence of adequacy of working capital for this contract (access to lines of
credit and availability of other financial resources)

(h) Authority to seek references from the bidder’s bankers.

(i) Information regarding any litigation, current or during the last five years, in which
the bidder is involved, the party’s concerned, and disputed amount.(Refer
Clause ‘D’ of Sec-5)

(j) Proposals for subcontracting components of the works amounting to more than
10 percent of the bid price( for each, the qualifications and experience of the
identified sub-contractor in the relevant field should be annexed );and (Refer
Clause ‘A’ of Sec-5)

(k) The proposed methodology and program of construction, backed with equipment
planning and deployment, duly supported with broad calculations and qualify
control procedures proposed to be adopted, justifying their capacity of execution
and completion of the work as per technical specifications within the stipulated

13



period of completion as per milestones (for all contracts over Rs.10M) (Refer
Clause ‘A’ of Sec-5)

4.3 To qualify for award of the contract, bidders are advised to note the minimum
qualification criteria specified below.
44 (i) Average annual financial turnover during the last three years ending 31st

March of the previous financial years, should be at least Rs. 16.95 Lakhs.

(i)  Experience of having successfully completed or Substantially completed
similar works during last 7 years ending last day of month previous to the one in
which applications are invited should be either of the following:

a) Three similar completed works each costing not less than Rs. 22.61 Lakhs.
Excluding GST

b) Two similar completed works each costing not less than Rs. 28.26 Lakhs
Excluding GST

c) One similar completed work costing not less than Rs. 45.21 Lakhs. Excluding
GST

(i) “Similar Works” mean having experience of Dismantling of Building /Godowns
structural work / RCC Structural Work successfully in that particular contract during last
7 years ending last day of month previous to the one in which applications are invited.
If the bidder has executed the work in private organization, necessary TDS certificate
issued by the private organization shall be submitted

If the work is executed as sub-contractor, it is mandatory to upload the sub-contract
permission letter obtained from the Govt. / Public sector officer in case work belongs to the
Govt. / Public sector or from the owner of the project in case work belongs to private
organization. Also the completion certificate/ form 3A authenticated by concern Govt. / Public
sector officer or owner of the project shall be uploaded along with TDS certificate deducted
from that particular work. Issued by the competent authority shall be submitted along with bid
submission.

(iv) In addition to above, the criteria regarding satisfactory performance of the work,
personnel, establishment, plant, equipment, etc. may be incorporated according to
the requirement of the project. .(Refer Clause ‘A’ of Sec-5)

4.5 To qualify for a package of contracts made up of this and other contracts for which
bids are invited in the NIT, the bidder must demonstrate having experience and
resources sufficient to meet the aggregate of the qualifying criteria for the

individual contracts.(Refer Clause ‘A’ of Sec-5)
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4.6

4.7

Sub-contractors’ experience and resources shall not be taken into account in
determining the bidder’s compliance with the qualifying criteria except to the
extent stated in 4.4 above. (Refer Clause ‘A’ of Sec-5)

Even though the bidders meet the above qualifying criteria, they are subject to be

disqualified if they have:

5.2

B.
8.

- Made misleading or false representations in the forms, statements and
attachments submitted in proof of the qualification requirements; and/or

- Record or poor performance such as abandoning the works, not properly
completing the contract, inordinate delays in completion, litigation history, or
financial failures etc., and/or

One Bid per Bidder

Each bidder shall submit only one bid for one package. A bidder who submits or
participates in more than one bid (other than as a subcontractor or in cases of
alternatives that have been permitted or requested) will cause all the proposals
with the Bidder’s participation to be disqualified.

Joint Venture (Refer Clause ‘A’ of Sec-5)

Companies/Contractors may jointly undertake contract/contracts. Each entity
would be jointly and severely responsible for completing the task as per the
contract, however declaration of the Lead member to be indicated by bidders,
however JV has to designate in their MOU. The firms with at least 26% equity
holding each be allowed to jointly meet the Eligibility criteria.

Note: JVs/ Consortia be allowed in all contracts of estimated cost of more than Rs.5
crores. However, there shall be no limit on the number of partners.

Cost of Bidding

The bidder shall bear all costs associated with preparation and submission of his
bid, and the Employers will in no case be responsible and liable for those costs.
Site Visit

The bidder, at the Bidder’s own responsibility and risk is encouraged to visit and
examine the Site of Works and its surroundings and obtain all information that
may be necessary for preparing the Bid and entering into a contract for
construction of the Works. The costs of visiting the Site shall be at the Bidders’
own expense.

Bidding Documents

Content of Bidding Documents

8.1 The set of bidding documents comprises the documents listed in the table below and

addenda issued in accordance with Clause 10:
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8.2

8.3

9.2
9.2.1

9.2.2

9.2.3

9.24.

DC1 : Bid Reference

NIT : Invitation for Bids

SECTION 1 : Instruction to Bidders

SECTION 2 : Forms of Bid, Qualification Information
SECTION 3 : Conditions of Contract

SECTION 4 : Contract Data

SECTION 5 : Site/ Special Conditions and Specifications
SECTION 6 : Drawing

SECTION 7 : Bill of Quantities

SECTION 8 : Forms of Securities

One set of the bidding documents will be issued to the bidder. The document
should be completed and returned with the bid.(Refer Clause ‘A’ of Sec-5)

The bidder is expected to examine carefully all instructions, conditions of contract,
contract data, forms, terms, technical specifications, bill of quantities, forms,
drawings, annexure in the bid document. Failure to comply with the requirements
of the bid document shall be at the bidder’s own risk. Pursuant to clause 26
hereof, bids which are not substantially responsive to the requirements of the bid
documents shall be rejected

Clarifications of the Bidding Documents

A prospective bidder requiring any clarification of the bidding documents may
notify the employer in writing or by electronic form and be confirmed by hard
copy at the Employer’s address indicated in the invitation to bid. The employer
will respond to any request for clarification which he received earlier than days
(Suggested 7 days) prior to the deadline for submission of bids. Copies of the
Employer’s response will be forwarded to all purchasers of the bidding
documents, including a description of the enquiry but without identifying its
source.

Pre - bid meeting

The bidder or his official representative is invited to attend a pre-bid meeting
which will take place at Harbour Division, Nirman Bhavan, Kandla, Kutch,
Gujarat(Refer Clause ‘A’ of Sec-5)

The purpose of the meeting will be to clarify issues and to answer question on any
matter that may be raised at that stage.(Refer Clause ‘A’ of Sec-5)

The bidder is requested to submit any questions in writing or by cable to reach the
Employer not later than one week before the meeting.(Refer Clause ‘A’ of Sec-5)
Minutes of the meeting, including the text of the questions raised (without
identifying the source of enquiry) and the responses given will be transmitted

without delay to all purchasers of the bidding documents without delay. Any
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9.2.5

10.
10.1

10.2

10.3

11.
11.1
12.
12.1

modification of the bidding documents listed in Sub-Clause 8.1 which may become
necessary as a result of the pre-bid meeting shall be made by the Employer
exclusively through the issue of an Addendum pursuant to Clause 10 and not
through the minutes of the pre-bid meeting. (Refer Clause ‘A’ of Sec-5)
Non-attendance at the pre-bid meeting will not be a cause for disqualification of a
bidder.(Refer Clause ‘A’ of Sec-5)

Amendment of Bidding Documents

Before the deadline for submission of bids, the Employer may modify the bidding
documents by using addenda.

Any addendum thus issued shall be part of the bidding documents and shall be
communicated in writing or by cable to all the purchasers of the bidding
documents. Prospective bidders shall acknowledge receipt of each addendum by
cable to the Employer.

To give prospective bidders reasonable time in which to take an addendum into
account in preparing their bids, the Employer shall extend as necessary the
deadline for submission of bids, in accordance with Sub-Clause 20.2 below.
Preparation of Bids

Language of the Bid

All documents relating to the bid shall be in the English language.

Documents comprising the Bid

The bid submitted by the bidder shall comprise the following:

A) Technical Bid

i) EMD & Tender Fee

Note: - In case of Micro and Small Enterprise (MSEs) holding valid certificate

under The Ministry of Micro, Small and Medium Enterprises indicating the list of

activity related to the subject tender shall become eligible for exemption from

payment of Tender fee/EMD. Such bidder shall upload the scanned copy of

valid certificate in Technical bid.

13

ii) Qualification Information Form and Document (Pursuant to clause 4 hereof)
and any other materials required to be furnished and submitted by the bidder in
accordance with these instructions. The documents listed under Sections 2, 4 and
7 of Sub-Clause 8.1 shall be filled in without exception.

B) Financial Bid

Bill of Quantity dully filled and digitally signed by the Bidder.

Bid Prices

17



13.1

13.2

13.3

13.4.1

13.4.2

14.

14.1

15.

15.1

15.2

16.

The contract shall be for the whole works as described in Sub-Clause 1.1 based on
the priced Bill of Quantities submitted by the Bidder excluding GST.
The bidder shall fill in rates and prices for all items of the Works described in the
Bill of
Quantities. Items for which no rate or price is entered by the bidder will not be
paid for by
the Employer when executed and shall be deemed covered by the other rates and
prices in
the Bill of Quantities. Corrections, if any, shall be made by crossing out, initialing,
dating and
rewriting. All pages of the bill of quantities shall be initialed.
All duties, taxes, and other levies payable by the contractor under the contract, or
for any other cause shall be included in the rates, prices and total Bid price
submitted by the Bidder excluding GST
The rates and prices quoted by the bidder shall be fixed for the duration of the
contract and shall not be subject to adjustment on any account.
OR

The rates and prices quoted by the bidder are subject to adjustment during the
performance of the contract. In accordance with the provisions of clause 47 of the
conditions of contract. (Refer Clause ‘A’ of Sec-5)

Currencies of Bid and payment
The Unit rates and the prices shall be quoted by the bidder entirely in Indian
Rupees.
Bid Validity

Bids shall remain valid for a period not less than 120 days from opening of
technical bid .A bid valid for a shorter period shall be rejected by the Employer as
non-responsive.

In exceptional circumstances, prior to expiry of the original time limit, the
Employer may request that the bidders may extend the period of validity for a
specified additional period. The request and the bidders’ responses shall be made
in writing or by cable. A bidder may refuse the request without forfeiting his bid
security. A bidder agreeing to the request will not be permitted to modify his bid
and also shall submit an extension for EMD, if it is in the form of Bank Guarantee.
Bid Security (Earnest Money Deposit - EMD)

Earnest money Deposit (EMD) should be 2 % of the estimated cost of work.
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Note: - “In case of Micro and Small Enterprises (MSEs) holding valid
certificate under The Ministry of Micro, Small and Medium Enterprises
indicating the list of activity related to the subject tender as per National
Industrial Classification-2008 mentioned in the table below only shall
become eligible for exemption from payment of Tender Fee/EMD. Such
bidder shall upload the scanned copy of valid certificate in Technical bid
stage”

NIC codes regarding related activity are mentioned below:

SECTION F | CONSTRUCTION

Division All Divisions of Section — F
Division Division — 43

Group 431

Class 4311

Sub Class Sub Class — 43110

The bidders registered with Micro and Small Enterprise (MSME) in appropriate
category mentioned under related activity above are exempted for submission
of EMD and Tender Fee. Scanned copy registration may be uploaded along
with ‘Bid Securing Declaration Form’ along with valid certificate Non
submission of Bid Securing Declaration Form the bidder will be considered
non responsive.

B. The EMD up to Rs. 5 lakhs be Digital mode of Payment. EMD beyond Rs.5 lakhs be
payable in the form of Bank Guarantee or Insurance Surety Bond for the entire amount
from any Nationalized/Scheduled Bank (Except Co-operative Bank) only having branch at

Gandhidham. Bank Guarantees submitted as Earnest Money shall be valid for 45 days

beyond the validity of the bid. Bank Guarantee shall be verified independently by the Port

with the bank before finalization of technical offer. In the event of lack of confirmation of
issue of the Bank Guarantee by the Bank, the bid shall stands disqualified.

C. EMD of unsuccessful bidders other than H1 and H2 is refunded immediately after
ranking of price bids. Earnest money of H2 is refunded immediately after entering
in to agreement with H1 and acceptance of performance Guarantee from H1.

D. EMD shall be refunded suo-motto without any application from the bidders.

The bid security of the successful bidder will be discharged after he has signed the
Agreement and furnished the required Performance security.
F. The Bid security may be forfeited, if
a) The bidder withdraws the bid after bid opening during the period of bid
validity.
b) The bidder does not accept the correction of the Bid price, pursuant to

Clause 27; or
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17

18

18.1

18.2

19
19.1

19.2

c) The successful bidder fails within the specified time limit to
1) Sign the Agreement or
(ii)  Furnish the required Performances security.
Alternative proposals by bidders
Conditional offer or Alternative offers will not be considered further in the process
of tender evaluation.
Format and signing of bid
The Price Bid to be submitted on-line shall be signed digitally by a person or
persons duly authorized to sign on behalf of the Bidder.
All pages of the bid where entries or amendments have been made shall be
initialed by the person or persons signing the bid.
The Bid shall contain no alterations or additions, except those to comply with
instructions issued by the Employer, or as necessary to correct errors made by the
bidder in which case such corrections shall be initialed by the person or persons
signing the bid.
Submission of bids
Sealing and marking of bids
The bidder shall put Bid security document as per clause No.16, hereof in one
envelope and properly seal and mark as “Bid Security”. The bidder shall put
documents mentioned in clause No.12.1.A (ii) in separate envelope and properly
seal and mark as “Technical Bid”. Then put both these envelopes into separate
envelope, properly seal and mark as “Technical Bid”.
The bidder shall seal “Financial Bid” as per Clause No.12.1. (B) hereof, in separate
envelope duly marking the envelope as “Financial Bid”.
These envelopes than be put inside one outer envelope and sealed, duly marking
the outer envelope as “Technical Bid and Financial Bid”.(Refer Clause ‘A’ of Sec-
5)
The envelopes shall
(a) be addressed to Nodal Officer/Employer at the following address.
Executive Engineer (Harbour), Nirman Building, New Kandla
(b) bear the following identification:
Bid fOr oo (Name of contract)
Bid reference no.........ccocceevvernrveceens (Insert number)
DO NOT OPEN BEFORE (time and date for opening, per Clause 23)
Name and address of the bidder.
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19.3

The tender complete in all respect should be put in the tender box (marked tender

No ) in the office of The Dy. Chief Engineer (Harbour) upto 1600 hrs on due

date and open at on the same date in presence of such of the
tenderers who may wish to be present. (Refer Clause ‘A’ of Sec-5)

In addition to the identification required in Sub-Clause 19.2, the inner envelopes
shall indicate the name and address of the bidder of the bidder to enable the bid
to be returned unopened in case it is declared late, pursuant to Clause 21, or the
bid is declared non responsive. If the outer envelopes are not sealed and marked
as above, the Employer will assume no responsibility for the misplacement or
premature opening of the technical bid and financial bid. (Refer Clause ‘A’ of

Sec-5)

20 Deadline for submission of the Bids

20.1

20.2

20.3

21
21.1

22.

Bids must be received by the Employer at the address specified above not later
than in the event of the specified date for the submission of bids being declared a
holiday by the Employer. The bids will be received upto the appointed time on the
next working day.

The Employer may extend the deadline for submission of bids by issuing an
amendment in accordance with Clause 10, in which case all rights and obligations
of the Employer and the bidders previously subject to the original deadline will
then be subject to the new deadline.

In case of tender document being downloaded from the web site, at the time of
submission of (the hard copy of) the tender document. The tenderer shall give an
undertaking that no change have been made in document. He shall begiving an
undertaking that no change have been made in document. He shall be issued a
printed set of document under acknowledgment with a condition that the printed
version of the port tender document will be treated as authentic tender and if any
discrepancy is noticed at any stage between the Port’s tender document and the
one submitted by the tenderer, the conditions mentioned in the Port’s printed
document shall prevail. Besides, the tenderer shall be liable for legal action for the
lapses.

Insert time and date; this should be the same as those given in the invitation for
Bids Clause No.20.

Late Bids
Any bid received by the Employer after the deadline prescribed in Clause 20 will
be considered as non responsive.

Modification and Withdrawal of Bids
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22.1

22.2

22.3
22.4

22.5

23.
23.1

23.2.

23.3

Bidders may modify or withdraw their bids before the deadline prescribed in
Clause 20.

Each Bidder’s modification or withdrawal notice shall be prepared, sealed,
marked, and delivered in accordance with Clauses 18 & 19, with the outer and
inner envelopes additionally marked “MODIFICATION” or “WITHDRAWAL” as
appropriate.(Refer Clause ‘A’ of Sec-5)

No bid may be modified after the deadline for submission of bids.

Withdrawal or modification of a Bid between the deadline for submission of bids
and the expiration of the original period of bid validity in Clause 15.1 above or as
extended pursuant to Clause 15.2 may result in the forfeiture of the Bid security
pursuant to Clause 16.

Bidders may only offer discounts to, or otherwise modify the prices of their bids
by submitting bid modifications in accordance with this clause or included in the
original bid submission. (Refer Clause ‘A’ of Sec-5)

BID OPENING AND EVALUATION

Bid opening

On the due date and appointed time as specified in clause 20, the Employer will
first open Technical bids of all bids received (except those received late) including
modifications made pursuant to clause 22 in presence of the bidders or their
representative who choose to attend. In the event of the specified date for Bid
opening being declared a holiday by the Employer, the bids will be opened at the
appointed time and location on the next working day.

Envelopes marked “WITHDRAWAL” shall be opened and read out first. Bids for
which an acceptable notice of withdrawal has been submitted pursuant to Clause
22 shall not be opened.

Bidder’s name, withdrawals, modifications of technical bid, the presence of bid
security and such other details, as the Employer may consider appropriate will be
announced by the Employer at the opening.(Refer Clause ‘A’ of Sec-5)

If all Bidders have submitted unconditional Bids together with requisite bid
security, then all bidders will be so informed then and there. If any Bid contains
any deviation from the Bids documents and/or if the same does not contain Bid
security in the manner prescribed in the Bid documents, then that Bid will be
rejected and the Bidder informed accordingly. The sealed financial bid containing
priced BOQ will be returned to him without opening. All valid financial bids whose
technical bids have been determined to be substantially responsive in accordance

with Clause 26 hereof, shall be opened on the specified date from declaring the
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23.4

24.

25.

26.
26.1

results of the Technical Bid, in presence of the bidders or their representatives
who choose to attend. The Bidder’s name, the Bid prices, the total amount of each
Bid and of any alternative Bid (if alternatives have been requested or permitted),
any discounts, Bid modifications and withdrawals, and such other details as the
Employer at the opening. Any bid price, discount, or alternative Bid price which is
not read out and recorded at Bid opening, will not be taken into account in Bid
evaluation.(Refer Clause ‘A’ of Sec-5)

The Employer shall prepare minutes of the Bid opening, including the information
disclosed to those present and the minutes shall form part of the contract.(Refer
Clause ‘A’ of Sec-5)

Process to be confidential.

Information relating to the examination, clarification, evaluation and comparison
of the bids and recommendations for the award of a contract shall not be disclosed
to Bidders or any other persons not officially concerned with such process until
the award to the successful bidder has been announced.

Clarification of Bids

To assist in the examination and comparison of Bids, the Employer may, at his
discretion, ask any Bidder for clarification of his Bid, including breakdown of unit
rates. The request for clarification and the response shall be writing or by cable,
but no change in the price or substance of the Bid shall be sought, offered, or
permitted except as required to conform the correction of arithmetic errors
discovered by the Employer in the evaluation of the Bids in accordance with
Clause 27.

Subject to above para, no Bidder shall contact the Employer on any matter relating
to his bid from the time of the bid opening to the time the contract is awarded. If
the Bidder wishes to bring additional information to the notice of the Employer, he
should do so in writing.

Any effort by the Bidder to influence the Employer’s bid evaluation, bid
comparison or contract award decisions, may result in the rejection of his bid. No
bid may be modified after the deadline for submission of bids.

Examination of Bids and Determination of Responsiveness

Prior to detailed evaluation of Bids, the Employer will determine whether each Bid
(a) meets the eligibility criteria defined in Clause 4 (b) has been properly signed
by an authorized signatory (accredited representative) holding power of Attorney

in his favor. The Power of Attorney shall interalia include a provision to bind the
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26.2

26.3

26.4

27.
27.1

27.2

28.
29.
29.1

Bidder to settlement of disputes clause; (c) is accompanied by the required Bid

security and; (d) is responsive to the requirements of the Bidding documents.

A substantially responsive Technical and Financial Bid is one which conforms to

all the terms, conditions and specification of the Bidding documents, without

material deviation or reservation. A material deviation or reservation is one (a)

which affects in any substantial way the scope, quality or performance of the

works; (b) which limits in any substantial way, the Employer’s rights or the

Bidder’s obligations under the Contract; or (c) whose rectification would affect

unfairly the competitive position of other Bidders presenting responsive Bids.

If a Technical Bid is not substantially responsive, it will be rejected by the

Employer, and may not subsequently be made responsive by correction or

withdrawal of the non-conforming deviation or reservation.

The envelop marked as financial bid of those bidders whose technical bid has been

determined to be non-responsive shall not be opened and will be returned

unopened. (Refer Clause ‘A’ of Sec-5)

Correction of Errors

Bids determined to be responsive will be checked by the Employer for any

arithmetic errors. Errors will be corrected by the Employer as follows:(Refer

Clause ‘A’ of Sec-5)

(@) Where there is a discrepancy between the rates in figures and in words, the
rate in words will govern; and

(b) Where there is a discrepancy between the unit rate and the line item total
resulting from multiplying the unit rate by the quantity, the unit rate as
quoted will govern.

The amount stated in the Bid will be adjusted by the Employer in accordance with

the above procedure for the correction of errors and, with the concurrence of the

Bidder, shall be considered as binding upon the bidder. If the bidder does not

accept the corrected amount the Bid will be rejected, and the Bid security may be

forfeited in accordance with Sub-Clause 16.F. (B). (Refer Clause ‘A’ of Sec-5)

NIL
Evaluation and Comparison of Bids

The Employer will evaluate and compare only the bids determined to be

responsive in accordance with Clause 26.

In evaluating the Bids, the Employer will determine for each Bid the evaluated Bid
Price by adjusting the Bid Price as follows:
(a) Making any correction for errors pursuant to Clause 27;
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(b) Making appropriate adjustments to reflect discounts or other price
modification offered in accordance with Sub Clause 22.5

29.2 The estimated effect of the price adjustment conditions under Clause 47 of the

conditions of contract, during the period of implementation of the Contract, will not
be taken into account in Bid evaluation.

29.3 If the Bid of the successful Bidder is seriously unbalanced in relation to the Nodal

30

31
311

32

33
331

33.2

Officer or his nominee’s estimate of the cost of work to be performed under the
contract, the Employer may require the Bidder to produce detailed price analyses for
any or all items of the Bill of Quantities, to demonstrate the internal consistency of
those prices with the implementation/construction methods and schedule proposed.

NIL

AWARD OF CONTRACT

Award Criteria

The Employer will award the Contract to the Bidder whose Bid has been
determined to be responsive to the Bidding documents and who has offered the
highest evaluated Bid Price, provided that such Bidder has been determined to be
(a) eligible in accordance with the provisions of Clause 3, and (b) qualified in
accordance with the provisions of Clause 4. The second bidder (i.e.H2) shall be
kept in reserve and may be invited to match the bid submitted by the (H1) bidder
in case such bidder withdraws or is not selected for any reason.

Employer’s Right to accept any Bid and to reject any or all.

Notwithstanding clause 31, the Employer reserve the right to accept or reject any
bid and to cancel the bidding process and reject all bids, at any time prior to the
award of contract, without thereby incurring any liability to the affected bidder or
bidders of the grounds for Employer’s action.

Notification of Award and Signing of Agreement

The Bidder whose bid has been accepted will be notified of the award by the
Employer prior to expiration of the Bid validity period by cable, telex or facsimile
confirmed by registered letter. This letter (hereinafter and in the Conditions of
Contract called the “Letter of Acceptance”) will state the sum that the Employer
will pay the Contractor in consideration of the execution, completion and
maintenance of the works by the Contractor as prescribed by the Contract
(hereinafter and in the Contract called the “contract Price”).

The notification of award will constitute the formation of the Contract subject only
to the furnishing of a performance security in accordance with the provision of

Clause 34.
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333

334

34.

34.1

34.2

34.3

34.4

34.5

The Agreement will incorporate all correspondence between the Employer and
the successful bidder. It will be signed by the employer and sent to the successful
Bidder within (28 days of award of work for global tender and Within 14 days for
domestic tender) following the notification of award along with the Letter of
Acceptance. Within (28 days for global tender and within 21 days for domestic
tender) of receipt, the successful Bidder will furnish the performance security and
sign the Agreement with the Employer.

Upon the furnishing by the successful Bidder of the Performance Security, the
Employer will promptly notify the other Bidders that their Bids have been

unsuccessful and release their Bid security (EMD).

Performance Security
Security deposit shall consist of two parts; a) Performance Guarantee to be

submitted at award of worlk,

Security Deposit/Performance guarantee shall be 10% of Contract price i.e.
credit part amount from which 10 % of contract price should be
submitted as Insurance Surety Bond as per formate and terms and condition
at 8A /FDR/Digital Transfer/Bank Guarantee of Nationalized/scheduled
bank (except Co-operative) Banks having its branch at Gandhidham, or
Digital transfer within (21 days in case of domestics bid and within 28
days in case of global bids) of receipt of letter of acceptance. SD to
be refunded immediately not later than 14 days from completion of defect
liability period, NOC from Geology Department.

Failure of the successful Bidder to comply with the requirements of Sub-
Clause 34.1 shall constitute sufficient grounds for cancellation of the award
of work and forfeiture of the Bid security.

The documentary evidence (copy of paid Challan in Govt. Treasury) of
Welfare cess @1% of work done or as amended By Statutory Authority from
time to time, paid on final bill shall be submitted before releasing the
Performance Guarantee.

The performance guarantee submitted in form Bank
Guarantee/FDR/Insurance Surety Bond should be valid 60 days beyond the
date of completion of all contractual obligations of the contractor, including
Defect Liability Period.

The payment from 2" bill to the pre final bill, shall be released subject to the
Condition that the documentary evidence (copy of paid Challan in Govt. Treasury)

of Welfare Cess @ 1% of work done or as amended by Statutory Authority from
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time to time, paid to concerned authority is submitted for the previous bill. (Refer

Clause ‘A’ of Sec-5)

35 Advance Payment

35.1 The Employer will provide an Advance payment on the Contract Price as
stipulated in the Conditions of Contract, subject to maximum amount, as stated in
the Contract Data. (Refer Clause ‘A’ of Sec-5)

36. Conciliator

36.1 The Employer proposes that CIDC - SIAC Arbitration Centre be appointed as
Conciliator under the contract as provided in sub-clause 24.1 of condition of
contract. If the bidder
disagrees with this proposal, the bidder should so state in the bid. (Refer Clause
‘A’ of Sec-5)

37. Corrupt or Fraudulent Practices

30. 371 Code of integrity for Public Procurement

Procuring authorities as well as bidders, contractors and consultants
should observe the highest standard of ethics and should not indulge in
the following prohibited practices, either directly or indirectly, at any
stage during the procurement processor during execution of resultant
contracts:

i) “Corrupt practice": making offers, solicitation or acceptance of
bribe, rewards or gifts or any material benefit, in exchange for an
unfair advantage in the procurement process or to otherwise
influence the procurement process or contract execution;

i) “Fraudulent practice": any omission or misrepresentation that
may mislead or attempt to mislead so that financial or other
benefits may be obtained or an obligation avoided. This includes
making false declaration or providing false information for
participation in a tender process or to secure a contract or in
execution of the contract;

i) “Anti-competitive practice": any collusion, bid rigging or anti-
competitive arrangement, or any other practice coming under the
purview of The Competition Act, 2002, between two or more
bidders, with or without the knowledge of the procuring entity, that
may impair the transparency, fairness and the progress of the
procurement process or to establish bid prices at artificial, non-
competitive levels;

iv) “"Coercive practice": harming or threatening to harm, persons or
their property to influence their participation in the procurement
process or affect the execution of a contract;

“Conflict of interest": participation by a bidding firm or any of its

affiliates that are either involved in the consultancy contract to
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which this procurement is linked; or if they are part of more
than one bid in the procurement, or if the bidding firm or their
personnel have relationships or financial or business
transactions with any official of procuring entity who are
directly or indirectly related to tender or execution process of
contract; or improper use of information obtained by the
(prospective) bidder from the procuring entity with an intent to
gain unfair advantage in the procurement process or for
personal pain; vi) and “Obstructive practice”: materially impede
the procuring entity's investigation into allegations of one or
more of the above mentioned prohibited practices either by
deliberately destroying, falsifying, altering; or by concealing of
evidence material to the investigation; or by making false
statements to investigators and/ or by threatening, harassing
or intimidating any party to prevent it from disclosing its
knowledge of matters relevant to the investigation or from
pursuing the investigation; or by impeding the procuring entity's
rights of audit or access to information;

Furthermore, Bidders shall be aware of the provision stated in sub-clause 59.2 of the

conditions of Contract.
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SECTION: 2

FORMS OF BID, QUALIFICATION INFORMATION

Noahkrwbh=

TABLE OF FORMS

FORM OF BID

CONTRACTOR’S BID
PRE-QUALIFICATION OF BIDDERS
LETTER OF ACCEPTANCE

NOTICE TO PROCEED WITH THE WORK
AGREMENT FORM

Bid Security Declaration

29



Date of Tender Submission , Tender No.

SPECIMEN FOR FORM OF BID
(To be executed on bidder’s letter head)

Name of Work :- "DISMANTLING OF EXISTING GODOWN NO.18 & 24 INSIDE
CARGO JETTY AREA.."

To

The Executive Engineer (Harbour),
Deendayal Port Authority,

Nirman Building,1st floor,

New Kandla,

Dist- Kutch (Gujarat).

We, the undersigned, declare that:

(a)

(b)

(c)

(d)

(e)

we have examined and have no reservations to the tender documents, including
addenda and clarifications issued

we offer to execute the work in conformity with the tendering documents and in
accordance with the delivery schedules specified in the schedule of requirements
in accordance with the tender document

The total price of our tender, excluding any discounts offered in item(d) below, is [
insert the total tender price in words and figures, indicating the various amounts
and the respective currencies];[in case of techno-commercial offer it shall be
mentioned that ‘as filled in the price bid’] (Refer Clause ‘A’ of Sec-5)

The discounts offered and the methodology for their application are:

Discounts. if our tender is accepted, the following discounts shall apply. [Specify
in detail each discount offered and the specified item of the Schedule of
Requirements to which it applies.] [in case of Techno-Commercial offer it shall be
mentioned that “as filled in the Price Bid "]

Methodology of application of the discounts. The discounts shall be applied
using the following method:[ Specify in detail the method that shall be used to
apply the discounts ]. [ in case of Techno- Commercial offer it shall be mentioned
that " as filled in the Price Bid "](Refer Clause ‘A’ of Sec-5)

our tender shall be valid for the period of time specified in [ITB Sub-clause 15.1],
from the date fixed for the tender submission deadline in accordance with [ITB
Sub- clause20.1], and it shall remain binding upon us and may be accepted at any
time before the expiration of that period or any extended period accordance with

[ITB Sub-clause 15.2];
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(f) If our tender is accepted, we commit to submit a performance guarantee in
accordance with [insert relevant clause no., ITB Sub-clause 34] for the due
performance of the contract, as specified in specimen form for the purpose.

(g) We, including any subcontractors or contractors for any part of the contract,[
insert the nationality of the Tenderer, including that of all parties that comprise
the Tenderer, if the Tenderer is a ]V, and the nationality each subcontractor and
Contractor].(Refer Clause ‘A’ of Sec-5)

(h) We have no conflict of interest in accordance with [ITB Sub-clause no 5].

() Our firm, its affiliates or subsidiaries- including any subcontractors or contractors
for any part of the contract - has not been declared ineligible by the port, under
laws of India or official regulations in accordance with[ITB Sub-clause no.3]

(j)) We understand that this tender, together with your written acceptance thereof
included in your notification of award, shall constitute a binding contract between
us, until a formal contract agreement is prepared and executed in accordance
with[ITB Sub-clause 33] and as per specimen from the purpose;

(k) We understand that you are not bound to accept the highest evaluated tender or
any other tender that you may receive.

() We also make specific note clauses of [ITB, NIT] under which the contract is
governed.

(m)In case of out station firms, having a branch in India for liaison purposes, please
mention the name of the contact person and Tel. no.,Fax. no., and mail-Id and also
the complete postal address of the firm.

(n) We understand that the communication made with the firm at (m), by the port
shall be deemed to have been done with us.

Signed: [insert signature of person whose name and capacity are shown]

In the capacity of [insert legal capacity of person signing the form of tender]

Name:[insert complete name of person signing the form of tender]

Duly authorized to sign the tender for and on behalf of: [insert complete name of

tenderer]

Dated on day of , (insert date of signing)
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CONTRACTOR'’S BID (Refer Clause ‘A’ of Sec-5)

Description of the works: - DISMANTLING OF EXISTING GODOWN NO.18 & 24
INSIDE CARGO JETTY AREA."

BID

TO

(The employer)
Address

GENTLEMEN,

We offer to execute the works described above in accordance above with the
conditions of

Contract accompanying this bid for the contract price of (in
figures) (in letters)

The advance payment required / not required as per rule.

We accept the appointment of as the conciliator.

(OR)

We do not accept the appointment of as the conciliator and
propose instead that be appointed as

Conciliator whose daily fees and biographical data are attached.

This bid and your written acceptance of it shall constitute a binding contract between
us. We understand that you are not bound to accept the highest or any Bid you
receive.

We undertake that, in competing for(and, if the award is made to us, in executing) the
above contract, we will strictly observe the laws against fraud and corruption in force In
India namely “prevention of corruption act 1988”

We hereby confirm that this bid complies with the bid validity and security required by
the bidding documents.

We attach herewith our copy of permanent account number (PAN)
Yours faithfully,

Authorized Signature:

Name& title of signatory
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Name of Bidder

Address

Notes:

To be filled in by the bidder, together with his particulars and date of submission at the
bottom of the form of bid.

33



PRE-QUALIFICATION OF BIDDERS

The information to be filled in by the bidder in the following pages will be used for
purposes of pre-qualification as provided for in the instructions to tenderers.

1. Only for individual bidders

1.1 Constitution or legal status of bidder (attach copy)
¢ Place of registration
e Principal place of business
o Power of attorney of signatory of bid(Attach)

2. Turnover of the firm/ JV

YEAR TURN OVER

2022-23

2023-24

2024-25

Average

Attachments: Financial reports for the last three years; balance sheets, profit and loss
statement, auditors reports( in case of companies/ corporation) etc., list them below
and attach copies

3. Similar works

Particulars Year No. of works Value
2018-19
Total vaIL'Je. 2019-20
completed similar 5020-21
K f .
work as defined in 5021-22
the tender
2022-23
document during
2023-24
last 7 years
2024-25

Attachments: Supporting documents, viz., successful completion certificates from
clients, other documentations to substantiate the similarity of work as per definition of

“similar work” employers reserves the right to verify the information;
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4. Information on bid capacity (works for which bids have been submitted and
works which are yet to be completed) as on the date of this bid.
(A) Existing commitments and on-going works.

Descriptio | Plac | Contrac | Name& | Value Stipulated | Value of | Anticipate
nof work |e& t no.& addres | of Period of | remaining | d date of
state | date s of contrac | completio | to be completio
port t n complete | n
Rs d
(B) Works for which bids already submitted
Description of | Place | Name& | Value of | Stipulated | Date Remarks if
work & address | contract Period of | when any
state | of port Rs completion | decision is
expected

Attach certificates from the nodal officer or his nominee(s)-in-charge.

5. The following contractor’s Equipment are essential for carrying out the works.

The bidder should list all information requested below.

Item of Requirement | Owned/ No.s/ Age/ Remarks
equipment | no. capacity leased /to be | capacity condition (from whom to
procured be purchased)
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6. Qualification and experience of key personnel proposed for administration
and execution of the contract. Attach biographical data. Refer also to sub.clause

4.3(e) of instructions to bidders and sub.clause 9.1 of the conditions of contract.

Position Name Qualification Years of Years of
experience experience in
(general) the proposed

position

Project

manager

Discipline

specialist etc.,

7. Proposed sub-contracts and firms involved (Refer Clause ‘A’ of Sec-5)

Sections of the Value of sub- Sub-contractor Experience in
works contract (name and similar work
address)

8. Information on litigation history in which the bidder is involved.

Other party(ies) | port Cause of amount Remarks
dispute involved
showing

present status

9. Additional information bidder may like to submit

Duly authorized to sign this authorization on behalf of (insert complete name of

tenderer)

Dated on day of [insert date

of signing]
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LETTER OF ACCEPTANCE
(On letterhead paper of the port)

(date)

TO:
(Name and address of the contractor)

Dear Sirs,

Tender no
Sub: DISMANTLING OF EXISTING GODOWN NO.18 & 24 INSIDE CARGO JETTY
AREA.."

Ref: Your bid dated
And [list the correspondence with the bidder]
This is to notify you that your bid dated for
execution of the (name of the contract and identification

number, as given in the instructions to bidders) for the contract price of rupees
(amount in words and figures as corrected and modified in
accordance with the tender document is here by accepted by the employer/Board).

You are hereby requested to furnish performance security, in the form detailed in
tender document for an amount of Rs. within { } days of the
receipt of this letter of acceptance valid upto 28 days from the date of completion
obligations expiry of taking over certificate subject to removal of defects period i.e. upto

and also sign the contract agreement within{ } days of the receipt
of this letter of acceptance , failing which action as stated in the tender document will
be taken.

Detailed letter of acceptance will follow.
Please acknowledge receipt.

Yours faithfully

Chief Engineer
Deendayal Port Authority

37



ISSUE OF NOTICE TO PROCEED WITH THE WORKS
(Letterhead of the Port)

dated

To
(Name and address of the contractors)

Dear Sirs,
Tender no

Sub: DISMANTLING OF EXISTING GODOWN NO.18 & 24 INSIDE CARGO JETTY
AREA.."

Ref: Letter of acceptance no. dated

Pursuant to your furnishing the requisite security as stipulated in
[clause 21 of general conditions of contract] and signing of the contract for execution of
the you are hereby instructed to precede with the execution of the
said works in accordance with the contract documents. It is here by notified that the
[site] is being handed over to you for execution of work in accordance with the contract
documents.

Yours faithfully,

Executive Engineer (Harbour)
Deendayal Port Authority
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SPECIMEN CONTRACT AGREEMENT
(to be executed on Rs.500/- Non-judicial stamp paper)

[the successful tenders shall fill in this form in Accordance with the
instructions indicated]

THIS CONTRACT AGREEMENT is made

The [insert: number| day of [insert: month], [insert: year]

This agreement made this day of
between the Board of the Port of Deendayal Port Authority, a body corporate
under Major Port Authorities Act, 2021, having which Administrative Office
building at Gandhidham (Kutch). (Here in after called the “Board” which
expression shall unless excluded repugnant to the context, be deemed to
include their successors in office) of the one part and
(herein after called the "CONTRACTOR" which expression shall unless
excluded by or repugnant to the context be deemed to include his heirs,
Executors, Administrators, Representatives and assigns or successors in
office) of the other part.

WHEARS the Board is desirous of carrying out the work of

__” and whereas the
Contractor has offered to execute and complete such works at a total cost of
4

AND WHEREAS the contractor has agreed to if any arbitration award shall be
referred to Conciliation Committee / Council comprising of independent
subject expert. The award by the Conciliation Committee / Councils shall be
placed before the Board of Deendayal Port Authority for consideration if
agreed by both the party

AND WHEREAS the contractor has agreed to deposit the Performance Security
Deposit as follows for due fulfilment of all the conditions of the contract :

(1) paid in the form of B.G./online/FDR/Insurance Surety
Bond towards 5% of Contract value as Performance Guarantee and balance
5% to be recovered from running bills.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS

1. In this agreement words and expressions shall have the same
meaning as are respectively assigned to them in the conditions of
contract hereafter referred to.

2. The following shall be deemed to form and be read and construed as part
of this agreement relating to the said work, viz.

a. Notice Inviting Tender (Page No. to )

b. The tender submitted by the contractor including Schedule “A” and “B”.
(page No. to )

c. General Rules and direction for the guidance of the tendeX (Page No.
to )
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d. General and Special Conditions of the Contract. (Page No. to )

e. The schedule of items of work with quantities and rates. (Page No.
to )

f. Correspondence exchanged before the issue of letter of acceptance by
which the conditions of contract are amended, varied of modified in any
way by manual consent (to be enumerated). (Page No. to )

g. Work Order No. issued vide letter No. (Page No. to
)
3. The Contractor hereby covenants with the Board to complete and maintain

the said works to the satisfaction of the Board in conformity in all respects,
with the provision of the said contract.

4. The Board hereby covenants to pay the Contractor in consideration of such
work "the contract price" at the time and in the manner prescribed by the
said Contract.

IN WITNESS WHEREOF the parties hereunto have set their hands and seals
the day and year first above written signed and sealed by the Contractor in the
presence of :

M/s.

(Name, signature
Designation and Seal of
the Contractor)
WITNESS
1o

S — Contractor

Signed, sealed & delivered

By Chief Engineer on

behalf of the Board in the Chief Engineer

Presence of : Deendayal PortAuthority

FOR & ON BEHALF OF THE
BOARD OF DEENDAYAL
PORT AUTHORITY
Witness : (Name, Signature, address)
1. mrrm
R
(Dy. HOD & XEN)
The common seal of the
Board of Deendayal Port Authority affixed in
the presence of :

SECRETARY
DEENDAYAL PORT AUTHORITY
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FORMAT OF BID SECURITY DECLARATION FROM BIDDERS
(On Bidders Letter head)

Bid Security Declaration Form

Date: Tender No.

To
(Insert complete name and address of the Employer/Purchaser)

I/We, the undersigned, declare that :

I/We understand that, according to your conditions, bids must be
supported by a Bid Securing Declaration.

I/We accept that I/We may be disqualified from bidding for any
contract with you for a period of three year from the date of notification if I am
/We are in a breach of any obligation under the bid conditions, because I/We

a) have withdrawn/modified/amended, impairs or derogates from
the tender, my/our Bidduring the period of bid validity specified
in the form of Bid; or

b) having been notified of the acceptance of our Bid by the
purchaser during the period of bid validity (i) fail or reuse to
execute the contract, if required, or (ii) fail or refuse tofurnish the
Performance Security, in accordance with the Instructions to
Bidders.

I/We understand this Bid Securing Declaration shall cease to be valid
if | am/we are not the successful Bidder, upon the earlier of (i) the receipt of
your notification of the name of the successful Bidder; or (ii) thirty days after
the expiration of the validity of my/our Bid.

Signed: (insert signature of person whose name and capacity are shown)
in the capacity of (insert legal capacity of person signing the Bid Securing
Declaration)

Name: (insert complete name of person signing the Bid Securing Declaration)
Duly authorized to sign the bid for an on behalf of (insert complete name of
Bidder)

Dated on day of (insert date of signing)

Corporate Seal (where appropriate)
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SECTION 3

CONDITIONS OF CONTRACT
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CONDITIONS OF CONTRACT

A. General
1. Definitions

1.1  Terms which are defined in the Contact Data are not also defined in the Conditions
Contract but keep their defined meanings capital initials are used to identify defined
terms.

The Conciliator is the person appointed jointly by the Employer and the contractor to

resolve disputes in the first instance as provided for in clauses 24 and 25. The names of

the Adjudicator is defined in the Contact Data. Refer Clause ‘A’ of Sec-5

Bill of Quantities means the priced and completed Bill of Quantities forming part of the
Bid.

Compensation Events are those defined in Clause 44

The Completion Date is the date of Completion of the Works as certified by the Nodal
Officer or his nominee in accordance with Sub Clause 55.1

The Contract is the contract between the Employer and the Contractor to execute,
complete and maintain the Works. It consists of the documents listed in Clause 2.3
below.

The Contract Data defines the documents and other information which comprise the
Contract.

The Contractor is a person or corporate body whose Bid to carry out the Works has
been accepted by Employer.

The Contractor’s Bid is the completed Bidding documents submitted by the Contractor
to the Employer.

The Contract Price is the stated in the letter of acceptance and thereafter as adjusted
in accordance with the provisions of the Contract.

Days are calendar days, months are calendar months.

A Defect is any part of the Works not completed in accordance with the Contract.

The Defects Liability Period is the Period named in the Contract Data and calculated
from the Completion Date.

The Employer is the party who will employ the contractor to carry out the Works.

The Nodal Officer or his nominee is the person named in the Contract Data (or any
other Competent person appointed and notified to the contractor to act in

replacement of the Nodal Officer or his nominee) who is responsible for supervising
the Contractor, Administering the Contract, certifying payments due to the Contractor,
issuing and valuing Variations to the contract, awarding extensions of time and
valuing the Compensation Events.

Equipment is the Contractor’s machinery and vehicles brought temporarily to the Site
to construct the Works.

The Initial Contract Price is the Contract Price listed in the employer’s Letter of
Acceptance.

The Intended Completion Date is the date on which it is intended that the Contractor

shall complete the works. The Intended Completion Date is specified in the Contract
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Data. The Intended Completion Date may be revised only by the Nodal Officer or his
nominee by issuing an extension of time.

Materials are all supplies, including consumables, used by the contractor for
incorporation in the Works.

Plant is any integral part of the Works which is to have mechanical, electrical,
electronic or chemical or biological function.

The Site is the area defined as such in the Contract Data.

Site Investigation Reports are those which were included in the Bidding documents
and are factual interpretative reports about the surface and subsurface conditions at
the site.

Specification means the Specification of the Works included in the Contract and any
modification or addition made or approved by the Nodal Officer or his nominee.

The Start Date is given in the Contract Data. It is the date when the Contractor shall
commence execution of the works. It does not necessarily coincide withany of the Site
Possession Date.

A Subcontractor is a person or corporate body who has a Contract with the Contractor
to carry out a part of the work in the Contract which includes work on the site.
Temporary Works are works designed, constructed, installed and removed by the
Contractor which are needed for construction or installation of the Works.

A Variation is an instruction given by the Nodal Officer or his nominee which varies
the Works.

The Works are what the Contract requires the Contractor to construct, install and turn
over to the Employer as defined in the Contract Data.

The Trained Work Person are those employed/proposed to be employed by the
Contractor at the Project Site, who have participated and are in possession of a valid
Competency Certificate through a programme run under the auspices of a University,

State Technical Board, Ministry of Government of India.

2. Interpretation

2.1 In interpreting this Condition of Contract, singular also means plural, male also means
female or neuter and the other way around. Headings have no significance. Words
have their normal meaning under the language of the Contract instructions clarifying

queries about the Conditions of Contract.

2.2 If sectional completion is specified in the Contract Data, references in the Conditions of

Contract to the Works, the Completion Date, and the Intended Completion Date apply
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to any Section of the Works (other than references to the Completion Date and

Intended Completion date for the whole of the Works).

2.3 The documents forming the Contract shall be interpreted in the following order of

priority:
(1) Agreement
(2) Letter of Acceptance and notice to proceed with Works Contractor’s Bid.
(3) Contract Data
(4) Conditions of Contract including Special Conditions of Contract
(5) Specifications
(6) Drawings
(7) Bill of quantities and
(8) Any other documents listed in the Contract Data as forming part of the Contract.

3. Language and Law

3.1 The language of the Contract and the law governing the Contract are stated in the

Contract Data.

4. Nodal Officer or his nominee’s Decisions

4.1 Except where otherwise specifically stated, the nodal officer or his nominee will
decide contractual matters between the Employer and the Contractor in the role

representing the Employer.

5. Delegation

5.1 The Nodal officer or his nominee may delegate any of the duties and responsibilities to
other people except to the Conciliator after notifying the Contractor and may cancel

any delegation after notifying the Contractor.

6. Communications

6.1 Communications between parties which are referred to in the conditions are effective
only when in writing. A notice shall be effective only when it is delivered (in terms of

Indian Contract Act 1872).

7. Joint Venture (Refer Clause ‘A’ of Sec-5)
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8.

Companies/Contractors may jointly undertake contract/contracts. Each only would be
jointly and severely responsible for completing the task as per the contract, however
declaration of the Lead member to be indicated by bidders, however ]V has to
designate in their MOU. The firms with at least 26% equity holding each be allowed to

jointly meet the legibility criteria.

Note: JVs/Consortia be allowed in all contracts of estimated cost of more than Rs.5
crores. However, there shall be no limit on the number of partners.

Subcontracting

8.1 The Contractor may subcontract with the approval of the Nodal Officer or his nominee

but may not assign the Contract without the approval of the Employer in writing.

Subcontracting does not alter the Contractor’s obligations. Refer Clause ‘A’ of Sec-5

Other Contractor

8.2 The Contractor shall co-operate and share the Site with other contractors, public

9.

authorities, utilities, and the Employer between the dates given in the Schedule of
other contractors. The Contractor shall as referred to in the Contract Data, also
provide facilities and services for them as described in the Schedule. The employer
may modify the schedule of other contractors and shall notify the contractor of any

such modification.

Personnel

9.1 The Contractor shall employ the key personnel named in the Schedule of Key

Personnel as referred to in the Contract Data to carry out the functions stated in the
Schedule or other personnel approved by the Nodal Officer or his nominee. The Nodal
Officer or his nominee will approve any proposed replacement of Key personnel only
if their qualifications, abilities, and relevant experience are substantially equal or

better than those of the personnel listed in the Schedule.

9.2 If the Nodal Officer or his nominee asks the Contractor to remove a person who is a

member of the Contractor’s staff of his work force stating the reasons, the Contractor
shall ensure that the person leaves the Site within seven days and has no further

connections with the work in the Contract.

10. Employer’s and Contractor’s Risks

10.1 The Employer carries the risks which this contract states are Employer’s risks and

the Contractor carries the risks which this Contract states are Contractor’s risks.
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11. Employers Risks

111

(a)

(ii)
(iii)

(iv)

v)

(vi)

The Employers risks are

In so far as they directly affect the execution of the Works in the country where the

Permanent Works are to be executed:

War and hostilities (whether war be declared or not), invasion, act of foreign

enemies:
Rebellion, revolution, insurrection, or military or usurped power, or civil war,

Ionizing radiations, or contamination by radioactivity from any nuclear fuel, or
from any nuclear waste, from the combustion of nuclear fuel, radioactive toxic
explosive or other hazardous properties of any explosive nuclear assembly or

nuclear component thereof:

Pressure waves caused by aircraft or other aerial devices traveling at sonic or

supersonic speeds; and

riot, commotion or disorder, unless solely restricted to the employees of the

Contractor or of his Subcontractors and arising from the conduct of the Works;
floods, tornadoes, earthquakes and landslides

(a) Loss or damage due to the use or occupation by the Employer of any Section or

part of the Permanent Works, except as may be provided for in the Contract;

(b) loss or damage to the extent that it is due to the design of the Works, other
than any part of the design provided by the Contractor or for which the

Contractor is responsible; and

(c) Any operation of the forces of nature (in so far as it occurs on the Site) which

an experienced contractor:
(i) could not have reasonably foreseen, or

(ii) Could reasonably have foreseen, but against which he could not reasonably

have taken at least one of the following measures.

A. Prevent loss or damage to physical property from occurring by taking

appropriate measures, or
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B. Insure against.

12. Contractor’s risks

12.1  Allrisks of loss of or damage to physical property and of personal injury and death
which arise during and in consequence of the performance of theContract other than

the excepted risks are the responsibility of the Contractor.

13. Insurance

13.1 The Contractor shall provide in the joint names of the employer and the
Contractor, insurance cover from the Start Date to the end of the Defects Liability
Period, in the amounts and deductibles state in the Contract Data for the following

events which are due to the Contractors risks.
a) Loss of or damage to the Contractors risks.
b) Loss of or damage to Equipment;

c¢)  Loss of or damage property (except the Works, Plant, Materials and Equipment in

connection with the Contract, and
d) Personalinjury of death.

13.2  Policies and certificates for insurance shall be delivered by the Contractor to the
Nodal Officer or his nominee for the Nodal Officer or his nominee’s approval before
Start Date. All such insurance shall provide for compensation to be payable in the

types and proportions of currencies required to rectify the loss or damage incurred.

13.3  If the Contractor does not provide any of the policies and certificates required, the
Employer may effect the insurance which the Contractor should have provided and
recover the premiums the Employer has paid from payments other wise due to the

Contractor or, if no payment of the premiums shall be a debt due.

13.4  Alternate to the terms of insurance shall not be made without the approval of the

Nodal Officer or his nominee.
13.5 Both parties shall comply with all conditions of the insurance policies.

14. Site Investigation Reports

14.1 The Contractor, in preparing the Bid, shall rely on the Investigation Report
referred to in the Contract Data, supplemented by any information available to the

Bidder.
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15. Queries about the Contract Data.

15.1 The Nodal Officer or his nominee will clarify queries on the Contract Data.

16. Contractor to Construct the Works.

16.1 The Contractor shall construct and install the Works in accordance with the

Specification and Drawings.

17. The Works to Be Completed by the Intended Completion Date.

17.1 The Contractor may commence execution of the Works on the Start Date and shall
carry out the Works in accordance with the program submitted by the Contractor as
updated with the approval of the Nodal Officer or his nominee, and complete them by

the Intended Completion Date.

18. Approval by the Nodal Officer or his nominee.

18.1 The Contractor shall submit Specifications and Drawings showing the proposed
Temporary Works to the Nodal Officer or his nominee, who is to approve them if they

comply with the specifications and Drawings.
18.2  The Contractor shall be responsible for design of Temporary Works.

18.3 The Nodal Officer or his nominee’s approval shall not alter the Contractor’s

responsibility for design of the Temporary Works.
18.4 NIL

18.5 All Drawings prepared by the Contractor for the execution of the temporary or
permanent Works, are subject to prior approval by the Nodal Officer or his nominee

before their use.

19. Safety

19.1 The Contractor shall be responsible for the safety of all activities on the Site.

20. Discoveries.

20.1  Anything of historical or other interest or of significant value unexpectedly
discovered on the Site is the property of the Employer. The contractor is to notify the
Nodal Officer or his nominee of such discoveries and carry out the Nodal Officer or his

nominee’s instructions for dealing with them.

21. Possession of the Site.
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21.1  The Employer shall give possession of all parts of the Site to the Contractor, free
from encumbrances. If possession of a part is not given by the date stated in the
Contract Data the Employer is deemed to have delayed the start of the relevant

activities and this will be a Compensation Event. Refer Clause ‘A’ of Sec-5

22 Access to the Site

22.1 The Contractor shall allow the Nodal Officer or his nominee and any person
authorized by the Nodal Officer or his nominee access to the Site to any place where
work in connection with the Contract is being carried out or is intended to be carried
out and to any place where materials or plant are being manufactured, fabricated

and/or assembled for the works.

23 Instructions

23.1  The Contractor shall carry out all instructions of the Nodal Officer or his nominee

which comply with the applicable laws where the Site is located.

24 Disputes

24.1  If the Contractor believes that a decision taken by the Nodal Officer or his nominee
was either outside the authority given to the Nodal Officer or his nominee by the
Contract or that the decision was wrongly taken, the decision shall be referred to the
conciliator within 28 days of the notification of the Nodal Officer or his nominee’s

decision. Refer Clause ‘A’ of Sec-5

25 Settlement of Disputes

25.1 If a dispute of any kind whatsoever arises between the Employer and the
Contractor in connection with, or arising out of the Contract or the execution of the
Works, whether during the execution of the Works or after their completion and
whether before or after repudiation or after termination of the Contract, including any
disagreement by either party with any action, inaction, opinion, instruction,
determination, certificate or valuation of the Nodal Officer or his nominee, the matter
in dispute shall, in the first place be referred to the Disputes Review Board [DRD] in
case of contracts valuing more than Rs.5 crores and above, and for contracts valuing
less than Rs. 5 crores, the disputes will firstly be settled by the Conciliator, failing

which any party may invoke arbitration clause.

Unless the Contract has already been repudiated or terminated or frustrated the
Contractor shall in every case, continue to proceed with the Works with all due

diligence and the Contractor and the Employer shall give effect forthwith to every
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decision of the Nodal Officer or his nominee unless and until the same shall be revised,
as hereinafter provided, by the conciliator or in a Dispute Review Board

recommendation / Arbitral Award. (Refer Clause ‘A’ of Sec-5)

25.2 Decision by Conciliator (Refer Clause ‘A’ of Sec-5)

(i) The Conciliator shall give a decision in writing within 28 days of receipt of a

notification of a dispute.

(i) Conciliator shall be paid daily at the rate specified in the contract Data together with

reimbursable expenses of the types specified in the contract data and the cost shall be
divided equally between the Employer and the contractor, whatever decision is
reached by the conciliator, either party may refer a decision of the conciliator within
28 days of the conciliator’s written decision. If neither party refers the disputes to

arbitration within 28 days, the conciliators decision will be final and binding.

25.3 Arbitration(Refer Clause ‘A’ of Sec-5)

(@)

Any dispute in respect of in respect of contracts where party is dissatisfied by the
Conciliators decision shall be decided by arbitration as set forth below:

A dispute with Dispute review expert shall be finally settled by arbitration in
accordance with the Indian Arbitration and Conciliation Act, 1996, or any statutory
amendment thereof. The arbitral tribunal shall consist of 3 arbitrators, one each to be
appointed by the Employer and the Contractor, and the third to be appointed by the
mutual consent of both the arbitrators, falling which by making a reference to CIDC-

SIAC Arbitration Centre from their panel.

(ii) Neither party shall be limited in the proceeding before such arbitrations to the

evidence or arguments already put before the Nodal Officer or his nominee or the
Board, as the case may be, for the purpose of obtaining said
recommendations/decision. No such recommendations/decision shall disqualify the
Nodal Officer or his nominee or any of the members of the Board, as the case may be,
from being called as a witness and giving evidence before the arbitrators or any

matter whatsoever relevant to the dispute.

(iii) The reference to arbitration shall proceed notwithstanding that the works shall not

then be or be alleged to be complete , provided always that the obligations of the
Employer, the Nodal Officer or his nominee and the Contractor shall not be altered by
reason of the arbitration being conducted during the progress of the works. Neither
party shall be entitled to suspend the works to which the dispute relates, and payment

to the contractor shall be continued to be made as provided by the contract.
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(iv)If one of the parties fail to appoint its arbitrations in pursuance of sub-clause [i],
within 14 days after receipt of the notice of the appointment of its arbitrator by the
other party, then chairman of the nominated Institution shall appoint arbitrator
within 14 days of the receipt of the request by the nominated institution. A certified
copy of the chairman’s order, making such an appointment shall be furnished to both

the parties.

(v) Arbitration proceedings shall be held at, and the language of the arbitration
proceeding and that of all documents and communications between the parties shall

be ‘English’

(vi) The decision of the majority of arbitrators shall be final and binding upon both
parties. The expenses of the arbitrators as determined by the arbitrators shall be
shared equality by the Employer and the Contractor. However, the expenses incurred
by each party in connection with the preparation, presentation, etc. of its case prior to,

during and after the arbitration proceedings shall be borne by each party itself.
(vii)  All arbitration awards shall be in writing and shall state the reasons for the award.

(viii) Performance under the contract shall continue during the arbitration proceedings
and payments due to the contractor by the employer shall not be withheld, unless they

are subject matter of the arbitration proceedings.

26 Replacement of Conciliator

26.1  Should the Conciliator resign or die, or should the Employer and the Contractor
agree that the conciliator is not fulfilling his functions in accordance with the
provisions of the Contract, a new Conciliator will be jointly appointed by the Employer
and the Contractor. In case of disagreement between the Employer and the Contractor,
within 30 days the Conciliator shall be appointed by the Appointing Authorities
designated in the Contract Data at the request of either party within 14 days of receipt

of such request. (Refer Clause ‘A’ of Sec-5)

B. TIME CONTROL

27 Program

27.1 Within the time stated in the contact data the contractor shall submit to the Nodal
officer or his nominee for approval a program showing the general methods
arrangements, order, and timing for all the activities in the works along with monthly

cash flow forecast.

52



27.2  An updates of the program shall be a program showing the actual progress
achieved on the timing of the progress achieved on the timing of the remaining work
including any changes to the sequence of the activities.

27.3  The contractor shall submit to the Nodal Officer or his nominees, for approval an
updated program at intervals no longer than the period stated in the contract data. If
the contractor does not submit an updates program within this period, the Nodal
Officer or his nominee may withhold the amount stated in the contract data from the
next payment certificate ant continue to withhold this amount until the next payment
after the data on which the overdue program has been submitted.

27.4  The nodal officer or his nominee’s approval of the program shall not alter the
contractor’s obligations. The contractor may revise the program and submit it to the
nodal officer or his nominee again at any time. A revise program is to show the effect of
variations and compensation events.

28 Extension of the intended completion data.

The nodal officer or his nominee shall extend the intended completion data if a
compensation event occurs or a variation is issued which makes it impossible for
completion to be achieved by the intended completion data without the contractor
taking steps to accelerate the remaining work and which would cause the contractor to
incur additional cost.

The nodal officer or his nominee shall decide whether and by how much to extend the
intended completion Data within 21 days of the contractor asking the Nodal Officer or
his nominee for a decision upon the effect of a compensation event or variation and
submitting full supporting information. If the contractor has failed to give early warning
of a delay or has failed to cooperate in assessing the new intended completion data.

29 The Early Warning Provisions shall be as per clause 32.
30 Delays Ordered by the Nodal Officer or his nominee

30.1. The Nodal Officer or his nominee may instruct the contractor to the start or Progress

of any activity within the works.

31 Management Meeting.

31.1  Either the Nodal Officer or his nominee or the contractor may require the other to
attend a management meeting. The business of a management meeting shall be to
review the plans for remaining work and to deal with matters raised in accordance
with the early warning procedure.

31.2 The Nodal Officer or his nominee shall record the business of management

meetings and is to provide copies of his record to those attending the meeting and to
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the employer. The responsibility of the parties for actions to be taken is to be decided
by the Nodal Officer or his nominee either at the management meeting or after the

management meeting and started in writing to all attended the meeting.

32 Early warning

32.1 The contractor is to warn the Nodal Officer or his nominee at the earliest opportunity
of specific likely future events or circumstances that may adversely affect the quality
of the work, increase the contract price or delay the execution of works. The Nodal
Officer or his nominee may require the contractor to provide an estimate of the
expected effect of the event or circumstances on the contract price and completion
Data. The estimates are to be provided by the contractor as soon as reasonably
possible.

32.2 The contractor shall cooperate with the Nodal Officer or his nominee in making and
considering proposals for how the effect of such an event or circumstance can be
avoided or reduced by anyone involved in the work and in carrying out any resulting
instruction of the Nodal Officer or his nominee.

32.3 Deleted

C. QUALITY CONTROL

33. Identity Defects

33.1 The Nodal Officer or his nominee shall check the Contractor’s work and notify the
Contractor’s work and notify the Contractor of any Defects that are found. Such
checking shall not affect the Contractor’s responsibilities. The Nodal Officer or his
nominee may instruct the Contractor to search for a Defect and to uncover and test

any work that the Nodal Officer or his nominee considers may have a Defect.

34. Tests

34.1 If the Nodal Officer or his nominee instructs the Contractor to carry out a test not
specified in the specification to check whether any work has a Defect and the test
shows that it does the Contractor shall pay for the test and any samples. If there is no

Defect the test shall be a Compensation Event.

35. Correction of Defects

35.1 The Nodal Officer or his nominee shall give notice to the Contractor of any Defects
before the end of the Defects Liability Period, which begins at Completion and is
defined in the Contract Data. The Defects Liability Period shall be extended for as long

as Defects remain to be corrected.
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35.2 Every time notice of a Defect is given the Contractor shall correct the notified Defect

within the length of time specified by the Nodal Officer or his nominee’s notice.

36. Uncorrected Defects
36.1 If the Contractor has not corrected a Defect within the time specified in the Nodal
Officer or his nominee’s notice the Nodal Officer or his nominee will assess the cost of

having the Defect corrected, and the Contractor will pay this amount.

D. COST CONTROL

37. Bill of Quantities

37.1 The Bill of Quantities shall contain items for the constriction, supply, installation,
testing and commissioning work to be done by the Contractor.

37.2 The bill of quantities is used to calculate the Contract Price. The Contractor is paid

for the quantity of the work done at the rate in the Bill of Quantities for each item.

38. Changes in the Quantities

38.1 If the final quantity of the work done differs from the quantity in the Bill of
Quantities for the particular item by more than + 25 percent provided the change
exceeds + 10% of initial Contract Price, the Nodal Officer or his nominee shall adjust
the rate (S), to allow for the change.

38.2 The Nodal Officer or his nominee shall not adjust rates from changes in quantities if
thereby the initial Contract Price is exceeded by more than 15 percent except with
prior approval of the Employer.

38.3 If requested by the Nodal Officer or his nominee where the quoted rate (s) of any
item(s) is abnormally high, the Contractor shall provide theNodal Officer or his

nominee with a detailed cost breakdown of such rate in the Bill of Quantities.

39. Variations.

39.1 All Variations shall be included in updated programs produced by the Contractor.

40. Payment for Variations.

40.1 Variation permitted shall not exceed +25% in quantity of each individual item, and
+10% of the total contract price. With 14days of the date of instruction for executing
varied work, extra work or substitution, and before the commencement of such work,

notice shall be given either (a) by the contractor to the Employer of his intention to
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claim the extra payment or a varied rate or price, or (b) by the Employer to the

contractor of his intention to vary rate or price.

40.2 For items not existing in the Bill of Quantities or substitution to items in the Bill of
Quantities, rate payable should be determined by methods given below and in the
order given below:

i) Rates and prices in Contract, if applicable plus escalation as per contract.

ii) Rates and prices in the schedule of rates applicable to the contract plus/minus
ruling percentage.

iii) Market rates of materials and labour, hire charges of plant and machinery used,
plus 10% for overheads and profits of Contractors.

40.3 For items in the Bill of quantities but where quantities have increased beyond the
variation limits, the rate payable for quantity in excess of the quantity in the Bill of
Quantity plus the permissible variation should be:

i) Rates and prices in contract, if reasonable plus escalation, failing which (i) and (ii)
below will apply

ii) Rates and prices in the schedule of Rates applicable to the contract plus/minus
ruling percentage,

iii) Market rates of material and labor, hire charges of plant and machinery used plus
15% for overheads and profits of contractor.

40.4 If there is delay in the Employer and the contractor coming to an agreement on the
rate of an extra item, rates as proposed by the employer shall be payable provisionally
till such time as the rates are finally determined or till date mutually agreed.

40.5 If the Nodal officer or his nominee decides that the urgency of varying the work
prevent a quotation being given and considers not delaying the work, no quotation

shall be given and the variation shall be treated as a Compensation Event.

41. Cash flow forecasts.
41.1 When the program is updated, the contractor is to provide the Nodal Officer or his

nominee with an updated cash flow forecast.

42. Payment Certificates.
42.1 The contractors shall submit to the Nodal Officer or his nominee monthly statements
of the estimated value of the work completed less the cumulative amount certified

previously.
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42.2 The Nodal Officer or his nominee shall check the Contractors’ monthly statement
within 14 days and certify the amount to be paid to the Contractor after taking into
account any credit or debit for the month in question in of materials for the works in
the relevant amount and under conditions set forth in sub clause 51(3) of the Contract
Data (Secure Advance).

42.3 The value of work executed shall be determined by the Nodal Officer or his nominee.

42.4 The value of work executed shall comprise the value of quantities of the items in the
Bill of quantities completed.

425 The value of work executed shall include the valuation of variations and
Compensation Events.

42.6 The Nodal Officer or his nominee may exclude any item certified in a previous
certificate or reduce the proportion of any item previously certified in any certificate
in the light of later information.

43 Payments

43.1 Bills shall be prepared and submitted by the Contractor, joint measurements shall be
taken continuously and need to be connected with billing stage. System of 4 copies of
measurements, one each for Contractor, Employer and Nodal Officer or his nominee,
and signed by both Contractor and Employer shall be followed. (Refer Clause ‘A’ of
Sec-5)

43.2 75% of bill amount shall be paid within 14days of submission of the bill. Balance
amount of the verified bill should be paid within 28 days of the submission of the bill.
(Refer Clause ‘A’ of Sec-5)

43.3 For delay in payment beyond the periods specified in 43.2 above, interest at a pre-
specified rate (suggested rate SBI PLR + 2%) p.a as on due date of payment) should
be paid.(Refer Clause ‘A’ of Sec-5)

43.4 Contractor shall submit final Bill within 60 days of issue of defects liability certificate.
Client’s Nodal Officer or his nominee shall check the bill within 60 days after its
receipt and return the bill to Contractor for corrections, if any 50% of undisputed
amount shall be paid to the contractor at the stage of returning the bill. (Refer Clause
‘A’ of Sec-5)

43.5 The Contractor should re-submit the bill, with corrections within 30 days of its
return by the Nodal Officer or his nominee. The re-submitted bill shall be checked and
paid within 60 days of its receipt.(Refer Clause ‘A’ of Sec-5)

43.6 Interest at a pre-specified rate (suggested rate SBI PLR+ 2% p.a. as on due date of
payment) shall be paid if the bills is not paid within the time limit specified
above.(Refer Clause ‘A’ of Sec-5)

57



43.7 If an amount certified is increased in later certificates as a result of an award by the

Conciliator or an Arbitrator, the Contractor shall be paid interest upon the delayed

payment as set out in this clause. Interest shall be calculated from the date upon which

the increased amount would have been certified in the absence of dispute.(Refer

Clause ‘A’ of Sec-5)

43.8 Items of the Works for which no rate or price has been entered in will not be paid for

by the employer and shall be deemed covered by other rates and prices in the

Contract.

44. Compensation Events

44.1 The following mutually agreed Compensation Events unless they are caused by the

Contractor would be applicable. (Refer Clause ‘A’ of Sec-5)

(a)

(b)

()

(d)

(e)

U

(8

(h)

0)
(k)

M

The Employer does not give access to a part of the Site by the Site Possession
Date stated in the Contract Data.

The Employer modifies the schedule of other contractors in a way which
affects the work of the contractor under the contract.

The Nodal Officer or his nominee orders a delay or does not issue drawings,
specifications or instructions required for execution of works on time.

The Nodal Officer or his nominee instructs the Contractor to uncover to carry
out additional tests work which is then found to have no Defects.

The Nodal Officer or his nominee unreasonably does not approve for a
subcontract to be let.

Ground conditions are substantially more adverse than could reasonably have
been assumed before issuance of letter of Acceptance from the information
issued to Bidders (including the Site Investigation Reports), from information
available publicly and form a visual inspection of the site.

The Nodal Officer or his nominee gives an instruction for dealing with an
unforeseen condition, caused by the Employer, or additional work required for
safety or other reasons.

Other contractors, public authorities, utilities or the Employer does not work
within the dates and other constraints stated in the Contract that cause delay
or extra cost to the Contractor.

The advance payment is delayed.
The effect on the Contractor of any of the Employer’s Risks.

The Nodal Officer or his nominee unreasonably delays issuing a Certificate of
Completion.

Other Compensation Events listed in the Contract Date or mentioned in the
contract.
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Whenever any compensation event occurs, the contractor will notify the employer,
within 14 days and provide a forecast cost of the compensation event.

44.2. If a Compensation Event would cause additional cost or would prevent the work
being completed before the intended Completion Date, the Contract Price shall be
increased and/or the intended Completion Date shall be extended. The Nodal Officer
or his nominee shall decide whether and by how much he Contract Price shall be
increased and whether and by how much the Intended Completion Date shall be
extended. (Refer Clause ‘A’ of Sec-5)

44.3 As soon as information demonstrating the effect of each Compensation Event upon
the Contractor’s forecast has been provided by Contractor, it is to be assessed by the
Nodal Officer or his nominee and the Contract Price shall be adjusted accordingly. If
the Contractor’sforecast is deemed unreasonable the Nodal officer or his nominee
shall adjust the Contract Price based on Nodal Officer or his nominee’s own forecast.
The Nodal Officer or his nominee will assume that the Contractor will react

competently and promptly to the event.(Refer Clause ‘A’ of Sec-5)

45. Tax

45.1 The rates quoted by the Contractor shall be deemed to be inclusive of the sales and
other taxes that the Contractor will have to pay for the performance of this Contract.
The Employer will perform such duties in regard to the deduction of such taxes at
sources as per applicable law. Any new Taxes, levies, duties imposed after signing the
Contract shall be reimbursed by the employer on production of documentary
evidence. (Refer Clause ‘A’ of Sec-5)

46. Currencies

46.1 All payments shall be made in Indian Rupees unless specifically mentioned.

47. Price Adjustment. (Refer Clause ‘A’ of Sec-5)

47.1  Contract price shall be adjusted for increase or decrease in rates and prices of
labour, materials, fuels and lubricants in accordance with the following
principles and procedures and as per formula given in the contract data. This
clause is applicable for all the civil works having tender cost more than Rs. 5
Crore and duration is more than 12 months.

The price adjustment shall apply for the work done from the start date given in
the Contract data upto end of the initial intended completion date or extensions
granted by the Nodal Officer or his nominee and shall not apply to the work
carried beyond the stipulated time for reason attributable to the contractor.
() The Price adjustment for increase or decrease in the cost shall be paid in
accordance with the following formula:

V =0.85xQx R x[(P - Po)/Po]
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Where,

V = Variation in price on account of Labour / Diesel / Cement / Steel /
bitumen during the month under consideration.

Po = Market rate of Diesel, price index of Cement / Steel / bitumen on
the date of opening of Technical bid. (Consumer Price Index for
Labour).

P = Market rate of Diesel, Consumer Price Index for Labour, latest

available base for cement, steel, bitumen & all commodities
during the month under consideration

Q = Percentage of Labour /Diesel / Cement / Steel / bitumen
component.
R = Value of work done during the month under consideration.

Note : i) Escalation to be computed for relevant items. Percentage that shall
govern the escalation under Q shall be predetermined and indicated in tender
document for each component i.e. Labour, Fuel, Cement, Steel, bitumen, All
Commodities etc.

47.2. NIL

47.3. To the extant that full compensation for any rise of fall in costs to the contractor is
not covered by the provisions of this or other clauses in the contract, the unit rates
and prices included in the contract shall be deemed to include amount to cover the

contingency of such other rise or fall in costs.

SUBSEQUENT LEGISLATION

If, after the date 28(Twenty eight) prior to the date for submission of tenders for the
contract there occur changes to any National or Statute Stature, Ordinance or Decree
or other law or any regulation or bye law of any local or other duly constituted
authority or introduction of any such statute, ordinance, decree, law, regulation or bye
law which causes additional or reduced coast to the contractor in execution of the
contract, such additional or reduced coast shallafter due consultation with the
employer and the contractor be determined by the nodal officer or his nominee and
shall be added to or deducted from the contract price and the nodal officer or his

nominee shall notify the contractor accordingly with a copy to the employer.

48. Retention (Refer Clause ‘A’ of Sec-5)
48.1 The employer shall retain from each payment due to the contractor the proportion

stated in the contract data until completion of the whole of the works.
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48.2. Retention money shall be deducted at 5%from each running bill, subject to a max. of
5 percent of the contract price. Retention money shall be refunded within 14 days

from the date of payment of final bill.

49.Liquidated damages

49A. In case of delay in completion of the contract, liquidated damages (L.D)may be levied
at the rate of 1/2%of the contract value per week of delay or part thereof, subject
to a maximum of 10 per cent of the contract price excluding GST.

(i) The owner ,if satisfied ,that the works can be completed by the contractor within a
reasonable time after the specified time for completion , may allow further extension
of time at its discretion with or without the levy of L.D. In the event of extension of
time at its discretion with L.D, the owner will be entitled without prejudice to any
other right or remedy available in that behalf per cent (1/2%) of the contract value of
the works for each week or part of the week subject to the ceiling defined in sub-
clause 49A.

(i) The owner ,if not satisfied that the works can be completed by the contractor, and in
the event of failure on the part of the contractor to complete work with in further
extension of time allowed as aforesaid, shall be entitled, without prejudice to any
other right, or remedy available in that behalf, to rescind the contract.

(iii) The owner, if not satisfied with the progress of the contract and in the event of failure
of the contractor to recoup the delays in the mutually agreed time frame, shall be
entitled to terminate the contract.

(iv)  In the event of such termination of the contract as described in clauses 49A(ii)
or49A(iii) or both the owner shall be entitled to recover L.D. up to ten per cent (10%)
of the contract value and forfeit the security deposit made by the contractor besides
getting the work completed by other means at the risk and cost of the contractor.

(v) The ceiling of LD shall be 10% of the cost of work

(vi) In case part / portions of the work can be commissioned and port operates the
portion for commercial purpose, the rate of LD will be restricted to the uncompleted
value of work, the maximum LD being on the entire contract value.

Note: Contract price for LD shall be inclusive of tender price plus taxes and duties.

Excluding GST
50. Incentives or Bonus (Refer Clause ‘A’ of Sec-5)

For early completion of the contract before the stipulated date of completion of an

incentive amount at the rate of one fourth per cent (1/4% i.e. 0.25%) of the contract
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price per full week of early completion, subject to a maximum of five percent (05%)of
the contract price may be paid to the contractor.

The owner, if satisfied, that the works can be completed by the contractor within a
reasonable time after the specified time for completion, may allow extension of time at
its discretion, by virtue of which the contractor make himself eligible for incentive, the
extension shall be considered only till the actual date of completion and no incentive
shall be payable.

For calculation of incentive payment, contract price shall be exclusive of tender price

plus taxes and duties.

51. Advance payment (Refer Clause ‘A’ of Sec-5)

The Employer shall make the following advance payments:

51.1. Mobilization Advance shall be paid up to 10% of contract price, payable in two equal
installments. The first installment shall be paid after mobilization has started and next
installment shall be paid after satisfactory utilization of earlier advance.

51.2 Construction / installation equipment advance shall be paid upto 5% of contract
price.

51.3 Mobilization advance and Construction equipment advance shall be paid at SBI
PLR + 2% p.a. (as on date of payment) interest at the discretion of employer and
against bank guarantee for such advance and against hypothecation of construction
equipment to the employer. However, availing of advance payment be optional with
the bidder exercising the option along with the leader.

51.4 Equipment advance shall be paid in two or more equal installments. First
installment shall be paid after construction equipment has arrived at the site and next
installment shall be paid after satisfactory utilization of earlier advances (s).

51.5 Recovery of Mobilization and Construction Equipment advance will start when
15% of the work is executed and recovery of total advance should be completed by the
time 80% of the original contract work is executed.

51.6 The Nodal Officer or his nominees shall make advance payment in respect of
materials and plant brought to site for but not yet incorporated installed in the works
in accordance with conditions stipulated in the Contract Date.75% of cost of materials
and plant brought to site for incorporation into the works only shall be paid as
secured advance. Materials which are of perishable nature should be adequately

insured.

52. Performance Securities
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52.1 Security deposit shall consist of two parts:

a) Performance security to be submitted at award of the work.

Security Deposit/Performance guarantee shall be 10% of Contract price i.e. credit
part amount from  which 10 % of contract price should be submitted as
Insurance Surety Bond as per formate and terms and condition at 8A
/FDR/Digital Transfer/Bank Guarantee of Nationalized/scheduled
bank (except Co-operative) Banks having its branch at Gandhidham, or
Digital transfer within (21 days in case of domestics bid and within 28
days in case of global bids) of receipt of letter of acceptance. SD to
be refunded immediately not later than 14 days from completion of defect
liability period, NOC from Geology Department.
Beneficiary: Deendayal Port Authority
Account No.:2177002100002684
IFSC Code : PUNB0217700

Punjab National Bank, Kandla Branch

Within 21 days of receipt of letter of acceptance. SD to be refunded
immediately not later than 14 days from completion of defect liability

period, NOC from Geology Department.

The performance guarantee submitted in form Bank Guarantee/FDR/Insurance surety bond
should be valid 60 days beyond the date of completion of all contractual obligations of

the contractor, including Defect Liability Period.

The documentary evidence (copy of paid Challan in Govt. Treasury) of Welfare
cess @1% of work done or as amended By Statutory Authority from time
to time, paid on final bill shall be submitted before releasing the Performance

Guarantee if applicable.

53.NIL

54. Cost of Repairs

54.1 Loss or damage to the works or materials to be incorporated in the works between
the stat date and the end of the defects correction period shall be remedied by the
Contractor at the Contractors cost if the loss or damage arises from the Contractors

acts or omissions
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E. FINISHING THE CONTRACT.

55. Completion

55.1 After completion of the work, the contractor will serve a written notice Nodal Officer
or his nominee/Employer to this notice shall conduct a complete joint survey of the
work within 7 days and prepare a defects list jointly. The defects pointed out by the
Nodal Officer or his nominee/Employer would be rectified by the contractor within 14
days and thereafter acceptance report be signed jointly by the contractor and the
employer. This joint acceptance report shall be treated as “completion Certificate”.

56. Taking over

56.1 The employer shall take over the site and the works within seven days of the Nodal
Officer or his nominee issuing a certificate of completion.

57. Final Account

57.1 The Contractor shall supply to the Nodal Officer or his nominee a detailed account of
the total amount that the Contractor considers payable under the contract before the
end of the Defects Liability period. The Nodal Officer or his nominee shall issue a
defects liability certificate and certify any final payment that is due to the contractor
within 60 days of receiving the contractor’s account if it is correct and complete. If it is
not, the Nodal Officer or his nominee shall issue within 15 days a schedule that states
the scope of the corrections or additions that are necessary for the correction and
certify payment of 50% of the undisputed amount to the contractor. If the final
account is still unsatisfactory after it has been resubmitted the Nodal Officer or his
nominee shall decide on the amount payable to the contractor and issue a payment

certificate, within 60 days of receiving the contractor’s revised account.

58. Operating and Maintenance Manuals
58.1 If “as built” Drawings and /or operating and maintenance manuals are required the
contractor shall supply them by the dates stated in the Contract Data.
58.2 If the contractor does not supply the drawings and /or manuals by the dates stated in
the contract data, or they do not receive the Nodal Officer or his nominee’s approval,
the Nodal Officer or his nominee shall withhold the amount stated in the contract data

from payments due to the contractor.

59. Termination
59.1 The employer or the Contractor may terminate the contract if the other party causes
a fundamental breach of the contract.

59.2Fundamental breaches of contract include, but shall not be limited to the following:
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(a)

(b)

()

(d)

(e)

®
(8

(h)

@

the contractor stops work for 28 days when no stoppage of work is shown
on the current program and the stoppage has not been authorized by the
Nodal Officer or his nominee.

The Nodal Officer or his nominee instructs the contractor to delay the
progress of the work and the instruction is not withdrawn within 28 days.
The employer or the contractor becomes bankrupt or goes into liquidation
other than for a reconstruction restructure or amalgamation.

A payment certified by the Nodal Officer or his nominee is not paid by the
employer to the contractor within 50 days of the date of the Nodal Officer or
his nominee’s certificate.

The Nodal Officer or his nominee gives Notice the failure to correct a
particular defect is a fundamental breach of contractand the contractor fails
to correct it within a reasonable period of time determined by the Nodal
Officer or his nominee.

The contractor does not maintain a security which is required.

The contractor has delayed the completion of works by the number days for
which the maximum amount of liquidated damages can be paid as defined in
the contract data and

If the contractor, in the judgment of the employer has engaged in corrupt or
fraudulent practices in competing for or in the executing the contract.

If the contractor has contravened clause 7 and clause 9 of condition of

contract.

For the purpose of this paragraph: “corrupt practice” means the offering, giving

receiving or soliciting of any thing of value to influence the action or public

officials in the procurement process or in contract execution. “Fraudulent

practice” means a misrepresentation of facts in order to influence a procurement

process or the execution of a contract to the detriment of the employer, and

includes collusive practice. Bidders (prior to or after bid submission) designed to

establish bid prices at artificial non-competitive levels and to deprive the

employer of the benefits of free and open competition”.

59.3 When either party to the contract gives notice of a breach of contract to the Nodal

Officer or his nominee for a cause other than those listed under sub Clause. 59.2

above, the Nodal Officer or his nominee shall decide whether the breach is

fundamental or not.
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59.4 Notwithstanding the above, the employer may terminate the contract for
convenience subject to payment of compensation to the contractor including loss of
profit on uncompleted works. Loss of profit shall be calculated on the same basis as
adopted for calculation of extra/additional items.

59.5 If the contract is terminated the Contractor shall stop work immediately, make the
site safe and secure and leave the site as soon as reasonably possible.

60 Paymentupon Termination.

60.1 If the contract is terminated because of a fundamental breach of contract by the
contractor, the Nodal Officer or his nominee shall issue a certificate for the value of the
work done less advance payments received upto the date of the issue of the certificate,
less other recoveries due in terms of the contract, less taxes due to be deducted at
source as per applicable law and less the percentage to apply to the work not
completed as indicated in the contract data.

Additional liquidate damage shall not apply. If the total amount due to the employer
exceeds any payment due to the contractor, the difference shall be a debt payable to
the employer.

60.2 If the contract is terminated at the employer’s convenience or because of a
fundamental breach of contract by the employer, the Nodal Officer or his nominee
shall issue a certificate for the value of the work done, the reasonable
employed solely on the works, and the contractor’s costs of protecting and securing
the works and loss of profit on uncompleted works less advance payments received up
to the date of the certificate, less other recoveries due in terms of the contract and less

taxes due to be deducted at source as per applicable law.

61. Property

61.1 All materials on the Site, Plant, Equipment, Temporary Works and Works for which
payment has been made to the contractor by theEmployer, are deemed to be the
property of the Employer, if the Contract is terminated because of a Contractor’s

default.

62. Release from Performance.

62.1 If the Contract is frustrated by the outbreak of war or by other event entirely outside
the control of either the Employer or the Contractor, the Nodal Officer or his nominee
shall certify that Contract has been frustrated. The Contractor shall leave the Site and

stop work as quickly as possible after receiving this certificate and shall be paid for all
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work carried out before receiving it and for any work carried out afterwards to which

commitment was made.

63 NIL

F. SPECIAL CONDITIONS OF CONTRACT

1.LABOUR
The contractor shall, unless otherwise provided in the Contract, make his own
arrangements for the engagement of all staff and labour, local or other, and for their
payment, housing, feeding and transport.
The Contractor shall, if required by the Nodal Officer or his nominee, deliver to the
Nodal Officer or his nominee a return in detail, in such form and at such intervals as
the Nodal Officer or his nominee may prescribe, showing the staff and numbers of the
several classes of labour from time to time employed by the
Contractor on the Site and such other information as the Nodal Officer or his nominee

may require.

2. COMPLIANCE WITH LABOUR REGULATIONS:

During continuance of the contract, the Contractor and his sub contractors shall abide
at all times by all existing labour enactment and rules made there under, regulations,

Notifications and by laws of the State or Central Government or local authority and
any other labour law (including rules) regulations, bye laws that may be passed or
notification that may be issued under any labour law in future either by the State or
Central Government or the local authority. Salient features of some of the major
labour laws that are applicable to construction industry are given below. The
Contractor shall keep the Employer indemnified in case any action is taken against the
employer by competent authority on account of contravention of any ot the provisions
of any Act or rules made there under, regulations or notifications including
amendments. If the Employer is caused to pay or reimburse such amounts as may be
necessary to cause or observe, or for non-observance of the provisions stipulated in
the notifications/bye laws/Acts/Rules/regulations including amendments, if any, on
the part of the Contractor the Nodal Officer or his nominee/Employer shall have the
right to deduct any money due to the Contractor including his amount of performance
security. The Employer/Nodal Officer or his nominee shall also have right to recover
from the Contractor any sum required or estimated to be required for making good

the loss or damage suffered by the Employer.
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a)

The employees of the Contractor and the Sub-Contractor in no case shall be treated as

the employees of the Employer at any point of time.

SALIENT FEATURES OF SOME MAJOR LAWS APPLICABLE TO ESTABLISHMENTS
ENGAGED IN BUILDING AND OTHER CONSTRUCTION WORK.
Workmen Compensation Act 1923:- The act provides for compensation in case of

injury by accident arising out of and during the course of employment.

b) Payment of Gratuity Act 1972:- Gratuity is payable to an employee under the Act on

c)

satisfaction of certain conditions on separation if an employee has completed 5 years
service or more on death at the rate of 15 days wages for every completed year of

service. Act is applicable to all establishments employing 10 or more employees.

Employees P.F and Miscellaneous Provision Act 1952:- The Act Provides for monthly
contribution by the employer plus workers @ 12%/8.33%. the benefits payable under

the Act are:

(i)Pension to family pension retirement or death, as the case may be. (ii) Deposit
linked insurance on the death in harness of the worker, (iii) payment of P.F

accumulation on retirement/death etc.

d) Maternity Benefit Act 1951:- The Act provides for leave and some other benefits to

f)

g)

workmen/ employees in case of confinement or miscarriage etc.

Contract Labour (Regulation & Abolition) Act 1970:- The Act provides for certain

welfare measures to be provided by the Contractor to contract labour and in case the
Contractor fails to provide, the same are required to be provided, by the Principal
Employer by Law. The Principal Employer is required to take Certificate of
Registration and the Contractor is required to take license from the designated Officer.
The Act is applicable to the establishments or Contractor of Principal Employer if they

employ 20 or more contract labor.

Minimum Wages Act 1948:- The Employer is supposed to pay not less than the
Minimum Wages fixed by appropriate Government as per provisions of the Act if the
employment is a scheduled employment Construction of Buildings, Roads, Runways

are scheduled employment.

Payment of Wages Act 1936:- It lays down as to by what date the wages are to be paid

when it will be paid and what deductions can be made from the wages of the workers.
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h)

j)

k)

D)

Equal Remuneration Act 1979:- The Act provides for payment of equal wages for work
of equal nature to Male and Female workers and for not making discrimination against

Female employees in the matters of transfers, training and promotions etc.

Payment of Bonus Act 1965:- The Act is applicable to all establishments employing 20
or more employees. The Act provides for payments of annual bonus subject to a
minimum of 8.33% of wages and maximum of 20% of wages to employees drawing
Rs.3500/- per month or less. The bonus to be paid to employees getting Rs.2500/- per
month or above upto 3500/- per month shall be worked out by taking wages as
Rs.2500/- per month only. The Act does not apply to certain establishments. The
newly set-up establishments are exempted for five years in certain circumstances.
Some of the State Governments have reduced the employment size from 20 to 10 for

the purpose of applicability of this Act.

Industrial Disputes Act 1947:- The Act lays down the machinery and procedure for
resolution of industrial disputes, in what situations a strike or lockout becomes illegal
and what are the requirements for laying off or retrenching the employees or closing

down the establishment.

Industrial Employment’s (Standing Orders) Act 1946:- It is applicable to all
establishments employing 100 or more workmen (employment size reduced by some
of the States and Central Government to 50). The provides for laying down rules
governing the conditions of employment by the Employer on matters provided in the

Act and get same certified by the designated Authority.

Trade Unions Act 1926:- The Act lays down the procedure for registration of trade
union of workmen and employers. The Trade Union registered under the Act have

been certain immunities from civil and criminal liabilities.

Child Labour (Prohibition & Regulation) Act 1986:- The Act prohibits employment of

children below 14 years of age in certain occupations and processes and provides for
regulation of employment of Children in all other occupations and processes.

Employment of Child Labor is prohibited in Building and Construction Industry.

Inter-State Migrant workmen’s (Regulation of Employment & Conditions of Service)

Act 1979:-The Act is applicable to an establishment which employs 5 or more inter-
state migrant workmen through an intermediary (who has recruited workmen in one
state for employment in the establishment situated in another state). The Inter-State

migrant workmen, in establishment to which this Act becomes applicable, are
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p)

required to be provided certain facilities such as housing, medical aid, traveling

expenses from home upon the establishment and back, etc.

The Building and Other Construction workers (Regulation of Employment and
Conditions of Service Act 1996 and the Cess Act of 1996:- All the establishments who
carry on any building or other construction work and employs 10 or more workers
are covered under this Act. All such establishments are required to pay cess at the rate
not exceeding 2% of the cost of construction as may be modified by the Government.
The Employer of the establishment is required to provide safety measures at the
Building or Construction work and other welfare measures, such as Canteens, First-
Aid facilities. Ambulance, Housing accommodations for workers near the work place
etc. The Employer to whom the Act applies has to obtain a registration certificate from

the Registering Officer appointed by the Government.

Factories Act 1948:- The Actlays down the procedure for approval at plans before

setting up a factory, health and safety provisions, welfare provisions, working hours,
annual earned leave and rendering information regarding accidents or dangerous
occurrence to designated authorities. It is applicable to premises employing 10
persons or more with aid of power or 20 more persons without the aid of power

engaged in manufacturing process.
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CONTRACT DATA
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CONTRACT DATA

Iltems marked “N/A does not apply in this contract.
(Refer Clause ‘B’ of Sec-5)

The following documents are also part of the contract clause reference
The schedule of other contractors (8)
The schedule of key personnel (9)

The above insertions should correspond to the information provided in the invitation of
bids.

The employer is

Chairman

Deendayal Port Authority.

Address: A.O. Building, P.O. Box No. 50, Gandhidham.

Employer’s authorized representative is Chief Engineer Deendayal Port Authority.

The nodal officer or his nominee is Executive Engineer/ Executive Engineer

Nirman Bhavan,

Kandla Pin 370-210

Dist- Kutch (Gujarat)

Nodal officer’s authorized representative is AXEN / AE / J.E

The conciliator appointed jointly by the employer and contractor is:(Refer Clause ‘B’ of
Sec-5)

Name: -

Address: -

The name and identification number of the contract is “DISMANTLING OF EXISTING
GODOWN NO.18 & 24 INSIDE CARGO JETTY AREA..."

The works consist of “DISMANTLING OF EXISTING GODOWN NO.18 & 24 INSIDE
CARGO JETTY AREA.

The start date shall be

The intended completion date for the whole
Of the work is with the following milestones:

Milestone dates:

Dismantling Work

Milestone 1 Dismantling Work 1 to 4 month

The following documents also form part of the contract
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The contractor shall submit a program for the works immediately after delivery of the
letter of acceptance.

The site possession dates shall be given after the award of work.

The site is located at Kandla.

The minimum insurance cover for physical property, injury and death is Rs. 10.00 Lacs

(Rs. Ten Lacs) (Substantial amount to cover all the risks) per occurrence with the
number of occurrences limited to four. After each occurrence, contractor will pay
additional premium necessary to make insurance valid for four occurrences always.
The following events shall also be compensation events:

The employer terminates the contract for his convenience

The period between programme updates shall be 15 days

The amount to be withheld for late submission of an updated programme shall be Rs.

5000/-

The language of the contract documents is English

The law, which applies to the contract, is law of union of India

The currency of the contract is Indian rupees

Fees and types of reimbursable expenses to be paid to the dispute review expert

Appointing authority for the Arbitrator is Chairman, DPA.

Escalation is Payable for contracts as per clause no. 47 of section - 3, subject to
provision of special condition under section 5 (Refer Clause ‘B’ of Sec-5)
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SECTION 5

SPECIFICATIONS

AND

SPECIAL CONDITIONS
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NAME OF WORK: DISMANTLING OF EXISTING GODOWN NO.18 & 24 INSIDE
CARGO JETTY AREA

Details of deviations / exclusions / alteration to Clause(s) of sections of this
tender are as under: -

The following clauses are not being applicable:
A)  Section -1:

Clause 4.1(c), 4.1(d), 4.1(g),4.1(e),4.1(f), 4.1(h)
Clause 4.2d4.2e4.2j,4.2k

Clause No. 4.3 (IV)

Clause 4.4, 4.5

Clause 5.2

Clause 8.2;

Clause 9.2.1,9.2.2,9.2.3,9.2.4,9.2.5;
Clause 13.4.2

Clause 19.1, 19.2,19.3

Clause 22.2, 22.5;

Clause 23.2,23.3;23.4

Clause 26.4

Clause 27.1,27.2

Clause 35.1& 36.1

Clause 38

Section -2 :

The clauses (c) & (d) & (g) of the SPECIMEN FOR FORM OF BID will not
be Applicable;
In Contractor’s Bid Advance Payment and Appointment of Conciliator is

not applicable

In Pre-Qualification of Bidders Table No.07 is not applicable.

Section — 3:

° Clause 7

. Clause 8.1
° Clause 21.1
° Clause 1.1 :

The Conciliator is the person appointed jointly by the Employer and the
contractor to resolve disputes in the first instance as provided for in
clauses 24 and 25. The names of the Adjudicator is defined in the Contact
Data.;

Clause 24.1, 25.1,25.2,25.3, 26.1

Clause 40.1 & 40.3

Clause 43.1,43.2,43.3,43.4,43.5,43.6,43.7

Clause 44.1,44.2,44.3

Clause 45.1

Clause 47

Clause 48

Clause 50.

Clause 51.

B) Following statements of Contract Data (Section-4) are not applicable:

1.

The following documents are also part of the contract clause reference
The schedule of other contractors (8)
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2.

The schedule of key personnel (9)

“The conciliator appointed jointly by the employer and contractor is:
Name: -

Address: - “
3. Compensation Events
4. Escalation

C) Following forms (Section-8) are not applicable:

Specimen B.G. for Advance Payment & stage payment.
Form of Disputes review board agreement.
Exceptions & Deviations,

The form ‘Specimen EMD (Bank Guarantee Format)’

D) The following Existing clauses are Modified as under;

Section-I;

4.2 (i) Information regarding any litigation, current or during the last five years,
in which the bidder is involved, the party’s concerned, and disputed amount,
Information regarding projects in hand, orders regarding exclusion, expulsion or
black listing, if any

Clause No. 16 B; The EMD up to Rs. 5 lakhs be payable either by digital transfer .
EMD beyond Rs.5 lakhs be payable in the form Rs. 113028.00 (as Insurance
Surety Bond as per format and terms and condition at 8A /FDR/Digital
Transfer/Bank Guarantee of Nationalized/scheduled bank (except
Co-operative) Banks having its branch at Gandhidham  for the
entire amount from any Nationalized Banks only having its branch at Gandhidham.
Bank Guarantees submitted as Earnest Money shall be valid for 28 days beyond
the validity of the bid. Bank Guarantee shall be verified independently by the Port
with the bank before finalization of technical offer. In the event of lack of
confirmation of issue of the Bank Guarantee by the Bank, the bid shall stands

disqualified.

Section-2; Table ;5 -The List of Equipment available with bidder.

Section-2; Table ;6- Qualification and experience of key personnel available with

the bidder. Attach biographical data.

The provision in special conditions, which form a part of contract, shall have
precedence over those specified in other sections in case of diversity, if any.

All works within the scope of this Tender must be completed within a period of
4 months from the date of written order of the Engineer-in-charge to commence
the work.

Arbitration Clause
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(1)

(Il

(IV)

(V)

(V1)

(VII)

Except where otherwise provided in the contract all questions and
disputes relating to the meaning of the specifications, designs,
drawings and instructions here in before mentioned and as to the
quality of workmanship or materials used on the work or as to any
other question, claim, right, matter or any other thing whatsoever, in
any way arising out of or relating to the contract, design, drawings,
specifications, estimates, instructions, orders or to the conditions or
otherwise concerning the works or regarding the execution or failure
to execute the same whether arising during the progress of work or
after the completion thereof as described here in after shall be
referred to the Chairman for sole arbitration by himself or by any
Officer appointed by him.

It will be no objection to any such appointment that the
arbitrator is an employee of the Board or the Government, that he
had to deal with the matter to which the contract relates and that in
course of his duties as an employee of the Board or the
Government, he had expressed views on all or any of the
matters in dispute or of different. The arbitrator, who has been
dealing with the arbitration case, being transferred or vacating
his office or in the event of his death or being unable to act for
any reason, the Chairman then holding the office shall arbitrate
himself or appoint any officer to act as arbitrator.

It is also a term of the contract that no person other than the
Chairman himself or any officer appointed by him shall act as
arbitrator.

It is a term of the contract that only such question and disputes as
were raised during progress of work till its completion and not
thereafter shall be referred to arbitration. However, this would not
apply to the questions and disputes relating to liabilities of parties
during the guarantee period after completion of the work.

It is a term of the contract that the party invoking arbitration shall
give a list of disputes with amounts of claim in respect of each said
disputes alongwith the notice seeking appointment of arbitrator.

It is also a term of contract that if the contractor does not make any
demand for appointment of arbitrator in respect of any claims /
disputes in writing, as aforesaid, within 120 days of receiving the
intimation from the Nodal Officer or his nominee that the final bill is
ready for payment, the claim of the contractor shall be deemed to
have been waived and absolutely barred and the Port Authority shall
be discharged and released of all liabilities under the contract in
respect of these claims.

It is also a term of the contract that the arbitrator shall adjudicate
only such disputes / claims as referred to him by the appointing
authority and give separate award against each dispute/claims as
referred to him. The arbitrator will be bound to give claim wise detail
and speaking award and it should be supported by reasoning.

The award of the arbitrator shall be final, conclusive and binding on
all the parties to the contract.

The arbitrator may from time to time, with the consent of both the
parties, enlarge the time for making and publishing the award.
Arbitration shall be conducted in accordance with the provision of
Indian Arbitration Act, 1996 or any statutory modifications or re-
enactment thereof and rules made there under and for the time
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10.

11.

12.

13.

being in force shall apply to the arbitration proceedings under this
clause.

(XI) Itis also a terms of the contract that if any fees are payable to the
arbitrator, this shall be paid equally by both the parties.

(XII) It is also a term of the contract that the arbitration shall be deemed
to have been entered on the reference on the date he issued the
first notice to both the parties calling them to submit their statement
of claims and counter statement of claims.

(XII) Venue of arbitration shall be such place as may be fixed by the
arbitrator at his sole discretion.

Contractor has to comply with all the motor vehicle rules and regulations etc. as
per government rules and D.P.A. will not be responsible for any violation of
rules.

The contractor is expected to have full knowledge of work, work site and nature
of work and no claim what-so-ever shall be entertained in this regard.

The tender containing the conditions for lowering or raising the rates quoted
shall be liable for rejection.

Income tax shall be deducted as directed by the Central Board of Direct Taxes,
Ministry of Finance, Government of India.

The contractor shall strictly follow the instructions of Engineer-in-charge or his
representative as regards to the execution of work.

The contractor shall be required to execute the work in such a way so as not to
cause any damage, hindrance or interference to the activities and work going
on in the area adjoining thereof. Any damages shall be repaired by him at his
own cost. If he does not repair the damages in reasonable time period, the
same will be repaired by Deendayal Port Authority at the sole risk and cost of
contractor and amount will be recovered from the bill due.

The Engineer-in-charge will be entitled to deduct or adjust any sums of money
payable by the contractor executed by him or on his behalf from the present
contractor.

All the tools, plants and sundries etc. are required to be brought by the
contractor for carrying out the work to the complete satisfaction of Engineer-in-
charge without any extra cost.

The tender for the work shall remain open for acceptance for the period of 120
days from the date of opening of the tender i.e Technical Bid.

The value of stamps to be affixed on agreement shall be of appropriate value
prescribed for bond as per latest provision of law enforce on the date of
execution, however, if the contractor furnishes G.P.F. notes, approval
guarantee in respect of or part of security deposit the stamp duty chargeable for
the amount shall be prescribed for agreement payable in accordance with the
latest provisions of law enforce on the date of execution of contract. All the cost
of stamp duty shall be borne by the contractor.
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14.

15.

16.
17.

18.

19.

20.

21.

22.

23.

24.

25.

Site Order Book is to be maintained by the contractor at the site of work/office
work site office. The orders and instructions issued from time to time by the
Engineer-in-charge or his representative and written in order book shall he
deemed to have legally issued to the contractor and the contractor shall sign
each entry in the order book as a token of his having received such orders and
instructions. The order book shall be returned to the Engineer-in-charge in good
condition after the completion of work or whenever required by the Engineer-in-
charge.

The Bank Guarantee if submitted in lieu of Security Deposit must be from any
Nationalized Bank / Scheduled Bank (Except Co-Operative Bank) having its
branch at Gandhidham.

Contractor has to arrange his own means of transportation for the work.

All the safety rules and health measures must be adopted by the contractor
while working.

All the labour acts, rules and regulations enforce from time to time shall strictly
be followed by the contractor. The contractor has to obtain license from the
Assistant Labour Commissioner(C), Gopalpuri prior to the commencement of
the work, in case he intends to engage 10 or more labour on any day during the
execution of work and he has to be registered with A.L.C., Gopalpuri, if he is
intending engage more than 10 labours.

During the execution of job and during working hours at any time, contractor or
his responsible representative shall be available for any instructions from the
representative of the Engineer-in-charge.

As part of execution of awarded job, the contractor shall make appropriate
arrangement for transportation of required materials/other resources from one
location to other location at his cost.

It shall be expected that for want of sufficient resources, including required type
of equipments/consumables, or supervision the quality of jobs must not be
adversely affected otherwise it will attract heavy penalty for full job on the
contractor, minimum amount of total gty. quoted by the contractor for each item.

The Engineer-in-charge may delete, increase/decrease qty. of any number of
items included in this contract without assigning any reasons and no
disputes/claims on this account shall be entertained.

The tenderers will not have any right to claim for employment in the
department, in future on the basis of approved tender. The contractor shall
employ no one connected with or in the employment of DPA, as a partner or
employ to execute this contract work.

The tenderers are not expected to make any post-tender modifications. Hence
the tenderers should not make any correspondence regarding the tenders after
submission of the same on due date and time. No cognizance of any
correspondence shall be taken and if any tender persists with the same,
necessary action will be initiated against him. All the tenders received on or
before the due date and time shall be opened if otherwise found in order.

The Contractor shall have a valid GST Registration number failing which bid will
be liable to discharge.
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26.

27.

28.
29.

30.

31.

32.

33.

Force Major : Conditions beyond control of either parties like war,
hostility, acts of public enemy, civil commotion, sabotage, serious
loss or damage by fire, explosions, epidemics, strikes, lockouts or
acts of God come under the legal concept of Force Majeure (FM).
Delays in performance of contractual obligations under influence
of FM conditions are condonable by the other party without any
right to termination or damages, provided, notice of the
happening of any such event is given by the affected party to the
other within 30 (thirty) days from the date of occurrence. Works
under the contract shall be resumed as soon as practicable after
such event has come to an end or ceased to exist. However if
such event continue for a period exceeding 120 days, either party
may at its option terminate the contract by giving notice to the
other party.

GST Registration should be invariably mentioned in the bid / tender, failing
which the bid / tender will be treated as non-responsive and liable to be
discharged.

GST & PAN No. may be furnished with documentary evidence along with the
Tender Documents.

GOODS & SERVICE (GST) CLAUSE

The contractor shall quote the price exclusive of GST. The applicable GST
shall be paid extra to the contractor after producing GST Invoice as per the
certified Bill by the department. However, element of GST shall not consider
for evaluation of bid.

"Contractor/service provider/supplier etc. has to ensure timely & proper filling
of GSTR 1 so that Deendayal Port AUTHORITY can avail input tax credit in
timely manner. In case DPA not allowed input credit due to failure of part of the
contractor/service provider/supplier etc., it will be a financial loss to DPA &
therefore same shall be recovered from the payment/deposit of the
contractor/service provider/supplier.

TDS ON GST

TDS provision under GST Acts, 2017 are in force from 01.10.2018 and
accordingly TDS under GST Act will be deducted @ 2 % (1% CGST and 1
% SGST or 2 % IGST ) from payment / credit give to contractor/
professional and other for work order / contract exceeding Rs. 2,50,000/-.
Income Tax at applicable rate and surcharge as applicable on the payment to
contractor will be deducted from the payment and only net amount shall be paid
for as directed by the Central Board of Direct Taxes, Ministry of Finance, and
Government of India. Contractor has to furnish PAN No. along with tender.

Tenderers are required to furnish their bank account details as per enclosed
Performa in order to arrange payment through Electronics Clearing System.

The bidder shall give an undertaking that they have not made any payment or
illegal gratification to any person / authority connected with the bid process so
as to influence the bid process and have not committed any offence under the
PC act in connection with the bid.

The bidder shall disclose any payment made or proposed to be made to any
intermediaries / agents etc. in connection with the bid.
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34.

35.

36.

37.

38.

39.

Contractor shall bring all the material in good condition and in seal pack
condition. No loose material shall be allowed in any case.

Prospective bidder(s) may raise query relating to bidding conditions, bidding
process and/or rejection of its bid. The reasons for rejecting a tender or non-
issuing a tender to prospective bidder will be disclosed where written enquires
are made by the concerned bidder.

The Contractor shall affix seal along with signature in the Tender, failing which
the bid / Tender will be considered as non-responsive and be liable to
discharge.

SUBMISSION OF BID
Bidders who wish to participate will have to procure/ should have legally valid
Digital Certificate, as per Information Technology Act-2000, using which they
can sign their electronic bids. The bidders can procure the Digital Certificate
from (n) code solutions a division of GNFC Ltd, who are licensed certifying
authority by Government of India. All bids should be digitally signed. For details
regarding Digital signature certificate and related matters, the below mentioned
address should be contacted: (n) code Solutions, A Division of GNFC, 301
GNFC Infotower, Bodakdev, Ahmedabad. Tel. 91 79 26857316/17/18 Fax: 91
79 26857321 E-mail: nprocure@gnvfc.net Mobile: 9327084190 / 9898589652.
The accompaniments to the tender documents as described under
Clause 4 shall be Scanned and submitted On-Line along with Tender
documents. However, the originals/ attested hard copies shall have to be
forwarded subsequently so as to reach the office of Executive Engineer (TD)
within 7 days of opening of the tenders.

DEADLINE OF SUBMISSION OF BID
Bids must be received by the Employer in On-Line System at website

https://kpt.nprocure.com not later than 12:00 hrs. on , in the
event of the specified date for the submission of bids being declared a holiday
by the Employer, the Bids will be received upto the appointed time on the next
working day.

The Employer may extend the deadline for submission of bids by issuing
an amendment in accordance with Clause 9 of Section 1, in which case all
rights and obligations of the Employer and the bidders previously subject to the
original deadline will then be subject to the new deadline.

At the time of submission of the tender document, the tenderer shall give
an undertaking that no changes have been made in document. The uploaded
version of the Port Tender Document will be treated as authentic tender and if
any discrepancy is noticed at any stage between the Port’s tender document
and the one submitted by the tenderer, the conditions mentioned in the Port’s
uploaded document shall prevail. Besides, the tenderer shall be liable for legal
action for the lapses.

PAYMENT OF CONTRACTOR'S BILL TO BANK
Payments due to the contractor may, if so desired by him be made to his bank

instead of direct to him, provided that the contractor furnishes to the Engineer-
in-charge (1) an authorisation in the form of a legally valid document such as a
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40.

power of attorney conferring authority on the bank to receive payment and (2)
his own acceptance of the correctness of the account made out as being due to
him by the Board or his signature on the bill or other claim, preferred against
the Board before settlement by the Engineer-in-charge of the account or claim
by payment to the bank, while the receipt given by such bank shall constitute a
full and sufficient discharge for the payment the contractor should, wherever
possible, present his bills duly receipted and discharged through his bankers.
Nothing herein contained shall operate to creates in favour of the any rights of
equities vis-a-vis the Board.

INFORMATION AND INSTRUCTIONS FOR CONTRACTORS FOR E-

TENDERING FORMING PART OF NIT AND TO BE POSTED ON WEBSITE.

1. Information and instructions for Contractors will form part of NIT and to be
uploaded on website.

2.  The intending bidder must have class-lll digital signature to submit the
bid.

3. The Bid Document as uploaded can be viewed and downloaded free of
cost by anyone including intending bidder. But the bid can only be
submitted after uploading the mandatory scanned documents such as
proof for payment of tender fees and EMD by digital mode i.e. UTR
number etc. .

4. Bidders may modify or withdraw their bids before last date and time of
submission of bid as notified.

5. While submitting the modified bid, contractor can revise the rate of
one or more item(s) any number of times (he need not re-enter rate of all
the items) but before last time and date of submission of bid as notified.

6. On opening date, the contractor can login and see the bid opening
process. After opening of bids he will receive the competitor bid sheets.

7. Contractor can upload documents in the form of JPG format and PDF
format.

8. It is mandatory to upload scanned copies of all the documents including
GST registration certificate as stipulated in the bid document. If such
document is not uploaded his bid will become invalid and cost of bid
document shall not be refunded.

9. If the contractor is found ineligible after opening of bids, his bid shall
become invalid and cost of bid document shall not be refunded.

10. If any discrepancy is noticed between the documents as uploaded at the
time of submission of bid and hard copies as submitted physically by
the contractor the bid shall become invalid and cost of bid document shall
not be refunded.

11. Deleted
12. Contractor must ensure to quote rate of each item. If any cell is left

blank and no rate is quoted by the bidder, rate of such item shall be
treated as "0" (ZERO).
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41.

42.

43.

44,

45.

13. The Draft information and instructions to Contractors may be modified
suitably by NIT approving authority as per requirement.

14. Al the mandatory document required/prescribed for pre-qualification
have to be enclosed by the bidder failing which his offer shall be rejected
and treated as non- responsive. However, additional documents required
if any for verification of the original documents shall be submitted by the
bidder if required by DPA.

Insurance of equipments

(1) The contractor shall insure, at his cost, the plant and machinery for
which mobilization advance is sought and given, for a sum sufficient to
provide for their replacement at site.

(2) Any amount that is not recovered from the insurers shall be borne
by the contractor.

Refund of performance guarantee
Refund of security deposit is governed by relevant clause of the contract. It
shall be refunded without waiting for a formal application from contractor after
the same becomes due for refund.

The contractor shall submit all bills on the printed form to be had on application
at the office of the engineer-in-charge and the charges in the bills shall always
be entered at the rates specified in the tender or in the case of any extra work
ordered in purpose of these conditions and not mentioned or provided for in the
tender at the rate hereinafter provided for such work.

Deviation in quantities
Normally deviation means deviation in quantities of agreement items, i.e.

where there is increase or decrease in the quantities of items of work
specified in the agreement.

Rates for such deviated items shall be calculated strictly as per the provision
of agreement clauses.

Deriving the Market rates :

As per provisions of variation clauses sometimes rates are to be determined
based on market rates in certain conditions. In such cases the contractor within
14 days of receipt of order for execution of deviated quantities, extra or
substituted items beyond permissible limits and before the commencement of
such work shall give notice, for revision of rates, supported by proper analysis,
for such quantities. Engineer-in-Charge shall consider the analysis submitted by
contractor and determine the rates on basis of market rates.

Further in case market rates are less than the agreement rates then in such a
case Engineer-in-Charge should give notice to the contractor within one
month of occurrence of the excess and should decide the rates based on
market rates considering the reply of contractor.
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46.

47.

48.

49.

50.

51.

52.

53.

54.

The analysis of rates on market rates should be on similar lines as adopted
in the justification of tender except that market rates of material/labour, hire
charges of plant and machinery intended to be used prevailing at the time of
such order or occurrence shall be adopted. Over and above the market rates so
arrived 10% would be added for overheads and profit of the contractor.

Though the drawings to be supplied will be exhaustive the decision of the
Engineer-in-charge regarding any change in the drawings shall be final and
binding to contractor and no dispute / claim regarding extra payment shall be
allowed on account of such changes.

The contractor has to provide sufficient barricades with proper illumination in
night and reflective sign boards to site of work so that traffic plying nearby
should not damage the recently concreted work. In case of any damage on
account of above, the entire responsibility will remain with contractor and
nothing extra will be paid on this account.

The tenderer shall examine carefully the condition of contract, specifications
and drawings etc. before submitting the tender. He shall also visit and inspect
site of work and acquaint himself with all local condition in the cargo jetty of
port, availability of construction materials and labourers nature of soil and
working condition at and around the site before submitting the tender. No
dispute/claims what-so-ever shall be entertained for the work of any nature
arising out of local conditions.

The contractor shall have to arrange the entry permit for himself and his staff,
labours etc. from CISF, Deendayal Port Authority if the work is to be carried out
inside cargo jetty area, at his own cost as per the rules and regulation in force
at that time.

If available, electric supply will be given by D.P.A., otherwise contractor has to
make his own arrangement for electric supply. The charges for electric supply
consumption will be borne by contractor as per prevailing rates of DPA.

The contractor shall have to make his own arrangement for water required for
the work.

Individual quantity for any tender items of work may vary to any extent as
required by D.P.T. for which the contractor shall not submit any dispute/claim
what-so-ever, so long as the total amount of such variation does not exceed
plus or minus 30 % of the Total contract value awarded.

As per site condition, the approach etc. will be required which the contractor
shall provide at his own cost. Contractor shall consider these aspects while
quoting the rates in tender. Nothing extra will be paid for the same.

The contractor has to provide sufficient barricades to the site of work in such a
way that the traffic plying nearby the barricaded area should not damage the
recently completed asphalt surface and plying of such vehicles during
construction/repairs should be prevented strictly. If any damage is caused due
to improper barricading and negligence of contractor to the recently completed
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55.
56.
57,

58.

59.

60.

61.

surface, the contractor has to repair such damage at his own cost. Nothing
extra will be paid for this.

All the rules and regulations in force for entry inside the port premises shall be
observed and following by the contractor and by his employee staff etc

Wherever excavated / surplus stuff is to be deposed off, ground should be
properly dressed as directed by Engineer-in-charge at no extra cost.

Tenders with any condition, including conditional rebates, shall be rejected.
However, tenders with unconditional rebate will be acceptable.

The services of fire watch for carrying out any hot works, as required by the
Port authority, shall be made free of cost by the department. However, all the
necessary arrangements like obtaining a fire watch permit from the concerned
authority, transportation of man and materials, if any, for fire prevention etc.
shall have to be done by the contractor at his own cost. No claim what-so-ever
on account of delay in arrangements or arrival of fire watch services shall be
entertained.

Supply of water
[i] The contractor shall have to make his own arrangements for the water
required for execution of work and for labours etc.

In the case of discrepancy between the schedule of quantities, the specification
and / or the drawings, the following order of preference shall be observed: -

i) Description of schedule of quantities.

ii) Particular specification and special condition, if any.

i) Drawings.

iv) C.P.W.D. specifications.

v) Indian standard specifications of B.I.S.

Special Conditions for Environmental Protection

i. The contractor(s) shall strictly follow up the environmental rules as per
the Environmental (Protection) Act 1986 while execution of the work and
as directed by Engineer-In-Charge.

ii. All construction materials i.e. Cement, Aggregates, sand & fill materials
which are to be used in construction work shall be covered with
Tarpaulin or other fabric materials as directed by Engineer-in-charge.

iii. The Contractor(s) should stacked and disposed the waster materials in
such a manner which are not destroy the environment.

iv. The contractor(s) shall sprinkles the water to minimize the dust
emission.

V. Machine mixers, vibrators, way batches plant, diesel generator sets and
other vehicles engines shall not be left running when not in use.

Vi. Emission of NO 2 and SO 2 shall be maintained within the work site
area as per the International Regulations.

vii. To prevent and minimize vibration and noise levels from machineries /

vehicles during construction activities the contractor(s) shall take the
remedial action to minimize noise pollution.

viii. Provide adequate silencers attached with all vehicles and machines.
iX. Install suitable mufflers on engine exhaust and compressor component.
X. The diesel generators set shall be used of noise less.
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62.

63.

64.

65.

66.

67.

68.

69.

70.

Xi. To contractor(s) shall stacked / stored the construction materials at
adequate distance from coastal area.

Xii. The contractor(s) shall provide the barrier to prevent the construction
materials from mixing up with surface / ground water.
Xiii. The contractor(s) should discharge Waste generated during

construction work as per CPCB / GPCB regulations.

On award of the contract, the contractor to whom the contract has been
awarded has to provide at least 10 (Ten) bonded copies of Agreement including
the Technical bid, Price bid and the correspondence exchange between the
parties till the award of the work. One full set including indexing, insertion of
page nos. certification with index will be provided by the Department. The cost
of above ten sets is to be borne by the contractor.

If contractor is executed as sub-contractor, it is mandatory to upload the sub-
contract permission letter obtained from the Govt./ Public Sector officer in case
work belongs to Govt./ Public Sector or from owner of the project in case of
work belongs to private organization. Also the completion certificate / form 3A
authenticated by concern Govt. / Public Sector officers or owner of the project
shall be uploaded along with TDS certificate deducted from that particular work
issued by the competent authority shall be submitted along with bid submission.

The contractor shall carry out work as per specifications and time line failing
which notice will be issued and after three notices, if performance not found
satisfactory, the contractor will be debarred for participating in new tenders of
Civil Engineering department for period of two years.

The rates quoted by Contractor shall be realistic. During the evaluation of
tender, if rates quoted by the Contractor are found un-realistic, the tender shall
be considered non-responsive & Engineer in-charge reserves right to cancel no
any correspondence shall be entertained in this regard.

All the precautions regarding the safety of the workmen shall have to be taken
by the Contractor at his own cost and the instructions of Engineer-in-charge in
this respect shall have to be followed strictly.

Work shall be carried out in accordance with best standard of workmanship and
to the entire satisfaction of Engineer-in-charge.

All the tools/ tackles and ladders for executing the work shall have to be
arranged by the contractor and arrangement for storing of such tools/ tackles or
any material shall have to be made by the contractor at his own cost.

The fire watch shall be provided at free of cost and the arrangements for the
permission of fire watch and transportation of firemen, etc. shall be done by
contractor at his own cost.

Contractor should deposit full amount of Credit items including all taxes
applicable in advance before Starting the work.
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71.

72.

73.

74.

75.

76.

77.

78.

79.

80.

81.

The Contract is liable to be cancelled in case either Contractor himself or any of
his employees if found to be Engineer of Gazetted rank of Government officer,
employee of any Engineering Department of Government of India or Kandla /
Deendayal Port Authority within 2 years of retirement and do not possess the
permission from the concerned authority for working as Contractor or his
employees.

Unless otherwise specially mentioned the rates quoted for all items included for
all lead and lift and no extra claims shall be entertained on this account.

The work consists of dismantling, demolition, removing from the position and
taking away salvaged material of existing buildings in full “AS IS WHERE 1S”
basis and on “NO COMPLAINT” basis. The contractor shall be aware of above
aspect. No dispute shall be entertained on this account.

However, the prevailing rules of GST are applicable at the time of Quoting the
bid & during execution of work.

The structure shall always remain in every aspect at the sole risk from date of
handing over the building to the party.

The quantity, size, measurement, etc. stated in the Schedule B and description
of building are approximate and no guarantee shall be implied for the same.

The tenderers are expected to tender/quote the rates “AS IS WHERE IS
BASIS” by inspecting the building/site to be demolished up to ground level at
site area of building and surrounding shall be cleared and levelled including
dismantling flooring, plinth, etc., properly to the satisfaction of Engineer-in-
charge.

The demolished debris like CC blocks, cement concrete masonry etc. shall be
dumped to required lead and to be dressed, levelled properly as per
instructions of Engineer-in-charge. No claim/ dispute shall be entertained on
this account.

During the execution of work the contractor shall employ only such persons
who are careful, perfectly skilled, and experienced in his field of work. The
Engineer-in-Charge shall be at liberty to object and ask the contractor to
remove from the work any person employed by the contractor for execution of
work, in the opinion of Engineer-in-Charge, misconducts or he is found
negligence in the proper performance of his duties as such persons shall not be
again employed on the work without permission of Engineer-in-Charge.

Any damage, deterioration, loss caused to DPA property due to negligence,
carelessness on the part of the workmen employed by the contractor, shall be
made good by the contractor at his own cost. If he fails to do this, DPA shall be
within their rights to affect necessary recoveries from the Contractor’s bill or
through other means as per the law.

For Credit Items

i. Quantity considered for credit item is tentative, actual quantity may
vary on either side.

ii. Contractor has to pay GST as applicable on credit item along with
the amount payable for credit item.
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iii.

iv.

Full amount payable by the contractor against credit item shall be
deposited in advance with DPA only after that contractor will be
allowed to take away the dismantled materials.

The material to be taken away shall be weighed on DPA weighbridge
by the contractor at his own cost and actual weight shall be
considered for quantity of credit item.

Contractor has to be deposit the credit amount as per actual
quantity retrieve of steel scrap material obtained from
dismantling/demolition

82.  The contractor has to submit the method of demolition and equipment’s to be
utilized considering the safety standards / norms to the engineer-in-charge
before commencement of the work.

Contractor Executive Engineer (H)

Deendayal Port Authority
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SECTION 6

DRAWING
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SECTION 7

BILL OF QUANTITIES
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SECTION 8

FORMS OF SECURITIES AND OTHER FORMATS

FORMS OF SECURITIES AND OTHER FORMATS

Acceptable forms of securities are annexed. Bidders should not complete the
performance and advance payment security forms at this time. Only the successful
bidder will be required to provide performance and advance payment securities in

accordance with one of the forms, or in a similar form acceptable to the employer.

91



Specimen EMD (Bank Guarantee Format)

[The Bank shall fill in this Bank Guarantee Form in association with the instructions
indicated. To be executed on Rs. 100/- non Judicial Stamp Paper]

(Bank’s name and address of Issuing Branch or Office)

{
Beneficiary: (Name and Address of Employer/Board)

Date:

Tender Guarantee No.:
We have been informed that [name of the Tenderer] (hereinafter called “the Tenderer”)

has submitted to you its Tender dated (hereinafter called “the Tenderer”) for the
execution of [name of contract] under Invitation for Tenders No.[Number]. Furthermore,
we understand that, according to your conditions, Tenders must be supported by an
EMD.
At the request of the Tenderer, we [name of Bank] hereby irrevocably undertake to pay
you any sum or sums not exceeding in total an amount of [amount in figures] ([amount
in words]) upon receipt by us your first demand in writing accompanied by a written
statement stating that the Tenderer is in breach of its obligation(s) under the Tender
conditions, because the Tenderer:

(a) Has withdrawn its Tender during the period of tender validity specified by

the Tenderer in the Form of Tender; or

(b) Having been notified of the acceptance of its Tender by the Employer/Board
during the period of Tender validity, (i) fails or refuses to execute the Form
of Agreement, if required, or (ii) fails pr refuses to furnish the performance
guarantee, in accordance with the Instructions to Tenderers.

This guarantee will expire unless other wise extended or informed by the Employer/
Board:

(a) If the Tenderer is the successful Tenderer, upon our receipt of copies of the
contract signed by the Tenderer and the performance guarantee issued to
you upon the instruction of the Tenderer; or

(b) If the Tenderer is not the successful Tenderer, upon the earlier of

(i) Our receipt of a copy of your notification to the Tenderer of the name of
the successful Tenderer; or

(i) Twenty-eight days after the expiration of the Tenderer’s tender or any
extended period thereof;

Consequently, any demand for payment under this guarantee must be received by us
at the office on or before that date.

[Signature(s)]
[Authorization letter from the issuing bank that the signatory of this BG is authorized to
do so should also be enclosed]
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SPECIMEN ___ BANK _ GURANTEE = TOWARDS = PERFORMANCE
ARANTEE/SECURITY DEPOSIT

(To be executed on Rs. 300/- non-judicial Stamp Paper)

To,

TheBoard of DEENDAYAL PORT
AUTHORITY

A.O.Building,

P.0.Box No.50,

Gandhidham-

Kutch.

1. In consideration of the Board of Deendayal Port Authority incorporated by
the Major Port Authorities Act, 2021 (hereinafter called “The Board” which
expression shall unless excluded by or repugnant to the context or meaning
thereof be deemed to include the Board of Deendayal Port Authority, its
successors and assigns) having agreed to exempt_(hereinafter called
the “contractor”’) (Name of the contractor/s) from the demand under the terms

and condition of the contract, vide ___(Name of the
Department)'s letter No._ Date made between the
contractors and the Board for execution of

covered under Tender No. dated_

(hereinafter called “the said contract”) for the payment of Security Deposit in
cash or Lodgment of Government Promissory Loan Notes for the due
fulfilment by the said contractors of the terms and condition of the said

contract, on production of a bank Guarantee

For Rs. (Rupees ) only we, the (Name

of the Bank and Address) hereinafter referred

to as “the Bank”) at the request of the contractors do hereby undertake to pay

to the Board an amount not exceeding Rs. (Rupees )

Only against any loss or damage caused to or suffered by the Board by
reason of any breach by the contractors of any of the terms and conditions of
the said contract.

2. We, (Name of Bank) (Name of Branch), do hereby
Undertake to pay the amount due and payable under this guarantee without
any demur merely on a demand from the Board starting that the amount
claimed is due by way of loss or damage caused to or which would be
caused to or suffered by the Board by reason of the contractors failure to
perform the said contract. Any such demand made on the Bank shall be
conclusive as regards the amount due and payable by the Bank under this
Guarantee. However, our liability under this guarantee shall be restricted to
any amount not exceeding Rs.

(Rupees yonly.

3. We, (Name of Bank and Branch), undertake to
pay to the Board any money so demanded notwithstanding any dispute or
disputes raised by the contractor(s) in any suit or proceeding pending before
any Court or Tribunal relating thereto our liability under this present being
absolute and unequivocal. The payment so made by us under this bond shall
be a valid discharge of our liability for payment there under and the
Contractor(s) shall have no claim against us for making such payment.

4. We, (Name of Bank and Branch), further agree
with the Board that the guarantee herein contained shall remain in full force
and effectduringtheperiodthatwouldbetakenforperformanceofthesaidcontract
andthatitshallcontinuetobeenforceabletillalltheduesoftheBoardunderor
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byvirtueofthesaidcontracthavebeenfullypaidanditsclaimssatisfiedor
discharged ortillthe (Name of the
userdepartment)
ofthesaidcertifiesthatthetermsandconditionsofthesaidcontracthavebeen  fully
and properly carried out by the said Contractors and accordinglydischarge
this guarantee. PROVIDED HOWEVER that the Bank shall at the request of
the Board but at the cost of the Contractors, renew or extend this guarantee
for suchfurtherperiodorperiodsastheBoardmayrequirefromtimetotime.

5. We, (Name of Bank and Branch), further agree
with the Board that the Board shall have the fullest liberty without our consent
and without affecting in any manner our obligations hereunder to vary any of
the terms and conditions of the said contract or to extend the time of
performance by the said contract or to extend the time of performance by the
said Contractors from time to time or to postpone for any time or from time to
time any of the powers exercisable by the board against the said Contractors
and to
forebearorenforceanyofthetermsandconditionsrelatingtothesaidcontract
andweshallnotberelievedfromourliabilitybyreasonofanysuchvariationor
extensions being granted to the contractors or for any forbearance, act or
omission on the part of the Board or any indulgence shown by the board to
the Contractors or by any such matter or thing whatsoever which under the
law relatingtosuretieswould,butforthisprovision,haveeffectofsorelievingus.

6. Thisguaranteewillnotbedischargedduetothechangeintheconstitutionof the
Bank or the Contractor(s).

7. It is also hereby agreed that the Courts in [Gandhidham] would have
exclusive jurisdiction in respect of claims, if any, under this Guarantee.

8. We, Bank lastly undertake not to revoke this
guarantee during its currency except with the previous consent of the Board in
writing.

9. Notwithstanding anything contained herein:

(a) Our liability under this Bank Guarantee shall not exceed Rs.

(Rupees only);

(b) This Bank Guarantee shall be valid upto ;and

(c) We are liable to pay the guarantee amount or any part thereof under this
Bank Guarantee only and only if you serve upon us a written claim or
demand on or before (date of expiry of Guarantee).”

10. (i) Name of Beneficiary’s Bank is State Bank of India, Gandhidham.
(ii) IFSC No. of Beneficiary’s Bank isSBIN0060239.
(iii) BankAccountNo.ofBeneficiaryis10316591

671. Date dayof 20

For (Name of Bank) (Name) Signature
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SPECIMEN BANK GUARANTEE FOR ADVANCE PAYMENT
{To be executed on Rs.100 non-judicial stamp paper}
{As per CVC guideline BGs for advance shall be taken in equal numbers that of
accepted number of installments and BG shall be valid for period of successive date of

recoveries}

[The bank as requested by the successful Tenderer, shall fill in this form in accordance

with the instruction indicated]

Date: [insert date (as day, month, and year) of Tender submission]
Tender No. and title: [insert number and title of Tendering process]

[Bank’s letterhead]

Beneficiary: [insert legal name and address of port]

ADVANCE PAYMENT GUARANTEE No. [insert advance payment guarantee no.]

We, [insert legal name and address of bank], have been informed that [insert complete
name and address of contract] (hereinafter called “the contract”)

Furthermore, we understand that, according to the contract, an advance is to be made
against an advance payment guarantee.

At the request of the contractor, we hereby irrevocably undertake to pay you any sum

or sums not exceeding in total an amount of [insert amount(s)' in figures and words]
upon receipt by us of your first demand in writing declaring that the contractor is in
breach of its obligation under the contract because the contractor used the advance
payment for the purpose intended.

It is a condition for any claim and payment under this Guarantee to be made that the
advance payment referred to above must have been received by the contractor n its
account [insert number and domicile of the account]

This guarantee shall remain valid and in full effect from the data of the advance

payment received by the contractor under the contract until [insert data]

[Signature (s) of authorized representative(s) of the bank]
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[Authorisation letter from the issuing bank that the signatory of this BG is authorised to
do so should also be enclosed]

The bank shall insert the amount(s) specified in the SCC and denominated, as
specified in the SCC, either in the currency (ies) of the contract or a freely convertible
currency acceptable to the Employer.

Insert the completion scheduled data stipulated in the contract Delivery Schedule.
The Employer should note that in the event of an extension of the time to perform the
Contract, the Employer would need to request an extension of this Guarantee from the
bank such request must be in writing and must be made prior to the expiration data
established in the Guarantee. In preparing this Guarantee the Employer might consider
adding the following text to the Form at the end of the penultimate paragraph: “We
agree to extend this Guarantee for a period not exceeding [six months]\[one year] at a
time, in the Employer written request for such extension, such request to be presented

to us before the expiry of the Guarantee.”
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STAGE PAYMENT
(To be executed on Rs.300/- non-judicial Stamp Paper)

[The bank, as requested by the successful Tenderer, shall fill in this form in
accordance with the instruction indicated]

In consideration of the Board of Deendayal Port Authority incorporated by the
Major Port AUTHORITYs Act , 2021 (hereinafter called “The Board” which
expression shall unless excluded by or repugnant to the context or meaning
thereof be deemed to include the Board of Deendayal Port Authority, its
successors and assigns) having agreed to release stage payment to
(hereinafter called the

“contractor”)

(Name of the contractor/s)
under the terms and condition of the contract, vide from the demand
under the condition of the contract, vide
’s letter No

(Name of the Department)
Date made between the contractors and the Board for
execution of
covered under
No. dated
(hereinafter called “the
said
contract”) for the payment of Security Deposit in cash or Lodgment of Government
Promissory Loan Notes for the due fulfillment by the said contractors of the terms and
condition of the said contract, on production of a bank Guarantee for

Rs. (Rupees ) only
we, the
(Name of the Bank and
Address)
(herein
after
referred to as “the Bank”) at the request of the contractors do hereby undertake to
pay to
the Board an amount not exceeding Rs.
(Rupees ) only against any loss or damage
caused to

or suffered by the Board by reason of any breach by the contractors of any of the
terms and conditions of the said contract.

2. We, , do hereby
(Name of Bank) (Name of Branch)
Undertake to pay the amount due and payable under this guarantee without any
demur merely on a demand from the Board starting that the amount claimed is
due by way of loss or damage caused to or which would be caused to or suffered
by the Board by reason of the contractors failure to perform the said contract.
Any such demand made on the Bank shall be conclusive as regards the amount
due and payable by the Bank under this Guarantee. However, our liability under
this guarantee shall be restricted to any amount not exceeding Rs.
(Rupees ) only.

3. We, , undertake to pay to the
(Name of Bank and Branch)
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Board any money so demanded notwithstanding any dispute or disputes
raised by the contractor(s) in any suit or proceeding pending before any Court
or Tribunal relating thereto our liability under this present being absolute and
unequivocal. The payment so made by us under this bond shall be a valid
discharge of our liability for payment there under and the Contractor(s) shall
have no claim against us for making such payment.

4. We, further agree with the Board that the
(Name of Bank and Branch)
guarantee herein contained shall remain in full force and effect during the
period that would be taken for performance of the said contract and that it shall
continue to be enforceable till all the dues of the Board under or by virtue of the
said contract have been fully paid and its claims
satisfied or discharged or till  the

(Name of the user department)
of the said certifies that the terms and conditions of the said contract have
been fully and properly carried out by the said Contractors and accordingly
discharge this guarantee. PROVIDED HOWEVER that the Bank shall be the
request of the Board but at the cost of the Contractors, renew or extend this
guarantee for such further period or periods as the Board may require from
time to time.

5. We, further agree with the Board that the

Name of

Bank and Branch)

Board shall have the fullest liberty without our consent and without affecting
in any manner our obligations hereunder to vary any of the terms and
conditions of the said contract or to extend the time of performance by the
said contract or to extend the time of performance by the said Contractors
from time to time or to postpone for any time or from time to time any of the
powers exercisable by the board against the said Contractors and to forebear
or enforce any of the terms and conditions relating to the said contract and we
shall not be relieved from our liability by reason of any such variation or
extensions being granted to the contractors or for any forbearance, act or
omission on the part of the Board or any indulgence shown by the board to
the Contractors or by any such matter or thing whatsoever which under the
law relating to sureties would, but for this provision, have effect of so relieving
us.

6. This guarantee will not be discharged due to the change in the constitution of
the Bank or the Contractor(s).

7. ltis also hereby agreed that the Courts in [insert city] would have exclusive
jurisdiction in respect of claims, if any, under this Guarantee.

8. We, Bank lastly undertake not to revoke this
guarantee during its currency except with the previous consent of the Board in
writing.

9. Notwithstanding anything contained herein:

(c) Our liability under this Bank Guarantee shall not exceed Rs.
(Rupees
only);
(b) This Bank Guarantee shall be valid upto ; and
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(c)

We are liable to pay the guarantee amount or any part thereof under this
Bank Guarantee only and only if you serve upon us a written claim or demand
on or before (date of expiry of Guarantee).”

Date day of 20

For (Name of Bank)

(Name)
Signature
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DISPUTES REVIEW BOARD AGREEMENT
(To be executed on Rs100/- non-judicial Stamp Paper)

THIS AGREEMENT, made and entered into this ............ccoceiiiiii, Day of
.......... 20 .......... Between .....................  (“The Employer/ Board”) and
................................... (“the contractor”), and the Disputes Review Board (* the
DRBoard “) consisting of one/three DRBoard Members, (Members from either party,
i.e. contractor and Employer/Board)

[Note: Delete whatever is not applicable]

WITNESSETH, that

WHEREAS, the Employer/Board and the contractor have contracted for the execution
Of Project name)..................... (the “contract”)
and WHEREAS, the contract provides for the establishment and operation of the
DRBoard NOW THEREFORE, the parties hereto agree as follows:

1. The parties agree to the establishment and operation of the DRBoard in accordance
with this DRBoard Agreement.

2 Expect for providing the services required hereunder, the DRBoard Members should
not give any advice to either party or to the Nodal Officer or his nominee
concerning conduct of the works.

The DRBoard Members:

(a) Shall have no financial interest in any party to the contract or the Nodal Officer
or his nominee, or a financial interest in the contract, except for payment for
services on the DRBoard.

(b) Shall have had no previous employment by, or financial ties to, any party to the
contract, or the Nodal Officer or his nominee, expect for fee based consulting
services on other projects, all of which must be disclosed prior to appointment
to the DRBoard.

(c) Shall have disclosed in writing to the parties prior to signature of this
Agreement any all recent or close professional or personal relationships with
any director, officer, or employee of any party to the Nodal Officer or his
nominee, and any and all prior involvement in the project to which the contract
relates;

(d) Shall not, while a DRBoard Member be employed whether as a consultant or
otherwise by either arty to the contract, or the Nodal Officer or his nominee,
expect as a DRBoard Member.

(e) Shall not, while a DRBoard Member, engage in discussion or make any
agreement with any party to the contract, or with the Nodal Officer or his
nominee, regarding employment whether as a consultant or otherwise either
after the contract is completed or after services as a DRBoard Members.

(f) Shall be and remain impartial and independent of the parties and shall disclose
in writing to the Employer/Board, the contractor, the Nodal Officer or his
nominee, and one another any fact or circumstances which might be such to
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10.

11.

a)

b)

cause either the Port or the contractor to question the continued existing of the
impartiality and independence required of DRBoard Members.

Except for its participation in the DRBoard activities as provided in the contract
and in this Agreement none of the Employer / Board, the contractor, the Nodal
Officer or his nominee, and one another any fact or circumstances which might
be such to cause either the Employer/Board or the contractor to question the
continued existence of the impartiality and independence required of DRBoard
Members.

The contractor shall:

Furnish to each DRBoard Member one copy of all document which the
DRBoard may request including contract document, progress report, variation
orders, and other document, pertinent to the performance of the contract.

In co-operation with the Employer/Board, co-ordinate the site visits of the
DRBoard, including conference facilities and secretarial and copying services.
The DRBoard shall serve throughout the operation of the contract. It shall begin
operation following execution of this Agreement, and shall terminate its
activities after issuance of the taking over certificate and the DRBoard’'s
issuance of its Recommendation on all disputes referred to it.

DRBoard Member, shall not assign or subcontract any of their work under this
Agreement.

The DRBoard Members are independent and not employees or agents of either
the Employer/Board or the Contractor.

The DRBoard Members are absolved of any personal or professional liability
arising from the activities and the Recommendations of the DRBoard.

Fees and expenses of the DRBoard Member([s] shall be agreed to and shared
equally by the Employer/Board and the Contractor. If the DRBoard requires
special services, such as accounting, data research and the like, both the
parties must agree and cost shall be shared by them as mutual agreed.

DR Board’s site visit:

a. The DR Board shall visit the site and meet with representative of the
Employer/Both and the contractor and the nodal officer are his nominee at
regular intervals, at times of critical construction events, and at the return
request of either party. The timing of site filing agreement shall be fixed by
the DRBoard

b. Site meeting shall consist of an informal discussion of the status
construction of the works followed by an inspection of the work, both
attended by personal from the employer/Board, the contractor and the
nodal officer or his nominee

c. If request by either parties or the DR Board, the employer/Board will
prepare minutes of the meeting and circulate them for comments of the
parties and the nodal officer or his nominee.

Procedure for disputes referred to the DRBoard:

If either party objects to any action or inaction of the other party or the Nodal
Officer or his nominee, the objecting party may file a written Notice of Dispute
to the other party with a copy to the Nodal Officer or his nominee starting that it
is given pursuant to clause [number] and starting clearly and in detail the basis
of the dispute.

The party receiving the Notice of Dispute will consider it and respond in writing
within 7 days after receipt.
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13.

c) This response shall be final and conclusive on the subject, unless a written
appeal to the response is filed with the responding party within 7 days of
receiving the response. Both parties are encouraged to pursue the matter
further to attempt to settle the dispute. When it appears that the dispute cannot
be resolved without the assistance of the DRBoard either party may refer the
dispute to the DRBoard by written Request for Recommendation to the Board,
the other party and the Nodal Officer or his nominee starting that it is made
pursuant to [insert relevant clause no.]

d) The Request for recommendation shall state clearly and detail the specific
issues of the dispute to be considered by the DRBoard.

e) When a dispute is referred to the DRBoard, and the DRBoard is satisfied that
the dispute requires the DRBoard’s assistance, the DRBoard shall decide
when to conduct a hearing on dispute. The DRBoard may request that written
documentation and arguments from both parties be submitted to each
DRBoard Members before the hearing begins. The parties shall submit insofar
as possible agreed statements of the relevant facts.

f) During the hearing, the contractor, the Employer/ Board, the Nodal Officer or
his nominee shall each have ample opportunity to be head and to offer
evidence.

The DRBoard’s Recommendation for resolution of the dispute will be given in

writing, to the Employer/ Board, the contractor and the Nodal Officer or his

nominee as soon as possible, and in any event not more than 28 days after the

DRBoard’s final hearing on the dispute.

12. Conduct of Hearing:

a) Normally hearing will be conducted at the sites, but any location that would be
more convenient and still provide all required facilities and access to necessary
documentation may be utilized by the DRBoard. Private sessions of the
DRBoard may be held at any location convenient to the DRBoard.

b) The Employer/ Board, the Nodal Officer or his nominee and contractor shall
have representatives at all hearing.

c) During the hearing, no DRBoard Member shall express any opinion concerning
the merit of any facet of the case.

d) After the hearing is concluded, the DRBoard shall meet privately to formulate
its Recommendation. All DRBoard deliberation shall be conducted in private,
with all individual views kept strictly confidential. The DRBoard’s
Recommendations, together with an explanation of its reasoning shall be
submitted in writing to both parties and t the Nodal Officer or his nominee. The
pertinent contract provision, applicable laws and regulations, and the facts and
circumstances involved in the dispute.

The DRBoard shall make every effort to reach a unanimous Recommendation. If
this proves impossible, the majority shall decide, and the dissenting member any
prepare a written minority report for submission to both parties.

[Notes: Delete if it is one member DRBoard]

If during the contract period, the Employer/ Board and the contractor are of the
opinion that the Disputes Review Board is not performing its function properly,
the Employer/ Board and the contractor may together disbanded the Disputes
Review Board. In such an event, the disputes shall referred to Arbitration
straightaway.
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The Employer/Board and the contractor shall jointly sing a notice specifying that
the DRBoard shall stand disbanded with effect from the date specified in the

notice. The notice shall posted by a registered letter with AD or delivery of the
letter, even if he refuses to do so.
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SPECIMEN FORMAT FOR DECLARATION
(To be executed on bidder’s letter head)

To

Ref:

(Project Title)

The undersigned, having studies the pre-qualification submission for the above
mentioned project, hereby states:

(a)
(b)

(c)

(d)

Date:
Place:

Name of the Applicant:

Represented by (Name & Capacity)

The information furnished in our bid is true and accurate to the best of my
knowledge.

That in case of being pre-qualified, we acknowledge that the Employer may
invite us to participate in due time for the submission of tender on the basis
of provisions made in the tender documents to follow.

When the call for tenders is issued, if the legal, technical or financial
conditions, or the contractual capacity of the firm or joint venture changes,
we commit ourselves to inform you and acknowledge your sole right to
review the pre-qualification made.

We enclose all the required pre-qualification data format and all other
evaluation.

We also state that no changes have been made by us in the downloaded
tender document and also understand that in the event of any
discrepancies observed, the printed tender document no. is full
and final for all legal/contractual obligations (delete if not required].
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SPECIMEN LETTER OF AUTHORITY FROM BANK
FOR ALL BGs
(To be executed on Bank’s Letter Head)

Date:
To,
The Board of Authorityees of Port [insert port],
Dear Sir,
Sub: Our Bank Guarantee No.

dated for Rs. favoring yourselves

issued on alc of
M/s.

(Name of contractor)

We confirm having issued the above mentioned guarantee favouring

yourselves, issued on account of M/s.
validity for expiry

uptodate and claim expiry date upto
We also confirm 1) 2)

is/are empowered to sign such Bank Guarantee on

behalf of the Bank and his/their signatures is/are binding on the Bank.

Name of signature of Bank Officer

105



SPECIMEN LETTER OF AUTHORITY FOR
SUBMISSION OF BID
(To be executed on Rs.100/- non Judicial Stamp Paper)

To
The (PORT Address)

Dear Sir,

-------- do hereby confirm that Shri .................................. (Name, designation and
Address) is/are authorized to represent us to bid, negotiate and conclude the
agreement on our behalf with you against tender no. --------------- and his specimen

signature is appended here to ..

We confirm that we shall be bound by all and whatsoever our said signatory shall

commit.

We understand that the communication made with him by the Employer/Board shall

be deemed to have been done with us in respect of this Tender.

[Specimen signature]

Yours faithfully,

Signature:

Name & Designation:
For & on behalf of:
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EXCEPTIONS AND DEVIATIONS

As pointed out in the Tender Call Notice, Bidder may stipulate here exceptions and

deviations to the bid conditions, if considered unavoidable.

Sr. No. Page No. of Bid | Clause No. of Bid | Subject Deviation

Document Document

Note: however, the Bidders to note that unacceptable deviations, if any, the bid shall
be liable for rejection. Bidder is discouraged to deviate from bid conditions,

specifications, delivery schedules, and commercial terms as per the tender document.

Duly authorized to sign this authorization on behalf of: [insert complete name of
Tenderer]

Date on day of , [insert date of

signing]
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DEENDAYAL PORT AUTHORITY
Form of application by the Contractor for seeking extension of time

Part-I

Date :

—

Name of Contractor

Name of Work as given in
the agreement

Agreement No.

Estimated Amount put to
tender

Date of Commencement of
Work as per Agreement

Period allowed for
completion of work as per
agreement

Date of Completion
stipulated in agreement

Period for which extension of
time has been given
previously

(a) 1%t extension vide
E.E.’s No.

Total extension

previously given

Reasons for which extension
have been previously given
(copies of the previous
application should be
attached)

10

Period for which extension is
applied for

11

Hindrance on account of

which extension is applied for

which dates on which

hindrance occurred and the

period for which these are

likely to last.

(a) Serial No. : 01

(b) Nature of hindrance :

(¢) Date of occurrence :

(d) Period for which
hindrance is likely to last

(e) Period for which
extension required for
this particular hindrance.

(f) Overloading period if
any, with reference to
item.

(g) Net extension applied for

(h) Remarks if any
Total period on account
of hindrance mentioned
above month
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days.

13

Extension of time required for
extra work

14

Dates of extra work and
amount involved;
(a) Total value of extra
work
(b) Proportionate period
of extension of time
based on estimated
amount put to tender
on account of extra
work.

14

Total extension of time
required for 11 & 12

Submitted to the Sub Divisional Officer
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BANK PAYMENT AGREEMENT FORM: (To be collected from the Parties)

1. Name of Party :

2. Account No. :

3. Branch Name :

4. IFSC Code of the Bank :

5. MICR Code :

6. Accepted for : NEFT Payment or RTGS Payment

DECLARATION BY THE PARTY :

I/ We hereby declare that the above information furnished by me is correct and DPA is
requested to pay my/ our dues to this Account for this work/supply order is concerned.

Signature of the Party with Seal
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FORM-8 A
FORMAT FOR INSURANCE SURETY BOND FOR PERFORMANCE
GUARANTEE

(To be execute on Non-Judicial Stamp paper of Rs. 500)

Insurance Surety
Bond No.
Date :

(Name of the Contract)

To :

The Board of Authorities of the Port of Kandla,
Deendayal Port Authority,

A.O. Building,

P.O. Box No. 50.

Gandhidham - Kutch

Dear Sirs,

In consideration of the Board of Deendayal Port Authority of the Port of
DEENDAYAL PORT AUTHORITY (hereinafter called " The Board" which
expression shall unless excluded by or repugnant to the context or
meaning thereof be deemed to include the Board of Deendayal Port
Authority of the Port of [DEENDAYAL PORT AUTHORITY], its
successors and assigns) having awarded to M/s [Contractor's Name]
with its Registered/Head Office at (hereinafter referred to as the
'Contractor', which expression shall unless repugnant to the context or
meaning thereof, include its successors administrators, executors and
assigns), a Contract by issue of Employer's Letter of Acceptance No.
................ dated .and the same having been acknowledged by the
Contractor, for [Contract sum in figures and words| for [Name of the
work] and the Contractor having agreed to provide a Contract
Performance Guarantee for the faithful performance of the entire
Contract equivalent to........ (*)....of the said value of the aforesaid work
under the Contract to the Employer.

We.......... [Name & Address of the Insurance Company].......... having its
Head Office at (hereinafter referred to as the 'Surety', which expression
shall, unless repugnant to the context of meaning thereof, include its
successors, administrators, executors and assigns) do hereby guarantee
and undertake to pay the Employer, on demand any and all monies
payable by the Contractor to the extent of (*) as aforesaid at any time
upto.......ceeeee. (@)....... [days/month/year] without any demur,
reservation, contest, recourse or protest and/or without any reference
to the Contractor. Any such demand made by the Employer on the
Insurance Company shall be conclusive and binding notwithstanding
any difference between the Employer and the Contractor or any dispute
pending before any Court, Tribunal, Arbitrator or any other authority.
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The Surety undertakes not to revoke this guarantee during its currency
without previous consent of the Employer and further agrees that the
guarantees herein contained shall continue to be enforceable till the
Employer discharges this guarantee or til. (days/month/year]
whichever is earlier.

The Employer shall have the fullest liberty, without affecting in any way
the liability of the Insurance company under this guarantee, from time
to time to extend the time for performance of the Contract by the
Contractor. The Employer shall have the fullest liberty, without
affecting this guarantee, to postpone from time to time the exercise of
any powers vested in them or of any right which they might have
against Contractor, and to exercise the same at any time in any
manner, and either to enforce or to forbear to enforce any covenants,
contained or implied, in the Contract between the Employer and the
Contractor or any other course or remedy or security available to the
Employer. The Insurance company shall not be released of its
obligations under these presents by any exercise by the Employer of its
liberty with reference to the matters aforesaid or any of them or by
reason of any other act or forbearance or other acts of omission or
commission on the part of the Employer or any other indulgence shown
by the Employer or by any other matter or thing whatsoever which
under law would, but for this provision have the effect of relieving the
Insurance Company.

The Surety declares that this Insurance Surety Bond is issued by
the ....... (name of Insurance Company) as per applicable rules and
regulations of insurance regulatory development authority of India
(IRDAI), and also agrees that the Employer at its option shall be
entitled to enforce this Guarantee against the Insurance Company as a
principal debtor, in the first instance without proceeding against the
Contractor and notwithstanding any security or other guarantee the
Employer may have in relation to the Contractor's liabilities.

i) Our liability under this Insurance Surety Bond shall not exceed

ii) This Insurance Surety Bond shall be valid up to ....(+).....

iii) We are liable to pay the guaranteed amount or any part thereof
under this Insurance Surety Bond only and only if Employer
serve upon Insurance Company a written claim or demand on
or before ..... (O

Dated this ............ day of .......... 20...cineee. at .........
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WITNESS Signed for and on behalf of

the Insurance Company
L
(Signature) (Signature)
(Name) (Name)
Notes :

1. (*) This sum shall be Five percent (5%) of the accepted tender value
denominated in the types and proportions of currencies.

(@) The Performance Guarantee should be valid for a period of 60
days beyond the date of completion of all contractual obligation of
the contractor, including Defect Liability Period.

(+) This date will be the date of issue of defect liability Certificate (if
applicable).

2. Insurance Surety Bond should be executed on appropriate stamp
paper of requisite value, such stamp paper should be purchased in
the name of Issuing Insurance Company, not more than six (6)
months prior to execution / issuance of Insurance Surety Bond. The
name of the purchaser should appear at the back side of stamp
paper in the Vendors Stamp. Insurance Surety Bond should contain
rubber stamp of the authorized signatory of the Insurance Company
indicating the name, designation and signature/ power of attorney
number as well as telephone numbers / e-Mail Id with full
correspondence address of the Insurance Company.

In case the same is issued by an International Insurance Company
(it should be registered under Insurance Act 1938 or as amended
from time to time and approved by the Insurance Regulatory
Development Authority of India (IRDAI)), the law prevalent in the
country of execution shall prevail for the purpose of Stamp Duty on
the Insurance Surety Bond. However, in such a case, the Insurance
Surety Bond shall be got confirmed through any Indian
Scheduled/Nationalized Insurance Company.

3. Insurance Surety Bond is required to be submitted directly to the

Employer by the issuing Insurance Company (on behalf of
Contractor) under registered post (A.D.). The Contractor can submit
an advance copy of Insurance Surety Bond to the Engineer.
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4. The issuing Insurance Company shall write the name of Insurance
Company's controlling branch/ Head Office along with contact
details like telephone no., e-Mail Id and full correspondence address
in order to get the confirmation of Insurance Surety Bond from that
branch/ Head office, if so required.
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