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DEENDAYAL PORT AUTHORITY 
COMPETITIVE BIDDING     

NIT NO: -03-TD/2026 

DC 1 
 

 
Name of work:- Addition/Alteration of Gopalpuri Hospital at Gandhidham. 

PERIOD OF DOWNLOADING OF BID DOCUMENTS 

FROM : Date 13/05/2026 

TO : Date 16/06/ 2026 upto 16:00Hrs. 
 

 
LAST DATE AND TIME FOR RECEIPT OF BIDS : Date 16/06/ 2026 TIME 16:00 HRS. 

LAST DATE AND TIME FOR OPENING OF BIDS  : Date 1 6 /06/ 2026 TIME 16:30 Hrs.On: 

PLACE OF OPENING OF BIDS : CHAMBER OF EXECUTIVE ENGINEER (TD), 
TOWN DEVELOPMENT DIVISION, 
ANNEXE, A.O. BUILDING, 
GANDHIDHAM–370201, KUTCH 
(GUJARAT) 

OFFICER INVITING BIDS : EXECUTIVE ENGINEER (TD), 
: DEENDAYAL PORT AUTHORITY 

 

 

 

 

 

 

 

 

 
 

 



 

DEENDAYAL PORT AUTHORITY 

ONLINE TENDERING (E- Tendering) 

Tender No. 03-TD/2026 

NAME OF WORK: Addition/Alteration of Gopalpuri Hospital at Gandhidham. 
 

Tenders in E-tendering system are invited by Executive Engineer (TD) for the above work as per the details given in 
the table below. 

 
Work 

Description 
Tender Fee  

(In ₹) 
Estimated cost 

(In ₹) 
EMD 
(In ₹) 

Date of 
Pre-Bid 
Meeting 

Last Date 
and time of 

online 
Submission 

of bid 
documents 

Date 
and time 
of online 
opening 

Addition/    
Alteration of 
Gopalpuri 
Hospital at 
Gandhidham 

₹1770/- (including 
GST). (Payment 
towards tender fee 
shall be submitted 
through digital 
mode/online 
transfer in the 
account of Port: 
Panjab National 
Bank, Gandhidham 
in Branch 
Account No. 
0190002100031883 
IFSC code. 
PUNB0019000) 

Rs. 
679,03,588.00 
(Civil Part), 
 
Rs. 
1,21,88,508.00 & 
(Electrical Part) 
 
 
Total: Rs. 
8,00,92,096.00 

₹16,01,842.00 in 
the form of Bank 
Guarantee issued 
by any nationalized/ 
scheduled bank 
except cooperative 
bank having its 
branch at 
Gandhidham as per 
format in the tender 
documents.) EMD 
shall also be 
accepted in form of 
Insurance Surety 
Bond as per format 
and terms and 
condition in Form 
23 A. / 
Online/Digital 
transfer. in the 
account of Port: 
Panjab National 
Bank, Gandhidham 
in Branch 
Account No. 
0190002100031883 
IFSC code. 
PUNB0019000) 

N/A 16/06/2026 
Up to 16.00 

16/06/2026 
at 16.30 
hours 

                                                                                                                                                                                                                                
Detailed tender notice along with complete tender documents can be downloaded from DPA’s E-tender Website 
https://tender.nprocure.com from 13/05/2026 to 16/06/2026 @ 16:00 hrs. Tender Notice is also available on 
http://www.deendayalport.gov.in. Technical Bid will be opened on 16/06/2026@ 16:30 Hrs. Date of opening of 
price bid shall be notified after scrutiny & evaluation of Technical Bid. For further details and general enquiries 
prospective bidders may contact Executive Engineer(TD), Ground Floor, A.O. Building, Annexe, Gandhidham-
370201, Kutch District, Gujarat State, INDIA, during working hours before the last date and time of downloading 
of tender documents. 
 

 
 

 

EXECUTIVE ENGINEER (TD)  
DEENDAYAL PORT AUTHORITY  



 

 

DEENDAYAL PORT AUTHORITY 
NOTICE INVITING ONLINE TENDER 

 

 

Details about E/Online tender  : Addition/Alteration of Gopalpuri Hospital at 

Gandhidham Department Name : Civil Engineering Department 

Circle/ Division : T.D. Division , A.O. Building Gandhidham – Kutch 

Tender Notice No. : 03-TD/2026. 

Name of Work : Addition & Alteration Of Gopalpuri Hospital, Gandhidham 

Estimated Contract Value (INR)  : ₹ 8,00,92,096.00 

Period of Completion (in Months)  : 18 Months  

Bidding Type : Open 

Bid Call (Nos.) : One 

Tender Currency Type : Single 

Tender Currency Settings : Indian Rupee (INR) 

Qualifying Criteria : 1. Average annual financial turnover during the last three years 
ending 31st March of the previous financial years, should be at 
least ₹ 240.28 lakhs. (The financial turnover document 
must be certified by a Chartered Accountant (CA) with 
the CA's stamp, signature, and UDIN no. Additionally, all 
necessary documents for the verification of turnover 
must be provided. Failure to comply with these 
requirements bid will be treated as non-responsive). 

 

2. Experience of having successfully completed or 
substantially completed similar works during last 7 years 
ending last day of month previous to the one in which 
applications are invited should be either of the following: 
 

i. Three similar completed works, each work costing 
not less than ₹ 320.37 lakhs (excluding GST). 

OR 

ii. Two similar completed works, each work costing not 
less than ₹ 400.46 lakhs (excluding GST). 

OR 

iii. One similar completed work costing not less than  
₹640.74 lakhs (excluding GST). 
 
 

(Note: Substantially Completed Work means an ongoing 
work in which payment equal to or more than 90% of the 



 

present contract value (excluding the payment made for 
adjustment of Price variation (PVC), if any) has been 
made to the contractor in that ongoing contract and no 
proceedings of termination of contract on Contractor’s 
default has been initiated. The credential certificate in 
this regard should have been issued not prior to 60 days 
of date of invitation of present tender) 

 

3. “Similar Work" means experience of Construction work of 
Government Institutional/Residential/Commercial RCC framed 
structure building with external development works, Electrical, Water 
supply etc. all complete work of a building constructed during last 
7 years ending last day of month previous to the one in 
which applications are invited. 

 

4. Work experience in Private Organization: If the Bidder 
has completed works in a private organization as stipulated in 
the Minimum Qualification Criteria (work experience), the 
following documents must be enclosed with the BID for 
consideration: 

 

 TDS Certificates: The Bidder must provide TDS 
certificates issued by the competent authority with 
respect to the work experience. 

 CA Certificate: The Bidder must submit a certificate 
issued by their Chartered Accountant (CA) stating that 
the amount shown in the TDS certificate has been 
received with respect to the work experience submitted 
by the Bidder. This document must be certified by the CA 
with their stamp, signature, and UDIN number. 

 
Failure to provide these documents will result in the bid being 
treated as non-responsive. 

 

5. Work Experience as a sub-contractor: In case the Bidder 
has carried out work experience as a subcontractor, the 
following conditions must be met by bidder: 

a) The subcontract experience shall be considered for 
qualification only, if the work was carried out for Govt./ 
Autonomous Body working under GoI/Semi Govt., or 
Public Limited companies. The Bidder must submit the 
subcontract permission issued by the respective work 
authority prior to the execution of the work. It is 
mandatory to upload the subcontract permission online 
along with the bid. If the subcontract permission is not 
authenticated, the respective bidder will be considered 
non-responsive. 

b) The completion certificate/Form-3A issued/authenticated 
by the concerned Government, Semi-Government, or 
Public Limited companies must be uploaded along with 
the bid submission. 

c) The decision taken by DPA with regard to Sub-contract 
work experience shall be final and binding to bidder. 

 

6. Bidder is a MSME Organisation: In case of Micro and 
Small Enterprise (MSEs) holding valid certificate issued by 
any agencies/organization under The Ministry of Micro, Small 
and Medium Enterprises indicating the list of activity related 



 

to the subject tender shall become eligible for exemption 
from payment of Tender fee/EMD. Such bidder shall upload 
in technically bid stage a scanned copy of valid certificate 
(Refer NIT for list of activities considered) as well as duly 
filled in and signed “Bid Securing Declaration” as per 
format provided in the tender document failing which the bid 
shall be treated as non-responsive. Bid securing declaration 
form is attached at Section-II 
 

NIC codes regarding similar work is mentioned below: If 
tenderer/bidder completed the works in private organization 
TDS certificates with respect to referred work needs to 
be submitted. 
 
SECTION F CONSTRUCTION 

Division 41 Construction of buildings 

Group 410 Construction of buildings 

Class 4100 Construction of buildings 

Sub-Class 
41001 

Construction of buildings carried out 
on own-account basis or on a fee or 
contract basis 

Sub-Class 
41002 

Activities relating to alteration, addition, 
repair, maintenance carried out on own-
account basis or on a fee or contract 
basis 

Division 43 Specialized construction activities 

Group 433 Building completion and finishing 
 

7. Integrity Pact Agreement: 
 

The bid/tender shall also be accompanied by Integrity Pact 
Agreement (Annexure I). 

a) The potential bidders shall download and print the IP signed 
by the Employer and their witness and affix his/her 
signature on the IP agreement in the presence of a 
witness from his / her side, who shall also affix his/ her 
signature thereof. Having completed the signing 
procedure, the potential bidder shall upload the duly filled 
and signed IP Agreement on n-procure portal. 

b) The procedure mentioned above regarding signing of 
Integrity Pact Agreement by both the parties (Employer 
and Potential bidders) shall be completed online. 
However, in case of any technical glitch due to which any 
potential bidder is unable to upload the IP Agreement, 
then he/she shall submit the hardcopy of the duly filled, 
signed IP Agreement to the department concerned of DPA 
within a period of seven days and prior to opening of the 
Technical Bid, failing which Bid of potential Bidder shall 
be treated as disqualified. 

8. Bidders who meet the minimum qualification criteria will be 
qualified only if their available bid capacity is more than the 
total bid value. The available bid capacity will be calculated 
as under: 
Assessed Available Bid capacity = A X M X N –B,    

Where,   



 

"A" = Maximum value of engineering works executed in any 
one year during last five years (updated at the current price 
level), taking into account the completed as well as works 
in progress. 

"M" = Multiplier Factor 1.5 times. 

"N" = Number of years prescribed for completion of the 
work in question. " " Value (updated at •the current price 
level) of the existing commitments and ongoing works to 
be completed in the next 'N' years. 

 “B” = Value at current price level of existing commitment 
s and on-going works to be completed in the next’ N’ 
years. 
 
The Bidder shall furnish statements showing the value of 
existing commitments and ongoing works as well as the 
stipulated period of completion remaining for each of the 
works preferably countersigned by the Nodal Office or his 
nominee-in charge. 

Joint Venture : Not-Applicable 

1. In case of JV to qualify experience in similar works, merging of 
work order value executed by two or more of its member JV either 
as a whole or as member of JV shall not be permitted to qualify 
eligible works in terms of similar completed works. Only no. of 
work orders executed by members of JV shall be merged to 
evaluate experience. 

2. Lead partner should have executed at least one similar work 
costing ₹ 320.37 Lakhs (excluding GST) as per minimum eligibility 
criteria. 

3. The works reckoned for the above purpose are those executed by 
the tenderer as prime contractor or proportionately as member of 
joint venture or as a sub-contractor, authorized and approved by 
the Employer of the work(s) against which the tenderer has 
claimed his experience. 

4. In the case of bid submitted by JV/ Consortium, the lead partner 
of the JV shall meet the minimum eligibility criteria of financial 
turnover. 

5. Bid Security required shall be furnished by JV. 

Rebate : Applicable 

Bid Document Fee : : ₹ 1770.00/- ( including 18% GST) 

Bid Document Fee Payable To: : Deendayal Port Authority through Digital mode of Payment at 
                                                                 Panjab National Bank, Gandhidham in Branch 
                                                              Account No. 0190002100031883 IFSC code. PUNB0019000 
Bid Security/ EMD (INR) : : ₹ 16,01,842.00 /- 

Bid Security/ EMD (INR) : EMD in the form of Bank Guarantee issued by any nationalized/ 
scheduled bank except cooperative bank having its branch at 
Gandhidham as per format in the tender documents.   

EMD shall also be accepted in form of Insurance Surety 



 

Bond as per format and terms and condition in Form 23 A/ 
Online Digital transfer. 

                                                          Deendayal Port Authority through Digital mode of Payment at 
                                                              Panjab National Bank, Gandhidham in Branch 
                                                              Account No. 0190002100031883 IFSC code. PUNB0019000 

     

Bid Document Downloading 
Start Date 

: 13/05/2026 

Bid Document Downloading End Date : 16/06/2026 16:00 Hrs 

 
               Date & Place of Pre Bid meeting                  : Not Applicable                  

Last Date & Time for Receipt of Bids Date 16/06/2026 @ 16:00 HRS.            

              Bid Validity Period    120 Days 

  Condition Tender Fees in form of Digital mode of payment. 

The bid/tender not accompanied by Tender Fee, and EMD in 
technically Bid shall not be considered responsive and their 
technical and price bid will not be opened. 

The bid/tender shall also be accompanied by Integrity  

Agreement duly signed by DPA authority along with witness which 
needs to be signed by the bidder along with witness. 

 
  Remarks The above shall be submitted in electronic format through on line 

(by scanning) while uploading the bid. This submission shall mean 
that EMD, Tender Fee are received. Accordingly, technical bid of 
only those bidders shall be opened whose EMD, Tender Fee, are 
received electronically and are in order. The bidder shall send hard 
copy of tender (sealed & signed of authorized person), and other 
PQ documents through R.P.A.D./speed post or in person so as to 
reach to Executive Engineer (T.D.), Town Development Division, 
A.O. BUILDING-ANNEX, GANDHIDHAM KACHCHHH- 
370201, within 7 days from the last date of opening. 

Bid Opening Date Technical Bid will be opened on 16/06/2026 @ 16:30 hrs. Date 
of opening of price bid shall be notified after scrutiny and 
evaluation of Technical Bid. 

 

Documents required to be submitted 
by scanning through online 

a. Documents in support of fulfilling qualifying criteria as 
indicated above 

b. EMD in the form Online Digital transfer/ Insurance 
Surety Bond as per format and terms and condition 
in Form 23 A / of Bank Guarantee issued by any 
nationalized/ scheduled bank except cooperative bank 
having its branch at Gandhidham as per format in the 
tender documents. 

c. Tender Fee form of online Digital mode of Payment 
d. Integrity Pact Agreement dually signed with witness 



 

e. As indicated in Clause 4 of Section 1 - Instructions to bidder 
 
Officer- Inviting Bids: Executive Engineer (T.D.), Town Development Division, Annexe, 

A.O. Building, Gandhidham (Kutch)-370201. 

Bid Opening Authority: Executive Engineer (TD) 

Address: Town Development Division, Annexe, A.O. Building, Gandhidham 
(Kutch) Gujarat -370201. 

Contact Details : (+91) 7575895292 

 

 

 
 

Executive Engineer (TD) 
 Deendayal Port Authority 

 
 
 

 
             Note : 

In case bidders need any clarifications or if training is required to participate in online tenders, they can contact (n) 
Procure Support team at following address: - 

(n) code Solutions–A division of GNFC Ltd., (n)Procure Cell, 
403, GNFC Info tower, S.G. Road, Bodakdev, Ahmedabad–380054(Gujarat). 

Contact Details: 

Airtel : +91-79-40007501, 40007512, 40007516, 40007517, 40007525 
BSNL : +91-79-2684511, 26854512, 26854513 (EXT: 501, 512, 516, 517, 525) 
Reliance : +91-79-30181689 
Fax : +91-79-26857321, 40007533 
E-mail : nprocure@gnvfc.net 
TOLL FREE NUMBER : 1-800-233-1010 (EXT: 501, 512, 516, 517, 525) 

 

 

 

 

 

 

 

 

 

                                               



 

SECTION: -1 

INSTRUCTION TO BIDDERS 

 

The Executive Engineer (TD), Deendayal Port Authority, invites bids by E-Tendering for the work of “Addition/Alteration 
of Gopalpuri Hospital at Gandhidham” detailed in the table given in NIT. The bidders may submit on-line bids for the work 
detailed in the table given in NIT. 

1.1 The successful bidder will be expected to complete the work by the intended completion date specified in the 
contract condition. 

2. Source of Funds 

2.1 The employer has arranged the funds from internal resources and will have sufficient funds in Indian currency 
for execution of the work. 

3. Eligible Bidders 

3.1 The invitation for Bids is open to all eligible bidders meeting the eligibility criteria as defined in Clause No. 4. 

3.2 All bidders shall provide in Section-2, forms of Bid and Qualification Information, a statement that bidder is not 
associated, nor has been associated in the past, directly or indirectly, with the consultant or any other entity 
that has prepared the design, specifications and other documents for the project manager for the contract. A 
firm that has been engaged by the employer to provide consulting services for the preparation or supervision of 
the works, and any of its affiliates, shall not be eligible to bid. 

3.3 Government-owned enterprises may only participate, if they are legally and financially autonomous, operate 
under commercial law and are not a dependent agency of the Employer subject to fulfilment of minimum 
qualifying criteria. 

3.4 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices issued by the employer 
in accordance with clause 37. 

3.5 “Conflict of interest": participation by a bidding firm or any of its affiliates that are either involved in the 
consultancy contract to which this procurement is linked; or if they are part of more than one bid in the 
procurement; or if the bidding firm or their personnel have relationships or financial or business transactions 
with any official of procuring entity who are directly or indirectly related to tender or execution process of 
contract; or improper use of information obtained by the (prospective) bidder from the procuring entity with an 
intent to gain unfair advantage in the procurement process or for personal gain. 

4. Eligibility Criteria: 

4.1  

a) Experience of similar works executed during the last seven years, and details like monetary value, 
clients, and proof of satisfactory completion. 

b) Documentary evidence of adequate financial standing and proof from client for satisfactory completion 
of works. 

c) Equipment requirement/ schedule. (Not Applicable Refer Section-5) 

d) Managerial/Manpower requirement. (Not Applicable Refer Section-5) 

e) Project Planning and Quality Control procedure to be adopted. (Not Applicable Refer Section-5) 



 

f) Information regarding projects in hand, current litigation, orders regarding exclusion, expulsion or black 
listing, if any. 

g) Trained & Certified workmen proposed to be employed at the work site of the project. The Contractor 
must undertake to employ of certified worker to the extent of 20% of total strength. Valid certificates 
by a recognized University, technical Board, or Ministry of Government of India would only be taken 
cognizance of. (Not Applicable Refer Section-5) 

4.2 If the Employer has not undertaken pre-qualification of potential bidders, All bidders shall include the following 
information and documents with their bids in Section- 2. 

a) Copies of original documents defining the constitution or legal status, place of registration, and 
principal place of business, written power of attorney of the signatory of the Bid to commit the Bidder. 

b) Total monetary value of construction work performed for each of the last five years. 

c) Experience in works of a similar nature and size for each of the last five years, and details of works 
underway or contractually committed, and Employers who may be contacted for further information on 
those contracts. 

d) Major items of construction equipment proposed to carry out the contract. (Not Applicable Refer 
Section-5) 

e) Qualifications and experience of key site management and technical personnel proposed for the 
contract. (Not Applicable Refer Section-5) 

f) Reports on the financial standing of the Bidder, such as profit and loss statements and auditor's reports 
for the past five years. 

g) Evidence of adequacy of working capital for this contract (access to line of credit and availability of other 
financial resources). 

h) Authority to seek references from the Bidder's bankers. 

i) Information regarding any litigation, current or during the last five years, in which the Bidder is involved, 
the parties concerned, and disputed amount. 

j) Proposal for subcontracting components of the works amounting to more than10 percent of the Bid Price 
(for each qualification should attached); and (Not Applicable Refer Section-5) 

k) The proposed methodology and program of construction, backed with equipment planning and 
deployment, duly supported with broad calculations and quality control procedures proposed to be 
adopted justifying their capability of execution and completion of the work as per technical specifications 
within the stipulated period of completion as per milestones (for all contracts over Rs10M) (Not 
Applicable Refer Section-5) 

l) PAN, Registration with GST and Provident Fund Authorities. 

m) Integrity Pact 

 

4.3 To qualify for award of the contract, bidders are advised to note the minimum qualification criteria specified 
below. 

i. Average annual financial turnover during the last three years ending 31st March of the previous financial year should 
be at least ₹ 240.28 lakhs (The financial turnover document must be certified by a Chartered Accountant (CA) with 
the CA's stamp, signature, and UDIN/membership number. Additionally, all necessary documents for the verification 
of turnover must be provided. Failure to comply with these requirements bid will be treated as non-responsive). 



 

ii. Experience of having successfully completed or substantially completed similar works during last 7 years ending last 
day of month previous to the one in which applications are invited should be either of the following. 

a. Three similar completed works, each work costing not less than the ₹ 320.37 lakhs (excluding GST). 

or 

b. Two similar completed works, each work costing not less than the ₹ 400.46 lakhs (excluding GST). 

or 

c. One similar completed works costing not less than the ₹ 640.74 lakhs (excluding GST). 
 

(Note: Substantially Completed Work means an ongoing work in which payment equal to or more 
than 90% of the present contract value (excluding the payment made for adjustment of Price 
variation (PVC), if any) has been made to the contractor in that ongoing contract and no proceedings 
of termination of contract on Contractor’s default has been initiated. The credential certificate in 
this regard should have been issued not prior to 60 days of date of invitation of present tender) 

“Similar Works” means experience of “Construction work of Government Institutional/Residential/Commercial RCC 
framed structure building with external development works, Electrical, Water supply etc. all complete work of a 
building constructed during last 7 years ending last day of month previous to the one in which applications are 
invited”. 

iii. Work experience completed in Private Organisation: If the Bidder completed the works in private 
organization as stipulated in Minimum Qualification Criteria (work experience) shall be considered only, if TDS 
certificates with respect to referred work issued by Competent Authority needs to be enclosed by the tenderer 
along with the BID. The Bidder has also submit the certificate issued by their CA stating that the 
amount shown in TDS certificate has been received with respect to work experience submitted 
by Bidder as stipulated in Minimum qualification Criteria (The CA certified document should have 
CA’s stamp, signature and UDIN no. for verification, failing which the bid will be treated as non-responsive). 

 

iv. Work experience completed as a Sub-Contractor: In case the Bidder has carried out work 
experience as a subcontractor, the following conditions must be met: 

 

a) The subcontract experience shall be considered for qualification only, if the work was carried out for Govt./ 
Autonomous Body working under GoI/Semi Govt., or Public Sector companies. The Bidder must submit the 
subcontract permission issued by the respective work authority prior to the execution of the work. It is 
mandatory to upload the subcontract permission online along with the bid. If the subcontract permission 
is not authenticated, the respective bidder will be considered non-responsive. 

b) The completion certificate/Form-3A issued/authenticated by the concerned Government, Semi-
Government, or Public Limited companies must be uploaded along with the bid submission. 

c) The decision taken by DPA with regard to Sub-contract work experience shall be final and binding to bidder 

v.  If Bidder is a MSE Organisation: In case of Micro and Small Enterprise (MSEs) holding valid certificate issued 
by any agencies/organization under The Ministry of Micro, Small and Medium Enterprises indicating the list of activity 
related to the subject tender shall become eligible for exemption from payment of Tender fee/EMD UTR Number. 
Such bidder shall upload in technically bid stage a scanned copy of valid certificate in technically bid stage. 

As well as duly filled in and signed “Bid Securing Declaration” as per format provided in the tender 
document failing which the bid shall be treated as non-responsive. Bid securing declaration form is 
attached at Section-II. 

NIC codes regarding related activity are mentioned below: 
 



 

SECTION F CONSTRUCTION 

Division 41 Construction of buildings 

Group 410 Construction of buildings 

Class 4100 Construction of buildings 

Sub-Class 
41001 

Construction of buildings carried out on own-account basis or on a 
fee or contract basis 

Sub-Class 
41002 

Activities relating to alteration, addition, repair, maintenance carried out 
on own-account basis or on a fee or contract basis 

Division 43 Specialized construction activities 

Group 433 Building completion and finishing 

vi. In addition to above, the criteria regarding satisfactory performance of the work, Personnel, 
establishment, plant, equipment, etc. may be incorporated according to the requirement of the project. 

 
Note: Figures to be computed and indicated in the individual projects. 

4.4 To qualify for a package of contracts made up of this and other contracts for which bids are invited in the NIT, 
the bidder must demonstrate having experience and resources sufficient to meet the aggregate of the qualifying 
criteria for the individual contracts. (Not Applicable please refer Section – 5). 

4.5 Sub- contractors' experience and resources shall not be taken into account in determining the bidder's 
compliance with the qualifying criteria except to the extent stated in 4.4 above. (Not Applicable please refer 
Section – 5). 

4.6 Bidders who meet the minimum qualification criteria will be qualified only if their available bid capacity is more 
than the total bid value. The available bid capacity will be calculated as under: 

 
Assessed Available Bid capacity = A x M x N-B, Where 

"A" = Maximum value of engineering works executed in any one year during last five years (updated at the current 
price level), taking into account the completed as well as works in progress. 

"M" = Multiplier Factor 1.5 times. 

"N" = Number of years prescribed for completion of the work in question. " " Value (updated at •the current price 
level) of the existing commitments and ongoing works to be completed in the next 'N' years. 

        “B” = Value at current price level of existing commitment s and on-going works to be completed in the next’ N’ years 
 

Note: For bring the value of works to current level, multiplying factor to be indicated in tender with reference to 
escalation based on WPI. 
 

Financial Year 2024-25 2023-24 2022-23 2021-22 2020-21 

Index 154.9 151.4 152.5 139.4 123.4 

Multiplying factor 1.00 1.02 1.02 1.11 1.26 

 
The Bidder shall furnish statements showing the value of existing commitments and ongoing works as well as the 



 

stipulated period of completion remaining for each of the works preferably countersigned by the Nodal Officer or his 
nominee-in charge. 

4.7 Even though the bidder meets the above qualifying criteria, they are subject to be disqualified if they have: 

- Made misleading or false representations in the forms, statements and attachments submitted in proof of the 
qualification requirements: and/or 

- Record of poor performance inordinate delays in completion, litigation history or financial failures etc,. 
- The accompaniments to the tender documents such as abandoning the works, not properly completing the 

contract, 
 

4.8 as described under Clause 4.2 shall be Scanned and submitted On- Line along with Tender documents. However, 
the originals/ attested hard copies shall have to be forwarded subsequently so as to reach the office of Executive 
Engineer (TD) within 7days of opening of the tenders. 

The envelope shall be addressed to: 

The Executive Engineer 
(TD), Town Development 
Division, Room No.103, 
Ground Floor, Annexe, AO 
Building. 
Deendayal Port Authority 
Gandhidham, Kutch District Gujarat-State, INDIA 

 
And submitted on https://tender.nprocure.com 
Bear the following identification: 

 
Accompaniments for “Addition/Alteration of Gopalpuri Hospital at Gandhidham.” 

 
Bid reference No Name and 
address of the bidder. 

 

 

5. One Bid per Bidder 

5.1.  Each bidder shall submit only one bid. A bidder who submits more than one Bid (other than as a subcontractor or 
in cases of alternatives that have been permitted or requested) will cause the entire proposal with the Bidder's 
participation to be disqualified. 

5.2 Joint Venture Not-Applicable 

Companies/Contractors may jointly undertake contract/contracts. Each entity would be jointly and severely 
responsible for completing the task as per the contract, however declaration of the Lead member to be indicated 
by bidders, however JV has to designate in their MOU. The firms with at least 26% equity holding each be allowed 
to jointly meet the Eligibility criteria. 

 Note: JVs/ Consortia be allowed in all contracts of estimated cost of more than Rs. 10 Crores. However, there 
shall be no limit on the number of partners. 

         For package size exceeding certain values Rs. 10Cr. Joint venture may be allowed. 

6. Cost of Bidding 



 

6.1 The bidder shall bear all costs associated with the preparation and submission of his Bid, and the Employer will in 
no case be responsible and liable for those costs. 

7. Site Visit 

7.1 The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and examine the site of works and 
its surroundings and obtain all information that may be necessary for preparing the Bid and entering into a contract 
for construction of the works. The costs of visiting the site shall be at the Bidders' own expense. 

A. BIDDING DOCUMENTS 

8. Content of Bidding Documents 

8.1 The set of bidding documents comprises the documents listed in the table below and addenda issued in accordance 
with clause-10: 

                    Invitation for Bids (NIT) 

DC 1 Bid reference 
NIT  Invitation to Bidders  
SECTION 1 Instruction to Bidders 
SECTION 2 Forms of Bid, Qualification Information and letter of Acceptance  
SECTION 3 Conditions of Contract 
SECTION 4 Contract Data 
SECTION 5 Specifications and special conditions.  
SECTION 6 Forms of Securities 
SECTION 7 Schedule-A 
SECTION 8 Bill of quantities (Schedule-B) 
SECTION 9 Drawing 

8.2. One set of bidding documents will be issued to the bidder. The document should be completed and returned with 
the bid. (Not Applicable please refer Section – 5). 

 
8.3 The bidder is expected to examine carefully all instructions, conditions of contract, contract data, forms, terms, 

technical specifications, bill of quantities, forms, drawings, annexure in the bid document. Failure to comply with 
the requirements of the bid document shall be at the bidder's own risk. Pursuant to clause 26 hereof, bids which 
are not substantially responsive to the requirements of the bid documents shall be rejected. 

 
9. Clarifications of the Bidding Documents 
 

9.1 A prospective bidder requiring any clarification of the bidding documents may notify the employer in writing or 
by electronic form and be confirmed by hard copy at the Employer’s address indicated in the invitation to bid. 
The employer will respond to any request for clarification which he received earlier than days (Suggested 7 
days) prior to the deadline for submission of bids. The clarifications shall be uploaded on Website of 
https://tender.nprocure.com. 

9.2 Pre – bid meeting (Not Applicable please refer Section – 5). 

9.2.1 The bidder or his official representative is invited to attend a pre-bid meeting which will take place at Old 
Board Room, Administrative office, Gandhidham on  @  hrs. (Not Applicable please refer Section-5). 

 

9.2.2 The purpose of the meeting will be to clarify issues and to answer questions on any matter that may be raised 
at that stage. (Not Applicable please refer Section-5). 

9.2.3 The bidder is requested to submit any questions in writing or by cable to reach the Employer not later than 
one week before the meeting. (Not Applicable please refer Section-5). 



 

 

9.2.4 Minutes of the meeting, including the text of the questions raised (without identifying the source of 
enquiry) and the responses given will be transmitted without delay to all purchasers of the bidding 
documents without delay. Any modification of the bidding documents listed in Sub-Clause 8.1 which 
may become necessary as a result of the pre-bid meeting shall be made by the Employer exclusively 
through the issue of an Addendum pursuant to Clause 10 and not through the minutes of the pre-bid 
meeting. (Not Applicable please refer Section-5). 

9.2.5 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder. (Not Applicable 
please refer Section-5). 

10. Amendment of Bidding Documents 

10.1 Before the deadline for submission of bids, the Employer may modify the bidding documents by using addenda. 
 

10.2 Any addendum thus issued shall be part of the bidding documents and shall be communicated in writing or by 
cable to all the purchasers of the bidding documents. Prospective bidders shall acknowledge receipt of each 
addendum by cable to the Employer. 

10.3 To give prospective bidders reasonable time in which to take an addendum into account in preparing their bid, 
the Employer shall extend as necessary the deadline for submission of bids, in accordance with sub-clause 20.2 
below. 

 
B. PREPARATION OF BID: 

 
11. Language of Bid 

11.1 All documents relating to the bid shall be in the English language. 

12. Documents comprising the Bid 
 

12.1 The bid submitted by the bidder shall comprise the following: 

A)  Technical Bid: 
 
(i) Tender Fees, 
(ii) Bid Security 
(iii) Integrity Pact 
(iv) Qualification Information Form and Document (Pursuant to clause 4 hereof) and any other 

materials required to be furnished and submitted by the bidder in accordance with these 
instructions. The documents listed under Sections 2, 4 and 7 of Sub-Clause 8.1 shall be filled in 
without exception. 

 
B)  Financial Bid : 

 
(i) Bill of Quantity (Schedule-B) dully filled and digitally signed by the bidder online only. 

 
13. Bid Prices 
13.1 The contract shall be for the whole works as described in sub clause 1.1 based on the priced Bill of Quantities 

submitted by the Bidder. 
 

13.2 The bidder shall fill rates for all items of the works described in the bill of quantities. Items for which no rate is 
entered by the bidder will not be paid by the Employer when executed and shall be deemed covered by the 
other rates and prices in the Bill of Quantities. 



 

 
13.3 All duties, taxes, and other levies (Excluding GST) payable by the contractor under the contract, or for any other 

cause shall be included in the rates, prices and total Bid Price submitted by the bidder 
 

13.4 The rates and prices quoted by the bidder shall be fixed for the duration of the contract and shall not be subject 
to adjustment on any account. 

14. Currencies of Bid and Payment 
 

14.1 The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. 

15. Bid Validity 
 

15.1 Bids shall remain valid for a period 120 days after the deadline date for bid submission specified in clauses 20. 
A bid valid for a shorter period shall be rejected by the Employer as non-responsive. 

15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may request that the bidders 
may extend the period of validity for a specified additional period. The request and the bidders’ responses shall 
be made in writing or by cable. A bidder may refuse the request without forfeiting his bid security. A bidder 
agreeing to the request will not be permitted to modify his bid and also shall submit at extension for EMD, if it 
is in the form of Bank Guarantee. 

 
16. Bid Security (Earnest Money Deposit-EMD) 

Earnest money Deposit (EMD) shall be ₹16,01,842.00 to be submitted in form of Online Digital transfer/Bank Guarantee 
Drawn in favor of Board of Deendayal Port Authority, issued by any Nationalized /scheduled bank (Except Co-op bank) 
having branch at Gandhidham as per enclosed format or in form of Insurance Surety Bond as per form 23A of tender. 

In case of Micro and Small Enterprises (MSEs) holding valid certificate issued by any agencies/ organization under The 
Ministry of Micro, Small and Medium Enterprises indicating the list of activity related to the subject tender as per National 
Industrial Classification-2008 mentioned in the table below only shall become eligible for exemption from payment of 
Tender Fee/EMD. Such bidder shall upload the scanned copy of valid certificate in Technical bid stage” Such bidder shall 
upload in Technical bid a scanned copy of valid certificate as well as duly filled and signed “Bid Security Declaration” as 
per format provided in the tender document failing which the bid shall be considered non-responsive. Bid security 
declaration form is attached. 

NIC codes regarding related activity are mentioned below: 
 

SECTION F CONSTRUCTION 
Division 41 Construction of buildings 
Group 410 Construction of buildings 
Class 4100 Construction of buildings 
Sub-Class 41001 Construction of buildings carried out on own-account basis or on a fee or contract 

basis 
Sub-Class 41002 Activities relating to alteration, addition, repair, maintenance carried out on own-account 

basis or on a fee or contract basis 

 
 
 
 
 
 
 

The Proof of transfer of funds to be submitted in Technical-Bid stage. EMD in any other form shall not be 
accepted. Exception from EMD for Micro and Small Enterprise (MSEs) shall be applicable as per condition 
in NIT. 

Division 43 Specialized construction activities 

Group 433 Building completion and finishing 



 

 
The EMD up to Rs. 5 lakhs be payable Digital mode of payment in Panjab National Bank, Gandhidham in 
Branch Account No. 0190002100031883 IFSC code. PUNB0019000). The proof for transfer of funds to be 
submitted in Technical bid stage only. EMD beyond Rs.5 lakhs be payable in the form of Online Digital 
transfer / Insurance Surety Bond as per form 23A / Bank Guarantee of tender for the entire amount from 
any Nationalized Bank/Scheduled bank (except Co-operative) banks only having its Branch at Gandhidham.  
Bank Guarantees submitted as Earnest Money shall be valid for 45 days beyond the validity of the bid.  
Bank Guarantee shall be verified independently by the Port with the bank before finalization of technical 
offer. In the event of lack of confirmation of issue of the Bank Guarantee by the Bank, the bid shall stand 
disqualified. 
 
EMD of unsuccessful bidders other than L1 and L2 is refunded immediately after ranking of price bids. 
Earnest money of L2 is refunded immediately after entering in to agreement with L1 and acceptance of 
performance Guarantee from L1. 
 
EMD is refunded suo-motto without any application from the bidders. 
 
The bid security of the successful bidder will be discharged after he has signed the Agreement and furnished 
the required Performance security. 
 
The Bid security may be forfeited, if 
a) The bidder withdraws the bid after bid opening during the period of bid validity. 
b) The bidder does not accept the correction of the Bid price, pursuant to Clause 27; or 
c) The successful bidder fails within the specified time limit to  

(i) Sign the Agreement or  
(ii) Furnish the required Performances security. 

 
d) If L-1 bidder failed to justify the abnormal rate quoted by them or rates not quoted considering ALC/CLC 
rate of labour prevailing at the time of bidding, offer of the L-1 bidder shall be rejected, EMD shall be 
forfeited 
and they will be liable for debarring future tender from the DPA bidding for a period of three years. 

 
17. Alternative Proposals by Bidders 

 
17.1 Conditional offer or Alternative offers will not be considered further in the process of tender evaluation. 
18. Format and Signing of Bid 

18.1 The Price Bid to be submitted online shall be signed digitally by a person or persons duly authorized to sign on 
behalf the Bidder 

 
18.2 The Bid shall contain no alterations or additions, except those to comply with instructions issued by the Employer, 

or as necessary to correct errors made by the bidder in which case such corrections shall be initialed by the 
person or persons signing the bid. 

C. Submission of bids 

19.1 Sealing and marking of bids 

A) The bidder shall put Bid security document as per clause No.16, hereof in one envelope and properly seal and 
mark as “Bid Security”. The bidder shall put documents mentioned in clause No.12.1.A (ii) in separate envelope 
and properly seal and mark as “Technical Bid”. Then put both these envelopes into separate envelope, properly 
seal and mark as “Technical Bid”. 

The bidder shall seal “Financial Bid” as per Clause No.12.1. (B) hereof, in separate envelope duly marking the 
envelope as “Financial Bid”. These envelopes than be put inside one outer envelope and sealed, duly marking the 
outer envelope as “Technical Bid and Financial Bid”. (Not Applicable please refer Section-5). 



 

B) The accompaniments to the tender documents as described under NIT shall be Scanned and submitted On-
Line along with Tender documents. However, the originals/ attested hard copies shall have to be forwarded 
subsequently so as to reach the office of Executive Engineer (TD) within 07 days of opening of the tenders. 

 

19.2 The envelopes shall 

(a) be addressed to Nodal Officer/Employer at the following address. 

The Executive Engineer 
(TD), Deendayal Port 
Authority, Annexe, A.O. 
Building, 
Room No. 103, Ground floor, 
T.D. Div. Gandhidham-
Kutch- Gujarat (State) - 
370201. 

 
 

(b) bear the following identification: 

Bid for “Addition/Alteration of Gopalpuri Hospital at Gandhidham”. Bid reference no ............ (Insert number). 

DO NOT OPEN BEFORE (time and date for opening, per Clause 23) 

Name and address of the bidder. The tender complete in all respect should be put in the tender box 
(marked tender No ) in the office of The Executive Engineer 
(TD) upto  hrs on due date and open at   on the same date in presence of such of 
the tenderers who may wish to be present. 

19.3 In addition to the identification required in Sub-Clause 19.2, the inner envelopes shall indicate the name and 
address of the bidder of the bidder to enable the bid to be returned unopened in case it is declared late, pursuant 
to Clause 21, or the bid is declared non responsive. If the outer envelopes are not sealed and marked as above, 
the Employer will assume no responsibility for the misplacement or premature opening of the technical bid and 
financial bid. 

20 Deadline for submission of the Bids 

20.1 Bids must be received by the Employer at the address specified above not later than 16:00 HRS. on  in 
the event of the specified date for the submission of bids being declared a holiday by the Employer. The bids 
will be received upto the appointed time on the next working day. Refer Clause ‘A’ of Sec-5) 

20.2 The Employer may extend the deadline for submission of bids by issuing an amendment in accordance with 
Clause 10, in which case all rights and obligations of the Employer and the bidders previously subject to the 
original deadline will then be subject to the new deadline. 

20.3 In case of tender document being downloaded from the Website, at the time of submission of (the hard copy 
of) the tender document. The tenderer shall give an undertaking that no change has been made in document. 
He shall be issued a printed set of document under acknowledgment with a condition that the printed version 
of the port tender document will be treated as authentic tender and if any discrepancy is noticed at any stage 
between the Port’s tender document and the one submitted by the tenderer, the conditions mentioned in the 
Port’s printed document shall prevail. Besides, the tenderer shall be liable for legal action for the lapses. (Not 
Applicable please refer Section – 5). 

 
 

21 Late Bids 

21.1 Any bid received by the Employer after the deadline prescribed in Clause 20 will be considered as non-responsive. 

 



 

 
22. Modification and Withdrawal of Bids 

22.1 Bidders may modify or withdraw their bids before the deadline prescribed in Clause 20. 
 

22.2 Each Bidder’s modification or withdrawal notice shall be prepared, sealed, marked and delivered in accordance 
with Clauses 18 & 19, with the outer and inner envelopes additionally marked “MODIFICATION” or 
“WITHDRAWAL” as appropriate. (Not Applicable please refer Section – 5). 

22.3 No bid may be modified after the deadline for submission of bids. 

22.4 Withdrawal or modification of a Bid between the deadline for submission of bids and the expiration of the original 
period of bid validity in Clause 15.1 above or as extended pursuant to Clause 15.2 may result in the forfeiture 
of the Bid security pursuant to Clause 16. 

 
22.5 Bidders may only offer discounts to, or otherwise modify the prices of their bids by submitting bid modifications 

in accordance with this clause or included in the original bid submission. (Not Applicable please refer Section 
– 5). 

 
 

E. BID OPENING AND EVALUATION 

23. Bid opening 

23.1 On the due date and appointed time as specified in clause 20, the Employer will first open technically bids of all 
bids received (except those received late) including modifications made pursuant to clause 22 in presence of 
the bidders or their representative who choose to attend. In the event of the specified date for Bid opening 
being declared a holiday by the Employer, the bids will be opened at the appointed time and location on the 
next working day. 

23.2 Envelopes marked “WITHDRAWAL” shall be opened and read out first. Bids for which an acceptable notice 
of withdrawal has been submitted pursuant to Clause 22 shall not be opened. (Not Applicable please refer 
Section – 5). 

23.3 Bidder’s name, withdrawals, modifications of technical bid, the presence of bid security and such other details, 
as the Employer may consider appropriate will be announced by the Employer at the opening. (Not Applicable 
please refer Section – 5). 

23.4 If all Bidders have submitted unconditional Bids together with requisite bid security, then all bidders will be so 
informed then and there. If any Bid contains any deviation from the Bids documents and/or if the same does 
not contain Bid security in the manner prescribed in the Bid documents, then that Bid will be rejected and the 
Bidder informed accordingly. The sealed financial bid containing priced BOQ will be returned to him without 
opening. All valid financial bids whose technical bids have been determined to be substantially responsive in 
accordance with Clause 26 hereof, shall be opened on the specified date from declaring the results of the 
Technical Bid, in presence of the bidders or their representatives who choose to attend. The Bidder’s name, the 
Bid prices, the total amount of each Bid and of any alternative Bid (if alternatives have been requested or 
permitted), any discounts, Bid modifications and withdrawals, and such other details as the Employer may 
consider appropriate, will be announced by the employer at the opening. Any bid price, discount, or alternative 
Bid price which is not read out and recorded at Bid opening, will not be taken into account in Bid evaluation. 
(Not Applicable please refer Section – 5). 

23.5 The Employer shall prepare minutes of the Bid opening, including the information disclosed to those present 
and the minutes shall form part of the contract. 

 
24    Process to be confidential. 

Information relating to the examination, clarification, evaluation and comparison of the bids and 
recommendations for the award of a contract shall not be disclosed to Bidders or any other persons not officially 
concerned with such process until the award to the successful bidder has been announced. 

 



 

25. Clarification of Bids 

To assist in the examination and comparison of Bids, the Employer may, at his discretion, ask any Bidder for 
clarification of his Bid, including breakdown of unit rates. The request for clarification and the response shall be 
writing or by cable, but no change in the price or substance of the Bid shall be sought, offered, or permitted 
except as required to conform the correction of arithmetic errors discovered by the Employer in the evaluation 
of the Bids in accordance with Clause 27. 

Subject to above Para, no Bidder shall contact the Employer on any matter relating to his bid from the time of 
the bid opening to the time the contract is awarded. If the Bidder wishes to bring additional information to the 
notice of the Employer, he should do so in writing. 

 

Any effort by the Bidder to influence the Employer’s bid evaluation, bid comparison or contract award decisions, 
may result in the rejection of his bid. 

 

26. Examination of Bids and Determination of Responsiveness 
 

26.1 Prior to detailed evaluation of Bids, the Employer will determine whether each Bid (a) meets the eligibility criteria 
defined in Clause 4 (b) has been properly signed by an authorized signatory (accredited representative) holding 
power of Attorney in his favour. The Power of Attorney shall inter alia include a provision to bind the Bidder to 
settlement of disputes clause; (c) is accompanied by the required Bid security and; (d) is responsive to the 
requirements of the Bidding documents. 

 
26.2 A substantially responsive Technical and Financial Bid is one which conforms to all the terms, conditions and 

specification of the Bidding documents, without material deviation or reservation. A material deviation or 
reservation is one (a) which effects in any substantial way the scope, quality or performance of the Works; (b) 
which limits in any substantial way, the Employer’s rights or the Bidder’s obligations under the contract; or (c) 
whose rectification would affect unfairly the competitive position of other Bidders presenting responsive Bids. 

26.3 If a Technical Bid is not substantially responsive, it will be rejected by the Employer, and may not subsequently 
be made responsive by correction or withdrawal of the non-confirming deviation or reservation. 

 
27 Correction of Errors (Not Applicable please refer Section – 5). 

 
27.1 Bids determined to be responsive will be checked by the Employer for any Arithmetic errors. Errors will be 

corrected by the Employer as follows. 
 

(a) Where there is a discrepancy between the rates in figures and in words, the rate in words will govern; and 
(Not Applicable please refer Section – 5). 

(b) Where there is discrepancy between the unit rate and the line item total resulting from multiplying the unit 
rate by the quantity, the unit rate as quoted will govern. (Not Applicable please refer Section – 5). 

 
27.2 The amount stated in the Bid will be adjusted by the Employer in accordance with the above procedure for the 

correction of errors and, with the concurrence of the Bidder, shall be considered as binding upon the bidder. If 
the Bidder does not accept the corrected amount the Bid will be rejected, and the Bid security may be forfeited 
in accordance with sub- Clause.16. F.(B). 

 
28 NIL. 

 
29 Evaluation and Comparison of Bids 

29.1 The Employer will evaluate and compare only the Bids determined to be responsive in accordance with Clause 26. 
29.2 In evaluating the Bids, the Employer will determine for each Bid the evaluated Bid Price by adjusting the 

Bid Price as follows: 

(a) Making any correction for errors pursuant to Clause 27; 



 

 
(b) Making appropriate adjustments to reflect discounts or other price modification offered in accordance with Sub 

Clause 22.5 
 

29.3 The estimated effect of the price adjustment conditions under Clause 47 of the conditions of contract, during 
the period of implementation of the Contract, will not be taken into account in Bid evaluation. 

29.4 If the Bid of the successful Bidder is seriously unbalanced in relation to the Nodal Officer or his nominee’s 
estimate of the cost of work to be performed under the contract, the Employer may require the Bidder to 
produce detailed price analyses for any or all items of the Bill of Quantities, to demonstrate the internal 
consistency of those prices with the implementation/construction methods and schedule proposed. 

30 Nil 

F. AWARD OF CONTRACT 
 

31 Award Criteria 

31.1 The Employer will award the Contract to the Bidder whose Bid has been determined to be responsive to the 
Bidding documents and who has offered the lowest evaluated Bid Price, provided that such Bidder has been 
determined to be (a) eligible in accordance with the provisions of Clause 3 and (b) qualified in accordance with 
the provisions of Clause 4. The second bidder (i.e. L2) shall be kept in reserve and may be invited to match the 
bid submitted by the (L 1) bidder in case such bidder withdraws or is not selected for any reason. 

32 Employer’s Right to accept any Bid and to reject any or all. 
 

Notwithstanding clause 31, the Employer reserve the right to accept or reject any bid and to cancel the bidding 
process and reject all bids, at any time prior to the award of contract, without thereby incurring any liability to 
the affected bidder or bidders of the grounds for Employer’s action. 

33 Notification of Award and Signing of Agreement. 
 

33.1 The Bidder whose Bid has been accepted will be notified of the award by the Employer prior to expiration of the 
Bid validity period by cable, telex or facsimile confirmed by registered letter. This letter (hereinafter and in the 
Conditions of Contract called the “letter of Acceptance”) will state the sum that the Employer will pay the 
Contractor in consideration of the execution, completion and maintenance of the Works by the Contractor as 
prescribed by the Contract (hereinafter and in the Contract called the “Contract Price”). 

33.2 The notification of award will constitute the formation of the Contract subject to the furnishing of a performance 
security in accordance with the provisions of Clause 34. 

33.3 The Agreement will incorporate all correspondence between the Employer and the successful bidder. It will be 
signed by the employer and sent to the successful Bidder within (28 days of award of work for global tender 
and Within 14 days for domestic tender) following the notification of award along with the Letter of Acceptance. 
Within (28 days for global tender and within 21 days for domestic tender) of receipt, the successful Bidder will 
furnish the performance security and sign the Agreement with the Employer. 

33.4 Upon the furnishing by the successful Bidder of the Performance Security, the Employer will promptly notify the 
other Bidder that his Bid have been unsuccessful and release the Bid security (EMD). 
 

34 Performance Security 

34.1 Performance Security 

         Security deposit shall consist of two parts; a) Performance Guarantee to be submitted at award of work, and b) 
Retention money to be recovered from Running Bills. 

        Security Deposit/ Performance guarantee shall be 10% of Contract price of which 5% of contract price should be 
submitted as FDR or Insurance Surety Bond / Bank Guarantee of Nationalized/scheduled bank (except Co-operative) 
Banks having its branch at Gandhidham, and BG should remain valid for 60 (Sixty) days beyond the date of 



 

completion of all contractual obligation of the concern contract including Defect liability period or Digital transfer 
within (21 days in case of domestics bid and within 28 days in case of global bids) of receipt of letter of acceptance 
and balance 5% recovered as Retention Money from Running Bills. Recovery of 5% of Retention Money to 
commence from the first bill onwards @ 5% of bill value from each bill. Retention Money be refunded within 14 
days from the date of payment of final bill. Balance SD to be refunded immediately not later than 14 days from 
completion of defect liability period, NOC from Geology and Mining Department, Bhuj/Anjar & Payment of welfare 
cess for final bill. 

34.2  In addition to Performance Security (usually five percent), Contracts for works usually provide for a percentage 
(usually five percent) of each running bill (periodic/ interim payment) to be withheld as Security Deposit/ retention 
money until final acceptance. The earnest money instead of being released may form part of the security deposit. 
The contractor may, at his option, replace the retention amount with an unconditional BG from a bank acceptable 
to the Procuring Entity at the following stages: 

(I)     After the amount reaches half the value of the limit of retention money; and 

(II)    After the amount reaches the maximum limit of retention money. One-half of the   retention money (or BG, 
which replaced retention money) shall be released on the issue of the taking-over certificate; if the Taking 
Over Certificates (TOCs) are issued   in parts, then in such proportions as the engineer may determine, 
having regard to the value of such part or section. The other half of the retention money (or BG, which 
replaced the retention money) shall be released upon expiration of 365 days after the   DLP of the works or 
final payment, whichever is earlier, on certification by the engineer. In the event of different defect liability 
periods being applicable to different sections or parts, the expiration of defect liability period shall be the 
latest of such  periods. 

  

 Failure of the Successful Bidder to comply with the requirements of Sub-clause 34.1 shall constitute sufficient 
grounds for cancellation of the award of work and forfeiture of bid security. 

  

 The documentary evidence (copy of paid Challan in Govt. Treasury) of Welfare Cess @ 1% of work done or as 
amended by Statutory Authority from time to time, paid on final bill shall be submitted before releasing the 
Performance Guarantee. 

  

Bank Guarantee submitted as Performance Guarantee is valid beyond 60 days of completion of all contractual obligation 

35.  Advance Payment (Not Applicable please refer Section – 5) 

35.1     The Employer will provide an Advance Payment on the Contract Price as stipulated in the conditions of Contract, 
subject to maximum amount, as stated in the Contract Data. 

36. Conciliator: (Not Applicable please refer Section – 5). 

 
36.1. The employer proposes that GIDC SIAC Arbitration centre be appointed as conciliator under the contract as 

provided in Sub-clause 24.4 of Conditions of Contract. If the bidder discharges with this proposal the bidder 
should so state in bid. 

37. Corrupt or Fraudulent Practices 
37.1 The Employer requires that Bidders/Suppliers/Contractors under this contract, observe the highest standard of 

ethics during the procurement and execution of this contract. In pursuance of this policy, the Employer: 
 
(a)     Defines, for the purpose of these provisions, the terms set forth below as follows: 
 
(i) “Corrupt practice": making offers, solicitation or acceptance of bribe, rewards or gifts or any material benefit, in 

exchange for an unfair advantage in the procurement process or to otherwise influence the procurement process 
or contract execution; 



 

(ii) “Fraudulent practice": any omission or misrepresentation that may mislead or attempt to mislead so that financial 
or other benefits may be obtained or an obligation avoided. This includes making false declaration or providing 
false information for participation in a tender process or to secure a contract or in execution of the contract; 

(iii) “Anti-competitive practice": any collusion, bid rigging or anticompetitive arrangement, or any other practice coming 
under the purview of The Competition Act, 2002, between two or more bidders, with or without the knowledge of 
the procuring entity, that may impair the transparency, fairness and the progress of the procurement process or to 
establish bid prices at artificial, noncompetitive levels; 

(iv) “Coercive practice": harming or threatening to harm, persons or their property to influence their participation in the 
procurement process or affect the execution of a contract; 

(v) “Conflict of interest": participation by a bidding firm or any of its affiliates that are either involved in the consultancy 
contract to which this procurement is linked; or if they are part of more than one bid in the procurement, or if the 
bidding firm or their personnel have relationships or financial or business transactions with any official of procuring 
entity who are directly or indirectly related to tender or execution process of contract; or improper use of information 
obtained by the (prospective) bidder from the procuring entity with an intent to gain unfair advantage in the 
procurement process or for personal pain; 

(vi) “Obstructive practice”: materially impede the procuring entity's investigation into allegations of one or more of the 
above mentioned prohibited practices either by deliberately destroying, falsifying, altering; or by concealing of 
evidence material to the investigation; or by making false statements to investigators and/ or by threatening, 
harassing or intimidating any party to prevent it from disclosing its knowledge of matters relevant to the 
investigation or from pursuing the investigation; or by impeding the procuring entity's rights of audit or access to 
information. 

(b) Will reject a proposal for award of work if he determines that the Bidder recommended for award has engaged in corrupt 
or fraudulent practices in competing for the contract in question. 

 
(c) Will declare a Bidder ineligible, either indefinitely for a stated period of time, to be awarded a contract/contracts if he 

at any time determines that the Bidder has engaged in corrupt or fraudulent practices in competing for or in executing, 
the contract. 

 
(d) Submission of fraudulent documents shall be treated as major violation of the tender procedure and in such cases the 

Port shall resort to forfeiture of EMD/SD/BG of the bidder, apart from blacklisting the firm for the next 3 years 

37.2   Furthermore, Bidders shall be aware of the provision stated in sub-clause 59.2 of the conditions of contract. 
 

37.3 The payment to the workers deployed by the Contractor should be paid through their respective bank account only. The 
contractor has to submit the bills along with documentary proof for payments made to the labour through the bank. 



 

SECTION: - 2 
 
 

FORMS OF BID, QUALIFICATION INFORMATION AND LETTER OF ACCEPTANCE 

TABLE OF FORMS 

1. FORM OF BID 
2. CONTRACTOR’S BID 
3. PRE-QUALIFICATION OF BIDDERS 
4. LETTER OF ACCEPTANCE 
5. ISSUE OF NOTICE TO PROCEED WITH THE WORKS 
6. SPECIMEN CONTRACT AGREEMENT 
7. Bid Securing Declaration Form (Applicable for MSE organization claiming exemption from 

payment of Tender Fees & EMD). 
8. Procedure for signing Integrity Pact. 



 

1. SPECIMEN FOR FORM OF BID 
(To be executed on bidder’s letter head) 

 
Date of Tender Submission  Tender No  

Name of Work:- “Addition/Alteration of Gopalpuri Hospital at Gandhidham.”.  

To, 

The Executive Engineer (TD), 
T.D. Division 
DEENDAYAL PORT AUTHORITY 
Ground Floor, ANNEXE, A.O. Building 
Gandhidham-370201 
Kutch District (Gujarat). 

 
We, the undersigned, declare that: 

(a) we have examined and have no reservations to the tender documents, including addenda and clarifications issued 
(b) we offer to execute the work in conformity with the tendering documents and in accordance with the delivery 

schedules specified in the schedule of requirements in accordance with the tender document. 
(c) The total price of our tender, excluding any discounts offered in item(d) below, is [ insert the total tender price 

in words and figures, indicating the various amounts and the respective currencies];[in case of techno-
commercial offer it shall be mentioned that ‘as filled in the price bid’] (Not Applicable please refer Section 
5). 

(d) The discounts offered and the methodology for their application are: 
Discounts. if our tender is accepted, the following discounts shall apply. [Specify in detail each discount offered 
and the specified item of the Schedule of Requirements to which it applies.] [in case of Techno-commercial offer 
it shall be mentioned that “as filled in the Price Bid”] 
Methodology of application of the discounts. The discounts shall be applied using the following method: 
[Specify in detail the method that shall be used to apply the discounts]. [in case of Techno-commercial offer it 
shall be mentioned that “as filled in the Price bid”] (Not Applicable please refer Section-5) 

(e) our tender shall be valid for the period of time specified in [ITB Sub-clause 15.1], from the date fixed for the 
tender submission deadline in accordance with [ITB Sub- clause20.1] , and it shall remain binding upon us 
and may be accepted at any time before the expiration of that period or any extended period accordance with 
[ITB Sub-clause 15.2]; 

(f) If our tender is accepted, we commit to submit a performance guarantee in accordance with [insert relevant 
clause no., ITB Sub-clause 34] for the due performance of the contract, as specified in specimen form for the 
purpose. 

 
(g) We, including any subcontractors or contractors for any part of the contract,{Insert the nationality of the 

Tenderer, including that of all parties that comprise the Tenderer, if the tenderer is a JV. And the nationality 
each subcontractor and Contractor} (Not Applicable please refer Section-5) 

(h) We have no conflict of interest in accordance with [ITB Sub-clause no 5]. 
 

(i) Our firm, its affiliates or subsidiaries- including any subcontractors or contractors for any part of the contract – 
has not been declared ineligible by the port, under laws of India or official regulations in accordance with [ITB 
Sub-clause no.3] 

(j) We understand that this tender, together with your written acceptance thereof included in your notification of 
award, shall constitute a binding contract between us, until a formal contract agreement is prepared and 
executed in accordance with [ITB Sub-clause 33] and as per specimen from the purpose; 

(k) We understand that you are not bound to accept the lowest evaluated tender or any other tender that you may 



 

receive. 
 

(l) We also make specific note clauses of [ITB, NIT] under which the contract is governed. 
 

(m) In case of out station firms, having a branch in India for liaison purposes, please mention the name of the 
contact person and Tel. no., Fax. no., and mail-Id and also the complete postal address of the firm. 

(n) We understand that the communication made with the firm at (m), by the port shall be deemed to have been 
done with us. 

 
Signed: [insert signature of person whose name and capacity are shown] 
In the capacity of [insert legal capacity of person signing the form of tender] 

 
Name:[insert complete name of person signing the form of tender] 

 
Duly authorized to sign the tender for and on behalf of: [insert complete name of 

tenderer] Dated on day of  ,  (insert date of 

signing) 



 

2. CONTRACTOR’S BID 
 

Description of the works: “Addition/Alteration of Gopalpuri Hospital at Gandhidham” 
 

TO 

Address 

 
(The employer) 

 
 

 
Sir, 

We offer to execute the works described above in accordance above with the conditions of Contract accompanying 
this bid for the contract price of  (in figures) 

 
 (in letters) 

The advance payment required / not required as 

per rule. 

We accept the appointment of  as the conciliator. 
(OR) (Not Applicable please refer Section-5) 
We do not accept the appointment of   as the 

Conciliator and propose instead that  be appointed 

as Conciliator whose daily fees and biographical data are 

attached. 

This bid and your written acceptance of it shall constitute a binding contract 
between us. We understand that you are not bound to accept the lowest or any 
bid you receive. 

We undertake that, in competing for (and, if the award is made to us, in executing) the above contract, we will strictly 
observe the laws against fraud and corruption in force In India namely “prevention of corruption act 1988” 

 
We hereby confirm that this bid complies with the bid validity and security required by the bidding documents. We 
attach herewith our copy of permanent account number (PAN) 

Yours faithfully, 
 
 

Authorized Signature: 

Name& title of signatory 
 
 

Name of Bidder 

Address 

Notes: 
To be filled in by the bidder, together with his particulars and date of submission at the bottom of the form of bid. 



 

3. PRE-QUALIFICATION OF BIDDERS 
 

The information to be filled in by the bidder in the following pages will be used for purposes of pre-qualification as 
provided for in the instructions to tenderers. 

 
1. Only for individual bidders: 
1.1 Constitution or legal status of bidder (attach copy) 

 
 Place of registration 

 
 Principal place of business 

 Power of attorney of signatory of bid (Attach) 
 

2. Turnover of the firm 
 

YEAR 
 

TURN OVER 

2022-23  

2023-24  

2024-25  

Average  

 
Attachments: Financial reports for the last three years; balance sheets, profit and loss statement, auditors’ reports (in 
case of companies/ corporation) etc., list them below and attach copies. 

3. Similar works 
 

Particulars Year No. of works Value 
 
 
 
 
 

Total value of 
completed similar work 
as defined in the tender 
document during last 7 
years 

2018-19   

2019-20   

2020-21   

2021-22   

2022-23   

2023-24   
 

2024-25   

 
Attachments: Supporting documents, viz., successful completion certificates from clients, other documentations to 
substantiate the similarity of work as per definition of “similar work” employers reserve the right to verify the information; 

4. Information on bid capacity (works for which bids have been submitted and works which are yet to be 
completed) as on the date of this bid. 

 
(A) Existing commitments and on-going works. 



 

Description 
of work 

Place 
& 
state 

Contract 
no.& date 

Name 
& 
addres
s Port 
or 
Dept. 

Value 
of 

contra
ct Rs 

Stipulate
d Period 
of 
completi
on 

Value of 
remaining 
to be 
completed 

Anticipated 
date of 

completion 

1 2 3 4 5 6 7 8 
        

 
 

(B) Works for which bids already submitted 
 

Description 
of work 

Place 
& 
state 

Name& 
address of 

port or 
Dept. 

Value of 
contract 

Rs 

Stipulate
d Period 
of 
completi
on 

Date 
when 
decision 
is 
expecte
d 

Remarks 
if any 

1 2 3 4 5 6 7 

       

 
Attach certificates from the nodal officer or his nominee(s)-in-charge. 

5. The following contractor’s Equipment are essential for carrying out the works. The bidder should list all information 
requested below. (Not Applicable please refer Section – 5) 

 
Item of 
equipment 

Requirement 
no. capacity 

Owned/ 
leased /to 
be 
procured 

No’s / 
capacity 

Age/conditio
n 

Remarks (from 
whom to be 
purchased) 

      

      

 
6. Qualification and experience of key personnel proposed for administration and execution of the contract. Attach 

biographical data. Refer also to sub. clause 4.3(e) of instructions to bidders and sub- clause 9.1 of the conditions of 
contract. (Not Applicable please refer Section – 5) 

 
Position Name Qualification Years of 

experience 
(general) 

Years of 
experience in the 
proposed 
position 

Project manager     

Discipline 
specialist 
etc., 

    



 

 
7. Proposed sub-contracts and firms involved (NOT Applicable) 
 

Sections of 
the works 

Value of 
sub- 
contract 

Sub-contractor 
(name and 
address) 

Experience in similar work 

    

 
8. Information on litigation history in which the bidder is involved. 

 
Other 
party(ies) 

Port/Dept. Cause 
of 
disput
e 

amount Remarks involved 
showing present 
status 

     

 
 

9. Additional information bidder may like to submit 

Duly authorized to sign this authorization on behalf of (insert complete name of 

tenderer) Dated on day of  [insert date of signing] 



 

4.  LETTER OF ACCEPTANCE 
(On letterhead paper of the port) 

 
(date) 

 
TO:  
(Name and address of the contractor) 

 
 

Dear Sirs, 
 

Tender no. TD: _ _ _ /2026 
 

Sub: Addition/Alteration of Gopalpuri Hospital at Gandhidham 
 

Ref: Your bid dated and [list the correspondence with the bidder] 

This is to notify you that your bid dated for execution of the 

 _ (name of the contract and identification number, as given in the instructions to 

bidders) for the contract price of rupees (amount in words and figures as corrected and modified) in accordance 

with the tender document is here by accepted by the employer/Board. 

You are hereby requested to furnish performance security, in the form detailed in tender document for an amount 
of Rs. 

 within { } days of the receipt of this letter of 

acceptance valid up to 28 days from the date of completion obligations expiry of taking over certificate subject 

to removal of defects period i.e. up to and also sign the contract agreement within { } days of the receipt of this 

letter of acceptance, failing which action as stated in the tender document will be taken. 

Detailed letter of acceptance will 
follow. Please acknowledge receipt. 
 
 
 
 
 

Yours faithfully 
 
 

Authorized signature 



 

5. ISSUE OF NOTICE TO PROCEED WITH THE WORKS 
(Letterhead of the Port) 

 
 dated 

 
To 

(Name and address of the 

contractors) Dear Sirs, 

Sub: Addition/Alteration of Gopalpuri Hospital at Gandhidham 

Tender no. 

Ref:: Letter of acceptance no. dated 

Pursuant to your furnishing the requisite security as stipulated in [clause 21 of general conditions 
of contract] and signing of the contract for execution of the  you are hereby instructed to proceed 
with the execution of the said works in accordance with the contract documents. It is hereby notified that the 
[site] is being handed over to you for execution of work in accordance with the contract documents. 

 

 

 

 

Yours faithfully, 

(signature, name and title of 

Signatory authorized to sign on 

Behalf of employer/board) 



 

6. SPECIMEN CONTRACT AGREEMENT 
(to be executed on ₹500 non-judicial stamp paper) 

[the successful tenders shall fill in this form in Accordance with the instructions indicated] 
 
 

THIS CONTRACT AGREEMENT is made 
 

The[insert: number] day of [insert: month], [insert: year] 
 

 

AGREEMENT 
 

The Board of Deendayal Port Authority, an autonomous/Corporate body of the ministry of Ports SHIPPING of 
the Government of INDIA, incorporated under the major port AUTHORITY Act, 2021 as amended thereafter, 
under the laws of India and having its principal place of business at A.O Building, PO Box No-50, Gandhidham, 
Gujarat State(hereinafter called” the port”), and , 
[insert name of the contractor ], [incorporated under] the laws of [country of contractor] and having its place 
of business at [insert: address of contractor] (hereafter called “the contractor”) 
 
WHEREAS the employer board invited tenders against tender no.[number] for execution of 
  and has accepted a tender by the contractor in accordance with the supply/delivery schedules, in the 
sum of[insert contract price in words and figures, expressed in the contract currency (ies)] (hereafter called 
“contract price”) 
 
Rs. _____________ paid in the form of (insert: mode of Payment) at (insert name of Bank), (insert Account 
No., IFSC code,) Bank Guarantee/FDR/Digital Transfer/Insurance Surety Bond towards 5 % of Contract value 
as Performance Guarantee and balance to be recovered from running bills.  
 
 
AND WHEREAS the contractor agreed to deposit the security deposit as follows for the due fulfilment of all 
conditions of the contract:- 
 
NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 
In this agreement words and expressions shall have the same meanings as per respectively assigned to them 
in the conditions of contract refer to. 
 
The following documents shall constitute the contract between the employer/ board and the contractor, and 
each shall be read and construed as an integral part of the contract: 
 
This contract agreement; 
Special conditions of contract; 
General conditions of contract; 
Technical requirements (including schedule of requirements and technical specifications, 
drawings); 
Notice inviting tender; 
Replies issued to the pre-bid queries, addenda if any issued [numbers and date]; 
The contractor’s bid and original price and delivery schedules; 
The employer/ board’s notification of award; 
[correspondence the employer/board has exchanged with the bidder till and after award of contract [specific 
letters and dates]] 
And [add here any other documents] 
 
AND WHEREAS  EMPLOYER/BOARD accepted the bid of CONTRACTOR for the provision and the execution 
of WORK at the CONTRACT PRICE as indicated in CONTRACT upon the terms and subject to the conditions 
of contract. Now this CONTRACT AGREEMENT witnessed and it is hereby agreed and declared as follows: 
 
All the disputed related to the subject contract shall be resolved through a conciliation Committee/Council 



 

comprising of Independent subject experts. 
 
 
In consideration of the payment to be made to CONTRACTOR for work to be executed by him. CONTRACTOR 
hereby covenants with EMPLOYER/ BOARD what CONTRACTOR shall and will duly provide, execute and 
complete work and things in CONTRACT, mentioned or described or which are to be implied there from or 
may be reasonably necessary for completion of work and the times and in the manner and subject to the 
terms and conditions or stipulations mentioned in CONTRACT. 
In consideration of the due provision, execution and completion of work by the contractor in accordance with 
the terms of the contract, the employer / board does hereby agree with contractor that employer /board will 
pay to contractor the respective amounts for the work actually done by him and approved by employer/board 
as per payment terms accepted in contract and payable to contractor under provision of contract at such 
manner as provided for in the contract. 
in consideration of the due provision, execution and completion of work, contractor does hereby agree to pay 
such sums as may be due to employer/ board for the services rendered by employer/ board to contractor as 
set forth in contract and such other sums as may become payable to employer/ board towards loss, damage 
to the employer/ board’s equipment, materials etc. and such payments to be made at such time and in such 
manner as is provided in the contract. 
IN WITNESS where of the parties hereto have caused this agreement to be executed in accordance with the 
laws of INDIA on the day, month and year indicated above. 

 
 

M/s.   
 
 

(Name, signature Designation and 
Seal of the Contractor) 

 
WITNESS 

1. 
 

2. ----------------------------------- Contractor 
 

 
Signed, sealed & delivered 
By Chief Engineer on 
behalf of the Board in the  Chief Engineer 
Presence of : Deendayal Port 
Authority 

 

 
FOR & ON BEHALF OF THE 

BOARD OF DEENDAYAL PORT AUTHORITY 

Witness: (Name, Signature, 

address) 1. 
 

2. 
 

(Dy. HOD & XEN) 
The common seal of the 
Board of Deendayal Port Authority affixed 
in the presence of : 

 
       SECRETARY 

DEENDAYAL PORT AUTHORITY 



 

FORMAT OF BID SECURING DECLARATION FROM BIDDERS 
(On Bidders Letter head) 

 
7. BID SECURING DECLARATION FROM BIDDERS 

Date: Tender No. 03-TD/2026 
 

To (insert complete name and address of the Employer/ 

Purchaser) I/We. The undersigned, declare that: 

I/We understand that, according to your conditions, bids must be supported by a Bid 

Securing Declaration. 

I/We accept that I/We may be disqualified from bidding for any contract with you for a 

period of three year from the date of notification if I am /We are in a breach of any 

obligation under the bid conditions, because I/We 

a) have withdrawn/modified/amended, impairs or derogates from the tender, my/our 

Bid during the period of bid validity specified in the form of Bid; or 

b) having been notified of the acceptance of our Bid by the purchaser during the period 

of bid validity (i) fail or reuse to execute the contract, if required, or (ii) fail or refuse 

to furnish the Performance Security, in accordance with the Instructions to Bidders. 

I/We understand this Bid Securing Declaration shall cease to be valid if I am/we are 

not the successful Bidder, upon the earlier of (i) the receipt of your notification of the 

name of the successful Bidder; or (ii) thirty days after the expiration of the validity of 

my/our Bid. 

( ) 

Signed: (insert signature of person whose name and capacity are shown) in the capacity 
of (insert legal capacity of person signing the Bid Securing Declaration) 
( ) 
Name: (insert complete name of person signing the Bid Securing 
Declaration) Duly authorized to sign the bid for an on behalf of (insert 
complete name of Bidder) Dated on  day of  (insert 
date of signing) Corporate Seal (where appropriate). 



 

8.         The approved “Procedure for signing Integrity Pact” is as follow: 
 

(1) The Employer / Authority Person of Employer shall sign the IP in the presence of witness from their side, 
who shall also affix his/her signature thereof and then the same IP shall be uploaded by them on n-procure 
portal; 

 
(2) The potential bidders shall download and print the IP Agreement signed by the Employer and their witness 

and affix his/her signature on the IP Agreement in the presence of a witness from his/her side, who shall 
also affix his/her signature thereof. Having completed the signing procedure, the Potential Bidder shall 
upload the dully filled and signed IP Agreement on n-procure portal. 

 
(3) The procedure mentioned above regarding signing of Integrity Pact Agreement by both the parties 

(Employer and Potential bidders) shall be completed online. However, in case of any technical glitch due 
to which if any potential bidder is unable to upload the IP Agreement, then he / she shall submit the Hard 
Copy of the dully filled, signed IP Agreement to the Department concerned of DPA within a period of seven 
days and prior to opening of the Technical Bid, failing which Bid of potential Bidder shall be treated as 
disqualified. 



 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION 3 
 
 
 

CONDITIONS OF CONTRACT 



 

 
CONDITIONS OF CONTRACT 

A. General 
 

1. Definitions 

 
1.1 Terms which are defined in the Contact Data are not also defined in the Conditions Contract but keep their defined 

meanings Capital initials are used to identify defined terms. 
The Conciliator is the person appointed jointly by the Employer and the contractor to resolve 
disputes in the first instance as provided for in Clauses 24 and 25. The name of the Adjudicator is 
defined in the Contract Data. (Not Applicable please refer Section-5). 

 
Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid. 

Compensation Events are those defined in Clause 44 
 

The Completion Date is the date of Completion of the Works as certified by the Nodal Officer or his 
nominee in accordance with Sub Clause 55.1 

The Contract is the contract between the Employer and the Contractor to execute, complete and 
maintain the Works. It consists of the documents listed in Clause 2.3 below. 

 
The Contract Data defines the documents and other information which comprise the Contract. 

The Contractor is a person or corporate body whose Bid to carry out the Works has been accepted by 

Employer. The Contractor’s Bid is the completed Bidding documents submitted by the Contractor to the 

Employer. 

The Contract Price is the price stated in the letter of acceptance and thereafter as adjusted in accordance 
with the provisions of the Contract. 

Days are calendar days, months are calendar months. 
 

A Defect is any part of the Works not completed in accordance with the Contract. 
 

The Defects Liability Period is the Period named in the Contract Data and calculated from the 

Completion Date. The Employer is the party who will employ the contractor to carry out the Works. 

The Nodal Officer or his nominee is the person named in the Contract Data (or any other Competent 
person appointed and notified to the contractor to act in replacement of the Nodal Officer or his nominee) 
who is responsible for supervising the Contractor, Administering the Contract, certifying payments due to 
the Contractor, issuing and valuing Variations to the contract, awarding extensions of time and valuing the 
Compensation Events. 

Equipment is the Contractor’s machinery and vehicles brought temporarily to the Site to construct 

the Works. The Initial Contract Price is the Contract Price listed in the employer’s Letter of 

Acceptance. 

The Intended Completion Date is the date on which it is intended that the Contractor shall complete the 
works. The Intended Completion Date is specified in the Contract Data. The Intended Completion Date may 
be revised only by the Nodal Officer or his nominee by issuing an extension of time. 



 

 
Materials are all supplies, including consumables, used by the contractor for incorporation in the Works. 

Plant is any integral part of the Works which is to have mechanical, electrical, electronic or chemical or 
biological function. 

 
The Site is the area defined as such in the Contract Data. 

 
Site Investigation Reports are those which were included in the Bidding documents and are factual 
interpretative reports about the surface and subsurface conditions at the site. 

Specification means the Specification of the Works included in the Contract and any modification or 
addition made or approved by the Nodal Officer or his nominee. 

 
The Start Date is given in the Contract Data. It is the date when the Contractor shall commence 
execution of the works. It does not necessarily coincide with any of the Site Possession Date. 

A Subcontractor is a person or corporate body who has a Contract with the Contractor to carry out a 
part of the work in the Contract which includes work on the site. 

Temporary Works are works designed, constructed, installed and removed by the Contractor which 
are needed for construction or installation of the Works. 

 
A Variation is an instruction given by the Nodal Officer or his nominee which varies the Works. 

 
The Works are what the Contract requires the Contractor to construct, install and turn over to the 
Employer as defined in the Contract Data. 

The Trained Work Person are those employed/proposed to be employed by the Contractor at the 
Project Site, who have participated and are in possession of a valid Competency Certificate through a 
programme run under the auspices of a University, State Technical Board, Ministry of Government of 
India. 

 
2. Interpretation 

 
2.1 In interpreting this Condition of Contract, singular also means plural, male also means female or neuter and 

the other way around. Headings have no significance. Words have their normal meaning under the language 
of the Contract unless specifically defined. The Nodal Officer or his nominee will provide instructions clarifying 
queries about the Conditions of Contract. 

2.2 If sectional completion is specified in the Contract Data, references in the Conditions of Contract to the Works, 
the Completion Date, and the Intended Completion Date apply to any Section of the Works (other than 
references to the Completion Date and Intended Completion date for the whole of the Works). 

2.3 The documents forming the Contract shall be interpreted in the following order of priority: 

(1) Agreement 

(2) Letter of Acceptance and notice to proceed with Works Contractor’s Bid. 

(3) Contract Data 

(4) Conditions of Contract including Special Conditions of Contract 

(5) Specifications 

(6) any other documents listed in the Contract Data as forming part of the Contract and 



 

(7) Bill of quantities 

3. Language and Law 

3.1 The language of the Contract and the law governing the Contract are stated in the Contract Data. 

4. Nodal Officer or his nominee’s Decisions 

4.1 Except where otherwise specifically stated, the nodal officer or his nominee will decide contractual matters 

between the Employer and the Contractor in the role representing the Employer. 

5. Delegation 
 

5.1 The Nodal officer or his nominee may delegate any of the duties and responsibilities to other people after 
notifying the Contractor and may cancel any delegation after notifying the Contractor. 

6. Communications 

6.1 Communications between parties which are referred to in the conditions are effective only when in writing. 
A notice shall be effective only when it is delivered (in terms of Indian Contract Act 1872). 

7. Joint venture: (Not Applicable) 
Companies/Contractors may jointly undertake contract/contracts. Each only would be jointly and severely 
responsible for completing the task as per the contract, however declaration of the Lead member to be 
indicated by bidders, however JV has to designate in their MOU. The firms with at least 26% equity holding 
each are allowed to jointly meet the legibility criteria. 
Note: JVs/Consortia are allowed in all contracts of estimated cost of more than ₹10 crores. However, there 
shall be no limit on the number of partners. 

 
8. Subcontracting (Not Applicable) 

 

8.1 The Contractor may subcontract with the approval of the Nodal Officer or his nominee but may not assign 
the Contract without the approval of the Employer in writing. Subcontracting does not alter the Contractor’s 
obligations. 

Other Contractor 
8.2 The Contractor shall co-operate and share the Site with other contractors, public authorities, utilities, and the 

Employer between the dates given in the Schedule of other contractors. The Contractor shall as refer to in 
the Contract Data, also provide facilities and services for them as described in the Schedule. The employer 
may modify the schedule of other contractors and shall notify the contractor of any such modification. 

9. Personnel (Not Applicable) 
 

9.1 The Contractor shall employ the key personnel named in the Schedule of Key Personnel as referred to in the 
Contract Data to carry out the functions stated in the Schedule or other personnel approved by the Nodal 
Officer or his nominee. The Nodal Officer or his nominee will approve any proposed replacement of Key 
personnel only if their qualifications, abilities, and relevant experience are substantially equal or better than 
those of the personnel listed in the Schedule. 

9.2 If the Nodal Officer or his nominee asks the Contractor to remove a person who is a member of the 
Contractor’s staff of his work force stating the reasons, the Contractor shall ensure that the person leaves 
the Site within seven days and has no further connections with the work in the Contract. 

10. Employer’s and Contractor’s Risks 
 

10.1 The Employer carries the risks which this contract states are Employer’s risks and the Contractor carries the 
risks which this Contract states are Contractor’s risks. 



 

11. Employer's Risks 
11.1 The Employers risks are; 

(a) In so far as they directly affect the execution of the Works in the country where the Permanent works are to 
be executed: 

(i) War and hostilities (whether war be declared or not), invasion, act of foreign enemies: 

(ii) Rebellion, revolution, insurrection, or military or usurped power, or civil war, 

(iii) Ionizing radiations, or contamination by radioactivity from any nuclear fuel, or from any nuclear waste, 
from the combustion of nuclear fuel, radioactive toxic explosive or other hazardous properties of any 
explosive nuclear assembly or nuclear component thereof: 

(iv) Pressure waves caused by aircraft or other aerial devices travelling at sonic or supersonic speeds; and 

(v) Riot, commotion or disorder, unless solely restricted to the employees of the Contractor or of his 
Subcontractors and arising from the conduct of the Works; 

(vi) Floods, tornadoes, earthquakes and landslides 

(vii) Loss or damage due to the use or occupation by the Employer of any Section or part of the Permanent 
Works, except as may be provided for in the Contract; 

(viii) Loss or damage to the extent that it is due to the design of the Works, other than any part of the 
design provided by the Contractor or for which the Contractor is responsible; and 

(ix) Any operation of the forces of nature (in so far as it occurs on the Site) which an experienced contractor: 

(i) could not have reasonably foreseen, or 

(ii) could reasonably have foreseen, but against which he could not reasonably have taken at least one of 
the following measures. 

A. prevent loss or damage to physical property from occurring by taking appropriate measures, or 

B. Insure against. 

12. Contractor’s risks 

12.1 All risks of loss of or damage to physical property and of personal injury and death which arise during and in 
consequence of the performance of the Contract other than the excepted risks are the responsibility of the 
Contractor. 

13. Insurance 
 

13.1 The Contractor shall provide in the joint names of the employer and the Contractor, insurance cover from the 
Start Date to the end of the Defects Liability Period, in the amounts and deductibles state in the Contract 
Data for the following events which are due to the Contractors risks. 

a) Loss of or damage to the works plant and materials. 
b) Loss of or damage to Equipment; 
c) Loss of or damage property (except the Works, Plant, Materials and Equipment in connection with the 

Contract, and 
d) Personal injury of death. 

 
13.2 Policies and certificates for insurance shall be delivered by the Contractor to the Nodal Officer or his nominee 

for the Nodal Officer or his nominee’s approval before Start Date. All such insurance shall provide for 
compensation to be payable in the types and proportions of currencies required to rectify the loss or damage 
incurred. 



 

13.3 If the Contractor does not provide any of the policies and certificates required, the Employer may affect the 
insurance which the Contractor should have provided and recover the premiums the Employer has paid from 
payments otherwise due to the Contractor or, if no payment of the premiums shall be a debt due. 

13.4 Alternate to the terms of insurance shall not be made without the approval of the Nodal Officer or his nominee. 

13.5 Both parties shall comply with all conditions of the insurance policies. 

14. Site Investigation Reports 
14.1 The Contractor, in preparing the Bid, shall rely on the Investigation Report referred to in the Contract Data, 

supplemented by any information available to the Bidder. 

15. Queries about the Contract Data 

15.1 The Nodal Officer or his nominee will clarify queries on the Contract Data. 

16. Contractor to Construct the Works. 
16.1 The Contractor shall construct and install the Works in accordance with the Specification and Drawings. 

17. The Works to Be Completed by the Intended Completion Date. 
17.1 The Contractor may commence execution of the Works on the Start Date and shall carry out the Works in 

accordance with the program submitted by the Contractor as updated with the approval of the Nodal Officer 
or his nominee, and complete them by the Intended Completion Date. 

18. Approval by the Nodal Officer or his nominee. 

18.1 The Contractor shall submit Specifications and Drawings showing the proposed Temporary Works to the Nodal 
Officer or his nominee, who is to approve them if they comply with the specifications and Drawings. 

18.2 The Contractor shall be responsible for design of Temporary Works. 

18.3 The Nodal Officer or his nominee’s approval shall not alter the Contractor’s responsibility for design of the 
Temporary Works. 

18.4 BLANK 

18.5 All Drawings prepared by the Contractor for the execution of the temporary or permanent Works, are subject 
to prior approval by the Nodal Officer or his nominee before their use. 

19. Safety 
 

19.1 The Contractor shall be responsible for the safety of all activities on the Site. 

20. Discoveries. 

20.1 Anything of historical or other interest or of significant value unexpectedly discovered on the Site is the 
property of the Employer. The contractor is to notify the Nodal Officer or his nominee of such discoveries 
and carry out the Nodal Officer or his nominee’s instructions for dealing with them. 

21. Possession of the Site. (Not Applicable) 
 

21.1 The Employer shall give possession of all parts of the Site to the Contractor, free from encumbrances. If 
possession of a part is not given by the date stated in the Contract Data, the Employer is deemed to have 
delayed the start of the relevant activities and this will be a Compensation Event. 

22. Access to the Site 
 

22.1 The Contractor shall allow the Nodal Officer or his nominee and any person authorised by the Nodal Officer 
or his nominee access to the Site to any place where work in connection with the Contract is being carried 
out or is intended to be carried out and to any place where materials or plant are being manufactured, 



 

fabricated and/or assembled for the works. 

23. Instructions 

23.1 The Contractor shall carry out all instructions of the Nodal Officer or his nominee which comply with the 
applicable laws where the Site is located. 

24. Disputes . (Not Applicable please refer Section-5). 

24.1 If the Contractor believes that a decision taken by the Nodal Officer or his nominee was either outside the 
authority given to the Nodal Officer or his nominee by the Contract or that the decision was wrongly taken, 
the decision shall be referred to the conciliator within 28 days of the notification of the Nodal Officer or his 
nominee’s decision. 

25. Settlement of Disputes (Not Applicable) 
 

25.1 If a dispute of any kind whatsoever arises between the Employer and the Contractor in connection with, or 
arising out of the Contract or the execution of the Works, whether during the execution of the Works or after 
their completion and whether before or after repudiation or after termination of the Contract, including any 
disagreement by either party with any action, inaction, opinion, instruction, determination, certificate or 
valuation of the Nodal Officer or his nominee, the matter in dispute shall, in the first place be referred to the 
Disputes Review Board [DRD] in case of contracts valuing more than ₹5 crores and above, and for contracts 
valuing less than ₹ 5 crores, the disputes will firstly be settled by the Conciliator, failing which any party may 
invoke arbitration clause. 

Unless the Contract has already been repudiated or terminated or frustrated the Contractor shall in every 
case, continue to proceed with the Works with all due diligence and the Contractor and the Employer shall 
give effect forthwith to every decision of the Nodal Officer or his nominee unless and until the same shall be 
revised, as hereinafter provided, by the conciliator or in a Dispute Review Board recommendation / Arbitral 
Award. (Not Applicable please refer Section – 5). 

 

25.2 Decision by Conciliator 

(i) The Conciliator shall give a decision in writing within 28 days of receipt of a notification of a dispute. 
(ii) Conciliator shall be paid daily at the rate specified in the contract Data together with reimbursable expenses 

of the types specified in the contract data and the cost shall be divided equally between the Employer and 
the contractor, whatever decision is reached by the conciliator, either party may refer a decision of the 
conciliator within 28 days of the conciliator’s written decision. If neither party refers the disputes to arbitration 
within 28 days, the conciliators decision will be final and binding. 

25.3 Arbitration 
 Any dispute in respect of in contracts where party is dissatisfied by the Conciliators decision shall be 

decided by arbitration as set forth below: 

(I) Except where otherwise provided in the contract all questions and disputes relating to the meaning of 
the specifications, designs, drawings and instructions here in before mentioned and as to the quality of 
workmanship or materials used on the work or as to any other question, claim, right, matter or any other 
thing whatsoever, in any way arising out of or relating to the contract, design, drawings, specifications, 
estimates, instructions, orders or to the conditions or otherwise concerning the works or regarding the 
execution or failure to execute the same whether arising during the progress of work or after the 
completion thereof as described here in after shall be referred to the Chairman for sole arbitration by 
himself or any officer appointed by him. 

(II) It will be no objection to any such appointment that the arbitrator is an employee of the Board or the 
Government, that 

(III) he had to deal with the matter to which the contract relates and that in course of his duties as an employee 
of the Board or the Government, he had expressed views on all or any of the matters in disputes or to act 
as arbitrator who has been dealing with the arbitration case, being transferred or vacating his office or in 



 

the event of his death or being unable to act for any reason, the chairman then holding the office shall 
arbitrate himself or appoint any office to act as arbitrator. 

(IV) It is a term of the contract that no person other than the Chairman himself or any officer appointed by 
him shall act as arbitrator. 

(V) It is a term of the contract that only such question and disputes as were raised during progress of work 
till its completion and not thereafter shall be referred to arbitration. However, this would not apply to the 
questions and disputes relating to liabilities of parties during the guarantee period after completion of the 
work. 

(VI) It is a term of the contract that the party invoking arbitration shall give a list of disputes with amounts of 
claim in respect of each said disputes along with the notice seeking appointment of arbitrator. 

(VII) It is also a term of contract that if the contractor does not make any demand for appointment of arbitrator 
in respect of any claims / disputes in writing, as aforesaid, within 120 days of receiving the intimation from 
the Nodal Officer or his nominee that the final bill is ready for payment, the claim of the contractor 
shall be deemed to have been waived and absolutely barred and the Port Authority shall be 
discharged and released of all liabilities under the contract in respect of these claims. 

(VIII) It is also a term of the contract that the arbitrator shall adjudicate only such disputes / claims as referred 
to him by the appointing authority and give separate award against each dispute/claims as referred to 
him. The arbitrator will be bound to give claim wise detail and speaking award and it should be supported 
by reasoning. 

(IX) The award of the arbitrator shall be final, conclusive and binding on all the parties to the contract. 

(X) The arbitrator may from time to time, with the consent of both the parties, enlarge the time for making 
and publishing the award. 

(XI) Arbitration shall be conducted in accordance with the provision of Indian Arbitration Act, 1996 or any 
statutory modifications or re-enactment thereof and rules made there under and for the time being in 
force shall apply to the arbitration proceedings under this clause. 

(XII) It is also a terms of the contract that if any fees are payable to the arbitrator, this shall be paid equally 
by both the parties. 

(XIII) It is also a term of the contract that the arbitration shall be deemed to have been entered on the reference 
on the date he issued the first notice to both the parties calling them to submit their statement of claims 
and counter statement of claims. 

(XIV) Venue of arbitration shall be such place as may be fixed by the arbitrator at his sole discretion. 
 

26. Replacement of Conciliator (Not Applicable) 

 
26.1 Should the Conciliator resign or die, or should the Employer and the Contractor agree that the conciliator is 

not fulfilling his functions in accordance with the provisions of the Contract; a new Conciliator will be jointly 
appointed by the Employer and the Contractor. In case of disagreement between the Employer and the 
Contractor, within 30 days the Conciliator shall be appointed by the Appointing Authorities designated in the 
Contract Data at the request of either party within 14 days of receipt of such request. 

 
 

B. TIME CONTROL 
 

27. Program 



 

27.1 Within the time stated in the contract data the contractor shall submit to the Nodal officer or his nominee for 
approval a program showing the general methods arrangements, order, and timing for all the activities in 
the works along with monthly cash flow forecast. 

 
27.2 An updates of the program shall be a program showing the actual progress achieved on each activity and 

the effect of the timing of the progress achieved on the timing of the remaining work including any changes 
to the sequence of the activities. 

27.3 The contractor shall submit to the Nodal Officer or his nominee, for approval an updated program at intervals 
no longer than the period stated in the contract data. If the contractor does not submit an updates program 
within this period, the Nodal Officer or his nominee may withhold the amount stated in the contract data 
from the next payment certificate and continue to withhold this amount until the next payment after the date 
on which the overdue program has been submitted. 

27.4 The nodal officer or his nominee’s approval of the program shall not alter the contractor’s obligations. The 
contractor may revise the program and submit it to the nodal officer or his nominee again at any time. A 
revise program is to show the effect of variations and compensation events. 

28. Extension of the intended completion date. 

 
28.1 The nodal officer or his nominee shall extend the intended completion date if a compensation event occurs 

or a variation is issued which makes it impossible for completion to be achieved by the intended completion 
date without the contractor taking steps to accelerate the remaining work and which would cause the 
contractor to incur additional cost. 

 
28.2  The nodal officer or his nominee shall decide whether and by how much to extend the intended completion 

Date within 21 days of the contractor asking the Nodal Officer or his nominee for a decision upon the effect 
of a compensation event or variation and submitting full supporting information. If the contractor has failed 
to give early warning of a delay or has failed to cooperate in dealing with a delay, the delay by this failure 
shall not be considered in assessing the new intended completion date. 

 
 

29. The Early Warning Provisions shall be as per clause 32. 
 

30. Delays Ordered by the Nodal Officer or his nominee 
 

30.1 The Nodal Officer or his nominee may instruct the contractor to delay the start or Progress of any activity 
within the works. 

31. Management Meeting. 
 

31.1 Either the Nodal Officer or his nominee or the contractor may require the other to attend a management 
meeting. The business of a management meeting shall be to review the plans for remaining work and to deal 
with matters raised in accordance with the early warning procedure. 

 

31.2 The nodal officer or his nominee shall decide whether and by how much to extend the intended completion 
Date within 21 days of the contractor asking the Nodal Officer or his nominee for a decision upon the effect 
of a compensation event or variation and submitting full supporting information. If the contractor has failed 
to give early warning of a delay or has failed to cooperate in dealing with a delay, the delay by this failure 
shall not be considered in assessing the new intended completion date. 

 

32. Early warning 
 

32.1 The contractor is to warn the Nodal Officer or his nominee at the earliest opportunity of specific likely future 
events or circumstances that may adversely affect the quality of the work, increase the contract price or 



 

delay the execution of works. The Nodal Officer or his nominee may require the contractor to provide an 
estimate of the expected effect of the event or circumstances on the contract price and completion Date. 
The estimate is to be provided by the contractor as soon as reasonably possible. 

 
32.2 The contractor shall cooperate with the Nodal Officer or his nominee in making and considering proposals 

for how the effect of such an event or circumstance can be avoided or reduced by anyone involved in the 
work and in carrying out any resulting instruction of the Nodal Officer or his nominee. 

32.3 Defect Liability period for the contract shall be 24 months from the date of completion of work. 
 

C. QUALITY CONTROL 

33. Identity Defects 
 

33.1 The Nodal Officer or his nominee shall check the Contractor’s work and notify the Contractor of any Defects 
that are found. Such checking shall not affect the Contractor’s responsibilities. The Nodal Officer or his 
nominee may instruct the Contractor to search for a Defect and to uncover and test any work that the Nodal 
Officer or his nominee considers may have a Defect. 

34. Tests 
 

34.1 If the Nodal Officer or his nominee instructs the Contractor to carry out a test not specified in the specification 
to check whether any work has a Defect and the test shows that it does the Contractor shall pay for the test 
and any samples. If there is no Defect the test shall be a Compensation Event. 

35. Correction of Defects 
35.1 The Nodal Officer or his nominee shall give notice to the Contractor of any Defects before the end of the 

Defects Liability Period, which begins at Completion and is defined in the Contract Data. The Defects Liability 
Period shall be extended for as long as Defects remain to be corrected. 

 

35.2 Every time notice of a Defect is given the Contractor shall correct the notified Defect within the length of 
time specified by the Nodal Officer or his nominee’s notice. 

 
36. Uncorrected Defects 

 
36.1 If the Contractor has not corrected a Defect within the time specified in the Nodal Officer or his nominee’s 

notice the Nodal Officer or his nominee will assess the cost of having the Defect corrected, and the Contractor 
will pay this amount. 

D. COST CONTROL 

37. Bill of Quantities 

37.1 The Bill of Quantities shall contain items for the constriction, supply, installation, testing and commissioning 
work to be done by the Contractor. 

 
37.2 The bill of quantities is used to calculate the Contract Price. The Contractor is paid for the quantity of the 

work done at the rate in the Bill of Quantities for each item. 

38. Changes in the Quantities 
 

38.1 If the final quantity of the work done differs from the quantity in the Bill of Quantities for the particular item 
by more than + 25 percent provided the change exceeds + 10% of initial Contract Price, the Nodal Officer 
or his nominee shall adjust the rate (S), to allow for the change. 

 
38.2 The Nodal Officer or his nominee shall not adjust rates from changes in quantities if thereby the initial 

Contract Price is exceeded by more than 15 percent except with prior approval of the Employer. 



 

 
38.3 If requested by the Nodal Officer or his nominee where the quoted rate (s) of any item(s) is abnormally high, 

the Contractor shall provide the Nodal Officer or his nominee with a detailed cost breakdown of such rate in 
the Bill of Quantities. 

39. Variations. 
 

39.1 All Variations shall be included in updated programs produced by the Contractor. 

40. Payment for Variations.  
 

40.1 With 14 days of the date of instruction for executing varied work, extra work or substitution, and 
before the commencement of such work, notice shall be given either (a) by the contractor to the 
Employer of his intention to claim the extra payment or a varied rate or price, or (b) by the Employer 
to the contractor of his intention to vary rate or price. 

 
40.2 For items not existing in the Bill of Quantities or substitution to items in the Bill of Quantities, rate 

payable should be determined by methods given below and in the order given below: 
(i) Rates and prices in Contract, if applicable plus escalation as per contract. 
(ii) Rates and prices in the schedule of rates applicable to the contract plus ruling percentage. 
(iii) Market rates of materials and labour, hire charges of plant and machinery used, plus 10% for 

overheads and profits of Contractors. 

40.3 For items in the Bill of quantities but where quantities have increased beyond the variation limits, 
the rate payable for quantity in excess of the quantity in the Bill of Quantity plus the permissible 
variation should be: 

 

i)  Rates and prices in contract, if reasonable plus escalation, failing which (ii) and (iii) below will apply 
ii)  Rates and prices in the schedule of Rates applicable to the contract plus ruling percentage, 
iii)  Market rates of material and labour, hire charges of plant and machinery used plus 15% for 
overheads and profits of contractor 

 

40.4 If there is delay in the Employer and the contractor coming to an agreement on the rate of an extra item, 
rates as proposed by the employer shall be payable provisionally till such time as the rates are finally 
determined or till date mutually agreed. 

 
40.5 If the Nodal officer or his nominee decides that the urgency of varying the work prevent a quotation being 

given and considers not delaying the work, no quotation shall be given and the variation shall be treated as 
a Compensation Event. 

41. Cash flow forecasts. 
 

41.1 When the program is updated, the contractor is to provide the Nodal Officer or his nominee with an updated 
cash flow forecast. 

42. Payment Certificates. 
42.1 The contractors shall submit to the Nodal Officer or his nominee monthly statements of the estimated value 

of the work completed less the cumulative amount certified previously. 
 

42.2 The Nodal Officer or his nominee shall check the Contractors’ monthly statement within 14 days and certify 
the amount to be paid to the Contractor after taking in to account any credit or debit for the month in 
question in respect of materials for the works in the relevant amount and under conditions set forth in sub 
clause 51(3) of the Contract Data (Secure Advance). 

 
42.3 The value of work executed shall be determined by the Nodal Officer or his nominee. 



 

42.4 The value of work executed shall comprise the value of quantities of the items in the Bill of quantities 
completed. 

 
42.5 The value of work executed shall include the valuation of variations and Compensation Events. 

 
42.6 The Nodal Officer or his nominee may exclude any item certified in a previous certificate or reduce the 

proportion of any item previously certified in any certificate in the light of later information. 

43. Payments 
43.1 Bills shall be prepared and submitted by the Contractor, joint measurements shall be taken continuously and 

need to be connected with billing stage. System of 4 copies of measurements, one each for Contractor, 
Employer and Nodal Officer or his nominee, and signed by both Contractor and Employer shall be followed. 

43.2 75% of bill amount shall be paid within 14days of submission of the bill. Balance amount of the verified bill 
should be paid within 28 days of the submission of the bill (Not Applicable please refer Section 5). 

 
43.3 For delay in payment beyond the periods specified in 43.2 above, interest at a pre-specified rate (suggested 

rate SBI PLR 
+ 2%) p.a as on due date of payment) should be paid (Not Applicable please refer Section 5). 

43.4 Contractor shall submit final Bill within 60 days of issue of defects liability certificate. Client’s Nodal Officer or 
his nominee shall check the bill within 60 days after its receipt and return the bill to Contractor for corrections, 
if any 50% of undisputed amount shall be paid to the contractor at the stage of returning the bill (Not 
Applicable please refer Section 5). 

43.5 The Contractor should re-submit the bill, with corrections within 30 days of its return by the Nodal Officer or 
his nominee. The re-submitted bill shall be checked and paid within 60 days of its receipt. 

 
43.6 Interest at a pre-specified rate (suggested rate SBI PLR+ 2% p.a. as on due date of payment) shall be paid 

if the bills is not paid within the time limit specified above (Not Applicable please refer Section 5). 

43.7 If an amount certified is increased in later certificates as a result of an award by the Conciliator or an 
Arbitrator, the Contractor shall be paid interest upon the delayed payment as set out in this clause. Interest 
shall be calculated from the date upon which the increased amount would have been certified in the absence 
of dispute (Not Applicable please refer Section 5). 

 
43.8 Items of the Works for which no rate or price has been entered in will not be paid for by the employer and 

shall be deemed covered by other rates and prices in the Contract. 

44. Compensation Events (Not Applicable please refer Section 5). 
 

44.1 The following mutually agreed Compensation Events unless they are caused by the Contractor would be 
applicable. 

 
(a) The Employer does not give access to a part of the Site by the Site. Possession Date stated in the 

Contract Data. 

(b) The Employer modifies the schedule of other contractors in a way which affects the work of the 
contractor under the contract. 

(c) The Nodal Officer or his nominee orders a delay or does not issue drawings, specifications or 
instructions required for execution of works on time. 

(d) The Nodal Officer or his nominee instructs the Contractor to uncover to carry out additional tests upon 
work which is then found to have no Defects. 

(e) The Nodal Officer or his nominee unreasonably does not approve for a subcontract to be let. 



 

(f) Ground conditions are substantially more adverse than could reasonably have been assumed before 
issuance of letter of Acceptance from the information issued to Bidders (including the Site Investigation 
Reports), from information available publicly and form a visual inspection of the site. 

(g) The Nodal Officer or his nominee gives an instruction for dealing with an unforeseen condition, caused 
by the Employer, or additional work required for safety or other reasons. 

(h) Other contractors, public authorities, utilities or the Employer does not work within the dates and other 
constraints stated in the Contract that cause delay or extra cost to the Contractor. 

(i) The advance payment is delayed. 

(j) The effect on the Contractor of any of the Employer’s Risks. 

(k) The Nodal Officer or his nominee unreasonably delays issuing a Certificate of Completion. 

(l) Other Compensation Events listed in the Contract Data or mentioned in the contract. 

Whenever any compensation event occurs, the contractor will notify the employer, within 14 days and provide 
a forecast cost of the compensation event. 

 

44.2 If a Compensation Event would cause additional cost or would prevent the work being completed before the 
intended Completion Date, the Contract Price shall be increased and/or the intended Completion Date shall 
be extended. The Nodal Officer or his nominee shall decide whether and by how much the Contract Price 
shall be increased and whether and by how much the Intended Completion Date shall be extended. 

44.3 As soon as information demonstrating the effect of each Compensation Event upon the Contractor’s forecast 
has been provided by Contractor, it is to be assessed by the Nodal Officer or his nominee and the Contract 
Price shall be adjusted accordingly. If the Contractor’s forecast is deemed unreasonable the Nodal officer or 
his nominee shall adjust the Contract Price based on Nodal Officer or his nominee’s own forecast. The Nodal 
Officer or his nominee will assume that the Contractor will react competently and promptly to the event. 

45. Tax (Not Applicable, please refer Section-5) 
 

45.1 The rates quoted by the Contractor shall be deemed to be inclusive of the sales and other taxes that the 
Contractor will have to pay for the performance of this Contract. The Employer will perform such duties in 
regard to the deduction of such taxes at sources as per applicable law. Any new Taxes, levies, duties imposed 
after signing the Contract shall be reimbursed by the employer on production of documentary evidence. 

 
46. Currencies 
46.1 All payments shall be made in Indian Rupees unless specifically mentioned. 

47. Price Adjustment. Not-Applicable 
Contract price shall be adjusted for increase or decrease in rates and prices of labour, materials, fuels and 
lubricants in accordance with the following principles and procedures and as per formula given in the contract 
data. However, this shall not be applicable in the contracts where period of completion is eighteen month 
(18months) or less.  
  
The price adjustment shall apply for the work done from the start date given in the Contract data upto end of 
the initial intended completion date or extensions granted by the Nodal Officer or his nominee and shall not 
apply to the work carried beyond the stipulated time for reason attributable to the contractor. 
 
This will deal with rise and fall of the prices in construction materials/labor and other key inputs. However, this 
shall not be applicable in the contracts where period of completion is eighteen months (18 month’s) or less. 
 

Adjustment formula: 

Price adjustment for increases or decreases in the cost shall be paid in accordance 



 

with the following formula: 
 

V= 0.85 X Q X R X [(P -Po)/Po] 

V= Variation in price on account of labour/ diesel / cement / steel/bitumen during the month under consideration. 
Po = market rate of diesel/cement/steel/bitumen on the date of opening of the Bids. (consumer price index for 
labour) 

P= Market rate of diesel/cement/steel/bitumen during the month under consideration (consumer price index for 
labour) 

Q= percentage of labour diesel/cement/steel/bitumen component. 

R= Value of work during the month under consideration 

Note : Escalation to be computed for relevant items. Percentage that shall govern the escalation under Q shall be 
predetermined and indicated in tender for each component ie; labour, fuel, cement, steel, bitumen, All Commodities 
etc. 
 

 
 

 
47.1 BLANK 

 
47.2 To the extent that full compensation for any rise of fall in costs to the contractor is not covered by the 

provisions of this or other clauses in the contract, the unit rates and prices included in the contract shall be 
deemed to include amount to cover the contingency of such other rise or fall in costs. 

SUBSEQUENT LEGISLATION 
 

If , after the date 28(Twenty eight)prior to the date for submission of tenders for the contract there occur changes 
to any National or Statute Stature, Ordinance or Decree or other law or any regulation or bye law of any local or 
other duly constituted authority or introduction of any such statute, ordinance, decree, law, regulation or bye law 
which causes additional or reduced cost to the contractor in execution of the contract, such additional or reduced 
cost shall, after due consultation with the employer and the contractor be determined by the nodal officer or his 
nominee and shall be added to or deducted from the contract price and the nodal officer or his nominee shall notify 
the contractor accordingly with a copy to the employer. 

 

48. Retention 
48.1 The employer shall retain from each payment due to the contractor the proportion stated in the contracts 

data until completion of the whole of the works. 
 

48.2 Retention money shall be deducted at 5% from each running bill, subject to a max. of 5% percent of the 
contract price. Retention money shall be refunded within 14 days from the date of payment of final bill. 

 

49. Liquidated damages 
49A    in case of delay in completion of the contract, liquidated damages (L.D) may be levied at the rate 

of 1/2%of the contract value per week of delay or part thereof, subject to a maximum of 10 per 
cent of the contract price. 

(i) The owner, if satisfied, that the works can be completed by the contractor within a reasonable time after the 
specified time for completion, may allow further extension of time at its discretion with or without the levy of 
L.D. In the event of extension of time at its discretion with L.D, the owner will be entitled without prejudice to 
any other right or remedy available in that behalf per cent (1/2%) of the contract value of the works for each 
week or part of the week subject to the ceiling defined in sub-clause 49A. 

(ii) The owner, if not satisfied that the works can be completed by the contractor, and in the event of failure on 
the part of the contractor to complete work with in further extension of time allowed as aforesaid, shall be 



 

entitled, without prejudice to any other right, or remedy available in that behalf, to rescind the contract. 
(iii) The owner, if not satisfied with the progress of the contract and in the event of failure of the contractor to 

recoup the delays in the mutually agreed time frame, shall be entitled to terminate the contract. 
(iv) In the event of such termination of the contract as described in clauses 49A(ii) or 49A(iii) or both the owner 

shall be entitled to recover L.D. up to ten per cent (10%) of the contract value and forfeit the security deposit 
made by the contractor besides getting the work completed by other means at the risk and cost of the 
contractor. 

(v) The ceiling of LD shall be 10% of the cost of work. 

(vi) In case part / portions of the work can be commissioned and port operates the portion for commercial 
purpose, the rate of LD will be restricted to the uncompleted value of work, the maximum LD being on the 
entire contract value. (Not applicable, please refer Section 5) 

 
Note:  Contract price for LD shall be including all taxes and levies but excluding GST. GST on applicable rates shall be 

recovered on LD amount. 
 

 

50.  Incentives or Bonus (Not applicable, please refer Section 5). 

For early completion of the contract before the stipulated date of completion of an incentive amount at the rate 
of one-fourth per cent (1/4% i.e. 0.25%) of the contract price per full week of early completion, subject to a 
maximum of five per cent (5%) of the contract price may be paid to the contractor. 
The owner, if satisfied, that the works can be completed by the contractor within a reasonable time after the 
specified time for completion, may allow extension of time at its discretion, by virtue of which the contractor 
make himself eligible for incentive, the extension shall be considered only till the actual date of completion and 
no incentive shall be payable. For calculation of incentive payment, contract price shall be exclusive of tender 
price plus taxes and duties. 

 

51. Advance payment (Not applicable, please refer Section 5). 

The Employer shall make the following advance payments: 

 
51.1 Mobilization Advance shall be paid up to 10% of contract price, payable in two equal instalments. The first 

instalment shall be paid after mobilization has started and next instalment shall be paid after satisfactory 
utilization of earlier advance. 

51.2 Construction / installation equipment advance shall be paid up to 5% of contract price. 
51.3 Mobilization advance and Construction equipment advance shall be paid at SBI PLR + 2% p.a. (as on date 

of payment) interest at the discretion of employer and against bank guarantee for such advance and against 
hypothecation of construction equipment to the employer. However, availing of advance payment be optional 
with the bidder exercising the option along with the leader. 

51.4 Equipment advance shall be paid in two or more equal instalments. First instalment shall be paid after 
construction equipment has arrived at the site and next instalment shall be paid after satisfactory utilization 
of earlier advances (s). 

51.5 Recovery of Mobilization and Construction Equipment advance will start when 15% of the work is executed 
and recovery of total advance should be completed by the time 80% of the original contract work is executed. 

51.6 The Nodal Officer or his nominees shall make advance payment in respect of materials and plant brought to 
site for but not yet incorporated installed in the works in accordance with conditions stipulated in the Contract 
Date. 75% of cost of materials and plant brought to site for incorporation into the works only shall be paid 
as secured advance. Materials which are of perishable nature should be adequately insured. 

52. Security Deposit/ Retention Money 

 
52.1          Security deposit shall consist of two parts; a) Performance Guarantee to be submitted at award of                

work, and b) Retention money to be recovered from Running Bills. 



 

52.2         Security Deposit/ Performance guarantee shall be 10% of Contract price of which 5% of contract price 
should be submitted as FDR or Insurance Surety Bond / Bank Guarantee of Nationalized/scheduled bank (except 
Co-operative) Banks having its branch at Gandhidham, and BG should remain valid for 60 (Sixty) days beyond 
the date of completion of all contractual obligation of the concern contract including Defect liability period or 
Digital transfer within (21 days in case of domestics bid and within 28 days in case of global bids) of receipt of 
letter of acceptance and balance 5% recovered as Retention Money from Running Bills. Recovery of 5% of 
Retention Money to commence from the first bill onwards @ 5% of bill value from each bill. Retention Money be 
refunded within 14 days from the date of payment of final bill. Balance SD to be refunded immediately not later 
than 14 days from completion of defect liability period, NOC from Geology and Mining Department, Bhuj/Anjar 
& Payment of welfare cess for final bill. 
In addition to Performance Security (usually five percent), Contracts for works usually provide for a percentage 

(usually five percent) of each running bill (periodic/ interim payment) to be withheld as Security Deposit/retention 
money until final acceptance. The earnest money instead of being released may form part of the security deposit. 

 
 The contractor may, at his option, replace the retention amount with an unconditional BG from a bank 
acceptable to the Procuring Entity at the following stages: 
 
i) After the amount reaches half the value of the limit of retention money; and 
 
ii) After the amount reaches the maximum limit of retention money. One-half of the retention money (or 
BG, which replaced retention money) shall be released on the issue of the taking-over certificate; if the 
Taking Over Certificates (TOCS) are issued in parts, then in such proportions as the engineer may determine, 
having regard to the value of such part or section. The other half of the retention money (or BG, which 
replaced the retention money) shall be released upon expiration of 365 days after the DLP of the works or 
final payment, whichever is earlier, on certification by the engineer. In the event of different defect liability 
periods being applicable to different sections or parts, the expiration of defect liability period shall be the 
latest of such periods.    

52.3 Failure of the successful Bidder to comply with the requirements of Sub-Clause 58.1 shall constitute sufficient 
grounds for cancellation of the award of work and forfeiture of the Bid security.  

52.4 The documentary evidence (copy of paid challan in Government Treasury) of welfare cess @1% of work done 
as amended by Statutory Authority from time to time paid on final bill shall be submitted before releasing the 
Performance Guarantee. 

. 
 

53. Blank 

54. Cost of Repairs. 
54.1 Loss or damage to the works or materials to be incorporated in the works between the stat date 

and the end of the defects correction period shall be remedied by the Contractor at the Contractors 
cost if the loss or damage arises from the Contractors acts or omissions. 

 

 
E. FINISHING THE CONTRACT. 

55. Completion 
55.1 After completion of the work, as a whole the contractor will serve a written notice to the Nodal 

Officer or his nominee/Employer to this effect. The Nodal Officer or his Nominee/Employer upon 
receipt of this notice shall conduct a complete joint survey of the work within 7 days and prepare 
a defects list jointly. The defects pointed out by the Nodal Officer or his nominee/Employer would 
be rectified by the contractor within 14 days and thereafter acceptance report be signed jointly by 
the contractor and the employer. This joint acceptance report shall be treated as “completion 
Certificate”. 

56. Taking over 
 



 

56.1 The employer shall take over the site and the works within seven days of the Nodal Officer or his 
nominee issuing a certificate of completion. 

57. Final Account 
 

57.1 The Contractor shall supply to the Nodal Officer or his nominee a detailed account of the total 
amount that the Contractor considers payable under the contract before the end of the Defects 
Liability period. The Nodal Officer or his nominee shall issue a defects liability certificate and certify 
any final payment that is due to the contractor within 60 days of receiving the contractor’s account 
if it is correct and complete. If it is not, the Nodal Officer or his nominee shall issue within 15 days 
a schedule that states the scope of the corrections or additions that are necessary for the correction 
and certify payment of 50% of the undisputed amount to the contractor. If the final account is still 
unsatisfactory after it has been resubmitted the Nodal Officer or his nominee shall decide on the 
amount payable to the contractor and issue a payment certificate, within 60 days of receiving the 
contractor’s revised account. 

58. Operating and Maintenance Manuals (Not applicable, please refer Section 5). 

 
58.1 If “as built” Drawings and /or operating and maintenance manuals are required, the contractor shall supply 

them by the dates stated in the Contract Data. 

58.2 If the contractor does not supply the drawings and /or manuals by the dates stated in the contract data, or 
they do not receive the Nodal Officer or his nominee’s approval, the Nodal Officer or his nominee shall withhold 
the amount stated in the contract data from payments due to the contractor. 

59. Termination 
59.1 The employer or the Contractor may terminate the contract if the other party causes a fundamental breach 

of the contract. 
59.2 Fundamental breaches of contract include, but shall not be limited to the following: 

 
(1) the contractor stops work for 28 days when no stoppage of work is shown on the current program and 

the stoppage has not been authorized by the Nodal Officer or his nominee. 
(2) The Nodal Officer or his nominee instructs the contractor to delay the progress of the work and the 

instruction is not withdrawn within 28 days. 
(3) The employer or the contractor becomes bankrupt or goes into liquidation other than for a 

reconstruction restructure or amalgamation. 

(4) A payment certified by the Nodal Officer or his nominee is not paid by the employer to the contractor 
within 50 days of the date of the Nodal Officer or his nominee’s certificate. 

(5) The Nodal Officer or his nominee gives Notice the failure to correct a particular defect is a fundamental 
breach of contract and the contractor fails to correct it within a reasonable period of time determined 
by the Nodal Officer or his nominee. 

(6) The contractor does not maintain a security which is required. The contractor has delayed the completion 
of works by the number days for which the maximum amount of liquidated damages can be paid as 
defined in the contract data and 

(7) If the contractor, in the judgment of the employer has engaged in corrupt or fraudulent practices in 
competing for or in the executing the contract. 

(8) If the contractor has contravened clause 7 and clause 9 of condition of contract. For the purpose of this 
paragraph: “corrupt practice” means the offering, giving receiving or soliciting of anything of value to 
influence the action or a public official in the procurement process or in contract execution. 
“Fraudulent practice” means a misrepresentation of facts in order to influence a procurement process 
or the execution of a contract to the detriment of the employer, and includes collusive practice. 
Bidders (prior to or after bid submission) designed to establish bid prices at artificial non-competitive 
levels and to deprive the employer of the benefits of free and open competition”.  

59.3 When either party to the contract gives notice of a breach of contract to the Nodal Officer or his nominee for 



 

a cause other than those listed under subclause above, the Nodal Officer or his nominee shall decide whether 
the breach is fundamental or not. 

59.4 Notwithstanding the above, the employer may terminate the contract for convenience subject to payment of 
compensation to the contractor including loss of profit on uncompleted works. Loss of profit shall be 
calculated on the same basis as adopted for calculation of extra/additional items. 

59.5 If the contract is terminated the Contractor shall stop work immediately, make the site safe and secure and 
leave the site as soon as reasonably possible. 

60. Payment upon Termination. 
60.1 If the contract is terminated because of a fundamental breach of contract by the contractor, the Nodal Officer 

or his nominee shall issue a certificate for the value of the work done less advance payments received upto 
the date of the issue of the certificate, less other recoveries due in terms of the contract, less taxes due to 
be deducted at source as per applicable law and less the percentage to apply to the work not completed as 
indicated in the contract data. 

60.2 If the contract is terminated at the employer’s convenience or because of a fundamental breach of contract 
by the employer, the Nodal Officer or his nominee shall issue a certificate for the value of the work done, the 
reasonable cost of removal of equipment, repartition of the contractors personnel employed solely on the 
works, and the contractor’s costs of protecting and securing the works and loss of profit on uncompleted 
works less advance payments received up to the date of the certificate, less other recoveries due in terms of 
the contract and less taxes due to be deducted at source as per applicable law. 

 

61. Property 
61.1 All materials on the Site, Plant, Equipment, Temporary Works and Works for which payment has 

been made to the contractor by the Employer, are deemed to be the property of the Employer, if 
the Contract is terminated because of a Contractor’s default. 

62. Release from Performance. 
 

62.1 If the Contract is frustrated by the outbreak of war or by other event entirely outside the control of 
either the Employer or the Contractor, the Nodal Officer or his nominee shall certify that Contract 
has been frustrated. The Contractor shall leave the Site and stop work as quickly as possible after 
receiving this certificate and shall be paid for all work carried out before receiving it and for any 
work carried out afterwards to which commitment was made. 

63. Nil 
 

F. SPECIAL CONDITIONS OF CONTRACT 

1. LABOUR 

The contractor shall, unless otherwise provided in the Contract, make his own arrangements for the 
engagement of all staff and labour, local or other, and for their payment, housing, feeding and transport. 
The Contractor shall, if required by the Nodal Officer or his nominee, deliver to the Nodal Officer or his nominee 
a return in detail, in such form and at such intervals as the Nodal Officer or his nominee may prescribe, 
showing the staff and numbers of the several classes of labour from time to time employed by the Contractor 
on the Site and such other information as the Nodal Officer or his nominee may require. 

 
2. COMPLIANCE WITH LABOUR REGULATIONS: 

During continuance of the contract, the Contractor and his sub-contractors shall abide at all times by all existing 
labour enactment and rules made there under, regulations, notifications and by laws of the State or Central 
Government or local authority and any other labour law (including rules) regulations, bye laws that may be 
passed or notification that may be issued under any labour law in future either by the State or Central 
Government or the local authority. Salient features of some of the major labour laws that are applicable to 
construction industry are given below. The Contractor shall keep the Employer indemnified in case any action 
is taken against the employer by competent authority on account of contravention of any ot the provisions of 



 

any Act or rules made there under, regulations or notifications including amendments. If the Employer is caused 
to pay or reimburse such amounts as may be necessary to cause or observe, or for non-observance of the 
provisions stipulated in the notifications/bye laws/Acts/Rules/regulations including amendments, if any, on the 
part of the Contractor the Nodal Officer or his nominee/Employer shall have the right to deduct any money 
due to the Contractor including his amount of performance security. The Employer/Nodal Officer or his nominee 
shall also have right to recover from the Contractor any sum required or estimated to be required for making 
good the loss or damage suffered by the Employer. 

 
The employees of the Contractor and the Sub-Contractor in no case shall be treated as the employees of 
the Employer at any point of time. 

G. SALIENT FEATURES OF SOME MAJOR LAWS APPLICABLE TO ESTABLISHMENTS ENGAGED 
IN BUILDING AND OTHER CONSTRUCTION WORK. 

a) Workmen Compensation Act 1923:- The act provides for compensation in case of injury by accident arising 
out of and during the course of employment. 

b) Payment of Gratuity Act 1972:- Gratuity is payable to an employee under the Act on satisfaction of certain 
conditions on separation if an employee has completed 5 years service or more on death at the rate of 15 
days wages for every completed year of service. Act is applicable to all establishments employing 10 or 
more employees. 

c) Employees P.F and Miscellaneous Provision Act 1952:- The Act Provides for monthly contribution by the 
employer plus workers @ 12%/8.33%. the benefits payable under the Act are: 

(9) Pension to family pension retirement or death, as the case may be.  

(10) Deposit linked nsurance on the death in harness of the worker,  

(11) payment of P.F accumulation on retirement/death etc. 

d) Maternity Benefit Act 1951:- The Act provides for leave and some other benefits to workmen/ employees in 
case of confinement or miscarriage etc. 

e) Contract Labour (Regulation & Abolition) Act 1970:- The Act provides for certain welfare measures to be 
provided by the Contractor to contract labour and in case the Contractor fails to provide, the same are 
required to be provided, by the Principal Employer by Law. The Principal Employer is required to take 
Certificate of Registration and the Contractor is required to take license from the designated Officer. The 
Act is applicable to the establishments or Contractor of Principal Employer if they employ 20 or more contract 
labor. 

f) Minimum Wages Act 1948:- The Employer is supposed to pay not less than the Minimum Wages fixed by 
appropriate Government as per provisions of the Act if the employment is a scheduled employment 
Construction of Buildings, Roads, Runways are scheduled employment. 

g) Payment of Wages Act 1936:- It lays down as to by what date the wages are to be paid when it will be paid 
and what deductions can be made from the wages of the workers. 

h) Equal Remuneration Act 1979:- The Act provides for payment of equal wages for work of equal nature to 
Male and Female workers and for not making discrimination against Female employees in the matters of 
transfers, training and promotions etc. 

i) Payment of Bonus Act 1965:- The Act is applicable to all establishments employing 20 or more employees. 
The Act provides for payments of annual bonus subject to a minimum of 8.33% of wages and maximum of 
20% of wages to employees drawing Rs.3500/- per month or less. The bonus to be paid to employees 
getting Rs.2500/- per month or above upto 3500/- per month shall be worked out by taking wages as 
Rs.2500/- per month only. The Act does not apply to certain establishments. The newly set-up 
establishments are exempted for five years in certain circumstances. Some of the State 
Governments have reduced the employment size from 20 to 10 for the purpose of applicability of 
this Act. 

j) Industrial Disputes Act 1947:- The Act lays down the machinery and procedure for resolution of industrial 
disputes, in what situations a strike or lockout becomes illegal and what are the requirements for laying off 
or retrenching the employees or closing down the establishment. 

k) Industrial Employment’s (Standing Orders) Act 1946:- It is applicable to all establishments employing 100 or 



 

more workmen (employment size reduced by some of the States and Central Government to 50). The 
provides for laying down rules governing the conditions of employment by the Employer on matters provided 
in the Act and get same certified by the designated Authority. 

l) Trade Unions Act 1926:- The Act lays down the procedure for registration of trade union of workmen and 
employers. The Trade Union registered under the Act have been certain immunities from civil and criminal 
liabilities. 

m) Child Labour (Prohibition & Regulation) Act 1986:- The Act prohibits employment of children below 14 years 
of age in certain occupations and processes and provides for regulation of employment of Children in all 
other occupations and processes. Employment of Child Labor is prohibited in Building and Construction 
Industry. 

n) Inter-State Migrant workmen’s (Regulation of Employment & Conditions of Service) Act 1979:- The Act is 
applicable to an establishment which employs 5 or more inter-state migrant workmen through an 
intermediary (who has recruited workmen in one state for employment in the establishment situated in 
another state). The Inter-State migrant workmen, in establishment to which this Act becomes applicable, 
are required to be provided certain facilities such as housing, medical aid, traveling expenses from home 
upon the establishment and back, etc. 

o) The Building and Other Construction workers (Regulation of Employment and Conditions of Service Act 1996 
and the Cess Act of 1996:- All the establishments who carry on any building or other construction work and 
employs 10 or more workers are covered under this Act. All such establishments are required to pay cess at 
the rate not exceeding 2% of the cost of construction as may be modified by the Government. The Employer 
of the establishment is required to provide safety measures at the Building or Construction work and other 
welfare measures, such as Canteens, First-Aid facilities. Ambulance, Housing accommodations for workers 
near the work place etc. The Employer to whom the Act applies has to obtain a registration certificate from 
the Registering Officer appointed by the Government. 

p) Factories Act 1948:- The Act lays down the procedure for approval at plans before setting up a factory, health 
and safety provisions, welfare provisions, working hours, annual earned leave and rendering information 
regarding accidents or dangerous occurrence to designated authorities. It is applicable to premises 
employing 10 persons or more with aid of power or 20 more persons without the aid of power engaged in 
manufacturing process. 



 

 

 SECTION 4 
 

CONTRACT DATA 

 

 
Items marked “N/A” do not apply in this contract. 

CONTRACT DATA 

The following documents are also part of the 
contract 

clause reference 

The schedule of other contracts (8) N/A 
The schedule of key personnel (9) N/A 

The above insertions should correspond to the information provided in the invitation 

of bids. The employer is: 
Chairman, 
Deendayal Port Authority, 
Address: A.O building, PO Box No-50, Gandhidham 

Employer’s authorized representative is Chief Engineer, Deendayal Port 

Authority. The Nodal officer or his nominee is Executive Engineer (TD) 

ANNEXE, GROUND FLOOR, A.O. BUILDING, GANDHIDHAM – 370201. 
Dist. Kutch (Gujarat) 

 

Nodal Officer’s authorized representative is: AXEN/AE/JE 
 

The conciliator appointed jointly by 

the Employer and contractor is: 

Name:   

 
(Not Applicable please refer Section 5) 

 

Address:   
 

The name and identification number of the contract is “Addition/Alteration of Gopalpuri Hospital at 
Gandhidham”. 

The work consists of   

The start date shall be   
 

The intended completion date for the whole of the work is18 months with the following milestones: 
 

CIVILWORKS 
Milestone1 Plinth Level 3 months from start 
Milestone2 Civil Structure 8 months from start 
Milestone3 Internal finishing 13 months from start 
Milestone 4 External finishing 18 months from start 

ELECTRICAL WORKS 
Milestone5 Internal 12 months from start 
Milestone6 External 13 months from start 
Milestone7 Final 

Complete of work 
18 months from start 



 

The following documents also form part of the contract. 
 

The contractor shall submit a program for the works immediately after delivery of the letter of 

acceptance. The site possession dates shall be given after the award of work. 

The site is located at  .  

The defect liability period is 24 Months from date of completion of project. 

The minimum insurance cover for physical property, injury and death is ₹ 10 (lakhs) per occurrence with the number of 
occurrences limited to four. After each occurrence, contractor will pay additional premium necessary to make insurance 
valid for four occurrences always. 

The following events shall also be compensation 

events: The employer terminates the contract for his 

convenience 

 

 

 

 
The period between programme updates shall be 15 days 
The amount to be withheld for late submission of an updated programme shall be ₹ 5,000/-. 
The language of the contract documents is English 
The law, which applies to the contract, is law of union of 
India The currency of the contract is Indian rupees. 
Fees and types of reimbursable expenses to be paid to the Dispute Review Expert 

 
 

Appointing authority for the Arbitrator is Chairman, DPA 
 

The formulae for adjustment of prices are: 
 

A (i) Escalation is payable for contracts with duration more than 12 months and whose estimated cost is more than ₹ 
5 crores. 

However, only statutory variation limited to duties and taxes are considered for adjustment in contract price. 
 

A (ii) For calculation Escalation, base price should be taken as on the date of opening of the bids. 
 

B The contract document should specify the suitable percentage of input for labour, materials like cement, steel, 
bitumen, POL and other materials and equipment usage for the purpose of calculating escalation. 

C Escalation should be calculated, based on 
-Notified fair wages and in the absence of which consumer price index for labour would be applicable, 
-Market rate for cement and steel 
-Average official retail price of bitumen and POL, and 
-Whole sale price index for other materials, 
-Published Government Documents should be used for calculation of escalation amount 

 
D Escalation Reimbursement should be calculated for to the extent of 85% of the escalation so calculated. 

E Beyond the contract period and during extended completion period, the variation in price will be at the frozen 



 

consumer price index / market rates prevailing on the original schedule date of completion of work expect 
when the delay is on port account. 

 
R= Value of work as defined in Clause 47.1 of condition of contract. 

Adjustment formula: 
 

Price adjustment for increase or decrease in the cost shall be paid in the 
accordance with the following formula: 

 
V=0.85 x Q x R x [(P –Po) /Po] 
V= Variation in price on account of labour / Diesel / Cement / Steel/ Bitumen during the month under consideration. 
Po = Market rate of labour /diesel / steel / cement/ bitumen on the date of opening of the bids.( Consumer Price 
Index for Labour) P= Market rate of labour /diesel / steel / cement/ bitumen during the month under 
consideration. (Consumer Price Index for 

Labour) 
Q= Percentage of labour /diesel / cement / steel / bitumen 
component. R= Value of work during the month under 
consideration. 

Note: Escalation to be computed for relevant items. Percentage that shall govern the escalation under Q shall be 
predetermined and indicated in Tender for each component i.e. Labour, Fuel, Cement, Steel etc. 



 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION 5 
 
 

SPECIFICATIONS 

AND 

SPECIAL CONDITIONS 



Page 63 of 144 
 

Name of work: Addition/Alteration of Gopalpuri Hospital at Gandhidham 

 
Details of deviations / exclusions / alteration to Clause (s) of sections of this tender are as under:- 

(A) GENERAL SPECIAL CONDITION 
The following clauses are not being applicable: 

Section -1 : 
 

 Clause 4.1 (c), (d), (e), (g) 
 Clause 4.2(d), 4.2(e), 4.2 (j) & (k) Proposal for subcontracting components 
 Clause 4.4 To qualify for a package of contracts made up 
 Clause 4.5 Sub- contractors' experience and resources 
 Clause 5.2 Joint Venture 
 Clause 8.2 One set of bidding documents will be issued 
 Clause 9.2 Pre – bid meeting 
 Clause 19.1(A). 
 Clause 20.1 – However, the online Bids must be received by the Employer at the 

address specified above not later than  / /2026. 
 Clause 20.3 In case of tender document being downloaded from the Website 
 Clause 22.2 Each Bidder’s modification or withdrawal notice 
 Clause 22.5 Bidders may only offer discounts to, or otherwise modify 
 Clause 23.2 Envelopes marked “WITHDRAWAL” shall be opened and read out 
 Clause 23.3 Bidder’s name, withdrawals, modifications 
 Clause 23.4 If all Bidders have submitted unconditional 
 Clause 27 Correction of Errors 
 Clause 35 Advance Payment 
 Clause 36 Conciliator 

 

Section - 2 : 
 
 The clauses (c) (d) & (g) of the SPECIMEN FOR FORM OF BID will 

not be Applicable; 

 Following statements of Contractor’s Bid are not applicable: 
1. Advance payment 
2. “We accept the appointment of  as the 

conciliator. (OR) 
We do not accept the appointment of   as the conciliator and 
propose instead that   be appointed as Conciliator whose daily fees and 
biographical data are attached”; 

 
 Table no. 5,6 & 7 of “Pre-qualifications of bidders” of Section – 2. 

Section – 3: 
 Clause 1.1: 

The Conciliator is the person appointed jointly by the Employer and the contractor to 
resolve disputes in the first instance as provided for in clauses 24 and 25. The names 
of the Adjudicator is defined in the Contact Data.; 
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 Clause 7 Joint Venture 
 Clause 8 Subcontracting 
 Clause 9 Personnel 
 Clause 21 Possession of the Site 
 Clause 24 Disputes 
 Clause 25 Settlement of Disputes 

 Clause 26 Replacement of Conciliator 

 Clause 40.1 & 40.3 Payment for Variations 
 Clause 42.2 The Nodal Officer or his nominee shall check the Contractors’ 
 Clause 43.2 75% of bill amount shall be paid within 14 days of submission 
 Clause 43.3 For delay in payment beyond the periods specified in 43.2 
 Clause 43.4 Contractor shall submit final Bill within 60 days of issue of defects liability certificate 
 Clause 43.6 Interest at a pre-specified rate (suggested rate SBI PLR+ 2% p.a. 
 Clause 43.7 If an amount certified is increased in later certificates as 
 Clause 44 Compensation Events 
 Clause 45 Tax 
 Clause 46 (i & iii) 
 Clause 47 Price Adjustment. 
 Clause 49(vi) 
 Clause 50 Incentives or Bonus 
 Clause 51 Advance payment 
 Clause 58 Operating and Maintenance Manuals 

Section – 4 : 
 

The following documents are also part of the contract clause 
reference the schedule of other contracts  (8) N/A 
The schedule of key personnel (9) N/A 

 
 

Following statements of Contract Data are not 
applicable: “The conciliator appointed jointly by the employer 
and contractor is: 

Name: -   
Address: -  “ 

 
 Formula for Adjustment of Prices. 

 
Section – 6 : 
Following forms are not applicable: 

 Form of Disputes review board agreement. 
 The form for specimen Bank Guarantee for advance payment 
 Joint venture partner information. 
 Proforma of power of attorney for lead member of JV/Consortium. 
 Proforma of joint venture/Consortium Agreement. 

 
The provision in special conditions and specifications which form a part of the contract shall have 
precedence over those specified in General Conditions in case of diversity, if any. 
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Part-A: Special conditions: 

1) The work shall be carried out in Gopalpuri Port Colony at Gandhidham. 
2) Deleted 

3) All the labour acts; rules and regulations in force from time to time are to be followed by the contractor. 

4) Contractor has to follow all the rule regarding EPF, ESIC and deduct contribution from salary for EPF 
and equal contribution from contractor to be deposited in the UAN account of employee. 

5) All payment to labour shall be done in ECS mode. 

6) The tenderer shall examine carefully the condition of contract, specifications and drawings etc. before 
submitting the tender. He shall also visit and inspect site of work and acquaint himself with all local 
condition, materials and labourers nature of soil and working condition at and around the site before 
submitting the tender. No dispute/claims what-so-ever shall be entertained for the work of any nature 
arising out of local conditions. 

7) The bidder shall give an undertaking that they have not made any payment or illegal gratification to any 
person authority connected with bid process so as to influence the offence under the PC Act in connection 
with the bid. 

8) The tenderers are not expected to make any post tender modifications hence the tenders should not 
make any correspondence regarding the tender after submission of the same of due date and time. No 
cognizance of any correspondence shall be taken, if any tenderer persists with the same, necessary action 
will be initiated against him. All the tenders reached on or before the due date & time shall be opened, if 
otherwise found in order 

9) The Contractor shall have to submit R.A. Bill on monthly basis. 

10) Deendayal Port Authority has included electronic clearing system. The tenders are required to furnish 
details of Bank Account as per format enclosed. 

11) Tenderers should submit the final offer in price and no any price variation and escalation will be 
considered. 

12) In the event of the contractor(s) committing a default or breach of any of the provisions of the boards 
contractor’s labour regulations and model rules for the protection of health and sanitary arrangements for 
the workers as amended from time to time or furnishing any information or submitting or filling any 
statement under the provisions of the above regulations and rules which is materially incorrect, he/they 
shall without prejudice to any other liability, pay to the board a sum not exceeding Rs.200/- for every 
default breach or furnishing, making, submitting filling such materially incorrect statements and in the 
event of the contractor (s) defaulting continuously in this respect, the penalty may be enhanced to 
Rs.200/- per each day of default subject to a maximum of 5 percent of the estimated cost of the work 
put to tender the decision of the engineer-in-charge shall be final and binding on the parties. 

13) GST REGISTRATION 

 While submitting tender, INCOME TAX PAN, GST Registration has to be mentioned. The GST 
Registration No. should invariably be mentioned in the bid/tender/quotation, failing which the bid / 
tender / quotation will be considered as non – responsive and be liable for discharge. 

 Tenderers are required to furnish their bank account details as per enclosed Performa in order to 
arrange payment through Electronics Clearing System. 

 Information regarding income tax, Permanent account number (PAN), GST Registration number may 
be enclosed along with the documents. 

 The contractor has to quote for the GST Registration No. invariably failing which bid will be liable to 
be rejected and discharged. 
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 It is mandatory to upload scanned copies of all documents including GST Registration, PAN etc. as 
stipulated in the bid documents. If such documents not uploaded his bid will become invalid and cost 
of bid document shall not be refunded. 

 Certificate of registration of valid GSTIN, PAN etc. and acknowledgement of up to date filed return if 
required. 

 The contractor shall quote the price exclusive of GST. The contractor shall quote prevailing GST rate 
separately, which shall be reimbursed by DPA after ascertaining necessary compliance as per Goods 
& Service Tax, 2017. All other duties, taxes, cesses applicable if any, shall be borne by the contractor. 

 TDS @ 2% on GST will be deducted at the time of payment of bill. 

 Contractor / service provider / supplier etc. has to ensure timely and proper filling of GSTR1 so that 
Deendayal Port Authority can avail input tax credit in timely manner. In case DPA not allowed input 
tax credit due to failure on part of the contractor / service provider / supplier etc. it will be financial 
loss to the DPA and therefore same shall be recovered from the payment / deposit of the contractor 
/ service provider / supplier. 

14) Arbitration Clause: - 

(i) Except where otherwise provided in the contract all questions and disputes relating to the meaning of 
the specifications, designs, drawings and instructions here in before mentioned and as to the quality 
of workmanship or materials used on the work or as to any other question, claim right, matter or any 
other thing what so ever, in any way arising out of or relating to the contract, design, drawings, 
specifications, estimates, instructions, order or to the condition or otherwise concerning the work or 
regarding the execution or failure to execute the same whether arising during the progress of work or 
after the completion thereof as described here in after shall be referred to the Chairman for sole 
arbitration by himself or by any Office appointed by him. 

(ii) It will be no objection to any such appointment that the arbitrator is an employee of the Board or 
the Government, that he had to deal with the matter to which the contract relates and that in course 
of his duties as an employee of the Board or the Government, he had expressed views on all or any of 
the matters in dispute or of different. 

The arbitrator, who has been dealing with the arbitration case, being transferred or vacating his office 
or in the event of his death or being unable to act for any reason, the Chairman then holding the office 
shall arbitrate himself or appoint any officer to act as arbitrator. 

(iii) It is also a term of the contract that no person other than the Chairman himself or any officer appointed 
by him shall act as arbitrator. 

(iv) It is a term of the contract that only such question and disputes as were raised during progress of work 
till its completion and not thereafter shall be referred to arbitration. However, this would not apply to 
the questions and disputes relating to liabilities of parties during the guarantee period after 
completion of the work. 

(v) It is a term of the contract that the party invoking arbitration shall give a list of disputes with amounts 
of claim in respect of each said disputes along with the notice seeking appointment of arbitrator. 

(vi) It is also a term of the contract that if the contractor does not make any demand for appointment of 
arbitrator in respect of any claims/disputes in writing, as aforesaid, within 120 days of receiving the 
intimation from the Nodal officer or his nominee that the final bill is ready for payment, the claim of the 
contractor shall be deemed to have been waived and absolutely barred and the Port shall be discharged 
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and released of all liabilities under the contract in respect of these claims. 

(vii) It is also a term of the contract that the arbitrator shall adjudicate only such disputes/claims as referred 
to him by the appointing authority and give separate award against each dispute/claim referred to him. 
The arbitrator will be bound to give claim wise detail and speaking award and it should be supported 
by reasoning. 

(viii) The award of the arbitrator shall be final, conclusive and binding on all the parties to the contract. 

(ix) The arbitrator from time to time, with the consent of both the parties, enlarge the time for making 
and publishing the award. 

(x) Arbitration shall be conducted in accordance with the provision of Indian Arbitration Act, 1996 or any 
statutory modifications or re-enactment thereof and rules made there under and for the time being in 
force shall apply to the arbitration proceedings under this clause. 

(xi) It is also a term of the contract that if any fees are payable to the arbitrator, this shall be paid equally 
by both the parties. 

(xii) It is also a term of the contract that the arbitration shall be deemed to have been entered on the 
reference on the date he issued the first notice to both the parties calling them to submit their 
statement of claims and counter statement of claims. 

(xiii) Venue of the arbitration shall be such place as may be fixed by the arbitrator at his sole discretion”. 
 

15)      The approved “Procedure for signing Integrity Pact” is as follow: 
 

(1) The Employer / Authority Person of Employer shall sign the IP in the presence of witness from their side, who shall 
also affix his/her signature thereof and then the same IP shall be uploaded by them on n-procure portal; 
 

(2) The potential bidders shall download and print the IP Agreement signed by the Employer and their witness and affix 
his/her signature on the IP Agreement in the presence of a witness from his/her side, who shall also affix his/her 
signature thereof. Having completed the signing procedure, the Potential Bidder shall upload the dully filled and signed 
IP Agreement on n-procure portal. 
 

(3) The procedure mentioned above regarding signing of Integrity Pact Agreement by both the parties (Employer and 
Potential bidders) shall be completed online. However, in case of any technical glitch due to which if any potential 
bidder is unable to upload the IP Agreement, then he / she shall submit the Hard Copy of the dully filled, signed IP 
Agreement to the Department concerned of DPA within a period of seven days and prior to opening of the Technical 
Bid, failing which Bid of potential Bidder shall be treated as disqualified. 
 

(4) In case of a joint venture, all the partners of the joint venture should sign the Integrity Pact. In case of sub-contracting, 
the principal contractor shall be solely responsible for the adherence to the provisions of IP by the sub-contractor(s) 

 
(5) In case of Partnership firm, IP agreement needs to be signed by all the partners and copy of partnership deed shall 

be submitted at technically bid stage, failing which bid will be treated as not responsive. 

       Part-B: Technical Specifications: 
1) The work shall have to be carried out to the entire satisfaction of the Engineer-in-charge. 

2) To manage the decorum, Deendayal Port Authority will expect the contractor to ensure that persons 
deployed by him for execution of the jobs, are in neat and clean uniform wear whole time during the 
work. 
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3) The contractor has to make his own arrangement for transportation of labours and materials at 
site of work. Contractor has to obey all Traffic Rules. 

4) The work shall be carried out in accordance with the best standards of workman ship and to entire 
satisfaction of Engineer-in-Charge. 

5) Deriving the Market rates: 

As per provisions of variation clauses sometimes rates are to be determined based on market rates in 
certain conditions. In such cases the contractor within 14 days of receipt of order for execution of deviated 
quantities, extra or substituted items beyond permissible limits and before the commencement of such 
work shall give notice, for revision of rates, supported by proper analysis, for such quantities. Engineer-
in-Charge shall consider the analysis submitted by contractor and determine the rates on basis of market 
rates. Further in case market rates are less than the agreement rates then in such a case Engineer-in-
Charge should give notice to the contractor within one month of occurrence of the excess and should 
decide the rates based on market rates considering the reply of contractor. The analysis of rates on market 
rates should be on similar lines as adopted in the justification of tender except that market rates of 
material/labour, hire charges of plant and machinery intended to be used prevailing at the time of such 
order or occurrence shall be adopted. Over and above the market rates so arrived 10% would be added 
for overheads and profit of the contractor. 

6) Deviation in quantities: 

Normally deviation means deviation in quantities of agreement items, i.e. where there is increase or 
decrease in the quantities of items of work specified in the agreement. Rates for such deviated items shall 
be calculated strictly as per the provision of agreement clauses. 

7) A site order book is to be maintained by the authorized representative of contractor at the site of work 
and orders and instructions written in the order book shall be deemed to have been legally issued to the 
contractor and the contractor shall sign each entry in the order book as a token of having seen the same 
and shall properly comply with the instructions. The order book shall be the property of the Board and 
shall be handed over to the Engineer in charge of the work in good condition after the completion of the 
work or whenever required by the Engineer in charge. The instructions regarding the maintenance work 
required to be carried out shall also be recorded by the Engineer-in-charge or his authorized 
representative in the order book. 

8) The contractor shall be required to execute the work in such a way so as not to cause any damage, 
hindrance or interference with port activities going on in the area or nearby. He should not deposit the 
materials at such places which may cause inconvenience to the public and the work going on in the nearby 
area. 

9) The contractor shall have to make good all damages done by him to the nearby structures while executing 
the work and no extra payment shall be made to him on that account. 

10) All the materials required to be used in the work shall have to be got approved from the Engineer-in-
Charge before use, before stacking at the site of work. 

11) For the purpose of measurements, the method prescribed in the ‘Indian Standard’ specifications shall be 
applicable in addition to those prescribed in Boards Schedule of Rates unless stated otherwise in contract. 
In case of any ambiguity the decision of the Engineer-in-charge shall be final. 

12) If required, Barricading, including proper lighting arrangement in the night at the required places shall 
have to be provided by the contractor at his own cost, including necessary arrangements & as directed 
by the Engineer-in- Charge. 

13) The Engineer-in-Charge will be entitled to deduct and adjust any sums of money payable by the contractor 
to the board under the terms of any contract executed by him or on his behalf or from the security deposit 
or from any sums due or becomes due from the present contract. 
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14) All the work, until handed over to the Engineer in charge shall stand at the risk of the contractor who 
shall be responsible to make good at his own cost all loss and damage caused by or due to fires, weather 
or any other reasons and the contractor shall hand over at the time of completion of work all the work in 
good order and conditions and in conformity in every respect with the requirements of the contract and 
instruction of Engineer in charge. 

15) During the execution of the work the contractor shall employ only such persons who are careful, perfectly 
skilled and experienced in his field of work. The Engineer-in-charge shall be at liberty to object and ask 
the contractor to remove from the work any person employed by the contractor for execution of work, 
who is in the opinion of the Engineer-in-charge misconducts of he is found to be negligent in the proper 
performance of his duties and such persons shall not be again employed on the work without permission 
of Engineer-in-charge. 

16) All the precautions regarding the safety of the work shall have to be taken and the instruction of Engineer-
in- charge in this respect shall have to be followed strictly. 

17) The Engineer-in-charge may delete any number of items included in his tender (contract) without 
assigning any reasons and without any financial liability. 

18) The contractor has to make his own arrangement for the storage of materials at site or work. 

19) A bill shall be submitted by the contractor each month on or before the date fixed by the engineer-in-
charge for all works executed in the previous month and the engineer-in-charge shall take or cause to 
take the requisite measurement for the purpose of having the same verified and the claim, as far as 
admissible, adjusted as far as possible, before the expire of ten days from the presentation of the bill. If 
the contractor does not submit the bill within the time fixed as aforesaid, the engineer-in-charge may 
depute within seven days the date fixed aforesaid, subordinate to measure up the said work in the 
presence of the contractor whose counter signature to the measurement list will be sufficient warrant and 
the engineer-in-charge may prepare a bill from such list. 

20) Before taking measurement of any work the engineer-in-charge or a subordinate deputed by him shall 
give reasonable notice to the contractor if the contractor fail to attend at the measurement after such 
notice or fails to countersign or to record the difference within a week from the date of measurement in 
the manner required by the engineer-in-charge then in any such event the measurement taken by the 
engineer-in-charge or by the subordinate deputed by him as the case may be shall final and binding on 
the contractor and the contractors, contractor shall have no right to dispute the same. 

21) The contractor shall submit all bills on the printed form to be had on application at the office of the 
engineer-in- charge and the charges in the bills shall always be entered at the rates specified in the tender 
or in the case of any extra work ordered in purpose of these conditions and not mentioned or provided 
for in the tender at the rate hereinafter provided for such work. 

22) The value of stamp to be affixed on agreement shall be of appropriate value prescribed for bond as per 
latest provision of law enforced on the date of execution of contract. However, if the contractor furnishes 
the GPF notes of approved guarantee in respect of part of Security Deposit the stamp duty chargeable 
for the amount shall be as prescribed for agreement payable in accordance with latest provision of law 
enforced on the date of execution of contract. All the cost of stamp duty shall be borne by the contractor. 

23) The work shall be done strictly in accordance with the ISI specification and orders by the Engineer In 
charge of the work from time to time. 

24) All the rules and regulation governing the Deendayal Port Authority shall be applicable. 

25) All the Labours acts, rules regulations in force from time to time are be followed by the contractor. 

26) Income Tax deduction at applicable rate and surcharge as applicable thereon shall be made while making 
payment to contractor for carrying out the said work and only net amount shall be paid for as directed by 
the Central Board of Taxes, Ministry of Finance, Government of India. 
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27) The LoA intimating the contractor about the proposed acceptance of tender will be issued by the Chief 
Engineer. The tender agreement in approved form bearing the stamp of required value shall be executed 
by the Chairman on behalf of the board having common seal of the Board. 

28) The tender for the work shall remain for acceptance for 120 days from the date of opening of 
the technically bid. 

29) The contractor shall have to obtain necessary license from the Assistance Labour Commissioner 
(Central), Adipur in case he engages 10 or more workers on any day during the execution of work. 

30) Deleted. 

31) Force Majure: - Conditions beyond control of either parties like war, hostility acts of public enemy, civil 
commotion, sabotage serious loss or damage by fire. explosions. epidemics. strikes lockouts or acts of God 
come under the legal concept of Force Majeure (FM) Delays in performance of contractual obligations 
under influence of FM conditions are condonable by the other party without any right to termination or 
damages provided notice of the happening of any such event is given by the affected party to the other 
within 30 (thirty) days from the date of occurrence. Works under the contract shall be resumed as soon as 
practicable after such event has come to an end or ceased to exist. However, if such event continues for a 
period exceeding 120 days, either party may at its option terminate the contract by giving notice to the 
other party. 

32) Payment of Final Bill 

Final bill of all works shall be paid as per DPA’s citizens’ charter. In case contractor fails to submit the final 
bill within 2 months of completion of work, the process of final bill should be initiated by the Engineer-In-
Charge suo - moto to the efforts of contractor to delay the preparation of final bill which in all probability 
may be in the minus. Similarly, E-I-C should not delay recoveries for any overpayments detected/ the 
recoveries being disputed by the contractor on the plea that contractor has gone to Arbitration 

33) Removal of rejected/sub-standard materials 

(a) Whenever any material brought by the contractor to the site of work is rejected, entry thereof should 
invariably be made in the Site Order Book under the signature of the Assistant Engineer, giving the 
approximate quantity of such materials. 

(b) As soon as the material is removed, a certificate to that effect shall be recorded by the JE/AE against 
the original entry, giving the date of removal and mode of removal, including the registration number of 
the truck and a copy of gate pass wherever applicable. 

34) Contractor has to disburse the payment directly to the account of persons deployed as per labour laws 
and has to submit monthly proof thereof. 

35) The payment from 2nd bill to pre-final bill, shall be released, subject to the condition that the documentary 
evidence (copy of paid Challan in govt. Treasury) of the Welfare Cess @1% of work done or as amended 
by Statutory Authority from time to time, paid concerned authority is submitted for the previous bill.” 

 
36) While evaluating tenders, regard would be paid to National Defence Security consideration 

 
37) (i) Deleted 

(ii) The rate quoted by contractor shall be realistic. During the evaluation of tender, if rate quoted by 
contractor un realistic, the tender shall be considered non-responsive & Engineer in Charge reserve right 
to cancel no any correspondence shall be entertained in this regard. 

38) Third Party Inspection (TPI) Clause: 

DPA engaged the Third-Party Inspection Agency for quality assurance separately. The contractor has 
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to co- operate with the Third Part Inspection Agency representative in his duties related to this work. 
The execution of work shall be subject to third party inspection by the agency engaged by DPA. The 
contractor is required to comply the observations queries of the agency and any cost incurred for this 
purpose shall be the responsibility of the contractor. 

39) Release from Performance. 
If the Contract is frustrated by the outbreak of war or by other event entirely outside the control of either the 
Employer or the Contractor, the Nodal Officer or his nominee shall certify that Contract has been frustrated. The 
Contractor shall leave the Site and stop work as quickly as possible after receiving this certificate and shall be 
paid for all work carried out before receiving it and for any work carried out afterwards to which commitment 
was made. 

 
40) LABOUR 

The contractor shall, unless otherwise provided in the Contract, make his own arrangements for the engagement 
of all staff and labour, local or other, and for their payment, housing, feeding and transport. The Contractor 
shall, if required by the Nodal Officer or his nominee, deliver to the Nodal Officer or his nominee a return in 
detail, in such form and at such intervals as the Nodal Officer or his nominee may prescribe, showing the 
staff and numbers of the several classes of labour from time to time employed by the Contractor on the Site 
and such other information as the Nodal Officer or his nominee may require. 

 
41) COMPLIANCE WITH LABOUR REGULATIONS: 

During continuance of the contract, the Contractor and his sub contractors shall abide at all times by all existing 
labour enactment and rules made there under, regulations, notifications and by laws of the State or Central 
Government or local authority and any other labour law (including rules) regulations, bye laws that may be 
passed or notification that may be issued under any labour law in future either by the State or Central 
Government or the local authority. Salient features of some of the major labour laws that are applicable to 
construction industry are given below. The Contractor shall keep the Employer indemnified in case any action is 
taken against the employer by competent authority on account of contravention of any of the provisions of any 
Act or rules made there under, regulations or notifications including amendments. If the Employer is caused to 
pay or reimburse such amounts as may be necessary to cause or observe, or for non-observance of the 
provisions stipulated in the notifications/bye laws/Acts/Rules/regulations including amendments, if any, on the 
part of the Contractor the Nodal Officer or his nominee/Employer shall have the right to deduct any money due 
to the Contractor including his amount of performance security. The Employer/Nodal Officer or his nominee shall 
also have right to recover from the Contractor any sum required or estimated to be required for making good 
the loss or damage suffered by the Employer. The employees of the Contractor and the Sub-Contractor in no 
case shall be treated as the employees of the Employer at any point of time. 

42) The work is to be completed in all respects within 18 calendar months from the date of issue of work order. 

43) The tenderers shall carefully study the tentative drawings and specifications applicable to the contract and all the 
documents, which will form a part of the agreement to be entered in to, by the accepted tenderer and detailed 
specifications for Orissa, and other relevant specifications and drawings, which are available. Complaint at a future 
date that the tenderers have not seen plans and specifications cannot be entertained. 

44) Barricading, including proper lighting arrangement in the night at the required places shall have to be provided by 
the contractor at his own cost, including necessary arrangements for proper movement of traffic by carefully 
maintained approaches and road diversions with suitable sign boards for indications of road signs etc. as directed 
by the Engineer-in- Charge. 

45) The drawings furnished with the tender are tentative and subject to revision or modification as tendered during the 
execution as per actual necessity and detail test conducted. But the tendered rates quoted by the tenderer will hold 
good in case of such modification of drawings during the time of execution and shall in no way invalidate the contract 
and no extra monetary compensation will be entertained. The work shall however be executed as per final approved 
drawing to be issued by the Engineer-in-Charge as and when required. 

46) Suitable safety equipment’s and dresses, gloves, life belts etc. for the labour engaged in risky operations are to be 
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supplied by the contractor at his own cost. 

47) Suitable fencing barriers, signals including paraffin and electric signals where necessary at work and approaches in 
order in project the public and employees from accident has to be provided by the Contractor at his own cost. 

48) Compensation including cost of any legal suit for injury to persons or property arising out of execution of the work 
and also any sum, which may become payable due to operation of the workmen compensation act, shall have to be 
borne by the contractor. 

49) Sample of all material - The contractor shall supply sample of all materials fully before procurement for the work 
for testing and acceptance as may be requiring by the concerned XEN(TD). 

50) The contractor has to arrange the samples of materials required for execution to be got tested and approved by the 
Department before taking up the work and during course of execution required from time to time. All such samples 
will be tested at Concerned Authority approved by Govt. of India, at the cost of the Contractor with no extra cost to 
the Department. 

51) Contractor has to appoint an agency, with the prior approval of DPA, to prepare Working Drawings, Structural 
Drawings, Elevation Drawings, Specifications of Construction Material etc. as per the requirement of DPA. The 
charges of agency will be borne by the contractor. The Agency shall also visit the work during the period of 
Construction. 

52) If Required Contractor has to appoint an govt. agency/institute for carry out a structural stability test of existing 
hospital building. The Charges for appointment of govt. agency/institute and testing are to be borne by the 
contractor.  

53) In the case of discrepancy between the schedule of quantities, the specification and / or the drawings, the 
following order of preference shall be observed: - 

i) Description of schedule of quantities. 
ii) Particular specification and special condition, if any. 
iii) Drawings. 

iv) C.P.W.D. specifications. 
v) Indian standard specifications of B.I.S. 

54) While evaluating the tender, due regard will be paid to national defense. 

55) The contractor shall arrange to supply samples of coarse aggregate and fine aggregate etc. to the Port Laboratory 
for mix design for concreting works. Mixing of cement concrete works shall be on weigh batching basis as per 
approved design. For better workability contractor is free to use Plasticizers/Super plasticizer without any extra cost. 
Maximum free water cement ratio shall be 0.45 for M-30 grade, slump shall be as per the table below. The minimum 
cement content shall be as per IS 456- 2000 

 
 
 
 

SR.NO. TYPE OF STRUCTURE SLUMP REQUIRED 
as per IS 456 

1 Footing foundation 50 

2 Columns, pillars, post etc. 75 

3 Beams, lintel, plinth band etc. 75 

4 Slab 50 

5 Piles -- 

6 Chajjas 75 

7 Walls, pilasters, buttresses,railing, 
Balustrades 

75 
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8 Stair 75 

9 Domes - 

10 Fins 75 

11 RCC Pavements - 

56) The cubes casted at site shall be brought to Port Laboratory, Deendayal for testing by the contractor at his own cost 
and test results shall conform to IS 456 (latest edition). Testing charges of the cubes for 28 days test only shall be 
borne by the contractor. If the result is not satisfactory the concrete work will have to be dismantled and redone by 
the contractor at his own cost. 

57) The Engineer-in-charge reserves the right to ask the contractor to cast additional c.c. cubes at the different stages 
of works for testing, if required at 3/7 days period. No separate payment shall be made to the contractor on account 
of the cost of the labour and materials required for casting of the cubes required for 3/7 days testing. The testing 
charges for these cubes shall be borne by Department. 

58) The Engineer-in-charge reserves the right to make necessary changes in the diameter of bars provided in the 
drawings and no claims what-so-ever on account of change in diameter of bars will be entertained. 

59) The concrete work to be used for RCC works shall be made of the graded machine crushed trap stone metal, and it 
should be from approved quarry. Mechanical appliances such as concrete mixer, vibrator etc. shall be used for 
mixing, consolidation etc. of the concrete. 

60) Concrete cover block with binding wire shall be used in all RCC works of standard size as directed by the Engineer-in-
charge, 
c.c. Cover block should be well cured for at least seven days before use- No extra cement, labors, binding wire will be 
paid for casting of c.c. Cover block – No stones or kapchi has to be used instead of cover blocks. 

61) Though the drawings to be supplied will be exhaustive the decision of the Engineer-in-charge regarding any change 
in the drawings shall be final and binding to contractor and no dispute / claim regarding extra payment shall be 
allowed on account of such changes. 

62) The contractor has to provide sufficient barricades to site of work so that traffic plying nearby should not damage 
the recently concreted work. In case of any damage on account of above, the entire responsibility will remain with 
contractor and nothing extra will be paid on this account. 

63) The stone metal 20 to 40 mm, 40 to 60mm, crush metal and sand shall be from approved quarries. 

64) The mixing of concrete shall be done in a mixer of approved type which will ensure a uniform distribution of material 
throughout the mass so that mix is uniform in colour and homogenous. 

65) Batching of all aggregates shall be done as per IS -383.All batching material such as coarse aggregates, sand etc. 
shall be weighed in weigh batchers conforming to I.S.2722 as per approved mix design. 

66) In case of Nominal Mix of concrete volumetric batching shall be adopted and only steel/wooden Farm as of 
appropriate size shall be used for concreting. 

67) The grading of sand shall be as per IS-2386 (Part-II) for concrete works, as per IS-2116-1980 for masonry 
works and as per IS-1542-1977 for plastering works. 

68) The mixer shall be equipped with approved water measuring device capable of accurate measurement of water 
required per batch. The mixer shall preferably be equipped with a mechanically operated pump for filling the mixer 
tank or suitable arrangement as approved by Engineer-in-Charge. 

69) The strength of concrete shall be determined by compressive strength test. For this purpose, during the progress of 
the work cube samples shall be cast for testing at 7 days and 28 days. 

70) Stripping of Form work shall be done as per relevant clause in IS 456-2000. No dispute/claims shall be entertained 
on account of this. 

71) On completion of RCC works, no persons shall be allowed to move on green concrete surface. As such contractor 
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shall have to make a special arrangement for finishing the concrete in such a way so as not to disturb the green 
concrete. 

72) The form work shall be jointed neatly and shall be set exactly to the required grade and alignment. 

73) The form work shall be made up from either MS plate or water proof plywood of good quality. The rate shall include 
the cost of materials and labour for the operations involved such as: 

74) Splayed edges, notching allowances for over laps and passing at angles, battens, centering, shuttering, strutting, 
propping, bolting, nailing, wedging, easing, striking and stripping of the same. 

75) Filleting to form stop-chamfered edges or splayed external angles not exceeding 20 mm. width. 

76) Dressing with oil to prevent adhesion of concrete with shuttering. 

77) Raking or circular cutting. 

78) All the form work shall be inspected by the Engineer-in-charge and their suitability ascertained the form shall be 
thoroughly scraped, cleaned before reusing the same. 

79) Water used for mixing and curing shall be clear and free from injurious amount of oil, acids, alkalies, salts sugar, 
organic materials or other substances that may be deleterious for concrete and steel shall be brought by the 
contractor. Nothing extra shall be paid on this account. 

80) Unpurified potable water is generally considered suitable for mixing and curing. Mixing and curing with sea water 
shall not be permitted in any cost. 

81) Periodically samples of water shall be tested as per IS-3025. 

82) The Batching Plant shall comply the requirements laid down in the IS-4925 and its latest amendments. 

83) The fly ash shall comply as per IS-3812(Part I, II, III) and its latest revision. In case of Volumetric batching if 
aggregates are moist then allowance shall be made for bulking of fine aggregates. Allowance for bulking shall be 
made as per IS-2386(part- 3). 

84) The Mixer Machine shall be as per IS 1791 and IS 12119. 

85) The admixtures used in the concrete shall comply the requirements laid down in IS 9103 and its latest revision. 

86) The mechanical Vibrator shall be as per IS 2505 for immersion vibrator, as per IS 2506 if Screed Board Vibrator and 
as per IS 4656 if Form Vibrator and its latest revision. 

87) The welding of reinforcement shall be done as per Is 2751 and its latest revision. 

88) The reinforcement bending and laying shall be done as per the requirements laid down in IS 2502 and its latest 
revision. 

89) The joints in concrete should comply with IS 11817 and IS CODE: 3414 - 1968 

90) The reinforcement in the RCC pipes shall be as per IS 548.The same shall be verified by breaking one pipe and collar 
from each lot of 100 pipes and collars or part thereof. The cost of same shall have to be borne by the contractor for 
the above inspection and clearance. The pipe shall be transported by the contractor at the site of work at his own 
cost. No cement and steel shall be supplied by Port Authority for casting of pipes. 

91) Jungle cutting shall comprise uprooting of rank vegetation, grass, brushwood, shrubs, stumps, trees and spalings of 
girth up to 30 cm measured at a height of one meter above ground level. Where only clearance of grass is involved 
it shall be measured and paid for separately. 

92) Pre-construction chemical treatments for the protection of building from attack of subterranean termites shall be 
done as per IS-6313(Part-II). Chemical treatment for the eradication and control of sub-terranean termites in 
existing buildings shall be done as per IS-6313(Part-III).(Guarantee period 10 years) 

93) The Header Stone having length at about 3 times its height shall be used. This stone shall have star mark for easy 
identification and at least one bond stone or set of bond stones shall be provided for every 0.5 m2 of the area of 
wall surface. 
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94) In all type of Stone masonry works face joints shall not be more than 20 mm in thick. 

95) Compressive Strength of bricks for masonry work shall not be less then 7.5 N/mm2 and Compressive Strength of 
stones for masonry work shall not be less then 400 Kgf/cm2. 

96) Bricks shall be soaked in water before put into use for a period for the water to just penetrate the whole depth of the 
bricks. 

97) Bricks shall be laid with frog up. 

98) The average water absorption for the bricks shall not be more then 20% by weight of bricks and also the rating of 
efflorescence of bricks shall not more than moderate. 

99) The thickness of all types of joints including brick wall joints and cross joints shall be such that four course and three 
joints taken consecutively shall measure as follows: 

100) In case of modular bricks confirming to IS 1077-1986 equal to 39 cm. 

101) In case of non-modular bricks, it shall be equal to 31 cm. 

102) The cement concrete solid blocks, machine made required for the work, shall be got tested from the port laboratory 
as directed. The contractor shall make available the number of blocks so required for testing of solid blocks and the 
strength shall not be less than 40 kg/cm2 

103) Collapsible gates shall be of approved manufacturer and shall be fabricated from the mild steel sections. 

104) A.C. sheets shall be as per IS-459-1992 corrugated and semi corrugated asbestos cement sheets and G.I.Sheets 
shall be as per IS-277-1992 specification for galvanized steel sheets (plain and corrugated). 

105) Laying of A.C. sheets shall be as per IS-3007(Part-I&II) and its latest amendments. 

106) The self-finished felt used in water proofing treatment shall be for four course treatment (Hessian base felt) as per 
IS-1322, for five course treatment as per IS-1322(Fiber base felt) and for six course treatment as per IS-
1322(hessian base Felt).(Guarantee Period 5 years). 

107) Bonding material used in the water proofing treatment shall be as per IS-702(if blown type petroleum bitumen) and 
as per IS- 73 (If residual petroleum bitumen) is used. 

108) M.S. grills, gates etc. shall be scraped and cleaned before painting. No extra payments will be made for the same. 

109) Synthetic enamel paint of approved colour and shade shall be of Asian Paints, IEL Ltd. Nerolac or equivalent make, 
as approved by Engineer in charge. 

110) The leakage if any after the testing of joints of pipeline and fittings shall be made good by the contractor at his own 
cost. The contractor shall not refill the trenches before carrying out the testing of pipelines. 

111) The rates for laying and fixing of the pipelines, valves and other specials etc. should include additional cuttings, 
threading of pipes etc. If required and no claim on this account will be entertained. 

112) If any road is required to be cut for laying water supply or drainage line that will be done by the Contractor at no 
extra cost and road should be restored to its original conditions after laying and testing of pipelines at no extra cost. 

113) The GI pipes wherever required to be used shall be of “B” class (medium) quality with ISI mark and approved by 
Engineer In charge. 

114) CI soil waste and vent pipes with ISI marks shall be used for work. Pipes should confirm to IS 1729. 

115) Unless otherwise specified rates quoted shall be for the work upto height 20 Mtrs. from ground level and nothing 
extra shall be payable on this account. 

116) The Kota stone required for flooring shall be of superior quality and shall have to be got approved from the Engineer 
In charge before stacking. 

117) Ceramic tiles shall be of first quality and in strict conformance to the relevant standards formulated by BIS with ISI 
marked. 
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118) All CC flooring works are to be finished with neeru (cement slurry) without any extra cost . However the bonafide 
use of cement used for the purpose shall be taken into consideration while calculating theoretical consumption of 
cement. 

119) The Granite stone shall be used of approved quality and shade, the same shall be got approved from Engineer In 
charge before putting to use in work. 

120) Whenever the Kota stone/marble stone flooring are to be provided in treads of staircase, it should be provided in 
one piece with pre finished nosing and pre polished exposed surfaces and edges. Kota stone flooring or granite 
stone flooring to be provided on top of cooking platform shall be pre polished with pre finished nosing. 

121) Two coats of coal tar paint shall be applied on frames surfaces under contact with masonry/concrete before fixing 
the wooden frame in position without any extra cost. 

122) The teak wood to be used shall be of approved quality and shall be free from loose knots, cracks etc. 

123) The contractor shall produce for approval the samples of fittings for doors and windows before fixing. If the item 
specifies then the wood shall be chemically treated for anti-termite and kiln seasoned upto 10 to 12% moisture 
content. The contractor has to make arrangement for testing and seasoning to be done under the supervision of 
the Deendayal Port Authority, if requires. 

124) Hard wood is to be provided in frames of doors, windows, jaffaries shall be as approved by Engineer In-charge. 

125) Flush doors shall be of approved make and confirming to relevant IS. 

126) Hold fast shall be as per IS-7196. 

127) Hydraulic Door Closer shall be as per IS-3564 Specification for door closers (hydraulically regulated). 

128) The laminated sheet shall be of approved quality, shade i.e. Royal touch / kit ply or equivalent of 1 mm thick. 

129) Acrylic distemper will be of Asian Paint, Nerolac or equivalent make as approved by Engineer In-charge. 

130) Payment of MS grills shall be made on actual weighment basis or theoretical calculation of sections whichever is less. 

131) All aluminum sections required shall be of Jindal, Premani or Equivalent standard make with anodizing thickness of 
15 micron and test certificate for the same shall be submitted and shall be got approved from Engineer In charge 
before putting them into use. 

132) The fan hooks shall be bent to required shape and fixed in position before casting RCC work wherever required at 
no extra cost. 

133) All the fittings / fixtures shall be used of approved make and weight confirming to relevant ISI. 

134) The CP brass stop / angle cocks, bib cocks, pillar cocks wherever used shall be of approved make and size, shape 
and confirming to relevant IS Standards. 

135) Gate / wheel valve shall be of ISI make. 

136) Mirror shall be of “Modi guard, Saint gobain or of equivalent make. 

137) W.C. seat & wash hand basin shall be of first quality confirming to relevant IS. 

138) Nahani trap should be of standard brand confirming to relevant IS and its latest amendment with proper water seal 
and same shall be got approved by the Engineer In charge. 

139) Gun metal wheel / gate shall be of approved brand and weight as per relevant IS code and with ISI mark. 

140) Gully trap shall be confirming to relevant IS and shall have to be got approved by Engineer In charge. 

141) The tendered rates shall include the cost of cutting holes in walls, floors, RCC slabs etc. wherever required and 
making good the same for which nothing extra shall be paid. 

142) Vitrified floor tiles of required size will be Full Body tiles as per approved make and shall have to be got approved 
by Engineer In charge 

143) SPECIAL CONDITION IN RESPECT OF CEMENT 
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a) The contractor shall procure the cement confirming to relevant Indian Standard holding license to use ISI 
Certification mark for their product. 

b) For verification of such purchase all the bills of manufacturer / supplier / dealer will have to be furnished to the 
Engineer-in- charge. 

c) Supply of cement shall be taken in 50 Kg bags bearing manufacture's name, him registered trade mark, date of 
manufacture, batch number and ISI marking. 

d) Every consignment of cement must have identification marks on packages indicating date of manufacture and 
grade and type of cement, cement brought to works shall not be more than 6 weeks old from the date of 
manufacture. 

e) Every delivery of cement shall be accompanied by a manufacturers test certificate confirming that the 
supplied cement conforms to relevant specifications. 

f) Engineer-in-charge shall be at his liberty to carry out testing of cement at his discretion from Port laboratory as per 
I.S. 269- 1989 before / during use. The contractor shall make all the necessary arrangements for same all. 

g) Each consignment shall be stored separately so that it can be readily identified and inspected. The arrangement of 
cement shall be such as to ensure the utilization of cement in the order of its arrival at the stores. 

h) Cement brought to site and cement remaining unused shall not be removed from site without the permission of the 
Engineer-in- charge. 

(g) Company name & brand: UltraTech, Ambuja, ACC. 

144) All royalties of materials, quarry fees, etc., payable by the contractor directly to the authorities concerned and rates 
tendered shall be deemed to be inclusive of all charges. Before claiming refund of Security Deposit, the contractor 
shall produce 'No dues certificate' from the Geologist, Geology and mining department Bhuj. 

145) Special conditions for TMT steel: 

(1) The contractor shall procure TMT bars of Fe415/ Fe500/ Fe550 grade as per tender conditions. 

(a) The grade of the steel such as Fe415/Fe500/Fe 550 or other grade to be procured is to be specified 
as per BIS 1786-2008. 

(b) The TMT bars procured from primary producers shall conform to manufacture’s specifications. 

(c) The TMT bars procured shall conform to the specifications as laid by Tempcore, Thermex, Evcon Turbo & 
Turbo Quench as the case may be. 

(d) For TMT bars procured either from primary producers or secondary producers, the specifications shall 
meet the provisions of IS 1786 : 2008 pertaining to Fe 415D or Fe 500D or Fe 550D grade of steel as 
specified in the tender. 

(2) The contractor shall have to obtain and furnish test certificates to the Engineer-in- charge in respect of all supplies 
of steel brought by him to the site of work. 

(3) Samples shall also be taken and got tested by the Engineer-in-Charge as per the provisions in this regard in 
relevant BIS codes. In case the test results indicate that the steel arranged by the contractor does not conform 
to the specifications as defined under para (1) above, the same shall stand rejected, and it shall be removed from 
the site of work by the contractor at his cost within a week’s time of written orders from the Engineer-in-Charge 
to do so. 

(4) The steel reinforcement bars shall be stored by the contractor at site of work in such a way as to prevent their 
distortion and corrosion, and nothing extra shall be paid on this account. Bars of different sizes and lengths shall 
be stored separately to facilitate easy counting and checking. 

(5) For checking nominal mass, tensile strength, bend test, re-bend test etc. specimens of sufficient length shall be 



Page 78 of 144 
 

cut from each size of the bar at random, and at frequency not less than that specified below: 
Size of bar For consignment

 below 100MT 

For consignment above 
100MT 

Under 10 mm dia bars One sample for each 25MT or 

part thereof 

One sample for each 
40MT or part thereof 

10mm to 16mm dia bars One sample for each 35MT or 

part thereof 

One sample for each 
45MT or part thereof 

Over 16mm dia bars One sample for each 45MT 

or part thereof 

One sample for each 
50MT or part thereof 

 
(6) The steel procured by contractor should not have aged more than 6 weeks. The original bills to this effect shall 

be submitted with every bill of measurement. 

(7) The contractor shall supply free of charge the steel required for testing including its transportation to testing 
laboratories and the testing charges shall be borne by the contractor. 

(8) The actual issue and consumption of steel on work shall be regulated and proper accounts maintained. The 
theoretical consumption of steel shall be worked out as per procedure prescribed in the contract. In case the 
consumption is less than theoretical consumption including permissible variations (+3% for cutting into pieces 
+/- 2% for variation in weight) recovery at the rate so prescribed shall be made. In case of excess consumption, 
no adjustment need to be made. 

146) FOR STRUCTURAL STEEL WORKS 

1. The Contractor may also be required to supply some raw structural steel sections also as required for this work 
in accordance with the latest editions of the Indian Standard Specifications noted below: - IS 2062 & IS 1977. 
He will be required to submit the necessary test certificates for the materials so supplied for use on this work. 

2. (a) Fabrication shall generally be in accordance with IS 800 (latest issue) entitled "Code of practice for use of 
structural steel in general building constructions". Welding shall be in accordance with IS 816 entitled "Code of 
practice for use of metal arc welding for general construction in mild steel". The contractor shall provide 
necessary splicing as approved by the Engineer-in-charge, to suit the available lengths of raw steel, and no extra 
amount shall be paid on this account. Any specifications not covered by the Relevant Indian Standard Codes of 
practice shall be in accordance with the relevant BS or in its absence in accordance with the well-established 
standard Engineering practice to be acceptable to DPA. 

(b) The Contractor shall provide all plant and equipment, tools covered sheds and other facilities required for 
site fabrication work at his own cost. 

(c) All fabricated steel work shall be given one coat of Red Oxide / Zinc Chromate primer conforming to Relevant 
IS code before erection. All fabricated steel work shall be match marked suitably to facilitate their erection in 
position without any difficulty 

(d) Materials supplied by the contractor shall be in standard / random sizes / lengths. Hence the Contractor will 
be required to supply extra materials to cover conversion, wastage, alteration etc. He shall do so without any 
claim for extra payment, whatsoever on this account. 

(f) All the raw materials will be generally conforming to IS 2062-1999 or equivalent. 

(g) Company name & brand: RINL, TATA, SAIL, JINDAL or ISI marked. 
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147) The Contractor to get the Registration under the Building and Other Construction Workers Act, 1996 (BOCW Act) 
and submit the copy of Registration Certificate to the Executive Engineer (TD) in the time bound manner. 

 
148) Schedule of Payment for Tender Item No. 69: 

The schedule of payment for engagement of Interior Designer by Contractor shall be paid on Lump sum basis of 
quoted rates as under: 

 
Sr. 
No. Description of Items Payment 

Schedule 
(cumulative) 

1. Preparation and submission of preliminary project 
survey report, layout plan & Structural Drawings, 
containing conceptual design and drawings. 

10% of total Quoted Rate 

2. Preparation and submission of working architectural 
drawings having all interior details and items 
mentioned in Schedule-B, designs complete in all 
respect for execution of works. 

25% of total Quoted Rate 

3. Preparation and submission of 3D Presentation and 
walk through for complete projects showing details 
of all BOQ items. 

35% of total Quoted Rate 

4. On 10% of physical progress of work and 
submission of Progress Report 

45% of total Quoted Rate 

5. On 25% of physical progress of work and 
submission of Progress Report 

55% of total Quoted Rate 

6. On 50% of physical progress of work and 
submission of Progress Report 

65% of total Quoted Rate 

7. On 75% of physical progress of work and 
submission of Progress Report 

75% of total Quoted Rate 

8. On 95% of physical progress of work and 
submission of Progress Report 

95% of total Quoted Rate 

9. On Submission of completion report and 
Occupancy Certificate including as Built Drawings. 

100% of total Quoted Rate 

 
 
 

149) Penalty for delay in Deployment of Interior Designer as per Item No. 69: In the event that the 
Contractor fails to deploy the Interior Designer within fifteen (15) days from the date of issuance of the Work 
Order, a penalty of INR 2,000/- (Rupees Two Thousand only) per day of delay shall be imposed. The 
imposition and determination of the penalty by the DPA shall be final and binding on the Contractor, without 
recourse to any further dispute or objection. 

 
150) Individual quantity for any tender items of work may vary to any extent as required by DPA for which the 

contractor shall not submit any dispute/claim what-so-ever, so long as the total amount of such variation 
does not exceed plus or minus 30 % of the Total contract value awarded. 

151) SECURED ADVANCE: Not Applicable 

 
a. Secured Advances on the security of materials brought to site and to be consumed within a 

period of 3 months may be made to the contractors for items which are to be used on work. 
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b. Secured advance shall be granted only for non-perishable/ non- breakable items like steel, 

aluminum or steel frame works / doors /windows etc. 
 

c. The Executive Engineer can sanction the secured advance up to an amount not exceeding 75% of the 
value of the materials as assessed by the Engineer-in-charge considering the bill invoice, or an amount 
not exceeding 75% of the material element cost in the tendered rate of the finished item of work, 
whichever is lower. 

 
d. A formal agreement should be drawn up with the contractor under which Port Authority secures a lien 

on the materials and is safeguarded against losses due to the contractor postponing the execution of 
the work or due to shortage or misuse of the materials, and against the expense entailed 
for their proper watch and safe custody. 

 
e. Payment of such advances should be made only on the certificate of an officer not below the 

rank of Assistant Engineer that; 
 

i. The quantities of materials for which the advances are made have actually been brought to site and 
stacked in proper and safe custody and measured. 

 
ii. Full quantities of the materials, for which advance is to be made, are required by the contractor for use 

on items of work for which rates for finished work have been agreed upon. 
 

iii. The quality of materials is as per the specifications. 

 
iv. Recovery of advances so made should not be postponed until the whole of the work entrusted to the 

contractor is completed. They should be made from his bills for work done as the materials are used. 
The necessary deductions being made whenever the items of work in which they are used are billed for. 

 
152) DEFECT LIABILITY PERIOD: 

 Defect liability period for the work is 24 Month from the date of completion of work. 

 Contractor is responsible for rectify defects of relevant items carried out in work, during defect liability period 
and no any payment for that will be made to contractor for that, in defect liability period. 

 

 If contractor fail to attend the defect if any, within 15 days of written notice served by the Engineer in 
charge, during Defect liability period, the Security Deposit will be forfeited and defect will be rectified on risk 
and cost of contractor. 

 
153) Specifications for Structural Retrofitting 

 

 The contractor shall be responsible to make good and remedy at his own expenses any defect which may be develop or may
be noticed before the period mentioned hereunder from the certified date of completion. The Engineer in charge shall give 
the contractor a notice in writing above the defects and the contractor shall make good the same within 15 days of receipt 
of the notice. In the case of failure on the part of the contractor, the Engineer in charge may rectify or remove or re-execute 
the work at the risk and cost of contractor. The Engineer in charge shall entitle to appropriate the whole or any part of the
amount of Balance S.D. towards the expenses if any, incurred by him in rectification, removal or re execution. The 
contractor shall immediately recoup the amount so spent, that any given time the Balance S.D. shall be maintained as per 
the relevant clause of the contract. If the contractor fails to recoup the amount of performance security deposit, then Engineer 
in charge shall be entitled to recovered the amount spent over the amount of performance security deposit. 
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Reinforcement treatment 
 

Rusting of steel is a process that combines iron and oxygen to form iron oxide which 
gets accumulated on the surface in the form of rust. 

 
Materials: 
 
Alkaline rust converter, Anticorrosive chemical. 

 
Recommended products: 

 
Rust converter: Eget ARUP of SG Corporation/ Impermo 1002 of Pratham 
Enterprises/ Optychem PAR of Optimus Chemicals. 
Anticorrosive chemical: Eget ACORB of SG Corporation/ Impermo 1003 of 
Pratham Enterprises/ Optychem BOR of Optimus Chemicals. 
 
Advantages: 
 

Alkaline rust converting primer converts the existing rust into corrosion 
resistant, insoluble layer by reacting with the oxygen present on the surface. 
Application of anticorrosive epoxy coating protects the bars from future corrosion. 
Anti-corrosive coating acts as a barrier between the reinforcement steel and corrosive 
chemical compounds in the environment. 

 

Application of rust converter 
 

 

Clean the exposed reinforcement bars with wire brush. 
Removethe loosely held rust scales from the surface of reinforcement 
bars with wire brush. 
Apply alkaline rust converting primer to the reinforcement. 
After application of rust convertor, the bars should be left to cure for at least 6 to 
8 hours prior to any further treatment. 
Application of Anticorrosive coating: 
Application of rust converter shall be followed by application of two coats of 
anticorrosive epoxy coating. 
Mix the 2 components of anticorrosive material in 1:1 proportion and allow it to 
remain in the container for about 5 minutes. 
Apply using a brush in two coats with time interval of minimum 4 hours between the 
two coats. 

Polymer Modified Concrete 

Recommended Products: 

 
PMM: ShaliFix FRM of STP Ltd./ VeTDhaio PMM of SG Corporation/ Impermo 4005 
of Pratham Enterprises/ OptyRE P25 of Optimus Chemicals. 

SBR Bonding agent: Catena SB of SG Corporation/ Impermo 2001 of 
Pratham Enterprises/ Optybond SOV of Optimus Chemicals. 

Advantages: 
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Polymer modified mortar when mixed with adequate amount of water, creates a 
pasty and stable compound which is used to repair ruptures or damages on 
concrete members. 
It gives a smooth profile to structural members and imparts additional strength. 

Application procedure: 

 
Clean the surface to make it free from dirt, dust, etc. Then apply SBR based 
bonding agent. 
Prepare the polymer modified mix by adding 15 to 16% of water by weight into 
PMM. Apply using a trowel and bring the surface to the desired profile. 

 

Micro Concrete Jacketing 
 

Micro concrete jacketing is a technique used to increase the strength of existing 
structural members. 
.Materials: Ready to use Microconcrete, Epoxy bonding agent 

 

Recommended products: 

 
Microroncrete: ShaliFix MC of STP Ltd./ VeTDhaio MC of SG Corporation/ 
Impermo 4003 of Pratham Enterprises/ OptyRE M40 of Optimus Chemicals. 
Epoxy bonding agent: Catena EB of SG Corporation/ Impermo 2004 of 
Pratham Enterprises/ Optybond EOB of Optimus Chemicals 

 
Advantages: 

 
Micro concrete is designed to repair damaged reinforced concrete structures. 
Used in the Special Repair to vertical columns, beams and other structural elements. 

 
Application procedure: 

 
Installing Shear keys: 
Install shear keys in the slab to enhance the bond between the existing concrete 
and the new layer of concrete or plaster. 
Drill holes in the concrete and fix 8mm diameter reinforcing bar at 350mm center-
to- center or as per site requirement. 
The shear keys should be of 75mm length, having 40mm embedment length and 
35mm projecting out of the concrete surface with 25mm horizontal bend. 
Prior to erecting shuttering for micro-concreting process, apply suitable epoxy-
based bonding agent on the surface to bond old concrete with new concrete 
efficiently 
Carry out shuttering leaving appropriate distance around the structural member to 
pour micro concrete. 
Ensure that the shuttering is leak-proof. 
Mix and pour micro-concrete in the shuttering. Micro-concrete should be poured 
within 6 to 8 hours after the application of bonding agent. 
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Cure the new concrete for 7 days 

 
SPECIAL CONDITIONS FOR ELECTRICAL PART 

 

1. In the event of dimension figures upon a drawing differing from those obtained by measuring drawings 
shall be referred to the Chief Mechanical Engineer, whose decision shall be final and binding upon the 
Contractor. 

 

2. The Contractor shall submit the coloured three sets Hard copy of approved drawing of cable routes, circuit 
diagram of LT installation layout, plans of wiring with technical literature and soft copy and also three sets 
of as made drawing on completion of work along with tracing. 

3. While carrying out the work of electrical nature, the Contractor shall adhere to the provisions of the Indian 
Electricity Rules, 1956 and as amended from time to time and shall not violate any Regulations, which he 
will be solely responsible. While crossing the rail/road, damaged caused to it should be set right by Tenderers 
to the Satisfaction of the Executive Engineer (TD), Deendayal Port Authority. Before laying the new cables 
at existing route through Road/ rail / jetty, contractor shall take written permission from Engineering –In-
Charge, in this regard contractor shall make earmarked drawing in two set, which will clear indicated the 
whereas cable will pass and take permission from TD Division. After completion of new cable, laying work 
contractor shall take NOC from TD Division regarding satisfactory completion of Road /RCC crossing work 
at inside colony area & copy of NOC same should be submitted to Executive Engineer (Electrical). 

4. The work shall be programmed in such a way that the electric supply to the existing installations is not 
disturbed to the extent possible keeping in view of the work of cutting existing cables, making straight joints 
and terminating cable ends in the feeder pillar, switchgear etc. shall be carried out within the shortest 
possible shut down periods to instruction. 

 
5. Armouring of the PVC-A-PVC / XLPE armoured cables shall be effectively earthed at the termination glands 

and connecting to the nearest earth point. The tail end shall be taped with PVC adhesive tape appropriate 
colour. 

6. The cable to be supplied by the Contractor shall be in standard drum length and straight joint shall be 
avoided as far as possible. In case same cannot be avoided the Contractor shall supply the requisite number 
of straight joints complete with jointing materials and accessories shall carry out the jointing work at their 
cost. 

7. Necessary marking and lettering giving details of the circuits, cables etc. shall be carried out on the pedestal 
and LT panels as per the directions given. 

8. All the supporting framework of the DB/LLP and other equipment shall be painted with two coats of primer 
and two coats of finishing paints of grey shade no 631 of IS: 5 after proper surface Cleaning, de-greasing, 
chemical cleaning as per the recommendation of the manufacturer. 

9. Caution board vitreous enamelled written in three languages, one being the regional language, shall be fixed 
or displayed to indicate danger and supply pressure according to the Indian Electricity Rules 1956 wherever 
the supply is at 440 Volts and above. 

 

10.  Necessary cable route indicators and cable joint indicators shall provide at an interval of 100 Meters 
approximately. 

 

11.  The Contractor has to provide the materials and equipments of following make as per the approved list 
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attached. 
 

12.  The contractor shall study the local working conditions at the site of work before tendering and no claim 
what-so-ever shall be entertained. 

 

13.  The work shall be carried out in accordance with the best standards of workmanship and to the entire 
satisfaction of the Engineer-in-Charge. 

 

14.  The electrical installation shall confirm to all currently applicable ISI specification such as IS: 732, IS: 3043, 
IS: 2309, IS: 3045 etc. with up to date amendments including relevant IEC regulation and Indian Electricity 
rules 1956 with up to date amendment. 

 

15.  Necessary earthing of wiring, Load Panel, etc. set will be carried as per the IE rule & Act. 

16.  For laying the new supplied cable, contractor shall take route approval in drawing from EIC same will be 
send to Civil Department for permission through proper channel for Civil Item like Road/Rail/RCC Crossing, 

 

17.  For High Mast, Foundation work shall be carried out under supervision of Civil Engineering Department. 
Necessary Drawing &amp; Material for foundation shall be approved from civil Engineering Department. 

18.  The Tenderers shall quote the rate for cable lying, which shall include the, cable tagging, dressing, end 
termination, appropriate size of glands &amp; ferrule work as per requirement etc. 

 

19.  All wiring, shall be concealed/Surface as per specification & LED fittings will be surface mounted Bulk Head, 
hence at the time of CIVIL work , firm shall be planed accordingly & continues touch with EIC, For concealed 
wiring / Points/ sub Ckt. /location of LED fitting, LPP/Meter/DB, otherwise firm shall be responsible for any 
untoward situation &amp; no claim what-so-ever shall be entertained. 

 

20.  Queries about the Technical Data The Engineer-in-Charge will clarify queries on the Technical Data. 
 

21. Instructions 
The contractor shall carry out all instructions of the engineer or his nominee which comply with applicable 
laws where the site is located 

 

22. Safety 

The Contractor shall be responsible for the safety of all activities on the Site. 
 

23. Quality Control identification of Defects 
The Engineer-in-Charge or his nominee shall check the work carried out by Contractor and notify the 
Defects found if any. The Engineer-in-Charge or his nominee may instruct the Contractor to rectify the 
Defect. 

 

24. Employer’s right of Rejection: 
The employer shall reserve the right to reject a part portion or consignment thereof within a reasonable time 
after actual delivery thereof at the place of destination, if consignment is not in all respects in conformity with 
terms &amp; conditions of the contract whether on account of any loss, deterioration or damage before 
dispatch or delivery or during transit or otherwise whatsoever 

25. Removal of Rejected goods: 
Rejected goods shall under all circumstances lay at the risk of the contractor from the moment of rejection 



Page 85 of 144 
 

and if such goods are not removed by the contractor within 21 days from the date of intimation from the 
Engineer-in-Charge. Engineer-in-Charge may either return to the contractor at the risk and cost of the 
contractor by such mode of transport as the Engineer-in-Charge may select or dispose off such material at 
the contractor’s risk on his account and retain such portion of the sale proceeds as may be necessary to 
recover any expenses incurred in such disposals. 

26. Deviations: 
The bidder must read the tender document carefully and prepare the bid for submission. It is important to 
note that deviations, if any, must be brought out clearly in the technical offer, which shall be examined by 
DEENDAYAL PORT AUTHORITY. If the deviation statement submitted by the bidder does not contain any 
item, then it shall be construed that the bidder has accepted the same and no request from the Contractor, 
for any change, shall be accepted by DPA at a later stage. In any case, no change in specifications given in 
the tender agreement shall be permitted. However, only in unavoidable circumstances, DEENDAYAL PORT 
AUTHORITY may consider such requests from the Contractor, provided the Contractor submits its request 
with adequate justification. 

27. Approvals: 
The Engineer-in-Charge shall give specific approval in writing within 7 Days to Contractor after written 
submission regarding Makes of Material to be used for the Contract and Drawings, if any to be furnished by 
the Contractor to Engineer-in-Charge for approval. Any corrections to be suggested by Engineer-in-Charge 
in drawings, the days taken for rectification in drawings shall be in account of the Contractor. 

28. Engagement of Labour: 
The contractor shall, unless otherwise provided in the Contract, make his own arrangements for the 
engagement of all staff and labour, local or other, and for their payment, housing, feeding and transport. 

29. Registers to be maintained at site. 

1. Site order Book: 
A site order book is to be maintained by the contractor at the site. The work orders and instructions written 
in the site order book shall be deemed to have been legally issued to the contractor shall sign each entry 
in the site order book as a token of his having seen the same. The site order book shall be property of the 
Board and shall be handed over to the Engineer- in-charge of the work in good condition on the completion 
of the work or whenever required by the Engineer- in-charge or his authorized representative. 
 

Hindrance Register: Every type of hindrance arising during the execution of work should be invariably 
recorded in the hindrance register. The Hindrance Register is to be maintained by the Engineer In Charge 
at the site. The contractor shall sign each entry in the hindrance Register as a token of his having seen the 
same. The Hindrance Register shall be property of the Board. 



Page 100 of  

 

30. Labour License: 
The contractor will have to obtain License from Assistant Labour Commissioner (ALC), Gopalpuri, 
Gandhidham (Kutch), in case he is engaging ten or more workers on any day during execution of work. 

31. Payments Terms for Electrical Part: 

All payments shall be made in Indian rupees unless specifically mentioned. 

(i) 70% payment will be released after receipt of material at site in good condition, after obtaining 
insurance cover as per tender condition and after inspection & certification of the same by Third 
Party Inspection Agency (if required) and after inspection & acceptance of material by DPA. 

(ii) 20% of item rate after completion of erection, installation, testing and commissioning for item 
covering supply of material and 90% of item rate for item covers only laying/fixing etc. (TPI 
appointed then after inspection & certification of the same by Third Party Inspection Agency). 

(iii) 10% will be released after successful completion of whole work (TPI appointed then after inspection 
& certification of the same by Third Party Inspection Agency) and handing over to DPA. 

 

32.  Valid Electrical Contractor license:  
The Contractor shall have valid Electrical Contractor’s license for carrying out Electrical work of the nature 
involved in this tender obtained from Chief Electrical Inspector I.M. &amp; P Department, Government of 
Gujarat without which the tender shall not be accepted. The Contractor shall submit certificate and copy of 
the license in lieu of the same for consideration. The Contractor shall also have a valid Electrical Supervisor’s 
Certificate of competency issued from the Chief Electrical Inspector, I. M. &amp; P. Department, 
Government of Gujarat or equivalent authority from the other States/Central Government. 

33. In case of manufacturer/ Authorized dealer/ civil contractor who do not have valid electrical contractor 
license, they have to provide, their employee having electrical supervisory certificate while carrying out 
electrical works or The whole electric work carried out by the Sub Contractor should have electric license 
&amp; having experience of the work carried out in Government / PSU or any industries, in this case firm 
shall take prior approval from Chief Mechanical Engineer, Deendayal Port Authority 

34. Guarantee: 

34.1 The guarantee period shall be valid up to 24 (Twenty) months with effect from the date of Completion 
of the work by DPA. 
 

34.2 The Contractor shall give guarantee to the Board that the goods and services under this contract will 
comply strictly with the contract, shall be first class in every particular case and, shall be free from 
defects. The Contractor shall further give guarantee to the Board that all materials, equipment and the 
supplies furnished by him will be new and fit for their intended purposes. 

34.3 The Board shall promptly notify the Contractor in writing of any claim arising under this guarantee. 
Upon receipt of such notice, the Contractor shall promptly repair or replace the defective goods and/or 
services at no cost to the Board. If the Contractor, having been notified, fails to rectify the defects in 
accordance with the contract, the Board may proceed to take such remedial action as may be 
necessary, at the Contractor’s risk and cost. 

35. Insurance: 

35.1 The contract shall provide in the joint names of the employer and the contractor, insurance cover 
from the start date to the end of guarantee period for the following events which are due to the 
contractor risk: 

a) Loss of or damage to the works, plan and materials 

b) Loss of or damage to equipment 
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c) Loss of or damage of property (except the works, plant, materials and equipment) 
in connection with contract, and 

d) Personal injury or death 

35.2 All the materials shall stand insured from the time of arrival at site till commencement of erection against 
fire, pilferage, damage and against natural calamities for the value of 90 of each item. 

 

35.3 During erection and till the work is completed and satisfactory taken over by the DPA after testing the 
materials shall stand covered by suitable erection insurance also for the value of 110% of the item. 
The charges for the insurance shall be borne by the Contractor. 

36. LIQUIDATED DAMAGES 
Liquidated Damages shall be levied at the rate of 0.5% (per week) of contract value for delay of each week 
or part thereof subject to maximum of 10% of contract value in the event of failure to complete the work 
in the stipulated period of completion or such extension as may be granted. 
 

37. Variation in Quantities of Schedule – B: 
The overall as well as individual variations shall be ± 30% in quantity for which the rate quoted by the 
bidder and accepted by the employer shall be applicable. 
 

38. The contractor shall not deposit any materials at such a place that may cause inconvenience to the public 
or staff or nearby offices. 

39. The Contractor shall execute the work in such a way that not to cause inconvenience to the public or staff 
or nearby offices and not to cause hindrance to traffic. Necessary barricading shall be done by the 
contractor at his own cost if required. 

 

40. For the purpose of measurements, the method prescribed in standard code of measurements of 
the concern work shall be applicable. 

 

41. Income-tax and surcharge as applicable will be deducted from the bill while making payment to the 
contractor for carrying out the work and only net amount shall be paid to the contractor. 

42. All tools, plants, scaffolding ladder etc. and other machinery etc. required temporary for the purpose of 
execution of work will have to be arranged by the contractor at his own cost and storing of such tools, plants 
etc. will have to be made by him. 

43. All the rules and regulations governing DPA will be applicable. 

44. After completion of the work, the site should be neatly cleaned by the contractor. 

45. The contractor shall ensure not to cause any damages to the port properties in the vicinity of work site 
during execution of work. If any damage occurs due to workmen/ machinery of the contractor, the 
contractor has to make good the lost / damage at his cost. 

46. All the work shall be carried out to the entire satisfaction of Engineer in Charge. 

 

 
                   Signature & Seal  Executive Engineer (E) 
                      of Contractor                                                               Deendayal Port Authority 
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TECHNICAL SPECIFICATIONS FOR ELECTRICAL ITEMS 
 

TECHNICAL SPECIFICATIONS 
 

                                        Technical Specification for Item No. 1: 
 

(i) Supply: 
 

This includes design, supply at site, installation, testing & commissioning of outdoor pedestal type Feeder 
Pillar Panel, double shutter, handle with locking arrangement (Pad lock-5 lever with keys), dust, damp and 
vermin proof. The main distribution panel shall be fabricated from MS Sheet of 2.00 mm thick, MS angle 
and MS flat of suitable size. 

 
The main panel shall be designed as per IS norms and shall be spacious for easy maintenance and frame 
structure shall be with MS angle of suitable size (min. 35 X 35 X 6mm) with inner sheet & inner angles 
& pedestal of pane made from 65 X 65 X 6mm MS angle with four legs of 1200 mm and shall be provided 
with following items. 
 

1 200A, 4 Pole, 415V, 35KA, Panel Mounted MCCB 1 No. 

2 50A, 4 Pole, 415V, 35KA, Panel Mounted MCCB 8 No. 

3 Indicating Lamps, 230/240V, AC with in-built resistance 3 No. 

4 Suitable size of Analog Ammeter & Volt meter with four portion selector 

switches 

1 each 

5 Indicating Lamp- Red, Green and blue, 230V AC with in-built resistance. 1 each 

6 Three phase, 4 wire electronic energy meter 1 No. 

7 Surface mounted light sensor time switch 1 No. 

8 50A, Three phase Air Breaker Contactor 1 No. 

9 Analog Timer for control of street light  

10 Electrolytic copper bus-bar of suitable size for phase and neutral, PVC sleeved 
with colour code, Danger Board tie belt MS Wall Mounted stand etc. 

 

 
All these compartments shall be mounted in the Panel by means of suitable cadmium passivated hardware. 
The Panel shall be complete in all respects with cable glands, lugs for incoming and outgoing cables 
including interconnection with PVC insulated cable single core, standard copper conductor of 650/1100V 
grade. 

 
The Panel shall be tested as per IS and test certificate to be submitted along with panel at site. All the 
components shall be panel mounted type and hardware cadmium passivated. The Feeder Panel shall be 
provided with 2 Nos. GI Terminals for earthing. 
 
The Panel shall be manufactured from type test certificate holder having Valid Type Test Certificate of 
Feeder Panel of similar or above ratings. This includes all labour & material as directed by Engineer-In-
Charge. 
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(ii) Installation, testing & commissioning: 
 

The Panel shall be erected on cement concrete platform to be made by the contractor duly plastered with 
tapped collar of suitable size having height of 500 mm above ground level including grouting of legs in 
reinforced foundation of suitable design. 
 
                              Technical Specification for Item No. 2 : 

 
This includes supply at site 1.1 KV grade, 4 core aluminum conductor, XLPE insulated armoured cable of 
given sizes confirming to IS: 7098 (Part-I) 1985 with up to date amendments and of approved make with 
ISI mark. The manufacturer shall produce TYPE TEST certificate with similar size of cable, which shall 
not be more than 3 years old. The cable shall have marking/embossing at the interval of every meter 
showing its progressive length. The manufacturer’s routine test certificate shall produce with supply of 
cable at site. 

 
                                                     Technical Specification for Item No. 3: 
 

This includes laying of cable through following type. 

 
 Hard/Soft Soil: 

 
This includes laying of single length HT/LT XLPE Insulated armoured aluminium Conductor Cable of 1.1KV 
Grade through excavation in soft/hard soil. The trench to be excavated 0.3 Mtr. wide 0.6 Mtr. deep. The 
bed of 50mm of river sand shall be provided in the bottom of the excavated trench. The cable shall be laid 
over the bed of river sand. The cable shall be protected by providing and laying bricks both the sides 
lengthwise parallel to the cable & the gaps shall be filled with river sand. The cable shall be covered by 
keeping two bricks over the side bricks. The filling of the trench shall be done with the excavated stuff & 
should be watered and rammed properly to its original position. The excess excavated stuff shall be 
disposed of from the Site of work and spreader in low laying area as directed. 
The contractor shall provide heat shrinkable straight through joint of relevant size of approved make if the 
laying of cable shall be more than standard drum length. This includes all labour and material as directed 
by Engineer-in-Charge. 

 
  In Perforated Cable tray: 

 
This includes laying of supplied single length HT/LT XLPE Insulated armoured aluminium Conductor Cable 
of 1.1KV Grade on existing wall/cement structure in perforated FRP cable tray (150 mm) to be supplied by 
the contractor using cable tie of clamp as desired by EIC. The G.I. The base of perforated cable tray shall 
be fixed rigidly on wall/cement structure at 0.50 mtr. Intervals. The work includes all materials and labour 
as directed by Engineer- in-charge. 

 
  In RCC/Road through HDD method: 

 
HT & LT XLPE Cable various sizes shall be laid underneath by using Horizontal Directional Drilling (HDD) 
method by putting suitable diameter Dia HDPE. HDPE pipe having strength 10Kg/sq.cm} shall in contractor 
scope), the contractor shall have arranged suitable tools and equipments for excavation, water for drilling, 
de- watering pump, HDD equipment’s at their own cost. The cable shall be passed through heavy duty 
HDPE pipe buried at nominal minimum depth 1 mtr. or according to construction of RCC Road or as per 
directed by EIC. For single size/length cable, individual HDPE pipe shall be passing through a road crossing, 
for another cable; separate HDPE pipe shall pass through the Tunnel / trench. Laying of HDPE pipes 
coupled by HDPE socket only after standard length in excavated trench/tunnel and also sealing of HDPE 
pipe ends by suitable cap. Back filling & dressing of excavated trenches as per specification. This includes 
all labour and material as directed by Engineer-in- Charge. 

 
Technical Specification for Item No. 4 : 
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The item includes providing & fixing concealed wiring for single phase sub-circuit from the main switch 
/meter /DBs / MCBs to the switchboard with Flame Retardant, 1100 Voltage grade, single core stranded 
copper conductor wire of size 2.5 / 4.0 / 6.0 sq. mm. as desired by EIC for phase & neutral wire and 1.5 
Sq.mm continuous stranded copper conductor wire for earth to be laid through PVC Round Pipe of suitable 
of Medium Mechanical Strength (MMS) type and other accessories such as Tee, junction box, inspection 
bends, elbow etc. of approved make. The pipes shall be laid during reinforcement work and after laying 
of pipe the groove shall be closed with mixture of cement & sand and to match with existing surface of 
wall/ceiling. Complete work consists of necessary wiring connections and earth linking at both the ends 
with all materials and labour as directed by Engineer-in- charge. 

 
             Technical Specification for Item No. 5: 

 
The item includes providing & fixing concealed wiring for Modular light/tube/bell/exhaust fan point from 
switchboard with Flame Retardant, 1100 Voltage grade, single core stranded copper conductor wire of size 
1.5 sq. mm. for phase & neutral wire and 1.0 Sq.mm continuous stranded copper conductor wire for earth 
to be laid through PVC Round Pipe of size 20 mm Diameter of Medium Mechanical Strength (MMS) type 
and other accessories such as Tee, junction box, inspection bends, elbow etc. of approved make. After 
laying of pipe the groove shall be closed with mixture of cement & sand and to match with existing surface 
of wall/ceiling/ floor also in case of false ceiling the pipe shall be properly clamped over the ceiling. The 
work consists providing & fixing of one Modular switch 6A x 250V with spark shield ISI mark and to meet 
specifications of IS & 2 way connector at the end side. The PVC unbreakable concealed box for required 
modules shall be embedded properly in the wall and the switches shall be fixed on Modular Plates for 
required Modules on the embedded box. The complete work consists necessary wiring connections and 
earth linking at both the ends with all materials and labour as directed by Engineer-in-charge. 

 

 
       Technical Specification for Item No. 6 : 

 
The item includes providing & fixing concealed wiring for Modular fan point from switchboard with Flame 
Retardant, 1100 Voltage grade, single core stranded copper conductor wire of size 1.5 sq. mm. for phase 
& neutral wire and 1.0 Sq.mm continuous stranded copper conductor wire for earth to be laid through PVC 
Round Pipe of size 20 mm Diameter of Medium Mechanical Strength (MMS) type and other accessories 
such as Tee, junction box, inspection bends, elbow etc. of approved make. After laying of pipe the groove 
shall be closed with mixture of cement & sand and to match with existing surface of wall/ceiling. The work 
consists providing & fixing of one module SP switch 6A x 250V with spark shield with ISI mark and to meet 
specifications of IS, 2 module electronic fan regulator with rotary steps & 3 plate Ceiling Rose made from 
polycarbonate on suitable size of PVC box with cover. The PVC unbreakable concealed box for required 
modules shall be embedded properly in the wall and the switches shall be fixed on 
Modular Plates for required Modules on the embedded box. The complete work consists necessary wiring 
connections and earth linking at both the ends with all materials and labour as directed by Engineer-in-
charge. 

 
        Technical Specification for Item No. 7 : 

(a) Full Point: 

The item includes providing & fixing concealed wiring for Modular plug point with Flame Retardant, 1100 
Voltage grade, single core stranded copper conductor wire of size 1.5 sq. mm. for phase & neutral wire 
and 1.0 Sq.mm continuous stranded copper conductor wire for earth to be laid through PVC Round Pipe of 
size 20 mm Diameter of Medium Mechanical Strength (MMS) type and other accessories such as Tee, 
junction box, inspection bends, elbow etc. of approved make. After laying of pipe the groove shall be closed 
with mixture of cement & sand and to match with existing surface of wall/ceiling. The work consists 
providing & fixing of one module SP switch 6A x 250V with spark shield with ISI mark and 2 Module Modular 
2 in 1 socket 6A x 250V with shutter made from polycarbonate on suitable size of PVC box with cover. The 
PVC unbreakable concealed box for required modules shall be embedded properly in the wall and the switch 
& Socket shall be fixed on modular plate of required modules on the embedded box. The complete work 
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consists necessary wiring connections and earth linking at both the ends with all materials and labour as 
directed by Engineer-in-charge. 

Half Point: 
 

The item includes providing & fixing half Modular point in existing switch board with Flame Retardant, 1100 
Voltage grade, single core stranded copper conductor wire of size 1.5 sq. mm. for phase, neutral & earth. 
The work consists providing & fixing of one module SP switch 6A x 250V with spark shield with ISI mark 
and 2 Module Modular 2 in 1 socket 6A x 250V with shutter made from polycarbonate on existing modular 
plate. The complete work consists necessary wiring connections and earth linking with all materials and 
labour as directed by Engineer-in-charge. 

 
             Technical Specification for Item No. 8: 

The item includes providing & fixing concealed wiring for Modular Power point with Flame Retardant, 1100 
Voltage grade, single core stranded copper conductor wire of size 4.0 sq. mm. for phase & neutral wire 
and 2.5 Sq.mm continuous stranded copper conductor wire for earth to be laid through PVC Round Pipe of 
size 25 mm Diameter of Medium Mechanical Strength (MMS) type and other accessories such as Tee, 
junction box, inspection bends, elbow etc. of approved make. After laying of pipe the groove shall be 
closed with mixture of cement & sand and to match with existing surface of wall/ceiling. The work consists 
providing & fixing of 2 module 16A x 250V socket with shutter with ISI mark, 1 module SP switch 16A x 
250V with spark shield with ISI mark & 1 module 10/16A fuse unit on suitable size of PVC unbreakable 
concealed box with 4 module modular plate. The PVC unbreakable concealed box shall be embedded 
properly in the wall and the fuse, switch & Socket shall be fixed on 4-module modular plate and modular 
plate shall be fixed on the embedded box. The complete work consists necessary wiring connections and 
earth linking at both the ends with all materials and labour as directed by Engineer-in- charge. 

 
          Technical Specification for Item No. 9 : 

 
The item includes providing & fixing concealed wiring for Modular telephone/intercom point from 
distribution box of telephone/intercom placed in the lobby to the room as directed by Engineer-in-Charge. 
The telephone/intercom wiring shall be done with 0.5 Sq.mm. x 2 Pair PVC insulated & PVC sheathed 
annealed tinned copper conductor to be laid through PVC Round Pipe of size 20 mm Diameter of Medium 
Mechanical Strength (MMS) type and other accessories such as Tee, junction box, inspection bends, elbow 
etc. of approved make. After laying of pipe the groove shall be closed with mixture of cement & sand and 
to match with existing surface of wall/ceiling. The work consists providing & fixing of 1 Module 2-line 
telephone jack with shutter made from polycarbonate on suitable size of PVC box with cover. The PVC 
unbreakable concealed box for required modules shall be embedded properly in the wall and the 1 Module 
2 line telephone jack shall be fixed on modular plate of required modules on embedded box. The complete 
work consists necessary wiring connections at both the ends with all materials and labour as directed by 
Engineer-in-charge. 
 

Technical Specification for Item No. 10 : 
 

This includes providing & fixing concealed wiring for A.C point with Flame Retardant, 1100 Voltage 
grade, single core stranded copper conductor wire of size 4.0 sq. mm. for phase & neutral wire and 
2.5 Sq.mm continuous stranded copper conductor wire for earth to be laid through PVC Round Pipe with 
IS: of size 25 mm Diameter of Medium Mechanical Strength (MMS) type and other accessories such as Tee, 
junction box, inspection bends, elbow etc. of approved make.  After laying of pipe the groove shall be 
closed with mixture of cement & sand and to match with existing surface of wall/ceiling. The work consists 
providing & fixing of 2 module 25A x 250V socket with ISI mark & 2 module SP switch 25A x 250V with 
spark shield with ISI mark and to meet specifications of IS, on suitable size of PVC unbreakable 
concealed 2 Nos 2 modular boxes. One box to be fixed on top of dealing for socket and one box to be 
fixed at 1.5 meter height with switch. The PVC unbreakable concealed box shall be embedded properly in 
the wall and the fuse, switch & Socket shall be fixed on 4-module modular plate and modular plate 
shall be fixed on the embedded box. 
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Also, the separate 2 Modular switches to be fitted on the outside of the room to control the lighting circuit 
of individual switchboard from outside, the work also consists necessary wiring connections and earth linking 
at both the ends with all materials and labour as directed by Engineer-in-charge. 

 
Technical Specification for Item No. 11 : 

 
The item includes providing & fixing concealed wiring for Modular plug point for computers (With 2 module, 
4nos. 2 in 1 socket 6A x 250V & 4 nos. 1 module SP switch 6A x 250V with spark shield) with Flame 
Retardant, 1100 Voltage grade, single core stranded copper conductor wire of size 2.5 sq. mm. for phase & 
neutral wire and 1.5 Sq.mm continuous stranded copper conductor wire for earth to be laid through PVC 
Round Pipe of size 20 mm Diameter of Medium Mechanical Strength (MMS) type and other accessories such 
as Tee, junction box, inspection bends, elbow etc. of approved make. After laying of pipe the groove shall 
be closed with mixture of cement & sand and to match with existing surface of wall/ceiling. The work 
consists providing & fixing of 2 modules, 4nos. 2 in 1 socket 6A x 250V & 4 nos. 1 module SP switch 6A x 
250V with spark shield with ISI mark on suitable size of PVC unbreakable concealed box with 12 modules 
modular plate. The PVC unbreakable concealed box shall be embedded properly in the wall and the switches 
& Sockets shall be fixed on 12-module modular plate and modular plated shall be fixed on the embedded 
box. The complete work consists necessary wiring connections and earth linking at both the ends with 
all materials and labour as directed by Engineer-in-charge. 

 
 Technical Specification for Item No. 12 : 

 
(i) Supply: 

 
         This includes supply of 4-way Double Door TPN DB as per following specification & make. 

 
 No. of Ways: 4 (8 Incomer + 12 Outgoing) 
 Protection device type: Main incomer: Molded case circuit breaker (MCB)- 3P or 4P 

Outgoing: Miniature circuit breaker (MCB) - 1P or 3P 
 Enclosure/Cubicle description : Double door enclosure 
 Enclosure material: CRCA 

 Colour: White (RAL 9003) 

 Total number of 18 mm modules: 20 

 IP degree of protection IP43 

 Make: L & T/Schneider/Siemens/ABB/Hager 
 

The DB shall be fitted with Busbar, DIN Rail and neutral link.  The rates shall be excluding the 
cost of MCB as directed by Engineer-in-Charge. 

 
                                                        Installation, testing & commissioning: 

 
This includes installation, testing & commissioning of supplied double door 4 Way TPN DB on 
wall / structure as directed. The DB shall be fixed rigidly on wall through suitable size of nut 
bolts/anchor fasteners/cemented wooden gutties as directed. This includes necessary wiring, 
connections & earth linking with all material, labour tools & tackles as directed by Engineer-In- charge. 

 
                                                     Technical Specification for Item No. 13 : 

 
(i) Supply: 

 
(a) This includes supply of DIN Rail mounted ‘C’ Series 6-32 Amps. X 240 Volts 50 Hz. Single Pole 
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MCB with 10kA Breaking Capacity. The terminals of MCB shall be serrated type. The impulse 
withstand voltage and impulse power frequency voltage shall be 4KV (1.2/50 s & 2KV (50Hz.). 

 
 

(b)  This includes supply of 100 Amp., 4 Pole TPN MCB as per following technical specifications. 

1) Poles description/ Number of protected poles: 4P/4 

2) Rated current : 100 Amp. At 30 C 

3) Network type : AC 

4) Trip unit technology: Thermal-magnetic 

5) Curve code: C 

6) Breaking capacity: 10000 A Icon at 230...400 V AC 50/60 Hz conforming to EN/IEC 
60898-1 

7) Suitability for isolation : Yes conforming to IEC 60947-2 

8) Rated operational voltage : 380...415 V AC, 50 Hz/440 V 50 Hz 

9) Magnetic tripping limit: 5...10 x In 

10) Rated insulation voltage: 500 V AC 50 Hz conforming to EN/IEC 60947-2 

11) Rated impulse withstand voltage: 6 kV conforming to EN/IEC 60947-2 

12) Contact position indicator: Yes 

13) Control type: Toggle 

14) Mounting mode: Clip-on 

15) Mounting support: DIN Rail 
 

Make of MCB: Make: L & T /Schneider /Siemens /ABB /Hager 

 

16)  This includes supply of 1 0 0  Amp., 4 Pole RCCB as per following technical specifications 
Poles description : 4P 

17) [In] rated current : 100 Amp. 

18) Network type: AC 

19) Earth-leakage sensitivity: 40 Ma 

20) Earth-leakage protection time delay: Instantaneous 

21) Earth-leakage protection class : Type AC 

22) Network frequency: 50 Hz 

23) Rated operational voltage : 380...415 V AC, 50 Hz 

24) Residual current tripping technology: Voltage independent 

25) Rated breaking and making capacity: Idm 1500 A, Im 1500 A 

26) Rated conditional short-circuit current: 10 kA 

27) Rated insulation voltage: 500 V 

28) Rated impulse withstand voltage: 6 kV 

29) Surge current: 250 A 

30) Contact position indicator: Yes 

31) Control type: Toggle 

32) Mounting mode: Clip-on 

33) Mounting support: DIN Rail 
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(ii) Fixing: 

 
 

(a) This includes fixing & commissioning of supplied 6-32 Amp SP MCB in above supplied double 
door DB on wall / structure. The MCB shall be fixed on DIN Rail provided in existing 
DB. This includes necessary 1 wiring, connections, distribution & earth linking of DB with all 
material, labour tools & tackles as directed by Engineer-In-charge. 

 
(b) This includes fixing & commissioning of supplied 4 Pole MCB in supplied double door DB on 

wall / structure. The MCCB shall be fixed on DIN Rail provided in existing DB. This includes 
necessary 3 wiring, connections, distribution & earth linking of DB with all material, labour 
tools & tackles as directed by Engineer-In-charge. 

 
(c) This includes fixing & commissioning of supplied 4 Pole 100 Amp RCCB/100 Amp TPN 

MCB in supplied double door DB on wall / structure. The MCB shall be fixed on DIN Rail 
provided in existing DB. This includes necessary 3 wiring, connections, distribution & earth 
linking of DB with all material, labour tools & tackles as directed by Engineer-In- charge. 

 
 Technical Specification for Item No. 14: 

 
(i) Supply: 

This includes supply of heavy duty wall mounting air circulator fan of size 30 inch (750mm) sweep 
fitted with heavy duty grease filled double ball bearing that ensures noiseless performance and 
long lasting smoother life of fan suitable for single phase 220/250 Volts A.C. 50HZ with in-
built/separate speed regulator. The guards shall be powder coated & blades of fan shall be 
Aluminum alloy one-piece powder coated. The fan shall be suitable for Vertical adjustment from 
22o to 45o. 

 
(ii) Fixing: 

This includes fixing & commissioning of supplied air circulator 2.5 meter from floor or at suitable 
height so that breeze air can spread over the area of floor. The fan is to fixed on suitable size of 
anchor fastener bolts or cemented wooden gutties as directed, and connections with 3 core 
flexible copper cable from nearest source of supply & necessary connections & earth linking with 
regulator (in case of separate regulator) with all material and labour and as directed by 
Engineer-In-charge. 

 
Technical Specification for Item No. 15: 

 

 
(I) Supply: 

(a) This includes supply at site 1.15 Mtr. Long, LED Tube light fixture of 20-22 Watt. The tube 
light shall be operating on single phase 230V, 50Hz AC supply. The tube light fixture shall 
be decorative ultra slim round profile LED lighting fixture with extruded polycarbonate and 
shall be have the facility of clamping the tube rod on fixed clip (on the wall) The LED rod 
shall be fluctuation proof and shall provide with in-built driver. 

 
(II) Fixing: 

(a) This includes fixing and commissioning of supplied LED tube light fixture on wall/ceiling 
at suitable height on cemented wooden gutties as directed and connection with 3 core flexible 
copper cable from nearest source of supply/ceiling rose & necessary connection with all 
material and labour as directed by Engineer-in-Charge. 
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Technical Specification for Item No. 16: 

 
(i) Supply: 

 
This includes supply of 1200 mm sweep decorative ceiling fan (5 star) fitted with heavy 
duty grease filled double ball bearing that ensures noiseless performance and long lasting 
smoother life of fan suitable upto 250V AC supply. The Fan blades aerodynamically balanced 
to ensure maximum air delivery at lower power consumption & the blades shall be made of 
'heavy gauge' aluminum sheet so as to retain the blade's angel over a longer period. The Fan 
motor made of superior grade copper wire and impregnated in special varnish for long life 
operation. The motor shall be totally enclosed and low-loss-silicon steel stampings ensure 
minimum power consumption with high optimum output. The Fan coated with a special 
anticorrosive enamel paint that makes them rust free and ensures a classic appearance and 
longer life. The supplied fan conforming to ISI specifications. The fan shall be supplied all 
accessories such as down rod 30/60/120cm long, PVC Bobbin, Stainless Steel Nut Bolt with 
cotter pin, capacitor etc. of approved make and as per IS specification as directed by Engineer-
in-charge. 

 
Fixing: 
This includes fixing & commissioning of supplied ceiling fan with all accessories in existing hook 
or by fixing of heavy duty round base hook of with pull out load 75 Kg & Jurk 
/vibration Load 40 Kg. This also including necessary wiring and connection from nearest point 
/ Ceiling rose through PVC flexible copper conductor wire and earth linking etc. with all material 
and labour as directed by Engineer-in-charge. 

 
Technical Specification for Item No. 17 : 

 
(i) Supply: 

 
This includes supply of Aluminium pressure die-casting with integrated pole top with Polyester 
powder coated 35 Watt LED post top Lantern Light complete with 4 meter GI pole and 
accessories. The light shall be Suitable for installation up to 6 m height max. 

1) Initial luminous flux: 4000 lm 

2) Mech. impact protection code: IK10 

3) Ingress protection code: IP66 

4) Surge Protection (Common/Differential): Surge protection level until 4 kV 

5) Dimmable: Yes 

6) System Power : 35 Watt 

7) Luminaire light beam spread: 120° 

8) Optical cover/lens type: UV stabilized Polycarbonate cover 

9) Driver included: Yes 

10) Flammability mark : F 

11) Optic type: Distribution symmetrical 

12) Init. Color Rendering Index: ≥70 

13) Initial luminous flux: 4000 lm 

14) Serviceability: Class B 

15) Mounting On the pole (Dia. 60mm) suitable for cylindrical pole 

16) CCT: 4000 K 
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17) CRI >80 

18) Efficacy of > 115 lm/w 

19) Driver specs : 120-277 V, Surge 4 KV, Auto restart, high cut off (>325V), Auto Restart, THD 
< 10% at full load 

Make: Phillips 

(ii) Fixing: 
 

This includes complete erection fixing & commissioning of supplied 35 Watt LED post top Lantern 
Light along with 4 meter GI Poles, with all supporting material, for mounting as directed. The fitting 
shall be fixed rigidly nearby fitting through suitable size of screws/nut bolts/anchor fasteners  and  
connections  with  3  core  flexible  copper  cable  from  nearest  source  of supply/ceiling rose 
& necessary connections with all material and labour and as Di recterd By Engineer-In-charge. 
Necessary civil foundation/Civil Part work as directed by Engineer-In- Charge, for erection of 
pole will be in the scope of bidder. 

The cable shall be passed through HDPE pipe of suitable size. 

 
Technical Specification for Item No. 18 : 

(i) Supply: 
 

This includes supply of outdoor type decorative post top ring shaped lantern of 36-40 
Watt LED including galvanized iron pole of height 1 Mtr. and integrated junction box. The 
light fixture shall be aluminium housing with corrosion resistant powder coated and UV 
stabilized vandal proof milky diffuser. The LED flood light fixture shall be with following 
technical specifications. 

 
(1) Wattage : 36-40 Watt. 

(2) Dimension : 384 X 313 X 75 mm 

(3) Body Colour : Grey / white 

(4) CCT : 4000K 

(5) CRI : ≥ 80 

(6) Luminous Flux : 65-70 LM/W 

(7) Beam Angle 1100 

(8) IP : IP65 (Make: Phillips) 

 

(ii) Fixing: 

This includes fixing and commissioning of supplied LED post top ring shaped lantern with iron pole of 1 
Mtr. Height at Entrance Passage including required civil work and connection with 3 core flexible 
copper cable from nearest source of supply/ceiling rose & necessary connection with all material 
and labour as directed by Engineer- in-Charge. 

Technical Specification for Item No. 19: 
 

(i) Supply: 

 
This includes supply of LED round deep down light luminaries of 18-20 Watt with following 
technical specifications. 
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(1) Wattage : 18-20 Watt. 

(2) Dimension : 155-175 X 65 mm (for 18 & 24 Watt) 

(3) Cut Size : ⵁ145-165 mm (for 18 & 24 Watt)LED Chip : Osram 
 

(4) Material : Aluminium 

(5) Body Colour : White 

(6) CCT : 6000K 

(7) CRI : ≥ 80 

(8) Luminous Flux : 1710-2280 LM/W 

(9) Beam Angle : 1200 

(10) IP : IP20 
 

 
(ii) Fixing: 

 

 
This includes fixing & commissioning of supplied LED round deep down light luminaries 
of 18-20 Watt on existing false ceiling by making & providing necessary cutout of fitting 
dimensions and required supporting material, facilitate mounting in false ceilings as 
directed. The fitting shall be fixed rigidly nearby fitting through suitable size of 
screws/nut bolts/anchor fasteners and connections with 3 core flexible copper cable 
from nearest source of supply/ceiling rose & necessary connections with all material and 
labour and as directed by Engineer-In-charge. 

 
Technical Specification for Item No. 20: 

 
(i) Supply: 

 
(a) 12 Watt: This includes supply of 12 Watt, 6500K recess cum surface mounted LED Panel light 

with following technical specifications. 

(1) Wattage : 12 Watt. 

(2) CCT : 6500 K 

(3) Fixture Shape : Round 

(4) Material : Polycarbonate 

(5) Driver : Built-In 

(6) Mounting Arrangement : Spring clip / Surface Clamp 

(7) Light Effect : Cool Day White 

(8) Diffuser Transparency : Opal Finish 

(9) CRI : ≥ 80 

(10) Lumen : 900 lm 

(11) IP : IP20 
Make: Havells, Phillips. 
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(ii) Fixing: 
 

 
This includes fixing & commissioning of supplied 12 Watt recess cum surface mounted 
LED Panel light on existing false ceiling with spring clip by making & providing 
necessary cutout of fitting dimensions or on surface with surface clamp and required 
supporting material as directed. The connections with 3 core flexible copper cable from 
nearest source of supply/ceiling rose & necessary connections with all material and labour 
and as directed by Engineer-In-charge. 

 

 
 Technical Specification for Item No. 21 : 

 
(i) Supply: 

 
This includes supply of plastic body 150mm to 250mm sweep exhaust fan with 
gravity shutter & robust motor with following technical specifications. 

(1) Rated Speed : 1200 to 1350 RPM 

(2) Noice Level : 34 to 44 dB 

(3) Power Consumption  : 22 to 35 Watt 

(4) Blade Finish : Opaque 

(5) Body Colour : White 

(6) Finish : Glossy 

(7) No of blades 6 

(ii) Fixing: 

This includes fixing & commissioning of supplied exhaust fan as directed. The fitting shall 
be fixed rigidly nearby fitting through suitable size of screws/nut bolts/anchor fasteners 
and connections with 3 core flexible copper cable from nearest source of supply/ceiling 
rose & necessary connections with all material and labour and as directed by Engineer-
In-charge. 

                               Technical Specification for Item No. 22: 

The item includes providing & fixing concealed wiring for CAT-6 Cable for CCTV Camera 
main DBs to individual camera location of various indoor & outdoor locations to be laid through 
PVC Round Pipe of suitable of Medium Mechanical Strength (MMS) type and other accessories 
such as Tee, junction box, bends, etc. of approved make. After laying of pipe the groove 
shall be closed with mixture of cement & sand and to match with existing surface of 
wall/ceiling. Complete work consists of necessary wiring connections and earth linking at both 
the ends with all materials and labour as directed by Engineer-in-charge. 

                                                          Technical Specification for Item No. 23: 



 

This includes preparation of earth station with GI treated back filled compound 25-30 mm dia. Pipe In 
Pipe GI, 3 Mtr Depth , Maintenance free including all accessories & Masonry work Enclosure with 
cover plate. 

 
A cement concrete (ratio 1:4:8) chamber of at least 30 Cm. x 30 Cm. shall be provided just below 
the surface of ground over the funnel for watering and having RCC/CI cover of suitable size as 
directed. This also includes removal of extra- excavated earth from the site. The work shall be carried 
out to entire satisfaction of Engineer-in-charge. This work includes all labour and material as 
directed by Engineer-in-Charge. The works also include earthing value marking & painting on earth 
strips & earthing station by suitable paints (Green Color on Strips ) and also mentioned the earth 
value on earth pits. 

 
Technical Specification for Item No. 24: 

 
The works include providing & fixing the following size earth strip from earth station to equipment 
/ Main DB or as per site requirement. The complete work consists necessary wiring connections and 
earth linking at both the ends with all materials and labour as directed by Engineer-in-charge. 

(a) 50 X 6mm, Hot DIP GI strips, having minimum 80 Micron galvanized coating. 
(b) 25 X 3mm, Hot DIP GI strips, having minimum 80 Micron galvanized coating. 

 
Technical Specification for Item No. 25: 

 
This includes supply, Laying & connecting, 8 SWG GI earthing wire , from DB / Meter /Switch to earth 
station by providing & fixing suitable Dia Medium duty PVC conduit pipe in concealed manner, the 

works include 8 SWG earth wire will be pass through conduit pipe. The earth wire shall be connected 
using cooper nut bolts rigidly or as directed by EIC. 

Technical Specification for Item No. 26: 

 
This includes supply, installation, testing and commissioning of Auto Door/Gearless Stretcher- 

cum-Passenger lift. The details are as under :- 

 
Type – Stretcher-cum-Passenger Lift (Gearless) 

Passenger - 15-16 Passenger-cum-Stretcher 

Load/Capacity - 1088 (in Kgs.) 

Speed `- @ Single Speed 1 Meter per second 

Control - High Performance simplex full collective control system. 

Drive - AC VVVF drive 

Travel - G + 2 Floors, about 7/8 meters. 

Stops & Openings - 3 Stops, 3 Opening 

Car area inside - 2000 mm wide X 1300 mm deep 

Car enclosure - SS hairline finish car, anti skid PVC flooring on heavy duty MS 
 

platform, decorative false ceiling with CFL/LED lighting, blower/rotor fan. Page 102 of 



Page 103 of  

Clear opening - 1000 mm wide X 2000 mm height 
Power Supply  -  400 Volts, AC, 3 Phase 420 volt, 50 Hz. 

Light Supply : AC 1 phase 230 volts, 50 Hz. 

 
Control/Operation  - Micro controlled based full collective integrated variable 

voltage 

variable frequency drive (VVVF Drive) controller. With ARD 
System, without over load non start system (OLNS). 

Machine - Gearless Machine 

Make - Schinder, Thyssenkrupp, Orbis, Otis, Omega Elevators 

 
Notes :- 

 
(i) Car size and door size may be varied as per site requirement. 
(ii) Direction arrow with digital position indicator in car and at all landings. 
(iii) Push buttons with illuminated call registration light in car and all landings. 
(iv) Car emergency light, emergency alarm and emergency stop operation. 

Intercom communication system from car to ground floor. The quoted rate also includes 
telephone system / Instruction Plate in car. 

(v) Voice announcing system for car. 
(vi) Full length infrared door curtain safety for auto doors. 
(vii) Overload warning device. 
(viii) Automatic rescue device in case of power failure or emergency (ARD). 
(ix) Fireman switch safety device as per elevator and escalator act. 
(x) The lift shall work on microprocessor-based control system with self-diagnostic features, site 

programming, etc. to suit changing needs of the user. 
(xi) The lift shall be silent in operation & shall have smooth and controlled acceleration and de- 

acceleration with levelling accuracy of ±5 mm. 
(xii) Transparent type car 
(xiii) Emergency button with blinking facility for emergency opening of doors. 
 

 
 

 
 

Sd/- 
Seal & Signature of Contractor    Executive Engineer (E)  

  Deendayal Port Authority 
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LIST OF APPROVED MAKE 

Sr.No. Description Approved Brand 

1. Paint, Primer, Asian, ICI, Nerolac 

2. Putty Birla, Asian 

3. Polish MRF, Asian, ICI 

4. Hardware Kitch, Durex, EPPW, Ebco, Palladium, Dorma 

5. Adhesive Fevicol, Kitcol, Araldite, BAL 
6. Anchor fastener / bolts Fischer Hilti 

7. Floor spring Hemco, Hyper, Sterling, Godrej, 

8. Door closer Efficient Gadget, Godrej, 

9. Aluminum sections Jindal, Indal 

10. Aluminum Finish 25 micron colour anodized – contractor should provide 
the micron thickness measuring equipment at site 
throughout the work progress for checking the 
anodizing thickness, visibly should looks uniform as 
per 
standards. 

11. All Aluminum anodised 
fittings 

EP & PW or equivalent 

12. SANITARY WARES DURAVIT, AMERICAN STANDARD, KOHLER 
13. CP FIXTURES AND 

ACCESSORIES 
1) JAQUAR 
2) HANSGROHE 
3) GROHE 
4) PARRYWARE – ROCA 
5) AMERICAN STANDARD 
6) KOHLER 

14. GI PIPES 1) TATA 
2) JINDAL 

15. APVC & CPVC PIPES & 
FITTINGS 

1) FINOLEX 
2) SUPREME 
3) PRINCE 
4) ASTRAL 

16. STONEWARE PIPES AND 
FITTINGS 

1) APPROVED MAKE ISI 

17. SS SINK 1) AMC 
2) KRISHNA 
3) NIRALI 
4) FRANKE 
5) JAYNA 

18. CEMENT OPC (53 GRADE): Ambuja, Ultratech , ACC 
19. White Cement Birla, J. K.  
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20. TMT – Fe-500 D ribbed bars TATA, SAIL, VIZAG 

21. Structural Rolled Steel sections 
– beams, channels, tee, flats, 
angles, bars, (round, square, 
hexagonal) 

SAIL, RINL, JINDAL, ESSAR, TATA 

22. Structural Hollow steel 
sections (Square and 
Rectangular) 

SAIL, Asian, TATA or equivalent 

23. Structural tubular sections Tata, SAIL, Asian 

24. Coarse Aggregates 6 mm to 40 
mm sizes 

Approved quarry by EIC 

25. Stone Rubbles & Gravels Approved Quarry by EIC 

26. Shuttering plywood Kitply, Anchor, Green, Pragati or equivalent 
27. Marine Grade plywood IS-710 Green, Kitply, Duro, Century, Anchor 
28. Commercial plywood – IS – 303 Green, Kitply, Duro, Century, Anchor 
29. Decorative ply (Veneer) Green, Century, Kalachandra, Archid 

30. Prelam particle board Novapan, Bhutan 
31. Laminate sheet Greenlam, Alfa-Ica, Decolam, Neoluxe 

32. Cement bonded particle board NCL (Bison board), Everest (Eternite) 
33. Calcium silicate board Hilux 

34. Flush door – decorative / 
non decorative 

Green, Anchor, Century 

35. Locks Godrej, EPPW, Dorset 
36. Float Glass/Mirror/Wired Glass Modi Guard, Saint Gobain, Ashahi 
37. Tiles Kajaria, Nitco, Asian, Varmora 

38. Construction chemicals Fosroc, M.C. Bauchemie, Fosroc, Pidilite, BAL, Krishna 

39. Bricks NR/NK (Ahmedabad) 

 
Note:- All the materials/makes listed above and other than as specified above 

shall be ordered and used after obtaining prior approval from the Engineer-in-
charge. 
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Approved Make List for Electrical Items 
 

Approved Make List for Electrical Items 

 
Sr. 
No. 

Description Recommended Makes 

1 HT VCB SIEMENS / CROMPTON GREAVES/ABB/Schneider 

1(a) HV Gas Insulated 
Breakers 

SIEMENS /Schneider/ABB 

2 POWER 
TRANSFORMERS 

VOLTAMP/CROMPTON GREAVES /BHARAT BIJLEE/ 
BHEL/ SIEMENS/ ABB/ Schneider/T&R 

3 DISTRIBUTION 
TRANSFORMERS 

EMCO/KIRLOSKAR/PATSON/VOLTAMP/ ABB / 
Schneider / T&R 

4 RESIN CAST 
TRANSFORMERS 

 

A) RESIN CAST 
IMPREGNATED 

VOLTAMP / KIRLOSKAR / EMCO 

B) DRY CAST VOLTAMP/KIRLOSKAR/EMCO 

5 HT XLPE CABLES POLYCAB/TORRENT/RPG ASIAN/ /GLOSTER/ 
UNISTAR/ UNISTAR/KEI/FINOLEX/HAVELS 

6 LT XLPE CABLES POLYCAB/TORRENT/RPG ASIAN/ / RALLISON/PRIMECAB/ 
HAVELLS/ 
UNISTAR/AVOCAB / ADCAB 

7 LT ACB SIEMENS/L&T/SCHNEIDER/C&S 
8 PROTECTION 

RELAYS 
AREVA/L&T/SIEMENS/ABB/C&S 

9 LT PANEL CPRI APPROVED 

10 CHANGE OVER 
SWITCH 

SIEMENS/L&T/ABB/C&S/SCHNIDER/ LEGRAND / 
INDOASIAN 

11 SFU FOR MAIN LT 
DISTRIBUTION 
PANELS 

SIEMENS/L&T/ABB/C&S 

12 SFU FOR DISTRIBUTION 
PANELS & FEEDER 
PILLERS 

SIEMENS/L&T/ABB/C&S/ SCHNEIDER/ LEGRAND/ 
INDOASIAN/HAVELLS 

13 MCCB FOR MAIN LT 
DISTRIBUTION 
PANELS 

SIEMENS/L&T/ABB 

14 MCCB FOR 
DISTRIBUTION PANELS 
AND FEEDER PILLERS 

SIEMENS/L&T/ABB/C&S/ SCHNIDER/ LEGRAND/ 
INDOASIAN/HAVELLS 

15 MCB/ELCB/RCCB/ 
RCCBO FOR MAIN 

SIEMENS/HAGER L&T/ABB 



of 

 

 

 
 LT DISTRIBUTION 

PANELS 
 

16 MCB FOR DISTRIBUTION 
PANELS AND 
FEEDER PILLERS 

SIEMENS/L&T/ABB/C&S/ SCHNEIDER/ LEGRAND/ 
INDOASIAN/ HAVELLS/ STANDARD 

17 MCB DISTRIBUTION 
BOARD 

STANDARD / HENSEL/LEGRAND / INDOASIAN / 
HAVELLS 

18 MULTI FUNCTION 
DIGITAL METER FOR 
MAIN LT DISTRIBUTION 
PANELS/DIGITAL 
KWH METERS 

L&T/ENERCON/SECURE/L&G/ RISHABH 

19 ANALOG VOLT/AMPARE 
METER FOR 
DISTRIBUTION PANELS 
AND 
FEEDER PILLERS 

RISHABH/AE/ENERCON/L&T 

20 SLECTOR SWITCH FOR 
VOLTMETER/AMPA RE 
METER 

L&T/SIEMENS/C&S 

21 POWER CONTACTOR 
& 
OVER LOAD RELAYS 

L&T/SIEMENS/ABB 

22 QUARTZ TIME 
CLOCK SWITCH 

L&T/INDOASIAN/SIEMENS 

23 PVC WIRE WITH 
COPPER 
CONDUCTOR 

RR KABEL / KEI / POLYCAB/MILEX/GUJCAB/ STANDARD / 
FINOLEX / ANCHOR 

24 FLUSH TYPE 
SWITCHES, SOCKETS, 
HOLDERS AND 
CEILING ROSES & 
ELECTRONIC 
REGULATORS 

ANCHOR/MK/NORTHWEST/VINAY /PANAMA / HAVELLS 

25 DOOR BELLS/CALL 
BELLS 

ANCHOR/LEGEND/MK/NORTHWEST 

26 MODULAR SWITCHES, 
SOCKETS, PLATES & 
BOXES 

ANCHOR / MK / NORTHWEST / LEGRAND 
/HAVELLs / INDOASIAN / SIMENS. 

27 PVC CONDUIT / OVAL 
CONDUIT & CASSING 
CAPPING 
AND ACCESSORIES 

PRECISION/VULCAN/FINOLEX/ GARWARE/ 
PRESTOPLAST/ SWASTIK / BPI 
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28 GLS LAMPS & 
FLUORESCENT 
LAMPS 

PHILIPS / BAJAJ / WIPRO / CROMPTON GREAVES / OSRAM 
/ SURYA ROSHNI / GE 

29 HPSV, HPMV & 
METAL HELIDE 
LAMPS 

PHILIPS / BAJAJ / WIPRO / CROMPTON GREAVES / OSRAM 
/ SURYA ROSHNI / GE 

30 IGNITORS FOR HPSV, 
METAL HELIDE 
LAMPS 

PHILIPS / BAJAJ / WIPRO / CROMPTON GREAVES / OSRAM 
/ SURYA ROSHNI / GE 

31 LUMINARIES PHILIPS / BAJAJ / WIPRO / CROMPTON GREAVES / 
OSRAM / SURYA ROSHNI / GE/C&S 

31a LED LUMINARIES Philips// Bajaj/Wipro/CG/Surya/Pyrotech/Syska/Nessa/C&S having 
surge Protection ≥10KV for fittings & internal Surge Protection 
for Driver of≥4KV, LED Chip only OSRAM/CREE/Philips 
Lumileds/Citizen/with LM- 79,80 CERTIFICATION 

32 CEILING FANS BAJAJ/ORIENT/USHA/CROMPTON GREAVES / 
ALMONARD/GEC 

33 WALL MOUNTING 
FANS 

BAJAJ/ORIENT/USHA/CROMPTON GREAVES / 
ALMONARD/GEC 

34 EXHUAST FANS BAJAJ/ORIENT/USHA/CROMPTON GREAVES / 
ALMONARD/GEC 

35 HEAVY DUTY 
INDUSTRIAL WALL 
MOUNTING FANS 

BAJAJ/ORIENT/USHA/CROMPTON GREAVES / 
ALMONARD/GEC or its equivalent 

36 WATER COOLER VOLTAS/SHRIRAM USHA/BLUE STAR 
37 AIR CONDITIONERS VOLTAS/CARRIER/BLUESTAR/USHA/HITACHI/LG/ 

SAMSUNG/ONIDA 

38 REFRIGERATORS VOLTAS / CARRIER / BLUESTAR / USHA / HITACHI / LG / 
SAMSUNG / WHIRLPOOL 

39 VOLTAGE 
STABILIZER 

VEELINE / CAPRI 

40 INVERTERS SUKAM / MICROTEK 
41 D.G. SETS  

A) ENGINE CUMMINS/GREAVES/KIRLOSKAR/ CATERPILLAR 
/ASHOK LEYLAND /VOLVO 

B) ALTERNATOR STAMFORD/CROMPTON GREAVES /JYOTI/ 
KIRLOSKAR ELECTRIC 

42 ELECTRIC MOTOR ALSTOM/CROMPTON GREAVES /SIEMENS/ KIRLOSKAR/ABB 
43 WATER PUMPS SWASTIK / KSB 

44 WATER GEYSER BAJAJ/USHA / CROMPTON GREAVES / SPHEREHOT 
/ RACOLD 

45 LUGS & CABLE 
GLANDS 

DOWELLS / JAINSON / BRACO 
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Seal & Signature of Contractor 

 

                     Sd/-         

         Executive Engineer (E) 
Deendayal Port Authority 

Note: In case of supply of Make of material which is neither available in the DPA approved, the 
said material should be supplied as per the Make decided by EIC for which written intimation will 
be given to the contractor. 

Before procurement of material, the Make of the material should be approved by EIC in writing. 
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SECTION 6 

 
FORMS OF SECURITIES AND OTHER FORMATS 

 
 
 

Acceptable forms of securities are annexed. Bidders should not complete the performance and advance 
payment security forms at this time. Only the successful bidder will be required to provide performance 
and advance payment securities in accordance with one of the forms, or in a similar form acceptable 
to the employer. 
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Specimen EMD (Bank Guarantee Format) 

[The Bank shall fill in this Bank Guarantee Form in association with the instructions 
indicated. To beexecuted on Rs. 300/- non Judicial Stamp Paper] 

 
(Bank’s name and address of Issuing Branch or Office) Beneficiary: (Name and Address of 

Employer/Board)Date:   
 

Tender Guarantee No.:   
We have been informed that [name of the Tenderer] (hereinafter called “the Tenderer”) has 
submitted to you its Tender dated (hereinafter called “the Tenderer”) for the execution of [name 
of contract] under Invitation for Tenders No.[Number]. Furthermore, we understand that, 
according to your conditions, Tenders must be supported by an EMD. 
At the request of the Tenderer, we [name of Bank] hereby irrevocably undertake to pay you any 
sum or sums not exceeding in total an amount of [amount in figures] ([amount in words]) upon 
receipt by us your first demand in writing accompanied by a written statement stating that the 
Tenderer is in breach of its obligation(s) under the Tender conditions, because the Tenderer: 
(a) Has withdrawn its Tender during the period of tender validity specified by 
the Tenderer in the Form of Tender; or 

(b) Having been notified of the acceptance of its Tender by the Employer/Board 
during the period of Tender validity, (i) fails or refuses to execute the Form of Agreement, if 
required, or (ii) fails pr refuses to furnish the performance guarantee, in accordance with the 
Instructions to Tenderers. 

This guarantee will expire unless other wise extended or informed by the Employer/ Board: 
(a) If the Tenderer is the successful Tenderer, upon our receipt of copies of the 
contract signed by the Tenderer and the performance guarantee issued to you upon the 
instruction of the Tenderer; or 

(b) If the Tenderer is not the successful Tenderer, upon the earlier of 
 
(i) Our receipt of a copy of your notification to the Tenderer of the name of 
thesuccessful Tenderer; or 

(ii) Twenty-eight days after the expiration of the Tenderer’s tender or any 
extendedperiod thereof; 

Consequently, any demand for payment under this guarantee must be received by us at the office 
on or before that date. 
 

 
 

[Signature(s)] 
[Authorization letter from the issuing bank that the signatory of this BG is authorized to do so 
should also be enclosed] 
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To 

 
(Project Title) 

 
Ref: 

 

The undersigned, having studies the pre-qualification submission for the above mentioned project, hereby 
states: 

(a) The information furnished in our bid is true and accurate to the best of my knowledge. 
(b) That in case of being pre-qualified, we acknowledge that the Employer may invite 

us to participate in due time for the submission of tender on the basis of provisions 
made in the tender documents to follow. 

(c) When the call for tenders is issued, if the legal, technical or financial conditions, 
or the contractual capacity of the firm or joint venture changes, we commit 
ourselves to inform you and acknowledge your sole right to review the pre-
qualification made. 

(d) We enclose all the required pre-qualification data format and all other evaluation. 
(e) We also state that no changes have been made by us in the downloaded tender 

document and also understand that in the event of any discrepancies observed, 
the printed tender document no. 
 is full and final for all legal/contractual obligations (delete if not required]. 

 
Date: 
Place: 
Name of the Applicant:   

 
 

Represented by (Name & Capacity)  

 

SPECIMEN FORMAT FOR DECLARATION 
(To be executed on bidder’s letter head) 
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To, 
The Board of Deendayal Port 
Authority, 

Date: 

 
Dear Sir, 

Sub: Our Bank Guarantee No.  dated  for 

₹  favoring 

 yourselves issued on a/c of M/s.   

(Name of contractor) 

 
……………… 

 
We  confirm  having  issued  the  above  mentioned  guarantee  

favouring yourselves, issued on account of M/s.    

 validity for expiry upto date and claim

 expiry date upto   

 
We also confirm 1)   2)   

is/are empowered to sign such Bank Guarantee on behalf of the Bank and his/their signatures 

is/are binding on the Bank. 

 
 
 

Name of signature of Bank Officer 

SPECIMEN LETTER OF AUTHORITY FROM BANK 
FOR ALL BGs 

(To be executed on Bank’s Letter Head) 
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To 
The (PORT Address) 

 
 

Dear Sir, 
 

We do hereby 

confirm that Shri ................................ (Name, designation and Address) is/are authorized to represent 

us to bid, negotiate and conclude the agreement on our behalf with you against tender no and his 

specimen signature is appended here to .. 
 
 

We confirm that we shall be bound by all and whatsoever our said signatory shall commit. 

We understand that the communication made with him by the Employer/Board shall be 

deemed to have been done with us in respect of this Tender. 

 

 

[Specimen 
signature] 

 
 

Yours faithfully, 
 
 

Signature: 

Name & 

Designation: For 

& on behalf of: 

SPECIMEN LETTER OF AUTHORITY FOR 
SUBMISSION OF BID 

(To be executed on ₹300/- non Judicial Stamp Paper) 
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As pointed out in the Tender Call Notice, Bidder may stipulate here exceptions and deviations 

to the bid conditions, if considered unavoidable. 

 
Sr. No. Page No. of Bid 

Document 

Clause No. of Bid 

Document 

Subject Deviation 

    

 
Note: however, the Bidders to note that unacceptable deviations, if any, the bid shall be 

liable for rejection. Bidder is discouraged to deviate from bid conditions, specifications, 

delivery schedules, and commercial terms as per the tender document. 

 
Duly authorized to sign this authorization on behalf of: [insert complete name of Tenderer] 

 
 

Date on  day of  ,  [insert date of signing] 

EXCEPTIONS AND DEVIATIONS 
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                                            Annexure-I 

INTEGRITY PACT IN DEENDAYAL PORT AUTHORITY 

The Central Vigilance Commission (CVC) has been promoting integrity, transparency, 
equity and competitiveness in transactions by various organizations of the Government of 
India. Public procurement is an area of concern for the CVC, and many steps have been 
taken to put proper systems in place. In this context, Integrity Pact (IP), a tool 
conceptualized and promoted by Transparency International, an international NGO, aimed 
at preventing corruption in public contracting, has been found useful. It has been decided 
by Ministry of Shipping that all organizations under the Ministry will implement IP. IP should 
cover every tender / procurement above a specified threshold value. The threshold value of 
contracts / procurements / transactions incorporating IP would be such that it covers 90% 
by value of all contracts / procurements / transactions of the organization in the last 3 years 
Presently the threshold is fixed as ₹50 Lakhs. IP essentially envisages an agreement between 
prospective vendors / bidders, and Deendayal Port Authority, committing the persons / 
officials of both sides not to resort to any corrupt practice in any aspect of the contract at 
any stage. Only those vendors / bidders, who commit themselves to IP with DPA, would be 
considered competent to participate in the bid process. Any violation would entail 
disqualification of the bidders and exclusion from future business dealings. IP, in respect of 
a particular contract should cover all phases of the contract, from the stage of Notice inviting 
Tender (NIT) / pre-bid stage, till the conclusion of the contract, i.e. final payment or the 
warranty / guarantee period. IP would be implemented through Independent External 
Monitor (IEM), who are eminent persons appointed by the organization, with approval of 
CVC. The term of appointment for an IEM would be 3 years Name of the IEM will be 
mentioned in NIT. The IEM would review independently and objectively assess, as to whether 
and to what extent parties have complied with their obligations under the IP. IEM would 
have access to all contract documents, whenever required. The bidders may raise disputes 
/ complaints if any, with the IEM. The IEM would examine complaints received by them and 
give their recommendations / views to the Chairman of Port Authority. Recommendations of 
IEM would be in the nature of advice and would not be legally binding. Their role is 
independent in nature and the advice once tendered would not be subject to review at the 
request of the organization. Shri Amiya Kumar Mohapatra IFoS, (Retd.), Dr. Gopal 
Dhawan,Ex-CMD,MECL has been appointed IEM by DPA. Draft condition to be incorporated 
in the Draft Tender papers 1) Then bidder has to execute Integrity pact agreement with 
Deendayal Port Authority. As per Shri Amiya Kumar Mohapatra IFoS, (Retd.), Dr. Gopal 
Dhawan,Ex-CMD,MECL has been nominated as Independent External Monitor for Integrity 
Pact whose address is as under; 

 
Address:- 

Shri Amiya Kumar Mohapatra IFoS, 
(Retd.) Qrs No 5/9, Unit -9,Bhoi 
Nagar Bhubaneswar -751 022 
Mobile No- 
9437002530 Email-
amitaifs@gmail.com 

 
Address:- 

Dr. Gopal Dhawan,Ex-
CMD,MECL House No.120 Jal 
Shakti Vihar (NHPC Society) 
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P4 ,Builder Area Greate 
Noida Gautam Budh Nagar 
Utter Pradesh-204 315 
Mobile No-8007771467 
Email: gdhawangeologist@gmail.com 
Scanned copy of Pre-Contract Integrity Pact Agreement (As per Appendix) is to be up-loaded 
along with the bid. Original hard copy of Pre Contract Integrity Pact Agreement shall be 
submitted by post or hand immediately after closing date of online E-tender failing which 
tender shall be considered irrelevant. 
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Appendix 
INTEGRITY PACT 

Between 
Deendayal Port Authority (DPA) hereinafter referred to as 

"The Principal" and 
................................................. (Name of The bidders and consortium members) hereinafter 
referred to as "The Bidder / Contractor" 

Preamble 
 

The Principal intends to award, under laid down organizational procedures, contract(s) / 
concession(s) for Tender No.   03-TD/2026  The Principal values full compliance with all 
relevant laws of the land rules, regulations, economic use of resources and of fairness / 
transparency in its relations with its Bidder(s) and / or Contractor(s). 
In order to achieve these goals, the Principal will appoint Independent External Monitors (IEMs), 
who will monitor the tender process and the execution of the contract for compliance with the 
principles mentioned above. 

 
Section 1 - Commitments of the Principal 

 
(1) The Principal commits itself to take all measures necessary to prevent corruption and to 
observe the following principles: - 

(a) No employee of the Principal, personally or through family members, will in connection 
with the tender for, or the execution of a contract, demand, take a promise for or accept, 
for self or third person, any material or immaterial benefit which the person is not legally 
entitled to. 

(b) The Principal will, during the tender process treat all Bidder(s) with equity and reason. The 
Principal will in particular, before and during the tender process, provide to all Bidder(s) 
the same information and will not provide to any Bidder(s) confidential / additional 
information through which the Bidder(s) could obtain an advantage in relation to the tender 
process or the contract execution. 

(c) The Principal will exclude from the process all known prejudicial persons. 
(2) If the Principal obtains information on the conduct of any of its employees which is a criminal 
offence under the IPC / PC Act, or if there be a substantive suspicion in this regard, the Principal 
will inform the Chief Vigilance Officer and in addition can initiate disciplinary actions. 

 
Section 2 - Commitments of the Bidder(s) / Contractor(s) 

 
(1) The Bidder(s) / Contractor(s) commits themselves to take all measures necessary to prevent 
corruption. The Bidder(s) / Contractor(s) commits themselves to observe the following principles 
during participation in the tender process and during the contract execution. 

a. The Bidder(s) / Contractor(s) will not, directly or through any other person or firm, offer, 
promise or give to any of the Principal's employees involved in tender process or the 
execution of the contract or to any third person any material or other benefit, which he / 
she is not legally entitled to, in order to obtain in exchange of advantage of any kind 
whatsoever during the tender process or during the execution of the contract. 

b. The Bidder(s) / Contractor(s) will not enter with other Bidders into any undisclosed 
agreement or understanding, whether formal or informal. This applies in particular to 
prices, specifications, certifications, subsidiary contracts, submission or non-submission of 
bids, or any other actions to restrict competitiveness or to introduce cartelization in the 
bidding process. 

c. The Bidder(s) / Contractor(s) will not commit any offence, under the relevant Prevention of 
Corruption Act / Indian Penal Code / PC Act; further the Bidder(s) / Contractor(s) will not 
use improperly, for purposes of competition, or personal gain, or pass on to others, any 
information or document provided by the Principal, as part of the business relationship, 
regarding plans, technical proposals and business details, including information contained 
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or transmitted electronically. 
d. The Bidder(s) / Contractor(s) of foreign origin shall disclose the name and address of the 

Agents / Representatives in India, if any. Similarly, the Bidder(s) / Contractor(s) of Indian 
Nationality shall furnish the name and address of the foreign principals, if any. Further 
details as mentioned in the "Guidelines on Indian Agents of Foreign Suppliers" shall be 
disclosed by the Bidder(s) / Contractor(s). Further, as mentioned in the Guidelines all the 
payments made to Indian agent / representative have to be in Indian Rupees only. 

e. The Bidder(s) / Contractor(s) will, when presenting their bid, disclose any and all payments 
made, is committed to or intends to make to agents, brokers or any other intermediaries, 
in connection with the award of the contract. 

f. Bidder(s) / Contractor(s) who have signed the Integrity Pact shall not approach the Courts 
while representing the matter to IEMs and shall wait for their decision in the matter. 

(2) The Bidder(s) / Contractor(s) will not instigate third persons to commit offences outlined 
above or be an accessory to such offences. 

Section 3 - Disqualification from tender process and exclusion from future contracts. 
 

If the Bidder(s) / Contractor(s), before award or during execution has committed a transgression 
through a violation of Section-2 above, or in any other form, such as to put their reliability or 
credibility in question, the Principal is entitled to disqualify the Bidder (s) / Contractor(s), from 
the tender process, or take action as per the procedure mentioned in the "Guidelines on Banning 
of business dealings". 

 
Section 4 - Compensation for Damages 

 
(1) If the Principal has disqualified the Bidder(s), from the tender process prior to the award, 
according to Section 3, the Principal is entitled to demand and recover the damages equivalent 
to Earnest Money Deposit / Bid Security. 
(2) If the Principal has terminated the contract according to Section 3, or if the Principal is entitled 
to terminate the contract according to Section 3, the Principal shall be entitled to demand and 
recover from the Contractor, liquidated damages of the Contract Value or the amount equivalent 
to Security Deposit / Performance Bank Guarantee, whichever is higher. 
(3) The Bidder(s) agrees and undertakes to pay the said amounts, without protest or demur, 
subject only to condition that, if the Bidder(s) / Contractor(s) can prove and establish that the 
termination of the contract, after the contract award has caused no damage or less damage than 
the amount of the liquidated damages, the Bidder/Contractor shall compensate the principal, 
only to the extent of the damage in the amount proved. 

 
Section 5 - Previous transgression 

 
(1) The Bidder declares that, no previous transgressions occurred in the last three years with any 
other company in any country confirming to the anti-corruption approach or with any other Public 
Sector Enterprises in India, that could justify his exclusion from the tender process. 
(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender 
process or action can be taken as per the procedure mentioned in "Guidelines on Banning of 
Business dealing". 

 
Section 6 - Equal treatment of all Bidders / Contractors 

 
(1) In case of a Joint Venture, all the partners of the Joint Venture should sign the Integrity Pact. 
In case of sub- contracting, the principal contractor shall be sorely responsible for the adherence 
to the provisions of IP by the sub- contractor(s). 
(2) There is no provision of sub-contract in the tender, any violation of the same, Contractor shall 
be held solely responsible for the same. 
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Section 7 - Criminal charges against violating Bidders / Contractors 
 

If the principal obtains knowledge of conduct of a Bidder or Contractor or of an employee, or a 
representative, or an associate of a Bidder or Contractor, which constitutes corruption, or if the 
Principal has substantive suspicion, in this regard, the Principal will inform the same to the Chief 
Vigilance Officer (CVO) and the CVO will take further necessary action as deemed fit in 
accordance with the CVC Manual. 

 
Section 8 - External Independent Monitor 

 
(1) The Principal appoints competent and credible Independent External Monitor for this Pact 
after approval by Central Vigilance Commission. The task of the Monitor is to review 
independently and objectively, whether and to what extent the parties comply with the 
obligations under this agreement. 
(2) The Monitor is not subject to instructions by the representative of the parties and performs 
his / her functions neutrally and independently. The Monitor would have access to all Contact 
documents, whenever required. It will be obligatory for him / her to treat the information and 
documents of the Bidders / Contractors as confidential. He / she reports to the Chairperson of 
the Board of the Principal. 
(3) The Bidder(s) / Contractor(s) accepts that the Monitor has the right to access without 
restriction to all Project documentation of the Principal including that provided by the Contractor. 
The Bidder / Contractor will also grant the Monitor, upon his / her request and demonstration of 
a valid interest, unrestricted and unconditional access to the project documentation. The Monitor 
is under contractual obligation, to treat the information and documents of the Bidder / Contractor 
with confidentiality. 
(4) The Monitor is under contractual obligation to treat the information and documents of the 
Bidder(s) / Contractor(s) with confidentiality. The Monitor has also signed declaration on "Non-
Disclosure of Confidential Information" and of "Absence of Conflict of Interest". In case of any 
conflict of interest arising at a later date, the IEM shall inform Chairman, DPA and recues himself 
/ herself from that case 
(5) The Principal will provide to the Monitor sufficient information about all meetings among the 
parties related to the Project provided such meetings could have an impact on the contractual 
relations between the Principal and the 

Bidder / Contactor. The parties offer to the Monitor the option to participate in such meetings. 
(6) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he / she 
will so inform the Management of the Principal and request the management to discontinue, or 
take corrective action. The Monitor can in this regard submit non-binding recommendations. 
Beyond this, the Monitor has no right to demand from the parties that they act in a specific 
manner, refrain from action or tolerate action. 
(7) The Monitor will submit a written report to the Chairperson of the Board of the Principal, 
within 8 to 10 weeks from the date of reference or intimation to him by the Principal and, should 
the occasion arise, submit proposals for correcting problematic situations. 
(8) If the Monitor has reported to the Chairperson of the Board of the Principal, a substantiated 
suspicion of an offence under relevant IPC / PC Act and the Chairperson of the Board of the 
Principal has not, within reasonable time taken visible action to proceed against such offence or 
reported it to the Chief Vigilance Officer, the Monitor may also transmit this information directly 
to the Central Vigilance Commissioner, Government of India. 
(9) The word "Monitor" would include both singular and plural. 

 
Section 9 - Pact Duration 

 
9.1 This Pact shall be operative from the date of signing of IP by both the parties till the final 

completion of contract of successful bidder and for all other bidders six months after the 
contract has been awarded. Issues like warranty, guarantee, etc. should be outside the 
purview of IEMs. 
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9.2 If any claim is made / lodged during this time, the same shall be binding and continue to be 
valid despite the lapse of this pact, as specified above unless it is discharged /determined 
by the Chairperson, DPA. 

 
Section 10 - Other Provisions 

 
(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the 
Registered Office of the Principal, i.e., Gandhidham, Gujarat. 
(2) Changes and supplements as well as termination notices need to be made in writing. Side 
agreements have not been made. 
(3) If the Bidder / Contractor is a partnership or a consortium, this agreement must be 
signed by all partners or consortium member. 
(4) Should one or several provisions of this agreement, turn out to be invalid, the 
remainder of this agreement remains valid. In this case, the parties will strive to come to an 
agreement to their original intensions. 
(5) Issues like Warranty / Guarantee etc. shall be outside the purview of IEMs. 
(6) In the event of any contradiction between the Integrity Pact and its Annexure, the Clause in 
the Integrity Pact will prevail. 

 

 
(For & on behalf of the Principal) (For & on behalf of 

the 
Bidder/Contractor
) 

(Office Seal) (Office Seal) 
Place : 
Gandhidham Date 
:  /  
/2026 

 
Witness : Witness 
Sign Sign 

         
Ashok Kumar 
Meena  (Civil)) 
Deendayal Port Authority 
(Name & Address) 

(Name & Address) 
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Note : The bidder has to execute Integrity Pact agreement with Deendayal Port Authority 
(as per Bid Response Sheet No.10 and Shri Amiya Kumar Mohapatra IFoS, (Retd.)and Dr. 
Gopal Dhawan,Ex-CMD,MEC have been appointed by DPA as independent External Monitors 
and whose address are as under: 

 
 
 
 

Shri Amiya Kumar Mohapatra IFoS, (Retd.)  Dr. Gopal 
Dhawan,Ex-CMD,MECL Qrs No 5/9, Unit -9,Bhoi Nagar House 
No.120 Jal Shakti Vihar 
Bhubaneswar -751 022 (NHPC Society) P4 ,Builder Area 
Mobile No- 9437002530 Greate Noida Gautam Budh Nagar 
Email-amitaifs@gmail.com Utter Pradesh-204 

315 Mobile No-
8007771467 
Email: gdhawangeologist@gmail.com 
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Annexure-II 
 

Bank Payment Agreement Form: (to be collected from the Parties) 
 

1. Name of Party :-  

2. Account No. :- 
 

3. Branch Name :- 
 

4. IFSC Code of the Bank :- 
 

5. MICR Code :- 
 

6. Accepted for :- NEFT Payment 
or RTGS 
Payment 

 
 
 
 
 

DECLARATION BY THE PARTY :- 
 
 

I / We hereby declare that the above information furnished by me is correct and DPA is 
requested to pay my / our dues to this Account for this Work / Supply Order is concerned. 

 
 

Signature of the 
Party  

With the seal         
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                                  FORM-23 A 
Specimen EMD 

Format of Insurance Surety Bond for Earnest Money Deposit 
(To be executed on Non-Judicial Stamp Paper of Appropriate value) 

 
        Insurance Surety Bond No.  
        Date : 
 

(Name of Contract)  
 
To : (Name and address of Employer)  
 
WHEREAS (name of Bidder) (hereinafter called "the Bidder") has submitted its Bid dated (date of bid) 
for the performance of the above named Contract (hereinafter called "the Bid") 
 
KNOW ALL PERSONS by these present that We (name of Insurance Company) of....... KNOW ALL 
PERSONS by these present that We (name of Insurance Company) of....(address of Insurance Company) 
(hereinafter called "the Surety"), are bound unto the Board of Deendayal Port Authority (hereinafter 
called "the Employer") for the sum of. (amount), for which payment well and truly to be made to the 
said Employer, the Surety binds itself, its successors and assigns by these presents. 
 
THE CONDITIONS of this obligation are as follows : 
 

1. If the Bidder (a) withdraws or modifies its Bid during the period of bid validity, or (b) adopts corrupt or 
collusive or coercive or fraudulent practices or defaults under Integrity Pact. 

2. If the Bidder, having been notified of the acceptance of its Bid by the Employer during the period of bid 
validity. 
 
(a) fails or refuses to sign the Contract Agreement when required, or  
(b) fails or refuses to submit the performance security in accordance with the Tender Documents. 
 
We undertake to pay to the Employer up to the above amount upon receipt of its first written demand, 
without the Employer having to substantiate its demand, provided that in its demand the Employer will 
mention that the amount claimed by it is due, owing to the occurrence of one or both of the two above-
named CONDITIONS, and specifying the occurred condition or conditions. 
 
The Surety declares that this Insurance Surety Bond is issued by the (name of Insurance Company) as 
per the applicable rules and regulations of Insurance Regulatory Development Authority of India 
(IRDAI). 
This Insurance Surety Bond will remain in force up to and including (date 90 days after the period of 
bid validity), and any demand in respect thereof must reach the Surety not later than the above date. 
 
For and on behalf of the Insurance Company 
 
 

 
 
in the capacity of 
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Common Seal of the Insurance Company with complete address including Tel. Nos./e-Mail Id. Staff 
Authority No. of the officer of the Insurance Company/Signatory 
 
INSTRUCTIONS FOR EXECUTION OF INSURANCE SURETY BOND FOR EANEST MONEY 
DEPOSIT 
 

1. Insurance Surety Bond for Earnest Money Deposit should be executed on non-judicial Stamp papers of 
requisite value in accordance with the stamp Act if applicable to that particular state of Indian Union 
country of executing Insurance Company, where executed. In case the same is issued by an 
International Insurance Company (it should be registered under insurance Act 1938 or as amended from 
time to time and approved by the Insurance Regulatory Development Authority of India (IRDAI)) the 
law prevalent in the country of execution shall prevail for the purpose of Stamp Duty on the Insurance 
Surety Bond. However, in such a case, the Insurance Surety Bond for Earnest Money Deposit shall be 
got confirmed by the Bidder through any Indian Scheduled/Nationalized Insurance Company.  

2. The executing officers of the Insurance Surety Bond for Earnest Money/Bid Security shall clearly indicate 
in (block letters) his name, designation, Power of Attorney No./Signing Power No. as well as telephone/ 
fax numbers with full correspondence address of the issuing Guarantee etc. Each page of the Insurance  

3. Surety Bond for Earnest Money Deposit shall be duty signed/initialled by the executing officers and the 
last page shall be signed in full, indicating the particulars as aforesaid (sub-para 2) under the seal of 
the Insurance Company  

4. Stamp paper shall be purchased in the name of Insurance Company counting the Insurance Surety 
Bond, after the date 'Notice Inviting Tender', not more than six months prior to execution/issuance of 
the Insurance Surety Bond. The name of the purchaser should appear at the back side of stamp paper 
in the Vendors Sing. The issuing insurance Company shall be requested independently for 
verification/confirmation of the Insurance Surety Bond issued, non-confirmation of which may lead to 
rejection of 'Insurance Surety Bond'. 

5. Irrevocable, valid and fully enforceable Insurance Surety Bond in favour of the Employer (Name of 
Employer) issued by any Insurance Company registered under insurance Ac amended from time to time 
and approved by the insurance Regulatory Development Authority of India (IRDA) in Indian currency 
(INR) only is acceptable to the Employer.  

6. Insurance Surety and for Bid security in original shall be submitted along with the Bid. However, the issuing Insurance Company 
shall submit an unstamped duplicate copy of Insurance Surety Bond directly by registered post (A.D.) to the Employer (authority 
inviting tenders) with forwarding letter. 
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FORM-8 A 
 

FORMAT FOR INSURANCE SURETY BOND FOR PERFORMANCE 
GUARANTEE 

 
(To be execute on Non-Judicial Stamp paper of appropriate value) 

 
Insurance Surety Bond No. 
Date : 

 
(Name of the Contract) To 
: 
The Board of Authorities of the Port of Kandla, 
Deendayal Port Authority, 
A.O. Building, 
P.O. Box No. 50. 
Gandhidham – Kutch 

 
Dear Sirs, 

 
In consideration of the Board of Deendayal Port Authority of the Port of 
DEENDAYAL PORT AUTHORITY (hereinafter called " The Board" which 
expression shall unless excluded by or repugnant to the context or meaning 
thereof be deemed to include the Board of Deendayal Port Authority of the Port 
of [DEENDAYAL PORT AUTHORITY], its successors and assigns) having awarded 
to M/s [Contractor's Name] with its Registered/Head Office at (hereinafter 
referred to as the 'Contractor', which expression shall unless repugnant to the 
context or meaning thereof, include its successors administrators, executors 
and assigns), a Contract by issue of Employer's Letter of Acceptance No. 
................ dated .and the same having been acknowledged by the Contractor, 
for [Contract sum in figures and words] for [Name of the work] and the Contractor 
having agreed to provide a Contract Performance Guarantee for the faithful 
performance of the entire Contract equivalent to........(*)....of the said value of 
the aforesaid work under the Contract to the Employer. 

 
We.......... [Name & Address of the Insurance Company].......... having its 
Head Office at (hereinafter referred to as the 'Surety', which expression shall, 
unless repugnant to the context of meaning thereof, include its successors, 
administrators, executors and assigns) do hereby guarantee and undertake to 
pay the Employer, on demand any and all monies payable by the Contractor to 
the extent of (*) as aforesaid at any time upto............... (@)   
[days/month/year] without any demur, reservation, contest, recourse 
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or protest and/or without any reference to the Contractor. Any such demand made 
by the Employer on the Insurance Company shall be conclusive and binding 
notwithstanding any difference between the Employer and the Contractor or any 
dispute pending before any Court, Tribunal, Arbitrator or any other authority. The 
Surety undertakes not to revoke this guarantee during its currency without previous 
consent of the Employer and further agrees that the guarantees herein contained 
shall continue to be enforceable till the Employer discharges this guarantee or til. 
(days/month/year] whichever is earlier. 

 
The Employer shall have the fullest liberty, without affecting in any way the liability 
of the Insurance company under this guarantee, from time to time to extend the 
time for performance of the Contract by the Contractor. The Employer shall have the 
fullest liberty, without affecting this guarantee, to postpone from time to time the 
exercise of any powers vested in them or of any right which they might have 
against Contractor, and to exercise the same at any time in any manner, and 
either to enforce or to forbear to enforce any covenants, contained or implied, in 
the Contract between the Employer and the Contractor or any other course or remedy 
or security available to the Employer. The Insurance company shall not be 
released of its obligations under these presents by any exercise by the Employer of 
its liberty with reference to the matters aforesaid or any of them or by reason of any 
other act or forbearance or other acts of omission or commission on the part of the 
Employer or any other indulgence shown by the Employer or by any other matter or 
thing whatsoever which under law would, but for this provision have the effect of 
relieving the Insurance Company. 

 
The Surety declares that this Insurance Surety Bond is issued by the 

....... (name of Insurance Company) as per applicable rules and 
regulations of insurance regulatory development authority of India 
(IRDAI), and also agrees that the Employer at its option shall be entitled to 
enforce this Guarantee against the Insurance Company as a principal debtor, 
in the first instance without proceeding against the Contractor and 
notwithstanding any security or other guarantee the Employer may have in 
relation to the Contractor's liabilities. 

 
i) Our  liability  under  this  Insurance  Surety  Bond  shall  not  exceed 

…..(*)..... 
ii) This Insurance Surety Bond shall be valid up to ….(+)….. 
iii) We are liable to pay the guaranteed amount or any part thereof under this 

Insurance Surety Bond only and only if Employer serve upon Insurance 
Company a written claim or demand on or before ..... @............ 
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Dated this ………...day of …….... 20........... at ……... 
 
 
 

 
WITNESS Signed for and on behalf of 

the Insurance Company 

 
1. ……………………… ……………………….. 

(Signature)  (Signature) 

 
……………………… ……………………….. 
(Name) (Name) 

 
Notes : 
1. (*) This sum shall be Five percent (5%) of the accepted tender value 

denominated in the types and proportions of currencies. 
 

(@) The Performance Guarantee should be valid for a period of 60 days beyond the date of 
completion of all contractual obligations of the contractor, including Defect Liability Period. 

 
(+) This date will be the date of issue of defect liability Certificate. 

 
2. Insurance Surety Bond should be executed on appropriate stamp paper of 

requisite value, such stamp paper should be purchased in the name of Issuing 
Insurance Company, not more than six (6) months prior to execution / issuance 
of Insurance Surety Bond. The name of the purchaser should appear at the 
back side of stamp paper in the Vendors Stamp. Insurance Surety Bond should 
contain rubber stamp of the authorized signatory of the Insurance Company 
indicating the name, designation and signature/ power of attorney number as 
well as telephone numbers / e-Mail Id with full correspondence address of the 
Insurance Company. In case the same is issued by an International Insurance 
Company (it should be registered under Insurance Act 1938 or as amended from 
time to time and approved by the Insurance Regulatory Development Authority 
of India (IRDAI)), the law prevalent in the country of execution shall prevail for 
the purpose of Stamp Duty on the Insurance Surety Bond. However, in such a 
case, the Insurance Surety Bond shall be got confirmed through any Indian 
Scheduled/Nationalized Insurance Company. 

3. Insurance Surety Bond is required to be submitted directly to the Employer 
by the issuing Insurance Company (on behalf of Contractor) 
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under registered post (A.D.). The Contractor can submit an advance copy of 
Insurance Surety Bond to the Engineer. 

The issuing Insurance Company shall write the name of Insurance 
Company's controlling branch/ Head Office along with contact details like 
telephone no., e-Mail Id and full correspondence address in order to get the 
confirmation of Insurance Surety Bond from that branch/ Head office, if so 
required 
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Annexure-A 

PROFORMA OF POWER- OF-ATTORNEY FOR LEAD MEMBER OF JV/ CONSORTIUM 
(To be submitted on Non-judicial Stamp Paper of appropriate value) 

 
 

By this Power-of-Attorney executed on this ….day of …..(month) of 20….., we, 
(i) ( ........................................... Name of legally authorized signatory of first partner to be 
filled in………), (ii) ( .................................. Name of legally authorized signatory of second 
partner to be filled in ), 
… .................................................................................... hereby jointly authorize and 
agree the Lead Partner, M/s (… Name of the lead partner to be filled 
in………………………), (a) to submit bid, negotiate and conclude contract and incur all 
liabilities therewith on behalf of the partner(s) of the JV /Consortium during the bidding 
process; and (b) in the event of a successful bid, to incur liabilities and receive 
instructions for and on behalf of the partner(s) of the JV 
/Consortium and to carry out the entire execution of the contract including payment for the 
work of “ ” 

 
exclusively through Lead Partner. 

 
(i) Signature Name Designation seal & Common seal of the firm 

 
(ii) Signature Name Designation seal & Common seal of the firm 

 
…………………………………………… 
…………………………………………. 
Signature, name and seal of the certifying authority/Notary Public 



 

Annexure B 

PROFORMA OF JOINT VENTURE/CONSORTIUM AGREEMENT 
(To be submitted on Non-Judicial Stamp Paper of appropriate value) 

 
This Joint Venture /Consortium Agreement is made and entered into on this ............. day of 
……..20… by and between (i) M/s… ........ Name of the firm to be filled in) ........... , (ii) 
M/s………….(Name of the firm to be filled-in) ................. , primarily for the work under the 
Deendayal Port Authority. 
All the partners of the Joint Venture /Consortium hereinafter individually referred to as 
the parties and collectively as the Joint Venture/Consortium ‘. 
1. Formation of Joint Venture/Consortium 
1.1. (i) M/s… (Name of the firm to be filled in) is engaged in 
… .................... (Details of the works undertaken by the party) 
(ii) M/s… (Name of the firm to be filled in) is engaged in 
… ................ (Details of the works undertaken by the party) 
(iii) ………………………………………………………………………………. 
1.2. On behalf of Board of Deendayal Port Authority (hereinafter referred to as Employer), 

the (Designation of HOD), Deendayal Port Authority has invited bids from the 
experienced, resourceful and bonafied Contractor with proven technical and financial 
capabilities of executing the work (Name of work). 

1.3. The parties have been exploring together the ways and means of collaboration for the 
purpose of an offer to be made for the said project of the Deendayal Port Authority and 
have mutually agreed to enter into a Joint Venture/Consortium Agreement to submit a 
common bid for the project and to carry out the project works in the event of award 
of the contract, in association with each other and (……Name of Partner to be filled 
in………) shall be the Lead Partner and (i) (……Name of Partner to be filled in………), 
(ii) (……Name of Partner to be filled in 
) shall be the other partner(s). 

NOW THEREFORE IT HAS BEEN AGREED TO BETWEEN THE PARTIES AS 
FOLLOWS 
1.4. The Joint Venture/Consortium will be known as……(…Name of JV to be filled in   ) 

…………………and shall consist of (i) (……Name of the firm to be filled in………), (ii) 
(……Name of the firm to be filled- in………),…..................................... ,parties to the 
present agreement. 

1.5. The recitals are true and correct and form an integral part of this agreement and are 
representations of the parties to which they relate and have been relied upon by the parties 
to enter into the present agreement. 

1.6. Notwithstanding the date of signature of this agreement, its effective date will be the 
date of submission of bid. 

1.7. All costs incurred by the parties before the date of award of contract will be borne by 
the parties concerned. All costs in implementation of this Joint Venture/Consortium 
Agreement after award of contract till the expiry of this agreement will be borne by 
the parties as hereinafter provided. 

1.8. The Joint Venture/Consortium will be dissolved and this agreement will cease to have 
effect on completion of this project, maintenance and fulfilment ofPaaglleo1t2h3eorf 



 

conditions under the contract, upon receipt of payment of all amounts from the Employer 
and on settlement of accounts between the parties as hereinafter provided. 

1.9. The contract, if awarded by the Employer, Letter of Acceptance shall be issued in 
the name of (….Name of JV/Consortium to be filled in…..) and the Contract shall be 
signed by legally authorized signatories of all the parties. 
1.10. All the parties of the JV/Consortium shall be jointly and severally liable during the 
bidding process and the bid document shall be signed by legally authorized signatory of all 
the parties. 
1.11. The financial contribution of each partner to the JV/Consortium operation shall be: 
(i) M/s……… (Name of the partner to be filled-in) - …….. 
(ii) M/s……… (Name of the partner to be filled-in) - ………… 
………………………………………………………………………. 
1.12. All the parties of the JV/Consortium shall be jointly and severally liable for the execution 
of the project in accordance with the Contract terms, in the event of award of contract. The 
delineation of duties, responsibilities and scope of work shall be: 
a) The Lead Partner shall provide suitable experienced personnel at site, for general 
planning, site management and equipment operations, during entire period of contract 
execution. 

b) (……Name of Partner to be filled-in………) shall carry out the following works :- 
………………………………… 

c) (……Name of Partner to be filled-in .......... ) shall carry out the following Works:- 
…………………………………. 

d) …………………………………………………………………………….… 
 

1.13. The parties hereto agreed that each of them shall duly and properly perform all 
the functions and all costs related to their respective works. 
1.14. The parties hereto shall be at liberty to enter into liaison work/correspondence with 
statutory and local authorities as the circumstances warrant individually or collectively. 
1.15. It is hereby agreed and undertaken that, all the parties are jointly and severally liable 
to the Board of Deendayal Port Authority for the performance of the contract. 
1.16. Notwithstanding demarcation or allotment of work between JV/Consortium partners, 
JV/Consortium each partner shall be liable for nonperformance of the whole contract irrespective 
of their demarcation or share of work. 
1.17. The Lead Partner shall be authorized to act on behalf of the JV/Consortium. 
1.18. All the correspondences between the Employer and the JV/Consortium shall be routed 
through the Lead Partner. 
1.19. The Lead Partner is authorized: (a) to submit bid, negotiate and conclude contract and 
incur all liabilities therewith on behalf of the partner(s) of the JV /Consortium during the 
bidding process; and (b) in the event of a successful bid, to incur liabilities and receive 
instructions for and on behalf of the partner(s)of the JV/Consortium and to carry out the 
entire execution of the contract including payment, exclusively through Lead Partner. 
1.20. In the event of default of the Lead Partner, it shall be construed as default of the 
Developer/Contractor; and Employer shall be entitled to take action under relevant clause(s) 
of the Department Bid Document and/or Conditions of Contract. 
1.21. All the parties of the JV/Consortium shall be jointly and severally liable for due performance, 
recourse/sanctions within the joint venture in the event of default of any partner and 
arrangements for providing the required indemnities. 
1.22. The JV/Consortium shall have a separate JV/Consortium Bank account (distinct from 
the Bank account of the individual partners) to which individual partners shall contribute their 
share capital / or working capital. The financial obl igat ioPnagoe f12t4hoef  
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consortium shall be discharged through the said JV/ Consortium Bank account only and also 
all payment received by consortium from the Deendayal Port Authority shall be through that 
account only. 
The parties hereto have mutually agreed to the terms and conditions set forth herein above 
and have assured each other to duly perform the reciprocal promises and obligations on 
either side for effective implementation of the JV/Consortium for proper and due completion 
of the works envisaged, in the event of award of contract to the JV/Consortium and have affixed 
their signature in this indenture on this the ..................................................................... day 
of…….20... 
(i) Signature Name 
Designation seal & Common seal of the firm 
(ii) Signature Name 
Designation seal & Common seal of the firm 

 
Witness1 
Witness2 
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JOINT VENTURE PARTNER INFORMATION FORM 

 
The Tenderer shall fill in this Form in accordance with the instructions 
indicated below]. Date: [insert date (as day, month and year) of Tender 
Submission] Tender No.: (
 /2026
). [insert number of Tendering process] 

 
Page _ _ of  pages 

 
1. Tenderer’s Legal Name: [insert Tenderer’s legal name] 

2. JV’s Party legal name: [insert JV’s Party legal name] 
 

3. JV’s Party Country of Registration: [insert JV’s Party country of registration 
and details of registration] 

 
4. JV’s Party Year of Registration: [insert JV’s Part year of registration] 

 
5. JV’s Party Legal Address in Country of Registration: [insert JV’s Party legal 
address in country of registration] 

 
6. JV’s Party Authorized Representative Information Name: [insert name of JV’s 
Party authorized representative] Address: [insert address of JV’s Party authorized 
representative] 
Telephone/Fax numbers: [insert telephone/fax numbers of JV’s Party authorized representative] 
Email Address: [insert email address of JV’s Party authorized representative] 

 
7. Attached are copies of original documents of: [check the box(es) of the 
attached original documents] 

Articles of Incorporation or Registration of firm named in 2, above, in accordance with 
Tender Document. 

In case of government owned entity from India, documents establishing legal and financial 
autonomy and compliance with commercial law, in accordance with Tender Document 

◻ PAN Number 
◻ GST Registration Number 
◻ Any other documents required for statutory compliance 

Duly authorized to sign this Authorization on behalf of: [insert complete name of Tenderer] 
Dated on _ _ day of_ _, _ [insert date of signing] 
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SPECIMEN BANK GUARANTEE 
PERFORMANCE GUARANTEE/ SECURITY 

DEPOSIT 
(To be executed on Rs.300/- non-judicial Stamp Paper) 

[The bank, as requested by the successful Tenderer, shall fill in this form in 
accordance with the instruction indicated] 
In consideration of the Board of Deendayal Port Authority incorporated by the Major 
Port Authorities Act , 2021 (hereinafter called “The Board” which expression shall 
unless excluded by or repugnant to the context or meaning thereof be deemed to 
include the Board of  Deendayal  Port  Authority,  its   successors  and  assigns)  
having  agreed  to  exempt 
  (hereinafter called the 

“contractor”) (Name of the contractor/s) 
from the demand under the terms and condition of the contract, vide from the 
demand under  the  condition  of  the  contract,  vide  ’s letter 
No  

(Name of the Department) 
Date   made  between  the  contractors  and  the  Board  for  execution  of 
      covered under Tender No.      
dated    (hereinafter called “the said contract”) for the payment of 
Security Deposit in cash or Lodgment of Government Promissory Loan Notes for 
the due fulfillment by the said contractors of the terms and condition of the said 
contract, on production of a bank     
 Guarantee    for Rs.   (Rupees 
   ) only we, the (Name of  the 
 Bank and  Address) 
        (hereinafter 
referred to as “the Bank”) at the request of the contractors do hereby 
undertake to pay to the Board an amount not exceeding
 Rs.    (Rupees    
 ) only against any loss or damage caused to or suffered by the Board by 
reason of any breach by the contractors of any of the terms and conditions of 
the said contract. 
2. We,    , do 

hereby (Name of Bank) (Name of Branch) 
Undertake to pay the amount due and payable under this guarantee without any 
demur merely on a demand from the Board starting that the amount claimed is 
due by way of loss or damage caused to or which would be caused to or suffered 
by the Board by reason of the contractors failure to perform the said contract. Any 
such demand made on the Bank shall be conclusive as regards the amount due 
and payable by the Bank under this Guarantee. However, our liability under this 
guarantee shall be restricted to any amount not exceeding Rs.   (Rupees ) 
only. 
3. We,   , undertake to pay to 

the (Name of Bank and Branch) 
Board any money so demanded notwithstanding any dispute or disputes raised 
by the contractor(s) in any suit or proceeding pending before any Court or 
Tribunal relating thereto our liability under this present being absolute and 
unequivocal. The payment so made by us under this bond shall be a valid 
discharge of our liability for payment there under and the Contractor(s) shall 
have no claim against us for making such payment. 
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4. We,   further agree with the Board that 
the (Name of Bank and Branch) 

guarantee herein contained shall remain in full force and effect during the 
period that would be taken for performance of the said contract and that it shall 
continue to be enforceable till all the dues of the Board under or by virtue of 
the said contract have been   fully   paid   and   its   claims   satisfied   
or   discharged   or   till   the 

 
(Name of the user department) 

of the said certifies that the terms and conditions of the said contract have 
been fully and properly carried out by the said Contractors and accordingly 
discharge this guarantee. PROVIDED HOWEVER that the Bank shall be the 
request of the Board but at the cost of the Contractors, renew or extend this 
guarantee for such further period or periods as the Board may require from time 
to time. 

 

We,   further agree with the Board that the (Name of 
Bank and Branch) 
Board shall have the fullest liberty without our consent and without affecting 
in any manner our obligations hereunder to vary any of the terms and conditions 
of the said contract or to extend the time of performance by the said contract 
or to extend the time of performance by the said Contractors from time to time 
or to postpone for any time or from time to time any of the powers exercisable 
by the board against the said Contractors and to forebear or enforce any of 
the terms and conditions relating to the said contract and we shall not be 
relieved from our liability by reason of any such variation or extensions being 
granted to the contractors or for any forbearance, act or omission on the part 
of the Board or any indulgence shown by the board to the Contractors or by 
any such matter or thing whatsoever which under the law relating to sureties 
would, but for this provision, have effect of so relieving us. 

5. This guarantee will not be discharged due to the change in the constitution 
of the Bank or the Contractor(s). 

6. It is also hereby agreed that the Courts in [Gandhidham] would have exclusive 
jurisdiction in respect of claims, if any, under this Guarantee. 

 
7. We,   Bank lastly undertake not to revoke this guarantee during 

its currency except with the previous consent of the Board in writing. 
 

8. Notwithstanding anything contained herein: 
(a) Our liability under this Bank Guarantee shall not exceed Rs.   (Rupees 

 only); 
(b) This Bank Guarantee shall be valid upto   ; and 
(c) We are liable to pay the guarantee amount or any part thereof under 

this Bank Guarantee only and only if you serve upon us a written claim or 
demand on or before 
 (date of expiry of 
Guarantee).” Date   day of ____________ 20 

For (Name of Bank) 

(Name) 
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SPECIMEN BANK GUARANTEE FOR ADVANCE PAYMENT 
(To be executed on Rs.300/- non-judicial Stamp Paper) 

 
[The bank, as requested by the successful Tenderer, shall fill in this form in 
accordance with theinstruction indicated] 

 
 

In consideration of the Board of Deendayal Port Authority incorporated by the Major 
Port Authority Act, 2021 (hereinafter called “The Board” which expression shall unless 
excluded by or repugnant to the context or meaning thereof be deemed to include the 
Board of Deendayal Port Authority, its successors and assigns) having agreed to release 
advance payment to (hereinafter called the “contractor”) 

 
(Name of the contractor/s) 
from the demand under the terms and condition of the contract, vide from the 
demand under the 
condition of the contract, vide ’s letter No  
(Name of the Department) 
Date made between the contractors and the Board 
for execution of 
 covered under Tender No.  
 dated (hereinafter called “the said contract”) 
for the payment ofAdvance Payment in cash or Lodgement of Government Promissory 
Loan Notes 
for the due fulfillment by the said contractors of the terms and condition of the said contract, 

 ) only we, the(Name of the  
Bank and 

 Address)  
 

 (here
i nafter Referred to as “the Bank”) a the request of the contractors do hereby 
undertake to pay to the Board a amount not exceeding Rs. 
 (Rupees ) only against any loss 
or damage caused toor suffered by the Board by reason of any breach by the 
contractors of any of the terms and conditions of the said contract. 

 
2. We, _, do hereby (Name of 

Bank) (Name of Branch) Undertake to pay the amount due and payable under this guarantee 
without any demur merely on a demand from the Board starting that the amount claimed is 
due by way of loss or damage causedto or which would be caused to or suffered by the Board 
by reason of the contractors failure to perform the said contract. Any such demand made on 
the Bank shall be conclusive as regards the amount due and payable by the Bank under this 
Guarantee. However, our liability under this guarantee shall be restricted to any amount not 
exceeding Rs. 

 (Rupees 
 ) only. 

3.  We, , undertake to pay to 
the (Name of Bank and Branch) Board any money so demanded notwithstanding any 
dispute or disputes raised by the contractor(s) in any suit or proceeding pending before any 
Court or Tribunal relating thereto our liability under this present being absolute and 
unequivocal. The payment so made by us under this bond shall be a valid discharge of our 
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liability for payment there under and the Contractor(s) shall have no claim against us for 
making such payment. 
4. We, further agree with the Board that 

the (Name of Bank and Branch) 
guarantee herein contained shall remain in full force and effect during the period that 
would be taken for performance of the said contract and that it shall continue to be 
enforceable till all the dues of the Board under or by virtue of the said contract have 
been fully paid and its claims satisfied or discharged or till the  
(Name of the user department) 
of the said certifies that the terms and conditions of the said contract have been fully and 
properly carried out by the said Contractors and accordingly discharge this guarantee. 
PROVIDED HOWEVER that the Bank shall be the request of the Board but at the cost of 
the Contractors, renew or extend this guarantee for such further period or periods as the 
Board may require from time totime. 

 
5. We, further agree with the Board that the 

(Name of Bank and Branch) 
Board shall have the fullest liberty without our consent and without affecting in any 
manner our obligations hereunder to vary any of the terms and conditions of the said 
contract or to extend the time of performance by the said contract or to extend the time of 
performance by the said Contractors from time to time or to postpone for any time or from 
time to time any of the powersexercisable by the board against the said Contractors and 
to forebear or enforce any of the termsand conditions relating to the said contract and we 
shall not be relieved from our liability by reason of any such variation or extensions being 
granted to the contractors or for any for bearance, act or omission on the part of the Board 
or any indulgence shown by the board to the Contractors or by any such matter or thing 
whatsoever which under the law relating to sureties would, but for this provision, have effect 
of so relieving us. 

6. This guarantee will not be discharged due to the change in the constitution of the 
Bank or the Contractor(s). 

7. It is also hereby agreed that the Courts in [Gandhidham] would have 
exclusive jurisdiction in respect of claims, if any, under this Guarantee. 

8. We, Bank lastly undertake not to revoke this guarantee during its currency 
except with the previous consent of the Board in writing. 

9. Notwithstanding anything contained herein: 

(a) Our liability under this Bank Guarantee shall not exceed Rs. (Rupees 
 only); 

(b) This Bank Guarantee shall be valid up to ; and 
(c) We are liable to pay the guarantee amount or any part thereof under this Bank 

Guarantee only andonly if you serve upon us a written claim or demand on or before 
(date of expiry of Guarantee).” 

 
Date day of 2026 

 
For (Name of Bank) 

(Name) 
Signature 



 

DISPUTES REVIEW BOARD AGREEMENT 

(To be executed on Rs300/- non-judicial Stamp Paper) 
 

THIS AGREEMENT, made and entered into this ..................................................... Day of 20 

………. Between………………… (“the Employer/ Board”) 
and (“the 

contractor”), and the Disputes Review Board (“the DR Board “) consisting of 
one/threeDR Board Members, (Members from either party, i.e. contractor and 
Employer/Board) 

 
(1) 

…………………………………………………………….(2) 

…………………………………………………………….(3) 

………………………………………………………… 

… .... [Note: Delete whatever is (Notapplicable)] 
 
 

WITNESSETH, that 

WHEREAS, the Employer/Board and the contractor have contracted for the execution 

of …………………………………………… Project ................................................................. name)
 (the 

“contract”) and WHEREAS, the contract provides for the establishment and operation of 

the DR Board NOW THEREFORE, the parties hereto agree as follows: 

1. The parties agree to the establishment and operation of the DR Board in accordance 

with this DR Board Agreement. 

2. Expect for providing the services required hereunder, the DR Board Members should not 

give any advice to either party or to the Nodal Officer or his nominee concerning conduct 

of the works. 

 
The DR Board Members: 

 
(a) Shall have no financial interest in any party to the contract or the Nodal Officer or his 

nominee, or a financial interest in the contract, except for payment for services on the 
DR Board. 

(b) Shall have had no previous employment by, or financial ties to, any party to the contract, 
or the Nodal Officer or his nominee, expect for fee based consulting services on other 
projects, all of which must be disclosed prior to appointment to the DR Board. 

(c) Shall have disclosed in writing to the parties prior to signature of this Agreement any all 
recent or close professional or personal relationships with any director, officer, or 
employee of any party to the Nodal Officer or his nominee, and any and all prior 
involvement in the project to which the contract relates; 

(d) Shall not, while a DR Board Member be employed whether as a consultant or otherwise 
by either party to the contract, or the Nodal Officer or his nominee, expect as a DR Board 
Member. 

(e) Shall not, while a DR Board Member, engage in discussion or make any agreement with 
any party to the contract, or with the Nodal Officer or his nominee, regarding 
employmenPtagweh1e3th1 eorf 
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as a consultant or otherwise either after the contract is completed or after services as a 
DRBoard Members. 

(f) Shall be and remain impartial and independent of the parties and shall disclose in writing 
to the Employer/Board, the contractor, the Nodal Officer or his nominee, and one another 
any fact or circumstances which might be such to cause either the Port or the contractor 
to question the continued existing of the impartiality and independence required of DR 
Board Members. 

3. Except for its participation in the DR Board activities as provided in the contract and in 

this Agreement none of the Employer / Board, the contractor, the Nodal Officer or his 

nominee, and one another any fact or circumstances which might be such to cause either 

the Employer/Board or the contractor to question the continued existence of the 

impartiality and independence required of DR Board Members. 

4. The contractor shall: 
 

a) Furnish to each DR Board Member one copy of all document which the DR Board may 

request including contract document, progress report, variation orders, and other 

document, pertinent to the performance of the contract. 

b) In co-operation with the Employer/Board, co-ordinate the site visits of the DR Board, 

including conference facilities and secretarial and copying services. 

5. The DR Board shall serve throughout the operation of the contract. It shall begin 

operation following execution of this Agreement, and shall terminate its activities after 

issuance of the taking over certificate and the DR Board’s issuance of its 

Recommendation on all disputes referred to it. 

6. DR Board Member, shall not assign or subcontract any of their work under this Agreement. 

7. The DR Board Members are independent and not employees or agents of either the 

Employer/Board or the Contractor. 

8. The DR Board Members are absolved of any personal or professional liability arising from 

the activities and the Recommendations of the DR Board. 

9. Fees and expenses of the DR Bard Member[s] shall be agreed to and shared equally by 

the Employer/Board and the Contractor. If the DR Board requires special services, such 

as accounting, data research and the like, both the parties must agree and cost shall be 

shared by them as mutual agreed. 

10. DR Board’s site visit: 

a. The DR Board shall visit the site and meet with representative of the Employer/Both and 

the contractor and the nodal officer are his nominee at regular intervals, at times of 

critical construction events, and at the return request of either party. The timing of 

site filing agreement shall be fixed by the DR Board. 
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b. Site meeting shall consist of an informal discussion of the status construction of the 

works followed by an inspection of the work, both attended by personal from the 

employer/Board, the contractor and the nodal officer or his nominee 

c. If request by either parties or the DR Board, the employer/Board will prepare minutes of 

the meeting and circulate them for comments of the parties and the nodal officer or his 

nominee. 

11. Procedure for disputes referred to the DR Board: 
 

a. If either party objects to any action or inaction of the other party or the Nodal Officer or 

his nominee, the objecting party may file a written Notice of Dispute to the other party 

with a copy to the Nodal Officer or his nominee starting that it is given pursuant to clause 

[number] and starting clearly and in detail the basis of the dispute. 

b. The party receiving the Notice of Dispute will consider it and respond in writing within 7 

days after receipt. 

c. This response shall be final and conclusive on the subject, unless a written appeal to 

the response is filed with the responding party within 7 days of receiving the response. 

Both parties are encouragedto pursue the matter further to attempt to settle the 

dispute. When it appears that the dispute cannot be resolved without the assistance of 

the DR Board either party may refer the dispute to the DR Board by written Request 

for Recommendation to the Board, the other party & the Nodal Officer or his nominee 

starting that it is made pursuant to [insert relevant clause no.] 

d. The Request for recommendation shall state clearly and detail the specific issues 

of the dispute to be considered by the DRBoard. 

e. When a dispute is referred to the DR Board, and the DR Board is satisfied that the 

dispute requires the DR Board’s assistance, the DR Board shall decide when to 

conduct a hearing on dispute. The DR Board may request that written documentation and 

arguments from both parties be submitted to each DRBoard Members before the 

hearing begins. The parties shall submit insofar as possible agreed statements of the 

relevant facts. 

f. During the hearing, the contractor, the Employer/ Board, the Nodal Officer or his 

nominee shall each have ample opportunity to be headand to offer evidence. 
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The DR Board’s Recommendation for resolution of the dispute will be given in writing, 

to the Employer/ Board, the contractor and the Nodal Officer or his nominee as soon 

as possible, and in any event not more than 28 days after the DR Board’s final hearing 

on the dispute. 

12. Conduct of Hearing: 
 

a) Normally hearing will be conducted at the sites, but any location that would be more 

convenient and still provide all required facilities and access to necessary documentation 

may be utilized by the DR Board. Private sessions of the DR Board may be held at 

any location convenient to the DRBoard. 

b) The Employer/ Board, the Nodal Officer or his nominee and contractor shall have 

representatives at all hearing. 

c) During the hearing, no DR Board Member shall express any opinion concerning the 

merit of any facet of the case. 

d) After the hearing are concluded, the DR Board shall meet privately to formulate its 

Recommendation. All DR Board deliberation shall be conducted in private, with all 

individual views kept strictly confidential. The DR Board’s Recommendations, together with 

an explanation of its reasoning shall be submitted in writing to both parties and t the 

Nodal Officer or his nominee. The pertinent contract provision, applicable laws and 

regulations, and the facts and circumstances involved in the dispute. 

The DR Board shall make every effort to reach a unanimous Recommendation. If 

this proves impossible, the majority shall decide, and the dissenting member any 

prepare a written minority report for submission to both parties. 

[Notes: Delete if it is one member DR Board] 

 
13. If during the contract period, the Employer/ Board and the contractor are of the opinion 

that the Disputes Review Board is not performing itsfunction properly, the Employer/ 

Board and the contractor may together disbanded the Disputes Review Board. In such 

an event, the disputes shall have referred to Arbitration straightaway. 

 
The Employer/Board and the contractor shall jointly sing a notice specifying that the DR 

Board shall stand disbanded with effect from thedate specified in the notice. The notice shall 

posted by a registered letterwith AD or delivery of the letter, even if he refuses to do so. 
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SECTION-7 
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Page 136 of  

 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
SECTION-8 
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SECTION-9 

 
Drawing 


