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DEENDAYAL PORT AUTHORITY 

 

DC: 1 COMPETITIVE BIDDING 

 

Bid No: OOT/Circle/133/Drydock/2023 

 

Name of work: “Development of Ship Docking and Repair Infrastructure in Pathfinder Creek at 

Vadinar” 

 

PERIOD OF DOWNLOADING OF BID DOCUMENTS 

 

FROM : DATE  23/05/2026 

TO : DATE  22/06/2026 TIME 16:00 HRS. 

LAST DATE AND TIME FOR RECEIPT OF BIDS  : DATE 22/06/2026 TIME 16:00 HRS  

TIME AND DATE OF OPENING OF BIDS : DATE 22/06/2026 TIME 16:05 HRS.  

PLACE OF OPENING OF BIDS : EXECUTIVE ENGINEER (C-I) 

 CIVIL ENGINEERING DEPARTMENT, 

 ADMINISTRATION OFFICE BUILDING,  

 DEENDAYAL PORT AUTHORITY,  

 GANDHIDHAM – 370201, GUJARAT 

 

 

 

OFFICER INVITING BIDS : EXECUTIVE ENGINEER (C-I) 

DEENDAYAL PORT AUTHORITY,GANDHIDHAM 
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DEENDAYAL PORT AUTHORITY 
NOTICE INVITING TENDER 

Tender No. :  OOT/Circle/133/Drydock/2023 
ONLINE TENDERING (E- Tendering) 

Name of Work: “Development of Ship Docking and Repair Infrastructure in Pathfinder  

           Creek at Vadinar” 

 

E/Online Tenders are invited by Executive Engineer (CIVIL) for the above work as per the details given in the 

table below. 
 

Work 

Description 
Tender Fee (In Rs.) Estimated cost (In Rs.) EMD 2% (In Rs.) 

Date of 

Pre- Bid 

Meeting 

Last Date and 

time of online 

Submission of 

bid documents 

 

Date and 

time of 

online 

opening 

Development 

of Ship 

Docking and 

Repair 

Infrastructure 

in Pathfinder 

Creek at 

Vadinar 

Rs.5900/- (Incl. GST 

@ 18 %) to be paid in 

digital mode 

(UPI/RTGS /NEFT 

/etc.) in Port account. 

Details are mentioned 

below: - 

Account no.: - 

0190002100031883 

IFSC Code:  

- PUNB0019000  

Punjab National Bank, 

Gandhidham 

 

Rs.492,09,63,520.00/- 

(excluding GST) 

Rs. 9,84,19,271/- in 

the form of Digital 

Mode/ Insurance 

Surety Bond / Bank 

Guarantee issued in 

favor of “Board of 

Deendayal Port 

Authority” by any 

nationalized/schedu

led bank except co-

operative bank 

having its branch at 

Gandhidham as per 

format in the tender 

documents. 

 

08/06/202

6 @ 11:00 

Hrs. at Old 

Board 

Room, A.O. 

Building, 

Deendayal 

Port 

Authority, 

Gandhidha

m- Kutch, 

Gujarat. 

Up to 16:00 

hours on 

22/06 /2026 

 

22/06/202

6 @16:05 

Hrs. 

Detailed tender notice along with complete tender documents can be downloaded from website 

https://tender.nprocure.com from 23/05/2026 to 22/06/2026 @ 16:00 Hrs. Tender Notice is also available on 

www.deendayalport.gov.in. & (CPPPortal) https://eprocure.gov.in/epublish/app Technical Bid will be opened on 

22/06/2026 @ 16:05 Hrs. Date of opening of price bid shall be notified after scrutiny & evaluation of Technical 

Bid. For further details and general enquiries prospective bidders may contact Executive Engineer (C-I), Civil 

Engineering Department, Administration Office Building, Deendayal port Authority, Gandhidham – 

370201, Gujarat during working hours before the last date and time of downloading of tender documents. 

 
 

 

EXECUTIVE ENGINEER (C-I)  

DEENDAYAL PORT AUTHORITY 

                                                                                                              GANDHIDHAM 

http://www.deendayalport.gov.in/
https://eprocure.gov.in/epublish/app
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DEENDAYAL PORT AUTHORITY 
NOTICE INVITING ON LINE TENDER 

Details about E/Online tender: 
Department Name Civil Engineering Department 

Circle/ Division PROJECT DIVISION 

Tender Notice No. OOT/Circle/133/Drydock/2023 

 

Name of Work Development of Ship Docking and Repair Infrastructure in 

Pathfinder Creek at Vadinar 

 

Estimated Contract Value (INR)      Rs. 492,09,63,520.00/- (excluding GST) 

 

Period of Completion (in Months)  30 Months 

 

Bidding Type Open 

Bid Call (Nos.) One 

Tender Currency Type Single 

Tender Currency Settings Indian Rupee (INR) 

Minimum Pre-Qualifying / 

Eligibility Criteria:  

1. Average annual financial turnover during the last three 

years ending 31st March 2025, should be at least Rs. 

147.63 Crores. 

 

Average annual Turnover based on CA certificate duly stamp, 

signed with UDIN/Membership number is to be submitted 

failing which bid will be stand non- responsive 

 

2. Experience of having successfully completed or 

substantially completed similar works during last 7 

years ending last day of month previous to the one in 

which applications are invited should be either of the 

following: 

Three similar completed works, each work costing not less 

than Rs. 196.84 Crores. (Excl. GST) 
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Or 

Two similar completed works, each work costing not less 

than Rs. 246.05 Crores. (Excl. GST) 

Or 

One similar completed work, costing not less than Rs. 

393.68 Crores. (Excl. GST) 

 

“Similar Works” means Construction of Marine 

Structures like Berth /Jetty /Quay/ Wharf/ approach 

trestle / offshore bridge and associated facilities such as 

offshore substation and fire water pump house involving 

bored cast-in-situ concrete piles. 

 

"Substantially completed works" means ongoing work 

in which payment equal to or more than 90% of the 

present contract value has been made to the contractor in 

that ongoing contract, and the work or a major part of it is 

in a usable condition for its intended purpose. No 

proceedings for termination on account of the contractor’s 

default should be pending in such cases. The Engineer – in 

– Charge or the Employer shall issue a certificate of 

substantial completion containing two parts. 

 

Part – I shall contain both financial of the work executed 

and certified for payment as a percentage of total current 

contract value, and Part – II shall contain 'certificate of 

functional completion of the work or a major part of it’. To 

remain valid for prequalification or tender evaluation, 

such certificates should have been issued on or before the 

last day of month previous to the one in which 

applications are invited. 

 

The completion/substantial completion certificate for all 

eligible projects shall be issued by competent authority of 

the organization not below the rank of Chief Engineer 

(Chief General Manager in case of ports that do not have 

Chief Engineer) for the government organizations’ and not 

below the rank of managing director/Director for the 

private organizations’ and counter signed by bidder’s 

statutory auditor.  

 

In case, statutory auditor is not signing the certificate, a 
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separate certificate from bidder’s statutory auditor shall 

be furnished for amount received for the eligible project. 

In jurisdictions that do not have statutory auditors, the 

auditors who audit the annual accounts of the Bidder may 

provide the requisite certification. 

 

The Subcontract experience shall be considered for pre-

qualification only if same is carried out in Govt./Semi 

Govt./Public Limited companies subject to submission of 

subcontract permission issued by the respective authority 

prior to the execution of the work. Further, if sub contract 

permission is not authenticated, the respective party shall be 

considered non-responsive. The decision taken by DPA shall 

be final. 

 

If the Bidder has completed works in a private organization 

as stipulated in the Minimum Qualification Criteria (work 

experience), the following documents must be enclosed with 

the BID for consideration: 

 

 TDS Certificates: The Bidder must provide TDS 

certificates issued by the competent authority with 

respect to the work experience submitted. 

 

 CA Certificate: The Bidder must submit certificate 

issued by Chartered Accountant (CA) stating that the 

amount shown in the TDS certificate has been received 

with respect to the work experience submitted by the 

Bidder. This document must be certified by the CA with 

stamp, signature and UDIN number, failing which the 

bid will stand non- responsive. 

 

3. Joint Venture 

 

i. In case of JV, to qualify experience in similar works, 

merging of work order value executed by two or 

more of its members of JV either as a whole or as 

member of JV shall not be permitted to qualify 

eligible works in terms of similar completed works. 

Only No. of work orders completed works by 

member of JV shall be merged to evaluate the 

experience 



8  

ii. Lead partner should have executed at least one 

similar work costing Rs. 196.84 Crores (40% of 

estimated cost) (excl. GST) as per Minimum 

Eligibility Criteria 

iii. The works reckoned for the above purpose are those 

executed by the tenderer as prime contractor or 

proportionately as member of joint venture or as a 

sub-contractor, authorized and approved by the 

Employer of the work(s) against which the tenderer 

has claimed his experience. 

iv. In case of Bid submitted by JV/Consortium, the lead 

partner of the JV shall meet the minimum Eligibility 

criteria of Financial Turnover. 

v. Bid Security required shall be furnished by lead 

member of JV. 

4. Bidders who meet the minimum qualification criteria will 

be qualified only if their available bid capacity is more than 

the total bid value. The available bid capacity will be 

calculated as under: 

 

i. Available bid capacity = A x M x N - B,  

 

where A = Maximum value of engineering (Civil/ 

Electrical/ Mechanical as relevant to work being 

procured) works executed in any one year during the last 

five years (updated at the current price level), taking into 

account the completed as well as works in progress.  

 

M =Multiplier Factor (usually 1.5)  

N = Number of years prescribed for completion of the 

work in question (30 months). B = Value (updated at the 

current price level) of the existing commitments and 

ongoing works to be completed in the next 'N' years. 

 

The Bidder shall furnish statements showing the value of 

existing commitments and ongoing works as well as the 

stipulated period of completion remaining for each of the 

works preferably countersigned by the Nodal Office or 

his nominee-in- charge. 

5. Integrity Pact Agreement (Annexure I). 

 

I. The potential bidders shall download and print the IP 



9  

Agreement signed by the Employer and their witness and 

affix his/her signature on the IP Agreement in the presence 

of a witness from his/her side, who shall also affix his/her 

signature thereof. Having completed the signing procedure, 

the potential Bidder shall upload the duly filled and signed 

IP Agreement on n-procure portal. 

II. The procedure mentioned above regarding signing of 

Integrity Pact Agreement by both the parties (Employer and 

Potential bidders) shall be completed online. However, in 

case of any technical glitch due to which if any potential 

bidder is unable to upload the IP Agreement, then he/ she 

shall submit the Hard Copy of the dully filled, signed IP 

Agreement, to the Department concerned of DPA within a 

period of seven days and prior to opening of the Technical 

Bid, failing which Bid of potential Bidder shall be treated as 

disqualified. 

III. In case of Partnership firm, IP agreement needs to be signed 

by all the partners of partnership firm/authorized partner 

of the Partnership firm. Copy of partnership deed & 

authorization letter may be submitted. In case of Private 

Limited Company, IP agreement needs to be supported with 

copies of ‘Power of Attorney and Board resolution’ shall be 

submitted at technical bid stage. If the Bidder is a Joint 

Venture or a consortium, Integrity pact agreement must be 

signed by all joint venture members or consortium 

members. 

IV. In case of JV firm, IP agreement is to be filled and submitted 

in the name of the JV firm only otherwise the bid will not be 

considered for further evaluation. 

 

Joint Venture Applicable 

Rebate Applicable (Unconditional rebate submitted online before 

due date of submission of bid) 

Bid Document Fee :  Rs. 5900/- (including GST) to be paid through digital  mode of 

payment. The details are as under;  Account   no.: -  

 0190002100031883, IFSC Code:  -  PUNB0019000, 

Punjab National Bank, Gandhidham. 

 

Bid Security Rs. 9,84,19,271.00/-  in the form of Digital mode/ Insurance 

Surety Bond / Bank Guarantee issued in favor of “Board of 

Deendayal Port Authority” by any Nationalized/scheduled 

(except co- operative) bank having branch at Gandhidham as 
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per format provided in the tender documents. 

Bid Document Downloading  

Start Date    23/05/2026 

Bid Document Downloading  

End Date    22/06/2026 

Date & Place of Pre Bid Meeting 08/06/2026 @ 11:00 Hrs. at Old Board Room, A.O. Building, 

Deendayal Port Authority, Gandhidham - Kutch, Gujarat. 

Last Date and Time for  

Receipt of Online Bids  22/06/2026 @16:00 Hrs. 

Bid Validity Period 120 Day 

Condition  

1.  Tender Fees by digital mode of payment in Account 

no.: - 0190002100031883, IFSC Code: - 

PUNB0019000, Punjab National Bank, 

Gandhidham. The proof for transfer of funds to be 

submitted in technical bid stage. 

I. In case of Partnership firm, IP agreement needs to be 

signed by all the partners of partnership 

firm/authorized partner of the Partnership firm. Copy 

of partnership deed & authorization letter may be 

submitted. In case of Private Limited Company, IP 

agreement needs to be supported with copies of ‘Power 

of Attorney and Board resolution’ shall be submitted at 

technical bid stage. If the Bidder is a Joint Venture or a 

consortium, Integrity pact agreement must be signed 

by all joint venture members or consortium members. 

II. In case of JV firm, IP agreement is to be filled and 

submitted in the name of the JV firm only otherwise the 

bid will not be considered for further evaluation. 

2. In case of Micro and Small Enterprise (MSEs) holding 

valid certificate issued by any agencies/organization 

under, 

 

Level Description 

Section – F Construction 

Division – 42 Civil Engineering 

Group – 429 Construction of Other Civil Engineering 

Projects 

Class – 4290 

Subclass -  

42902 

 

Construction of waterways, 

Harbour and river works, dredging 

of waterways 
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The Ministry of Micro, Small and Medium Enterprises indicating 

the list of activity related to the subject tender as per National 

Industrial Classification-2008 mentioned in the table below only 

shall become eligible for exemption from payment of Tender 

fee/EMD. Such bidder shall upload the scanned copy of valid 

certificate in technical bid. Such bidder shall upload in technical 

proposal a scanned copy of valid certificate, as well as duly filled 

in and signed ‘Bid Securing Declaration’ as per format 

provided in the tender document (Annexure II), failing which 

the bid shall be disqualified: - 

Traders/ Distributors/ Sole agent is excluded from purview of 

Public Procurement Policy for MSEs Order, 2012. 

Remarks Submission of E.M.D., Integrity Pact, Tender Fee and other 

Documents during office hours: 22/06/2026 up to by R.P.A.D 

/Speed post or in person in the chamber EXECUTIVE 

ENGINEER (C-I), Civil Engineering Department, 

Administration Office Building, Deendayal Port 

Authority, Gandhidham – 370201, Gujarat. 

 "Substantially completed works "means an ongoing work in 

which payment equal to or more than 90% of the present 

contract value has been made to the contractor in that 

ongoing contract, and the work or a major part of it is in a 

usable condition for its intended purpose. No proceedings for 

termination on account of the contractor’s default should be 

pending in such cases. The Engineer – in – Charge or the 

Employer shall issue a certificate of substantial completion 

containing two parts. 

 Part – I shall contain both financial of the work executed and 

certified for payment as a percentage of total current contract 

value, and Part – II shall contain 'certificate of functional 

completion of the work or a major part of it’. To remain valid 

for prequalification or tender evaluation, such certificates 

should have been issued on or before the last day of month 

previous to the one in which applications are invited. 

Bid Opening Date Technical Bid will be opened on 2 2 /06/2026 @ 16:05 Hrs. 

Date of opening of Price Bid shall be notified after scrutiny & 

evaluation of Technical Bid to qualified bidders. 

Documents required to be 

submitted by scanning  

through online  Tender fee to be paid through digital mode of Payment 

through Digital Mode in Account no.: - 
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0190002100031883, IFSC Code: - PUNB0019000, 

Punjab National Bank, Gandhidham.  

a. EMD to be paid through Digital mode/Insurance Surety 

Bond/ Bank Guarantee issued in favor of “Board of 

Deendayal Port Authority” by any 

Nationalized/scheduled (except co-operative) bank 

having branch at Gandhidham as per format provided in 

the tender documents 

b. Average annual turnover on CA certificate duly stamp signed 

by UDIN number is to be submitted failing which bid will be 

stand non- responsive. 

c. As indicated in clause 1.4 of section 1 – Instructions to 

bidders. 

d. Integrity Pact agreement (Annexure–I)
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Officer- Inviting Bids: Executive Engineer (C-I) 

 Deendayal Port Authority 

 

Bid Opening Authority: Executive Engineer (C-I) 

Deendayal Port Authority 

Address: Executive Engineer (C-I) 

 Civil Engineering Department, 

  Administration Office Building,  

 Deendayal Port Authority,  

 Gandhidham – 370201, Gujarat  

 

Contract Details : Mobile – 87586 59669 

 

 

 

 

EXECUTIVE ENGINEER (C-I)     

DEENDAYAL PORT AUTHORITY 

GANDHIDHAM 
 

Note: 

In case bidders need any clarifications or if training is required to participate in 

online tenders, they can contact (n)Procure Support team at following address: - 

 

(n)code Solutions – A division of GNFC Ltd., 

(n)Procure Cell, 

403, GNFC Info tower, S.G. Road, 

Bodakdev, Ahmedabad – 380054 (Gujarat). 

 

Contact Details : 

Airtel : +91-79-40007501, 40007512, 40007516, 40007517, 40007525 

BSNL : +91-79-2684511, 26854512, 26854513 (EXT: 501, 512, 516, 517, 525) 

Reliance : +91-79-30181689 

Fax : +91-79-26857321, 40007533 

E-mail : nprocure@gnvfc.net 

TOLL FREE NUMBER : 1-800-233-1010 (EXT: 501, 512, 516, 517, 525) 

For further details, amendments or extension of time , if any, please visit 

https://tender.nprocure.com OR www.deendayalport.gov.in 

 

 

 

 

mailto:nprocure@gnvfc.net
https://tender.nprocure.com/
http://www.deendayalport.gov.in/
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INFORMATION AND INSTRUCTIONS FOR CONTRACTORS FOR E-TENDERING FORMING PART 

OF NIT AND TO BE POSTED ON WEBSITE 

1. Information and instructions for Contractors will form part of NIT and to be uploaded on website. 

2. The intending bidder must have class-III digital signature to submit the bid. 

3. The Bid Document as uploaded can be viewed and downloaded free of cost by anyone including 

intending bidder. But the bid can only be submitted after uploading the mandatory scanned 

documents such as a Receipt of EMD in form of Digital mode/ Insurance Surety Bond/Bank 

Guarantee, Tender Fee in form of online Digital mode of Payment. 

4. Bidders may modify or withdraw their bids before last date and time of submission of bid as notified. 

5. While submitting the modified bid, contractor can revise the rate of one or more item(s) any 

number of times (he need not re-enter rate of all the items) but before last time and date of 

submission of bid as notified. 

6. On opening date, the contractor can login and see the bid opening process. After opening of bids, 

he will receive the competitor bid sheets. 

7. Contractor can upload documents in the form of JPG format and PDF format. 

8. It is mandatory to upload scanned copies of all the documents including GST registration as 

stipulated in the bid document. If such document is not uploaded his bid will become invalid 

and cost of bid document shall not be refunded. 

9. If the contractor is found ineligible after opening of bids, his bid shall become invalid and cost 

of bid document shall not be refunded. 

10. If any discrepancy is noticed between the documents as uploaded at the time of submission of 

bid and hard copies as submitted physically by the contractor the bid shall become invalid 

and cost of bid document shall not be refunded. 

11. Certificate of Financial Turn Over: At the time of submission of bid, contractor may upload 

Affidavit/ Certificate from CA mentioning Financial Turnover of last 3 (three) years or for the 

period as specified in the bid document and further details if required may be asked from the 

contractor after opening of technical bids. There is no need to upload entire voluminous balance 

sheet. 

12. Contractor must ensure to quote rate of each item. If any cell is left blank and no rate is quoted 

by the bidder, rate of such item shall be treated as "0" (ZERO). 

13. The Draft information and instructions to Contractors may be modified suitably by NIT approving 

authority as per requirement 

14. All the mandatory document required/prescribed for Pre-qualification have to be enclosed by 

the bidder failing which his offer shall be rejected and treated as non-responsive. However, 

additional documents required if any for verification of the original documents shall be 

submitted by the bidder if required by DPA. 

List of Documents to be scanned and uploaded within the period of bid submission: 

 

I. EMD in form of Digital mode/Insurance Surety Bond/Bank Guarantee Drawn in favour of 
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Board of Deendayal Port Authority, issued by any Nationalized/scheduled bank (Except Co-

op bank) having branch at Gandhidham as per enclosed format. 

II. Tender Fee form of online Digital mode of Payment. 

III. Integrity Pact Agreement 

Bid Document. 

I. Certificates of Work Experience of successfully completed works issued by the client. 

II. Certificate of Financial Turnover from CA 

III. Any other Document as specified in the Section I. 

IV. Affidavit as per provisions of NIT. 

V. Certificate of Registration for GST and acknowledgement of up to date filed return if required. 

VI. Bid capacity calculations along with balance financial liability of works in hand. 

 

Executive Engineer (C-I)  

Deendayal Port Authority 

GANDHIDHAM 



16  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

SECTION -1 

 
 

INSTRUCTIONS TO BIDDERS 
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A. GENERAL 

1.1 Scope of Bid 

 

The Executive Engineer (Civil), Off-Shore Oil Terminal Department, Deendayal Port 

Authority, invites bids by E- Tendering for the work of “Development of Ship Docking and 

Repair Infrastructure in Pathfinder Creek at Vadinar” detailed in the table given in NIT. 

The bidders shall submit on-line bids for the work detailed in the table given in NIT. 

 

The successful bidder will be expected to complete the works by the intended completion 

date specified in the contract data. 

 

1.2 Source of Funds 

 

1.2.1 The employer has arranged the funds from internal resources and will have sufficient funds 

in Indian currency for execution of the works. 

 

1.3 Eligible bidder. 

 

1.3.1 The invitation for Bids is open to all eligible bidders meeting the eligibility criteria as defined 

in clause no.1.4.3. 

1.3.2 All bidders shall provide in Section-2 form of Bid and Qualification Information, a statement 

that the Bidder is not associated, nor has been associated in the past, directly or indirectly, 

with the consultant or any other entity that has prepared the design, specifications, and other 

documents for the Project Manager for the Contract. A firm that has been engaged by the 

Employer to provide consulting services for the preparation or supervision of the works, and 

any of its affiliates, shall not be eligible to bid. (Refer Clause 5.95 of Sec-5) 

“Conflict of interest”: participation by a bidding firm or any of its affiliates that are either 

involved in the consultancy contract to which this procurement is linked; or if they are part 

of more than one bid in the procurement; or if the bidding firm or their personnel have 

relationships or financial or business transactions with any official of procuring entity who 

are directly or indirectly related to tender or execution process of contract; or improper use 

of information obtained by the (prospective) bidder from the procuring entity with an intent 

to gain unfair advantage in the procurement process or for personal gain; 

1.3.2. Government-owned enterprises may only participate if they are legally and financially 

autonomous, operate under commercial law and are not a dependent agency of the Employer 

subject to fulfilment of Minimum Qualifying criteria. 

1.3.3. Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices 

issued by the employer in accordance with clause 1.36. 

 

1.4 Eligibility Criteria 

 

1.4.1. a. Experience of similar works executed during the last seven years, and details like 
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monetary value, clients, and proof of satisfactory completion. 

b. Documentary evidence of adequate financial standing and proof from client for 

satisfactory completion of works. 

c. Solvency certificate from Bankers for ----------(value). (Refer Clause ‘A’ of Sec-5) 

d. Equipment requirement/schedule. (Refer Clause ‘A’ of Sec-5) 

e. Managerial/Manpower requirement. (Refer Clause ‘A’ of Sec-5) 

f. Project Planning and Quality Control procedure to be adopted. 

g. Information regarding projects in hand, current litigation, orders regarding exclusion, 

expulsion or black listing, if any. 

h. Trained & Certified workmen proposed to be employed at the work site of the project. 

The Contractor must undertake to employ of certified worker to the extent of 20% of 

total strength. Valid certificates by a recognized University, technical Board, or 

Ministry of Government of India would only be taken cognizance of. (Refer Clause ‘A’ 

of Sec-5) 

1.4.2. If the Employer has not undertaken pre-qualification of potential bidders, all bidders shall 

include the following information and documents with their bids. 

a. Copies of original documents defining the constitution or legal status, place of 

registration, and principal place of business, written power of attorney of the signatory 

of the Bid to commit the Bidder. 

b. Total monetary value of construction work performed for each of the last five years. 

c. Experience in works of a similar nature and size for each of the last five years, and 

details of works underway or contractually committed, and Employers who may be 

contacted for further information on those contracts. 

d. Major items of construction equipment proposed to carry out to the contract. 

e. Qualifications and experience of key technical site management and technical personal 

proposed for the contract. 

f. Reports on the financial standing of the Bidder, such as profit and loss statements and 

auditor's reports for the past five years. 

g. Evidence of adequacy of working capital for this contract (access to line(s) of credit 

and availability of other financial resources). 

h. Authority to seek references from the Bidder's bankers. 

i. Information regarding any litigation, current or during the last five years, in which the 

Bidder is involved, the parties concerned, and disputed amount. 

j. Proposal for subcontracting components of the works amounting to more than 10 

percent of the Bid Price (for each qualification should attached); and (Refer Clause ‘A’ 

of Sec-5) 

k. The methodology and program of construction, backed with equipment planning 

and deployment, duly supported with broad calculations and quality control 

procedures and completion of the work as per technical specifications within the 

stipulated period of completion as per milestones. 

l. PAN, Registration with Service Tax (GST), Provident Fund Authorities, etc. 

m. Bid Security in approved form as prescribed under Clause No. 1.16. 
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1.4.3 To qualify for award of the contract, bidders are advised to note the minimum 

qualification criteria specified below. 

i. Average annual financial turnover during the last three years ending 31st March 2025 

should be at least Rs. 147.63 Crores. 

ii. Experience of having successfully completed similar works during last 7 years ending 

last day of month previous to the one in which applications are invited should be either 

of the following. 

 

a. Three similar completed works each work costing not less than Rs. 196.84 Crores. 

        or 

b. Two similar completed works each work costing not less than Rs. 246.05 Crores. 

           or 

c. One similar completed work costing not less than Rs. 393.68 Crores. 

 

“Similar Works” means Construction of Marine Structures like Berth /Jetty /Quay/ 

Wharf/ approach trestle / offshore bridge and associated facilities such as offshore substation 

and fire water pump house involving bored cast-in-situ concrete piles. 

 

The Subcontract experience shall be considered for pre- qualification only if same is carried 

out in Govt./Semi Govt./Public Limited companies subject to submission of sub contract 

permission issued by the respective authority prior to the execution of the work. Further, 

if sub contract permission is not authenticated, the respective party shall be considered 

non-responsive. The decision taken by DPA shall be final. 

 

If the Bidder has completed works in a private organization as stipulated in the 

Minimum Qualification Criteria (work experience), the following documents must be 

enclosed with the BID for consideration: 

 

 TDS Certificates: The Bidder must provide TDS certificates issued by the 

competent authority with respect to the work experience submitted. 

 CA Certificate: The Bidder must submit certificate issued by Chartered 

Accountant (CA) stating that the amount shown in the TDS certificate has been 

received with respect to the work experience submitted by the Bidder. This 

document must be certified by the CA with stamp, signature and UDIN number, 

failing which the bid will stand non-responsive. 

"Substantially completed works" means ongoing work in which payment equal to or 

more than 90% of the present contract value has been made to the contractor in that 

ongoing contract, and the work or a major part of it is in a usable condition for its 

intended purpose. No proceedings for termination on account of the contractor’s 

default should be pending in such cases. The Engineer – in – Charge or the Employer 

shall issue a certificate of substantial completion containing two parts. 
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Part – I shall contain both financial of the work executed and certified for payment as a 

percentage of total current contract value, and Part – II shall contain 'certificate of 

functional completion of the work or a major part of it’. To remain valid for 

prequalification or tender evaluation, such certificates should have been issued on or 

before the last day of month previous to the one in which applications are invited. 

 

The completion/substantial completion certificate for all eligible projects shall be issued 

by competent authority of the organization not below the rank of Chief Engineer (Chief 

General Manager in case of ports that do not have Chief Engineer) for the government 

organizations’ and not below the rank of managing director/Director for the private 

organizations’ and counter signed by bidder’s statutory auditor.  

 

In case, statutory auditor is not signing the certificate, a separate certificate from bidder’s 

statutory auditor shall be furnished for amount received for the eligible project. In 

jurisdictions that do not have statutory auditors, the auditors who audit the annual 

accounts of the Bidder may provide the requisite certification. 

 

1.4.4. In addition to above, the criteria regarding satisfactory performance of the work, Personnel, 

establishment, plant, equipment, etc. may be incorporated according to the requirement of 

the project. To qualify for a package of contracts made up of this and other contracts for 

which bids are invited in the NIT, the bidder must demonstrate having experience and 

resources sufficient to meet the aggregate of the qualifying criteria for the individual 

contracts. (Refer Clause ‘A’ of Sec-5) 

1.4.5. The Subcontract experience shall be considered for pre-qualification only if same is carried 

out in Govt./Semi Govt./Public Limited companies subject to submission of sub contract 

permission issued by the respective authority prior to the execution of the work. Further, if 

sub contract permission is not authenticated, the respective party shall be de-barred for 

participation in tenders of DPA for minimum 2 years. The decision taken by DPA shall be 

final. (Refer Clause ‘A’ of Sec-5) 

 

1.4.6 Bidders who meet the minimum qualification criteria will be qualified only if their available 

bid capacity is more than the total bid value. The available bid capacity will be calculated 

as under: 

 

Available bid capacity = A x M x N - B,  

 

where A = Maximum value of engineering works executed in any one year during the last five 

years (updated at the current price 6 level), taking into account the completed as well as 

works in progress 

 

M =Multiplier Factor (usually 1.5)  
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N = Number of years prescribed for completion of the work in question (30 months).  

B = Value (updated at the current price level) of the existing commitments and ongoing works 

to be completed in the next 'N' years. 

The Bidder shall furnish statements showing the value of existing commitments and ongoing 

works as well as the stipulated period of completion remaining for each of the works 

preferably countersigned by the Nodal Officer or his nominee – in – charge. 

 

Note: To calculate the value of works to current level, following multiplying factors shall be 

applicable with reference to escalation based on WPI. This is only for to arriving the 

Bid Capacity and not for work experience & turnover. 

 

Financial Year 2024-25 2023-24 2022-23 2021-22 2020-21 2019-20 2018-19 
Index 154.9 151.4 152.5 139.40 123.40 121.80 119.80 
Multiplying factor 1.00 1.02 1.02 1.11 1.26 1.27 1.29 

 

The Bidder shall furnish statements showing the value of existing commitments and on-

going works as well as the stipulated period of completion remaining for each of the 

works preferably countersigned by the Nodal Officer or his nominee – in – charge. 

 

1.4.7 Even though the bidders meet the above qualifying criteria, they are subject to be 

disqualified if they have: 

- Made misleading or false representations in the forms, statements and 

attachments submitted in proof of the qualification requirements; and/or 

- Record or poor performance such as abandoning the works, not properly 

completing the contract, inordinate delays in completion, litigation history, or 

financial failures etc., and/or 

 

1.5 One Bid per Bidder 

1.5.1.  Each bidder shall submit only one bid for one package. A bidder who submits or participates 

in more than one bid (other than as a subcontractor or in cases of alternatives that have been 

permitted or requested) will cause all the proposals with the Bidder’s participation to be 

disqualified. 

 

1.5.2 Joint Venture (Refer Clause ‘A’ of Sec-5) 

 

Companies/Contractors may jointly undertake contract/contracts. The number of Partners 

in JV/Consortium shall be limited to maximum of three. Each entity would be jointly and 

severely responsible for completing the task as per the contract, however declaration of the 

Lead member to be indicated by bidders, however JV has to designate in their MOU. The 

firms with at least 26% equity holding each be allowed to jointly meet the eligibility criteria. 

Note: JVs/ Consortia be allowed in all contracts of estimated cost of more than Rs. 10 crores. 

However, there shall a maximum of 3 nos. of partners. 

1.5.3 The works reckoned for the above purpose are those executed by tenderer as prime 
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contractor or proportionately as member of Joint venture or as a sub-contractor, authorized 

and approved by the Employer of the work(s) against the tenderer has claimed his 

experience. 

 

1.6 Cost of Bidding 

1.6.1. The bidder shall bear all costs associated with preparation and submission of his bid, and the 

Employers will in no case be responsible and liable for those costs. 

 

1.7 Site Visit 

1.7.1  The bidder, at the Bidder’s own responsibility and risk is encouraged to visit and examine 

the Site of Works and its surroundings and obtain all information that may be necessary for 

preparing the Bid and entering into a contract for construction of the Works. The costs of 

visiting the Site shall be at the Bidders’ own expense. 

 

B. Bidding Documents 

1.8 Content of Bidding Documents 

1.8.1 The set of bidding documents comprises the documents listed in the table below and 

addenda issued in accordance with Clause 1.10: 

• DC 1 : Bid Reference 

• NIT : Invitation for Bids 

• SECTION 1 : Instruction to Bidders 

• SECTION 2 : Forms of Bid, Qualification Information 

• SECTION 3 : Conditions of Contract 

• SECTION 4 : Contract Data 

• SECTION 5 : Specifications and Special Conditions 

• SECTION 6 : Drawing 

• SECTION 7 : Bill of Quantities 

• SECTION 8    : Forms of Securities and other Formats 

• SECTION 9         : : Guidelines on Banning of Business Dealings 

1.8.2 One set of the bidding documents will be issued to the bidder. The document should be 

completed and returned with the bid. (Refer Clause ‘A’ of Sec-5) 

1.8.2.1 Bidding documents shall be downloaded. The documents should be complied filled and 

submitted through on-line tendering process on website http://tender.nprocure.com 

1.8.3 The bidder is expected to examine carefully all instructions, conditions of contract, contract 

data, forms, terms, technical specifications, bill of quantities, forms, drawings, annexure 

in the bid document. Failure to comply with the requirements of the bid document shall be 

at the bidder’s own risk. Pursuant to clause 1.26 hereof, bids which are not substantially 

responsive to the requirements of the bid documents shall be rejected. 

 

1.9 Clarifications of the Bidding Documents 

1.9.1 A prospective bidder requiring any clarification of the bidding documents may notify the 

employer in writing or by electronic form and be confirmed by hard copy at the Employer’s 

http://tender.nprocure.com/
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address indicated in the invitation to bid. The employer will respond to any request for 

clarification which he received earlier than days (Suggested 7 days) prior to the deadline 

for submission of bids. Copies of the Employer’s response will be forwarded to all purchasers 

of the bidding documents, including`s a description of the enquiry but without identifying its 

source. 

 

1.9.2 Pre – bid meeting 

1.9.2.1 The bidder or his official representative is invited to attend a pre-bid meeting, which will take 

place on 08/06/2026 @ 11:00 Hrs. at Old Board Room, A.O. Building, Deendayal Port 

Authority, Gandhidham - Kutch, Gujarat. 

1.9.2.2  The purpose of the meeting will be to clarify issues and to answer question on any matter 

that may be clarified at that stage. But written comments/ reply is prevail. Quarries raised 

after Pre-Bid meeting shall not be entertained. 

1.9.2.3 The bidder is requested to submit any questions in writing or by cable to reach the Employer 

on or before the meeting. 

1.9.2.4 Minutes of the meeting, including the text of the questions raised (without identifying the 

source of enquiry) and the responses given will be uploaded on website 

http://tender.nprocure.com without delay. Any modification of the bidding documents listed 

in Sub-Clause 1.8.1 which may become necessary as a result of the pre-bid meeting shall be 

made by the Employer exclusively through the issue of an Addendum pursuant to Clause 

1.10 and not through the minutes of the pre- bid meeting. 

1.9.2.5 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder. 

 

1.10. Amendment of Bidding Documents 

1.10.1 Before the deadline for submission of bids, the Employer may modify the bidding documents 

by using addendum. 

1.10.2 Any addendum thus issued shall be part of the bidding documents and shall be 

communicated by uploading online on http://tender.nprocure.com Prospective bidders shall 

acknowledge receipt of each addendum by cable to the Employer. 

1.10.3 To give prospective bidders reasonable time in which to take an addendum into account in 

preparing their bids, the Employer shall extend as necessary the deadline for submission 

of bids, in accordance with Sub- Clause 1.20.2 below. 

 

C. Preparation of Bid 

 

1.11 Language of the Bid 

1.11.1 All documents relating to the bid shall be in the English language. 

 

1.12 Documents comprising the Bid 

1.12.1 The bid submitted by the bidder shall comprise the following: 

(a) Technical Bid 

i) Tender fee, EMD, Integrity Pact Agreement and Bid Security Declaration (In case of 

http://tender.nprocure.com/
http://tender.nprocure.com/
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MSME Certificated submitted) 

ii) Qualification Information Form and Document (Pursuant to clause 1.4 hereof) and any 

other materials required to be furnished and submitted by the bidder in accordance 

with these instructions. The documents listed under Sections 2, 4 and 7 of Sub-Clause 

1.8.1 shall be filled in without exception. 

(b) Financial Bid 

i) Contractor’s Bid 

ii) Bill of Quantity duly filled and digitally signed by the Bidder. 

 

1.13 Bid Prices 

1.13.1 The contract shall be for the whole works as described in Sub-Clause 1.1 based on the priced 

Bill of Quantities submitted by the Bidder. 

1.13.2 The bidder shall fill in percentage showing +/- overall on the total amount rates of the 

work described in the Bill of Quantities. 

1.13.3 All duties, taxes, and other levies payable by the contractor under the contract, or for any 

other cause shall be included in the rates, prices and total Bid price submitted by the Bidder. 

1.13.4 The rates and prices quoted by the bidder are subject to adjustment during the performance 

of the contract. In accordance with the provisions of clause 3.47 of the conditions of contract. 

1.14 Currencies of Bid and payment 

The Unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. 

1.15 Bid Validity 

1.15.1 Bids shall remain valid for a period not less than 120 days after the deadline date for bid 

submission specified in clauses 1.20. A bid valid for a shorter period shall be rejected by the 

Employer as non-responsive. 

1.15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may 

request that the bidders may extend the period of bid validity for a specified additional 

period. The request and the bidders’ responses shall be made in writing or by cable. A bidder 

may refuse the request without forfeiting his bid security. A bidder agreeing to the request 

will not be permitted to modify his bid. If bidder accept the request to extend the period of 

bid validity, he should accordingly extend the validity of the BG submitted for EMD without 

any claims. 

 

1.16 Bid Security 

 

1.16.1  Earnest money Deposit (EMD) shall be 2% of the Estimate cost put to tender  

1.16.2 The EMD up to Rs. 5 Lakhs shall be payable via digital mode of payment. The proof for transfer 

of funds to be submitted in technical bid stage. EMD beyond Rs.5 lakhs be payable in form of 

Digital mode/ Insurance Surety Bond / Bank Guarantee for the entire amount from any 

Nationalized/Scheduled Bank (except Co-operative Banks) having its branch at Gandhidham. 

Bank Guarantee submitted as Earnest Money shall be valid for 45 days beyond the validity of 

the bid/tender. Bank Guarantee shall be verified independently by the Port with the bank 

before finalization of technical offer. In the event of lack of confirmation of issue of the Bank 
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Guarantee by the Bank, the bid shall stands disqualified. 

1.16.3 EMD of unsuccessful bidders other than L1 and L2 be refunded immediately after ranking of 

price bids. Earnest money of L2 be refunded immediately after entering in to agreement with 

L1 and acceptance of performance Guarantee from L1. 

1.16.4 EMD is refunded Suo-motto with/without any application from the bidders. 

1.16.5 The bid security of the successful bidder will be discharged (refunded after he has signed 

the Agreement and furnished the required Performance security. 

1.16.6 The Bid security may be forfeited, if 

 

a) The bidder withdraws the bid after bid opening during the period of bid validity. 

b) The bidder does not accept the correction of the Bid price, pursuant to any 

arithmetic errors or 

c) The successful bidder fails within the specified time limit to 

(i) Sign the Agreement or 

(ii) Furnish the required Performances security. 

(iii) In case the contractor fails to commence the work within stipulated time. 

The forfeiture of the bid security is entirely discretion of employer. No any claims 

in this regard shall be entertained. 

The forfeiture of the bid security is entirely discretion of employer. No claims in this regard 

shall be entertained. 

 

“In case of Micro and Small Enterprise (MSEs) holding valid certificate issued by any 

agencies/organization under The Ministry of Micro, Small and Medium Enterprises 

indicating the list of activity related to the subject tender ONLY shall become eligible for 

exemption from payment of Tender fee/EMD. Such bidder shall upload in preliminary bid a 

scanned copy of valid certificate. Such bidder shall upload in technical proposal a scanned 

copy of valid certificate, as well as duly filled in and signed ‘Bid Securing Declaration’ as per 

format provided in the tender document (Annexure II), failing which the bid shall be 

disqualified: - 

 

NIC codes regarding similar work is mentioned below: 

 

Level Description 

Section – F Construction 

Division – 42 Civil Engineering 

Group – 429 Construction of Other Civil Engineering Projects 

Class – 4290 

Subclass - 42902 

Construction of waterways, Harbour and river works, 

dredging of waterways 

 

Traders/ Distributors/ Sole agent is excluded from purview of Public Procurement Policy for 

MSEs Order, 2012. 
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1.17 Alternative proposals by bidders 

 

1.17.1 Conditional offer or Alternative offers will not be considered further in the process of tender 

evaluation. 

 

1.18 Format and signing of bid 

 

1.18.1 The Price Bid to be submitted on-line shall be signed digitally by a person or persons duly 

authorized to sign on behalf of the Bidder. 

1.18.2 The Bid shall contain no alterations or additions, except those to comply with instructions 

issued by the Employer, or as necessary to correct errors made by the bidder in which case 

such corrections shall be initialled by the person or persons signing the bid. 

 

D. Submission of bids 

1.19 Sealing and marking of bids. 

1.19.1 (A) The bidder shall put Bid security document as per clause No.1.16, hereof in one envelope 

and properly seal and mark as “Bid Security”. The bidder shall put documents mentioned in 

clause No: 1.12.1.A (ii) in separate envelope and properly seal and mark as “Technical Bid”. 

The bidder shall seal “Financial Bid” as per Clause No: 1.12.1. (B) Here of, in separate 

envelope duly marking the envelope as “Financial Bid”. These envelopes than be put inside 

one outer envelope and sealed, duly marking the outer envelope as “Technical Bid and 

Financial Bid”. (Refer Clause ‘A’ of Sec-5) 

 

(B) Bidders who wish to participate will have to procure/ should have legally valid Digital 

Certificate, as per Information Technology Act-2000, using which they can sign their 

electronic bids. The bidders can procure the Digital Certificate from (n) code solutions a 

division of GNFC Ltd, who are licensed certifying authority by Government of India. All bids 

should be digitally signed. For details regarding Digital signature certificate and related 

matters, the below mentioned address should be contacted: (n) code Solutions, A Division 

of GNFC, 304 GNFC Info tower, Bodakdev, Ahmedabad. Tel. +91 79 26857316/17/18 Fax: 

+91 79 26857321 E-mail: nprocure@ncode.in Toll Free Number: 1-800-233-1010 

 

The accompaniments to the tender documents as described under Clause 1.22 shall be 

Scanned and submitted On-Line along with Tender documents. However, the originals/ 

attested hard copies shall have to be forwarded subsequently so as to reach the office of 

Executive Engineer (CIVIL) within 07 days of opening of the tenders, 

 

1.19.2 The envelopes shall (Refer Clause ‘A’ of Sec-5) 

(a) Be addressed to Nodal Officer/Employer at the following address. 

----------------------------------------------------------------------------------------- 

----------------------------------------------- 

{Insert address of office for bid submission}, and 

mailto:nprocure@ncode.in
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(b) bear the following identification: 

Bid for “Development of Ship Docking and Repair Infrastructure in Pathfinder 

Creek at Vadinar” 

 

Bid reference no P:01/2026 

DO NOT OPEN BEFORE (time and date for opening, per Clause 1.23) Name and address of the 

bidder. 

The tender complete in all respect should be put in the tender box (marked tender No 

P:01/2026) in the office of The Executive Engineer (Civil) up to- p.m. On due date and 

open at on the same date in presence of such of the tenderers who may wish 

to be present. 

1.19.3 In addition to the identification required in Sub-Clause 1.19.2, the inner envelopes shall 

indicate the name and address of the bidder of to enable the bid to be returned 

unopened in case it is declared late, pursuant to Clause 1.21, or the bid is declared non- 

responsive. If the outer envelopes are not sealed and marked as above, the Employer will 

assume no responsibility for the misplacement or premature opening of the technical bid and 

financial bid. (Refer Clause ‘A’ of Sec-5) 

 

1.20 Deadline for submission of the Bids 

1.20.1 Bids must be received by the Employer at the address specified above not later than in the 

event of the specified date for the submission of bids being declared a holiday by the 

Employer. The bids will be received up to the appointed time on the next working day. (Refer 

Clause ‘A’ of Sec-5) 

1.20.2 The Employer may extend the deadline for submission of bids by issuing an amendment in 

accordance with Clause 1.10, in which case all rights and obligations of the Employer and the 

bidders previously subject to the original deadline will then be subject to the new deadline. 

1.20.3 In case of tender document being downloaded from the web site, at the time of submission of 

(the hard copy of) the tender document. The tenderer shall give an undertaking that no 

change has been made in document. He shall be issued a printed set of documents under 

acknowledgment with a condition that the printed version of the port tender document will 

be treated as authentic tender and if any discrepancy is noticed at any stage between the 

Port’s tender document and the one submitted by the tenderer, the conditions mentioned in 

the Port’s printed document 

Insert time and date; this should be the same as those given in the invitation for Bids Clause 

No.1.20. 

 

1.21 Late Bids 

1.21.1 Any bid received by the Employer after the deadline prescribed in Clause 1.20 will be 

considered as non-responsive. 

 

1.22 Modification and Withdrawal of Bids 
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1.22.1 Bidders may modify or withdraw their bids before the deadline prescribed in Clause 1.20. 

1.22.2 Each Bidder’s modification or withdrawal notice shall be prepared, sealed, marked, and 

delivered in accordance with Clauses 1.18 & 1.19, with the outer and inner envelopes 

additionally marked “MODIFICATION” or “WITHDRAWAL” as appropriate. (Refer Clause 

‘A’ of Sec-5) 

1.22.3 No bid may be modified after the deadline for submission of bids. 

1.22.4 Withdrawal or modification of a Bid between the deadline for submission of bids and the 

expiration of the original period of bid validity in Clause 1.15.1 above or as extended 

pursuant to Clause 1.15.2 may result in the forfeiture of the Bid security pursuant to 

Clause1.16. 

1.22.5 Tenders with any condition, including conditional rebate shall be rejected. However, tenders 

with unconditional rebate will be accepted. 

 

E. BID OPENING AND EVALUATION 

1.23 Bid opening 

1.23.1 On the due date and appointed time as specified in clause 1.20, the Employer will first open 

technical bids (Online bid Opening) of all bids received (except those received late) including 

modifications made pursuant to clause 1.22 in presence of the bidders or their 

representative who choose to attend. In the event of the specified date for Bid opening being 

declared a holiday by the Employer, the bids will be opened at the appointed time and location 

on the next working day. 

1.23.2 Envelopes marked “WITHDRAWAL” shall be opened and read out first. Bids for which an 

acceptable notice of withdrawal has been submitted pursuant to Clause 1.22 shall not be 

opened. Bidder’s name, withdrawals, modifications of technical bid, the presence of bid 

security and such other details, as the Employer may consider appropriate will be 

announced by the Employer at the opening. (Refer Clause ‘A’ of Sec-5) 

1.23.3 If all Bidders have submitted unconditional Bids together with requisite bid security, then all 

bidders will be so informed then and there. If any Bid contains any deviation from the Bids 

documents and/or if the same does not contain Bid security in the manner prescribed in the 

Bid documents, then that Bid will be rejected and the Bidder informed accordingly. The sealed 

financial bid containing priced BOQ will be returned to him without opening. All valid 

financial bids whose technical bids have been determined to be substantially responsive in 

accordance with Clause 1.26 hereof, shall be opened on the specified date from declaring the 

results of the Technical Bid, in presence of the bidders or their representatives who choose 

to attend. The Bidder’s name, the Bid prices, the total amount of each Bid and of any 

alternative Bid (if alternatives have been requested or permitted), any discounts, Bid 

modifications and withdrawals, and such other details as the Employer at the opening. 

Any bid price, discount, or alternative Bid price which is not read out and recorded at Bid 

opening, will not be taken into account in Bid evaluation. (Refer Clause ‘A’ of Sec-5) 

1.23.4 The Employer shall prepare minutes of the Bid opening, including the information disclosed 

to those present in accordance with sub clause 23.3 and the minutes shall form part of the 
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contract. (Refer Clause ‘A’ of Sec-5) 

 

1.24 Process to be confidential. 

Information relating to the examination, clarification, evaluation and comparison of the 

bids and recommendations for the award of a contract shall not be disclosed to Bidders or 

any other persons not officially concerned with such process until the award to the 

successful bidder has been announced. 

1.25 Clarification of Bids 

To assist in the examination and comparison of Bids, the Employer may, at his discretion, 

ask any Bidder for clarification of his Bid, including breakdown of unit rates. The request for 

clarification and the response shall be writing or by cable, but no change in the price or 

substance of the Bid shall be sought, offered, or permitted except as required to conform the 

correction of arithmetic errors discovered by the Employer in the evaluation of the Bids in 

accordance with Clause 1.27. 

Subject to above para, no Bidder shall contact the Employer on any matter relating to his bid 

from the time of the bid opening to the time the contract is awarded. If the Bidder wishes 

to bring additional information to the notice of the Employer, he should do so in writing. 

Any effort by the Bidder to influence the Employer’s bid evaluation, bid comparison or 

contract award decisions, may result in the rejection of his bid. 

 

1.26 Examination of Bids and Determination of Responsiveness 

1.26.1 Prior to detailed evaluation of Bids, the Employer will determine whether each Bid (a) meets 

the eligibility criteria defined in Clause 1.4 (b) has been properly signed by an authorized 

signatory (accredited representative) holding power of Attorney in his favour. The Power of 

Attorney shall inter alia include a provision to bind the Bidder to settlement of disputes 

clause; (c) is accompanied by the required Bid security and (d) is responsive to the 

requirements of the Bidding documents 

1.26.2 A substantially responsive Technical and Financial Bid is one which conforms to all the terms, 

conditions and specification of the Bidding documents, without material 

deviation or reservation. A material deviation or reservation is one (a) which affects in any 

substantial way the scope, quality or performance of the works; (b) which limits in any 

substantial way, the Employer’s rights or the Bidder’s obligations under the Contract; or (c) 

whose rectification would affect unfairly the competitive position of other Bidders 

presenting responsive Bids. 

1.26.3 If a Technical Bid is not substantially responsive, it will be rejected by the Employer and may 

not subsequently be made responsive by correction or withdrawal of the non- conforming 

deviation or reservation. 

1.26.4 The envelop marked as financial bid of those bidders whose technical bid has been 

determined to be non-responsive shall not be opened and will be returned unopened. (Refer 

Clause ‘A’ of Sec-5) 

 

1.27 Correction of Errors. 
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1.27.1 Bids determined to be responsive will be checked by the Employer for any arithmetic errors. 

Errors will be corrected by the Employer as follows: (Refer Clause ‘A’ of Sec-5) 

(a) Where there is a discrepancy between the rates in figures and in words, the rate in words 

will govern; and 

(b) Where there is a discrepancy between the unit rate and the line-item total resulting 

from multiplying the unit rate by the quantity, the unit rate as quoted will govern.  

1.27.2 The amount stated in the Bid will be adjusted by the Employer in accordance with the above 

procedure for the correction of errors and, with the concurrence of the Bidder, shall be 

considered as binding up on the bidder. If the bidder does not accept the corrected amount 

the Bid will be rejected, and the Bid security may be forfeited in accordance with                                   

Sub- Clause 1.16.6. (B). (Refer Clause ‘A’ of Sec-5) 

 

1.28 NIL 

 
1.29 Evaluation and Comparison of Bids 

1.29.1 The Employer will evaluate and compare only the bids determined to be responsive 

in accordance with Clause 1.26. 

1.29.2 In evaluating the Bids, the Employer will determine for each Bid the evaluated Bid 

Price by adjusting the Bid Price as follows: 

(a) Making any correction for errors pursuant to Clause 1.27; 

(b) Making appropriate adjustments to reflect discounts or other price modification offered 

in accordance with Sub Clause 1.22.5 

1.29.3 The estimated effect of the price adjustment conditions under Clause 3.47 of the conditions 

of contract, during the period of implementation of the Contract, will not be taken into 

account in Bid evaluation. 

1.29.4 If the Bid of the successful Bidder is seriously unbalanced in relation to the Nodal Officer or 

his nominee’s estimate of the cost of work to be performed under the contract, the Employer 

may require the Bidder to produce detailed price analyses for any or all items of the Bill of 

Quantities. 

1.30 Nil 

 

F. AWARD OF CONTRACT 

1.31 Award Criteria 

1.31.1 The Employer will award the Contract to the Bidder whose Bid has been determined to be 

responsive to the Bidding documents and who has offered the lowest evaluated Bid Price, 

provided that such Bidder has been determined to be (a) eligible in accordance with the 

provisions of Clause 1.3, and (b) qualified in accordance with the provisions of Clause 1.4. 

The second bidder (i.e. L2) shall be kept in reserve and may be invited to match the bid 

submitted by the (L1) bidder in case such bidder withdraws or is not selected for any reason. 

 

1.32 Employer’s Right to accept any Bid and to reject any or all. 
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Not with standing clause 1.31, the Employer reserve the right to accept or reject any bid 

and to cancel the bidding process and reject all bids, at any time prior to the award of 

contract, without thereby incurring any liability to the affected bidder or bidders of the 

grounds for Employer’s action. 

 

1.33 Notification of Award and Signing of Agreement 

 

1.33.1 The Bidder whose bid has been accepted will be notified of the award by the Employer prior 

to expiration of the Bid validity period by cable, telex or facsimile confirmed by registered 

letter. This letter (hereinafter and in the Conditions of Contract called the “Letter of 

Acceptance”) will state the sum that the Employer will pay the Contractor in consideration of 

the execution, completion and maintenance of the works by the Contractor as prescribed by 

the Contract (hereinafter and in the Contract called the “Contract Price”). 

1.33.2 The notification of award will constitute the formation of the Contract subject only to the 

furnishing of a performance security in accordance with the provision of Clause 1.33. 

1.33.3 The Agreement will incorporate all correspondence between the Employer and the 

successful bidder. It will be signed by the employer and sent to the successful Bidder 

(within 28 days of award of work for global tender and within 14 days for domestic 

tender) following the notification of award along with the Letter of Acceptance. Within (28 

days for global tender and within 21 days for domestic tender) of receipt, the successful 

Bidder will furnish the performance security and sign the Agreement with the Employer. 

1.33.4 Upon the furnishing by the successful Bidder of the Performance Security, the Employer 

will promptly notify the other Bidders that their Bids have been unsuccessful. 

 

1.34 Performance Security (Refer Clause 5.94 of Sec-5) 

 

Security deposit shall consist of two parts; a) Performance Guarantee to be submitted at award 

of work, and b) Retention money to be recovered from Running Bills.  

 

Security Deposit/ Performance guarantee shall be 10% of Contract price of which 5% of 

contract price should be submitted as FDR or Insurance Surety Bond / Bank Guarantee of 

Nationalized/scheduled bank (except Co-operative) Banks having its branch at Gandhidham, 

and BG should remain valid for 60 (Sixty) days beyond the date of completion of all contractual 

obligation of the concern contract including Defect liability period or Digital transfer within 

(21 days in case of domestics bid and within 28 days in case of global bids) of receipt of letter 

of acceptance and balance 5% recovered as Retention Money from Running Bills. Recovery of 

5% of Retention Money to commence from the first bill onwards @ 5% of bill value from each 

bill. Retention Money shall be refunded within 14 days from the date of payment of final bill. 

Balance SD to be refunded immediately not later than 14 days from completion of defect 

liability period, (Subject to fulfilment of clause no 5.68), NOC from Geology and Mining 

Department, Bhuj/Anjar & Payment of welfare cess for final bill.  
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In addition to performance security (usually five percent), contracts for works usually provide 

for a percentage (usually five percent) of each running bill (periodic/interim payment) to be 

withheld as security deposit/retention money until final acceptance. The earnest money 

instead of being released may form part of the security deposit. 

 

The contractor may, at his option, replace the retention amount with an unconditional BG from 

a bank acceptance to the procuring entity at the following stages; 

 

I. After the amount reaches half of the value of the limit of retention money and 

II. After the amount reaches the maximum limit of retention money. One-half of the 

retention money (of BG, which replaced retention money) shall be released on the issue 

of the taking-over certificates (TOCs) are issued in parts, then in such proportions as the 

engineer may determine, having regard to the value of such part or section. The other 

half of the retention money (or BG, which replaced the retention money) shall be 

released upon expiration of 365 days after the DLP of the work or final payment, 

whichever is earlier on certification by the engineer. In the event of different applicable 

to different defect liability periods being applicable to different sections or parts, the 

expiration of defect liability period shall be the latest of such periods. 

 

In case of JV, the BG towards performance security shall be provided by all partners in 

proportion to their participation. 

 

Failure of the successful bidder to comply with the requirements of above shall constitute 

sufficient grounds for cancellation of the award of work and forfeiture of the Bid security.  

 

The documentary evidence (copy of paid Challan in Govt. Treasury) of Welfare cess @1% of 

work done or as amended by Statutory Authority from time to time, paid on final bill shall be 

submitted before releasing the Performance Guarantee. 

 

1.35 Advance Payment (Refer Clause ‘A’ of Sec-5) 

1.35.1 The Employer will provide an Advance payment on the Contract Price as stipulated in the 

Conditions of Contract, subject to maximum amount, as stated in the Contract Clause 3.51. 

 

1.36 Conciliator 

1.36.1 The Employer proposes that CIDC – SIAC Arbitration Centre be appointed as Conciliator 

under the contract as provided in sub-clause 3.24.1 of condition of contract. If the bidder 

disagrees with this proposal, the bidder should so state in the bid. (Refer Clause ‘A’ of Sec-

5) 

 

1.37 Corrupt or Fraudulent Practices (Refer Clause 5.95 of Sec-5) 

1.37.1 The Employer requires that Bidders/Suppliers/Contractors under this contract, observe the 
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highest standard of ethics during the procurement and execution of this contract. In 

pursuance of this policy, the Employer: 

(a) Defines, for the purpose of these provisions, the terms set forth below as follows: 

(I) “Corrupt practice” means the offering, giving, receiving or soliciting of anything of 

value to influence the action of a public official in the procurement process or in 

contract execution; and 

(II) “Fraudulent practice” means a misrepresentation of facts in order to influence 

a procurement process or the execution of a contract to the detriment of the 

Employer and includes collusive practice among Bidders (prior to or after bid 

submission) designed to establish bid prices at artificial non-competitive 

levels and to deprive the Employer of the benefits of free and open competition. 

(b) Will reject a proposal for award of work if he determines that the Bidder recommended 

for award has engaged in corrupt or fraudulent practices in competing for the contract 

in question. 

(c) Will declare a Bidder ineligible, either indefinitely for a stated period of time, to be 

awarded a contract/contract if he at any time determines that the Bidder has engaged 

in corrupt or fraudulent practices in competing for or in executing, the contract. 

1.37.2 Furthermore, Bidders shall be aware of the provision stated in sub-clause 3.59.2 of the 

conditions of Contract. 

 

 

 

 

Contractor Executive Engineer (C-I) 

   Deendayal Port Authority 

    Gandhidham 
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SPECIMEN FOR FORM OF BID 
(To be executed on bidder’s letter head) 

 

Name of Work:” Development of Ship Docking and Repair Infrastructure in 
Pathfinder Creek at Vadinar” 

 

To 
Executive Engineer (C-I) 
Civil Engineering Department, 
Administration Office Building,  
Deendayal Port Authority,  
Gandhidham – 370201, Gujarat  
 

We, the undersigned, declare that: 

(a) We have examined and have no reservations to the tender documents, including 
addenda and clarifications issued 

(b) We offer to execute the work in conformity with the tendering documents and in 

accordance with the delivery schedules specified in the schedule of requirements in 

accordance with the tender document 

(c) The total price of our tender, excluding any discounts offered in item(d) below, is [insert 

the total tender price in words and figures, indicating the various amounts and the 

respective currencies]; [in case of techno-commercial offer it shall be mentioned that ‘as 

filled in the price bid’] (Refer Clause ‘A’ of Sec-5) 

(d) The discounts offered and the methodology for their application are: Discounts. If our 

tender is accepted, the following discounts shall apply. Methodology of application of 

the discounts. The discounts shall be applied using the following method: (Refer Clause 

‘A’ of Sec-5) 

(e) our tender shall be valid for the period of time specified in [ITB Sub-clause 1.15.1], from 

the date fixed for the tender submission deadline in accordance with [ITB Sub- clause 

1.20.1], and it shall remain binding upon us and may be accepted at any time before the 

expiration of that period or any extended period accordance with [ITB Sub-

clause1.15.2]; 

(f) If our tender is accepted, we commit to submit a performance guarantee in accordance 

with [insert relevant clause no., ITB Sub-clause 1.33] for the due performance of the 

contract, as specified in specimen form for the purpose. 
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(g) We, including any subcontractors or contractors for any part of the contract, (Refer 

Clause ‘A’ of Sec-5) 

(h) We have no conflict of interest in accordance with [ITB Sub-clause no. 1.3.2] 

(i) Our firm, its affiliates or subsidiaries- including any subcontractors or contractors for 

any part of the contract – has not been declared ineligible by the port, under laws of India 

or official regulations in accordance with [ITB Sub-clause no. 1.3.4] 

(j) We understand that this tender, together with your written acceptance thereof included 

in your notification of award, shall constitute a binding contract between us, until a 

formal contract agreement is prepared and executed in accordance with [ITB Sub-clause 

1.32] and as per specimen from the purpose; 

(k) We understand that you are not bound to accept the lowest evaluated tender or any other 

tender that you may receive. 

(l) We also make specific note clauses of [ITB, NIT] under which the contract is governed. 

(m) In case of out station firms, having a branch in India for liaison purposes, please mention 

the name of the contact person and Tel. no., Fax. no., and Mail-Id and also the complete 

postal address of the firm. 

(n) We understand that the communication made with the firm at (m), by the port shall be 

deemed to have been done with us. 

 
Signed: [insert signature of person whose name and capacity are shown] 
 
In the capacity of [insert legal capacity of person signing the form of tender] Name: [insert 

complete name of person signing the form of tender] 

Duly authorized to sign the tender for and on behalf of: [insert complete name of 

tenderer] 

Dated on _day of_ , (insert date of signing) 
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CONTRACTOR’S BID 
 

Description of the works: - “Development of Ship Docking and Repair Infrastructure in 

Pathfinder Creek at Vadinar” 

BID 

 

TO 

 

Address 

 

- --------------------------------------------- (The employer) 

 

------------------------------------------------------------------------------- 

GENTLEMEN, 

 

We offer to execute the works described above in accordance above with the conditions of 

Contract accompanying this bid for the contract price of   (in figures)

 ( in letters). The advance payment 

required / not required as per rule. We accept appointment of_ as the 

conciliator’s letter. 

 

Or 

 

This bid and your written acceptance of it shall constitute a binding contract between us. We 

understand that you are not bound to accept the lowest or any bid you receive. We undertake 

that, in competing for (and, if the award is made to us, in executing) the above contract, we will 

strictly observe the laws against fraud and corruption in force in India namely “prevention of 

corruption act 1988” 

 

We hereby confirm that this bid complies with the bid validity and security required by the 

bidding documents. 

 

We attach herewith our copy of permanent account number (PAN)  

 

Yours faithfully, 

Authorized Signature: 

Name& title of signatory Name of Bidder 

Address 

 

Notes: 

To be filled in by the bidder, together with his particulars and date of submission at the bottom 

of the form of bid. 
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PRE-QUALIFICATION OF BIDDERS 
 

The information to be filled in by the bidder in the following pages will be used for purposes of pre-

qualification as provided for in the instructions to tenderers. 

 

1. Only for individual bidders 

 

Constitution or legal status of bidder (attach copy) 

 Place of registration 

 Principal place of business 

 Power of attorney of signatory of bid (Attach) 

 

2. Turnover of the firm/JV 

 

YEAR TURN OVER 

2023-24 

2024-25 

2025-26 

Average 

 

 

 

 

 

Attachments: Financial reports for the last three years; balance sheets, profit and loss statement, 

auditor’s reports (in case of companies/ corporation) etc., list them below and attach copies. 

 

3. Similar works 

 

Particulars Year No. of works Value 

Total value 

completed similar 

work as defined in 

the tender 

document during 

last 7 years 

2019-20   

2020-21   

2021-22   

2022-23   

2023-24   

2024-25   

2025-26   

 

4. Attachments: Supporting documents, viz., successful completion certificates from clients, other 

documentations to substantiate the similarity of work as per definition of “similar work” 

employers reserve the right to verify the information. 

 

5. Information on bid capacity (works for which bids have been submitted and works which are 

yet to be completed) as on the date of this bid. 

 
(A) Existing commitments and on-going works. 
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Description of 

work 

 

Place 

& 

state 

 

Contrac

t no. & 

date 

Name & 

address 

of port or 

Dept. 

 

Value of 

contract Rs 

Stipulated 

Period of 

completio

n 

 

Value of 

remaining 

to be 

completed 

 

Anticipate

d date of 

completio

n 

1 2 3 4 5 6 7 8 

        

. 

(B) Works for which bids already submitted 

 

 

Description 

of work 

 

Place & 

state 

 

Name& 

address of 

port or Dept. 

 

Value of 

contract 

Rs 

 

Stipulated 

Period of 

completion 

 

Date when 

decision is 

expected 

 

Remarks if 

any 

1 2 3 4 5 6 7 

       

. 

Attach certificates from the nodal officer or his nominee(s)-in-charge. 

 

6. The following contractor’s equipment is essential for carrying out the works. The bidder should 

list all information requested below. 

 

Item of 

equipment 

Requirement 

no. capacity 

Owned/leased/ 

to be procured 

Nos./ 

capacity 

Age/condition Remarks 

1 2 3 4 5 6 

      

 

7. Qualification and experience of key personnel proposed for administration and execution of the 

contract. Attach biographical data. Refer also to sub. Clause 1.4.2(e) of instructions to bidders 

and sub. Clause 1.9.1 of the condition of contract. 

 

 

Position 

 

Name 

 

Qualification 

Years of experience 

(general) 

Years of experience in 

the proposed position 

Project 

manager 

    

Discipline 

specialist etc., 

    

 

8. Proposed sub-contracts and firms involved. (Refer Clause ‘A’ of Sec-5) 

 

Sections of the 

works 

Value of sub- 

contract 

Sub- contractor (name 

and address) 

Experience in similar 

work 
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9. Information on litigation history in which the bidder is involved. 

 

Other 

party(ies) 

Port / Dept. Cause of 

dispute 

amount Remarks involved showing 

present status 

     

 

10. Additional information bidder may like to submit. 

 

Duly authorized to sign this authorization on behalf of (insert complete name of tenderer) 

 

 

Dated on day of_ [insert date of signing] 
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LETTER OF ACCEPTANCE 
(On letterhead paper of the port) 

 

 _ (date) 
 

TO:  
(Name and address of the contractor) 

 
 
Dear Sirs, 

 
Tender no. OOT/Circle/133/Drydock/2023 

 

 

Sub:  “Development of Ship Docking and Repair Infrastructure in Pathfinder Creek at Vadinar” 

Ref:       Your bid dated and [list the correspondence with the bidder] 
 
 
This is to notify you that your bid dated for execution of the 

 _ (name of the contract and identification number, as given in the instructions to 

bidders) for the contract price of rupees (amount in words and 

figures as corrected and modified) in accordance with the tender document is here by accepted by the 

employer/Board. 

 

You are hereby requested to furnish performance security, in the form detailed in tender 

document for an amount of Rs.  within { } days of the receipt of this 

letter of acceptance valid up to 28 days from the date of completion obligations expiry of taking over 

certificate subject to removal of defects period i.e. up to and also sign the contract agreement within {

 } days of the receipt of this letter of acceptance, 

failing which action as stated in the tender document will be taken. 

 
Detailed letter of acceptance will follow. Please acknowledge receipt. 

 
 
 
Yours faithfully 

 
 
Authorized signature 
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ISSUE OF NOTICE TO PROCEED WITH THE WORKS 
(Letterhead of the Port) 

 
 Dated 

 

To 
(Name and address of the contractors) Dear Sirs, 

Sub.: Tender for “Development of Ship Docking and Repair Infrastructure in Path finder 
Creek at Vadinar” 

 
Ref: Letter of acceptance no. dated 

 
Pursuant to your furnishing the requisite security as stipulated in [clause of general 

conditions of contract] and signing of the contract for execution of the  you 

are hereby instructed to precede with the execution of the said works in accordance with the 

contract documents. It is hereby notified that the [site] is being handed over to you for execution of 

work in accordance with the contract documents. 

 
 

Yours faithfully, 

 
 

 
(Signature, name and title of 

Signatory authorized to sign on 

Behalf of employer/board) 
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[The successful Tenderer shall fill in this form in accordance with the instructions indicated] 

THIS CONTRACT AGREEMENT is made 
the [insert: number] day of [insert: month], [insert: year]. 

This agreement made this  day of   

BETWEEN 
(1) The Board of Port of Deendayal Port Authority, an Autonomous Body of the Ministry of Ports, 

Shipping & Waterways of the Government of INDIA, incorporated under the Major Port Authority Act, 

2021 as Amended / replaced thereafter, under the Laws of India and having its principal place of 

business at [insert address of Port] (hereinafter called “the Port”), and (here in after called “Board”/ 

Port”), 

(2) [insert name of Contractor], [incorporated under the laws] [insert: country of Contractor] and 

having its principal place of business at [insert: address of Contractor] (hereinafter called “the 

Contractor”). 

WHEREAS the Employer/ Board invited Tenders against tender no. [ (P: 01/2026).] for execution of 

[TENDER TITLE AND BRIEF DESCRIPTION] viz., and has accepted a Tender by the Contractor in 

accordance with the supply/ delivery schedules, in the sum of [insert Contract Price in words and 

figures, expressed in the Contract currency(ies)] (hereinafter called “the Contract Price”). 

AND WHEREAS the contractor has agreed to deposit the Performance Security Deposit as follows for 

due fulfillment of all the conditions of the contract: 

1. 5% of Rs._____________ paid in the form of Bank Guarantee/Insurance Surety Bond/FDR or digital mode 

of payment, vide no…………….., dated……………..issued by ………………. (to be submitted in 21 days of 

issue of LOA)   

2. Balance 5% amount of Rs……………. to be recovered from running bills. 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 

1. In this Agreement words and expressions shall have the same meanings as are respectively 

assigned to them in the Conditions of Contract referred to. 

2. The following documents shall constitute the Contract between the Employer/ Board and the 

Contractor, and each shall be read and construed as an integral part of the Contract: 

(a) This Contract Agreement; 
(b) Special Conditions of Contract 

(c) General Conditions of Contract; 

(d) Technical Requirements (including Schedule of Requirements and Technical Specifications, 

drawings); 
(e) Notice Inviting Tender; 
(f) Replies issued to the Pre-bid queries, addenda is any issued [numbers and dates]; 

(g) The Contractor’s Bid and original Price and Delivery Schedules; 

(h) The Employer/ Board’s Notification of Award; 
(i) [Correspondence the Employer/ Board had exchanged with the bidder till and after award of 

contract [specific letters and dates]; and 
(j) [Add here any other document(s)] 

SPECIMEN CONTRACT AGREEMENT 

(To be executed on Rs.500/- non-judicial Stamp 
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AND WHEREAS 

EMPLOYER/ BOARD accepted the Bid of CONTRACTOR for the provision and the execution of 
WORK at the CONTRACT PRICE as indicated in CONTRACT upon the terms and subject to the 
conditions of Contract. Now this CONTRACT AGREEMENT witnesses and it is hereby agreed and 
declared as follows: 

All the disputes related to submit contract shall be resolved through a conciliation committee / council 
comprising Independent Subject Tender Expert".  

In consideration of the payment to be made to CONTRACTOR for WORK to be executed by him. 
CONTRACTOR hereby Covenants with EMPLOYER/ BOARD that CONTRACTOR shall and will duly 
provide, execute and complete Work and things in CONTRACT, mentioned or described or which are 
to be implied there from or may be reasonably necessary for completion of Work and at the times and 
in the manner and subject to the terms and conditions or stipulations mentioned in CONTRACT.  

3. In consideration of the due provision, execution and completion of WORK by the CONTRACTOR in 

accordance with the terms of the CONTRACT, the EMPLOYER/ BOARD does hereby agree with 

CONTRACTOR that EMPLOYER/ BOARD will pay to Contractor the respective amounts for the 

work actually done by him and approved by EMPLOYER/ BOARD as per Payment Terms accepted 

in CONTRACT and payable to CONTRACTOR under provision of Contract at such time and at such 

manner as provided for in the CONTRACT. 

4. In consideration of the due provision, execution and completion of WORK, CONTRACTOR does 

hereby agree to pay such sums as may be due to EMPLOYER/ BOARD for the services rendered by 

EMPLOYER/ BOARD to Contractor as set forth in CONTRACT and such other sums as may become 

payable to EMPLOYER/ BOARD towards loss, damage to the EMPLOYER/ BOARD's equipment, 

materials etc. and such payments to be made at such time and in such manner as is provided in 

the CONTRACT. 

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with 

the laws of [insert the name of the Contract governing law country] on the day, month and year 

indicated above. 

For and behalf of the Contractor 
WITNESS: (Name, Signature, address) 

1.   

2.   

Signes, Sealed and delivered by 
Chief Engineer on behalf of the board in Presence of: 

 

For and behalf of the employer/board WITNESS: (Name, Signature, address) 

1.   

2.   

The common seal of the Board of Deendayal Port Authority Affixed in the presence of: 
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SECTION 3 

 

CONDITIONS OF CONTRACT 
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CONDITIONS OF CONTRACT 

 
A. General 

3.1 Definitions 

3.1.1 Terms which are defined in the Contact Data are not also defined in the Conditions of 

Contract but keep their defined meanings capital initials are used to identify defined terms. 

 

Bill of Quantities means the priced and completed Bill of Quantities forming part of the 

Bid. 

Compensation Events are those defined in Clause 3.44 

The Completion Date is the date of Completion of the Works as certified by the Nodal Officer 

or his nominee in accordance with Sub Clause 3.55.1 

The Contract is the contract between the Employer and the Contractor to execute, complete 

and maintain the Works. It consists of the documents listed in Clause 3.2.2 below. 

The Contract Data defines the documents and other information which comprise the 

Contract. 

The Contractor is a person or corporate body whose Bid to carry out the Works has been 

accepted by Employer. 

The Contractor’s Bid is the completed Bidding documents submitted by the Contractor 

to the Employer. 

The Contract Price is the stated in the letter of acceptance and thereafter as adjusted in 

accordance with the provisions of the Contract. 

Days are calendar days, months are calendar months. 

A Defect is any part of the Works not completed in accordance with the Contract. The 

Defects Liability Period is the Period named in the Contract Data and calculated from the 

Completion Date. 

The Employer is the party who will employ the contractor to carry out the Works. The 

Nodal Officer or his nominee is the person named in the Contract Data (or any other 

Competent person appointed and notified to the contractor to act in replacement of the Nodal 

Officer or his nominee) who is responsible for supervising the Contractor, Administering the 

Contract, certifying payments due to the Contractor, issuing and valuing Variations to the 

contract, awarding extensions of time and valuing the Compensation Events. 

Equipment is the Contractor’s machinery and vehicles brought temporarily to the Site to 

construct the Works. 

The Initial Contract Price is the Contract Price listed in the employer’s Letter of Acceptance. 

The Intended Completion Date is the date on which it is intended that the Contractor shall 

complete the works. The Intended Completion Date is specified in the Contract Data. The 

Intended Completion Date may be revised only by the Nodal Officer or his nominee by issuing 

an extension of time. 

Materials are all supplies, including consumables, used by the contractor for incorporation 

in the Works. 

Plant is any integral part of the Works which is to have mechanical, electrical, electronic or 
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chemical or biological function. 

The Site is the area defined as such in the Contract Data. 

Site Investigation Reports are those which were included in the Bidding documents and are 

factual interpretative reports about the surface and subsurface conditions at the site. 

Specification means the Specification of the Works included in the Contract and any 

modification or addition made or approved by the Nodal Officer or his nominee. 

The Start Date is given in the Contract Data. It is the date when the Contractor shall 

commence execution of the works. It does not necessarily coincide with any of the Site 

Possession Date. 

A Subcontractor is a person or corporate body who has a Contract with the Contractor to 

carry out a part of the work in the Contract which includes work on the site. 

Temporary Works are works designed, constructed, installed and removed by the 

Contractor which are needed for construction or installation of the Works. 

A Variation is an instruction given by the Nodal Officer or his nominee which varies the 

Works. 

The Works are what the Contract requires the Contractor to construct, install and turn over 

to the Employer as defined in the Contract Data. 

The Trained Work Person are those employed/proposed to be employed by the Contractor 

at the Project Site, who have participated and are in possession of a valid Competency 

Certificate through a program run under the auspices of a University, State Technical Board, 

Ministry of Government of India. 

Board – Board of Authorities of the Deendayal Port, a body corporate under the Major Port 

Act, 1963 as amended from time to time. 

Chairman means the Chairman of the Board of Authorities of Deendayal Port. 

“Engineer-in-Charge” means the Executive Engineer (Civil) of the Deendayal Port 

Authority. 

 

3.2 Interpretation 

In interpreting this Condition of Contract, singular also means plural, male also means female 

or neuter and the other way around. Headings have no significance. Words have their normal 

meaning under the language of the Contract instructions clarifying queries about the 

Conditions of Contract. 

3.2.1 If sectional completion is specified in the Contract Data, references in the Conditions of 

Contract to the Works, the Completion Date, and the Intended Completion Date apply to any 

Section of the Works (other than references to the Completion Date and Intended Completion 

date for the whole of the Works). 

3.2.2 The documents forming the Contract shall be interpreted in the following order of priority: 

 

1. Agreement 

2. Letter of Acceptance and notice to proceed with Works Contractor’s Bid. 

3. Contract Data 

4. Conditions of Contract including Special Conditions of Contract 
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5. Specifications 

6. Drawings 

7. Bill of quantities 

8. Any other documents listed in the Contract Data as forming part of the Contract. 

 
3.3 Language and Law 

3.3.1 The language of the Contract and the law governing the Contract are stated in the Contract 

Data. 

 

3.4 Nodal Officer or his nominee’s Decisions 

3.4.1 Except where otherwise specifically stated, the nodal officer or his nominee will decide 

contractual matters between the Employer and the Contractor in the role representing the 

Employer. 

 

3.5 Delegation 

3.5.1 The Nodal officer or his nominee may delegate any of the duties and responsibilities to other 

people except to the Conciliator after notifying the Contractor and may cancel any 

delegation after notifying the Contractor. 

 

3.6 Communications 

3.6.1 Communications between parties which are referred to in the conditions are effective only 

when in writing. A notice shall be effective only when it is delivered (in terms of Indian 

Contract Act 1872). 

 

3.7 Joint Venture (Refer Clause ‘A’ of Sec-5) 

Companies/Contractors may jointly undertake contract/contracts. Each only would be 

jointly and severely responsible for completing the task as per the contract, however 

declaration of the Lead member to be indicated by bidders, however JV has to designate in 

their MOU. Firms with at least 26% equity holding each be allowed to jointly meet the 

eligibility criteria. 

Note: JVs/ Consortia be allowed in all contracts of estimated cost of more than Rs.10 crores. 

However, there shall be a maximum of 3 number of partners. 

 

3.8 Subcontracting  

3.8.1 The Contractor may subcontract with the approval of the Nodal Officer or his nominee but 

may not assign the Contract without the approval of the Employer in writing. Subcontracting 

does not alter the Contractor’s obligations. (Refer Clause ‘A’ of Sec-5) 

3.8.2 Other Contractor 

The Contractor shall co-operate and share the Site with other contractors, public authorities, 

utilities, and the Employer between the dates given in the Schedule of other contractors. The 

Contractor shall as have referred to in the Contract Data, also provide facilities and services 

for them as described in the Schedule. The employer may modify the schedule of other 

contractors and shall notify the contractor of any such modification. 
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3.9 Personnel (Refer Clause ‘A’ of Sec-5) 

3.9.1 The contractor shall employ the key personnel named in the schedule of key personnel as 

referred to in the contract Data to carry out the functions stated in the schedule or other 

personnel approved by the Nodal officer or his nominee. The Nodal Officer or his nominee 

will approve any proposed replacement of key personnel only if their qualifications, abilities, 

and relevant experience are substantially equal or better than those of the personnel listed 

in the schedule. 

3.9.2 If the Nodal Officer or his nominee asks the Contractor to remove a person who is a 

member of the Contractor’s staff of his work force stating the reasons, the Contractor shall 

ensure that the person leaves the Site within seven days and has no further connections 

with the work in the Contract. 

 

3.10 Employer’s and Contractor’s Risks 

3.10.1 The Employer carries the risks which this contract states are Employer’s risks, and the 

Contractor carries the risks which this Contract states are Contractor’s risks. 

 

3.11 Employers Risks 

3.11.1 The Employers risks are 

 

(a) Insofar as they directly affect the execution of the Works in the country where the 

Permanent Works are to be executed: 

(i) War and hostilities (whether war be declared or not), invasion, act of foreign 

enemies: 

(ii) Rebellion, revolution, insurrection, or military or usurped power, or civil war, 

(iii) Ionizing radiations, or contamination by radioactivity from any nuclear fuel, or 

from any nuclear waste, from the combustion of nuclear fuel, radioactive toxic 

explosive or other hazardous properties of any explosive nuclear assembly or 

nuclear component thereof: 

(iv) Pressure waves caused by aircraft or other aerial device starveling at sonic or 

upper sonic speeds; and 

(v)  riot, commotion or disorder, unless solely restricted to the employees of the 

Contractor or of his Subcontractors and arising from the conduct of the Works; 

(vi) floods, tornadoes, earthquakes and landslides 

 

(b) Loss or damage due to the use or occupation by the Employer of any Section or part of the 

Permanent Works, except as may be provided for in the Contract; 

(c) Loss or damage to the extent that it is due to the design of the Works, other than any part 

of the design provided by the Contractor or for which the Contractor is responsible; 

and 

(d) Any operation of the forces of nature (in so far as it occurs on the Site) which an 

experienced contractor: 
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(i) could not have reasonably for seen, or 

(ii) Could reasonably have foreseen, but against which he could not reasonably have 

taken at least one of the following measures. 

A. Prevent loss or damage to physical property from occurring by taking 

appropriate measures, or 

B. Insure against. 

 

3.12 Contractor’s risks 

3.12.1 All risks of loss of or damage to physical property and of personal injury and death which 

arise during and in consequence of the performance of the Contract other than the excepted 

risks are the responsibility of the Contractor. 

 

3.13 Insurance 

3.13.1 The Contractor shall provide in the joint names of the employer and the Contractor, 

insurance cover from the Start Date to the end of the Defects Liability Period, in the amounts 

and deductibles state in the Contract Data for the following events which are due to the 

Contractors risks. 

(a) Loss of or damage to the Contractors risks. 

(b) Loss of or damage to Equipment; 

(c) Loss of or damage property (except the Works, Plant, Materials and Equipment in 

connection with the Contract, and 

(d) Personal injury of death. 

3.13.2 Policies and certificates for insurance shall be delivered by the Contractor to the Nodal 

Officer or his nominee for the Nodal Officer or his nominee’s approval before Start Date. 

All such insurance shall provide for compensation to be payable in the types and proportions 

of currencies required to rectify the loss or damage incurred. 

3.13.3 If the Contractor does not provide any of the policies and certificates required, the Employer 

may affect the insurance which the Contractor should have provided and recover the 

premiums the Employer has paid from payments otherwise due to the Contractor 

or, if no payment of the premiums shall be a debt due. 

3.13.4 Alternate to the terms of insurance shall not be made without the approval of the Nodal 

Officer or his nominee. 

3.13.5 Both parties shall comply with all conditions of the insurance policies. 

 

3.14 Site Investigation Reports 

3.14.1 The Contractor, in preparing the Bid, shall rely on the Investigation Report referred to in the 

Contract Data, supplemented by any information available to the Bidder. 

 

3.15 Queries about the Contract Data 

3.15.1 The Nodal Officer or his nominee will clarify queries on the Contract Data. 

 

3.16 Contractor to Construct the Works 
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3.16.1 The Contractor shall construct and install the Works in accordance with the 

Specification and Drawings. 

 

3.17 The Works to Be Completed by the Intended Completion Date 

3.17.1 The Contractor may commence execution of the Works on the Start Date and shall carry out 

the Works in accordance with the program submitted by the Contractor as updated with the 

approval of the Nodal Officer or his nominee and complete them by the Intended Completion 

Date. 

 

3.18 Approval by the Nodal Officer or his nominee 

3.18.1 The Contractor shall submit Specifications and Drawings showing the proposed Temporary 

Works to the Nodal Officer or his nominee, who is to approve them if they comply with the 

specifications and Drawings. 

3.18.2 The Contractor shall be responsible for design of Temporary Works. 

3.18.3 The Nodal Officer or his nominee’s approval shall not alter the Contractor’s responsibility 

for design of the Temporary Works. 

3.18.4 NIL 

3.18.5 All Drawings prepared by the Contractor for the execution of the temporary or permanent 

Works, are subject to prior approval by the Nodal Officer or his nominee before their use. 

 

3.19 Safety 

3.19.1 The Contractor shall be responsible for the safety of all activities on the Site. 

 

3.20 Discoveries 

3.20.1 Anything of historical or other interest or of significant value unexpectedly discovered on the 

Site is the property of the Employer. The contractor is to notify the Nodal Officer or his 

nominee of such discoveries and carry out the Nodal Officer or his nominee’s instructions for 

dealing with them. 

 

 

3.21 Possession of the Site  

3.21.1 The Employer shall give possession of all parts of the Site to the Contractor, free from 

encumbrances. If possession of a part is not given by the date stated in the Contract Data, the 

Employer is deemed to have delayed the start of the relevant activities, and this will be a 

Compensation Event. (Refer Clause ‘A’ of Sec-5) 

 

3.22 Access to the Site 

3.22.1 The Contractor shall allow the Nodal Officer, or his nominee and any person authorized by 

the Nodal Officer or his nominee access to the Site to any place where work in connection 

with the Contract is being carried out or is intended to be carried out and to any place 

where materials or plant are being manufactured, fabricated and/or assembled for the 

works. 
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3.23 Instructions 

3.23.1 The Contractor shall carry out all instructions of the Nodal Officer or his nominees who 

comply with the applicable was where the Site is located. 

 

3.24 Disputes  

3.24.1 If the Contractor believes that a decision taken by the Nodal Officer or his nominee was either 

outside the authority given to the Nodal Officer or his nominee by the Contract or that the 

decision was wrongly taken, the decision shall be referred to the conciliator within 28 days 

of the notification of the Nodal Officer or his nominee’s decision. (Refer Clause ‘A’ of Sec-5) 

 

3.25 Settlement of Disputes (Refer Clause ‘A’ of Sec-5) 

3.25.1 If a dispute of any kind whatsoever arises between the Employer and the Contractor in 

connection with, or arising out of the Contract or the execution of the Works, whether during 

the execution of the Works or after their completion and whether before or after repudiation 

or after termination of the Contract, including any disagreement by either party with any 

action, inaction, opinion, instruction, determination, certificate or valuation of the Nodal 

Officer or his nominee, the matter in dispute shall, in the first place be referred to the 

Disputes Review Board [DRD] in case of contracts valuing more than Rs.5 crores and above, 

and for contracts valuing less than Rs. 5 crores, the disputes will firstly be settled by the 

Conciliator, failing which any party may invoke arbitration clause. 

Unless the Contract has already been repudiated or terminated or frustrated the Contractor 

shall in every case, continue to proceed with the Works with all due diligence and the 

Contractor and the Employer shall give effect forthwith to every decision of the Nodal Officer 

or his nominee unless and until the same shall be revised, as hereinafter provided, by the 

conciliator or in a Dispute Review Board recommendation / Arbitral Award. 

 

3.25.2 Decision by Conciliator 

 

(i) The Conciliator shall give a decision in writing within 28day so receipt of a notification 

of a dispute. 

(ii) Conciliator shall be paid daily at the rate specified in the contract Data together with 

reimbursable expenses of the types specified in the contract data and the cost shall 

be divided equally between the Employer and the contractor, whatever decision is 

reached by the conciliator, either party may refer a decision of the conciliator within 28 

days of the conciliator’s written decision. If neither party refers the disputes to 

arbitration within 28 days, the conciliators decision will be final and binding. 

3.25.3 Arbitration 

Any dispute in respect of contracts where party is dissatisfied by the Conciliators decision 

shall be decided by arbitration as set forth below: 

(i) A dispute with Dispute review expert shall be finally settled by arbitration in 

accordance with the Indian Arbitration and Conciliation Act, 1996, or any statutory 

amendment thereof. The arbitral tribunal shall consist of 3 arbitrators, one each to be 
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appointed by the Employer and the Contractor, and the third to be appointed by the 

mutual consent of both the arbitrators, falling which by making a reference to CIDC- 

SIAC Arbitration Centre from their panel. 

(ii) Neither party shall be limited in the proceeding before such arbitrations to the evidence 

nor did arguments already put before the Nodal Officer or his nominee or the Board, as 

the case may be, for the purpose of obtaining said recommendations/decision. No such 

recommendations/decision shall disqualify the Nodal Officer or his nominee or any of 

the members of the Board, as the case may be, from being called as a witness and giving 

evidence before the arbitrators or any matter whatsoever relevant to the dispute. 

(iii) The reference to arbitration shall proceed notwithstanding that the works shall not 

then be or be alleged to be complete, provided always that the obligations of the 

Employer, the Nodal Officer or his nominee and the Contractor shall not be altered by 

reason of the arbitration being conducted during the progress of the works. Neither 

party shall have been titled to suspend the works to which the dispute relates, and 

payment to the contractor shall be continued to be made as provided by the contract. 

(iv) If one of the parties fails to appoint its arbitrator in pursuance of sub-clause [i], within 

14 days after receipt of the notice of the appointment of its arbitrator by the other party, 

then chairman of the nominated Institution shall appoint arbitrator within 14 days of 

the receipt of the request by the nominated institution. A certified copy of the chairman’s 

order, making such an appointment shall be furnished to both the parties. 

(v) Arbitration proceedings shall be held at, and the language of the arbitration proceeding 

and that of all documents and communications between the parties shall be ‘English’ 

(vi) The decision of the majority of arbitrators shall be final and binding upon both parties. 

The expenses of the arbitrators as determined by the arbitrators shall be shared equality 

by the Employer and the Contractor. However, the expenses incurred by each party in 

connection with the preparation, presentation, etc. of its case prior to, during and after 

the arbitration proceedings shall be borne by each party itself. 

(vii) All arbitration awards shall be in writing and shall state the reasons for the award. 

(viii) Performance under the contract shall continue during the arbitration proceedings and 

payments due to the contractor by the employer shall not be withheld, unless they are 

subject matter of the arbitration proceedings. 

 

3.26 Replacement of Conciliator (Refer Clause ‘A’ of Sec-5) 

3.26.1 Should the Conciliator resign or die or should the Employer and the Contractor agree that the 

conciliator is not fulfilling his functions in accordance with the provisions of the Contract, a 

new Conciliator will be jointly appointed by the Employer and the Contractor. 

In case of disagreement between the Employer and the Contractor, within 30 days the 

Conciliator shall be appointed by the Appointing Authorities designated in the Contract Data 

at the request of either party within 14 days of receipt of such request. 

 

B. TIME CONTROL 

3.27 Program 
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3.27.1 Within the time stated in the contact data the contractor shall submit to the Nodal officer or 

his nominee for approval a program showing the general methods arrangements, order, and 

timing for all the activities in the works along with monthly cash flow forecast. 

3.27.2 An update of the program shall be a program showing the actual progress achieved on the 

timing of the progress achieved on the timing of the remaining work including any changes 

to the sequence of the activities. 

3.27.3 The contractor shall submit to the Nodal Officer or his nominees, for approval an updated 

program at intervals no longer than the period stated in the contract data. If the contractor 

does not submit an updates program within this period, the Nodal Officer or his nominee 

may withhold the amount stated in the contract data from the next payment certificate and 

continue to withhold this amount until the next payment after the date on which the overdue 

program has been submitted. 

3.27.4 The nodal officer or his nominee’s approval of the program shall not alter the contractor’s 

obligations. The contractor may revise the program and submit it to the nodal officer or his 

nominee again at any time. A revise program is to show the effect of variations and 

compensation events. 

 

3.28 Extension of the intended completion date 

The nodal officer or his nominee shall extend the intended completion date if a compensation 

event occurs or a variation is issued which makes it impossible for completion to be achieved 

by the intended completion date without the contractor taking steps to accelerate the 

remaining work and which would cause the contractor to incur additional cost. The nodal 

officer or his nominee shall decide whether and by how much to extend the intended 

completion date within 21 days of the contractor asking the Nodal Officer or his nominee 

for a decision up on the effect of a compensation event or variation and submitting full 

supporting information. If the contractor has failed to give early warning of a delay or has 

failed to cooperate in assessing the new intended completion date. 

 

3.29 The Early Warning Provisions shall be as per clause 3.32 

3.30 Delays Ordered by the Nodal Officer or his nominee 

3.30.1 The Nodal Officer or his nominee may instruct the contractor to the start or Progress of any 

activity within the works. 

 

3.31 Management Meeting 

3.31.1 Either the Nodal Officer or his nominee or the contractor may require the other to attend a 

management meeting. The business of a management meeting shall be to review the plans 

for remaining work and to deal with matters raised in accordance with the early warning 

procedure. 

3.31.2 The Nodal Officer or his nominee shall record the business of management meetings and 

is to provide copies of his record to those attending the meeting and to the employer. The 

responsibility of the parties for actions to be taken is to be decided by the Nodal Officer or 

his nominee either at the management meeting or after the management meeting and state 
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in writing to all attended the meeting. 

 

3.32 Early warning 

3.32.1 The contractor is to warn the Nodal Officer or his nominee at the earliest opportunity of 

specific likely future events or circumstances that may adversely affect the quality of the 

work, increase the contract price or delay the execution of works. The Nodal Officer or his 

nominee may require the contractor to provide an estimate of the expected effect of the event 

or circumstances on the contract price and completion date. The estimates are to be provided 

by the contractor as soon as reasonably possible. 

3.32.2 The contractor shall cooperate with the Nodal Officer or his nominee in making and 

considering proposals for how the effect of such an event or circumstance can be avoided or 

reduced by anyone involved in the work and in carrying out any resulting instruction of the 

Nodal Officer or his nominee. 

3.32.3 The Defect Liability period for the contract shall be 12 months from the date issue of 

completion certificate. 

 

C. QUALITY CONTROL 

 
3.33 Identify Defects  

3.33.1 The Nodal Officer or his nominee shall check the Contractor’s work and notify the Contractor 

of any Defects that are found. Such checking shall not affect the Contractor’s responsibilities. 

The Nodal Officer or his nominee may instruct the Contractor to search for a Defect and to 

uncover and test any work that the Nodal Officer or his nominee considers may have a Defect. 

 

3.34 Tests  

3.34.1 If the Nodal Officer or his nominee instructs the Contractor to carry out a test not specified 

in the specification to check whether any work has a Defect, and the test shows that it does 

the Contractor shall pay for the test and any samples. If there is no Defect the test shall be a 

Compensation Event. 

 

3.35 Correction of Defects  

3.35.1 The Nodal Officer or his nominee shall give notice to the Contractor of any Defects before 

the end of the Defects Liability Period, which begins at Completion and is defined in the 

Contract Data. The Defects Liability Period shall be extended for as long as Defects remain 

to be corrected. 

3.35.2 Every time notice of a Defect is given the Contractor shall correct the notified Defect within 

the length of time specified by the Nodal Officer or his nominee’s notice. 

 

3.36 Uncorrected Defects  

3.36.1 If the Contractor has not corrected a Defect within the time specified in the Nodal Officer 

or his nominee’s notice the Nodal Officer or his nominee will assess the cost of having the 

Defect corrected, and the Contractor will pay this amount. 

D. COST CONTROL 



56  

 
3.37 Bill of Quantities 

3.37.1 The Bill of Quantities shall contain items for the construction, supply, installation, testing 

and commissioning work to be done by the Contractor. 

3.37.2 The bill of quantities is used to calculate the Contract Price. The Contractor is paid for the 

quantity of the work done at the rate in the Bill of Quantities for each item as jointly measured 

by both the representatives. 

 

3.38 Changes in the Quantities 

3.38.1 If the final quantity of the work done differs from the quantity in the Bill of Quantities for 

the particular item by more than + 25 percent provided the change exceeds + 10% of 

initial Contract Price, the Nodal Officer or his nominee shall adjust the rate (s), to allow for 

the change, in accordance with Clause 3.40. 

3.38.2 The Nodal Officer or his nominee shall not adjust rates from changes in quantities if thereby 

the initial Contract Price is exceeded by more than 15 percent except with prior approval of 

the Employer. 

3.38.3 If requested by the Nodal Officer or his nominee where the quoted rate (s) of any item(s) 

is/are abnormally high, the Contractor shall provide the Nodal Officer or his nominee with a 

detailed cost breakdown of such rate in the Bill of Quantities. 

 

3.39 Variations 

3.39.1 All Variations shall be included in updated programs produced by the Contractor. 

 

3.40 Payment for Variations 

3.40.1 Variation permitted shall not exceed +25% in quantity of each individual item, and 

+10% of the total contract price, within 14 days of the date of instruction for executing varied 

work, extra work or substitution, and before the commencement of such work, notice shall 

be given either (a) by the contractor to the Employer of his intention to claim the extra 

payment or a varied rate or price, or (b) by the Employer to the contractor of his intention to 

vary rate or price. (Refer Clause ‘A’ of Sec-5) 

3.40.2 For items not existing in the Bill of Quantities or substitution to items in the Bill of Quantities, 

rate payable should be determined by methods given below and, in the order, given below: 

1) Rates and prices in Contract, if applicable plus escalation as per contract. 

2) Rates and prices in the schedule of rates applicable to the contract plus ruling percentage. 

3) Market rates of materials and labour, hire charges of plant and machinery used, plus 10% 

for overheads and profits of Contractors. 

3.40.3 For items in the Bill of quantities but where quantities have increased beyond the variation 

limits, the rate payable for quantity in excess of the quantity in the Bill of Quantity plus the 

permissible variation should be: (Refer Clause ‘A’ of Sec-5) 

1) Rates and prices in contract, if reasonable plus escalation, failing Which (ii) and (iii) 

below will apply? 

2) Rates and prices in the schedule of Rates applicable to the contract plus ruling 

percentage, 
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3) Market rates of material and labour, hire charges of plant and machinery used plus 15% 

for overheads and profits of contractor. 

3.40.4 If there is delay in the Employer and the contractor coming to an agreement on the rate of an 

extra item, rates as proposed by the employer shall be payable provisionally till such time as 

the rates are finally determined or till date mutually agreed. 

3.40.5. If the Nodal officer or his nominee decides that the urgency of varying the work prevent a 

quotation being given and considers not delaying the work, no quotation shall be given, and 

the variation shall be treated as a Compensation Event. 

 

 

3.41 Cash flow forecasts 

3.41.1 When the program is updated, the contractor is to provide the Nodal Officer or his nominee 

with an updated cash flow forecast. 

 

3.42 Payment Certificates 

3.42.1 The contractors shall submit to the Nodal Officer or his nominee monthly statements of the 

estimated value of the work completed less the cumulative amount certified previously. 

3.42.2 The Nodal Officer or his nominee shall check the Contractors’ monthly statement within 14 

days and certify the amount to be paid to the Contractor after taking into account any credit 

or debit for the month in question in respect of materials for the works in the relevant amount 

and under conditions set forth in sub clause 3.51.6 of the Contract Data (Secured Advance). 

3.42.3 The value of work executed shall be determined by the Nodal Officer or his nominee. 

3.42.4 The value of work executed shall comprise the value of quantities of the items in the Bill 

of quantities completed. 

3.42.5 The value of work executed shall include the valuation of variations and Compensation 

Events. 

3.42.6 The Nodal Officer or his nominee may exclude any item certified in a previous certificate 

or reduce the proportion of any item previously certified in any certificate in the light of 

later information. 

 

3.43 Payments 

3.43.1 Bills shall be prepared and submitted by the Contractor, joint measurements shall be taken 

continuously and need to be connected with billing stage. System of 4 copies of 

measurements, one each for Contractor, Employer and Nodal Officer or his nominee, and 

signed by both Contractor and Employer shall be followed. 

3.43.2 75% of bill amount shall be paid within 14 days of submission of the bill. Balance amount 

of the verified bill should be paid within 28 days of the submission. (Refer Clause ‘A’ of 

Sec-5) 

3.43.3 For delay in payment beyond the periods specified in 3.43.2 above, interest at a pre- 

specified rate (suggested rate SBI PLR + 2%) p.a as on due date of payment) should be paid. 

(Refer Clause ‘A’ of Sec-5) 

3.43.4 Contractor shall submit final Bill within 60 days of issue of defects liability certificate. 
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Client’s Nodal Officer or his nominee shall check the bill within 60 days after its receipt and 

return the bill to Contractor for corrections, if any 50% of undisputed amount shall be paid 

to the contractor at the stage of returning the bill. (Refer Clause ‘A’ of Sec-5) 

3.43.5 The Contractor should re-submit the bill, with corrections within 30 days of its return by the 

Nodal Officer or his nominee. The re-submitted bill shall be checked and paid within 60 days 

of its receipt. (Refer Clause ‘A’ of Sec-5) 

3.43.6 Interest at a pre-specified rate (suggested rate SBI PLR+ 2% p.a. as on due date of 

payment) shall be paid if the bills is not paid within the time limit specified above. (Refer 

Clause ‘A’ of Sec-5) 

3.43.7 If an amount certified is increased in later certificates as a result of an award by the 

Conciliator or an Arbitrator, the Contractor shall be paid interest upon the delayed payment 

as set out in this clause. Interest shall be calculated from the date upon which the increased 

amount would have been certified in the absence of dispute. (Refer Clause ‘A’ of Sec-5) 

3.43.8 Items of the Works for which no rate or price has been entered in will not be paid for by 

the employer and shall be deemed covered by other rates and prices in the Contract. 

 

3.44 Compensation Events (Refer Clause ‘A’ of Sec-5) 

3.44.1 The following mutually agreed Compensation Events unless they are caused by the 

Contractor would be applicable. 

(a) The Employer does not give access to a part of the Site by the site. Possession Date stated 

in the Contract Date. 

(b) The Employer modifies the schedule of other contractors in a way which affects the work 

of the contractor under the contract. 

(c) The Nodal Officer or his nominee orders a delay or does not issue drawings, specifications 

or instructions required for execution of works on time. 

(d) The Nodal Officer or his nominee instructs the Contractor to uncover to carry out 

additional tests work which is then found to have no Defects. 

(e) The Nodal Officer or his nominee unreasonably does not approve for a subcontract to be 

let. 

(f) Ground conditions are substantially more adverse than could reasonably have been 

assumed before issuance of letter of Acceptance from the information issued to Bidders 

(including the Site Investigation Reports), from information available publicly and form 

a visual inspection of the site. 

(g) The Nodal Officer or his nominee gives an instruction for dealing with an unforeseen 

condition, caused by the Employer, or additional work required for safety or other 

reasons. 

(h) Other contractors, public authorities, utilities or the Employer does not work within the 

dates and other constraints stated in the Contract that cause delay or extra cost to the 

Contractor. 

(i) The advance payment is delayed. 

 

(j) The effect on the Contractor of any of the Employer’s Risks. 
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(k) The Nodal Officer or his nominee unreasonably delays issuing a Certificate of Completion. 

(l) Other Compensation Events listed in the Contract Date or mentioned in the 

contract. 

(m) Whenever any compensation event occurs, the contractor will notify the employer, within 

14 days and provide a forecast cost of the compensation event. 

3.44.2 If a Compensation Event would cause additional cost or would prevent the work being 

completed before the intended Completion Date, the Contract Price shall be increased and/or 

the intended Completion Date shall be extended. The Nodal Officer or his nominee shall 

decide whether and by how much he Contract Price shall be increased and whether and by 

how much the Intended Completion Date shall be extended. 

3.44.3 As soon as information demonstrating the effect of each Compensation Event upon the 

Contractor’s forecast has been provided by Contractor, it is to be assessed by the Nodal 

Officer or his nominee and the Contract Price shall be adjusted accordingly. If the Contractor’s 

forecast is deemed unreasonable the Nodal officer or his nominee shall adjust the Contract 

Price based on Nodal Officer or his nominee’s own forecast. The Nodal Officer or his nominee 

will assume that the Contractor will react competently and promptly to the event. 

 

3.45 Tax (Refer Clause ‘A’ of Sec-5) 

3.45.1 The rates quoted by the Contractor shall be deemed to be inclusive of the sales and other 

taxes that the Contractor will have to pay for the performance of this Contract. The 

Employer will perform such duties in regard to the deduction of such taxes at sources as per 

applicable law. Any new Taxes, levies, duties imposed after signing the Contract shall be 

reimbursed by the employer on production of documentary evidence. 

 

3.46 Currencies 

3.46.1 All payments shall be made in Indian Rupees unless specifically mentioned. 

 

3.47 Price Adjustment 

3.47.1 Contract price shall be adjusted for increase or decrease in rates and prices of labour, 

materials, fuels and lubricants in accordance with the following principles and procedures 

and as per formula given. The price adjustment shall apply for the work done from the start 

date given in the Contract data up to end of the initial intended completion date or 

extensions granted by the Nodal Officer or his nominee and shall not apply to the work 

carried beyond the stipulated time for reason attributable to the contractor. 

(i) Price adjustment for increase or decrease in the cost shall be paid in accordance with the 

following formula: 

V = 0.85 x Q x R x [(P-Po) / Po] 
Where, 

V = Variation in price on account of Labour/ Diesel/ Cement/ Steel/ All Commodities 

during the month under consideration. 

Po = Market rate of Diesel/ Cement/ Steel/ All Commodities on the date of opening of 

Technical bid. (Consumer Price Index for Labour). 

P = Market rate of Diesel/ Cement/ Steel/ All Commodities during the month under 
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consideration. (Consumer Price Index for Labour). 

Q = Percentage of Labour/ Diesel/ Cement/ Steel/ All Commodities. 

 

 Labour Diesel Cement Mild Steel- 
Long Product 

All Commodities 

Q (%) 30% 8% 5% 27% 30% 
P All India Consumer 

Price Index for 
Industrial Workers 
for the month under 
consideration as 
published in the RBI 
Bulletin /Indian 
Labour Journal. 
(Base 2016=100) 

Retail Price of 
HSD received 
at Kandla by 
M/s. IOCL for 
the month 
under 
consideration 

Wholesale 
Price Index for 
Cement for the 
month under 
consideration 
as published in 
RBI 
Bulletin/ Indian 
Labour Journal 
(Base 2011-12 
= 100) 

Wholesale 
Price Index for 
Steel  for  the 
month under 
consideration 
as published in 
RBI 
Bulletin/Indian 
Labour Journal 
(Base 2011-12 
= 100) 

Wholesale Price 
Index for All 
Commodities for the 
month under 
consideration as 
published in RBI 
Bulletin/Indian 
Labour Journal 
(Base 2011-12 = 
100) 

 
 
 
 
 
 
 
 

Po Price Index for 
Industrial Workers 
as prevalent in the 
month in which bids 
are  opened  &  as 
published in the RBI 
Bulletin /Indian 
Labour Journal. 
(Base 2016=100) 

Retail Price of 
HSD received 
at Kandla by 
M/s. IOCL as 
on the date of 
opening of 
Bids. 

Wholesale 
Price Index for 
Cement  ruling 
in the month in 
which the Bids 
are opened and 
as published in 
RBI 
Bulletin/Indian 
Labour Journal 
(Base 2011-12 
= 100) 

Wholesale 
Price Index for 
Steel ruling in 
the  month  in 
which the Bids 
are opened and 
as published in 
RBI 
Bulletin/Indian 
Labour Journal 
(Base 2011-12 
= 100) 

Wholesale Price 
Index  for   All 
Commodities ruling 
in the month in 
which the Bids are 
opened   and   as 
published   in RBI 
Bulletin/Indian 
Labour     Journal 
(Base 2011-12  
  = 
100) 

R = Value of work done during the month under consideration. 

 

Note: i) Escalation to be computed for relevant items. Percentage that shall govern the 

escalation under Q shall be predetermined and indicated in tender document for 

each component i.e. Labour, Fuel, Cement, Steel, All commodities etc. 

 

3.47.2 NIL 

3.47.3 To the extent that full compensation for any rise or fall in costs to the contractor is not 

covered by the provisions of this or other clauses in the contract, the unit rates and prices 

included in the contract shall be deemed to include amount to cover the contingency of such 

other rise or fall in costs. 

 
SUBSEQUENT LEGISLATION 

 

If, after the date 28 (Twenty eight) prior to the date for submission of tenders for the contract 

there occur changes to any National or Statute Stature, Ordinance or Decree or other law or 

any regulation or bye law of any local or other duly constituted authority or introduction of 



61  

any such statute, ordinance, decree, law, regulation or bye law which causes additional or 

reduced cost to the contractor in execution of the contract, such additional or reduced cost 

shall, after due consultation with the employer and the contractor be determined by the 

nodal officer or his nominee and shall be added to or deducted from the contract price and 

the nodal officer or his nominee shall notify the contractor accordingly with a copy to the 

employer. 

  

3.48 Retention 

3.48.1 The employer shall retain from each payment due to the contractor the proportion stated in 

the contract data until completion of the whole of the works. 

3.48.2 Retention money shall be deducted at 5%from each running bill, subject to a max. of 5 

percent of the contract price. Retention money shall be refunded within 14 days from the 

date of payment of final bill. 

 

3.49 Liquidated damages 

(A) In case of delay in completion of the contract, liquidated damages (L.D) may be levied at 

the rate of ½ %of the contract value per week of delay or part thereof, subject to a 

maximum of 10 percent of the contract price. 

(i) The owner if satisfied, that the works can be completed by the contractor within a 

reasonable time after the specified time for completion, may allow further extension 

of time at its discretion with or without the levy of L.D. In the event of extension of time 

at its discretion with L.D, the owner will be entitled without prejudice to any other right 

or remedy available in that behalf per cent (1/2%) of the contract value of the works for 

each week or part of the week subject to the ceiling defined in sub-clause 3.49.A. 

(ii) The owner, if not satisfied that the works can be completed by the contractor, and in 

the event of failure on the part of the contractor to complete work with in further 

extension of time allowed as aforesaid, shall be entitled, without prejudice to any other 

right, or remedy available in that behalf, to rescind the contract. 

(iii) The owner, if not satisfied with the progress of the contract and in the event of failure of 

the contractor to recoup the delays in the mutually agreed time frame, shall be entitled 

to terminate the contract. In the event of such termination of the contract as described in 

clauses 3.49A (ii) or 3.49A (iii) or both the owner shall be entitled to recover L.D. up to 

ten per cent (10%) of the contract value and forfeit the security deposit made by the 

contractor besides getting the work completed by other means at the risk and cost of the 

contractor. 

(iv) The ceiling of LD shall be 10% of the cost of work. 

(v) In case part / portions of the work can be commissioned and port operates the 

portion for commercial purpose, the rate of LD will be restricted to the uncompleted value 

of work, the maximum LD being on the entire contract value. 

Note: Contract price for LD shall be inclusive of tender price plus taxes and duties. 

 

3.50 Incentives or Bonus (Refer Clause ‘A’ of Sec-5) 
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For early completion of the contract before the stipulated date of completion of work an 

incentive amount at the rate of 0.25 % contract price may be paid to the Contractor for every 

fortnight of early completion, subject to a maximum of cap of 5% of the contract price. 

The Port, if satisfied, that the works can be completed by the contractor within a reasonable 

time after the specified time for completion, may allow extension of time at its discretion, by 

virtue of which the contractor make himself eligible for incentive, the extension shall be 

considered only till the actual date of completion and no incentive shall be payable. For 

calculation of incentive payment, contract price shall be exclusive of tender price plus taxes 

and duties. 

 

3.51 Advance payment Mobilization Advance (Refer Clause ‘A’ of Sec-5) 

(a) The Mobilization advance shall not be sanctioned in less than two installments. The 

second installment is sanctioned only after proper utilization of advance disbursed in 

first phase and a certification to this effect by E-I-C. 

(b) The advance shall be limited to 10% of tendered amount. 

(c) Interest free advance shall not be granted. Rate of Interest shall be SBI Lending Rate+2%. 

(d) The mobilization advance shall be released only after obtaining a bank Guarantee bond 

from a nationalized bank for 110% (as per latest CVC directions) of amount of advance to 

be released and valid for the contract period. This shall be kept renewed time to time to 

cover the balance amount and likely period to complete recovery together with interest. 

(e) The original bank guarantee should be received by DPA directly from the issuing 

authority by Registered Post [AD]. However, in exceptional cases, where the guarantee is 

handed over to the customer for any genuine reasons, the branch should immediately 

send by Registered Post [AD] an unstamped by the E-I-C. 

(f) The interest on the advance shall be calculated from the date of payment to the date of 

recovery, both days inclusive. 

(g) It shall be ensured that at any point of time, Bank Guarantee is available for the amount 

of outstanding advance. 

(h) The recovery should be commenced after 10% of work is completed and the entire 

amount together with interest shall be recovered by the time 80% of the work is 

completed. However, the interest recovery shall be effected immediately from the 1st 

release of payments towards execution of the work. 

(i) If the contractor fails to achieve the targeted progress at the end of 50% of time period 

the mobilization advance may be recovered by encashing the bank guarantee, provided 

no hindrance/delay was caused by the department. 

 

 

3.52 Performance Securities (Refer Clause ‘1.33’ of Sec-1 at Pages No. 27) 

Security deposit shall consist of two parts; a) Performance Guarantee to be submitted at 

award of work, and b) Retention money to be recovered from Running Bills.  

Security Deposit/ Performance guarantee shall be 10% of Contract price of which 5% of 

contract price should be submitted as FDR or Insurance Surety Bond / Bank Guarantee of 
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Nationalized/scheduled bank (except Co-operative) Banks having its branch at Gandhidham, 

and BG should remain valid for 60 (Sixty) days beyond the date of completion of all 

contractual obligation of the concern contract including Defect liability period or Digital 

transfer within (21 days in case of domestics bid and within 28 days in case of global bids) of 

receipt of letter of acceptance and balance 5% recovered as Retention Money from Running 

Bills. Recovery of 5% of Retention Money to commence from the first bill onwards @ 5% of 

bill value from each bill. Retention Money be refunded within 14 days from the date of 

payment of final bill. Balance SD to be refunded immediately not later than 14 days from 

completion of defect liability period, (Subject to fulfilment of clause no 5.68), NOC from 

Geology and Mining Department, Bhuj/Anjar & Payment of welfare cess for final bill.  

In addition to performance security (usually five percent), contracts for works usually 

provide for a percentage (usually five percent) of each running bill (periodic/interim 

payment) to be withheld as security deposit/retention money until final acceptance. The 

earnest money instead of being released may form part of the security deposit. 

The contractor may, at his option, replace the retention amount with an unconditional BG 

from a bank acceptance to the procuring entity at the following stages; 

i. After the amount reaches half of the value of the limit of retention money and 

ii. After the amount reaches the maximum limit of retention money. One-half of the 

retention money (of BG, which replaced retention money) shall be released on the 

issue of the taking-over certificates (TOCs) are issued in parts, then in such 

proportions as the engineer may determine, having regard to the value of such 

part or section. The other half of the retention money (or BG, which replaced the 

retention money) shall be released upon expiration of 365 days after the DLP of 

the work or final payment, whichever is earlier on certification by the engineer. In 

the event of different applicable to different defect liability periods being 

applicable to different sections or parts, the expiration of defect liability period 

shall be the latest of such periods. 

In case of JV, the BG towards performance security shall be provided by all partners in 

proportion to their participation. 

Failure of the successful bidder to comply with the requirements of above shall constitute 

sufficient` grounds for cancellation of the award of work and forfeiture of the Bid security.  

The documentary evidence (copy of paid Challan in Govt. Treasury) of Welfare cess @1% of 

work done or as amended by Statutory Authority from time to time, paid on final bill shall be 

submitted before releasing the Performance Guarantee 

 

3.53 NIL 

 

3.54 Cost of Repairs 

3.54.1 Loss or damage to the works or materials to be incorporated in the works between the start 

date and the end of the defects correction period shall be remedied by the Contractor at the 

Contractors cost if the loss or damage arises from the Contractors acts or omissions. 
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E. FINISHING THE CONTRACT 

 

3.55 Completion 

3.55.1 After completion of the work, the contractor will serve a written notice to the Nodal Officer 

or his Nominee/Employer to this effect. The Nodal officer or his Nominee/Employer upon 

receipt of this notice shall conduct a complete joint survey of the work within 7 days and 

prepare a defects list jointly. The defects pointed out by the Nodal Officer or his 

nominee/Employer would be rectified by the contractor within 14 days and thereafter 

acceptance report be signed jointly by the contractor and the employer. This joint acceptance 

report shall be treated as “Completion Certificate”. 

 

3.56 Taking over 

3.56.1 The employer shall take over the site and the works within seven days of the Nodal Officer 

or his nominee issuing a certificate of completion. 

 

3.57 Final Account 

3.57.1 The Contractor shall supply to the Nodal Officer or his nominee a detailed account of the 

total amount that the Contractor considers payable under the contract before the end of the 

Defects Liability period. The Nodal Officer or his nominee shall issue a defects liability 

certificate and certify any final payment that is due to the contractor within 60 days of 

receiving the contractor’s account if it is correct and complete. If it is not, the Nodal Officer 

or his nominee shall issue within 15 days a schedule that states the scope of the corrections 

or additions that are necessary for the correction and certify payment of 50% of the 

undisputed amount to the contractor. 

If the final account is still unsatisfactory after it has been resubmitted the Nodal Officer 

or his nominee shall decide on the amount payable to the contractor and issue a payment 

certificate, within 60 days of receiving the contractor’s revised account. 

 

3.58 Operating and Maintenance Manuals 

3.58.1 If “as built” Drawings and /or operating and maintenance manuals are required, the 

contractor shall supply them by the dates stated in the Contract Data. 

3.58.2 If the contractor does not supply the drawings and /or manuals by the dates stated in the 

contract data, or they do not receive the Nodal Officer or his nominee’s approval, the Nodal 

Officer or his nominee shall withhold the amount stated in the contract data from payments 

due to the contractor. 

 

3.59 Termination 

3.59.1 The employer or the Contractor may terminate the contract if the other party causes a 

fundamental breach of the contract. 

3.59.2 Fundamental breaches of contract include, but shall not be limited to the following: 

(a) The contractor stops work for 28 days when no stoppage of work is shown on the current 

program and the stoppage has not been authorized by the Nodal Officer or his nominee. 
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(b) The Nodal Officer or his nominee instructs the contractor to delay the progress of the 

work and the instruction is not withdrawn within28 days. 

(c) The employer or the contractor becomes bankrupt or goes into liquidation other than for 

a reconstruction restructure or amalgamation. 

(d) A payment certified by the Nodal Officer or his nominee is not paid by the employer to 

the contractor within 50 days of the date of the Nodal Officer or his nominee’s certificate. 

(e) The Nodal Officer or his nominee gives Notice the failure to correct a particular defect is 

a fundamental breach of contract and the contractor fails to correct it within a 

reasonable period of time determined by the Nodal Officer or his nominee. 

(f) The contractor does not maintain a security which is required. 

 

(g) The contractor has delayed the completion of works by the number days for which the 

maximum amount of liquidated damages can be paid as defined in the contract data and 

(h) If the contractor, in the judgment of the employer has engaged in corrupt or fraudulent 

practices in competing for or in the executing the contract. 

(i) If the contractor has contravened clause 1.37 and clause 3.9 of condition of contract. For 

the purpose of this paragraph: “corrupt practice” means the offering, giving receiving or 

soliciting of anything of value to influence the action of public officials in the 

procurement process or in contract execution. “Fraudulent practice” means a 

misrepresentation of facts in order to influence a procurement process or the execution 

of a contract to the detriment of the employer, and includes collusive practice. Bidders 

(prior to or after bid submission) designed to establish bid prices at artificial non- 

competitive levels and to deprive the employer of the benefits of free and open 

competition”. 

3.59.3 When either party to the contract gives notice of a breach of contract to the Nodal Officer or 

his nominee for a cause other than those listed under sub Clause. 3.59.2 Above, the Nodal 

Officer or his nominee shall decide whether the breach is fundamental or not. 

3.59.4 Notwithstanding the above, the employer may terminate the contract for convenience 

subject to payment of compensation to the contractor including loss of profit on uncompleted 

works. Loss of profit shall be calculated on the same basis as adopted for calculation of 

extra/additional items. 

3.59.5 If the contract is terminated the Contractor shall stop work immediately, make the site safe 

and secure and leave the site as soon as reasonably possible. 

 

3.60 Payment upon Termination 

3.60.1 If the contract is terminated because of a fundamental breach of contract by the 

contractor, the Nodal Officer or his nominee shall issue a certificate for the value of the 

work done less advance payments received up to the date of the issue of the certificate, less 

other recoveries due in terms of the contract, less taxes due to be deducted at source as per 

applicable law and less the percentage to apply to the work not completed as indicated 

in the contract data. Additional liquidated damage shall not apply if the total amount due 

to the employers exceeds any payment due to the contractor, the difference shall be 
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payable to the employer. 

3.60.2 If the contract is terminated at the employer’s convenience or because of a fundamental 

breach of contract by the employer, the Nodal Officer or his nominee shall issue a certificate 

for the value of the work done, the reasonable employed solely on the works, and the 

contractor’s costs of protecting and securing the works and loss of profit on uncompleted 

works less advance payments received up to the date of the certificate, less other recoveries 

due in terms of the contract and less taxes due to be deducted at source as per applicable law. 

 

3.61 Property 

3.61.1 All materials on the Site, Plant, Equipment, Temporary Works and Works for which payment 

has been made to the contractor by the Employer, are deemed to be the property of the 

Employer, if the Contract is terminated because of a Contractor’s default. 

 

3.62 Release from Performance 

3.62.1 If the Contract is frustrated by the outbreak of war or by other event entirely outside the 

control of either the Employer or the Contractor, the Nodal Officer or his nominee shall certify 

that Contract has been frustrated. The Contractor shall leave the Site and stop work as quickly 

as possible after receiving this certificate and shall be paid for all work carried out before 

receiving it and for any work carried out afterwards to which commitment was made. 

 

3.63 NIL 

 

 

 

F. SPECIAL CONDITIONS OF CONTRACT 

1. LABOUR 

The contractor shall, unless otherwise provided in the Contract, make his own arrangements 

for the engagement of all staff and labour, local or other, and for their payment, housing, 

feeding and transport. 

The Contractor shall, if required by the Nodal Officer or his nominee, deliver to the Nodal 

Officer or his nominee a return in detail, in such form and at such intervals as the Nodal 

Officer or his nominee may prescribe, showing the staff and numbers of the several classes 

of labour from time to time employed by the Contractor on the Site and such other 

information as the Nodal Officer or his nominee may require. 

 

2. COMPLIANCE WITH LABOUR REGULATIONS: 

During continuance of the contract, the Contractor and his sub-contractors shall abide at 

all times by all existing labour enactment and rules made there under, regulations, 

Notifications and by laws of the State or Central Government or local authority and any other 

labour law (including rules) regulations, bye laws that may be passed or notification that may 

be issued under any labour law in future either by the State or Central Government or the 

local authority. Salient features of some of the major labour laws that are applicable to 
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construction industry are given below. 

The Contractor shall keep the Employer indemnified in case any action is taken against the 

employer by competent authority on account of contravention of any of the provisions 

of any Act or rules made there under, regulations or notifications including amendments. If 

the Employer is caused to pay or reimburse such amounts as may be necessary to cause or 

observe, or for non-observance of the provisions stipulated in the notifications/bye 

laws/Acts/Rules /regulations including amendments, if any, on the part of the Contractor 

the Nodal Officer or his nominee/Employer shall have the right to deduct any money due to 

the Contractor including his amount of performance security. The Employer/Nodal Officer 

or his nominee shall also have right to recover from the Contractor any sum required or 

estimated to be required for making good the loss or damage suffered by the Employer. 

The employees of the Contractor and the Sub-Contractor in no case shall be treated as the 

employees of the Employer at any point of time. 

 

3.64 INTEGRITY PACT 

The Central Vigilance Commission (CVC) has been promoting integrity, transparency, equity 

and competitiveness in transactions by various organizations of the Government of India. 

Public procurement is an area of concern for the CVC, and many steps have been taken to put 

proper systems in place. In this context, Integrity Pact (IP), a tool conceptualized and 

promoted by Transparency International, an international NGO, aimed at preventing 

corruption in public contracting, has been found useful. It has been decided by Ministry of 

Shipping that all organizations under the Ministry will implement IP. IP should cover every 

tender / procurement above a specified threshold value. The threshold value of contracts / 

procurements / transactions incorporating IP would be such that it covers 90% by value of 

all contracts / procurements / transactions of the organization in the last 3 years. Presently 

the threshold is fixed as Rs. 50 Lakhs. IP essentially envisages an agreement between 

prospective vendors / bidders, and Deendayal Port Authority, committing the persons / 

officials of both sides not to resort to any corrupt practice in any aspect of the contract at any 

stage. Only those vendors / bidders, who commit themselves to IP with DPA, would be 

considered competent to participate in the bid process. Any violation would entail 

disqualification of the bidders and exclusion from future business dealings. IP, in respect of a 

particular contract should cover all phases of the contract, from the stage of Notice inviting 

Tender (NIT) / pre-bid stage, till the conclusion of the contract, i.e. final payment or the 

warranty / guarantee period. IP would be implemented through Independent External 

Monitor (IEM), who are eminent persons appointed by the organization, with approval of 

CVC. The term of appointment for an IEM would be 3 years. Name of the IEM will be 

mentioned in NIT. The IEM would review independently and objectively assess, as to whether 

and to what extent parties have complied with their obligations under the IP. IEM would have 

access to all contract documents, whenever required. The bidders may raise disputes / 

complaints if any, with the IEM. The IEM would examine complaints received by them and 

give their recommendations / views to the Chairman of Port Authority. Recommendations of 

IEM would be in the nature of advice and would not be legally binding.  
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Their role is independent in nature and the advice once tendered would not be subject to 

review at the request of the organization. Shri Amiya Kumar Mohapatra, IFoS (Retd.) and Dr. 

Gopal Dhawan, Ex-CMD, MECL, has been appointed IEM by DPA from 2024. Draft condition 

to be incorporated in the Draft Tender papers 1) Then bidder has to execute Integrity pact 

agreement with Deendayal Port Authority (As per Appendix ) Shri Amiya Kumar Mohapatra, 

IFoS (Retd.) and Dr. Gopal Dhawan, Ex-CMD, MECL has been nominated as Independent 

External Monitor for Integrity Pact whose address is as under; 

 

1. Shri Amiya Kumar Mohapatra, IFoS (Retd.) Qrs. No. 5/9, Unit-9, Bhoi Nagar, 

Bhubaneswar-751 022 

Mobile no. 9437002530 

Email: amiyaifs@gmail.com 

 

2. Dr. Gopal Dhawan, Ex-CMD, MECL, House no. 120, Jal Shakti Vihar (NHPC Society) P4, 

Builders area, Greater Noida Gautam Budh Nagar, Utter Pradesh – 201 315 

Mobile no. – 8007771467 

Email: gdhawangeologist@gmail.com 

 

The potential bidders shall download and print the IP Agreement signed by the Employer 

and their witness and affix his/her signature on the IP Agreement in the presence of a witness 

from his/her side, who shall also affix his/her signature thereof. Having completed the 

signing procedure, the potential Bidder shall upload the duly filled and signed IP Agreement 

on n-procure portal. 

The procedure mentioned above regarding signing of Integrity Pact Agreement by both the 

parties (Employer and Potential bidders) shall be completed online. However, in case of any 

technical glitch due to which if any potential bidder is unable to upload the IP Agreement, 

then he/ she shall submit the Hard Copy of the dully filled, signed IP Agreement, to the 

Department concerned of DPA within a period of seven days and prior to opening of the 

Technical Bid, failing which Bid of potential Bidder shall be treated as disqualified 

 

SALIENT FEATURES OF SOME MAJOR LAWS APPLICABLE TO ESTABLISHMENTS 

ENGAGED IN BUILDING AND OTHER CONSTRUCTION WORK. 

 

(a) Workmen Compensation Act 1923: - The act provides for compensation in case of injury 

by accident arising out of and during the course of employment. 

 

(b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on 

satisfaction of certain conditions on separation if an employee has completed 5 years’ 

service or more on death at the rate of 15 days’ wages for every completed year of 

service. Act is applicable to all establishments employing 10 or more employees. 

(c) Employees P.F and Miscellaneous Provision Act 1952: - The Act Provides for monthly 

contribution by the employer plus workers @ 12%/8.33%. the benefits payable under 

mailto:amiyaifs@gmail.com
mailto:gdhawangeologist@gmail.com
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the Act are: 

Pension to family pension retirement or death, as the case may be. (ii) Deposit linked 

insurance on the death in harness of the worker, (iii) payment of P.F accumulation on 

retirement/death etc. 

(d) Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to 

workmen/ employees in case of confinement or miscarriage etc. 

(e) Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain welfare 

measures to be provided by the Contractor to contract labour and in case the Contractor 

fails to provide, the same are required to be provided, by the Principal Employer 

by Law. The Principal Employer is required to take Certificate of Registration and the 

Contractor is required to take license from the designated Officer. The Act is applicable 

to the establishments or Contractor of Principal Employer if they employ 20 or more 

contract labour. 

(f) Minimum Wages Act 1948: - The Employer is supposed to pay not less than the Minimum 

Wages fixed by appropriate Government as per provisions of the Act if the employment 

is a scheduled employment Construction of Buildings, Roads, Runways are scheduled 

employment. 

(g) Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid 

when it will be paid and what deductions can be made from the wages of the workers. 

(h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work 

of equal nature to Male and Female workers and for not making discrimination against 

Female employees in the matters of transfers, training and promotions etc. 

(i) Payment of Bonus Act 1965: - The Act is applicable to all establishments employing 20 or 

more employees. The Act provides for payments of annual bonus subject to a minimum 

of 8.33% of wages and maximum of 20% of wages to employees drawing Rs.3500/- 

per month or less. The bonus to be paid to employees getting Rs.2500/- per month or 

above up to 3500/- per month shall be worked out by taking wages as Rs.2500/- per 

month only. The Act does not apply to certain establishments. The newly set-up 

establishments are exempted for five years in certain circumstances. Some of the 

State Governments have reduced the employment size from 20 to 10 for the purpose 

of applicability of this Act. 

(j) Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for 

resolution of industrial disputes, in what situations a strike or lockout becomes illegal 

and what are the requirements for laying off or retrenching the employees or closing 

down the establishment. 

(k) Industrial Employment’s (Standing Orders) Act 1946: - It is applicable to all 

establishments employing 100 or more workmen (employment size reduced by some of 

the States and Central Government to 50). The provides for laying down rules 

governing the conditions of employment by the Employer on matters provided in the 

Act and get same certified by the designated Authority. 

(l) Trade Unions Act 1926: - The Act lays down the procedure for registration of trade union 

of workmen and employers. The Trade Union registered under the Act have been certain 
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immunities from civil and criminally abilities. 

(m) Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of 

children below 14 years of age in certain occupations and processes and provides for 

regulation of employment of Children in all other occupations and processes. 

Employment of Child Labor is prohibited in Building and Construction Industry. 

(n) Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of Service) Act 

1979: - 

The Act is applicable to an establishment which employs 5 or more inter-state migrant 

workmen through an intermediary (who has recruited workmen in one state for 

employment in the establishment situated in another state). The Inter- State migrant 

workmen, in establishment to which this Act becomes applicable, are required to be 

provided certain facilities such as housing, medical aid, travelling expenses from home 

upon the establishment and back, etc. 

(o) The Building and Other Construction workers (Regulation of Employment and Conditions 

of Service Act 1996 and the Cess Act of 1996: - All the establishments who carry on any 

building or other construction work and employs 10 or more workers are covered under 

this Act. All such establishments are required to pay cess at the rate not exceeding 2% of 

the cost of construction as may be modified by the Government. The Employer of the 

establishment is required to provide safety measures at the Building or Construction 

work and other welfare measures, such as Canteens, First-Aid facilities. Ambulance, 

Housing accommodations for workers near the work place etc. The Employer to whom 

the Act applies has to obtain a registration certificate from the Registering Officer 

appointed by the Government. 

(p) Factories Act 1948: - The Act lays down the procedure for approval at plans before setting 

up a factory, health and safety provisions, welfare provisions, working hours, annual 

earned leave and rendering information regarding accidents or dangerous 

occurrence to designated authorities. It is applicable to premises employing 10 persons 

or more with aid of power or 20 more persons without the aid of power engaged in 

manufacturing process. 

 

 

 

 

Contractor  Executive Engineer (Civil) 

   Deendayal Port Authority 
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CONTRACT DATA 
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CONTRACT DATA 

 
Items marked “N/A does not apply in this contract. 

 
The following documents are also part of the contract clause reference The schedule of other 
contractors (3.8) N.A. 
The schedule of key personnel (3.9) N.A. 

 
The above insertions should correspond to the information provided in the invitation of bids. 

 
The employer is Chairman, 
Deendayal Port Authority, Gandhidham, Kutch 

 
Address: Executive Engineer (C-1),  

Civil Engineering Department, 

Administration Office Building, 

Deendayal Port Authority,  

Gandhidham-370201, Gujarat, India 

 

Employer’s authorized representative is Chief Engineer Deendayal Port Authority. 

 

The nodal officer or his nominee is Executive Engineer (C-1),  

Civil Engineering Department, 

Administration Office Building, 

Deendayal Port Authority,  

Gandhidham-370201, Gujarat 

 
Nodal officer’s authorized representative is AXEN / AE 

 
The conciliator appointed jointly by the employer and contractor is: (Not Applicable) 

 
Name:- Not Applicable 

 
Address:- Not Applicable 

 
The name and identification number of the contract is “Development of Ship Docking and 

Repair Infrastructure in Pathfinder Creek at Vadinar” 
 
 

The works consist of “Development of Ship Docking and Repair Infrastructure in Pathfinder 
Creek at Vadinar” 

 
The start date shall be  
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The intended completion date for the whole of the work is 30 (Thirty) Months. 

The following documents also form part of the contract 

The contractor shall submit a program for the works immediately after delivery of the letter of 

acceptance. 

The site possession dates shall be given after the award of work. The defect liability period is 12 

Months (3.35). The minimum insurance cover for physical property, injury and death is 

Rs.20.00 lakhs per occurrence with the number of occurrences limited to four. After each 

occurrence, contractor will pay additional premium necessary to make insurance valid for four 

occurrences always. 

 
Appointing authority for the Arbitrator is Chairman, DPA. 

 
The following events shall also be Compensation Events. (3.44) N.A. 

 
1. The Employer terminates the Contract from his convenience. 
2.   . 
3.   . 
4.   . 

 

The period between programme updates shall be 15 days. (3.27) 
 
 

The language of the contract documents is English (3.3) The law, which applies to 
the contract, is law of Union of India  (3.3) The currency of the 
contract is Indian rupees (3.46) Fees and types of 
reimbursable expenses to be paid to the 
Dispute Review Expert (3.25) 
Appointing authority for the Arbitrator is Chairman, DPA. 

 
Escalation is Payable for contracts as per clause no. 47 of section – 3,  

subjected to Special condition provision. 
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SECTION 5 

SPECIFICATIONS AND SPECIAL CONDITIONS 
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A. SPECIAL CONDITIONS 

5.0 Special Condition 

 

The conditions of contract of Section 1 to 4 (hereinafter called as the General 

conditions) modified or added to by the following part i.e. Section-5, conditions of 

particular application which shall be read and construed with the General Conditions 

as if they were incorporated therewith. 

 

In so far as any of the conditions of particular application may conflict or be 

inconsistent with any of the General Conditions, particular Section-5 shall prevail. 

 

5.01 The following clauses of the INSTRUCTION TO THE BIDDERS (Section– I) will not 

be applicable, which is supersedes the earlier. 

(a) Clause 1.4.1 (c), (d), (e) & (h), 1.4.2 (j) 

(b) Clause 1.4.4 

(c) Clause 1.4.5 (Sub-contractor Experience & Resources) 

(d) Clause 1.8.2 (Bidding documents) 

(e) Clause 1.19.1(A), 1.19.2, 1.19.3, 1.20.1 (sealing and marking of bids) 

(f) Clause 1.22.2 (Modification of withdrawal of Bid) 

(g) Clause 1.23.2, 1.23.3, 1.23.4 

(h) Clause 1.26.4 

(i) Clause 1.27.1, 1.27.2 (Correction of errors) 

(j) Clause 1.35 (Advance payment) 

(k) Clause 1.36.1 (Conciliator) 

 

5.02 The following clauses of Section-II will not be applicable, which is supersedes the 

earlier. 

(a) The clauses c, d, g of the Specimen for form of Bid. 

(b) Table at Sr.No.7of Information required by the employer (Section-2) 

 

5.03 The following clauses of the CONDITION OF CONTRACT (Section-III) will not be 

applicable, which is supersedes the earlier. 

(a) Clause 3.8.1 (Sub-contracting), 3.9 (Personnel) 

(b) Clause 3.21.1 (Possession of site) 
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(c) Clause 3.24.1 (Disputes) 

(d) Clause 3.25 (Settlement of disputes, decision by Conciliation, Arbitration) 

(e) Clause 3.26 (Replacement of Conciliator), 3.40.1, 3.40.3 

(f) Clause 3.43.2, 3.43.3, 3.43.4, 3.43.5, 3.43.6, 3.43.7 

(g) Clause 3.44 (Compensation events) 

(h) Clause 3.45 (Tax) 

(i) Clause 3.50 (Incentive or Bonus) 

(j) Clause 3.51(Advance Payment) 

 

5.03.1 The following clauses (Section-4 to 8) will not be applicable, which is 

supersedes. 

(a) Conciliator is not applicable under contract date of (section–4) 

(b) The form for Dispute Review Board Agreement (section–8) & Exception & Deviations 

(Section-8). 

(c) The form for specimen Bank Guarantee for advance payment (Section -8). 

(d) The form for specimen Bank guarantee for stage payment (Section-8). 

 

5.04 The following Existing clauses are Modified as under; 

5.04.1 Section-I; Clause No. 1.4.2 d; Major items of construction equipment available with 

the bidder 

5.04.2 Section 2 Table 5 The list of Equipment available with bidder 

5.04.3 Section 2 Table 6 Qualification and experience of key personnel available with the 

bidder. Attach biographical data. 

5.04.4 Section-I; Clause No. 1.5.2; Section: Clause 3.7 

Companies/Contractors may jointly undertake contract/contracts. The number of 

Partners in JV/Consortium shall be limited to maximum of three. Each entity would be 

jointly and severely responsible for completing the task as per the contract, however 

declaration of the Lead member to be indicated by bidders, however JV has to designate 

in their MOU. The firms with at least 26% equity holding each be allowed to jointly meet 

the eligibility criteria. 

i. A legally binding Joint venture / Consortium Agreement signed by authorized 

signatories of all the partners of the JV/Consortium, as per the proforma at section 

-8 shall be enclosed with the bid. 

ii. Power of attorney duly executed and signed by legally authorized signatories of all 

the partners, authorizing the Lead Partner (a) to submit bid, negotiate and conclude 

contract and incur all liabilities therewith on behalf of the partner(s) of the 

JV/Consortium during the bidding process; and (b) in the event of a successful bid, 

to incur liabilities and receive instructions for and on behalf of the partner(s) of the 

JV/Consortium and to carry out the entire execution of the contract including 

payment, exclusively through Lead Partner, as per the proforma of power- of- 

attorney for lead member of JV/ consortium at Section -8, which shall be duly 

authenticated by a notary public or equivalent certifying authority, shall be 
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enclosed with the bid. 

iii. The bid and in the case of the successful bidder, the Agreement, shall be signed and 

/ or executed in such a manner for making it legally binding on all partners 

(including operative parts of the ensuing Contract in respect of Agreement of 

Arbitration, etc.). The Contract shall be signed by legally authorized signatories of 

all partners. 

iv. The Lead Partner shall be authorized to receive instructions for and on behalf of the 

partners of the Joint venture and entire execution of the Contract including payment 

shall be carried out exclusively through the Lead Partner. A Statement to this effect 

should be included in the Joint Venture Agreement. 

v. All partners of the Joint Venture shall be liable jointly and severally for the execution 

of the Contract in accordance with the Contract terms, and a Statement to this effect 

should be included in the Joint Venture Agreement. 

vi. Bid Security as required shall be furnished by Lead Member of Joint venture. 

vii. Performance Guarantee, as required, will be furnished by all partners in proportion 

to their participation. 

viii. Participation by a firm in more than one JV /Consortium is not permissible. A firm 

who submits bid on individual capacity is not eligible to be a partner of a 

JV/Consortium. In case a firm's name appears in more than one bid then both 

application may be rejected. 

ix. Each partner must submit the complete documentation, or portions applicable 

thereto, required qualifying the firm forbidding. 

x. All the partners of the JV/Consortium shall be jointly and severally liable for due 

performance, recourse/sanctions within the joint venture in the event of default of 

any partner and arrangements for providing the required indemnities. 

xi. Notwithstanding demarcation or allotment of work among the partners, each 

partner shall be liable for non-performance of the whole contract irrespective of 

their demarcation or share of work. 

xii. The Lead Partner shall be authorized to act on behalf of the JV/Consortium. 

xiii. All the correspondences between the Employer and the contractor shall be routed 

through the Lead Partner. 

xiv. In the event of default by the Lead Partner, it shall be construed as default of the 

Contractor; and Employer will take action under relevant clause(s) of the Bid 

Document and/or General Terms and Conditions of Contract. 

xv. An undertaking that all the partners are jointly and severally liable to the Employer 

for the performance of the contract shall be enclosed with the bid. 

xvi. In the event of any partner leaving the JV, it shall be intimated to the Employer 

within 30 days by other partner(s). Failure to do so shall be construed as default of 

the contractor and the Employer may take action under relevant clause(s) of the 

Bid Document and/or General Terms and Conditions of Contract. 

xvii. The contractor shall not alter its composition or legal status without the prior 

written permission of the Employer. Failure to do so shall be construed as default of 
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the contractor and the Employer may take action under relevant clause(s) of the Bid 

Document and/or General Terms and Conditions of Contract. 

xviii. One of the partners of JV/Consortium should have downloaded the bid documents. 

 

5.05 Bidders are advised to consider the below points while submitting the offer: 

i) If multiple bidders submit work experience showing the same/particular work, then 

such experience will be considered of Main Contractor. 

ii) If tendered/bidder completed the works in private organization as stipulated in 

Minimum Qualification Criteria (work experience) shall be considered only if CA 

certifying value of work done with TDS certificates (where applicable) / Bank statement 

will be required with respect to referred work is issued by Competent Authority needs to 

be enclosed by the tenderer along with the offer. 

iii) The completed works only is considered for qualification. Partly completed works or 

works are in progress shall not be considered for qualification. 

iv) If the work is completed successfully and contract is under maintenance period, such 

works are considered as a completed works for evaluation purposes. In such cases, 

completion cost excluding AMC works shall be considered for evaluation purpose 

v) In case of any contract having material and labour components are controlled at different 

heads, in such cases the value of work indicated in work order and respective completion 

certificates only considered for experience. 

vi) If the tenderer has successfully completed the work (date of completion of work i.e. 

physically/actually completion irrespective of maintenance period) during last 7 years 

ending last day of month previous to the one in which applications are invited 

irrespective of date of commencement / start of work. Such experience of work is also 

considered for evaluation in work experience. 

vii) If the tenderer has executed “Similar works" in any Contract/Project/BOT 

Project/Turnkey Project etc. In those particular Projects/Contracts, if the cost of marine 

structure works (separately or combined) meets the requirement of MQC, such 

experience shall also be considered for evaluation. 

viii) The Subcontract experience shall be considered for pre-qualification only if same is 

carried out in Govt./Semi Govt./Public Limited companies subject to submission of sub 

contract permission issued by the respective authority prior to the execution of the work. 

Further, if sub contract permission is not authenticated, the respective party shall be de-

barred for participation in tenders of DPA for minimum 2 years. The decision taken by 

DPA shall be final. 

 

 

 

5.06. NIL 

5.07. NIL 

5.08. NIL 

5.09. NIL 
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5.10. NIL 

5.11. NIL 

5.12. NIL 

 

 

 

 

5.10 SUPPLY OF WATER 

{i} The contractor shall have to make his own arrangements for the water required for 

execution of work and for labours etc. 

{ii} Water used for mixing and curing shall be clean and free from injurious amounts of oil, 

acids, alkalis, salts, sugar, organic materials or other substances that may be deleterious 

to concrete or steel. 

{iii}Unfiltered potable water is generally considered suitable for mixing and curing. 

Mixing and curing with sea water shall not be permitted in any case. 

{iv}Periodically samples of water shall be tested as per IS-3025 and as a guide, the following 

concentrations represent the maximum permissible values: 

(a) To neutralize 200 ml sample of water using Phenolphthalein as an indicator, it 

should not require more than 2 ml of 0.1 normal NaOH. 

(b) To neutralize 200 ml sample of water using Methyl Orange as an indicator, it should 

not require more than 10m l. of 0.1 normal HCL. 

 

5.11 Permission for Port Entry 

5.11.1 As the work has to be carried out in Custom bound area, Contractor has to fulfil all the 

formalities of Customs, CISF wherever required. Contractor has to coordinate with other 

department officials of DPA, Customs, CISF and other related departments to avoid 

disturbance of day-to-day operation of the Port and smooth execution of the proposed 

work. 

5.11.2 Only vehicles permitted by the Board will be allowed inside the Port premises. 

Admission to the Port premises of men and vehicles is regulated by rules and 

regulations of the Port Authority in force from time to time and any passes, tokens, 

permits or licenses for his work men vehicles or plant will have to be obtained by the 

Contractor from the Security Officer/C.I.S.F. of the Port Authority directly by making 

necessary deposits or payments for the same if any. 

5.11.3 The items mentioned in the BOQ shall be executed in the Port area at any location 

required as per the directions of the EIC during the entire contract period. 

5.11.4 The tenderers are expected to have full knowledge of the site of work and local 

working conditions in the Port before submitting the tenders. The port is basically an 

operational area dealing mainly with loading and unloading of import/export various 

category of liquid cargo like petroleum, Edible, Chemical, LPG etc. Handling of highly 

toxic, Hazardous & inflammable liquid in the vicinity of work site. The Engineer-in- 

Charge will after issue of work order will give to the contractor possession of so 
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much of the site as in the opinion of Engineer-in-Charge may be required to enable the 

contractor to commence and proceed with the work and will from time to time as the 

works proceed give to the contractor possession of such portion of the site as may in 

the opinion of Engineer-in-Charge be required to enable the contractor to proceed 

to works without interruption of the work in accordance with the requirement. 

However, all efforts will be made to handover entire clear site at the time of starting 

of work. No claims/disputes about idling of machineries, tools, plants, equipment, 

boat, barge, manpower etc. what-so-ever for handing over the site of work late for 

starting the work shall be entertained. 

5.11.5 The service of fire watch for carrying out any hot works/cutting work etc., as 

required by the Port Authority, shall be made free of cost by the department. 

However, all the necessary arrangements like obtaining a fire watch permits from the 

concerned authority transportation of man and materials, if any for fire prevention 

etc. shall have to be done by the contractor at his own cost. No claim what so ever on 

account of delay in arrangements or arrival of fire watch services shall be 

entertained. 

5.11.6 The contractor shall have to arrange the entry permit for his and his staff, labour etc. 

from CISF, Deendayal Port Authority if the work is to be carried out inside oil jetty 

area, at his own cost as per the rules and regulation in force at that time. 

5.11.7 Necessary Indian Dock Safety regulations for the safety purpose shall be adhered to 

by the contractor and he will be held responsible for any violations of the same. The 

set of such conditions (regulations) is available with DPA and the contractor is 

required to go through it before tendering. 

 

5.12 The work has to carried out in tidal condition. The contractor shall acquaint himself with 

local tidal variations and quote his rates accordingly. 

 

5.13 Secured Advance: 

5.13.1 Secured advance on the security of materials brought to site and to be consumed within a 

period of 3 months may be made to the contractor for items which are to be used on work. 

5.13.2 Secured Advance shall be granted only for non- perishable / non- breakable items like steel/ 

aluminium or steel frame works / doors/ windows etc. 

5.13.3 The Superintending Engineer / Executive Engineer can sanction the secured advance up to 

an amount not exceeding 90 % of the value of the materials as assessed by the Engineer in 

charge considering the bill invoice, or an amount not exceeding 90 % of the material element 

cost in the tender rate of the finished item of work, whichever is lower. 

5.13.4 The formal agreement should be drawn up with the contractor under which Port Authority 

secures a lien on the materials and is safeguard against losses due to the Contractor 

postponing the execution of the work or due to shortage or misuse of the materials, and 

against the expenses entailed for their proper watch and safe custody. 

5.13.5 However, no secured advance shall be payable on crushed stone metal, aggregates, sand, 

murrum etc. 
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5.14 The contractor shall arrange to supply samples of coarse aggregate and fine aggregate etc. to 

the Port Laboratory for mix design for concreting works. Mixing of cement concrete works 

shall be on weigh batching basis as per IS. Requirement. The charges shall be borne by the 

contractor. 

 

5.15 Force Major - This will be restricted to natural calamities and acts of God only. 

 

5.16 The flooring works are to be finished with neeru (cement slurry) without any extra cost. 

 

5.17 All the royalties of the materials, quarry fees, octroi, charges, sales tax etc. are payable by 

the contractor directly to the authorities concerned and the rates tendered shall be deemed 

to be inclusive of all such charges. 

 
5.18 All royalties of materials, quarry fees, etc., payable by the contractor directly to the authority 

concern and rates tendered shall be deemed to be inclusive of all charges. Before claiming 

security deposit, contractor shall produce “No dues certificate” from the Geologist, Geology 

and mining department of Vadinar 

 
5.19 The tenderers are expected to have full knowledge of the site of work and local working 

condition in the Port before submitting the tenders. The Port is basically an operational area 

dealing mainly tugs and pilot boats. The Nodal Officer or his nominee will give to the 

Contractor possession of so much of the site as in the opinion of Nodal Officer or his nominee 

may be required to enable the Contractor to proceed with the construction without 

interruption of the work in accordance with the requirement. However, all efforts will be 

made to handover entire clear site at the starting of work. 

No claim / disputes what-so-ever for handing over the site of work late, for starting the work 

shall be entertained. If the contractor suffers any delay the Nodal Officer or his nominee may 

grant at his discretion an extension of time for completion of work. However, no claim / 

disputes etc. arising out of extension of time so granted shall be entertained. The contractor 

while filling up their rates in the tender should consider the above aspects unfailingly. 

 

5.20 POST TENDER MODIFICATION 

 

The Tenderers are not expected to make any post tender modification. Hence, the tenderers 

should not make any correspondence regarding the tender after submission of the same on 

due date and time. No cognizance of any correspondence shall be taken and if Tenderers 

persists with the same necessary action will be initiated against him. All the tenders received 

on or before the due date and time shall be opened, if otherwise found in order. 

 

5.21 To the limited extent and availability that can conveniently be spared by the Board from time-

to-time electric power for lighting and operation of the plant of the contractor can be had 
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from the Board as per Rules & Regulations in force from time to time. The contractor shall 

draw his needs thereafter at own expenses in the manner approved by the Nodal Officer or 

his nominee. The Board will recover charges of electricity current consumed by the 

contraction supplied through Port together with meter rents at the rates fixed by the Board 

from time to time. The electricity to be paid on these charges shall be borne by the 

Contractor. Nothing extra shall be account. The electric supply is subject to Board’s rules and 

regulations and convenience as regards shut down for repairs and overhauls of Board’s 

electric system. The contractor shall not claim any damages for stoppages or shortages in 

current supply for any reasons whatsoever. The contractor has also to install his own 

generator etc. at his own cost and risk to meet with his full requirement of electric power. 

5.22 The contractor shall have to make good all damages done by him to structure nearby while 

executing the work and no extra payment shall be made to him on that account. 

 

5.23 A Site Order book is to be maintained by the contractor at the site of work. Order and 

instructions written in the order book shall be deemed to have been legally issued to the 

contractor and the contractor shall sign each port promptly in the order book as a token of 

having seen the same. The order book shall be the property of the board and shall be 

handed over to the Nodal Officer or his nominee of the work in good condition on the 

completion of the work or whenever required by the Nodal Officer or his nominee. 

 

5.24 The Contractor shall deposit / store any materials in such a way so as not to cause 

inconvenience to the employees / workers engaged on the Port activities and to nearby 

activities. 

 

5.25 The stamp paper of requisite value shall be furnished by the contractor within 10 days from 

the date of issue of letter of acceptance, failing which he will not be permitted to start the 

work. 

 

5.26 The value of the stamps to be affixed on the agreement shall be of appropriate value 

prescribed for bond as per latest provision of law enforced on the date of execution contract 

same shall be borne by the Contractor. However, if the contractor furnishes 

G.P. Notes or approved guarantees in respect of part of security deposit, the stamp duty 

chargeable for the amount shall be as prescribed for agreements and payable in accordance 

with latest provision by law in force at the time of execution of the contract. All the cost of 

the stamp duty shall be borne by the Contractor. 

5.26.1 For execution of work, contractor may be permitted to construct temporary offices, store, 

labour room toilet etc. at his own cost along with necessary letter / drawing for the 

permission in written. Nothing will be paid for this purpose and before handing over the site 

on completion of the work, the contractor has to dismantle all these temporary structures 

erected by him. Completion certificate will be issued only after compliance of above aspects. 

5.26.2 If necessary, the services of fire watch for carrying out any hot works, as required by the Port 

Authority, shall be made free of cost by the Department. However, all the necessary 
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arrangements like obtaining a fire watch permit from the concerned authority, 

transportation of man and materials, if any, for fire prevention etc. shall have to be done by 

the Contractor at his own cost. No claim whatsoever on account of delay in arrangements or 

arrival of fire watch services shall be entertained. 

5.26.3 The contractor shall take necessary precautions and prevent the falling of sparks in the 

seawater while carrying out the work of cutting / welding. In case of any leakages / escape 

of gas from vessel / flexible line etc. all the work shall be stopped immediately and co-operate 

the Fire Brigade personnel. It is further clarified that the suitable extension of time shall be 

granted to Contractor for completion of work on account of such stoppage without any 

compensation and idle charges. No claims / disputes shall be entertained on that account. 

 

5.27 All the works until handed over to the Nodal Officer or his nominee shall stand at the risk 

of the contractor who shall be responsible to make good at his own cost all the losses 

and damage caused by or due to fires, weather, tides or any other reasons. The contractor 

shall hand over at the time of completion of work the work in good order and conditions 

and in conformity in every respect with the requirements of the contract and instructions of 

the Nodal Officer or his nominee. 

 

5.28 GST REGISTRATION 

The GST Registration No. should be invariably mentioned in the bid tender quotation failing 

which bid/ tender quotation will be considered as non – responsive and be liable for 

discharge. 

 

5.29 GOODS & SERVICE (GST) CLAUSE 

The contractor shall quote the price exclusive of GST. 

The applicable GST shall be paid extra to the contractor after producing GST Invoice as 

per the certified Bill by the department as per Goods & Service Tax 2017. However, 

element of GST shall not consider for evaluation of bid. 

 

5.29.1 TDS ON GST 

TDS provision under GST Acts, 2017 are in force from 01.10.2018 and accordingly TDS under 

GST Act will be deducted @ 2 % (1% CGST and 1 % SGST or 2 % IGST) from payment / credit 

give to contractor/ professional and other for work order / contract exceeding Rs. 2,50,000/- 

 

5.30 INCOME TAX DEDUCTIONS FROM BILLS 

Income Tax deduction @ prevalent rate and surcharge/GST as applicable on the payments to 

the contractor will be deducted from the bills as directed by the central board of director 

taxes, Ministry of finance, Government of India. 

5.31 During the execution of work, if dewatering is required the same is to be done by the contract 

or at his own cost and no claim on this account shall been pertained. 

5.32 Contractor shall provide 2 nos. of four-wheeler tourist vehicle (Innova/Tata sumo/or 

equivalent) with driver during contract period for the one car for use of DPA 
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employer/representative and other car for use of PMC/Technical Advisor for the around 

the clock of work. This vehicle will be used only for duties related to the works of this 

contract. Vehicle must be in very good condition and to the satisfaction of Engineer-In-

charges. Necessary fuel/ oil / driver / maintenance etc., will have to be borne by the 

contractor. During the currency of contract in case the contractor does not provide the 

vehicle the employer will engage the other tourist vehicle and actual charges incurred will 

be recovered from their due payments or Rs.3000/- per day will be recovered. 

 

5.33 ARBITRATION 

(i) Except where otherwise provided in the contract all questions and disputes relating to the 

meaning of the specifications, designs, drawings and instructions here in before 

mentioned and as to the quality of workmanship or materials used on the work or as to 

any other question, claim right, matter or any other thing what so ever, in any way 

arising out of or relating to the contract, design, drawings, specifications, estimates, 

instructions, order or to the condition or otherwise concerning the work or regarding 

the execution or failure to execute the same whether arising during the progress of work 

or after the completion thereof as described here in after shall be referred to the 

Chairman for sole arbitration by himself or by any Office appointed by him. 

(ii) It will be no objection to any such appointment that the arbitrator is an employee of the 

Board or the Government, that he had to deal with the matter to which the contract 

relates and that in course of his duties as an employee of the Board or the Government, 

he had expressed views on all or any of the matters in dispute or of different. 

(iii) The arbitrator, who has been dealing with the arbitration case, being transferred or 

vacating his office or in the event of his death or being unable to act for any reason, 

the Chairman then holding the office shall arbitrate himself or appoint any officer to act 

as arbitrator. 

(iv) It is also a term of the contract that no person other than the Chairman himself or any 

officer appointed by him shall act as arbitrator. 

(v) It is the term of the contract that only such questions and disputes as were raised during 

progress of work till its completion and not there after shall be referred to arbitration. 

However, this would not apply to the questions and disputes relating to liabilities of 

parties during the guarantee period after completion of the work. 

(vi) It is a term of the contract that the party invoking arbitration shall give a list of disputes 

with amounts of claim in respect of each said disputes along with the notice seeking 

appointment of arbitrator. 

(vii) It is also a term of the contract that if the contractor does not make any demand for 

appointment of arbitrator in respect of any claims/disputes in writing, as aforesaid, 

within 120 days of receiving the intimation from the Nodal officer or his nominee that 

the final bill is ready for payment, the claim of the contractor shall be deemed to have 

been waived and absolutely barred and the Port Authority shall be discharged and 

released of all liabilities under the contract in respect of these claims. 

(viii) It is also a term of the contract that the arbitrator shall adjudicate only such 
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disputes/claims as referred to him by the appointing authority and give separate award 

against each dispute/claim referred to him. The arbitrator will be bound to give claim 

wise detail and speaking award and it should be supported by reasoning. 

(ix) The award of the arbitrator shall be final, conclusive and binding on all the parties to the 

contract. 

(x) The arbitrator from time to time, with the consent of both the parties, enlarges the time 

for making and publishing the award. 

(xi) Arbitration shall be conducted in accordance with the provision of Indian Arbitration 

Act, 1996 or any statutory modifications or re-enactment thereof and rules made there 

under and for the time being in force shall apply to the arbitration proceedings under this 

clause. 

(xii) It is also a term of the contract that if any fees are payable to the arbitrator, this shall be 

paid equally by both the parties. 

(xiii) It is also a term of the contract that the arbitration shall be deemed to have been entered 

on the reference on the date he issued the first notice to both the parties calling them to 

submit their statement of claims and counter statement of claims. 

(xiv) Venue of the arbitration shall be such place as may be fixed by the arbitrator at his sole 

discretion” 

 

5.37 SPECIAL CONDITION IN RESPECT OF CEMENT 

a) Portland Slag Cement as per IS:455 with compressive strength equivalent of OPC 

53 grade shall be used in all works. The cement which has set or partially set shall 

not be used. The cement shall be used in the works only after approval of the 

engineer in charge. 

b) The contractor shall procure the cement confirming to relevant Indian Standard holding 

license to use ISI Certification mark for their product. 

c) For verification of such purchase all the bills of manufacturer/supplier/dealer will 

have to be furnished to the Nodal officer or his nominee. 

d) Supply of cement shall be taken in 50 Kg bags bearing manufacture's name, him 

registered trade mark, date of manufacture, batch number and ISI marking. 

e) Every consignment of cement must have identification marks on packages 

indicating date of manufacture and grade and type of cement, cement brought to 

works shall not be more than 6 weeks old from the date of manufacture. 

f) Every delivery of cement shall be accompanied by a manufacturers test 

certificate confirming that the supplied cement conforms to relevant 

specifications. 

g) Nodal officer or his nominee shall be at his liberty to carry out testing of cement at 

his discretion from Port laboratory or Government approved laboratory as per 

relevant before / during use. The contractor shall make all the necessary 

arrangements for the same and all the charges to be borne by the contractor. 

h) Each consignment shall be stored separately so that it can be readily identified and 

inspected. The arrangement of cement shall be such as to ensure the utilization 
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of cement in the order of its arrival at the stores. 

i) In order to ensure due progress, the contractor shall at all times maintain on the 

site at least such stock of cement as the Engineer-in-charge may from time to time 

consider necessary. 

j) Cement in bulk shall be transported to the site in properly designed and approved 

bulk carriers. The contractor shall provide suitable unloading and storage 

facilities. The contractor shall submit full details of unloading, handling and storage 

facilities for the approval of the Engineer-in-charge before any cement in bulk is 

received by the Contractor. 

k) Cement brought to site and cement remaining unused shall not be removed from 

site without the permission of the Nodal officer or his nominee. 

l) In case concrete mixings with Batching Plant, Nodal Officer may allow cement to 

be used in bags/ silos/ Bulk etc. 

(i) The batching plant shall be capable of separately proportioning each type 

of material by weight. The batching and mixing shall be carried out 

preferably in a forced action central batching and mixing plant having 

necessary automatic controls to ensure accurate proportioning and 

mixing. Calibration of the batching and mixing plant shall be carried out at 

regular intervals, as per IS. 

(ii) The contractor shall also maintain a daily production record for that plant, 

including details of which mixes were supplied and which delivery dockets were 

dispatched. 

(iii) There should be a record of what materials were used for that day’s 

production including water and admixtures. 

(iv) The production of concrete at each plant shall be systematically controlled. 

This is to ensure that all the concrete supplied shall be in accordance with 

these requirements and with the specification. 

(v) Contractor to make a quality manual and keep authenticated copy of all 

relevant Indian Standards. Work instructions, process control chart, 

applicable forms/ formats, shall be made and maintained. Contractor shall 

also follow all applicable regulations like environmental laws, weight and 

measure department etc. Records shall be maintained by the contractor to 

provide confirmation of the quality and quantity of concrete produced. 

m) The cement may be purchased from the reputed manufacturer like Ultratech, , 

ACC, Birla or equivalent after approval of Engineer-In-Charge. 

 

5.38 SPECIAL CONDITION IN RESPECT OF ASPHALT 

i) The contractor shall procure the asphalt of required grade confirming to relevant 

Indian Standards. Asphalt shall be procured from the IOCL, HPCL and BPCL refinery. 

ii) For Verification of such purchase all the bills issued by manufacturer will have to be 

furnished to the Engineer-in-charge. 

iii) Asphalt shall be purchased by the contractor after only start of the work. 
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iv) Engineer in-charge shall be at liberty to carry out independent testing of asphalt from 

any of Government Approved laboratory as per relevant I.S. Specifications before use. The 

contractor shall make all the necessary arrangements for same and all the charges to be 

borne by the contractor. 

v) Asphalt brought to site and Asphalt remaining unused shall not be removed from site 

without prior permission of the Engineer-in-charge. 

 

5.39 SPECIAL CONDITION IN RESPECT OF STEEL REINFORCEMENT 

a) The contractor shall procure the steel reinforcement confirming relevant Indian 

standard of various diameters holding license to use ISI Certification for their 

product from Primary Manufacturer/Supplier/Dealer. In any circumstances, 

steel reinforcement produced by re-rolling mills shall not be allowed to use in the 

work. 

b) Every delivery of Steel reinforcement shall be accompanied by a manufacturer’s test 

certificate conforming that the supplied Steel reinforcement conforms to relevant 

specifications. 

c) The Reinforcement Bars shall be procured from primary producers like SAIL, 

TATA, VIZAG, RINL, etc. If the reinforcement bars of these manufactures are not 

available in market, the equivalent product may be allowed with prior approval 

of engineer in-charge. The structural steel shall also be procured from SAIL, VIZAG, 

TATA , RINL or equivalent. 

d) The reinforcement binding wire shall conform to IS: 280 "Mild Steel Wire for 

General Engineering Purpose", with size 1 mm or more. 

e) Each consignment of Reinforcement brought at site shall be accompanied by a 

Manufacturer's Batch test certificate. 

f) Reinforcement bars shall be stored on site on timber or concrete supports, 

suitable space and of sufficient height to keep steel clear of the ground. The 

reinforcement shall be stored separately size wise. 

g) The testing shall be carried out as per Approved Quality Assurance Plan. The cost 

of all above tests on Reinforcement shall be deemed to be included in the rates 

entered in the Bill of Quantities of related items of the work. 

h) For verifications of such purchase all the bills of manufacturer/supplier/dealer will 

have to be furnished to the Nodal officer or his nominee. 

i) The contractor shall have to procure the steel reinforcement of various 

sizes/diameters as per the working drawings, which shall be supplied only 

during execution of the work. No claims/disputes arising about details of steel 

reinforcement so provided shall been entertained. 

j) In case, if particular size(s) of steel reinforcement is not available with the 

approved manufacturers, the contractors shall have to intimate the Nodal officer 

or his nominee in writing along with documentary proof in this regard. Nodal 

officer or his nominee, at his discretion, may allow to use alternate diameter of 

reinforcement bars provided that no claims/disputes arising out in respect of payment 
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for difference in rate of steel shall been entertained. 

k) Nodal officer or his nominee shall be at liberty to carry out independent testing of 

steel reinforcement at his discretion from any of Government Approved 

laboratory as per relevant I.S. specifications before use. The contractor shall 

make all the necessary arrangements for same and all the charges to be borne by 

the contractor. 

l) The contractor shall procure the steel reinforcement bars of standard length as per 

relevant I.S. 

m) Steel reinforcement which remaining unused shall not be removed from site 

without the permission of the Nodal officer or his nominee. 

n) Payment for steel reinforcement shall be made on the basis of lengths of bars actually 

placed & measured in the work multiplied by the standard weight per unit length as given 

in the relevant IS code. The rates shall include for cutting & wastage, straightening, short 

& long length, & weight tolerance as per relevant IS codes & placing in position. 

Authorized laps, chair /separators, lifting hooks stiffening ring shall be measured and 

paid. 

 

5.40 NIL 

 

5.41 PATENT RIGHTS & ROYALTIES 

The Contractor shall hold the Board, its officers, agents and employees absolved (or 

blameless) from liabilities of any other nature of kind on account of copyright or copyright 

composition, secret process, patented or unpatented inventions, article or appliances 

manufactured or used in the performance of this contract including their use by the Board 

unless otherwise specifically stipulated in this contract. 

 

5.42 WORKING HOURS 

Each Tenderer shall submit with his tender a programmed for execution of the work. The 

contractor has to carry-out the work as per general working hours except for declared closed 

holidays by the Port. However, based on progress of work, if required, round the clock work 

can be allowed after approval of Engineer-In-Charge. 

 

5.43 NOTICE OF ADDRESS 

The Contractor shall notify in writing to the Nodal Officer an address at Vadinar for the 

service on the Contractor any communication or any notice to be given to him under the 

Contract and any such notice/communication to the Contractor shall be deemed to be duly 

served if sent by registered post to or left at such address or if delivered to the agent or 

representative of the Contractor. Any notice/communication to the Contractors shall also be 

deemed to be duly served if sent by registered Post to or left at the principal place of business 

or if the Contractor be a company the registered office of the Contractor or at the contractors 

last known address. 
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5.44 SALVAGE OF LOST/FALLEN/OBSTRUCTION MATERIAL SET C 

If any pile, structural of the staging and of works or dismantled / filling materials fall down 

into the creek during the execution and guarantee period, which are likely to create any 

obstruction (the decision of the “Nodal Officer shall be final to the safe navigation of the ships 

and/or port craft), the Contractor shall remove such obstacles at his own costs. 

 

5.45 MOORING PRECAUTIONS 

The barges and floating crafts, if employed by the contractor, shall be provided with adequate 

mooring at the site of work. All necessary precautions shall be observed to protect the works 

and the existing structures from being damaged by such floating craft. 

The floating crafts like tugs, barges, launches, etc. brought by contractor be exempted from 

any port charges. However, the contractor is required to comply with all statutory 

regulations and instructions issued by the Deputy Conservator/Harbour master, KPT at 

his own cost. 

 

5.46 The contractor has to arrange for required crafts like floating tank, jolly boat etc. at his cost 

for carrying out the work at underneath portion as directed by Nodal Officer or his 

nominee. 

 

5.47 Nil. 

 

5.48 Nil. 

 

5.49 Since the work is required to be carried out under tidal condition in jetty and it will be 

necessary for the contractor to provide insurance cover to his workers and his staff. 

 

5.50 SITE INFORMATION: 

 

5.50.1 Contractor's Responsibility 

The information given hereunder and provided elsewhere is given in good faith 

but the Contractor shall satisfy himself regarding all aspects of weather, wind, waves, tides, 

currents, geological, sub-seabed and other site conditions and no claim will be 

entertained on the plea that the information supplied by the Engineer- in-charge is 

erroneous or insufficient. 

All the works until handed over to the Nodal Officer or his nominee shall stand at the 

risk of the contractor who shall be responsible to make good at his own cost all the 

losses and damage caused by or due to fires, weather, tides or any other reasons. The 

contractor shall hand over at the time of completion of work the work in good order 

and conditions and in conformity in every respect with the requirements of the 

contract and instructions of the Nodal Officer or his nominee. 

 

5.50.2 Site 
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The proposed facility at Vadinar is located on the west coast of India, in the state of Gujarat. 

Vadinar is a natural harbour located in the path finder creek at the mouth of Gulf of Kutch as 

shown in figure 2.1. The proposed facility for the Floating dry dock project is located on the 

south of existing Nayara Oil terming Jetty and close to the existing berthing jetty that is 

currently deployed for berthing small crafts belonging to DPA. 

 

5.50.3 Datum 

The datum to which all levels shall be referred for the purpose of the works is the 

jetty Top deck level. Top deck level of jetty/wharf is +8.53m RL. 

 

5.50.4 Tidal Information 

The following are the particulars of tidal levels related to the chart datum at Vadinar site. 

Mean High water Springs (MHWS) : (+)5.549

m 

Mean Sea Level (MSL) : (+)3.159

m 

Mean Low Water Springs (MLWS) : (+) 

0.769m 

Lowest Low Water (LLW) : (+) 

0.000m 

The actual water level at the site may be slightly different from the figures given 

above. The contractor shall not be entitled to any extra payment, should the levels 

indicated above proves, during the execution of the works, to be either too high or too 

low or for delay or damage due to especially high tides or floods. 

 

5.50.5 NIL 

 

5.51 Nil. 

 

5.52 QUALIFIED PERSONNEL 

Fully qualified and experienced concrete quality control Engineers shall be employed by 

the Contractor and shall be available on site at all times when important work is taking place. 

Operators for mechanical vibrators, mixers and foreman in charge of placing of concrete shall 

be fully trained and experienced in their classes of work. 

 

5.53 Nil. 

5.54 Nil. 

5.55 Nil. 

 

5.56 FAULTY WORK 

Faulty work due to any reason shall be demolished and re-constructed by the 

Contractor at his own cost. 
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5.57 PROGRESS REPORTS 

Daily and weekly progress reports on concreting shall be submitted to the Nodal Officer in 

an approved Performa. 

 

5.58 Nil. 

5.59 Nil. 

 

5.60 WATCHING & LIGHTING 

The contractor shall in connection with the works, provide and maintain at his own expenses, 

all lights, guards, fencing and watching whether on shore or afloat when and where necessary 

or as required by the Nodal Officer or his nominee or by any Competent Statutory or other 

authority for preparation of works or for the safety and convenience of the public or others. 

 

5.61 ALLOTMENT OF SITE 

The Nodal Officer will, after the issue of written order to Contractor to commence the work, 

give to the contractor possession of so much of the site as in the opinion of the Nodal Officer 

may be required to enable the contractor to commence and proceed with the construction of 

the works in accordance with the programme submitted by the contractor and stated from 

time to time as the proceed, give to the Contractor possession of such portions of the site 

as may, in the opinion of the Nodal Officer or his nominee, be required to enable the 

contractor to proceed with the construction of the works without interruption if the work 

in accordance with the said programme. Nodal Officer reserves the right to take back from 

the contractor the portions of “Site” which, in the Nodal Officer’s opinion, is considered 

unnecessary for the purpose of the “Works”. 

If the contractor suffers any delay from failure in accordance with the terms of this Clause, 

the Nodal Officer shall grant an extension of the time for completion of the work without 

financial repercussions on either side. 

 

 

5.62 ALLOTMENT OF WORK SITE 

 

1. SITE OF WORK. 

Necessary permission for above said area shall be granted by the Traffic Department 

of DPA in consultation of Engineer-in charge. No claim / disputes what-so-ever for any 

reason if site is not handing over for starting the work at time. If the contractor suffers 

any delay the Nodal Officer or his nominee may grant at his discretion an extension of time 

for completion of work. However, no claim / disputes etc. arising out of extension of 

time so granted shall been entertained. No claim regarding extra payment/ 

escalation shall be allowed on account of such Extension. Hence, the contractor while 

filling up their rates in the tender should consider the above aspects unfailingly. 
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2. WORKING AREA 

Area for setting up batching plant, pre-cast yard, laboratory, office, storage of steel and 

cement, reinforcement yard, stacking of query materials etc. shall be provided if available 

with DPA. The area to be used with due care that no damage to be done to the existing 

structure. If any damage is done the contractor shall repair the portion in its original shape 

at his own cost. Contractor has to make suitable platforms for stacking of materials and 

setting up of equipment. The necessary barricading, lights, sign boards and flags etc., 

wherever necessary has to be provided by the contractor. 

 

3. HUTMENT AREA FOR LABOURS 

Area for temporary hutments, canteens, crèche, etc. for labour shall be allotted outside oil 

Jetty area free of cost. However, if any levelling/dressing as well as filling required in the said 

area, contractor has to carried out the same at his own cost. The necessary barricading, lights, 

sign boards and flags etc., wherever necessary has to be provided by the contractor. 

 

5.63 PROGRESS PHOTOGRAPHS 

The contractor at his own cost shall supply to the Nodal Officer or his nominee two copies of 

colour photographs of works in progress as directed by the Nodal Officer or his nominee from 

time to time. The negatives of the photographs shall become the property of the Port 

Authority. The photographs shall be half plate size. The photographs shall be mounted in 

albums and shall be suitably inscribed. Two albums shall be handed over to the Nodal Officer 

or his nominee. No prints of the negatives may be supplied to any person or persons without 

the permission of the Nodal Officer or his nominee. 

 

5.64 AMENDMENTS 

The Board may, from time to time, add to or amend the regulation and on any question 

regarding the application, interpretation or effect of these regulation the decision of the Chief 

Labour Commissioner or Deputy Chief Labour commissioner of the Government of India 

or any other person authorized by the Board in that behalf shall be final. 

 

5.65 INFLAMMABLE STORES 

The contractor is to comply with all local regulation in respect of sage storage of all 

inflammable stores, explosive or other materials involving risk to third parties and is to 

take all precautions required in the transport and use of such materials. The contractor is to 

submit to the Nodal Officer or his nominee for approval all drawings and documents 

required for the sanctioning of storage sheds or other accommodation and is to build all such 

storage to the proper requirement at his cost. 

 

5.66 FIRE HAZARDS 

The contractor shall be required to comply with the petroleum act 1934 and petroleum rules 

1976 during progress of the construction work. Fire watch services as required shall be given 

free of cost but arrangement from Marine / Concerned Department shall have to be made by 
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the Contractor. 

 

5.67 THIRD PARTY QUALITY MONITORING 

i. The contractor shall engage at his own cost for Third party Inspection agency for 

the Work having requisite experience of Government or semi-Government 

organization & NABL accredited. The third- p a r t y  inspection agency has to carry out 

the work on round the clock basis and shall certify all requirement and tests as 

required under relevant IS or/and Codes. However available services of DPA civil 

laboratory can be availed at prescribed rates, if desired. The Third-Party 

Inspection Agency shall be engaged by Contractor at his own cost with prior 

approval of the Engineer-in-charge. TPIA has to prepare and submit the quality 

assurance plan, inspection & testing as per BOQ/consult with PMC/Technical 

Advisor of work. 

Following is the brief scope of TPIA but not limited to: 

a) To assist DPA for monitoring, quality of the work, by carrying out inspection, 

laboratory testing, quality audit, verification of site records regarding quality of 

materials and its certification and any other means required in this connection. 

Inspection of construction equipment’s deployed by the contracting agency in 

order to assess their suitability for the work. 

b) To deploy required experienced Technical Personnel on the site for TPI & QA to 

ensure that quality of the work is maintained as per provision of relevant IS 

codes and specifications of work. 

c) To suggest various measures for achieving required quality in the work. To sort 

out all problem regarding quality of work, during the course of execution and 

to give proper suggestions. 

d) Reporting, Documentation, Quality certification etc. 

All materials required to be used in the work shall be got tested from Government 

/ Govt. Approved lab/NABL accredited lab under supervision of Third-party 

inspection agency and the charges there of shall be borne by the contractor. The 

contractor shall extend all necessary assistance, service as may be required, 

without any extra cost, necessary test shall be carried-out if directed by the third-

party agency deputed by Deendayal Port Authority or as directed by Engineer-In-

charge. 

ii. Contractor has to obey the instructions given by TPI during execution of the work 

including necessary testing / inspection etc. This work may also be inspecting by any 

Government / Vigilance Department, and they may order for certain testing / inspection 

of executed work etc. Contractor has to assist to them and also bear the expenses for 

such testing and results. The test results/observations are binding on the contractor. 

Such incidental costs are included in the quoted bid. 

 

5.68 Nil. 

5.69 Nil. 
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5.70 Nil. 

5.71 Nil. 

5.72 Nil. 

5.73 Nil. 

5.74 Nil. 

5.75 Nil. 

5.76 Nil. 

 
5.77 DEFECT LIABILITY: 

The defect liability period for the work is 12 months from the date of completion of work as 

per completion certificate issued by the Engineer in charge. The contractor will be 

responsible to rectify all the defects observed during defect liability period at his own cost, 

failing which same will be rectified by the Engineer in charge and amount will be recovered 

from the performance security. 

 

5.78 All the labour acts, rules and regulations in force from time to time are to be followed by 

the contractor and the contractor has to obtain license/ Registration from the Assistant 

Labour Commissioner (C), as per rules, during the course of execution of work. 

 

5.79 The prospective bidders may raise quarry relating to bidding conditions, bidding process, 

and / or rejection of bid. The reason for rejecting the tender or non-issue a tender to 

prospective bidder will be disclosed where written enquires are made by the concerned 

bidder. 

 

5.80 The Bank Guarantee towards EMD/Performance Guarantee shall be from any 

Nationalized/Scheduled Banks (except Co-operative banks) having its branch at 

Gandhidham. 

 

5.81 The bidder has to execute Integrity pact arrangements with Deendayal Port Authority, 

Kandla (as per agreement form enclosed) Shri Amiya Kumar Mohapatra, IFoS (Retd.) and Dr. 

Gopal Dhawan, Ex-CMD, MECL, has been appointed as Independent External Monitor for 

Integrity, whose address is as under: 

 

1. Shri Amiya Kumar Mohapatra, IFoS (Retd.) Qrs. No. 5/9, Unit-9, Bhoi Nagar, 

Bhubaneswar-751 022 

Mobile no. 9437002530 

Email: amiyaifs@gmail.com 

 

2. Dr. Gopal Dhawan, Ex-CMD, MECL, House no. 120, Jal Shakti Vihar (NHPC Society) P4, 

Builders area, Greater Noida Gautam Budh Nagar, Utter Pradesh – 201 315 

Mobile no. – 8007771467 

Email: gdhawangeologist@gmail.com 

mailto:amiyaifs@gmail.com
mailto:gdhawangeologist@gmail.com
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5.82 The potential bidders shall download and print the IP Agreement signed by the Employer 

and their witness and affix his/her signature on the IP Agreement in the presence of a 

witness from his/her side, who shall also affix his/her signature thereof. Having completed 

the signing procedure, the potential Bidder shall upload the duly filled and signed IP 

Agreement on n-procure portal. 

 

The procedure mentioned above regarding signing of Integrity Pact Agreement by both the 

parties (Employer and Potential bidders) shall be completed online. However, in case of any 

technical glitch due to which if any potential bidder is unable to upload the IP Agreement, 

then he/ she shall submit the Hard Copy of the dully filled, signed IP Agreement, to the 

Department concerned of DPA within a period of seven days and prior to opening of the 

Technical Bid, failing which Bid of potential Bidder shall be treated as disqualified.  

 

5.83 Removal of rejected / substandard materials 

i. Whenever any material brought by the contractor to the site of work is rejected, entry 

thereof should invariably be made in the site order book under the signature of Assistant 

Engineer, giving the approximate quantity of such materials. 

 

ii. As soon as the material is removed, a certificate to that effect shall be recorded by the 

JE/AE against the original entry, giving the date of removal and mode of removal, 

including the registration No of the truck and a copy of gate pass wherever applicable. 

 

5.84 EXTRA SUBSTITUTED AND DEVIATED ITEMS OF WORK. 

 

Any changes in the contract are broadly classified as deviations. While No changes should be 

done with an intention to cause any undue benefit to the contractor but in the interest of the 

work for valid reasons or when situation so demands quantities of agreement items can be 

increased or decreased, extra items can be executed , agreement items can be substituted 

materials/ T & P which was not stipulated can be issued and period of completion can be 

extended for which necessary provisions and unambiguous procedure is accordance with 

Clause no. 3.40 of the Section-3 in the contract to regulate rates/ payments for such 

deviations. 

 

5.85 The contractor has to carry out the plantation at least 500 saplings with proper tree guard 

(Metal Tree Guard, with Anti-corrosive paint) and maintain them till the completion of 

maintenance/ defect liability period including providing arrangements for trimming the 

plantations, watering, temporary guarding etc. and number of trees shall be same till defect 

liability period. The cost of the same has to be borne by the contractor. In the event of failure 

of carrying out such work the department has to do the same at the risk and cost of the 

contractor. 
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5.86 On award of the contract, the contractor to whom the contract has been awarded has to 

provide at least 10 (Ten) bonded copies of Agreement including the Technical bid, Price bid 

and the correspondence exchange between the parties till the award of the work. One full 

set including indexing, insertion of page nos. certification with index will be provided by 

the Department. The cost of above ten sets is to be borne by the contractor. 

 

5.87 Contractor/service provider/supplier etc. has to ensure timely and proper filling of GSTR 1 

so that Deendayal Port Authority can avail input tax credit in timely manner. In case DPA 

not allowed input tax credit due to failure on part of the contractor/service 

provider/supplier etc., it will be a financial loss to the DPA and therefore same shall be 

recovered from the payment/deposit of the contractor/service provider/supplier. 

 

5.88 Special Conditions for Environmental Protection 

 

1. The Contractor shall strictly follow-up the Environmental rules as per the Environmental 

Protection Act 2022. While execution of work and as directed by Engineer in Charge. 

2. All the Construction materials e.g. Cement, Aggregates, sand & fill materials which are to be 

used in construction work shall be covered with Tarpaulin or other fabric material as 

directed by Engineer in Charge. 

3. The contractor should stack and dispose the waste material in such a manner which is 

not destroying the environment. 

4. The contractor shall sprinkle the water to minimize the dust emission. 

5. Machine mixers, vibrators, way batcher’s plant, diesel generator sets and other vehicles 

engines shall not be left running when not in use. 

6. Emission of NO2 and SO2 shall be maintained within the work site area as per the 

International Regulations (MARPOL). 

7. To prevent the minimize vibration and noise from machineries / vehicles during 

construction activities the contractor shall take the remedial action to minimize noise 

pollution as under: - 

(i) Provide adequate silencers attached with all vehicles and machineries. 

(ii) Install suitable mufflers on engine exhaust and compressor component. 

(iii) The diesel generators set shall be used of noise less. 

8. The contractor (s) shall stacked/stored the construction materials at adequate 

distance from coastal area. 

9. The contractor shall provide the barrier to prevent the construction material from 

mixing up with surface / ground water. 

10. The contractor (s) should discharge Waste water generated during Construction work 

as per CPCB/GPCB regulations. 

 

5.89 Special Conditions for Tender Documents: The all required documents for preliminary & 

Technical bids as per tender and other documents which are going to be submitted in 

physical form should be upload on (n)procure site while bidding in same sequence with 
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index. 

 

5.90 The contractor shall be registered under the building and other constructions workers 

(Regulation of employment and conditions of Services) Act, 1996. 

 

5.91 The payment from 2nd bill to pre-final bill, shall be released, subject to the condition that 

the documentary evidence (copy of paid challan in Govt. Treasury) of the welfare Cess @ 1% 

of the work done or as amended by Statutory Authority from time to time, paid to concerned 

authority is submitted for the previous bill. 

 

5.92 The documentary evidence (copy of paid challan in Govt. Treasury) of Welfare Cess @ 1% of 

work done or as amended by Statutory Authority from time to time, paid to concerned 

authority is submitted before releasing the performance Guarantee. 

 

5.93 Force Majeure (FM)  

Conditions beyond control of either parties like war, hostility, acts of public enemy, civil 

commotion, sabotage, serious loss or damage by fire, explosions, epidemics, strikes, lockouts 

or acts of God come under the legal concept of Force Majeure, delays in performance of 

contractual obligations under influence of FM conditions are condonable by the other party 

without any right to termination or damages, provided, notice of the happening of any such 

event is given by the affected party to the other within 30 (thirty) days from the date of 

occurrence. Works under the contract shall be resumed as soon as practicable after such event 

has come to an end or ceased to exist. However, if such event continues for a period exceeding 

120 days, either party may at its option terminate the contract by giving notice to the other 

party.” 

 

5.94 Performance Security 

Security deposit shall consist of two parts; a) Performance Guarantee to be submitted at 

award of work, and b) Retention money to be recovered from Running Bills.  

Security Deposit/ Performance guarantee shall be 10% of Contract price of which 5% of 

contract price should be submitted as FDR or Insurance Surety Bond / Bank Guarantee of 

Nationalized/scheduled bank (except Co-operative) Banks having its branch at 

Gandhidham, and BG should remain valid for 60 (Sixty) days beyond the date of 

completion of all contractual obligation of the concern contract including Defect liability 

period or Digital transfer within (21 days in case of domestics bid and within 28 days in 

case of global bids) of receipt of letter of acceptance and balance 5% recovered as 

Retention Money from Running Bills. Recovery of 5% of Retention Money to commence 

from the first bill onwards @ 5% of bill value from each bill. Retention Money be refunded 

within 14 days from the date of payment of final bill. Balance SD to be refunded 

immediately not later than 14 days from completion of defect liability period, (Subject to 

fulfilment of clause no 5.68), NOC from Geology and Mining Department, Bhuj/Anjar & 

Payment of welfare cess for final bill.  
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In addition to performance security (usually five percent), contracts for works usually 

provide for a percentage (usually five percent) of each running bill (periodic/interim 

payment) to be withheld as security deposit/retention money until final acceptance. The 

earnest money instead of being released may form part of the security deposit. 

The contractor may, at his option, replace the retention amount with an unconditional BG 

from a bank acceptance to the procuring entity at the following stages; 

I. After the amount reaches half of the value of the limit of retention money and 

II. After the amount reaches the maximum limit of retention money. One-half of the 

retention money (of BG, which replaced retention money) shall be released on the 

issue of the taking-over certificates (TOCs) are issued in parts, then in such 

proportions as the engineer may determine, having regard to the value of such 

part or section. The other half of the retention money (or BG, which replaced the 

retention money) shall be released upon expiration of 365 days after the DLP of 

the work or final payment, whichever is earlier on certification by the engineer. In 

the event of different applicable to different defect liability periods being 

applicable to different sections or parts, the expiration of defect liability period 

shall be the latest of such periods. 

In case of JV, the BG towards performance security shall be provided by all partners in 

proportion to their participation. 

Failure of the successful bidder to comply with the requirements of above shall constitute 

sufficient grounds for cancellation of the award of work and forfeiture of the Bid security.  

The documentary evidence (copy of paid Challan in Govt. Treasury) of Welfare cess @1% 

of work done or as amended by Statutory Authority from time to time, paid on final bill 

shall be submitted before releasing the Performance Guarantee. 

 

5.95 Corrupt or Fraudulent Practices 

Code of integrity for public procurement – Procuring authorities as well as bidders, 

contractors and consultants should observe the highest standard of ethics and should not 

indulge in the following prohibited practices, either directly or indirectly, at any stage 

during the procurement process or during execution of resultant contracts. 

(i) “Corrupt practice: making offers, solicitation or acceptance of bribe, rewards or gifts 

or any material benefit, in exchange for an unfair advantage in the procurement 

process or to otherwise influence the procurement process or contract execution. 

(ii) “Fraudulent practice: any omission or misrepresentation that may mislead or 

attempt to mislead so that financial or other benefits may be obtained or an 

obligation avoided. This includes making false declaration or providing false 

information for participation in a tender process or to secure a contract or in 

execution of the contract. 

(iii) “Anti-competitive practice”: any collusion, bid rigging or anti-competitive, bid 

rigging or anti-competitive arrangement or any other practice coming under the 

purview of the competition act, 2002 between two or more bidders, with or without 

the knowledge of the procuring entity that may impair the transparency, fairness 
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and the progress or to establish bid prices at artificial non-competitive levels; 

(iv)  “Coercive practice”: harming or threatening to harm, persons or their property to 

influence their participation in the procurement process or affect the execution of a 

contract. 

(v) “Conflict of interest”: participation by a bidding firm or any of its affiliates that are 

either involved in the consultancy contract to which this procurement is linked or if 

they are part of more than one bid in the procurement or if the bidding firm or their 

personnel have relationships of financial or business transactions with any official 

of procuring entity who are directly or indirectly related to tender or execution 

process of contract or improper use of information obtained by the (prospective) 

bidder from the procuring entity with an intent to gain unfair advantage in the 

procurement process of for personal gain and 

(vi) “Obstructive practice”: materially impede the procuring entity’s investigation into 

allegations of one or more of the above mentioned prohibited practices either by 

deliberately destroying, falsifying, altering or by concealing of evidence material to 

the investigations or by making false statements to investigators and/or by 

threatening, harassing or intimidating any party to prevent it from disclosing its 

knowledge of matters relevant to the investigations or from pursuing the 

investigations or by impeding the procuring entity’s rights of audit or access to 

information.     

 

5.96 Deendayal Port Authority has initiated the action for obtaining CRZ /Statutory clearance; 

however, the work could be started only after receipt of above said clearance from 

concerned authorities.  

 

B. SCOPE OF WORK AND SPECIFICATIONS 

5.97 Outline of scope 

 

The proposed project for the “Development of Ship Docking and Repair Infrastructure in 

Pathfinder Creek at Vadinar” comprises the development of marine infrastructure facilities 

including Outfitting Jetty, Berthing Jetty, Approach Jetty and FWPH cum Substation along 

with all associated civil, marine, structural, electrical, mechanical, firefighting, utility, testing 

and commissioning works. 
 

The work to be performed under the scope of this specification shall broadly include, but 

not limited to, the following: 

 

(i) Mobilisation of suitable Jackup rig for conducting geotechnical investigation at the 

proposed approach trestle and outfitting jetties 1, 2 and 3 to ascertain / validate the 

geotechnical strata prior to starting of any construction work. The depth, number of 

boreholes and the location shall be as per contract drawings and specifications and at 

the direction of Nodal officer or his nominee. 
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(ii) Construction, installation, testing, and commissioning of marine and associated 

facilities for ship docking and repair operations, including all civil, marine, structural, 

electrical, mechanical, drainage, firefighting and utility works, in accordance with 

approved drawings, technical specifications, applicable codes, standards, and 

statutory requirements. 

(iii) Construction of three (3) pile-supported outfitting jetties comprising two (02) jetties 

of 325 m length and 20 m width each and one (01) jetty of 200 m length and 20 m 

width, including marine piling, pile caps, beams, deck slabs, crane beams, crane rails 

with stoppers, service trenches, cable trenches, drainage arrangements, and all 

associated superstructure works. 

(iv) Supply, installation, testing, and commissioning of berthing and mooring facilities 

including fenders suitable for vessels up to 270 m LOA for Outfitting Jetty-1 and Jetty-

2 and up to 110 m LOA for Outfitting Jetty-3, bollards of 125 MT capacity for Outfitting 

Jetty-1 and Jetty-2 and 90 MT capacity for Outfitting Jetty-3, DD/extruded fenders for 

berthing of small crafts and tugboats, boat landing facilities, mast lighting, safety 

fittings, and navigational aids as required. 

(v) Construction and installation of guide pin pile systems for berthing of floating dry 

docks, comprising 1524 mm diameter steel tubular piles for 300 m long floating dry 

docks at Outfitting Jetty-1 and Jetty-2 and guide pin piles at 100 m spacing for 150 m 

long floating dry dock at Outfitting Jetty-3, including drilling or driving, grouting into 

hard strata, concrete infill with reinforcement, structural connection to the jetty, and 

corrosion protection through cathodic protection using sacrificial anodes. 

(vi) Carrying out minor relocation of floating dry dock berthing positions, up to 50 m, 

based on pre-construction bathymetric confirmation, deemed included within the 

contract scope. 

(vii) Demolition of existing deck beams and slabs of the approach trestle, cutting and 

removal of existing piles up to the required level, and construction of a new widened 

approach trestle of approximately 12 m width and 233.1 m length with new pile 

system, deck beams, and deck slab, designed for movement of cranes and heavy 

equipment, maintaining deck level at EL (+) 8.63 m with respect to Chart Datum and 

integrating the trestle with Outfitting Jetty-3. 

(viii) Construction of a fire water pumphouse cum substation building of size approximate 

size 56 m × 21 m adjacent to Outfitting Jetty-3, including foundations, civil and 

structural works, internal trenches, openings, architectural finishes, and all provisions 

required for installation, operation, and maintenance of electrical and firefighting 

systems. 

(ix) Design (where specified), supply, installation, testing, and commissioning of complete 

firefighting systems including fire water pumps, piping, hydrants, monitors, valves, 

accessories, control panels, and integration with jetty and trestle fire water networks 

in compliance with applicable fire safety standards. [Civil works of the FWPH has been  

(x) Design (where specified), supply, installation, testing, and commissioning of complete 

electrical systems including power supply, substations, transformers, switchgear, 
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panels, cabling, lighting, mast lights, earthing, lightning protection, and associated 

electrical works for jetties, approach trestle, and pump-house building.  

(xi) Carrying out all required pre-construction surveys including bathymetric 

confirmation surveys, provision and maintenance of temporary works, marine plant, 

access arrangements, construction utilities, and safety measures required for 

execution of the works. 

(xii)  Carrying out all required inspections, testing, load tests, commissioning activities and 

performance verification for piles, marine structures, berthing systems, crane rails, 

firefighting systems, electrical systems, and associated facilities. The scope shall 

include the submission of As-built drawings, completion documents, operation and 

maintenance manuals, training of personnels (if required), removal of temporary 

works and construction debris, and final handing over of completed facilities to the 

Employer in all respects. 

 

Note:-  

(a) Geotechnical investigation shall be carried out within three (3) months of contract 

award / notice to proceed. 

(b) The contractor shall procure the mechanical, electrical and firefighting equipment 

and components after completing the residual engineering as per design criteria 

and specifications. The information provided with the tender is preliminary and the 

design for the electrical and firefighting works shall be carried out by the  contractor 

and obtain approval of the same from Engineer-in-charge prior to procurement of 

any electrical, mechanical or firefighting equipment within 6 months of the award 

of contract / notice to proceed. 

 

5.98 Drawings and Its Approval 

 

The preliminary drawings enclosed with the tender documents are provided to the bidders for 

understanding the project scope and for tender purpose only and are by no means complete and 

final, and do not show the full range of the work under the scope of the contract. Work shall be 

carried out only based on drawings issued after the award of the selected bidder (Contractor) as 

“Approved for Construction” with addition, alteration and modifications made to aforesaid 

drawings from time to time and also according to other drawings that would be supplied to the 

Contractor from time to time. 

 

For the departmental design all drawings which are reasonably required for execution of the work 

except erection drawings, shop drawings and drawings for temporary works will be supplied by 

the Engineer from time to time during execution of work and no dispute of this account shall been 

entertained. 

 

Any further detailed working drawings which the contractor may prepare for a particular part of 

the work shall be submitted in duplicate for approval of the Nodal Officer or his nominee before 
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the particular part of the work is taken in hand. 

 

The contractor shall at the time of submitting such drawings call to the attention of the Nodal 

Officer to any alternative detail or modification of the contract drawings which the contractor may 

wish to make at least 7 days prior to the commencement of the work or part of the work to which 

such drawings relate. 

 

The Nodal Officer will record on the copies as amended his approval, if he requires any of the 

alterations submitted by the Contractor and will return one copy to the Contractor who shall carry 

out the work in accordance therewith. The Contractor shall forward to the Nodal Officer three 

additional copies of the working, drawings as approved. 

 

In addition to the aforesaid working drawings, working drawings are also to be submitted. (The 

same procedure being followed as described above) in respect of any, work proposed. The approval 

of the Nodal Officer of all or any of the drawings shall not relieve the Contractor of any liability of 

obligation under the contract in respect of the execution of the work. 

 

In all cases where drawings are specified or required to be supplied by the Contractor for the 

approval of the Engineer for any work included in his contract any alteration to such drawings to 

satisfy the Engineer’s requirement shall be made by the Contractor at no extra cost. 

 

5.99 Sub-Soil Data 

 

The Contractor shall refer to Clause 1.33 and Section 2 of Volume I – Specifications for Civil and 

Marine Works, along with Volume IV – Geotechnical Investigation Report, for details pertaining to 

the Geotechnical investigations conducted for the Port Craft Jetty in the year 1990.  

 

The bidder shall study the data provided and asses the geotechnical conditions deemed necessary.  

DPA shall not take any responsibility for the data made available and the new bore hole 

investigation to be conducted by the contractor shall be used as reference for terminating the piles. 

 

5.100 Drawings of Temporary Works 

 

At least one month before the date when the Contractor intends to start erecting, any part of the 

Temporary works and staging required for carrying out the work, he shall furnish to the Engineer 

complete drawings of that part of the temporary works and staging for reference. The Contractor 

shall at the same time, if so, required by the Nodal Officer, furnish calculation in respect of such 

temporary works. The Contractor shall also furnish to the Nodal Officer drawings showing the 

method proposed for the erection of the various parts of the works. 

 

 The furnishing to the Nodal Officer of any design for any of the temporary works and staging shall 

not relieve the contractor of any liability or obligation under the contract in respect of such 
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temporary works and staging. “Approved” means, approved by the Nodal Officer in writing 

including subsequent confirmation of previous verbal approval. 

 

Though the drawings to be supplied will be exhaustive the decision of the Nodal Officer or his 

nominee regarding any change in the drawings shall be final and binding to contractor and no 

dispute / claim regarding extra payment shall be allowed on account of such changes. 

 

The Contractor shall at his own costs and expenses supply five complete sets of “As Made” drawings 

on polyester tracing film, three prints and soft copy (Compact Disc) showing details of all the 

works executed. The drawings and prints shall be delivered to the Employer within one month 

of completion of various sections of the work or at such other times as directed by the Employer. 

The drawings shall be fully dimensioned with the Employer's standard title block or as approved 

by the Employer. 

 

Workmanship shall be the best possible quality and all work shall be carried out by skilled 

workmen except for those which normally require unskilled persons. If the laws of the local 

Government/Municipal of other authority require the employment of licensed or registered 

workmen for various trades, the contractor shall arrange to have the work done by such 

licensed/registered personnel. 

 

All materials to be used in the works shall be subjected to inspection and test. Samples of all 

materials, proposed to be used, and in the permanent works shall be submitted to the Nodal officer 

or his nominee for approval before those are brought to site. 

 

Samples provided to the Nodal officer or his nominee for their retention is to be in labelled boxes 

suitable for storage. Materials or workmanship not corresponding in character & quality with 

approved samples will be rejected by Nodal officer or his nominee. 

 

Samples required for approval and testing must be supplied allowing sufficient time for testing and 

approval, due allowance being made for the fact that if the first samples are rejected further 

samples shall be required. Delay in the execution of work due to late submission of samples will 

not be acceptable as -a reason for delay in the completion of the works. Materials shall be tested 

before dispatching to the site, where possible. Materials shall also be tested on the site and those 

may be rejected if found not suitable or not in accordance with the specifications notwithstanding 

the results of tests at the contractor's work or elsewhere or of test certificates or of any approval 

given earlier. 

 

All materials required to be used in the work shall be got tested from Port Laboratory or 

government approved NABL lab under supervision of Nodal Officer, Nominee or Technical Advisor 

and the charges there of shall be borne by the Contractor. 

 

Before commencement of work the Nodal officer or his nominee and the Contractor shall jointly 
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survey and record all ground levels on the site if required. The Contractor shall supply all necessary 

equipment and attendance for carrying out such surveys. The contractor shall prepare record 

drawings showing the agreed levels which shall be signed by the Nodal Officer or his nominee and 

the Contractor. 

 

As the work progresses, inspection of cement, aggregate, reinforcing steel and testing of the 

concrete strength will be done by the Contractor in the presence of the Nodal officer or his nominee. 

The Contractor's concrete plant and materials stores shall be made accessible to the Nodal officer 

or his nominee at all times for inspection and for taking samples. The Contractor shall facilitate in 

all possible ways the inspection and testing of samples by the Nodal officer or his nominee, Labour 

shall be provided by the Contractor for carrying out the testing’s. 

 

5.101 Mechanical, Electrical and Firefighting Works 

 
(a) The TENDER includes BOQ for the mechanical, electrical and firefighting works. However, 

the BOQ is based on preliminary engineering. The successful bidder shall carry out 

residual engineering for the electrical, instrumentation, firefighting, mechanical and 

associated cabling and piping works for the said project to validate the BOQ prior to 

procurement. This part of the design and drawings including procurement related 

activities shall be performed by the Contractor as part of the Detailed Residual 

Engineering under the Contract. 

(b) Contractor shall carry out Detailed Residual Engineering for electrical, instrumentation, 

mechanical, piping and firefighting scope of work detailed out in “Specifications for 

Electrical works” & “Specifications for Mechanical and Firefighting Works” attached 

as Vol. II and Vol. III and prepare all the design, simulations, calculations, data sheets, 

specifications and construction drawings in conformity with the Scope of the Project, the 

Specifications and Standards and the Applicable Laws; The detailed engineering may 

include but not limited to the following.  

 

i. Collect data from site based on actual position of existing facilities such as fire water, 

fresh water, electrical, piping and other facilities related to the project. 

ii. Develop design basis for electrical, mechanical and firefighting works incorporating 

the site data and design requirements specified elsewhere in the tender. 

iii. Prepare design drawings for electrical system including Single Line Diagrams, 

simulations, calculations, cable tray layout, etc. 

iv. Prepare design for firefighting system including fire water pumps, foam pumps and 

foam tanks, piping network etc all in accordance with the OISD and BIS guidelines. 

v. Prepare datasheets, specifications and purchase requisitions for mechanical, 

electrical and firefighting equipment and carry out procurement works all in 

accordance with the tender specifications provided. 

 

Reference shall be made to Functional specification for mechanical, electrical and 
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firefighting works for detailed scope of works, basis of design, specifications and details. 

 

It is hereby clearly mentioned that the list of equipment, piping, electrical and firefighting 

drawings, P&ID and related information provided in the tender document is only for 

guidance purpose and the contractor shall design all the facilities as per specifications, 

codes and standards and statutory requirements. No claim whatsoever will be entertained 

in this regard as it will be a design and build contract. Hence the contractor shall read and 

understand the scope of services required based on function requirements. 

 

(c) Within 15 (fifteen) days of the receipt of the engineering Drawings, specifications, 

datasheets and calculations, the Nodal officer or his nominee shall review the same and 

convey its observations to the Contractor with particular reference to their conformity or 

otherwise with the Scope of the Project and the Specifications and Standards. The 

Contractor shall not be obliged to wait for the observations of the Nodal officer or his 

nominee on the Drawings submitted pursuant hereto beyond the said period of 15 

(fifteen) days and may begin or continue works at its own discretion and risk; Provided, 

however that in case of a major structure or item that may affect the integrity of the 

proposed scheme, the aforesaid period of 15 (fifteen) days may be extended up to 30 

(thirty) days;  

 

(d) The Contractor warrants that its designers, consultants, engineers, including any third 

parties engaged by it, shall have the required experience and capability. It shall indemnify 

the Employer against any damage, expense, liability, loss or claim, which the Employer 

might incur, sustain or be subject to arising from any breach of the Contractor’s design 

responsibility and/or warranty set out in this Clause.  

 
5.102 Technical specifications 

 

Technical specifications pertaining to the work are attached in following volumes which are 

integral part of the tender. 

 

Vol. I  – Specifications for Civil and Marine Works   

Vol. II – Specifications for Electrical Works 

Vol. III – Specifications for Mechanical and Firefighting Works 

Vol. IV – Geotechnical Investigation Reports 

 

 

 

 

 

Contractor  Executive Engineer (C-1)  

 Deendayal Port Authority,Gandhidham
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SECTION 6 

DRAWINGS 
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SECTION 7 

 
BILL OF QUANTITIES 
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-: SCHEDULE – A :- 

 

Name of Work: Development of Ship Docking and Repair Infrastructure in Pathfinder Creek at  

Vadinar 

 

Sr. No. Kind of material Qty. Rate Unit Place of Delivery 

      

1 Cement 35786.58 To be brought by Contractor 1 M.T  

    One Metric Tonne  

      

2 Steel 21228.10 To be brought by Contractor 1 M.T  

    One Metric Tonne  

      

3 Structural steel 120.80 To be brought by Contractor 1 M.T  

    One Metric Tonne  

 

NOTE: - THE ABOVE QUANTITIES ARE TENTATIVE 

 

 

  

 

 

Contractor  Executive Engineer (C-1) 

 Deendayal Port Authority 

                                                                                                          Gandhidham 
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-: SCHEDULE – B :- 
 

Name of Work: Development of Ship Docking and Repair Infrastructure in Pathfinder Creek at  

Vadinar 
 

Contract Price for different components of works shall be calculated as specified below:  
 

Table B.1 Form of Schedule of rates and contract price. 
 

No. Item description Qty. Unit 
Rate 

( In Rs) 
Total  

( In Rs) 

A) GEOTECHNICAL INVESTIGATION 

A1 

Conducting geotechnical 
investigation at the proposed 
locations as per the drawings 
including the cost of boring 
through soils of various strengths 
and drilling through all kinds of 
weathered and hard rocks with 
water depth up to 20 m, collection 
of 90/100mm diameter and 
450mm long undisturbed 
samples (UDS) from bore holes at 
various locations, conducting SPT 
in in-situ condition and 
conducting laboratory 
experiments on the collected 
samples for a depth of EL (-) 40 m. 
The cost shall also include 
preparation and submission of 
draft report for comments and 
geotechnical investigation report 
including detailed results of 
laboratory studies, 
recommendation for foundation 
design etc. including the cost of 
jack-up barge, drilling rig, other 
drilling tools and accessories and 
personnel, minor tools etc.  
 
Note: - The rate includes 
mobilization, demobilization, 
shifting/repositioning of barge 
and equipment between 
locations, manpower, fuel, 
consumables, 
anchoring/mooring, all tools & 

6.00 Nos. 22,00,000.00 1,32,00,000.00 
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No. Item description Qty. Unit 
Rate 

( In Rs) 
Total  

( In Rs) 
plants, and all incidental charges 
required for complete execution 
of the work within a duration of 
Three (03) months from work 
order/notice to proceed. 

Sub Total A = 1,32,00,000.00 
B) OUTFITTING JETTY 1 AND 2 

B1 

Supply, transport to site, deliver, 
construct test and anchor 
piles/system, install testing 
arrangements equipment and 
spares, barges, reaction anchors, 
structural frame systems with 
working platforms and access 
ways as necessary with provision 
of specialist personal, to carry out 
initial vertical pile load test on 
test pile (bored cast in-situ pile) 
selected by Authority Engineer 
including construction of test pile, 
anchor pile, anchorage system, 
kentledge frame, testing 
equipment, labour, etc. with 
interpretation of test results 
complete. The cost of all materials 
such as RCC (cement, sand, 
aggregate, water), reinforcement, 
structural steel, nuts and bolts, 
prestressing wires, testing 
equipment, etc. all complete shall 
be paid under this item. Load test 
shall be conducted on test piles 
with a maximum load of 3 times 
the working load on piles. Test 
pile and anchor piles or 
anchorage system if any shall be 
completely cut and removed 
above seabed after the 
completion of test.  
 
Note: Test pile shall be carried 
out prior to any working pile 
construction, and the location 
of test pile shall not obstruct 
the working pile. Test pile 
location shall be within the 
proposed jetty area. 

1.00 Each 1,02,81,441.00 1,02,81,441.00  
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No. Item description Qty. Unit 
Rate 

( In Rs) 
Total  

( In Rs) 

B2 

Carrying out Routine Dynamic 
load test on vertical pile in jetty 
and approach trestle with test 
load and testing procedure as per 
ASTM 4945 latest, including cost 
of all materials for making 
platform with steel members, 
weight materials, all labour 
charges, workmanship 
instrumentation, electronic 
devices, mechanical handling 
equipment, all other materials 
required for successful 
completion of load test, including 
removal of added portion of pile 
for testing after completion of 
test.  
  
Note: Dynamic load test shall 
be carried out on working piles, 
and the pile head shall be 
extended by at least 2m above 
the pile cut-off level. The test 
piles shall be selected by the 
Authority Engineer for each 
structure based his judgement 
and it is to be treated as final. 

57.00 Each 2,50,000.00 1,42,50,000.00 

B3 

Shifting and setting up of piling 
plant and equipment using gantry 
and platform or jackup rig, 
tripods,  winch / pile driving rig, 
rotary drilling rig, bailers, 
chisellers etc. (as per the 
methodology of work) at each pile  
location for providing of vertical 
MS steel liner for boring work and 
for concreting the piles including 
fabrication and erection of pile 
driving plant, staging with 
various steel plates, girders, 
angles, channels etc., including 
cost of steel items, welding 
charges, strutting and fixing in 
position at each location, cost of 
mobilization and demobilization 
of all equipment, transportation 
charges of all materials to 

564.00 Nos 34,500.00 1,94,58,000.00 
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No. Item description Qty. Unit 
Rate 

( In Rs) 
Total  

( In Rs) 
worksite, all labour charges and 
minor tools etc. complete. 

B4 

Supplying, fabricating and driving 
8mm MS liner (upto refusal level) 
of piles with stiffeners including 
bending, cutting, and welding and 
installation in position up to the 
specified level below seabed level 
through all types of soil , fixing the 
liners in position including 
necessary bracings etc., for 
stability until the completion of 
all deck works etc., complete as 
per drawings and specifications.  

5438.73 MT 1,09,107.00 59,34,03,852.91 

B5 

Boring / drilling / bailing out 
through all types of strata for 
1500 mm dia vertical pile for piles 
from the existing seabed level to 
founding level (hard rock) 
including cost of winch / Pile 
driving rig, rotary drilling 
machine, RCD machine, bailer, 
chisel, POL, all labour charges, 
minor tools and plant etc. 
complete. Pile termination 
criteria shall be as specified in the 
construction drawings and 
specifications. Any tests including 
SPT, rock strength etc. as 
required shall be carried out by 
the contractor in addition to the 
energy criteria specified in the 
construction drawings. The cost 
includes all such testing at the 
specified laboratories or field, 
and no extra claim whatsoever 
shall be entertained in this 
regard. I) Ordinary soil strata 

4900.00 Rmt. 12,600.00 6,17,40,000.00 

 II) Hard Strata 2520.00 Rmt. 17,200.00 4,33,44,000.00 

B6 

Boring / drilling / bailing out 
through all types of strata for 
2100 mm dia vertical pile for piles 
from the existing seabed level to 
founding level (hard rock) 
including cost of winch / Pile 
driving rig, rotary drilling 
machine, RCD machine, bailer, 

40.00 Rmt. 14,000.00 5,60,000.00 
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No. Item description Qty. Unit 
Rate 

( In Rs) 
Total  

( In Rs) 
chisel, POL, all labour charges, 
minor tools and plant etc. 
complete. Pile termination 
criteria shall be as specified in the 
construction drawings and 
specifications. Any tests including 
SPT, rock strength etc. as 
required shall be carried out by 
the contractor in addition to the 
energy criteria specified in the 
construction drawings. The cost 
includes all such testing at the 
specified laboratories or field, 
and no extra claim whatsoever 
shall be entertained in this 
regard. I) Ordinary soil strata 

 II) Hard Strata 18.00 Rmt. 18,300.00 3,29,400.00 

B7 

Epoxy grout: Supply, transport, 
handle and place in position 
epoxy grout as per specifications 
and drawings in between the 
temporary lines and steel piles 
without airgaps as per drawings 
including cost of all materials, 
grouting charges, all labour 
charges, transportation charges 
and minor tools etc. complete.  

98.34 Cum 30,000.00 29,50,344.00 

B8 

Pile Reinforcement: Supply, 
deliver and transportation of CRS 
reinforcement steel with a 
minimum yield strength of 500 
N/mm2 and minimum elongation 
of 16% or equivalent confirming 
to IS 1786 with corrosion 
resistant (CR) element for 
Fabrication and fixing of 
reinforcement cages of pile as per 
drawing for cast-in-situ piles 
including cost of fabrication, 
fixing dowels, shear ties, cutting, 
bending, tying, lapping and 
welding in position wherever 
necessary with black 18 SWG 
annealed binding wire, all labour 
charges, transportation charges 
of all materials to Work Site, cost 
of binding wires, all other items 

10303.93 MT 1,01,200.00 1,04,27,57,594.56 
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No. Item description Qty. Unit 
Rate 

( In Rs) 
Total  

( In Rs) 
including cover blocks required 
for the work and minor tools etc. 
complete. 

B9 

Pile concrete: Providing and 
laying REINFORCED CEMENT 
CONCRETE OF M-40 GRADE in 
accordance with IS 456 (Latest 
Edition) using graded crushed 
coarse aggregate 20 mm and 
down size in PILES at Approach 
Trestle and Jetty by using tremie 
with hopper arrangements , 
providing pockets, openings, 
recesses, chamfering, etc., 
wherever required, vibrating, 
tamping, curing and rendering if 
required to give a smooth and 
even surface etc. including 
providing window of suitable size 
300 mm above cut-off level and 
letting the concrete to overflow 
and including plasticizer and 
Bipolar as per manufacture's 
specification .etc. all complete as 
specified, shown and directed. 
(Payment will be made for 
effective length of pile i.e. from 
founding level to cut-off level.) 
(Excluding the cost of 
Reinforcement). The cement shall 
be Porland Slag Cement 
confirming to IS 455(Latest 
Edition). 

34875.00 Cum 9,607.00 33,50,44,125.00 

B10 

Dressing / chipping of the RCC 
pile head including cutting of 
steel liners & trimming of extra 
concreted pile above the designed 
cut off level and exposing the 
reinforcement to receive fresh 
concrete for beams, bracing, pile 
caps etc., bending the 
reinforcement for new works, 
cost of all equipment, all labour 
charges, minor tools etc. 
complete. 

560.00 Nos 6,325.00 35,42,000.00 
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No. Item description Qty. Unit 
Rate 

( In Rs) 
Total  

( In Rs) 

B11 

Supply, fabricate, transport, 
handle and erect in position of 
guide pin piles of 1500mm 
diameter made of Structural steel 
with thickness as shown in 
construction drawings and 
material as specified in 
construction drawings and 
specifications its equivalent and 
including profile cutting, 
assembling, hoisting, fixing in 
position, welding, inspection and 
applying a priming coat of 
approved steel primer and top 
coat of minimum thickness as 
specified in the specifications and 
drawings including cost of all 
materials, fitting charges, all 
labour charges, transportation 
charges and minor tools etc. 
complete. The cost shall include 
all fabrication, transportation of 
the piles assembly, minor 
equipment and all labour charges 
etc. complete. 
Note: 
The concrete and the 
reinforcement for the guide pin 
piles are paid separately with the 
RCC piles. 

291.03 MT 1,63,000.00 4,74,37,326.32 

B12 

Manufacturing, transporting, 
supplying and erecting in position 
Reinforced Cement Concrete 
Precast Elements of approach 
trestle and jetty such as pile muff, 
beams, slabs, etc. of M-40 grade 
with 20mm and downsize graded 
crushed stone aggregates/gravel. 
for all leads, levels, shapes and 
thickness including cost of 
plasticizer, bipolar etc. as per 
manufacturer's specification 
including all moulds, shuttering 
and centering, vibrating, tamping, 
curing, chamfering wherever 
required, finishing the top surface 
as specified, providing lifting 

7055.12 Cum 14,992.00 10,57,70,333.85 
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No. Item description Qty. Unit 
Rate 

( In Rs) 
Total  

( In Rs) 
hooks, metal inserts, making 
holes pockets, transporting to 
site, erecting, levelling, aligning 
and fixing in position. all 
complete and including 
plasticizer and Bipolar as per 
manufacture's specifications 
(excluding the Cost of 
Reinforcement and M.S. Inserts) 
and as directed. The cement shall 
be Porland Slag Cement 
confirming to IS 455(Latest 
Edition).                       

B13 

In Situ Concrete: Providing and 
laying in situ RCC OF M-40 GRADE 
with 20 mm and downsize graded 
crushed stone aggregates/ gravel 
in Approach Trestle and jetty. e.g. 
foundations, beams, slabs, pile 
caps, pedestals, pipe sleepers, 
surface application for all 
concrete surfaces, and including 
shuttering and formwork with 
required scaffoldings and 
supports plasticizer and Bipolar 
as per manufacture's 
specification providing pockets, 
openings, recesses, chamfering, 
etc., wherever required, 
vibrating, tamping, curing and 
rendering if required to give a 
smooth and even surface etc. 
(excluding the Cost of 
Reinforcement ) for all depths in 
any shape, position and thickness 
etc. all complete as specified, 
shown and directed. The cement 
shall be Portland Slag Cement 
confirming to IS 455(Latest 
Edition). 

17326.58 Cum 11,105.00 19,24,11,644.72 

B14 

Precast & In Situ members 
reinforcement: Supply, deliver 
and transportation of CRS 
reinforcement steel with a 
minimum yield strength of 500 
N/mm2 and minimum elongation 
of 16% or equivalent confirming 

4017.72 MT 1,06,500.00 42,78,87,394.21 
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No. Item description Qty. Unit 
Rate 

( In Rs) 
Total  

( In Rs) 
to IS 1786 with corrosion 
resistant (CR) element for 
Fabrication and fixing of 
reinforcement cages as per 
drawing for cast-in-situ & Precast 
members including cost of 
fabrication, fixing dowels, shear 
ties, cutting, bending, tying, 
lapping and welding in position 
wherever necessary with black 
18 SWG annealed binding wire, all 
labour charges, transportation 
charges of all materials to Work 
Site, cost of binding wires, all 
other items including cover 
blocks required for the work and 
minor tools etc. complete.  

B15 

 Supply, fabricate, transport, 
handle and erect in position of 
structural steel shapes, plates, 
anchor bolts and built up sections 
in  pile muff support plates 
conforming to IS 2062 E350 
including profile cutting, 
assembling, hoisting, fixing in 
position, welding, inspection and 
applying a priming coat of 
approved steel primer and top 
coat of minimum thickness as 
specified in the specifications 
made of approved paint all as per 
specifications and drawings 
including cost of all materials, 
fitting charges, all labour charges, 
transportation charges and minor 
tools etc. complete. The cost shall 
include all fabrication, 
transportation of the steel 
structure assembly in part or as a 
whole, lifting using floating crafts 
and cranes, erection and fixing on 
the concrete structure with 
appropriate supporting 
arrangement, base plates and 
anchor bolts etc. complete. 

59.38 MT 1,53,700.00 91,25,962.09 
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No. Item description Qty. Unit 
Rate 

( In Rs) 
Total  

( In Rs) 

B16 

Screed concrete: Supply, 
transport to site, deliver, place, 
compact, cure and test M30 grade 
plain cement concrete wearing 
coat of 100 mm average thickness 
with polypropylene fibres laid at 
suitable slope on the jetty and 
approach trestle  complete as per 
drawings and specification 
including expansion joints at 
approved locations and filling the 
expansion joints with asphaltic 
material like mexphlt etc. 
including cost of plasticizer, 
bipolar etc. as per manufacturer's 
specification.  

914.00 Cum 10,400.00 95,05,600.00 

B17 

Supplying and fixing in position 
50 mm (2X25 mm) thick 
BITUMEN IMPREGNATED FIBRE 
BOARD conforming to IS:1838 of 
approved quality in expansion 
joints at all locations and levels in 
concrete structures etc. all 
complete as shown, specified and 
directed. 

6.00 Sq.m 3,500.00 21,000.00 

B18 

Supply, fabricate, transport, 
handle and install in position of 
stainless-steel rub strip on the top 
of deck slab as per drawing and 
specification. 

985.20 Rmt. 10,500.00 1,03,44,600.00 

B19 

Drain hole: Providing Drain 
holes reinforcement concrete in 
deck slab with 100mm dia. PVC 
pipe, extending through the full 
width of the structure as per the 
drawing including cost of all 
materials, fitting charges, all 
labour charges, transportation 
charges and minor tools etc. 
complete.             

87.07 Rmt. 550.00 47,886.67 

B20 

Handrail: Supply, fabricate, 
transport, handle and erect in 
position stainless steel handrails 
using pipes and toe plates of 
stainless-steel conforming to 
SS316L including profile cutting, 
assembling, hoisting, fixing in 

17.60 Rmt. 7,600.00 1,33,760.00 
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No. Item description Qty. Unit 
Rate 

( In Rs) 
Total  

( In Rs) 
position, welding, inspection 
including cost of all materials, 
fitting charges, all labour charges, 
transportation charges and minor 
tools etc. complete.  

B21 

Supply and fix in position cast 
iron bollards of working loads 
capacity of 100 MT of approved 
make, including galvanized 
holding down bolts, nuts, washers 
(80microns zinc coating) and 
painting as per specification and 
drawings complete. 

4.00 Nos. 1,65,000.00 6,60,000.00 

B22 

Supply and fix in position cast 
iron bollards of working loads 
capacity of 125 MT of approved 
make, including galvanized 
holding down bolts, nuts, washers 
(80microns zinc coating) and 
painting as per specification and 
drawings complete. 

77.00 Nos. 2,05,000.00 1,57,85,000.00 

B23 

Supply and fix in position cast 
iron bollards of working loads 
capacity of 50 MT of approved 
make, including galvanized 
holding down bolts, nuts, washers 
(80microns zinc coating) and 
painting as per specification and 
drawings complete. 

2.00 Nos. 1,15,000.00 2,30,000.00 

B24 

Supplying, Testing and fixing of 
DAV Fender (1000 H) or 
equivalent having Energy 
absorption capacity including all 
required accessories etc. a, 
including cost of fender with all 
its accessories, all labour charges, 
transportation charges up to site 
and minor tools etc., complete. 

528.00 Rmt. 3,55,000.00 18,74,40,000.00 
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No. Item description Qty. Unit 
Rate 

( In Rs) 
Total  

( In Rs) 

B25 

Supplying, testing, fixing and 
installation of DD fender or 
equivalent system including cost 
of fender with all its accessories, 
steel fender including all labour 
charges, transportation charges 
up to site, installation and fixing 
of fenders on to the piles and 
minor tools etc., complete. 

1465.60 Rmt. 7,000.00 1,02,59,200.00 

B26 

Supply, fabricate, transport, 
handle and install in position 200 
mm I.D 32mm thick stainless steel 
mooring rings with suitable 
eyebolts for fixing to the berth 
face as per approved drawing and 
direction of the Engineer. 
Stainless steel materials shall be 
confirmed to AISI:316 grade 
quality. 

8.00 Nos. 9,400.00 75,200.00 

B27 

Flat footed CR 100 Rail: Supply, 
transport, handle and erect in 
position flat footed CR100 rail 
conforming to IS 3443 including 
profile cutting, assembling, 
hoisting, fixing in position, 
welding, inspection, testing 
including cost of all materials, 
fitting charges, all labour charges, 
transportation charges and minor 
tools etc. complete.  

108580.00 Kg 420.00 4,56,03,600.00 

B28 

Providing, fixing and providing 
panzer belt along the jetty to 
cover the running cables at the 
specified location including the 
cost of transportation, fixing 
charges, labour and other minor 
tools etc. complete 

1200.00 Rmt. 1,000.00 12,00,000.00 

B29 

Providing, fixing and providing 
electrical connection of the lamp 
post at the specified location 
including the cost of 
transportation, fixing charges, 
labour and other minor tools etc. 
complete 

44.00 Nos. 45,000.00 19,80,000.00 
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No. Item description Qty. Unit 
Rate 

( In Rs) 
Total  

( In Rs) 

 
B30 

Providing, fixing and providing 
electrical connection of the cope 
box with cover at the specified 
location including the cost of 
transportation, fixing charges, 
labour and other minor tools etc. 
complete 

8.00 Nos. 10,000.00 80,000.00 

Sub Total B = 319,36,59,265.34 
C) OUTFITTING JETTY - 3 

C1 

Supply, transport to site, deliver, 
construct test and anchor 
piles/system, install testing 
arrangements equipment and 
spares, barges, reaction anchors, 
structural frame systems with 
working platforms and access 
ways as necessary with provision 
of specialist personal, to carry out 
initial vertical pile load test on 
test pile (bored cast in-situ pile) 
selected by Authority Engineer 
including construction of test pile, 
anchor pile, anchorage system, 
kentledge frame, testing 
equipment, labour, etc. with 
interpretation of test results 
complete. The cost of all materials 
such as RCC (cement, sand, 
aggregate, water), reinforcement, 
structural steel, nuts and bolts, 
prestressing wires, testing 
equipment, etc. all complete shall 
be paid under this item. Load test 
shall be conducted on test piles 
with a maximum load of 3 times 
the working load on piles. Test 
pile and anchor piles or 
anchorage system if any shall be 
completely cut and removed 
above seabed after the 
completion of test.  
 
Note: Test pile shall be carried 
out prior to any working pile 
construction, and the location 
of test pile shall not obstruct 
the working pile. Test pile 

1.00 Each 1,02,81,441.00 1,02,81,441.00 
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No. Item description Qty. Unit 
Rate 

( In Rs) 
Total  

( In Rs) 
location shall be within the 
proposed jetty area. 

C2 

Carrying out Routine Dynamic 
load test on vertical pile in jetty 
and approach trestle with test 
load and testing procedure as per 
ASTM 4945 latest, including cost 
of all materials for making 
platform with steel members, 
weight materials, all labour 
charges, workmanship 
instrumentation, electronic 
devices, mechanical handling 
equipment, all other materials 
required for successful 
completion of load test, including 
removal of added portion of pile 
for testing after completion of 
test.   
 
Note: Dynamic load test shall 
be carried out on working piles, 
and the pile head shall be 
extended by at least 2m above 
the pile cut-off level. The test 
piles shall be selected by the 
Authority Engineer for each 
structure based his judgement 
and it is to be treated as final. 

19.00 Each 2,50,000.00 47,50,000.00 

C3 

Shifting and setting up of piling 
plant and equipment using gantry 
and platform or jackup rig, 
tripods,  winch / pile driving rig, 
rotary drilling rig, bailers, 
chisellers etc. (as per the 
methodology of work) at each pile  
location for providing of vertical 
MS steel liner for boring work and 
for concreting the piles including 
fabrication and erection of pile 
driving plant, staging with 
various steel plates, girders, 
angles, channels etc., including 
cost of steel items, welding 
charges, strutting and fixing in 
position at each location, cost of 
mobilization and demobilization 

192.00 Nos. 34,500.00 66,24,000.00 
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No. Item description Qty. Unit 
Rate 

( In Rs) 
Total  

( In Rs) 
of all equipment, transportation 
charges of all materials to 
worksite, all labour charges and 
minor tools etc. complete. 

C4 

Supplying, fabricating and driving 
8mm MS liner (upto refusal level) 
of piles with stiffeners including 
bending, cutting, and welding and 
installation in position up to the 
specified level below seabed level 
through all types of soil , fixing the 
liners in position including 
necessary bracings etc., for 
stability until the completion of 
all deck works etc., complete as 
per drawings and specifications.  

1680.57 MT 1,09,107.00 18,33,61,553.26 

C5 

Boring / drilling / bailing out 
through all types of strata for 
1500 mm dia vertical pile for piles 
from the existing seabed level to 
founding level (hard rock) 
including cost of winch / Pile 
driving rig, rotary drilling 
machine, RCD machine, bailer, 
chisel, POL, all labour charges, 
minor tools and plant etc. 
complete. Pile termination 
criteria shall be as specified in the 
construction drawings and 
specifications. Any tests including 
SPT, rock strength etc. as 
required shall be carried out by 
the contractor in addition to the 
energy criteria specified in the 
construction drawings. The cost 
includes all such testing at the 
specified laboratories or field, 
and no extra claim whatsoever 
shall be entertained in this 
regard. I) Ordinary soil strata 

1710.00 Rmt. 12,600.00 2,15,46,000.00 

 II) Hard strata 855.00 Rmt. 17,200.00 1,47,06,000.00 

C6 

Boring / drilling / bailing out 
through all types of strata for 
2100 mm dia vertical pile for piles 
from the existing seabed level to 
founding level (hard rock) 
including cost of winch / Pile 

18.00 Rmt. 14,000.00 2,52,000.00 
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No. Item description Qty. Unit 
Rate 

( In Rs) 
Total  

( In Rs) 
driving rig, rotary drilling 
machine, RCD machine, bailer, 
chisel, POL, all labour charges, 
minor tools and plant etc. 
complete. Pile termination 
criteria shall be as specified in the 
construction drawings and 
specifications. Any tests including 
SPT, rock strength etc. as 
required shall be carried out by 
the contractor in addition to the 
energy criteria specified in the 
construction drawings. The cost 
includes all such testing at the 
specified laboratories or field, 
and no extra claim whatsoever 
shall be entertained in this 
regard. I) Ordinary soil strata 

 II) Hard strata 9.00 Rmt. 18,300.00 1,64,700.00 

C7 

Epoxy grout: Supply, transport, 
handle and place in position 
epoxy grout as per specifications 
and drawings in between the 
temporary lines and steel piles 
without airgaps as per drawings 
including cost of all materials, 
grouting charges, all labour 
charges, transportation charges 
and minor tools etc. complete.  

45.78 Cum 30,000.00 13,73,436.00 

C8 

Pile Reinforcement: Supply, 
deliver and transportation of CRS 
reinforcement steel with a 
minimum yield strength of 500 
N/mm2 and minimum elongation 
of 16% or equivalent confirming 
to IS 1786 with corrosion 
resistant (CR) element for 
Fabrication and fixing of 
reinforcement cages of pile as per 
drawing for cast-in-situ piles 
including cost of fabrication, 
fixing dowels, shear ties, cutting, 
bending, tying, lapping and 
welding in position wherever 
necessary with black 18 SWG 
annealed binding wire, all labour 
charges, transportation charges 

2997.59 MT 1,01,200.00 30,33,56,399.25 
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No. Item description Qty. Unit 
Rate 

( In Rs) 
Total  

( In Rs) 
of all materials to Work Site, cost 
of binding wires, all other items 
including cover blocks required 
for the work and minor tools etc. 
complete. 

C9 

Pile concrete: Providing and 
laying REINFORCED CEMENT 
CONCRETE OF M-40 GRADE in 
accordance with IS 456 (Latest 
Edition) using graded crushed 
coarse aggregate 20 mm and 
down size in PILES at Approach 
Trestle and Jetty by using tremie 
with hopper arrangements , 
providing pockets, openings, 
recesses, chamfering, etc., 
wherever required, vibrating, 
tamping, curing and rendering if 
required to give a smooth and 
even surface etc. including 
providing window of suitable size 
300 mm above cut-off level and 
letting the concrete to overflow 
and including plasticizer and 
Bipolar as per manufacture's 
specification .etc. all complete as 
specified, shown and directed. 
(Payment will be made for 
effective length of pile i.e. from 
founding level to cut-off level.) 
(Excluding the cost of 
Reinforcement). The cement shall 
be Porland Slag Cement 
confirming to IS 455(Latest 
Edition). 

10857.58 Cum 9,607.00 10,43,08,789.05 

C10 

Dressing / chipping of the RCC 
pile head including cutting of 
steel liners & trimming of extra 
concreted pile above the designed 
cut off level and exposing the 
reinforcement to receive fresh 
concrete for beams, bracing, pile 
caps etc., bending the 
reinforcement for new works, 
cost of all equipment, all labour 
charges, minor tools etc. 
complete. 

190.00 Nos. 6,325.00 12,01,750.00 
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No. Item description Qty. Unit 
Rate 

( In Rs) 
Total  

( In Rs) 

C11 

Supply, fabricate, transport, 
handle and erect in position of 
guide pin piles of 1500mm 
diameter made of Structural steel 
with thickness as shown in 
construction drawings and 
material as specified in 
construction drawings and 
specifications its equivalent and 
including profile cutting, 
assembling, hoisting, fixing in 
position, welding, inspection and 
applying a priming coat of 
approved steel primer and top 
coat of minimum thickness as 
specified in the specifications and 
drawings including cost of all 
materials, fitting charges, all 
labour charges, transportation 
charges and minor tools etc. 
complete. The cost shall include 
all fabrication, transportation of 
the piles assembly, minor 
equipment and all labour charges 
etc. complete. 
Note: 
The concrete and the 
reinforcement for the guide pin 
piles are paid separately with the 
RCC piles. 

134.61 MT 1,63,000.00 2,19,41,096.60 

C12 

Manufacturing, transporting, 
supplying and erecting in position 
Reinforced Cement Concrete 
Precast Elements of approach 
trestle and jetty such as pile muff, 
beams, slabs, etc. of M-40 grade 
with 20mm and downsize graded 
crushed stone aggregates/gravel. 
for all leads, levels, shapes and 
thickness including cost of 
plasticizer, bipolar etc. as per 
manufacturer's specification 
including all moulds, shuttering 
and centering, vibrating, tamping, 
curing, chamfering wherever 
required, finishing the top surface 
as specified, providing lifting 

2520.00 Cum 14,992.00 3,77,79,840.00 
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No. Item description Qty. Unit 
Rate 

( In Rs) 
Total  

( In Rs) 
hooks, metal inserts, making 
holes pockets, transporting to 
site, erecting, levelling, aligning 
and fixing in position. all 
complete and including 
plasticizer and Bipolar as per 
manufacture's specifications 
(excluding the Cost of 
Reinforcement and M.S. Inserts) 
and as directed. The cement shall 
be Porland Slag Cement 
confirming to IS 455(Latest 
Edition).                       

C13 

In Situ Concrete: Providing and 
laying in situ RCC OF M-40 GRADE 
with 20 mm and downsize graded 
crushed stone aggregates/ gravel 
in Approach Trestle and jetty. e.g. 
foundations, beams, slabs, pile 
caps, pedestals, pipe sleepers, 
surface application for all 
concrete surfaces, and including 
shuttering and formwork with 
required scaffoldings and 
supports plasticizer and Bipolar 
as per manufacture's 
specification providing pockets, 
openings, recesses, chamfering, 
etc., wherever required, 
vibrating, tamping, curing and 
rendering if required to give a 
smooth and even surface etc. 
(excluding the Cost of 
Reinforcement ) for all depths in 
any shape, position and thickness 
etc. all complete as specified, 
shown and directed. The cement 
shall be Portland Slag Cement 
confirming to IS 455(Latest 
Edition). 

5258.12 Cum 11,105.00 5,83,91,402.89 

C14 

Precast & In Situ members 
reinforcement: Supply, deliver 
and transportation of CRS 
reinforcement steel with a 
minimum yield strength of 500 
N/mm2 and minimum elongation 
of 16% or equivalent confirming 

1270.22 MT 1,06,500.00 13,52,78,425.67 
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No. Item description Qty. Unit 
Rate 

( In Rs) 
Total  

( In Rs) 
to IS 1786 with corrosion 
resistant (CR) element for 
Fabrication and fixing of 
reinforcement cages as per 
drawing for cast-in-situ & Precast 
members including cost of 
fabrication, fixing dowels, shear 
ties, cutting, bending, tying, 
lapping and welding in position 
wherever necessary with black 
18 SWG annealed binding wire, all 
labour charges, transportation 
charges of all materials to Work 
Site, cost of binding wires, all 
other items including cover 
blocks required for the work and 
minor tools etc. complete. 

C15 

 Supply, fabricate, transport, 
handle and erect in position of 
structural steel shapes, plates, 
anchor bolts and built up sections 
in  pile muff support plates 
conforming to IS 2062 E350 
including profile cutting, 
assembling, hoisting, fixing in 
position, welding, inspection and 
applying a priming coat of 
approved steel primer and top 
coat of minimum thickness as 
specified in the specifications 
made of approved paint all as per 
specifications and drawings 
including cost of all materials, 
fitting charges, all labour charges, 
transportation charges and minor 
tools etc. complete. The cost shall 
include all fabrication, 
transportation of the steel 
structure assembly in part or as a 
whole, lifting using floating crafts 
and cranes, erection and fixing on 
the concrete structure with 
appropriate supporting 
arrangement, base plates and 
anchor bolts etc. complete. 

26.58 MT 1,53,700.00 40,84,786.53 

C16 
Screed concrete: Supply, 
transport to site, deliver, place, 

487.92 Cum 10,400.00 50,74,368.00 
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No. Item description Qty. Unit 
Rate 

( In Rs) 
Total  

( In Rs) 
compact, cure and test M30 grade 
plain cement concrete wearing 
coat of 100 mm average thickness 
with polypropylene fibres laid at 
suitable slope on the jetty and 
approach trestle  complete as per 
drawings and specification 
including expansion joints at 
approved locations and filling the 
expansion joints with asphaltic 
material like mexphlt etc. 
including cost of plasticizer, 
bipolar etc. as per manufacturer's 
specification.  

C17 

Supply, fabricate, transport, 
handle and install in position of 
stainless-steel rub strip on the top 
of deck slab as per drawing and 
specification. - 

295.60 Rmt. 10,500.00 31,03,800.00 

C18 

Drain hole: Providing Drain 
holes reinforcement concrete in 
deck slab with 100mm dia. PVC 
pipe, extending through the full 
width of the structure as per the 
drawing including cost of all 
materials, fitting charges, all 
labour charges, transportation 
charges and minor tools etc. 
complete.             

27.07 Rmt. 550.00 14,886.67 

C19 

Handrail: Supply, fabricate, 
transport, handle and erect in 
position stainless steel handrails 
using pipes and toe plates of 
stainless-steel conforming to 
SS316L including profile cutting, 
assembling, hoisting, fixing in 
position, welding, inspection 
including cost of all materials, 
fitting charges, all labour charges, 
transportation charges and minor 
tools etc. complete.  

8.80 Rmt. 7,600.00 66,880.00 

C20 

Supply and fix in position cast 
iron bollards of working loads 
capacity of 90 MT of approved 
make, including galvanized 
holding down bolts, nuts, washers 
(80microns zinc coating) and 

21.00 Nos. 1,45,000.00 30,45,000.00 
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No. Item description Qty. Unit 
Rate 

( In Rs) 
Total  

( In Rs) 
painting as per specification and 
drawings complete. 

C21 

Supplying, Testing and fixing of 
DAV Fender (1000 H) or 
equivalent having Energy 
absorption capacity including all 
required accessories etc. a, 
including cost of fender with all 
its accessories, all labour charges, 
transportation charges up to site 
and minor tools etc., complete. 

126.31 Rmt. 3,55,000.00 4,48,40,050.00 

C22 

Supplying, testing, fixing and 
installation of DD fender or 
equivalent system including cost 
of fender with all its accessories, 
steel fender including all labour 
charges, transportation charges 
up to site, installation and fixing 
of fenders on to the piles and 
minor tools etc., complete. 

356.80 Rmt. 7,000.00 24,97,600.00 

C23 

Supply, fabricate, transport, 
handle and install in position 200 
mm I.D 32mm thick stainless steel 
mooring rings with suitable 
eyebolts for fixing to the berth 
face as per approved drawing and 
direction of the Engineer. 
Stainless steel materials shall be 
confirmed to AISI: 316 grade 
quality. 

4.00 Nos. 9,400.00 37,600.00 

C24 

Flat footed CR 100 Rail: Supply, 
transport, handle and erect in 
position flat footed CR100 rail 
conforming to IS 3443 including 
profile cutting, assembling, 
hoisting, fixing in position, 
welding, inspection, testing 
including cost of all materials, 
fitting charges, all labour charges, 
transportation charges and minor 
tools etc. complete.  

29370.00 Kg 420.00 1,23,35,400.00 

C25 

Providing, fixing and providing 
panzer belt along the jetty to 
cover the running cables at the 
specified location including the 
cost of transportation, fixing 

275.00 Rmt. 1,000.00 2,75,000.00 
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No. Item description Qty. Unit 
Rate 

( In Rs) 
Total  

( In Rs) 
charges, labour and other minor 
tools etc. complete. 

C26 

Providing, fixing and providing 
electrical connection of the lamp 
post at the specified location 
including the cost of 
transportation, fixing charges, 
labour and other minor tools etc. 
complete. 

12.00 Nos. 45,000.00 5,40,000.00 

C27 

Providing, fixing and providing 
electrical connection of the cope 
box with cover at the specified 
location including the cost of 
transportation, fixing charges, 
labour and other minor tools etc. 
complete. 

3.00 Nos. 10,000.00 30,000.00 

C28 

Supplying and fixing in position 
50 mm (2X25 mm) thick 
BITUMEN IMPREGNATED FIBRE 
BOARD conforming to IS:1838 of 
approved quality in expansion 
joints at all locations and levels in 
concrete structures etc. all 
complete as shown, specified and 
directed. 

2.00 Sq.m 3,500.00 7,000.00 

Sub Total C = 98,12,69,204.91 
D) APPROACH TRESTLE 

D1 

Supply, transport to site, deliver, 
construct test and anchor 
piles/system, install testing 
arrangements equipment and 
spares, barges, reaction anchors, 
structural frame systems with 
working platforms and access 
ways as necessary with provision 
of specialist personal, to carry out 
initial vertical pile load test on 
test pile (bored cast in-situ pile) 
selected by Authority Engineer 
including construction of test pile, 
anchor pile, anchorage system, 
kentledge frame, testing 
equipment, labour, etc. with 
interpretation of test results 
complete. The cost of all materials 
such as RCC (cement, sand, 
aggregate, water), reinforcement, 

1.00 Each 85,13,025.00 85,13,025.00 
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No. Item description Qty. Unit 
Rate 

( In Rs) 
Total  

( In Rs) 
structural steel, nuts and bolts, 
prestressing wires, testing 
equipment, etc. all complete shall 
be paid under this item. Load test 
shall be conducted on test piles 
with a maximum load of 3 times 
the working load on piles. Test 
pile and anchor piles or 
anchorage system if any shall be 
completely cut and removed 
above seabed after the 
completion of test.  
 
Note: Test pile shall be carried 
out prior to any working pile 
construction, and the location 
of test pile shall not obstruct 
the working pile. Test pile 
location shall be within the 
proposed jetty area. 

D2 

Carrying out Routine Dynamic 
load test on vertical pile in jetty 
and approach trestle with test 
load and testing procedure as per 
ASTM 4945 latest, including cost 
of all materials for making 
platform with steel members, 
weight materials, all labour 
charges, workmanship 
instrumentation, electronic 
devices, mechanical handling 
equipment, all other materials 
required for successful 
completion of load test, including 
removal of added portion of pile 
for testing after completion of 
test.   
 
Note: Dynamic load test shall 
be carried out on working piles, 
and the pile head shall be 
extended by at least 2m above 
the pile cut-off level. The test 
piles shall be selected by the 
Authority Engineer for each 
structure based his judgement 
and it is to be treated as final. 

7.00 Each 2,50,000.00 17,50,000.00 
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No. Item description Qty. Unit 
Rate 

( In Rs) 
Total  

( In Rs) 

D3 

Shifting and setting up of piling 
plant and equipment using gantry 
and platform or jackup rig, 
tripods,  winch / pile driving rig, 
rotary drilling rig, bailers, 
chisellers etc. (as per the 
methodology of work) at each pile  
location for providing of vertical 
MS steel liner for boring work and 
for concreting the piles including 
fabrication and erection of pile 
driving plant, staging with 
various steel plates, girders, 
angles, channels etc., including 
cost of steel items, welding 
charges, strutting and fixing in 
position at each location, cost of 
mobilization and demobilization 
of all equipment, transportation 
charges of all materials to 
worksite, all labour charges and 
minor tools etc. complete. 

75.00 Nos. 34,500.00 25,87,500.00 

D4 

Supplying, fabricating and driving 
8mm MS liner (upto refusal level) 
of piles with stiffeners including 
bending, cutting, and welding and 
installation in position up to the 
specified level below seabed level 
through all types of soil , fixing the 
liners in position including 
necessary bracings etc., for 
stability until the completion of 
all deck works etc., complete as 
per drawings and specifications.  

436.58 MT 1,09,107.00 4,76,33,778.55 

D5 

Boring / drilling / bailing out 
through all types of strata for 
1200 mm dia vertical pile for piles 
from the existing seabed level to 
founding level (hard rock) 
including cost of winch / Pile 
driving rig, rotary drilling 
machine, RCD machine, bailer, 
chisel, POL, all labour charges, 
minor tools and plant etc. 
complete. Pile termination 
criteria shall be as specified in the 
construction drawings and 

900.00 Rmt. 10,400.00 93,60,000.00 
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No. Item description Qty. Unit 
Rate 

( In Rs) 
Total  

( In Rs) 
specifications. Any tests including 
SPT, rock strength etc. as 
required shall be carried out by 
the contractor in addition to the 
energy criteria specified in the 
construction drawings. The cost 
includes all such testing at the 
specified laboratories or field, 
and no extra claim whatsoever 
shall be entertained in this 
regard. I) Ordinary soil strata 

 II) Hard strata 270.00 Rmt. 13,500.00 36,45,000.00 

D6 

Pile Reinforcement: Supply, 
deliver and transportation of CRS 
reinforcement steel with a 
minimum yield strength of 500 
N/mm2 and minimum elongation 
of 16% or equivalent confirming 
to IS 1786 with corrosion 
resistant (CR) element for 
Fabrication and fixing of 
reinforcement cages of pile as per 
drawing for cast-in-situ piles 
including cost of fabrication, 
fixing dowels, shear ties, cutting, 
bending, tying, lapping and 
welding in position wherever 
necessary with black 18 SWG 
annealed binding wire, all labour 
charges, transportation charges 
of all materials to Work Site, cost 
of binding wires, all other items 
including cover blocks required 
for the work and minor tools etc. 
complete. 

895.74 MT 1,01,200.00 9,06,49,295.13 

D7 

Pile concrete: Providing and 
laying REINFORCED CEMENT 
CONCRETE OF M-40 GRADE in 
accordance with IS 456 (Latest 
Edition) using graded crushed 
coarse aggregate 20 mm and 
down size in PILES at Approach 
Trestle and Jetty by using tremie 
with hopper arrangements , 
providing pockets, openings, 
recesses, chamfering, etc., 
wherever required, vibrating, 

2206.35 Cum 9,607.00 2,11,96,385.82 
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No. Item description Qty. Unit 
Rate 

( In Rs) 
Total  

( In Rs) 
tamping, curing and rendering if 
required to give a smooth and 
even surface etc. including 
providing window of suitable size 
300 mm above cut-off level and 
letting the concrete to overflow 
and including plasticizer and 
Bipolar as per manufacture's 
specification .etc. all complete as 
specified, shown and directed. 
(Payment will be made for 
effective length of pile i.e. from 
founding level to cut-off level.) 
(Excluding the cost of 
Reinforcement). The cement shall 
be Porland Slag Cement 
confirming to IS 455(Latest 
Edition). 

D8 

Dressing / chipping of the RCC 
pile head including cutting of 
steel liners & trimming of extra 
concreted pile above the designed 
cut off level and exposing the 
reinforcement to receive fresh 
concrete for beams, bracing, pile 
caps etc., bending the 
reinforcement for new works, 
cost of all equipment, all labour 
charges, minor tools etc. 
complete. 

75.00 Nos. 6,325.00 4,74,375.00 

D9 

Manufacturing, transporting, 
supplying and erecting in position 
Reinforced Cement Concrete 
Precast Elements of approach 
trestle and jetty such as pile muff, 
beams, slabs, etc. of M-40 grade 
with 20mm and downsize graded 
crushed stone aggregates/gravel. 
for all leads, levels, shapes and 
thickness including cost of 
plasticizer, bipolar etc. as per 
manufacturer's specification 
including all moulds, shuttering 
and centering, vibrating, tamping, 
curing, chamfering wherever 
required, finishing the top surface 
as specified, providing lifting 

1520.70 Cum 14,992.00 2,27,98,274.43 
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No. Item description Qty. Unit 
Rate 

( In Rs) 
Total  

( In Rs) 
hooks, metal inserts, making 
holes pockets, transporting to 
site, erecting, levelling, aligning 
and fixing in position. all 
complete and including 
plasticizer and Bipolar as per 
manufacture's specifications 
(excluding the Cost of 
Reinforcement and M.S. Inserts) 
and as directed. The cement shall 
be Porland Slag Cement 
confirming to IS 455(Latest 
Edition).                       

D10 

In Situ Concrete: Providing and 
laying In situ RCC OF M-40 
GRADE with 20 mm and downsize 
graded crushed stone 
aggregates/ gravel in Approach 
Trestle and jetty. e.g. foundations, 
beams, slabs, pile caps, pedestals, 
pipe sleepers, surface application 
for all concrete surfaces, and 
including shuttering and 
formwork with required 
scaffoldings and supports 
plasticizer and Bipolar as per 
manufacture's specification 
providing pockets, openings, 
recesses, chamfering, etc., 
wherever required, vibrating, 
tamping, curing and rendering if 
required to give a smooth and 
even surface etc. (excluding the 
Cost of Reinforcement ) for all 
depths in any shape, position and 
thickness etc. all complete as 
specified, shown and directed. 
The cement shall be Portland Slag 
Cement confirming to IS 
455(Latest Edition). 

2861.53 Cum 11,105.00 3,17,77,261.50 

D11 

Precast & In Situ members 
reinforcement: Supply, deliver 
and transportation of CRS 
reinforcement steel with a 
minimum yield strength of 500 
N/mm2 and minimum elongation 
of 16% or equivalent confirming 

852.93 MT 1,06,500.00 9,08,37,263.99 
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No. Item description Qty. Unit 
Rate 

( In Rs) 
Total  

( In Rs) 
to IS 1786 with corrosion 
resistant (CR) element for 
Fabrication and fixing of 
reinforcement cages as per 
drawing for cast-in-situ & Precast 
members including cost of 
fabrication, fixing dowels, shear 
ties, cutting, bending, tying, 
lapping and welding in position 
wherever necessary with black 
18 SWG annealed binding wire, all 
labour charges, transportation 
charges of all materials to Work 
Site, cost of binding wires, all 
other items including cover 
blocks required for the work and 
minor tools etc. complete. 

D12 

PCC concrete: Supply, transport 
to site, deliver, place, compact, 
cure and test M30 grade plain 
cement concrete for PCC 
underneath the slab concrete of 
200 mm average thickness   
complete as per drawings and 
specification including cost of 
plasticizer, bipolar etc. as per 
manufacturer's specification.  

10.40 Cum 10,000.00 1,04,000.00 

D13 

 Supply, fabricate, transport, 
handle and erect in position of 
structural steel shapes, plates, 
anchor bolts and built up sections 
in  pile muff support plates 
conforming to IS 2062 E350 
including profile cutting, 
assembling, hoisting, fixing in 
position, welding, inspection and 
applying a priming coat of 
approved steel primer and top 
coat of minimum thickness as 
specified in the specifications 
made of approved paint all as per 
specifications and drawings 
including cost of all materials, 
fitting charges, all labour charges, 
transportation charges and minor 
tools etc. complete. The cost shall 
include all fabrication, 

27.90 MT 1,53,700.00 42,88,764.88 
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No. Item description Qty. Unit 
Rate 

( In Rs) 
Total  

( In Rs) 
transportation of the steel 
structure assembly in part or as a 
whole, lifting using floating crafts 
and cranes, erection and fixing on 
the concrete structure with 
appropriate supporting 
arrangement, base plates and 
anchor bolts etc. complete. 

D14 

Screed concrete: Supply, 
transport to site, deliver, place, 
compact, cure and test M30 grade 
plain cement concrete wearing 
coat of 100 mm average thickness 
with polypropylene fibres laid at 
suitable slope on the jetty and 
approach trestle  complete as per 
drawings and specification 
including expansion joints at 
approved locations and filling the 
expansion joints with asphaltic 
material like mexphlt etc. 
including cost of plasticizer, 
bipolar etc. as per manufacturer's 
specification.  

102.56 Cum 10,400.00 10,66,665.60 

D15 

Drain hole: Providing Drain 
holes reinforcement concrete in 
deck slab with 100mm dia. PVC 
pipe, extending through the full 
width of the structure as per the 
drawing including cost of all 
materials, fitting charges, all 
labour charges, transportation 
charges and minor tools etc. 
complete.             

62.96 Rmt. 550.00 34,628.00 

D16 

Handrail: Supply, fabricate, 
transport, handle and erect in 
position stainless steel handrails 
using pipes and toe plates of 
stainless-steel conforming to 
SS316L including profile cutting, 
assembling, hoisting, fixing in 
position, welding, inspection 
including cost of all materials, 
fitting charges, all labour charges, 
transportation charges and minor 
tools etc. complete.  

442.20 Rmt. 7,600.00 33,60,720.00 
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No. Item description Qty. Unit 
Rate 

( In Rs) 
Total  

( In Rs) 

D17 

Supply and fix in position cast 
iron bollards of working loads 
capacity of 90 MT of approved 
make, including galvanized 
holding down bolts, nuts, washers 
(80microns zinc coating) and 
painting as per specification and 
drawings complete. 

12.00 Nos. 1,45,000.00 17,40,000.00 

D18 

Supplying, Testing and fixing of 
DAV Fender (400 H) or equivalent 
having Energy absorption 
capacity including all required 
accessories etc. a, including cost 
of fender with all its accessories, 
all labour charges, transportation 
charges up to site and minor tools 
etc., complete. 

89.16 Rmt. 50,000.00 44,58,000.00 

D19 

Supply, fabricate, transport, 
handle and install in position 200 
mm I.D 32mm thick stainless steel 
mooring rings with suitable 
eyebolts for fixing to the berth 
face as per approved drawing and 
direction of the Engineer. 
Stainless steel materials shall be 
confirmed to AISI: 316 grade 
quality. 

12.00 Nos. 9,400.00 1,12,800.00 

D20 

Demolition of existing approach 
trestle deck by using suitable 
drilling and cutting equipment 
and disposing them off at nearby 
disposal areas with a minimum 
lead distance of 1 km inclusive of 
all equipment, trucks if any, fuel, 
labour, machinery etc. all 
complete. 

2,586.10 Cum 3,600.00 93,09,960.00 

D21 

Providing, fixing and providing 
electrical connection of the lamp 
post at the specified location 
including the cost of 
transportation, fixing charges, 
labour and other minor tools etc. 
complete 

24.00 Nos. 45,000.00 10,80,000.00 
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No. Item description Qty. Unit 
Rate 

( In Rs) 
Total  

( In Rs) 

D22 

GSB: Supply, transport to site, 
deliver, place, compact, Granular 
subbase underneath the slab 
concrete of 300 mm average 
thickness   complete as per 
drawings and specification 
including cost of compaction, 
manpower minor tools etc., as per 
manufacturer's specification.  

21.00 Cum 650.00 13,650.00 

D23 

Bearing: Supply, transport to 
site, deliver, place, and fix the 
bearing set up underneath the 
slab concrete at the approach 
trestle   complete as per drawings 
and specification including cost of 
transportation manpower minor 
tools etc., as per manufacturer's 
specification.  

3.00 Nos. 12,500.00 37,500.00 

D24 

Supplying and fixing in position 
50 mm (2X25 mm) thick 
BITUMEN IMPREGNATED FIBRE 
BOARD conforming to IS:1838 of 
approved quality in expansion 
joints at all locations and levels in 
concrete structures etc. all 
complete as shown, specified and 
directed. 

1.00 Sq.m 3,500.00 3,500.00 

Sub Total D = 35,68,32,347.89 

E) PUMP HOUSE 

E1 

Carrying out Routine Dynamic 
load test on vertical pile in jetty 
and approach trestle with test 
load and testing procedure as per 
ASTM 4945 latest, including cost 
of all materials for making 
platform with steel members, 
weight materials, all labour 
charges, workmanship 
instrumentation, electronic 
devices, mechanical handling 
equipment, all other materials 
required for successful 
completion of load test, including 
removal of added portion of pile 
for testing after completion of 
test.   

4.00 Each 2,50,000.00 10,00,000.00 
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No. Item description Qty. Unit 
Rate 

( In Rs) 
Total  

( In Rs) 
Note: Dynamic load test shall 
be carried out on working piles, 
and the pile head shall be 
extended by at least 2m above 
the pile cut-off level. The test 
piles shall be selected by the 
Authority Engineer for each 
structure based his judgement 
and it is to be treated as final. 

E2 

Shifting and setting up of piling 
plant and equipment using gantry 
and platform or jackup rig, 
tripods,  winch / pile driving rig, 
rotary drilling rig, bailers, 
chisellers etc. (as per the 
methodology of work) at each pile  
location for providing of vertical 
MS steel liner for boring work and 
for concreting the piles including 
fabrication and erection of pile 
driving plant, staging with 
various steel plates, girders, 
angles, channels etc., including 
cost of steel items, welding 
charges, strutting and fixing in 
position at each location, cost of 
mobilization and demobilization 
of all equipment, transportation 
charges of all materials to 
worksite, all labour charges and 
minor tools etc. complete. 

44.00 Nos. 34,500.00 15,18,000.00 

E3 

Supplying, fabricating and driving 
8mm MS liner (upto refusal level) 
of piles with stiffeners including 
bending, cutting, and welding and 
installation in position up to the 
specified level below seabed level 
through all types of soil , fixing the 
liners in position including 
necessary bracings etc., for 
stability until the completion of 
all deck works etc., complete as 
per drawings and specifications.  

324.00 MT 1,09,107.00 3,53,50,668.00 
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No. Item description Qty. Unit 
Rate 

( In Rs) 
Total  

( In Rs) 

E4 

Boring / drilling / bailing out 
through all types of strata for 
1200 mm dia vertical pile for piles 
from the existing seabed level to 
founding level (hard rock) 
including cost of winch / Pile 
driving rig, rotary drilling 
machine, RCD machine, bailer, 
chisel, POL, all labour charges, 
minor tools and plant etc. 
complete. Pile termination 
criteria shall be as specified in the 
construction drawings and 
specifications. Any tests including 
SPT, rock strength etc. as 
required shall be carried out by 
the contractor in addition to the 
energy criteria specified in the 
construction drawings. The cost 
includes all such testing at the 
specified laboratories or field, 
and no extra claim whatsoever 
shall be entertained in this 
regard. I) Ordinary soil strata 

528.00 Rmt. 10,400.00 54,91,200.00 

 II) Hard strata 158.40 Rmt. 13,500.00 21,38,400.00 

E5 

Pile Reinforcement: Supply, 
deliver and transportation of CRS 
reinforcement steel with a 
minimum yield strength of 500 
N/mm2 and minimum elongation 
of 16% or equivalent confirming 
to IS 1786 with corrosion 
resistant (CR) element for 
Fabrication and fixing of 
reinforcement cages of pile as per 
drawing for cast-in-situ piles 
including cost of fabrication, 
fixing dowels, shear ties, cutting, 
bending, tying, lapping and 
welding in position wherever 
necessary with black 18 SWG 
annealed binding wire, all labour 
charges, transportation charges 
of all materials to Work Site, cost 
of binding wires, all other items 
including cover blocks required 

545.00 MT 1,01,200.00 5,51,54,000.00 
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No. Item description Qty. Unit 
Rate 

( In Rs) 
Total  

( In Rs) 
for the work and minor tools etc. 
complete. 

E6 

Pile concrete: Providing and 
laying REINFORCED CEMENT 
CONCRETE OF M-40 GRADE in 
accordance with IS 456 (Latest 
Edition) using graded crushed 
coarse aggregate 20 mm and 
down size in PILES at Approach 
Trestle and Jetty by using tremie 
with hopper arrangements , 
providing pockets, openings, 
recesses, chamfering, etc., 
wherever required, vibrating, 
tamping, curing and rendering if 
required to give a smooth and 
even surface etc. including 
providing window of suitable size 
300 mm above cut-off level and 
letting the concrete to overflow 
and including plasticizer and 
Bipolar as per manufacture's 
specification .etc. all complete as 
specified, shown and directed. 
(Payment will be made for 
effective length of pile i.e. from 
founding level to cut-off level.) 
(Excluding the cost of 
Reinforcement). The cement shall 
be Porland Slag Cement 
confirming to IS 455(Latest 
Edition). 

1614.00 Cum 9,607.00 1,55,05,698.00 

E7 

Dressing / chipping of the RCC 
pile head including cutting of 
steel liners & trimming of extra 
concreted pile above the designed 
cut off level and exposing the 
reinforcement to receive fresh 
concrete for beams, bracing, pile 
caps etc., bending the 
reinforcement for new works, 
cost of all equipment, all labour 
charges, minor tools etc. 
complete. 

44.00 Nos. 6,325.00 2,78,300.00 
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No. Item description Qty. Unit 
Rate 

( In Rs) 
Total  

( In Rs) 

E8 

Manufacturing, transporting, 
supplying and erecting in position 
Reinforced Cement Concrete 
Precast Elements of approach 
trestle and jetty such as pile muff, 
beams, slabs, etc. of M-40 grade 
with 20mm and downsize graded 
crushed stone aggregates/gravel. 
for all leads, levels, shapes and 
thickness including cost of 
plasticizer, bipolar etc. as per 
manufacturer's specification 
including all moulds, shuttering 
and centering, vibrating, tamping, 
curing, chamfering wherever 
required, finishing the top surface 
as specified, providing lifting 
hooks, metal inserts, making 
holes pockets, transporting to 
site, erecting, levelling, aligning 
and fixing in position. all 
complete and including 
plasticizer and Bipolar as per 
manufacture's specifications 
(excluding the Cost of 
Reinforcement and M.S. Inserts) 
and as directed. The cement shall 
be Porland Slag Cement 
confirming to IS 455(Latest 
Edition).                       

687.00 Cum 14,992.00 1,02,99,504.00 

E9 

In Situ Concrete: Providing and 
laying in situ RCC OF M-40 GRADE 
with 20 mm and downsize graded 
crushed stone aggregates/ gravel 
in Approach Trestle and jetty. e.g. 
foundations, beams, slabs, pile 
caps, pedestals, pipe sleepers, 
surface application for all 
concrete surfaces, and including 
shuttering and formwork with 
required scaffoldings and 
supports plasticizer and Bipolar 
as per manufacture's 
specification providing pockets, 
openings, recesses, chamfering, 
etc., wherever required, 
vibrating, tamping, curing and 

354.63 Cum 11105.00 39,38,179.11 
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No. Item description Qty. Unit 
Rate 

( In Rs) 
Total  

( In Rs) 
rendering if required to give a 
smooth and even surface etc. 
(excluding the Cost of 
Reinforcement ) for all depths in 
any shape, position and thickness 
etc. all complete as specified, 
shown and directed. The cement 
shall be Portland Slag Cement 
confirming to IS 455(Latest 
Edition). 

E10 

Precast & In Situ members 
reinforcement: Supply, deliver 
and transportation of CRS 
reinforcement steel with a 
minimum yield strength of 500 
N/mm2 and minimum elongation 
of 16% or equivalent confirming 
to IS 1786 with corrosion 
resistant (CR) element for 
Fabrication and fixing of 
reinforcement cages as per 
drawing for cast-in-situ & Precast 
members including cost of 
fabrication, fixing dowels, shear 
ties, cutting, bending, tying, 
lapping and welding in position 
wherever necessary with black 
18 SWG annealed binding wire, all 
labour charges, transportation 
charges of all materials to Work 
Site, cost of binding wires, all 
other items including cover 
blocks required for the work and 
minor tools etc. complete. 

344.93 MT 1,06,500.00 3,67,34,556.19 

E11 

Supply, fabricate, transport, 
handle and erect in position of 
structural steel shapes, plates, 
anchor bolts and built up sections 
in  pile muff support plates 
conforming to IS 2062 E350 
including profile cutting, 
assembling, hoisting, fixing in 
position, welding, inspection and 
applying a priming coat of 
approved steel primer and top 
coat of minimum thickness as 
specified in the specifications 

6.90 MT 1,53,700.00 10,60,530.00 



151  

No. Item description Qty. Unit 
Rate 

( In Rs) 
Total  

( In Rs) 
made of approved paint all as per 
specifications and drawings 
including cost of all materials, 
fitting charges, all labour charges, 
transportation charges and minor 
tools etc. complete. The cost shall 
include all fabrication, 
transportation of the steel 
structure assembly in part or as a 
whole, lifting using floating crafts 
and cranes, erection and fixing on 
the concrete structure with 
appropriate supporting 
arrangement, base plates and 
anchor bolts etc. complete. 

E12 

Screed concrete: Supply, 
transport to site, deliver, place, 
compact, cure and test M30 grade 
plain cement concrete wearing 
coat of 100 mm average thickness 
with polypropylene fibres laid at 
suitable slope on the jetty and 
approach trestle  complete as per 
drawings and specification 
including expansion joints at 
approved locations and filling the 
expansion joints with asphaltic 
material like maxphalt etc. 
including cost of Plasticizers, 
bipolar etc. as per manufacturer's 
specification.  

79.82 Cum 10,400.00 8,30,115.00 

E13 

Handrail: Supply, fabricate, 
transport, handle and erect in 
position stainless steel handrails 
using pipes and toe plates of 
stainless-steel conforming to 
SS316L including profile cutting, 
assembling, hoisting, fixing in 
position, welding, inspection 
including cost of all materials, 
fitting charges, all labour charges, 
transportation charges and minor 
tools etc. complete.  

98.00 MT 7,600.00 7,44,800.00 
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No. Item description Qty. Unit 
Rate 

( In Rs) 
Total  

( In Rs) 

E14 

Providing and laying 
REINFORCED CEMENT 
CONCRETE OF M-40 GRADE with 
20 mm and down size graded 
crushed stone aggregates/ gravel 
in SUPER STRUCTURE such as 
Auction hall and toilet blocks in 
suspended floors, slabs, beams, 
columns, walls including 
counterforts, staircases, landings, 
steps, facias, fins, mouldings, 
gutters, shelves, window sills, 
canopies, lintels, girders, ducts, 
brackets, chajjas with drip 
moulds, pedestals, posts, struts, 
equipment/ machine 
foundations, ramps etc. 
(including single pour concreting 
as specified on the drawing), 
including shuttering and 
formwork with required 
scaffolding and supporting 
works, providing cement wash 
(wherever no other surface 
application is specified), 
providing pockets, openings, 
recesses, chamfering wherever 
required, vibrating, tamping, 
curing and rendering if required 
to give a smooth and even surface 
etc. including cost of plasticizer, 
bipolar etc. as per manufacturer's 
specification (excluding the Cost 
of Reinforcement ) FOR ALL 
HEIGHTS UPTO & INCLUSIVE OF 
20 m ABOVE DECK SLAB LEVEL 
in any shape, position, thickness 
etc. all complete as specified, 
shown and directed. The cement 
shall be Porland Slag Cement 
confirming to IS 455(Latest 
Edition). 

943.25 Cum 11,602.00 1,09,43,551.69 

E15 

Providing and fixing in position of 
brickwork with common burnt 
clay FPS bricks of class 
designation in superstructure 
above plinth level in all shapes 

232.57 Cum 9,345.00 21,73,358.24 
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No. Item description Qty. Unit 
Rate 

( In Rs) 
Total  

( In Rs) 
and sizes including mortar 
supplied by the manufacturer and 
as per the specification of the 
manufacture including cost of all 
brick materials, fixing charges, 
labour charges, transportation 
charges and minor tools etc. 
complete. 

E16 

Supply, transport to site, deliver, 
place, compact, cure and test M30 
grade plain cement concrete PCC 
flooring of 100 mm average 
thickness with complete as per 
drawings and specification 
including smooth finishing of the 
floor etc. including cost of labour, 
plasticizer, bipolar etc. as per 
manufacturer's specification.                                        

541.20 Cum 10,000.00 54,12,000.00 

E17 

Plastering with cement mortar in 
12 mm thick with 1:4 (one cement 
and four mainland river sand) 
cement mortar, including cost of 
Cement (53 grade Ordinary 
Portland cement confirming to IS 
455),  river sand , all labour 
charges, transportation charges 
of all materials to work site, 
scaffolding charges, cost of minor 
tools and plants etc. complete.  

5301.69 Sq.m 450.00 23,85,761.25 

E18 

Providing and applying two or 
more coats (to give a smooth and 
even shade) of premium acrylic 
emulsion paint conforming to 
IS:5411 of approved make and 
shade including cleaning and 
preparation of surface consisting 
of application of Plaster of Paris 
punning over entire surface, 
filling all holes and depressions 
with plaster of Paris, applying a 
coat of cement primer, two or 
more coats of oil based putty (as 
per manufacturer's 
recommendations to give a paste 
like putty), sandpapering etc. all 
complete. 

5729.27 Sq.m 156.00 8,93,766.54 
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( In Rs) 
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( In Rs) 

E19 

Providing and fixing 12 mm thick 
prelaminated particle board flat 
pressed three layer or graded 
wood particle board conforming 
to IS: 12823 Grade I Type II, in 
panelling fixed in aluminium 
doors, windows shutters and 
partition frames with C.P. brass / 
stainless steel screws etc. 
complete as per architectural 
drawings. Pre-laminated particle 
board with decorative lamination 
on one side and balancing 
lamination on other side. 

18.00 Sq.m 1,186.00 21,348.00 

E20 

Supplying and fixing Motor 
operated M.S. rolling shutters, 
conforming to IS : 6248 and as per 
approved Manufacturer's design 
& drawing including providing all 
accessories like shutter 
(constructed with inter locking 
lath sections formed out of cold 
rolled steel strips 0.9mm thick, 
80mm wide and 1.25mm thick, 
80mm wide respectively for 
shutter width upto 3.5M and 
above 3.5M), jointless M.S. 
channel section for guide (min. 
3.15mm thick), M.S. girders, 
pressed bottom rails, shutter 
suspension stud shaft with pully 
and cage, top rolling springs, 
locking arrangement etc. 
Including all necessary electricals 
like motor, switching panels, 
switches, cables, wires etc. as 
required for smooth functioning 
of the shutter as per approved 
manufacturers drawings 
including painting with two coats 
approved make & shade and 
synthetic enamel paint over a coat 
of approved quality red oxide zinc 
chromate primer, making good of 
all damaged surfaces etc. 

103.20 Sq.m 15,500.00 15,99,600.00 
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E21 

Providing and fixing of glazing in 
aluminium door, window 
ventilator, shutters and partitions 
etc. with PVC neoprene gasket etc. 
complete as per the architectural 
drawings (cost of aluminium snap 
beading shall be paid in basic 
item). With glass panes of 5.00 
mm thickness (weight not less 
than 10.00 Kg/Sqm) including 
cost of all materials, 
transportation charges of all 
materials to work site, all labour 
charges and minor tools etc., 
complete. 

19.58 Sq.m 1,304.00 25,537.54 

E22 

Providing and fixing anodized 
aluminium work for doors, 
windows, ventilators, louver 
window and partitions with 
extruded built up standard 
tubular and other sections of 
approved make conforming to IS 
733 and IS 1285, anodized 
transparent or dyed to required 
shade according to IS 1868 
(Minimum anodic coating of 
grade AC 15), fixed with Rawl 
plugs and screws of with fixing 
clips or with expansion hold 
fasteners including necessary 
filling up of gaps at junctions, at 
top, bottom and sides with 
required PVC / neoprene felt etc.. 
Aluminium sections shall be 
smooth rust free, straight, 
mitered and jointed mechanically 
wherever required including 
cleat angle, aluminium strap 
beading for glazing / panelling, CP 
brass /stainless steel screws all 
complete as per architectural 
drawings (Glazing and panelling 
to be paid for separately). 

171.36 Kg 465.00 79,682.73 
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Rate 
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E23 

Providing, fixing and 
commissioning of the EOT crane 
of 10MT capacity at the specified 
location including the cost of 
transportation, fixing charges, 
labour and other minor tools etc. 
complete 

1.00 Nos. 35,00,000.00 35,00,000.00 

E24 
Electrification and lighting (1% of 
building cost) 

1.00 L.S -  19,70,785.56 

Sub Total E = 19,90,49,341.85 
F) ELECTRICAL WORKS 

F1 

Supply, Installation, Testing and 
commissioning of 500 kVA 
Transformers (11kV / 0.460kV, 
Dry Type) including cost of 
transformers, fixing in position 
and testing, transportation 
charges, all labour charges for 
fixing and hire charges etc. 
complete. 

2.00 Nos. 24,00,000.00               48,00,000.00  

F2 

Supply, Installation, Testing and 
commissioning of 500 kVA 
Transformers (11kV / 0.433kV, 
Dry Type) including cost of 
transformers, fixing in position 
and testing, transportation 
charges, all labour charges for 
fixing and hire charges etc. 
complete. 

2.00 Nos. 21,00,000.00               42,00,000.00  

F3 

Supply, Installation, Testing and 
commissioning of 500 kVA 
Transformers (11kV / 0.380kV, 
Dry Type) including cost of 
transformers, fixing in position 
and testing, transportation 
charges, all labour charges for 
fixing and hire charges etc. 
complete. 

2.00 Nos. 10,00,000.00               20,00,000.00  

F4 

Supply, Installation, Testing and 
commissioning of High Voltage 
Switch gear (11kV) including cost 
of switch panel, fixing in position 
and testing, transportation 
charges, all labour charges for 
fixing and hire charges etc. 
complete. 

3.00 Nos. 26,02,000.00               78,06,000.00  
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F5 

Supply, Installation, Testing and 
commissioning of 
460V/433V/380V MV Switch 
Panel including cost of MV panel, 
fixing in position and testing, 
transportation charges, all labour 
charges for fixing and hire 
charges etc. complete. 

3.00 Nos. 10,00,000.00               30,00,000.00  

F6 

Supply, Installation, Testing and 
commissioning of Lighting 
Transformers (0.460kV/0.24kV) 
including transportation charges, 
all labour charges for fixing and 
hire charges etc. complete. 

2.00 Nos. 7,50,000.00               15,00,000.00  

F7 

Supply, Installation, Testing and 
commissioning of Frequency 
convertor(3LT/SW) including 
cost of frequency convertor, 
fixing in position and testing, 
transportation charges, all labour 
charges for fixing and hire 
charges etc. complete. 

3.00 Nos. 6,00,000.00               18,00,000.00  

F8 

Supply, Installation, Testing and 
commissioning of Lighting 
Distribution Board (LDB) 
including cost of LDB, fixing in 
position and testing, 
transportation charges, all labour 
charges for fixing and hire 
charges etc. complete. 

2.00 Nos. 1,00,000.00                 2,00,000.00  

F9 

Supply, Installation, Testing and 
commissioning of Direct current 
distribution board (DCDB) 
including cost of DCDB, fixing in 
position and testing, 
transportation charges, all labour 
charges for fixing and hire 
charges etc. complete. 

1.00 Nos. 1,50,000.00            1,50,000.00 

F10 

Supplying, testing and fixing of 
LED lighting system including 8 m 
high single sided lighting poles, 
complete with 200 W LED 
luminaires, poles, mounting 
brackets/arms, junction boxes, 
internal and external wiring, 
cables, conduits, connectors, 
earthing arrangements, control 

62.00 Nos. 58,000.00 35,96,000.00 



158  

No. Item description Qty. Unit 
Rate 

( In Rs) 
Total  

( In Rs) 
gear and all other accessories 
required for proper functioning of 
the lighting system. The item shall 
also include transportation of 
lighting poles, LED lights and 
fixtures to site, erection, 
alignment, testing, 
commissioning, all labour 
charges, use of minor tools and 
tackles, and any incidental works 
necessary for satisfactory 
completion of the item, as per 
specifications and directions of 
the Engineer-in-Charge. 

F11 

Supplying, testing and fixing of 
LED lighting system including 5 m 
high single sided lighting poles, 
complete with 200 W LED 
luminaires, poles, mounting 
brackets/arms, junction boxes, 
internal and external wiring, 
cables, conduits, connectors, 
earthing arrangements, control 
gear and all other accessories 
required for proper functioning of 
the lighting system. The item shall 
also include transportation of 
lighting poles, LED lights and 
fixtures to site, erection, 
alignment, testing, 
commissioning, all labour 
charges, use of minor tools and 
tackles, and any incidental works 
necessary for satisfactory 
completion of the item, as per 
specifications and directions of 
the Engineer-in-Charge. 

50.00 Nos. 50,000.00 25,00,000.00 

F12 

Supplying, testing and fixing of 
LED lighting system including 3 m 
length cantilever arm supported 
on walls of building, complete 
with 350 W LED luminaires, 
poles, mounting brackets/arms, 
junction boxes, internal and 
external wiring, cables, conduits, 
connectors, earthing 
arrangements, control gear and 

20.00 Nos. 50,000.00 10,00,000.00 
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( In Rs) 
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( In Rs) 
all other accessories required for 
proper functioning of the lighting 
system. The item shall also 
include transportation of lighting 
poles, LED lights and fixtures to 
site, erection, alignment, testing, 
commissioning, all labour 
charges, use of minor tools and 
tackles, and any incidental works 
necessary for satisfactory 
completion of the item, as per 
specifications and directions of 
the Engineer-in-Charge. 

F13 

Supply, Installation, Testing and 
commissioning of Earthing 
system for pump house, 
substation, approach trestle, 
outfitting jetties 1, 2 and 3 
comprising of earthing strips, 
earth electrode including cost of 
materials, fixing in position and 
testing, transportation charges, 
all labour charges for fixing and 
hire charges etc. complete. 

1.00 Lot 10,00,000 10,00,000.00  

F14 

Supply, Installation, Testing and 
commissioning of Miscellaneous 
Items like structural steel 
required for electrical equipment 
installation, chequered plate, GI 
pipes, safety items such as shock 
treatment charts, insulation mats, 
first aid box and danger boards 
etc., complete. 

50.00 MT 1,50,000          75,00,000.00  

F15 

Supply, deliver and laying of Low-
tension cable (1.1kv) XLPE 
insulated, PVC sheathed 
armoured screened cable of size 
3.5C x 400 sq. mm with 
aluminium conductor conforming 
to IS-1554/7098, Part 1 of 1988 
or its latest amendment including 
cost of LT cables, transportation 
charges, all labour charges etc. 
complete. 

2000.00 Mtrs. 2,100.00           42,00,000.00  
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F16 

Supply and Laying of GI hot dip / 
Powder coated perforated cable 
tray of 450 mm x 25 mm 14 swg 
thick(2.00 mm approx.) over the 
pedestal made of suitable GI angle 
of 50 x 50 x 5 mm in both sides 
and angle frame support / GI flat 
of 50 x 5 mm spanned at every 
one meter interval as per the 
drawing or as directed by the 
Nodal officer including cost of all 
materials and labour charges for 
fixing in position inside the 
master cable duct, transportation 
charges of all materials to 
worksite etc. complete.   

2000.00 Mtrs. 2,500.00            50,00,000.00  

F17 

Supply, Erecting & Terminating of 
PVC/XLPE insulated armoured 
PVC sheathed cable of size 4C x 
120 sq.mm. heavy duty with 
Aluminium conductor 1100 volts 
grade conductor 1100 volts grade 
1554/7098(part-I) of 1988 to be 
laid from Nearest Sub Station to 
External Lighting DB 

2000.00 Mtrs. 3,000.00            60,00,000.00  

F18 

Supply, Erecting & Terminating of 
PVC/XLPE insulated armoured 
PVC sheathed cable of size 4C x 16 
sq.mm. heavy duty with 
Aluminium conductor 1100 volts 
grade conductor 1100 volts grade 
1554/7098(part-I) of 1988 to be 
laid from External Lighting DB to 
Each High Mast Panel 

2000.00 Mtrs. 600.00           12,00,000.00  

F19 

Supply, Erecting & Terminating of 
PVC/XLPE insulated armoured 
PVC sheathed cable of size 4C x 6 
sq.mm. heavy duty with Copper 
conductor 1100 volts grade 
conforming to IS 1554/7098 
(part-I) of 1988 to be laid from 
control panel to FPMCB 
connected High Mast. 

2000.00 Mtrs. 300.00             6,00,000.00  
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F20 

Supply, Erecting & Terminating of 
PVC/XLPE insulated armoured 
PVC sheathed cable of size 3C x 
2.5 sq.mm. heavy duty with 
Copper conductor 1100 volts 
grade conforming to IS 
1554/7098 (part-I) of 1988  

2000.00 Mtrs. 1,000.00           20,00,000.00  

F21 

Supply, Installation, Testing and 
commissioning of Battery 
Charger and Accessories 
including cost of all materials, 
transportation charges, all labour 
charges etc. complete. 

1.00 Lot 25,00,000          25,00,000.00  

F22 

Supplying, Installation, testing 
and commissioning of Hot dip 
galvanized 30 mtr. height high 
mast lighting tower of 30 Mtr 
with lighting tower shaft in three 
sections suitable for 55 Mtr/sec 
wind speed with raising and 
lowering system comprising head 
frame, luminaries carriage 
suitable to install 16 nos 
luminaries in symmetrical 
arrangement, double drum 
winch, 6 mm dia SS wire rope, 
trailing cable, connector, integral 
power tool motor, manual handle, 
junction box, lightning finial, 
wiring material, power cables 
between panel and mast, MCB in 
base compartment, Carriage 
mounting clamps and bolts etc. 
Foundation bolts with nuts, 
Aviation abstraction warning 
lamp, Outdoor stand mounted 
feeder pillar with timer device 
and suitable control gears, LED 
luminaries of 200 watt - 16 nos / 
tower including cost of erection at 
site. (Make - Balal / Crompton / 
Havells etc.) 

2.00 Nos. 25,00,000           50,00,000.00  

F23 

Supply and fix in position exhaust 
fans of 400mm dia as specified in 
drawing of approved make, 
including bolts, nuts and other 

12.00 Nos. 30,000.00            3,60,000.00  
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( In Rs) 
fixtures as per specification and 
drawings etc. complete. 

F24 

Supply, deliver and install shore 
power junction boxes and power 
sockets at 30m intervals along the 
outfitting jetties 1, 2 and 3 
including cost of LT cables, 
transportation charges, all labour 
charges etc. complete. 

8.00 Nos. 5,00,000.00           40,00,000.00  

F25 

Supply, deliver and laying of 
High-tension cable (11kV) XLPE 
insulated, PVC sheathed 
armoured screened cable of size 
3C x 400 sq.mm with aluminium 
conductor conforming to IS-
1554/7098, Part 1 of 1988 or its 
latest amendment including cost 
of LT cables, transportation 
charges, all labour charges etc. 
complete. 

500.00 Mtr. 5,000.00           25,00,000.00  

F26 

Excavation upto a depth of 1.5m 
and backfilling with murrum for 
laying High tension cable (11kV) 
for the specified with in the 
construction drawings and 
flattening for laying of the cable 
including the cost of manpower 
and equipment’s complete. 

500.00 Mtr. 2,000.00            10,00,000.00  

F27 

Supply, installation, testing and 
commissioning of 160 KVA / 
415V acoustic  enclosure  power 
generator set  complete on 
suitable support frame, water 
cooled engine, 16 cylinder, 4 
stroke, rated at 1500 RPM, 
conforming to ISO 3046 / BS 5514  
and Brushless Alternator of  self / 
Separately excited, self-regulated 
- Class ‘H’ insulation - Salient pole 
revolving field - Single / double 
bearing - PMG standard with 
accessories like Silencer suitably 
optimized to reduce noise - 
Sturdy base rail - 990 ltrs. free 
standing fuel tank. - 4 x 12 V dry, 
uncharged batteries with 
connecting leads and terminals 

1.00 Nos. 40,00,000.00           40,00,000.00  
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Control panel: Powder coated 
control panel manufactured with 
14 / 16 gauge CRCA sheet and 
provided with  ACB of suitable 
rating with overload and short 
circuit protection - Voltmeter and 
ammeter with selector switch - 
KW / PF meters - Frequency 
meter - KWh meter - Indicating 
lamps for “Load On” and “Set 
Running” , Current transformers - 
Aluminium busbars of suitable 
capacity with incoming and 
outgoing terminations - 
Instrument fuses duly wired and 
ferruled , manual control panel 
and batteries  as directed by the 
Nodal officer including cost of all 
taxes and duties, transportation 
charges and commissioning of the 
machine at site etc. 
complete.(Preferable Make: 
Captiva / KCL/ Powerica or 
equivalent made in India 
approved by nodal officer). 

F28 

Supply, installation, testing and 
commissioning of outdoor type 
floor mounted / self-standing 
cubical panel pillar box with the 
general construction shall 
confirm to IS-8623-1977 (Part-1) 
or as per CPRI approval to 
accommodate switch gears up to 
1000 Amps, 3 phase 415 Volts / 
1100 V AC.of size1500 (H) x 
1000(W) x 700(B) mm size with 
2.00 nos front hinged door 
complete with locking 
arrangement with degree of 
Protection - IP 65 in acc. with IEC 
60 529b. made out of 3.00 / 2.5 
mm thick black sheet / CRCA 
sheet in different compartment to 
accommodate various size of 
electrical items ( As per supplying  
and fixing given in separate item) 
with suitable chamber for copper 

4.00 Nos. 6,00,000.00            24,00,000.00  
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bus bar  attachment (Busbar will 
be paid separately) . The panel 
should have an inner earthing, 
one coat of P.S. grey and over that 
two coats of electrostatic powder 
coated paint and danger plate as 
required. The rate including cost 
of all materials, transportation 
charges of all materials to 
worksite and labour charges, 
minor tools and plants etc. 
complete. 

F29 

Supplying, installation, testing 
and commissioning of following 
capacity distribution bus 
trunking with copper bus bars of 
80 x 10 mm size 4 strip of length 
up to 600 mm length on suitable 
heavy duty porcelain insulator for 
use on, 3 phase, 4 wire, 415 volts, 
50 Hz, A.C. supply including 
drilling holes for supply tap off 
including cost of all materials, 
transportation charges of all 
materials to worksite, all labour 
charges etc. complete. 

8.00 Nos. 20,000.00              1,60,000.00  

F30 

Supplying, installation, testing 
and commissioning of following 
capacity distribution bus 
trunking with copper bus bars of 
50 x 8 mm size 4 strip of length up 
to 600 mm length on suitable 
heavy duty porcelain insulator for 
use on, 3 phase, 4 wire, 415 volts, 
50 Hz, A.C. supply including 
drilling holes for supply tap off 
including cost of all materials, 
transportation charges of all 
materials to worksite,all labour 
charges etc. complete. 

8.00 Nos. 15,000.00             1,20,000.00  

F31 

Supply, installation, testing and 
commissioning of  4 pole ACB of 
following range  with 
microprocessor release confirms 
to IS - 60947 - 2. with all 
accessories in the existing cubical 
power panel board. Breaking 

8.00 Nos. 2,00,000.00           16,00,000.00  
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capacity 50 KA including cost of 
all materials ,transportation 
charges of all materials to 
worksite, all labour charges etc. 
complete. 1000 Amps, 4 pole, 415 
Volts, TPN draw out ACBs, Make - 
L&T / ABB 

F32 

Supplying, Installation, testing 
and commissioning of Cope point 
boxes made out of 50 x 50 x5 mm 
angles and with 6 mm MS plate 
with door arrangement on top for 
tapping of power supply with 
protection of enclosure IP-65, 
Painted with electrolytic powder 
coat inside and FRP coat of 1.00 
mm thick on outside confirms to 
standard of IEC with Copper 
busbar of following capacities, 
including cost of all materials, 
transportation charges of all 
materials to worksite,all labour 
charges etc. complete. 1000 Amps 
cap with copper busbar of 3P x 
120 x 12 mm & 1N x 10 x 8 mm. 

8.00 Nos. 1,00,000.00             8,00,000.00  

F33 

Supplying, installing, testing and 
commissioning of Miniature 
Circuit Breakers (MCBs) for 
External Lighting Distribution 
Board (DB) suitable for 415V, 3-
phase, 50 Hz AC system, 
conforming to IS/IEC standards, 
comprising 25A, TPN, 10 kA MCBs 
(5 Nos. for outgoing feeders and 1 
No. spare) and 16A, SPN, 10 kA 
MCBs (8 Nos. for lighting circuits 
with contactors and timers and 1 
No. spare), complete with 
thermal-magnetic trip 
mechanism, Type C 
characteristics, DIN rail 
mounting, internal 
interconnections, identification, 
and all accessories, ensuring 
protection against overload and 
short circuit, including 
integration with contactors, 

2.00 Nos. 10,00,000.00           20,00,000.00  
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timers, and indication circuits, 
complete in all respects as per 
specifications. 

Sub Total F = 8,64,92,000.00 
G) FIREFIGHTING 

G1 

Providing, assembling and fixing 
of Fire water main pump diesel 
engine driven (360 m3/hr. 
capacity) in position for fire water 
pump house including the cost of 
transportation, erection and 
commissioning including the cost 
of all materials and minor tools 
etc., complete 

3.00 Nos. 49,50,000.00 1,48,50,000.00 

G2 

Providing, assembling and fixing 
of Fire water Jackey pump motor 
driven (36 m3/hr. capacity) in 
position for fire water pump 
house including the cost of 
transportation, erection and 
commissioning including the cost 
of all materials and minor tools 
etc., complete 

2.00 Nos. 29,70,000.00 59,40,000.00 

G3 

Providing, assembling and fixing 
of HP tank (3000L capacity) in 
position for fire water pump 
house including the cost of 
transportation, erection and 
commissioning including the cost 
of all materials and minor tools 
etc., complete 

1.00 Nos. 1,05,000.00 1,05,000.00 

G4 

Providing, assembling and fixing 
of Fire hydrants in position for 
outfitting jetty-1 and 2 including 
the cost of transportation, 
erection and commissioning 
including the cost of all materials 
and minor tools etc., complete 

8.00 Nos. 5,670.00 45,360.00 

G5 

Providing, assembling and fixing 
of Fire extinguishers in position 
for outfitting jetty-1 and 2 
including the cost of 
transportation, erection and 
commissioning including the cost 
of all materials and minor tools 
etc., complete 

20.00 Nos. 5,500.00 1,10,000.00 
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G6 

Providing, laying and fixing of 
Fire water pipeline (305mm dia) 
in position for approach trestle 
and outfitting jetty-1 and 2 
including the cost of 
transportation, laying of pipelines 
and commissioning including the 
cost of all materials and minor 
tools etc., complete 

1700.00 Rmt. 1,200.00 20,40,000.00 

G7 

Providing, laying and fixing of 
Fire alarm system in position for 
approach trestle and outfitting 
jetty-1 and 2 including the cost of 
transportation and 
commissioning including the cost 
of all materials and minor tools 
etc., complete 

1.00 L.S. 6,30,000.00 6,30,000.00 

G8 

Providing, laying and fixing of 
public address/Talk back system 
in position at required places for 
approach trestle and outfitting 
jetty-1 and 2 including the cost of 
transportation and 
commissioning including the cost 
of all materials and minor tools 
etc., complete 

1.00 L.S. 2,62,500.00 2,62,500.00 

G9 

Providing, fixing and 
commissioning of the DTRO plant 
of 0.6MLD capacity at the 
specified location including the 
cost of transportation, fixing 
charges, labour and other minor 
tools etc. complete 

2.00 L.S. 3,21,63,000.00 6,43,26,000.00 

G10 

Providing, fixing and 
commissioning of the centrifugal 
pump of 600 m3/hr. capacity at 
the specified location including 
the cost of transportation, fixing 
charges, labour and other minor 
tools etc. complete 

2.00 L.S. 5,25,000.00 10,50,000.00 

G11 

Providing, laying and fixing of 
Potable water pipeline (219mm 
dia) in position for outfitting 
jetty-1 and 2 including the cost of 
transportation, laying of pipelines 
and commissioning including the 

1500.00 Rmt. 735.00 11,02,500.00 
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No. Item description Qty. Unit 
Rate 

( In Rs) 
Total  

( In Rs) 
cost of all materials and minor 
tools etc., complete 

Sub Total G = 9,04,61,360.00 
Total Estimated Project Cost excluding GST (A to G) = 492,09,63,520.00 

 

Note : The bidders shall submit the plus (+) or (-) percentage to be multiplied on the total 

contract price in the online bid form.  
 

The above unit rates multiplied by the percentage increase or decrease as quoted by the 

contractor shall be used for the calculation of actual payment to the contractor. 
 

The payment shall be made for items based on the above calculated unit rates using the 

stages specified in Table B.2 
 

 B.2 Definition of stages for partial payment 

Sl. no Item description Payment Procedure 
(1).  Geotechnical 

Investigation 
 
(For items A1) 

Payment shall be divided as follows if required for intermediate 
payment to facilitate the cash flow. 

a) 40% on mobilization and commencement of Geotechnical 
investigation works 

b) 40% on completion of each bore hole investigation and 
submission of draft report. 

c) 20% on submission of final Geotechnical investigation 
report. 

(2).  Precast elements 
 
(For items B12, C12, 
D9, and E8) 

Payment shall be made on fabrication and erection of precast 
elements as per the rate against each item. Payment can be 
divided as follows if required for intermediate payment to 
facilitate the cash flow. 

a) 60% On fabrication of precast elements at yard 
b) 40% On erection of precast elements at site in final 

position as per drawings and specifications 
(3).  Guide Pin Piles 

 
(For items B11 and 
C11) 
 
 
 

Payment shall be made on supply, fabrication, and delivery of piles 
as per the actual quantity site. 

a) 75% upon receipt of material at site yard for the 
fabrication as per approved material and QAP documents 
or part thereof. 

b) 25% upon fabrication and driving of steel piles to the 
required depth as per drawings and specification. 

Payment shall be made on actual quantity of certified 
measurements. 

(4).  Fenders, Bollards, and 
its Fixtures 
 
(For items B21, B22, 
B23, B24, B25, C20, 

Payment shall be made on supply, erection, and commissioning of 
items as per the rate quoted by the contractor against each item. 
Payment can be divided as follows if required for intermediate 
payment to facilitate the cash flow. 



169  

Sl. no Item description Payment Procedure 
C21, C22, D17, and 
D18) 
 
 
 

a) 70% on Delivery of fenders, bollards and fixtures 
complete at site. 

b) 30% on completion of erection of all fenders, bollards, and 
fixtures. 

The above shall be worked out based on quoted rates by the 
contractor. 

(5).  Electrical works 
(For items F1, F2, F3, 
F4, F5, F6, F22, and 
F27) 
 
 
 

Payment shall be made on supply, delivery, erection and 
commissioning of the electrical items at site. Payment can be 
divided as follows if required for intermediate payment to 
facilitate the cash flow. 

a) 50% upon receipt of complete material at yard for the 
electrical items. 

b) 25% upon erection of the electrical fixtures at site as per 
drawings and specifications. 

c) 25% upon commissioning of the electrical fixtures as per 
required specifications. 

Payment shall be made on actual quantity of certified 
measurements. 

(6).  Firefighting works 
(For items G1, G2, and 
G9) 
 

Payment shall be made on supply, delivery, erection and 
commissioning of the firefighting items at site. Payment can be 
divided as follows if required for intermediate payment to 
facilitate the cash flow. 

a) 50% upon receipt of complete material at yard for the 
firefighting items. 

b) 25% upon erection of the equipments at site as per 
drawings and specifications. 

c) 25% upon commissioning of the equipments and 
accessories as per required specifications. 

Payment shall be made on actual quantity of certified 
measurements. 

(7).  All other items of BOQ 
as per Schedule B 

Payment shall be made on completion of work to the satisfactory 
acceptance by Nodal officer and/or Third-Party inspection agency 
/ certification society inspection. 

 

 

 

 

  

 

Contractor  Executive Engineer (H) 

 Deendayal Port Authority 
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SECTION 8 

 

FORMS OF SECURITIES AND OTHER FORMATS 



171  

FORMS OF SECURITIES AND OTHER FORMATS 

 

Acceptable forms of securities are annexed. Bidders should not complete the performance 

and advance payment security forms at this time. Only the successful bidder will be 

required to provide performance and advance payment securities in accordance with one 

of the forms, or in a similar form acceptable to the employer 
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Specimen EMD (Bank Guarantee Format) 

 
[The Bank shall fill in this Bank Guarantee Form in association with the instructions 
indicated. To be executed on Rs.500/- non Judicial Stamp Paper] 

 

 

(Bank’s name and address of Issuing Branch or Office) 

Beneficiary: (Name and Address of Employer/Board) 
Date:   
Tender Guarantee No.:   

 
We have been informed that [name of the Bidders] (hereinafter called “the Bidders”) has 
submitted to you its Tender dated (hereinafter called “the Bidders”) for the execution of 
[name of contract] under Invitation for Tenders No.[Number]. Furthermore, we 
understand that, according to your conditions, Tenders must be supported by an EMD. 

 
At the request of the Bidders, we [name of Bank] hereby irrevocably undertake to pay you 
any sum or sums not exceeding in total an amount of [amount in figures] ([amount in 
words]) upon receipt by us your first demand in writing accompanied by a written 
statement stating that the Bidders is in breach of its obligation(s) under the Tender 
conditions, because the Bidders: 
(a) Has withdrawn its Tender during the period of tender validity specified by the 

Bidders in the Form of Tender; or 
(b) Having been notified of the acceptance of its Tender by the Employer/Board during 

the period of Tender validity, (i) fails or refuses to execute the Form of Agreement, if 
required, or (ii) fails pr refuses to furnish the performance guarantee, in accordance 
with the Instructions to Bidders. 

This guarantee will expire unless otherwise extended or informed by the Employer/ Board: 
(a) If the Bidders is the successful Bidders, upon our receipt of copies of the contract 

signed by the Bidders and the performance guarantee issued to you upon the 
instruction of the Bidders; or 

(b) If the Bidders is not the successful Bidders, upon the earlier of 
(i) Our receipt of a copy of your notification to the Bidders of the name of the 

successful Bidders; or 

(ii) Twenty-eight days after the expiration of the Bidder’s tender or any extended 
period thereof; 

Consequently, any demand for payment under this guarantee must be received by us at the 
office on or before that date. 

 
[Signature(s)] 

[Authorization letter from the issuing bank that the signatory of this BG is authorized to 

do so should also be enclosed] 
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SPECIMEN BANK GUARANTEE PERFORMANCE 

GUARANTEE / SECURITY DEPOSIT 

(To be executed on Rs.500/- non-judicial Stamp Paper) 

 

[The bank, as requested by the successful Bidders, shall fill in this form in accordance with 

the instruction indicated] 

 

In consideration of the Board of Deendayal Port Authority of incorporated by the Major Port 

Authority Act, 2021 (hereinafter called “The Board” which expression shall unless excluded 

by or repugnant to the context or meaning thereof be deemed to include the Board of 

Deendayal Port Authority of, its successors and assigns) having agreed to release 

Performance Guarantee / Security Deposit to (hereinafter called the “Contractor”) 

(Name of the Contractor/s) 

from the demand under the terms and condition of the contract, vide from the demand under the 

condition of the contract, vide ’s letter No 

 

(Name of the Department) 

Date made between the Contractors and the Board for execution of 

 covered under Tender No.  

 dated (hereinafter called “the said contract”) for the payment of 

Security Deposit in cash or Lodgment of Government Promissory Loan Notes for the due 

fulfillment by the said Contractors of the terms and condition of the said contract, on 

production of a bank Guarantee for Rs.  

 (Rupees ) only we, the (Name 

of the Bank and Address) 

  (herein after referred 

toas “the Bank”) at the request of the Contractors do hereby undertake to pay to 

the Board an amount not exceeding Rs. 

 (Rupees ) only against any loss or damage caused 

to or suffered by the Board by reason of any breach by the Contractors of any of the terms 

and conditions of the said contract. 

 

1. We,  _, do hereby (Name of Bank) (Name of 

Branch) Undertake to pay the amount due and payable under this guarantee without any 

demur merely on a demand from the Board starting that the amount claimed is due by way 

of loss or damage caused to or which would be caused to or suffered by the Board by reason 

of the Contractors failure to perform the said contract. Any such demand made on the Bank 

shall be conclusive as regards the amount due and payable by the Bank under this Guarantee. 

However, our liability under this guarantee shall be restricted to any amount not exceeding 

Rs. (Rupees) only. 
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2. We, , undertake to pay to the (Name of Bank and 

Branch) Board any money so demanded notwithstanding any dispute or disputes raised by 

the Contractor(s) in any suit or proceeding pending before any Court or Tribunal relating 

thereto our liability under this present being absolute and unequivocal. The payment so 

made by us under this bond shall be a valid discharge of our liability for payment there under 

and the Contractor(s) shall have no claim against us for making such payment. 

 

3. We, further agree with the Board that the (Name of Bank and Branch) guarantee herein 

contained shall remain in full force and effect during the period that would be taken for 

performance of the said contract and that it shall continue to be enforceable till all the dues 

of the Board under or by virtue of the said contract have been fully paid and its claims 

satisfied or discharged or till the    

(Name of the user department) 

of the said certifies that the terms and conditions of the said contract have been fully and 

properly carried out by the said Contractors and accordingly discharge this guarantee. 

PROVIDED HOWEVER that the Bank shall be the request of the Board but at the cost of the 

Contractors, renew or extend this guarantee for such further period or periods as the Board 

may require from time to time. 

 

4. We, further agree with the Board that the (Name of Bank and Branch)Board shall have the 

fullest liberty without our consent and without affecting in any manner our obligations 

hereunder to vary any of the terms and conditions of the said contract or to extend the time 

of performance by the said contract or to extend the time of performance by the said 

Contractors from time to time or to postpone for anytime or from time to time any of the 

powers exercisable by the board against the said Contractors and to forebear or enforce any 

of the terms and conditions relating to the said contract and we shall not be relieved from 

our liability by reason of any such variation or extensions being granted to the Contractors 

or for any forbearance, act or omission on the part of the Board or any indulgence shown by 

the board to the Contractors or by any such matter or thing whatsoever which under the law 

relating to sureties would, but for this provision, have effect of so relieving us. 

 

5. This guarantee will not be discharged due to the change in the constitution of the Bank or 

the Contractor(s). 

 
6. It is also hereby agreed that the Courts in Gandhidham would have exclusive jurisdiction in 

respect of claims, if any, under this Guarantee. 

 
7. We, Bank lastly undertake not to revoke this guarantee during its currency except 

with the previous consent of the Board in writing. 

 

8. Notwithstanding anything contained herein: 

(a) Our liability under this Bank Guarantee shall not exceed Rs.  

(Rupees only); 



175 

 

(b) This Bank Guarantee shall be valid up to   ; and 

(c) We are liable to pay the guarantee amount or any part thereof under this Bank Guarantee 

only and only if you serve upon us a written claim or demand on or before (date of expiry 

of Guarantee).” 

Date day of _____________ 20 

 

 

 

For (Name of Bank) 

 

(Name) 

Signature 
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SPECIMEN BANK GUARANTEE FOR ADVANCE PAYMENT 

(To be executed on Rs.500/- non-judicial Stamp Paper) 

 

 

[The bank, as requested by the successful Tenderer, shall fill in this form in accordance with the 

instruction indicated] 

 

In consideration of the Board of Deendayal Port Authority incorporated by the Major Port 

Authorities Act , 2021 (hereinafter called “The Board” which expression shall unless excluded by or 

repugnant to the context or meaning thereof be deemed to include the Board of Deendayal Port 

Authority, its successors and assigns) having agreed to release advance payment to (hereinafter 

called the “contractor”) 

(Name of the contractor/s) 

from the demand under the terms and condition of the contract, vide from the demand under the 

condition of the contract, vide ’s letter No  

(Name of the Department) 

Date made between the contractors and the Board for execution of 

 covered under Tender No.  

 dated (hereinafter called “the said contract”) for the payment of 

Advance Payment in cash or Lodgement of Government Promissory Loan Notes for the due 

fulfillment by the said contractors of the terms and condition of the said contract, on 

production  of a  bank Guarantee for Rs. (Rupees   

 ) only we, the (Name of the Bank and 

 Address)  

 (hereinafter 

Referred to as “the Bank”) a the request of the contractors do hereby undertake to pay to 

the Board an amount not exceeding Rs. 

 (Rupees ) only against any loss or damage caused to 

or suffered by the Board by reason of any breach by the contractors of any of the terms and 

conditions of the said contract. 

 

1. We, _, do hereby (Name of Bank) (Name 

of Branch) 

Undertake to pay the amount due and payable under this guarantee without any demur merely on 

a demand from the Board starting that the amount claimed is due by way of loss or damage caused 

to or which would be caused to or suffered by the Board by reason of the contractors failure to 

perform the said contract. Any such demand made on the Bank shall be conclusive as regards the 

amount due and payable by the Bank under this Guarantee. However, our liability under this 

guarantee shall be restricted to any amount not exceeding Rs. 

 (Rupees 

 )only. 

 

2. We,  , undertake to pay to the (Name of Bank and 

Branch) 
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Board any money so demanded notwithstanding any dispute or disputes raised by the contractor(s) 

in any suit or proceeding pending before any Court or Tribunal relating thereto our liability under 

this present being absolute and unequivocal. The payment so made by us under this bond shall be a 

valid discharge of our liability for payment there under and the Contractor(s) shall have no claim 

against us for making such payment. 

3. We, further agree with the Board that the (Name of Bank and 

Branch) 

guarantee herein contained shall remain in full force and effect during the period that would be 

taken for performance of the said contract and that it shall continue to be enforceable till all the 

dues of the Board under or by virtue of the said contract have been fully paid and its claims satisfied 

or discharged or till the  

(Name of the user department) 

of the said certifies that the terms and conditions of the said contract have been fully and properly 

carried out by the said Contractors and accordingly discharge this guarantee. PROVIDED HOWEVER 

that the Bank shall be the request of the Board but at the cost of the Contractors, renew or extend 

this guarantee for such further period or periods as the Board may require from time to time. 

 

4. We, further agree with the Board that the (Name of Bank 

and Branch) 

Board shall have the fullest liberty without our consent and without affecting in any manner our 

obligations hereunder to vary any of the terms and conditions of the said contract or to extend the 

time of performance by the said contract or to extend the time of performance by the said 

Contractors from time to time or to postpone for any time or from time to time any of the powers 

exercisable by the board against the said Contractors and to forebear or enforce any of the terms 

and conditions relating to the said contract and we shall not be relieved from our liability by reason 

of any such variation or extensions being granted to the contractors or for any forbearance, act or 

omission on the part of the Board or any indulgence shown by the board to the Contractors or by 

any such matter or thing whatsoever which under the law relating to sureties would, but for this 

provision, have effect of so relieving us. 

5. This guarantee will not be discharged due to the change in the constitution of the Bank or the 

Contractor(s). 

 

6. It is also hereby agreed that the Courts in [Gandhidham] would have exclusive jurisdiction in 

respect of claims, if any, under this Guarantee. 

7. We, Bank lastly undertake not to revoke this guarantee during its currency except with the 

previous consent of the Board in writing. 

 

8. Notwithstanding anything contained herein: 

 

 

(a) Our liability under this Bank Guarantee shall not exceed Rs. (Rupees 

 only); 

(b) This Bank Guarantee shall be valid up to ;and 
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(c) We are liable to pay the guarantee amount or any part thereof under this Bank Guarantee only and 

only if you serve upon us a written claim or demand on or before (date of expiry of Guarantee).” 

 

 

Date day _____________________________ of 20 

For (Name of Bank) 

 

 

(Name) 

 

 

Signature 
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SPECIMEN BANK GUARANTEE FOR STAGE PAYMENT (Not Applicable) 
(To be executed on Rs. 500/- non-judicial Stamp Paper) 

 

[The bank, as requested by the successful Tenderer, shall fill in this form in accordance with the 

instruction indicated] 

In consideration of the Board of Trustees of the Port of [insert name of port] incorporated by the 

Deendayal Port Authority as amended by Major Port Authority(Amendment) Act 2021(hereinafter 

called “The Board” which expression shall unless excluded by or repugnant to the context or 

meaning thereof be deemed to include the Board of Trustees of the port of [insert name of port], 

its successors and assigns) having agreed to release Stage Payment to 

   _ (hereinafter called the “contractor”) 

(Name of the contractor/s) 

from the demand under the terms and condition of the contract, vide from the demand under the 

condition       of       the       contract,       vide ’s letter No 

 
(Name of the Department) 

Date made  between  the   contractors   and   the   Board   for   execution   of 
   covered under Tender 

No.      dated    (hereinafter called “the said contract”) for 

the payment of Security Deposit in cash or Lodgment of Government Promissory Loan Notes 

for the due fulfillment by the said contractors of the terms and condition of the said contract,

 on  production of  a  bank  Guarantee 

 for  Rs.    (Rupees        ) only we, the 

(Name  of   the  Bank   and   Address) 

        (hereinafter referred 

to as “the Bank”) at the request of  the contractors  do hereby undertake to  pay to the Board an

 amount not exceeding Rs.     (Rupees_  

  ) only against any loss or damage caused to or suffered by the Board by 

reason of any breach by the contractors of any of the terms and conditions of the said contract. 

1. We,   , do hereby 

(Name of Bank) (Name of Branch) 

Undertake to pay the amount  due  and  payable under this guarantee without any demur merely 

on a demand from the Board starting that the amount claimed is due by way of loss or damage 

caused to or which would be caused to or suffered by the Board by reason of the contractors failure 

to perform the said contract. Any such demand made on the Bank shall be conclusive as regards 

the amount due and payable by the Bank under this Guarantee. However, our liability under this 

guarantee shall be restricted to any amount not exceeding Rs.      

(Rupees_ ) only. 

2. We,  , undertake to pay to the 
(Name of Bank and Branch) 

Board any money so demanded notwithstanding any dispute or disputes raised by the 

contractor(s) in any suit or proceeding pending before any Court or Tribunal relating thereto 

our liability under this present being absolute and unequivocal. The payment so 

made by us under this bond shall be a valid discharge of our liability for payment there 

under and the Contractor(s) shall have no claim against us for making such payment. 

 



180 

 

3. We, _  further agree with the Board that the 

(Name of Bank and Branch) 

guarantee herein contained shall remain in full force and effect during the period that 

would be taken for performance of the said contract and that it shall continue to be 

enforceable till all the dues of the Board under or by virtue of the said contract have been 

fully paid and its claims satisfied or discharged or till the 

 
(Name of the user department) 

of the said certifies that the terms and conditions of the said contract have been fully and 

properly carried out by the said Contractors and accordingly discharge this guarantee. 

PROVIDED HOWEVER that the Bank shall be the request of the Board but at the cost of the 

Contractors, renew or extend this guarantee for such further period or periods as the 

Board may require from time to time. 

4. We, further agree with the Board that the (Name of Bank and 

Branch) 

Board shall have the fullest liberty without our consent and without affecting in any 

manner our obligations hereunder to vary any of the terms and conditions of the said 

contract or to extend the time of performance by the said contract or to extend the time of 

performance by the said Contractors from time to time or to postpone for any time or from 

time to time any of the powers exercisable by the board against the said Contractors and 

to forebear or enforce any of the terms and conditions relating to the said contract and we 

shall not be relieved from our liability by reason of any such variation or extensions being 

granted to the contractors or for any forbearance, act or omission on the part of the Board 

or any indulgence shown by the board to the Contractors or by any such matter or thing 

whatsoever which under the law relating to sureties would, but for this provision, have 

effect of so relieving us. 

5. This guarantee will not be discharged due to the change in the constitution of the 

Bank or the Contractor(s). 

6. It is also hereby agreed that the Courts in [insert city] would have exclusive 

jurisdiction in respect of claims, if any, under this Guarantee. 

7. We, _ Bank lastly undertake not to revoke this guarantee during 

its currency except with the previous consent of the Board in writing. 

8. Notwithstanding anything contained herein: 

(a) Our  liability  under  this  Bank  Guarantee  shall  not  exceed  Rs. (Rupees 

  only); 

(b) This Bank Guarantee shall be valid upto ; and 

(c) We are liable to pay the guarantee amount or any part thereof under this Bank 

Guarantee only and only if you serve upon us a written claim or demand on or before 

  (date of expiry of 

Guarantee).” Date day of 20 

For (Name of Bank) 

(Name) 

Signature 
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DISPUTES REVIEW BOARD AGREEMENT (Not Applicable) 

(To be executed on Rs.500/- non-judicial Stamp Paper) 
 
 

THIS AGREEMENT, made and entered into this ....................................... Day of 20 

………. Between………………… (“the Employer/ Board”) and .............................................. (“the 

contractor”), and the Disputes Review Board (“the DR Board “) consisting of one/three 

DR Board Members, (Members from either party, i.e. contractor and Employer/Board) 

 

 

(1) 

…………………………………………………………….(2) 

…………………………………………………………….(3) 

………………………………………………………… 

… ...... [Note: Delete whatever is (Not 

applicable)] 

 

 

WITNESSETH, that 

WHEREAS, the Employer/Board and the contractor have contracted for the 

execution of ……………………………………………  Project name) ................................... (the 

“contract”) and WHEREAS, the contract provides for the establishment and 

operation of the DR Board NOW THEREFORE, the parties hereto agree as 

follows: 

1. The parties agree to the establishment and operation of the DR 

Board in accordance with this DR Board Agreement. 

2. Expect for providing the services required hereunder, the DR Board 

Members should not give any advice to either party or to the Nodal Officer 

or his nominee concerning conduct of the works. 

The DR Board Members: 

 

(a) Shall have no financial interest in any party to the contract or the 

Nodal Officer or his nominee, or a financial interest in the contract, 
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except for payment for services on the DR Board. 

(b) Shall have had no previous employment by, or financial ties to, any 

party to the contract, or the Nodal Officer or his nominee, expect for fee 

based consulting services on other projects, all of which must be 

disclosed prior to appointment to the DR Board. 

(c) Shall have disclosed in writing to the parties prior to signature of this 

Agreement any all recent or close professional or personal 

relationships with any director, officer, or employee of any party to the 

Nodal Officer or his nominee, and any and all prior involvement in the 

project to which the contract relates; 

(d) Shall not, while a DR Board Member be employed whether as a 

consultant or otherwise by either party to the contract, or the Nodal 

Officer or his nominee, expect as a DR Board Member. 

(e) Shall not, while a DR Board Member, engage in discussion or make any 

agreement with any party to the contract, or with the Nodal Officer or 

his nominee, regarding employment whether as a consultant or 

otherwise either after the contract is completed or after services as a 

DR Board Members. 

(f) Shall be and remain impartial and independent of the parties and shall 

disclose in writing to the Employer/Board, the contractor, the Nodal 

Officer or his nominee, and one another any fact or circumstances 

which might be such to cause either the Port or the contractor to 

question the continued existing of the impartiality and independence 

required of DR Board Members. 

3. Except for its participation in the DR Board activities as provided in the 

contract and in this Agreement none of the Employer / Board, the 

contractor, the Nodal Officer or his nominee, and one another any fact or 

circumstances which might be such to cause either the Employer/Board or 

the contractor to question the continued existence of the impartiality and 

independence required of DR Board members. 
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4. The contractor shall: 

a) Furnish to each DR Board Member one copy of all document which the 

DR Board may request including contract document, progress report, 

variation orders, and other document, pertinent to the performance of 

the contract. 

b) In co-operation with the Employer/Board, co-ordinate the site visits 

of the DR Board, including conference facilities and secretarial and 

copying services. 

5. The DR Board shall serve throughout the operation of the contract. It shall 

begin operation following execution of this Agreement, and shall terminate 

its activities after issuance of the taking over certificate and the DR Board’s 

issuance of its Recommendation on all disputes referred to it. 

6. DR Board Member, shall not assign or subcontract any of their work under 

this Agreement. 

7. The DR Board Members are independent and not employees or agents of 

either the Employer/Board or the Contractor. 

8. The DR Board Members are absolved of any personal or professional 

liability arising from the activities and the Recommendations of the DR 

Board. 

9. Fees and expenses of the DR Bard Member[s] shall be agreed to and shared 

equally by the Employer/Board and the Contractor. If the DR Board 

requires special services, such as accounting, data research and the like, 

both the parties must agree and cost shall be shared by them as mutual 

agreed. 

10. DR Board’s site visit: 

a. The DR Board shall visit the site and meet with representative of the 

Employer/Both and the contractor and the nodal officer are his 

nominee at regular intervals, at times of critical construction events, 

and at the return request of either party. The timing of site filing 

agreement shall be fixed by the DRBoard. 
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b. Site meeting shall consist of an informal discussion of the status 

construction of the works followed by an inspection of the work, both 

attended by personal from the employer/Board, the contractor and the 

nodal officer or his nominee 

c. If request by either parties or the DR Board, the employer/Board will 

prepare minutes of the meeting and circulate them for comments of 

the parties and the nodal officer or his nominee. 

11. Procedure for disputes referred to the DRBoard: 

a) If either party objects to any action or inaction of the other party or the 

Nodal Officer or his nominee, the objecting party may file a written 

Notice of Dispute to the other party with a copy to the Nodal Officer or 

his nominee starting that it is given pursuant to clause [number] and 

starting clearly and in detail the basis of the dispute. 

b) The party receiving the Notice of Dispute will consider it and respond in 

writing within 7 days after receipt. 

c) This response shall be final and conclusive on the subject, unless a 

written appeal to the response is filed with the responding party 

within 7 days of receiving the response. Both parties are encouraged 

to pursue the matter further to attempt to settle the dispute. When it 

appears that the dispute cannot be resolved without the assistance of 

the DR Board either party may refer the dispute to the DR Board by 

written Request for Recommendation to the Board, the other party & 

the Nodal Officer or his nominee starting that it is made pursuant to 

[insert relevant clause no.] 

d) The Request for recommendation shall state clearly and detail the 

specific issues of the dispute to be considered by the DRBoard. 

e) When a dispute is referred to the DR Board, and the DR Board is 

satisfied that the dispute requires the DR Board’s assistance, the DR 

Board shall decide when to conduct a hearing on dispute. The DR 

Board may request that written documentation and arguments from 

both parties be submitted to each DRBoard Members before the 
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hearing begins. The parties shall submit insofar as possible agreed 

statements of the relevant facts. 

f) During the hearing, the contractor, the Employer/ Board, the Nodal 

Officer or his nominee shall each have ample opportunity to be head 

and to offer evidence. 

The DR Board’s Recommendation for resolution of the dispute will be 

given in writing, to the Employer/ Board, the contractor and the Nodal 

Officer or his nominee as soon as possible, and in any event not more than 

28 days after the DR Board’s final hearing on the dispute. 

12. Conduct of Hearing: 

a) Normally hearing will be conducted at the sites, but any location that 

would be more convenient and still provide all required facilities and 

access to necessary documentation may be utilized by the DR Board. 

Private sessions of the DR Board may be held at any location 

convenient to the DRBoard. 

b) The Employer/ Board, the Nodal Officer or his nominee and contractor 

shall have representatives at all hearing. 

c) During the hearing, no DR Board Member shall express any opinion 

concerning the merit of any facet of the case. 

d) After the hearing are concluded, the DR Board shall meet privately to 

formulate its Recommendation. All DR Board deliberation shall be 

conducted in private, with all individual views kept strictly 

confidential. The DR Board’s Recommendations, together with an 

explanation of its reasoning shall be submitted in writing to both 

parties and t the Nodal Officer or his nominee. The pertinent contract 

provision, applicable laws and regulations, and the facts and 

circumstances involved in the dispute. 

 

The DR Board shall make every effort to reach a unanimous 

Recommendation. If this proves impossible, the majority shall decide, and 

the dissenting member any prepare a written minority report for 

submission to both parties. 
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[Notes: Delete if it is one member DR Board] 

 

13. If during the contract period, the Employer/ Board and the contractor are 

of the opinion that the Disputes Review Board is not performing its 

function properly, the Employer/ Board and the contractor may together 

disbanded the Disputes Review Board. In such an event, the disputes shall 

have referred to Arbitration straightaway. 

 

The Employer/Board and the contractor shall jointly sing a notice 

specifying that the DR Board shall stand disbanded with effect from the 

date specified in the notice. The notice shall posted by a registered letter 

with AD or delivery of the letter, even if he refuses to do so.- 
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To 

 

(Project Title) 

Ref:   

 

The undersigned, having studies the pre-qualification submission for the above 

mentioned project, hereby states: 

 

(a) The information furnished in our bid is true and accurate to the best of my 

knowledge. 

(b) That in case of being pre-qualified, we acknowledge that the Employer may 

invite us to participate in due time for the submission of tender on the basis 

of provisions made in the tender documents to follow. 

(c) When the call for tenders is issued, if the legal, technical or financial 

conditions, or the contractual capacity of the firm or joint venture changes, 

we commit ourselves to inform you and acknowledge your sole right to 

review the pre-qualification made. 

(d) We enclose the entire required pre-qualification data format and all other 

evaluation. 

(e) We also state that no changes have been made by us in the downloaded 

tender document and also understand that in the event of any discrepancies 

observed, the printed tender document No. is full 

and final for all legal/contractual obligations (delete if not required]. 

 

Date: 

Place: 

Name of the Applicant:   

 

Represented by (Name & Capacity)  

 

SPECIMEN FORMAT FOR DECLARATION 

(To be executed on bidder’s letter head) 
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SPECIMEN LETTER OF AUTHORITY FROM BANK FOR 
ALL BGs 

(To be executed on Bank’s Letter Head) 

 
 

To, 

 

The Board of Deendayal of Port 

Authority Dear Sir, 

Date: 

 

 

 

dated_ 

Sub: Our Bank  Guarantee   No. 

   For   Rs.   favouring

 yourselves issued on a/c of M/s.   

      

(Name of contractor) 

 

 

……………… 

 

We confirm having issued the above mentioned guarantee favouring 

yourselves, issued on account of M/s. _validity for 

expiry up to date and  claim  expiry  date up to   

 

We also confirm1) 2) is/are 

empowered to sign such Bank Guarantee on behalf of the Bank and his/their 

signatures is/are binding on the Bank. 

 

 

 

Name of signature of Bank Officer 
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SPECIMEN LETTER OF AUTHORITY FOR 
SUBMISSION OF BID 

(To be executed on Rs.500/- non Judicial Stamp 
Paper) 

 
 
 
 
 
 
 

To 

The (PORT Address) 

 

 

Dear Sir, 

 

We----------------------------------------------------------------------------------------------------- 

----------------- do hereby confirm that Shri ............................................ (Name, designation 

and Address) is/are authorized to represent us to bid, negotiate and conclude the 

agreement on our behalf with you against tender no ----------------- and his specimen 

signature is appended hereto. 

 

We confirm that we shall be bound by all and whatsoever our said signatory shall 

commit. 

We understand that the communication made with him by the Employer/Board 

shall be deemed to have been done with us in respect of this Tender. 

 

 

 

[specimen signature] 

 

 

Yours faithfully, 

 

 

 

Signature: 

Name & Designation: 

For & on behalf of: 
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PROFORMA OF JOINT VENTURE/CONSORTIUM AGREEMENT 

 
 
 
 

(To be submitted on Non-judicial Stamp Paper of appropriate value) 
 

This Joint Venture /Consortium Agreement is made and entered into on this 

…….. day of ……..2026 by and between (i) M/s. (Name of the firm to be filled- 

in)………….,(ii) M/s……(Name of the firm to be filled-in) , 

… ............ , primarily for the work under the Deendayal Port Authority. 

All the partners of the Joint Venture /Consortium hereinafter individually referred to as the 

parties and collectively as the Joint Venture/Consortium‘. 

1. Formation of Joint Venture/Consortium 

(i) M/s. (Name of the firm to be filled in) is engaged in ...............................(Details of the works 

undertaken by the party) 

(ii) M/s. (Name of the firm to be filled in) is engaged in .......................... (Details of the works 

undertaken by the party) 

(iii) ………………………………………………………………………………. 

1.1. On behalf of Board of Authority of Deendayal Port (here in after referred to as―Employer‖), 

the Chief Engineer, Deendayal Port Authority has invited bids from the experienced, 

resourceful and bonafide Developers with proven technical and financial capabilities of 

executing the work DEVELOPMENT OF SHIP DOCKING AND REPAIR INFRASTRUCTURE 

IN PATHFINDER CREEK AT VADINAR. 

1.2. The parties have been exploring together the ways and means of collaboration for the 

purpose of an offer to be made for the said project of the Deendayal Port Authority and have 

mutually agreed to enter into a Joint Venture/Consortium Agreement to submit a common 

bid for the project and to carry out the project works in the event of award of the contract, 

in association with each other and (……Name of Partner to be filled in………) shall be the 

Lead Partner and (i) (……Name of Partner to be filled in   ), (ii) 

(……Name of Partner to be filled in………), shall be the other partner(s). 

NOW THEREFORE IT HAS BEEN AGREED TO BETWEEN THE PARTIES AS FOLLOWS 

1.3. The Joint Venture/Consortium will be known as…(……Name of JV to be filled in ............. ) 

…………………and shall consist of (i) (……Name of the firm to be filled in ............ ), (ii) 

(……Name of the firm to be filled-in………), , 

parties to the present agreement. 

1.4. The recitals are true and correct and form an integral part of this agreement and are 

representations of the parties to which they relate and have been relied upon by the parties 

to enter into the present agreement. 

1.5. Notwithstanding the date of signature of this agreement, its effective date will be the date of 

submission of bid. 

1.6. All costs incurred by the parties before the date of award of contract will be borne by the 

parties concerned. All costs in implementation of this Joint Venture/Consortium Agreement 

after award of contract till the expiry of this agreement will be borne by the parties as here 

in after provided. 

1.7. The Joint Venture/Consortium will be dissolved and this agreement will cease to have effect 

on completion of this project, maintenance and fulfilment of all other conditions under the 

contract, upon receipt of payment of all amounts from the Employer and on settlement of 

accounts between the parties as hereinafter provided. 

1.8. The contract, if awarded by the Employer, Letter of Acceptance shall be issued in the name 

of (…. Name of JV/Consortium to be filled in….) and the Contract shall be signed by legally 

authorized signatories of all the parties. 

1.9. All the parties of the JV/Consortium shall be jointly and severally liable during the bidding 

process and the bid document shall be signed by legally authorized signatory of all the 

parties. 

1.10. The financial contribution of each partner to the JV/Consortium operation shall be: 
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(i) M/s……… (Name of the partner to be filled-in) - ……. 

(ii) M/s……… (Name of the partner to be filled-in) - ………… 

(iii) ………………………………………………………………………. 

1.11. All the parties of the JV/Consortium shall be jointly and severally liable for the execution 

of the project in accordance with the Contract terms, in the event of award of contract. The 

delineation of duties, responsibilities and scope of work shall be: 

a) The Lead Partner shall provide suitable experienced personnel at site, for general 

planning, site management and equipment operations, during entire period of 

contract execution. 

b) (……Name of Partner to be filled-in ) shall carry out the following works- 

------- 

c) (……Name of Partner to be filled-in) shall carryout the following works 

d) ……………………………………………………………………………………………………. 

1.12. The parties hereto agreed that each of them shall duly and properly perform all the 

functions and all costs related to their respective works. 

1.13. The parties hereto shall be at liberty to enter into liaison work/correspondence with 

statutory and local authorities as the circumstances warrant individually or collectively. 

1.14. It is hereby agreed and undertaken that, all the parties are jointly and severally liable 

to the ―Board of Port of Deendayal for the performance of the contract. 

1.15. Notwithstanding demarcation or allotment of work between JV/Consortium partners, 

JV/Consortium each partner shall be liable for non-performance of the whole contract 

irrespective of their demarcation or share of work. 

1.16. The Lead Partner shall be authorized to act on behalf of the JV/Consortium. 

1.17. All the correspondences between the Employer and the JV /Consortium shall be routed 

through the Lead Partner. 

1.18. The Lead Partner is authorized: (a) to submit bid, negotiate and conclude contract and incur 

all liabilities therewith on behalf of the partner(s) of the JV /Consortium during the bidding 

process; and (b) in the event of a successful bid, to incur liabilities and receive instructions 

for and on behalf of the partner(s) of the JV/Consortium and to carry out the entire 

execution of the contract including payment, exclusively through Lead Partner. 

1.19. In the event of default of the Lead Partner, it shall be construed as default of the 

Developer/Contractor; and Employer shall be entitled to take action under relevant 

clause(s) of the Department Bid Document and/or Conditions of Contract. 

1.20. All the parties of the JV/Consortium shall be jointly and severally liable for due 

performance, recourse/sanctions within the joint venture in the event of default of any 

partner and arrangements for providing the required indemnities. 

1.21. The JV/ Consortium shall have a separate JV/Consortium Bank account (distinct from the 

Bank account of the individual partners) to which individual partners shall contribute 

their share capital / or working capital. The financial obligation of the consortium shall be 

discharged through the said JV/ Consortium Bank account only and also all payment 

received by consortium from the Deendayal Port Authority shall be through that account 

only. 

The parties hereto have mutually agreed to the terms and conditions set forth herein 

above and have assured each other to duly perform the reciprocal promises and 

obligations on either side for effective implementation of the JV/Consortium for 

proper and due completion of the works envisaged, in the event of award of contract 

to the JV/Consortium and have affixed their signature in this indenture on this the 

……….day of…….20... 

(i) Signature Name Designation seal & Common seal of the firm 

(ii) Signature Name Designation seal & Common seal of the firm  

Witness 1 

Witness 2 
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((To be submitted on Non-judicial Stamp Paper of appropriate value) 
 
 

 
By this Power-of-Attorney executed on this ….day of …..(month) of 2026, we, 

 
(i) ( ....................................... Name of legally authorized signatory of first partner to be 

filled in………), (ii) ( ......................... Name of legally authorized signatory of second partner to 

be   filled in ), 

… ..................................................................... hereby jointly authorize and 

agree the Lead Partner, M/s (… Name of the lead partner to be filled in ............ ), (a) to 

submit bid, negotiate and conclude contract and incur all liabilities therewith on 

behalf of the partner(s) of the JV /Consortium during the bidding process; and (b) in 

the event of a successful bid, to incur liabilities and receive instructions for and on 

behalf of the partner(s) of the JV 

/Consortium and to carry out the entire execution of the contract including payment 

for the work of DEVELOPMENT OF SHIP DOCKING AND REPAIR INFRASTRUCTURE 

IN PATHFINDER CREEK  

AT VADINAR exclusively through Lead Partner. 

 
(i) Signature

 Name Designation 

seal & Common seal of the 

firm 

 
(ii) Signature

 Name Designation 

seal & Common seal of the 

firm 

…………………………………………… 

…………………………………………. 

Signature, name and seal of the certifying authority/Notary Public 
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JOINT VENTURE PARTNER INFORMATION FORM 

 
[The Tenderer shall fill in this Form in accordance with the instructions indicated below]. 
Date: [insert date (as day, month and year) of Tender Submission] 
Tender No.: [insert number of Tendering process] 

 
Page of pages 

 

 1. Tender’s Legal Name: [insert Tenderer’s legal name]  

2. JV’s Party legal name: [insert JV’s Party legal name] 

JV’s Legal Lead Partner {insert name and address} 

3. JV’s Party Country of Registration: [insert JV’s Party country of registration and details of 

registration] 

4. JV’s Party year of Registration: [insert JV’s Party year of registration] 

5. JV’s Party Legal Address in Country of Registration: [insert JV’s Party legal address in country of 

registration] 

6. JV’s Party Authorized Representative information 

Name: [insert name of JV’s Party authorized representative] 

Address:[insert address of JV’s Party authorized representative] 

Telephone/Fax numbers:[insert telephone/fax numbers of JV’s Party authorized representative] 

Email Address: :[insert email address of JV’s Party authorized representative] 

7. Attached are copies of original documents of [check the box(es) of the attached original 

documents] 

Articles of incorporation or registration of firm named in 2, above, in accordance with 
tender document. 

In case of government owned entity from India, documents establishing legal and financial 

autonomy and compliance with commercial law, in accordance with Tender Documents 

  PAN Number 

Sales Tax / VAT registration number 

Service Tax Registration Number 

Any other documents required for statutory compliance 

 

 

 

 

Duly authorized to sign this Authorization on behalf of: [insert complete name of Tenderer] 

Date on day of , [insert date of signing] 
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As pointed out in the Tender Call Notice, Bidder may stipulate here exceptions 

and deviations to the bid conditions, if considered unavoidable. 

 

Sr. No. Page No. of Bid 

Document 

Clause No. of Bid 

Document 

Subject Deviation 

    

 
Note: however, the Bidders to note that unacceptable deviations, if any, the 

bid shall be liable for rejection. Bidder is discouraged to deviate from bid 

conditions, specifications, delivery schedules, and commercial terms as per 

the tender document. 

 
Duly authorized to sign this authorization on behalf of: [insert complete name 

of Tenderer] 

Date on day of , [insert date of signing] 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

EXCEPTIONS AND DEVIATIONS (Not Applicable) 
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ANNEXURE I 

INTEGRITY PACT 

 
Between 

 
Deendayal Port Authority (DPA) hereinafter referred to as "The Principal" 

 
and 

 
. ........................................................... (Name of The bidders and consortium members) hereinafter 
referred to as "The Bidder / Contractor" 

 
Preamble 

 
The Principal intends to award, under laid down organizational procedures, 
contract(s) / concession(s) for Tender No. OOT/Circle/133/Drydock/2023. The 
Principal values full compliance with all relevant laws of the land rules, regulations, 
economic use of resources and of fairness / transparency in its relations with its 
Bidder(s) and/ or Contractor(s). 

In order to achieve these goals, the Principal will appoint Independent External 
Monitors (IEMs), who will monitor the tender process and the execution of the 
contract for compliance with the principles mentioned above. 

 
Section 1 – Commitments of the Principal 

 
1. The Principal commits itself to take all measures necessary to prevent corruption 

and to observe the following principles: - 
 

(a) No employee of the Principal, personally or through family members, will in 
connection with the tender for, or the execution of a contract, demand, take a 
promise for or accept, for self or third person, any material or immaterial 
benefit which the person is not legally entitled to. 

 
(b) The Principal will, during the tender process treat all Bidder(s) with equity and 

reason. The Principal will in particular, before and during the tender process, 
provide to all Bidder(s) the same information and will not provide to any 
Bidder(s) confidential / additional information through which the Bidder(s) 
could obtain an advantage in relation to the tender process or the contract 
execution. 

(c) The Principal will exclude from the process all known prejudicial persons. 

2. If the Principal obtains information on the conduct of any of its employees which is 
a criminal offence under the IPC / PC Act, or if there be a substantive suspicion in 
this regard, the Principal will inform the Chief Vigilance Officer and in addition can 
initiate disciplinary actions. 

 
 



196 

 

Section 2 – Commitments of the Bidder(s) / Contractor(s) 

1. The Bidder(s) / Contractor(s) commits themselves to take all measures 
necessary to prevent corruption. The Bidder(s) / Contractor(s) commits 
themselves to observe the following principles during participation in the 
tender process and during the contract execution. 

(a) The Bidder(s) / Contractor(s) will not, directly or through any other 
person or firm, offer, promise or give to any of the Principal's employees 
involved in tender process or the execution of the contract or to any third 
person any material or other benefit, which he / she is not legally entitled 
to, in order to obtain in exchange of advantage of any kind whatsoever 
during the tender process or during the execution of the contract. 

(b) The Bidder(s) / Contractor(s) will not enter with other Bidders into any 
undisclosed agreement or understanding, whether formal or informal. 
This applies in particular to prices, specifications, certifications, 
subsidiary contracts, submission or non-submission of bids, or any other 
actions to restrict competitiveness or to introduce cartelization in the 
bidding process. 

 
(c) The Bidder(s) / Contractor(s) will not commit any offence, under the 

relevant Prevention of Corruption Act / Indian Penal Code / PC Act; further 
the Bidder(s) / Contractor(s) will not use improperly, for purposes of 
competition, or personal gain, or pass on to others, any information or 
document provided by the Principal, as part of the business relationship, 
regarding plans, technical proposals and business details, including 
information contained or transmitted electronically. 

 
(d) The Bidder(s) / Contractor(s) of foreign origin shall disclose the name and 

address of the Agents / Representatives in India, if any. Similarly, the 
Bidder(s) / Contractor(s) of Indian Nationality shall furnish the name and 
address of the foreign principals, if any. Further details as mentioned in 
the "Guidelines on Indian Agents of Foreign Suppliers" shall be disclosed 
by the Bidder(s) / Contractor(s). Further, as mentioned in the Guidelines 
all the payments made to Indian agent / representative have to be in 
Indian Rupees only. Copy of the "Guidelines on Indian Agents of Foreign 
Suppliers" is placed at Section 9. 

(e) The Bidder(s) / Contractor(s) will, when presenting their bid, disclose any 
and all payments made, is committed to or intends to make to agents, 
brokers or any other intermediaries, in connection with the award of the 
contract. 

 

(f) Bidder(s) / Contractor(s) who have signed the Integrity Pact shall not 
approach the Courts while representing the matter to IEMs and shall wait 
for their decision in the matt1e4r4 
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2. The Bidder(s) / Contractor(s) will not instigate third persons to commit 
offences outlined above or be an accessory to such offences. 

 
Section 3 - Disqualification from tender process and exclusion from future 
contracts. 

 
If the Bidder(s) / Contractor(s), before award or during execution has committed 
a transgression through a violation of Section-2 above, or in any other form, such 
as to put their reliability or credibility in question, the Principal is entitled to 
disqualify the Bidder (s) / Contractor(s), from the tender process, or take action 
as per the procedure mentioned in the "Guidelines on Banning of business 
dealings". Copy of the "Guidelines on Banning of business dealings" is placed at 
Section 9. 

 
Section 4 – Compensation for Damages 

1. If the Principal has disqualified the Bidder(s), from the tender process prior to 
the award, according to Section 3, the Principal is entitled to demand and 
recover the damages equivalent to Earnest Money Deposit / Bid Security. 

2. If the Principal has terminated the contract according to Section 3, or if the 
Principal is entitled to terminate the contract according to Section 3, the 
Principal shall be entitled to demand and recover from the Contractor, 
liquidated damages of the Contract Value or the amount equivalent to Security 
Deposit / Performance Bank Guarantee, whichever is higher. 

 
3. The Bidder(s) agrees and undertakes to pay the said amounts, without protest 

or demur, subject only to condition that, if the Bidder(s) / Contractor(s) can 
prove and establish that the termination of the contract, after the contract 
award has caused no damage or less damage than the amount of the liquidated 
damages, the Bidder/Contractor shall compensate the principal, only to the 
extent of the damage in the amount proved. 

 
Section 5 – Previous transgression 

 
1. The Bidder declares that, no previous transgressions occurred in the last three 

years with any other company in any country confirming to the anti-corruption 
approach or with any other Public Sector Enterprises in India, that could justify 
his exclusion from the tender process. 

 
2. If the Bidder makes incorrect statement on this subject, he can be disqualified 

from the tender process or action can be taken as per the procedure mentioned 
in "Guidelines on Banning of Business dealing". 

Section 6 – Equal treatment of all Bidders / Contractors 
 

1. In case of a Joint Venture, all the partners of the Joint Venture should sign the 
Integrity Pact.
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2. In case of sub-contracting, the principal contractor shall be solely responsible 
for the adherence to the provisions of IP by the sub-contractor(s) 

 
Section 7 - Criminal charges against violating Bidders / Contractors 

If the principal obtains knowledge of conduct of a Bidder or Contractor or of an 
employee, or a representative, or an associate of a Bidder or Contractor, which 
constitutes corruption, or if the Principal has substantive suspicion, in this regard, 
the Principal will inform the same to the Chief Vigilance Officer (CVO) and the CVO 
will take further necessary action as deemed fit in accordance with the CVC 
Manual. 

 
Section 8 – External Independent Monitor 

 
1. The Principal appoints competent and credible Independent External Monitor 

for this Pact after approval by Central Vigilance Commission. The task of the 
Monitor is to review independently and objectively, whether and to what extent 
the parties comply with the obligations under this agreement. 

 
2. The Monitor is not subject to instructions by the representative of the parties 

and performs his/ her functions neutrally and independently. The Monitor 
would have access to all Contact documents, whenever required. It will be 
obligatory for him / her to treat the information and documents of the Bidders 
/ Contractors as confidential. He / she reports to the Chairperson of the Board 
of the Principal. 

3. The Bidder(s) / Contractor(s) accepts that the Monitor has the right to access 
without restriction to all Project documentation of the Principal including that 
provided by the Contractor. The Bidder / Contractor will also grant the Monitor, 
upon his / her request and demonstration of a valid interest, unrestricted and 
unconditional access to the project documentation. The Monitor is under 
contractual obligation, to treat the information and documents of the Bidder / 
Contractor with confidentiality. 

 
4. The Monitor is under contractual obligation to treat the information and 

documents of the Bidder(s) / Contractor(s) with confidentiality. The Monitor 
has also signed declaration on "Non-Disclosure of Confidential Information" and 
of "Absence of Conflict of Interest". In case of any conflict of interest arising at a 
later date, the IEM shall inform Chairman, DPA and recues himself / herself 
from that case 

5. The Principal will provide to the Monitor sufficient information about all 
meetings among the parties related to the Project provided such meetings 
could have an impact on the contractual relations between the Principal and 
the Bidder / Contactor. The parties offer to the Monitor the option to participate 
in such meetings. 
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6. As soon as the Monitor notices, or believes to notice, a violation of this 
agreement, he / she will so inform the Management of the Principal and request 
the management to discontinue, or take corrective action. The Monitor can in 
this regard submit non-binding recommendations. Beyond this, the Monitor has 
no right to demand from the parties that they act in a specific manner, refrain 
from action or tolerate action. 

7. The Monitor will submit a written report to the Chairperson of the Board of the 
Principal, within 8 to 10 weeks from the date of reference or intimation to him 
by the Principal and, should the occasion arise, submit proposals for correcting 
problematic situations. 

 
8. If the Monitor has reported to the Chairperson of the Board of the Principal, a 

substantiated suspicion of an offence under relevant IPC / PC Act and the 
Chairperson of the Board of the Principal has not, within reasonable time taken 
visible action to proceed against such offence or reported it to the Chief 
Vigilance Officer, the Monitor may also transmit this information directly to the 
Central Vigilance Commissioner, Government of India. 

 
9. The word “Monitor” would include both singular and plural. 

 
 

Section 9 - Pact Duration 
 

9.1. This Pact shall be operative from the date of signing of IP by both the parties 
till the final completion of contract of successful bidder and for all other 
bidders six months after the contract has been awarded. Issues like 
warranty, guarantee, etc. should be outside the purview of IEMs. 

 
9.2. If any claim is made / lodged during this time, the same shall be binding and 

continue to be valid despite the lapse of this Pact, as specified above unless 
it is discharged / determined by the Chairperson, DPA. 

Section 10 – Other Provisions 

1. This agreement is subject to Indian Law. Place of performance and jurisdiction 
is the Registered Office of the Principal, i.e. Gandhidham, Gujarat. 

 
2. Changes and supplements as well as termination notices need to be made in 

writing. Side agreements have not been made. 
 

3. If the Bidder / Contractor is a partnership or a consortium, this agreement 
must be signed by all partners or consortium members. 

4. Should one or several provisions of this agreement, turn out to be invalid, the 
remainder of this agreement remains valid. In this case, the parties will strive 
to come to an agreement to their original intensions. 

5. Issues like Warranty / Guarantee etc. shall be outside the purview of IEMs. 

 

 

 



200 

 

 
 

6. In the event of any contradiction between the Integrity Pact and its 
Annexure, the Clause in the Integrity Pact will prevail. 

 
 
 
 
 

         (For & on behalf of the Principal)               (For & on behalf of the Bidder / Contractor)                                     
 

(Office Seal)   (Office Seal) 
 

 Witness-1:  Witness-1: 
(Name & Address)                                                   (Name & Address)  
   
  
   

      

 Place: Gandhidham Date: / /20   
 

Note: The bidder has to execute Integrity Pact Agreement with Deendayal Port Authority  (as per 
Bid Response Sheet No. 10 and Shri Amiya Kumar Mohapatra, IFoS (retd.) and Dr. Gopal 
Dhawan, Ex-CMD, MECL have been appointed by DPA as independent External Monitors and 
whose address are as under:- 

 

1. Shri Amiya Kumar Mohapatra, IFoS (Retd.) 

Qrs. No. 5/9, Unit-9, Bhoi Nagar, 

Bhubaneswar-751 022 
Mobile no. 9437002530 
Email: amiyaifs@gmail.com 

 
2. Dr. Gopal Dhawan, Ex-CMD, MECL, House no. 

120, Jal Shakti Vihar (NHPC Society) P4, Builders 
area, Greater Noida Gautam Budh Nagar, Utter 
Pradesh – 201 315 
Mobile no. – 8007771467 

Email: gdhawangeologist@gmail.com 
 

 

 

 

mailto:amiyaifs@gmail.com
mailto:gdhawangeologist@gmail.com
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Annexure-II 

FORMAT OF BID SECURITY DECLARATION FROM BIDDERS 
(Applicable for MSME Bidders) 

(On Bidders Letter head) 

 
Date:_ _ Tender No.   

 
To (insert complete name and address of the 

Employer/Purchaser) I/We. The undersigned, declare that: 

I/We understand that, according to your conditions, bids must be supported by 
a Bid Securing Declaration. 

 
I/We accept that I/We may be disqualified from bidding for any contract with 
you for a period of three years from the date of notification if I am /We are in a 
breach of any obligation under the bid conditions, because I/We 

 
a. have withdrawn/modified/amended, impairs or derogates from the tender, 

my/our Bid during the period of bid validity specified in the form of Bid; or 
 

b. having been notified of the acceptance of our Bid by the employer/purchaser 
during the period of bid validity (i) fail or refuse to execute the contract, if 
required, or (ii) fail or refuse to furnish the Performance Security, in accordance 
with the Instructions to Bidders. 

 
I/We understand this Bid Securing Declaration shall cease to be valid if I am/we 
are not the successful Bidder, upon the earlier of (i) the receipt of your 
notification of the name of the successful Bidder; or (ii) thirty days after the 
expiration of the validity of my/our Bid. 
Signed: (insert signature of person whose name and capacity are shown) 

 
in the capacity of (insert legal capacity of person signing the Bid Securing 
Declaration) 

 
Name:  (insert complete name of person signing he Bid Securing Declaration) 

Duly authorized to sign the bid for and on behalf of (insert complete name 

of Bidder) Dated on day of (insert date of signing) 

Corporate Seal (where appropriate) 

(Note: In case of a Joint Venture, the Bid Securing Declaration must be in the 
name of all partners to the Joint Venture that submits the bid) 
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FORM – 23 A 

Format of Insurance Surety Bond for Earnest Money Deposit 

(To be executed on Non-Judicial Stamp Paper of Appropriate value) 
Insurance Surety Bond No  

Date:……………………… 
(Name of Contract) 
To: (Name and address of Employer) 
 
WHEREAS (name of Bidder) (hereinafter called "the Bidder") has submitted its Bid dated (date of bid) 
for the performance of the above named Contract (hereinafter called "the Bid") 
 
KNOW ALL PERSONS by these present that We (name of Insurance Company) of KNOW ALL 
PERSONS by these present that We (name of Insurance Company) of .......................  (address of Insurance 
Company) (hereinafter called "the Surety"), are bound unto the Board of Deendayal Port Authority 
(hereinafter called "the Employer") for the sum of. (amount), for which payment well and truly to be 
made to the said Employer, the Surety binds itself, its successors and assigns by these presents. 
 
THE CONDITIONS of this obligation are as follows: 
 

1. If the Bidder (a) withdraws or modifies its Bid during the period of bid validity, or (b) adopts 

corrupt or collusive or coercive or fraudulent practices or defaults under Integrity Pact. 

2. If the Bidder, having been notified of the acceptance of its Bid by the Employer during the 

period of bid validity. 

 

(a) fails or refuses to sign the Contract Agreement when required, or 

(b) fails or refuses to submit the performance security in accordance with the Tender 

Documents. 

 
We undertake to pay to the Employer up to the above amount upon receipt of its first written demand, 
without the Employer having to substantiate its demand, provided that in its demand the Employer will 
mention that the amount claimed by it is due, owing to the occurrence of one or both of the two above-
named CONDITIONS, and specifying the occurred condition or conditions. 
 
The Surety declares that this Insurance Surety Bond is issued by the  ...  (name of Insurance Company) 
as per the applicable rules and regulations of Insurance Regulatory Development Authority of India 
(IRDAI). 
 
This Insurance Surety Bond will remain in force up to and including (date 90 days after the period of bid 
validity), and any demand in respect thereof must reach the Surety not later than the above date. 
 
Name of 
For and on behalf of the Insurance Company 
 
________________________________________________________________________ 
 
In the capacity of 
 
________________________________________________________________________ 
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Common Seal of the Insurance Company with complete address including Tel. Nos./e-Mail Id. 
 
Staff Authority No. of the officer of the Insurance Company/Signatory 

 
 

 

 

INSTRUCTIONS FOR EXECUTION OF INSURANCE SURETY BOND FOR EANEST MONEY 

DEPOSIT 

 

1. Insurance Surety Bond for Earnest Money Deposit should be executed on non-judicial 

Stamp papers of requisite value in accordance with the stamp Act if applicable to that 

particular state of Indian Union country of executing Insurance Company, where executed. 

In case the same is issued by an International Insurance Company (it should be registered 

under insurance Act 1938 or as amended from time to time and approved by the Insurance 

Regulatory Development Authority of India (IRDAI)) the law prevalent in the country of 

execution shall prevail for the purpose of Stamp Duty on the Insurance Surety Bond. 

However, in such a case, the Insurance Surety Bond for Earnest Money Deposit shall be got 

confirmed by the Bidder through any Indian Scheduled/Nationalized Insurance Company.  

2. The executing officers of the Insurance Surety Bond for Earnest Money/Bid Security 

shall clearly indicate in (block letters) his name, designation, Power of Attorney No./Signing 

Power No. as well as telephone/ fax numbers with full correspondence address of the 

issuing Guarantee etc. 

3. Each page of the Insurance Surety Bond for Earnest Money Deposit shall be duty 

signed/initialed by the executing officers and the last page shall be signed in full, indicating 

the particulars as aforesaid (sub-para 2) under the seal of the Insurance Company 

4. Stamp paper shall be purchased in the name of Insurance Company counting the 

Insurance Surety Bond, after the date ‘Notice Inviting Tender’, not more than six months 

prior to execution/issuance of the Insurance Surety Bond. The name of the purchaser 

should appear at the back side of stamp paper in the Vendors Sing. The issuing insurance 

Company shall be requested independently for verification/confirmation of the Insurance 

Surety Bond issued, no confirmation of which may lead to rejection of ‘Insurance Surety 

Bond’. 

5. Irrevocable, valid and fully enforceable Insurance Surety Bond in favor of the 

Employer (Name of Employer) issued by any Insurance Company registered under 

insurance Ac amended from time to time and approved by the insurance Regulatory 

Development Authority of India (IRDA) in Indian currency (INR) only is acceptable to the 

Employer. 

6. Insurance Surety and for Bid security in original shall be submitted along with the 

Bid. However, the issuing Insurance Company shall submit an unstamped duplicate copy of 

Insurance Surety Bond directly by registered post (A.D.) to the Employer (authority inviting 

tenders) with forwarding letter. 
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FORM – 8 A 

FORMAT FOR INSURANCE SURETY BOND FOR PERFORMANCE GUARANTEE 

(To be executed on Non-Judicial Stamp Paper of Appropriate value) 
 

Insurance Surety Bond No  

Date:……………………… 
 
(Name of Contract) 
 
To:  
The Board of Authorities of the Port of Kandla 
Deendayal Port Authority 
A.O. Building, P.O.Box No.50, 
Gandhidham – Kutch 
 
 
Dear Sirs; 
 
In consideration of the Board of Deendayal Port Authority of the Port of DEENDAYAL PORT AUTHORITY 
(hereinafter called as “The Board” which expression shall unless excluded by or repugnant to the context 
or meaning thereof be deemed to include the board of Deendayal Port Authority of the Port of 
[DEENDAYAL PORT AUTHORITY], its successors and assigns) having awarded to M/s. [Contractor’s 
Name] ………………………………………………. With its Registered / Head Office at 
……………………………………………………………… (hereinafter referred to as the ‘’Contractor”, which expression 
shall unless or repugnant to the context or meaning thereof, includes its successors administrators, 
executors and assigns), a contract by issue of Employer’s Letter of Acceptance No. 
…………………………………………………  dated ………………. And the same having been acknowledged by the 
Contractor, for ………………………………….. [contract sum in figures and words] for 
……………………………………….. [ Name of the work ] and the contractor having agreed to provide a Contract 
Performance Guarantee for the faithful performance of the entire contract equivalent to ……………….. (*) 
……………….. of the said value of the aforesaid work under the contract to the Employer. 
 
We………………………………. [Name & Address of the Insurance Company) ………………………. Having its Head 
Office at …………………………………….. (hereinafter referred to as the ‘Surety’, which expression shall, unless 
repugnant 
to the context of meaning thereof, include its successors, administrators, executors and assigns) do 
hereby guarantee and undertake to pay the Employer, on demand any and all monies payable by the 
Contractor to the extent of …………………………… (*) ………………………………….. as aforesaid at any time upto 
…………………….. (@) ………………………….. [days/month/year] without any demur, reservation, contest, 
recourse or protest and/or without any reference to the Contractor. Any such demand made by the 
Employer on the Insurance Company shall be conclusive and binding notwithstanding any difference 
between the Employer and the Contractor or any dispute pending before any Court, Tribunal, Arbitrator 
or any other authority. 
 
The Surety undertakes not to revoke this guarantee during its currency without previous consent of the 
Employer and further agrees that the guarantees herein contained shall continue to be enforceable till 
the Employer discharges this guarantee or till ………………………….. [days/month/year] whichever is 
earlier. 
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The Employer shall have the fullest liberty, without affecting in any way the liability of the Insurance 
company under this guarantee, from time to time to extend the time for performance of the Contract by 
the Contractor. The Employer shall have the fullest liberty, without affecting this guarantee, to postpone 
from time to time the exercise of any powers vested in them or of any right which they might have against 
the Contractor, and to exercise the same at any time in any manner, and either to enforce or to forbear to 
enforce any covenants, contained or implied, in the Contract between the Employer and the Contractor 
or any other course or remedy  

 
or security available to the Employer. The Insurance company shall not be released of its obligations 
under these presents by any exercise by the Employer of its liberty with reference to the matters 
aforesaid or any of them or by reason of any other act or forbearance or other acts of omission or 
commission on the part of the Employer or any other indulgence shown by the Employer or by any other 
matter or thing whatsoever which under law would, but for this provision have the effect of relieving the 
Insurance Company. 
 
The Surety declares that this Insurance Surety Bond is issued by the ........................................ name of 
Insurance Company) as per applicable rules and regulations of insurance regulatory development 
authority of India (IRDAI), and also agrees that the Employer at its option shall be entitled to enforce 
this Guarantee against the Insurance Company as a principal debtor, in the first instance without 
proceeding against the Contractor and notwithstanding any security or other guarantee the Employer 
may have in relation to the Contractor's liabilities. 
 
i) Our liability under this Insurance Surety Bond shall not exceed …………………. (*) …………….. 
ii)  This Insurance Surety Bond shall be valid upto …………………. (+) …………….. 
iii)  We are liable to pay the guaranteed amount or any part thereof under this Insurance Surety Bond 

only and only if Employer serve upon Insurance Callpany a written claim or demand or or before 
…………………. (@) …………….. 

 
Dated this ..,…………….. day of …………………..20 ………. at ……………………. 
 
WITNESS       Signed for and On behalf of the Insurance  
                                Company 
 
 

  1 ……………………………………….    ……………………………………………… 
   (Signature)      (Signature) 
                                          
     ……………………………………….    ……………………………………………… 
   (Name)       (Name) 

 
             Notes:  

1. (*) This sum shall be Five percent (5%) of the accepted tender value denominated in the types 
and proportions of currencies. 
 
(@) The Performance Guarantee should be valid for a period of 60 days beyond the date of 
completion of all contractual obligations of the contractor, including Defect Liability Period. 
 
(+) This date will be the date of issue of defect liability Certificate (if applicable) 
 

2. Insurance Surety Bond should be executed on appropriate stamp paper of requisite value, such 
stamp paper should be purchalled in the name of Issuing Insurance Company, not more than six 
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(6) months prior to execution / issuarice of Insurance Surety Bond. The name of the purchaser 
should appear at the back side of stamp paper in the Vendors Stamp. Insurance Surety Bond 
should contain rubber stamp of the authorized signatory of the Insurance Company indicating 
the name, designation and signature/ power of attorney number as well as telephone numbers 
/ e-Mail Id with full correspondence address of the Insurance CompanyIn case the same is issued 
by an International Insurance Company (it should be registered under Insurance Act 1938 or as 
amended from time to time and approved by the Insurance Regulatory Development Authority 
of India (IRDAI)), the law prevalent in the country of execution shall prevail for the purpose of 
Stamp Duty on the Insurance Surety Bond. However, in such a case, the Insurance Surety Bond 
shall be got confirmed through any Indian Scheduled/Nationalized Insurance Company. 

3. Insurance. Surety Bond is required to be submitted directly to the Employer by the issuing 
Insurance Company (on behalf of Contractor) under registered post (A.D.). The Contractor can 
submit an advance copy of Insurance Surety Bond to the Engineer.  

4. The issuing Insurance Company shall write the name of Insurance Company's controlling 
branch/ Head Office along wmh contact details like telephone no., e-Mail Id and full 
correspondence address in order to get the confirmation of Insurance Surety Bond from that 
branch/ Head office, if so required 
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1.  Introduction  

1.1  "Board" of Deendayal Port Authority (DPA) constituted by the Central Government in 
accordance with sub-section (1) of section 3 of the Major Port Authorities Act, 2021, has 
to ensure preservation of rights enshrined under the above Act. DPA has also to safeguard 
its commercial interests. DPA is committed to deal with Agencies, who have a very high 
degree of integrity, commitment and sincerity towards the work undertaken. It is not in 
the interest of DPA to deal with Agencies who commit deception, fraud or other 
misconduct while participating in tenders/in the execution of contracts awarded/orders 
issued to them. In order to ensure compliance with the constitutional mandate, it is 
incumbent on DPA to observe principles of natural justice before banning the business 
dealings with any Agency.  

1.2  Since banning of business dealings involves civil consequences for an Agency concerned, 
it is incumbent that adequate opportunity for hearing is provided and the explanation, if 
tendered, is considered before passing any order in this regard keeping in view the facts 
and circumstances of the case.  

1.3  The objective of these guidelines is to have a common procedure for Banning of Business 
Dealings with Agencies across the Company.  

 
2.  Scope  

2.1  These guidelines are applicable to the sale and procurement of goods & services including 
contracts / projects across all the Departments and Divisions of DPA.  

2.2  The General Conditions of Contract (GCC) of DPA provide that DPA reserves the rights to 
keep on hold participation in tenders or to ban business dealings if any Agency has been 
found to have committed misconduct and also to suspend business dealings pending 
investigation. If such provision does not exist in any GCC, the same may be incorporated.  

2.3  Similarly, in the case of sale of material, there is a clause in Sale Order to deal with the 
Agencies / customers / buyers, who indulge in lifting of material in unauthorized manner. 
This should also include all activities including unauthorized selling of the material. If 
such a stipulation does not exist in any Sale Order, the same may be incorporated.  

2.4  However, absence of such a clause as mentioned at para 2.2 & 2.3 above does not in any 
way restrict the right of the Board (DPA) to take action / decision under these guidelines 
in appropriate cases. 

2.5  The procedure for (i) Board wide Hold on participation of the Agency in Tenders (ii) 
Suspension and (iii) Banning of Business Dealings with Agencies, has been laid down in 
these guidelines.  

2.6  It is clarified that these guidelines do not deal with the decision of the Management not to 
entertain any particular Agency due to its poor / inadequate performance or for any other 
reason.  

2.7  The banning shall be with prospective effect, i.e., future business dealings. 
         
3.  Definitions  

In these Guidelines, unless the context otherwise requires:  

i)  ‘Party / Contractor / Supplier / Purchaser / Customer / Bidder / Tenderer’ shall mean and 
include a public limited company or a private limited company, a firm whether registered or 
not, an individual, partnership firm, Limited Liability Partnership, a cooperative society or an 
association or a group of persons engaged in any commerce, trade, industry, etc. Party / 
Contractor / Supplier / Purchaser / Customer / Bidder / Tenderer’ in the context of these 
guidelines is termed as ‘Agency.’  

ii)  ‘Inter-connected Agency’ shall mean two or more companies having any of the following 
features:  
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a)  If one is a subsidiary of the other;  
b)  If the Functional Director(s), Partner(s), Manager(s) or Representative(s) are common;  
c) If management is common;  
d)  If one owns or controls the other in any manner;  
e)  If the agencies have same authorized signatory (ies)  
f)  If they have the same address/same Permanent Account Number / same Bank Account 

Number / common email ID.  
 

   Note: This list is only illustrative in nature.  
 

iii)  ‘Competent Authority’ and ‘Appellate Authority’ shall mean the following: 
 
 

Area of Banning/ 
Suspension 

Competent Authority 
1st Appellate 

Authority 
2nd Appellate 

Authority 
Board-wide 
banning 

HoD of the Board Chairman, DPA -- 

Banning / 
Suspension of 
business dealings 
with Foreign 
supplier of 
imported coal & 
coke 
 

HoD's Committee  Chairman, DPA DPA Board** 

Board wide 
Suspension of 
business dealings 
with Agency 

Officer nominated by 
Chairman of Board.  
For Department headed by 
HoDs, the respective HoDs 
will nominate the officer for 
this purpose.* 

Chairman of the Board.  
For Departments 
headed by HoDs, the 
respective HoDs will 
be the Appellate 
Authority. 

-- 

Board wide Hold on 
participation of the 
Agency in Tenders 
# 

Officer nominated by 
Chairman of Board. 
For Departments headed by 
HoDs, the respective HoDs 
will nominate the officer for 
this purpose.* 

Chairman of the Board.  
For Departments 
headed by HoDs, the 
respective HoDs will 
be the Appellate 
Authority. 

-- 

 
*  For Board – The nominated officer shall be a Direct Reporting Officer (DRO) not below 

the rank of Head of the Department for “Competent Authority” for the purpose of 
suspension of business dealings with the Agency as well as for Board wide Hold on 
participation of the Agency in tenders under these guidelines. For Corporate Office, in 
case of procurement of items / award of contracts to meet the requirement of Corporate 
Office only, Head of Department shall be the Competent Authority and HoD concerned 
shall be the Appellate Authority. The Management of Subsidiary shall define / appoint 
the “Competent Authority”, Appellate Authority & Standing Banning Committee in their 
respective cases.  

 
#  This provision for Hold on participation of the Agency in tenders shall be applicable only 

in such case where Standing Banning Committee recommends for keeping on Hold the 
participation in tenders and which shall be limited to particular Department / Division.  

 
** This would be applicable only in cases of banning of business dealings with Foreign 

Suppliers of imported coal and coke.  
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iv) ‘Investigating Department’ shall mean any Department or Division investigating into the 
conduct of the Agency and shall include the Vigilance Department, Central Bureau of 
Investigation, the State Police or any other department set up by the Central or State 
Government having powers to investigate.  

 
4.  Initiation of Banning/Suspension  
 
 Action for banning/suspension of business dealings with any Agency should be initiated by 

the Concerned Department such as Indenting / Contracting / Executing Departments, etc. 
having business dealings with Agency or by the department which floated the tender (in case 
where the tenderer has committed deception, fraud or other misconduct) subsequent to 
noticing the irregularities or misconduct on their part.   

 
5.  Suspension of Business Dealings  

5.1  If the conduct of any Agency (except Foreign Suppliers of imported coal and coke) dealing 
with DPA is under investigation by any department of any Department, the Concerned 
Department may consider whether the allegations under investigations are of serious 
nature and whether pending investigations, it would be advisable to suspend 
(temporarily discontinue) business dealings with the Agency. Recommendation in the 
matter shall be submitted to the Competent Authority for this purpose.  

5.2  If the Competent Authority, after consideration of the matter including the 
recommendation of the Investigating Department, decides that it would not be in the 
interest of Department of DPA to continue business dealings pending investigation, it may 
suspend business dealings with the Agency. The Suspension Order to this effect shall be 
issued by the Head of Concerned Department or by his representative / concerned 
executive with the approval of the Head of the Concerned Department, indicating a brief 
of the charges under investigation and the period of suspension. If it is decided that inter-
connected Agencies would also come within the ambit of the order of suspension, the 
same should be specifically stated in the order. Ordinarily, the order of suspension would 
operate for a period not more than six months and may be communicated to the Agency 
and also to the Investigating Department.  

 
Further to the suspension, the investigation, recommendation by the Standing Banning 
Committee (SBC) and final decision by the Competent Authority to be completed within 
six months from order of suspension.  

5.3  The order of suspension of business dealings with the Agency under investigation shall 
be communicated to all Departmental Heads within the Board. During the period of 
suspension, no fresh contract will be entered into with the Agency. Suspension would be 
valid only for the concerned Board.  

5.4  As far as possible, the Agency under suspension should be allowed to complete the job of 
existing contracts, unless the Competent Authority, having regard to the circumstances of 
the case, decides otherwise. Once the order for suspension is issued, existing offers 
against ongoing tenders (prior to issuance of contract)/ new offers of the Agency shall not 
be entertained during the period of suspension.  

5.5  For suspension of business dealings with Foreign Suppliers of imported coal & coke, 
following shall be the procedure: -  

i)  Suspension of the foreign suppliers shall apply throughout the Board including 
Subsidiaries.  

ii) The complaint against any foreign supplier shall be investigated by Board or by any 
other Investigating Department.  If the gravity of the misconduct under investigation 
is found serious and it is felt that it would not be in the interest of DPA to continue to 
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deal with such Foreign 

Supplier, pending investigation, the recommendation on such matter by Investigating 
Department (including Board) may be sent to Chairman, DPA to place it before a 
Committee consisting of the following:  

1. Head of Finance Department,  

2. Head of Department  

3. Head of Law / Legal Division  

The committee shall expeditiously examine the report; give its comments / 
recommendations within twenty one days of receipt of the reference by DPA.  

 
 

iii)  The comments / recommendations of the Committee shall then be placed before DPA 
Board’s Committee. If DPA Board's Committee decides that it is a fit case for 
suspension, Board's Committee shall pass necessary orders which shall be 
communicated to the foreign supplier by Head of Department.  

5.6  If the Agency concerned asks for detailed reasons of suspension, the Agency may be 
informed that its conduct is under investigation. It is not necessary to enter into 
correspondence or argument with the Agency at this stage.  

5.7  It is not necessary to give any show-cause notice or personal hearing to the Agency before 
issuing the order of suspension. However, if investigations are not complete in six months’ 
time, the Competent Authority with approval of Head of the Department may extend the 
period of suspension by another three months, during which period the investigation 
must be completed.  

 
6.  Grounds on which Banning of Business Dealings can be initiated  

6.1  If the security consideration, including questions of loyalty of the Agency to the State, so 
warrants;  

6.2  If the Director / Owner of the Agency, proprietor or partner of the firm, is convicted by a 
Court of Law for offences involving moral turpitude in relation to its business dealings 
with the Government or any other public sector enterprises or DPA, during the last five 
years preceding date of tender opening or during execution of contract, provided such 
information is known to DPA;  

6.3  If there is strong justification for believing that the Directors, Proprietors, Partners, 
owner of the Agency have been guilty of malpractices such as bribery, corruption, fraud, 
substitution of tenders, interpolations, etc. during the last five years preceding date of 
tender opening or during execution of contract, provided such information is known to 
DPA;  

6.4  If the Agency continuously refuses to return / refund the dues of DPA without showing 
adequate reason and this is not due to any reasonable dispute which would attract 
proceedings in Arbitration or Court of Law;  

6.5  If the Agency employs a public servant dismissed / removed or employs a person 
convicted for an offence involving corruption or abetment of such offence, provided such 
information is known to DPA;  

6.6  If business dealings with the Agency have been banned by the Central or State Govt. or 
any other public sector enterprise at the time of submitting his bid or on the date of tender 
opening or at the time of placement of order, provided such information is known to DPA;  

6.7  If the Agency has resorted to Corrupt, fraudulent practices including misrepresentation 
of facts and / or fudging / forging / tampering of documents; Ω  

6.8  If the Agency uses intimidation / threatening / misbehaves with DPA Official or brings 
undue outside pressure or influence on the Board (DPA) or its official in acceptance / 
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performances of the job under the contract;  

6.9  If the Agency indulges in repeated and / or deliberate use of delay tactics in complying 
with contractual stipulations / delayed the tendering process;  

6.10  Wilful indulgence by the Agency in supplying sub-standard material irrespective of 
whether pre-dispatch inspection was carried out by Board (DPA) or not;  

6.11  Based on the findings of the investigation report of Investigating Department against the 
Agency for mala-fide / unlawful acts or improper conduct on its part in matters relating 
to the Board (DPA) or even otherwise;  

6.12  Established litigant nature of the Agency to derive undue benefit;  

6.13  Continued poor performance of the Agency in several contracts;  

6.14  If the Agency misuses the premises or facilities of the Board (DPA), forcefully occupies 
tampers or damages the Board’s properties including land, water resources, forests / 
trees, etc.  

 

6.15  If the Agency resorts to unauthorized sale of materials purchased from the Board.  

6.16  If the Agency has committed a transgression through violation of any of its commitments 
under the Integrity Pact entered with DPA.  

 
(Note: The examples given above are only illustrative and not exhaustive. The Competent 

Authority may decide to ban business dealings for any good and sufficient reason).  
 

Ω  No experience certificate shall be issued by Engineer in Charge / Executing 
Authority against the contract to the Agency found to have submitted forged / 
fabricated documents / indulged in corrupt / fraudulent practices.  

 
7.  Banning of Business Dealings.  

7.1  A decision to ban business dealings with any Agency by any one of the Departments of 
DPA will apply throughout the Board including Divisions, i.e., Board-wide banning.  

7.2  There will be a Standing Banning Committee (SBC) in each Department to be appointed 
by Competent Authority for processing the cases of “Banning of Business Dealings”. 
However, for procurement of items / award of contracts, to meet the requirement of 
Board only, the Committee shall be HoD each from Operations, Finance & Law 
Departments. The proposal of the Concerned Department for initiating action under the 
Guidelines for Banning of Business Dealings based on their own findings and / or upon 
receipt of advice of the Investigating Department shall be forwarded through respective 
Head of Department to the Standing Banning Committee for consideration.  

7.3  The functions of the Standing Banning Committee shall, inter-alia include:  
i)  To examine in detail the allegations / irregularities / misconduct mentioned in the 

proposal for banning forwarded by the Department, hold preliminary meeting and 
decide if a prima-facie case for banning under the guidelines exists. If during 
preliminary meeting, SBC is of opinion that prima facie no case is made out, it shall 
return the case to the Concerned Department.  

ii)  If it is decided to proceed for banning action, to recommend for issue of show-cause 
notice (as per para 9) to the Agency by the Concerned Department, as to why action 
should not be taken against the Agency, including its interconnected agencies, under 
the Guidelines for Banning of Business Dealings with them. Agency should be asked 
to submit its reply within 15 days of the show-cause notice.  

iii)  To examine the reply given by the Agency to show-cause notice and call the Agency 
for personal hearing, if required.  

iv)  To submit final recommendation to the Concerned Department for banning of 
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business dealings with the Agency or Board wide Hold on participation of the Agency 
in tenders or exoneration.  

7.4  If banning is recommended by the Standing Banning Committee of any Department / 
Division, the proposal containing the facts of the case, proper justification of the action 
proposed, relevant supporting documents along with the recommendation of the SBC and 
proposed banning period should be sent by the Concerned Department and duly 
forwarded by the Head of the Department / Division, to the Competent Authority. Based 
on this proposal, a decision for banning or otherwise shall be taken by the Competent 
Authority.   

 
At this stage if it is felt by the Competent Authority that there is no sufficient ground for 
banning, then the case with detailed reasons shall be sent back to the respective 
Department / Division for necessary action at their end. The Competent Authority may 
consider and pass an appropriate Speaking Order:  
a)  For exonerating the Agency if the charges / allegations are not established; 
b)  For banning the business dealings with the Agency or  
c)  For putting on Hold the participation of the Agency in tenders in the concerned 

Department / Division. 
 

7.5  If the Competent Authority decides that it is a fit case for banning of business dealings 
with the Agency, the Competent Authority shall pass necessary orders which shall be 
routed back to the Department concerned for issuance of banning orders to the Agency.  
However, in cases where there is a shortage of suppliers and banning may hurt the overall 
interest of DPA, endeavor should be to pragmatically analyze the circumstances, try to 
reform the Supplier and to get a written commitment from them that their performance 
will improve.  

7.6  If the Competent Authority decides to ban business dealings, the period for which the ban 
would be operative shall be mentioned. If applicable, the order may also mention that the 
ban would extend to the interconnected agencies of the Agency. The Speaking Order for 
banning would be conveyed by the Concerned Department to the Agency concerned and 
copy circulated to all Departments of DPA.  

7.7  The Banning period may range from 1 year to 3 years depending on the gravity of the case 
as decided by the Competent Authority. Ordinarily, the period of banning shall be in the 
range of 1-2 years from the date of issuance of order depending on the severity of the 
irregularities / lapses committed / termination of contract due to poor performance, etc. 
However, in case of fraud / forgery / corrupt / fraudulent practice or tampering of 
documents by the Agency as given in para 6.7 above, the period of banning to be imposed 
on the Agency would be three years. The period of suspension, if any, shall be accounted 
for up to a maximum of 6 months in the period of banning provided the banning order is 
issued within the period of suspension.  

7.8  As far as possible, the Agency under banning should be allowed to complete the job of 
existing contracts, unless the Competent Authority, having regard to the circumstances of 
the case, decides otherwise.   Once the order for banning is issued, existing offers against 
ongoing tenders (prior to issuance of contract) / new offers of the Agency shall not be 
entertained during the period of banning. In addition, if the Agency has been banned 
under provisions of Para 6.7, then the particular contract in which the irregularity has 
been proved will be terminated with immediate effect. In exceptional cases, where it 
would not be prudent to terminate the said contract with immediate effect, the contract 
may be allowed to continue for such minimum period during which alternate 
arrangement(s) can be made. The same shall however require the approval of the 
Chairman / HoD where the exigency to continue the contract has been clearly brought 
out.  
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7.9  In case the Competent Authority has decided to exonerate the Agency, the Concerned 
Department will issue the exoneration letter to the Agency concerned as well as 
communicate to all Departmental Heads within the Department / Division. If the Agency 
has been suspended in the case under consideration, in the same letter to the Agency it 
must be clarified that the Suspension has also been revoked.  

7.10  Procedure for Banning of Business Dealings with Foreign Suppliers.  
 

i)  Banning of the Agencies shall apply throughout the Company including Subsidiaries.  
ii)  The complaint against any Foreign Supplier shall be investigated by Head of 

Department of DPA or any other Investigating Department. After investigation, 
depending upon the gravity of the misconduct, Investigating Department may send 
their report to Head of Department of DPA to place it before a Committee referred at 
5.5 (ii) above. The Committee shall examine the report and give its comments / 
recommendations within 21 days of receipt of the reference by Head of Department, 
DPA.  

iii) The comments / recommendations of the Committee shall be placed by Head of 
Department before DPA Board’s Committee constituted for the above purpose. If DPA 
Board’s Committee decides that it is a fit case for initiating banning action, it will 
direct Chairman of DPA to issue show-cause notice to the Agency for replying within 
a period of 15 days of receipt of the show-cause notice or reasonable time.  

iv)  On receipt of the reply or on expiry of the stipulated period, the case shall be 
submitted by DPA Board’s Committee to Chairman of DPA for consideration & 
decision.  

v)  The decision of the Chairman of DPA shall be communicated to the Agency by DPA.  
 

8.  Department / Division wide Hold on participation of the Agency in Tenders  

8.1  If the SBC recommends for Board wide Hold on participation of the Agency in Tenders on 
coming to a conclusion that the charge against the Agency is minor in nature, the 
Concerned Department shall put up a proposal to the Competent Authority containing 
facts of the case, proper justification of action proposed, relevant documents alongwith 
the recommendations of the Committee and proposed period for Hold from participation 
in tenders. If the Competent Authority decides that it is a fit case for Board wide Hold on 
participation of the Agency in tenders, the Competent Authority may pass necessary 
orders which shall be communicated to the Agency by the Concerned Department. The 
period of Hold may range from 6 months to 1 year.  

8.2  The effect of Board wide Hold on participation of the Agency in tenders would be that the 
Agency would not be considered for any type of Tenders for such period as mentioned in 
the order at any stage before issuance of contract. Other existing contracts with the 
Agency would continue unless otherwise decided by the Competent Authority. However, 
no repeat orders would be placed on the party for the period as mentioned in the order.  

8.3  The modalities for effecting Hold on participation of the Agency in tenders and re-entry 
after completion of period of Hold shall be worked out by the concerned Department / 
Division as the Hold is Department / Division specific. 

 
9.  Show-cause Notice  

9.1  In case where the Competent Authority decides that action against an Agency is called for, 
a show-cause notice shall be issued to the Agency by the Concerned Department. 
Statement containing the imputation of misconduct should be appended to the show-
cause notice and the Agency should be asked to submit within 15 days a written statement 
in its defence.  It must be clearly mentioned in the Show-Cause Notice that DPA hereby 
proposes to initiate action against the Agency in terms of the Guidelines on Banning of 
Business Dealings. Generally, all communication with the Agency shall be through email 
mentioned by Agency in contract or last known email and postal address.  
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9.2  If the Agency requests for inspection of any relevant document in possession of DPA, 
necessary facility only for inspection of documents may be provided.  

 
10.  Appeal against the Decision of the Competent Authority  

10.1  The Agency may file an appeal against the order of Board-wide banning of business 
dealings / suspension / Board wide Hold on participation of the Agency in tenders. The 
appeal shall lie to the respective Appellate Authority only. Such an appeal shall be 
preferred within 30 days of receipt of the order.  

10.2  Appellate Authority would consider the appeal and pass appropriate Speaking Order 
which shall be communicated by the Concerned Department to the Agency as well as the 
Competent Authority whose Order has been appealed.  

 
11.  Circulation of the names of Agencies with whom Business Dealings have been banned  

11.1  The Board shall upload/update the list of banned agencies along with the period of 
banning immediately on issue of the banning order on the Board's website as well as DPA 
Tenders website for wider circulation. Other Boards would check the list of banned 
Agencies before proceeding on tenders at their respective Boards.  Boards having 
SAP/SRM system shall disable the banned vendors in SAP/SRM from issuance of further 
Enquiry/Purchase Order till the expiry of the banning period.  

11.2  Depending upon the gravity of misconduct established, the Competent Authority may 
advise Head of Vigilance Department / HoD for circulating the names of Agency with 
whom business dealings have been banned, to the Government Departments, other 
Boards, Public Sector Enterprises, etc., for such action as they deem appropriate. The 
updated list of banned Agencies must be uploaded by Board on DPA Tenders website for 
wider circulation.  

 

11.3  If Government Departments or a Public Sector Enterprise request for more information 
about the Agency with whom business dealings have been banned, a copy of the report of 
Investigating Department / Standing Banning Committee / DPA Board's Committee 
together with a copy of the order of the Competent Authority / Appellate Authority may 
be provided.  

11.4  If business dealings with any Agency have been banned by the Central or State 
Government or any other Public Sector Enterprise, DPA may, on receipt of such 
information, without any further enquiry or investigation, issue an order banning 
business dealings with the Agency and its interconnected Agencies.  In event of receipt of 
information, the procedure for banning in DPA will still have to be followed though no 
investigation will be called for, and the banning period proposed should be co-terminus 
with the period of banning in the organization which has issued the banning order but 
limited to the maximum period of banning as per the extant banning guidelines of DPA. 
On completion of the banning period as per DPA banning order, the Agency will be eligible 
for participating in any tenders in DPA irrespective of banning status in the other 
organization.  

11.5  Based on the above, Departments / Divisions may take necessary action for 
implementation of the Guidelines for Banning of Business Dealings and same be made a 
part of the tender documents.  

 
12.  Saving  

Any amendment to the guidelines shall require the approval of Chairman, DPA.  
 

x-x-x-x 


