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Name of the work : Development of Land From Junction of West Gate 1 & 2 to LC236B at Kandla (Phase-l)

SCHEDULE - A

Sr. Kind of material Qty. Rate Unit Place of
No. delivery
1 Cement 1467.00 To be brought by Contractor 1 M.T.
One Metric Tonne
2 STEEL 715.00 To be brought by Contractor 1 M.T.
One Metric Tonne
3 Asphalt VG-30 858.00 To be brought by Contractor 1 M.T.
One Metric Tonne
4 PMB-40 334.00 To be brought by Contractor 1 M.T.
One Metric Tonne
Contractor Executive Engineer (C-l),

Deendayal Port Authority




