-: SCHEDULE - A :-

Name of work: Construction of Storage Shed Over Existing Floor of Godown No. 3 & 4 inside C. . Area.

Rate Unit
Sr. No. Kind of Material Quantity - - Place of Delivery
In fig. In words In fig. In words
1 Cement 733.00  Brought by contractor at own cost M.T. Metric Ton  Brought by contractor at own cost
2 Steel Reinforcement FE-500 D 295.00  Brought by contractor at own cost M.T. Metric Ton  Brought by contractor at own cost

Note: The gty shown above is tentative and may be veried as per actual work. No any disputes/ claims shall be entertained on this
account.

Contractor Executive Engineer (H)
Deendayal Port Authority




